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SHEET NO.PROJ. REFERENCE NO.
Office of:

Prepared in the NC FIRM LICENSE No: P-0339

(919) 732-6676 (FAX)

(919) 732-3883

Hillsborough, NC 27278

504 Meadowlands Drive

STRATEGIES
MANAGEMENT 

PHASING

LOCAL NOTES

GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSION IN THE DETAIL DRAWINGS, STANDARD 

DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE TO MEET FIELD CONDITIONS, OR RESULT 

IN DUPLICATE OR UNDESIRED OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE ENGINEER.

 

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE CONSTRUCTION 

PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN, OR DIRECTED BY THE ENGINEER.

 

 

A) NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFIC PATTERN ALTERATION.

 

B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE ROADWAY 

  STANDARD DRAWINGS AND TRAFFIC CONTROL SHEETS.

C) PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE  TRAFFIC CONTROL

  SHEETS. COVER OR REMOVE SIGNS WHEN DETOUR IS NOT IN OPERATION.

D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC PATTERN.

E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED, OF SUFFICIENT 

  LENGTH TO CLOSE ENTIRE ROADWAY.

F) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE, AS SHOWN IN 

  THE PAVEMENT MARKING PLAN.

G) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.

TRAFFIC PATTERN ALTERATIONS

SIGNING

TRAFFIC CONTROL DEVICES

PAVEMENT MARKINGS AND MARKERS
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APPROVED:  

DATE:  

SEAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

TO TURN AROUND PRIOR TO THE ROAD CLOSURES.

COORDINATE WITH THE ENGINEER TO ENSURE SCHOOL BUSES HAVE A LOCATION 

IF BRIDGE #520087 IS CLOSED DURING THE SCHOOL YEAR, THE CONTRACTOR SHALL 

CLOSURE POINTS AT ALL TIMES DURING CONSTRUCTION.

LOCAL ACCESS TO ALL RESIDENCES AND BUSINESSES WILL BE MAINTAINED BETWEEN 

PERFORMED UNDER ROAD CLOSURE WITH AN INTERMEDIATE CONTRACT TIME.

BRIDGE #520087 ON SR 1133 (LEE AVENUE) REPLACEMENT TO BE 

CALENDAR DAYS  PRIOR TO ROAD CLOSURE.

NOTIFY LEE COUNTY EMERGENCY SERVICES AT (919) 718-4670 AT LEAST THIRTY (30) 

DAYS PRIOR TO ROAD CLOSURE.

NOTIFY LEE COUNTY SCHOOLS AT (919) 774-6226 AT LEAST THIRTY (30) CALENDAR 

AND OPEN SR 1133 TO TRAFFIC.

UPON COMPLETION OF BRIDGE WORK REMOVE THE ROAD CLOSURE AND DETOUR SIGNS 

STEP 3:

PRIOR TO OPENING THE ROADWAY TO TRAFFIC, PLACE FINAL PAVEMENT MARKINGS.

WITH SR 1133 CLOSED TO TRAFFIC PERFORM ALL BRIDGE REPLACEMENT OPERATIONS.  

STEP 2:

COVER ALL ADVANCE WARNING SIGNS AND DETOUR SIGNS PRIOR TO ROAD CLOSURE.

SHOWN ON SHEET TMP-2 AND TMP-3 AND IN ACCORDANCE WITH THE GENERAL NOTES.  

IMPLEMENT OFF-SITE DETOUR AND ROAD CLOSURE FOR SR 1133 AT BRIDGE #520087 AS 

STEP 1:

PROVIDE ENGINEER A THIRTY (30) DAY WRITTEN NOTICE PRIOR TO ROAD CLOSURE.

INTERMEDIATE CONTRACT TIME: 120 DAYS
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