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PHASE |

1. INSTALL IMPERVIOUS DIKE #1, TEMPORARY 30" PIPE, IMPERVIOUS DIKE #2 AND SPECIAL STILLING BASIN(S).
2. DEWATER CONSTRUCTION AREA UTILIZING SPECIAL STILLING BASIN(S).

3. CONSTRUCT FOOTINGS, CL ‘Il BANK STABILIZATION AND UTILITY RELOCATIONS.

4. REMOVE IMPERVIOUS DIKES, TEMPORARY 30” PIPE AND SPECIAL STILLING BASINS.

5. INSTALL 32'-7“X7'-9” BOTTOMLESS ALUMINUM BOX CULVERT.
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