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GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.
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PHASING

STEP 1:

INSTALL WORK ZONE ADVANCE WARNING SIGNS ON ALL ROADS ACCORDING
TO ROADWAY STANDARD NO. 1101.01 WHERE WORK WILL BE OCCURRING
NO MORE THAN THREE DAYS PRIOR TO BEGINNING CONSTRUCTION.

STEP 2:

USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 1 OF 9,
AND SHEET TMP-4, INSTALL ROAD CLOSURE AND DETOUR SIGNS FOR
BELK RD. COVER SIGNS UNTIL DETOUR IS READY FOR OPERATION.

;

STEP 3:

TRAFFIC PATTERN ALTERATIONS

WHEN DETOUR IS READY FOR OPERATION, CLOSE BELK RD. AND
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//I A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY CONSTRUCT ALL PROPOSED ROADWAY AND STRUCTURE IMPROVEMENTS.

e TRAFFIC PATTERN ALTERATION.
\ STEP 4:
o K
/ eer STGNING REMOVE ROAD CLOSURE DEVICES AND SIGNS ONCE CONSTRUCTION IS
COMPLETE.
B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD
ACCORDING TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC
CONTROL PLANS.
PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS
SHOWN ON THIS SHEET.
. C)  ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING
¢ ANY TRAFFIC PATTERN.
ué
e}
TRAFFIC CONTROL DEVICES
D) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.
PAVEMENT MARKINGS AND MARKERS
E) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE AS FOLLOWS:
ROADNAME MARKING
SR 1759 (BELK RD.) PAINT
F)  TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT
MARKING LINES.
G) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
@ DETOUR a8 @ DETOUR Mt MARKERS BY THE END OF EACH DAY'S OPERATION.
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o LOCAL NOTES
6 f MAINTAIN ACCESS TO ALL RESIDENCES AND BUSINESSES BETWEEN
M6-1 L M6-3 THE CLOSURE POINTS AT ALL TIMES DURING CONSTRUCTION.
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