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GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

LANE AND SHOULDER CLOSURE REQUIREMENTS

A) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

B) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

C) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

D) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

E) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
WITH GUARDRAIL OR BARRIER.

PAVEMENT EDGE DROP OFF REQUIREMENTS

F) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

G) DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES
OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES"” SIGNS (W8-11) IN ADVANCE AND A MINIMUM
OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

H) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

TRAFFIC BARRIER

I) INSTALL TEMPORARY BARRIER ACCORDING TO THE TRANSPORTATION MANAGEMENT
PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY
LOCATION. ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION
PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK
IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRANSPORTATION
MANAGEMENT PLANS OR AS DIRECTED BY THE ENGINEER.

DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR
CONCRETE.

J)

ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK
IS PERFORMED BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER
THAN TWO (2) MONTHS, REMOVE / RESET TEMPORARY BARRIER AT NO
COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE
TRANSPORTATION MANAGEMENT PLANS, TEMPORARY BARRIER IS PROTECTING
A HAZARD, OR AS DIRECTED BY THE ENGINEER.

INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW BEGINNING WITH
THE UPSTREAM SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST
THE TRAFFIC FLOW BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED
LIMIT (MPH) TO CLOSE OR KEEP THE SECTION OF THE ROADWAY CLOSED
UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE
TEMPORARY BARRIER IS REMOVED.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT
ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY
EITHER A TRUCK MOUNTED ATTENUATOR (MAXIMUM 72 HOURS) OR A
TEMPORARY CRASH CUSHION.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE
BARRIER FROM ONCOMING TRAFFIC AT ALL TIMES BY A TEMPORARY
CRASH CUSHION UNLESS THE APPROACH END OF MOVABLE/PORTABLE
CONCRETE BARRIER IS OFFSET FROM ONCOMING TRAFFIC AS FOLLOWS
OR AS SHOWN IN THE PLANS: (SEE ALSO 1101.05)

POSTED SPEED LIMIT MINIMUM OFFSET

40 OR LESS 15 FT
45 - 50 20 FT
95 25 FT
60 MPH or HIGHER 30 FT

TRAFFIC CONTROL DEVICES

K)

L)

WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK
AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT,
10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY.
REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS

1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL
REQUIREMENTS.

PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

PAVEMENT MARKINGS AND MARKERS

M)

N)

0)

P)

Q)

R)

INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS
ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

MARKING MARKER
PAINT N/A

ROAD TYPE
ASPHALT

INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE AS
SHOWN IN PAVEMENT MARKING PLAN.

STATE FORCES WILL INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON
THE FINAL SURFACE.

PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS. PLACE A
SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE INITIAL
APPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE ENGINEER.

TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

REMOVE /REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
MARKERS BY THE END OF EACH DAY'S OPERATION.

PROJ. REFERENCE NO.

SHEET NO.

17BP.1.R.59 TMP-1A

TRAFFIC CONTROL PHASING

PHASE I

STEP 1:

ERECT ADVANCED WORK ZONE SIGNS ON NC 94 AND ELEMENTARY SCHOOL
ROAD IN ACCORDANCE WITH RDWY STD 1101.01 SHEET 3, AND TMP-2.
USING RSD 1101.03, SHEET 1 OF 9, SHEETS TMP-4 AND SD-1, INSTALL
ROAD CLOSURE AND DETOUR SIGNS. PLACE TYPE III BARRICADES TO
CLOSE SR 1300 (ELEMENTARY SCHOOL RD.) TO THROUGH TRAFFIC, AND
DETOUR TRAFFIC OFF-SITE. USING RDW STD 1101.02 (SHEET 1 OF 15)
AND FLAGGERS FOR TEMPORARY LANE CLOSURE, INSTALL PORTABLE
CONCRETE BARRIER AND TEMPORARY SIGNALS AND PLACE TEMPORARY
PAVEMENT MARKING (PAINT) AS SHOWN IN TMP-02.

STEP 2:

WORKING BEHIND BARRIER, REMOVE THE SECTION OF EXISTING BRIDGE
NO. 9, CONSTRUCT STAGE I STRUCTURE, AND CONSTRUCT ROADWAY
APPROACHES FROM -L- STA 12+40 TO -L- STA 18+50, UP TO EDGE AND
ELEVATION OF THE EXISTING NC 94 PAVEMENT, (SEE TMP-2, ROADWAY
PLANS, AND STRUCTURE PLANS).

NOTE:

COMPLETE THE WORK REQUIED IN PHASE I, STEP 2 IN CONTINUOUS
OPERATION.

PHASE II

STEP 1:

USING RDWY STD 1101.02 (SHEET 1 of 15) (ALTERNATING LANE
CLOSURES), WEDGE/PLACE REMAINING PAVEMENT AND TEMPORARY
PAVEMENT MARKINGS AND SHIFT NC 94 TRAFFIC ONTO THE COMPLETED
STAGE I STRUCTURE AND ROADWAY APPROACHES, (SEE TMP-3). USING
RDW STD 1101.02 (SHEET 1 OF 15) FOR ALTERNATING LANE CLOSURES,
RESET PCB, AND WEDGE/PLACE REMAINING PAVEMENT AND TEMPORARY
PAVEMENT MARKINGS. USING FLAGGER, SHIFT NC 94 TRAFFIC ONTO THE
COMPLETED STAGE I STRUCTURE AND ROADWAY APPROACHES (SEE
TMP-3).

STEP 2:

REMOVE REMAINING EXISTING BRIDGE NO. 9 AND CONSTRUCT STAGE II
STRUCTURE AND ROADWAY APPROACHES FROM -L- STA 12+40 TO -L- STA
18+50, EXCLUDING THE FINAL LAYER OF SURFACE COURSE, (SEE TMP-3,
ROADWAY PLANS, AND STRUCTURE PLANS).

NOTE:
COMPLETE THE WORK REQUIED IN PHASE II, STEP 2 IN CONTINUOUS
OPERATION.

PHASE III

STEP 1:

USING RDWY STD 1101.02 SHEET 1 (ALTERNATING LANE CLOSURES),
PLACE THE FINAL LAYER OF SURFACE COURSE AND PLACE FINAL
PAVEMENT MARKINGS FROM -L- STA 12+40 TO -L- STA 18+50

IN THE ORIGNAL 2-LANE, 2-WAY PATTERN.

STEP 2:

REMOVE TRAFFIC CONTROL DEVICES AND OPEN NC 94 AND SR 1300
(ELEMENTARY SCHOOL RD.) TO ITS FINAL TRAFFIC PATTERN.

APPROVED:
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