STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 10

PROPOSAL
DATE AND TIME OF BID OPENING: Wednesday September 19, 2018 AT 2:00 P.M.

CONTRACT ID: DJ00308

WBS ELEMENT NO.: 17BP.10.R.106

COUNTY: Stanly

TIP NO.:

MILES: 0.120

LOCATION: Replace Bridge #174 Over Running Creek on SR 1229 (Pole Running
Road)

TYPE OF WORK: Grading, Paving, Drainage, & Structure
AVAILABILITY DATE: October 22, 2018

COMPLETION DATE: November 21, 2019

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE
BIDDER. WHO IS "AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS ASTRUCTURE PROJECT. BID BONDS ARE REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DJ00308 IN STANLY COUNTY, NORTH CAROLINA
Date: September 19, 2018
DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DJ00308 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to be bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump
sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DJ00308 in STANLY COUNTY, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction
of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid
is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.



INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to
Article 102-8(B) of the 2018 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature form Bid Express® for Division Contracts.

ELECTRONIC ON-LINE BID THRU BID EXPRESS:

1. Download entire proposal from Connect NCDOT website. Download EBS file from Connect
NCDOT or Bid Express websites.

2. Prepare and submit EBS file using Expedite software.

3. Expedite software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx

NOTE: Electronic Bid Preparation with Manual Delivery is not accepted on this project.


https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS (GENERAL)

All work and materials shall be in accordance with the provisions of the General Guidelines of
this contract, the Project Special Provisions, the North Carolina Department of Transportation
2018 Standard Specifications for Roads and Structure, the North Carolina Department of
Transportation 2018 Roadway Standards Drawings, the current edition of the Manual on
Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself/herself fully informed of all Federal, State and local laws,
ordinances, and regulations, and shall comply with the provisions of Section 107 of the Standard
Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(4-17-12) 108 SP1 GO7 C

The date of availability for this contract is October 22,2018

The completion date for this contract is November 21, 2019

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is October 22, 2018.
The completion date for this intermediate contract time is May 9, 2019.

The liquidated damages for this intermediate contract time are One Thousand Dollars
($1,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
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for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.

DIVISION CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified with NCDOT as a Bidder
or PO Prime Contractor prior to submitting a bid. Information regarding prequalification can be
found at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified
in the work code(s) which are identified as work items in the prime contractor’s construction
progress schedule that they will complete themselves. Any contractor identified as working
outside their expertise may be considered in default of contract.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications
for Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the

2018 Standard Specifications for Roads and Structures.

PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 GISR

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project. The
Contractor will not be permitted to suspend his operations except for reasons beyond his control
or except where the Engineer has authorized a suspension of the Contractor’s operations in
writing.

In the event that the Contractor’s operations are suspended in violation of the above provisions,
the sum of Five Hundred Dollars ($500.00) will be charged to the contractor for each and every
calendar day that such suspension takes place. The said amount is hereby agreed upon as
liquidated damages due to extra engineering and maintenance costs and due to increased public
hazard resulting from a suspension of the work. Liquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become chargeable
due to failure to complete the work on time.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and


https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2018 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System
(NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed.
The Contractor will be responsible for, and shall correct any areas disturbed by operations
performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
2018 Standard Specifications. No additional compensation will be made for maintenance and
removal of temporary erosion control items.

POSTED WEIGHT LIMITS:
(7-1-95) (Rev.9-15-15) 105 SP1 G24R

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and
to the fact that various Primary and Secondary Roads and bridges may be posted with weight
limits less than the legal limit. Do not exceed the posted weight limits in transporting materials
and/or equipment to the projects. Make a thorough examination of all projects and haul routes
and be prepared to discuss them at the Preconstruction Conference.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.
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NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the
2018 Standard Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.1965 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1Gl12C

Subsurface information is available on the structure portion of this project only.

EXTENSION OF CONTRACT TIME:

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary
requirements necessary to issue the purchase order will not constitute grounds for extension of
the contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of
a purchase order, and the purchase order authorization is not available by the date of availability,
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the Contractor shall be granted an extension equal to the number of calendar days the purchase
order authorization is delayed after the date of availability.

CLAIMS FOR ADDITIONAL COMPENSATION:

The Contractor's attention is directed to the fact that Article 104-5 of the 2018 Standard
Specifications pertaining to revised contract unit prices will not apply to this contract. The
Contractor will not be entitled to an adjustment in contract unit price for any item that may
underrun or overrun the estimated contract quantities.

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.
The Contractor shall give the Engineer sufficient notice of all operations for any sampling,
inspection or acceptance testing required.

NIGHT OPERATIONS:

Verification of any city or county permits, required for night work, shall be provided to the
Engineer if the contractor wants to work at night. Also, before the contractor begins his
operations during night hours, he shall submit in writing, a full and complete plan for traffic
control and construction lighting which shall be approved by the engineer prior to construction.

All traffic control devices used outside of closure areas shall meet the requirements for night use
as set forth in the North Carolina Department of Transportation Standard Specifications for
Roads and Structures, North Carolina Department of Transportation Roadway Standard
Drawings, and the current Manual of Uniform Traffic Control Devices (MUTCD).

DRIVEWAYS AND PRIVATE PROPERTY:

The Contractor shall maintain access to driveways for all residents, businesses, and property
owners throughout the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this
project or within the project limits of this contract. Any driveway paved by a Contractor which
ties into an NCDOT system road being paved by the Contractor must be paved either prior to the
road paving project or after its completion.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the Combined MBE/WBE goal. No submittal of a Letter of Intent is
required, unless the additional participation is used for banking purposes.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to
be performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the Combined MBE / WBE goal by submission of a Letter of Intent. Or any
MBE or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than
the advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed WBE subcontractor(s).
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Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%?20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%2001%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%?20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls
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Combined MBE/WBE Goal

The Combined MBE/WBE Goal for this project is 5.0 %

The Combined Goal was established utilizing the following anticipated participation for
Minority Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 1.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that MBEs participate in at
least the percent of the contract as set forth above.

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of the contract. Any MBE
participation obtained shall be reported to the Department.

(B)  Women Business Enterprises 4.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that WBEs participate in at
least the percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of the contract. Any WBE
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a
combination of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE
goal. The Directory can be found at the following link.
https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the Combined MBE/WBE goal
will be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. Any additional
MBE/WBE subcontractor participation above the goal for which letters of intent are received
will follow the banking guidelines found elsewhere in this provision. All other additional
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MBE/WBE subcontractor participation submitted at the time of bid will be used toward the
Department’s overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of Expedite, the bidding software of Bid Express®.

(1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms
shown in Expedite, the bidder may use the dropdown menu to access the name
and address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving the Combined MBE/WBE goal.

(B)  Paper Bids
(1) If either the Combined MBE/ WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the Combined
MBE/WBE goal.
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(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE
Goal, the firm is responsible for meeting the goals or making good faith efforts to meet the goal,
just like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the
Combined MBE/WBE goal by virtue of the work it performs on the contract with its own forces.
However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form
titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 10:00
a.m. on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE
goal. If the lack of this participation drops the commitment below Combined MBE/WBE goal,
the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic
sum of the Combined MBE/WBE goal by $1,000 or more, the excess will be placed on deposit
by the Department for future use by the bidder. Separate accounts will be maintained for MBE
and WBE participation and these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
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consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long
as there are adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.

One complete set and 6 copies of this information shall be received in the office of the Engineer
no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day
falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of
the Engineer no later than 10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs that are also prequalified subcontractors. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond
to the solicitation. Solicitation shall provide the opportunity to MBEs/WBEs within the
Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to
follow up initial solicitations.
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Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the Combined MBE/WBE goal will be achieved.

(1)

2)

Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (2" and 3" tier subcontractors).

Providing interested certified MBEs/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

(1)

)

Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEs to perform the work.

A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the advertised goal, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make
good faith efforts. Bidding contractors are not, however, required to accept
higher quotes from MBEs/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on

a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,

or insurance as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,

supplies, materials, or related assistance or services.
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(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD(@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

(D Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the Combined MBE/WBE goal.
(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example,
when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE
and WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor
may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal

(A)  Participation
The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by

a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.
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(B)

©)

(D)

(E)

(F)

Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the anticipated MBE participation. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE
subcontracts to a non-MBE/WBE firm does not count toward the contract goal
requirement. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
firms and there is no interest or availability, and they can get assistance from other
certified firms, the Engineer will not hold the prime responsible for meeting the
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be
expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE /WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
from a MBE or WBE regular dealer and 100 percent of such expenditures from
a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
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reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Ugtilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
Combined MBE/WBE goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

(4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
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may subcontract the work to another WBE firm, including an owner-operator who
1s certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill
the participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith
effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from
other certified providers, the Engineer will not hold the prime responsible for
meeting the individual MBE or WBE participation breakdown.

(%) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor
shall not terminate the MBE/WBE for convenience. This includes, but is not limited to,
instances in which the Contractor seeks to perform the work of the terminated subcontractor with
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s
own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination. The prime
contractor must give the MBE/WBE firm 5 days to respond to the prime contractor’s notice of
termination and advise the prime contractor and the Department of the reasons, if any, why the
firm objects to the proposed termination of its subcontract and why the Department should not
approve the action.
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the
MBE/WBE commitment to meet the Combined MBE/WBE Goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBEs/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at
a minimum:

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were
contacted.

(b) A description of the information provided to MBEs/WBEs regarding the
plans and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
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subcontractor with another similarly certified MBE/WBE subcontractor to
perform at least the same amount of work to meet the Combined MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
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month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

being approved for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the

2018 Standard Specifications may be cause to disqualify the Contractor.

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine
the precise locations of all utilities prior to beginning construction. Utility owners shall be
contacted a minimum of 48 hours prior to the commencement of operations. Special care shall
be used in working around or near existing utilities, protecting them when necessary to provide
uninterrupted service. In the event that any utility service is interrupted, the Contractor shall
notify the utility owner immediately and shall cooperate with the owner, or his representative, in
the restoration of service in the shortest time possible. Existing fire hydrants shall be kept
accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures
when working in the vicinity of utilities in order to insure the safety of construction personnel
and the public. Utilities damaged by the Contractor due to his negligence will be repaired at the
Contractor’s expense.

No conflicting facilities have been identified. All utilities are shown on the plans from the best
available information.
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TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16,225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level II and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.
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(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

6] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices.  These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground
waters of the state, ie. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event of 0.5 inch that occurs within a 24 hour period.
Additional monitoring may be required at the discretion of Division of
Water Resources personnel if the receiving stream is 303(d) listed for
turbidity and the project has had documented problems managing
turbidity.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.
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Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(2)
(b)
(©)
(d)
(e)
()

(2
(h)
(i)
Q)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities
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(D)

The Contractor may request to use the same person as the Level II Supervisor and
Level I Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

(4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level 1 Certified Installer is not onsite, the Contractor may substitute
a Level II Foreman for a Level I Installer, provided the Level Il Foreman is not tasked to
another crew requiring Level II Foreman oversight.

Certified Designer - Include the certification number of the Level III-B Certified
Designer on the erosion and sediment control/stormwater component of all reclamation
plans and if applicable, the certification number of the Level III-A Certified Designer on
the design of the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.
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Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F)  Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.
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Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended

clay particles, occurring after evaporation or infiltration, does not constitute sedimentation. No
activities shall occur in wetlands that adversely affect the functioning of a wetland. Visible
sedimentation will be considered an indication of possible adverse impacts on wetland use.
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The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available  at http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier I Methods include stilling basins which are standard
compensatory BMPs. Other Tier I methods are noncompensatory and shall be used when needed
to meet the stream turbidity standards. Tier II Methods are also noncompensatory and are
options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed
in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer
Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.
Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources
or special environmental conditions, Tier II Methods may be required by regulators on a case by
case basis per supplemental agreement.

The Contractor may use caution exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%250BFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%250BFiles/TurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS (ROADWAY)

SCOPE OF WORK:

This contract is for the replacement of Bridge #174 Over Running Creek on SR #1229 (Pole
Running Road). The Contractor shall furnish all labor and materials for the project in
accordance with the 2018 Standard Specifications and/or Special Provisions herein.

GRADING:

The Contractor is to grade this project to the typical sections and details shown. Grading shall
be comprehensive grading as defined in Section 226 of the Standard Specifications, and
shall include excavation for paved shoulder construction, cutting and removal of paved
driveways which intersect the roadway, reshaping, grading and compacting roadway shoulders
and ditches, pavement removal, removal of existing concrete curb & gutter, sidewalk and
concrete driveways. Contractor will restore all driveways to original or better condition. Any
borrow will be incidental to comprehensive grading but undercut will be measured and paid for
as Undercut Excavation (CY),see 226-1 of the Specifications. It shall be the Contractor's
responsibility to dispose of any waste material or to furnish any borrow material needed. No
material may be wasted or removed from the project unless approved by the Engineer.

The Contractor shall shape, compact, and grade the ditches and shoulders to the lines, grades,
and typical sections established by the plans or as directed by the Engineer. Roadway ditches
shall be cleaned, reshaped and maintained until final acceptance of the project. The Contractor
shall grade the roadway ditches so that the continuous drainage at driveway at driveway pipes
shall be maintained. However, it shall not be the Contractor's responsibility to remove existing
internal obstructions from driveway pipes.

The Contractor shall excavate only that portion of shoulder area to which Asphalt Concrete Base
Course can be placed during the same day's operations. No open excavation adjacent to the
roadway is permitted after working hours. The excavated area shall be uniformly graded, well
compacted, and free of debris and loose material. Areas which the Contractor excavates but is
unable to place Asphalt Concrete Base Course for shall be backfilled and made safe at the end of
the work day. The contractor shall provide "weep" cuts at intervals to prevent water retention
between the pavement and excavation windrow in the event of rain.

The Contractor shall remove any portion of paved driveways which are in conflict with the
shoulder widening. A straight uniform edge shall be established for removal of the pavement by
sawing or cutting the pavement prior to removal. Driveways which equal or exceed the pavement
design of the shoulder widening and have a compatible surface grade may be left in place at the
discretion of the Engineer.

The Contractor shall extend the excavation around the radii of intersecting streets to form a
uniform transition. In sections which do not begin or end at a intersection, the Contractor shall
excavate and pave a minimum 50 foot transition taper at the beginning and end of the widened
section. Access shall be maintained to all driveways within the project limits at all times. The
Contractor shall restore all unpaved driveways to conditions acceptable to the Department of
Transportation. Stone shall be placed in unpaved driveways as directed by the Engineer or his
representative. Payment for stone for driveways shall be made under the item "Incidental Stone
Base."
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Paved driveways or driveway pipes damaged by the Contractor's equipment or operations shall
be replaced, repaired or otherwise restored to original condition and state of repair by the
Contractor within 15 calendar days of notification by the Engineer. The contractor is advised to
make a detailed investigation of the original state of such features prior to commencing
operations.

Grading will be as specified under section 226-3 of the Standard Specifications.

Reinforced Bridge Approach Fill is not included in Comprehensive Grading.

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev.8-18-15) 200 SP2 R02A

Perform clearing on this project to the limits established by Method “II” shown on Standard
Drawing No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods
may be used except where permit drawings or conditions have been included in the proposal
which require certain areas to be cleared by hand methods.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and
Borrow Excavation is not included in the contract, no direct payment will be made for this work,
as the cost of this work will be part of the work being paid at the contract lump sum price for
Grading. 1f Borrow Excavation is included in this contract and the material has been obtained
from an authorized stockpile or from a borrow source, measurement and payment will be as
provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation.

BRIDGE APPROACH FILLS:
(10-19-10) (Rev. 1-16-18) 422 SP4 RO2A

Description

Bridge approach fills consist of backfilling behind bridge end bents with select material or
aggregate to support all or portions of bridge approach slabs. Install drains to drain water from
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and
natural ground as required. For bridge approach fills behind end bents with mechanically
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall
reinforcement connected to end bent caps. Construct bridge approach fills in accordance with
the contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or
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Roadway Detail Drawing No. 422D10.

Define bridge approach fill types as follows:

Approach Fills — Bridge approach fills in accordance with 2018 Roadway Standard Drawing
Nos. 422.01 or 422.02 or Roadway Detail Drawing No. 422D10;

Standard Approach Fill — Type 1 Standard Bridge Approach Fill in accordance with 2018
Roadway Standard Drawing No. 422.01;

Modified Approach Fill — Type 11 Modified Bridge Approach Fill in accordance with 2018
Roadway Standard Drawing No. 422.02 and

Reinforced Approach Fill — Type III Reinforced Bridge Approach Fill in accordance with
Roadway Detail Drawing No. 422D10.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Geotextiles, Type 1 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads. Use
Class V or Class VI select material for standard and modified approach fills. For an approach fill
behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.
For MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized
Earth Retaining Walls provision. Provide PVC pipes, fittings and outlet pipes for subsurface
drainage materials. For PVC drain pipes, use pipes with perforations that meet AASHTO M
278.

Construction Methods

Excavate as necessary for approach fills in accordance with the contract. Notify the Engineer
when foundation excavation is complete. Do not place separation geotextiles or aggregate until
approach fill dimensions and foundation material are approved.

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap
backwalls within 3" of locations shown in the accepted MSE wall submittals. Install MSE wall
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE
wall submittals. If a reinforced approach fill is designed with geogrid reinforcement embedded
in an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in
place, reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from
damage. Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension
and free of kinks, folds, wrinkles or creases.

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or
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other approved methods. Overlap adjacent separation geotextiles at least 18" with seams
oriented parallel to the roadway centerline. Hold geotextiles in place with wire staples or anchor
pins as needed. Contact the Engineer when existing or future obstructions such as foundations,
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall
reinforcement.

Install continuous perforated PVC drain pipes with perforations pointing down in accordance
with 2018 Roadway Standard Drawing Nos. 422.01 or 422.02. Connect drain pipes to outlet
pipes just beyond wing walls. Connect PVC pipes, fittings and outlet pipes with solvent cement
in accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in
accordance with 2018 Roadway Standard Drawing No. 815.03.

Install drain pipes so water drains towards outlets. If the groundwater elevation is above drain
pipe elevations, raise drains up to maintain positive drainage towards outlets. Place pipe sleeves
in or under wing walls so water drains towards outlets. Use sleeves that can withstand wing wall
loads.

Place select material or aggregate in 8" to 10" thick lifts. Compact fine aggregate for reinforced
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except
compact fine aggregate to a density of at least 98%. Compact select material for standard or
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory
compactor to the satisfaction of the Engineer. Do not displace or damage geosynthetics, MSE
wall reinforcement or drains when placing and compacting select material or aggregate. End
dumping directly on geosynthetics is not permitted. Do not operate heavy equipment on
geosynthetics or drain pipes until they are covered with at least 8" of select material or aggregate.
Replace any damaged geosynthetics or drains to the satisfaction of the Engineer. When
approach fills extend beyond bridge approach slabs, wrap separation geotextiles over select
material or aggregate as shown in 2018 Roadway Standard Drawing No. 422.01 or 2018
Roadway Detail Drawing No. 422D10.

Measurement and Payment

Type I Standard Approach Fill, Station __, Type Il Modified Approach Fill, Station __ and
Type 111 Reinforced Approach Fill, Station will be paid at the contract lump sum price. The
lump sum price for each approach fill will be full compensation for providing labor, tools,
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated
materials, installing geotextiles and drains, compacting backfill and supplying select material,
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any
incidentals necessary to construct approach fills behind bridge end bents.

The contract lump sum price for Type III Reinforced Approach Fill, Station — will also be full
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not
designing MSE wall reinforcement and connectors. The cost of designing reinforcement and
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will
be incidental to the contract unit price for MSE Retaining Wall No. .
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Payment will be made under:

Pay Item Pay Unit

Type II Modified Approach Fill, At Station 17+18.00 —L- Lump Sum
INCIDENTAL STONE BASE:

(7-1-95) (Rev.8-21-12) 545 SP5 R28R
Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not
have the paving operations exceed stone base placement by more than one week without written
permission of the Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard
Specifications.

Measurement and Payment
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the

2018 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:

(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the Standard Specifications.

The base price index for asphalt binder for plant mix is $535.56 per ton.
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's

terminals on July 1, 2018.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final
Surface Testing and Acceptance.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace
with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth
paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with
“S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
. Design Binder Cogepviclzmn Max. Volumetric Properties
e ESALSs PG o VMA VIM FA o
Type millions A Grade® Gmm @ Depth v 7 Gmm
Nini = Ndes = (mm) % Min. % Min-Max. @ Nip;
S4.75A <1 64 -22 6 50 11.5 16.0 4.0-6.0 65 - 80 <91.5
S9.5B 0-3 64 -22 6 50 9.5 16.0 3.0-5.0 70 - 80 <91.5
S9.5C 3-30 64 -22 7 65 6.5 15.5 3.0-5.0 65 - 78 <90.5
S9.5D >30 76 -22 8 100 4.5 15.5 3.0-5.0 65 - 78 <90.0
119.0C ALL 64 -22 7 65 - 13.5 3.0-5.0 65 - 78 <90.5
B25.0C ALL 64 -22 7 65 - 12.5 3.0-5.0 65 - 78 <90.5
Design Parameter Design Criteria

All Mix Dust to Binder Ratio (P 975 / Pye) 0.6-1.4¢

Types Tensile Strength Ratio (TSR) P 85% Min. £

A. Based on 20 year design traffic.

Volumetric Properties based on specimens compacted to Ny as modified by the Department.
Dust to Binder Ratio (Pg 75 / Pye) for Type S4.75A is 1.0 - 2.0.

NCDOT-T-283 (No Freeze-Thaw cycle required).

TSR for Type S4.75A & B25.0C mixes is 80% minimum.

SISO
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Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%),
replace with the following:

TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)

Mix Type %RBR<20% 21%<%RBR<30% %RBR>30%
S4.75A,
S9.5B, S9.5C, PG 64-22 PG 64-224 PG 58-28
119.0C, B25.0C
S9.5D, OGFC PG 76-228 n/a n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with
the following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % G,

Mix Type (Maximum Specific Gravity)
S4.75A 85.04
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of
100 Ibs/sy or higher.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton

Asphalt Concrete Surface Course, Type S9.5D Ton
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the
following:

TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIESA

Coarse Fine Aggregate Sand Flat and
. . . Elongated
Mix Type Aggregate Angularity Equivalent 5: 1 Ratio
Angularity® % Minimum % Minimum .

% Maximum
Test Method ASTM D5821 AASHTO T 304  AASHTO T 176 ASTM D4791

S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25.0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured
faces.

TRENCHING FOR BASE COURSE:
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR

Perform all trenching necessary to place the asphalt concrete base course widening in accordance
with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer.

Perform the trenching for the base course on the same day that the base course is to be placed.
If the base course cannot be placed on the same day the trench section is excavated, backfill the
trench with earth material and compact it to the satisfaction of the Engineer. Once the trench is
open, perform backfilling and re-opening of the trench at no cost to the Department.

The Contractor will be restricted to widening one side of the project at a time unless otherwise
permitted by the Engineer. In widening, operate equipment and conduct operations in the same
direction as the flow of traffic.

Compact the asphalt concrete base course in the widened areas using means and methods
acceptable to the Engineer. Density testing will be performed in accordance with Section 10.3.4
of the HMA/QMS Manual.

Place the excavated material from trenching operation on the adjacent shoulder area as directed
by the Engineer. Cut adequate weep holes in the excavated material to provide for adequate
drainage as directed by the Engineer. Remove all excavated material from all drives to provide
ingress and egress to abutting properties and from in front of mailboxes and paper boxes. Saw
a neat edge and remove all asphalt and/or concrete driveways, and existing asphalt widening, as
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directed by the Engineer, to the width of the widening and dispose of any excavated concrete or
asphalt materials. Properly reconnect driveways.

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.
Properly dispose of any excess material remaining after this operation.

No direct payment will be made for trenching, sawing, and removal of driveways, depositing
material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this
work shall be included in the bid unit price per ton for Asphalt Concrete Base Course, Type .

GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS:
(1-16-2018) 362 SP8 R70

Guardrail anchor units will be in accordance with the details in the plans and the applicable
requirements of Section 862 of the 2018 Standard Specifications.

Revise the 2018 Standard Specifications as follows:
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following:

Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type  will be
measured and paid as units of each completed and accepted. No separate measurement will be
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other
components of the completed unit that are within the pay limits shown in the plans for the unit as
all such components will be considered to be part of the unit.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type Each
Temporary Guardrail Anchor Units, Type Each

GUARDRAIL END UNITS, TYPE - TL-3:
(4-20-04) (Rev. 7-1-17) 862 SP8 R65

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the
plans.

Materials

Furnish guardrail end wunits listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements
of the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance
with Article 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail end unit without the express written permission
from the manufacturer. Perform installation in accordance with the details in the plans, and
details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2018 Standard Specifications and is incidental to the cost of the guardrail end unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard
Specifications.

Payment will be made under:
Pay Item Pay Unit
Guardrail End Units, Type TL-3 Each

STABILIZATION REQUIREMENTS:
(3-11-2016) S-3

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.
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(West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1

20# Kentucky Bluegrass
75# Hard Fescue

25# Rye Grain

500# Fertilizer

4000# Limestone

May 1 - September 1

20# Kentucky Bluegrass

T5# Hard Fescue

10# German or Browntop Millet
500# Fertilizer

4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1

May 1 - September 1

100# Tall Fescue

15# Kentucky Bluegrass

30# Hard Fescue

10# German or Browntop Millet
500# Fertilizer

4000# Limestone

Approved Tall Fescue Cultivars

100# Tall Fescue

15# Kentucky Bluegrass
30# Hard Fescue

25# Rye Grain

500# Fertilizer

4000# Limestone

06 Dust Escalade

2nd Millennium ~ Essential

3¢ Millennium  Evergreen 2
Apache 111 Falcon IV
Avenger Falcon NG
Barlexas Falcon V
Barlexas 11 Faith

Bar Fa Fat Cat
Barrera Festnova
Barrington Fidelity
Barrobusto Finelawn Elite
Barvado Finelawn Xpress
Biltmore Finesse 11
Bingo Firebird
Bizem Firecracker LS
Blackwatch Firenza

Blade Runner II  Five Point
Bonsai Focus
Braveheart Forte

Bravo Garrison
Bullseye Gazelle I
Cannavaro Gold Medallion
Catalyst Grande 3
Cayenne Greenbrooks

Justice Serengeti
Kalahari Shelby
Kitty Hawk 2000  Sheridan
Legitimate Signia
Lexington Silver Hawk
LSD Sliverstar
Magellan Shenandoah Elite
Matador Sidewinder
Millennium SRP  Skyline
Monet Solara
Mustang 4 Southern Choice II
Ninja 2 Speedway
Or’ Glory Spyder LS
Olympic Gold Sunset Gold
Padre Taccoa
Patagonia Tanzania
Pedigree Trio

Picasso Tahoe 11
Piedmont Talladega
Plantation Tarheel
Proseeds 5301 Terrano
Prospect Titan Itd
Pure Gold Titanium LS
Quest Tracer
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Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

4-Season
Alexa Il
America
Apollo
Arcadia
Aries
Armada
Arrow
Arrowhead
Aura

Avid
Award
Awesome
Bandera
Barduke
Barnique
Baroness
Barrister
Barvette HGT
Bedazzled
Belissimo
Bewitched
Beyond
Blacksburg 11
Blackstone
Blue Note

Aurora II
Aurora Gold
Berkshire

Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi
Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree
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Raptor II
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment II
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack 11
Xtremegreen

Approved Kentucky Bluegrass Cultivars:

Blue Velvet
Blueberry
Boomerang
Brilliant
Cabernet
Champagne
Champlain
Chicago II
Corsair
Courtyard
Delight
Diva
Dynamo
Eagleton
Emblem
Empire
Envicta
Everest
Everglade
Excursion
Freedom II
Freedom III
Front Page
Futurity
Gaelic
Ginney II

Approved Hard Fescue Cultivars:

Eureka II
Firefly
QGranite

Gladstone
Granite
Hampton
Harmonie
Impact
Jefferson
Juliet

Jump Start
Keeneland
Langara
Liberator
Madison
Mercury
Midnight
Midnight 1T
Moon Shadow
Moonlight SLT
Mystere

Nu Destiny
NuChicago
NuGlade
Odyssey
Perfection
Pinot
Princeton 105
Prosperity

Oxford
Reliant 11
Reliant IV

Quantum Leap
Rambo
Rhapsody
Rhythm

Rita

Royce
Rubicon
Rugby II
Shiraz
Showcase
Skye

Solar Eclipse
Sonoma
Sorbonne
Starburst
Sudden Impact
Total Eclipse
Touche
Tsunami
Unique
Valor
Voyager I
Washington
Zinfandel

Scaldis II
Spartan II
Stonehenge

Stanly
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Bighorn GT Heron Rescue 911
Chariot Nordic Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

NATIVE GRASS SEEDING AND MULCHING (WEST)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50
foot zone on both sides of the stream or depression, measured from top of stream bank or center
of depression. The stream bank of the stream relocation shall be seeded by a method that does
not alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall
also be performed in the permanent soil reinforcement mat section of preformed scour holes, and
in other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1
18# Creeping Red Fescue 18# Creeping Red Fescue
8# Big Bluestem 8# Big Bluestem
6# Indiangrass 6# Indiangrass
4# Switchgrass 4# Switchgrass
35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000 Limestone

Approved Creeping Red Fescue Cultivars:

Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Temporary Seeding
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer
will determine the exact dates for using each kind of seed.

Fertilizer Topdressing

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500
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pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is
maintained and the rate of application adjusted to provide the same amount of plant food as 16-
88

analysis and as directed.

Supplemental Seeding

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.
Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into
the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be
used where degree of slope prevents the use of a sod seeder.

Mowing
The minimum mowing height shall be 6 inches.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer
will determine the exact dates for using each kind of seed.

MOWING:

The minimum mowing height on this project shall be six inches.

RESPONSE FOR EROSION CONTROL:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown
herein, by an approved subcontractor.
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Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF

SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON

SP Safety/Highly Visible Fencing LF

SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the
above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and
satisfactorily completes an erosion control action described in Form 1675. The provisions of
Article 104-5 of the Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item

Response for Erosion Control

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum
extent practicable. Vegetation along stream banks and adjacent to other jurisdictional resources

Stanly

Pay Unit
Each
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outside the construction limits shall only be removed upon approval of Engineer. No additional
payment will be made for this minimization work.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary
diversions or earth berms across access/haul roads to direct runoff into sediment devices.
Silt fence sections that are temporarily removed shall be reinstalled across access/haul
roads at the end of each working day.

WASTE AND BORROW SOURCES

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
Waste Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.gov/doh/operations/dp _chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

SAFETY FENCE AND JURISDICTIONAL FLAGGING

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.
The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.
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Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 1b/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1”” in width. The flagging material shall be vinyl and shall be
orange in color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with a post driver. If hand set, all backfill material shall be thoroughly tamped. Wood posts
may be sharpened to a dull point if power driven. Posts damaged by power driving shall be
removed and replaced prior to final acceptance. The tops of all wood posts shall be cut at a 30
degree angle. The wood posts may, at the option of the Contractor, be cut at this angle either
before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.
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(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand
clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with
highly visible orange flagging attached. Stakes shall be installed a minimum of 6 into the
ground. Additional flagging may be placed on overhanging vegetation to enhance visibility but
does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.
Payment will be made under:

Pay Item Pay Unit

Safety Fence Linear Foot

PERMANENT SOIL REINFORCEMENT MAT

Description

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type
specified, over previously prepared areas as directed.
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Materials

The product shall be a permanent erosion control reinforcement mat and shall be constructed of
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat
between a bottom UV stabilized netting and a heavy duty UV stabilized top net. The matting
shall be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure. The mat shall have the following minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9 %
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 lb/sy
Tensile Strength ASTM D6818 385 Ib/ft
Elongation (Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM D4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Performance Bench >8.0 Ib/ft?
Stress (Vegetated) Test

Maximum Allowable Velocity Performance Bench >16.0 ft/s
(Vegetated) Test

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure.

Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A)  the chemical and physical properties of the mat used, and
(B)  conformance of the mat with this specification.

Construction Methods

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard
Specifications.

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm,
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying
in direct contact with the soil surface. Areas where the mat is to be placed will not need to be
mulched.

Measurement and Payment

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat
is installed and accepted. Overlaps will not be included in the measurement, and will be
considered as incidental to the work. Such payment shall be full compensation for furnishing
and installing the mat, including overlaps, and for all required maintenance.
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Payment will be made under:

Pay Item Pay Unit

Permanent Soil Reinforcement Mat Square Yard

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM)

Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir
fiber netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a
velocity break. Coir Fiber Wattles are to be placed at locations shown on the plans or as
directed. Installation shall follow the detail provided in the plans and as directed. Work includes
furnishing materials, installation of coir fiber wattles, matting installation, PAM application, and
removing wattles.

Materials
Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12 in.

Minimum Density 3.5 Ib/f3 +/- 10%
Net Material Coir Fiber

Net Openings 2 in. x 2 in.

Net Strength 90 Ibs.

Minimum Weight 2.6 Ibs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. X 2 in. nominal square
cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the wattles will be placed, and from
offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant
to be utilized with each wattle. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.
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Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot
and at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and
according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle
according to the detail provided in the plans. Stakes shall be driven into the ground a minimum
of 10 in. with no more than 2 in. projecting from the top of the wattle. Drive stakes at an angle
according to the detail provided in the plans.

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to
flow over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the
wattle. PAM applications shall be done during construction activities after every rainfall event
that is equal to or exceeds 0.50 in.

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the
wattles are removed, and shall remove and dispose of silt accumulations at the wattles when so
directed in accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles
which are installed and accepted. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the coir fiber wattles. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit

Polyacrylamide(PAM) Pound
Coir Fiber Wattle Linear Foot
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SILT FENCE COIR FIBER WATTLE BREAK:

Description

Silt Fence Coir Fiber Wattle Breaks are tubular products consisting of coir fibers (coconut fibers)
encased in coir fiber netting and used in conjunction with Temporary Silt Fence at toe of fills to
intercept runoff. Silt Fence Coir Fiber Wattle Breaks are to be placed at locations shown on the
plans or as directed. Installation shall follow the detail provided in the plans and as directed.
Work includes furnishing materials, installation, maintenance and removing Silt Fence Coir
Fiber Wattle Breaks.

Materials
Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12 in.

Minimum Length 10 ft.

Minimum Density 3.5 1b/ft 3 +/- 10%
Net Material Coir Fiber

Net Openings 21in. x 2 in.

Net Strength 90 Ibs.

Minimum Weight 2.6 Ibs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. X 2 in. nominal square
cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with a throat of 1" in width.

Construction Methods

A trench shall be excavated the entire length of the coir fiber wattle with a depth of 1 to 2 inches
for the wattle to be placed. Silt Fence Coir Fiber Wattle Breaks shall be secured to the soil by
wire staples approximately every 1 linear foot and at the end of each wattle. A minimum of 4
stakes shall be installed on the downslope side of the wattle with a maximum spacing of 2 linear
feet, and according to the detail. Install a minimum of 2 stakes on the upslope side of the Silt
Fence Coir Fiber Wattle Break according to the detail provided in the plans. Stakes shall be
driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of the
wattle. Drive stakes at an angle according to the detail provided in the plans.

Install Temporary Silt Fence in accordance with section 1605 of the Standard Specifications and
overlap each downslope side of silt fence wattle break by 6 in.

The Contractor shall maintain the Silt Fence Coir Fiber Wattle Breaks until the project is
accepted or until the Silt Fence Coir Fiber Wattle Breaks are removed, and shall remove and
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dispose of silt accumulations at the Silt Fence Coir Fiber Wattle Breaks when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Silt Fence Coir Fiber Wattle Break will be measured and paid for by the actual number of linear
feet of Silt Fence Coir Fiber Wattle Breaks which are installed and accepted. Such price and
payment will be full compensation for all work covered by this section, including, but not limited
to, furnishing all materials, labor, equipment and incidentals necessary to install the Silt Fence
Coir Fiber Wattle Breatk.

Payment will be made under:
Pay Item Pay Unit

Coir Fiber Wattle Linear Foot

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM)are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity
of runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail provided
in the plans and as directed. Work includes furnishing materials, installation of Temporary Rock
Silt Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt
Checks Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the
Standard Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005
of the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in section 1060-8(B) of the Standard
Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A
with Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North

Carolina.
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Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Section 1633-3(A) of
the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided in
the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 3.5 ounces over the center portion of the Temporary Rock Silt Checks
Type A and matting where the water is going to flow over. PAM applications shall be done
during construction activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with section
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere
in this contract.

Matting will be measured and paid for in accordance with section 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide (PAM) Pound
IMPERVIOUS DIKE:

Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.
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Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the
placement of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted. Such price and payment will be full compensation for all work
including but not limited to furnishing materials, construction, maintenance, and removal of the
impervious dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot
COIR FIBER MAT

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
Item Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:
Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.
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Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:
Pay Item Pay Unit

Coir Fiber Mat Square Yard

CONCRETE WASHOUT STRUCTURE:
(1-19-16)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste
water and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These
enclosures are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.
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Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If
the minimum setback dimensions can be achieved the liner is not required. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation

control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/soil water/details/

Alternate details for accommodating concrete washout may be submitted for review and
approval.

The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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Measurement and Payment

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved
and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
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TRAFFIC CONTROL:

Contractor will be paid for all traffic control items that have been included in the contract. No
direct payment will be made for providing other traffic control as required herein, as the cost of
same will be considered incidental to the work being paid for under those various traffic control
items that have been included. Where the Contractor maintains traffic as required herein but no
specific pay items have been included in the contract, all associated costs will be considered
incidental to the work being paid for under the various items in the contract.
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SPECIAL POVISIONS --UTILITY

UTILITIES BY OTHERS

General:

1. The following utility company has facilities that will be in conflict with the construction
of this project:

A. Windstream

The conflicting facilities will be adjusted prior to the date of availability and are therefore listed in these
special provisions for the benefit of the Contractor. All utility work listed herein will be done by the
utility owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Windstream — Telephone

(a) Windstream owns and maintains overhead telephone and single use poles throughout
the length of the project. Windstream will install two new poles, remove two poles,
and attach telephone to new poles as shown on UO-2 and UO-3.

(a) Contact person for Windstream is Mr. David Crump at (704) 722-3323.0
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PROJECT SPECIAL PROVISIONS (STRUCTURES)

FALSEWORK AND FORMWORK
(4-5-12)

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS

A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.
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When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

Stanly

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge Max. Screed lzlr:rctli(ceefll\féz

Type Depth, Width’ Thickness, Wheel Weight, Extension
(PCG) | (inches) (inches) (inches) (Ibs.) (inches) ’

Il 36 39 14 2000 26

111 45 42 14 2000 35

v 54 45 14 2000 44
MBT 63 51 12 2000 30
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab.

For Type II, III & IV prestressed concrete girders (PCQG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 %5 from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 lbs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than 4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county
in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0 to 30 15 20 25 30 35
30 to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70

B. Review and Approval

The Engineer is responsible for the review and approval of temporary works’ drawings.
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Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.
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Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT

Unless otherwise specified, temporary works will not be directly measured.

BASIS OF PAYMENT
Payment at the contract unit prices for the various pay items requiring temporary works

will be full compensation for the above falsework and formwork.

CRANE SAFETY
(8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.
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CRANE SAFETY SUBMITTAL LIST

Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

Riggers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and
rigging equipment, and safe rigging practices.

Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

Certifications: By July 1, 2006, crane operators performing critical lifts shall be certified
by NC CCO (National Commission for the Certification of Crane Operators), or
satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency
Program. Other approved nationally accredited programs will be considered upon
request. All crane operators shall also have a current CDL medical card. Submit a list of
anticipated critical lifts and corresponding crane operator(s). Include current
certification for the type of crane operated (small hydraulic, large hydraulic, small
lattice, large lattice) and medical evaluations for each operator.

SUBMITTAL OF WORKING DRAWINGS
(6-28-17)

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.
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ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

Submittals may also be made via email.
Send submittals to:

jlbolden@ncdot.gov (James Bolden)

Send an additional e-copy of the submittal to the following address:

eomile@ncdot.gov (Emmanuel Omile)

mrorie@ncdot.gov (Madonna Rorie)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

Via Email: EastGeotechnicalSubmittal@ncdot.gov

For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Western Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office


mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
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5253 Z Max Boulevard
Harrisburg, NC 28075

Via Email: WestGeotechnicalSubmittal@ncdot.gov

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408
(919) 250 — 4082 facsimile
jlbolden@ncdot.gov

Secondary Structures Contacts: Emmanuel Omile (919) 707 — 6451

Madonna Rorie (919) 707 — 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):
Chris Kreider (919) 662 —4710
ckreider@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
ewilliams3@ncdot.gov

SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals”. The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.


mailto:WestGeotechnicalSubmittal@ncdot.gov
mailto:jlbolden@ncdot.gov
mailto:ckreider@ncdot.gov
mailto:ewilliams3@ncdot.gov
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STRUCTURE SUBMITTALS

Stanly

Copies Copies
Required by  Required by
Structures  Geotechnical
Management Engineering Contract Reference
Submittal Unit Unit Requiring Submittal !
Arch Culvert Falsework 5 0 « Plan Note, SN Sheet & ’
Falsework and Formwork
Plan Note, SN Sheet &
7 >
Box Culvert Falsework 5 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals © 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2. then 9 0 Modular Expa,r’lsmn Joint
(modular) Seals
Expapswn Joint Seals 9 0 “Strip Seals”
(strip seals)
Falsework & Forms 2 3 0 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms 3 0 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of Mam‘tenance*, and
Protection of Traffic
Traffic Beneath Proposed 8 0
Beneath Proposed Structure
Structure . »
at Station
Metal Bridge Railing 8 0 Plan Note
Metal Stay-in-Place Forms 8 0 Article 420-3
Metalwork for Elastomeric )
.45 7 0 Article 1072-8
Bearings ™
Miscellaneous Metalwork 43 7 0 Article 1072-8
Disc Bearings 4 8 0 “Disc Bearings”
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Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

FOOTNOTES

73

13

2, then
1 reproducible

6 and
1 reproducible

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7

10

Stanly

Applicable Provisions

Article 420-20

“Optional Precast
Reinforced Concrete Box
Culvert at Station _ ”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station  ”

Article 1072-8

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.
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Submittals for these items may not be required. A list of pre-approved sequences is available

3.

from the producer or the Materials & Tests Unit.

Stanly

The fabricator may submit these items directly to the Structures Management Unit.

The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18 or greater.
GEOTECHNICAL SUBMITTALS
Copies Copies
Required by  Required by
Geotechnical  Structures
Engineering Management Contract Reference
Submittal Unit Unit Requiring Submittal 1
Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)
Crosshole Sonic Logging (CSL) )
Reports 2 1 0 Subarticle 411-5(A)(2)
Pile Driving Equipment Data .
Forms 23 1 0 Subarticle 450-3(D)(2)
Pile Drivi Anal PDA
ile Driving - Analyzer (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
. 1 drawings . : ..
4 s
Retaining Walls 1 calculations 2 drawings Applicable Provisions
.4 1 drawings, . :l:emporary Shomlg .&
Temporary Shoring | caleulations 2 drawings Temporary Soil Nail
Walls”
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to

the Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx

See second page of form for submittal instructions.


https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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4. Electronic copy of submittal is required. See referenced provision.

GROUT FOR STRUCTURES
(9-30-11)

DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing 4 x
8” cylinders in accordance with AASHTO T22. Construction loading and traffic loading
shall not be allowed until the 3 day compressive strength is achieved.
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When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

BASIS OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND RENOVATION
ACTIVITIES

(12-30-15)
INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall
thoroughly inspect the bridge or affected components for the presence of asbestos
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos
surveys. The inspection must be performed by a N.C. accredited asbestos inspector with
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos
inspector must conduct a thorough inspection, identifying all asbestos-containing material
as required by the Environmental Protection Agency National Emission Standards for
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61,
Subpart M.
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The Contractor shall submit an inspection report to the Engineer, which at a minimum must
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project
location map, photos of existing structure, the date of inspection and the name, N.C.
accreditation number, and signature of the N.C. accredited asbestos inspector who
performed the inspection and completed the report. The cover sheet of the report shall
include project identification information. Place the following notes on the cover sheet of
the report and check the appropriate box:

___ ACM was found
__ ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health,
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is
to be removed from a structure and this work must be completed by a contractor
prequalified by NCDOT to perform asbestos abatement. RACM is defined in 40 CFR, Part
61, Subpart M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and
Miscellaneous which does not meet the NESHAP RACM.

DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a
Demolition Notification (DHHS-3768) must be submitted to the HHCU. Notifications and
Asbestos Permit applications require an original signature and must be submitted to the
HHCU 10 working days prior to beginning demolition activities. The 10 working day
period starts based on the post-marked date or date of hand delivery. Demolition that does
not begin as originally notified requires submission of a separate revision form HHCU
3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A,
Subchapter 41C, Article .0605 for directives on revision submissions.

Contact Information

Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and
NESHAP requirements must be followed. For projects involving permitted RACM
removals, both the applicable county and the state (HHCU) must be notified.
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For demolitions with no RACM, only the local environmental agencies must be notified.
Contact information is as follows:

Buncombe County

WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road

Asheville, NC 28806

(828) 250-6777

Forsyth County

Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101

(336) 703-2440

Mecklenburg County

Land Use and Environmental Services Agency
Mecklenburg Air Quality

700 N. Tryon Street

Charlotte, NC 28202

(704) 336-5430

ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures and
N.C. accredited inspectors, as well as associated forms for demolition notifications and
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:

www.epi.state.nc.us/epi/asbestos/ahmp.html

BASIS OF PAYMENT

Payment for the work required in this provision will be at the lump sum contract unit price
for “Asbestos Assessment”. Such payment will be full compensation for all asbestos
inspections, reports, permitting and notifications.


http://www.epi.state.nc.us/epi/asbestos/ahmp.html
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PROJECT SPECIAL PROVISION
(10-18-95) (Rev. 3-21-17) z-1
PERMITS

The Contractor's attention is directed to the following permits, which have been issued to the
Department of Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT
Nationwide Permit 3 U. S. Army Corps of Engineers

. Division of Environmental Management, DEQ
Water Quality (401) State of North Carolina

The Contractor shall comply with all applicable permit conditions during construction of this
project. Those conditions marked by * are the responsibility of the Department and the
Contractor has no responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the
permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional
permit action is required. The Contractor shall also be responsible for initiating the request for
the authorization of such construction method by the permitting agency. The request shall be
submitted through the Engineer. The Contractor shall not utilize the construction method until it
is approved by the permitting agency. The request normally takes approximately 60 days to
process; however, no extensions of time or additional compensation will be granted for delays
resulting from the Contractor's request for approval of construction methods not specifically
identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor's activities to certain times of the year, those moratoriums will apply only to the
portions of the work taking place in the restricted waters, wetlands or buffer zones,
provided that activities outside those areas is done in such a manner as to not affect the
restricted waters, wetlands or buffer zones.



17BP.10.R.106 8 0 Stanly

STANDARD SPECIAL PROVISIONS

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS:

(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in
the amount of allotments made to the Department of Transportation by the Director for the
estimated payments for transportation project contract work to be performed in the appropriation
fiscal year. The allotments shall be multiyear allotments and shall be based on estimated
revenues and shall be subject to the maximum contract authority contained in General Statute
143C-6-11(c). Payment for transportation project work performed pursuant to contract in any
fiscal year other than the current fiscal year is subject to appropriations by the General
Assembly. Transportation project contracts shall contain a schedule of estimated completion
progress, and any acceleration of this progress shall be subject to the approval of the Department
of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed
during that fiscal year pursuant to the contract. In the event of termination of any contract, the
contractor shall be given a written notice of termination at least 60 days before completion of
scheduled work for which funds are available. In the event of termination, the contractor shall be
paid for the work already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance

with Subarticle 108-13(E) of the 2018 Standard Specifications.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY:

(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
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on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)
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Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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ERRATA:
(2-12-18) 7-4

Revise the 2018 Standard Specifications as follows:

Division 7
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number
“725-1” with “724-4”,

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number
“725-1” with “725-3”.

Division 10
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article
number “1080-50" with “1080-10".

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace
article number “1080-61" with “1080-11".

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING
STEEL, replace article number “1080-72” with “1080-12".

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace
article number “1080-83” with “1080-13".

PLANT AND PEST QUARANTINES:
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious

Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http.//www.ncagr.gov/plantindustry/ to determine those
specific project sites located in the quarantined area or for any regulated article used on this
project originating in a quarantined county.
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Regulated Articles Include

1.

A T AT R e B

Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, or other noxious weeds.
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MINIMUM WAGES:

(7-21-09) 75

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay

to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS (87.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically
set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they
may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the
contractor for work to be performed under a subcontract, including procurements of
materials, or leases of equipment, each potential subcontractor or supplier shall be
notified by the contractor of the contractor's obligations under this contract and the
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color,
or national origin.

(d) Information and Reports
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The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its
books, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the FHWA to be pertinent to ascertain compliance
with such Acts, Regulations, and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor shall so certify to the Recipient or the FHWA, as
appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions
of this contract, the Recipient will impose such contract sanctions as it and/or the
FHWA may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.
(f) Incorporation of Provisions

The contractor shall include the provisions of paragraphs one through six in every
subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT
that, as a condition to receiving federal financial assistance, NCDOT will comply with
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR
part 21 and related nondiscrimination authorities to ensure that no person shall, on the
ground of race, color, national origin, limited English proficiency, sex, age, or disability
(including religion/creed or income-level, where applicable), be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any
programs, activities, or services conducted or funded by NCDOT. Contractors and other
organizations under contract or agreement with NCDOT must also comply with Title VI
and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g.,
subcontractors, consultants, vendors, prime contractors) are responsible for
complying with NCDOT’s Title VI Program. Contractors are not required to prepare
or submit Title VI Programs. To comply with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.
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Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material,
regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

Provide language assistance services (i.e., written translation and oral
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23
CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of
the public and contractors) from discrimination by NCDOT employees,
subrecipients and contractors, regardless of funding source.
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2. Eligibility

Any person—or class of persons—who believes he/she has been subjected to
discrimination based on race, color, national origin, Limited English Proficiency
(LEP), sex, age, or disability (and religion in the context of employment, aviation,
or transit) may file a written complaint. The law also prohibits intimidation or
retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must
be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
(ii) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a
representative, and include the complainant’s name, address, and telephone
number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and
provided to the complainant for confirmation or revision before processing.
Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition Examples Applicable Nondiscrimination
Authorities
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Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a
religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 US.C. 5332(b);

49 U.S.C. 47123)

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and

authorities, including, but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part

21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits
discrimination on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;
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(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities
(42 US.C. §§ 12131-12189) as implemented by Department of Transportation
regulations at 49 C.F.R. parts 37 and 38;

(1) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority  Populations and  Low-Income  Populations, = which  ensures
Nondiscrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

(k) Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

(1) Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from
the United States pursuant to the provisions of Assurance 4.
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NOW, THEREFORE, the U.S. Department of Transportation as authorized by law
and upon the condition that the North Carolina Department of Transportation
(NCDOT) will accept title to the lands and maintain the project constructed thereon in
accordance with the North Carolina General Assembly, the Regulations for the
Administration of the Federal-Aid Highway Program, and the policies and procedures
prescribed by the Federal Highway Administration of the U.S. Department of
Transportation in accordance and in compliance with all requirements imposed by
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A,
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of
the U.S Department of Transportation pertaining to and effectuating the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4),
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title
and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for
another purpose involving the provision of similar services or benefits and will be
binding on the NCDOT, its successors and assigns.

The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or
national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination with regard to any facility located wholly or in
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT
will use the lands and interests in lands and interests in lands so conveyed, in
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right
to enter or re-enter said lands and facilities on said land, and that above described
land and facilities will thereon revert to and vest in and become the absolute property
of the U.S. Department of Transportation and its assigns as such interest existed prior
to this instruction].*

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,
Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar
instruments entered into by the North Carolina Department of Transportation
(NCDOT) pursuant to the provisions of Assurance 7(a):
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The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on
the property described in this (deed, license, lease, permit, etc.) for a purpose
for which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and
operate such facilities and services in compliance with all requirements
imposed by the Acts and Regulations (as may be amended) such that no
person on the grounds of race, color, or national origin, will be excluded from
participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had
never been made or issued. *

With respect to a deed, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter
the lands and facilities thereon, and the above described lands and facilities will
there upon revert to and vest in and become the absolute property of the NCDOT
and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land") that (1) no person on the
ground of race, color, or national origin, will be excluded from participation in,
denied the benefits of, or be otherwise subjected to discrimination in the use of
said facilities, (2) that in the construction of any improvements on, over, or under
such land, and the furnishing of services thereon, no person on the ground of race,
color, or national origin, will be excluded from participation in, denied the
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee,
licensee, lessee, permittee, etc.) will use the premises in compliance with all other
requirements imposed by or pursuant to the Acts and Regulations, as amended, set
forth in this Assurance.
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2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non— discrimination covenants, the NCDOT will have the right to
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and
repossess said land and the facilities thereon, and hold the same as if said (license,
permit, etc., as appropriate) had never been made or issued. *

3. With respect to deeds, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)
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ON-THE-JOB TRAINING:
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other

information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.
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Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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CAUTION NOTICE

THE SUBSURFACE INFORMATION AND THE SUBSURFACE INVESTIGATION ON WHICH IT IS BASED WERE
MADE FOR THE PURPOSE OF STUDY, PLAMMING AND DESIGN, AND NOT FOR COMSTRUCTION OR PAY
PURPOSES, THE VARIOUS FIELD BORING LOGS, ROCK CORES AND SOIL TEST DATA AVAILABLE MAY

BE REVIEWED OR INSPECTED M RALEGH BY CONTACTING THE M. C. DEPARTMENT OF TRAMSPORTATION,
CEQTECHMICAL ENGMEERING UNIT AT {919 TOT-6850. THE SUBSURFACE PLANS AND REPORTS, FIELD
BORING LOGS, ROCK CORES AND SOIL TEST DATA ARE NOT PART OF THE CONTRACT.

GENERAL SO0IL AND ROCK STRATA DESCRIPTIONS AND BODICATED BOUNMDARIES ARE BASED OW A
GEOTECHMICAL INTERPRETATION OF ALL AVAILABLE SUBSURFACE DATA AND MAY NOT NECESSARLY
REFLECT THE ACTUAL SUBSURFACE COMIITIONS BETWEEN BORMGS OR BETWEEN SAMPLED STRATA
WITHN THE BOREHOLE. THE LABORATORY SAMPLE DATA AND THE M SITU UN-PLACE) TEST DATA
CAM BE RELED ON OMLY TO THE DEGREE OF RELIABILITY BHERENT IN THE ST
THE OBSERVED WATER LEVELS OR SOL HDISI'URE CONDITIONS INDICATED 1N THE SUBSURFACE
NVESTIGATIONS ARE AS RECORDED AT THE TME OF THE
SO MOISTURE CONDITIONS MAY VARY CONSIDERABLY WITH TIME ACCORDING TO CLIMATIC CONDITIONS
MCLUDMG TEMPERATURES, PRECIPITATION AMD WID. AS WELL AS OTHER NON-CLIMATIC FACTORS.

THE BIDDER OR CONTRACTOR IS CAUTIONED THAT DETALLS SHOWN ON THE SUBSURFACE PLANS ARE
PRELIMINARY OMLY AND IN MANY CASES THE FINAL DESIGN DETALLS ARE DIFFERENT. FOR BIDDING
AND CONSTRUCTION PURPOSES, REFER TO THE CONSTRUCTION PLANS AND DOCUMENTS FOR FINAL
DESIGH INFORMATION ON THIS PROJECT. THE DEPARTMENT DOES NOT WARRANT OR GUARANTEE THE
SUFFICIENCY OR ACCURACY OF THE INVESTIGATION MADE, NOR THE INTERPRETATIONS MADE, OR
OPINION OF THE DEPARTMENT AS TO THE TYPE OF MATERIALS AND CONDITIONS TO BE ENCOUNTERED.
THE BIDDER OR CONTRACTOR IS CAUTIONED TO MAKE SUCH INDEPENDENT SUBSURFACE INVESTIGATIONS
AS HE DEEMS NECESSARY TO SATISFY HMSELF AS TO CONDITIONS TO BE ENCOUNTERED ON THE
PROJECT. THE CONTRACTOR SHALL HAVE NO CLAM FOR ADDITIONAL COMPEMSATION OR FOR AN

EXTEN: OF T

HOTES:
L

500 E FOR ANY REASON RESULTING FROM THE ACTUAL CONDITIONS EMCOUNTERED AT
THE SITE DIFFERING FROM THOSE MONCATED N THE SUBSURFACE INFORMATION,

THE INFORMATION CONTAMED HEREIN IS MOT IMPLIED OF GUARANTEED BY THE M. C. DEPARTMENT
TRAMSFORTATION AS ACCURATE MOR 15 IT CONSIDERED PART OF THE FLANS, SPECIFICATIONS

OF CONTRACT FOR THE PROJECT.

2. BY HAVIMNG REQUESTED THIS INFORMATION, THE CONTRACTOR SPECFICALLY WAIVES ANY CLAMS

FOR MCREASED COMPENSATION OR EXTENSION OF TIME BASED ON DIFFERENCES BETWEEN THE

CONDITIONS INDICATED HEREIN AND THE ACTUAL CONDITIONS AT THE PROJECT SITE.
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
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GEOTECHNICAL ENGINEERING UNIT

SUBSURFACE INVESTIGATION

SOIL AND ROCK LEGEND, TERMS, SYMBOLS, AND ABBREVIATIONS
(PAGE 1 OF 2)

15 BASED ON THE A4SHTO SYSTEM. BASIC DESCRIFTIONS GENERALLY INCLUDE THE FOLLOWIMG:
CONSISTEMCY, COLOR, TEXTURE, MOISTURE, A4SHTD CLASSIFICATION, AMD OTHER FERTINENT FACTORS SUCH
AS MINERALOGICAL COMPOSITION, ANGULARITY, STRUCTURE, PLASTICITY, ETC. FOR EXAMPLE,

WERY STIFF.GRAY, SUTY CLAMONET WTH WTERBEDOED FINE SAND LAFERS, MISHLY PLASTIC, A-7T-6

SOIL _DESCRIPTION GRADATION
SOIL IS CONSIDERED UNCONSOLIDATED, SEMI-CONSOLIDATED, OR WEATHERED EARTH MATERIALS THAT CAN WELL GRADED - INDICATES & GOOD REPRESENTATION OF PARTICLE SIZES FROM FINE TO COARSE.
BE PENETRATED WITH # CONTINUOUS FLIGHT POWER AUGER AND YIELD LESS THAN 1D BLOWS PER FOOT UNIFORMLY GRADED - INDICATES THAT SOIL PARTICLES ARE ALL APPROXIMATELY THE SAME SIZE.
ACCORDING TO THE STANDARD PENETRATION TEST (AASHTO T 2PE, ASTM DISGE). SOIL CLASSIFICATION GAP-GRADED - INDICATES A MIXTURE OF UNIFORM PARTICLE SIZES OF THD OR MORE SIZES.

ANGULARITY OF GRAINS

THE AMGULARITY OR ROUMDMESS OF SOIL GRAINS 1S DESIGNATED BY THE TERMS:

SOIL MOISTURE - CORRELATION OF TERMS

SOIL MOISTURE SCALE FIELD MOISTURE

| GUIDE FOR FIELD MOISTURE DESCRIPTION

AISGULAR, SUBANGUL AR, SUBROUNDED, OF ROUNDED.
SOIL LEGEND AND AASHTO CLASSIFICATION INERALGGICAL COMPOSTTION
DEMERAL GAAMULAR MATERIALS SILT-CLAT MATERIALS ORGANEC MATERIALS
s (367 PAGSING V2080 (> 6% PAGSING Y2080 MIMERAL NAMES SUCH AS GUARTZ, FELOSPAR, MICA, TALC, KADLIN, ETC,
-l | ey l e ] | oy I ey | e Lz Py ARE USED IN DESCRIPTIONS WHEN THEY ARE CONSIDERED OF SIGNIFICANCE.
] e, 47 COMPRESSIBILITY
RN SLIGHTLY COMPRESSIBLE T
R HODERATELY COMPRESSIBLE LL = 31-58
HIGHLY COMPRESSIBLE LL > 5@
o I S PERCENTAGE OF MATERIAL
s SOILS . GRANUL AR SILT - CLAY
ORGANIC MATERTAL SOILS SOILS OTHER MATERTAL
g TRACE OF ORGAMIC MATTER 2 - 3% 3- 8% TRACE 1- 1
FaEaE - LITTLE ORGANIC MATTER 3-8 5 - L2 LITTLE 1@ - 20%
m - — L4 v 40 pee |4 v 4 v | 4 v | 0 v e ] 4 MODERATELY ORGAMIC 5 - 18% 12 - 20% SOME 20 - 3B
¥ & W LR e A e T HITILE K HIGHLY HIGHLY ORGANIC > e » 2 HIGHLY 25 AND ABOVE
0P beEx| @ ] [] w8 s w0 nee ANOUNTS OF e GROUMD WATER
CRGAIE
I.?‘.I‘L TIPES Séai{ﬁ. FE SILTY OR CLAYEY SHTY CLAYEY HATTER SE WATER LEVEL IN BORE HOLE IMMEDIATELY AFTER DRILLING
mlml J:s San | S0 GRAVEL A s 0L L5 b 4 STATIC WATER LEVEL #FTER _24  MOURS
;E PW PERCHED WATER, SATURATED ZOME, OR WATER BEARING STRATA
bl EXCELLENT T0 GOOD FAIR TO POOR FAIR T0 | UNSUITABLE e
A5 SUBGRADE POOR
M=~ seains on seep
PLOF 4-7-5 SUBGROLP 1S S LL - 30 1P (F &-7-6 SUBGADLP 15 > LL - 30
CONSISTENCY OR DENSEMESS MISCELLANEOQUS SYMBOLS
FANGE OF STAMDARD RANGE DF UNCONFINED
PRIMaRY SOIL Tyee | COPACTIESS OR | peneTRATION RESISTENCE | COMPRESSIVE STRENGTH ROADNAY EMBAMKHENT REl 7™ P & DIF DIRECTION
IH-VALLE} ITONS/FT WITH SOIL DESCRIPTION OF ROCK STRUCTURES
VERY LOOSE <4 s SLOPE TMDICATOR
LY Loose 47018 SOIL SYMBOL oo esreoms O RETE TG
MEDILM. DENSE LI L ARTIFICIAL FILL (AF) OTHER CONE PENETROMETER
MATERTAL
(NON-COMESIVED e 2 10.% T ROnbwar EvBencntnt (D) AUDER BORING @ @5
VERY DENSE > 50
VERY SOFT <2 < 225 w— = INFERRED SOIL BOUNDARY —Q— CORE BORING L] SOUNDING ROD
GEMERALLY SOFT Z7T04 225 To 5 = SELt e
SILT-CLAY MEDILM STIFF 4708 8.5 T0 L8 =m=Tr= INFERRED ROCK LINE () MOMITORING WELL YT CORE
MATERTAL STIFF & T0 15 110 2 FIEZOMETER
(COHESIVE) VER:Q:;!FF 15)1'2“35 2 )Tl':l‘ 4 Trrpe? ALLUVIAL SOIL BOUNDARY & INST TION C)— SPT N-VALUE
TEXTURE OR GRAIN SIZE RECOMMENDATION SYMBOLS
LS. STO. SIEVE SIZE 4 e 48 &8 208 z7e [~ UNCLASSIFIED EXCAVATION - R UNCLASSIFIED EXCAVATION -
| poamiedingi 6 TEE GAE VSR Nan B B wnoercur UNSUITABLE WASTE B Acceprasic, but wor 1o BE
USED IN THE TOP 3 FEET OF
SHALLOW =] UNCLASSIFIED EXCAVATION -
BOULDER COBBLE GRANEL CWUHSE ;Lh:n SILT CLAY UNDERCUT ACCEPTABLE DEGRADABLE ROCK EMBANKMENT OR BACKFILL
{BLDR.} (COB. IGR.; 4SL ICL.}
{CSE. S0 F S0 AEEREVIATIONS
GRAIN MM 308 % 28 2.25 205 2005 AR - AUGER REFUSAL MED, - MEDIUM VST - VANE SHEAR TEST
SIZE M. 12 3 BT - BORING TERMINATED MICA, - MICACEOUS WER. - WEATHERED

CL. - CLAY MOD. - MODERATELY - UNIT WEIGHT
CPT - CONE PENETRATION TEST WP = NON PLASTIC g~ DRY UNIT WEIGHT
CSE, - COARSE ORG. - ORGANIC

MODIFIERS SUCH AS LIGHT, DARK, STREAKED. ETC. ARE USED TO DESCRIBE APFEARANCE.

(ATTERBERG LIMITS) DESCRIPTION OMT - DILATOMETER TEST PMT - PRESSUREMETER TEST SHMPLE ABEREVIATIONS
DOPT - DYNAMIC PENETRATION TEST  SAP.- SAPROLITIC 5 - BULK
- SATURATED - USUALLY LIOUID: VERY WET, USUALLY & - voID RATIO S0 - SAND, SANDY §5 - SPLIT SP0O0N
(SAT.) FROM BELOW THE GROUND WATER TABLE | F - FINE SL.= SILT, SILTY ST - SHELBY TUBE
LL L Lioum LiT FOSS. - FOSSILIFEROUS SLL - SLIGHTLY RS - ROCK
ﬂ;:i;lsc = SEMISOLID: REQUIFES CRYING TO FRAC. - FRACTURED, FRACTURES TER - TRICONE REFUSAL AT - RECOMPACTED TRIAXIAL
iz ATTAIN OPTIMUM MOISTURE F;inus.lginaunzms w -vr:J:srunE CONTENT CBR - gqﬂ:wm BEARING
PLL L PLASTIC LIMIT HI. - HIGHLY YT i A
] ] B — EGUIPMENT USED ON SUBJECT PROJECT
05: =+ oPTDAM "ﬁﬂfﬁ DRILL UMITS: ADVANCING TOOLS: HAMMER TYRE:
T [ cme-asc CLAY BITS wurokatic [ masuaL
N REQUIRES ADDITIONAL WATER TO ;
ATTAIN OPTIMUM MOISTURE D G D &° CONTINUOUS FLIGHT AUGER CORE SITE:
PLASTICITY FHALDS Acens O O+
PLASTICITY IMDEX 1} DRY_STRENGTH 5% [[J remo Fecen Fineen enrs [(waz
NON PLASTIC 0-5 VERY LOW [] mume-censioe msenTs
SLIGHTLY PLASTIC 615 SLIGHT [ e sHesm Test HAND TOOLS:
MODERATELY PLASTIC 16-25 HEDIUM [ cesne [] we aowescen [[] eost waLe oisses
HERLY FRealie A% 00 e He [ eormaace woist O icose PSTEEL TEETH | [ yanp ausen
COLOR O [ wicoe * TUNG.-CARE. SOUNDING ROD
DESCRIPTIONS maY INCLUDE COLOR OR COLOR COMBINATIONS (TAN, RED. YELLOW-BROWN, BLUE-GRATL CORE BIT VANE SHERR TEST

|
L
L

0
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SOIL AND ROCK LEGEND, TERMS, SYMBOLS, AND ABBREVIATIONS
(PAGE 2 OF 2)

ROCK _DESCRIPTION

TERMS AND DEFINITIONS

BLOWS

HARD ROCK 1S NON-COASTAL PLAIN MATERIAL THAT WOULD YIELD SPT REFUSAL IF TESTED. AN INFERRED
FROCK LINE INDICATES THE LEVEL AT WHICH MON-COASTAL PLAIN MATERIAL WOULD YIELD SPT REFUSAL.
£PT REFUSAL IS PENETRATION BY A SPLIT SPOON SAMPLER EQUAL TO OR LESS THAN @1 FOOT PER &0

1M NOK-COASTAL PLAIM MATERIAL, THE TRANSITION BETWEEN SOIL AND ROCK 15 OFTEM
TED BY A ZONE OF WEATHERED ROCK.

ROCK MATERIALS ARE TYPICALLY DIVIDED AS FOLLOWSs

ALLUVIUM (ALLUY.) - SOILS THAT HAVE BEEN TRANSPORTED BY WATER.

ADUIFER - & WATER BEARING FORMATION OR STRATA.

ARENACEQUS - APPLIED TO ROCKS THAT HAVE BEEN DERIVED FROM SAND OR THAT CONTAIN SAND.
ARGILLACEQUS - APPLIED TO ALL ROCKS OR SUBSTANCES COMPOSED OF CLAY MINERALS, DR HAVING

INDURATION

FOR SEDIMENTARY ROCKS, INDURATION IS THE HARDENING OF MATERIAL BY CEMENTIMG, HEAT, PRESSURE, ETC.

RUBBING WITH FINGER FREES MUMEROUS GRAINS:

Al GENTLE BLOW BY MAMMER DISINTEGRATES SAMPLE.

GRAINS CAN BE SEPRRATED FROM SAMPLE WITH STEEL PROBE:
BREAKS EASILY WHEN HIT WITH HAMMER.

GRAINS ARE DIFFICULT TO SEPARATE WITH STEEL PROEE:
DIFFICULT TO BREAK WITH HAMMER.

SHARP HAMMER BLOWS REOUIRED TO BREAK SAMPLE;
SAMPFLE BREAKS ACRDSS GRAIMS,

MODERATELY INDURATED

INDURATED

EXTREMELY INDURATED

T—— NO-OOAETAL PLAIN HATERIAL -THAT, WOLULD YIS SPT N WIES > @ NOTRELE FROPORTION OF CLAY IN THEIR COMPOSITION, SUCH AS SHALE, SLATE, ETC.
ROCK. (W) 189 BLOWS PER FOOT IF TESTED. ARTESIAN - GROUND WATER THAT IS UNDER SUFFICIENT PRESSURE TO RISE ABOVE THE LEVEL AT
e T FE 0 COARSE GRATN TONEGUS AND FETAIORFHIC AOCK THAT WHICH IT 1S ENCOUNTERED, BUT WHICH DOES MOT MECESSARILY RISE TO OR ABOVE THE GROUND
NOCE. To#% o] WOULD YIELD SPT REFUSAL IF TESTED. ROCK TYPE INCLUDES GRANITE, | SURFACE.
ot DNETSE, QARBID, SCHIST, BTG CALCAREQUS ICALC. - SOILS THAT CONTAIN APPRECIABLE AMOUNTS OF CALCIUM CARBOMATE.
NON-CRYSTALLINE FINE TO COARSE GRAIN METAMORPHIC AND NON-CDASTAL PLAIN
SEDIMENTARY ROCK THAT WOULD YEILD SPT REFUSAL IF TESTED. COLLUVILM - AOCK FRAGMENTS MIXED WITH SOIL DEPOSITED BY GRAVITY ON SLOPE OR AT BOTTOM
o ROCK_TYPE_INCLUDES PHYLLITE, SLATE, SANDSTONE, ETC. OF SLOPE.
COASTAL PLAIN COASTAL PLAIN SEDIMENTS CEMENTED INTD ROCK, BUT MAY MOT YIELD
CORE RECOVERY IREC) - TOTAL LENGTH OF ALL MATERIAL nECOuEREe IN THE CORE BARREL DIVIDED
sen Y ROC SPT REFUSAL, ROCK TYPE INCLUDES LIMESTONE, SANDSTONE, CEMENTED e LT one Taml AN EXPRESSED @5 A PERCENTAGE
WEATHERING DIKE - A TABULAR BODY OF IGNEOUS ROCK THAT CUTS ACROSS THE STRUCTURE OF AOJACENT
ROCKS CR CUTS MASSIVE ROCK.
FRESH ancx;ﬁfgu;ﬁgrjﬁamﬂﬂ.m JOINTS MAY SHOW SLIGHT STAINING, AOCK RINGS UNDER DIP - THE ANGLE AT WHICH A STRATUM OR MY PLANAR FEATURE 1S INCLINED FROM THE
W ‘ HORTZONTAL.
VERY SLIGHT ROCK GEMERALLY FRESH, JOINTS STAINED, SOME JOINTS MAY SHOW THIN CLAY COATINGS IF OPEM,
5L CRYSTALS O A BROKEN SPECIMEN FACE SHINE BFIGHTLY. ROCK RINGS UNDER HAMMER ELONWS IF H ! - THe DRECTIR. D -BENTNG OF “THE PORCRNTAE - THALE U THE
0F A CRYSTALLINE NATURE. LINE OF DIF, MEASURED CLOCKWISE FROM MORTH.
FAALT - 4 FRACTURE OR FRACTURE ZOME ALONG WHICH THERE HAS BEEN DISPLACEMENT OF THE
SLIGHT ROCK GEMERALLY FRESH, JOINTS STAINED AND DISCOLORATION EXTEMDS INTO ROCK UP TO - AR
L L INCH. OPEM JOINTS MAY COMTAIN CLAY. IN GRANITOID FOCKS SOME DCCASIONAL FELOSPAR SIDES PELATIVE 10 ONE MOTIER. RODALLEL T0.THE ERACTIRE
CAYSTALS ARE DULL ANO OISCOLORED. CRYSTALLINE ROCKS FING UMDER HAMMER BLOWS. FISSILE - & PRAOPERTY OF SPLITTING ALOMG CLOSELY SPACED PARALLEL PLANES.
MOOERATE  SIGNIFICANT PORTIONS OF ROCK SHOW DISCOLORATION ND WEATHERING EFFECTS. IN FLOAT - RDCK FRAGMENTS ON SURFACE MEAR THEIR ORIGWNAL POSITION AND DISLODGED FROM
tHOD.) GRANITOID ROCKS, MOST FELDSPARS ARE DULL AND DISCOLORED, SOME SHOW CLAY. ROCK HAS PARENT MATERIAL.
DL SOLND, TSR HAPHER. BLONS: AND: SHOWS: SIONIFICANT LSS OF- STRENGTH. 45° COHPARED FLOOD PLAIN {FF1 - LAMD BORDERING & STREAM, BUILT OF SEDIMENTS DEFOSITED BY THE STREAM.
MOOERATELY  ALL ROCK EXCEPT GUARTZ DISCOLORED OR STAINED. IN GRANITOID ROCKS, SLL FELOSPARS DULL ESCATIN i) - HPEABLE CEOLDEAC DHET THAT: CEN: 68, AREOMLIEE. 0. TRACED: N THE
SEVERE AND DISCOLORED AND A MAJORITY SHOW KAOLINLZATION. RDCK SHOWS SEVERE LOSS OF STRENGTH
(MODLSEV.)  AND CAN BE EXCAVATED WITH 4 GECLOGIST'S PICK. ROCK GIVES 'CLUMK® SOUND WHEM STRUCK. JOINT - FRACTURE [N RDCK ALOMG WHICH NO APPRECIABLE MOVEMENT HAS OCCURRED.
- LEDGE - & SHELF-LIKE RIDGE OR FROJECTION OF AOCK WHOSE THICKMESS IS SMALL COMPRRED TO
SEVERE ALL ROCK EXCEPT OUARTZ DISCOLORED OR STAINED. ROCK FABRIC CLEAR AND EVIDENT EUT TS LATERAL EXTENT.
(SEV) REDUCED IN STRENGTH TO STRONG SOIL. IN GRANITOID RUCKS ALL FELDSPARS ARE KAOLINIZED 3
skt el ot = et LEMS - 4 BOOY OF SOIL OR AOCK THAT THINS OUT IN ONE OR MORE DIRECTIONS.
TEST ¥ TN MOTTLED MOT.) - [RREGULARLY MAFKED WITH SPOTS OF DIFFERENT COLORS. MOTTLING IN SOILS
VERY ALL ROCK EXCEPT QUARTZ DISCOLORED OR STAINED. ROCK FABRIC ELEMENTS ARE DISCERMIBLE HEURLLY:DDICATES: POOR AERATION: A LACK: OF 00D DRAINIGE.
SEVERE BUT MASS 15 EFFECTIVELY REDUCED TO SOIL STATUS, WITH ONLY FRAGMENTS OF STRONG ROCK HED WATER - WATER MAINTAINED ABOVE THE MORMAL GROUND WATER LEVEL BY THE PRESENCE
 SEVa REMAINING. SAPROLITE 1S AN EXAMPLE OF ROCK WEATHERED TO A DEGREE THAT ONLY MINOR OF AN INTERVEMING IMPERVIOUS STRATUM,
VESTIGES OF ORIGINAL ROCK FABRIC REMAIN. [F TESTEQ, WOULD VIELD SPT W VALUES ¢ 188 BPF RESIOUAL (RES.) SOIL - SOIL FORMED IN FLACE BY THE WEATHERING OF ROCK.
COMPLETE  ROCK REDUCED TO SOIL. ROCK FABRIC NOT DISCERMIELE,OR DISCERNIBLE ONLY IN SMALL AND
g ADCK_DUALITY DESIGNATION (RODI - A MEASURE OF ROCK OUALITY DESCRIBED BY TOTAL LENGTH OF
SCATTERED CONCENTRATIONS. OUARTZ MAY BE PRESENT a8 DIKES OR STRINGERS, SAPROLITE 15 ROCK SEGMENTS EQUAL TO ORl GREATER THAN 4 INCHES DIVIDED BY THE TOTAL LENGTH OF CORE
ARG - E LR RUN AND EXPRESSED AS A PERCENTAGE.
ROCK HARDNESS SAPROLITE [54P) - RESIDUAL SOIL THAT RETAINS THE RELIC STRUCTURE OR FABRIC OF THE PRRENT
VERY HAAD  CANNOT BE SCRATCHED BY KMIFE OR SHARF PICK. BREAKING OF HAND SPECIMENS REQUIRES 2
SEVERAL MARD BLOWS OF THE GEOLOGIST'S PICK. SILL - AN INTRUSIVE BODY OF IGNEOUS ROCK OF APPROXIMATELY LMIFORM THICKNESS AMD
RO CAN BE SCRATCHED BY KNIFE OR PICK ONLY WITH DIFFICULTY. HARD HAMMER BLOWS REQUIRED RELATIVELY THIN COMPARED WITH ITS LATERAL EXTENT, THAT HAS BEEW EMPLACED PARALLEL TO
T0 DETACH HAND SPECIMEN THE BECOING OR SCHISTOSITY OF THE INTRUDED ROCKS.
MOOERATELY CAN BE SCRATCHED BY KNIFE DR PICK, GOUGES OR GADOVES TO 8,25 INCHES DEEP CaM BE SLICKENSIDE - POLISHED AND STRIATED SURFACE THAT RESULTS FROM FRICTION ALONG A FAULT
HARD EXCAVATED BY HARD BLOM OF & GEOLOGIST'S PICK. HAMD SPECIMENS Cad BE DETACHED DR BLIP PLAE.
BY MODERATE BLOWS. STANDARD PEMETRATION TEST PEMETRATION RESISTANCE) (SPTI - WUMBER OF BLOWS N OR BPF)OF
MEDIUM CAN BE GROOVED OR GOUGED Q.85 INCHES DEEP BY FIRM PRESSURE OF WNMIFE OR FICK POINT. A 148 LB HAMMER FALLING 3@ INCHES REOQUIRED TO PRODUCE & PEMETRATION OF 1 FOOT INTO SOIL
HARD CAN BE EXCAWATED IN SMALL CHIPS TO PEICES L INCH MAXIMUM SIZE BY HARD ELOWS OF THE WITH A 2 INCH QUTSIDE DIAMETER SFLIT SPOON SAMPLER. SPT REFUSAL 15 FENETRATION EOUAL
BOINT OF A GEOLOGIST'S PICK, TO OR LESS THAN @1 FODT PER 60 BLOWS.
SOFT CAN BE GROVED OR GOUGED READILY BY KNIFE OR PICK. CAN BE EXCAVATED IN FRAGMENTS STRATA CORE RECOVERY (SREC. - TOTAL LENGTH OF STRATA MATERIAL RECOVERED DIVIED 8Y
FROM CHIPS TO SEVERAL INCHES IN SIZE BY MODERATE BLOWS OF A PICK POINT. SMALL, THIN TOTAL LENGTH OF STRATUM AND EXPRESSED AS A PERCENTAGE.
PIECES CAN BE BROKEN BY FINGER PRESSURE. m TY \ p-a rgnsunsmwo:o& Dl(_.:é.];\‘ r.esc?zaeosasj r]onreg.a
VERY CAN BE CAAVED WITH KNIFE. CAN BE EXCAVATED READILY WITH POINT OF PICK. PIECES I INCH MITHM B UM EQUAL N HAN 4 INCHES DIV "
SOFT OR MORE TM THICKNESS CAN BE BAOKEM BY FINGER PRESSURE, CAN BE SCRATCHED READILY BY T TOTAL LETH GF STRATA AND EXPRESSED 45 & PERCENTAGE,
FINGERMAIL. TOPSOIL {T5.) - SURFACE SOILS USUALLY CONTAINING ORGANIC MATTER.
FRACTURE SPACING BEDDING BENCH MARK: BM-2 AT STA.I7+95.00 -L- 37'LT (586,389 FT.N.
TERM SPACING TERM THICKNESS
VERY WiDE MORE THaN 10 FEET VERY THICKLY BEODED 4 FEET -h596,491FT.E)
WIDE 3 70 18 FEET THICKLY BEDOED LS - 4 FEET ELEYATION: 468.8  FEET
MOOERATELY CLOSE 170 3 FEET THINLY BEDDED B.I6 - 15 FEET NOTES:
CLOSE .16 T0 1 FOOT VERY THINLY BEDODED 0.83 - .16 FEET MLkt
VERY CLOSE LESS THAN B.6 FEET THICKLY LAMINATED 2.008 - B.23 FEET FIAD- FILLED IMMEDIATELY AFTER DRILLING
THINLY LAMINATED < 2.008 FEET

DATE: 8-15-14
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PROJECT REFERENCE NO. SHEET NO.

SF-830174 2B

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

GEOTECHNICAL ENGINEERING UNIT
SUBSURFACE INVESTIGATION

SUPPLEMENTAL LEGEND, GEOLOGICAL STRENGTH INDEX (GSI) TABLES
FROM AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS (PAGE 1 OF 2)

AASHTO LRFD Figure 18.4.6.4-1 — Determination of GSI for Jointed Rock Mass (Marinos and Hoek, 2008)

GEOLOGICAL STRENGTH INDEX (GSI) FOR

Shickensided, highly weathered surfaces
with soft clay coatings or fillings

JOINTED ROCKS (Hoek and Marinos, 2000) 4 - i
3 ; g
From the lithology, structure and surface & ] b
conditions of the discontinuities, estimate 5 £ -E 3 81
the average value of GSI. Do not try to o @ q “c
be too precise. Uuoting a range from 33 o] o -y o
to 37 1s more realistic than stating that 2 g (] f‘:
GSI = 35. Note that the table does not ] o & 9
aﬁplg to structurally controlled failures. 5 o 5 55
Where weak planar structural planes are 5 i 0 e
present 1n an unfavorable orientation = [} L, =0l
with respect to the excavation face, w % & =5
these will dominate the rock mass = 9 = 7zl
behaviour. The shear strength of surfaces = s ES 3% Jo o
in rocks that are prone to deteriocration .- o s ] ol
as a result of changes 1n moisture % [ e é}«f -U‘-o-’r..&
content will be reduced 1f water 1s o = = oL o2,
present. When working with rocks 1n the “ 8o 2 gm Taso e
fair to very poor categories, a shift to i} a3 o . -1 gg'_j' =}
the right may be made for wet conditions. o Oy ] So 02 o
Water pressure 1s dealt with by effective L = o ool x 05 cX _o >
1 o« oL o 3L =098 o Y5 o
stress analysis. = il o5 T EX oot g
wr == Qo n L U3 @ onzEo =
STRUCTURE DECREASING SURFACE QUALITY ==

/ INTACT OR MASSIVE - intact

rock specimens or massive 1n a0
s1tu rock with few widely spaced N/A N/A
/ discontinuities

80

BLOCKY - well interlocked un-
disturbed rock mass consistin
of cubical blocks formed by three
intersecting discontinuity sets

70

60

VERY BLOCKY - interlocked,
partially disturbed mass with
multi-faceted angular blocks
formed by 4 or more joint sets

40
BLOCKY/DISTURBED/SEAMY -
folded with angular blocks
formed by many intersecting
discontinuity sets. Persistence
of bedding planes or schistosity

30

DISINTEGRATED - poorly inter-
locked, heavily broken rock mass
with mixture of angular and
rounded rock pieces

20

S5

<—— DECREASING INTERLOCKING OF ROCK PIECES

LAMINATED/SHEARED - Lack of
blockiness due to close spacing N/A N/A
of weak schistosity or shear planes
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PROJECT REFERENCE NO. SHEET NO.

SF-830174 2C

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

GEOTECHNICAL ENGINEERING UNIT
SUBSURFACE INVESTIGATION

SUPPLEMENTAL LEGEND, GEOLOGICAL STRENGTH INDEX (GSI) TABLES
FROM AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS (PAGE 2 OF 2)

AASHTO LRFD Figure 18.4.6.4-2 — Determination of GSI for Tectomcally Deformed Heterogensous Rock Masses (Marinos and Hoek, 2008)

GSI FOR HETEROGENEOUS ROCK MASSES SUCH
AS FLYSCH (Marinos. P and Hoek E., 2000)

From a description of the litholegy, structure and
surface conditions (particularly of the bedding

pact

0
| 881
L L C
o n Tog il
planes), choose a box in the chart. Locate the = & o 8 — Er 2 L._:"'
position 1n the box that corresponds to the condition ] [ [ G 2 5o S a0
T o oy [ P 0 C —
of the discontinuities and estimate the average value o e o T S0 P
of GSI from the contours. Do not attempt to be too a = 5 =54 HEE £90
precise. Ouoting a range from 33 to 37 1s more W o £, = 3'0 8 L = Lo
realistic than guving GSI = 35. Note that the (=] c 8 [ =y ? E on * 85 ?
=
Hoek-Brown criterion does not apply to structurally v O T ko Lg L0l TRRE
controlled failures. Where unfavourably oriented = B = =l By 'gr..? = 228
continuous weak planar discontinuties are present, w2 © 5 s E_ ° g L= )
these will dominate the behaviour of the rock mass. gy =0 = 53 o "Nz =2 a
The strength of some rock masses 1s reduced by the Z = Loy o g® 7D 1B
presence of groundwater and this can be allowed for ) % g a2 o 5] ET 5D C‘_'ng % ‘Cp
by o shght shift to the right in the columns for fawr, W& £ ol & o4 L & ofc | © 5%
poor and very poor conditions. Water pressure does & 50 = o ! 9 i g "o EE o _08
not change the value of GSI and 1t 1s dealt with by Iﬁ:" (_}_8 c>r_: o 8 o o -s % —6«; o E @
using effective stress analysis. :IEJ—?GS: w é a5 I o C},_".'CIE w ok
um o= = 23 Laa BT} b = o 0 04 > 0z
COMPOSITION AND STRUCTURE
B, Thick bedbied, vary blocky sandstone
S fhe affect of pelitic coatings on the bedblng 70
planes 15 mumized by the confinement of A
b the rock mass /n shallow twnels or slopes
these bedding planss may couse struetualfy
b T controlied nstabriri 60
/ : 4
B, Sang- Py %A 0. Sifestone E. #oak 50
- stone wth 4/',;4 ar sifty shale siftstans
Z| thin srter- i wrth sand- o cfayey B C D E
Sagers of stone fayers shale wrth
siitstons sanastons
Jaysrs 40
/ /
, /
C.0.E, ond G - may be more or F. fectorucally deformed,
less folded than illustrated but intensively folded faulted 30
this does not change the strength. sheared clayey shale or siltstons F
Tectoric deformation, faulting and with broken and deformed
loss of continuity moves these sancktone layers forming an
categories to F and H, almost chaotic structure 20

G, thatstrbed siley
or clagsy shals with
o without & Fow vary
e sandstone Jagers

H, Jectanically deformed siity
or claysy shals forming &
chactic strocture with pockets ’H
of elay Thun layers of
sangstons are transiormed’
irto smald rock preces.

=

—& Means deformation after tectomic disturbance

DATE: 8-19-16
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PROJECT REFERENCE NO. | SHEET NO.

R é """" 1 SF-830174 4
_son BQAEMAY EMBANKMENT, S SRR SRS O N WU ORI S

i MOIST, STIFF,YELLOWISH BROWN TO BRQWN AND E’ED
COARSE T0 FINE SANDY CLAY WITH TRACE GRAVEL

95 . . 95
"4"5' AELUWAL4
| MO!ST MEDFUM ST!FF 70 STJFF YELLOW;’SH BROWN ! | |
490 COARSE--IO EINE._SANDY. CLAY.. WLTH TRACE.- QHAVEL%G
| AND. TRAGE OF} ORGANIC MATTER A
465(C) RESIDUAL: ... SIS SO U N T UG
MO!ST DENSE F:’NE SAND WITH | ! ! ! : ! :
goSOME ROCK FRAGMENTS ; : : | ! | ! ; m
- @WEATHERED ROCK: 1 F T L A A
' METAMUDSTONE : ; 3' ! g R R R
v B~ M e e A 17715 -l s e o

|6r*75

............................................................................................................................

ﬁef&;? NO!Y CRYSTAL.-‘_:WE ROCK: | Eob
TR VERY . SLIGHT.. .TO.-FRESH.- WEATHERZMG ........ R 1
= HARD,BLUISH GRAY METAMUDSTONE WITH | |
MQIERATELY CLIGE 10 WIJE ERACTURE

R R R e e e e i

.+ I N V. N DU ORI N TN VN S DN O N T
430, __ ﬂ 430
o5 NOTES: QROUNDL[NE TAKEN FROM. ROADWAY. DF_SJQN__L_______J ________ b A25

. TIN{ FILE{830I74_LSLTNL.TIN RECEIVED ON MARCH 92018 | | | |
-iz?--JNFERRED STRATIGRAPHY- 1S DBAWN {THROUGH  THE. BQFHNGS ------- -

- WITH BOTH PROJECTED ONTO THE GROSS{SECTION | | {
ERTE T e -
3 30 25 20 5 W 5 6 5 b b 20 25 30 35
HORIZ. SCALE 0 10 20 VE — 11 END BENT NO.I CROSS

(FEET) ! ) i SECTION AT 16+78
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S S— S S T— b o T T R N— || PROJECT REFERENCE NO. | SHEET NO.
A SF-830174 5
515(’2 ......................... AR TN SR S |- S
C. L0 SRR N NS O Y S i ________________________________________________________ 510
__S_Q*é. ROAMAY EMBANWENT ___________ @NQN Cﬁ?J’STMJ_ME ROC& ________ 505

i WOIST,SORT TO: STIFF,YELLOWISH SLIGHT TD VERY SLIGHT WEATHERING, |
) BROWN SANDY GLAY WITH TRACE: HARD.GREENISH GRAY METAMUDSTONE, 04

() T R AR O g - WITH-ELOSE  FRACFURE SPACING -2~
w 5. ALLUVIAL: P - (F)NON-CRYSTALLINE ‘ROCK{ & | ot
HOIST—FOWET; HARD-YELLOMIS Hort - ODERATE-TO-SLAGH T WEAF HERING, 125

E BROWN,COARSE iTO FINE SANDY | i MODERATELY HARD TO HARD,GREENISH :
ag0 SILT: AND {SANDY CLAY. WITH, : GRAY MET.AMUDSTONE, WITH VERY CLOSE asd
T RACE - GRAVEL AND - FRACE - OF - TQ" CLOSE "FRACTURE" SPAC{NG"""""'.'"""":"'
. ORGANIC MATTER (TOPSOIL): ' '

485 B ! @:\’ON-CRYSTALUNE ROCK: | 1
- ,@RES’QUA-‘J----:--------r-------‘-------T--VERY SHGHT T FRESH WEATHERING; 1
. DRYIDENSE,COARSE,FINE SAND i HARD TO VERY:HARD,BLUISH GRAY | |
.ﬂti.l?.."."f’ff"f..5%?...’?@QK.f.*"‘if‘?%?f}’fﬁ____3__.M£TAMUDSTONE WfTH CLOSE TO: 480
ME T:&MUDﬁ TONE :. i :. : | | : | :
-9-7-5 ---------------------- EB-Z’“-AE-"""-* -------- E— SR — EBZ-—B-----: -------- fmmenee 4754
| '|: Ex;srwé; GROUNDUNE [?+38 o

TIN FILE 830|?4 J_S TNL TIN RECEIVED ON MARBH 9 |20|8

0. ERRED S TRATICRAPHY-HS-DRAWNITHROUGH- THE- B@FHNGS ------- R
| WITH BOTH PROJECTED ONTO THE GROSS{SECTON | 1 | ||

425

L S T I S Iy s S N S I T
35 3,0 2,5 20 b 106 5 © % 10 15 20 25 30 35
HORIZ. SCALE 0 10 20 | ve - 12 END BENT NO.2 CROSS

(FEET) ! | : SECTION AT STA.17+58
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SHEET 6
GEOTECHNICAL BORING REPORT
BORE LOG

WBS 17BP.10.R.106 | TIP SF-830174 | COUNTY STANLY | GEOLOGIST D. Kubinski
SITE DESCRIPTION Eridge No. 174 on SR 1229 over Running Creek GROUND WTR (ft)
BORING NO. EB1-A STATION 16+75 OFFSET 14 ftLT ALIGNMENT -L- 0 HR. NIA
COLLAR ELEV. 468.4 ft TOTAL DEPTH 25.11t NORTHING 586,479 EASTING 1,596,405 24 HR. 5.0

DRILL RIG/HAMMER EFF.JDATE HPC2473 CME-550 85% 01/10/2018

| DRILL METHOD  H.5. Augers

HAMMER TYPE Automatic

DRILLER J. Cain

START DATE 04/09/18

COMP. DATE 04/09/18

[ SURFACE WATER DEPTH NIA

NCDOT BORE SINGLE BRIDGE 174.GPJ NC_DOT.GDT 5/2/18

ELEV DRIVE pEPTH| BLOW COUNT BLOWS PER FOOT SAMP. L
ELEV (o] SOIL AND ROCK DESCRIPTION
® | " (® | os | o5 | 05it 50 75 1001 | No. | /woll 6 | eLev. DEPTH (it
470 =
| 4684 T 00 - 4684 GROUND SURFACE 0.0
T 4 ] 3 +8 2= M - ROADWAY EMEANKMENT
T ) LN 4gse  Brown and Red, Silty CLAY (A-7) with Trace 25|
i e . 4859 Cooel e
R I N i A 4 \" e ILL_FLI'\."I.&L _______ =
I #, Y Brown, Coarse to Fine Sandy CLAY (A-6)
4 N with Trace Gravel and Trace of Organic
I DO 4 o _ __ Metter (Topsai) _____— )
460 | 45971 87 000 RESIDUAL
5 16 23 27 D ggg - Gray, Fine SAND with Some Rock
[ gof WS FegmEns ) o G
E i WEATHERED ROCK
455 ;SLW METAMUDSTONE 130
. NON-CRYSTALLINE ROCK
EBluish Gray METAMUDSTONE
450
445
4433 251

Boring Terminated at Elevation 443.3 ftin
NOMN-CRYSTALLINE ROCK:
METAMUDSTONE
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SHEET 7
GEOTECHNICAL BORING REPORT
CORE LOG

WBS 17BP.10.R.106 | TIP SF-830174 | COUNTY STANLY | GEOLOGIST D. Kubinski
SITE DESCRIPTION Eridge No. 174 on SR 1229 over Running Creek GROUND WTR (ft)
BORING NO. EB1-A STATION 16+75 OFFSET 14 ftLT ALIGNMENT -L- 0 HR. NIA
COLLAR ELEV. 468.4 ft TOTAL DEPTH 25.1 ft NORTHING 586,479 EASTING 1,596,405 24 HR. 5.0

DRILL RIG/HAMMER EFF.JDATE HPC2473 CME-550 85% 01/10/2018

DRILL METHOD H.S. Augers

HAMMER TYPE Automatic

NCDOT CORE SINGLE BRIDGE 174,GPJ) NC_DOT,GDT 5218

DRILLER J. Cain START DATE 04/09/18 COMP. DATE 04/09/18 SURFACE WATER DEPTH N/A
CORE SIZE N/A TOTALRUN 12.0ft
RUN DRILL |__RUN __] STRATA_ ||
E'ﬁ%\" ELEV DE(;TH Rf#}N RATE RE‘}Z- RC\;J snjgp. ﬁg‘}:- RC‘? (s} DESCRIPTION AND REMARKS
ift) ity | | : B1®le ELEV. {ft) DEPTH (ft)|
E=d Begin Coring @ 13.1 ft
| 29031 137 | 2.0 | #481.0 | (20] | (2.0 (11.8) NON-CRYSTALLINE ROCK
453.3 T 15.1 4:55/1,0 | 100% | 100% 98% Very Slight to Fresh Weathering, Hard, Bluish Gray METAMUDSTONE with
T 5.0 | 4:301.0 (50 | (50) Moderately Close to Wide Fracture Spacing
4:371.0 | 1pgus [ 100% GSI: 70-80
450 4:3911.0
— 4:371.0
448.3 T 20.1 50210
50 | 4:25M1.0 | (4.8) | (4.6}
2:191.0 | 96% | 92%
445 204110
2:491.0
443.3 T 25.1 2:4211,0 4433 25.1

Boring Terminated at Elevation 443.3 ft in
NON-CRYSTALLINE ROCK:
METAMUDSTONE
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WBS: 17BP.10.R.106, TIP: SF-830174 SHEET 8
BRIDGE NO. 174 ON SR 1229 OVER RUNNING CREEK

CORE PHOTOGRAPHS

EB1-A

BOXES 1 and 2: 13.1 TO 25.1 FEET
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NCDOT BORE SINGLE BRIDGE 174.GPJ NC_DOT.GDT 5/2/18

Stanly
GEOTECHNICAL BORING REPORT RREE £
WBS 17BP.10.R.106 | TIP SF-830174 | COUNTY STANLY | GEOLOGIST D. Kubinski
SITE DESCRIPTION Bridge No. 174 on SR 1229 over Running Creek GROUND WTR (ft)
BORING NO. EB1-B STATION 16+74 OFFSET 14 ft RT ALIGNMENT -L- O HR. Dry
COLLAR ELEV. 469.0 ft TOTAL DEPTH 11.21t NORTHING 586,464 EASTING 1,596,381 24 HR. FIAD
DRILL RIG/HAMMER EFF./DATE HPC2473 CME-550 85% 01/10/2018 | DRILL METHOD H.S. Augers HAMMER TYPE Automatic
DRILLER J. Cain START DATE 04/09/18 COMP. DATE 04/09/18 | SURFACE WATER DEPTH N/A
DRIVE ows SAMP. L
S | Bl [P i A sy o SOIL AND ROCK DESCRIPTION
® | "y ) | o5 | osn | osit | [0 23 50 75 1001 | No. | /woll 6 | eLev. DEPTH (it
470 =
2680 | 00 4B9.0 GROUND SURFACE 0.0
1 5 [ 5 " 5 ROADWAY EMBANKMENT
1]l 5 Yellowish Brown, Cloarse to Fine Sandy
= 44 mE B CLAY [A-6) with Trace Gravel
| 465 146541 T 45 M -
I T e M U R /|
i ALLUVIAL
460 | 4604 o 8.6 = 5 5 ‘Yellowish Brown, Coarse to Fine Sandy
: oo 184 WEATHERED ROCK
iR B0/D.1 Gray METAMUDSTONE
NON-CRYSTALLINE ROCK
METAMUDSTONE

Boring Terminated WITH STANDARD
PENETRATION TEST REFUSAL at
Elevation 457.8 ft in NON-CRYSTALLINE
ROCK: METAMUDSTONE




17BP.10.R.106 1 1 O Stanly

NCDOT BORE SINGLE BRIDGE 174.GPJ NC_DOT.GDT 5/2/18

GEOTECHNICAL BORING REPORT SHEET 10
WBS 17BP.10.R.106 | TIP SF-830174 | COUNTY STANLY | GEOLOGIST D. Kubinski
SITE DESCRIPTION Bridge MNo. 174 on SR 1229 over Running Creek GROUND WTR (ft)
BORING NO. EB2-A STATION 17+60 OFFSET 18 ftLT ALIGNMENT  -L- 0 HR. Dry
COLLAR ELEV. 469.5ft TOTAL DEPTH 11.41t NORTHING 586,410 EASTING 1,596,455 24 HR. FIAD
DRILL RIG/HAMMER EFF./DATE HPC2473 CME-550 85% 01/10/2018 | DRILL METHOD H.S. Augers HAMMER TYPE Automatic
DRILLER J. Cain START DATE 04/09/18 COMP. DATE 04/09/18 | SURFACE WATER DEPTH N/A
DRIVE ows SAMP. L
el ey |PEEH i A sy o SOIL AND ROCK DESCRIPTION
® | "y (® | osft | osft | ostt | |0 23 50 75 1001 | No. | /woll 6 | eLev. DEPTH (it
470 s 4505 GROUND SURFACE 00|
- T3 3 +a‘ = [z oo o |2 o o M ROADWAY EMBANKMENT
i i Yellowish Brown, Coarse to Fine Sandy
BT | CLAY [A-6) with Trace Gravel
485 i T ] T ldo—o M
L 5 ‘\ i
- i WEEE = oo o e e e
L i e d RCLLUV]RL
Ty Yellowish Brown, Coarse to Fine Sandy SILT
= B WOH| 2 %] M f {A-4) with Trace Gravel and Trace of Organic
[ it e 7 | v Matter
7 60/0.1 RESIDUAL
Fine SAND with Some Rock Fragments
(A-1-b)
WEATHERED ROCK
METAMUDSTONE
NON-CRYSTALLINE ROCK
Gray, METAMUDSTONE

Boring Terminated WITH STANDARD
PEMETRATION TEST REFUSAL at
Elevation 4581 ft in NON-CRYSTALLINE
ROCK: METAMUDSTONE
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SHEET 11
GEOTECHNICAL BORING REPORT
BORE LOG

WBS 17BP.10.R.106 | TIP SF-830174 | COUNTY STANLY | GEOLOGIST D. Kubinski
SITE DESCRIPTION Eridge No. 174 on SR 1229 over Running Creek GROUND WTR (ft)
BORING NO. EB2-B STATION 17+58 OFFSET 14 ftRT ALIGNMENT -L- 0 HR. NIA
COLLAR ELEV. 469.3ft TOTAL DEPTH 25.0ft NORTHING 586,394 EASTING 1,596,427 24 HR. FIAD

DRILL RIG/HAMMER EFF.JDATE HPC2473 CME-550 85% 01/10/2018

| DRILL METHOD  H.5. Augers

HAMMER TYPE Automatic

NCDOT BORE SINGLE BRIDGE 174.GPJ NC_DOT.GDT 5/2/18

DRILLER J. Cain START DATE 04/10/18 COMP. DATE 04/10/18 | SURFACE WATER DEPTH MN/A
DRIVE BLOW COUNT BLOWS PER FOOT SAMP. L
E'ﬁf}“ ELEV DEtg}TH o SOIL AND ROCK DESCRIPTION
ft) 0.5ft | 0.50t | 0.51t | [0 25 50 75 1001 | No. | /woll 6 | eLev. DEPTH {ft
470
e aomul T — 4693 GROUND SURFACE 0.
T 5 [ Mo ROADWAY EMBANKMENT
n IE‘QZ Yellowish Brown, Coarse to Fine Sandy
4659 | 34 i CLAY (A-) with Trace Gravel
465 1 T 15 MDY aeaso a4
T N UVIAL
i \_ Yellowish Brown, Coarse to Fine Sandy
I % CLAY (A-6) with Trace Gravel
| 4mna ) =4 B
460 12 4598.9 94
T ] RESIDUAL a5
#ETT 7 Yellowish Brown, Coarse to Fine Sandy SILT[_ 78]
L2 P Wit Traoe Rock Fresrnants. .. |
455 WEATHERED ROCK
— METAMUDSTONE _14.7]
NON-CRYSTALLINE ROCK
Greenish Gray and Bluish Gray
METAMUDSTONE —7:8]
450 Greenish Gray and Bluish Gray
METAMUDSTONE
Greenish Gray and Bluish Gray
METAMUDSTONE
44
2 250]

Boring Terminated at Elevaftion 444.3 ft in
NON-CRYSTALLINE ROCK:
METAMUDSTONE
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Stanly
GEOTECHNICAL BORING REPORT SHEET 12
WBS 17BP.10.R.106 | TIP SF-830174 | COUNTY STANLY | GEOLOGIST D. Kubinski
SITE DESCRIPTION Eridge No. 174 on SR 1229 over Running Creek GROUND WTR (ft)
BORING NO. EB2-B STATION 17+58 OFFSET 14 ft RT ALIGNMENT -L- 0 HR. N/A
COLLAR ELEV. 469.3 ft TOTAL DEPTH 25.0 ft NORTHING 586,394 EASTING 1,596,427 24 HR. FIAD
DRILL RIG/HAMMER EFF.IDATE HPC2473 CME-550 85% 01M10/2018 DRILL METHOD H.S. Augers HAMMER TYPE Automatic
DRILLER J. Cain START DATE 04/10/18 COMP. DATE 04/10/18 SURFACE WATER DEPTH N/A
CORE SIZE N/A TOTALRUN 13.3ft
RUN DRILL |__RUN __] STRATA_ ||
E'ﬁ%\" ELEV DE(;TH Rf#}N RATE RE‘}Z- RC\;J snjgp. ﬁg‘}:- RC‘? (s} DESCRIPTION AND REMARKS
ift) ity | | : @19 el mev {ft) DEPTH (ft)|
457.6 Begin Coring @ 11.7 ft
[A576 1 1.7 | 3.3 | 1:0103 | (3.3) | (0.9) NON-CRYSTALLINE ROCK
5 1 1:4301.0 | 100% | 27% Slight to Very Slight Weathering, Hard, Greenish Gray METAMUDSTONE
——1 454.37T 15.0 156/1.0 454 with Close Fracture Spacing 47
] 50 [ 1:3811.0 [ (4.8) [ 2.2) GSI: 40-50
1:40M1.0 | 96% | 44% Moderate to Slight Weathering, Moderately Hard to Hard, Greenish Gray
1:47/1.0 4515 METAMUDSTONE with \ery Close to Close Fracture Spacing 174
450 ] o T 0o 3:50/1.0 GSI: 25-35
£ S BV B e RN R Very Siight to Fresh Weathering, Hard to Very Hard, Biuish Gray
|23 [ L METAMUDSTONE with Close to Moderately Close Fracture Spacing
il " GSl: 70-80
22610
445 2:40/1.0
——>— 4443 250 231110 444.3 5.0

NCDOT CORE SINGLE BRIDGE 174,GPJ) NC_DOT,GDT 5218

Boring Terminated at Elevation 4443 ft in
NON-CRYSTALLINE ROCK:
METAMUDSTONE
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WBS: 17BP.10.R.106, TIP: SF-830174 SHEET 13
BRIDGE NO. 174 ON SR 1229 OVER RUNNING CREEK

CORE PHOTOGRAPHS

EB2-B

BOXES 1 and 2: 11.7 TO 25.0 FEET
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WBS: 17BP.10.R.106, TIP: SF-830174 SHEET 14
BRIDGE NO. 174 ON SR 1229 OVER RUNNING CREEK

SITE PHOTOGRAPHS

PROFILE OF EXISTING BRIDGE FROM WEST OF END BENT NO. 1 LOOKING EAST
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PROPOSAL ITEM SHEET

Work Order No. 17BP.10.R.106

9/19/2018 Remove and Replace Bridge# 174 Over Running Creek on SR 1229 (Pole Running Rd.)
County Stanly
LINE MASTER SEC. ESTIMATED UNIT
NO. ITEM NO. NO. ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL AMOUNT
1 0000100000-N 800 MOBILIZATION 1 LS
2 0000400000-N 801 CONSTRUCTION SURVEYING 1 LS
TYPE 11 MODIFIED BRIDGE
3 0030000000-N SP APPROACH FILL, AT STATION 1 LS
17+18.00 -L-
4 0057000000-E 226 UNDERCUT EXCAVATION 50 CYy
5 0063000000-N SP GRADING 1 LS

FOUNDATION CONDITIONING
6 | 0318000000-E 1 300 | njATERIAL, MINOR STRUCTURES 60 TON

FOUNDATION CONDITIONING

7 0320000000-E 300 GEOTEXTILE 120 SY
8 0335200000-E 305 15" DRAINAGE PIPE 48 LF
9 0335850000-E 305 15" DRAINAGE PIPE ELBOWS 2 EA
10 1220000000-E 545 INCIDENTAL STONE BASE 50 TON
11 1330000000-E 607 INCIDENTAL MILLING 110 SY

ASPHALT CONC BASE COURSE, TYPE

12 1491000000-E 610 B25.0C

410 TON

ASPHALT CONC INTERMEDIATE
13 1503000000-E 610 COURSE, TYPE 119.0C 410 TON

ASPHALT CONC SURFACE COURSE,

14 1523000000-E 610 TYPE S9.5C 380 TON
15 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 65 TON
16 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 1 EA
17 2367000000-N 840 gmlzm WITH TWO GRATES, STD 1 EA
18 2556000000-E 846 SHOULDER BERM GUTTER 14 LF

19 3030000000-E 862 STEEL BM GUARDRAIL 50 LF
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17BP.10.R.106 Stanly
20 | 3150000000-N 862 | ADDITIONAL GUARDRAIL POSTS 10 EA
21 | 3215000000 Sp | GUARDRAIL ANCHOR UNITS, TYPE . A
22| 3287000000-N SP | GUARDRAIL END UNITS, TYPE TL-3 4 EA
23 | 3635000000-E 876 | RIP RAP, CLASS Il 305 TON
24| 3649000000-E 876 | RIP RAP, CLASS B 20 TON
25 | 3656000000-E 876 | GEOTEXTILE FOR DRAINAGE 620 3%
26 | 4400000000-E 1110 | WORK ZONE SIGNS (STATIONARY) 269 SF
27 | 4410000000-E 1110 xgﬁgTZE%?E SIGNS (BARRICADE 58 SF
28 | 4445000000-E 1145 | BARRICADES (TYPE III) 64 LF
29 | 6000000000-E 1605 | TEMPORARY SILT FENCE 1315 LF
30 | 6006000000-E 1610 ?:TL(:;S L OR EROSION CONTROL, 75 TON
31 | 6009000000-E 1610 g{fgg FOREROSION CONTROL, 265 TON
32 | 6012000000-E 1610 | SEDIMENT CONTROL STONE 85 TON
33| 6029000000-E SP | SAFETY FENCE 200 LF
34 | 6030000000-E 1630 | SILT EXCAVATION 130 cy
35 | 6036000000-E 1631 | MATTING FOR EROSION CONTROL 7560 3%
36 | 6037000000-E SP | COIR FIBER MAT 100 3%
57 | 6038000000-E S | PERMANENT SOIL REINFORCEMENT 150 Sy
38 | 6042000000-E 1632 | 1/4" HARDWARE CLOTH 85 LF
39 | 6071012000-E SP | COIR FIBER WATTLE 220 LF
40 | 6071020000-E SP | POLYACRYLAMIDE (PAM) 70 LB
41 | 6084000000-E 1660 | SEEDING & MULCHING 0.50 ACR
42 | 6087000000-E 1660 | MOWING 0.50 ACR
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43 | 6111000000-E SP IMPERVIOUS DIKE 199 LF

44 6117000000-N SpP RESPONSE FOR EROSION CONTROL 13 EA

45 6117500000-N SP CONCRETE WASHOUT STRUCTURE 2 EA

BRIDGE ITEMS

REMOVAL OF EXISTING STRUCTURE

46 8035000000-N 402 AT STATION 17+18.00 -L- 1 LS

47 8065000000-N SP ASBESTOS ASSESSMENT 1 LS

48 | 8096000000-E 450 PILE EXCAVATION IN SOIL 70 LF

49 | 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 50 LF
UNCLASSIFIED STRUCTURE

S0 | 8121000000-N 412 EXCAVATION AT STATION 17+18.00 -L- ! LS

51 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 47.6 CY
BRIDGE APPROACH SLABS, STATION

52 8210000000-N 422 17+18.00 -L- 1 LS

53 | 8217000000-E 425 REINFORCING STEEL (BRIDGE) 6684 LB
PILE DRIVING EQUIPMENT SETUP

S4 8328200000-E 450 FOR HP 12 X 53 STEEL PILES 10 EA

55 8364000000-E 450 HP12X53 STEEL PILES 150 LF

56 8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 160 LF

57 8657000000-N 430 ELASTOMERIC BEARINGS 1 LS
3'-0" X 2'-9" PRESTRESSED CONCBOX

58 8753100000-E 430 BEAMS 800 LF
Total Bid for Project $
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