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STRATEGIES

E) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN

OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING 0) PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS.
- LOCAL ACCESS TO ALL RESIDENCES AND BUSINESSES WILL BE MAINTAINED AT ROADWAY STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PLACE A SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE
ALL TIMES DURING CONSTRUCTION PROTECTED BY BARRIER OR GUARDRAIL . émé};éERAPPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE
- PROVIDE ONE MONTH NOTICE TO THE ENGINEER, JOHNSTON COUNTY EMERGENCY WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
SERVICES, AND JOHNSTON COUNTY SCHOOL OFFICIALS PRIOR TO ALTERING ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN P) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
THE TRAFFIC PATTERN. TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY LINES.
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
GENERAI NOITES BARRIER OR GUARDRAIL . Q) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
MARKERS BY THE END OF EACH DAY'S OPERATION.
CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL F) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE TO TRAVEL OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE R) TRACE THE PROPOSED MONOLITHIC ISLAND LOCATIONS WITH PROPER COLOR

MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED OVERLAPPING
OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING,
COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN OR
DIRECTED BY THE ENGINEER.

TIME RESTRICTIONS

A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:

ROAD NAME
NC 42 AND NC 39

DAY AND TIME RESTRICTIONS
MONDAY THROUGH FRIDAY
7:00 AM TO 9:00 AM
4:00 PM TO 7:00 PM

B) DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL
EVENTS AS FOLLOWS:

ROAD NAME
NC 42 AND NC 39

HOLIDAY

1. FOR ANY UNEXPECTED OCCURRENCE THAT CREATES UNUSUALLY HIGH
TRAFFIC VOLUMES, AS DIRECTED BY THE ENGINEER.

2. FOR NEW YEAR'S, BETWEEN THE HOURS OF 7:00 A.M. DECEMBER 31ST
TO 7:00 P.M. JANUARY 2ND. IF NEW YEAR'S DAY IS ON A FRIDAY,
SATURDAY, SUNDAY, OR MONDAY THEN UNTIL 7:00 P.M. THE FOLLOWING
TUESDAY .

3. FOR EASTER, BETWEEN THE HOURS OF 7:00 A.M. THURSDAY AND
7:00 P.M. MONDAY.

4. FOR MEMORIAL DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY TO
7:00 P.M. TUESDAY.

5. FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 7:00 A.M. THE
DAY BEFORE INDEPENDENCE DAY AND 7:00 P.M. THE DAY AFTER
INDEPENDENCE DAY.

IF INDEPENDENCE DAY IS ON A FRIDAY, SATURDAY, SUNDAY, OR
MONDAY THEN BETWEEN THE HOURS OF 7:00 A.M. THE THURSDAY BEFORE
INDEPENDENCE DAY AND 7:00 P.M. THE TUESDAY AFTER

INDEPENDENCE DAY.

6. FOR LABOR DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY AND
7:00 P.M. TUESDAY.

7. FOR THANKSGIVING DAY, BETWEEN THE HOURS OF 7:00 A.M. TUESDAY
TO 7:00 P.M. MONDAY.

ACCORDING TO THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS,

OR AS DIRECTED BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL
PERSONNEL AND/OR EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

G) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS
PROTECTED WITH GUARDRAIL OR BARRIER.

PAVEMENT EDGE DROP OFF REQUIREMENTS

H) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH POSTED
SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH POSTED
SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

TRAFFIC PATTERN ALTERATIONS

I) NOTIFY THE ENGINEER ONE MONTH PRIOR TO ANY TRAFFIC PATTERN
ALTERATION.

SIGNING

J) INSTALL ADVANCE WORK ZONE WARNING SIGNS NO MORE THAN THREE (3)
DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

K) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

L) INSTALL BLACK ON ORANGE ''DIP" SIGNS (W8-2) AND/OR "BUMP" SIGNS
(W8-1) 350 FEET IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED BY
THE ENGINEER.

TRAFFIC CONTROL DEVICES

M) WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES
IN WORK AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED
LIMIT (MPH) EXCEPT, 10 FT ON-CENTER IN RADII, AND 3 FT OFF THE
EDGE OF AN OPEN TRAVELWAY. REFER TO STANDARD SPECIFICATIONS FOR

ROADS AND STRUCTURES SECTIONS 1130 (DRUMS), 1135 (CONES), AND 1180

(SKINNY DRUMS) FOR ADDITIONAL REQUIREMENTS.
PAVEMENT MARKINGS AND MARKERS

N) INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT
MARKERS ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

8. FOR CHRISTMAS, BETWEEN THE HOURS OF 7:00 A.M. THE FRIDAY ROAD NAME MARKING MARKER
BEFORE THE WEEK OF CHRISTMAS DAY AND 7:00 P.M. THE FOLLOWING NC-42 PAINT TEMPORARY RAISED
TUESDAY AFTER THE WEEK OF CHRISTMAS. NC-39 PAINT TEMPORARY RAISED

LANE AND SHOULDER CLOSURE REQUIREMENTS

C) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

D) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

APPROVED:

DATE:

1025 Wade Avenue
Raleigh, NC 27605

NEERIN Fax:919-789-9591

PAVEMENT MARKINGS PRIOR TO INSTALLATION. PLACE DRUMS TO DELINEATE
ANY PROPOSED MONOLITHIC ISLANDS.

PHASING

PHASE I

STEP 1: USING ROADWAY STANDARD DRAWING (RSD) 1101.01 SHEET 3 OF 3

INSTALL ADVANCE WARNING SIGNS ON NC 42 AND NC 39.

STEP 2: USING RSD 1101.02 SHEET 1 OF 15, BEGIN CONSTRUCTION AWAY FROM

TRAFFIC AS SHOWN ON TMP-2, UP TO BUT NOT INCLUDING THE FINAL
LAYER OF SURFACE COURSE. PLACE TEMPORARY PAVEMENT AS SHOWN ON
TMP-2 TO SUPPORT THE PHASE II PATTERN.

STEP 3: USING RSD 1101.02 SHEET 1 OF 15, PERFORM THE FOLLOWING IN

A CONTINUOUS MANNER:

-USE WEDGING TO CONSTRUCT A TIE IN FROM THE EXISTING PATTERN
TO THE PHASE II PATTERN.

-PLACE TRAFFIC CONTROL DEVICES AND INSTALL TEMPORARY PAVEMENT
MARKINGS AS SHOWN ON TMP-3.

-SHIFT TRAFFIC TO THE PHASE II PATTERN BY THE END OF THE WORK
DAY .

PHASE II

STEP 1: WITH TRAFFIC IN THE PHASE II PATTERN AND USING RSD 1101.02

SHEET 1 OF 15 AS NECESSARY, CONTINUE CONSTRUCTION AWAY FROM
TRAFFIC UP TO BUT NOT INCLUDING THE FINAL LAYER OF SURFACE
COURSE.

STEP 2: USING RSD 1101.02 SHEET 1 OF 15, PERFORM THE FOLLOWING IN

A CONTINUOUS MANNER:

-USE WEDGING TO CONSTRUCT A TIE IN FROM THE PHASE II PATTERN
TO THE PHASE III PATTERN.

-PLACE TEMPORARY PAVEMENT MARKINGS IN THE SAME LOCATION AS
THE FINAL PAVEMENT MARKINGS ACCORDING TO THE PAVEMENT
MARKING PLANS.

-PLACE TRAFFIC CONTROL DEVICES AND SHIFT TRAFFIC TO THE
PHASE III PATTERN BY THE END OF THE WORK DAY.

PHASE III

STEP 1: USING RSD 1101.02 SHEET 1 OF 15 AS NECESSARY, REMOVE

TEMPORARY PAVEMENT AND COMPLETE REMAINING CONSTRUCTION
INCLUDING THE FINAL LAYER OF SURFACE COURSE AND FINAL
PAVEMENT MARKINGS.

STEP 2: REMOVE ALL WORK ZONE TRAFFIC CONTROL DEVICES.
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