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GENERAIL NOTES /
LOCAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TIME RESTRICTIONS

A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:

ROAD NAME DAY AND TIME RESTRICTIONS

ALL ROADS MONDAY THRU FRIDAY 6:00 AM TO 8:00 AM
AND

4:00 PM TO 7:00 PM

LANE AND SHOULDER CLOSURE REQUIREMENTS

B) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

C) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

D) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

E) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
WITH GUARDRAIL OR BARRIER.

PAVEMENT EDGE DROP OFF REQUIREMENTS

F) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

G) DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES

OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES"” SIGNS (W8-11) 500 FT IN ADVANCE AND A MINIMUM
OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

H) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

SIGNING

I) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

J) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

K)  WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK
AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT,
10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY.
REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS
1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL
REQUIREMENTS.

PAVEMENT MARKINGS AND MARKERS

L) INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS
ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:
ROAD NAME

MARKING MARKER

COVERED BRIDGE RD PAINT TEMP RAISED

M) PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS. PLACE A
SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE INITIAL
APPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE ENGINEER.

N) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

0) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
MARKERS BY THE END OF EACH DAY'S OPERATION.

PROJ. REFERENCE NO. SHEET NO.

W-5204B TMP-1B

PHASING

PHASING NOTES:

1) IN THE PHASING SHOWN BELOW "FLAGGER" IS DEFINED AS RSD 1101.02,
SHEET 1.

2) MAINTAIN POSITIVE DRAINAGE DURING CONSTRUCTION.

3) CONSTRUCT ALL PAVEMENT UP TO BUT NOT INCLUDING THE FINAL LAYER
OF SURFACE COURSE UNLESS OTHERWISE STATED IN PHASING, OR AS
DIRECTED BY THE ENGINEER.

PHASE 1I:

STEP 1 -- INSTALL WORK ZONE ADVANCE WARNING SIGNS ON -L- (COVERED

BRIDGE RD AND -Y- LINES PER RSD 1101.01, SHEET 3 OF 3.
STEP 2 -- AWAY FROM TRAFFIC AND USING FLAGGERS AS NEEDED, PERFORM
THE FOLLOWING: (SEE TMP-2)

- WEDGE AND FEATHER EXISTING COVERED BRIDGE ROAD FROM
-L- STA. 59+00+/- TO STA. 62+10+/- AND -Y- STA. 13+00+/-
TO STA. 15+00+/+ TO ALLOW SMOOTH TIE-IN TO PROPOSED
-L- and -Y-.

- CONSTRUCT -L- RT STA. 53+90+/- TO STA. 69+60+/-.

- CONSTRUCT -Y- FROM -L- TO -Y- STA. 15+00+/-.

STEP 3 -- WORK IN A CONTINOUS MANNER TO COMPLETE THE FOLLOWING

TIE-IN AND SHIFT TRAFFIC TO PHASE II PATTERN IN A SINGLE
WORK PERIOD. (SEE TMP-3)

1. PUT TRAFFIC IN 2W1L IN THE EXISTING WB LANE, TIE-IN THE
EB LANE AND PLACE DOUBLE YELLOW CENTER LINE.

2. PUT TRAFFIC IN 2W1L IN THE PROPOSED EB LANE AND TIE-IN
THE PROPOSED WB LANE AND INSTALL WHITE EDGE LINE.

3. SHIFT TRAFFIC TO TEMPORARY PHASE II PATTERN.

PHASE TII

STEP 1 -- AWAY FROM TRAFFIC AND USING FLAGGERS AS NEEDED, PERFORM

THE FOLLOWING: (SEE TMP-3)

COMPLETE CONSTRUCTION OF -L- STA. 53+90+/- TO STA. 69+60+/ -
AND -Y- STA. 12+40+/- TO -L-. INSTALL TEMPORARY PAVEMENT
MARKINGS IN THE FINAL PATTERN ON THE WB LANE OF PROPOSED -L-,
AS MUCH AS POSSIBLE.
STEP 2 -- USING FLAGGERS INSTALL THE FINAL LAYER OF SURFACE COURSE
AND FINAL PAVEMENT MARKINGS IN THE FINAL PATTERN AS SHOWN
IN THE PAVEMENT MARKING PLANS.

STEP 3 -- REMOVE ALL TRAFFIC CONTROL DEVICES.
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