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            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            ENGINEER.  

 

 

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            OR DIRECTED BY THE ENGINEER.

 

       TIME RESTRICTIONS 

 

       A)   DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:

 

            ROAD NAME                DAY AND TIME RESTRICTIONS

 

            ALL ROADS           MONDAY THRU FRIDAY 6:00 AM TO 8:00 AM

                                                          AND

                                                   4:00 PM TO 7:00 PM

 

       LANE AND SHOULDER CLOSURE REQUIREMENTS

 

       B)   REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING

            PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO 

            LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

 

       C)   WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER

            ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN

            OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY

            STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY

            BARRIER OR GUARDRAIL.

 

       D)   WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL

            OF AN UNDIVIDED OR DIVIDED FACILITY,  CLOSE THE LANE ACCORDING TO

            THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED

            BY THE ENGINEER.  CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR 

            EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

 

       E)   DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN 

            TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED 

            WITH GUARDRAIL OR BARRIER.

 

       PAVEMENT EDGE DROP OFF REQUIREMENTS

 

       F)   BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING

            PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN 

            EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

 

            BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH

            POSTED SPEED LIMITS OF 45 MPH OR GREATER.

 

            BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH

            POSTED SPEED LIMITS LESS THAN 45 MPH.

 

            BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE

            ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

 

       G)   DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES

            OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES.  INSTALL ADVANCE WARNING

            "UNEVEN LANES" SIGNS (W8-11)  500 FT IN ADVANCE AND A  MINIMUM 

            OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

 

       TRAFFIC PATTERN ALTERATIONS

 

       H)   NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY

            TRAFFIC PATTERN ALTERATION.

 

       SIGNING

 

       I)   INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 

            40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

            (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

 

       J)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            TRAFFIC PATTERN.

 

       TRAFFIC CONTROL DEVICES

 

 

 

 

 

 

 

 

 

 

 

 

PHASING

       K)   WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK

            AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT,

            10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY. 

            REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS

            1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL

            REQUIREMENTS.

       PAVEMENT MARKINGS AND MARKERS

       L)   INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS

            ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

            ROAD NAME                       MARKING             MARKER

            COVERED BRIDGE RD               PAINT               TEMP RAISED

            

       M)   PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS. PLACE A

            SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE INITIAL

            APPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE ENGINEER.

       N)   TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING

            LINES.

       O)   REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND   

            MARKERS BY THE END OF EACH DAY’S OPERATION.

            

 

 

 

 

STEP 3 -- REMOVE ALL TRAFFIC CONTROL DEVICES.

 

          IN THE PAVEMENT MARKING PLANS.

          AND FINAL PAVEMENT MARKINGS IN THE FINAL PATTERN AS SHOWN 

STEP 2 -- USING FLAGGERS INSTALL THE FINAL LAYER OF SURFACE COURSE

  

          AS MUCH AS POSSIBLE. 

          MARKINGS IN THE FINAL PATTERN ON THE WB LANE OF PROPOSED -L-,

          AND -Y- STA. 12+40+/- TO -L-. INSTALL TEMPORARY PAVEMENT 

          COMPLETE CONSTRUCTION OF -L- STA. 53+90+/- TO STA. 69+60+/- 

 

          THE FOLLOWING:  (SEE TMP-3) 

STEP 1 -- AWAY FROM TRAFFIC AND USING FLAGGERS AS NEEDED, PERFORM 

 

PHASE II

 

 

 

          3.  SHIFT TRAFFIC TO TEMPORARY PHASE II PATTERN. 

 

              THE PROPOSED WB LANE AND INSTALL WHITE EDGE LINE.

          2.  PUT TRAFFIC IN 2W1L IN THE PROPOSED EB LANE AND TIE-IN

 

              EB LANE AND PLACE DOUBLE YELLOW CENTER LINE.

          1.  PUT TRAFFIC IN 2W1L IN THE EXISTING WB LANE, TIE-IN THE 

 

          WORK PERIOD. (SEE TMP-3)

          TIE-IN AND SHIFT TRAFFIC TO PHASE II PATTERN IN A SINGLE 

STEP 3 -- WORK IN A CONTINOUS MANNER TO COMPLETE THE FOLLOWING 

 

  

          - CONSTRUCT -Y- FROM -L- TO -Y- STA. 15+00+/-.

 

          - CONSTRUCT -L- RT STA. 53+90+/- TO STA. 69+60+/-.

 

            -L- and -Y-.

            TO STA. 15+00+/+ TO ALLOW SMOOTH TIE-IN TO PROPOSED

            -L- STA. 59+00+/- TO STA. 62+10+/- AND -Y- STA. 13+00+/-

          - WEDGE AND FEATHER EXISTING COVERED BRIDGE ROAD FROM 

 

          THE FOLLOWING: (SEE TMP-2)

STEP 2 -- AWAY FROM TRAFFIC AND USING FLAGGERS AS NEEDED, PERFORM  

 

          BRIDGE RD AND -Y- LINES PER RSD 1101.01, SHEET 3 OF 3.

STEP 1 -- INSTALL WORK ZONE ADVANCE WARNING SIGNS ON -L- (COVERED 

 

PHASE I:

 

 

    DIRECTED BY THE ENGINEER.

    OF SURFACE COURSE UNLESS OTHERWISE STATED IN PHASING, OR AS 

3)  CONSTRUCT ALL PAVEMENT UP TO BUT NOT INCLUDING THE FINAL LAYER 

 

     

2)  MAINTAIN POSITIVE DRAINAGE DURING CONSTRUCTION.

 

    SHEET 1.

1)  IN THE PHASING SHOWN BELOW "FLAGGER" IS DEFINED AS RSD 1101.02, 

 

PHASING NOTES:

W-5204B
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