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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 7 
 

PROPOSAL 
 
DATE AND TIME OF BID OPENING: JULY 10, 2014 AT 11:00 A.M. 
AVAILABILITY DATE:   JULY 28, 2014 
COMPLETION DATE:    SEPTEMBER 1, 2015 
 
MANDATORY PRE-BID: 10:00 A.M. JUNE 26, 2014 
 
CONTRACT ID: DG00194 
WBS ELEMENT NO.:   44113.3.D1, 44172 (Utilities only) 
COUNTY: ALAMANCE COUNTY  
TIP NO.: U-5538A 
MILES: 1.37 MILES 
ROUTE NO.: SR 1981 
LOCATION: NEW LOCATION ORIGINATING AT 

TROLLINGWOOD-HAWFIELDS ROAD 
TYPE OF WORK: GRADING AND DRAINAGE 
  
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE 
N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID 
PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK 
AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL 
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, 
HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED 
IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING 
THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID 
FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID 
OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BOND ARE REQUIRED. 
 
 
 

NAME OF BIDDER       LICENSE NUMBER 
 
 
 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DG00194 IN ALAMANCE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract 
No. DG00194; has carefully examined the plans and specifications, which are acknowledged to be 
part of the proposal, the special provisions, the proposal, the form of contract, and the forms of 
contract payment bond and contract performance bond; and thoroughly understands the stipulations, 
requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid 
and subsequent award to him by the Department of Transportation in accordance with this proposal to 
provide the necessary contract payment bond and contract performance bond within fourteen days 
after the written notice of award is received by him.  The undersigned Bidder further agrees to 
provide all necessary machinery, tools, labor, and other means of construction; and to do all the work 
and to furnish all materials, except as otherwise noted, necessary to perform and complete the said 
contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, 
and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 
contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, 
and perform the work and required labor to construct and complete State Highway Contract No. 
DG00194 in Alamance County, for the unit or lump sum prices, as the case may be, bid by the 
Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and 
hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 
Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, 
is by reference incorporated into and made a part of this contract; that, except as herein modified, all 
the construction and work included in this contract is to be done in accordance with the specifications 
contained in said volume, and amendments and supplements thereto, under the direction of the 
Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 
Contract Officer or such other person as may be designated by the Secretary to sign for the 
Department of Transportation.  The conditions and provisions herein cannot be changed except over 
the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only 
and are given as the basis for comparison of bids.  The Department of Transportation may increase or 
decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an 
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except 
as provided for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the 
order of the Department of Transportation, for five percent of the total bid price, which deposit is to 
be forfeited as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the 
required payment and performance bonds with the Department of Transportation, under the condition 
of this proposal, within 14 calendar days after the written notice of award is received by him, as 
provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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MANDATORY PREBID  
 

In order to have an extensive knowledge of the project, all prospective bidders shall attend 
a mandatory pre‐bid conference at: 
 

NCDOT Division 7 District 1 Office 
115 East Crescent Square Dr. 

Graham, NC  27253 
   
The Mandatory Pre‐Bid Conference will be held at 10:00 A.M. June 26, 2014. 
 
The  pre‐bid  conference will  include  a  thorough  discussion  of  the  contract  pay  items  & 
special provisions, etc.  The meeting will begin promptly at 100 p.m.; bid proposals received 
from Contractors who arrive after 10:00 A.M. will not be considered. 
 
Only bids  from  those who  attend  and properly  register  (sign  in,  sign out  and provide  all 
requested information) at this pre‐bid conference will be considered.  A bid received from a 
bidder who  did  not  attend  and  properly  register  at  this  pre‐bid  conference will  not  be 
considered for award.   
 
Requirements for proper registration are as follows:   
 
  1.  The  individual must  be  an  officer  or  permanent  employee  of  the  company 

represented.     
     
  2.  The individual attending must sign their name and list the name and address of 

their  company  on  the  official  roster  within  thirty  (30)  minutes  after  the 
conference begins. Information provided shall be legible.  

 
  3.  The individual may represent only one company.   
 
  4.  Pre‐bid participants  SHALL bring  a  copy of  the PLANS AND PROPOSAL with 

them to the meeting and be familiar with its contents. 
 
No questions concerning  the project will be answered by any Department personnel at 
any time except at the Pre‐Bid Conference.  The Contractor SHALL download and print the 
bid package and review the document thoroughly prior to the pre‐bid. 
 

BID PACKAGES WILL NOT BE AVAILABLE AT THE PRE‐BID MEETING. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND 
SUBMITTING YOUR BID. 

 

FAILURE TO ADHERE TO THESE INSTRUCTIONS MAY BE CAUSE TO CONSIDER A 
BID NONRESPONSIVE. 

 
All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be 
prepared by electronic means as described elsewhere in the proposal.  Failure to comply with any requirement shall 
cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any 

manner.  THE CONTRACTOR SHALL BIND THE PORPOSAL! (BINDER CLIPS, STAPLES, 
ETC. ARE SUFFICIENT.) 

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various 

contract items shall be written in figures.  ***Unit Prices shall be rounded off by the bidder to 
contain no more than FOUR decimal places.*** 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in 
the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount 
shall be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into 

a contract pursuant to an award. 
11. Contractors who download bid packages, SHALL email Carolyn Huskins at:  cthuskins@ncdot.gov a 

minimum of seven (7) days prior to the bid opening to inform NCDOT of your possession of a bid 
package. 

12. THE PROPOSAL WITH THE BID SHEET(S) ATTACHED SHALL BE PLACED IN A 
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN 
THE DIVISION 7 ENGINEER'S OFFICE AT 1584 Yanceyville Street, Greensboro, NC  27405 
BY 11:00 AM ON Thursday, July 10, 2014. 

13. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR DG00194 
TO BE OPENED AT 11:00 AM ON Thursday, July 10, 2014. 

 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 
envelope shall be addressed as follows: 

 
N. C. DEPARTMENT OF TRANSPORTATION 
DIVISION OF HIGHWAYS, DIVISION 7 
ATTN: Carolyn T. Huskins 
1584 Yanceyville Street 
Greensboro, NC  27405  



DG00194    U-5538  7 Alamance County 
 

 

PROJECT SPECIAL PROVISIONS - GENERAL 
 
COMPUTER BID PREPARATION (OPTIONAL): 
(7-18-11) 102 SPI 1-18 
 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means 
of a personal computer.  For electronic bid preparation the Contractor shall download the Expedite 
program from the NCDOT “Project Letting” website.  Then download the appropriate .ebs electronic 
file of line items and quantities unique to each project from the Division Office’s website. 
 
The only entries into the program which will be permitted by the Bidder are the appropriate unit or 
lump sum prices for those items which must be bid in order to provide a complete bid for the project, 
and any MBE/WBE or DBE participation in the appropriate section of the Expedite program.  When 
these entries have been made, the program will automatically prepare a complete set of itemized 
proposal sheets which will include the amount bid for the various items and the total amount bid for 
the project in addition to the unit or lump sum prices bid.  The computer generated itemized proposal 
sheets shall be printed and signed by a duly authorized representative in accordance with Subarticle 
102-8(A)(8).  This set of itemized proposal sheets, when submitted together with the appropriate 
proposal, will constitute the bid and shall be delivered to the appropriate Division Office or location 
specified in the INSTRUCTIONS TO BIDDERS.  If the Bidder submits his bid on computer 
generated itemized proposal sheets, bid prices shall not be written on the itemized proposal sheets 
bound in the proposal.  The computer generated itemized proposal sheets (.ebs bid file) shall also be 
copied to a compact disk (CD) furnished by the Contractor and shall be submitted to the Department 
with the bid. 
 
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal 
sheets and those contained on the CD furnished by the Contractor, the unit or lump sum prices 
submitted on the printed and signed itemized proposal sheets shall prevail. 
 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except 
that a bid may be submitted on computer generated itemized proposal sheets in which case the entries 
on the itemized proposal sheets will not be required to be in ink.  Changes to any entry on the 
computer generated itemized proposal sheets shall be made in accordance with requirement Number 
(6) of the INSTRUCTIONS TO BIDDERS.  When the computer generated itemized proposal sheets 
are not signed and received with the proposal, the bid will be considered irregular. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 

The date of availability for this contract is July 28, 2014except that work in jurisdictional waters and 
wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor 
is held as stipulated in the permits contained elsewhere in this proposal.  This delay in availability has 
been considered in determining the contract time for this project. 
 
The completion date for this contract is September 1, 2015 or the date of availability for the 
subsequent paving contract for this project, whichever comes first. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond the 
final completion date shall be a part of the work covered by the performance and payment bonds. 
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The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will 
be required to complete all work included in this contract and shall place and maintain site 
construction traffic on same. 
 
The date of availability for this intermediate contract time is August 4, 2014. 
 
The completion date for this intermediate contract time is April 6, 2015. 
 
The liquidated damages for this intermediate contract time are One Thousand Dollars ($ 1000.00) 
per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a final 
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will 
assume responsibility for the maintenance of all work except Planting, Reforestation and/or 
Permanent Vegetation Establishment.  The Contractor will be responsible for and shall make 
corrections of all damages to the completed roadway caused by his planting operations, whether 
occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  
The Contractor shall not close or narrow a lane of traffic on Trollingwood-Hawfields Road 
during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday from 6:00 a.m. until 9:00 a.m. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on Trollingwood-
Hawfields Road detain and/or alter the traffic flow on or during holidays, holiday weekends, 
special events, or any other time when traffic is unusually heavy, including the following 
schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 a.m. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then 
until 9:00 a.m. the following Tuesday. 
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3. For Easter, between the hours of 6:00 a.m. Thursday and 9:00 a.m. Monday. 
 
4. For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 a.m. the day before Independence 

Day and 9:00 a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 a.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 6:00 a.m. Tuesday and 9:00 a.m. 

Monday. 
 
8. For Christmas, between the hours of 6:00 a.m. the Friday before the week of 

Christmas Day and 9:00 a.m. the following Tuesday after the week of Christmas 
Day. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule 
his work so that lane closures will not be required during these periods, unless otherwise 
directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to 
the time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 
 
PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, in borrow 
and waste pits.  This work shall include erosion control device maintenance and installation, repair 
seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as 
directed.  All work shall be performed in accordance with the applicable section of the 2012 Standard 
Specifications.  All work required for initial vegetation planting shall be performed as a part of the 
work necessary for the completion and acceptance of the Intermediate Contract Time (ICT).  Between 
the time of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment 
period, the Department will be responsible for preparing the required National Pollutant Discharge 
Elimination System (NPDES) inspection records. 
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Once the Engineer has determined that the permanent vegetation establishment requirement has been 
achieved at an 80% vegetation density (the amount of established vegetation per given area to 
stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be notified 
to remove the remaining erosion control devices that are no longer needed.  The Contractor will be 
responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether occurring 
prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by contract 
line items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of temporary 
erosion control items. 
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 

None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 
2012 Standard Specifications). 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-20-14) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's 
schedule of estimated completion progress for this project as required by that Standard Special 
Provision is as follows: 
 

2015 (7/01/14 - 6/30/15) 100 % of Total Amount Bid 
 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 
used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
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Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE 
used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 
greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed 
MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment 
in which the materials or supplies required for the performance of the contract are bought, kept in 
stock, and regularly sold to the public in the usual course of business.  A regular dealer engages in, as 
its principal business and in its own name, the purchase and sale or lease of the products in question.  
A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not 
keep such products in stock, if it owns and operates distribution equipment for the products.  Brokers 
and packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 
with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20
Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20
Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of the 
expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificati
on%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%2
0Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20C
omparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the contract 
as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 
reported to the Department. 

 
(B) Women Business Enterprises 2.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the contract 
as set forth above as the WBE goal. 
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(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 
during the performance of the contract.  Any WBE participation obtained shall be 
reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. 
The Directory can be found at the following link. 
https://partner.ncdot.gov/VendorDirectory/default.html 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be 
considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor 
participation submitted at the time of bid will be used toward overall race-neutral goals.  Only those 
firms with current MBE and WBE certification at the time of bid opening will be acceptable for 
listing in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the 
bid to be considered responsive.  Bidders shall indicate the total dollar value of the 
MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing 

of MBE and WBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be deemed to 
represent zero participation.  Bids submitted that do not have MBE and WBE 
participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 
bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 
work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which 
will perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE 
and WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE 
goal shall be obtained through MBE participation with MBE certified subcontractors or documented 
through a good faith effort.  It should be noted that you cannot combine the two goals to meet an 
overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in 
the contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon 
on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), 
the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later 
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach 
that specific goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no 
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
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Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable 
to submit a representative letter along with a distribution list of the firms that were solicited.  
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good 
faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making a 
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within at 
least 10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with certainty 
if the MBEs/WBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 
MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, 

and requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 
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(2) A bidder using good business judgment would consider a number of factors 
in negotiating with subcontractors, including MBE/WBE subcontractors, and would 
take a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract MBE or WBE goals, as long as such costs are reasonable.  Also, the ability 
or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The bidder’s standing within its industry, membership in 
specific groups, organizations, or associates and political or social affiliations (for example, 
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the 
bid opening NCDOT’s Business Development Manager in the Business Opportunity and 
Work Force Development Unit to give notification of the bidder’s inability to get MBE or 
WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others meet 
it, you may reasonably raise the question of whether, with additional reasonable 
efforts the apparent successful bidder could have met the goals.  If the apparent 
successful bidder fails to meet the MBE and WBE goals, but meets or exceeds the 
average MBE and WBE participation obtained by other bidders, the Department may 
view this, in conjunction with other factors, as evidence of the apparent successful 
bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that can 
satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith 
effort has been made to meet the MBE and WBE goals. 
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Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 
appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 
wishes to appeal the determination made by the Committee, they shall provide written notification to 
the Engineer.  The appeal shall be made within 2 business days of notification of the determination of 
non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward 
the contract goal requirements.  The total dollar value of participation by a committed 
MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and 
the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation 
for services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be 
in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the MBE contract goal requirement.  The same holds for work 
that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-
MBE firm does not count toward the MBE contract goal requirement.  Again, the same holds 
true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract than 
would be expected on the basis of standard industry practices, it shall be presumed that the 
MBE or WBE is not performing a commercially useful function.  The MBE/WBE may 
present evidence to rebut this presumption to the Department.  The Department's decision on 
the rebuttal of this presumption may be subject to review by the Office of Inspector General, 
NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the MBE 
or WBE in the joint venture, that portion of the total dollar value being a distinct clearly 
defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures 
for materials and supplies required to complete the contract and obtained from a MBE or 
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 
manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution 
of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  To perform a commercially useful function, 
the MBE/WBE shall also be responsible with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine whether a 
MBE/WBE is performing a commercially useful function, the Department will evaluate the 
amount of work subcontracted, industry practices, whether the amount the firm is to be paid 
under the contract is commensurate with the work it is actually performing and the 
MBE/WBE credit claimed for its performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting the MBE or WBE 
goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 



DG00194    U-5538  19 Alamance County 
 

 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is 
certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall be 
made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the area.  If the 
MBE or WBE firm shows a good faith effort has been made to reach out to similarly 
certified transportation service providers and there is no interest or availability, and 
they can get assistance from other certified providers, the Engineer will not hold the 
prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services provided 
by the non-MBE/WBE subcontractor not to exceed the value of transportation 
services provided by MBE/WBE-owned trucks on the contract.  Additional 
participation by non-MBE/WBE subcontractors receives credit only for the fee or 
commission it receives as a result of the subcontract arrangement.  The value of 
services performed under subcontract agreements between the MBE/WBE and the 
Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has exclusive 
use of and control over the truck.  This requirement does not preclude the leased 
truck from working for others during the term of the lease with the consent of the 
MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for use of the 
leased truck.  This type of lease may count toward the MBE/WBE’s credit as long as 
the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is 
not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval based 
upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
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(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE 
that was submitted at the time of bid may be used to fulfill the MBE commitment.  The same 
holds true if a committed WBE is terminated for good cause, an additional WBE that was 
submitted at the time of bid may be used to fulfill the WBE goal.  A good faith effort will 
only be required for removing a committed MBE/WBE if there were no additional 
MBEs/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the 
steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting other 
items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE subcontractor 
with another similarly certified MBE/WBE subcontractor to perform at least the same 
amount of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is 
not found to do the same amount of work, a good faith effort must be submitted to 
NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed 
by a committed MBE/WBE, the Contractor will not be required to seek additional participation.  
When the Engineer makes changes that result in additional work to be performed by a MBE/WBE 
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based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the 
same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the 
Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work 
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, 
their certification type(s), the number of trucks owned by the firm, as well as the individual truck 
identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 
Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 
100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 
tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the 
end of the following month.  Failure to submit this information accordingly may result in the 
following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further bidding 
until the required information is submitted. 
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Failure on the part of any subcontractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from being approved 
for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 
value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor 
Payment Information) with each invoice.  Invoices will not be processed for payment until the DBE-
IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 
 

There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 
specific written description of the location in the locate request. 
 
RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-
28.8, it is the policy of the Department to aid in the reduction of materials that become a part of our 
solid waste stream, to divert materials from landfills, and to find ways to recycle and reuse materials 
for the benefit of the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled or 
solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  Report 
the quantities of reused or recycled materials either incorporated in the project or diverted from 
landfills on the Project Construction Reuse and Recycling Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse and 
Recycling Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 
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DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 
following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the 
United States except minimal amounts of foreign steel and iron products may be used provided the 
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the 
entire project or $2,500, whichever is greater.  If invoices showing the cost of the material are not 
provided, the amount of the bid item involving the foreign material will be used for calculations.  This 
minimal amount of foreign produced steel and iron products permitted for use is not applicable to 
high strength fasteners.  Domestically produced high strength fasteners are required. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be performed in 
the United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors 
to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, 
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, 
Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements 
and prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact 
other State Agencies to determine if those agencies have adopted Executive Order 24. 
 
LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
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Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 
sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance 
for self-insured subcontractors, irrespective of whether having regularly in service fewer than three 
employees. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for 
the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained 
over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface 
waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion 

or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the quality 
control program.  The Certified Supervisor shall be on the project within 24 hours notice 
from initial exposure of an erodible surface to the project’s final acceptance.  Perform the 
following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 
work. 
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(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of 
the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, plant 
and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior 
to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or 
any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  Some 
of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 
construction related Federal Clean Water Act, Section 303(d) impaired 
streams with turbidity violations, and within 24 hours after a significant 
rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 
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(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General 
Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours of 
becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 
review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above are 
taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall be 
approved by the Engineer prior to work beginning. 
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(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 
following erosion and sediment control/stormwater crew: 

 
(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman 
for a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring 
Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III-A Certified Designer on the design of the 
project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 
testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 
Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
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(C) Failure to fully perform environmental commitments as detailed within the permit conditions 
and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified will 
result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant will 
not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes 
or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout waters, the 
turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background 
conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall 
do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
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(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 
natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity levels 
are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters and 
the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling location 
shall be located so that it is not influenced by backwater conditions and represents natural background 
conditions.  Downstream sampling location shall be located at the point where complete mixing of the 
discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland 
surface is observed, the dewatering activity will be suspended until turbidity levels in the stilling 
basin can be reduced to a level where sediment deposition does not occur.  Staining of wetland 
surfaces from suspended clay particles, occurring after evaporation or infiltration, does not constitute 
sedimentation.  No activities shall occur in wetlands that adversely affect the functioning of a 
wetland.  Visible sedimentation will be considered an indication of possible adverse impacts on 
wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding the 
previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available 
at:  http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water 
quality standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  
Other Tier I methods are noncompensatory and shall be used when needed to meet the stream 
turbidity standards.  Tier II Methods are also noncompensatory and are options that may be needed 
for protection of rare or unique resources or where special environmental conditions exist at the site 
which have led to additional requirements being placed in the DWQ’s 401 Certifications and approval 
letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s 
Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on 
a site exclusive of rare or unique resources or special environmental conditions, Tier II Methods may 
be required by regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil 
may indicate a high potential for turbidity and should be avoided when dewatering into surface water 
is proposed. 
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No additional compensation for monitoring borrow pit discharge will be paid. 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of 
line 32, the first sentence of the second paragraph and the first word of the second sentence of the 
second paragraph. 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
 

PROJECT SPECIAL PROVISIONS - ROADWAY 
 
CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing 
No. 200.02 of the 2012 Roadway Standard Drawings. 
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, as 
the cost of this work will be part of the work being paid at the contract lump sum price for Grading.  
If Borrow Excavation is included in this contract and the material has been obtained from an 
authorized stockpile or from a borrow source, measurement and payment will be as provided in 
Section 230 of the 2012 Standard Specifications for Borrow Excavation. 
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PIPE INSTALLATION: 
(11-20-12) 300 SP3 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with: 
 
Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 geotextile. 
 
PREPARATION OF SUBGRADE AND BASE: 
(1-16-96) 610 SP5 R05 
 

On mainline portions and ramps of this project, prepare the subgrade and base beneath the pavement 
structure in accordance with the applicable sections of the 2012 Standard Specifications except use an 
automatically controlled fine grading machine using string lines, laser controls or other approved 
methods to produce final subgrade and base surfaces meeting the lines, grades and cross sections 
required by the plans or established by the Engineer. 
 
No direct payment will be made for the work required by this provision as it will be considered 
incidental to other work being paid for by the various items in the contract. 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 

Final surface testing is not required on this project. 
 
MATERIALS: 
(2-21-12) (Rev. 5-20-14) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 
paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 
wet

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 
max. at 
56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed as needed as needed as needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 
design only 

0.559 0.559 - - 

1.5 
slip 
form 
3.0 
hand 
place

- 526 - - - 

Precast 
See 

Table 
1077-1 

as needed as needed - - 6 
as 

needed 
as 

needed 
as 

needed 
as 

needed 
as 

needed 

Prestress per 
contract 

See 
Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 

 
Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to 
the table of item references: 
 
Item       Section 
Type IL Blended Cement    1024-1 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 
the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 
paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited 
to between 5 and 12% by weight and the constituents shall be interground.  Class F fly ash can 
replace a portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) 
for Portland cement.  For mixes that contain cement with alkali content between 0.6% and 1.0% and 
for mixes that contain a reactive aggregate documented by the Department, use a pozzolan in the 
amount shown in Table 1024-1.  
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 
paragraph and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 
stabilized earth (MSE) wall faces” with “temporary wall faces”. 
 
Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 
 
TABLE 1056-1
GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 
Application 

Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilization 

Temporary 
Walls 

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- 
ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - 
ASTM 
D4533 

Puncture 
Strength 

- - 
ASTM 
D6241 

Ultimate 
Tensile Strength  
(MD & CD)  

- - - - 

2,400 lb/ft 
(unless 
required 
otherwise 
in the 
contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 
15% to 50% 
in Situ Soil 
Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

70% 
ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 
sentences with the following: 
 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load 
testing will only be required for new casting designs during the design process, and conformance to 
M306 loading (40,000 lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with 
the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion 

Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product has 

been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 
description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to 
patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction are 
expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences 
of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with 
the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding 
system will obtain 125% of the specified required yield strength of the fixture.  Furnish certification 
that, for the particular bolt grade, diameter and embedment depth required, the anchor system will not 
fail by adhesive failure and that there is no movement of the anchor bolt.  For certification and 
anchorage, use 3,000 psi as the minimum Portland cement concrete compressive strength used in this 
test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the 
following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the 
first paragraph with the following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application through 
the Value Management Unit with the following information for each type and brand name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
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Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 
“AASHTO M 237” with “the specifications”. 
 
Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the 
last paragraph. 
 
Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph 
replace “Type 1” with “Type 3”. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 
adherence to traffic markers to the surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended 
for adherence of traffic markers to pavement surfaces when rapid set is not required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the 
following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 
ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required by 
the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  Metallized sheet 
piles shall be metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings 
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(Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion 
of the metallized sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall 
be an approved waterborne coating with a low-viscosity which readily absorbs into the pores of the 
aluminum thermal sprayed coating.  The waterborne coating shall be applied at a spreading rate that 
results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification 
that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal 
sprayed alloy and suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard 
Setting.  Use Type II when the pavement temperature is above 60°F or per the manufacturer’s 
recommendations whichever is more stringent.  Use Type I when the pavement temperature is 
between 50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent.  
Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the 
pavement surface when the pavement temperature is between 32°F and 50°F or per the 
manufacturer’s recommendations whichever is more stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with “Article 
1081-4”. 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 
1081-4”. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph 
with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 
without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the 
sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test 
shows more than a LOD of 5 ppm, test the beads using United States Environmental Protection 
Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 
Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

Observation 
Angle, degrees 
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Angle, 
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it
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lo
w
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en
 

R
ed

 

B
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e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
PERMANENT SEEDING AND MULCHING: 
(7-1-95) 1660 SP16 R02 
 

The Department desires that permanent seeding and mulching be established on this project as soon 
as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an early 
stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the 2012 Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as an 
incentive additive.  The incentive additive will be determined by multiplying the number of acres of 
seeding and mulching satisfactorily completed times the contract unit bid price per acre for Seeding 
and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably completed 
divided by the total original contract time. 
 
 

PROJECT SPECIAL PROVISIONS - EROSION CONTROL 
 
STABILIZATION REQUIREMENTS: 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North 
Carolina Department of Environment and Natural Resources Division of Water Quality.  
Temporary or permanent ground cover stabilization shall occur within 7 calendar days from 
the last land-disturbing activity, with the following exceptions in which temporary or 
permanent ground cover shall be provided in 14 calendar days from the last land-disturbing 
activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
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 Slopes 4:1 or flatter 
 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days 
with no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are 
defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and 
permanent ground cover stabilization shall be achieved in accordance with the provisions in 
this contract and as directed. 
 
SEEDING AND MULCHING: (East)
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used 
shall be determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 
 

Waste and Borrow Locations 
 

75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 
 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
 

Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
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Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per 
acre and add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided 
the 1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount 
of plant food as a 10-20-20 analysis and as directed. 
 
JORDAN LAKE WATERSHED NUTRIENT MANAGEMENT TRAINING 
REQUIREMENTS: 
 
The person(s) responsible for applying fertilizer or person(s) conducting the application of 
fertilizer on this project within the Jordan Lake Watershed shall complete the following web-
based training prior to performing this work: 
 

http://portal.ncdenr.org/web/jordanlake/fertilizer-management 
 
The cost of the training is $10.00 and the training shall be paid for and completed at the 
expense of the Contractor and no direct payment will be made in this contract.  A certificate 
of completion must be presented by the person(s) responsible for fertilizer application or 
person(s) conducting the application of fertilizer prior to performing fertilizer application on 
the project within the limits of the Jordan Lake Watershed. 
 
Native Grass Seeding And Mulching (West) 
 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands 
and riparian areas, and adjacent to Stream Relocation and/or trout stream construction within 
a 50 foot zone on both sides of the stream or depression, measured from top of stream bank 
or center of depression.  The stream bank of the stream relocation shall be seeded by a 
method that does not alter the typical cross section of the stream bank.  Native Grass Seeding 
and Mulching shall also be performed in the permanent soil reinforcement mat section of 
preformed scour holes, and in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used 
shall be determined.  All rates are in pounds per acre. 
 

18# Creeping Red Fescue 18# Creeping Red Fescue 
8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Approved Creeping Red Fescue Cultivars: 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided 
the 1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount 
of plant food as a 10-20-20 analysis and as directed. 
 
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of 
the Standard Specifications and vegetative cover sufficient to restrain erosion shall be 
installed immediately following grade establishment. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 
TEMPORARY SEEDING: 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the 
rate of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German 
Millet or Browntop Millet shall be used in summer months and Rye Grain during the 
remainder of the year.  The Engineer will determine the exact dates for using each kind of 
seed.  
 
FERTILIZER TOPDRESSING: 
 
Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-
20-20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of 
fertilizer may be used provided the 1-2-2 ratio is maintained and the rate of application 
adjusted to provide the same amount of plant food as 10-20-20 analysis and as directed. 
 
Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 
16-8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of 
fertilizer may be used provided the 2-1-1 ratio is maintained and the rate of application 
adjusted to provide the same amount of plant food as 16-8-8 analysis and as directed. 
 
SUPPLEMENTAL SEEDING: 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, 
with the exception that no centipede seed will be used in the seed mix for supplemental 
seeding.  The rate of application for supplemental seeding may vary from 25# to 75# per 
acre.  The actual rate per acre will be determined prior to the time of topdressing and the 
Contractor will be notified in writing of the rate per acre, total quantity needed, and areas on 
which to apply the supplemental seed.  Minimum tillage equipment, consisting of a sod 
seeder shall be used for incorporating seed into the soil as to prevent disturbance of existing 
vegetation.  A clodbuster (ball and chain) may be used where degree of slope prevents the 
use of a sod seeder. 
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MOWING: 
 
The minimum mowing height on this project shall be 4 inches. 
 
LAWN TYPE APPEARANCE: 
 
All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  
Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that 
could interfere with providing a smooth lawn type appearance.  These areas shall be reseeded 
to match their original vegetative conditions, unless directed otherwise by the Field 
Operations Engineer. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, 
and supplies to the project necessary for the pursuit of any or all of the following work as 
shown herein, by an approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
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Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in 
the NPDES Inspection Form SPPP30.  Each erosion control action may include one or more 
of the above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number 
of times the subcontractor moves onto the project, including borrow and waste sites, and 
satisfactorily completes an erosion control action described in Form 1675.  The provisions of 
Article 104-5 of the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay Item Pay Unit

Response for Erosion Control Each
 
ENVIRONMENTALLY SENSITIVE AREAS: 
 
Description 
 
This project is located in an Environmentally Sensitive Area.  This designation requires 
special procedures to be used for clearing and grubbing, temporary stream crossings, and 
grading operations within the Environmentally Sensitive Areas identified on the plans and as 
designated by the Engineer.  This also requires special procedures to be used for seeding and 
mulching and staged seeding within the project. 
 
The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides 
of the stream or depression measured from top of streambank or center of depression. 
 
Construction Methods 
 
(A) Clearing and Grubbing 
 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 
clearing operations, but not grubbing operations until immediately prior to beginning 
grading operations as described in Article 200-1 of the Standard Specifications.  Only 
clearing operations (not grubbing) shall be allowed in this buffer zone until 
immediately prior to beginning grading operations.  Erosion control devices shall be 
installed immediately following the clearing operation. 

 
(B) Grading 
 

Once grading operations begin in identified Environmentally Sensitive Areas, work 
shall progress in a continuous manner until complete.  All construction within these 
areas shall progress in a continuous manner such that each phase is complete and 
areas are permanently stabilized prior to beginning of next phase.  Failure on the part 
of the Contractor to complete any phase of construction in a continuous manner in 



DG00194    U-5538  45 Alamance County 
 

 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the 
suspension of work in accordance with Article 108-7 of the Standard Specifications. 

 
(C) Temporary Stream Crossings 
 

Any crossing of streams within the limits of this project shall be accomplished in 
accordance with the requirements of Subarticle 107-12 of the Standard 
Specifications. 

 
(D) Seeding and Mulching 
 

Seeding and mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be 
installed immediately following grade establishment. 

 
Seeding and mulching shall be performed on the areas disturbed by construction 
immediately following final grade establishment.  No appreciable time shall lapse 
into the contract time without stabilization of slopes, ditches and other areas within 
the Environmentally Sensitive Areas. 

 
(E) Stage Seeding 
 

The work covered by this section shall consist of the establishment of a vegetative 
cover on cut and fill slopes as grading progresses.  Seeding and mulching shall be 
done in stages on cut and fill slopes that are greater than 20 feet in height measured 
along the slope, or greater than 2 acres in area.  Each stage shall not exceed the limits 
stated above. 
 

Additional payments will not be made for the requirements of this section, as the cost for this 
work shall be included in the contract unit prices for the work involved. 
 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation at stream banks and disturbed areas 
within the project limits as directed. 
 
STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain 
sediment around any erodible material stockpile areas as directed. 
 
ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary 
diversions or earth berms across access/haul roads to direct runoff into sediment devices.  Silt 
fence sections that are temporarily removed shall be reinstalled across access/haul roads at 
the end of each working day. 
WASTE AND BORROW SOURCES: 
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Payment for temporary erosion control measures, except those made necessary by the 
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate 
contract unit price for the devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and 
mulching in any commercial borrow or waste pit.  All erosion and sediment control practices 
that may be required on a commercial borrow or waste site will be done at the Contractor’s 
expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and 
Waste Site Reclamation Procedures for Contracted Projects” located at: 
 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contr
actedReclamationProcedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures 
for Contracted Projects” shall be included with the reclamation plans for offsite staging areas, 
and borrow and waste sites. 
 
TEMPORARY DIVERSION: 
 
This work consists of installation, maintenance, and cleanout of Temporary Diversions in 
accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 
installation and cleanout will be measured and paid for as Silt Excavation in accordance with 
Article 1630-4 of the Standard Specifications. 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been 
approved to infringe within the buffer, wetland, endangered vegetation, culturally sensitive 
areas or water.  The fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and 
highly visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered 
outside or interior boundaries shall be delineated by stakes and highly visible flagging. 
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Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 
approved by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge 
or pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” 
cross section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 
lb/ft of length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. 
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be 
orange in color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence 
shall be erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand 
set or set with a post driver.  If hand set, all backfill material shall be thoroughly tamped.  
Wood posts may be sharpened to a dull point if power driven.  Posts damaged by power 
driving shall be removed and replaced prior to final acceptance.  The tops of all wood posts 
shall be cut at a 30-degree angle.  The wood posts may, at the option of the Contractor, be cut 
at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple 
across each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with 
Article 105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for 
the staking of the safety fence.  All stakeouts for safety fence shall be considered incidental 
to the work being paid for as “Construction Surveying”, except that where there is no pay 
item for construction surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for 
the duration of the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 
feet maximum intervals with highly visible orange flagging attached.  Stakes shall be 
installed a minimum of 6” into the ground.  Interior boundaries may be staked on a tangent 
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that runs parallel to buffer but must not encroach on the buffer at any location.  Interior 
boundaries of hand clearing shall be identified with a different colored flagging to distinguish 
it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with 
Article 105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for 
delineation of the interior boundaries.  This delineation will be considered incidental to the 
work being paid for as Construction Surveying, except that where there is no pay item or 
construction surveying the cost of boundary flagging delineation shall be included in the unit 
prices bid for the various items in the contract.  Installation for delineation of all 
jurisdictional boundaries at staging areas, waste sites, or borrow pits shall consist of wooden 
stakes on 25 feet maximum intervals with highly visible orange flagging attached.  Stakes 
shall be installed a minimum of 6” into the ground.  Additional flagging may be placed on 
overhanging vegetation to enhance visibility but does not substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging 
areas, waste sites, or borrow pits shall be performed in accordance with Subarticle 230-
4(B)(3)(d) or Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made 
for this delineation, as the cost of same shall be included in the unit prices bid for the various 
items in the contract. 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in 
a satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full 
compensation including but not limited to furnishing and installing fence geotextile with 
necessary posts and post bracing, staples, tie wires, tools, equipment and incidentals 
necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit
Safety Fence Linear Foot
 
PERMANENT SOIL REINFORCEMENT MAT: 
 
Description 
 
This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 
specified, over previously prepared areas as directed. 
 
Materials 
 
The product shall be a permanent erosion control reinforcement mat and shall be constructed 
of synthetic or a combination of coconut and synthetic fibers evenly distributed throughout 
the mat between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The 
matting shall be stitched together with UV stabilized polypropylene thread to form a 



DG00194    U-5538  49 Alamance County 
 

 

permanent three-dimensional structure.  The mat shall have the following minimum physical 
properties: 
 
Property Test Method Value Unit 
Light Penetration ASTM D6567 9 % 
Thickness ASTM D6525 0.40 in 
Mass Per Unit Area ASTM D6566 0.55 lb/sy 
Tensile Strength ASTM D6818 385 lb/ft 
Elongation (Maximum) ASTM D6818 49 % 
Resiliency ASTM D1777 >70 % 
UV Stability * ASTM D4355 >80 % 
Porosity (Permanent Net) ECTC Guidelines >85 % 
Maximum Permissible Shear 
Stress (Vegetated) 

Performance Bench Test >8.0 lb/ft2 

Maximum Allowable Velocity 
(Vegetated) 

Performance Bench Test >16.0 ft/s 

 
*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of 
exposure. 
 
Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 
 
(A) the chemical and physical properties of the mat used, and 
(B) conformance of the mat with this specification. 
 
Construction Methods 
 
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard 
Specifications. 
 
All areas to be protected with the mat shall be brought to final grade and seeded in 
accordance with Section 1660 of the Standard Specifications.  The surface of the soil shall be 
smooth, firm, stable and free of rocks, clods, roots or other obstructions that would prevent 
the mat from lying in direct contact with the soil surface.  Areas where the mat is to be placed 
will not need to be mulched. 
 
Measurement and Payment 
 
Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of 
square yards measured along the surface of the ground over which Permanent Soil 
Reinforcement Mat is installed and accepted.  Overlaps will not be included in the 
measurement, and will be considered as incidental to the work.  Such payment shall be full 
compensation for furnishing and installing the mat, including overlaps, and for all required 
maintenance. 
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Payment will be made under: 
 
Pay Item Pay Unit

Permanent Soil Reinforcement Mat Square Yard
 
WATTLES WITH POLYACRYLAMIDE (PAM): 
 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  
Wattles are used on slopes or channels to intercept runoff and act as a velocity break.  
Wattles are to be placed at locations shown on the plans or as directed.  Installation shall 
follow the detail provided in the plans and as directed.  Work includes furnishing materials, 
installation of wattles, matting installation, PAM application, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood (Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square 
cross section.  One end of the stake must be sharpened or beveled to facilitate driving 
down into the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall 
meet specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 
charged.  Soil samples shall be obtained in areas where the wattles will be placed, and from 
offsite material used to construct the roadway, and analyzed for the appropriate PAM 
flocculant to be utilized with each wattle.  The PAM product used shall be listed on the North 
Carolina Department of Environment and Natural Resources (NCDENR) Division of Water 
Quality (DWQ) web site as an approved PAM product for use in North Carolina. 
 
Construction Methods 
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Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at 
the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 
according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle 
according to the detail provided in the plans.  Stakes shall be driven into the ground a 
minimum of 10 in. with no more than 2 in. projecting from the top of the wattle.  Drive 
stakes at an angle according to the detail provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 
slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 
sections of wattles a minimum of 6 in. 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
Apply PAM over the lower center portion of the wattle where the water is going to flow over 
at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  
PAM applications shall be done during construction activities after every rainfall event that is 
equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed 
in accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Wattles will be measured and paid for by the actual number of linear feet of wattles which 
are installed and accepted.  Such price and payment will be full compensation for all work 
covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Wattles. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the wattles. Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit

Polyacrylamide(PAM) Pound
Wattle Linear Foot
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SILT FENCE COIR FIBER WATTLE BREAK: 
(8-21-12) 1605,1630 
 
Description 
 
Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut 
fibers) encased in coir fiber netting and used in conjunction with temporary silt fence at the 
toe of fills to intercept runoff.  Silt fence coir fiber wattle breaks are to be placed at locations 
shown on the plans or as directed.  Installation shall follow the detail provided in the plans 
and as directed.  Work includes furnishing materials, installation, maintenance and removing 
Silt fence coir fiber wattle breaks. 
 
Materials 
 
Coir fiber wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 
Minimum Diameter 12" 
Minimum Length 10 ft 
Minimum Density 3.5 lb/cf ± 10% 
Net Material Coir Fiber 
Net Openings 2" x 2" 
Net Strength 90 lb. 
Minimum Weight 2.6 lb/ft ± 10% 

 
Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with 
a 2" x 2" nominal square cross section.  One end of the stake shall be sharpened or beveled to 
facilitate driving down into the underlying soil. 
 
Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less 
than 12" in length with a throat of 1" in width. 
 
Construction Methods 
 
Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be 
placed.  Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately 
every linear foot and at the end of each wattle.  Install at least 4 stakes on the downslope side 
of the wattle with a maximum spacing of 2 linear feet and according to the detail.  Install at 
least 2 stakes on the upslope side of the silt fence coir fiber wattle break according to the 
detail provided in the plans.  Drive stakes into the ground at least 10" with no more 
than 2" projecting from the top of the wattle.  Drive stakes at an angle according to the detail 
provided in the plans. 
 
Install temporary silt fence in accordance with Section 1605 of the 2012 Standard 
Specifications and overlap each downslope side of silt fence wattle break by 6". 
 
Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt 
fence coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at 
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the silt fence coir fiber wattle breaks when so directed in accordance with Section 1630 of the 
2012 Standard Specifications. 
 
Measurement and Payment 
 
Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles 
installed and accepted.  Such price and payment will be full compensation for all work 
covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the silt fence coir fiber wattle break. 
 
Payment will be made under: 
 
Pay Item Pay Unit
Coir Fiber Wattle Linear Foot
 
TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 
POLYACRYLAMIDE (PAM): 
 
Description 
 
Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 
devices utilized in temporary and permanent ditches to reduce runoff velocity and 
incorporate PAM into the construction runoff to increase settling of sediment particles and 
reduce turbidity of runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and 
PAM are to be placed at locations shown on the plans or as directed.  Installation shall follow 
the detail provided in the plans and as directed.  Work includes furnishing materials, 
installation of Temporary Rock Silt Checks Type A, matting installation, PAM application, 
and removing Temporary Rock Silt Checks Type A with Excelsior Matting and PAM. 
 
Materials 
 
Structural stone shall be class B stone that meets the requirements of Section 1042 of the 
Standard Specifications for Stone for Erosion Control, Class B. 
 
Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 
1005 of the Standard Specifications for these stone sizes. 
 
Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the 
Standard Specifications, or shall meet specifications provided elsewhere in this contract. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 
charged.  Soil samples shall be obtained in areas where the Temporary Rock Silt Checks 
Type A with Excelsior Matting and PAM will be placed, and from offsite material used to 
construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 
each Temporary Rock Silt Check Type A.  The PAM product used shall be listed on the 
North Carolina Department of Environment and Natural Resources (NCDENR) Division of 
Water Quality (DWQ) web site as an approved PAM product for use in North Carolina. 
 
  



DG00194    U-5538  54 Alamance County 
 

 

Construction Methods 
 
Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-
3(A) of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail 
provided in the plans. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and 
anchored by placing Class B stone on top of the matting at the upper and lower ends. 
Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks 
Type A and matting where the water is going to flow over.  PAM applications shall be done 
during construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior 
Matting and PAM until the project is accepted or until the Temporary Rock Silt Checks Type 
A with Excelsior Matting and PAM are removed, and shall remove and dispose of silt 
accumulations at the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM 
when so directed in accordance with the requirements of Section 1630 of the Standard 
Specifications. 
 
Measurement and Payment 
 
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 
1633-5 of the Standard Specifications, or in accordance with specifications provided 
elsewhere in this contract. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 
compensation for all work covered by this section, including, but not limited to, furnishing 
all materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit

Polyacrylamide(PAM) Pound
 
COIR FIBER MAT: 
 
Description 
 
Furnish material, install and maintain coir fiber mat in locations shown on the plans or in 
locations as directed.  Work includes providing all materials, excavating and backfilling, and 
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as 
directed. 
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Materials 
 
Item Section
Coir Fiber Mat 1060-14
 
Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
 

Wooden Stakes: 
 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 

Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall 
have a 4" diameter bend at one end with a 4" straight section at the tip to catch and 
secure the coir fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 
than 12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free 
from stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the 
mat and apply without stretching such that it will lie smoothly but loosely on the soil surface. 
 
For stream relocation applications, take care to preserve the required line, grade, and cross 
section of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at 
least 6 in. deep and tamp firmly.  Where one roll of matting ends and a second roll begins, 
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. 
overlap.  Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the 
edges of the mat or as directed.  Fold over and bury mat to the full depth of the trench, close 
and tamp firmly.  Overlap mat at least 6 in. where 2 or more widths of mat are installed side 
by side. 
 
Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the 
outer edges and down the center of the mat 3 ft. apart. 
 
Adjustments in the trenching or anchoring requirements to fit individual site conditions may 
be required. 
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Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 
along the surface of the ground over which coir fiber mat is installed and accepted. 
 
 
No measurement will be made for anchor items. 
 
Payment will be made under: 
 
Pay Item Pay Unit

Coir Fiber Mat Square Yard
 
LEVEL SPREADER: 
3-3-14  DDC 7 
 

Description 
Construct and maintain level spreaders at the locations shown on the plans and in accordance with the 
details in the plans.  Work includes but is not limited to excavation, shaping and maintaining the hole 
and apron, reinforced concrete construction, furnishing and placing filter fabric and permanent soil 
reinforcement matting, topsoil and sod and all incidental appurtenances as shown on the project plan. 
 
Materials 
Item  Section 
Filter Fabric  1056 
 
The permanent soil reinforcement matting shall be permanent erosion control reinforcement mat and 
shall be constructed of synthetic or a combination of coconut and synthetic fibers evenly distributed 
throughout the mat between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  
The matting shall be stitched together with UV stabilized polypropylene thread to form a permanent 
three dimensional structure.  The mat shall have the following minimum physical properties: 
 
Property Test Method Value Unit 
Light Penetration ASTM D6567 9 % 
Thickness ASTM D6525 0.40 in 
Mass Per Unit Area ASTM D6566 0.55 lb/sy 
Tensile Strength ASTM D6818 385 lb/ft 
Elongation ( Maximum) ASTM D6818 49 % 
Resiliency ASTM D1777 >70 % 
UV Stability * ASTM 4355 ≥80 % 
Porosity (Permanent Net) ECTC Guidelines ≥85 % 
Maximum Permissible Shear Stress (Vegetated) Performance Bench Test ≥8.0 lb/ft2 
Maximum Allowable Velocity (Vegetated) Performance Bench Test ≥16.0 ft/s 

 
*ASTM D1682 Tensile Strength and % strength retention of material after 1,000 hours of exposure. 
 
Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 
 
(A) The chemical and physical properties of the mat used, and 
(B) Conformance of the mat with this specification. 
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Construction Methods 
Reinforced concrete construction shall be in accordance with Section 825 of the 2012 Standard 
Specifications. 
 
All areas to be protected with the mat shall be brought to final grade and seeded in accordance with 
Section 1660 of the 2012 Standard Specifications.  The surface of the soil shall be smooth, firm, 
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying in 
direct contact with the soil surface.  Areas where the mat is to be placed will not need to be mulched. 
 
Measurement and Payment 
Level Spreader will be measured and paid as the actual number incorporated into the completed and 
accepted work.  Such price and payment will be full compensation for all work covered by this 
provision. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Level Spreader  Each 

 
 

PROJECT SPECIAL PROVISIONS– CITY OF MEBANE 
 
ENCASEMENT PIPE 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1-16 Specification Sections, apply to this 
Section. 

 
1.2           SUMMARY 

A. This Section includes installation of casings, through whatever material is 
encountered where cased pipelines are required. 

 
B. Related Sections include the following: 

1. Division 1 Section "Measurement and Payment" for a schedule of unit   
prices.(N/A) 

2. Division 2 Section "Dewatering" for lowering and disposing of ground water   
during construction. 

3. Division 2 Section "Excavation Support and Protection". 
4. Division 2 "Trenching for Utilities". 

 
1.3           SUBMITTALS 

A. Product data for casing pipe. 
 

1.4           PROJECT CONDITIONS 
A. Conduct all work within NCDOT right-of-way and permanent/temporary 

construction easement limits. 
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B. Coordinate and schedule work with NCDOT personnel as required.  Comply with 
NCDOT encroachment agreements. 

 
C. Provide traffic control as required by NCDOT. 

 
D. Protect existing underground and overhead utility pipes, poles, lines, services,      

structures, etc., from damage or interruption of service by the conduct of 
construction operations.  Location and protection of all underground utilities and 
structures in the path of construction is the responsibility of the Contractor. 

 
PART 2 - PRODUCTS 
 
2.1 CASING PIPE 

A. Casing pipe shall be welded steel, smooth wall pipe conforming to ASTM A139,     
except that the hydrostatic test is not required.  The casing shall be fully coated on 
the exterior with a coal tar epoxy.  Field connections between sections of pipe shall 
be continuous circumferential welded joints. 

 
B. The diameter of the casing pipe shall be as indicated on the Drawings.  The wall  

thickness of the casing pipe shall be as follows: 
 

Nominal Diameter 
(Inches) 

Wall Thickness 
(Inches) 

  
16 0.250 
30 0.375 

  
 
PART 3 - EXECUTION 
 
3.1 PROTECTION OF UTILITIES 

A. Locate and protect all existing overhead and underground utilities. 
 

B. Care shall be taken in loading, transporting, and unloading to prevent injury to the pipe or 
coatings.  Pipe shall not be dropped.  All pipe shall be examined before laying, and no 
piece shall be installed which is found to be defective.  Any damage to the pipe coatings 
shall be repaired as directed by the Engineer. 

 
C. Pipe shall be subjected to a careful inspection just prior to being laid or installed.  If any 

defective pipe is discovered after it has been laid it shall be removed and replaced with a 
sound pipe in a satisfactory manner at no additional expense to the Owner.  All pipe shall 
be thoroughly cleaned before laying, shall be kept clean until they are used in the work, 
and when installed or laid, shall conform to the lines and grade required. 

 
D. Underground piping shall slope uniformly. 

 
E. Contractor shall exercise extreme care when constructing piping to protect from damage 

all existing underground utilities, and all existing structures. 
 

3.2 INSTALLATION 
A. Install casing pipe at the location and grade shown on the Drawings.  Variation in the final 

position of the pipe from the line and grade shown on the Drawings will be     permitted 
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only if approved by the Engineer.  The Contractor shall be responsible for all costs of 
realignment which result from unacceptable casings. 
 

B. Pipe shall be installed, as shown in the Contract Documents, and in accordance with 
requirements of Industry Standard Specifications except as otherwise provided herein.  A 
firm, even bearing throughout the length of the pipe shall be constructed by tamping 
bedding material at the sides of the pipe up to the elevation designated by the begging 
type.  

 
C. Prior to being lowered into the trench, each pipe will be inspected by the crew foreman.  

Faulty pipe shall be rejected and removed from the work site.  Pipes having any defects 
which are insufficient to cause the rejection of the pipe will be laid so as to bring defects 
in the top half of the sewer, observing such special directions as the Engineer may give 
with reference thereto.  All pipes shall be sound and clean before laying.  When laying is 
not in progress, including lunchtime, the open ends of the pipe shall be closed by 
watertight plug or other approved means.   

 
D. No pipe will be stockpiled or temporarily laid out within ten (10) feet of excavation in earth 

or within thirty (30') feet of rock which must be blasted for removal.  All pipes will be 
protected against injury from falling rock when blasting. 

 
E. Trenches shall be kept dry at all times during the laying of the pipe.  At the 

conclusion of each day's work, the open end of the pipe shall be securely closed to 
prevent the entrance of water, mud, rodents, vermin, etc.   

 
1. Dewater trench as necessary to maintain dry laying conditions. 

 
F. The Contractor shall arrange, if requested, for the pipe manufacturer to furnish information 

and supervise the installation of at least the first five (5) joints of pipe installation. 
 

G. The Contractor shall carefully regulate his equipment and construction operations such that 
the loading of the pipe does not exceed the loads for which the pipe is designed and 
manufactured.  Any pipe damaged during construction operations shall be replaced at the 
Contractor's expense. 

 
H. All steel encasement pipes shall be plugged at each end by a brick and/or mortar plug. End 

locations of each encasement pipe shall be marked and located such that they can be 
surveyed.  
 

3.3 BEDDING 
A. General:  All pipe shall be provided with a firm uniform bed of granular backfill material, 

No. 57 stone, to fully support the pipe along its entire length.  The stone shall have a 
minimum depth of at least six (6") inches. 
 

B. STEEL ENCASEMENT PIPE 
 

1. Provide granular backfill material, No. 57 stone, (Class 'C' Bedding), from bottom 
of pipe to a depth of 1/8 diameter of pipe where the depth of cover is less than 16 
feet. 

 

2. Provide granular backfill material, No. 57 stone, (Class 'A' Bedding), from bottom 
of pipe to top of pipe where cover is greater than 16 feet but less than 24 feet. 
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3.4 FIELD QUALITY CONTROL 
A. Clear interior of piping and structures of dirt and superfluous material as work progresses.  

Maintain swab or drag in piping, and pull past each joint as it is completed. 
 

B. Place plug in end of incomplete piping at end of day and when work stops. 
Flush piping between manholes and other structures to remove collected debris. 

Inspect interior of piping to determine whether line displacement or other damage has 
occurred.  Inspect after backfill is in place, and again at completion of Project. 

 

1. Defects requiring correction include the following: 
a. Alignment:  Less than full diameter of inside of pipe is visible between 

structures. 
b. Crushed, broken, cracked, or otherwise damaged piping. 
c. Infiltration:  Water leakage into piping. 
d. Exfiltration:  Water leakage from or around piping. 

2. Replace defective piping using new materials, and repeat inspections until defects 
are within allowances specified. 

3. Reinspect and repeat procedure until results are satisfactory. 
 

END OF SECTION 02325 
 

SECTION 01025 – MEASUREMENT AND PAYMENT 
PART 1 - GENERAL 
1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Divisions 1-16 Specification Sections, apply to this Section. 

1.2 SUMMARY 
               This Section specifies the measurement and payment of the contract unit prices for the 

project. 
 Related Sections include the following: 

1. “Bid Form” for unit price quantities and bid amounts. 
2. Division 1 Section "Application for Payment". 
3. Division 2 –all Sections. 

1.3 GENERAL 
A. The bid items shown in the Bid Form have been created solely for the purpose of 

comparison of bids and for use in the preparation of monthly Applications for Payment. 
Quantities shown thereon must be considered as approximate only. 

B. Basis for payment and unit of measurement for the work under this contract shall be in 
accordance with the following and shall include furnishing all labor, tools, equipment and 
materials required to construct the improvements in the manner specified including but not 
limited to all types of excavation, trenching, shoring, pumping, pipe installation, testing, 
backfilling, repairs, surface restoration and all other items necessary to complete the work 
as specified. 

C. All work shown on the plans herein specified or implied in any way on the drawings or 
specifications shall be done regardless of whether or not the work is specifically defined in 
any bid item. 

D. The non-utilization or partial utilization of any bid item shall not serve as a claim for any 
contract or unit price adjustment as the Contractor shall be paid the unit price bid for the 
number of units actually incorporated and accepted into the work. 

E. Items listed in this section are included only if listed in the proposal for each contract.  If a 
pay item is not listed in the proposal, then it is not a part of that contract even though it may 
be listed in this section 01025. 

F. Payment and measurement will be based on this Section. 
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1.4 PAY ITEMS 
A. DELETED 
B. Stabilization Stone 

1. Stabilization Stone is defined, as stone installed below the bedding stone required for 
pipe installation and where in the opinion of the Engineer, the soil is unsuitable and 
ordered removed. 

2. Payment will be based on the actual number of tons based on quarry tickets. Quarry 
tickets shall be given to inspector at time of delivery and pay item will be marked on 
ticket. Tickets not given to inspector will not be paid for. Stone wasted or not used in the 
opinion of the inspector shall be deducted from the quarry tickets. 

3. No additional payment will be made to undercut the proposed sewer main or to dispose 
of the unsuitable materials since the work is considered incidental to the work and is to be 
included in the unit price bid. 

4. Payment for installation of stabilization stone will be paid for at the contract unit price 
per ton for “Stabilization Stone” incorporated and accepted into the work and will be full 
compensation for all work described in the contract documents. 

C. Incidental Stone 
1. Incidental stone is defined as stone used for temporary or permanent driveway 

replacement stone, used in parking lots/areas, roadway shoulder, temporary replacement 
of roadway pavement or as otherwise directed by the inspector.  No direct payment will 
be made for stone screenings used on roadways.  Stone will be ABC stone, #57, or other 
type stone as needed or directed.  Stone replaced on unpaved areas or graveled areas will 
generally need to be the same type of stone as existing type. 

2. Payment will be based on the actual number of tons based on quarry tickets. Quarry 
tickets shall be given to inspector at time of delivery and pay item will be marked on 
ticket. Tickets not given to inspector will not be paid for. Stone wasted or not used in the 
opinion of the inspector shall be deducted from the quarry tickets. 

3. No additional payment will be made to backfill, compact stone, etc. in NCDOT roadway 
and driveways or to dispose of the excavated materials since the work is considered 
incidental to the work and is to be included in the unit price bid.  No direct payment will 
be made for screenings used on the roadway to keep soil or other matter off of the 
pavement. 

4. Payment for installation of incidental stone will be paid for at the contract unit price per 
ton for “Incidental Stone” incorporated and accepted into the work and will be full 
compensation for all work described in the contract documents 

D. __” Steel Encasement Pipe (__” thickness) 
1. Payment will be based on the actual number of linear feet of steel encasement pipe 

installed by open cut method incorporated and accepted into the work and measured to 
the nearest 0.1 foot. 

2. No additional payment will be made for excavation, casing, spacers, sealing, and testing, 
since the work is considered incidental to the work is to be included in the unit price bid. 

3. Payment for rock excavation will be made at the contract unit price specified elsewhere 
within these Contract Documents. 

4. Payment for steel encasement pipe will be paid for at the contract unit price per linear 
foot for __” Steel Encasement Pipe (__”-Thick) incorporated and accepted into the work 
and will be full compensation for all work described in the contract documents. 

E. 8” Class 50 DIP Sanitary Sewer Main 
1. Payment for sanitary sewer mains will be based on the actual number of linear feet 

incorporated and accepted into the work and measured to the nearest 0.1 foot. The 
length through the manhole (inside diameter) will be excluded from the centerline 
length. 

2. Sanitary sewer main depths will be measured from the existing centerline grade to the 
invert of the sanitary sewer main. 
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3. No additional payment will be made for excavation (excluding rock excavation), 
backfilling of trench and testing of the sanitary sewer main since the work is 
considered incidental and is to be included in the unit price bid. 

4. Payment for stone used to bed the pipe in accordance with the details shown on the 
plans will be included in the cost of Sanitary Sewer Main.  

5. Payment for sanitary sewer mains will be made at the contract unit price per linear 
foot for the various line items established in the Bid Form incorporated and accepted 
into the work and will be full compensation for all work described in the contract 
documents. 

F. Precast Concrete Manholes and Extra Depth Manholes 
1. Payment for installation of precast concrete manholes will be based on the actual 

number of manholes and extra depth manholes incorporated and accepted into the 
work. Payment will be full compensation for all work described or shown in the 
contract documents. 

2. Measurements for extra depth manhole will be based on the actual depth less than the 
6-ft of depth included with the payment for each manhole. The measurement will be 
from the top of the ring and cover to the invert of the manhole and measured to the 
nearest 0.1 ft. 

3. No additional payment will be made for excavation, backfilling, ring and covers, 
flexible boot connections, precast invert, manhole steps, joint materials, vents, or 
vacuum testing since the work is considered to be included in the unit price bid. 

4. Payment for precast concrete manholes will be made at the contract unit price for 
each “4’-0” Dia. Precast Concrete Manhole” and “4-0” Dia. Standard Extra Depth 
Precast Concrete Manhole” incorporated and accepted into the work and will be full 
compensation for all work described in the contract documents. 

G. Rock Excavation  
1. Payment for rock excavation will be based on the actual number of cubic yards 

incorporated and accepted into the work and measured to the nearest 0.1 cubic yard. 
2. The inspector will measure Rock Excavation. Computations will be based on the length 

multiplied by the average depth (including 6-inches below pipe invert) multiplied by the 
width (actual average width up to four-feet (4’) maximum). 

3. No additional payment will be made for pre or post blast survey, monitoring blasting 
operations and/or trench rock excavation beyond the limits indicated above without 
written approval of the Engineer since the work is considered incidental to the work 
being paid for at the contract unit price. 

4. No additional payment will be made for providing suitable off-site borrow excavation to 
backfill trenches where rock has been removed, since the work is to be included in the 
unit price bid for trench rock excavation. 

5. Payment for trench rock excavation will be made at the contract unit price per cubic yard 
for “Rock Excavation” incorporated and accepted into the work and will be full 
compensation for all work described in the contract documents.  The Contractor’s unit 
price bid shall not be lower than $30.00 per cubic yard. 

6. Rock not measured by and verified by the inspector will not be eligible for payment. 
H. Borrow Material 

1. Borrow material will be based on the actual number of cubic yards of borrow material 
incorporated and accepted into the work and based on truck tickets provided by the 
Contractor. The volume of the truck tickets will be established by the Engineer based on 
measurements of the actual truck volume. The tickets are to be given to the project 
inspector at the time of delivery of the borrow material. 

2. Payment will be made at the contract unit price per cubic yard for “Borrow Material” and 
will be full compensation for all work described in the contact documents. 
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3. No additional payment will be made for removal and disposal of existing material, 
placement, compaction, delivery or other work required to complete the work since the 
work is considered to be included in the contract unit price. 
 

PART 2 - PRODUCT (As applicable above) 
 
SANITARY SEWER LINES:  DETAILED SPECIFICATIONS FOR INSTALLATION 
 
 1. General Provisions 
 2. Scope of Work 
 3. Lines and Grades for Sanitary Sewer Lines 
 5. Excavation for Pipelines 
 6. Rock Excavation for Pipelines 
 8. Backfilling Trenches 
 9. Pipelines Crossing Gravel Drives 
10. Pipe Laying - General Provisions 
13. Pipe Laying - Ductile Iron Pipe Sanitary Sewer Mains and Force Mains 
14. Precast Concrete Manholes 
15. Drop Manholes 
16. Connections to Existing Sewage Collection System 
17. Testing Sewer Lines and Force Main 
18. Setting Ductile Iron Fittings 
19. Reaction Blocking 
20. Concrete Encasement 
21. 6" Cast Iron Soil Pipe Stacks 
22. Pipelines Under State Highway Pavement 
24. Existing Pipes, Conduits, and Cables - Care of 
25. Responsibility for Damages 
27. Cleanup 
30. Guarantee 
31. Manhole Testing 
 
1.  General Provisions.  The following Specifications cover work which is to be furnished and 
installed under the document containing Sanitary Sewer Improvements. 
 
2.  Scope of Work.  The work to be performed under this Contract includes the Sanitary Sewer 
Improvements shown on the Drawings, complete with all appurtenant items, as shown on the 
accompanying Plans and as described in these Specifications. 
 
3.  Lines and Grades for Sanitary Sewer Lines. 
 
 The Contractor shall furnish the following material, equipment, and 
 services: 
 

(a) All intermediate lines, grades, hubs, measurements, etc., required for the actual 
construction; 

 
(b) Suitable laser equipment for installing the pipe at the indicated grade.  Installation by 
batter boards will not be allowed. 

 
(c) Both a transit and leveling instrument with appurtenances, all meeting the Engineer's 
approval, shall be kept on the construction site and a person skilled in their operation shall be 
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employed or obtained whenever necessary to give or check elevations, levels, alignment, etc., 
in the work as the Contractor may need and as the Engineer may request; 

 
(d) Two (2) copies of a daily record of the approximate lineal feet and depth of sewer 
trench opened per pipe size, the lineal feet of each size of pipe installed at the various 
incremental pay depths, the number and depth of manholes completed, and the completion of 
all other pay items.  This daily record shall also record the time and location of any blasting .  
Locations of all work and blasting shown on the daily record shall be identified by station 
numbers. 

 
5.  Excavation for Pipeline.  All trenches will be excavated in open cut from the surface, except as 
otherwise provided for herein, and in close conformity to the lines given by the Engineer. 
 
In order that there be sufficient room for properly laying and jointing the pipe, trench widths shall be 
a minimum of 24" plus the outside pipe diameter.  In order to safeguard the pipe, however, the 
maximum trench width shall not exceed 36" plus the outside pipe diameter unless approval to the 
contrary is given by the Engineer.  Trench widths will be measured between faces of the cut at the top 
of the pipe. 
 
Where no special bedding is required, trench bottoms may be machine excavated to slightly above 
grade and cut down to pipe grade by hand in the fine-grading operation.  Should the trench bottom be 
inadvertently cut below grade, it shall be filled to grade with #67 washed stone tamped. 
 
Length of trench open ahead of pipe laying shall be not more than 300 feet, and no less than 20 feet 
unless approval is obtained from the Engineer.  Contractor shall open no more trench than can be 
covered by end of working day. 
 
Wet trenches or those with unstable subgrade shall be stabilized by the use of No. 67 stone.  
 
The Contractor shall keep all trenches free from water during excavation for pipelines.  The water 
shall be pumped out of the ditch or dams built to keep it out of the ditch in such a manner as not to 
cause injury to the public health, private property, or the work in progress. 
 
Portable bridges shall be erected across trenches, wherever the Engineer deems them necessary to 
permit the passage of vehicular and/or pedestrian traffic. 
 
The local Fire Department and 911 shall be notified at least 24 hours before any street is blocked by 
the opening of a trench.  The Fire Department and 911 shall also be notified when the street is once 
again open to traffic.  The contractor shall provide all temporary signage and barricades which may 
be required by the Fire Department or the Department of Transportation. 
 
Sheeting or bracing shall be used wherever necessary to prevent caving of the trench banks.  The 
removal of sheeting shall be done in such a manner as to minimize the loss of friction between the 
trench walls and the backfill.  Sheeting shall be cut off and left in place where its removal will 
adversely affect the pipeline installation. 
 
6.  Rock Excavation in Trenches.  Should rock be encountered in the trenches, the excavation shall be 
carried to a depth of 6" below the body of the pipe and the trench shall be brought back to grade with 
No. 67 Stone properly compacted.  Suitable backfill material shall be defined as stabilization stone, 
sand, or native material free from rocks of optimum moisture content in order to obtain a compaction 
of 95% standard proctor.  The use of native material shall be subject to the sole approval of the 
Engineer or his representative. 
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Should rock be encountered in the trenches and blasting is required for its removal, then all blasting 
operations shall be conducted in strict accordance with existing ordinances and accepted safe 
practices relative to the storage and use of explosives. 
 
No rock excavated from trenches larger than 3" diameter shall be used to backfill such trenches and 
no rock is allowed in the first 24" above the top of the pipe.  The items named for the various sizes 
and classifications of pipe to be installed shall include the removal and disposal off site of such 
excavated rock material.  The contractor shall secure, haul, and place in the trench sufficient suitable 
backfill material.  Suitable backfill material is defined as stabilization stone, sand or native material 
free from rocks of optimum moisture content in order to compact to 95% of standard proctor. 
 
The use of native material shall be subject to the sole approval by the Engineer or his representative. 
 
8.  Backfilling Trenches.  Trenches shall be filled in layers six inches (6") deep and thoroughly 
compacted with mechanical compactors to attain 95% standard proctor.  Dry material used in refilling 
shall be sufficiently moistened so that after compacting future settlement will be at a minimum.  
Flooring will not be permitted and excess water from any cause shall be removed from the ditch.  
Material left over from the trench shall be hauled away and no extra compensation will be allowed for 
such disposal.  If native soils from the trench are unsuitable to attain a stable, unyielding trench; the 
contractor shall provide suitable backfill material as defined in paragraph 6. Compaction testing of the 
backfill shall be provided by a certified testing firm and paid by the contractor. See additional 
requirements as indicated under Section 10 and 26 of the Street and Site Improvements specifications. 
 
The top twelve inches (12") of all trenches where pavement has been cut, and where directed by the 
Engineer, shall be backfilled with crushed stone placed in layers six inches (6") deep and thoroughly 
compacted.  This stone shall be Aggregate Base Course stone meeting the requirements of the N. C. 
State Highway Commission's "Standard Specifications for Roads and Structures", July, 2006 (as 
amended).  It shall be the Contractor's responsibility to maintain all pavement cuts until paved or 
accepted by the Owner. 
 
Wherever pipelines are laid in the shoulders of paved roads, backfilling shall be accomplished in the 
same manner as hereinbefore described for trenches in paved roads or streets except that the trench 
shall be filled to its full depth with earth. 
 
Rock Excavation shall not be used to backfill such trenches. 
 
9.  Pipeline Crossing Gravel Drives.  Wherever a sewer line crosses a gravel drive, it shall be 
backfilled as hereinbefore described in backfilling trenches for crossing paved roads, except the top 
six inches (6") shall be filled with thoroughly compacted ABC Aggregate.  It shall be the Contractor's 
responsibility to maintain all drives until accepted by the City. 
 
10.  Pipe Laying - General Provisions.  The Contractor shall be responsible for all material which may 
become a part of the finished work until it is finally in place, tested and accepted by the City, except 
as otherwise provided for herein, and shall remove from the lines any cracked or defective pipe or 
fittings. 
 
Great care must be exercised by the Contractor in handling lined pipe so as not to injure the linings.  
A damaged lining in a piece of pipe or a fitting will be deemed sufficient reason for its rejection by 
the City. 
 
Should any pipe be cracked or defective, the City may allow the Contractor to cut off the cracked or 
defective portion and lay the remainder of the pipe if, in his opinion, the cutting of the cracked or 
defective end will not injure the balance of the pipe.  Permitting such cutting off of cracked or 
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defective ends, however, will not absolve the Contractor from any of his responsibility toward the 
work. 
 
All pipe shall be thoroughly cleaned of earth and rubbish before being placed in the trench and so 
kept until final completion and acceptance of the work.  Every open end of the pipe shall be securely 
plugged when pipe laying is not in progress. 
 
All pipe shall be thoroughly flushed and cleaned after installation but prior to acceptance.  All 
connections to existing lines or manholes shall be plugged to prevent mud and water from entering 
the existing system during construction. 
 
All pipe shall be laid on lines and grades as directed by the Engineer and as shown on the Drawings.  
All pipe shall be placed on a firm foundation so as to prevent subsequent settlement, and the trenches 
will be carefully excavated to the proper grade, except where rock excavation is encountered, so that 
it will be unnecessary to fill in under the pipe.  Bell holes shall be provided for all pipe laying modes 
and special care shall be exercised in obtaining full barrel support. 
 
13.  Pipe Laying - Ductile Iron Sanitary Sewer Mains.  Wherever, in the laying of sanitary sewer 
lines, the pipe must be supported on piers or where the pipe crosses under a highway that cannot be 
open cut, or in shallow trenches where insufficient cover conditions exist, the Sanitary sewer lines 
shall be of ductile iron pipe.  The material for laying and jointing the pipe shall conform to the 
specifications hereinbefore given for Ductile Iron Pipe.  The ductile iron will be paid for at the unit 
price bid for the different sizes of pipe installed in the various pipe laying conditions.  Force mains 
shall be of size and type as shown on the drawings and shall be installed in conformance to "Pipe 
Laying - General Conditions". 
 
14.  Precast Concrete Manholes.  Precast concrete manholes shall be built where shown on the plans 
or as directed by the Engineer.  The inside diameter of the manholes shall be at least four feet (4').  
Inverts will be built up to a depth of three-quarters (3/4) of the diameter of the pipeline as directed to 
properly take care of the flow through the manholes and to ease the drop from one pipe to the other.  
Benches shall be sloped for drainage, as shown of the Plans.  Manholes shall be provided with 
flexible sleeves sealed with stainless steel bands at each pipe entering or exiting a manhole. 
 
Joints between sections of the precast manhole shall be sealed with a Neophrene "O" Ring Gasket and 
bitumastic rope.  Manholes shall be bedded on layer of crushed stone.  The stone shall be the same as 
that specified for stabilizing ditches (Size No. 67), and shall be spread in a layer at least six inches 
(6") thick. 
 
The manholes shall be capped with cast iron manhole frames and covers with the frames set in mortar 
with even bearing.  The C.I. Frame shall be anchored to the manhole wall as shown on the plans.  
After completion, all manholes will be cleaned out and left in a neat condition with all jointing 
material protruding from joints flattened against the wall.  Open riser joints shall be grouted.  Any 
infiltration into the manhole will not be allowed. 
15.  Drop Manholes.  Whenever the vertical distance between outgoing and incoming sewers is more 
than 2.0 feet, the Engineer will require that a special drop pipe be built into the manhole.  This drop 
shall consist of a T-branch in the main sewer where it enters the manhole, and a vertical drop pipe 
down the side of the manhole and supported therefrom and terminating at the bottom by a quarter 
bend into the manhole.  All piping and fittings shall be of ductile iron pipe. 
 
Drop pipe shall be Ductile Iron Pipe and fittings strapped to manhole wall with 1" stainless steel 
straps and masonry anchor bolts. 
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16.  Connections to Existing Sewage Collection System.  Connections to existing sewage collection 
systems shall be made where shown on the Plans or as directed by the Engineer.  Where the 
connection is made at an existing manhole, it will be necessary to reconstruct the existing invert(s) to 
accommodate the new line. 
 
No connection to existing manholes or sewer lines shall be made until remaining project construction 
has been completed and tested. 
 
17.  Testing Sewer Lines and Force Mains.  After the sewer lines are completed, but prior to their 
acceptance and before any sewage is permitted to enter, the following test shall be made by the 
Contractor to determine the watertightness of the lines, including the manholes.  The Engineer will 
determine whether the test to be made shall be for infiltration or exfiltration.  If ground conditions are 
such that an infiltration test would give no significant results, then an exfiltration test shall be made in 
the manner hereinafter described.  The sewer line shall be filled with water to a level equal to the top 
of the lowest manhole in the section to be tested.  At no point in the sewer line shall the head of the 
pipe reach more than 10 feet of water.  The test will not be deemed conclusive, however, unless the 
head on the pipe reaches at least 3 feet of water at the upper end of the section being tested.  Tests 
shall be run on the lines in separate sections so that the head on the pipe is at least 3 feet of water but 
does not exceed 10 feet. 
 
Under the exfiltration method the line shall be tested for six hours (6) after filling and the leakage will 
be carefully measured.  Allowable leakage shall be 100 gallons per inch of internal diameter per mile 
of pipe per 24 hours.  If the leakage exceeds this limit the line shall be drained, repaired, and retested.  
The manholes shall be included in the test. 
 
In the event the Engineer elects to test the sewer line by the infiltration method, the allowable 
infiltration shall be 10 gallons per inch of internal diameter per mile of pipe per 24 hours.  If the 
infiltration exceeds this limit, the line shall be repaired and retested. 
 
All sewer lines must pass the test requirements prior to their acceptance by the City.  Excessive 
leakage or infiltration in any one section shall be corrected even through the total may come within 
the allowable limits. 
 
Force mains shall be tested in the manner set forth in Section 13 of AWWA Standard C-600, except 
the Contractor shall furnish his own gauges and perform the test at no cost to the Owner.  Before final 
acceptance, the force main shall be filled with water, care being taken to expel all air.   
 
A pressure test of 150 psi shall be applied to the line at the test pump and shall be maintained at that 
pressure for a minimum period of two consecutive hours. 
 
All defective material found shall be replaced by the Contractor.  All leaking joints shall be made 
tight.  The pipe installation will not be accepted unless and until leakage, evaluated on the pressure 
test of 150 psi for 2 hours, does not exceed 10.0 gallons per day per mile of pipe per inch of nominal 
diameter.  The contractor has the option of using an air test method in lieu of the exfiltration method 
in testing the sewer line.  The following requirements apply. 
 
Air Test: 
 
Low-Pressure Air Test for Sanitary Sewers: 
 
*Introduction - Numerous laboratory and field air tests have been devised over the years since the 
early 1960's.  Much of the information contained in these tests was utilized by the American Society 
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for Testing and Materials (ASTM) when preparing ASTM C 828, a low-pressure air test for sanitary 
sewers. 
 
Described below is the procedure for air testing sewer lines to demonstrate the integrity of the 
installed material and the construction methods. 
 
*Summary of Method - The section of the sewer line to be tested is plugged. Low-pressure air is 
introduced into the plugged line.  The amount and rate of air loss is used to determine the 
acceptability of the section being tested. 
 
*Preparation of the Sewer Line - Flush and clean the sewer line prior to testing, thus serving to wet 
the pipe surface as well as clean out any debris.  A wetted interior pipe surface will produce more 
consistent results.  Plug all pipe outlets to resist the test pressure.  Give special attention to stoppers 
and laterals.  Testing to include all completed sewers including sewer services if included as a part of 
the work. 
 
*Procedures - Determine the test duration for the section under test by computation from the 
applicable equations shown in ASTM C 828, or from prepared air test tables.  The pressure-holding 
time is based on an average holding pressure of 3 psi (21 kPa) gage or a drop from 3.5 psi (24 kPa) to 
2.5 psi (17 kPa) gage.  
 
Add air until the internal air pressure of the sewer line is raised to approximately 4.0 psi (28 kPa) 
gage.  After an internal pressure of approximately 4.0 psig is obtained, allow time for the air pressure 
to stabilize.  The pressure will normally show some drop until the temperature of the air in the test 
section stabilizes.  
 
When the pressure has stabilized and is at or above the starting test pressure of 3.5 psi (24 kPa) gage, 
commence the test.  Before starting the test, the pressure may be allowed to drop to 3.5 psig.  Record 
the drop in pressure for the test period.  If the pressure has dropped more than 1.0 psi (7 kPa) gage 
during the test period, the line is presumed to have failed.  The test may be discontinued when the 
prescribed test time has been completed even though the 1.0 psig drop has not occurred. 
 
*Safety - The air test may be dangerous if, because of lack of understanding or carelessness, a line is 
improperly prepared. 
 
It is extremely important that the various plugs be installed and braced in such a way as to prevent 
blowouts.  Inasmuch as a force of 250 lb. (1112N) is exerted on an 8-in. (203-mm) plug by an internal 
pipe pressure of 5 psi (34 kPa), it should be realized that sudden expulsion of a poorly installed plug 
or of a plug that is partially deflated before the pipe pressure is released can be dangerous. 
 
As a safety precaution, pressurizing equipment may include a regulator or relief valve set at perhaps 
10 psi (69 kPa) to avoid over-pressurizing and damaging an otherwise acceptable line.  No one shall 
be allowed in the manholes during testing. 
 
*Table - The air test table below has been prepared utilizing applicable equations from ASTM C 828.  
It is based on an allowable air loss of 0.003 ft3/min.ft2 of internal pipe surface, a maximum air loss 
per test section of 3.5 ft3/min and a minimum significant air loss per test section of 2.0 ft3/min.  (Test 
sections of such length that an air loss of 3.5 ft3/min would be exceeded using the allowable loss of 
air per square foot of internal pipe surface may be tested in segments where total air loss would be 
between 2.0 and 3.5 ft 3/min.)  It applies when testing one pipe diameter only and for convenience 
ignores 4" and 6" lateral sewers, which in most instances create only insignificant differences in test 
time. 
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AIR TEST TABLE 
Based on Equations from ASTM C 828 
SPECIFICATION TIME (min:sec) REQUIRED FOR PRESSURE DROP FROM 3-1/2 TO 2-1/2 
PSIG 
WHEN TESTING ONE PIPE DIAMETER ONLY 
PIPE DIAMETER, INCHES 
 
====================================================================== 
LENGTH OF  
LINE, FEET  4  6  8   10  12   15   18   21  24 
====================================================================== 
 25 0:04 0:10 0:18 0:28 0:40  1:02  1:20  2:01  2:38 
 50 0:09 0:20 0:35 0:55 1:19  2:04  2:58  4:03  5:17 
 75 0:13 0:30 0:53 1:23 1:59  3:06  4:27  6:04  7:55 
 100 0:18 0:40 1:10 1:50 2:38  4:08  5:56  8:05 10:34 
 
 125 0:22 0:50 1:28 2:18 3:18  5:09  7:26 9:55 11:20 
 150 0:26 0:59 1:46 2:45 3:58  6:11  8:30  - -   
 175 0:31 1:09 2:03 3:13 4:37  7:05  -    - -   
 200 0:35 1:19 2:21 3:40 5:17   -   -    - 12:06 
 
 225 0:40 1:29 2:38 4:08 5:40   -  - 10:25 13:36 
 250 0:44 1:39 2:56 4:35  -    -    8:31 11:35 15:07 
 275 0:48 1:49 3:14 4:43  -    -    9:21 12:44 16:38 
 300 0:53 1:59 3:31  -    -    - 10:12 13:53 18:09 
 
 350 1:02 2:19 3:47  -    -   8:16 11:54 6:12 21:10 
 400 1:10 2:38  -    -   6:03 9:27 13:36 18:31 24:12 
 
 450 1:19 2:50  -    -   6:48 10:38 15:19 20:50 27:13 
 500 1:28  -    -   5:14 7:34 11:49 17:01 23:09 30:14 
 
 
18.  Setting Ductile Iron Fittings.  Ductile iron fittings shall be set at locations shown in the Plans or 
as directed by the Engineer.  The installation of fittings shall be made in accordance with Section 10 
of AWWA C-600.  Special care shall be taken to properly bell-up the joints and to support the body 
of the fitting.  All fittings shall be restrained using mega-lug mechanical joint restraints. 
 
19.  Joint Restraint.  All cast iron or ductile iron fittings, hydrants, valves, fittings, and other water 
line components subject to hydrostatic thrust shall be surely restrained by use of mega-lug mechanical 
joint restraints. 
 
20.  Concrete Encasement.  Wherever in the laying of the sanitary sewer line the pipe is in a shallow 
trench where insufficient cover conditions exist, or where shown on the Drawings, or as directed by 
the Engineer, the pipe shall be completely encased in Class "C" concrete.  This encasement shall 
conform to the typical section shown on the drawings.  Delivery tickets on the concrete thus shall be 
turned in to the Engineer no later than the following working day after delivery was made. 
 
21.  Cast Iron Soil Pipe Stacks.  The cast iron soil pipe stacks shall be installed where shown on the 
Drawings and to material specifications as hereinbefore specified. 
 
The stack shall be installed as detailed on the Drawings.  Care must be taken to properly tamp the 
earth around stack as the pipe is laid. 
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The concrete pad is to be poured on undisturbed soil under the 1/4 bend to size as detailed on the 
Drawings. 
 
22.  Pipelines Under State Highway Pavement.  Where shown on the Plans, or as directed by the 
Engineer, cast iron sewer mains shall be installed under State Highway pavement by encasing in a 
larger pipe.  The carrier pipe shall be of ductile iron and the encasement pipe shall be of steel. 
 
The encasement pipe shall be installed true to line and grade and in conformance with the 
requirements of the N. C. State Highway Commission.  The size of the encasement and carrier pipes 
shall be as shown on the Drawings. 
 
Following the installation of the carrier pipe, the ends of the encasement pipe shall be suitably 
protected against the entrance of foreign material, but shall not be tightly sealed.  In general, this may 
be accomplished by the use of the same stone specified for trench stabilization.  The ductile iron 
carrier pipe shall extend approximately 5.0 feet beyond each end of the encasement pipe. 
 
Pipelines installed under this Section shall not be undertaken without the express approval of the 
appropriate N. C. State Highway Commission's Division Engineer. 
 
24.  Existing Pipes, Conduits and Cables - Care of.  Special care must be exercised by the Contractor, 
in the installation of all pipe and improvements, in passing under or over existing storm sewers, 
sanitary sewers, water lines, gas lines and telephone or power conduits or cables.  All aforementioned 
pipes, cables, conduits, lines, and structures broken or ruptured by the Contractor must be 
immediately repaired or replaced by him.  It shall be the contractor's responsibility to verify the 
location of all underground lines before construction. 
 
25.  Responsibility for Damages.  The Contractor shall be held responsible for all damages claimed, 
as a result of the installation of this project, to all utility poles, driveways, yards, shrubbery and 
planting, drain ditches and pipes, pavement, sidewalks, water lines, gas lines, telephone or power 
conduits or cables, buildings, fences, etc., and will be required to make satisfactory adjustment of all 
claims arising from the installation of the work contemplated in this contract prior to final settlement. 
 
27.  Cleanup.  Upon installation the specified improvements, the Contractor shall remove all excess 
materials, earth, debris, etc., along the line of his work and shall cleanup and leave, in its original or 
better condition, all affected property.  The contractor shall clean up all work to the point of 
construction activity not less than weekly. 
 
 3.  Sewer Line Installation. 
 
 Soil resulting from trench excavation to be used as backfill material shall be placed on the 
uphill side of the trench.  This will prohibit runoff directly into the creek.  No excavation shall be 
placed in the creek or on the bank at any time.  Rock encountered during excavation shall be removed 
from the site, and shall not be disposed of by placing on adjoining privately owned property. 
30.  Guarantee.  The Contractor shall guarantee that if any materials, equipment or workmanship 
covered by these Specifications and the accompanying Drawings proves defective within one year 
after final acceptance, such defects shall be made good by him.  The Engineer shall provide a letter to 
the City indicating the start of the 12-month guarantee period.  Provide State required certifications 
and “As Builts” with guarantee letter. 
 
31. Manhole Testing.  This section is to supplement the manhole specifications.  All manholes 
shall be tested using either the exfiltration test or vacuum test as specified below.  Manholes shall be 
tested by plugging the inlet and outlet lines with airtight plugs prior to performing the manhole test. 
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 a. Exfiltration:  Fill the manhole to the rim with water and allow the level to equalize 
due to saturation. 
   
  Refill the manhole and mark the level to begin the test.  The test shall last at least 2 
hours and allowable leakage shall be 3 gallons per hour.  Manholes that fail the test shall be repaired 
as necessary and retested until they pass. 
 
 b. Vacuum Air:  The manhole shall be sealed at the top of the rim with the test rig and 
shall have 10-inches of mercury applied through the rig.  The time for the mercury to drop from 10-
inches to 9-inches shall be measured.  The minimum test time for the specified drop shall be one 
minute.  All manholes on the project shall be tested.  If any manhole fails, it shall be repaired as 
necessary and retested until it passes. 
 
32. Video Inspection. All sewer mains and sewer service laterals shall be video inspected by the 
Contractor and a copy of such delivered to the City in “DVD” format.  Prior to the video of the 
sewers, all lines shall be pressured cleaned and flushed.  All defects noted during the video inspection 
shall be corrected by the Contractor.  The Contractor shall provide 48 hours notice to the City prior to 
the video inspection in the event the City desires to witness the inspection. 
 
 

STANDARD SPECIAL PROVISIONS 
 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be 
subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for 
transportation project work performed pursuant to contract in any fiscal year other than the current 
fiscal year is subject to appropriations by the General Assembly.  Transportation project contracts 
shall contain a schedule of estimated completion progress, and any acceleration of this progress shall 
be subject to the approval of the Department of Transportation provided funds are available.  The 
State reserves the right to terminate or suspend any transportation project contract, and any 
transportation project contract shall be so terminated or suspended if funds will not be available for 
payment of the work to be performed during that fiscal year pursuant to the contract.  In the event of 
termination of any contract, the contractor shall be given a written notice of termination at least 60 
days before completion of scheduled work for which funds are available.  In the event of termination, 
the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
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not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be 
rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, 
Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on the seed 
analysis label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be 
allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized 
for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum 
of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain 
more than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by 
the North Carolina Department of Agriculture shall not fall below 70%, which includes both dormant 
and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to 
above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
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Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be 
approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 
 Rye (grain; all varieties)    Hard Fescue (all approved varieties) 
 Kentucky Bluegrass (all approved varieties) Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass     Japanese Millet 
 Crownvetch     Reed Canary Grass 
 Pensacola Bahiagrass    Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass    Indiangrass 
 Big Bluestem    Orchardgrass 
 Little Bluestem    Switchgrass 
 Bristly Locust    Yellow Blossom Sweet Clover 
 Birdsfoot Trefoil 
 
ERRATA 
(1-17-12) (Rev. 1-21-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
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Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for 
Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and 
Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 
“Portland Cement Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 
235-3(C)”. 
 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:  √ ,  
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 
delete this subarticle. 
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Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 
“1631.01”. 
 
PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate 
or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 

 
MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 
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STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed 
of all Federal and State Laws affecting his contract. 
 
ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied at 
the project level.  Instead, these requirements will be applicable on an annual basis for each contractor 
administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within a 
reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 
discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be contacted 
by the Department to determine the number of trainees that will be assigned for the upcoming 
calendar year.  At that time the Contractor shall enter into an agreement with the Department to 
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provide a self-imposed on-the-job training program for the calendar year.  This agreement will 
include a specific number of annual training goals agreed to by both parties.  The number of training 
assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncbowd.com/section/on-the-job-training. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers 
in the construction craft/operator positions.  Preference shall be given to providing training in the 
following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  The 
Department will review and recommend for acceptance to FHWA the new classifications proposed by 
contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications 
on the basis of the contractor’s needs and the availability of journeymen in the various classifications 
within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been employed 
as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere 
to the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and 
the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at least 
50 percent of the specific program requirement.  Trainees will be allowed to be transferred between 
projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. .

  















U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

 
Action Id.  SAW-2013-01456   County:  Alamance     U.S.G.S. Quad: NC-MEBANE 

 
GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 

 
Permittee:  North Carolina Department of Transportation  
                               Chuck Edwards 
Address:  P.O. Box 766 
                               Graham, NC 27253 
Telephone Number: 336-570-6833 
 
Size (acres)      1,200 acres Nearest Town Mebane  
Nearest Waterway  Back Creek       River Basin Haw. North Carolina. 
USGS HUC  3030002 Coordinates Latitude: 36.05614 
     Longitude: -79.3288 

Location description:  This site is generally bounded by by Interstate 85/40 to the north, Trollingwood Road/NC119 to the East, 
NC 119 and Jim Minor Road to the south, and Cherry Lane to the West.  The Roadway is identified by The North Carolina 
Department of Transportation (NCDOT) as Transportation Improvement Project (TIP) U-5538.       
 
Description of projects area and activity:   This authorization is for temporary and permanent impacts to jurisdictional streams 
and wetlands associated with the construction of a new NCDOT roadway associated with the Alamance Interstate Corridor 
Development Zone (AICDZ) as follows: Crossing #1: Stream SA-44 linear feet of permanent impact for culvert installation, 12 
linear feet of permanent impacts for rip rap bank stabilization and 37 linear feet of temporary impacts for dewatering 
activities and at Wetland WA -0.01 acre of permanent impact for culvert installation. Crossing #2: Stream SB-73 linear feet of 
permanent impact for culvert installation, 21 linear feet of permanent impacts for rip rap bank stabilization and 8 linear feet 
of temporary impacts for dewatering activities.  Crossing #3: Stream SC-68 linear feet of permanent impact for culvert 
installation, 7 linear feet of permanent impacts for rip rap bank stabilization, 7 linear feet of temporary impacts for 
dewatering activities and at Wetland WC-0.17 acre permanent impact for culvert installation. Crossing #4: Stream SH-8 
linear feet of permanent impact for culvert installation and 9 linear feet of permanent impacts for rip rap bank stabilization. 
Crossing #5: Stream SK-72 linear feet of permanent impact for culvert installation and 13 linear feet of permanent impacts for 
rip rap bank stabilization. Crossing #6: Stream SG-69 linear feet of permanent impact for culvert installation, 7 linear feet of 
permanent impacts for rip rap bank stabilization and 6 linear feet of temporary impacts for dewatering activities.  
 
This permit authorization supersedes the Nationwide Permit authorization for  SAW-2013-01456 which was verified on 30 
October 2013 and the Nationwide Permit authorization for SAW-2013-01456 issued on 24 February 2014 to correct the 
wetland mitigation amount (see Special Condition #2).         
 
Applicable Law:   Section 404 (Clean Water Act, 33 USC 1344) 
  Section 10 (Rivers and Harbors Act, 33 USC 403) 
 
Authorization: Regional General Permit Number or Nationwide Permit Number: NWP 39 Commercial and Institutional 
Developments.      
 SEE ATTACHED RGP or NWP GENERAL, REGIONAL AND SPECIAL CONDITIONS 
 
Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the attached 
conditions and your submitted application and attached information dated January 16, 2014.  Any violation of the attached 
conditions or deviation from your submitted plans may subject the permittee to a stop work order, a restoration order and/or 
appropriate legal action.   
 
This verification will remain valid until the expiration date identified below unless the nationwide authorization is modified, 
suspended or revoked.  If, prior to the expiration date identified below, the nationwide permit authorization is reissued and/or 
modified, this verification will remain valid until the expiration date identified below, provided it complies with all requirements of 
the modified nationwide permit.  If the nationwide permit authorization expires or is suspended, revoked, or is modified, such that the 
activity would no longer comply with the terms and conditions of the nationwide permit, activities which have commenced (i.e., are 
under construction) or are under contract to commence in reliance upon the nationwide permit, will remain authorized provided the 
activity is completed within twelve months of the date of the nationwide permit’s expiration, modification or revocation, unless 
discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the authorization.   
 



 

 

Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality Certification.  You 
should contact the NC Division of Water Quality (telephone 919-807-6300) to determine Section 401 requirements.      
      
For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area Management Act (CAMA), 
prior to beginning work you must contact the N.C. Division of Coastal Management  in Morehead City, NC, at (252) 808-2808. 
      
This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other required Federal, 
State or local approvals/permits. 
      
If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of Engineers regulatory 
program, please contact Andrew Williams at 919-554-4884 x26 or Andrew.E.Williams2@usace.army.mil. 
 
Special Conditions:  
1. In order to compensate for stream impacts associated with this permit, mitigation shall be provided in accordance with the 
provisions outlined on the most recent version of the attached Compensatory Mitigation Responsibility Transfer Form. The 
requirements of this form, including any special conditions listed on this form, are hereby incorporated as special conditions of 
this permit authorization. 
 
2. In order to compensate for wetland impacts associated with this permit, mitigation shall be provided from the NCDOT 
Bryan Boulevard Mitigation Site. The NCDOT will debit 0.36 acre of credits from the site. A copy of the ledger will be 
provided to the Corps of Engineers, Raleigh Regulatory Field Office, on or before March 30, 2014.  
 
Remarks:   
This Nationwide Permit Verification (SAW-2013-01456, AICDZ Road) includes impacts to over 300 linear feet of intermittent 
stream bed/channel.  The District Engineer has waived the NWP 39, 300 linear foot limit for intermittent streams and has 
included written determination concluding the discharge will result in minimal adverse effects in the project file.  
   
The Alamance Interstate Corridor Development Zone (AICDZ) has been determined to be a single and complete project, as 
defined in the Code of Federal Regulations (CFR) at 33 CFR 330.2(i).  The use of more than one Nationwide Permit (NWP) for 
a single and complete project is prohibited, except when the acreage loss of waters of the United States authorized by the 
NWPs does not exceed the acreage limit of the NWP with the highest specific acreage limit.  The threshold limits of the 
applicable NWPs are 0.5 acre of non-tidal waters, including the loss of no more than 300 linear feet of stream bed, unless the 
district engineer waives the 300 linear foot limit for intermittent and ephemeral stream beds by making a written 
determination concluding that the discharge will result in minimal adverse effects. Based on the information that has been 
submitted to date, impacts to waters of the United States for the following three (3) projects: SAW-2013-01456 (AICDZ Road), 
SAW-2013-01696 (Project Swordfish), and SAW-2013-01897 (AICDZ Sewerline) do not exceed the threshold limits of the 
applicable NWPs.  However, when either of these threshold limits is exceeded by subsequent projects within the boundary of 
AICDZ (including but not limited to the three (3) projects listed above), an Individual Department of the Army permit will be 
required for all subsequent proposed work. 
 
 
Corps Regulatory Official: ___________________________ Date:  March 7, 2013 
Expiration Date of Verification:  03/18/2017                                          
 

 
Determination of Jurisdiction: 

 
A.    Based on preliminary information, there appear to be waters of the US including wetlands within the above described project 

area.   This preliminary determination is not an appealable action under the Regulatory Program Administrative Appeal Process              
( Reference 33 CFR Part 331). 

 
B.    There are Navigable Waters of the United States within the above described project area subject to the permit requirements of 

Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  Unless there is a change in the law or our 
published regulations, this determination may be relied upon for a period not to exceed five years from the date of this 
notification. 

 
C.    There are waters of the US and/or wetlands within the above described project area subject to the permit requirements of 

Section 404 of the Clean Water Act (CWA)(33 USC § 1344).  Unless there is a change in the law or our published regulations, 
this determination may be relied upon for a period not to exceed five years from the date of this notification. 

mailto:Andrew.E.Williams2@usace.army.mil


 

 

 
D.    The jurisdictional areas within the above described project area have been identified under a previous action.  Please reference 

jurisdictional determination issued      .  Action ID: SAW-     . 

 Basis For Determination: The six (6 )streams (SA, SB, SC, SH, SK, and SG) are relatively permanent waters 
(RPW) and are all unnamed tributaries to an unnamed tributary (also an RPW) of Back Creek.  Back Creek is a RPW and a 
tributary to the Haw River, a traditionally navigable water (TNW). The Haw River is a tributary to the Cape Fear River, a 
navigable water of the United States.  The Ordinary High Water Marks (OHWMs) of the unnamed tributaries were indicated 
by the following physical characteristics:  clear natural line impressed on the bank, shelving, changes in the character of the 
soil,  and the destruction of terrestrial vegetation.   The wetlands (WA and WC) meet the hydrophytic vegetation, wetland 
hydrology, and hydric soil criteria of the 1987 Corps of Engineers Wetland Delineation Manual and the Eastern Mountains 
and Piedmont Regional Supplement. Wetland WA is contiguous with Stream S1 and Wetland WC is contiguous with Stream 
SC.  

This jurisdictional determination is only for the stream/wetlands within the proposed road corridor associated with this 
Nationwide Permit verification and does not include any other waters/wetlands that may be located on the properties/project 
site. 
   

Remarks: A Preliminary Jurisdictional Determination was provided with the Nationwide Permit authorization for 
this project on 30 October 2013.  

 
E. Attention USDA Program Participants 
 
This delineation/determination has been conducted to identify the limits of Corps’ Clean Water Act jurisdiction for the particular site 
identified in this request.  The delineation/determination may not be valid for the wetland conservation provisions of the Food Security 
Act of 1985.  If you or your tenant are USDA Program participants, or anticipate participation in USDA programs, you should request 
a certified wetland determination from the local office of the Natural Resources Conservation Service, prior to starting work.    
 
F.   Appeals Information (This information applies only to approved jurisdictional determinations as indicated in B 
and C above). 
  
This correspondence constitutes an approved jurisdictional determination for the above described site.  If you object to this 
determination, you may request an administrative appeal under Corps regulations at 33 CFR Part 331.  Enclosed you will find a 
Notification of Appeal Process (NAP) fact sheet and request for appeal (RFA) form.  If you request to appeal this determination you 
must submit a completed RFA form to the following address: 
  
 US Army Corps of Engineers 
 South Atlantic Division 
 Attn:  Jason Steele, Review Officer 
 60 Forsyth Street SW, Room 10M15 
 Atlanta, Georgia  30303-8801 
              Phone: (404) 562-5137 
 
In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it meets the criteria for appeal 
under 33 CFR part 331.5, and that it has been received by the Division Office within 60 days of the date of the NAP.  Should you 
decide to submit an RFA form, it must be received at the above address by:  Not Applicable. 
**It is not necessary to submit an RFA form to the Division Office if you do not object to the determination in this correspondence.** 
 
 
 
Corps Regulatory Official:  ______________________________________________________ 
    Andrew Williams 
 
Date of JD:  10/25/2013         
Expiration Date of JD:  None 
 
The Wilmington District is committed to providing the highest level of support to the public.  To help us ensure we continue to do so, 
please complete our customer Satisfaction Survey online at http://per2.nwp.usace.army.mil/survey.html . 
 

http://per2.nwp.usace.army.mil/survey.html


 

 

 
Copy furnished:  
 
Sue Homewood 
North Carolina Department of Natural Resources 
Division of Water Resources 
585 Waughtown Street 
Winston-Salem, North Carolina  27107 
 
David Cheek 
City of Mebane 
106 East Washington Street 
Mebane, North Carolina 27302 
 
Frankie Maness 
City of Graham 
P.O. Drawer 351 
Graham, North Carolina 27253 
 
Rachelle Beauregard 
Natural Environment Section 
Project Management Group 
Central Regional Manager 
1598 Mail Service Center 
Raleigh, North Carolina 27699 



 

 

  
Action ID Number: SAW-2013-01456   County: Alamance  
                                 
Permittee:   North Carolina Department of Transportation 

 Chuck Edwards 
 
Project Name: City of Graham, City of Mebane and Alamance County/Alamance Interstate 
Corridor Development Zone Roadway 
 
Date Verification Issued:  03/07/2014 
 
Project Manager: Andrew Williams 
 
Upon completion of the activity authorized by this permit and any mitigation required by the permit, 
sign this certification and return it to the following address: 
 

US ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

Attn: Andrew Williams  
3331 Heritiage Trade Drive, Suite 105 
Wake Forest, North Carolina 27587 

 
Please note that your permitted activity is subject to a compliance inspection by a U. S. Army Corps of 
Engineers representative.  If you fail to comply with this permit you are subject to permit suspension, 
modification, or revocation. 
 
I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and condition of the said permit, and required mitigation was completed in 
accordance with the permit conditions. 
 
 
 
 
 
 
 
 
 _______________________________________  ______________________ 
 Signature of Permittee      Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
NOTIFICATION OF ADMINISTRATIVE APPEAL OPTIONS AND PROCESS AND 

REQUEST FOR APPEAL 
 
Applicant:  North Carolina Department of 

Transportation 
Chuck Edwards 

File Number: SAW-2013-01456  Date: 10/30/2013 

Attached is:  See Section below 
 INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission)            A 
 PROFFERED PERMIT (Standard Permit or Letter of permission) B 
 PERMIT DENIAL C 
 APPROVED JURISDICTIONAL DETERMINATION D 
 PRELIMINARY JURISDICTIONAL DETERMINATION E 

 

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above decision.  
Additional information may be found at http://www.usace.army.mil/inet/functions/cw/cecwo/reg or  
Corps regulations at 33 CFR Part 331. 

A:  INITIAL PROFFERED PERMIT:  You may accept or object to the permit. 
 

• ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 
authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all 
rights to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the 
permit. 

 
• OBJECT:  If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request 

that the permit be modified accordingly. You must complete Section II of this form and return the form to the district 
engineer.  Your objections must be received by the district engineer within 60 days of the date of this notice, or you will 
forfeit your right to appeal the permit in the future.  Upon receipt of your letter, the district engineer will evaluate your 
objections and may: (a) modify the permit to address all of your concerns, (b) modify the permit to address some of your 
objections, or (c) not modify the permit having determined that the permit should be issued as previously written.  After 
evaluating your objections, the district engineer will send you a proffered permit for your reconsideration, as indicated in 
Section B below. 

 
B:  PROFFERED PERMIT: You may accept or appeal the permit 

 
• ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 

authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all 
rights to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the 
permit. 

 
• APPEAL:  If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, 

you may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of 
this form and sending the form to the division engineer.  This form must be received by the division engineer within 60 days 
of the date of this notice. 

 
C:  PERMIT DENIAL:   You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process by 
completing Section II of this form and sending the form to the division engineer.  This form must be received by the division 
engineer within 60 days of the date of this notice. 
 

http://www.usace.army.mil/inet/functions/cw/cecwo/reg


 

 

D:  APPROVED JURISDICTIONAL DETERMINATION:  You may accept or appeal the approved JD or provide new 
information. 
 
• ACCEPT:  You do not need to notify the Corps to accept an approved JD.  Failure to notify the Corps within 60 days of  the 

date of this notice,  means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD. 
 

• APPEAL:  If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers 
Administrative Appeal Process by completing Section II of this form and sending the form to the district engineer.  This form 
must be received by the division engineer within 60 days of the date of this notice. 

 
E:  PRELIMINARY JURISDICTIONAL DETERMINATION:  You do not need to respond to the Corps regarding the 
preliminary JD.  The Preliminary JD is not appealable.  If you wish, you may request an approved JD (which may be appealed), 
by contacting the Corps district for further instruction.  Also you may provide new information for further consideration by the 
Corps to reevaluate the JD. 
 
 
SECTION II - REQUEST FOR APPEAL or OBJECTIONS TO AN INITIAL PROFFERED PERMIT 
REASONS FOR APPEAL OR OBJECTIONS:  (Describe your reasons for appealing the decision or your objections to an initial 
proffered permit in clear concise statements.  You may attach additional information to this form to clarify where your reasons or 
objections are addressed in the administrative record.) 
 
 
 
 
 
ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the 
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to 
clarify the administrative record.  Neither the appellant nor the Corps may add new information or analyses to the record.  
However, you may provide additional information to clarify the location of information that is already in the administrative 
record. 
POINT OF CONTACT FOR QUESTIONS OR INFORMATION: 
If you have questions regarding this decision and/or the 
appeal process you may contact: 
District Engineer, Wilmington Regulatory Division, Attn: 
Andrew Williams 
3331 Heritiage Trade Drive, Suite 105 
Wake Forest, North Carolina 27587 

If you only have questions regarding the appeal process you may 
also contact: 
Mr. Jason Steele, Administrative Appeal Review Officer 
CESAD-PDO 
U.S. Army Corps of Engineers, South Atlantic Division 
60 Forsyth Street, Room 10M15 
Atlanta, Georgia  30303-8801 
Phone: (404) 562-5137 

RIGHT OF ENTRY:  Your signature below grants the right of entry to Corps of Engineers personnel, and any government 
consultants, to conduct investigations of the project site during the course of the appeal process.  You will be provided a 15 day 
notice of any site investigation, and will have the opportunity to participate in all site investigations. 
 
________________________________________ 
Signature of appellant or agent. 

Date: Telephone number: 

 
For Permit denials, Proffered Permits and approved Jurisdictional Determinations send this form to: 
 
Division Engineer, Commander, U.S. Army Engineer Division, South Atlantic, Attn: Mr. Jason Steele, Administrative Appeal 
Officer, CESAD-PDO, 60 Forsyth Street, Room 10M15, Atlanta, Georgia  30303-8801  
Phone: (404) 562-5137 
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NATIONWIDE PERMIT 39 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 

Commercial and Institutional Developments. Discharges of dredged or fill material 

into non-tidal waters of the United States for the construction or expansion of commercial and 

institutional building foundations and building pads and attendant features that are necessary for 

the use and maintenance of the structures. Attendant features may include, but are not limited to, 

roads, parking lots, garages, yards, utility lines, storm water management facilities, and 

recreation facilities such as playgrounds and playing fields. Examples of commercial 

developments include retail stores, industrial facilities, restaurants, business parks, and shopping 

centers. Examples of institutional developments include schools, fire stations, government office 

buildings, judicial buildings, public works buildings, libraries, hospitals, and places of worship. 

The construction of new golf courses and new ski areas is not authorized by this NWP. 

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the 

United States, including the loss of no more than 300 linear feet of stream bed, unless for 

intermittent and ephemeral stream beds the district engineer waives the 300 linear foot limit by 

making a written determination concluding that the discharge will result in minimal adverse 

effects. This NWP does not authorize discharges into non-tidal wetlands adjacent to tidal waters. 

Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity. (See general condition 31.) (Sections 10 and 404) 

Note: For any activity that involves the construction of a wind energy generating 

structure, solar tower, or overhead transmission line, a copy of the PCN and NWP verification 

will be provided to the Department of Defense Siting Clearinghouse, which will evaluate 

potential effects on military activities. 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 

be valid: 

 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 

navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 

or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 

in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein authorized, or 

if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 

work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 

permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 

alter the structural work or obstructions caused thereby, without expense to the United States. No 

claim shall be made against the United States on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 

that normally migrate through the area, unless the activity's primary purpose is to impound 

water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 

bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 

those aquatic species.  

 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 

through excavation, fill, or downstream smothering by substantial turbidity) of an important 

spawning area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 

pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 

adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 

its flow must be minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 

including stream channelization and storm water management activities, except as provided 

below. The activity must be constructed to withstand expected high flows. The activity must not 

restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 

is to impound water or manage high flows. The activity may alter the pre-construction course, 

condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 

stream restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 

exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 

line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 

perform work within waters of the United States during periods of low-flow or no-flow. 

 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 

revegetated, as appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 

conditions, as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 

 

15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   

 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, unless the 

appropriate Federal agency with direct management responsibility for such river, has determined 

in writing that the proposed activity will not adversely affect the Wild and Scenic River 

designation or study status. Information on Wild and Scenic Rivers may be obtained from the 

appropriate Federal land management agency responsible for the designated Wild and Scenic 

River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 

Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 

 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 

a species proposed for such designation, as identified under the Federal Endangered Species Act 

(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 

species. No activity is authorized under any NWP which “may affect” a listed species or critical 

habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 

completed. 

(b) Federal agencies should follow their own procedures for complying with the 

requirements of the ESA. Federal permittees must provide the district engineer with the 

appropriate documentation to demonstrate compliance with those requirements. The district 

engineer will review the documentation and determine whether it is sufficient to address ESA 

compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, and shall not begin work 

on the activity until notified by the district engineer that the requirements of the ESA have been 

satisfied and that the activity is authorized. For activities that might affect Federally-listed 

endangered or threatened species or designated critical habitat, the pre-construction notification 

must include the name(s) of the endangered or threatened species that might be affected by the 

proposed work or that utilize the designated critical habitat that might be affected by the 

proposed work. The district engineer will determine whether the proposed activity “may affect” 

or will have “no effect” to listed species and designated critical habitat and will notify the non-

Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-

construction notification. In cases where the non-Federal applicant has identified listed species or 

critical habitat that might be affected or is in the vicinity of the project, and has so notified the 

Corps, the applicant shall not begin work until the Corps has provided notification the proposed 

activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 

has been completed. If the non-Federal applicant has not heard back from the Corps within 45 

days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 

endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 

ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 

U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 

jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 

pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 

conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 

wildlife. Such an act may include significant habitat modification or degradation where it 

actually kills or injures wildlife by significantly impairing essential behavioral patterns, 

including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 

habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 

web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 

http://www.noaa.gov/fisheries.html  respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 

governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 

Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 

Wildlife Service to determine if such “take” permits are required for a particular activity. 

 

20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 

Places, the activity is not authorized, until the requirements of Section 106 of the National 

Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 

requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 

provide the district engineer with the appropriate documentation to demonstrate compliance with 

those requirements. The district engineer will review the documentation and determine whether 

it is sufficient to address section 106 compliance for the NWP activity, or whether additional 

section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if the authorized activity may have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 

the National Register of Historic Places, including previously unidentified properties.  For such 

activities, the pre-construction notification must state which historic properties may be affected 

by the proposed work or include a vicinity map indicating the location of the historic properties 

or the potential for the presence of historic properties. Assistance regarding information on the 

location of or potential for the presence of historic resources can be sought from the State 

Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 

National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 

notifications, district engineers will comply with the current procedures for addressing the 

requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 

make a reasonable and good faith effort to carry out appropriate identification efforts, which may 

include background research, consultation, oral history interviews, sample field investigation, 

and field survey.  Based on the information submitted and these efforts, the district engineer shall 

determine whether the proposed activity has the potential to cause an effect on the historic 

properties. Where the non-Federal applicant has identified historic properties on which the 

activity may have the potential to cause effects and so notified the Corps, the non-Federal 

applicant shall not begin the activity until notified by the district engineer either that the activity 

has no potential to cause effects or that consultation under Section 106 of the NHPA has been 

completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 

of a complete pre-construction notification whether NHPA Section 106 consultation is required.  

Section 106 consultation is not required when the Corps determines that the activity does not 

have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 

http://www.fws.gov/ipac
http://www.noaa.gov/fisheries.html
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section 106 consultation is required and will occur, the district engineer will notify the non-

Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 

the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 

still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 

470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 

with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 

adversely affected a historic property to which the permit would relate, or having legal power to 

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 

with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 

justify granting such assistance despite the adverse effect created or permitted by the applicant.  

If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 

provide documentation specifying the circumstances, the degree of damage to the integrity of 

any historic properties affected, and proposed mitigation.  This documentation must include any 

views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of interest to those 

tribes, and other parties known to have a legitimate interest in the impacts to the permitted 

activity on historic properties. 

 

21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 

the activity authorized by this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed. The district 

engineer will initiate the Federal, Tribal and state coordination required to determine if the items 

or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 

Historic Places. 

 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 

The district engineer may designate, after notice and opportunity for public comment, additional 

waters officially designated by a state as having particular environmental or ecological 

significance, such as outstanding national resource waters or state natural heritage sites. The 

district engineer may also designate additional critical resource waters after notice and 

opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 

authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 

any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 

such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 

notification is required in accordance with general condition 31, for any activity proposed in the 

designated critical resource waters including wetlands adjacent to those waters. The district 

engineer may authorize activities under these NWPs only after it is determined that the impacts 

to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 

the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent practicable 

at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 

compensating for resource losses) will be required to the extent necessary to ensure that the 

adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 

wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 

engineer determines in writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse effects of the proposed activity are minimal, and 

provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 

that require pre-construction notification, the district engineer may determine on a case-by-case 

basis that compensatory mitigation is required to ensure that the activity results in minimal 

adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 

losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 

mitigation option if compensatory mitigation is necessary to ensure that the activity results in 

minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 

uplands are reduced, wetland restoration should be the first compensatory mitigation option 

considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 

responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 

used by the district engineer to make the decision on the NWP verification request, but a final 

mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 

approved by the district engineer before the permittee begins work in waters of the United States, 

unless the district engineer determines that prior approval of the final mitigation plan is not 

practicable or not necessary to ensure timely completion of the required compensatory mitigation 

(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site and the number of 

credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 

as compensatory mitigation, site protection, ecological performance standards, monitoring 

requirements) may be addressed through conditions added to the NWP authorization, instead of 

components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 

the district engineer may require compensatory mitigation, such as stream rehabilitation, 

enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 

aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 

the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 

cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 

the lost waters. However, compensatory mitigation can and should be used, as necessary, to 

ensure that a project already meeting the established acreage limits also satisfies the minimal 

impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 

will normally include a requirement for the restoration or establishment, maintenance, and legal 

protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 

riparian areas may be the only compensatory mitigation required. Riparian areas should consist 

of native species. The width of the required riparian area will address documented water quality 

or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 

side of the stream, but the district engineer may require slightly wider riparian areas to address 

documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 

on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 

establishing a riparian area along a single bank or shoreline may be sufficient. Where both 

wetlands and open waters exist on the project site, the district engineer will determine the 

appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 

on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 

are determined to be the most appropriate form of compensatory mitigation, the district engineer 

may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 

losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 

permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 

resources, permittee-responsible compensatory mitigation may be environmentally preferable if 

there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 

credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 

special conditions of the NWP verification must clearly indicate the party or parties responsible 

for the implementation and performance of the compensatory mitigation project, and, if required, 

its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 

adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 

wetland in a permanently maintained utility line right-of-way, mitigation may be required to 

reduce the adverse effects of the project to the minimal level. 

 

24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by qualified 

persons. The district engineer may also require documentation that the design has been 

independently reviewed by similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 

State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 

zone management consistency concurrence must be obtained, or a presumption of concurrence 

must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 

measures to ensure that the authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 

section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 

consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 

acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 

with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 

of the United States for the total project cannot exceed 1/3-acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 

permit verification to the new owner by submitting a letter to the appropriate Corps district office 

to validate the transfer. A copy of the nationwide permit verification must be attached to the 

letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 

the time the property is transferred, the terms and conditions of this nationwide permit, including 

any special conditions, will continue to be binding on the new owner(s) of the property. To 

validate the transfer of this nationwide permit and the associated liabilities associated with 

compliance with its terms and conditions, have the transferee sign and date below.” 

 

_____________________________________________ 

(Transferee) 

 

_____________________________________________ 

(Date) 

 

 

30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 

activity and any required compensatory mitigation.   The success of any required permittee-

responsible mitigation, including the achievement of ecological performance standards, will be 

addressed separately by the district engineer. The Corps will provide the permittee the 

certification document with the NWP verification letter.  The certification document will 

include: 
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(a) A statement that the authorized work was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 

fee program are used to satisfy the compensatory mitigation requirements, the certification must 

include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 

the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 

 

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 

notification (PCN) as early as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 

incomplete, notify the prospective permittee within that 30 day period to request the additional 

information necessary to make the PCN complete. The request must specify the information 

needed to make the PCN complete. As a general rule, district engineers will request additional 

information necessary to make the PCN complete only once. However, if the prospective 

permittee does not provide all of the requested information, then the district engineer will notify 

the prospective permittee that the PCN is still incomplete and the PCN review process will not 

commence until all of the requested information has been received by the district engineer. The 

prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 

under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 

and the prospective permittee has not received written notice from the district or division 

engineer. However, if the permittee was required to notify the Corps pursuant to general 

condition 18 that listed species or critical habitat might be affected or in the vicinity of the 

project, or to notify the Corps pursuant to general condition 20 that the activity may have the 

potential to cause effects to historic properties, the permittee cannot begin the activity until 

receiving written notification from the Corps that there is “no effect” on listed species or “no 

potential to cause effects” on historic properties, or that any consultation required under Section 

7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 

Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 

NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 

proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  

may not begin the activity until the district engineer issues the waiver. If the district or division 

engineer notifies the permittee in writing that an individual permit is required within 45 calendar 

days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 

permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 

modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 

the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed project; 
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(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 

of water of the United States expected to result from the NWP activity, in acres, linear feet, or 

other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 

permit(s) used or intended to be used to authorize any part of the proposed project or any related 

activity. The description should be sufficiently detailed to allow the district engineer to 

determine that the adverse effects of the project will be minimal and to determine the need for 

compensatory mitigation.  Sketches should be provided when necessary to show that the activity 

complies with the terms of the NWP. (Sketches usually clarify the project and when provided 

results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 

description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 

engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  

waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 

project site. Wetland delineations must be prepared in accordance with the current method 

required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 

other waters on the project site, but there may be a delay if the Corps does the delineation, 

especially if the project site is large or contains many waters of the United States. Furthermore, 

the 45 day period will not start until the delineation has been submitted to or completed by the 

Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 

a PCN is required, the prospective permittee must submit a statement describing how the 

mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 

why compensatory mitigation should not be required. As an alternative, the prospective 

permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, for non-Federal applicants 

the PCN must include the name(s) of those endangered or threatened species that might be 

affected by the proposed work or utilize the designated critical habitat that may be affected by 

the proposed work. Federal applicants must provide documentation demonstrating compliance 

with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 

for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 

non-Federal applicants the PCN must state which historic property may be affected by the 

proposed work or include a vicinity map indicating the location of the historic property. Federal 

applicants must provide documentation demonstrating compliance with Section 106 of the 

National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 

form (Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 

of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 

Federal and state agencies concerning the proposed activity’s compliance with the terms and 

conditions of the NWPs and the need for mitigation to reduce the project’s adverse 

environmental effects to a minimal level. 
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(2) For all NWP activities that require pre-construction notification and result in the loss 

of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 

51, and 52 activities that require pre-construction notification and will result in the loss of greater 

than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 

require pre-construction notification, the district engineer will immediately provide (e.g., via e-

mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 

complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 

water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 

Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 

these agencies will have 10 calendar days from the date the material is transmitted to telephone 

or fax the district engineer notice that they intend to provide substantive, site-specific comments. 

The comments must explain why the agency believes the adverse effects will be more than 

minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 

days before making a decision on the pre-construction notification. The district engineer will 

fully consider agency comments received within the specified time frame concerning the 

proposed activity’s compliance with the terms and conditions of the NWPs, including the need 

for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 

proposed activity are minimal. The district engineer will provide no response to the resource 

agency, except as provided below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource agencies’ concerns were 

considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 

proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 

property or economic hardship will occur. The district engineer will consider any comments 

received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 

in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 

engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 

Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 

Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 

copies of pre-construction notifications to expedite agency coordination. 

 

D. District Engineer’s Decision 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 

cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 

project, this determination will include an evaluation of the individual crossings to determine 

whether they individually satisfy the terms and conditions of the NWP(s), as well as the 

cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 

waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 

otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 

52, the district engineer will only grant the waiver upon a written determination that the NWP 

activity will result in minimal adverse effects.  When making minimal effects determinations the 

district engineer will consider the direct and indirect effects caused by the NWP activity.  The 

district engineer will also consider site specific factors, such as the environmental setting in the 
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 

functions provided by the aquatic resources that will be affected by the NWP activity, the degree 

or magnitude to which the aquatic resources perform those functions, the extent that aquatic 

resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 

duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 

functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 

engineer. If an appropriate functional assessment method is available and practicable to use, that 

assessment method may be used by the district engineer to assist in the minimal adverse effects 

determination. The district engineer may add case-specific special conditions to the NWP 

authorization to address site-specific environmental concerns.  

 

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 

Applicants may also propose compensatory mitigation for projects with smaller impacts. The 

district engineer will consider any proposed compensatory mitigation the applicant has included 

in the proposal in determining whether the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The compensatory mitigation proposal may be 

either conceptual or detailed. If the district engineer determines that the activity complies with 

the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 

minimal, after considering mitigation, the district engineer will notify the permittee and include 

any activity-specific conditions in the NWP verification the district engineer deems necessary. 

Conditions for compensatory mitigation requirements must comply with the appropriate 

provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 

before the permittee commences work in waters of the United States, unless the district engineer 

determines that prior approval of the final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation. If the prospective permittee 

elects to submit a compensatory mitigation plan with the PCN, the district engineer will 

expeditiously review the proposed compensatory mitigation plan. The district engineer must 

review the proposed compensatory mitigation plan within 45 calendar days of receiving a 

complete PCN and determine whether the proposed mitigation would ensure no more than 

minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 

the aquatic environment (after consideration of the compensatory mitigation proposal) are 

determined by the district engineer to be minimal, the district engineer will provide a timely 

written response to the applicant. The response will state that the project can proceed under the 

terms and conditions of the NWP, including any activity-specific conditions added to the NWP 

authorization by the district engineer. 

 

3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 

does not qualify for authorization under the NWP and instruct the applicant on the procedures to 

seek authorization under an individual permit; (b) that the project is authorized under the NWP 

subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 

on the aquatic environment to the minimal level; or (c) that the project is authorized under the 

NWP with specific modifications or conditions. Where the district engineer determines that 

mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 

environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 

conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 

would reduce the adverse effects on the aquatic environment to the minimal level. When 

mitigation is required, no work in waters of the United States may occur until the district 

engineer has approved a specific mitigation plan or has determined that prior approval of a final 

mitigation plan is not practicable or not necessary to ensure timely completion of the required 

compensatory mitigation. 

 

FURTHER INFORMATION 

 

1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project. 

 

DEFINITIONS 

 

Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 

from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 

establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 

resources for the purposes of offsetting unavoidable adverse impacts which remain after all 

appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 

place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 

duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 

water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 

is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 

characteristics present to develop an aquatic resource that did not previously exist at an upland 

site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 

maximum height reached by a rising tide. The high tide line may be determined, in the absence 
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 

fine shell or debris on the foreshore or berm, other physical markings or characteristics, 

vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 

a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 

frequency but does not include storm surges in which there is a departure from the normal or 

predicted reach of the tide due to the piling up of water against a coast by strong winds such as 

those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 

building, structure, or other object included in, or eligible for inclusion in, the National Register 

of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 

records, and remains that are related to and located within such properties.  The term includes 

properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 

organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 

project in the Corps regulatory program. A project is considered to have independent utility if it 

would be constructed absent the construction of other projects in the project area. Portions of a 

multi-phase project that depend upon other phases of the project do not have independent utility. 

Phases of a project that would be constructed even if the other phases were not built can be 

considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 

removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 

year, when groundwater provides water for stream flow. During dry periods, intermittent streams 

may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 

flow. 

Loss of waters of the United States: Waters of the United States that are permanently 

adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 

Permanent adverse effects include permanent discharges of dredged or fill material that change 

an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 

waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 

impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 

not a net threshold that is calculated after considering compensatory mitigation that may be used 

to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 

of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 

excavated, or drained, but restored to pre-construction contours and elevations after construction, 

are not included in the measurement of loss of waters of the United States. Impacts resulting 

from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 

considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 

flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 

wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 

tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 

normal patterns of precipitation has water flowing or standing above ground to the extent that an 

ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 

open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 

established by the fluctuations of water and indicated by physical characteristics, or by other 

appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 

328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 

The water table is located above the stream bed for most of the year. Groundwater is the primary 

source of water for stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 

existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 

for confirmation that a particular activity is authorized by nationwide permit. The request may be 

a permit application, letter, or similar document that includes information about the proposed 

work and its anticipated environmental effects. Pre-construction notification may be required by 

the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by 

nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 

by an action in or near those aquatic resources. This term includes activities commonly 

associated with the protection and maintenance of aquatic resources through the implementation 

of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 

resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 

characteristics of a site with the goal of returning natural/historic functions to a former aquatic 

resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 

aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 

of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 

Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 

aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 

For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 

categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 

404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 

of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 

movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 

and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 

slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 

pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 

shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 

waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 

variety of ecological functions and services and help improve or maintain local water quality. 

(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 

shellfish production. Shellfish seed consists of immature individual shellfish or individual 

shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 

of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 

habitat.  

Single and complete linear project:  A linear project is a project constructed for the 

purpose of getting people, goods, or services from a point of origin to a terminal point, which 

often involves multiple crossings of one or more waterbodies at separate and distant locations. 

The term “single and complete project” is defined as that portion of the total linear project 

proposed or accomplished by one owner/developer or partnership or other association of 

owners/developers that includes all crossings of a single water of the United States (i.e., a single 

waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 

several times at separate and distant locations, each crossing is considered a single and complete 

project for purposes of NWP authorization. However, individual channels in a braided stream or 

river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 

waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 

complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 

one owner/developer or partnership or other association of owners/developers.  A single and 

complete non-linear project must have independent utility (see definition of “independent 

utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 

in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 

stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 

and flooding and mitigating the adverse effects of changes in land use on the aquatic 

environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality 

(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 

pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 

The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 

Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 

considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 

location that causes more than minimal interruption of normal stream processes. A channelized 

stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 

structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 

boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 

navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 

inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 

328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 

measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 

where the rise and fall of the water surface can no longer be practically measured in a predictable 

rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 

channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 

Guidelines. They are areas that are permanently inundated and under normal circumstances have 

rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 

vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 

United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 

neighboring – to a waterbody determined to be a water of the United States under 33 CFR 

328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 

aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 

ponds, and wetlands.  
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Final Regional Conditions 2012 

 

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 

The web links (both internal to our District and any external links to collaborating agencies) in 

this document are valid at the time of publication.  However, the Wilmington District Regulatory 

Program web page addresses, as with other agency web sites, may change over the timeframe of 

the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 

advances.  While we will make every effort to check on the integrity of our web links and provide 

re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 

the page information current and usable.  We apologize in advanced for any broken links that 

you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 

stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 

web site to find links for pages that cannot be found by clicking directly on the listed web link in 

this document. 

 

 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 

timeframes.  These waters are: 

 

1.1 Anadromous Fish Spawning Areas 

 

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 

(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 

spawning areas are excluded during the period between February 15 and June 30, without prior 

written approval from NCDMF or NCWRC and the Corps.  

 

1.2 Trout Waters Moratorium 

 

Waters of the United States in the twenty-five designated trout counties of North Carolina are 

excluded during the period between October 15 and April 15 without prior written approval from 

the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  

 

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 

Waters of the United States designated as sturgeon spawning areas are excluded during the 

period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

 

The Corps has identified waters that will be subject to additional notification requirements for 

activities authorized by all NWP’s.  These waters are: 

 

2.1 Western NC Counties that Drain to Designated Critical Habitat 

 

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 

pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 

applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 

Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 

Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 

18 for specific notification requirements related to Federally Endangered Species and the 

following website for information on the location of designated critical habitat. 

 

Counties with tributaries that drain to designated critical habitat that require notification to the 

Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 

Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 

and Yancey.    

 

Website and office addresses for Endangered Species Act Information: 

 

The Wilmington District has developed the following website for applicants which provides 

guidelines on how to review linked websites and maps in order to fulfill NWP general condition 

18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 

 

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 

Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 

           

   US Fish and Wildlife Service 

                                   Asheville Field Office  

                                   160 Zillicoa Street 

                                   Asheville, NC  28801 

                                   Telephone: (828) 258-3939 

                                    

Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        

counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    

 

                                   US Fish and Wildlife Service   

                                   Raleigh Field Office   

                                   Post Office Box 33726  

                                   Raleigh, NC  27636-3726  

             Telephone: (919) 856-4520             

 

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 

Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 

http://www.saw.usace.army.mil/wetlands/ESA
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2.2 Special Designation Waters 

 

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 

North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 

The North Carolina waters and contiguous wetlands that require additional notification 

requirements are: 

 

“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 

North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 

(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 

Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 

the North Carolina Marine Fisheries Commission. 

 

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 

the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 

Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 

for non-federal projects may not commence until a copy of the approved CAMA permit is 

furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 

Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 

West 5th Street, Washington, NC  27889). 

 

2.4 Barrier Islands 

 

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 

Nationwide Permit General Condition 31 (PCN).   

 

2.5 Mountain or Piedmont Bogs 

 

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 

Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 

(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   

 

2.6 Animal Waste Facilities 

 

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 

wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   

 

2.7 Trout Waters 

 

Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-

five (25) designated trout counties of North Carolina, the applicant shall comply with 

Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 

notification to the appropriate NCWRC office to facilitate the determination of any potential 

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam


 22 

impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 

statement with the name of the NCWRC biologist contacted, the date of the notification, the 

location of work, a delineation of wetlands, a discussion of alternatives to working in the 

mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 

mitigation for all unavoidable adverse impacts to mountain trout waters.   

 

NCWRC and NC Trout Counties 

 

Western Piedmont Region 

Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 

Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  

Telephone: (828) 452-2546 Burke Surry  

 

Mountain Region Coordinator Buncombe Henderson Polk 

20830 Great Smoky Mtn. 

Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 

Telephone: (828) 452-2546 Graham Madison Transylvania 

Fax: (828) 452-7772 Haywood McDowell Yancey 

 

 

3.0 List of Corps Regional Conditions for All Nationwide Permits 

 

The following conditions apply to all Nationwide Permits in the Wilmington District: 

 

3.1 Limitation of Loss of Perennial Stream Bed 

 

NWPs may not be used for activities that may result in the loss or degradation of greater than 

300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 

Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 

case-by-case basis and he determines that the proposed activity will result in minimal individual 

and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 

feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 

loss of ephemeral and intermittent streams must be in writing and documented by 

appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 

threshold for NWPs.   

 

*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 

District to assess stream function and quality.  Information can be found at: 

  

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 

 

 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012
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3.2 Mitigation for Loss of Stream Bed  

 

For any NWP that results in a loss of more than 150 linear feet of perennial and/or 

ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 

for more than minimal individual and cumulative adverse impacts to the aquatic environment.   

For stream losses less than 150 linear feet, that require a PCN, the District Commander may 

determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 

activity results in minimal adverse effect on the aquatic environment. 

 

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 

perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 

Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 

requirements.  If a NWP has specific notification requirements, the requirements of the NWP 

should be followed. 

 

3.4 Restriction on Use of Live Concrete 

 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 

including bags of uncured concrete, may not come into contact with the water in or entering into 

waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 

shall only be returned to waters of the US when it is no longer poses a threat to aquatic 

organisms. 

 

3.5 Requirements for Using Riprap for Bank Stabilization 

 

For all NWPs that allow for the use of riprap material for bank stabilization, the following 

measures shall be applied: 

 

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 

North Carolina waters.  

 

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 

drawings. 

 

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 

quantities that would not have an adverse environmental effect. 

 

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 

natural forces under normal conditions. 

 

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 

to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 

The waiver will only be issued if it can be demonstrated that the impacts of complying with this 

Regional condition would result in greater adverse impacts to the aquatic environment. 

 

3.6 Safe Passage Requirements for Culvert Placement 

 

For all NWPs that involve the construction/installation of culverts, measures will be included in 

the construction/installation that will promote the safe passage of fish and other aquatic 

organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 

should not be modified by widening the stream channel or by reducing the depth of the stream in 

connection with the construction activity.  The width, height, and gradient of a proposed culvert 

should be such as to pass the average historical low flow and spring flow without adversely 

altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 

absence of such data, bankfull flow can be used as a comparable level.  

 

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 

Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 

the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 

within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 

as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 

Survey (USGS) 7.5-minute quadrangle maps.   

 

 

 
  

In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 

below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 

the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 

be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 

conditions. 

 

Culverts are to be designed and constructed in a manner that minimizes destabilization and head 

cutting.  Destabilizing the channel and head cutting upstream should be considered and 

appropriate actions incorporated in the design and placement of the culvert. 

 

A waiver from the depth specifications in this condition may be requested in writing. The waiver 

will be issued if it can be demonstrated that the proposal would result in the least impacts to the 

aquatic environment. 

 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 

manner that does not restrict the flow and circulation patterns of waters of the United States.  

Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 

have to be buried. 

  

3.7 Notification to NCDENR Shellfish Sanitation Section 

 

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 

removing sediment from an area closed to shell fishing where the effluent may be released to an 

area open for shell fishing or swimming in order to avoid contamination from the disposal area 

and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 

the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 

beach should occur between November 1 and April 30 when recreational usage is low.  Only 

clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 

beach disposal were to occur at times other than stated above or if sand from a closed shell 

fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 

issued by the permittee.   

           

3.8 Preservation of Submerged Aquatic Vegetation 

 

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 

within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 

Act of 1974 (CAMA). 

 

3.9 Sedimentation and Erosion Control Structures and Measures 

 

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 

measures proposed for placement in waters of the US.   The structures and measures should be 

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 

and streams. 
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4.0 Additional Regional Conditions for Specific Nationwide Permits 

 

4.1 NWP # 39 - Commercial, and Institutional Developments   

 

4.1.1. Discharges in wetlands and in perennial streams for stormwater management facilities are 

prohibited under this NWP.  

 

4.1.2. Recreational facilities, if they are incorporated into and serving an entire commercial or 

institutional development, can be authorized by this NWP. 

 

4.1.3. Discharges of dredged or fill material into waters of the US, including wetlands, within the 

floodway* resulting in permanent above-grade fills are not authorized by this NWP. 

 

*NOTE: Floodway-The area designated and/or regulated by Federal, state, or local requirements 

to provide for the discharge of the base flood so the cumulative increase in water surface 

elevation is no more than a designated height identified by the regulating entity within the 100-

year floodplain. 

 

4.1.4. Discharges of dredged or fill material into waters of the US, including wetlands, within the 

mapped FEMA 100-year floodplain  resulting in permanent above-grade fills are not authorized 

by this NWP. 

 

4.1.5. This NWP may not be used to authorize the discharges of dredged or fill material into 

waters of the United States that have been identified or designated by the State of North Carolina 

as: 

Outstanding Resource Waters  

High Quality Waters 

Coastal Wetlands as defined by North Carolina’s Coastal Area Management Act 

Wetlands adjacent to these waters 

 

4.1.6. If riprap stabilization is needed, it should be placed only on the stream banks, or, if it is 

necessary to be placed in the stream bed, the finished top elevation of the riprap should not 

exceed that of the original stream bed. 
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* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the 
contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent

 



Contract No.   DG00194 
County  Alamance County 

 

 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

CONTRACT PAYMENT BOND 

Date of Payment Bond Execution 
 
 

 
Name of Principal Contractor 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
   
 
Amount of Bond: 

 

 
Contract ID No.: 

 
DG00194 

 
County Name: 

 
Alamance County 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting 
Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents.  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain 
contract with the Contracting Body, numbered as shown above and hereto attached:  
 
NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and 
material in the prosecution of the work provided for in said contract, and any and all duly authorized 
modifications of said contract that may hereafter be made, notice of which modifications to the surety 
being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.  
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several 
seals on the date indicated above, the name and corporate seal of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuantto authority of its 
governing body. 
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CONTRACT PAYMENT BOND 
 

Affix Seal of Surety Company   
  Print or type Surety Company Name 
   
   
   
   
 By  
  Print, stamp or type name of Attorney-in-Fact 
   
   
   
   
   
   
   
   
  Signature of Attorney-in-Fact 
   
   
   
   
   
   
   
   
   

Signature of Witness   
   
   
   
   
   
   
   
   

Print or type Signer’s name   
   
   
   
   
   
   
  Address of Attorney-in-Fact 
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CONTRACT PAYMENT BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 

 Select appropriate title 

  
  
  

 
 
  
 Print or type Signer's name 

 
 
 
 

Affix Corporate Seal 
 
 
 
 
 
Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   

Print or type Signer's name  
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CONTRACT PAYMENT BOND 

 
LIMITED LIABILITY COMPANY 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Full name of Firm 
 
 

 
Address as prequalified 

 
 

 
 
 
 

By:  
 Signature of Member, Manager, Authorized Agent 

 Select appropriate title 

 
 
 
 
 

 
Print or type Signer’s name  
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CONTRACT PAYMENT BOND 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 
 

 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  
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CONTRACT PAYMENT BOND 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor   
 Print or type Individual name 
  
  
  
  
  

  
 Address as prequalified 

  
 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  
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CONTRACT PAYMENT BOND 

 
PARTNERSHIP 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   
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CONTRACT PAYMENT BOND 

JOINT VENTURE (2) OR (3) 
SIGNATURE OF CONTRACTORS (Principal) 

 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  
On Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
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CONTRACT PAYMENT BOND 
 
 
 
 

Attach certified copy of Power of Attorney to this sheet 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

CONTRACT PERFORMANCE BOND 
 
Date of Performance Bond Execution:  
 
Name of Principal Contractor: 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
  
 
Amount of Bond: 

 

 
Contract ID No.: 

 
DG00194 

 
County Name: 

 
Alamance County 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting 
Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain 
contract with the Contracting Body, numbered as shown above and hereto attached: 
 
NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term of said contract and 
any extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, 
and during the life of any guaranty required under the contract, and shall also well and truly perform and 
fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized 
modifications of said contract that may hereafter be made, notice of which modifications to the surety 
being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several 
seals on the date indicated above, the name and corporate seal of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority of its 
governing body. 
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Attest   
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Print or type Signer's name  
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Name of Contractor  

 Full name of Firm 
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By:  
 Signature of Member, Manager, Authorized Agent 
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Print or type Signer’s name  
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CONTRACT PERFORMANCE BOND 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 

 
 

 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  
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Print or type Signer’s name  
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PARTNERSHIP 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   
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CONTRACT PERFORMANCE BOND 

JOINT VENTURE (2) OR (3) 
SIGNATURE OF CONTRACTORS (Principal) 

 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  
On Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

BID BOND 
 

Contract Number:  DG00194 County:  Alamance County 
 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) 
and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just 
sum of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly 
and severally, firmly by these presents. 
 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) 
days after the opening of the bids, or within such other time period as may be provided in the proposal, and if the 
Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar 
days after written notice of award is received by him, provide bonds with good and sufficient surety, as required for 
the faithful performance of the contract and for the protection of all persons supplying labor, material, and 
equipment for the prosecution of the work.  In the event the Principal requests permission to withdraw his bid due to 
mistake in accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, 
the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of 
Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of the 
contract.  In the event a determination is made to award the contract, the Principal shall have fourteen (14) calendar 
days to comply with the requirements set forth above.  In the event the Principal withdraws its bid after bids are 
opened except as provided in Article 103-3, or after award of the contract has been made fails to execute such 
additional documents as may be required and to provide the required bonds within the time period specified above, 
then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated 
damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

    
  Surety 
    
    

By   
  General Agent or Attorney-in-Fact Signature 
    
    

Seal of Surety   
  Print or type Signer's Name 
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BID BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Corporation 
  
  
  

Address as prequalified 
 
 
 

By   
  Signature of President, Vice President, Assistant Vice President 

   Select appropriate title 

    
    
    

  
 
    
  Print or type Signer's name 

 
Affix Corporate Seal 

 
 
 
 
 
Attest     
   Signature of Secretary, Assistant Secretary   
  Select appropriate title   
      
      
      
      
      

Print or type Signer's name   
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BID BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Full name of Firm 

 
 

  
Address as prequalified 

 
 
 

Signature of Member/ 
Manager/Authorized Agent 

  

  Individually 
  
 
 
 
 
 

  
Print or type Signer’s name  
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BID BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Individual Name 
    
    

Trading and doing business as   
  Full name of Firm 

 
 
 

 
  

Address as prequalified 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 

 
 
 

 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor    
  Print or type Individual Name 
    
    
    
    
    

    
  Address as prequalified 

    
 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 
    

 
 
 
 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

  
Full name of Partnership 

  
  
 
  
  

Address as prequalified 
 
 
 
  By   

    Signature of Partner 
      
      
      
      
      
      
    Print or type Signer's name 
      
      
      
      

      
Signature of Witness     

      
      
      
      
      
      

Print or type Signer’s name     
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BID BOND 
JOINT VENTURE (2 or 3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and 
execute.   Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute 
below in the appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of 
the third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form 
of execution must be strictly followed. 
 

        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
        
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        

 

  



DG00194    U-5538  Alamance County 

 

ADDENDUM(S) 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
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CONTRACT LINE ITEMS AND SIGNATURE SHEETS DG00194 
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CONTRACTOR_______________________________________________FEDERAL ID: ________________________ 
 
 
 
ADDRESS____________________________________________________________________________________ 
 
 
 
PHONE __________________________________________________________   
 
 
 
AUTHORIZED AGENT_______________________________________ TITLE _________________________________ 
 
 
 
SIGNATURE_______________________________________________ DATE _________________________________ 
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  
  

Address as Prequalified 
 

Attest   By   
Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

Select appropriate title   Select appropriate title 

      
      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 

 
AFFIDAVIT MUST BE NOTARIZED 

  
Subscribed and sworn to before me this the
  
_____ day of _____________________ 20__.
  
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the
  
_____ day of _____________________ 20__.
  
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  
  

Address as Prequalified 
  
  

  
 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 

      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the
 
_____ day of _____________________ 20__.
 
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint 
of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding 
for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  
On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in 
the appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On 
Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If Corporation, affix Corporate Seal and   
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If  Corporation, affix Corporate Seal and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     
    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the
 
_____ day of _____________________ 20__.
 
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 
any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  
  

Address as Prequalified 
  

   

  Signature of Contractor, Individually 

    
    
  Print or type Signer's Name 

    
    

Signature of Witness   

    
    

Print or type Signer’s name   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the
 
_____ day of _____________________ 20__.
 
  

Signature of Notary Public 

 
of ____________________________County
 
State of ______________________________
 
My Commission Expires:________________

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time 

the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549.  A copy of the Federal 
Rules requiring this certification and detailing the definitions and coverages may be obtained 
from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any 

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in NCDOT contracts, unless authorized by the 
Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he 

will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may decide 
the method and frequency by which he will determine the eligibility of his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to 
other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in 

his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal.  An explanation will not necessarily result in denial of 
participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified 
bidder's bid being considered non-responsive. 
 
 
 
 
 
 Check here if an explanation is attached to this certification. 
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Execution of Contract 
 
 
 
Contract No:  DG00194 
 
 
County:  Alamance County 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
_____________________________________________ 

Division Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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