STATE OF NORTH CAROLINA

DIVISION 9
CONTRACT PROPOSAL
TIP NO.: P-4405A
CONTRACT: DI00030 WBS: 42412.3.12
ROUTES: Ethel Lane at NS/NC RR Railway COUNTY: Rowan
Crossing No. 724377C
Juke Box Road at NS/NC RR

Railway Crossing No. 724378J

PAVING, GRADING, DRAINAGE, PAVEMENT MARKINGS,

DESCRIPTION: TRAFFIC CONTROL AND UTILITY ADJUSTMENTS - ETHEL LANE
AT NC/NC RR RAILWAY CROSSING NO. 724377C/JUKE BOX ROAD
AT NS/NC RR RAILWAY CROSSING NO. 724378J PRIVATE
CROSSING CLOSURE IN ROWAN COUNTY

TO BE OPENED AT 10:00 AM ON JULY 31, 2013
BID OPENING: DIVISION 9 OFFICE
375 Silas Creek Parkway, Winston-Salem, NC 27127

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA
WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS
WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

ALL BIDDERS MUST BE PREQUALIFIED AS A "BIDDER" or "SUBCONTRACTOR" WITH
NCDOT PRIOR TO BID OPENING.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER
RETURN BIDS TO:
J. Brett Abernathy, PE, PLS
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

If you have any questions concerning this contract, contact J. Brett Abernathy at (336) 747-7800.




PROPOSAL FOR PAVING, GRADING, DRAINAGE, PAVEMENT MARKINGS, TRAFFIC CONTROL AND
UTILITY ADJUSTMENTS — ETHEL LANE AT NC/NC RR RAILWAY CROSSING NO. 724377C/JUKE BOX
ROAD AT NS/NC RR RAILWAY CROSSING NO. 724378J PRIVATE CROSSING CLOSURE IN ROWAN
COUNTY

CONTRACT NO. DI00030 IN ROWAN COUNTY, NORTH CAROLINA
Date: July 17,2013
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DI00030; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal,
the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of the bid and
subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary contract
payment bond and contract performance bond within fourteen days after the written notice of award is received by him. The
undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do
all the wark and to furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in
accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for
the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and
required labor to construct and complete State Highway Contract No. DI100030 in Rowan County, for the unit or lump sum
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of this
contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of
this contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance
with the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such
other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis
for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion of the
work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR
BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. NO
BID BONDS REQUIRED.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items
shall be written in figures. ** Unit bid prices must be limited to two (2) decimal places. **

4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined
by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid"
column of the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do NOT use white-out.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.
b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

11. THE ENTIRE PROPOSAL INCLUDING BID FORM AND MB/WB FORMS SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
OFFICE AT 375 SILAS CREEK PARKWAY, WINSTON-SALEM, NC 27127 BY 10:00 A.M. ON JULY 31,
2013.

12. The sealed bid must display the following statement on the front of the sealed envelope:

Name and Address of Company and:

“PAVING, GRADING, DRAINAGE, PAVEMENT MARKINGS, TRAFFIC CONTROL AND
UTILITY ADJUSTMENTS — ETHEL LANE AT NC/NC RR RAILWAY CROSSING NO.
724377C/JUKE BOX ROAD AT NS/NC RR RAILWAY CROSSING NO. 724378J PRIVATE
CROSSING CLOSURE IN ROWAN COUNTY TO BE OPENED AT 10:00AM ON JULY 31,
2013»

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:
J. Brett Abernathy, PE, PLS
Division 9 Project Manager
N. C. Department of Transportation
375 Silas Creek Parkway
Winston-Salem, North Carolina 27127

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The lowest responsible
Bidder will be notified that his bid has been accepted and that he has been awarded the contract. NCDOT
reserves the right to reject any and all bids.



STANDARD PROVISIONS

GENERAL

This contract is for PAVING, GRADING, DRAINAGE, PAVEMENT MARKINGS, TRAFFIC CONTROL AND
UTILITY ADJUSTMENTS — ETHEL LANE AT NC/NC RR RAILWAY CROSSING NO. 724377C/JUKE BOX
ROAD AT NS/NC RR RAILWAY CROSSING NO. 724378J PRIVATE CROSSING CLOSURE IN ROWAN
COUNTY.

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project
Special Provisions, the current edition of the North Carolina Department of Transportation Standard Specifications for
Roads and Structures, the current edition of the North Carolina Department of Transportation Roadway Standards
Drawings, the current NCDOT Superpave Manual, and the current edition of the Manual of Uniform Traffic Control
Devices (MUTCD).

The following is the link to the current edition of the NCDOT
“Standard Specifications for Roads and Structures” and “Roadway Standard Drawings”

http://ncdot.org/doh/preconstruct/ps/specifications/specifications provisions.html
http://ncdot.org/doh/preconstruct/ps/std_draw/06english/default.html

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations,
and shall comply with the provisions of Section 107 of the current edition of the Standard Specifications for
Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07) 108 SP1 GI0 A

The date of availability for this contract is August 12, 2013.

The completion date for this contract is November 15, 2013.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the
work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable
completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by
the performance and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not narrow or close a lane of traffic on Ethel Lane at NS/NC RR Railway Crossing No.
724377C/Juke Box Road at NS/NC RR Railway Crossing No. 724378J, detain and /or alter the traffic flow on or
during holiday weekends, special events, or any other time when traffic is unusually heavy, including the following
schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 6 am December 31st and 6 am January 2nd. If New Year's Day is
on a Friday, Saturday, Sunday or Monday, then until 6am the following Tuesday.

3. For Easter, between the hours of 6 am Thursday and 6 am Monday.

4. For Memorial Day, between the hours of 6 am Friday and 6 am Tuesday.

5. For Independence Day, between the hours of 6 am the day before Independence Day and 6 am the day after
Independence Day.
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If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 11 pm the
Thursday before Independence Day and 6 am the Tuesday after Independence Day.

6. For Labor Day, between the hours of 6 am Friday and 6 am Tuesday.
7 For Thanksgiving Day, between the hours of 11 pm Tuesday and 6 am Monday.
8. For Christmas, between the hours of 11 pm the Friday before the week of Christmas Day and 6 am the

following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not required during these
periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic
control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the
removal of all traffic control devices for lane closures according to the time restrictions stated herein and place traffic in
the existing traffic pattern.

The liquidated damages are Five Thousand Dollars ($5,000.00) per hour.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 1-17-13) 1079 SP1G IR

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the use of slow-
moving or stopped equipment is required over at-grade railroad crossings.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the 2012 Standard
Specifications).

Line # Description
12 59.5B Asphalt
SPECIALTY ITEMS:
(7-1-95)Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012 Standard Specifications).

Line # Description
20 Long-Life Pavement Markings
21-28 Erosion Control
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $2.9570 per gallon. Where any of the following are included as pay items
in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

' Description | Units | Fuel Usage '
! . R S _, Factor Diesel
- Unclassified Excavation i ) @Al 029
Borrow Excavation ) e 777(3@1/CY,7,1T_ 029
_ Class IV Subgrade Stabilization .1 @alTon :  0.55

_ Aggregate Base Course o . GalTon | 055 _ |
|

 Asphalt Concrete Base Course, Type " ‘GallTen | 290
. Asphalt Concrete Intermediate Course, Type ___ | Gal/Ton | 290
- Asphalt Concrete Surface Course, Type .~~~ ; Gal/Ton | 290 —
- Open-Graded Asphalt Friction Course .\ GalTon . = 290 |
Sand Asphalt Surface Course, Type & Gal/Ton S 290
- Aggregate for Cement Treated Base Course S _ i @Gal/Ton | 055
Portland Cement for Cement Treated Base Course ________”__:‘ Gal/Ton . 055 1
__" Portland Cement Concrete Pavement e _!T_ Gal’SY | 0245
Concrete Shoulders Adjacent to __" Pavement - i Gal/SY | 0245 |

DISADVANTAGED BUSINESS ENTERPRISE FOR RAILROAD PIEDMONT IMPROVEMENT

PLAN (PIP):
(12-18-12) (Rev. 5-21-13) 102-15(J) SP1 G64

Description

The purpose of this Special Provision is to promote the solicitation and use of disadvantaged minority and woman-owned
businesses in the rail PIP projects let by the Department of Transportation.

Definitions

Aspirational Goal - The portion of the total contract, expressed as a percentage, that is foreseeable to be performed by
DBE subcontractors.

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise through the North
Carolina Unified Certification Program.

Pledged DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the DBE aspirational
goal.

Pledged DBE Goal - The DBE participation at time of award, as determined by the amount of pledged DBE participation
submitted.

Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor’s approved,
pledged DBE participation along with the listing of the DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials
or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials or supplies required for the performance of the contract are brought, kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone,
and petroleum products need not keep such products in stock, if it owns and operates distribution equipment for the
products. Brokers and packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and
information to applicants for DBE certification, such that an applicant is required to apply only once for a DBE
certification that will be honored by all recipients of USDOT funds in the state.
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Forms and Websites Referenced in this Provision

Affidavit A - Listing of Good Faith Efforts - Form signed by bidder listing good faith efforts performed. This form is
required if the lowest responsive and responsible bidder fails to meet or exceed the aspirational goal.
http:/files.www.piedmontrail.biz/primary-navigation/prequalification-requirements/

PIP_DBE provision.pdf

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to DBE
subcontractors who have performed work on the project. https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms working on the
project. This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20 WBE%20Replacement%20Re
quest%20Form.pdf

SAF  Subcontract  Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20F orms/Subcontract%20Approval%20Form%20Rev.%20
2012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written joint
check agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20F orms/Joint%20Check%20Notification%20F orm.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular dealer that affirms
that a portion of said contract is going to be performed by the signed DBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20to%20Perform%20as%20a%20Subcontractor. pdf
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet this DBE goal.
This form is for paper bids only.

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA %20Content/08%20DBE%20Subcontractors
%20(Federal).doc

Aspirational DBE Goal

In line with the federal aspirational goal, the following DBE aspirational goal for participation by Disadvantaged
Business Enterprises is established for this contract:

Disadvantaged Business Enterprises 4.0 %

Even though the goal is aspirational, the expectation is that the Contractor shall exercise all reasonable steps to achieve
the goal. Such steps include, but are not limited to:

(A) Clearly defining and disseminating information to DBEs on portions of the work that is available on the project
so DBEs are provided an equitable opportunity to participate on the PIP contracts let by the Department.

(B) Solicit through reasonable and available means to try and achieve the aspirational goal.

© Providing adequate information and arranging a location for the review of plans, specifications and
requirements of the contract.

(D) Providing assistance to DBEs in overcoming barriers such as the inability to obtain bonding, lines of credit,
insurance, materials, equipment or related assistance or services.



Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are DBE certified
through the NC UCP in the NCDOT Directory of Transportation Firms. Only firms identified in the Directory as DBE
certified shall be used to meet the aspirational DBE goal of the project. The Directory can be found at the following link:
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to
perform the work.,

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all the DBE participation that they anticipate to use during the life of the contract.
Since the Rail DBE program is race and gender-neutral, all participation up to and over the 10% aspirational goal will be
used toward the Department’s race and gender-neutral goal for rail projects. Only those firms with current DBE
certification at the time of bid opening will be acceptable for listing in the bidder’s submittal of DBE participation. The
bidder shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite, the bidding software
of Bid Express®.

(1 Submit the names and addresses of DBE firms identified to participate in the contract. If the bidder
uses the updated listing of DBE firms shown in Expedite, the bidder may use the dropdown menu to
access the name and address of the DBE firm.

2) Submit the contract line numbers of work to be performed by each DBE firm. When no figures or
firms are entered, the bidder will be considered to have no DBE participation.

3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by checking the
Directory of Transportation Firms. If the firm is not certified at the time of the bid-letting, that DBE's
participation will not count towards achieving the aspirational DBE goal.

(B) Paper Bids

) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE participation, including
the names and addresses on the Listing of DBE Subcontractors form.

@) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by checking the
Directory of Transportation Firms. If the firm is not certified at the time of the bid-letting, that DBE’s
participation will not count towards achieving the aspirational DBE goal.

DBE Prime Contractor

When a certified DBE firm bids on a rail PIP contract that contains an aspirational DBE goal, the DBE firm by virtue of
the work it performs on the contract with its own forces, will meet the DBE aspirational goal. The DBE bidder shall list
itself along with any other DBE subcontractors on the Listing of DBE Subcontractor form and the amount of work by
each.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used on the project to meet the aspirational goal
of the contract, indicating the bidder’s intent to use the DBE in the contract. This documentation shall be submitted on
the Department’s form titled Letter of Intent. The purpose of this documentation is to make the DBE aware that their
quote is being used on the project. The documentation is not intended to take the place of a formal contract between the
Contractor and the DBE subcontractor.
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A hard or electronic copy of the Letter(s) of Intent shall be received in the office of the State Contractor Utilization
Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids, unless the
sixth day falls on an official state holiday. In that situation, it is due in the office of the State Contractor Utilization
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

While the lowest responsible and responsive bidder will not be denied award of the contract based on failing to meet the
advertised aspirational goal, the Department expects that the bidder will put forth a good faith effort to meet it. If the
bidder fails to meet or exceed the aspirational DBE goal, the apparent lowest responsive bidder shall submit Affidavit A -
Listing of Good Faith Efforts. A hard or electronic copy of the Affidavit shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following
opening of bids, unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the State
Contractor Utilization Engineer no later than 12:00 noon on the next official state business day.

Counting DBE Participation Toward Meeting the DBE Aspirational Goal
(A) Participation
The total dollar value of the participation by a submitted DBE will be counted toward the aspirational goal of

the contract. The total dollar value of the participation by a DBE will be based upon the value of work actually
performed by the DBE and the actual payments to the DBE firms by the Contractor.

(B) Joint Checks
Prior notification of joint check use shall be required when counting DBE participation for services or purchases
that involves the use of a joint check. Notification shall be through submission of the Form JC-1 (Joint Check

Notification Form) and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

©) Subcontracts (Non-Trucking)
A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm may be counted
toward the aspirational goal. Work that a DBE subcontracts to
anon-DBE firm does not count toward the aspirational goal of the contract.

(D) Joint Venture
When a DBE performs as a participant in a joint venture, the Contractor may count toward its aspirational goal a
portion of the total value of participation with the DBE in the joint venture, that portion of the total dollar value
being a distinct clearly defined portion of work that the DBE performs with its own forces.

(E) Suppliers
A contractor may count toward its aspirational DBE goal 60 percent of its expenditures for materials and
supplies required to complete the contract and obtained from a DBE regular dealer and 100 percent of such
expenditures from a DBE manufacturer.

(F)  Other

A contractor may count toward its aspirational DBE goal the following expenditures to DBE firms that are not
manufacturers or regular dealers:

(0 The fees or commissions charged by a DBE firm for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not
excessive as compared with fees and commissions customarily allowed for similar services.
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2) With respect to materials or supplies purchased from a DBE, which is neither a manufacturer nor a
regular dealer, count the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

Even though the goal on the rail PIP project is aspirational, there is still a requirement that the DBEs performing on the
project will perform a commercially useful function in the work of a contract. The Contractor may only count/report
towards the aspirational goal only expenditures to DBEs that perform a commercially useful function.

(A)

(B)

A DBE performs a commercially useful function when it is responsible for execution of the work of the contract
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the DBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine whether a DBE is performing a
commercially useful function, the Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the DBE credit claimed for its performance of the work, and any other relevant factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing a commercially useful
function:

(1) The DBE shall be responsible for the management and supervision of the entire trucking operation for
which it is responsible on a particular contract, and there shall not be a contrived arrangement for the
purpose of meeting the aspirational DBE goal.

2) The DBE shall itself own and operate at least one fully licensed, insured, and operational truck used on
the contract.

3) The DBE receives credit for the total value of the transportation services it provides on the contract
using trucks it owns, insures, and operates using drivers it employs.

4) The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to another DBE
receives credit for the total value of the transportation services the subcontracted DBE provides on the
contract.

5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-operator. The
DBE who subcontracts the work to a non-DBE is entitled to credit for the total value of transportation
services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided by DBE-owned
trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements between the
DBE and the Contractor will not count towards the DBE credit for the project,

(6) A DBE may lease truck(s) from an established equipment leasing business open to the general public.
The lease must indicate that the DBE has exclusive use of and control over the truck. This requirement
does not preclude the leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority for use of the leased truck.
This type of lease may count toward the DBE’s credit as long as the driver is under the DBE’s payroll.
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@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE that they are
subcontracted/leased to and their own company name if it is not identified on the truck itself. Magnetic
door  signs are not permitted.

Changes in the Work and Replacement of Pledged DBEs

Throughout the contract there may be changes made by the Engineer or Contractor that result in the reduction or
elimination of work that was proposed to be performed by a DBE. Since the goals are aspirational, the Contractor will
not be required fo seek additional participation elsewhere on the project, but there is an expectation that there will be a
continued effort to get DBEs on the job.

If the Engineer or Contractor makes changes that result in additional work to be performed by a DBE based on the
Contractor’s pledged DBE submittal, the Department has an expectation that the DBE shall participated in the additional
work to the same extent as the DBE participated in the original work unless there is a viable reason.

If a DBE cannot perform the work for any reason, there is not a requirement to replace the DBE with another, but there is
an expectation by the Department that the Contractor will continue to seek additional DBE participation opportunities on
the project. The Department also requires the use of the DBE Replacement Request Form (RF-1) for tracking purposes.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, including material
suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This accounting shall be
furnished to the Engineer for any given month by the end of the following month. Failure to submit this information
accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the
approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments
to DBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the
correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from being approved for work on future DOT projects
until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of services provided
during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
(A) Electronic Bids Reporting

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System,

(B) Paper Bids Reporting
The  Contractor  shall report the accounting of payments on the Department’s

DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment
until the DBE-IS is received.
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ARRA AND OERI _CONTRACT PROVISIONS AND REPORTING REQUIREMENT

CERTIFICATION:
(11-20-12) (Rev. 5-21-13) SP1 G70

By submission of a proposal or bid, the Contractor agrees to comply with the following provisions. Failure to comply
with any or all of the provisions herein may be cause for the contracting agency to issue a cancellation notice to a
Contractor.

The Contractor is hereby notified that this project will be financed with American Recovery and Reinvestment Act of
2009 (ARRA) Funds. The Contractor shall assure that all subcontractors and other contracts for services for ARRA
funded projects shall have the mandated provisions of this directive in their contracts. Pursuant to Title XV, Section
1512 of the ARRA, the Department will require that the Contractor provide reports and other employment information as
evidence to document the number of jobs created and retained by this contract from the Contractor’s own workforce and
any subcontractors. Additionally, the North Carolina Office of Economic Recovery & Investment (hereinafter, “OERI”)
has mandated certain procedural and reporting directives that will be followed. Additional provisions have been added to
address OERI directives. No direct payment will be made for providing said reports as the cost for same is included in
the various items in the contract.

The Contractor agrees that all data submitted to NCDOT and FRA in compliance with the Recovery Act requirements
shall be accurate, objective, and of the highest integrity.

Posting with the Local Employment Security Commission

In addition to any other job postings the Contractor normally uses, OERI requires that the Contractor post with the local
Employment Security Commission Office, all positions for which he intends to hire workers as a result of being awarded
this contract. Labor and semi-skilled positions must be posted for at least 48 hours before the hiring decision. All other
positions must be posted a minimum of five days before the hiring decision. The selected Contractor and any
subcontractors shall report the new hires in the manner prescribed by the Employment Security Commission and the
OERI. The NC ESC website can be found at www.ncesc.com.

Required Contract Provision to Implement ARRA Section 902

Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 requires that each contract awarded using
ARRA funds must include a provision that provides the U.S. Comptroller General and his representatives with the
authority to:

¢)) Examine any records of the Contractor or any of its subcontractors, or any State or local agency administering
such contract, that directly pertain to, and involve transactions relating to, the contract or subcontract; and

2) Interview any officer or employee of the Contractor or any of its subcontractors, or of any State or local
government agency administering the contract, regarding such transactions.

Accordingly, the Comptroller General and his representatives will have the authority and rights as provided under
Section 902 of the ARRA with respect to this contract, which is funded with recovery funds made available under the
ARRA. Section 902 further states that nothing in this section shall be interpreted to limit or restrict in any way any
existing authority of the Comptroller General.

Authority of the Inspector General

Section 1515(a) of the ARRA provides authority for any representatives of the Inspector General to examine any records
or interview any employee or officers working on this contract. The Contractor is advised that representatives of the
Inspector General have the authority to examine any record and interview any employee or officer of the Contractor, its
subcontractors or other firms working on this contract. Section 1515(b) further provides that nothing in this section shall
be interpreted to limit or restrict in any way any existing authority of the Inspector General.
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Office of State Budget and Management Access to Records

OERI requires that the Contractor and subcontractor agree to allow the Office of State Budget and Management internal
auditors and state agency internal auditors access to records and employees pertaining to the performance of any contract
awarded by a public agency.

Buy America Provision

49 U.8.C. Section 24405(a)(1) requires that iron, steel and manufactured goods used in public buildings or public works
projects must be manufactured in the United States. The Contractor agrees to abide by this provision and shall maintain
records of such purchases for inspection by authorized agents of the State of North Carolina and federal agencies. The
Contractor shall provide the Certificate of Compliance with Buy America to the Engineer. Copies of this certificate are
available on the Piedmont Improvement Program website at http://www.piedmontrail.biz/primary-navigation/links-and-
resources.

Wage Rate Provision (applies to all construction, alteration or repair projects)

Section 1606 of the ARRA requires that all laborers and mechanics employed by Contractors and subcontractors with
funds from the ARRA shall be paid wages at rates not less than the prevailing wage rate under the Davis-Bacon Act.
The Contractor agrees that by the submission of a proposal/bid in response to a solicitation funded in whole or in part
with recovery funds, continuous compliance will be maintained with the Davis-Bacon Act. This applies to all
construction contracts that exceed $2,000.

Labor Provisions

As provided by 49 U.S.C. 24405(b), persons conducting rail operations over rail infrastructure constructed or improved
in whole or in part with funds provided through the ARRA agreement shall be considered a “rail carrier,” as defined by
49 U.S.C. 10102(5), for the purposes of Title 49, United States Code, and any other statute that adopts that definition or
in which that definition applies, including the Railroad Retirement Act of 1974 (45 U.S.C. 231 et seq.), the Railway
Labor Act (43 45 U.S. C. 151 et seq.), and the Railroad Unemployment Insurance Act (45 U.S.C. 351 et seq.).

Availability and Use of Funds

Contractors understand and acknowledge that any and all payment of funds, or the continuation thereof, is contingent
upon funds provided solely by ARRA or required state matching funds. Pursuant to Section 1604 of ARRA, Contractors
agree not to undertake or make progress toward any activity using recovery funds that will lead to the development of
such activity as casinos or other gambling establishments, aquariums, zoos, golf courses, swimming pools or any other
activity specifically prohibited by the Recovery Act. Also, funds are not to be used for travel beyond the service area.
Further, Contractor understands that ARRA funding is considered “one-time” funding.

Outsourcing outside the USA without Specific Prior Approval Provision

Contractor agrees not to use any recovery funds from a contract or any other performance agreement awarded by the
State of North Carolina, its agencies, or political subdivisions for outsourcing outside of the United States, without
specific prior written approval from the agency issuing the contract.

Federal, State and Local Tax Obligations

By submission of a proposal, Contractors and subcontractors assert and self-certify that all Federal, State and local tax
obligations have been or will be satisfied prior to receiving recovery funds.

Anti-Discrimination and Equal Opportunity
Pursuant to Section 1.7 of the guidance memorandum issued by the United States Office of Management and Budget on

April 3, 2009, recovery funds must be distributed in accordance with all anti-discrimination and equal opportunity
statutes, regulations, and Executive Orders pertaining to the expenditure of funds.
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Reports of Fraud or Waste

Contractors must report to the Inspector General any suspected incidence of waste, fraud and abuse related to ARRA
funds, and should notify FRA regional offices of any problems encountered as they occur. Notification can be made by
phone at (919) 807-4731 or electronically at oeri@osbm.nc.gov. Additional information can be found on the NC
Recovery website (www.ncrecovery.gov) by clicking “Reporting of Waste and Fraud”.

False Claims Act

Contractors and subcontractors awarded funds made available under the Recovery Act shall promptly report to the
Inspector General any credible evidence that a principal, employee, agency, Contractor, subcontractor or other person
has submitted a false claim under the False Claims Act or has committed a criminal or civil violation of laws pertaining
to fraud, conflict of interest, bribery, gratuity, or similar misconduct involving Recovery Act funds.

Whistleblower Provisions

Contractors understand and acknowledge that Article 14 of Chapter 124, NCGS 126-84 through 126-88 (applies to the
State and state employees), Article 21 of Chapter 95, NCGS 95-240 through 85-245 (applies to anyone, including state
employees), and Section 1553 of the Recovery Act (applies to anyone receiving federal funds), provide protection to
State, Federal and contract employees.

Contractors or Agencies cannot discharge, demote, or otherwise discriminate against an employee as a reprisal for
disclosing, including a disclosure made in the ordinary course of an employee's duties, to the Recovery Accountability
and Transparency Board, an Inspector General, the Comptroller General, a member of Congress, a State or Federal
regulatory or law enforcement agency, a person with supervisory authority over the employee (or such other person
working for the employer who has the authority to investigate, discover or terminate misconduct), a court or grand jury,
the head of a Federal agency or their representative, information that the employee reasonably believes is evidence of:

(A) gross mismanagement of an agency contract or grant relating to covered funds;

B) a gross waste of covered funds;

© a substantial and specific danger to public health or safety related to the implementation or use of covered
funds;

(D) an abuse of authority related to the implementation or use of covered funds; or

(E) a violation of law, rule, or regulation related to an agency contract (including the competition for or negotiation

of a contract) or grant, awarded or issued relating to covered funds.*

* covered funds: “any contract, grant, or other payment received by any non-federal employer if a) the Federal
Government provides any portion of the money or property that is provided, requested or demanded; and b) at least some
of the funds are appropriated or otherwise made available by this Act” 1553 (g)(2).

Contractor agrees to post notice of the rights and remedies as required by the ARRA.

Emblems

The Contractor agrees to use signs and materials at all fixed project locations at the most publicly accessible location
announcing that the project or equipment was funded by the U.S. Department of Transportation, Federal Railroad
Administration, with funds provided through the American Recovery and Reinvestment Act as directed by NCDOT.
This provision is to be included in any subagreements, leases, third party contracts, or other similar documents used in
connection with its Recovery Act Project.

Contractor Responsibilities and Reporting Requirements under ARRA

Contractors are required to complete projects or activities which are funded under the ARRA and to report on use of the
funds provided through this award as directed. Information from these reports will be made available to the public. The
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reporting responsibility should be passed down from the Contractor to the subcontractor in order to ensure that the
necessary information is provided within the specified deadline.

Contractors are not responsible for reporting ARRA requirements directly to FRA. The Contractor shall report the
required data by way of NCDOT-supplied forms (either Microsoft Excel forms and in the approved version of Excel or
editable pdf forms, as provided by NCDOT). The responsibilities for reporting are as follows:

(A)

®

General

) Obtaining a Data Universal Numbering System (D-U-N-S) number or the Contractor may use their
name and zip code of their Headquarters. For more information, visit http:/fedgov.dnb.com/webform (for US
and International locations) or call 866-705-5711. The toll free number is for US locations only. Registrants
will be asked for their entity name, address, city, state, country, postal code, highest ranking individual's name
and title, line of business, # of employees and legal structure (i.e.: corporation, non-profit, etc.) and socio
economic data (veteran owned, women owned, etc.). If they use the web-form, there is a mailing address area,
SIC code and annual revenue data lines but these are optional.

)] Expenditure amount (amount of payment).
3) Expenditure description (what was exchanged for the payment).
4 A brief description of the types of jobs created and jobs retained. “Jobs or positions created” means

those new positions created and filled, or previously existing unfilled positions that are filled, as a result of
Recovery Act funding. “‘Jobs or positions retained’” means those previously existing filled positions that are
retained as a result of Recovery Act funding. A job cannot be reported as both created and retained. Note that
contractors will describe jobs created and retained, but will not need to determine which were created versus
which were retained.

(5) An estimate of the number of jobs created and jobs retained. Ata minimum, this estimate shall include
any new positions created and any existing filled positions that were retained to support or carry out Recovery
Act projects. The number shall be expressed as ‘“full-time equivalent’’ (FTE), reported monthly as all hours
worked divided by the total number of hours in a full-time schedule.

(6) Percent complete and DBE payment data shall be submitted on a monthly basis, and is due to the
NCDOT-Rail Division within 5 days of the end of each month.

ARRA Section 1512

Contractor shall complete Form FHWA-1589 for each month and submit it to the NCDOT-Rail Division within 7 days
after the end of the month. This data will be required until the contract is complete.

)] Contractors will need to report the number of direct on-site job hours associated with the ARRA funds
awarded as of the end of the reporting period.

(a) Contractors will not be expected to estimate indirect employment data (such as the
employment needed to make “off the shelf” parts that the Contractor purchases).

(b) The Contractor shall report direct labor (for example, construction workers building a
maintenance facility, or transit agency workers doing preventive maintenance) for the prime as well as
all subcontractors.

(© The Contractor shall report direct labor for suppliers when the quantity or value of purchases
passes a threshold where there is likely an identifiable employment impact for the vendor. NCDOT
will provide detailed guidance and assistance in this calculation.

(d USDOT economists will compute the number of indirect jobs and induced jobs (for example,
jobs at suppliers or in unrelated industries as a result of the money flowing through the economy.)
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2) Contractors and consultants shall provide the required information for their own workforce as well as
the workforce of all subcontractors that were active on their ARRA funded project(s) for the reporting month.

3) The requirement for monthly reporting of employment data is included in all ARRA funded contracts
to ensure transparency throughout the delivery of the project. As such, specific requirements have been
developed for reporting this monthly data. All Contractors awarded projects shall attend a training session in
Raleigh, North Carolina to discuss reporting requirements and procedures.

The Contractor hereby agrees to comply with the Contract Provisions and Reporting Requirements as indicated in the
American Recovery and Reinvestment Act of 2009 and any amendments thereto. The Contractor also agrees to comply
with any additional reporting requirements that may be requested by NCDOT, FRA, USDOT, the Inspector General (IG),
the Government Accountability Office (GAO), or other entities, for example Congressional committees or individual
members of Congress. The Contractor hereby agrees to inspections or audits that may occur at any time from the any of
the above referenced federal or state agencies. Contractors are requested to provide a copy of any such reports to
NCDOT on any responses to such requests for information or as a result of an inspection or audit.

SPECIAL NOTICE TO BIDDERS:
(2-19-13) (Rev. 6-18-13) SP1 G71

This project involves constructing new railroad roadbed on existing Railroad Right of Ways. The North Carolina
Department of Transportation will be administering the project and the work will be constructed in accordance with the
January 2012 NCDOT Standard Specification for Roads and Structures. The Standard Specifications for Roads and
Structures, January 2012 of the North Carolina Department of Transportation, hereinafter referred to as the Standard
Specifications, shall apply to the articles of the Project Special Provisions. Portions of the work will be done in
accordance with Norfolk Southern, Standard Specifications for Materials and Construction, February 2013 and North
Carolina Railroad Company’s, FORM NCR 103, SPECIFICATIONS FOR PIPELINE OCCUPANCY OF NORTH
CAROLINA RAILROAD COMPANY, Revised January 2009 and FORM NCR 102, SPECIFIC REQUIREMENTS OF
NORTH CAROLINA RAILROAD COMPANY FOR WORK ON ITS RIGHT OF WAY, September 1, 2003. These
Project Special Provisions sections of the proposal have been written to be in accordance with these documents.

The construction will be taking place in existing Railroad Right of Way owned by North Carolina Railroad Company
adjacent to existing tracks that are operated and maintained by Norfolk Southern Corporation. Safety in the Right of
Way will be top priority and Norfolk Southern’s safety and security policies shall be followed for all employees working
within the Right of Way. The safety and security policies and guidelines are further defined in the special provisions.

All work adjacent to the live tracks shall be coordinated with the Norfolk Southern Railway (NSR) Roadway Worker In
Charge, as defined later in this document. As a result of safety requirements for passing trains, there will be intermittent
delays requiring all equipment within 25' of the operating tracks to stop work until authorized to proceed by the Railroad.
This will result in intermittent delays to the contractor’s operations. The contractor needs to account for this in preparing
his bid. The contractor shall have no claims whatsoever against the Railroad or the Department for any delays or
additional cost incurred for the delays or any changes to the information above after the date of receipt.

PROTECTION OF RAILROAD INTEREST:
(2-19-13) (Rev. 6-18-13) SP1G73

KEY STAKEHOLDERS AND ROLES FOR THE JOB

The following defines the roles of key stakeholders and persons with authority on the job:

TERMS DEFINITIONS

Owner, Company North Carolina Railroad Company (NCRR). They own the right of way, facilities,
tracks, structures, etc., that Norfolk Southern Railway and others operate on.

Owner’s North Carolina Railroad Company’s engineer or their authorized representative for

Engineer/Representative the project.

Operating Railroad, Railroad, | Norfolk Southern Railway (NSR) operates and Railroad Company maintains the
Railway, Railway Company track facilities and signals.

Railroad Engineer NSR Engineers or their authorized representatives.

RWIC/flagman Roadway Worker In Charge. This is NSR’s onsite representative responsible for
obtaining track time for work activities adjacent to the tracks and safety within the

18



TERMS

DEFINITIONS

Railroad right of way. He/She may be in charge of multiple Railroad flagmen
assigned to a project if more than one is required or he may be the flagman for the
project.

NCDOT, Department,
Department of Transportation,

The North Carolina Department of Transportation is administering the contracts and
performing the inspection on the projects for compliance. Also, referred to as the
Department or NCDOT.

Engineer, Department’s
Engineer

NCDOT’s Division Engineer, Division Construction Engineer (DCE), Resident
Engineer (RE), Assistant Resident Engineer, the authorized representative for
NCDOT.

Inspector, Department’s

The authorized inspector for NCDOT.

Inspector

Standard Specifications, NCDOT Standard Specifications for Road and Structures, January 2012.

Specifications

NCDOT Rail, Rail Division The North Carolina Department of Transportation, Rail Division. They are a branch
of the Department of Transportation responsible for schedule review, reviewing
change orders; assisting in answering requests for information (RFI), and working
with the owners, operating rail and the Department, and the FRA for compliance and

project closeout.

NSR Specifications 2013 Norfolk Southern Standard Specifications for Materials and Construction - February

2013.

NCRR Specifications This includes the following documents:

North Carolina Railroad - NCR101 — Specifications for Wire, Conduit and Cable
Occupations of North Carolina Railroad Company,

NCR102 — Specifications for Pipeline Occupancy of North Carolina Railroad
Company,

NCR103 — Specific Requiremnents of North Carolina Railroad Company for Work on

its Right of Way.

AUTHORITY OF RAILROAD ENGINEER AND DEPARTMENT ENGINEER

The authorized representative of the Operating Railroad Company, hereinafter referred to as Railroad Engineer, shall
have final authority in all matters affecting the safe maintenance of Railroad traffic of the Operating Railroad Company
including the adequacy of the foundations and structures supporting the Railroad tracks.

The authorized representative of the North Carolina Department of Transportation, hereinafter referred to as the
Engineer, shall have authority over all other matters as prescribed herein including Project Specifications, Special
Provisions, and the plans.

SAFETY GUIDELINES FOR PERSONNELWORKING ON COMPANY CORRIDOR

All contractor and subcontractor personnel working on NCRR right of way and on or adjacent to NSR operated tracks
shall attend and pass a Roadway Worker Training course for NSR prior to beginning work on the Railroad right of way
and shall attend the class annually. ~ Contractor and subcontractor personnel shall adhere to the following Norfolk
Southern Railway safety guidelines:

(A) The Contractor and all personnel must follow all applicable railroad and governmental rules, with particular
attention paid to railroad operating rules, Railroad rules for the conduct of contractors, Railroad rules for the
operation of moving vehicles, and Federal Railway Administration roadway worker rules.

(B) No one shall be allowed within 25' of the centerline of the nearest track without the specific authorization of the
RWIC/flagman,
(9] The Contractor shall require that its employees or employees of any subcontractors wear the following while on

or about the Railroad right of way:

¢))] Appropriate head protection.
) Appropriate eye protection.

3) Appropriate hearing protection.
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4) Appropriate respiratory protection.

(5) Appropriate high visibility reflective safety vests are required for work inside active intermodal
facilities, public rights of way, or other locations as required by the Railroad and the MUTCD.
(6) Suitable protective clothing and footwear. Working in shorts is prohibited. Shirts must cover

shoulders, back and abdomen. Working in tennis or jogging shoes, sandals, boots with high heels,
cowboy and other slip-on type boots is prohibited. Hard sole, lace up footwear, zippered boots or
boots cinched up with straps which fit snugly about the ankle are adequate. Safety steel toe boots are
required.

N All protective equipment must be in good condition and properly fitted.

The Contractor shall observe the safety provisions of applicable laws and building and construction codes shall
be observed. Machinery and equipment and other hazards shall be guarded in accordance with the safety
provisions of the most recent edition of the Manual of Accident Prevention in Construction, published by the
Associated General Contractors of America, to the extent that such provisions are consistent with applicable law
or regulation.

The Contractor shall permit only qualified personnel to perform welding. Proper clothing, gloves and shields
must be worn for body and eye protection. All welding equipment must be properly tested and in good working
order. All welding equipment and cutting torches being used within 25 feet of the track must be shut off and
work stopped when train is passing.

Anyone working on Railroad Right-of-Way found to be under the influence of alcohol or other intoxicant,
narcotic or hallucinogenic drug, or in possession of such intoxicant or drug, shall be dismissed from the
property by the Contractor and not allowed to return.

When anyone working on Railroad right of way is injured, the Contractor shall arrange for emergency medical
assistance, if needed, and the Contractor shall notify Railroad Engineer and the Department’s Engineer of such
incident by the quickest method of communication available.

The Contractor shall not permit the use of defective or improvised tools and equipment for the work.

At the direction of the Railroad Engineer and the Department’s Engineer, the Contractor shall work with local
emergency response personnel to develop action plans to respond to emergency situations.

The Contractor is responsible for maintaining emergency site access(es) for local emergency response
personnel.

The Contractor must promptly notify Railroad Engineer and the Department’s Engineer of any safety incident or
injury involving any person(s) on the project site.

The Contractor shall hold daily safety briefings involving all personnel working on site per railroad safety rules.
Personnel arriving onsite after the safety briefing shall be briefed before proceeding with their work. The
Contractor and all personnel shall hold additional safety briefings during the day as conditions or work changes.

The Contractor is responsible for obtaining eRailSafe certification for itself and its employees working on
Railroad right of way upon award of Contract. The Contractor shall follow all eRailSafe requirements and
escort all subcontractors or non-certified employees on site. Information about requirements and
responsibilities to become eRailSafe can be found at: http://www.e-railsafe.com/

The Contractor and all personnel are responsible for obtaining FRA and NSR approved Roadway Worker
Certification through an NSR-approved trainer.

All persons working near track while train is passing are to lookout for dragging bands, chains and protruding or
shifted cargo.

No one is allowed to cross tracks without specific authorization from the flagman.

No steel tape or chain will be allowed to cross or touch rails without permission.
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GUIDELINES FOR EQUIPMENT WORKING ON COMPANY’S CORRIDOR

The following applies to all equipment being operated within the Railroad right of way:
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The Contractor’s actions shall not interfere with normal train operations. The Contractor shall provide a weekly
schedule of activities that may affect train operations or require flagging protection.

NSR will provide service outages only when absolutely required for construction activities as determined by the
Railroad Engineer. No claim by the Contractor against NSR and the Department will be allowed for delays
caused by NSR’s operations.

When working on or near operating tracks to be kept in service, NSR may provide a schedule of allowable work
periods. Allowable work periods may change due to the variances in train operations. If the Contractor fails to
comply with the schedules and performs its work in a manner that causes delay to NSR train operations, it shall
be liable for any delays and shall reimburse NSR upon receipt of bills therefore. If at any time the Contractor is
required to work longer than a normal 8 hour day to prevent disruption to NSR’s train operations, then the
Contractor shall do so at no expense to the Railroad and the Department.

At locations where a flagman is deemed necessary by the Railroad Engineer for the safety of Railroad’s
property and operations, the Contractor will observe the directions given by the RWIC/flagman. The Contractor
will assure that it officers, agents, suppliers, subcontractors and employees observe the directives given by the
RWIC/flagman. It is distinctly understood, however, that no direction or failure to give direction by the
RWIC/flagman will relieve the Contractor from any of its indemnification commitments in the contract.

No one shall be allowed within 25' of the centerline of the nearest track without the specific authorization of the
RWIC/flagman.

No one shall be allowed to cross the tracks without specific authorization of the RWIC/flagman.

All persons working near the track while a train is passing are to look for dragging bands, chains and protruding
or shifted cargo. If any of these are observed, they must notify the RWIC/flagman immediately.

No one shall be allowed to pass between, over or under rail cars.

No steel or metallic chain or measuring tape shall be allowed to cross or touch rails without permission of the
RWIC/flagman.

No construction materials shall be placed on tracks without approval of the Railroad Engineer.

When working on tracks, switches shall be lined away from the work area and switch points spiked down or
clamped or rail ends mismatched to prevent cars or engines from entering the work area.

No crane or boom equipment will be allowed to set up to work or park within boom distance plus 15' of
centerline of track without specific permission from railroad official and flagman.,

No crane or boom equipment will be allowed to foul track or lift a load over the track without flagman
protection and track time.

All employees will stay with their machines when crane or boom equipment is pointed toward track.
All cranes and boom equipment under load will stop work while train is passing (including pile driving).

Swinging loads must be secured to prevent movement while train is passing no loads will be suspended above a
moving train.

No equipment will be allowed within 25' of centerline of track without specific authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific permission from flagman.
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(S) No equipment or load movement within 25' or above a standing train or railroad equipment without specific
authorization of the flagman.

(M All operating equipment within 25' of track must halt operations when a train is passing. All other operating
equipment may be halted by the flagman if the flagman views the operation to be dangerous to the passing train.

() All equipment, loads and cables are prohibited from touching the rails.

V) While clearing and grubbing, no vegetation will be removed from railroad embankment with heavy equipment
without specific permission from the Railroad Engineer and flagman.

(W) The Contractor is responsible for the ingress and egress of its plant, equipment, materials and labor to and from
the construction site in accordance with the following:

(N No movement that may endanger the safe normal Railroad operations shall be made without the
approval of the RWIC/flagman as to route and time of use.
2) No movement of the Contractor’s plant equipment, materials and labor to and from the site shall be

made without the approval of the RWIC/flagman,

X) Railroad regulations concerning the movement of vehicles on Railroad property shall be followed by the
Contractor, its subcontractors and all of the respective personnel, including, without limitation, weight
restrictions for roadways.

Y) Use of access routes shall not cause the fouling of turnouts, flangeways, equipment, and drainage facilities with
gravel, mud, waste materials, or timbers used for crossing tracks. Such routes shall be planned in such a way to
minimize the risk of damage to Railroad facilities and must be approved by the Railroad Engineer.

(2 No equipment or materials will be parked or stored on Company’s corridor unless specific authorization is
granted from the Railroad Engineer,

(AA)  All unattended equipment that is left parked on Company’s corridor shall be effectively immobilized so that it
cannot be moved by unauthorized persons.

(BB)  All cranes and boom equipment will be turned away from track after each work day or whenever unattended by
an operator.

FAILURE TO COMPLY WITH SAFETY REQUIREMENTS

Failure to comply with any safety requirements within the railroad right of way may result in the removal of the
individual or individuals responsible for violation of policies. Depending upon the severity of the violation as
determined by the Railroad Engineer, RWIC/flagman or the Department’s Engineer, the individual or individuals
implicated must leave the RR right of way within 1 hour of notification of the violation. Depending on the severity of
the violation, the individual or individuals who were involved in the incident may be able to return to the job the
following day. That determination will be made by the RWIC and the Departments representative on site. The
individual or individuals will be notified if they are allowed to return the following day by the close of business the day
of the occurrence. If they are not allowed to return the next day, the contractor may file an appeal to the Department’s
Engineer requesting the individual or individuals accused of the violation be allowed to return to the job. The Resident
Engineer will then notify the Railroad of the appeal and a meeting will be held to determine if the individual or
individuals will or will not be allowed to return to the job. The individual or individuals alleged to have committed the
violation will not be allowed on the project until after the Railroad Engineer and Department Engineer have reviewed the
appeal and made a determination if the individual or individuals may return, If a person is allowed return to the site after
the appeal process and a second violation of policies occurs, that will be grounds for permanent removal of the individual
from the worksite. This does not only apply to individuals, but may apply to entire crews as well depending on the
circumstances and severity of the violation of policy. The contractor shall have no claims whatsoever against the
Railroad or the Department for any delays or additional cost incurred as a result of safety violations and removal of the
individual or individuals from the job.
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FEDERAL RAILROAD ADMINISTRATION (FRA) SAFETY REQUIREMENTS

In addition to NSR safety guidelines above, the Contractor will be required to adhere to the safety requirements of the
Federal Railroad Administration and comply with Title 49, Volume 4, Chapter 2, Part 213 and 214 of the Code of
Federal Regulations. This information can be found at the following link:

http://ecfr.gpoaccess.gov/cgi/t/text/text-idx?c=ecfr&sid=ef344d8e404793fcb665064 1e75f7e43
&rgn=div5&view=text&node=49:4.1.1.1.8&idno=49

The FRA may conduct inspections on this project and fines can be levied against both the individual cited and the
contractor for violations of these policies. The contractor shall have no claims whatsoever against the Railroad or the
Department for any delays or additional cost incurred as a result of violations and fines for noncompliance with the
above FRA guidelines.

RAILROAD INSURANCE: SPECIAL PROVISIONS FOR PROTECTION OF

RAILWAY INTEREST
State Project: P-4405A County: Rowan
(A) In addition to any other forms of insurance or bonds required under the terms of the contract and specifications,

the Prime Contractor will be required to provide coverage conforming to the requirements of the Federal-Aid
Policy Guide outlined under 23 CFR 646A for all work to be performed on Company’s corridor by carrying
insurance of the following kinds and amounts:

(§)] CONTRACTOR’S COMMERCIAL GENERAL LIABILITY INSURANCE:

The Contractor shall furnish an original and one copy of the certificate of insurance and one certified
copy of the policy to the Department as evidence that, with respect to the operations he performs on
railroad right of way, he carries regular Commercial General Liability Insurance having a combined
single limit of not less than $2,000,000 per occurrence for all loss, damage, cost and expense, including
attorneys' fees, arising out of bodily injury liability and property damage liability during the policy
period. Said policy shall include explosion, collapse, and underground hazard (XCU) coverage,
shall be endorsed to name Company and Railroad specified in item A.2.c. below as an additional
insured, and shall include a severability of interests provision.

@ RAILROAD PROTECTIVE LIABILITY INSURANCE:

The Contractor shall furnish to the Department an original and one duplicate of the Railroad Protective
Liability Insurance having a combined single limit of not less than $2,000,000 each occurrence and
$6,000,000 in the aggregate applying separately to each annual period. If the project involves track
over which passenger trains operate, the insurance limits required are not less than a combined single
limit of $5,000,000 each occurrence and $10,000,000 in the aggregate applying separately to each
annual period. Said policy shall provide coverage for all loss, damage or expense arising from bodily
injury and property damage liability, and physical damage to property attributed to acts or omissions at
the job site.

The standards for the Railroad Protective Liability Insurance are as follows:
(a) The insurer must be rated A- or better by A.M. Best Company, Inc.
(b) The policy must be written using one of the following combinations of Insurance Services
Office (“ISO”) Railroad Protective Liability Insurance Form Numbers:
(1) CG00350196andCG28311093;0r
(2) CG00350798 and CG 283107 98; or
(3) CGO00351001;0r
(4) CG00351204
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(B)

©

(© The named insured on each policy as required to be issued to each Company and to Railroad
shall read: (NOTE: The below insured is to be treated separately as an insured on each
railroad protective policy for a total of (2) two separate policies being issued.)

North Carolina Railroad Company
2809 Highwoods Blvd, Suite 100
Raleigh, NC 27604-1000

Attn: Property Department;

and

Norfolk Southern Railway Company
Three Commercial Place

Norfolk, Virginia 23510-2191

Attn: Risk Management

(d) The description of operations must appear on the Declarations, must match the project
description in this agreement, and must include the appropriate Department project and
contract identification numbers.

The Description and Designation shall read:
Permanent closure of the at-grade crossing at Ethel Lane (Crossing No. 724377C)
and Juke Box Road (Crossing No. 724378]) to include, but not be limited to paving,
grading, drainage, pavement markings, traffic control and utility adjustments as well
as the removal of existing pavement from roadway approaches and debris.

North Carolina Department of Transportation - Rail Division

(e) The job location must appear on the Declarations and must include the city, state, and
appropriate highway name/number.

® The name and address of the prime contractor must appear on the Declarations.

() The name and address of the Department must be identified on the Declarations as the
“Involved Governmental Authority or Other Contracting Party.”

(h) Other endorsements/forms that will be accepted are:
¢)) Broad Form Nuclear Exclusion — Form IL 00 21
2) 30-day Advance Notice of Non-renewal or cancellation
3) 60-day written notice be given the Department prior to cancellation or change
@ Quick Reference or Index Form CL/IL 240

(i) Endorsements/forms that are NOT acceptable are:

(D Any Pollution Exclusion Endorsement except CG 28 31

2) Any Punitive or Exemplary Damages Exclusion

3) Known injury or Damage Exclusion form CG 00 59

4 Any Common Policy Conditions form

5) Any other endorsement/form not specifically authorized in item no. 2.h above.

If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1 above, shall be
provided by or on behalf of the subcontractor to cover its operations on Railroad’s right of way. As an
alternative, the Prime Contractor may provide insurance for the subcontractor by means of separate and
individual policies.

Prior to entry on Company’s corridor, the original and one duplicate copy of the Railroad Protective Liability
Insurance Policy shall be submitted by the Prime Contractor to the Department at the address below for its
review and transmittal to the Company and Railroad. In addition, certificates of insurance evidencing the Prime
Contractor’s and any subcontractors’ Commercial General Liability Insurance shall be issued to the Department,
Company and Railroad at the addresses below, and one certified copy of the Prime Contractor and any
Subcontractor’s policy is to be forwarded to the Department for its review and transmittal to the Company and
Railroad. All policies and certificates of insurance shall state that the insurance coverage will not be suspended,
voided, canceled, or reduced in coverage or limits without (30) days advance written notice to the Department,
Company and Railroad. The Railroad will not permit any work on Company’s corridor until the Company and
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Railroad has reviewed and approved the evidence of insurance required herein.

DEPARTMENT: RAILROAD:

NCDOT Rail Division Risk Management

Engineering & Safety Branch Norfolk Southern Railway Company
C/O State Railroad Agent Three Commercial Place

1556 Mail Service Center Norfolk, Virginia 23510-2191
Raleigh, NC 27699-1556

COMPANY:

North Carolina Railroad Company
2809 Highwoods Blvd.

Suite 100

Raleigh, NC 27604

(D) The insurance required herein shall not limit the obligations of Department or its Contractors under the terms of
this agreement.

(E) The insurance amounts specified are minimum amounts and that the Contractor may carry insurance in larger
amounts if he so desires. As to "aggregate limits", if the insurer establishes loss reserves equal to or in excess of
the aggregate limit specified in any of the required insurance policies, the Contractor shall immediately notify
the Department and shall cease all operations until the aggregate limit is reinstated. If the insurer establishes
loss reserves equal to or in excess of one/half of the aggregate limit, the Contractor shall arrange to restore the
aggregate limit to at least the minimum amount stated in these requirements. Any insurance policies and
certificates taken out and furnished due to these requirements shall be approved by the Department, Company
and Railroad as to form and amount prior to beginning work on Company’s corridor.

(F) All insurance herein before specified shall be carried until the final inspection and acceptance of the project by
the Department, Company and Railroad, or acceptance of that portion of the project within Company’s corridor.
At this point, no work or any other activities by the Contractor shall take place in Company’s corridor without
written permission from the Department, Company and Railroad.

FAILURE TO COMPLY

In the event the Contractor violates or fails to comply with any of the requirements of these Special Provisions:
(1) The Railroad Engineer may require that the Contractor vacate Company’s corridor.
2 The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to the satisfaction of the
Railroad Engineer and the Engineer.

PAYMENT FOR COST OF COMPLIANCE

No separate payment will be made for any extra cost incurred on account of compliance with these special provisions.
All such cost shall be included in prices bid for other items of the work as specified in the payment items.

RAILROAD SITE DATA

The following information is provided as a convenience to the Contractor. This information is subject to change and the
Contractor should contact the Railroad to verify the accuracy. Since this information is shown as a convenience to the
Contractor but is subject to change, the Contractor shall have no claims whatsoever against either the Railroad or the
Department of Transportation for any delays or additional costs incurred based on changes in this information.

Number of tracks - 1 Main Track, 0 Siding Track
Number of trains per day - 46

Type of Trains per day - 8 Passenger and 38 Freight
Maximum speed of trains - 79 mph
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NOTICE OF STARTING WORK

The contractor shall not commence any work on Company’s corridor until the contractor has complied with the
following conditions:

(A) Give the Company and Railroad written notice, with copy to the Engineer who has been designated to be in
charge of the work, at least ten days in advance of the date the contractor proposes to begin work on Company’s
corridor/NCRR right of way. Notice to be given to:

Mr. Rick Meredith, PE Mr. Jim Kessler, PE Mr. Mike Webster

Norfolk Southern Corporation North Carolina Railroad Company Norfolk Southern Corporation
1200 Peachtree Street NE 2809 Highwoods Blvd Roadmaster

Building Box 142 Suite 100 PO Box 310

Atlanta, Georgia 30309 Raleigh, NC 27604 Linwood, NC 27299

(B) Obtained written authorization from both Norfolk Sothern Railway and North Carolina Railroad Company to
begin work on Railroad right-of-way, such authorization to include an outline of specific conditions with which
the contractor must comply.

© Obtained written approval from the Railroad of Railroad Protective Insurance Liability coverage as required by
the provisions for Railroad Insurance above. The Railroad does not accept notation of Railroad protective
insurance on a certificate of liability insurance form or Binders as Railroad must have the full original
countersigned policy. The policy will be reviewed for compliance prior to written approval. Due to the number
of projects system-wide, it typically takes a minimum of 30-45 days for Railroad to review.

D) Furnish a schedule for all work within the Railroad right-of-way as required. Obtain written authorization from
the Railroad to begin work on Company’s right of way, such authorization to include an outline of specific
conditions with which he must comply.

(E) Obtain Railroad’s Flagging Services as required. Contact Mike Webster at 336-956-4253,

(F) The contractor must execute and deliver to NCRR and NSR a standard construction right of entry agreement
approved by NCRR and NSR together.

The Railroad's written authorization to proceed with the work shall include the names, addresses, and telephone numbers
of the Railroad's representatives who are to be notified as hereinafter required. Where more than one representative is
designated, the area of responsibility of each representative shall be specified.

INTERFERENCE WITH RAILROAD OPERATIONS

The Contractor shall so arrange and conduct his work that there will be no interference with Railroad operations,
including train, signal, telephone and telegraphic services, or damage to the property of the Company or Railroad or to
poles, wires, and other facilities of tenants on the right of way of the Company. Whenever work is liable to affect
the operations or safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer for
approval, but such approval shall not relieve the Contractor from liability. Any work to be performed by the Contractor
which requires flagging service or inspection service (watchman) shall be deferred by the Contractor until the flagging
protection or inspection service required by the Railroad is available at the job site.

Whenever work within Company’s corridor is of such a nature that impediment to Railroad operations such as use of
runaround tracks or necessity for reduced speed is unavoidable, the Contractor shall schedule and conduct his operations
so that such impediment is reduced to the absolute minimum.

Should conditions arising from, or in connection with the work, require that immediate and unusual provisions be made
to protect operations and property of the Company and Railroad, the Contractor shall make such provisions. If in the
judgment of the Railroad Engineer, or in his absence, the Railroad’s Division Engineer, such provision is insufficient,
either may require or provide such provisions as he deems necessary. In any event, such unusual provisions shall be at
the Contractor's expense and without cost to the Department, Company, or Railroad.
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TRACK CLEARANCES

(A)

(B)

Before undertaking any work within railroad right-of-way, or before placing any obstruction over any track, the

Contractor shall:
(1) Notify the RWIC/Track Supervisor at least 72 hours in advance of the work.

(2) Receive assurance from the Railroad Engineer that arrangements have been made for flagging service
as may be necessary.

3) Receive permission from the RWIC/Track Supervisor to proceed with the work.

€)) Ascertain that the Engineer has received copies of notice to the Railroad and of the Railroad's response
thereto.

The minimum track clearances to be maintained by the Contractor during construction are as follows:
(1) Horizontal clearance measured from centerline of track to falsework:

13'-0" on tangent track

14'-0" on curved track
(2) Vertical clearance from top of rail to falsework: 22'-0"

CONSTRUCTION PROCEDURES

(A)

(B)

©

(D)

General

Construction work and operations by the Contractor on Company’s property shall be:
(N Subject to the inspection and approval of the NSR and NCDOT.

2) In accordance with all of the Railroad's written specific conditions.

3) In accordance with the Railroad's general rules, regulations and requirements including those relating
to safety, fall protection and personal protective equipment.

“ In accordance with these Special Provisions.

Excavation

The subgrade of an operated track shall be maintained with edge of berm at
least 7'-0" from centerline of track and not more than 45” below top of rail. Contractor will not be required to
make existing section meet this specification if substandard, in which case existing section will be maintained.

Excavation for Structures

The Contractor will be required to take special precaution and care in connection with excavating and shoring
pits, and in driving piles or sheeting, for footings adjacent to tracks to provide adequate lateral support for the
tracks and the loads which they carry, without disturbance of track alignment and surface, and to avoid
obstructing track clearances with working equipment, tools or other material. All plans and calculations for
shoring shall be prepared and signed by a North Carolina Registered Professional Engineer. The Professional
Engineer will be responsible for the accuracy for all controlling dimensions as well as the selection of soil
design values which will accurately reflect the actual field conditions. The procedure for doing such work,
including need of and plans for shoring, shall first be reviewed by the Department Engineer then reviewed
and approved by the Railroad Engineer, but such approval shall not relieve the Contractor from liability.

Additionally, a walkway with handrail protection may be required as noted in the section for Trainman’s
walkways herein.

Demolition, Erection, Hoisting

n Railroad tracks and other Company corridor or railroad property must be protected from damage
during the procedure.
(2) The Contractor is required to submit a plan showing the location of cranes, horizontally and vertically,

operating radii, with delivery or disposal locations shown. The location of all tracks and other railroad
facilities as well as all obstructions such as wire lines, poles, adjacent structures, etc. must also be
shown.

3) Crane rating sheets showing cranes to be adequate for 150 percent of the actual weight of the pick. A
complete set of crane charts, including crane, counterweight, and boom nomenclature is to be
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(E)

(F)

submitted,

4 Plans and computations showing the weight of the pick must be submitted. Calculations shall be made
from plans of the existing and/or proposed structure showing complete and sufficient details with
supporting data for the demolition or erection of the structure. If plans do not exist, lifting weights
must be calculated from field measurements. The field measurements are to be made under the
supervision of the North Carolina Registered Professional Engineer submitting the procedure and
calculations.

(5) A data sheet must be submitted listing the types, size, and arrangements of all rigging and connection
equipment.

(6) A complete procedure is to be submitted, including the order of lifts, time required for each lift, and
any repositioning or re-hitching of the crane or cranes.

(N All erection or demolition plans, procedures, data sheets, etc. submitted must be prepared, signed and
sealed by a North Carolina Registered Professional Engineer.

8 The Railroad's engineer must be present at the site during the entire demolition and erection procedure
period.

C)] All procedures, plans and calculations shall first be approved by the Engineer and the Railroad
Engineer, but such approval does not relieve the Contractor from liability.

Blasting

The Contractor shall obtain advance approval of the Railroad Engineer and the Engineer for use of explosives
on or adjacent to Company corridor. The request for permission to use explosives shall include a detailed
blasting plan. If permission for use of explosives is granted, the Contractor will be required to comply with the
following:

) Blasting shall be done with light charges under the direct supervision of a responsible officer or
employee of the Contractor and a licensed blaster.

@) Electric detonating fuses shall not be used because of the possibility of premature explosions resulting
from operation of two-way radios.

3) No blasting shall be done without the presence of an authorized representative of the Railroad. At least

72 hours advance notice to the person designated in the Railroad's notice of authorization to proceed
will be required to arrange for the presence of an authorized Railroad representative and such flagging
as the Railroad may require.

) Have at the job site adequate equipment, labor and materials and allow sufficient time to clean up
debris resulting from the blasting without delay to trains, as well as correcting at his expense any track
misalignment or other damage to Company corridor resulting from the blasting as directed by the
Railway's authorized representative. It his actions result in delay of trains, the Contractor shall bear the
entire cost thereof.

The Railroad representative/engineer will:

() Determine the approximate location of trains and advise the Contractor the approximate amount of
time available for the blasting operation and clean-up.
2 Have the authority to order discontinuance of blasting if, in his opinion, blasting is too hazardous or is

not in accordance with these special provisions.
Maintenance of Railroad Facilities
The Contractor will be required to maintain all ditches and drainage structures free of silt or other obstructions
that may result from construction operations and provide and maintain any erosion control measures as required.
The Contractor will promptly repair eroded areas within Company’s corridor and repair any other damage to

the property of the Company or its tenants.

All such maintenance and repair of damages due to the Contractor's operations shall be done at the Contractor's
expense.
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(€)) Storage of Materials and Equipment

Materials and equipment shall not be stored where they will interfere with railroad operations, nor on the
corridor of the Company without first having obtained permission from the Railroad Engineer, Such
permission will be with the understanding that neither the Company nor Railroad will be liable for damage
to such material and equipment from any cause and that the Railroad Engineer may move or require the
Contractor to move, at the Contractor's expense, such material and equipment.

All grading or construction machinery that is left idle or parked near the track unattended by a watchman shall
be effectively immobilized so that it cannot be moved by unauthorized persons. The contractor shall protect,
defend, indemnify and save Company and Railroad, and any associated, controlled or affiliated corporation,
harmless from and against all losses, costs, expenses, claim or liability for loss or damage to property or the loss
of life or personal injury, arising out of or incident to the contractor's failure to immobilize grading or
construction machinery.

(H) Cleanup

During construction of the project, the contractor shall furnish garbage disposal containers and dispose of all
trash appropriately. The contractor shall clean the construction site periodically as requested by the
Department’s Engineer or the Railroad Engineer of all waste, rubbish and unused construction material. The
removal of waste and debris shall be the responsibility of the Contractor. Unused construction materials shall be
stockpiled in an orderly fashion at a location that will not interfere with train operations and the construction
progress. If the contractor does not clean the construction site after receiving notification, other forces may be
used to clean the site of waste and rubbish. If other forces are used, monies will be deducted from the contractor
for the cost of the cleanup.

Upon completion of the work, the Contractor shall remove from within the limits of the Company’s right of
way, all machinery, equipment, surplus materials, falsework, rubbish or temporary buildings of the
Contractor, and leave said right of way in a neat condition satisfactory to the Chief Engineer of the Railroad or
his authorized representative and satisfactory to the Company’s authorized representative. Cleanup also
includes removal, replacement or cleaning of soiled or contaminated ballast in the construction area.

DAMAGES

The contractor shall assume all liability for any and all damages to his work, employees, servants, equipment and
materials caused by railroad traffic.

Any cost incurred by the Company of Railroad for repairing damages to its corridor or to property of its tenants, caused
by or resulting from the operations of the Contractor, shall be paid directly to the Company or Railroad by the
Contractor.

CONTRACTOR FURNISHED TWO WAY RADIOS

The Contractor shall furnish a minimum of 3 push to talk, two way radios that operate on a frequency unique to the
project and separate from NSR frequencies. The operational frequency should not be the same as the frequency on
adjacent jobs unless directed by the Railroad Engineer. The radios will be used for communication between the
RWIC/flagman or the Railroad’s designated contact and the Contractor’s Superintendent or designated contact on the job
for safety. The Contractor will need to maintain at least 3 working radios at all time during the project. Project
conditions and the contactors work may require the need for more than 3 radios on the project. It shall be the Contractors
responsibility to furnish the number of radios required by NSR and NCDOT to maintain safety on the project. Failure on
the part of the contractor to have working radios on site, can result in suspension of the work until the requirements of
provision is met. The will be no direct payment for the cost of furnishing the radios. The cost will be included in other
items of work in the contract.

The Contractor will need to submit information about the radios prior to use for approval by the Railroad.

The contractor shall have no claims whatsoever against the Railroad or the Department for any delays or additional cost
incurred as a result of failure to have the required number of working radios on site each day.
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FLAGGING SERVICES

All work to be performed by the Contractor within the Railroad Right of Way shall require a flagman be present. Any
work to be performed by the contractor requiring flagging service shall be deferred by the contractor until the flagging
protection required by the railroad is available at the job site. It will take approximately 30 days from the date the
railroad receives notification of award from the NCDOT to provide flagging protection for this project.

(A) When Required

Under the terms of the agreement between the Department and the Railroad, the Railroad has sole authority to
determine the need for flagging required to protect its operations. In general, the requirements of such services
will be whenever the Contractor's personnel or equipment are or are likely to be, working on the Railroad's
right-of-way, or across, over, adjacent to, or under a track, or when such work has disturbed or is likely to
disturb a railroad structure or the railroad roadbed or surface and alignment of any track to such extent that the
movement of trains must be controlled by flagging.

Normally, the Railroad will assign one flagman to a project; but in some cases, more than one may be necessary,
such as yard limits where three (3) flagmen may be required. The Railroad Engineer will determine how many
flagmen are required for the job. However, if the Contractor works within distances that violates instructions
given by the Railroad's authorized representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be required full time until the project has been
completed. Any additional cost for additional flagging as a result of the Contractor violating the instruction of
the RWIC/flagman will be the contractor’s responsibility and shall be deducted from the contractor’s monies.

(B) Scheduling and Notification

) The Contractor's work requiring railroad flagging services shall be scheduled in advance and updated
weekly to insure flagman coverage for the work to be performed. Flagging services will be provided
by the Railroad for work required by the contract to complete the project. The contractor’s work
schedule shall be during normal daylight hours for safety concerns. Nighttime operations are not
permitted without prior written approval from the Railroad Engineer and the Department’s Engineer
and shall be only be considered on a case by case basis.

2) Not later than the time that approval is initially requested to begin work on Company corridor, the
Contractor shall furnish to the Company, Railroad and the Department a schedule for all work required
to complete the portion of the project within Company corridor and arrange for a job site meeting
between the Contractor, the Department, and the Railroad's authorized representative. Flagman or
Flagmen may not be provided until the job site meeting has been conducted and the Contractor's work
scheduled.

3) The Contractor, through the Engineer, will be required to give the Railroad representative at least 10
working days of advance written notice of intent to begin work within Company corridor in accordance
with this special provision. Once begun, when such work is then suspended at any time, or for any
reason, the Contractor, through the Engineer, will be required to give the Railroad representative at
least 3 working days of advance notice before resuming work on Railroad right of way. Such notices
shall include sufficient details of the proposed work to enable the Railroad representative to determine
if flagging will be required. If such notice is in writing, the Contractor shall furnish the Engineer a
copy; if notice is given verbally, it shall be confirmed in writing with copy to the Engineer.

) If flagging is required, no work shall be undertaken until the flagman, or flagmen are present at the job
site. It may take up to 30 days to obtain flagging initially from the Railroad. When flagging begins,
the flagman is usually assigned by the Railroad to work at the project site on a continual basis until no
longer needed and cannot be called for on a spot basis. If flagging becomes unnecessary and is
suspended, it may take up to 30 days to again obtain from the Railroad. Due to Railroad labor
agreements, it is necessary to give 5 working days’ notice before flagging service may be discontinued
and responsibility for payment stopped.

(5) If, after the flagman is assigned to the project site, an emergency arises that requires the flagman's
presence elsewhere, then the Contractor shall delay work on Railroad right of way until such time as
the flagman is again available. Any additional costs resulting from such delay shall be borne by the
Contractor and not the Company, Department or Railroad.
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(D)

Payment

The Department will be responsible for paying the Railroad directly for any and all costs of flagging which may
be required to accomplish the construction.

Any additional cost for additional flagging as a result of work that is determined to be for the benefit of the
Contractor will be the contractor’s responsibility and shall be deducted from the Contractor’s monies.

)] The estimated cost of flagging service is the current rate per day based on
a 10-hour work day. This cost includes the base pay for each flagman, overhead, and a per diem
charge for travel expenses, meals and lodging. The charge by the Railroad will be the actual cost based
on the rate of pay for the Railroad's employees who are available for flagging service at the time the
service is required.

(2) Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a
day will result in overtime pay at 1% times the appropriate rate. Work by a flagman in excess of 12
hours per day will result in overtime pay at 2 times the appropriate rate. If work is performed on a
holiday, the flagging rate is 2'% times the normal rate.

3) Railroad work involved in preparing and handling bills will also be charged to the Department,
Charges to the Department by the Railroad shall be in accordance with applicable provisions of the
Federal-Aid Policy Guide, Title 23 Subchapter B, Part 1401 and Subchapter G, Part 646B issued by the
Federal Highway Administration on December 9, 1991, including all current amendments. Flagging
costs are subject to change. The above estimates of flagging costs are provided for information only
and are not binding in any way.

Verification

The Railroad flagman assigned to the project will be responsible for notifying the Department Engineer
upon arrival at the job site on the first day (or as soon thereafter as possible) that flagging services begin and
on the last day that he performs such services for each separate period that services are provided. The
Department Engineer will document such notification and general flagging times for verification purposes in
the project records. When requested, the Department Engineer will also sign the flagman's diary showing daily
time spent and activity at the project site. Also if requested, the flagman will cooperate with the Department
by submitting daily timesheets or signing the Department Engineer’s diary showing daily time spent at the
project site.

Railroad’s flagman will electronically enter flagging time via Railroad’s electronic billing system. Any complaints
concerning flagman or flagmen must be resolved in a timely manner. If need for flagman or flagmen is questioned,
please contact Railroad's System Engineer of Public Improvements at (404) 529-1641. All verbal complaints must
be confirmed in writing by the Contractor within 5 working days with copy to the Department Engineer. Address
all written correspondence to:

Office of Chief Engineer-Bridges & Structures
Attn: System Engineer of Public Improvements
Norfolk Southern Corporation

1200 Peachtree St. NE

Internal Box 142

Atlanta, GA 30309

HAUL ACROSS RAILROAD

Where the plans show or imply that materials of any nature must be hauled across the Railroad, unless the plans clearly
show that the Department has included arrangements for such haul in its agreement with the Railroad, the Contractor will
be required to make all necessary arrangements with the Railroad regarding means of transporting such materials across
the Railroad. ~ The Contractor will be required to bear all costs incidental to such crossings whether services are
performed by the contractor's own forces or by Railroad personnel.

If the Contractor desires to haul across the Railroad for his convenience, the contractor shall make all of the necessary
arrangements with the Railroad and the Company for a temporary crossing and shall bear all cost associated with
construction and removal of the temporary crossing. The crossing shall only be used at times approved by the Engineer.
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The project will not be considered complete until all temporary crossing have been removed by the Contractor, unless
directed by the Railroad or Company to leave the crossing installed. The Contractor shall be required to execute the
Railroad and Company’s standard private grade crossing agreement for each crossing installed. The Contractor shall
have no claims whatsoever against the Railroad or the Department for denying any temporary crossing for the
convenience of the Contractor.

No crossing may be established for use of the Contractor for transporting materials or equipment across the tracks
of the Company unless specific authority for its installation, maintenance, necessary watching and flagging thereof and
removal, all at the expense of the Contractor, is first obtained from the Railroad Engineer. The approval process for
a temporary private crossing agreement executed between the Contractor and Railroad normally takes 90 days.

WORK FOR THE BENEFIT OF THE CONTRACTOR

All temporary or permanent changes in wire lines or other facilities which are considered necessary to the project are
shown on the plans; included in the force account agreement between the Department, Company and the Railroad or will
be covered by appropriate revisions to same which will be initiated and approved by the Department, Company and/or
the Railroad.

Should the Contractor desire any changes in addition to the above, then the Contractor shall make separate arrangements
with the Railroad for same to be accomplished at the Contractor's expense. The Contractor shall notify the Department
of agreements between the Railroad the and the Contractor for any work for the benefit of the Contractor.

COOPERATION AND DELAYS

It shall be the Contractor's responsibility to arrange a schedule with the Railroad for accomplishing stage construction of
work to be done by Railroad crews. In arranging the schedule the contractor shall ascertain, from the Railroad, the lead
time required for assembling crews and materials and shall make due allowance therefore.  The Contractor shall
cooperate with others in the construction of the project to the end that all work may be accomplished to the best
advantage.

The Contractor shall insure that all work required to be completed by his forces prior to Railroad’s crews schedule move
in date is completed. Delays by the Contractor in meeting the schedule can result in delays in rescheduling Railroad
crews and result in delays to the project. The Contractor shall have no claims whatsoever against the Railroad or the
Department for delays as a result of rescheduling Railroad crews due the Contractor failing to meet his schedule.

No charge or claim of the Contractor against either the Department, Company or the Railroad will be allowed for
hindrance or delay on account of railway traffic; any work done by the Railroad or other delays incident to or necessary
for safe maintenance of railway traffic or for any delays due to compliance with these special provisions.

The Contractor's attention is called to the fact that neither the Department, Company nor Railroad assumes any
responsibility for any work performed by others in connection with the construction of the project, and the Contractor
shall have no claim whatsoever against the Department, Company or Railroad for any inconvenience, delay, or
additional cost incurred by him on account of such operations by others.

TRAINMAN’S WALKWAYS

In areas along any existing tracks, on the side opposite of the track from where the work will be done; existing trainman
walkways will be maintained at a distance not less than 10’ from the centerline for the existing track. If the trainman’s
walkway does not exist, it will not be built or maintained unless shown on the plans. In areas of new construction along
turnouts/switches, signals and derails, trainman walkways will be constructed and maintained not less than 10’ from the
centerline of the track. The trainman’s walkway will extend from the point of switch through the derail. The trainman’s
walkway is an unobstructed continuous space suitable for the trainman to walk along the side of trains. Any temporary
impediments to walkways and track drainage encroachments or obstructions allowed during work hours while the
Railway's protective service is provided shall be removed before the close of each work day. If there is any excavation
near the walkway, a handrail, with 10'-0" minimum clearance from centerline of track, shall be placed.
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CERTIFICATION FOR FEDERAL-ATD CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding
of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of
any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions. :

This certification is a material representation of fact upon which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by
Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil
penalty of not less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the
language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such
subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through Friday, 8:00 a.m, to
5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities
should use the hotline to report such activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and
abuse is operated under the direction of the DOT Inspector General. All information will be treated confidentially and
caller anonymity will be respected.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make his own investigation of
subsurface conditions.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific written
description of the location in the locate request.
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DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the United States
except minimal amounts of foreign steel and iron products may be used provided the combined material cost of the items
involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater. If invoices
showing the cost of the material are not provided, the amount of the bid item involving the foreign material will be used
for calculations. This minimal amount of foreign produced steel and iron products permitted for use is not applicable to
high strength fasteners. Domestically produced high strength fasteners are required.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor or contractor
(i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller,
subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet
Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources,
Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and contractors who:

(A) Have a confract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
© Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged
to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of
the Executive Order to their agencies. Vendors and contractors should contact other State Agencies to determine if those
agencies have adopted Executive Order 24,

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting sedimentation
and turbidity of surface waters. Comply with the requirements herein regardless of whether or not a National Pollution
discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and Sediment
Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage the
Contractor and subcontractor operations, insure compliance with Federal, State and Local ordinances and
regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the
potential for soil erosion or the possible sedimentation and turbidity of surface waters.

© Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

D) Certified Designer - Provide a certified designer for the design of the erosion and sediment control/stormwater
component of reclamation plans and, if applicable, for the design of the project erosion and sediment
control/stormwater plan.
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Roles and Responsibilities

A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level II and
responsible for ensuring the erosion and sediment control/stormwater plan is adequately implemented and
maintained on the project and for conducting the quality control program. The Certified Supervisor shall be on
the project within 24 hours notice from initial exposure of an erodible surface to the project’s final acceptance.
Perform the following duties:

(@))] Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and sediment
control/stormwater measures are fully executed for each operation and in a timely manner over the
duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection
Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES
inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s

temporary work not shown on the plans, such as, but not limited to work platforms, temporary
construction, pumping operations, plant and storage yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits, dewatering, and
any temporary work conducted by the Contractor in jurisdictional areas.

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike
manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to any
suspension of the work.

@) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of
erosion and sediment control/stormwater issues due to the Contractor’s operations.

) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location
where sediment leaves the Right-of-Way.

k) Have available a set of erosion and sediment control/stormwater plans that are initialed and

include the installation date of Best Management Practices. These practices shall include
temporary and permanent groundcover and be properly updated to reflect necessary plan and
field changes for use and review by Department personnel as well as regulatory agencies.

2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit
(NCS000250) outlines certain objectives and management measures pertaining to construction
activities. The permit references NCG010000, General Permit to Discharge Stormwater under the
NPDES, and states that the Department shall incorporate the applicable requirements into its delegated
Erosion and Sediment Control Program for construction activities disturbing one or more acres of land.
The Department further incorporates these requirements on all contracted bridge and culvert work at
jurisdictional waters, regardless of size. Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground waters of the state,
ie. from equipment operation/maintenance, construction materials, concrete washout,
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other petroleum products,
and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at
least once every 7 calendar days, twice weekly for construction related Federal Clean Water
Act, Section 303(d) impaired streams with turbidity violations, and within 24 hours after a
significant rainfall event of 0.5 inch that occurs within a 24 hour period.

(0 Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate
website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas,
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(B

©

§3) Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.

(g) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment control/stormwater
awareness, the Department’s NPDES Stormwater Permit NCS000250 requirements, and the
applicable requirements of the General Permit, NCG010000.

6] Report violations of the NPDES permit to the Engineer immediately who will notify the
Division of Water Quality Regional Office within 24 hours of becoming aware of the
violation.

3) Quality Control Program - Maintain a quality control program to control erosion, prevent

sedimentation and follow provisions/conditions of permits. The quality control program shall:

(a) Follow permit requirements related to the Contractor and subcontractors’ construction
activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment
control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater

personnel are not available on the job site when needed.
(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit for problem
areas identified during the NPDES inspections.

(H) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with
mulch/seed or vegetative cover on a section-by-section basis.

(g) Use flocculants approved by state regulatory authorities where appropriate and where required
for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment control
devices.

(i) Remove temporary erosion or sediment control devices when they are no longer necessary as
agreed upon by the Engineer.

€)] The Contractor’s quality control and inspection procedures shall be subject to review by the

Engineer. Maintain NPDES inspection records and make records available at all times for
verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein during the
respective construction activities to control erosion, prevent sedimentation and follow permit provisions:

N Foreman in charge of grading activities
2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level IT Supervisor and Level Il Foreman. This
person shall be onsite whenever construction activities as described above are taking place. This request shall
be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple construction activities on
small bridge or culvert replacement projects. This request shall be approved by the Engineer prior to work
beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following erosion and
sediment control/stormwater crew:

(D Seeding and Mulching

2) Temporary Seeding

3) Temporary Mulching

4 Sodding

(5 Silt fence or other perimeter erosion/sediment control device installations
6) Erosion control blanket installation

@) Hydraulic tackifier installation

36



(8) Turbidity curtain installation

(9 Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11 Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention devices)
4 Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I
Installer, provided the Level I Foreman is not tasked to another crew requiring Level II Foreman oversight.

D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the erosion and
sediment control/stormwater component of all reclamation plans and if applicable, the certification number of
the Level 1TI-A Certified Designer on the design of the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified

Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life of the contract

within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical responsibility to
fully disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified Foremen,
Certified Installers and Certified Designer may be revoked or suspended with the issuance of an Immediate Corrective
Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related

issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

(&) Failure to fully perform environmental commitments as detailed within the permit conditions and specifications.
(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

)] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of the
company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the
proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date
specified on the certified notice. Failure to appeal within the time specified will result in a waiver of all future appeal
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rights regarding the adverse action taken. The certificant will not be allowed to perform duties associated with the
certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision of the Chief
Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any
proficiency examination, at the conclusion of the specified suspension period, prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified
Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric turbidity unit) in
streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs designated as trout waters. For lakes
and reservoirs not designated as trout waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these
levels due to natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all of the
following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream turbidity
levels into compliance, or

B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural background
conditions. If the background turbidity measurements exceed the standard, operation of the pit and discharge
can continue as long as the stream turbidity levels are not increased due to the discharge.

© Measure and record the turbidity test results (time, date and sampler) at all defined sampling locations 30
minutes after startup and at a minimum, one additional sampling of all sampling locations during that 24-hour
period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into
compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the Contractor
shall define the point at which the discharge enters into the State’s surface waters and the appropriate sampling locations.
Sampling locations shall include points upstream and downstream from the point at which the discharge enters these
waters. Upstream sampling location shall be located so that it is not influenced by backwater conditions and represents
natural background conditions. Downstream sampling location shall be located at the point where complete mixing of
the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into jurisdictional
wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is observed, the dewatering
activity will be suspended until turbidity levels in the stilling basin can be reduced to a level where sediment deposition
does not occur. Staining of wetland surfaces from suspended clay particles, occurring after evaporation or infiltration,
does not constitute sedimentation. No activities shall occur in wetlands that adversely affect the functioning of a
wetland. Visible sedimentation will be considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained in a log
within the project records. Records will include, at a minimum, turbidity test results, time, date and name of sampler.
Should the Department’s test results exceed those of the Contractor’s test results, an immediate test shall be performed
Jointly with the results superseding the previous test results of both the Department and the Contractor.
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The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality
standards. Tier I Methods include stilling basins which are standard compensatory BMPs. Other Tier I methods are
noncompensatory and shall be used when needed to meet the stream turbidity standards. Tier II Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation
Plan’s Environmental Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier Il Methods may be required by regulators
on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the bid
for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential for
turbidity and should be avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

SUPPLEMENTAL CONTRACTOR EROSION CONTROL RESPONSIBILITIES:
(2-19-13) SP1 G182

The Contractor shall be required to install and maintain erosion control devices and provide temporary and eventual
permanent stabilization to disturbed areas until the final completion of the project contract as directed. In addition, the
Contractor shall adhere to the requirements of the Erosion and Sediment Control/Stormwater Certification provided
elsewhere in this contract until completion of the project. After the Contractor has completed the grading work and
while Norfolk Southern’s crews are installing the new track, the Contractor shall maintain erosion control responsibilities
and work will continue to be required and not limited to, monitoring erosion control devices on a weekly basis and after
each rainfall that equals or exceeds 0.5 inches, NPDES documentation, installation and maintenance of additional erosion
control devices, providing temporary groundcover, and establishment of permanent vegetation on disturbed slopes.

Payment for installation and maintenance of temporary erosion control measures and providing temporary and permanent
stabilization will be paid for at the appropriate contract unit price for the work. Mobilization payment for this work shall
be paid as described in “Supplemental Response for Erosion Control.” No additional payment shall be made for these
supplemental responsibilities and work.

SUPPLEMENTAL RESPONSE FOR EROSION CONTROL:
(2-19-13) SP1 G183

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to the project
necessary for the pursuit of any or all of the erosion control responsibilities of the Contractor. This provision will only
be applicable after the Contractor has completed all of his work, with the exception of maintenance and removal of
erosion control, and has demobilized his work force while waiting for NSR to complete track construction. Payment will
only be made for occurrences where the contractor mobilizes men and equipment to perform necessary erosion control
measures as required by the Department’s Engineer.

Construction Methods

Contractor shall perform an erosion control action as described in, but not limited to, the NPDES Inspection Form
SPPP30. Each erosion control action may include one or more of the work items on the form, or a separate action that is
the primary responsibility of the Contractor.

Measurement and Payment

Supplemental Response for Erosion Control will be measured and paid for by counting the actual number of times the
Contractor moves onto the project, including borrow and waste sites, and satisfactorily completes an erosion control
action described in Form 1675. The provisions of Article 104-5 of the Standard Specifications will not apply to this item
of work.
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Payment will be made under:

Pay Item Pay Unit

Supplemental Response for Erosion Control Each

EMPLOYMENT:

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2072 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(0) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the first
sentence of the second paragraph and the first word of the second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

CONTRACT PAYMENT AND PERFORMANCE BOND:

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful
performance of the contract in accordance with specifications and conditions of the contract is required. Such bond shall
be solely for the protection of the North Carolina Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt
payment for all labor or materials for which the Contractor, or his subcontractors, is liable is required. The payment bond
shall be solely for the protection of persons or firms furnishing materials or performing labor for this contract for which
the Contractor is liable.

NOTE: Do not submit bonds with bid forms, hold until notified you are the lowest bidder!

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the amount
of the contract.

WORKERS* COMPENSATION INSURANCE

The contractor shall defend, indemnify and hold harmless the North Carolina Department of Transportation, its officers
and employees from any claim, demand, suit, liability, judgment and expense (including attorney’s fees and other costs
of litigation) arising out of or relating to injury, disease, or death of persons or damage to or loss of property resulting
from or in connection with the negligent performance of this contract by the contractor, its agents, employees, and
subcontractors or any one for whom the contractor may be responsible. The obligations, indemnities and liabilities
assumed by the contractor under this paragraph shall not extend to any liability caused by the negligence of the
Department of Transportation or its employees. The contractor’s liability shall not be limited by any provisions or limits
of insurance set forth in this contract.

The contractor shall indemnify and hold harmless the North Carolina Department of Transportation from any claim,
demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s equipment (including
vandalism, theft, fire and acts of God) arising out of or relating to work performed under this agreement. The
obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not extend to any liability
caused by the negligence of the Department of Transportation or its employees. The contractor’s liability shall not be
limited by any provisions or limits of insurance set forth in this contract.
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The contractor further agrees to indemnify the North Carolina Department of Transportation for any damages to the
roadway, highway signs, highway equipment and other property owned or in possession of the Department of
Transportation, brought about by reason of the negligent operation of the leased equipment. The contractor further
agrees to indemnify and save harmless the Department of Transportation, its officers and employees from any claims or
amounts recovered by any of the contractor’s employees under the Worker’s Compensation Act.

Pursuant to N.C.G.S. § 97-19, all contractors/subcontractors of the Department of Transportation are, prior to beginning
services, required to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of
compliance issued by the Department of Insurance for self-insured contractor/subcontractors stating that it has complied
with N.C.G.S. § 97-93 irrespective of whether contractor/subcontractors have regularly in service fewer than three
employees in the same business within the State of North Carolina, and contractor/subcontractors shall be hereinafter
liable under the Workers® Compensation Act for payment of compensation and other benefits to its employees for any
injury or death due to an accident arising out of and in the course of performance of the work insured by the
subcontractor.

The successful bidder shall provide Proof of insurance within (14) days after request from NCDOT prior to

issuance of a purchase order and beginning work.
PRECONSTRUCTION CONFERENCE:

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be required prior to
beginning work.

COOPERATION BETWEEN CONTRACTORS

Attention is directed to Section 105-7 of the Standard Specifications for the cooperation between contractors.
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PROJECT SPECIAL PROVISIONS - ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev. 1-17-12) 200 SP2 RO2A

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing No. 200.02 of the
2012 Roadway Standard Drawings.

TEMPORARY DETOURS:
(8-15-00) (Rev. 4-15-08) 1101 SP2R30B

Construct the temporary detours required on this project in accordance with the typical sections in the plans or as
directed by the Engineer.

After the detours have served their purpose, remove the portions deemed unsuitable for use as a permanent part of the
project as directed by the Engineer. Salvage and stockpile the aggregate base course removed from the detours at
locations within the right of way, as directed by the Engineer, for removal by State Forces. Place pavement and earth
material removed from the detour in embankments or dispose of in waste areas furnished by the Contractor.

Pipe culverts removed from the detours remain the property of the Contractor. Pipe culverts that are removed will be
measured and will be paid at the contract unit price per linear foot for Pipe Removal. Payment for the construction of the
detours will be made at the contract unit prices for the various items involved.

No direct payment will be made for removing the aggregate base course, earth material and pavement, as the cost of
same shall be included in the lump sum price bid for Grading. Such prices and payments will be full compensation for
the work of removing, salvaging, and stockpiling aggregate base course; removing pipe culverts; and for placing earth
material and pavement in embankments or disposing of earth material and pavement in waste areas.

PIPE INSTALLATION:
(11-20-12) 300 SP3 R01

Revise the 2012 Standard Specifications as follows:
Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with:
Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 geotextile.

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 4-16-13) 605, 609, 610 SP6 R01

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table 601-
1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
. Target Rate (gal/sy)
Exlstiuprnciuce Emulsified Asphalt
 New Asphalt 0.04 +0.01
. Oxidized or Milled Asphalt 0.06 + 0.01
 Concrete _ S SRS (BR—— . 0.08£0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated during
storage, transport or at application.
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TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT

. _Asphalt Material . TemperatureRange
Asphalt Binder, Grade PG 64-22 o | _ ~ 350-400°F
_ Emulsified Asphalt Grade RS-1H 130-160°F S
Emulsified Asphalt, Grade CRS-1 . 130 -160°F
_ Emulsified Asphalt, Grade CRS- 1H i 130 - 160°F
~ Emulsified Asphalt, Grade HFMS-1 o 130-160°F B
_ Emulsified Asphalt, Grade CRS2 ' 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA ADJUSTMENTS,
lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved

Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/

WMA%20Approved%20Lists.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1 |

.. ____ DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT* |

Binder Grade 3 HMA WMA I

g oooooci JMFTemperature | JMF Temperature Range |

PG 6422 e 300F i 225-275F ]

. PG7022 ___m,k,,,,_,,*,,,*,,,,, o 3SF L 240-290F |

re PG 76- 22 335°F . 260- __310°F |
A.  The mix temperature ‘when checked in the truck at the roadway, shall be within plus 15° and minus 25° of the

temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph. Line
7, in the second sentence of the second paragraph, replace “275°F” with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING
AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first paragraph with the
following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation
away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING
AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5

PLACEMENT TEMPERATURES FOR ASPHALT !

) B Asphalt Concrete MixType = |~ Minimum Surface and Al_r Temperature o 1

0. . BBOBC - !
. 119. 0B, . D B j - 35°F S E

. 8F9. SA S9.5B _‘ o “_J_ T 40°F
im7,_____________,___ $9.5C, ‘S_l_g 5_(__3___ o B 1 Y !
. s95D,s125D o - s0F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first
paragraph replace “so as to overlap the top of the truck bed and” with “to”.
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows:

Asphalt Concrete Base Course _ TypeE B 250 4 4%_
Asphalt Concrete Intermedlate Course ~ Typel19. O A%
Asphalt Concrete Surface Course ~~ Type S4.75A 6.8%
Asphalt Concrete Surface Course . TypeSA-l  68%
Asphalt Concrete SurfaceCourse ~ TypeSF9.5A 6.7%
Asphalt Concrete Surface Course 7 ~ TypeS9.5 o 6. 0%7
Asphalt Concrete Surface Course o TypeS]12. 5 . 5.6%

The actual asphalt binder content will be established during construction by the Engineer within the limits established in
the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012 Standard
Specifications.

The base price index for asphalt binder for plant mix is $ 593.44 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on
07/01/2013.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

MATERIALS:
(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete
surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:
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| TABLE 1000-1 |
| wwvepoo— . REQUIREMENTS FOR CONCRETE __
| Consistency |
| Max, Slump |

Cement Content

Vibrated \ Non- Vibrated

Maximum Water-Cement Ratio

e e e |
[
|
|
|
|

Min. Comp.

~ Air-Entrained | Non Air-Entrained

|
|
]
_. Concrete | Concrete

{

[

—— - + PECRvRS— o
| ! !

Class of

Concrete
Strength
at 28 days

. | LT
- Angular Angular | £ | § g ; , F 5
i | Honnded | Aggre- . Routided | Aggre- ﬁ l Z'E { Min. | Max. : Min. & Max. |
: Aggregate | Aggregate ; ; . | : ;
N SNSS feoesiiiid W B et 10, 0 TR NI NN SO SN
Units. | psi | L T inch | inch | by [.-.lblﬂf_..L._.lélqilb@f ]
AA 4500 0381 | 0426 | - | . 35 | - 1639 | 715 | - :
AA Slip #, - ‘__ =iEalhedih _._.;... e i are ,?7,7,,,, ,,777‘-‘T..._,., e s s ST M A e ._.!.__. Sz _._,_{_*, =X
. 4,500 | 0381 | 0426 | - i - 1.5 | - 1 639 715 | - -
Foom . ™77 ( U b Tl T T B A WA S SR S
| | | | sl |

! | | 1 ! H i :
: ! | ! | dry |
 Drilled Pier ;| 4,500 | | ; | { |
i | | 1 |

| |
CA 13000 | 0488 | 0532 | 0550 | 0.59

, 0488 | 0532 594 | 35 | 4 | s64 | - | 602 | - |
B | 2,500 | 0488 | 0567 ! 0559 | 0630 | 25 | 4 508 ;. - i 545 | -
- BSlp o500 | 0488 | 0567 . - ols | - 508 : . -
{ Formed - -~ e L B 1 1 | .
} Sand |
i Light- | 4,500 - 0.420 - - 4 - 715 - - -
oweight | b0 . i I R
. Latex | 3,000 | |
| Modified | 7day | 9400 | 0400 0 - | - 6 - 68| - | - | -
Flowable | 150 | as ‘ as | Flow-
Fill ! max.at asneeded : i asneeded ! - - - 40 100

. needed | needed able

s [ U S —

~excavatable = 56 days =
Flowable | | 3 |

L Ry - asneeded . % asneeded |
non- ‘ ¢ needed '

|
as E ) Flow- ) i 100 as
needed i able | needed
]

Pavement : 650 | 0.559

excavawble | Ll I

: 4,500 f I | ; s ,

i | design, ! ! : ! ! fi

| . field | | { | g | ;
\

i flexural,

1 | design |

ooy
See : i

Table ' asneeded . - - 16

| 1077-1 | |

|
]
e
!
\

hand |
! place

- e NE—— B o Ao,

Dssmasiiaisy

!

| E
| |

i 1 |

0.559 - L. {o- 526 - -
! | [ 3.0 | g

1 ;

|

as as as as ! as

Precast needed | needed | needed 5 needed needed i

|
e T Tsee T [ F o [ ]
per | See Table | o l ! | as | [ ]
Prestress | contract | 1078-1 | Lool ) 0 needed ]
S IR 10781 ? ? J SR S A

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:

All fencing material and accessories shall meet Section 106,
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following:

TABLE 1005-1 !
| AGGREGATE GRADATION - COARSE AGGREGATE
Percentage of Total by Weight Passing |
w‘ A ,_a‘...uf '_ I 7 _ I B S _ Trremeer T
! | I 1 1 ; i !

co St e Ly | g V2 3By ug om0 w6 | wao | 720 Remarks

m Size # Lo “ i w | i " | i [ I
O 7, M ) W A VO S ! Bl e S R
_ _ | e 1051 - 1 - - - _
Lt | iwo]ssias g - 1% - - ) - | A | AshehtPlaeMiz |
| T95. [ a5l T o- I ) O :
(AOM T w00 c tao ) a0 B0 | A | AsatPlamVix
i o i 90- 1 20- ¢ 0- & i i ) o i AST, Sediment Control
0 100 s w0 P T LA sione
_ ! ! [ | m | |

_ . i o | - 1 _ | AST, Str. Concrete,

| 57 - 100 “ _c%o . .o%o P Muo 05§ - | - A Shoulder Drain,

| | | % u, “ m Sediment Control Stone |
rrmssanl e e e e g P e St _— NOS
_ W L 95- . i 25- 0- ! AST, Concrete |
I B O " R Lol il W N A Pavement |
_ | AW "790- 1'20- [ o-

[ - , - . i -, - i - -

M o - 11990 ss | 20 | OB TR N T - T

| | M 90 | A, 20- | 0- m | | AST, Str. Concrete,
T e s a0 5 " A | Asphalt Plant Mix
frasms i .Mii T —— @WIn- _|q|m..l MO..M " \;O:n\ - ,T\\ \\\‘ml\ e |.»H...|Il|“...:.::u_.:-n.: L I3 IVEIAG ™ ]
| : =S ] s j i b H | = ! 1

M it - M leoldee]as |35 " 1 7 | -1 A | ASTSwCme Weep |
m A A B ol b 1.1 | | Asphalt Plant Mix,

B O T R B b . IO o B ' - A | AST, Weep Hole

: i T S N ! Lot 1 ! Drains,Str. Concrete
T T “ | e D 85- 100 | | P -
L byttt i1 e a0 it a0 T A AST
ﬁ ABC | - | 100 75- _ o 55- 1 35- ) 25- A 14- ﬁ A.w - Aggregate wmmm.ﬂos.,ma, |
N P S m...q.-_r-i- feblt LIS LS L L3001 1D L Repregate Stabllisation.
| ABC | {0 7St 14 120-0 i O Lo 0 Maintenance
M _ 100 79 | 40 | 25 D12t Stabilization
CLight T T el [T T e T T el s T T
oweight® T 0 T 1t ot v 1% 00 a0 f20l t tael T ras | AST

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

replace with the first two sentences with the

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11

following:

g will only be

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testin

required for new casting designs during the design process

required only when noted on the design documents.

, and conformance to M306 loading (40,000 Ibs.) will be
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
___REQUIREMENTS FOR CONCRETE,

|

\ 28 Day Design 28 Day Design Wi

Property . Compressive Strength Compressive Strength ‘

S B . 6000psiorless | greaterthan 6000 psi |

. Maximum Water/Cementitious Material Ratio . 045 | 040
SN2 5 L T 2L RO PR - NICTI W - A
Maximum Slump with HRWR 8 | 8

Air Content (upon discharge into forms)  {  5+2% | 542% |

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following:
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test.
© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, Cyclic
Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been tested for slip
coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the description
for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened
concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified
required yield strength of the fixture. Furnish certification that, for the particular bolt grade, diameter and embedment
depth required, the anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt. For
certification and anchorage, use 3,000 psi as the minimum Portland cement concrete compressive strength used in this
test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum temperature application,
setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the following:
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the first
paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to check
for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall be crushed and repeat the test using
X-ray Fluorescence. If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum
Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
_ __ (Candelas Per Lux Per Square Meter)

e S e BN T

| I |
Observation |  Entrance ' % i E | § g i £ Fluorescent = Fluorescent
Angle, degrees | Angle, degrees | = | 2 i 3 i % M Yellow Green | Yellow
! i ! E ; |
02 U6 Tisas 305 | s2 95 0| a0 T ais
.02 0 300 P215 162 [ 22 | 43 | 10 170 1o
205 A0 10310 1230 | 31 4 56 | 18 | 245 1 185
05 300 135 100 | 14 ;27 1 6 110 8 _
0 0 A0 | 120 | 60 [ 8 | 16 | 36 64 L 48
W .00 Q4 1 04 45 912 a8 1 2
WATTLES WITH POLYACRYLAMIDE (PAM):
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T2

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles are used on slopes or
channels to intercept runoff and act as a velocity break. Wattles are to be placed at locations shown on the plans or as
directed. Installation shall follow the detail provided in the plans and as directed. Work includes furnishing materials,
installation of wattles, matting installation, PAM application, and removing wattles.

Materials

Wattle shall meet the following specifications:

100% Curled Wood(Excelsior) Fibers

Minimum Diameter 12 in.

Minimum Density 2.5 /ft’ +/- 10%

Net Material Synthetic

Net Openings lin.x lin.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Stakes shall be used as anchors,

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section. One end of the stake
must be sharpened or beveled to facilitate driving down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications, or shall meet specifications
provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a throat of
1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil samples shall be
obtained in areas where the wattles will be placed, and from offsite material used to construct the roadway, and analyzed
for the appropriate PAM flocculant to be utilized with each wattle. The PAM product used shall be listed on the North
Carolina Department of Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as
an approved PAM product for use in North Carolina.
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Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section of
wattle. A minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing of 2
linear feet along the wattle, and according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle
according to the detail provided in the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more
than 2 in. projecting from the top of the wattle. Drive stakes at an angle according to the detail provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according to the
detail provided in the plans and as directed. Overlap adjoining sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article 1631-3
of the 2012 Standard Specifications, or in accordance with specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a rate of 2 ounces per
wattle, and 1 ounce of PAM on matting on each side of the wattle. PAM applications shall be done during construction
activities after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and shall remove
and dispose of silt accumulations at the wattles when so directed in accordance with the requirements of Section 1630 of
the 2012 Standard Specifications.

Measurement and Payment
Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and accepted.
Such price and payment will be full compensation for all work covered by this section, including, but not limited to,

furnishing all materials, labor, equipment and incidentals necessary to install the Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the 2012 Standard Specifications, or in
accordance with specifications provided elsewhere in this contract.

Polyacrylamide (PAM) will be measured and paid for by the actual weight in pounds of PAM applied to the wattles.
Such price and payment will be full compensation for all work covered by this section, including, but not limited to,
furnishing all materials, labor, equipment and incidentals necessary to apply the Polyacrylamide (PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide (PAM) Pound
Wattle Linear Foot

49



STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of allotments
made to the Department of Transportation by the Director for the estimated payments for transportation project contract
work to be performed in the appropriation fiscal year. The allotments shall be multiyear allotments and shall be based on
estimated revenues and shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other than the current fiscal
year is subject to appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the Department of
Transportation provided funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if funds will not be available
for payment of the work to be performed during that fiscal year pursuant to the contract. In the event of termination of
any contract, the contractor shall be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-
13(E) of the 2012 Standard Specifications.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, Seed Testing
Laboratory. When said samples are collected, the vendor shall supply an independent laboratory report for each lot to be
tested. Results from seed so sampled shall be final. Seed not meeting the specifications shall be rejected by the
Department of Transportation and shall not be delivered to North Carolina Department of Transportation warehouses. If
seed has been delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed Testing
Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by the North Carolina
Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, Itchgrass,
Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic. Seed shall
not be labeled with the above weed species on the seed analysis label. Tolerances as applied by the Association of
Official Seed Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized. However, for the
purpose of figuring pure live seed, the found pure seed and found germination percentages as reported by the North
Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory will be used. Allowances, as
established by the NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Comflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds

Corn Cockle 10 seeds Curly Dock 54 seeds

50



Wild Radish 12 seeds Dodder 54 seeds

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and Fine or
Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be allowed on all
other kinds of seed. In addition, all seed shall not contain more than 2% other crop seed nor more than 1% total weed
seed. The germination rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which
includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to
above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are verified. Pure
live seed percentages will be applied in a verified shortage situation. Those purchase orders of deficient seed lots will be
credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144 restricted
noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144
noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 5% inert
matter; maximum 144 restricted noxious weed seed per pound.

Bamnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover

ERRATA
(1-17-12) (Rev. 9-18-12) 74

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace “(4)
Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered Species”
with *(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with
“45m,

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Py g;5/Py Ratio with “1.0”,
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50% for the UV Stability (Retained Strength) of Type 5
geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:
W = LD+P = 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be
performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 17
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Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this
subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”.

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined
area. Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated article moving
from the quarantined area,

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of
Agriculture. Have the certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact  the  N.C. Department ~ of  Agriculture/United  States  Department  of  Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in
the quarantined area or for any regulated article used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles. This
includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder
cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris,

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a
hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

LR LN

MINIMUM WAGES
(7-21-09) Z5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at
the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his
employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS (87.25)
per hour.

53



The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage
laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.

AWARD OF CONTRACT
(6-28-77) Z-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act
of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to
such act, hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this
advertisement will be awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

Z7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, see as shown on the
attached sheet entitled “Employment Goals for Minority and Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 4/ CFR Part 60-4 shall be based
on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 4/ CFR 60-4.3(a), and its effort to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade and the
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor or from project to project or the sole purpose of
meeting the Contractor’s goals shall be a violation of the contract, the executive Order and the regulations in 4/ CFR
Part 60-4. Compliance with the goals will be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is the county or
counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALS FOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7% Area 026 33.5% Area 029 15.7%
Bertie County Bladen County Alexander County
Camden County Hoke County Anson County
Chowan County Richmond County Burke County
Gates County Robeson County Cabarrus County
Hertford County Sampson County Caldwell County
Pasquotank County Scotland County Catawba County
Perquimans County Cleveland County
Area 027 24.7% Iredell County
Area 024 31.7% Chatham County Lincoln County
Beaufort County Franklin County Polk County
Carteret County Granville County Rowan County
Craven County Harnett County Rutherford County
Dare County Johnston County Stanly County
Edgecombe County Lee County
Green County Person County Area 0480 8.5%
Halifax County Vance County Buncombe County
Hyde County Warren County Madison County
Jones County
Lenoir County Area 028 15.5% Area 030 6.3%
Martin County Alleghany County Avery County
Nash County Ashe County Cherokee County
Northampton County Caswell County Clay County
Pamlico County Davie County Graham County
Pitt County Montgomery County Haywood County
Tyrrell County Moore County Henderson County
Washington County Rockingham County Jackson County
Wayne County Surry County McDowell County
Wilson County Watauga County Macon County
Wilkes County Mitchell County
Area 025 23.5% Swain County
Columbus County Transylvania County
Duplin County Yancey County
Onslow County
Pender County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%

SMSA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County
Yadkin County

Cumberland County Area 1520 18.3%
Gaston County
Mecklenburg County
Union County
Goals for Female
Participation in Each Trade
(Statewide) 6.9%
MINIMUM WAGES
GENERAL DECISION NC130096 01/04/2013 NC96
Date: January 4, 2013
General Decision Number: NC130096 01/04/13 NC96
Superseded General Decision Numbers: NC20120096
State: North Carolina
Construction Type: HIGHWAY
COUNTIES:
Bladen Lee Robeson
Cléveland Lenoir Rowan
Columbus Lincoln Sampson
Davidson Montgomery Scotland
Duplin Moore Stanly
-—I;I;'nett Richmond Wilson
Iredell

Z-96

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects, railroad
construction, bascule, suspension and spandrel arch bridges designed for commercial navigation, bridges involving

marine construction, and other major bridges).
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Modification Number Publication Date

0 01/04/2013
SUNC2011-077 09/16/2011
Rates Fringes
CARPENTER (Form Work Only) 13.30
CEMENT MASON/CONCRETE FINISHER 14.18
INSTALLER (Guardrail) (includes Guiderail/Post Driver Work) 11.76
IRONWORKER (Reinforcing) 13.90
LABORER
Asphalt, Asphalt Distributor, Raker, and Spreader 12.81
Common or General
Davidson County 10.64
Harnett County 10.41
Iredell County 10.38
Lenoir County 9.98
Remaining Counties 10.27
Richmond County 10.46
o Robeson County 10.07
Rowan County 10.25
Stanly County 9.03
N Concrete Saw 11.56
Landscape 5.90
Luteman 12.68
Mason Tender (Cement/Concrete) 10.53
Pipelayer
Remaining Counties 11.79
Stanly County 12.25
Traffic Control (Flagger) 10.31
POWER EQUIPMENT OPERATORS
Backhoe/Excavator/Trackhoe 14.64
Broom/Sweeper 12.29
Bulldozer 15.32
Crane 19.10
Grader/Blade 19.29
Loader 13.93
Mechanic 15.92
Milling Machine
Columbus, Davidson, Duplin, Lenoir, Lincoln, Moore,
| Richmond, and Stanly Counties 14.09
Remaining Counties 13.80
Oiler 14.19
Paver 14.10
Roller 12.83
Scraper 12.29
Screed 14.75
Tractor 13.92
TRUCK DRIVER
Dump Truck
Davidson County 12.61
Remaining Counties 11.80
Lowboy Truck 15.99
Single Axle Truck 12.07
| Water Truck 13.82
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Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union classification and
rate have found to be prevailing for that classification. Example: PLUMO0198-005 07/01/2011. The first four letters ,
PLUM, indicate the international union and the four-digit number, 0198, that follows indicates the local union number or
district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal
number used in processing the wage determination. The date, 07/01/2011, following these characters is the effective date
of the most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually each January.
Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average rates and are not
union rates; however, the data used in computing these rates may include both union and non-union data. Example:
SULA2004-007 5/13/2010. SU indicates the rates are not union rates, LA indicates the State of Louisiana; 2004 is the
year of the survey; and 007 is an internal number used in producing the wage determination. A 1993 or later date,
5/13/2010, indicates the classifications and rates under that identifier were issued as a General Wage Determination on
that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and
Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility
for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process
described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
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Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage
payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

4) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

TRAFFIC CONTROL:
(01-17-12) (Rev. 4-16-13) (Div. Rev. 5-20-13) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following
provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2072 Roadway
Standard Drawings prior to beginning any other work. Use a lane closure or slow moving operation to complete the
work, as necessary, unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and
1130.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if the minimum speed maintained at all
times is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is progressing slower than 3
mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the immediate work
zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01,
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or pavement
marking removal. Properly ballasted cones may be used instead of drums for lane closures during daylight hours,
However, drums are required for the upstream taper portion of lane closures in all applications. The stationary work
zone shall be a maximum of 3 miles in length at any given time unless otherwise directed by the Engineer. A pilot
vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed
by the Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment and remove
or cover any work zone signs. When covering work zone signs, use an opaque material that prevents reading of the sign
at night by a driver using high beam headlights. Use material, which does not damage the sign sheeting. Replace any
obliterated markings as required by other sections of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard
Drawings unless the work area is protected by barrier or guardrail. When personnel and/or equipment are working on
the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest open travel lane
using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by
barrier or guardrail. When personnel and/or equipment are working within a lane of travel of an undivided or divided
facility, close the lane according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the
Engineer. Conduct the work so that all personnel and/or equipment remain within the closed travel lane. Do not work
simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way road. Do not
perform work involving heavy equipment within 15 feet of the edge of travel way when work is being performed behind
a lane closure on the opposite side of the travel way. Perform work only when weather and visibility conditions allow
safe operations as directed by the Engineer,
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Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches. Install
advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once every half
mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has
an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the
Department. This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation
and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices
shown on the Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of
the 2012 Roadway Standard Drawings. Traffic cones may be used when necessary to provide additional protection of
wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on THE PROJECT, the Contractor shall submit a written construction sequence for traffic control
and construction lighting for ALL. MAPS to the Engineer at the first pre-construction meeting and the sequence
must be approved before closing a lane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that these
operations are completed in the order as agreed upon with the Engineer at the first pre-construction meeting.
Refer to the Provisions, Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous and
uninterrupted manner from the time he begins the work until completion and final acceptance unless determined
otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or setting up additional lane
closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may
need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop operations with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these areas
before resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without
displacement or rutting before reopening closed lane. Coordinate the resurfacing operations of the patched areas with the
Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for nominal
lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 1.5 inches of
asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work
day. For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and
paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.

B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a
single lane in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 hours.
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When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the Engineer.
Place the transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced beyond this
limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep and
remove all milled material from the roadway as soon as the daily milling operation is completed. Continue milling
operations until the particular section of roadway being milled is complete. Remove any existing pavement adjacent to
the milled area that has been damaged and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable backfill
material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross medians with
equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the proposed
pavement markings and markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing pavement
marker removal prior to the end of the work day. Dispose of existing pavement markers as directed by the Engineer. No
direct payment will be made for this work, as it will be incidental to the paving operation.

No direct payment will be made for providing traffic control as required herein, as the cost of same will be considered
incidental to the work being paid for under those various traffic control items that have been included. Where the
Contractor maintains traffic as required herein but no specific pay items have been included in the contract, all associated
costs will be considered incidental to the work being paid for under the various items in the contract.

WORK ZONE SIGNING:
(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012
Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-
8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"),
LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO
NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area of the project, relocate signs to the next
work site, as directed by the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.

Construction Methods

(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days prior to
the beginning of work on a particular map, cover the signs until the work begins. Install each work zone warning sign

separately and not on the same post or stand with any other sign except where an advisory speed plate or directional
arrow is used.
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(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 of the
2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion of the project. If there
is a period of construction inactivity longer than two weeks, remove or cover advance warning work zone signs.
Uncover advance warning work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations would not be resumed until
the above requirements are fulfilled.

(<) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Standard Drawing
No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings.

D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for
milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT
SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for
both directions of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W89 at 48" X 48" or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction will be
performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X
48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in
advance of the condition for both directions of travel (undivided roadways only) and at any other points determined by
the Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct payment will
be made for providing other work zone signing as required herein, as the cost of same will be considered incidental to the
work being paid for under those various work zone signing items that have been included. Where the Contractor
provides work zone signing as required herein but no specific pay items have been included in the contract, all associated
costs will be considered incidental to the work being paid for under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
(01-17-12) RWZ-4

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have been
obliterated by the resurfacing operation.

Markings: All Facilities

The pavement markings on a specific map are subject to an observation period that begins with the satisfactory
completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 2012
Standard Specifications.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-In-
Place Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on
concrete will be included in the pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded
Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on
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asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(01-17-12) RWZ-5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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REQUESTS FOR QUOTATIONS WERE SENT TO THE FOLLOWING:

ATTN: Clarence Brickey

APAC — Atlantic, Inc. Thompson Arthur Division

PO Box 21088
Greensboro, NC 27420
336-412-6800

ATTN: F.W. Blythe

Blythe Brothers Asphalt Co., LLC

1415 E. Westingtonhouse Blvd.
Charlotte, NC 28273
704-588-0023

ATTN: James McBryde
Blythe Construction

PO Box 31635
Charlotte, NC 28231
704-375-8474

ATTN: Chris Cartner
Country Boy Landscaping Inc.
PO Box 290

Harmony, NC 28634
704-924-9330

ATTN: John Pritchard
Hanes Construction Co.
PO Box 237
Lexington, NC 27293
336-956-3000

ATTN: James Russell
J.T. Russell & Sons, Inc.
1721 US 52 Hwy North
Albemarle, NC 28001
704-982-2225

ATTN: Phil Harris

Larco Construction

4130 N. Glenn Ave.
Winston-Salem, NC 27105
336-767-3500

ATTN: Laurie Kestner
Sparks Contracting, Inc.

PO Box 846

Clemmons, NC 27012-0846
336-766-6651

ATTN: Vincent Caiola

The Lane Construction Corp.
90 Fieldstone Ct.

Cheshire, CT 06410
203-235-3351

Association of General Contractors (EMAIL)

Mr. Thomas Burt (EMAIL)
NCDOT

Mr. Michael McKoy (EMAIL)
NCDOT
State Contractor Utilization Engineer

Ms. Tami Gabriel (EMAIL)
NCDOT
Civil Rights Office

Mr. Reginald McNeill (EMAIL)
NCDOT
Civil Rights Office

Division 9 Web Page:
http://www.ncdot.org/doh/operations/division9/div9bid.html
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate fitle Select appropriate litle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

of County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Partnership

Address as prequalified

By
Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this

the day of , 20

NOTARY SEAL

Signature of Notary Public

Oof County

State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Witness’s Signature Signature of
Member/Manager/Authorized Agent
Select appropriate fitle
Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public
of County

State of

My Commission Expires




EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is

not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also
includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or

promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line
(1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate
manner. On Line (3), print or type the name of the other joint venturers and execute below in the appropriate manner. On Line (4), fill in the
name of the third joint venturer, if applicable and execute below in the appropriate manner.

(M

@)

Name of Joint Venture

Name of Contractor

Signature of Witness or Attest

Print or type Signer's name

If Corporation, affix Corporate Seal

&)

Address as prequalified
By

and

Signature of Contractor

Print or type Signer's name

Name of Contractor

Signature of Witness or Attest

Print or type Signer's name
If Corporation, affix Corporate Seal

4

Address as prequalified

By

and
and

Signature of Contractor

Print or type Signer's name

Name of Cantractor (for 3 Joint Venture only)

Signature of Witness or Attest

Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

Address as prequalified

By

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this

day of 20
Signature of Notary Public
of County
State of

My Commission Expires:

day of 20___
Signature of Notary Public
of County
State of

My Commission Expires:

Signature of Contractor

Print or type Signer's name

NOTARY SEAL

Affidavit must be notarized for Line (4)

Subscribed and swomn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public

of County

State of

My Commission Expires




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work
with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTCOR

Name of Contractor

Print or type individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's name

Signature of Witness

Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
NOTARY SEAL
Subscribed and sworn to before me this the

____dayof .20

Signature of Notary Public

Of County

State of

My Commission Expires




DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at
any time the bidder learns that his certification was erroneous when he submitted his
debarment certification or explanation that is file with the Department, or has become
erroneous because of changed circumstances.

The terms covered ftransaction, debarred, suspended, ineligible, lower tier covered
fransaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and
coverages may be obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter
into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless
authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this
form he will include the Federal-Aid Provision titled Required Contract Provisions
Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department,
without subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier
covered transaction that he is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless he knows that the certification is
erroneous. The bidder may decide the method and frequency by which he will determine
the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract
if the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available by the Federal Government.



DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder’s bid being considered non-responsive.

|:| Check here is an explanation is attached to this certification.



LISTING OF DBE SUBCONTRACTORS Sheet of

* Agreed upon | ** Dollar Volume of

Firm Name and Address Item No. Item Description Unit Price T

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no DBE participation must so indicate this on the form by entering the word or number zero.

MISC2 " Rev 9-26-11




LISTING OF DBE SUBCONTRACTORS Sheet of

* Agreed upon | ** Dollar Volume of

Firm Name and Address Item No. Item Description Unit Price Item

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

* The Dollar Volume shown in this column shall be the Actual Price Agreed
Upon by the Prime Contractor and the DBE subcontractor, and these prices will ~ ** Dollar Volume of DBE Subcontractor §__
be used to determine the percentage of the DBE participation in the contract. Percentage of Total Contract Bid Price %

** . Must have entry even if figure to be entered is zero.

** _If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no DBE participation must so indicate this on the form by entering the word or number zero.

MISC2 Rev 9-26-11




Submit with Invoice

Firm Invoice No. Reference

NCDOT PO/Contract Number
WBS No. (State Project No.)

Date of Invoice

State of North Carolina
Department of Transportation
Subcontractor Payment Information

Form DBE-IS
Rev DIV 9 12-31-07

Signed
Amount Paid To Date Paid To
Invoice Line Subcontractor / Subcontractor / Subcontractor / Subcontractor /
Item Subconsultant/ Subconsultant / Subconsultant / Subconsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
(from PO) Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice
Total Amount Paid to Subcontractor Firms $

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature

Print Name

Title

Date




Form DBE-IS
Rev DIV 9 12-31-07

State of North Carolina
Department of Transportation
Subcontractor Payment Information

Submit with Invoice

Firm Invoice No. Reference 1231
NCDOT PO/Contract Number 360001234 i EXAMPLE
WBS No. (State Project No.) 40491
Date of Invoice 12/11/2007
Signed Usky Doe
Amount Paid To Date Paid To
Invoice Line Subcontractor / Subcontractor / Subcontractor / Subcontractor /
Item Subconsultant/ Subconsultant / Subconsultant / Subconsultant /
Reference Payer Federal Material Supplier Material Supplier Material Supplier Material Supplier
(from PO) Payer Name Tax Id Name Federal Tax Id This Invoice This Invoice
Eaxmple 1
10  XYZ Trucking 123-45-6789 ABC Company 987-65-4312 $ 7,000.00 11/16/2007
60 CDF Company 456-78-9123 DEF Paving 789-12-3456 $ 1,000.00 11/17/2007

If no Subcontracto/Subconsultant participation, please submit form as shown below in Example 2

Eaxmple 2

N/A 0.00

Example 1 Example 2

Total Amount Paid to Subcontractor Firms 3 8,000.00 0.00

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

I certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature okx Doe Title Owner

Print Name John Doe Date 12/11/2007




Field

Instructions

Subgrantee Letterhead / Name & Address Goes Here

Submit with Invoice To:

Firm Invoice No. Reference

NCDOT PO/ Contract Number
WBS No. (State Project No.)
Date of Invoice

Signed

Invoice Line ltem Reference

Payer Name
Payer Federal Tax Id

Subcontractor / Subconsultant/ Material Supplier Name

Subcontractor / Subconsultant/ Material Supplier Federal Tax Id
Amount Paid To Subcontractor / Subconsultant / Material Supplier
This Invoice

Date Paid To Subcontractor / Subconsultant / Material Supplier This
Invoice

Total Amount Paid to DBE Firms

Enter the name and address of the company, firm, governmental entity or
subgrantee requesting payment form the North Carolina Department of
Transportation

Update this section with the name and address of the NCDOT representative
that is responsible for processing payment requests for your contracts.

Enter the invoice number that was submitted to NCDOT that corresponds with
the payment information contained on this form.

Enter the NCDOT Purchase Order or Contract number that corresponds with
the information contained on this form.

Enter the NCDOT WBS element number assigned to this project.

Enter the date of the invoice that was submitted for payment.

Enter the name of the person responsible for the validity of the information
contained on this form.

Enter the invoice line item or pay item that the DBE payment information is
related to.

Enter the name of the company, firm, governmental entity or subgrantee that is
responsible for paying the DBE subcontractor.

Enter the Federal Tax Identification number of the Payer (See Payer Name)
Enter the name of the DBE Subcontractor, Subconsultant or Material Supplier
that is being paid for goods or services related to the NCDOT PO / Contract
Number.

Enter the Federal Tax |dentification number of the DBE Subcontractor,
Subconsultant or Material Supplier that is being paid for goods or services
related to the NCDOT PO / Contract Number.

Enter the amount paid to the DBE Subcontractor, Subconsultant or Material
Supplier for the invoice referenced.

Enter the date that the Subcontractor / Subconsultant / Material Supplier was
paid for the items referenced on the invoice.

Enter the total payments made to all DBE Subcontractor / Subconsultant /
Material Supplier for the invoice referenced.



SUBSTITUTE FORM W-9
VENDOR REGISTRATION FORM

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is
not provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is
reported to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP  : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

BUSINESS DESIGNATION: [_] INDIVIDUAL (use Social Security No.) [CISOLE PROPRIETER (use SS No. or Fed ID No.)
[[1 CORPORATION (use Federal ID No.) [CJPARTNERSHIP (use Federal ID No.)
] ESTATE/TRUST (use Federal ID no.) [CISTATE OR LOCAL GOVT. (use Federal ID No.)

[J OTHER / SPECIFY
SOCIAL SECURITY NO. - - . (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - . (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor registration process
and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group definition.

What is your firm’s ethnicity? ([_JPrefer Not To Answer, [ JAfrican American, [JNative American, [ ]Caucasian American, [ ]Asian American,
[Hispanic American, [_JAsian-Indian American, [ ]Other: )
What is your firm’s gender? ((JPrefer Not to Answer,[ ]Male, [ JFemale) Disabled-Owned Business? ([ [Prefer Not to Answer, []Yes.[[]No)

IRS Certification

Under penalties of perjury, I certify that:

The number shown on this form is my correct taxpayer identification and

1 am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I am subject to backup

withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and

3. IamaU.S. person (including a U.S. resident alien).
The IRS does not require your consent to any provision of this document other than the certifications required to avoid backup withholding. For
complete certification instructions please see IRS FORM W-9 at hitp:/www.irs.gov ‘pub/ics-pdf/fw9.pdf.

N =

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER

To avoid payment delays, completed forms should be returned promptly to:

NC Department of Transportation
Fiscal /Commercial Accounts
1514 Mail Service Center
Raleigh, North Carolina 27699-1514

PHONE (919) 733-3624 FAX (919) 715-3700



STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor

Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE) _
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE) _

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.
This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



Form SAF Rev. 2A Revised 11-2012

Subcontract Approval Form (SAF)

1. Complete the "Subcontract Approval Form" (Form SAF) for the Subcontractor and the 2™ Tier
Subcontractor on one form. Additional items of work can be entered on the "Subcontract Approval Form

Attachment". If there is more than one 2™ Tier Subcontractor, the information should be listed on the
"Subcontract Approval Form - Additional 2™ Tier" (SAF - Additonal 2nd Tier).

2. Reporting Number is the Fiscal Vendor Number for Contractors and Subcontractors. This number can be
found in the NCDOT Directory of Transportation Firms - Prequalified Bidders and Subcontractors. Use the
following web address to access the list of Prequalified Bidders and Subcontractors.

https://partner.ncdot.gov/VendorDirectory/default. html

Enter the name of your subcontractor and hit "Submit". If the firm is prequalified to perform work for
NCDOT, the firm's information will be shown on the screen. Click on the firm's name to access the
Reporting Number.

3. If retainage is being withheld for the Subcontractor or 2™ Tier Subcontractor place an "X" in the box under
the column titled "Retainage.”

4. When the proposed Subcontractor or 2™ Tier Subcontractor is a certified DBE, MBE, or WBE
Subcontractor, select the appropriate certification from the drop down list. When the proposed
Subcontractor is not a certified DBE, MBE, or WBE subcontractor, select "NONE" from the drop down list.

5. Partial Item of Work and Portion of Work

Partial Item of Work is defined as a Subcontractor performing part of the work associated with a line item,
such as hauling asphalt or tying steel. The partial item of work should be indicated by the symbol (¢). The
work associated with the contract line item to be performed by the Subcontractor shall be identified.

Portion of Work is defined as a Subcontractor performing all the work associated with a line item, but only
a portion of the contract quantity. An example is grading from Station 225+00 - L~ to the end of the project.
The portions of work should be indicated by the symbol (e). The physical limits of the sublet quantity shall
be identified.

The Contractor may designate a subcontracted item of work as both a portion and a partial. (Example:
Contractor is subcontracting hauling of unclassified excavation to multiple trucking contractors.) If the item
of work is designated as both a portion and a partial the unit price shall be less than the contract unit price
and the quantity shall be less than the contract quantity.

8. Sub or 2™ Tier - Designate if the work for the associated line item will be performed by a Subcontractor or a
2" Tier Subcontractor. This must be completed to correctly calculate the Subcontract Amount.

7. Units of Measure (UOM) shown on the Subcontract Approval Form (SAF) shall be the same as those shown
in the Department's contract. Any conversions that are necessary to satisfy this requirement shall be the
responsibility of the Contractor. The Converted Price (CP) shall be denoted with an asterisk (*).

(Examples of converting units of measure can be found in the HICAMS User Guide, Chapter 2,
Section 8A. Use the following link to view the examples.)

https://connect.ncdot.gov/projects/construction/Pages/HICAMS-Manual.aspx

8. DBE/MBE/WBE Unit Price - This unit price should only be completed for DBE/MBE/WBE Subcontractors.
Enter a DBE/MBE/WBE Unit Price for the items of work performed by any certified DBE/MBE/WBE. Use
the chart below to determine if a DBE/MBE/WBE Unit Price shall be entered for the line item, based on the
certification of the firm.

Enter
DBE/MBEMWBE
Subcontractor 2nd Tier Unit Price For
Certified None Subcontractor
Certified Certified  Subcontractor

None Certified 2nd Tier



Form SAF Rev. 2A Revised 11-2012

The DBE/MBE/WBE Unit Price must be the negotiated unit or lump sum price agreed upon between the
Contractor and the Subcontractor, unless the Contractor is entering a Converted Price. Indicating a
Converted Price acknowledges that the price shown is not the actual price, but an approximate value used
for calculating the Sublet Amount as reasonably close as possible. It can be higher, lower or equal to the
contract bid price.

9. DBE/MBE/WBE Sublet Amount is the DBE/MBE/WBE Unit Price multiplied by the Quantity. For committed
firms, the DBE/MBE/WBE Sublet Amount shall be the same or higher than the amount listed in the contract.

10. Subcontract Unit Price - The Subcontract Unit Price must be the same as the contract unit price unless the
Subcontractor is performing a partial item of work. When a partial item of work is sublet, the unit price must
be less than the contract unit price. When only a portion of the quantity of an item is sublet, the unit price
shall be the same as the contract unit price. If an item of work is designated as both a partial and a portion,
refer to Item 5 of these instructions. A Subcontract Unit Price must be entered for every line item, including
an item of work performed by a DBE/MBE/WBE Subcontractor.

11. The Total Subcontract Amount is the Subcontract Unit Price multiplied by the Quantity.

12. The Subcontract Amount is the amount subcontracted by the Contractor. The amount is used to determine
the percent of work performed by the Prime Contractor. (Refer to Article 108-6 of the Standard
Specifications for subletting percentages.) The Subcontract Amount is calculated by summing the Total
Subcontract Amounts for the Subcontractor. Any items listed on the Attachment sheet for the
Subcontractor is also included in the Subcontract Amount. The line items for 2™ Tier Subcontractor(s) are
not included.

13. When any item requested to be sublet has been previously included in an approved subcontract, the
following statement shall be included above the listing of these items: "The following items are being
deleted from "Subcontract Request Number

14. The Contractor, Subcontractor and 2™ Tier Subcontractor shall sign the original Subcontract Approval Form
and the Contractor shall submit the form to the Resident Engineer.

Sublet Percentages

FOR USE BY NCDOT PERSONNEL (for non HICAMS contracts)

The following is the process used to calculate the Sublet Percentages after the approval of each subcontract.
The fields will not populate, this process should be hand calculated.

(1) Total Original Contract Amount (5) Difference {1-(2+3)}

(2) Specialty Items Sublet (6) Percent by Prime {(1-4)/5

(3) Non-spec. Items Sublet to
DBE/MBE/WBE (7) Threshold Check {(1-4)/(1-2)}

(4) Total Sublet (Grand Total)




Form SAF Rev. 2A @ Rev, 5-2012

SUBCONTRACT APPROVAL FORM

Contract No.: F.A. No.: Subcontract Request Number:

WBS Element: T.I.LP. No.: County:

APPROVAL IS REQUESTED TO SUBLET THE FOLLOWING ITEMS OF WORK ON THIS PROJECT TO:

Retainage Certification Reporting No.
Subcontractor Name and Address

Retainage Certification Reporting No.
2" Tier-1 Subcontractor Name and Address

Sub
Line Code o Portion | Partial : cP DBE/MBE/WBE DBE/MBE/WBE Subcontract Total Subcontract
Number Hom:Dezcription © | @ | gngrier Quarithy uom | -, Unit Price Sublet Amount Unit Price Amount

Indicates a Portion of Work (@) Indicates a Partial tem (¢ ) DBE/MBE/WBE Amount Subcontract Amt.

SUBCONTRACT CERTIFICATION (applies only to Federal projects)
The Contractor / Subcontractor certifies that the subcontract is in writing and that FHWA 1273, "Required Contract Provisicns," have been included
in the subcontract / 2™ tier subcontract in its entirety.

Contractor: APPROVED:

Signature: Date

Title: Resident Engineer Date
Subcontractor: Approved with the understanding that the Contractor will be responsible for the
Signature: Date satisfactory performance and completion of the work in compliance with the

Title: terms of the contract and that all payments will be made to the Contractor.

2™ Tier

Subcontractor;

Signature: Date

Title:




Form SAF Attachment Rev. 2A

SUBCONTRACT APPROVAL FORM

&

Rev. 5-2012

Contract No.: F.A. No.: Subcontract Request Number:
Sub
Line Code e Portion | Partial . CP DBE/MBE/WBE DBE/MBE/WBE Subcontract Total Subcontract
Number i Besatlion CHECH aoﬂjmﬂ Aty HOMT " Unit Price Sublet Amount Unit Price Amount

Indicates a Portion ofWork (@)

Indicates a Partial ltem (¢ )




Form SAF Additional 2™ Tier Rev. 2A

Rev. 5-2012
SUBCONTRACT APPROVAL FORM
Contract No.: F.A. No.: Subcontract Request Number:;
WBS Element: T..P. No.: County:
APPROVAL IS REQUESTED TO SUBLET THE FOLLOWING ITEMS OF WORK ON THIS PROJECT TO:
Retainage Certification Reporting No.

O ;i

2" Tier-2 Subcontractor Name and Address
Retainage Certification Reporting No.

I ]

2" Tier-3 Subcontractor Name and Address
Sub
Line Code 5 Portion | Partial . CP DBE/MBE/WBE DBE/MBE/WBE Subcontract Total Subcontract
Number T Ehesscrtion @ | @ |0 Suantgy OM| Unit Price Sublet Amount Unit Price Amount
nd Tier
I

Indicates a Portion of Work (@) Indicates a Partial Iltem (¢ )
SUBCONTRACT CERTIFICATION (applies only to Federal projects)
The Contractor / Subcontractor certifies that the subcontract is in writing and that FHWA 1273, "Required Contract Provisions," have been included
in the subcontract / 2™ tier subcontract in its entirety.
Contractor: APPROVED:
Signature: Date
Title: Resident Engineer Date
Subcontractor; Approved with the understanding that the Contractor will be responsible for the
Signature; Date satisfactory performance and completion of the work in compliance with the
Title: terms of the contract and that all payments will be made directly to the Contractor.
2™ Tier
Subcontractor:
Signature: Date

Title:




12/19/89

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $ , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) | (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.



Execution of Contract

CONTRACT NO.: DI00030

COUNTY: Rowan

ACCEPTED BY THE

ROWAN

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET



North Carolina Department of Transportation
BID FORM

DESCRIPTION: PAVING, GRADING, DRAINAGE, PAVEMENT MARKINGS, TRAFFIC CONTROL AND UTILITY
ADJUSTMENTS — ETHEL LANE AT NC/NC RR RAILWAY CROSSING NO. 724377C/JUKE BOX
ROAD AT NS/NC RR RAILWAY CROSSING NO. 724378] PRIVATE CROSSING CLOSURE IN

ROWAN COUNTY
LINE ITEM # SECT | ITEM DESCRIPTION QTY* UNIT | UNIT PRICE PRICE
1 0000100000-N 800 MOBILIZATION 1 LS
2 0008000000-E 200 SUPPLEMENTARY CLEARING & 2 AC
GRUBBING
3 0043000000-N 226 GRADING 1 LS
4 0057000000-E 226 UNDERCUT EXCAVATION 400 CY
5 0134000000-E 240 DRAINAGE DITCH EXCAVATION 400 CY
6 0196000000-E 270 FABRIC FOR SOIL STABLIZATION 600 SY
7 0314000000-E 300 FOUNDATION CONDITIONING 40 TON
MATERIAL, MINOR STRS
8 0343000000-E 310 15” SIDE DRAIN PIPE 20 LF
9 0384000000-E 310 30” RC PIPE CULVERTS, CLASS III 75 LF
10 0995000000-E 340 PIPE REMOVAL 150 LF
11 1121000000-E 520 AGGREGATE BASE COURSE 2,500 TON
12 1220000000-E 545 INCIDENTAL STONE BASE 50 TON
13 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 930 TON
TYPE 59.5B
14 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 60 TON
15 3030000000-E 862 STEEL BEAM GUARDRAIL 60 LF
16 862 TERMINAL END SHOES 4 EA
17 3569000000-E 867 BARB WIRE FENCE RESET 100 LF
18 3574000000-E 867 GENERIC FENCING ITEM 100 LF
19 3649000000-E 876 RIP RAP, CLASS B 20 TON
20 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 45 SY
21 4399000000-N 1105 | TEMPORARY TRAFFIC CONTROL 1 LS
22 4685000000-E 1205 | THERMOPLASTIC PAVEMENT 5,500 LF
MARKING LINES
23 4955000000-E 1264 | OBJECT MARKERS (TYPE 4) 6 EA
24 6000000000-E 1605 TEMPORARY SILT FENCE 1,600 LF
25 6006000000-E 1610 | EROSION CONTROL STONE — CLASS A 125 N
26 6009000000-E 1610 | EROSION CONTROL STONE — CLASS B 175 N
27 6012000000-E 1610 | SEDIMENT CONTROL STONE 100 TN
28 6030000000-E 1630 | SILT EXCAVATION 200 CY
29 6036000000-E 1631 EROSION CONTROL MATTING 2,500 SY
30 6071010000-E SP WATTLE 120 LF
31 6071020000-E SP POLYACRYLAMIDE (PAM) 35 LB
32 6084000000-E 1660 SEEDING & MULCHING 1 AC
33 6117000000-N SP SUPPLEMENTAL RESPONSE FOR 5 EA
EROSION CONTROL

*The Contractor shall note that all quantities are used only for figuring the lowest responsible bidder, The quantities may vary based on the amount of work needed
during the year as directed by the Engineer.

| TOTAL BID FOR PROJECT:
CONTRACTOR
ADDRESS
Federal Identification Number Contractor’s License Number
Authorized Agent Title
Signature Date
Witness Title
Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CARQOLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by (date)
Accepted by NCDOT Engineer (date)




