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1. Notice of Request for Proposals 
TITLE: Facilities Management Request for Proposals  

ISSUING DATE: October 22, 2025 

ISSUING AGENCY: North Carolina Turnpike Authority 

CONTACT PERSON: Eliza Davis 

1.1. Background and Purpose 

The N.C. Turnpike Authority (NCTA) is seeking proposals from qualified Proposers to provide facility 
management oversight and Maintenance Services for several leased properties and to manage vendors for 
all existing Toll Vaults.  

NCTA, a business unit of the N.C. Department of Transportation (NCDOT), was formed in 2002 by the 
North Carolina General Assembly. The mission of NCTA is to supplement the traditional non-toll 
transportation system by accelerating the delivery of roadway projects using alternative financing options 
and facilitating the development, delivery and operation of toll roads.  

NCTA operates approximately 54 miles of tolled expressway facilities on the North Carolina state highway 
network, including the Triangle Expressway near Raleigh and the Monroe Expressway near Charlotte. In 
addition, NCTA’s toll collection program also provides back-office toll transaction processing and customer 
service for the I-77 Express Lanes in Charlotte, an NCDOT public-private partnership project. In addition, 
there are several toll projects under construction or development in North Carolina, including I-485 Express 
Lanes, Complete 540 Phase 2 (an extension of the Triangle Expressway), the Mid-Currituck Bridge, U.S. 74 
Express Lanes, and I-77 Express Lanes South.    

NCTA’s administrative and project development work is performed by professional teams comprised of 
NCTA staff, NCDOT staff, and consultants. This arrangement provides management oversight while 
assuring that necessary expertise is available when needed to advance projects in an efficient and timely 
manner. NCTA has primary responsibility for this Request for Proposals (RFP) process including defining the 
requirements addressed in this RFP, the evaluation of the Proposals submitted by Proposers, and execution 
and oversight of the Contract.  

1.1.1. NCTA Project Description & Goals   

NCTA’s goals for this Project, and the requirements for the Facilities Service Provider (“Contractor”), are 
outlined below.  

NCTA’s goals are as follows:  

• Leased Properties: To maintain a strong relationship between NCTA and the property landlords to 
ensure all services outlined in the lease agreements are being performed correctly. The goal is to provide 
effective oversight to guarantee the facilities are properly maintained by their respective landlords. 

https://www.ncdot.gov/divisions/turnpike/Pages/default.aspx
https://www.ncdot.gov/Pages/default.aspx
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• Leased Properties with Triple Net Contracts: To provide facility management and maintenance that 
ensure NCTA's interests are protected. The contractor’s role would be to oversee the landlord and ensure 
all lease-mandated maintenance is completed, as well as to provide additional services the landlord does 
not provide. 

• Existing Toll Vaults: To establish a single point of contact for managing all maintenance and repair 
vendors, including RTCS vendors, for the 28 existing Toll Vaults. The goal is to improve vendor 
performance by actively monitoring their Service Level Agreements (SLAs) and ensuring timely issue 
resolution. 

• Re-contracted Toll Vaults: To establish a maintenance program for NCTA’s 28 Toll Vaults and 
associated equipment. The maintenance program will follow industry standards and best practices, while 
protecting NCTA interests such as toll revenue and RTCS equipment security. 

• Administrative Goals: To manage project finances efficiently by adhering to a clear approval threshold 
of $2,000 per incident or $10,000 per month for unscheduled corrective work. Another goal is to provide 
transparent and consistent communication to NCTA through monthly reports summarizing work orders 
and financial performance. 

The Contractor shall be responsible for the following:  

Specific Responsibilities by Property Type 

• Leased Properties (Oversight and Liaison): For the NCTA Headquarters and the NC Quick Pass 
Operations Center in Winston Salem, the Contractor acts as a liaison between NCTA and the property 
landlords. Their duties include monitoring that landlords perform all services as outlined in their lease 
agreements and coordinating with them to resolve Service Requests from NCTA staff. They also manage 
any other vendor contracts that exist for these properties. 

• For Leased Properties with Triple Net Contracts: For the NC Quick Pass Operations Center in Rocky 
Mount and the NC Quick Pass Storefront in Monroe, the Contractor acts as the full-service maintenance 
provider for NCTA. The duties include all preventative and corrective maintenance. They also manage 
any other vendor contracts that exist for these properties. 

• Existing Toll Vaults (Oversight and Vendor Management): For the 28 existing Toll Vaults, the 
Contractor's role is to manage all vendors who perform maintenance and repairs, including the RTCS 
vendors. This management includes acting as a primary point of contact, approving invoices and work 
orders, monitoring vendor performance against Service Level Agreements (SLAs), and conducting 
performance reviews. 

• Re-contracted Toll Vaults: The 28 Toll Vaults will move to a full-service model where the Contractor 
provides all maintenance to the Toll Vault and associated equipment. The duties include all preventative 
and corrective maintenance. 

1.2. NCTA Facilities 

NCTA staff, NCDOT staff, and consultants provide management oversight for all NCTA projects from the 
following facilities: The NCTA Office Building, NC Quick Pass Storefronts, NC Quick Pass Operations 
Centers, the Metrolina Regional Transportation Management Center, and the Statewide Traffic Operations 
Center.   
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NCTA Headquarters   

The headquarters for the NCTA staff is located at 2501 Aerial Center Pkwy, Suite 200, Morrisville, NC 27560.  

NC Quick Pass Storefronts 

NCTA operates two storefronts in North Carolina, which are located in Monroe and Charlotte. The Monroe 
Storefront is located approximately two (2) miles from the Monroe Expressway, midway between the 
project termini. The Charlotte Storefront is located just inside the I-485 loop around Charlotte, near the 
midpoint of the I-77 Express Lanes. These storefronts are in the vicinity of NCTA toll facilities for customers 
to perform NC Quick Pass business activities in person. The storefronts are responsible for housing the 
following services:   

• Customer account creation and closure, management, and maintenance.  

• Account Conversion management; and  

• Walk-in customer service (e.g., dispute resolution, account payments, and replenishments).  

Note: The Charlotte storefront is part of a larger facility, and its management is provided by others. 

NC Quick Pass Operations Centers  

NCTA currently operates two (2) NC Quick Pass Operations Centers in North Carolina. One is in Rocky 
Mount, which is co-located with other NC state buildings. The second one is in Winston-Salem. The NC 
Quick Pass Operations Centers house the call center, account management activities, and back-office 
operations activities. The NC Quick Pass Operations Centers also provide office space for the CSC 
management team, NCTA agency and consultant staff.  

Metrolina Regional Transportation Management Center (MRTMC) 

Highly trained NCTA operators monitor and manage traffic operations and coordinate incident response and 
maintenance/construction work for the Monroe Expressway from the Metrolina Regional Transportation 
Management Center (MRTMC) located in Charlotte at 2327 Tipton Dr. These operators are co-located with 
NCDOT managed operators who oversee the Charlotte regional road network. The NCTA operators are 
responsible for monitoring the Monroe Expressway from 5:30 a.m. to 9:30 p.m., 5-days a week using closed-
circuit TV (CCTV) cameras, vehicle detectors, and toll zone security cameras. Additionally, they monitor 
roadside toll technology and facilities.  

Statewide Transportation Operations Center (STOC) 

NCTA operators at the Statewide Transportation Operations Center (STOC) Traffic Management Center 
(TMC) monitor the Triangle Expressway and take over management of the Monroe Expressway during the 
hours the MRTMC is not staffed.  The STOC is located at the North Carolina National Guard’s Joint Force 
Headquarters at 1636 Gold Star Drive in Raleigh. The operators have the same duties, responsibilities, and 
tools at their disposal as the operators at the MRTMC. The STOC is staffed 24-hours a day, 7 days a week, 
365 days a year. 

1.3. NCTA Toll Program 

NCTA operates and manages the NC Quick Pass brand utilized for all toll facilities in North Carolina and 
provides toll collection and customer service.  

https://www.ncquickpass.com/
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1.4. NCTA Contact Person 

Eliza Davis is the contact person on this RFP. Any questions in regard to this RFP shall be directed in writing 
to ncta_facilities_rfp@ncdot.gov.ncta_facilites_rfp@ncdot.gov.  

1.5. Information Posting 

It is the responsibility of all prospective Proposers interested in responding to this RFP to routinely check the 
NCTA website at https://connect.ncdot.gov/business/turnpike for any revisions, question responses, 
Addenda, and changes to schedule and announcements related to this RFP. NCTA also will develop an email 
distribution list of contact persons for the Proposers who submit a Proposal and will email this additional 
information to such contact persons; however, this does not relieve Proposers of the responsibility to be 
aware of all additional information related to this RFP posted via the websites. NCTA and NCDOT grant 
permission to use its logo on Proposal Submittals.  

2. General Information  

2.1. RFP Inquiries and Notices  

Any questions regarding this RFP shall be directed in writing to the contact person identified above in Part I, 
Section 1.4. Only inquiries in writing will be accepted by NCTA, and only written responses will be binding 
upon NCTA. Any inquiries received after the deadline referenced in Table I-1: Procurement Schedule may or 
may not be answered by NCTA at NCTA’s sole determination. All answers to inquiries will be posted on the 
NCTA web site at https://connect.ncdot.gov/business/turnpike. Proposers shall use the form provided in 
Exhibit C-4, Proposer Questions Form when submitting questions to be addressed by NCTA. 

2.2. Policy Statement  

This procurement shall be conducted in accordance with all applicable Federal and State laws and 
regulations, and the policies and procedures of NCTA, as those may be amended. All future amendments to 
any such laws, regulations and applicable NCTA policies and procedures shall be applicable to this 
procurement. A copy of the North Carolina Turnpike Authority Policies and Procedures for the Procurement 
of Commodities and Services (February 2009) may be obtained from NCTA.  

2.3. Non-Solicitation Provision 

From the date that this RFP is issued until the award of Contract is announced, Proposers shall only contact 
NCTA in the manner identified in Part I, Section 1.4 with respect to any facet of this procurement. Proposers 
shall not be permitted to contact any NCTA or NCDOT employee, agent, or Evaluation Committee member 
with respect to this procurement. Violation of this provision shall result in the disqualification of the 
Proposer’s Proposal. 

2.4. Cost Incurred Responsibility 

All costs incurred by any interested party in responding to this RFP shall be borne by such interested party. 
NCTA shall have no responsibility whatsoever for any associated direct or indirect costs. 

mailto:
https://connect.ncdot.gov/business/turnpike
https://connect.ncdot.gov/business/turnpike
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2.5. Right to Reject 

NCTA retains the right and option to reject any and all Proposals. 

2.6. Responsiveness of Proposals 

NCTA reserves the right to reject any Proposal as non-responsive if the Proposal fails to include any of the 
required information in the specified order, as further detailed in Part IV, Proposal Content.   

2.7. Right to Cancel 

NCTA reserves the right to cancel this RFP if it is determined to be in the best interest of NCTA to do so. 

2.8. Right to Amend and Addenda 

NCTA reserves the right to amend, insert, or delete any item in this RFP if it is determined to be in the best 
interest of NCTA. If it becomes necessary to revise any part of this RFP, a written Addendum to the 
solicitation will be sent via email to the RFP email list and will be posted to NCTA’s website in accordance 
with Part I, Section 1.5 Information Posting. NCTA expects to issue the last Addendum no later than the date 
for NCTA Inquiry Responses and Addendum (if required) Issued provided in Table I-1: Procurement 
Schedule. NCTA will not be bound by, and the Proposer shall not rely on, any oral or written communication 
or representation regarding the RFP documents, except to the extent that it is contained in an Addendum to 
these RFP documents or in the questions and answers as posted on the NCTA web site. In the case of a 
conflict between Addenda the latest Addendum shall apply. 

Proposers are required to confirm the receipt of all Addenda issued to this RFP by completing Exhibit C-6, 
Acknowledgement of Receipt of Addenda and including the completed form in the Technical Proposal 
Section 6. 

2.9. Written Clarifications 

NCTA may request written clarifications to Proposals. NCTA will identify in its request the due date for 
response. If the requested information is not received by the due date for response, the Proposer’s scores 
may be adversely affected.  

2.10. Oral and Referenced Explanations  

NCTA will not be bound by oral explanations or instructions given by anyone at any time during the Proposal 
process or after Contract award. NCTA will not consider Proposer referenced information not included in the 
Proposal; however, NCTA may consider other sources in the evaluation of Proposals, such as reference 
reviews, financial ratings and Proposer oral presentations, for example. 

2.11. Oral Presentations and Interviews 

NCTA reserves the right to request oral presentations and interviews with Proposers if NCTA decides that 
oral presentation and interviews are in its best interests. If oral presentations and interviews are used, NCTA 
will develop a compliant list for the oral presentations and interviews based on the scores of the Technical 
Proposals. See Part I, Section 5 Procurement Evaluation Process for more details. 
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In advance of any oral presentations and interviews, Proposers will be given detailed instructions on what 
the format and content of the presentation and interview will be, including what functionality, if any shall be 
demonstrated.  

2.12. Proposal Submittal Deadline 

Complete and separate Technical Proposals and Price Proposals shall be delivered by mail or to the front 
desk of the NCTA Office Building location presented on the cover page of this RFP, before the due date and 
time provided in Table I-1: Procurement Schedule, where they will be logged in as received. NCTA will not 
accept Proposals delivered after the due date and time.  

2.13. Submittal Responsibility 

The responsibility for submitting a Proposal to NCTA on or before the stated time and date will be solely and 
strictly the responsibility of the Proposer. NCTA will in no way be responsible for delays caused by the 
United States mail delivery, common carrier or caused by any other occurrence. 

2.14. Waivers 

NCTA may waive minor informalities or irregularities in Proposals received where such is merely a matter of 
form and not substance, and the correction or waiver of which is not prejudicial to other Proposers. Minor 
irregularities are defined as those that will not have an adverse effect on NCTA’s interest and will not affect 
the price of the Proposals by giving a Proposer an advantage or benefit not enjoyed by other Proposers. 

2.15. Modification or Withdrawal of Proposals 

NCTA will permit modifications to a Proposal after Proposal Submittal until the specified due date and time 
for accepting Proposals provided in Table I-1: Procurement Schedule. The Proposal may be picked up by a 
representative of the Proposer provided that the request to modify is in writing, is executed by the Proposer 
or the Proposer’s duly authorized representative and is submitted to NCTA. It is the Proposer’s responsibility 
to resubmit a Proposal before the deadline in accordance with the instructions and requirements for 
Proposal submission detailed in this RFP. 

A Proposer may withdraw a Proposal without prejudice prior to the Submittal deadline provided in Table I-1, 
provided that the request is submitted in writing to the contact person noted in Part I, Section 1.4 NCTA 
Contact Person, is executed by the Proposer or the Proposer’s duly authorized representative and is 
submitted with NCTA.  

2.16. Confidentiality and RFP Ownership  

The North Carolina Turnpike Authority is a public agency of the State of North Carolina, subject to the North 
Carolina Public Records Act, Chapter 132 of the North Carolina General Statutes. NCTA may maintain 
confidential information, including any designated as trade secrets or otherwise proprietary, only in 
accordance with applicable Federal and State laws or regulations. NCTA, therefore, expects that Proposers 
will keep confidential information designations to a minimum. Any material labeled as confidential 
constitutes a representation by Proposer that it has made a reasonable effort in good faith to determine that 
such material is, in fact, a trade secret under G.S. § 132-1.2. Proposer are urged and cautioned to limit the 
marking of information as a trade secret or as confidential so far as is possible. 
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Proposer, having formed a good faith opinion, upon consultation with legal or other knowledgeable 
advisors, that information submitted may contain a trade secret as defined in G.S. § 66-152 or other 
information exempted from the North Carolina Public Records Act pursuant to G.S. § 132-1.2, may so 
designate appropriate portions of Proposer Materials by marking the top and bottom of pages containing 
confidential information in boldface type “CONFIDENTIAL.” NCTA, however, may serve only as a custodian 
of information a Proposer deems confidential. NCTA shall not act as an arbiter or defender of any claims 
related to assertions of confidential information. If a request is made for disclosure of information 
submitted, or an action is brought to compel NCTA to disclose information marked confidential pursuant to 
G.S. § 132-1 et seq. NCTA will notify the affected Proposer of such request or action.  

In submitting Proposer Materials in response to this RFP, a Proposer agrees to: (i) defend its assertions of 
confidentiality by instituting appropriate legal proceedings, at its own expense and through its counsel, or 
intervening in an action brought against NCTA to compel disclosure, to defend its assertions of 
confidentiality; and (ii) hold the State and NCTA, and any officials or employees thereof harmless from any 
and all damages, costs, and attorney’s fees awarded against the State and NCTA arising out of any such 
actions. Nothing in this section shall preclude the State or NCTA from participating in the defense of such 
actions, at its option and expense through its counsel. NCTA shall have no liability to a Proposer with respect 
to the disclosure of any information, including confidential information, subject to an order by a court of 
competent jurisdiction pursuant to G.S. § 132-9 or any other applicable law.  

In accordance with G.S. § 136-28.5, bids and documents submitted in response to an advertisement, or this 
RFP shall not be public record until the NCTA issues a decision to award or not to award the Contract. 

2.17. Contractual Obligations 

NCTA will not be required to evaluate or consider any additional terms and conditions submitted with a 
Proposal. This applies to any language appearing in or attached to the document as part of the Proposer’s 
Proposal. By execution and delivery of this RFP and Proposal, the Proposer agrees that any additional terms 
and conditions or changes to the terms and conditions, whether submitted purposely or inadvertently, shall 
have no force or effect unless such are specifically accepted by NCTA. Further, all exceptions must be taken 
in accordance with the instructions set forth in in Part IV, Section 2.1 Content of Technical Proposal (G. 
Proposal Section 5). 

2.18. Proposer’s Bid 

By submitting a Proposal to NCTA, the Proposer agrees that the Contractor’s Technical Proposal and Price 
Proposal shall remain effective one hundred and eighty (180) Calendar Days after the deadline for 
submitting the Proposal. If NCTA determines it is in the best interest, NCTA may request that Proposers 
extend the date through which the Price Proposals are valid. Requests by NCTA for time extensions of Price 
Proposal validity will not result in change to the prices as stated in the original Price Proposals unless so 
specified in the request to extend or subsequently agreed to by NCTA in writing.  

2.19. Certificate to Transact Business in NC 

As a condition of Contract award, each out-of-state Contractor that is a corporation, limited-liability 
company or limited-liability partnership shall have received, and shall maintain throughout the term of the 
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Contract, a Certificate of Authority to Transact Business in North Carolina from the North Carolina Secretary 
of State, as required by North Carolina law. 

2.20.  Historically Underutilized Businesses 

2.20.1. Policy 

Pursuant to North Carolina General Statute G.S. 143-48, it is State policy to encourage and promote the use 
of small, minority, physically handicapped, and women Contractors in purchasing Goods and Services.  As 
such, this RFP will serve to identify those Contractors that are minority owned or have a strategic plan to 
support the State’s Historically Underutilized Business (HUB) program by the utilization of diverse firms as 
1st or 2nd tier Subcontractors. 

2.20.2. Obligation 

In compliance with Title VI, 23 CRF 200, 230, 635, 117(d) and (e) and 49 CFR Parts 21 and 26, the Proposer 
and Subcontractor shall not discriminate on the basis of race, religion, color, creed, national origin, age, 
disability or sex in the performance of this Contract. Failure by the Proposer to comply with these 
requirements is a material breach of this Contract, which will result in the termination of this Contract or 
such other remedy, as NCTA deems necessary. 

2.20.3. Participation 

Due to the Scope of Work and Requirements for this Contract, specific goals are not established. However, 
NCTA encourages the utilization of Small Professional Services Firms (SPSF) Subcontractors and/or 
suppliers on professional services contracts led by NCDOT. All DBE/MBE and WBE firms currently certified 
by the NCDOT Unified Certification Program (UCP) automatically qualify as a SPSF. 

NCTA invites and encourages participation in this procurement process by businesses owned by minorities, 
women, disabled, disabled business enterprises and non-profit work centers for the blind and severely 
disabled. If applicable, Proposers are required to complete Exhibit C-7, HUB Supplemental Vendor 
Information Form and include the completed form in the Technical Proposal Section 6. 

2.20.4. Subcontracting 

The Contractor may subcontract the performance of required Services with other contractors or third-
parties, or change Subcontractors, only with the prior written consent of NCTA. Contractor shall provide 
NCTA with complete copies of any agreements made by and between Contractor and all Subcontractors. 
The Contractor remains solely responsible for the performance of its Subcontractors. Subcontractors, if any, 
shall adhere to the same standards required of the Contractor. Any contracts made by the Contractor with a 
Subcontractor shall include an affirmative statement that NCTA is an intended third-party beneficiary of the 
contract; that the Subcontractor has no agreement with NCTA; and that NCTA shall be indemnified by the 
Contractor for any claim presented by the Subcontractor. Notwithstanding any other term herein, 
Contractor shall timely exercise its contractual remedies against any non-performing Subcontractor and, 
when appropriate, substitute another Subcontractor. 

The Proposer, at the time of the Technical Proposal Submittal, shall submit a list of all known 
Subcontractors that will participate in the performance of the identified Work. The participation of each 
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Subcontractor shall be submitted on a separate Subcontractor Form RS-2. In the event the Proposer has no 
Subcontractor participation, the Proposer shall indicate this on the Subcontractor Form RS-2 by entering the 
word 'none' or the number 'zero' and the form shall be signed and submitted with the Technical Proposal.  

Subcontractor Form RS-2 is provided in Exhibit C-2, List of Subcontractors and RS-2 Form. See form 
instructions for each requirement. For TIP, enter the “Type of Work”; for “Submitted by” enter 
Subcontractor name and name of person responsible for Subcontractor performance; for “Recommended 
by” enter name of prime Proposer and person responsible for delivery of Services. See instruction no. 7 on 
form. A Subcontractor Form RS-2 is required for all Subcontractors whether or not they are considered a 
SPSF entity. 

2.20.5. Directory of Approved Transportation Firms 

For Subcontractors to be considered for SPSF utilization, a firm must be certified as SPSF and prequalified 
through North Carolina's Prequalification Unit. Real-time information about firms that are prequalified and 
Approved through North Carolina's Prequalification Unit, is available in the Directory of Firms. The Directory 
can be accessed at https://www.ebs.nc.gov/ContractorDirectory/default.html.  

2.21. Federal Aid Requirements 

Due to the potential of Federal Aid in implementations of various portions of NCTA Facilities RFP, NCTA has 
provided related instructions and information in Appendix A: Standard Special Provision Title VI. 
Proposers shall also include the appropriate completed Non-Collusion Forms provided in Exhibit C-5, Non-
Collusion Forms in Technical Proposal Section 6. 

2.22. Insurance Requirements 

The Contractor, at all times during the Term of this Agreement, shall maintain insurance in such form as is 
satisfactory to NCTA, and will furnish NCTA with continuing evidence of insurance as provided below. With 
respect to any insurance policy required pursuant to this Agreement, all such polices shall be issued by 
companies licensed to do business in the State of North Carolina and all such insurance shall meet all laws of 
the State of North Carolina. The Contractor shall at all times comply with the terms of such insurance 
policies, and all requirements of the insurer under any such insurance policies, except as they may conflict 
with existing North Carolina laws or this Contract.   

NCTA shall be named as an “additional insured” on all applicable coverage. The Contractor shall provide 
NCTA with certificates issued by the insurer showing the required coverage to be in effect and showing 
NCTA to be an additional insured. Such policies shall provide that the insurance is not cancelable except 
upon thirty (30) Calendar Days prior written Notice to NCTA. The certificates and policies shall provide that 
in the event of any material change in or cancellation of the policies reflecting the required coverage, thirty 
(30) Calendar Days advance Notice shall be given to NCTA or as provided in accordance with North Carolina 
law. Material change includes but is not limited to change in limits, coverage, or status of the policy. Copies 
of all insurance policies and endorsements shall be provided to NCTA upon request. 

NCTA reserves the right to review all insurance coverage and amounts of insurance coverage on an annual 
basis and to require the Contractor to adjust the insurance coverage and amounts of insurance coverage 

https://www.ebs.nc.gov/VendorDirectory/default.html
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based on industry standards for contracts of this size and type. Contractor shall timely pay all premiums and 
deductibles when due for all insurance coverage required herein.  

The Contractor shall not commence any Work until it has obtained the following types of insurance, and a 
certificate of such insurance has been received and Approved by NCTA. Nor shall the Contractor allow any 
Subcontractor to commence Work until all insurance required of the Subcontractor has been obtained. The 
Contractor shall provide the required Certificates of Insurance to NCTA within fourteen (14) Calendar Days 
of Notice of Award. 

During the term of the Contract, the Contractor at its sole cost and expense shall provide commercial 
insurance of such type and with such terms and limits as may be reasonably associated with the Contract. As 
a minimum, the Contractor shall provide and maintain the following coverage and limits: 

1. Worker’s Compensation - The Contractor shall provide and maintain Worker’s Compensation Insurance, as 
required by the laws of North Carolina, as well as employer’s liability coverage with minimum limits of 
$100,000.00, covering all of the Contractor’s employees who are engaged in any Work under the Contract. If 
any Work is sublet, the Contractor shall require the Subcontractor to provide the same coverage for any of 
his employees engaged in any Work under the Contract.  

2. Commercial General Liability Policy - Combined Single Limits: $1,000,000.00 per aggregate, 
$3,000,000.00 per occurrence The Commercial General Liability Policy shall include contractual liability 
coverage and must be on an “occurrence” basis. A Comprehensive General Liability Policy may be 
substituted for the Commercial General Liability Policy if the Comprehensive General Liability Policy has 
been endorsed to insure contractual liability, broad form property damage, and personal injury liability. 

3. Crime – Crime Insurance with limits not less than $1,000,000.00. Said policy shall cover both theft and 
burglary. 

4. Cyber Liability Insurance- The Contractor shall maintain Privacy and Network Security (Cyber Liability) 
insurance covering liability arising from (1) hostile action, or a threat of hostile action, with the intent to 
affect, alter, copy, corrupt, destroy, disrupt, damage, or provide unauthorized access/unauthorized use of a 
computer system including exposing or publicizing confidential electronic data or causing electronic data to 
be inaccessible (2) computer viruses, Trojan horses, disabling codes, trap doors, back doors, time bombs 
drop-dead devices, worms and any other type of malicious or damaging code (3) dishonest, fraudulent, 
malicious, or criminal use of a computer system by a person, whether identified or not, and whether acting 
alone or in collusion with other persons, to affect, alter, copy, corrupt, delete, disrupt, or destroy a computer 
system or obtain financial benefit for any party or to steal or take electronic data (4) denial of service for 
which the insured is responsible that results in the degradation of or loss of access to internet or network 
activities or normal use of a computer system (5) loss of service for which the insured is responsible that 
results in the inability of a third-party, who is authorized to do so, to gain access to a computer system and 
conduct normal internet or network activities (6) access to a computer system or computer system resources 
by an unauthorized person or persons or an authorized person in an unauthorized manner with a limit not 
less than ten million dollars ($10,000,000) per occurrence. This insurance shall provide coverage for personal 
injury (including emotional distress and mental anguish). Such Cyber Liability insurance coverage may be 
met through or combined with the Professional Liability Insurance referenced in the above paragraph 3; 
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however, if combined then the coverage requirement for Cyber Liability insurance shall be equal or greater 
than the combined aggregate. 

Pertaining to the above paragraphs 3& 4 if coverage is written on a claim made basis, such insurance shall be 
maintained in force at all times during the term of this Agreement and for a period of five (5) years thereafter 
for Services completed during the term of this Agreement. Additionally, if a sub-limit applies to any 
elements of coverage, the policy endorsement evidencing the coverage above must specify the coverage 
section and the amount of the sub-limit. 

Providing and maintaining adequate insurance coverage described herein is a material obligation of the 
Contractor and is of the essence of this Contract. The limits of coverage under each insurance policy 
maintained by the Contractor shall not be interpreted as limiting the Contractor’s liability and obligations 
under the Contract. 

Subcontractors Insurance: The Contractor shall either require each Subcontractor to obtain and maintain 
Workers’ Compensation Insurance and Commercial General Liability coverage similar to those required 
above in this section for the Contractor, or any other coverage deemed necessary to the successful 
performance of the Contract or cover Subcontractors under the Contractor’s policies. Such coverage shall be 
in effect at all times that a Subcontractor is performing Work under the Contract. The Contractor shall have 
responsibility to enforce Subcontractor compliance with these or similar insurance requirements; however, 
the Contractor shall upon request provide NCTA acceptable evidenced of insurance for any Subcontractor. 
The Contractor shall assume all reasonability for risks or casualties of every description, for any and all 
damage, loss or injury, to persons or property arising out of the nature of the Work, including but not limited 
to the negligence or failure of its Subcontractors (as well as Contractor’s employees) to comply with 
Contract Documents. 

2.23. Prevailing Wages 

Contractor shall pay or cause to be paid to applicable workers employed by it or its Subcontractors to 
perform the Work not less than the prevailing rates of wages. Contractor shall comply and cause its 
Subcontractors to comply with all laws pertaining to prevailing wages. For the purpose of applying such 
laws, the Project shall be treated as a public work paid for in whole or in part with public funds (regardless of 
whether public funds are actually used to pay for the Project). It is the Contractor’s sole responsibility to 
determine the wage rates required to be paid. In the event rates of wages and benefits change while this 
Contract is in effect, Contractor shall bear the cost of such changes and shall have no claim against NCTA on 
account of such changes.  

3. Schedule 
Below, Table I-1: Procurement Schedule provides a planned schedule for this RFP process, listed in the order 
of occurrence. NCTA reserves the right to change any or all of these dates as it deems necessary or 
convenient in its discretion. In the event of such a date change, Proposers will be notified in accordance with 
Part I, Section 1.5 Information Posting. 
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Table I-1: Procurement Schedule 

Milestone Responsibility Date 

RFP Issued NCTA October 22, 2025 

Virtual Site Tours Meeting (Optional) NCTA & Proposers 

November 19, 2025 
10:00 AM – 11:00 AM EST 

November 12, 2025 
1:00 PM – 2:00 PM EST 

The meeting will be held online via web 
conference.  

Proposer Questions Due Proposers 
November 25 19, 2025, by 4:00 PM 

EST 

NCTA Response to Questions and Issues 
Addendum (if necessary) 

NCTA December 5, 2025 

Proposals (Technical and Price) Due Proposers December 17, 2025, by 4:00 PM EST 

Notification of Proposers Shortlisted  NCTA January 16, 2026 

Oral Interviews & Presentations with 
Shortlisted Proposers  
(Shortlisted Proposers to be notified as to 
the specific schedule within the time 
identified) 

NCTA & Shortlisted 
Proposers 

Week of January 26, 2026 

Ranking of Shortlisted Proposers for 
Negotiations  

NCTA February 6, 2026 

BAFO (if needed) NCTA Week of February 9, 2026 

Notice of Award  NCTA Week of February 9, 2026 

4. Virtual Site Tours Meeting (Optional) 
NCTA will host an OPTIONAL and VIRTUAL Site Tours Meeting for interested firms on the date & time listed 
in Table I-1. This meeting will include a virtual walkthrough of each of the facility locations outlined below to 
provide an opportunity for firms to see the general condition and inventory of the facilities.  

• NCTA Headquarters – Morrisville, NC 

• NCQP Storefront – Monroe, NC 

• NCQP Operations Center – Winston-Salem, NC 

• NCQP Operations Center – Rocky Mount, NC 

• Toll Vaults on Monroe Expressway 

• Toll Vaults on Triangle Expressway 
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If interested in attending this meeting, firms are requested to email the NCTA Contact Person noted in Part 
I, Section 1.4 to RSVP and to obtain additional information.  

Any formal questions from this meeting shall be submitted in writing as outlined in Part I, Section 2.1 RFP 
Inquiries and Notices.  

5.  Procurement Evaluation Process 
An evaluation and negotiation process will be conducted as set forth in this Section 5 using a Best Value 
process to allow NCTA to award the Contract to the Proposer providing the Best Value and recognizing that 
Best Value may result in award to other than the lowest price or highest technically qualified Proposal. By 
using this method, the overall ranking may be adjusted up or down by the Evaluation Committee when 
considered with or traded-off against other non-price factors. "Best Value" procurement methods are 
authorized by G.S. §143-135.9 and in accordance with NCTA Policies and Procedures adopted by the NCTA 
Board February 18, 2009.  

Pursuant to G.S. §143-135.9, the award decision is made based on multiple factors, including: total cost of 
ownership, meaning the cost of acquiring, operating, maintaining, and supporting a product or service over 
its projected lifetime; the evaluated technical merit of the Contractor’s offer; the Contractor’s past 
performance; and the evaluated probability of performing the specifications stated in the solicitation on 
time, with high quality, and in manner that accomplishes the stated business objectives and maintains 
industry standards compliance. The intent of “Best Value” Information Technology procurement is to enable 
Contractors to offer and the Agency to select the most appropriate solution to meet the business objectives 
defined in the solicitation and to keep all parties focused on the desired outcome of procurement.   

5.1. Technical Proposal Pass / Fail Screening 

In response to this RFP, each Proposer shall submit a Technical Proposal in strict compliance with the 
Requirements outlined herein. Immediately following the Proposal due date, as detailed in Table I-1, an 
NCTA representative shall validate the completeness of each Technical Proposal, including all Technical 
Proposal sections, correctly completed forms, and required information. Technical Proposals which are 
incomplete may be rejected. 

Note: Proposers are advised that NCTA is not obligated to ask for, or accept after the Proposal due date, 
data that is essential for a complete and thorough evaluation of the Technical Proposal. 

5.2. Technical Proposal Evaluation  

1. The evaluation process will consist of a quantitative scoring and ranking of the Technical Proposals 
to ascertain which Proposer best meets NCTA's needs for the project. The Technical Proposals will 
be evaluated on their material content and their responsiveness and degree of adherence to Part III, 
Scope of Work and Requirements set forth in this document. The Evaluation Committee will 
review and evaluate the Technical Proposals and the other related Contract information submitted 
to ensure that the Proposer understands the Part III, Scope of Work and Requirements and has 
clearly expressed its intent to meet the Requirements of the Contract. 
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2. Preliminary Technical Proposal Scoring. Following the Technical Proposal review, the Evaluation 
Committee will score the Technical Proposals with maximum potential score points for each 
Technical Proposal as shown in Table I-2 below. 

3. Non-Compliant or Shortlisted. Any Technical Proposals scored below 70 out of 100 possible total 
points on the preliminary evaluation will be considered non-compliant and will NOT be considered 
further. Only Proposers that meet the minimum score of 70 will be considered shortlisted and 
compliant and asked to move forward in the evaluation process. 

4. Oral Presentations and Interviews. If NCTA decides that oral presentations and interviews are in its 
best interests, NCTA may invite shortlisted Proposers to participate in oral presentations and 
interviews. The oral presentations and interviews and any required demonstrations conducted 
therein will provide an opportunity for the Evaluation Committee to further its understanding of the 
Proposals. 

5. Updated Technical Proposal Scoring. After the oral presentations and interviews, the Evaluation 
Committee may update its preliminary Technical Proposal scoring. The updated scoring will 
consider both the Technical Proposal and the results of the oral presentations and interviews and 
demonstrations if conducted, with maximum potential score points for each Technical Proposal as 
shown in Table I-2 below. 

5.3. Technical Proposal Scoring 

The overall Technical Proposals are scored as shown in Table I-2 below: 

Table I-2: Technical Proposal Elements and Maximum Possible Points Breakdown 

Technical Proposal Elements Maximum Possible Points 

Proposal Section 1: Proposer Qualifications 15 

Proposal Section 2: Key Team Qualifications 15 

Proposal Section 3: Proposed Solution  30 

Proposal Section 4: Administrative & Technical Plan 40 

Maximum Possible Technical Points 100 

5.4. Price Proposals 

After compilation of the updated scores for Technical Proposal scoring following the oral presentations and 
interviews, the Evaluation Committee will open the Price Proposals only for the Shortlisted Proposers.  

5.5. Price Review and Scoring 

The Price Proposals will be reviewed and scored as outlined below.  

a) The Evaluation Committee will use a table based on the maximum quality credit percentage to 
assign a Quality Credit Percentage to each Technical Proposal based on that proposal’s final 
technical score. The maximum quality credit percentage for this project will be 50%. The Evaluation 
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Committee may assign point values to the nearest one-tenth of a point (e.g., 90.3). In this event, the 
Quality Credit Percentage will be determined by linearly interpolating within Table I-3 shown below.  

Table I-3: Quality Credit Percentage for Technical Proposals 

 

b) The Evaluation Committee will review the Price Proposals and apply the quality credit as defined 
above. If the Price Proposal is within the acceptable range of the Engineer’s Estimate or NCTA’s Plan 
of Finance budget the Proposer with the lowest adjusted price will be selected. 

i. Table I-4 below shows an example of the calculation involved in this process. In this 
example, Vendor C is the successful Contractor and Vendor E failed to qualify as their 
Technical Score was below 70.  

Table I-4: Example of Quality Adjusted Price Ranking 

 

c) NCTA reserves the right to request a Proposer to confirm or withdraw the Price Proposal which 
deviates from the average of all other qualified Price Proposals by more than 15%. 

5.6. Negotiations and Best and Final Offers (BAFOs) 

NCTA reserves the right to negotiate with multiple Proposers concurrently or in serial at its sole discretion 
that are determined to be in a competitive range based upon the evaluation process described above. NCTA 
may select none, one, or more than one Proposer. Finalist Proposers may be requested to provide Best and 
Final Offers (BAFOs) in response. If BAFOs are requested, NCTA will evaluate the BAFOs and adjust its 
evaluation of the Proposer’s respective Proposal accordingly. Further, should negotiations with one 
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Proposer not be successful, NCTA reserves the right to negotiate with the next ranked Proposer or 
Proposers at NCTA’s sole determination.  

6. Award and Execution of Contract 

6.1. Notice of Award 

Following evaluation and negotiations, NCTA may execute a Contract with the successful Proposer. NCTA 
will notify the successful Proposer in writing via a Notification of Award letter via email.  
 
NCTA will issue an original Contract for execution by the successful Proposer. After the Contract is executed 
by NCTA, a duplicate copy will be sent back to the Contractor. 

7. Proposer Debrief 
Once a Contract has been awarded, all Proposers will be afforded the opportunity for a debriefing with 
NCTA regarding the relative merits of their Technical and Price Proposal submittals.  

8. Protest Procedure 
Each Proposer, by submitting its Proposal, expressly recognizes the limitation on its rights to protest 
contained herein, expressly waives all other rights, and remedies, and agrees that the decision on any 
protest, as provided herein, shall be final and conclusive. These provisions are included in these RFP 
documents expressly in consideration for such waiver and agreement by the Proposers. If a Proposer 
disregards, disputes, or does not follow the exclusive protest remedies set forth in these RFP documents, it 
shall indemnify, defend, and hold NCTA and NCDOT, and their respective Board members, directors, 
officials, employees, Agents, representative, and consultants, harmless from and against all liabilities, 
expenses, costs, fees, and damages incurred or suffered as a result of such Proposer actions. The submission 
of a Proposal shall be deemed the Proposer’s irrevocable and unconditional agreement with such 
indemnification obligation.  

1. Any request for a protest meeting shall be in writing and filed with the NCTA Executive Director at 
the address specified below and shall be received within thirty (30) consecutive Calendar Days from 
the date of the Contract award. Any protest not set forth in writing, including oral objections, is not 
a protest and shall be null and void.  

North Carolina Turnpike Authority 
2501 Aerial Center Pkwy, Suite 200  

Morrisville, NC 27560  
Attn: NCTA Executive Director 

2. All protests shall include the following: 1) Name and Address of Protestor; 2) RFP Name and date of 
issuance; 3) Specific reasons for protest; and 4) Supporting exhibits, evidence, or documents to 
support the protest.  
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3. If the protest does not contain this information or if the Executive Director determines that a 
meeting would serve no purpose, the Executive Director may, within ten (10) consecutive Calendar 
Days from the date of receipt of the letter, respond in writing to the Proposer and refuse the protest 
meeting request.  

4. If the protest meeting is granted, the Executive Director shall attempt to schedule the meeting 
within thirty (30) consecutive Calendar Days after receipt of the letter, or as soon as possible 
thereafter. Within ten (10) consecutive Calendar Days from the date of the protest meeting, the 
Executive Director shall respond to the Proposer in writing with the Executive Director's decision.  

5. The Executive Director may appoint a designee to act on the Executive Director’s behalf regarding 
these protest procedures.  

6. Protest Submittal Requirements – See Appendix B: North Carolina Turnpike Authority Policies 
and Procedures for the Procurement of Commodities and Services.  

7. All Proposals shall be irrevocable until the final administrative and judicial disposition of a protest.  
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1. Defined Terms 

Term Definition 

Addendum or Addenda 
A document created to capture any clarification, update, amendment, 
addition, deletion or modification made to the RFP during the procurement 
process. 

Agreement 
Also referred to as the “Contract”. It is the written Contract between NCTA 
and the respective Contractor covering all parts of this Project.  

Agreement Term 
The duration of the Agreement, including any authorized renewals and 
extensions. Also referred to as “Contract Term”.  

Amendment 
Change in the Agreement executed in writing made by adding, altering, or 
omitting a certain part or terms.  

Appendix A collection of supplementary material for reference purposes only. 

Approve 

The term “Approve” and its variations (e.g., “Approval” or “Approved”), 
when capitalized in this Agreement refer to acceptance of a process, 
vendor, document, condition, action or Deliverable in writing by NCTA. 
Approval by NCTA shall not be construed to mean endorsement or 
assumption of liability by the NCTA nor shall it relieve the Contractor of its 
responsibilities under the Agreement.   

Attachment 
Any documentation, appended to this Contract, which does not establish a 
requirement for Deliverables. 

Business Day A day, excluding NCTA observed Holidays, Saturdays, and Sundays. 

Calendar Day 
Every day, including weekends and Holidays, beginning at 12:00:00 a.m. 
and ending at 11:59:59 p.m. 

Commercial Back Office 
System (CBOS) 

Hardware and software provided by the CBOS contractor to support toll 
collection and customer service operations, including but not limited to: 
business interfaces to process payments for prepaid accounts, invoice 
customers, process payments for post-paid customers, and maintain 
customer accounts.  
 
The CBOS also interfaces with Interoperable Agencies in participating 
programs, mail house, transponder order fulfillment, retail management, 
and to specialized third-party aggregators such as mobile applications, 
fleet, or commercial drivers. 

Contract See “Agreement”.  
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Term Definition 

Contract Documents 

All of the documents that make up the Contract, including but not limited 
to:  

• Executed Agreement, including RFP, all executed RFP Addenda, 
BAFO, and Amendments;  

• Part I, Administrative; 
• Part II, Defined Terms and Acronyms; 
• Part III, Scope of Work and Requirements, as conformed;  
• Part V, Terms and Conditions; 
• Contractor’s Technical Proposal 
• Contractor’s Price Proposal 
• Other Proposer Materials  

Contract Term See “Agreement Term”. 

Contractor 
The person, firm, corporation or entity undertaking the execution of the 
Work with whom NCTA has entered into an Agreement.  

Deliverable(s) 
All Documentation and any items of any nature submitted by the 
Contractor to the NCTA’s Contractor Project Manager for review and 
approval pursuant to the terms of this Agreement. See “Submittal”.  

Department/Division of 
Motor Vehicles (DMV) 

An authority responsible for motor vehicles registrations and provides 
ownership data to NCTA for vehicle owner identification. See “NCDMV” 

Evaluation Committee 
The Committee NCTA will use to evaluate Proposer Materials as described 
in this RFP, to determine the Best Value Proposer.  

Exhibit 
A supplement to this Contract that establishes requirements for 
Deliverables. 

Express Lanes 
A limited access expressway lanes or roadways separated from adjacent 
general-purpose lanes and employing payment of tolls to manage demand. 

Extra Work Orders 
Changes resulting in additions or deletions to the type or value of Services 
provided pursuant to this Agreement as directed by NCTA.  

Holidays 
Days that are designated by NCTA as Holidays for purposes of this 
Agreement.  

Invoice Adjustment 
A reduction in the Contractor’s invoice for services resulting from penalties 
caused by the Contractor’s failure to comply with Key Performance 
Indicators.  

Key Performance 
Indicators (KPIs) 

Technical performance measurements or metrics used to evaluate 
Contractor performance.  

Key Personnel 
Staff designated as “key” in Part III, Scope of Work and Requirements, 
subject to Approvals and conditions set forth therein and in the Agreement.  
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Term Definition 

Liquidated Damages 
Damages, whose amount the parties designate during the formation of a 
contract, for the injured party to collect as compensation upon a specific 
breach.  

Maintenance 
 

Services performed by the Contractor pursuant to Part III, Scope of Work 
and Requirements. May also be referred to as “Maintenance Services”.  

NCTA Designated 
Representatives 

Person or persons authorized by NCTA to represent NCTA in all dealings 
with the Contractor.  

North Carolina 
Department of 
Transportation (NCDOT) 

A governmental agency in North Carolina responsible for building, 
repairing, and operating highways, bridges, and other modes of 
transportation, including ferries in the U.S. state of North Carolina.  

North Carolina Division of 
Motor Vehicles (NCDMV) 

See “Department/Division of Motor Vehicles (DMV)”.  

North Carolina Turnpike 
Authority (NCTA) 

A Business Unit of NCDOT, responsible for supplementing the traditional 
non-toll transportation system serving the citizens of North Carolina by 
accelerating the delivery of roadway projects using alternative financing 
options and facilitating the development, delivery and operation of an 
integrated, creative system of toll roads.  

Notice 
A formal communication addressing legal and Contractual matters, not 
applicable to daily Implementation and Operation and Maintenance 
communications.  

Notice to Proceed (NTP) 
The written authorization by NCTA designating the date and time for the 
Contractor to commence Work.  

Operational Back Office 
The system owned by NCTA that aggregates and distributes messages and 
other data for use by NCTA and its partners.   

Order of Precedence 
The order in which Agreement documents control in the event of a conflict 
or ambiguity in such documents.  

Performance 
Requirements 

The required level of performance standards for this Contract as set forth in 
Part V, Terms and Conditions and Part III, Scope of Work and 
Requirements.  

Plan(s) 
Contractor Deliverable that identifies approach to a particular aspect of the 
Work submitted for Approval in accordance with Part III, Scope of Work 
and Requirements. 

Price Proposal 
Contractor pricing provided in response to this RFP and in accordance with 
the instructions provided herein.  
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Term Definition 

Project 
The total Work set forth in Part III, Scope of Work and Requirements and 
as further set forth and detailed in the Agreement Documents.  

Proposal See “Proposer Materials”.  

Proposer An entity that has submitted Proposer Materials in response to this RFP.  

Proposer Materials Documentation submitted by the Proposer in response to this RFP.  

Request for Proposal 
Also referred to as the “RFP”, this document describes the procurement 
process and provides the scope of services. The RFP forms the basis for the 
Agreement.  

Requirements 
Each of the required Work activities in numbered form as set for in Part III, 
Scope of Work and Requirements that the Contractor shall perform.  

Services 
The duties and obligations undertaken by the Contractor to fulfill, the Part 
III, Scope of Work and Requirements, terms and conditions of the 
Agreement. 

Service Request 
A formal request, from NCTA or their designees, that is outside normal 
routine maintenance. 

Subcontractor 

Any person, firm or corporation, other than the Contractor’s employees, 
who contracts to furnish labor, or labor and materials, at the Site(s) or in 
connection with the Services, whether directly or indirectly, on the 
Contractor’s behalf and whether or not in privity with the Contractor. 

Submittal See “Deliverable”. 

Technical Proposal 
A Proposer’s written response to the RFP, which provides a straightforward, 
concise description of the Proposer’s ability to meet the Requirements of 
the RFP.   

Toll Vault 

Secure, locked building on a tolled facility that houses Roadside Toll 
Collection System (RTCS) equipment. The Toll Vault is typically a prebuilt 
concrete structure that has the following major systems: 

• HVAC 
• Propane Generator 
• Fiber Optic and/or Cellular Communications 

Work See “Services”. 
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2. Acronyms 

Acronym Meaning 

ACSMS Access Control and Security Monitoring System 

BAFO Best and Final Offer 

BOS Back Office System 

CBOS Commercial Back Office System 

CEMS Critical Environmental Monitoring System 

CO Change Order 

COI Certificate of Insurance  

COTS Commercial Off-the-Shelf 

CSC Customer Service Center 

DBE Disadvantaged Business Enterprises 

ETC Electronic Toll Collection 

FCA Facility Condition Assessment  

HVAC Heating, Ventilation, Air Conditioning  

IFB Invitation for Bid  

IP Internet Protocol 

KPI Key Performance Indicator 

MEP Mechanical, Electrical, Plumbing  

MRTMC Metrolina Regional Transportation Management Center 

NC North Carolina 

NCDIT North Carolina Department of Information Technology  

NCDOT North Carolina Department of Transportation 

NCQP North Carolina Quick Pass 

NCTA North Carolina Turnpike Authority 

NDA Non-Disclosure Agreement 
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Acronym Meaning 

NTP Notice to Proceed 

OBO Operational Back Office  

PDF Portable Document Format 

PM Project Manager 

PMP Project Management Plan 

QA Quality Assurance 

QC Quality Control  

QMP Quality Management Plan  

RFI Request for Information 

RFP Request for Proposal 

RFQ Request for Quotation 

RTCS Roadside Toll Collection System  

SaaS Software as a Service 

SDS Safety Data Sheet 

SOP Standard Operating Procedure 

SOW Scope of Work  

STOC Statewide Transportation Operations Center  

TMC Transportation Management Center 

US United States 

USB Universal Serial Bus 

WMS Weather Monitoring System 
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1. Summary of Scope of Work 
For this Project, the Contractor's Scope of Work is a hybrid model, involving both oversight and direct 
maintenance for the various facilities outlined below.  

• For the leased properties listed below, the Contractor will serve in an oversight and liaison role, ensuring 
landlords perform their services correctly.  

a. NCTA Headquarters located in Morrisville, NC (22,500 square feet) 
b. NCQP Operations Center located in Winston-Salem, NC (14,780 square feet) 
c. NCQP Operations Center located in Rocky Mount, NC (9,000 square feet) 
d. NCQP Storefront located in Monroe, NC (2,140 square feet) 

• For the 28 existing Toll Vaults:   

• Operations Phase 1: The Contractor will primarily manage the RTCS vendors and handle 
administrative duties, such as work order and invoice approval.  

• Operations Phase 2: The Contractor’s role will transition to a full-service model. They will be directly 
responsible for all preventative and corrective maintenance, including generators, HVAC, electrical 
systems, and structural elements. Additionally, the Contractor shall refresh the access control, critical 
environmental monitoring, and weather systems. 

All these tasks must be performed by a qualified team with financial approvals for unscheduled work up to 
the defined monetary threshold. 

1.1. Scope of Work Phases 

The Scope of Work for this Project includes the two (2) phases shown below.  

1.1.1. Operations Phase 1 

Under Phase 1, the Scope of Work encompasses three key areas of facility management. The first is 
oversight for leased properties, where the Contractor acts as the liaison between NCTA and landlords to 
monitor maintenance and manage any existing vendor contracts. The second is the oversight and 
maintenance of leased properties that are under a “Triple Net” contract, where NCTA is responsible for 
preventative and corrective maintenance. The third is oversight of the RTCS vendors who perform the 
maintenance on the 28 existing Toll Vaults.  

1.1.2. Operations Phase 2 

Under Phase 2, responsibility for the Toll Vaults would shift from the RTCS vendors to the Contractor. This 
would make the Contractor directly responsible for all preventative and corrective maintenance, including 
generators, HVAC, electrical, structural, pest control, and power washing. Various systems monitoring 
access, security, and environmental parameters will be updated as part of phase 2 as well. The anticipated 
schedule for Toll Vault transition from Phase 1 to Phase 2 is shown below in Table III-1: 
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Table III-1: Phase 2 Toll Vault Transition Schedule 

Facility Number of Vaults 
Anticipated 
Transition 

Monroe Expressway 7 Summer 2027 

Triangle Expressway 21 Summer 2027 

 
The transition dates are for planning purposes only. NCTA shall inform the Contractor no less than 180 
Calendar Days prior to the transition date for each facility.  

2. General Scope of Work Requirements 
These General Scope of Work Requirements apply to all phases of the Contract, from NTP through the term 
of the Contract.  

2.1. General Project Requirements 

1.  The Contractor shall provide all Services in accordance with applicable laws and regulations and in 
compliance with all NCTA policies and the Terms and Conditions of the Contract.  

2.  The Contractor shall execute the Work in accordance with the Standard Operating Procedures 
(SOPs) Approved by NCTA, and other Approved plans developed pursuant to the Contract in order 
to deliver the required Services throughout the entire term of the Contract.  

2.2. Key Personnel  

3.  The Contractor is required to provide sufficient staff to meet the Project Requirements and 
Contract. The following roles are expected to be needed for the duration of the Project. These 
roles may be consolidated or maintained as individual positions as determined by the Proposer. 
The Proposer shall ensure that the proposed Project team possesses the necessary qualifications 
and capacity to fulfill all Project Requirements.The Proposer will form a team that meets is able to 
perform all the Project Requirements. 

a) Contract Manager – Responsible for managing all Project risks and ensuring satisfactory 
compliance with all scope of work Requirements.  

b) Facilities Manager – Management of various facilities and interactions with landlords.  

c) Vendor Manager – Management of any Subcontractors and others performing work on 
the Project.  

d) Administrative Coordinator/Dispatcher – The single point of contact for Service Requests 
and responsible for the reporting as outlined in Part III, Section 2.4.   

4.  NCTA shall have the right to reject, at its sole discretion, any Key Personnel proposed by the 
Contractor.  
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5.  The Contractor shall immediately remove any individual employed or contracted by the Contractor 
from Services under the Contract that, by NCTA's sole determination, is not performing the Work 
in a proper and skillful manner or is otherwise unsuitable for their position.  

6.  At any time should it be necessary to replace Contractor Key Personnel, the Contractor shall 
propose substitutions and shall submit the names and qualifications of the proposed 
replacement(s), in writing.  

2.3. General Administrative, Asset Management, and Financial Requirements 

7.  The Contractor shall be fully responsible for recruiting, training, supervising, and managing its 
personnel and Subcontractors for all parts of this Contract. 

8.  If the Contractor must subcontract work, then the Contractor must ensure that all Subcontractors 
are escorted into sensitive areas.  

9.  The Contractor shall ensure that all staff perform their duties in a safe, efficient, industry-standard, 
and applicable code-compliant manner. 

10.  The Contractor shall implement quality assurance processes, safety protocols, and staffing levels 
that are adequate to meet the performance expectations of this Contract. 

11.  The Contractor shall notify NCTA of all staff assigned to NCTA facilities.   

12.  The Contractor shall provide all monthly reports on both preventative and corrective work orders 
as well as financial performance by the 10th Calendar Day of each month. 

13.  The Contractor shall provide an annual Facility Condition Assessment (FCA) for each facility and 
each roadway by the 1st month after the end of the fiscal year. 

14.  The Contractor shall provide a qualified team to perform all work duties. 

15.  The Contractor shall have a working knowledge in the following: 
• Hazardous materials mitigation and understanding requirements.  
• Insurance claim projects. 
• Due diligence inspection process. 
• Preparing damage and incident reports for any damage to NCTA 

property. 

2.4. Reporting 

2.4.1. General Reporting 

16.  The Contractor shall use their own work order management system. 
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17.  The work order management system shall be viewable only to: 
a) Contractor staff directly assigned to the Contract; 
b) NCTA staff;  
c) NCTA designees.  

2.4.2. Reports Package  

18.  The Contractor shall deliver a Preventative and Corrective Work Order Summary for all facilities. 

19.  The Preventative Work Order Summary will: 
a) Be unique for each facility. 
b) Display all scheduled maintenance for the period. 
c) Display date and time work order resolved. 
d) Display details of: 

a. Facility  
b. Location 
c. Asset  
d. Any follow-up work required. 

e) Be submitted monthly. 

20.  The Corrective Work Order Summary will: 
1. Be unique for each facility. 
2. Display all non-scheduled maintenance for the period. 
3. Display date and time work order requested. 
4. Display date and time work order acknowledged.  
5. Display date and time work order resolved. 
6. Display details of: 

a. Facility  
b. Location 
c. Asset  
d. Priority  
e. Work required to resolve, including initial problem 

7. Contain flags for separation of critical and non-critical Service Requests. A separate report 
may be substituted. 

8. Be submitted monthly. 

21.  The Contractor shall deliver a Facility Maintenance Financial Summary for all facilities. This 
report will: 

a) Be unique for each facility. 
b) Display all work orders that required corrective maintenance costs in the period. 
c) State the work accomplished. 
d) Attach all supplier invoices or Subcontractor invoices. 
e) Have a summary sheet for the facility showing total number of work orders and change 

total charges. 
f) Be submitted monthly. 

22.  The Contractor shall provide an annual Facility Condition Assessment (FCA) for each facility in the 
1st month following the end of the fiscal year. The FCA will contain the following: 



Facilities Management RFP 
Part III: Scope of Work and Requirements 

 North Carolina Turnpike Authority     |     III-6 

• Executive Summary – A concise overview of the reports purpose, key findings, and the 
most urgent deficiencies that need immediate attention. 

• Facility Overview – Background on the property, including the location, age, use, and 
summary of the scope of the audit. 

• System-by-System Findings – Detail findings for each major building system: 
o Building envelope – Roofs, walls, windows, and foundations are assessed for 

structural integrity, water leaks, and insulation issues.  
o Mechanical, electrical, and plumbing (MEP) – All core systems such as HVAC, 

wiring, lighting, and plumbing are evaluated for function, safety, and efficiency.  
o Fire and life safety – Fire extinguishers, alarms, sprinklers, and emergency lighting 

are checked for compliance and operational readiness. 
o Interior Finishes – Floors, ceilings, walls, and other finishes are inspected for wear, 

damage, and code compliance. 
o Site and grounds – External elements, including parking lots, walkways, and 

drainage are evaluated. 
• Recommendations and Action Plan – Provides prioritized list of corrective actions. The 

actions should be categorized by urgency and include estimated costs and timelines for 
completion.  

• Future Recommendations – Provides a list of available technological upgrades to enhance 
business services.   

• Appendices – Supporting documentation including detailed checklists, photographs, 
maintenance logs, and floor plans. 

23.  The FCA shall be delivered with the June reporting package by July 10th each year.  

24.  For the FCA, all Toll Vaults on a single roadway are considered part of a single facility and a single 
comprehensive FCA should be prepared.  
 
For example: The Monroe Expressway has 7 Toll Vaults and would include the evaluation of all 7 of 
the Toll Vaults in a single report.   

2.5. Project Management and Technical Support 

25.  The Contractor shall provide project management services integrated into daily operations. The 
Project management Scope of Work will include small to mid-scale renovation, maintenance, and 
large capital projects. 

26.  The Contractor shall act as the owner’s representative for assigned projects, ensuring alignment 
with budget, scope, timeline, and quality expectations. This will include working with architects, 
engineers, and contractors on projects of various size, scope, budget, and complexity. 

27.  The Contractor shall develop and manage project scopes, specifications, cost estimates, 
contractor procurements, schedules, submittal review, construction monitoring, commissioning, 
closeout, and warranty phase. 

28.  The Contractor shall oversee Subcontractor performance and ensure compliance with all local, 
state, and federal codes, safety standards, ADA/accessibility requirements, and procurement rules. 
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29.  The Contractor shall provide regular progress reporting, risk tracking, issue resolution, and 
documentation to NCTA leadership. 

30.  The Contractor shall coordinate with vendors and contractors to address deficiencies in 
workmanship before approving final project completion. 

31.  The Contractor shall collaborate with departments and Landlords on renovation and remodel 
efforts, managing expectations and minimizing disruption. 

32.  The Contractor shall be responsible for all phases and tasks of competitive bidding of contracted 
work to include drafting of RFQ/RFP/IFB and associated Scope of Work, bid packages and 
specifications, legal advertisements, memos, contracts, change orders, project closeout and punch 
list forms, and warranty documentation. 

33.  The Contractor shall have expertise in reviewing and interpreting various types of building 
drawings, specifications, and schematics. 

34.  The Contractor shall be able to attend and/or present to the NCTA throughout the fiscal year and 
for the duration of projects, as required.  

35.  The Contractor shall have experience managing projects for new construction, renovations, 
alterations and demolition. This shall include experience with managing Subcontractors, 
construction sequencing, the permitting and inspection process, project close-out, and warranty 
management. 

36.  The Contractor shall develop improvement plans for operations and maintenance. 

37.  The Contractor shall develop and maintain SOPs per Part III, Section 2.6.3.  

38.  The Contractor shall develop, implement, and update business continuity and disaster recovery 
emergency response plans to include fire, freeze, liquid damage, snow monitoring, and power 
outage. 

39.  The Contractor shall ensure that Safety Data Sheet (SDS) binders are accurate and up to date. 

40.  The Contractor shall ensure annual compulsory systems testing is scheduled, completed, and 
equipment is tagged appropriately. Boilers, life safety system, sprinklers (wet, dry, pre-action), 
extinguishers, and elevators across portfolio. 

41.  The Contractor shall ensure facilities follow regulatory codes such as Department of 
Environmental Quality Conditionally Exempt Small Quantity Generator (DEQ CESQG). 

42.  The Contractor shall conduct in-house building code analysis for all renovation and maintenance 
work. 
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43.  The Contractor shall prepare and administer the annual budget, both operational and capital. 
 

44.  The Contractor shall formulate long range master and capital improvement plans for facilities 
upgrades and improvements. 
 

45.  The Contractor shall route all contracts, change orders, quote forms, hold harmless agreements, 
and any other documents required to be signed and attested via DocuSign.  

46.  The Contractor shall monitor invoices and payment processing for facility-related projects, 
ensuring timely and accurate financial oversight. 

47.  The Contractor shall track and manage vendor COIs (Certificate of Insurance) to ensure contractors 
maintain adequate liability coverage. 

2.6. Project Documentation Requirements 

The Contractor shall be required to develop and update Project documentation for the term of the Contract.  

2.6.1. General Documentation Requirements 

48.  The Contractor shall use an NCTA-provided online, electronic document management system 
(such as SharePoint) that is accessible to both NCTA and the Contractor by username and 
password, to control all project-related documents.  

49.  All documentation shall be maintained utilizing Microsoft Office or other approved tools.  

50.  Document Retention - The Contractor shall maintain current versions of all required 
documentation electronically. The Contractor shall keep the documentation per the NCTA  
retention requirements, in a secure location, backed up nightly and provide electronic/online 
access to NCTA. The state records retention schedule can be found at Functional Schedule | NC 
Archives (ncdcr.gov).  

51.  The content of all documentation shall become property of NCTA, who shall have the right to 
reproduce any portion of the documentation in part or in whole.  

52.  The Contractor shall maintain a Deliverable tracking list that accurately tracks all Contractor 
submissions, NCTA’s review comments, resubmissions, and NCTA final Approval.  

53.  For each Deliverable, the Contractor shall correct, improve, and resubmit documentation until 
NCTA provides final Approval.  

54.  For each Deliverable, the Contractor shall provide NCTA with an empty comment matrix to 
organize NCTA comments back to the Contractor. The comment matrix shall be used to track all 
open comments, as well as document final resolutions to comments until the Deliverable is 
Approved.  
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55.  The Contractor shall be responsible for coordinating with NCTA to schedule a final document 
review and comment resolution meeting, if necessary, when the Contractor has addressed all 
NCTA comments and produced a new version of the document. The Contractor shall ensure all key 
decision-makers and subject matter experts are available during the meeting to resolve all 
remaining open comments. The Contractor shall then be responsible for producing and submitting 
a final document for NCTA’s review and Approval.  

2.6.2. Documentation Updates 

56.  The Contractor shall be required to develop and provide updates (as necessary) to Project 
documentation at least annually, or as requested by NCTA, throughout the term of the Contract or 
as specified below in the documentation requirements.  

57.  The Contractor shall be required to submit all newly developed documents or updates to 
documents for NCTA’s review and Approval.  

2.6.3. Standard Operating Procedures  

The Contractor is responsible for developing SOPs that describe the steps required to complete all Facilities 
functions and activities necessary to comply with the Contract and any amendments thereto. The SOPs shall 
follow the NCTA Business Policies and North Carolina State laws.  

58.  The Contractor shall develop and submit SOPs for NCTA review and Approval. The SOPs shall 
address all procedures required to provide all aspects of Facilities Management Services in 
accordance with the requirements of this RFP, NCTA’s Business Policies, and the functionality of 
the RTCS and/or other supporting systems and tools. The SOPs shall be detailed sufficiently so 
that Contractor staff can easily understand and follow the steps necessary to complete a function 
fully and accurately. The SOPs shall also include procedures for problem escalation and protocols 
for communicating with third parties.  

59.  The Contractor shall be responsible for keeping the SOPs up to date after material changes or as 
directed by NCTA. Unless directed otherwise by NCTA, the Contractor shall update the SOPs 
annually for NCTA’s review and Approval. 

60.  The Contractor shall ensure their SOPs include, but is not limited to, the following sections:  
• Project Management – Organizational Charts, Escalations, and Points of Contact. 
• Daily Operations – Outline of the tasks required to fulfill the Requirements of the 

Contract  
• Training and Safety Plan 
• Hazardous Weather Plan 
• Communication Plan  

3. Facility Management Requirements 

61.  The Contractor shall provide a single phone number and single email address to report all Service 
Request for all facilities.   
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3.1. Leased Properties 

The properties subject to this section are: 

a) NCTA Headquarters - Morrisville, NC 
b) NC Quick Pass Operations Center - Winston-Salem, NC 

62.  The Contractor shall act as the primary point of contact between NCTA and the property landlords. 

63.  The Contractor shall monitor and verify that landlords are performing all services as outlined in 
their lease agreements. 

64.  The Contractor shall receive and coordinate all Service Requests from NCTA staff and act as the 
liaison to the landlord to resolve them. 

65.  The Contractor shall manage any other vendor contracts that exist for the management of the 
leased properties. 

66.  The Contractor shall contract a service provider for maintenance needs not provided by property 
landlords. This shall include services such as furniture repair and other non-property management 
work. 

67.  The Contractor shall visit all sites a minimum of twice a month.   

3.2. Leased Properties, Triple-Net Contracts: Oversight and Liaison 

The properties subject to this section are: 

c) NC Quick Pass Operations Center - Rocky Mount, NC 
d) NC Quick Pass Storefront - Monroe, NC 

68.  The Contractor shall act as the primary point of contact between NCTA and the property landlords. 

69.  The Contractor shall provide Subcontractor(s) to maintain the facility and repair defective issues 
that occur. 

70.  The Contractor shall receive and coordinate all Service Requests from NCTA staff and act as the 
liaison to the vendors to resolve them. 

71.  The Contractor shall manage any other vendor contracts that exist for the leased properties. 

72.  The Contractor shall visit all sites a minimum of twice a month.   
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3.2.1. Key Services 

3.2.1.1. Preventative Maintenance Program 

73.  The Contractor shall perform scheduled tasks including filter changes, lubrication, belt 
replacements, water treatment, systems diagnostics, and data tracking. 

74.  The Contractor shall perform daily inspections and troubleshooting of HVAC, electrical, plumbing, 
mechanical, access control, camera, and life safety systems. 

75.  The Contractor shall schedule preventative maintenance on industry best practices or equipment 
manufacturers’ recommendations. 

76.  The Contractor shall perform maintenance planning that is integrated with conditional audits and 
capital improvement priorities.  

3.2.1.2. Routine Maintenance and Repairs 

77.  Unscheduled corrective work will be compensated for using the approved labor rates and markups 
in the pricing sheets.   

78.  Corrective work that totals above $2,000 per incident, or any work that totals above $10,000 per 
month per facility, shall be reviewed and approved by NCTA prior to being performed.  
 
A Single Incident Exceeds $2,000 

This applies to any single, distinct event of "corrective work" where the total cost for parts and 
labor is more than $2,000. 

• Example: A critical power supply unit for a facility's security fails. Replacing the unit and 
checking the related systems costs $2,100. This work needs prior approval from NCTA. 

Where no single job is over $2,000, but the monthly total still triggers approval from NCTA. 

Imagine this work is needed at "Facility B" during November: 

• Repair #1 (HVAC): $1,900 
• Repair #2 (Plumbing): $1,800 
• Repair #3 (Security Camera): $1,950 
• Repair #4 (Pothole Patching): $1,850 
• Repair #5 (Door Mechanism): $1,500 
• Repair #6 (Leaking Roof): $1,300 

In this scenario: 

1. None of the individual jobs require approval on their own, as they are all under the $2,000 
incident threshold. 

2. The first five jobs total $9,000 for the month. No approval is needed yet. 
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3. When the sixth job (the $1,300 roof leak) is proposed, the cumulative total for the facility 
would become $10,300. 

Because that new total exceeds the $10,000 monthly limit, the $1,300 roof repair must be reviewed 
and approved by NCTA before the work can be done. 

79.  The Contractor shall perform maintenance of boilers, chiller, cooling towers, air handlers, rooftop 
package units, splits systems, exhaust systems, freezers, coolers, building control systems and all 
associated downstream equipment. 

80.  The Contractor shall perform minor carpentry, painting, and plumbing repairs. 

81.  The Contractor shall perform grounds and landscaping maintenance, graffiti removal, painting, 
and exterior building repairs. 

82.  The Contractor shall perform snow and ice removal from entrances and sidewalks. 

83.  The Contractor shall perform lawncare in the Spring, Summer, and Fall.  

84.  The Contractor shall perform repair and maintenance of irrigation systems. 

3.3. Toll Vaults: Oversight and Vendor Management (Phase 1) 

The properties subject to this section are: 

e) Triangle Expressway – Durham, Wake, and Johnston Counties, NC 
f) Monroe Expressway – Union County, NC 

85.  The Contractor shall be responsible for managing all vendors, including the Roadside Toll 
Collection System (RTCS) vendors, who service the Toll Vaults. 

86.  The Contractor shall approve invoices and work orders from the vendors. 

87.  The Contractor shall monitor vendor performance against their Service Level Agreements (SLAs). 

88.  The Contractor shall conduct performance reviews and escalate issues to NCTA when necessary. 

89.  The Contractor shall attend compliance meetings with the RTCS vendor(s). 
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3.4. Toll Vaults: Full-Service Maintenance for New or Re-Contracted Toll Vaults (Phase 2) 

It's possible NCTA may choose to transition maintenance of Toll Vaults from current RTCS vendor contracts 
to this new Facility Management Contract in the future. This would likely happen when a new Toll Vault is 
built or when an existing vault's RTCS contract is up for renewal. When this occurs, the Contractor's role for 
that specific Toll Vault would shift from oversight to providing full Maintenance Services. The full scope of 
that work includes direct responsibility for both preventative and corrective maintenance of generators, 
HVAC systems, structural elements, electrical systems, pest control, and power washing. 
 
The properties subject to this section are: 

g) Triangle Expressway – Durham, Wake, and Johnston Counties, NC 
h) Monroe Expressway – Union County, NC 

90.  NCTA shall notify the Contractor no less than 180 days prior to the transition to Phase 2 operations 
for each facility.  

91.  The Contractor shall provide Subcontractor(s) to maintain the facility and repair defective issues 
that occur. 

92.  The Contractor shall receive and coordinate all Service Requests from NCTA staff, NCTA 
designees, and RTCS vendors and provide status updates to all stakeholders throughout issue 
resolution. 

93.  The Contractor shall manage any other vendor contracts that exist for the leased properties. 

94.  The Contractor shall visit all sites a minimum of twice a month.   

3.4.1. Key Services 

3.4.1.1. Preventative Maintenance Program 

95.  The Contractor shall perform schedule tasks including filter changes, lubrication, belt 
replacements, water treatment, systems diagnostics, and data tracking. 

96.  The Contractor shall schedule preventative maintenance on industry best practices or equipment 
manufacturers’ recommendations. 

97.  The Contractor shall perform maintenance planning that is integrated with conditional audits and 
capital improvement priorities.  

3.4.1.2. Routine Maintenance and Repairs 

98.  The Contractor shall perform daily inspections and troubleshooting of HVAC, electrical, plumbing, 
mechanical, access control, camera, and life safety systems. 
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99.  The Contractor shall perform maintenance of boilers, chillers, cooling towers, air handlers, rooftop 
package units, splits systems, exhaust systems, freezers, coolers, building control systems and all 
associated downstream equipment. 

100.  The Contractor shall perform minor carpentry, painting, and plumbing repairs. 

101.  The Contractor shall perform grounds and landscaping maintenance, graffiti removal, painting, 
and exterior building repairs. 

102.  The Contractor shall perform snow and ice removal from entrances and sidewalks. 

3.4.1.3. Critical Environmental Monitoring System (CEMS) 

103.  The Proposer shall provide a Commercial Off-the-Shelf (COTS) Critical Environmental Monitoring 
System (CEMS) is a standardized, readily available software and hardware solution used to 
continuously track and manage conditions that affect mission-critical assets, such as temperature, 
humidity, power, and water leaks. 
The CEMS will: 

• Be Web-Based/Cloud-Native: The system uses a Software as a Service (SaaS) model, 
meaning the core application resides on the vendor's secure servers and is accessed by the 
end-user via any standard web browser on a desktop or mobile device. This eliminates the 
need for NCTA to install and maintain specialized server hardware or software. 

• Provide Real-Time Data Access: Provides instantaneous, 24/7 visibility into environmental 
conditions across all Toll Vaults and other critical sites from a centralized dashboard.   

• Provide Security: Employs industry-standard security protocols, including SSL/TLS 
encryption for all data transmission, multi-factor authentication (MFA) for user access, and 
role-based access controls to ensure only authorized personnel can view or modify specific 
system settings or data. 

• Provide Alerting and Notifications: Features configurable alarms and automated 
notifications (via email, SMS, or mobile app) when conditions fall outside pre-set safety 
thresholds, ensuring rapid response to critical events. 

• Data shall be provided to the NCTA Operational Back Office (OBO) in real-time using an API 
data connection. 

 

104.  The CEMS shall have sensors that record the following parameters in each Toll Vault: 
a) HVAC status (on/off); 
b) temperature; 
c) humidity; 
d) utility power; 
e) smoke detector;  
f) carbon monoxide detector.  



Facilities Management RFP 
Part III: Scope of Work and Requirements 

 North Carolina Turnpike Authority     |     III-15 

105.  The CEMS shall have the capability to add up to 4 additional sensors for RTCS cabinets that are co-
located with each Toll Vault, within 300 feet: 

a) temperature; 
b) humidity.  

106.  The Proposer shall coordinate with the RTCS vendor to install sensors in the RTCS cabinets. 

3.5. Access Control and Security Monitoring System (ACSMS) 

107.   The Contractor shall furnish and install A Commercial Off-the-Shelf (COTS) Access Control and 
Security Monitoring System (ACSMS) is a ready-made, standardized solution designed to 
manage physical access to facilities while continuously monitoring security-related events. 
To be effective, Web-based, and secure, the system would typically offer the following features: 

• Web-Based/Cloud Access: The system's core management software is hosted in the 
cloud (SaaS model), allowing 24/7 centralized control of all security points (doors, gates, 
cameras) across all NCTA Toll Vaults from any secure web browser or mobile device. This 
eliminates the need for site-specific servers or software installation. 

• Access Control Management: Manages digital credentials (key cards, fobs, or mobile 
access) and applies role-based access control (RBAC) to restrict who can enter specific 
facilities and Toll Vaults at certain times. The system must easily onboard and revoke 
user access across the entire portfolio. 

• Security Monitoring Integration: Serves as a unified platform that integrates with various 
security devices, including CCTV/IP cameras, intrusion detection sensors, and intercoms. 
It provides a single dashboard for monitoring all live feeds and events. 

• Audit Trail and Compliance: Maintains a comprehensive, immutable log of all access 
events (who entered, where, and when) and security alerts. This is crucial for forensic 
investigations and compliance reporting. 

• High-Level Security Protocols: Ensures data is protected using end-to-end encryption 
(SSL/TLS) for all transmission between the device and the cloud server. It mandates 
strong authentication methods, such as Multi-Factor Authentication (MFA), to protect 
administrator access and ensure data integrity. 

• Remote Management: Enables the facilities team to remotely lock/unlock doors or 
disable compromised access credentials instantly, regardless of the physical location of 
the incident. 

• Data shall be provided the NCTA Operational Back Office (OBO) in real-time using an API 
data connection. 

108.  The ACSMS shall: 
a) Control Access to the Toll Vault Door using digital credentials (key cards, fobs, or mobile 

access).   
b) Record video of the toll vault area upon motion or activation of Vault Door 
c) Record video of the two RTCS equipment areas upon motion or activation of a 

monitored cabinet door 
d) Notify users upon user-definable activity via email, interface alert, or SMS. 

109.  The ACSMS shall have the capability to add up to 5 additional sensors for RTCS cabinets that are 
co-located with each Toll Vault. 

110.   The ACSMS shall maintain access information and video logs of access events. 
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111.   The ACSMS shall include proximity cards, readers, and access management software. 

112.  The ACSMS shall have the ability to query and report the quantity and assignment of active 
cards in the System. 

113.  The Contractor shall provide sufficient quantities of proximity cards for the Contract Term. 

114.  The Contractor shall update the ACSMS to disable access within 2 hours of becoming aware of 
an employee’s change in employment status. 

115.  The ACSMS shall be capable of providing escalated Alerts for unusual, monitored events, 
including forced door openings and parking lot movements after hours via motion detection in 
areas of interest. 

116.  The Contractor shall migrate existing ACSMS systems at NCTA buildings to the new ACSMS. 

3.6. Toll Vault Weather Monitoring System (WMS) 

117.  The Contractor shall furnish and install A Commercial Off-the-Shelf (COTS) Weather Monitoring 
System (WMS) to monitor, predict, and report on weather conditions at each Toll Vault.   

118.  The WMS shall: 
a) Provide real-time weather data that is specific to the location of the Toll Vaults and other 

critical facilities, not just regional forecasts. This includes temperature, wind speed, 
precipitation type and intensity, and barometric pressure. 

b) Be web-based (cloud-hosted) and offer a centralized, secure dashboard. It must have the 
capability to set custom alerts for severe or disruptive weather events (e.g., high winds, heavy 
snow, or freezing temperatures). 

c) Assist in proactive maintenance planning. For example, predicting hard freezes allows the 
contractor to schedule preventative checks on generators, HVAC, and plumbing at the full-
service Toll Vaults before a crisis hits. 

d) Securely log and archive historical weather data for at least 12 months. This is essential for 
post-incident analysis, verifying conditions during an outage, or justifying maintenance 
actions. 

e) Employ industry-standard security protocols (e.g., SSL/TLS encryption and Multi-Factor 
Authentication) to ensure data integrity and user access is protected. 

f) Data shall be provided the NCTA Operational Back Office (OBO) in real-time using an API data 
connection. 

3.6.1.1. Financial Responsibily for Maintenance 

119.  The financial responsibility of the various types of maintenance is shown below in Table III-2: 
Financial Responsibility Matrix. 

Table III-2: Financial Responsibility Matrix 

Facility Type 
Oversight/ 
Reporting 

Preventative 
Maintenance 

Corrective 
Maintenance 

Leased Facilities Contractor Landlord Landlord 
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Facility Type 
Oversight/ 
Reporting 

Preventative 
Maintenance 

Corrective 
Maintenance 

Leased Facilities – 
Triple Net 

Contractor Contractor Contractor1 

Toll Vaults – Current 
(Phase 1) 

Contractor RTCS Vendor RTCS Vendor1 

Toll Vaults – New 
and Re-contracted 
(Phase 2) 

Contractor Contractor Contractor1 

1 Time and materials plus administration fee as a pass through to NCTA.  

3.7. Energy and Security Management 

120.  The Contractor shall monitor and improve energy efficiency across NCTA facilities. 

121.  The Contractor shall support NCTA sustainability and benchmarking initiatives, such as Energy 
Star. 

122.  The Contractor shall coordinate security measures, surveillance systems, and access control 
protocols. 

123.  The Contractor shall have experience with managing access control systems from procurement 
and installation to database management and repair. The Contractor shall be able to effectively be 
able to manage, in-house, a user profile data base more than 1,000 profiles and ensure all NCTA 
personnel have the correct access and receive credentials in a timely manner. 

124.  The Contractor shall have experience managing the services of an outsourced security vendor. 

4. Performance Requirements Overview 
The Contractor shall be required to meet all Performance Requirements detailed herein; and as part of their 
monthly invoice, provide reports that show compliance to the defined Performance Requirements including 
details of failures that resulted in the non-compliance. The calculation of Actual Damages resulting from 
failure to meet Performance Requirements is impractical to calculate. The reduction in compensation 
identified below for such non-compliance are a reasonable estimate of damages resulting from a failure to 
meet the Performance Requirements set forth in the RFP. Therefore, the Contractor shall be subject to 
Invoice Adjustments, as described below, as Liquidated Damages but not as a penalty, for such non-
compliance. 
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4.1. Performance Measurement and Liquidated Damages 

The NCTA values high quality Services and operations and this Contract emphasize the importance of 
serving NCTA Operations with quality, care, and efficiency in a cost-effective manner. To help ensure the 
Contractor strives for consistent, timely, and accurate operations at a reasonable cost to NCTA, Key 
Performance Indicators (KPIs) have been established for monitoring and evaluating the Contractor’s 
performance throughout the term of this Contract. These KPIs were developed to stress the importance of 
meeting or exceeding performance levels in several important operational areas and therefore some KPIs 
are weighed more heavily than others. 

As part of the KPI assessment process, the Contractor shall establish an ongoing method to monitor, 
measure, calculate, and report compliance with all KPI areas listed in Table III-3: Facility Management 
Performance Requirements below, and any additions thereto that may be agreed upon throughout the On-
going Operations Phase of the Contract. The frequency and format of KPI reporting will be jointly developed 
between the Contractor and NCTA during the Implementation Phase of the Contract.  

For a given monitoring period, if the Contractor is unable to at least meet one or more KPIs, a point 
assessment system has been devised that culminates in a monthly point total that may negatively impact 
the Contractor’s compensation via an Invoice Adjustment process. Invoice Adjustments are reductions in the 
amounts to be paid from NCTA for Services invoiced by the Contractor. Please refer to Table III-4: KPI 
Invoice Adjustments for additional details. In addition, there are other Liquidated Damages that may be 
assessed on a daily basis if certain KPIs are not met. Please refer to Table III-3 below for the applicable KPIs 
and related Liquidated Damages.  

For all KPIs subject to monthly point assessments, the point assessments are totaled for the entire month. 
Depending on the total number of points, the Contractor may be subject to Liquidated Damages in the form 
of a reduced payment amount by NCTA. 

The Contractor is required to report Contractor’s performance and results of the KPI analysis as part of the 
Monthly Report. If during a given month the Contractor’s performance has resulted in either Liquidated 
Damages or point assessments triggering an invoice adjustment, the Contractor shall calculate the required 
Invoice Adjustments (e.g.: total of invoice adjustments due to point assessments plus any liquidated 
damages). 

As part of the Contractor’s invoicing process to NCTA for Contractor Services performed, the Contractor 
shall clearly identify the Invoice Adjustments for that month’s invoice that are due to performance shortfalls 
for that same month (e.g.: the February monthly KPI results impact the February invoice). All such 
adjustment shall be subject to NCTA review. 

At all times the Contractor is expected to perform the Services identified in this Contract, and any 
Amendments thereto, in a fashion that meets or exceed the KPIs. However, it is understood that certain 
conditions, environmental factors, and other unforeseen issues may prevent the Contractor from meeting a 
particular KPI. These exception situations are expected to be rare occurrences and should not be considered 
normal operations. In such exception situations the Contractor may request an exception to the KPIs and 
shall fully document any request for waiver in writing to NCTA and provide all supporting information. NCTA 
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will not unreasonably withhold Approval of exception requests however NCTA, in its sole discretion, shall 
have the right to reject any request.  

Performance standards in the form of KPIs are identified below in Table III-3. 
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Table III-3: Facility Management Performance Requirements 

KPI KPI Category KPI Description KPI Measurement Invoice Adjustment 

FM1 

Management 

Leased Properties & 
Toll Vaults Phase 1 

Third Party Resolution Rate 
90% of requests are completed 

within 5 business days* 

Monthly Points: 

For each percentage point below 
90%, 1 point will be assessed. 

For each percentage point above 
90%, 1 point will be deducted. 

FM2 

Maintenance 

Triple Net Properties 
& Toll Vaults Phase 2 

Service Request Completion 
90% of requests are completed 

within 5 business days* 

Monthly Points: 

For each percentage point below 
90%, 1 point will be assessed. 

For each percentage point above 
90%, 1 point will be deducted. 

FM3 

Maintenance 

Triple Net Properties 
& Toll Vaults Phase 2 

Critical Issue Completion 
90% of requests are completed 

within 12 hours** 

Monthly Points: 

For each percentage point below 
90%, 1 point will be assessed. 

For each percentage point above 
90%, 1 point will be deducted. 
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KPI KPI Category KPI Description KPI Measurement Invoice Adjustment 

FM4 Reporting Report Submission 
95% of Reports by 10th day of 

month 

Monthly Points: 

For each percentage point below 
95%, 1 point will be assessed. 

For each percentage point above 
95%, 1 point will be deducted. 

*5 business days is defined as 40 working hours, excluding weekends and North Carolina State Holidays. 
**12 Hours is measured from the time of notification of the Contractor.



Facilities Management RFP 
Part III: Scope of Work and Requirements 

 North Carolina Turnpike Authority     |     III-22 

4.2. Contractor KPI Invoice Adjustments 

Table III-4 below indicates the amount that will be added as an incentive or be assessed as Liquidated 
Damages and applied as an Invoice Adjustment to the monthly invoice(s) submitted by the Contractor to 
NCTA, depending on the number of monthly points assessed. The monthly scorecard starts with baseline of 
35 points each month. 

Table III-4: KPI Invoice Adjustments 

Total Points Invoice Adjustment 

0-19 points assessed 10% Invoice Incentive 

20-34 points assessed 5% Invoice Incentive 

35 points 0% 

36-50 points assessed 5% Invoice deduction 

51-60 points assessed 10% Invoice deduction 

61-75 points assessed 15% Invoice deduction 

>75 points assessed 20% Invoice deduction 

4.3. Facility Management Performance Requirement Details 

These KPIs are based on performance that is measured in calendar hours, days and minutes as applicable. 
Any issues outside of the Contractor’s control that affects its ability to meet a KPI should be noted, 
documented appropriately and with sufficient detail and discussed as part of monthly facility management 
performance reviews.  

NCTA places a great deal of importance on the controls the Contractor has in place of facility management 
and the effectiveness of those controls. NCTA will monitor the Contractor’s performance for compliance 
with the Performance Requirements. The Contractor shall be required to meet all facility management 
Performance Requirements as detailed in these Requirements. 

4.3.1. Third Party Resolution Rate 

Service Requests for leased facilities where the landlord provides all service and maintenance should be 
completed in an expedient manor. 

125.  For each month, 90% of Service Requests shall be completed within 5 business days. 
 
The KPI is calculated based on the following calculation: 
KPI = Average of (Compliant Service Requests/Total Service Requests), rounded to whole number. 

a) Non-critical corrective Service Requests will be created by: 
a. Entry into the Contractors work order system 
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b. Email to the Contractor with location, issue, stakeholder, and contact 
information. 

c. Phone call to the Contractor with location, issue, stakeholder, and contact 
information. 

b) Service Requests are measured for compliance in the month that they are completed in. 

c) For any month in which the percentage of requests completed within less than 5 days is 
less than 90%, the Contractor shall be assessed 1.0 point for each 1%.  

d) For any month in which the percentage of requests completed within less than 5 days is 
greater than 90%, the Contractor shall be deducted 1.0 point for each 1%.  

126.  5 business days is defined as 40 working hours, excluding weekends and North Carolina State Holidays. 
 

4.3.2. Service Request Completion 

Service Requests that are determined to be non-critical by NCTA should be completed in an expedient 
manor.   

127.  For each month, 90% of non-critical corrective Service Requests shall be completed within 5 
business days. 
 
The KPI is calculated based on the following calculation: 
KPI = Average of (Compliant Service Requests/Total Service Requests), rounded to whole number. 

a) Non-critical corrective Service Requests will be created by: 
• Entry into the Contractors work order system 
• Email to the Contractor with location, issue, stakeholder, and contact 

information. 
• Phone call to the Contractor with location, issue, stakeholder, and contact 

information. 

b) Service Requests are measured for compliance in the month that they are completed in. 

c) For any month in which the percentage of requests completed within less than 5 days is 
less than 90%, the Contractor shall be assessed 1.0 point for each 1%.  

d) For any month in which the percentage of requests completed within less than 5 days is 
greater than 90%, the Contractor shall be deducted 1.0 point for each 1%.  

128.  5 business days is defined as 40 working hours, excluding weekends and North Carolina State Holidays. 
 

4.3.3. Service Request Completion 

Service Requests that are determined to be critical by NCTA should be completed in an urgent manor. 
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Critical Issue Types: 

• Power outage impacting business 
• Generator outage or fuel low 
• HVAC inoperative or underperforming 
• Water leak, clogged pipes, no water 
• Broken windows or doors 
• Other issues deemed critical by NCTA  

129.  For each month, 90% of critical corrective Service Requests shall be completed within 12 hours. 
 
The KPI is calculated based on the following calculation: 
 
KPI = Average of (Compliant Service Requests/Total Service Requests), rounded to whole number. 

a) Critical corrective Service Requests will be created by: 
• Entry into the Contractors work order system 
• Email to the Contractor with location, issue, stakeholder, and contact 

information. 
• Phone call to the Contractor with location, issue, stakeholder, and contact 

information. 

b) Service Requests are measured for compliance in the month that they are completed in. 

c) For any month in which the percentage of requests completed within less than 12 hours is 
less than 90%, the Contractor shall be assessed 1.0 point for each 1%.  

d) For any month in which the percentage of requests completed within less than 5 days is 
greater than 90%, the Contractor shall be deducted 1.0 point for each 1%. 

130.  12 hours is measured from the time of notification of the Contractor. 

4.3.4. Report Submission 

The Contractor must provide NCTA with monthly and annual reports that cover both work orders and 
financial performance. These reports should detail all unscheduled corrective work and demonstrate 
adherence to the financial thresholds of $2,000 per incident or $10,000 total per month. The Contractor is 
also responsible for using their own work order management system for all tracking and reporting. 

131.  For each month, 95% all reports due that month shall be delivered by the 10th Calendar Day of the 
month. 
 
The KPI is calculated based on the following calculation: 
 
KPI = Average of (Compliant Reports/Total Expected Reports), rounded to whole number. 
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a) The Total Expected Reports are scheduled in the Contractor’s SOP. 

b) Service Requests are measured for compliance in the month that they are completed in. 

c) For any month in which the percentage of on time reports is less than 95%, The Contractor 
shall be assessed 1.0 point for each 1%.  

d) For any month in which the percentage of on time reports is greater than 95%, The 
Contractor shall be assessed 1.0 point for each 1%. 

132.  10 Calendar Days includes weekends and holidays. 
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Part IV. 
Proposal Content 
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1. Submission of Proposal 
All Technical and Price Proposals shall be submitted in a sealed envelope, bearing on the outside the 
following information.  

Technical or Price Proposal:  

Facilities Management RFP 

Submitted By:  

PROPOSER’S NAME  

PROPOSER’S ADDRESS  

CITY, STATE, ZIP CODE 

PROPOSER’S PHONE NUMBER  

The USB flash drives for both the Technical and Price Proposals shall be mailed to the address provided 
below. If hand delivering, please reach out to the NCTA Contact Person to coordinate the receival.  

Physical Delivery Address 

North Carolina Turnpike Authority 

2501 Aerial Center Pkwy, Suite 200 

Morrisville, NC 27560 

Attn: Eliza Davis 

2. Technical Proposal Response and Submission Instructions 

2.1. Content of Technical Proposal 

Proposals shall be prepared simply and economically, providing a straightforward, concise description of the 
Proposer’s ability to meet the requirements of the RFP. Portions of the Proposal that are excluded from 
these page limitations are shown below in Table IV-1: Technical Proposal Page Limitations. 

Table IV-1: Technical Proposal Page Limitations 

Proposal Sections to be Completed by a Proposer Page Count Limitations 

Cover Letter Up to 1 page 

Executive Summary Up to 1 page 

Proposal Section 1: Proposer Qualifications Limited to a combined total of 10 pages 
(excluding all table of contents, list of tables, or 
list of figures) and a font of 12 points.   Proposal Section 2: Key Team Qualifications 

Proposal Section 3: Proposed Solution 
Limited to 3 pages (excluding all tables of 
contents, lists of tables, or lists of figures) and a 
font of 12 points. 
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Proposal Sections to be Completed by a Proposer Page Count Limitations 

Proposal Section 4: Administrative & Technical Plan 
Limited to 4 pages (excluding all table of 
contents, list of tables, or list of figures) and a 
font of 12 points. 

Section 5: Adherence to Part V, Terms and Conditions No limitations  

Section 6: Forms & Submittals No limitations 

 

The Technical Proposal shall be submitted in the format shown below. The cover sheet for the completed 
Proposal, provided as Exhibit C-1, Proposal Cover Sheet shall be included at the front of the Technical 
Proposal package submitted to NCTA, as directed in this Section 2.1 below. The cover sheet is not subject to 
page limitations.  

Each lettered item designates a specific and separate section to be included in the Proposal: 

A. Cover Letter  

The Proposal shall include a cover letter signed by an officer of the firm with signature authority to enter into 
the proposed Contract with NCTA. This letter should be very brief and provide the corporate commitment 
that the Proposal meets the scope, schedule, and requirements of the RFP. 

B. Executive Summary 

The executive summary shall be a brief overview, summarizing the contents of the proposal and explaining 
how the proposal being offered best addresses the evaluation criteria listed in this RFP. The summary shall 
describe the Proposer’s qualifications, understanding of NCTA’s needs and proposed approach to partnering 
with NCTA. 

C. Proposal Section 1: Proposer Qualifications   

Provide the following information regarding the Proposer’s qualifications and previous experience. Number 
and provide the information in the specific format provided below.  

1) A brief history and description of the Proposer’s organizational structure, including size, number 
of employees, capability and area(s) of specialization.  

2) Provide examples of a previous project, or projects, with similar project delivery conditions and/or 
experience with a hybrid of oversight and direct maintenance roles. Detail how each project is the 
same, or similar to, what is proposed for this Project and specify any significant differences. Detail 
the outcome for each project, challenges experienced, and how they were overcome. Provide 
contacts for each project referenced.  

3) Provide the current status of the referenced project(s) (i.e. in development, in operations, etc.).  

4) A recent Client List using Exhibit C-3, including a detailed description of the size, total dollar 
value, and specific services provided for each client to which the Proposer provided similar 
services within the past five (5) calendar years. Specify the name, address, and telephone number 
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of the individual responsible at the client organization for the supervision of such services. 
(Include in Proposal Section 6 and note in your response to this item that it has been provided in 
Proposal Section 6.)  

5) A copy of the Proposer’s audited financial statements for the past two consecutive years as 
Appendix 1. (Include in Proposal Section 6 and note in your response to this item that it has been 
provided in Proposal Section 6.) If a Proposer does not produce audited financial statements, the 
Proposer shall submit any financial statements that it does have (e.g. lines of credit, statements 
compiled by an outside accounting firm, etc.) and any other information Proposer feels is 
pertinent in establishing the financial stability of its business/organization. NCTA reserves the 
right to review other publicly available information with regard to the Proposer’s financial 
stability, as part of the evaluation. If a Proposer has questions about what evidence of the 
Proposer’s financial stability will be acceptable to NCTA, the Proposer should communicate with 
NCTA as set forth in Part I, Section 2.9 Written Clarifications. 

6) A detailed statement providing the Proposer background information relative to the following:  

a. Any criminal felony conviction, or conviction of any crime involving moral turpitude, 
including, but not limited to fraud, misappropriation or deception, of the Proposer, 
its officers or directors, or any of its employees or other personnel to provide Services 
on this Project, of which the Proposer has knowledge or a statement that it is aware 
of none; 

b. Any criminal investigation for any offense involving moral turpitude, including, but 
not limited to fraud, misappropriation, falsification or deception pending against the 
Proposer of which it has knowledge or a statement it is aware of none; 

c. Any regulatory sanctions levied against the Proposer or any of its officers, directors 
or its professional employees expected to provide Services on this Project by any 
state or federal regulatory agencies within the past three years or a statement that 
there are none. As used herein, the term “regulatory sanctions” includes the 
revocation or suspension of any license or certification, the levying of any monetary 
penalties or fines, and the issuance of any written warnings; 

d. Any regulatory investigations pending against the Proposer or any of its officers, 
directors or its professional employees expected to provide Services on this Project 
by any state or federal regulatory agencies of which the Proposer has knowledge or a 
statement that there are none; 

e. Any civil litigation, arbitration, proceeding, or judgments pending against the 
Proposer during the three (3) years preceding submission of its proposal herein or a 
statement that there are none. 

The Proposer’s responses to these requests shall be considered to be continuing 
representations, and the Proposer’s failure to notify NCTA within thirty (30) Calendar 
Days of any criminal litigation, investigation or proceeding involving the Proposer or its 
then current officers, directors or persons providing Services under this contract during its 
term shall constitute a material breach of contract. The provisions of this paragraph shall 
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also apply to any Subcontractor utilized by Proposer to perform Services under this 
Agreement. 

D. Proposal Section 2: Key Team Qualifications 

Provide responses to the items below regarding the Key Team experience. Number and provide the 
information in the specific format below.  

1) Identify the following Key Team Personnel on this Project. Please refer to position descriptions in 
Part III, Section 2.2 Key Personnel.  

a. Contract Manager 

b. Facilities Manager 

c. Vendor Manager 

d. Administrative Coordinator/Dispatcher  

2) Describe the experience of each Key Team Member and how it related specifically to this Project. 
The resources will be available throughout the Term of the Agreement. Any changes in Key 
Personnel shall be presented in writing to NCTA for review and approval prior to making such 
changes.  

3) Provide resumes (not to exceed two (2) pages per team member), for each of the Key Team 
Members. (Include in Proposal Section 6 and note in your response to this item that it has been 
provided in Proposal Section 6.)  

4) Complete the List of Subcontractors Form using Exhibit C-2 which includes Subcontractor name, 
address, Work to be performed, and expected percentage of total Work value to be performed. 
Also complete the RS-2 Form for each Subcontractor as further instructed in Part I, Section 2.20.4 
Listing of Subcontractors. Include both the completed list of Subcontractors and the RS-2 Form 
in Proposal Section 6 and note in your response to this item that they have been provided in 
Proposal Section 6. 

E. Proposal Section 3: Proposed Solution 

Provide the following information regarding the Proposer’s approach to executing the Scope of Work. 
Number and provide the information in the specific format provided below.  

1) Outline approach to each of the following items:  

a. Leased Properties (Oversight and Liaison): A detailed description of the process for acting 
as a liaison with landlords and providing oversight. 

b. Leased Properties, Triple Net Contracts (Oversight and Liaison): A detailed description of 
the process for acting as a liaison with landlords and providing oversight and providing 
Maintenance and Repair Services. 

c. Existing Toll Vaults Oversight and Vendor Management - Phase 1: A plan for managing 
existing vendors, including how they will approve invoices, monitor performance against 
SLAs, and conduct performance reviews. 
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d. Toll Vaults Full Maintenance - Phase 2: A plan for determining the approach to a 
comprehensive Preventative Maintenance Program as well as a Corrective Maintenance 
Program. Specific details should be included on how the Proposer will mitigate corrective 
Service Requests that have potential impacts to Toll Revenue such loss of Power/Generator 
and HVAC issues. 

F. Proposal Section 4: Administrative & Technical Plan 

Provide the following information regarding the Proposer’s approach to reporting on the Scope of Work. 
Number and provide the information in the specific format provided below.  

1) Outline approach to each of the following items:  

a. Work Order Management System: A description of the Proposer’s proposed work order 
management system, including its capabilities for tracking and reporting. 

b. Reporting: A sample of the monthly work order and financial reports that will be provided 
to NCTA. 

c. Staffing Plan: An organizational chart and a description of the team that will perform all 
required duties, including qualifications and roles. 

d. Financials: A detailed cost proposal, clearly broken down by each part of the SOW, and an 
explanation of the pricing model (e.g., fixed fee for oversight, hourly rates or cost-plus for 
full-service work). 

G. Proposal Section 5: Adherence to Part V, Terms & Conditions 

1) The Proposer must submit its Proposal based on the terms and conditions set out in Part V. NCTA 
may reject any Proposal that is conditioned on the negation of Terms and Conditions set out in Part 
V or to other provisions of the RFP as specifically identified above.  

2) The Proposer must clearly identify any proposed exceptions to the Terms and Conditions in this 
Proposal Section 5, which will be considered in accordance with Part I, Section 2.17 Contractual 
Obligations. The Contractor waives the right to raise new exceptions and alternatives during and 
after negotiations, however, any details not yet defined in the documents by NCTA may still be 
negotiated.   

H. Proposal Section 6: Forms and Submittals 

Proposers shall provide all Proposal forms required to be submitted as part of the RFP in Section 6 of the 
Proposal, unless otherwise specifically directed. Proposers shall submit properly completed forms that 
have been provided in Exhibit C, Forms. Please refer to Table IV-2 below for a Technical Proposal Forms 
and Submittal checklist. The checklist identifies the location of the form or the Submittal requirement in 
the RFP and where the form or Submittal is to be included in the Proposal. 
 
Proposers shall not modify any of the forms unless specifically instructed by NCTA to do so. Completion 
of forms will be checked during the initial Pass/Fail screening of the submitted Proposals. Proposals not 
adhering to this requirement may be considered as non-compliant. 
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Table IV-2: Technical Proposal Forms and Submittal Checklist 

Form # Form/Submittal Name Location in RFP 
Location of Form/ 

Submittal in Proposal 

Technical Proposal Forms to be Submitted 

C-1 Proposal Cover Sheet Exhibit C-1 Front of Technical Proposal 

C-2 
List of Subcontractors and RS-2 
Form  

Exhibit C-2 Technical Proposal Section 6 

C-3 Recent Client List Exhibit C-3 Technical Proposal Section 6 

C-4 Proposer Questions Form Exhibit C-4 
N/A: To be used for submission of 
Proposer questions to NCTA 

C-5 Non-Collusion Forms Exhibit C-5 Technical Proposal Section 6 

C-6 
Acknowledgment of Receipt of 
Addenda 

Exhibit C-6 Technical Proposal Section 6 

C-7 
HUB Supplemental Supplier 
Information (if applicable) 

Exhibit C-7 Technical Proposal Section 6 

Other Technical Proposal Submittals 

N/A 
Appendix 1: Audited Financial 
Statements (Two Years)  

See Part IV – 
Section 2.1.C 

Technical Proposal Section 6 

N/A Resumes 
Section Part IV – 

Section 2.1. D 
Technical Proposal Section 6 

 

2.2. Format of Technical Proposal 

1. Form of Technical Proposal. Submit Technical Proposals only electronically on a USB flash drive.  

a. The electronic copy shall be provided in a searchable (NOT SCANNED) *.pdf format. These 
Sections (Cover Letter, Executive Summary, Proposal Sections 1 – 5) shall be combined into 
a SINGLE *.pdf file and Proposal Section 6 shall be a SEPERATE *.pdf file. Any Proposal 
Exhibits or information prepared either as graphics or with other programs such as 
scheduling programs shall be viewable in a *.pdf file without any other software required for 
Proposal review.   

b. On a separate USB flash drive, Proposers shall also submit a redacted electronic copy of the 
Technical Proposal (Proprietary and Confidential Information Excluded). Any proprietary 
information identified as confidential and proprietary in accordance with G.S. § 132-1.2 and 
the Terms and Conditions of this RFP, should be excluded. 
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2. Number of Copies. One (1) USB flash drive containing all portions of the Technical Proposal shall be 
provided and one (1) USB flash drive containing a redacted copy of the Technical Proposal shall be 
provided. Two (2) USB flash drives in total shall be submitted. Each USB flash drive shall be clearly 
labeled.  

3. Page Presentation. Technical Proposal text shall be single-spaced, a minimum of 12-point Times 
New Roman font. Each page header and/or footer should include the Proposer’s name and Technical 
Proposal section, along with page numbers and date of the Proposal.  

NCTA will not be responsible for reviewing portions of proposals with illegible text.  Headers and 
footers may be in different size font from that specified but no less than 9-point font. 

4. Easy to Read and Cross-Reference. The Proposers need not duplicate or quote in detail from 
attached reference materials provided that a summary is included in the technical section and a clear 
and easy means to locate references to the information is provided. The reference shall include the 
document name, page number(s) in the document, and paragraph numbers(s) or line number(s) 
where the referenced information is located. Underlining, boxing, highlighting, etc. that will call 
attention to referenced information in a manner that will assist in locating it is recommended. 

5. Writing Style. Proposal Documentation should provide an example of what project design 
documentation will look like. NCTA prefers economy of words, direct writing, active voice, and 
minimum of marketing superlatives. NCTA also prefers facts and written evidence with references or 
data that supports Proposers statements or assertions in the document. 

6. Trade Secrets and Confidential Information. NCTA is a public agency of the State of North Carolina, 
subject to the North Carolina Public Records Act, Chapter 132 of the North Carolina General Statutes. 
NCTA may maintain confidential information, including any designated as trade secrets or otherwise 
proprietary, only in accordance applicable Federal and State laws or regulations. NCTA, therefore, 
expects that Proposers will keep confidential information designations to a minimum. 

 A Proposer, having formed a good faith opinion, upon consultation with legal or other 
knowledgeable advisors that information submitted may contain a trade secret as defined in G.S. § 
66-152 or other information exempted from the North Carolina Public Records Act pursuant to G.S. 
§ 132-1.2, may so designate appropriate portions of its Proposal by marking the top and bottom of 
pages containing confidential information in boldface type “CONFIDENTIAL.” NCTA, however, may 
serve only as a custodian of information a Proposer deems confidential. NCTA shall not act as an 
arbiter or defender of any claims related to assertions of confidential information. If a request is 
made for disclosure of information submitted, or an action is brought to compel NCTA to disclose 
information marked confidential pursuant to G.S. § 132-1 et seq. NCTA will notify the affected 
Proposer of such request or action. 

In submitting a Proposal in response to this RFP, a Proposer agrees to: (i) defend its assertions of 
confidentiality by instituting appropriate legal proceedings, at its own expense and through its 
counsel, or intervening in an action brought against NCTA to compel disclosure, to defend its 
assertions of confidentiality; and (ii) hold the State and NCTA, and any officials or employees 
thereof harmless from any and all damages, costs, and attorney’s fees awarded against the State 
and NCTA arising out of any such actions. Nothing in this section shall preclude the State or NCTA 
from participating in the defense of such actions, at its option and expense through its counsel. 
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NCTA shall have no liability to a Proposer with respect to the disclosure of any information, 
including confidential information, subject to an order by a court of competent jurisdiction pursuant 
to G.S. § 132-9 or any other applicable law. 

In accordance with G.S. § 136-28.5, bids and documents submitted in response to an advertisement, 
or this RFP shall not be public record until the NCTA issues a decision to award or not to award the 
Contract. 

3. Price Proposal Submission Instructions 

3.1. Content of Price Proposal 

All Proposers shall complete the below form as their Price Proposal submission.  

1. Exhibit B: Pricing Instructions & Forms in accordance with the instructions outlined within it.  

a. Any costs for Work that is not provided in the Price Proposal will be assumed as no charge to 
NCTA. 

b. Proposers shall not include any assumptions in their Price Proposals. If the Proposer includes 
assumptions in its Price Proposal, NCTA may reject the Proposal.  

3.2. Format of Price Proposal  

All Proposers shall submit Price Proposals following the below format.  

1. Form of Price Proposal. Submit Price Proposals only electronically on a USB flash drive.  

a. The file format for the electronic copy of the Price Proposal shall be BOTH Microsoft Excel 
and PDF.  

2. Number of Copies. One (1) USB flash drive containing the Price Proposal shall be submitted.  
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Part V. 
Terms & Conditions 
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1. Contract Terms and Conditions 

1.1. Term of Contract 

The term of the Contract shall have an initial base term of five (5) years, beginning on NTP, unless 
terminated, canceled, or extended as otherwise provided herein.  

• At the end of the base Contract term, NCTA shall have the option, in its sole discretion, to extend the 
Contract on the same terms and conditions for up to a total of two (2) additional three (3) year terms.  

• NCTA will give the Contractor written notice of its intent to exercise an extension option no later than 
sixty (60) Calendar Days before the end of the Contract’s then-current term.  

NCTA shall fix the Effective Date after the Contract has been fully executed by the Contractor and by NCTA, 
and all Approvals required by NCTA contracting procedures have been obtained. NCTA shall not be 
responsible for reimbursing the Contractor for goods provided nor Services rendered prior to the 
appropriate signatures and the arrival of the Effective Date of the Agreement.  

1.2. Payment Terms and Conditions  

1. Payment terms are net thirty (30) Calendar Days after receipt of a correct invoice. NCTA is 
responsible for all payments under the Contract. A “correct” invoice is one that contains an accurate 
description of the amounts due, is in the Approved format, has no errors, includes all required 
supporting information including payment Approvals, and meets all other Requirements for 
invoicing set forth in Part III, Scope of Work and Requirements.   

2. The Contractor shall invoice NCTA in accordance with the amounts set forth in the Price Proposal.   

3. NCTA may exercise any and all rights of set off as permitted in the Set Off Debt Collection Act 
(Chapter 105A-1 et. seq. of the N.C. General Statutes) and applicable Administrative Rules. Upon 
Contractor’s written request of not less than thirty (30) Calendar Days and Approval by NCTA, NCTA 
may:   

a. Forward the Contractor’s payment check(s) or other mutually acceptable means directly to 
any person or entity designated by the Contractor, or  

b. Include any person or entity designated in writing by Contractor as a joint payee on the 
Contractor’s payment check(s), however  

c. In no event shall such Approval and action obligate NCTA to anyone other than the 
Contractor and the Contractor shall remain responsible for fulfillment of all Contract 
obligations.  

1.3. Key Performance Indicators and Invoice Adjustments 

The Contractor shall track its performance against the Key Performance Indicators (KPIs) shown in Part III, 
Scope of Work and Requirements. The Contractor shall report its performance against the KPIs to NCTA 
on a monthly basis.   
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1.3.1. Liquidated Damages (Invoice Adjustments)  

Contractor shall be subject to Liquidated Damages, in the form of Invoice Adjustments, for its failure to 
meet Performance Requirements as provided in Part III, Scope of Work and Requirements, Section 4.  

1.3.2. Actual Damages 

1. The Contractor acknowledges that its performance is critical to NCTA in so much as the Services to 
be provided pursuant to this Agreement directly involve NCTA’s revenue and customer service. The 
Contractor agrees that the actual damages set forth below are fair and reasonable and shall be 
incurred by the Contractor in the event of unsatisfactory performance.  

2. The Contractor shall reimburse NCTA for any revenue, which NCTA identifies as having been lost 
due to the fault of the Contractor. NCTA may choose, in its sole discretion, to recover such lost 
revenue from the Contractor by deducting such amounts from payments otherwise due and owing 
from NCTA to the Contractor. Lost revenue includes, but is not limited to, such events as 
Contractor-caused delays in escalation or customer notifications that exceed statutory 
Requirements; incorrect information being mailed to customers after Contractor QC review 
processes; employee theft or Contractor is short of funds in its daily reconciliation; 
incorrect/unnecessary reversal of tolls.   

3. The Contractor shall be responsible for any other costs incurred, which are the results of its 
improper handling of these Services, including such things as special mailings to customers to 
notify them of a mistake in their monthly statements due to transaction gathering and processing 
failures and inaccuracies.  

1.3.3. Risk of Loss 

The Contractor assumes the following distinct and several risks without limitation, whether they arise from 
acts or omissions (whether negligent or not) of the Contractor or of any of its Subcontractors and suppliers, 
excepting those risks which arise from negligent acts or omissions of the NCTA:  

1. The risk of loss or damage to any property of the NCTA arising out of or alleged to have arisen out of 
or in connection with the performance of Services pursuant to this Agreement; the risk of loss or 
damage to any property of the Contractor’s agents, employees, and Subcontractors arising out of, 
or alleged to have arisen out of, or in connection with the performance of Services pursuant to this 
Agreement.  

1.4. Audits and Financial Reporting 

1.4.1. Annual Audited Financial Statements 

The Contractor shall submit on an annual basis its current audited financial report, financial statements, and 
any associated notes for the term of the Contract.  

1.4.2. Audit and Examination of Records 

1. Definition of Records   

a. Contract Records shall include, but not be limited to, all information, communications and data, 
whether in writing or stored on a computer, external hard drive, computer disks, microfilm, 
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writings, working papers, drafts, computer printouts, charts or any other data compilations, 
books of account, photographs, videotapes and audiotapes supporting documents, any other 
papers or preserved data in whatever form, related to the Contract or the Contractor's 
performance of the Contract determined necessary or desirable by the NCTA for any purpose.  

b. Proposal Records shall include, but not be limited to, the Proposal Materials, preliminary design 
document, any material relating to the determination or application of equipment rates, related 
time schedules, labor rates, efficiency or productivity factors, arithmetic extensions, quotations 
from Subcontractors, or material suppliers, profit contingencies and any manuals standard in the 
industry that may be used by the Contractor in determining a price.  

2. Pursuant to G.S. § 147-64.7, NCTA, the State Auditor, appropriate Federal officials, and their respective 
authorized employees or Agents are authorized to examine all books, records, and accounts of the 
Contractor insofar as they relate to transactions with any department, board, officer, commission, 
institution, or other authority of the State of North Carolina pursuant to the performance of this Contract 
or to costs charged to this Contract. Additional audit or reporting Requirements may be required by any 
authority, if in NCTA’s opinion, such requirement is imposed by Federal or State law or regulation. The 
State Auditor and internal auditors of NCTA may audit the records of the Contractor during and after the 
term of the Contract to verify accounts and data affecting fees and performance.   

3. NCTA reserves and is granted the right (at any time and from time to time, for any reason whatsoever) to 
review, audit, copy, examine and investigate in any manner, any Contract Records (as herein defined) or 
Proposal Records (as herein defined) of the Contractor or any Subcontractor. By submitting a response to 
the Request for Proposal (RFP), Contractor or any Subcontractor submits to and agrees to comply with 
the provisions of this section.   

4. If NCTA requests access to or review of any Contract Records and Contractor refuses such access or 
review, Contractor shall be in default under its Contract with NCTA, and such refusal shall, without any 
other or additional actions or omissions, constitute grounds for suspension, termination or 
disqualification of Contractor. These provisions shall not be limited in any manner by the existence of any 
Contractor claims or pending litigation relating to the Contract. Disqualification or suspension of the 
Contractor for failure to comply with this section shall also preclude the Contractor from acting in the 
future as a Subcontractor of another contractor doing Work for NCTA during the period of disqualification 
or suspension. Disqualification shall mean the Contractor is not eligible for and shall be precluded from 
doing future Work for NCTA until reinstated by NCTA.   

5. Final Audit for Project Closeout: The Contractor shall permit NCTA, at NCTA's option, to perform or have 
performed an audit of the records of the Contractor and any or all Subcontractors to support the 
compensation paid the Contractor. The audit will be performed as soon as practical after completion and 
Acceptance of the contracted Services. In the event funds paid to the Contractor under the Contract are 
subsequently determined to have been inadvertently paid by NCTA because of accounting errors or 
charges not in conformity with the Contract, the Contractor agrees that such amounts are due to NCTA 
upon demand. Final payment to the Contractor shall be adjusted for audit results  

6. Contractor shall preserve all Contract Records for the entire term of the Contract and for a period of five 
(5) years after the later of: (i) completion of the Contract (ii) until all claims (if any) regarding the Contract 
are resolved, or (iii) expiration of the Qualification Package Records and Contract Records' status as public 
records.  
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1.5. Contractor Cooperation 

1. During the course of this Agreement, NCTA may undertake or award other agreements for 
additional Work, including but not limited to separate agreements with different contractors, 
vendors and or internal/external agencies related to Part III, Scope of Work and Requirements. It 
is critical that close coordination with interfacing contractors, vendors and/or other agencies as 
directed by NCTA occurs throughout the term of this Agreement. Contractor shall fully cooperate 
with NCTA and the parties to all other contracts and carefully integrate and schedule its own Work 
with said parties.  

2. NCTA will expect all contractors to comply with all Requirements, special provisions and other terms 
and conditions applicable to the Contract(s) at all times during the performance of the Contract(s). 
In the event of a dispute between contractors, clarifications may be sought from NCTA; provided 
Contract Terms, conditions or obligations shall remain in effect, excepting in instances wherein a 
Change Order or other Contract modification is duly executed in writing in accordance with this Part 
V, Terms and Conditions; however, contractors shall engage in all efforts to resolve disputes prior 
to participation of NCTA and further, such participation by NCTA does not imply or represent a 
NCTA responsibility for resolution or payment of claims that arise out of a dispute between two 
contractors.   

3. Should problems in coordination with other contractors occur, the Contractor shall make NCTA 
aware of these problems immediately and shall take steps to address the problems and mitigate 
any delays or additional costs. Contractor shall not commit or permit any act that will interfere with 
the performance of Work by any other contractor or by NCTA.  

4. Additional Coordination and Cooperation Requirements   

a. The Contractor shall work closely with NCTA and any other contractors who will be working 
for NCTA for the purpose of coordinating any activity which may affect both contractors.   

b. Should problems in coordination with other contractors occur, the Contractor shall make 
NCTA aware of these problems immediately, and shall take steps to address the problems 
and mitigate any delays or additional costs. Contractor shall not commit or permit any act 
that will interfere with the performance of Work by any other contractor or by NCTA.   

c. The Contractor shall cooperate with all other contractors to avoid any delay or hindrance to 
the other contractors or forces. NTCA reserves the right to perform other or additional Work 
(including material sources) at any time, by the use of other forces.   

5. Each contractor shall be responsible to the other for all damage to Work, to persons or property 
caused to the other by their operations, and for loss caused the other due to unnecessary delays or 
failure to finish the Work within the time specified for completion.   

1.6. Authority of the NCTA Project Manager  

1. For purposes of this Contract the Systems Manager is deemed the NCTA Project Manager. The 
Contractor hereby authorizes the NCTA Project Manager to determine in the first instance all 
questions of any nature whatsoever arising out of, under, or in connection with, or in any way related 
to or on account of, this Agreement including, without limitation: questions as to the value, 
acceptability and of the Services; questions as to either party’s fulfillment of its obligations under this 
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Agreement; negligence, fraud or misrepresentation before or subsequent to execution of this 
Agreement; questions as to the interpretation of Part III, Scope of Work and Requirements; and 
claims for damages, compensation and losses.    

2. The NCTA Project Manager shall act as the designated representative of NCTA in all matters relating 
to this Agreement.  

3. The NCTA Project Manager may give orders to the Contractor to do Work that they determine to be 
necessary for the Contractor to fulfill the Contractor’s obligations under this Agreement.   

4. If requested by the Contractor, the NCTA Project Manager will promptly provide appropriate 
explanations and reasons for his determinations and orders hereunder.   

5. The Contractor shall be bound by all determinations or orders and shall promptly obey and follow 
every order of the NCTA Project Manager, including the withdrawal or modification of any previous 
order and regardless of whether the Contractor agrees with the NCTA Project Manager’s 
determination or order. Orders shall be in writing, unless not practicable, in which event any oral order 
must be confirmed in writing by the Project Manager as soon thereafter as practicable.   

1.7. Order of Precedence  

The Contract is subject to the terms and conditions of this solicitation, which, in case of conflict, shall have 
the following Order of Precedence:  

1. Executed Agreement, including RFP, all executed RFP addenda, BAFO (if applicable), and 
Amendments.  

2. Part III, Scope of Work and Requirements, including Addenda.    

3. Part V, Terms and Conditions, including Addenda.   

4. Contractor’s Proposal, including Exhibits and Appendices.   

1.8. Warranties 

The Contractor warrants that all Services shall be performed in a high-quality, professional manner by 
qualified and skilled personnel in compliance with NCTA’s Requirements as set forth in Part III, Scope of 
Work and Requirements. In the event NCTA determines that any Services do not conform to the foregoing 
warranty, NCTA shall be entitled to elect one of the following remedies: (i) revision of the Services by the 
Contractor until NCTA deems them to be in conformity with the warranty in this section, at no charge to 
NCTA; (ii) refund from the Contractor for all fees paid in connection with the Services, which NCTA deems 
were not as warranted, subject to the provisions of Part V, Terms and Conditions, such that the Contractor 
is not required to refund fees for non-provision of Services for which Liquidated Damages have been 
assessed, (iii) reimbursement by the Contractor for NCTA’s costs and expenses incurred in having the 
Services re-performed by NCTA or someone other than the Contractor. Notwithstanding the foregoing, 
nothing in this Section shall be construed to limit NCTA’s rights pursuant to Part V, Terms and Conditions, 
Section 2.5.2 Termination for Cause.    
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2. Contract Changes and Termination  

2.1. General 

The following Contract changes are allowable within the scope of this Contract:  

1. Change Orders – The NCTA anticipates issuing Change Orders for Work required to modify, enhance 
or otherwise improve the facilities Services associated with NCTA’s program.  

2. Extra Work Orders – The NCTA anticipates issuing Extra Work Orders to address variances in the 
specifications or Part III, Scope of Work and Requirements beyond that of the Approved 
Operational Concept and for which there is no appropriate pay item or category. Extra Work Orders 
will be issued within the sole discretion of the NCTA, and such additional Work may be subject to a 
new competitive procurement as deemed to be in the best interest of the NCTA.   

3. Task Orders – The NCTA anticipates issuing Task Orders for Work required to enhance ongoing 
Services in accordance with labor rates proposed and set forth in the Price Proposal.  

2.2. Change Orders 

1. NCTA may elect to have the Contractor perform the Change Order Work. In this case, the Contractor 
shall provide a detailed Operational Proposal and Price Proposal for the order, and await Approval 
and Notice to Proceed from NCTA before incurring any expenses for which the Contractor expects 
reimbursement.   

2.3. Extra Work Orders 

An Extra Work Order will ONLY be a change in the Scope of Work and Requirements requiring different 
operational services than that covered by the existing Contract or a change to a Contract Term and 
condition with an impact. Some examples include:   

1. Large-scale changes the Contractor’s Scope of Work;   

2. Changes to insurance or legal Requirements.   

2.4. Task Orders 

The Task Order process may be utilized by NCTA to request services from the Contractor to assist the NCTA 
with specific tasks or services related to the operations. Prices for Task Orders shall be prepared in 
accordance with the hourly labor rates contained in the applicable operations staffing price sheets. While 
NCTA makes no guarantee that Task Order Work will be requested, the Contractor should be prepared to 
provide assistance and support to NCTA for tasks that may include but not be limited to:  

1. Temporary changes in approved operational procedures materially impacting staffing or processes;  

2. Attendance, participation, and/or representation at meetings outside of the Work described in this 
RFP;  

3. Assistance and support related to tasks directly related to toll collection such as expanded 
Interoperability Work efforts, and; 
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4. Additional or temporary staffing needed to assist NCTA with special projects.  

2.5. Contract Termination 

2.5.1. Termination General Requirements 

1. The NCTA may terminate the Contract(s), in whole or in part, for default subject to the default 
provisions set forth below.  

2. Any required Notices of termination made under this Contract shall be transmitted via U.S. Mail, 
Certified Return Receipt Requested, or personal delivery to the Contractor’s contract administrator. 
The period of Notice for termination shall begin on the day the return receipt is signed and dated or 
upon personal delivery to the Contractor(s) contract administrator.  

3. The parties may mutually terminate this Contract by written agreement at any time.  

4. NCTA may terminate this Contract, in whole or in part, pursuant to the Terms and Conditions in the 
Solicitation Documents.  

2.5.2. Termination for Cause 

In the event any Services furnished by the Contractor during performance of any Contract Term fails to 
conform to any material requirement of the Contract, and the failure is not cured within the specified time 
after providing written Notice thereof to Contractor, the NCTA may cancel and procure the Work or 
Services from other sources; holding Contractor liable for any excess costs occasioned thereby. The rights 
and remedies of NCTA provided above shall not be exclusive and are in addition to any other rights and 
remedies provided by law or under the Contract. The Contractor shall not be relieved of liability to NCTA for 
damages sustained by NCTA arising from Contractor’s breach of this Contract; and the NCTA may, in its 
discretion, withhold any payment due as a setoff until such time as the damages are finally determined or as 
agreed by the parties. Voluntary or involuntary bankruptcy or receivership by Contractor shall be cause for 
termination.  

2.5.3. Termination for Convenience Without Cause 

The NCTA may terminate the Contract(s) without cause, in whole or in part by giving ninety (90) Calendar 
Days prior Notice in writing to the Contractor. The Contractor shall be entitled to sums due as compensation 
for Deliverables provided and Services performed in conformance with the Contract. In the event the 
Contract is terminated for the convenience of the NCTA, the NCTA will pay for all Work performed and 
products delivered in conformance with the Contract up to the date of termination. This is an incidental item 
within Part III, Scope of Work and Requirements, but without separate compensation. 

2.6. End of Contract Transition 

The Contractor acknowledges that the Services it provides under the terms of the Contract are vital to the 
successful operation of the NCTA program, and that said Services shall be continued without interruption. In 
the event that this Agreement is terminated for convenience or default or upon the Agreement completion 
date or expiration of the Agreement Term or any extensions thereof, the Contractor shall cooperate with 
NCTA to facilitate a smooth succession to the NCTA’s selected successor for the Services, whether the 
successor is NCTA or a third-party. Costs for such End of Contract Transition are included in the current 
Contract, and the Contractor shall perform such Work without additional compensation.   
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The Contractor acknowledges that the Services provided under the terms of this Contract are vital to the 
successful operation of NCTA’s program, and that said Services shall be continued without interruption. If 
NCTA determines that additional Services by Contractor are necessary after the expiration of the Contract 
to facilitate a smooth succession, the Contractor must also provide for up to six (6) months after the 
expiration or cancellation of the Agreement additional transition assistance requested by NCTA, to allow for 
the expired or canceled portion of the Services to continue without interruption or adverse effect, and to 
facilitate the orderly transfer of such Services to the State or its designees.  Such transition assistance will be 
deemed by the parties to be governed by the terms and conditions of the Agreement, (notwithstanding this 
expiration or cancellation) except for those Contract terms or conditions that do not reasonably apply to 
such transition assistance.  If additional Services are required and requested by NCTA, the State shall pay the 
Contractor for any resources utilized in performing such transition assistance at the most current rates 
provided by the Agreement for Contract performance.  If the State cancels the Agreement for cause, then 
the State will be entitled to offset the cost of paying the Contractor for the additional resources the 
Contractor utilized in providing transition assistance with any damages the State may have otherwise 
accrued as a result of said cancellation.    

3. General Terms and Conditions 

3.1. Personnel 

1. Unless otherwise provided by NCTA, the Contractor shall furnish all necessary personnel, Services, 
and otherwise perform all acts, duties and responsibilities necessary or incidental to the 
accomplishment of the tasks specified in the Agreement. Contractor shall be legally and financially 
responsible for its personnel including, but not limited to, any deductions for social security and other 
withholding taxes required by state or federal law. Contractor shall be solely responsible for acquiring 
any equipment, furniture, and office space not furnished by the NCTA necessary for Contractor to 
comply with the Contract. Contractor personnel shall comply with any applicable State facilities or 
other security rules and regulations.  

3.2. Subcontracting  

The Contractor may subcontract the performance of required Services with other contractors or third-
parties, or change Subcontractors, only with the prior written consent of NCTA. Contractor shall provide 
NCTA with complete copies of any agreements made by and between Contractor and all Subcontractors. 
The Contractor remains solely responsible for the performance of its Subcontractors. Subcontractors, if any, 
shall adhere to the same standards required of the Contractor. Any contracts made by the Contractor with a 
Subcontractor shall include an affirmative statement that NCTA is an intended third-party beneficiary of the 
contract; that the Subcontractor has no agreement with NCTA; and that NCTA shall be indemnified by the 
Contractor for any claim presented by the Subcontractor. Notwithstanding any other term herein, 
Contractor shall timely exercise its contractual remedies against any non-performing Subcontractor and, 
when appropriate, substitute another Subcontractor.  

3.3. Contractor’s Representation 

1. Contractor warrants that qualified personnel shall provide Services in a professional manner. 
“Professional manner” means that the personnel performing the Services will possess the skill and 
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competence consistent with the prevailing business standards in the information technology 
industry. Contractor agrees that it will not enter into any agreement with a third-party that might 
abridge any rights of NCTA under this Contract. Contractor will serve as the prime Contractor under 
this Contract. Should NCTA approve any Subcontractor(s), the Contractor shall be legally responsible 
for the performance and payment of the Subcontractor(s). Names of any third-party contractors or 
Subcontractors of Contractor may appear for purposes of convenience in Contract Documents; and 
shall not limit Contractor’s obligations hereunder. Third-party Subcontractors, if approved, may 
serve as Subcontractors to Contractor.  Contractor will retain executive representation for functional 
and technical expertise as needed in order to incorporate any Work by third-party Subcontractor(s).  

2. Inherent Services. If any Services, functions, or responsibilities not specifically described in this 
Contract are required for Contractor’s proper performance, provision and delivery of the Services and 
other Deliverables pursuant to this Contract, or are an inherent part of or necessary sub-task included 
within the Services, they will be deemed to be implied by and included within the scope of the 
Contract to the same extent and in the same manner as if specifically described in the Contract. 
Unless otherwise expressly provided herein, Vendor will furnish all of its own necessary management, 
supervision, labor, facilities, furniture, computer and telecommunications equipment, software, 
supplies and materials necessary for the Vendor to provide and deliver the Services.    

3. Contractor warrants that it has the financial capacity to perform and to continue to perform its 
obligations under the Contract; that Contractor has no constructive or actual knowledge of an actual 
or potential legal proceeding being brought against Contractor that could materially adversely affect 
performance of this Contract; and that entering into this Contract is not prohibited by any Contract, 
or order by any court of competent jurisdiction.  

3.4. STATE PROPERTY & INTANGIBLE RIGHTS 

The parties acknowledge and agree that NCTA shall own all right, title and interest in and to the copyright in 
any and all software, technical information, specifications, drawings, records, documentation, data and 
other Work products first originated and prepared by the Contractor for delivery to the State (the 
“Deliverables”). To the extent that any Contractor Technology is contained in any of the Deliverables, the 
Vendor hereby grants the State a royalty-free, fully paid, worldwide, perpetual, non-exclusive license to use 
such Contractor Technology in connection with the Deliverables for NCTA’s internal business purposes.  
Contractor shall not acquire any right, title and interest in and to the copyrights for goods, any and all 
software, technical information, specifications, drawings, records, documentation, data or derivative Works 
thereof, or other Work products provided by NCTA to the Contractor. NCTA hereby grants Contractor a 
royalty-free, fully paid, worldwide, perpetual, non-exclusive license to non-confidential Deliverables first 
originated and prepared by the Contractor for delivery to NCTA.  

3.5. Other General Provisions 

3.5.1. Prohibition Against Contingent Fees and Gratuities 

1. Contractor warrants that it has not paid, and agrees not to pay, any bonus, commission, fee, or 
gratuity to any employee or official of the State for the purpose of obtaining any contract or award 
issued by the State. Contractor further warrants that no commission or other payment was or will be 
received from or paid to any third-party contingent on the award of any contract by the State, except 
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as shall be expressly communicated to NCTA in writing prior to Acceptance of the Contract or award 
in question. Each individual signing below warrants that he or she is duly authorized by their 
respective Party to sign this Contract and bind the Party to the terms and conditions of this Contract. 
Contractor and their authorized signatory further warrant that no officer or employee of the State 
has any direct or indirect financial or personal beneficial interest,  

in the subject matter of this Contract; obligation or contract for future award of compensation as 
an inducement or consideration for making this Contract. Subsequent discovery by the State of 
non-compliance with these provisions shall constitute sufficient cause for immediate termination 
of all outstanding contracts. Violations of this provision may result in debarment of the bidder(s) or 
Contractor(s) as permitted by State or Federal law.  

2. Gift Ban - By Executive Order 24, issued by Governor Perdue, and G.S. § 133-32, it is unlawful for any 
vendor or contractor ( i.e., architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offeror, seller, Subcontractor, supplier, or vendor), to make gifts or to give favors 
to any State employee of the Governor’s cabinet agencies (i.e., Administration, Commerce, 
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, 
Transportation, and the Office of the Governor). This prohibition covers those vendors and 
contractors who: (a) have a contract with a governmental agency; or (b) have performed under such 
a contract within the past year; or (c) anticipate bidding on such a contract in the future. For additional 
information regarding the specific Requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32.  

3.5.2. Equal Employment Opportunity 

Contractor shall comply with all Federal and State Requirements concerning fair employment and 
employment of the disabled and concerning the treatment of all employees without regard to 
discrimination by reason of race, color, religion, sex, national origin or physical disability.  

3.5.3. Inspection at Contractor’s Site 

NCTA reserves the right to inspect, during Contractor’s regular business hours at a reasonable time, upon 
Notice of not less than two (2) weeks, and at its own expense, the prospective Deliverables comprising 
equipment or other tangible goods, or the plant or other physical facilities of a prospective Contractor prior 
to Contract award, and during the Contract Term as necessary or proper to ensure conformance with the 
specifications/Requirements and their adequacy and suitability for the proper and effective performance of 
the Contract. 

3.5.4. Advertising / Press Release 

The Contractor absolutely shall not publicly disseminate any information concerning the Contract without 
prior written Approval from the State or its Agent. For the purpose of this provision of the Contract, the 
Agent is the NCTA Contract Administrator unless otherwise named in the solicitation documents. 

3.5.5. Confidentiality  

To promote maximum competition in the State competitive bidding process, the State may maintain the 
confidentiality of certain types of information described in G.S. § 132-1 et. seq. Such information may 
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include trade secrets defined by G.S. § 66-152 and other information exempted from the Public Records Act 
pursuant to G.S. § 132-1.2. Contractor may designate appropriate portions of its response as confidential, 
consistent with and to the extent permitted under the Statutes and Rules set forth above, by marking the 
top and bottom of pages containing confidential information with a legend in boldface type 
“CONFIDENTIAL”. By so marking any page, the Contractor warrants that it has formed a good faith opinion, 
having received such necessary or proper review by counsel and other knowledgeable advisors that the 
portions marked confidential meet the Requirements of the Rules and Statutes set forth above. However, 
under no circumstances shall price information be designated as confidential. The State may serve as 
custodian of Contractor’s confidential information and not as an arbiter of claims against Contractor’s 
assertion of confidentiality. If an action is brought pursuant to G.S. § 132-9 to compel the State to disclose 
information marked confidential, the Contractor agrees that it will intervene in the action through its 
counsel and participate in defending the State, including any public official(s) or public employee(s). The 
Contractor agrees that it shall hold the State and any official(s) and individual(s) harmless from any and all 
damages, costs, and attorneys’ fees awarded against the State in the action. The State agrees to promptly 
notify the Contractor in writing of any action seeking to compel the disclosure of Contractor’s confidential 
information. The State shall have the right, at its option and expense, to participate in the defense of the 
action through its counsel. The State shall have no liability to Contractor with respect to the disclosure of 
Contractor’s confidential information ordered by a court of competent jurisdiction pursuant to G.S. § 132-9 
or other applicable law.   

a. Care of Information: Contractor agrees to use commercial best efforts to safeguard and protect any data, 
documents, files, and other materials received from the State or NCTA during performance of any 
contractual obligation from loss, destruction or erasure.  

b. The State may exercise its rights as necessary or proper, in its discretion, to comply with applicable 
security regulations or statutes including, but not limited to 26 USC 6103 and IRS Publication 1075, (Tax 
Information Security Guidelines for Federal, State, and Local Agencies), HIPAA, 42 USC 1320(d) (Health 
Insurance Portability and Accountability Act), any implementing regulations in the Code of Federal 
Regulations, and any future regulations imposed upon the Office of Information Technology Services or 
the N.C. Department of Revenue pursuant to future statutory or regulatory Requirements.   

c. Contractor shall protect the confidentiality of all information, data, instruments, studies, reports, records 
and other materials provided to it by NCTA or maintained or created in accordance with this Contract. No 
such information, data, instruments, studies, reports, records and other materials in the possession of 
Contractor shall be disclosed in any form without the prior written consent of the NCTA. Contractor will 
have written policies governing access to and duplication and dissemination of all such information, data, 
instruments, studies, reports, records and other materials.  

3.5.6. Assignment 

Contractor may not assign this Contract or its obligations hereunder except as permitted by this paragraph. 
Contractor shall provide reasonable Notice of not less than thirty (30) Calendar Days prior to any 
consolidation, acquisition, or merger. Any assignee shall affirm this Contract atoning to the terms and 
conditions agreed, and that Contractor shall affirm that the assignee is fully capable of performing all 
obligations of Contractor under this Contract. An assignment may be made, if at all, in writing by the 
Contractor, Assignee and the State setting forth the foregoing obligation of Contractor and Assignee. 
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3.5.7. Insurance Coverage 

During the term of the Contract, the Contractor at its sole cost and expense shall provide commercial 
insurance of such type and with such terms and limits as may be reasonably associated with the Contract. As 
a minimum, the Contractor shall provide and maintain the coverage and limits, as set forth in Part I, 
Administrative, Section 2.22, Insurance Requirements.   

3.5.8. Dispute Resolution 

In the event of any dispute whatsoever arising out of or relating to the Contract Documents, the Work or the 
Project, the disputing party must furnish a written Notice to the other party, setting forth in detail the 
dispute. Such Notice must be addressed to the other party’s Project Manager. Within five (5) Business Days 
after the receipt of the Notice by the receiving Project Manager, the two Project Managers shall meet in 
NCTA’s offices to attempt to resolve the dispute. If the Project Managers cannot resolve the dispute then, 
within fourteen (14) Calendar Days after the date of written Notice by either Project Manager to the 
Executive Director of NCTA and the Project Principal, the Executive Director of NCTA and the Project 
Principal shall meet in NCTA’s offices to attempt to resolve the dispute. If the Executive Director of NCTA 
and the Project Principal cannot resolve the dispute or otherwise agree to extend the time within which to 
attempt to resolve the dispute, then either Party may pursue those remedies as allowed under this Contract. 

3.5.9. Default  

1. In the event any Services furnished by the Contractor during performance of any Contract Term fails 
to conform to any material requirement of the Contract specifications, Notice of the failure is 
provided by NCTA, and the failure is not cured within ten (10) Business Days, or Contractor fails to 
meet the Requirements herein, NCTA may cancel; holding Contractor liable for any excess costs 
occasioned thereby, subject only to the limitations provided in the Contract and the obligation to 
informally resolve disputes as provided in these Terms and Conditions. Default may be cause for 
debarment. NCTA reserves the right to require performance guaranties from the Contractor without 
expense to the State. The rights and remedies of NCTA provided above shall not be exclusive and are 
in addition to any other rights and remedies provided by law or under the Contract. NCTA allows for 
ten (10) Business Days to rectify a problem and thirty (30) Calendar Days to cure a termination.   

2. If Contractor fails to deliver or provide correct Services within the time required by this Contract, 
NCTA may provide written Notice of said failure to Contractor, and by such Notice may require 
payment of a penalty.  

3. Contractor will use reasonable efforts to mitigate delays, costs or expenses arising from assumptions 
in the Contractor’s offer documents that prove erroneous or are otherwise invalid.   

4. Should NCTA fail to perform any of its obligations upon which Contractor’s performance is 
conditioned, Contractor shall not be in default for any delay, cost increase or other consequences due 
to NCTA’s failure. Any deadline that is affected by any such failure in assumptions or performance by 
NCTA shall be extended by an amount of time reasonably necessary to compensate for the effect of 
such failure.   

5. Contractor shall provide a Plan to cure any default or delay if requested by NCTA. The Plan shall state 
the nature of the default, the time required for cure, any mitigating factors causing or tending to 



Facilities Management RFP 
Part V: Terms & Conditions 

 North Carolina Turnpike Authority     |     V-14 

cause the default, and such other information as the Contractor may deem necessary or proper to 
provide.   

3.5.10. Waiver of Default  

Waiver by either party of any default or breach by the other Party shall not be deemed a waiver of any 
subsequent default or breach and shall not be construed to be a modification or novation of the terms of this 
Contract, unless so stated in a writing and signed by authorized representatives of NCTA and the Contractor 
and made as an Amendment in accordance with the terms of this Contract.  

3.5.11. Limitation of Contractor’s Liability  

1. The Contractor’s liability for damages to NCTA for any cause whatsoever, and regardless of the form 
of action, whether in contract or in tort, shall be limited to two times the value of the Contract.  

2. The foregoing limitation of liability shall not apply to the payment of costs and damage awards for 
claims covered by other specific provisions calling for Liquidated Damages or specifying a different 
limit of liability to claims for injury to persons or damage to property caused by Contractor’s 
negligence or willful or wanton conduct or for claims for losses relating to the loss of, unauthorized 
access to, or unauthorized disclosure of data. This limitation of liability does not apply to the receipt 
of court costs or attorney’s fees that might be awarded by a court in addition to damages after 
litigation based on this Contract.   

3.5.12. Contractor’s Liability for Injury to persons or Damage to Property  

1. The Contractor shall be liable for damages arising out of personal injuries and/or damage to real or 
tangible personal property of NCTA, employees of NCTA, persons designated by NCTA for training, 
or person(s) other than Agents or employees of the Contractor, designated by NCTA for any purpose, 
prior to, during, or subsequent to delivery, installation, acceptance, and use of the Deliverables either 
at the Contractor’s site or at NCTA’s place of business, provided that the injury or damage was caused 
by the fault or negligence of the Contractor.  

2. The Contractor agrees to indemnify, defend and hold NCTA and the State and its Officers, 
employees, Agents and assigns harmless from any liability relating to personal injury or injury to real 
or personal property of any kind, accruing or resulting to any other person, firm or corporation 
furnishing or supplying Work, Services, materials or supplies in connection with the performance of 
this Contract, whether tangible or intangible, arising out of the ordinary negligence, willful or wanton 
negligence, or intentional acts of the Contractor, its officers, employees, agents, assigns or 
Subcontractors, in the performance of this Contract.  

3. Contractor shall not be liable for damages arising out of or caused by an alteration or an attachment 
not made or installed by the Contractor.  

3.5.13. General Indemnity  

1. The Contractor shall hold and save NCTA, its officers, Agents and employees, harmless from liability 
of any kind, including all claims and losses, with the exception of consequential damages, as normally 
construed, accruing or resulting to any other person, firm or corporation furnishing or supplying 
Work, Services, materials or supplies in connection with the performance of this Contract. The 
foregoing indemnification and defense by the Contractor shall be conditioned upon the following:  
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a. NCTA shall give Contractor written Notice within thirty (30) Calendar Days after it has actual 
knowledge of any such claim(s) or action(s) filed; and   

b. The Contractor shall have the sole control of the defense of any such claim(s) or action(s) 
filed and of all negotiations relating to settlement or compromise thereof, provided, 
however, that NCTA shall have the option to participate at their own expense in the defense 
of such claim(s) or action(s) filed.   

3.5.14. Changes 

The Contract is awarded subject to the provision of the specified Services.  Any changes made to the 
Contract proposed by the Contractor are hereby rejected unless accepted in writing by NCTA. NCTA shall 
not be responsible for Services provided other than those specified in the Contract.    

3.5.15. Time is of the Essence 

Time is of the essence in the performance of this Contract. Contractor and NCTA will mutually develop and 
agree to a schedule of implementation, operation, etc. Contractor and Subcontractors will be required to 
adhere to the Approved schedule.   

3.5.16. Independent Contractors 

Contractor and its employees, officers and executives, and Subcontractors, if any, shall be independent 
Contractors and not employees or Agents of the State. This Contract shall not operate as a joint venture, 
partnership, trust, authority or any other business relationship. 

3.5.17. Notices 

Any Notices required under this Contract shall be delivered to the Contractor or NCTA be delivered in writing 
by U.S. Mail, Commercial Courier or by hand, unless otherwise specified in the Solicitation Documents. 

3.5.18. Titles and Headings 

Titles and Headings in this Contract are used for convenience only and do not define, limit or proscribe the 
language of terms identified by such Titles and Headings.   

3.5.19. Amendment 

This Contract may not be amended orally or by performance. Any Amendment must be made in written 
form and signed by duly authorized representatives of NCTA and Contractor in conformance with Contract 
Requirements.   

3.5.20. Taxes 

The State of North Carolina is exempt from Federal excise taxes and no payment will be made for any 
personal property taxes levied on the Contractor or for any taxes levied on employee wages. Agencies of the 
State may have additional exemptions or exclusions for Federal or State taxes. Evidence of such additional 
exemptions or exclusions may be provided to Contractor by Agencies, as applicable, during the term of this 
Contract. Applicable State or local sales taxes shall be invoiced as a separate item and not included in the 
Price Proposal. 



Facilities Management RFP 
Part V: Terms & Conditions 

 North Carolina Turnpike Authority     |     V-16 

3.5.21. Governing Laws, Jurisdiction and Venue 

1. This Contract is made under and shall be governed and construed in accordance with the laws of the 
State of North Carolina. The place of this Contract or purchase order, its situs and forum, shall be 
Wake County, North Carolina, where all matters, whether sounding in contract or in tort, relating to 
its validity, construction, interpretation and enforcement shall be determined. Contractor agrees and 
submits, solely for matters relating to this Contract, to the jurisdiction of the courts of the State of 
North Carolina, and stipulates that Wake County shall be the proper venue for all matters.  

2. Except to the extent the provisions of the Contract are clearly inconsistent therewith, the applicable 
provisions of the Uniform Commercial Code as modified and adopted in North Carolina shall govern 
this Contract. To the extent the Contract entails both the supply of "goods" and "Services," such shall 
be deemed "goods" within the meaning of the Uniform Commercial Code, except when deeming 
such Services as "goods" would result in a clearly unreasonable interpretation.   

3.5.22. Force Majeure 

Neither party shall be deemed to be in default of its obligations hereunder if and so long as it is prevented 
from performing such obligations as a result of events beyond its reasonable control, including without 
limitation, fire, power failures, any act of war, hostile foreign action, nuclear explosion, riot, strikes or 
failures or refusals to perform under subcontracts, civil insurrection, earthquake, hurricane, tornado, or other 
catastrophic natural event or act of God. Force Majeure events shall not otherwise limit NCTA's rights to 
enforce contracts. 

3.5.23. Compliance with Laws 

The Contractor shall comply with all laws, ordinances, codes, rules, regulations, and licensing Requirements 
that are applicable to the conduct of its business, including those of Federal, State, and local agencies having 
jurisdiction and/or authority. 

3.5.24. Severability 

In the event that a court of competent jurisdiction holds that a provision or requirement of this Contract 
violates any applicable law, each such provision or requirement shall be enforced only to the extent it is not 
in violation of law or is not otherwise unenforceable and all other provisions and Requirements of this 
Contract shall remain in full force and effect. All promises, requirement, terms, conditions, provisions, 
representations, guarantees and warranties contained herein shall survive the expiration or termination date 
unless specifically provided otherwise herein, or unless superseded by applicable Federal or State statute, 
including statutes of repose or limitation.  

3.5.25. Ineligible Contractors 

As provided in G.S. § 147-86.59 and G.S. § 147-86.82, the following companies are ineligible to contract with 
the State of North Carolina or any political subdivision of the State: a) any company identified as engaging in 
investment activities in Iran, as determined by appearing on the Final Divestment List created by the State 
Treasurer pursuant to G.S. § 147-86.58, and b) any company identified as engaged in a boycott of Israel as 
determined by appearing on the List of restricted companies created by the State Treasurer pursuant to G.S. 
§ 147-86.81.  A contract or subcontract with the State or any of its political subdivisions by any company 
identified in a) or b) above shall be void ab initio. 
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3.5.26. Availability of Funds 

Any and all payments to Contractor are expressly contingent upon and subject to the appropriation, 
allocation and availability of funds to NCTA for the purposes set forth in this Contract. If this Contract is 
funded in whole or in part by Federal funds, the Agency’s performance and payment shall be subject to and 
contingent upon the continuing availability of said Federal funds for the purposes of the Contract. If the term 
of this Contract extends into fiscal years subsequent to that in which it is approved, such continuation of the 
Contract is expressly contingent upon the appropriation, allocation and availability of funds by the N.C. 
Legislature for the purposes set forth in the Contract. If funds to effect payment are not available, the 
Agency will provide written notification to Contractor. If the Contract is terminated under this paragraph, 
Contractor agrees to take back any affected Deliverables and Software not yet delivered under this 
Contract, terminate any Services supplied to the Agency under this Contract, and relieve NCTA of any 
further obligation thereof. The State shall remit payment for Deliverables and Services accepted prior to the 
date of the aforesaid Notice in conformance with the payment terms.   

3.5.27. E-Verify 

Pursuant to G.S. § 143-133.3, the State shall not enter into a contract unless the awarded Contractor and 
each of its Subcontractors comply with the E-Verify Requirements of N.C. General Statutes, Chapter 64, 
Article 2.  Contractors are directed to review the foregoing laws.  Any awarded Contractor must submit a 
certification of compliance with E-Verify to the awarding agency, and on a periodic basis thereafter as may 
be required by the State.  

3.5.28. Historically Underutilized Businesses 

Pursuant to N.C.G.S. §§ 143-48 and 143-128.4 and any applicable Executive Order, the State of North 
Carolina and NCTA invites and encourages participation in this procurement process by businesses owned 
by minorities, women, disabled, disabled business enterprises and non-profit work centers for the blind and 
severely disabled. Additional information may be found at: http://ncadmin.nc.gov/businesses/hub/. 

3.5.29. No Waiver 

Notwithstanding any other language or provision in the Contract, nothing herein is intended nor shall be 
interpreted as a waiver of any right or remedy otherwise available to NCTA under applicable law. The waiver 
by NCTA of any right or remedy on any one occasion or instance shall not constitute or be interpreted as a 
waiver of that or any other right or remedy on any other occasion or instance.  

3.5.30. Entire Agreement 

1. This RFP and any documents incorporated specifically by reference represent the entire agreement 
between the parties and supersede all prior oral or written statements or agreements.  This RFP, any 
addenda hereto, and the Contractor’s Proposal Documents are incorporated herein by reference as 
though set forth verbatim.  

2. All promises, Requirements, terms, conditions, provisions, representations, guarantees, and 
warranties contained herein shall survive the contract expiration or termination date unless 
specifically provided otherwise herein, or unless superseded by applicable Federal or State statutes 
of limitation.  

http://ncadmin.nc.gov/businesses/hub/
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3.5.31. Sovereign Immunity  

Notwithstanding any other term or provision in the Contract, nothing herein is intended nor shall be 
interpreted as waiving any claim or defense based on the principle of sovereign immunity or other State or 
federal constitutional provision or principle that otherwise would be available to the NCTA under applicable 
law. 
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