



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JAMES B. HUNT JR.
GOVERNOR

P.O. BOX 25201, RALEIGH, N.C. 27611-5201

DAVID MCCOY
SECRETARY

January 5, 2001

Addendum No. 3

Certified Mail

RE: State Project 8.T351211
F.A. Project IMF-85-4 (101) 176
Durham County (I-306DB)
I-85 from West of Broad Street to
West of Camden Avenue in Durham.

January 16, 2001 Letting


Gentlemen:

Reference is made to the electronic bid diskette recently furnished on the above referenced project.

The bid diskette contains an error in the 16JAN001. EBS file for this project.

We are sending corrected diskettes to those bidders who requested diskettes when ordering proposals for the above referenced project. We are also providing instructions indicating how to transfer prices from the erroneous file to the corrected file for bidders who have already entered prices in the erroneous file. Please destroy the diskette previously furnished and replace with diskette dated January 5, 2001.

Sincerely,


R. A. Garris, P.E.
Contract Officer

RAG/jag/pa
(Attachments)

cc: Mr. J. D. Goins, P.E.
Mr. N. L. Graf, P.E.
Mr. S. D. DeWitt, P.E. (3)
Mr. J. G. Nance, P.E. (2)
Ms. D. M. Barbour, P.E.
Mr. J. E. Alford, P.E.
Mr. J. V. Barbour, P.E.
Mr. R. E. Davenport, Jr., P.E.
Ms. Kim Canady
Project File (2)



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
P.O. BOX 25201, RALEIGH, N.C. 27611-5201

JAMES B. HUNT JR.
GOVERNOR

DAVID MCCOY
SECRETARY

January 4, 2001

Addendum No. 1

Certified Mail

RE: State Project 7.5511044, ETC.
Montgomery County
Milling, Resurfacing, Shoulder Reconstruction,
Thermoplastic Pavement Markings and Pavement
Markers on 1 section of Primary and 3 Sections of
Secondary Roads.

January 16, 2001 Letting

Gentlemen:

Reference is made to the sketch maps and proposal form recently furnished to you on the above referenced project.

The following revision has been made to the sketch maps:

Sketch map sheet no. 1 of 3 has been revised to delete the items of "Shoulder Reconstruction" and "Seeding and Mulching" and to increase the quantity of "Milling". Please void sheet no. 1 of 3 in your sketch maps and staple revised sheet no. 1 of 3 thereto.


The following revisions have been made to the proposal form:

The project special provisions for "Shoulder Reconstruction" and "Erosion Control-Seeding and Mulching" have been deleted. On page no.2, the line code numbers for "Major contract items" and "Specialty items" have been revised. The table of contents and bid item sheet has been revised.

In view of the above revisions we are sending a new proposal form (Revised 1-4-01). Please discard the proposal form previously furnished to you and replace with the revised proposal form.

We are sending diskettes to those bidders who requested a diskette when ordering a proposal for the above referenced project. Please destroy the diskette previously furnished and replace with diskette dated January 4, 2001.

Sincerely,



R. A. Garris, P.E.
Contract Officer

RAG/JAG/pa
(Attachments)

cc: Mr. J. D. Goins, P.E.
Mr. S. D. DeWitt, P.E. (3)
Mr. W. F. Rosser, P.E. (2)
Ms. D. M. Barbour, P.E.
Mr. J. V. Barbour, P.E.
Mr. R. E. Davenport, Jr., P.E.
Ms. Kim Canady
Project File (2)



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
P.O. BOX 25201, RALEIGH, N.C. 27611-5201

JAMES B. HUNT JR.
GOVERNOR

DAVID MCCOY
SECRETARY

December 20, 2000

Addendum No. 2

Certified Mail

RE: State Project 8.T351211
F.A. Project IMF-85-4 (101) 176
Durham County (I-306DB)
I-85 from West of Broad Street to
West of Camden Avenue in Durham.

January 2, 2001 Letting

Gentlemen:

Reference is made to the plans and proposal form recently furnished to you on the above referenced project.

The advertisement period for the above project has been extended two (2) weeks from the January 2, 2001 special letting to the **January 16, 2001 Letting.**

Sealed bids for the construction of this project will be opened and read in the **Auditorium of the Highway Building # 1 South Wilmington Street, Raleigh, NC 27601 at 10:00 A. M. on the 16th day of January 2001.** No bids will be received after 10:00 A.M. Bids submitted on the same day they are to be opened shall be delivered to the Auditorium of the Highway Building.

The following revisions have been made to the proposal form.

Please disregard the instructions in Addendum No. 1 to "void the cover sheet in your proposal form and staple the revised cover sheet thereto." On the original cover sheet, please draw a single line thru December 19, 2000 (date of bid opening) and insert January 16, 2001 and initial same in ink (Sample Attached).

On page no.1, the project special provision entitled "CONTRACT TIME AND LIQUIDATED DAMAGES" and "INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES" have been revised. Please void page no. 1 in your proposal form and staple the revised page no.1 thereto.

On page no. 27, the project special provision entitled "DISADVANTAGED BUSINESS ENTERPRISE" has been revised from "**TWENTY FOUR (24) HOURS**" to "**12:00 noon of the 6th day**". Please void page no. 27 in your proposal form and staple the revised page no. 27 thereto.

On page 1 of the item sheets, line 6-15-225 "Unclassified Excavation" has been revised. Please draw a single line thru 258,900 and insert 214,100 and initial same in ink (Sample Attached). On page no. 2 of the item sheets, line 19-37-230 "Borrow Excavation" has been revised. Please draw a single line thru 700,800 and insert 624,700 and initial same in ink (Sample Attached).


The following revisions have been made to the plans:

On plan sheet 3 (1 of 3) draw a single line thru the quantity of 258,900 for "Unclassified Excavation" and insert 214,100. Draw a single line thru the quantity of 700,800 for "Borrow Excavation" and insert 624,700.

On plan sheet 3-x the "Summary of Earthwork" has been revised to correct the "Unclassified Excavation and "Borrow" quantities. Please void plan sheet 3-x in your plans and staple the revised plan sheet 3-x thereto.

We are sending new diskettes to those bidders who requested diskettes when ordering proposals for the above referenced project. Due to the Departments use of the new Expedite software effective with the January 16, 2001 bid letting, the diskette being supplied contains all January project bid files. Please destroy the diskette previously furnished and replace with diskette labeled January Bid Files.

Sincerely,



R. A. Garris, P.E.
Contract Officer

RAG/jag/pa
(Attachments)

cc: Mr. J. D. Goins, P.E.
Mr. N. L. Graf, P.E.
Mr. S. D. DeWitt, P.E. (3)
Mr. J. G. Nance, P.E. (2)
Ms. D. M. Barbour, P.E.
Mr. J. E. Alford, P.E.
Mr. J. V. Barbour, P.E.
Mr. R. E. Davenport, Jr., P.E.
Ms. Kim Canady
Project File (2)