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REPAIR EXISTING PILE CAPS, COLUMNS, CAPS, GIRDERS, & DECKS.

HERBERT C BONNER BRIDGE AT THE OREGON INLET ON NC-12.

COASTAL GUNITE CONST. CO.
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M & J CONSTRUCTION CO. OF
PINELLAS

BALFOUR BEATTY
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TARPON SPRINGS,  FL ATLANTA,  GA

C201804JAN 15 2008
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 732000.00 1474800.00 1465000.00MOBILIZATION
0002 8867000000-E SP   4,123 LF  65.00 267995.00 132.00 544236.00 80.00 329840.00GENERIC STRUCTURE ITEM (LF)

EVAZOTE JOINT SEAL (SPANS #1 - #123)
0003 8867000000-E SP   1,331 LF  65.00 86515.00 132.00 175692.00 80.00 106480.00GENERIC STRUCTURE ITEM (LF)

EVAZOTE JOINT SEAL (SPANS #130 - #167)
0004 8867000000-E SP   1,264 LF  65.00 82160.00 132.00 166848.00 80.00 101120.00GENERIC STRUCTURE ITEM (LF)

EVAZOTE JOINT SEAL (SPANS #168 - #204)
0005 8882000000-E SP   190 CF  900.00 171000.00 885.00 168150.00 2000.00 380000.00GENERIC STRUCTURE ITEM (CF)

EPOXY MORTAR REPAIRS (BENTS #167 - EB2)
0006 8882000000-E SP   143 CF  900.00 128700.00 885.00 126555.00 2000.00 286000.00GENERIC STRUCTURE ITEM (CF)

EPOXY MORTAR REPAIRS (SPANS #1 - #123)
0007 8882000000-E SP   62 CF  900.00 55800.00 885.00 54870.00 2000.00 124000.00GENERIC STRUCTURE ITEM (CF)

EPOXY MORTAR REPAIRS (SPANS #130 - #167)
0008 8882000000-E SP   78 CF  900.00 70200.00 885.00 69030.00 2000.00 156000.00GENERIC STRUCTURE ITEM (CF)

EPOXY MORTAR REPAIRS (SPANS #168 - #204)
0009 8882000000-E SP   899 CF  675.00 606825.00 678.50 609971.50 1300.00 1168700.00GENERIC STRUCTURE ITEM (CF)

HORIZONTAL SHOTCRETE REPAIRS (BENTS #129 - #166)
0010 8882000000-E SP   45 CF  675.00 30375.00 678.50 30532.50 1300.00 58500.00GENERIC STRUCTURE ITEM (CF)

HORIZONTAL SHOTCRETE REPAIRS (BENTS #167 - EB2)
0011 8882000000-E SP   75 CF  675.00 50625.00 678.50 50887.50 1300.00 97500.00GENERIC STRUCTURE ITEM (CF)

HORIZONTAL SHOTCRETE REPAIRS (BENTS EB1 - #123)
0012 8882000000-E SP   174 CF  675.00 117450.00 713.90 124218.60 1400.00 243600.00GENERIC STRUCTURE ITEM (CF)

OVERHEAD SHOTCRETE REPAIRS (BENTS #129 - #166)
0013 8882000000-E SP   264 CF  675.00 178200.00 713.90 188469.60 1400.00 369600.00GENERIC STRUCTURE ITEM (CF)

OVERHEAD SHOTCRETE REPAIRS (BENTS #167 - EB2)
0014 8882000000-E SP   290 CF  675.00 195750.00 713.90 207031.00 1400.00 406000.00GENERIC STRUCTURE ITEM (CF)

OVERHEAD SHOTCRETE REPAIRS (BENTS EB1 - #123)
0015 8882000000-E SP   698 CF  675.00 471150.00 713.90 498302.20 1400.00 977200.00GENERIC STRUCTURE ITEM (CF)

OVERHEAD SHOTCRETE REPAIRS (SPANS #1 - #123)
0016 8882000000-E SP   4,246 CF  675.00 2866050.00 713.90 3031219.40 1400.00 5944400.00GENERIC STRUCTURE ITEM (CF)

OVERHEAD SHOTCRETE REPAIRS (SPANS #130 - #167)
0017 8882000000-E SP   5,200 CF  675.00 3510000.00 713.90 3712280.00 1400.00 7280000.00GENERIC STRUCTURE ITEM (CF)

OVERHEAD SHOTCRETE REPAIRS (SPANS #168 - #204)
0018 8882000000-E SP   356 CF  800.00 284800.00 1003.00 357068.00 1200.00 427200.00GENERIC STRUCTURE ITEM (CF)

POURED CONCRETE REPAIRS (BENTS #129 - #166)
0019 8882000000-E SP   4,315 CF  675.00 2912625.00 690.30 2978644.50 1300.00 5609500.00GENERIC STRUCTURE ITEM (CF)

VERTICAL SHOTCRETE REPAIRS (BENTS #129 - #166)
0020 8882000000-E SP   643 CF  675.00 434025.00 690.30 443862.90 1300.00 835900.00GENERIC STRUCTURE ITEM (CF)

VERTICAL SHOTCRETE REPAIRS (BENTS #167 - EB2)
0021 8882000000-E SP   727 CF  675.00 490725.00 690.30 501848.10 1300.00 945100.00GENERIC STRUCTURE ITEM (CF)

VERTICAL SHOTCRETE REPAIRS (BENTS EB1 - #123)
0022 8882000000-E SP   17 CF  675.00 11475.00 690.30 11735.10 1300.00 22100.00GENERIC STRUCTURE ITEM (CF)

VERTICAL SHOTCRETE REPAIRS (SPANS #1 - #123)
0023 8882000000-E SP   40 CF  675.00 27000.00 690.30 27612.00 1300.00 52000.00GENERIC STRUCTURE ITEM (CF)

VERTICAL SHOTCRETE REPAIRS (SPANS #130 - #167)
0024 8882000000-E SP   33 CF  675.00 22275.00 690.30 22779.90 1300.00 42900.00GENERIC STRUCTURE ITEM (CF)

VERTICAL SHOTCRETE REPAIRS (SPANS #168 - #204)
0025 8889000000-E SP   2,277 LB  3.00 6831.00 3.54 8060.58 8.00 18216.00GENERIC STRUCTURE ITEM (LB)

ADDITIONAL REINFORCING STEEL (BENTS #129 - #166)
0026 8889000000-E SP   1,692 LB  3.00 5076.00 3.54 5989.68 8.00 13536.00GENERIC STRUCTURE ITEM (LB)

ADDITIONAL REINFORCING STEEL (BENTS #167 - EB2)
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0027 8889000000-E SP   3,566 LB  3.00 10698.00 3.54 12623.64 8.00 28528.00GENERIC STRUCTURE ITEM (LB)
ADDITIONAL REINFORCING STEEL (BENTS EB1 - #123)

0028 8897000000-N SP   35 EA  500.00 17500.00 118.00 4130.00 50.00 1750.00GENERIC STRUCTURE ITEM (EA)
SHOTCRETE CORE SAMPLES (BENTS #129 - #166)

0029 8897000000-N SP   10 EA  500.00 5000.00 118.00 1180.00 50.00 500.00GENERIC STRUCTURE ITEM (EA)
SHOTCRETE CORE SAMPLES (BENTS #167 - EB2)

0030 8897000000-N SP   10 EA  500.00 5000.00 118.00 1180.00 50.00 500.00GENERIC STRUCTURE ITEM (EA)
SHOTCRETE CORE SAMPLES (BENTS EB1 - #123)

0031 8897000000-N SP   15 EA  500.00 7500.00 118.00 1770.00 50.00 750.00GENERIC STRUCTURE ITEM (EA)
SHOTCRETE CORE SAMPLES (SPANS #1 - #123)

0032 8897000000-N SP   15 EA  500.00 7500.00 118.00 1770.00 50.00 750.00GENERIC STRUCTURE ITEM (EA)
SHOTCRETE CORE SAMPLES (SPANS #130 - #167)

0033 8897000000-N SP   15 EA  500.00 7500.00 118.00 1770.00 50.00 750.00GENERIC STRUCTURE ITEM (EA)
SHOTCRETE CORE SAMPLES (SPANS #168 - #204)

0034 8897000000-N SP   400 EA  2000.00 800000.00 7080.00 2832000.00 5000.00 2000000.00GENERIC STRUCTURE ITEM (EA)
RAISING BRIDGE SUPERSTRUCTURE

 

    TOTAL 14676325.00 TOTAL 18447117.70 TOTAL 29493920.00CONTRACT TOTAL

 

    SUB-TOTAL 14676325.00 SUB-TOTAL 18447117.70 SUB-TOTAL 29493920.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14676325.00COASTAL GUNITE CONST. CO.
     2  18447117.70M & J CONSTRUCTION CO. OF PINELLAS
     3  29493920.00BALFOUR BEATTY INFRASTRUCTURE INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 570000.00 592637.00 332212.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 1000000.00 600500.00 349375.00CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  17785.00 21342.00 11666.67 14000.00 16200.00 19440.00SUPP CLEARING & GRUBBING
0004 0080000000-M SP   500 MTN 15.00 7500.00 13.25 6625.00 10.25 5125.00CLASS IV SUBGRD STABILIZATION
0005 0134000000-M 240  3,420 M3  3.75 12825.00 4.25 14535.00 10.80 36936.00DRAINAGE DITCH EXCAVATION
0006 0141000000-M 240  300 M   5.00 1500.00 5.75 1725.00 10.00 3000.00BERM DITCH CONSTRUCTION
0007 0156000000-M 250  16,890 M2  4.00 67560.00 3.00 50670.00 4.25 71782.50REMOVAL OF EXT ASPHALT PVM'T
0008 0177000000-M 250  910 M2  3.00 2730.00 1.75 1592.50 0.80 728.00BREAKING OF EXT ASPH PVMT
0009 0192000000-N 260  14 HR  180.00 2520.00 150.00 2100.00 175.00 2450.00PROOF ROLLING
0010 0195000000-M 265  7,200 M3  12.45 89640.00 18.25 131400.00 19.30 138960.00SELECT GRANULAR MATERIAL
0011 0196000000-M 270  7,200 M2  2.30 16560.00 2.25 16200.00 1.80 12960.00SOIL STABILIZATION FABRIC
0012 0318000000-M 300  1,250 MTN 16.14 20175.00 21.00 26250.00 25.50 31875.00FND CONDIT MATL MINOR STRS
0013 0343000000-M 310 14.4 M   69.50 1000.80 66.00 950.40 108.00 1555.20375MM SIDE DRAIN PIPE
0014 0378000000-M 310 482.4 M   108.00 52099.20 101.00 48722.40 160.00 77184.00600MM RCP CULV CLASS III
0015 0384000000-M 310 43.2 M   153.50 6631.20 135.00 5832.00 215.00 9288.00750MM RCP CULV CLASS III
0016 0390000000-M 310 98.4 M   201.00 19778.40 198.00 19483.20 290.00 28536.00900MM RCP CULV CLASS III
0017 0396000000-M 310 4.8 M   249.00 1195.20 247.00 1185.60 375.00 1800.001050MM RCP CULV CLASS III
0018 0402000000-M 310 20.4 M   310.00 6324.00 296.00 6038.40 500.00 10200.001200MM RCP CULV CLASS III
0019 0448000000-M 310 105.6 M   200.00 21120.00 167.00 17635.20 274.00 28934.40***MM RCP CULV CLASS IV

(750MM)
0020 0708000000-M 310 219.6 M   86.00 18885.60 97.00 21301.20 115.00 25254.00400MM BCCSP B 1.63
0021 0714000000-M 310 81.6 M   99.50 8119.20 109.00 8894.40 122.00 9955.20450MM BCCSP B 1.63
0022 0720000000-M 310 43.2 M   124.00 5356.80 141.00 6091.20 168.00 7257.60600MM BCCSP B 1.63
0023 0726000000-M 310  60 M   168.00 10080.00 186.00 11160.00 215.00 12900.00800MM BCCSP B 2.01
0024 0732000000-M 310 115.2 M   199.00 22924.80 222.00 25574.40 255.00 29376.00900MM BCCSP B 2.01
0025 0804000000-M 310  2 EA  475.00 950.00 494.00 988.00 860.00 1720.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0026 0806000000-M 310  12 EA  225.00 2700.00 163.00 1956.00 500.00 6000.00400MM BCCSP ELB B 1.63
0027 0809000000-M 310  2 EA  425.00 850.00 387.00 774.00 720.00 1440.00800MM BCCSP ELB B 2.01
0028 0995000000-M 340  260 M   32.80 8528.00 32.50 8450.00 51.00 13260.00PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 819100.00 378000.00 325000.00FINE GRADING
0030 1044000000-M 501  40,030 M2  2.88 115286.40 2.88 115286.40 3.20 128096.00LIME TRTD SOIL (SLURRY)
0031 1066000000-M 501  441 MTN 188.00 82908.00 188.00 82908.00 212.00 93492.00LIME FOR LIME TREATED SOIL
0032 1077000000-M SP   25 MTN 16.00 400.00 41.25 1031.25 19.00 475.00#57 STONE
0033 1110000000-M 510  1,000 MTN 14.50 14500.00 14.50 14500.00 10.00 10000.00STABILIZER AGGREGATE
0034 1176000000-M 542  40,030 M2  2.57 102877.10 2.57 102877.10 3.00 120090.00***MM SOIL CEMENT BASE

(180MM)
0035 1187000000-M 542  1,201 MTN 155.00 186155.00 155.00 186155.00 175.00 210175.00PC FOR SOIL CEMENT BASE
0036 1198000000-M SP   350 MTN 11.00 3850.00 13.00 4550.00 10.00 3500.00AGGREGATE FOR SOIL CEM BS
0037 1209000000-M 543  54,450 L   0.52 28314.00 0.52 28314.00 0.57 31036.50ASPHALT CURING SEAL
0038 1220000000-M 545  500 MTN 16.00 8000.00 21.75 10875.00 17.00 8500.00INCIDENTAL STONE BASE
0039 1330000000-M 607  3,530 M2  6.50 22945.00 6.00 21180.00 6.00 21180.00INCIDENTAL MILLING
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0040 1503000000-M 610  12,768 MTN 38.00 485184.00 38.00 485184.00 42.00 536256.00ASP CONC INTR CRS I19.0C
0041 1523000000-M 610  11,099 MTN 38.00 421762.00 38.00 421762.00 42.00 466158.00ASP CONC SURF CRS S9.5C
0042 1565000000-M 620  666 MTN 404.00 269064.00 404.00 269064.00 450.00 299700.00ASP FOR PLANT MIX  PG70-22
0043 1693000000-M 654  270 MTN 150.00 40500.00 161.00 43470.00 335.00 90450.00ASPH PLT MIX PVMT REPAIR
0044 1840000000-M 665  4,510 M   1.75 7892.50 1.55 6990.50 2.85 12853.50MILLED RUMBLE STRIPS
0045 2000000000-N 806  89 EA  115.00 10235.00 135.00 12015.00 112.00 9968.00RIGHT OF WAY MARKERS
0046 2022000000-M 815  420 M3  10.00 4200.00 9.10 3822.00 14.00 5880.00SUBDRAIN EXCAVATION
0047 2033000000-M 815  210 M3  40.00 8400.00 26.70 5607.00 56.00 11760.00SUBDR FINE AGGREGATE
0048 2044000000-M 815  500 M   14.00 7000.00 15.45 7725.00 19.25 9625.00150MM PERF SUBDR PIPE
0049 2055000000-M 815  50 EA  0.50 25.00 7.50 375.00 0.70 35.00150MM SUBDR PIPE Y,T,&L'S
0050 2066000000-N 815  4 EA  170.00 680.00 212.00 848.00 238.00 952.00CONC PAD SUBDRN OUTLET
0051 2077000000-M 815  8 M   14.00 112.00 24.10 192.80 19.50 156.00150MM OUTLET PIPE (SD)
0052 2143000000-M 818  20 MTN 40.00 800.00 23.75 475.00 69.00 1380.00BLOTTING SAND
0053 2209000000-M 838  11 M3  900.00 9900.00 852.00 9372.00 1350.00 14850.00ENDWALLS
0054 2253000000-M 840  4 M3  1000.00 4000.00 761.00 3044.00 1350.00 5400.00PIPE COLLARS
0055 2275000000-M SP   7 M3  200.00 1400.00 176.00 1232.00 575.00 4025.00FLOWABLE FILL
0056 2286000000-N 840  95 EA  1150.00 109250.00 1300.00 123500.00 1800.00 171000.00MASNRY DRAINAGE STRUCT
0057 2308000000-M 840  11 M   1000.00 11000.00 949.00 10439.00 2150.00 23650.00MASONRY DRAINAGE STRS
0058 2364000000-N 840  10 EA  400.00 4000.00 425.00 4250.00 432.00 4320.00FRAME W/2GRTS 840.16 STD
0059 2364200000-N 840  6 EA  375.00 2250.00 430.00 2580.00 432.00 2592.00FRAME W/2GRTS 840.20 STD
0060 2365000000-N 840  22 EA  375.00 8250.00 417.00 9174.00 420.00 9240.00FRAME W/2GRTS 840.22 STD
0061 2366000000-N 840  21 EA  370.00 7770.00 411.00 8631.00 410.00 8610.00FRAME W/2GRTS 840.24 STD
0062 2374000000-N 840  5 EA  450.00 2250.00 470.00 2350.00 460.00 2300.00FRAME-GRT-HD 840.03 **

(E)
0063 2374000000-N 840  6 EA  470.00 2820.00 489.00 2934.00 460.00 2760.00FRAME-GRT-HD 840.03 **

(F)
0064 2374000000-N 840  19 EA  470.00 8930.00 489.00 9291.00 460.00 8740.00FRAME-GRT-HD 840.03 **

(G)
0065 2396000000-N 840  5 EA  275.00 1375.00 343.00 1715.00 340.00 1700.00FRAME W/COVER STD 840.54
0066 2440000000-N 840  15 EA  350.00 5250.00 350.00 5250.00 340.00 5100.00CONC APRON FOR CATCH BASIN
0067 2451000000-N 840  10 EA  350.00 3500.00 350.00 3500.00 280.00 2800.00CONC APRON FOR DROP INLET
0068 2542000000-M 846  3,900 M   36.65 142935.00 36.65 142935.00 52.00 202800.00450MM CONC CURB & GUTTER
0069 2549000000-M 846  653 M   56.15 36665.95 56.15 36665.95 60.00 39180.00750MM CONC CURB & GUTTER
0070 2556000000-M 846  470 M   46.80 21996.00 46.80 21996.00 46.00 21620.00SHLDR BERM GUTTER
0071 2591000000-M 848  29 M2  34.70 1006.30 34.70 1006.30 108.00 3132.00100MM CONC SIDEWALK
0072 2605000000-N SP   4 EA  850.00 3400.00 850.00 3400.00 920.00 3680.00WHEELCHAIR RAMP
0073 2612000000-M 848  9 M2  55.36 498.24 55.36 498.24 120.00 1080.00150MM CONC DRIVEWAY
0074 2619000000-M 850  49 M2  75.00 3675.00 75.00 3675.00 160.00 7840.00100MM CONC PAVED DITCH
0075 2647000000-M 852  1,315 M2  49.50 65092.50 49.50 65092.50 90.00 118350.00125MM MONOLITHIC CONC ISL (SURF MTD)
0076 2920000000-N SP   1 EA  800.00 800.00 409.00 409.00 1700.00 1700.00CONVERT DI TO CB
0077 3030000000-M 862 2,560.32 M   42.31 108327.14 41.00 104973.12 50.00 128016.00STL BM GRDRAIL
0078 3045000000-M 862 57.15 M   49.20 2811.78 53.00 3028.95 62.00 3543.30STL BM GRDRAIL SHOP CURV
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0079 3150000000-N 862  10 EA  40.00 400.00 30.00 300.00 44.00 440.00ADDIT GUARDRAIL POSTS
0080 3210000000-N 862  8 EA  500.00 4000.00 500.00 4000.00 590.00 4720.00GR ANCHOR TYPE CAT-1
0081 3270000000-N SP   20 EA  1620.00 32400.00 1600.00 32000.00 1850.00 37000.00GR ANCHOR TYPE 350
0082 3360000000-M 863  1,660 M   1.00 1660.00 3.25 5395.00 1.20 1992.00REMOVE GUARDRAIL
0083 3503000000-M 866  4,030 M   6.05 24381.50 6.05 24381.50 7.80 31434.00WW WIRE FENCE 1200MM FABR
0084 3509000000-M 866  820 EA  15.00 12300.00 15.00 12300.00 16.50 13530.00100MM FENCE POSTS 2.30M
0085 3515000000-M 866  230 EA  24.50 5635.00 24.50 5635.00 33.00 7590.00125MM FENCE POSTS 2.50M
0086 3557000000-M 866  150 M   1.00 150.00 1.00 150.00 4.50 675.00ADDITIONAL BARBED WIRE
0087 3566000000-M 867  110 M   12.15 1336.50 12.15 1336.50 15.25 1677.50WOVEN WIRE FENCE RESET
0088 3628000000-M 876  840 MTN 38.00 31920.00 47.25 39690.00 43.00 36120.00PLN RIP RAP CL I
0089 3649000000-M 876  1,440 MTN 37.00 53280.00 45.25 65160.00 44.00 63360.00PLN RIP RAP, CLASS B
0090 3651000000-M SP   230 MTN 73.00 16790.00 151.75 34902.50 300.00 69000.00BOULDERS
0091 3656000000-M 876  7,000 M2  2.00 14000.00 4.75 33250.00 3.25 22750.00FILTER FABRIC FOR DRAINGE
0092 3659000000-N SP   7 EA  2000.00 14000.00 1384.75 9693.25 1000.00 7000.00PREFORMED SCOUR HOLES
0093 3984000000-M SP  583.5 M2  468.00 273078.00 446.50 260532.75 540.00 315090.00GENERIC WALL ITEM (M2)

SOUND BARRIER WALL
0094 4048000000-M 902  7 M3  900.00 6300.00 500.00 3500.00 880.00 6160.00RC SIGN FOOTINGS
0095 4060000000-M 903  3,142 KG  6.40 20108.80 4.38 13761.96 6.50 20423.00SUPPORT, BRKWY STL BEAM
0096 4072000000-M 903  589 M   22.00 12958.00 17.64 10389.96 21.00 12369.00SUPPORT, 4.5KG STEEL U-CHNL
0097 4096000000-N 904  3 EA  92.00 276.00 125.00 375.00 135.00 405.00SIGN ERECTION, TYPE D
0098 4102000000-N 904  85 EA  65.00 5525.00 73.00 6205.00 69.00 5865.00SIGN ERECTION, TYPE E
0099 4108000000-N 904  24 EA  89.00 2136.00 148.00 3552.00 150.00 3600.00SIGN ERECTION, TYPE F
0100 4109000000-N 904  3 EA  600.00 1800.00 600.00 1800.00 830.00 2490.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0101 4110000000-N 904  8 EA  500.00 4000.00 450.00 3600.00 390.00 3120.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0102 4115000000-N 904  2 EA  375.00 750.00 375.00 750.00 530.00 1060.00SIGN ERECTION, OVERLAY (OVRHD)
0103 4116000000-N 904  8 EA  375.00 3000.00 150.00 1200.00 330.00 2640.00SIGN ERECTION, OVERLAY (GRD MTD)
0104 4129000000-N 906  2 EA  92.00 184.00 150.00 300.00 110.00 220.00RELOCATE SIGN, TYPE *****

(D)
0105 4129000000-N 906  2 EA  65.00 130.00 85.00 170.00 60.00 120.00RELOCATE SIGN, TYPE *****

(E)
0106 4152000000-N 907  5 EA  90.00 450.00 25.00 125.00 1.20 6.00DISPOSE SIGN SYST STL BM
0107 4155000000-N 907  37 EA  3.00 111.00 5.00 185.00 1.20 44.40DISPOSE SIGN SYST U-CHAN
0108 4192000000-N 907  2 EA  3.00 6.00 5.00 10.00 1.20 2.40DISPOSE SUPPORT, U-CHAN
0109 4238000000-N 907  2 EA  3.00 6.00 5.00 10.00 1.20 2.40DISPOSE SIGN, D, E, F
0110 4412000000-M SP   163 M2  73.17 11926.71 48.17 7851.71 65.00 10595.00WORK ZONE SIGNS (STAT)
0111 4412100000-M SP   44 M2  150.00 6600.00 765.00 33660.00 240.00 10560.00WORK ZONE SIGNS (PORT)
0112 4412200000-M SP   32 M2  85.00 2720.00 209.75 6712.00 88.00 2816.00WORK ZONE SIGNS (BARR)
0113 4415000000-N 1115  1 EA  1500.00 1500.00 3506.75 3506.75 10500.00 10500.00FLASHING ARROW PNL TYPE C
0114 4420000000-N 1120  1 EA  5000.00 5000.00 3390.75 3390.75 14500.00 14500.00CHANGEABLE MESSAGE SIGN
0115 4430000000-N 1130  471 EA  42.00 19782.00 88.25 41565.75 46.00 21666.00DRUMS
0116 4435000000-N 1135  250 EA  18.00 4500.00 41.75 10437.50 28.00 7000.00CONES
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0117 4446100000-M SP   126 M   100.00 12600.00 207.75 26176.50 120.00 15120.00BARRICADES (TYPE III)
0118 4455000000-N 1150  240 MD  110.00 26400.00 335.50 80520.00 231.00 55440.00FLAGGER
0119 4465000000-N 1160  4 EA  6500.00 26000.00 6500.00 26000.00 10000.00 40000.00TEMPORARY CRASH CUSHIONS
0120 4470000000-N 1160  2 EA  1950.00 3900.00 1950.00 3900.00 3600.00 7200.00RESET CRASH CUSHION
0121 4485000000-M 1170  515 M   72.00 37080.00 72.00 37080.00 75.00 38625.00PORTABLE BARRIER
0122 4500000000-M 1170  195 M   16.00 3120.00 16.00 3120.00 38.00 7410.00RESET PORTABLE BARRIER
0123 4615000000-M 1205  99 M   4.50 445.50 4.50 445.50 5.00 495.00REM TAPE LINES 100MM
0124 4650000000-N 1251  458 EA  3.25 1488.50 3.25 1488.50 3.60 1648.80TEMP RAISED PVMT MRKS
0125 4685000000-M 1205  13,204 M   1.35 17825.40 1.35 17825.40 1.50 19806.00100MM THERMO MKG, 2.3MMTK
0126 4686000000-M 1205  12,492 M   1.65 20611.80 1.65 20611.80 1.80 22485.60100MM THERMO MKG, 3.1MMTK
0127 4695000000-M 1205  600 M   5.00 3000.00 5.00 3000.00 5.60 3360.00200MM THERMO MKG 2.3MM TK
0128 4710000000-M 1205  282 M   16.50 4653.00 16.50 4653.00 18.00 5076.00600MM THERMO MKG 3.1MM TK
0129 4721000000-M 1205  40 EA  45.00 1800.00 45.00 1800.00 50.00 2000.00THERMO PVT MKG CHARACTER 3.1
0130 4725000000-M 1205  276 EA  65.00 17940.00 65.00 17940.00 73.00 20148.00THERMO PVT MKG SYMB 2.3MM
0131 4810000000-M 1205  29,101 M   0.40 11640.40 0.40 11640.40 0.45 13095.45PAINT PVT MKG LINES 100MM
0132 4820000000-M 1205  108 M   1.65 178.20 1.65 178.20 1.80 194.40PAINT PVT MKG LINES 200MM
0133 4835000000-M 1205  150 M   12.50 1875.00 12.50 1875.00 14.00 2100.00PAINT PVT MKG LINES 600MM
0134 4840000000-N 1205  16 EA  25.00 400.00 25.00 400.00 28.00 448.00PAINT PVT MKG CHARACTER
0135 4845000000-N 1205  126 EA  25.00 3150.00 25.00 3150.00 28.00 3528.00PAINT PVT MKG SYMBOL
0136 4850000000-M 1205  2,378 M   1.10 2615.80 1.10 2615.80 1.20 2853.60REMVL OF 100MM LINES
0137 4855000000-M 1205  3 M   1.10 3.30 1.10 3.30 1.20 3.60REMVL OF 150MM LINES
0138 4860000000-M 1205  56 M   1.65 92.40 1.65 92.40 1.80 100.80REMVL OF 200MM LINES
0139 4870000000-M 1205  12 M   10.00 120.00 10.00 120.00 11.00 132.00REMVL OF 600MM LINES
0140 4875000000-N 1205  19 EA  35.00 665.00 35.00 665.00 39.00 741.00REMOVAL OF SYMBL & CHARAC
0141 4900000000-N 1252  1,206 EA  3.25 3919.50 3.25 3919.50 3.60 4341.60PERM RAISED PVMT MARKERS
0142 4915000000-M 1264  3 EA  25.00 75.00 35.00 105.00 28.00 84.002.1M U-CHANNEL POSTS
0143 4955000000-N 1264  3 EA  40.00 120.00 85.00 255.00 44.00 132.00OBJECT MARKERS (END OF RD
0144 5300000000-M 1505 75.5 MTN 16.14 1218.57 21.00 1585.50 31.00 2340.50FND CONDIT MAT'L ********

(V)
0145 5306000000-M SP  75.5 MTN 16.14 1218.57 21.00 1585.50 31.00 2340.50BEDDN MAT'L CL **********

(V)
0146 5318000000-M 1505 2.95 MTN 165.00 486.75 161.00 474.95 335.00 988.25PVMT REP FOR UTILITY WORK
0147 5360000000-M 1510  6 M   75.00 450.00 81.00 486.00 155.00 930.00150MM DI H2O PIPE 2.41MPA
0148 5378000000-M 1510  334 M   130.00 43420.00 125.00 41750.00 144.00 48096.00300MM DI H2O PIPE 2.41MPA
0149 5384000000-M 1510  139 M   200.00 27800.00 170.00 23630.00 205.00 28495.00400MM DI H2O PIPE ****MPA

(2.41MPA)
0150 5414000000-M 1510  5 M   38.00 190.00 36.00 180.00 55.50 277.5020MM CU WATER PIPE TYPE K
0151 5480000000-M 1510 1,880.2 KG  9.00 16921.80 7.50 14101.50 13.50 25382.70DI H2O FITTINGS 1.72MPA
0152 5510000000-M 1510  1 EA  150.00 150.00 207.00 207.00 221.00 221.0020MM CORPORATION STOP
0153 5540000000-M 1510  4 EA  725.00 2900.00 747.00 2988.00 831.00 3324.00150MM GATE V & V BX

(1.38MPA WP)
0154 5558000000-M 1510  2 EA  1675.00 3350.00 1678.00 3356.00 2160.00 4320.00300MM GATE V & V BX ***

(1.38MPA WP)
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0155 5648000000-N 1510  1 EA  750.00 750.00 670.00 670.00 665.00 665.00RELOCATE EXIST WAT METER
0156 5666000000-M 1510  4 EA  2300.00 9200.00 2158.00 8632.00 2440.00 9760.00FIRE HYDRANT, ****MPA WP

(1.035MPA WP)
0157 5798000000-M 1530  387 M   40.00 15480.00 17.00 6579.00 17.75 6869.25FL OR REMV *** PIPE *****

(300MM, DI WATER)
0158 5798000000-M 1530  126 M   45.00 5670.00 39.00 4914.00 20.00 2520.00FL OR REMV *** PIPE *****

(400MM, DI WATER)
0159 5882000000-N SP   2 EA  5200.00 10400.00 4603.00 9206.00 9200.00 18400.00GENERIC UTILITY ITEM (EA)

400MM BUTTERFLY VALVE & MAN-  HOLE
0160 6000000000-M 1605  4,800 M   6.10 29280.00 6.10 29280.00 12.00 57600.00TEMPORARY SILT FENCE
0161 6006000000-M 1610  1,575 MTN 36.00 56700.00 47.00 74025.00 51.00 80325.00EROS CONTRL STONE CL A
0162 6009000000-M 1610  7,950 MTN 37.00 294150.00 43.00 341850.00 48.00 381600.00EROS CONTRL STONE CL B
0163 6012000000-M 1610  3,950 MTN 27.00 106650.00 40.00 158000.00 37.00 146150.00SEDIMENT CONTROL STONE
0164 6015000000-M 1615 28.5 HA  1095.00 31207.50 1095.00 31207.50 1300.00 37050.00TEMPORARY MULCHING
0165 6018000000-M 1620  1,075 KG  3.25 3493.75 3.25 3493.75 7.35 7901.25SEED FOR TEMP SEEDING
0166 6021000000-M 1620 8.5 MTN 635.00 5397.50 635.00 5397.50 1150.00 9775.00FERT FOR TEMP SEEDING
0167 6024000000-M 1622  500 M   40.00 20000.00 61.00 30500.00 40.00 20000.00TEMPORARY SLOPE DRAINS
0168 6027000000-N 1622  29 EA  85.00 2465.00 175.25 5082.25 250.00 7250.00INLET PROTCN @ SLOPE DRNS
0169 6029000000-M SP   650 M   5.90 3835.00 5.90 3835.00 11.50 7475.00SAFETY FENCE
0170 6030000000-M 1630  20,350 M3  0.10 2035.00 3.75 76312.50 7.00 142450.00SILT EXCAVATION
0171 6036000000-M 1631  36,000 M2  1.62 58320.00 1.62 58320.00 1.60 57600.00MATTING FOR EROS CONTROL
0172 6037000000-M SP   580 M2  7.50 4350.00 7.50 4350.00 8.00 4640.00COIR FIBER MAT
0173 6038000000-M SP   2,220 M2  8.75 19425.00 8.75 19425.00 8.00 17760.00PERM SOIL REINF MAT
0174 6042000000-M 1632  350 M   20.00 7000.00 11.80 4130.00 15.00 5250.006.4MM HARDWARE CLOTH
0175 6070000000-N SP   2 EA  150.00 300.00 542.50 1085.00 786.00 1572.00SPECIAL STILLING BASINS
0176 6084000000-M 1660  33 HA  3048.35 100595.55 3048.35 100595.55 3300.00 108900.00SEEDING & MULCHING
0177 6087000000-M 1660  16 HA  100.00 1600.00 100.00 1600.00 200.00 3200.00MOWING
0178 6090000000-M 1661  275 KG  5.10 1402.50 30.75 8456.25 19.50 5362.50SEED FOR REPAIR SEEDING
0179 6093000000-M 1661 1.25 MTN 625.00 781.25 1967.25 2459.06 1900.00 2375.00FERT FOR REPAIR SEEDING
0180 6096000000-M 1662  725 KG  3.65 2646.25 3.65 2646.25 4.50 3262.50SEED FOR SUPP SEEDING
0181 6108000000-M 1665  55 MTN 605.00 33275.00 605.00 33275.00 800.00 44000.00FERTILIZER TOPDRESSING
0182 6114000000-N SP  19.5 HR  35.00 682.50 35.00 682.50 72.00 1404.00SPECIALIZED HAND MOWING
0183 6123000000-M 1670 0.8 HA  1200.00 960.00 1200.00 960.00 1900.00 1520.00REFORESTATION
0184 6126000000-M SP  0.04 HA  10000.00 400.00 10000.00 400.00 13000.00 520.00STREAMBANK REFORESTATION
0185 6132000000-N SP   5 EA  1250.00 6250.00 1697.00 8485.00 3017.00 15085.00GENERIC EROSION CONTROL ITEM (EA)

102MM SKIMMER
0186 6132000000-N SP   23 EA  500.00 11500.00 841.25 19348.75 1920.00 44160.00GENERIC EROSION CONTROL ITEM (EA)

38MM SKIMMER
0187 6132000000-N SP   19 EA  600.00 11400.00 956.75 18178.25 2070.00 39330.00GENERIC EROSION CONTROL ITEM (EA)

51MM SKIMMER
0188 6132000000-N SP   14 EA  800.00 11200.00 1118.50 15659.00 1720.00 24080.00GENERIC EROSION CONTROL ITEM (EA)

64MM SKIMMER
0189 6132000000-N SP   5 EA  940.00 4700.00 1280.25 6401.25 2470.00 12350.00GENERIC EROSION CONTROL ITEM (EA)

76MM SKIMMER
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0190 6132000000-N SP   20 EA  65.00 1300.00 244.50 4890.00 1820.00 36400.00GENERIC EROSION CONTROL ITEM (EA)
FITTED FILTER ASSEMBLE

0191 6132000000-N SP   10 EA  350.00 3500.00 777.75 7777.50 1820.00 18200.00GENERIC EROSION CONTROL ITEM (EA)
MAIN HOUSING

0192 6132000000-N SP   108 EA  175.00 18900.00 175.00 18900.00 210.00 22680.00GENERIC EROSION CONTROL ITEM (EA)
RESPONSE FOR EROSION CONTROL

0193 6147000000-M SP   400 M   6.10 2440.00 6.10 2440.00 25.00 10000.00GENERIC EROSION CONTROL ITEM (M)
BELTED SILT FENCE

0194 6147000000-M SP   1,300 M   14.75 19175.00 14.75 19175.00 16.00 20800.00GENERIC EROSION CONTROL ITEM (M)
COIR FIBER BAFFLES

0195 6147000000-M SP   600 M   15.00 9000.00 15.00 9000.00 29.00 17400.00GENERIC EROSION CONTROL ITEM (M)
STRAW WATTLES

0196 7060000000-M 1705  1,485 M   2.00 2970.00 6.55 9726.75 2.20 3267.00SIGNAL CABLE
0197 7120000000-M 1705  34 EA  775.00 26350.00 890.00 30260.00 876.00 29784.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0198 7132000000-M 1705  1 EA  1000.00 1000.00 1400.00 1400.00 1131.00 1131.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0199 7144000000-M 1705  8 EA  1225.00 9800.00 1500.00 12000.00 1386.00 11088.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0200 7252000000-M 1710  1,183 M   5.15 6092.45 9.84 11640.72 5.80 6861.40MESSENGER CABLE (6.35MM)
0201 7264000000-M 1710  231 M   8.00 1848.00 9.84 2273.04 9.00 2079.00MESSENGER CABLE (9.52MM)
0202 7279000000-M 1715  973 M   1.80 1751.40 3.25 3162.25 2.00 1946.00TRACER WIRE
0203 7300000000-M 1715  1,989 M   19.00 37791.00 16.29 32400.81 21.00 41769.00TRENCHING (UNPAVED)
0204 7301000000-M SP   127 M   45.00 5715.00 49.19 6247.13 50.00 6350.00DIR DRILL POLY COND ***MM ** COND

(50MM, 1 CONDUIT)
0205 7301000000-M SP   220 M   60.00 13200.00 49.19 10821.80 67.00 14740.00DIR DRILL POLY COND ***MM ** COND

(50MM, 2 CONDUITS)
0206 7324000000-N 1716  21 EA  325.00 6825.00 225.00 4725.00 367.00 7707.00JUNCTION BOX (STANDARD SIZE)
0207 7348000000-N 1716  6 EA  525.00 3150.00 550.00 3300.00 593.00 3558.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0208 7360000000-N 1720  6 EA  900.00 5400.00 760.00 4560.00 1018.00 6108.00WOOD POLE
0209 7372000000-N 1721  18 EA  215.00 3870.00 210.00 3780.00 243.00 4374.00GUY ASSEMBLY
0210 7408000000-M 1722  1 EA  525.00 525.00 465.00 465.00 593.00 593.0025MM RISER W/ WEATHERHEAD
0211 7420000000-M 1722  4 EA  475.00 1900.00 290.00 1160.00 537.00 2148.0050MM RISER W/ WEATHERHEAD
0212 7432000000-M 1722  2 EA  500.00 1000.00 290.00 580.00 565.00 1130.0050MM RISER W/ TUBING
0213 7444000000-M 1725  1,630 M   18.00 29340.00 13.00 21190.00 20.00 32600.00INDUCTIVE LOOP SAWCUT
0214 7456000000-M 1726  2,300 M   3.10 7130.00 3.91 8993.00 3.50 8050.00LEAD-IN CABLE
0215 7516000000-M 1730  2,471 M   5.00 12355.00 6.44 15913.24 5.60 13837.60COMMUNICATIONS CABLE (** FIBER)

(12)
0216 7552000000-N 1731  3 EA  3200.00 9600.00 1400.00 4200.00 3600.00 10800.00INTERCONNECT CENTER
0217 7566000000-N 1733  8 EA  105.00 840.00 120.00 960.00 118.00 944.00DELINEATOR MARKER
0218 7574000000-N SP   1 EA  1420.00 1420.00 2100.00 2100.00 1600.00 1600.00FURN FIB-OPT TRANSCEIVER
0219 7613000000-N SP   7 EA  900.00 6300.00 1200.00 8400.00 1000.00 7000.00SOIL TEST
0220 7636000000-N 1745  10 EA  325.00 3250.00 390.00 3900.00 367.00 3670.00SIGN FOR SIGNALS
0221 7684000000-N 1750  2 EA  700.00 1400.00 960.00 1920.00 791.00 1582.00SIGNAL CABINET FOUNDATION
0222 7686000000-N SP   1 EA  550.00 550.00 375.00 375.00 622.00 622.00CONDUIT ENTR INTO EXT FOUND
0223 7756000000-N 1751  2 EA  12000.00 24000.00 13900.00 27800.00 13500.00 27000.00CONTLR WITH CBNT, 2070L BASE MTD
0224 7780000000-N SP   26 EA  175.00 4550.00 120.00 3120.00 197.00 5122.00DETECTOR CARD (TYPE 2070L)
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0225 7948000000-N SP   1 EA  875.00 875.00 4500.00 4500.00 990.00 990.00TRAFFIC SIGNAL REMOVAL
0226 7980000000-N SP   2 EA  400.00 800.00 900.00 1800.00 450.00 900.00GENERIC SIGNAL ITEM (EA)

CABINET BASE EXTENDER
0227 7980000000-N SP   3 EA  2000.00 6000.00 1650.00 4950.00 2200.00 6600.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER SELF- HEALING RING
0228 7980000000-N SP   7 EA  125.00 875.00 400.00 2800.00 140.00 980.00GENERIC SIGNAL ITEM (EA)

MAST ARM WITH METAL POLE DESIGN
0229 7980000000-N SP   1 EA  15000.00 15000.00 15276.00 15276.00 16900.00 16900.00GENERIC SIGNAL ITEM (EA)

METAL POLE WITH DUAL MAST ARM
0230 7980000000-N SP   6 EA  13500.00 81000.00 11823.00 70938.00 15000.00 90000.00GENERIC SIGNAL ITEM (EA)

METAL POLE WITH SINGLE MAST   ARM
0231 7992000000-M SP   35 M3  1125.00 39375.00 1343.25 47013.75 1250.00 43750.00GENERIC SIGNAL ITEM (M3)

DRILLED PIER FOUNDATION
0232 0022000000-M 225  235,500 M3  5.00 1177500.00 9.50 2237250.00 5.30 1248150.00UNCLASSIFIED EXCAVATION
0233 0036000000-M 225  13,800 M3  6.00 82800.00 10.00 138000.00 8.00 110400.00UNDERCUT EXCAVATION
0234 0106000000-M 230  128,800 M3  3.00 386400.00 0.10 12880.00 7.12 917056.00BORROW EXCAVATION
0235 1121000000-M 520  48,000 MTN 14.20 681600.00 13.75 660000.00 15.75 756000.00AGGREGATE BASE COURSE
0236 1489000000-M 610  3,470 MTN 38.00 131860.00 38.00 131860.00 42.00 145740.00ASP CONC BASE CRS B25.0B
0237 1491000000-M 610  2,928 MTN 38.00 111264.00 38.00 111264.00 42.00 122976.00ASP CONC BASE CRS B25.0C
0238 1498000000-M 610  7,184 MTN 38.00 272992.00 38.00 272992.00 42.00 301728.00ASP CONC INTR CRS I19.0B
0239 1519000000-M 610  10,283 MTN 38.00 390754.00 38.00 390754.00 42.00 431886.00ASP CONC SURF CRS S9.5B
0240 1560000000-M 620  1,830 MTN 388.00 710040.00 388.00 710040.00 430.00 786900.00ASP FOR PLANT MIX  PG64-22
0241 0022000000-M 225  227,100 M3  UNCLASSIFIED EXCAVATION
0242 0036000000-M 225  13,700 M3  UNDERCUT EXCAVATION
0243 0106000000-M 230  139,600 M3  BORROW EXCAVATION
0244 1489000000-M 610  12,568 MTN ASP CONC BASE CRS B25.0B
0245 1491000000-M 610  15,809 MTN ASP CONC BASE CRS B25.0C
0246 1498000000-M 610  6,307 MTN ASP CONC INTR CRS I19.0B
0247 1519000000-M 610  10,305 MTN ASP CONC SURF CRS S9.5B
0248 1560000000-M 620  2,736 MTN ASP FOR PLANT MIX  PG64-22
0249 0366000000-M 310  2,010 M   70.00 140700.00375MM RCP CULV CLASS III
0250 0372000000-M 310  666 M   83.00 55278.00450MM RCP CULV CLASS III
0251 0366000000-M 310 1,606.8 M   375MM RCP CULV CLASS III
0252 0372000000-M 310  318 M   450MM RCP CULV CLASS III
0253 0986000000-M SP  403.2 M   GENERIC PIPE ITEM (M)

400MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0254 0986000000-M SP   348 M   GENERIC PIPE ITEM (M)
450MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0255 0366000000-M 310 1,606.8 M   66.65 107093.22 92.00 147825.60375MM RCP CULV CLASS III
0256 0372000000-M 310  318 M   74.80 23786.40 98.00 31164.00450MM RCP CULV CLASS III
0257 0986000000-M SP  403.2 M   56.50 22780.80 80.00 32256.00GENERIC PIPE ITEM (M)

375MM HDPE PIPE CULVERTS
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0258 0986000000-M SP   348 M   64.80 22550.40 92.00 32016.00GENERIC PIPE ITEM (M)
450MM HDPE PIPE CULVERTS

 

    TOTAL 11546015.76 TOTAL 11852655.81 TOTAL 12531397.30CONTRACT TOTAL

 

    SUB-TOTAL 11546015.76 SUB-TOTAL 11852655.81 SUB-TOTAL 12531397.30ROADWAY ITEMS
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0001 0000100000-N 800 Lump Sum 640000.00 670000.00 677000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 820000.00 1322320.00 1166000.00CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  12355.00 14826.00 20000.00 24000.00 17785.00 21342.00SUPP CLEARING & GRUBBING
0004 0080000000-M SP   500 MTN 14.33 7165.00 19.00 9500.00 22.00 11000.00CLASS IV SUBGRD STABILIZATION
0005 0134000000-M 240  3,420 M3  15.69 53659.80 7.50 25650.00 15.00 51300.00DRAINAGE DITCH EXCAVATION
0006 0141000000-M 240  300 M   9.84 2952.00 10.00 3000.00 20.00 6000.00BERM DITCH CONSTRUCTION
0007 0156000000-M 250  16,890 M2  7.18 121270.20 3.00 50670.00 2.95 49825.50REMOVAL OF EXT ASPHALT PVM'T
0008 0177000000-M 250  910 M2  5.38 4895.80 2.00 1820.00 1.90 1729.00BREAKING OF EXT ASPH PVMT
0009 0192000000-N 260  14 HR  100.00 1400.00 500.00 7000.00 400.00 5600.00PROOF ROLLING
0010 0195000000-M 265  7,200 M3  24.85 178920.00 27.00 194400.00 24.00 172800.00SELECT GRANULAR MATERIAL
0011 0196000000-M 270  7,200 M2  2.03 14616.00 2.50 18000.00 3.00 21600.00SOIL STABILIZATION FABRIC
0012 0318000000-M 300  1,250 MTN 24.25 30312.50 20.00 25000.00 23.25 29062.50FND CONDIT MATL MINOR STRS
0013 0343000000-M 310 14.4 M   118.11 1700.78 83.00 1195.20 93.00 1339.20375MM SIDE DRAIN PIPE
0014 0378000000-M 310 482.4 M   118.11 56976.26 123.00 59335.20 137.00 66088.80600MM RCP CULV CLASS III
0015 0384000000-M 310 43.2 M   154.20 6661.44 166.00 7171.20 240.00 10368.00750MM RCP CULV CLASS III
0016 0390000000-M 310 98.4 M   196.85 19370.04 222.00 21844.80 252.00 24796.80900MM RCP CULV CLASS III
0017 0396000000-M 310 4.8 M   328.08 1574.78 286.00 1372.80 282.00 1353.601050MM RCP CULV CLASS III
0018 0402000000-M 310 20.4 M   341.20 6960.48 385.00 7854.00 343.00 6997.201200MM RCP CULV CLASS III
0019 0448000000-M 310 105.6 M   173.89 18362.78 209.00 22070.40 216.00 22809.60***MM RCP CULV CLASS IV

(750MM)
0020 0708000000-M 310 219.6 M   91.86 20172.46 88.00 19324.80 110.00 24156.00400MM BCCSP B 1.63
0021 0714000000-M 310 81.6 M   101.70 8298.72 94.00 7670.40 125.00 10200.00450MM BCCSP B 1.63
0022 0720000000-M 310 43.2 M   127.95 5527.44 129.00 5572.80 170.00 7344.00600MM BCCSP B 1.63
0023 0726000000-M 310  60 M   170.60 10236.00 165.00 9900.00 216.00 12960.00800MM BCCSP B 2.01
0024 0732000000-M 310 115.2 M   216.54 24945.41 198.00 22809.60 233.00 26841.60900MM BCCSP B 2.01
0025 0804000000-M 310  2 EA  435.00 870.00 660.00 1320.00 866.00 1732.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0026 0806000000-M 310  12 EA  227.00 2724.00 385.00 4620.00 332.00 3984.00400MM BCCSP ELB B 1.63
0027 0809000000-M 310  2 EA  411.00 822.00 550.00 1100.00 700.00 1400.00800MM BCCSP ELB B 2.01
0028 0995000000-M 340  260 M   75.46 19619.60 40.00 10400.00 36.00 9360.00PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 900000.00 300000.00 700000.00FINE GRADING
0030 1044000000-M 501  40,030 M2  3.11 124493.30 2.90 116087.00 2.88 115286.40LIME TRTD SOIL (SLURRY)
0031 1066000000-M 501  441 MTN 198.41 87498.81 190.00 83790.00 188.00 82908.00LIME FOR LIME TREATED SOIL
0032 1077000000-M SP   25 MTN 22.05 551.25 65.00 1625.00 62.73 1568.25#57 STONE
0033 1110000000-M 510  1,000 MTN 22.05 22050.00 19.00 19000.00 32.00 32000.00STABILIZER AGGREGATE
0034 1176000000-M 542  40,030 M2  3.11 124493.30 2.60 104078.00 2.57 102877.10***MM SOIL CEMENT BASE

(180MM)
0035 1187000000-M 542  1,201 MTN 145.50 174745.50 160.00 192160.00 155.00 186155.00PC FOR SOIL CEMENT BASE
0036 1198000000-M SP   350 MTN 18.74 6559.00 19.00 6650.00 20.00 7000.00AGGREGATE FOR SOIL CEM BS
0037 1209000000-M 543  54,450 L   0.53 28858.50 0.55 29947.50 0.52 28314.00ASPHALT CURING SEAL
0038 1220000000-M 545  500 MTN 37.48 18740.00 19.00 9500.00 22.00 11000.00INCIDENTAL STONE BASE
0039 1330000000-M 607  3,530 M2  6.88 24286.40 6.35 22415.50 12.00 42360.00INCIDENTAL MILLING
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0040 1503000000-M 610  12,768 MTN 38.58 492589.44 41.20 526041.60 42.00 536256.00ASP CONC INTR CRS I19.0C
0041 1523000000-M 610  11,099 MTN 41.89 464937.11 41.20 457278.80 42.50 471707.50ASP CONC SURF CRS S9.5C
0042 1565000000-M 620  666 MTN 440.92 293652.72 416.00 277056.00 400.00 266400.00ASP FOR PLANT MIX  PG70-22
0043 1693000000-M 654  270 MTN 149.91 40475.70 150.00 40500.00 200.00 54000.00ASPH PLT MIX PVMT REPAIR
0044 1840000000-M 665  4,510 M   1.48 6674.80 3.35 15108.50 1.44 6494.40MILLED RUMBLE STRIPS
0045 2000000000-N 806  89 EA  115.00 10235.00 100.00 8900.00 115.00 10235.00RIGHT OF WAY MARKERS
0046 2022000000-M 815  420 M3  9.16 3847.20 11.00 4620.00 12.00 5040.00SUBDRAIN EXCAVATION
0047 2033000000-M 815  210 M3  26.81 5630.10 44.00 9240.00 40.00 8400.00SUBDR FINE AGGREGATE
0048 2044000000-M 815  500 M   16.40 8200.00 15.00 7500.00 14.00 7000.00150MM PERF SUBDR PIPE
0049 2055000000-M 815  50 EA  7.50 375.00 1.00 50.00 0.50 25.00150MM SUBDR PIPE Y,T,&L'S
0050 2066000000-N 815  4 EA  212.00 848.00 187.00 748.00 170.00 680.00CONC PAD SUBDRN OUTLET
0051 2077000000-M 815  8 M   24.61 196.88 15.00 120.00 14.00 112.00150MM OUTLET PIPE (SD)
0052 2143000000-M 818  20 MTN 33.07 661.40 200.00 4000.00 125.00 2500.00BLOTTING SAND
0053 2209000000-M 838  11 M3  1569.45 17263.95 1320.00 14520.00 1500.00 16500.00ENDWALLS
0054 2253000000-M 840  4 M3  1216.32 4865.28 1320.00 5280.00 2000.00 8000.00PIPE COLLARS
0055 2275000000-M SP   7 M3  457.76 3204.32 550.00 3850.00 800.00 5600.00FLOWABLE FILL
0056 2286000000-N 840  95 EA  1300.00 123500.00 1400.00 133000.00 1580.00 150100.00MASNRY DRAINAGE STRUCT
0057 2308000000-M 840  11 M   1082.68 11909.48 1600.00 17600.00 955.00 10505.00MASONRY DRAINAGE STRS
0058 2364000000-N 840  10 EA  370.00 3700.00 413.00 4130.00 515.00 5150.00FRAME W/2GRTS 840.16 STD
0059 2364200000-N 840  6 EA  390.00 2340.00 413.00 2478.00 535.00 3210.00FRAME W/2GRTS 840.20 STD
0060 2365000000-N 840  22 EA  380.00 8360.00 400.00 8800.00 520.00 11440.00FRAME W/2GRTS 840.22 STD
0061 2366000000-N 840  21 EA  380.00 7980.00 396.00 8316.00 515.00 10815.00FRAME W/2GRTS 840.24 STD
0062 2374000000-N 840  5 EA  420.00 2100.00 440.00 2200.00 570.00 2850.00FRAME-GRT-HD 840.03 **

(E)
0063 2374000000-N 840  6 EA  420.00 2520.00 440.00 2640.00 570.00 3420.00FRAME-GRT-HD 840.03 **

(F)
0064 2374000000-N 840  19 EA  420.00 7980.00 440.00 8360.00 570.00 10830.00FRAME-GRT-HD 840.03 **

(G)
0065 2396000000-N 840  5 EA  290.00 1450.00 330.00 1650.00 390.00 1950.00FRAME W/COVER STD 840.54
0066 2440000000-N 840  15 EA  400.00 6000.00 330.00 4950.00 625.00 9375.00CONC APRON FOR CATCH BASIN
0067 2451000000-N 840  10 EA  380.00 3800.00 275.00 2750.00 2180.00 21800.00CONC APRON FOR DROP INLET
0068 2542000000-M 846  3,900 M   32.81 127959.00 42.00 163800.00 34.25 133575.00450MM CONC CURB & GUTTER
0069 2549000000-M 846  653 M   52.49 34275.97 53.00 34609.00 63.75 41628.75750MM CONC CURB & GUTTER
0070 2556000000-M 846  470 M   52.49 24670.30 53.00 24910.00 52.00 24440.00SHLDR BERM GUTTER
0071 2591000000-M 848  29 M2  29.90 867.10 45.00 1305.00 55.50 1609.50100MM CONC SIDEWALK
0072 2605000000-N SP   4 EA  650.00 2600.00 935.00 3740.00 1025.00 4100.00WHEELCHAIR RAMP
0073 2612000000-M 848  9 M2  53.82 484.38 71.00 639.00 131.00 1179.00150MM CONC DRIVEWAY
0074 2619000000-M 850  49 M2  40.67 1992.83 68.00 3332.00 175.00 8575.00100MM CONC PAVED DITCH
0075 2647000000-M 852  1,315 M2  28.11 36964.65 54.00 71010.00 75.00 98625.00125MM MONOLITHIC CONC ISL (SURF MTD)
0076 2920000000-N SP   1 EA  1370.00 1370.00 1650.00 1650.00 1100.00 1100.00CONVERT DI TO CB
0077 3030000000-M 862 2,560.32 M   42.65 109197.65 45.00 115214.40 41.98 107482.23STL BM GRDRAIL
0078 3045000000-M 862 57.15 M   45.11 2578.04 47.00 2686.05 49.20 2811.78STL BM GRDRAIL SHOP CURV
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0079 3150000000-N 862  10 EA  30.00 300.00 33.00 330.00 40.00 400.00ADDIT GUARDRAIL POSTS
0080 3210000000-N 862  8 EA  520.00 4160.00 575.00 4600.00 500.00 4000.00GR ANCHOR TYPE CAT-1
0081 3270000000-N SP   20 EA  1475.00 29500.00 1550.00 31000.00 1645.00 32900.00GR ANCHOR TYPE 350
0082 3360000000-M 863  1,660 M   1.64 2722.40 2.00 3320.00 1.00 1660.00REMOVE GUARDRAIL
0083 3503000000-M 866  4,030 M   6.07 24462.10 7.00 28210.00 6.25 25187.50WW WIRE FENCE 1200MM FABR
0084 3509000000-M 866  820 EA  15.00 12300.00 16.00 13120.00 14.90 12218.00100MM FENCE POSTS 2.30M
0085 3515000000-M 866  230 EA  24.50 5635.00 26.00 5980.00 29.10 6693.00125MM FENCE POSTS 2.50M
0086 3557000000-M 866  150 M   1.02 153.00 1.10 165.00 3.10 465.00ADDITIONAL BARBED WIRE
0087 3566000000-M 867  110 M   12.14 1335.40 13.00 1430.00 16.40 1804.00WOVEN WIRE FENCE RESET
0088 3628000000-M 876  840 MTN 59.53 50005.20 36.00 30240.00 50.00 42000.00PLN RIP RAP CL I
0089 3649000000-M 876  1,440 MTN 59.53 85723.20 35.00 50400.00 48.00 69120.00PLN RIP RAP, CLASS B
0090 3651000000-M SP   230 MTN 110.23 25352.90 90.00 20700.00 120.00 27600.00BOULDERS
0091 3656000000-M 876  7,000 M2  2.39 16730.00 2.50 17500.00 4.00 28000.00FILTER FABRIC FOR DRAINGE
0092 3659000000-N SP   7 EA  2420.00 16940.00 2500.00 17500.00 3525.00 24675.00PREFORMED SCOUR HOLES
0093 3984000000-M SP  583.5 M2  418.61 244258.94 400.00 233400.00 446.50 260532.75GENERIC WALL ITEM (M2)

SOUND BARRIER WALL
0094 4048000000-M 902  7 M3  503.53 3524.71 875.00 6125.00 795.00 5565.00RC SIGN FOOTINGS
0095 4060000000-M 903  3,142 KG  4.41 13856.22 6.50 20423.00 5.97 18757.74SUPPORT, BRKWY STL BEAM
0096 4072000000-M 903  589 M   17.72 10437.08 21.00 12369.00 19.25 11338.25SUPPORT, 4.5KG STEEL U-CHNL
0097 4096000000-N 904  3 EA  125.00 375.00 138.00 414.00 125.00 375.00SIGN ERECTION, TYPE D
0098 4102000000-N 904  85 EA  73.00 6205.00 68.00 5780.00 62.00 5270.00SIGN ERECTION, TYPE E
0099 4108000000-N 904  24 EA  148.00 3552.00 142.00 3408.00 135.00 3240.00SIGN ERECTION, TYPE F
0100 4109000000-N 904  3 EA  600.00 1800.00 825.00 2475.00 750.00 2250.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0101 4110000000-N 904  8 EA  450.00 3600.00 385.00 3080.00 350.00 2800.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0102 4115000000-N 904  2 EA  375.00 750.00 523.00 1046.00 475.00 950.00SIGN ERECTION, OVERLAY (OVRHD)
0103 4116000000-N 904  8 EA  150.00 1200.00 330.00 2640.00 300.00 2400.00SIGN ERECTION, OVERLAY (GRD MTD)
0104 4129000000-N 906  2 EA  150.00 300.00 110.00 220.00 100.00 200.00RELOCATE SIGN, TYPE *****

(D)
0105 4129000000-N 906  2 EA  85.00 170.00 61.00 122.00 55.00 110.00RELOCATE SIGN, TYPE *****

(E)
0106 4152000000-N 907  5 EA  25.00 125.00 2.00 10.00 1.00 5.00DISPOSE SIGN SYST STL BM
0107 4155000000-N 907  37 EA  5.00 185.00 2.00 74.00 1.00 37.00DISPOSE SIGN SYST U-CHAN
0108 4192000000-N 907  2 EA  5.00 10.00 2.00 4.00 1.00 2.00DISPOSE SUPPORT, U-CHAN
0109 4238000000-N 907  2 EA  5.00 10.00 2.00 4.00 1.00 2.00DISPOSE SIGN, D, E, F
0110 4412000000-M SP   163 M2  47.84 7797.92 115.00 18745.00 65.00 10595.00WORK ZONE SIGNS (STAT)
0111 4412100000-M SP   44 M2  92.10 4052.40 120.00 5280.00 440.00 19360.00WORK ZONE SIGNS (PORT)
0112 4412200000-M SP   32 M2  73.35 2347.20 120.00 3840.00 180.00 5760.00WORK ZONE SIGNS (BARR)
0113 4415000000-N 1115  1 EA  3850.00 3850.00 3500.00 3500.00 5200.00 5200.00FLASHING ARROW PNL TYPE C
0114 4420000000-N 1120  1 EA  17380.00 17380.00 12000.00 12000.00 17500.00 17500.00CHANGEABLE MESSAGE SIGN
0115 4430000000-N 1130  471 EA  22.00 10362.00 75.00 35325.00 72.00 33912.00DRUMS
0116 4435000000-N 1135  250 EA  10.45 2612.50 50.00 12500.00 24.00 6000.00CONES
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0117 4446100000-M SP   126 M   82.02 10334.52 150.00 18900.00 138.00 17388.00BARRICADES (TYPE III)
0118 4455000000-N 1150  240 MD  290.00 69600.00 200.00 48000.00 215.00 51600.00FLAGGER
0119 4465000000-N 1160  4 EA  43.50 174.00 11000.00 44000.00 6500.00 26000.00TEMPORARY CRASH CUSHIONS
0120 4470000000-N 1160  2 EA  22.25 44.50 3000.00 6000.00 1950.00 3900.00RESET CRASH CUSHION
0121 4485000000-M 1170  515 M   108.27 55759.05 65.00 33475.00 72.00 37080.00PORTABLE BARRIER
0122 4500000000-M 1170  195 M   16.40 3198.00 20.00 3900.00 16.00 3120.00RESET PORTABLE BARRIER
0123 4615000000-M 1205  99 M   4.59 454.41 5.00 495.00 4.50 445.50REM TAPE LINES 100MM
0124 4650000000-N 1251  458 EA  3.25 1488.50 3.50 1603.00 3.25 1488.50TEMP RAISED PVMT MRKS
0125 4685000000-M 1205  13,204 M   1.38 18221.52 1.50 19806.00 1.35 17825.40100MM THERMO MKG, 2.3MMTK
0126 4686000000-M 1205  12,492 M   1.67 20861.64 1.75 21861.00 1.65 20611.80100MM THERMO MKG, 3.1MMTK
0127 4695000000-M 1205  600 M   5.02 3012.00 5.50 3300.00 5.00 3000.00200MM THERMO MKG 2.3MM TK
0128 4710000000-M 1205  282 M   16.50 4653.00 18.00 5076.00 16.50 4653.00600MM THERMO MKG 3.1MM TK
0129 4721000000-M 1205  40 EA  45.00 1800.00 48.00 1920.00 45.00 1800.00THERMO PVT MKG CHARACTER 3.1
0130 4725000000-M 1205  276 EA  65.00 17940.00 68.00 18768.00 65.00 17940.00THERMO PVT MKG SYMB 2.3MM
0131 4810000000-M 1205  29,101 M   0.43 12513.43 0.45 13095.45 0.40 11640.40PAINT PVT MKG LINES 100MM
0132 4820000000-M 1205  108 M   1.67 180.36 1.75 189.00 1.65 178.20PAINT PVT MKG LINES 200MM
0133 4835000000-M 1205  150 M   12.53 1879.50 13.00 1950.00 12.50 1875.00PAINT PVT MKG LINES 600MM
0134 4840000000-N 1205  16 EA  25.00 400.00 27.00 432.00 25.00 400.00PAINT PVT MKG CHARACTER
0135 4845000000-N 1205  126 EA  25.00 3150.00 27.00 3402.00 25.00 3150.00PAINT PVT MKG SYMBOL
0136 4850000000-M 1205  2,378 M   1.12 2663.36 1.20 2853.60 1.10 2615.80REMVL OF 100MM LINES
0137 4855000000-M 1205  3 M   1.12 3.36 2.00 6.00 1.10 3.30REMVL OF 150MM LINES
0138 4860000000-M 1205  56 M   1.67 93.52 2.00 112.00 1.65 92.40REMVL OF 200MM LINES
0139 4870000000-M 1205  12 M   10.01 120.12 11.00 132.00 10.00 120.00REMVL OF 600MM LINES
0140 4875000000-N 1205  19 EA  35.00 665.00 37.00 703.00 35.00 665.00REMOVAL OF SYMBL & CHARAC
0141 4900000000-N 1252  1,206 EA  3.25 3919.50 3.50 4221.00 3.25 3919.50PERM RAISED PVMT MARKERS
0142 4915000000-M 1264  3 EA  35.00 105.00 28.00 84.00 25.00 75.002.1M U-CHANNEL POSTS
0143 4955000000-N 1264  3 EA  85.00 255.00 44.00 132.00 40.00 120.00OBJECT MARKERS (END OF RD
0144 5300000000-M 1505 75.5 MTN 27.56 2080.78 31.00 2340.50 23.50 1774.25FND CONDIT MAT'L ********

(V)
0145 5306000000-M SP  75.5 MTN 27.56 2080.78 31.00 2340.50 23.50 1774.25BEDDN MAT'L CL **********

(V)
0146 5318000000-M 1505 2.95 MTN 220.46 650.36 330.00 973.50 205.00 604.75PVMT REP FOR UTILITY WORK
0147 5360000000-M 1510  6 M   114.83 688.98 154.00 924.00 93.00 558.00150MM DI H2O PIPE 2.41MPA
0148 5378000000-M 1510  334 M   131.23 43830.82 143.00 47762.00 137.00 45758.00300MM DI H2O PIPE 2.41MPA
0149 5384000000-M 1510  139 M   164.04 22801.56 204.00 28356.00 220.00 30580.00400MM DI H2O PIPE ****MPA

(2.41MPA)
0150 5414000000-M 1510  5 M   147.64 738.20 55.00 275.00 87.00 435.0020MM CU WATER PIPE TYPE K
0151 5480000000-M 1510 1,880.2 KG  7.72 14515.14 13.00 24442.60 6.75 12691.35DI H2O FITTINGS 1.72MPA
0152 5510000000-M 1510  1 EA  500.00 500.00 220.00 220.00 244.00 244.0020MM CORPORATION STOP
0153 5540000000-M 1510  4 EA  975.00 3900.00 825.00 3300.00 845.00 3380.00150MM GATE V & V BX

(1.38MPA WP)
0154 5558000000-M 1510  2 EA  1980.00 3960.00 2150.00 4300.00 1970.00 3940.00300MM GATE V & V BX ***

(1.38MPA WP)
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0155 5648000000-N 1510  1 EA  470.00 470.00 660.00 660.00 605.00 605.00RELOCATE EXIST WAT METER
0156 5666000000-M 1510  4 EA  3090.00 12360.00 2400.00 9600.00 2740.00 10960.00FIRE HYDRANT, ****MPA WP

(1.035MPA WP)
0157 5798000000-M 1530  387 M   53.31 20630.97 18.00 6966.00 38.00 14706.00FL OR REMV *** PIPE *****

(300MM, DI WATER)
0158 5798000000-M 1530  126 M   52.49 6613.74 20.00 2520.00 60.00 7560.00FL OR REMV *** PIPE *****

(400MM, DI WATER)
0159 5882000000-N SP   2 EA  4465.00 8930.00 9100.00 18200.00 9000.00 18000.00GENERIC UTILITY ITEM (EA)

400MM BUTTERFLY VALVE & MAN-  HOLE
0160 6000000000-M 1605  4,800 M   6.89 33072.00 8.00 38400.00 7.00 33600.00TEMPORARY SILT FENCE
0161 6006000000-M 1610  1,575 MTN 57.32 90279.00 32.00 50400.00 49.00 77175.00EROS CONTRL STONE CL A
0162 6009000000-M 1610  7,950 MTN 57.32 455694.00 34.00 270300.00 50.00 397500.00EROS CONTRL STONE CL B
0163 6012000000-M 1610  3,950 MTN 35.27 139316.50 27.00 106650.00 40.00 158000.00SEDIMENT CONTROL STONE
0164 6015000000-M 1615 28.5 HA  1606.19 45776.42 1300.00 37050.00 1180.00 33630.00TEMPORARY MULCHING
0165 6018000000-M 1620  1,075 KG  8.05 8653.75 7.00 7525.00 13.04 14018.00SEED FOR TEMP SEEDING
0166 6021000000-M 1620 8.5 MTN 683.42 5809.07 1100.00 9350.00 680.00 5780.00FERT FOR TEMP SEEDING
0167 6024000000-M 1622  500 M   75.46 37730.00 40.00 20000.00 58.00 29000.00TEMPORARY SLOPE DRAINS
0168 6027000000-N 1622  29 EA  253.00 7337.00 150.00 4350.00 100.00 2900.00INLET PROTCN @ SLOPE DRNS
0169 6029000000-M SP   650 M   6.89 4478.50 7.00 4550.00 6.88 4472.00SAFETY FENCE
0170 6030000000-M 1630  20,350 M3  14.39 292836.50 1.00 20350.00 12.00 244200.00SILT EXCAVATION
0171 6036000000-M 1631  36,000 M2  1.79 64440.00 1.50 54000.00 7.50 270000.00MATTING FOR EROS CONTROL
0172 6037000000-M SP   580 M2  5.41 3137.80 8.00 4640.00 13.00 7540.00COIR FIBER MAT
0173 6038000000-M SP   2,220 M2  5.41 12010.20 8.00 17760.00 12.00 26640.00PERM SOIL REINF MAT
0174 6042000000-M 1632  350 M   15.09 5281.50 10.00 3500.00 15.10 5285.006.4MM HARDWARE CLOTH
0175 6070000000-N SP   2 EA  1075.00 2150.00 5000.00 10000.00 900.00 1800.00SPECIAL STILLING BASINS
0176 6084000000-M 1660  33 HA  3805.43 125579.19 3200.00 105600.00 3800.00 125400.00SEEDING & MULCHING
0177 6087000000-M 1660  16 HA  249.58 3993.28 195.00 3120.00 188.00 3008.00MOWING
0178 6090000000-M 1661  275 KG  23.15 6366.25 19.00 5225.00 35.00 9625.00SEED FOR REPAIR SEEDING
0179 6093000000-M 1661 1.25 MTN 1284.17 1605.21 1900.00 2375.00 1280.00 1600.00FERT FOR REPAIR SEEDING
0180 6096000000-M 1662  725 KG  6.06 4393.50 4.50 3262.50 6.00 4350.00SEED FOR SUPP SEEDING
0181 6108000000-M 1665  55 MTN 650.35 35769.25 752.00 41360.00 648.00 35640.00FERTILIZER TOPDRESSING
0182 6114000000-N SP  19.5 HR  50.00 975.00 69.00 1345.50 50.00 975.00SPECIALIZED HAND MOWING
0183 6123000000-M 1670 0.8 HA  2792.30 2233.84 1800.00 1440.00 2800.00 2240.00REFORESTATION
0184 6126000000-M SP  0.04 HA  23240.30 929.61 13000.00 520.00 23000.00 920.00STREAMBANK REFORESTATION
0185 6132000000-N SP   5 EA  475.00 2375.00 3000.00 15000.00 4550.00 22750.00GENERIC EROSION CONTROL ITEM (EA)

102MM SKIMMER
0186 6132000000-N SP   23 EA  415.00 9545.00 2500.00 57500.00 3700.00 85100.00GENERIC EROSION CONTROL ITEM (EA)

38MM SKIMMER
0187 6132000000-N SP   19 EA  415.00 7885.00 2500.00 47500.00 3750.00 71250.00GENERIC EROSION CONTROL ITEM (EA)

51MM SKIMMER
0188 6132000000-N SP   14 EA  415.00 5810.00 2500.00 35000.00 3900.00 54600.00GENERIC EROSION CONTROL ITEM (EA)

64MM SKIMMER
0189 6132000000-N SP   5 EA  475.00 2375.00 2500.00 12500.00 4100.00 20500.00GENERIC EROSION CONTROL ITEM (EA)

76MM SKIMMER
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0190 6132000000-N SP   20 EA  285.00 5700.00 500.00 10000.00 50.00 1000.00GENERIC EROSION CONTROL ITEM (EA)
FITTED FILTER ASSEMBLE

0191 6132000000-N SP   10 EA  300.00 3000.00 500.00 5000.00 50.00 500.00GENERIC EROSION CONTROL ITEM (EA)
MAIN HOUSING

0192 6132000000-N SP   108 EA  400.00 43200.00 160.00 17280.00 200.01 21601.08GENERIC EROSION CONTROL ITEM (EA)
RESPONSE FOR EROSION CONTROL

0193 6147000000-M SP   400 M   7.55 3020.00 10.00 4000.00 7.50 3000.00GENERIC EROSION CONTROL ITEM (M)
BELTED SILT FENCE

0194 6147000000-M SP   1,300 M   15.91 20683.00 21.00 27300.00 30.00 39000.00GENERIC EROSION CONTROL ITEM (M)
COIR FIBER BAFFLES

0195 6147000000-M SP   600 M   14.44 8664.00 11.00 6600.00 30.00 18000.00GENERIC EROSION CONTROL ITEM (M)
STRAW WATTLES

0196 7060000000-M 1705  1,485 M   6.56 9741.60 7.00 10395.00 6.55 9726.75SIGNAL CABLE
0197 7120000000-M 1705  34 EA  890.00 30260.00 952.00 32368.00 890.00 30260.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0198 7132000000-M 1705  1 EA  1400.00 1400.00 1498.00 1498.00 1400.00 1400.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0199 7144000000-M 1705  8 EA  1500.00 12000.00 1605.00 12840.00 1500.00 12000.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0200 7252000000-M 1710  1,183 M   9.84 11640.72 11.00 13013.00 9.84 11640.72MESSENGER CABLE (6.35MM)
0201 7264000000-M 1710  231 M   9.84 2273.04 11.00 2541.00 9.84 2273.04MESSENGER CABLE (9.52MM)
0202 7279000000-M 1715  973 M   3.28 3191.44 3.50 3405.50 3.25 3162.25TRACER WIRE
0203 7300000000-M 1715  1,989 M   16.40 32619.60 17.00 33813.00 16.29 32400.81TRENCHING (UNPAVED)
0204 7301000000-M SP   127 M   49.21 6249.67 53.00 6731.00 49.19 6247.13DIR DRILL POLY COND ***MM ** COND

(50MM, 1 CONDUIT)
0205 7301000000-M SP   220 M   49.21 10826.20 53.00 11660.00 49.19 10821.80DIR DRILL POLY COND ***MM ** COND

(50MM, 2 CONDUITS)
0206 7324000000-N 1716  21 EA  225.00 4725.00 241.00 5061.00 225.00 4725.00JUNCTION BOX (STANDARD SIZE)
0207 7348000000-N 1716  6 EA  550.00 3300.00 589.00 3534.00 550.00 3300.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0208 7360000000-N 1720  6 EA  760.00 4560.00 813.00 4878.00 760.00 4560.00WOOD POLE
0209 7372000000-N 1721  18 EA  210.00 3780.00 225.00 4050.00 210.00 3780.00GUY ASSEMBLY
0210 7408000000-M 1722  1 EA  465.00 465.00 500.00 500.00 465.00 465.0025MM RISER W/ WEATHERHEAD
0211 7420000000-M 1722  4 EA  290.00 1160.00 310.00 1240.00 290.00 1160.0050MM RISER W/ WEATHERHEAD
0212 7432000000-M 1722  2 EA  290.00 580.00 310.00 620.00 290.00 580.0050MM RISER W/ TUBING
0213 7444000000-M 1725  1,630 M   13.12 21385.60 14.00 22820.00 13.00 21190.00INDUCTIVE LOOP SAWCUT
0214 7456000000-M 1726  2,300 M   3.94 9062.00 4.20 9660.00 3.91 8993.00LEAD-IN CABLE
0215 7516000000-M 1730  2,471 M   6.56 16209.76 7.00 17297.00 6.44 15913.24COMMUNICATIONS CABLE (** FIBER)

(12)
0216 7552000000-N 1731  3 EA  1400.00 4200.00 1500.00 4500.00 1400.00 4200.00INTERCONNECT CENTER
0217 7566000000-N 1733  8 EA  120.00 960.00 128.00 1024.00 120.00 960.00DELINEATOR MARKER
0218 7574000000-N SP   1 EA  2100.00 2100.00 2247.00 2247.00 2100.00 2100.00FURN FIB-OPT TRANSCEIVER
0219 7613000000-N SP   7 EA  1200.00 8400.00 1284.00 8988.00 1200.00 8400.00SOIL TEST
0220 7636000000-N 1745  10 EA  390.00 3900.00 417.00 4170.00 390.00 3900.00SIGN FOR SIGNALS
0221 7684000000-N 1750  2 EA  960.00 1920.00 1030.00 2060.00 960.00 1920.00SIGNAL CABINET FOUNDATION
0222 7686000000-N SP   1 EA  375.00 375.00 400.00 400.00 375.00 375.00CONDUIT ENTR INTO EXT FOUND
0223 7756000000-N 1751  2 EA  13900.00 27800.00 14900.00 29800.00 13900.00 27800.00CONTLR WITH CBNT, 2070L BASE MTD
0224 7780000000-N SP   26 EA  120.00 3120.00 128.00 3328.00 120.00 3120.00DETECTOR CARD (TYPE 2070L)
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0225 7948000000-N SP   1 EA  4500.00 4500.00 4800.00 4800.00 4500.00 4500.00TRAFFIC SIGNAL REMOVAL
0226 7980000000-N SP   2 EA  900.00 1800.00 963.00 1926.00 900.00 1800.00GENERIC SIGNAL ITEM (EA)

CABINET BASE EXTENDER
0227 7980000000-N SP   3 EA  1650.00 4950.00 1765.00 5295.00 1650.00 4950.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER SELF- HEALING RING
0228 7980000000-N SP   7 EA  400.00 2800.00 428.00 2996.00 400.00 2800.00GENERIC SIGNAL ITEM (EA)

MAST ARM WITH METAL POLE DESIGN
0229 7980000000-N SP   1 EA  15276.00 15276.00 16000.00 16000.00 15276.00 15276.00GENERIC SIGNAL ITEM (EA)

METAL POLE WITH DUAL MAST ARM
0230 7980000000-N SP   6 EA  11823.00 70938.00 12650.00 75900.00 11823.00 70938.00GENERIC SIGNAL ITEM (EA)

METAL POLE WITH SINGLE MAST   ARM
0231 7992000000-M SP   35 M3  1347.11 47148.85 1440.00 50400.00 1343.25 47013.75GENERIC SIGNAL ITEM (M3)

DRILLED PIER FOUNDATION
0232 0022000000-M 225  235,500 M3  7.20 1695600.00 6.60 1554300.00 5.65 1330575.00UNCLASSIFIED EXCAVATION
0233 0036000000-M 225  13,800 M3  7.19 99222.00 7.50 103500.00 12.00 165600.00UNDERCUT EXCAVATION
0234 0106000000-M 230  128,800 M3  0.01 1288.00 9.25 1191400.00 0.10 12880.00BORROW EXCAVATION
0235 1121000000-M 520  48,000 MTN 14.33 687840.00 14.00 672000.00 17.00 816000.00AGGREGATE BASE COURSE
0236 1489000000-M 610  3,470 MTN 44.09 152992.30 41.20 142964.00 53.75 186512.50ASP CONC BASE CRS B25.0B
0237 1491000000-M 610  2,928 MTN 44.09 129095.52 41.20 120633.60 53.75 157380.00ASP CONC BASE CRS B25.0C
0238 1498000000-M 610  7,184 MTN 39.68 285061.12 41.20 295980.80 47.25 339444.00ASP CONC INTR CRS I19.0B
0239 1519000000-M 610  10,283 MTN 44.09 453377.47 41.20 423659.60 42.70 439084.10ASP CONC SURF CRS S9.5B
0240 1560000000-M 620  1,830 MTN 416.67 762506.10 400.00 732000.00 380.00 695400.00ASP FOR PLANT MIX  PG64-22
0241 0022000000-M 225  227,100 M3  UNCLASSIFIED EXCAVATION
0242 0036000000-M 225  13,700 M3  UNDERCUT EXCAVATION
0243 0106000000-M 230  139,600 M3  BORROW EXCAVATION
0244 1489000000-M 610  12,568 MTN ASP CONC BASE CRS B25.0B
0245 1491000000-M 610  15,809 MTN ASP CONC BASE CRS B25.0C
0246 1498000000-M 610  6,307 MTN ASP CONC INTR CRS I19.0B
0247 1519000000-M 610  10,305 MTN ASP CONC SURF CRS S9.5B
0248 1560000000-M 620  2,736 MTN ASP FOR PLANT MIX  PG64-22
0249 0366000000-M 310  2,010 M   92.00 184920.00375MM RCP CULV CLASS III
0250 0372000000-M 310  666 M   102.00 67932.00450MM RCP CULV CLASS III
0251 0366000000-M 310 1,606.8 M   375MM RCP CULV CLASS III
0252 0372000000-M 310  318 M   450MM RCP CULV CLASS III
0253 0986000000-M SP  403.2 M   GENERIC PIPE ITEM (M)

400MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0254 0986000000-M SP   348 M   GENERIC PIPE ITEM (M)
450MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0255 0366000000-M 310 1,606.8 M   85.30 137060.04 88.00 141398.40375MM RCP CULV CLASS III
0256 0372000000-M 310  318 M   95.14 30254.52 94.00 29892.00450MM RCP CULV CLASS III
0257 0986000000-M SP  403.2 M   72.18 29102.98 77.00 31046.40GENERIC PIPE ITEM (M)

375MM HDPE PIPE CULVERTS



FEB 08, 2008 11:33 AM

TIP NO R-2809A 2:00 PM 16 /  24 002

WAKE

34503.3.7

FED AID NO STP-98(23)

GRADING, DRAINAGE, PAVING & SIGNALS.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF SR-1923 (THOMPSON MILL RD) TO US-1.

C C MANGUM COMPANY LLC

RALEIGH,  NC

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

LYNCHBURG,  VA WILSON,  NC

C201737JAN 15 2008
2.500 KM

0258 0986000000-M SP   348 M   82.02 28542.96 88.00 30624.00GENERIC PIPE ITEM (M)
450MM HDPE PIPE CULVERTS

 

    TOTAL 12857357.50 TOTAL 13391542.00 TOTAL 13507119.52CONTRACT TOTAL

 

    SUB-TOTAL 12857357.50 SUB-TOTAL 13391542.00 SUB-TOTAL 13507119.52ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 675000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 585000.00CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  4000.00 4800.00SUPP CLEARING & GRUBBING
0004 0080000000-M SP   500 MTN 22.50 11250.00CLASS IV SUBGRD STABILIZATION
0005 0134000000-M 240  3,420 M3  3.75 12825.00DRAINAGE DITCH EXCAVATION
0006 0141000000-M 240  300 M   5.50 1650.00BERM DITCH CONSTRUCTION
0007 0156000000-M 250  16,890 M2  3.70 62493.00REMOVAL OF EXT ASPHALT PVM'T
0008 0177000000-M 250  910 M2  8.70 7917.00BREAKING OF EXT ASPH PVMT
0009 0192000000-N 260  14 HR  250.00 3500.00PROOF ROLLING
0010 0195000000-M 265  7,200 M3  12.50 90000.00SELECT GRANULAR MATERIAL
0011 0196000000-M 270  7,200 M2  5.80 41760.00SOIL STABILIZATION FABRIC
0012 0318000000-M 300  1,250 MTN 21.10 26375.00FND CONDIT MATL MINOR STRS
0013 0343000000-M 310 14.4 M   95.50 1375.20375MM SIDE DRAIN PIPE
0014 0378000000-M 310 482.4 M   140.50 67777.20600MM RCP CULV CLASS III
0015 0384000000-M 310 43.2 M   201.00 8683.20750MM RCP CULV CLASS III
0016 0390000000-M 310 98.4 M   240.00 23616.00900MM RCP CULV CLASS III
0017 0396000000-M 310 4.8 M   290.00 1392.001050MM RCP CULV CLASS III
0018 0402000000-M 310 20.4 M   371.50 7578.601200MM RCP CULV CLASS III
0019 0448000000-M 310 105.6 M   270.75 28591.20***MM RCP CULV CLASS IV

(750MM)
0020 0708000000-M 310 219.6 M   171.50 37661.40400MM BCCSP B 1.63
0021 0714000000-M 310 81.6 M   207.50 16932.00450MM BCCSP B 1.63
0022 0720000000-M 310 43.2 M   237.25 10249.20600MM BCCSP B 1.63
0023 0726000000-M 310  60 M   277.00 16620.00800MM BCCSP B 2.01
0024 0732000000-M 310 115.2 M   283.20 32624.64900MM BCCSP B 2.01
0025 0804000000-M 310  2 EA  953.00 1906.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0026 0806000000-M 310  12 EA  980.00 11760.00400MM BCCSP ELB B 1.63
0027 0809000000-M 310  2 EA  1020.00 2040.00800MM BCCSP ELB B 2.01
0028 0995000000-M 340  260 M   16.20 4212.00PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 475000.00FINE GRADING
0030 1044000000-M 501  40,030 M2  3.75 150112.50LIME TRTD SOIL (SLURRY)
0031 1066000000-M 501  441 MTN 240.00 105840.00LIME FOR LIME TREATED SOIL
0032 1077000000-M SP   25 MTN 60.00 1500.00#57 STONE
0033 1110000000-M 510  1,000 MTN 25.00 25000.00STABILIZER AGGREGATE
0034 1176000000-M 542  40,030 M2  3.75 150112.50***MM SOIL CEMENT BASE

(180MM)
0035 1187000000-M 542  1,201 MTN 176.00 211376.00PC FOR SOIL CEMENT BASE
0036 1198000000-M SP   350 MTN 20.00 7000.00AGGREGATE FOR SOIL CEM BS
0037 1209000000-M 543  54,450 L   6.00 326700.00ASPHALT CURING SEAL
0038 1220000000-M 545  500 MTN 26.10 13050.00INCIDENTAL STONE BASE
0039 1330000000-M 607  3,530 M2  8.00 28240.00INCIDENTAL MILLING
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0040 1503000000-M 610  12,768 MTN 42.30 540086.40ASP CONC INTR CRS I19.0C
0041 1523000000-M 610  11,099 MTN 42.25 468932.75ASP CONC SURF CRS S9.5C
0042 1565000000-M 620  666 MTN 445.70 296836.20ASP FOR PLANT MIX  PG70-22
0043 1693000000-M 654  270 MTN 92.00 24840.00ASPH PLT MIX PVMT REPAIR
0044 1840000000-M 665  4,510 M   8.00 36080.00MILLED RUMBLE STRIPS
0045 2000000000-N 806  89 EA  140.00 12460.00RIGHT OF WAY MARKERS
0046 2022000000-M 815  420 M3  9.00 3780.00SUBDRAIN EXCAVATION
0047 2033000000-M 815  210 M3  49.70 10437.00SUBDR FINE AGGREGATE
0048 2044000000-M 815  500 M   63.50 31750.00150MM PERF SUBDR PIPE
0049 2055000000-M 815  50 EA  27.50 1375.00150MM SUBDR PIPE Y,T,&L'S
0050 2066000000-N 815  4 EA  618.50 2474.00CONC PAD SUBDRN OUTLET
0051 2077000000-M 815  8 M   56.00 448.00150MM OUTLET PIPE (SD)
0052 2143000000-M 818  20 MTN 58.50 1170.00BLOTTING SAND
0053 2209000000-M 838  11 M3  1100.00 12100.00ENDWALLS
0054 2253000000-M 840  4 M3  675.00 2700.00PIPE COLLARS
0055 2275000000-M SP   7 M3  222.50 1557.50FLOWABLE FILL
0056 2286000000-N 840  95 EA  1600.00 152000.00MASNRY DRAINAGE STRUCT
0057 2308000000-M 840  11 M   815.00 8965.00MASONRY DRAINAGE STRS
0058 2364000000-N 840  10 EA  320.00 3200.00FRAME W/2GRTS 840.16 STD
0059 2364200000-N 840  6 EA  285.00 1710.00FRAME W/2GRTS 840.20 STD
0060 2365000000-N 840  22 EA  300.00 6600.00FRAME W/2GRTS 840.22 STD
0061 2366000000-N 840  21 EA  300.00 6300.00FRAME W/2GRTS 840.24 STD
0062 2374000000-N 840  5 EA  325.00 1625.00FRAME-GRT-HD 840.03 **

(E)
0063 2374000000-N 840  6 EA  338.00 2028.00FRAME-GRT-HD 840.03 **

(F)
0064 2374000000-N 840  19 EA  323.00 6137.00FRAME-GRT-HD 840.03 **

(G)
0065 2396000000-N 840  5 EA  323.00 1615.00FRAME W/COVER STD 840.54
0066 2440000000-N 840  15 EA  510.00 7650.00CONC APRON FOR CATCH BASIN
0067 2451000000-N 840  10 EA  577.50 5775.00CONC APRON FOR DROP INLET
0068 2542000000-M 846  3,900 M   42.60 166140.00450MM CONC CURB & GUTTER
0069 2549000000-M 846  653 M   51.00 33303.00750MM CONC CURB & GUTTER
0070 2556000000-M 846  470 M   50.00 23500.00SHLDR BERM GUTTER
0071 2591000000-M 848  29 M2  45.00 1305.00100MM CONC SIDEWALK
0072 2605000000-N SP   4 EA  931.50 3726.00WHEELCHAIR RAMP
0073 2612000000-M 848  9 M2  80.00 720.00150MM CONC DRIVEWAY
0074 2619000000-M 850  49 M2  77.00 3773.00100MM CONC PAVED DITCH
0075 2647000000-M 852  1,315 M2  50.00 65750.00125MM MONOLITHIC CONC ISL (SURF MTD)
0076 2920000000-N SP   1 EA  1530.00 1530.00CONVERT DI TO CB
0077 3030000000-M 862 2,560.32 M   45.00 115214.40STL BM GRDRAIL
0078 3045000000-M 862 57.15 M   58.00 3314.70STL BM GRDRAIL SHOP CURV
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0079 3150000000-N 862  10 EA  41.00 410.00ADDIT GUARDRAIL POSTS
0080 3210000000-N 862  8 EA  550.00 4400.00GR ANCHOR TYPE CAT-1
0081 3270000000-N SP   20 EA  1700.00 34000.00GR ANCHOR TYPE 350
0082 3360000000-M 863  1,660 M   1.10 1826.00REMOVE GUARDRAIL
0083 3503000000-M 866  4,030 M   7.10 28613.00WW WIRE FENCE 1200MM FABR
0084 3509000000-M 866  820 EA  18.20 14924.00100MM FENCE POSTS 2.30M
0085 3515000000-M 866  230 EA  32.00 7360.00125MM FENCE POSTS 2.50M
0086 3557000000-M 866  150 M   4.00 600.00ADDITIONAL BARBED WIRE
0087 3566000000-M 867  110 M   20.50 2255.00WOVEN WIRE FENCE RESET
0088 3628000000-M 876  840 MTN 43.50 36540.00PLN RIP RAP CL I
0089 3649000000-M 876  1,440 MTN 49.70 71568.00PLN RIP RAP, CLASS B
0090 3651000000-M SP   230 MTN 155.00 35650.00BOULDERS
0091 3656000000-M 876  7,000 M2  3.90 27300.00FILTER FABRIC FOR DRAINGE
0092 3659000000-N SP   7 EA  510.50 3573.50PREFORMED SCOUR HOLES
0093 3984000000-M SP  583.5 M2  580.00 338430.00GENERIC WALL ITEM (M2)

SOUND BARRIER WALL
0094 4048000000-M 902  7 M3  550.00 3850.00RC SIGN FOOTINGS
0095 4060000000-M 903  3,142 KG  11.50 36133.00SUPPORT, BRKWY STL BEAM
0096 4072000000-M 903  589 M   20.25 11927.25SUPPORT, 4.5KG STEEL U-CHNL
0097 4096000000-N 904  3 EA  210.00 630.00SIGN ERECTION, TYPE D
0098 4102000000-N 904  85 EA  115.00 9775.00SIGN ERECTION, TYPE E
0099 4108000000-N 904  24 EA  217.50 5220.00SIGN ERECTION, TYPE F
0100 4109000000-N 904  3 EA  1740.00 5220.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0101 4110000000-N 904  8 EA  652.00 5216.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0102 4115000000-N 904  2 EA  1675.00 3350.00SIGN ERECTION, OVERLAY (OVRHD)
0103 4116000000-N 904  8 EA  264.00 2112.00SIGN ERECTION, OVERLAY (GRD MTD)
0104 4129000000-N 906  2 EA  1.25 2.50RELOCATE SIGN, TYPE *****

(D)
0105 4129000000-N 906  2 EA  1.25 2.50RELOCATE SIGN, TYPE *****

(E)
0106 4152000000-N 907  5 EA  1.25 6.25DISPOSE SIGN SYST STL BM
0107 4155000000-N 907  37 EA  1.25 46.25DISPOSE SIGN SYST U-CHAN
0108 4192000000-N 907  2 EA  250.00 500.00DISPOSE SUPPORT, U-CHAN
0109 4238000000-N 907  2 EA  250.00 500.00DISPOSE SIGN, D, E, F
0110 4412000000-M SP   163 M2  40.00 6520.00WORK ZONE SIGNS (STAT)
0111 4412100000-M SP   44 M2  35.00 1540.00WORK ZONE SIGNS (PORT)
0112 4412200000-M SP   32 M2  52.00 1664.00WORK ZONE SIGNS (BARR)
0113 4415000000-N 1115  1 EA  4156.00 4156.00FLASHING ARROW PNL TYPE C
0114 4420000000-N 1120  1 EA  6500.00 6500.00CHANGEABLE MESSAGE SIGN
0115 4430000000-N 1130  471 EA  70.80 33346.80DRUMS
0116 4435000000-N 1135  250 EA  21.10 5275.00CONES
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0117 4446100000-M SP   126 M   181.30 22843.80BARRICADES (TYPE III)
0118 4455000000-N 1150  240 MD  166.50 39960.00FLAGGER
0119 4465000000-N 1160  4 EA  6500.00 26000.00TEMPORARY CRASH CUSHIONS
0120 4470000000-N 1160  2 EA  3000.00 6000.00RESET CRASH CUSHION
0121 4485000000-M 1170  515 M   231.00 118965.00PORTABLE BARRIER
0122 4500000000-M 1170  195 M   87.00 16965.00RESET PORTABLE BARRIER
0123 4615000000-M 1205  99 M   1.05 103.95REM TAPE LINES 100MM
0124 4650000000-N 1251  458 EA  7.45 3412.10TEMP RAISED PVMT MRKS
0125 4685000000-M 1205  13,204 M   1.60 21126.40100MM THERMO MKG, 2.3MMTK
0126 4686000000-M 1205  12,492 M   1.80 22485.60100MM THERMO MKG, 3.1MMTK
0127 4695000000-M 1205  600 M   3.10 1860.00200MM THERMO MKG 2.3MM TK
0128 4710000000-M 1205  282 M   18.70 5273.40600MM THERMO MKG 3.1MM TK
0129 4721000000-M 1205  40 EA  105.50 4220.00THERMO PVT MKG CHARACTER 3.1
0130 4725000000-M 1205  276 EA  137.00 37812.00THERMO PVT MKG SYMB 2.3MM
0131 4810000000-M 1205  29,101 M   0.76 22116.76PAINT PVT MKG LINES 100MM
0132 4820000000-M 1205  108 M   1.50 162.00PAINT PVT MKG LINES 200MM
0133 4835000000-M 1205  150 M   3.75 562.50PAINT PVT MKG LINES 600MM
0134 4840000000-N 1205  16 EA  34.75 556.00PAINT PVT MKG CHARACTER
0135 4845000000-N 1205  126 EA  43.50 5481.00PAINT PVT MKG SYMBOL
0136 4850000000-M 1205  2,378 M   3.10 7371.80REMVL OF 100MM LINES
0137 4855000000-M 1205  3 M   3.75 11.25REMVL OF 150MM LINES
0138 4860000000-M 1205  56 M   6.25 350.00REMVL OF 200MM LINES
0139 4870000000-M 1205  12 M   10.00 120.00REMVL OF 600MM LINES
0140 4875000000-N 1205  19 EA  50.00 950.00REMOVAL OF SYMBL & CHARAC
0141 4900000000-N 1252  1,206 EA  7.50 9045.00PERM RAISED PVMT MARKERS
0142 4915000000-M 1264  3 EA  207.00 621.002.1M U-CHANNEL POSTS
0143 4955000000-N 1264  3 EA  506.00 1518.00OBJECT MARKERS (END OF RD
0144 5300000000-M 1505 75.5 MTN 42.25 3189.88FND CONDIT MAT'L ********

(V)
0145 5306000000-M SP  75.5 MTN 49.70 3752.35BEDDN MAT'L CL **********

(V)
0146 5318000000-M 1505 2.95 MTN 675.00 1991.25PVMT REP FOR UTILITY WORK
0147 5360000000-M 1510  6 M   362.70 2176.20150MM DI H2O PIPE 2.41MPA
0148 5378000000-M 1510  334 M   212.50 70975.00300MM DI H2O PIPE 2.41MPA
0149 5384000000-M 1510  139 M   273.25 37981.75400MM DI H2O PIPE ****MPA

(2.41MPA)
0150 5414000000-M 1510  5 M   458.30 2291.5020MM CU WATER PIPE TYPE K
0151 5480000000-M 1510 1,880.2 KG  33.50 62986.70DI H2O FITTINGS 1.72MPA
0152 5510000000-M 1510  1 EA  475.70 475.7020MM CORPORATION STOP
0153 5540000000-M 1510  4 EA  1035.00 4140.00150MM GATE V & V BX

(1.38MPA WP)
0154 5558000000-M 1510  2 EA  1063.00 2126.00300MM GATE V & V BX ***

(1.38MPA WP)
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0155 5648000000-N 1510  1 EA  570.00 570.00RELOCATE EXIST WAT METER
0156 5666000000-M 1510  4 EA  1601.00 6404.00FIRE HYDRANT, ****MPA WP

(1.035MPA WP)
0157 5798000000-M 1530  387 M   31.05 12016.35FL OR REMV *** PIPE *****

(300MM, DI WATER)
0158 5798000000-M 1530  126 M   31.05 3912.30FL OR REMV *** PIPE *****

(400MM, DI WATER)
0159 5882000000-N SP   2 EA  800.00 1600.00GENERIC UTILITY ITEM (EA)

400MM BUTTERFLY VALVE & MAN-  HOLE
0160 6000000000-M 1605  4,800 M   7.50 36000.00TEMPORARY SILT FENCE
0161 6006000000-M 1610  1,575 MTN 42.25 66543.75EROS CONTRL STONE CL A
0162 6009000000-M 1610  7,950 MTN 47.20 375240.00EROS CONTRL STONE CL B
0163 6012000000-M 1610  3,950 MTN 43.50 171825.00SEDIMENT CONTROL STONE
0164 6015000000-M 1615 28.5 HA  1400.00 39900.00TEMPORARY MULCHING
0165 6018000000-M 1620  1,075 KG  30.75 33056.25SEED FOR TEMP SEEDING
0166 6021000000-M 1620 8.5 MTN 2191.75 18629.88FERT FOR TEMP SEEDING
0167 6024000000-M 1622  500 M   242.20 121100.00TEMPORARY SLOPE DRAINS
0168 6027000000-N 1622  29 EA  150.00 4350.00INLET PROTCN @ SLOPE DRNS
0169 6029000000-M SP   650 M   7.00 4550.00SAFETY FENCE
0170 6030000000-M 1630  20,350 M3  5.60 113960.00SILT EXCAVATION
0171 6036000000-M 1631  36,000 M2  1.80 64800.00MATTING FOR EROS CONTROL
0172 6037000000-M SP   580 M2  5.50 3190.00COIR FIBER MAT
0173 6038000000-M SP   2,220 M2  5.90 13098.00PERM SOIL REINF MAT
0174 6042000000-M 1632  350 M   17.50 6125.006.4MM HARDWARE CLOTH
0175 6070000000-N SP   2 EA  570.00 1140.00SPECIAL STILLING BASINS
0176 6084000000-M 1660  33 HA  4140.00 136620.00SEEDING & MULCHING
0177 6087000000-M 1660  16 HA  500.00 8000.00MOWING
0178 6090000000-M 1661  275 KG  18.50 5087.50SEED FOR REPAIR SEEDING
0179 6093000000-M 1661 1.25 MTN 1120.00 1400.00FERT FOR REPAIR SEEDING
0180 6096000000-M 1662  725 KG  15.50 11237.50SEED FOR SUPP SEEDING
0181 6108000000-M 1665  55 MTN 1129.10 62100.50FERTILIZER TOPDRESSING
0182 6114000000-N SP  19.5 HR  110.00 2145.00SPECIALIZED HAND MOWING
0183 6123000000-M 1670 0.8 HA  7000.00 5600.00REFORESTATION
0184 6126000000-M SP  0.04 HA  15400.00 616.00STREAMBANK REFORESTATION
0185 6132000000-N SP   5 EA  350.00 1750.00GENERIC EROSION CONTROL ITEM (EA)

102MM SKIMMER
0186 6132000000-N SP   23 EA  290.00 6670.00GENERIC EROSION CONTROL ITEM (EA)

38MM SKIMMER
0187 6132000000-N SP   19 EA  353.00 6707.00GENERIC EROSION CONTROL ITEM (EA)

51MM SKIMMER
0188 6132000000-N SP   14 EA  421.00 5894.00GENERIC EROSION CONTROL ITEM (EA)

64MM SKIMMER
0189 6132000000-N SP   5 EA  490.50 2452.50GENERIC EROSION CONTROL ITEM (EA)

76MM SKIMMER
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0190 6132000000-N SP   20 EA  487.00 9740.00GENERIC EROSION CONTROL ITEM (EA)
FITTED FILTER ASSEMBLE

0191 6132000000-N SP   10 EA  297.00 2970.00GENERIC EROSION CONTROL ITEM (EA)
MAIN HOUSING

0192 6132000000-N SP   108 EA  425.50 45954.00GENERIC EROSION CONTROL ITEM (EA)
RESPONSE FOR EROSION CONTROL

0193 6147000000-M SP   400 M   8.40 3360.00GENERIC EROSION CONTROL ITEM (M)
BELTED SILT FENCE

0194 6147000000-M SP   1,300 M   18.10 23530.00GENERIC EROSION CONTROL ITEM (M)
COIR FIBER BAFFLES

0195 6147000000-M SP   600 M   16.00 9600.00GENERIC EROSION CONTROL ITEM (M)
STRAW WATTLES

0196 7060000000-M 1705  1,485 M   7.10 10543.50SIGNAL CABLE
0197 7120000000-M 1705  34 EA  995.00 33830.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0198 7132000000-M 1705  1 EA  1565.00 1565.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0199 7144000000-M 1705  8 EA  1677.00 13416.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0200 7252000000-M 1710  1,183 M   11.00 13013.00MESSENGER CABLE (6.35MM)
0201 7264000000-M 1710  231 M   11.00 2541.00MESSENGER CABLE (9.52MM)
0202 7279000000-M 1715  973 M   3.70 3600.10TRACER WIRE
0203 7300000000-M 1715  1,989 M   18.25 36299.25TRENCHING (UNPAVED)
0204 7301000000-M SP   127 M   95.25 12096.75DIR DRILL POLY COND ***MM ** COND

(50MM, 1 CONDUIT)
0205 7301000000-M SP   220 M   31.75 6985.00DIR DRILL POLY COND ***MM ** COND

(50MM, 2 CONDUITS)
0206 7324000000-N 1716  21 EA  251.50 5281.50JUNCTION BOX (STANDARD SIZE)
0207 7348000000-N 1716  6 EA  621.00 3726.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0208 7360000000-N 1720  6 EA  850.00 5100.00WOOD POLE
0209 7372000000-N 1721  18 EA  235.00 4230.00GUY ASSEMBLY
0210 7408000000-M 1722  1 EA  571.00 571.0025MM RISER W/ WEATHERHEAD
0211 7420000000-M 1722  4 EA  310.50 1242.0050MM RISER W/ WEATHERHEAD
0212 7432000000-M 1722  2 EA  360.20 720.4050MM RISER W/ TUBING
0213 7444000000-M 1725  1,630 M   15.25 24857.50INDUCTIVE LOOP SAWCUT
0214 7456000000-M 1726  2,300 M   4.40 10120.00LEAD-IN CABLE
0215 7516000000-M 1730  2,471 M   7.20 17791.20COMMUNICATIONS CABLE (** FIBER)

(12)
0216 7552000000-N 1731  3 EA  1656.00 4968.00INTERCONNECT CENTER
0217 7566000000-N 1733  8 EA  140.00 1120.00DELINEATOR MARKER
0218 7574000000-N SP   1 EA  2484.00 2484.00FURN FIB-OPT TRANSCEIVER
0219 7613000000-N SP   7 EA  1419.50 9936.50SOIL TEST
0220 7636000000-N 1745  10 EA  460.00 4600.00SIGN FOR SIGNALS
0221 7684000000-N 1750  2 EA  1118.00 2236.00SIGNAL CABINET FOUNDATION
0222 7686000000-N SP   1 EA  465.75 465.75CONDUIT ENTR INTO EXT FOUND
0223 7756000000-N 1751  2 EA  15540.00 31080.00CONTLR WITH CBNT, 2070L BASE MTD
0224 7780000000-N SP   26 EA  150.00 3900.00DETECTOR CARD (TYPE 2070L)
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0225 7948000000-N SP   1 EA  5000.00 5000.00TRAFFIC SIGNAL REMOVAL
0226 7980000000-N SP   2 EA  1118.00 2236.00GENERIC SIGNAL ITEM (EA)

CABINET BASE EXTENDER
0227 7980000000-N SP   3 EA  1750.00 5250.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER SELF- HEALING RING
0228 7980000000-N SP   7 EA  450.00 3150.00GENERIC SIGNAL ITEM (EA)

MAST ARM WITH METAL POLE DESIGN
0229 7980000000-N SP   1 EA  17075.00 17075.00GENERIC SIGNAL ITEM (EA)

METAL POLE WITH DUAL MAST ARM
0230 7980000000-N SP   6 EA  13215.75 79294.50GENERIC SIGNAL ITEM (EA)

METAL POLE WITH SINGLE MAST   ARM
0231 7992000000-M SP   35 M3  1501.50 52552.50GENERIC SIGNAL ITEM (M3)

DRILLED PIER FOUNDATION
0232 0022000000-M 225  235,500 M3  6.25 1471875.00UNCLASSIFIED EXCAVATION
0233 0036000000-M 225  13,800 M3  10.00 138000.00UNDERCUT EXCAVATION
0234 0106000000-M 230  128,800 M3  10.00 1288000.00BORROW EXCAVATION
0235 1121000000-M 520  48,000 MTN 17.10 820800.00AGGREGATE BASE COURSE
0236 1489000000-M 610  3,470 MTN 42.00 145740.00ASP CONC BASE CRS B25.0B
0237 1491000000-M 610  2,928 MTN 42.25 123708.00ASP CONC BASE CRS B25.0C
0238 1498000000-M 610  7,184 MTN 42.25 303524.00ASP CONC INTR CRS I19.0B
0239 1519000000-M 610  10,283 MTN 42.25 434456.75ASP CONC SURF CRS S9.5B
0240 1560000000-M 620  1,830 MTN 434.00 794220.00ASP FOR PLANT MIX  PG64-22
0241 0022000000-M 225  227,100 M3  UNCLASSIFIED EXCAVATION
0242 0036000000-M 225  13,700 M3  UNDERCUT EXCAVATION
0243 0106000000-M 230  139,600 M3  BORROW EXCAVATION
0244 1489000000-M 610  12,568 MTN ASP CONC BASE CRS B25.0B
0245 1491000000-M 610  15,809 MTN ASP CONC BASE CRS B25.0C
0246 1498000000-M 610  6,307 MTN ASP CONC INTR CRS I19.0B
0247 1519000000-M 610  10,305 MTN ASP CONC SURF CRS S9.5B
0248 1560000000-M 620  2,736 MTN ASP FOR PLANT MIX  PG64-22
0249 0366000000-M 310  2,010 M   60.00 120600.00375MM RCP CULV CLASS III
0250 0372000000-M 310  666 M   67.00 44622.00450MM RCP CULV CLASS III
0251 0366000000-M 310 1,606.8 M   375MM RCP CULV CLASS III
0252 0372000000-M 310  318 M   450MM RCP CULV CLASS III
0253 0986000000-M SP  403.2 M   GENERIC PIPE ITEM (M)

400MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0254 0986000000-M SP   348 M   GENERIC PIPE ITEM (M)
450MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0255 0366000000-M 310 1,606.8 M   375MM RCP CULV CLASS III
0256 0372000000-M 310  318 M   450MM RCP CULV CLASS III
0257 0986000000-M SP  403.2 M   GENERIC PIPE ITEM (M)

375MM HDPE PIPE CULVERTS
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0258 0986000000-M SP   348 M   GENERIC PIPE ITEM (M)
450MM HDPE PIPE CULVERTS

 

    TOTAL 14245216.26CONTRACT TOTAL

 

    SUB-TOTAL 14245216.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11546015.76BARNHILL CONTRACTING COMPANY
     2  11852655.81PLT CONSTRUCTION CO., INC.
     3  12531397.30VECELLIO & GROGAN INC
     4  12857357.50C C MANGUM COMPANY LLC
     5  13391542.00W. C. ENGLISH, INC.
     6  13507119.52S. T. WOOTEN CORPORATION
     7  14245216.26KEY CONSTRUCTORS, INC
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SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC
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0.111 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 53300.00 61000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 13000.00 5988.00 11250.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9800.00 14770.00 10000.00REINF BRG APPR **********

(16+85.00)
0004 0043000000-N 226 Lump Sum 28400.00 15381.00 25000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1500.00 1500.00 3000.00 3000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  21.00 4200.00 24.87 4974.00 20.00 4000.00UNDERCUT EXCAVATION
0007 0195000000-E 265  300 CY  41.00 12300.00 23.96 7188.00 28.50 8550.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  2.50 750.00 3.10 930.00 3.00 900.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  38 TON 32.00 1216.00 32.65 1240.70 43.00 1634.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  29.00 696.00 38.44 922.56 37.00 888.0015" SIDE DRAIN PIPE
0011 0366000000-E 310  32 LF  38.00 1216.00 29.49 943.68 36.00 1152.0015" RC PIPE CULV III
0012 0660000000-E 310  16 LF  35.50 568.00 52.91 846.56 41.00 656.00***" BCCSP A *****"

(15", 0.064")
0013 0680000000-E 310  2 EA  400.00 800.00 453.11 906.22 225.00 450.00**" BCCS ELB A *****"

(15", 0.064")
0014 1121000000-E 520  90 TON 36.00 3240.00 30.56 2750.40 60.00 5400.00AGGREGATE BASE COURSE
0015 1220000000-E 545  100 TON 29.00 2900.00 30.56 3056.00 27.00 2700.00INCIDENTAL STONE BASE
0016 1489000000-E 610  355 TON 60.00 21300.00 77.00 27335.00 82.00 29110.00ASP CONC BASE CRS B25.0B
0017 1519000000-E 610  386 TON 57.00 22002.00 77.00 29722.00 74.00 28564.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  39 TON 400.00 15600.00 365.00 14235.00 400.00 15600.00ASP FOR PLANT MIX  PG64-22
0019 2022000000-E 815  23 CY  11.00 253.00 8.47 194.81 8.00 184.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  17 CY  52.00 884.00 52.08 885.36 24.00 408.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  100 LF  8.50 850.00 10.83 1083.00 5.00 500.006" PERF SUBDRN PIPE
0022 2055000000-E 815  3 EA  16.00 48.00 43.40 130.20 11.00 33.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  275.00 275.00 496.00 496.00 250.00 250.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  20.00 120.00 12.40 74.40 9.00 54.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  2 EA  1400.00 2800.00 1488.00 2976.00 2000.00 4000.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  310.00 620.00 575.52 1151.04 500.00 1000.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  50 LF  35.00 1750.00 50.00 2500.00 30.00 1500.00SHOULDER BERM GUTTER
0028 3030000000-E 862 187.5 LF  14.00 2625.00 14.00 2625.00 14.00 2625.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  35.00 175.00 10.00 50.00 35.00 175.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1075.00 4300.00 1300.00 5200.00 1075.00 4300.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1725.00 6900.00 1800.00 7200.00 1725.00 6900.00GR ANCHOR TYPE 350
0032 3649000000-E 876  22 TON 50.00 1100.00 93.00 2046.00 55.00 1210.00RIP RAP, CLASS B
0033 3656000000-E 876  226 SY  1.40 316.40 4.96 1120.96 3.00 678.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  360 SF  5.85 2106.00 5.85 2106.00 6.75 2430.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  119 SF  7.95 946.05 7.95 946.05 7.85 934.15WORK ZONE SIGNS (BARR)
0036 4422000000-N 1120  10 DAY 90.00 900.00 79.25 792.50 92.00 920.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0037 4445000000-E 1145  112 LF  30.25 3388.00 30.25 3388.00 26.75 2996.00BARRICADES (TYPE III)
0038 4685000000-E 1205  770 LF  1.50 1155.00 1.50 1155.00 1.50 1155.00THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  770 LF  1.50 1155.00 1.50 1155.00 1.50 1155.00THERMO PVT MKG LINES 4"120



FEB 08, 2008 11:33 AM

TIP NO B-4018 2:00 PM 2 /  6 003

BEAUFORT

33385.3.1

FED AID NO BRSTP-32(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON NC-32.

ATWELL CONSTRUCTION CO INC

GREENVILLE,  NC

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

C201730JAN 15 2008
0.111 MI

0040 4770000000-E 1205  800 LF  2.00 1600.00 2.00 1600.00 2.00 1600.004" COLD APPL PLSTIC LINES TYPE **
(I)

0041 4900000000-N 1251  8 EA  20.00 160.00 20.00 160.00 20.00 160.00PERM RAISED PVMT MARKERS
0042 5326000000-E 1510  383 LF  43.00 16469.00 58.60 22443.80 86.50 33129.5010" WATER LINE
0043 5326200000-E 1510  382 LF  48.00 18336.00 72.24 27595.68 111.50 42593.0012" WATER LINE
0044 5552000000-E 1515  1 EA  1450.00 1450.00 1822.97 1822.97 1650.00 1650.0010" VALVE
0045 5558000000-E 1515  2 EA  2850.00 5700.00 2108.63 4217.26 2150.00 4300.0012" VALVE
0046 5589100000-E 1515  2 EA  300.00 600.00 1741.95 3483.90 4900.00 9800.001" AIR RELEASE VALVE
0047 5871600000-E 1550  250 LF  93.00 23250.00 85.96 21490.00 120.00 30000.0010" TRENCHLESS INSTALL (IN SOIL)
0048 6000000000-E 1605  370 LF  1.70 629.00 3.72 1376.40 1.70 629.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  50 TON 42.00 2100.00 69.60 3480.00 50.00 2500.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  100 TON 45.00 4500.00 63.79 6379.00 55.00 5500.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  40 TON 33.00 1320.00 74.40 2976.00 46.00 1840.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615  1 ACR 532.00 532.00 1000.00 1000.00 532.00 532.00TEMPORARY MULCHING
0053 6018000000-E 1620  50 LB  5.70 285.00 5.70 285.00 5.70 285.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.25 TON 2010.00 502.50 2010.00 502.50 2010.00 502.50FERT FOR TEMP SEEDING
0055 6024000000-E 1622  50 LF  16.00 800.00 31.00 1550.00 15.00 750.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  225.00 450.00 248.00 496.00 150.00 300.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  1.50 450.00 2.00 600.00 1.50 450.00SAFETY FENCE
0058 6030000000-E 1630  225 CY  16.50 3712.50 14.66 3298.50 20.00 4500.00SILT EXCAVATION
0059 6036000000-E 1631  115 SY  1.50 172.50 3.10 356.50 6.54 752.10MATTING FOR EROS CONTROL
0060 6042000000-E 1632  40 LF  7.00 280.00 3.01 120.40 10.00 400.001/4" HARDWARE CLOTH
0061 6048000000-E SP   120 SY  25.00 3000.00 15.00 1800.00 50.00 6000.00FLOAT TURBIDITY CURTAIN
0062 6071030000-E SP   105 LF  5.80 609.00 5.80 609.00 5.80 609.00COIR FIBER BAFFLES
0063 6084000000-E 1660  1 ACR 1725.00 1725.00 3000.00 3000.00 1725.00 1725.00SEEDING AND MULCHING
0064 6087000000-E 1660 0.5 ACR 150.00 75.00 150.00 75.00 150.00 75.00MOWING
0065 6090000000-E 1661  50 LB  8.15 407.50 8.15 407.50 8.15 407.50SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1664.00 416.00 1664.00 416.00 1664.00 416.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  5.50 275.00 5.50 275.00 5.50 275.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665 0.5 TON 1633.00 816.50 1633.00 816.50 1633.00 816.50FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  20.65 41.30 20.65 41.30 20.65 41.30SPECIALIZED HAND MOWING
0070 6117000000-N SP   12 EA  202.00 2424.00 202.00 2424.00 202.00 2424.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.1 ACR 2900.00 290.00 5000.00 500.00 2900.00 290.00REFORESTATION

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 30528.32 59650.00 40000.00REMV EXIST STR **********
(16+85.00 -L-)

0073 8112730000-N SP   1 EA  2750.00 2750.00 3100.00 3100.00 5000.00 5000.00PDA TESTING
0074 8112740000-N SP   1 EA  570.00 570.00 1660.00 1660.00 5000.00 5000.00PDA ASSISTANCE
0075 8121000000-N 412 Lump Sum 7200.00 4300.00 8000.00UNCL STR EXCAV STA *****

(16+85.00 -L-)
0076 8175000000-E 420 67.3 CY  850.00 57205.00 1055.00 71001.50 1150.00 77395.00CLASS AA CONC (BRIDGE)



FEB 08, 2008 11:33 AM

TIP NO B-4018 2:00 PM 3 /  6 003

BEAUFORT

33385.3.1

FED AID NO BRSTP-32(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON NC-32.

ATWELL CONSTRUCTION CO INC

GREENVILLE,  NC

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

C201730JAN 15 2008
0.111 MI

0077 8210000000-N 422 Lump Sum 30000.00 36600.00 35500.00BRG APPR SLAB ***********
(16+85.00 -L-)

0078 8224000000-E 425  11,378 LB  1.20 13653.60 1.15 13084.70 1.00 11378.00EPOXY COAT REINF STL BRDG
0079 8364000000-E 450  2,640 LF  67.00 176880.00 68.00 179520.00 76.00 200640.00HP12X53 PILES
0080 8393000000-N 450  20 EA  90.00 1800.00 50.00 1000.00 250.00 5000.00PILE REDRIVES
0081 8475000000-E 460 384.75 LF  100.00 38475.00 106.50 40975.88 113.00 43476.75TWO BAR METAL RAIL
0082 8517000000-E 460 399.75 LF  36.30 14510.93 87.00 34778.25 100.00 39975.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-9 1/2")
0083 8608000000-E 876  651 TON 45.00 29295.00 46.00 29946.00 55.00 35805.00RIP RAP II (2'-0")
0084 8622000000-E 876  723 SY  0.80 578.40 3.00 2169.00 3.00 2169.00FILTER FABRIC FOR DRAINAGE
0085 8657000000-N 430 Lump Sum 4230.00 5000.00 6500.00ELASTOMERIC BEARINGS
0086 8762000000-E 430 2,593.5 LF  109.00 282691.50 115.00 298252.50 118.00 306033.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1004500.00 TOTAL 1119900.48 TOTAL 1220385.30CONTRACT TOTAL

 

    SUB-TOTAL 314132.25 SUB-TOTAL 338862.65 SUB-TOTAL 398513.55ROADWAY ITEMS
    SUB-TOTAL 690367.75 SUB-TOTAL 781037.83 SUB-TOTAL 821871.75STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4018 2:00 PM 4 /  6 003

BEAUFORT

33385.3.1

FED AID NO BRSTP-32(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON NC-32.

T. A. LOVING COMPANY

GOLDSBORO,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C201730JAN 15 2008
0.111 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60700.00 44316.36MOBILIZATION
0002 0000400000-N 801 Lump Sum 14800.00 16931.22CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10000.00 17628.85REINF BRG APPR **********

(16+85.00)
0004 0043000000-N 226 Lump Sum 46960.00 35394.74GRADING
0005 0050000000-E 226  1 ACR 1053.85 1053.85 303.74 303.74SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  8.15 1630.00 17.56 3512.00UNDERCUT EXCAVATION
0007 0195000000-E 265  300 CY  15.65 4695.00 29.42 8826.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  10.90 3270.00 3.90 1170.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  38 TON 73.65 2798.70 51.63 1961.94FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  64.70 1552.80 36.71 881.0415" SIDE DRAIN PIPE
0011 0366000000-E 310  32 LF  57.70 1846.40 58.04 1857.2815" RC PIPE CULV III
0012 0660000000-E 310  16 LF  77.20 1235.20 49.13 786.08***" BCCSP A *****"

(15", 0.064")
0013 0680000000-E 310  2 EA  310.00 620.00 339.41 678.82**" BCCS ELB A *****"

(15", 0.064")
0014 1121000000-E 520  90 TON 42.00 3780.00 37.52 3376.80AGGREGATE BASE COURSE
0015 1220000000-E 545  100 TON 50.00 5000.00 47.77 4777.00INCIDENTAL STONE BASE
0016 1489000000-E 610  355 TON 77.00 27335.00 77.00 27335.00ASP CONC BASE CRS B25.0B
0017 1519000000-E 610  386 TON 77.00 29722.00 77.00 29722.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  39 TON 365.00 14235.00 365.00 14235.00ASP FOR PLANT MIX  PG64-22
0019 2022000000-E 815  23 CY  31.65 727.95 8.00 184.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  17 CY  112.35 1909.95 24.00 408.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  100 LF  31.00 3100.00 5.00 500.006" PERF SUBDRN PIPE
0022 2055000000-E 815  3 EA  313.00 939.00 11.00 33.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  414.00 414.00 250.00 250.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  95.80 574.80 9.00 54.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  2 EA  1580.00 3160.00 1256.64 2513.28MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  421.00 842.00 736.51 1473.02FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  50 LF  46.70 2335.00 25.13 1256.50SHOULDER BERM GUTTER
0028 3030000000-E 862 187.5 LF  14.00 2625.00 20.95 3928.13STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1075.00 4300.00 1250.00 5000.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1725.00 6900.00 1800.00 7200.00GR ANCHOR TYPE 350
0032 3649000000-E 876  22 TON 94.75 2084.50 69.56 1530.32RIP RAP, CLASS B
0033 3656000000-E 876  226 SY  11.30 2553.80 5.42 1224.92FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  360 SF  6.75 2430.00 6.75 2430.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  119 SF  7.85 934.15 7.85 934.15WORK ZONE SIGNS (BARR)
0036 4422000000-N 1120  10 DAY 92.00 920.00 92.00 920.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0037 4445000000-E 1145  112 LF  26.75 2996.00 26.75 2996.00BARRICADES (TYPE III)
0038 4685000000-E 1205  770 LF  1.60 1232.00 1.60 1232.00THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  770 LF  1.60 1232.00 1.60 1232.00THERMO PVT MKG LINES 4"120



FEB 08, 2008 11:33 AM

TIP NO B-4018 2:00 PM 5 /  6 003

BEAUFORT

33385.3.1

FED AID NO BRSTP-32(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON NC-32.

T. A. LOVING COMPANY

GOLDSBORO,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C201730JAN 15 2008
0.111 MI

0040 4770000000-E 1205  800 LF  2.15 1720.00 2.60 2080.004" COLD APPL PLSTIC LINES TYPE **
(I)

0041 4900000000-N 1251  8 EA  21.25 170.00 25.00 200.00PERM RAISED PVMT MARKERS
0042 5326000000-E 1510  383 LF  75.00 28725.00 83.79 32091.5710" WATER LINE
0043 5326200000-E 1510  382 LF  85.00 32470.00 108.68 41515.7612" WATER LINE
0044 5552000000-E 1515  1 EA  2100.00 2100.00 1685.73 1685.7310" VALVE
0045 5558000000-E 1515  2 EA  2500.00 5000.00 2055.20 4110.4012" VALVE
0046 5589100000-E 1515  2 EA  5000.00 10000.00 2071.72 4143.441" AIR RELEASE VALVE
0047 5871600000-E 1550  250 LF  175.00 43750.00 100.00 25000.0010" TRENCHLESS INSTALL (IN SOIL)
0048 6000000000-E 1605  370 LF  2.35 869.50 2.40 888.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  50 TON 60.35 3017.50 71.87 3593.50EROS CONTRL STONE CL A
0050 6009000000-E 1610  100 TON 60.60 6060.00 71.01 7101.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  40 TON 73.65 2946.00 45.09 1803.60SEDIMENT CONTROL STONE
0052 6015000000-E 1615  1 ACR 532.00 532.00 532.00 532.00TEMPORARY MULCHING
0053 6018000000-E 1620  50 LB  5.70 285.00 5.70 285.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.25 TON 2010.00 502.50 2010.00 502.50FERT FOR TEMP SEEDING
0055 6024000000-E 1622  50 LF  36.00 1800.00 23.50 1175.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  245.00 490.00 252.00 504.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  1.50 450.00 2.20 660.00SAFETY FENCE
0058 6030000000-E 1630  225 CY  20.00 4500.00 16.20 3645.00SILT EXCAVATION
0059 6036000000-E 1631  115 SY  1.50 172.50 1.50 172.50MATTING FOR EROS CONTROL
0060 6042000000-E 1632  40 LF  1.50 60.00 12.00 480.001/4" HARDWARE CLOTH
0061 6048000000-E SP   120 SY  25.00 3000.00 25.00 3000.00FLOAT TURBIDITY CURTAIN
0062 6071030000-E SP   105 LF  5.80 609.00 8.00 840.00COIR FIBER BAFFLES
0063 6084000000-E 1660  1 ACR 1725.00 1725.00 1725.00 1725.00SEEDING AND MULCHING
0064 6087000000-E 1660 0.5 ACR 150.00 75.00 150.00 75.00MOWING
0065 6090000000-E 1661  50 LB  8.15 407.50 8.15 407.50SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1664.00 416.00 1664.00 416.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  5.50 275.00 5.50 275.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665 0.5 TON 1633.00 816.50 1633.00 816.50FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  20.65 41.30 20.65 41.30SPECIALIZED HAND MOWING
0070 6117000000-N SP   12 EA  202.00 2424.00 202.00 2424.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.1 ACR 2900.00 290.00 2900.00 290.00REFORESTATION

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 53200.00 78000.00REMV EXIST STR **********
(16+85.00 -L-)

0073 8112730000-N SP   1 EA  5700.00 5700.00 4878.05 4878.05PDA TESTING
0074 8112740000-N SP   1 EA  2750.00 2750.00 548.22 548.22PDA ASSISTANCE
0075 8121000000-N 412 Lump Sum 8730.00 3522.48UNCL STR EXCAV STA *****

(16+85.00 -L-)
0076 8175000000-E 420 67.3 CY  967.00 65079.10 1084.37 72978.10CLASS AA CONC (BRIDGE)



FEB 08, 2008 11:33 AM

TIP NO B-4018 2:00 PM 6 /  6 003

BEAUFORT

33385.3.1

FED AID NO BRSTP-32(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD CREEK AND APPROACHES ON NC-32.

T. A. LOVING COMPANY

GOLDSBORO,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C201730JAN 15 2008
0.111 MI

0077 8210000000-N 422 Lump Sum 34100.00 37466.72BRG APPR SLAB ***********
(16+85.00 -L-)

0078 8224000000-E 425  11,378 LB  1.25 14222.50 1.19 13539.82EPOXY COAT REINF STL BRDG
0079 8364000000-E 450  2,640 LF  64.50 170280.00 81.74 215793.60HP12X53 PILES
0080 8393000000-N 450  20 EA  100.00 2000.00 548.22 10964.40PILE REDRIVES
0081 8475000000-E 460 384.75 LF  102.50 39436.88 132.10 50825.48TWO BAR METAL RAIL
0082 8517000000-E 460 399.75 LF  54.00 21586.50 65.00 25983.751'-**"X*****"CONC PARAPET

(1'-2" X 2'-9 1/2")
0083 8608000000-E 876  651 TON 52.00 33852.00 51.21 33337.71RIP RAP II (2'-0")
0084 8622000000-E 876  723 SY  2.00 1446.00 3.52 2544.96FILTER FABRIC FOR DRAINAGE
0085 8657000000-N 430 Lump Sum 6350.00 6886.13ELASTOMERIC BEARINGS
0086 8762000000-E 430 2,593.5 LF  138.00 357903.00 125.57 325665.803'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1245954.38 TOTAL 1274557.71CONTRACT TOTAL

 

    SUB-TOTAL 429318.40 SUB-TOTAL 391622.49ROADWAY ITEMS
    SUB-TOTAL 816635.98 SUB-TOTAL 882935.22STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1004500.00ATWELL CONSTRUCTION CO INC
     2  1119900.48SANFORD CONTRACTORS, INC.
     3  1220385.30S. T. WOOTEN CORPORATION
     4  1245954.38T. A. LOVING COMPANY
     5  1274557.71CAROLINA BRIDGE CO., INC.



FEB 08, 2008 11:33 AM

TIP NO B-4022 2:00 PM 1 /  7 004

BEAUFORT, PITT

33389.3.1

FED AID NO BRZ-1414(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TRANTERS CREEK AND APPROACHES ON SR-1414 AND SR-1556.

ATWELL CONSTRUCTION CO INC

GREENVILLE,  NC

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

C201496JAN 15 2008
0.161 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49000.00 49300.00 53900.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15400.00 5000.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9200.00 14740.00 11000.00REINF BRG APPR **********

(17+34 -L-)
0004 0043000000-N 226 Lump Sum 22000.00 13460.00 17500.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 3000.00 3000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  14.00 2800.00 31.00 6200.00 19.00 3800.00UNDERCUT EXCAVATION
0007 0196000000-E 270  100 SY  2.50 250.00 6.70 670.00 3.00 300.00SOIL STABILIZATION FABRIC
0008 0234000000-E SP   100 CY  47.00 4700.00 26.00 2600.00 28.50 2850.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL
0009 0318000000-E 300  14 TON 40.00 560.00 31.25 437.50 40.00 560.00FND CONDIT MATL MINOR STRS
0010 0366000000-E 310  92 LF  35.50 3266.00 38.00 3496.00 40.00 3680.0015" RC PIPE CULV III
0011 0660000000-E 310  40 LF  35.00 1400.00 33.80 1352.00 40.00 1600.00***" BCCSP A *****"

(15", 0.064")
0012 0680000000-E 310  4 EA  393.00 1572.00 151.50 606.00 220.00 880.00**" BCCS ELB A *****"

(15", 0.064")
0013 1220000000-E 545  100 TON 29.00 2900.00 48.00 4800.00 25.00 2500.00INCIDENTAL STONE BASE
0014 1489000000-E 610  270 TON 60.00 16200.00 102.50 27675.00 81.00 21870.00ASP CONC BASE CRS B25.0B
0015 1525000000-E 610  410 TON 57.00 23370.00 92.30 37843.00 72.00 29520.00ASP CONC SURF CRS SF9.5A
0016 1560000000-E 620  39 TON 400.00 15600.00 451.00 17589.00 400.00 15600.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  20 TON 275.00 5500.00 185.00 3700.00 167.21 3344.20ASPH PLT MIX PVMT REPAIR
0018 2286000000-N 840  5 EA  1400.00 7000.00 1740.00 8700.00 2000.00 10000.00MASNRY DRAINAGE STRUCT
0019 2367000000-N 840  5 EA  290.00 1450.00 302.50 1512.50 520.00 2600.00FRAME W/2GRTS 840.29 STD
0020 2556000000-E 846  110 LF  28.50 3135.00 28.60 3146.00 28.00 3080.00SHOULDER BERM GUTTER
0021 3030000000-E 862  550 LF  13.50 7425.00 14.00 7700.00 13.50 7425.00STL BM GUARDRAIL
0022 3150000000-N 862  5 EA  14.00 70.00 10.00 50.00 14.00 70.00ADDIT GUARDRAIL POSTS
0023 3270000000-N SP   4 EA  1650.00 6600.00 1700.00 6800.00 1650.00 6600.00GR ANCHOR TYPE 350
0024 3317000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE B-77
0025 3649000000-E 876  2 TON 100.00 200.00 167.00 334.00 70.00 140.00RIP RAP, CLASS B
0026 3656000000-E 876  195 SY  1.85 360.75 4.00 780.00 3.00 585.00FILTER FABRIC FOR DRAINGE
0027 4400000000-E 1110  440 SF  5.85 2574.00 5.85 2574.00 6.00 2640.00WORK ZONE SIGNS (STAT)
0028 4410000000-E 1110  96 SF  7.95 763.20 7.95 763.20 8.00 768.00WORK ZONE SIGNS (BARR)
0029 4445000000-E 1145  48 LF  30.25 1452.00 30.25 1452.00 30.25 1452.00BARRICADES (TYPE III)
0030 4810000000-E 1205  6,800 LF  0.33 2244.00 0.33 2244.00 0.33 2244.00PAINT PVMT MARKINGS 4"
0031 6000000000-E 1605  1,125 LF  1.70 1912.50 3.15 3543.75 1.70 1912.50TEMPORARY SILT FENCE
0032 6006000000-E 1610  50 TON 42.50 2125.00 67.00 3350.00 48.00 2400.00EROS CONTRL STONE CL A
0033 6009000000-E 1610  40 TON 45.00 1800.00 67.00 2680.00 53.00 2120.00EROS CONTRL STONE CL B
0034 6012000000-E 1610  80 TON 34.00 2720.00 42.00 3360.00 43.00 3440.00SEDIMENT CONTROL STONE
0035 6015000000-E 1615  1 ACR 532.00 532.00 580.00 580.00 532.00 532.00TEMPORARY MULCHING
0036 6018000000-E 1620  50 LB  5.70 285.00 6.20 310.00 5.70 285.00SEED FOR TEMP SEEDING
0037 6021000000-E 1620 0.25 TON 2010.00 502.50 2190.00 547.50 2010.00 502.50FERT FOR TEMP SEEDING
0038 6024000000-E 1622  50 LF  16.50 825.00 25.50 1275.00 15.00 750.00TEMPORARY SLOPE DRAINS



FEB 08, 2008 11:33 AM

TIP NO B-4022 2:00 PM 2 /  7 004

BEAUFORT, PITT

33389.3.1

FED AID NO BRZ-1414(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TRANTERS CREEK AND APPROACHES ON SR-1414 AND SR-1556.

ATWELL CONSTRUCTION CO INC

GREENVILLE,  NC

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

C201496JAN 15 2008
0.161 MI

0039 6027000000-N 1622  2 EA  225.00 450.00 275.00 550.00 150.00 300.00INLET PROTCN @ SLOPE DRNS
0040 6029000000-E SP   160 LF  1.50 240.00 4.90 784.00 1.50 240.00SAFETY FENCE
0041 6030000000-E 1630  55 CY  25.00 1375.00 26.60 1463.00 50.00 2750.00SILT EXCAVATION
0042 6036000000-E 1631  175 SY  1.50 262.50 1.65 288.75 6.52 1141.00MATTING FOR EROS CONTROL
0043 6042000000-E 1632  350 LF  5.50 1925.00 4.35 1522.50 8.00 2800.001/4" HARDWARE CLOTH
0044 6084000000-E 1660  1 ACR 1725.00 1725.00 1876.55 1876.55 1725.00 1725.00SEEDING AND MULCHING
0045 6087000000-E 1660  1 ACR 150.00 150.00 163.20 163.20 150.00 150.00MOWING
0046 6090000000-E 1661  50 LB  8.15 407.50 8.90 445.00 8.15 407.50SEED FOR REPAIR SEEDING
0047 6093000000-E 1661 0.25 TON 1664.00 416.00 1810.00 452.50 1664.00 416.00FERT FOR REPAIR SEEDING
0048 6096000000-E 1662  50 LB  5.50 275.00 6.00 300.00 5.50 275.00SEED FOR SUPP SEEDING
0049 6108000000-E 1665 0.75 TON 1633.00 1224.75 1776.50 1332.38 1633.00 1224.75FERTILIZER TOPDRESSING
0050 6114000000-N SP   2 HR  20.65 41.30 22.50 45.00 20.65 41.30SPECIALIZED HAND MOWING
0051 6117000000-N SP   12 EA  202.00 2424.00 219.75 2637.00 202.00 2424.00RESPONSE FOR EROS CONTROL
0052 6123000000-E 1670 0.1 ACR 2800.00 280.00 3046.00 304.60 2800.00 280.00REFORESTATION

STRUCTURE ITEMS

0053 8021000000-N SP  Lump Sum 35000.26 40400.00 31000.00REMV EXIST STR **********
(17+34.00 -L-)

0054 8112730000-N SP   2 EA  2860.00 5720.00 3100.00 6200.00 5000.00 10000.00PDA TESTING
0055 8112740000-N SP   2 EA  1034.00 2068.00 1300.00 2600.00 5000.00 10000.00PDA ASSISTANCE
0056 8121000000-N 412 Lump Sum 7100.00 8500.00 8500.00UNCL STR EXCAV STA *****

(17+34.00 -L-)
0057 8182000000-E 420 63.8 CY  825.00 52635.00 1060.00 67628.00 1350.00 86130.00CLASS A CONCRETE (BRIDGE)
0058 8210000000-N 422 Lump Sum 26700.00 33600.00 24000.00BRG APPR SLAB ***********

(17+34.00 -L-)
0059 8217000000-E 425  11,818 LB  1.25 14772.50 1.05 12408.90 0.75 8863.50REINF STEEL (BRIDGE)
0060 8364000000-E 450  700 LF  52.28 36596.00 44.75 31325.00 48.00 33600.00HP12X53 PILES
0061 8387000000-E 450  1,050 LF  115.00 120750.00 117.50 123375.00 120.00 126000.00PP18X0.50 GALV STL PILE
0062 8392000000-N 450  21 EA  145.00 3045.00 236.50 4966.50 150.00 3150.00PIPE PILE PLATES
0063 8393000000-N 450  20 EA  105.00 2100.00 50.00 1000.00 250.00 5000.00PILE REDRIVES
0064 8503000000-E 460 435.5 LF  36.44 15869.62 66.75 29069.63 64.00 27872.00CONCRETE BARRIER RAIL
0065 8608000000-E 876  798 TON 45.00 35910.00 43.75 34912.50 50.00 39900.00RIP RAP II (2'-0")
0066 8622000000-E 876  887 SY  1.00 887.00 3.00 2661.00 3.00 2661.00FILTER FABRIC FOR DRAINAGE
0067 8657000000-N 430 Lump Sum 3250.00 3600.00 4000.00ELASTOMERIC BEARINGS
0068 8753000000-E 430 2,391.14 LF  133.00 318021.62 161.00 384973.54 170.00 406493.803'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 914215.00 TOTAL 1045455.00 TOTAL 1077595.05CONTRACT TOTAL

 

    SUB-TOTAL 233790.00 SUB-TOTAL 258234.93 SUB-TOTAL 250424.75ROADWAY ITEMS
    SUB-TOTAL 680425.00 SUB-TOTAL 787220.07 SUB-TOTAL 827170.30STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4022 2:00 PM 3 /  7 004

BEAUFORT, PITT

33389.3.1

FED AID NO BRZ-1414(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TRANTERS CREEK AND APPROACHES ON SR-1414 AND SR-1556.

DELLINGER, INC.

MONROE,  NC

T. A. LOVING COMPANY UNITED CONTRACTORS, INC.

GOLDSBORO,  NC JOHNSTON,  IA

C201496JAN 15 2008
0.161 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40348.42 52240.00 57500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11854.22 16400.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16810.86 10400.00 17500.00REINF BRG APPR **********

(17+34 -L-)
0004 0043000000-N 226 Lump Sum 14133.00 22200.00 13460.00GRADING
0005 0050000000-E 226  1 ACR 2247.00 2247.00 2140.00 2140.00 2140.00 2140.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  32.55 6510.00 31.00 6200.00 31.00 6200.00UNDERCUT EXCAVATION
0007 0196000000-E 270  100 SY  7.04 704.00 6.70 670.00 6.70 670.00SOIL STABILIZATION FABRIC
0008 0234000000-E SP   100 CY  27.30 2730.00 26.00 2600.00 26.00 2600.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL
0009 0318000000-E 300  14 TON 32.81 459.34 31.25 437.50 31.25 437.50FND CONDIT MATL MINOR STRS
0010 0366000000-E 310  92 LF  39.90 3670.80 38.00 3496.00 38.00 3496.0015" RC PIPE CULV III
0011 0660000000-E 310  40 LF  35.49 1419.60 33.80 1352.00 33.80 1352.00***" BCCSP A *****"

(15", 0.064")
0012 0680000000-E 310  4 EA  159.08 636.32 151.50 606.00 151.50 606.00**" BCCS ELB A *****"

(15", 0.064")
0013 1220000000-E 545  100 TON 50.40 5040.00 48.00 4800.00 48.00 4800.00INCIDENTAL STONE BASE
0014 1489000000-E 610  270 TON 107.63 29060.10 102.50 27675.00 102.50 27675.00ASP CONC BASE CRS B25.0B
0015 1525000000-E 610  410 TON 96.92 39737.20 92.30 37843.00 92.30 37843.00ASP CONC SURF CRS SF9.5A
0016 1560000000-E 620  39 TON 473.55 18468.45 451.00 17589.00 451.00 17589.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  20 TON 194.25 3885.00 185.00 3700.00 185.00 3700.00ASPH PLT MIX PVMT REPAIR
0018 2286000000-N 840  5 EA  1827.00 9135.00 1740.00 8700.00 1740.00 8700.00MASNRY DRAINAGE STRUCT
0019 2367000000-N 840  5 EA  317.63 1588.15 302.50 1512.50 302.50 1512.50FRAME W/2GRTS 840.29 STD
0020 2556000000-E 846  110 LF  30.03 3303.30 28.60 3146.00 28.60 3146.00SHOULDER BERM GUTTER
0021 3030000000-E 862  550 LF  14.18 7799.00 13.50 7425.00 13.50 7425.00STL BM GUARDRAIL
0022 3150000000-N 862  5 EA  14.70 73.50 14.00 70.00 14.00 70.00ADDIT GUARDRAIL POSTS
0023 3270000000-N SP   4 EA  1732.50 6930.00 1650.00 6600.00 1650.00 6600.00GR ANCHOR TYPE 350
0024 3317000000-N 862  4 EA  1260.00 5040.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE B-77
0025 3649000000-E 876  2 TON 175.35 350.70 167.00 334.00 167.00 334.00RIP RAP, CLASS B
0026 3656000000-E 876  195 SY  4.20 819.00 4.00 780.00 4.00 780.00FILTER FABRIC FOR DRAINGE
0027 4400000000-E 1110  440 SF  6.14 2701.60 6.45 2838.00 6.45 2838.00WORK ZONE SIGNS (STAT)
0028 4410000000-E 1110  96 SF  8.35 801.60 7.95 763.20 7.95 763.20WORK ZONE SIGNS (BARR)
0029 4445000000-E 1145  48 LF  31.76 1524.48 31.758 1524.38 31.75 1524.00BARRICADES (TYPE III)
0030 4810000000-E 1205  6,800 LF  0.35 2380.00 0.33 2244.00 0.33 2244.00PAINT PVMT MARKINGS 4"
0031 6000000000-E 1605  1,125 LF  3.31 3723.75 3.15 3543.75 3.15 3543.75TEMPORARY SILT FENCE
0032 6006000000-E 1610  50 TON 70.35 3517.50 67.00 3350.00 67.00 3350.00EROS CONTRL STONE CL A
0033 6009000000-E 1610  40 TON 70.35 2814.00 67.00 2680.00 67.00 2680.00EROS CONTRL STONE CL B
0034 6012000000-E 1610  80 TON 44.10 3528.00 42.00 3360.00 42.00 3360.00SEDIMENT CONTROL STONE
0035 6015000000-E 1615  1 ACR 609.00 609.00 580.00 580.00 580.00 580.00TEMPORARY MULCHING
0036 6018000000-E 1620  50 LB  6.51 325.50 6.20 310.00 6.20 310.00SEED FOR TEMP SEEDING
0037 6021000000-E 1620 0.25 TON 2299.50 574.88 2190.00 547.50 2190.00 547.50FERT FOR TEMP SEEDING
0038 6024000000-E 1622  50 LF  26.78 1339.00 25.50 1275.00 25.50 1275.00TEMPORARY SLOPE DRAINS



FEB 08, 2008 11:33 AM

TIP NO B-4022 2:00 PM 4 /  7 004

BEAUFORT, PITT

33389.3.1

FED AID NO BRZ-1414(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TRANTERS CREEK AND APPROACHES ON SR-1414 AND SR-1556.

DELLINGER, INC.

MONROE,  NC

T. A. LOVING COMPANY UNITED CONTRACTORS, INC.

GOLDSBORO,  NC JOHNSTON,  IA

C201496JAN 15 2008
0.161 MI

0039 6027000000-N 1622  2 EA  288.75 577.50 275.00 550.00 275.00 550.00INLET PROTCN @ SLOPE DRNS
0040 6029000000-E SP   160 LF  5.15 824.00 4.90 784.00 4.90 784.00SAFETY FENCE
0041 6030000000-E 1630  55 CY  27.93 1536.15 26.60 1463.00 26.60 1463.00SILT EXCAVATION
0042 6036000000-E 1631  175 SY  1.73 302.75 1.65 288.75 1.65 288.75MATTING FOR EROS CONTROL
0043 6042000000-E 1632  350 LF  4.57 1599.50 4.35 1522.50 4.35 1522.501/4" HARDWARE CLOTH
0044 6084000000-E 1660  1 ACR 1970.38 1970.38 1876.55 1876.55 1876.55 1876.55SEEDING AND MULCHING
0045 6087000000-E 1660  1 ACR 171.36 171.36 163.20 163.20 163.20 163.20MOWING
0046 6090000000-E 1661  50 LB  9.35 467.50 8.90 445.00 8.90 445.00SEED FOR REPAIR SEEDING
0047 6093000000-E 1661 0.25 TON 1900.50 475.13 1810.00 452.50 1810.00 452.50FERT FOR REPAIR SEEDING
0048 6096000000-E 1662  50 LB  6.30 315.00 6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0049 6108000000-E 1665 0.75 TON 1865.33 1399.00 1776.50 1332.38 1776.50 1332.38FERTILIZER TOPDRESSING
0050 6114000000-N SP   2 HR  23.63 47.26 22.50 45.00 22.50 45.00SPECIALIZED HAND MOWING
0051 6117000000-N SP   12 EA  230.74 2768.88 219.75 2637.00 219.75 2637.00RESPONSE FOR EROS CONTROL
0052 6123000000-E 1670 0.1 ACR 3198.30 319.83 3046.00 304.60 3046.00 304.60REFORESTATION

STRUCTURE ITEMS

0053 8021000000-N SP  Lump Sum 50645.53 51000.00 56000.00REMV EXIST STR **********
(17+34.00 -L-)

0054 8112730000-N SP   2 EA  3331.06 6662.12 6000.00 12000.00 3700.00 7400.00PDA TESTING
0055 8112740000-N SP   2 EA  431.78 863.56 1050.00 2100.00 1150.00 2300.00PDA ASSISTANCE
0056 8121000000-N 412 Lump Sum 5181.33 20000.00 14350.00UNCL STR EXCAV STA *****

(17+34.00 -L-)
0057 8182000000-E 420 63.8 CY  1480.41 94450.16 953.50 60833.30 975.00 62205.00CLASS A CONCRETE (BRIDGE)
0058 8210000000-N 422 Lump Sum 30549.18 32000.00 30500.00BRG APPR SLAB ***********

(17+34.00 -L-)
0059 8217000000-E 425  11,818 LB  0.93 10990.74 1.19 14063.42 1.00 11818.00REINF STEEL (BRIDGE)
0060 8364000000-E 450  700 LF  45.68 31976.00 59.40 41580.00 52.00 36400.00HP12X53 PILES
0061 8387000000-E 450  1,050 LF  102.85 107992.50 107.91 113305.50 135.00 141750.00PP18X0.50 GALV STL PILE
0062 8392000000-N 450  21 EA  148.08 3109.68 184.00 3864.00 275.00 5775.00PIPE PILE PLATES
0063 8393000000-N 450  20 EA  259.07 5181.40 100.00 2000.00 213.50 4270.00PILE REDRIVES
0064 8503000000-E 460 435.5 LF  67.24 29283.02 60.00 26130.00 68.50 29831.75CONCRETE BARRIER RAIL
0065 8608000000-E 876  798 TON 65.18 52013.64 49.00 39102.00 54.50 43491.00RIP RAP II (2'-0")
0066 8622000000-E 876  887 SY  2.87 2545.69 1.36 1206.32 3.00 2661.00FILTER FABRIC FOR DRAINAGE
0067 8657000000-N 430 Lump Sum 5961.34 5239.00 6200.00ELASTOMERIC BEARINGS
0068 8753000000-E 430 2,391.14 LF  159.86 382247.64 187.00 447143.18 176.00 420840.643'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 1089020.04 TOTAL 1150463.03 TOTAL 1151908.32CONTRACT TOTAL

 

    SUB-TOTAL 269366.51 SUB-TOTAL 278896.31 SUB-TOTAL 276115.93ROADWAY ITEMS
    SUB-TOTAL 819653.53 SUB-TOTAL 871566.72 SUB-TOTAL 875792.39STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4022 2:00 PM 5 /  7 004

BEAUFORT, PITT

33389.3.1

FED AID NO BRZ-1414(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TRANTERS CREEK AND APPROACHES ON SR-1414 AND SR-1556.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C201496JAN 15 2008
0.161 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62341.80MOBILIZATION
0002 0000400000-N 801 Lump Sum 18435.82CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 21818.22REINF BRG APPR **********

(17+34 -L-)
0004 0043000000-N 226 Lump Sum 48567.47GRADING
0005 0050000000-E 226  1 ACR 463.22 463.22SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  18.15 3630.00UNDERCUT EXCAVATION
0007 0196000000-E 270  100 SY  4.04 404.00SOIL STABILIZATION FABRIC
0008 0234000000-E SP   100 CY  34.79 3479.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL
0009 0318000000-E 300  14 TON 56.47 790.58FND CONDIT MATL MINOR STRS
0010 0366000000-E 310  92 LF  59.98 5518.1615" RC PIPE CULV III
0011 0660000000-E 310  40 LF  37.95 1518.00***" BCCSP A *****"

(15", 0.064")
0012 0680000000-E 310  4 EA  255.73 1022.92**" BCCS ELB A *****"

(15", 0.064")
0013 1220000000-E 545  100 TON 39.04 3904.00INCIDENTAL STONE BASE
0014 1489000000-E 610  270 TON 87.60 23652.00ASP CONC BASE CRS B25.0B
0015 1525000000-E 610  410 TON 92.80 38048.00ASP CONC SURF CRS SF9.5A
0016 1560000000-E 620  39 TON 368.00 14352.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  20 TON 200.00 4000.00ASPH PLT MIX PVMT REPAIR
0018 2286000000-N 840  5 EA  1297.10 6485.50MASNRY DRAINAGE STRUCT
0019 2367000000-N 840  5 EA  759.75 3798.75FRAME W/2GRTS 840.29 STD
0020 2556000000-E 846  110 LF  20.47 2251.70SHOULDER BERM GUTTER
0021 3030000000-E 862  550 LF  15.00 8250.00STL BM GUARDRAIL
0022 3150000000-N 862  5 EA  42.00 210.00ADDIT GUARDRAIL POSTS
0023 3270000000-N SP   4 EA  1190.00 4760.00GR ANCHOR TYPE 350
0024 3317000000-N 862  4 EA  1690.00 6760.00GR ANCHOR TYPE B-77
0025 3649000000-E 876  2 TON 185.66 371.32RIP RAP, CLASS B
0026 3656000000-E 876  195 SY  2.46 479.70FILTER FABRIC FOR DRAINGE
0027 4400000000-E 1110  440 SF  5.85 2574.00WORK ZONE SIGNS (STAT)
0028 4410000000-E 1110  96 SF  7.95 763.20WORK ZONE SIGNS (BARR)
0029 4445000000-E 1145  48 LF  30.25 1452.00BARRICADES (TYPE III)
0030 4810000000-E 1205  6,800 LF  0.33 2244.00PAINT PVMT MARKINGS 4"
0031 6000000000-E 1605  1,125 LF  2.30 2587.50TEMPORARY SILT FENCE
0032 6006000000-E 1610  50 TON 67.90 3395.00EROS CONTRL STONE CL A
0033 6009000000-E 1610  40 TON 70.49 2819.60EROS CONTRL STONE CL B
0034 6012000000-E 1610  80 TON 43.31 3464.80SEDIMENT CONTROL STONE
0035 6015000000-E 1615  1 ACR 532.00 532.00TEMPORARY MULCHING
0036 6018000000-E 1620  50 LB  5.70 285.00SEED FOR TEMP SEEDING
0037 6021000000-E 1620 0.25 TON 2010.00 502.50FERT FOR TEMP SEEDING
0038 6024000000-E 1622  50 LF  29.12 1456.00TEMPORARY SLOPE DRAINS



FEB 08, 2008 11:33 AM

TIP NO B-4022 2:00 PM 6 /  7 004

BEAUFORT, PITT

33389.3.1

FED AID NO BRZ-1414(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TRANTERS CREEK AND APPROACHES ON SR-1414 AND SR-1556.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C201496JAN 15 2008
0.161 MI

0039 6027000000-N 1622  2 EA  314.96 629.92INLET PROTCN @ SLOPE DRNS
0040 6029000000-E SP   160 LF  9.26 1481.60SAFETY FENCE
0041 6030000000-E 1630  55 CY  18.15 998.25SILT EXCAVATION
0042 6036000000-E 1631  175 SY  1.50 262.50MATTING FOR EROS CONTROL
0043 6042000000-E 1632  350 LF  8.00 2800.001/4" HARDWARE CLOTH
0044 6084000000-E 1660  1 ACR 1725.00 1725.00SEEDING AND MULCHING
0045 6087000000-E 1660  1 ACR 150.00 150.00MOWING
0046 6090000000-E 1661  50 LB  8.15 407.50SEED FOR REPAIR SEEDING
0047 6093000000-E 1661 0.25 TON 1664.00 416.00FERT FOR REPAIR SEEDING
0048 6096000000-E 1662  50 LB  5.50 275.00SEED FOR SUPP SEEDING
0049 6108000000-E 1665 0.75 TON 1633.00 1224.75FERTILIZER TOPDRESSING
0050 6114000000-N SP   2 HR  20.65 41.30SPECIALIZED HAND MOWING
0051 6117000000-N SP   12 EA  202.00 2424.00RESPONSE FOR EROS CONTROL
0052 6123000000-E 1670 0.1 ACR 2800.00 280.00REFORESTATION

STRUCTURE ITEMS

0053 8021000000-N SP  Lump Sum 94000.00REMV EXIST STR **********
(17+34.00 -L-)

0054 8112730000-N SP   2 EA  2439.02 4878.04PDA TESTING
0055 8112740000-N SP   2 EA  560.41 1120.82PDA ASSISTANCE
0056 8121000000-N 412 Lump Sum 9606.93UNCL STR EXCAV STA *****

(17+34.00 -L-)
0057 8182000000-E 420 63.8 CY  1027.10 65528.98CLASS A CONCRETE (BRIDGE)
0058 8210000000-N 422 Lump Sum 29903.13BRG APPR SLAB ***********

(17+34.00 -L-)
0059 8217000000-E 425  11,818 LB  1.00 11818.00REINF STEEL (BRIDGE)
0060 8364000000-E 450  700 LF  63.40 44380.00HP12X53 PILES
0061 8387000000-E 450  1,050 LF  131.44 138012.00PP18X0.50 GALV STL PILE
0062 8392000000-N 450  21 EA  263.78 5539.38PIPE PILE PLATES
0063 8393000000-N 450  20 EA  560.41 11208.20PILE REDRIVES
0064 8503000000-E 460 435.5 LF  72.86 31730.53CONCRETE BARRIER RAIL
0065 8608000000-E 876  798 TON 49.01 39109.98RIP RAP II (2'-0")
0066 8622000000-E 876  887 SY  3.58 3175.46FILTER FABRIC FOR DRAINAGE
0067 8657000000-N 430 Lump Sum 5182.25ELASTOMERIC BEARINGS
0068 8753000000-E 430 2,391.14 LF  183.87 439658.913'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 1255356.19CONTRACT TOTAL

 

    SUB-TOTAL 320503.58ROADWAY ITEMS
    SUB-TOTAL 934852.61STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4022 2:00 PM 7 /  7 004

BEAUFORT, PITT

33389.3.1

FED AID NO BRZ-1414(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TRANTERS CREEK AND APPROACHES ON SR-1414 AND SR-1556.

   

C201496JAN 15 2008
0.161 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  914215.00ATWELL CONSTRUCTION CO INC
     2  1045455.00SANFORD CONTRACTORS, INC.
     3  1077595.05S. T. WOOTEN CORPORATION
     4  1089020.04DELLINGER, INC.
     5  1150463.03T. A. LOVING COMPANY
     6  1151908.32UNITED CONTRACTORS, INC.
     7  1255356.19CAROLINA BRIDGE CO., INC.



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 1 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

ATWELL CONSTRUCTION CO INC

GREENVILLE,  NC

DELLINGER, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC SANFORD,  NC

C201428JAN 15 2008
0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 35019.42 43000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 11027.08 5846.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9500.00 26355.00 17475.00REINF BRG APPR **********

(12+42.500)
0004 0050000000-E 226  1 ACR 100.00 100.00 1050.00 1050.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  19.50 3900.00 6.83 1366.00 6.50 1300.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 25000.00 37537.50 47000.00GRADING
0007 0106000000-E 230  2,100 CY  10.25 21525.00 8.30 17430.00 7.90 16590.00BORROW EXCAVATION
0008 0196000000-E 270  1,500 SY  2.50 3750.00 1.05 1575.00 1.00 1500.00SOIL STABILIZATION FABRIC
0009 0234000000-E SP   1,500 CY  13.00 19500.00 15.23 22845.00 14.50 21750.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL
0010 0318000000-E 300  17 TON 38.00 646.00 14.70 249.90 14.00 238.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  96 LF  35.00 3360.00 60.90 5846.40 58.00 5568.0015" RC PIPE CULV III
0012 0546000000-E 310  64 LF  35.00 2240.00 42.00 2688.00 40.00 2560.00**" CAA PIPE CLVT *****"

(15", 0.060")
0013 0564000000-E 310  4 EA  500.00 2000.00 430.50 1722.00 410.00 1640.00**" CAA PIPE ELBOW *****"

(15", 0.060")
0014 1220000000-E 545  100 TON 30.00 3000.00 50.40 5040.00 48.00 4800.00INCIDENTAL STONE BASE
0015 1330000000-E 607  300 SY  16.00 4800.00 21.00 6300.00 20.00 6000.00INCIDENTAL MILLING
0016 1489000000-E 610  185 TON 81.00 14985.00 71.40 13209.00 68.00 12580.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  200 TON 76.50 15300.00 69.30 13860.00 66.00 13200.00ASP CONC INTR CRS I19.0B
0018 1519000000-E 610  465 TON 72.00 33480.00 76.65 35642.25 73.00 33945.00ASP CONC SURF CRS S9.5B
0019 1560000000-E 620  46 TON 500.00 23000.00 383.25 17629.50 365.00 16790.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  100 TON 200.00 20000.00 219.45 21945.00 209.00 20900.00ASPH PLT MIX PVMT REPAIR
0021 2022000000-E 815 22.4 CY  21.00 470.40 8.77 196.45 8.35 187.04SUBDRAIN EXCAVATION
0022 2033000000-E 815 16.8 CY  48.00 806.40 26.25 441.00 25.00 420.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  8.40 840.00 5.51 551.00 5.25 525.006" PERF SUBDRN PIPE
0024 2055000000-E 815  3 EA  16.50 49.50 12.08 36.24 11.50 34.506" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  275.00 275.00 277.20 277.20 264.00 264.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  20.00 120.00 9.98 59.88 9.50 57.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  5 EA  1450.00 7250.00 1344.00 6720.00 1280.00 6400.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  5 EA  320.00 1600.00 367.50 1837.50 350.00 1750.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  775 LF  19.00 14725.00 17.85 13833.75 17.00 13175.00SHOULDER BERM GUTTER
0030 3030000000-E 862  800 LF  13.25 10600.00 13.91 11128.00 14.00 11200.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  35.00 175.00 36.75 183.75 10.00 50.00ADDIT GUARDRAIL POSTS
0032 3270000000-N SP   4 EA  1550.00 6200.00 1627.50 6510.00 1675.00 6700.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1325.00 5300.00 1391.25 5565.00 1200.00 4800.00GR ANCHOR TYPE B-77
0034 3649000000-E 876  4 TON 100.00 400.00 92.40 369.60 88.00 352.00RIP RAP, CLASS B
0035 3656000000-E 876  160 SY  1.60 256.00 1.05 168.00 1.00 160.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901 13.5 SF  14.50 195.75 15.23 205.61 14.50 195.75CONTR FURN, TYPE ***SIGN

(D)
0037 4025000000-E 901 5.56 SF  14.50 80.62 15.23 84.68 14.50 80.62CONTR FURN, TYPE ***SIGN

(E)



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 2 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

ATWELL CONSTRUCTION CO INC

GREENVILLE,  NC

DELLINGER, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC SANFORD,  NC

C201428JAN 15 2008
0.170 MI

0038 4082000000-E 903  62 LF  6.25 387.50 6.56 406.72 6.25 387.50SUPPORT, WOOD
0039 4096000000-N 904  2 EA  100.00 200.00 105.00 210.00 100.00 200.00SIGN ERECTION, TYPE D
0040 4102000000-N 904  1 EA  100.00 100.00 105.00 105.00 100.00 100.00SIGN ERECTION, TYPE E
0041 4155000000-N 907  1 EA  1.00 1.00 1.05 1.05 1.00 1.00DISPOSE SIGN SYST U-CHAN
0042 4158000000-N 907  10 EA  1.00 10.00 1.05 10.50 1.00 10.00DISPOSE SIGN SYST WOOD
0043 4400000000-E 1110  353 SF  5.85 2065.05 6.14 2167.42 5.85 2065.05WORK ZONE SIGNS (STAT)
0044 4410000000-E 1110  20 SF  7.95 159.00 8.35 167.00 7.95 159.00WORK ZONE SIGNS (BARR)
0045 4445000000-E 1145  64 LF  30.25 1936.00 31.76 2032.64 30.25 1936.00BARRICADES (TYPE III)
0046 4810000000-E 1205  7,200 LF  0.35 2520.00 0.39 2808.00 0.37 2664.00PAINT PVMT MARKINGS 4"
0047 4900000000-N 1251  12 EA  12.00 144.00 13.34 160.08 12.70 152.40PERM RAISED PVMT MARKERS
0048 6000000000-E 1605  750 LF  1.70 1275.00 3.15 2362.50 3.00 2250.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  50 TON 39.00 1950.00 65.10 3255.00 62.00 3100.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  80 TON 48.00 3840.00 64.05 5124.00 61.00 4880.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  60 TON 34.00 2040.00 74.55 4473.00 71.00 4260.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 1.5 ACR 532.00 798.00 588.00 882.00 560.00 840.00TEMPORARY MULCHING
0053 6018000000-E 1620  50 LB  5.70 285.00 6.30 315.00 6.00 300.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.25 TON 2010.00 502.50 2226.00 556.50 2120.00 530.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  120 LF  16.50 1980.00 26.25 3150.00 25.00 3000.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  6 EA  225.00 1350.00 278.25 1669.50 265.00 1590.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   500 LF  1.50 750.00 1.84 920.00 1.75 875.00SAFETY FENCE
0058 6030000000-E 1630  175 CY  22.00 3850.00 15.75 2756.25 15.00 2625.00SILT EXCAVATION
0059 6036000000-E 1631  350 SY  1.50 525.00 1.68 588.00 1.60 560.00MATTING FOR EROS CONTROL
0060 6042000000-E 1632  160 LF  2.00 320.00 4.73 756.80 4.50 720.001/4" HARDWARE CLOTH
0061 6048000000-E SP   100 SY  25.00 2500.00 28.35 2835.00 25.00 2500.00FLOAT TURBIDITY CURTAIN
0062 6071030000-E SP   45 LF  5.80 261.00 6.30 283.50 6.00 270.00COIR FIBER BAFFLES
0063 6084000000-E 1660 1.5 ACR 1725.00 2587.50 1890.00 2835.00 1800.00 2700.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 150.00 150.00 168.00 168.00 160.00 160.00MOWING
0065 6090000000-E 1661  50 LB  8.15 407.50 9.03 451.50 8.60 430.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1664.00 416.00 1842.75 460.69 1775.00 443.75FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  5.50 275.00 6.09 304.50 5.80 290.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665  1 TON 1633.00 1633.00 1811.25 1811.25 1725.00 1725.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  20.65 41.30 23.10 46.20 22.00 44.00SPECIALIZED HAND MOWING
0070 6117000000-N SP   8 EA  260.00 2080.00 288.75 2310.00 275.00 2200.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.1 ACR 3000.00 300.00 3255.00 325.50 3100.00 310.00REFORESTATION

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 31000.78 40935.91 41850.00REMV EXIST STR **********
(12+42.50-L-)

0073 8121000000-N 412 Lump Sum 6000.00 2627.08 5100.00UNCL STR EXCAV STA *****
(12+42.50-L-)

0074 8156000000-E SP   3,672 SF  12.00 44064.00 10.00 36720.00 14.50 53244.00CONCRETE WEARING SURFACE
0075 8161000000-E 420  4,742 SF  1.00 4742.00 0.89 4220.38 1.16 5500.72GROOVING BRIDGE FLOORS



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 3 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

ATWELL CONSTRUCTION CO INC

GREENVILLE,  NC

DELLINGER, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC SANFORD,  NC

C201428JAN 15 2008
0.170 MI

0076 8182000000-E 420 51.8 CY  950.00 49210.00 1499.98 77698.96 1125.00 58275.00CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 45000.00 49563.17 49900.00BRG APPR SLAB ***********

(12+42.50-L-)
0078 8217000000-E 425  8,182 LB  1.10 9000.20 1.06 8672.92 1.28 10472.96REINF STEEL (BRIDGE)
0079 8364000000-E 450  350 LF  64.00 22400.00 59.49 20821.50 59.50 20825.00HP12X53 PILES
0080 8384000000-E 450  500 LF  76.00 38000.00 79.11 39555.00 82.00 41000.00HP14X73 PILES
0081 8391000000-N 450  20 EA  121.00 2420.00 158.78 3175.60 290.00 5800.00STEEL PILE POINTS
0082 8503000000-E 460  225 LF  53.00 11925.00 91.84 20664.00 98.50 22162.50CONCRETE BARRIER RAIL
0083 8608000000-E 876  373 TON 55.00 20515.00 69.37 25875.01 57.00 21261.00RIP RAP II (2'-0")
0084 8622000000-E 876  415 SY  1.00 415.00 3.26 1352.90 3.00 1245.00FILTER FABRIC FOR DRAINAGE
0085 8657000000-N 430 Lump Sum 3320.00 5885.47 4130.00ELASTOMERIC BEARINGS
0086 8692000000-N SP  Lump Sum 8900.00 10379.54 14300.00EVAZOTE JOINT SEALS
0087 8762000000-E 430  1,350 LF  115.00 155250.00 109.45 147757.50 111.35 150322.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 800231.00 TOTAL 869117.75 TOTAL 869699.29CONTRACT TOTAL

 

    SUB-TOTAL 348069.02 SUB-TOTAL 373212.81 SUB-TOTAL 364310.61ROADWAY ITEMS
    SUB-TOTAL 452161.98 SUB-TOTAL 495904.94 SUB-TOTAL 505388.68STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 4 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY UNITED CONTRACTORS, INC.

GOLDSBORO,  NC JOHNSTON,  IA

C201428JAN 15 2008
0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44438.51 46450.00 47400.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 9000.00 16800.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10000.00 10200.00 25100.00REINF BRG APPR **********

(12+42.500)
0004 0050000000-E 226  1 ACR 2500.00 2500.00 2500.00 2500.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00 15.00 3000.00 6.50 1300.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 24000.00 22676.00 45000.00GRADING
0007 0106000000-E 230  2,100 CY  12.50 26250.00 12.50 26250.00 7.90 16590.00BORROW EXCAVATION
0008 0196000000-E 270  1,500 SY  2.75 4125.00 2.75 4125.00 1.00 1500.00SOIL STABILIZATION FABRIC
0009 0234000000-E SP   1,500 CY  20.00 30000.00 20.00 30000.00 14.50 21750.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL
0010 0318000000-E 300  17 TON 42.50 722.50 42.50 722.50 14.00 238.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  96 LF  31.50 3024.00 31.50 3024.00 58.00 5568.0015" RC PIPE CULV III
0012 0546000000-E 310  64 LF  42.00 2688.00 42.00 2688.00 40.00 2560.00**" CAA PIPE CLVT *****"

(15", 0.060")
0013 0564000000-E 310  4 EA  200.00 800.00 200.00 800.00 410.00 1640.00**" CAA PIPE ELBOW *****"

(15", 0.060")
0014 1220000000-E 545  100 TON 35.00 3500.00 35.00 3500.00 48.00 4800.00INCIDENTAL STONE BASE
0015 1330000000-E 607  300 SY  15.00 4500.00 15.00 4500.00 20.00 6000.00INCIDENTAL MILLING
0016 1489000000-E 610  185 TON 81.00 14985.00 81.00 14985.00 68.00 12580.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  200 TON 76.50 15300.00 76.50 15300.00 66.00 13200.00ASP CONC INTR CRS I19.0B
0018 1519000000-E 610  465 TON 72.00 33480.00 72.00 33480.00 73.00 33945.00ASP CONC SURF CRS S9.5B
0019 1560000000-E 620  46 TON 500.00 23000.00 500.00 23000.00 365.00 16790.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  100 TON 200.00 20000.00 200.00 20000.00 209.00 20900.00ASPH PLT MIX PVMT REPAIR
0021 2022000000-E 815 22.4 CY  10.00 224.00 10.00 224.00 8.35 187.04SUBDRAIN EXCAVATION
0022 2033000000-E 815 16.8 CY  20.00 336.00 20.00 336.00 25.00 420.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  7.00 700.00 7.00 700.00 5.25 525.006" PERF SUBDRN PIPE
0024 2055000000-E 815  3 EA  0.50 1.50 0.50 1.50 11.50 34.506" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  450.00 450.00 450.00 450.00 264.00 264.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  28.00 168.00 28.00 168.00 9.50 57.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  5 EA  1200.00 6000.00 1200.00 6000.00 1280.00 6400.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  5 EA  750.00 3750.00 750.00 3750.00 350.00 1750.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  775 LF  18.00 13950.00 14.00 10850.00 17.00 13175.00SHOULDER BERM GUTTER
0030 3030000000-E 862  800 LF  13.25 10600.00 13.25 10600.00 13.25 10600.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0032 3270000000-N SP   4 EA  1550.00 6200.00 1550.00 6200.00 1550.00 6200.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1325.00 5300.00 1325.00 5300.00 1325.00 5300.00GR ANCHOR TYPE B-77
0034 3649000000-E 876  4 TON 50.00 200.00 50.00 200.00 88.00 352.00RIP RAP, CLASS B
0035 3656000000-E 876  160 SY  2.75 440.00 2.75 440.00 1.00 160.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901 13.5 SF  15.00 202.50 15.00 202.50 13.45 181.58CONTR FURN, TYPE ***SIGN

(D)
0037 4025000000-E 901 5.56 SF  20.00 111.20 20.00 111.20 15.53 86.35CONTR FURN, TYPE ***SIGN

(E)



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 5 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY UNITED CONTRACTORS, INC.

GOLDSBORO,  NC JOHNSTON,  IA

C201428JAN 15 2008
0.170 MI

0038 4082000000-E 903  62 LF  3.00 186.00 3.00 186.00 19.48 1207.76SUPPORT, WOOD
0039 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 135.00 270.00SIGN ERECTION, TYPE D
0040 4102000000-N 904  1 EA  100.00 100.00 100.00 100.00 125.00 125.00SIGN ERECTION, TYPE E
0041 4155000000-N 907  1 EA  5.00 5.00 5.00 5.00 5.00 5.00DISPOSE SIGN SYST U-CHAN
0042 4158000000-N 907  10 EA  50.00 500.00 50.00 500.00 5.00 50.00DISPOSE SIGN SYST WOOD
0043 4400000000-E 1110  353 SF  10.00 3530.00 10.00 3530.00 7.35 2594.55WORK ZONE SIGNS (STAT)
0044 4410000000-E 1110  20 SF  50.00 1000.00 50.00 1000.00 8.35 167.00WORK ZONE SIGNS (BARR)
0045 4445000000-E 1145  64 LF  50.00 3200.00 50.00 3200.00 30.50 1952.00BARRICADES (TYPE III)
0046 4810000000-E 1205  7,200 LF  1.20 8640.00 1.20 8640.00 0.35 2520.00PAINT PVMT MARKINGS 4"
0047 4900000000-N 1251  12 EA  10.00 120.00 10.00 120.00 12.00 144.00PERM RAISED PVMT MARKERS
0048 6000000000-E 1605  750 LF  2.75 2062.50 2.75 2062.50 3.00 2250.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  50 TON 52.00 2600.00 52.00 2600.00 62.00 3100.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  80 TON 50.00 4000.00 50.00 4000.00 61.00 4880.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  60 TON 32.00 1920.00 32.00 1920.00 71.00 4260.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00 560.00 840.00TEMPORARY MULCHING
0053 6018000000-E 1620  50 LB  15.00 750.00 15.00 750.00 6.00 300.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.25 TON 500.00 125.00 500.00 125.00 2120.00 530.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  120 LF  30.00 3600.00 30.00 3600.00 25.00 3000.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  6 EA  350.00 2100.00 350.00 2100.00 265.00 1590.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   500 LF  5.00 2500.00 5.00 2500.00 1.75 875.00SAFETY FENCE
0058 6030000000-E 1630  175 CY  20.00 3500.00 20.00 3500.00 15.00 2625.00SILT EXCAVATION
0059 6036000000-E 1631  350 SY  7.25 2537.50 7.25 2537.50 1.60 560.00MATTING FOR EROS CONTROL
0060 6042000000-E 1632  160 LF  12.25 1960.00 12.25 1960.00 4.50 720.001/4" HARDWARE CLOTH
0061 6048000000-E SP   100 SY  50.00 5000.00 37.50 3750.00 27.00 2700.00FLOAT TURBIDITY CURTAIN
0062 6071030000-E SP   45 LF  11.00 495.00 11.00 495.00 6.00 270.00COIR FIBER BAFFLES
0063 6084000000-E 1660 1.5 ACR 2000.00 3000.00 2000.00 3000.00 1800.00 2700.00SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 150.00 150.00 150.00 150.00 160.00 160.00MOWING
0065 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 8.60 430.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 1755.00 438.75FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  1.50 75.00 1.50 75.00 5.80 290.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665  1 TON 700.00 700.00 700.00 700.00 1725.00 1725.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  75.00 150.00 75.00 150.00 22.00 44.00SPECIALIZED HAND MOWING
0070 6117000000-N SP   8 EA  500.00 4000.00 500.00 4000.00 275.00 2200.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.1 ACR 20000.00 2000.00 20000.00 2000.00 3100.00 310.00REFORESTATION

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 30000.00 50525.00 60000.00REMV EXIST STR **********
(12+42.50-L-)

0073 8121000000-N 412 Lump Sum 5000.00 8000.00 10000.00UNCL STR EXCAV STA *****
(12+42.50-L-)

0074 8156000000-E SP   3,672 SF  15.50 56916.00 8.15 29926.80 14.00 51408.00CONCRETE WEARING SURFACE
0075 8161000000-E 420  4,742 SF  0.70 3319.40 1.00 4742.00 0.67 3177.14GROOVING BRIDGE FLOORS



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 6 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY UNITED CONTRACTORS, INC.

GOLDSBORO,  NC JOHNSTON,  IA

C201428JAN 15 2008
0.170 MI

0076 8182000000-E 420 51.8 CY  1104.00 57187.20 975.00 50505.00 1200.00 62160.00CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 40000.00 44200.00 50000.00BRG APPR SLAB ***********

(12+42.50-L-)
0078 8217000000-E 425  8,182 LB  0.92 7527.44 1.75 14318.50 1.15 9409.30REINF STEEL (BRIDGE)
0079 8364000000-E 450  350 LF  85.00 29750.00 76.50 26775.00 66.50 23275.00HP12X53 PILES
0080 8384000000-E 450  500 LF  100.00 50000.00 74.50 37250.00 100.00 50000.00HP14X73 PILES
0081 8391000000-N 450  20 EA  190.00 3800.00 169.00 3380.00 200.00 4000.00STEEL PILE POINTS
0082 8503000000-E 460  225 LF  85.00 19125.00 77.50 17437.50 97.00 21825.00CONCRETE BARRIER RAIL
0083 8608000000-E 876  373 TON 51.00 19023.00 53.50 19955.50 57.00 21261.00RIP RAP II (2'-0")
0084 8622000000-E 876  415 SY  3.00 1245.00 2.00 830.00 3.00 1245.00FILTER FABRIC FOR DRAINAGE
0085 8657000000-N 430 Lump Sum 4000.00 5400.00 7500.00ELASTOMERIC BEARINGS
0086 8692000000-N SP  Lump Sum 20000.00 11300.00 17850.00EVAZOTE JOINT SEALS
0087 8762000000-E 430  1,350 LF  115.00 155250.00 165.30 223155.00 130.50 176175.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 888770.25 TOTAL 938665.00 TOTAL 948846.97CONTRACT TOTAL

 

    SUB-TOTAL 386627.21 SUB-TOTAL 390964.70 SUB-TOTAL 379561.53ROADWAY ITEMS
    SUB-TOTAL 502143.04 SUB-TOTAL 547700.30 SUB-TOTAL 569285.44STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 7 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C201428JAN 15 2008
0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58174.89 51200.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14918.81 30000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 27009.62 25000.00REINF BRG APPR **********

(12+42.500)
0004 0050000000-E 226  1 ACR 425.03 425.03 7500.00 7500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  16.65 3330.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 37543.07 20000.00GRADING
0007 0106000000-E 230  2,100 CY  27.94 58674.00 11.50 24150.00BORROW EXCAVATION
0008 0196000000-E 270  1,500 SY  3.70 5550.00 2.00 3000.00SOIL STABILIZATION FABRIC
0009 0234000000-E SP   1,500 CY  26.24 39360.00 50.00 75000.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL
0010 0318000000-E 300  17 TON 45.57 774.69 60.00 1020.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  96 LF  55.06 5285.76 40.00 3840.0015" RC PIPE CULV III
0012 0546000000-E 310  64 LF  49.35 3158.40 40.00 2560.00**" CAA PIPE CLVT *****"

(15", 0.060")
0013 0564000000-E 310  4 EA  242.39 969.56 250.00 1000.00**" CAA PIPE ELBOW *****"

(15", 0.060")
0014 1220000000-E 545  100 TON 48.45 4845.00 45.00 4500.00INCIDENTAL STONE BASE
0015 1330000000-E 607  300 SY  20.00 6000.00 20.00 6000.00INCIDENTAL MILLING
0016 1489000000-E 610  185 TON 68.00 12580.00 68.00 12580.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  200 TON 66.00 13200.00 66.00 13200.00ASP CONC INTR CRS I19.0B
0018 1519000000-E 610  465 TON 73.00 33945.00 73.00 33945.00ASP CONC SURF CRS S9.5B
0019 1560000000-E 620  46 TON 365.00 16790.00 365.00 16790.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  100 TON 209.00 20900.00 209.00 20900.00ASPH PLT MIX PVMT REPAIR
0021 2022000000-E 815 22.4 CY  8.00 179.20 8.00 179.20SUBDRAIN EXCAVATION
0022 2033000000-E 815 16.8 CY  24.00 403.20 24.00 403.20SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  5.00 500.00 5.00 500.006" PERF SUBDRN PIPE
0024 2055000000-E 815  3 EA  11.00 33.00 11.00 33.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  250.00 250.00 250.00 250.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  9.00 54.00 9.00 54.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  5 EA  1192.20 5961.00 1800.00 9000.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  5 EA  698.74 3493.70 460.00 2300.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  775 LF  25.00 19375.00 25.00 19375.00SHOULDER BERM GUTTER
0030 3030000000-E 862  800 LF  14.22 11376.00 15.00 12000.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  30.00 150.00 40.00 200.00ADDIT GUARDRAIL POSTS
0032 3270000000-N SP   4 EA  1700.00 6800.00 1190.00 4760.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1600.00 6400.00 1690.00 6760.00GR ANCHOR TYPE B-77
0034 3649000000-E 876  4 TON 88.91 355.64 250.00 1000.00RIP RAP, CLASS B
0035 3656000000-E 876  160 SY  2.26 361.60 2.00 320.00FILTER FABRIC FOR DRAINGE
0036 4025000000-E 901 13.5 SF  13.45 181.58 15.00 202.50CONTR FURN, TYPE ***SIGN

(D)
0037 4025000000-E 901 5.56 SF  15.53 86.35 15.00 83.40CONTR FURN, TYPE ***SIGN

(E)



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 8 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C201428JAN 15 2008
0.170 MI

0038 4082000000-E 903  62 LF  19.48 1207.76 12.00 744.00SUPPORT, WOOD
0039 4096000000-N 904  2 EA  135.00 270.00 125.00 250.00SIGN ERECTION, TYPE D
0040 4102000000-N 904  1 EA  125.00 125.00 125.00 125.00SIGN ERECTION, TYPE E
0041 4155000000-N 907  1 EA  5.00 5.00 15.00 15.00DISPOSE SIGN SYST U-CHAN
0042 4158000000-N 907  10 EA  5.00 50.00 25.00 250.00DISPOSE SIGN SYST WOOD
0043 4400000000-E 1110  353 SF  7.35 2594.55 10.00 3530.00WORK ZONE SIGNS (STAT)
0044 4410000000-E 1110  20 SF  8.35 167.00 11.00 220.00WORK ZONE SIGNS (BARR)
0045 4445000000-E 1145  64 LF  30.50 1952.00 45.00 2880.00BARRICADES (TYPE III)
0046 4810000000-E 1205  7,200 LF  0.35 2520.00 0.30 2160.00PAINT PVMT MARKINGS 4"
0047 4900000000-N 1251  12 EA  12.00 144.00 20.00 240.00PERM RAISED PVMT MARKERS
0048 6000000000-E 1605  750 LF  2.26 1695.00 1.70 1275.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  50 TON 64.60 3230.00 75.00 3750.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  80 TON 69.72 5577.60 75.00 6000.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  60 TON 45.57 2734.20 65.00 3900.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 1.5 ACR 532.00 798.00 532.00 798.00TEMPORARY MULCHING
0053 6018000000-E 1620  50 LB  5.70 285.00 5.70 285.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.25 TON 2010.00 502.50 2010.00 502.50FERT FOR TEMP SEEDING
0055 6024000000-E 1622  120 LF  23.50 2820.00 23.50 2820.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  6 EA  252.00 1512.00 252.00 1512.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   500 LF  2.10 1050.00 1.50 750.00SAFETY FENCE
0058 6030000000-E 1630  175 CY  15.37 2689.75 12.00 2100.00SILT EXCAVATION
0059 6036000000-E 1631  350 SY  1.50 525.00 1.50 525.00MATTING FOR EROS CONTROL
0060 6042000000-E 1632  160 LF  8.00 1280.00 4.00 640.001/4" HARDWARE CLOTH
0061 6048000000-E SP   100 SY  25.00 2500.00 25.00 2500.00FLOAT TURBIDITY CURTAIN
0062 6071030000-E SP   45 LF  7.00 315.00 5.80 261.00COIR FIBER BAFFLES
0063 6084000000-E 1660 1.5 ACR 1725.00 2587.50 1725.00 2587.50SEEDING AND MULCHING
0064 6087000000-E 1660  1 ACR 150.00 150.00 150.00 150.00MOWING
0065 6090000000-E 1661  50 LB  8.15 407.50 8.15 407.50SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1664.00 416.00 1664.00 416.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  5.50 275.00 5.50 275.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665  1 TON 1633.00 1633.00 1633.00 1633.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  20.65 41.30 20.65 41.30SPECIALIZED HAND MOWING
0070 6117000000-N SP   8 EA  260.00 2080.00 260.00 2080.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00REFORESTATION

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 41000.00 75000.00REMV EXIST STR **********
(12+42.50-L-)

0073 8121000000-N 412 Lump Sum 2299.97 2500.00UNCL STR EXCAV STA *****
(12+42.50-L-)

0074 8156000000-E SP   3,672 SF  15.37 56438.64 14.00 51408.00CONCRETE WEARING SURFACE
0075 8161000000-E 420  4,742 SF  0.82 3888.44 1.00 4742.00GROOVING BRIDGE FLOORS



FEB 08, 2008 11:33 AM

TIP NO B-4085 2:00 PM 9 /  9 005

CRAVEN

33444.3.1

FED AID NO BRSTP-1005(7)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BACHELOR CREEK & APPROACHES ON SR-1005.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C201428JAN 15 2008
0.170 MI

0076 8182000000-E 420 51.8 CY  1027.77 53238.49 800.00 41440.00CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 53709.56 30500.00BRG APPR SLAB ***********

(12+42.50-L-)
0078 8217000000-E 425  8,182 LB  1.12 9163.84 1.00 8182.00REINF STEEL (BRIDGE)
0079 8364000000-E 450  350 LF  96.37 33729.50 80.00 28000.00HP12X53 PILES
0080 8384000000-E 450  500 LF  102.80 51400.00 90.00 45000.00HP14X73 PILES
0081 8391000000-N 450  20 EA  242.18 4843.60 160.00 3200.00STEEL PILE POINTS
0082 8503000000-E 460  225 LF  90.21 20297.25 70.00 15750.00CONCRETE BARRIER RAIL
0083 8608000000-E 876  373 TON 62.18 23193.14 75.00 27975.00RIP RAP II (2'-0")
0084 8622000000-E 876  415 SY  3.52 1460.80 2.00 830.00FILTER FABRIC FOR DRAINAGE
0085 8657000000-N 430 Lump Sum 5425.62 5200.00ELASTOMERIC BEARINGS
0086 8692000000-N SP  Lump Sum 10188.34 23000.00EVAZOTE JOINT SEALS
0087 8762000000-E 430  1,350 LF  128.03 172840.50 150.00 202500.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1006951.45 TOTAL 1023755.10CONTRACT TOTAL

 

    SUB-TOTAL 463833.76 SUB-TOTAL 458528.10ROADWAY ITEMS
    SUB-TOTAL 543117.69 SUB-TOTAL 565227.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  800231.00ATWELL CONSTRUCTION CO INC
     2  869117.75DELLINGER, INC.
     3  869699.29SANFORD CONTRACTORS, INC.
     4  888770.25S. T. WOOTEN CORPORATION
     5  938665.00T. A. LOVING COMPANY
     6  948846.97UNITED CONTRACTORS, INC.
     7  1006951.45CAROLINA BRIDGE CO., INC.
     8  1023755.10TRADER CONSTRUCTION CO.



FEB 08, 2008 11:33 AM

TIP NO B-3169 2:00 PM 1 /  4 006

DURHAM

32906.2.3

FED AID NO BRZ-1402(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE # 158 OVER A CREEK AND APPROACHES ON SR-1402.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

C201788JAN 15 2008
0.067 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24000.00 26750.00 28600.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 13000.00 15800.00 14000.00REINF BRG APPR **********

(14+76.00 -L-)
0003 0043000000-N 226 Lump Sum 25000.00 42500.00 35000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00 10.50 2100.00 22.00 4400.00UNDERCUT EXCAVATION
0006 0195000000-E 265  200 CY  7.00 1400.00 1.00 200.00 22.00 4400.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  200 SY  1.00 200.00 2.50 500.00 3.75 750.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  10 TON 25.00 250.00 35.00 350.00 40.00 400.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  52 LF  24.00 1248.00 37.50 1950.00 30.50 1586.0015" RC PIPE CULV III
0010 0708000000-E 310  24 LF  28.00 672.00 50.00 1200.00 40.00 960.0015" BCCSP B 0.064"
0011 0806000000-E 310  2 EA  350.00 700.00 250.00 500.00 440.00 880.0015" BCCS ELB B 0.064"
0012 1489000000-E 610  120 TON 130.00 15600.00 95.00 11400.00 100.00 12000.00ASP CONC BASE CRS B25.0B
0013 1525000000-E 610  70 TON 130.00 9100.00 110.00 7700.00 120.00 8400.00ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  10 TON 400.00 4000.00 385.00 3850.00 400.00 4000.00ASP FOR PLANT MIX  PG64-22
0015 2286000000-N 840  3 EA  1200.00 3600.00 1650.00 4950.00 1650.00 4950.00MASNRY DRAINAGE STRUCT
0016 2367000000-N 840  2 EA  450.00 900.00 515.00 1030.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0017 2396000000-N 840  1 EA  600.00 600.00 420.00 420.00 400.00 400.00FRAME W/COVER STD 840.54
0018 2556000000-E 846  30 LF  20.00 600.00 100.00 3000.00 25.00 750.00SHOULDER BERM GUTTER
0019 3195000000-N 862  4 EA  650.00 2600.00 650.00 2600.00 650.00 2600.00GR ANCHOR TYPE AT-1
0020 3317000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1450.00 5800.00GR ANCHOR TYPE B-77
0021 3649000000-E 876  19 TON 28.00 532.00 45.00 855.00 65.00 1235.00RIP RAP, CLASS B
0022 3656000000-E 876  155 SY  1.00 155.00 2.50 387.50 3.75 581.25FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  269 SF  5.45 1466.05 7.50 2017.50 6.00 1614.00WORK ZONE SIGNS (STAT)
0024 4410000000-E 1110  57 SF  7.95 453.15 10.00 570.00 7.50 427.50WORK ZONE SIGNS (BARR)
0025 4445000000-E 1145  64 LF  31.75 2032.00 30.00 1920.00 26.50 1696.00BARRICADES (TYPE III)
0026 4810000000-E 1205  2,880 LF  0.40 1152.00 0.50 1440.00 0.50 1440.00PAINT PVMT MARKINGS 4"
0027 6000000000-E 1605  510 LF  3.00 1530.00 3.00 1530.00 2.29 1167.90TEMPORARY SILT FENCE
0028 6006000000-E 1610  75 TON 26.00 1950.00 40.00 3000.00 45.00 3375.00EROS CONTRL STONE CL A
0029 6009000000-E 1610  100 TON 26.00 2600.00 45.00 4500.00 46.00 4600.00EROS CONTRL STONE CL B
0030 6012000000-E 1610  40 TON 24.00 960.00 45.00 1800.00 45.00 1800.00SEDIMENT CONTROL STONE
0031 6015000000-E 1615 0.5 ACR 3000.00 1500.00 2000.00 1000.00 800.00 400.00TEMPORARY MULCHING
0032 6018000000-E 1620  50 LB  10.00 500.00 9.00 450.00 6.00 300.00SEED FOR TEMP SEEDING
0033 6021000000-E 1620 0.25 TON 800.00 200.00 2000.00 500.00 1100.00 275.00FERT FOR TEMP SEEDING
0034 6029000000-E SP   165 LF  3.00 495.00 3.00 495.00 2.19 361.35SAFETY FENCE
0035 6030000000-E 1630  145 CY  15.00 2175.00 1.00 145.00 15.00 2175.00SILT EXCAVATION
0036 6036000000-E 1631  205 SY  3.00 615.00 3.00 615.00 8.00 1640.00MATTING FOR EROS CONTROL
0037 6038000000-E SP   77 SY  10.00 770.00 8.00 616.00 15.00 1155.00PERM SOIL REINF MAT
0038 6042000000-E 1632  40 LF  8.50 340.00 10.00 400.00 12.00 480.001/4" HARDWARE CLOTH
0039 6084000000-E 1660 0.5 ACR 3200.00 1600.00 3000.00 1500.00 3000.00 1500.00SEEDING AND MULCHING
0040 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00 130.00 65.00MOWING



FEB 08, 2008 11:33 AM

TIP NO B-3169 2:00 PM 2 /  4 006

DURHAM

32906.2.3

FED AID NO BRZ-1402(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE # 158 OVER A CREEK AND APPROACHES ON SR-1402.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

C201788JAN 15 2008
0.067 MI

0041 6090000000-E 1661  50 LB  10.00 500.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0042 6093000000-E 1661 0.25 TON 800.00 200.00 1000.00 250.00 1100.00 275.00FERT FOR REPAIR SEEDING
0043 6096000000-E 1662  50 LB  10.00 500.00 1.50 75.00 6.00 300.00SEED FOR SUPP SEEDING
0044 6108000000-E 1665 0.25 TON 800.00 200.00 500.00 125.00 900.00 225.00FERTILIZER TOPDRESSING
0045 6114000000-N SP   2 HR  100.00 200.00 75.00 150.00 90.00 180.00SPECIALIZED HAND MOWING
0046 6117000000-N SP   12 EA  300.00 3600.00 250.00 3000.00 250.00 3000.00RESPONSE FOR EROS CONTROL
0047 6123000000-E 1670 0.1 ACR 3000.00 300.00 8000.00 800.00 5000.00 500.00REFORESTATION

STRUCTURE ITEMS

0048 8035000000-N 402 Lump Sum 25000.00 30500.00 30000.00REMV EXIST STR **********
(14+76.00-L-)

0049 8096000000-E SP   90 LF  223.00 20070.00 170.00 15300.00 210.00 18900.00PILE EXCAVATION IN SOIL
0050 8097000000-E SP   30 LF  275.00 8250.00 900.00 27000.00 220.00 6600.00PILE EXCAVATION NOT IN SOIL
0051 8121000000-N 412 Lump Sum 5000.00 4000.00 3000.00UNCL STR EXCAV STA *****

(14+76.00-L-)
0052 8147000000-E 420  2,357 SF  32.00 75424.00 38.30 90273.10 59.50 140241.50REINF CONCRETE DECK SLAB
0053 8161000000-E 420  2,318 SF  1.50 3477.00 1.10 2549.80 0.87 2016.66GROOVING BRIDGE FLOORS
0054 8182000000-E 420  28 CY  1500.00 42000.00 871.50 24402.00 1200.00 33600.00CLASS A CONCRETE (BRIDGE)
0055 8210000000-N 422 Lump Sum 15000.00 28000.00 31000.00BRG APPR SLAB ***********

(14+76.00-L-)
0056 8217000000-E 425  5,739 LB  1.00 5739.00 0.96 5509.44 0.85 4878.15REINF STEEL (BRIDGE)
0057 8265000000-E 430 372.67 LF  276.57 103069.34 276.00 102856.92 240.00 89440.8054" PRESTR CONCRETE GIRDR
0058 8364000000-E 450  280 LF  66.00 18480.00 66.00 18480.00 64.00 17920.00HP12X53 PILES
0059 8503000000-E 460 186.67 LF  60.00 11200.20 63.50 11853.55 67.00 12506.89CONCRETE BARRIER RAIL
0060 8608000000-E 876  161 TON 53.00 8533.00 41.00 6601.00 48.00 7728.00RIP RAP II (2'-0")
0061 8622000000-E 876  178 SY  3.00 534.00 3.00 534.00 4.00 712.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N 430 Lump Sum 2000.00 1600.00 2000.00ELASTOMERIC BEARINGS
0063 8692000000-N SP  Lump Sum 5300.00 8700.00 12000.00EVAZOTE JOINT SEALS

 

    TOTAL 487922.74 TOTAL 539350.81 TOTAL 574489.00CONTRACT TOTAL

 

    SUB-TOTAL 138846.20 SUB-TOTAL 161191.00 SUB-TOTAL 161945.00ROADWAY ITEMS
    SUB-TOTAL 349076.54 SUB-TOTAL 378159.81 SUB-TOTAL 412544.00STRUCTURE ITEMS
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TIP NO B-3169 2:00 PM 3 /  4 006

DURHAM

32906.2.3

FED AID NO BRZ-1402(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE # 158 OVER A CREEK AND APPROACHES ON SR-1402.

C C MANGUM COMPANY LLC

RALEIGH,  NC

DELLINGER, INC.

MONROE,  NC  

C201788JAN 15 2008
0.067 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29200.00 50000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 22000.00 20000.00REINF BRG APPR **********

(14+76.00 -L-)
0003 0043000000-N 226 Lump Sum 15000.00 55000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  20.00 4000.00 25.00 5000.00UNDERCUT EXCAVATION
0006 0195000000-E 265  200 CY  30.00 6000.00 35.00 7000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  200 SY  2.00 400.00 5.00 1000.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  10 TON 35.00 350.00 45.00 450.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  52 LF  27.00 1404.00 35.00 1820.0015" RC PIPE CULV III
0010 0708000000-E 310  24 LF  27.00 648.00 35.00 840.0015" BCCSP B 0.064"
0011 0806000000-E 310  2 EA  300.00 600.00 550.00 1100.0015" BCCS ELB B 0.064"
0012 1489000000-E 610  120 TON 63.00 7560.00 200.00 24000.00ASP CONC BASE CRS B25.0B
0013 1525000000-E 610  70 TON 87.00 6090.00 200.00 14000.00ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  10 TON 380.00 3800.00 400.00 4000.00ASP FOR PLANT MIX  PG64-22
0015 2286000000-N 840  3 EA  2500.00 7500.00 1700.00 5100.00MASNRY DRAINAGE STRUCT
0016 2367000000-N 840  2 EA  700.00 1400.00 550.00 1100.00FRAME W/2GRTS 840.29 STD
0017 2396000000-N 840  1 EA  700.00 700.00 450.00 450.00FRAME W/COVER STD 840.54
0018 2556000000-E 846  30 LF  50.00 1500.00 70.00 2100.00SHOULDER BERM GUTTER
0019 3195000000-N 862  4 EA  700.00 2800.00 700.00 2800.00GR ANCHOR TYPE AT-1
0020 3317000000-N 862  4 EA  1500.00 6000.00 2000.00 8000.00GR ANCHOR TYPE B-77
0021 3649000000-E 876  19 TON 70.00 1330.00 55.00 1045.00RIP RAP, CLASS B
0022 3656000000-E 876  155 SY  2.00 310.00 4.00 620.00FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  269 SF  6.00 1614.00 5.50 1479.50WORK ZONE SIGNS (STAT)
0024 4410000000-E 1110  57 SF  8.00 456.00 8.00 456.00WORK ZONE SIGNS (BARR)
0025 4445000000-E 1145  64 LF  30.00 1920.00 30.00 1920.00BARRICADES (TYPE III)
0026 4810000000-E 1205  2,880 LF  0.50 1440.00 0.55 1584.00PAINT PVMT MARKINGS 4"
0027 6000000000-E 1605  510 LF  3.00 1530.00 2.50 1275.00TEMPORARY SILT FENCE
0028 6006000000-E 1610  75 TON 40.00 3000.00 50.00 3750.00EROS CONTRL STONE CL A
0029 6009000000-E 1610  100 TON 50.00 5000.00 50.00 5000.00EROS CONTRL STONE CL B
0030 6012000000-E 1610  40 TON 35.00 1400.00 50.00 2000.00SEDIMENT CONTROL STONE
0031 6015000000-E 1615 0.5 ACR 1800.00 900.00 2000.00 1000.00TEMPORARY MULCHING
0032 6018000000-E 1620  50 LB  8.00 400.00 8.00 400.00SEED FOR TEMP SEEDING
0033 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0034 6029000000-E SP   165 LF  2.50 412.50 3.50 577.50SAFETY FENCE
0035 6030000000-E 1630  145 CY  15.00 2175.00 18.00 2610.00SILT EXCAVATION
0036 6036000000-E 1631  205 SY  2.50 512.50 3.00 615.00MATTING FOR EROS CONTROL
0037 6038000000-E SP   77 SY  8.00 616.00 8.00 616.00PERM SOIL REINF MAT
0038 6042000000-E 1632  40 LF  5.00 200.00 12.00 480.001/4" HARDWARE CLOTH
0039 6084000000-E 1660 0.5 ACR 5000.00 2500.00 6000.00 3000.00SEEDING AND MULCHING
0040 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00MOWING



FEB 08, 2008 11:33 AM

TIP NO B-3169 2:00 PM 4 /  4 006

DURHAM

32906.2.3

FED AID NO BRZ-1402(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE # 158 OVER A CREEK AND APPROACHES ON SR-1402.

C C MANGUM COMPANY LLC

RALEIGH,  NC

DELLINGER, INC.

MONROE,  NC  

C201788JAN 15 2008
0.067 MI

0041 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00SEED FOR REPAIR SEEDING
0042 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0043 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00SEED FOR SUPP SEEDING
0044 6108000000-E 1665 0.25 TON 700.00 175.00 700.00 175.00FERTILIZER TOPDRESSING
0045 6114000000-N SP   2 HR  40.00 80.00 40.00 80.00SPECIALIZED HAND MOWING
0046 6117000000-N SP   12 EA  100.00 1200.00 250.00 3000.00RESPONSE FOR EROS CONTROL
0047 6123000000-E 1670 0.1 ACR 1800.00 180.00 2000.00 200.00REFORESTATION

STRUCTURE ITEMS

0048 8035000000-N 402 Lump Sum 27000.00 40000.00REMV EXIST STR **********
(14+76.00-L-)

0049 8096000000-E SP   90 LF  250.00 22500.00 250.00 22500.00PILE EXCAVATION IN SOIL
0050 8097000000-E SP   30 LF  250.00 7500.00 250.00 7500.00PILE EXCAVATION NOT IN SOIL
0051 8121000000-N 412 Lump Sum 13000.00 4000.00UNCL STR EXCAV STA *****

(14+76.00-L-)
0052 8147000000-E 420  2,357 SF  50.00 117850.00 40.00 94280.00REINF CONCRETE DECK SLAB
0053 8161000000-E 420  2,318 SF  2.00 4636.00 1.50 3477.00GROOVING BRIDGE FLOORS
0054 8182000000-E 420  28 CY  2000.00 56000.00 1200.00 33600.00CLASS A CONCRETE (BRIDGE)
0055 8210000000-N 422 Lump Sum 33000.00 30000.00BRG APPR SLAB ***********

(14+76.00-L-)
0056 8217000000-E 425  5,739 LB  3.00 17217.00 1.20 6886.80REINF STEEL (BRIDGE)
0057 8265000000-E 430 372.67 LF  230.00 85714.10 210.00 78260.7054" PRESTR CONCRETE GIRDR
0058 8364000000-E 450  280 LF  65.00 18200.00 55.00 15400.00HP12X53 PILES
0059 8503000000-E 460 186.67 LF  85.00 15866.95 75.00 14000.25CONCRETE BARRIER RAIL
0060 8608000000-E 876  161 TON 55.00 8855.00 45.00 7245.00RIP RAP II (2'-0")
0061 8622000000-E 876  178 SY  3.00 534.00 2.50 445.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N 430 Lump Sum 4000.00 4000.00ELASTOMERIC BEARINGS
0063 8692000000-N SP  Lump Sum 12000.00 9000.00EVAZOTE JOINT SEALS

 

    TOTAL 589302.05 TOTAL 607462.75CONTRACT TOTAL

 

    SUB-TOTAL 145429.00 SUB-TOTAL 236868.00ROADWAY ITEMS
    SUB-TOTAL 443873.05 SUB-TOTAL 370594.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  487922.74KIRKMAN CONSTRUCTION, INC.
     2  539350.81SMITH-ROWE, INC.
     3  574489.00S. T. WOOTEN CORPORATION
     4  589302.05C C MANGUM COMPANY LLC
     5  607462.75DELLINGER, INC.



FEB 08, 2008 11:33 AM

TIP NO B-4309 2:00 PM 1 /  6 007

WARREN

33646.3.1

FED AID NO BRZ-1306(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SIX POUND CREEK AND APPROACHES ON SR-1306.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. C C MANGUM COMPANY LLC

MONROE,  NC RALEIGH,  NC

C201763JAN 15 2008
0.246 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34600.00 29238.60 37000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 13600.00 16673.92 20000.00REINF BRG APPR **********

(16+87.50)
0003 0050000000-E 226  1 ACR 1.00 1.00 5250.00 5250.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  250 CY  21.00 5250.00 12.60 3150.00 20.00 5000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 52000.00 39669.00 43600.00GRADING
0006 0080000000-E SP   100 TON 36.00 3600.00 42.00 4200.00 30.00 3000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  2,400 CY  9.40 22560.00 14.70 35280.00 11.00 26400.00BORROW EXCAVATION
0008 0134000000-E 240  98 CY  21.00 2058.00 10.50 1029.00 10.00 980.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  26.00 6500.00 42.00 10500.00 30.00 7500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  250 SY  4.00 1000.00 3.15 787.50 2.00 500.00SOIL STABILIZATION FABRIC
0011 0306000000-E 300  50 TON 20.00 1000.00 52.50 2625.00 40.00 2000.00SELECT MATERIAL CL III
0012 0318000000-E 300  10 TON 40.00 400.00 52.50 525.00 40.00 400.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  52 LF  47.00 2444.00 34.48 1792.96 27.00 1404.0015" RC PIPE CULV III
0014 0708000000-E 310  32 LF  51.00 1632.00 38.98 1247.36 27.00 864.0015" BCCSP B 0.064"
0015 1220000000-E 545  25 TON 45.00 1125.00 52.50 1312.50 25.00 625.00INCIDENTAL STONE BASE
0016 1489000000-E 610  520 TON 72.00 37440.00 75.60 39312.00 60.00 31200.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  440 TON 70.00 30800.00 73.50 32340.00 67.00 29480.00ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  53 TON 335.00 17755.00 351.75 18642.75 380.00 20140.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  25 TON 185.00 4625.00 210.00 5250.00 125.00 3125.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  10 EA  240.00 2400.00 252.00 2520.00 300.00 3000.00RIGHT OF WAY MARKERS
0021 2022000000-E 815  25 CY  20.00 500.00 21.00 525.00 10.00 250.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  20 CY  45.00 900.00 63.00 1260.00 40.00 800.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  20.00 2000.00 21.00 2100.00 5.00 500.006" PERF SUBDRN PIPE
0024 2055000000-E 815  3 EA  0.50 1.50 0.63 1.89 20.00 60.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  700.00 700.00 262.50 262.50 250.00 250.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  20.00 120.00 21.00 126.00 5.00 30.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  3 EA  1750.00 5250.00 2625.00 7875.00 2500.00 7500.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  525.00 1575.00 1027.11 3081.33 700.00 2100.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  67 LF  23.00 1541.00 100.49 6732.83 50.00 3350.00SHOULDER BERM GUTTER
0030 3030000000-E 862  475 LF  13.25 6293.75 15.23 7234.25 13.25 6293.75STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  35.00 175.00 47.25 236.25 10.00 50.00ADDIT GUARDRAIL POSTS
0032 3270000000-N SP   4 EA  1575.00 6300.00 1417.50 5670.00 1500.00 6000.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1300.00 5200.00 1249.50 4998.00 1200.00 4800.00GR ANCHOR TYPE B-77
0034 3649000000-E 876  110 TON 57.00 6270.00 54.60 6006.00 55.00 6050.00RIP RAP, CLASS B
0035 3656000000-E 876  434 SY  4.00 1736.00 3.68 1597.12 2.00 868.00FILTER FABRIC FOR DRAINGE
0036 3659000000-N SP   1 EA  2300.00 2300.00 4297.35 4297.35 2200.00 2200.00PREFORMED SCOUR HOLES
0037 4400000000-E 1110  429 SF  5.25 2252.25 5.51 2363.79 6.00 2574.00WORK ZONE SIGNS (STAT)
0038 4410000000-E 1110  132 SF  7.50 990.00 7.88 1040.16 8.00 1056.00WORK ZONE SIGNS (BARR)
0039 4445000000-E 1145  128 LF  26.50 3392.00 27.83 3562.24 26.00 3328.00BARRICADES (TYPE III)
0040 4810000000-E 1205  10,400 LF  0.22 2288.00 0.36 3744.00 0.22 2288.00PAINT PVMT MARKINGS 4"



FEB 08, 2008 11:33 AM

TIP NO B-4309 2:00 PM 2 /  6 007

WARREN

33646.3.1

FED AID NO BRZ-1306(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SIX POUND CREEK AND APPROACHES ON SR-1306.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. C C MANGUM COMPANY LLC

MONROE,  NC RALEIGH,  NC

C201763JAN 15 2008
0.246 MI

0041 4900000000-N 1251  17 EA  10.00 170.00 21.00 357.00 10.00 170.00PERM RAISED PVMT MARKERS
0042 6000000000-E 1605  1,500 LF  2.16 3240.00 2.27 3405.00 3.00 4500.00TEMPORARY SILT FENCE
0043 6006000000-E 1610  75 TON 52.00 3900.00 44.10 3307.50 45.00 3375.00EROS CONTRL STONE CL A
0044 6009000000-E 1610  165 TON 50.00 8250.00 54.60 9009.00 55.00 9075.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  55 TON 47.00 2585.00 54.60 3003.00 35.00 1925.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615  3 ACR 1000.00 3000.00 1050.00 3150.00 1000.00 3000.00TEMPORARY MULCHING
0047 6018000000-E 1620  100 LB  10.00 1000.00 10.50 1050.00 10.00 1000.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 0.5 TON 1000.00 500.00 1050.00 525.00 1000.00 500.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  15 LF  20.00 300.00 36.75 551.25 25.00 375.00TEMPORARY SLOPE DRAINS
0050 6027000000-N 1622  1 EA  250.00 250.00 466.95 466.95 300.00 300.00INLET PROTCN @ SLOPE DRNS
0051 6029000000-E SP   250 LF  2.06 515.00 2.16 540.00 2.50 625.00SAFETY FENCE
0052 6030000000-E 1630  415 CY  15.60 6474.00 12.60 5229.00 12.00 4980.00SILT EXCAVATION
0053 6036000000-E 1631  580 SY  2.25 1305.00 2.36 1368.80 2.25 1305.00MATTING FOR EROS CONTROL
0054 6038000000-E SP   165 SY  9.00 1485.00 9.45 1559.25 9.00 1485.00PERM SOIL REINF MAT
0055 6042000000-E 1632  60 LF  12.00 720.00 12.60 756.00 5.00 300.001/4" HARDWARE CLOTH
0056 6071030000-E SP   185 LF  8.00 1480.00 8.40 1554.00 5.00 925.00COIR FIBER BAFFLES
0057 6084000000-E 1660  3 ACR 2400.00 7200.00 2520.00 7560.00 2400.00 7200.00SEEDING AND MULCHING
0058 6087000000-E 1660 1.5 ACR 100.00 150.00 105.00 157.50 100.00 150.00MOWING
0059 6090000000-E 1661  50 LB  8.00 400.00 8.40 420.00 8.00 400.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 900.00 225.00 945.00 236.25 900.00 225.00FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  75 LB  4.00 300.00 4.20 315.00 4.00 300.00SEED FOR SUPP SEEDING
0062 6108000000-E 1665  2 TON 700.00 1400.00 735.00 1470.00 700.00 1400.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  35.00 70.00 36.75 73.50 35.00 70.00SPECIALIZED HAND MOWING
0064 6117000000-N SP   12 EA  300.00 3600.00 315.00 3780.00 100.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 18000.00 8925.00 25000.00REMV EXIST STR **********
(16+87.50-L-)

0066 8121000000-N 412 Lump Sum 3800.00 2334.75 15000.00UNCL STR EXCAV STA *****
(16+87.50-L-)

0067 8182000000-E 420 38.2 CY  950.00 36290.00 1139.44 43526.61 1700.00 64940.00CLASS A CONCRETE (BRIDGE)
0068 8210000000-N 422 Lump Sum 25000.00 32108.52 33000.00BRG APPR SLAB ***********

(16+87.50-L-)
0069 8217000000-E 425  6,341 LB  0.85 5389.85 1.15 7292.15 2.00 12682.00REINF STEEL (BRIDGE)
0070 8364000000-E 450  500 LF  50.00 25000.00 64.69 32345.00 55.00 27500.00HP12X53 PILES
0071 8503000000-E 460 185.3 LF  79.00 14638.70 97.71 18105.66 85.00 15750.50CONCRETE BARRIER RAIL
0072 8608000000-E 876  185 TON 40.00 7400.00 44.10 8158.50 60.00 11100.00RIP RAP II (2'-0")
0073 8622000000-E 876  205 SY  3.00 615.00 3.40 697.00 3.00 615.00FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 2600.00 3839.81 2550.00ELASTOMERIC BEARINGS
0075 8753200000-E 430 1,019.33 LF  213.50 217626.96 196.39 200186.22 205.00 208962.653'-0"X 3'-3" PRESTR BOX BEAM



FEB 08, 2008 11:33 AM

TIP NO B-4309 2:00 PM 3 /  6 007

WARREN

33646.3.1

FED AID NO BRZ-1306(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SIX POUND CREEK AND APPROACHES ON SR-1306.

   

C201763JAN 15 2008
0.246 MI

 

    TOTAL 695454.01 TOTAL 721422.52 TOTAL 748451.90CONTRACT TOTAL

 

    SUB-TOTAL 339093.50 SUB-TOTAL 363903.30 SUB-TOTAL 331351.75ROADWAY ITEMS
    SUB-TOTAL 356360.51 SUB-TOTAL 357519.22 SUB-TOTAL 417100.15STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4309 2:00 PM 4 /  6 007

WARREN

33646.3.1

FED AID NO BRZ-1306(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SIX POUND CREEK AND APPROACHES ON SR-1306.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC  

C201763JAN 15 2008
0.246 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50128.71 44000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14756.67 20000.00REINF BRG APPR **********

(16+87.50)
0003 0050000000-E 226  1 ACR 6136.20 6136.20 250.00 250.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  250 CY  9.99 2497.50 10.00 2500.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 52881.11 94000.00GRADING
0006 0080000000-E SP   100 TON 11.99 1199.00 20.00 2000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  2,400 CY  27.34 65616.00 15.00 36000.00BORROW EXCAVATION
0008 0134000000-E 240  98 CY  17.32 1697.36 10.00 980.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  250 CY  31.29 7822.50 50.00 12500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  250 SY  6.85 1712.50 4.00 1000.00SOIL STABILIZATION FABRIC
0011 0306000000-E 300  50 TON 34.29 1714.50 50.00 2500.00SELECT MATERIAL CL III
0012 0318000000-E 300  10 TON 30.22 302.20 50.00 500.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  52 LF  57.26 2977.52 25.00 1300.0015" RC PIPE CULV III
0014 0708000000-E 310  32 LF  36.48 1167.36 50.00 1600.0015" BCCSP B 0.064"
0015 1220000000-E 545  25 TON 14.98 374.50 50.00 1250.00INCIDENTAL STONE BASE
0016 1489000000-E 610  520 TON 72.00 37440.00 72.00 37440.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  440 TON 70.00 30800.00 70.00 30800.00ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  53 TON 335.00 17755.00 335.00 17755.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  25 TON 100.00 2500.00 335.00 8375.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  10 EA  240.00 2400.00 200.00 2000.00RIGHT OF WAY MARKERS
0021 2022000000-E 815  25 CY  14.98 374.50 15.00 375.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  20 CY  26.00 520.00 25.00 500.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  131.11 13111.00 10.00 1000.006" PERF SUBDRN PIPE
0024 2055000000-E 815  3 EA  131.11 393.33 100.00 300.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  434.51 434.51 100.00 100.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  131.11 786.66 15.00 90.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  3 EA  1239.89 3719.67 2500.00 7500.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  726.69 2180.07 500.00 1500.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  67 LF  17.68 1184.56 50.00 3350.00SHOULDER BERM GUTTER
0030 3030000000-E 862  475 LF  14.50 6887.50 13.25 6293.75STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  45.00 225.00 35.00 175.00ADDIT GUARDRAIL POSTS
0032 3270000000-N SP   4 EA  1350.00 5400.00 1575.00 6300.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1190.00 4760.00 1300.00 5200.00GR ANCHOR TYPE B-77
0034 3649000000-E 876  110 TON 66.64 7330.40 50.00 5500.00RIP RAP, CLASS B
0035 3656000000-E 876  434 SY  2.35 1019.90 4.00 1736.00FILTER FABRIC FOR DRAINGE
0036 3659000000-N SP   1 EA  584.36 584.36 125.00 125.00PREFORMED SCOUR HOLES
0037 4400000000-E 1110  429 SF  5.25 2252.25 10.00 4290.00WORK ZONE SIGNS (STAT)
0038 4410000000-E 1110  132 SF  7.50 990.00 10.00 1320.00WORK ZONE SIGNS (BARR)
0039 4445000000-E 1145  128 LF  26.50 3392.00 35.00 4480.00BARRICADES (TYPE III)
0040 4810000000-E 1205  10,400 LF  0.22 2288.00 0.22 2288.00PAINT PVMT MARKINGS 4"



FEB 08, 2008 11:33 AM

TIP NO B-4309 2:00 PM 5 /  6 007

WARREN

33646.3.1

FED AID NO BRZ-1306(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SIX POUND CREEK AND APPROACHES ON SR-1306.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC  

C201763JAN 15 2008
0.246 MI

0041 4900000000-N 1251  17 EA  10.00 170.00 10.00 170.00PERM RAISED PVMT MARKERS
0042 6000000000-E 1605  1,500 LF  2.16 3240.00 3.00 4500.00TEMPORARY SILT FENCE
0043 6006000000-E 1610  75 TON 71.80 5385.00 50.00 3750.00EROS CONTRL STONE CL A
0044 6009000000-E 1610  165 TON 73.57 12139.05 50.00 8250.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  55 TON 44.38 2440.90 50.00 2750.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615  3 ACR 4000.00 12000.00 1500.00 4500.00TEMPORARY MULCHING
0047 6018000000-E 1620  100 LB  30.00 3000.00 5.00 500.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 0.5 TON 1400.00 700.00 1000.00 500.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  15 LF  27.82 417.30 15.00 225.00TEMPORARY SLOPE DRAINS
0050 6027000000-N 1622  1 EA  299.69 299.69 250.00 250.00INLET PROTCN @ SLOPE DRNS
0051 6029000000-E SP   250 LF  2.06 515.00 3.00 750.00SAFETY FENCE
0052 6030000000-E 1630  415 CY  15.99 6635.85 15.00 6225.00SILT EXCAVATION
0053 6036000000-E 1631  580 SY  2.25 1305.00 4.00 2320.00MATTING FOR EROS CONTROL
0054 6038000000-E SP   165 SY  8.00 1320.00 4.00 660.00PERM SOIL REINF MAT
0055 6042000000-E 1632  60 LF  12.00 720.00 4.00 240.001/4" HARDWARE CLOTH
0056 6071030000-E SP   185 LF  8.00 1480.00 6.00 1110.00COIR FIBER BAFFLES
0057 6084000000-E 1660  3 ACR 4200.00 12600.00 2000.00 6000.00SEEDING AND MULCHING
0058 6087000000-E 1660 1.5 ACR 200.00 300.00 500.00 750.00MOWING
0059 6090000000-E 1661  50 LB  12.00 600.00 5.00 250.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 1400.00 350.00 1000.00 250.00FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  75 LB  10.00 750.00 5.00 375.00SEED FOR SUPP SEEDING
0062 6108000000-E 1665  2 TON 700.00 1400.00 1000.00 2000.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0064 6117000000-N SP   12 EA  600.00 7200.00 250.00 3000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 40000.00 30000.00REMV EXIST STR **********
(16+87.50-L-)

0066 8121000000-N 412 Lump Sum 3111.34 7000.00UNCL STR EXCAV STA *****
(16+87.50-L-)

0067 8182000000-E 420 38.2 CY  1102.39 42111.30 1000.00 38200.00CLASS A CONCRETE (BRIDGE)
0068 8210000000-N 422 Lump Sum 29795.33 20000.00BRG APPR SLAB ***********

(16+87.50-L-)
0069 8217000000-E 425  6,341 LB  1.04 6594.64 1.00 6341.00REINF STEEL (BRIDGE)
0070 8364000000-E 450  500 LF  87.04 43520.00 100.00 50000.00HP12X53 PILES
0071 8503000000-E 460 185.3 LF  89.36 16558.41 50.00 9265.00CONCRETE BARRIER RAIL
0072 8608000000-E 876  185 TON 41.82 7736.70 60.00 11100.00RIP RAP II (2'-0")
0073 8622000000-E 876  205 SY  3.77 772.85 4.00 820.00FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 1602.43 4500.00ELASTOMERIC BEARINGS
0075 8753200000-E 430 1,019.33 LF  218.86 223090.56 300.00 305799.003'-0"X 3'-3" PRESTR BOX BEAM



FEB 08, 2008 11:33 AM

TIP NO B-4309 2:00 PM 6 /  6 007

WARREN

33646.3.1

FED AID NO BRZ-1306(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SIX POUND CREEK AND APPROACHES ON SR-1306.

   

C201763JAN 15 2008
0.246 MI

 

    TOTAL 849673.69 TOTAL 901622.75CONTRACT TOTAL

 

    SUB-TOTAL 434780.13 SUB-TOTAL 418597.75ROADWAY ITEMS
    SUB-TOTAL 414893.56 SUB-TOTAL 483025.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  695454.01S. T. WOOTEN CORPORATION
     2  721422.52DELLINGER, INC.
     3  748451.90C C MANGUM COMPANY LLC
     4  849673.69CAROLINA BRIDGE CO., INC.
     5  901622.75LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 008

WAKE

5C.092122,  5CR.20921.12

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

18 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING LLC

CHARLOTTE,  NC

BARNHILL CONTRACTING
COMPANY

C C MANGUM COMPANY LLC

TARBORO,  NC RALEIGH,  NC

C201991JAN 15 2008
28.750 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 103634.00 60000.00MOBILIZATION
0002 1220000000-E 545  1,425 TON 28.00 39900.00 37.70 53722.50 29.85 42536.25INCIDENTAL STONE BASE
0003 1245000000-E SP  53.66 SMI 3155.00 169297.30 4090.00 219469.40 5500.00 295130.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  15,353 SY  1.50 23029.50 1.10 16888.30 2.90 44523.70MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  5,150 SY  9.25 47637.50 5.70 29355.00 4.80 24720.00INCIDENTAL MILLING
0006 1489000000-E 610  5,037 TON 35.00 176295.00 39.55 199213.35 41.50 209035.50ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  8,911 TON 31.00 276241.00 35.55 316786.05 35.95 320350.45ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  41,569 TON 31.00 1288639.00 35.20 1463228.80 39.45 1639897.05ASP CONC SURF CRS S9.5B
0009 1560000000-E 620  3,192 TON 356.00 1136352.00 360.00 1149120.00 390.00 1244880.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   15,904 TON 79.00 1256416.00 88.90 1413865.60 90.00 1431360.00PATCHING EXIST PAVEMENT
0011 2815000000-N 858  2 EA  500.00 1000.00 500.00 1000.00 520.00 1040.00ADJ DROP INLETS
0012 2830000000-N 858  44 EA  500.00 22000.00 510.00 22440.00 535.00 23540.00ADJ MANHOLES
0013 2845000000-N 858  60 EA  500.00 30000.00 540.00 32400.00 555.00 33300.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  305,303 LF  0.27 82431.81 0.27 82431.81 0.27 82431.81THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  192,614 LF  0.40 77045.60 0.40 77045.60 0.40 77045.60THERMO PVT MKG LINES 4"120
0016 4697000000-E 1205  929 LF  1.50 1393.50 1.50 1393.50 1.50 1393.50THERMO PVT MKG LINE 8"120 MILS
0017 4705000000-E 1205  300 LF  4.00 1200.00 4.00 1200.00 4.00 1200.00THERMO LINES 16" 120MILS
0018 4710000000-E 1205  1,805 LF  4.50 8122.50 4.50 8122.50 4.50 8122.5024"WIDE THERMO 120 MILS
0019 4721000000-E 1205  78 EA  50.00 3900.00 50.00 3900.00 50.00 3900.00THERMO PVT MKG CHARACTER 120
0020 4725000000-E 1205  182 EA  70.00 12740.00 70.00 12740.00 70.00 12740.00THERMO PVT SYMBOL 90MILS
0021 4900000000-N 1251  1,959 EA  3.50 6856.50 3.50 6856.50 3.50 6856.50PERM RAISED PVMT MARKERS
0022 6084000000-E 1660 40.79 ACR 1360.00 55474.40 1360.00 55474.40 1550.00 63224.50SEEDING AND MULCHING
0023 7444000000-E 1725  480 LF  3.60 1728.00 3.60 1728.00 4.29 2059.20INDUCTIVE LOOP SAWCUT

 

    TOTAL 4744699.61 TOTAL 5272015.31 TOTAL 5629286.56CONTRACT TOTAL

 

    SUB-TOTAL 4744699.61 SUB-TOTAL 5272015.31 SUB-TOTAL 5629286.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4744699.61REA CONTRACTING LLC
     2  5272015.31BARNHILL CONTRACTING COMPANY
     3  5629286.56C C MANGUM COMPANY LLC



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 009

GRANVILLE

5C.039038,  5CR.20391.7

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING LLC

CHARLOTTE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C201990JAN 15 2008
25.380 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 11700.00 30000.00MOBILIZATION
0002 1220000000-E 545  1,079 TON 33.00 35607.00 25.00 26975.00INCIDENTAL STONE BASE
0003 1245000000-E SP  35.96 SMI 3900.00 140244.00 3300.00 118668.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  3,350 SY  10.00 33500.00 3.00 10050.00INCIDENTAL MILLING
0005 1489000000-E 610  13,156 TON 36.00 473616.00 38.00 499928.00ASP CONC BASE CRS B25.0B
0006 1525000000-E 610  20,491 TON 32.00 655712.00 35.00 717185.00ASP CONC SURF CRS SF9.5A
0007 1525100000-E SP   575 TON 35.00 20125.00 42.00 24150.00ASP CONC SURF CRS SF9.5A LEVEL
0008 1560000000-E 620  1,932 TON 356.00 687792.00 325.00 627900.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   850 TON 80.00 68000.00 110.00 93500.00PATCHING EXIST PAVEMENT
0010 4685000000-E 1205  193,465 LF  0.30 58039.50 0.29 56104.85THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  170,810 LF  0.37 63199.70 0.35 59783.50THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  250 LF  2.00 500.00 2.00 500.00THERMO PVT MKG LINE 8"120 MILS
0013 4710000000-E 1205  130 LF  5.00 650.00 6.00 780.0024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  12 EA  100.00 1200.00 75.00 900.00THERMO PVT MKG CHARACTER 120
0015 4900000000-N 1251  1,192 EA  3.30 3933.60 4.20 5006.40PERM RAISED PVMT MARKERS
0016 6084000000-E 1660 26.07 ACR 1590.00 41451.30 1550.00 40408.50SEEDING AND MULCHING

 

    TOTAL 2295270.10 TOTAL 2311839.25CONTRACT TOTAL

 

    SUB-TOTAL 2295270.10 SUB-TOTAL 2311839.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2295270.10REA CONTRACTING LLC
     2  2311839.25S. T. WOOTEN CORPORATION



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  2 010

WAKE

5CR.10921.13

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-42, AND 1 SECTION OF NC-97.

REA CONTRACTING LLC

CHARLOTTE,  NC

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC TARBORO,  NC

C201992JAN 15 2008
15.530 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9000.00 30000.00 61400.00MOBILIZATION
0002 1220000000-E 545  742 TON 28.50 21147.00 30.00 22260.00 30.35 22519.70INCIDENTAL STONE BASE
0003 1245000000-E SP  29.62 SMI 3480.00 103077.60 3500.00 103670.00 4130.00 122330.60SHOULDER RECONSTRUCTION
0004 1297000000-E 607  15,806 SY  1.75 27660.50 1.50 23709.00 1.50 23709.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  70 SY  23.00 1610.00 10.00 700.00 10.00 700.00INCIDENTAL MILLING
0006 1519000000-E 610  21,960 TON 34.00 746640.00 33.00 724680.00 34.96 767721.60ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,318 TON 356.00 469208.00 325.00 428350.00 349.51 460654.18ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   7,777 TON 81.00 629937.00 100.00 777700.00 93.70 728704.90PATCHING EXIST PAVEMENT
0009 2830000000-N 858  31 EA  500.00 15500.00 300.00 9300.00 465.00 14415.00ADJ MANHOLES
0010 2845000000-N 858  18 EA  500.00 9000.00 300.00 5400.00 420.00 7560.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  159,355 LF  0.26 41432.30 0.26 41432.30 0.26 41432.30THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  107,250 LF  0.39 41827.50 0.39 41827.50 0.39 41827.50THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  111 LF  1.50 166.50 1.50 166.50 1.50 166.50THERMO PVT MKG LINE 8"120 MILS
0014 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00 4.00 400.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  482 LF  4.50 2169.00 4.50 2169.00 4.50 2169.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  30 EA  60.00 1800.00 60.00 1800.00 60.00 1800.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  70 EA  70.00 4900.00 70.00 4900.00 70.00 4900.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  9,504 LF  0.12 1140.48 0.12 1140.48 0.12 1140.48PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  1,103 EA  2.85 3143.55 2.85 3143.55 2.85 3143.55PERM RAISED PVMT MARKERS
0020 6084000000-E 1660 21.48 ACR 1420.00 30501.60 1420.00 30501.60 1550.00 33294.00SEEDING AND MULCHING
0021 7444000000-E 1725  144 LF  3.60 518.40 3.60 518.40 10.00 1440.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2160779.43 TOTAL 2253768.33 TOTAL 2341428.31CONTRACT TOTAL

 

    SUB-TOTAL 2160779.43 SUB-TOTAL 2253768.33 SUB-TOTAL 2341428.31ROADWAY ITEMS



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 2 /  2 010

WAKE

5CR.10921.13

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-42, AND 1 SECTION OF NC-97.

GELDER AND ASSOCIATES, INC.

RALEIGH,  NC   

C201992JAN 15 2008
15.530 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00MOBILIZATION
0002 1220000000-E 545  742 TON 37.00 27454.00INCIDENTAL STONE BASE
0003 1245000000-E SP  29.62 SMI 4350.00 128847.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  15,806 SY  1.85 29241.10MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  70 SY  40.00 2800.00INCIDENTAL MILLING
0006 1519000000-E 610  21,960 TON 36.20 794952.00ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,318 TON 360.00 474480.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   7,777 TON 97.00 754369.00PATCHING EXIST PAVEMENT
0009 2830000000-N 858  31 EA  750.00 23250.00ADJ MANHOLES
0010 2845000000-N 858  18 EA  750.00 13500.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  159,355 LF  0.27 43025.85THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  107,250 LF  0.41 43972.50THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  111 LF  2.00 222.00THERMO PVT MKG LINE 8"120 MILS
0014 4705000000-E 1205  100 LF  4.20 420.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  482 LF  4.75 2289.5024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  30 EA  63.00 1890.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  70 EA  73.00 5110.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  9,504 LF  0.13 1235.52PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  1,103 EA  3.00 3309.00PERM RAISED PVMT MARKERS
0020 6084000000-E 1660 21.48 ACR 1500.00 32220.00SEEDING AND MULCHING
0021 7444000000-E 1725  144 LF  5.00 720.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2413307.47CONTRACT TOTAL

 

    SUB-TOTAL 2413307.47ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2160779.43REA CONTRACTING LLC
     2  2253768.33S. T. WOOTEN CORPORATION
     3  2341428.31BARNHILL CONTRACTING COMPANY
     4  2413307.47GELDER AND ASSOCIATES, INC.



FEB 08, 2008 11:33 AM

TIP NO R-5017 2:00 PM 1 /  4 011

ROBESON

41519.3.1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, GRDRAIL & CULVERT EXT.

NC-41 FROM EXISTING 3-LANE SECTION WEST OF SR-2110 TO MP 3.1 EAST OF SR-1004.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

BARNES PAVING CO., INC.

LUMBERTON,  NC  

C201802JAN 15 2008
3.140 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 163400.00 95940.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 28710.00 32625.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 40995.00 66900.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 500.00 500.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  11,220 CY  19.70 221034.00 21.10 236742.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  535 CY  11.00 5885.00 20.00 10700.00UNDERCUT EXCAVATION
0007 0106000000-E 230  2,350 CY  19.60 46060.00 23.00 54050.00BORROW EXCAVATION
0008 0318000000-E 300  780 TON 30.80 24024.00 38.00 29640.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  32 LF  84.40 2700.80 27.00 864.0015" SIDE DRAIN PIPE
0010 0344000000-E 310  548 LF  27.00 14796.00 31.00 16988.0018" SIDE DRAIN PIPE
0011 0345000000-E 310  144 LF  48.25 6948.00 36.00 5184.0024" SIDE DRAIN PIPE
0012 0378000000-E 310  640 LF  58.45 37408.00 40.00 25600.0024" RC PIPE CULV III
0013 0995000000-E 340  1,162 LF  17.70 20567.40 9.00 10458.00PIPE REMOVAL
0014 1011000000-N 500 Lump Sum 82025.00 75704.00FINE GRADING
0015 1220000000-E 545  800 TON 37.65 30120.00 42.00 33600.00INCIDENTAL STONE BASE
0016 1245000000-E SP  2.9 SMI 3780.00 10962.00 3395.00 9845.50SHOULDER RECONSTRUCTION
0017 1330000000-E 607  2,650 SY  5.30 14045.00 17.50 46375.00INCIDENTAL MILLING
0018 1489000000-E 610  4,890 TON 51.60 252324.00 62.00 303180.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  1,870 TON 49.55 92658.50 62.00 115940.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  7,230 TON 44.40 321012.00 58.00 419340.00ASP CONC SURF CRS S9.5B
0021 1560000000-E 620  733 TON 346.10 253691.30 368.50 270110.50ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  100 TON 125.00 12500.00 175.00 17500.00ASPH PLT MIX PVMT REPAIR
0023 2209000000-E 838  2 CY  1040.00 2080.00 750.00 1500.00ENDWALLS
0024 2253000000-E 840 2.7 CY  865.00 2335.50 900.00 2430.00PIPE COLLARS
0025 2286000000-N 840  4 EA  1645.00 6580.00 1475.00 5900.00MASNRY DRAINAGE STRUCT
0026 2364000000-N 840  2 EA  555.00 1110.00 475.00 950.00FRAME W/2GRTS 840.16 STD
0027 2366000000-N 840  2 EA  535.00 1070.00 475.00 950.00FRAME W/2GRTS 840.24 STD
0028 2535000000-E 846  147 LF  24.25 3564.75 30.00 4410.00**"X**" CONCRETE CURB

(8" X 12")
0029 2612000000-E 848  725 SY  62.20 45095.00 65.00 47125.006" CONCRETE DRIVEWAY
0030 2647000000-E 852  87 SY  56.50 4915.50 65.00 5655.005" MONO CONC ISLANDS (SURF MTD)
0031 2845000000-N 858  12 EA  400.00 4800.00 450.00 5400.00ADJ METER OR VALVE BOXES
0032 3030000000-E 862 537.5 LF  15.00 8062.50 15.00 8062.50STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00ADDIT GUARDRAIL POSTS
0034 3210000000-N 862  1 EA  595.00 595.00 595.00 595.00GR ANCHOR TYPE CAT-1
0035 3270000000-N SP   5 EA  1650.00 8250.00 1650.00 8250.00GR ANCHOR TYPE 350
0036 3435000000-N SP   2 EA  500.00 1000.00 550.00 1100.00GENERIC GUARDRAIL ITEM (EA)

25' CLEAR SPAN GUARDRAIL SEC- TION
0037 3628000000-E 876  200 TON 56.70 11340.00 75.00 15000.00RIP RAP, CLASS I
0038 3642000000-E 876  16 TON 180.00 2880.00 72.00 1152.00RIP RAP, CLASS A
0039 3649000000-E 876  30 TON 115.00 3450.00 67.00 2010.00RIP RAP, CLASS B



FEB 08, 2008 11:33 AM

TIP NO R-5017 2:00 PM 2 /  4 011

ROBESON

41519.3.1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, GRDRAIL & CULVERT EXT.

NC-41 FROM EXISTING 3-LANE SECTION WEST OF SR-2110 TO MP 3.1 EAST OF SR-1004.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

BARNES PAVING CO., INC.

LUMBERTON,  NC  

C201802JAN 15 2008
3.140 MI

0040 3656000000-E 876  400 SY  2.00 800.00 5.00 2000.00FILTER FABRIC FOR DRAINGE
0041 4400000000-E 1110  192 SF  7.35 1411.20 8.00 1536.00WORK ZONE SIGNS (STAT)
0042 4405000000-E 1110  192 SF  18.35 3523.20 22.50 4320.00WORK ZONE SIGNS (PORT)
0043 4430000000-N 1130  400 EA  45.00 18000.00 71.00 28400.00DRUMS
0044 4435000000-N 1135  100 EA  20.00 2000.00 35.00 3500.00CONES
0045 4445000000-E 1145  108 LF  56.00 6048.00 39.00 4212.00BARRICADES (TYPE III)
0046 4450000000-N 1150  1,620 HR  19.25 31185.00 27.50 44550.00FLAGGER
0047 4465000000-N 1160  2 EA  6800.00 13600.00 6800.00 13600.00TEMPORARY CRASH CUSHIONS
0048 4470000000-N 1160  2 EA  1800.00 3600.00 1800.00 3600.00RESET CRASH CUSHION
0049 4490000000-E 1170  310 LF  49.00 15190.00 35.00 10850.00PORT CONC BARRIER(ANCHRD)
0050 4495000000-E 1170  310 LF  45.00 13950.00 30.00 9300.00PORT CONC BARRIER(DRAINGE
0051 4505000000-E 1170  310 LF  15.00 4650.00 15.00 4650.00RESET PORT CONC BARR,ANCH
0052 4506000000-E 1170  310 LF  6.00 1860.00 6.00 1860.00RESET PORT CONC BARR,DRAIN
0053 4650000000-N 1251  573 EA  4.00 2292.00 5.00 2865.00TEMP RAISED PVMT MRKS
0054 4685000000-E 1205  32,482 LF  0.39 12667.98 0.45 14616.90THERMO PVT MKG LINES 4"90
0055 4686000000-E 1205  33,213 LF  0.44 14613.72 0.50 16606.50THERMO PVT MKG LINES 4"120
0056 4695000000-E 1205  614 LF  3.30 2026.20 1.00 614.00THERMO PVT MKG LINES 8"90 MILS
0057 4710000000-E 1205  72 LF  10.00 720.00 6.00 432.0024"WIDE THERMO 120 MILS
0058 4721000000-E 1205  12 EA  65.00 780.00 50.00 600.00THERMO PVT MKG CHARACTER 120
0059 4725000000-E 1205  36 EA  90.00 3240.00 75.00 2700.00THERMO PVT SYMBOL 90MILS
0060 4810000000-E 1205  131,389 LF  0.11 14452.79 0.11 14452.79PAINT PVMT MARKINGS 4"
0061 4820000000-E 1205  1,228 LF  1.10 1350.80 0.25 307.00PAINT PVMT MARKINGS 8"
0062 4835000000-E 1205  72 LF  3.00 216.00 3.00 216.00PAINT PVT MKG LINES 24"
0063 4840000000-N 1205  12 EA  60.00 720.00 25.00 300.00PAINT PVT MKG CHARACTER
0064 4845000000-N 1205  36 EA  25.00 900.00 25.00 900.00PAINT PVT MKG SYMBOL
0065 4900000000-N 1251  573 EA  4.00 2292.00 5.00 2865.00PERM RAISED PVMT MARKERS
0066 5325600000-E 1510  118 LF  25.25 2979.50 18.00 2124.006" WATER LINE
0067 5325800000-E 1510  6,567 LF  21.50 141190.50 17.50 114922.508" WATER LINE
0068 5540000000-E 1515  15 EA  800.00 12000.00 1800.00 27000.006" VALVE
0069 5546000000-E 1515  4 EA  1050.00 4200.00 1475.00 5900.008" VALVE
0070 5648000000-N 1515  10 EA  500.00 5000.00 450.00 4500.00RELOCATE WATER METER
0071 5666000000-E 1515  3 EA  3000.00 9000.00 2750.00 8250.00FIRE HYDRANT
0072 5801000000-E 1530  6,549 LF  10.00 65490.00 8.00 52392.00ABANDON 8" UTILITY PIPE
0073 6000000000-E 1605  1,600 LF  2.50 4000.00 2.19 3504.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  100 TON 50.00 5000.00 78.00 7800.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  365 TON 53.00 19345.00 89.00 32485.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  40 TON 39.00 1560.00 63.00 2520.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615 9.2 ACR 595.00 5474.00 600.00 5520.00TEMPORARY MULCHING
0078 6018000000-E 1620  460 LB  4.75 2185.00 5.50 2530.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620 1.9 TON 1000.00 1900.00 1000.00 1900.00FERT FOR TEMP SEEDING
0080 6029000000-E SP   600 LF  2.50 1500.00 2.07 1242.00SAFETY FENCE



FEB 08, 2008 11:33 AM

TIP NO R-5017 2:00 PM 3 /  4 011

ROBESON

41519.3.1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, GRDRAIL & CULVERT EXT.

NC-41 FROM EXISTING 3-LANE SECTION WEST OF SR-2110 TO MP 3.1 EAST OF SR-1004.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

BARNES PAVING CO., INC.

LUMBERTON,  NC  

C201802JAN 15 2008
3.140 MI

0081 6030000000-E 1630  140 CY  49.00 6860.00 27.00 3780.00SILT EXCAVATION
0082 6033000000-E 1631  450 SY  1.50 675.00 5.00 2250.00SYNTHETIC ROVING
0083 6036000000-E 1631  450 SY  2.25 1012.50 4.00 1800.00MATTING FOR EROS CONTROL
0084 6042000000-E 1632  160 LF  6.55 1048.00 24.00 3840.001/4" HARDWARE CLOTH
0085 6045000000-E SP   100 LF  46.00 4600.00 100.00 10000.00**" TEMPORARY PIPE

(36")
0086 6070000000-N SP   2 EA  600.00 1200.00 2000.00 4000.00SPECIAL STILLING BASINS
0087 6084000000-E 1660 9.2 ACR 1350.00 12420.00 1850.00 17020.00SEEDING AND MULCHING
0088 6087000000-E 1660 9.2 ACR 125.00 1150.00 150.00 1380.00MOWING
0089 6090000000-E 1661  160 LB  11.00 1760.00 5.00 800.00SEED FOR REPAIR SEEDING
0090 6093000000-E 1661 0.5 TON 1205.00 602.50 1000.00 500.00FERT FOR REPAIR SEEDING
0091 6096000000-E 1662  120 LB  5.00 600.00 2.00 240.00SEED FOR SUPP SEEDING
0092 6108000000-E 1665 2.3 TON 750.00 1725.00 800.00 1840.00FERTILIZER TOPDRESSING
0093 6111000000-E SP   230 LF  55.00 12650.00 72.00 16560.00IMPERVIOUS DIKE
0094 6117000000-N SP   16 EA  300.00 4800.00 1300.00 20800.00RESPONSE FOR EROS CONTROL
0095 8126000000-N 414 Lump Sum 15000.00 10500.00CULV EXCAV @ ************

(35+27.650)
0096 8133000000-E 414 34.2 TON 75.00 2565.00 85.00 2907.00FND CONDIT MAT, BOX CULV
0097 8196000000-E 420 34.2 CY  970.00 33174.00 2100.00 71820.00CLASS A CONCRETE (CULV)
0098 8245000000-E 425  3,396 LB  1.50 5094.00 1.00 3396.00REINF STEEL (CULVERT)
0099 0372000000-E 310  312 LF  45.70 14258.40 33.00 10296.0018" RC PIPE CULV III
0100 0384000000-E 310  284 LF  56.30 15989.20 58.00 16472.0030" RC PIPE CULV III
0101 0372000000-E 310  200 LF  18" RC PIPE CULV III
0102 0384000000-E 310  68 LF  30" RC PIPE CULV III
0103 0536000000-E SP   112 LF  ***" HDPE PIPE CULVTS

(18")
0104 0536000000-E SP   216 LF  ***" HDPE PIPE CULVTS

(30")
0105 0372000000-E 310  200 LF  18" RC PIPE CULV III
0106 0384000000-E 310  68 LF  30" RC PIPE CULV III
0107 0540000000-E SP   112 LF  ***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")
0108 0540000000-E SP   216 LF  ***" ALUM CORR STL PIPE CULV **TK

(30", 0.079")

 

    TOTAL 2379316.74 TOTAL 2651144.19CONTRACT TOTAL

 

    SUB-TOTAL 2379316.74 SUB-TOTAL 2651144.19ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2379316.74BARNHILL CONTRACTING COMPANY



FEB 08, 2008 11:33 AM

TIP NO R-5017 2:00 PM 4 /  4 011

ROBESON

41519.3.1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, GRDRAIL & CULVERT EXT.

NC-41 FROM EXISTING 3-LANE SECTION WEST OF SR-2110 TO MP 3.1 EAST OF SR-1004.

   

C201802JAN 15 2008
3.140 MI

     2  2651144.19BARNES PAVING CO., INC.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  3 012

ORANGE

7C.068081,  7CR.10681.14,  7CR.20681.14

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-54 FROM JONES FERRY BRIDGE TO PVT JOINT W OF SR-1107 (OLD FAYETTEVILLE RD) & 5 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC BARNHILL CONTRACTING COMPANY

CARTHAGE,  NC TARBORO,  NC

C201996JAN 15 2008
15.437 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 45000.00 68090.00MOBILIZATION
0002 1220000000-E 545  653 TON 25.00 16325.00 30.00 19590.00 45.00 29385.00INCIDENTAL STONE BASE
0003 1245000000-E SP  20.84 SMI 3300.00 68772.00 4200.00 87528.00 4150.00 86486.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  17,818 SY  2.25 40090.50 1.20 21381.60 1.50 26727.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  525 SY  8.00 4200.00 9.00 4725.00 22.50 11812.50INCIDENTAL MILLING
0006 1489000000-E 610  10,276 TON 38.00 390488.00 39.95 410526.20 41.95 431078.20ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  6,096 TON 34.00 207264.00 34.02 207385.92 36.15 220370.40ASP CONC SURF CRS S9.5B
0008 1525000000-E 610  14,826 TON 34.00 504084.00 33.40 495188.40 36.85 546338.10ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  1,774 TON 335.00 594290.00 362.00 642188.00 360.00 638640.00ASP FOR PLANT MIX  PG64-22
0010 1775000000-E 660  182,350 SY  0.73 133115.50 0.93 169585.50 1.15 209702.50AST, MAT COAT, #78M STONE
0011 2600000000-N SP   15 EA  550.00 8250.00 425.00 6375.00 670.00 10050.00RETROFIT EXT WHEELCHAIR RAMP
0012 2830000000-N 858  14 EA  550.00 7700.00 875.00 12250.00 630.00 8820.00ADJ MANHOLES
0013 2845000000-N 858  22 EA  550.00 12100.00 780.00 17160.00 600.00 13200.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  91,528 LF  0.33 30204.24 0.33 30204.24 0.40 36611.20THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  61,277 LF  0.38 23285.26 0.38 23285.26 0.40 24510.80THERMO PVT MKG LINES 4"120
0016 4688000000-E 1205  188 LF  1.50 282.00 2.00 376.00 1.00 188.00THERMO PVT MKG LINES,6"90 MILS
0017 4690000000-E 1205  226 LF  1.50 339.00 2.00 452.00 1.00 226.00THERMO PVT MKG LINES 6"120 MILS
0018 4695000000-E 1205  4,963 LF  1.20 5955.60 1.30 6451.90 1.25 6203.75THERMO PVT MKG LINES 8"90 MILS
0019 4710000000-E 1205  805 LF  6.00 4830.00 6.25 5031.25 5.00 4025.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  42 EA  50.00 2100.00 55.00 2310.00 55.00 2310.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  78 EA  90.00 7020.00 95.00 7410.00 75.00 5850.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  311,186 LF  0.08 24894.88 0.085 26450.81 0.10 31118.60PAINT PVMT MARKINGS 4"
0023 6084000000-E 1660 4.87 ACR 1900.00 9253.00 1500.00 7305.00 1400.00 6818.00SEEDING AND MULCHING
0024 6110000000-E SP  3.7 ACR 2900.00 10730.00 2275.00 8417.50 2220.00 8214.00RESIDENTIAL SEEDING
0025 7300000000-E 1715  20 LF  3.50 70.00 5.00 100.00 3.50 70.00UNPAVED TRENCH (***********)

(1, 2")
0026 7312000000-N 1716  1 EA  90.00 90.00 100.00 100.00 90.00 90.00JUNCTION BOX (***************)

(STANDARD)
0027 7444000000-E 1725  3,500 LF  3.55 12425.00 3.70 12950.00 3.55 12425.00INDUCTIVE LOOP SAWCUT
0028 7456000000-E 1726  20 LF  0.50 10.00 0.50 10.00 0.50 10.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2158167.98 TOTAL 2269737.58 TOTAL 2439370.05CONTRACT TOTAL

 

    SUB-TOTAL 2158167.98 SUB-TOTAL 2269737.58 SUB-TOTAL 2439370.05ROADWAY ITEMS



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 2 /  3 012

ORANGE

7C.068081,  7CR.10681.14,  7CR.20681.14

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-54 FROM JONES FERRY BRIDGE TO PVT JOINT W OF SR-1107 (OLD FAYETTEVILLE RD) & 5 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

C201996JAN 15 2008
15.437 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42300.00MOBILIZATION
0002 1220000000-E 545  653 TON 34.00 22202.00INCIDENTAL STONE BASE
0003 1245000000-E SP  20.84 SMI 4450.00 92738.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  17,818 SY  1.60 28508.80MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  525 SY  8.85 4646.25INCIDENTAL MILLING
0006 1489000000-E 610  10,276 TON 49.25 506093.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  6,096 TON 42.35 258165.60ASP CONC SURF CRS S9.5B
0008 1525000000-E 610  14,826 TON 43.90 650861.40ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  1,774 TON 378.00 670572.00ASP FOR PLANT MIX  PG64-22
0010 1775000000-E 660  182,350 SY  0.91 165938.50AST, MAT COAT, #78M STONE
0011 2600000000-N SP   15 EA  400.00 6000.00RETROFIT EXT WHEELCHAIR RAMP
0012 2830000000-N 858  14 EA  612.00 8568.00ADJ MANHOLES
0013 2845000000-N 858  22 EA  608.00 13376.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  91,528 LF  0.33 30204.24THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  61,277 LF  0.38 23285.26THERMO PVT MKG LINES 4"120
0016 4688000000-E 1205  188 LF  1.50 282.00THERMO PVT MKG LINES,6"90 MILS
0017 4690000000-E 1205  226 LF  1.50 339.00THERMO PVT MKG LINES 6"120 MILS
0018 4695000000-E 1205  4,963 LF  1.20 5955.60THERMO PVT MKG LINES 8"90 MILS
0019 4710000000-E 1205  805 LF  6.00 4830.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  42 EA  50.00 2100.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  78 EA  90.00 7020.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  311,186 LF  0.08 24894.88PAINT PVMT MARKINGS 4"
0023 6084000000-E 1660 4.87 ACR 1400.00 6818.00SEEDING AND MULCHING
0024 6110000000-E SP  3.7 ACR 2220.00 8214.00RESIDENTIAL SEEDING
0025 7300000000-E 1715  20 LF  3.65 73.00UNPAVED TRENCH (***********)

(1, 2")
0026 7312000000-N 1716  1 EA  93.75 93.75JUNCTION BOX (***************)

(STANDARD)
0027 7444000000-E 1725  3,500 LF  3.70 12950.00INDUCTIVE LOOP SAWCUT
0028 7456000000-E 1726  20 LF  0.52 10.40LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2597039.68CONTRACT TOTAL

 

    SUB-TOTAL 2597039.68ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2158167.98S. T. WOOTEN CORPORATION
     2  2269737.58RILEY PAVING INC
     3  2439370.05BARNHILL CONTRACTING COMPANY



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 3 /  3 012

ORANGE

7C.068081,  7CR.10681.14,  7CR.20681.14

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-54 FROM JONES FERRY BRIDGE TO PVT JOINT W OF SR-1107 (OLD FAYETTEVILLE RD) & 5 SECTIONS OF SECONDARY ROADS.

   

C201996JAN 15 2008
15.437 MI

     4  2597039.68APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 013

ALAMANCE, ORANGE

7CR.10011.13,  7CR.10681.13,  7CR.20011.13

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-49, 1 SECTION OF NC-62 & 8 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CARTHAGE,  NC GREENSBORO,  NC

C201959JAN 15 2008
23.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 45000.00 50785.00MOBILIZATION
0002 1220000000-E 545  1,291 TON 25.00 32275.00 30.00 38730.00 33.50 43248.50INCIDENTAL STONE BASE
0003 1245000000-E SP  26.58 SMI 3500.00 93030.00 3800.00 101004.00 3900.00 103662.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  360 SY  8.00 2880.00 10.00 3600.00 11.00 3960.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  829 SY  8.00 6632.00 8.00 6632.00 7.90 6549.10MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1330000000-E 607  2,314 SY  8.00 18512.00 9.00 20826.00 7.80 18049.20INCIDENTAL MILLING
0007 1489000000-E 610  3,361 TON 40.00 134440.00 39.10 131415.10 45.30 152253.30ASP CONC BASE CRS B25.0B
0008 1519000000-E 610  9,535 TON 35.00 333725.00 32.25 307503.75 39.55 377109.25ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  15,026 TON 36.00 540936.00 32.75 492101.50 40.20 604045.20ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  1,694 TON 325.00 550550.00 362.00 613228.00 360.00 609840.00ASP FOR PLANT MIX  PG64-22
0011 1775000000-E 660  204,559 SY  0.73 149328.07 0.94 192285.46 0.86 175920.74AST, MAT COAT, #78M STONE
0012 2830000000-N 858  12 EA  600.00 7200.00 625.00 7500.00 612.00 7344.00ADJ MANHOLES
0013 2845000000-N 858  17 EA  600.00 10200.00 620.00 10540.00 608.00 10336.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  91,730 LF  0.33 30270.90 0.33 30270.90 0.33 30270.90THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  78,119 LF  0.39 30466.41 0.39 30466.41 0.39 30466.41THERMO PVT MKG LINES 4"120
0016 4690000000-E 1205  995 LF  1.50 1492.50 2.00 1990.00 1.50 1492.50THERMO PVT MKG LINES 6"120 MILS
0017 4695000000-E 1205  362 LF  1.50 543.00 2.00 724.00 1.50 543.00THERMO PVT MKG LINES 8"90 MILS
0018 4710000000-E 1205  534 LF  6.00 3204.00 6.50 3471.00 6.00 3204.0024"WIDE THERMO 120 MILS
0019 4721000000-E 1205  12 EA  60.00 720.00 70.00 840.00 60.00 720.00THERMO PVT MKG CHARACTER 120
0020 4725000000-E 1205  8 EA  100.00 800.00 120.00 960.00 100.00 800.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  570,720 LF  0.07 39950.40 0.075 42804.00 0.07 39950.40PAINT PVMT MARKINGS 4"
0022 6084000000-E 1660 5.73 ACR 2000.00 11460.00 1450.00 8308.50 1390.00 7964.70SEEDING AND MULCHING
0023 6110000000-E SP  4.41 ACR 3000.00 13230.00 2250.00 9922.50 2100.00 9261.00RESIDENTIAL SEEDING
0024 7300000000-E 1715  50 LF  3.50 175.00 5.00 250.00 3.65 182.50UNPAVED TRENCH (***********)

(1, 2")
0025 7444000000-E 1725  650 LF  3.55 2307.50 3.75 2437.50 3.70 2405.00INDUCTIVE LOOP SAWCUT
0026 7456000000-E 1726  50 LF  0.50 25.00 1.00 50.00 0.52 26.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2059352.78 TOTAL 2102860.62 TOTAL 2290388.70CONTRACT TOTAL

 

    SUB-TOTAL 2059352.78 SUB-TOTAL 2102860.62 SUB-TOTAL 2290388.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2059352.78S. T. WOOTEN CORPORATION
     2  2102860.62RILEY PAVING INC
     3  2290388.70APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



FEB 08, 2008 11:33 AM

TIP NO B-3824 2:00 PM 1 /  6 014

CHATHAM

33276.3.1

FED AID NO BRZ-1525(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FERRELLS CREEK AND APPROACHES ON SR-1525.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C201787JAN 15 2008
0.189 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53700.00 56250.00 57800.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 13500.00 18825.00 18000.00REINF BRG APPR **********

(13+35.00)
0003 0043000000-N 226 Lump Sum 60000.00 90000.00 59008.62GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00 10.50 2100.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0195000000-E 265  200 CY  7.00 1400.00 2.00 400.00 7.00 1400.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  200 SY  1.00 200.00 2.50 500.00 1.00 200.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  35 TON 25.00 875.00 30.00 1050.00 25.00 875.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  136 LF  20.00 2720.00 29.50 4012.00 20.00 2720.0015" SIDE DRAIN PIPE
0010 0344000000-E 310  32 LF  21.00 672.00 30.50 976.00 21.00 672.0018" SIDE DRAIN PIPE
0011 0708000000-E 310  148 LF  26.00 3848.00 45.00 6660.00 26.00 3848.0015" BCCSP B 0.064"
0012 0806000000-E 310  8 EA  320.00 2560.00 240.00 1920.00 320.00 2560.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  98 LF  1.00 98.00 10.50 1029.00 1.00 98.00PIPE REMOVAL
0014 1220000000-E 545  30 TON 25.00 750.00 75.00 2250.00 25.00 750.00INCIDENTAL STONE BASE
0015 1489000000-E 610  480 TON 81.00 38880.00 54.71 26260.80 51.71 24820.80ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  325 TON 83.00 26975.00 54.71 17780.75 51.71 16805.75ASP CONC INTR CRS I19.0B
0017 1525000000-E 610  380 TON 86.00 32680.00 54.71 20789.80 51.71 19649.80ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  61 TON 430.00 26230.00 461.87 28174.07 451.87 27564.07ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  200 TON 100.00 20000.00 1.00 200.00 193.66 38732.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  18 EA  150.00 2700.00 200.00 3600.00 150.00 2700.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  4 EA  1300.00 5200.00 1550.00 6200.00 1300.00 5200.00MASNRY DRAINAGE STRUCT
0022 2355000000-N 840  4 EA  400.00 1600.00 525.00 2100.00 400.00 1600.00FRAME W/GRATE 840.29 STD
0023 2556000000-E 846  550 LF  17.00 9350.00 17.85 9817.50 29.00 15950.00SHOULDER BERM GUTTER
0024 3030000000-E 862  675 LF  13.00 8775.00 13.00 8775.00 13.00 8775.00STL BM GUARDRAIL
0025 3045000000-E 862  50 LF  13.50 675.00 13.50 675.00 13.50 675.00SBGR SHOP CURVED
0026 3150000000-N 862  5 EA  34.00 170.00 34.00 170.00 34.00 170.00ADDIT GUARDRAIL POSTS
0027 3195000000-N 862  1 EA  450.00 450.00 450.00 450.00 450.00 450.00GR ANCHOR TYPE AT-1
0028 3215000000-N 862  4 EA  950.00 3800.00 950.00 3800.00 950.00 3800.00GR ANCHOR TYPE III
0029 3270000000-N SP   3 EA  1500.00 4500.00 1500.00 4500.00 1500.00 4500.00GR ANCHOR TYPE 350
0030 3649000000-E 876  38 TON 28.00 1064.00 40.50 1539.00 28.00 1064.00RIP RAP, CLASS B
0031 3656000000-E 876  859 SY  1.00 859.00 2.50 2147.50 1.00 859.00FILTER FABRIC FOR DRAINGE
0032 4400000000-E 1110  372 SF  5.75 2139.00 5.75 2139.00 5.75 2139.00WORK ZONE SIGNS (STAT)
0033 4410000000-E 1110  131 SF  7.78 1019.18 7.78 1019.18 7.78 1019.18WORK ZONE SIGNS (BARR)
0034 4445000000-E 1145  80 LF  29.75 2380.00 29.75 2380.00 29.75 2380.00BARRICADES (TYPE III)
0035 4810000000-E 1205  7,200 LF  0.30 2160.00 0.29 2088.00 0.30 2160.00PAINT PVMT MARKINGS 4"
0036 4900000000-N 1251  11 EA  15.00 165.00 20.00 220.00 15.00 165.00PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  1,000 LF  2.20 2200.00 2.15 2150.00 4.98 4980.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 26.00 1950.00 38.00 2850.00 26.00 1950.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  145 TON 26.00 3770.00 40.50 5872.50 26.00 3770.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  330 TON 24.00 7920.00 17.50 5775.00 24.00 7920.00SEDIMENT CONTROL STONE



FEB 08, 2008 11:33 AM

TIP NO B-3824 2:00 PM 2 /  6 014

CHATHAM

33276.3.1

FED AID NO BRZ-1525(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FERRELLS CREEK AND APPROACHES ON SR-1525.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C201787JAN 15 2008
0.189 MI

0041 6015000000-E 1615 2.5 ACR 700.00 1750.00 700.00 1750.00 980.00 2450.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  5.50 550.00 5.50 550.00 5.00 500.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.5 TON 1000.00 500.00 1000.00 500.00 1100.00 550.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  140 LF  8.00 1120.00 12.00 1680.00 8.00 1120.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  4 EA  100.00 400.00 150.00 600.00 100.00 400.00INLET PROTCN @ SLOPE DRNS
0046 6029000000-E SP   360 LF  2.20 792.00 1.45 522.00 2.20 792.00SAFETY FENCE
0047 6030000000-E 1630  735 CY  10.00 7350.00 5.00 3675.00 5.00 3675.00SILT EXCAVATION
0048 6036000000-E 1631  570 SY  1.50 855.00 1.50 855.00 2.25 1282.50MATTING FOR EROS CONTROL
0049 6037000000-E SP   25 SY  3.00 75.00 3.00 75.00 11.00 275.00COIR FIBER MAT
0050 6038000000-E SP   550 SY  4.15 2282.50 4.15 2282.50 7.00 3850.00PERM SOIL REINF MAT
0051 6042000000-E 1632  80 LF  8.50 680.00 8.00 640.00 7.50 600.001/4" HARDWARE CLOTH
0052 6070000000-N SP   12 EA  537.59 6451.08 100.00 1200.00 450.00 5400.00SPECIAL STILLING BASINS
0053 6071030000-E SP   255 LF  3.00 765.00 3.50 892.50 1.00 255.00COIR FIBER BAFFLES
0054 6071050000-E SP   4 EA  300.00 1200.00 975.00 3900.00 300.00 1200.00**" SKIMMER

(1-1/2")
0055 6084000000-E 1660 2.5 ACR 1750.00 4375.00 1750.00 4375.00 1800.00 4500.00SEEDING AND MULCHING
0056 6087000000-E 1660 1.5 ACR 100.00 150.00 300.00 450.00 300.00 450.00MOWING
0057 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00 8.00 400.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1250.00 312.50FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  7.00 350.00 7.00 350.00 4.00 200.00SEED FOR SUPP SEEDING
0060 6108000000-E 1665  2 TON 1000.00 2000.00 1000.00 2000.00 600.00 1200.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  100.00 200.00 75.00 150.00 90.00 180.00SPECIALIZED HAND MOWING
0062 6117000000-N SP   12 EA  300.00 3600.00 100.00 1200.00 100.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 19050.00 76400.00 27000.00REMV EXIST STR **********
(13+35.00 -L- )

0064 8105540000-E SP   192 LF  515.00 98880.00 169.00 32448.00 568.00 109056.003'-6" DRILLD PIER IN SOIL
0065 8105640000-E SP   18 LF  700.00 12600.00 4961.20 89301.60 878.00 15804.003'-6" DRILLD PIER NO SOIL
0066 8113000000-N SP   6 EA  300.00 1800.00 820.00 4920.00 300.00 1800.00SID INSPECTION
0067 8114000000-N SP   6 EA  200.00 1200.00 750.00 4500.00 200.00 1200.00SPT TESTING
0068 8115000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 1500.00 3000.00CROSSHOLE SONIC LOGGING
0069 8119000000-E 412  3,443 CY  2.50 8607.50 8.75 30126.25 2.50 8607.50UNCLASSIFIED STR EXCAV

(13+35.00 -L-)
0070 8147000000-E 420  4,897 SF  28.00 137116.00 27.55 134912.35 30.00 146910.00REINF CONCRETE DECK SLAB
0071 8161000000-E 420  4,846 SF  0.75 3634.50 0.75 3634.50 0.67 3246.82GROOVING BRIDGE FLOORS
0072 8182000000-E 420 108.5 CY  780.00 84630.00 644.60 69939.10 1275.00 138337.50CLASS A CONCRETE (BRIDGE)
0073 8210000000-N 422 Lump Sum 19600.00 26450.00 38500.00BRG APPR SLAB ***********

(13+35.00 -L-)
0074 8217000000-E 425  34,196 LB  1.00 34196.00 0.89 30434.44 0.75 25647.00REINF STEEL (BRIDGE)
0075 8238000000-E 425  5,848 LB  1.15 6725.20 1.75 10234.00 1.20 7017.60SPIRAL COL REINF STL BRG
0076 8262000000-E 430 552.67 LF  235.00 129877.45 205.70 113684.22 200.00 110534.0045" PRESTR CONCRETE GIRDR



FEB 08, 2008 11:33 AM

TIP NO B-3824 2:00 PM 3 /  6 014

CHATHAM

33276.3.1

FED AID NO BRZ-1525(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FERRELLS CREEK AND APPROACHES ON SR-1525.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C201787JAN 15 2008
0.189 MI

0077 8364000000-E 450  595 LF  52.75 31386.25 48.45 28827.75 63.20 37604.00HP12X53 PILES
0078 8475000000-E 460 266.65 LF  108.50 28931.53 128.20 34184.53 145.00 38664.25TWO BAR METAL RAIL
0079 8517000000-E 460  283 LF  69.10 19555.30 56.25 15918.75 77.00 21791.001'-**"X*****"CONC PARAPET

(1'-0 x 2'-6" )
0080 8608000000-E 876  651 TON 51.00 33201.00 37.75 24575.25 40.75 26528.25RIP RAP II (2'-0")
0081 8622000000-E 876  724 SY  2.65 1918.60 3.00 2172.00 2.75 1991.00FILTER FABRIC FOR DRAINAGE
0082 8657000000-N 430 Lump Sum 3500.00 3350.00 5220.00ELASTOMERIC BEARINGS
0083 8692000000-N SP  Lump Sum 8000.00 13450.00 6750.00EVAZOTE JOINT SEALS

 

    TOTAL 1074390.09 TOTAL 1128254.84 TOTAL 1156732.14CONTRACT TOTAL

 

    SUB-TOTAL 386980.76 SUB-TOTAL 375792.10 SUB-TOTAL 381523.22ROADWAY ITEMS
    SUB-TOTAL 687409.33 SUB-TOTAL 752462.74 SUB-TOTAL 775208.92STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-3824 2:00 PM 4 /  6 014

CHATHAM

33276.3.1

FED AID NO BRZ-1525(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FERRELLS CREEK AND APPROACHES ON SR-1525.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C201787JAN 15 2008
0.189 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00REINF BRG APPR **********

(13+35.00)
0003 0043000000-N 226 Lump Sum 165000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00UNDERCUT EXCAVATION
0006 0195000000-E 265  200 CY  31.00 6200.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  200 SY  5.00 1000.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  35 TON 32.00 1120.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  136 LF  28.00 3808.0015" SIDE DRAIN PIPE
0010 0344000000-E 310  32 LF  32.00 1024.0018" SIDE DRAIN PIPE
0011 0708000000-E 310  148 LF  328.00 48544.0015" BCCSP B 0.064"
0012 0806000000-E 310  8 EA  500.00 4000.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  98 LF  12.00 1176.00PIPE REMOVAL
0014 1220000000-E 545  30 TON 35.00 1050.00INCIDENTAL STONE BASE
0015 1489000000-E 610  480 TON 51.71 24820.80ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  325 TON 51.71 16805.75ASP CONC INTR CRS I19.0B
0017 1525000000-E 610  380 TON 51.71 19649.80ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  61 TON 451.87 27564.07ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  200 TON 193.66 38732.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  18 EA  235.00 4230.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  4 EA  1600.00 6400.00MASNRY DRAINAGE STRUCT
0022 2355000000-N 840  4 EA  500.00 2000.00FRAME W/GRATE 840.29 STD
0023 2556000000-E 846  550 LF  20.00 11000.00SHOULDER BERM GUTTER
0024 3030000000-E 862  675 LF  13.00 8775.00STL BM GUARDRAIL
0025 3045000000-E 862  50 LF  13.50 675.00SBGR SHOP CURVED
0026 3150000000-N 862  5 EA  34.00 170.00ADDIT GUARDRAIL POSTS
0027 3195000000-N 862  1 EA  450.00 450.00GR ANCHOR TYPE AT-1
0028 3215000000-N 862  4 EA  950.00 3800.00GR ANCHOR TYPE III
0029 3270000000-N SP   3 EA  1500.00 4500.00GR ANCHOR TYPE 350
0030 3649000000-E 876  38 TON 75.00 2850.00RIP RAP, CLASS B
0031 3656000000-E 876  859 SY  5.00 4295.00FILTER FABRIC FOR DRAINGE
0032 4400000000-E 1110  372 SF  15.00 5580.00WORK ZONE SIGNS (STAT)
0033 4410000000-E 1110  131 SF  15.00 1965.00WORK ZONE SIGNS (BARR)
0034 4445000000-E 1145  80 LF  40.00 3200.00BARRICADES (TYPE III)
0035 4810000000-E 1205  7,200 LF  0.29 2088.00PAINT PVMT MARKINGS 4"
0036 4900000000-N 1251  11 EA  20.00 220.00PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  1,000 LF  5.00 5000.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 45.00 3375.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  145 TON 50.00 7250.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  330 TON 50.00 16500.00SEDIMENT CONTROL STONE



FEB 08, 2008 11:33 AM

TIP NO B-3824 2:00 PM 5 /  6 014

CHATHAM

33276.3.1

FED AID NO BRZ-1525(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FERRELLS CREEK AND APPROACHES ON SR-1525.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C201787JAN 15 2008
0.189 MI

0041 6015000000-E 1615 2.5 ACR 1000.00 2500.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  6.00 600.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.5 TON 900.00 450.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  140 LF  15.00 2100.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  4 EA  250.00 1000.00INLET PROTCN @ SLOPE DRNS
0046 6029000000-E SP   360 LF  2.05 738.00SAFETY FENCE
0047 6030000000-E 1630  735 CY  10.00 7350.00SILT EXCAVATION
0048 6036000000-E 1631  570 SY  2.00 1140.00MATTING FOR EROS CONTROL
0049 6037000000-E SP   25 SY  6.50 162.50COIR FIBER MAT
0050 6038000000-E SP   550 SY  6.00 3300.00PERM SOIL REINF MAT
0051 6042000000-E 1632  80 LF  7.50 600.001/4" HARDWARE CLOTH
0052 6070000000-N SP   12 EA  500.00 6000.00SPECIAL STILLING BASINS
0053 6071030000-E SP   255 LF  6.00 1530.00COIR FIBER BAFFLES
0054 6071050000-E SP   4 EA  1000.00 4000.00**" SKIMMER

(1-1/2")
0055 6084000000-E 1660 2.5 ACR 2200.00 5500.00SEEDING AND MULCHING
0056 6087000000-E 1660 1.5 ACR 100.00 150.00MOWING
0057 6090000000-E 1661  50 LB  6.00 300.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 700.00 175.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  4.00 200.00SEED FOR SUPP SEEDING
0060 6108000000-E 1665  2 TON 700.00 1400.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  30.00 60.00SPECIALIZED HAND MOWING
0062 6117000000-N SP   12 EA  100.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 80000.00REMV EXIST STR **********
(13+35.00 -L- )

0064 8105540000-E SP   192 LF  450.00 86400.003'-6" DRILLD PIER IN SOIL
0065 8105640000-E SP   18 LF  1500.00 27000.003'-6" DRILLD PIER NO SOIL
0066 8113000000-N SP   6 EA  300.00 1800.00SID INSPECTION
0067 8114000000-N SP   6 EA  200.00 1200.00SPT TESTING
0068 8115000000-N SP   2 EA  1500.00 3000.00CROSSHOLE SONIC LOGGING
0069 8119000000-E 412  3,443 CY  8.00 27544.00UNCLASSIFIED STR EXCAV

(13+35.00 -L-)
0070 8147000000-E 420  4,897 SF  20.00 97940.00REINF CONCRETE DECK SLAB
0071 8161000000-E 420  4,846 SF  1.00 4846.00GROOVING BRIDGE FLOORS
0072 8182000000-E 420 108.5 CY  775.00 84087.50CLASS A CONCRETE (BRIDGE)
0073 8210000000-N 422 Lump Sum 15000.00BRG APPR SLAB ***********

(13+35.00 -L-)
0074 8217000000-E 425  34,196 LB  1.00 34196.00REINF STEEL (BRIDGE)
0075 8238000000-E 425  5,848 LB  2.00 11696.00SPIRAL COL REINF STL BRG
0076 8262000000-E 430 552.67 LF  200.00 110534.0045" PRESTR CONCRETE GIRDR



FEB 08, 2008 11:33 AM

TIP NO B-3824 2:00 PM 6 /  6 014

CHATHAM

33276.3.1

FED AID NO BRZ-1525(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER FERRELLS CREEK AND APPROACHES ON SR-1525.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C201787JAN 15 2008
0.189 MI

0077 8364000000-E 450  595 LF  55.00 32725.00HP12X53 PILES
0078 8475000000-E 460 266.65 LF  120.00 31998.00TWO BAR METAL RAIL
0079 8517000000-E 460  283 LF  65.00 18395.001'-**"X*****"CONC PARAPET

(1'-0 x 2'-6" )
0080 8608000000-E 876  651 TON 69.00 44919.00RIP RAP II (2'-0")
0081 8622000000-E 876  724 SY  5.00 3620.00FILTER FABRIC FOR DRAINAGE
0082 8657000000-N 430 Lump Sum 8000.00ELASTOMERIC BEARINGS
0083 8692000000-N SP  Lump Sum 10000.00EVAZOTE JOINT SEALS

 

    TOTAL 1308273.42CONTRACT TOTAL

 

    SUB-TOTAL 573372.92ROADWAY ITEMS
    SUB-TOTAL 734900.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1074390.09KIRKMAN CONSTRUCTION, INC.
     2  1128254.84SMITH-ROWE, INC.
     3  1156732.14DANE CONSTRUCTION, INC.
     4  1308273.42CROWDER CONSTRUCTION CO.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  2 015

MONTGOMERY

8CR.10621.8,  8CR.20621.8

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-220 NB, 6 SECTIONS OF NC-24/27, 2 SECTIONS OF NC-109 & 3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC J.T. RUSSELL & SONS, INC.

CARTHAGE,  NC ALBEMARLE,  NC

C201985JAN 15 2008
34.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 55000.00 93000.00MOBILIZATION
0002 1220000000-E 545  1,015 TON 25.00 25375.00 30.00 30450.00 50.00 50750.00INCIDENTAL STONE BASE
0003 1245000000-E SP  47.16 SMI 3500.00 165060.00 3900.00 183924.00 3275.00 154449.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  51,110 SY  1.50 76665.00 1.00 51110.00 1.06 54176.60MILL ASP PVMT *****" DTH

(2")
0005 1308000000-E 607  46,525 SY  1.75 81418.75 1.15 53503.75 1.63 75835.75MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0006 1330000000-E 607  1,000 SY  7.00 7000.00 7.00 7000.00 12.00 12000.00INCIDENTAL MILLING
0007 1519000000-E 610  23,100 TON 35.00 808500.00 34.88 805728.00 36.61 845691.00ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  12,180 TON 34.00 414120.00 33.95 413511.00 38.30 466494.00ASP CONC SURF CRS S9.5C
0009 1525000000-E 610  5,500 TON 34.00 187000.00 33.48 184140.00 43.11 237105.00ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  1,743 TON 325.00 566475.00 362.00 630966.00 350.00 610050.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  731 TON 340.00 248540.00 372.00 271932.00 375.00 274125.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   140 TON 150.00 21000.00 175.00 24500.00 200.00 28000.00PATCHING EXIST PAVEMENT
0013 2600000000-N SP   56 EA  400.00 22400.00 420.00 23520.00 975.00 54600.00RETROFIT EXT WHEELCHAIR RAMP
0014 2605000000-N 848  5 EA  1100.00 5500.00 1150.00 5750.00 1350.00 6750.00CONC WHEELCHAIR RAMP
0015 2830000000-N 858  18 EA  612.00 11016.00 850.00 15300.00 649.00 11682.00ADJ MANHOLES
0016 2845000000-N 858  6 EA  608.00 3648.00 855.00 5130.00 639.00 3834.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  196,650 LF  0.29 57028.50 0.29 57028.50 0.29 57028.50THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  190,025 LF  0.35 66508.75 0.35 66508.75 0.35 66508.75THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  560 LF  1.50 840.00 2.00 1120.00 1.50 840.00THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  100 LF  3.50 350.00 4.00 400.00 3.50 350.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  490 LF  6.00 2940.00 6.50 3185.00 6.00 2940.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  4 EA  100.00 400.00 125.00 500.00 100.00 400.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  111 EA  90.00 9990.00 93.00 10323.00 90.00 9990.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  234,975 LF  0.07 16448.25 0.075 17623.13 0.07 16448.25PAINT PVMT MARKINGS 4"
0025 4900000000-N 1251  2,027 EA  4.00 8108.00 4.15 8412.05 4.00 8108.00PERM RAISED PVMT MARKERS
0026 6084000000-E 1660 34.4 ACR 1360.00 46784.00 1380.00 47472.00 1360.00 46784.00SEEDING AND MULCHING
0027 7444000000-E 1725  1,100 LF  3.60 3960.00 3.75 4125.00 3.60 3960.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2907075.25 TOTAL 2978162.18 TOTAL 3191899.85CONTRACT TOTAL

 

    SUB-TOTAL 2907075.25 SUB-TOTAL 2978162.18 SUB-TOTAL 3191899.85ROADWAY ITEMS



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 2 /  2 015

MONTGOMERY

8CR.10621.8,  8CR.20621.8

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-220 NB, 6 SECTIONS OF NC-24/27, 2 SECTIONS OF NC-109 & 3 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C201985JAN 15 2008
34.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 84100.00MOBILIZATION
0002 1220000000-E 545  1,015 TON 32.85 33342.75 40.00 40600.00INCIDENTAL STONE BASE
0003 1245000000-E SP  47.16 SMI 3800.00 179208.00 3000.00 141480.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  51,110 SY  1.23 62865.30 1.50 76665.00MILL ASP PVMT *****" DTH

(2")
0005 1308000000-E 607  46,525 SY  1.70 79092.50 1.90 88397.50MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0006 1330000000-E 607  1,000 SY  8.85 8850.00 7.45 7450.00INCIDENTAL MILLING
0007 1519000000-E 610  23,100 TON 41.35 955185.00 40.00 924000.00ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  12,180 TON 39.00 475020.00 41.75 508515.00ASP CONC SURF CRS S9.5C
0009 1525000000-E 610  5,500 TON 41.70 229350.00 38.50 211750.00ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  1,743 TON 373.00 650139.00 395.00 688485.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  731 TON 385.00 281435.00 410.00 299710.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   140 TON 191.00 26740.00 115.00 16100.00PATCHING EXIST PAVEMENT
0013 2600000000-N SP   56 EA  400.00 22400.00 400.00 22400.00RETROFIT EXT WHEELCHAIR RAMP
0014 2605000000-N 848  5 EA  1100.00 5500.00 1100.00 5500.00CONC WHEELCHAIR RAMP
0015 2830000000-N 858  18 EA  612.00 11016.00 612.00 11016.00ADJ MANHOLES
0016 2845000000-N 858  6 EA  608.00 3648.00 608.00 3648.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  196,650 LF  0.29 57028.50 0.29 57028.50THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  190,025 LF  0.35 66508.75 0.35 66508.75THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  560 LF  1.50 840.00 1.50 840.00THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  100 LF  3.50 350.00 3.50 350.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  490 LF  6.00 2940.00 6.00 2940.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  4 EA  100.00 400.00 100.00 400.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  111 EA  90.00 9990.00 90.00 9990.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  234,975 LF  0.07 16448.25 0.07 16448.25PAINT PVMT MARKINGS 4"
0025 4900000000-N 1251  2,027 EA  4.00 8108.00 4.00 8108.00PERM RAISED PVMT MARKERS
0026 6084000000-E 1660 34.4 ACR 1400.00 48160.00 1360.00 46784.00SEEDING AND MULCHING
0027 7444000000-E 1725  1,100 LF  3.65 4015.00 3.60 3960.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3313580.05 TOTAL 3343174.00CONTRACT TOTAL

 

    SUB-TOTAL 3313580.05 SUB-TOTAL 3343174.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2907075.25S. T. WOOTEN CORPORATION
     2  2978162.18RILEY PAVING INC
     3  3191899.85J.T. RUSSELL & SONS, INC.
     4  3313580.05APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     5  3343174.00BOGGS PAVING, INC.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  4 016

RICHMOND

8CR.10771.8,  8CR.20771.8

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-220, 1 SECTION OF NC-73, 1 SECTION OF NC-177 & 12 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HUDSON PAVING, INC. RILEY PAVING INC

ROCKINGHAM,  NC CARTHAGE,  NC

C201986JAN 15 2008
26.060 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89950.00 207490.00 95000.00MOBILIZATION
0002 1220000000-E 545  1,220 TON 35.41 43200.20 42.00 51240.00 32.00 39040.00INCIDENTAL STONE BASE
0003 1245000000-E SP  47.69 SMI 2617.92 124848.60 2613.00 124613.97 4400.00 209836.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  146,620 SY  1.18 173011.60 1.62 237524.40 1.22 178876.40MILL ASP PVMT *****" DTH

(2-1/2")
0005 1308000000-E 607  5,150 SY  5.11 26316.50 2.25 11587.50 2.25 11587.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  1,440 SY  9.17 13204.80 5.13 7387.20 6.00 8640.00MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 4")
0007 1330000000-E 607  1,800 SY  11.77 21186.00 5.50 9900.00 8.00 14400.00INCIDENTAL MILLING
0008 1489000000-E 610  1,320 TON 39.77 52496.40 38.81 51229.20 43.45 57354.00ASP CONC BASE CRS B25.0B
0009 1503000000-E 610  22,086 TON 29.92 660813.12 33.65 743193.90 35.81 790899.66ASP CONC INTR CRS I19.0C
0010 1519000000-E 610  17,655 TON 33.63 593737.65 31.84 562135.20 36.72 648291.60ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  14,625 TON 32.61 476921.25 35.19 514653.75 36.94 540247.50ASP CONC SURF CRS S9.5C
0012 1525000000-E 610  8,210 TON 33.61 275938.10 33.25 272982.50 38.54 316413.40ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  2,687 TON 349.34 938676.58 363.50 976724.50 362.00 972694.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  877 TON 360.02 315737.54 374.00 327998.00 372.00 326244.00ASP FOR PLANT MIX PG70-22
0015 1704000000-E SP   1,080 TON 141.41 152722.80 128.00 138240.00 150.00 162000.00PATCHING EXIST PAVEMENT
0016 2549000000-E 846  110 LF  50.00 5500.00 50.00 5500.00 50.00 5500.002'-6"CONC CURB & GUTTER
0017 2600000000-N SP   6 EA  1000.00 6000.00 1000.00 6000.00 450.00 2700.00RETROFIT EXT WHEELCHAIR RAMP
0018 2605000000-N 848  7 EA  1400.00 9800.00 1400.00 9800.00 1150.00 8050.00CONC WHEELCHAIR RAMP
0019 2830000000-N 858  47 EA  450.00 21150.00 550.00 25850.00 700.00 32900.00ADJ MANHOLES
0020 2845000000-N 858  34 EA  300.00 10200.00 350.00 11900.00 620.00 21080.00ADJ METER OR VALVE BOXES
0021 2875000000-N 859  10 EA  1375.54 13755.40 1200.00 12000.00 1000.00 10000.00CONVERT CB TO DI
0022 4685000000-E 1205  218,256 LF  0.38 82937.28 0.38 82937.28 0.38 82937.28THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  148,579 LF  0.41 60917.39 0.41 60917.39 0.41 60917.39THERMO PVT MKG LINES 4"120
0024 4695000000-E 1205  3,335 LF  0.78 2601.30 0.78 2601.30 0.90 3001.50THERMO PVT MKG LINES 8"90 MILS
0025 4697000000-E 1205  450 LF  1.75 787.50 1.75 787.50 2.00 900.00THERMO PVT MKG LINE 8"120 MILS
0026 4705000000-E 1205  400 LF  3.25 1300.00 3.25 1300.00 4.00 1600.00THERMO LINES 16" 120MILS
0027 4710000000-E 1205  909 LF  5.00 4545.00 5.00 4545.00 5.25 4772.2524"WIDE THERMO 120 MILS
0028 4721000000-E 1205  56 EA  65.00 3640.00 65.00 3640.00 70.00 3920.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  288 EA  62.00 17856.00 62.00 17856.00 65.00 18720.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  275,280 LF  0.09 24775.20 0.09 24775.20 0.095 26151.60PAINT PVMT MARKINGS 4"
0031 4900000000-N 1251  1,365 EA  5.00 6825.00 5.00 6825.00 5.20 7098.00PERM RAISED PVMT MARKERS
0032 4905000000-N 1253  605 EA  21.00 12705.00 21.00 12705.00 22.00 13310.00SNOWPLB PVMT MRKER
0033 6084000000-E 1660 35.19 ACR 1460.00 51377.40 1460.00 51377.40 1500.00 52785.00SEEDING AND MULCHING
0034 7444000000-E 1725  200 LF  3.89 778.00 3.65 730.00 4.00 800.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4296211.61 TOTAL 4578947.19 TOTAL 4728667.08CONTRACT TOTAL



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 2 /  4 016

RICHMOND

8CR.10771.8,  8CR.20771.8

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-220, 1 SECTION OF NC-73, 1 SECTION OF NC-177 & 12 SECTIONS OF SECONDARY ROADS.

   

C201986JAN 15 2008
26.060 MI

 

    SUB-TOTAL 4296211.61 SUB-TOTAL 4578947.19 SUB-TOTAL 4728667.08ROADWAY ITEMS



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 3 /  4 016

RICHMOND

8CR.10771.8,  8CR.20771.8

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-220, 1 SECTION OF NC-73, 1 SECTION OF NC-177 & 12 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC   

C201986JAN 15 2008
26.060 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160750.00MOBILIZATION
0002 1220000000-E 545  1,220 TON 40.00 48800.00INCIDENTAL STONE BASE
0003 1245000000-E SP  47.69 SMI 2500.00 119225.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  146,620 SY  1.30 190606.00MILL ASP PVMT *****" DTH

(2-1/2")
0005 1308000000-E 607  5,150 SY  2.90 14935.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  1,440 SY  5.25 7560.00MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 4")
0007 1330000000-E 607  1,800 SY  8.00 14400.00INCIDENTAL MILLING
0008 1489000000-E 610  1,320 TON 42.00 55440.00ASP CONC BASE CRS B25.0B
0009 1503000000-E 610  22,086 TON 36.75 811660.50ASP CONC INTR CRS I19.0C
0010 1519000000-E 610  17,655 TON 39.50 697372.50ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  14,625 TON 37.00 541125.00ASP CONC SURF CRS S9.5C
0012 1525000000-E 610  8,210 TON 42.50 348925.00ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  2,687 TON 400.00 1074800.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  877 TON 415.00 363955.00ASP FOR PLANT MIX PG70-22
0015 1704000000-E SP   1,080 TON 95.00 102600.00PATCHING EXIST PAVEMENT
0016 2549000000-E 846  110 LF  25.00 2750.002'-6"CONC CURB & GUTTER
0017 2600000000-N SP   6 EA  400.00 2400.00RETROFIT EXT WHEELCHAIR RAMP
0018 2605000000-N 848  7 EA  1100.00 7700.00CONC WHEELCHAIR RAMP
0019 2830000000-N 858  47 EA  612.00 28764.00ADJ MANHOLES
0020 2845000000-N 858  34 EA  608.00 20672.00ADJ METER OR VALVE BOXES
0021 2875000000-N 859  10 EA  1000.00 10000.00CONVERT CB TO DI
0022 4685000000-E 1205  218,256 LF  0.38 82937.28THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  148,579 LF  0.41 60917.39THERMO PVT MKG LINES 4"120
0024 4695000000-E 1205  3,335 LF  0.78 2601.30THERMO PVT MKG LINES 8"90 MILS
0025 4697000000-E 1205  450 LF  1.75 787.50THERMO PVT MKG LINE 8"120 MILS
0026 4705000000-E 1205  400 LF  3.25 1300.00THERMO LINES 16" 120MILS
0027 4710000000-E 1205  909 LF  5.00 4545.0024"WIDE THERMO 120 MILS
0028 4721000000-E 1205  56 EA  65.00 3640.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  288 EA  62.00 17856.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  275,280 LF  0.09 24775.20PAINT PVMT MARKINGS 4"
0031 4900000000-N 1251  1,365 EA  5.00 6825.00PERM RAISED PVMT MARKERS
0032 4905000000-N 1253  605 EA  21.00 12705.00SNOWPLB PVMT MRKER
0033 6084000000-E 1660 35.19 ACR 1460.00 51377.40SEEDING AND MULCHING
0034 7444000000-E 1725  200 LF  3.65 730.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4895437.07CONTRACT TOTAL



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 4 /  4 016

RICHMOND

8CR.10771.8,  8CR.20771.8

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-220, 1 SECTION OF NC-73, 1 SECTION OF NC-177 & 12 SECTIONS OF SECONDARY ROADS.

   

C201986JAN 15 2008
26.060 MI

 

    SUB-TOTAL 4895437.07ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4296211.61BARNHILL CONTRACTING COMPANY
     2  4578947.19HUDSON PAVING, INC.
     3  4728667.08RILEY PAVING INC
     4  4895437.07BOGGS PAVING, INC.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  2 017

SCOTLAND

8CR.10831.8,  8CR.20831.8

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-401 BUS FROM US-74 BUS TO US-501 BUS & 12 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

RILEY PAVING INC BARNHILL CONTRACTING COMPANY

CARTHAGE,  NC TARBORO,  NC

C201987JAN 15 2008
10.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 68000.00 35000.00 69035.00MOBILIZATION
0002 1220000000-E 545  440 TON 42.00 18480.00 35.00 15400.00 32.58 14335.20INCIDENTAL STONE BASE
0003 1245000000-E SP  13.16 SMI 2865.00 37703.40 4500.00 59220.00 2843.64 37422.30SHOULDER RECONSTRUCTION
0004 1297000000-E 607  16,150 SY  1.52 24548.00 1.35 21802.50 2.09 33753.50MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  1,300 SY  3.50 4550.00 7.00 9100.00 13.59 17667.00INCIDENTAL MILLING
0006 1489000000-E 610  1,275 TON 41.65 53103.75 41.65 53103.75 50.98 64999.50ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  10,430 TON 35.75 372872.50 37.66 392793.80 35.90 374437.00ASP CONC SURF CRS S9.5B
0008 1525000000-E 610  3,570 TON 35.15 125485.50 36.81 131411.70 37.29 133125.30ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  913 TON 363.50 331875.50 362.00 330506.00 349.34 318947.42ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   305 TON 145.00 44225.00 175.00 53375.00 150.84 46006.20PATCHING EXIST PAVEMENT
0011 2549000000-E 846  915 LF  45.00 41175.00 40.00 36600.00 36.00 32940.002'-6"CONC CURB & GUTTER
0012 2600000000-N SP   60 EA  450.00 27000.00 410.00 24600.00 900.00 54000.00RETROFIT EXT WHEELCHAIR RAMP
0013 2800000000-N 858  13 EA  400.00 5200.00 610.00 7930.00 550.00 7150.00ADJ CATCH BASINS
0014 2815000000-N 858  2 EA  650.00 1300.00 610.00 1220.00 750.00 1500.00ADJ DROP INLETS
0015 2830000000-N 858  76 EA  543.00 41268.00 660.00 50160.00 450.00 34200.00ADJ MANHOLES
0016 2845000000-N 858  34 EA  545.00 18530.00 630.00 21420.00 300.00 10200.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  35,800 LF  0.40 14320.00 0.40 14320.00 0.40 14320.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  37,050 LF  0.42 15561.00 0.42 15561.00 0.42 15561.00THERMO PVT MKG LINES 4"120
0019 4705000000-E 1205  300 LF  3.25 975.00 4.00 1200.00 3.25 975.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  515 LF  4.50 2317.50 5.00 2575.00 4.50 2317.5024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  30 EA  75.00 2250.00 80.00 2400.00 75.00 2250.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  60 EA  75.00 4500.00 80.00 4800.00 75.00 4500.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  196,249 LF  0.10 19624.90 0.105 20606.15 0.10 19624.90PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  90 LF  2.50 225.00 4.00 360.00 2.50 225.00PAINT PVMT MARKINGS 8"
0025 4900000000-N 1251  835 EA  4.50 3757.50 5.00 4175.00 4.50 3757.50PERM RAISED PVMT MARKERS
0026 6084000000-E 1660 9.55 ACR 1520.00 14516.00 1600.00 15280.00 1520.00 14516.00SEEDING AND MULCHING
0027 7444000000-E 1725  1,500 LF  3.65 5475.00 3.85 5775.00 3.65 5475.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1298838.55 TOTAL 1330694.90 TOTAL 1333240.32CONTRACT TOTAL

 

    SUB-TOTAL 1298838.55 SUB-TOTAL 1330694.90 SUB-TOTAL 1333240.32ROADWAY ITEMS



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 2 /  2 017

SCOTLAND

8CR.10831.8,  8CR.20831.8

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-401 BUS FROM US-74 BUS TO US-501 BUS & 12 SECTIONS OF SECONDARY ROADS.

BARNES PAVING CO., INC.

LUMBERTON,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C201987JAN 15 2008
10.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50620.00 88950.00MOBILIZATION
0002 1220000000-E 545  440 TON 38.00 16720.00 40.00 17600.00INCIDENTAL STONE BASE
0003 1245000000-E SP  13.16 SMI 2460.00 32373.60 3000.00 39480.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  16,150 SY  2.45 39567.50 2.00 32300.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  1,300 SY  14.52 18876.00 10.00 13000.00INCIDENTAL MILLING
0006 1489000000-E 610  1,275 TON 51.75 65981.25 54.00 68850.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  10,430 TON 43.60 454748.00 44.25 461527.50ASP CONC SURF CRS S9.5B
0008 1525000000-E 610  3,570 TON 43.15 154045.50 46.00 164220.00ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  913 TON 361.00 329593.00 395.00 360635.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   305 TON 145.00 44225.00 125.00 38125.00PATCHING EXIST PAVEMENT
0011 2549000000-E 846  915 LF  24.50 22417.50 15.00 13725.002'-6"CONC CURB & GUTTER
0012 2600000000-N SP   60 EA  800.00 48000.00 400.00 24000.00RETROFIT EXT WHEELCHAIR RAMP
0013 2800000000-N 858  13 EA  1100.00 14300.00 599.00 7787.00ADJ CATCH BASINS
0014 2815000000-N 858  2 EA  1100.00 2200.00 599.00 1198.00ADJ DROP INLETS
0015 2830000000-N 858  76 EA  600.00 45600.00 599.00 45524.00ADJ MANHOLES
0016 2845000000-N 858  34 EA  450.00 15300.00 579.00 19686.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  35,800 LF  0.45 16110.00 0.40 14320.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  37,050 LF  0.50 18525.00 0.42 15561.00THERMO PVT MKG LINES 4"120
0019 4705000000-E 1205  300 LF  4.00 1200.00 3.25 975.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  515 LF  5.00 2575.00 4.50 2317.5024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  30 EA  50.00 1500.00 75.00 2250.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  60 EA  90.00 5400.00 75.00 4500.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  196,249 LF  0.10 19624.90 0.10 19624.90PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  90 LF  2.00 180.00 2.50 225.00PAINT PVMT MARKINGS 8"
0025 4900000000-N 1251  835 EA  5.00 4175.00 4.50 3757.50PERM RAISED PVMT MARKERS
0026 6084000000-E 1660 9.55 ACR 1665.00 15900.75 1520.00 14516.00SEEDING AND MULCHING
0027 7444000000-E 1725  1,500 LF  3.65 5475.00 3.65 5475.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1445233.00 TOTAL 1480129.40CONTRACT TOTAL

 

    SUB-TOTAL 1445233.00 SUB-TOTAL 1480129.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1298838.55HUDSON PAVING, INC.
     2  1330694.90RILEY PAVING INC
     3  1333240.32BARNHILL CONTRACTING COMPANY
     4  1445233.00BARNES PAVING CO., INC.
     5  1480129.40BOGGS PAVING, INC.



FEB 08, 2008 11:33 AM

TIP NO B-4100 2:00 PM 1 /  10 018

DAVIDSON

33456.3.1

FED AID NO BRSTP-1741(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK AND APPROACHES ON SR-1741 IN THOMASVILLE.

MOUNTAIN CREEK CONTRACTORS
LLC

CATAWBA,  NC

SMITH-ROWE, INC. MYLES CONSTRUCTION COMPANY
INC

MOUNT AIRY,  NC SPARTANBURG,  SC

C201756JAN 15 2008
0.341 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00 114500.00 126600.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 12000.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 45000.00 27750.00 12000.00REINF BRG APPR **********

(24+38.00)
0004 0043000000-N 226 Lump Sum 275000.00 385000.00 505000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  450 CY  15.00 6750.00 10.00 4500.00 10.00 4500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 25.00 12500.00 30.00 15000.00 35.00 17500.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  470 CY  10.00 4700.00 15.50 7285.00 10.00 4700.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  5,000 CY  20.00 100000.00 2.00 10000.00 1.00 5000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  5,000 SY  2.00 10000.00 2.25 11250.00 2.00 10000.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   420 SF  65.00 27300.00 36.35 15267.00 40.00 16800.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 50.00 1000.00 30.00 600.00 35.00 700.00FND CONDIT MATL MINOR STRS
0013 0344000000-E 310  20 LF  30.00 600.00 33.00 660.00 25.00 500.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  36 LF  35.00 1260.00 45.00 1620.00 42.00 1512.0015" RC PIPE CULV III
0015 0372000000-E 310  56 LF  35.00 1960.00 50.00 2800.00 52.00 2912.0018" RC PIPE CULV III
0016 0708000000-E 310  24 LF  40.00 960.00 43.50 1044.00 35.00 840.0015" BCCSP B 0.064"
0017 0995000000-E 340  196 LF  20.00 3920.00 10.50 2058.00 10.00 1960.00PIPE REMOVAL
0018 1077000000-E SP   20 TON 50.00 1000.00 42.00 840.00 24.00 480.00#57 STONE
0019 1121000000-E 520  1,250 TON 26.00 32500.00 27.00 33750.00 30.00 37500.00AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 30.00 3000.00 27.50 2750.00 35.00 3500.00INCIDENTAL STONE BASE
0021 1275000000-E 600  925 GAL 2.30 2127.50 3.99 3690.75 2.30 2127.50PRIME COAT
0022 1330000000-E 607  50 SY  50.00 2500.00 55.00 2750.00 40.00 2000.00INCIDENTAL MILLING
0023 1489000000-E 610  930 TON 54.20 50406.00 57.00 53010.00 54.20 50406.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  830 TON 56.65 47019.50 52.50 43575.00 56.65 47019.50ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,630 TON 52.10 84923.00 50.50 82315.00 52.10 84923.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  180 TON 381.00 68580.00 405.00 72900.00 381.00 68580.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  10 TON 200.00 2000.00 285.00 2850.00 250.00 2500.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  16 EA  200.00 3200.00 150.00 2400.00 225.00 3600.00RIGHT OF WAY MARKERS
0029 2253000000-E 840 0.9 CY  2000.00 1800.00 1800.00 1620.00 1800.00 1620.00PIPE COLLARS
0030 2286000000-N 840  2 EA  1500.00 3000.00 1650.00 3300.00 1750.00 3500.00MASNRY DRAINAGE STRUCT
0031 2355000000-N 840  2 EA  400.00 800.00 600.00 1200.00 500.00 1000.00FRAME W/GRATE 840.29 STD
0032 2556000000-E 846  33 LF  50.00 1650.00 55.00 1815.00 30.00 990.00SHOULDER BERM GUTTER
0033 3030000000-E 862  2,400 LF  14.50 34800.00 13.00 31200.00 13.50 32400.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  10.00 50.00 35.00 175.00 39.00 195.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1600.00 6400.00 1400.00 5600.00 1640.00 6560.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1200.00 4800.00 1275.00 5100.00 1090.00 4360.00GR ANCHOR TYPE B-77
0037 3380000000-E 862  1,350 LF  4.50 6075.00 6.00 8100.00 7.20 9720.00TEMP STL BM GUARDRAIL
0038 3387000000-N 862  4 EA  575.00 2300.00 700.00 2800.00 790.00 3160.00GDRL ANCH UNITS ****** TEMP

(B-77)
0039 3389100000-N SP   3 EA  700.00 2100.00 900.00 2700.00 1025.00 3075.00GDRL ANCH UNITS 350 TEMP
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BRIDGE OVER ABBOTTS CREEK AND APPROACHES ON SR-1741 IN THOMASVILLE.

MOUNTAIN CREEK CONTRACTORS
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CATAWBA,  NC

SMITH-ROWE, INC. MYLES CONSTRUCTION COMPANY
INC

MOUNT AIRY,  NC SPARTANBURG,  SC

C201756JAN 15 2008
0.341 MI

0040 3559000000-E 866  1,040 LF  5.60 5824.00 6.25 6500.00 4.80 4992.00** STRAND BW FENCE W/ POSTS
(6)

0041 3649000000-E 876  40 TON 75.00 3000.00 47.50 1900.00 40.00 1600.00RIP RAP, CLASS B
0042 3651000000-E SP   45 TON 100.00 4500.00 134.85 6068.25 200.00 9000.00BOULDERS
0043 3656000000-E 876  425 SY  5.00 2125.00 2.75 1168.75 3.00 1275.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   1 EA  1000.00 1000.00 1150.00 1150.00 1500.00 1500.00PREFORMED SCOUR HOLES
0045 4400000000-E 1110  349 SF  5.85 2041.65 4.60 1605.40 4.50 1570.50WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  112 SF  8.75 980.00 9.00 1008.00 5.50 616.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  126 SF  7.25 913.50 5.60 705.60 6.50 819.00WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  30 EA  60.00 1800.00 50.00 1500.00 33.00 990.00DRUMS
0049 4435000000-N 1135  35 EA  25.00 875.00 20.00 700.00 18.00 630.00CONES
0050 4445000000-E 1145  80 LF  29.50 2360.00 28.75 2300.00 30.00 2400.00BARRICADES (TYPE III)
0051 4450000000-N 1150  624 HR  20.00 12480.00 18.00 11232.00 16.00 9984.00FLAGGER
0052 4480000000-N 1165  1 EA  7500.00 7500.00 2500.00 2500.00 13000.00 13000.00TMIA
0053 4650000000-N 1251  112 EA  5.00 560.00 5.00 560.00 5.00 560.00TEMP RAISED PVMT MRKS
0054 4810000000-E 1205  25,136 LF  0.23 5781.28 0.23 5781.28 0.23 5781.28PAINT PVMT MARKINGS 4"
0055 4847000000-E 1205  7,200 LF  1.00 7200.00 1.00 7200.00 1.00 7200.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0056 4900000000-N 1251  23 EA  10.00 230.00 10.00 230.00 10.00 230.00PERM RAISED PVMT MARKERS
0057 6000000000-E 1605  950 LF  2.50 2375.00 2.50 2375.00 2.11 2004.50TEMPORARY SILT FENCE
0058 6006000000-E 1610  160 TON 35.00 5600.00 43.50 6960.00 40.00 6400.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  490 TON 35.00 17150.00 45.00 22050.00 59.00 28910.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  355 TON 35.00 12425.00 35.00 12425.00 35.00 12425.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615 6.5 ACR 1000.00 6500.00 690.00 4485.00 500.00 3250.00TEMPORARY MULCHING
0062 6018000000-E 1620  250 LB  10.00 2500.00 4.25 1062.50 2.00 500.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620  1 TON 1000.00 1000.00 980.00 980.00 850.00 850.00FERT FOR TEMP SEEDING
0064 6024000000-E 1622  602 LF  15.00 9030.00 10.00 6020.00 12.00 7224.00TEMPORARY SLOPE DRAINS
0065 6027000000-N 1622  8 EA  150.00 1200.00 150.00 1200.00 150.00 1200.00INLET PROTCN @ SLOPE DRNS
0066 6029000000-E SP   510 LF  2.50 1275.00 2.50 1275.00 2.00 1020.00SAFETY FENCE
0067 6030000000-E 1630  1,745 CY  5.00 8725.00 5.00 8725.00 5.00 8725.00SILT EXCAVATION
0068 6036000000-E 1631  1,800 SY  3.00 5400.00 1.70 3060.00 1.90 3420.00MATTING FOR EROS CONTROL
0069 6037000000-E SP   40 SY  5.00 200.00 12.50 500.00 6.50 260.00COIR FIBER MAT
0070 6038000000-E SP   800 SY  5.00 4000.00 6.05 4840.00 7.50 6000.00PERM SOIL REINF MAT
0071 6042000000-E 1632  580 LF  5.00 2900.00 4.00 2320.00 4.25 2465.001/4" HARDWARE CLOTH
0072 6071030000-E SP   225 LF  6.00 1350.00 6.00 1350.00 6.00 1350.00COIR FIBER BAFFLES
0073 6071050000-E SP   2 EA  1000.00 2000.00 975.00 1950.00 850.00 1700.00**" SKIMMER

(1-1/2")
0074 6071050000-E SP   2 EA  1250.00 2500.00 1100.00 2200.00 1200.00 2400.00**" SKIMMER

(2")
0075 6084000000-E 1660  8 ACR 1500.00 12000.00 1250.00 10000.00 1800.00 14400.00SEEDING AND MULCHING
0076 6087000000-E 1660  4 ACR 50.00 200.00 125.00 500.00 350.00 1400.00MOWING
0077 6090000000-E 1661  100 LB  1.00 100.00 7.00 700.00 2.50 250.00SEED FOR REPAIR SEEDING
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BRIDGE OVER ABBOTTS CREEK AND APPROACHES ON SR-1741 IN THOMASVILLE.

MOUNTAIN CREEK CONTRACTORS
LLC

CATAWBA,  NC

SMITH-ROWE, INC. MYLES CONSTRUCTION COMPANY
INC

MOUNT AIRY,  NC SPARTANBURG,  SC

C201756JAN 15 2008
0.341 MI

0078 6093000000-E 1661 0.25 TON 1000.00 250.00 1180.00 295.00 850.00 212.50FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  150 LB  1.00 150.00 5.00 750.00 2.50 375.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 5.75 TON 500.00 2875.00 800.00 4600.00 850.00 4887.50FERTILIZER TOPDRESSING
0081 6114000000-N SP   5 HR  50.00 250.00 40.00 200.00 75.00 375.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   27 EA  1.00 27.00 75.00 2025.00 150.00 4050.00RESPONSE FOR EROS CONTROL
0083 6123000000-E 1670 0.3 ACR 1500.00 450.00 3500.00 1050.00 3300.00 990.00REFORESTATION

STRUCTURE ITEMS

0084 8007000000-N SP  Lump Sum 350000.00 477800.00 395000.00CM&R TEMP STR ***********
(24+38.00-L-)

0085 8017000000-N SP  Lump Sum 20000.00 10000.00 9000.00CM&R TEMP ACCESS ***********
(24+38.00-L-)

0086 8035000000-N 402 Lump Sum 60000.00 45000.00 63800.00REMV EXIST STR **********
(24+38.00-L-)

0087 8119000000-E 412  850 CY  10.00 8500.00 9.25 7862.50 11.00 9350.00UNCLASSIFIED STR EXCAV
0088 8147000000-E 420  6,055 SF  30.00 181650.00 27.47 166330.85 33.00 199815.00REINF CONCRETE DECK SLAB
0089 8161000000-E 420  6,918 SF  1.00 6918.00 0.43 2974.74 0.35 2421.30GROOVING BRIDGE FLOORS
0090 8182000000-E 420 40.6 CY  1000.00 40600.00 687.87 27927.52 1600.00 64960.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 50000.00 48100.00 25000.00BRG APPR SLAB ***********

(24+38.00-L-)
0092 8217000000-E 425  8,256 LB  1.00 8256.00 0.85 7017.60 0.75 6192.00REINF STEEL (BRIDGE)
0093 8280000000-E 440 Lump Sum 310000.00 269850.00 300235.00STRUCTURAL STEEL
0094 8364000000-E 450  900 LF  50.00 45000.00 45.75 41175.00 65.00 58500.00HP12X53 PILES
0095 8503000000-E 460 276.55 LF  50.00 13827.50 49.90 13799.85 60.00 16593.00CONCRETE BARRIER RAIL
0096 8608000000-E 876  663 TON 45.00 29835.00 43.60 28906.80 48.00 31824.00RIP RAP II (2'-0")
0097 8622000000-E 876  737 SY  5.00 3685.00 3.00 2211.00 2.00 1474.00FILTER FABRIC FOR DRAINAGE
0098 8692000000-N SP  Lump Sum 15000.00 11925.00 6500.00EVAZOTE JOINT SEALS

 

    TOTAL 2286954.93 TOTAL 2292762.39 TOTAL 2474596.58CONTRACT TOTAL

 

    SUB-TOTAL 1143683.43 SUB-TOTAL 1131881.53 SUB-TOTAL 1283932.28ROADWAY ITEMS
    SUB-TOTAL 1143271.50 SUB-TOTAL 1160880.86 SUB-TOTAL 1190664.30STRUCTURE ITEMS
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ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

CROWDER CONSTRUCTION CO. DANE CONSTRUCTION, INC.

CHARLOTTE,  NC MOORESVILLE,  NC

C201756JAN 15 2008
0.341 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 120000.00 132000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 17000.00 18000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 43900.00 40000.00 45800.00REINF BRG APPR **********

(24+38.00)
0004 0043000000-N 226 Lump Sum 218500.00 560000.00 365000.00GRADING
0005 0050000000-E 226  1 ACR 1000.00 1000.00 150.00 150.00 105.00 105.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  450 CY  10.00 4500.00 9.50 4275.00 6.00 2700.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 40.00 20000.00 24.00 12000.00 20.00 10000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  470 CY  10.00 4700.00 7.00 3290.00 6.00 2820.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  5,000 CY  41.00 205000.00 16.00 80000.00 22.50 112500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  5,000 SY  2.00 10000.00 2.00 10000.00 3.00 15000.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   420 SF  40.00 16800.00 100.00 42000.00 77.00 32340.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 40.00 800.00 47.00 940.00 15.00 300.00FND CONDIT MATL MINOR STRS
0013 0344000000-E 310  20 LF  50.00 1000.00 36.00 720.00 35.00 700.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  36 LF  40.00 1440.00 34.00 1224.00 35.00 1260.0015" RC PIPE CULV III
0015 0372000000-E 310  56 LF  50.00 2800.00 49.00 2744.00 40.00 2240.0018" RC PIPE CULV III
0016 0708000000-E 310  24 LF  45.00 1080.00 42.00 1008.00 50.00 1200.0015" BCCSP B 0.064"
0017 0995000000-E 340  196 LF  10.00 1960.00 13.00 2548.00 20.00 3920.00PIPE REMOVAL
0018 1077000000-E SP   20 TON 35.00 700.00 46.00 920.00 35.00 700.00#57 STONE
0019 1121000000-E 520  1,250 TON 29.00 36250.00 32.00 40000.00 36.00 45000.00AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 30.00 3000.00 37.00 3700.00 36.00 3600.00INCIDENTAL STONE BASE
0021 1275000000-E 600  925 GAL 4.50 4162.50 3.99 3690.75 2.30 2127.50PRIME COAT
0022 1330000000-E 607  50 SY  61.00 3050.00 55.00 2750.00 75.00 3750.00INCIDENTAL MILLING
0023 1489000000-E 610  930 TON 63.00 58590.00 57.00 53010.00 54.20 50406.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  830 TON 57.00 47310.00 52.50 43575.00 56.65 47019.50ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,630 TON 54.50 88835.00 50.50 82315.00 52.10 84923.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  180 TON 440.00 79200.00 405.00 72900.00 381.00 68580.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  10 TON 250.00 2500.00 285.00 2850.00 385.00 3850.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  16 EA  150.00 2400.00 225.00 3600.00 225.00 3600.00RIGHT OF WAY MARKERS
0029 2253000000-E 840 0.9 CY  1650.00 1485.00 2800.00 2520.00 250.00 225.00PIPE COLLARS
0030 2286000000-N 840  2 EA  1760.00 3520.00 1500.00 3000.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0031 2355000000-N 840  2 EA  550.00 1100.00 500.00 1000.00 600.00 1200.00FRAME W/GRATE 840.29 STD
0032 2556000000-E 846  33 LF  50.00 1650.00 75.00 2475.00 45.00 1485.00SHOULDER BERM GUTTER
0033 3030000000-E 862  2,400 LF  14.50 34800.00 13.00 31200.00 12.50 30000.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  39.00 195.00 35.00 175.00 39.00 195.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1540.00 6160.00 1400.00 5600.00 1640.00 6560.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1400.00 5600.00 1275.00 5100.00 1090.00 4360.00GR ANCHOR TYPE B-77
0037 3380000000-E 862  1,350 LF  7.00 9450.00 6.00 8100.00 7.20 9720.00TEMP STL BM GUARDRAIL
0038 3387000000-N 862  4 EA  770.00 3080.00 700.00 2800.00 790.00 3160.00GDRL ANCH UNITS ****** TEMP

(B-77)
0039 3389100000-N SP   3 EA  1000.00 3000.00 900.00 2700.00 1025.00 3075.00GDRL ANCH UNITS 350 TEMP
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CHARLOTTE,  NC MOORESVILLE,  NC

C201756JAN 15 2008
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0040 3559000000-E 866  1,040 LF  6.00 6240.00 6.00 6240.00 4.80 4992.00** STRAND BW FENCE W/ POSTS
(6)

0041 3649000000-E 876  40 TON 50.00 2000.00 47.00 1880.00 45.00 1800.00RIP RAP, CLASS B
0042 3651000000-E SP   45 TON 135.00 6075.00 88.00 3960.00 100.00 4500.00BOULDERS
0043 3656000000-E 876  425 SY  3.00 1275.00 2.00 850.00 5.00 2125.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   1 EA  2000.00 2000.00 1200.00 1200.00 2000.00 2000.00PREFORMED SCOUR HOLES
0045 4400000000-E 1110  349 SF  10.00 3490.00 15.00 5235.00 5.85 2041.65WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  112 SF  12.00 1344.00 15.00 1680.00 8.75 980.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  126 SF  12.00 1512.00 15.00 1890.00 7.25 913.50WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  30 EA  75.00 2250.00 40.00 1200.00 34.00 1020.00DRUMS
0049 4435000000-N 1135  35 EA  50.00 1750.00 25.00 875.00 16.50 577.50CONES
0050 4445000000-E 1145  80 LF  30.00 2400.00 40.00 3200.00 29.50 2360.00BARRICADES (TYPE III)
0051 4450000000-N 1150  624 HR  20.00 12480.00 20.00 12480.00 13.00 8112.00FLAGGER
0052 4480000000-N 1165  1 EA  8000.00 8000.00 15000.00 15000.00 10250.00 10250.00TMIA
0053 4650000000-N 1251  112 EA  5.50 616.00 5.00 560.00 5.00 560.00TEMP RAISED PVMT MRKS
0054 4810000000-E 1205  25,136 LF  0.25 6284.00 0.23 5781.28 0.23 5781.28PAINT PVMT MARKINGS 4"
0055 4847000000-E 1205  7,200 LF  1.10 7920.00 1.00 7200.00 1.00 7200.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0056 4900000000-N 1251  23 EA  11.00 253.00 10.00 230.00 10.00 230.00PERM RAISED PVMT MARKERS
0057 6000000000-E 1605  950 LF  3.00 2850.00 5.00 4750.00 4.00 3800.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  160 TON 45.00 7200.00 32.00 5120.00 40.00 6400.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  490 TON 45.00 22050.00 36.00 17640.00 40.00 19600.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  355 TON 37.00 13135.00 32.00 11360.00 40.00 14200.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615 6.5 ACR 760.00 4940.00 500.00 3250.00 1000.00 6500.00TEMPORARY MULCHING
0062 6018000000-E 1620  250 LB  5.00 1250.00 2.00 500.00 10.00 2500.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620  1 TON 1100.00 1100.00 850.00 850.00 1000.00 1000.00FERT FOR TEMP SEEDING
0064 6024000000-E 1622  602 LF  15.00 9030.00 13.00 7826.00 7.50 4515.00TEMPORARY SLOPE DRAINS
0065 6027000000-N 1622  8 EA  250.00 2000.00 100.00 800.00 125.00 1000.00INLET PROTCN @ SLOPE DRNS
0066 6029000000-E SP   510 LF  3.00 1530.00 2.00 1020.00 2.00 1020.00SAFETY FENCE
0067 6030000000-E 1630  1,745 CY  1.00 1745.00 2.00 3490.00 7.50 13087.50SILT EXCAVATION
0068 6036000000-E 1631  1,800 SY  2.00 3600.00 2.00 3600.00 3.00 5400.00MATTING FOR EROS CONTROL
0069 6037000000-E SP   40 SY  14.00 560.00 6.50 260.00 5.00 200.00COIR FIBER MAT
0070 6038000000-E SP   800 SY  7.00 5600.00 5.00 4000.00 5.00 4000.00PERM SOIL REINF MAT
0071 6042000000-E 1632  580 LF  5.00 2900.00 4.25 2465.00 4.25 2465.001/4" HARDWARE CLOTH
0072 6071030000-E SP   225 LF  8.00 1800.00 6.00 1350.00 12.00 2700.00COIR FIBER BAFFLES
0073 6071050000-E SP   2 EA  2000.00 4000.00 850.00 1700.00 1500.00 3000.00**" SKIMMER

(1-1/2")
0074 6071050000-E SP   2 EA  2500.00 5000.00 950.00 1900.00 2000.00 4000.00**" SKIMMER

(2")
0075 6084000000-E 1660  8 ACR 1375.00 11000.00 1800.00 14400.00 1500.00 12000.00SEEDING AND MULCHING
0076 6087000000-E 1660  4 ACR 140.00 560.00 350.00 1400.00 50.00 200.00MOWING
0077 6090000000-E 1661  100 LB  8.00 800.00 2.50 250.00 1.00 100.00SEED FOR REPAIR SEEDING
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0078 6093000000-E 1661 0.25 TON 1300.00 325.00 850.00 212.50 1000.00 250.00FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  150 LB  5.50 825.00 2.50 375.00 1.00 150.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 5.75 TON 880.00 5060.00 850.00 4887.50 500.00 2875.00FERTILIZER TOPDRESSING
0081 6114000000-N SP   5 HR  44.00 220.00 75.00 375.00 50.00 250.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   27 EA  83.00 2241.00 150.00 4050.00 150.00 4050.00RESPONSE FOR EROS CONTROL
0083 6123000000-E 1670 0.3 ACR 3850.00 1155.00 3300.00 990.00 1500.00 450.00REFORESTATION

STRUCTURE ITEMS

0084 8007000000-N SP  Lump Sum 480000.00 430000.00 635000.00CM&R TEMP STR ***********
(24+38.00-L-)

0085 8017000000-N SP  Lump Sum 5750.00 5000.00 9010.00CM&R TEMP ACCESS ***********
(24+38.00-L-)

0086 8035000000-N 402 Lump Sum 30000.00 20000.00 39500.00REMV EXIST STR **********
(24+38.00-L-)

0087 8119000000-E 412  850 CY  10.00 8500.00 11.00 9350.00 10.60 9010.00UNCLASSIFIED STR EXCAV
0088 8147000000-E 420  6,055 SF  30.00 181650.00 20.00 121100.00 28.00 169540.00REINF CONCRETE DECK SLAB
0089 8161000000-E 420  6,918 SF  0.60 4150.80 1.00 6918.00 0.62 4289.16GROOVING BRIDGE FLOORS
0090 8182000000-E 420 40.6 CY  650.00 26390.00 700.00 28420.00 815.00 33089.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 50600.00 30000.00 38375.00BRG APPR SLAB ***********

(24+38.00-L-)
0092 8217000000-E 425  8,256 LB  1.00 8256.00 1.50 12384.00 0.80 6604.80REINF STEEL (BRIDGE)
0093 8280000000-E 440 Lump Sum 357000.00 335000.00 300000.00STRUCTURAL STEEL
0094 8364000000-E 450  900 LF  50.00 45000.00 50.00 45000.00 56.10 50490.00HP12X53 PILES
0095 8503000000-E 460 276.55 LF  100.00 27655.00 45.00 12444.75 44.50 12306.48CONCRETE BARRIER RAIL
0096 8608000000-E 876  663 TON 55.00 36465.00 45.00 29835.00 48.35 32056.05RIP RAP II (2'-0")
0097 8622000000-E 876  737 SY  5.00 3685.00 2.00 1474.00 2.35 1731.95FILTER FABRIC FOR DRAINAGE
0098 8692000000-N SP  Lump Sum 12000.00 10000.00 8250.00EVAZOTE JOINT SEALS

 

    TOTAL 2534984.30 TOTAL 2537087.78 TOTAL 2643428.87CONTRACT TOTAL

 

    SUB-TOTAL 1257882.50 SUB-TOTAL 1440162.03 SUB-TOTAL 1294176.43ROADWAY ITEMS
    SUB-TOTAL 1277101.80 SUB-TOTAL 1096925.75 SUB-TOTAL 1349252.44STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 142000.00 208500.00 150000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 40000.00 16000.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 41000.00 34800.00 55000.00REINF BRG APPR **********

(24+38.00)
0004 0043000000-N 226 Lump Sum 539000.00 410500.00 340000.00GRADING
0005 0050000000-E 226  1 ACR 7600.00 7600.00 500.00 500.00 10.00 10.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  450 CY  18.00 8100.00 15.00 6750.00 22.00 9900.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 25.00 12500.00 33.00 16500.00 30.00 15000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  470 CY  10.00 4700.00 9.00 4230.00 13.50 6345.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  5,000 CY  38.00 190000.00 42.00 210000.00 50.00 250000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  5,000 SY  2.00 10000.00 1.10 5500.00 2.75 13750.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   420 SF  44.00 18480.00 135.00 56700.00 50.00 21000.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 33.00 660.00 46.00 920.00 40.00 800.00FND CONDIT MATL MINOR STRS
0013 0344000000-E 310  20 LF  32.00 640.00 72.00 1440.00 28.00 560.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  36 LF  37.00 1332.00 46.00 1656.00 29.00 1044.0015" RC PIPE CULV III
0015 0372000000-E 310  56 LF  40.00 2240.00 35.00 1960.00 34.00 1904.0018" RC PIPE CULV III
0016 0708000000-E 310  24 LF  34.00 816.00 42.00 1008.00 34.00 816.0015" BCCSP B 0.064"
0017 0995000000-E 340  196 LF  25.00 4900.00 29.00 5684.00 15.50 3038.00PIPE REMOVAL
0018 1077000000-E SP   20 TON 35.00 700.00 39.00 780.00 48.00 960.00#57 STONE
0019 1121000000-E 520  1,250 TON 30.00 37500.00 28.00 35000.00 30.00 37500.00AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 30.00 3000.00 37.00 3700.00 33.50 3350.00INCIDENTAL STONE BASE
0021 1275000000-E 600  925 GAL 4.00 3700.00 6.00 5550.00 4.45 4116.25PRIME COAT
0022 1330000000-E 607  50 SY  30.00 1500.00 105.00 5250.00 33.50 1675.00INCIDENTAL MILLING
0023 1489000000-E 610  930 TON 55.00 51150.00 57.00 53010.00 64.00 59520.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  830 TON 55.00 45650.00 60.00 49800.00 59.00 48970.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,630 TON 55.00 89650.00 54.00 88020.00 57.00 92910.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  180 TON 357.00 64260.00 385.00 69300.00 450.00 81000.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  10 TON 125.00 1250.00 165.00 1650.00 250.00 2500.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  16 EA  150.00 2400.00 245.00 3920.00 150.00 2400.00RIGHT OF WAY MARKERS
0029 2253000000-E 840 0.9 CY  1600.00 1440.00 685.00 616.50 1600.00 1440.00PIPE COLLARS
0030 2286000000-N 840  2 EA  1600.00 3200.00 1400.00 2800.00 1525.00 3050.00MASNRY DRAINAGE STRUCT
0031 2355000000-N 840  2 EA  600.00 1200.00 325.00 650.00 530.00 1060.00FRAME W/GRATE 840.29 STD
0032 2556000000-E 846  33 LF  25.00 825.00 49.00 1617.00 25.00 825.00SHOULDER BERM GUTTER
0033 3030000000-E 862  2,400 LF  14.50 34800.00 14.00 33600.00 15.00 36000.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  10.00 50.00 38.00 190.00 35.00 175.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1600.00 6400.00 1500.00 6000.00 1600.00 6400.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1200.00 4800.00 1400.00 5600.00 1450.00 5800.00GR ANCHOR TYPE B-77
0037 3380000000-E 862  1,350 LF  4.50 6075.00 6.50 8775.00 6.75 9112.50TEMP STL BM GUARDRAIL
0038 3387000000-N 862  4 EA  575.00 2300.00 760.00 3040.00 780.00 3120.00GDRL ANCH UNITS ****** TEMP

(B-77)
0039 3389100000-N SP   3 EA  700.00 2100.00 980.00 2940.00 1000.00 3000.00GDRL ANCH UNITS 350 TEMP



FEB 08, 2008 11:33 AM

TIP NO B-4100 2:00 PM 8 /  10 018

DAVIDSON

33456.3.1

FED AID NO BRSTP-1741(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK AND APPROACHES ON SR-1741 IN THOMASVILLE.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

DLB, INC DBA DLB INC (OF VA)

ATLANTA,  GA HILLSVILLE,  VA

C201756JAN 15 2008
0.341 MI

0040 3559000000-E 866  1,040 LF  6.00 6240.00 8.50 8840.00 8.00 8320.00** STRAND BW FENCE W/ POSTS
(6)

0041 3649000000-E 876  40 TON 55.00 2200.00 59.00 2360.00 50.00 2000.00RIP RAP, CLASS B
0042 3651000000-E SP   45 TON 100.00 4500.00 60.00 2700.00 150.00 6750.00BOULDERS
0043 3656000000-E 876  425 SY  5.20 2210.00 1.10 467.50 2.25 956.25FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   1 EA  600.00 600.00 870.00 870.00 1150.00 1150.00PREFORMED SCOUR HOLES
0045 4400000000-E 1110  349 SF  9.50 3315.50 6.50 2268.50 12.00 4188.00WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  112 SF  9.90 1108.80 9.50 1064.00 15.00 1680.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  126 SF  8.51 1072.26 8.00 1008.00 12.00 1512.00WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  30 EA  36.11 1083.30 48.00 1440.00 60.00 1800.00DRUMS
0049 4435000000-N 1135  35 EA  13.86 485.10 27.00 945.00 20.00 700.00CONES
0050 4445000000-E 1145  80 LF  32.37 2589.60 32.00 2560.00 50.00 4000.00BARRICADES (TYPE III)
0051 4450000000-N 1150  624 HR  19.30 12043.20 20.00 12480.00 17.00 10608.00FLAGGER
0052 4480000000-N 1165  1 EA  1900.00 1900.00 11100.00 11100.00 7500.00 7500.00TMIA
0053 4650000000-N 1251  112 EA  5.00 560.00 5.50 616.00 11.00 1232.00TEMP RAISED PVMT MRKS
0054 4810000000-E 1205  25,136 LF  0.23 5781.28 0.30 7540.80 0.56 14076.16PAINT PVMT MARKINGS 4"
0055 4847000000-E 1205  7,200 LF  1.00 7200.00 1.00 7200.00 1.90 13680.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0056 4900000000-N 1251  23 EA  10.00 230.00 11.00 253.00 11.00 253.00PERM RAISED PVMT MARKERS
0057 6000000000-E 1605  950 LF  3.16 3002.00 3.50 3325.00 6.00 5700.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  160 TON 50.00 8000.00 59.00 9440.00 50.00 8000.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  490 TON 50.00 24500.00 53.00 25970.00 50.00 24500.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  355 TON 50.00 17750.00 39.00 13845.00 45.00 15975.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615 6.5 ACR 500.00 3250.00 545.00 3542.50 800.00 5200.00TEMPORARY MULCHING
0062 6018000000-E 1620  250 LB  4.50 1125.00 2.00 500.00 9.00 2250.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620  1 TON 300.00 300.00 925.00 925.00 2100.00 2100.00FERT FOR TEMP SEEDING
0064 6024000000-E 1622  602 LF  25.00 15050.00 18.00 10836.00 19.00 11438.00TEMPORARY SLOPE DRAINS
0065 6027000000-N 1622  8 EA  200.00 1600.00 350.00 2800.00 800.00 6400.00INLET PROTCN @ SLOPE DRNS
0066 6029000000-E SP   510 LF  2.19 1116.90 2.00 1020.00 5.00 2550.00SAFETY FENCE
0067 6030000000-E 1630  1,745 CY  12.00 20940.00 12.00 20940.00 10.00 17450.00SILT EXCAVATION
0068 6036000000-E 1631  1,800 SY  2.50 4500.00 3.50 6300.00 2.25 4050.00MATTING FOR EROS CONTROL
0069 6037000000-E SP   40 SY  10.00 400.00 7.00 280.00 6.75 270.00COIR FIBER MAT
0070 6038000000-E SP   800 SY  6.11 4888.00 6.50 5200.00 6.00 4800.00PERM SOIL REINF MAT
0071 6042000000-E 1632  580 LF  5.00 2900.00 4.50 2610.00 6.00 3480.001/4" HARDWARE CLOTH
0072 6071030000-E SP   225 LF  8.03 1806.75 6.50 1462.50 7.00 1575.00COIR FIBER BAFFLES
0073 6071050000-E SP   2 EA  1500.00 3000.00 1100.00 2200.00 2300.00 4600.00**" SKIMMER

(1-1/2")
0074 6071050000-E SP   2 EA  2200.00 4400.00 1650.00 3300.00 2400.00 4800.00**" SKIMMER

(2")
0075 6084000000-E 1660  8 ACR 2000.00 16000.00 1950.00 15600.00 1700.00 13600.00SEEDING AND MULCHING
0076 6087000000-E 1660  4 ACR 50.00 200.00 380.00 1520.00 325.00 1300.00MOWING
0077 6090000000-E 1661  100 LB  3.00 300.00 2.50 250.00 11.00 1100.00SEED FOR REPAIR SEEDING
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0078 6093000000-E 1661 0.25 TON 385.00 96.25 925.00 231.25 2450.00 612.50FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  150 LB  3.00 450.00 2.50 375.00 11.00 1650.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 5.75 TON 300.00 1725.00 925.00 5318.75 1100.00 6325.00FERTILIZER TOPDRESSING
0081 6114000000-N SP   5 HR  25.00 125.00 82.00 410.00 200.00 1000.00SPECIALIZED HAND MOWING
0082 6117000000-N SP   27 EA  300.00 8100.00 165.00 4455.00 500.00 13500.00RESPONSE FOR EROS CONTROL
0083 6123000000-E 1670 0.3 ACR 2000.00 600.00 3600.00 1080.00 5600.00 1680.00REFORESTATION

STRUCTURE ITEMS

0084 8007000000-N SP  Lump Sum 431000.00 521500.00 650000.00CM&R TEMP STR ***********
(24+38.00-L-)

0085 8017000000-N SP  Lump Sum 48500.00 5450.00 30000.00CM&R TEMP ACCESS ***********
(24+38.00-L-)

0086 8035000000-N 402 Lump Sum 42000.00 32600.00 45000.00REMV EXIST STR **********
(24+38.00-L-)

0087 8119000000-E 412  850 CY  6.00 5100.00 6.50 5525.00 15.00 12750.00UNCLASSIFIED STR EXCAV
0088 8147000000-E 420  6,055 SF  30.00 181650.00 32.00 193760.00 33.00 199815.00REINF CONCRETE DECK SLAB
0089 8161000000-E 420  6,918 SF  0.39 2698.02 0.60 4150.80 0.55 3804.90GROOVING BRIDGE FLOORS
0090 8182000000-E 420 40.6 CY  900.00 36540.00 1000.00 40600.00 885.00 35931.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 50000.00 43500.00 56000.00BRG APPR SLAB ***********

(24+38.00-L-)
0092 8217000000-E 425  8,256 LB  1.00 8256.00 1.00 8256.00 0.88 7265.28REINF STEEL (BRIDGE)
0093 8280000000-E 440 Lump Sum 335000.00 313200.00 270000.00STRUCTURAL STEEL
0094 8364000000-E 450  900 LF  50.00 45000.00 52.00 46800.00 50.00 45000.00HP12X53 PILES
0095 8503000000-E 460 276.55 LF  50.00 13827.50 62.00 17146.10 61.00 16869.55CONCRETE BARRIER RAIL
0096 8608000000-E 876  663 TON 30.00 19890.00 52.00 34476.00 55.00 36465.00RIP RAP II (2'-0")
0097 8622000000-E 876  737 SY  2.00 1474.00 4.00 2948.00 2.25 1658.25FILTER FABRIC FOR DRAINAGE
0098 8692000000-N SP  Lump Sum 10000.00 13000.00 13000.00EVAZOTE JOINT SEALS

 

    TOTAL 2818097.46 TOTAL 2854817.20 TOTAL 2968920.64CONTRACT TOTAL

 

    SUB-TOTAL 1587161.94 SUB-TOTAL 1571905.30 SUB-TOTAL 1545361.66ROADWAY ITEMS
    SUB-TOTAL 1230935.52 SUB-TOTAL 1282911.90 SUB-TOTAL 1423558.98STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2286954.93MOUNTAIN CREEK CONTRACTORS LLC
     2  2292762.39SMITH-ROWE, INC.
     3  2474596.58MYLES CONSTRUCTION COMPANY INC
     4  2534984.30ENGLISH CONSTRUCTION CO., INC.
     5  2537087.78CROWDER CONSTRUCTION CO.
     6  2643428.87DANE CONSTRUCTION, INC.
     7  2818097.46BLYTHE CONSTRUCTION, INC.



FEB 08, 2008 11:33 AM

TIP NO B-4100 2:00 PM 10 /  10 018

DAVIDSON

33456.3.1

FED AID NO BRSTP-1741(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK AND APPROACHES ON SR-1741 IN THOMASVILLE.

   

C201756JAN 15 2008
0.341 MI

     8  2854817.20LARCO CONSTRUCTION A DIV. OF SLOAN
CONSTRUCTION CO

     9  2968920.64DLB, INC DBA DLB INC (OF VA)
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58500.00 65000.00 65000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 10500.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 22275.00 14000.00 20000.00REINF BRG APPR **********

(22+07.50)
0004 0043000000-N 226 Lump Sum 98800.00 155000.00 171414.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 150.00 150.00 150.00 150.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  8.00 8000.00 8.00 8000.00 8.00 8000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   1,000 TON 30.00 30000.00 24.00 24000.00 24.00 24000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  30 CY  10.00 300.00 18.00 540.00 18.00 540.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,500 CY  27.00 40500.00 20.00 30000.00 20.00 30000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  2,000 SY  3.00 6000.00 2.00 4000.00 2.00 4000.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   200 SF  39.50 7900.00 50.00 10000.00 125.00 25000.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 35.00 700.00 47.00 940.00 47.00 940.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  20 LF  30.00 600.00 23.00 460.00 23.00 460.0015" SIDE DRAIN PIPE
0014 0372000000-E 310  76 LF  52.00 3952.00 31.00 2356.00 31.00 2356.0018" RC PIPE CULV III
0015 0708000000-E 310  64 LF  36.00 2304.00 27.00 1728.00 27.00 1728.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  250.00 1000.00 250.00 1000.00 250.00 1000.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  96 LF  10.00 960.00 11.00 1056.00 11.00 1056.00PIPE REMOVAL
0018 1121000000-E 520  811 TON 29.13 23624.43 32.00 25952.00 29.13 23624.43AGGREGATE BASE COURSE
0019 1220000000-E 545  20 TON 35.00 700.00 37.00 740.00 37.00 740.00INCIDENTAL STONE BASE
0020 1275000000-E 600  630 GAL 3.50 2205.00 4.00 2520.00 3.50 2205.00PRIME COAT
0021 1330000000-E 607  50 SY  78.00 3900.00 30.00 1500.00 78.00 3900.00INCIDENTAL MILLING
0022 1489000000-E 610  300 TON 58.00 17400.00 61.50 18450.00 58.00 17400.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  230 TON 62.00 14260.00 61.50 14145.00 62.00 14260.00ASP CONC INTR CRS I19.0B
0024 1525000000-E 610  690 TON 52.00 35880.00 61.50 42435.00 52.00 35880.00ASP CONC SURF CRS SF9.5A
0025 1560000000-E 620  70 TON 405.00 28350.00 357.00 24990.00 405.00 28350.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  10 TON 285.00 2850.00 357.00 3570.00 285.00 2850.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  10 EA  230.00 2300.00 200.00 2000.00 200.00 2000.00RIGHT OF WAY MARKERS
0028 2286000000-N 840  1 EA  1750.00 1750.00 1500.00 1500.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  1 EA  500.00 500.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  24 LF  50.00 1200.00 30.00 720.00 39.00 936.00SHOULDER BERM GUTTER
0031 2612000000-E 848  10 SY  50.00 500.00 70.00 700.00 100.00 1000.006" CONCRETE DRIVEWAY
0032 3030000000-E 862  875 LF  14.00 12250.00 13.25 11593.75 13.00 11375.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  10.00 50.00 39.00 195.00 35.00 175.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  1700.00 6800.00 1600.00 6400.00 1500.00 6000.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1200.00 4800.00 1080.00 4320.00 1200.00 4800.00GR ANCHOR TYPE B-77
0036 3380000000-E 862  575 LF  4.50 2587.50 7.20 4140.00 5.75 3306.25TEMP STL BM GUARDRAIL
0037 3387000000-N 862  4 EA  575.00 2300.00 800.00 3200.00 700.00 2800.00GDRL ANCH UNITS ****** TEMP

(B-77)
0038 3389100000-N SP   4 EA  700.00 2800.00 1100.00 4400.00 900.00 3600.00GDRL ANCH UNITS 350 TEMP
0039 3574000000-E 867  165 LF  11.00 1815.00 9.80 1617.00 9.80 1617.00GENERIC FENCING ITEM 867 (LF)

WOOD RAIL FENCE RESET
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0040 3628000000-E 876  10 TON 45.00 450.00 62.00 620.00 62.00 620.00RIP RAP, CLASS I
0041 3635000000-E 876  120 TON 40.00 4800.00 42.00 5040.00 42.00 5040.00RIP RAP, CLASS II
0042 3649000000-E 876  5 TON 40.00 200.00 62.00 310.00 62.00 310.00RIP RAP, CLASS B
0043 3656000000-E 876  520 SY  3.00 1560.00 2.00 1040.00 2.00 1040.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  160 SF  4.65 744.00 5.98 956.80 10.00 1600.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  112 SF  9.00 1008.00 8.75 980.00 10.00 1120.00WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  52 SF  5.10 265.20 7.85 408.20 35.00 1820.00WORK ZONE SIGNS (BARR)
0047 4420000000-N 1120  2 EA  7500.00 15000.00 7500.00 15000.00 7500.00 15000.00CHANGEABLE MESSAGE SIGN
0048 4430000000-N 1130  30 EA  50.00 1500.00 34.00 1020.00 50.00 1500.00DRUMS
0049 4435000000-N 1135  30 EA  20.00 600.00 16.50 495.00 20.00 600.00CONES
0050 4445000000-E 1145  48 LF  24.95 1197.60 26.85 1288.80 30.00 1440.00BARRICADES (TYPE III)
0051 4450000000-N 1150  512 HR  18.00 9216.00 20.00 10240.00 20.00 10240.00FLAGGER
0052 4480000000-N 1165  1 EA  9000.00 9000.00 7500.00 7500.00 7500.00 7500.00TMIA
0053 4650000000-N 1251  68 EA  6.00 408.00 10.00 680.00 6.00 408.00TEMP RAISED PVMT MRKS
0054 4810000000-E 1205  14,616 LF  0.25 3654.00 0.50 7308.00 0.25 3654.00PAINT PVMT MARKINGS 4"
0055 4847000000-E 1205  3,800 LF  1.60 6080.00 3.25 12350.00 1.60 6080.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0056 4900000000-N 1251  12 EA  20.00 240.00 10.00 120.00 20.00 240.00PERM RAISED PVMT MARKERS
0057 5325800000-E 1510  118 LF  126.00 14868.00 39.00 4602.00 39.00 4602.008" WATER LINE
0058 5801000000-E 1530  146 LF  16.00 2336.00 20.00 2920.00 20.00 2920.00ABANDON 8" UTILITY PIPE
0059 6000000000-E 1605  2,000 LF  2.10 4200.00 2.20 4400.00 4.00 8000.00TEMPORARY SILT FENCE
0060 6006000000-E 1610  150 TON 40.00 6000.00 32.00 4800.00 32.00 4800.00EROS CONTRL STONE CL A
0061 6009000000-E 1610  210 TON 40.00 8400.00 36.00 7560.00 36.00 7560.00EROS CONTRL STONE CL B
0062 6012000000-E 1610  65 TON 35.00 2275.00 40.00 2600.00 40.00 2600.00SEDIMENT CONTROL STONE
0063 6015000000-E 1615 2.5 ACR 500.00 1250.00 800.00 2000.00 500.00 1250.00TEMPORARY MULCHING
0064 6018000000-E 1620  100 LB  2.00 200.00 9.80 980.00 2.50 250.00SEED FOR TEMP SEEDING
0065 6021000000-E 1620 0.5 TON 850.00 425.00 2200.00 1100.00 850.00 425.00FERT FOR TEMP SEEDING
0066 6024000000-E 1622  100 LF  12.00 1200.00 13.00 1300.00 13.00 1300.00TEMPORARY SLOPE DRAINS
0067 6027000000-N 1622  3 EA  150.00 450.00 100.00 300.00 100.00 300.00INLET PROTCN @ SLOPE DRNS
0068 6029000000-E SP   300 LF  2.00 600.00 3.00 900.00 2.75 825.00SAFETY FENCE
0069 6030000000-E 1630  540 CY  5.00 2700.00 2.50 1350.00 2.50 1350.00SILT EXCAVATION
0070 6036000000-E 1631  900 SY  1.85 1665.00 2.00 1800.00 4.00 3600.00MATTING FOR EROS CONTROL
0071 6037000000-E SP   40 SY  7.00 280.00 6.00 240.00 7.00 280.00COIR FIBER MAT
0072 6042000000-E 1632  25 LF  12.00 300.00 8.50 212.50 10.00 250.001/4" HARDWARE CLOTH
0073 6071030000-E SP   125 LF  6.50 812.50 10.00 1250.00 10.00 1250.00COIR FIBER BAFFLES
0074 6071050000-E SP   5 EA  850.00 4250.00 850.00 4250.00 850.00 4250.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  3 ACR 1800.00 5400.00 2400.00 7200.00 1800.00 5400.00SEEDING AND MULCHING
0076 6087000000-E 1660 1.5 ACR 350.00 525.00 350.00 525.00 350.00 525.00MOWING
0077 6090000000-E 1661  50 LB  2.50 125.00 12.10 605.00 2.50 125.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 850.00 212.50 2200.00 550.00 850.00 212.50FERT FOR REPAIR SEEDING



FEB 08, 2008 11:33 AM

TIP NO B-4101 2:00 PM 3 /  9 019

DAVIDSON

33457.3.1

FED AID NO BRSTP-1741(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SPURGEON CREEK AND APPROACHES ON SR-1741 (WALBURG-HIGH POINT RD).

SMITH-ROWE, INC.

MOUNT AIRY,  NC

KIRKMAN CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

HUNTERSVILLE,  NC CHARLOTTE,  NC

C201757JAN 15 2008
0.180 MI

0079 6096000000-E 1662  75 LB  2.50 187.50 9.80 735.00 2.50 187.50SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.25 TON 850.00 1912.50 990.00 2227.50 850.00 1912.50FERTILIZER TOPDRESSING
0081 6114000000-N SP  4.5 HR  75.00 337.50 200.00 900.00 75.00 337.50SPECIALIZED HAND MOWING
0082 6117000000-N SP   12 EA  150.00 1800.00 400.00 4800.00 150.00 1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8007000000-N SP  Lump Sum 218975.00 225000.00 225000.00CM&R TEMP STR ***********
(22+07.50-L-)

0084 8035000000-N 402 Lump Sum 32500.00 34352.42 20000.00REMV EXIST STR **********
(22+07.50-L-)

0085 8121000000-N 412 Lump Sum 1550.00 3500.00 7000.00UNCL STR EXCAV STA *****
(22+07.50-L-)

0086 8182000000-E 420 46.2 CY  614.08 28370.50 750.00 34650.00 750.00 34650.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 28850.00 25000.00 23000.00BRG APPR SLAB ***********

(22+07.50-L-)
0088 8217000000-E 425  7,408 LB  0.90 6667.20 1.00 7408.00 1.00 7408.00REINF STEEL (BRIDGE)
0089 8364000000-E 450  850 LF  47.36 40256.00 57.15 48577.50 80.00 68000.00HP12X53 PILES
0090 8503000000-E 460 165.33 LF  66.37 10972.95 59.25 9795.80 60.00 9919.80CONCRETE BARRIER RAIL
0091 8608000000-E 876  191 TON 44.00 8404.00 55.00 10505.00 50.00 9550.00RIP RAP II (2'-0")
0092 8622000000-E 876  213 SY  3.00 639.00 2.75 585.75 4.00 852.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 2420.00 2700.00 5000.00ELASTOMERIC BEARINGS
0094 8753100000-E 430  1,240 LF  173.00 214520.00 220.00 272800.00 220.00 272800.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1175471.88 TOTAL 1304656.02 TOTAL 1337166.48CONTRACT TOTAL

 

    SUB-TOTAL 581347.23 SUB-TOTAL 629781.55 SUB-TOTAL 653986.68ROADWAY ITEMS
    SUB-TOTAL 594124.65 SUB-TOTAL 674874.47 SUB-TOTAL 683179.80STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4101 2:00 PM 4 /  9 019

DAVIDSON

33457.3.1

FED AID NO BRSTP-1741(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SPURGEON CREEK AND APPROACHES ON SR-1741 (WALBURG-HIGH POINT RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION CO. MYLES CONSTRUCTION COMPANY
INC

CHARLOTTE,  NC SPARTANBURG,  SC

C201757JAN 15 2008
0.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67000.00 60000.00 70000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 12000.00 14500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 19000.00 19000.00 10000.00REINF BRG APPR **********

(22+07.50)
0004 0043000000-N 226 Lump Sum 175000.00 200000.00 231000.00GRADING
0005 0050000000-E 226  1 ACR 150.00 150.00 150.00 150.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  8.00 8000.00 8.00 8000.00 8.00 8000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   1,000 TON 24.00 24000.00 24.00 24000.00 30.00 30000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  30 CY  18.00 540.00 18.00 540.00 10.00 300.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,500 CY  20.00 30000.00 20.00 30000.00 1.00 1500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  2,000 SY  2.00 4000.00 2.00 4000.00 3.00 6000.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   200 SF  120.00 24000.00 125.00 25000.00 60.00 12000.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 47.00 940.00 47.00 940.00 35.00 700.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  20 LF  23.00 460.00 23.00 460.00 30.00 600.0015" SIDE DRAIN PIPE
0014 0372000000-E 310  76 LF  31.00 2356.00 31.00 2356.00 52.00 3952.0018" RC PIPE CULV III
0015 0708000000-E 310  64 LF  27.00 1728.00 27.00 1728.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  250.00 1000.00 250.00 1000.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  96 LF  11.00 1056.00 11.00 1056.00 10.00 960.00PIPE REMOVAL
0018 1121000000-E 520  811 TON 32.00 25952.00 32.00 25952.00 33.00 26763.00AGGREGATE BASE COURSE
0019 1220000000-E 545  20 TON 37.00 740.00 37.00 740.00 35.00 700.00INCIDENTAL STONE BASE
0020 1275000000-E 600  630 GAL 3.50 2205.00 4.00 2520.00 2.50 1575.00PRIME COAT
0021 1330000000-E 607  50 SY  78.00 3900.00 30.00 1500.00 50.00 2500.00INCIDENTAL MILLING
0022 1489000000-E 610  300 TON 58.00 17400.00 61.50 18450.00 75.15 22545.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  230 TON 62.00 14260.00 61.50 14145.00 63.70 14651.00ASP CONC INTR CRS I19.0B
0024 1525000000-E 610  690 TON 52.00 35880.00 61.50 42435.00 54.50 37605.00ASP CONC SURF CRS SF9.5A
0025 1560000000-E 620  70 TON 405.00 28350.00 357.00 24990.00 390.00 27300.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  10 TON 285.00 2850.00 300.00 3000.00 350.00 3500.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  10 EA  230.00 2300.00 230.00 2300.00 230.00 2300.00RIGHT OF WAY MARKERS
0028 2286000000-N 840  1 EA  1500.00 1500.00 1500.00 1500.00 1750.00 1750.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  1 EA  500.00 500.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  24 LF  45.00 1080.00 100.00 2400.00 30.00 720.00SHOULDER BERM GUTTER
0031 2612000000-E 848  10 SY  150.00 1500.00 100.00 1000.00 75.00 750.006" CONCRETE DRIVEWAY
0032 3030000000-E 862  875 LF  14.00 12250.00 14.00 12250.00 13.00 11375.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  10.00 50.00 10.00 50.00 35.00 175.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1500.00 6000.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE B-77
0036 3380000000-E 862  575 LF  4.50 2587.50 4.50 2587.50 5.75 3306.25TEMP STL BM GUARDRAIL
0037 3387000000-N 862  4 EA  575.00 2300.00 575.00 2300.00 700.00 2800.00GDRL ANCH UNITS ****** TEMP

(B-77)
0038 3389100000-N SP   4 EA  700.00 2800.00 700.00 2800.00 900.00 3600.00GDRL ANCH UNITS 350 TEMP
0039 3574000000-E 867  165 LF  9.80 1617.00 11.00 1815.00 11.00 1815.00GENERIC FENCING ITEM 867 (LF)

WOOD RAIL FENCE RESET



FEB 08, 2008 11:33 AM

TIP NO B-4101 2:00 PM 5 /  9 019

DAVIDSON

33457.3.1

FED AID NO BRSTP-1741(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SPURGEON CREEK AND APPROACHES ON SR-1741 (WALBURG-HIGH POINT RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION CO. MYLES CONSTRUCTION COMPANY
INC

CHARLOTTE,  NC SPARTANBURG,  SC

C201757JAN 15 2008
0.180 MI

0040 3628000000-E 876  10 TON 62.00 620.00 62.00 620.00 45.00 450.00RIP RAP, CLASS I
0041 3635000000-E 876  120 TON 42.00 5040.00 42.00 5040.00 40.00 4800.00RIP RAP, CLASS II
0042 3649000000-E 876  5 TON 62.00 310.00 62.00 310.00 40.00 200.00RIP RAP, CLASS B
0043 3656000000-E 876  520 SY  2.00 1040.00 2.00 1040.00 2.50 1300.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  160 SF  5.98 956.80 15.00 2400.00 5.00 800.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  112 SF  8.75 980.00 15.00 1680.00 5.50 616.00WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  52 SF  7.85 408.20 15.00 780.00 7.00 364.00WORK ZONE SIGNS (BARR)
0047 4420000000-N 1120  2 EA  7500.00 15000.00 15000.00 30000.00 7500.00 15000.00CHANGEABLE MESSAGE SIGN
0048 4430000000-N 1130  30 EA  34.00 1020.00 40.00 1200.00 34.00 1020.00DRUMS
0049 4435000000-N 1135  30 EA  16.50 495.00 20.00 600.00 18.00 540.00CONES
0050 4445000000-E 1145  48 LF  26.85 1288.80 40.00 1920.00 30.00 1440.00BARRICADES (TYPE III)
0051 4450000000-N 1150  512 HR  13.00 6656.00 20.00 10240.00 15.00 7680.00FLAGGER
0052 4480000000-N 1165  1 EA  7500.00 7500.00 15000.00 15000.00 7500.00 7500.00TMIA
0053 4650000000-N 1251  68 EA  6.00 408.00 6.00 408.00 6.00 408.00TEMP RAISED PVMT MRKS
0054 4810000000-E 1205  14,616 LF  0.25 3654.00 0.25 3654.00 0.25 3654.00PAINT PVMT MARKINGS 4"
0055 4847000000-E 1205  3,800 LF  1.60 6080.00 1.60 6080.00 1.60 6080.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0056 4900000000-N 1251  12 EA  20.00 240.00 20.00 240.00 20.00 240.00PERM RAISED PVMT MARKERS
0057 5325800000-E 1510  118 LF  39.00 4602.00 39.00 4602.00 126.00 14868.008" WATER LINE
0058 5801000000-E 1530  146 LF  20.00 2920.00 20.00 2920.00 16.00 2336.00ABANDON 8" UTILITY PIPE
0059 6000000000-E 1605  2,000 LF  5.00 10000.00 5.00 10000.00 2.10 4200.00TEMPORARY SILT FENCE
0060 6006000000-E 1610  150 TON 32.00 4800.00 32.00 4800.00 40.00 6000.00EROS CONTRL STONE CL A
0061 6009000000-E 1610  210 TON 36.00 7560.00 36.00 7560.00 40.00 8400.00EROS CONTRL STONE CL B
0062 6012000000-E 1610  65 TON 40.00 2600.00 40.00 2600.00 35.00 2275.00SEDIMENT CONTROL STONE
0063 6015000000-E 1615 2.5 ACR 1000.00 2500.00 500.00 1250.00 500.00 1250.00TEMPORARY MULCHING
0064 6018000000-E 1620  100 LB  5.00 500.00 2.00 200.00 2.00 200.00SEED FOR TEMP SEEDING
0065 6021000000-E 1620 0.5 TON 1000.00 500.00 850.00 425.00 850.00 425.00FERT FOR TEMP SEEDING
0066 6024000000-E 1622  100 LF  10.00 1000.00 13.00 1300.00 12.00 1200.00TEMPORARY SLOPE DRAINS
0067 6027000000-N 1622  3 EA  100.00 300.00 100.00 300.00 150.00 450.00INLET PROTCN @ SLOPE DRNS
0068 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.00 600.00SAFETY FENCE
0069 6030000000-E 1630  540 CY  2.50 1350.00 2.50 1350.00 5.00 2700.00SILT EXCAVATION
0070 6036000000-E 1631  900 SY  3.00 2700.00 2.00 1800.00 3.00 2700.00MATTING FOR EROS CONTROL
0071 6037000000-E SP   40 SY  6.50 260.00 7.00 280.00 7.00 280.00COIR FIBER MAT
0072 6042000000-E 1632  25 LF  12.00 300.00 12.00 300.00 12.00 300.001/4" HARDWARE CLOTH
0073 6071030000-E SP   125 LF  8.50 1062.50 6.50 812.50 6.50 812.50COIR FIBER BAFFLES
0074 6071050000-E SP   5 EA  850.00 4250.00 850.00 4250.00 850.00 4250.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  3 ACR 2250.00 6750.00 1800.00 5400.00 1800.00 5400.00SEEDING AND MULCHING
0076 6087000000-E 1660 1.5 ACR 50.00 75.00 350.00 525.00 350.00 525.00MOWING
0077 6090000000-E 1661  50 LB  1.00 50.00 2.50 125.00 2.50 125.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 1000.00 250.00 850.00 212.50 850.00 212.50FERT FOR REPAIR SEEDING



FEB 08, 2008 11:33 AM

TIP NO B-4101 2:00 PM 6 /  9 019

DAVIDSON

33457.3.1

FED AID NO BRSTP-1741(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SPURGEON CREEK AND APPROACHES ON SR-1741 (WALBURG-HIGH POINT RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION CO. MYLES CONSTRUCTION COMPANY
INC

CHARLOTTE,  NC SPARTANBURG,  SC

C201757JAN 15 2008
0.180 MI

0079 6096000000-E 1662  75 LB  1.00 75.00 2.50 187.50 2.50 187.50SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.25 TON 500.00 1125.00 850.00 1912.50 850.00 1912.50FERTILIZER TOPDRESSING
0081 6114000000-N SP  4.5 HR  20.00 90.00 75.00 337.50 75.00 337.50SPECIALIZED HAND MOWING
0082 6117000000-N SP   12 EA  150.00 1800.00 150.00 1800.00 150.00 1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8007000000-N SP  Lump Sum 280800.00 300000.00 235000.00CM&R TEMP STR ***********
(22+07.50-L-)

0084 8035000000-N 402 Lump Sum 38005.00 15000.00 36375.00REMV EXIST STR **********
(22+07.50-L-)

0085 8121000000-N 412 Lump Sum 4500.00 6000.00 9500.00UNCL STR EXCAV STA *****
(22+07.50-L-)

0086 8182000000-E 420 46.2 CY  875.00 40425.00 900.00 41580.00 1400.00 64680.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 22760.00 20000.00 21000.00BRG APPR SLAB ***********

(22+07.50-L-)
0088 8217000000-E 425  7,408 LB  0.80 5926.40 1.00 7408.00 0.80 5926.40REINF STEEL (BRIDGE)
0089 8364000000-E 450  850 LF  56.50 48025.00 50.00 42500.00 68.00 57800.00HP12X53 PILES
0090 8503000000-E 460 165.33 LF  59.00 9754.47 60.00 9919.80 70.00 11573.10CONCRETE BARRIER RAIL
0091 8608000000-E 876  191 TON 50.00 9550.00 45.00 8595.00 50.00 9550.00RIP RAP II (2'-0")
0092 8622000000-E 876  213 SY  2.75 585.75 2.00 426.00 2.00 426.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 4500.00 5000.00 2000.00ELASTOMERIC BEARINGS
0094 8753100000-E 430  1,240 LF  180.00 223200.00 150.00 186000.00 205.00 254200.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1340599.42 TOTAL 1344554.80 TOTAL 1390511.25CONTRACT TOTAL

 

    SUB-TOTAL 652567.80 SUB-TOTAL 702126.00 SUB-TOTAL 682480.75ROADWAY ITEMS
    SUB-TOTAL 688031.62 SUB-TOTAL 642428.80 SUB-TOTAL 708030.50STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4101 2:00 PM 7 /  9 019

DAVIDSON

33457.3.1

FED AID NO BRSTP-1741(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SPURGEON CREEK AND APPROACHES ON SR-1741 (WALBURG-HIGH POINT RD).

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

BLYTHE CONSTRUCTION, INC.

ATLANTA,  GA CHARLOTTE,  NC

C201757JAN 15 2008
0.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 119500.00 78000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 9400.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 19000.00 25000.00REINF BRG APPR **********

(22+07.50)
0004 0043000000-N 226 Lump Sum 165000.00 195500.00 275000.00GRADING
0005 0050000000-E 226  1 ACR 10.00 10.00 500.00 500.00 7600.00 7600.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  10.00 10000.00 15.00 15000.00 20.00 20000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   1,000 TON 30.00 30000.00 33.00 33000.00 30.00 30000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  30 CY  13.50 405.00 36.00 1080.00 8.00 240.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,500 CY  32.50 48750.00 45.00 67500.00 42.00 63000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  2,000 SY  2.20 4400.00 1.50 3000.00 5.00 10000.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   200 SF  60.00 12000.00 165.00 33000.00 55.00 11000.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 30.00 600.00 33.00 660.00 50.00 1000.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  20 LF  24.50 490.00 27.00 540.00 39.00 780.0015" SIDE DRAIN PIPE
0014 0372000000-E 310  76 LF  28.50 2166.00 30.00 2280.00 39.00 2964.0018" RC PIPE CULV III
0015 0708000000-E 310  64 LF  30.00 1920.00 27.00 1728.00 35.00 2240.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  330.00 1320.00 545.00 2180.00 350.00 1400.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  96 LF  15.50 1488.00 13.00 1248.00 25.00 2400.00PIPE REMOVAL
0018 1121000000-E 520  811 TON 30.00 24330.00 28.00 22708.00 30.00 24330.00AGGREGATE BASE COURSE
0019 1220000000-E 545  20 TON 41.00 820.00 37.00 740.00 30.00 600.00INCIDENTAL STONE BASE
0020 1275000000-E 600  630 GAL 4.50 2835.00 6.50 4095.00 4.00 2520.00PRIME COAT
0021 1330000000-E 607  50 SY  33.50 1675.00 73.00 3650.00 30.00 1500.00INCIDENTAL MILLING
0022 1489000000-E 610  300 TON 69.00 20700.00 58.00 17400.00 61.50 18450.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  230 TON 69.00 15870.00 62.00 14260.00 61.50 14145.00ASP CONC INTR CRS I19.0B
0024 1525000000-E 610  690 TON 69.00 47610.00 55.00 37950.00 61.50 42435.00ASP CONC SURF CRS SF9.5A
0025 1560000000-E 620  70 TON 400.00 28000.00 385.00 26950.00 357.00 24990.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  10 TON 225.00 2250.00 99.00 990.00 150.00 1500.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  10 EA  155.00 1550.00 250.00 2500.00 150.00 1500.00RIGHT OF WAY MARKERS
0028 2286000000-N 840  1 EA  1525.00 1525.00 1950.00 1950.00 1350.00 1350.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  1 EA  585.00 585.00 545.00 545.00 550.00 550.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  24 LF  30.00 720.00 49.00 1176.00 25.00 600.00SHOULDER BERM GUTTER
0031 2612000000-E 848  10 SY  80.00 800.00 165.00 1650.00 40.00 400.006" CONCRETE DRIVEWAY
0032 3030000000-E 862  875 LF  14.50 12687.50 14.00 12250.00 14.00 12250.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  35.00 175.00 42.00 210.00 10.00 50.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  1675.00 6700.00 1750.00 7000.00 1700.00 6800.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1350.00 5400.00 1150.00 4600.00 1200.00 4800.00GR ANCHOR TYPE B-77
0036 3380000000-E 862  575 LF  6.50 3737.50 8.00 4600.00 4.50 2587.50TEMP STL BM GUARDRAIL
0037 3387000000-N 862  4 EA  780.00 3120.00 870.00 3480.00 575.00 2300.00GDRL ANCH UNITS ****** TEMP

(B-77)
0038 3389100000-N SP   4 EA  1000.00 4000.00 1200.00 4800.00 700.00 2800.00GDRL ANCH UNITS 350 TEMP
0039 3574000000-E 867  165 LF  11.00 1815.00 12.00 1980.00 50.00 8250.00GENERIC FENCING ITEM 867 (LF)

WOOD RAIL FENCE RESET
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TIP NO B-4101 2:00 PM 8 /  9 019

DAVIDSON

33457.3.1

FED AID NO BRSTP-1741(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SPURGEON CREEK AND APPROACHES ON SR-1741 (WALBURG-HIGH POINT RD).

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

BLYTHE CONSTRUCTION, INC.

ATLANTA,  GA CHARLOTTE,  NC

C201757JAN 15 2008
0.180 MI

0040 3628000000-E 876  10 TON 47.00 470.00 54.00 540.00 60.00 600.00RIP RAP, CLASS I
0041 3635000000-E 876  120 TON 52.00 6240.00 54.00 6480.00 60.00 7200.00RIP RAP, CLASS II
0042 3649000000-E 876  5 TON 47.00 235.00 75.00 375.00 60.00 300.00RIP RAP, CLASS B
0043 3656000000-E 876  520 SY  2.20 1144.00 1.10 572.00 4.00 2080.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  160 SF  12.00 1920.00 6.50 1040.00 14.52 2323.20WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  112 SF  15.00 1680.00 9.50 1064.00 7.50 840.00WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  52 SF  12.00 624.00 8.50 442.00 8.60 447.20WORK ZONE SIGNS (BARR)
0047 4420000000-N 1120  2 EA  5000.00 10000.00 8150.00 16300.00 10000.00 20000.00CHANGEABLE MESSAGE SIGN
0048 4430000000-N 1130  30 EA  50.00 1500.00 48.00 1440.00 50.00 1500.00DRUMS
0049 4435000000-N 1135  30 EA  12.00 360.00 16.00 480.00 27.00 810.00CONES
0050 4445000000-E 1145  48 LF  50.00 2400.00 29.00 1392.00 21.00 1008.00BARRICADES (TYPE III)
0051 4450000000-N 1150  512 HR  17.00 8704.00 20.00 10240.00 19.00 9728.00FLAGGER
0052 4480000000-N 1165  1 EA  7500.00 7500.00 8150.00 8150.00 3050.00 3050.00TMIA
0053 4650000000-N 1251  68 EA  11.00 748.00 6.50 442.00 6.00 408.00TEMP RAISED PVMT MRKS
0054 4810000000-E 1205  14,616 LF  0.60 8769.60 0.30 4384.80 0.20 2923.20PAINT PVMT MARKINGS 4"
0055 4847000000-E 1205  3,800 LF  3.60 13680.00 1.70 6460.00 1.75 6650.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0056 4900000000-N 1251  12 EA  11.00 132.00 22.00 264.00 5.00 60.00PERM RAISED PVMT MARKERS
0057 5325800000-E 1510  118 LF  200.00 23600.00 135.00 15930.00 37.80 4460.408" WATER LINE
0058 5801000000-E 1530  146 LF  20.00 2920.00 17.00 2482.00 19.37 2828.02ABANDON 8" UTILITY PIPE
0059 6000000000-E 1605  2,000 LF  5.00 10000.00 3.50 7000.00 3.13 6260.00TEMPORARY SILT FENCE
0060 6006000000-E 1610  150 TON 50.00 7500.00 53.00 7950.00 50.00 7500.00EROS CONTRL STONE CL A
0061 6009000000-E 1610  210 TON 50.00 10500.00 52.00 10920.00 50.00 10500.00EROS CONTRL STONE CL B
0062 6012000000-E 1610  65 TON 47.00 3055.00 47.00 3055.00 50.00 3250.00SEDIMENT CONTROL STONE
0063 6015000000-E 1615 2.5 ACR 900.00 2250.00 545.00 1362.50 500.00 1250.00TEMPORARY MULCHING
0064 6018000000-E 1620  100 LB  11.00 1100.00 2.00 200.00 4.50 450.00SEED FOR TEMP SEEDING
0065 6021000000-E 1620 0.5 TON 2450.00 1225.00 925.00 462.50 300.00 150.00FERT FOR TEMP SEEDING
0066 6024000000-E 1622  100 LF  19.00 1900.00 21.00 2100.00 23.00 2300.00TEMPORARY SLOPE DRAINS
0067 6027000000-N 1622  3 EA  800.00 2400.00 310.00 930.00 200.00 600.00INLET PROTCN @ SLOPE DRNS
0068 6029000000-E SP   300 LF  5.00 1500.00 2.00 600.00 2.18 654.00SAFETY FENCE
0069 6030000000-E 1630  540 CY  8.75 4725.00 12.00 6480.00 12.00 6480.00SILT EXCAVATION
0070 6036000000-E 1631  900 SY  2.50 2250.00 3.50 3150.00 2.50 2250.00MATTING FOR EROS CONTROL
0071 6037000000-E SP   40 SY  6.75 270.00 7.50 300.00 10.00 400.00COIR FIBER MAT
0072 6042000000-E 1632  25 LF  6.00 150.00 13.00 325.00 5.00 125.001/4" HARDWARE CLOTH
0073 6071030000-E SP   125 LF  7.00 875.00 7.00 875.00 8.00 1000.00COIR FIBER BAFFLES
0074 6071050000-E SP   5 EA  2300.00 11500.00 1100.00 5500.00 1600.00 8000.00**" SKIMMER

(1-1/2")
0075 6084000000-E 1660  3 ACR 2700.00 8100.00 1950.00 5850.00 2000.00 6000.00SEEDING AND MULCHING
0076 6087000000-E 1660 1.5 ACR 350.00 525.00 380.00 570.00 50.00 75.00MOWING
0077 6090000000-E 1661  50 LB  13.00 650.00 2.50 125.00 3.00 150.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 2450.00 612.50 925.00 231.25 385.00 96.25FERT FOR REPAIR SEEDING



FEB 08, 2008 11:33 AM

TIP NO B-4101 2:00 PM 9 /  9 019

DAVIDSON

33457.3.1

FED AID NO BRSTP-1741(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER SPURGEON CREEK AND APPROACHES ON SR-1741 (WALBURG-HIGH POINT RD).

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

BLYTHE CONSTRUCTION, INC.

ATLANTA,  GA CHARLOTTE,  NC

C201757JAN 15 2008
0.180 MI

0079 6096000000-E 1662  75 LB  11.00 825.00 2.50 187.50 3.00 225.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.25 TON 1100.00 2475.00 925.00 2081.25 300.00 675.00FERTILIZER TOPDRESSING
0081 6114000000-N SP  4.5 HR  200.00 900.00 82.00 369.00 25.00 112.50SPECIALIZED HAND MOWING
0082 6117000000-N SP   12 EA  500.00 6000.00 165.00 1980.00 300.00 3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0083 8007000000-N SP  Lump Sum 275000.00 282500.00 268000.00CM&R TEMP STR ***********
(22+07.50-L-)

0084 8035000000-N 402 Lump Sum 25000.00 32600.00 45000.00REMV EXIST STR **********
(22+07.50-L-)

0085 8121000000-N 412 Lump Sum 10000.00 5450.00 2000.00UNCL STR EXCAV STA *****
(22+07.50-L-)

0086 8182000000-E 420 46.2 CY  910.00 42042.00 925.00 42735.00 900.00 41580.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 37500.00 26100.00 35000.00BRG APPR SLAB ***********

(22+07.50-L-)
0088 8217000000-E 425  7,408 LB  0.90 6667.20 1.00 7408.00 1.00 7408.00REINF STEEL (BRIDGE)
0089 8364000000-E 450  850 LF  50.00 42500.00 49.00 41650.00 50.00 42500.00HP12X53 PILES
0090 8503000000-E 460 165.33 LF  82.00 13557.06 82.00 13557.06 60.00 9919.80CONCRETE BARRIER RAIL
0091 8608000000-E 876  191 TON 55.00 10505.00 52.00 9932.00 60.00 11460.00RIP RAP II (2'-0")
0092 8622000000-E 876  213 SY  2.20 468.60 4.00 852.00 2.00 426.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 5500.00 4900.00 5000.00ELASTOMERIC BEARINGS
0094 8753100000-E 430  1,240 LF  190.00 235600.00 210.00 260400.00 200.00 248000.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1448707.96 TOTAL 1549765.86 TOTAL 1575944.07CONTRACT TOTAL

 

    SUB-TOTAL 744368.10 SUB-TOTAL 821681.80 SUB-TOTAL 859650.27ROADWAY ITEMS
    SUB-TOTAL 704339.86 SUB-TOTAL 728084.06 SUB-TOTAL 716293.80STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1175471.88SMITH-ROWE, INC.
     2  1304656.02KIRKMAN CONSTRUCTION, INC.
     3  1337166.48LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     4  1340599.42DANE CONSTRUCTION, INC.
     5  1344554.80CROWDER CONSTRUCTION CO.
     6  1390511.25MYLES CONSTRUCTION COMPANY INC
     7  1448707.96DLB, INC DBA DLB INC (OF VA)
     8  1549765.86LARCO CONSTRUCTION A DIV. OF SLOAN

CONSTRUCTION CO
     9  1575944.07BLYTHE CONSTRUCTION, INC.
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DAVIE

33460.3.1

FED AID NO BRSTP-801(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. R.E. BURNS & SONS CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC

C201758JAN 15 2008
0.256 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60750.00 66000.00 67000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 21025.00 15500.00 23000.00REINF BRG APPR **********

(20+71.50)
0003 0043000000-N 226 Lump Sum 160000.00 200000.00 178000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  10.00 3500.00 10.00 3500.00 6.00 2100.00UNDERCUT EXCAVATION
0006 0134000000-E 240  60 CY  10.00 600.00 10.00 600.00 9.00 540.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  350 CY  28.00 9800.00 20.00 7000.00 25.00 8750.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,000 SY  3.00 3000.00 5.00 5000.00 2.00 2000.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  40 TON 35.00 1400.00 50.00 2000.00 25.00 1000.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  132 LF  30.00 3960.00 30.00 3960.00 40.00 5280.0015" SIDE DRAIN PIPE
0011 0708000000-E 310  200 LF  36.00 7200.00 50.00 10000.00 50.00 10000.0015" BCCSP B 0.064"
0012 0806000000-E 310  6 EA  250.00 1500.00 250.00 1500.00 175.00 1050.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  72 LF  10.00 720.00 10.00 720.00 13.00 936.00PIPE REMOVAL
0014 1121000000-E 520  160 TON 50.92 8147.20 40.00 6400.00 44.50 7120.00AGGREGATE BASE COURSE
0015 1220000000-E 545  90 TON 35.00 3150.00 40.00 3600.00 44.50 4005.00INCIDENTAL STONE BASE
0016 1275000000-E 600  110 GAL 5.45 599.50 3.50 385.00 3.00 330.00PRIME COAT
0017 1489000000-E 610  570 TON 55.00 31350.00 55.00 31350.00 66.20 37734.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  420 TON 50.00 21000.00 50.00 21000.00 67.75 28455.00ASP CONC INTR CRS I19.0B
0019 1525000000-E 610  840 TON 48.00 40320.00 48.00 40320.00 63.10 53004.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  100 TON 405.00 40500.00 405.00 40500.00 375.00 37500.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  5 EA  250.00 1250.00 200.00 1000.00 200.00 1000.00RIGHT OF WAY MARKERS
0022 2286000000-N 840  1 EA  1750.00 1750.00 2000.00 2000.00 2000.00 2000.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  1 EA  500.00 500.00 1000.00 1000.00 550.00 550.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  52 LF  48.62 2528.24 45.00 2340.00 45.00 2340.00SHOULDER BERM GUTTER
0025 3030000000-E 862  550 LF  13.25 7287.50 13.50 7425.00 13.25 7287.50STL BM GUARDRAIL
0026 3045000000-E 862  50 LF  14.00 700.00 15.00 750.00 14.00 700.00SBGR SHOP CURVED
0027 3150000000-N 862  5 EA  35.00 175.00 10.00 50.00 35.00 175.00ADDIT GUARDRAIL POSTS
0028 3195000000-N 862  1 EA  425.00 425.00 425.00 425.00 425.00 425.00GR ANCHOR TYPE AT-1
0029 3270000000-N SP   3 EA  1575.00 4725.00 1650.00 4950.00 1575.00 4725.00GR ANCHOR TYPE 350
0030 3317000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE B-77
0031 3628000000-E 876  10 TON 40.00 400.00 50.00 500.00 65.00 650.00RIP RAP, CLASS I
0032 3649000000-E 876  95 TON 40.00 3800.00 50.00 4750.00 65.00 6175.00RIP RAP, CLASS B
0033 3656000000-E 876  875 SY  3.00 2625.00 5.00 4375.00 2.25 1968.75FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  80 SF  5.10 408.00 7.85 628.00 8.00 640.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  112 SF  9.00 1008.00 8.75 980.00 25.00 2800.00WORK ZONE SIGNS (PORT)
0036 4410000000-E 1110  52 SF  5.60 291.20 8.35 434.20 8.00 416.00WORK ZONE SIGNS (BARR)
0037 4430000000-N 1130  50 EA  50.00 2500.00 34.00 1700.00 75.00 3750.00DRUMS
0038 4435000000-N 1135  30 EA  20.00 600.00 16.50 495.00 14.00 420.00CONES
0039 4445000000-E 1145  48 LF  28.50 1368.00 31.50 1512.00 34.00 1632.00BARRICADES (TYPE III)
0040 4450000000-N 1150  400 HR  18.00 7200.00 18.00 7200.00 35.00 14000.00FLAGGER
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DAVIE

33460.3.1

FED AID NO BRSTP-801(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. R.E. BURNS & SONS CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC

C201758JAN 15 2008
0.256 MI

0041 4465000000-N 1160  2 EA  6500.00 13000.00 6500.00 13000.00 7000.00 14000.00TEMPORARY CRASH CUSHIONS
0042 4470000000-N 1160  2 EA  1800.00 3600.00 1800.00 3600.00 1800.00 3600.00RESET CRASH CUSHION
0043 4480000000-N 1165  1 EA  2500.00 2500.00 9100.00 9100.00 2000.00 2000.00TMIA
0044 4485000000-E 1170  760 LF  22.00 16720.00 22.00 16720.00 25.00 19000.00PORT CONC BARRIER
0045 4650000000-N 1251  68 EA  6.00 408.00 6.00 408.00 10.00 680.00TEMP RAISED PVMT MRKS
0046 4810000000-E 1205  18,900 LF  0.22 4158.00 0.22 4158.00 0.50 9450.00PAINT PVMT MARKINGS 4"
0047 4847000000-E 1205  5,400 LF  1.45 7830.00 1.45 7830.00 2.50 13500.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0048 4900000000-N 1251  17 EA  20.00 340.00 20.00 340.00 10.00 170.00PERM RAISED PVMT MARKERS
0049 6000000000-E 1605  1,720 LF  2.30 3956.00 6.00 10320.00 2.50 4300.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  185 TON 40.00 7400.00 50.00 9250.00 45.00 8325.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  630 TON 40.00 25200.00 50.00 31500.00 45.00 28350.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  380 TON 35.00 13300.00 40.00 15200.00 37.00 14060.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 1.5 ACR 1050.00 1575.00 1000.00 1500.00 1000.00 1500.00TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  4.75 237.50 5.00 250.00 5.00 250.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  120 LF  12.00 1440.00 25.00 3000.00 15.00 1800.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  2 EA  150.00 300.00 500.00 1000.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0058 6029000000-E SP   300 LF  3.00 900.00 3.50 1050.00 2.50 750.00SAFETY FENCE
0059 6030000000-E 1630  1,915 CY  5.00 9575.00 5.00 9575.00 5.00 9575.00SILT EXCAVATION
0060 6036000000-E 1631  770 SY  3.00 2310.00 3.00 2310.00 3.00 2310.00MATTING FOR EROS CONTROL
0061 6038000000-E SP   645 SY  5.50 3547.50 5.00 3225.00 5.00 3225.00PERM SOIL REINF MAT
0062 6042000000-E 1632  20 LF  7.50 150.00 10.00 200.00 5.00 100.001/4" HARDWARE CLOTH
0063 6070000000-N SP   8 EA  350.00 2800.00 450.00 3600.00 175.00 1400.00SPECIAL STILLING BASINS
0064 6071030000-E SP   450 LF  5.00 2250.00 10.00 4500.00 5.00 2250.00COIR FIBER BAFFLES
0065 6084000000-E 1660  2 ACR 1700.00 3400.00 4500.00 9000.00 4500.00 9000.00SEEDING AND MULCHING
0066 6087000000-E 1660  1 ACR 200.00 200.00 50.00 50.00 50.00 50.00MOWING
0067 6090000000-E 1661  50 LB  6.00 300.00 1.00 50.00 1.00 50.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 800.00 200.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  4.00 200.00 1.00 50.00 1.00 50.00SEED FOR SUPP SEEDING
0070 6108000000-E 1665 1.25 TON 600.00 750.00 400.00 500.00 400.00 500.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   2 HR  75.00 150.00 25.00 50.00 25.00 50.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   27 EA  50.00 1350.00 1.00 27.00 1.00 27.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.4 ACR 2500.00 1000.00 1000.00 400.00 1000.00 400.00REFORESTATION

STRUCTURE ITEMS

0074 8017000000-N SP  Lump Sum 5100.00 25000.00 20000.00CM&R TEMP ACCESS ***********
(20+71.50-L-)

0075 8035000000-N 402 Lump Sum 57500.00 35000.00 35000.00REMV EXIST STR **********
(20+71.50-L-)

0076 8105540000-E SP  29.5 LF  112.60 3321.70 670.00 19765.00 660.00 19470.003'-6" DRILLD PIER IN SOIL
0077 8105640000-E SP   22 LF  3276.85 72090.70 3000.00 66000.00 2645.00 58190.003'-6" DRILLD PIER NO SOIL
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SMITH-ROWE, INC.
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MOORESVILLE,  NC STATESVILLE,  NC

C201758JAN 15 2008
0.256 MI

0078 8111400000-E SP  26.4 LF  218.50 5768.40 135.00 3564.00 114.00 3009.60PERM STL CASING FOR 3'-6" PIER
0079 8113000000-N SP   2 EA  530.00 1060.00 400.00 800.00 400.00 800.00SID INSPECTION
0080 8115000000-N SP   1 EA  1500.00 1500.00 1700.00 1700.00 1700.00 1700.00CROSSHOLE SONIC LOGGING
0081 8121000000-N 412 Lump Sum 5000.00 2900.00 5000.00UNCL STR EXCAV STA *****

(20+71.50-L-)
0082 8147000000-E 420  5,463 SF  26.37 144059.31 27.70 151325.10 30.00 163890.00REINF CONCRETE DECK SLAB
0083 8161000000-E 420  5,466 SF  0.47 2569.02 0.45 2459.70 0.40 2186.40GROOVING BRIDGE FLOORS
0084 8182000000-E 420 108.8 CY  666.00 72460.80 850.00 92480.00 780.00 84864.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 26575.00 21000.00 25000.00BRG APPR SLAB ***********

(20+71.50-L-)
0086 8217000000-E 425  23,073 LB  0.87 20073.51 1.00 23073.00 1.50 34609.50REINF STEEL (BRIDGE)
0087 8238000000-E 425  2,757 LB  2.00 5514.00 1.75 4824.75 3.25 8960.25SPIRAL COL REINF STL BRG
0088 8262000000-E 430 563.33 LF  194.55 109595.85 200.00 112666.00 217.00 122242.6145" PRESTR CONCRETE GIRDR
0089 8364000000-E 450  400 LF  54.45 21780.00 68.00 27200.00 65.00 26000.00HP12X53 PILES
0090 8503000000-E 460 285.83 LF  47.10 13462.59 46.25 13219.64 50.00 14291.50CONCRETE BARRIER RAIL
0091 8608000000-E 876  835 TON 43.90 36656.50 51.00 42585.00 47.00 39245.00RIP RAP II (2'-0")
0092 8622000000-E 876  925 SY  3.00 2775.00 3.00 2775.00 2.25 2081.25FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 2260.00 5500.00 5000.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 13000.00 7500.00 11000.00EVAZOTE JOINT SEALS

 

    TOTAL 1216382.02 TOTAL 1330250.39 TOTAL 1358421.36CONTRACT TOTAL

 

    SUB-TOTAL 594259.64 SUB-TOTAL 668913.20 SUB-TOTAL 675881.25ROADWAY ITEMS
    SUB-TOTAL 622122.38 SUB-TOTAL 661337.19 SUB-TOTAL 682540.11STRUCTURE ITEMS
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DELLINGER, INC.

MONROE,  NC

CROWDER CONSTRUCTION CO. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CHARLOTTE,  NC GREENSBORO,  NC

C201758JAN 15 2008
0.256 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59546.34 65000.00 75580.17MOBILIZATION
0002 0029000000-N SP  Lump Sum 26780.00 26000.00 20459.20REINF BRG APPR **********

(20+71.50)
0003 0043000000-N 226 Lump Sum 191580.00 235000.00 203130.60GRADING
0004 0050000000-E 226  1 ACR 154.50 154.50 150.00 150.00 163.82 163.82SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  10.30 3605.00 10.00 3500.00 10.92 3822.00UNDERCUT EXCAVATION
0006 0134000000-E 240  60 CY  13.39 803.40 13.00 780.00 14.20 852.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  350 CY  39.14 13699.00 38.00 13300.00 41.50 14525.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,000 SY  2.06 2060.00 2.00 2000.00 2.18 2180.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  40 TON 36.05 1442.00 35.00 1400.00 38.22 1528.80FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  132 LF  36.05 4758.60 35.00 4620.00 38.22 5045.0415" SIDE DRAIN PIPE
0011 0708000000-E 310  200 LF  45.32 9064.00 44.00 8800.00 48.05 9610.0015" BCCSP B 0.064"
0012 0806000000-E 310  6 EA  133.90 803.40 130.00 780.00 141.97 851.8215" BCCS ELB B 0.064"
0013 0995000000-E 340  72 LF  14.42 1038.24 14.00 1008.00 15.29 1100.88PIPE REMOVAL
0014 1121000000-E 520  160 TON 41.20 6592.00 40.00 6400.00 43.68 6988.80AGGREGATE BASE COURSE
0015 1220000000-E 545  90 TON 36.05 3244.50 35.00 3150.00 38.22 3439.80INCIDENTAL STONE BASE
0016 1275000000-E 600  110 GAL 5.61 617.10 5.00 550.00 3.00 330.00PRIME COAT
0017 1489000000-E 610  570 TON 56.65 32290.50 74.95 42721.50 61.20 34884.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  420 TON 51.50 21630.00 76.55 32151.00 62.75 26355.00ASP CONC INTR CRS I19.0B
0019 1525000000-E 610  840 TON 49.44 41529.60 62.75 52710.00 58.10 48804.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  100 TON 417.15 41715.00 350.00 35000.00 375.00 37500.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  5 EA  236.90 1184.50 230.00 1150.00 218.42 1092.10RIGHT OF WAY MARKERS
0022 2286000000-N 840  1 EA  1648.00 1648.00 1600.00 1600.00 1747.36 1747.36MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  1 EA  515.00 515.00 500.00 500.00 546.05 546.05FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  52 LF  66.93 3480.36 75.00 3900.00 43.68 2271.36SHOULDER BERM GUTTER
0025 3030000000-E 862  550 LF  13.65 7507.50 13.25 7287.50 15.29 8409.50STL BM GUARDRAIL
0026 3045000000-E 862  50 LF  14.42 721.00 14.00 700.00 17.47 873.50SBGR SHOP CURVED
0027 3150000000-N 862  5 EA  36.05 180.25 35.00 175.00 43.68 218.40ADDIT GUARDRAIL POSTS
0028 3195000000-N 862  1 EA  437.75 437.75 425.00 425.00 524.21 524.21GR ANCHOR TYPE AT-1
0029 3270000000-N SP   3 EA  1622.25 4866.75 1575.00 4725.00 1801.97 5405.91GR ANCHOR TYPE 350
0030 3317000000-N 862  4 EA  1236.00 4944.00 1200.00 4800.00 1288.68 5154.72GR ANCHOR TYPE B-77
0031 3628000000-E 876  10 TON 55.62 556.20 54.00 540.00 58.97 589.70RIP RAP, CLASS I
0032 3649000000-E 876  95 TON 55.62 5283.90 54.00 5130.00 58.97 5602.15RIP RAP, CLASS B
0033 3656000000-E 876  875 SY  2.06 1802.50 2.00 1750.00 2.18 1907.50FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  80 SF  5.25 420.00 15.00 1200.00 8.57 685.60WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  112 SF  5.61 628.32 15.00 1680.00 9.56 1070.72WORK ZONE SIGNS (PORT)
0036 4410000000-E 1110  52 SF  5.77 300.04 15.00 780.00 9.12 474.24WORK ZONE SIGNS (BARR)
0037 4430000000-N 1130  50 EA  33.94 1697.00 40.00 2000.00 50.00 2500.00DRUMS
0038 4435000000-N 1135  30 EA  17.25 517.50 20.00 600.00 25.00 750.00CONES
0039 4445000000-E 1145  48 LF  29.36 1409.28 50.00 2400.00 34.40 1651.20BARRICADES (TYPE III)
0040 4450000000-N 1150  400 HR  20.60 8240.00 20.00 8000.00 20.00 8000.00FLAGGER
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DAVIE

33460.3.1

FED AID NO BRSTP-801(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

DELLINGER, INC.

MONROE,  NC

CROWDER CONSTRUCTION CO. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CHARLOTTE,  NC GREENSBORO,  NC

C201758JAN 15 2008
0.256 MI

0041 4465000000-N 1160  2 EA  6695.00 13390.00 7500.00 15000.00 7098.65 14197.30TEMPORARY CRASH CUSHIONS
0042 4470000000-N 1160  2 EA  1854.00 3708.00 3000.00 6000.00 1965.78 3931.56RESET CRASH CUSHION
0043 4480000000-N 1165  1 EA  11845.00 11845.00 20000.00 20000.00 2841.56 2841.56TMIA
0044 4485000000-E 1170  760 LF  22.66 17221.60 25.00 19000.00 24.03 18262.80PORT CONC BARRIER
0045 4650000000-N 1251  68 EA  6.18 420.24 6.00 408.00 6.55 445.40TEMP RAISED PVMT MRKS
0046 4810000000-E 1205  18,900 LF  0.23 4347.00 0.22 4158.00 0.24 4536.00PAINT PVMT MARKINGS 4"
0047 4847000000-E 1205  5,400 LF  1.49 8046.00 1.45 7830.00 1.58 8532.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0048 4900000000-N 1251  17 EA  20.60 350.20 20.00 340.00 21.84 371.28PERM RAISED PVMT MARKERS
0049 6000000000-E 1605  1,720 LF  2.16 3715.20 5.00 8600.00 2.51 4317.20TEMPORARY SILT FENCE
0050 6006000000-E 1610  185 TON 32.96 6097.60 32.00 5920.00 34.95 6465.75EROS CONTRL STONE CL A
0051 6009000000-E 1610  630 TON 40.17 25307.10 39.00 24570.00 42.59 26831.70EROS CONTRL STONE CL B
0052 6012000000-E 1610  380 TON 32.96 12524.80 32.00 12160.00 34.95 13281.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 1.5 ACR 515.00 772.50 500.00 750.00 1146.71 1720.07TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  2.06 103.00 2.00 100.00 5.19 259.50SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 875.50 218.88 850.00 212.50 1092.12 273.03FERT FOR TEMP SEEDING
0056 6024000000-E 1622  120 LF  25.75 3090.00 20.00 2400.00 21.84 2620.80TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  2 EA  103.00 206.00 100.00 200.00 109.21 218.42INLET PROTCN @ SLOPE DRNS
0058 6029000000-E SP   300 LF  2.06 618.00 2.00 600.00 3.28 984.00SAFETY FENCE
0059 6030000000-E 1630  1,915 CY  2.06 3944.90 2.00 3830.00 2.18 4174.70SILT EXCAVATION
0060 6036000000-E 1631  770 SY  1.91 1470.70 2.00 1540.00 3.28 2525.60MATTING FOR EROS CONTROL
0061 6038000000-E SP   645 SY  14.42 9300.90 14.00 9030.00 6.01 3876.45PERM SOIL REINF MAT
0062 6042000000-E 1632  20 LF  12.36 247.20 12.00 240.00 13.11 262.201/4" HARDWARE CLOTH
0063 6070000000-N SP   8 EA  150.00 1200.00 750.00 6000.00 326.78 2614.24SPECIAL STILLING BASINS
0064 6071030000-E SP   450 LF  6.18 2781.00 6.00 2700.00 5.46 2457.00COIR FIBER BAFFLES
0065 6084000000-E 1660  2 ACR 1854.00 3708.00 1800.00 3600.00 1856.57 3713.14SEEDING AND MULCHING
0066 6087000000-E 1660  1 ACR 360.50 360.50 350.00 350.00 218.42 218.42MOWING
0067 6090000000-E 1661  50 LB  2.58 129.00 2.50 125.00 6.55 327.50SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 875.50 218.88 850.00 212.50 873.68 218.42FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  2.58 129.00 2.50 125.00 4.37 218.50SEED FOR SUPP SEEDING
0070 6108000000-E 1665 1.25 TON 875.50 1094.38 850.00 1062.50 655.26 819.08FERTILIZER TOPDRESSING
0071 6114000000-N SP   2 HR  77.25 154.50 75.00 150.00 81.91 163.82SPECIALIZED HAND MOWING
0072 6117000000-N SP   27 EA  154.50 4171.50 150.00 4050.00 54.61 1474.47RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.4 ACR 3399.00 1359.60 3300.00 1320.00 2730.25 1092.10REFORESTATION

STRUCTURE ITEMS

0074 8017000000-N SP  Lump Sum 10962.60 20000.00 22287.22CM&R TEMP ACCESS ***********
(20+71.50-L-)

0075 8035000000-N 402 Lump Sum 50058.20 15000.00 77337.45REMV EXIST STR **********
(20+71.50-L-)

0076 8105540000-E SP  29.5 LF  883.14 26052.63 500.00 14750.00 688.21 20302.203'-6" DRILLD PIER IN SOIL
0077 8105640000-E SP   22 LF  3047.76 67050.72 3100.00 68200.00 2945.65 64804.303'-6" DRILLD PIER NO SOIL
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

DELLINGER, INC.

MONROE,  NC

CROWDER CONSTRUCTION CO. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CHARLOTTE,  NC GREENSBORO,  NC

C201758JAN 15 2008
0.256 MI

0078 8111400000-E SP  26.4 LF  238.40 6293.76 250.00 6600.00 124.50 3286.80PERM STL CASING FOR 3'-6" PIER
0079 8113000000-N SP   2 EA  611.62 1223.24 1000.00 2000.00 436.84 873.68SID INSPECTION
0080 8115000000-N SP   1 EA  2150.24 2150.24 3000.00 3000.00 1856.57 1856.57CROSSHOLE SONIC LOGGING
0081 8121000000-N 412 Lump Sum 2395.42 10000.00 5683.11UNCL STR EXCAV STA *****

(20+71.50-L-)
0082 8147000000-E 420  5,463 SF  37.72 206064.36 20.00 109260.00 30.14 164654.82REINF CONCRETE DECK SLAB
0083 8161000000-E 420  5,466 SF  0.54 2951.64 1.00 5466.00 0.68 3716.88GROOVING BRIDGE FLOORS
0084 8182000000-E 420 108.8 CY  1197.49 130286.91 1000.00 108800.00 818.37 89038.66CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 29627.48 15000.00 37464.02BRG APPR SLAB ***********

(20+71.50-L-)
0086 8217000000-E 425  23,073 LB  0.71 16381.83 1.00 23073.00 0.83 19150.59REINF STEEL (BRIDGE)
0087 8238000000-E 425  2,757 LB  1.53 4218.21 2.00 5514.00 1.29 3556.53SPIRAL COL REINF STL BRG
0088 8262000000-E 430 563.33 LF  185.39 104435.75 295.00 166182.35 236.99 133503.5845" PRESTR CONCRETE GIRDR
0089 8364000000-E 450  400 LF  59.43 23772.00 60.00 24000.00 71.61 28644.00HP12X53 PILES
0090 8503000000-E 460 285.83 LF  62.56 17881.52 45.00 12862.35 46.40 13262.51CONCRETE BARRIER RAIL
0091 8608000000-E 876  835 TON 46.35 38702.25 50.00 41750.00 49.14 41031.90RIP RAP II (2'-0")
0092 8622000000-E 876  925 SY  2.06 1905.50 2.00 1850.00 2.18 2016.50FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 4194.04 8000.00 5683.11ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 11049.09 8000.00 19233.54EVAZOTE JOINT SEALS

 

    TOTAL 1409201.60 TOTAL 1416254.20 TOTAL 1438258.13CONTRACT TOTAL

 

    SUB-TOTAL 651544.21 SUB-TOTAL 746946.50 SUB-TOTAL 680870.16ROADWAY ITEMS
    SUB-TOTAL 757657.39 SUB-TOTAL 669307.70 SUB-TOTAL 757387.97STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

DLB, INC DBA DLB INC (OF VA) MYLES CONSTRUCTION COMPANY
INC

HILLSVILLE,  VA SPARTANBURG,  SC

C201758JAN 15 2008
0.256 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72780.00 73000.00 75000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 26000.00 22000.00 25000.00REINF BRG APPR **********

(20+71.50)
0003 0043000000-N 226 Lump Sum 195000.00 245000.00 285000.00GRADING
0004 0050000000-E 226  1 ACR 75.00 75.00 1.00 1.00 101.00 101.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  8.00 2800.00 20.00 7000.00 11.00 3850.00UNDERCUT EXCAVATION
0006 0134000000-E 240  60 CY  8.00 480.00 18.00 1080.00 11.00 660.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  350 CY  21.50 7525.00 28.00 9800.00 30.00 10500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,000 SY  2.00 2000.00 2.20 2200.00 3.00 3000.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  40 TON 22.50 900.00 21.00 840.00 40.00 1600.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  132 LF  36.50 4818.00 27.00 3564.00 35.00 4620.0015" SIDE DRAIN PIPE
0011 0708000000-E 310  200 LF  39.00 7800.00 37.00 7400.00 40.00 8000.0015" BCCSP B 0.064"
0012 0806000000-E 310  6 EA  125.00 750.00 560.00 3360.00 300.00 1800.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  72 LF  18.50 1332.00 12.50 900.00 10.00 720.00PIPE REMOVAL
0014 1121000000-E 520  160 TON 40.00 6400.00 40.00 6400.00 46.00 7360.00AGGREGATE BASE COURSE
0015 1220000000-E 545  90 TON 40.00 3600.00 40.00 3600.00 45.00 4050.00INCIDENTAL STONE BASE
0016 1275000000-E 600  110 GAL 3.00 330.00 6.00 660.00 3.00 330.00PRIME COAT
0017 1489000000-E 610  570 TON 61.20 34884.00 61.00 34770.00 65.00 37050.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  420 TON 62.75 26355.00 55.00 23100.00 65.00 27300.00ASP CONC INTR CRS I19.0B
0019 1525000000-E 610  840 TON 58.10 48804.00 53.00 44520.00 60.00 50400.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  100 TON 375.00 37500.00 450.00 45000.00 375.00 37500.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  5 EA  200.00 1000.00 221.00 1105.00 230.00 1150.00RIGHT OF WAY MARKERS
0022 2286000000-N 840  1 EA  1950.00 1950.00 2500.00 2500.00 1750.00 1750.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  1 EA  500.00 500.00 600.00 600.00 550.00 550.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  52 LF  40.00 2080.00 78.00 4056.00 70.00 3640.00SHOULDER BERM GUTTER
0025 3030000000-E 862  550 LF  13.25 7287.50 14.00 7700.00 14.00 7700.00STL BM GUARDRAIL
0026 3045000000-E 862  50 LF  14.00 700.00 15.00 750.00 16.00 800.00SBGR SHOP CURVED
0027 3150000000-N 862  5 EA  35.00 175.00 38.00 190.00 40.00 200.00ADDIT GUARDRAIL POSTS
0028 3195000000-N 862  1 EA  425.00 425.00 470.00 470.00 480.00 480.00GR ANCHOR TYPE AT-1
0029 3270000000-N SP   3 EA  1575.00 4725.00 1750.00 5250.00 1650.00 4950.00GR ANCHOR TYPE 350
0030 3317000000-N 862  4 EA  1200.00 4800.00 1330.00 5320.00 1160.00 4640.00GR ANCHOR TYPE B-77
0031 3628000000-E 876  10 TON 60.00 600.00 100.00 1000.00 40.00 400.00RIP RAP, CLASS I
0032 3649000000-E 876  95 TON 49.75 4726.25 40.00 3800.00 40.00 3800.00RIP RAP, CLASS B
0033 3656000000-E 876  875 SY  4.00 3500.00 2.50 2187.50 3.00 2625.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  80 SF  7.85 628.00 20.00 1600.00 5.25 420.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  112 SF  8.75 980.00 20.00 2240.00 6.25 700.00WORK ZONE SIGNS (PORT)
0036 4410000000-E 1110  52 SF  8.35 434.20 20.00 1040.00 8.50 442.00WORK ZONE SIGNS (BARR)
0037 4430000000-N 1130  50 EA  34.00 1700.00 60.00 3000.00 65.00 3250.00DRUMS
0038 4435000000-N 1135  30 EA  18.00 540.00 15.00 450.00 35.00 1050.00CONES
0039 4445000000-E 1145  48 LF  31.50 1512.00 35.00 1680.00 16.00 768.00BARRICADES (TYPE III)
0040 4450000000-N 1150  400 HR  20.00 8000.00 15.00 6000.00 25.00 10000.00FLAGGER
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FED AID NO BRSTP-801(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

DLB, INC DBA DLB INC (OF VA) MYLES CONSTRUCTION COMPANY
INC

HILLSVILLE,  VA SPARTANBURG,  SC

C201758JAN 15 2008
0.256 MI

0041 4465000000-N 1160  2 EA  4640.00 9280.00 7210.00 14420.00 6500.00 13000.00TEMPORARY CRASH CUSHIONS
0042 4470000000-N 1160  2 EA  2275.00 4550.00 2000.00 4000.00 1800.00 3600.00RESET CRASH CUSHION
0043 4480000000-N 1165  1 EA  11500.00 11500.00 2000.00 2000.00 9600.00 9600.00TMIA
0044 4485000000-E 1170  760 LF  25.00 19000.00 30.00 22800.00 22.00 16720.00PORT CONC BARRIER
0045 4650000000-N 1251  68 EA  10.00 680.00 11.00 748.00 6.00 408.00TEMP RAISED PVMT MRKS
0046 4810000000-E 1205  18,900 LF  0.50 9450.00 0.55 10395.00 0.22 4158.00PAINT PVMT MARKINGS 4"
0047 4847000000-E 1205  5,400 LF  2.50 13500.00 2.70 14580.00 1.45 7830.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0048 4900000000-N 1251  17 EA  10.00 170.00 11.00 187.00 20.00 340.00PERM RAISED PVMT MARKERS
0049 6000000000-E 1605  1,720 LF  2.20 3784.00 3.00 5160.00 2.10 3612.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  185 TON 47.50 8787.50 43.00 7955.00 36.22 6700.70EROS CONTRL STONE CL A
0051 6009000000-E 1610  630 TON 41.50 26145.00 43.00 27090.00 39.50 24885.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  380 TON 37.50 14250.00 38.00 14440.00 32.55 12369.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 1.5 ACR 1400.00 2100.00 880.00 1320.00 500.00 750.00TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  8.00 400.00 13.00 650.00 2.00 100.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 1800.00 450.00 2400.00 600.00 850.00 212.50FERT FOR TEMP SEEDING
0056 6024000000-E 1622  120 LF  12.50 1500.00 18.00 2160.00 16.67 2000.40TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  2 EA  115.00 230.00 100.00 200.00 2.00 4.00INLET PROTCN @ SLOPE DRNS
0058 6029000000-E SP   300 LF  2.20 660.00 2.60 780.00 2.00 600.00SAFETY FENCE
0059 6030000000-E 1630  1,915 CY  8.00 15320.00 12.00 22980.00 5.00 9575.00SILT EXCAVATION
0060 6036000000-E 1631  770 SY  1.80 1386.00 2.20 1694.00 2.00 1540.00MATTING FOR EROS CONTROL
0061 6038000000-E SP   645 SY  9.00 5805.00 5.30 3418.50 14.00 9030.00PERM SOIL REINF MAT
0062 6042000000-E 1632  20 LF  6.00 120.00 8.00 160.00 12.00 240.001/4" HARDWARE CLOTH
0063 6070000000-N SP   8 EA  765.41 6123.28 720.00 5760.00 500.00 4000.00SPECIAL STILLING BASINS
0064 6071030000-E SP   450 LF  15.00 6750.00 5.50 2475.00 6.00 2700.00COIR FIBER BAFFLES
0065 6084000000-E 1660  2 ACR 3740.00 7480.00 2700.00 5400.00 1800.00 3600.00SEEDING AND MULCHING
0066 6087000000-E 1660  1 ACR 100.00 100.00 425.00 425.00 350.00 350.00MOWING
0067 6090000000-E 1661  50 LB  16.00 800.00 13.00 650.00 2.50 125.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 1800.00 450.00 2400.00 600.00 850.00 212.50FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  4.00 200.00 10.00 500.00 2.50 125.00SEED FOR SUPP SEEDING
0070 6108000000-E 1665 1.25 TON 800.00 1000.00 2400.00 3000.00 850.00 1062.50FERTILIZER TOPDRESSING
0071 6114000000-N SP   2 HR  100.00 200.00 320.00 640.00 75.00 150.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   27 EA  240.00 6480.00 600.00 16200.00 150.00 4050.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.4 ACR 2000.00 800.00 5300.00 2120.00 1320.00 528.00REFORESTATION

STRUCTURE ITEMS

0074 8017000000-N SP  Lump Sum 7100.00 30000.00 17000.00CM&R TEMP ACCESS ***********
(20+71.50-L-)

0075 8035000000-N 402 Lump Sum 60000.00 77000.00 102800.00REMV EXIST STR **********
(20+71.50-L-)

0076 8105540000-E SP  29.5 LF  600.00 17700.00 490.00 14455.00 550.00 16225.003'-6" DRILLD PIER IN SOIL
0077 8105640000-E SP   22 LF  2750.00 60500.00 2670.00 58740.00 2550.00 56100.003'-6" DRILLD PIER NO SOIL
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0078 8111400000-E SP  26.4 LF  141.00 3722.40 125.00 3300.00 250.00 6600.00PERM STL CASING FOR 3'-6" PIER
0079 8113000000-N SP   2 EA  400.00 800.00 400.00 800.00 500.00 1000.00SID INSPECTION
0080 8115000000-N SP   1 EA  1700.00 1700.00 1700.00 1700.00 2000.00 2000.00CROSSHOLE SONIC LOGGING
0081 8121000000-N 412 Lump Sum 3500.00 9800.00 15000.00UNCL STR EXCAV STA *****

(20+71.50-L-)
0082 8147000000-E 420  5,463 SF  30.00 163890.00 28.50 155695.50 25.00 136575.00REINF CONCRETE DECK SLAB
0083 8161000000-E 420  5,466 SF  0.75 4099.50 0.65 3552.90 1.00 5466.00GROOVING BRIDGE FLOORS
0084 8182000000-E 420 108.8 CY  1000.00 108800.00 860.00 93568.00 600.00 65280.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 31020.00 32000.00 45000.00BRG APPR SLAB ***********

(20+71.50-L-)
0086 8217000000-E 425  23,073 LB  1.00 23073.00 0.92 21227.16 1.00 23073.00REINF STEEL (BRIDGE)
0087 8238000000-E 425  2,757 LB  1.50 4135.50 1.35 3721.95 1.50 4135.50SPIRAL COL REINF STL BRG
0088 8262000000-E 430 563.33 LF  285.00 160549.05 195.00 109849.35 232.57 131013.6645" PRESTR CONCRETE GIRDR
0089 8364000000-E 450  400 LF  60.00 24000.00 51.00 20400.00 65.00 26000.00HP12X53 PILES
0090 8503000000-E 460 285.83 LF  47.50 13576.93 68.00 19436.44 55.00 15720.65CONCRETE BARRIER RAIL
0091 8608000000-E 876  835 TON 57.00 47595.00 42.00 35070.00 55.00 45925.00RIP RAP II (2'-0")
0092 8622000000-E 876  925 SY  2.80 2590.00 2.20 2035.00 2.50 2312.50FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 2600.00 4000.00 3000.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 9000.00 12500.00 8500.00EVAZOTE JOINT SEALS

 

    TOTAL 1455798.11 TOTAL 1489492.30 TOTAL 1506059.91CONTRACT TOTAL

 

    SUB-TOTAL 705846.73 SUB-TOTAL 780641.00 SUB-TOTAL 777333.60ROADWAY ITEMS
    SUB-TOTAL 749951.38 SUB-TOTAL 708851.30 SUB-TOTAL 728726.31STRUCTURE ITEMS
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TIP NO B-4104 2:00 PM 10 /  12 020

DAVIE

33460.3.1

FED AID NO BRSTP-801(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

BLYTHE CONSTRUCTION, INC.

ATLANTA,  GA CHARLOTTE,  NC

C201758JAN 15 2008
0.256 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76000.00 171500.00 80000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 30000.00 26100.00 25000.00REINF BRG APPR **********

(20+71.50)
0003 0043000000-N 226 Lump Sum 228414.00 193000.00 425000.00GRADING
0004 0050000000-E 226  1 ACR 150.00 150.00 500.00 500.00 7600.00 7600.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  10.00 3500.00 12.00 4200.00 24.00 8400.00UNDERCUT EXCAVATION
0006 0134000000-E 240  60 CY  13.00 780.00 18.00 1080.00 16.00 960.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  350 CY  38.00 13300.00 47.00 16450.00 40.00 14000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,000 SY  2.00 2000.00 1.50 1500.00 1.85 1850.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  40 TON 35.00 1400.00 35.00 1400.00 25.00 1000.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  132 LF  35.00 4620.00 31.00 4092.00 30.00 3960.0015" SIDE DRAIN PIPE
0011 0708000000-E 310  200 LF  44.00 8800.00 63.00 12600.00 30.00 6000.0015" BCCSP B 0.064"
0012 0806000000-E 310  6 EA  130.00 780.00 125.00 750.00 350.00 2100.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  72 LF  14.00 1008.00 31.00 2232.00 20.00 1440.00PIPE REMOVAL
0014 1121000000-E 520  160 TON 29.13 4660.80 30.00 4800.00 40.00 6400.00AGGREGATE BASE COURSE
0015 1220000000-E 545  90 TON 14.00 1260.00 39.00 3510.00 45.00 4050.00INCIDENTAL STONE BASE
0016 1275000000-E 600  110 GAL 3.50 385.00 8.00 880.00 3.00 330.00PRIME COAT
0017 1489000000-E 610  570 TON 78.00 44460.00 60.00 34200.00 61.20 34884.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  420 TON 58.00 24360.00 53.00 22260.00 62.75 26355.00ASP CONC INTR CRS I19.0B
0019 1525000000-E 610  840 TON 62.00 52080.00 53.00 44520.00 58.10 48804.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  100 TON 52.00 5200.00 385.00 38500.00 375.00 37500.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  5 EA  200.00 1000.00 250.00 1250.00 125.00 625.00RIGHT OF WAY MARKERS
0022 2286000000-N 840  1 EA  1600.00 1600.00 1400.00 1400.00 1200.00 1200.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  1 EA  500.00 500.00 255.00 255.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  52 LF  50.00 2600.00 43.00 2236.00 15.00 780.00SHOULDER BERM GUTTER
0025 3030000000-E 862  550 LF  13.25 7287.50 15.00 8250.00 13.50 7425.00STL BM GUARDRAIL
0026 3045000000-E 862  50 LF  14.00 700.00 17.00 850.00 15.00 750.00SBGR SHOP CURVED
0027 3150000000-N 862  5 EA  35.00 175.00 43.00 215.00 10.00 50.00ADDIT GUARDRAIL POSTS
0028 3195000000-N 862  1 EA  425.00 425.00 520.00 520.00 425.00 425.00GR ANCHOR TYPE AT-1
0029 3270000000-N SP   3 EA  1575.00 4725.00 1800.00 5400.00 1650.00 4950.00GR ANCHOR TYPE 350
0030 3317000000-N 862  4 EA  1200.00 4800.00 1300.00 5200.00 1200.00 4800.00GR ANCHOR TYPE B-77
0031 3628000000-E 876  10 TON 54.00 540.00 54.00 540.00 50.00 500.00RIP RAP, CLASS I
0032 3649000000-E 876  95 TON 54.00 5130.00 54.00 5130.00 50.00 4750.00RIP RAP, CLASS B
0033 3656000000-E 876  875 SY  2.00 1750.00 1.10 962.50 4.00 3500.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  80 SF  10.00 800.00 5.50 440.00 12.00 960.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  112 SF  10.00 1120.00 10.00 1120.00 10.00 1120.00WORK ZONE SIGNS (PORT)
0036 4410000000-E 1110  52 SF  35.00 1820.00 7.50 390.00 9.00 468.00WORK ZONE SIGNS (BARR)
0037 4430000000-N 1130  50 EA  100.00 5000.00 48.00 2400.00 45.00 2250.00DRUMS
0038 4435000000-N 1135  30 EA  50.00 1500.00 22.00 660.00 25.00 750.00CONES
0039 4445000000-E 1145  48 LF  35.00 1680.00 33.00 1584.00 35.00 1680.00BARRICADES (TYPE III)
0040 4450000000-N 1150  400 HR  20.00 8000.00 26.00 10400.00 19.25 7700.00FLAGGER
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FED AID NO BRSTP-801(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FULTON CREEK AND APPROACHES ON NC-801.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

BLYTHE CONSTRUCTION, INC.

ATLANTA,  GA CHARLOTTE,  NC

C201758JAN 15 2008
0.256 MI

0041 4465000000-N 1160  2 EA  6500.00 13000.00 7050.00 14100.00 5500.00 11000.00TEMPORARY CRASH CUSHIONS
0042 4470000000-N 1160  2 EA  1800.00 3600.00 1950.00 3900.00 2300.00 4600.00RESET CRASH CUSHION
0043 4480000000-N 1165  1 EA  11500.00 11500.00 12500.00 12500.00 3000.00 3000.00TMIA
0044 4485000000-E 1170  760 LF  22.00 16720.00 24.00 18240.00 50.00 38000.00PORT CONC BARRIER
0045 4650000000-N 1251  68 EA  6.00 408.00 6.50 442.00 5.00 340.00TEMP RAISED PVMT MRKS
0046 4810000000-E 1205  18,900 LF  0.22 4158.00 0.25 4725.00 0.20 3780.00PAINT PVMT MARKINGS 4"
0047 4847000000-E 1205  5,400 LF  1.45 7830.00 1.50 8100.00 1.65 8910.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0048 4900000000-N 1251  17 EA  20.00 340.00 22.00 374.00 5.00 85.00PERM RAISED PVMT MARKERS
0049 6000000000-E 1605  1,720 LF  2.20 3784.00 3.50 6020.00 3.50 6020.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  185 TON 32.00 5920.00 55.00 10175.00 55.00 10175.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  630 TON 39.00 24570.00 52.00 32760.00 55.00 34650.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  380 TON 35.00 13300.00 40.00 15200.00 50.00 19000.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 1.5 ACR 500.00 750.00 545.00 817.50 500.00 750.00TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  2.00 100.00 2.00 100.00 4.50 225.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.25 TON 850.00 212.50 925.00 231.25 300.00 75.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  120 LF  10.00 1200.00 18.00 2160.00 30.00 3600.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  2 EA  100.00 200.00 310.00 620.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0058 6029000000-E SP   300 LF  5.00 1500.00 2.00 600.00 2.50 750.00SAFETY FENCE
0059 6030000000-E 1630  1,915 CY  15.00 28725.00 12.00 22980.00 11.00 21065.00SILT EXCAVATION
0060 6036000000-E 1631  770 SY  2.00 1540.00 3.50 2695.00 1.85 1424.50MATTING FOR EROS CONTROL
0061 6038000000-E SP   645 SY  14.00 9030.00 15.00 9675.00 6.10 3934.50PERM SOIL REINF MAT
0062 6042000000-E 1632  20 LF  12.00 240.00 13.00 260.00 1.50 30.001/4" HARDWARE CLOTH
0063 6070000000-N SP   8 EA  250.00 2000.00 1650.00 13200.00 225.00 1800.00SPECIAL STILLING BASINS
0064 6071030000-E SP   450 LF  6.00 2700.00 6.50 2925.00 4.50 2025.00COIR FIBER BAFFLES
0065 6084000000-E 1660  2 ACR 1800.00 3600.00 1950.00 3900.00 2000.00 4000.00SEEDING AND MULCHING
0066 6087000000-E 1660  1 ACR 350.00 350.00 380.00 380.00 100.00 100.00MOWING
0067 6090000000-E 1661  50 LB  2.50 125.00 2.50 125.00 3.00 150.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 850.00 212.50 925.00 231.25 385.00 96.25FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  2.50 125.00 2.50 125.00 3.00 150.00SEED FOR SUPP SEEDING
0070 6108000000-E 1665 1.25 TON 850.00 1062.50 925.00 1156.25 300.00 375.00FERTILIZER TOPDRESSING
0071 6114000000-N SP   2 HR  75.00 150.00 82.00 164.00 25.00 50.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   27 EA  150.00 4050.00 165.00 4455.00 300.00 8100.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.4 ACR 3300.00 1320.00 3600.00 1440.00 2000.00 800.00REFORESTATION

STRUCTURE ITEMS

0074 8017000000-N SP  Lump Sum 10000.00 13600.00 86100.00CM&R TEMP ACCESS ***********
(20+71.50-L-)

0075 8035000000-N 402 Lump Sum 30000.00 38900.00 75000.00REMV EXIST STR **********
(20+71.50-L-)

0076 8105540000-E SP  29.5 LF  800.00 23600.00 450.00 13275.00 890.00 26255.003'-6" DRILLD PIER IN SOIL
0077 8105640000-E SP   22 LF  2700.00 59400.00 2700.00 59400.00 2525.00 55550.003'-6" DRILLD PIER NO SOIL
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0078 8111400000-E SP  26.4 LF  200.00 5280.00 130.00 3432.00 160.00 4224.00PERM STL CASING FOR 3'-6" PIER
0079 8113000000-N SP   2 EA  2000.00 4000.00 435.00 870.00 400.00 800.00SID INSPECTION
0080 8115000000-N SP   1 EA  4000.00 4000.00 1950.00 1950.00 4750.00 4750.00CROSSHOLE SONIC LOGGING
0081 8121000000-N 412 Lump Sum 7500.00 8700.00 7500.00UNCL STR EXCAV STA *****

(20+71.50-L-)
0082 8147000000-E 420  5,463 SF  25.00 136575.00 35.00 191205.00 25.00 136575.00REINF CONCRETE DECK SLAB
0083 8161000000-E 420  5,466 SF  1.00 5466.00 0.70 3826.20 0.42 2295.72GROOVING BRIDGE FLOORS
0084 8182000000-E 420 108.8 CY  700.00 76160.00 1050.00 114240.00 750.00 81600.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 30000.00 28300.00 26000.00BRG APPR SLAB ***********

(20+71.50-L-)
0086 8217000000-E 425  23,073 LB  1.50 34609.50 1.00 23073.00 0.70 16151.10REINF STEEL (BRIDGE)
0087 8238000000-E 425  2,757 LB  2.00 5514.00 2.00 5514.00 1.10 3032.70SPIRAL COL REINF STL BRG
0088 8262000000-E 430 563.33 LF  430.00 242231.90 245.00 138015.85 225.00 126749.2545" PRESTR CONCRETE GIRDR
0089 8364000000-E 450  400 LF  100.00 40000.00 61.00 24400.00 65.00 26000.00HP12X53 PILES
0090 8503000000-E 460 285.83 LF  65.00 18578.95 65.00 18578.95 46.00 13148.18CONCRETE BARRIER RAIL
0091 8608000000-E 876  835 TON 60.00 50100.00 52.00 43420.00 0.01 8.35RIP RAP II (2'-0")
0092 8622000000-E 876  925 SY  4.00 3700.00 3.50 3237.50 1.15 1063.75FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 7500.00 5450.00 3500.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 12500.00 13000.00 7500.00EVAZOTE JOINT SEALS

 

    TOTAL 1525348.15 TOTAL 1580440.25 TOTAL 1674079.30CONTRACT TOTAL

 

    SUB-TOTAL 718632.80 SUB-TOTAL 828052.75 SUB-TOTAL 970276.25ROADWAY ITEMS
    SUB-TOTAL 806715.35 SUB-TOTAL 752387.50 SUB-TOTAL 703803.05STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1216382.02SMITH-ROWE, INC.
     2  1330250.39DANE CONSTRUCTION, INC.
     3  1358421.36R.E. BURNS & SONS CO., INC.
     4  1409201.60DELLINGER, INC.
     5  1416254.20CROWDER CONSTRUCTION CO.
     6  1438258.13APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     7  1455798.11KIRKMAN CONSTRUCTION, INC.
     8  1489492.30DLB, INC DBA DLB INC (OF VA)
     9  1506059.91MYLES CONSTRUCTION COMPANY INC
     10  1525348.15LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     11  1580440.25LARCO CONSTRUCTION A DIV. OF SLOAN

CONSTRUCTION CO
     12  1674079.30BLYTHE CONSTRUCTION, INC.
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MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

C201759JAN 15 2008
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29750.00 30000.00 31000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 16275.00 13000.00 16500.00REINF BRG APPR **********

(16+57)
0003 0043000000-N 226 Lump Sum 43500.00 40000.00 45000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  10.50 2100.00 8.00 1600.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0195000000-E 265  300 CY  22.00 6600.00 25.00 7500.00 8.00 2400.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  400 SY  2.50 1000.00 2.00 800.00 1.00 400.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  10 TON 26.00 260.00 25.00 250.00 25.00 250.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  64 LF  35.50 2272.00 50.00 3200.00 23.00 1472.0015" RC PIPE CULV III
0010 0708000000-E 310  16 LF  60.00 960.00 50.00 800.00 26.00 416.0015" BCCSP B 0.064"
0011 0995000000-E 340  50 LF  12.00 600.00 15.00 750.00 1.00 50.00PIPE REMOVAL
0012 1121000000-E 520  60 TON 40.00 2400.00 35.00 2100.00 36.00 2160.00AGGREGATE BASE COURSE
0013 1220000000-E 545  200 TON 26.50 5300.00 35.00 7000.00 26.00 5200.00INCIDENTAL STONE BASE
0014 1489000000-E 610  220 TON 65.20 14344.00 70.00 15400.00 65.20 14344.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  140 TON 69.15 9681.00 73.85 10339.00 69.50 9730.00ASP CONC INTR CRS I19.0B
0016 1525000000-E 610  350 TON 67.25 23537.50 72.00 25200.00 67.25 23537.50ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  40 TON 400.00 16000.00 400.00 16000.00 400.00 16000.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  5 EA  200.00 1000.00 220.00 1100.00 200.00 1000.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  2 EA  1550.00 3100.00 1800.00 3600.00 1300.00 2600.00MASNRY DRAINAGE STRUCT
0020 2365000000-N 840  1 EA  515.00 515.00 600.00 600.00 400.00 400.00FRAME W/2GRTS 840.22 STD
0021 2367000000-N 840  1 EA  600.00 600.00 600.00 600.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  38 LF  50.00 1900.00 40.00 1520.00 50.00 1900.00SHOULDER BERM GUTTER
0023 3030000000-E 862 362.5 LF  13.25 4803.13 13.25 4803.13 13.25 4803.13STL BM GUARDRAIL
0024 3045000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00 750.00SBGR SHOP CURVED
0025 3150000000-N 862  5 EA  10.00 50.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0026 3195000000-N 862  1 EA  425.00 425.00 425.00 425.00 425.00 425.00GR ANCHOR TYPE AT-1
0027 3270000000-N SP   3 EA  1600.00 4800.00 1600.00 4800.00 1600.00 4800.00GR ANCHOR TYPE 350
0028 3317000000-N 862  4 EA  1300.00 5200.00 1300.00 5200.00 1300.00 5200.00GR ANCHOR TYPE B-77
0029 3649000000-E 876  30 TON 45.00 1350.00 65.00 1950.00 28.00 840.00RIP RAP, CLASS B
0030 3656000000-E 876  200 SY  2.50 500.00 2.20 440.00 1.00 200.00FILTER FABRIC FOR DRAINGE
0031 4025000000-E 901  39 SF  14.50 565.50 14.50 565.50 13.45 524.55CONTR FURN, TYPE ***SIGN

(E)
0032 4072000000-E 903  150 LF  4.95 742.50 4.95 742.50 6.38 957.00SUPPORT, 3-LB STL U-CHAN
0033 4102000000-N 904  6 EA  75.00 450.00 75.00 450.00 115.00 690.00SIGN ERECTION, TYPE E
0034 4155000000-N 907  10 EA  1.00 10.00 1.00 10.00 5.00 50.00DISPOSE SIGN SYST U-CHAN
0035 4400000000-E 1110  349 SF  3.95 1378.55 7.00 2443.00 5.45 1902.05WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  6.50 741.00 8.00 912.00 8.35 951.90WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  64 LF  22.50 1440.00 30.00 1920.00 30.50 1952.00BARRICADES (TYPE III)
0038 4847000000-E 1205  2,800 LF  2.45 6860.00 4.25 11900.00 2.45 6860.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0039 4905000000-N 1253  9 EA  125.00 1125.00 250.00 2250.00 125.00 1125.00SNOWPLB PVMT MRKER
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0040 6000000000-E 1605  685 LF  2.50 1712.50 2.50 1712.50 5.00 3425.00TEMPORARY SILT FENCE
0041 6006000000-E 1610  75 TON 39.00 2925.00 40.00 3000.00 26.00 1950.00EROS CONTRL STONE CL A
0042 6009000000-E 1610  115 TON 45.00 5175.00 40.00 4600.00 26.00 2990.00EROS CONTRL STONE CL B
0043 6012000000-E 1610  35 TON 36.50 1277.50 40.00 1400.00 24.00 840.00SEDIMENT CONTROL STONE
0044 6015000000-E 1615  1 ACR 975.00 975.00 500.00 500.00 1000.00 1000.00TEMPORARY MULCHING
0045 6018000000-E 1620  50 LB  6.00 300.00 2.00 100.00 5.00 250.00SEED FOR TEMP SEEDING
0046 6021000000-E 1620 0.25 TON 900.00 225.00 850.00 212.50 1000.00 250.00FERT FOR TEMP SEEDING
0047 6029000000-E SP   200 LF  2.50 500.00 2.20 440.00 3.50 700.00SAFETY FENCE
0048 6030000000-E 1630  315 CY  2.50 787.50 5.00 1575.00 10.00 3150.00SILT EXCAVATION
0049 6036000000-E 1631  400 SY  2.40 960.00 1.85 740.00 3.00 1200.00MATTING FOR EROS CONTROL
0050 6038000000-E SP   220 SY  6.25 1375.00 13.00 2860.00 5.00 1100.00PERM SOIL REINF MAT
0051 6042000000-E 1632  20 LF  10.00 200.00 5.00 100.00 12.00 240.001/4" HARDWARE CLOTH
0052 6071030000-E SP   90 LF  10.00 900.00 6.00 540.00 3.00 270.00COIR FIBER BAFFLES
0053 6084000000-E 1660  1 ACR 1750.00 1750.00 1800.00 1800.00 3300.00 3300.00SEEDING AND MULCHING
0054 6087000000-E 1660 0.5 ACR 210.00 105.00 350.00 175.00 100.00 50.00MOWING
0055 6090000000-E 1661  50 LB  8.00 400.00 2.50 125.00 1.00 50.00SEED FOR REPAIR SEEDING
0056 6093000000-E 1661 0.25 TON 850.00 212.50 850.00 212.50 1000.00 250.00FERT FOR REPAIR SEEDING
0057 6096000000-E 1662  50 LB  6.00 300.00 2.50 125.00 1.00 50.00SEED FOR SUPP SEEDING
0058 6108000000-E 1665 0.75 TON 850.00 637.50 850.00 637.50 500.00 375.00FERTILIZER TOPDRESSING
0059 6114000000-N SP   2 HR  90.00 180.00 75.00 150.00 25.00 50.00SPECIALIZED HAND MOWING
0060 6117000000-N SP   12 EA  50.00 600.00 150.00 1800.00 1.00 12.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 1000.00 1.00 4500.00CM&R TEMP ACCESS ***********
(16+57.00-L-)

0062 8035000000-N 402 Lump Sum 21000.00 15000.00 25000.00REMV EXIST STR **********
(16+57.00-L-)

0063 8121000000-N 412 Lump Sum 3600.00 3000.00 3450.00UNCL STR EXCAV STA *****
(16+57.00-L-)

0064 8182000000-E 420 50.1 CY  618.95 31009.40 1000.00 50100.00 800.00 40080.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 22700.00 20000.00 17100.00BRG APPR SLAB ***********

(16+57.00-L-)
0066 8217000000-E 425  6,930 LB  1.02 7068.60 1.50 10395.00 0.85 5890.50REINF STEEL (BRIDGE)
0067 8364000000-E 450  540 LF  53.10 28674.00 15.00 8100.00 61.00 32940.00HP12X53 PILES
0068 8503000000-E 460 195.17 LF  64.65 12617.74 62.00 12100.54 56.00 10929.52CONCRETE BARRIER RAIL
0069 8608000000-E 876  381 TON 34.80 13258.80 50.00 19050.00 48.50 18478.50RIP RAP II (2'-0")
0070 8622000000-E 876  423 SY  3.00 1269.00 2.20 930.60 2.50 1057.50FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 1940.00 3750.00 2000.00ELASTOMERIC BEARINGS
0072 8753200000-E 430 1,073.42 LF  205.00 220051.10 215.00 230785.30 220.00 236152.403'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 598671.32 TOTAL 616988.57 TOTAL 629021.55CONTRACT TOTAL



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 3 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

   

C201759JAN 15 2008
0.152 MI

 

    SUB-TOTAL 234482.68 SUB-TOTAL 243776.13 SUB-TOTAL 231443.13ROADWAY ITEMS
    SUB-TOTAL 364188.64 SUB-TOTAL 373212.44 SUB-TOTAL 397578.42STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 4 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

RUTHERFORDTON,  NC GREENSBORO,  NC

C201759JAN 15 2008
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 40000.00 32709.80MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 15000.00 14699.04REINF BRG APPR **********

(16+57)
0003 0043000000-N 226 Lump Sum 50000.00 55000.00 44448.47GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.09 1.09SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00 3.00 600.00 9.83 1966.00UNDERCUT EXCAVATION
0006 0195000000-E 265  300 CY  8.00 2400.00 5.00 1500.00 25.12 7536.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  400 SY  1.00 400.00 3.00 1200.00 4.37 1748.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  10 TON 25.00 250.00 25.00 250.00 32.24 322.40FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  64 LF  23.00 1472.00 50.00 3200.00 36.04 2306.5615" RC PIPE CULV III
0010 0708000000-E 310  16 LF  26.00 416.00 50.00 800.00 54.61 873.7615" BCCSP B 0.064"
0011 0995000000-E 340  50 LF  1.00 50.00 10.00 500.00 13.11 655.50PIPE REMOVAL
0012 1121000000-E 520  60 TON 36.00 2160.00 35.00 2100.00 29.49 1769.40AGGREGATE BASE COURSE
0013 1220000000-E 545  200 TON 26.00 5200.00 25.00 5000.00 29.49 5898.00INCIDENTAL STONE BASE
0014 1489000000-E 610  220 TON 65.20 14344.00 65.20 14344.00 65.20 14344.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  140 TON 69.15 9681.00 69.15 9681.00 69.15 9681.00ASP CONC INTR CRS I19.0B
0016 1525000000-E 610  350 TON 67.25 23537.50 67.25 23537.50 67.25 23537.50ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  40 TON 400.00 16000.00 400.00 16000.00 400.00 16000.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  5 EA  200.00 1000.00 220.00 1100.00 240.26 1201.30RIGHT OF WAY MARKERS
0019 2286000000-N 840  2 EA  1300.00 2600.00 2000.00 4000.00 1965.78 3931.56MASNRY DRAINAGE STRUCT
0020 2365000000-N 840  1 EA  400.00 400.00 500.00 500.00 546.05 546.05FRAME W/2GRTS 840.22 STD
0021 2367000000-N 840  1 EA  400.00 400.00 500.00 500.00 546.05 546.05FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  38 LF  20.00 760.00 50.00 1900.00 45.87 1743.06SHOULDER BERM GUTTER
0023 3030000000-E 862 362.5 LF  13.50 4893.75 13.25 4803.13 15.84 5742.00STL BM GUARDRAIL
0024 3045000000-E 862  50 LF  14.00 700.00 15.00 750.00 19.66 983.00SBGR SHOP CURVED
0025 3150000000-N 862  5 EA  34.00 170.00 10.00 50.00 49.14 245.70ADDIT GUARDRAIL POSTS
0026 3195000000-N 862  1 EA  425.00 425.00 425.00 425.00 518.75 518.75GR ANCHOR TYPE AT-1
0027 3270000000-N SP   3 EA  1570.00 4710.00 1600.00 4800.00 1834.73 5504.19GR ANCHOR TYPE 350
0028 3317000000-N 862  4 EA  1300.00 5200.00 1300.00 5200.00 1299.60 5198.40GR ANCHOR TYPE B-77
0029 3649000000-E 876  30 TON 28.00 840.00 40.00 1200.00 43.68 1310.40RIP RAP, CLASS B
0030 3656000000-E 876  200 SY  1.00 200.00 3.00 600.00 4.37 874.00FILTER FABRIC FOR DRAINGE
0031 4025000000-E 901  39 SF  13.45 524.55 15.00 585.00 14.69 572.91CONTR FURN, TYPE ***SIGN

(E)
0032 4072000000-E 903  150 LF  6.38 957.00 10.00 1500.00 6.97 1045.50SUPPORT, 3-LB STL U-CHAN
0033 4102000000-N 904  6 EA  115.00 690.00 125.00 750.00 125.59 753.54SIGN ERECTION, TYPE E
0034 4155000000-N 907  10 EA  5.00 50.00 10.00 100.00 5.46 54.60DISPOSE SIGN SYST U-CHAN
0035 4400000000-E 1110  349 SF  5.45 1902.05 10.00 3490.00 5.95 2076.55WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  8.35 951.90 10.00 1140.00 9.12 1039.68WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  64 LF  30.50 1952.00 50.00 3200.00 33.31 2131.84BARRICADES (TYPE III)
0038 4847000000-E 1205  2,800 LF  4.25 11900.00 4.25 11900.00 2.70 7560.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0039 4905000000-N 1253  9 EA  250.00 2250.00 250.00 2250.00 137.89 1241.01SNOWPLB PVMT MRKER



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 5 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

RUTHERFORDTON,  NC GREENSBORO,  NC

C201759JAN 15 2008
0.152 MI

0040 6000000000-E 1605  685 LF  2.60 1781.00 3.50 2397.50 2.29 1568.65TEMPORARY SILT FENCE
0041 6006000000-E 1610  75 TON 26.00 1950.00 40.00 3000.00 43.68 3276.00EROS CONTRL STONE CL A
0042 6009000000-E 1610  115 TON 26.00 2990.00 40.00 4600.00 43.68 5023.20EROS CONTRL STONE CL B
0043 6012000000-E 1610  35 TON 24.00 840.00 40.00 1400.00 32.76 1146.60SEDIMENT CONTROL STONE
0044 6015000000-E 1615  1 ACR 800.00 800.00 500.00 500.00 546.05 546.05TEMPORARY MULCHING
0045 6018000000-E 1620  50 LB  12.10 605.00 2.00 100.00 2.18 109.00SEED FOR TEMP SEEDING
0046 6021000000-E 1620 0.25 TON 2200.00 550.00 850.00 212.50 928.28 232.07FERT FOR TEMP SEEDING
0047 6029000000-E SP   200 LF  2.60 520.00 2.00 400.00 2.18 436.00SAFETY FENCE
0048 6030000000-E 1630  315 CY  10.00 3150.00 3.00 945.00 12.01 3783.15SILT EXCAVATION
0049 6036000000-E 1631  400 SY  3.00 1200.00 1.85 740.00 2.02 808.00MATTING FOR EROS CONTROL
0050 6038000000-E SP   220 SY  5.00 1100.00 13.00 2860.00 14.20 3124.00PERM SOIL REINF MAT
0051 6042000000-E 1632  20 LF  8.50 170.00 12.00 240.00 13.11 262.201/4" HARDWARE CLOTH
0052 6071030000-E SP   90 LF  3.00 270.00 6.00 540.00 6.55 589.50COIR FIBER BAFFLES
0053 6084000000-E 1660  1 ACR 3200.00 3200.00 1800.00 1800.00 1965.78 1965.78SEEDING AND MULCHING
0054 6087000000-E 1660 0.5 ACR 400.00 200.00 350.00 175.00 382.24 191.12MOWING
0055 6090000000-E 1661  50 LB  12.10 605.00 2.50 125.00 2.73 136.50SEED FOR REPAIR SEEDING
0056 6093000000-E 1661 0.25 TON 2200.00 550.00 850.00 212.50 928.28 232.07FERT FOR REPAIR SEEDING
0057 6096000000-E 1662  50 LB  12.10 605.00 2.50 125.00 2.73 136.50SEED FOR SUPP SEEDING
0058 6108000000-E 1665 0.75 TON 2200.00 1650.00 850.00 637.50 928.28 696.21FERTILIZER TOPDRESSING
0059 6114000000-N SP   2 HR  200.00 400.00 75.00 150.00 81.91 163.82SPECIALIZED HAND MOWING
0060 6117000000-N SP   12 EA  250.00 3000.00 150.00 1800.00 163.82 1965.84RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 3000.00 500.00 2261.39CM&R TEMP ACCESS ***********
(16+57.00-L-)

0062 8035000000-N 402 Lump Sum 19875.00 30000.00 28074.41REMV EXIST STR **********
(16+57.00-L-)

0063 8121000000-N 412 Lump Sum 2500.00 15000.00 2184.20UNCL STR EXCAV STA *****
(16+57.00-L-)

0064 8182000000-E 420 50.1 CY  850.00 42585.00 1150.00 57615.00 812.04 40683.20CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 18600.00 25000.00 30946.32BRG APPR SLAB ***********

(16+57.00-L-)
0066 8217000000-E 425  6,930 LB  1.00 6930.00 1.25 8662.50 1.00 6930.00REINF STEEL (BRIDGE)
0067 8364000000-E 450  540 LF  58.00 31320.00 40.00 21600.00 56.53 30526.20HP12X53 PILES
0068 8503000000-E 460 195.17 LF  57.25 11173.48 65.00 12686.05 59.25 11563.82CONCRETE BARRIER RAIL
0069 8608000000-E 876  381 TON 54.00 20574.00 50.00 19050.00 45.87 17476.47RIP RAP II (2'-0")
0070 8622000000-E 876  423 SY  3.50 1480.50 5.00 2115.00 4.37 1848.51FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 2200.00 5000.00 2374.46ELASTOMERIC BEARINGS
0072 8753200000-E 430 1,073.42 LF  220.00 236152.40 217.50 233468.85 258.93 277940.643'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 640914.13 TOTAL 693114.03 TOTAL 702518.49CONTRACT TOTAL



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 6 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

   

C201759JAN 15 2008
0.152 MI

 

    SUB-TOTAL 244523.75 SUB-TOTAL 262416.63 SUB-TOTAL 249708.87ROADWAY ITEMS
    SUB-TOTAL 396390.38 SUB-TOTAL 430697.40 SUB-TOTAL 452809.62STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 7 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

CHARLOTTE,  NC ATLANTA,  GA

C201759JAN 15 2008
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 40000.00 40000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 21000.00 12500.00 24500.00REINF BRG APPR **********

(16+57)
0003 0043000000-N 226 Lump Sum 61000.00 112300.00 150000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 200.00 200.00 500.00 500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  10.00 2000.00 6.00 1200.00 16.00 3200.00UNDERCUT EXCAVATION
0006 0195000000-E 265  300 CY  38.00 11400.00 21.00 6300.00 54.00 16200.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  400 SY  2.50 1000.00 3.50 1400.00 2.10 840.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  10 TON 30.00 300.00 21.00 210.00 36.00 360.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  64 LF  35.00 2240.00 45.00 2880.00 36.00 2304.0015" RC PIPE CULV III
0010 0708000000-E 310  16 LF  43.00 688.00 45.00 720.00 36.00 576.0015" BCCSP B 0.064"
0011 0995000000-E 340  50 LF  10.00 500.00 23.50 1175.00 15.50 775.00PIPE REMOVAL
0012 1121000000-E 520  60 TON 45.00 2700.00 40.00 2400.00 32.50 1950.00AGGREGATE BASE COURSE
0013 1220000000-E 545  200 TON 41.00 8200.00 40.00 8000.00 36.50 7300.00INCIDENTAL STONE BASE
0014 1489000000-E 610  220 TON 72.00 15840.00 90.00 19800.00 69.00 15180.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  140 TON 76.00 10640.00 71.00 9940.00 63.50 8890.00ASP CONC INTR CRS I19.0B
0016 1525000000-E 610  350 TON 74.00 25900.00 63.00 22050.00 67.50 23625.00ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  40 TON 440.00 17600.00 405.00 16200.00 365.00 14600.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  5 EA  219.00 1095.00 200.00 1000.00 227.00 1135.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  2 EA  2500.00 5000.00 1725.00 3450.00 1855.00 3710.00MASNRY DRAINAGE STRUCT
0020 2365000000-N 840  1 EA  550.00 550.00 600.00 600.00 515.00 515.00FRAME W/2GRTS 840.22 STD
0021 2367000000-N 840  1 EA  550.00 550.00 600.00 600.00 515.00 515.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  38 LF  85.00 3230.00 50.00 1900.00 43.25 1643.50SHOULDER BERM GUTTER
0023 3030000000-E 862 362.5 LF  14.50 5256.25 13.50 4893.75 13.39 4853.88STL BM GUARDRAIL
0024 3045000000-E 862  50 LF  15.00 750.00 14.00 700.00 13.39 669.50SBGR SHOP CURVED
0025 3150000000-N 862  5 EA  37.00 185.00 34.00 170.00 28.84 144.20ADDIT GUARDRAIL POSTS
0026 3195000000-N 862  1 EA  465.00 465.00 425.00 425.00 206.00 206.00GR ANCHOR TYPE AT-1
0027 3270000000-N SP   3 EA  1725.00 5175.00 1570.00 4710.00 1648.00 4944.00GR ANCHOR TYPE 350
0028 3317000000-N 862  4 EA  1420.00 5680.00 1300.00 5200.00 1442.00 5768.00GR ANCHOR TYPE B-77
0029 3649000000-E 876  30 TON 100.00 3000.00 50.00 1500.00 48.50 1455.00RIP RAP, CLASS B
0030 3656000000-E 876  200 SY  2.50 500.00 5.00 1000.00 4.40 880.00FILTER FABRIC FOR DRAINGE
0031 4025000000-E 901  39 SF  20.00 780.00 15.00 585.00 15.00 585.00CONTR FURN, TYPE ***SIGN

(E)
0032 4072000000-E 903  150 LF  5.40 810.00 5.00 750.00 5.10 765.00SUPPORT, 3-LB STL U-CHAN
0033 4102000000-N 904  6 EA  82.00 492.00 100.00 600.00 77.25 463.50SIGN ERECTION, TYPE E
0034 4155000000-N 907  10 EA  1.00 10.00 5.00 50.00 1.05 10.50DISPOSE SIGN SYST U-CHAN
0035 4400000000-E 1110  349 SF  20.00 6980.00 10.00 3490.00 4.10 1430.90WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  20.00 2280.00 10.00 1140.00 6.70 763.80WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  64 LF  30.00 1920.00 30.00 1920.00 23.20 1484.80BARRICADES (TYPE III)
0038 4847000000-E 1205  2,800 LF  4.70 13160.00 2.45 6860.00 2.52 7056.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0039 4905000000-N 1253  9 EA  270.00 2430.00 125.00 1125.00 128.75 1158.75SNOWPLB PVMT MRKER



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 8 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

LARCO CONSTRUCTION A DIV. OF
SLOAN CONSTRUCTION CO

CHARLOTTE,  NC ATLANTA,  GA

C201759JAN 15 2008
0.152 MI

0040 6000000000-E 1605  685 LF  3.00 2055.00 3.00 2055.00 2.20 1507.00TEMPORARY SILT FENCE
0041 6006000000-E 1610  75 TON 75.00 5625.00 45.00 3375.00 52.00 3900.00EROS CONTRL STONE CL A
0042 6009000000-E 1610  115 TON 75.00 8625.00 50.00 5750.00 49.00 5635.00EROS CONTRL STONE CL B
0043 6012000000-E 1610  35 TON 50.00 1750.00 41.00 1435.00 42.00 1470.00SEDIMENT CONTROL STONE
0044 6015000000-E 1615  1 ACR 879.00 879.00 500.00 500.00 515.00 515.00TEMPORARY MULCHING
0045 6018000000-E 1620  50 LB  13.50 675.00 2.00 100.00 2.06 103.00SEED FOR TEMP SEEDING
0046 6021000000-E 1620 0.25 TON 2400.00 600.00 850.00 212.50 875.50 218.88FERT FOR TEMP SEEDING
0047 6029000000-E SP   200 LF  2.80 560.00 3.00 600.00 2.06 412.00SAFETY FENCE
0048 6030000000-E 1630  315 CY  8.00 2520.00 8.00 2520.00 16.50 5197.50SILT EXCAVATION
0049 6036000000-E 1631  400 SY  3.30 1320.00 1.85 740.00 2.00 800.00MATTING FOR EROS CONTROL
0050 6038000000-E SP   220 SY  5.50 1210.00 13.00 2860.00 13.40 2948.00PERM SOIL REINF MAT
0051 6042000000-E 1632  20 LF  6.50 130.00 8.00 160.00 12.30 246.001/4" HARDWARE CLOTH
0052 6071030000-E SP   90 LF  6.50 585.00 6.00 540.00 6.20 558.00COIR FIBER BAFFLES
0053 6084000000-E 1660  1 ACR 3500.00 3500.00 1800.00 1800.00 1854.00 1854.00SEEDING AND MULCHING
0054 6087000000-E 1660 0.5 ACR 430.00 215.00 350.00 175.00 360.50 180.25MOWING
0055 6090000000-E 1661  50 LB  13.30 665.00 2.50 125.00 2.60 130.00SEED FOR REPAIR SEEDING
0056 6093000000-E 1661 0.25 TON 2420.00 605.00 850.00 212.50 875.50 218.88FERT FOR REPAIR SEEDING
0057 6096000000-E 1662  50 LB  13.00 650.00 2.50 125.00 2.60 130.00SEED FOR SUPP SEEDING
0058 6108000000-E 1665 0.75 TON 2400.00 1800.00 850.00 637.50 875.50 656.63FERTILIZER TOPDRESSING
0059 6114000000-N SP   2 HR  220.00 440.00 75.00 150.00 77.25 154.50SPECIALIZED HAND MOWING
0060 6117000000-N SP   12 EA  800.00 9600.00 150.00 1800.00 154.50 1854.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 18000.00 4000.00 9270.00CM&R TEMP ACCESS ***********
(16+57.00-L-)

0062 8035000000-N 402 Lump Sum 45000.00 20000.00 15450.00REMV EXIST STR **********
(16+57.00-L-)

0063 8121000000-N 412 Lump Sum 8500.00 5000.00 4635.00UNCL STR EXCAV STA *****
(16+57.00-L-)

0064 8182000000-E 420 50.1 CY  910.00 45591.00 800.00 40080.00 927.00 46442.70CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 35000.00 20000.00 20600.00BRG APPR SLAB ***********

(16+57.00-L-)
0066 8217000000-E 425  6,930 LB  1.09 7553.70 1.00 6930.00 1.03 7137.90REINF STEEL (BRIDGE)
0067 8364000000-E 450  540 LF  52.00 28080.00 90.00 48600.00 51.50 27810.00HP12X53 PILES
0068 8503000000-E 460 195.17 LF  75.00 14637.75 70.00 13661.90 74.16 14473.81CONCRETE BARRIER RAIL
0069 8608000000-E 876  381 TON 46.00 17526.00 60.00 22860.00 50.47 19229.07RIP RAP II (2'-0")
0070 8622000000-E 876  423 SY  2.50 1057.50 5.00 2115.00 3.35 1417.05FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 2100.00 2500.00 4120.00ELASTOMERIC BEARINGS
0072 8753200000-E 430 1,073.42 LF  200.00 214684.00 269.00 288749.98 243.34 261206.023'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 761046.20 TOTAL 800313.13 TOTAL 811437.52CONTRACT TOTAL



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 9 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

   

C201759JAN 15 2008
0.152 MI

 

    SUB-TOTAL 323316.25 SUB-TOTAL 325816.25 SUB-TOTAL 379645.97ROADWAY ITEMS
    SUB-TOTAL 437729.95 SUB-TOTAL 474496.88 SUB-TOTAL 431791.55STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 10 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

MYLES CONSTRUCTION COMPANY
INC

SPARTANBURG,  SC   

C201759JAN 15 2008
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 17000.00REINF BRG APPR **********

(16+57)
0003 0043000000-N 226 Lump Sum 156500.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  10.00 2000.00UNDERCUT EXCAVATION
0006 0195000000-E 265  300 CY  24.34 7302.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  400 SY  3.50 1400.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  10 TON 40.00 400.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  64 LF  40.63 2600.3215" RC PIPE CULV III
0010 0708000000-E 310  16 LF  93.75 1500.0015" BCCSP B 0.064"
0011 0995000000-E 340  50 LF  10.00 500.00PIPE REMOVAL
0012 1121000000-E 520  60 TON 50.00 3000.00AGGREGATE BASE COURSE
0013 1220000000-E 545  200 TON 35.00 7000.00INCIDENTAL STONE BASE
0014 1489000000-E 610  220 TON 65.20 14344.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  140 TON 69.15 9681.00ASP CONC INTR CRS I19.0B
0016 1525000000-E 610  350 TON 67.25 23537.50ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  40 TON 400.00 16000.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  5 EA  220.00 1100.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  2 EA  2000.00 4000.00MASNRY DRAINAGE STRUCT
0020 2365000000-N 840  1 EA  350.00 350.00FRAME W/2GRTS 840.22 STD
0021 2367000000-N 840  1 EA  400.00 400.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  38 LF  65.00 2470.00SHOULDER BERM GUTTER
0023 3030000000-E 862 362.5 LF  14.50 5256.25STL BM GUARDRAIL
0024 3045000000-E 862  50 LF  18.00 900.00SBGR SHOP CURVED
0025 3150000000-N 862  5 EA  45.00 225.00ADDIT GUARDRAIL POSTS
0026 3195000000-N 862  1 EA  475.00 475.00GR ANCHOR TYPE AT-1
0027 3270000000-N SP   3 EA  1680.00 5040.00GR ANCHOR TYPE 350
0028 3317000000-N 862  4 EA  1190.00 4760.00GR ANCHOR TYPE B-77
0029 3649000000-E 876  30 TON 45.00 1350.00RIP RAP, CLASS B
0030 3656000000-E 876  200 SY  3.00 600.00FILTER FABRIC FOR DRAINGE
0031 4025000000-E 901  39 SF  12.00 468.00CONTR FURN, TYPE ***SIGN

(E)
0032 4072000000-E 903  150 LF  12.00 1800.00SUPPORT, 3-LB STL U-CHAN
0033 4102000000-N 904  6 EA  500.00 3000.00SIGN ERECTION, TYPE E
0034 4155000000-N 907  10 EA  25.00 250.00DISPOSE SIGN SYST U-CHAN
0035 4400000000-E 1110  349 SF  6.50 2268.50WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  6.50 741.00WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  64 LF  12.00 768.00BARRICADES (TYPE III)
0038 4847000000-E 1205  2,800 LF  2.45 6860.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0039 4905000000-N 1253  9 EA  125.00 1125.00SNOWPLB PVMT MRKER



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 11 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

MYLES CONSTRUCTION COMPANY
INC

SPARTANBURG,  SC   

C201759JAN 15 2008
0.152 MI

0040 6000000000-E 1605  685 LF  2.10 1438.50TEMPORARY SILT FENCE
0041 6006000000-E 1610  75 TON 40.00 3000.00EROS CONTRL STONE CL A
0042 6009000000-E 1610  115 TON 45.00 5175.00EROS CONTRL STONE CL B
0043 6012000000-E 1610  35 TON 31.43 1100.05SEDIMENT CONTROL STONE
0044 6015000000-E 1615  1 ACR 500.00 500.00TEMPORARY MULCHING
0045 6018000000-E 1620  50 LB  2.00 100.00SEED FOR TEMP SEEDING
0046 6021000000-E 1620 0.25 TON 850.00 212.50FERT FOR TEMP SEEDING
0047 6029000000-E SP   200 LF  2.00 400.00SAFETY FENCE
0048 6030000000-E 1630  315 CY  5.00 1575.00SILT EXCAVATION
0049 6036000000-E 1631  400 SY  1.85 740.00MATTING FOR EROS CONTROL
0050 6038000000-E SP   220 SY  13.00 2860.00PERM SOIL REINF MAT
0051 6042000000-E 1632  20 LF  2.10 42.001/4" HARDWARE CLOTH
0052 6071030000-E SP   90 LF  6.00 540.00COIR FIBER BAFFLES
0053 6084000000-E 1660  1 ACR 1800.00 1800.00SEEDING AND MULCHING
0054 6087000000-E 1660 0.5 ACR 350.00 175.00MOWING
0055 6090000000-E 1661  50 LB  2.50 125.00SEED FOR REPAIR SEEDING
0056 6093000000-E 1661 0.25 TON 850.00 212.50FERT FOR REPAIR SEEDING
0057 6096000000-E 1662  50 LB  2.50 125.00SEED FOR SUPP SEEDING
0058 6108000000-E 1665 0.75 TON 850.00 637.50FERTILIZER TOPDRESSING
0059 6114000000-N SP   2 HR  75.00 150.00SPECIALIZED HAND MOWING
0060 6117000000-N SP   12 EA  150.00 1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 15000.00CM&R TEMP ACCESS ***********
(16+57.00-L-)

0062 8035000000-N 402 Lump Sum 73761.98REMV EXIST STR **********
(16+57.00-L-)

0063 8121000000-N 412 Lump Sum 5000.00UNCL STR EXCAV STA *****
(16+57.00-L-)

0064 8182000000-E 420 50.1 CY  750.00 37575.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 35000.00BRG APPR SLAB ***********

(16+57.00-L-)
0066 8217000000-E 425  6,930 LB  1.00 6930.00REINF STEEL (BRIDGE)
0067 8364000000-E 450  540 LF  65.00 35100.00HP12X53 PILES
0068 8503000000-E 460 195.17 LF  70.00 13661.90CONCRETE BARRIER RAIL
0069 8608000000-E 876  381 TON 50.00 19050.00RIP RAP II (2'-0")
0070 8622000000-E 876  423 SY  2.50 1057.50FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 3000.00ELASTOMERIC BEARINGS
0072 8753200000-E 430 1,073.42 LF  200.00 214684.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 830000.00CONTRACT TOTAL



FEB 08, 2008 11:33 AM

TIP NO B-4112 2:00 PM 12 /  12 021

FORSYTH

33467.3.1

FED AID NO BRZ-1631(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1631.

   

C201759JAN 15 2008
0.152 MI

 

    SUB-TOTAL 370179.62ROADWAY ITEMS
    SUB-TOTAL 459820.38STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  598671.32SMITH-ROWE, INC.
     2  616988.57R.E. BURNS & SONS CO., INC.
     3  629021.55DANE CONSTRUCTION, INC.
     4  640914.13KIRKMAN CONSTRUCTION, INC.
     5  693114.03APPLE TUCK & ASSOCIATES, INC.
     6  702518.49APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     7  761046.20DLB, INC DBA DLB INC (OF VA)
     8  800313.13LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     9  811437.52LARCO CONSTRUCTION A DIV. OF SLOAN

CONSTRUCTION CO
     10  830000.00MYLES CONSTRUCTION COMPANY INC



FEB 08, 2008 11:33 AM

TIP NO U-2510A 2:00 PM 1 /  24 022

MECKLENBURG, UNION

34813.3.3

FED AID NO STP-16(36)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

NC-16 FROM SOUTH OF SR-2948 IN UNION COUNTY TO SOUTH OF I-485 IN MECKLENBURG COUNTY.

SCURRY CONSTRUCTION, INC.

CORNELIUS,  NC

BLYTHE DEVELOPMENT CO. REA CONTRACTING LLC

CHARLOTTE,  NC CHARLOTTE,  NC

C201622JAN 15 2008
3.535 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 924200.00 1000000.00 1441660.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 181500.00 250000.00 250000.00CONSTRUCTION SURVEYING
0003 0000720000-N SP   33 MO  1000.00 33000.00 1725.00 56925.00 1900.00 62700.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 500000.00 275000.00 400000.00CLEARING & GRUBBING
0005 0008000000-E 200  3 ACR 10500.00 31500.00 7500.00 22500.00 10000.00 30000.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  51,000 CY  5.95 303450.00 12.00 612000.00 12.00 612000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 27500.00 55000.00 75000.00REINF BRG APPR **********

(124+82.50-L-)
0008 0036000000-E 225  28,500 CY  10.00 285000.00 7.30 208050.00 12.00 342000.00UNDERCUT EXCAVATION
0009 0080000000-E SP   3,000 TON 18.60 55800.00 28.40 85200.00 18.00 54000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  132,000 CY  8.00 1056000.00 10.50 1386000.00 12.00 1584000.00BORROW EXCAVATION
0011 0134000000-E 240  5,500 CY  5.00 27500.00 5.70 31350.00 6.00 33000.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  2,400 LF  4.00 9600.00 4.10 9840.00 5.00 12000.00BERM DITCH CONSTRUCTION
0013 0156000000-E 250  15,750 SY  2.00 31500.00 5.00 78750.00 3.10 48825.00REMOVAL OF EXT ASPHALT PVMT
0014 0177000000-E 250  100 SY  0.85 85.00 7.65 765.00 4.00 400.00BREAKING OF EXT ASPH PVMT
0015 0192000000-N 260  30 HR  275.00 8250.00 142.00 4260.00 155.00 4650.00PROOF ROLLING
0016 0195000000-E 265  10,000 CY  19.75 197500.00 18.75 187500.00 17.00 170000.00SELECT GRANULAR MATERIAL
0017 0196000000-E 270  10,000 SY  1.40 14000.00 1.70 17000.00 1.25 12500.00SOIL STABILIZATION FABRIC
0018 0199000000-E SP   2,161 SF  57.20 123609.20 95.00 205295.00 75.00 162075.00TEMPORARY SHORING
0019 0255000000-E SP   50 TON 105.00 5250.00 36.00 1800.00 100.00 5000.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING, AND      DISPOSAL OF
PETROLEUM CONTAMINATED SOIL

0020 0318000000-E 300  2,484 TON 24.30 60361.20 32.00 79488.00 30.00 74520.00FND CONDIT MATL MINOR STRS
0021 0343000000-E 310  144 LF  22.20 3196.80 18.00 2592.00 55.00 7920.0015" SIDE DRAIN PIPE
0022 0344000000-E 310  24 LF  26.20 628.80 22.75 546.00 60.00 1440.0018" SIDE DRAIN PIPE
0023 0366000000-E 310  10,992 LF  22.20 244022.40 22.00 241824.00 30.00 329760.0015" RC PIPE CULV III
0024 0372000000-E 310  2,224 LF  26.20 58268.80 25.00 55600.00 32.00 71168.0018" RC PIPE CULV III
0025 0378000000-E 310  2,090 LF  33.20 69388.00 32.00 66880.00 40.00 83600.0024" RC PIPE CULV III
0026 0384000000-E 310  704 LF  45.45 31996.80 42.00 29568.00 50.00 35200.0030" RC PIPE CULV III
0027 0390000000-E 310  248 LF  58.65 14545.20 57.00 14136.00 65.00 16120.0036" RC PIPE CULV III
0028 0408000000-E 310  164 LF  137.00 22468.00 105.00 17220.00 175.00 28700.0054" RC PIPE CULV III
0029 0420000000-E 310  16 LF  206.00 3296.00 164.00 2624.00 375.00 6000.0066" RC PIPE CULV III
0030 0426000000-E 310  148 LF  217.00 32116.00 180.00 26640.00 400.00 59200.0072" RC PIPE CULV III
0031 0708000000-E 310  180 LF  23.50 4230.00 27.00 4860.00 40.00 7200.0015" BCCSP B 0.064"
0032 0714000000-E 310  56 LF  27.75 1554.00 31.00 1736.00 42.00 2352.0018" BCCSP B 0.064"
0033 0720000000-E 310  24 LF  34.30 823.20 39.00 936.00 48.00 1152.0024" BCCSP B 0.064"
0034 0806000000-E 310  3 EA  370.00 1110.00 325.00 975.00 250.00 750.0015" BCCS ELB B 0.064"
0035 0807000000-E 310  2 EA  410.00 820.00 350.00 700.00 260.00 520.0018" BCCS ELB B 0.064"
0036 0808000000-E 310  1 EA  595.00 595.00 425.00 425.00 300.00 300.0024" BCCS ELB B 0.064"
0037 0995000000-E 340  2,720 LF  14.90 40528.00 11.00 29920.00 8.00 21760.00PIPE REMOVAL
0038 1011000000-N 500 Lump Sum 350000.00 625000.00 138000.00FINE GRADING
0039 1044000000-E 501  65,580 SY  2.75 180345.00 2.50 163950.00 2.40 157392.00LIME TRTD SOIL (SLURRY)



FEB 08, 2008 11:33 AM

TIP NO U-2510A 2:00 PM 2 /  24 022

MECKLENBURG, UNION

34813.3.3

FED AID NO STP-16(36)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

NC-16 FROM SOUTH OF SR-2948 IN UNION COUNTY TO SOUTH OF I-485 IN MECKLENBURG COUNTY.

SCURRY CONSTRUCTION, INC.

CORNELIUS,  NC

BLYTHE DEVELOPMENT CO. REA CONTRACTING LLC

CHARLOTTE,  NC CHARLOTTE,  NC

C201622JAN 15 2008
3.535 MI

0040 1066000000-E 501  660 TON 194.00 128040.00 185.00 122100.00 170.00 112200.00LIME FOR LIME TREATED SOIL
0041 1121000000-E 520  1,000 TON 19.75 19750.00 24.00 24000.00 20.00 20000.00AGGREGATE BASE COURSE
0042 1176000000-E 542  21,860 SY  2.75 60115.00 2.50 54650.00 2.40 52464.00SOIL CEMENT BASE
0043 1187000000-E 542  602 TON 149.00 89698.00 140.00 84280.00 130.00 78260.00PC FOR SOIL CEMENT BASE
0044 1198000000-E SP   40 TON 17.80 712.00 32.00 1280.00 25.00 1000.00AGGREGATE FOR SOIL CEM BS
0045 1209000000-E 543  13,290 GAL 2.60 34554.00 2.40 31896.00 2.50 33225.00ASPHALT CURING SEAL
0046 1330000000-E 607  1,200 SY  10.00 12000.00 18.00 21600.00 18.00 21600.00INCIDENTAL MILLING
0047 1489000000-E 610  3,420 TON 39.40 134748.00 45.00 153900.00 39.00 133380.00ASP CONC BASE CRS B25.0B
0048 1491000000-E 610  31,710 TON 39.80 1262058.00 45.00 1426950.00 39.00 1236690.00ASP CONC BASE CRS B25.0C
0049 1498000000-E 610  3,150 TON 38.00 119700.00 45.00 141750.00 38.00 119700.00ASP CONC INTR CRS I19.0B
0050 1503000000-E 610  29,400 TON 38.50 1131900.00 45.00 1323000.00 38.00 1117200.00ASP CONC INTR CRS I19.0C
0051 1519000000-E 610  3,150 TON 38.75 122062.50 45.00 141750.00 38.00 119700.00ASP CONC SURF CRS S9.5B
0052 1523000000-E 610  31,500 TON 39.00 1228500.00 45.00 1417500.00 38.00 1197000.00ASP CONC SURF CRS S9.5C
0053 1560000000-E 620  3,085 TON 365.00 1126025.00 360.00 1110600.00 366.00 1129110.00ASP FOR PLANT MIX  PG64-22
0054 1565000000-E 620  1,890 TON 385.00 727650.00 380.00 718200.00 383.00 723870.00ASP FOR PLANT MIX PG70-22
0055 1693000000-E 654  1,050 TON 95.00 99750.00 165.00 173250.00 85.00 89250.00ASPH PLT MIX PVMT REPAIR
0056 2022000000-E 815  336 CY  26.85 9021.60 10.00 3360.00 18.00 6048.00SUBDRAIN EXCAVATION
0057 2033000000-E 815  168 CY  80.50 13524.00 38.50 6468.00 32.00 5376.00SUBDRAIN FINE AGGREGATE
0058 2044000000-E 815  1,000 LF  41.00 41000.00 6.00 6000.00 5.00 5000.006" PERF SUBDRN PIPE
0059 2055000000-E 815  30 EA  152.00 4560.00 0.75 22.50 50.00 1500.006" SUBDRN Y,T,OR L
0060 2077000000-E 815  12 LF  35.80 429.60 6.25 75.00 50.00 600.006" OUTLET PIPE (SUBDRNS)
0061 2132000000-N 816  2 EA  1300.00 2600.00 330.00 660.00 300.00 600.00CONC PAD SHLDR DRN OUTLET
0062 2143000000-E 818  20 TON 22.80 456.00 40.00 800.00 40.00 800.00BLOTTING SAND
0063 2190000000-N 828  12 EA  215.00 2580.00 500.00 6000.00 300.00 3600.00TEMP STL PLT COVER FOR MDS
0064 2209000000-E 838  4 CY  1100.00 4400.00 1100.00 4400.00 900.00 3600.00ENDWALLS
0065 2220000000-E 838 12.1 CY  1320.00 15972.00 1300.00 15730.00 1000.00 12100.00REINFORCED ENDWALLS
0066 2253000000-E 840 3.009 CY  875.00 2632.88 850.00 2557.65 1000.00 3009.00PIPE COLLARS
0067 2264000000-E 840 1.573 CY  480.00 755.04 525.00 825.83 1000.00 1573.00PIPE PLUGS
0068 2286000000-N 840  202 EA  955.00 192910.00 980.00 197960.00 1800.00 363600.00MASNRY DRAINAGE STRUCT
0069 2297000000-E 840 9.303 CY  1750.00 16280.25 1275.00 11861.33 1100.00 10233.30MASNRY DRAINAGE STRUCT
0070 2308000000-E 840  86 LF  205.00 17630.00 480.00 41280.00 350.00 30100.00MASNRY DRAINAGE STRUCT
0071 2352000000-N 840  27 EA  320.00 8640.00 400.00 10800.00 400.00 10800.00FRAME W/GRATE 840.***** STD

(840.16)
0072 2365000000-N 840  7 EA  315.00 2205.00 390.00 2730.00 400.00 2800.00FRAME W/2GRTS 840.22 STD
0073 2366000000-N 840  5 EA  315.00 1575.00 380.00 1900.00 400.00 2000.00FRAME W/2GRTS 840.24 STD
0074 2374000000-N 840  39 EA  380.00 14820.00 440.00 17160.00 450.00 17550.00FRAME-GRT-HD 840.03 **

(E)
0075 2374000000-N 840  60 EA  380.00 22800.00 450.00 27000.00 450.00 27000.00FRAME-GRT-HD 840.03 **

(F)
0076 2374000000-N 840  62 EA  380.00 23560.00 450.00 27900.00 450.00 27900.00FRAME-GRT-HD 840.03 **

(G)
0077 2396000000-N 840  2 EA  235.00 470.00 340.00 680.00 400.00 800.00FRAME W/COVER STD 840.54



FEB 08, 2008 11:33 AM

TIP NO U-2510A 2:00 PM 3 /  24 022

MECKLENBURG, UNION

34813.3.3

FED AID NO STP-16(36)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

NC-16 FROM SOUTH OF SR-2948 IN UNION COUNTY TO SOUTH OF I-485 IN MECKLENBURG COUNTY.

SCURRY CONSTRUCTION, INC.

CORNELIUS,  NC

BLYTHE DEVELOPMENT CO. REA CONTRACTING LLC

CHARLOTTE,  NC CHARLOTTE,  NC

C201622JAN 15 2008
3.535 MI

0078 2535000000-E 846  230 LF  16.50 3795.00 13.75 3162.50 15.00 3450.00**"X**" CONCRETE CURB
(8" X 18")

0079 2542000000-E 846  21,900 LF  11.00 240900.00 9.50 208050.00 14.00 306600.001'-6"CONC CURB & GUTTER
0080 2549000000-E 846  37,080 LF  14.00 519120.00 12.45 461646.00 17.00 630360.002'-6"CONC CURB & GUTTER
0081 2591000000-E 848  19,090 SY  27.25 520202.50 27.25 520202.50 29.50 563155.004" CONCRETE SIDEWALK
0082 2605000000-N 848  70 EA  825.00 57750.00 545.00 38150.00 1000.00 70000.00CONC WHEELCHAIR RAMP
0083 2612000000-E 848  380 SY  46.20 17556.00 41.50 15770.00 52.00 19760.006" CONCRETE DRIVEWAY
0084 2619000000-E 850  70 SY  57.00 3990.00 52.00 3640.00 52.00 3640.004" CONCRETE PAVED DITCH
0085 2655000000-E 852  6,020 SY  46.20 278124.00 36.00 216720.00 52.00 313040.005" MONO CONC ISLDS (KEY IN)
0086 3030000000-E 862 1,712.5 LF  15.30 26201.25 15.25 26115.63 13.90 23803.75STL BM GUARDRAIL
0087 3210000000-N 862  5 EA  550.00 2750.00 550.00 2750.00 500.00 2500.00GR ANCHOR TYPE CAT-1
0088 3215000000-N 862  2 EA  1860.00 3720.00 1375.00 2750.00 1250.00 2500.00GR ANCHOR TYPE III
0089 3270000000-N SP   6 EA  1375.00 8250.00 1875.00 11250.00 1690.00 10140.00GR ANCHOR TYPE 350
0090 3360000000-E 863  860 LF  1.10 946.00 1.00 860.00 1.00 860.00REMOVE EXISTING GUARDRAIL
0091 3524000000-E SP   410 LF  14.65 6006.50 23.00 9430.00 20.00 8200.00CL FEN **" FAB VINYL CTD

(60")
0092 3539000000-E 866  34 EA  55.00 1870.00 50.00 1700.00 100.00 3400.00MET LINE PST **" CL FEN

(60")
0093 3545000000-E 866  2 EA  550.00 1100.00 170.00 340.00 100.00 200.00MET TERM PST **" CL FEN

(60")
0094 3628000000-E 876  130 TON 33.90 4407.00 39.00 5070.00 40.00 5200.00RIP RAP, CLASS I
0095 3649000000-E 876  110 TON 33.90 3729.00 39.00 4290.00 40.00 4400.00RIP RAP, CLASS B
0096 3656000000-E 876  4,030 SY  1.65 6649.50 2.00 8060.00 1.50 6045.00FILTER FABRIC FOR DRAINGE
0097 3659000000-N SP   7 EA  1530.00 10710.00 590.00 4130.00 1200.00 8400.00PREFORMED SCOUR HOLES
0098 4072000000-E 903  3,561 LF  4.65 16558.65 6.25 22256.25 4.95 17626.95SUPPORT, 3-LB STL U-CHAN
0099 4096000000-N 904  7 EA  84.50 591.50 139.00 973.00 100.00 700.00SIGN ERECTION, TYPE D
0100 4102000000-N 904  195 EA  46.90 9145.50 80.00 15600.00 58.00 11310.00SIGN ERECTION, TYPE E
0101 4108000000-N 904  19 EA  89.10 1692.90 165.00 3135.00 100.00 1900.00SIGN ERECTION, TYPE F
0102 4116100000-N 904  11 EA  12.40 136.40 270.00 2970.00 100.00 1100.00SIGN ERECT, RELOC ** GRD MTD

(D)
0103 4116100000-N 904  5 EA  12.05 60.25 180.00 900.00 75.00 375.00SIGN ERECT, RELOC ** GRD MTD

(E)
0104 4152000000-N 907  1 EA  9.35 9.35 625.00 625.00 100.00 100.00DISPOSE SIGN SYST STL BM
0105 4155000000-N 907  96 EA  4.82 462.72 5.50 528.00 1.00 96.00DISPOSE SIGN SYST U-CHAN
0106 4192000000-N 907  16 EA  6.20 99.20 5.50 88.00 1.00 16.00DISPOSE SUPPORT, U-CHAN
0107 4238000000-N 907  1 EA  5.80 5.80 5.50 5.50 1.00 1.00DISPOSE SIGN, D, E, F
0108 4400000000-E 1110  2,012 SF  6.45 12977.40 5.50 11066.00 5.85 11770.20WORK ZONE SIGNS (STAT)
0109 4405000000-E 1110  928 SF  10.35 9604.80 13.50 12528.00 9.25 8584.00WORK ZONE SIGNS (PORT)
0110 4410000000-E 1110  200 SF  9.80 1960.00 9.25 1850.00 7.95 1590.00WORK ZONE SIGNS (BARR)
0111 4415000000-N 1115  2 EA  6300.00 12600.00 4600.00 9200.00 2500.00 5000.00FLASHING ARROW PNL TYPE C
0112 4420000000-N 1120  5 EA  19000.00 95000.00 21750.00 108750.00 10000.00 50000.00CHANGEABLE MESSAGE SIGN
0113 4430000000-N 1130  700 EA  48.50 33950.00 53.00 37100.00 35.00 24500.00DRUMS
0114 4435000000-N 1135  140 EA  24.75 3465.00 26.00 3640.00 25.00 3500.00CONES
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0115 4445000000-E 1145  480 LF  36.00 17280.00 32.00 15360.00 8.60 4128.00BARRICADES (TYPE III)
0116 4450000000-N 1150  7,200 HR  16.00 115200.00 29.75 214200.00 12.00 86400.00FLAGGER
0117 4465000000-N 1160  4 EA  6050.00 24200.00 6100.00 24400.00 5000.00 20000.00TEMPORARY CRASH CUSHIONS
0118 4470000000-N 1160  2 EA  1650.00 3300.00 1650.00 3300.00 1500.00 3000.00RESET CRASH CUSHION
0119 4480000000-N 1165  2 EA  14780.00 29560.00 24250.00 48500.00 10000.00 20000.00TMIA
0120 4485000000-E 1170  810 LF  22.00 17820.00 22.00 17820.00 25.00 20250.00PORT CONC BARRIER
0121 4490000000-E 1170  110 LF  38.50 4235.00 38.00 4180.00 50.00 5500.00PORT CONC BARRIER(ANCHRD)
0122 4495000000-E 1170  270 LF  22.00 5940.00 22.00 5940.00 25.00 6750.00PORT CONC BARRIER(DRAINGE
0123 4500000000-E 1170  70 LF  5.50 385.00 5.50 385.00 25.00 1750.00RESET PORT CONC BARRIER
0124 4506000000-E 1170  30 LF  5.50 165.00 5.50 165.00 50.00 1500.00RESET PORT CONC BARR,DRAIN
0125 4507000000-E SP   1,832 LF  44.00 80608.00 44.00 80608.00 40.00 73280.00WATER FILLED BARRIER
0126 4508000000-E SP   4,053 LF  5.50 22291.50 5.50 22291.50 5.00 20265.00RESET WATER FILLED BARRIER
0127 4510000000-N SP   600 HR  82.50 49500.00 56.00 33600.00 30.00 18000.00POLICE
0128 4516000000-N 1180  260 EA  40.65 10569.00 40.00 10400.00 14.00 3640.00SKINNY DRUM
0129 4650000000-N 1251  2,070 EA  4.20 8694.00 4.00 8280.00 3.75 7762.50TEMP RAISED PVMT MRKS
0130 4770000000-E 1205  530 LF  1.95 1033.50 2.00 1060.00 1.75 927.504" COLD APPL PLSTIC LINES TYPE **

(IV)
0131 4810000000-E 1205  495,000 LF  0.10 49500.00 0.10 49500.00 0.10 49500.00PAINT PVMT MARKINGS 4"
0132 4820000000-E 1205  8,400 LF  0.80 6720.00 0.80 6720.00 0.75 6300.00PAINT PVMT MARKINGS 8"
0133 4835000000-E 1205  4,950 LF  2.20 10890.00 2.25 11137.50 2.00 9900.00PAINT PVT MKG LINES 24"
0134 4840000000-N 1205  32 EA  37.80 1209.60 37.00 1184.00 34.00 1088.00PAINT PVT MKG CHARACTER
0135 4845000000-N 1205  600 EA  37.80 22680.00 37.00 22200.00 34.00 20400.00PAINT PVT MKG SYMBOL
0136 4847000000-E 1205  59,070 LF  1.00 59070.00 1.00 59070.00 0.90 53163.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0137 4847110000-E 1205  7,270 LF  3.35 24354.50 3.30 23991.00 3.00 21810.00POLYUREA LINES (8" *****)

(STANDARD GLASS BEADS)
0138 4847140000-E 1205  1,340 LF  9.45 12663.00 9.25 12395.00 8.50 11390.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0139 4847200000-N 1205  36 EA  130.00 4680.00 125.00 4500.00 115.00 4140.00POLYUREA CHARACTER *****

(STANDARD GLASS BEADS)
0140 4847220000-N 1205  248 EA  121.00 30008.00 120.00 29760.00 109.00 27032.00POLYUREA SYMBOL *****

(STANDARD GLASS BEADS)
0141 4850000000-E 1205  6,600 LF  1.05 6930.00 1.00 6600.00 0.95 6270.00LINE REMOVAL 4" WIDE
0142 4860000000-E 1205  1,050 LF  2.20 2310.00 2.00 2100.00 2.00 2100.00LINE REMOVAL 8" WIDE
0143 4870000000-E 1205  450 LF  6.60 2970.00 6.50 2925.00 6.00 2700.00LINE REMOVAL 24" WIDE
0144 4875000000-N 1205  42 EA  50.00 2100.00 49.00 2058.00 45.00 1890.00REMOVAL OF SYMBL & CHARAC
0145 4900000000-N 1251  1,495 EA  5.30 7923.50 5.00 7475.00 4.75 7101.25PERM RAISED PVMT MARKERS
0146 5255000000-N 1413 Lump Sum 86000.00 200000.00 125000.00PORTABLE LIGHTING
0147 5325600000-E 1510  35 LF  37.10 1298.50 71.00 2485.00 60.00 2100.006" WATER LINE
0148 5325800000-E 1510  142 LF  42.20 5992.40 70.00 9940.00 65.00 9230.008" WATER LINE
0149 5326200000-E 1510  2,212 LF  37.10 82065.20 59.00 130508.00 65.00 143780.0012" WATER LINE
0150 5326600000-E 1510  7,643 LF  44.80 342406.40 54.00 412722.00 70.00 535010.0016" WATER LINE
0151 5327400000-E 1510  1,847 LF  100.00 184700.00 124.00 229028.00 170.00 313990.0024" WATER LINE
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0152 5546000000-E 1515  2 EA  1200.00 2400.00 1050.00 2100.00 1200.00 2400.008" VALVE
0153 5558000000-E 1515  3 EA  2200.00 6600.00 1775.00 5325.00 2200.00 6600.0012" VALVE
0154 5558600000-E 1515  7 EA  6200.00 43400.00 5100.00 35700.00 4800.00 33600.0016" VALVE
0155 5559400000-E 1515  2 EA  16500.00 33000.00 15750.00 31500.00 15000.00 30000.0024" VALVE
0156 5572200000-E 1515  5 EA  7000.00 35000.00 9600.00 48000.00 5800.00 29000.0012" TAPPING VALVE
0157 5573400000-E 1515  7 EA  29500.00 206500.00 34000.00 238000.00 22000.00 154000.0024" TAPPING VALVE
0158 5606000000-E 1515  2 EA  1400.00 2800.00 3000.00 6000.00 3600.00 7200.002" BLOW OFF
0159 5648000000-N 1515  21 EA  1150.00 24150.00 1100.00 23100.00 1350.00 28350.00RELOCATE WATER METER
0160 5672000000-N 1515  11 EA  1630.00 17930.00 3200.00 35200.00 2700.00 29700.00RELOCATE FIRE HYDRANT
0161 5679000000-E 1515  5 EA  8580.00 42900.00 8400.00 42000.00 7000.00 35000.0012" LINE STOP
0162 5679200000-E 1515  3 EA  18000.00 54000.00 15000.00 45000.00 10000.00 30000.0016" LINE STOP
0163 5679600000-E 1515  7 EA  25850.00 180950.00 23000.00 161000.00 14750.00 103250.0024" LINE STOP
0164 5709100000-E 1520  529 LF  50.70 26820.30 12.00 6348.00 30.00 15870.002" FORCE MAIN SEWER
0165 5775000000-E 1525  2 EA  1600.00 3200.00 1725.00 3450.00 2500.00 5000.004' DIA UTILITY MANHOLE
0166 5804000000-E 1530  1,955 LF  11.50 22482.50 9.50 18572.50 11.00 21505.00ABANDON 12" UTILITY PIPE
0167 5810000000-E 1530  65 LF  16.50 1072.50 17.00 1105.00 25.00 1625.00ABANDON 16" UTILITY PIPE
0168 5813000000-E 1530  1,295 LF  11.65 15086.75 27.00 34965.00 27.00 34965.00ABANDON 24" UTILITY PIPE
0169 5871700000-E 1550  55 LF  420.00 23100.00 300.00 16500.00 350.00 19250.0012" TRENCHLESS INSTALL (IN SOIL)
0170 5882000000-N SP   1 EA  3100.00 3100.00 600.00 600.00 600.00 600.00GENERIC UTILITY ITEM (EA)

ADJUSTMENT OF WATER VAULT
0171 5882000000-N SP   1 EA  1800.00 1800.00 1550.00 1550.00 2500.00 2500.00GENERIC UTILITY ITEM (EA)

RELOCATE WATER VAULT
0172 6000000000-E 1605  15,500 LF  2.40 37200.00 2.50 38750.00 1.90 29450.00TEMPORARY SILT FENCE
0173 6006000000-E 1610  1,975 TON 38.00 75050.00 39.25 77518.75 50.00 98750.00EROS CONTRL STONE CL A
0174 6009000000-E 1610  3,340 TON 33.50 111890.00 39.25 131095.00 50.00 167000.00EROS CONTRL STONE CL B
0175 6012000000-E 1610  4,570 TON 30.60 139842.00 39.25 179372.50 50.00 228500.00SEDIMENT CONTROL STONE
0176 6015000000-E 1615 38.5 ACR 825.00 31762.50 660.00 25410.00 650.00 25025.00TEMPORARY MULCHING
0177 6018000000-E 1620  1,400 LB  3.30 4620.00 4.20 5880.00 2.25 3150.00SEED FOR TEMP SEEDING
0178 6021000000-E 1620 5.5 TON 1100.00 6050.00 1010.00 5555.00 625.00 3437.50FERT FOR TEMP SEEDING
0179 6024000000-E 1622  950 LF  8.20 7790.00 12.40 11780.00 11.20 10640.00TEMPORARY SLOPE DRAINS
0180 6027000000-N 1622  18 EA  270.00 4860.00 295.00 5310.00 550.00 9900.00INLET PROTCN @ SLOPE DRNS
0181 6029000000-E SP   400 LF  2.40 960.00 2.00 800.00 2.00 800.00SAFETY FENCE
0182 6030000000-E 1630  24,000 CY  6.00 144000.00 6.00 144000.00 12.00 288000.00SILT EXCAVATION
0183 6036000000-E 1631  14,650 SY  2.20 32230.00 1.75 25637.50 2.00 29300.00MATTING FOR EROS CONTROL
0184 6037000000-E SP   250 SY  5.50 1375.00 7.75 1937.50 7.00 1750.00COIR FIBER MAT
0185 6038000000-E SP   1,220 SY  5.50 6710.00 6.50 7930.00 8.50 10370.00PERM SOIL REINF MAT
0186 6042000000-E 1632  5,400 LF  5.00 27000.00 3.50 18900.00 5.00 27000.001/4" HARDWARE CLOTH
0187 6070000000-N SP   24 EA  360.00 8640.00 195.00 4680.00 1353.24 32477.76SPECIAL STILLING BASINS
0188 6071030000-E SP   2,500 LF  5.40 13500.00 3.50 8750.00 6.45 16125.00COIR FIBER BAFFLES
0189 6071050000-E SP   17 EA  1350.00 22950.00 775.00 13175.00 1850.00 31450.00**" SKIMMER

(1-1/2")
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0190 6071050000-E SP   11 EA  1470.00 16170.00 875.00 9625.00 2000.00 22000.00**" SKIMMER
(2")

0191 6071050000-E SP   5 EA  1610.00 8050.00 1050.00 5250.00 2250.00 11250.00**" SKIMMER
(2-1/2")

0192 6071050000-E SP   1 EA  1760.00 1760.00 1200.00 1200.00 2500.00 2500.00**" SKIMMER
(3")

0193 6084000000-E 1660  44 ACR 1650.00 72600.00 1400.00 61600.00 1825.00 80300.00SEEDING AND MULCHING
0194 6087000000-E 1660  23 ACR 110.00 2530.00 66.50 1529.50 150.00 3450.00MOWING
0195 6090000000-E 1661  350 LB  1.10 385.00 7.75 2712.50 15.00 5250.00SEED FOR REPAIR SEEDING
0196 6093000000-E 1661 0.75 TON 1100.00 825.00 875.00 656.25 1000.00 750.00FERT FOR REPAIR SEEDING
0197 6096000000-E 1662  925 LB  1.10 1017.50 5.50 5087.50 3.00 2775.00SEED FOR SUPP SEEDING
0198 6108000000-E 1665 32.75 TON 550.00 18012.50 825.00 27018.75 625.00 20468.75FERTILIZER TOPDRESSING
0199 6111000000-E SP   375 LF  46.20 17325.00 38.00 14250.00 9.00 3375.00IMPERVIOUS DIKE
0200 6114000000-N SP   2 HR  110.00 220.00 55.00 110.00 100.00 200.00SPECIALIZED HAND MOWING
0201 6117000000-N SP   36 EA  1.10 39.60 200.00 7200.00 500.00 18000.00RESPONSE FOR EROS CONTROL
0202 7000000000-E 1705  8 EA  820.00 6560.00 825.00 6600.00 744.29 5954.32PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0203 7060000000-E 1705  7,770 LF  1.80 13986.00 2.00 15540.00 1.66 12898.20SIGNAL CABLE
0204 7120000000-E 1705  30 EA  920.00 27600.00 930.00 27900.00 837.19 25115.70VEHICLE SIGNAL HD (12", 3 SECT)
0205 7132000000-E 1705  2 EA  1190.00 2380.00 1200.00 2400.00 1081.23 2162.46VEHICLE SIGNAL HD (12", 4 SECT)
0206 7144000000-E 1705  7 EA  1415.00 9905.00 1425.00 9975.00 1284.59 8992.13VEHICLE SIGNAL HD (12", 5 SECT)
0207 7228000000-N SP   10 EA  165.00 1650.00 175.00 1750.00 151.10 1511.00RELOC EXT VEHIC SIGNL HD
0208 7252000000-E 1710  16,880 LF  1.85 31228.00 2.00 33760.00 1.68 28358.40MESSENGER CABLE (1/4")
0209 7264000000-E 1710  2,180 LF  2.70 5886.00 2.75 5995.00 2.46 5362.80MESSENGER CABLE (3/8")
0210 7279000000-E 1715  1,460 LF  0.60 876.00 0.60 876.00 0.52 759.20TRACER WIRE
0211 7288000000-E 1715  190 LF  16.85 3201.50 17.00 3230.00 15.31 2908.90PAVED TRENCH (***********)

(1 CONDUIT, 2")
0212 7300000000-E 1715  3,455 LF  5.70 19693.50 5.75 19866.25 5.18 17896.90UNPAVED TRENCH (***********)

(1 CONDUIT, 2")
0213 7301000000-E 1715  245 LF  16.75 4103.75 17.00 4165.00 15.24 3733.80DIRECT DRILL (***********)

(1 CONDUIT, 2")
0214 7324000000-N 1716  21 EA  270.00 5670.00 270.00 5670.00 244.77 5140.17JUNCTION BOX (STANDARD SIZE)
0215 7348000000-N 1716  7 EA  515.00 3605.00 520.00 3640.00 466.51 3265.57JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0216 7360000000-N 1720  12 EA  1030.00 12360.00 1040.00 12480.00 936.44 11237.28WOOD POLE
0217 7372000000-N 1721  50 EA  350.00 17500.00 350.00 17500.00 315.47 15773.50GUY ASSEMBLY
0218 7408000000-E 1722  3 EA  170.00 510.00 170.00 510.00 152.95 458.851" RISER WITH WEATHERHEAD
0219 7420000000-E 1722  16 EA  340.00 5440.00 340.00 5440.00 305.98 4895.682" RISER WITH WEATHERHEAD
0220 7432000000-E 1722  4 EA  420.00 1680.00 420.00 1680.00 380.63 1522.522" RISER WITH TUBING
0221 7444000000-E 1725  10,960 LF  7.15 78364.00 7.20 78912.00 6.50 71240.00INDUCTIVE LOOP SAWCUT
0222 7456000000-E 1726  14,960 LF  1.40 20944.00 1.45 21692.00 1.29 19298.40LEAD-IN CABLE(********)

(18-2)
0223 7456000000-E 1726  500 LF  1.70 850.00 1.75 875.00 1.55 775.00LEAD-IN CABLE(********)

(18-4)
0224 7516000000-E 1730  20,075 LF  2.00 40150.00 2.00 40150.00 1.79 35934.25COMMUNICATIONS CABLE (** FIBER)

(24)
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0225 7528000000-E 1730  905 LF  1.70 1538.50 1.75 1583.75 1.56 1411.80DROP CABLE
0226 7540000000-N 1731  8 EA  1775.00 14200.00 1800.00 14400.00 1614.16 12913.28SPLICE ENCLOSURE
0227 7552000000-N 1731  3 EA  1685.00 5055.00 1700.00 5100.00 1533.17 4599.51INTERCONNECT CENTER
0228 7564000000-N 1732  3 EA  2030.00 6090.00 2050.00 6150.00 1845.59 5536.77FIBER-OPTIC TRANS DROP/REP
0229 7566000000-N 1733  7 EA  105.00 735.00 110.00 770.00 98.35 688.45DELINEATOR MARKER
0230 7574000000-N SP   1 EA  1685.00 1685.00 1700.00 1700.00 1533.17 1533.17FURN FIB-OPT TRANSCEIVER
0231 7575000000-N SP  Lump Sum 9550.00 9650.00 8678.30FIBER-OPTIC TRAINING
0232 7636000000-N 1745  10 EA  380.00 3800.00 385.00 3850.00 345.80 3458.00SIGN FOR SIGNALS
0233 7684000000-N 1750  3 EA  1730.00 5190.00 1750.00 5250.00 1574.57 4723.71SIGNAL CABINET FOUNDATION
0234 7756000000-N 1751  3 EA  12800.00 38400.00 13000.00 39000.00 11650.08 34950.24CONTLR WITH CBNT, 2070L BASE MTD
0235 7780000000-N 1751  31 EA  145.00 4495.00 150.00 4650.00 131.93 4089.83DETECTOR CARD (TYPE 2070L)
0236 7901000000-N 1753  3 EA  345.00 1035.00 350.00 1050.00 314.47 943.41CABINET BASE EXTENDER
0237 7980000000-N SP   1 EA  370.00 370.00 375.00 375.00 334.84 334.84GENERIC SIGNAL ITEM (EA)

DAIL-UP MODEM
0238 7980000000-N SP   1 EA  60.00 60.00 75.00 75.00 54.40 54.40GENERIC SIGNAL ITEM (EA)

TELEPHONE DEMARCATION ASSEMBLY

WALL ITEMS

0239 8436000000-E 453  3,920 SF  42.00 164640.00 85.00 333200.00 77.00 301840.00GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0240 8035000000-N 402 Lump Sum 66000.00 22000.00 20000.00REMV EXIST STR **********
(124+82.50 -L)

0241 8105540000-E SP  115.4 LF  310.00 35774.00 550.00 63470.00 100.00 11540.003'-6" DRILLD PIER IN SOIL
0242 8105640000-E SP   56 LF  2200.00 123200.00 2300.00 128800.00 1900.00 106400.003'-6" DRILLD PIER NO SOIL
0243 8111400000-E SP  104.1 LF  275.00 28627.50 290.00 30189.00 150.00 15615.00PERM STL CASING FOR 3'-6" PIER
0244 8113000000-N SP   2 EA  1210.00 2420.00 1100.00 2200.00 500.00 1000.00SID INSPECTION
0245 8114000000-N SP   2 EA  1760.00 3520.00 1600.00 3200.00 1000.00 2000.00SPT TESTING
0246 8115000000-N SP   2 EA  2420.00 4840.00 2200.00 4400.00 500.00 1000.00CROSSHOLE SONIC LOGGING
0247 8119000000-E 412  645 CY  7.70 4966.50 10.00 6450.00 25.00 16125.00UNCLASSIFIED STR EXCAV
0248 8156000000-E SP   7,495 SF  15.95 119545.25 13.00 97435.00 12.25 91813.75CONCRETE WEARING SURFACE
0249 8161000000-E 420  10,686 SF  0.45 4808.70 0.70 7480.20 0.64 6839.04GROOVING BRIDGE FLOORS
0250 8175000000-E 420 83.1 CY  585.00 48613.50 440.00 36564.00 700.00 58170.00CLASS AA CONC (BRIDGE)
0251 8182000000-E 420 190.8 CY  1000.00 190800.00 875.00 166950.00 1000.00 190800.00CLASS A CONCRETE (BRIDGE)
0252 8210000000-N 422 Lump Sum 93500.00 130000.00 125000.00BRG APPR SLAB ***********

(124+82.50 -L-)
0253 8217000000-E 425  45,011 LB  1.20 54013.20 1.65 74268.15 1.50 67516.50REINF STEEL (BRIDGE)
0254 8224000000-E 425  2,487 LB  1.40 3481.80 1.90 4725.30 1.95 4849.65EPOXY COAT REINF STL BRDG
0255 8238000000-E 425  5,864 LB  1.65 9675.60 4.00 23456.00 2.10 12314.40SPIRAL COL REINF STL BRG
0256 8364000000-E 450  840 LF  55.00 46200.00 61.00 51240.00 50.00 42000.00HP12X53 PILES
0257 8482000000-E 460 189.39 LF  235.00 44506.65 250.00 47347.50 300.00 56817.00THREE BAR METAL RAIL
0258 8608000000-E 876  776 TON 52.80 40972.80 55.00 42680.00 40.00 31040.00RIP RAP II (2'-0")
0259 8622000000-E 876  860 SY  3.30 2838.00 2.20 1892.00 3.00 2580.00FILTER FABRIC FOR DRAINAGE
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0260 8657000000-N 430 Lump Sum 11000.00 8700.00 6000.00ELASTOMERIC BEARINGS
0261 8692000000-N SP  Lump Sum 30800.00 34000.00 45000.00EVAZOTE JOINT SEALS
0262 8762000000-E 430  3,070 LF  148.50 455895.00 140.00 429800.00 209.86 644270.203'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 18443610.49 TOTAL 20441214.09 TOTAL 20838472.74CONTRACT TOTAL

 

    SUB-TOTAL 16852971.99 SUB-TOTAL 18690766.94 SUB-TOTAL 18977942.20ROADWAY ITEMS
    SUB-TOTAL 164640.00 SUB-TOTAL 333200.00 SUB-TOTAL 301840.00WALL ITEMS
    SUB-TOTAL 1425998.50 SUB-TOTAL 1417247.15 SUB-TOTAL 1558690.54STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1076000.00 1119000.00 1145000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 187000.00 185000.00 350000.00CONSTRUCTION SURVEYING
0003 0000720000-N SP   33 MO  1300.00 42900.00 1750.00 57750.00 3000.00 99000.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 515000.00 450000.00 1762140.00CLEARING & GRUBBING
0005 0008000000-E 200  3 ACR 7000.00 21000.00 10.00 30.00 7650.00 22950.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  51,000 CY  12.70 647700.00 11.50 586500.00 8.50 433500.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 25000.00 55000.00 57000.00REINF BRG APPR **********

(124+82.50-L-)
0008 0036000000-E 225  28,500 CY  8.50 242250.00 9.00 256500.00 13.00 370500.00UNDERCUT EXCAVATION
0009 0080000000-E SP   3,000 TON 19.00 57000.00 28.00 84000.00 21.00 63000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  132,000 CY  8.75 1155000.00 16.25 2145000.00 10.25 1353000.00BORROW EXCAVATION
0011 0134000000-E 240  5,500 CY  9.50 52250.00 13.50 74250.00 8.00 44000.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  2,400 LF  3.65 8760.00 3.00 7200.00 1.50 3600.00BERM DITCH CONSTRUCTION
0013 0156000000-E 250  15,750 SY  4.15 65362.50 5.50 86625.00 5.00 78750.00REMOVAL OF EXT ASPHALT PVMT
0014 0177000000-E 250  100 SY  10.00 1000.00 2.50 250.00 5.00 500.00BREAKING OF EXT ASPH PVMT
0015 0192000000-N 260  30 HR  155.00 4650.00 150.00 4500.00 300.00 9000.00PROOF ROLLING
0016 0195000000-E 265  10,000 CY  33.50 335000.00 46.00 460000.00 35.00 350000.00SELECT GRANULAR MATERIAL
0017 0196000000-E 270  10,000 SY  0.70 7000.00 2.75 27500.00 3.50 35000.00SOIL STABILIZATION FABRIC
0018 0199000000-E SP   2,161 SF  52.00 112372.00 65.00 140465.00 65.00 140465.00TEMPORARY SHORING
0019 0255000000-E SP   50 TON 125.00 6250.00 225.00 11250.00 255.00 12750.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING, AND      DISPOSAL OF
PETROLEUM CONTAMINATED SOIL

0020 0318000000-E 300  2,484 TON 27.50 68310.00 27.50 68310.00 30.00 74520.00FND CONDIT MATL MINOR STRS
0021 0343000000-E 310  144 LF  24.00 3456.00 26.00 3744.00 35.00 5040.0015" SIDE DRAIN PIPE
0022 0344000000-E 310  24 LF  45.00 1080.00 28.50 684.00 40.00 960.0018" SIDE DRAIN PIPE
0023 0366000000-E 310  10,992 LF  30.00 329760.00 22.50 247320.00 30.00 329760.0015" RC PIPE CULV III
0024 0372000000-E 310  2,224 LF  32.00 71168.00 26.00 57824.00 35.00 77840.0018" RC PIPE CULV III
0025 0378000000-E 310  2,090 LF  40.00 83600.00 33.00 68970.00 50.00 104500.0024" RC PIPE CULV III
0026 0384000000-E 310  704 LF  58.00 40832.00 50.00 35200.00 85.00 59840.0030" RC PIPE CULV III
0027 0390000000-E 310  248 LF  72.00 17856.00 60.00 14880.00 100.00 24800.0036" RC PIPE CULV III
0028 0408000000-E 310  164 LF  150.00 24600.00 115.00 18860.00 205.00 33620.0054" RC PIPE CULV III
0029 0420000000-E 310  16 LF  210.00 3360.00 220.00 3520.00 300.00 4800.0066" RC PIPE CULV III
0030 0426000000-E 310  148 LF  230.00 34040.00 220.00 32560.00 400.00 59200.0072" RC PIPE CULV III
0031 0708000000-E 310  180 LF  35.00 6300.00 33.50 6030.00 30.00 5400.0015" BCCSP B 0.064"
0032 0714000000-E 310  56 LF  40.00 2240.00 37.00 2072.00 40.00 2240.0018" BCCSP B 0.064"
0033 0720000000-E 310  24 LF  65.00 1560.00 43.00 1032.00 50.00 1200.0024" BCCSP B 0.064"
0034 0806000000-E 310  3 EA  160.00 480.00 400.00 1200.00 350.00 1050.0015" BCCS ELB B 0.064"
0035 0807000000-E 310  2 EA  175.00 350.00 425.00 850.00 425.00 850.0018" BCCS ELB B 0.064"
0036 0808000000-E 310  1 EA  240.00 240.00 575.00 575.00 525.00 525.0024" BCCS ELB B 0.064"
0037 0995000000-E 340  2,720 LF  14.00 38080.00 15.50 42160.00 20.00 54400.00PIPE REMOVAL
0038 1011000000-N 500 Lump Sum 600000.00 375000.00 765000.00FINE GRADING
0039 1044000000-E 501  65,580 SY  2.55 167229.00 2.70 177066.00 2.40 157392.00LIME TRTD SOIL (SLURRY)
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0040 1066000000-E 501  660 TON 180.00 118800.00 185.00 122100.00 170.00 112200.00LIME FOR LIME TREATED SOIL
0041 1121000000-E 520  1,000 TON 28.00 28000.00 32.00 32000.00 50.00 50000.00AGGREGATE BASE COURSE
0042 1176000000-E 542  21,860 SY  2.55 55743.00 2.70 59022.00 2.40 52464.00SOIL CEMENT BASE
0043 1187000000-E 542  602 TON 138.00 83076.00 145.00 87290.00 130.00 78260.00PC FOR SOIL CEMENT BASE
0044 1198000000-E SP   40 TON 28.00 1120.00 35.00 1400.00 23.00 920.00AGGREGATE FOR SOIL CEM BS
0045 1209000000-E 543  13,290 GAL 3.00 39870.00 2.80 37212.00 2.50 33225.00ASPHALT CURING SEAL
0046 1330000000-E 607  1,200 SY  8.50 10200.00 4.50 5400.00 12.00 14400.00INCIDENTAL MILLING
0047 1489000000-E 610  3,420 TON 52.00 177840.00 43.50 148770.00 48.00 164160.00ASP CONC BASE CRS B25.0B
0048 1491000000-E 610  31,710 TON 49.00 1553790.00 43.50 1379385.00 43.00 1363530.00ASP CONC BASE CRS B25.0C
0049 1498000000-E 610  3,150 TON 54.00 170100.00 42.50 133875.00 50.00 157500.00ASP CONC INTR CRS I19.0B
0050 1503000000-E 610  29,400 TON 48.00 1411200.00 42.50 1249500.00 41.00 1205400.00ASP CONC INTR CRS I19.0C
0051 1519000000-E 610  3,150 TON 51.00 160650.00 42.50 133875.00 54.00 170100.00ASP CONC SURF CRS S9.5B
0052 1523000000-E 610  31,500 TON 48.00 1512000.00 42.50 1338750.00 46.00 1449000.00ASP CONC SURF CRS S9.5C
0053 1560000000-E 620  3,085 TON 445.00 1372825.00 400.00 1234000.00 385.00 1187725.00ASP FOR PLANT MIX  PG64-22
0054 1565000000-E 620  1,890 TON 460.00 869400.00 420.00 793800.00 400.00 756000.00ASP FOR PLANT MIX PG70-22
0055 1693000000-E 654  1,050 TON 110.00 115500.00 200.00 210000.00 125.00 131250.00ASPH PLT MIX PVMT REPAIR
0056 2022000000-E 815  336 CY  11.50 3864.00 15.00 5040.00 8.00 2688.00SUBDRAIN EXCAVATION
0057 2033000000-E 815  168 CY  38.00 6384.00 55.00 9240.00 75.00 12600.00SUBDRAIN FINE AGGREGATE
0058 2044000000-E 815  1,000 LF  6.65 6650.00 3.60 3600.00 5.00 5000.006" PERF SUBDRN PIPE
0059 2055000000-E 815  30 EA  30.00 900.00 45.00 1350.00 25.00 750.006" SUBDRN Y,T,OR L
0060 2077000000-E 815  12 LF  20.00 240.00 20.00 240.00 8.00 96.006" OUTLET PIPE (SUBDRNS)
0061 2132000000-N 816  2 EA  275.00 550.00 425.00 850.00 185.00 370.00CONC PAD SHLDR DRN OUTLET
0062 2143000000-E 818  20 TON 120.00 2400.00 40.00 800.00 30.00 600.00BLOTTING SAND
0063 2190000000-N 828  12 EA  950.00 11400.00 1150.00 13800.00 1000.00 12000.00TEMP STL PLT COVER FOR MDS
0064 2209000000-E 838  4 CY  750.00 3000.00 1120.00 4480.00 950.00 3800.00ENDWALLS
0065 2220000000-E 838 12.1 CY  875.00 10587.50 1230.00 14883.00 950.00 11495.00REINFORCED ENDWALLS
0066 2253000000-E 840 3.009 CY  770.00 2316.93 1600.00 4814.40 1100.00 3309.90PIPE COLLARS
0067 2264000000-E 840 1.573 CY  800.00 1258.40 1420.00 2233.66 1100.00 1730.30PIPE PLUGS
0068 2286000000-N 840  202 EA  1250.00 252500.00 1525.00 308050.00 1500.00 303000.00MASNRY DRAINAGE STRUCT
0069 2297000000-E 840 9.303 CY  875.00 8140.13 850.00 7907.55 1250.00 11628.75MASNRY DRAINAGE STRUCT
0070 2308000000-E 840  86 LF  185.00 15910.00 300.00 25800.00 300.00 25800.00MASNRY DRAINAGE STRUCT
0071 2352000000-N 840  27 EA  360.00 9720.00 530.00 14310.00 425.00 11475.00FRAME W/GRATE 840.***** STD

(840.16)
0072 2365000000-N 840  7 EA  350.00 2450.00 530.00 3710.00 425.00 2975.00FRAME W/2GRTS 840.22 STD
0073 2366000000-N 840  5 EA  350.00 1750.00 360.00 1800.00 425.00 2125.00FRAME W/2GRTS 840.24 STD
0074 2374000000-N 840  39 EA  410.00 15990.00 360.00 14040.00 525.00 20475.00FRAME-GRT-HD 840.03 **

(E)
0075 2374000000-N 840  60 EA  420.00 25200.00 360.00 21600.00 525.00 31500.00FRAME-GRT-HD 840.03 **

(F)
0076 2374000000-N 840  62 EA  420.00 26040.00 360.00 22320.00 525.00 32550.00FRAME-GRT-HD 840.03 **

(G)
0077 2396000000-N 840  2 EA  350.00 700.00 300.00 600.00 450.00 900.00FRAME W/COVER STD 840.54
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0078 2535000000-E 846  230 LF  26.00 5980.00 17.25 3967.50 17.00 3910.00**"X**" CONCRETE CURB
(8" X 18")

0079 2542000000-E 846  21,900 LF  14.50 317550.00 15.65 342735.00 11.20 245280.001'-6"CONC CURB & GUTTER
0080 2549000000-E 846  37,080 LF  17.65 654462.00 18.40 682272.00 12.70 470916.002'-6"CONC CURB & GUTTER
0081 2591000000-E 848  19,090 SY  27.25 520202.50 35.00 668150.00 29.92 571172.804" CONCRETE SIDEWALK
0082 2605000000-N 848  70 EA  655.00 45850.00 1150.00 80500.00 1300.00 91000.00CONC WHEELCHAIR RAMP
0083 2612000000-E 848  380 SY  55.00 20900.00 60.00 22800.00 65.45 24871.006" CONCRETE DRIVEWAY
0084 2619000000-E 850  70 SY  55.00 3850.00 62.00 4340.00 66.00 4620.004" CONCRETE PAVED DITCH
0085 2655000000-E 852  6,020 SY  47.00 282940.00 58.00 349160.00 39.60 238392.005" MONO CONC ISLDS (KEY IN)
0086 3030000000-E 862 1,712.5 LF  14.60 25002.50 15.50 26543.75 14.50 24831.25STL BM GUARDRAIL
0087 3210000000-N 862  5 EA  525.00 2625.00 560.00 2800.00 475.00 2375.00GR ANCHOR TYPE CAT-1
0088 3215000000-N 862  2 EA  1315.00 2630.00 1900.00 3800.00 1200.00 2400.00GR ANCHOR TYPE III
0089 3270000000-N SP   6 EA  1775.00 10650.00 1400.00 8400.00 1800.00 10800.00GR ANCHOR TYPE 350
0090 3360000000-E 863  860 LF  1.10 946.00 1.20 1032.00 1.00 860.00REMOVE EXISTING GUARDRAIL
0091 3524000000-E SP   410 LF  15.75 6457.50 13.00 5330.00 21.00 8610.00CL FEN **" FAB VINYL CTD

(60")
0092 3539000000-E 866  34 EA  76.00 2584.00 115.00 3910.00 48.00 1632.00MET LINE PST **" CL FEN

(60")
0093 3545000000-E 866  2 EA  110.00 220.00 225.00 450.00 165.00 330.00MET TERM PST **" CL FEN

(60")
0094 3628000000-E 876  130 TON 48.00 6240.00 41.00 5330.00 50.00 6500.00RIP RAP, CLASS I
0095 3649000000-E 876  110 TON 52.00 5720.00 41.00 4510.00 50.00 5500.00RIP RAP, CLASS B
0096 3656000000-E 876  4,030 SY  1.00 4030.00 2.25 9067.50 3.00 12090.00FILTER FABRIC FOR DRAINGE
0097 3659000000-N SP   7 EA  1540.00 10780.00 1120.00 7840.00 400.00 2800.00PREFORMED SCOUR HOLES
0098 4072000000-E 903  3,561 LF  5.20 18517.20 6.25 22256.25 4.95 17626.95SUPPORT, 3-LB STL U-CHAN
0099 4096000000-N 904  7 EA  105.00 735.00 140.00 980.00 100.00 700.00SIGN ERECTION, TYPE D
0100 4102000000-N 904  195 EA  61.00 11895.00 80.00 15600.00 58.00 11310.00SIGN ERECTION, TYPE E
0101 4108000000-N 904  19 EA  105.00 1995.00 165.00 3135.00 100.00 1900.00SIGN ERECTION, TYPE F
0102 4116100000-N 904  11 EA  105.00 1155.00 275.00 3025.00 100.00 1100.00SIGN ERECT, RELOC ** GRD MTD

(D)
0103 4116100000-N 904  5 EA  80.00 400.00 175.00 875.00 75.00 375.00SIGN ERECT, RELOC ** GRD MTD

(E)
0104 4152000000-N 907  1 EA  105.00 105.00 600.00 600.00 100.00 100.00DISPOSE SIGN SYST STL BM
0105 4155000000-N 907  96 EA  2.00 192.00 5.50 528.00 1.00 96.00DISPOSE SIGN SYST U-CHAN
0106 4192000000-N 907  16 EA  2.00 32.00 5.50 88.00 1.00 16.00DISPOSE SUPPORT, U-CHAN
0107 4238000000-N 907  1 EA  2.00 2.00 5.50 5.50 1.00 1.00DISPOSE SIGN, D, E, F
0108 4400000000-E 1110  2,012 SF  6.15 12373.80 15.00 30180.00 15.00 30180.00WORK ZONE SIGNS (STAT)
0109 4405000000-E 1110  928 SF  11.00 10208.00 15.00 13920.00 9.00 8352.00WORK ZONE SIGNS (PORT)
0110 4410000000-E 1110  200 SF  8.50 1700.00 15.00 3000.00 9.00 1800.00WORK ZONE SIGNS (BARR)
0111 4415000000-N 1115  2 EA  5700.00 11400.00 5000.00 10000.00 7500.00 15000.00FLASHING ARROW PNL TYPE C
0112 4420000000-N 1120  5 EA  19500.00 97500.00 15000.00 75000.00 18000.00 90000.00CHANGEABLE MESSAGE SIGN
0113 4430000000-N 1130  700 EA  39.00 27300.00 60.00 42000.00 55.00 38500.00DRUMS
0114 4435000000-N 1135  140 EA  20.00 2800.00 25.00 3500.00 25.00 3500.00CONES
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0115 4445000000-E 1145  480 LF  31.75 15240.00 50.00 24000.00 25.00 12000.00BARRICADES (TYPE III)
0116 4450000000-N 1150  7,200 HR  22.25 160200.00 17.00 122400.00 20.00 144000.00FLAGGER
0117 4465000000-N 1160  4 EA  5800.00 23200.00 6250.00 25000.00 5500.00 22000.00TEMPORARY CRASH CUSHIONS
0118 4470000000-N 1160  2 EA  1600.00 3200.00 1750.00 3500.00 1500.00 3000.00RESET CRASH CUSHION
0119 4480000000-N 1165  2 EA  16825.00 33650.00 15000.00 30000.00 20000.00 40000.00TMIA
0120 4485000000-E 1170  810 LF  21.00 17010.00 22.50 18225.00 25.00 20250.00PORT CONC BARRIER
0121 4490000000-E 1170  110 LF  37.00 4070.00 39.00 4290.00 35.00 3850.00PORT CONC BARRIER(ANCHRD)
0122 4495000000-E 1170  270 LF  21.00 5670.00 22.50 6075.00 25.00 6750.00PORT CONC BARRIER(DRAINGE
0123 4500000000-E 1170  70 LF  10.00 700.00 6.00 420.00 10.00 700.00RESET PORT CONC BARRIER
0124 4506000000-E 1170  30 LF  10.00 300.00 6.00 180.00 15.00 450.00RESET PORT CONC BARR,DRAIN
0125 4507000000-E SP   1,832 LF  42.00 76944.00 45.00 82440.00 40.00 73280.00WATER FILLED BARRIER
0126 4508000000-E SP   4,053 LF  5.25 21278.25 6.00 24318.00 5.00 20265.00RESET WATER FILLED BARRIER
0127 4510000000-N SP   600 HR  47.00 28200.00 60.00 36000.00 35.00 21000.00POLICE
0128 4516000000-N 1180  260 EA  34.00 8840.00 50.00 13000.00 45.00 11700.00SKINNY DRUM
0129 4650000000-N 1251  2,070 EA  3.95 8176.50 4.20 8694.00 3.75 7762.50TEMP RAISED PVMT MRKS
0130 4770000000-E 1205  530 LF  1.85 980.50 1.90 1007.00 1.75 927.504" COLD APPL PLSTIC LINES TYPE **

(IV)
0131 4810000000-E 1205  495,000 LF  0.11 54450.00 0.12 59400.00 0.10 49500.00PAINT PVMT MARKINGS 4"
0132 4820000000-E 1205  8,400 LF  0.79 6636.00 0.82 6888.00 0.75 6300.00PAINT PVMT MARKINGS 8"
0133 4835000000-E 1205  4,950 LF  2.10 10395.00 2.25 11137.50 2.00 9900.00PAINT PVT MKG LINES 24"
0134 4840000000-N 1205  32 EA  36.00 1152.00 38.00 1216.00 34.00 1088.00PAINT PVT MKG CHARACTER
0135 4845000000-N 1205  600 EA  36.00 21600.00 38.00 22800.00 34.00 20400.00PAINT PVT MKG SYMBOL
0136 4847000000-E 1205  59,070 LF  0.95 56116.50 1.00 59070.00 0.90 53163.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0137 4847110000-E 1205  7,270 LF  3.15 22900.50 3.35 24354.50 3.00 21810.00POLYUREA LINES (8" *****)

(STANDARD GLASS BEADS)
0138 4847140000-E 1205  1,340 LF  8.95 11993.00 9.25 12395.00 8.50 11390.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0139 4847200000-N 1205  36 EA  121.00 4356.00 125.00 4500.00 115.00 4140.00POLYUREA CHARACTER *****

(STANDARD GLASS BEADS)
0140 4847220000-N 1205  248 EA  115.00 28520.00 120.00 29760.00 109.00 27032.00POLYUREA SYMBOL *****

(STANDARD GLASS BEADS)
0141 4850000000-E 1205  6,600 LF  1.00 6600.00 1.00 6600.00 0.95 6270.00LINE REMOVAL 4" WIDE
0142 4860000000-E 1205  1,050 LF  2.10 2205.00 2.25 2362.50 2.00 2100.00LINE REMOVAL 8" WIDE
0143 4870000000-E 1205  450 LF  6.30 2835.00 6.70 3015.00 6.00 2700.00LINE REMOVAL 24" WIDE
0144 4875000000-N 1205  42 EA  48.00 2016.00 50.00 2100.00 45.00 1890.00REMOVAL OF SYMBL & CHARAC
0145 4900000000-N 1251  1,495 EA  5.00 7475.00 5.30 7923.50 4.75 7101.25PERM RAISED PVMT MARKERS
0146 5255000000-N 1413 Lump Sum 170000.00 100000.00 250000.00PORTABLE LIGHTING
0147 5325600000-E 1510  35 LF  95.00 3325.00 195.00 6825.00 60.00 2100.006" WATER LINE
0148 5325800000-E 1510  142 LF  104.00 14768.00 175.00 24850.00 65.00 9230.008" WATER LINE
0149 5326200000-E 1510  2,212 LF  55.00 121660.00 62.00 137144.00 75.00 165900.0012" WATER LINE
0150 5326600000-E 1510  7,643 LF  58.00 443294.00 53.00 405079.00 85.00 649655.0016" WATER LINE
0151 5327400000-E 1510  1,847 LF  150.00 277050.00 120.00 221640.00 170.00 313990.0024" WATER LINE
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0152 5546000000-E 1515  2 EA  1400.00 2800.00 1100.00 2200.00 1200.00 2400.008" VALVE
0153 5558000000-E 1515  3 EA  1900.00 5700.00 1920.00 5760.00 2200.00 6600.0012" VALVE
0154 5558600000-E 1515  7 EA  4700.00 32900.00 4200.00 29400.00 4800.00 33600.0016" VALVE
0155 5559400000-E 1515  2 EA  15600.00 31200.00 8700.00 17400.00 15000.00 30000.0024" VALVE
0156 5572200000-E 1515  5 EA  6400.00 32000.00 7350.00 36750.00 5800.00 29000.0012" TAPPING VALVE
0157 5573400000-E 1515  7 EA  24500.00 171500.00 34500.00 241500.00 22000.00 154000.0024" TAPPING VALVE
0158 5606000000-E 1515  2 EA  3500.00 7000.00 1800.00 3600.00 3600.00 7200.002" BLOW OFF
0159 5648000000-N 1515  21 EA  2252.00 47292.00 1600.00 33600.00 1350.00 28350.00RELOCATE WATER METER
0160 5672000000-N 1515  11 EA  3000.00 33000.00 2500.00 27500.00 2700.00 29700.00RELOCATE FIRE HYDRANT
0161 5679000000-E 1515  5 EA  9200.00 46000.00 9900.00 49500.00 7000.00 35000.0012" LINE STOP
0162 5679200000-E 1515  3 EA  10850.00 32550.00 22000.00 66000.00 10000.00 30000.0016" LINE STOP
0163 5679600000-E 1515  7 EA  24300.00 170100.00 28000.00 196000.00 14750.00 103250.0024" LINE STOP
0164 5709100000-E 1520  529 LF  35.00 18515.00 32.00 16928.00 30.00 15870.002" FORCE MAIN SEWER
0165 5775000000-E 1525  2 EA  3400.00 6800.00 3350.00 6700.00 2500.00 5000.004' DIA UTILITY MANHOLE
0166 5804000000-E 1530  1,955 LF  5.15 10068.25 11.00 21505.00 11.00 21505.00ABANDON 12" UTILITY PIPE
0167 5810000000-E 1530  65 LF  11.00 715.00 19.00 1235.00 25.00 1625.00ABANDON 16" UTILITY PIPE
0168 5813000000-E 1530  1,295 LF  18.00 23310.00 38.00 49210.00 27.00 34965.00ABANDON 24" UTILITY PIPE
0169 5871700000-E 1550  55 LF  380.00 20900.00 350.00 19250.00 350.00 19250.0012" TRENCHLESS INSTALL (IN SOIL)
0170 5882000000-N SP   1 EA  750.00 750.00 5000.00 5000.00 600.00 600.00GENERIC UTILITY ITEM (EA)

ADJUSTMENT OF WATER VAULT
0171 5882000000-N SP   1 EA  3500.00 3500.00 10500.00 10500.00 2500.00 2500.00GENERIC UTILITY ITEM (EA)

RELOCATE WATER VAULT
0172 6000000000-E 1605  15,500 LF  2.00 31000.00 5.00 77500.00 3.25 50375.00TEMPORARY SILT FENCE
0173 6006000000-E 1610  1,975 TON 47.00 92825.00 42.00 82950.00 50.00 98750.00EROS CONTRL STONE CL A
0174 6009000000-E 1610  3,340 TON 47.00 156980.00 42.00 140280.00 50.00 167000.00EROS CONTRL STONE CL B
0175 6012000000-E 1610  4,570 TON 37.00 169090.00 40.00 182800.00 45.00 205650.00SEDIMENT CONTROL STONE
0176 6015000000-E 1615 38.5 ACR 685.00 26372.50 1230.00 47355.00 650.00 25025.00TEMPORARY MULCHING
0177 6018000000-E 1620  1,400 LB  2.35 3290.00 8.00 11200.00 2.25 3150.00SEED FOR TEMP SEEDING
0178 6021000000-E 1620 5.5 TON 655.00 3602.50 1120.00 6160.00 625.00 3437.50FERT FOR TEMP SEEDING
0179 6024000000-E 1622  950 LF  13.50 12825.00 19.00 18050.00 30.00 28500.00TEMPORARY SLOPE DRAINS
0180 6027000000-N 1622  18 EA  685.00 12330.00 760.00 13680.00 225.00 4050.00INLET PROTCN @ SLOPE DRNS
0181 6029000000-E SP   400 LF  2.00 800.00 5.00 2000.00 2.50 1000.00SAFETY FENCE
0182 6030000000-E 1630  24,000 CY  7.25 174000.00 10.50 252000.00 8.00 192000.00SILT EXCAVATION
0183 6036000000-E 1631  14,650 SY  2.10 30765.00 2.25 32962.50 2.00 29300.00MATTING FOR EROS CONTROL
0184 6037000000-E SP   250 SY  7.35 1837.50 11.00 2750.00 7.00 1750.00COIR FIBER MAT
0185 6038000000-E SP   1,220 SY  8.95 10919.00 9.00 10980.00 8.50 10370.00PERM SOIL REINF MAT
0186 6042000000-E 1632  5,400 LF  2.70 14580.00 5.60 30240.00 5.00 27000.001/4" HARDWARE CLOTH
0187 6070000000-N SP   24 EA  110.00 2640.00 1500.00 36000.00 250.00 6000.00SPECIAL STILLING BASINS
0188 6071030000-E SP   2,500 LF  4.55 11375.00 6.00 15000.00 6.00 15000.00COIR FIBER BAFFLES
0189 6071050000-E SP   17 EA  950.00 16150.00 2300.00 39100.00 1500.00 25500.00**" SKIMMER

(1-1/2")
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0190 6071050000-E SP   11 EA  1050.00 11550.00 2400.00 26400.00 1750.00 19250.00**" SKIMMER
(2")

0191 6071050000-E SP   5 EA  1200.00 6000.00 2500.00 12500.00 2000.00 10000.00**" SKIMMER
(2-1/2")

0192 6071050000-E SP   1 EA  1350.00 1350.00 2750.00 2750.00 2500.00 2500.00**" SKIMMER
(3")

0193 6084000000-E 1660  44 ACR 1915.00 84260.00 2000.00 88000.00 1825.00 80300.00SEEDING AND MULCHING
0194 6087000000-E 1660  23 ACR 155.00 3565.00 170.00 3910.00 150.00 3450.00MOWING
0195 6090000000-E 1661  350 LB  15.75 5512.50 17.00 5950.00 15.00 5250.00SEED FOR REPAIR SEEDING
0196 6093000000-E 1661 0.75 TON 1050.00 787.50 3350.00 2512.50 1000.00 750.00FERT FOR REPAIR SEEDING
0197 6096000000-E 1662  925 LB  3.15 2913.75 7.00 6475.00 3.00 2775.00SEED FOR SUPP SEEDING
0198 6108000000-E 1665 32.75 TON 655.00 21451.25 1000.00 32750.00 625.00 20468.75FERTILIZER TOPDRESSING
0199 6111000000-E SP   375 LF  95.00 35625.00 58.00 21750.00 20.00 7500.00IMPERVIOUS DIKE
0200 6114000000-N SP   2 HR  110.00 220.00 84.00 168.00 100.00 200.00SPECIALIZED HAND MOWING
0201 6117000000-N SP   36 EA  520.00 18720.00 225.00 8100.00 500.00 18000.00RESPONSE FOR EROS CONTROL
0202 7000000000-E 1705  8 EA  785.00 6280.00 900.00 7200.00 800.00 6400.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0203 7060000000-E 1705  7,770 LF  1.75 13597.50 2.25 17482.50 2.00 15540.00SIGNAL CABLE
0204 7120000000-E 1705  30 EA  880.00 26400.00 1120.00 33600.00 1000.00 30000.00VEHICLE SIGNAL HD (12", 3 SECT)
0205 7132000000-E 1705  2 EA  1140.00 2280.00 1120.00 2240.00 1000.00 2000.00VEHICLE SIGNAL HD (12", 4 SECT)
0206 7144000000-E 1705  7 EA  1350.00 9450.00 1120.00 7840.00 1000.00 7000.00VEHICLE SIGNAL HD (12", 5 SECT)
0207 7228000000-N SP   10 EA  160.00 1600.00 225.00 2250.00 200.00 2000.00RELOC EXT VEHIC SIGNL HD
0208 7252000000-E 1710  16,880 LF  1.77 29877.60 2.00 33760.00 1.75 29540.00MESSENGER CABLE (1/4")
0209 7264000000-E 1710  2,180 LF  2.60 5668.00 2.80 6104.00 2.50 5450.00MESSENGER CABLE (3/8")
0210 7279000000-E 1715  1,460 LF  0.55 803.00 1.20 1752.00 1.00 1460.00TRACER WIRE
0211 7288000000-E 1715  190 LF  16.10 3059.00 22.50 4275.00 20.00 3800.00PAVED TRENCH (***********)

(1 CONDUIT, 2")
0212 7300000000-E 1715  3,455 LF  5.45 18829.75 5.60 19348.00 5.00 17275.00UNPAVED TRENCH (***********)

(1 CONDUIT, 2")
0213 7301000000-E 1715  245 LF  16.00 3920.00 22.25 5451.25 20.00 4900.00DIRECT DRILL (***********)

(1 CONDUIT, 2")
0214 7324000000-N 1716  21 EA  260.00 5460.00 170.00 3570.00 150.00 3150.00JUNCTION BOX (STANDARD SIZE)
0215 7348000000-N 1716  7 EA  490.00 3430.00 620.00 4340.00 550.00 3850.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0216 7360000000-N 1720  12 EA  985.00 11820.00 840.00 10080.00 750.00 9000.00WOOD POLE
0217 7372000000-N 1721  50 EA  330.00 16500.00 280.00 14000.00 250.00 12500.00GUY ASSEMBLY
0218 7408000000-E 1722  3 EA  160.00 480.00 560.00 1680.00 500.00 1500.001" RISER WITH WEATHERHEAD
0219 7420000000-E 1722  16 EA  325.00 5200.00 560.00 8960.00 500.00 8000.002" RISER WITH WEATHERHEAD
0220 7432000000-E 1722  4 EA  400.00 1600.00 615.00 2460.00 550.00 2200.002" RISER WITH TUBING
0221 7444000000-E 1725  10,960 LF  6.85 75076.00 5.60 61376.00 5.00 54800.00INDUCTIVE LOOP SAWCUT
0222 7456000000-E 1726  14,960 LF  1.35 20196.00 1.70 25432.00 2.00 29920.00LEAD-IN CABLE(********)

(18-2)
0223 7456000000-E 1726  500 LF  1.65 825.00 2.25 1125.00 1.50 750.00LEAD-IN CABLE(********)

(18-4)
0224 7516000000-E 1730  20,075 LF  1.90 38142.50 2.00 40150.00 1.80 36135.00COMMUNICATIONS CABLE (** FIBER)

(24)
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0225 7528000000-E 1730  905 LF  1.65 1493.25 2.25 2036.25 2.00 1810.00DROP CABLE
0226 7540000000-N 1731  8 EA  1700.00 13600.00 1950.00 15600.00 1750.00 14000.00SPLICE ENCLOSURE
0227 7552000000-N 1731  3 EA  1600.00 4800.00 1950.00 5850.00 1750.00 5250.00INTERCONNECT CENTER
0228 7564000000-N 1732  3 EA  1950.00 5850.00 2240.00 6720.00 2000.00 6000.00FIBER-OPTIC TRANS DROP/REP
0229 7566000000-N 1733  7 EA  105.00 735.00 145.00 1015.00 130.00 910.00DELINEATOR MARKER
0230 7574000000-N SP   1 EA  1600.00 1600.00 2000.00 2000.00 1750.00 1750.00FURN FIB-OPT TRANSCEIVER
0231 7575000000-N SP  Lump Sum 9125.00 8925.00 8000.00FIBER-OPTIC TRAINING
0232 7636000000-N 1745  10 EA  365.00 3650.00 225.00 2250.00 200.00 2000.00SIGN FOR SIGNALS
0233 7684000000-N 1750  3 EA  1650.00 4950.00 900.00 2700.00 800.00 2400.00SIGNAL CABINET FOUNDATION
0234 7756000000-N 1751  3 EA  12250.00 36750.00 17000.00 51000.00 15000.00 45000.00CONTLR WITH CBNT, 2070L BASE MTD
0235 7780000000-N 1751  31 EA  140.00 4340.00 170.00 5270.00 150.00 4650.00DETECTOR CARD (TYPE 2070L)
0236 7901000000-N 1753  3 EA  330.00 990.00 390.00 1170.00 350.00 1050.00CABINET BASE EXTENDER
0237 7980000000-N SP   1 EA  355.00 355.00 560.00 560.00 500.00 500.00GENERIC SIGNAL ITEM (EA)

DAIL-UP MODEM
0238 7980000000-N SP   1 EA  100.00 100.00 780.00 780.00 700.00 700.00GENERIC SIGNAL ITEM (EA)

TELEPHONE DEMARCATION ASSEMBLY

WALL ITEMS

0239 8436000000-E 453  3,920 SF  61.50 241080.00 77.00 301840.00 75.00 294000.00GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0240 8035000000-N 402 Lump Sum 20000.00 15000.00 10000.00REMV EXIST STR **********
(124+82.50 -L)

0241 8105540000-E SP  115.4 LF  400.00 46160.00 325.00 37505.00 275.00 31735.003'-6" DRILLD PIER IN SOIL
0242 8105640000-E SP   56 LF  1950.00 109200.00 2100.00 117600.00 1860.00 104160.003'-6" DRILLD PIER NO SOIL
0243 8111400000-E SP  104.1 LF  250.00 26025.00 250.00 26025.00 125.00 13012.50PERM STL CASING FOR 3'-6" PIER
0244 8113000000-N SP   2 EA  1050.00 2100.00 1100.00 2200.00 1000.00 2000.00SID INSPECTION
0245 8114000000-N SP   2 EA  1600.00 3200.00 1600.00 3200.00 1500.00 3000.00SPT TESTING
0246 8115000000-N SP   2 EA  2100.00 4200.00 2200.00 4400.00 2000.00 4000.00CROSSHOLE SONIC LOGGING
0247 8119000000-E 412  645 CY  15.00 9675.00 25.00 16125.00 15.00 9675.00UNCLASSIFIED STR EXCAV
0248 8156000000-E SP   7,495 SF  10.50 78697.50 11.00 82445.00 8.00 59960.00CONCRETE WEARING SURFACE
0249 8161000000-E 420  10,686 SF  0.47 5022.42 0.70 7480.20 0.35 3740.10GROOVING BRIDGE FLOORS
0250 8175000000-E 420 83.1 CY  550.00 45705.00 620.00 51522.00 500.00 41550.00CLASS AA CONC (BRIDGE)
0251 8182000000-E 420 190.8 CY  775.00 147870.00 730.00 139284.00 750.00 143100.00CLASS A CONCRETE (BRIDGE)
0252 8210000000-N 422 Lump Sum 95000.00 110000.00 115000.00BRG APPR SLAB ***********

(124+82.50 -L-)
0253 8217000000-E 425  45,011 LB  0.80 36008.80 0.85 38259.35 0.90 40509.90REINF STEEL (BRIDGE)
0254 8224000000-E 425  2,487 LB  1.10 2735.70 0.96 2387.52 1.10 2735.70EPOXY COAT REINF STL BRDG
0255 8238000000-E 425  5,864 LB  1.20 7036.80 1.74 10203.36 1.50 8796.00SPIRAL COL REINF STL BRG
0256 8364000000-E 450  840 LF  97.00 81480.00 50.00 42000.00 60.00 50400.00HP12X53 PILES
0257 8482000000-E 460 189.39 LF  215.00 40718.85 215.00 40718.85 250.00 47347.50THREE BAR METAL RAIL
0258 8608000000-E 876  776 TON 46.00 35696.00 47.00 36472.00 45.00 34920.00RIP RAP II (2'-0")
0259 8622000000-E 876  860 SY  1.50 1290.00 2.00 1720.00 5.00 4300.00FILTER FABRIC FOR DRAINAGE
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0260 8657000000-N 430 Lump Sum 12000.00 10000.00 10000.00ELASTOMERIC BEARINGS
0261 8692000000-N SP  Lump Sum 25000.00 70000.00 40000.00EVAZOTE JOINT SEALS
0262 8762000000-E 430  3,070 LF  146.00 448220.00 125.00 383750.00 150.00 460500.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 21521926.63 TOTAL 22385064.39 TOTAL 23039483.15CONTRACT TOTAL

 

    SUB-TOTAL 19997805.56 SUB-TOTAL 20834927.11 SUB-TOTAL 21505041.45ROADWAY ITEMS
    SUB-TOTAL 241080.00 SUB-TOTAL 301840.00 SUB-TOTAL 294000.00WALL ITEMS
    SUB-TOTAL 1283041.07 SUB-TOTAL 1248297.28 SUB-TOTAL 1240441.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1308000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 251000.00CONSTRUCTION SURVEYING
0003 0000720000-N SP   33 MO  3560.00 117480.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 1800000.00CLEARING & GRUBBING
0005 0008000000-E 200  3 ACR 14000.00 42000.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  51,000 CY  9.75 497250.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 50000.00REINF BRG APPR **********

(124+82.50-L-)
0008 0036000000-E 225  28,500 CY  12.60 359100.00UNDERCUT EXCAVATION
0009 0080000000-E SP   3,000 TON 37.00 111000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  132,000 CY  17.55 2316600.00BORROW EXCAVATION
0011 0134000000-E 240  5,500 CY  13.70 75350.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  2,400 LF  2.30 5520.00BERM DITCH CONSTRUCTION
0013 0156000000-E 250  15,750 SY  5.70 89775.00REMOVAL OF EXT ASPHALT PVMT
0014 0177000000-E 250  100 SY  9.50 950.00BREAKING OF EXT ASPH PVMT
0015 0192000000-N 260  30 HR  195.00 5850.00PROOF ROLLING
0016 0195000000-E 265  10,000 CY  36.50 365000.00SELECT GRANULAR MATERIAL
0017 0196000000-E 270  10,000 SY  3.50 35000.00SOIL STABILIZATION FABRIC
0018 0199000000-E SP   2,161 SF  85.00 183685.00TEMPORARY SHORING
0019 0255000000-E SP   50 TON 130.00 6500.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING, AND      DISPOSAL OF
PETROLEUM CONTAMINATED SOIL

0020 0318000000-E 300  2,484 TON 36.00 89424.00FND CONDIT MATL MINOR STRS
0021 0343000000-E 310  144 LF  25.00 3600.0015" SIDE DRAIN PIPE
0022 0344000000-E 310  24 LF  30.50 732.0018" SIDE DRAIN PIPE
0023 0366000000-E 310  10,992 LF  25.00 274800.0015" RC PIPE CULV III
0024 0372000000-E 310  2,224 LF  30.50 67832.0018" RC PIPE CULV III
0025 0378000000-E 310  2,090 LF  38.50 80465.0024" RC PIPE CULV III
0026 0384000000-E 310  704 LF  52.00 36608.0030" RC PIPE CULV III
0027 0390000000-E 310  248 LF  71.00 17608.0036" RC PIPE CULV III
0028 0408000000-E 310  164 LF  125.00 20500.0054" RC PIPE CULV III
0029 0420000000-E 310  16 LF  205.00 3280.0066" RC PIPE CULV III
0030 0426000000-E 310  148 LF  244.00 36112.0072" RC PIPE CULV III
0031 0708000000-E 310  180 LF  25.00 4500.0015" BCCSP B 0.064"
0032 0714000000-E 310  56 LF  30.50 1708.0018" BCCSP B 0.064"
0033 0720000000-E 310  24 LF  38.50 924.0024" BCCSP B 0.064"
0034 0806000000-E 310  3 EA  200.00 600.0015" BCCS ELB B 0.064"
0035 0807000000-E 310  2 EA  250.00 500.0018" BCCS ELB B 0.064"
0036 0808000000-E 310  1 EA  350.00 350.0024" BCCS ELB B 0.064"
0037 0995000000-E 340  2,720 LF  13.00 35360.00PIPE REMOVAL
0038 1011000000-N 500 Lump Sum 635000.00FINE GRADING
0039 1044000000-E 501  65,580 SY  3.10 203298.00LIME TRTD SOIL (SLURRY)
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0040 1066000000-E 501  660 TON 196.00 129360.00LIME FOR LIME TREATED SOIL
0041 1121000000-E 520  1,000 TON 81.00 81000.00AGGREGATE BASE COURSE
0042 1176000000-E 542  21,860 SY  2.70 59022.00SOIL CEMENT BASE
0043 1187000000-E 542  602 TON 140.00 84280.00PC FOR SOIL CEMENT BASE
0044 1198000000-E SP   40 TON 38.00 1520.00AGGREGATE FOR SOIL CEM BS
0045 1209000000-E 543  13,290 GAL 2.15 28573.50ASPHALT CURING SEAL
0046 1330000000-E 607  1,200 SY  10.50 12600.00INCIDENTAL MILLING
0047 1489000000-E 610  3,420 TON 70.50 241110.00ASP CONC BASE CRS B25.0B
0048 1491000000-E 610  31,710 TON 56.50 1791615.00ASP CONC BASE CRS B25.0C
0049 1498000000-E 610  3,150 TON 67.90 213885.00ASP CONC INTR CRS I19.0B
0050 1503000000-E 610  29,400 TON 59.00 1734600.00ASP CONC INTR CRS I19.0C
0051 1519000000-E 610  3,150 TON 67.90 213885.00ASP CONC SURF CRS S9.5B
0052 1523000000-E 610  31,500 TON 58.80 1852200.00ASP CONC SURF CRS S9.5C
0053 1560000000-E 620  3,085 TON 415.00 1280275.00ASP FOR PLANT MIX  PG64-22
0054 1565000000-E 620  1,890 TON 425.00 803250.00ASP FOR PLANT MIX PG70-22
0055 1693000000-E 654  1,050 TON 160.00 168000.00ASPH PLT MIX PVMT REPAIR
0056 2022000000-E 815  336 CY  9.20 3091.20SUBDRAIN EXCAVATION
0057 2033000000-E 815  168 CY  35.70 5997.60SUBDRAIN FINE AGGREGATE
0058 2044000000-E 815  1,000 LF  5.60 5600.006" PERF SUBDRN PIPE
0059 2055000000-E 815  30 EA  0.50 15.006" SUBDRN Y,T,OR L
0060 2077000000-E 815  12 LF  5.60 67.206" OUTLET PIPE (SUBDRNS)
0061 2132000000-N 816  2 EA  305.00 610.00CONC PAD SHLDR DRN OUTLET
0062 2143000000-E 818  20 TON 35.00 700.00BLOTTING SAND
0063 2190000000-N 828  12 EA  1500.00 18000.00TEMP STL PLT COVER FOR MDS
0064 2209000000-E 838  4 CY  1600.00 6400.00ENDWALLS
0065 2220000000-E 838 12.1 CY  1800.00 21780.00REINFORCED ENDWALLS
0066 2253000000-E 840 3.009 CY  1100.00 3309.90PIPE COLLARS
0067 2264000000-E 840 1.573 CY  1000.00 1573.00PIPE PLUGS
0068 2286000000-N 840  202 EA  1150.00 232300.00MASNRY DRAINAGE STRUCT
0069 2297000000-E 840 9.303 CY  600.00 5581.80MASNRY DRAINAGE STRUCT
0070 2308000000-E 840  86 LF  700.00 60200.00MASNRY DRAINAGE STRUCT
0071 2352000000-N 840  27 EA  450.00 12150.00FRAME W/GRATE 840.***** STD

(840.16)
0072 2365000000-N 840  7 EA  450.00 3150.00FRAME W/2GRTS 840.22 STD
0073 2366000000-N 840  5 EA  450.00 2250.00FRAME W/2GRTS 840.24 STD
0074 2374000000-N 840  39 EA  450.00 17550.00FRAME-GRT-HD 840.03 **

(E)
0075 2374000000-N 840  60 EA  450.00 27000.00FRAME-GRT-HD 840.03 **

(F)
0076 2374000000-N 840  62 EA  450.00 27900.00FRAME-GRT-HD 840.03 **

(G)
0077 2396000000-N 840  2 EA  350.00 700.00FRAME W/COVER STD 840.54
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0078 2535000000-E 846  230 LF  18.30 4209.00**"X**" CONCRETE CURB
(8" X 18")

0079 2542000000-E 846  21,900 LF  12.80 280320.001'-6"CONC CURB & GUTTER
0080 2549000000-E 846  37,080 LF  15.40 571032.002'-6"CONC CURB & GUTTER
0081 2591000000-E 848  19,090 SY  30.60 584154.004" CONCRETE SIDEWALK
0082 2605000000-N 848  70 EA  1217.00 85190.00CONC WHEELCHAIR RAMP
0083 2612000000-E 848  380 SY  76.20 28956.006" CONCRETE DRIVEWAY
0084 2619000000-E 850  70 SY  250.00 17500.004" CONCRETE PAVED DITCH
0085 2655000000-E 852  6,020 SY  50.00 301000.005" MONO CONC ISLDS (KEY IN)
0086 3030000000-E 862 1,712.5 LF  13.90 23803.75STL BM GUARDRAIL
0087 3210000000-N 862  5 EA  500.00 2500.00GR ANCHOR TYPE CAT-1
0088 3215000000-N 862  2 EA  1690.00 3380.00GR ANCHOR TYPE III
0089 3270000000-N SP   6 EA  1250.00 7500.00GR ANCHOR TYPE 350
0090 3360000000-E 863  860 LF  1.00 860.00REMOVE EXISTING GUARDRAIL
0091 3524000000-E SP   410 LF  21.00 8610.00CL FEN **" FAB VINYL CTD

(60")
0092 3539000000-E 866  34 EA  48.00 1632.00MET LINE PST **" CL FEN

(60")
0093 3545000000-E 866  2 EA  165.00 330.00MET TERM PST **" CL FEN

(60")
0094 3628000000-E 876  130 TON 66.00 8580.00RIP RAP, CLASS I
0095 3649000000-E 876  110 TON 66.00 7260.00RIP RAP, CLASS B
0096 3656000000-E 876  4,030 SY  3.20 12896.00FILTER FABRIC FOR DRAINGE
0097 3659000000-N SP   7 EA  980.00 6860.00PREFORMED SCOUR HOLES
0098 4072000000-E 903  3,561 LF  4.95 17626.95SUPPORT, 3-LB STL U-CHAN
0099 4096000000-N 904  7 EA  100.00 700.00SIGN ERECTION, TYPE D
0100 4102000000-N 904  195 EA  58.00 11310.00SIGN ERECTION, TYPE E
0101 4108000000-N 904  19 EA  100.00 1900.00SIGN ERECTION, TYPE F
0102 4116100000-N 904  11 EA  100.00 1100.00SIGN ERECT, RELOC ** GRD MTD

(D)
0103 4116100000-N 904  5 EA  75.00 375.00SIGN ERECT, RELOC ** GRD MTD

(E)
0104 4152000000-N 907  1 EA  100.00 100.00DISPOSE SIGN SYST STL BM
0105 4155000000-N 907  96 EA  1.00 96.00DISPOSE SIGN SYST U-CHAN
0106 4192000000-N 907  16 EA  1.00 16.00DISPOSE SUPPORT, U-CHAN
0107 4238000000-N 907  1 EA  1.00 1.00DISPOSE SIGN, D, E, F
0108 4400000000-E 1110  2,012 SF  5.10 10261.20WORK ZONE SIGNS (STAT)
0109 4405000000-E 1110  928 SF  8.75 8120.00WORK ZONE SIGNS (PORT)
0110 4410000000-E 1110  200 SF  8.35 1670.00WORK ZONE SIGNS (BARR)
0111 4415000000-N 1115  2 EA  3850.00 7700.00FLASHING ARROW PNL TYPE C
0112 4420000000-N 1120  5 EA  16880.00 84400.00CHANGEABLE MESSAGE SIGN
0113 4430000000-N 1130  700 EA  33.50 23450.00DRUMS
0114 4435000000-N 1135  140 EA  16.50 2310.00CONES
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0115 4445000000-E 1145  480 LF  29.50 14160.00BARRICADES (TYPE III)
0116 4450000000-N 1150  7,200 HR  22.00 158400.00FLAGGER
0117 4465000000-N 1160  4 EA  4840.00 19360.00TEMPORARY CRASH CUSHIONS
0118 4470000000-N 1160  2 EA  2675.00 5350.00RESET CRASH CUSHION
0119 4480000000-N 1165  2 EA  9950.00 19900.00TMIA
0120 4485000000-E 1170  810 LF  20.00 16200.00PORT CONC BARRIER
0121 4490000000-E 1170  110 LF  35.00 3850.00PORT CONC BARRIER(ANCHRD)
0122 4495000000-E 1170  270 LF  20.00 5400.00PORT CONC BARRIER(DRAINGE
0123 4500000000-E 1170  70 LF  5.00 350.00RESET PORT CONC BARRIER
0124 4506000000-E 1170  30 LF  5.00 150.00RESET PORT CONC BARR,DRAIN
0125 4507000000-E SP   1,832 LF  40.00 73280.00WATER FILLED BARRIER
0126 4508000000-E SP   4,053 LF  5.00 20265.00RESET WATER FILLED BARRIER
0127 4510000000-N SP   600 HR  45.00 27000.00POLICE
0128 4516000000-N 1180  260 EA  30.20 7852.00SKINNY DRUM
0129 4650000000-N 1251  2,070 EA  3.75 7762.50TEMP RAISED PVMT MRKS
0130 4770000000-E 1205  530 LF  1.75 927.504" COLD APPL PLSTIC LINES TYPE **

(IV)
0131 4810000000-E 1205  495,000 LF  0.10 49500.00PAINT PVMT MARKINGS 4"
0132 4820000000-E 1205  8,400 LF  0.75 6300.00PAINT PVMT MARKINGS 8"
0133 4835000000-E 1205  4,950 LF  2.00 9900.00PAINT PVT MKG LINES 24"
0134 4840000000-N 1205  32 EA  34.00 1088.00PAINT PVT MKG CHARACTER
0135 4845000000-N 1205  600 EA  34.00 20400.00PAINT PVT MKG SYMBOL
0136 4847000000-E 1205  59,070 LF  0.90 53163.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0137 4847110000-E 1205  7,270 LF  3.00 21810.00POLYUREA LINES (8" *****)

(STANDARD GLASS BEADS)
0138 4847140000-E 1205  1,340 LF  8.50 11390.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0139 4847200000-N 1205  36 EA  115.00 4140.00POLYUREA CHARACTER *****

(STANDARD GLASS BEADS)
0140 4847220000-N 1205  248 EA  109.00 27032.00POLYUREA SYMBOL *****

(STANDARD GLASS BEADS)
0141 4850000000-E 1205  6,600 LF  0.95 6270.00LINE REMOVAL 4" WIDE
0142 4860000000-E 1205  1,050 LF  2.00 2100.00LINE REMOVAL 8" WIDE
0143 4870000000-E 1205  450 LF  6.00 2700.00LINE REMOVAL 24" WIDE
0144 4875000000-N 1205  42 EA  45.00 1890.00REMOVAL OF SYMBL & CHARAC
0145 4900000000-N 1251  1,495 EA  4.75 7101.25PERM RAISED PVMT MARKERS
0146 5255000000-N 1413 Lump Sum 304898.26PORTABLE LIGHTING
0147 5325600000-E 1510  35 LF  60.00 2100.006" WATER LINE
0148 5325800000-E 1510  142 LF  65.00 9230.008" WATER LINE
0149 5326200000-E 1510  2,212 LF  65.00 143780.0012" WATER LINE
0150 5326600000-E 1510  7,643 LF  70.00 535010.0016" WATER LINE
0151 5327400000-E 1510  1,847 LF  170.00 313990.0024" WATER LINE
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0152 5546000000-E 1515  2 EA  1200.00 2400.008" VALVE
0153 5558000000-E 1515  3 EA  2200.00 6600.0012" VALVE
0154 5558600000-E 1515  7 EA  4800.00 33600.0016" VALVE
0155 5559400000-E 1515  2 EA  15000.00 30000.0024" VALVE
0156 5572200000-E 1515  5 EA  5800.00 29000.0012" TAPPING VALVE
0157 5573400000-E 1515  7 EA  22000.00 154000.0024" TAPPING VALVE
0158 5606000000-E 1515  2 EA  3600.00 7200.002" BLOW OFF
0159 5648000000-N 1515  21 EA  1350.00 28350.00RELOCATE WATER METER
0160 5672000000-N 1515  11 EA  2700.00 29700.00RELOCATE FIRE HYDRANT
0161 5679000000-E 1515  5 EA  7000.00 35000.0012" LINE STOP
0162 5679200000-E 1515  3 EA  10000.00 30000.0016" LINE STOP
0163 5679600000-E 1515  7 EA  14750.00 103250.0024" LINE STOP
0164 5709100000-E 1520  529 LF  30.00 15870.002" FORCE MAIN SEWER
0165 5775000000-E 1525  2 EA  2500.00 5000.004' DIA UTILITY MANHOLE
0166 5804000000-E 1530  1,955 LF  11.00 21505.00ABANDON 12" UTILITY PIPE
0167 5810000000-E 1530  65 LF  25.00 1625.00ABANDON 16" UTILITY PIPE
0168 5813000000-E 1530  1,295 LF  27.00 34965.00ABANDON 24" UTILITY PIPE
0169 5871700000-E 1550  55 LF  350.00 19250.0012" TRENCHLESS INSTALL (IN SOIL)
0170 5882000000-N SP   1 EA  600.00 600.00GENERIC UTILITY ITEM (EA)

ADJUSTMENT OF WATER VAULT
0171 5882000000-N SP   1 EA  2500.00 2500.00GENERIC UTILITY ITEM (EA)

RELOCATE WATER VAULT
0172 6000000000-E 1605  15,500 LF  2.15 33325.00TEMPORARY SILT FENCE
0173 6006000000-E 1610  1,975 TON 57.00 112575.00EROS CONTRL STONE CL A
0174 6009000000-E 1610  3,340 TON 57.00 190380.00EROS CONTRL STONE CL B
0175 6012000000-E 1610  4,570 TON 46.00 210220.00SEDIMENT CONTROL STONE
0176 6015000000-E 1615 38.5 ACR 650.00 25025.00TEMPORARY MULCHING
0177 6018000000-E 1620  1,400 LB  2.25 3150.00SEED FOR TEMP SEEDING
0178 6021000000-E 1620 5.5 TON 625.00 3437.50FERT FOR TEMP SEEDING
0179 6024000000-E 1622  950 LF  22.00 20900.00TEMPORARY SLOPE DRAINS
0180 6027000000-N 1622  18 EA  320.00 5760.00INLET PROTCN @ SLOPE DRNS
0181 6029000000-E SP   400 LF  2.15 860.00SAFETY FENCE
0182 6030000000-E 1630  24,000 CY  13.00 312000.00SILT EXCAVATION
0183 6036000000-E 1631  14,650 SY  2.00 29300.00MATTING FOR EROS CONTROL
0184 6037000000-E SP   250 SY  7.00 1750.00COIR FIBER MAT
0185 6038000000-E SP   1,220 SY  8.50 10370.00PERM SOIL REINF MAT
0186 6042000000-E 1632  5,400 LF  3.25 17550.001/4" HARDWARE CLOTH
0187 6070000000-N SP   24 EA  175.00 4200.00SPECIAL STILLING BASINS
0188 6071030000-E SP   2,500 LF  4.00 10000.00COIR FIBER BAFFLES
0189 6071050000-E SP   17 EA  1660.00 28220.00**" SKIMMER

(1-1/2")
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0190 6071050000-E SP   11 EA  1800.00 19800.00**" SKIMMER
(2")

0191 6071050000-E SP   5 EA  2000.00 10000.00**" SKIMMER
(2-1/2")

0192 6071050000-E SP   1 EA  2200.00 2200.00**" SKIMMER
(3")

0193 6084000000-E 1660  44 ACR 1825.00 80300.00SEEDING AND MULCHING
0194 6087000000-E 1660  23 ACR 150.00 3450.00MOWING
0195 6090000000-E 1661  350 LB  15.00 5250.00SEED FOR REPAIR SEEDING
0196 6093000000-E 1661 0.75 TON 1000.00 750.00FERT FOR REPAIR SEEDING
0197 6096000000-E 1662  925 LB  3.00 2775.00SEED FOR SUPP SEEDING
0198 6108000000-E 1665 32.75 TON 625.00 20468.75FERTILIZER TOPDRESSING
0199 6111000000-E SP   375 LF  35.00 13125.00IMPERVIOUS DIKE
0200 6114000000-N SP   2 HR  100.00 200.00SPECIALIZED HAND MOWING
0201 6117000000-N SP   36 EA  500.00 18000.00RESPONSE FOR EROS CONTROL
0202 7000000000-E 1705  8 EA  925.00 7400.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0203 7060000000-E 1705  7,770 LF  2.50 19425.00SIGNAL CABLE
0204 7120000000-E 1705  30 EA  920.00 27600.00VEHICLE SIGNAL HD (12", 3 SECT)
0205 7132000000-E 1705  2 EA  1200.00 2400.00VEHICLE SIGNAL HD (12", 4 SECT)
0206 7144000000-E 1705  7 EA  1400.00 9800.00VEHICLE SIGNAL HD (12", 5 SECT)
0207 7228000000-N SP   10 EA  200.00 2000.00RELOC EXT VEHIC SIGNL HD
0208 7252000000-E 1710  16,880 LF  2.00 33760.00MESSENGER CABLE (1/4")
0209 7264000000-E 1710  2,180 LF  2.50 5450.00MESSENGER CABLE (3/8")
0210 7279000000-E 1715  1,460 LF  0.75 1095.00TRACER WIRE
0211 7288000000-E 1715  190 LF  30.00 5700.00PAVED TRENCH (***********)

(1 CONDUIT, 2")
0212 7300000000-E 1715  3,455 LF  6.10 21075.50UNPAVED TRENCH (***********)

(1 CONDUIT, 2")
0213 7301000000-E 1715  245 LF  30.00 7350.00DIRECT DRILL (***********)

(1 CONDUIT, 2")
0214 7324000000-N 1716  21 EA  225.00 4725.00JUNCTION BOX (STANDARD SIZE)
0215 7348000000-N 1716  7 EA  450.00 3150.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0216 7360000000-N 1720  12 EA  1010.00 12120.00WOOD POLE
0217 7372000000-N 1721  50 EA  350.00 17500.00GUY ASSEMBLY
0218 7408000000-E 1722  3 EA  350.00 1050.001" RISER WITH WEATHERHEAD
0219 7420000000-E 1722  16 EA  370.00 5920.002" RISER WITH WEATHERHEAD
0220 7432000000-E 1722  4 EA  485.00 1940.002" RISER WITH TUBING
0221 7444000000-E 1725  10,960 LF  5.50 60280.00INDUCTIVE LOOP SAWCUT
0222 7456000000-E 1726  14,960 LF  1.50 22440.00LEAD-IN CABLE(********)

(18-2)
0223 7456000000-E 1726  500 LF  1.50 750.00LEAD-IN CABLE(********)

(18-4)
0224 7516000000-E 1730  20,075 LF  2.75 55206.25COMMUNICATIONS CABLE (** FIBER)

(24)
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0225 7528000000-E 1730  905 LF  2.00 1810.00DROP CABLE
0226 7540000000-N 1731  8 EA  1895.00 15160.00SPLICE ENCLOSURE
0227 7552000000-N 1731  3 EA  1800.00 5400.00INTERCONNECT CENTER
0228 7564000000-N 1732  3 EA  2160.00 6480.00FIBER-OPTIC TRANS DROP/REP
0229 7566000000-N 1733  7 EA  150.00 1050.00DELINEATOR MARKER
0230 7574000000-N SP   1 EA  1800.00 1800.00FURN FIB-OPT TRANSCEIVER
0231 7575000000-N SP  Lump Sum 10035.00FIBER-OPTIC TRAINING
0232 7636000000-N 1745  10 EA  221.00 2210.00SIGN FOR SIGNALS
0233 7684000000-N 1750  3 EA  550.00 1650.00SIGNAL CABINET FOUNDATION
0234 7756000000-N 1751  3 EA  14100.00 42300.00CONTLR WITH CBNT, 2070L BASE MTD
0235 7780000000-N 1751  31 EA  225.00 6975.00DETECTOR CARD (TYPE 2070L)
0236 7901000000-N 1753  3 EA  320.00 960.00CABINET BASE EXTENDER
0237 7980000000-N SP   1 EA  360.00 360.00GENERIC SIGNAL ITEM (EA)

DAIL-UP MODEM
0238 7980000000-N SP   1 EA  235.00 235.00GENERIC SIGNAL ITEM (EA)

TELEPHONE DEMARCATION ASSEMBLY

WALL ITEMS

0239 8436000000-E 453  3,920 SF  85.00 333200.00GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0240 8035000000-N 402 Lump Sum 20000.00REMV EXIST STR **********
(124+82.50 -L)

0241 8105540000-E SP  115.4 LF  515.00 59431.003'-6" DRILLD PIER IN SOIL
0242 8105640000-E SP   56 LF  2100.00 117600.003'-6" DRILLD PIER NO SOIL
0243 8111400000-E SP  104.1 LF  265.00 27586.50PERM STL CASING FOR 3'-6" PIER
0244 8113000000-N SP   2 EA  1000.00 2000.00SID INSPECTION
0245 8114000000-N SP   2 EA  1500.00 3000.00SPT TESTING
0246 8115000000-N SP   2 EA  2000.00 4000.00CROSSHOLE SONIC LOGGING
0247 8119000000-E 412  645 CY  9.00 5805.00UNCLASSIFIED STR EXCAV
0248 8156000000-E SP   7,495 SF  12.00 89940.00CONCRETE WEARING SURFACE
0249 8161000000-E 420  10,686 SF  0.65 6945.90GROOVING BRIDGE FLOORS
0250 8175000000-E 420 83.1 CY  400.00 33240.00CLASS AA CONC (BRIDGE)
0251 8182000000-E 420 190.8 CY  800.00 152640.00CLASS A CONCRETE (BRIDGE)
0252 8210000000-N 422 Lump Sum 120000.00BRG APPR SLAB ***********

(124+82.50 -L-)
0253 8217000000-E 425  45,011 LB  1.50 67516.50REINF STEEL (BRIDGE)
0254 8224000000-E 425  2,487 LB  1.75 4352.25EPOXY COAT REINF STL BRDG
0255 8238000000-E 425  5,864 LB  3.60 21110.40SPIRAL COL REINF STL BRG
0256 8364000000-E 450  840 LF  55.00 46200.00HP12X53 PILES
0257 8482000000-E 460 189.39 LF  225.00 42612.75THREE BAR METAL RAIL
0258 8608000000-E 876  776 TON 50.00 38800.00RIP RAP II (2'-0")
0259 8622000000-E 876  860 SY  2.00 1720.00FILTER FABRIC FOR DRAINAGE
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0260 8657000000-N 430 Lump Sum 8000.00ELASTOMERIC BEARINGS
0261 8692000000-N SP  Lump Sum 31000.00EVAZOTE JOINT SEALS
0262 8762000000-E 430  3,070 LF  126.50 388355.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 26161443.91CONTRACT TOTAL

 

    SUB-TOTAL 24536388.61ROADWAY ITEMS
    SUB-TOTAL 333200.00WALL ITEMS
    SUB-TOTAL 1291855.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  18443610.49SCURRY CONSTRUCTION, INC.
     2  20441214.09BLYTHE DEVELOPMENT CO.
     3  20838472.74REA CONTRACTING LLC
     4  21521926.63SEALAND CONTRACTORS CORP
     5  22385064.39DLB, INC DBA DLB INC (OF VA)
     6  23039483.15BLYTHE CONSTRUCTION, INC.
     7  26161443.91BOGGS PAVING, INC.



FEB 08, 2008 11:33 AM

TIP NO B-3818 2:00 PM 1 /  7 023

CALDWELL

33271.3.1

FED AID NO BRZ-90(1)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER LOST COVE CREEK AND APPROACHES ON NC-90.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SUMMERS-TAYLOR, INC. MILLER ENGINEERING COMPANY,
INC

ELIZABETHTON,  TN MARION,  NC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53480.00 50000.00 61000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14000.00 11000.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 18800.00 16500.00 30000.00REINF BRG APPR **********

(14+69.500-L-)
0004 0043000000-N 226 Lump Sum 92275.00 128500.00 135000.00GRADING
0005 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0134000000-E 240  85 CY  6.70 569.50 8.45 718.25 25.00 2125.00DRAINAGE DITCH EXCAVATION
0007 0199000000-E SP   270 SF  145.00 39150.00 90.00 24300.00 200.00 54000.00TEMPORARY SHORING
0008 0318000000-E 300  45 TON 32.86 1478.70 42.20 1899.00 50.00 2250.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  20 LF  28.00 560.00 42.20 844.00 40.00 800.0015" SIDE DRAIN PIPE
0010 0453000000-E 310  2 EA  650.00 1300.00 260.00 520.00 500.00 1000.00**" PIPE END SECTION

(15")
0011 0453000000-E 310  1 EA  750.00 750.00 320.00 320.00 750.00 750.00**" PIPE END SECTION

(24")
0012 0708000000-E 310  24 LF  32.80 787.20 42.20 1012.80 40.00 960.0015" BCCSP B 0.064"
0013 0806000000-E 310  2 EA  150.00 300.00 260.00 520.00 500.00 1000.0015" BCCS ELB B 0.064"
0014 0995000000-E 340  36 LF  10.00 360.00 39.40 1418.40 25.00 900.00PIPE REMOVAL
0015 1220000000-E 545  50 TON 32.60 1630.00 42.20 2110.00 50.00 2500.00INCIDENTAL STONE BASE
0016 1489000000-E 610  642 TON 77.00 49434.00 77.00 49434.00 80.00 51360.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  385 TON 77.00 29645.00 77.00 29645.00 80.00 30800.00ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  53 TON 450.00 23850.00 450.00 23850.00 450.00 23850.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  30 EA  150.00 4500.00 160.00 4800.00 250.00 7500.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  3 EA  1450.00 4350.00 2830.00 8490.00 3000.00 9000.00MASNRY DRAINAGE STRUCT
0021 2365000000-N 840  1 EA  450.00 450.00 1280.00 1280.00 1000.00 1000.00FRAME W/2GRTS 840.22 STD
0022 2396000000-N 840  1 EA  450.00 450.00 990.00 990.00 1000.00 1000.00FRAME W/COVER STD 840.54
0023 2407000000-N 840  1 EA  450.00 450.00 1280.00 1280.00 1000.00 1000.00STL FRAM W/ 2 GTR, STD 840.37
0024 2556000000-E 846  30 LF  39.00 1170.00 31.50 945.00 100.00 3000.00SHOULDER BERM GUTTER
0025 3030000000-E 862 137.5 LF  19.00 2612.50 19.00 2612.50 13.65 1876.88STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  10.00 50.00 50.00 250.00 10.00 50.00ADDIT GUARDRAIL POSTS
0027 3270000000-N SP   4 EA  1600.00 6400.00 1750.00 7000.00 1800.00 7200.00GR ANCHOR TYPE 350
0028 3317000000-N 862  4 EA  1000.00 4000.00 1290.00 5160.00 1300.00 5200.00GR ANCHOR TYPE B-77
0029 3649000000-E 876  18 TON 45.00 810.00 42.20 759.60 50.00 900.00RIP RAP, CLASS B
0030 3656000000-E 876  240 SY  8.25 1980.00 4.20 1008.00 6.00 1440.00FILTER FABRIC FOR DRAINGE
0031 3659000000-N SP   1 EA  750.00 750.00 1050.00 1050.00 1500.00 1500.00PREFORMED SCOUR HOLES
0032 4025000000-E 901 37.5 SF  12.60 472.50 13.30 498.75 36.60 1372.50CONTR FURN, TYPE ***SIGN

(E)
0033 4025000000-E 901  6 SF  12.75 76.50 13.50 81.00 16.35 98.10CONTR FURN, TYPE ***SIGN

(F)
0034 4072000000-E 903  110 LF  3.95 434.50 4.15 456.50 6.48 712.80SUPPORT, 3-LB STL U-CHAN
0035 4102000000-N 904  6 EA  46.50 279.00 49.10 294.60 115.00 690.00SIGN ERECTION, TYPE E
0036 4108000000-N 904  1 EA  47.50 47.50 50.10 50.10 175.00 175.00SIGN ERECTION, TYPE F
0037 4116100000-N 904  2 EA  250.00 500.00 530.00 1060.00 250.00 500.00SIGN ERECT, RELOC ** GRD MTD

(E)



FEB 08, 2008 11:33 AM

TIP NO B-3818 2:00 PM 2 /  7 023

CALDWELL

33271.3.1

FED AID NO BRZ-90(1)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER LOST COVE CREEK AND APPROACHES ON NC-90.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SUMMERS-TAYLOR, INC. MILLER ENGINEERING COMPANY,
INC

ELIZABETHTON,  TN MARION,  NC

C201602JAN 15 2008
0.219 MI

0038 4155000000-N 907  11 EA  12.50 137.50 13.20 145.20 5.00 55.00DISPOSE SIGN SYST U-CHAN
0039 4192000000-N 907  1 EA  12.50 12.50 13.20 13.20 5.00 5.00DISPOSE SUPPORT, U-CHAN
0040 4400000000-E 1110  109 SF  4.75 517.75 5.00 545.00 10.00 1090.00WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  192 SF  5.45 1046.40 5.45 1046.40 15.00 2880.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  20 SF  5.25 105.00 5.55 111.00 15.00 300.00WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  20 EA  33.60 672.00 35.40 708.00 50.00 1000.00DRUMS
0044 4435000000-N 1135  50 EA  17.25 862.50 17.25 862.50 25.00 1250.00CONES
0045 4445000000-E 1145  48 LF  27.80 1334.40 29.30 1406.40 50.00 2400.00BARRICADES (TYPE III)
0046 4450000000-N 1150  750 HR  13.00 9750.00 20.00 15000.00 20.00 15000.00FLAGGER
0047 4465000000-N 1160  2 EA  4500.00 9000.00 2910.00 5820.00 7000.00 14000.00TEMPORARY CRASH CUSHIONS
0048 4480000000-N 1165  2 EA  8500.00 17000.00 7380.00 14760.00 15000.00 30000.00TMIA
0049 4485000000-E 1170  170 LF  35.00 5950.00 69.90 11883.00 45.00 7650.00PORT CONC BARRIER
0050 4516000000-N 1180  50 EA  27.65 1382.50 29.20 1460.00 50.00 2500.00SKINNY DRUM
0051 4810000000-E 1205  10,074 LF  0.32 3223.68 0.35 3525.90 0.65 6548.10PAINT PVMT MARKINGS 4"
0052 4835000000-E 1205  84 LF  3.00 252.00 3.15 264.60 5.50 462.00PAINT PVT MKG LINES 24"
0053 4847000000-E 1205  5,037 LF  1.25 6296.25 1.30 6548.10 1.95 9822.15POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0054 4847140000-E 1205  42 LF  8.50 357.00 8.95 375.90 15.00 630.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0055 4900000000-N 1251  82 EA  12.00 984.00 12.70 1041.40 9.75 799.50PERM RAISED PVMT MARKERS
0056 6000000000-E 1605  750 LF  5.85 4387.50 5.25 3937.50 7.00 5250.00TEMPORARY SILT FENCE
0057 6006000000-E 1610  105 TON 44.45 4667.25 42.20 4431.00 50.00 5250.00EROS CONTRL STONE CL A
0058 6009000000-E 1610  155 TON 42.00 6510.00 42.20 6541.00 50.00 7750.00EROS CONTRL STONE CL B
0059 6012000000-E 1610  60 TON 36.60 2196.00 42.20 2532.00 50.00 3000.00SEDIMENT CONTROL STONE
0060 6015000000-E 1615  2 ACR 1000.00 2000.00 1580.00 3160.00 1600.00 3200.00TEMPORARY MULCHING
0061 6018000000-E 1620  100 LB  5.00 500.00 5.25 525.00 12.00 1200.00SEED FOR TEMP SEEDING
0062 6021000000-E 1620 0.5 TON 1000.00 500.00 3000.00 1500.00 3000.00 1500.00FERT FOR TEMP SEEDING
0063 6029000000-E SP   200 LF  3.00 600.00 3.15 630.00 8.00 1600.00SAFETY FENCE
0064 6030000000-E 1630  665 CY  2.50 1662.50 10.60 7049.00 15.00 9975.00SILT EXCAVATION
0065 6036000000-E 1631  2,000 SY  3.00 6000.00 2.65 5300.00 2.25 4500.00MATTING FOR EROS CONTROL
0066 6037000000-E SP   40 SY  5.00 200.00 10.60 424.00 20.00 800.00COIR FIBER MAT
0067 6042000000-E 1632  40 LF  6.50 260.00 5.25 210.00 10.00 400.001/4" HARDWARE CLOTH
0068 6071030000-E SP   170 LF  8.76 1489.20 10.60 1802.00 20.00 3400.00COIR FIBER BAFFLES
0069 6071050000-E SP   5 EA  1179.00 5895.00 740.00 3700.00 850.00 4250.00**" SKIMMER

(1-1/2")
0070 6071050000-E SP   1 EA  1288.00 1288.00 1050.00 1050.00 1250.00 1250.00**" SKIMMER

(2")
0071 6084000000-E 1660  2 ACR 4000.00 8000.00 2640.00 5280.00 2500.00 5000.00SEEDING AND MULCHING
0072 6087000000-E 1660 1.5 ACR 30.00 45.00 350.00 525.00 300.00 450.00MOWING
0073 6090000000-E 1661  50 LB  1.00 50.00 5.25 262.50 20.00 1000.00SEED FOR REPAIR SEEDING
0074 6093000000-E 1661 0.25 TON 1000.00 250.00 5000.00 1250.00 4000.00 1000.00FERT FOR REPAIR SEEDING
0075 6096000000-E 1662  50 LB  1.00 50.00 5.25 262.50 8.00 400.00SEED FOR SUPP SEEDING
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CALDWELL
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FED AID NO BRZ-90(1)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER LOST COVE CREEK AND APPROACHES ON NC-90.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SUMMERS-TAYLOR, INC. MILLER ENGINEERING COMPANY,
INC

ELIZABETHTON,  TN MARION,  NC

C201602JAN 15 2008
0.219 MI

0076 6108000000-E 1665 1.5 TON 500.00 750.00 1320.00 1980.00 1500.00 2250.00FERTILIZER TOPDRESSING
0077 6114000000-N SP   2 HR  25.00 50.00 35.30 70.60 150.00 300.00SPECIALIZED HAND MOWING
0078 6117000000-N SP   12 EA  1.00 12.00 260.00 3120.00 750.00 9000.00RESPONSE FOR EROS CONTROL
0079 6123000000-E 1670 0.1 ACR 1000.00 100.00 12000.00 1200.00 5000.00 500.00REFORESTATION
0080 0366000000-E 310  208 LF  22.00 4576.00 40.00 8320.0015" RC PIPE CULV III
0081 0378000000-E 310  172 LF  25.00 4300.00 45.00 7740.0024" RC PIPE CULV III
0082 0378000000-E 310  116 LF  47.50 5510.0024" RC PIPE CULV III
0083 0536000000-E SP   208 LF  31.70 6593.60***" HDPE PIPE CULVTS

(15")
0084 0536000000-E SP   56 LF  42.20 2363.20***" HDPE PIPE CULVTS

(24")
0085 0378000000-E 310  116 LF  24" RC PIPE CULV III
0086 0540000000-E SP   208 LF  ***" ALUM CORR STL PIPE CULV **TK

(15")
0087 0540000000-E SP   56 LF  ***" ALUM CORR STL PIPE CULV **TK

(24")

STRUCTURE ITEMS

0088 8021000000-N SP  Lump Sum 53635.00 49000.00 60000.00REMV EXIST STR **********
(14+69.50-L-)

0089 8121000000-N 412 Lump Sum 4200.00 16400.00 2000.00UNCL STR EXCAV STA *****
(14+69.50-L-)

0090 8147000000-E 420  3,270 SF  38.00 124260.00 39.75 129982.50 80.00 261600.00REINF CONCRETE DECK SLAB
0091 8161000000-E 420  3,089 SF  0.77 2378.53 1.05 3243.45 3.00 9267.00GROOVING BRIDGE FLOORS
0092 8182000000-E 420 27.2 CY  1200.00 32640.00 990.00 26928.00 1800.00 48960.00CLASS A CONCRETE (BRIDGE)
0093 8210000000-N 422 Lump Sum 18900.00 29500.00 28000.00BRG APPR SLAB ***********

(14+69.50-L-)
0094 8217000000-E 425  5,014 LB  0.94 4713.16 2.15 10780.10 1.50 7521.00REINF STEEL (BRIDGE)
0095 8280000000-E 440 Lump Sum 299000.00 240000.00 300000.00STRUCTURAL STEEL
0096 8364000000-E 450  240 LF  98.00 23520.00 95.00 22800.00 75.00 18000.00HP12X53 PILES
0097 8503000000-E 460 236.67 LF  58.90 13939.86 90.00 21300.30 80.00 18933.60CONCRETE BARRIER RAIL
0098 8608000000-E 876  202 TON 53.00 10706.00 58.60 11837.20 65.00 13130.00RIP RAP II (2'-0")
0099 8622000000-E 876  223 SY  2.80 624.40 3.97 885.31 9.00 2007.00FILTER FABRIC FOR DRAINAGE
0100 8692000000-N SP  Lump Sum 5715.00 7550.00 8000.00EVAZOTE JOINT SEALS

 

    TOTAL 1068605.78 TOTAL 1087590.86 TOTAL 1430705.63CONTRACT TOTAL

 

    SUB-TOTAL 474373.83 SUB-TOTAL 517384.00 SUB-TOTAL 653287.03ROADWAY ITEMS
    SUB-TOTAL 594231.95 SUB-TOTAL 570206.86 SUB-TOTAL 777418.60STRUCTURE ITEMS
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FED AID NO BRZ-90(1)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER LOST COVE CREEK AND APPROACHES ON NC-90.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C201602JAN 15 2008
0.219 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25313.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16875.00REINF BRG APPR **********

(14+69.500-L-)
0004 0043000000-N 226 Lump Sum 440002.00GRADING
0005 0050000000-E 226  1 ACR 7031.00 7031.00SUPP CLEARING & GRUBBING
0006 0134000000-E 240  85 CY  70.00 5950.00DRAINAGE DITCH EXCAVATION
0007 0199000000-E SP   270 SF  141.00 38070.00TEMPORARY SHORING
0008 0318000000-E 300  45 TON 70.00 3150.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  20 LF  82.00 1640.0015" SIDE DRAIN PIPE
0010 0453000000-E 310  2 EA  949.00 1898.00**" PIPE END SECTION

(15")
0011 0453000000-E 310  1 EA  1125.00 1125.00**" PIPE END SECTION

(24")
0012 0708000000-E 310  24 LF  70.00 1680.0015" BCCSP B 0.064"
0013 0806000000-E 310  2 EA  193.00 386.0015" BCCS ELB B 0.064"
0014 0995000000-E 340  36 LF  14.00 504.00PIPE REMOVAL
0015 1220000000-E 545  50 TON 63.00 3150.00INCIDENTAL STONE BASE
0016 1489000000-E 610  642 TON 211.00 135462.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  385 TON 211.00 81235.00ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  53 TON 703.00 37259.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  30 EA  352.00 10560.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  3 EA  2109.00 6327.00MASNRY DRAINAGE STRUCT
0021 2365000000-N 840  1 EA  703.00 703.00FRAME W/2GRTS 840.22 STD
0022 2396000000-N 840  1 EA  527.00 527.00FRAME W/COVER STD 840.54
0023 2407000000-N 840  1 EA  527.00 527.00STL FRAM W/ 2 GTR, STD 840.37
0024 2556000000-E 846  30 LF  148.00 4440.00SHOULDER BERM GUTTER
0025 3030000000-E 862 137.5 LF  22.00 3025.00STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  35.00 175.00ADDIT GUARDRAIL POSTS
0027 3270000000-N SP   4 EA  2580.00 10320.00GR ANCHOR TYPE 350
0028 3317000000-N 862  4 EA  2250.00 9000.00GR ANCHOR TYPE B-77
0029 3649000000-E 876  18 TON 84.00 1512.00RIP RAP, CLASS B
0030 3656000000-E 876  240 SY  7.00 1680.00FILTER FABRIC FOR DRAINGE
0031 3659000000-N SP   1 EA  2109.00 2109.00PREFORMED SCOUR HOLES
0032 4025000000-E 901 37.5 SF  20.00 750.00CONTR FURN, TYPE ***SIGN

(E)
0033 4025000000-E 901  6 SF  23.00 138.00CONTR FURN, TYPE ***SIGN

(F)
0034 4072000000-E 903  110 LF  9.00 990.00SUPPORT, 3-LB STL U-CHAN
0035 4102000000-N 904  6 EA  162.00 972.00SIGN ERECTION, TYPE E
0036 4108000000-N 904  1 EA  246.00 246.00SIGN ERECTION, TYPE F
0037 4116100000-N 904  2 EA  352.00 704.00SIGN ERECT, RELOC ** GRD MTD

(E)
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CHARLOTTE,  NC   

C201602JAN 15 2008
0.219 MI

0038 4155000000-N 907  11 EA  7.00 77.00DISPOSE SIGN SYST U-CHAN
0039 4192000000-N 907  1 EA  7.00 7.00DISPOSE SUPPORT, U-CHAN
0040 4400000000-E 1110  109 SF  11.00 1199.00WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  192 SF  13.00 2496.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  20 SF  12.00 240.00WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  20 EA  48.00 960.00DRUMS
0044 4435000000-N 1135  50 EA  23.00 1150.00CONES
0045 4445000000-E 1145  48 LF  46.00 2208.00BARRICADES (TYPE III)
0046 4450000000-N 1150  750 HR  70.00 52500.00FLAGGER
0047 4465000000-N 1160  2 EA  6328.00 12656.00TEMPORARY CRASH CUSHIONS
0048 4480000000-N 1165  2 EA  13500.00 27000.00TMIA
0049 4485000000-E 1170  170 LF  49.00 8330.00PORT CONC BARRIER
0050 4516000000-N 1180  50 EA  43.00 2150.00SKINNY DRUM
0051 4810000000-E 1205  10,074 LF  1.00 10074.00PAINT PVMT MARKINGS 4"
0052 4835000000-E 1205  84 LF  8.00 672.00PAINT PVT MKG LINES 24"
0053 4847000000-E 1205  5,037 LF  3.00 15111.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0054 4847140000-E 1205  42 LF  21.00 882.00POLYUREA LINES (24" *****)

(STANDARD GLASS BEADS)
0055 4900000000-N 1251  82 EA  14.00 1148.00PERM RAISED PVMT MARKERS
0056 6000000000-E 1605  750 LF  7.00 5250.00TEMPORARY SILT FENCE
0057 6006000000-E 1610  105 TON 70.00 7350.00EROS CONTRL STONE CL A
0058 6009000000-E 1610  155 TON 77.00 11935.00EROS CONTRL STONE CL B
0059 6012000000-E 1610  60 TON 56.00 3360.00SEDIMENT CONTROL STONE
0060 6015000000-E 1615  2 ACR 2250.00 4500.00TEMPORARY MULCHING
0061 6018000000-E 1620  100 LB  17.00 1700.00SEED FOR TEMP SEEDING
0062 6021000000-E 1620 0.5 TON 4219.00 2109.50FERT FOR TEMP SEEDING
0063 6029000000-E SP   200 LF  3.00 600.00SAFETY FENCE
0064 6030000000-E 1630  665 CY  14.00 9310.00SILT EXCAVATION
0065 6036000000-E 1631  2,000 SY  3.00 6000.00MATTING FOR EROS CONTROL
0066 6037000000-E SP   40 SY  28.00 1120.00COIR FIBER MAT
0067 6042000000-E 1632  40 LF  6.00 240.001/4" HARDWARE CLOTH
0068 6071030000-E SP   170 LF  17.00 2890.00COIR FIBER BAFFLES
0069 6071050000-E SP   5 EA  1406.00 7030.00**" SKIMMER

(1-1/2")
0070 6071050000-E SP   1 EA  2813.00 2813.00**" SKIMMER

(2")
0071 6084000000-E 1660  2 ACR 2800.00 5600.00SEEDING AND MULCHING
0072 6087000000-E 1660 1.5 ACR 422.00 633.00MOWING
0073 6090000000-E 1661  50 LB  28.00 1400.00SEED FOR REPAIR SEEDING
0074 6093000000-E 1661 0.25 TON 5625.00 1406.25FERT FOR REPAIR SEEDING
0075 6096000000-E 1662  50 LB  11.00 550.00SEED FOR SUPP SEEDING
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0076 6108000000-E 1665 1.5 TON 2109.00 3163.50FERTILIZER TOPDRESSING
0077 6114000000-N SP   2 HR  211.00 422.00SPECIALIZED HAND MOWING
0078 6117000000-N SP   12 EA  563.00 6756.00RESPONSE FOR EROS CONTROL
0079 6123000000-E 1670 0.1 ACR 7031.00 703.10REFORESTATION
0080 0366000000-E 310  208 LF  48.00 9984.0015" RC PIPE CULV III
0081 0378000000-E 310  172 LF  56.00 9632.0024" RC PIPE CULV III
0082 0378000000-E 310  116 LF  24" RC PIPE CULV III
0083 0536000000-E SP   208 LF  ***" HDPE PIPE CULVTS

(15")
0084 0536000000-E SP   56 LF  ***" HDPE PIPE CULVTS

(24")
0085 0378000000-E 310  116 LF  24" RC PIPE CULV III
0086 0540000000-E SP   208 LF  ***" ALUM CORR STL PIPE CULV **TK

(15")
0087 0540000000-E SP   56 LF  ***" ALUM CORR STL PIPE CULV **TK

(24")

STRUCTURE ITEMS

0088 8021000000-N SP  Lump Sum 28125.00REMV EXIST STR **********
(14+69.50-L-)

0089 8121000000-N 412 Lump Sum 14063.00UNCL STR EXCAV STA *****
(14+69.50-L-)

0090 8147000000-E 420  3,270 SF  39.00 127530.00REINF CONCRETE DECK SLAB
0091 8161000000-E 420  3,089 SF  2.00 6178.00GROOVING BRIDGE FLOORS
0092 8182000000-E 420 27.2 CY  1406.00 38243.20CLASS A CONCRETE (BRIDGE)
0093 8210000000-N 422 Lump Sum 16875.00BRG APPR SLAB ***********

(14+69.50-L-)
0094 8217000000-E 425  5,014 LB  2.00 10028.00REINF STEEL (BRIDGE)
0095 8280000000-E 440 Lump Sum 365627.00STRUCTURAL STEEL
0096 8364000000-E 450  240 LF  98.00 23520.00HP12X53 PILES
0097 8503000000-E 460 236.67 LF  63.00 14910.21CONCRETE BARRIER RAIL
0098 8608000000-E 876  202 TON 196.00 39592.00RIP RAP II (2'-0")
0099 8622000000-E 876  223 SY  14.00 3122.00FILTER FABRIC FOR DRAINAGE
0100 8692000000-N SP  Lump Sum 7031.00EVAZOTE JOINT SEALS

 

    TOTAL 1890596.76CONTRACT TOTAL

 

    SUB-TOTAL 1195752.35ROADWAY ITEMS
    SUB-TOTAL 694844.41STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1068605.78DANE CONSTRUCTION, INC.



FEB 08, 2008 11:33 AM

TIP NO B-3818 2:00 PM 7 /  7 023

CALDWELL

33271.3.1

FED AID NO BRZ-90(1)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER LOST COVE CREEK AND APPROACHES ON NC-90.

   

C201602JAN 15 2008
0.219 MI

     2  1087590.86SUMMERS-TAYLOR, INC.
     3  1430705.63MILLER ENGINEERING COMPANY, INC
     4  1890596.76CROWDER CONSTRUCTION CO.



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 1 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

DANE CONSTRUCTION, INC. KIRKMAN CONSTRUCTION, INC.

MOORESVILLE,  NC HUNTERSVILLE,  NC

C201733JAN 15 2008
0.125 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19642.00 47225.00 51000.00MOBILIZATION
0003 0029000000-N SP  Lump Sum 14241.00 11550.00 13500.00REINF BRG APPR **********

(12+46.00)
0004 0043000000-N 226 Lump Sum 40500.00 65725.00 110000.00GRADING
0005 0050000000-E 226  1 ACR 110.00 110.00 1000.00 1000.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1 CY  548.00 548.00 6.45 6.45 30.00 30.00UNDERCUT EXCAVATION
0007 0080000000-E SP   10 TON 55.00 550.00 45.00 450.00 48.00 480.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  70 CY  16.00 1120.00 8.45 591.50 12.00 840.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  10 CY  189.00 1890.00 32.00 320.00 48.00 480.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  10 SY  5.00 50.00 5.00 50.00 20.00 200.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   424 SF  55.00 23320.00 45.00 19080.00 85.00 36040.00TEMPORARY SHORING
0012 0234000000-E SP   25 CY  202.00 5050.00 6.45 161.25 150.00 3750.00GENERIC GRADING ITEM (CY)

EXCAVATION & STOCKPILING OF CONTAMINATED SOIL
0013 0318000000-E 300  30 TON 33.00 990.00 32.00 960.00 43.00 1290.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  148 LF  32.00 4736.00 29.00 4292.00 42.00 6216.0015" SIDE DRAIN PIPE
0015 0708000000-E 310  28 LF  34.00 952.00 28.50 798.00 46.00 1288.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  151.00 302.00 175.00 350.00 400.00 800.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  40 LF  11.00 440.00 10.00 400.00 12.00 480.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 60.00 6000.00 26.00 2600.00 42.00 4200.00INCIDENTAL STONE BASE
0019 1489000000-E 610  279 TON 76.00 21204.00 69.57 19410.03 69.57 19410.03ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  315 TON 71.00 22365.00 65.10 20506.50 65.10 20506.50ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  35 TON 433.00 15155.00 395.00 13825.00 395.00 13825.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  12 EA  252.00 3024.00 230.00 2760.00 200.00 2400.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  12 CY  7.00 84.00 8.45 101.40 30.00 360.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  9 CY  104.00 936.00 48.00 432.00 30.00 270.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  50 LF  8.00 400.00 10.15 507.50 15.00 750.006" PERF SUBDRN PIPE
0026 2055000000-E 815  2 EA  36.00 72.00 20.00 40.00 100.00 200.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  241.00 241.00 350.00 350.00 1000.00 1000.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  13.00 78.00 15.00 90.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  2 EA  1643.00 3286.00 565.00 1130.00 1650.00 3300.00MASNRY DRAINAGE STRUCT
0030 2364000000-N 840  1 EA  520.00 520.00 450.00 450.00 600.00 600.00FRAME W/2GRTS 840.16 STD
0031 2367000000-N 840  1 EA  520.00 520.00 445.00 445.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  14 LF  121.00 1694.00 110.00 1540.00 30.00 420.00SHOULDER BERM GUTTER
0033 2612000000-E 848  100 SY  77.00 7700.00 70.00 7000.00 60.00 6000.006" CONCRETE DRIVEWAY
0034 2905000000-N 859  1 EA  2191.00 2191.00 195.00 195.00 1500.00 1500.00CONVERT DI TO JB
0035 3030000000-E 862 112.5 LF  17.00 1912.50 15.50 1743.75 15.50 1743.75STL BM GUARDRAIL
0036 3045000000-E 862  25 LF  19.00 475.00 17.00 425.00 17.00 425.00SBGR SHOP CURVED
0037 3150000000-N 862  5 EA  44.00 220.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0038 3210000000-N 862  1 EA  520.00 520.00 475.00 475.00 475.00 475.00GR ANCHOR TYPE CAT-1
0039 3270000000-N SP   3 EA  1807.00 5421.00 1650.00 4950.00 1650.00 4950.00GR ANCHOR TYPE 350
0040 3317000000-N 862  4 EA  1342.00 5368.00 1225.00 4900.00 1225.00 4900.00GR ANCHOR TYPE B-77



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 2 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

DANE CONSTRUCTION, INC. KIRKMAN CONSTRUCTION, INC.

MOORESVILLE,  NC HUNTERSVILLE,  NC

C201733JAN 15 2008
0.125 MI

0041 3503000000-E 866  200 LF  5.00 1000.00 5.00 1000.00 5.00 1000.00WOVEN WIRE FENCE 47" FAB
0042 3509000000-E 866  15 EA  20.00 300.00 18.00 270.00 18.00 270.004" TIMBER POSTS 7'-6"LONG
0043 3515000000-E 866  10 EA  38.00 380.00 35.00 350.00 35.00 350.005" TIMBER POSTS 8'-0"LONG
0044 3649000000-E 876  20 TON 88.00 1760.00 38.40 768.00 50.00 1000.00RIP RAP, CLASS B
0045 3656000000-E 876  415 SY  3.00 1245.00 5.00 2075.00 5.75 2386.25FILTER FABRIC FOR DRAINGE
0046 4400000000-E 1110  160 SF  7.00 1120.00 4.35 696.00 6.48 1036.80WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  176 SF  10.00 1760.00 5.25 924.00 9.10 1601.60WORK ZONE SIGNS (PORT)
0048 4410000000-E 1110  20 SF  9.00 180.00 6.10 122.00 8.35 167.00WORK ZONE SIGNS (BARR)
0049 4430000000-N 1130  45 EA  37.00 1665.00 32.95 1482.75 36.00 1620.00DRUMS
0050 4435000000-N 1135  21 EA  18.00 378.00 16.95 355.95 16.50 346.50CONES
0051 4445000000-E 1145  32 LF  29.00 928.00 27.60 883.20 26.50 848.00BARRICADES (TYPE III)
0052 4450000000-N 1150  1,920 HR  11.00 21120.00 13.00 24960.00 18.00 34560.00FLAGGER
0053 4465000000-N 1160  2 EA  4930.00 9860.00 4500.00 9000.00 4440.00 8880.00TEMPORARY CRASH CUSHIONS
0054 4480000000-N 1165  1 EA  11228.00 11228.00 8500.00 8500.00 8500.00 8500.00TMIA
0055 4485000000-E 1170  200 LF  38.00 7600.00 35.00 7000.00 35.00 7000.00PORT CONC BARRIER
0056 4495000000-E 1170  60 LF  38.00 2280.00 35.00 2100.00 35.00 2100.00PORT CONC BARRIER(DRAINGE
0057 4516000000-N 1180  32 EA  35.00 1120.00 27.75 888.00 31.50 1008.00SKINNY DRUM
0058 4650000000-N 1251  83 EA  5.00 415.00 5.00 415.00 18.00 1494.00TEMP RAISED PVMT MRKS
0059 4770000000-E 1205  480 LF  3.00 1440.00 2.65 1272.00 3.99 1915.204" COLD APPL PLSTIC LINES TYPE **

(IV)
0060 4810000000-E 1205  12,413 LF  0.35 4344.55 0.32 3972.16 0.34 4220.42PAINT PVMT MARKINGS 4"
0061 4835000000-E 1205  80 LF  3.00 240.00 3.00 240.00 9.75 780.00PAINT PVT MKG LINES 24"
0062 5325800000-E 1510  255 LF  32.00 8160.00 30.00 7650.00 62.75 16001.258" WATER LINE
0063 5546000000-E 1515  1 EA  1537.00 1537.00 1400.00 1400.00 1250.00 1250.008" VALVE
0064 5691500000-E 1520  203 LF  98.00 19894.00 90.00 18270.00 80.25 16290.7512" SANITARY GRAVITY SEWER
0065 5775000000-E 1525  2 EA  2439.00 4878.00 2200.00 4400.00 1850.00 3700.004' DIA UTILITY MANHOLE
0066 5816000000-N 1530  1 EA  1643.00 1643.00 1500.00 1500.00 1500.00 1500.00ABANDON UTILITY MANHOLE
0067 5882000000-N SP   1 EA  2458.00 2458.00 2200.00 2200.00 2025.00 2025.00GENERIC UTILITY ITEM (EA)

VALVE POST INDICATOR
0068 6000000000-E 1605  700 LF  3.00 2100.00 5.11 3577.00 2.60 1820.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  150 TON 49.00 7350.00 42.00 6300.00 50.00 7500.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  225 TON 55.00 12375.00 38.40 8640.00 50.00 11250.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  200 TON 55.00 11000.00 38.50 7700.00 48.00 9600.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615 1.5 ACR 1095.00 1642.50 1000.00 1500.00 1200.00 1800.00TEMPORARY MULCHING
0073 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 12.00 600.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 0.25 TON 1095.00 273.75 1000.00 250.00 3000.00 750.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  15 LF  22.00 330.00 8.75 131.25 25.00 375.00TEMPORARY SLOPE DRAINS
0076 6029000000-E SP   225 LF  2.00 450.00 2.08 468.00 3.00 675.00SAFETY FENCE
0077 6030000000-E 1630  555 CY  16.00 8880.00 9.85 5466.75 12.50 6937.50SILT EXCAVATION
0078 6036000000-E 1631  1,200 SY  3.00 3600.00 3.00 3600.00 1.95 2340.00MATTING FOR EROS CONTROL
0079 6037000000-E SP   20 SY  8.00 160.00 5.00 100.00 20.00 400.00COIR FIBER MAT



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 3 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

DANE CONSTRUCTION, INC. KIRKMAN CONSTRUCTION, INC.

MOORESVILLE,  NC HUNTERSVILLE,  NC

C201733JAN 15 2008
0.125 MI

0080 6042000000-E 1632  80 LF  8.00 640.00 5.00 400.00 9.00 720.001/4" HARDWARE CLOTH
0081 6070000000-N SP   4 EA  1095.00 4380.00 450.00 1800.00 855.62 3422.48SPECIAL STILLING BASINS
0082 6071030000-E SP   55 LF  9.00 495.00 3.25 178.75 12.50 687.50COIR FIBER BAFFLES
0083 6071050000-E SP   2 EA  657.00 1314.00 250.00 500.00 275.00 550.00**" SKIMMER

(1-1/2")
0084 6084000000-E 1660 1.5 ACR 4382.00 6573.00 4000.00 6000.00 2300.00 3450.00SEEDING AND MULCHING
0085 6087000000-E 1660  1 ACR 55.00 55.00 50.00 50.00 500.00 500.00MOWING
0086 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 20.00 1000.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 1095.00 273.75 1000.00 250.00 4000.00 1000.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 8.00 400.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  1 TON 548.00 548.00 500.00 500.00 1200.00 1200.00FERTILIZER TOPDRESSING
0090 6114000000-N SP   2 HR  27.00 54.00 25.00 50.00 100.00 200.00SPECIALIZED HAND MOWING
0091 6117000000-N SP   16 EA  1.00 16.00 1.00 16.00 300.00 4800.00RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670 0.15 ACR 2739.00 410.85 2500.00 375.00 3500.00 525.00REFORESTATION
0093 0366000000-E 310  16 LF  32.00 512.00 60.00 960.0015" RC PIPE CULV III
0094 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0095 0540000000-E SP   16 LF  22.00 352.00***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

STRUCTURE ITEMS

0096 8017000000-N SP  Lump Sum 16432.00 8500.00 20000.00CM&R TEMP ACCESS ***********
(12+46.00-L-)

0097 8021000000-N SP  Lump Sum 16432.00 25000.00 18000.00REMV EXIST STR **********
(12+46.00-L-)

0098 8105520000-E SP  71.8 LF  789.00 56650.20 955.00 68569.00 765.00 54927.003'-0" DRILLD PIER IN SOIL
0099 8105620000-E SP   29 LF  1315.00 38135.00 1250.00 36250.00 885.00 25665.003'-0" DRILLD PIER NO SOIL
0100 8111200000-E SP  29.8 LF  164.00 4887.20 135.00 4023.00 150.00 4470.00PERM STL CASING FOR 3' PIER
0101 8113000000-N SP   2 EA  438.00 876.00 400.00 800.00 400.00 800.00SID INSPECTION
0102 8115000000-N SP   1 EA  1972.00 1972.00 1800.00 1800.00 1800.00 1800.00CROSSHOLE SONIC LOGGING
0103 8121000000-N 412 Lump Sum 8764.00 6500.00 2500.00UNCL STR EXCAV STA *****

(12+46.00-L-)
0104 8156000000-E SP   2,900 SF  15.00 43500.00 15.00 43500.00 18.00 52200.00CONCRETE WEARING SURFACE
0105 8161000000-E 420  3,134 SF  2.00 6268.00 0.76 2381.84 1.05 3290.70GROOVING BRIDGE FLOORS
0106 8182000000-E 420 55.4 CY  986.00 54624.40 1530.00 84762.00 825.00 45705.00CLASS A CONCRETE (BRIDGE)
0107 8210000000-N 422 Lump Sum 12050.00 19000.00 21000.00BRG APPR SLAB ***********

(12+46.00-L-)
0108 8217000000-E 425  13,580 LB  1.00 13580.00 0.80 10864.00 0.75 10185.00REINF STEEL (BRIDGE)
0109 8238000000-E 425  1,839 LB  2.00 3678.00 1.50 2758.50 1.25 2298.75SPIRAL COL REINF STL BRG
0110 8364000000-E 450  330 LF  71.00 23430.00 81.25 26812.50 75.00 24750.00HP12X53 PILES
0111 8391000000-N 450  6 EA  219.00 1314.00 200.00 1200.00 183.00 1098.00STEEL PILE POINTS
0112 8468000000-E 460 219.48 LF  131.00 28751.88 140.00 30727.20 95.00 20850.60ONE BAR METAL RAIL
0113 8517000000-E 460 117.6 LF  77.00 9055.20 156.00 18345.60 102.00 11995.201'-**"X*****"CONC PARAPET

(1'-0" X 2'-0")



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 4 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

DANE CONSTRUCTION, INC. KIRKMAN CONSTRUCTION, INC.

MOORESVILLE,  NC HUNTERSVILLE,  NC

C201733JAN 15 2008
0.125 MI

0114 8608000000-E 876  170 TON 80.00 13600.00 55.00 9350.00 53.00 9010.00RIP RAP II (2'-0")
0115 8622000000-E 876  190 SY  3.00 570.00 2.80 532.00 3.05 579.50FILTER FABRIC FOR DRAINAGE
0116 8657000000-N 430 Lump Sum 4382.00 4000.00 3300.00ELASTOMERIC BEARINGS
0117 8692000000-N SP  Lump Sum 7668.00 9800.00 11827.13EVAZOTE JOINT SEALS
0118 8762000000-E 430  1,056 LF  181.00 191136.00 140.00 147840.00 165.45 174715.203'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 944299.78 TOTAL 951599.83 TOTAL 1021829.61CONTRACT TOTAL

 

    SUB-TOTAL 386543.90 SUB-TOTAL 388284.19 SUB-TOTAL 500862.53ROADWAY ITEMS
    SUB-TOTAL 557755.88 SUB-TOTAL 563315.64 SUB-TOTAL 520967.08STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 5 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

APPLE TUCK & ASSOCIATES, INC. SLOAN CONSTRUCTION COMPANY,
INC.

RUTHERFORDTON,  NC ATLANTA,  GA

C201733JAN 15 2008
0.125 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 40000.00 55000.00MOBILIZATION
0003 0029000000-N SP  Lump Sum 18000.00 15000.00 20000.00REINF BRG APPR **********

(12+46.00)
0004 0043000000-N 226 Lump Sum 115000.00 124000.00 177500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1 CY  50.00 50.00 30.00 30.00 30.00 30.00UNDERCUT EXCAVATION
0007 0080000000-E SP   10 TON 32.00 320.00 15.00 150.00 48.00 480.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  70 CY  10.00 700.00 20.00 1400.00 12.00 840.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  10 CY  30.00 300.00 48.00 480.00 48.00 480.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  10 SY  20.00 200.00 20.00 200.00 20.00 200.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   424 SF  50.00 21200.00 85.00 36040.00 85.00 36040.00TEMPORARY SHORING
0012 0234000000-E SP   25 CY  150.00 3750.00 200.00 5000.00 150.00 3750.00GENERIC GRADING ITEM (CY)

EXCAVATION & STOCKPILING OF CONTAMINATED SOIL
0013 0318000000-E 300  30 TON 32.00 960.00 43.00 1290.00 43.00 1290.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  148 LF  40.00 5920.00 42.00 6216.00 42.00 6216.0015" SIDE DRAIN PIPE
0015 0708000000-E 310  28 LF  50.00 1400.00 46.00 1288.00 46.00 1288.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  200.00 400.00 400.00 800.00 400.00 800.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  40 LF  10.00 400.00 25.00 1000.00 12.00 480.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 30.00 3000.00 42.00 4200.00 42.00 4200.00INCIDENTAL STONE BASE
0019 1489000000-E 610  279 TON 75.00 20925.00 69.57 19410.03 75.00 20925.00ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  315 TON 70.00 22050.00 65.10 20506.50 65.10 20506.50ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  35 TON 400.00 14000.00 395.00 13825.00 395.00 13825.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  12 EA  200.00 2400.00 300.00 3600.00 200.00 2400.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  12 CY  30.00 360.00 10.00 120.00 15.00 180.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  9 CY  45.00 405.00 20.00 180.00 50.00 450.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  50 LF  18.00 900.00 5.00 250.00 8.00 400.006" PERF SUBDRN PIPE
0026 2055000000-E 815  2 EA  75.00 150.00 10.00 20.00 30.00 60.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  500.00 500.00 250.00 250.00 300.00 300.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  20.00 120.00 10.00 60.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  2 EA  2000.00 4000.00 2000.00 4000.00 1650.00 3300.00MASNRY DRAINAGE STRUCT
0030 2364000000-N 840  1 EA  750.00 750.00 600.00 600.00 600.00 600.00FRAME W/2GRTS 840.16 STD
0031 2367000000-N 840  1 EA  750.00 750.00 600.00 600.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  14 LF  100.00 1400.00 100.00 1400.00 50.00 700.00SHOULDER BERM GUTTER
0033 2612000000-E 848  100 SY  95.00 9500.00 40.00 4000.00 55.00 5500.006" CONCRETE DRIVEWAY
0034 2905000000-N 859  1 EA  2000.00 2000.00 1500.00 1500.00 1500.00 1500.00CONVERT DI TO JB
0035 3030000000-E 862 112.5 LF  15.50 1743.75 15.50 1743.75 13.75 1546.88STL BM GUARDRAIL
0036 3045000000-E 862  25 LF  17.00 425.00 17.00 425.00 14.50 362.50SBGR SHOP CURVED
0037 3150000000-N 862  5 EA  40.00 200.00 10.00 50.00 33.00 165.00ADDIT GUARDRAIL POSTS
0038 3210000000-N 862  1 EA  475.00 475.00 475.00 475.00 675.00 675.00GR ANCHOR TYPE CAT-1
0039 3270000000-N SP   3 EA  1650.00 4950.00 1650.00 4950.00 1675.00 5025.00GR ANCHOR TYPE 350
0040 3317000000-N 862  4 EA  1225.00 4900.00 1225.00 4900.00 1400.00 5600.00GR ANCHOR TYPE B-77



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 6 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

APPLE TUCK & ASSOCIATES, INC. SLOAN CONSTRUCTION COMPANY,
INC.

RUTHERFORDTON,  NC ATLANTA,  GA

C201733JAN 15 2008
0.125 MI

0041 3503000000-E 866  200 LF  5.00 1000.00 5.00 1000.00 5.00 1000.00WOVEN WIRE FENCE 47" FAB
0042 3509000000-E 866  15 EA  18.00 270.00 18.00 270.00 17.00 255.004" TIMBER POSTS 7'-6"LONG
0043 3515000000-E 866  10 EA  35.00 350.00 35.00 350.00 35.00 350.005" TIMBER POSTS 8'-0"LONG
0044 3649000000-E 876  20 TON 32.00 640.00 50.00 1000.00 50.00 1000.00RIP RAP, CLASS B
0045 3656000000-E 876  415 SY  3.75 1556.25 10.00 4150.00 5.75 2386.25FILTER FABRIC FOR DRAINGE
0046 4400000000-E 1110  160 SF  10.00 1600.00 10.00 1600.00 6.48 1036.80WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  176 SF  15.00 2640.00 10.00 1760.00 9.10 1601.60WORK ZONE SIGNS (PORT)
0048 4410000000-E 1110  20 SF  10.00 200.00 10.00 200.00 8.35 167.00WORK ZONE SIGNS (BARR)
0049 4430000000-N 1130  45 EA  50.00 2250.00 50.00 2250.00 34.00 1530.00DRUMS
0050 4435000000-N 1135  21 EA  25.00 525.00 25.00 525.00 10.45 219.45CONES
0051 4445000000-E 1145  32 LF  30.00 960.00 50.00 1600.00 26.50 848.00BARRICADES (TYPE III)
0052 4450000000-N 1150  1,920 HR  20.00 38400.00 8.00 15360.00 25.00 48000.00FLAGGER
0053 4465000000-N 1160  2 EA  5000.00 10000.00 4500.00 9000.00 4500.00 9000.00TEMPORARY CRASH CUSHIONS
0054 4480000000-N 1165  1 EA  15000.00 15000.00 8500.00 8500.00 10250.00 10250.00TMIA
0055 4485000000-E 1170  200 LF  25.00 5000.00 50.00 10000.00 35.00 7000.00PORT CONC BARRIER
0056 4495000000-E 1170  60 LF  30.00 1800.00 50.00 3000.00 35.00 2100.00PORT CONC BARRIER(DRAINGE
0057 4516000000-N 1180  32 EA  50.00 1600.00 40.00 1280.00 31.50 1008.00SKINNY DRUM
0058 4650000000-N 1251  83 EA  10.00 830.00 18.00 1494.00 5.00 415.00TEMP RAISED PVMT MRKS
0059 4770000000-E 1205  480 LF  5.00 2400.00 3.99 1915.20 2.65 1272.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0060 4810000000-E 1205  12,413 LF  0.25 3103.25 0.34 4220.42 0.32 3972.16PAINT PVMT MARKINGS 4"
0061 4835000000-E 1205  80 LF  3.50 280.00 9.75 780.00 3.00 240.00PAINT PVT MKG LINES 24"
0062 5325800000-E 1510  255 LF  100.00 25500.00 65.00 16575.00 62.75 16001.258" WATER LINE
0063 5546000000-E 1515  1 EA  1200.00 1200.00 1250.00 1250.00 1250.00 1250.008" VALVE
0064 5691500000-E 1520  203 LF  200.00 40600.00 80.25 16290.75 80.25 16290.7512" SANITARY GRAVITY SEWER
0065 5775000000-E 1525  2 EA  4500.00 9000.00 1850.00 3700.00 1850.00 3700.004' DIA UTILITY MANHOLE
0066 5816000000-N 1530  1 EA  3200.00 3200.00 1500.00 1500.00 1500.00 1500.00ABANDON UTILITY MANHOLE
0067 5882000000-N SP   1 EA  1200.00 1200.00 2025.00 2025.00 2025.00 2025.00GENERIC UTILITY ITEM (EA)

VALVE POST INDICATOR
0068 6000000000-E 1605  700 LF  5.00 3500.00 5.00 3500.00 4.75 3325.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  150 TON 30.00 4500.00 50.00 7500.00 50.00 7500.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  225 TON 30.00 6750.00 50.00 11250.00 50.00 11250.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  200 TON 30.00 6000.00 50.00 10000.00 48.00 9600.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615 1.5 ACR 1200.00 1800.00 1000.00 1500.00 1000.00 1500.00TEMPORARY MULCHING
0073 6018000000-E 1620  50 LB  12.00 600.00 5.00 250.00 5.00 250.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 0.25 TON 3000.00 750.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  15 LF  10.00 150.00 21.00 315.00 21.00 315.00TEMPORARY SLOPE DRAINS
0076 6029000000-E SP   225 LF  8.00 1800.00 10.00 2250.00 3.50 787.50SAFETY FENCE
0077 6030000000-E 1630  555 CY  10.00 5550.00 12.50 6937.50 12.50 6937.50SILT EXCAVATION
0078 6036000000-E 1631  1,200 SY  1.95 2340.00 3.00 3600.00 3.00 3600.00MATTING FOR EROS CONTROL
0079 6037000000-E SP   20 SY  20.00 400.00 20.00 400.00 10.00 200.00COIR FIBER MAT



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 7 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

APPLE TUCK & ASSOCIATES, INC. SLOAN CONSTRUCTION COMPANY,
INC.

RUTHERFORDTON,  NC ATLANTA,  GA

C201733JAN 15 2008
0.125 MI

0080 6042000000-E 1632  80 LF  5.00 400.00 8.00 640.00 8.00 640.001/4" HARDWARE CLOTH
0081 6070000000-N SP   4 EA  1000.00 4000.00 500.00 2000.00 2500.00 10000.00SPECIAL STILLING BASINS
0082 6071030000-E SP   55 LF  10.00 550.00 12.50 687.50 12.50 687.50COIR FIBER BAFFLES
0083 6071050000-E SP   2 EA  1000.00 2000.00 275.00 550.00 275.00 550.00**" SKIMMER

(1-1/2")
0084 6084000000-E 1660 1.5 ACR 2300.00 3450.00 4000.00 6000.00 4000.00 6000.00SEEDING AND MULCHING
0085 6087000000-E 1660  1 ACR 500.00 500.00 50.00 50.00 50.00 50.00MOWING
0086 6090000000-E 1661  50 LB  20.00 1000.00 1.00 50.00 1.00 50.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 4000.00 1000.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  50 LB  8.00 400.00 1.00 50.00 1.00 50.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  1 TON 1200.00 1200.00 500.00 500.00 500.00 500.00FERTILIZER TOPDRESSING
0090 6114000000-N SP   2 HR  100.00 200.00 25.00 50.00 25.00 50.00SPECIALIZED HAND MOWING
0091 6117000000-N SP   16 EA  500.00 8000.00 1.00 16.00 1.00 16.00RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670 0.15 ACR 3500.00 525.00 2500.00 375.00 2500.00 375.00REFORESTATION
0093 0366000000-E 310  16 LF  50.00 800.00 50.00 800.00 35.00 560.0015" RC PIPE CULV III
0094 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0095 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

STRUCTURE ITEMS

0096 8017000000-N SP  Lump Sum 30000.00 1000.00 10000.00CM&R TEMP ACCESS ***********
(12+46.00-L-)

0097 8021000000-N SP  Lump Sum 18000.00 40000.00 20000.00REMV EXIST STR **********
(12+46.00-L-)

0098 8105520000-E SP  71.8 LF  480.00 34464.00 200.00 14360.00 695.00 49901.003'-0" DRILLD PIER IN SOIL
0099 8105620000-E SP   29 LF  1912.00 55448.00 1900.00 55100.00 695.00 20155.003'-0" DRILLD PIER NO SOIL
0100 8111200000-E SP  29.8 LF  250.00 7450.00 165.00 4917.00 118.00 3516.40PERM STL CASING FOR 3' PIER
0101 8113000000-N SP   2 EA  1200.00 2400.00 500.00 1000.00 400.00 800.00SID INSPECTION
0102 8115000000-N SP   1 EA  3500.00 3500.00 500.00 500.00 1800.00 1800.00CROSSHOLE SONIC LOGGING
0103 8121000000-N 412 Lump Sum 2500.00 25000.00 7500.00UNCL STR EXCAV STA *****

(12+46.00-L-)
0104 8156000000-E SP   2,900 SF  20.00 58000.00 10.00 29000.00 16.00 46400.00CONCRETE WEARING SURFACE
0105 8161000000-E 420  3,134 SF  1.50 4701.00 1.00 3134.00 2.00 6268.00GROOVING BRIDGE FLOORS
0106 8182000000-E 420 55.4 CY  900.00 49860.00 1500.00 83100.00 850.00 47090.00CLASS A CONCRETE (BRIDGE)
0107 8210000000-N 422 Lump Sum 18000.00 35000.00 30000.00BRG APPR SLAB ***********

(12+46.00-L-)
0108 8217000000-E 425  13,580 LB  1.10 14938.00 1.50 20370.00 1.00 13580.00REINF STEEL (BRIDGE)
0109 8238000000-E 425  1,839 LB  1.50 2758.50 3.00 5517.00 2.00 3678.00SPIRAL COL REINF STL BRG
0110 8364000000-E 450  330 LF  65.00 21450.00 45.00 14850.00 65.00 21450.00HP12X53 PILES
0111 8391000000-N 450  6 EA  150.00 900.00 400.00 2400.00 200.00 1200.00STEEL PILE POINTS
0112 8468000000-E 460 219.48 LF  110.00 24142.80 120.00 26337.60 110.00 24142.80ONE BAR METAL RAIL
0113 8517000000-E 460 117.6 LF  50.00 5880.00 80.00 9408.00 115.00 13524.001'-**"X*****"CONC PARAPET

(1'-0" X 2'-0")



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 8 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

APPLE TUCK & ASSOCIATES, INC. SLOAN CONSTRUCTION COMPANY,
INC.

RUTHERFORDTON,  NC ATLANTA,  GA

C201733JAN 15 2008
0.125 MI

0114 8608000000-E 876  170 TON 60.00 10200.00 50.00 8500.00 56.00 9520.00RIP RAP II (2'-0")
0115 8622000000-E 876  190 SY  9.00 1710.00 10.00 1900.00 3.50 665.00FILTER FABRIC FOR DRAINAGE
0116 8657000000-N 430 Lump Sum 5500.00 5000.00 9000.00ELASTOMERIC BEARINGS
0117 8692000000-N SP  Lump Sum 10500.00 7750.00 20000.00EVAZOTE JOINT SEALS
0118 8762000000-E 430  1,056 LF  122.00 128832.00 164.50 173712.00 155.00 163680.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1044908.55 TOTAL 1059182.25 TOTAL 1117946.84CONTRACT TOTAL

 

    SUB-TOTAL 533774.25 SUB-TOTAL 491326.65 SUB-TOTAL 594076.64ROADWAY ITEMS
    SUB-TOTAL 511134.30 SUB-TOTAL 567855.60 SUB-TOTAL 523870.20STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4054 2:00 PM 9 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN   

C201733JAN 15 2008
0.125 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43000.00MOBILIZATION
0003 0029000000-N SP  Lump Sum 17600.00REINF BRG APPR **********

(12+46.00)
0004 0043000000-N 226 Lump Sum 112000.00GRADING
0005 0050000000-E 226  1 ACR 1.10 1.10SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1 CY  52.50 52.50UNDERCUT EXCAVATION
0007 0080000000-E SP   10 TON 33.50 335.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  70 CY  10.50 735.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  10 CY  31.50 315.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  10 SY  21.00 210.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   424 SF  52.50 22260.00TEMPORARY SHORING
0012 0234000000-E SP   25 CY  160.00 4000.00GENERIC GRADING ITEM (CY)

EXCAVATION & STOCKPILING OF CONTAMINATED SOIL
0013 0318000000-E 300  30 TON 33.50 1005.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  148 LF  42.00 6216.0015" SIDE DRAIN PIPE
0015 0708000000-E 310  28 LF  52.50 1470.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  210.00 420.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  40 LF  10.50 420.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 31.50 3150.00INCIDENTAL STONE BASE
0019 1489000000-E 610  279 TON 73.50 20506.50ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  315 TON 68.50 21577.50ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  35 TON 420.00 14700.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  12 EA  210.00 2520.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  12 CY  26.50 318.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  9 CY  47.50 427.50SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  50 LF  37.00 1850.006" PERF SUBDRN PIPE
0026 2055000000-E 815  2 EA  26.50 53.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  900.00 900.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  37.00 222.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  2 EA  3690.00 7380.00MASNRY DRAINAGE STRUCT
0030 2364000000-N 840  1 EA  900.00 900.00FRAME W/2GRTS 840.16 STD
0031 2367000000-N 840  1 EA  900.00 900.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  14 LF  37.00 518.00SHOULDER BERM GUTTER
0033 2612000000-E 848  100 SY  58.00 5800.006" CONCRETE DRIVEWAY
0034 2905000000-N 859  1 EA  3690.00 3690.00CONVERT DI TO JB
0035 3030000000-E 862 112.5 LF  16.30 1833.75STL BM GUARDRAIL
0036 3045000000-E 862  25 LF  16.80 420.00SBGR SHOP CURVED
0037 3150000000-N 862  5 EA  31.60 158.00ADDIT GUARDRAIL POSTS
0038 3210000000-N 862  1 EA  500.00 500.00GR ANCHOR TYPE CAT-1
0039 3270000000-N SP   3 EA  1790.00 5370.00GR ANCHOR TYPE 350
0040 3317000000-N 862  4 EA  1685.00 6740.00GR ANCHOR TYPE B-77
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TIP NO B-4054 2:00 PM 10 /  12 024

CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN   

C201733JAN 15 2008
0.125 MI

0041 3503000000-E 866  200 LF  5.30 1060.00WOVEN WIRE FENCE 47" FAB
0042 3509000000-E 866  15 EA  19.00 285.004" TIMBER POSTS 7'-6"LONG
0043 3515000000-E 866  10 EA  37.00 370.005" TIMBER POSTS 8'-0"LONG
0044 3649000000-E 876  20 TON 33.50 670.00RIP RAP, CLASS B
0045 3656000000-E 876  415 SY  4.00 1660.00FILTER FABRIC FOR DRAINGE
0046 4400000000-E 1110  160 SF  6.65 1064.00WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  176 SF  8.00 1408.00WORK ZONE SIGNS (PORT)
0048 4410000000-E 1110  20 SF  9.35 187.00WORK ZONE SIGNS (BARR)
0049 4430000000-N 1130  45 EA  50.50 2272.50DRUMS
0050 4435000000-N 1135  21 EA  26.00 546.00CONES
0051 4445000000-E 1145  32 LF  42.00 1344.00BARRICADES (TYPE III)
0052 4450000000-N 1150  1,920 HR  21.00 40320.00FLAGGER
0053 4465000000-N 1160  2 EA  4740.00 9480.00TEMPORARY CRASH CUSHIONS
0054 4480000000-N 1165  1 EA  10400.00 10400.00TMIA
0055 4485000000-E 1170  200 LF  37.00 7400.00PORT CONC BARRIER
0056 4495000000-E 1170  60 LF  37.00 2220.00PORT CONC BARRIER(DRAINGE
0057 4516000000-N 1180  32 EA  47.00 1504.00SKINNY DRUM
0058 4650000000-N 1251  83 EA  5.30 439.90TEMP RAISED PVMT MRKS
0059 4770000000-E 1205  480 LF  2.80 1344.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0060 4810000000-E 1205  12,413 LF  0.35 4344.55PAINT PVMT MARKINGS 4"
0061 4835000000-E 1205  80 LF  3.16 252.80PAINT PVT MKG LINES 24"
0062 5325800000-E 1510  255 LF  74.00 18870.008" WATER LINE
0063 5546000000-E 1515  1 EA  1680.00 1680.008" VALVE
0064 5691500000-E 1520  203 LF  47.00 9541.0012" SANITARY GRAVITY SEWER
0065 5775000000-E 1525  2 EA  3100.00 6200.004' DIA UTILITY MANHOLE
0066 5816000000-N 1530  1 EA  2250.00 2250.00ABANDON UTILITY MANHOLE
0067 5882000000-N SP   1 EA  2900.00 2900.00GENERIC UTILITY ITEM (EA)

VALVE POST INDICATOR
0068 6000000000-E 1605  700 LF  5.30 3710.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  150 TON 31.50 4725.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  225 TON 31.50 7087.50EROS CONTRL STONE CL B
0071 6012000000-E 1610  200 TON 31.50 6300.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615 1.5 ACR 2110.00 3165.00TEMPORARY MULCHING
0073 6018000000-E 1620  50 LB  3.20 160.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 0.25 TON 5266.92 1316.73FERT FOR TEMP SEEDING
0075 6024000000-E 1622  15 LF  13.69 205.35TEMPORARY SLOPE DRAINS
0076 6029000000-E SP   225 LF  7.10 1597.50SAFETY FENCE
0077 6030000000-E 1630  555 CY  10.50 5827.50SILT EXCAVATION
0078 6036000000-E 1631  1,200 SY  3.20 3840.00MATTING FOR EROS CONTROL
0079 6037000000-E SP   20 SY  10.50 210.00COIR FIBER MAT
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CALDWELL

33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN   

C201733JAN 15 2008
0.125 MI

0080 6042000000-E 1632  80 LF  5.30 424.001/4" HARDWARE CLOTH
0081 6070000000-N SP   4 EA  1975.00 7900.00SPECIAL STILLING BASINS
0082 6071030000-E SP   55 LF  10.50 577.50COIR FIBER BAFFLES
0083 6071050000-E SP   2 EA  1050.00 2100.00**" SKIMMER

(1-1/2")
0084 6084000000-E 1660 1.5 ACR 2110.00 3165.00SEEDING AND MULCHING
0085 6087000000-E 1660  1 ACR 380.00 380.00MOWING
0086 6090000000-E 1661  50 LB  10.50 525.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 5266.92 1316.73FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  50 LB  5.30 265.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  1 TON 1580.00 1580.00FERTILIZER TOPDRESSING
0090 6114000000-N SP   2 HR  260.00 520.00SPECIALIZED HAND MOWING
0091 6117000000-N SP   16 EA  260.00 4160.00RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670 0.15 ACR 2106.73 316.01REFORESTATION
0093 0366000000-E 310  16 LF  15" RC PIPE CULV III
0094 0536000000-E SP   16 LF  46.50 744.00***" HDPE PIPE CULVTS

(15")
0095 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

STRUCTURE ITEMS

0096 8017000000-N SP  Lump Sum 40000.00CM&R TEMP ACCESS ***********
(12+46.00-L-)

0097 8021000000-N SP  Lump Sum 45000.00REMV EXIST STR **********
(12+46.00-L-)

0098 8105520000-E SP  71.8 LF  1000.00 71800.003'-0" DRILLD PIER IN SOIL
0099 8105620000-E SP   29 LF  1000.00 29000.003'-0" DRILLD PIER NO SOIL
0100 8111200000-E SP  29.8 LF  160.00 4768.00PERM STL CASING FOR 3' PIER
0101 8113000000-N SP   2 EA  530.00 1060.00SID INSPECTION
0102 8115000000-N SP   1 EA  1480.00 1480.00CROSSHOLE SONIC LOGGING
0103 8121000000-N 412 Lump Sum 16600.00UNCL STR EXCAV STA *****

(12+46.00-L-)
0104 8156000000-E SP   2,900 SF  14.00 40600.00CONCRETE WEARING SURFACE
0105 8161000000-E 420  3,134 SF  0.75 2350.50GROOVING BRIDGE FLOORS
0106 8182000000-E 420 55.4 CY  1180.00 65372.00CLASS A CONCRETE (BRIDGE)
0107 8210000000-N 422 Lump Sum 33500.00BRG APPR SLAB ***********

(12+46.00-L-)
0108 8217000000-E 425  13,580 LB  2.00 27160.00REINF STEEL (BRIDGE)
0109 8238000000-E 425  1,839 LB  2.75 5057.25SPIRAL COL REINF STL BRG
0110 8364000000-E 450  330 LF  92.00 30360.00HP12X53 PILES
0111 8391000000-N 450  6 EA  230.00 1380.00STEEL PILE POINTS
0112 8468000000-E 460 219.48 LF  172.00 37750.56ONE BAR METAL RAIL
0113 8517000000-E 460 117.6 LF  100.00 11760.001'-**"X*****"CONC PARAPET

(1'-0" X 2'-0")
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33419.3.1

FED AID NO BRZ-1517(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER YADKIN RIVER AND APPROACHES ON SR-1517.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN   

C201733JAN 15 2008
0.125 MI

0114 8608000000-E 876  170 TON 60.00 10200.00RIP RAP II (2'-0")
0115 8622000000-E 876  190 SY  4.20 798.00FILTER FABRIC FOR DRAINAGE
0116 8657000000-N 430 Lump Sum 9000.00ELASTOMERIC BEARINGS
0117 8692000000-N SP  Lump Sum 15950.00EVAZOTE JOINT SEALS
0118 8762000000-E 430  1,056 LF  179.00 189024.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1192574.73CONTRACT TOTAL

 

    SUB-TOTAL 502604.42ROADWAY ITEMS
    SUB-TOTAL 689970.31STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  944299.78CROWDER CONSTRUCTION CO.
     2  951599.83DANE CONSTRUCTION, INC.
     3  1021829.61KIRKMAN CONSTRUCTION, INC.
     4  1044908.55MILLER ENGINEERING COMPANY, INC
     5  1059182.25APPLE TUCK & ASSOCIATES, INC.
     6  1117946.84SLOAN CONSTRUCTION COMPANY, INC.
     7  1192574.73SUMMERS-TAYLOR, INC.
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TIP NO 2:00 PM 1 /  6 025

CATAWBA

37897

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

NC-10 FROM BLACKBURN SCHOOL TO SR-1008.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

MOUNTAIN CREEK CONTRACTORS
LLC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CATAWBA,  NC ASHEVILLE,  NC

C201907JAN 15 2008
0.980 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 63500.00 70000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12600.00 20000.00 31800.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 20500.00 94000.00 215000.00CLEARING & GRUBBING
0004 0022000000-E 225  4,490 CY  15.00 67350.00 20.00 89800.00 8.60 38614.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  200 CY  0.01 2.00 20.00 4000.00 12.00 2400.00UNDERCUT EXCAVATION
0006 0050000000-E 226  2 ACR 0.01 0.02 100.00 200.00 2000.00 4000.00SUPP CLEARING & GRUBBING
0007 0106000000-E 230  100 CY  50.00 5000.00 40.00 4000.00 22.00 2200.00BORROW EXCAVATION
0008 0156000000-E 250  2,395 SY  4.50 10777.50 5.00 11975.00 4.70 11256.50REMOVAL OF EXT ASPHALT PVMT
0009 0177000000-E 250  310 SY  4.00 1240.00 2.00 620.00 3.30 1023.00BREAKING OF EXT ASPH PVMT
0010 0318000000-E 300  120 TON 30.00 3600.00 35.00 4200.00 38.80 4656.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  164 LF  36.00 5904.00 35.00 5740.00 29.70 4870.8015" SIDE DRAIN PIPE
0012 0360000000-E 310  16 LF  25.00 400.00 35.00 560.00 33.90 542.4012" RC PIPE CULV III
0013 0366000000-E 310  436 LF  33.50 14606.00 35.00 15260.00 40.00 17440.0015" RC PIPE CULV III
0014 0372000000-E 310  304 LF  39.50 12008.00 35.00 10640.00 48.00 14592.0018" RC PIPE CULV III
0015 0378000000-E 310  196 LF  50.00 9800.00 40.00 7840.00 54.00 10584.0024" RC PIPE CULV III
0016 0738000000-E 310  4 LF  200.00 800.00 250.00 1000.00 216.00 864.0042" BCCSP B 0.109"
0017 0995000000-E 340  424 LF  10.00 4240.00 10.00 4240.00 15.00 6360.00PIPE REMOVAL
0018 0996000000-N 350  1 EA  600.00 600.00 500.00 500.00 1680.00 1680.00PIPE CLEAN-OUT
0019 1011000000-N 500 Lump Sum 18500.00 40000.00 185000.00FINE GRADING
0020 1121000000-E 520  60 TON 29.00 1740.00 40.00 2400.00 34.00 2040.00AGGREGATE BASE COURSE
0021 1220000000-E 545  150 TON 30.00 4500.00 30.00 4500.00 41.20 6180.00INCIDENTAL STONE BASE
0022 1245000000-E SP   1 SMI 3600.00 3600.00 10000.00 10000.00 12000.00 12000.00SHOULDER RECONSTRUCTION
0023 1330000000-E 607  50 SY  30.00 1500.00 40.00 2000.00 26.50 1325.00INCIDENTAL MILLING
0024 1489000000-E 610  3,400 TON 50.90 173060.00 50.90 173060.00 48.00 163200.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  3,560 TON 51.70 184052.00 51.70 184052.00 48.00 170880.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  2,140 TON 56.25 120375.00 56.25 120375.00 48.00 102720.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  443 TON 372.20 164884.60 372.20 164884.60 424.00 187832.00ASP FOR PLANT MIX  PG64-22
0028 1704000000-E SP   50 TON 125.00 6250.00 125.00 6250.00 260.00 13000.00PATCHING EXIST PAVEMENT
0029 2000000000-N 806  11 EA  100.00 1100.00 200.00 2200.00 110.00 1210.00RIGHT OF WAY MARKERS
0030 2253000000-E 840 3.383 CY  500.00 1691.50 1500.00 5074.50 1600.00 5412.80PIPE COLLARS
0031 2286000000-N 840  12 EA  1600.00 19200.00 1500.00 18000.00 1700.00 20400.00MASNRY DRAINAGE STRUCT
0032 2308000000-E 840 6.1 LF  200.00 1220.00 300.00 1830.00 448.00 2732.80MASNRY DRAINAGE STRUCT
0033 2352000000-N 840  1 EA  500.00 500.00 500.00 500.00 477.00 477.00FRAME W/GRATE 840.***** STD

(G)
0034 2365000000-N 840  2 EA  425.00 850.00 500.00 1000.00 477.00 954.00FRAME W/2GRTS 840.22 STD
0035 2367000000-N 840  7 EA  550.00 3850.00 500.00 3500.00 477.00 3339.00FRAME W/2GRTS 840.29 STD
0036 2542000000-E 846  140 LF  18.00 2520.00 13.50 1890.00 26.00 3640.001'-6"CONC CURB & GUTTER
0037 2549000000-E 846  200 LF  22.00 4400.00 15.00 3000.00 29.70 5940.002'-6"CONC CURB & GUTTER
0038 2647000000-E 852  295 SY  60.00 17700.00 32.00 9440.00 75.30 22213.505" MONO CONC ISLANDS (SURF MTD)
0039 3030000000-E 862  1,100 LF  15.00 16500.00 13.20 14520.00 14.40 15840.00STL BM GUARDRAIL
0040 3045000000-E 862  50 LF  15.00 750.00 14.00 700.00 17.00 850.00SBGR SHOP CURVED



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 2 /  6 025

CATAWBA

37897

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

NC-10 FROM BLACKBURN SCHOOL TO SR-1008.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

MOUNTAIN CREEK CONTRACTORS
LLC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CATAWBA,  NC ASHEVILLE,  NC

C201907JAN 15 2008
0.980 MI

0041 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 40.00 200.00ADDIT GUARDRAIL POSTS
0042 3270000000-N SP   10 EA  1575.00 15750.00 1520.00 15200.00 1740.00 17400.00GR ANCHOR TYPE 350
0043 3566000000-E 867  370 LF  7.00 2590.00 5.60 2072.00 6.40 2368.00WOVEN WIRE FENCE RESET
0044 3628000000-E 876  30 TON 45.00 1350.00 75.00 2250.00 44.50 1335.00RIP RAP, CLASS I
0045 3649000000-E 876  309 TON 40.50 12514.50 40.00 12360.00 54.30 16778.70RIP RAP, CLASS B
0046 3656000000-E 876  954 SY  3.00 2862.00 5.00 4770.00 2.40 2289.60FILTER FABRIC FOR DRAINGE
0047 4400000000-E 1110  684 SF  5.15 3522.60 5.15 3522.60 15.40 10533.60WORK ZONE SIGNS (STAT)
0048 4405000000-E 1110  352 SF  8.65 3044.80 8.65 3044.80 10.40 3660.80WORK ZONE SIGNS (PORT)
0049 4410000000-E 1110  96 SF  7.25 696.00 7.25 696.00 9.80 940.80WORK ZONE SIGNS (BARR)
0050 4430000000-N 1130  223 EA  34.00 7582.00 60.00 13380.00 110.00 24530.00DRUMS
0051 4445000000-E 1145  336 LF  27.50 9240.00 27.50 9240.00 40.00 13440.00BARRICADES (TYPE III)
0052 4450000000-N 1150  1,000 HR  28.00 28000.00 20.00 20000.00 30.00 30000.00FLAGGER
0053 4685000000-E 1205  11,645 LF  0.40 4658.00 0.39 4541.55 0.41 4774.45THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  15,163 LF  0.43 6520.09 0.42 6368.46 0.45 6823.35THERMO PVT MKG LINES 4"120
0055 4695000000-E 1205  205 LF  6.00 1230.00 5.28 1082.40 5.60 1148.00THERMO PVT MKG LINES 8"90 MILS
0056 4710000000-E 1205  195 LF  8.75 1706.25 8.46 1649.70 8.98 1751.1024"WIDE THERMO 120 MILS
0057 4721000000-E 1205  6 EA  120.00 720.00 104.00 624.00 110.00 660.00THERMO PVT MKG CHARACTER 120
0058 4725000000-E 1205  19 EA  115.00 2185.00 110.00 2090.00 120.00 2280.00THERMO PVT SYMBOL 90MILS
0059 4810000000-E 1205  3,608 LF  0.22 793.76 0.22 793.76 0.24 865.92PAINT PVMT MARKINGS 4"
0060 4820000000-E 1205  50 LF  2.00 100.00 1.21 60.50 1.30 65.00PAINT PVMT MARKINGS 8"
0061 4835000000-E 1205  11 LF  10.00 110.00 5.75 63.25 6.00 66.00PAINT PVT MKG LINES 24"
0062 4845000000-N 1205  4 EA  75.00 300.00 66.00 264.00 70.00 280.00PAINT PVT MKG SYMBOL
0063 4905000000-N 1253  169 EA  28.50 4816.50 26.75 4520.75 28.50 4816.50SNOWPLB PVMT MRKER
0064 6000000000-E 1605  4,875 LF  3.75 18281.25 2.20 10725.00 3.20 15600.00TEMPORARY SILT FENCE
0065 6009000000-E 1610  640 TON 40.00 25600.00 35.00 22400.00 48.50 31040.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  205 TON 35.00 7175.00 35.00 7175.00 38.80 7954.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 3.5 ACR 0.01 0.04 1000.00 3500.00 1060.00 3710.00TEMPORARY MULCHING
0068 6018000000-E 1620  150 LB  0.01 1.50 5.00 750.00 5.30 795.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 0.75 TON 0.01 0.01 1000.00 750.00 1060.00 795.00FERT FOR TEMP SEEDING
0070 6029000000-E SP   75 LF  2.50 187.50 5.00 375.00 4.00 300.00SAFETY FENCE
0071 6030000000-E 1630  720 CY  4.00 2880.00 5.00 3600.00 12.00 8640.00SILT EXCAVATION
0072 6033000000-E 1631  984 SY  2.50 2460.00 1.00 984.00 1.10 1082.40SYNTHETIC ROVING
0073 6036000000-E 1631  492 SY  2.00 984.00 3.00 1476.00 3.20 1574.40MATTING FOR EROS CONTROL
0074 6042000000-E 1632  240 LF  3.00 720.00 5.00 1200.00 6.00 1440.001/4" HARDWARE CLOTH
0075 6084000000-E 1660  4 ACR 2200.00 8800.00 2050.00 8200.00 2173.00 8692.00SEEDING AND MULCHING
0076 6087000000-E 1660 2.5 ACR 100.00 250.00 100.00 250.00 106.00 265.00MOWING
0077 6090000000-E 1661  100 LB  1.50 150.00 1.00 100.00 1.10 110.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.5 TON 250.00 125.00 1000.00 500.00 1060.00 530.00FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  100 LB  1.50 150.00 1.00 100.00 1.10 110.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.75 TON 500.00 1375.00 500.00 1375.00 530.00 1457.50FERTILIZER TOPDRESSING
0081 6117000000-N SP   14 EA  0.01 0.14 1.00 14.00 200.00 2800.00RESPONSE FOR EROS CONTROL



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 3 /  6 025

CATAWBA

37897

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

NC-10 FROM BLACKBURN SCHOOL TO SR-1008.

   

C201907JAN 15 2008
0.980 MI

 

    TOTAL 1142776.56 TOTAL 1279493.87 TOTAL 1598970.92CONTRACT TOTAL

 

    SUB-TOTAL 1142776.56 SUB-TOTAL 1279493.87 SUB-TOTAL 1598970.92ROADWAY ITEMS



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 4 /  6 025

CATAWBA

37897

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

NC-10 FROM BLACKBURN SCHOOL TO SR-1008.

J.T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C201907JAN 15 2008
0.980 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 250000.00CLEARING & GRUBBING
0004 0022000000-E 225  4,490 CY  46.00 206540.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  200 CY  20.00 4000.00UNDERCUT EXCAVATION
0006 0050000000-E 226  2 ACR 1000.00 2000.00SUPP CLEARING & GRUBBING
0007 0106000000-E 230  100 CY  55.00 5500.00BORROW EXCAVATION
0008 0156000000-E 250  2,395 SY  6.00 14370.00REMOVAL OF EXT ASPHALT PVMT
0009 0177000000-E 250  310 SY  3.00 930.00BREAKING OF EXT ASPH PVMT
0010 0318000000-E 300  120 TON 43.00 5160.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  164 LF  55.00 9020.0015" SIDE DRAIN PIPE
0012 0360000000-E 310  16 LF  45.00 720.0012" RC PIPE CULV III
0013 0366000000-E 310  436 LF  60.00 26160.0015" RC PIPE CULV III
0014 0372000000-E 310  304 LF  65.00 19760.0018" RC PIPE CULV III
0015 0378000000-E 310  196 LF  72.00 14112.0024" RC PIPE CULV III
0016 0738000000-E 310  4 LF  950.00 3800.0042" BCCSP B 0.109"
0017 0995000000-E 340  424 LF  20.00 8480.00PIPE REMOVAL
0018 0996000000-N 350  1 EA  1500.00 1500.00PIPE CLEAN-OUT
0019 1011000000-N 500 Lump Sum 250000.00FINE GRADING
0020 1121000000-E 520  60 TON 35.00 2100.00AGGREGATE BASE COURSE
0021 1220000000-E 545  150 TON 43.00 6450.00INCIDENTAL STONE BASE
0022 1245000000-E SP   1 SMI 6500.00 6500.00SHOULDER RECONSTRUCTION
0023 1330000000-E 607  50 SY  25.00 1250.00INCIDENTAL MILLING
0024 1489000000-E 610  3,400 TON 67.00 227800.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  3,560 TON 68.00 242080.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  2,140 TON 56.00 119840.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  443 TON 375.00 166125.00ASP FOR PLANT MIX  PG64-22
0028 1704000000-E SP   50 TON 150.00 7500.00PATCHING EXIST PAVEMENT
0029 2000000000-N 806  11 EA  200.00 2200.00RIGHT OF WAY MARKERS
0030 2253000000-E 840 3.383 CY  500.00 1691.50PIPE COLLARS
0031 2286000000-N 840  12 EA  1850.00 22200.00MASNRY DRAINAGE STRUCT
0032 2308000000-E 840 6.1 LF  700.00 4270.00MASNRY DRAINAGE STRUCT
0033 2352000000-N 840  1 EA  750.00 750.00FRAME W/GRATE 840.***** STD

(G)
0034 2365000000-N 840  2 EA  800.00 1600.00FRAME W/2GRTS 840.22 STD
0035 2367000000-N 840  7 EA  750.00 5250.00FRAME W/2GRTS 840.29 STD
0036 2542000000-E 846  140 LF  18.00 2520.001'-6"CONC CURB & GUTTER
0037 2549000000-E 846  200 LF  25.00 5000.002'-6"CONC CURB & GUTTER
0038 2647000000-E 852  295 SY  58.50 17257.505" MONO CONC ISLANDS (SURF MTD)
0039 3030000000-E 862  1,100 LF  13.20 14520.00STL BM GUARDRAIL
0040 3045000000-E 862  50 LF  14.00 700.00SBGR SHOP CURVED



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 5 /  6 025

CATAWBA

37897

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

NC-10 FROM BLACKBURN SCHOOL TO SR-1008.

J.T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C201907JAN 15 2008
0.980 MI

0041 3150000000-N 862  5 EA  35.00 175.00ADDIT GUARDRAIL POSTS
0042 3270000000-N SP   10 EA  1520.00 15200.00GR ANCHOR TYPE 350
0043 3566000000-E 867  370 LF  5.60 2072.00WOVEN WIRE FENCE RESET
0044 3628000000-E 876  30 TON 75.00 2250.00RIP RAP, CLASS I
0045 3649000000-E 876  309 TON 50.00 15450.00RIP RAP, CLASS B
0046 3656000000-E 876  954 SY  6.00 5724.00FILTER FABRIC FOR DRAINGE
0047 4400000000-E 1110  684 SF  5.15 3522.60WORK ZONE SIGNS (STAT)
0048 4405000000-E 1110  352 SF  9.38 3301.76WORK ZONE SIGNS (PORT)
0049 4410000000-E 1110  96 SF  7.25 696.00WORK ZONE SIGNS (BARR)
0050 4430000000-N 1130  223 EA  36.52 8143.96DRUMS
0051 4445000000-E 1145  336 LF  27.50 9240.00BARRICADES (TYPE III)
0052 4450000000-N 1150  1,000 HR  30.00 30000.00FLAGGER
0053 4685000000-E 1205  11,645 LF  0.39 4541.55THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  15,163 LF  0.42 6368.46THERMO PVT MKG LINES 4"120
0055 4695000000-E 1205  205 LF  5.28 1082.40THERMO PVT MKG LINES 8"90 MILS
0056 4710000000-E 1205  195 LF  8.46 1649.7024"WIDE THERMO 120 MILS
0057 4721000000-E 1205  6 EA  104.00 624.00THERMO PVT MKG CHARACTER 120
0058 4725000000-E 1205  19 EA  110.00 2090.00THERMO PVT SYMBOL 90MILS
0059 4810000000-E 1205  3,608 LF  0.22 793.76PAINT PVMT MARKINGS 4"
0060 4820000000-E 1205  50 LF  1.21 60.50PAINT PVMT MARKINGS 8"
0061 4835000000-E 1205  11 LF  5.75 63.25PAINT PVT MKG LINES 24"
0062 4845000000-N 1205  4 EA  66.00 264.00PAINT PVT MKG SYMBOL
0063 4905000000-N 1253  169 EA  26.75 4520.75SNOWPLB PVMT MRKER
0064 6000000000-E 1605  4,875 LF  2.20 10725.00TEMPORARY SILT FENCE
0065 6009000000-E 1610  640 TON 50.00 32000.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  205 TON 48.00 9840.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 3.5 ACR 800.00 2800.00TEMPORARY MULCHING
0068 6018000000-E 1620  150 LB  9.10 1365.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 0.75 TON 2200.00 1650.00FERT FOR TEMP SEEDING
0070 6029000000-E SP   75 LF  12.00 900.00SAFETY FENCE
0071 6030000000-E 1630  720 CY  15.00 10800.00SILT EXCAVATION
0072 6033000000-E 1631  984 SY  3.00 2952.00SYNTHETIC ROVING
0073 6036000000-E 1631  492 SY  3.00 1476.00MATTING FOR EROS CONTROL
0074 6042000000-E 1632  240 LF  9.00 2160.001/4" HARDWARE CLOTH
0075 6084000000-E 1660  4 ACR 2400.00 9600.00SEEDING AND MULCHING
0076 6087000000-E 1660 2.5 ACR 300.00 750.00MOWING
0077 6090000000-E 1661  100 LB  12.10 1210.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.5 TON 2200.00 1100.00FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  100 LB  9.80 980.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.75 TON 900.00 2475.00FERTILIZER TOPDRESSING
0081 6117000000-N SP   14 EA  400.00 5600.00RESPONSE FOR EROS CONTROL



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 6 /  6 025

CATAWBA

37897

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

NC-10 FROM BLACKBURN SCHOOL TO SR-1008.

   

C201907JAN 15 2008
0.980 MI

 

    TOTAL 2016872.69CONTRACT TOTAL

 

    SUB-TOTAL 2016872.69ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1142776.56MIDSTATE CONTRACTORS, INC.
     2  1279493.87MOUNTAIN CREEK CONTRACTORS LLC
     3  1598970.92TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  2016872.69J.T. RUSSELL & SONS, INC.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 026

IREDELL

12CR.10491.7,  12CR.20491.7

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-115, 1 SECTION OF US-21, AND 6 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J.T. RUSSELL & SONS, INC. MIDSTATE CONTRACTORS, INC.

ALBEMARLE,  NC HICKORY,  NC

C201989JAN 15 2008
27.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00 195000.00 120000.00MOBILIZATION
0002 0255000000-E SP   2,590 TON 35.00 90650.00 35.00 90650.00 38.75 100362.50GENERIC GRADING ITEM (TON)

ABC STONE (SHOULDER RECON-    STRUCTION)
0003 1220000000-E 545  1,000 TON 35.00 35000.00 35.00 35000.00 42.00 42000.00INCIDENTAL STONE BASE
0004 1245000000-E SP  17.12 SMI 2350.00 40232.00 3990.00 68308.80 5500.00 94160.00SHOULDER RECONSTRUCTION
0005 1308000000-E 607  3,082 SY  2.50 7705.00 5.69 17536.58 4.00 12328.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0006 1308000000-E 607  6,510 SY  4.50 29295.00 7.57 49280.70 7.00 45570.00MILLN ASPHALT PVMT ***** - *****

(3" TO 10")
0007 1330000000-E 607  1,309 SY  8.00 10472.00 15.25 19962.25 12.00 15708.00INCIDENTAL MILLING
0008 1489000000-E 610  5,220 TON 45.00 234900.00 54.25 283185.00 63.20 329904.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  41,415 TON 37.75 1563416.25 42.02 1740258.30 45.65 1890594.75ASP CONC SURF CRS S9.5B
0010 1520000000-E SP   1,625 TON 37.75 61343.75 42.02 68282.50 47.65 77431.25ASP CONC SURF CRS S9.5B LEVEL
0011 1560000000-E 620  2,841 TON 355.00 1008555.00 345.00 980145.00 383.35 1089097.35ASP FOR PLANT MIX  PG64-22
0012 1704000000-E SP   2,910 TON 86.00 250260.00 102.00 296820.00 110.00 320100.00PATCHING EXIST PAVEMENT
0013 2815000000-N 858  2 EA  690.00 1380.00 1365.00 2730.00 1500.00 3000.00ADJ DROP INLETS
0014 2830000000-N 858  13 EA  690.00 8970.00 1260.00 16380.00 950.00 12350.00ADJ MANHOLES
0015 2845000000-N 858  6 EA  670.00 4020.00 840.00 5040.00 850.00 5100.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  150,533 LF  0.27 40643.91 0.32 48170.56 0.35 52686.55THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  92,334 LF  0.32 29546.88 0.38 35086.92 0.39 36010.26THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  100 LF  4.25 425.00 2.10 210.00 6.00 600.00THERMO PVT MKG LINES 8"90 MILS
0019 4710000000-E 1205  374 LF  8.46 3164.04 6.30 2356.20 9.25 3459.5024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  42 EA  74.00 3108.00 63.00 2646.00 95.00 3990.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  95 EA  94.00 8930.00 94.50 8977.50 100.00 9500.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  494,211 LF  0.10 49421.10 0.08 39536.88 0.10 49421.10PAINT PVMT MARKINGS 4"
0023 4820000000-E 1205  100 LF  0.89 89.00 1.05 105.00 2.00 200.00PAINT PVMT MARKINGS 8"
0024 4905000000-N 1253  1,756 EA  20.95 36788.20 26.25 46095.00 32.50 57070.00SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 4000.00 47000.00 10000.00PORTABLE LIGHTING

 

    TOTAL 3574315.13 TOTAL 4098763.19 TOTAL 4380643.26CONTRACT TOTAL

 

    SUB-TOTAL 3574315.13 SUB-TOTAL 4098763.19 SUB-TOTAL 4380643.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3574315.13MAYMEAD, INC.
     2  4098763.19J.T. RUSSELL & SONS, INC.
     3  4380643.26MIDSTATE CONTRACTORS, INC.



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 1 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

APPLE TUCK & ASSOCIATES, INC. DANE CONSTRUCTION, INC.

RUTHERFORDTON,  NC MOORESVILLE,  NC

C201754JAN 15 2008
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 20000.00 33200.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 15000.00 15000.00 15000.00REINF BRG APPR **********

(16+19.00)
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  600 CY  5.00 3000.00 3.00 1800.00 12.00 7200.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 30000.00 50000.00 28500.00GRADING
0006 0080000000-E SP   600 TON 25.00 15000.00 5.00 3000.00 30.00 18000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  2,000 CY  8.00 16000.00 20.00 40000.00 12.00 24000.00BORROW EXCAVATION
0008 0134000000-E 240  350 CY  6.00 2100.00 15.00 5250.00 10.00 3500.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  25.00 12500.00 10.00 5000.00 30.00 15000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  3.00 1500.00 3.00 1500.00 2.50 1250.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  20 TON 35.00 700.00 30.00 600.00 40.00 800.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  100 LF  35.00 3500.00 25.00 2500.00 15.00 1500.0015" SIDE DRAIN PIPE
0013 0344000000-E 310  24 LF  40.00 960.00 30.00 720.00 30.00 720.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  48 LF  35.00 1680.00 30.00 1440.00 34.50 1656.0015" RC PIPE CULV III
0015 0995000000-E 340  120 LF  5.00 600.00 15.00 1800.00 9.00 1080.00PIPE REMOVAL
0016 1220000000-E 545  50 TON 30.00 1500.00 35.00 1750.00 25.00 1250.00INCIDENTAL STONE BASE
0017 1489000000-E 610  296 TON 65.00 19240.00 58.42 17292.32 58.42 17292.32ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  350 TON 65.00 22750.00 54.50 19075.00 54.50 19075.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  40 TON 415.00 16600.00 395.00 15800.00 395.00 15800.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  25 TON 25.00 625.00 10.00 250.00 250.00 6250.00ASPH PLT MIX PVMT REPAIR
0021 2000000000-N 806  10 EA  150.00 1500.00 245.00 2450.00 245.00 2450.00RIGHT OF WAY MARKERS
0022 2022000000-E 815  300 CY  5.00 1500.00 3.00 900.00 12.00 3600.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  220 CY  40.00 8800.00 10.00 2200.00 25.00 5500.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  1,300 LF  1.00 1300.00 0.50 650.00 8.50 11050.006" PERF SUBDRN PIPE
0025 2055000000-E 815  39 EA  10.00 390.00 5.00 195.00 25.00 975.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  3 EA  200.00 600.00 250.00 750.00 375.00 1125.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  18 LF  5.00 90.00 10.00 180.00 15.00 270.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  2 EA  2000.00 4000.00 1800.00 3600.00 1475.00 2950.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 450.00 900.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  40 LF  35.00 1400.00 50.00 2000.00 39.00 1560.00SHOULDER BERM GUTTER
0031 3030000000-E 862  375 LF  15.00 5625.00 12.00 4500.00 13.25 4968.75STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  10.00 50.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0033 3270000000-N SP   4 EA  1800.00 7200.00 1600.00 6400.00 1675.00 6700.00GR ANCHOR TYPE 350
0034 3317000000-N 862  4 EA  1400.00 5600.00 1200.00 4800.00 1250.00 5000.00GR ANCHOR TYPE B-77
0035 3649000000-E 876  5 TON 50.00 250.00 40.00 200.00 75.00 375.00RIP RAP, CLASS B
0036 3656000000-E 876  160 SY  3.00 480.00 3.00 480.00 3.00 480.00FILTER FABRIC FOR DRAINGE
0037 3659000000-N SP   1 EA  750.00 750.00 1000.00 1000.00 975.00 975.00PREFORMED SCOUR HOLES
0038 4025000000-E 901  10 SF  13.00 130.00 25.00 250.00 15.52 155.20CONTR FURN, TYPE ***SIGN

(E)
0039 4072000000-E 903  26 LF  5.00 130.00 6.48 168.48 6.93 180.18SUPPORT, 3-LB STL U-CHAN



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 2 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

APPLE TUCK & ASSOCIATES, INC. DANE CONSTRUCTION, INC.

RUTHERFORDTON,  NC MOORESVILLE,  NC

C201754JAN 15 2008
0.152 MI

0040 4102000000-N 904  2 EA  50.00 100.00 150.00 300.00 125.00 250.00SIGN ERECTION, TYPE E
0041 4155000000-N 907  6 EA  12.50 75.00 10.00 60.00 5.00 30.00DISPOSE SIGN SYST U-CHAN
0042 4400000000-E 1110  321 SF  6.00 1926.00 10.00 3210.00 6.35 2038.35WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  94 SF  6.00 564.00 10.00 940.00 8.15 766.10WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  6 EA  35.00 210.00 50.00 300.00 36.92 221.52DRUMS
0045 4435000000-N 1135  6 EA  15.00 90.00 25.00 150.00 17.93 107.58CONES
0046 4445000000-E 1145  80 LF  30.00 2400.00 50.00 4000.00 30.50 2440.00BARRICADES (TYPE III)
0047 4810000000-E 1205  6,400 LF  0.60 3840.00 0.46 2944.00 0.42 2688.00PAINT PVMT MARKINGS 4"
0048 6000000000-E 1605  925 LF  3.00 2775.00 3.00 2775.00 4.86 4495.50TEMPORARY SILT FENCE
0049 6006000000-E 1610  75 TON 40.00 3000.00 40.00 3000.00 45.00 3375.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  230 TON 40.00 9200.00 40.00 9200.00 37.00 8510.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  85 TON 30.00 2550.00 40.00 3400.00 40.00 3400.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 2.5 ACR 1000.00 2500.00 1400.00 3500.00 1000.00 2500.00TEMPORARY MULCHING
0053 6018000000-E 1620  100 LB  5.00 500.00 10.00 1000.00 5.00 500.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.5 TON 1000.00 500.00 2000.00 1000.00 1000.00 500.00FERT FOR TEMP SEEDING
0055 6029000000-E SP   200 LF  5.00 1000.00 2.15 430.00 2.15 430.00SAFETY FENCE
0056 6030000000-E 1630  655 CY  2.00 1310.00 3.00 1965.00 5.00 3275.00SILT EXCAVATION
0057 6036000000-E 1631  520 SY  4.00 2080.00 2.25 1170.00 3.00 1560.00MATTING FOR EROS CONTROL
0058 6038000000-E SP   325 SY  6.00 1950.00 12.00 3900.00 5.00 1625.00PERM SOIL REINF MAT
0059 6042000000-E 1632  40 LF  10.00 400.00 12.00 480.00 12.00 480.001/4" HARDWARE CLOTH
0060 6071030000-E SP   240 LF  5.00 1200.00 7.25 1740.00 7.25 1740.00COIR FIBER BAFFLES
0061 6084000000-E 1660 2.5 ACR 1000.00 2500.00 2200.00 5500.00 2750.00 6875.00SEEDING AND MULCHING
0062 6087000000-E 1660 1.5 ACR 50.00 75.00 350.00 525.00 50.00 75.00MOWING
0063 6090000000-E 1661  50 LB  1.00 50.00 25.00 1250.00 1.00 50.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 1000.00 250.00 4500.00 1125.00 1000.00 250.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  1.00 75.00 8.00 600.00 1.00 75.00SEED FOR SUPP SEEDING
0066 6108000000-E 1665 1.75 TON 500.00 875.00 1200.00 2100.00 500.00 875.00FERTILIZER TOPDRESSING
0067 6114000000-N SP   2 HR  50.00 100.00 100.00 200.00 50.00 100.00SPECIALIZED HAND MOWING
0068 6117000000-N SP   12 EA  1.00 12.00 300.00 3600.00 300.00 3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0069 8021000000-N SP  Lump Sum 9500.00 15000.00 25000.00REMV EXIST STR **********
(16+19.00-L-)

0070 8121000000-N 412 Lump Sum 8500.00 10000.00 10000.00UNCL STR EXCAV STA *****
(16+19.00-L-)

0071 8182000000-E 420 32.7 CY  800.00 26160.00 1150.00 37605.00 1600.00 52320.00CLASS A CONCRETE (BRIDGE)
0072 8210000000-N 422 Lump Sum 20000.00 25000.00 18500.00BRG APPR SLAB ***********

(16+19.00-L-)
0073 8217000000-E 425  5,215 LB  1.25 6518.75 1.50 7822.50 0.75 3911.25REINF STEEL (BRIDGE)
0074 8364000000-E 450  425 LF  60.00 25500.00 45.00 19125.00 65.70 27922.50HP12X53 PILES
0075 8391000000-N 450  18 EA  100.00 1800.00 300.00 5400.00 140.75 2533.50STEEL PILE POINTS
0076 8503000000-E 460 171.6 LF  70.00 12012.00 60.00 10296.00 68.00 11668.80CONCRETE BARRIER RAIL



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 3 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

APPLE TUCK & ASSOCIATES, INC. DANE CONSTRUCTION, INC.

RUTHERFORDTON,  NC MOORESVILLE,  NC

C201754JAN 15 2008
0.152 MI

0077 8608000000-E 876  201 TON 40.00 8040.00 45.00 9045.00 44.50 8944.50RIP RAP II (2'-0")
0078 8622000000-E 876  223 SY  3.00 669.00 3.00 669.00 2.60 579.80FILTER FABRIC FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 3000.00 5000.00 2707.00ELASTOMERIC BEARINGS
0080 8753100000-E 430 942.33 LF  210.00 197889.30 218.00 205427.94 200.00 188466.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 595747.05 TOTAL 645306.24 TOTAL 665822.85CONTRACT TOTAL

 

    SUB-TOTAL 276158.00 SUB-TOTAL 294915.80 SUB-TOTAL 313269.50ROADWAY ITEMS
    SUB-TOTAL 319589.05 SUB-TOTAL 350390.44 SUB-TOTAL 352553.35STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 4 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

CROWDER CONSTRUCTION CO.

MARION,  NC CHARLOTTE,  NC

C201754JAN 15 2008
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 32000.00 23000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 28000.00 14000.00 16286.00REINF BRG APPR **********

(16+19.00)
0003 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 109.00 109.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  600 CY  15.00 9000.00 12.00 7200.00 16.00 9600.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 26000.00 92000.00 45768.00GRADING
0006 0080000000-E SP   600 TON 30.00 18000.00 35.00 21000.00 25.00 15000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  2,000 CY  12.00 24000.00 9.00 18000.00 14.50 29000.00BORROW EXCAVATION
0008 0134000000-E 240  350 CY  15.00 5250.00 9.00 3150.00 22.00 7700.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  35.00 17500.00 10.00 5000.00 43.00 21500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  5.00 2500.00 5.00 2500.00 3.00 1500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  20 TON 35.00 700.00 40.00 800.00 81.00 1620.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  100 LF  25.00 2500.00 40.00 4000.00 49.00 4900.0015" SIDE DRAIN PIPE
0013 0344000000-E 310  24 LF  45.00 1080.00 50.00 1200.00 65.00 1560.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  48 LF  30.00 1440.00 40.00 1920.00 65.00 3120.0015" RC PIPE CULV III
0015 0995000000-E 340  120 LF  15.00 1800.00 10.00 1200.00 11.00 1320.00PIPE REMOVAL
0016 1220000000-E 545  50 TON 50.00 2500.00 30.00 1500.00 43.00 2150.00INCIDENTAL STONE BASE
0017 1489000000-E 610  296 TON 65.00 19240.00 60.00 17760.00 63.00 18648.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  350 TON 65.00 22750.00 55.00 19250.00 59.00 20650.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  40 TON 425.00 17000.00 395.00 15800.00 429.00 17160.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  25 TON 220.00 5500.00 150.00 3750.00 402.00 10050.00ASPH PLT MIX PVMT REPAIR
0021 2000000000-N 806  10 EA  200.00 2000.00 200.00 2000.00 217.00 2170.00RIGHT OF WAY MARKERS
0022 2022000000-E 815  300 CY  20.00 6000.00 15.00 4500.00 7.00 2100.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  220 CY  40.00 8800.00 75.00 16500.00 103.00 22660.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  1,300 LF  10.00 13000.00 15.00 19500.00 8.00 10400.006" PERF SUBDRN PIPE
0025 2055000000-E 815  39 EA  5.00 195.00 25.00 975.00 36.00 1404.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  3 EA  350.00 1050.00 250.00 750.00 239.00 717.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  18 LF  10.00 180.00 18.00 324.00 13.00 234.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  2 EA  1800.00 3600.00 2500.00 5000.00 2171.00 4342.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  2 EA  600.00 1200.00 750.00 1500.00 326.00 652.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  40 LF  42.00 1680.00 75.00 3000.00 109.00 4360.00SHOULDER BERM GUTTER
0031 3030000000-E 862  375 LF  13.00 4875.00 14.00 5250.00 15.00 5625.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  11.00 55.00 41.00 205.00 45.00 225.00ADDIT GUARDRAIL POSTS
0033 3270000000-N SP   4 EA  1750.00 7000.00 1650.00 6600.00 1791.00 7164.00GR ANCHOR TYPE 350
0034 3317000000-N 862  4 EA  1300.00 5200.00 1200.00 4800.00 1303.00 5212.00GR ANCHOR TYPE B-77
0035 3649000000-E 876  5 TON 50.00 250.00 50.00 250.00 54.00 270.00RIP RAP, CLASS B
0036 3656000000-E 876  160 SY  5.00 800.00 5.00 800.00 3.00 480.00FILTER FABRIC FOR DRAINGE
0037 3659000000-N SP   1 EA  300.00 300.00 1000.00 1000.00 1086.00 1086.00PREFORMED SCOUR HOLES
0038 4025000000-E 901  10 SF  16.00 160.00 14.50 145.00 16.00 160.00CONTR FURN, TYPE ***SIGN

(E)
0039 4072000000-E 903  26 LF  5.50 143.00 6.48 168.48 7.00 182.00SUPPORT, 3-LB STL U-CHAN



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 5 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

CROWDER CONSTRUCTION CO.

MARION,  NC CHARLOTTE,  NC

C201754JAN 15 2008
0.152 MI

0040 4102000000-N 904  2 EA  135.00 270.00 300.00 600.00 136.00 272.00SIGN ERECTION, TYPE E
0041 4155000000-N 907  6 EA  5.50 33.00 5.00 30.00 5.00 30.00DISPOSE SIGN SYST U-CHAN
0042 4400000000-E 1110  321 SF  6.00 1926.00 10.00 3210.00 7.00 2247.00WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  94 SF  9.00 846.00 15.00 1410.00 9.00 846.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  6 EA  50.00 300.00 55.00 330.00 37.00 222.00DRUMS
0045 4435000000-N 1135  6 EA  20.00 120.00 25.00 150.00 12.00 72.00CONES
0046 4445000000-E 1145  80 LF  20.00 1600.00 40.00 3200.00 33.00 2640.00BARRICADES (TYPE III)
0047 4810000000-E 1205  6,400 LF  0.50 3200.00 0.46 2944.00 1.00 6400.00PAINT PVMT MARKINGS 4"
0048 6000000000-E 1605  925 LF  3.00 2775.00 5.00 4625.00 3.00 2775.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  75 TON 40.00 3000.00 30.00 2250.00 47.00 3525.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  230 TON 40.00 9200.00 40.00 9200.00 43.00 9890.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  85 TON 40.00 3400.00 40.00 3400.00 65.00 5525.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 2.5 ACR 1500.00 3750.00 1400.00 3500.00 1520.00 3800.00TEMPORARY MULCHING
0053 6018000000-E 1620  100 LB  10.00 1000.00 10.00 1000.00 11.00 1100.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.5 TON 2000.00 1000.00 2000.00 1000.00 2171.00 1085.50FERT FOR TEMP SEEDING
0055 6029000000-E SP   200 LF  2.50 500.00 5.00 1000.00 3.00 600.00SAFETY FENCE
0056 6030000000-E 1630  655 CY  15.00 9825.00 10.00 6550.00 11.00 7205.00SILT EXCAVATION
0057 6036000000-E 1631  520 SY  2.50 1300.00 2.25 1170.00 2.00 1040.00MATTING FOR EROS CONTROL
0058 6038000000-E SP   325 SY  12.50 4062.50 12.00 3900.00 13.00 4225.00PERM SOIL REINF MAT
0059 6042000000-E 1632  40 LF  25.00 1000.00 10.00 400.00 13.00 520.001/4" HARDWARE CLOTH
0060 6071030000-E SP   240 LF  5.50 1320.00 10.00 2400.00 5.00 1200.00COIR FIBER BAFFLES
0061 6084000000-E 1660 2.5 ACR 2500.00 6250.00 2200.00 5500.00 2389.00 5972.50SEEDING AND MULCHING
0062 6087000000-E 1660 1.5 ACR 350.00 525.00 350.00 525.00 380.00 570.00MOWING
0063 6090000000-E 1661  50 LB  25.00 1250.00 25.00 1250.00 27.00 1350.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 4500.00 1125.00 4500.00 1125.00 4886.00 1221.50FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  8.50 637.50 8.00 600.00 9.00 675.00SEED FOR SUPP SEEDING
0066 6108000000-E 1665 1.75 TON 1275.00 2231.25 1200.00 2100.00 1303.00 2280.25FERTILIZER TOPDRESSING
0067 6114000000-N SP   2 HR  100.00 200.00 100.00 200.00 109.00 218.00SPECIALIZED HAND MOWING
0068 6117000000-N SP   12 EA  300.00 3600.00 500.00 6000.00 326.00 3912.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0069 8021000000-N SP  Lump Sum 36000.00 18000.00 54285.00REMV EXIST STR **********
(16+19.00-L-)

0070 8121000000-N 412 Lump Sum 6000.00 2000.00 5429.00UNCL STR EXCAV STA *****
(16+19.00-L-)

0071 8182000000-E 420 32.7 CY  900.00 29430.00 1000.00 32700.00 977.00 31947.90CLASS A CONCRETE (BRIDGE)
0072 8210000000-N 422 Lump Sum 25000.00 18000.00 15200.00BRG APPR SLAB ***********

(16+19.00-L-)
0073 8217000000-E 425  5,215 LB  1.00 5215.00 1.25 6518.75 1.00 5215.00REINF STEEL (BRIDGE)
0074 8364000000-E 450  425 LF  60.00 25500.00 60.00 25500.00 65.00 27625.00HP12X53 PILES
0075 8391000000-N 450  18 EA  125.00 2250.00 150.00 2700.00 217.00 3906.00STEEL PILE POINTS
0076 8503000000-E 460 171.6 LF  90.00 15444.00 75.00 12870.00 54.00 9266.40CONCRETE BARRIER RAIL



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 6 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

CROWDER CONSTRUCTION CO.

MARION,  NC CHARLOTTE,  NC

C201754JAN 15 2008
0.152 MI

0077 8608000000-E 876  201 TON 50.00 10050.00 55.00 11055.00 72.00 14472.00RIP RAP II (2'-0")
0078 8622000000-E 876  223 SY  5.00 1115.00 9.00 2007.00 3.00 669.00FILTER FABRIC FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 1500.00 3300.00 3257.00ELASTOMERIC BEARINGS
0080 8753100000-E 430 942.33 LF  205.00 193177.65 195.00 183754.35 185.00 174331.053'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 713275.90 TOTAL 723272.58 TOTAL 737106.10CONTRACT TOTAL

 

    SUB-TOTAL 362594.25 SUB-TOTAL 404867.48 SUB-TOTAL 391502.75ROADWAY ITEMS
    SUB-TOTAL 350681.65 SUB-TOTAL 318405.10 SUB-TOTAL 345603.35STRUCTURE ITEMS



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 7 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC   

C201754JAN 15 2008
0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41200.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 13000.00REINF BRG APPR **********

(16+19.00)
0003 0050000000-E 226  1 ACR 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  600 CY  19.00 11400.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 75000.00GRADING
0006 0080000000-E SP   600 TON 43.00 25800.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  2,000 CY  25.00 50000.00BORROW EXCAVATION
0008 0134000000-E 240  350 CY  20.00 7000.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  48.00 24000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  5.00 2500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  20 TON 43.00 860.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  100 LF  42.00 4200.0015" SIDE DRAIN PIPE
0013 0344000000-E 310  24 LF  45.00 1080.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  48 LF  44.00 2112.0015" RC PIPE CULV III
0015 0995000000-E 340  120 LF  12.00 1440.00PIPE REMOVAL
0016 1220000000-E 545  50 TON 42.00 2100.00INCIDENTAL STONE BASE
0017 1489000000-E 610  296 TON 58.42 17292.32ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  350 TON 54.50 19075.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  40 TON 395.00 15800.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  25 TON 200.00 5000.00ASPH PLT MIX PVMT REPAIR
0021 2000000000-N 806  10 EA  200.00 2000.00RIGHT OF WAY MARKERS
0022 2022000000-E 815  300 CY  25.00 7500.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  220 CY  15.00 3300.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  1,300 LF  10.00 13000.006" PERF SUBDRN PIPE
0025 2055000000-E 815  39 EA  100.00 3900.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  3 EA  500.00 1500.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  18 LF  20.00 360.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  2 EA  1650.00 3300.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  2 EA  600.00 1200.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  40 LF  20.00 800.00SHOULDER BERM GUTTER
0031 3030000000-E 862  375 LF  14.00 5250.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  41.00 205.00ADDIT GUARDRAIL POSTS
0033 3270000000-N SP   4 EA  1650.00 6600.00GR ANCHOR TYPE 350
0034 3317000000-N 862  4 EA  1200.00 4800.00GR ANCHOR TYPE B-77
0035 3649000000-E 876  5 TON 50.00 250.00RIP RAP, CLASS B
0036 3656000000-E 876  160 SY  5.75 920.00FILTER FABRIC FOR DRAINGE
0037 3659000000-N SP   1 EA  1000.00 1000.00PREFORMED SCOUR HOLES
0038 4025000000-E 901  10 SF  50.00 500.00CONTR FURN, TYPE ***SIGN

(E)
0039 4072000000-E 903  26 LF  6.48 168.48SUPPORT, 3-LB STL U-CHAN



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 8 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC   

C201754JAN 15 2008
0.152 MI

0040 4102000000-N 904  2 EA  125.00 250.00SIGN ERECTION, TYPE E
0041 4155000000-N 907  6 EA  5.00 30.00DISPOSE SIGN SYST U-CHAN
0042 4400000000-E 1110  321 SF  6.35 2038.35WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  94 SF  8.15 766.10WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  6 EA  36.00 216.00DRUMS
0045 4435000000-N 1135  6 EA  18.00 108.00CONES
0046 4445000000-E 1145  80 LF  30.50 2440.00BARRICADES (TYPE III)
0047 4810000000-E 1205  6,400 LF  0.46 2944.00PAINT PVMT MARKINGS 4"
0048 6000000000-E 1605  925 LF  2.50 2312.50TEMPORARY SILT FENCE
0049 6006000000-E 1610  75 TON 50.00 3750.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  230 TON 50.00 11500.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  85 TON 50.00 4250.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 2.5 ACR 1400.00 3500.00TEMPORARY MULCHING
0053 6018000000-E 1620  100 LB  10.00 1000.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.5 TON 2000.00 1000.00FERT FOR TEMP SEEDING
0055 6029000000-E SP   200 LF  2.50 500.00SAFETY FENCE
0056 6030000000-E 1630  655 CY  12.00 7860.00SILT EXCAVATION
0057 6036000000-E 1631  520 SY  2.25 1170.00MATTING FOR EROS CONTROL
0058 6038000000-E SP   325 SY  12.00 3900.00PERM SOIL REINF MAT
0059 6042000000-E 1632  40 LF  6.00 240.001/4" HARDWARE CLOTH
0060 6071030000-E SP   240 LF  12.50 3000.00COIR FIBER BAFFLES
0061 6084000000-E 1660 2.5 ACR 2200.00 5500.00SEEDING AND MULCHING
0062 6087000000-E 1660 1.5 ACR 350.00 525.00MOWING
0063 6090000000-E 1661  50 LB  25.00 1250.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 4500.00 1125.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  8.00 600.00SEED FOR SUPP SEEDING
0066 6108000000-E 1665 1.75 TON 1200.00 2100.00FERTILIZER TOPDRESSING
0067 6114000000-N SP   2 HR  100.00 200.00SPECIALIZED HAND MOWING
0068 6117000000-N SP   12 EA  300.00 3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0069 8021000000-N SP  Lump Sum 28630.00REMV EXIST STR **********
(16+19.00-L-)

0070 8121000000-N 412 Lump Sum 5000.00UNCL STR EXCAV STA *****
(16+19.00-L-)

0071 8182000000-E 420 32.7 CY  1000.00 32700.00CLASS A CONCRETE (BRIDGE)
0072 8210000000-N 422 Lump Sum 20000.00BRG APPR SLAB ***********

(16+19.00-L-)
0073 8217000000-E 425  5,215 LB  0.80 4172.00REINF STEEL (BRIDGE)
0074 8364000000-E 450  425 LF  64.10 27242.50HP12X53 PILES
0075 8391000000-N 450  18 EA  160.00 2880.00STEEL PILE POINTS
0076 8503000000-E 460 171.6 LF  68.20 11703.12CONCRETE BARRIER RAIL



FEB 08, 2008 11:33 AM

TIP NO B-4042 2:00 PM 9 /  9 027

BURKE

33408.3.1

FED AID NO BRZ-1248(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANOE CREEK & APPROACHES ON SR-1248.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC   

C201754JAN 15 2008
0.152 MI

0077 8608000000-E 876  201 TON 52.00 10452.00RIP RAP II (2'-0")
0078 8622000000-E 876  223 SY  3.00 669.00FILTER FABRIC FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 1140.00ELASTOMERIC BEARINGS
0080 8753100000-E 430 942.33 LF  250.00 235582.503'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 824258.87CONTRACT TOTAL

 

    SUB-TOTAL 444087.75ROADWAY ITEMS
    SUB-TOTAL 380171.12STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  595747.05CLARK LEDBETTER GRADING & HAULING, INC.
     2  645306.24APPLE TUCK & ASSOCIATES, INC.
     3  665822.85DANE CONSTRUCTION, INC.
     4  713275.90TAYLOR & MURPHY CONSTRUCTION CO, INC
     5  723272.58MILLER ENGINEERING COMPANY, INC
     6  737106.10CROWDER CONSTRUCTION CO.
     7  824258.87KIRKMAN CONSTRUCTION, INC.



FEB 08, 2008 11:33 AM

TIP NO B-4330 2:00 PM 1 /  3 028

YANCEY

33667.3.1

FED AID NO BRZ-1158(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COLBERT CREEK AND APPROACHES ON SR-1158.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

MOUNTAIN CREEK CONTRACTORS
LLC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CATAWBA,  NC ASHEVILLE,  NC

C201764JAN 15 2008
0.056 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33500.00 43500.00 45000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 16400.00 20000.00 35000.00REINF BRG APPR **********

(14+42.50)
0003 0043000000-N 226 Lump Sum 35000.00 65000.00 30000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  50 CY  10.00 500.00 30.00 1500.00 15.00 750.00UNDERCUT EXCAVATION
0006 0080000000-E SP   50 TON 37.00 1850.00 30.00 1500.00 35.00 1750.00CLASS IV SUBGRD STABILIZATION
0007 0195000000-E 265  50 CY  30.00 1500.00 45.00 2250.00 50.00 2500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  50 SY  5.00 250.00 10.00 500.00 5.00 250.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   285 SF  120.00 34200.00 60.00 17100.00 100.00 28500.00TEMPORARY SHORING
0010 0318000000-E 300  8 TON 45.00 360.00 50.00 400.00 45.00 360.00FND CONDIT MATL MINOR STRS
0011 0344000000-E 310  28 LF  50.00 1400.00 40.00 1120.00 30.00 840.0018" SIDE DRAIN PIPE
0012 0708000000-E 310  40 LF  45.00 1800.00 45.00 1800.00 45.00 1800.0015" BCCSP B 0.064"
0013 1121000000-E 520  123 TON 37.00 4551.00 30.00 3690.00 35.00 4305.00AGGREGATE BASE COURSE
0014 1220000000-E 545  25 TON 37.00 925.00 50.00 1250.00 35.00 875.00INCIDENTAL STONE BASE
0015 1489000000-E 610  135 TON 120.00 16200.00 119.00 16065.00 150.00 20250.00ASP CONC BASE CRS B25.0B
0016 1525000000-E 610  80 TON 250.00 20000.00 245.00 19600.00 270.00 21600.00ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  11 TON 470.00 5170.00 465.00 5115.00 465.00 5115.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  25 TON 190.00 4750.00 175.00 4375.00 300.00 7500.00ASPH PLT MIX PVMT REPAIR
0019 2000000000-N 806  7 EA  250.00 1750.00 300.00 2100.00 300.00 2100.00RIGHT OF WAY MARKERS
0020 2022000000-E 815  9 CY  17.50 157.50 25.00 225.00 15.00 135.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  9 CY  32.20 289.80 75.00 675.00 20.00 180.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  50 LF  8.00 400.00 10.00 500.00 10.00 500.006" PERF SUBDRN PIPE
0023 2055000000-E 815  2 EA  29.70 59.40 25.00 50.00 25.00 50.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  1100.00 1100.00 300.00 300.00 75.00 75.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  39.40 236.40 30.00 180.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  1 EA  2500.00 2500.00 2000.00 2000.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0027 2367000000-N 840  1 EA  1100.00 1100.00 750.00 750.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0028 3030000000-E 862  25 LF  18.00 450.00 25.00 625.00 18.00 450.00STL BM GUARDRAIL
0029 3045000000-E 862  100 LF  20.00 2000.00 25.00 2500.00 20.00 2000.00SBGR SHOP CURVED
0030 3150000000-N 862  5 EA  45.00 225.00 50.00 250.00 45.00 225.00ADDIT GUARDRAIL POSTS
0031 3195000000-N 862  1 EA  480.00 480.00 750.00 750.00 475.00 475.00GR ANCHOR TYPE AT-1
0032 3215000000-N 862  4 EA  1200.00 4800.00 2250.00 9000.00 1200.00 4800.00GR ANCHOR TYPE III
0033 3270000000-N SP   3 EA  1700.00 5100.00 2250.00 6750.00 1700.00 5100.00GR ANCHOR TYPE 350
0034 3387000000-N 862  1 EA  900.00 900.00 750.00 750.00 900.00 900.00GDRL ANCH UNITS ****** TEMP

(RETROFIT)
0035 3389100000-N SP   2 EA  1400.00 2800.00 1200.00 2400.00 1350.00 2700.00GDRL ANCH UNITS 350 TEMP
0036 3649000000-E 876  20 TON 45.00 900.00 75.00 1500.00 45.00 900.00RIP RAP, CLASS B
0037 3656000000-E 876  265 SY  4.00 1060.00 10.00 2650.00 5.00 1325.00FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  162 SF  6.10 988.20 6.48 1049.76 5.99 970.38WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  128 SF  6.30 806.40 9.05 1158.40 8.99 1150.72WORK ZONE SIGNS (PORT)



FEB 08, 2008 11:33 AM

TIP NO B-4330 2:00 PM 2 /  3 028

YANCEY

33667.3.1

FED AID NO BRZ-1158(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COLBERT CREEK AND APPROACHES ON SR-1158.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

MOUNTAIN CREEK CONTRACTORS
LLC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CATAWBA,  NC ASHEVILLE,  NC

C201764JAN 15 2008
0.056 MI

0040 4410000000-E 1110  40 SF  6.50 260.00 8.15 326.00 6.99 279.60WORK ZONE SIGNS (BARR)
0041 4430000000-N 1130  10 EA  34.50 345.00 75.00 750.00 50.00 500.00DRUMS
0042 4435000000-N 1135  10 EA  18.00 180.00 25.00 250.00 20.00 200.00CONES
0043 4445000000-E 1145  32 LF  31.50 1008.00 26.50 848.00 25.00 800.00BARRICADES (TYPE III)
0044 4455000000-N 1150  60 MD  280.00 16800.00 200.00 12000.00 250.00 15000.00FLAGGER
0045 4465000000-N 1160  2 EA  3800.00 7600.00 6800.00 13600.00 2500.00 5000.00TEMPORARY CRASH CUSHIONS
0046 4480000000-N 1165  1 EA  850.00 850.00 7500.00 7500.00 3500.00 3500.00TMIA
0047 4485000000-E 1170  60 LF  81.80 4908.00 35.00 2100.00 35.00 2100.00PORT CONC BARRIER
0048 4490000000-E 1170  80 LF  84.50 6760.00 45.00 3600.00 45.00 3600.00PORT CONC BARRIER(ANCHRD)
0049 4770000000-E 1205  300 LF  4.00 1200.00 4.00 1200.00 4.50 1350.004" COLD APPL PLSTIC LINES TYPE **

(III)
0050 4770000000-E 1205  250 LF  5.00 1250.00 5.00 1250.00 5.60 1400.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0051 4810000000-E 1205  4,427 LF  0.40 1770.80 0.40 1770.80 0.40 1770.80PAINT PVMT MARKINGS 4"
0052 4850000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.10 660.00LINE REMOVAL 4" WIDE
0053 6000000000-E 1605  765 LF  5.00 3825.00 2.45 1874.25 2.45 1874.25TEMPORARY SILT FENCE
0054 6006000000-E 1610  130 TON 37.00 4810.00 35.00 4550.00 40.00 5200.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  135 TON 37.00 4995.00 35.00 4725.00 40.00 5400.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  50 TON 40.00 2000.00 50.00 2500.00 40.00 2000.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 0.5 ACR 2500.00 1250.00 1500.00 750.00 2500.00 1250.00TEMPORARY MULCHING
0058 6018000000-E 1620  50 LB  3.00 150.00 5.00 250.00 12.00 600.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 0.25 TON 4000.00 1000.00 750.00 187.50 3000.00 750.00FERT FOR TEMP SEEDING
0060 6029000000-E SP   200 LF  3.00 600.00 2.20 440.00 2.20 440.00SAFETY FENCE
0061 6030000000-E 1630  380 CY  10.00 3800.00 5.00 1900.00 15.00 5700.00SILT EXCAVATION
0062 6036000000-E 1631  170 SY  3.00 510.00 5.00 850.00 3.00 510.00MATTING FOR EROS CONTROL
0063 6038000000-E SP   135 SY  10.00 1350.00 5.00 675.00 15.00 2025.00PERM SOIL REINF MAT
0064 6042000000-E 1632  20 LF  18.00 360.00 12.00 240.00 12.00 240.001/4" HARDWARE CLOTH
0065 6071030000-E SP   120 LF  9.00 1080.00 8.00 960.00 8.00 960.00COIR FIBER BAFFLES
0066 6084000000-E 1660 0.5 ACR 3000.00 1500.00 5000.00 2500.00 4000.00 2000.00SEEDING AND MULCHING
0067 6087000000-E 1660 0.5 ACR 347.60 173.80 100.00 50.00 1000.00 500.00MOWING
0068 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 25.00 1250.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 4000.00 1000.00 500.00 125.00 5000.00 1250.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  50 LB  5.00 250.00 2.00 100.00 10.00 500.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 0.25 TON 4000.00 1000.00 1000.00 250.00 2000.00 500.00FERTILIZER TOPDRESSING
0072 6114000000-N SP   2 HR  34.70 69.40 50.00 100.00 15.00 30.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   12 EA  300.00 3600.00 100.00 1200.00 400.00 4800.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.1 ACR 10000.00 1000.00 750.00 75.00 5000.00 500.00REFORESTATION

STRUCTURE ITEMS

0075 8021000000-N SP  Lump Sum 23900.00 40000.00 23000.00REMV EXIST STR **********
(14+42.50-L-)

0076 8096000000-E SP   90 LF  180.00 16200.00 200.00 18000.00 750.00 67500.00PILE EXCAVATION IN SOIL



FEB 08, 2008 11:33 AM

TIP NO B-4330 2:00 PM 3 /  3 028

YANCEY

33667.3.1

FED AID NO BRZ-1158(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COLBERT CREEK AND APPROACHES ON SR-1158.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

MOUNTAIN CREEK CONTRACTORS
LLC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

CATAWBA,  NC ASHEVILLE,  NC

C201764JAN 15 2008
0.056 MI

0077 8097000000-E SP   90 LF  220.00 19800.00 200.00 18000.00 750.00 67500.00PILE EXCAVATION NOT IN SOIL
0078 8112730000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 4700.00 4700.00PDA TESTING
0079 8112740000-N SP   1 EA  1000.00 1000.00 3494.41 3494.41 2500.00 2500.00PDA ASSISTANCE
0080 8121000000-N 412 Lump Sum 10800.00 5000.00 4500.00UNCL STR EXCAV STA *****

(14+42.50-L-)
0081 8147000000-E 420  2,478 SF  48.20 119439.60 45.00 111510.00 36.00 89208.00REINF CONCRETE DECK SLAB
0082 8161000000-E 420  2,768 SF  1.10 3044.80 2.00 5536.00 3.90 10795.20GROOVING BRIDGE FLOORS
0083 8182000000-E 420 45.8 CY  1500.00 68700.00 1200.00 54960.00 1500.00 68700.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 25000.00 35000.00 37000.00BRG APPR SLAB ***********

(14+42.50-L-)
0085 8217000000-E 425  6,845 LB  1.90 13005.50 1.00 6845.00 1.00 6845.00REINF STEEL (BRIDGE)
0086 8280000000-E 440 Lump Sum 170000.00 180000.00 175000.00STRUCTURAL STEEL
0087 8364000000-E 450  700 LF  85.00 59500.00 60.00 42000.00 48.00 33600.00HP12X53 PILES
0088 8505000000-E SP   165 LF  95.00 15675.00 65.00 10725.00 117.00 19305.00VERT CONC BARRIER RAIL
0089 8608000000-E 876  69 TON 68.20 4705.80 60.00 4140.00 60.00 4140.00RIP RAP II (2'-0")
0090 8622000000-E 876  92 SY  3.90 358.80 10.00 920.00 5.00 460.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 3600.00 7500.00 2600.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 10500.00 10000.00 13000.00EVAZOTE JOINT SEALS

 

    TOTAL 852294.20 TOTAL 867505.12 TOTAL 937284.95CONTRACT TOTAL

 

    SUB-TOTAL 284564.70 SUB-TOTAL 311374.71 SUB-TOTAL 306931.75ROADWAY ITEMS
    SUB-TOTAL 567729.50 SUB-TOTAL 556130.41 SUB-TOTAL 630353.20STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  852294.20SUMMERS-TAYLOR, INC.
     2  867505.12MOUNTAIN CREEK CONTRACTORS LLC
     3  937284.95TAYLOR & MURPHY CONSTRUCTION CO, INC



FEB 08, 2008 11:33 AM

TIP NO SF-4913A 2:00 PM 1 /  1 029

RUTHERFORD

13CR.10811.5,  13CR.20811.5,  41712.3

FED AID NO STATE FUNDED, STPNHS-0074(97)

MILLING, RESURFACING, ULTRATHIN HOT MIX & SHOULDER RECONST.

2 SECTIONS OF US-64/74A, 1 SECTION OF US-74, 1 SECTION OF NC-9 & 8 SECTIONS OF SECONDARY ROADS.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

ATLANTA,  GA  

C201988JAN 15 2008
20.860 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70100.00 102400.00MOBILIZATION
0002 1220000000-E 545  982 TON 32.35 31767.70 35.00 34370.00INCIDENTAL STONE BASE
0003 1245000000-E SP  32.38 SMI 4080.00 132110.40 4000.00 129520.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  3,802 SY  2.55 9695.10 5.00 19010.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  16,475 TON 45.40 747965.00 48.50 799037.50ASP CONC SURF CRS S9.5B
0006 1525000000-E 610  1,119 TON 43.66 48855.54 50.00 55950.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,063 TON 408.00 433704.00 350.00 372050.00ASP FOR PLANT MIX  PG64-22
0008 1567000000-E SP   118 TON 586.00 69148.00 515.00 60770.00ASP FOR PLANT MIX PG70-28
0009 1704000000-E SP   717 TON 122.00 87474.00 90.00 64530.00PATCHING EXIST PAVEMENT
0010 1839110000-E 661  2,257 TON 43.46 98089.22 51.00 115107.00ULTRATHIN HOT MIX ASPH, B
0011 1839200000-E 661  61,952 SY  2.20 136294.40 3.50 216832.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0012 2830000000-N 858  3 EA  950.00 2850.00 1000.00 3000.00ADJ MANHOLES
0013 2845000000-N 858  2 EA  604.00 1208.00 800.00 1600.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  115,949 LF  0.37 42901.13 0.33 38263.17THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  110,880 LF  0.42 46569.60 0.39 43243.20THERMO PVT MKG LINES 4"120
0016 4697000000-E 1205  288 LF  3.44 990.72 4.75 1368.00THERMO PVT MKG LINE 8"120 MILS
0017 4810000000-E 1205  405,926 LF  0.09 36533.34 0.11 44651.86PAINT PVMT MARKINGS 4"

 

    TOTAL 1996256.15 TOTAL 2101702.73CONTRACT TOTAL

 

    SUB-TOTAL 1996256.15 SUB-TOTAL 2101702.73ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1996256.15APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     2  2101702.73SLOAN CONSTRUCTION COMPANY, INC.



FEB 08, 2008 11:33 AM

TIP NO W-5014 2:00 PM 1 /  1 030

BURKE

13CR.10121.5,  13CR.20121.5,  41814.3.1

FED AID NO STATE FUNDED, STP-0018(10)

MILLING, RESURFACING, ULTRATHIN HOT MIX, & SHLDER RECONSTR.

3 SECTIONS OF NC-18, 1 SECTION OF NC-181, AND 20 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J.T. RUSSELL & SONS, INC. MIDSTATE CONTRACTORS, INC.

ALBEMARLE,  NC HICKORY,  NC

C201982JAN 15 2008
20.460 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00 116000.00 85000.00MOBILIZATION
0002 1220000000-E 545  1,017 TON 42.00 42714.00 40.00 40680.00 48.00 48816.00INCIDENTAL STONE BASE
0003 1245000000-E SP  16.42 SMI 3800.00 62396.00 3990.00 65515.80 5500.00 90310.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  3,520 SY  2.50 8800.00 7.00 24640.00 4.50 15840.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1489000000-E 610  632 TON 50.00 31600.00 63.00 39816.00 68.00 42976.00ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  306 TON 50.00 15300.00 67.60 20685.60 64.70 19798.20ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  9,507 TON 47.75 453959.25 59.95 569944.65 55.16 524406.12ASP CONC SURF CRS S9.5B
0008 1520000000-E SP   600 TON 47.75 28650.00 55.00 33000.00 58.00 34800.00ASP CONC SURF CRS S9.5B LEVEL
0009 1525000000-E 610  102 TON 47.75 4870.50 56.00 5712.00 95.00 9690.00ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  658 TON 375.00 246750.00 400.00 263200.00 385.00 253330.00ASP FOR PLANT MIX  PG64-22
0011 1567000000-E SP   357 TON 575.00 205275.00 600.00 214200.00 593.50 211879.50ASP FOR PLANT MIX PG70-28
0012 1704000000-E SP   664 TON 109.00 72376.00 120.00 79680.00 120.00 79680.00PATCHING EXIST PAVEMENT
0013 1839110000-E 661  6,857 TON 45.00 308565.00 46.43 318370.51 55.40 379877.80ULTRATHIN HOT MIX ASPH, B
0014 1839200000-E 661  180,400 SY  2.75 496100.00 2.75 496100.00 2.75 496100.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0015 1840000000-E 665  67,584 LF  0.15 10137.60 0.23 15544.32 0.45 30412.80MILLED RUMBLE STRIPS
0016 2830000000-N 858  5 EA  800.00 4000.00 1260.00 6300.00 900.00 4500.00ADJ MANHOLES
0017 2845000000-N 858  4 EA  800.00 3200.00 840.00 3360.00 975.00 3900.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  171,333 LF  0.31 53113.23 0.34 58253.22 0.38 65106.54THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  173,189 LF  0.34 58884.26 0.39 67543.71 0.40 69275.60THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  50 LF  5.31 265.50 2.10 105.00 7.31 365.50THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  120 LF  6.98 837.60 2.63 315.60 7.98 957.60THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  40 LF  8.25 330.00 4.20 168.00 10.00 400.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  72 LF  9.23 664.56 6.30 453.60 9.75 702.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  2 EA  105.00 210.00 105.00 210.00 125.00 250.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  5 EA  125.00 625.00 105.00 525.00 130.00 650.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  66,318 LF  0.21 13926.78 0.11 7294.98 0.23 15253.14PAINT PVMT MARKINGS 4"

 

    TOTAL 2169550.28 TOTAL 2447617.99 TOTAL 2484276.80CONTRACT TOTAL

 

    SUB-TOTAL 2169550.28 SUB-TOTAL 2447617.99 SUB-TOTAL 2484276.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2169550.28MAYMEAD, INC.
     2  2447617.99J.T. RUSSELL & SONS, INC.
     3  2484276.80MIDSTATE CONTRACTORS, INC.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 031

BUNCOMBE

13CR.10111.7,  13CR.20111.5

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-19 & 23, 1 SECTION OF US-19 & 23 BUS, 1 SECTION OF US-70, AND 8 SECTIONS OF SECONDARY ROADS.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC   

C201983JAN 15 2008
15.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145100.00MOBILIZATION
0002 1220000000-E 545  848 TON 35.60 30188.80INCIDENTAL STONE BASE
0003 1245000000-E SP   26 SMI 3900.00 101400.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  3,520 SY  3.31 11651.20MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  27,878 SY  1.58 44047.24MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1519000000-E 610  24,732 TON 48.16 1191093.12ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,484 TON 456.45 677371.80ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   2,290 TON 125.00 286250.00PATCHING EXIST PAVEMENT
0009 2600000000-N SP   27 EA  840.00 22680.00RETROFIT EXT WHEELCHAIR RAMP
0010 2605000000-N 848  42 EA  1420.00 59640.00CONC WHEELCHAIR RAMP
0011 2830000000-N 858  16 EA  630.00 10080.00ADJ MANHOLES
0012 2845000000-N 858  28 EA  475.00 13300.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  4,000 LF  0.39 1560.00THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  29,172 LF  0.44 12835.68THERMO PVT MKG LINES 4"120
0015 4697000000-E 1205  204 LF  2.65 540.60THERMO PVT MKG LINE 8"120 MILS
0016 4710000000-E 1205  1,206 LF  6.30 7597.8024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  24 EA  63.00 1512.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  92 EA  95.00 8740.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  536,448 LF  0.09 48280.32PAINT PVMT MARKINGS 4"
0020 4835000000-E 1205  241 LF  2.65 638.65PAINT PVT MKG LINES 24"

 

    TOTAL 2674507.21CONTRACT TOTAL

 

    SUB-TOTAL 2674507.21ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2674507.21APAC- ATLANTIC, INC. ASHEVILLE DIVISION



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 032

MADISON

13CR.10571.5,  13CR.20571.5

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-25 & 70 FROM SR-1208 TO NC-209, NC-63 FROM N OF SR-1100 TO S OF SR-1190 AND 4 SECTIONS OF SECONDARY ROADS.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC   

C201981JAN 15 2008
11.010 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 88750.00MOBILIZATION
0002 1220000000-E 545  562 TON 33.60 18883.20INCIDENTAL STONE BASE
0003 1245000000-E SP  20.8 SMI 4340.00 90272.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  8,800 SY  1.72 15136.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  5,573 TON 53.34 297263.82ASP CONC SURF CRS S9.5B
0006 1525000000-E 610  7,287 TON 46.90 341760.30ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  808 TON 457.75 369862.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   865 TON 130.00 112450.00PATCHING EXIST PAVEMENT
0009 2845000000-N 858  1 EA  1050.00 1050.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  40,550 LF  0.35 14192.50THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  46,992 LF  0.41 19266.72THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  50 LF  2.65 132.50THERMO PVT MKG LINE 8"120 MILS
0013 4710000000-E 1205  113 LF  6.30 711.9024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  12 EA  105.00 1260.00THERMO PVT MKG CHARACTER 120
0015 4810000000-E 1205  281,094 LF  0.10 28109.40PAINT PVMT MARKINGS 4"

 

    TOTAL 1399100.34CONTRACT TOTAL

 

    SUB-TOTAL 1399100.34ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1399100.34APAC- ATLANTIC, INC. ASHEVILLE DIVISION



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 033

MCDOWELL

13CR.10591.6,  13CR.20591.5

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

NC-183 FROM US-221 TO BURKE CO LINE, NC-226 FROM RUTHERFORD CO LINE TO SR-1802 & 8 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C201980JAN 15 2008
16.910 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00MOBILIZATION
0002 1220000000-E 545  848 TON 43.00 36464.00INCIDENTAL STONE BASE
0003 1245000000-E SP  33.82 SMI 4100.00 138662.00SHOULDER RECONSTRUCTION
0004 1519000000-E 610  5,393 TON 44.50 239988.50ASP CONC SURF CRS S9.5B
0005 1525000000-E 610  12,792 TON 44.50 569244.00ASP CONC SURF CRS SF9.5A
0006 1560000000-E 620  1,158 TON 410.00 474780.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   665 TON 107.00 71155.00PATCHING EXIST PAVEMENT
0008 4685000000-E 1205  48,154 LF  0.41 19743.14THERMO PVT MKG LINES 4"90
0009 4686000000-E 1205  48,154 LF  0.43 20706.22THERMO PVT MKG LINES 4"120
0010 4810000000-E 1205  521,664 LF  0.13 67816.32PAINT PVMT MARKINGS 4"
0011 4830000000-E 1205  200 LF  5.00 1000.00PAINT PVT MKGS LINES 16"
0012 4835000000-E 1205  110 LF  6.00 660.00PAINT PVT MKG LINES 24"
0013 4845000000-N 1205  8 EA  65.00 520.00PAINT PVT MKG SYMBOL

 

    TOTAL 1695739.18CONTRACT TOTAL

 

    SUB-TOTAL 1695739.18ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1695739.18MAYMEAD, INC.



FEB 08, 2008 11:33 AM

TIP NO 2:00 PM 1 /  1 034

MITCHELL, YANCEY

13CR.10611.6,  13CR.11001.6,  13CR.20611.5,  13CR.21001.5

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-19E, 1 SECTION OF US-19W, 1 SECTION OF NC-197 & 9 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C201984JAN 15 2008
17.470 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98500.00MOBILIZATION
0002 1220000000-E 545  874 TON 45.00 39330.00INCIDENTAL STONE BASE
0003 1245000000-E SP  34.94 SMI 4100.00 143254.00SHOULDER RECONSTRUCTION
0004 1489000000-E 610  486 TON 62.70 30472.20ASP CONC BASE CRS B25.0B
0005 1498000000-E 610  435 TON 62.70 27274.50ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  10,400 TON 51.50 535600.00ASP CONC SURF CRS S9.5B
0007 1525000000-E 610  11,280 TON 51.50 580920.00ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,399 TON 460.00 643540.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   855 TON 110.00 94050.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  1 EA  1800.00 1800.00ADJ MANHOLES
0011 4685000000-E 1205  60,087 LF  0.42 25236.54THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  63,070 LF  0.44 27750.80THERMO PVT MKG LINES 4"120
0013 4705000000-E 1205  36 LF  3.50 126.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  18 LF  7.00 126.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  2 EA  180.00 360.00THERMO PVT MKG CHARACTER 120
0016 4810000000-E 1205  497,588 LF  0.12 59710.56PAINT PVMT MARKINGS 4"

 

    TOTAL 2308050.60CONTRACT TOTAL

 

    SUB-TOTAL 2308050.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2308050.60MAYMEAD, INC.



FEB 08, 2008 11:33 AM

TIP NO B-4696 2:00 PM 1 /  12 035

SWAIN

33840.3.2

FED AID NO BRSTP-19(17)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER OCONALUFTEE RIVER & APPROACHES ON US-19 IN CHEROKEE.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

W. C. ENGLISH, INC. OWLE CONSTRUCTION, LLC

LYNCHBURG,  VA WHITTIER,  NC

C200794JAN 15 2008
0.219 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260000.00 300000.00 330000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 35000.00 31000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 74000.00 42000.00 56000.00REINF BRG APPR **********

(15+15.00)
0004 0043000000-N 226 Lump Sum 80000.00 442000.00 300000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 5000.00 5000.00 5200.00 5200.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  16.00 16000.00 36.00 36000.00 37.00 37000.00UNDERCUT EXCAVATION
0007 0318000000-E 300  184 TON 40.00 7360.00 35.00 6440.00 35.00 6440.00FND CONDIT MATL MINOR STRS
0008 0372000000-E 310  168 LF  40.00 6720.00 58.00 9744.00 60.00 10080.0018" RC PIPE CULV III
0009 0708000000-E 310  96 LF  40.00 3840.00 45.00 4320.00 46.00 4416.0015" BCCSP B 0.064"
0010 0995000000-E 340  318 LF  16.00 5088.00 35.00 11130.00 40.00 12720.00PIPE REMOVAL
0011 1220000000-E 545  500 TON 26.00 13000.00 32.00 16000.00 35.00 17500.00INCIDENTAL STONE BASE
0012 1491000000-E 610  1,460 TON 90.00 131400.00 89.00 129940.00 90.00 131400.00ASP CONC BASE CRS B25.0C
0013 1503000000-E 610  885 TON 91.00 80535.00 90.00 79650.00 91.00 80535.00ASP CONC INTR CRS I19.0C
0014 1523000000-E 610  1,270 TON 94.00 119380.00 91.00 115570.00 92.00 116840.00ASP CONC SURF CRS S9.5C
0015 1560000000-E 620  105 TON 510.00 53550.00 530.00 55650.00 520.00 54600.00ASP FOR PLANT MIX  PG64-22
0016 1565000000-E 620  83 TON 510.00 42330.00 530.00 43990.00 520.00 43160.00ASP FOR PLANT MIX PG70-22
0017 1693000000-E 654  266 TON 220.00 58520.00 220.00 58520.00 130.00 34580.00ASPH PLT MIX PVMT REPAIR
0018 2022000000-E 815  70 CY  20.00 1400.00 24.00 1680.00 24.00 1680.00SUBDRAIN EXCAVATION
0019 2033000000-E 815  55 CY  55.00 3025.00 72.00 3960.00 74.00 4070.00SUBDRAIN FINE AGGREGATE
0020 2044000000-E 815  300 LF  10.00 3000.00 13.00 3900.00 13.00 3900.006" PERF SUBDRN PIPE
0021 2055000000-E 815  9 EA  10.00 90.00 40.00 360.00 40.00 360.006" SUBDRN Y,T,OR L
0022 2066000000-N 815  1 EA  380.00 380.00 250.00 250.00 450.00 450.00CONC PAD SUBDRN OUTLET
0023 2077000000-E 815  12 LF  10.00 120.00 20.00 240.00 21.00 252.006" OUTLET PIPE (SUBDRNS)
0024 2264000000-E 840  1 CY  1100.00 1100.00 1000.00 1000.00 1300.00 1300.00PIPE PLUGS
0025 2286000000-N 840  21 EA  1900.00 39900.00 4000.00 84000.00 2300.00 48300.00MASNRY DRAINAGE STRUCT
0026 2308000000-E 840  10 LF  325.00 3250.00 650.00 6500.00 400.00 4000.00MASNRY DRAINAGE STRUCT
0027 2367000000-N 840  9 EA  650.00 5850.00 450.00 4050.00 450.00 4050.00FRAME W/2GRTS 840.29 STD
0028 2374000000-N 840  3 EA  820.00 2460.00 500.00 1500.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(E)
0029 2374000000-N 840  6 EA  820.00 4920.00 500.00 3000.00 500.00 3000.00FRAME-GRT-HD 840.03 **

(F)
0030 2374000000-N 840  2 EA  820.00 1640.00 500.00 1000.00 500.00 1000.00FRAME-GRT-HD 840.03 **

(G)
0031 2396000000-N 840  1 EA  850.00 850.00 450.00 450.00 380.00 380.00FRAME W/COVER STD 840.54
0032 2535000000-E 846  85 LF  22.00 1870.00 40.00 3400.00 60.00 5100.00**"X**" CONCRETE CURB

(8" X 12")
0033 2549000000-E 846  1,460 LF  26.00 37960.00 43.00 62780.00 39.00 56940.002'-6"CONC CURB & GUTTER
0034 2612000000-E 848  87 SY  75.00 6525.00 91.00 7917.00 75.00 6525.006" CONCRETE DRIVEWAY
0035 2738000000-E SP   845 SY  82.00 69290.00 100.00 84500.00 67.00 56615.00GENERIC PAVING ITEM (SY)

6' STAMPED CONCRETE SIDEWALK
0036 2759000000-N SP   9 EA  800.00 7200.00 1000.00 9000.00 1000.00 9000.00GENERIC PAVING ITEM (EA)

STAMPED CONC WHEELCHAIR RAMPS



FEB 08, 2008 11:33 AM

TIP NO B-4696 2:00 PM 2 /  12 035

SWAIN

33840.3.2

FED AID NO BRSTP-19(17)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER OCONALUFTEE RIVER & APPROACHES ON US-19 IN CHEROKEE.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

W. C. ENGLISH, INC. OWLE CONSTRUCTION, LLC

LYNCHBURG,  VA WHITTIER,  NC

C200794JAN 15 2008
0.219 MI

0037 2766000000-N SP  Lump Sum 3850.00 2500.00 3200.00GENERIC PAVING ITEM (LS)
WOODEN PEDESTRIAN RAMP

0038 2830000000-N 858  10 EA  1075.00 10750.00 1200.00 12000.00 1100.00 11000.00ADJ MANHOLES
0039 2845000000-N 858  11 EA  650.00 7150.00 650.00 7150.00 950.00 10450.00ADJ METER OR VALVE BOXES
0040 2905000000-N 859  1 EA  2700.00 2700.00 2300.00 2300.00 1400.00 1400.00CONVERT DI TO JB
0041 3360000000-E 863  110 LF  5.00 550.00 5.00 550.00 19.00 2090.00REMOVE EXISTING GUARDRAIL
0042 3563000000-E SP   510 LF  10.00 5100.00 30.00 15300.00 35.00 17850.00TEMP **" WW FENCE W/POSTS

(48")
0043 3656000000-E 876  1,400 SY  5.50 7700.00 3.50 4900.00 4.00 5600.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   2 EA  380.00 760.00 700.00 1400.00 650.00 1300.00PREFORMED SCOUR HOLES
0045 4072000000-E 903  518 LF  7.00 3626.00 7.00 3626.00 8.00 4144.00SUPPORT, 3-LB STL U-CHAN
0046 4096000000-N 904  12 EA  131.00 1572.00 140.00 1680.00 150.00 1800.00SIGN ERECTION, TYPE D
0047 4102000000-N 904  11 EA  76.00 836.00 80.00 880.00 150.00 1650.00SIGN ERECTION, TYPE E
0048 4108000000-N 904  8 EA  126.00 1008.00 130.00 1040.00 200.00 1600.00SIGN ERECTION, TYPE F
0049 4141000000-N 907  1 EA  11.00 11.00 20.00 20.00 1000.00 1000.00DISPOSE SUPPORT, WOOD
0050 4152000000-N 907  1 EA  11.00 11.00 20.00 20.00 1000.00 1000.00DISPOSE SIGN SYST STL BM
0051 4155000000-N 907  19 EA  11.00 209.00 20.00 380.00 15.00 285.00DISPOSE SIGN SYST U-CHAN
0052 4238000000-N 907  1 EA  11.00 11.00 20.00 20.00 100.00 100.00DISPOSE SIGN, D, E, F
0053 4400000000-E 1110  527 SF  5.75 3030.25 8.00 4216.00 9.00 4743.00WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  512 SF  10.00 5120.00 12.00 6144.00 25.00 12800.00WORK ZONE SIGNS (PORT)
0055 4410000000-E 1110  108 SF  8.00 864.00 10.00 1080.00 16.00 1728.00WORK ZONE SIGNS (BARR)
0056 4415000000-N 1115  2 EA  1100.00 2200.00 5000.00 10000.00 6000.00 12000.00FLASHING ARROW PNL TYPE C
0057 4420000000-N 1120  2 EA  3200.00 6400.00 15000.00 30000.00 25000.00 50000.00CHANGEABLE MESSAGE SIGN
0058 4430000000-N 1130  50 EA  50.00 2500.00 100.00 5000.00 120.00 6000.00DRUMS
0059 4435000000-N 1135  50 EA  20.00 1000.00 75.00 3750.00 35.00 1750.00CONES
0060 4445000000-E 1145  104 LF  20.00 2080.00 50.00 5200.00 52.00 5408.00BARRICADES (TYPE III)
0061 4455000000-N 1150  240 MD  218.00 52320.00 200.00 48000.00 175.00 42000.00FLAGGER
0062 4465000000-N 1160  2 EA  2100.00 4200.00 6000.00 12000.00 7000.00 14000.00TEMPORARY CRASH CUSHIONS
0063 4480000000-N 1165  2 EA  2100.00 4200.00 10000.00 20000.00 25000.00 50000.00TMIA
0064 4485000000-E 1170  206 LF  33.00 6798.00 35.00 7210.00 65.00 13390.00PORT CONC BARRIER
0065 4495000000-E 1170  206 LF  33.00 6798.00 35.00 7210.00 75.00 15450.00PORT CONC BARRIER(DRAINGE
0066 4507000000-E SP   290 LF  80.00 23200.00 65.00 18850.00 65.00 18850.00WATER FILLED BARRIER
0067 4510000000-N SP   150 HR  21.00 3150.00 50.00 7500.00 175.00 26250.00POLICE
0068 4650000000-N 1251  203 EA  5.50 1116.50 5.50 1116.50 5.60 1136.80TEMP RAISED PVMT MRKS
0069 4770000000-E 1205  917 LF  2.20 2017.40 2.50 2292.50 2.30 2109.104" COLD APPL PLSTIC LINES TYPE **

(IV)
0070 4795000000-E 1205  22 LF  13.00 286.00 13.00 286.00 13.50 297.0024" COLD APPL PLSTIC LINE TYPE **

(IV)
0071 4805000000-N 1205  2 EA  220.00 440.00 250.00 500.00 225.00 450.00COLD APPL PLASTIC SYM TYPE **

(IV)
0072 4810000000-E 1205  28,138 LF  0.27 7597.26 0.27 7597.26 0.30 8441.40PAINT PVMT MARKINGS 4"
0073 4820000000-E 1205  1,472 LF  1.10 1619.20 1.10 1619.20 1.20 1766.40PAINT PVMT MARKINGS 8"
0074 4835000000-E 1205  536 LF  2.75 1474.00 2.70 1447.20 2.80 1500.80PAINT PVT MKG LINES 24"
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0075 4840000000-N 1205  32 EA  54.50 1744.00 55.00 1760.00 60.00 1920.00PAINT PVT MKG CHARACTER
0076 4845000000-N 1205  82 EA  54.50 4469.00 55.00 4510.00 60.00 4920.00PAINT PVT MKG SYMBOL
0077 4847000000-E 1205  5,915 LF  2.00 11830.00 2.00 11830.00 2.00 11830.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENT)
0078 4847110000-E 1205  640 LF  4.00 2560.00 4.00 2560.00 3.90 2496.00POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENT)
0079 4847140000-E 1205  216 LF  9.00 1944.00 9.00 1944.00 9.00 1944.00POLYUREA LINES (24" *****)

(HIGHLY REFLECTIVE ELEMENT)
0080 4847200000-N 1205  8 EA  90.00 720.00 90.00 720.00 90.00 720.00POLYUREA CHARACTER *****

(HIGHLY REFLECTIVE ELEMENT)
0081 4847220000-N 1205  28 EA  130.00 3640.00 130.00 3640.00 135.00 3780.00POLYUREA SYMBOL *****

(HIGHLY REFLECTIVE ELEMENT)
0082 4850000000-E 1205  2,976 LF  1.00 2976.00 0.90 2678.40 0.90 2678.40LINE REMOVAL 4" WIDE
0083 4870000000-E 1205  78 LF  4.00 312.00 4.00 312.00 4.00 312.00LINE REMOVAL 24" WIDE
0084 4875000000-N 1205  8 EA  60.00 480.00 60.00 480.00 60.00 480.00REMOVAL OF SYMBL & CHARAC
0085 4880000000-E 1205  1,200 LF  1.50 1800.00 1.60 1920.00 2.00 2400.00CURING COMP REMOVAL LINES
0086 4885000000-N 1205  9 EA  54.00 486.00 60.00 540.00 60.00 540.00CURING COMPD REMOVAL SYMB
0087 4900000000-N 1251  19 EA  11.00 209.00 11.00 209.00 12.00 228.00PERM RAISED PVMT MARKERS
0088 4905000000-N 1253  98 EA  37.00 3626.00 37.00 3626.00 40.00 3920.00SNOWPLB PVMT MRKER
0089 5255000000-N 1413 Lump Sum 6000.00 50000.00 50000.00PORTABLE LIGHTING
0090 5325600000-E 1510  87 LF  163.00 14181.00 110.00 9570.00 112.00 9744.006" WATER LINE
0091 5325800000-E 1510  58 LF  168.00 9744.00 110.00 6380.00 112.00 6496.008" WATER LINE
0092 5326200000-E 1510  1,340 LF  300.00 402000.00 100.00 134000.00 100.00 134000.0012" WATER LINE
0093 5540000000-E 1515  1 EA  1100.00 1100.00 750.00 750.00 780.00 780.006" VALVE
0094 5546000000-E 1515  1 EA  1700.00 1700.00 850.00 850.00 890.00 890.008" VALVE
0095 5558000000-E 1515  7 EA  2700.00 18900.00 1800.00 12600.00 1900.00 13300.0012" VALVE
0096 5648000000-N 1515  3 EA  1700.00 5100.00 750.00 2250.00 780.00 2340.00RELOCATE WATER METER
0097 5649000000-N 1515  3 EA  1300.00 3900.00 550.00 1650.00 580.00 1740.00RECONNECT WATER METER
0098 5672000000-N 1515  1 EA  3500.00 3500.00 3100.00 3100.00 3120.00 3120.00RELOCATE FIRE HYDRANT
0099 5798000000-E 1530  292 LF  66.00 19272.00 17.00 4964.00 17.00 4964.00ABANDON **" UTILITY PIPE

(8")
0100 5882000000-N SP   1 EA  4000.00 4000.00 2700.00 2700.00 2800.00 2800.00GENERIC UTILITY ITEM (EA)

RELOCATE 2" WATER METER
0101 5912000000-N SP  Lump Sum 70000.00 41000.00 45000.00GENERIC UTILITY ITEM (LS)

12" DI RJ WATER MAIN ATTACHMENT
0102 6000000000-E 1605  530 LF  4.00 2120.00 7.00 3710.00 7.00 3710.00TEMPORARY SILT FENCE
0103 6006000000-E 1610  580 TON 50.00 29000.00 36.00 20880.00 38.00 22040.00EROS CONTRL STONE CL A
0104 6009000000-E 1610  185 TON 50.00 9250.00 48.00 8880.00 50.00 9250.00EROS CONTRL STONE CL B
0105 6012000000-E 1610  1,100 TON 50.00 55000.00 30.00 33000.00 32.00 35200.00SEDIMENT CONTROL STONE
0106 6015000000-E 1615  3 ACR 1800.00 5400.00 1800.00 5400.00 1800.00 5400.00TEMPORARY MULCHING
0107 6018000000-E 1620  100 LB  13.00 1300.00 13.00 1300.00 13.50 1350.00SEED FOR TEMP SEEDING
0108 6021000000-E 1620 0.5 TON 3200.00 1600.00 3500.00 1750.00 3340.00 1670.00FERT FOR TEMP SEEDING
0109 6029000000-E SP   350 LF  3.50 1225.00 4.00 1400.00 4.00 1400.00SAFETY FENCE
0110 6030000000-E 1630  685 CY  16.00 10960.00 17.00 11645.00 18.00 12330.00SILT EXCAVATION
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0111 6036000000-E 1631  600 SY  2.50 1500.00 2.50 1500.00 3.00 1800.00MATTING FOR EROS CONTROL
0112 6070000000-N SP   20 EA  380.00 7600.00 200.00 4000.00 200.00 4000.00SPECIAL STILLING BASINS
0113 6071030000-E SP   45 LF  17.00 765.00 20.00 900.00 14.00 630.00COIR FIBER BAFFLES
0114 6084000000-E 1660  3 ACR 3000.00 9000.00 3000.00 9000.00 2900.00 8700.00SEEDING AND MULCHING
0115 6087000000-E 1660  2 ACR 200.00 400.00 220.00 440.00 230.00 460.00MOWING
0116 6090000000-E 1661  50 LB  32.00 1600.00 35.00 1750.00 34.00 1700.00SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 5000.00 1250.00 5500.00 1375.00 5560.00 1390.00FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  75 LB  10.00 750.00 12.00 900.00 12.00 900.00SEED FOR SUPP SEEDING
0119 6108000000-E 1665 2.25 TON 1300.00 2925.00 1300.00 2925.00 1340.00 3015.00FERTILIZER TOPDRESSING
0120 6114000000-N SP   2 HR  150.00 300.00 170.00 340.00 170.00 340.00SPECIALIZED HAND MOWING
0121 6117000000-N SP   8 EA  400.00 3200.00 450.00 3600.00 450.00 3600.00RESPONSE FOR EROS CONTROL
0122 7000000000-E 1705  8 EA  900.00 7200.00 1000.00 8000.00 910.00 7280.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNTDOWN)
0123 7060000000-E 1705  3,053 LF  2.50 7632.50 2.50 7632.50 2.50 7632.50SIGNAL CABLE
0124 7120000000-E 1705  18 EA  1000.00 18000.00 1000.00 18000.00 1000.00 18000.00VEHICLE SIGNAL HD (12", 3 SECT)
0125 7132000000-E 1705  4 EA  1100.00 4400.00 1100.00 4400.00 1060.00 4240.00VEHICLE SIGNAL HD (12", 4 SECT)
0126 7144000000-E 1705  7 EA  1400.00 9800.00 1400.00 9800.00 1370.00 9590.00VEHICLE SIGNAL HD (12", 5 SECT)
0127 7204000000-N SP   14 EA  130.00 1820.00 200.00 2800.00 135.00 1890.00LOUVER
0128 7264000000-E 1710  483 LF  3.00 1449.00 3.00 1449.00 3.00 1449.00MESSENGER CABLE (3/8")
0129 7288000000-E 1715  25 LF  28.00 700.00 40.00 1000.00 28.00 700.00PAVED TRENCH (***********)

(1, 2")
0130 7300000000-E 1715  416 LF  6.00 2496.00 6.00 2496.00 5.60 2329.60UNPAVED TRENCH (***********)

(1, 2")
0131 7301000000-E 1715  160 LF  17.00 2720.00 40.00 6400.00 53.50 8560.00DIRECT DRILL (***********)

(2, 1-1/4")
0132 7301000000-E 1715  250 LF  18.00 4500.00 44.00 11000.00 18.50 4625.00DIRECT DRILL (***********)

(3, 1-1/4")
0133 7324000000-N 1716  10 EA  275.00 2750.00 270.00 2700.00 280.00 2800.00JUNCTION BOX (STANDARD SIZE)
0134 7360000000-N 1720  3 EA  930.00 2790.00 1000.00 3000.00 950.00 2850.00WOOD POLE
0135 7372000000-N 1721  6 EA  275.00 1650.00 300.00 1800.00 280.00 1680.00GUY ASSEMBLY
0136 7408000000-E 1722  2 EA  410.00 820.00 440.00 880.00 420.00 840.001" RISER WITH WEATHERHEAD
0137 7420000000-E 1722  4 EA  410.00 1640.00 500.00 2000.00 420.00 1680.002" RISER WITH WEATHERHEAD
0138 7444000000-E 1725  1,865 LF  8.00 14920.00 8.00 14920.00 8.00 14920.00INDUCTIVE LOOP SAWCUT
0139 7456000000-E 1726  2,349 LF  1.75 4110.75 1.60 3758.40 1.70 3993.30LEAD-IN CABLE(********)

(14-2)
0140 7481000000-N SP   1 EA  710.00 710.00 750.00 750.00 725.00 725.00SITE SURVEY
0141 7481280000-N SP   1 EA  330.00 330.00 400.00 400.00 350.00 350.00RELOCATE CAMERA SENSOR UNIT
0142 7613000000-N SP   5 EA  820.00 4100.00 1000.00 5000.00 850.00 4250.00SOIL TEST
0143 7614100000-E SP   40 CY  640.00 25600.00 650.00 26000.00 650.00 26000.00DRILLED PIER FOUND
0144 7631000000-N SP   5 EA  2753.00 13765.00 300.00 1500.00 280.00 1400.00MAST ARM W/ MTL POLE DES
0145 7636000000-N 1745  4 EA  275.00 1100.00 300.00 1200.00 280.00 1120.00SIGN FOR SIGNALS
0146 7684000000-N 1750  3 EA  820.00 2460.00 900.00 2700.00 284.00 852.00SIGNAL CABINET FOUNDATION
0147 7756000000-N 1751  2 EA  14000.00 28000.00 13500.00 27000.00 13600.00 27200.00CONTLR WITH CBNT, 2070L BASE MTD
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0148 7780000000-N 1751  7 EA  130.00 910.00 150.00 1050.00 140.00 980.00DETECTOR CARD (TYPE 2070L)
0149 7901000000-N 1753  2 EA  440.00 880.00 500.00 1000.00 450.00 900.00CABINET BASE EXTENDER
0150 7980000000-N SP   1 EA  25000.00 25000.00 24000.00 24000.00 24500.00 24500.00GENERIC SIGNAL ITEM (EA)

DECORATIVE METAL POLE WITH DUAL MAST ARM
0151 7980000000-N SP   4 EA  18000.00 72000.00 18000.00 72000.00 18100.00 72400.00GENERIC SIGNAL ITEM (EA)

DECORATIVE METAL POLE WITH SINGLE MAST ARM
0152 7980000000-N SP   3 EA  4000.00 12000.00 4000.00 12000.00 3900.00 11700.00GENERIC SIGNAL ITEM (EA)

DECORATIVE SIGNAL PEDESTAL W/ FOUNDATION
0153 0366000000-E 310  288 LF  44.00 12672.0015" RC PIPE CULV III
0154 0378000000-E 310  380 LF  60.00 22800.0024" RC PIPE CULV III
0155 0366000000-E 310  248 LF  120.00 29760.00 80.00 19840.0015" RC PIPE CULV III
0156 0378000000-E 310  268 LF  165.00 44220.00 97.00 25996.0024" RC PIPE CULV III
0157 0536000000-E SP   40 LF  100.00 4000.00 80.00 3200.00***" HDPE PIPE CULVTS

(15")
0158 0536000000-E SP   112 LF  115.00 12880.00 100.00 11200.00***" HDPE PIPE CULVTS

(24")
0159 0366000000-E 310  248 LF  15" RC PIPE CULV III
0160 0378000000-E 310  268 LF  24" RC PIPE CULV III
0161 0540000000-E SP   40 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")
0162 0540000000-E SP   112 LF  ***" ALUM CORR STL PIPE CULV **TK

(24", 0.064")
0163 7481220000-N SP   1 EA  7000.00 7000.00 6450.00 6450.00CAMERA W/ INT LOOP EMUL PORCESS
0164 7481240000-N SP   1 EA  3500.00 3500.00CAMERA W/O INT LOOP EMUL PORCESS
0165 7481260000-N SP   1 EA  EXT LOOP EMULATOR PROCESS UNIT

WALL ITEMS

0166 8436000000-E 453  1,366 SF  75.00 102450.00 82.00 112012.00 89.00 121574.00GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0167 8017000000-N SP  Lump Sum 50000.00 175000.00 205000.00CM&R TEMP ACCESS ***********
(15+15.00-L-)

0168 8035000000-N 402 Lump Sum 75000.00 135000.00 300000.00REMV EXIST STR **********
(15+15.00-L-)

0169 8105540000-E SP  206.25 LF  265.00 54656.25 540.00 111375.00 530.00 109312.503'-6" DRILLD PIER IN SOIL
0170 8105560000-E SP   45 LF  340.00 15300.00 600.00 27000.00 570.00 25650.004'-0" DRILLD PIER IN SOIL
0171 8105640000-E SP  71.5 LF  1600.00 114400.00 2400.00 171600.00 2400.00 171600.003'-6" DRILLD PIER NO SOIL
0172 8105660000-E SP   50 LF  1800.00 90000.00 2600.00 130000.00 2550.00 127500.004'-0" DRILLD PIER NO SOIL
0173 8111600000-E SP  49.17 LF  160.00 7867.20 400.00 19668.00 400.00 19668.00PERM STL CASING FOR 4' PIER
0174 8113000000-N SP   2 EA  500.00 1000.00 600.00 1200.00 600.00 1200.00SID INSPECTION
0175 8115000000-N SP   2 EA  500.00 1000.00 2000.00 4000.00 2000.00 4000.00CROSSHOLE SONIC LOGGING
0176 8121000000-N 412 Lump Sum 20000.00 4000.00 15000.00UNCL STR EXCAV STA *****

(15+15.00-L-)
0177 8147000000-E 420  17,204 SF  25.00 430100.00 30.00 516120.00 31.00 533324.00REINF CONCRETE DECK SLAB
0178 8161000000-E 420  14,271 SF  0.76 10845.96 0.65 9276.15 1.20 17125.20GROOVING BRIDGE FLOORS
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0179 8182000000-E 420 292.5 CY  530.00 155025.00 740.00 216450.00 850.00 248625.00CLASS A CONCRETE (BRIDGE)
0180 8210000000-N 422 Lump Sum 72000.00 67000.00 75000.00BRG APPR SLAB ***********

(15+15.00-L-)
0181 8217000000-E 425  72,551 LB  0.90 65295.90 1.00 72551.00 1.20 87061.20REINF STEEL (BRIDGE)
0182 8238000000-E 425  11,891 LB  1.75 20809.25 1.50 17836.50 1.80 21403.80SPIRAL COL REINF STL BRG
0183 8280000000-E 440 Lump Sum 950000.00 1144000.00 1400000.00STRUCTURAL STEEL
0184 8364000000-E 450  350 LF  60.00 21000.00 70.00 24500.00 110.00 38500.00HP12X53 PILES
0185 8433000000-E SP   1,508 SF  55.00 82940.00 40.00 60320.00 62.00 93496.00**" STEEL SHEET PILES

(18")
0186 8608000000-E 876  775 TON 1.00 775.00 35.00 27125.00 43.00 33325.00RIP RAP II (2'-0")
0187 8622000000-E 876  860 SY  5.00 4300.00 5.00 4300.00 4.00 3440.00FILTER FABRIC FOR DRAINAGE
0188 8650000000-N SP  Lump Sum 25000.00 24000.00 50000.00POT BEARINGS
0189 8657000000-N 430 Lump Sum 8000.00 7500.00 14000.00ELASTOMERIC BEARINGS
0190 8692000000-N SP  Lump Sum 25000.00 49000.00 32000.00EVAZOTE JOINT SEALS
0191 8727000000-N SP  Lump Sum 8000.00 5000.00 12000.00ELEC CONDUIT SYS ********

(15+15.00-L-)
0192 8748000000-E 300  587 TON 28.00 16436.00 25.00 14675.00 36.00 21132.00SELECT MAT CL **

(VI)
0193 8860000000-N SP  Lump Sum 350000.00 287000.00 350000.00GENERIC STRUCTURE ITEM (LS)

DECORATIVE CONCRETE & METAL   RAIL

 

    TOTAL 5185671.42 TOTAL 6158468.61 TOTAL 6731719.00CONTRACT TOTAL

 

    SUB-TOTAL 2408470.86 SUB-TOTAL 2720959.96 SUB-TOTAL 2600782.30ROADWAY ITEMS
    SUB-TOTAL 102450.00 SUB-TOTAL 112012.00 SUB-TOTAL 121574.00WALL ITEMS
    SUB-TOTAL 2674750.56 SUB-TOTAL 3325496.65 SUB-TOTAL 4009362.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 360000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 63000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 92000.00REINF BRG APPR **********

(15+15.00)
0004 0043000000-N 226 Lump Sum 175000.00GRADING
0005 0050000000-E 226  1 ACR 5100.00 5100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  36.00 36000.00UNDERCUT EXCAVATION
0007 0318000000-E 300  184 TON 41.50 7636.00FND CONDIT MATL MINOR STRS
0008 0372000000-E 310  168 LF  68.50 11508.0018" RC PIPE CULV III
0009 0708000000-E 310  96 LF  53.00 5088.0015" BCCSP B 0.064"
0010 0995000000-E 340  318 LF  37.00 11766.00PIPE REMOVAL
0011 1220000000-E 545  500 TON 31.00 15500.00INCIDENTAL STONE BASE
0012 1491000000-E 610  1,460 TON 106.00 154760.00ASP CONC BASE CRS B25.0C
0013 1503000000-E 610  885 TON 108.00 95580.00ASP CONC INTR CRS I19.0C
0014 1523000000-E 610  1,270 TON 110.00 139700.00ASP CONC SURF CRS S9.5C
0015 1560000000-E 620  105 TON 610.00 64050.00ASP FOR PLANT MIX  PG64-22
0016 1565000000-E 620  83 TON 605.00 50215.00ASP FOR PLANT MIX PG70-22
0017 1693000000-E 654  266 TON 270.00 71820.00ASPH PLT MIX PVMT REPAIR
0018 2022000000-E 815  70 CY  23.50 1645.00SUBDRAIN EXCAVATION
0019 2033000000-E 815  55 CY  72.00 3960.00SUBDRAIN FINE AGGREGATE
0020 2044000000-E 815  300 LF  14.25 4275.006" PERF SUBDRN PIPE
0021 2055000000-E 815  9 EA  39.50 355.506" SUBDRN Y,T,OR L
0022 2066000000-N 815  1 EA  840.00 840.00CONC PAD SUBDRN OUTLET
0023 2077000000-E 815  12 LF  20.00 240.006" OUTLET PIPE (SUBDRNS)
0024 2264000000-E 840  1 CY  1600.00 1600.00PIPE PLUGS
0025 2286000000-N 840  21 EA  4650.00 97650.00MASNRY DRAINAGE STRUCT
0026 2308000000-E 840  10 LF  655.00 6550.00MASNRY DRAINAGE STRUCT
0027 2367000000-N 840  9 EA  515.00 4635.00FRAME W/2GRTS 840.29 STD
0028 2374000000-N 840  3 EA  585.00 1755.00FRAME-GRT-HD 840.03 **

(E)
0029 2374000000-N 840  6 EA  585.00 3510.00FRAME-GRT-HD 840.03 **

(F)
0030 2374000000-N 840  2 EA  585.00 1170.00FRAME-GRT-HD 840.03 **

(G)
0031 2396000000-N 840  1 EA  490.00 490.00FRAME W/COVER STD 840.54
0032 2535000000-E 846  85 LF  23.00 1955.00**"X**" CONCRETE CURB

(8" X 12")
0033 2549000000-E 846  1,460 LF  23.90 34894.002'-6"CONC CURB & GUTTER
0034 2612000000-E 848  87 SY  70.00 6090.006" CONCRETE DRIVEWAY
0035 2738000000-E SP   845 SY  156.00 131820.00GENERIC PAVING ITEM (SY)

6' STAMPED CONCRETE SIDEWALK
0036 2759000000-N SP   9 EA  1860.00 16740.00GENERIC PAVING ITEM (EA)

STAMPED CONC WHEELCHAIR RAMPS
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0037 2766000000-N SP  Lump Sum 5800.00GENERIC PAVING ITEM (LS)
WOODEN PEDESTRIAN RAMP

0038 2830000000-N 858  10 EA  1205.00 12050.00ADJ MANHOLES
0039 2845000000-N 858  11 EA  660.00 7260.00ADJ METER OR VALVE BOXES
0040 2905000000-N 859  1 EA  2775.00 2775.00CONVERT DI TO JB
0041 3360000000-E 863  110 LF  6.25 687.50REMOVE EXISTING GUARDRAIL
0042 3563000000-E SP   510 LF  21.50 10965.00TEMP **" WW FENCE W/POSTS

(48")
0043 3656000000-E 876  1,400 SY  3.30 4620.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   2 EA  640.00 1280.00PREFORMED SCOUR HOLES
0045 4072000000-E 903  518 LF  8.25 4273.50SUPPORT, 3-LB STL U-CHAN
0046 4096000000-N 904  12 EA  155.00 1860.00SIGN ERECTION, TYPE D
0047 4102000000-N 904  11 EA  150.00 1650.00SIGN ERECTION, TYPE E
0048 4108000000-N 904  8 EA  215.00 1720.00SIGN ERECTION, TYPE F
0049 4141000000-N 907  1 EA  6.50 6.50DISPOSE SUPPORT, WOOD
0050 4152000000-N 907  1 EA  415.00 415.00DISPOSE SIGN SYST STL BM
0051 4155000000-N 907  19 EA  13.00 247.00DISPOSE SIGN SYST U-CHAN
0052 4238000000-N 907  1 EA  6.50 6.50DISPOSE SIGN, D, E, F
0053 4400000000-E 1110  527 SF  8.25 4347.75WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  512 SF  10.25 5248.00WORK ZONE SIGNS (PORT)
0055 4410000000-E 1110  108 SF  8.25 891.00WORK ZONE SIGNS (BARR)
0056 4415000000-N 1115  2 EA  4400.00 8800.00FLASHING ARROW PNL TYPE C
0057 4420000000-N 1120  2 EA  9550.00 19100.00CHANGEABLE MESSAGE SIGN
0058 4430000000-N 1130  50 EA  46.00 2300.00DRUMS
0059 4435000000-N 1135  50 EA  12.00 600.00CONES
0060 4445000000-E 1145  104 LF  36.00 3744.00BARRICADES (TYPE III)
0061 4455000000-N 1150  240 MD  215.00 51600.00FLAGGER
0062 4465000000-N 1160  2 EA  9750.00 19500.00TEMPORARY CRASH CUSHIONS
0063 4480000000-N 1165  2 EA  14500.00 29000.00TMIA
0064 4485000000-E 1170  206 LF  56.00 11536.00PORT CONC BARRIER
0065 4495000000-E 1170  206 LF  56.00 11536.00PORT CONC BARRIER(DRAINGE
0066 4507000000-E SP   290 LF  77.00 22330.00WATER FILLED BARRIER
0067 4510000000-N SP   150 HR  55.00 8250.00POLICE
0068 4650000000-N 1251  203 EA  5.50 1116.50TEMP RAISED PVMT MRKS
0069 4770000000-E 1205  917 LF  2.25 2063.254" COLD APPL PLSTIC LINES TYPE **

(IV)
0070 4795000000-E 1205  22 LF  13.50 297.0024" COLD APPL PLSTIC LINE TYPE **

(IV)
0071 4805000000-N 1205  2 EA  225.00 450.00COLD APPL PLASTIC SYM TYPE **

(IV)
0072 4810000000-E 1205  28,138 LF  0.30 8441.40PAINT PVMT MARKINGS 4"
0073 4820000000-E 1205  1,472 LF  1.30 1913.60PAINT PVMT MARKINGS 8"
0074 4835000000-E 1205  536 LF  3.20 1715.20PAINT PVT MKG LINES 24"
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0075 4840000000-N 1205  32 EA  65.00 2080.00PAINT PVT MKG CHARACTER
0076 4845000000-N 1205  82 EA  65.00 5330.00PAINT PVT MKG SYMBOL
0077 4847000000-E 1205  5,915 LF  2.35 13900.25POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENT)
0078 4847110000-E 1205  640 LF  4.50 2880.00POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENT)
0079 4847140000-E 1205  216 LF  10.50 2268.00POLYUREA LINES (24" *****)

(HIGHLY REFLECTIVE ELEMENT)
0080 4847200000-N 1205  8 EA  105.00 840.00POLYUREA CHARACTER *****

(HIGHLY REFLECTIVE ELEMENT)
0081 4847220000-N 1205  28 EA  155.00 4340.00POLYUREA SYMBOL *****

(HIGHLY REFLECTIVE ELEMENT)
0082 4850000000-E 1205  2,976 LF  0.90 2678.40LINE REMOVAL 4" WIDE
0083 4870000000-E 1205  78 LF  3.95 308.10LINE REMOVAL 24" WIDE
0084 4875000000-N 1205  8 EA  55.00 440.00REMOVAL OF SYMBL & CHARAC
0085 4880000000-E 1205  1,200 LF  1.70 2040.00CURING COMP REMOVAL LINES
0086 4885000000-N 1205  9 EA  56.50 508.50CURING COMPD REMOVAL SYMB
0087 4900000000-N 1251  19 EA  11.25 213.75PERM RAISED PVMT MARKERS
0088 4905000000-N 1253  98 EA  35.00 3430.00SNOWPLB PVMT MRKER
0089 5255000000-N 1413 Lump Sum 29000.00PORTABLE LIGHTING
0090 5325600000-E 1510  87 LF  195.00 16965.006" WATER LINE
0091 5325800000-E 1510  58 LF  200.00 11600.008" WATER LINE
0092 5326200000-E 1510  1,340 LF  360.00 482400.0012" WATER LINE
0093 5540000000-E 1515  1 EA  1300.00 1300.006" VALVE
0094 5546000000-E 1515  1 EA  2000.00 2000.008" VALVE
0095 5558000000-E 1515  7 EA  3200.00 22400.0012" VALVE
0096 5648000000-N 1515  3 EA  1980.00 5940.00RELOCATE WATER METER
0097 5649000000-N 1515  3 EA  1575.00 4725.00RECONNECT WATER METER
0098 5672000000-N 1515  1 EA  4200.00 4200.00RELOCATE FIRE HYDRANT
0099 5798000000-E 1530  292 LF  77.00 22484.00ABANDON **" UTILITY PIPE

(8")
0100 5882000000-N SP   1 EA  4600.00 4600.00GENERIC UTILITY ITEM (EA)

RELOCATE 2" WATER METER
0101 5912000000-N SP  Lump Sum 83000.00GENERIC UTILITY ITEM (LS)

12" DI RJ WATER MAIN ATTACHMENT
0102 6000000000-E 1605  530 LF  6.60 3498.00TEMPORARY SILT FENCE
0103 6006000000-E 1610  580 TON 38.00 22040.00EROS CONTRL STONE CL A
0104 6009000000-E 1610  185 TON 49.00 9065.00EROS CONTRL STONE CL B
0105 6012000000-E 1610  1,100 TON 31.00 34100.00SEDIMENT CONTROL STONE
0106 6015000000-E 1615  3 ACR 1800.00 5400.00TEMPORARY MULCHING
0107 6018000000-E 1620  100 LB  13.50 1350.00SEED FOR TEMP SEEDING
0108 6021000000-E 1620 0.5 TON 3400.00 1700.00FERT FOR TEMP SEEDING
0109 6029000000-E SP   350 LF  3.80 1330.00SAFETY FENCE
0110 6030000000-E 1630  685 CY  17.00 11645.00SILT EXCAVATION
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0111 6036000000-E 1631  600 SY  2.50 1500.00MATTING FOR EROS CONTROL
0112 6070000000-N SP   20 EA  190.00 3800.00SPECIAL STILLING BASINS
0113 6071030000-E SP   45 LF  14.00 630.00COIR FIBER BAFFLES
0114 6084000000-E 1660  3 ACR 2900.00 8700.00SEEDING AND MULCHING
0115 6087000000-E 1660  2 ACR 225.00 450.00MOWING
0116 6090000000-E 1661  50 LB  34.00 1700.00SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 5700.00 1425.00FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  75 LB  11.40 855.00SEED FOR SUPP SEEDING
0119 6108000000-E 1665 2.25 TON 1370.00 3082.50FERTILIZER TOPDRESSING
0120 6114000000-N SP   2 HR  170.00 340.00SPECIALIZED HAND MOWING
0121 6117000000-N SP   8 EA  450.00 3600.00RESPONSE FOR EROS CONTROL
0122 7000000000-E 1705  8 EA  1065.00 8520.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNTDOWN)
0123 7060000000-E 1705  3,053 LF  3.03 9250.59SIGNAL CABLE
0124 7120000000-E 1705  18 EA  1200.00 21600.00VEHICLE SIGNAL HD (12", 3 SECT)
0125 7132000000-E 1705  4 EA  1250.00 5000.00VEHICLE SIGNAL HD (12", 4 SECT)
0126 7144000000-E 1705  7 EA  1600.00 11200.00VEHICLE SIGNAL HD (12", 5 SECT)
0127 7204000000-N SP   14 EA  150.00 2100.00LOUVER
0128 7264000000-E 1710  483 LF  3.50 1690.50MESSENGER CABLE (3/8")
0129 7288000000-E 1715  25 LF  28.00 700.00PAVED TRENCH (***********)

(1, 2")
0130 7300000000-E 1715  416 LF  5.50 2288.00UNPAVED TRENCH (***********)

(1, 2")
0131 7301000000-E 1715  160 LF  17.00 2720.00DIRECT DRILL (***********)

(2, 1-1/4")
0132 7301000000-E 1715  250 LF  18.50 4625.00DIRECT DRILL (***********)

(3, 1-1/4")
0133 7324000000-N 1716  10 EA  330.00 3300.00JUNCTION BOX (STANDARD SIZE)
0134 7360000000-N 1720  3 EA  1125.00 3375.00WOOD POLE
0135 7372000000-N 1721  6 EA  330.00 1980.00GUY ASSEMBLY
0136 7408000000-E 1722  2 EA  500.00 1000.001" RISER WITH WEATHERHEAD
0137 7420000000-E 1722  4 EA  500.00 2000.002" RISER WITH WEATHERHEAD
0138 7444000000-E 1725  1,865 LF  9.50 17717.50INDUCTIVE LOOP SAWCUT
0139 7456000000-E 1726  2,349 LF  2.02 4744.98LEAD-IN CABLE(********)

(14-2)
0140 7481000000-N SP   1 EA  860.00 860.00SITE SURVEY
0141 7481280000-N SP   1 EA  400.00 400.00RELOCATE CAMERA SENSOR UNIT
0142 7613000000-N SP   5 EA  860.00 4300.00SOIL TEST
0143 7614100000-E SP   40 CY  780.00 31200.00DRILLED PIER FOUND
0144 7631000000-N SP   5 EA  330.00 1650.00MAST ARM W/ MTL POLE DES
0145 7636000000-N 1745  4 EA  330.00 1320.00SIGN FOR SIGNALS
0146 7684000000-N 1750  3 EA  1000.00 3000.00SIGNAL CABINET FOUNDATION
0147 7756000000-N 1751  2 EA  16000.00 32000.00CONTLR WITH CBNT, 2070L BASE MTD
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0148 7780000000-N 1751  7 EA  160.00 1120.00DETECTOR CARD (TYPE 2070L)
0149 7901000000-N 1753  2 EA  530.00 1060.00CABINET BASE EXTENDER
0150 7980000000-N SP   1 EA  29000.00 29000.00GENERIC SIGNAL ITEM (EA)

DECORATIVE METAL POLE WITH DUAL MAST ARM
0151 7980000000-N SP   4 EA  21500.00 86000.00GENERIC SIGNAL ITEM (EA)

DECORATIVE METAL POLE WITH SINGLE MAST ARM
0152 7980000000-N SP   3 EA  4650.00 13950.00GENERIC SIGNAL ITEM (EA)

DECORATIVE SIGNAL PEDESTAL W/ FOUNDATION
0153 0366000000-E 310  288 LF  15" RC PIPE CULV III
0154 0378000000-E 310  380 LF  24" RC PIPE CULV III
0155 0366000000-E 310  248 LF  125.00 31000.0015" RC PIPE CULV III
0156 0378000000-E 310  268 LF  170.00 45560.0024" RC PIPE CULV III
0157 0536000000-E SP   40 LF  100.00 4000.00***" HDPE PIPE CULVTS

(15")
0158 0536000000-E SP   112 LF  119.00 13328.00***" HDPE PIPE CULVTS

(24")
0159 0366000000-E 310  248 LF  15" RC PIPE CULV III
0160 0378000000-E 310  268 LF  24" RC PIPE CULV III
0161 0540000000-E SP   40 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")
0162 0540000000-E SP   112 LF  ***" ALUM CORR STL PIPE CULV **TK

(24", 0.064")
0163 7481220000-N SP   1 EA  7700.00 7700.00CAMERA W/ INT LOOP EMUL PORCESS
0164 7481240000-N SP   1 EA  CAMERA W/O INT LOOP EMUL PORCESS
0165 7481260000-N SP   1 EA  EXT LOOP EMULATOR PROCESS UNIT

WALL ITEMS

0166 8436000000-E 453  1,366 SF  170.00 232220.00GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0167 8017000000-N SP  Lump Sum 375000.00CM&R TEMP ACCESS ***********
(15+15.00-L-)

0168 8035000000-N 402 Lump Sum 215000.00REMV EXIST STR **********
(15+15.00-L-)

0169 8105540000-E SP  206.25 LF  179.00 36918.753'-6" DRILLD PIER IN SOIL
0170 8105560000-E SP   45 LF  185.00 8325.004'-0" DRILLD PIER IN SOIL
0171 8105640000-E SP  71.5 LF  1513.00 108179.503'-6" DRILLD PIER NO SOIL
0172 8105660000-E SP   50 LF  1708.00 85400.004'-0" DRILLD PIER NO SOIL
0173 8111600000-E SP  49.17 LF  175.00 8604.75PERM STL CASING FOR 4' PIER
0174 8113000000-N SP   2 EA  575.00 1150.00SID INSPECTION
0175 8115000000-N SP   2 EA  1950.00 3900.00CROSSHOLE SONIC LOGGING
0176 8121000000-N 412 Lump Sum 61250.00UNCL STR EXCAV STA *****

(15+15.00-L-)
0177 8147000000-E 420  17,204 SF  31.50 541926.00REINF CONCRETE DECK SLAB
0178 8161000000-E 420  14,271 SF  0.93 13272.03GROOVING BRIDGE FLOORS
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0179 8182000000-E 420 292.5 CY  1063.00 310927.50CLASS A CONCRETE (BRIDGE)
0180 8210000000-N 422 Lump Sum 77500.00BRG APPR SLAB ***********

(15+15.00-L-)
0181 8217000000-E 425  72,551 LB  0.92 66746.92REINF STEEL (BRIDGE)
0182 8238000000-E 425  11,891 LB  1.80 21403.80SPIRAL COL REINF STL BRG
0183 8280000000-E 440 Lump Sum 1140000.00STRUCTURAL STEEL
0184 8364000000-E 450  350 LF  60.00 21000.00HP12X53 PILES
0185 8433000000-E SP   1,508 SF  40.00 60320.00**" STEEL SHEET PILES

(18")
0186 8608000000-E 876  775 TON 15.50 12012.50RIP RAP II (2'-0")
0187 8622000000-E 876  860 SY  5.00 4300.00FILTER FABRIC FOR DRAINAGE
0188 8650000000-N SP  Lump Sum 23500.00POT BEARINGS
0189 8657000000-N 430 Lump Sum 11000.00ELASTOMERIC BEARINGS
0190 8692000000-N SP  Lump Sum 41750.00EVAZOTE JOINT SEALS
0191 8727000000-N SP  Lump Sum 5900.00ELEC CONDUIT SYS ********

(15+15.00-L-)
0192 8748000000-E 300  587 TON 30.00 17610.00SELECT MAT CL **

(VI)
0193 8860000000-N SP  Lump Sum 219000.00GENERIC STRUCTURE ITEM (LS)

DECORATIVE CONCRETE & METAL   RAIL

 

    TOTAL 6932751.02CONTRACT TOTAL

 

    SUB-TOTAL 3208634.27ROADWAY ITEMS
    SUB-TOTAL 232220.00WALL ITEMS
    SUB-TOTAL 3491896.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5185671.42TAYLOR & MURPHY CONSTRUCTION CO, INC
     2  6158468.61W. C. ENGLISH, INC.
     3  6731719.00OWLE CONSTRUCTION, LLC
     4  6932751.02VECELLIO & GROGAN INC
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APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

ATLANTA,  GA  
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53200.00 55000.00MOBILIZATION
0002 1489000000-E 610  1,472 TON 60.05 88393.60 70.00 103040.00ASP CONC BASE CRS B25.0B
0003 1498000000-E 610  796 TON 41.88 33336.48 45.00 35820.00ASP CONC INTR CRS I19.0B
0004 1519000000-E 610  13,013 TON 43.04 560079.52 47.00 611611.00ASP CONC SURF CRS S9.5B
0005 1525100000-E SP   246 TON 40.40 9938.40 80.00 19680.00ASP CONC SURF CRS SF9.5A LEVEL
0006 1560000000-E 620  898 TON 434.00 389732.00 350.00 314300.00ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  29 EA  630.00 18270.00 980.00 28420.00ADJ MANHOLES
0008 2845000000-N 858  13 EA  475.00 6175.00 800.00 10400.00ADJ METER OR VALVE BOXES

 

    TOTAL 1159125.00 TOTAL 1178271.00CONTRACT TOTAL

 

    SUB-TOTAL 1159125.00 SUB-TOTAL 1178271.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1159125.00APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     2  1178271.00SLOAN CONSTRUCTION COMPANY, INC.


