

MICHAEL F. EASLEY GOVERNOR

DAVID MCCOY SECRETARY

January 26, 2001

Addendum No. 1

Certified Mail

RE: State Project 8.2250110

F.A. Project MANHS-0332 (8) New Hanover County (U-92A) Smith Creek Parkway from Harnett Street to US 117 Castle Hayne Road in Wilmington

February 20, 2001 Letting

Gentlemen:

Reference is made to the plans and proposal form recently furnished on the above referenced project.

The following revisions have been made to the proposal form:

On page no. 4 and 5 under the project special provision "Major Contract Items" the item number designations have been revised.

On page no. 5 under the project special provision "Specialty Items" the line code numbers have been revised.

On page no. 5 under the project special provision "Fuel Price Adjustment" the item number designations have been revised.

Page no. 5A thru 5C have been added to include the project special provision "Bid Documentation".

Page nos. 28, 29, 30 and 31 have been revised and new page nos. 30A and 30B have been added to include additional Building Removal items. The original building removal items were renumbered due to the addition of the 14 new items.

Page nos. 60 and 61 have been revised and new page nos. 60A THRU 60I have been added to revise the project special provision "Construction Surveying".

On page no. 70 paragraph (e) of the project special provision "Borrow Excavation" has been revised.

On page nos. 70, 71, and 72 the project special provision "Disposal of Waste and Debris" has been revised to renumber the paragraphs and to delete the last paragraph on page no. 72.

On page nos. 139 and 140 the project special provision "SP1: Excavation, Trenching and Backfilling" has been revised.

Page no. 440 of the "Permits" (PINK SHEETS) has been revised.

Page no. 520 of the "Permits" has been revised to include a corrected permit drawing.

Page nos. 545 thru 623 have been added to include the U. S. Army Corps of Engineers-Section 404 permit.

Page nos. 14 and 15 of the Standard Special Provisions (white sheets) for "Borrow Excavation" have been revised.

On page nos. 21 and 22 of the Standard Special Provision (white sheets) for "Disposal of Waste and Debris" has been deleted.

The Table of Contents have been revised to reflect the above mentioned changes.

Because of the Department's change to the Transport bid system the bid item sheets have been totally replaced. Also old line numbers 242-N-SP "Select Backfill Material, Utilities Class II", 243-N-SP "Bedding Materials, Utilities Class III" and 373-Z-SP "Removal of Existing Communications Related Equipment and Material" have been deleted. New line number 302-5882000000-N-SP "900MM Restrained Retainer Gland, 1.72 Mpa WP" has been added. The quantities for several other utility construction items have been revised.

The following revisions have been made to the Roadway plans:

Plan sheet no. 3 (2 sheets) has been revised and are to be replaced with new plan sheet no. 3 (3 sheets). Please void sheet no. 3 (2 sheets) in your plans and staple the revised sheet no. 3 (3 sheets) thereto.

Plan sheet no. SIG 28 was inadvertently omitted from the plans. Please staple plan sheet no. SIG 28 after SIG 27 in your plans.

Plan sheet nos. UC-4 and UC-5 have been revised. Please void plan sheet nos. UC-4 and UC-5 in your plans and staple the revised plan sheet UC-4 and UC-5 thereto.

In view of the above revisions we are sending a new proposal form (Revised 1-26-01). Please discard the proposal form recently furnished to you and replace with the revised proposal form.

We are sending revised diskettes reflecting the above quanity changes, omissions and additions, as well as the change to the Transport bid system, to those bidders who requested a diskette when ordering a proposal for the above referenced project. Please destroy the diskette previously furnished and replace with diskette dated January 26, 2001.

R. A. Garris, P.E. Contract Officer

RAG/jag/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. H.A. Pope, P.E.(2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady





MICHAEL F. EASLEY GOVERNOR LYNDO TIPPETT SECRETARY

February 8, 2001

Addendum No. 2

Certified Mail

RE: State Project 8.2250110

F.A. Project MANHS-0332 (8) New Hanover County (U-92A) Smith Creek Parkway from Harnett Street to US 117 Castle Hayne Road in Wilmington

February 20, 2001 Letting

Gentlemen:

Reference is made to the plans and proposal form recently furnished on the above referenced project.

The following revisions have been made to the proposal form:

On page no. 26 the project special provision "Clearing and Grubbing" has been revised. Please void page no. 26 in your proposal form and staple the revised page no. 26 thereto.

On page nos. 60-A, 60-B, 60-D, 60-E AND 60-F the project special provision "Construction Surveying" has been revised to indicate that the Manual for Construction Layout is the 2001 version. Please void page nos. 60-A, 60-B, 60-D, 60-E and 60-G in your proposal and staple the revised page nos. 60-A, 60-B, 60-D, 60-E and 60-G thereto.

Page nos. 513 and 514 of the "Permits" (pink sheets) have been revised. Please void page nos. 513 and 514 in your proposal form and staple the revised page nos. 513 and 514 thereto.

On page no. 2 of the item sheets, line 28-0255000000-M-SP "Disposal of Hazardous Waste" has been revised. Please draw a single line thru 62,238 and insert 100 and initial same in ink. Also on page 2 of the item sheets, Line 29-0255000000-M-SP "Disposal of Non-Hazardous Waste" has been revised. Please draw a single line thru 41,492 and insert 103,630 and initial same in ink (Sample attached).

The following revisions have been made to the Roadway plans:

Detail sheet 2-Y has been revised. Please void detail sheet 2-Y in your plans and staple the revised detail sheet thereto.

Plan sheet no. 3 (1 of 3) has been revised to reflect the above noted quantity change. Please void plan sheet no. 3 (1 of 3) in your plans and staple the revised plan sheet thereto.

The following revisions have been made to the Structure plans:

Plan sheet nos. S-294, S-306, S-307 and S-308 have been revised to eliminate the need for a drainage inlet in the proposed slope protection. Please void sheet nos. S-294, S-306, S-307 and S-308 in your plans and staple the revised plan sheets thereto.

The following revisions have been made to the Roadway Sub-surface plans:

Page nos. 23A and 23B are being added. Please staple page nos. 23A and 23B after page no. 23 in your sub-surface plans.

The following revisions have been made to the proposal form diskette:

On your diskette the functionality of recording and reporting DBE/MBE/WBE's has an error in the file. (Attached is an Instruction Sheet to regain the file).

We are sending new diskettes to those bidders who requested diskettes when ordering proposals for the above referenced project. Please destroy the diskette previously furnished and replace with diskette dated February 8, 2001.

R. A. Garris, P.E. Contract Officer

RAG/jag/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. H.A. Pope, P.E.(2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. R. E. Davenport, Jr., P.E.

Mr. G. A. Smith, LG

Mr. T. V. Rountree, P.E.

Mr. D. R. Henderson, P. E.

Ms. Kim Canady

2



STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

February 9, 2001

Addendum No. 1

Certified Mail

RF.

State Project 9.8070220 Orange County (U-3100A)

SR- 1009 (Hillsborough Road) from

Lorraine Street to SR-1107

(Old Fayetteville Road) in Carrboro.

February 20, 2001 Letting

Gentlemen:

Reference is made to the proposal recently furnished on the above referenced project.

On pages 70, 71, 73, 75 and 76 the Project Special Provision entitled "Construction Stakes, Lines and Grade" has been revised to add "2001" to Manual For Construction Layout.

Please void pages 70, 71, 73, 75 and 76 in your proposal form and staple the revised pages 70, 71, 73, 75 and 76 thereto.

Sincerely,
R. A. Garris, P.E.

R. A. Garris, P.E. Contract Officer

RAG/rdk/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. J. M. Mills, P.E. (2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady

14



STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

February 9, 2001

Addendum No. 1

Certified Mail

RE: State Project 8:1675201

F.A. Project IMS-485 (3)

Mecklenburg County (I-4041) NC-16 (Providence Road) at I-485 (Charlotte Outer Loop) Addition of two loops to the Existing Diamond Interchange.

February 20, 2001 Letting

Gentlemen:

Reference is made to the proposal recently furnished on the above referenced project.

On pages 70, 71, 73, 75 and 76 the Project Special Provision entitled "Construction Stakes, Lines and Grade" has been revised to add "2001" to Manual For Construction Layout.

Please void pages 70, 71, 73, 75 and 76 in your proposal form and staple the revised pages 70, 71, 73, 75 and 76 thereto.

Sincerely,

R. A. Garris, P.E. Contract Officer

RAG/rdk/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. B. G. Payne, P.E. (2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady



MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

February 8, 2001

Addendum No. 1

Certified Mail

RE:

State Project: 8.2851901

FA Project MABRZ-1984 (2) Burke County (B-3312) Culvert on Laurel Creek and Approaches on SR-1984 East Of Prospect Ridge.

FEBRUARY 20, 2001 Letting

Gentlemen:

Reference is made to the proposal form recently furnished on the above referenced project.

The following revisions have been made to the proposal form.

Page nos. 58 thru 69 was inadvertantly omitted from the proposal form.

On page no. 80 the project special provision "Temporary Pipe for Culvert Construction" has been deleted.

On page no. 4 of the item sheets, line 62-6045000000-E-SP "30" Temporary Pipe" has been deleted. Also on page no.4 of the item sheets, the quantity for line 70-6111000000-E-SP "Impervious Dike" has been revised.

The following revisions has been made to the Roadway plans:

On plan sheet no. 3 please mark thru "Temporary Pipe" and revise the quantity for "Impervious Dike".

On plan sheet no. EC-2 the Construction Sequence has been revised. Please void plan sheet EC-2 in your plans and staple the revised plan sheet thereto.

The following revision has been made to the Structure plans:

On plan sheet no. C-1 the word "extensions" has been removed from the fifth line of the notes. Please void plan sheet no. C-1 in your plans and staple the revised plan sheet thereto.

We are sending new diskettes to those bidders who requested diskettes when ordering proposals for the above referenced project. Please destroy the diskette previously furnished and replace with diskette dated February 8, 2001.

In view of the revisions we are sending a new proposal form (Revised 2-8-01). Please discard the proposal form previously furnished to you and replace with the revised proposal form.

Sincerely,

R. A. Garris, P.E. Contract Officer

RAG/rej/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. W. D. Smart, P.E.(2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. J. E. Alford, P. E.

Mr. D.R. Henderson, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady





MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

February 8, 2001

Addendum No. 1

Certified Mail

RE: State Projects and Counties:

6.402481, etc., Wake; 7.3511325, etc.,

Durham; 7.6011187, etc., Davidson-Davie; 7.6121188, etc., Davie-Rowan; 7.6211189, etc.,

Forsyth; 7.6411191, etc., Stokes; 7.6511228, etc., Anson; 7.6611229, etc. Cabarbus;

7.6811231, etc., Stanly; 7.6911232, etc.,

Union; 7.7311235, etc., Caldwell-Wilkes; 7.6711233, etc., Gaston-Mecklenburg;

7.7921301, etc., Catawba; 7.8211300, etc., Iredell; 5.9521064, etc., Henderson-Polk-

Transylvania.

FEBRUARY 20, 2001 Letting

Gentlemen:

Reference is made to the proposal form diskette recently furnished on the above referenced projects.

The following revisions have been made to the proposal form diskette:

On your diskette the functionality of recording and reporting DBE/MBE/WBE'S has an error in the file. (Attached is an Instruction Sheet to regain the file).

We are sending diskettes to those bidders who requested a diskette when ordering a proposal for the above referenced projects. Please destory the diskette previously furnished and replace with diskette dated February 7, 2001.

Sincerely,

R. A. Garris, P.E. Contract Officer

RAG/mwl/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. J. G. Nance, P.E.(2)

Mr. S. P. Ivey. P. E. (2)

Mr. B. G. Payne, P. E. (2)

Mr. R. C. McCann, P. E. (2)

Mr. M. L. Holder, P. E. (2)

Mr. R. G. Watson, P. E. (2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady