

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT

LOCATION:

SECRETARY

March 11, 2003

## Addendum No. 2

RE:

Contract ID: C200529

Work Order No. 8.1403904 F. A. No. HPSTP-55 (24)

Durham-Wake County (R-2906C) NC-55 From North of Proposed I-540 to SR-1121 in Durham.

## March 18, 2003 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on the above mentioned project.

The following revision has been to the plans:

Detail sheet No. 2-V for Standard Temporary Shoring has been added. Please staple new detail sheet No. 2-V after sheet No. 2-U in your plans. The 1-A sheet has been corrected to reflect this change. Please void sheet No.1-A in your plans and staple the revised sheet No.1-A thereto.

The following revision has been made to the proposal form:

On Page 1 of the item sheets, Line No."17-0199000000-E-SP Temporary Shoring" has been revised. By copy of this addendum the pay item is hereby changed to "17-0206000000-E-SP Temporary Shoring-Barrier Supported". The Contractor's bid price should be based on this revised pay item description. The contract will be prepared accordingly.

TELEPHONE: 919-250-4124 FAX: 919-250-4127 The Expedite file has been updated to reflect this revision. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless all addendums have been applied.

Sincerely,

R. A. Garris, P.E.

Contract Officer

RAG/jag/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E.

Mr. J. G. Nance, P.E.

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. Mark Staley (2)

Mr. Aydren Flowers

Mr. Ron Davenport, Jr., P.E.

Ms. Kim Canady

Ms. Yang Steelman

Project File (2)