



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

March 11, 2003

**Addendum No. 2**

RE: Contract ID: C200711  
Work Order No. 8.1403904, 8.1403905  
F. A. No. HPSTP-55 (24), HPSTP-55 (28)  
Durham-Wake County (R-2906C) (R-2906A)  
NC-55 From North of US-64 in Wake County  
To SR-1121 in Durham.

**March 18, 2003 Letting**

To Whom It May Concern:

Reference is made to the proposal furnished to you on the above mentioned project.

The following revisions have been made to the proposal form:

On Page 1 of the item sheets, Line No. "18-0199000000-E-SP Temporary Shoring" has been deleted. The quantity of Line Item No. "19-0206000000-E-SP Temporary Shoring-Barrier Supported" has been revised from 1,055 SF to 2,130 SF. The Contractor's bid price should be based on this revised pay item quantity. The contract will be prepared accordingly.

The Expedite file has been updated to reflect this revision. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless all addendums have been applied.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, P.E.  
Contract Officer

RAG/jag/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. DeWitt, P.E.  
Mr. J. G. Nance, P.E.  
Ms. D. M. Barbour, P.E.  
Mr. J. V. Barbour, P.E.  
Mr. Mark Staley (2)

Mr. Aydren Flowers  
Mr. Ron Davenport, Jr., P.E.  
Ms. Kim Canady  
Ms. Yang Steelman  
Project File (2)