

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT SECRETARY

March 7, 2001

Addendum No. 1

Certified Mail

RE:

State Project: 8.2741201 FA Project BRZ-2044 (1) Surry County (B-3049) Bridge over Ararat River and Approaches on SR-2044

MARCH 20, 2001 Letting

Gentlemen:

Reference is made to the proposal form recently furnished on the above referenced project.

The following revisions have been made to the proposal form.

Page nos. 61-A thru 61-H have been added to include the project special provision for "Construction Surveying."

On page no. 4 of the item sheets, line 80-0004000000-N-SP "Construction Surveying" has been added. Line no. 80 will appear as the last Roadway pay item.

The following revisions has been made to the Roadway plans:

Plan sheet no. 3 has been revised to reflect the above noted revision. Please void plan sheet no. 3 in your plans and staple the revised plan sheet no. 3 thereto.

We are sending new diskettes to those bidders who requested diskettes when ordering proposals for the above referenced project. Please destroy the diskette previously furnished and replace with diskette dated March 7, 2001.

In view of the revisions we are sending a new proposal form (Revised 3-7-01). Please discard the proposal form previously furnished to you and replace with the revised proposal form.

Sincerely,

R. A. Garris, P.E. Contract Officer

RAG/jag/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. R. C. McCann, P.E.(2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. J. E. Alford, P. E.

Mr. D.R. Henderson, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady

Project File (2)



STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

March 8, 2001

Addendum No. 1

Certified Mail

State Project 8.1052402 RE:

> F.A. Project NHS-12 (18) Dare County (R-4070A)

NC-12 From SR-1231 in Buxton

To SR-1420

MARCH 20, 2001 Letting

Gentlemen:

Reference is made to the proposal form recently furnished on the above referenced project.

The following revisions have been made to the proposal form:

Page no. 96 of the permits (PINK SHEETS) has been revised. Please void page no. 96 in your proposal form and staple the revised page no. 96 thereto.

Page nos. 103 thru 118 have been added to include the CAMA permit. Please staple page nos. 103 thru 118 (PINK SHEETS) after page no. 102 in your proposal form.

RALEIGH NC 27699-1591

LOCATION:

The second page of the Table of Contents has been revised to reflect the addition of the permit page nos. 103 thru 118. Please void the second page of the Table of Contents and staple the revised page thereto.

Sincerely,

R. A. Garris, P.E. Contract Officer

RAG/jag/pa (Attachments)

cc: Mr. J. D. Goins, P.E.

Mr. S. D. DeWitt, P.E. (3)

Mr. D. R. Conner, P.E.(2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady

Project File (2)



STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

March 9, 2001

Addendum No. 1

Certified Mail

RE:

State Project: 8.1341101

FA Project IMS-95-3 (76) 115

Wilson County (I-3606)

I-95 From SR-1116 (MP-115) to

SR-1309 (MP-123)

MARCH 20, 2001 Letting

Gentlemen:

Reference is made to the proposal form recently furnished on the above referenced project.

The following revisions have been made to the proposal form.

On page no. 24 the project special provision entitled "Clearing and Grubbing" has been revised. Please void page no. 24 in your proposal form and staple the revised page no. 24 thereto.

Page nos. 56-A and 56-B have been added to include the project special provision entitled "Flowable Fill". Please staple page nos. 56-A and 56-B after page no. 56 in your proposal form.

On page nos. 61, 61-A and 61-B the project special provision entitled "Repair of 200MM Continuously Reinforced Concrete Pavement" has been revised. Please void page nos. 61, 61-A and 61-B in your proposal form and staple the revised page no. 61, 61-A and 61-B thereto.

The second page of the Table of Contents has been revised to reflect the above noted changes. Please void the second page of the Table of Contents and staple the revised page thereto.

Sincerely,

R. A. Garris, P.E. Contract Officer

RAG/jag/pa (Attachments)

Mr. J. D. Goins, P.E. cc:

Mr. S. D. DeWitt, P.E. (3)

Mr. J. H. Trogdon, III, P.E.(2)

Ms. D. M. Barbour, P.E

Mr. J. V. Barbour, P.E.

Mr. J. E. Alford, P. E.

Mr. D.R. Henderson, P.E.

Mr. R. E. Davenport, Jr., P.E.

Ms. Kim Canady

Project File (2)