



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

April 4, 2001

**Addendum No. 1**

**Certified Mail**

RE: State Project: 7.0811407  
Hyde County  
3-Sections of US-264

**APRIL 17, 2001 Letting**

Gentlemen:

Reference is made to the plans and proposal recently furnished on the above referenced project.

The following revisions have been made to the proposal form.

On page 1 of the item sheet, line 9-1297000000-E-612 "Milling Asphalt Pavement, Depth (1") has been revised. Please draw a single line thru (1") and insert (2") and initial same in ink (sample attached). On page 1 of the item sheet, line 10-1341000000-E-620 "Asphalt Cement for Plant Mix" has been revised. Please draw a single line thru 1,280 and insert 1,707 and initial same in ink (sample attached). On page 1 of the item sheet, line 11-1473000000-E-645 "Asphalt Conc Surface Course type I-2" has been revised. Please draw a single line thru 19,393 and insert 25,858 and initial same in ink (sample attached).


The following revisions have been made to the plans.

The pavement schedule has been revised to reflect the above changes. Please void the sheet with the pavement schedule and typical sections and staple the revised sheet thereto.

The summary of quantities for alternate 2 has been revised to reflect the above changes. Please void the alternate 2 summary of quantities sheet and staple the revised sheet thereto.

We are sending new diskettes to those bidders who requested diskettes when ordering proposals for the above referenced project. Please destroy the diskette previously furnished and replace with diskette dated April 4, 2001.

Sincerely,



R. A. Garris, P.E.  
Contract Officer

RAG/mwl/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. DeWitt, P.E. (3)  
Mr. D. R. Conner, P.E. (2)  
Ms. D. M. Barbour, P.E.  
Mr. J. V. Barbour, P.E.  
Mr. R. E. Davenport, Jr., P.E.  
Ms. Kim Canady  
Project File (2)



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

April 11, 2001

RE: State Project: 7.0811407  
Hyde County  
Milling, Resurfacing, Hot In-Place  
Recycling and Pavement Markings on  
3 Sections of US-264

Gentlemen:

The above referenced project has been withdrawn from the April 17, 2001 Letting and the advertisement has been extended to the May 15, 2001 Letting.


An addendum will be forthcoming.

Sincerely,

R. A. Garris, P.E.  
Contract Officer

RAG/jag/pa

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. DeWitt, P.E. (3)  
Mr. D. R. Conner, P.E. (2)  
Ms. D. M. Barbour, P.E.  
Mr. J. V. Barbour, P.E.  
Mr. R. E. Davenport, Jr., P.E.  
Mr. George Gibson, P.E.  
Ms. Kim Canady  
Project File (2)



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

March 30, 2001

**Addendum No. 1**

**Certified Mail**

RE: State Project: 8.1341201  
FA Project NHS-117 (5)  
Wilson County (R-1030C)  
US 117 from North of Wayne County  
Line to South of existing US-301, South of  
Wilson.

**APRIL 17, 2001 Letting**

Gentlemen:

Reference is made to the proposal and cross-sections recently furnished to you on the above referenced project.

The following revisions have been made to the proposal form.

On page no. 31 the project special provision entitled "Preparation of Subgrade and Base " has been deleted. Please void page no. 31 in your proposal form and staple the revised page no. 31 thereto.

The Table of Contents has been revised to reflect the above revision.

Reference is made to the cross-sections recently furnished to you on the above referenced project.

Please discard the cross-sections previously furnished to you and replace them with the revised cross-sections enclosed.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, P.E.  
Contract Officer

RAG/rdk/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. DeWitt, P.E. (3)  
Mr. J. H. Trogdon, III, P.E.(2)  
Ms. D. M. Barbour, P.E  
Mr. J. V. Barbour, P.E.  
Mr. J. E. Alford, P. E.  
Mr. D.R. Henderson, P.E.  
Mr. R. E. Davenport, Jr., P.E.  
Ms. Kim Canady  
Project File (2)



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

April 5, 2001

**Addendum No. 2**

**Certified Mail**

RE: State Project: 8.1341201  
FA Project NHS-117 (5)  
Wilson County (R-1030C)  
US 117 from North of Wayne County  
Line to South of existing US-301, South of  
Wilson.

**APRIL 17, 2001 Letting**

Gentlemen:

Reference is made to the proposal recently furnished to you on the above referenced project.

The following revisions have been made to the proposal form.

Page no.s' 194-A, 194-B and 194-C have been added to include the project special provisions entitled "Elastomeric Concrete" and "Thermal Sprayed Coating (Metallization)." Please staple pages 194-A, 194-B and 194-C after page 194 in your proposal form.

The second page of the Table of Contents has been revised to reflect the above noted revisions. Please void the second page of the Table of Contents and staple the revised page thereto.

Page 127 in your proposal form has been revised to reflect the above revisions. Please void page 127 in your proposal form and staple the revised page 127 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, P.E.  
Contract Officer

RAG/rdk/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. DeWitt, P.E. (3)  
Mr. J. H. Trogdon, III, P.E.(2)  
Ms. D. M. Barbour, P.E  
Mr. J. V. Barbour, P.E.  
Mr. J. E. Alford, P. E.  
Mr. T. V. Rountree, P.E  
Mr. D. R. Henderson, P.E.  
Mr. R. E. Davenport, Jr., P.E.  
Ms. Kim Canady  
Project File (2)



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

April 4, 2001

**Addendum No. 1**

**Certified Mail**

RE: State Project: 6.269011T  
Onslow County  
Marine Corps Exchange Road Extension

**APRIL 17, 2001 Letting**

Gentlemen:

Reference is made to the plans and proposal recently furnished on the above referenced project.

The following revisions have been made to the proposal form:

The item sheets have been revised to add the pay items lines 75 thru 82 for Mowing, Seeding for Temporary Seeding, Fertilizer for Temporary Seeding, Seed for Repair Seeding, Fertilizer for Repair Seeding, Seed for Supplemental Seeding, Fertilizer Topdressing and Temporary Mulching. The quantities for Seeding and Mulching, Temporary Silt Fence, Class B Stone, Sediment Control Stone and Silt Excavation have been revised.

On page no. 2 the Project Special Provision entitled "Specialty Item has been revised.

On page no. 69 thru 70 the "Erosion Control Provisions" have been revised.

The following revisions have been made to the plans.

Plan sheet no. 3 has been revised to reflect the above revisions. Please void sheet no. 3 in your plans and staple the revised sheet no. 3 thereto.

We are sending new diskettes to those bidders who requested diskettes when ordering proposals for the above referenced project. Please destroy the diskette previously furnished and replace with diskette dated April 4, 2001.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACTS & PROPOSALS  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591


TELEPHONE: 919-250-4124  
FAX: 919-250-4127  
WEBSITE: [WWW.DOH.DOT.STATE.NC.US](http://WWW.DOH.DOT.STATE.NC.US)

**LOCATION:**  
CENTURY CENTER COMPLEX  
BUILDING B - ENTRANCE B15  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC



In view of the revisions we are sending a new proposal form (Revised 4/4/01). Please discard the proposal form previously furnished to you and replace with the revised proposal form.

Sincerely,



R. A. Garris, P.E.  
Contract Officer

RAG/mwl/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. DeWitt, P.E. (3)  
Mr. H. A. Pope, P.E. (2)  
Ms. D. M. Barbour, P.E.  
Mr. J. V. Barbour, P.E.  
Mr. R. E. Davenport, Jr., P.E.  
Ms. Kim Canady  
Project File (2)