HIGHWAY LETTING PAGE : 10f25
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00001

C201175

37463

STATE FUNDED
MARTIN

NCMA
PROPOSAL LENGTH
TYPE OF WORK WIDENING, DRAINAGE, RESURFACING, SHLDR RECONST & PVMT MRKGS.

7.800 MILES

LOCATION NC-903 FROM NC-11 TO HALIFAX COUNTY LINE.

EST CONST PROGRESS....FY-2004..12% OF BID
FY-2005..88% OF BID
RPN 001 2 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%
ESTIMATE 1,604,582.23
DATE AVAILABLE JUN 01 2004
FINAL COMPLETION JUN 15 2005
$ TOTALS % DIFF

BARNHILL CONTRACTING CO. TARBORO, NC 1,377,139.92 -14.2
ROSE BROTHERS PAVING CO., INC. AHOSKIE, NC 1,543,607.19 -3.8
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00001

C201176

37454

STATE FUNDED
NORTHAMPTON

NCMA
PROPOSAL LENGTH
TYPE OF WORK  WIDENING, DRAINAGE, MILL, RESURF, SHLDR RECONST & PVMT MRKG.

7.000 MILES

LOCATION US-301 FROM US-158 TO VIRGINA STATE LINE.

EST CONST PROGRESS....FY-2004..12% OF BID
FY-2005..88% OF BID
RPN 002 2 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%
ESTIMATE 1,908,888.20
DATE AVAILABLE JUN 01 2004
FINAL COMPLETION JUN 15 2005
$ TOTALS % DIFF

BARNHILL CONTRACTING CO. TARBORO, NC 1,752,635.80 -8.2
ROSE BROTHERS PAVING CO., INC. AHOSKIE, NC 1,855,348.30 -2.8
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00001

C201177

37453

STATE FUNDED
BERTIE

PROPOSAL LENGTH 7.150 MILES

TYPE OF WORK  WIDEN, DRAINAGE, RESURF, SHLDR RECONST, GDRL & PVYMT MRKGS.

LOCATION NC-45 FROM US-17 TO NC-308.

EST CONST PROGRESS....FY-2004..12% OF BID
FY-2005..88% OF BID
RPN 003 2 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%
ESTIMATE 1,226,558.55
DATE AVAILABLE JUN 01 2004
FINAL COMPLETION JUL 15 2005
$ TOTALS % DIFF

BARNHILL CONTRACTING CO. TARBORO, NC 1,057,177.22 -13.8
ROSE BROTHERS PAVING CO., INC. AHOSKIE, NC 1,121,070.12 -8.6
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

C200782
32938.3.2
BRZ-1503(7)
ONSLOW
B-3217

PROPOSAL LENGTH 0341 MILES

TYPE OF WORK  GRADING, DRAINAGE, PAVING & STRUCTURE.

LOCATION BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1503.

EST CONST PROGRESS....FY-2004..08% OF BID
FY-2005..78% OF BID
FY-2006..14% OF BID
RPN 004 2 BIDDER(S) DBE GOAL  9.00 %
ESTIMATE 1,237,805.32
DATE AVAILABLE JUN 01 2004

INTER COMPLETION NOV 15 2005 COMPLETE ALL WORK EXCEPT PLANTING/REFORESTATION
FINAL COMPLETION MAY 15 2006

$ TOTALS % DIFF
T. A. LOVING COMPANY GOLDSBORO, NC 1,485,474.79 +20.0
UNITED CONTRACTORS, INC. D/B/A UNITED CONTRS., INC. OF IOWA JOHN 1,512,644.22 +22.2




HIGHWAY LETTING PAGE : 50f 25

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

ITEM C

C200783
33069.3.1
BRZ-1827(4)
DUPLIN
B-3449

PROPOSAL LENGTH 0.334 MILES

TYPE OF WORK  GRADING, DRAINAGE, PAVING & STRUCTURE.

LOCATION BRIDGE OVER NORTHEAST CAPE FEAR RIVER & APPROACHES ON SR-1827.

EST CONST PROGRESS....FY-2004..08% OF BID
FY-2005..79% OF BID
FY-2006..13% OF BID
RPN 005 6 BIDDER(S) DBE GOAL  6.00 %
ESTIMATE 1,633,201.00
DATE AVAILABLE JUN 01 2004

INTER COMPLETION NOV 01 2005 COMPLETE ALL WORK EXCEPT PLANTING/REFORESTATION

FINAL COMPLETION DEC 31 2005

$ TOTALS
CAROLINA BRIDGE COMPANY, INC. ORANGEBURG, SC 1,674,400.79
SANFORD CONTRACTORS, INC. SANFORD, NC 1,824,844.34
UNITED CONTRACTORS, INC. D/B/A UNITED CONTRS., INC. OF IOWA JOHN 1,834,673.53
DELLINGER, INC. MONROE, NC 1,841,979.50
T. A. LOVING COMPANY GOLDSBORO, NC 1,958,529.65

BALFOUR BEATTY CONST., INC. ATLANTA, GA 2,397,671.24

% DIFF
+2.5
+11.7
+12.3
+12.8
+19.9
+46.8
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

C200867
34857.3.2
NHS-1409(5)
NEW HANOVER
U-2734

PROPOSAL LENGTH 3.748 KILOMETERS

TYPE OF WORK WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

LOCATION SR-1409 (MILITARY CUTOFF RD) FROM MULTI-LANES NORTH OF US-74 TO US-17.

EST CONST PROGRESS....FY-2004..04% OF BID
FY-2005..56% OF BID
FY-2006..35% OF BID
FY-2007..05% OF BID
RPN 006 1 BIDDER(S) DBE GOAL  10.00 %
ESTIMATE 11,470,077.87
DATE AVAILABLE JUN 01 2004

FINAL COMPLETION OCT 01 2006

$ TOTALS % DIFF
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 15,974,794.16 +39.3
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

C201158

36796

STATE FUNDED
ONSLOW

PROPOSAL LENGTH 10560 MILES

TYPE OF WORK  MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.

LOCATION 3 SECTIONS OF US-258.

EST CONST PROGRESS....FY-2004..25% OF BID
FY-2005..75% OF BID
RPN 007 1 BIDDER(S) MBE GOAL 5.00 % WBE GOAL 3.00%

ESTIMATE 4,621,907.44
DATE AVAILABLE JUN 01 2004

FINAL COMPLETION DEC 01 2004

$ TOTALS % DIFF
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 5,822,408.38 +26.0
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

C201169

37000, 37001
STATE FUNDED
ONSLOW

NCMA
PROPOSAL LENGTH /620 MILES

TYPE OF WORK  WIDENING, MILLING, RESURFACING, SHLDER RECONST & PVYMT MRKGS.

LOCATION 3 SECTIONS OF SECONDARY ROADS.

EST CONST PROGRESS....FY-2004..12% OF BID
FY-2005..88% OF BID
RPN 008 1 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%

ESTIMATE 4,248,329.48
DATE AVAILABLE JUN 01 2004

FINAL COMPLETION JUN 01 2005

$ TOTALS % DIFF
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 4,802,728.10 +13.0




HIGHWAY LETTING PAGE : 9 of 25
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

C201170

37003

STATE FUNDED
ONSLOW

NCMA
PROPOSAL LENGTH &89  MILES

TYPE OF WORK  WIDENING, MILLING, RESURFACING, SHLDER RECONST & PVYMT MRKGS.

LOCATION 1 SECTION OF SECONDARY ROAD.

EST CONST PROGRESS....FY-2004..12% OF BID
FY-2005..88% OF BID
RPN 009 1 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%

ESTIMATE 2,618,489.15
DATE AVAILABLE JUN 01 2004

FINAL COMPLETION JUN 01 2005

$ TOTALS % DIFF
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 2,812,166.40 +7.4
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

C201171

36766, 36768, 36797, 3CR.20711.4
STATE FUNDED

ONSLOW, PENDER

NCMA
PROPOSAL LENGTH 12800 MILES

TYPE OF WORK DRAINAGE, SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

LOCATION 3 SECTIONS OF NC-50 AND 3 SECTIONS OF SECONDARY ROADS.

EST CONST PROGRESS....FY-2004..12% OF BID
FY-2005..88% OF BID
RPN 010 1 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%

ESTIMATE 2,718,886.05
DATE AVAILABLE JUN 01 2004

FINAL COMPLETION JUN 01 2005

$ TOTALS % DIFF
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 2,873,387.85 +5.7
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00003

C201172

36764, 36765, 3CR.20651.4
STATE FUNDED

NEW HANOVER

NCMA

PROPOSAL LENGTH 4780  MILES

TYPE OF WORK DRAINAGE, SHOULDER RECONSTRUCTION, & RESURFACING.

LOCATION 20 SECTIONS OF SECONDARY ROADS.

EST CONST PROGRESS....FY-2004..12% OF BID
FY-2005..88% OF BID
RPN 011 1 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%
ESTIMATE 1,351,691.05
DATE AVAILABLE JUN 01 2004

INTER COMPLETION DEC 01 2004 COMPLETE ALL WORK ON MAP 5
FINAL COMPLETION JUN 01 2005

$ TOTALS % DIFF
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 1,763,554.50 +30.5
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS * RELET FROM JAN 20 2004
RALEIGH N.C.

APRIL 20, 2004
DIVISION 00006

*C201179
36778

STATE FUNDED
COLUMBUS

PROPOSAL LENGTH 10830 MILES

TYPE OF WORK  WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

LOCATION NC-410 FROM THE SOUTH CAROLINA LINE TO US-76 IN CHADBOURN.

EST CONST PROGRESS....FY-2004..08% OF BID
FY-2005..82% OF BID
FY-2006..10% OF BID
RPN 012 2 BIDDER(S) MBE GOAL 5.00 % WBE GOAL 3.00%
ESTIMATE 3,799,079.14
DATE AVAILABLE JUN 01 2004 THRU JUL 15 2004

FINAL COMPLETION 480 DAY(S) AFTER START DATE
$ TOTALS % DIFF

BARNES PAVING CO., INC. LUMBERTON, NC 4,079,375.35 +7.4
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 4,134,271.10 +8.8
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ITEMC
OCTOBER 21 2003 LETTING

36778
COLUMBUS
RPN 016

WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

DATE AVAILABLE DEC 01 2003
FINAL COMPLETION  NOV 01 2004

ENGINEER’S ESTIMATE
$3,456,700.30

$ TOTALS % DIFF
BARNES PAVING CO., INC. LUMBERTON, NC 4,013,041.00 +16.1
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 4,295,881.40 +24.3
BOGGS PAVING, INC. MONROE, NC 4,549,404.38 +31.6

JANUARY 20 2004 LETTING

36778
COLUMBUS
RPN 017

WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

DATE AVAILABLE MAR 01 2004
FINAL COMPLETION  JUN 30 2005

ENGINEER’S ESTIMATE
$3,499,349.14

$ TOTALS % DIFF
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 4,131,585.42 +18.1
BOGGS PAVING, INC. MONROE, NC 6,138,381.80 +75.4

APRIL 20 2004 LETTING

36778
COLUMBUS
RPN 012

WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

DATE AVAILABLE JUN 01 2004 THRU JUL 15 2004
FINAL COMPLETION 480 DAY(S) AFTER START DATE

ENGINEER’S ESTIMATE
$3,799,079.14

$ TOTALS % DIFF
BARNES PAVING CO., INC. LUMBERTON, NC 4,079,375.35 +7.4
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 4,134,271.10 +8.8
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00006
C201178
37207
STATE FUNDED
COLUMBUS
NCMA
PROPOSAL LENGTH 11760 MILES
TYPE OF WORK  MILLING, RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.
LOCATION US-74 / 76 FROM US-76 TO SR-1700.
EST CONST PROGRESS.... FY-2004..13% OF BID
FY-2005..87% OF BID
RPN 013 3 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%
ESTIMATE 1,668,472.00
DATE AVAILABLE JUN 01 2004 THRU SEP 15 2004
FINAL COMPLETION 330 DAY(S) AFTER START DATE
$ TOTALS % DIFF
T.R. REMIXER, INC. TYLER, TX 1,884,495.00 +12.9
BARNES PAVING CO., INC. LUMBERTON, NC 1,960,279.00 +17.5
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. KINSTON, NC 2,087,598.00 +25.1
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00007
C200829
33176.3.1
BRZ-1306(12)
CASWELL
B-3628
PROPOSAL LENGTH 0160 MILES
TYPE OF WORK  GRADING, DRAINAGE, PAVING & STRUCTURE.
LOCATION BRIDGE OVER MOON CREEK & APPROACHES ON SR-1306.
EST CONST PROGRESS....FY-2005..100% OF BID
RPN 014 4 BIDDER(S) DBE GOAL  8.00 %
ESTIMATE 686,714.95
DATE AVAILABLE AUG 15 2004 THRU MAR 15 2005
FINAL COMPLETION 240 DAY(S) AFTER START DATE
$ TOTALS % DIFF
DANE CONSTRUCTION, INC. MOORESVILLE, NC 622,822.19 9.3
CAROLINA BRIDGE COMPANY, INC. ORANGEBURG, SC 630,585.25 -8.2
S. T. WOOTEN CORPORATION WILSON, NC 677,545.80 1.3
DELLINGER, INC. MONROE, NC 863,405.43 +25.7
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00007
C200835
33179.3.1
BRZ-1730(6)
CASWELL
B-3631
PROPOSAL LENGTH ~ 0114 MILES
TYPE OF WORK ~ GRADING, DRAINAGE, PAVING & STRUCTURE.
LOCATION BRIDGE OVER PRONG COUNTRY LINE CREEK & APPROACHES ON SR-1730.
EST CONST PROGRESS....FY-2005..100% OF BID
RPN 015 5 BIDDER(S) DBE GOAL
ESTIMATE 520,927.10
DATE AVAILABLE AUG 15 2004 THRU MAR 15 2005
FINAL COMPLETION 240 DAY(S) AFTER START DATE
$ TOTALS % DIFF
DANE CONSTRUCTION, INC. MOORESVILLE, NC 522,211.21 +0.2
CAROLINA BRIDGE COMPANY, INC. ORANGEBURG, SC 575,845.75 +10.5
S. T. WOOTEN CORPORATION WILSON, NC 594,574.03 +14.1
R. E. BURNS & SONS CO., INC. STATESVILLE, NC 599,534.50 +15.1
DELLINGER, INC. MONROE, NC 633,965.40 +21.7
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00007
C200836
33196.3.2
BRZ-3092(2)
GUILFORD
B-3650
PROPOSAL LENGTH 0237 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING & STRUCTURE.
LOCATION BRIDGE OVER ALAMANCE CREEK & APPROACHES ON SR-3092.
EST CONST PROGRESS....FY-2005..100% OF BID
RPN 016 6 BIDDER(S) DBE GOAL  10.00 %
ESTIMATE 668,571.55
DATE AVAILABLE SEP 15 2004 THRU MAR 15 2005
FINAL COMPLETION 240 DAY(S) AFTER START DATE
$ TOTALS % DIFF
DANE CONSTRUCTION, INC. MOORESVILLE, NC 656,550.00 1.8
CAROLINA BRIDGE COMPANY, INC. ORANGEBURG, SC 710,828.52 +6.3
R. E. BURNS & SONS CO., INC. STATESVILLE, NC 711,463.50 +6.4
DELLINGER, INC. MONROE, NC 760,928.50 +13.8
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. GREENSBORO, N 784,126.53 +17.3
BLYTHE CONSTRUCTION, INC. CHARLOTTE, NC 870,635.50 +30.2
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00009

C200709
33067.3.1
BRSTP-2031(4)
DAVIDSON
B-3447

PROPOSAL LENGTH 0298 MILES

TYPE OF WORK  GRADING, DRAINAGE, PAVING & STRUCTURE.

LOCATION BRIDGE OVER SOUTHERN ROADWAY & APPROACHES ON SR-2031.

EST CONST PROGRESS....FY-2004..08% OF BID
FY-2005..82% OF BID
FY-2006..10% OF BID
RPN 017 6 BIDDER(S) DBE GOAL  8.00 %
ESTIMATE 1,514,262.35
DATE AVAILABLE JUN 01 2004

INTER COMPLETION OCT 01 2005 COMPLETE ALL WORK EXCEPT PLANTING/REFORESATION
FINAL COMPLETION DEC 31 2005

$ TOTALS % DIFF

DANE CONSTRUCTION, INC. MOORESVILLE, NC 1,497,766.36 -1.1
CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC 1,691,883.65 +11.7
W. C. ENGLISH, INC. LYNCHBURG, VA 1,761,341.40 +16.3
CAROLINA BRIDGE COMPANY, INC. ORANGEBURG, SC 1,860,501.46 +22.9
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. WINSTON-SALEM, | 1,916,533.73 +26.6

BLYTHE CONSTRUCTION, INC. CHARLOTTE, NC 2,038,561.25 +34.6
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS * RELET FROM FEB 17 2004
RALEIGH N.C.

APRIL 20, 2004
DIVISION 00009

*C201173
36863

STATE FUNDED
DAVIDSON

NCMA

PROPOSAL LENGTH ~ °>49%  MILES

TYPE OF WORK  GRADING, WIDENING, RESURFACING & PVYMT MARKINGS.

LOCATION US-64 FROM WEST OF NC-109 TO WEST OF 1-85.

EST CONST PROGRESS....FY-2004..32% OF BID
FY-2005..68% OF BID
RPN 019 2 BIDDER(S) MBE GOAL  10.00 % WBE GOAL 5.00%

ESTIMATE 1,692,045.80
DATE AVAILABLE JUN 01 2004

FINAL COMPLETION OCT 15 2004

$ TOTALS % DIFF
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. GREENSBORO, N 1,989,092.66 +17.6
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. WINSTON-SALEM, | 2,272,980.80 +34.3
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ITEMC
FEBRUARY 17 2004 LETTING

36863
DAVIDSON
RPN 013

GRADING, WIDENING, RESURFACIN & PVYMT MARKINGS.

DATE AVAILABLE APR 01 2004
FINAL COMPLETION  SEP 30 2004

ENGINEER’S ESTIMATE
$1,520,838.60

$ TOTALS % DIFF

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. GREENSBORO, NC 1,912,058.23 +25.7
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. WINSTON-SALEM, NC 2,264,341.20 +48.9

APRIL 20 2004 LETTING

36863
DAVIDSON
RPN 019

GRADING, WIDENING, RESURFACIN & PVYMT MARKINGS.

DATE AVAILABLE JUN 01 2004
FINAL COMPLETION  OCT 15 2004

ENGINEER’S ESTIMATE
$1,692,045.80

$ TOTALS % DIFF

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. GREENSBORO, NC 1,989,092.66 +17.6
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. WINSTON-SALEM, NC 2,272,980.80 +34.3
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00010
C201132
37320.3.1
ITS-29(35)
ROWAN, CABARRUS
U-4448
PROPOSAL LENGTH ~ 18:800  MILES
TYPE OF WORK ~ CLOSED LOOP SIGNAL SYSTEM
LOCATION US-29 FROM SR-1305 (PITTS SCHOOL ROAD) IN CABARRUS COUNTY TO RYDER
AVE/OLD BEATTY FORD RD IN ROWAN COUNTY.
EST CONST PROGRESS....FY-2004..13% OF BID
FY-2005..87% OF BID
RPN 018 6 BIDDER(S) DBE GOAL  0.00 %
ESTIMATE 1,220,726.30
DATE AVAILABLE JUN 01 2004
FINAL COMPLETION ~ MAY 01 2005
$ TOTALS % DIFF
TRAFFIC CONTROL DEVICES, INC. ALTAMONTE SPRNGS, FL 1,082,259.00 -11.3
TRANS TECH ELECTRIC, L. P. SOUTH BEND, IN 1,161,741.00 -4.8
MASTEC NORTH AMERICA, INC. WOODSTOCK, GA 1,197,672.56 -1.9
VIASYS SERVICES, INC. LAKELAND, FL 1,301,410.04 +6.6
ALS OF NORTH CAROLINA, INC. FAYETTEVILLE, NC 1,324,063.00 +8.5
WORLD FIBER TECHNOLOGIES, INC. ALPHARETTA, GA 2,211,868.82 +81.2
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00011
C200816
33158.3.2
BRSTP-194(6)
ASHE
B-3605
PROPOSAL LENGTH 0208 MILES
TYPE OF WORK  GRADING, DRAINAGE, PAVING & STRUCTURE.
LOCATION BRIDGE OVER LITTLE HELTON CREEK & APPROACHES ON NC-194.
EST CONST PROGRESS....FY-2005.91% OF BID
FY-2006..09% OF BID
RPN 020 3 BIDDER(S) DBE GOAL  5.00 %
ESTIMATE 876,556.36
DATE AVAILABLE JUL 01 2004
FINAL COMPLETION  SEP 15 2005
$ TOTALS % DIFF

JAMES R. VANNOY & SONS CONST. JEFFERSON, NC 1,049,079.85 +19.7
DLB, INC. D/B/A DLB, INC., (OF VA.) HILLSVILLE, VA 1,117,982.20 +27.5
DANE CONSTRUCTION, INC. MOORESVILLE, NC 1,242,974.94 +41.8




HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00012

PAGE : 23 of 25
ITEM C

C200834
32865.3.1
BRZ-1001(34)
ALEXANDER
B-3100

PROPOSAL LENGTH 0229 MILES

TYPE OF WORK  GRADING, DRAINAGE, PAVING & STRUCTURE.

LOCATION BRIDGE OVER SOUTH YADKIN RIVER & APPROACHES ON SR-1001.

EST CONST PROGRESS....FY-2004..10% OF BID
FY-2005..87% OF BID
FY-2006..03% OF BID

RPN 021 3 BIDDER(S) DBE GOAL  7.00 %

ESTIMATE 1,080,396.30

DATE AVAILABLE JUN 01 2004 THRU SEP 15 2004

INTER COMPLETION 420 DAYS AFTER START COMPLETE ALL WORK EXCEPT PLANT/REFOREST

FINAL COMPLETION DEC 31 2005

$ TOTALS % DIFF
TAYLOR & MURPHY CONSTRUCTION CO., INC. ASHEVILLE, NC 1,165,330.63 +7.9
DANE CONSTRUCTION, INC. MOORESVILLE, NC 1,173,657.49 +8.6
P & L EROSION CONTROL, ETC., INC. BLACKSBURG, SC 1,242,652.40 +15.0




HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00013

PAGE : 24 of 25
ITEM C

C200814
33106.3.2
BRZ-1345(3)
MADISON
B-3490

PROPOSAL LENGTH 0081 MILES

TYPE OF WORK  GRADING, DRAINAGE, PAVING & STRUCTURE.

LOCATION BRIDGE OVER BIG LAUREL CREEK AND APPROACHES ON SR-1345.

EST CONST PROGRESS....FY-2004..10% OF BID
FY-2005..88% OF BID
FY-2006..02% OF BID

RPN 022 3 BIDDER(S) DBE GOAL  5.00 %

ESTIMATE 655,768.15

DATE AVAILABLE JUN 01 2004
FINAL COMPLETION JUL 15 2005

$ TOTALS % DIFF
TAYLOR & MURPHY CONSTRUCTION CO., INC. ASHEVILLE, NC 698,990.73 +6.6
SIMPSON CONSTRUCTION CO., INC. CLEVELAND, TN 703,242.03 +7.2
R. E. BURNS & SONS CO., INC. STATESVILLE, NC 843,975.00 +28.7
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 20, 2004
DIVISION 00014

C201174

36563

STATE FUNDED
TRANSYLVANIA

PROPOSAL LENGTH MILES

TYPE OF WORK CLOSED LOOP SIGNAL SYSTEM

LOCATION BREVARD
EST CONST PROGRESS....FY-2004..08% OF BID
FY-2005..82% OF BID
FY-2006..10% OF BID
RPN 023 3 BIDDER(S) MBE GOAL 0.00 % WBE GOAL 0.00%
ESTIMATE 1,567,839.00
DATE AVAILABLE JUN 01 2004

FINAL COMPLETION OCT 01 2005
$ TOTALS % DIFF

HAYNES ELECTRIC CONST. CO. DIV. OF M. B. HAYNES CORP. ASHEVILLE, 1,392,990.00 -11.2

TRAFFIC CONTROL DEVICES, INC. ALTAMONTE SPRNGS, FL 1,602,400.00 +2.2

ALS OF NORTH CAROLINA, INC. FAYETTEVILLE, NC 1,927,660.00 +23.0
ESTIMATE TOTAL 50,591,775.34

LETTING TOTAL 58,036,830.89 +14.7
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