STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY
July 2, 2003
Addendum No. 1
RE:  Contract ID: C200740
Work Order No. 6.269013T
Onslow County (U-2107D)
US 17 (Jacksonville Bypass) From NC 24 to US 17 North of Jacksonville
July 15, 2003 Letting
To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on the above mentioned
project.

The following revisions have been made to the Traffic Control plans:

On sheet no. TCP-2, notes D and E have been revised. On sheet no. TCP-3, the note under Step 7
has been revised. Please void sheet nos. TCP-2 and TCP-3 in your plans and staple the revised
sheet nos. TCP-2 and TCP-3 thereto.

The following revision has been made to the proposal form:

On page no. 124, the Project Special Provision entitled “Hauling Operations” has been revised.
Please void page no. 124 in your proposal and staple the revised page no. 124 thereto.
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HAULING OPERATIONS

DESCRIPTION.

The Contractor shall comply with the following restrictions when
performing hauling of equipment or materials to or from the project.

Multiple vehicle hauling is defined as the hauling of equipment or
materials to or from the project with delivery at intervals of less
than five minutes and/or results in more than one vehicle at
particular work site at one time.

Single vehicle hauling is defined as the hauling of equipment or
materials to or from the project with delivery at intervals of more
than five minutes and results in no more than one vehicle at a
particular work site at one time.

HAULING DAY AND TIME RESTRICTIONS

A) Multiple vehicle hauling shall not be conducted on US 17, NC 24, SR
1403, SR 1308 during the following periods (ingress and egress from
ramps will not be allowed) :

Monday thru Friday 6:00 A.M. to 8:30 A.M.
Monday thru Friday 4:00 P.M. to 6:30 P.M.



	
	

