



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

December 6, 2002

Addendum No. 1

RE: State Project: 8.2501502
F. A. Project: BRZ-1517 (2)
Orange County (B-3497)
RC Box Culvert at North Fork Little
River and Approaches on SR-1517 NW
Of Caldwell.

DECEMBER 17, 2002 Letting


To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above project.

The Project Special Provisions "Utilities By Others" were inadvertently omitted from the proposal. Please staple new page no. 36A "Utilities By Others" after page no. 36 in your proposal. These delays have been considered in determining the completion date for this project.

The Table of Contents is being revised to reflect the above noted revision. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

Sincerely,


R. A. Garris, P.E.
Contract Officer

RAG/jag/pa
(Attachments)

cc: Mr. J. D. Goins, P.E.	Mr. Aydren Flowers
Mr. S. D. DeWitt, P.E.	Mr. R. E. Davenport, Jr., P.E.
Mr. J. M. Mills, P.E.	Ms. Kim Canady
Ms. D. M. Barbour, P.E.	Ms. Yang Steelman
Mr. J. V. Barbour, P.E.	Project File (2)
Mr. Mark Staley (2)	

PROJECT: 8.2501502 (B-3497)
 ORANGE COUNTY

TABLE OF CONTENTS

COVER SHEET
 PROPOSAL SHEETS
 PROJECT SPECIAL PROVISIONS (GREEN SHEETS)

	PAGE NO.
Contract Time and Liquidated Damages.....	1
Safety Index Rating.....	1
Major Contract Items.....	1 - 2
Specialty Items.....	2
Execution of Signature Sheets and Debarment Certification.....	2
Submission of Bids.....	2 - 3
Schedule of Estimated Completion Progress.....	3
On-Line Electronic Bidding.....	3 - 4
Disadvantaged Business Enterprise.....	4 - 13
Retainage and Prompt Payment.....	13 - 14
Certification for Federal-Aid Contracts.....	14 - 15
Domestic Steel and Iron Products.....	15
U.S. Department of Transportation Hotline.....	16
Submission of Records - Federal-Aid Projects.....	16
Subsurface Information.....	16
Plant Pest Quarantines.....	17
Safety Vests.....	17
Roadway.....	18 - 28
Erosion Control.....	29 - 36
Utilities By Others	36A
Project Special Provisions Culvert	37 - 54
Permits (WHITE SHEETS).....	55 - 104

STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)

Availability of Funds.....	1
Seed Quality Requirements.....	2 - 4
Errata.....	5 - 6
Award of Contract.....	7
Minority and Female Employment Requirements.....	8 - 10
Required Contract Provs.-Federal-Aid Construction Contracts Exclusive of Appalachian Contracts (FHWA-1273).....	11 - 20
Federal Wage Rates.....	21 - 26

PROPOSAL FORM ITEM SHEETS, ETC.

Item Sheets
 Award Limits
 Signature

PROJECT: B-3497
COUNTY: Orange

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Sprint
- B. Piedmont EMC

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Sprint
All underground and overhead cable will be abandoned or removed. See Utilities by Others plans for details.
- B. Piedmont EMC
Existing overhead cable left of Line -L- will be relocated right of and crossing Line -L-. Piedmont EMC will need two weeks advance notice of completion of clearing and grubbing operations and two weeks to complete relocation of overhead power. See Utilities by Others plans for details.