



HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
SEPTEMBER 07, 2010  
DIVISION 00008

PAGE : 2 of 3  
ITEM C

C202608  
42934, 8CR.10191.14  
STATE FUNDED  
CHATHAM

PROPOSAL LENGTH 8.150 MILES

TYPE OF WORK MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

LOCATION US-1 FROM THE LEE COUNTY LINE TO THE WAKE COUNTY LINE AND 3 SECTIONS OF SECONDARY ROADS.

EST CONST PROGRESS....FY-2011..100% OF BID

RPN 002 5 BIDDER(S) MBE GOAL 4.00 % WBE GOAL 5.00%  
ESTIMATE 3,249,965.50

DATE AVAILABLE OCT 04 2010

FINAL COMPLETION JUN 03 2011

	\$ TOTALS	% DIFF
S. T. WOOTEN CORPORATION WILSON, NC	2,919,609.44	-10.2
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	3,020,403.80	-7.1
RILEY PAVING INC CARTHAGE, NC	3,119,772.15	-4.0
BLYTHE CONSTRUCTION, INC. CHARLOTTE, NC	3,126,155.55	-3.8
REA CONTRACTING A DIVISION OF THE LANE CONSTRUCTION CORPORAT (	3,480,037.00	+7.1

HIGHWAY LETTING  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 SEPTEMBER 07, 2010  
 DIVISION 00010

C202278  
 34410.3.30  
 STATE FUNDED  
 MECKLENBURG  
 R-2248H

PROPOSAL LENGTH 0.549 MILES  
 TYPE OF WORK GRADING, PAVING & SIGNING.  
 LOCATION CHARLOTTE OUTER LOOP INTERCHANGE WITH SR-1148 (GARRISON RD).

EST CONST PROGRESS....FY-2011..100% OF BID

RPN 003 9 BIDDER(S) MBE GOAL 5.00 % WBE GOAL 5.00%  
 ESTIMATE 1,737,096.95

DATE AVAILABLE OCT 04 2010  
 FINAL COMPLETION JUN 27 2011

	\$ TOTALS	% DIFF
BOGGS PAVING, INC. MONROE, NC	1,247,956.10	-28.2
REA CONTRACTING A DIVISION OF THE LANE CONSTRUCTION CORPORAT (	1,348,803.30	-22.4
SCURRY CONSTRUCTION, INC. CORNELIUS, NC	1,404,107.40	-19.2
FEREBEE CORPORATION CHARLOTTE, NC	1,426,157.83	-17.9
BLYTHE DEVELOPMENT CO. CHARLOTTE, NC	1,548,630.00	-10.8
BLYTHE CONSTRUCTION, INC. CHARLOTTE, NC	1,570,801.85	-9.6
GRANITE CONTRACTING LLC CONCORD, NC	1,576,551.90	-9.2
SEALAND CONTRACTORS CORP CHARLOTTE, NC	1,674,828.27	-3.6
SLOAN CONSTRUCTION COMPANY, INC. DUNCAN, SC	1,699,330.62	-2.2

	ESTIMATE TOTAL	9,369,557.91	
	LETTING TOTAL	8,284,815.26	-11.6