Division 12-Month Let List

Let Date Div County Project ID Project Description Estimate
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2020 Dec 13 MCDOWELL R-5964 1l\_lEEI:VHI;ig:UA'II'_EC(033u%J'I’I\IIT;JYCZ(/)—\|(_3LCEEGSESI'F\i(i/ll-'\ADR'll'(;)NTHE UNIVERSAL TECHNOLOGY CENTER AT MCDOWELL 600,000.00
2021 Jan 13 BUNCOMBE U-6230 NEW ROUTE CONSTRUCT ACCESS ROADE FOR HAAKON INDUSTRIES IN ENKA COMMERCE PARK. 1,300,000.00
2021 Jan 2 BEAUFORT BR-0110 :\?AiPNLAAGCEED?RIDGE NO. 060072 OVER CHOCOWINITY CREEK ON SR 1127(POSSUM TRACK ROAD) DIVISION 1,200,000.00
2021 Feb 12 IREDELL 17BP.12.PE.49 Iredell 212 on SR 1892 1,136,850.00
2021 Feb 12 IREDELL 17BP.12.PE.50 Iredell 214 on SR 1896 961,950.00
2021 Feb 12 IREDELL 17BP.12.PE.51 RIDGE 219 OVER OLIN CREEK ON SR 1892 874,500.00
2021 Feb 13 BUNCOMBE U-6251 ggv&l;é);g:éf;\léét:ERlTAGE ROAD CONSTRUCT ACCESS ROAD FOR HAAKON INDUSTRIES IN ENKA 2.000,000.00
2021 Feb 13 MADISON R-5779 EXTEND SR 1631 (CROSSROADS PARKWAY) TO SR 1632 (CALVIN EDNEY ROAD) IN MADISON COUNTY 1,580,000.00
2021 Feb 14 HENDERSON U-5887 SR 1783 (HIGHLAND LAKE ROAD) FROM NC 225 TO US 176. UPGRADEROADWAY 5,000,000.00
2021 Feb 9 DAVIDSON 17BP.9.R.33 Bridge 459 over Branch of Hambys Creek on SR 2160 Smith Dr. 400,000.00
2021 Mar 11 WILKES B-4977 REPLACE BRIDGE 75 OVER FISH DAM CREEK ON SR 1313 700,000.00
2021 Mar 11 YADKIN 17BP.11.R.130 Replace Bridge 28 on SR 1119 over N. Little Hunting Creek.Combine with B-4977 and B-4979. 2,000,000.00
2021 Mar 11 YADKIN B-4979 REPLACE BRIDGE 59 OVER JONESVILLE CREEK ON US 21 BUSINESS (N. MAIN STREET) IN JONESVILLE 1,600,000.00
2021 Mar 13 BURKE R-5967 giol.gBOg(I;;‘,\D()lﬁl'rDEé?gIESPAAD%II(MPROVE EXISTING SR 1687 (GOAT FARM ROAD) ACCESS ROAD INTO THE 2,857,000.00
2021 Mar 4 EDGECOMBE BR-0241 REPLACE BRIDGE 54 OVER TAR RIVER ON SR 1243 (LEGGETT ROAD) 3,600,000.00
2021 Mar 5 WAKE U-5746 US 401 (FAYETTEVILLE ROAD) FROM SR 1467/2839 (ALLEN STREET)TO NORTH OF SR 1010 (TEN-TEN ROAD). 3,800,000.00
2021 Apr 10 MECKLENBURG 17BP.10.R.138 Bridge 590165 on SR 5469 (Shopton Rd) over Coffey Creek 3,500,000.00
2021 Apr 2 BEAUFORT 17BP.2.PE.95 Bridge 14 over Branch of Durham Creek on SR 1971 (Minor Run Rd.) in Beaufort County 750,000.00
2021 Apr 3 SAMPSON B-4635 REPLACE BRIDGE 9 OVER THE SOUTH RIVER OVERFLOW ON US 13 2,250,000.00
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2021 May 4 EDGECOMBE B-6002 BRIDGE 64 OVER TOWN CREEK ON SR 1126. 1,800,000.00
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2021 Jun 4 WAYNE B-4844 REPLACE BRIDGE 117 OVER NORTHEAST CAPE FEAR RIVER ON SR 1958 & SR 1502 3,000,000.00
2021 Jun 4 WAYNE 17BP.4.PE.103 Replace Bridge No. 950096 on SR 1006 over Thoroughfare Swamp 800,000.00
2021 Jun 4 WAYNE 44936.3.1 SR 1958 (Bennetts Bridge Road) between the Duplin County Line and 0.27 mile north of the Duplin County Line 305,000.00
2021 Jun 6 COLUMBUS R-5819A (LJOS:S/ZZ?:\';S)NCED CONSTRUCTION OF TEMPORARY RCIS AT SR 1735 (CHAUNCEY TOWN RD) AND SR 1740

2021 Jul 10 MECKLENBURG 17BP.10.R.137 ;;;’LACE MECKLENBURG BRIDGE 590090 OVER S. PRONG OF CLARK'SCREEK ON SR 2442 (ASBURY CHAPEL

2021 Jul 11 ALLEGHANY 17BP.11.R.157 Replace Bridge 35 on SR 1422 over Glade Creek. Combine with 17BP.11.R.159 and 17BP.11.R.154. 750,000.00
2021 Jul 11 ALLEGHANY 17BP.11.R.159 Replace Bridge 133 on SR 1433 over Little River. Combine with 17BP.11.R.157 and 17BP.11.R.154. 500,000.00
2021 Jul 11 WILKES 17BP.11.R.154 Replace Bridge 733 on SR 2516 over Cub Creek. Combine with 17BP.11.R.157 and 17BP.11.R.159. 600,000.00
2021 Jul 3 DUPLIN 17BP.3.R.83 Ig&?\l%EcﬁE(é\é;EﬁlIgbﬁ;;l-IIDNCCR’OEUENKT(\)(N SR 1162 in Duplin County BRIDGE 45 ON SR 1162 (BAY ROAD OVER 80,000.00
2021 Jul 4 WILSON 17BP.4.PE.109 Replace Bridge No. 970113 on SR 1514 over Whiteoak Swamp 680,000.00
2021 Aug 1 YADKIN R-5013B gFng,:_ussl BUS BRIDGE 850021 OVER YADKIN RIVER. REHABILITATE STRUCTURE AND WIDEN 1,400,000.00
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