



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

October 19, 2010

CANCELLATION OF AWARD

Contract No. DO00045
TIP No. B-5223
WBS Element: 42821.3.1
County: Cabarrus
Description: Bridge Replacement for Bridge #191

To All Prospective Bidders:

The Bid Proposal stated incorrectly, under the Construction of Superstructure, that the precast prestressed cored slabs to be furnished by the Division. The intent was to let the contractor furnish and install the cored slabs. This error was not depicted at the pre-bid conference and there was no amendment that has been issued prior the bid opening date. Therefore, to have the bids meet the intent of the contract, we decided to cancel the award of the above subject project at this time and re-advertise it on a later date.

I appreciate your interest in bidding on our projects.

Sincerely,

A handwritten signature in black ink, appearing to read "Zaki Wafa".

Zaki Wafa, PE
Purchase Order Contracts Engineer

ZW

Cc: Gregory Jones, PE
Mike Summers
File

MAILING ADDRESS:
Bridge Management Unit
1565 Mail Service Center
Raleigh, NC 27699-1565

Telephone: 919-733-4362
FAX: 919-733-2348

WEBSITE: www.doh.dot.state.nc.us

LOCATION
4809 Beryl Road
Raleigh, NC 27606