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DATE AND TIME OF BID OPENING: OCTOBER 2, 2018 AT 2:00 PM

CONTRACT ID C204108 

WBS 34552.3.5

LOCATION NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003
(BUFFALO RD).

ROUTE NO. NC 42

MILES 4.640

T.I.P. NO. R-3825B

FEDERAL-AID NO. STATE FUNDED

COUNTY JOHNSTON

TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURE.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

INCLUDES ADDENDUM No. 1 DATED 09-18-2018
INCLUDES ADDENDUM No. 2 DATED 09-25-2018



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204108 IN JOHNSTON COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204108 has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 

contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 

him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 

construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 

the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 

the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 

as the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. C204108 in Johnston County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 

of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 

of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 

 

9/25/2018
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is October 29, 2018, except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 

in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is January 28, 2023. 

 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may become 

chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 

and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 

will be required to complete all work included in this contract and shall place and maintain traffic 

on same. 

 

The date of availability for this intermediate contract time is October 29, 2018. 

 

The completion date for this intermediate contract time is August 1, 2022. 

 

The liquidated damages for this intermediate contract time are Four Thousand Dollars 

($ 4,000.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 

and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 C 

 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on –L– (NC 42) and –Y13– (Buffalo 

Road) during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Sunday 

6:00 A.M. to 8:00 P.M. 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for the lane closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for the lane closures 

according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time 

period. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 C 

 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on –Y6– (Castleberry Road) and –Y7– 

(East School Road) during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Friday 

7:00 A.M. to 9:00 A.M. 

 

2:00 P.M. to 5:00 P.M. 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for the lane closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for the lane closures 

according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 

 

The liquidated damages are Seven Hundred Fifty Dollars ($ 750.00) per hour. 
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 D 

 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for road closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close –Y7– (East School Road) during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Friday 

7:00 A.M. to 5:00 P.M. 

And Any Other Time School is in Session 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for road closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for the road closures 

according to the time restrictions stated herein and restore traffic to the existing traffic pattern 

 

The liquidated damages are One Thousand Five Hundred Dollars ($ 1,500.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 

 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for road closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close –L– (NC 42) during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Sunday 

4:00 A.M. to 12:00 A.M. (midnight) 

 

The maximum allowable time for bridge work and signal mast arm installation is thirty (30) 

minutes for –L– (NC 42).  The Contractor shall reopen the travel lanes to traffic until any 

resulting traffic queue is depleted. 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for the road closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for the road closures 

according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per fifteen (15) minute time 

period. 
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INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 7-03-18) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase I, Steps #1 thru #4 from the 

Beginning of Project (at –L– Sta. 12+77 +/-) to –L– Sta. 35+50 +/-, including tie-ins to the 

remainder of the project at –L– Sta. 35+50 +/-, as shown on Sheets TMP-3 and TMP-3A, 

and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is October 29, 2018. 

 

The completion date for this intermediate contract time is May 1, 2020. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day. 
 

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase I, Step #1A as shown on Sheet 

TMP- 3 and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to 

begin the work. 

 

The completion date for this intermediate contract time is the date which is twenty-one (21) 

consecutive calendar days after and including the date the Contractor begins this work. 

 

The liquidated damages are One Thousand Five Hundred Dollars ($ 1,500.00) per calendar 

day. 
 

INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase I, Step #1B as shown on Sheet 

TMP-3 and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to 

begin the work. 

 

The completion date for this intermediate contract time is the date which is seven (7) consecutive 

calendar days after and including the date the Contractor begins this work. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 
 

INTERMEDIATE CONTRACT TIME NUMBER 9 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase I, Step #1C as shown on Sheet 

TMP-3 and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to 

begin the work. 
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The completion date for this intermediate contract time is the date which is seven (7) consecutive 

calendar days after and including the date the Contractor begins this work. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 10 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase II, Step #1A as shown on Sheet  

TMP- 3A and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to 

begin the work. 

 

The completion date for this intermediate contract time is the date which is fourteen (14) 

consecutive calendar days after and including the date the Contractor begins this work. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 11 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase II, Step #1B as shown on Sheet 

TMP-3A and shall place and maintain traffic on same. 
 

The date of availability for this intermediate contract time is the date the Contractor elects to begin 

the work. 
 

The completion date for this intermediate contract time is the date which is sixty (60) consecutive 

calendar days after and including the date the Contractor begins this work. 
 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be responsible 

for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 

records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 
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to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 

will be responsible for, and shall correct any areas disturbed by operations performed in permanent 

vegetation establishment and the removal of temporary erosion control measures, whether 

occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 

Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 

made at contract unit prices for the affected items.  Work required that is not represented by 

contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 

Specifications.  No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 
 

CONSTRUCTION MORATORIUM: 
(7-15-14) SP1 G18B 

 

No in-water work will be allowed from February 15 through June 15 of any year. 
 

DELAY IN RIGHT OF ENTRY: 
(7-1-95) 108 SP1 G22 B 

 

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates 

unless otherwise permitted by the Engineer. 
 

Parcel No. Property Owner Date 

060A Neuse Colony HOA 10-29-2018 

064 Shannon Hill et ux 10-29-2018 

       075 Peggy Ann Flowers 10-29-2018 

       081 42 East, LLC 10-29-2018 

       087 Rebecca D. Flowers 10-29-2018 

     087A Rebecca D. Flowers 10-29-2018 

       095 Peggy Ann Flowers 10-29-2018 

       106 Percy Flowers Store, LLC 09-24-2018 
 

DELAY IN RIGHT OF WAY: 
 

The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate 

injury or any action coercive in nature to occupants of residences, businesses, farms, or non-profit 

organizations who have not yet moved from the right of way of the parcels below: 
 

Parcel No. Property Owner Estimated Vacating Date 

       075 Peggy Ann Flowers 9-29-2018 
 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2018 Standard Specifications): 
 

Line #  Description 

  9 — Borrow Excavation 

  207 — 24” Water Line 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 

 

Line # Description 

136 thru 143 Guardrail 

149 thru 155 Signing 

173 thru 183, 

185 thru 186 

Long-Life Pavement Markings 

184, 187 Removable Tape 

199 thru 200 Permanent Pavement Markers 

203 thru 248 Utility Construction 

249-284,  

286-289 

Erosion Control 

285 Reforestation 

290 thru 339 Signals/ITS System 

356 thru 360 Drilled Piers 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.2375 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G66 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be 

performed by committed MBE/WBE subcontractors.  

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE and 

WBE firms. 

 

2019 (7/01/18 - 6/30/19) 26% of Total Amount Bid 

2020 (7/01/19 - 6/30/20) 32% of Total Amount Bid 

2021 (7/01/20 - 6/30/21) 25% of Total Amount Bid 

2022 (7/01/21 - 6/30/22) 16% of Total Amount Bid 

2023 (7/-1/22 – 6/30/23) 1% of Total Amount Bid 
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Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 12.0  % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises:  

 

(A) Minority Business Enterprises 5.0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that MBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises  7.0 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that WBEs participate in at least the 

percent of the contract as set forth above. 
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(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal.  The 

Directory can be found at the following link.   

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 

subcontractor participation above the goal will follow the banking guidelines found elsewhere in 

this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 

of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 

current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 

bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 

required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in Expedite, the bidder may use the dropdown menu to access the name and address 

of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 
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(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If the Combined MBE/WBE Goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the Combined MBE/WBE 

Goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal, 

the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 

MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  However, 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 

any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 

 

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE 

Subcontractor just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 

State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 

Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 

entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 

on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 

holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 

later than 10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 

MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal 

by $1,000 or more, the excess will be placed on deposit by the Department for future use by the 

bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as 

there are adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal. 

 

A hard copy and an electronic copy of this information shall be received in the office of the State 

Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 

situation, it would be due in the office of the State Contractor Utilization Engineer no later than 

10:00 a.m. on the next official state business day.  If the contractor cannot send the information 
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electronically, then one complete set and 5 copies of this information shall be received under the 

same time constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
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responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the contract goal, as long as such costs are reasonable.  Also, the 

ability or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes from 

MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

  In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the Combined MBE/WBE Goal. 
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(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts the 

apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-

good faith.  A contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Contractual Services Engineer or at 

DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 

determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the anticipated MBE participation.  The same holds true for 

work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts 

to a non-MBE/WBE firm does not count toward the contract goal requirement. It should 
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be noted that every effort shall be made by MBE and WBE contractors to subcontract to 

the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the 

MBE or WBE participation breakdown. This, however, may not always be possible due to 

the limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has 

been made to reach out to similarly certified firms and there is no interest or availability, 

and they can get assistance from other certified firms, the Engineer will not hold the prime 

responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE/ WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 
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Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department.  

 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the Combined 

MBE/WBE Goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 

MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 

breakdown.  This, however, may not always be possible due to the limitation of 

firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
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to reach out to similarly certified transportation service providers and there is no 

interest or availability, and they can get assistance from other certified providers, 

the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 

MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 

terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 

the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 

affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 

based upon a finding of good cause for the proposed termination.  The prime contractor must give 

the MBE/WBE firm 5 days to respond to the prime contractor’s notice of intent to terminate and 

advise the prime contractor and the Department of the reasons, if any, why the firm objects to the 

proposed termination of its subcontract and why the Department should not approve the action. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 

the Contractor may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 

required for removing a committed MBE/WBE if there were no additional MBEs/WBEs 

submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 

terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to perform 

at least the same amount of work to meet the Combined MBE/WBE Goal 

requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
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a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
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month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments through the Department’s Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 

 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a 

contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 

(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 

the General Statutes (licensing of electrical contractors). 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 D 

 

Subsurface information is available on the roadway and structure portions of this project. 
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PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 
(7-1-95) (Rev. 8-16-11) 1170-4 SP1 G121 

 

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 

the delivered cost of portable concrete barrier, provided that these materials have been delivered 

on the project and stored in an acceptable manner, and further provided the documents listed in 

Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 

 

The provisions of Subarticle 109-5(B) of the 2018 Standard Specifications will apply to the 

portable concrete barrier. 

 

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials): 
(7-1-95) (Rev. 8-16-11) 1205-10 SP1 G124 

 

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 

the delivered cost of pavement marking tape, provided that these materials have been delivered on 

or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life 

recommended by the manufacturer, and further provided the documents listed in  

Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 

 

The Contractor shall be responsible for the material and the satisfactory performance of the 

material when used in the work. 

 

The provisions of Article 109-6 of the 2018 Standard Specifications will not apply to removable 

pavement marking materials. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 

guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, except 

for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
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covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 

104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 

 

R-3410A is located in the vicinity of this project and is anticipated for the January 2021 Letting. 

 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. 

 

BID DOCUMENTATION: 
(1-1-02) (Rev.8-18-15) 103 SP1 G142 

 

General 

 

The successful Bidder (Contractor) shall submit the original, unaltered bid documentation or 

a certified copy of the original, unaltered bid documentation used to prepare the bid for this 

contract to the Department within 10 days after receipt of notice of award of contract.  Such 

documentation shall be placed in escrow with a banking institution or other bonded document 

storage facility selected by the Department. 

 

The Department will not execute the contract until the original, unaltered bid documentation or 

a certified copy of the original, unaltered bid documentation has been received by the Department. 

 

Terms 

 

Bid Documentation - Bid Documentation shall mean all written information, working papers, 

computer printouts, electronic media, charts, and all other data compilations which contain or 

reflect information, data, and calculations used by the Bidder in the preparation of the bid.  The 

term bid documentation includes, but is not limited to, contractor equipment rates, contractor 

overhead rates, labor rates, efficiency or productivity factors, arithmetical calculations, and 

quotations from subcontractors and material suppliers to the extent that such rates and quotations 

were used by the Bidder in formulating and determining the bid.  The term bid documentation also 

includes any manuals, which are standard to the industry used by the Bidder in determining the 

bid.  Such manuals may be included in the bid documentation by reference.  Such reference shall 

include the name and date of the publication and the publisher.  Bid Documentation does not 

include bid documents provided by the Department for use by the Bidder in bidding on this project.  

The Bid Documentation can be in the form of electronic submittal (i.e. thumb drive) or paper.  If 

the Bidder elects to submit the Bid Documentation in electronic format, the Department requires 

a backup submittal (i.e. a second thumb drive) in case one is corrupted.    
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Contractor’s Representative - Officer of the Contractor’s company; if not an officer, the 

Contractor shall supply a letter signed and notarized by an officer of the Contractor’s company, 

granting permission for the representative to sign the escrow agreement on behalf of the 

Contractor. 

 

Escrow Agent - Officer of the select banking institution or other bonded document storage facility 

authorized to receive and release bid documentation. 

 

Escrow Agreement Information 

A draft copy of the Escrow Agreement will be mailed to the Bidder after the notice of award for 

informational purposes.  The Bidder and Department will sign the actual Escrow Agreement at the 

time the bid documentation is delivered to the Escrow Agent. 

 

Failure to Provide Bid Documentation 

 

The Bidder’s failure to provide the original, unaltered bid documentation or a certified copy of the 

original, unaltered bid documentation within 10 days after the notice of award is received may be 

just cause for rescinding the award of the contract and may result in the removal of the Bidder 

from the Department’s list of qualified bidders for a period of up to 180 days.  Award may then be 

made to the next lowest responsible bidder or the work may be readvertised and constructed under 

the contract or otherwise, as the Department may decide. 

 

Submittal of Bid Documentation 

 

(A) Appointment – Email specs@ncdot.gov or call 919.707.6900 to schedule an appointment. 

 

(B) Delivery - A representative of the Bidder shall deliver the original, unaltered bid 

documentation or a certified copy of the original, unaltered bid documentation to the 

Department, in a container suitable for sealing, within 10 days after the notice of award is 

received.  

 

(C) Packaging – The container shall be no larger than 15.5 inches in length by 12 inches wide 

by 11 inches high and shall be water resistant.  The container shall be clearly marked on 

the face and the back of the container with the following information:  Bid Documentation, 

Bidder’s Name, Bidder’s Address, Date of Escrow Submittal, Contract Number, TIP 

Number if applicable, and County. 

 

Affidavit 

 

Bid documentation will be considered a certified copy if the Bidder includes an affidavit stating 

that the enclosed documentation is an EXACT copy of the original documentation used by the 

Bidder to determine the bid for this project.  The affidavit shall also list each bid document with 

sufficient specificity so a comparison may be made between the list and the bid documentation to 

ensure that all of the bid documentation listed in the affidavit has been enclosed for escrow. The 

affidavit shall attest that the affiant has personally examined the bid documentation, that the 

affidavit lists all of the documents used by the Bidder to determine the bid for this project, and that 

all bid documentation has been included. The affidavit shall be signed by a chief officer of the 

mailto:specs@ncdot.gov
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company, have the person’s name and title typed below the signature, and the signature shall be 

notarized at the bottom of the affidavit. 

 

Verification 

 

Upon delivery of the bid documentation, the Department's Contract Officer and the Bidder's 

representative will verify the accuracy and completeness of the bid documentation compared to 

the affidavit.  Should a discrepancy exist, the Bidder's representative shall immediately furnish the 

Department's Contract Officer with any other needed bid documentation.  The Department's 

Contract Officer upon determining that the bid documentation is complete will, in the presence of 

the Bidder's representative, immediately place the complete bid documentation and affidavit in the 

container and seal it.  Both parties will deliver the sealed container to the Escrow Agent for 

placement in a safety deposit box, vault, or other secure accommodation. 

 

Confidentiality of Bid Documentation 

 

The bid documentation and affidavit in escrow are, and will remain, the property of the Bidder.  

The Department has no interest in, or right to, the bid documentation and affidavit other than to 

verify the contents and legibility of the bid documentation unless the Contractor gives written 

notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates 

litigation against the Department.  In the event of such written notice of intent to file a claim, filing 

of a written claim, filing a written and verified claim, or initiation of litigation against the 

Department, or receipt of a letter from the Contractor authorizing release, the bid documentation 

and affidavit may become the property of the Department for use in considering any claim or in 

litigation as the Department may deem appropriate. 

 

Any portion or portions of the bid documentation designated by the Bidder as a trade secret at the 

time the bid documentation is delivered to the Department's Contract Officer shall be protected 

from disclosure as provided by G.S. 132-1.2. 

 

Duration and Use 

 

The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time 

the Contractor receives the final estimate; or until such time as the Contractor: 

 

(A) Gives written notice of intent to file a claim, 

(B) Files a written claim, 

(C) Files a written and verified claim, 

(D) Initiates litigation against the Department related to the contract; or 

(E) Authorizes in writing its release. 

 

Upon the giving of written notice of intent to file a claim, filing a written claim, filing a written 

and verified claim, or the initiation of litigation by the Contractor against the Department, or 

receipt of a letter from the Contractor authorizing release, the Department may obtain the release 

and custody of the bid documentation. 
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The Bidder certifies and agrees that the sealed container placed in escrow contains all of the bid 

documentation used to determine the bid and that no other bid documentation shall be relevant or 

material in litigation over claims brought by the Contractor arising out of this contract. 

 

Release of Bid Documentation to the Contractor 

 

If the bid documentation remains in escrow 60 calendar days after the time the Contractor receives 

the final estimate and the Contractor has not filed a written claim, filed a written and verified claim, 

or has not initiated litigation against the Department related to the contract, the Department will 

instruct the Escrow Agent to release the sealed container to the Contractor. 

 

The Contractor will be notified by certified letter from the Escrow Agent that the bid 

documentation will be released to the Contractor.  The Contractor or his representative shall 

retrieve the bid documentation from the Escrow Agent within 30 days of the receipt of the certified 

letter.  If the Contractor does not receive the documents within 30 days of the receipt of the certified 

letter, the Department will contact the Contractor to determine final dispersion of the bid 

documentation. 

 

Payment 

 

The cost of the escrow will be borne by the Department.  There will be no separate payment for 

all costs of compilation of the data, container, or verification of the bid documentation.  Payment 

at the various contract unit or lump sum prices in the contract will be full compensation for all 

such costs. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 

months following the date of final acceptance of the work for maintenance and shall replace 

such defective materials and workmanship without cost to the Department. The Contractor 

will not be responsible for damage due to faulty design, normal wear and tear, for 

negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material. The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair work 

with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 

manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 

the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 
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routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 

parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 

Federal, State and Local ordinances and regulations, and manage the Quality Control 

Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
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(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 

plan is adequately implemented and maintained on the project and for conducting the 

quality control program.  The Certified Supervisor shall be on the project within 24 hours 

notice from initial exposure of an erodible surface to the project’s final acceptance.  

Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 

stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management Practices.  

These practices shall include temporary and permanent groundcover and be 

properly updated to reflect necessary plan and field changes for use and 

review by Department personnel as well as regulatory agencies. 
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(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 

Department shall incorporate the applicable requirements into its delegated Erosion 

and Sediment Control Program for construction activities disturbing one or more 

acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 

materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 

hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event of 0.5 inch that occurs within a 24 hour period.  

Additional monitoring may be required at the discretion of Division of 

Water Resources personnel if the receiving stream is 303(d) listed for 

turbidity and the project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall amounts 

and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
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(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 

basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 

to review by the Engineer.  Maintain NPDES inspection records and make 

records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above 

are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 
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(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III-A Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 

in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 

or Cease and Desist Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 
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Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 

after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 

will not be allowed to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension period, 

prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation 

will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 
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(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 
 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 
 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 
 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options 

that may be needed for protection of rare or unique resources or where special environmental 

conditions exist at the site which have led to additional requirements being placed in the DWQ’s 

401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization 

or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the 

Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 
 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid.

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

CLEARING AND GRUBBING - METHOD III: 
(4-6-06) (Rev.8-18-15) 200 SP2 R02B 

 

Perform clearing on this project to the limits established by Method “III” shown on Standard 

Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods 

may be used except where permit drawings or conditions have been included in the proposal which 

require certain areas to be cleared by hand methods.   

 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this project.  

Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 

the project at locations within the project limits, off the project limits or at any waste or borrow 

sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 

burning, according to state or local rules and regulations. 

 

TEMPORARY DETOURS: 
(7-1-95) (Rev. 11-19-13) 1101 SP2 R30B 

 

Construct temporary detours required on this project in accordance with the typical sections in the 

plans or as directed. 

 

After the detours have served their purpose, remove the portions deemed unsuitable for use as 

a permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 

base course removed from the detours at locations within the right of way, as directed by the 

Engineer, for removal by State Forces.  Place pavement and earth material removed from the 

detour in embankments or dispose of in waste areas furnished by the Contractor. 

 

Aggregate base course and earth material that is removed will be measured and will be paid at the 

contract unit price per cubic yard for Unclassified Excavation.  Pavement that is removed will be 

measured and will be paid at the contract unit price per square yard for Removal of Existing _____ 

Pavement.  Pipe culverts removed from the detours remain the property of the Contractor.  Pipe 

culverts that are removed will be measured and will be paid at the contract unit price per linear 

foot for Pipe Removal.  Payment for the construction of the detours will be made at the contract 

unit prices for the various items involved. 

 

Such prices and payments will be full compensation for constructing the detours and for the work 

of removing, salvaging, and stockpiling aggregate base course; removing pipe culverts; and for 

placing earth material and pavement in embankments or disposing of earth material and pavement 

in waste areas. 
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SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 B 

 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 

 

Measurement and Payment 

 

When the Contractor elects to obtain material from an area located beneath a proposed fill sections 

which does not require excavation for any reason other than to generate acceptable shoulder and 

fill slope material, the work of performing the excavation will be considered incidental to the item 

of Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow or Shoulder Borrow 

in the contract, this work will be considered incidental to Unclassified Excavation.  Stockpile the 

excavated material in a manner to facilitate measurement by the Engineer.  Fill the void created 

by the excavation of the shoulder and fill slope material with suitable material.  Payment for 

material used from the stockpile will be made at the contract unit price for Borrow Excavation or 

Shoulder Borrow.  If there is no pay item for Borrow Excavation or Shoulder Borrow, then the 

material will be paid for at the contract unit price for Unclassified Excavation.  The material used 

to fill the void created by the excavation of the shoulder and fill slope material will be made at the 

contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow, 

depending on the source of the material. 

 

Material generated from undercut excavation, unclassified excavation or clearing and grubbing 

operations that is placed directly on shoulders or slope areas, will not be measured separately for 

payment, as payment for the work requiring the excavation will be considered adequate 

compensation for depositing and grading the material on the shoulders or slopes. 

 

When undercut excavation is performed at the direction of the Engineer and the material excavated 

is found to be suitable for use as shoulder and fill slope material, and there is no area on the project 

currently prepared to receive the material generated by the undercut operation, the Contractor may 

construct a stockpile for use as borrow at a later date.  Payment for the material used from the 

stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow. 

 

When shoulder material is obtained from borrow sources or from stockpiled material, payment for 

the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 

Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or 

Section 560 of the 2018 Standard Specifications. 

 

COAL COMBUSTION PRODUCTS IN EMBANKMENTS: 

(4-16-02) (Rev. 5-19-15) 235 SP02 R70 

 

Description 

 

This specification allows the Contractor an option, with the approval of the Engineer, to use coal 

combustion products (CCPs) in embankments as a substitute for conventional borrow material.  

The amount of CCPs allowed to be used for this project will be less than 80,000 tons total and less 

than 8,000 tons per acre. 
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Materials 

 

Supply coal combustion products from the Department list of potential suppliers maintained by 

the Value Management Unit.  Site specific approval of CCP material will be required prior to 

beginning construction. 

 

The following CCPs are unacceptable: 

(A) Frozen material, 

(B) Ash from boilers fired with both coal and petroleum coke, and 

(C) Material with a maximum dry unit weight of less than 65 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 

 

Collect and transport CCPs in a manner that will prevent nuisances and hazards to public health 

and safety.  Moisture condition the CCPs as needed and transport in covered trucks to prevent 

dusting.  

 

Preconstruction Requirements 

 

When CCPs are to be used as a substitute for earth borrow material, request written approval from 

the Engineer at least ninety (90) days in advance of the intent to use CCPs and include the 

following details using the NCDOT Form #CCP-2015-V1 in accordance with NCGS § 130A-

309.219(b)(1): 

 

(A) Description, purpose and location of project. 

(B) Estimated start and completion dates of project. 

(C) Estimated volume of CCPs to be used on project with specific locations and construction 

details of the placement. 

(D) Toxicity Characteristic Leaching Procedure analysis from a representative sample of each 

different CCP source to be used in the project for, at minimum, all of the following 

constituents: arsenic, barium, cadmium, lead, chromium, mercury, selenium, and silver. 

(E) The names, address, and contact information for the generator of the CCPs. 

(F) Physical location of the project at which the CCPs were generated. 

 

Submit the form to the Engineer and the State Value Management Engineer at 

valuemanagementunit@ncdot.gov for review.  The Engineer and the State Value Management 

Engineer will coordinate the requirements of NCGS § 130A-309.219(a)(1) and notify the 

Contractor that all the necessary requirements have been met before the placement of structural 

fill using coal combustion products is allowed. 

 

Construction Methods 

 

In accordance with the detail in the plans, place CCPs in the core of the embankment section with 

at least 4 feet of earth cover to the outside limits of the embankments or subgrade and at least 5 

feet above the seasonal high ground-water table.  CCPs used in embankments shall not be placed 

as follows: 

 

(A) Within 50 feet of any property boundary. 

(B) Within 300 horizontal feet of a private dwelling or well. 

mailto:valuemanagementunit@ncdot.gov


C204108    R-3825B R-4 Johnston County 

 

(C) Within 50 horizontal feet of the top of the bank of a perennial stream or other surface water 

body. 

(D) Within a 100-year floodplain except as authorized under NCGS § 143-215.54A(b). A site 

located in a floodplain shall not restrict the flow of the 100-year floodplain or result in 

washout of solid waste so as to pose a hazard to human life, wildlife or land and water 

resources. 

(E) Within 50 horizontal feet of a wetland, unless, after consideration of the chemical and 

physical impact on the wetland, the United States Army Corps of Engineers issues a permit 

or waiver for the fill. 

 

Construct embankments by placing CCPs in level uniform lifts with no more than a lift of 10 inches 

and compacted to at least a density of 95 percent as determined by test methods in AASHTO T-

99, Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C 

depending upon particle size of the product.  Provide a moisture content at the time of compaction 

of within 4 percent of optimum but not greater than one percent above optimum as determined by 

AASHTO T-99, Method A or C. 

 

Divert surface waters resulting from precipitation from the CCPs placement area during filling and 

construction activities.  Construct embankments such that rainfall will not run directly off of the 

CCPs.  Provide dust control to minimize airborne emissions.  Construct fill in a manner that 

prevents water from accumulating and ponding and do not pump nor discharge waters from CCP’s 

filling and construction areas. 

 

Measurement and Payment 

 

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 

Article 230-5 of the 2018 Standard Specifications. 

 

 MANUFACTURED QUARRY FINES IN EMBANKMENTS: 

(01-17-17) 235 SP02 R72 

 

Description 

This specification addresses the use of manufactured quarry fines that are not classified as select 

materials. The specification allows the Contractor an option, with the approval of the Engineer, to 

use manufactured quarry fines (MQFs) in embankments as a substitute for conventional borrow 

material. Furnish and place geotextile for pavement stabilization in accordance with the Geotextile 

for Pavement Stabilization special provision and detail.  Geotextile for pavement stabilization is 

required to prevent pavement cracking and provide separation between the subgrade and pavement 

section at embankment locations where manufactured quarry fines are utilized and as directed by 

the Engineer. 

Materials 

Manufactured Quarry Fines. 

Site specific approval of MQFs material will be required prior to beginning construction as detailed 

in the preconstruction requirements of this provision. 

 

The following MQFs are unacceptable: 

(A) Frozen material, 

(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 
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(C) Material with greater than 80% by weight Passing the #200 sieve 

 

Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 

and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 

dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 

of the Standard Specifications. 

Geotextiles 

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 

be used. If the Geotextile for Pavement Stabilization special provision is not included elsewhere 

in this contract, then it along with a detail will be incorporated as part of the contractors request to 

use.  Notification of subgrade elevation, sampling and waiting period as required in the 

Construction Methods section of the Geotextile for Pavement Stabilization special provision are 

not required. 

Preconstruction Requirements 

 

When MQFs are to be used as a substitute for earth borrow material, request written approval from 

the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 

following details: 

 

(A) Description, purpose and location of project. 

(B) Estimated start and completion dates of project. 

(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 

(D) The names, address, and contact information for the generator of the MQFs. 

(E) Physical location of the site at which the MQFs were generated. 

 

The Engineer will forward this information to the State Materials Engineer for review and material 

approval. 

 

Construction Methods 

 

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside 

limits of the embankments or subgrade.  

 

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 

inches and compacted to at least a density of 95 percent as determined by test methods in 

AASHTO T-99, Determination of Maximum Dry Density and Optimum Moisture Content, 

Method A or C depending upon particle size of the product.  Provide a moisture content at the time 

of compaction of within 4 percent of optimum but not greater than one percent above optimum as 

determined by AASHTO T-99, Method A or C. 

 

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 

be used. See Geotextile for Pavement Stabilization special provision for geotextile type and 

construction method.  
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Measurement and Payment 

 

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 

Article 230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided 

and payment made by converting weight to cubic yards based on the verifiable unit weight.  

Where the pay item of Geotextile for Pavement Stabilization is included in the original contract 

the material will be measured and paid in square yards (see Geotextile for Pavement Stabilization 

special provision).  Where the pay item of Geotextile for Pavement Stabilization is not included in 

the original contract then no payment will be made for this item and will be considered incidental 

to the use of MQFs in embankment.  

 

FLOWABLE FILL: 
(9-17-02)  (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 

 

Description 

 

This work consists of all work necessary to place flowable fill in accordance with these provisions, 

the plans, and as directed. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Flowable Fill 1000-6 

 

Construction Methods 

 

Discharge flowable fill material directly from the truck into the space to be filled, or by other 

approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 

flowable fill. 

 

Measurement and Payment 

 

At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 

in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 

cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 

compensation for all work covered by this provision including, but not limited to, the mix design, 

furnishing, hauling, placing and containing the flowable fill. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Flowable Fill Cubic Yard 
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BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 

 

Description 

 

Bridge approach fills consist of backfilling behind bridge end bents with select material or 

aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 

bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 

natural ground as required.  For bridge approach fills behind end bents with mechanically 

stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 

reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 

contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 

Roadway Detail Drawing No. 422D10. 

 

Define bridge approach fill types as follows: 

 

Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 

422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 

 

Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 

Roadway Standard Drawing No. 422.01; 

 

Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 

Roadway Standard Drawing No. 422.02 and 

 

Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 

Roadway Detail Drawing No. 422D10. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Geotextiles, Type 1 1056 

Portland Cement Concrete 1000 

Select Materials 1016 

Subsurface Drainage Materials 1044 

 

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 

Class V or Class VI select material for standard and modified approach fills.  For an approach fill 

behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 

the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 

MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 

Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 

drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
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Construction Methods 

 

Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 

when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 

approach fill dimensions and foundation material are approved. 

 

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 

backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 

reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 

wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 

an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 

reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  

Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 

kinks, folds, wrinkles or creases. 

 

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 

other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 

parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 

needed.  Contact the Engineer when existing or future obstructions such as foundations, 

pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 

reinforcement. 

 

Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 

2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 

beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 

accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 

accordance with 2018 Roadway Standard Drawing No. 815.03. 

 

Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 

pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 

in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 

loads. 

 

Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 

approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 

compact fine aggregate to a density of at least 98%.  Compact select material for standard or 

modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 

compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 

reinforcement or drains when placing and compacting select material or aggregate.  End dumping 

directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 

drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 

damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 

beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 

shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 

422D10. 
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Measurement and Payment 

 

Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 

Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 

lump sum price for each approach fill will be full compensation for providing labor, tools, 

equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 

materials, installing geotextiles and drains, compacting backfill and supplying select material, 

aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 

incidentals necessary to construct approach fills behind bridge end bents. 

 

The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 

compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 

designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 

connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 

incidental to the contract unit price for MSE Retaining Wall No. __. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Type I Standard Approach Fill, Station ____ Lump Sum 

Type II Modified Approach Fill, Station ____ Lump Sum 

Type III Reinforced Approach Fill, Station ____ Lump Sum 

 

ALTERNATE BRIDGE APPROACH FILLS FOR INTEGRAL ABUTMENTS: 
(1-16-18) 422 SP4 R02B 

 

Description 

 

At the Contractors option, use Type A Alternate Bridge Approach Fills instead of Type I or II 

Bridge Approach Fills to support bridge approach slabs for integral bridge abutments.  An alternate 

bridge approach fill consists of constructing an approach fill with a temporary geotextile wall 

before placing all or a portion of the concrete for the backwall and wing walls of the integral end 

bent cap.  The temporary geotextile wall is designed for a crane surcharge, remains in place and 

aligned so the wall face functions as a form for the end bent cap backwall and wing walls.  Install 

drains, welded wire facing and geotextiles and backfill approach fills and temporary walls with 

select material as required.  Define “geotextiles” as separation or reinforcement geotextiles, 

“temporary wall” as a temporary geotextile wall and “alternate approach fill” as a Type A Alternate 

Bridge Approach Fill in accordance with 2018 Roadway Standard Drawing No. 422.03. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Geotextiles 1056 

Portland Cement Concrete 1000 

Select Materials 1016 

Subsurface Drainage Materials 1044 

Welded Wire Reinforcement 1070-3 
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For temporary walls, use welded wire reinforcement for welded wire facing and Type 5 geotextile 

for reinforcement geotextiles.  Use Type 5 geotextile with lengths and an ultimate tensile strength 

as shown in 2018 Roadway Standard Drawing No. 422.03.  Provide Type 1 geotextile for 

separation geotextiles and Class B concrete for outlet pads.  Use Class V or Class VI select material 

for alternate approach fills and temporary walls.  Provide PVC pipes, fittings and outlet pipes for 

subsurface drainage materials.  For PVC drain pipes, use pipes with perforations that meet 

AASHTO M 278. 

 

Construction Methods 

Excavate as necessary for alternate approach fills and temporary walls in accordance with the 

contract.  Notify the Engineer when foundation excavation is complete.  Do not place geotextiles 

until approach fill dimensions and foundation material are approved. 

 

Install geotextiles as shown in 2018 Roadway Standard Drawing No. 422.03.  Attach separation 

geotextiles to end bent cap backwalls and wing walls as needed with adhesives, tapes or other 

approved methods.  Overlap adjacent geotextiles at least 18" with seams oriented parallel to the 

roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact 

the Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 

utilities will interfere with geotextiles. 

 

Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 

2018 Roadway Standard Drawing No. 422.03.  Connect drain pipes to outlet pipes just beyond 

wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with 

Article 815-3 of the 2018 Standard Specifications and place outlet pads in accordance with 2018 

Roadway Standard Drawing No. 815.03. 

 

Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 

pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 

in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 

loads. 

 

At the Contractor’s option, construct bottom portion of integral end bents before temporary walls 

as shown in 2018 Roadway Standard Drawings No. 422.03.  Erect and set welded wire facing so 

facing functions as a form for the end bent cap backwall.  Place welded wire facing adjacent to 

each other in the horizontal and vertical directions to completely cover the temporary wall face.  

Stagger welded wire facing to create a running bond by centering facing over joints in the row 

below. 

 

Wrap reinforcement geotextiles at the temporary wall face in accordance with 2018 Roadway 

Standard Drawing No. 422.03 and cover geotextiles with at least 3" of select material.  Place layers 

of reinforcement geotextiles within 3" of locations shown in 2018 Roadway Standard Drawing 

No. 422.03.  Before placing select material, pull reinforcement geotextiles taut so they are in 

tension and free of kinks, folds, wrinkles or creases.  Install reinforcement geotextiles with the 

direction shown in 2018 Roadway Standard Drawing No. 422.03.  Do not splice or overlap 

reinforcement geotextiles so seams are parallel to the temporary wall face. 

 

Place select material in 8" to 10" thick lifts and compact select material with a vibratory compactor 
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to the satisfaction of the Engineer.  Do not displace or damage geotextiles or drains when placing 

and compacting select material.  End dumping directly on geotextiles is not permitted.  Do not 

operate heavy equipment on geotextiles or drain pipes until they are covered with at least 8" of 

select material.  Replace any damaged geotextiles or drains to the satisfaction of the Engineer.  

When alternate approach fills extend beyond bridge approach slabs, wrap separation geotextiles 

over select material as shown in 2018 Roadway Standard Drawing No. 422.03. 

 

Temporary walls are designed for a surcharge pressure in accordance with 2018 Roadway Standard 

Drawing No. 422.03.  If the crane surcharge will exceed the wall design, contact the Engineer 

before positioning the crane over reinforcement geotextiles. 

 

Measurement and Payment 

 

Alternate approach fills will be paid at the contract lump sum for either Type I Standard Approach 

Fill, Station ____ or Type II Modified Approach Fill, Station ____ based on the approach fill type 

that the alternate approach fill is replacing.  The lump sum price for each approach fill will be full 

compensation for providing labor, tools, equipment and alternate approach fill materials, 

excavating, backfilling, hauling and removing excavated materials, constructing temporary walls, 

installing wall facing, geotextiles and drains, compacting backfill and supplying select material, 

separation and reinforcement geotextiles, welded wire facing, drain pipes, pipe sleeves, outlet 

pipes and pads and any incidentals necessary to construct alternate approach fills for integral 

abutments. 

 

AGGREGATE SUBGRADE: 
(5-15-18) 505 SP5 R8 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 

 

Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil 

stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 

directed. 

 

Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” 

as the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 

subgrades, undercut subbases as needed.  The types of aggregate subgrade with thickness and 

compaction requirements for each are as shown below. 

 

Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 

to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 

reasonably obtained. 

 

Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade 

stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 

 

Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the 

first sentence of the first paragraph: 
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For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before 

installing geotextile for soil stabilization. 

 

Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence 

of the first paragraph with the following: 

 

Compact ABC as required for the type of aggregate subgrade constructed. 

 

Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after 

the last sentence of the first paragraph: 

 

Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will 

be measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made 

for any undercut excavation of fill materials from subbases. 

 

CLASS IV SUBGRADE STABILIZATION IN LIEU OF CHEMICAL STABILIZATION: 
(6-16-15) (Rev. 5-15-18) 501, 542 SP5 R17 

 

Description 

 

In lieu of chemical stabilization, provide Class IV subgrade stabilization by replacing 8 inches of 

subgrade soils with geotextile and Class IV select material.  This substitution is allowed in full 

typical section width and cannot result in chemically stabilized sections less than 1,000 feet in 

length, unless otherwise approved by the Engineer.  This substitution is not allowed for chemically 

stabilized sections with geotextile for pavement stabilization.  Notify the Engineer at least 30 days 

in advance of starting Class IV subgrade stabilization in lieu of chemical stabilization.  Define 

“subbase” as the portion of the roadbed below the Class IV subgrade stabilization. 

 

Materials 

 

Refer to the 2018 Standard Specifications. 

 

Item Section 

Geotextile for Soil Stabilization, Type 4 1056 

Select Material, Class IV 1016 

 

Use Class IV select material for Class IV subgrade stabilization. 

 

Construction Methods 

 

Before placing geotextile for soil stabilization below Class IV subgrade stabilization, proof roll 

subbases in accordance with Section 260 of the Standard Specifications.  Install geotextile for soil 

stabilization in accordance with Article 270-3 in the 2018 Standard Specifications.  Place, compact 

and maintain Class IV subgrade stabilization in accordance with Article 505-3 of the 2018 

Standard Specifications for a Type 2 aggregate subgrade. 
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Measurement and Payment 

 

Class IV Subgrade Stabilization in Lieu of Chemical Stabilization will be paid at the prices 

established in the contract that relate to the chemical stabilization type that is being replaced (lime 

or cement).  No direct payment will be made for additional excavation required to accommodate 

this alternate. 

 

The total amount paid for this subgrade stabilization alternative will be limited to the contract 

amounts per square yard for replacement for Portland cement or lime, theoretical tons of Portland 

cement or lime replaced, mixing of cement or lime, and theoretical gallons of asphalt curing seal 

replaced at the rate of 0.15 gallons per square yard. 

 

A supplement agreement will be executed prior to starting the work to create a square yard price 

for the Class IV Subgrade Stabilization in Lieu of Chemical Stabilization and deleting the 

quantities associated with the work being replaced. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 553.33 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on August 1, 2018. 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 

 



C204108    R-3825B R-14 Johnston County 

 

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade B 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 

replace with the following:  

 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 

the following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 
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Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 

B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 
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GUARDRAIL END UNITS, TYPE - TL-3: 
(4-20-04) (Rev. 7-1-17) 862 SP8 R65 

 

Description 

 

Furnish and install guardrail end units in accordance with the details in the plans, the applicable 

requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 

plans. 

 

Materials 

 

Furnish guardrail end units listed on the NCDOT Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with 

Article 106-2 of the 2018 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 

 

No modifications shall be made to the guardrail end unit without the express written permission 

from the manufacturer.  Perform installation in accordance with the details in the plans, and details 

and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail End Units, Type TL-3 Each 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 
(1-16-2018) 862 SP8 R70 

 

Guardrail anchor units will be in accordance with the details in the plans and the applicable 

requirements of Section 862 of the 2018 Standard Specifications. 

 

Revise the 2018 Standard Specifications as follows:  

 

Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 

 

Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 

measured and paid as units of each completed and accepted.  No separate measurement will be 

made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 

components of the completed unit that are within the pay limits shown in the plans for the unit as 

all such components will be considered to be part of the unit.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type ____ Each 

Temporary Guardrail Anchor Units, Type ___ Each 

 

FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 

 

Description 

 

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 

message signs (DMS) and high mount and light standards supported by metal poles or upright 

trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 

beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 

and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 

embedded in the foundation. 

 

Construct concrete foundations with the required resistances and dimensions and install anchor 

rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 

consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 

temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 

a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 

“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 

 

This provision does not apply to foundations for signal pedestals; see Section 1743 of the 

2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 

 

Materials 

 

Refer to the 2018 Standard Specifications. 

 

Item Section 

Conduit 1091-3 
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Item Section 

Grout, Type 2 1003 

Polymer Slurry 411-2(B)(2) 

Portland Cement Concrete 1000 

Reinforcing Steel 1070 

Rollers and Chairs 411-2(C) 

Temporary Casings 411-2(A) 

 

Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 

Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 

blocking at least 12" above the ground and protect it at all times from damage; and when placing 

in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 

materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 

materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 

 

Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 

Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 

including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 

casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 

products is available from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 

Provide anchor rod assemblies in accordance with the contract consisting of the following: 

 

(A) Straight anchor rods, 

 

(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 

 

(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 

 

Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 

Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 

a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 

with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 

plates and washers embedded in concrete. 

 

Construction Methods 

 

Install the required size and number of conduits in foundations in accordance with the plans and 

accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 

and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 

Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 

portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 

pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 

attains a compressive strength of at least 3,000 psi. 

 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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(A) Drilled Piers 

 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 

monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 

Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 

and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 

ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 

Check for correct drilled pier alignment and location before beginning drilling.  Check 

plumbness of holes frequently during drilling. 

 

Construct drilled piers with the minimum required diameters shown in the plans.  Install 

piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 

Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 

on the subsurface conditions encountered, drilling through rock and boulders may be 

required.  Do not use blasting for drilled pier excavations. 

 

Contain and dispose of drilling spoils and waste concrete as directed and in accordance 

with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 

materials and fluids removed from excavations. 

 

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 

with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  

If it becomes necessary to replace a temporary casing during drilling, backfill the 

excavation, insert a larger casing around the casing to be replaced or stabilize the 

excavation with polymer slurry before removing the temporary casing. 

 

If temporary casings become stuck or the Contractor proposes leaving casings in place, 

temporary casings should be installed against undisturbed material.  Unless otherwise 

approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  

The Engineer will determine if casings may remain in place.  If the Contractor proposes 

leaving temporary casings in place, do not begin drilling until a casing installation method 

is approved. 

 

Use polymer slurry and additives to stabilize holes in accordance with the slurry 

manufacturer’s recommendations.  Provide mixing water and equipment suitable for 

polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 

bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 

after filling holes with slurry, at least every 4 hours thereafter and immediately before 

placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 

excavation meet the required polymer slurry properties.  If any slurry test results do not 

meet the requirements, the Engineer may suspend drilling until both samples from a sample 

set meet the required polymer slurry properties. 
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Remove soft and loose material from bottom of holes using augers to the satisfaction of 

the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 

accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 

following: 

 

(1) Inspections for tip resistance and bottom cleanliness are not required, 

(2) Temporary casings may remain in place if approved, and 

(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 

(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 

 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 

concrete until a concrete placement procedure is approved.  If applicable, temporary 

casings and fluids may be removed when concrete placement is paused or stopped in 

accordance with the exceptions above provided holes are stable.  Remove contaminated 

concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 

unstable, do not remove temporary casings until a procedure for placing anchor rod 

assemblies and conduit or constructing grade beams or wings is approved. 

 

Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 

concrete sets and round top edges of piers. 

 

If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 

be required in accordance with Article 411-5 of the 2018 Standard Specifications.  

A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 

2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 

Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 

Subarticle 411-6(C) of the 2018 Standard Specifications. 

 

If a drilled pier is under further investigation, do not grout core holes, backfill around the 

pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 

drilled pier is accepted, dewater and grout core holes and backfill around the pier with 

approved material to finished grade.  If the Engineer determines a pier is unacceptable, 

remediation is required in accordance with Article 411-6 of the 2018 Standard 

Specifications.  No extension of completion date or time will be allowed for remediation 

of unacceptable drilled piers or post repair testing. 

 

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 

and number of vertical reinforcing bars and the minimum compressive strength of the 

concrete mix at 28 days. 

 

(B) Footings, Pedestals, Grade Beams and Wings 

 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 

accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 

caving or sloughing materials are anticipated or encountered, shore foundation excavations 
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as needed with an approved method.  Notify the Engineer when foundation excavation is 

complete.  Do not place concrete or reinforcing steel until excavation dimensions and 

foundation material are approved. 

 

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 

with the dimensions shown in the plans and in accordance with Section 825 of the 

2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 

beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 

for pedestal and grade beam edges exposed above finished grade.  Place concrete against 

undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 

Specifications.  Proper compaction around footings and wings is critical for foundations to 

resist uplift and torsion forces. 

 

(C) Anchor Rod Assemblies 

 

Size anchor rods for design and the required projection above top of foundations.  

Determine required anchor rod projections from nut, washer and base plate thicknesses, 

the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 

of one nut thickness between top of foundations and bottom of leveling nuts. 

 

Protect anchor rod threads from damage during storage and installation of anchor rod 

assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 

leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 

without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 

to turn nuts. 

 

Arrange anchor rods symmetrically about center of base plate locations as shown in the 

plans.  Set anchor rod elevations based on required projections above top of foundations.  

Securely brace and hold rods in the correct position, orientation and alignment with a steel 

template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 

 

Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 

assembly in accordance with the following procedure: 

 

(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 

top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  

If necessary, lower leveling nuts to level the template in all directions or 

if applicable, lower nuts to tilt the template so the metal pole or upright truss will 

lean as shown in the plans.  If leveling nuts and washers are not in full contact with 

the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 

nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  

High mount luminaires may be attached before erecting metal poles but do not 

attach cables, mast arms or trusses to metal poles or upright trusses at this time. 



C204108    R-3825B R-22 Johnston County 

 

(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 

surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 

other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 

washers are not in full contact with the base plate, replace washers with galvanized 

beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 

a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  

Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 

(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 

contact with the base plate or any nut is not in firm contact with a washer.  If any 

washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 

intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 

top nuts and base plate with ink or paint that is not water-soluble.  Use the  

turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 

top nuts in increments for a total turn that meets the following nut rotation 

requirements: 

NUT ROTATION REQUIREMENTS 

(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 

≤ 1 1/2 1/3 turn (2 flats) 

> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 

(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 

upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 

within the last 12 months to check nuts in the presence of the Engineer.  Completely 

erect mast arm poles and cantilever signs and attach any hardware before checking 

top nuts for these structures.  Check that top nuts meet the following torque 

requirements: 

TORQUE REQUIREMENTS 

Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 

1 270 

1 1/8 380 

1 1/4 420 

≥ 1 1/2 600 

If necessary, retighten top nuts in the presence of the Engineer with a calibrated 

torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 

nuts. 

(13) Do not grout under base plate. 
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Measurement and Payment 

 

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 

paid for elsewhere in the contract. 

 

No payment will be made for temporary casings that remain in drilled pier excavations.  

No payment will be made for PIT.  No payment will be made for further investigation of defective 

piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 

with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 

of unacceptable drilled piers or post repair testing. 

 

HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 
(11-21-00) (Rev. 1-17-12) 848 SP10 R02 

 

Use high early strength concrete for all driveways shown in the plans and as directed by the 

Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-5 of 

the 2018 Standard Specifications. 

 

Measurement and payment will be in accordance with Section 848 of the 2018 Standard 

Specifications. 

 

TEMPORARY SHORING: 
(2-20-07) (Rev. 1-16-18)  SP11 R02 

 

Description 

 

Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 

stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 

Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 

directed.  Design and construct temporary shoring based on actual elevations and shoring 

dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 

at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 

when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 

the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 

provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 

 

Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 

for temporary shoring at locations shown in the plans and as directed.  Positive protection is 

required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 

Design Guide. 

 

(A) Cantilever and Braced Shoring 

 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 

shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 

plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 
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(B) Anchored Shoring 

 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 

anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 

of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 

with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 

at least one helix steel plate followed by extensions with only central shafts (no helixes) 

and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 

for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 

Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 

anchors. 

 

(C) Temporary MSE Walls 

 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 

wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 

the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, welded wire grid 

or metallic strip reinforcement. 

 

Temporary geosynthetic walls consist of geotextile or geogrid reinforcement wrapped 

behind welded wire facing.  Define “temporary geotextile wall” as a temporary 

geosynthetic wall with geotextile reinforcement and “temporary geogrid wall” as 

a temporary geosynthetic wall with geogrid reinforcement. 

 

Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 

to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 

wire wall. 

 

(D) Embedment 

 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 

the grade in front of shoring.  Define “embedment” for temporary walls as the wall height 

below the grade in front of walls. 

 

(E) Positive Protection 

 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 

(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01.  Define “concrete 

barrier” as unanchored or anchored PCB or an approved equal.  Define “temporary 

guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard Drawing 

No. 862.02. 

 

Materials 

 

Refer to the 2018 Standard Specifications. 

 

Item Section 

Concrete Barrier Materials 1170-2 
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Item Section 

Flowable Fill, Excavatable 1000-6 

Geosynthetics 1056 

Neat Cement Grout 1003 

Portland Cement Concrete 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Plates 1072-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Welded Wire Reinforcement 1070-3 

 

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 

the 2018 Standard Specifications.  Use Class IV select material for temporary guardrail.  Use neat 

cement grout for Type 2 grout for ground anchors.  Use Class A concrete that meets Article 450-

2 of the 2018 Standard Specifications or Type 1 grout for drilled-in piles.  Provide untreated timber 

with a thickness of at least 3 inches and a bending stress of at least 1,000 pounds per square inch 

for timber lagging.  Provide steel bracing that meets ASTM A36. 

 

(A) Shoring Backfill 

 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 

except do not use A-2-4 soil for backfill around culverts. 

 

(B) Anchors 

 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 

it at all times from damage; and when placing in the work make sure it is free from dirt, 

dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 

unload and store anchor materials so materials are kept clean and free of damage.  Bent, 

damaged or defective materials will be rejected. 

 

(1) Ground Anchors 

 

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 

strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard 

Specifications.  Splice bars in accordance with Article 1070-9 of the 2018 Standard 

Specifications.  Do not splice strands.  Use bondbreakers, spacers and centralizers 

that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 

(2) Helical Anchors 

 

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 

couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 

to connect helical anchors together and to piles. 
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(3) Anchorages 

 

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 

wedges recommended by the Anchor Manufacturer. 

 

(C) Temporary Walls 

 

(1) Welded Wire Facing 

 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 

temporary wire walls, provide welded wire facing supplied by the Wire Wall 

Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 

walls with separate reinforcement and facing components, provide connectors (e.g., 

bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 

the Wire Wall Vendor. 

 

(2) Geotextiles 

 

Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5 

geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 

with the accepted submittals. 

 

(3) Geogrid Reinforcement 

 

Use geogrids with a roll width of at least 4 feet and an “approved” or “approved for 

provisional use” status code.  The list of approved geogrids is available from: 

connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx 

 

Provide geogrids for geogrid reinforcement with design strengths in accordance 

with the accepted submittals.  Geogrids are typically approved for ultimate tensile 

strengths in the machine direction (MD) and cross-machine direction (CD) or short-

term design strengths for a 3-year design life in the MD based on material type.  

Define material type from the website above for shoring backfill as follows: 

 

Material Type Shoring Backfill 

Borrow A-2-4 Soil 

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

 

(4) Welded Wire Grid and Metallic Strip Reinforcement 

 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 

Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 

wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 

of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) that 

meet ASTM A572 or A1011. 

 

https://connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx
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Preconstruction Requirements 

 

(A) Concrete Barrier 

 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 

is not available, set concrete barrier next to and up against traffic side of temporary shoring 

except for barrier above temporary walls.  Concrete barrier with the minimum required 

clear distance is required above temporary walls. 

 

(B) Temporary Guardrail 

 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 

cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 

of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 

instead of pavement.  Do not use temporary guardrail above temporary walls. 

 

(C) Temporary Shoring Designs 

 

Before beginning temporary shoring design, survey existing ground elevations in the 

vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 

working drawings and design calculations for temporary shoring designs in accordance 

with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing 

plan views, shoring profiles, typical sections and details of temporary shoring design and 

construction sequence.  Do not begin shoring construction until a design submittal is 

accepted. 

 

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 

in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 

design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 

approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 

Consultant.  Include details in anchored shoring working drawings of anchor locations and 

lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 

installation torque and torsional strength rating for helical anchors and if necessary, 

obstructions extending through shoring or interfering with anchors.  Include details in the 

anchored shoring construction sequence of pile and anchor installation, excavation and 

anchor testing. 

 

Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 

Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 

temporary wall working drawings of geotextile and reinforcement types, locations and 

directions and obstructions extending through walls or interfering with reinforcement. 

 

(1) Soil Parameters 
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Design temporary shoring for the assumed soil parameters and groundwater 

elevations shown in the plans.  Assume the following soil parameters for shoring 

backfill: 

 

(a) Unit weight (γ) = 120 pcf; 

(b) Friction Angle (𝛟) Shoring Backfill 

30° A-2-4 Soil 

34° Class II, Type 1 or Class III Select Material 

38° Class V or VI Select Material 

(c) Cohesion (c) = 0 psf. 

 

(2) Traffic Surcharge 

 

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 

traffic will be above and within H of shoring.  This traffic surcharge does not apply 

to construction traffic.  Design temporary shoring for any construction surcharge if 

construction traffic will be above and within H of shoring.  For LRFD shoring 

designs, apply traffic (live load) surcharge in accordance with Figure C11.5.5-3 of 

the AASHTO LRFD Bridge Design Specifications. 

 

(3) Cantilever, Braced and Anchored Shoring Designs 

 

Use shoring backfill for fill sections and voids between cantilever, braced and 

anchored shoring and the critical failure surface.  Use concrete or grout for 

embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 

 

Define “top of shoring” for cantilever, braced and anchored shoring as where the 

grade intersects the back of sheet piles or H-piles and timber lagging.  Design 

cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 

per foot applied 18 inches above top of shoring if concrete barrier is above and next 

to shoring or temporary guardrail is above and attached to shoring.  For anchored 

shoring designs, apply traffic impact load as horizontal load (PH1) in accordance 

with Figure 3.11.6.3-2(a) of the AASHTO LRFD specifications. 

 

Extend cantilever, braced and anchored shoring at least 32 inches above top of 

shoring if shoring is designed for traffic impact.  Otherwise, extend shoring at least 

6 inches above top of shoring. 

 

Design cantilever, braced and anchored shoring for a maximum deflection of 3 

inches if the horizontal distance to the closest edge of pavement or structure is less 

than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 

cantilever and braced shoring in accordance with the plans and AASHTO Guide 

Design Specifications for Bridge Temporary Works. 

 

Design anchored shoring in accordance with the plans and Article 11.9 of the 

AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 

tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 

length for ground anchors and the shallowest helix for helical anchors at least 5 feet 
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behind the critical failure surface.  Do not extend anchors beyond right-of-way or 

easement limits.  If existing or future obstructions such as foundations, guardrail 

posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 

a clearance of at least 6 inches between obstructions and anchors. 

 

(4) Temporary Wall Designs 

 

Use shoring backfill in the reinforced zone of temporary walls.  Separation 

geotextiles are required between shoring backfill and backfill, natural ground or 

culverts along the sides of the reinforced zone perpendicular to the wall face.  For 

Class V or VI select material in the reinforced zone, separation geotextiles are also 

required between shoring backfill and backfill or natural ground on top of and at 

the back of the reinforced zone. 

 

Design temporary walls in accordance with the plans and Article 11.10 of the 

AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 

inches except for walls on structures or rock as determined by the Engineer.  Use 

a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 

whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 

reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 

limits. 

 

Use the simplified method for determining maximum reinforcement loads in 

accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 

use geotextile properties approved by the Department or default values in 

accordance with the AASHTO LRFD specifications.  For geogrid reinforcement, 

use approved geogrid properties available from the website shown elsewhere in this 

provision.  If the website does not list a short-term design strength for an approved 

geogrid, use a short-term design strength equal to the ultimate tensile strength 

divided by 3.5 for the geogrid reinforcement.  Use geosynthetic properties for the 

direction reinforcement will be installed, a 3-year design life and shoring backfill 

to be used in the reinforced zone. 

 

Do not use more than 4 different reinforcement strengths for each temporary 

geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 

ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 

maximum horizontal clearance between geogrids of 3 feet and stagger 

reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 

24 inch long legs.  Locate geotextile or geogrid reinforcement so reinforcement 

layers are at the same level as the horizontal legs of welded wire facing.  Use 

vertical reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 

reinforcement behind welded wire facing and extend reinforcement at least 3 feet 

back behind facing into shoring backfill. 

 

For temporary wire walls with separate reinforcement and facing components, 

attach welded wire grid or metallic strip reinforcement to welded wire facing with 
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a connection approved by the Department.  For temporary geogrid and wire walls, 

retain shoring backfill at welded wire facing with retention geotextiles and extend 

geotextiles at least 3 feet back behind facing into backfill. 

 

(D) Preconstruction Meeting 

 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 

inspection and testing of the temporary shoring.  If required and if this meeting occurs 

before all shoring submittals have been accepted, additional preconstruction meetings may 

be required before beginning construction of temporary shoring without accepted 

submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 

Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 

Superintendent will attend preconstruction meetings. 

 

Construction Methods 

 

Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 

and shoring backfill.  Contain and maintain backfill and protect material from erosion. 

 

Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 

accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard 

Drawing No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the 

2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and 

862.03. 

 

(A) Tolerances 

 

Construct shoring with the following tolerances: 

 

(1) Horizontal wires of welded wire facing are level in all directions, 

 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 

the accepted submittals, and 

 

(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 

(B) Cantilever, Braced and Anchored Shoring Installation 

 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 

submittals, excavate before installing piles.  Otherwise, install piles before excavating for 

shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 

sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 

when shoring is no longer needed. 

 

(1) Pile Installation 

 

Install piles with the minimum required embedment and extension in accordance 

with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications except 
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that a pile driving equipment data form is not required.  Piles may be installed with 

a vibratory hammer as approved by the Engineer. 

 

Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 

filling holes with concrete or grout to the elevations shown in the accepted 

submittals, remove any fluids and fill remaining portions of holes with flowable 

fill.  Cure concrete or grout at least 7 days before excavating. 

 

Notify the Engineer if refusal is reached before pile excavation or driven piles attain 

the minimum required embedment.  When this occurs, a revised design submittal 

may be required. 

 

(2) Excavation 

 

Excavate in front of piles from the top down in accordance with the accepted 

submittals.  For H-piles with timber lagging and braced and anchored shoring, 

excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 

flowable fill and material in between H-piles as needed to install timber lagging.  

Position lagging with at least 3 inches of contact in the horizontal direction between 

the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 

the current lift is installed and if applicable, bracing and anchors for the current lift 

are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 

backfill. 

 

(3) Anchor Installation 

 

If applicable, install foundations located behind anchored shoring before installing 

anchors.  Fabricate and install ground anchors in accordance with the accepted 

submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 

Specifications and the following unless otherwise approved: 

 

(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 

 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 

of the AASHTO LRFD specifications are not required, and 

 

(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 

 

(d) Measure grout temperature, density and flow during grouting with at least 

the same frequency grout cubes are made for compressive strength.  

Perform density and flow field tests in the presence of the Engineer in 

accordance with American National Standards Institute/American 

Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud 

Balance) and ASTM C939 (Flow Cone), respectively. 
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Install helical anchors in accordance with the accepted submittals and Anchor 

Manufacturer’s instructions.  Measure torque during installation and do not exceed 

the torsional strength rating of the helical anchor.  Attain the minimum required 

installation torque and penetration before terminating anchor installation.  When 

replacing a helical anchor, embed last helix of the replacement anchor at least 3 

helix plate diameters past the location of the first helix of the previous anchor. 

 

(4) Anchor Testing 

 

Proof test and lock-off anchors in accordance with the accepted submittals and 

Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 

the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 

“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 

strand or shaft. 

 

(a) Anchor Acceptance 

 

Anchor acceptance is based in part on the following criteria. 

 

(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 

between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 

80% of the theoretical elastic elongation of the unbonded length. 

 

(b) Anchor Test Results 

 

Submit PDF files of anchor test records including movement versus load 

plots for each load increment within 24 hours of completing each row of 

anchors.  The Engineer will review the test records to determine if the 

anchors are acceptable. 

 

If the Engineer determines an anchor is unacceptable, revise the anchor 

design or installation methods.  Submit a revised anchored shoring design 

for acceptance and provide an acceptable anchor with the revised design or 

installation methods.  If required, replace the anchor or provide additional 

anchors with the revised design or installation methods. 

 

(C) Temporary Wall Installation 

 

Excavate as necessary for temporary walls in accordance with the plans and accepted 

submittals.  If applicable, install foundations located in the reinforced zone before placing 

shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 

foundation excavation is complete.  Do not place shoring backfill or reinforcement until 

excavation dimensions and foundation material are approved. 

 

Erect welded wire facing so the wall position is as shown in the plans and accepted 

submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
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direction to completely cover the wall face with facing.  Stagger welded wire facing to 

create a running bond by centering facing over joints in the row below. 

 

Wrap geotextile reinforcement and retention geotextiles behind welded wire facing as 

shown in the plans and accepted submittals and cover geotextiles with at least 3" of shoring 

backfill.  Overlap adjacent geotextile reinforcement and retention and separation 

geotextiles at least 18 inches with seams oriented perpendicular to the wall face.  Hold 

geotextiles in place with wire staples or anchor pins as needed. 

 

Place reinforcement within 3 inches of locations shown in the plans and accepted 

submittals.  Before placing shoring backfill, pull reinforcement taut so it is in tension and 

free of kinks, folds, wrinkles or creases.  Install reinforcement with the direction shown in 

the plans and accepted submittals.  For temporary wire walls with separate reinforcement 

and facing components, attach welded wire grid or metallic strip reinforcement to welded 

wire facing as shown in the accepted submittals.  Do not splice or overlap reinforcement 

so seams are parallel to the wall face.  Contact the Engineer when unanticipated existing 

or future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere 

with reinforcement. 

 

Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 

and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 

of the 2018 Standard Specifications.  Use only hand operated compaction equipment to 

compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 

compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 

a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 

acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 

compaction equipment with feet.  Do not displace or damage reinforcement when placing 

and compacting shoring backfill.  End dumping directly on geotextile or geogrid 

reinforcement is not permitted.  Do not operate heavy equipment on reinforcement until it 

is covered with at least 8 inches of shoring backfill.  Replace any damaged reinforcement 

to the satisfaction of the Engineer. 

 

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 

of the 2018 Standard Specifications.  Bench temporary walls into the sides of excavations 

where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 

finished grade, remove top facing and incorporate top reinforcement layer into fill when 

placing fill in front of wall.  Temporary walls remain in place permanently unless otherwise 

required. 
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Measurement and Payment 

 

Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 

as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 

measured as the square feet of exposed shoring face area with the shoring height equal to the 

difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 

the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 

shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  

No measurement will be made for any embedment, shoring extension above top of shoring 

or pavement thickness above temporary walls. 

 

The contract unit price for Temporary Shoring will be full compensation for providing shoring 

designs, submittals and materials, excavating, backfilling, hauling and removing excavated 

materials and supplying all labor, tools, equipment and incidentals necessary to construct 

temporary shoring. 

 

No payment will be made for temporary shoring not shown in the plans or required by the Engineer 

including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 

proposals will be accepted based solely on revising or eliminating shoring locations shown in the 

plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 

or site conditions. 

 

PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard 

Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  

Costs for anchoring PCB will be incidental to temporary shoring. 

 

Temporary guardrail will be measured and paid for in accordance with Section 862 of the 

2018 Standard Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Temporary Shoring Square Foot 

 

PERMANENT SEEDING AND MULCHING: 
(7-1-95) 1660 SP16 R02 

 

The Department desires that permanent seeding and mulching be established on this project as 

soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 

early stand of vegetation on this project, the Contractor's attention is called to the following: 

 

For all permanent seeding and mulching that is satisfactorily completed in accordance with the 

requirements of Section 1660 in the 2018 Standard Specifications and within the following 

percentages of elapsed contract times, an additional payment will be made to the Contractor as an 

incentive additive.  The incentive additive will be determined by multiplying the number of acres 

of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 

Seeding and Mulching times the appropriate percentage additive. 
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Percentage of Elapsed Contract Time Percentage Additive 

0% - 30% 30% 

30.01% - 50% 15% 

 

Percentage of elapsed contract time is defined as the number of calendar days from the date of 

availability of the contract to the date the permanent seeding and mulching is acceptably completed 

divided by the total original contract time. 

 

BUILDING REMOVAL: 
(1-1-02) (Rev. 11-15-16) 215 SP2 R15 C 

 

Remove the buildings and appurtenances listed below in accordance with Section 215 of the 

2018 Standard Specifications: 

 

Parcel 018 -Right of approx. survey station 70+30, survey line -L one Story Block Business-

Partially outside right of way line 

 

Parcel 075 - Left of approx. survey station 185+50, survey line -L- 

one Story Frame Dwelling_-Partially outside right of way and/or easement line 

 

Parcel 083 - Left of approx. survey station 197+70, survey line -L- 

one Story Block Business-Partially outside right of way and/or easement line 

 

Parcel 100 - Right of approx. survey station 234+90, survey line -L- 

one Story Frame Business-Partially outside right of way and/or easement line 

 

When the description of the work for an item indicates a building partially inside and partially 

outside the right of way and/or construction area, but does not require the building to be cut off, 

the entire building shall be removed. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 

Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 

approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(2-12-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “725-3”.  

 

 

Division 8 

Page 8-23, lines 3, 6, 11 and 13, Section 836, SLUICE GATE, replace article number “8366” 

with “836”.  

 

 

Division 10 

Page 10-69, Table 1046-1 WIRE DIAMETER, rename RECYCLED PLASTIC AND 

COMPOSITE OFFSET BLOCK PROPERTIES 

 

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article 

number “1080-50” with “1080-10”.  

 

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace 

article number “1080-61” with “1080-11”.  

 

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, replace article number “1080-72” with “1080-12”.  

 

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace 

article number “1080-83” with “1080-13”.  
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 

 

Replace Article 103-4(B) with the following: 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically set 

forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may 

be amended from time to time, which are herein incorporated by reference and made a 

part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of 

equipment. The contractor shall not participate directly or indirectly in the 

discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in 

Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor 

for work to be performed under a subcontract, including procurements of materials, or 

leases of equipment, each potential subcontractor or supplier shall be notified by the 

contractor of the contractor's obligations under this contract and the Acts and the 

Regulations relative to Nondiscrimination on the grounds of race, color, or national 

origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined 

by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 

exclusive possession of another who fails or refuses to furnish the information, the 

contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 

forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of 

this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 

may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto. The 

contractor shall take action with respect to any subcontract or procurement as the 

Recipient or the FHWA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 

is threatened with litigation by a subcontractor, or supplier because of such direction, 

the contractor may request the Recipient to enter into any litigation to protect the 

interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 

as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 

of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 

related nondiscrimination authorities to ensure that no person shall, on the ground of race, 

color, national origin, limited English proficiency, sex, age, or disability (including 

religion/creed or income-level, where applicable), be excluded from participation in, be 

denied the benefits of, or be subjected to discrimination under any programs, activities, or 

services conducted or funded by NCDOT. Contractors and other organizations under 

contract or agreement with NCDOT must also comply with Title VI and related authorities, 

therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 

Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 

To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, regardless 

of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
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2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

5. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 

200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 
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➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, 

and include the complainant’s name, address, and telephone number. Complaints 

received by fax or e-mail will be acknowledged and processed. Allegations 

received by telephone will be reduced to writing and provided to the complainant 

for confirmation or revision before processing. Complaints will be accepted in other 

languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  

 

 

TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  
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Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest agrees to comply with the following non-discrimination statutes and 

authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 

21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 

on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms "programs or activities" to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities (42 

U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 

at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against 

minority populations by discouraging programs, policies, and activities with 



C204108    R-3825B SSP-13 Johnston County 

 

disproportionately high and adverse human health or environmental effects on minority 

and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of Limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons 

have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 

seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or 

national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 

real property, structures, or improvements thereon, or granting interest therein from the 

United States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 

upon the condition that the North Carolina Department of Transportation (NCDOT) 

will accept title to the lands and maintain the project constructed thereon in accordance 

with the North Carolina General Assembly, the Regulations for the Administration of 

the Federal-Aid Highway Program, and the policies and procedures prescribed by the 

Federal Highway Administration of the U.S. Department of Transportation in 

accordance and in compliance with all requirements imposed by Title 49, Code of 

Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 

Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 

Department of Transportation pertaining to and effectuating the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 

hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 

interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, 

to the covenants, conditions, restrictions and reservations herein contained as follows, 

which will remain in effect for the period during which the real property or structures 

are used for a purpose for which Federal financial assistance is extended or for another 

purpose involving the provision of similar services or benefits and will be binding on 

the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its 

successors and assigns, that (1) no person will on the grounds of race, color, or national 

origin, be excluded from participation in, be denied the benefits of, or be otherwise 

subjected to discrimination with regard to any facility located wholly or in part on, 

over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 

lands and interests in lands and interests in lands so conveyed, in compliance with all 

requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 

Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-

discrimination in Federally-assisted programs of the U.S. Department of 

Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right to 

enter or re-enter said lands and facilities on said land, and that above described land 

and facilities will thereon revert to and vest in and become the absolute property of the 

U.S. Department of Transportation and its assigns as such interest existed prior to this 

instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 

Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 

which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 

such facilities and services in compliance with all requirements imposed by the 

Acts and Regulations (as may be amended) such that no person on the grounds 

of race, color, or national origin, will be excluded from participation in, denied 

the benefits of, or be otherwise subjected to discrimination in the use of said 

facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 

been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and 

facilities thereon, and the above described lands and facilities will there upon revert 

to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 

Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the 

benefits of, or be otherwise subjected to discrimination in the use of said facilities, 

(2) that in the construction of any improvements on, over, or under such land, and 

the furnishing of services thereon, no person on the ground of race, color, or 

national origin, will be excluded from participation in, denied the benefits of, or 

otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements 

imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 

Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to terminate 

the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 

land and the facilities thereon, and hold the same as if said (license, permit, etc., as 

appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the 

absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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PROJECT SPECIAL PROVISIONS

GEOTECHNICAL

SPECIAL HANDLING OF UNCLASSIFIED EXCAVATION (SPECIAL) GT-1.1 - GT-1.1

GEOTEXTILE FOR PAVEMENT STABILIZATION - (5/15/2018) GT-2.1 - GT-2.2

ROCK EMBANKMENTS (SPECIAL) GT-3.1 - GT-3.2

GEOTEXTILE FOR EMBANKMENT STABILIZATION (SPECIAL) GT-4.1 - GT-4.3

STANDARD SHORING - (1/16/2018) GT-5.1 - GT-5.4

TEMPORARY SOIL NAIL WALLS - (1/16/2018) GT-6.1 - GT-6.9

CONTINUOUS FLIGHT AUGER PILES FOR SOUND BARRIER WALLS 

(SPECIAL)

GT-7.1 - GT-7.5

7/23/2018
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SPECIAL HANDLING OF UNCLASSIFIED EXCAVATION (SPECIAL) 

GENERAL 

Use any suitable unclassified excavation material removed from the excavation from the 
stations listed below in accordance with NCDOT Standard Specification 225, except the 
material shall not be used in the top 3 feet of the proposed embankment or backfill. These 
soils may be utilized in areas outside the pavement section or in lower portions of high fills 
at the discretion of the Engineer. 

 
Alignment Station Offset 

-L- 89+75 to   94+75 LT and RT 
-L- 251+25 to 253+25             RT 

     
     
     
     
     
     
     

 
      Njoroge Wainaina 
      Senior Consultant 

 

14587 3/1/2017
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GEOTEXTILE FOR PAVEMENT STABILIZATION: (5-15-18) 
 
Description 
Supply and install geotextile for pavement stabilization in accordance with the contract.  
Geotextile for pavement stabilization may be required above chemically stabilized subgrades or 
below Class IV subgrade stabilization to prevent pavement cracking at locations shown in the 
plans and as directed.  Define “subbase” as the portion of the roadbed below the Class IV 
subgrade stabilization. 

Materials 
Refer to Division 10 of the Standard Specifications. 

Item Section 
Geotextiles 1056 
Select Material, Class IV 1016 

Use Class IV select material for Class IV subgrade stabilization.  Provide Type 5 geotextile for 
geotextile for pavement stabilization that meets the following tensile strength requirements in the 
machine direction (MD) and cross-machine direction (CD): 

GEOTEXTILE FOR PAVEMENT STABILIZATION REQUIREMENTS 
Tensile Strength Requirement 

(MARVA) 
Test Method 

Tensile Strength @ 5% Strain (MD & CDA) 1,900 lb/ft ASTM D4595 
Ultimate Tensile Strength (MD & CDA) 4,800 lb/ft ASTM D4595 

A. MD, CD and MARV per Article 1056-3 of the Standard Specifications. 

Construction Methods 
Geotextile for pavement stabilization may be required at locations shown in the plans and other 
locations as directed.  For locations with ABC on chemically stabilized subgrades, use of 
geotextile for pavement stabilization will be based on sampling and testing for chemical 
stabilization.  For all other locations, notify the Engineer when the embankment is completed to 
within 2 ft of subgrade elevation and allow 3 days for the Engineer to determine if geotextile for 
pavement stabilization is required. 

Before placing geotextile for pavement stabilization below Class IV subgrade stabilization, proof 
roll subbases in accordance with Section 260 of the Standard Specifications.  Place geotextile for 
pavement stabilization above chemically stabilized subgrades or below Class IV subgrade 
stabilization as shown in the plans.  Pull geotextiles taut so they are in tension and free of kinks, 
folds, wrinkles or creases.  Install geotextile for pavement stabilization perpendicular to the 
survey or lane line in the MD and adjacent to each other in the CD as shown in the plans.  
Continuous geotextiles are required in the MD, i.e., do not splice or overlap geotextiles so seams 
are parallel to the survey or lane line.  Completely cover stabilized subgrades or subbases with 
geotextile for pavement stabilization.  Overlapping geotextiles in the CD is permitted but not 
required.  Overlap geotextiles in the direction that aggregate will be placed to prevent lifting the 
edge of the top geotextile.  Hold geotextiles in place with wire staples or anchor pins as needed. 

Do not damage geotextile for pavement stabilization when placing ABC or Class IV subgrade 
stabilization.  Place and compact ABC in accordance with the contract and Standard 
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Specifications.  Place, compact and maintain Class IV subgrade stabilization in accordance with 
Article 505-3 of the Standard Specifications for a Type 2 aggregate subgrade.  Do not operate 
heavy equipment on geotextiles any more than necessary to construct base courses or subgrades.  
Replace any damaged geotextiles to the satisfaction of the Engineer. 

Measurement and Payment 
Geotextile for Pavement Stabilization will be measured and paid in square yards.  Geotextiles 
will be measured along subgrades or subbases as the square yards of exposed geotextiles 
installed before placing ABC or Class IV subgrade stabilization.  No measurement will be made 
for overlapping geotextiles.  The contract unit price for Geotextile for Pavement Stabilization 
will be full compensation for providing, transporting and installing geotextiles, wire staples and 
anchor pins. 

Class IV Subgrade Stabilization will be measured and paid in accordance with Article 505-4 of 
the Standard Specifications.  No measurement will be made for any undercut excavation of fill 
materials from subbases. 

Payment will be made under: 

Pay Item  Pay Unit 
Geotextile for Pavement Stabilization Square Yard 

 
 

022246 5/21/2018
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ROCK EMBANKMENTS: (SPECIAL) 

 

Description 

Construct rock embankments in accordance with the contract.  Rock embankments are required 

to construct embankments in water at locations shown in the plans and as directed. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Geotextile for Rock Embankments, Type 2 1056 

Rip Rap Materials 1042 

Select Materials 1016 

Provide Type 2 geotextile for filtration geotextiles.  Use Class 2 rip rap material for rock 

embankments.  Use Class A rip rap and No. 57 stone to fill voids in rock embankments.  Obtain 

aggregates from sources participating in the Department’s Aggregate QC/QA Program in 

accordance with Section 1006 of the Standard Specifications or use similar size onsite material 

approved by the engineer. 

Construction Methods 

Construct rock embankments in accordance with the slopes, dimensions and elevations shown in 

the plans and Section 235 of the Standard Specifications.  Place Class 2 so smaller rocks are 

uniformly distributed throughout rock embankments.  Provide a uniform surface free of 

obstructions, debris and groups of large rocks that could cause voids in embankments.   

Before placing embankment fill material or filtration geotextiles over rock embankments, fill 

voids in the top of rock embankments with Class A rip rap and No. 57 stone.  Place and compact 

Class A rip rap first.  Then, fill any remaining voids with No. 57 stone so geotextiles are not torn, 

ripped or otherwise damaged when installed and covered.  Compact rip rap and No. 57 stone 

with tracked equipment or other approved methods.  Install filtration geotextiles on top of Class 

2, rip rap and No. 57 stone in accordance with Article 270-3 of the Standard Specifications 

before placing embankment fill material. 

Measurement and Payment 

Rip Rap, Class 2, Rip Rap, Class A and #57 Stone will be measured and paid in tons.  Select 

material and rip rap will be measured by weighing material and rip rap in trucks in accordance 

with Article 106-7 of the Standard Specifications.  The contract unit prices for Rip Rap, Class 2, 

Rip Rap, Class A and #57 Stone will be full compensation for providing, hauling, handling, 

placing, compacting and maintaining select material and rip rap. 

Geotextile for Rock Embankments will be measured and paid in square yards.  Geotextiles will be 

measured along the top of rock embankments as the square yards of exposed geotextiles before 

placing embankment fill material.  No measurement will be made for overlapping geotextiles.  

The contract unit price for Geotextile for Rock Embankments will be full compensation for 

providing, transporting and installing geotextiles. 

Payment will be made under: 
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Pay Item  Pay Unit 

Rip Rap, Class 2 Ton 

Rip Rap, Class A Ton 

#57 Stone Ton 

Geotextile for Rock Embankments Square Yard 

 
 

032171 

3/5/2018
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GEOTEXTILE FOR EMBANKMENT STABLIZATION (SPECIAL) 

 

DESCRIPTION: 

 

This work consists of furnishing and installing synthetic geotextile for stabilizing embankment in 

accordance with this provision and as directed by the Engineer.  The work shall include 

maintaining the geotextile in the required configuration until completion and acceptance of 

overlying work items.  The geotextile shall be placed at the locations shown in the plans or as 

directed by the Engineer.   

 

MATERIAL: 

 

The geotextile for embankment stabilization shall be made of high-tenacity polyester or 

polypropylene in the machine direction with a plain or straight-warp weave pattern and polyester 

or polypropylene in the cross machine direction or approved equal.  The geotextile shall be 

composed of strong rot-proof synthetic fibers formed into a geotextile of the woven type.  The 

geotextile shall be free of any treatment or coating which might significantly alter its physical 

properties after installation.   

 

The geotextile shall contain stabilizers and/or inhibitors to make the filaments resistant to 

deterioration resulting from ultraviolet or heat exposure.  The geotextile shall be a pervious sheet 

of synthetic fibers oriented into a stable network so that the fibers retain their relative positions 

with respect to each other.  The edges of the geotextile shall be finished to prevent the outer yarn 

from pulling away from the geotextile.  The geotextile shall be free of defects or flaws which 

significantly affect its physical and/or filtering properties.  No seams are permitted perpendicular 

to machine direction (MD).  Lamination of geotextile sheets to produce the physical requirements 

of a geotextile layer will not be accepted.  

 

During all periods of shipment and storage, the geotextile shall be wrapped in a heavy duty 

protective covering to protect the geotextile from direct sunlight ultraviolet rays, mud, dust, dirt, 

and debris.  The geotextile shall not be exposed to temperatures greater than 140°F (60°C).  After 

the protective wrapping has been removed, the geotextile shall not be left uncovered under any 

circumstances for longer than one (1) week.   

 

The geotextile shall meet the following physical requirements: 

 

All values represent minimum average roll values (MARV) as defined by ASTM D4439 for 

geotextile properties (any roll in a lot (a single day’s production) should meet or exceed the 

minimum values in this table).  Machine direction (MD) and cross-direction (CD) are as defined 

by ASTM D4439. 

 

Provide Type 1 Certified Mill Test Report in accordance with Article 106-3 of the Standard 

Specifications with minimum average roll values (MARV) as defined by ASTM D4439 for 

geotextile properties.  For testing geotextiles, a lot is defined as a single day’s production.  The 

Engineer reserves the right to inspect or test the geotextiles at any time.  If requested by the 

Engineer, provide a sample of the geotextile for testing.   
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Use woven polyester or polypropylene geotextiles with properties meeting the following 

requirements. 

 

Property ASTM Test Method Requirement (MARV) 

Wide Width Tensile Strength @ 5% Strain 

(MD) 

D4595 2,400 lbf/ft 

Wide Width Tensile Strength @ Ultimate 

(MD) 

D4595 4,800 lbf/ft 

Apparent Opening Size1 D4751 N/A 

Ultraviolet Stability (retained strength)2 D4355 50% 
1Per AASHTO M92 
2After 250 hours of exposure 

    

CONSTRUCTION METHODS: 

 

The geotextile for embankment stabilization shall be placed at locations shown in the plans or as 

directed by the Engineer.  The locations should be cleared and free of obstructions, debris and 

pockets.  Stumps shall be cut smooth at the ground elevation with the root system left intact.  At 

the time of installation, the geotextile shall be rejected if it has defects, rips, holes, flaws, 

deterioration or damage incurred during manufacture, transportation, or storage.   

 

The geotextile for embankment stabilization shall be placed with the machine directions as shown 

on the plans or as directed by the engineer.  Geotextile shall be laid smooth and free from tension, 

stress fold, wrinkles or creases without any joint, seam, or overlapping in the machine (roll) 

direction.  All joints in the cross machine direction must be overlapped a minimum of 18 inches.  

All geotextile which is damaged as a result of installation shall be replaced or repaired at the 

discretion of the Engineer with no additional cost to the Department.  Compaction equipment must 

be operated such that it will not damage the geotextile.   

 

Any geotextile which is left uncovered for longer than one week after placement shall be replaced 

at no additional cost to the Department.   

 

METHOD OF MEASUREMENT: 

 

The quantity of geotextile to be paid for will be the number of square yards of “Geotextile for 

Embankment Stabilization” measured along the surface of the ground, which has been placed and 

accepted by the engineer.  No separate measurement for payment will be made of any overlapping 

geotextile.   

 

BASIS OF PAYMENT: 

The quantity of geotextile, measured as provided above, will be paid for at the contract unit price 

per square yard for “Geotextile for Embankment Stabilization”.  Such price and payment will be 

full compensation for furnishing, transporting, placing, testing, and all incidentals necessary to 

complete the work as described in this provision and the plans.   
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Pay Item  Pay Unit 

Geotextile for Embankment Stabilization  SY 

  

  

 
 

032171 
3/5/2018
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STANDARD SHORING: (1-16-18) 

 

Description 

Standard shoring includes standard temporary shoring and standard temporary mechanically 

stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 

plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 

required.  Construct standard shoring based on actual elevations and shoring dimensions in 

accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 

shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 

a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard 

temporary wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary 

geotextile wall” as a standard temporary wall with geotextile reinforcement and “standard 

temporary geogrid wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to the Standard Specifications. 

Item Section 

Concrete Barrier Materials 1170-2 

Flowable Fill, Excavatable 1000-6 

Geosynthetics 1056 

Neat Cement Grout, Type 1 1003 

Portland Cement Concrete, Class A 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Welded Wire Reinforcement 1070-3 

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 

temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard 

Specifications or grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge 

case and traffic impact at each standard temporary shoring location, use sheet piles with the 

minimum required section modulus or H-piles with the sizes shown in Geotechnical Standard 

Detail No. 1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of 

at least 1,000 psi for timber lagging. 

(A) Shoring Backfill 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 

backfill except do not use the following: 

(1) A-2-4 soil for backfill around culverts, 
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope 

and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 

walls. 

(B) Standard Temporary Walls 

Use welded wire reinforcement for welded wire facing, struts and wires with the 

dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  

Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 

4 different reinforcement strengths for each standard temporary wall. 

(1) Geotextile Reinforcement 

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area 

of at least 8 oz/sy in accordance with ASTM D5261.  Based on actual wall height, 

groundwater elevation, slope or surcharge case and shoring backfill to be used in 

the reinforced zone at each standard temporary geotextile wall location, provide 

geotextiles with ultimate tensile strengths as shown in Geotechnical Standard 

Detail No. 1801.02. 

(2) Geogrid Reinforcement 

Use geogrids with a roll width of at least 4 ft and an “approved” or “approved for 

provisional use” status code.  The list of approved geogrids is available from: 

connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx 

Based on actual wall height, groundwater elevation, slope or surcharge case and 

shoring backfill to be used in the reinforced zone at each standard temporary 

geogrid wall location, provide geogrids for geogrid reinforcement with short-term 

design strengths as shown in Geotechnical Standard Detail No. 1801.02.  

Geogrids are typically approved for ultimate tensile strengths in the machine 

direction (MD) and cross-machine direction (CD) or short-term design strengths 

for a 3-year design life in the MD based on material type.  Define material type 

from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 

Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

If the website does not list a short-term design strength for an approved geogrid, 

use a short-term design strength equal to the ultimate tensile strength divided by 

3.5 for the geogrid reinforcement. 

Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear 

https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx
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distance is not available, set concrete barrier next to and up against traffic side of 

standard shoring except for barrier above standard temporary walls.  Concrete barrier 

with the minimum required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 

standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 

shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 

pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 

Before beginning standard shoring construction, survey existing ground elevations in the 

vicinity of standard shoring locations to determine actual shoring or wall heights (H).  

Submit a standard shoring selection form for each location at least 7 days before starting 

standard shoring construction.  Standard shoring selection forms are available from: 

connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 

Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation 

Based on actual shoring height, positive protection, groundwater elevation, slope or 

surcharge case and traffic impact at each standard temporary shoring location, install 

piles with the minimum required embedment and extension for each shoring section in 

accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 

and next to standard temporary shoring and temporary guardrail above and attached to 

standard temporary shoring, use “surcharge case with traffic impact” in accordance with 

Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 

no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If 

refusal is reached before driven piles attain the minimum required embedment, use 

drilled-in H-piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 

geogrid reinforcement and shoring backfill in the reinforced zone at each standard 

temporary wall location, construct walls with the minimum required reinforcement length 

and number of reinforcement layers for each wall section in accordance with 

Geotechnical Standard Detail No. 1801.02.  For standard temporary walls with pile 

foundations in the reinforced zone, drive piles through reinforcement after constructing 

temporary walls. 

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at 

acute corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 

Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 

backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 

the wall face.  For Class V or VI select material in the reinforced zone, place separation 

geotextiles between shoring backfill and backfill or natural ground on top of and at the 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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back of the reinforced zone. 

Measurement and Payment 

Standard shoring will be measured and paid in accordance with the Temporary Shoring 

provision. 

 
 

022246 
5/21/2018
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TEMPORARY SOIL NAIL WALLS: (1-16-18) 

 

Description 

Construct temporary soil nail walls consisting of soil nails spaced at a regular pattern and 

connected to a reinforced shotcrete face.  A soil nail consists of a steel bar grouted in a drilled 

hole inclined at an angle below horizontal.  At the Contractor’s option, use temporary soil nail 

walls instead of temporary shoring for full cut sections.  Design and construct temporary soil nail 

walls based on actual elevations and wall dimensions in accordance with the contract and 

accepted submittals.  Use a prequalified Anchored Wall Contractor to construct temporary soil 

nail walls.  Define “soil nail wall” as a temporary soil nail wall and “Soil Nail Wall Contractor” 

as the Anchored Wall Contractor installing soil nails and applying shotcrete.  Define “nail” as a 

soil nail. 

Provide positive protection for soil nail walls at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Geocomposites 1056 

Neat Cement Grout, Type 2 1003 

Reinforcing Steel 1070 

Shotcrete 

Select Material, Class IV 

1002 

1016 

Steel Plates 1072-2 

Use Class IV select material for temporary guardrail.  Provide soil nails consisting of grouted 

steel bars and nail head assemblies.  Use deformed steel bars that meet AASHTO M 275 or M 

31, Grade 60 or 75.  Splice bars in accordance with Article 1070-9 of the Standard 

Specifications. 

Fabricate centralizers from schedule 40 PVC plastic pipe or tube, steel or other material not 

detrimental to steel bars (no wood).  Size centralizers to position bars within 1" of drill hole 

centers and allow tremies to be inserted to ends of holes.  Use centralizers that do not interfere 

with grout placement or flow around bars. 

Provide nail head assemblies consisting of nuts, washers and bearing plates.  Use steel plates for 

bearing plates and steel washers and hex nuts recommended by the Soil Nail Manufacturer. 

Provide Type 6 material certifications for soil nail materials in accordance with Article 106-3 of 

the Standard Specifications.  Store steel materials on blocking at least 12" above the ground and 

protect it at all times from damage; and when placing in the work make sure it is free from dirt, 

dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, unload 

and store soil nail wall materials so materials are kept clean and free of damage.  Bent, damaged 

or defective materials will be rejected. 

Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
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barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear 

distance is not available, set concrete barrier next to and up against traffic side of soil nail 

walls except for barrier above walls.  Concrete barrier with the minimum required clear 

distance is required above soil nail walls. 

(B) Temporary Guardrail 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and soil nail walls.  At the Contractor’s option or if clear distance for soil 

nail walls is less than 4 ft, use temporary guardrail with 8 ft posts and a clear distance of 

at least 2.5 ft.  Place ABC in clear distance and around guardrail posts instead of 

pavement. 

(C) Soil Nail Wall Designs 

Before beginning soil nail wall design, survey existing ground elevations in the vicinity 

of wall locations to determine actual design heights (H).  Use a prequalified Anchored 

Wall Design Consultant to design soil nail walls.  Provide designs sealed by a Design 

Engineer approved as a Geotechnical Engineer (key person) for the Anchored Wall 

Design Consultant. 

Submit PDF files of working drawings and design calculations for soil nail wall designs 

in accordance with Article 105-2 of the Standard Specifications.  Submit working 

drawings showing plan views, wall profiles, typical sections and details of soil nail wall 

design and construction sequence.  Include details in working drawings of soil nail 

locations, unit grout/ground bond strengths, shotcrete reinforcement and if necessary, 

obstructions extending through walls or interfering with nails.  Include details in 

construction sequence of excavation, grouting, installing reinforcement, nail testing and 

shotcreting with mix designs and shotcrete nozzleman certifications.  Do not begin soil 

nail wall construction until a design submittal is accepted. 

Design soil nail walls in accordance with the plans and allowable stress design method in 

the FHWA Geotechnical Engineering Circular No. 7 “Soil Nail Walls” (Publication No. 

FHWA-IF-03-017) unless otherwise required. 

Design soil nails that meet the following unless otherwise approved: 

(1) Horizontal and vertical spacing of at least 3 ft, 

(2) Inclination of at least 12° below horizontal and 

(3) Diameter of 4" to 10". 

Do not extend nails beyond right-of-way or easement limits.  If existing or future 

obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 

nails, maintain a clearance of at least 6" between obstructions and nails. 

Design soil nail walls for a traffic surcharge of 250 psf if traffic will be above and within 

H of walls.  This traffic surcharge does not apply to construction traffic.  Design soil nail 

walls for any construction surcharge if construction traffic will be above and within H of 

walls.  For temporary guardrail with 8 ft posts above soil nail walls, analyze walls for a 

horizontal load of 300 lb/ft of wall. 
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Place geocomposite drain strips with a horizontal spacing of no more than 10 ft and 

center strips between adjacent nails.  Attach drain strips to excavation faces.  Use 

shotcrete at least 4" thick and reinforce shotcrete with #4 waler bars around nail heads.  

Two waler bars (one on each side of nail head) in the horizontal and vertical directions 

are required for a total of 4 bars per nail. 

(D) Preconstruction Meeting 

Before starting soil nail wall construction, hold a preconstruction meeting to discuss the 

construction, inspection and testing of the soil nail walls.  If this meeting occurs before 

all soil nail wall submittals have been accepted, additional preconstruction meetings may 

be required before beginning construction of soil nail walls without accepted submittals.  

The Resident, District or Bridge Maintenance Engineer, Area Construction Engineer, 

Geotechnical Operations Engineer, Contractor and Soil Nail Wall Contractor 

Superintendent will attend preconstruction meetings. 

(E) Preconstruction Meeting 

Before beginning wall construction, provide preconstruction test panels in accordance 

with Subarticle 1002-3(D) of the Standard Specifications. 

Construction Methods 

Control drainage during construction in the vicinity of soil nail walls.  Direct run off away from 

soil nail walls and areas above and behind walls. 

Install foundations located behind soil nail walls before beginning wall construction.  Do not 

excavate behind soil nail walls.  If overexcavation occurs, repair walls with an approved method 

and a revised soil nail wall design may be required. 

Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 

accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 

No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 

Specifications and Roadway Standard Drawing No. 862.01, 862.02 and 862.03. 

(A) Excavation 

Excavate for soil nail walls from the top down in accordance with the accepted 

submittals.  Excavate in staged horizontal lifts with no negative batter (excavation face 

leaning forward).  Excavate lifts in accordance with the following: 

(1) Heights not to exceed vertical nail spacing, 

(2) Bottom of lifts no more than 3 ft below nail locations for current lift and 

(3) Horizontal and vertical alignment within 6" of location shown in the accepted 

submittals. 

Remove any cobbles, boulders, rubble or debris that will protrude more than 2" into the 

required shotcrete thickness.  Rocky ground such as colluvium, boulder fills and 

weathered rock may be difficult to excavate without leaving voids. 

Apply shotcrete to excavation faces within 24 hours of excavating each lift unless 

otherwise approved.  Shotcreting may be delayed if it can be demonstrated that delays 

will not adversely affect excavation stability.  If excavation faces will be exposed for 
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more than 24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 

excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend soil nail wall construction and 

temporarily stabilize the excavation by immediately placing an earth berm up against the 

unstable excavation face.  When this occurs, repair walls with an approved method and a 

revised soil nail wall design may be required. 

Do not excavate the next lift until nail installations and testing and shotcrete application 

for the current lift are accepted and grout and shotcrete for the current lift have cured at 

least 3 days and 1 day, respectively. 

(B) Soil Nails 

Drill and grout nails the same day and do not leave drill holes open overnight.  Control 

drilling and grouting to prevent excessive ground movements, damaging structures and 

pavements or fracturing rock and soil formations.  If ground heave or subsidence occurs, 

suspend soil nail wall construction and take corrective action to minimize movement.  If 

property damage occurs, make repairs with an approved method and a revised soil nail 

wall design may be required. 

(1) Drilling 

Use drill rigs of the sizes necessary to install soil nails and with sufficient capacity 

to drill through whatever materials are encountered.  Drill straight and clean holes 

with the dimensions and inclination shown in the accepted submittals.  Drill holes 

within 6" of locations and 2° of inclination shown in the accepted submittals 

unless otherwise approved. 

Stabilize drill holes with temporary casings if unstable, caving or sloughing 

material is anticipated or encountered.  Do not use drilling fluids to stabilize drill 

holes or remove cuttings. 

(2) Steel Bars 

Center steel bars in drill holes with centralizers.  Securely attach centralizers 

along bars at no more than 8 ft centers.  Attach uppermost and lowermost 

centralizers 18" from excavation faces and ends of holes. 

Do not insert steel bars into drill holes until hole locations, dimensions, 

inclination and cleanliness are approved.  Do not vibrate, drive or otherwise force 

bars into holes.  If a steel bar cannot be completely and easily inserted into a drill 

hole, remove the bar and clean or redrill the hole. 

(3) Grouting 

Remove oil, rust inhibitors, residual drilling fluids and similar foreign materials 

from holding tanks/hoppers, stirring devices, pumps, lines, tremie pipes and any 

other equipment in contact with grout before use.  Measure grout temperature, 

density and flow during grouting with at least the same frequency grout cubes are 

made for compressive strength.  Perform density and flow field tests in the 

presence of the Engineer in accordance with American National Standards 

Institute/American Petroleum Institute Recommended Practice 13B-1 (Section 4, 
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Mud Balance) and ASTM C939 (Flow Cone), respectively. 

Inject grout at the lowest point of drill holes through tremies, e.g., grout tubes, 

casings, hollow-stem augers or drill rods, in one continuous operation.  Fill drill 

holes progressively from ends of holes to excavation faces and withdraw tremies 

at a slow even rate as holes are filled to prevent voids in grout.  Extend tremies 

into grout at least 5 ft at all times except when grout is initially placed in holes. 

Provide grout free of segregation, intrusions, contamination, structural damage or 

inadequate consolidation (honeycombing).  Cold joints in grout are not allowed 

except for test nails.  Remove any temporary casings as grout is placed and record 

grout volume for each drill hole. 

(4) Nail Heads 

Install nail head assemblies after shotcreting.  Before shotcrete reaches initial set, 

seat bearing plates and tighten nuts so plates contact shotcrete uniformly.  If 

uniform contact is not possible, install nail head assemblies on mortar pads so nail 

heads are evenly loaded. 

(C) Drain Strips 

Install geocomposite drain strips as shown in the accepted submittals.  Before installing 

shotcrete reinforcement, place drain strips with the geotextile side against excavation 

faces.  For highly irregular faces and at the discretion of the Engineer, drain strips may be 

placed after shotcreting over weep holes through the shotcrete.  Hold drain strips in place 

with anchor pins so strips are in continuous contact with surfaces to which they are 

attached and allow for full flow the entire height of soil nail walls.  Discontinuous drain 

strips are not allowed.  If splices are needed, overlap drain strips at least 12" so flow is 

not impeded.  Cut off excess drain strip length and expose strip ends below shotcrete 

when soil nail wall construction is complete. 

(D) Shotcrete 

Clean ungrouted zones of drill holes and excavation faces of loose materials, mud, 

rebound and other foreign material.  Moisten surfaces to receive shotcrete.  Install 

shotcrete reinforcement in accordance with the contract and accepted submittals.  Secure 

reinforcing steel so shooting does not displace or vibrate reinforcement.  Install approved 

thickness gauges on 5 ft centers in the horizontal and vertical directions to measure 

shotcrete thickness. 

Apply shotcrete in accordance with the contract, accepted submittals and Subarticle 

1002-3(F) of the Standard Specifications.  Use approved shotcrete nozzlemen who made 

satisfactory preconstruction test panels to apply shotcrete.  Direct shotcrete at right angles 

to excavation faces except when shooting around reinforcing steel.  Rotate nozzle 

steadily in small circular patterns and apply shotcrete from bottom of lifts up. 

Make shotcrete surfaces uniform and free of sloughing or sagging.  Completely fill 

ungrouted zones of drill holes and any other voids with shotcrete.  Taper construction 

joints to a thin edge over a horizontal distance of at least the shotcrete thickness.  Wet 

joint surfaces before shooting adjacent sections. 

Repair surface defects as soon as possible after shooting.  Remove any shotcrete which 
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lacks uniformity, exhibits segregation, honeycombing or lamination or contains any voids 

or sand pockets and replace with fresh shotcrete to the satisfaction of the Engineer.  

Protect shotcrete from freezing and rain until shotcrete reaches initial set. 

(E) Construction Records 

Provide 2 copies of soil nail wall construction records within 24 hours of completing each 

lift.  Include the following in construction records: 

(1) Names of Soil Nail Wall Contractor, Superintendent, Nozzleman, Drill Rig 

Operator, Project Manager and Design Engineer; 

(2) Wall description, county, Department’s contract, TIP and WBS element number; 

(3) Wall station and number and lift location, dimensions, elevations and description; 

(4) Nail locations, dimensions and inclinations, bar types, sizes and grades and 

temporary casing information; 

(5) Date and time drilling begins and ends, steel bars are inserted into drill holes, 

grout and shotcrete are mixed and arrives on-site and grout placement and 

shotcrete application begins and ends; 

(6) Grout volume, temperature, flow and density records; 

(7) Ground and surface water conditions and elevations if applicable; 

(8) Weather conditions including air temperature at time of grout placement and 

shotcrete application; and 

(9) All other pertinent details related to soil nail wall construction. 

After completing each soil nail wall or stage of a wall, provide a PDF file of all 

corresponding construction records. 

Nail Testing 

“Proof tests” are performed on nails incorporated into walls, i.e., production nails.  Define “test 

nail” as a nail tested with a proof test.  Proof tests are typically required for at least one nail per 

nail row per soil nail wall or at least 5% of production nails, whichever is greater.  More or less 

test nails may be required depending on subsurface conditions encountered.  The Engineer will 

determine the number and locations of proof tests required.  Do not test nails until grout and 

shotcrete attain the required 3 day compressive strength. 

(A) Test Equipment 

Use the following equipment to test nails: 

(1) Two dial gauges with rigid supports, 

(2) Hydraulic jack and pressure gauge and 

(3) Jacking block or reaction frame. 

Provide dial gauges with enough range and precision to measure the maximum test nail 

movement to 0.001".  Use pressure gauges graduated in 100 psi increments or less.  

Submit identification numbers and calibration records for load cells, jacks and pressure 

gauges with the soil nail wall design.  Calibrate each jack and pressure gauge as a unit. 
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Align test equipment to uniformly and evenly load test nails.  Use a jacking block or 

reaction frame that does not damage or contact shotcrete within 3 ft of nail heads.  Place 

dial gauges opposite each other on either side of test nails and align gauges within 5° of 

bar inclinations.  Set up test equipment so resetting or repositioning equipment during 

nail testing is not needed. 

(B) Test Nails 

Test nails include both unbonded and bond lengths.  Grout only bond lengths before nail 

testing.  Provide unbonded and bond lengths of at least 3 ft and 10 ft, respectively. 

Steel bars for production nails may be overstressed under higher test nail loads.  If 

necessary, use larger size or higher grade bars with more capacity for test nails instead of 

shortening bond lengths to less than the minimum required. 

(C) Proof Tests 

Determine maximum bond length (LB) using the following: 

LB ≤ (CRT × At × fy) / (QALL × 1.5) 

Where, 

LB = bond length (ft), 

CRT = reduction coefficient, 0.9 for Grade 60 and 75 bars or 0.8 for Grade 150 bars, 

At = bar area (in2), 

fy = bar yield stress (ksi) and 

QALL = allowable unit grout/ground bond strength (kips/ft). 

Determine design test load (DTL) based on as-built bond length and allowable unit 

grout/ground bond strength using the following: 

DTL = LB × QALL 

Where, 

DTL = design test load (kips). 

Perform proof tests by incrementally loading nails to failure or a load of 150% of DTL 

based on the following schedule: 

Load Hold Time 

AL* Until movement stabilizes 

0.25 DTL Until movement stabilizes 

0.50 DTL Until movement stabilizes 

0.75 DTL Until movement stabilizes 

1.00 DTL Until movement stabilizes 

1.25 DTL Until movement stabilizes 

1.50 DTL 10 or 60 minutes (creep test) 

AL* 1 minute 

* Alignment load (AL) is the minimum load needed to align 

test equipment and should not exceed 0.05 DTL. 

Reset dial gauges to zero after applying alignment load.  Record test nail movement at 
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each load increment and monitor test nails for creep at the 1.5 DTL load increment.  

Measure and record movement during creep test at 1, 2, 3, 5, 6 and 10 minutes.  If test 

nail movement between 1 and 10 minutes is greater than 0.04", maintain the 1.5 DTL 

load increment for an additional 50 minutes and record movement at 20, 30, 50 and 60 

minutes.  Repump jack as needed to maintain load during hold times. 

(D) Test Nail Acceptance 

Submit 2 copies of test nail records including load versus movement and time versus 

creep movement plots within 24 hours of completing each proof test.  The Engineer will 

review the test nail records to determine if test nails are acceptable.  Test nail acceptance 

is based in part on the following criteria. 

(1) Total movement during creep test is less than 0.04" between the 1 and 10 minute 

readings or less than 0.08" between the 6 and 60 minute readings and creep rate is 

linear or decreasing throughout hold time. 

(2) Total movement at maximum load exceeds 80% of the theoretical elastic 

elongation of the unbonded length. 

(3) Pullout failure does not occur at or before the 1.5 DTL load increment.  Define 

“pullout failure” as the inability to increase load while movement continues.  

Record pullout failure load as part of test nail data. 

Maintain stability of unbonded lengths for subsequent grouting.  If a test nail is accepted 

but the unbonded length cannot be satisfactorily grouted, do not incorporate the test nail 

into the soil nail wall and add another production nail to replace the test nail. 

If the Engineer determines a test nail is unacceptable, either perform additional proof 

tests on adjacent production nails or revise the soil nail design or installation methods for 

the production nails represented by the unacceptable test nail as determined by the 

Engineer.  Submit a revised soil nail wall design for acceptance, provide an acceptable 

test nail with the revised design or installation methods and install additional production 

nails for the nails represented by the unacceptable test nail. 

After completing nail testing for each soil nail wall or stage of a wall, provide a PDF file 

of all corresponding test nail records. 

Measurement and Payment 

Temporary soil nail walls will be measured and paid in square feet.  Temporary soil nail walls 

will be paid for at the contract unit price for Temporary Shoring.  Temporary soil nail walls will 

be measured as the square feet of exposed wall face area.  No measurement will be made for any 

embedment or pavement thickness above soil nail walls. 

The contract unit price for Temporary Shoring will be full compensation for providing soil nail 

wall designs, submittals, labor, tools, equipment and soil nail wall materials, excavating, hauling 

and removing excavated materials, installing and testing soil nails, grouting, shotcreting and 

supplying drain strips and any incidentals necessary to construct soil nail walls.  No additional 

payment will be made and no extension of completion date or time will be allowed for repairing 

property damage, overexcavations or unstable excavations, unacceptable test nails or thicker 

shotcrete. 
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No payment will be made for temporary shoring not shown in the plans or required by the 

Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 

engineering proposals will be accepted based solely on revising or eliminating shoring locations 

shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 

measurements or site conditions. 

PCB will be measured and paid in accordance with Section 1170 of the Standard Specifications.  

No additional payment will be made for anchoring PCB for soil nail walls.  Costs for anchoring 

PCB will be incidental to soil nail walls. 

Temporary guardrail will be measured and paid for in accordance with Section 862 of the 

Standard Specifications. 

 
 

022246 

5/21/2018
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CONTINUOUS FLIGHT AUGER PILES FOR SOUND BARRIER WALLS (SPECIAL) 

1.0 GENERAL 

Continuous flight auger (CFA) piles are constructed by drilling a borehole with a 

continuous flight hollow stem auger and filling the borehole by pumping grout through the 

auger as it is withdrawn.  After completing grout placement, reinforcement is inserted into 

the column of fluid grout.  At the Contractor’s option, construct CFA piles for sound 

barrier walls instead of pile excavation.  Install CFA piles with the required depth in 

accordance with the contract and accepted submittals.  Use a prequalified CFA Pile 

Subcontractor for CFA pile work.  Define “pile” as a CFA pile and “reinforcement” as pile 

extending out of CFA pile. 

2.0 INSTALLATION PLAN SUBMITTAL 

Provide 4 copies and a PDF copy of the CFA pile installation plan submittal.  Submit the 

installation plan at least 15 days before starting CFA pile construction.  Do not begin pile 

construction until the CFA pile installation plan is accepted. 

Provide detailed project specific information in the installation plan that includes the 

following: 

1. List and sizes of proposed equipment including CFA drilling rigs, augers and other 

drilling tools and grouting equipment; 

2. Step-by-step description of CFA pile installation and sequence of pile construction; 

3. Methods for placing reinforcement with procedures for supporting and positioning the 

reinforcement; 

4. Minimum grout volume factor; 

5. Equipment and procedures for monitoring and recording grout volume; 

6. Examples of construction records to be provided that meet Section 6.0 of this provision; 

7. Procedures for containment and disposal of drilling spoils and waste grout; 

8. Approved packaged grout or grout mix design that meets Section 1003 of the Standard 

Specifications; and 

9. Other information shown in the plans or requested by the Engineer. 

If alternate installation procedures are proposed or necessary, a revised CFA pile 

installation plan submittal may be required.  If the work deviates from the accepted 

submittal without prior approval, the Engineer may suspend CFA pile construction until a 

revised plan is accepted. 

3.0 MATERIALS 

Use Type 2 grout that meets Section 1003 of the Standard Specifications. 

Use piles extending out of CFA piles that meet the Sound Barrier Wall provision. 
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4.0 PRECONSTRUCTION MEETING 

Before starting CFA pile construction, hold a preconstruction meeting to discuss the 

installation and monitoring of the piles.  Schedule this meeting after the CFA Pile 

Subcontractor mobilizes to the site.  If this meeting occurs before all CFA pile submittals 

have been accepted, additional preconstruction meetings may be required before beginning 

construction of CFA piles without accepted submittals.  The Resident or Bridge 

Maintenance Engineer, Bridge Construction Engineer, Geotechnical Operations Engineer, 

Contractor and CFA Pile Subcontractor Superintendent and Project Manager will attend 

preconstruction meetings. 

5.0 CONSTRUCTION METHODS 

Use equipment and methods accepted in the CFA pile installation plan or approved by the 

Engineer.  Inform the Engineer of any deviations from the accepted plan. 

Dispose of drilling spoils and waste grout as directed and in accordance with Section 802 

of the Standard Specifications.  Drilling spoils consist of all excavated material and fluids 

removed from boreholes. 

A. Drilling 

Use CFA piling rigs capable of drilling to the dimensions and depths shown in the plans 

or required otherwise by the Engineer.  Install CFA piles with tip elevations no higher 

than shown in the plans or approved by the Engineer. 

Use single helix hollow stem augers with uniform diameters and continuous flights 

from the top of the auger to the bottom tip of the cutting face.  Provide augers with 

flights and teeth that cut the bottom of the borehole flat.  Augers with outside diameters 

at least 97% of the pile design diameter are required.  Augers capable of installing piles 

to a depth 20% greater than plan depth are also required. 

Unless piles are installed with a hydraulic fixed mast installation platform and the stem 

to which the auger is fixed has an outside diameter 10" or greater, at least one guide 

connected to the leads of the CFA piling rig is required.  Prevent the leads from rotating 

during drilling and grouting. 

Seal the grout injection port to prevent entry during drilling.  Keep the hollow stem of 

augers clean when drilling.  Clearly mark augers or leads every foot along their length 

with markings visible to the unaided eye from the ground.  Check for correct pile 

location and alignment before beginning drilling.  Do not begin drilling until enough 

grout to complete the pile is on the project site. 

Advance the auger into the ground at a continuous rate.  Do not raise the auger until 

beginning grout placement.  Control the auger rotation speed to prevent excess spoil 

from being transported to the ground surface and surrounding soil being drawn laterally 

into the borehole. 



R-3825B GT-7.3 Johnston County 
 

If muck, organics, soft soil or other unsuitable materials are encountered within 5 ft of 

the ground surface, contact the Engineer as these materials can cause problems with top 

of pile construction.  If auger refusal is encountered before reaching plan depth, stop 

the auger rotation and inform the Engineer.  Unless it is determined otherwise, define 

refusal as less than 1 ft of auger penetration per minute. 

B. Grouting 

Remove oil, rust inhibitors, residual drilling slurries and similar foreign materials from 

holding tanks/hoppers, stirring devices, pumps and lines and all other equipment in 

contact with grout before use. 

Place a screen between the ready mix truck and the grout pump to remove large 

particles or cement balls using a mesh that has openings no larger than ¾". 

Use a positive displacement piston type pump with a known volume per stroke that can 

develop peak pressures at the pump of at least 350 psi.  Size the pump to maintain a 

smooth continuous delivery of grout while limiting pressure variations (particularly 

pressure drops) due to pump strokes.  At the beginning of construction, provide the 

grout volume delivered by each pump stroke and verify this value is within 3% of the 

actual volume.  Recalibrate the grout volume per pump stroke during construction as 

necessary or directed. 

Measure grout temperature and flow during grouting with at least the same frequency 

grout cubes are made for compressive strength.  Perform flow field tests in the presence 

of the Engineer in accordance with ASTM C939 (Flow Cone). 

Place grout in accordance with the contract and accepted submittals.  Pump grout 

without difficulty to fill any soft or porous zones and with sufficient pressure to ensure 

a continuous monolithic pile with at least the plan cross section from the maximum 

borehole depth to the top of the grout column.  Provide grout free of segregation, 

intrusions, contamination, structural damage or inadequate consolidation 

(honeycombing). 

Begin placing grout within 5 minutes after the auger has reached plan depth.  At the 

beginning of grout placement, lift the auger 6" to 12" and remove the sealing device by 

applying grout pressure or with a steel bar.  Do not lift the auger beyond this range in 

order to minimize soil movement.  After initiating grout flow, reinsert the auger to the 

original depth. 

Pump grout continuously while extracting the auger at a smooth steady rate.  Maintain a 

positive grout pressure at the auger injection point at all times.  If rotation occurs while 

removing the auger, rotate the auger in the same direction as during drilling.  If grout 

placement is suspended for any reason, inform the Engineer and redrill the CFA pile. 

Monitor the depth of the auger injection point while counting pump strokes during 

grouting.  Record the grout volume and factor versus depth of the auger injection point 

in increments of 5 ft or less.  The grout volume factor is the grout volume placed 
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divided by the theoretical grout volume for each depth increment.  A grout volume 

factor of at least 1.15 is required. 

C. Top of Pile Finishing and Protection 

After placing grout, remove all excess grout and spoil from and place a temporary form 

within the top of the grout column.  Use a form 3 ft to 5 ft long with a diameter equal to 

or larger than the pile diameter.  Place the form with equal lengths above and below the 

ground surface.  Recheck the top of the grout and remove any foreign material.  After 

the Engineer determines that grout reaches initial set, remove the form without 

disturbing the ground surface around the pile. 

After inserting reinforcement, square the top of the CFA pile with the pile axis while 

grout is still fluid or by cutting off hardened grout.  Construct the top of CFA pile to the 

elevation shown in the plans. 

D. Reinforcement 

Provide reinforcement for CFA piles consisting of piles shown in the plans and 

accepted submittals.  Insert reinforcement as a unit while the grout is still fluid.  Lower 

or gently push reinforcement into the grout.  Do not vibrate or drive the reinforcement.  

Support the reinforcement at the ground surface until the grout strength reaches 2,500 

psi.  Contact the Engineer if reinforcement cannot be properly inserted to the required 

depth. 

6.0 CONSTRUCTION RECORDS 

Provide 2 copies of CFA pile construction records after completing each pile.  Include the 

following in construction records: 

1. Names of CFA Pile Subcontractor, Superintendent, Drill Rig Operator and Project 

Manager; 

2. Project description, county, Department’s contract, TIP and WBS element number; 

3. Wall station and number and pile location and identifier; 

4. The grout volume and factor versus depth of the auger injection point in increments of 

5 ft or less; 

5. CFA pile diameter, length and tip elevation, top of pile and ground surface elevations; 

6. Auger diameter and theoretical volume of the borehole; 

7. Grout temperature and flow records; 

8. Size, length, top elevation and grade of reinforcement; 

9. Date and time drilling begins and ends, grout is mixed and arrives on-site, pumping 

grout begins and ends and reinforcement is placed; 

10. Weather conditions including air temperature at time of grout placement; and 

11. All other pertinent details related to CFA pile construction. 
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After completing CFA piles for each sound barrier wall, provide a PDF copy of all 

corresponding construction records. 

7.0 CFA PILE ACCEPTANCE 

CFA pile acceptance is based in part on the following criteria. 

1. Grout volume factor is greater than the minimum required for any 5 ft depth increment. 

2. Grout is properly placed and does not have any evidence of segregation, intrusions, 

contamination, structural damage or inadequate consolidation (honeycombing). 

3. CFA pile and reinforcement location, alignment and elevations are within tolerances for 

sound barrier walls for pile excavation and reinforcement is in accordance with the 

contract and accepted submittals. 

If the Engineer determines a CFA pile is unacceptable, additional testing, remedial 

measures or replacement piles are required at no additional cost to the Department.  Do not 

being remediation work until remediation plans are approved. 

8.0 MEASUREMENT AND PAYMENT 

CFA piles for sound barrier walls will be paid at the contract unit price for Sound Barrier 

Wall.  No separate payment will be made for CFA piles.  The contract unit price for Sound 

Barrier Wall will be full compensation for all costs for submittals, monitoring and 

recording, labor, tools, equipment, reinforcement and grout complete and in place and all 

incidentals necessary to drill and construct CFA piles in accordance with this provision.  

No payment will be made for any costs associated with unacceptable CFA piles. 

 

 

032171 
7/20/2018
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031499 

PROJECT SPECIAL PROVISIONS 

GEOENVIRONMENTAL 

 

CONTAMINATED SOIL (7/8/2016) 

The Contractor’s attention is directed to the fact that soil contaminated with petroleum 

hydrocarbon compounds exist within the project area.  The known areas of contamination are 

indicated on corresponding plans sheets. Information relating to these contaminated areas, 

sample locations, and investigation reports are available at the following web address by 

navigating to the correct letting year and month then selecting, “Plans and Proposals”, 

“R3825B”, “GeoEnv Postings”: 

 

http://dotw-xfer01.dot.state.nc.us/dsplan/ 

 

Petroleum contaminated soil may be encountered during any earthwork activities on the project.  

The Contractor shall only excavate those soils that the Engineer designates necessary to 

complete a particular task.  The Engineer shall determine if soil is contaminated based on 

petroleum odors and unusual soil staining.  Contaminated soil not required to be excavated is to 

remain in place and undisturbed.  Undisturbed soil shall remain in place, whether contaminated 

or not.  The Contractor shall transport all contaminated soil excavated from the project to a 

facility licensed to accept contaminated soil. 

 

In the event that the Contractor chooses to stockpile the soil temporarily, the stockpile shall be 

created within the property boundaries of the source material and in accordance with the 

Stockpile Containment Detail found in the plans.  If the volume of contaminated material 

exceeds available space on site, the Contractor shall obtain a permit from the NCDENR UST 

Section’s Regional Office for off-site temporary storage. Stockpiling contaminated soil will be 

incidental to the project. The Contractor shall provide disposal manifests and weigh tickets to the 

Engineer for review and approval.  The Engineer will in turn provide the GeoEnvironmental 

Section with a copy of the disposal manifests and weigh tickets for their records. 

 

Measurement and Payment: 

The quantity of contaminated soil hauled, and disposed of shall be the actual number of tons of 

material, which has been acceptably transported and weighed with certified scales as 

documented by disposal manifests and weigh tickets. The quantity of contaminated soil, 

measured as provided above, shall be paid for at the contract unit price per ton for “Hauling and 

Disposal of Petroleum Contaminated Soil”.  

 

The above price and payment shall be full compensation for all work covered by this section, 

including, but not limited to loading, transportation, weighing, laboratory testing, disposal, 

equipment, decontamination of equipment, labor, and personal protective equipment.  

 

 

Payment shall be made under: 

 

Pay Item Pay Unit 

Hauling and Disposal of Petroleum Contaminated Soil Ton 

 

7/8/2016
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 Revise the 2018 NCDOT Standard Specifications as follows: 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  
add the following sentences: 

The sanitary gravity sewer utility owner is the Town of Clayton. The contact person is 
Chris Rowland and he can be reached by phone at 919-553-5002. 

The water mains and sewer force mains utility owner is Johnston County. The contact 
person is Mike Keen and he can be reached by phone at 919-795-1944. 

 
 
Owner and Owner's Requirements:  
 
The existing sanitary sewer, potable water mains and sewer force mains are owned by the 
entities listed above. The Contractor shall provide access for the owner’s representatives 
to all phases of construction.  The owner shall be notified two (2) weeks prior to 
commencement of any work and one (1) week prior to service interruption.  Only 
authorized personnel of the owner shall operate valves in the existing water distribution 
system or sanitary sewer collection system. 

 
Technical Services of North Carolina, Inc. 
701 Corporate Center Drive, Suite 475 
Raleigh, NC 27607-5238 
Project Number: 60519134 R-3825B 
August 9, 2018 
 
 (Seal) 

DOCUMENT NOT CONSIDERED FINAL 
UNLESS ALL SIGNATURES COMPLETED 

DocuSign Envelope ID: FBF86099-C81E-4CB7-9536-EDF4826EB2D9

8/9/2018
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PROJECT SPECIAL PROVISIONS 

Utility Construction – Aqua North Carolina 

 

 

 

 

 

 

  

 

 

 

 Revise the 2018 Standard Specifications as follows: 

Page 10-61, Sub-article 1034-2 Plastic Pipe (A) PVC Gravity Flow Sewer 

Replace with the following:  

PVC Gravity Sewer Pipe (4” - 15”), ASTM D3034, SDR 35. Uniform minimum “pipe stiffness” 

at five (5) percent deflection shall be 46 psi. The joints shall be integral bell electrometric gasket 

joints manufactured in accordance with ASTM D3212 and ASTM F477. Applicable UNI-Bell 

Plastic Pipe Association standard is UNI-B-4. 

PVC Gravity Sewer Pipe (18” - 27”), ASTM F679, SDR 35. Uniform minimum “pipe stiffness” 

at five (5) percent deflection shall be 46 psi. The joints shall be integral bell electrometric gasket 

joints manufactured in accordance with ASTM D3212 and ASTM F477. Applicable UNI-Bell 

Plastic Pipe Association standard is UNI-B-7. 

All PVC pipe shall bear the NSF-DWV seal. The minimum standard length of pipe shall be 

thirteen (13) feet. 

PVC fittings shall not be allowed. Use ductile iron fitting with “push-on” or mechanical joints 

conforming to ANSI A21.11 and sub-article 1034-4 (A). 

Page 10-61, Sub-article 1034-2 Plastic Pipe (B) PVC Force Main Sewer Pipe 

Replace with the following:  

All PVC pipe of nominal diameter three through twelve inches shall be manufactured in 

accordance with AWWA Standard C900, latest edition. The PVC pipe shall have a minimum 

working pressure rating of 235 psi and shall have a minimum DR of 18. Pipe shall be the same 

O.D. as ductile iron pipe. PVC pipe smaller than three inches shall be SDR 21 Class 200. 

PVC pipe shall have integral bell push-on type joints conforming to ASTM D3139. 

All PVC Force Main Sewer Pipe shall be green in color. 

 

08/09/2018
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Fittings, to be used with three inches and larger C900 PVC pipe shall be restrained mechanical 

joint ductile iron conforming to ANSI/AWWA A21.10/C110, 350 psi minimum pressure rating.  

Ductile iron fittings shall have exterior asphaltic coating with a minimum thickness of 1.0 mils 

and an interior protective lining of ceramic epoxy with a minimum dry thickness of 40 mils applied 

by the pipe manufacturer. Ceramic epoxy lining shall be equivalent to Protecto 401.  PVC fittings 

are not allowed on PVC force mains larger than three inches. 

Fittings used with three inch and smaller PVC pipe shall be manufactured from virgin rigid PVC 

(polyvinyl chloride) vinyl compounds with a Cell Class of 12454 as identified in ASTM D 1784. 

All fitting shall be joining via solvent weld. 

Page 10-61, Sub-article 1034-4 Ductile Iron Pipe (A) Gravity Flow Sewer Pipe 

Add the following sentences: 

Ductile iron pipe shall conform to ANSI/AWWA A21.51/C151, class thickness designed per 

ANSI/AWWA A21.50/C150, with mechanical or push on joints. An interior protective lining of 

ceramic epoxy shall be provided with a minimum dry thickness of 40 mils. The minimum standard 

length of pipe shall be eighteen (18) feet. Pipes shall be lined with Protecto 401 or equivalent. 

Page 10-61, Sub-article 1034-4 Ductile Iron Pipe (A) Force Main Sewer Pipe 

Add the following sentences: 

Ductile Iron Pipe: All ductile iron pipe of nominal diameter four through fifty-four inches shall 

conform to ANSI/AWWA A21.51/C151. A minimum of Class 52 pipe shall be supplied for all 

sizes of pipe unless a higher class pipe is specifically called out in the plans, or required by Aqua. 

Fittings: All fittings shall be mechanical joint ductile iron conforming to ANSI/AWWA 

A21.10/C110, 350 psi minimum pressure rating, or ductile iron compact fittings four through 

twenty-four inches in accordance with ANSI/AWWA A21.53/C153. 

Joints: Joints for ductile iron pipe and fittings shall be push-on or mechanical joints conforming to 

ANSI/AWWA A21.11/C111, unless otherwise called for on the plans. Where called for on the 

plans, restrained or flanged joints shall be provided. Flanged joints shall conform to ANSI 

Standard B16.1-125 LB. Restrained joints shall conform to Section 5.3. 

Coatings and Linings: Where ductile iron pipe and fittings are installed below grade or installed in 

a casing pipe, the coating shall be a minimum 1.0 mil thick in accordance with ANSI/AWWA 

A21.51/C151. Where ductile iron pipe and fittings are installed above grade, pipe, fittings and 

valves shall be thoroughly cleaned and given one field coat (minimum 1.5 mils dry thickness) of 

rust inhibitor primer. Intermediate and finished field coats of Alkyd shall also be applied 

(minimum 1.5 mils dry thickness each coat). Primer and field coats shall be compatible and shall 

be applied in accordance with the manufacturer’s recommendations. Final field coat color shall be 

gray for raw wastewater, light brown for scum and dark brown for sludge. 

All ductile iron pipe and fittings shall have an interior protective lining of ceramic epoxy with a 

minimum dry thickness of 40 mils applied by the pipe manufacturer. Ceramic epoxy lining shall 

be equivalent to Protecto 401. 
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Page 10-62, Sub-article 1036-3 (A) PVC Pipe 

Replace with the following: 

All PVC pipe of nominal diameter three through twelve inches shall be manufactured in 

accordance with AWWA Standard C900, latest edition. The PVC pipe shall have a minimum 

working pressure rating of 235 psi and shall have a minimum DR of 18. Pipe shall be the same 

O.D. as ductile iron pipe. PVC pipe smaller than three inches shall be SDR 21 Class 200. 

PVC pipe shall have integral bell push-on type joints conforming to ASTM D3139. 

All PVC Water Main Pipe shall be blue in color. 

Fittings used with C900 PVC pipe shall be mechanical joint ductile iron or gray iron conforming 

to ANSI/AWWA A21.10/C110, 250 psi minimum pressure rating, or ductile iron compact fittings 

three through twenty-four inches in accordance with ANSI/AWWA A21.53/C153. 

Fittings used with three inch and smaller PVC pipe shall be manufactured from virgin rigid PVC 

(polyvinyl chloride) vinyl compounds with a Cell Class of 12454 as identified in ASTM D 1784. 

All fitting shall be joining via solvent weld. 

Page 10-62, Sub-article 1036-3 (B) Polyethylene (PE) Pipe 

Replace with the following: 

All service lines shall be 3/4”, 1", 1-1/2" or 2" blue polyethylene tubing conforming to 

specifications in AWWA C800 and AWWA C901. 

Page 10-63, Sub-article 1036-5 Ductile Iron Pipe and Fittings, paragraph 1 

Add the following sentences: 

All ductile iron pipe of nominal diameter (3) through fifty four (54) inches shall be designed and 

conform to ANSI/AWWA A21.50/C150 and ANSI/AWWA A21.51/C151. A minimum of Class 

50 pipe shall be supplied for all sizes of pipe unless specifically called out in the plans, or required 

by Aqua. Manufacture pipe with a cement mortar lining and a seal coat in accordance with 

ANSI/AWWA C104/A21.4. 

Page 10-63, Sub-article 1036-5 Ductile Iron Pipe and Fittings, paragraph 2 

Add the following sentences: 

Fittings shall have a 250 psi minimum pressure rating. 

Page 10-63, Sub-article 1036-5 Ductile Iron Pipe and Fittings, paragraph 3 

Add the following sentences: 

Where called for in the plans, restrained or flanged joints shall be provided. Flanged joints shall 

conform to ANSI Standard B 16.1-125 LB. 
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Page 10-63, Sub-article 1036-7 (A) Gate Valves 

Replace with the following: 

General: All gate valves twenty-four (24) inches and smaller shall be resilient seat gate valves. 

Such valves shall be resilient seated, manufactured to meet or exceed the requirements of AWWA 

C509, latest revision. Valves shall have an unobstructed waterway equal to or greater than the full 

nominal diameter of the pipe. 

The valve body, bonnet, and bonnet cover shall be cast iron ASTM A126, Class B. All ferrous 

surfaces inside and outside shall have a fusion-bonded epoxy coating. A 2" wrench nut shall be 

provided for operating the valve in a buried installation. All valves shall be tested in strict 

accordance with AWWA C509. All valves are to open counterclockwise. 

The valves shall be non-rising stem with the stem made of cast, forged, or rolled bronze as 

specified in AWWA C509. Two stem seals shall be provided and shall be of the o-ring type. The 

stem nut must be independent of the gate. 

The resilient sealing mechanism shall provide zero leakage at the water working pressure when 

installed with the line flow in either direction. 

Page 10-63, Sub-article 1036-8 (A) Tapping Sleeves 

Add the following sentences: 

All pressure connections to asbestos cement pipe and all "size on size" taps shall utilize mechanical 

joint sleeves. Gaskets shall be vulcanized natural or synthetic rubber. 

Mechanical Joint Sleeves: Sleeves shall be cast of gray-iron or ductile-iron and have an outlet 

flange with the dimensions of the Class 125 flanges shown in ANSI B16.1, properly recessed for 

tapping valve. Glands shall be gray-iron or ductile iron. Bolts and nuts shall comply with 

ANSI/AWWA Cl11/A21.11. 

Type 304 Stainless Steel Tapping Sleeves: Sleeves shall be fabricated of minimum 3/8" carbon 

steel meeting ASTM A285 Grade C. Outlet flange shall meet AWWA C-207, Class "D" ANSI 

150 lb. drilling and be properly recessed for the tapping valve. Bolts and nuts shall be high strength 

low alloy steel to AWWA C111 (ANSI A21.11). Sleeve shall have manufacturer-applied fusion 

bonded epoxy coating, minimum 12 mil thickness. 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  

add the following sentences: 

The utility owner is the Aqua North Carolina (Aqua). The contact person is Jackie Jackson and 

he can be reached by phone at (919) 625-2515. 

Page 15-2, Sub-article 1500-9 Placing Pipelines into Service, paragraph 2 

Add the following sentences: 

(A) Notification and Connection to Existing Water and Sewer Mains: 
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All connections to existing mains shall be made by only after the connection procedure and work 

scheduling has been reviewed and approved by Aqua. Submit a written request to Aqua a minimum 

of one week prior to scheduling said connections. In request, outline the following: 

1. Points of connection, fittings to be used, and method. 

2. Estimated construction time for said connections. 

Aqua shall review the submittal within one week after receiving it and approve or deny the request. 

If the request is rejected by Aqua, resubmit the request modifying it in a manner acceptable to 

Aqua.  

All connections shall only be made on the agreed upon date and time. If the connection work is 

not initiated and completed in the agreed upon manner, reschedule the said connection by 

following the procedure outlined above. 

Page 15-4, Sub-article 1505-2 Materials 

Add the following sentences: 

(A) Pipe Handling, Storage and Transportation 

All types of pipe shall be handled in such manner as will prevent damage to the pipe or coating. 

Accidental damage to pipe or coating shall be repaired to the satisfaction of Aqua or be removed 

from the job. When not being handled, the pipe shall be supported on timber cradles or on properly 

prepared ground, graded to eliminate all rock points and to provide uniform support along the full 

length. When being transported, the pipe shall be supported at all times in a manner which will not 

permit distortion or damage to the lining or coating. Any unit of pipe that, in the opinion of Aqua, 

is damaged beyond repair it shall be removed from the site of the work and replaced with another 

unit. 

Joint gaskets shall be stored in clean, dark, dry location until before use. 

Dirt or other foreign material shall be prevented from entering the pipe or pipe joint during 

handling or laying operations and any pipe or fitting that has been installed with dirt or foreign 

material in it shall be removed, cleaned and reinstalled. At times when pipe installation is not in 

progress, the open ends of the pipe shall be closed by a watertight plug or by other means approved 

by Aqua to ensure absolute cleanliness inside the pipe. 

(B) Mechanical Restraining Devices 

Mechanical Restraining Devices as specified herein may be substituted for the restrained "Locked-

Type" joints. The length of pipe to be restrained shall be based on the "Restrained Joint Detail" in 

the plans. 

Joint Restraint Device: Mechanical joint restraint shall be incorporated in the design of the 

follower gland and shall include a restraining mechanism which, when actuated, imparts multiple 

wedging action against the pipe, increasing its resistance as the pressure increases. Flexibility of 

the joint shall be maintained after burial. Glands shall be manufactured of ductile iron conforming 
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to ASTM A536. Restraining devices shall be of ductile iron heat treated to a minimum hardness 

of 370 BHN. Dimensions of the gland shall be such that it can be used with the standardized 

mechanical joint bell and tee-head bolts conforming to ANSI A11.11 and ANSI/AWWA 

C153/A21.53. Twist-off nuts shall be used to insure proper actuating of the restraining devices. 

Page 15-4, Sub-article 1505-3 (C) Bedding 

Add the following sentence: 

Pipe bedding shall also conform to the requirements of the details on the plans. 

Page 15-4, Sub-article 1505-3 (E) Thrust Restraint paragraph 3 

Replace with the following: 

Provide thrust restraint for pressurized pipelines and appurtenances. When shown in the plans, 

construct as specified with modifications to match the actual field conditions. Use concrete 

reaction backing and thrust collars where joint restraint is impractical. Where any section of a main 

is provided with concrete thrust restraint for fittings, controls or hydrants, perform the hydrostatic 

pressure test after the concrete reaches appropriate strength. 

Provide thrust restraint on the existing piping system as necessary. 

Sections of piping requiring restrained joints shall be constructed using pipe and fittings with 

restrained "Locked-type" joints manufactured by the pipe and fitting manufacturer and the joints 

shall be capable of holding against withdrawal for line pressures of a minimum 200 psi. 

Mechanical joint ductile iron pipe retainer glands shall not be permitted. Any restrained joints that 

allow for elongation upon pressurization will not be allowed in those locations where the pipe 

comes out of the ground. 

Restrained pipe joints that achieve restraint by incorporating cut out sections in the wall of the pipe 

shall have a minimum wall thickness at the point of cut out that corresponds with the minimum 

specified wall thickness for the remainder of the pipe. 

The minimum number of restrained joints required for resisting forces at fittings and changes in 

direction of pipe shall be determined from the length of restrained pipe on each side of fittings and 

changes in direction necessary to develop adequate resisting friction with the soil. 

The required lengths of restrained joint ductile iron pipe and PVC pipe shall be as shown on the 

plans and in the Restrained Joint Detail on the plans. 

Wherever 2-45° bends are used in place of a 90° bend and the minimum length of restrained pipe 

required from one 45° bend extends beyond the other 45° bend, the 2-45° bends will be considered 

as though a 90° bend were located midway between the 2-45° bends. 

Page 15-6, Sub-article 1510-3 (B) Testing and Sterilization, paragraph 1 

Add the following sentences: 

Length of test section shall not exceed 2,000 feet. 
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Page 15-6, Sub-article 1510-3 (B) Testing and Sterilization, paragraph 2 

Add the following sentences: 

Each section of pipe to be tested, as determined by Aqua, shall be slowly filled with water and the 

specified test pressure shall be applied by means of a pump connected to the pipe in a satisfactory 

manner. Before applying the specified test pressure, all air shall be expelled from the pipe. To 

accomplish this, taps shall be made, and appropriate valves installed to ensure bleeding of all air 

from the main. 

Page 15-6, Sub-article 1510-3 (B) Testing and Sterilization, paragraph 5 

Add the following sentences: 

If no hydrant is installed at the end of the main, then a blow-off valve shall be provided large 

enough to develop a velocity of at least 2.5 feet per second in the main. All taps required for 

chlorination or flushing purpose or for temporary or permanent release of air shall be provided as 

a part of the construction of water mains. After the disinfection, all such taps shall be sealed to the 

satisfaction of Aqua. 

Page 15-8, Sub-article 1515-2 Materials, paragraph 2 

Add the following sentences: 

Wastewater Air Release Valve: The valve body and cover shall be cast iron construction, ASTM 

A126-B, and all internal working parts shall be of stainless steel Type 304. The venting orifice 

shall be 3/8 inch in diameter and seating material shall be of Viton.  The inlet opening shall be 

standard 2 inch NPT screwed connection unless otherwise shown on the plans. The valve shall 

include a flush out feature for periodic cleaning of the internal mechanism. The overall height of 

the valve body shall not exceed 21 inches unless otherwise shown on the plans. 

Page 15-8, Sub-article 1515-2 Materials 

Add the following sentences: 

Plug Valves: Plug valves shall be of the non-lubricated, eccentric type designed for a minimum 

working pressure of 200 psi. Valves shall provide tight shut-off at rated pressure. Eccentric plug 

valves shall be designed, manufactured and tested in accordance with AWWA C517. The plug 

valve body shall be cast iron ASTM A126 Class B with a welded-in overlay of not less than 95% 

nickel alloy content on all the surfaces contacting the face of the plug. The valve plug shall be 

constructed of cast iron conforming to ASTM A516, Grade 65-45-12 with Buna N resilient seating 

surface to mate with the body seat. Exposed valve flanges shall be in accordance with ANSI B16.1 

Class 125. Buried valves shall have mechanical joints conforming to AWWA C111. Shaft bearings 

shall be sleeve-type, sintered, oil impregnated, and permanently lubricated stainless steel. Shaft 

seals shall be self-adjustable. Sealing system shall conform to AWWA C517. All packing shall be 

replaceable without removing the bonnet or actuator and while valve is in service. Valves 6” and 

larger shall be provided with gear actuators.  Valves shall have a two inch square operating nut 

and shall open counter-clockwise. 
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Page 15-8, Sub-article 1515-3 (A) Valves 

Add the following sentences: 

Install plug valves on force main sewers in lieu of gate valves. 

Page 15-8; Section 1515-3(A).  The Contractor’s attention is directed to this section. 

Measurement and Payment:  

Payment for _” plug valve shall be per each valve, and paid for under the contract price for 

“_” Plug Valve”. Such price and payments will be full compensation for all labor, materials, 

equipment, excavation, backfilling and any incidentals necessary to complete the work, as 

required. 

Pay Item: Pay Unit 

_” Plug Valve Each 

Page 15-10, Sub-article 1520-2 Materials, Paragraph 2 

Add the following sentences: 

Clay pipe, DIP pipe, PE pipe and concrete pipe shall not be used for sewer pipe unless approved 

in writing by Aqua.  All sewer pipes shall be PVC with ductile iron fittings as specified herein 

unless otherwise indicated on the drawings. 

Page 15-10, Sub-article 1520-2 Materials 

Add the following sentences: 

Joints between pipes of different materials shall be made with a flexible mechanical compression 

coupling with No. 304 stainless steel bands. 

Page 15-12, Sub-article 1520-3 (A) (2) (c) Air Test, paragraph 1 

Add the following sentence: 

Each test section shall not exceed 400 feet in length and shall be tested between adjacent manholes. 

Page 15-12, Sub-article 1520-3 (A) (2) (d) Visual Inspection 

Add the following sentence: 

Perform a video internal inspection of all installed gravity sewer pipe within 30 days after 

Substantial Completion after the road base is in place and the manhole rings and covers are to 

grade. If the video inspection reveals cracked, broken, or defective pipe, or pipe misalignment 

resulting in vertical sags in excess of 1-1/2” and in the case of PVC pipe a ring deflection in excess 

of 5%, repair or replace the pipe.  

Prior to repair or replacement of failed sewer pipe, the method of repair or replacement shall be 

submitted to Aqua for approval. Pressure grouting of pipe shall not be considered as an acceptable 

method of repair. 
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Page 15-12, Sub-article 1520-3 (B) (1) Installation, paragraph 2 

Replace with the following: 

Wastewater force mains shall be equipped with automatic air release valves located at all high 

points and as shown on the plans. Valves shall be located in an enclosure as detailed in the air 

release valve detail on the plans. 

Page 15-13, Sub-article 1520-3 (B) (2) Testing, paragraph 1 

Replace with the following: 

The tests shall be made on sections not to exceed 2,000 feet.  Perform testing in accordance with 

AWWA C600 and C605. 

Page 15-13, Sub-article 1520-3 (B), Testing 

change the allowable leakage formula to:  

� = ��√�÷ �	
, ��� 

����:	� = �������	����	��������	������	�������	����, ��	� /�". ��. 

Page 15-13, Sub-article 1520-3 (B) (2) Testing 

Add the following sentences: 

(3) Final Cleaning 

Prior to final inspection and acceptance of the force main by Aqua, flush and clean all of the 

system. Flushing and cleaning shall remove all accumulated construction debris, rocks, gravel, 

sand, silt, and other foreign material from the sewer system at or near the downstream end. This 

water used for flushing will not be allowed to drain to the wastewater plant, so proper procedures 

must be in place to remove the water used to flush. 

Upon Aqua’s final inspection of the pressure pipe systems, if any foreign matter is still present in 

the system, clean the sections and portions of the lines as required. 

Page 15-14, Sub-article 1525-2 Materials 

Add the following sentences: 

The date of manufacture and the name or trademark of the manufacturer shall be clearly marked 

on each pre-cast section. 

Sections shall be cured by an approved method for at least 28 days prior to painting and shall not 

be shipped until at least 2 days after having been painted. 

Pre-cast concrete top slabs shall be used where cone sections cannot be used. Lift rings or non-

penetrating lift holes shall be provided for handling pre-cast manhole sections. Non-penetrating 

lift holes shall be filled with non-shrink grout after installation of the manhole sections. 

Concrete surfaces shall have form oil, curing compounds, dust, dirt and other interfering materials 

removed by brush sand blasting and shall be fully cured prior to the application of any coatings. 
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Interior surfaces of manholes shall have a protective bituminous coating with a minimum of 2 

coats with a dry film thickness of 24 mils or approved equal. Exterior surfaces shall have a 

protective coal tar epoxy coating with a minimum dry film thickness of 16 mils. Coatings shall be 

applied in two applications by the manhole manufacturer in strict accordance with the paint 

manufacturer’s recommendations. 

Manholes that receive force main flow shall be lined with a 2 mm polyethylene liner and shall 

follow the construction called out in the details on the plans. 

At all manholes, use an inflow protection device such as “Sewer Guard” as manufactured by 

Methods Engineering Corporation, or approved equal. 

Page 15-14, Sub-article 1525-3 Construction Methods, paragraph 3 

Add the following sentences: 

For inverts between 0.5’ to 2.0’ use a chute. 

Page 15-15, Sub-article 1525-3 (B) Installation of Precast Units 

Add the following sentences: 

Cast-in-place bases shall be used only when specifically approved by Aqua. 

The completed manhole shall be rigid, true to dimensions, and watertight. 

The pre-cast sections shall be jointed together with a pre-formed flexible joint sealant compound 

meeting all requirements of Federal Specification SS-S-00210 (GSA-FSS), “Sealing Compound, 

Pre-formed Plastic for Pipe Joints.” Type 1, Rope Form. On the outside of manholes, a sealant-

strip shall be wrapped over the joints. 

Page 15-15, Sub-article 1525-3 (C) Fittings and Connections 

Add the following sentence: 

Special care shall be taken to see that the openings through which pipes enter the structure are 

provided with watertight connections. For ductile iron and PVC pipe, connections shall conform 

to ASTM C923, “Standard Specifications for Resilient Connectors Between Reinforced Concrete 

Manhole Structures and Pipes.” 

Page 15-15, Sub-article 1525-3 (D) Testing 

Replace with the following: 

Prior to testing, all lifting holes shall be plugged with non-shrink grout and all manhole tops shall 

be bolted to the cone section using concrete expansion anchors and sealed down with asphaltic 

cement or “ram-neck”. In doing the vacuum test, all pipes entering the manhole shall be plugged 

and secured from being drawn into the sewer line. Inflate the compressor band to affect a seal 

between the vacuum base and the manhole cone section. Connect the vacuum pump to the outlet 

port with the valve open. A vacuum of ten inches of mercury shall be drawn and the vacuum shot 

off. With the valves closed, the time for the vacuum to drop to nine inches of mercury shall not be 

less than the following table: 
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Manhole Depth 48” dia 60” dia 72” dia 

0’-10’ 60 sec. 75 sec. 90 sec. 

10’-15’ 75 sec. 90 sec. 105 sec. 

15’ or Greater 90 sec. 105 sec. 120 sec. 

 

If the manhole fails, repairs will be made and a retest performed. Provide all labor, equipment, and 

any appurtenances to perform the vacuum test. All equipment shall be approved for vacuum 

testing. 
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       Michael Baker Engineering, Inc. 
       8000 Regency Parkway, Suite 600 
       Cary, North Carolina 27518  

Phone: 919-463-5488 
       Fax:  919-463-5490 
 

General: 

The following utility companies have facilities that will be in conflict with the 
construction of this project: 

A) Duke Energy – Power (Transmission) 
B) Duke Energy – Power (Distribution) 
C) AT&T Transmission – (Communications) 
D) Conterra – (Communications) 
E) CenturyLink – (Communications) 
F) Charter – (Communications) 
G) Piedmont Natural Gas – (Gas Distribution) 

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor.  All utility work listed herein will be done by the utility 
owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard 
Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy – Power (Transmission)  
1) Duke Energy’s transmission line crossing NC 42 at approximate Station L- 

43+00 will remain in place. 
2) Contact person for Duke Energy is Jamie Loy at 919-546-6034 or 

jamie.loy@duke-energy.com 
 
B) Duke Energy – Power (Distribution)  

1) Duke Energy will install new aerial and buried facilities throughout the 
project limits. 
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2) Duke Energy will complete their relocation work from the beginning of the 
project limits to approximate Station L- 69+50 (Castleberry Road) by January 
25, 2019. 

3) Duke Energy will complete their relocation work from approximate Stations 
L- 69+50 - 131+50 (Neuse Colony Drive) by June 28, 2019. 

4) Duke Energy will complete their relocation work from approximate Station L- 
131+50 to the end of the project limits by February 21, 2020. 

5) Contact person for Duke Energy is Mark Blackman at 919-717-4723 or 
mark.blackman@duke-energy.com. 

 
C) AT&T Transmission – Communications 

1) AT&T’s buried transmission line paralleling the Duke Energy Transmission 
easement at approximate Station L- 43+00 will be adjusted in place. 

2) AT&T will complete their relocation work by November 30, 2018. 
3) Contact person for AT&T Transmission is Levi Kendrick at 706-781-8316 or 

levi_kendrick@windstream.net. 
 

D) Conterra – Communications  
1) Conterra will abandon existing and install new buried fiber from the 

beginning of the project limits to Y11C- (Portofino Drive).  Conterra will 
attach to Duke Energy’s distribution, aerial facilities over the Neuse River. 

2) Conterra will complete their relocation work from the beginning of the project 
limits to approximate Station L- 69+50 by October 26, 2018. 

3) Conterra will complete their relocation work from approximate Stations L- 
69+50 - 131+50 by January 25, 2019. 

4) Conterra will complete their relocation work from approximate Station L- 
131+50 to 192+00 by April 26, 2019. 

5) Contact person for Conterra is Scott Williford at 336-285-7497 or 
scott@tprcbroadband.com. 

 
E) CenturyLink – Communications  

1) CenturyLink will abandon existing and install new buried facilities throughout 
the project limits.  CenturyLink will attach to Duke Energy’s distribution, 
aerial facilities over the Neuse River. 

2) CenturyLink will complete their relocation work from the beginning of the 
project limits to approximate Station L- 69+50 by December 28, 2018. 

3) CenturyLink will complete their relocation work from approximate Stations 
L- 69+50 - 131+50 by April 26, 2019. 

4) CenturyLink will complete their relocation work from approximate Station L- 
131+50 to the end of the project limits by November 22, 2019. 

5) Contact person for CenturyLink is Kevin Godwin at 910-366-2142 or 
kevin.godwin@centurylink.com. 
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F) Charter – Communications  
1) Charter will abandon existing and install new buried facilities throughout the 

project limits.  Charter will also attach to Duke Energy’s distribution, aerial 
facilities over the Neuse River and various other locations within the project 
limits. 

2) Charter will complete their relocation work from the beginning of the project 
limits to approximate Station L- 69+50 by May 24, 2019. 

3) Charter will complete their relocation work from approximate Stations L- 
69+50 - 131+50 by September 27, 2019. 

4) Charter will complete their relocation work from approximate Station L- 
131+50 to the end of the project limits by July 17, 2020. 

5) Contact person for Charter is Tommy Roberts at 919-920-7409 or troberts@ 
telics.com. 

 
G) Piedmont Natural Gas – Gas  

1) Piedmont Natural Gas will install and abandon facilities within the project 
limits. 

2) Piedmont Natural Gas will complete their relocation work from the beginning 
of the project limit to approximate Station L- 69+50 by October 26, 2018. 

3) Duke Energy will complete their relocation work from approximate Stations 
L- 69+50 - 131+50 by January 25, 2019. 

4) Duke Energy will complete their relocation work from approximate Station L- 
131+50 to the end of the project limits by May 24, 2019. 

5) Contact person for Piedmont Natural Gas is Stephen Edmundson at 252-571-
6068 or stephen.edmundson@piedmontng.com. 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(3-11-2016) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 1, 2016 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching (East) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides 

of the stream or depression, measured from top of stream bank or center of depression.  The stream 

bank of the stream relocation shall be seeded by a method that does not alter the typical cross 

section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 

permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

March 1 - August 31 September 1 - February 28 

18# Creeping Red Fescue 18# Creeping Red Fescue 

6# Indiangrass 6# Indiangrass 

8# Little Bluestem 8# Little Bluestem 

4# Switchgrass 4# Switchgrass 

25# Browntop Millet 35# Rye Grain 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 
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TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 

into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 

be used where degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be 4 inches. 

 

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 

tack shall not be allowed on this project. 

 

CRIMPING STRAW MULCH: 

 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 

maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 

is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 

emulsified asphalt. 

 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
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Crimping equipment including power source shall be subject to the approval of the Engineer 

providing that maximum spacing of crimper blades shall not exceed 8". 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

REFORESTATION: 

 

Description 

 

Reforestation will be planted within interchanges and along the outside borders of the road, and in 

other areas as directed.  Reforestation is not shown on the plan sheets.  See the Reforestation Detail 

Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be shall be planted as soon as practical following permanent Seeding and 

Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, 

or as directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 
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Measurement and Payment 
 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 
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Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 

by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 

stream or depression measured from top of streambank or center of depression. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 

progress in a continuous manner until complete.  All construction within these areas shall 

progress in a continuous manner such that each phase is complete and areas are 

permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 

of work in accordance with Article 108-7 of the Standard Specifications. 
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(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 

(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 

Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into the 

contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 

 

(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 

on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 

greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work 

shall be included in the contract unit prices for the work involved. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

 



R-3825B EC-9 Johnston County 

 

5/14/2018 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte

dReclamationProcedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

CLEAN WATER DIVERSION: 

 

Description 

 

This work consists of installing, maintaining, and removing any and all material required for the 

construction of clean water diversions.  The clean water diversions shall be used to direct water 

flowing from offsite around/away from specific area(s) of construction. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Geotextile for Soil Stabilization, Type 4 1056 

 

Construction Methods 

 

The Contractor shall install the clean water diversions in accordance with the details in the plans 

and at locations indicated in the plans, and as directed.  Upon installation, the excavated material 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.  Other 

stabilization methods may be utilized with prior approval from the Engineer. 

 

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury top of slope geotextile edge in a trench at least 5" 

deep and tamp securely.  Make vertical overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile. 

 

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 

than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 

geotextile a maximum of 3 ft. horizontally and vertically. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in 

Section 1620 of the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this section 

including all materials, construction, maintenance, and removal of the clean water diversions. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 
 

(A) Safety Fencing 
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Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
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to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 
 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 
 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 
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be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 
 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 
 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 
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SKIMMER BASIN WITH BAFFLES:       (East) 

 

Description 

 

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in 

the erosion control plans.  See the Skimmer Basin with Baffles Detail sheet provided in the erosion 

control plans.  Work includes constructing sediment basin, installation of temporary slope drain 

pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, providing and placing 

stone pad on bottom of basin underneath skimmer device, providing and placing a geotextile 

spillway liner, providing coir fiber mat stabilization for the skimmer outlet, disposing of excess 

materials, removing temporary slope drain, coir fiber baffles, geotextile liner and skimmer device, 

backfilling basin area with suitable material and providing proper drainage when basin area is 

abandoned. 

 

Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Geotextile for Soil Stabilization, Type 4 1056 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 

 

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 

shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 

 

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

The geotextile for the spillway liner shall meet the following minimum physical properties for low 

permeability, woven polypropylene geotextiles: 

 

Property  Test Method Value Unit 

Tensile Strength ASTM D-4632 315 lb. 

Tensile Elongation (Maximum) ASTM D-4632 15 % 

Trapezoidal Tear ASTM D-4533 120 lbs. 

CBR Puncture ASTM D-6241 900 lbs. 
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UV Resistance  

(% retained at 500 hrs.) 

ASTM D-4355 70 % 

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve 

Permittivity ASTM D-4491 0.05 sec-1 

Water Flow Rate ASTM D-4491 4 gal/min/ft2 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate basin according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 

primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control 

plans.  Temporary slope drain pipe at inlet of basin may be replaced by Type 4 geotextile as 

directed.  Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 

and Section 1640 of the Standard Specifications. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 

pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 

detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 

and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-

buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 

skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 

or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 

and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 

accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 

the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 

have a minimum cross sectional area of 4 ft. by 4 ft. 
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Line primary spillway with low permeability polypropylene geotextile unrolled in the direction of 

flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in a 

trench at least 5" deep and tamp firmly.  If geotextile for the primary spillway is not one continuous 

piece of material, make horizontal overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire staples shaped 

into a u shape with a length of not less than 12" and a throat not less than 1" in width.  Place staples 

along outer edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically.  

Geotextile shall be placed to the bottom and across the entire width of the basin according to the 

Skimmer Basin with Baffles detail.  Place sealant inside basin around barrel pipe on top of 

geotextile with a minimum width of 6 in. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 

reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 and 

1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all bare 

side slope sections immediately upon the completion of seeding and in accordance with Article 

1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Low Permeability Geotextile will be measured and paid for as the actual number of square yards 

measured along the surface of the spillway over which the geotextile is installed and accepted. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 

Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 

maximum number of each size skimmer acceptably installed and in use at any one time during the 

life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 

considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 

will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 

damaged by ice accumulation. 
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Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 

 

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 

 

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

Low Permeability Geotextile Square Yard 

 

TIERED SKIMMER BASIN WITH BAFFLES:      (East) 

 

Description 

 

Provide a tiered skimmer basin to remove sediment from construction site runoff at locations 

shown in the erosion control plans.  See the Tiered Skimmer Basin Detail sheet provided in the 

erosion control plans.  Tiered Skimmer Basins shall be installed in areas where topography creates 

a large elevation difference between the inlet and outlet of a single skimmer basin.  Work includes 

constructing sediment basins, installation of coir fiber baffles, installation of temporary slope drain 

pipe, furnishing, installation and cleanout of skimmer, providing and placing stone pad on bottom 

of basin underneath skimmer device, providing and placing geotextile spillway liners, providing 

coir fiber mat stabilization for the skimmer outlet, disposing of excess materials, removing 

temporary slope drain pipe, coir fiber baffles, geotextile liner and skimmer device, backfilling 

basin area with suitable material and providing proper drainage when basin area is abandoned. 
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Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 

 

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 

shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 

 

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

The geotextile for the spillway liner shall meet the following minimum physical properties for low 

permeability, woven polypropylene geotextiles: 

 

Property  Test Method Value Unit 

Tensile Strength ASTM D-4632 315 lb. 

Tensile Elongation (Maximum) ASTM D-4632 15 % 

Trapezoidal Tear ASTM D-4533 120 lbs. 

CBR Puncture ASTM D-6241 900 lbs. 

UV Resistance  

(% retained at 500 hrs.) 

ASTM D-4355 70 % 

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve 

Permittivity ASTM D-4491 0.05 sec-1 

Water Flow Rate ASTM D-4491 4 gal/min/ft2 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
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Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate basins according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 

primary spillways according to the Tiered Skimmer Basin Detail sheet in the erosion control plans.  

Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section 

1640 of the Standard Specifications.  Multiple upper basins, or Modified Silt Basins Type ‘B’ as 

labeled on the detail, may be required based on site conditions and as directed. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 

pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 

detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 

and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-

buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 

skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 

or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 

and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 

accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 

the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 

have a minimum cross sectional area of 4 ft. by 4 ft. 

 

Line primary spillways with low permeability polypropylene geotextile unrolled in the direction 

of flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in 

a trench at least 5" deep and tamp firmly.  If geotextile for primary spillways is not one continuous 

piece of material, make horizontal overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire staples shaped 

into a u shape with a length of not less than 12" and a throat not less than 1" in width.  Place staples 

along outer edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically.  

Geotextile shall be placed to the bottom and across the entire width of the basin according to the 

Tiered Skimmer Basin with Baffles detail. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 

reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 
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and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart.  Place sealant inside 

basin around barrel pipe on top of geotextile with a minimum width of 6 in. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 and 

1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all bare 

side slope sections immediately upon the completion of seeding and in accordance with Article 

1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

 

Low Permeability Geotextile will be measured and paid for as the actual number of square yards 

measured along the surface of the spillway over which the geotextile is installed and accepted. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 

Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 

maximum number of each size skimmer acceptably installed and in use at any one time during the 

life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 

considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 

will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 

damaged by ice accumulation. 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 

 

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 
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Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

Low Permeability Geotextile Square Yard 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 

fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 

velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  

Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 

materials, installation of coir fiber wattles, matting installation, PAM application, and removing 

wattles. 

 

Materials 

 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 
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Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 

each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 

and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 

to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 

with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 

to the detail provided in the plans. 

 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 

ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 

over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  

PAM applications shall be done during construction activities after every rainfall event that is 

equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 

are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 

in accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 

which are installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to install the Coir Fiber Wattles. 
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Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the coir fiber wattles. Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Coir Fiber Wattle Linear Foot 

 

WATTLE BARRIER: 

(5-20-13) 1630  

 

Description 

 

Wattle barriers are tubular products consisting of excelsior fibers encased in natural or synthetic 

netting and used at the toe of fills or on slopes to intercept runoff.  Wattle barriers are to be placed 

at locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation, maintenance and removing 

wattle barriers. 

 

Materials 

 

Wattle shall meet the following specifications: 

 

Inner Material 100% Curled Wood (Excelsior) Fibers 

Minimum Diameter 18" 

Minimum Length 10 ft. 

Minimum Density 2.9 lb./c.f.± 10% 

Net Material Synthetic 

Net Openings 1" x 1" 

Net Configuration Totally Encased 

Minimum Weight 5 lb./ft. ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with 

a 2" x 2" nominal square cross section.  One end of the stake shall be sharpened or beveled to 

facilitate driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in 

length with a throat of 1" in width. 
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Construction Methods 

 

Align wattle barriers in an overlapping and alternating pattern.  Excavate a trench the entire length 

of each wattle with a depth of 2" to 3" for the wattle to be placed.  Secure wattle barriers to the soil 

by wire staples approximately every linear foot and at the end of each wattle.  Install at least 4 

stakes on the downslope side of the wattle with a maximum spacing of 2 linear feet, and according 

to the detail.  Install at least 2 stakes on the upslope side of the wattle barrier according to the detail 

provided in the plans.  Drive stakes into the ground at least 10" with no more than 2" projecting 

from the top of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 

 

For wattle barriers used to reduce runoff velocity for large slopes, use a maximum spacing of   25 

ft. for the barrier measured along the slope. 

 

Maintain the wattle barriers until the project is accepted or until the wattle barriers are removed, 

and remove and dispose of silt accumulations at the wattle barriers when so directed in accordance 

with Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Wattle Barrier will be measured and paid as the actual number of linear feet of wattles installed 

and accepted.  Such price and payment will be full compensation for all work covered by this 

provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the wattle barrier. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Wattle Barrier Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 

runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 
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Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environmental Quality Division of Water Resources web site as an approved PAM product for 

use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 
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Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

 

BORROW PIT DEWATERING BASIN: 

(3-17-09) (Rev 3-2-11)  

 

Description 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

Construct, maintain and remove earth embankments used to reduce turbidity from dewatering 

borrow sites.  Work includes providing porous coir fiber baffle, filtration geotextile, stone and 

outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering 

basin and all components; and reshaping, dressing, seeding and mulching the area. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Riprap, Class A, B, 1, and 2 1042 

Geotextile for Drainage, Type 2 1056 

Coir Fiber Baffle 1640-2 

 

Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard 

Specifications in the construction of earth embankments for borrow pit dewatering basins, except 

where otherwise specified. 

 

Construction Methods 

 

Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at 

locations shown on Reclamation Plans or in areas as directed. 
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The volume of the borrow pit dewatering basin will be based on a 2 hour retention time.  The pump 

rate shall not exceed 1,000 GPM.  The Contractor, at his option, may use a greater retention time 

for managing turbidity. 

 

The straight line distance between the inlet and outlet shall be divided to include a forebay chamber 

in the upper quarter cell.  Install one porous coir fiber baffle across the full width of the basin to 

delineate the forebay chamber.  Do not use earthen or rock baffle.  Install filtration geotextile on 

the interior side slopes and the floor of the forebay. 

 

The water pumped from the borrow pit into the dewatering basin shall be obtained from the top of 

the water column and shall be discharged into the forebay in a non-erodible manner. 

 

The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board 

riser attached with a watertight connection to a barrel that carries the water through the 

embankment. 

 

Maintenance and Removal 

 

Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt 

accumulations in accordance with Article 1630-3 of the Standard Specifications.  The Contractor 

may include a drain device for maintenance and removal at his discretion. 

 

Remove the borrow pit dewatering basin once dewatering operations are completed.  Grade, seed, 

and mulch the area after removal of the borrow pit dewatering basin in accordance with Section 

1660 of the Standard Specifications.  The area shall be stabilized with an approved groundcover 

before final acceptance of the site. 

 

Measurement and Payment 

 

No direct payment will be made for borrow pit dewatering basins with the exception of the work 

of silt removal during dewatering basin operation and the work of seeding and mulching after 

removal of the dewatering basin.  All other work and materials required for installation, 

maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow 

Excavation.  Such price and payments will be full compensation for the work of constructing, 

maintaining and removing the borrow pit dewatering basin including, but not limited to, the 

construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure, 

baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once 

dewatering operations are completed. 

 

Removal and disposal of silt accumulations during dewatering operations will be measured and 

paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-

4 of the Standard Specifications. 

 

Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be 

measured and paid at the contract unit price per acre for Seeding and Mulching in accordance with 

Section 1660-8 of the Standard Specifications. 
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IMPERVIOUS DIKE: 

 

Description 

 

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the 

purpose of diverting normal stream flow around the construction site.  The Contractor shall 

construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 

shall not permit seepage of water into the construction site or contribute to siltation of the stream.  

The impervious dike shall be constructed of an acceptable material in the locations noted on the 

plans or as directed. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted.  Such price and payment will be full compensation for all work including 

but not limited to furnishing materials, construction, maintenance, and removal of the impervious 

dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

 

TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 

 

Description 

 

This work consists of furnishing, installing, maintaining and removing any and all temporary 

pipe used on this project in conjunction with the culvert construction. 

 

Construction Methods 

 

The Contractor shall install temporary pipe in locations shown on the plans in such a manner 

approved by the Engineer.  The temporary pipe shall provide a passageway for the stream through 

the work-site.  The minimum size requirements will be as stated on the erosion control plans. 
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Measurement and Payment 

 

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 

temporary pipe approved by the Engineer and measured in place from end to end.  Such price and 

payment will be full compensation for all work covered by this section including but not limited 

to furnishing all materials required for installation, construction, maintenance, and removal of 

temporary pipe. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Temporary Pipe Linear Foot 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 
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Construction Methods 
 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

FLOATING TURBIDITY CURTAIN: 

 

Description 

 

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and 

movement of silt particles during construction.  The floating turbidity curtain shall be constructed 

at locations as directed. 

 

Materials 

 

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating 

material meeting the following specifications: 
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Property Value 

Grab tensile strength *md-370 lbs *cd-250 lbs 

Mullen burst stength 480 psi 

Trapezoid tear strength *md-100 lbs *cd-60 lbs 

Apparent opening size 70 US standard sieve 

Percent open area 4% permittivity  0.28 sec-1 

  

*md - machine direction  

*cd - cross machine direction  

 

In the event that more than one width of fabric is required, a 6" overlap of the material shall also 

be required. 

 

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy.  The 

floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes 

with a heavy vinyl coating as load lines. 

 

Construction Methods 

 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 

removal is requested by the Engineer.  The curtain shall extend to the bottom of the jurisdictional 

resource.  Anchor the curtain according to manufacturer recommendations. 

 

Measurement and Payment 

 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 

curtain furnished as specified and accepted.  Such price and payment will be full compensation for 

the work as described in this section including but not limited to furnishing all materials, tools, 

equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 

 

COMPOST BLANKET: 

(8-23-17) 

 

Description 

 

This work shall consist of furnishing, installing, maintaining, and seeding a water permeable 

Compost Blanket to reduce soil erosion and sediment by promoting the establishment of vegetation 

on sandy soils where vegetation is difficult to establish. 
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Materials 

 

Compost: 

 

Compost used for Compost Blankets shall be weed free and derived from a well-decomposed 

source of organic matter.  The compost shall be produced using an aerobic composting process 

meeting CFR 503 regulations, including time and temperature data indicating effective weed seed, 

pathogen, and insect larvae kill.  The compost shall be free of any refuse, contaminants or other 

materials toxic to plant growth.  Non-composted products will not be accepted.  Test methods for 

the items below should follow USCC TMECC guidelines for laboratory procedures: 

 

1. pH between 5.0-8.0 in accordance with TMECC 04.11-A, "Electrometric pH 

Determinations for Compost". 

2. For seeded Compost Blankets, seed should be incorporated at the time of application in the 

entire depth of the compost blanket, at rates per foot, per square yard, or per acre, as 

acceptable to the engineer.  The following particle sizes shall also be followed: 100% 

passing a 2" sieve; 99% passing a 1" sieve; minimum of 60% passing a ½" sieve.  All other 

testing parameters remain the same.  The seeding rates are generally similar or slightly 

higher than those used when considering application of seed via hydroseeding or other 

seeding methods. 

3. Moisture content of less than 60% in accordance with standardized test methods for 

moisture determination. 

4. Material shall be relatively free (<1% by dry weight) of inert or foreign man made 

materials. 

5. A sample shall be submitted to the engineer for approval prior to being used and must 

comply with all local, state and federal regulations. 

 

Construction Methods 

 

1. Compost Blankets will be placed as directed.  Unless otherwise specified, Compost 

Blankets should be installed at a minimum depth of 1". 

2. The Compost Blanket shall be seeded at time of installation for establishment of permanent 

vegetation.  The Engineer will specify seeding requirements. 

3. Compost Blankets are not to be used in direct flow situations or in runoff channels. 

4. The type and rate of seed, fertilizer and lime shall be in accordance with the Seeding and 

Mulching provisions of this contract and as directed. 

 

 

Maintenance 

 

1. The Contractor shall perform routine inspections and maintain the Compost Blanket in a 

functional condition at all times. 

2. Where the Compost Blanket fails, it will be routinely repaired. 

3. The Compost Blanket will be seeded on site, at rates and seed types as determined by the 

Engineer.  Once vegetation is established, final seeding is not required. 
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Performance 

 

1. The Contractor is responsible for establishing a working erosion control system and may, 

with approval of the Engineer, work outside the minimum construction requirements as 

needed. 

2. Where the Compost Blanket deteriorates or fails, it will be repaired or replaced with a more 

effective approved alternative. 

 

Measurement and Payment 

 

The Contractor shall provide the Engineer with proof that a minimum 1" thick Compost Blanket 

has been applied after settling.  This rate equals approximately 270 cubic yards of compost material 

per acre of application area.  The Contractor shall supply satisfactory evidence that the specified 

amount of material has been effectively placed (i.e., truck load tickets). 

 

Compost Blanket will be measured and paid for as the actual number of acres measured along the 

surface of the ground over which the Compost Blanket is installed and accepted. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Compost Blanket Acre 

 

CONCRETE WASHOUT STRUCTURE: 
(12-05-16) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete waste water.   

 

Materials 

 

Item Section 
Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 



R-3825B EC-34 Johnston County 

 

5/14/2018 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

FABRIC INSERT INLET PROTECTION DEVICE (HIGH FLOW) 

(6-29-17) 

 

Description 

 

This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection 

Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where 

asphalt or concrete  may prevent the proper installation of a Rock Inlet Sediment Traps Type C, 

or  as directed. 

 

Materials 

 

The product shall be a fabric inlet protection device composed of a fitted woven polypropylene 

geotextile double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection 

Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a 

deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet 

Protection Device shall have a rigid frame or support system to support the loaded weight of the 

product. The product shall have lifting loops for removing the device from the basin and will have 

dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet 

Protection Device shall have an overflow system to allow stormwater to enter the inlet structure 

and avoid ponding on the roadway when the device reaches capacity 

The stitching shall meet the following physical properties: 

 

Physical Test Method English 

Average Wide Width Strength ASTM D-4884 165 lb/in 

 

The fitted filter assembly shall have the following physical properties: 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 

Permittivity ASTM D-4491 1.5 sec-1 
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Construction Methods 

 

Strictly comply with manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50% 

capacity or as directed. 

 

Measurement and Payment 

 

This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of 

the type specified, complete in place and accepted.  Such payment shall be full compensation for 

furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this 

specification and for all required maintenance. 

 

Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by 

Fabric Insert Inlet Protection Device Cleanout. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Fabric Insert Inlet Protection Device Each 

Fabric Insert Inlet Protection Device Cleanout Each 

 

ZOYSIA GUARDRAIL AND MEDIAN SODDING: 
 

Description 

 

This work consists of installing sod in areas adjacent to guardrail and guiderail sections and in 

vegetated medians in accordance with this section as shown on the plans and as directed.  The sod 

shall be prepared in accordance with the requirements of Section 1664 of the Standard 

Specifications and the requirements of this provision. 

 

Materials 

 

Only "approved sod" (trade designation) consisting of 100% Meyer, El Toro, Crowne or Compadre 

Zoysia sod shall be used.  The sod, machine cut to the supplier’s standard “big roll” sod width (36” 

to 42”) and length, shall be a 5/8" minimum depth, excluding top growth and thatch, at the time of 

cutting.  Before cutting, the sod shall be uniformly mowed at a height of ¾” to 1”.  Standard sod 

sections shall be sufficiently strong to support their own weight and retain their size and shape 

when suspended vertically from a firm grasp on the upper 10% of the section.  

 

The Contractor shall obtain a certificate or limited permit issued by the North Carolina Department 

of Agriculture and Consumer Services (1-800-206-9333) or (919-733-6932) stating that the sod 

has been found to be free of injurious plant pests. 
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Sod shall be delivered on site within 24 hours of being cut (harvested) and be covered by 

acceptable means during delivery.  A certificate from the sod producer stating the date and time of 

sod cutting shall accompany the sod when it arrives at the project site. 

 

The Contractor shall provide sufficient water to meet the requirements of this provision. 

 

Construction Methods 

 

(A) Soil Preparation 

 

Remove litter and other debris.  Mow and satisfactorily dispose of weeds or other unacceptable 

growth on the areas to be sodded. 

 

Prior to beginning preparation of the soil to receive sod, all eroded, uneven and rough areas shall 

be contour graded and/or filled with soil as directed.  The soil shall be scarified or otherwise 

loosened to a depth of not less than 3".  Clods shall be broken and the top 2" to 3" of soil shall be 

worked into an acceptable soil bed by the use of soil pulverizers, drags, or harrows. 

 

After soil preparation, lime and fertilizer shall be uniformly distributed by mechanical means and 

thoroughly mixed with the top 3" of the soil by disking, harrowing, or other approved methods.   

 

The Contractor shall be responsible for taking sufficient soil samples - at least one sample per 

sodding area or mile, which ever is less - for testing by the North Carolina Department of 

Agriculture and Consumer Services, Agronomic Division, Soil Testing Section, to determine the 

soil pH and nutrient content.  Samples shall be taken in the presence of the Engineer.  Results shall 

be received by the Engineer directly from the North Carolina Department of Agriculture and 

Consumer Services. 

 

Limestone:  Based on these results the Contractor shall add limestone, if required, to bring 

the soil pH to 6.0 to 6.5.  The amount of limestone to be applied will be approved by the 

Engineer prior to application. 

 

Sulfur:  Based on these results the Contractor shall add sulfur if the pH is greater than 7.0, 

to bring the soil pH to 6.0 to 6.5.  The amount of sulfur to be applied will be approved by 

the Engineer prior to application. 

 

Fertilizer:  Fertilizer shall be 10-20-20 analysis and applied at a rate of 300 pounds per acre 

or as directed based on the NCDA Consumer Services soil analysis and recommendation. 

 

Application of limestone, sulfur, and fertilizer will be considered incidental to the work of Zoysia 

Guardrail and Median Sodding and no direct payment will be made for such. 

 

At the Engineers discretion, in lieu of an NCDA&CS soil report, the rates of lime and fertilizer per 

acre are as follows: 
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300# 10-20-20 Fertilizer 

4000# Limestone 

 

The area shall then be harrowed, dragged, raked, or prepared by other approved methods which 

will give a lawn type finish.  All trash, debris and stones larger that 1-½" in diameter or other 

obstructions that could interfere with the placing of the sod shall also be removed.  The finished 

surface shall be moistened with water prior to placing the sod as directed. 

 

(B) Sod Placement 

 

Sod shall be installed during the dormant period from February 1 through April 15. Sod handling 

and placement shall be a continuous process of cutting, transporting and installing including 

repairing seams and voids.  Sod shall always be installed within 36 hours after being harvested.  

Sod shall be watered within 2 hours of installation. 

 

Install sod rolls approximately 12” or as close as practical from the post opposite the edge of 

pavement in shoulders and medians parallel to the direction of the guiderail or guardrail.  The soil 

should be furrowed the approximate width and depth of the sod roll for placement.  Sod big rolls 

width should be cut in half for placement behind guardrail.  Sod installed in vegetated medians 

should be installed using the entire width of the big roll and installed offset a minimum of 3 feet 

from the edge of pavement or curb along one side of the median. 

 

Any sod or portions of sod rejected by the Engineer during the initial placement shall be removed 

from the project and replaced with acceptable sod within 24 hours of notification.  The Contractor 

shall cease any and all other placement of sod on the project until rejected sod has been replaced. 

 

After sod has been placed, and staked where necessary, according to Section 1664 of the Standard 

Specifications, it shall then be rolled or tamped carefully and firmly by means acceptable to the 

Engineer to ensure proper soil contact.  If rolled, roller shall have a minimum weight of 150 lb/ft 

of roller width.  Use of rubber tired equipment to roll shall not be allowed.  Metal staples, 12" long 

unless otherwise approved, shall be made of 11-gauge new steel wire so as not to bend when 

pinned or driven through the sod.  Extreme care shall be taken to prevent the installed sod from 

being torn or displaced.  After rolling or tamping the sod, it shall be watered uniformly and 

thoroughly with a minimum of 1" of water, 5.6 gallons per square yard, applied immediately after 

installation of sod.  In no case shall the time interval between sod placement and initial watering 

exceed 2 hours.  Water shall be placed to the required quantity through sequential passes to insure 

proper coverage and to prevent runoff.  A minimum of ¼" should be placed on each pass. 

 

(C) Maintenance 

 

The Contractor shall be responsible for all watering and other maintenance (except mowing) as 

required to maintain the livability of the sod from installation until final acceptance, including 

monitoring the sod to ensure all watering and other maintenance is performed as required. 

 

The Contractor shall be responsible for all watering and other maintenance required to maintain 

the livability and health of the sod from installation until completion of the 60-day observation 
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period.  Additional water shall be applied as needed and as directed to maintain the livability of 

the sod.  Each additional watering event shall be a minimum of 0.5" of water, 2.8 gallons per 

square yard, uniformly applied over the sodded area and may be placed in a series of passes to 

prevent runoff, with a minimum of ¼" on each pass. 

 

Any sod or portions of sod rejected by the Engineer after placement, but prior to beginning the 

observation period, shall be removed from the project and replaced with acceptable sod.  

Satisfactory replacement of sod shall begin within 10 days of notification.  Failure to replace and 

repair damaged or dead sod as directed may result in sanctions under Article 108-7 or Article 108-

8 of the Standard Specifications. 

 

(D) Observation Period 

 

Sodding shall be inspected by the Roadside Environmental Field Operations Engineer to begin and 

end the 60-day observation period. 

 

The Contractor shall maintain responsibility for the sod for a 60-day observation period beginning 

upon the satisfactory completion and acceptance of all work required in the plans or as directed.  

The Contractor shall guarantee the sod under the payment and performance bond in accordance 

with Article 109-10 of the Standard Specifications. 

 

After the first 30 days of the 60-day observation period, the Contractor and Engineer shall meet to 

review the project and identify dead or damaged sod to be replaced.  The Contractor, at no 

additional expense to the Department, shall satisfactorily replace any sod that is not in a living and 

healthy condition as determined by the Engineer.  Replacement sod shall be furnished and installed 

in accordance with the same requirements as for initial sodding operation, except that the amounts 

of limestone, sulfur, and water may be readjusted as directed.  Satisfactory replacement of sod 

shall begin within 10 days of notification.  Failure to replace and repair damaged or dead sod as 

directed may result in sanctions under Article 108-7 or Article 108-8 of the Standard 

Specifications.  Upon completion and acceptance of the sod repairs, the remaining 30 days of the 

observation period shall begin. 

 

(E) Acceptance 

 

At the end of the 60-day observation period, the sod furnished and installed under this contract 

must be in a living and healthy condition, as determined by the Engineer.  Acceptance of sod will 

be either at the end of the 60-day observation period or at final acceptance of the project, whichever 

is later.  The sod shall be weed free at time of final acceptance. 

 

Measurement and Payment 

 

Zoysia Guardrail and Median Sodding will be measured and paid for as Sodding in accordance 

with Article 1664-5 of the Standard Specifications. 

 

Water will be measured and paid for in accordance with Article 1664-5 of the Standard 

Specifications. 
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SURFACE APPLICATION OF POLYACRYLAMIDE FOR TEMPORARY SOIL 

STABILIZATION: 

Description 

Polyacrylamide (PAM) can aid in the temporary restraint of erosion and subsequent sediment 

loss by surface application practices.  Supplementing conventional methods of temporary 

groundcover with flocculants enhances turbidity reduction and improves stabilization of 

disturbed areas.  Application of PAM for surface stabilization is not shown on plans and should 

be installed as directed.  Work includes furnishing materials and application of PAM in granular 

or liquid form. 

Materials 

The Polyacrylamide (PAM), shall be applied in powder form and shall be anionic or neutrally 

charged.  Soil samples shall be obtained in areas where the PAM will be placed, and from offsite 

material used to construct the roadway, and analyzed for the appropriate PAM flocculant to be 

utilized.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

Construction Methods 

PAM shall be applied at a rate of 30 lbs per acre or as directed.  The PAM may be applied in 

granular form or as a liquid form at a concentration of 0.13 oz/gal (1 gram/liter) or as directed 

with an equivalent amount of dissolved PAM for a rate of 30 pounds per acre.  Broadcast 

spreaders or hydro-seeders may be used to spread the PAM flocculant evenly across exposed 

areas at the appropriate rate.  Apply mixture to soil slopes, stockpiles, and/other areas prior to 

temporary mulching or in conjunction with temporary seeding. 

Measurement and Payment 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied the soil. Such price and payment will be full compensation for all work covered by this 

section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to apply the Polyacrylamide(PAM).  

Payment will be made under: 

Pay Item                   Pay Unit 

Polyacrylamide(PAM)                             Pound 

 

FLOCCULANT BLOCKS: 
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Description 

Flocculant blocks are semi-hydrated polyacrylamides or other approved flocculants that in a 

formed gel used to reduce turbidity in construction stormwater runoff.  The flocculant blocks are 

installed in ditches and pipes where runoff flows around the block releasing the flocculant into 

the water. 

Materials 

The flocculant block shall contain a minimum of 5 pounds of active Polyacrylamide (PAM), 

blended PAM, or other equivalent flocculant contained within a semi-hydrated state and formed 

into a gel block.   Soil samples shall be obtained in areas where runoff from construction activities 

will originate, and from offsite material used to construct the roadway, and analyzed for the 

appropriate flocculant to be utilized.  The active flocculant used shall be listed on the North 

Carolina Department of Environmental Quality Division of Water Resources web site as an 

approved flocculant product for use in North Carolina.  The flocculant block should be formed 

around an internal skeleton or contained within a polypropylene mesh bag.  The flocculant block 

will also have a rope or other means of attachment to secure to block in place. 

Construction Methods 

Flocculant blocks are not shown on the plans.  Install the flocculant blocks in ditches, pipes, 

catch basins, drop inlets and other locations as directed.  The block shall be secured to prevent 

movement during storm events.  Locate the block in the runoff flow at a point near the 

origination in order to provide maximum mixing time.    Blocks should be suspended above the 

base of the ditch or bottom of pipe in heavy sediment laden runoff.  Stormwater runoff treated by 

flocculant blocks should be directed to sediment basins or special stilling basins.  Flocculant 

blocks shall be removed and reinstalled if covered or buried with sediment. 

Measurement and Payment 

Flocculant Blocks will be measured and paid for by the actual number of blocks installed and 

accepted.  Such price and payment will be full compensation for all work covered by this section, 

including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary 

to install the Flocculant Blocks.   

Payment will be made under: 

Pay Item                   Pay Unit 

Flocculant Block                                        Each 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES

The 2018 Standard Specifications are revised as follows:
1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K))

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as
necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard
Drawings, and the project plans.”

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods
to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings,
and test requirements.”

1.2. WOOD POLES – Construction Methods (1720-3)
Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a
grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using
an irreversible compression tool with die to a single ground rod installed at base of pole or to the
electrical service grounding electrode system located within 10 feet of the pole.”

2. SIGNAL HEADS
2.1. MATERIALS

A. General:
Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 12-inch

and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. Fabricate 9-inch
pedestrian signal head housings, end caps, and visors from virgin polycarbonate material. Provide
visor mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior
screws, fasteners, and metal parts fabricated from stainless steel.

Fabricate tunnel and traditional visors from sheet aluminum.

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of
tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when
supplied as components of messenger cable mounting assemblies, pole and pedestal mounting
assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to
3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting
brackets for mast-arm attachments, messenger cable hanger components or balance adjuster
components.

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169,
“Enamel Heat Resisting, Instrument Black.”

Where required, provide polycarbonate signal heads and visors that comply with the provisions
pertaining to the aluminum signal heads listed on the QPL with the following exceptions:

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is
highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated
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into the plastic material before molding the signal head housings and end caps. Ensure the plastic
formulation provides the following physical properties in the assembly (tests may be performed
on separately molded specimens):

Test Required Method
Specific Gravity 1.17 minimum ASTM D 792
Flammability Self-extinguishing ASTM D 635
Tensile Strength, yield, PSI 8500 minimum ASTM D 638
Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256

For pole mounting, provide side of pole mounting assemblies with framework and all other
hardware necessary to make complete, watertight connections of the signal heads to the poles and
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the
positive locking device on the signal head with the serrations integrally cast into the brackets.
Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the
hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads.
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum
of ten Number 14 AWG conductors.

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters.

For light emitting diode (LED) traffic signal modules, provide the following requirements for
inclusion on the Department’s Qualified Products List for traffic signal equipment.

1. Sample submittal,

2. Third-party independent laboratory testing results for each submitted module with evidence of
testing and conformance with all of the Design Qualification Testing specified in section 6.4
of each of the following Institute of Transportation Engineers (ITE) specifications:

· Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal
Supplement

· Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow
Traffic Signal Supplement

· Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal
Modules.

(Note: The Department currently recognizes two approved independent testing laboratories.
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories.
Independent laboratory tests from other laboratories may be considered as part of the QPL
submittal at the discretion of the Department,

3. Evidence of conformance with the requirements of these specifications,

4. A manufacturer’s warranty statement in accordance with the required warranty, and
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5. Submittal of manufacturer’s design and production documentation for the model, including
but not limited to, electrical schematics, electronic component values, proprietary part
numbers, bill of materials, and production electrical and photometric test parameters.

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED
traffic signal modules.

In addition to meeting the performance requirements for the minimum period of 60 months,
provide a written warranty against defects in materials and workmanship for the modules for a
period of 60 months after installation of the modules. During the warranty period, the manufacturer
must provide new replacement modules within 45 days of receipt of modules that have failed at no
cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s
warranty obligations.  Provide manufacturer’s warranty documentation to the Department during
evaluation of product for inclusion on Qualified Products List (QPL).

B. Vehicle Signal Heads:
Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with

provisions for attaching backplates.

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections. Provide visors
that are 10 inches in length for 12-inch vehicle signal heads.

Provide a termination block with one empty terminal for field wiring for each indication plus one
empty terminal for the neutral conductor. Have all signal sections wired to the termination block.
Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread
size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads.
Mount the termination block in the red section on five-section vehicle signal heads.

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less
than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom
of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and
are used only for connecting the bottom signal sections together may be flat in construction.

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make
complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate
messenger cable hanger components, wire outlet bodies and balance adjuster components from
stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM
A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt
clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-
bolt clamps and nuts from stainless steel.

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other
hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast
arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment.
Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.
Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms.  Ensure
all fastening hardware and fasteners are fabricated from stainless steel.
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Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an
assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal
sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and
yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright
type LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F. Design
modules to have a minimum useful life of 60 months and to meet all parameters of this specification
during this period of useful life.

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw
connection to the existing terminal block in a standard signal head. Do not provide other types of
crimped terminals with a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the
LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a
smooth outer surface.

1. LED Circular Signal Modules:
Provide modules in the following configurations: 12-inch circular sections. All makes and

models of LED modules purchased for use on the State Highway System shall appear on the current
NCDOT Traffic Signal Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F

12-inch red circular 17 11

12-inch green circular 15 15

For yellow circular signal modules, provide modules tested under the procedures outlined in the
VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch
circular module and 13 Watts or less for the 8-inch circular module.

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.

2. LED Arrow Signal Modules
Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal
Qualified Products List (QPL).

DocuSign Envelope ID: 4A838AFD-046B-49D4-9C45-7CB68C4EE263



R-3825B TS-8 Johnston County

Version 18.1 8 print date: 05/24/18

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the
ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic
Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and
other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Arrow Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F

12-inch red arrow 12 9

12-inch green arrow 11 11

For yellow arrow signal modules, provide modules tested under the procedures outlined in the
VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and
maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.

3. LED U-Turn Arrow Signal Modules:
Provide modules in the following configurations: 12-inch left u-turn arrow signal modules and

12-inch right u-turn arrow signal modules.
Modules are not required to be listed on the ITS and Signals Qualified Products List.  Provide

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that have minimum maintained luminous intensity values that are not less than
16% of the values calculated using the method described in section 4.1 of the VTCSH Circular
Supplement.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red u-turn arrow 17 11

12-inch green u-turn arrow 15 15

For yellow u-turn arrow signal modules, provide modules tested under the procedures outlined in
the VTCSH Circular Supplement to ensure power required at 77° F is 22 Watts or less.

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.
C. Pedestrian Signal Heads:

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not
provide letter indications.
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Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the
date of advertisement:

· Section 3.00 - “Physical and Mechanical Requirements”

· Section 4.01 - “Housing, Door, and Visor: General”

· Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication”

· Section 7.00 - “Exterior Finish”
Provide a double-row termination block with three empty terminals and number 10 screws for

field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number
10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the
terminal block.

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long. Where required by the plans, provide 12-inch pedestrian
signal heads with traditional three-sided, rectangular visors, 8 inches long.

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a
weep hole in the housing bottom and ensure that the unit is vandal resistant.

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that
will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button
assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically
insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of
5 mA at 24 volts DC and 250 mA at 12 volts AC.

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect
on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for
non-countdown pedestrian heads.

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for
installation into standard pedestrian traffic signal sections that do not contain the incandescent signal
section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of an assembly
that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that are of the latest
aluminum indium gallium phosphorus (AlInGaP) technology for the Portland Orange hand and
countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for
the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000
hours of continuous operation from -40°F to +165°F.  Design modules to have a minimum useful life
of 60 months and to meet all parameters of this specification during this period of useful life.

Design all modules to operate using a standard 3 - wire field installation.  Provide spade
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with
a spade adapter.

Ensure the power supply is integral to the module assembly.  On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.
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Provide modules in the following configuration: 16-inch displays which have the solid
hand/walking man overlay on the left and the countdown on the right, and 12-inch displays which
have the solid hand/walking man module as an overlay.  All makes and models of LED modules
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal
Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting
Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian
Standard) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the PTCSI Pedestrian Standard:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F

Hand Indication 16 13

Walking Man Indication 12 9

Countdown Indication 16 13

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.

Provide module lens that is hard coated or otherwise made to comply with the material exposure
and weathering effects requirements of the Society of Automotive Engineers (SAE) J576.  Ensure all
exposed components of the module are suitable for prolonged exposure to the environment, without
appreciable degradation that would interfere with function or appearance.

Ensure the countdown display continuously monitors the traffic controller to automatically learn
the pedestrian phase time and update for subsequent changes to the pedestrian phase time.

Ensure the countdown display begins normal operation upon the completion of the preemption
sequence and no more than one pedestrian clearance cycle.

D. Signal Cable:
Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide

the following conductor insulation colors:

· For 16-4 cable: white, yellow, red, and green

· For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor
insulation with a longitudinal or spiral pattern.

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification
number and provide conductors constructed of stranded copper.
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3. CONTROLLERS WITH CABINETS
3.1. MATERIALS – GENERAL CABINETS
Provide a moisture resistant coating on all circuit boards.

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between
each load switch field terminal and equipment ground.  Electrical performance is outlined below.

PROPERTIES OF MOV SURGE PROTECTOR

Maximum Continuous Applied Voltage at
185°  F

150 VAC (RMS)

200 VDC

Maximum Peak 8x20µs Current at 185° F 6500 A

Maximum Energy Rating at 185° F 80 J

Voltage Range 1 mA DC Test at 77° F 212-268 V

Max. Clamping Voltage 8x20µs, 100A at
77°  F 395 V

Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide a power line surge protector that is a two-stage device that will allow connection of the
radio frequency interference filter between the stages of the device. Ensure that a maximum
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum
clamp voltage of 395V at 20,000A with a nominal series inductance of 200mh. Ensure that the
voltage does not exceed 395V. Provide devices that comply with the following:

Frequency (Hz) Minimum Insertion Loss
(dB)

60 0

10,000 30

50,000 55

100,000 50

500,000 50

2,000,000 60

5,000,000 40

10,000,000 20

20,000,000 25
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3.2. MATERIALS – TYPE 170E CABINETS
A. Type 170 E Cabinets General:

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet
Assembly Specification (dated July 2008), except as required herein.

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps.  Do not reassign load switches to accommodate overlaps unless shown on electrical
details. Provide 336S pole mounted cabinets that are 46” high with 40” high internal rack
assemblies.

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not
reassign load switches to accommodate overlaps unless shown on electrical details.

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and
model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1)
DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7)
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet.

B. Type 170 E Cabinet Electrical Requirements:
Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict

monitor initiated flashing operation, the controller starts up in the programmed start up phases and
start up interval.

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or
container and placed in the cabinet drawer.

All AC+ power is subject to radio frequency signal suppression.

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge
protection for the full capacity of the cabinet input file. Provide surge suppression devices that
operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression
devices provide both common and differential modes of protection.

Provide a pluggable power line surge protector that is installed on the back of the PDA (power
distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the
purpose of remote sensing. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20µs)……..20,000A

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A

Maximum Clamp Voltage……………………….395VAC

Operating Current………………………………..15 amps

Response Time…………………………………..< 5 nanoseconds
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Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device
meets the following specifications:

Peak Surge Current (6 times, 8x20µs)

(Differential Mode)………………………….400A

(Common Mode)……………………………1,000A

Occurrences (8x20µs waveform)………………..500 min @ 200A

Maximum Clamp Voltage

(Differential Mode @400A)…………………35V

(Common Mode @1,000A)………………….35V

Response Time…………………………………..< 5 nanoseconds
Maximum Capacitance…………………………..35 pF

Provide a data communications surge suppressor for each communications line entering or
leaving the cabinet.  Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20µs)……..10,000A

Occurrences (8x20µs waveform)………………..100 min @ 2,000A

Maximum Clamp Voltage……………………….Rated for equipment protected
Response Time…………………………………..< 1 nanosecond

Maximum Capacitance………………………….1,500 pF

Maximum Series Resistance…………………….15W

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20µs)……..10,000A
Occurrences (8x20µs waveform)………………..100 @ 2,000A

Maximum Clamp Voltage……………………….30V

Response Time…………………………………..< 1 nanosecond

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the
device meets the following specifications:
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Peak Surge Current (Single pulse, 8x20µs)……..20,000A

Maximum Clamp Voltage………………………350VAC

Response Time…………………………………..< 200 nanoseconds

Discharge Voltage ………………………………<200 Volts @ 1,000A

Insulation Resistance……………………………≥100 MΩ

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand
maximum overcurrents which could occur before protective device thresholds are attained and
current flow is interrupted.

If additional surge protected power outlets are needed to accommodate fiber transceivers,
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum
rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA.
Ensure power outlet strip is mounted securely; provide strain relief if necessary.

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide
the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the
door switches apply DC ground to the Input File when either the front door or the rear door is open.

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent
fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently
locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit
breaker).
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Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel
on the rear door.  Ensure that the police panel door permits access to the police panel when the main
door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open.
Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel
door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA
Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the
intersection operation between normal stop-and-go operation (AUTO) and manual operation
(MANUAL). Ensure that manual control can be implemented using inputs and software such that the
controller provides full programmed clearance times for the yellow clearance and red clearance for
each phase while under manual control.

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.
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Ensure the 336S cabinet Input File is wired as follows:

336S Cabinet
Port-Bit/C-1 Pin Assignment

Slot # 1 2 3 4 5 6 7 8 9 10 11 12 13 14

C-1
(Spares) 59 60 61 62 63 64 65 66 75 76 77 78 79 80

Port
C-1

3-2
56

1-1
39

3-4
58

1-3
41

3-1
55

1-2
40

3-3
57

1-4
42

2-5
51

5-5
71

5-6
72

5-1
67

5-2
68

6-7
81

Port

C-1

2-1

47

1-5

43

2-3

49

1-7

45

2-2

48

1-6

44

2-4

50

1-8

46

2-6

52

5-7

73

5-8

74

5-3

69

5-4

70

6-8

82

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the
rear of the PDA.

Provide detector test switches mounted at the top of the cabinet rack or other convenient location
which may be used to place a call on each of eight phases based on the chart below. Provide three
positions for each switch: On (place call), Off (normal detector operation), and Momentary On
(place momentary call and return to normal detector operation after switch is released). Ensure that
the switches are located such that the technician can read the controller display and observe the
intersection.

Connect detector test switches for cabinets as follows:

336S Cabinet 332 Cabinet

Detector Call Switches Terminals Detector Call Switches Terminals

Phase 1 I1-F Phase 1 I1-W

Phase 2 I2-F Phase 2 I4-W

Phase 3 I3-F Phase 3 I5-W

Phase 4 I4-F Phase 4 I8-W

Phase 5 I5-F Phase 5 J1-W

Phase 6 I6-F Phase 6 J4-W

Phase 7 I7-F Phase 7 J5-W

Phase 8 I8-F Phase 8 J8-W

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent
contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector
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contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are
soldered to the solder eyelet terminations.

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector
pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U
of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2,
which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown
below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires
for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for
optional use.

P1 P2 P3

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as
specified in LA Specification No. 54-053-08.

Provide a P20 connector that mates with and is compatible with the red interface connector
mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface
connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition
and place the cabinet into flashing operation.

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.
Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided
sleeve around the wires to organize and protect the wires.
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Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor
as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of
the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for
channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with
ring type lugs, insulated, and bundled for optional use.

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket
located on the Input Panel or on the rear of the PDA.

Do not wire pin 12 of the load switch sockets.

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay.

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit
breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000
RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature
on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit
breaker manufacturer to provide gang tripping operation.

P20 Connector
PIN FUNCTION CONN TO PIN FUNCTION CONN TO

1 Channel 15 Red 119 2 Channel 16 Red 110
3 Channel 14 Red 104 4 Chassis GND 01-9
5 Channel 13 Red 113 6 N/C
7 Channel 12 Red AUX 101 8 Spec Function 1
9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114
11 Channel 9 Red AUX 121 12 Channel 8 Red 107
13 Channel 7 Red 122 14 Channel 6 Red 134
15 Channel 5 Red 131 16 Channel 4 Red 101
17 Channel 3 Red 116 18 Channel 2 Red 128
19 Channel 1 Red 125 20 Red Enable 01-14
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Ensure auxiliary output files are wired as follows:

AUXILIARY OUTPUT FILE
TERMINAL BLOCK TA ASSIGNMENTS

POSITION FUNCTION

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3
(OLE)

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3
(OLF)

3 Flash Transfer Relay Coils
4 AC -

5 Power Circuit 5

6 Power Circuit 5

7 Equipment Ground Bus

8 NC
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Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as
shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of
each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service
Panel.

ACCEPTABLE LOAD RESISTOR
VALUES

VALUE (ohms) WATTAGE

1.5K – 1.9 K 25W (min)

2.0K – 3.0K 10W (min)

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC
isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1.

C. Type 170 E Cabinet Physical Requirements:
Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as

specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as
specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service
Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as
specified in LA Specification No. 54-053-08.

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on
the cabinet is stainless steel or a Department approved non-corrosive alternate.

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same
standards as the cabinet and doors.

Provide front and rear doors with latching handles that allow padlocking in the closed position.
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place
the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key.
Provide an additional 4.0 inches minimum gripping length.

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1)
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked
position only.

Provide a surge protection panel with 16 loop surge protection devices and designed to allow
sufficient free space for wire connection/disconnection and surge protection device replacement. For
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to
protect four slots. Provide no protection devices on slot I14.

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs,
inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly
fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack
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assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file
without removing the surge protection panel assembly or its parts. Have the surge protection devices
mounted horizontally on the panel and soldered to the feed through terminals of four 14 position
terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is
connected to the upper slots and the bottom row of terminals is connected to the bottom slots.
Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of
the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG
green wire connects the surge protection panel assembly ground bus to the main cabinet equipment
ground.
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For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily
removable. Mount the surge protection devices in vertical rows on each panel and connect the
devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge
protection panel, terminate all grounds from the surge protection devices on a copper equipment
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input
file using spade lugs for input file protection.

Provide permanent labels that indicate the slot and the pins connected to each terminal that may
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal
pins of the input slots (either D & E for upper or J & K for lower).

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in
the fully extended position and does not inhibit the removal of the 2070L controller or removal of
cards inside the controller when fully extended. Provide a locking mechanism that is easily released
when the shelf is to be returned to its non-use position directly under the controller.

D. Model 2018 Enhanced Conflict Monitor:
Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.

Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210
monitor unit and other requirements stated in this specification.

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE
and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict
programming card shall be floating.  Ensure that the absence of the conflict programming card will
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until
the programming card is properly inserted and the conflict monitor is reset.

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically
display the status of the monitor under normal conditions and to provide a comprehensive review of
field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the
channels that were active during a conflict condition and the channels that experienced a failure for
all other per channel fault conditions detected.  Ensure that these indications and the status of each
channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following:

· AC Power (Green LED indicator)

· VDC Failed (Red LED indicator)

· WDT Error (Red LED indicator)

· Conflict (Red LED indicator)
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· Red Fail (Red LED indicator)

· Dual Indication (Red LED indicator)

· Yellow/Clearance Failure (Red LED indicator)

· PCA/PC Ajar (Red LED indicator)

· Monitor Fail/Diagnostic Failure (Red LED indicator)

· 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18
channels)

Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON
position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode).

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode).

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms,
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is
set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210
mode).

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function
is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss,
brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON
position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will
be retained until a Reset command is issued.

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode).

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor
with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin,
right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure
the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the
connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows
of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the
connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector
pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.
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Ensure the red interface connector pins on the monitor have the following functions:

Pin # Function Pin # Function

1 Channel 15 Red 2 Channel 16 Red

3 Channel 14 Red 4 Chassis Ground

5 Channel 13 Red 6 Special Function 2

7 Channel 12 Red 8 Special Function 1

9 Channel 10 Red 10 Channel 11 Red
11 Channel 9 Red 12 Channel 8 Red

13 Channel 7 Red 14 Channel 6 Red

15 Channel 5 Red 16 Channel 4 Red

17 Channel 3 Red 18 Channel 2 Red

19 Channel 1 Red 20 Red Enable

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a
latching fault condition and place the cabinet into flashing operation.

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active
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when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less
than 250 ms. A Special Function input is undefined by these specifications and may or may not be
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250
ms and 550 ms.

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following
requirements:

· consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on”
condition;

· consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off”
condition (no valid signal);

· consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and
500 ms to be undefined by these specifications;

· consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms
as an “on” condition;

· consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as
an “off” condition; and

· consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between
200 ms and 500 ms to be undefined by these specifications.

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through
the external remote reset input for the following failures:

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms
when used with a 2070 controller, ensure monitor will trigger and put the intersection into
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor.  Have red monitoring occur when all of the following input
conditions are in effect:

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and

b) Neither Special Function 1 nor Special Function 2 inputs are active.

c) Pin #EE (output relay common) is not active
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2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a
green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second)
following the detection of an “on” signal at a Green input for that channel, ensure that the
monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing
yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor.  This fault shall not occur when the channel is programmed
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common)
is active.

3. Dual Indications on the Same Channel: In this condition, more than one indication
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and
displays the proper failure indication (Dual Ind fault). If this condition is detected for less
than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or
pin #EE (output relay common) is active.

4. Configuration Settings Change: The configuration settings are comprised of (as a
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any
option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict
monitor compares the current configuration settings with the previous stored configuration
settings on power-up, on reset, and periodically during operation.  If any of the configuration
settings are changed, ensure that the conflict monitor triggers and causes the program card
indicator to flash.  Ensure that configuration change faults are only reset by depressing and
holding the front panel reset button for a minimum of three seconds.  Ensure the external
remote reset input does not reset configuration change faults.

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ±
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore”
level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above
the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the
correct fault and channel indicators will be displayed.

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a
power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of
4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False
state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made
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5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a
WDT error fault condition.

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54
research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will
operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel
pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and
Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to
select each FYA phase movement for monitoring.

FYA mode

FYA Signal
Head Phase 1 Phase 3 Phase 5 Phase 7

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red

Yellow
Arrow

Channel 9
Yellow

Channel 10
Yellow

Channel 11
Yellow

Channel 12
Yellow

Flashing
Yellow
Arrow

Channel 9
Green

Channel 10
Green

Channel 11
Green

Channel 12
Green

Green
Arrow

Channel 1
Green Channel 3 Green Channel 5 Green Channel 7 Green

FYAc mode

FYA Signal
Head Phase 1 Phase 3 Phase 5 Phase 7

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red

Yellow
Arrow

Channel 1
Yellow

Channel 3
Yellow

Channel 5
Yellow

Channel 7
Yellow

Flashing
Yellow
Arrow

Channel 1
Green Channel 3 Green Channel 5 Green Channel 7 Green

Green
Arrow

Channel 9
Green

Channel 9
Yellow

Channel 10
Green

Channel 10
Yellow

If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA
logical channel pair for the additional following conditions:

1. Conflict: Channel conflicts are detected based on the permissive programming jumpers on
the program card.  This operation remains unchanged from normal operation except for the
solid Yellow arrow (FYA clearance) signal.
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2. Yellow Change Interval Conflict: During the Yellow change interval of the Permissive
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting
channels to the solid Yellow arrow channel (clearance) are active.  These conflicting
channels shall be determined by the program card compatibility programming of the
Permissive Turn channel (flashing Yellow arrow). During the Yellow change interval of the
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined
by the program card compatibility programming of the Protected Turn channel (solid Green
arrow).

3. Flash Rate Detection: The conflict monitor unit shall monitor for the absence of a valid
flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the
conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in
fault mode) state until the unit is reset at the front panel or through the external remote reset
input. Provide a jumper or switch that will enable and disable the Flash Rate Detection
function.  Ensure that when the jumper is not present or the switch is in the OFF position the
Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the
switch is in the ON position the Flash Rate Detection function is disabled.

4. Red Monitoring or Absence of Any Indication (Red Failure): The conflict monitor unit
shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA
channel pair (RA, YA, FYA, GA).

5. Dual Indications on the Same Channel: The conflict monitor unit shall detect a dual
indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the
same time.

6. Short/Missing Yellow Indication Fault (Clearance Error): The conflict monitor unit shall
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow
arrow) interval.

Ensure that the conflict monitor will log at least nine of the most recent events detected by the
monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the
time, date, type of event, status of each field signal indication with RMS voltage, and specific
channels involved with the event.  Ensure the conflict monitor will log the following events: monitor
reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds
prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal
sequence log is not greater than 50 ms.

For conflict monitors used within an Ethernet communications system, provide a conflict
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by
a local notebook computer and remotely via a workstation or notebook computer device connected
to the signal system local area network.  The Ethernet port shall be electrically isolated from the
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate
monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a
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network server in order to synchronize the on-board times between the conflict monitor and the
controller.  Furnish and install the following Windows based, graphic user interface software on
workstations and notebook computers where the signal system client software is installed: 1)
software to view and retrieve all event log information, 2) software that will search and display a list
of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict
monitor’s network parameters such as IP address and subnet mask.

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female
connector) on the front panel of the conflict monitor in order to provide communications from the
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis
Ground.  Ensure that the controller can receive all event log information through a controller
Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module
(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm
Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a
Windows based graphic user interface software to communicate directly through the same monitor
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished
laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function
as a DCE device with pin connections as follows:

Conflict Monitor RS-232C/D (DB-9 Female) Pinout

Pin Number Function I/O

1 DCD O

2 TX Data O

3 RX Data I

4 DTR I

5 Ground -

6 DSR O

7 CTS I

8 RTS O

9 NC -
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MONITOR BOARD EDGE CONNECTOR

Pin # Function (Back Side) Pin # Function (Component
Side)

1 Channel 2 Green A Channel 2 Yellow
2 Channel 13 Green B Channel 6 Green
3 Channel 6 Yellow C Channel 15 Green
4 Channel 4 Green D Channel 4 Yellow
5 Channel 14 Green E Channel 8 Green
6 Channel 8 Yellow F Channel 16 Green
7 Channel 5 Green H Channel 5 Yellow
8 Channel 13 Yellow J Channel 1 Green
9 Channel 1 Yellow K Channel 15 Yellow

10 Channel 7 Green L Channel 7 Yellow
11 Channel 14 Yellow M Channel 3 Green
12 Channel 3 Yellow N Channel 16 Yellow
13 Channel 9 Green P Channel 17 Yellow
14 Channel 17 Green R Channel 10 Green
15 Channel 11 Yellow S Channel 11 Green
16 Channel 9 Yellow T Channel 18 Yellow
17 Channel 18 Green U Channel 10 Yellow
-- --
18 Channel 12 Yellow V Channel 12 Green
19 Channel 17 Red W Channel 18 Red
20 Chassis Ground X Not Assigned
21 AC- Y DC Common
22 Watchdog Timer Z External Test Reset
23 +24VDC AA +24VDC
24 Tied to Pin 25 BB Stop Time (Output)
25 Tied to Pin 24 CC Not Assigned
26 Not Assigned DD Not Assigned
27 Relay Output, Side #3, N.O. EE Relay Output,Side

#2,Common
28 Relay Output, Side #1, N.C. FF AC+

                --  Slotted for keying between Pins 17/U and 18/V

DocuSign Envelope ID: 4A838AFD-046B-49D4-9C45-7CB68C4EE263



R-3825B TS-31 Johnston County

Version 18.1 31 print date: 05/24/18

CONFLICT PROGRAM CARD PIN ASSIGNMENTS

Pin # Function (Back Side) Pin # Function (Component
Side)

1 Channel 2 Green A Channel 1 Green
2 Channel 3 Green B Channel 2 Green
3 Channel 4 Green C Channel 3 Green
4 Channel 5 Green D Channel 4 Green
5 Channel 6 Green E Channel 5 Green
6 Channel 7 Green F Channel 6 Green
7 Channel 8 Green H Channel 7 Green
8 Channel 9 Green J Channel 8 Green
9 Channel 10 Green K Channel 9 Green

10 Channel 11 Green L Channel 10 Green
11 Channel 12 Green M Channel 11 Green
12 Channel 13 Green N Channel 12 Green
13 Channel 14 Green P Channel 13 Green
14 Channel 15 Green R Channel 14 Green
15 Channel 16 Green S Channel 15 Green
16 N/C T PC AJAR
17 Channel 1 Yellow U Channel 9 Yellow
18 Channel 2 Yellow V Channel 10 Yellow
19 Channel 3 Yellow W Channel 11 Yellow
20 Channel 4 Yellow X Channel 12 Yellow
21 Channel 5 Yellow Y Channel 13 Yellow
22 Channel 6 Yellow Z Channel 14 Yellow
23 Channel 7 Yellow AA Channel 15 Yellow
24 Channel 8 Yellow BB Channel 16 Yellow
-- --
25 Channel 17 Green CC Channel 17 Yellow
26 Channel 18 Green DD Channel 18 Yellow
27 Channel 16 Green EE PC AJAR (Program Card)
28 Yellow Inhibit Common FF Channel 17 Green

                --  Slotted for keying between Pins 24/BB and 25/CC
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3.3. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS
Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,”

and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the
CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with
Erratum 1.

3.4. MATERIALS – TYPE 2070E CONTROLLERS
Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and
Errata 2 dated December 5, 2014) except as required herein.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or
later operating software and device drivers, composed of the unit chassis and at a minimum the
following modules and assemblies:
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· MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)
· MODEL 2070-2E+, Field I/O Module (FI/O)

· Note: Configure the Field I/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)

· MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
· MODEL 2070-4A, Power Supply Module, 10 AMP
· MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)

4. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS
4.1. DESCRIPTION
Design, furnish, provide training, and install video imaging loop emulator detection systems with

all necessary hardware in accordance with the plans and specifications.

Unless otherwise specified in the contract, all loop emulator detection equipment will remain the
property of the contractor.

4.2. MATERIALS

A. General:
Material and equipment furnished under this section must be pre-approved on the Department’s

QPL by the date of installation except miscellaneous hardware such as cables and mounting
hardware do not need to be pre-approved.

Used equipment will be acceptable provided the following conditions have been met:

· Equipment is listed on the current QPL.

· Equipment is in good working condition.

· Equipment is to remain the property of the contractor.

Ensure that software is licensed for use by the Department and by any other agency responsible
for maintaining or operating the loop emulation system. Provide the Department with a license to
duplicate and distribute the software as necessary for design and maintenance support.

Design and furnish video imaging loop emulator detection systems that detect vehicles at
signalized intersections by processing video images and providing detection outputs to the signal
controller in real time (within 112 milliseconds of vehicle arrival).

Furnish all required camera sensor units, loop emulator processor units, hardware and software
packages, cabling, poles, mast arms, harnesses, camera mounting assemblies, surge protection
panels, grounding systems, messenger cable and all necessary hardware. Furnish systems that allow
the display of detection zones superimposed on an image of the roadway on a Department-furnished
monitor or laptop computer screen. Ensure detection zones can be defined and data entered using a
simple keyboard or mouse and monitor, or using a laptop PC with software.

Provide design drawings showing design details and camera sensor unit locations for review and
acceptance before installation. Provide mounting height and location requirements for camera sensor
units on the design based on site survey. Design video imaging loop emulator detection systems with
all necessary hardware. Indicate all necessary poles, spans, mast arms, luminaire arms, cables,
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camera mounting assemblies and hardware to achieve the required detection zones where
Department owned poles are not adequate to locate the camera sensor units. Do not design for the
installation of poles in medians.

Obtain the Engineer’s approval before furnishing video imaging loop emulator detection
systems. The contractor is responsible for the final design of video imaging loop emulator detection
systems. Review and acceptance of the designs by the Department does not relieve the contractor
from the responsibility to provide fully functional systems and to ensure that the required detection
zones can be provided.

Provide the ability to program each detection call (input to the controller) with the following
functions:

· Full Time Delay – Delay timer is active continuously,

· Normal Delay – Delay timer is inhibited when assigned phase is green (except when used
with TS 2 and 170/2070L controllers),

· Extend – Call is extended for this amount of time after vehicle leaves detection area,

· Delay Call/Extend Call – This feature uses a combination of full time delay and extend time
on the same detection call. Ensure operation is as follows: Vehicle calls are received after the
delay timer times out. When a call is detected, it is held until the detection area is empty and
the programmed extend time expires. If another vehicle enters the detection area before the
extend timer times out, the call is held and the extend time is reset. When the extend timer
times out, the delay timer has to expire before another vehicle call can be received.

Provide the ability to program each detection zone as one of the following functions:

· Presence detector,

· Directional presence detector,

· Pulse detector,

· Directional pulse detector.

Ensure previously defined detector zones and configurations can be edited.

Provide each individual system with all the necessary equipment to focus and zoom the camera
lenses without the need to enter the camera enclosure.

Provide systems that allow for the placement of at least 8 detection zones within the combined
field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera.

Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the
horizontal distance from the camera sensor unit to the detection zone area is less than ten times the
mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes.

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent
of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96
to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection)
for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for
night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of
occlusion.
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Repair and replace all failed components within 72 hours.

The Department may conduct field-testing to ensure the accuracy of completed video imaging
loop emulator detection systems.

B. Loop Emulator System:
Furnish loop emulator systems that receive and simultaneously process information from camera

sensor units, and provides detector outputs to signal controllers.

Ensure systems provide the following:

· Operate in a typical roadside environment and meet the environmental specifications and are
fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and
cabinets,

· provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or
power failure of the loop emulator system will cause constant calls to be placed on the
affected vehicle detection outputs to the signal controller,

· provide compensation for minor camera movement of up to 2 percent of the field of view at
400 feet without falsely detecting vehicles,

· process the video at a minimum rate of 30 times per second,

· provide separate wired connectors inside the controller cabinet for video recording each
camera,

· provide remote video monitoring with a minimum refresh rate at 1 frame per second over a
standard dial-up telephone line,

· provide remote video detection monitoring.

Furnish camera sensor units that comply with the following:

· have an output signal conforming to EIA RS-170 standard,

· have a nominal output impedance of 75 ohms,

· be immune to bright light sources, or have built in circuitry or protective devices to prevent
damage to the sensor when pointed directly at strong light sources,

· be housed in a light colored environmental enclosure that is water proof and dust tight, and
that conforms to NEMA-4 specifications or better,

· simultaneously monitor at least five travel lanes when placed at the proper mounting location
with a zoom lens,

· have a sunshield attached to the environmental enclosure to minimize solar heating,

· meet FCC class B requirements for electromagnetic interference emissions,

· have a heater attached to the viewing window of the environmental enclosure to prevent ice
and condensation in cold weather.

Where coaxial video cables and other cables are required between the camera sensor and other
components located in the controller cabinet, furnish surge protection in the controller cabinet.
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If furnishing coaxial communications cable comply with the following, as recommended by the
approved loop emulator manufacturer:

· Number 20 AWG, solid bare copper conductor terminated with crimped-on BNC connectors
(do not use BNC adapters) from the camera sensor to the signal controller cabinet.

· Number 22 AWG, stranded bare copper conductor terminated with crimped-on BNC
connectors (do not use BNC adapters) from the camera sensor unit to the junction box, and
within the signal controller cabinet.

Furnish power cable appropriately sized to meet the power requirements of the sensors. At a
minimum, provide three conductor 120 VAC field power cable.

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6
inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable.

C. Video Imaging Loop Emulator System Support:
Furnish video imaging loop emulator systems with either a simple keyboard or a mouse with

monitor and appropriate software, or with system software for use on department-owned laptop PCs.
Ensure the system is Windows 2000 and Windows XP compatible.

Provide Windows 2000 and Windows XP compatible personal computer software, if needed, to
provide remote video and video detection monitoring.

Ensure systems allow the user to edit previously defined detector configurations. When a vehicle
is within a detection zone, provide for a change in color or intensity of the detection zone perimeter
or other appropriate display changes on the Department-furnished monitor or laptop computer
screen.

Provide cabling and interconnection hardware with 6-foot minimum length interconnection cable
to interface with the system.

Provide all associated equipment manuals and documentation.

4.3. CONSTRUCTION METHODS
Arrange and conduct site surveys with the system manufacturer’s representative and Department

personnel to determine proper camera sensor unit selection and placement. Provide the Department
at least 3 working days notice before conducting site surveys. Upon completion of the site surveys
the Department will provide revised plans reflecting the findings of the site survey.

Before beginning work at locations requiring video imaging loop emulator detection systems,
furnish system software. Upon activation of detection zones, provide detector configuration files.
Ensure that up-to-date detection configuration files are furnished for various detection zone
configurations that may be required for construction phasing.

Place into operation loop emulator detection systems. Configure loop emulator detection systems
to achieve required detection in designated zones. Have a certified manufacturer’s representative on
site to supervise and assist with installation, set up, and testing of the system.

Install the necessary processing and communications equipment in the signal controller cabinet.
Make all necessary modifications to install equipment, cabling harnesses, and camera sensor
interface panels with surge suppression.

DocuSign Envelope ID: 4A838AFD-046B-49D4-9C45-7CB68C4EE263



R-3825B TS-37 Johnston County

Version 18.1 37 print date: 05/24/18

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to
complete the installation.

Do not install camera sensor units on signal poles unless approved by the Engineer.

Install the necessary cables from each sensor to the signal controller cabinet along signal cabling
routes. Install surge protection and terminate all cable conductors.

Relocate camera sensor units and reconfigure detection zones as necessary according to the plans
for construction phases.

Provide at least 8 hours of training on the set up, operation, troubleshooting, and maintenance of
the loop emulator detection system to a maximum of ten Department personnel. Arrange for training
to be conducted by the manufacturer’s representative at an approved site within the Division
responsible for administration of the project. Thirty days before conducting training submit a
detailed course curriculum, draft manuals and materials, and resumes. Obtain approval of the
submittal before conducting the training. At least one week before beginning training, provide three
sets of complete documentation necessary to maintain and operate the system. Do not perform
training until installation of loop emulator detection systems is complete.

4.4. MEASUREMENT AND PAYMENT
Actual number of site surveys, arranged, conducted, and accepted.

Actual number of cameras without internal loop emulator processing units furnished, installed,
and accepted.

Actual number of external loop emulator processing units furnished, installed, and accepted.

Actual number of camera sensor units relocated with detection zones reconfigured installed, and
accepted.

No measurement will be made of video imaging loop emulator system support or training, power
and video cables, and trenching as these items will be considered incidental to furnishing and
installing video imaging loop emulator detection systems.

Payment will be made under:

Site Survey ...................................................................................................................................... Each
Camera without Internal Loop Emulator Processing Unit ........................................................... Each
External Loop Emulator Processing Unit...................................................................................... Each
Relocate Camera Sensor Unit ........................................................................................................ Each

5. MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE DETECTION ZONES
5.1. DESCRIPTION
Design, furnish and install a microwave vehicle detection system with the manufacturer

recommended cables and hardware in accordance to the plans and specifications.  Ensure the
detection system provides multiple detection zones.

5.2. MATERIALS
Provide design drawings showing design details and microwave sensor locations for review and

acceptance before installation.  Provide mounting height and location requirements for microwave
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sensor units on the design based on a site survey.  Design microwave vehicle detection system with
all necessary hardware.  Indicate all necessary poles, spans, mast arms, luminaire arms, cables,
microwave sensor mounting assemblies and hardware to achieve the required detection zones where
Department owned poles are not adequate to locate the microwave sensor units.  Do not design for
the installation of poles in medians.

Obtain the Engineer’s approval before furnishing microwave vehicle detection system. The
contractor is responsible for the final design of microwave vehicle detection system.  Review and
acceptance of the designs by the Department does not relieve the contractor from the responsibility
to provide fully functional systems and to ensure that the required detection zones can be provided.
With the exception of contractor-furnished poles, mast arms, and luminaire arms, furnish material,
equipment, and hardware under this section that is pre-approved on the ITS and Signals QPL.
Submit and obtain Engineer’s approval of shop drawings for any poles, mast arms, and luminaire
arms provided by the contractor prior to ordering from manufacturer.

Provide a detector for either side-fire or forward-fire configuration.  Ensure the detector will
detect vehicles in sunny, cloudy, rainy, snowy, and foggy weather conditions.  Ensure the detector
can operate from the voltage supplied by a NEMA TS-1/TS-2 or Type 332 or 336 traffic signal
cabinet.  Ensure the detector can provide detection calls to the traffic signal controller within a
NEMA TS-1/TS-2 or Type 332 or 336 cabinet.  Ensure the detection system provides a constant call
in the event of a component failure or loss of power.  Ensure the detector has an operating
temperature range of -30 to 165 degrees F and operates within the frequency range of 10 to 25 GHz.
Ensure the detector is provided with a water-tight housing offering NEMA 4X protection and
operates properly in up to 95% relative humidity, non-condensing.

Provide each detector unit to allow the placement of at least 8 detection zones with a minimum
of 8 detection channel outputs.  When the microwave vehicle detection system requires an integrated
card rack interface(s), provide only enough interface cards to implement the vehicle detection shown
on the signal plans.  Provide a means acceptable to the Engineer to configure traffic lanes and
detection zones.   Provide each channel output with a programmable means to delay the output call
upon activation of a detection zone that is adjustable in one second increments (maximum) over the
range of 0 to 25 seconds.  Provide each channel output with a programmable means to extend the
output call that is adjustable in one second increments (maximum) over the range of 0 to 25 seconds.
Ensure both delay and extend timing can be set for the same channel output.

For advance detection system, ensure the detector senses vehicles in motion at a range of 50 to
400 feet from the detector unit for forward-fire configuration and a range of 50 to 200 feet from the
detector unit for side-fire configuration with an accuracy of 95% for both configurations.  Ensure the
advance detection system provides each channel output call of at least 100 ms in duration.

For stop bar presence detection system, ensure the detector outputs a constant call while a
vehicle is in the detection zone and removes the call after all vehicles exit the detection zone.
Ensure the presence detector unit can cover a detection zone as shown on the plans and has an
effective range of 10 to 120 feet from the detector unit.

For units without an integrated card rack interface, provide Form C output relay contacts rated a
minimum of 3A, 24VDC.

If a laptop is used to adjust detector settings, ensure that software is licensed for use by the
Department and by any other agency responsible for maintaining or operating the microwave
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detection system.  Provide the Department with a license to duplicate and distribute the software as
necessary for design and maintenance support.

After initial detector configuration and installation, ensure routine adjustments or calibration are
not needed to maintain acceptable performance.

5.3. CONSTRUCTION METHODS
Install the microwave vehicle detection system in accordance with the manufacturer’s

recommendations.
Monitor and maintain each detector unit during construction to ensure microwave vehicle

detection system is functioning properly and aimed for the detection zone shown in the plans. Refer
to Subarticle 1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications for
failure to maintain the microwave detection system.

5.4. MEASUREMENT AND PAYMENT
Actual number of microwave vehicle detection systems – multiple zones furnished, installed, and

accepted.

No measurement will be made of cables or hardware, as these will be considered incidental to
furnishing and installing microwave vehicle detection systems.

Payment will be made under:

Microwave Vehicle Detection System – Multiple Zones ............................................................ Each

6. TRAFFIC SIGNAL SUPPORTS

6.1. METAL TRAFFIC SIGNAL SUPPORTS – ALL POLES
A. General:

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all
necessary hardware. The work covered by this special provision includes requirements for the
design, fabrication, and installation of both standard and custom/site specifically designed metal
traffic signal supports and associated foundations.

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay
braces.  Provide designs of completed assemblies with hardware that equals or exceeds AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals
6th Edition, 2013 (hereafter called 6th Edition AASHTO), including the latest interim specifications.
Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided
cross section with no less than six sides. The sides may be straight, convex, or concave.

Pole heights shown on signal plans are estimated from available data for bid purposes.  Prior to
furnishing metal signal poles, use field measurements and adjusted cross-sections to determine
whether pole heights are sufficient to obtain required clearances.  If pole heights are not sufficient,
the Contractor should immediately notify the Engineer of the required revised pole heights.

Ensure that metal signal poles permit cables to be installed inside poles and any required mast
arms.  For holes in the poles and arms used to accommodate cables, provide full-circumference
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grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to
fit around the 2” diameter grommeted shaft flange plate wire access hole.

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip
galvanized per section 1076.  Design structural assemblies with weep holes large enough and
properly located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing
on structures that meets or exceeds ASTM Standard A-123.  Provide galvanizing on hardware that
meets or exceeds ASTM Standard A-153.  Ensure that threaded material is brushed and retapped as
necessary after galvanizing.  Perform repair of damaged galvanizing that complies with the
following:

Repair of Galvanizing........................................................................... Article 1076-7

Standard Drawings for Metal Poles are available that supplement these project special
provisions. These drawings are located on the Department’s website:

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx

Comply with article 1098-1B of the 2018 STANDARD SPECIFICATIONS FOR ROADS &
STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements.
Furnish shop drawings for approval.  Provide the copies of detailed shop drawings for each type of
structure as summarized below.  Ensure that shop drawings include material specifications for each
component and identify welds by type and size on the detail drawing only, not in table format. Do
not release structures for fabrication until shop drawings have been approved by NCDOT.
Provide an itemized bill of materials for all structural components and associated connecting
hardware on the drawings.

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL)
submittals. All shop drawings must include project location description, signal inventory number(s)
and a project number or work order number on the drawings.

Summary of information required for metal pole review submittal:
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Item Hardcopy
Submittal

Electronic
Submittal Comments / Special Instructions

Sealed, Approved Signal
Plan/Loading Diagram

1 1 All structure design information needs to reflect
the latest approved signal plans

Custom Pole Shop
Drawings

4 sets 1 set Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

Standard Pole Shop
Drawings (from the QPL)

4 sets 1 set Submit drawings on 11” x 17” format media.
Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

Structure Calculations 1 set 1 set Not required for Standard QPL Poles

Standard Pole Foundation
Drawings

1 set 1 set Submit drawings on 11” x 17” format media.
Submit a completed Standard Foundation
Selection form for each pole using foundation
table on Metal Pole Drawing M-8.

Custom Foundation
Drawings

4 sets 1 set Submit drawings on 11” x 17” format media.
Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

If QPL Poles are used, include the corresponding
QPL pole shop drawings with this submittal.

Foundation Calculations 1 1 Submit copies of LPILE input, output and pile
tip deflection graph per Section 11.4 of this
specification for each foundation.
Not required for Standard QPL Poles

Soil Boring Logs and
Report

1 1 Report should include a location plan and a soil
classification report including soil capacity,
water level, hammer efficiency, soil bearing
pressure, soil density, etc. for each pole.

NOTE – All shop drawings and custom foundation design drawings must be sealed by a
Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be
sealed by either a Professional Engineer or geologist licensed in the state of North Carolina.  Include
a title block and revision block on the shop drawings and foundation drawings showing the NCDOT
inventory number.

Shop drawings and foundation drawings may be submitted together or separately for
approval.  However, shop drawings must be approved before foundations can be reviewed.
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Foundation designs will be returned without review if the associated shop drawing has not been
approved.  Boring reports should include the following: Engineer’s summary, boring location maps,
soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard
Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer
has the right to request additional analysis and copies of the calculations to expedite the approval
process.

B. Materials:
Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A

595 Grade A tubes.  For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709
Gr 50 min.  Provide pole and arm shafts that are round in cross section or multisided tubular shapes
and have a uniform linear taper of 0.14 in/ft.  Construct shafts from one piece of single ply plate or
coil so there are no circumferential weld splices.  Galvanize in accordance with AASHTO M 111 or
an approved equivalent.

Use the submerged arc process or other NCDOT previously approved process suitable for pole
shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The
longitudinal seam weld will be finished flush to the outside contour of the base metal.  Ensure shafts
have no circumferential welds except at the lower end joining the shaft to the pole base and arm
base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate
connections in accordance with 6th Edition AASHTO.  Provide welding that conforms to Article
1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be
permitted unless approved by a qualified engineer.

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate
anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved
equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard
Drawing Sheet M2.

Ensure all hardware is galvanized steel or stainless steel.  The Contractor is responsible for
ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not
create a dissimilar metal corrosive reaction.

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm
plate and pole plate.  Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when
arm lengths are greater than 50’-0” long.

Unless otherwise required by the design, ensure each anchor rod is 2” diameter and 60” length.
Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the
rod.  Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and
Anchor Rod Assemblies for Metal Poles provision.

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the
requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are
constructed of cast aluminum conforming to Aluminum Alloy 356.0F.

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded
end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of
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the anchor bolt lock plate. Construct plates and templates from ¼” minimum thick steel with a
minimum width of 4”. Galvanizing is not required for both plates.

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291
grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent
material.

C. Construction Methods:
Erect signal support poles only after concrete has attained a minimum allowable compressive

strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor
Rod Assemblies for Metal Poles provision.

For further construction methods, see construction methods for Metal Strain Pole, or Metal Pole
with Mast Arm.

Connect poles to grounding electrodes and bond them to the electrical service grounding
electrodes.

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm.
Do not cut or split grommets.

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere
with service to the cables in the pole base.

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to
permit the cap to hang clear of the opening when the cap is removed.

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article
1076-7 “Repair of Galvanizing.”

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the
base plate and top of foundation for debris and pest control.

Install a ¼” thick plate for concrete foundation tag to include: concrete grade, depth, diameter,
and reinforcement sizes of the installed foundation.

6.2. METAL POLE UPRIGHTS (VERTICAL MEMBERS)

A. Materials:

· Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade
A or an approved equivalent.

· Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent.

· Have shafts that are continuously welded for the entire length by the submerged arc
process, and with exposed welds ground or rolled smooth and flush with the base metal.
Provide welding that conforms to Article 1072-18 of the Standard Specification except
that no field welding on any part of the pole will be permitted.

· Have Shafts with no circumferential welds except at the lower end joining the shaft to the
base.
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· Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an
approved equivalent.

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding
and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to
the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard
Drawing Sheet M6 for construction details.

Have poles permanently stamped above the hand holes with the identification tag details as
shown on Metal Pole Standard Drawing Sheet M2.

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic
conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to
isolate conductors feeding luminaires.

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no
transverse butt welds.  Fabrication of two ply pole shafts is unacceptable with the exception of fluted
shafts.  Provide tapers for all shafts that begin at base and that have diameters which decrease
uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length.

Provide four anchor nuts and four washers for each anchor bolt.  Ensure that anchor bolts have
required diameters, lengths, and positions, and will develop strengths comparable to their respective
poles.

Provide a terminal compartment with cover and screws in each pole that encompasses the hand
hole and contains a 12-terminal barrier type terminal block.  Provide two terminal screws with a
removable shorting bar between them for each termination.  Furnish terminal compartment covers
attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure that the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandals from being able to disconnect the cover from the
pole.  Ensure that the chain or cable will not interfere with service to the cables in the pole base.

Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables
to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details.

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for
grounding which will accommodate #6 AWG ground wire.  Ensure that the lug is electrically bonded
to the pole and is conveniently located inside the pole at the hand hole.

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish
cap attached to the pole with a sturdy chain or cable approved by the Engineer.  Ensure that the chain
or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is
removed.

When required by the plans, furnish couplings 42 inches above the bottom of the base for
mounting of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally
threaded half-couplings that comply with the NEC and that are mounted within the poles.  Ensure
that couplings are essentially flush with the outside surfaces of the poles and are installed before any
required galvanizing.  Provide a threaded plug in each mounting point.  Ensure that the surface of the
plug is essentially flush with the outer end of the mounting point when installed and has a recessed
hole to accommodate a standard wrench.
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1. STRAIN POLE SHAFTS
Provide 2 messenger cable (span wire) clamps and associated hardware for attachment of

messenger cable.  Ensure that diameter of the clamp is appropriate to its location on the pole and is
appropriately designed to be adjustable from 1’-6” below the top, down to 6’-6” below the top of the
pole.  Do not attach more than one support cable to a messenger cable clamp.

Provide a minimum of three (3) 2 inch (50 mm) holes equipped with an associated coupling and
weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables
from inside the pole.  Provide galvanized threaded plugs for all unused couplings at pole entrance
points.  Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details.

Ensure that allowable pole deflection does not exceed that allowed per 6th Edition AASHTO.
Ensure maximum deflection at the top of the pole does not exceed 2.5 percent of the pole height.

2. MAST ARM POLE SHAFTS
Ensure that allowable pole deflection does not exceed that allowed per 6th Edition AASHTO.

Ensure that maximum angular rotation of the top of the mast arm pole does not exceed 1 degree 40
minutes (1°40').

B. Construction Methods:
Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings.

Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of
vertical. Install poles with the manufacturer’s recommended “rake.”  Use threaded leveling nuts to
establish rake if required.

6.3. MAST ARMS
Provide pole plates and associated gussets and fittings for attachment of required mast arms.  As

part of each mast arm attachment, provide a cable passage hole in the pole to allow passage of signal
cables from the pole to the arm.

Ensure that allowable mast arm deflection does not exceed that allowed per 6th Edition
AASHTO.  Also when arm is fully loaded, tip of the arm shall not go below the arm attachment
point with the pole for all load conditions per 6th Edition AASHTO.

Furnish all arm plates and necessary attachment hardware, including bolts and brackets.

Provide two extra bolts for each arm.

Provide grommet holes on the arms to accommodate cables for the signals.

Provide arms with weatherproof connections for attaching to the shaft of the pole.
Provide hardware that is galvanized steel, stainless steel, or corrosive-resistant aluminum.

Provide a removable end cap with stainless steel attachment screws for the end of each mast arm.
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish
cap attached to the arm with a sturdy chain or cable approved by the Engineer.  Ensure that the chain
or cable is long enough to permit the cap to hang clear of the arm end opening when the cap is
removed.

Comply with the following for Steel Luminaire Arms:
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· In addition to tapered tube, luminaire arms may be standard weight black steel pipe
conforming to ASTM A 53-90a, Type E or Type S, Grade B or an approved equivalent.

· Conform to the welding requirements of the steel poles.

· After all fabricating, cutting, punching, and welding are completed, luminaire arms should be
hot-dipped galvanized inside and outside.

· In accordance with the National Electrical Code (NEC) Article 230.2(E), provide
identification of the electrical source provider for the luminaire feeder circuit with contact
information on a permanent label located in the pole hand hole in the vicinity of the feeder
circuit raceway.

A. Materials:
After all fabricating, cutting, punching, and welding are completed, hot-dip galvanize the

structure in accordance with the AASHTO M 111 or an approved equivalent.

B. Construction Methods:
Install horizontal-type arms with sufficient manufactured rise to keep arm from deflecting below

the arm attachment height.

Attach cap to the mast arm with a sturdy chain or cable. Ensure that the chain or cable is long
enough to permit the cap to hang clear of the arm opening when the cap is removed.

For mast arm poles, use full penetration welds with back-up ring at the pole base and at the arm
base connection.

6.4. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES
Analysis procedures and formulas shall be based on AASHTO 6th Edition, latest ACI code and

the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.
Design methods based on engineering publications or research papers needs to have prior approval
from NCDOT.  The Department reserves the right to accept or disapprove any method used for the
analysis.

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design.

Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to
be submitted with the design calculations.

Skin Friction is to be calculated using the α-method for cohesive soils and the β-method for
cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “α” and
“β” methods can be found in FHWA-NHI-10-016.

Omit first 2.5ft for cohesive soils when calculating skin friction.

When hammer efficiency is not provided, assume a value of 0.70.
Design all custom foundations to carry the maximum capacity of each metal pole.  For standard

case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment
reactions from the Standard Foundation Selection Table shown on Standard Drawing No. M8.
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When poor soil conditions are encountered which could create an excessively large foundation
design, consideration may be given to allowing an exemption to the maximum capacity design. The
contractor must gain approval from the engineer before reducing a foundation’s capacity.  On
projects where poor soil is known to be present, it is advisable that the contractor consider getting
foundations approved before releasing poles for fabrication.

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope
other than 8H: 1V or flatter.

A. Description:
Furnish and install foundations for NCDOT metal poles with all necessary hardware in

accordance with the plans and specifications.

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized
intersections in North Carolina.  If the plans call for a standard pole, then a standard foundation may
be selected from the plans.  However, the Contractor is not required to use a standard foundation.  If
the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the
plans call for a non-standard site-specific pole, design the foundation to conform to the applicable
provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation
Design) below.  If non-standard site specific foundations are designed for standard QPL approved
strain poles, the foundation designer must use the design moment specified by load case on Metal
Pole Standard Drawing Sheet M8.  Failure to conform to this requirement will be grounds for
rejection of the design.

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test
results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of
the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated
with a non-standard site-specific foundation including additional materials, labor and equipment will
be considered incidental to the cost of the standard foundation. All costs for the non-standard
foundation design will also be considered incidental to the cost of the standard foundation.

B. Soil Test and Foundation Determination:
1. General:
Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material.

Drilled piers are of straight shaft type and vertical.

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist
torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier
length and wing wall requirement may be determined and constructed in accordance with the plans.

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the
addition of wing walls is necessary for the supporting foundations.

2. Soil Test:
Perform a soil test at each proposed metal pole location.  Complete all required fill placement

and excavation at each signal pole location to finished grade before drilling each boring. Soil tests
performed that are not in compliance with this requirement may be rejected and will not be paid.
Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation.
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Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5,
5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs:

· A total of 100 blows have been applied in any 2 consecutive 6-in. intervals.

· A total of 50 blows have been applied with < 3-in. penetration.

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or
SR #), (Street Name), ________ County, Signal Inventory No. _____”. Label borings with “B- N, S,
E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole
numbers should be made available to the Drill Contractor. Include pole numbers in the boring label
if they are available. If they are not available, ensure the boring labels can be cross-referenced to
corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log
signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina.
Include on each boring the SPT blow counts and N-values at each depth, depth of the boring,
hammer efficiency, depth of water table and a general description of the soil types encountered using
the AASHTO Classification System.

3. Standard Foundation Determination:
Use the following method for determining the Design N-value:

NAVG = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth)

Total Number of N-values

Y = (N@1’)2 + (N@2.5’)2 +  ……... (N@Deepest Boring Depth)2

Z = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth)

NSTD DEV =    (Total Number of N-values x Y) – Z2 0.5

(Total Number of N-values) x (Total Number of N-values – 1)

Design N-value equals lesser of the following two conditions:

NAVG – (NSTD DEV  x 0.45)

Or

Average of First Four N-Values =   (N@1’ + N@2.5’ + N@5’ + N@7.5’)
4

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use
average of N-values collected for second condition. Do not include the N-value at the
deepest boring depth for above calculations if the boring is discontinued at or before
the required boring depth because of criteria listed in Section 2 above. Use N-value of
zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-
value to 50 for calculations.
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If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use
standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard
Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each
standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form”
signed by the Contractor’s representative. Signature on form is for verification purposes only.
Include the Design N-value calculation and resulting drilled pier length, “L,” on each form.

If non-standard site-specific poles are shown on the plans, submit completed boring logs
collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the
plans to the contractor-selected pole fabricator to assist in the pole and foundation design.

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be
used and a non-standard foundation may be required. In such case, contact the Engineer.

· The Design N-value is less than 4.

· The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than
the depth of the corresponding boring.

In the case where a standard foundation cannot be used, the Department will be responsible for the
additional cost of the non-standard foundation.

Foundation designs are based on level ground around the traffic signal pole. If the slope around
the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10
feet from the top of an embankment slope, the Contractor is responsible for providing slope
information to the foundation designer and to the Engineer so it can be considered in the design.

The “Metal Pole Standard Foundation Selection Form” may be found at:

http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf

If assistance is needed, contact the Engineer.

4. Non-Standard Foundation Design:
Design non-standard foundations based upon site-specific soil test information collected in

accordance with Section 2 (Soil Test) above.  Design drilled piers for side resistance only in
accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the
computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers.
Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the
current NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier
foundation for each pole with a length and diameter that result in a horizontal lateral movement of
less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the
edge of the pier.  Contact the Engineer for pole loading diagrams for standard poles to be used for
non-standard foundation designs.  Submit any non-standard foundation designs including drawings,
calculations, and soil boring logs to the Engineer for review and approval before construction.

C. Drilled Pier Construction:
Construct drilled pier foundations in accordance with the Foundations and Anchor Rod

Assemblies for Metal Poles provision.
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6.5. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS
A. General:

Design traffic signal supports with foundations consisting of metal strain poles or metal poles
with mast arms.

The lengths of the metal signal poles shown on the plans are estimated from available data for
bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-
sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements
shown on the plans.

Ensure each pole includes an identification tag with information and location positions as
defined on Metal Pole Standard Drawing Sheets M2, M3 and M4.  All pole shaft tags must include
the NCDOT Inventory number followed by the pole number shown on the traffic signal or ITS (non-
signalized locations) plan.

Design all traffic signal support structures using the following 6th Edition AASHTO specifications:

· Design for a 50 year service life as recommended by Table 3.8.3-2.

· Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8.

· Ensure signal support structures include natural wind gust loading and truck-induced gust
loading in the fatigue design, as provided for in Articles 11.7.1.2 and 11.7.1.3, respectively.
Designs need not consider periodic galloping forces.

· Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind fatigue
stress calculations, utilize a drag coefficient (Cd) computed for 11.2 mph wind velocity and
not the basic wind speed velocity.

· Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified.

· Calculate all stresses using applicable equations from Section 5. The Maximum allowable
stress ratios for all signal support designs are 0.9.

· Conform to article 10.4.2 and 11.8 for all deflection requirements.

Ensure that the design permits cables to be installed inside poles and mast arms.

Unless otherwise specified by special loading criteria, the computed surface area for ice load on
signal heads is:

· 3-section, 12-inch, Surface area: 26.0 ft2  (17.0 ft2 without back plate)

· 4-section, 12-inch, Surface area: 32.0 ft2 (21.0 ft2 without back plate)

· 5-section, 12-inch, Surface area: 42.0 ft2  (29.0 ft2 without back plate)
The ice loading for signal heads defined above includes the additional surface area that back

plates will induce. Special loading criteria may be specified in instances where back plates will not
be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for
revised signal head surface areas. The pole designer should revise ice loads accordingly in this
instance. Careful examination of the plans when this is specified is important as this may impact
sizing of the metal support structure and foundation design which could affect proposed bid quotes.
All maximum stress ratios of 0.9 still apply.
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Assume the combined minimum weight of a messenger cable bundle (including messenger
cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum
diameter of this cable bundle is 1.3 inches.

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each
pole top and mast arm end.

B. Metal Poles:
Submit design drawings for approval including pre-approved QPL pole drawings. Show all the

necessary details and calculations for the metal poles including the foundation and connections.
Include NCDOT inventory number on design drawings. Include as part of the design calculations the
ASTM specification numbers for the materials to be used. Provide the types and sizes of welds on
the design drawings. Include a Bill of Materials on design drawings. Ensure design drawings and
calculations are signed, dated, and sealed by the responsible professional engineer licensed in the
state of North Carolina. Immediately bring to the attention of the Engineer any structural deficiency
that becomes apparent in any assembly or member of any assembly as a result of the design
requirements imposed by these specifications, the plans, or the typical drawings. Said Professional
Engineer is wholly responsible for the design of all poles and arms.  Review and acceptance of these
designs by the Department does not relieve the said Professional Engineer of his responsibility. Do
not fabricate the assemblies until receipt of the Department’s approval of the design drawings.

For mast arm poles, provide designs with provisions for pole plates and associated gussets and
fittings for mast arm attachment. As part of each mast arm attachment, provide a grommeted 2”
diameter hole on the shaft side of the connection to allow passage of the signal cables from the pole
to the arm.

Where ice is present, assume wind loads as shown in Figure 3.9.4.2-3 of the 6th Edition
AASHTO Specification for Group III loading.

For each strain pole, provide two messenger cable clamps and associated hardware to attach the
messenger support cable.  Ensure that the diameter of the clamps is appropriately designed to be
adjustable from 1’-6” inches below the top, down to 6’-6” below the top of the pole.  Do not attach
more than one messenger support cable to a messenger cable clamp.

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding
and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to
the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard
Drawing Sheet M6 for construction details.

Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at
the rate of 0.14 inch per foot of length.

Design a base plate on each pole. The minimum base plate thickness for all poles is determined
by the following criteria:

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of
base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with
a small center hole, which is less than 1/3 of the upright diameter, and located concentrically
with the upright pole, may be considered as a solid base plate.

The magnitude of bending moment in the base plate, induced by the anchoring force of each
anchor bolt is M = (P x D1) / 2, where
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M = bending moment at the critical section of the base plate induced by one anchor bolt

P = anchoring force of each anchor bolt

D1 = horizontal distance between the anchor bolt center and the outer face of the upright,
or the difference between the bolt circle radius and the outside radius of the upright

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle
radius. The overlapped part of two adjacent critical sections is considered ineffective.

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the
base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate
with a center hole that is larger in diameter than 1/3 of the upright diameter.

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P
x D2,

where P = anchoring force of each anchor bolt

D2 = horizontal distance between the face of the upright and the face of the anchor bolt
nut

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of
the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective.

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated
for Case 1.
The following additional owner requirements apply concerning pole base plates.

· Ensure that whichever case governs as defined above, the anchor bolt diameter is set to
match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds
the thickness required for the base plate, set the base plate thickness equal to the required bolt
diameter.

· For dual mast arm supports, or for single mast arm supports 50’ or greater, use a minimum 8
bolt orientation with 2” diameter anchor bolts, and a 2” thick base plate.

· For all metal poles with mast arms, use a full penetration groove weld with a backing ring to
connect the pole upright component to the base. Refer to Metal Pole Standard Drawing Sheet
M4.

Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor
bolt diameters in the base plate.

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop
strengths comparable to their respective poles.

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole.

Provide designs with a terminal compartment with cover and screws in each pole that
encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse
thread stud and nut for grounding which will accommodate a #6 AWG ground wire. Ensure the lug
is electrically bonded to the pole and is conveniently located inside the pole at the hand hole.
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When required, design couplings on the pole for mounting pedestrian pushbuttons at a height of
42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally
threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the
couplings are essentially flush with the outside surfaces of the poles and are installed before any
required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the
plug is essentially flush with the outer end of the mounting point when installed and has a recessed
hole to accommodate a standard wrench.

C. Mast Arms:
Design all arm plates and necessary attachment hardware, including bolts and brackets as

required by the plans.

Design for grommeted holes on the arms to accommodate the cables for the signals if specified.
Design arms with weatherproof connections for attaching to the shaft of the pole.

Always use a full penetration groove weld with a backing ring to connect the mast arm to the
pole. Refer to Metal Pole Standard Drawing Sheet M5.

Capacity of tapped flange plate must be sufficient to develop the full capacity of the connecting
bolts.  In all cases the flange plate of both arm and shaft must be at least as thick as the arm
connecting bolts are in diameter.

6.6. METAL SIGNAL POLE REMOVALS

A. Description:
Remove and dispose of existing metal signal poles including mast arms, and remove and dispose

of existing foundations, associated anchor bolts, electrical wires and connections.

B. Construction Methods:

1. Foundations:
Remove and promptly dispose of the metal signal pole foundations including reinforcing steel,

electrical wires, and anchor bolts to a minimum depth of two feet below the finished ground
elevation. At the Contractor’s option, remove the complete foundation.

2. Metal Poles:
Assume ownership of the metal signal poles, remove the metal signal poles, and promptly

transport the metal signal poles from the project. Use methods to remove the metal signal poles and
attached traffic signal equipment that will not result in damage to other portions of the project or
facility. Repair damages that are a result of the Contractor's actions at no additional cost to the
Department.

Transport and properly dispose of the materials.

Backfill and compact disturbed areas to match the finished ground elevation.  Seed unpaved
areas.

Use methods to remove the foundations that will not result in damage to other portions of the
project or facility. Repair damages that are a result of the Contractor's actions at no cost to the
Department.
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6.7. POLE NUMBERING SYSTEM
A. New Poles

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole
Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”.

6.8.MEASUREMENT AND PAYMENT
Actual number of metal strain signal poles (without regard to height or load capacity) furnished,
installed and accepted.

Actual number of metal poles with single mast arms furnished, installed, and accepted.

Actual number of metal poles with dual mast arms furnished, installed, and accepted.
Actual number of soil tests with SPT borings drilled furnished and accepted.

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed
and accepted.

Actual number of foundations with wing walls furnished, installed and accepted, excluding
foundation length. Refer to method of measurement above for drilled pier foundation.

Actual number of designs for mast arms with metal poles furnished and accepted.

Actual number of metal signal pole foundations removed and disposed.

Actual number of metal signal poles removed and disposed.

No measurement will be made for foundation designs prepared with metal pole designs, as these
will be considered incidental to designing signal support structures.

Payment will be made under:
Metal Strain Signal Pole ...................................................................................................................... Each
Metal Pole with Single Mast Arm ...................................................................................................... Each
Metal Pole with Dual Mast Arm ......................................................................................................... Each
Soil Test ................................................................................................................................................ Each
Drilled Pier Foundation ............................................................................................................ Cubic Yard
Mast Arm with Metal Pole Design ..................................................................................................... Each
Metal Pole Foundation Removal ........................................................................................................ Each
Metal Pole Removal ............................................................................................................................ Each

7. PROTECTIVE COAT FOR METAL POLES

7.1. Description
Protective coating for metal poles is a supplemental durable color coating that is applied to

galvanized steel and aluminum traffic signal structures installed in locations where maintaining an
aesthetic appearance is important.  Powder Coating is the preferred supplemental protective coating
process for coating galvanized steel and aluminum structures. However, for the purposes of this
special provision, an Acrylic Primer and top coat paint system is included as an acceptable
alternative when protective color coating is required.
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Provide protective coating over galvanization for all steel poles including all necessary hardware
in accordance with the plans and specifications. Any aluminum components do not need to be
galvanized before application of protective coating.

7.2. Materials
With the exception of aluminum components, furnish all metal poles with galvanic protection

along with a tough and durable application of protective coating. Aluminum components shall have
a durable powder coating application.  Galvanization is not required for aluminum components.

Furnish pole caps that have a low gloss powder finish applied over a hot-dipped galvanized
surface. Comply with the applicable provisions of Section 442-10 and 442-12 of the Standard
Specifications.

Ensure the selected color for protective coating has been verified and approved by the
Engineer prior to fabrication.

7.3. Coating Shop Approval
Approve the coating shop facility prior to the application of any coating process. Submit all

requests, procedures and documents electronically to:
§ Mr. Brian Hunter, P.E., Chemical Testing Engineer
§ bhunter@ncdot.gov

A) Submit a quality control procedure that the company has established to ensure a quality
and durable coating. The quality control procedure shall contain at a minimum the
following:
· Qualified / Certified personnel to manage the QC Program and to conduct Quality

Control tests
· Qualified / certified coaters
· Source and type of powder
· How the powder will be stored
· Powder application facility (heated or unheated)
· Surface pre-treatment
· Surface preparation including profile
· Application methods
· Curing conditions (conventional or infrared)
· Curing Temperature
· Adhesion & Holiday Detection
· Repair Procedure
· Storage and protection of coated items
· Shipping and handling (packing, protection, and wrapping)

B) Submit a powder certification from the manufacturer
C) Submit the following to the Chemical Testing Engineer a minimum of four weeks prior to

coating application.
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1. Two test panels of ASTM A36 steel, ¼ or greater in thickness measuring 8 inches by
11 inches using the proposed color of the final coat; a powder coated over galvanized
test panel and a powder coated over un-galvanized test panel.

2. In addition, provide two (2) samples of the same or comparable material and
thickness as production pieces.  Ensure production piece replicas do not exceed
twelve inches (12”) in length and width nor 50 pounds in weight.

3. Submit all test panels with inspection reports and records according to Standard
Specifications, Section 442, Section 1072, Section 1076, and Section 1080.

4. Acceptance of the panels is determined by meeting the requirements of ASTM D-
4541 of 800 psi for both galvanized and un-galvanized and production piece test
panels.

5. Send all panels to :
Materials and Tests Unit
1801 Blue Ridge Road
Raleigh, NC 27607
Attn: Chemical Testing Engineer

7.4. POWDER COATING

A. Galvanizing
Galvanize steel products in accordance with Section 1076 of the Standard

Specifications.  Ensure the fabricator or designated representative(s) that is supplying the
components to be galvanized communicates with the galvanizer to indicate that the
galvanized pieces will be powder coated to avoid water or chromate quenching.

B. Surface Preparation
Comply with manufacturer’s recommended surface coating specifications, Steel

Structure Painting Council (SSPC) specifications and applicable articles of Section 442
(Painting Steel Structures) of the Standard Specifications.  Ensure that surface
preparations and treatments are performed and meet the requirements of the above
referenced specifications.

Some pole components, specifically steel plates ¾ inches or more in thickness, may
need blast cleaning prior to structure assembly to remove impurities and non-metallic
foreign materials.  Mechanically remove all weld flux after structure is assembled

Degrease and prepare steel structure for zinc coating after assembly using full
immersion baths and pickling processes in heat controlled caustic and acid solutions.
Rinse and clean structure to remove caustic or acid solutions by immersion in a
circulating fresh water bath.  Immerse structure in a heat controlled concentrated zinc
ammonium chloride flux solution and air dry as a final prep before hot-dip galvanization.

Ensure that the surface preparation is no less than specified by the powder
manufacturer’s recommendations.  Prepare all components to be coated in accordance
with SSPC SP-2 (Hand Tool Cleaning) and/or SSPC SP-3 (Power Tool Cleaning).
Remove all drainage spikes, high spots, protrusions or other surface defects using hand or
power tools.  Do not remove the galvanization below the limits set forth in AASHTO
M111.
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Remove grease, oils, moisture, scale, rust or any other foreign matter prior to powder
coating to ensure ideal adhesion and coating performance.  Prepare and coat the
galvanized surface as soon as possible after the galvanization process.

C. Powder Coating Application and Curing
Prepare galvanized finish for powder coating by brush blasting in accordance with

SSPC-SP7.  Ensure all threaded components of the structure are protected from damage
during blasting process.

Use thermosetting powder resin that meets 5A or 5B classifications of ASTM D3359.
Apply powder coating electrostatically.  Follow manufacturer’s recommended preheating
requirements.  Ensure the top coat finish is applied uniformly to all surfaces with a dry
film thickness of between 3.0 to 5.0 mils.  Cure the top coat by heating the structure to
manufacturer recommended temperatures at the duration required to ensure complete and
uniform bond.

D. Quality Control
Ensure the applicator provides all test reports and documentation and inspects all

coated material as outlined in the Standard Specifications, Section 442, Section 1072,
Section 1076, and Section 1080.  Ensure the quality control inspection is kept separate
from the production functions.

E. Storage, Shipping, and Handling
Store all powder coated material inside or as directed by the Engineer.
Protect the product from incurring damage during all shipping, handling, and storing

activities.  Do not store the product directly on the ground or in areas where water may
pool; the Engineer determines the effectiveness of all storage, shipping and handling
methods.

F. Repair of Powder Coated Material
Repair all damage to the coating by the original method of application as outlined in

the coating facility’s repair procedure.  Ensure all repair areas meet the original
requirements for adhesion as stated in this Project Special Provision.

Photograph, document, and report all damages upon delivery to the project site prior
to unloading.  Provide documented damage notifications to the Engineer or to their
authorized representative so the application firm can be notified.  The Engineer has the
authority to accept or reject the material as outlined in the Standard Specifications.

Submit to the Engineer a repair procedure for damaged coatings which occur during
storage, transporting, handling and or installation.  Utilize a liquid paint approved by the
Department, compatible with the powder applied product.  Ensure all repair areas
demonstrate an adhesion rating of 400 psi in accordance with ASTM D-4541.  Obtain
Engineer’s acceptance of the final finish.

7.5. ACRYLIC PRIMER AND TOP COAT PAINT SYSTEM 4 (MODIFIED)
A. Description

Follow NCDOT procedures for Powder Coating over Galvanizing.  Provide an Acrylic Primer
and top coat when a substitute for powder coating is necessary.

DocuSign Envelope ID: 4A838AFD-046B-49D4-9C45-7CB68C4EE263



R-3825B TS-58 Johnston County

Version 18.1 58 print date: 05/24/18

Provide supplemental coating for all mast arms with metal signal poles and all necessary
hardware for the signalized intersection in accordance with NCDOT Standard specifications –
sections 442 and 1080, as contained herein, and as shown on the plans.

Ensure all painting work for new structures, except field touch-up and bolt painting is performed
in the shop.

B. Surface Preparation
Ensure all surface preparation is not less than that specified by the paint manufacturer’s

recommendations.

Ensure all components to be coated are prepared in accordance with SSPC SP2 (Hand Tool
Cleaning and or SSPC SP-3 (Power Tool Cleaning). Remove all drainage spikes, high spots,
protrusions or other surface defects using hand or power tools. Do not remove the galvanization
below the limits set forth in AASHTO M111.

Perform abrasive sweep blasting in accordance with ASTM D6386. Refer to this section for a
description of the abrasive blast material to be used. Use a material and technique capable of
stripping action to remove corrosion products and to provide a rough surface profile while leaving
base zinc layers intact.

Blow down all blasted surfaces with clean compressed air to provide a clean, dry surface.

Ensure all surfaces are free of visible zinc oxides or zinc hydroxides.

C. Materials
Use an approved/qualified waterborne paint meeting the requirements of NCDOT Standard

specification section 1080. Do not apply paint until each batch has been tested by the Department.
Provide color as specified in the contract documents.

Ensure all paint used on this contract is produced by the same manufacturer.

D. Painting
Apply paint in accordance with the requirements of Section 1080 and Section 442 of the 2010

Standard Specifications using System 4 as modified herein.
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System 4 (Modified)
Acrylic Primer and Top Coats

Coat Material Mils Dry/Wet Film
Thickness

Mils Dry/Wet Film
Thickness

Minimum Maximum
Primer 1080-12 White 3.0 DFT 5.0 DFT
Stripe 1080-12 Brown 4.0 WFT 7.0 WFT
Topcoat 1080-12 Brown 2.0 DFT 4.0 DFT
Total 5.0 DFT 9.0 DFT

Shop paint all galvanized surfaces within 8 hours after surface preparation with the exception of
field touch-up and bolt painting.

Mask off and do not paint all data plates and faying surfaces prior to application.
Spray apply all coatings except for the stripe coat. Brush apply the stripe coat to all plate edges,

welds, bolt holes and bolts prior to applying the finish coat.
E. Curing

Store all material in a heated shop for a period no less than 24 hours once top coat has been
applied. Continue storing material until requirements of ASTM D-1640 have been met.

F. Inspection
Provide inspection records showing the initial average thickness of the hot dipped galvanizing as

well as the final average DFT measurement.

Ensure all material is of a uniform appearance free of runs, drips, and sags.

G. Handling
Do not handle, ship, or erect coated members until paint is thoroughly dry.

Protect all shipping and handling either from the coating facility to project site and or storage site
to area(s) to construction location from incurring damage to product.  Wood blocks and nylon slings
are recommended for securing, loading, hoisting or storing members.

H. Repair of Damaged Coating
Repair damage occurring to the galvanized portion of the coating during shipment or installation

in accordance with Articles 1076-6 and 1080-9 of the Standard Specifications.  Repair damage
occurring to the painted portion of the coating during shipment or installation by applying 4.0-7.0
wet mils of topcoat with a brush or roller and feather or taper this to be level with the surrounding
areas.
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7.6. MEASUREMENT AND PAYMENT
Actual number of single mast arm poles with protective coating applied furnished, installed, and
accepted.

Actual number of dual mast arm poles with protective coating applied furnished, installed, and
accepted.

Actual number of signal pedestals with protective coating applied furnished, installed, and
accepted.

Actual number of pushbutton posts with protective coating applied furnished, installed, and
accepted.

Payment will be made under:
Protective Coat for Single Mast Arm Pole (Black) ........................................................................... Each
Protective Coat for Dual Mast Arm Pole (Black) .............................................................................. Each
Protective Coat for Signal Pedestal (Black) ....................................................................................... Each

8. JUNCTION BOX MARKERS

8.1. DESCRIPTION
Furnish and install junction box markers with all necessary hardware and adhesives to warn of

buried fiber-optic communications cable.

8.2. MATERIALS

A. Junction Box Markers
Furnish durable, non-reflective junction box markers, also known as curb markers, fabricated

from UV-resistant, non-metallic materials other than ceramic material, such as polyurethane or high
impact polypropylene or other high impact plastic.  Provide junction box markers that are designed
for outdoor use, that are waterproof, that resist fading, that are temperature stable and that resist
chemical and mechanical abrasion.  Furnish junction box markers with a quick-setting adhesive
designed for use with the junction box markers supplied and designed to permanently adhere
junction box markers to Portland cement/concrete, steel, and cast iron as well as other non-porous
hard surfaces.  Do not provide markers that require intrusive fasteners to secure the marker to the
surface.  Do not provide adhesives that are not designed for use with the junction markers supplied.
Provide junction box markers that do not require special tools such as torches, tamping machines or
drills or hardware or special surface preparation for installation.  Furnish junction box markers from
a manufacturer that has been producing such junction box markers (i.e., curb markers) for a
minimum of 10 consecutive years.

  Order the junction box marker with the Division’s Phone Number printed on the marker, hand
written sharpie labeling is not acceptable.  Consult with the Engineer to ensure the junction box
labels are ordered with the correct Division phone number.  Provide junction box markers that
contain the text and symbols, text emphasis and text proportions depicted in the example format
shown below.:
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WARNING
NCDOT

Traffic Signal System

BURIED FIBER
OPTIC CABLE

Before Digging in This Area,
CALL (___) ___-____

Overall Junction Box Marker Dimensions:  2.5” diameter
Text:  Black
Background:  Light Gray (to blend with concrete and granite surfaces)

Submit samples of proposed junction marker to the Engineer for approval before installation.  In
lieu of designing a custom junction box marker, the Contractor may submit for the Engineer’s
approval a stock/standard junction box marker format (i.e., off-the-shelf format) from the junction
box marker manufacturer that differs from the example format proposed above but that still
embodies the content and intent conveyed by the example format.

Have the junction box marker manufacturer provide a list of references along with contract
information for at least five different municipal government agencies and/or state departments of
transportation that have installed the proposed manufacturer’s markers and can attest to the
performance of the manufacturer’s markers over a continuous period of no less than seven years.
Submit these references to the Engineer for review in conjunction with submission of the sample.

8.3. CONSTRUCTION METHODS

B. Junction Box Markers
Apply junction box markers to the surface of the junction box cover/lid on all new and/or

existing junction boxes that are to be reused to house the fiber-optic communications cable.
Additionally, at locations where a junction box is perpendicular to a raised curb place an additional
junction box marker on the curb.

Clean surface to which the junction box marker will be applied.  Make sure application surface is
dry and free of any loose debris or cracks.  Apply adhesive to back side of the junction box marker
in accordance with manufacturer’s instructions.  Apply additional adhesive when surface is uneven
or textured to fill voids and assure secure adhesion.  Apply the junction box marker to the
application surface and press firmly.  Ensure that entire edge around perimeter of marker is sealed to
the application surface.
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Position the marker in the approximate center of the junction box cover and orient the marker so
that its text is parallel to long side of the cover.  On curb sections install the marker on the flattest
surface of the curb at a point that is is perpendicular to the junction box.

Junction box markers are not required to be place on flat surfaces of the roadway where there is no
curbing, unless required by the Engineer.

8.4. MEASUREMENT AND PAYMENT
Junction Box Marker will be measured and paid for as the actual number of junction box markers

furnished, installed, and accepted.

No measurement will be made of junction box marker adhesive as this will be considered
incidental to furnishing and installing the junction box marker.

Payment will be made under:

Junction Box Marker ................................................................................................................ Each

9. ETHERNET EDGE SWITCH
Furnish and install a managed Ethernet edge switch as specified below that is fully compatible,

interoperable, and completely interchangeable and functional within the existing City or Division
traffic signal system communications network.

9.1. DESCRIPTION
A. Ethernet Edge Switch:

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for traffic
signal controllers as specified below.  Ensure that the edge switch provides wire-speed, fast Ethernet
connectivity at transmission rates of 100 megabits per second from each remote ITS device location
to the routing switches.

Contact the City or Division to arrange for the programming of the new Field Ethernet Switches
with the necessary network configuration data, including but not limited to, the Project IP Address,
Default Gateway, Subnet Mask and VLAN ID information.  Provide a minimum five (5) days
working notice to allow the City or Division to program the new devices.

B. Network Management:
Ensure that the edge switch is fully compatible with the City’s or Division’s existing Network

Management Software.

9.2. MATERIALS
A. General:

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network
interface and that the edge switch supports half and full duplex Ethernet communications.

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the
Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode
fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a
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minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the
Bellcore/Telcordia SR-332 standard for reliability prediction.

B. Compatibility Acceptance
The Engineer has the authority to require the Contractor to submit a sample Field Ethernet

Switch and Field Ethernet Transceiver along with all supporting documentation, software and testing
procedures to allow a compatibility acceptance test be performed prior to approving the proposed
Field Ethernet Switch and Field Ethernet Transceiver for deployment.  The Compatibility
Acceptance testing will ensure that the proposed device is 100% compatible and interoperable
with the existing City Signal System network, monitoring software and Traffic Operations
Center network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance
Testing to be performed

C. Standards:
Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet

communications, including but not limited to:

· IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning
Tree Protocol (STP);

· IEEE 802.1Q standard for port-based virtual local area networks (VLANs);
· IEEE 802.1P standard for Quality of Service (QoS);
· IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol

(RSTP);
· IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;
· IEEE 802.1x standard for port based network access control, including RADIUS;
· IEEE 802.3 standard for local area network (LAN) and metropolitan area network

(MAN) access and physical layer specifications;
· IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;
· IEEE 802.3x standard regarding flow control with full duplex operation; and
· IFC 2236 regarding IGMP v2 compliance.

· IEEE 802.1AB Link Layer Discovery Protocol (LLDP)

· IEEE 802.3ad Ethernet Link Aggregation

· IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic)

· IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet)

· IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic)

D. Functional:
Ensure that the edge switch supports all Layer 2 management features and certain Layer 3

features related to multicast data transmission and routing. These features shall include, but not be
limited to:

· An STP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1D standard.
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· An RSTP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1w standard.

· An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a
minimum 4-kilobit VLAN address table (254 simultaneous).

· A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10
megabits per second and 148,800 packets per second for 100 megabits per second.

· A minimum 4-kilobit MAC address table.
· Support of Traffic Class Expediting and Dynamic Multicast Filtering.
· Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management

Protocol (IGMP).
· Support of remote and local setup and management via telnet or secure Web-based GUI

and command line interfaces.
· Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a
telecommunication network, or the Trivial File Transfer Protocol (TFTP).

· Port security through controlling access by the users. Ensure that the Ethernet edge
switch has the capability to generate an alarm and shut down ports when an unauthorized
user accesses the network.

· Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent.
· Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port

mirroring for troubleshooting purposes when combined with a network analyzer.

E. Physical Features:
Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for

all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest
possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3
Clause 28 auto-negotiation standard.

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single
mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer.
Do not use mechanical transfer registered jack (MTRJ) type connectors.

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of
transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of
fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical
ports have an optical power budget of at least 15 dB.

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide
Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full
or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section
and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 5E unshielded
twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.

Port Security: Ensure that the edge switch supports/complies with the following (remotely)
minimum requirements:

· Ability to configure static MAC addresses access;
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· Ability to disable automatic address learning per ports; know hereafter as Secure Port.
Secure Ports only forward; and

· Trap and alarm upon any unauthorized MAC address and shutdown for programmable
duration. Port shutdown requires administrator to manually reset the port before
communications are allowed.

F. Management Capabilities:
Ensure that the edge switch supports all Layer 2 management features and certain Layer 3

features related to multicast data transmission and routing. These features shall include, but not be
limited to:

· An STP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1 D standards;

· An RSTP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1w standard;

· An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a
minimum 4-kilobit VLAN address table (254 simultaneous);

· A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10
megabits per second, 148,800 packets per second for 100 megabits per second and
1,488,000 packets per second for 1000 megabits per second;

· A minimum 4-kilobit MAC address table;
· Support of Traffic Class Expediting and Dynamic Multicast Filtering.
· Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management

Protocol (IGMP);
· Support of remote and local setup and management via telnet or secure Web-based GUI

and command line interfaces; and
· Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet

edge switch can be accessed using the resident EIA-232 management port, a
telecommunication network, or the Trivial File Transfer Protocol (TFTP).

Network Capabilities: Provide an edge switch that supports/complies with the following
minimum requirements:

· Provide full implementation of IGMPv2 snooping (RFC 2236);
· Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3;
· Provide support for the following RMON–I groups, at a minimum:

- Part 1: Statistics - Part 3: Alarm
- Part 2: History - Part 9: Event

· Provide support for the following RMON–2 groups, at a minimum:

- Part 13: Address Map - Part 17:Layer Matrix
- Part 16: Layer Host - Part 18:User History

· Capable of mirroring any port to any other port within the switch;
· Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs;
· Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four

ports;
· Password manageable;
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· Telnet/CLI;
· HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and
· Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades.

Network Security: Provide an edge switch that supports/complies with the following (remotely)
minimum network security requirements:

o Multi-level user passwords;
o RADIUS centralized password management (IEEE 802.1X);
o SNMPv3 encrypted authentication and access security;
o Port security through controlling access by the users: ensure that the Ethernet edge switch

has the capability to generate an alarm and shut down ports when an unauthorized user
accesses the network;

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and
o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port

mirroring for troubleshooting purposes when combined with a network analyzer.

G. Electrical Specifications:
Ensure that the edge switch operates and power is supplied with 115 volts of alternating current

(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC and a maximum
operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120
VAC, supply the required voltage converter. Ensure that the maximum power consumption does not
exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including
link, TX, RX, speed (for Category 5E ports only), and power LEDs.

H. Environmental Specifications:
Ensure that the edge switch performs all of the required functions during and after being

subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as
defined in the environmental requirements section of the NEMA TS 2 standard, with a
noncondensing humidity of 0 to 95%.

Provide certification that the device has successfully completed environmental testing as defined
in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the
device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10,
respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust,
corrosive elements, and typical conditions found in a roadside environment.

The edge switch shall meet or exceed the following environmental standards:

· IEEE 1613 (electric utility substations)
· IEC 61850-3 (electric utility substations)
· IEEE 61800-3 (variable speed drive systems)
· IEC 61000-6-2 (generic industrial)

· EMF – FCC Part 15 CISPR (EN5502) Class A

I. Ethernet Patch Cable:
Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.

Furnish Ethernet patch cables meeting the following physical requirements:
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· Five (5)-foot length
· Category 5e or better
· Factory-installed RJ-45 connectors on both ends
· Molded anti-snag hoods over connectors
· Gold plated connectors

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements:

· TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω
Enhanced Category 5 Cabling

· Frequency Range: 1-100 MHz
· Near-End Crosstalk (NEXT): 30.1 dB
· Power-sum NEXT: 27.1 dB
· Attenuation to Crosstalk Ratio (ACR): 6.1 dB
· Power-sum ACR: 3.1 dB
· Return Loss: 10dB
· Propagation Delay: 548 nsec

9.3. CONSTRUCTION METHODS
A. General:

Ensure that the edge switch is UL listed.

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 5E
and Category 6 four-pair unshielded twisted pair cabling with stranded conductors and RJ45
connectors.

Contact the Signal Shop a minimum of 5 days prior to installation for the most current edge
switch IP Address, VLAN, subnet mask, default gateway and configuration files.

B. Edge Switch:
Mount the edge switch inside each field cabinet by securely fastening the edge switch to the

upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or
Engineer-approved attachment methods, attachment hardware and fasteners.

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field
technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a
length of cable that has connectors on both ends, primarily used for interconnecting termination or
patching facilities and/or equipment.

9.4. MEASURMENT AND PAYMENT
Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches

furnished, installed, and accepted.

No separate measurement will be made for Ethernet patch cable, power cord, mounting
hardware, nuts, bolts, brackets, or edge switch programming as these will be considered incidental to
furnishing and installing the edge switch.

Payment will be made under:

Ethernet Edge Switch ............................................................................................................... Each
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CONSTRUCTION, MAINTENANCE AND REMOVAL  (12-12-13) 

OF TEMPORARY ACCESS AT STATION 64+20.00 -L- 

GENERAL 

Construct, maintain, and remove the temporary access required to provide the working area 

necessary for construction of the new bridge, construction of the temporary detour structure, 

or for the removal of an existing bridge, as applicable.  Temporary access may involve the 

use of a rock causeway [workpad], a work bridge, or other methods; however, all types of 

temporary access are required to meet the requirements of all permits, the Standard 

Specifications, and this Special Provision. 

TEMPORARY ROCK CAUSEWAY [WORKPAD] 

At the contractor’s option, construction of a temporary rock causeway [workpad] within the 

limits shown on the plans is permitted.  Build the causeway [workpad] with Class II riprap 

topped by a layer of Class B riprap or as otherwise designated on the plans or approved by 

the Engineer.  If desired, recycle the Class II riprap used in the causeway [workpad] for 

placement in the final riprap slope protection as directed by the Engineer.  No payment will 

be made for recycled riprap as this material is considered incidental to the causeway 

[workpad] placement and removal.  If this option is exercised, no adjustment in contract bid 

price will be allowed due to an underrun in the quantity of “Rip Rap Class II (2'-0" Thick)”. 

Completely remove all causeway [workpad] material including pipes and return the entire 

causeway [workpad] footprint to the original contours and elevations within 90 days of the 

completion of the deck slab or as otherwise required by permits.  

For sites affected by moratoriums or restrictions on in-stream work: Do not construct or 

remove causeway [workpad] during the moratorium period shown on the permit. If the 

completion of the deck slab falls within the prohibitive dates for causeway [workpad] 

construction or removal, begin causeway [workpad] removal immediately following the 

prohibitive dates. 

TEMPORARY WORK BRIDGE 

At the contractor’s option, construction of a temporary work bridge in lieu of the causeway(s) 

[workpad] is acceptable, provided the temporary work bridge satisfies all permits.  Submit 

details of the temporary work bridge to the Engineer prior to constructing the work bridge to 

ensure conformance with the plans and all permits.  Completely remove the temporary bridge 

prior to final acceptance or as otherwise required by the permits. 

BASIS OF PAYMENT 

The lump sum price bid for “Construction, Maintenance and Removal of Temporary Access 

at Station 64+20.00 -L-” will be full compensation for the above work, or other methods of 

access, including all material, pipes, work bridge components, equipment, tools, labor, 

disposal, and incidentals necessary to complete the work. 
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STEEL REINFORCED ELASTOMERIC BEARINGS           (6-22-16) 

 

The 2018 Standard Specifications shall be revised as follows: 

In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph: 

 

Internal holding pins are required for all shim plates when the contract plans indicate the structure 

contains the necessary corrosion protection for a corrosive site. 

 

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  

Submit product data for repair material and a detailed application procedure to the Materials and 

Tests Unit for approval before use and annually thereafter. 

 

 

THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 

Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on the 

plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply TSC.  

The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 

Unit website. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 

Sprayed Coatings (Metallization) Program.  

3.0 MATERIALS 

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 

(Metallization) Program. 

4.0 SURFACE PREPARATION AND TSC APPLICATION 

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 

Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified 

on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   

5.0 INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 

(Metallization) Program. 

6.0 REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  

Thermal Sprayed Coatings (Metallization) Program.    
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Repairs associated with field welding shall be made by removing the existing metallizing by blast 

or power tool cleaning.  Affected areas shall be addressed as follows: 

• For Marine Environments, incorporate a minimum surface preparation in accordance with 

SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy mastic 

coating applied in accordance with the manufacturer’s recommendation. Apply a minimum 

of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.    

• For Non-Marine Environments, incorporate a minimum surface preparation in accordance 

with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved organic 

zinc-rich coating applied in accordance with  the manufacturer’s recommendation. Apply 

a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area. 

1. Minor localized areas less than or equal to 0.1 ft
2
 with exposed substrate shall 

be repaired as outlined above for marine and non-marine environments.  

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 

the Contractor to submit a detailed repair procedure to the Engineer for review 

and approval.   

 

• Repair methods for areas where the substrate has not been exposed shall be mutually 

agreed upon between the Contractor and TSC Contractor as approved by the Engineer.  

7.0 TWELVE MONTH OBSERVATION PERIOD 

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 

evaluated twelve (12) months after project acceptance for defective materials and workmanship.  

8.0 BASIS OF PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 

compensation for the thermal sprayed coating. 

 

 

FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein.  

Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure.  Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 
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considered to be falsework under the definitions given.  Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions.  The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

3.0 DESIGN REQUIREMENTS 

Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings.  Include falsework footing settlements, joint take-up, 

and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 
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Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.  

However, for 72-inch members, the heel of the bracket shall bear on the web, near the 

bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

 

 

 

 

 

Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 

its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 
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Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 

 

CRANE SAFETY (8-15-05) 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 
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Submit all items listed below to the Engineer prior to beginning crane operations involving critical 

lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart 

capacity for the radius at which the load will be lifted or requires the use of more than one crane. 

Changes in personnel or equipment must be reported to the Engineer and all applicable items listed 

below must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request.  

Certifications:  By July 1, 2006, crane operators performing critical lifts shall be certified 

by NC CCO (National Commission for the Certification of Crane Operators), or 

satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 

Program. Other approved nationally accredited programs will be considered upon 

request. All crane operators shall also have a current CDL medical card. Submit a list of 

anticipated critical lifts and corresponding crane operator(s). Include current certification 

for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 

and medical evaluations for each operator.  

 

 

GROUT FOR STRUCTURES (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 
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Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 
 

SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 

contract.  Make submittals that are not specifically noted in this provision directly to the 

Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Engineer.  State the reason for the proposed variation in the submittal.  To minimize 

review time, make sure all submittals are complete when initially submitted.  Provide a 

contact name and information with each submittal.  Direct any questions regarding submittal 

requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 

Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working drawings.  

This includes, but is not limited to, precast concrete items, prestressed concrete items and 

fabricated steel or aluminum items. 
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2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov           (Emmanuel Omile) 

mrorie@ncdot.gov            (Madonna Rorie) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  

Western Regional Geotechnical  

Manager  

North Carolina Department  
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of Transportation  

Geotechnical Engineering Unit  

Western Regional Office  

5253 Z Max Boulevard  

Harrisburg, NC  28075 

 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical Construction 

Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: James Bolden   (919) 707 – 6408 

     (919) 250 – 4082 facsimile 

     jlbolden@ncdot.gov 

Secondary Structures Contacts:    Emmanuel Omile (919) 707 – 6451 

             Madonna Rorie (919) 707 – 6508  

     

Eastern Regional Geotechnical Contact (Divisions 1-7): 

              Chris Kreider  (919) 662 – 4710 

                  ckreider@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

               Eric Williams  (704) 455 – 8902 

    ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 

the same time, submit the number of hard copies shown below of the same complete 

submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 

Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management Unit.  

The second table in this section covers “Geotechnical Submittals”.  The Engineer will receive 

review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 
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Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide additional 

copies of any submittal as directed. 

STRUCTURE SUBMITTALS 

Submittal 

Copies 

Required by 

Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 
9 0 “Strip Seals” 

Falsework & Forms 2

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 
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Metalwork for Elastomeric 

Bearings 4,5 7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 
4 8 0 “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Precast Concrete Box Culverts 
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3
6 0 Article 1078-11 

Prestressed Concrete Deck Panels 
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

2, then 

1 reproducible 
0 Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 
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Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are

required.  References in quotes refer to the provision by that name.  Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required.  A list of pre-approved sequences is available

from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of

Proposed Material are required.  See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.

GEOTECHNICAL SUBMITTALS 

Submittal 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2
1 0 Subarticle 450-3(F)(3) 
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Retaining Walls 4
1 drawings,   

1 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4
1 drawings,   

1 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are

required.  References in quotes refer to the provision by that name.  Subarticles refer to the

Standard Specifications.

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal

electronically (PDF via email), US mail or other delivery service to the appropriate

Geotechnical Engineering Unit regional office.  Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx

See second page of form for submittal instructions.

4. Electronic copy of submittal is required.  See referenced provision.

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 

RENOVATION ACTIVITIES 

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 

thoroughly inspect the bridge or affected components for the presence of asbestos containing 

material (ACM) using a firm prequalified by NCDOT to perform asbestos surveys.  The 

inspection must be performed by a N.C. accredited asbestos inspector with experience 

inspecting bridges or other industrial structures. The N.C. accredited asbestos inspector must 

conduct a thorough inspection, identifying all asbestos-containing material as required by the 

Environmental Protection Agency National Emission Standards for Hazardous Air Pollutants 

(NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 

include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location 

map, photos of existing structure, the date of inspection and the name, N.C. accreditation 

number, and signature of the N.C. accredited asbestos inspector who performed the 

inspection and completed the report. The cover sheet of the report shall include project 

identification information. Place the following notes on the cover sheet of the report and 

check the appropriate box: 
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___ ACM was found

___ ACM was not found 

2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 

considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 

(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, if 

more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to 

be removed from a structure and this work must be completed by a contractor prequalified 

by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 61, Subpart 

M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous

which does not meet the NESHAP RACM.

3.0 DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 

Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 

Asbestos Permit applications require an original signature and must be submitted to the 

HHCU 10 working days prior to beginning demolition activities.  The 10 working day period 

starts based on the post-marked date or date of hand delivery.  Demolition that does not begin 

as originally notified requires submission of a separate revision form HHCU 3768-R to 

HHCU. Reference the North Carolina Administrative Code, Chapter 10A, Subchapter 41C, 

Article .0605 for directives on revision submissions. 

Contact Information 

Health Hazards Control Unit (HHCU) 

N.C. Department of Health and Human Services

1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

4.0 SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 

requirements must be followed.  For projects involving permitted RACM removals, both the 

applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  

Contact information is as follows: 

Buncombe County 

WNC Regional Air Pollution Control Agency 

49 Mt. Carmel Road 

Asheville, NC 28806  

(828) 250-6777
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Forsyth County 

Environmental Affairs Department 

537 N. Spruce Street 

Winston-Salem, NC 27101 

(336) 703-2440

Mecklenburg County 

Land Use and Environmental Services Agency 

Mecklenburg Air Quality 

700 N. Tryon Street 

Charlotte, NC 28202 

(704) 336-5430

5.0 ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 

N.C. accredited inspectors, as well as associated forms for demolition notifications and

asbestos permit applications at the N.C. Asbestos Hazard Management Program website:

www.epi.state.nc.us/epi/asbestos/ahmp.html 

6.0 BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 

for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 

inspections, reports, permitting and notifications. 

TEMPORARY SHORING FOR RISER CONSTRUCTION  (SPECIAL) 

For Temporary Shoring for Riser Construction, see Roadway Temporary Shoring provision and 

Geotech Standard Shoring provision. 

Temporary Shoring for Riser Construction will be measured and paid in square feet and in 

accordance with the Temporary Shoring provision and the Standard Shoring provision. 

Pay Item      Pay Unit 

 Temporary Shoring for Riser Construction       Square Foot    
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SOUND BARRIER WALL         (5-17-18) 

1.0 DESCRIPTION 

This work consists of furnishing precast panels with an architectural surface treatment, 
structural steel, concrete, handling, transporting, fabricating, galvanizing, storing materials, 
furnishing erection drawings, pile excavation, backfilling, erecting and installing the sound 
barrier wall members and all other materials as required by the plans, Standard 
Specifications and this Special Provision. 

Precast panels with an architectural surface treatment shall be constructed using form lining 
materials and patterns to match the appearance (size, shape, color, texture, pattern, and 
relief) of the textured finish as specified on the plans and approved by the Engineer.   

The contractor is required to use the same form liner and coloration contractor to construct 
the precast panels with an architectural surface treatment.   

The Standard Plans allow pile spacing of 10, 15 or 20 feet.  Pile spacing greater than 15 
feet will not be allowed for the precast concrete panels detailed in the standard plans. 
Provide consistent pile spacing for the entire length of the wall.  Use odd pile spacing, if 
necessary, only at the ends of the wall and at turning points as approved by the Engineer.  
Architectural surface treatment shall not be applied to piles.  Piles shall have a smooth, 
non-textured finish, and remain unstained in their natural color. 

A maximum one foot drop or rise in elevation between wall sections is permitted.  
Elevation changes greater than one foot, if necessary, will be allowed only at the end of the 
wall.  Top of wall elevation changes that result in a jagged appearance will not be allowed. 

2.0 QUALIFICATIONS 

Prior to beginning work the contractor shall submit the following qualifications to the 
Engineer for approval: 

A. Architectural Surface Treatment Construction 

The Contractor shall have a minimum of three years of experience in architectural 
concrete surface treatment construction on similar types of projects. The Contractor 
shall furnish to the Engineer 3 references who were responsible for supervision of 
similar projects. Include name, address, telephone number, and specific type of 
application. 

B. Form Liners and Coloring System  

The manufacturer of form liners for the standard textured finishes and coloring system 
shall have at least five years of experience making molds and color stains to create 
formed concrete surfaces to match the specified textured finish and colors. The 
Contractor shall schedule a pre-installation conference with a form liner manufacturer 
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representative and the Engineer to assure understanding of simulated textured finish 
form liner use, color application, requirements for construction of sample panel(s), and 
to coordinate the work. The Contractor shall be required to disclose their source of form 
liner manufacturer and final coloration contractor prior to the Preconstruction 
Conference. 

3.0 ALTERNATE PILE SPACING FOR STANDARD PRECAST PANELS 

As an alternate, the Contractor may submit plans for pile spacings greater than 10 feet and 
less than 15 feet for review and approval.  The pile excavation diameter, excavation depth 
and reinforcing steel shall be equal to the amount shown on the existing plans for the 15 
feet pile spacing.  A variance in the reinforcing steel will be allowed for the length of 
horizontal and number of vertical reinforcement bars in the precast panel for the alternate 
pile spacing. 

Submit two sets of detailed plans for review.  Include all details in the plans, including the 
size and spacing of required reinforcement necessary to fabricate the precast panels.  Have 
a North Carolina registered Professional Engineer check, seal and date the plans.  After the 
plans are reviewed and, if necessary, corrections made, submit one set of reproducible 
tracings on 22” x 34” sheets to become part of the contract plans. 

4.0 ALTERNATE WALL TYPE 

Walls that have been assigned “Approved” or “Approved for Provisional Use” status by the 
Product Evaluation Program will be considered for substitution to the detailed Standard 
Sound Barrier Wall only when noted on the plans.  Alternate wall types, piles and pile 
spacing must meet the design and construction requirements of the project.  Pile spacing 
greater than 20 feet will not be permitted.  Alternate pile and wall structural stability and 
connection details shall conform to the current edition of the AASHTO LRFD Bridge 
Design Specifications. 

Prior to submittal of Working Drawings, as described herein, submit a copy of the signed 
NCDOT Product Status Notification Letter and two sets of preliminary plans for review 
and approval.  Include material specifications for all components.  Once preliminary plans 
are approved, submit Working Drawings in accordance with all applicable portions of the 
requirements herein, including details necessary to fabricate and construct the proposed 
alternate. 

Have a North Carolina registered Professional Engineer check, seal and date the plans and, 
when requested, provide calculations.  After the plans are reviewed and, if necessary, 
corrections made, submit one set of reproducible tracings on 22” x 34” sheets to become 
part of the contract plans. 

5.0 WORKING DRAWINGS 

Submit precast panel casting drawings in accordance with Article 1077-2 of the Standard 
Specifications prior to casting.  Show the inserts, method of handling, and support details 
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used for transportation on the casting drawings.  Submit fabrication drawings for approval 
prior to fabrication of wall components.  Submit an erection plan and precast panel placing 
plan, including location of various heights of panels, for review and acceptance prior to 
fabrication of forms.  Submit five sets of detail drawings on 22” x 34” sheets. 

Submit for review and acceptance, wall plan and elevation views and details showing 
overall simulated textured pattern, joint locations, and end, edge or other special 
conditions. The drawings should include typical cross sections of precast panels, joints, 
corners, texture relief, texture size, pitch/working line, mortar joint and bed depths. If 
necessary, the Contractor shall revise the working drawings until the proposed form liner 
patterns and arrangement have been accepted by the Engineer. Working drawings should 
be of sufficient scale to show the detail of all textured finishes and joint patterns. Shop 
drawings shall be reviewed and approved prior to fabrication of form liners. 

6.0 MATERIALS AND FABRICATION OF STANDARD PRECAST PANELS 

Provide materials and fabricate members in accordance with the requirements of Division 
10 of the Standard Specifications for Roads and Structures.  Provide precast panels 4 inches 
± ¼ inch thick, excluding relief for a textured finish.  Architectural surface treatment shall 
consist of a standard textured finish and a single color of stain applied to both faces of the 
precast panels as specified on the plans and approved by the Engineer.  Relief of any 
texture is not to exceed an average depth of 1 inch.  No textured finish or stain shall be 
applied on the uppermost foot of each wall segment and along the vertical edges of the 
panels.  These areas shall have a smooth, non-textured finish, and remain in its natural 
concrete color.  

Furnish three 12” x 12” samples for approval which establish the acceptable variations in 
color, texture, and uniformity.  After the color, texture, and uniformity of the furnished 
samples are approved, produce a full scale panel unit meeting design requirements.  This 
mock-up and the furnished samples establish the standard quality for determining 
acceptance of the panels.  When producing the final installed panels, use fine and coarse 
aggregate, retarder, and cement from the same source as those used in the approved sample 
panels. 

The standard textured finish shall be constructed using form lining materials.  The form 
liner shall be a high quality, re-useable product manufactured of high strength urethane 
rubber or other approved material which attaches easily to the form work system, and shall 
not compress more than ¼ inch when concrete is poured at a rate of 10 vertical feet per 
hour.  The form liners shall be removable without causing deterioration of the surface or 
underlying concrete. 

The form liner shall be patterned such that long continuous horizontal or vertical lines do 
not occur on the finished exposed surface. The line pattern shall be random in nature and 
shall conceal construction joint lines.  
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Prior to each concrete pour, the form liners shall be clean and free of build-up. Each liner 
shall be visually inspected for blemishes and tears. Repairs shall be made in accordance 
with the manufacturer’s recommendations. Repairs shall be accepted by the Engineer 
before being used. Form liner panels that do not perform as intended or are no longer 
repairable shall be replaced. 

Form liners shall be securely attached to forms in accordance with the manufacturer’s 
recommendations, with less than a ¼ inch seam. Blend form liner butt joints into the 
textured surface pattern and finish off the final concrete surface. Create no visible vertical 
or horizontal seams or conspicuous form liner butt joint marks. At locations where the form 
liners are joined, carefully blend to match the balance of the textured finish.  

Form liners shall be installed to withstand anticipated concrete placement pressures without 
leakage and without causing physical or visual defects.  

When the approved textured finish requires simulated grout pattern joints, construct grout 
pattern joints to simulate the appearance of mortared joints produced in laid up masonry 
work. Grout pattern joints shall be produced in accordance with the form liner / concrete 
color system manufacturer.  

The Contractor shall have a technical representative from the form liner manufacturer on 
site for technical supervision during the installation and removal of form liners. Unless 
directed by the Engineer, installation and removal of form liners shall not be permitted if 
the technical representative is not present. 

Form release agent shall be a non-staining petroleum distillate free from water, asphaltic, 
and other insoluble residue, or an equivalent product and shall be applied in accordance 
with the manufacturer’s recommendations. The form release agent shall be compatible with 
the form liner material, the concrete coloring system, any special surface finish and in 
accordance with this Special Provision. Form release agent should be worked into all areas, 
especially pattern recesses.   

All form defects in finished uncolored surface shall be filled or repaired within 48 hours of 
form removal. Use patching materials and procedures in accordance with the 
manufacturer’s recommendations. 

Precast concrete shall be finished in accordance with the Standard Specifications, except 
that curing of concrete should been done to accommodate the application of coloring and 
surface finish treatment. 

7.0 SURFACE COLORING 

All surfaces that are to receive coloring agent application shall be free of all laitance, dirt, 
dust, grease, efflorescence, paint or any other foreign material prior to the application of 
coloring agent. Cleaning of surfaces to be accomplished by pressure washing with water set 
at 3,000 psi to remove laitance. The fan nozzle shall be held perpendicular to the surface at 
a distance of 1 to 2 feet. Sandblasting will not be permitted. 
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Surface coloring shall be achieved using an approved stain suitable for the purpose 
intended and applied in a manner consistent with the design intent of the project. Color 
system shall be a single color of stain in brown or gray tones as specified on the plans and 
approved by the Engineer. The approved sample panel shall be the basis for determining 
the appropriate stain application. 

The coloring agent shall be a penetrating stain mix or other approved coloring system 
designed for exterior application on old or new concrete with field evidence of resistance to 
moisture, acid or alkali, mildew, mold or fungus discoloration or degradation. The coloring 
agent shall be breathable, allowing moisture and vapor transmission. Final coloring system 
and color of stain are subject to approval by the Engineer. 

Application of coloring/staining agent to finished precast concrete and patches shall occur 
at a minimum of 30 days after form liners are removed. Maintain the concrete temperature 
between 40°F and 85°F during color/stain application and for 48 hours after color/stain 
application. Consult the manufacturer’s recommendations for preparation, application, 
curing, and storage of coloring agents/stains. The contractor shall provide a Color 
Application Artist who is experienced in producing realistic surface appearances. Treated 
surfaces located adjacent to exposed soil or pavement shall be temporarily covered to 
prevent dirt or soil splatter from rain. 

Final surface shall be free of blemishes, discolorations, surface voids, and other 
irregularities. All patterns should be continuous without visual disruption. Linear butt joints 
shall be carefully blended into the approved pattern and finished off the final concrete 
surface. No visible vertical or horizontal seams or conspicuous form marks created by butt 
joining will be permitted. 

Following the completion of all work, repairs of any damage made by other construction 
operations shall be made to the form lined and colored surfaces as directed by the Engineer. 

8.0 CONSTRUCTION METHODS 

Complete the final survey of existing ground profile after clearing the wall area but prior to 
submitting any working drawings.  Submit the final groundline survey with the working 
drawings. 

If the Department is responsible for the survey, the Engineer field verifies the existing 
ground profile along the sound barrier wall.  Contact the Engineer to obtain the survey 
information.  Otherwise, complete the existing ground survey prior to submittal of working 
drawings. 

Excavate holes with the diameters shown on the plans.  Perform pile excavation to the 
depths shown on the plans and install piles as shown on the plans or in the accepted 
submittals with a tolerance of ½ inch per foot from vertical.  Backfill excavations with 
concrete after placing piles. 
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A. Pile Excavation 

Use equipment of adequate capacity and capable of drilling through soil and non-soil 
including rock, boulders, debris, man-made objects and any other materials 
encountered.  Blasting is not permitted to advance the excavation.  Blasting for core 
removal is only permitted when approved by the Engineer.  Dispose of drilling spoils in 
accordance with Section 802 of the Standard Specifications and as directed by the 
Engineer.  Drilling spoils consist of all excavated material including water removed 
from the excavation either by pumping or drilling tools. 

If unstable, caving or sloughing soils are anticipated or encountered, stabilize 
excavations with either slurry or steel casing.  When using slurry, submit slurry details 
including product information, manufacturer’s recommendations for use, slurry 
equipment information and written approval from the slurry supplier that the mixing 
water is acceptable before beginning drilling.  When using steel casing, use either the 
sectional type or one continuous corrugated or non-corrugated piece.  Steel casings 
should consist of clean watertight steel of ample strength to withstand handling and 
driving stresses and the pressures imposed by concrete, earth or backfill.  Use steel 
casings with an outside diameter equal to the hole size and a minimum wall thickness 
of ¼ inch. 

B. Concrete Placement 

Before placing concrete, center and support the pile in the excavation and check the 
water inflow rate in the excavation after any pumps have been removed.  If the inflow 
rate is less than 6 inches per half hour, remove any water and free fall the concrete into 
the excavation.  Ensure that concrete flows completely around the pile.  If the water 
inflow rate is greater than 6 inches per half hour, propose a concrete placement 
procedure to the Engineer.  The Engineer shall approve the concrete placement 
procedure before placing concrete. 

Fill the excavation with Class A concrete in accordance with Section 1000 of the 
Standard Specifications except as modified herein.  Provide concrete with a slump of 6 
to 8 inches.  Use an approved high-range water reducer to achieve this slump.  Place 
concrete in a continuous manner and remove all casings. 

9.0 METHOD OF MEASUREMENT 

The quantity of form liner textured finish and coloring stain to be paid for will be the actual 
square feet of architectural surface treatment that has been incorporated into the completed 
and accepted work.  The area of architectural surface treatment will be measured by the 
area of treated panels.  Do not include the uppermost foot of each wall segment, panel 
vertical edges without architectural surface treatment, or piles in the measurement.  Area of 
sample panels shall not be included in the measurement of architectural surface treatment. 

The quantity of sound barrier wall to be paid for will be the actual square feet of completed 
and accepted wall.  In any individual section of sound barrier wall or in comparably 
dimensioned sections, the wall height is from the bottom of the bottom panel to the top of 
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the top panel and the width is the distance between the centerline of the piles at the ends of 
the section.  Include the full width of the piles at the ends of the wall.    

10.0 BASIS OF PAYMENT 

The quantity of sound barrier wall and architectural surface treatment, measured as 
provided above, will be paid for at the contract unit price bid per square foot. 

The unit price bid per square foot for “Sound Barrier Wall  ___” will be full compensation 
for  work covered by this Special Provision including, but not limited to, furnishing precast 
panels, steel or concrete piles, miscellaneous structural steel, concrete, and all other 
materials; handling, transporting, fabricating, galvanizing, and storing materials; furnishing 
erection drawings, backfilling, pile excavation including any casing or slurry, and erecting 
and installing the sound barrier wall members. 

The unit price bid per square foot for “Architectural Surface Treatment” will be full 
compensation for the architectural treatment covered by this Special Provision including, 
but not limited to, furnishing architectural detail drawings, sample panels; the construction, 
finishing, and removal of all equipment, materials, labor, and incidentals necessary for 
furnishing and use of all form liners to produce approved textured finish and application of 
approved surface coloring.  

Payment will be made under: 

Sound Barrier Wall  ____  ....................................................................... Square Foot 

Architectural Surface Treatment.……………………………………….Square Foot 
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R-3825B P-1  Johnston County 

PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 3-21-17) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 

Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 

State of North Carolina 
 

The Contractor shall comply with all applicable permit conditions during construction of this 

project.  Those conditions marked by * are the responsibility of the Department and the Contractor 

has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 

Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 

in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 

identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 

Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 

permit action is required.  The Contractor shall also be responsible for initiating the request for the 

authorization of such construction method by the permitting agency.  The request shall be 

submitted through the Engineer.  The Contractor shall not utilize the construction method until it 

is approved by the permitting agency.  The request normally takes approximately 60 days to 

process; however, no extensions of time or additional compensation will be granted for delays 

resulting from the Contractor's request for approval of construction methods not specifically 

identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 

Contractor's activities to certain times of the year, those moratoriums will apply only to the 

portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 

that activities outside those areas is done in such a manner as to not affect the restricted 

waters, wetlands or buffer zones. 
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U.S. ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Action Id. SAW-2011-01695   County:  Johnston County     U.S.G.S. Quad: Flowers

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION

Permittee: Phil Harris
NC Department of Transportation

Address: 1598 Mail Service Center
                           Raleigh NC, 27699-1598
Telephone Number:

Size (acres)  20 acres Nearest Town Clayton
Nearest Waterway Neuse River River Basin Neuse
USGS HUC 03020201 Coordinates Latitude: 35.6472263472768

Longitude: -78.3959483909154
Location description: 6 mile stretch of NC 42 between US 70 in Clayton and SR1003 (Buffaloe Road), near Clayton, Johnson 
County, NC

Description of projects area and activity:  Applicant proposes to widen existing 2 lane NC 42 from SR 1902 to SR 1003 (TIP R-
3825-B) to a 4 lane median divided facility on best fit within/adjacent to existing ROW for approximately 4.5 miles. This RGP 
applies to Section B and is the last part of a phased project connecting to Section A to the south and west.

Applicable Law: Section 404 (Clean Water Act, 33 USC 1344)
Section 10 (Rivers and Harbors Act, 33 USC 403)

Authorization: Regional General Permit Number and/or Nationwide Permit Number: GP 198200031 NCDOT Bridges, Widening 
Projects.... (Authorized 2015)
                       SEE ATTACHED RGP or NWP GENERAL, REGIONAL AND/OR SPECIAL CONDITIONS

Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the attached 
conditions and your submitted application and attached information dated June 29, 2018. Any violation of the attached 
conditions or deviation from your submitted plans may subject the permittee to a stop work order, a restoration order, a Class 
I administrative penalty, and/or appropriate legal action.  

This verification will remain valid until the expiration date identified below unless the nationwide and/or regional general permit 
authorization is modified, suspended or revoked.  If, prior to the expiration date identified below, the nationwide and/or regional 
general permit authorization is reissued and/or modified, this verification will remain valid until the expiration date identified below, 
provided it complies with all requirements of the modified nationwide permit.  If the nationwide and/or regional general permit 
authorization expires or is suspended, revoked, or is modified, such that the activity would no longer comply with the terms and 
conditions of the nationwide permit, activities which have commenced (i.e., are under construction) or are under contract to 
commence in reliance upon the nationwide and/or regional general permit, will remain authorized provided the activity is completed 
within twelve months of the date of the nationwide and/or regional general permit’s expiration, modification or revocation, unless 
discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the authorization.  

Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality Certification.  You 
should contact the NC Division of Water Resources (telephone 919-807-6300) to determine Section 401 requirements.     

For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area Management Act (CAMA), 
prior to beginning work you must contact the N.C. Division of Coastal Management  in Morehead City, NC, at (252) 808-2808.

This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other required Federal, 
State or local approvals/permits.

If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of Engineers regulatory 
program, please contact Thomas Steffens at (910) 251-4615 or Thomas.A.Steffens@usace.army.mil.

Corps Regulatory Official: ___________________________
Date: July 2, 2018
Expiration Date of Verification: April 30, 2020

STEFFENS.THOMAS.ANCRU
M.1284706273

Digitally signed by STEFFENS.THOMAS.ANCRUM.1284706273 
DN: c=US, o=U.S. Government, ou=DoD, ou=PKI, ou=USA, 
cn=STEFFENS.THOMAS.ANCRUM.1284706273 
Date: 2018.07.03 06:59:31 -04'00'
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SAW-2011-01695

A. Determination of Jurisdiction:

1. There are waters, including wetlands, on the above described project area that may be subject to Section 404 of the Clean 
Water Act (CWA) (33 USC § 1344) and/or Section 10 of the Rivers and Harbors Act (RHA) (33 USC § 403). This preliminary 
determination is not an appealable action under the Regulatory Program Administrative Appeal Process (Reference 33 CFR Part 
331).  However, you may request an approved JD, which is an appealable action, by contacting the Corps district for further 
instruction.  Please note, if work is authorized by either a general or nationwide permit, and you wish to request an appeal of an
approved JD, the appeal must be received by the Corps and the appeal process concluded prior to the commencement of any 
work in waters of the United States and prior to any work that could alter the hydrology of waters of the United States.

2. There are Navigable Waters of the United States within the above described project area subject to the permit requirements 
of Section 10 of the Rivers and Harbors Act (RHA) (33 USC § 403) and Section 404 of the Clean Water Act (CWA) (33 USC § 
1344).  Unless there is a change in the law or our published regulations, this determination may be relied upon for a period not to
exceed five years from the date of this notification.

3. There are waters, including wetlands, within the above described project area that are subject to the permit requirements of 
Section 404 of the Clean Water Act (CWA) (33 USC § 1344).  Unless there is a change in the law or our published regulations, 
this determination may be relied upon for a period not to exceed five years from the date of this notification.

4. A jurisdiction determination was not completed with this request.  Therefore, this is not an appealable action. However, you 
may request an approved JD, which is an appealable action, by contacting the Corps for further instruction.

5. The aquatic resources within the above described project area have been identified under a previous action.  Please reference
the approved jurisdictional determination issued 05-11-2015 Action ID: SAW-2011-01695 .

B. Basis For Jurisdictional Determination: See attached Approved JD form(s).

C. Remarks:

D. Attention USDA Program Participants

This delineation/determination has been conducted to identify the limits of Corps’ Clean Water Act jurisdiction for the particular site 
identified in this request.  The delineation/determination may not be valid for the wetland conservation provisions of the Food Security 
Act of 1985.  If you or your tenant are USDA Program participants, or anticipate participation in USDA programs, you should request 
a certified wetland determination from the local office of the Natural Resources Conservation Service, prior to starting work.

E. Appeals Information for Approved Jurisdiction Determinations (as indicated in A2 and A3 above).

If you object to this determination, you may request an administrative appeal under Corps regulations at 33 CFR Part 331.  Enclosed 
you will find a Notification of Appeal Process (NAP) fact sheet and Request for Appeal (RFA) form.  If you request to appeal this 
determination you must submit a completed RFA form to the following address:

US Army Corps of Engineers
South Atlantic Division
Attn:  Jason Steele, Review Officer
60 Forsyth Street SW, Room 10M15
Atlanta, Georgia  30303-8801

              Phone: (404) 562-5137

In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it meets the criteria for appeal 
under 33 CFR part 331.5, and that it has been received by the Division Office within 60 days of the date of the NAP.  Should you 
decide to submit an RFA form, it must be received at the above address by _______.
It is not necessary to submit an RFA form to the Division Office if you do not object to the determination in this 
correspondence.
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SAW-2011-01695
Corps Regulatory Official:  ______________________________________________________

Thomas Steffens

Date of JD: July 2, 2018 Expiration Date of JD:

The Wilmington District is committed to providing the highest level of support to the public.  To help us ensure we 
continue to do so, please complete our Customer Satisfaction Survey, located online at
http://corpsmapu.usace.army.mil/cm_apex/f?p=136:4:0.

Copy furnished: 

STEFFENS.THOMAS.A
NCRUM.1284706273

Digitally signed by 
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Date: 2018.07.03 06:59:11 -04'00'

P-4



SAW-2011-01695

SPECIAL CONDITIONS

1. CONSTRUCTION PLANS: All work authorized by this permit must be performed in strict compliance with the 
attached plans dated June 27, 2018 , which are a part of this permit.  Any modification to these plans must be 
approved by the US Army Corps of Engineers (USACE) prior to implementation.     

2. MAINTAIN CIRCULATION AND FLOW OF WATERS: Except as specified in the plans attached to this 
permit, no excavation, fill or mechanized land-clearing activities shall take place at any time in the construction or 
maintenance of this project, in such a manner as to impair normal flows and circulation patterns within waters or 
wetlands or to reduce the reach of waters or wetlands

3. DEVIATION FROM PERMITTED PLANS: The permittee shall ensure that the construction design plans for this 
project do not deviate from the permit plans attached to this authorization.  Written verification shall be provided that 
the final construction drawings comply with the attached permit drawings prior to any active construction in waters of 
the United States, including wetlands.  Any deviation in the construction design plans will be brought to the attention 
of the Corps of Engineers, Mr. Thomas Steffens, Washington Regulatory Field Office prior to any active construction 
in waters or wetlands.

4. PRECONSTRUCTION MEETING:  The Permittee shall schedule an onsite preconstruction meeting between its 
representatives, the contractor’s representatives and the appropriate Corps of Engineers Project Manager prior to 
undertaking any work within jurisdictional waters and wetlands to ensure that there is a mutual understanding of all 
terms and conditions contained within the Department of the Army permit.  The Permittee shall notify the Corps of 
Engineers Project Manager a minimum of thirty (30) days in advance of the scheduled meeting in order to provide 
that individual with ample opportunity to schedule and participate in the required meeting.

5. PERMIT DISTRIBUTION: The permittee shall require its contractors and/or agents to comply with the terms and 
conditions of this permit in the construction and maintenance of this project, and shall provide each of its contractors 
and/or agents associated with the construction or maintenance of this project with a copy of this permit.  A copy of 
this permit, including all conditions, shall be available at the project site during construction and maintenance of this 
project.

6. SILT-FENCING: The permittee shall employ all sedimentation and erosion control measures necessary to prevent 
an increase in sedimentation or turbidity within waters and wetlands outside the permit area. This shall include, but is 
not limited to, the immediate installation of silt fencing or similar appropriate devices around all areas subject to soil 
disturbance or the movement of earthen fill, and the immediate stabilization of all disturbed areas.  Additionally, the 
project must remain in full compliance with all aspects of the Sedimentation Pollution Control Act of 1973 (North 
Carolina General Statutes Chapter 113A Article 4).

7. Prior to construction within any jurisdictional areas, the permittee must correctly install silt fencing (with or without 
safety fencing) parallel with the utility line corridor, on both sides of the jurisdictional crossing.  This barrier is to 
serve both as an erosion control measure and a visual identifier of the limits of construction within any jurisdictional 
area.  The permittee must maintain the fencing, at minimum, until the wetlands have re-vegetated and stabilized.

8. EROSION CONTROL MEASURES IN WETLANDS: The permittee shall remove all sediment and erosion 
control measures placed in wetlands or waters, and shall restore natural grades in those areas, prior to project 
completion.

9. COMPLIANCE INSPECTION: A representative of the Corps of Engineers will periodically and randomly inspect 
the work for compliance with these conditions. Deviations from these procedures may result in an administrative 
financial penalty and/or directive to cease work until the problem is resolved to the satisfaction of the Corps.

10. ANADROMOUS FISH: To avoid adverse impacts to spawning populations of fish species at this project site, no in-
water work will be conducted between February 15 and June 15 and its associated perennial tributaries. For the 
purpose of this moratorium, in water is defined as those waters within the Neuse River and its associated perennial 
tributaries, and its adjacent wetlands that during periods of inundation have an active connection to these tributaries.

11. MITIGATION: In order to compensate for impacts associated with this permit, mitigation shall be provided in 
accordance with the provisions outlined on the most recent version of the attached Compensatory Mitigation 
Responsibility Transfer Form. The requirements of this form, including any special conditions listed on this form, are 
hereby incorporated as special conditions of this permit authorization.

12. INSTALLATION OF CULVERTS: For construction of culverts, measures will be included in the construction 
that will promote the safe passage of fish and other aquatic organisms.  For all culvert construction activities, the 
dimension, pattern, and profile of the stream, (above and below a pipe or culvert), should not be modified by 
widening the stream channel or by reducing the depth of the stream.  Culvert inverts will be buried at least one foot 
below the bed of the stream for culverts greater than 48 inches in diameter.  For culverts 48 inches in diameter or 
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smaller, culverts must be buried below the bed of the stream to a depth equal to or greater than 20 percent of the 
diameter of the culvert.

13. NAVIGATION: This permit does not authorize the interference with any existing or proposed Federal project, and 
the Permittee will not be entitled to compensation for damage or injury to the authorized structure or work which may 
be caused from existing or future operations undertaken by the United States in the public interest.

14. No attempt will be made by the Permittee to prevent the full and free use by the public of all navigable waters at or 
adjacent to the authorized work.  Use of the permitted activity must not interfere with the public's right to free 
navigation on all navigable waters of the United States.

15. PROHIBITIONS ON CONCRETE: The permittee shall take measures to prevent live or fresh concrete, including 
bags of uncured concrete, from coming into contact with any water in or entering into waters of the United States. 
Water inside coffer dams or casings that has been in contact with concrete shall only be returned to waters of the 
United States when it no longer poses a threat to aquatic organisms (concrete is set and cured).

16. TURBIDITY BARRIERS: Prior to the initiation of any of the work authorized by this permit the Permittee shall 
install floating turbidity barriers with weighted skirts that extend to within 1 foot of the bottom around all work areas 
that are in, or adjacent to, surface waters.  The turbidity barriers shall remain in place and be maintained until the 
authorized work has been completed and all erodible materials have been stabilized.

17. TEMPORARY FILLS: Temporary fills must be removed in their entirety and the affected areas returned to 
pre-project elevations and contours.

18. STREAM RELOCATION: The Permittee shall fully implement the stream relocation plan, entitled UT to Mill 
Creek, dated June 29, 2018 for the unavoidable impacts to 498 linear feet of stream. Activities prescribed by this 
plan shall be initiated prior to, or concurrently with, commencement of any construction activities within 
jurisdictional areas authorized by this permit.  The permittee shall re-establish 455 linear feet of in accordance with 
the plan with the following conditions:
-NCDOT shall monitor the relocated channel by visual observation and photo points along the channel. 
-NCDOT shall monitor the site for three years or until the site is deemed successful. 
-Monitoring will be initiated upon completion of the site construction. 
-NCDOT will document monitoring activities on the site in an annual report distributed to the regulatory agencies.
-Any changes or modifications to the stream relocation plan shall be first approved by the Corps.
-If the compensatory mitigation fails to meet the performance standards 3 years after completion of the compensatory 
mitigation objectives, the compensatory mitigation will be deemed unsuccessful.  Within 60 days of notification by 
the Corps that the compensatory mitigation is unsuccessful, the Permittee shall submit to the Corps an alternate 
compensatory mitigation proposal to fully offset the functional loss that occurred as a result of the project.
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Action ID Number: SAW-2011-01695 County: Johnston County

Permittee: Phil Harris
NC Department of Transportation

Project Name: NCDOT / R-3825 AB / NC42 / Widening / US70 to SR1003

Date Verification Issued:  July 2, 2018

Project Manager: Thomas Steffens

Upon completion of the activity authorized by this permit and any mitigation required by the permit, 
sign this certification and return it to the following address:

US ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Attn: Thomas Steffens
Washington Regulatory Field Office

2407 West 5th Street
Washington, North Carolina

27889

Please note that your permitted activity is subject to a compliance inspection by a U. S. Army Corps of 
Engineers representative.  Failure to comply with any terms or conditions of this authorization may 
result in the Corps suspending, modifying or revoking the authorization and/or issuing a Class I 
administrative penalty, or initiating other appropriate legal action.

I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and condition of the said permit, and required mitigation was completed in 
accordance with the permit conditions.

_______________________________________ ______________________
Signature of Permittee Date
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DEPARTMENT OF THE ARMY 
Wilmington District, Corps of Engineers 

69 Darlington A venue 
Wilmington, North Carolina 28403-1343 

April30, 2015 

Regional General Permit No. 198200031 
Name of Permittee: North Carolina Department of Transportation 
Effective Date: April30. 2015 
Expiration Date: April 30. 2020 

DEPARTMENT OF THE ARMY 
REGIONAL GENERAL PERMIT 

A regional general permit (RGP) to perform work in or affecting navigable waters of the United 
States and waters of the United States, upon recommendation of the Chief of Engineers, pursuant 
to Section 10 of the Rivers and Harbors Act of March 3, 1899 (33 U.S.C. 403), and Section 404 
of the Clean Water Act (33 U.S. C. 1344), is hereby modified and re-issued by authority of the 
Secretary of the Army by the 

District Commander 
U.S. Army Engineer District, Wilmington 
Corps of Engineers 
69 Darlington A venue 
Wilmington, North Carolina 28403-1343 

TO AUTHORIZE THE DISCHARGE OF DREDGED OR FILL MATERIAL IN 
WATERS OF THE UNITED STATES (U.S.), INCLUDING WETLANDS, ASSOCIATED 
WITH MAINTENANCE, REPAIR, AND CONSTRUCTION PROJECTS CONDUCTED 
BY THE VARIOUS DIVISIONS OF THE NORTH CAROLINA DEPARTMENT OF 
TRANSPORTATION (NCDOT) INCLUDING THE NCDOT DIVISION OF 
HIGHWAYS, RAIL, BICYCLE/PEDESTRIAN, ECT. 

Activities authorized are: 

a. Construction, maintenance, and repair of bridges, to include work on the approaches, where 
permanent impacts resulting in a loss of waters of the U.S. will be less than or equal to 500 linear 
feet (lf) of stream and/or one (1) acre of wetland/non-tidal open water for each single and complete 
linear project*. 

b. Best-fit widening projects that have undergone interagency review and completed the 
cuTI'ent interagency Merger Process, which merges the requirements of the National Environmental 
Policy Act (NEPA) with those found within Section 404 of the Clean Water Act (CWA). 

1 
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While there is no impact threshold for these widening projects, the Corps has the discretion to 
require an individual permit if it determines that the proposed impacts will have more than a 
minimal impact on the aquatic environment or on other environmental factors, or if the project 
would normally require an Environmental Impact Statement(EIS) under current Federal Highway 
Administration (FHWA) guidelines. Best-fit projects may include a small amount of new location 
roadway for components such as interchanges or intersections, provided the new location portion 
has been concurred upon by the merger team. 

c. Minor widening projects, such as paving and/or widening secondary roads, or interchange 
improvements, when permanent impacts which result in a loss of waters of the U.S. from 
installation and/or extension of culverts and/or pipes will be less than or equal to 500 lf of stream 
and/or one (1) acre of wetland/non-tidal open water for each single and complete linear project*. 

d. Stream relocation(s) associated with projects identified in a-c above. Stream relocation 
lengths are to be evaluated independently and are not included within each respective maximum 
limit threshold for the authorized actions stated above. 

*single and complete linear project: A linear project is a project constructed for the purpose of 
getting people, goods, or services from a point of origin to a terminal point, which often involves 
multiple crossings of one or more waterbodies at separate and distant locations. The term "single 
and complete project" is defined as that portion of the total linear project proposed or 
accomplished by one owner/developer or partnership or other association of owners/developers 
that includes all crossings of a single water of the U.S. (i.e., a single waterbody) at a specific 
location. For linear projects crossing a single or multiple waterbodies several times at separate 
and distant locations, each crossing is considered a single and complete project for purposes of 
this RGP. However, individual channels in a braided stream or river, or individual arms of a 
large, irregularly shaped wetland or lake, etc., are not separate waterbodies, and crossings of 
such features cannot be considered separately. 

Generally, off-site detours are preferred to avoid and minimize impacts to the human and natural 
environment. However, if an off-site detour is considered impracticable, then an on-site detour 
may be considered as a necessary component of the actions described above. Impacts from the 
detour may be considered temporary and may not require compensatory mitigation if the 
impacted area is restored to its pre-project condition after construction is complete. If the 
construction of a detour (on-site or off-site) includes standard undercutting methods, removal of 
all material and backfilling with suitable material is required. 

1. Special Conditions. 

a. The applicant must submit a pre-construction notification (PCN) with specified 
attachments to the District Engineer and receive written verification from the Corps that the 
proposed work complies with this RGP prior to commencing any activity authorized by this 
RGP. 

b. If the project will not impact a designated "Area of Environmental Concern" (AEC) 
in the twenty (20) counties ofNorth Carolina covered by the North Carolina Coastal Area 
Management Act (CAMA), then a consistency submission is not required. If the project will 
impact a designated AEC and meets the definition of"development", then the applicant must 

2 
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obtain the required CAMA permit. Development activities may not commence until a copy of 
the approved CAMA permit is furnished to the appropriate Wilmington District Regulatory Field 
Office (Wilmington Field Office- 69 Darlington Avenue, Wilmington, NC 28403 or 
Washington Field Office- 2407 West 5th Street, Washington, NC 27889). 

The twenty (20) CAMA counties in North Carolina include Beaufort, Bertie, Brunswick, Camden, 
Carteret, Chowan, Craven, Currituck, Dare, Gates, Hertford, Hyde, New Hanover, Onslow, 
Pamlico, Pasquotank, Pender, Perquimans, Tyrrell, and Washington. 

c. Discharges into Waters of the U.S. designated by either the North Carolina Division 
of Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) 
as anadromous fish spawning areas are prohibited during the period between February 1 and June 
30, without prior written approval from NCDMF, NCWRC, National Marine Fisheries Service 
(NMFS), and the Corps. Discharges into waters of the U.S. designated by NCDMF as primary 
nursery areas and discharges into waters of the U.S. designated by NCWRC as primary nursery 
areas in inland waters shall be coordinated with NCDCM (per existing agreement with NCDMF) 
and NCWRC prior to being authorized by this RGP. Coordination with NCDCM and NCWRC 
may result in a required construction moratorium during periods of significant biological 
productivity or critical life stages. 

The applicant should contact: 

NC Division of Marine Fisheries 
3441 Arend ell Street 
Morehead City, NC 28557 
Telephone 252-726-7021 
or 800-682-2632 

North Carolina Wildlife Resources Commission 
Habitat Conservation Program Manager 
1721 Mail Service Center 
Raleigh, NC 27699-1721 
Telephone (919) 733-7638 

d. This permit does not authorize the use of culverts in areas designated as anadromous 
fish spawning areas by the NCDMF or the NCWRC. 

e. Waters of the U.S. designated as sturgeon spawning areas are excluded during the 
period between February 1 and June 30, without prior written approval from NMFS. 

f. Ifthe project is located within the twenty (20) counties ofNorth Carolina designated as 
coastal counties by CAMA, then all pipe and culvert inverts will be buried at least one foot 
below normal bed elevation when they are placed within the Public Trust AEC and/or the 
Estuarine Waters AEC as designated by CAMA. If the project is not located within the twenty 
(20) counties ofNorth Carolina designated as coastal counties by CAMA, then culvert inverts 
will be buried at least one foot below the bed of the stream for culverts greater than 48 inches in 
diameter. Culverts 48 inches in diameter or less shall be buried or placed on the stream bed as 
practicable and appropriate to maintain aquatic passage, and every effort shall be made to 
maintain the existing channel slope. The potential for destabilization of the channel and head 
cutting upstream should be considered in the placement of the culvert. A waiver from the depth 
specifications in this condition may be requested in writing. The waiver will only be issued if it 
can be demonstrated that the impacts of complying with this condition would result in more 
adverse impacts to the aquatic environment. Culverts placed in wetlands do not have to be buried. 
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g. No work shall be authorized by this RGP within the twenty coastal counties, as defined 
by the NCDCM, without prior consultation with NOAA Fisheries. For each activity reviewed by 
the Corps where it is determined that the activity may affect Essential Fish Habitat (EFH) for 
federally managed species, an EFH Assessment shall be prepared by the applicant and 
forwarded to the Corps and NOAA Fisheries for review and comment prior to authorization of 
work 

h. Discharges of dredged or fill material into waters of the U.S., including wetlands, must 
be minimized or avoided to the maximum extent practicable. 

i. No activity may result in substantial permanent disruption of the movement of those 
species of aquatic life indigenous to the waterbody, including those species that normally migrate 
through the area. The dimension, pattern, and profile of the stream above and below a pipe or 
culvert should not be modified by widening the stream channel or by reducing the depth of the 
stream in connection with the construction activity. It is acceptable to use rock vanes at culvert 
outlets to ensure, enhance, or maintain aquatic passage. Pre-formed scour holes are acceptable 
when designed for velocity reduction. The width, height, and gradient of a proposed opening 
should be such as to pass the average historical low flow and spring flow without adversely 
altering flow velocity. Spring flow should be determined from gauge data, if available. In the 
absence of such data, bankfull flow can be used as a comparable level. Where adjacent floodplain 
is available, flows exceeding bank-full should be accommodated by installing culverts at the 
floodplain elevation, if practicable. If multiple culyerts are used, the construction of floodplain 
benches and/or sills to maintain base flow is required, if practicable. 

j. Upon completion of any work authorized by this RGP, all temporary fills (to include 
culverts, etc.) will be completely removed from waters ofthe U.S. and the areas will be restored 
to preconstruction conditions, to include pre-project elevations and contours, restoring natural 
hydrology and stream corridors, and reestablishing native vegetation/riparian corridors. This 
work will be completed within 60 days of completion of project construction. If this timeframe 
occurs while a required moratorium of this permit is in effect, the temporary fill shall be 
removed in its entirety within 60 days of the moratorium end date. If vegetation cannot be 
planted due to the time of the year, all disturbed areas will be seeded with a native mix 
appropriate for the impacted area, and vegetation will be planted in the fall. A native seed mix 
may contain non-invasive small grain annuals (e.g. millet and rye grain) to ensure adequate cover 
while native vegetation becomes established. The PCN must include a restoration plan showing 
how all temporary fills and structures will be removed and how the area will be restored to pre
project conditions. 

k. All activities authorized by this RGP shall, to the extent practicable, be conducted "in 
the dry", with barriers installed between work areas and aquatic habitat to protect that habitat 
from sediment, concrete, and other pollutants. Where concrete is utilized, measures will be taken 
to prevent live or fresh concrete, including bags of uncured concrete, from coming into contact 
with waters of the U.S. until the concrete has cured/hardened. All water in the work area that has 
been in contact with concrete shall only be returned to waters of the U.S. when it no longer poses 
a threat to aquatic organisms (concrete is set and cured). 

1. In cases where new alignment approaches are to be constructed and the existing 
approach fill in waters of the U.S. is to be abandoned and no longer maintained as a roadway, the 
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abandoned fill shall be removed and the area will be restored to preexisting wetland/stream 
conditions and elevations, to include restoring natural hydrology and stream corridors, and 
reestablishing native vegetation/riparian corridors, to the extent practicable. This activity may 
qualify as compensatory mitigation credit for the project and will be assessed on a case-by-case 
basis in accordance with Special Conditions "q" and "r" below. A restoration plan detailing this 
activity will be required with the submittal of the PCN. 

m. To the maximum extent practicable, the pre-construction course, condition, capacity, 
and location of open waters must be maintained for each activity, including stream 
channelization and storm water management activities, except as provided below. The activity 
must be constructed to withstand expected high flows. The activity must not restrict or impede 
the passage of normal or high flows. The activity may alter the pre-construction course, 
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 
stream restoration or relocation activities). 

n. The project must be implemented and/or conducted so that all reasonable and 
practicable measures to ensure that equipment, structures, fill pads, and work associated with the 
project do not adversely affect upstream and/or downstream reaches. Adverse effects include, but 
are not limited to, channel instability, flooding, and/or shoreline/streambank erosion. During 
construction, the permittee shall routinely monitor for these effects, cease all work if/when 
detected, take initial corrective measures to correct actively eroding areas, and notify the Corps 
immediately. Pe1manent corrective measures may require additional authorization from the 
Corps. 

o. All PCNs will describe sedimentation and erosion control structures and measures 
proposed for placement in waters of the U.S. To the extent practicable, structures and measures 
should be depicted on maps, surveys or drawings showing location and impacts to jurisdictional 
wetlands and streams. In addition, appropriate soil and erosion control measures must be 
established and maintained during construction. All fills, temporary and permanent, must be 
adequately stabilized at the earliest practicable date to prevent erosion of fill material into 
adjacent waters or wetlands. 

p. Before discharging dredged or fill material into waters of the U.S. in the twenty-five 
(25) mountain counties ofNorth Carolina, the applicant will submit a PCN to the NCWRC and 
the Corps concurrently. The PCN shall summarize altematives to conducting work in mountain 
trout waters considered during the planning process, detail why altematives were or were not 
selected, and contain a compensatory mitigation plan for all unavoidable adverse impacts to 
mountain trout waters. For proposals where a bridge is replaced with a culvert, the PCN must 
also include details of any on-site evaluations that were conducted to determine that installation 
of a culvert will not adversely affect passage of fish or other aquatic biota at the project site. This 
information must include factors such as the proposed slope of the culvert and determinations of 
how the slope will be expected to allow or impede passage, the necessity of baffles and/or sills to 
ensure passage, design considerations to ensure that expected baseflow will be maintained for 
passage and that post-construction velocities will not prevent passage, site conditions that will or 
will not allow proper burial ofthe culve1i, existing structures (e.g., perched culvelis, waterfalls, 
etc.) and/or stream pattems up and downstream of the culvert site that could affect passage and 
bank stability, and any other considerations regarding passage. The level of detail for this 
information should be based on site conditions (i.e., culverts on a slope over 3% will most likely 
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require more information than culverts on a slope that is less than 1%, etc.). Also, in order to 
evaluate potential impacts, describe bedforms that will be impacted by the proposed culvert
e.g., pools, glides, riffles, etc. The NCWRC will respond both to the proponent and directly to the 
Corps. 

The twenty-five (25) designated trout counties ofNorth Carolina include Alleghany, Caldwell, 
Watauga, Ashe, Mitchell, Wilkes, A very, Burke, Stokes, Suny, Buncombe, Henderson, Polk, 
Cherokee, Jackson, Rutherford, Clay, Macon, Swain, Graham, Madison, Transylvania, 
Haywood, McDowell, and Yancey. 

The applicant may contact NCWRC at: 

North Carolina Wildlife Resources 
Commission 
Ms. Marla Chambers 
Western NCDOT Permit Coordinator 
206 Charter Street 
Albemarle, NC 28001 
Office: 704-982-9181 

q. Compensatory mitigation will be required for permanent impacts resulting in a loss of 
waters of the U.S., including wetlands, from culverts/pipes and associated fill. Mitigation will 
also be required for stream relocation projects. The applicant will attach a proposed mitigation 
plan to the PCN. Mitigation proposals will be in accordance with cunently approved 
Wilmington District and/or Corps-wide mitigation regulations and guidance. The Corps Project 
Manager will make the fmal determination concerning the appropriate amount and type of 
mitigation. 

r. Stream relocation(s) associated with projects may be authorized under this RGP. As 
stated above, mitigation will be required for all relocation projects. If the stream relocation is 
conducted in accordance with the requirements stated below in 1-5, the relocated segment of 
stream may* be considered toward reducing the amount of compensatory mitigation required. A 
relocation plan must be submitted with the PCN that addresses all factors required within the 
cunent Wilmington District, Corps of Engineers Stream Mitigation Guidelines, which can 
include, but may not be limited to: 

(1) The relocated stream has pattern, profile, and dimension based on natural 
channel design. If natural channel design construction is not possible due to site constraints, the 
relocated stream must have pattern, profile, and dimension similar to, or better than, the existing 
stream. Note that site constraints do not include those situations where NCDOT chooses not to 
acquire additional adjacent property that is available for purchase. 

(2) The new stream meets the cunent buffer requirements as stated in cunent 
District stream mitigation guidance. If the required buffer widths cannot be obtained, a project
by-project decision will be completed to determine if additional compensatory mitigation is 
required. 

(3) The new location allows the relocated stream to remain stable (e.g., in a 
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valley vs. on a slope, no bends that will impact stability, etc.). 

( 4) There is no loss of channel for any reason (e.g., old channel is 200' and new 
channel is 150' =50' channel loss; part of the new channel is put in a culvert; the new channel 
(sides and bottom) is hardened with concrete, rip rap, etc.). 

( 5) The Corps will determine if monitoring and reporting will be required for a 
specific project and the parameters of any required monitoring and reporting. If monitoring is 
required, a monitoring plan must be included with the PCN and meet current requirements. 

All relocation plans must clearly depict both the existing channel and the proposed (relocated) 
channel. 

*Conducting stream relocation(s) in accordance with 1-5 above may not fully compensate for 
the impact and may require additional compensatory mitigation. The Corps Project Manager 
will determine ifthe proposed amount of mitigation is adequate on a project-by-project basis. 

If stream relocation cannot be conducted in accordance with 1-5 above, mitigation at a 2:1 ratio 
will typically be required unless: ( 1) the applicant provides a Stream Quality Assessment 
Worksheet or NCSAM documentation (when available) that supports a different mitigation 
ratio; (2) the Corps Project Manager determines that the relocated stream, while not in full 
compliance with 1-5 above, warrants partial mitigation, or; (3) the Corps determines that the 
existing stream is an excellent quality stream, in which case a 3: 1 mitigation ratio may be 
required. The Corps Project Manager will make the final determination concerning the 
appropriate amount and type of mitigation. 

If the Corps determines that the proposed stream relocation is of such a magnitude that it cannot 
be authorized by this RGP, an Individual Permit will be required. 

s. The applicant shall sign and return the compliance certificate that is attached to the 
RGP verification letter. 

t. In the event that any Federal agency maintains an objection or any required State 
authorization is outstanding, no notice to proceed will be given until objections are resolved and 
State authorizations are issued. 

u. The Corps may place additional special conditions, limitations, or restrictions on any 
verification of the use ofRGP 31 on a project-by-project basis. 

2. General Conditions. 

a. Except as authorized by this RGP or any Corps approved modification to this RGP, no 
excavation, fill or mechanized land-clearing activities shall take place within waters or wetlands, 
at any time in the construction or maintenance of this project. This permit does not authorize 
temporary placement or double handling of excavated or fill material within waters or wetlands 
outside the permitted area. This prohibition applies to all borrow and fill activities connected 
with this project. 
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b. Authorization under this RGP does not obviate the need to obtain other federal, state, 
or local authorizations. 

c. All work authorized by this RGP must comply with the terms and conditions of the 
applicable CWA Section 401 Water Quality Certification for this RGP issued by the NCDWR. 

d. The permittee shall employ all sedimentation and erosion control measures necessary 
to prevent an increase in sedimentation or turbidity within waters and wetlands outside the 
permit area. This shall include, but is not limited to, the immediate installation of silt fencing or 
similar appropriate devices around all areas subject to soil disturbance or the movement of 
earthen fill, and the immediate stabilization of all disturbed areas. Additionally, the project must 
remain in full compliance with all aspects of the Sedimentation Pollution Control Act of 1973 
(North Carolina General Statutes Chapter 113A Article 4). 

e. The activities authorized by this RGP must not interfere with the public's right to free 
navigation on all navigable waters of the U.S. No attempt will be made by the permittee to 
prevent the full and free use by the public of all navigable waters at or adjacent to the authorized 
work for a reason other than safety. 

f. The permittee understands and agrees that, if future operations by the U.S. require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be 
required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural 
work or obstructions caused thereby, without expense to the U.S. No claim shall be made against 
the U.S. on account of any such removal or alteration. 

g. The permittee, upon receipt of a notice of revocation of this permit or upon its 
expiration before completion of the work will, without expense to the U.S. and in such time and 
manner as the Secretary of the Army or his authorized representative may direct, restore the 
affected water of the U.S. to its former conditions. 

h. The permittee will allow the Wilmington District Engineer or his representative to 
inspect the authorized activity at any time deemed necessary to assure that the activity is being 
performed or maintained in strict accordance with the Special and General Conditions of this 
permit. 

i. This RGP does not grant any property rights or exclusive privileges. 

j. This permit does not authorize any injury to the property or rights of others. 

k. This RGP does not authorize the interference with any existing or proposed federal 
project. 

1. In issuing this permit, the Federal Government does not assume any liability for the 
following: 

(1) Damages to the permitted project or uses thereof as a result of other permitted 
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or unpermitted activities or from natural causes. 

(2) Damages to the permitted project or uses thereof as a result of cun·ent or 
future activities undertaken by or on behalf of the U.S. in the public interest. 

(3) Damages to persons, property, or to other permitted or unpermitted activities 
or structures caused by the activity authorized by this permit. 

( 4) Design or construction deficiencies associated with the permitted work. 

( 5) Damage claims associated with any future modification, suspension, or 
revocation of this permit. 

m. Authorization provided by this RGP may be modified, suspended or revoked in whole 
or in part if the Wilmington District Engineer, acting for the Secretary of the Army, determines 
that such action is in the best public interest. The term of this RGP shall be five (5) years unless 
subject to modification, suspension or revocation. Any modification, suspension or revocation of 
this authorization will not be the basis for any claim for damages against the U.S. Government. 

n. This RGP does not authorize any activity, which the District Engineer determines, 
after any necessary investigations, will adversely affect: 

(1) Rivers named in Section 3 of the Wild and Scenic Rivers Act (15 U.S.C. 
1273), those proposed for inclusion as provided by Sections 4 and 5 of the Act, and wild, scenic 
and recreational rivers established by state and local entities. 

(2) Sites included in or determined eligible for listing in the National Registry of 
Natural Landmarks. 

(3) NOAA designated marine sanctuaries, National Estuarine Research Reserves, 
and coral reefs. 

( 4) Submerged Aquatic Vegetation (SA V) as defined by the N.C. Division of 
Marine Fisheries at 15A NCAC 03I .0101(4)(i)). 

o. Endangered Species. 

(1) No activity is authorized under this RGP which is likely to directly or indirectly 
jeopardize the continued existence of a threatened or endangered species or a species proposed for 
such designation, as identified under the Federal Endangered Species Act (ESA), or which will 
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity is 
authorized under this RGP which "may affect" a listed species or critical habitat, unless Section 7 
consultation addressing the effects of the proposed activity has been completed. 

(2) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees (and when FHWA is the lead federal agency) must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
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those requirements. The district engineer will review the documentation and determine whether 
it is sufficient to address ESA compliance for the RGP activity, or whether additional ESA 
consultation is necessary. 

(3) Non-federal permittees must submit a PCN to the district engineer if any 
listed species or designated critical habitat might be affected or is in the vicinity of the project, or 
if the project is located in designated critical habitat, and shall not begin work on the activity 
until notified by the district engineer that the requirements ofthe ESA have been satisfied and 
that the activity is authorized. For activities that might affect federally-listed endangered or 
threatened species or designated critical habitat, the PCN must include the name( s) of the 
endangered or threatened species that might be affected by the proposed work or that utilize the 
designated critical habitat that might be affected by the proposed work. The district engineer will 
determine whether the proposed activity "may affect" or will have "no effect" to listed species 
and designated critical habitat and will notify the non-federal applicant ofthe Corps' 
determination within 45 days of receipt of a complete PCN notification. fu cases where the non
federal applicant has identified listed species or critical habitat that might be affected or is in the 
vicinity of the project, and has so notified the Corps, the applicant shall not begin work until the 
Corps has provided notification that the proposed activities will have "no effect" on listed 
species or critical habitat, or until Section 7 consultation has been completed. If the non-federal 
applicant has not heard back from the Corps within 45 days, the applicant must still wait for 
notification from the Corps. 

(4) As a result of formal or informal consultation with the U.S. Fish and 
Wildlife Service (USFWS) or NMFS, the district engineer may add species-specific 
endangered species conditions to the RGP. 

(5) Authorization of an activity by a RGP does not authorize the "take" of a 
threatened or endangered species as defined under th~ ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with "incidental take" 
provisions, etc.) from the USFWS or the NMFS, the ESA prohibits any person subject to the 
jurisdiction of the U.S. to take a listed species, where "take" means to harass, harm, pursue, hunt, 
shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. The word 
"harm" in the definition of "take" means an act which actually kills or injures wildlife. Such an 
act may include significant habitat modification or degradation where it actually kills or injures 
wildlife by significantly impairing essential behavioral patterns, including breeding, feeding or 
sheltering. 

(6) fuformation on the location of threatened and endangered species and their 
critical habitat can be obtained directly from the offices of the USFWS and NMFS or their world 
wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and 
http://www .noaa. gov /fisheries.html respective! y. 

p. The permittee is responsible for obtaining any "take" permits required under the 
USFWS 's regulations governing compliance with the Migratory Bird Treaty Act or the Bald and 
Golden Eagle Protection Act. The permittee should contact the appropriate local office of the 
USFWS to determine if such "take" permits are required for a particular activity. 

q. For proposed activities the sixteen counties listed below, applicants must provide a 
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copy of the PCN to the USFWS, 160 Zillicoa Street, Asheville, North Carolina 28801. This 
PCN must be sent concurrently to the USFWS and the Corps Project Manager for that specific 
county. 

Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville USFWS: Avery, Cherokee, Forsyth, Graham, Haywood, Henderson, Jackson, Macon 
Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union and Yancey. 

Applicants may contact the appropriate USFWS office listed below or the US Army Corps of 
Engineers: 

US Fish and Wildlife Service 
Asheville Field Office 
160 Zillicoa Street 
Asheville, NC 28801 
Telephone: (828) 258-3939 

Asheville USFWS Office counties: All counties west of and including Anson, Stanly, Davidson, 
Forsyth and Stokes Counties. 

US Fish and Wildlife Service 
Raleigh Field Office 
Post Office Box 33726 
Raleigh, NC 27636-3726 
Telephone: (919) 856-4520 

Raleigh USFWS Office counties: all counties east of and including Richmond, Montgomery, 
Randolph, Guilford, and Rockingham Counties. 

r. Permittees are advised that development activities in or near a floodway may be 
subject to the National Flood Insurance Program that prohibits any development, including fill, 
within a floodway that results in any increase in base flood elevations. This RGP does not 
authorize any activity prohibited by the National Flood Insurance Program. 

s. The permittee must make every reasonable effort to perform the work authorized 
herein in a manner so as to minimize any adverse impact on fish, wildlife and natural 
environmental values. 

t. All activities authorized by this RGP that involve the use of riprap material for 
bank stabilization, the following measures shall be applied: 

(1) Filter cloth must be placed underneath the riprap as an additional requirement 
of its use inN orth Carolina waters. 

(2) The placement of riprap shall be limited to the areas depicted on submitted 
work plan drawings and not be placed in a manner that prevents or impedes fish passage. 

(3) The riprap material shall be clean and free from loose dirt or any pollutant 
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except in trace quantities that will not have an adverse environmental effect. 

( 4) It shall be of a size sufficient to prevent its movement from the 
authorized alignment by natural forces under normal conditions. 

(5) The riprap material shall consist of clean rock or masonry material such as, 
but not limited to, granite, marl, or broken concrete. 

( 6) A waiver from the specifications in this general condition may be requested in 
writing. The waiver will only be issued if it can be demonstrated that the impacts of complying 
with this condition will result in greater adverse impacts to the aquatic environment. 

u. The permittee must install and maintain, at his expense, any signal lights and signals 
prescribed by the U.S. Coast Guard, through regulations or otherwise, on authorized facilities. 
For further information, the permittee should contact the U.S. Coast Guard Marine Safety Office 
at (910) 772-2191. 

v. The permittee must maintain any structure or work authorized by this permit in good 
condition and in conformance with the terms and conditions of this permit. The Permittee is not 
relieved of this requirement if the Permittee abandons the structure or work. Transfer in fee 
simple of the work authorized by this permit will automatically transfer this permit to the 
property's new owner, with all ofthe rights and responsibilities enumerated herein. The 
permittee must inform any subsequent owner of all activities undertaken under the authority of 
this permit and provide the subsequent owner with a copy of the terms and conditions of this 
permit. 

w. At his sole discretion, any time during the processing cycle, the Wilmington District 
Engineer may determine that this RGP will not be applicable to a specific proposal. ill such 
case, the procedures for processing an individual permit in accordance with 33 CFR 325 will be 
available. 

x. The activity must comply with applicable FEMA approved state or local floodplain 
management requirements. 

y. All fill material placed in waters or wetlands shall be generated from an upland source 
and will be clean and free of any pollutants except in trace quantities. Metal products, organic 
materials (including debris from land clearing activities), or unsightly debris will not be used. 

z. All excavated material will be disposed of in approved upland disposal areas. 

aa. Historic Properties. 

(1) ill cases where the district engineer determines that the activity may affect 
properties listed, or eligible for listing, in the National Register of Historic Places (NRHP), the 
activity is not authorized, until the requirements of Section 106 of the National Historic 
Preservation Act (NHP A) have been satisfied. 
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(2) Federal permittees (or when FHWA is the lead federal agency) should follow 
their own procedures for complying with the requirements of Section 106 of the NHP A. Federal 
permittees must provide the district engineer with the appropriate documentation to demqnstrate 
compliance with those requirements. The district engineer will review the documentation and 
determine whether it is sufficient to address Section 1 06 compliance for this RGP activity, or 
whether additional Section 106 consultation is necessary. 

(3) Non-federal permittees must submit a PCN to the district engineer if the 
authorized activity may have the potential to cause effects to any historic properties listed on, 
determined to be eligible for listing on, or potentially eligible for listing on the NRHP, including 
previously unidentified properties. For such activities, the PCN must state which historic 
propetiies may be affected by the proposed work or include a vicinity map indicating the 
location of the historic properties or the potential for the presence of historic propetiies. 
Assistance regarding information on the location of or potential for the presence of historic 
resources can be sought from the State Historic Preservation Officer (SHPO) or Tribal Historic 
Preservation Officer (THPO), as appropriate, and the NRHP (see 33 CPR 330.4(g)). When 
reviewing PCNs, district engineers will comply with the cunent procedures for addressing the 
requirements of Section 106 of the NHP A. The district engineer shall make a reasonable and 
good faith effmi to cany out appropriate identification efforts, which may include background 
research, consultation, oral history interviews, sample field investigation, and field survey. 
Based on the information submitted and these efforts, the district engineer shall determine 
whether the proposed activity has the potential to cause an effect on the historic propetiies. 
Where the non-federal applicant has identified historic propetiies on which the activity may 
have the potential to cause effects and so notified the Corps, the non-federal applicant shall not 
begin the activity until notified by the district engineer either that the activity has no potential to 
cause effects or that consultation under Section 1 06 of the NHP A has been completed. 

( 4) The district engineer will notify the prospective permittee within 45 days of 
receipt of a complete PCN whether NHP A Section 106 consultation is required. Section 106 
consultation is not required when the Corps determines that the activity does not have the 
potential to cause effects on historic properties (see 36 CPR §800.3(a)). IfNHPA Section 106 
consultation is required and will occur, the district engineer will notify the non-federal applicant 
that he or she cannot begin work until Section 106 consultation is completed. If the non-federal 
applicant has not heard back from the Corps within 45 days, the applicant must still wait for 
notification from the Corps. 

(5) Prospective permittees should be aware that Section 110k ofthe NHPA (16 
U.S.C. 470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant 
who, with intent to avoid the requirements of Section 106 of the NHP A, has intentionally 
significantly adversely affected a historic property to which the permit will relate, or having legal 
power to prevent it, allowed such significant adverse effect to occur, unless the Corps, after 
consultation with the Advisory Council on Historic Preservation (ACHP), determines that 
circumstances justify granting such assistance despite the adverse effect created or permitted by 
the applicant. If circumstances justify granting the assistance, the Corps is required to notify the 
ACHP and provide documentation specifying the circumstances, the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation. This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
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undertaking occurs on or affects historic properties on tribal lands or affects properties of interest 
to those tribes, and other parties known to have a legitimate interest in the impacts to the permitted 
activity on historic properties. 

bb. If you discover any previously unknown historic or archeological remains while 
accomplishing the activity authorized by this permit, you must immediately notify this office of 
what you have found. We will initiate the Federal and state coordination required to determine if 
the remains warrant a recovery effort or if the site is eligible for listing in the NRHP. 

cc. There will be no umeasonable interference with navigation or the right of the public 
to riparian access by the existence or use of activities authorized by this RGP. 

dd. Heavy equipment working in wetlands or mudflats must be placed on mats, or other 
measures must be taken to minimize soil disturbance. · 

ee. This RGP will not be applicable to proposed construction when the Wilmington 
District Engineer determines that the proposed activity will significantly affect the quality of 
the human environment and determines that an EIS must be prepared. 

ff. Activities which have commenced (i.e. are under construction) or are under contract 
to commence in reliance upon this general permit will remain authorized provided the activity is 
completed within twelve months of the date of the general permit's expiration, modification, or 
revocation. Activities completed under the authorization of this general permit which were in 
effect at the time the activity was completed continue to be authorized by the general permit. 

BY AUTHORITY OF THE SECRETARY OF THE ARMY: 

7i!r 
Kevin P. nders Sr. 
Colonel, . S. Army 
District Commander 
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UNITED STATES DEPARTMENT OF COMMERCE 
National Oceanic and Atmospheric Administration 

\ l~I / 
<"o~ # 

8'-~ns Of" 

NATIONAL MARINE FISHERIES SERVICE 
Southeast Regional Office 
263 13th Avenue South 
St. Petersburg , Florida 33701-5505 

· http://sero.nmfs.noaa.gov 

JUN 2 2 2018 F /SER31 :KBD 

Philip S. Harris III, P.E., CPM, Unit Head 
Environmental Analysis Unit 
North Carolina Department of Transportation 
1598 Mail Service Center 
Raleigh, North Carolina 27699-1598 

Dear Mr. Harris: 

This letter responds to your request for consultation with us, the National Marine Fisheries 
Service (NMFS), pursuant to Section 7 of the Endangered Species Act (ESA) for the following 
action. 

SER Number Project Type 

SER-2017-18974 North Carolina Highway 42 (NC 42) Neuse River Bridge replacement 

Consultation History 
We received your letter requesting consultation and a completed ESA Section 7 checklist on 
November 3, 2017. We requested additional information from NCDOT on March 8, 2018. On 
March 9, 2018, we also consulted with a NMFS sturgeon specialist concerning the distribution of 
Atlantic sturgeon in this part of the Neuse River. We were told there has been no occurrence of 
Atlantic sturgeon this far up the Neuse River; however, we are unsure of the presence of 
sturgeon in this portion of the river so we are still consulting to err on the side of protecting the 
species. After receiving NCDOT's final response to our inquiries about the project on May 2, 
2018, we initiated consultation that same day. On May 25, 2018, NCDOT informed us that it 
had been determined that the proposed construction of temporary work platforms using metal 
piles for support would not be feasible due to the presence of shallow bedrock in the project site. 
Instead of using elevated work platforms on piles, NCDOT has now proposed the construction of 
temporary rock rip rap workpads. 

Proiect Locaf .. 
Address Latitude/Longitude Water bodv 
Highway 42 Bridge over 35.647270°N, 78.405656°W Neuse River 
Neuse River, Johnston (North American Datum 1983) 
County, North Carolina 

..., .. ~ 

~· .~~~ 
~ 
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Image of the project location and surrounding area (©2018 Google) 

Existing Site Conditions 
The existing 2-lane NC 42 Bridge, built in 1939, spans the Neuse River in Johnston County and 
is located approximately 195 miles upstream from the Pamlico Sound.  The bottom substrate is 
comprised of sand, cobble, and boulders.  The width of the river at the project area is 
approximately 190 feet (ft) and the water depths range from 4 to 6 ft deep.   

Project Description   
The NCDOT proposes to replace the existing 7-span bridge with a 3-span structure.  Existing 
bents will be removed.  The new bridge will be 73.5 ft wide and 380 ft in length.  It will be 22.7 
ft above mean high water and the area over water will be 36,378 square ft (ft2).  Traffic will be 
maintained on the existing bridge during construction.  Upon completion of the new bridge, 
traffic will be routed onto the new bridge and the old bridge will be demolished. 

In-water and over-water construction and demolition work will be accomplished from temporary 
workpad causeways comprised of rock rip rap.  As with similar bridge projects, construction 
equipment such as trucks, bulldozers, and cranes will be used to accomplish demolition and 
construction activities.  It is estimated that demolition of the old bridge and construction of the 
new bridge will take 507 days to complete.  The demolition of the old bridge is expected to 
involve sawing the superstructure into manageable pieces that would be removed by crane for 
appropriate upland disposal.  The use of jack hammers and/or hoe rams may be required to 
demolish the other portions of the bridge.  The substructure elements (e.g., piles) are typically 
removed using a crane possibly in association with a vibratory device.  Some parts of the 
substructure demolition may use sawing or shattering equipment as well.  The use of explosives 
is not anticipated as part of the demolition process.   
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Two workpads will be temporarily constructed under the existing bridge.  They will be 
constructed so that there is only one in the river at a time.  The west workpad will temporarily 
cover up to 9,920 ft2 of river bottom and river bank and the east workpad will cover up to 6,930 
ft2.  NCDOT estimated that the west workpad will extend approximately 90 ft into the river and 
the east workpad will extend approximately 65 ft.  Since the river width at the project site is 
approximately 190 ft, neither workpad will extend more than 50% across the river channel.  
After the bridge construction is complete, all rip rap rock associated with the workpad causeways 
will be removed to the maximum extent practicable.  Turbidity curtains will be used during 
construction and removal of the rip rap workpads.  The new bridge will be supported by ten 54-
in diameter concrete piles that will be formed inside auger-drilled shafts with metal casings.  The 
metal casings have “teeth” and will be auger drilled into the bedrock and then left in place after 
the concrete pile is formed.  Slurry from the augering process will be pumped out of the casings 
and removed from the site.  The 10 concrete piles will permanently displace about 202.5 ft2 of 
river bottom. 

Construction Conditions 
The contractor will comply with NCDOT’s Best Management Practices (BMPs).  NCDOT’s 
BMPs for the Protection of Surface Waters will be strictly enforced during the entire life of the 
project to minimize impacts to water resources in the entire impact area.  Since the existing 
bridge is being removed also, NCDOT’s BMPs for Bridge Demolition and Removal will be used 
as well.  These BMPs require the use of turbidity curtains.  The NCDOT has agreed to provide 
an additional measure of protection by requiring in-water construction activities to stop if a 
sturgeon is spotted within 50 ft of operations.  No in-water work will be allowed in the Neuse 
River between February 15 and June 15.  Construction will not block more than 50% of the river.  

Effects Determination(s) for Species the Action Agency or NMFS Believes May Be Affected 
by the Proposed Action 

Species 
ESA 

Listing 
Status 

Action Agency 
Effect 

Determination 

NMFS Effect 
Determination 

Fish 
Atlantic sturgeon (Carolina DPS) E NLAA NLAA 

E = endangered; NLAA = may affect, not likely to adversely affect 
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Image of the project location and Atlantic Sturgeon Critical Habitat in the Neuse River (Provided by NCDOT) 

Critical Habitat  
The project is located in Atlantic sturgeon critical habitat Carolina Unit 3 (Neuse Unit).  The 
physical and biological features (PBFs) of the critical habitat are described in the table below.  
We believe the proposed action may affect the salinity gradient and soft substrate and 
unobstructed water of appropriate depth PBFs. 
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Atlantic Sturgeon Critical Habitat PBFs and their Purpose/Function 
PBF Purpose/Role of PBF 

Hard 
Substrate 
(PBF 1) 

Hard bottom substrate (e.g., 
rock, cobble, gravel, 
limestone, boulder, etc.) in 
low salinity waters (i.e., 0.0-
0.5 parts per thousand range) 

Necessary for settlement of fertilized eggs, refuge, growth, and 
development of early life stages 

Salinity 
Gradient 
and Soft 
Substrate 
(PBF 2) 

Aquatic habitat with a gradual 
downstream salinity gradient 
of 0.5 up to as high as 30 
parts per thousand and soft 
substrate (e.g., sand, mud) 
between the river mouth and 
spawning sites 

Necessary for juvenile foraging and physiological development 

Unobstructe
d Water of 

Appropriate 
Depth 

(PBF 3) 

Water of appropriate depth 
and absent physical barriers to 
passage (e.g., locks, dams, 
thermal plumes, turbidity, 
sound, reservoirs, gear, etc.) 
between the river mouth and 
spawning sites 

Necessary to support: 
• Unimpeded movement of adults to and from spawning sites;
• Seasonal and physiologically-dependent movement of juvenile

Atlantic sturgeon to appropriate salinity zones within the river
estuary; and

• Staging, resting, or holding of subadults or spawning condition
adults. Water depths in main river channels must also be deep
enough (at least 1.2 meters) to ensure continuous flow in the
main channel at all times when any sturgeon life stage would
be in the river

Water 
Quality 
(PBF 4) 

Water quality conditions, 
especially in the bottom meter 
of the water column, with the 
appropriate combination of  
temperature and oxygen 
values 

Necessary to support: 
• Spawning;
• Annual and inter-annual adult, subadult, larval, and juvenile

survival; and
• Larval, juvenile, and subadult growth, development, and

recruitment. Appropriate temperature and oxygen values will
vary interdependently, and depending on salinity in a
particular habitat.

Analysis of Potential Routes of Effects to Species 
Atlantic sturgeon may be affected by the potential risk of injury from direct impact by 
construction machinery and associated in-water activities (e.g., crane use and rip rap workpad 
construction).  We believe these effects are discountable due to the complete moratorium on in-
water work from February 15-June 15.  Because of the moratorium, Atlantic sturgeon (adult, 
larval, and small juvenile sturgeon) are extremely unlikely to be exposed to the risk of injury 
because they are not expected to be in the action area during the moratorium time period.   

Atlantic sturgeon may also be affected by the inability to use the project area for foraging and 
refuge habitat due to temporarily avoiding the area because of exposure to noise from demolition 
and construction activities (most equipment used for this work will be staged from the upland, 
the bridge, or workpads) and the effects of temporarily avoiding the project site due to the use of 
turbidity curtains.  We believe these effects are insignificant since Atlantic sturgeon are not 
expected to be in the action area during the moratorium time period. 

The permanent installation of 10 concrete piles (54-in diameter) will result in the loss of 202.5 ft2 
of unvegetated river bottom (i.e., course sand, cobble and boulders) where sturgeon might forage 
for invertebrate prey.  In addition, up to 16,850 ft2 of river bottom will be temporarily displaced 
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by the construction of the rip rap workpads.  We believe the effects on sturgeon caused by the 
loss of river bottom due to this project will be insignificant.  Because sturgeon are opportunistic 
feeders and forage over large areas, they would be able to locate prey beyond the immediate area 
of the piles and rip rap.  The temporary workpads will be removed once the new bridge is built 
and demolition of the old bridge is completed.  Additionally, the new bridge will have less 
supports in the river therefore potentially increasing the available amount of substrate, so river 
bottom may once again made available for use by sturgeon when the old bridge’s substructure 
(i.e., piles) are removed during the demolition process.  Invertebrates, which are prey for Atlantic 
sturgeon, will quickly recolonize this river bottom upon removal of these substructures.  

Analysis of Potential Routes of Effect to Critical Habitat 
The project may affect aquatic habitat with a gradual salinity gradient and soft substrate (PBF 2) 
by covering soft substrate with new concrete bridge piles and temporary rip rap workpads.  
However, we believe this effect to PBF 2 will be insignificant.  The soft substrate in the river 
bottom surrounding the bridge piles will continue to support juvenile foraging and development.  
Similarly, once the temporary workpads are removed those areas of soft substrate will become 
accessible again as foraging or developmental habitat.  Also, additional soft substrate may 
become available when the old bridge’s substructure is removed from the river bottom during 
demolition.   

Unobstructed water of appropriate depth (PBF 3) that supports staging, resting, holding, or 
movement of various life stages of Atlantic sturgeon may be affected by the installation of piles 
and the temporary workpads.  We believe the obstructions created by the installation of new 
bridge piles, temporary workpads, and the use of turbidity curtains at each new bridge pile and 
workpad location will have an insignificant effect on PBF 3.  The temporary workpads, new 
bridge piles, and the use of turbidity curtains will only affect limited portions of the main 
channel.  Significant portions of the channel will remain unobstructed.  Also, the temporary 
workpads will be removed at the completion of the project.  Obstructions created by the turbidity 
barriers deployed around new bridge pile and temporary workpad locations will also only affect 
limited portions of the main channel and will be removed after installation is completed.   

Conclusion 
Because all potential project effects to listed species and critical habitat were found to be 
discountable, insignificant, or beneficial, we conclude that the proposed action is not likely to 
adversely affect listed species and critical habitat under NMFS’s purview.  This concludes your 
consultation responsibilities under the ESA for species under NMFS’s purview.  Consultation 
must be reinitiated if a take occurs or new information reveals effects of the action not previously 
considered, or if the identified action is subsequently modified in a manner that causes an effect 
to the listed species or critical habitat in a manner or to an extent not previously considered, or if 
a new species is listed or critical habitat designated that may be affected by the identified action.  
NMFS’s findings on the project’s potential effects are based on the project description in this 
response.  Any changes to the proposed action may negate the findings of this consultation and 
may require reinitiation of consultation with NMFS.  

We look forward to further cooperation with you on other projects to ensure the conservation of 
our threatened and endangered marine species and designated critical habitat.  If you have any 
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questions on this consultation, please contact Kay Davy, Consultation Biologist, at (727) 415-
9271 or by email at kay.davy@noaa.gov. 

File: 1514-22.F.1 

Sincerely, 

fl;~ 
Roy E. Crabtree, Ph.D. 
Regional Administrator 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204108Sep 25, 2018 9:49 am

County : Johnston

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0003

ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0004

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5205 0015000000-N SEALING ABANDONED WELLS0005

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

161,000225 0022000000-E UNCLASSIFIED EXCAVATION0006

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0028000000-N TYPE I STANDARD APPROACH FILL
STATION **********
(64+20 -L-)

0007

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,650225 0036000000-E UNDERCUT EXCAVATION0008

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

216,000230 0106000000-E BORROW EXCAVATION0009

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,780240 0134000000-E DRAINAGE DITCH EXCAVATION0010

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600240 0141000000-E BERM DITCH CONSTRUCTION0011

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45,860250 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT

0012

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,010250 0177000000-E BREAKING OF EXISTING ASPHALT
PAVEMENT

0013

HR     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56260 0192000000-N PROOF ROLLING0014

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,100265 0194000000-E SELECT GRANULAR MATERIAL,
CLASS III

0015

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

850265 0195000000-E SELECT GRANULAR MATERIAL0016

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45,950270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0017

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,389SP  0199000000-E TEMPORARY SHORING0018

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

440SP  0222000000-E GEOTEXTILE FOR ROCK EMBANK-
MENTS

0019



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204108Sep 25, 2018 9:49 am

County : Johnston

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,550275 0223000000-E ROCK PLATING0020

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900SP  0241000000-E GENERIC GRADING ITEM
GEOTEXTILE FOR EMBANKMENT
STABILIZATION

0021

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  0255000000-E GENERIC GRADING ITEM
HAULING & DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

0022

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,976300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0023

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,226300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0024

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80305 0335000000-E **" DRAINAGE PIPE
(54")

0025

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

456305 0335000000-E **" DRAINAGE PIPE
(66")

0026

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,760305 0335200000-E 15" DRAINAGE PIPE0027

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,892305 0335300000-E 18" DRAINAGE PIPE0028

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,956305 0335400000-E 24" DRAINAGE PIPE0029

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,052305 0335500000-E 30" DRAINAGE PIPE0030

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12305 0335600000-E 36" DRAINAGE PIPE0031

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

504305 0335700000-E 42" DRAINAGE PIPE0032

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22305 0335850000-E **" DRAINAGE PIPE ELBOWS
(15")

0033

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6305 0335850000-E **" DRAINAGE PIPE ELBOWS
(18")

0034

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1305 0335850000-E **" DRAINAGE PIPE ELBOWS
(24")

0035

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

104310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(48")

0036



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204108Sep 25, 2018 9:49 am

County : Johnston

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

508310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(54")

0037

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(66")

0038

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

136310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(72")

0039

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,944310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0040

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,740310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0041

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,588310 0448400000-E 24" RC PIPE CULVERTS, CLASS IV0042

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

216310 0448500000-E 30" RC PIPE CULVERTS, CLASS IV0043

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180310 0448600000-E 36" RC PIPE CULVERTS, CLASS IV0044

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416310 0448700000-E 42" RC PIPE CULVERTS, CLASS IV0045

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4310 0453000000-E **" PIPE END SECTION
(15")

0046

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1310 0453000000-E **" PIPE END SECTION
(18")

0047

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

930310 0582000000-E 15" CS PIPE CULVERTS, 0.064"
THICK

0048

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56310 0588000000-E 18" CS PIPE CULVERTS, 0.064"
THICK

0049

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400310 0594000000-E 24" CS PIPE CULVERTS, 0.064"
THICK

0050

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

124310 0600000000-E 30" CS PIPE CULVERTS, 0.079"
THICK

0051

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(15", 0.0625")

0052



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 4 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204108Sep 25, 2018 9:49 am

County : Johnston

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(15", 0.500")

0053

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

222330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(18", 0.500")

0054

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

134330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(24", 0.500")

0055

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

264330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(30", 0.500")

0056

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

204330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(36", 0.500")

0057

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

284330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(42", 0.500")

0058

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(48", 0.500")

0059

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

232330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(54", 0.750")

0060

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

178330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(66", 0.750")

0061

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(72", 0.750")

0062

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(84", 0.750")

0063

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(15", 0.500")

0064

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

222330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(18", 0.500")

0065
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#
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#
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Page 5 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204108Sep 25, 2018 9:49 am

County : Johnston

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

134330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(24", 0.500")

0066

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

264330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(30", 0.500")

0067

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

204330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(36", 0.500")

0068

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

284330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(42", 0.500")

0069

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(48", 0.500")

0070

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

232330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(54", 0.750")

0071

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

178330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(66", 0.750")

0072

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(72", 0.750")

0073

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(84", 0.750")

0074

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,702340 0995000000-E PIPE REMOVAL0075

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0076

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65,300501 1044000000-E LIME TREATED SOIL (SLURRY
METHOD)

0077

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

660501 1066000000-E LIME FOR LIME TREATED SOIL0078

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  1077000000-E #57 STONE0079

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,450505 1099500000-E SHALLOW UNDERCUT0080
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#
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Page 6 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204108Sep 25, 2018 9:49 am

County : Johnston

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,950505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0081

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500510 1110000000-E STABILIZER AGGREGATE0082

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,262SP  1115000000-E GEOTEXTILE FOR PAVEMENT STA-
BILIZATION

0083

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55,804520 1121000000-E AGGREGATE BASE COURSE0084

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65,300542 1176000000-E SOIL CEMENT BASE0085

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,796542 1187000000-E PORTLAND CEMENT FOR SOIL CE-
MENT BASE

0086

GAL    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,590543 1209000000-E ASPHALT CURING SEAL0087

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,000545 1220000000-E INCIDENTAL STONE BASE0088

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600607 1330000000-E INCIDENTAL MILLING0089

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,070610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0090

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45,230610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0091

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,180610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0092

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,090610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0093

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,425620 1575000000-E ASPHALT BINDER FOR PLANT MIX0094

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,611654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0095

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

271806 2000000000-N RIGHT-OF-WAY MARKERS0096

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19806 2020000000-N CONTROL-OF-ACCESS MARKERS0097

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,050815 2022000000-E SUBDRAIN EXCAVATION0098
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County : Johnston

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,100815 2026000000-E GEOTEXTILE FOR SUBSURFACE
DRAINS

0099

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,025815 2036000000-E SUBDRAIN COARSE AGGREGATE0100

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,100815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0101

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13815 2070000000-N SUBDRAIN PIPE OUTLET0102

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

78815 2077000000-E 6" OUTLET PIPE0103

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20818 2143000000-E BLOTTING SAND0104

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15828 2190000000-N TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0105

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41.2838 2209000000-E ENDWALLS0106

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29.7838 2220000000-E REINFORCED ENDWALLS0107

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9840 2253000000-E PIPE COLLARS0108

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

433SP  2275000000-E FLOWABLE FILL0109

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

283840 2286000000-N MASONRY DRAINAGE STRUCTURES0110

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96840 2297000000-E MASONRY DRAINAGE STRUCTURES0111

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

81.2840 2308000000-E MASONRY DRAINAGE STRUCTURES0112

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2354200000-N FRAME WITH GRATE, STD 840.240113

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0114

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0115

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0116

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0117
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County : Johnston

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0118

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0119

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17840 2396000000-N FRAME WITH COVER, STD 840.540120

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2852 2440000000-N CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN

0121

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0122

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400846 2535000000-E **"X **" CONCRETE CURB
(9" X 12")

0123

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,210846 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

0124

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25,200846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0125

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,410846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0126

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,790846 2556000000-E SHOULDER BERM GUTTER0127

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

780846 2577000000-E CONCRETE EXPRESSWAY GUTTER0128

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,140848 2591000000-E 4" CONCRETE SIDEWALK0129

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30848 2605000000-N CONCRETE CURB RAMPS0130

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,090848 2612000000-E 6" CONCRETE DRIVEWAY0131

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190850 2619000000-E 4" CONCRETE PAVED DITCH0132

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,490852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0133

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,082857 2724000000-E PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0134

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5858 2800000000-N ADJUSTMENT OF CATCH BASINS0135
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County : Johnston

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,025862 3030000000-E STEEL BEAM GUARDRAIL0136

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

925862 3045000000-E STEEL BEAM GUARDRAIL, SHOP
CURVED

0137

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10862 3150000000-N ADDITIONAL GUARDRAIL POSTS0138

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32862 3210000000-N GUARDRAIL END UNITS, TYPE
CAT-1

0139

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0140

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30141

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3317000000-N GUARDRAIL ANCHOR UNITS, TYPE
B-77

0142

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,787863 3360000000-E REMOVE EXISTING GUARDRAIL0143

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,840876 3628000000-E RIP RAP, CLASS I0144

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,050876 3635000000-E RIP RAP, CLASS II0145

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

230876 3642000000-E RIP RAP, CLASS A0146

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,700876 3649000000-E RIP RAP, CLASS B0147

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,240876 3656000000-E GEOTEXTILE FOR DRAINAGE0148

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,636903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0149

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4096000000-N SIGN ERECTION, TYPE D0150

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126904 4102000000-N SIGN ERECTION, TYPE E0151

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25904 4108000000-N SIGN ERECTION, TYPE F0152

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(E)

0153

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0154
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County : Johnston

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4907 4158000000-N DISPOSAL OF SIGN SYSTEM, WOOD0155

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,14511104400000000-E WORK ZONE SIGNS (STATIONARY)0156

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28811104405000000-E WORK ZONE SIGNS (PORTABLE)0157

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42211104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0158

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211154415000000-N FLASHING ARROW BOARD0159

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

711204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0160

DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25011204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0161

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63011304430000000-N DRUMS0162

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63011354435000000-N CONES0163

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33611454445000000-E BARRICADES (TYPE III)0164

DAY    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44011504455000000-N FLAGGER0165

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

511604465000000-N TEMPORARY CRASH CUSHIONS0166

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311604470000000-N REMOVE & RESET TEMPORARY CRASH
CUSHION

0167

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,74411704485000000-E PORTABLE CONCRETE BARRIER0168

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60011704490000000-E PORTABLE CONCRETE BARRIER
(ANCHORED)

0169

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

93011704500000000-E REMOVE & RESET PORTABLE CONC-
RETE BARRIER

0170

HR     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8011904510000000-N LAW ENFORCEMENT0171

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63011804516000000-N SKINNY DRUM0172

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,44012054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0173



Line
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#
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,73512054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0174

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65,40812054688000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

0175

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,94312054690000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

0176

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14112054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0177

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,90312054697000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

0178

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,83412054700000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

0179

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50112054702000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

0180

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,33512054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0181

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0182

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31012054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0183

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,72012054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0184

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,06312054775000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

0185

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24112054785000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (12")
(II)

0186

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

412054805000000-N COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(IV)

0187

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

603,02512054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0188
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#

AmountQuantity Unit CostDescriptionSec
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

88,41412054815000000-E PAINT PAVEMENT MARKING LINES
(6")

0189

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,18212054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0190

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17,57612054825000000-E PAINT PAVEMENT MARKING LINES
(12")

0191

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,90312054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0192

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2412054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0193

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69412054845000000-N PAINT PAVEMENT MARKING SYMBOL0194

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90,04612054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0195

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,48012054860000000-E REMOVAL OF PAVEMENT MARKING
LINES (8")

0196

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35012054870000000-E REMOVAL OF PAVEMENT MARKING
LINES (24")

0197

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5412054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0198

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31512514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0199

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,96012534905000000-N SNOWPLOWABLE PAVEMENT MARKERS0200

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

312644955000000-N OBJECT MARKERS (END OF ROAD)0201

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.14135255000000-N PORTABLE LIGHTING0202

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38915105325600000-E 6" WATER LINE0203

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31415105325800000-E 8" WATER LINE0204

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9815105326000000-E 10" WATER LINE0205

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,27215105326200000-E 12" WATER LINE0206
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LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,95115105327400000-E 24" WATER LINE0207

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108,51015105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0208

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2815155540000000-E 6" VALVE0209

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

715155546000000-E 8" VALVE0210

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155552000000-E 10" VALVE0211

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

915155558000000-E 12" VALVE0212

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1715155559400000-E 24" VALVE0213

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155571600000-E 6" TAPPING SLEEVE & VALVE0214

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2315155589200000-E 2" AIR RELEASE VALVE0215

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1115155648000000-N RELOCATE WATER METER0216

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155649000000-N RECONNECT WATER METER0217

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1215155672000000-N RELOCATE FIRE HYDRANT0218

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18215155673000000-E FIRE HYDRANT LEG0219

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155678400000-E 6" LINE STOP0220

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155678600000-E 8" LINE STOP0221

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155678800000-E 10" LINE STOP0222

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615155679000000-E 12" LINE STOP0223

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75215155686500000-E WATER SERVICE LINE0224

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8015205691300000-E 8" SANITARY GRAVITY SEWER0225

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16115205691500000-E 12" SANITARY GRAVITY SEWER0226

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32515205709300000-E 6" FORCE MAIN SEWER0227
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LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,30715205709400000-E 8" FORCE MAIN SEWER0228

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,31115205709600000-E 12" FORCE MAIN SEWER0229

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,36515205769000000-E DUCTILE IRON SEWER PIPE
FITTINGS

0230

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315255775000000-E 4' DIA UTILITY MANHOLE0231

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1615255776000000-E 5' DIA UTILITY MANHOLE0232

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

715255782000000-E UTILITY MANHOLE WALL 5' DIA0233

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22015305800000000-E ABANDON 6" UTILITY PIPE0234

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,65315305801000000-E ABANDON 8" UTILITY PIPE0235

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5815305802000000-E ABANDON 10" UTILITY PIPE0236

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43,11115305804000000-E ABANDON 12" UTILITY PIPE0237

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215305816000000-N ABANDON UTILITY MANHOLE0238

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115305828000000-N REMOVE UTILITY MANHOLE0239

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27015405835700000-E 16" ENCASEMENT PIPE0240

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40615405836000000-E 24" ENCASEMENT PIPE0241

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15715405836400000-E 36" ENCASEMENT PIPE0242

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34615505872500000-E BORE AND JACK OF **"
(24")

0243

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5115505872500000-E BORE AND JACK OF **"
(36")

0244

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

81515505872600000-E DIRECTIONAL DRILLING OF **"
(24")

0245

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
10" PLUG VALVE

0246
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24SP  5882000000-N GENERIC UTILITY ITEM
12" PLUG VALVE

0247

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
8" PLUG VALVE

0248

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55,00016056000000000-E TEMPORARY SILT FENCE0249

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,10016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0250

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,00016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0251

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,35016106012000000-E SEDIMENT CONTROL STONE0252

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40016156015000000-E TEMPORARY MULCHING0253

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,00016206018000000-E SEED FOR TEMPORARY SEEDING0254

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0255

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,00016226024000000-E TEMPORARY SLOPE DRAINS0256

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,000SP  6029000000-E SAFETY FENCE0257

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,50016306030000000-E SILT EXCAVATION0258

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72,00016316036000000-E MATTING FOR EROSION CONTROL0259

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

650SP  6037000000-E COIR FIBER MAT0260

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,650SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0261

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,20016326042000000-E 1/4" HARDWARE CLOTH0262

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

925SP  6043000000-E LOW PERMEABILITY GEOTEXTILE0263

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160SP  6045000000-E **" TEMPORARY PIPE
(36")

0264

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,000SP  6048000000-E FLOATING TURBIDITY CURTAIN0265
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

216396070000000-N SPECIAL STILLING BASINS0266

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,100SP  6071012000-E COIR FIBER WATTLE0267

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190SP  6071013000-E WATTLE BARRIER0268

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,000SP  6071020000-E POLYACRYLAMIDE (PAM)0269

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,30016406071030000-E COIR FIBER BAFFLE0270

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

53SP  6071050000-E **" SKIMMER
(1-1/2")

0271

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(2")

0272

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25016606084000000-E SEEDING & MULCHING0273

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25016606087000000-E MOWING0274

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,35016616090000000-E SEED FOR REPAIR SEEDING0275

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11.516616093000000-E FERTILIZER FOR REPAIR SEEDING0276

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,17516626096000000-E SEED FOR SUPPLEMENTAL SEEDING0277

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,27016646102000000-E SODDING0278

M/G    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13516646105000000-E WATER0279

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215.2516656108000000-E FERTILIZER TOPDRESSING0280

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

297SP  6111000000-E IMPERVIOUS DIKE0281

MHR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7516676114500000-N SPECIALIZED HAND MOWING0282

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6117000000-N RESPONSE FOR EROSION CONTROL0283

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  6117500000-N CONCRETE WASHOUT STRUCTURE0284

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

516706123000000-E REFORESTATION0285
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

0286

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0287

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40SP  6132000000-N GENERIC EROSION CONTROL ITEM
FLOCCULANT BLOCK

0288

ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  6135000000-E GENERIC EROSION CONTROL ITEM
COMPOST BLANKET

0289

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1617057048500000-E PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0290

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,15017057060000000-E SIGNAL CABLE0291

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9017057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0292

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1517057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0293

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0294

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,60017107252000000-E MESSENGER CABLE (1/4")0295

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,95017107264000000-E MESSENGER CABLE (3/8")0296

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,60017157279000000-E TRACER WIRE0297

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,12017157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0298

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31017157300000000-E UNPAVED TRENCHING (**********)
(2, 2")

0299

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34017157300000000-E UNPAVED TRENCHING (**********)
(3, 2")

0300

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,86017157301000000-E DIRECTIONAL DRILL (**********)
(2, 2")

0301

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3817167324000000-N JUNCTION BOX (STANDARD SIZE)0302
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5217167348000000-N JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

0303

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1617207360000000-N WOOD POLE0304

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6917217372000000-N GUY ASSEMBLY0305

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417227408000000-E 1" RISER WITH WEATHERHEAD0306

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1217227420000000-E 2" RISER WITH WEATHERHEAD0307

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1017227432000000-E 2" RISER WITH HEAT SHRINK
TUBING

0308

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,40017257444000000-E INDUCTIVE LOOP SAWCUT0309

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,62017267456000000-E LEAD-IN CABLE (************)
(14-2)

0310

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7481000000-N SITE SURVEY0311

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23SP  7481240000-N CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0312

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7481260000-N EXTERNAL LOOP EMULATOR PRO-
CESSING UNIT

0313

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7481280000-N RELOCATE CAMERA SENSOR UNIT0314

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,60017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(24)

0315

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70017307528000000-E DROP CABLE0316

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617317540000000-N SPLICE ENCLOSURE0317

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617317552000000-N INTERCONNECT CENTER0318

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1617337566000000-N DELINEATOR MARKER0319

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7576000000-N METAL STRAIN SIGNAL POLE0320

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14SP  7588000000-N METAL POLE WITH SINGLE MAST
ARM

0321
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7590000000-N METAL POLE WITH DUAL MAST ARM0322

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  7613000000-N SOIL TEST0323

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160SP  7614100000-E DRILLED PIER FOUNDATION0324

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  7631000000-N MAST ARM WITH METAL POLE DE-
SIGN

0325

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2417457636000000-N SIGN FOR SIGNALS0326

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

817437642200000-N TYPE II PEDESTAL WITH FOUND-
ATION

0327

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617507684000000-N SIGNAL CABINET FOUNDATION0328

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617517696000000-N CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, BASE MOUNTED)

0329

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4617517744000000-N DETECTOR CARD (TYPE 170)0330

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617537901000000-N CABINET BASE EXTENDER0331

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7960000000-N METAL POLE FOUNDATION REMOVAL0332

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7972000000-N METAL POLE REMOVAL0333

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0334

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30SP  7980000000-N GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

0335

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

0336

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
PROTECTIVE COAT FOR DUAL MAST
ARM POLE (BLACK)

0337

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7980000000-N GENERIC SIGNAL ITEM
PROTECTIVE COAT FOR SIGNAL
PEDESTAL (BLACK)

0338



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 20 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204108Sep 25, 2018 9:49 am

County : Johnston

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14SP  7980000000-N GENERIC SIGNAL ITEM
PROTECTIVE COAT FOR SINGLE
MAST ARM POLE (BLACK)

0339

GAL    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,218600 1275000000-E PRIME COAT0377

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,92512514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0378

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1115155666000000-N FIRE HYDRANT0379

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1115305815500000-N REMOVE FIRE HYDRANT380 

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

97SP  6045000000-E **" TEMPORARY PIPE
(24")

381 

CULVERT ITEMS

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8056000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(114+23.00 -L-)

0340

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8056000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(167+03.45 -L-)

0341

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0342

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(114+23.00 -L-)

0343

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(167+03.45 -L-)

0344

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

610414 8133000000-E FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

0345

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

948.4420 8196000000-E CLASS A CONCRETE (CULVERT)0346

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

161,058425 8245000000-E REINFORCING STEEL (CULVERT)0347
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SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,600SP  8821000000-E GENERIC CULVERT ITEM
TEMPORARY SHORING FOR RISER
CONSTRUCTION

0348

WALL ITEMS

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54,652SP  8847000000-E GENERIC RETAINING WALL ITEM
ARCHITECTURAL SURFACE
TREATMENT

0349

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,822SP  8847000000-E GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL NW2

0350

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,147SP  8847000000-E GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL NW2A

0351

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,955SP  8847000000-E GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL NW3

0352

STRUCTURE ITEMS

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8017000000-N CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(64+20.00 -L-)

0353

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(64+20.00 -L-)

0354

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0355

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108.5411 8105500000-E **'-**" DIA DRILLED PIERS IN
SOIL
(4'-6")

0356

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

144411 8105600000-E **'-**" DIA DRILLED PIERS NOT
IN SOIL
(4'-6")

0357

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125.55411 8111000000-E PERMANENT STEEL CASING FOR
**'-**" DIA DRILLED PIER
(4'-6")

0358
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1411 8113000000-N SID INSPECTIONS0359

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1411 8115000000-N CSL TESTING0360

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(64+20.00 -L-)

0361

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36,378420 8147000000-E REINFORCED CONCRETE DECK SLAB0362

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,818420 8161000000-E GROOVING BRIDGE FLOORS0363

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

421.4420 8182000000-E CLASS A CONCRETE (BRIDGE)0364

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(64+20.00 -L-)

0365

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96,044425 8217000000-E REINFORCING STEEL (BRIDGE)0366

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,290425 8238000000-E SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0367

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,097.5430 8277000000-E MODIFIED 72" PRESTRESSED CONC
GIRDERS

0368

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP12 X 53)

0369

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200450 8364000000-E HP12X53 STEEL PILES0370

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

733.67460 8475000000-E TWO BAR METAL RAIL0371

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

748.67460 8517000000-E 1'-**"X *****" CONCRETE PARA-
PET
(1'-2" X 2'-6")

0372

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

423.33460 8517000000-E 1'-**"X *****" CONCRETE PARA-
PET
(1'-2" X 2'-8")

0373

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,033876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0374

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,149876 8622000000-E GEOTEXTILE FOR DRAINAGE0375
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0376

Total Amount Of Bid For Entire Project :0949/Sep25/Q3154330.37/D1667044205000/E381



Vendor 1 of 4: W C ENGLISH INCORPORATED (3374)
Call Order 004 (Proposal: C204108)

Bid Information
Proposal County: JOHNSTON

Vendor Address: PO Box P-7000
Lynchburg , VA , 24505

Signature Check: Wilson_L._Dickerson_Jr._3374

Time Bid Received: October 02, 2018 01:47 PM

Amendment Count: 2

Bid Checksum: AF33F783

Bid Total: $58,736,436.91

Items Total: $58,736,436.91

Time Total: $0.00

Bidding Errors:
DBE Warning : DBE Warning: DBE Commitment Goal not met

Letting of 10/02/2018 NCDOT Detailed Bid Report
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COMBINED GOAL SET: 12.00%
COMBINED GOAL OBT: 6.73%



Vendor 1 of 4: W C ENGLISH INCORPORATED (3374)
Call Order 004 (Proposal: C204108)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC18441864

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 10/1/2018 12

Surety Name: surety2000

Bond Agency Name: Travelers Casualty and Surety
Company of America

Letting of 10/02/2018 NCDOT Detailed Bid Report
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Bidder 1 of 4

Vendor 3374's Bid Information for Call 004, Letting L181002, 10/02/18

W.C. English, Inc. (3374)
Call Order 004 (Proposal ID C204108)

LIST OF DBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
15521   4 D CONSTRUCTION Sub     437,297.83

P.O. BOX 806  , MAXTON, NC 28364
15755   GOSALIA CONCRETE CONSTRUCTORS I Sub 81,746.03

SUITE 200 WESTSHORE BLVD  , TAMPA, FL 33607
4761    TRAFFIC CONTROL SAFETY SERVICES Sub     102,147.00

POST OFFICE BOX 24511  , WINSTON-SALEM, NC 27114
4898    BULLINGTON CONSTRUCTION INC Sub     238,477.50

417 FOXGLOVE LANE  , INDIAN TRAIL, NC 28079
7470    JONES AND ASSOCIATES Sub     154,250.00

P.O. BOX 31125  , GREENVILLE, NC 27833
12278   CLIFTON CONSTRUCTION CO INC Sub     264,855.00

1435 GIDDENSVILLE ROAD  , FAISON, NC 28341
4142    JERRY T BUNN TRUCKING LLC Sub     702,232.00

6839 FLAT ROCK RD.  , SIMS, NC 27880
4880    TRICOR CONSTRUCTION INC Sub   1,224,656.40

625 POPLAR STREET  , SPARTANBURG, SC 29302
15150   PURYEAR ENTERPRISES LLC Sub     749,520.00

P.O. BOX 80244  , RALEIGH, NC 27623
TOTAL: $3,955,181.76

6.73%
Vendor 3374's Bid Information for Call 004, Letting L181002, 10/02/18

W.C. English, Inc. (3374)
Call Order 004 (Proposal ID C204108)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Letting of 10/02/2018 NCDOT Bid Download Report by Bid Amount
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COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED



Bidder 1 of 4

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC18441864
Surety Registry Agency: surety2000

Verified?: Yes
Surety Agency: Travelers Casualty and Surety Company of America

Bond Execution Date: 10/1/2018 12
Bond Amount:   $2,936,821.85 (Five Percent of Bid)

Letting of 10/02/2018 NCDOT Bid Download Report by Bid Amount
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS - NPAR (AQUA OF NC)

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |  2,938,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0000400000-N  CONSTRUCTIO|               |                |              |

|0002|N SURVEYING              |LUMP           |LUMP            |    435,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0001000000-E  CLEARING & |               |                |              |

|0003|GRUBBING .. ACRE(S)      |LUMP           |LUMP            |  2,750,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0008000000-E  SUPPLEMENTA|               |                |              |

|0004|RY CLEARING & GRUB-BING  |          3.000|     6,310.00000|     18,930.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |0015000000-N  SEALING    |               |                |              |

|0005|ABANDONED WELLS          |          5.000|     3,155.00000|     15,775.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0022000000-E  UNCLASSIFIE|               |                |              |

|0006|D EXCAVATION             |    161,000.000|         5.15000|    829,150.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0028000000-N  TYPE I     |               |                |              |

|0007|STANDARD APPROACH FILL   |LUMP           |LUMP            |     80,000.00|

|    |STATION ********** (64+20|               |                |              |

|    |-L-)                     |               |                |              |

+------------------------------------------------------------------------------+

|    |0036000000-E  UNDERCUT   |               |                |              |

|0008|EXCAVATION               |     12,650.000|         9.90000|    125,235.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0106000000-E  BORROW     |               |                |              |

|0009|EXCAVATION               |    216,000.000|         8.83000|  1,907,280.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0134000000-E  DRAINAGE   |               |                |              |

|0010|DITCH EXCAVATION         |      4,780.000|         6.00000|     28,680.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0141000000-E  BERM DITCH |               |                |              |

|0011|CONSTRUCTION             |      3,600.000|         2.05000|      7,380.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0156000000-E  REMOVAL OF |               |                |              |

|0012|EXISTING ASPHALT         |     45,860.000|         6.15000|    282,039.00|

|    |PAVEMENT                 |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0177000000-E  BREAKING OF|               |                |              |

|0013|EXISTING ASPHALT         |     19,010.000|         2.85000|     54,178.50|

|    |PAVEMENT                 |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0192000000-N  PROOF      |               |                |              |

|0014|ROLLING                  |         56.000|       195.00000|     10,920.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |0194000000-E  SELECT     |               |                |              |

|0015|GRANULAR MATERIAL,       |     10,100.000|        31.00000|    313,100.00|

|    |CLASS III                |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0195000000-E  SELECT     |               |                |              |

|0016|GRANULAR MATERIAL        |        850.000|        24.00000|     20,400.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0196000000-E  GEOTEXTILE |               |                |              |

|0017|FOR SOIL STABILIZA-TION  |     45,950.000|         2.35000|    107,982.50|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0199000000-E  TEMPORARY  |               |                |              |

|0018|SHORING                  |      4,389.000|        43.00000|    188,727.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |0222000000-E  GEOTEXTILE |               |                |              |

|0019|FOR ROCK EMBANK-   MENTS |        440.000|         3.35000|      1,474.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0223000000-E  ROCK       |               |                |              |

|0020|PLATING                  |      2,550.000|        65.00000|    165,750.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0241000000-E  GENERIC    |               |                |              |

|0021|GRADING ITEM GEOTEXTILE  |        900.000|         3.10000|      2,790.00|

|    |FOR EMBANKMENT           |               |                |              |

|    |STABILIZATION            |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0255000000-E  GENERIC    |               |                |              |

|0022|GRADING ITEM HAULING &   |        100.000|       175.00000|     17,500.00|

|    |DISPOSAL OF PETRO- LEUM  |               |                |              |

|    |CONTAMINATED SOIL        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |0318000000-E  FOUNDATION |               |                |              |

|0023|CONDITIONING MATE- RIAL, |      4,976.000|        30.15000|    150,026.40|

|    |MINOR STRUCTURES         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |0320000000-E  FOUNDATION |               |                |              |

|0024|CONDITIONING GEO-        |     23,226.000|         3.15000|     73,161.90|

|    |TEXTILE                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0335000000-E  **"        |               |                |              |

|0025|DRAINAGE PIPE (54")      |         80.000|       242.00000|     19,360.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335000000-E  **"        |               |                |              |

|0026|DRAINAGE PIPE (66")      |        456.000|       363.00000|    165,528.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335200000-E  15"        |               |                |              |

|0027|DRAINAGE PIPE            |      6,760.000|        42.00000|    283,920.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335300000-E  18"        |               |                |              |

|0028|DRAINAGE PIPE            |      2,892.000|        47.35000|    136,936.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335400000-E  24"        |               |                |              |

|0029|DRAINAGE PIPE            |      1,956.000|        63.10000|    123,423.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335500000-E  30"        |               |                |              |

|0030|DRAINAGE PIPE            |      1,052.000|        79.00000|     83,108.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335600000-E  36"        |               |                |              |

|0031|DRAINAGE PIPE            |         12.000|        94.70000|      1,136.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335700000-E  42"        |               |                |              |

|0032|DRAINAGE PIPE            |        504.000|       116.00000|     58,464.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0335850000-E  **"        |               |                |              |

|0033|DRAINAGE PIPE ELBOWS     |         22.000|       211.00000|      4,642.00|

|    |(15")                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0335850000-E  **"        |               |                |              |

|0034|DRAINAGE PIPE ELBOWS     |          6.000|       315.00000|      1,890.00|

|    |(18")                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0335850000-E  **"        |               |                |              |

|0035|DRAINAGE PIPE ELBOWS     |          1.000|       421.00000|        421.00|

|    |(24")                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0448000000-E  ****" RC   |               |                |              |

|0036|PIPE CULVERTS, CLASS  IV |        104.000|       205.00000|     21,320.00|

|    |(48")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448000000-E  ****" RC   |               |                |              |

|0037|PIPE CULVERTS, CLASS  IV |        508.000|       275.00000|    139,700.00|

|    |(54")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448000000-E  ****" RC   |               |                |              |

|0038|PIPE CULVERTS, CLASS  IV |         76.000|       410.00000|     31,160.00|

|    |(66")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448000000-E  ****" RC   |               |                |              |

|0039|PIPE CULVERTS, CLASS  IV |        136.000|       475.00000|     64,600.00|

|    |(72")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448200000-E  15" RC PIPE|               |                |              |

|0040|CULVERTS, CLASS IV       |      7,944.000|        55.75000|    442,878.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448300000-E  18" RC PIPE|               |                |              |

|0041|CULVERTS, CLASS IV       |      1,740.000|        67.00000|    116,580.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448400000-E  24" RC PIPE|               |                |              |

|0042|CULVERTS, CLASS IV       |      1,588.000|        86.00000|    136,568.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448500000-E  30" RC PIPE|               |                |              |

|0043|CULVERTS, CLASS IV       |        216.000|       108.00000|     23,328.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448600000-E  36" RC PIPE|               |                |              |

|0044|CULVERTS, CLASS IV       |        180.000|       137.00000|     24,660.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0448700000-E  42" RC PIPE|               |                |              |

|0045|CULVERTS, CLASS IV       |        416.000|       171.50000|     71,344.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0453000000-E  **" PIPE   |               |                |              |

|0046|END SECTION (15")        |          4.000|     1,578.00000|      6,312.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0453000000-E  **" PIPE   |               |                |              |

|0047|END SECTION (18")        |          1.000|     1,840.00000|      1,840.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0582000000-E  15" CS PIPE|               |                |              |

|0048|CULVERTS, 0.064"  THICK  |        930.000|        55.75000|     51,847.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0588000000-E  18" CS PIPE|               |                |              |

|0049|CULVERTS, 0.064"  THICK  |         56.000|        65.25000|      3,654.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0594000000-E  24" CS PIPE|               |                |              |

|0050|CULVERTS, 0.064"  THICK  |        400.000|        80.00000|     32,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0600000000-E  30" CS PIPE|               |                |              |

|0051|CULVERTS, 0.079"  THICK  |        124.000|       100.00000|     12,400.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0636000000-E  **" CS PIPE|               |                |              |

|0052|ELBOWS, *****"    THICK  |          1.000|       368.00000|        368.00|

|    |(15", 0.0625")           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0053|STEEL PIPE, ****"  THICK,|         38.000|       315.00000|     11,970.00|

|    |GRADE B IN SOIL (15",    |               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0054|STEEL PIPE, ****"  THICK,|        222.000|       325.00000|     72,150.00|

|    |GRADE B IN SOIL (18",    |               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0055|STEEL PIPE, ****"  THICK,|        134.000|       346.00000|     46,364.00|

|    |GRADE B IN SOIL (24",    |               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0056|STEEL PIPE, ****"  THICK,|        264.000|       441.00000|    116,424.00|

|    |GRADE B IN SOIL (30",    |               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0057|STEEL PIPE, ****"  THICK,|        204.000|       710.25000|    144,891.00|

|    |GRADE B IN SOIL (36",    |               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0058|STEEL PIPE, ****"  THICK,|        284.000|       746.00000|    211,864.00|

|    |GRADE B IN SOIL (42",    |               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0059|STEEL PIPE, ****"  THICK,|         36.000|       809.00000|     29,124.00|

|    |GRADE B IN SOIL (48",    |               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0060|STEEL PIPE, ****"  THICK,|        232.000|     1,145.00000|    265,640.00|

|    |GRADE B IN SOIL (54",    |               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0061|STEEL PIPE, ****"  THICK,|        178.000|     1,357.00000|    241,546.00|

|    |GRADE B IN SOIL (66",    |               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0062|STEEL PIPE, ****"  THICK,|         64.000|     2,315.00000|    148,160.00|

|    |GRADE B IN SOIL (72",    |               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0063|STEEL PIPE, ****"  THICK,|         90.000|     2,503.00000|    225,270.00|

|    |GRADE B IN SOIL (84",    |               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0064|STEEL PIPE, ****"  THICK,|         38.000|       525.00000|     19,950.00|

|    |GRADE B NOT IN SOIL (15",|               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0065|STEEL PIPE, ****"  THICK,|        222.000|       535.55000|    118,892.10|

|    |GRADE B NOT IN SOIL (18",|               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0066|STEEL PIPE, ****"  THICK,|        134.000|       640.80000|     85,867.20|

|    |GRADE B NOT IN SOIL (24",|               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0067|STEEL PIPE, ****"  THICK,|        264.000|       935.40000|    246,945.60|

|    |GRADE B NOT IN SOIL (30",|               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0068|STEEL PIPE, ****"  THICK,|        204.000|     1,183.00000|    241,332.00|

|    |GRADE B NOT IN SOIL (36",|               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0069|STEEL PIPE, ****"  THICK,|        284.000|     1,167.00000|    331,428.00|

|    |GRADE B NOT IN SOIL (42",|               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0070|STEEL PIPE, ****"  THICK,|         36.000|     1,230.00000|     44,280.00|

|    |GRADE B NOT IN SOIL (48",|               |                |              |

|    |0.500")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0071|STEEL PIPE, ****"  THICK,|        232.000|     1,610.00000|    373,520.00|

|    |GRADE B NOT IN SOIL (54",|               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0072|STEEL PIPE, ****"  THICK,|        178.000|     1,820.00000|    323,960.00|

|    |GRADE B NOT IN SOIL (66",|               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0073|STEEL PIPE, ****"  THICK,|         64.000|     2,880.00000|    184,320.00|

|    |GRADE B NOT IN SOIL (72",|               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0074|STEEL PIPE, ****"  THICK,|         90.000|     2,587.00000|    232,830.00|

|    |GRADE B NOT IN SOIL (84",|               |                |              |

|    |0.750")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0995000000-E  PIPE       |               |                |              |

|0075|REMOVAL                  |      5,702.000|        21.00000|    119,742.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |1011000000-N  FINE       |               |                |              |

|0076|GRADING                  |LUMP           |LUMP            |    336,365.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |1044000000-E  LIME       |               |                |              |

|0077|TREATED SOIL (SLURRY     |     65,300.000|         3.18000|    207,654.00|

|    |METHOD)                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1066000000-E  LIME FOR   |               |                |              |

|0078|LIME TREATED SOIL        |        660.000|       231.50000|    152,790.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1077000000-E  #57 STONE  |               |                |              |

|0079|                         |        200.000|        36.25000|      7,250.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1099500000-E  SHALLOW    |               |                |              |

|0080|UNDERCUT                 |     10,450.000|        10.60000|    110,770.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1099700000-E  CLASS IV   |               |                |              |

|0081|SUBGRADE STABILIZA-  TION|     19,950.000|        20.80000|    414,960.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1110000000-E  STABILIZER |               |                |              |

|0082|AGGREGATE                |        500.000|        33.75000|     16,875.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1115000000-E  GEOTEXTILE |               |                |              |

|0083|FOR PAVEMENT STA-        |     23,262.000|         3.55000|     82,580.10|

|    |BILIZATION               |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1121000000-E  AGGREGATE  |               |                |              |

|0084|BASE COURSE              |     55,804.000|        21.35000|  1,191,415.40|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1176000000-E  SOIL CEMENT|               |                |              |

|0085|BASE                     |     65,300.000|         3.05000|    199,165.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1187000000-E  PORTLAND   |               |                |              |

|0086|CEMENT FOR SOIL CE-  MENT|      1,796.000|       185.00000|    332,260.00|

|    |BASE                     |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1209000000-E  ASPHALT    |               |                |              |

|0087|CURING SEAL              |     19,590.000|         2.65000|     51,913.50|

|    |                         |GAL            |                |              |

+------------------------------------------------------------------------------+

|    |1220000000-E  INCIDENTAL |               |                |              |

|0088|STONE BASE               |      2,000.000|        27.25000|     54,500.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1330000000-E  INCIDENTAL |               |                |              |

|0089|MILLING                  |      3,600.000|         9.75000|     35,100.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1491000000-E  ASPHALT    |               |                |              |

|0090|CONC BASE COURSE, TYPE   |     34,070.000|        52.60000|  1,792,082.00|

|    |B25.0C                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1503000000-E  ASPHALT    |               |                |              |

|0091|CONC INTERMEDIATE        |     45,230.000|        53.70000|  2,428,851.00|

|    |COURSE, TYPE I19.0C      |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1519000000-E  ASPHALT    |               |                |              |

|0092|CONC SURFACE COURSE,     |      2,180.000|        65.25000|    142,245.00|

|    |TYPE S9.5B               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1523000000-E  ASPHALT    |               |                |              |

|0093|CONC SURFACE COURSE,     |     34,090.000|        52.60000|  1,793,134.00|

|    |TYPE S9.5C               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0094|BINDER FOR PLANT MIX     |      4,425.000|       583.95000|  2,583,978.75|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1693000000-E  ASPHALT    |               |                |              |

|0095|PLANT MIX, PAVEMENT      |      2,611.000|       220.00000|    574,420.00|

|    |REPAIR                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |2000000000-N  RIGHT-OF-WA|               |                |              |

|0096|Y MARKERS                |        271.000|       338.00000|     91,598.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2020000000-N  CONTROL-OF-|               |                |              |

|0097|ACCESS MARKERS           |         19.000|       338.00000|      6,422.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2022000000-E  SUBDRAIN   |               |                |              |

|0098|EXCAVATION               |      2,050.000|        27.35000|     56,067.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2026000000-E  GEOTEXTILE |               |                |              |

|0099|FOR SUBSURFACE     DRAINS|      6,100.000|         9.50000|     57,950.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2036000000-E  SUBDRAIN   |               |                |              |

|0100|COARSE AGGREGATE         |      1,025.000|        57.90000|     59,347.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2044000000-E  6"         |               |                |              |

|0101|PERFORATED SUBDRAIN PIPE |      6,100.000|        15.75000|     96,075.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2070000000-N  SUBDRAIN   |               |                |              |

|0102|PIPE OUTLET              |         13.000|       368.25000|      4,787.25|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2077000000-E  6" OUTLET  |               |                |              |

|0103|PIPE                     |         78.000|        36.85000|      2,874.30|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2143000000-E  BLOTTING   |               |                |              |

|0104|SAND                     |         20.000|       117.00000|      2,340.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |2190000000-N  TEMPORARY  |               |                |              |

|0105|STEEL PLATE COVERS  FOR  |         15.000|       526.00000|      7,890.00|

|    |MASONRY DRAINAGE         |               |                |              |

|    |STRUCTURE                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2209000000-E  ENDWALLS   |               |                |              |

|0106|                         |         41.200|     1,000.00000|     41,200.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2220000000-E  REINFORCED |               |                |              |

|0107|ENDWALLS                 |         29.700|     1,263.00000|     37,511.10|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2253000000-E  PIPE       |               |                |              |

|0108|COLLARS                  |          9.000|     1,055.00000|      9,495.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2275000000-E  FLOWABLE   |               |                |              |

|0109|FILL                     |        433.000|       336.00000|    145,488.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2286000000-N  MASONRY    |               |                |              |

|0110|DRAINAGE STRUCTURES      |        283.000|     1,455.00000|    411,765.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2297000000-E  MASONRY    |               |                |              |

|0111|DRAINAGE STRUCTURES      |         96.000|     2,420.00000|    232,320.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2308000000-E  MASONRY    |               |                |              |

|0112|DRAINAGE STRUCTURES      |         81.200|       315.00000|     25,578.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2354200000-N  FRAME WITH |               |                |              |

|0113|GRATE, STD 840.24        |          1.000|       500.00000|        500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2364000000-N  FRAME WITH |               |                |              |

|0114|TWO GRATES, STD    840.16|         17.000|       658.00000|     11,186.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2366000000-N  FRAME WITH |               |                |              |

|0115|TWO GRATES, STD    840.24|         67.000|     1,220.00000|     81,740.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2367000000-N  FRAME WITH |               |                |              |

|0116|TWO GRATES, STD    840.29|         84.000|       605.00000|     50,820.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0117|GRATE & HOOD, STD        |         23.000|       710.00000|     16,330.00|

|    |840.03, TYPE ** (E)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0118|GRATE & HOOD, STD        |         40.000|       726.00000|     29,040.00|

|    |840.03, TYPE ** (F)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0119|GRATE & HOOD, STD        |         37.000|       726.00000|     26,862.00|

|    |840.03, TYPE ** (G)      |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2396000000-N  FRAME WITH |               |                |              |

|0120|COVER, STD 840.54        |         17.000|       500.00000|      8,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2440000000-N  CONCRETE   |               |                |              |

|0121|TRANSITIONAL SECTION FOR |          2.000|     1,620.00000|      3,240.00|

|    |CATCH BASIN              |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2451000000-N  CONCRETE   |               |                |              |

|0122|TRANSITIONAL SECTION FOR |         26.000|     1,575.00000|     40,950.00|

|    |DROP INLET               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2535000000-E  **"X **"   |               |                |              |

|0123|CONCRETE CURB (9" X 12") |        400.000|        26.05000|     10,420.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2538000000-E  **'-**"    |               |                |              |

|0124|CONCRETE CURB & GUTTER   |      2,210.000|        38.50000|     85,085.00|

|    |(2'-9")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2542000000-E  1'-6"      |               |                |              |

|0125|CONCRETE CURB & GUTTER   |     25,200.000|        24.25000|    611,100.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2549000000-E  2'-6"      |               |                |              |

|0126|CONCRETE CURB & GUTTER   |      9,410.000|        35.40000|    333,114.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2556000000-E  SHOULDER   |               |                |              |

|0127|BERM GUTTER              |      5,790.000|        34.75000|    201,202.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2577000000-E  CONCRETE   |               |                |              |

|0128|EXPRESSWAY GUTTER        |        780.000|        49.60000|     38,688.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2591000000-E  4" CONCRETE|               |                |              |

|0129|SIDEWALK                 |      4,140.000|        54.70000|    226,458.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2605000000-N  CONCRETE   |               |                |              |

|0130|CURB RAMPS               |         30.000|     1,605.00000|     48,150.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2612000000-E  6" CONCRETE|               |                |              |

|0131|DRIVEWAY                 |      1,090.000|        99.00000|    107,910.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2619000000-E  4" CONCRETE|               |                |              |

|0132|PAVED DITCH              |        190.000|       181.00000|     34,390.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2655000000-E  5"         |               |                |              |

|0133|MONOLITHIC CONCRETE      |      7,490.000|        65.25000|    488,722.50|

|    |ISLANDS(KEYED IN)        |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2724000000-E  PRECAST    |               |                |              |

|0134|REINFORCED CONCRETE      |      2,082.000|        86.40000|    179,884.80|

|    |BARRIER, SINGLE FACED    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2800000000-N  ADJUSTMENT |               |                |              |

|0135|OF CATCH BASINS          |          5.000|       789.15000|      3,945.75|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BEAM |               |                |              |

|0136|GUARDRAIL                |      7,025.000|        18.40000|    129,260.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3045000000-E  STEEL BEAM |               |                |              |

|0137|GUARDRAIL, SHOP    CURVED|        925.000|        21.05000|     19,471.25|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3150000000-N  ADDITIONAL |               |                |              |

|0138|GUARDRAIL POSTS          |         10.000|        46.30000|        463.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3210000000-N  GUARDRAIL  |               |                |              |

|0139|END UNITS, TYPE     CAT-1|         32.000|       685.00000|     21,920.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3215000000-N  GUARDRAIL  |               |                |              |

|0140|ANCHOR UNITS, TYPE  III  |          4.000|     1,840.00000|      7,360.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3287000000-N  GUARDRAIL  |               |                |              |

|0141|END UNITS, TYPE TL-3     |         20.000|     3,265.00000|     65,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3317000000-N  GUARDRAIL  |               |                |              |

|0142|ANCHOR UNITS, TYPE  B-77 |          4.000|     1,800.00000|      7,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3360000000-E  REMOVE     |               |                |              |

|0143|EXISTING GUARDRAIL       |      2,787.000|         1.05000|      2,926.35|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |3628000000-E  RIP RAP,   |               |                |              |

|0144|CLASS I                  |      2,840.000|        46.25000|    131,350.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3635000000-E  RIP RAP,   |               |                |              |

|0145|CLASS II                 |      1,050.000|        45.55000|     47,827.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3642000000-E  RIP RAP,   |               |                |              |

|0146|CLASS A                  |        230.000|        51.70000|     11,891.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3649000000-E  RIP RAP,   |               |                |              |

|0147|CLASS B                  |      4,700.000|        43.00000|    202,100.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3656000000-E  GEOTEXTILE |               |                |              |

|0148|FOR DRAINAGE             |     12,240.000|         2.70000|     33,048.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |4072000000-E  SUPPORTS,  |               |                |              |

|0149|3-LB STEEL U-CHANNEL     |      2,636.000|         5.30000|     13,970.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4096000000-N  SIGN       |               |                |              |

|0150|ERECTION, TYPE D         |          2.000|       126.25000|        252.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4102000000-N  SIGN       |               |                |              |

|0151|ERECTION, TYPE E         |        126.000|        89.50000|     11,277.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4108000000-N  SIGN       |               |                |              |

|0152|ERECTION, TYPE F         |         25.000|       115.75000|      2,893.75|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0153|ERECTION, RELOCATE TYPE  |          1.000|       158.00000|        158.00|

|    |**** (GROUND MOUNTED) (E)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4155000000-N  DISPOSAL OF|               |                |              |

|0154|SIGN SYSTEM, U-   CHANNEL|         63.000|         5.25000|        330.75|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4158000000-N  DISPOSAL OF|               |                |              |

|0155|SIGN SYSTEM, WOOD        |          4.000|         5.25000|         21.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4400000000-E  WORK ZONE  |               |                |              |

|0156|SIGNS (STATIONARY)       |      1,145.000|         9.05000|     10,362.25|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4405000000-E  WORK ZONE  |               |                |              |

|0157|SIGNS (PORTABLE)         |        288.000|        17.70000|      5,097.60|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4410000000-E  WORK ZONE  |               |                |              |

|0158|SIGNS (BARRICADE         |        422.000|         8.50000|      3,587.00|

|    |MOUNTED)                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4415000000-N  FLASHING   |               |                |              |

|0159|ARROW BOARD              |          2.000|     4,885.00000|      9,770.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4420000000-N  PORTABLE   |               |                |              |

|0160|CHANGEABLE MESSAGE   SIGN|          7.000|    13,855.00000|     96,985.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4422000000-N  PORTABLE   |               |                |              |

|0161|CHANGEABLE MESSAGE   SIGN|        250.000|        22.40000|      5,600.00|

|    |(SHORT TERM)             |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4430000000-N  DRUMS      |               |                |              |

|0162|                         |        630.000|        40.25000|     25,357.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4435000000-N  CONES      |               |                |              |

|0163|                         |        630.000|        25.00000|     15,750.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4445000000-E  BARRICADES |               |                |              |

|0164|(TYPE III)               |        336.000|        26.30000|      8,836.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4455000000-N  FLAGGER    |               |                |              |

|0165|                         |        440.000|       271.00000|    119,240.00|

|    |                         |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4465000000-N  TEMPORARY  |               |                |              |

|0166|CRASH CUSHIONS           |          5.000|     5,050.00000|     25,250.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4470000000-N  REMOVE &   |               |                |              |

|0167|RESET TEMPORARY CRASH    |          3.000|     2,630.00000|      7,890.00|

|    |CUSHION                  |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4485000000-E  PORTABLE   |               |                |              |

|0168|CONCRETE BARRIER         |      2,744.000|        19.00000|     52,136.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4490000000-E  PORTABLE   |               |                |              |

|0169|CONCRETE BARRIER         |        600.000|        31.55000|     18,930.00|

|    |(ANCHORED)               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4500000000-E  REMOVE &   |               |                |              |

|0170|RESET PORTABLE CONC- RETE|        930.000|         3.70000|      3,441.00|

|    |BARRIER                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4510000000-N  LAW        |               |                |              |

|0171|ENFORCEMENT              |         80.000|       105.00000|      8,400.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |4516000000-N  SKINNY DRUM|               |                |              |

|0172|                         |        630.000|        38.25000|     24,097.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4685000000-E  THERMOPLAST|               |                |              |

|0173|IC PAVEMENT MARKINGLINES |     10,440.000|         0.63000|      6,577.20|

|    |(4", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4686000000-E  THERMOPLAST|               |                |              |

|0174|IC PAVEMENT MARKING LINES|     11,735.000|         0.74000|      8,683.90|

|    |(4", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4688000000-E  THERMOPLAST|               |                |              |

|0175|IC PAVEMENT MARKINGLINES |     65,408.000|         0.94000|     61,483.52|

|    |(6", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4690000000-E  THERMOPLAST|               |                |              |

|0176|IC PAVEMENT MARKINGLINES |     21,943.000|         1.01000|     22,162.43|

|    |(6", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4695000000-E  THERMOPLAST|               |                |              |

|0177|IC PAVEMENT MARKINGLINES |        141.000|         4.21000|        593.61|

|    |(8", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4697000000-E  THERMOPLAST|               |                |              |

|0178|IC PAVEMENT MARKINGLINES |      1,903.000|         4.21000|      8,011.63|

|    |(8", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4700000000-E  THERMOPLAST|               |                |              |

|0179|IC PAVEMENT MARKINGLINES |     16,834.000|         4.21000|     70,871.14|

|    |(12", 90 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4702000000-E  THERMOPLAST|               |                |              |

|0180|IC PAVEMENT MARKINGLINES |        501.000|         4.21000|      2,109.21|

|    |(12", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4710000000-E  THERMOPLAST|               |                |              |

|0181|IC PAVEMENT MARKINGLINES |      1,335.000|        15.78000|     21,066.30|

|    |(24", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4721000000-E  THERMOPLAST|               |                |              |

|0182|IC PAVEMENT              |         20.000|       121.00000|      2,420.00|

|    |MARKINGCHARACTER (120    |               |                |              |

|    |MILS)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0183|IC PAVEMENT MARKINGSYMBOL|        310.000|       142.05000|     44,035.50|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4770000000-E  COLD       |               |                |              |

|0184|APPLIED PLASTIC PAVEMENT |      2,720.000|         2.63000|      7,153.60|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(4") (IV)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4775000000-E  COLD       |               |                |              |

|0185|APPLIED PLASTIC PAVEMENT |      1,063.000|         3.89000|      4,135.07|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(6") (II)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4785000000-E  COLD       |               |                |              |

|0186|APPLIED PLASTIC PAVEMENT |        241.000|         5.26000|      1,267.66|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(12") (II)               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4805000000-N  COLD       |               |                |              |

|0187|APPLIED PLASTIC PAVEMENT |          4.000|       263.05000|      1,052.20|

|    |MARKING SYMBOL, TYPE **  |               |                |              |

|    |(IV)                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0188|PAVEMENT MARKING LINES   |    603,025.000|         0.16000|     96,484.00|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4815000000-E  PAINT      |               |                |              |

|0189|PAVEMENT MARKING LINES   |     88,414.000|         0.53000|     46,859.42|

|    |(6")                     |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: AF33F783  Page  17



                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4820000000-E  PAINT      |               |                |              |

|0190|PAVEMENT MARKING LINES   |     13,182.000|         1.05000|     13,841.10|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4825000000-E  PAINT      |               |                |              |

|0191|PAVEMENT MARKING LINES   |     17,576.000|         1.05000|     18,454.80|

|    |(12")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4835000000-E  PAINT      |               |                |              |

|0192|PAVEMENT MARKING LINES   |      3,903.000|         3.16000|     12,333.48|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4840000000-N  PAINT      |               |                |              |

|0193|PAVEMENT MARKING         |         24.000|        36.83000|        883.92|

|    |CHARAC-TER               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4845000000-N  PAINT      |               |                |              |

|0194|PAVEMENT MARKING SYMBOL  |        694.000|        36.83000|     25,560.02|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4850000000-E  REMOVAL OF |               |                |              |

|0195|PAVEMENT MARKING   LINES |     90,046.000|         0.37000|     33,317.02|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4860000000-E  REMOVAL OF |               |                |              |

|0196|PAVEMENT MARKING   LINES |      1,480.000|         0.53000|        784.40|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4870000000-E  REMOVAL OF |               |                |              |

|0197|PAVEMENT MARKING   LINES |        350.000|         3.16000|      1,106.00|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4875000000-N  REMOVAL OF |               |                |              |

|0198|PAVEMENT MARKING         |         54.000|        36.85000|      1,989.90|

|    |SYMBOLS & CHARACTERS     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4900000000-N  PERMANENT  |               |                |              |

|0199|RAISED PAVEMENT          |        315.000|         8.42000|      2,652.30|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4905000000-N  SNOWPLOWABL|               |                |              |

|0200|E PAVEMENT MARKERS       |      1,960.000|        28.40000|     55,664.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4955000000-N  OBJECT     |               |                |              |

|0201|MARKERS (END OF ROAD)    |          3.000|       293.00000|        879.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5255000000-N  PORTABLE   |               |                |              |

|0202|LIGHTING                 |LUMP           |LUMP            |     93,915.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |5325600000-E  6" WATER   |               |                |              |

|0203|LINE                     |        389.000|        73.65000|     28,649.85|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5325800000-E  8" WATER   |               |                |              |

|0204|LINE                     |        314.000|        52.60000|     16,516.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5326000000-E  10" WATER  |               |                |              |

|0205|LINE                     |         98.000|        63.15000|      6,188.70|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5326200000-E  12" WATER  |               |                |              |

|0206|LINE                     |      1,272.000|        84.15000|    107,038.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5327400000-E  24" WATER  |               |                |              |

|0207|LINE                     |     23,951.000|       158.00000|  3,784,258.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5329000000-E  DUCTILE    |               |                |              |

|0208|IRON WATER PIPE          |    108,510.000|        10.50000|  1,139,355.00|

|    |FITTINGS                 |LB             |                |              |

+------------------------------------------------------------------------------+

|    |5540000000-E  6" VALVE   |               |                |              |

|0209|                         |         28.000|     1,215.00000|     34,020.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5546000000-E  8" VALVE   |               |                |              |

|0210|                         |          7.000|     1,685.00000|     11,795.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5552000000-E  10" VALVE  |               |                |              |

|0211|                         |          2.000|     2,525.00000|      5,050.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5558000000-E  12" VALVE  |               |                |              |

|0212|                         |          9.000|     3,262.00000|     29,358.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5559400000-E  24" VALVE  |               |                |              |

|0213|                         |         17.000|    23,150.00000|    393,550.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5571600000-E  6" TAPPING |               |                |              |

|0214|SLEEVE & VALVE           |          1.000|     4,735.00000|      4,735.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5589200000-E  2" AIR     |               |                |              |

|0215|RELEASE VALVE            |         23.000|     7,260.00000|    166,980.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5648000000-N  RELOCATE   |               |                |              |

|0216|WATER METER              |         11.000|     1,580.00000|     17,380.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5649000000-N  RECONNECT  |               |                |              |

|0217|WATER METER              |          1.000|     1,580.00000|      1,580.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5672000000-N  RELOCATE   |               |                |              |

|0218|FIRE HYDRANT             |         12.000|     5,260.00000|     63,120.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5673000000-E  FIRE       |               |                |              |

|0219|HYDRANT LEG              |        182.000|        52.60000|      9,573.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5678400000-E  6" LINE    |               |                |              |

|0220|STOP                     |          2.000|     7,365.00000|     14,730.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5678600000-E  8" LINE    |               |                |              |

|0221|STOP                     |          3.000|     8,100.00000|     24,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5678800000-E  10" LINE   |               |                |              |

|0222|STOP                     |          1.000|     9,470.00000|      9,470.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5679000000-E  12" LINE   |               |                |              |

|0223|STOP                     |          6.000|    14,730.00000|     88,380.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5686500000-E  WATER      |               |                |              |

|0224|SERVICE LINE             |        752.000|        26.30000|     19,777.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5691300000-E  8" SANITARY|               |                |              |

|0225|GRAVITY SEWER            |         80.000|       105.25000|      8,420.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5691500000-E  12"        |               |                |              |

|0226|SANITARY GRAVITY SEWER   |        161.000|       157.85000|     25,413.85|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5709300000-E  6" FORCE   |               |                |              |

|0227|MAIN SEWER               |        325.000|        52.60000|     17,095.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5709400000-E  8" FORCE   |               |                |              |

|0228|MAIN SEWER               |      7,307.000|        42.10000|    307,624.70|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5709600000-E  12" FORCE  |               |                |              |

|0229|MAIN SEWER               |     19,311.000|        73.65000|  1,422,255.15|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5769000000-E  DUCTILE    |               |                |              |

|0230|IRON SEWER PIPE          |     24,365.000|        11.55000|    281,415.75|

|    |FITTINGS                 |LB             |                |              |

+------------------------------------------------------------------------------+

|    |5775000000-E  4' DIA     |               |                |              |

|0231|UTILITY MANHOLE          |          3.000|     3,685.00000|     11,055.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5776000000-E  5' DIA     |               |                |              |

|0232|UTILITY MANHOLE          |         16.000|     4,735.00000|     75,760.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5782000000-E  UTILITY    |               |                |              |

|0233|MANHOLE WALL 5' DIA      |          7.000|       526.10000|      3,682.70|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5800000000-E  ABANDON 6" |               |                |              |

|0234|UTILITY PIPE             |        220.000|         8.45000|      1,859.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5801000000-E  ABANDON 8" |               |                |              |

|0235|UTILITY PIPE             |      7,653.000|        10.55000|     80,739.15|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5802000000-E  ABANDON 10"|               |                |              |

|0236|UTILITY PIPE             |         58.000|        12.65000|        733.70|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5804000000-E  ABANDON 12"|               |                |              |

|0237|UTILITY PIPE             |     43,111.000|        14.75000|    635,887.25|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5816000000-N  ABANDON    |               |                |              |

|0238|UTILITY MANHOLE          |          2.000|     1,580.00000|      3,160.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5828000000-N  REMOVE     |               |                |              |

|0239|UTILITY MANHOLE          |          1.000|     1,580.00000|      1,580.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5835700000-E  16"        |               |                |              |

|0240|ENCASEMENT PIPE          |        270.000|       105.25000|     28,417.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5836000000-E  24"        |               |                |              |

|0241|ENCASEMENT PIPE          |        406.000|        82.10000|     33,332.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5836400000-E  36"        |               |                |              |

|0242|ENCASEMENT PIPE          |      1,157.000|       140.00000|    161,980.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5872500000-E  BORE AND   |               |                |              |

|0243|JACK OF **" (24")        |        346.000|       950.00000|    328,700.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5872500000-E  BORE AND   |               |                |              |

|0244|JACK OF **" (36")        |         51.000|       880.00000|     44,880.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5872600000-E  DIRECTIONAL|               |                |              |

|0245|DRILLING OF **" (24")    |        815.000|     1,990.00000|  1,621,850.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5882000000-N  GENERIC    |               |                |              |

|0246|UTILITY ITEM 10" PLUG    |          1.000|     7,365.00000|      7,365.00|

|    |VALVE                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5882000000-N  GENERIC    |               |                |              |

|0247|UTILITY ITEM 12" PLUG    |         24.000|     8,945.00000|    214,680.00|

|    |VALVE                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5882000000-N  GENERIC    |               |                |              |

|0248|UTILITY ITEM 8" PLUG     |          1.000|     6,315.00000|      6,315.00|

|    |VALVE                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6000000000-E  TEMPORARY  |               |                |              |

|0249|SILT FENCE               |     55,000.000|         2.15000|    118,250.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6006000000-E  STONE FOR  |               |                |              |

|0250|EROSION CONTROL,    CLASS|      5,100.000|        45.00000|    229,500.00|

|    |A                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6009000000-E  STONE FOR  |               |                |              |

|0251|EROSION CONTROL,    CLASS|      9,000.000|        45.00000|    405,000.00|

|    |B                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6012000000-E  SEDIMENT   |               |                |              |

|0252|CONTROL STONE            |      7,350.000|        37.19000|    273,346.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6015000000-E  TEMPORARY  |               |                |              |

|0253|MULCHING                 |        400.000|       842.00000|    336,800.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6018000000-E  SEED FOR   |               |                |              |

|0254|TEMPORARY SEEDING        |     18,000.000|         3.16000|     56,880.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6021000000-E  FERTILIZER |               |                |              |

|0255|FOR TEMPORARY SEED-ING   |        100.000|     1,052.00000|    105,200.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6024000000-E  TEMPORARY  |               |                |              |

|0256|SLOPE DRAINS             |      6,000.000|        14.00000|     84,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6029000000-E  SAFETY     |               |                |              |

|0257|FENCE                    |      3,000.000|         1.45000|      4,350.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6030000000-E  SILT       |               |                |              |

|0258|EXCAVATION               |     30,500.000|         0.01000|        305.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6036000000-E  MATTING FOR|               |                |              |

|0259|EROSION CONTROL          |     72,000.000|         1.50000|    108,000.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6037000000-E  COIR FIBER |               |                |              |

|0260|MAT                      |        650.000|         6.30000|      4,095.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6038000000-E  PERMANENT  |               |                |              |

|0261|SOIL REINFORCEMENT  MAT  |     15,650.000|         6.30000|     98,595.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: AF33F783  Page  23



                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6042000000-E  1/4"       |               |                |              |

|0262|HARDWARE CLOTH           |      9,200.000|         4.20000|     38,640.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6043000000-E  LOW        |               |                |              |

|0263|PERMEABILITY GEOTEXTILE  |        925.000|         4.20000|      3,885.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6045000000-E  **"        |               |                |              |

|0264|TEMPORARY PIPE (36")     |        160.000|        90.00000|     14,400.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6048000000-E  FLOATING   |               |                |              |

|0265|TURBIDITY CURTAIN        |      3,000.000|        30.00000|     90,000.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6070000000-N  SPECIAL    |               |                |              |

|0266|STILLING BASINS          |          2.000|       560.00000|      1,120.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071012000-E  COIR FIBER |               |                |              |

|0267|WATTLE                   |      9,100.000|         9.50000|     86,450.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071013000-E  WATTLE     |               |                |              |

|0268|BARRIER                  |        190.000|         9.50000|      1,805.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071020000-E  POLYACRYLAM|               |                |              |

|0269|IDE (PAM)                |      8,000.000|        10.50000|     84,000.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6071030000-E  COIR FIBER |               |                |              |

|0270|BAFFLE                   |      6,300.000|         7.40000|     46,620.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0271|(1-1/2")                 |         53.000|       801.00000|     42,453.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0272|(2")                     |          1.000|       850.00000|        850.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6084000000-E  SEEDING &  |               |                |              |

|0273|MULCHING                 |        250.000|     2,105.00000|    526,250.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6087000000-E  MOWING     |               |                |              |

|0274|                         |        250.000|       105.00000|     26,250.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6090000000-E  SEED FOR   |               |                |              |

|0275|REPAIR SEEDING           |      4,350.000|         2.10000|      9,135.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6093000000-E  FERTILIZER |               |                |              |

|0276|FOR REPAIR SEEDING       |         11.500|     1,055.00000|     12,132.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6096000000-E  SEED FOR   |               |                |              |

|0277|SUPPLEMENTAL SEEDING     |      7,175.000|         2.10000|     15,067.50|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6102000000-E  SODDING    |               |                |              |

|0278|                         |      7,270.000|         7.40000|     53,798.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6105000000-E  WATER      |               |                |              |

|0279|                         |        135.000|       185.00000|     24,975.00|

|    |                         |M/G            |                |              |

+------------------------------------------------------------------------------+

|    |6108000000-E  FERTILIZER |               |                |              |

|0280|TOPDRESSING              |        215.250|     1,055.00000|    227,088.75|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6111000000-E  IMPERVIOUS |               |                |              |

|0281|DIKE                     |        297.000|        30.00000|      8,910.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6114500000-N  SPECIALIZED|               |                |              |

|0282|HAND MOWING              |         75.000|        32.00000|      2,400.00|

|    |                         |MHR            |                |              |

+------------------------------------------------------------------------------+

|    |6117000000-N  RESPONSE   |               |                |              |

|0283|FOR EROSION CONTROL      |        100.000|         1.05000|        105.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6117500000-N  CONCRETE   |               |                |              |

|0284|WASHOUT STRUCTURE        |         12.000|     1,425.00000|     17,100.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6123000000-E  REFORESTATI|               |                |              |

|0285|ON                       |          5.000|     6,315.00000|     31,575.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6132000000-N  GENERIC    |               |                |              |

|0286|EROSION CONTROL ITEM     |        150.000|       180.00000|     27,000.00|

|    |FABRIC INSERT INLET      |               |                |              |

|    |PROTECTION DEVICE        |               |                |              |

|    |CLEANOUT                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6132000000-N  GENERIC    |               |                |              |

|0287|EROSION CONTROL ITEM     |         50.000|       203.00000|     10,150.00|

|    |FABRIC INSERT INLET      |               |                |              |

|    |PROTECTIONDEVICE         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6132000000-N  GENERIC    |               |                |              |

|0288|EROSION CONTROL ITEM     |         40.000|       185.00000|      7,400.00|

|    |FLOCCULANT BLOCK         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6135000000-E  GENERIC    |               |                |              |

|0289|EROSION CONTROL ITEM     |          5.000|     8,250.00000|     41,250.00|

|    |COMPOST BLANKET          |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |7048500000-E  PEDESTRIAN |               |                |              |

|0290|SIGNAL HEAD (16",        |         16.000|       763.00000|     12,208.00|

|    |1SECTION W/COUNTDOWN)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7060000000-E  SIGNAL     |               |                |              |

|0291|CABLE                    |     19,150.000|         4.47000|     85,600.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7120000000-E  VEHICLE    |               |                |              |

|0292|SIGNAL HEAD (12", 3      |         90.000|       820.71000|     73,863.90|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7132000000-E  VEHICLE    |               |                |              |

|0293|SIGNAL HEAD (12", 4      |         15.000|     1,000.00000|     15,000.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7144000000-E  VEHICLE    |               |                |              |

|0294|SIGNAL HEAD (12", 5      |          6.000|     1,130.00000|      6,780.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7252000000-E  MESSENGER  |               |                |              |

|0295|CABLE (1/4")             |     15,600.000|         2.19000|     34,164.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7264000000-E  MESSENGER  |               |                |              |

|0296|CABLE (3/8")             |      2,950.000|         4.21000|     12,419.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7279000000-E  TRACER WIRE|               |                |              |

|0297|                         |      7,600.000|         0.86000|      6,536.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0298|TRENCHING (**********)   |     11,120.000|         6.84000|     76,060.80|

|    |(1, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0299|TRENCHING (**********)   |        310.000|         8.42000|      2,610.20|

|    |(2, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0300|TRENCHING (**********)   |        340.000|        11.05000|      3,757.00|

|    |(3, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0301|DRILL (**********) (2,   |      2,860.000|        23.00000|     65,780.00|

|    |2")                      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7324000000-N  JUNCTION   |               |                |              |

|0302|BOX (STANDARD SIZE)      |         38.000|       395.00000|     15,010.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7348000000-N  JUNCTION   |               |                |              |

|0303|BOX (OVER-SIZED, HEA-VY  |         52.000|       553.00000|     28,756.00|

|    |DUTY)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7360000000-N  WOOD POLE  |               |                |              |

|0304|                         |         16.000|     1,131.00000|     18,096.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7372000000-N  GUY        |               |                |              |

|0305|ASSEMBLY                 |         69.000|       450.00000|     31,050.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7408000000-E  1" RISER   |               |                |              |

|0306|WITH WEATHERHEAD         |          4.000|       400.00000|      1,600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7420000000-E  2" RISER   |               |                |              |

|0307|WITH WEATHERHEAD         |         12.000|       526.00000|      6,312.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7432000000-E  2" RISER   |               |                |              |

|0308|WITH HEAT SHRINK         |         10.000|       605.00000|      6,050.00|

|    |TUBING                   |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7444000000-E  INDUCTIVE  |               |                |              |

|0309|LOOP SAWCUT              |      7,400.000|         6.16000|     45,584.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7456000000-E  LEAD-IN    |               |                |              |

|0310|CABLE (************)     |     21,620.000|         1.90000|     41,078.00|

|    |(14-2)                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7481000000-N  SITE SURVEY|               |                |              |

|0311|                         |          4.000|     1,210.00000|      4,840.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7481240000-N  CAMERA     |               |                |              |

|0312|WITHOUT INTERNAL LOOP    |         23.000|     3,257.00000|     74,911.00|

|    |EMULATOR PROCESSING UNIT |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7481260000-N  EXTERNAL   |               |                |              |

|0313|LOOP EMULATOR PRO-       |          4.000|     8,675.00000|     34,700.00|

|    |CESSING UNIT             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7481280000-N  RELOCATE   |               |                |              |

|0314|CAMERA SENSOR UNIT       |          1.000|     1,580.00000|      1,580.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0315|ONS CABLE (**FIBER) (24) |     24,600.000|         2.57000|     63,222.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7528000000-E  DROP CABLE |               |                |              |

|0316|                         |        700.000|         2.57000|      1,799.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7540000000-N  SPLICE     |               |                |              |

|0317|ENCLOSURE                |          6.000|     2,394.00000|     14,364.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7552000000-N  INTERCONNEC|               |                |              |

|0318|T CENTER                 |          6.000|     1,710.00000|     10,260.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7566000000-N  DELINEATOR |               |                |              |

|0319|MARKER                   |         16.000|       190.00000|      3,040.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7576000000-N  METAL      |               |                |              |

|0320|STRAIN SIGNAL POLE       |          4.000|    10,500.00000|     42,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7588000000-N  METAL POLE |               |                |              |

|0321|WITH SINGLE MAST   ARM   |         14.000|    15,875.00000|    222,250.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7590000000-N  METAL POLE |               |                |              |

|0322|WITH DUAL MAST ARM       |          2.000|    21,200.00000|     42,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7613000000-N  SOIL TEST  |               |                |              |

|0323|                         |         20.000|     1,055.00000|     21,100.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7614100000-E  DRILLED    |               |                |              |

|0324|PIER FOUNDATION          |        160.000|     1,265.00000|    202,400.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |7631000000-N  MAST ARM   |               |                |              |

|0325|WITH METAL POLE DE-  SIGN|         16.000|       210.00000|      3,360.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7636000000-N  SIGN FOR   |               |                |              |

|0326|SIGNALS                  |         24.000|       520.00000|     12,480.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7642200000-N  TYPE II    |               |                |              |

|0327|PEDESTAL WITH FOUND-     |          8.000|     1,990.00000|     15,920.00|

|    |ATION                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7684000000-N  SIGNAL     |               |                |              |

|0328|CABINET FOUNDATION       |          6.000|     1,265.00000|      7,590.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7696000000-N  CONTROLLERS|               |                |              |

|0329|WITH CABINET             |          6.000|    12,415.00000|     74,490.00|

|    |(************************|               |                |              |

|    |) (TYPE 2070E, BASE      |               |                |              |

|    |MOUNTED)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7744000000-N  DETECTOR   |               |                |              |

|0330|CARD (TYPE 170)          |         46.000|       131.50000|      6,049.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901000000-N  CABINET    |               |                |              |

|0331|BASE EXTENDER            |          6.000|       370.00000|      2,220.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7960000000-N  METAL POLE |               |                |              |

|0332|FOUNDATION REMOVAL       |          2.000|     3,157.00000|      6,314.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7972000000-N  METAL POLE |               |                |              |

|0333|REMOVAL                  |          2.000|     2,630.00000|      5,260.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0334|SIGNAL ITEM ETHERNET EDGE|          6.000|     2,630.00000|     15,780.00|

|    |SWITCH                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0335|SIGNAL ITEM JUNCTION BOX |         30.000|       155.00000|      4,650.00|

|    |MARKER                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0336|SIGNAL ITEM MICROWAVE    |          1.000|    11,180.00000|     11,180.00|

|    |VEHICLE DETECTION SYSTEM |               |                |              |

|    |- MULTIPLE ZONES         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0337|SIGNAL ITEM PROTECTIVE   |          2.000|     3,910.00000|      7,820.00|

|    |COAT FOR DUAL MAST ARM   |               |                |              |

|    |POLE (BLACK)             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0338|SIGNAL ITEM PROTECTIVE   |          8.000|        68.40000|        547.20|

|    |COAT FOR SIGNAL PEDESTAL |               |                |              |

|    |(BLACK)                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0339|SIGNAL ITEM PROTECTIVE   |         14.000|     3,000.00000|     42,000.00|

|    |COAT FOR SINGLE MAST ARM |               |                |              |

|    |POLE (BLACK)             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |1275000000-E  PRIME COAT |               |                |              |

|0377|                         |      8,218.000|        11.70000|     96,150.60|

|    |                         |GAL            |                |              |

+------------------------------------------------------------------------------+

|    |4650000000-N  TEMPORARY  |               |                |              |

|0378|RAISED PAVEMENT          |      1,925.000|         8.42000|     16,208.50|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5666000000-N  FIRE       |               |                |              |

|0379|HYDRANT                  |         11.000|     5,260.00000|     57,860.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5815500000-N  REMOVE FIRE|               |                |              |

|380 |HYDRANT                  |         11.000|     3,156.00000|     34,716.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6045000000-E  **"        |               |                |              |

|381 |TEMPORARY PIPE (24")     |         97.000|        50.00000|      4,850.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                  50,998,458.08|

+------------------------------------------------------------------------------+

Section 0002       CULVERT ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8056000000-N  REMOVAL OF |               |                |              |

|0340|EXISTING STRUCTURE AT    |LUMP           |LUMP            |      1,000.00|

|    |STATION ************     |               |                |              |

|    |(114+23.00 -L-)          |               |                |              |

+------------------------------------------------------------------------------+

|    |8056000000-N  REMOVAL OF |               |                |              |

|0341|EXISTING STRUCTURE AT    |LUMP           |LUMP            |      1,000.00|

|    |STATION ************     |               |                |              |

|    |(167+03.45 -L-)          |               |                |              |

+------------------------------------------------------------------------------+

|    |8065000000-N  ASBESTOS   |               |                |              |

|0342|ASSESSMENT               |LUMP           |LUMP            |      2,500.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8126000000-N  CULVERT    |               |                |              |

|0343|EXCAVATION, STA ******   |LUMP           |LUMP            |     58,000.00|

|    |(114+23.00 -L-)          |               |                |              |

+------------------------------------------------------------------------------+

|    |8126000000-N  CULVERT    |               |                |              |

|0344|EXCAVATION, STA ******   |LUMP           |LUMP            |    110,000.00|

|    |(167+03.45 -L-)          |               |                |              |

+------------------------------------------------------------------------------+

|    |8133000000-E  FOUNDATION |               |                |              |

|0345|CONDITIONING MATER-IAL,  |        610.000|        55.00000|     33,550.00|

|    |BOX CULVERT              |TON            |                |              |

+------------------------------------------------------------------------------+

|    |8196000000-E  CLASS A    |               |                |              |

|0346|CONCRETE (CULVERT)       |        948.400|       700.00000|    663,880.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8245000000-E  REINFORCING|               |                |              |

|0347|STEEL (CULVERT)          |    161,058.000|         1.30000|    209,375.40|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8821000000-E  GENERIC    |               |                |              |

|0348|CULVERT ITEM TEMPORARY   |     10,600.000|         0.01000|        106.00|

|    |SHORING FOR RISER        |               |                |              |

|    |CONSTRUCTION             |SF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0002 Total                       |                   1,079,411.40|

+------------------------------------------------------------------------------+

Section 0003       WALL ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8847000000-E  GENERIC    |               |                |              |

|0349|RETAINING WALL ITEM      |     54,652.000|         1.95000|    106,571.40|

|    |ARCHITECTURAL SURFACE    |               |                |              |

|    |TREATMENT                |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8847000000-E  GENERIC    |               |                |              |

|0350|RETAINING WALL ITEM SOUND|      6,822.000|        38.00000|    259,236.00|

|    |BARRIER WALL NW2         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8847000000-E  GENERIC    |               |                |              |

|0351|RETAINING WALL ITEM SOUND|     12,147.000|        38.00000|    461,586.00|

|    |BARRIER WALL NW2A        |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8847000000-E  GENERIC    |               |                |              |

|0352|RETAINING WALL ITEM SOUND|     14,955.000|        38.00000|    568,290.00|

|    |BARRIER WALL NW3         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0003 Total                       |                   1,395,683.40|

+------------------------------------------------------------------------------+

Section 0004       STRUCTURE ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8017000000-N  CONSTRUCTIO|               |                |              |

|0353|N, MAINTENANCE, &        |LUMP           |LUMP            |  1,300,000.00|

|    |REMOVAL OF TEMP ACCESS AT|               |                |              |

|    |STA ************         |               |                |              |

|    |(64+20.00 -L-)           |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8035000000-N  REMOVAL OF |               |                |              |

|0354|EXISTING STRUCTURE AT    |LUMP           |LUMP            |    100,000.00|

|    |STATION ************     |               |                |              |

|    |(64+20.00 -L-)           |               |                |              |

+------------------------------------------------------------------------------+

|    |8065000000-N  ASBESTOS   |               |                |              |

|0355|ASSESSMENT               |LUMP           |LUMP            |      2,600.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8105500000-E  **'-**" DIA|               |                |              |

|0356|DRILLED PIERS IN  SOIL   |        108.500|       680.00000|     73,780.00|

|    |(4'-6")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8105600000-E  **'-**" DIA|               |                |              |

|0357|DRILLED PIERS NOT IN SOIL|        144.000|     2,500.00000|    360,000.00|

|    |(4'-6")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8111000000-E  PERMANENT  |               |                |              |

|0358|STEEL CASING FOR         |        125.550|       432.00000|     54,237.60|

|    |**'-**" DIA DRILLED PIER |               |                |              |

|    |(4'-6")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8113000000-N  SID        |               |                |              |

|0359|INSPECTIONS              |          1.000|     1,050.00000|      1,050.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8115000000-N  CSL TESTING|               |                |              |

|0360|                         |          1.000|     2,600.00000|      2,600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8121000000-N  UNCLASSIFIE|               |                |              |

|0361|D STRUCTURE EXCAVA-TION  |LUMP           |LUMP            |     17,000.00|

|    |AT STATION ********      |               |                |              |

|    |(64+20.00 -L-)           |               |                |              |

+------------------------------------------------------------------------------+

|    |8147000000-E  REINFORCED |               |                |              |

|0362|CONCRETE DECK SLAB       |     36,378.000|        32.00000|  1,164,096.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8161000000-E  GROOVING   |               |                |              |

|0363|BRIDGE FLOORS            |     30,818.000|         0.65000|     20,031.70|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8182000000-E  CLASS A    |               |                |              |

|0364|CONCRETE (BRIDGE)        |        421.400|       963.00000|    405,808.20|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8210000000-N  BRIDGE     |               |                |              |

|0365|APPROACH SLABS,          |LUMP           |LUMP            |    125,000.00|

|    |STATION************      |               |                |              |

|    |(64+20.00 -L-)           |               |                |              |

+------------------------------------------------------------------------------+

|    |8217000000-E  REINFORCING|               |                |              |

|0366|STEEL (BRIDGE)           |     96,044.000|         1.00000|     96,044.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8238000000-E  SPIRAL     |               |                |              |

|0367|COLUMN REINFORCING       |     12,290.000|         1.70000|     20,893.00|

|    |STEEL (BRIDGE)           |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8277000000-E  MODIFIED   |               |                |              |

|0368|72" PRESTRESSED CONC     |      4,097.500|       285.00000|  1,167,787.50|

|    |GIRDERS                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8328200000-E  PILE       |               |                |              |

|0369|DRIVING EQUIPMENT SETUP  |         40.000|       750.00000|     30,000.00|

|    |FOR *** STEEL PILES (HP12|               |                |              |

|    |X 53)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8364000000-E  HP12X53    |               |                |              |

|0370|STEEL PILES              |      1,200.000|        50.00000|     60,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8475000000-E  TWO BAR    |               |                |              |

|0371|METAL RAIL               |        733.670|       110.00000|     80,703.70|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8517000000-E  1'-**"X    |               |                |              |

|0372|*****" CONCRETE PARA- PET|        748.670|       110.00000|     82,353.70|

|    |(1'-2" X 2'-6")          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8517000000-E  1'-**"X    |               |                |              |

|0373|*****" CONCRETE PARA- PET|        423.330|       111.00000|     46,989.63|

|    |(1'-2" X 2'-8")          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8608000000-E  RIP RAP    |               |                |              |

|0374|CLASS II (2'-0" THICK)   |      1,033.000|        14.00000|     14,462.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |8622000000-E  GEOTEXTILE |               |                |              |

|0375|FOR DRAINAGE             |      1,149.000|         3.00000|      3,447.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-12-18

                          Dept of Transportation              Revised: 09-25-18

Contract ID:  C204108               Project(s): STATE FUNDED

Letting Date: 10-02-18  Call Order: 004

Bidder: 3374 - W.C. English, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8657000000-N  ELASTOMERIC|               |                |              |

|0376|BEARINGS                 |LUMP           |LUMP            |     34,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0004 Total                       |                   5,262,884.03|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                  58,736,436.91|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid

--------------------------------------------------------------------------------
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:09-12-18

                     DBE COMMITMENT ITEMS                        PAGE: 38

PROPOSAL: C204108

LETTING:  L181002           CALL: 004

VENDOR: 3374   W.C. English, Inc.

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 15521 4 D CONSTRUCTION

Will Use Quote: Yes

0362 8147000000-E  REINF CONCRE SF       36378.000        8.30000    301937.40

0365 8210000000-N  BRG APPR SLA LS           1.000    25500.00000     25500.00

0366 8217000000-E  REINF STEEL  LB       96044.000        0.75000     72033.00

0367 8238000000-E  SPIRAL COL R LB       12290.000        1.37000     16837.30

0372 8517000000-E  1'-**"X***** LF         374.335       37.34000     13977.67

0373 8517000000-E  1'-**"X***** LF         211.665       33.13000      7012.46

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    437,297.83

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   437,297

DBE SUBCONTRACTOR: 15755 GOSALIA CONCRETE CONSTRUCTORS INC.

Will Use Quote: Yes

0372 8517000000-E  1'-**"X***** LF         374.335      146.00000     54652.91

0373 8517000000-E  1'-**"X***** LF         211.665      128.00000     27093.12

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    81,746.03

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   81,746.

DBE SUBCONTRACTOR: 4761 TRAFFIC CONTROL SAFETY SERVICES, INC.

Will Use Quote: Yes

0166 4465000000-N  TEMPORARY CR EA           5.000     4800.00000     24000.00

0167 4470000000-N  REM & RES CR EA           3.000     2500.00000      7500.00

0168 4485000000-E  PORT CONC BA LF        2744.000       18.00000     49392.00

0169 4490000000-E  PORT CONC BA LF         600.000       30.00000     18000.00

0170 4500000000-E  REM & RES PO LF         930.000        3.50000      3255.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    102,147.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   102,147

DBE SUBCONTRACTOR: 4898 BULLINGTON CONSTRUCTION INC

Will Use Quote: Yes

0136 3030000000-E  STL BEAM GUA LF        7025.000       17.50000    122937.50

0137 3045000000-E  SBGR SHOP CU LF         925.000       20.00000     18500.00

0138 3150000000-N  ADDIT GUARDR EA          10.000       44.00000       440.00

0139 3210000000-N  GR END TYPE  EA          32.000      650.00000     20800.00

0140 3215000000-N  GR ANCHOR TY EA           4.000     1750.00000      7000.00

0141 3287000000-N  GR END TYPE  EA          20.000     3100.00000     62000.00

0142 3317000000-N  GR ANCHOR TY EA           4.000     1700.00000      6800.00

--------------------------------------------------------------------------------
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-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    238,477.50

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   238,477

DBE SUBCONTRACTOR: 7470 JONES AND ASSOCIATES

Will Use Quote: Yes

0249 6000000000-E  TEMPORARY SI LF       55000.000        2.00000    110000.00

0257 6029000000-E  SAFETY FENCE LF        3000.000        1.25000      3750.00

0262 6042000000-E  1/4" HARDWAR LF        9200.000        4.00000     36800.00

0263 6043000000-E  LOW PERMEABI SY         925.000        4.00000      3700.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    154,250.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   154,250

DBE SUBCONTRACTOR: 12278 CLIFTON CONSTRUCTION CO INC

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           0.100    15000.00000      1500.00

0098 2022000000-E  SUBDRAIN EXC CY        2050.000       26.00000     53300.00

0099 2026000000-E  GEOTEXTILE F SY        6100.000        9.00000     54900.00

0100 2036000000-E  SUBDRAIN COA CY        1025.000       55.00000     56375.00

0102 2070000000-N  SUBDRN PIPE  EA          13.000      350.00000      4550.00

0101 2044000000-E  6" PERF SUBD LF        6100.000       15.00000     91500.00

0103 2077000000-E  6" OUTLET PI LF          78.000       35.00000      2730.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    264,855.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   264,855

DBE SUBCONTRACTOR: 4142 JERRY T BUNN TRUCKING LLC

Will Use Quote: Yes

0015 0194000000-E  SELECT GRANU CY       10100.000        5.60000     56560.00

0020 0223000000-E  ROCK PLATING SY        2550.000        9.44000     24072.00

0023 0318000000-E  FND CONDIT M TON       4976.000        5.60000     27865.60

0081 1099700000-E  CLASS IV SUB TON      19950.000        5.60000    111720.00

0084 1121000000-E  AGGREGATE BA TON      55804.000        5.60000    312502.40

0144 3628000000-E  RIP RAP, CLA TON       2840.000        5.60000     15904.00

0145 3635000000-E  RIP RAP, CLA TON       1050.000        5.60000      5880.00

0146 3642000000-E  RIP RAP, CLA TON        230.000        5.60000      1288.00

0147 3649000000-E  RIP RAP, CLA TON       4700.000        5.60000     26320.00

0250 6006000000-E  EROS CONTRL  TON       5100.000        5.60000     28560.00

0251 6009000000-E  EROS CONTRL  TON       9000.000        5.60000     50400.00

0252 6012000000-E  SEDIMENT CON TON       7350.000        5.60000     41160.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    702,232.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   702,232

DBE SUBCONTRACTOR: 4880 TRICOR CONSTRUCTION INC

Will Use Quote: Yes

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:09-12-18

                     DBE COMMITMENT ITEMS                        PAGE: 40

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0350 8847000000-E  GENERIC RET  SF        6822.000       36.10000    246274.20

0351 8847000000-E  GENERIC RET  SF       12147.000       36.10000    438506.70

0352 8847000000-E  GENERIC RET  SF       14955.000       36.10000    539875.50

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    1,224,656.40

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   1,224,6

DBE SUBCONTRACTOR: 15150 PURYEAR ENTERPRISES LLC

Will Use Quote: Yes

0009 0106000000-E  BORROW EXCAV CY      216000.000        3.47000    749520.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    749,520.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   749,520

TOTAL DBE COMMITMENT FOR VENDOR:           Entered:     6.73% or    3955181.76

                                          Required:    12.00% or    7048372.43

                                                               <GOAL NOT MET>

--------------------------------------------------------------------------------

                                                      Check: AF33F783  Page  40



THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

    DBE Warning : DBE Warning: DBE Commitment Goal not met

This Bid contains 2 amendment files

 00001  09-18-18  UTILITY AND AND VARIOUS ITEM QUANTITY CHANGES

 00002  09-25-18  ADD ITEMS, MODIFY ITEMS

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 2,938,000.00 2,938,000.000001
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION SURVEYING801 0000400000-N 435,000.00 435,000.000002
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCLEARING & GRUBBING .. ACRE(S)200 0001000000-E 2,750,000.00 2,750,000.000003
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SUPPLEMENTARY CLEARING & GRUB-
BING

200 0008000000-E 6,310.00 18,930.000004
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SEALING ABANDONED WELLS205 0015000000-N 3,155.00 15,775.000005
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

161,000UNCLASSIFIED EXCAVATION225 0022000000-E 5.15 829,150.000006
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumTYPE I STANDARD APPROACH FILL
STATION **********
(64+20 -L-)

SP  0028000000-N 80,000.00 80,000.000007
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,650UNDERCUT EXCAVATION225 0036000000-E 9.90 125,235.000008
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

216,000BORROW EXCAVATION230 0106000000-E 8.83 1,907,280.000009
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,780DRAINAGE DITCH EXCAVATION240 0134000000-E 6.00 28,680.000010
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600BERM DITCH CONSTRUCTION240 0141000000-E 2.05 7,380.000011
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45,860REMOVAL OF EXISTING ASPHALT
PAVEMENT

250 0156000000-E 6.15 282,039.000012
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,010BREAKING OF EXISTING ASPHALT
PAVEMENT

250 0177000000-E 2.85 54,178.500013
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56PROOF ROLLING260 0192000000-N 195.00 10,920.000014
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,100SELECT GRANULAR MATERIAL,
CLASS III

265 0194000000-E 31.00 313,100.000015
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

850SELECT GRANULAR MATERIAL265 0195000000-E 24.00 20,400.000016
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45,950GEOTEXTILE FOR SOIL STABILIZA-
TION

270 0196000000-E 2.35 107,982.500017
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,389TEMPORARY SHORINGSP  0199000000-E 43.00 188,727.000018
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

440GEOTEXTILE FOR ROCK EMBANK-
MENTS

SP  0222000000-E 3.35 1,474.000019
SY     
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,550ROCK PLATING275 0223000000-E 65.00 165,750.000020
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900GENERIC GRADING ITEM
GEOTEXTILE FOR EMBANKMENT
STABILIZATION

SP  0241000000-E 3.10 2,790.000021
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100GENERIC GRADING ITEM
HAULING & DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

SP  0255000000-E 175.00 17,500.000022
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,976FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

300 0318000000-E 30.15 150,026.400023
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,226FOUNDATION CONDITIONING GEO-
TEXTILE

300 0320000000-E 3.15 73,161.900024
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80**" DRAINAGE PIPE
(54")

305 0335000000-E 242.00 19,360.000025
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

456**" DRAINAGE PIPE
(66")

305 0335000000-E 363.00 165,528.000026
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,76015" DRAINAGE PIPE305 0335200000-E 42.00 283,920.000027
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,89218" DRAINAGE PIPE305 0335300000-E 47.35 136,936.200028
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,95624" DRAINAGE PIPE305 0335400000-E 63.10 123,423.600029
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,05230" DRAINAGE PIPE305 0335500000-E 79.00 83,108.000030
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1236" DRAINAGE PIPE305 0335600000-E 94.70 1,136.400031
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50442" DRAINAGE PIPE305 0335700000-E 116.00 58,464.000032
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22**" DRAINAGE PIPE ELBOWS
(15")

305 0335850000-E 211.00 4,642.000033
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6**" DRAINAGE PIPE ELBOWS
(18")

305 0335850000-E 315.00 1,890.000034
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" DRAINAGE PIPE ELBOWS
(24")

305 0335850000-E 421.00 421.000035
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

104****" RC PIPE CULVERTS, CLASS
IV
(48")

310 0448000000-E 205.00 21,320.000036
LF     
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#
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#
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Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

508****" RC PIPE CULVERTS, CLASS
IV
(54")

310 0448000000-E 275.00 139,700.000037
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76****" RC PIPE CULVERTS, CLASS
IV
(66")

310 0448000000-E 410.00 31,160.000038
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

136****" RC PIPE CULVERTS, CLASS
IV
(72")

310 0448000000-E 475.00 64,600.000039
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,94415" RC PIPE CULVERTS, CLASS IV310 0448200000-E 55.75 442,878.000040
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,74018" RC PIPE CULVERTS, CLASS IV310 0448300000-E 67.00 116,580.000041
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,58824" RC PIPE CULVERTS, CLASS IV310 0448400000-E 86.00 136,568.000042
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21630" RC PIPE CULVERTS, CLASS IV310 0448500000-E 108.00 23,328.000043
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18036" RC PIPE CULVERTS, CLASS IV310 0448600000-E 137.00 24,660.000044
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41642" RC PIPE CULVERTS, CLASS IV310 0448700000-E 171.50 71,344.000045
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4**" PIPE END SECTION
(15")

310 0453000000-E 1,578.00 6,312.000046
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" PIPE END SECTION
(18")

310 0453000000-E 1,840.00 1,840.000047
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

93015" CS PIPE CULVERTS, 0.064"
THICK

310 0582000000-E 55.75 51,847.500048
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5618" CS PIPE CULVERTS, 0.064"
THICK

310 0588000000-E 65.25 3,654.000049
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40024" CS PIPE CULVERTS, 0.064"
THICK

310 0594000000-E 80.00 32,000.000050
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12430" CS PIPE CULVERTS, 0.079"
THICK

310 0600000000-E 100.00 12,400.000051
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" CS PIPE ELBOWS, *****"
THICK
(15", 0.0625")

310 0636000000-E 368.00 368.000052
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(15", 0.500")

330 0973100000-E 315.00 11,970.000053
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

222**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(18", 0.500")

330 0973100000-E 325.00 72,150.000054
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

134**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(24", 0.500")

330 0973100000-E 346.00 46,364.000055
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

264**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(30", 0.500")

330 0973100000-E 441.00 116,424.000056
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

204**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(36", 0.500")

330 0973100000-E 710.25 144,891.000057
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

284**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(42", 0.500")

330 0973100000-E 746.00 211,864.000058
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(48", 0.500")

330 0973100000-E 809.00 29,124.000059
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

232**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(54", 0.750")

330 0973100000-E 1,145.00 265,640.000060
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

178**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(66", 0.750")

330 0973100000-E 1,357.00 241,546.000061
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(72", 0.750")

330 0973100000-E 2,315.00 148,160.000062
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(84", 0.750")

330 0973100000-E 2,503.00 225,270.000063
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(15", 0.500")

330 0973300000-E 525.00 19,950.000064
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

222**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(18", 0.500")

330 0973300000-E 535.55 118,892.100065
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

134**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(24", 0.500")

330 0973300000-E 640.80 85,867.200066
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

264**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(30", 0.500")

330 0973300000-E 935.40 246,945.600067
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

204**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(36", 0.500")

330 0973300000-E 1,183.00 241,332.000068
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

284**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(42", 0.500")

330 0973300000-E 1,167.00 331,428.000069
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(48", 0.500")

330 0973300000-E 1,230.00 44,280.000070
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

232**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(54", 0.750")

330 0973300000-E 1,610.00 373,520.000071
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

178**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(66", 0.750")

330 0973300000-E 1,820.00 323,960.000072
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(72", 0.750")

330 0973300000-E 2,880.00 184,320.000073
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(84", 0.750")

330 0973300000-E 2,587.00 232,830.000074
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,702PIPE REMOVAL340 0995000000-E 21.00 119,742.000075
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFINE GRADING500 1011000000-N 336,365.00 336,365.000076
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65,300LIME TREATED SOIL (SLURRY
METHOD)

501 1044000000-E 3.18 207,654.000077
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

660LIME FOR LIME TREATED SOIL501 1066000000-E 231.50 152,790.000078
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200#57 STONESP  1077000000-E 36.25 7,250.000079
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,450SHALLOW UNDERCUT505 1099500000-E 10.60 110,770.000080
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,950CLASS IV SUBGRADE STABILIZA-
TION

505 1099700000-E 20.80 414,960.000081
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500STABILIZER AGGREGATE510 1110000000-E 33.75 16,875.000082
TON    



Contract  Item Sheets For C204108        

Page :  6 of 24North Carolina Department Of TransportationOct 15, 2018 1:22 pm

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,262GEOTEXTILE FOR PAVEMENT STA-
BILIZATION

SP  1115000000-E 3.55 82,580.100083
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55,804AGGREGATE BASE COURSE520 1121000000-E 21.35 1,191,415.400084
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65,300SOIL CEMENT BASE542 1176000000-E 3.05 199,165.000085
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,796PORTLAND CEMENT FOR SOIL CE-
MENT BASE

542 1187000000-E 185.00 332,260.000086
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,590ASPHALT CURING SEAL543 1209000000-E 2.65 51,913.500087
GAL    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,000INCIDENTAL STONE BASE545 1220000000-E 27.25 54,500.000088
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600INCIDENTAL MILLING607 1330000000-E 9.75 35,100.000089
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,070ASPHALT CONC BASE COURSE, TYPE
B25.0C

610 1491000000-E 52.60 1,792,082.000090
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45,230ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

610 1503000000-E 53.70 2,428,851.000091
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,180ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

610 1519000000-E 65.25 142,245.000092
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,090ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

610 1523000000-E 52.60 1,793,134.000093
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,425ASPHALT BINDER FOR PLANT MIX620 1575000000-E 583.95 2,583,978.750094
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,611ASPHALT PLANT MIX, PAVEMENT
REPAIR

654 1693000000-E 220.00 574,420.000095
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

271RIGHT-OF-WAY MARKERS806 2000000000-N 338.00 91,598.000096
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19CONTROL-OF-ACCESS MARKERS806 2020000000-N 338.00 6,422.000097
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,050SUBDRAIN EXCAVATION815 2022000000-E 27.35 56,067.500098
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,100GEOTEXTILE FOR SUBSURFACE
DRAINS

815 2026000000-E 9.50 57,950.000099
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,025SUBDRAIN COARSE AGGREGATE815 2036000000-E 57.90 59,347.500100
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,1006" PERFORATED SUBDRAIN PIPE815 2044000000-E 15.75 96,075.000101
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SUBDRAIN PIPE OUTLET815 2070000000-N 368.25 4,787.250102
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

786" OUTLET PIPE815 2077000000-E 36.85 2,874.300103
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20BLOTTING SAND818 2143000000-E 117.00 2,340.000104
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

828 2190000000-N 526.00 7,890.000105
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41.2ENDWALLS838 2209000000-E 1,000.00 41,200.000106
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29.7REINFORCED ENDWALLS838 2220000000-E 1,263.00 37,511.100107
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9PIPE COLLARS840 2253000000-E 1,055.00 9,495.000108
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

433FLOWABLE FILLSP  2275000000-E 336.00 145,488.000109
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

283MASONRY DRAINAGE STRUCTURES840 2286000000-N 1,455.00 411,765.000110
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96MASONRY DRAINAGE STRUCTURES840 2297000000-E 2,420.00 232,320.000111
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

81.2MASONRY DRAINAGE STRUCTURES840 2308000000-E 315.00 25,578.000112
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FRAME WITH GRATE, STD 840.24840 2354200000-N 500.00 500.000113
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17FRAME WITH TWO GRATES, STD
840.16

840 2364000000-N 658.00 11,186.000114
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67FRAME WITH TWO GRATES, STD
840.24

840 2366000000-N 1,220.00 81,740.000115
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84FRAME WITH TWO GRATES, STD
840.29

840 2367000000-N 605.00 50,820.000116
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

840 2374000000-N 710.00 16,330.000117
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

840 2374000000-N 726.00 29,040.000118
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

840 2374000000-N 726.00 26,862.000119
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17FRAME WITH COVER, STD 840.54840 2396000000-N 500.00 8,500.000120
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN

852 2440000000-N 1,620.00 3,240.000121
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

852 2451000000-N 1,575.00 40,950.000122
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400**"X **" CONCRETE CURB
(9" X 12")

846 2535000000-E 26.05 10,420.000123
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,210**'-**" CONCRETE CURB & GUTTER
(2'-9")

846 2538000000-E 38.50 85,085.000124
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25,2001'-6" CONCRETE CURB & GUTTER846 2542000000-E 24.25 611,100.000125
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,4102'-6" CONCRETE CURB & GUTTER846 2549000000-E 35.40 333,114.000126
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,790SHOULDER BERM GUTTER846 2556000000-E 34.75 201,202.500127
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

780CONCRETE EXPRESSWAY GUTTER846 2577000000-E 49.60 38,688.000128
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,1404" CONCRETE SIDEWALK848 2591000000-E 54.70 226,458.000129
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30CONCRETE CURB RAMPS848 2605000000-N 1,605.00 48,150.000130
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,0906" CONCRETE DRIVEWAY848 2612000000-E 99.00 107,910.000131
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904" CONCRETE PAVED DITCH850 2619000000-E 181.00 34,390.000132
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,4905" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

852 2655000000-E 65.25 488,722.500133
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,082PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

857 2724000000-E 86.40 179,884.800134
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADJUSTMENT OF CATCH BASINS858 2800000000-N 789.15 3,945.750135
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,025STEEL BEAM GUARDRAIL862 3030000000-E 18.40 129,260.000136
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

925STEEL BEAM GUARDRAIL, SHOP
CURVED

862 3045000000-E 21.05 19,471.250137
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10ADDITIONAL GUARDRAIL POSTS862 3150000000-N 46.30 463.000138
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32GUARDRAIL END UNITS, TYPE
CAT-1

862 3210000000-N 685.00 21,920.000139
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GUARDRAIL ANCHOR UNITS, TYPE
III

SP  3215000000-N 1,840.00 7,360.000140
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20GUARDRAIL END UNITS, TYPE TL-3SP  3287000000-N 3,265.00 65,300.000141
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GUARDRAIL ANCHOR UNITS, TYPE
B-77

SP  3317000000-N 1,800.00 7,200.000142
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,787REMOVE EXISTING GUARDRAIL863 3360000000-E 1.05 2,926.350143
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,840RIP RAP, CLASS I876 3628000000-E 46.25 131,350.000144
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,050RIP RAP, CLASS II876 3635000000-E 45.55 47,827.500145
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

230RIP RAP, CLASS A876 3642000000-E 51.70 11,891.000146
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,700RIP RAP, CLASS B876 3649000000-E 43.00 202,100.000147
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,240GEOTEXTILE FOR DRAINAGE876 3656000000-E 2.70 33,048.000148
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,636SUPPORTS, 3-LB STEEL U-CHANNEL903 4072000000-E 5.30 13,970.800149
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGN ERECTION, TYPE D904 4096000000-N 126.25 252.500150
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126SIGN ERECTION, TYPE E904 4102000000-N 89.50 11,277.000151
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SIGN ERECTION, TYPE F904 4108000000-N 115.75 2,893.750152
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(E)

904 4116100000-N 158.00 158.000153
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

907 4155000000-N 5.25 330.750154
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4DISPOSAL OF SIGN SYSTEM, WOOD907 4158000000-N 5.25 21.000155
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,145WORK ZONE SIGNS (STATIONARY)11104400000000-E 9.05 10,362.250156
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

288WORK ZONE SIGNS (PORTABLE)11104405000000-E 17.70 5,097.600157
SF     



Contract  Item Sheets For C204108        

Page :  10 of 24North Carolina Department Of TransportationOct 15, 2018 1:22 pm

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

422WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 8.50 3,587.000158
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2FLASHING ARROW BOARD11154415000000-N 4,885.00 9,770.000159
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7PORTABLE CHANGEABLE MESSAGE
SIGN

11204420000000-N 13,855.00 96,985.000160
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

11204422000000-N 22.40 5,600.000161
DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

630DRUMS11304430000000-N 40.25 25,357.500162
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

630CONES11354435000000-N 25.00 15,750.000163
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

336BARRICADES (TYPE III)11454445000000-E 26.30 8,836.800164
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

440FLAGGER11504455000000-N 271.00 119,240.000165
DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5TEMPORARY CRASH CUSHIONS11604465000000-N 5,050.00 25,250.000166
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3REMOVE & RESET TEMPORARY CRASH
CUSHION

11604470000000-N 2,630.00 7,890.000167
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,744PORTABLE CONCRETE BARRIER11704485000000-E 19.00 52,136.000168
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

600PORTABLE CONCRETE BARRIER
(ANCHORED)

11704490000000-E 31.55 18,930.000169
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

930REMOVE & RESET PORTABLE CONC-
RETE BARRIER

11704500000000-E 3.70 3,441.000170
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80LAW ENFORCEMENT11904510000000-N 105.00 8,400.000171
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

630SKINNY DRUM11804516000000-N 38.25 24,097.500172
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,440THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

12054685000000-E 0.63 6,577.200173
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,735THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

12054686000000-E 0.74 8,683.900174
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65,408THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

12054688000000-E 0.94 61,483.520175
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,943THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

12054690000000-E 1.01 22,162.430176
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

141THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

12054695000000-E 4.21 593.610177
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,903THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

12054697000000-E 4.21 8,011.630178
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,834THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

12054700000000-E 4.21 70,871.140179
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

501THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

12054702000000-E 4.21 2,109.210180
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,335THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

12054710000000-E 15.78 21,066.300181
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

12054721000000-E 121.00 2,420.000182
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

310THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 142.05 44,035.500183
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,720COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

12054770000000-E 2.63 7,153.600184
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,063COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

12054775000000-E 3.89 4,135.070185
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

241COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (12")
(II)

12054785000000-E 5.26 1,267.660186
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(IV)

12054805000000-N 263.05 1,052.200187
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

603,025PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 0.16 96,484.000188
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

88,414PAINT PAVEMENT MARKING LINES
(6")

12054815000000-E 0.53 46,859.420189
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,182PAINT PAVEMENT MARKING LINES
(8")

12054820000000-E 1.05 13,841.100190
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17,576PAINT PAVEMENT MARKING LINES
(12")

12054825000000-E 1.05 18,454.800191
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,903PAINT PAVEMENT MARKING LINES
(24")

12054835000000-E 3.16 12,333.480192
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24PAINT PAVEMENT MARKING CHARAC-
TER

12054840000000-N 36.83 883.920193
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

694PAINT PAVEMENT MARKING SYMBOL12054845000000-N 36.83 25,560.020194
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90,046REMOVAL OF PAVEMENT MARKING
LINES (4")

12054850000000-E 0.37 33,317.020195
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,480REMOVAL OF PAVEMENT MARKING
LINES (8")

12054860000000-E 0.53 784.400196
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350REMOVAL OF PAVEMENT MARKING
LINES (24")

12054870000000-E 3.16 1,106.000197
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

12054875000000-N 36.85 1,989.900198
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315PERMANENT RAISED PAVEMENT
MARKERS

12514900000000-N 8.42 2,652.300199
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,960SNOWPLOWABLE PAVEMENT MARKERS12534905000000-N 28.40 55,664.000200
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3OBJECT MARKERS (END OF ROAD)12644955000000-N 293.00 879.000201
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumPORTABLE LIGHTING14135255000000-N 93,915.00 93,915.000202
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3896" WATER LINE15105325600000-E 73.65 28,649.850203
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3148" WATER LINE15105325800000-E 52.60 16,516.400204
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9810" WATER LINE15105326000000-E 63.15 6,188.700205
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,27212" WATER LINE15105326200000-E 84.15 107,038.800206
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,95124" WATER LINE15105327400000-E 158.00 3,784,258.000207
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108,510DUCTILE IRON WATER PIPE
FITTINGS

15105329000000-E 10.50 1,139,355.000208
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

286" VALVE15155540000000-E 1,215.00 34,020.000209
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

78" VALVE15155546000000-E 1,685.00 11,795.000210
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

210" VALVE15155552000000-E 2,525.00 5,050.000211
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

912" VALVE15155558000000-E 3,262.00 29,358.000212
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1724" VALVE15155559400000-E 23,150.00 393,550.000213
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16" TAPPING SLEEVE & VALVE15155571600000-E 4,735.00 4,735.000214
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

232" AIR RELEASE VALVE15155589200000-E 7,260.00 166,980.000215
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11RELOCATE WATER METER15155648000000-N 1,580.00 17,380.000216
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1RECONNECT WATER METER15155649000000-N 1,580.00 1,580.000217
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12RELOCATE FIRE HYDRANT15155672000000-N 5,260.00 63,120.000218
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

182FIRE HYDRANT LEG15155673000000-E 52.60 9,573.200219
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26" LINE STOP15155678400000-E 7,365.00 14,730.000220
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38" LINE STOP15155678600000-E 8,100.00 24,300.000221
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110" LINE STOP15155678800000-E 9,470.00 9,470.000222
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

612" LINE STOP15155679000000-E 14,730.00 88,380.000223
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

752WATER SERVICE LINE15155686500000-E 26.30 19,777.600224
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

808" SANITARY GRAVITY SEWER15205691300000-E 105.25 8,420.000225
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16112" SANITARY GRAVITY SEWER15205691500000-E 157.85 25,413.850226
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3256" FORCE MAIN SEWER15205709300000-E 52.60 17,095.000227
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,3078" FORCE MAIN SEWER15205709400000-E 42.10 307,624.700228
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,31112" FORCE MAIN SEWER15205709600000-E 73.65 1,422,255.150229
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,365DUCTILE IRON SEWER PIPE
FITTINGS

15205769000000-E 11.55 281,415.750230
LB     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34' DIA UTILITY MANHOLE15255775000000-E 3,685.00 11,055.000231
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

165' DIA UTILITY MANHOLE15255776000000-E 4,735.00 75,760.000232
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7UTILITY MANHOLE WALL 5' DIA15255782000000-E 526.10 3,682.700233
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220ABANDON 6" UTILITY PIPE15305800000000-E 8.45 1,859.000234
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,653ABANDON 8" UTILITY PIPE15305801000000-E 10.55 80,739.150235
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58ABANDON 10" UTILITY PIPE15305802000000-E 12.65 733.700236
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43,111ABANDON 12" UTILITY PIPE15305804000000-E 14.75 635,887.250237
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2ABANDON UTILITY MANHOLE15305816000000-N 1,580.00 3,160.000238
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1REMOVE UTILITY MANHOLE15305828000000-N 1,580.00 1,580.000239
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27016" ENCASEMENT PIPE15405835700000-E 105.25 28,417.500240
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40624" ENCASEMENT PIPE15405836000000-E 82.10 33,332.600241
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15736" ENCASEMENT PIPE15405836400000-E 140.00 161,980.000242
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

346BORE AND JACK OF **"
(24")

15505872500000-E 950.00 328,700.000243
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

51BORE AND JACK OF **"
(36")

15505872500000-E 880.00 44,880.000244
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

815DIRECTIONAL DRILLING OF **"
(24")

15505872600000-E 1,990.00 1,621,850.000245
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC UTILITY ITEM
10" PLUG VALVE

SP  5882000000-N 7,365.00 7,365.000246
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24GENERIC UTILITY ITEM
12" PLUG VALVE

SP  5882000000-N 8,945.00 214,680.000247
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC UTILITY ITEM
8" PLUG VALVE

SP  5882000000-N 6,315.00 6,315.000248
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55,000TEMPORARY SILT FENCE16056000000000-E 2.15 118,250.000249
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,100STONE FOR EROSION CONTROL,
CLASS A

16106006000000-E 45.00 229,500.000250
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,000STONE FOR EROSION CONTROL,
CLASS B

16106009000000-E 45.00 405,000.000251
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,350SEDIMENT CONTROL STONE16106012000000-E 37.19 273,346.500252
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400TEMPORARY MULCHING16156015000000-E 842.00 336,800.000253
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,000SEED FOR TEMPORARY SEEDING16206018000000-E 3.16 56,880.000254
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100FERTILIZER FOR TEMPORARY SEED-
ING

16206021000000-E 1,052.00 105,200.000255
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,000TEMPORARY SLOPE DRAINS16226024000000-E 14.00 84,000.000256
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,000SAFETY FENCESP  6029000000-E 1.45 4,350.000257
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,500SILT EXCAVATION16306030000000-E 0.01 305.000258
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72,000MATTING FOR EROSION CONTROL16316036000000-E 1.50 108,000.000259
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

650COIR FIBER MATSP  6037000000-E 6.30 4,095.000260
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,650PERMANENT SOIL REINFORCEMENT
MAT

SP  6038000000-E 6.30 98,595.000261
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,2001/4" HARDWARE CLOTH16326042000000-E 4.20 38,640.000262
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

925LOW PERMEABILITY GEOTEXTILESP  6043000000-E 4.20 3,885.000263
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160**" TEMPORARY PIPE
(36")

SP  6045000000-E 90.00 14,400.000264
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,000FLOATING TURBIDITY CURTAINSP  6048000000-E 30.00 90,000.000265
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SPECIAL STILLING BASINS16396070000000-N 560.00 1,120.000266
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,100COIR FIBER WATTLESP  6071012000-E 9.50 86,450.000267
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190WATTLE BARRIERSP  6071013000-E 9.50 1,805.000268
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,000POLYACRYLAMIDE (PAM)SP  6071020000-E 10.50 84,000.000269
LB     
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6,300COIR FIBER BAFFLE16406071030000-E 7.40 46,620.000270
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

53**" SKIMMER
(1-1/2")

SP  6071050000-E 801.00 42,453.000271
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" SKIMMER
(2")

SP  6071050000-E 850.00 850.000272
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250SEEDING & MULCHING16606084000000-E 2,105.00 526,250.000273
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250MOWING16606087000000-E 105.00 26,250.000274
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,350SEED FOR REPAIR SEEDING16616090000000-E 2.10 9,135.000275
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11.5FERTILIZER FOR REPAIR SEEDING16616093000000-E 1,055.00 12,132.500276
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,175SEED FOR SUPPLEMENTAL SEEDING16626096000000-E 2.10 15,067.500277
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,270SODDING16646102000000-E 7.40 53,798.000278
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

135WATER16646105000000-E 185.00 24,975.000279
M/G    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215.25FERTILIZER TOPDRESSING16656108000000-E 1,055.00 227,088.750280
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

297IMPERVIOUS DIKESP  6111000000-E 30.00 8,910.000281
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75SPECIALIZED HAND MOWING16676114500000-N 32.00 2,400.000282
MHR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100RESPONSE FOR EROSION CONTROLSP  6117000000-N 1.05 105.000283
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12CONCRETE WASHOUT STRUCTURESP  6117500000-N 1,425.00 17,100.000284
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5REFORESTATION16706123000000-E 6,315.00 31,575.000285
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

SP  6132000000-N 180.00 27,000.000286
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

SP  6132000000-N 203.00 10,150.000287
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40GENERIC EROSION CONTROL ITEM
FLOCCULANT BLOCK

SP  6132000000-N 185.00 7,400.000288
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GENERIC EROSION CONTROL ITEM
COMPOST BLANKET

SP  6135000000-E 8,250.00 41,250.000289
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

17057048500000-E 763.00 12,208.000290
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,150SIGNAL CABLE17057060000000-E 4.47 85,600.500291
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90VEHICLE SIGNAL HEAD (12", 3
SECTION)

17057120000000-E 820.71 73,863.900292
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15VEHICLE SIGNAL HEAD (12", 4
SECTION)

17057132000000-E 1,000.00 15,000.000293
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6VEHICLE SIGNAL HEAD (12", 5
SECTION)

17057144000000-E 1,130.00 6,780.000294
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,600MESSENGER CABLE (1/4")17107252000000-E 2.19 34,164.000295
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,950MESSENGER CABLE (3/8")17107264000000-E 4.21 12,419.500296
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,600TRACER WIRE17157279000000-E 0.86 6,536.000297
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,120UNPAVED TRENCHING (**********)
(1, 2")

17157300000000-E 6.84 76,060.800298
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

310UNPAVED TRENCHING (**********)
(2, 2")

17157300000000-E 8.42 2,610.200299
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

340UNPAVED TRENCHING (**********)
(3, 2")

17157300000000-E 11.05 3,757.000300
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,860DIRECTIONAL DRILL (**********)
(2, 2")

17157301000000-E 23.00 65,780.000301
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38JUNCTION BOX (STANDARD SIZE)17167324000000-N 395.00 15,010.000302
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

17167348000000-N 553.00 28,756.000303
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16WOOD POLE17207360000000-N 1,131.00 18,096.000304
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69GUY ASSEMBLY17217372000000-N 450.00 31,050.000305
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41" RISER WITH WEATHERHEAD17227408000000-E 400.00 1,600.000306
EA     
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122" RISER WITH WEATHERHEAD17227420000000-E 526.00 6,312.000307
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

102" RISER WITH HEAT SHRINK
TUBING

17227432000000-E 605.00 6,050.000308
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,400INDUCTIVE LOOP SAWCUT17257444000000-E 6.16 45,584.000309
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,620LEAD-IN CABLE (************)
(14-2)

17267456000000-E 1.90 41,078.000310
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SITE SURVEYSP  7481000000-N 1,210.00 4,840.000311
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

SP  7481240000-N 3,257.00 74,911.000312
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4EXTERNAL LOOP EMULATOR PRO-
CESSING UNIT

SP  7481260000-N 8,675.00 34,700.000313
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1RELOCATE CAMERA SENSOR UNITSP  7481280000-N 1,580.00 1,580.000314
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,600COMMUNICATIONS CABLE (**FIBER)
(24)

17307516000000-E 2.57 63,222.000315
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700DROP CABLE17307528000000-E 2.57 1,799.000316
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SPLICE ENCLOSURE17317540000000-N 2,394.00 14,364.000317
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6INTERCONNECT CENTER17317552000000-N 1,710.00 10,260.000318
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16DELINEATOR MARKER17337566000000-N 190.00 3,040.000319
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4METAL STRAIN SIGNAL POLESP  7576000000-N 10,500.00 42,000.000320
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14METAL POLE WITH SINGLE MAST
ARM

SP  7588000000-N 15,875.00 222,250.000321
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2METAL POLE WITH DUAL MAST ARMSP  7590000000-N 21,200.00 42,400.000322
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SOIL TESTSP  7613000000-N 1,055.00 21,100.000323
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160DRILLED PIER FOUNDATIONSP  7614100000-E 1,265.00 202,400.000324
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16MAST ARM WITH METAL POLE DE-
SIGN

SP  7631000000-N 210.00 3,360.000325
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24SIGN FOR SIGNALS17457636000000-N 520.00 12,480.000326
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8TYPE II PEDESTAL WITH FOUND-
ATION

17437642200000-N 1,990.00 15,920.000327
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SIGNAL CABINET FOUNDATION17507684000000-N 1,265.00 7,590.000328
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, BASE MOUNTED)

17517696000000-N 12,415.00 74,490.000329
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46DETECTOR CARD (TYPE 170)17517744000000-N 131.50 6,049.000330
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6CABINET BASE EXTENDER17537901000000-N 370.00 2,220.000331
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2METAL POLE FOUNDATION REMOVALSP  7960000000-N 3,157.00 6,314.000332
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2METAL POLE REMOVALSP  7972000000-N 2,630.00 5,260.000333
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

SP  7980000000-N 2,630.00 15,780.000334
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

SP  7980000000-N 155.00 4,650.000335
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

SP  7980000000-N 11,180.00 11,180.000336
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
PROTECTIVE COAT FOR DUAL MAST
ARM POLE (BLACK)

SP  7980000000-N 3,910.00 7,820.000337
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8GENERIC SIGNAL ITEM
PROTECTIVE COAT FOR SIGNAL
PEDESTAL (BLACK)

SP  7980000000-N 68.40 547.200338
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14GENERIC SIGNAL ITEM
PROTECTIVE COAT FOR SINGLE
MAST ARM POLE (BLACK)

SP  7980000000-N 3,000.00 42,000.000339
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,218PRIME COAT600 1275000000-E 11.70 96,150.600377
GAL    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,925TEMPORARY RAISED PAVEMENT
MARKERS

12514650000000-N 8.42 16,208.500378
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11FIRE HYDRANT15155666000000-N 5,260.00 57,860.000379
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11REMOVE FIRE HYDRANT15305815500000-N 3,156.00 34,716.00380 
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

97**" TEMPORARY PIPE
(24")

SP  6045000000-E 50.00 4,850.00381 
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(114+23.00 -L-)

402 8056000000-N 1,000.00 1,000.000340
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(167+03.45 -L-)

402 8056000000-N 1,000.00 1,000.000341
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumASBESTOS ASSESSMENTSP  8065000000-N 2,500.00 2,500.000342
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCULVERT EXCAVATION, STA ******
(114+23.00 -L-)

414 8126000000-N 58,000.00 58,000.000343
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCULVERT EXCAVATION, STA ******
(167+03.45 -L-)

414 8126000000-N 110,000.00 110,000.000344
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

610FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

414 8133000000-E 55.00 33,550.000345
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

948.4CLASS A CONCRETE (CULVERT)420 8196000000-E 700.00 663,880.000346
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

161,058REINFORCING STEEL (CULVERT)425 8245000000-E 1.30 209,375.400347
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,600GENERIC CULVERT ITEM
TEMPORARY SHORING FOR RISER
CONSTRUCTION

SP  8821000000-E 0.01 106.000348
SF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54,652GENERIC RETAINING WALL ITEM
ARCHITECTURAL SURFACE
TREATMENT

SP  8847000000-E 1.95 106,571.400349
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,822GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL NW2

SP  8847000000-E 38.00 259,236.000350
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,147GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL NW2A

SP  8847000000-E 38.00 461,586.000351
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,955GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL NW3

SP  8847000000-E 38.00 568,290.000352
SF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(64+20.00 -L-)

SP  8017000000-N 1,300,000.00 1,300,000.000353
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(64+20.00 -L-)

402 8035000000-N 100,000.00 100,000.000354
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumASBESTOS ASSESSMENTSP  8065000000-N 2,600.00 2,600.000355
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108.5**'-**" DIA DRILLED PIERS IN
SOIL
(4'-6")

411 8105500000-E 680.00 73,780.000356
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

144**'-**" DIA DRILLED PIERS NOT
IN SOIL
(4'-6")

411 8105600000-E 2,500.00 360,000.000357
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125.55PERMANENT STEEL CASING FOR
**'-**" DIA DRILLED PIER
(4'-6")

411 8111000000-E 432.00 54,237.600358
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SID INSPECTIONS411 8113000000-N 1,050.00 1,050.000359
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1CSL TESTING411 8115000000-N 2,600.00 2,600.000360
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumUNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(64+20.00 -L-)

412 8121000000-N 17,000.00 17,000.000361
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36,378REINFORCED CONCRETE DECK SLAB420 8147000000-E 32.00 1,164,096.000362
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,818GROOVING BRIDGE FLOORS420 8161000000-E 0.65 20,031.700363
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

421.4CLASS A CONCRETE (BRIDGE)420 8182000000-E 963.00 405,808.200364
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumBRIDGE APPROACH SLABS, STATION
************
(64+20.00 -L-)

422 8210000000-N 125,000.00 125,000.000365
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96,044REINFORCING STEEL (BRIDGE)425 8217000000-E 1.00 96,044.000366
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,290SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

425 8238000000-E 1.70 20,893.000367
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,097.5MODIFIED 72" PRESTRESSED CONC
GIRDERS

430 8277000000-E 285.00 1,167,787.500368
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP12 X 53)

450 8328200000-E 750.00 30,000.000369
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200HP12X53 STEEL PILES450 8364000000-E 50.00 60,000.000370
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

733.67TWO BAR METAL RAIL460 8475000000-E 110.00 80,703.700371
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

748.671'-**"X *****" CONCRETE PARA-
PET
(1'-2" X 2'-6")

460 8517000000-E 110.00 82,353.700372
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

423.331'-**"X *****" CONCRETE PARA-
PET
(1'-2" X 2'-8")

460 8517000000-E 111.00 46,989.630373
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,033RIP RAP CLASS II (2'-0" THICK)876 8608000000-E 14.00 14,462.000374
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,149GEOTEXTILE FOR DRAINAGE876 8622000000-E 3.00 3,447.000375
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumELASTOMERIC BEARINGS430 8657000000-N 34,000.00 34,000.000376
LS     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $58,736,436.91

1322/Oct15/Q3154330.37/D1667044205000/E381
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