HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.

OCTOBER 30, 2018

DIVISION 00012

C204163 34192.2.3 STATE FUNDED IREDELL I-3819B, U-6039

PROPOSAL LENGTH 4.000 MILES

TYPE OF WORK DESIGN BUILD.

LOCATION I-40/I-77 INTERCHANGE; I-40 FROM SR-2003 TO SR-2158; I-77 FROM SR-2171 TO SR-2321, &

SR-2321 FROM VINE ST TO SR-2422.

EST CONST PROGRESS.... FY-2019..10% OF BID

FY-2020...34% OF BID FY-2021...33% OF BID FY-2022...20% OF BID FY-2023...03% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 8.00 %

ESTIMATE 283,721,000.00

PAGE: 1 of 2

ITEM C

DATE AVAILABLE NOV 26 2018 FINAL COMPLETION NOV 01 2022

QUALITY ADJUSTED PRICE RANKING						
_		ACTUAL CONT AMT (PRICE PROP)	ACT % DIFF	QUALITY VALUE	CONT AWARD BASIS (ADJ PRICE)	ADJ % DIFF
93.50	15.66	260,290,000.00	-8.26	40,761,414.00	219,528,586.00	-22.63
* BOND EXECUTED IMPROPERLY						
* INCORRECT LETTING DATE.						
90.00	13.33	279,947,000.00	-1.33	37,316,935.10	242,630,064.90	-14.48
FORM						
OPERLY						
* COVER DATE CHANGE NOT INITIALED. INCORRECT LETTING DATE.						
	5.33	256,719,000.00	-9.52	13,683,122.70	243,035,877.30	-14.34
	93.50 OPERLY ATE. 90.00 FORM OPERLY NOT INIT	TECH QUALITY SCORE CREDIT % 93.50 15.66 OPERLY ATE. 90.00 13.33 FORM OPERLY NOT INITIALED. INC. 78.00 5.33	TECH QUALITY SCORE CREDIT (PRICE PROP) 93.50 15.66 260,290,000.00 OPERLY ATE. 90.00 13.33 279,947,000.00 FORM OPERLY NOT INITIALED. INCORRECT LETTIN 78.00 5.33 256,719,000.00	TECH QUALITY ACTUAL ACT % CONT AMT (PRICE PROP) 93.50 15.66 260,290,000.00 -8.26 OPERLY ATE. 90.00 13.33 279,947,000.00 -1.33 FORM OPERLY NOT INITIALED. INCORRECT LETTING DATE. 78.00 5.33 256,719,000.00 -9.52	TECH QUALITY ACTUAL ACT % QUALITY SCORE CREDIT CONT AMT (PRICE PROP) 93.50 15.66 260,290,000.00 -8.26 40,761,414.00 OPERLY ATE. 90.00 13.33 279,947,000.00 -1.33 37,316,935.10 FORM OPERLY NOT INITIALED. INCORRECT LETTING DATE. 78.00 5.33 256,719,000.00 -9.52 13,683,122.70	TECH QUALITY SCORE CREDIT CONT AMT DIFF VALUE BASIS (ADJ PRICE) PROP) 93.50 15.66 260,290,000.00 -8.26 40,761,414.00 219,528,586.00 OPERLY ATE. 90.00 13.33 279,947,000.00 -1.33 37,316,935.10 242,630,064.90 FORM OPERLY NOT INITIALED. INCORRECT LETTING DATE. 78.00 5.33 256,719,000.00 -9.52 13,683,122.70 243,035,877.30

- * BOND EXECUTED IMPROPERLY
- * COVER DATE NOT CHANGED & INITIALED. INCORRECT LETTING DATE.

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.

OCTOBER 30, 2018

PROPOSAL PROPOSED COMPLETION

DATE

THE LANE CONSTRUCTION CORPORATION

JUN 17 2022

BALFOUR BEATTY | BRANCH A JOINT VENTURE

JUL 01 2022

FLATIRON CONSTRUCTORS INC - BLYTHE DEVE

JUN 30 2022

ESTIMATE TOTAL 283,721,000.00

LETTING TOTAL 260,290,000.00 -8.26

PAGE: 2 of 2

ITEM C