
SMITH-ROWE, LLC KEMP SIGMON CONSTRUCTION CO
INC

NHM CONSTRUCTORS INC

MOUNT AIRY, NC CLAREMONT, NC ASHEVILLE, NC

CONTRACT ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 481,900.00 275,000.00 535,000.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #580119

Lump Sum 1,660,963.94 1,600,000.00 2,875,000.00

0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #580285

Lump Sum 1,107,309.30 950,000.00 1,525,000.00

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580119

2 273,866.24 547,732.48 150,000.00 300,000.00 233,000.00 466,000.00EA

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION  STRUCTURE
#580285

2 11,560.00 23,120.00 11,500.00 23,000.00 8,000.00 16,000.00EA

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION STRUCTURE
#580119

3 11,560.00 34,680.00 11,500.00 34,500.00 8,000.00 24,000.00EA

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580119

90 6,289.84 566,085.60 8,000.00 720,000.00 7,300.00 657,000.00LF

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #1
STRUCTURE #580119

35 1,000.00 35,000.00 20,000.00 700,000.00 1,700.00 59,500.00LF

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #2
STRUCTURE #580119

35 1,000.00 35,000.00 10,000.00 350,000.00 1,450.00 50,750.00LF

0010 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580285

2 42,677.40 85,354.80 50,000.00 100,000.00EA

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580285

75 1,236.54 92,740.50 2,250.00 168,750.00LF

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #1
STRUCTURE #580285

75 1,000.00 75,000.00 2,250.00 168,750.00LF

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #2
STRUCTURE #580285

75 1,000.00 75,000.00 2,000.00 150,000.00LF

0014 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580285

2 EA

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580285

75 LF

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #1
STRUCTURE #580285

15 LF

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #2
STRUCTURE #580285

15 LF

0018 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE
#580285

Lump Sum 765,000.00

TOTAL 4,819,886.62 TOTAL 5,540,000.00 TOTAL 6,973,250.00CONTRACT TOTAL

SUB-TOTAL 4,819,886.62 SUB-TOTAL 5,540,000.00 SUB-TOTAL 6,973,250.00CONTRACT ITEMS

C205020
18313.1059016.PR, DF18313.2059031.PR

HELENE

0.107 MILES

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRG #580119 ON US-221 AND BRG #580285 ON SR-1571: BOTH OVER NORTH FORK CATAWBA RIVER.

Jan 23, 2025 12:17 PM MCDOWELL 2:00 PM

Jan 09, 2025

1 / 2 001

TIP NO

FED AID NO



BIDDERS IN ORDER CONTRACT TOTAL

4,819,886.62SMITH-ROWE, LLC 1

5,540,000.00KEMP SIGMON CONSTRUCTION CO INC 2

6,973,250.00NHM CONSTRUCTORS INC 3

C205020
18313.1059016.PR, DF18313.2059031.PR

HELENE

0.107 MILES

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRG #580119 ON US-221 AND BRG #580285 ON SR-1571: BOTH OVER NORTH FORK CATAWBA RIVER.

Jan 23, 2025 12:17 PM MCDOWELL 2:00 PM

Jan 09, 2025

2 / {PageCount} 001

TIP NO

FED AID NO



S T WOOTEN CORPORATION R E BURNS & SONS CO INC NHM CONSTRUCTORS INC

WILSON, NC STATESVILLE, NC ASHEVILLE, NC

CONTRACT ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 456,200.00 497,000.00 581,000.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #580044

Lump Sum 1,250,500.00 1,466,000.00 1,845,790.00

0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #580090

Lump Sum 802,000.00 772,020.00 1,025,000.00

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY AQUISITION  STRUCTURE
#580044

2 5,700.00 11,400.00 10,000.00 20,000.00 8,000.00 16,000.00EA

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY AQUISITION STRUCTURE
#580090

3 5,700.00 17,100.00 10,000.00 30,000.00 8,000.00 24,000.00EA

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580044

2 62,000.00 124,000.00 110,000.00 220,000.00 160,000.00 320,000.00EA

0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAP STRUCTURE #580044

1 60,000.00 60,000.00 120,000.00 120,000.00 60,000.00 60,000.00EA

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580044

180 5,840.00 1,051,200.00 5,500.00 990,000.00 5,450.00 981,000.00LF

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #1
STRUCTURE #580044

38 650.00 24,700.00 200.00 7,600.00 800.00 30,400.00LF

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #2
STRUCTURE #580044

48 650.00 31,200.00 200.00 9,600.00 700.00 33,600.00LF

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT INTERIOR BENT #1
STRUCTURE #580044

55 1,000.00 55,000.00 300.00 16,500.00 600.00 33,000.00LF

0012 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE
#580044

Lump Sum

0013 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580090

2 36,000.00 72,000.00 100,000.00 200,000.00EA

0014 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAP STRUCTURE #580090

1 55,000.00 55,000.00 100,000.00 100,000.00EA

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580090

100 3,330.00 333,000.00 4,255.00 425,500.00LF

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #1
STRUCTURE #580090

11 7,100.00 78,100.00 1,160.00 12,760.00LF

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #2
STRUCTURE #580090

11 7,100.00 78,100.00 1,160.00 12,760.00LF

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT INTERIOR BENT #1
STRUCTURE #580090

21 3,000.00 63,000.00 3,405.00 71,505.00LF

0019 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE
#580090

Lump Sum 1,000,000.00

TOTAL 4,562,500.00 TOTAL 4,971,245.00 TOTAL 5,949,790.00CONTRACT TOTAL

C205021
18313.1059015.PR, DF18313.2059015.PR

HELENE

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRIDGE #580044 OVER CURTIS CREEK ON US-70 AND BRIDGE #580090 OVER MILL CREEK ON SR-1407.

Jan 23, 2025 12:17 PM MCDOWELL 2:00 PM

Jan 09, 2025

1 / 2 002

TIP NO

FED AID NO



SUB-TOTAL 4,562,500.00 SUB-TOTAL 4,971,245.00 SUB-TOTAL 5,949,790.00CONTRACT ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,562,500.00S T WOOTEN CORPORATION 1

4,971,245.00R E BURNS & SONS CO INC 2

5,949,790.00NHM CONSTRUCTORS INC 3

C205021
18313.1059015.PR, DF18313.2059015.PR

HELENE

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRIDGE #580044 OVER CURTIS CREEK ON US-70 AND BRIDGE #580090 OVER MILL CREEK ON SR-1407.

Jan 23, 2025 12:17 PM MCDOWELL 2:00 PM

Jan 09, 2025

2 / 2 002

TIP NO

FED AID NO

S T WOOTEN CORPORATION R E BURNS & SONS CO INC NHM CONSTRUCTORS INC

WILSON, NC STATESVILLE, NC ASHEVILLE, NC



ES WAGNER COMPANY LLC BUCKEYE BRIDGE LLC REEVES CONSTRUCTION COMPANY

CHARLOTTE, NC CANTON, NC DUNCAN, SC

CONTRACT ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 177,471.72 440,000.00 479,009.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #100110

Lump Sum 1,230,164.94 1,393,000.00 1,413,000.00

0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #580345

Lump Sum 1,021,901.77 1,206,000.00 1,406,800.00

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100110

2 37,500.00 75,000.00 150,000.00 300,000.00 90,000.00 180,000.00EA

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY AQUISITION STRUCTURE
#100110

2 9,500.00 19,000.00 6,000.00 12,000.00 6,000.00 12,000.00EA

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY AQUISITION STRUCTURE
#580345

3 9,500.00 28,500.00 6,000.00 18,000.00 6,000.00 18,000.00EA

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #100110

70 4,200.00 294,000.00 3,500.00 245,000.00 6,400.00 448,000.00LF

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #1
STRUCTURE #100110

13 208.00 2,704.00 1,400.00 18,200.00 575.00 7,475.00LF

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #2
STRUCTURE #100110

36 208.00 7,488.00 488.00 17,568.00 365.00 13,140.00LF

0010 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580345

2 32,000.00 64,000.00 45,000.00 90,000.00 50,000.00 100,000.00EA

0011 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAP STRUCTURE #580345

1 47,500.00 47,500.00 75,000.00 75,000.00 55,000.00 55,000.00EA

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580345

130 3,500.00 455,000.00 3,100.00 403,000.00 4,000.00 520,000.00LF

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #1
STRUCTURE #580345

23 208.00 4,784.00 2,000.00 46,000.00 620.00 14,260.00LF

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT END BENT #2
STRUCTURE #580345

15 208.00 3,120.00 3,200.00 48,000.00 530.00 7,950.00LF

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
FOUNDATION LENGTH AT INTERIOR BENT #1
STRUCTURE #580345

33 3,600.00 118,800.00 4,700.00 155,100.00 4,455.00 147,015.00LF

0016 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE
#580345

Lump Sum

TOTAL 3,549,434.43 TOTAL 4,466,868.00 TOTAL 4,821,649.00CONTRACT TOTAL

SUB-TOTAL 3,549,434.43 SUB-TOTAL 4,466,868.00 SUB-TOTAL 4,821,649.00CONTRACT ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,549,434.43ES WAGNER COMPANY LLC 1

4,466,868.00BUCKEYE BRIDGE LLC 2

4,821,649.00REEVES CONSTRUCTION COMPANY 3

C205031
DF18313.2011205.PR, DF18313.2059030.PR

HELENE

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRIDGE #580345 OVER ARMSTRONG CREEK ON SR-1546 AND BRIDGE #100110 OVER BROAD RIVER ON SR-2802.

Jan 23, 2025 12:17 PM BUNCOMBE, MCDOWELL 2:00 PM

Jan 09, 2025

1 / 1 003

TIP NO

FED AID NO



BUCKEYE BRIDGE LLC OWLE CONSTRUCTION LLC ZACHRY CONSTRUCTION
CORPORATION

CANTON, NC WHITTIER, NC SAN ANTONIO, TX

CONTRACT ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 530,000.00 270,000.00 453,700.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #430002

Lump Sum 1,687,250.00 1,240,000.00 2,290,690.84

0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #430034

Lump Sum 995,000.00 920,000.00 2,262,237.45

0004 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE #430219

Lump Sum 952,000.00 1,570,000.00 2,478,615.86

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #430002

2 130,000.00 260,000.00 100,000.00 200,000.00 137,095.55 274,191.10EA

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #430034

2 82,000.00 164,000.00 105,000.00 210,000.00 108,765.24 217,530.48EA

0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #430219

2 92,000.00 184,000.00 110,000.00 220,000.00 123,409.09 246,818.18EA

0008 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISTION AT BRIDGE #430002

2 5,500.00 11,000.00 5,500.00 11,000.00 10,000.00 20,000.00EA

0009 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISTION AT BRIDGE #430034

2 5,500.00 11,000.00 5,500.00 11,000.00 10,000.00 20,000.00EA

0010 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISTION AT BRIDGE #430219

2 5,500.00 11,000.00 5,500.00 11,000.00 10,000.00 20,000.00EA

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1
STRUCTURE #430002

14 1.00 14.00 1,300.00 18,200.00 3,822.57 53,515.98LF

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1
STRUCTURE #430034

43 382.00 16,426.00 250.00 10,750.00 615.19 26,453.17LF

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1
STRUCTURE #430219

74 336.00 24,864.00 460.00 34,040.00 667.36 49,384.64LF

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2
STRUCTURE #430002

12 1.00 12.00 1,300.00 15,600.00 3,851.68 46,220.16LF

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2
STRUCTURE #430034

48 342.00 16,416.00 235.00 11,280.00 631.06 30,290.88LF

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2
STRUCTURE #430219

45 513.00 23,085.00 182.00 8,190.00 752.19 33,848.55LF

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #430002

40 3,900.00 156,000.00 4,735.00 189,400.00 3,317.41 132,696.40LF

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #430034

55 3,300.00 181,500.00 4,140.00 227,700.00 3,095.57 170,256.35LF

0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #430219

65 4,200.00 273,000.00 5,150.00 334,750.00 3,831.27 249,032.55LF

TOTAL 5,496,567.00 TOTAL 5,512,910.00 TOTAL 9,075,482.59CONTRACT TOTAL

SUB-TOTAL 5,496,567.00 SUB-TOTAL 5,512,910.00 SUB-TOTAL 9,075,482.59CONTRACT ITEMS

C205050
DF18314.2044187, DF18314.2044189, DF18314.2044190

HELENE

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRIDGE #430002 ON SR-1101, BRIDGE #430034 ON SR-1505, AND BRIDGE #430219 ON SR-1306.

Jan 23, 2025 12:17 PM HAYWOOD 2:00 PM

Jan 09, 2025

1 / 2 004

TIP NO

FED AID NO



BIDDERS IN ORDER CONTRACT TOTAL

5,496,567.00BUCKEYE BRIDGE LLC 1

5,512,910.00OWLE CONSTRUCTION LLC 2

9,075,482.59ZACHRY CONSTRUCTION CORPORATION 3

C205050
DF18314.2044187, DF18314.2044189, DF18314.2044190

HELENE

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRIDGE #430002 ON SR-1101, BRIDGE #430034 ON SR-1505, AND BRIDGE #430219 ON SR-1306.

Jan 23, 2025 12:17 PM HAYWOOD 2:00 PM

Jan 09, 2025

2 / {PageCount} 004

TIP NO

FED AID NO


