
CAROLINA SUNROCK LLC BLYTHE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC CHARLOTTE, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 134,942.00 100,000.00 215,000.00

0002 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 20 100.00 2,000.00 200.00 4,000.00 200.00 4,000.00SY

0003 1220000000-E 545 INCIDENTAL STONE BASE 60 75.50 4,530.00 100.00 6,000.00 100.00 6,000.00TON

0004 1245000000-E SP SHOULDER RECONSTRUCTION 30.36 5,255.00 159,541.80 4,000.00 121,440.00 2,850.00 86,526.00SMI

0005 1260000000-E SP AGGREGATE SHOULDER BORROW 5,364 21.00 112,644.00 30.00 160,920.00 25.00 134,100.00TON

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

140,123 2.00 280,246.00 1.85 259,227.55 1.45 203,178.35SY

0007 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

263 26.50 6,969.50 18.95 4,983.85 18.95 4,983.85SY

0008 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

104 33.00 3,432.00 18.95 1,970.80 18.95 1,970.80SY

0009 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

326 30.50 9,943.00 18.95 6,177.70 18.95 6,177.70SY

0010 1330000000-E 607 INCIDENTAL MILLING 51,131 6.80 347,690.80 4.20 214,750.20 3.95 201,967.45SY

0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 27,732 54.00 1,497,528.00 58.00 1,608,456.00 59.00 1,636,188.00TON

0012 1575000000-E 620 ASP FOR PLANT MIX 1,813 550.00 997,150.00 600.00 1,087,800.00 560.00 1,015,280.00TON

0013 1704000000-E SP PATCHING EXIST PAVEMENT 200 223.00 44,600.00 200.00 40,000.00 350.00 70,000.00TON

0014 2549000000-E 846 2'-6" CONC CURB & GUTTER 108 45.00 4,860.00 37.00 3,996.00 37.00 3,996.00LF

0015 2591000000-E 848 4" CONCRETE SIDEWALK 51 75.00 3,825.00 65.00 3,315.00 65.00 3,315.00SY

0016 2612500000-N 848 REM & REP CONC CURB RAMP 59 2,450.00 144,550.00 2,500.00 147,500.00 2,500.00 147,500.00EA

0017 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE ISLAND

6 500.00 3,000.00 98.00 588.00 98.00 588.00SY

0018 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

72 100.00 7,200.00 60.00 4,320.00 60.00 4,320.00SY

0019 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

4 2,000.00 8,000.00 850.00 3,400.00 850.00 3,400.00EA

0020 2759000000-N SP GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

6 1,350.00 8,100.00 600.00 3,600.00 600.00 3,600.00EA

0021 2830000000-N 858 ADJ MANHOLES 2 1,225.00 2,450.00 650.00 1,300.00 650.00 1,300.00EA

0022 2845000000-N 858 ADJ METER OR VALVE BOXES 36 1,225.00 44,100.00 500.00 18,000.00 500.00 18,000.00EA

0023 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

2 300.00 600.00 250.00 500.00 195.00 390.00EA

0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,929 7.00 13,503.00 8.05 15,528.45 8.00 15,432.00SF

0025 4447000000-E SP PED CHANNEL DEVICES 120 100.00 12,000.00 100.00 12,000.00 100.00 12,000.00LF

0026 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 118,200.00 163,000.00 198,000.00

0027 4510000000-N 1190 LAW ENFORCEMENT 440 75.00 33,000.00 80.00 35,200.00 108.00 47,520.00HR

0028 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

4 300.00 1,200.00 200.00 800.00 200.00 800.00EA

0029 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE

20 150.00 3,000.00 50.00 1,000.00 50.00 1,000.00EA

0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 91,740 0.75 68,805.00 0.75 68,805.00 0.75 68,805.00LF

0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 8,490 1.50 12,735.00 1.50 12,735.00 1.50 12,735.00LF

0032 4709000000-E 1205 24"WIDE THERMO 90 MILS 2,480 10.00 24,800.00 10.00 24,800.00 10.00 24,800.00LF

C204911
2024CPT.05.08.10921.1, 2024CPT.05.08.20921.1, 2024CPT.05.08.20922.1

STATE FUNDED

18.111 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-98 EAST, AND 60 SECTIONS OF SECONDARY ROADS.
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CAROLINA SUNROCK LLC BLYTHE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC CHARLOTTE, NC RALEIGH, NC

0033 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 100.00 1,200.00 100.00 1,200.00 100.00 1,200.00EA

0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 255 110.00 28,050.00 110.00 28,050.00 110.00 28,050.00EA

0035 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

3,190 2.50 7,975.00 2.50 7,975.00 2.50 7,975.00LF

0036 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,190 0.80 2,552.00 0.80 2,552.00 0.80 2,552.00LF

0037 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 100.00 200.00 100.00 200.00 100.00 200.00EA

0038 4905100000-N 1253 NON-CAST IRON SNOWPLB PVMT MRKER 1,750 44.00 77,000.00 44.00 77,000.00 44.00 77,000.00EA

0039 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 15,000 9.60 144,000.00 9.75 146,250.00 9.60 144,000.00LF

TOTAL 4,376,122.10 TOTAL 4,399,340.55 TOTAL 4,413,850.15CONTRACT TOTAL

SUB-TOTAL 4,376,122.10 SUB-TOTAL 4,399,340.55 SUB-TOTAL 4,413,850.15ROADWAY ITEMS

C204911
2024CPT.05.08.10921.1, 2024CPT.05.08.20921.1, 2024CPT.05.08.20922.1

STATE FUNDED

18.111 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-98 EAST, AND 60 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM WAKE 2:00 PM

Jan 16, 2024
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TIP NO

FED AID NO



S T WOOTEN CORPORATION

WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 240,000.00

0002 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 20 200.00 4,000.00SY

0003 1220000000-E 545 INCIDENTAL STONE BASE 60 185.00 11,100.00TON

0004 1245000000-E SP SHOULDER RECONSTRUCTION 30.36 4,330.00 131,458.80SMI

0005 1260000000-E SP AGGREGATE SHOULDER BORROW 5,364 30.00 160,920.00TON

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

140,123 1.95 273,239.85SY

0007 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

263 20.00 5,260.00SY

0008 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

104 20.00 2,080.00SY

0009 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

326 20.00 6,520.00SY

0010 1330000000-E 607 INCIDENTAL MILLING 51,131 5.25 268,437.75SY

0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 27,732 73.75 2,045,235.00TON

0012 1575000000-E 620 ASP FOR PLANT MIX 1,813 430.00 779,590.00TON

0013 1704000000-E SP PATCHING EXIST PAVEMENT 200 450.00 90,000.00TON

0014 2549000000-E 846 2'-6" CONC CURB & GUTTER 108 37.00 3,996.00LF

0015 2591000000-E 848 4" CONCRETE SIDEWALK 51 65.00 3,315.00SY

0016 2612500000-N 848 REM & REP CONC CURB RAMP 59 2,500.00 147,500.00EA

0017 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE ISLAND

6 98.00 588.00SY

0018 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

72 60.00 4,320.00SY

0019 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

4 850.00 3,400.00EA

0020 2759000000-N SP GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

6 600.00 3,600.00EA

0021 2830000000-N 858 ADJ MANHOLES 2 650.00 1,300.00EA

0022 2845000000-N 858 ADJ METER OR VALVE BOXES 36 500.00 18,000.00EA

0023 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

2 187.69 375.38EA

0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,929 7.88 15,200.52SF

0025 4447000000-E SP PED CHANNEL DEVICES 120 100.00 12,000.00LF

0026 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 245,330.00

0027 4510000000-N 1190 LAW ENFORCEMENT 440 100.00 44,000.00HR

0028 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

4 200.00 800.00EA

0029 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE

20 50.00 1,000.00EA

0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 91,740 0.75 68,805.00LF

0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 8,490 1.50 12,735.00LF

0032 4709000000-E 1205 24"WIDE THERMO 90 MILS 2,480 10.00 24,800.00LF

0033 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 100.00 1,200.00EA
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STATE FUNDED

18.111 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-98 EAST, AND 60 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM WAKE 2:00 PM

Jan 16, 2024
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S T WOOTEN CORPORATION

WILSON, NC

0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 255 110.00 28,050.00EA

0035 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

3,190 2.50 7,975.00LF

0036 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,190 0.80 2,552.00LF

0037 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 100.00 200.00EA

0038 4905100000-N 1253 NON-CAST IRON SNOWPLB PVMT MRKER 1,750 44.00 77,000.00EA

0039 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 15,000 9.60 144,000.00LF

TOTAL 4,889,883.30CONTRACT TOTAL

SUB-TOTAL 4,889,883.30ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,376,122.10CAROLINA SUNROCK LLC 1

4,399,340.55BLYTHE CONSTRUCTION INC 2

4,413,850.15FSC II LLC DBA FRED SMITH COMPANY 3

4,889,883.30S T WOOTEN CORPORATION 4

C204911
2024CPT.05.08.10921.1, 2024CPT.05.08.20921.1, 2024CPT.05.08.20922.1

STATE FUNDED

18.111 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-98 EAST, AND 60 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM WAKE 2:00 PM

Jan 16, 2024

4 / 4 001

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC BLYTHE CONSTRUCTION INC

RALEIGH, NC RALEIGH, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 180,000.00 119,755.00 90,000.00

0002 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 26 200.00 5,200.00 100.00 2,600.00 200.00 5,200.00SY

0003 1220000000-E 545 INCIDENTAL STONE BASE 566 70.00 39,620.00 77.00 43,582.00 45.00 25,470.00TON

0004 1245000000-E SP SHOULDER RECONSTRUCTION 12.47 2,700.00 33,669.00 5,045.00 62,911.15 3,500.00 43,645.00SMI

0005 1260000000-E SP AGGREGATE SHOULDER BORROW 1,173 26.00 30,498.00 24.50 28,738.50 30.00 35,190.00TON

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

141,423 1.75 247,490.25 2.30 325,272.90 2.50 353,557.50SY

0007 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

356 18.95 6,746.20 44.00 15,664.00 7.50 2,670.00SY

0008 1330000000-E 607 INCIDENTAL MILLING 13,664 4.95 67,636.80 11.50 157,136.00 5.00 68,320.00SY

0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,915 57.00 850,155.00 57.00 850,155.00 58.00 865,070.00TON

0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,554 60.00 573,240.00 52.00 496,808.00 55.00 525,470.00TON

0011 1575000000-E 620 ASP FOR PLANT MIX 1,589 580.00 921,620.00 550.00 873,950.00 600.00 953,400.00TON

0012 1704000000-E SP PATCHING EXIST PAVEMENT 1,149 108.00 124,092.00 120.00 137,880.00 150.00 172,350.00TON

0013 2535000000-E 846 **"X**" CONCRETE CURB
(8'' X 6")

10 45.00 450.00 100.00 1,000.00 45.00 450.00LF

0014 2549000000-E 846 2'-6" CONC CURB & GUTTER 190 33.50 6,365.00 45.00 8,550.00 33.50 6,365.00LF

0015 2591000000-E 848 4" CONCRETE SIDEWALK 102 65.00 6,630.00 75.00 7,650.00 65.00 6,630.00SY

0016 2605000000-N 848 CONCRETE CURB RAMPS 2 2,500.00 5,000.00 2,450.00 4,900.00 2,500.00 5,000.00EA

0017 2612500000-N 848 REM & REP CONC CURB RAMP 71 2,500.00 177,500.00 2,450.00 173,950.00 2,500.00 177,500.00EA

0018 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND  REPLACE SIDEWALK

64 60.00 3,840.00 100.00 6,400.00 60.00 3,840.00SY

0019 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE ISLAND

6 98.00 588.00 250.00 1,500.00 98.00 588.00SY

0020 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

2 43.50 87.00 50.00 100.00 43.50 87.00SY

0021 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE CURB & GUTTER

10 55.00 550.00 100.00 1,000.00 55.00 550.00LF

0022 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

12 850.00 10,200.00 2,000.00 24,000.00 850.00 10,200.00EA

0023 2759000000-N SP GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

4 600.00 2,400.00 1,350.00 5,400.00 600.00 2,400.00EA

0024 2830000000-N 858 ADJ MANHOLES 5 650.00 3,250.00 1,225.00 6,125.00 650.00 3,250.00EA

0025 2845000000-N 858 ADJ METER OR VALVE BOXES 3 500.00 1,500.00 1,225.00 3,675.00 500.00 1,500.00EA

0026 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

2 195.00 390.00 175.00 350.00 225.00 450.00EA

0027 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,864 8.00 14,912.00 8.30 15,471.20 7.55 14,073.20SF

0028 4447000000-E SP PED CHANNEL DEVICES 120 100.00 12,000.00 100.00 12,000.00 100.00 12,000.00LF

0029 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 123,000.00 94,840.00 88,000.00

0030 4510000000-N 1190 LAW ENFORCEMENT 400 108.00 43,200.00 75.00 30,000.00 80.00 32,000.00HR

0031 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

8 200.00 1,600.00 300.00 2,400.00 200.00 1,600.00EA

C204910
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MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
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Jan 16, 2024

1 / 4 002

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC BLYTHE CONSTRUCTION INC

RALEIGH, NC RALEIGH, NC CHARLOTTE, NC

0032 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

20 50.00 1,000.00 150.00 3,000.00 50.00 1,000.00EA

0033 4685000000-E 1205 THERMO PVT MKG LINES 4"90 175,123 0.63 110,327.49 0.63 110,327.49 0.65 113,829.95LF

0034 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,423 2.00 2,846.00 2.00 2,846.00 2.00 2,846.00LF

0035 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,062 2.50 5,155.00 2.50 5,155.00 2.50 5,155.00LF

0036 4704000000-E 1205 THERMO LINES 16" 90MILS 150 10.00 1,500.00 10.00 1,500.00 10.00 1,500.00LF

0037 4709000000-E 1205 24"WIDE THERMO 90 MILS 2,035 10.00 20,350.00 10.00 20,350.00 10.00 20,350.00LF

0038 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 59 85.00 5,015.00 85.00 5,015.00 85.00 5,015.00EA

0039 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 180 100.00 18,000.00 100.00 18,000.00 100.00 18,000.00EA

0040 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(III)

1,255 5.50 6,902.50 5.50 6,902.50 5.50 6,902.50LF

0041 4847300000-N 1205 IN LANE RT SHIELD 1 2,100.00 2,100.00 2,100.00 2,100.00 2,100.00 2,100.00EA

0042 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,255 1.00 1,255.00 1.00 1,255.00 1.00 1,255.00LF

0043 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,310 7.00 23,170.00 7.00 23,170.00 10.50 34,755.00LF

TOTAL 3,691,050.24 TOTAL 3,713,384.74 TOTAL 3,719,534.15CONTRACT TOTAL

SUB-TOTAL 3,691,050.24 SUB-TOTAL 3,713,384.74 SUB-TOTAL 3,719,534.15ROADWAY ITEMS

C204910
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MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
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S T WOOTEN CORPORATION

WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 200,000.00

0002 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 26 200.00 5,200.00SY

0003 1220000000-E 545 INCIDENTAL STONE BASE 566 70.00 39,620.00TON

0004 1245000000-E SP SHOULDER RECONSTRUCTION 12.47 3,725.00 46,450.75SMI

0005 1260000000-E SP AGGREGATE SHOULDER BORROW 1,173 28.00 32,844.00TON

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

141,423 1.80 254,561.40SY

0007 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

356 15.50 5,518.00SY

0008 1330000000-E 607 INCIDENTAL MILLING 13,664 12.00 163,968.00SY

0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,915 72.50 1,081,337.50TON

0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,554 79.25 757,154.50TON

0011 1575000000-E 620 ASP FOR PLANT MIX 1,589 420.00 667,380.00TON

0012 1704000000-E SP PATCHING EXIST PAVEMENT 1,149 112.50 129,262.50TON

0013 2535000000-E 846 **"X**" CONCRETE CURB
(8'' X 6")

10 45.00 450.00LF

0014 2549000000-E 846 2'-6" CONC CURB & GUTTER 190 33.50 6,365.00LF

0015 2591000000-E 848 4" CONCRETE SIDEWALK 102 65.00 6,630.00SY

0016 2605000000-N 848 CONCRETE CURB RAMPS 2 2,500.00 5,000.00EA

0017 2612500000-N 848 REM & REP CONC CURB RAMP 71 2,500.00 177,500.00EA

0018 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND  REPLACE SIDEWALK

64 60.00 3,840.00SY

0019 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE ISLAND

6 98.00 588.00SY

0020 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

2 43.50 87.00SY

0021 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE CURB & GUTTER

10 55.00 550.00LF

0022 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

12 850.00 10,200.00EA

0023 2759000000-N SP GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

4 600.00 2,400.00EA

0024 2830000000-N 858 ADJ MANHOLES 5 650.00 3,250.00EA

0025 2845000000-N 858 ADJ METER OR VALVE BOXES 3 500.00 1,500.00EA

0026 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

2 187.69 375.38EA

0027 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,864 7.94 14,800.16SF

0028 4447000000-E SP PED CHANNEL DEVICES 120 100.00 12,000.00LF

0029 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 157,940.00

0030 4510000000-N 1190 LAW ENFORCEMENT 400 100.00 40,000.00HR

0031 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

8 200.00 1,600.00EA

0032 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

20 50.00 1,000.00EA

C204910
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S T WOOTEN CORPORATION

WILSON, NC

0033 4685000000-E 1205 THERMO PVT MKG LINES 4"90 175,123 0.63 110,327.49LF

0034 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,423 2.00 2,846.00LF

0035 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,062 2.50 5,155.00LF

0036 4704000000-E 1205 THERMO LINES 16" 90MILS 150 10.00 1,500.00LF

0037 4709000000-E 1205 24"WIDE THERMO 90 MILS 2,035 10.00 20,350.00LF

0038 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 59 85.00 5,015.00EA

0039 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 180 100.00 18,000.00EA

0040 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(III)

1,255 5.50 6,902.50LF

0041 4847300000-N 1205 IN LANE RT SHIELD 1 2,100.00 2,100.00EA

0042 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,255 1.00 1,255.00LF

0043 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,310 10.50 34,755.00LF

TOTAL 4,037,578.18CONTRACT TOTAL

SUB-TOTAL 4,037,578.18ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,691,050.24FSC II LLC DBA FRED SMITH COMPANY 1

3,713,384.74CAROLINA SUNROCK LLC 2

3,719,534.15BLYTHE CONSTRUCTION INC 3

4,037,578.18S T WOOTEN CORPORATION 4

C204910
2024CPT.05.09.20921.1, 2024CPT.05.09.20922.1

STATE FUNDED

15.782 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

34 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM WAKE 2:00 PM

Jan 16, 2024

4 / 4 002

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION LYNCHES RIVER CONTRACTING INC

RALEIGH, NC WILSON, NC PAGELAND, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 220,000.00 270,000.00 250,000.00

0002 1245000000-E SP SHOULDER RECONSTRUCTION 52.72 2,300.00 121,256.00 2,790.00 147,088.80 1,500.00 79,080.00SMI

0003 1260000000-E SP AGGREGATE SHOULDER BORROW 7,293 24.00 175,032.00 26.50 193,264.50 18.00 131,274.00TON

0004 1297000000-E 607 MILL ASP PVMT *****" DTH
(2")

91,137 1.00 91,137.00 1.60 145,819.20 2.40 218,728.80SY

0005 1330000000-E 607 INCIDENTAL MILLING 8,342 5.95 49,634.90 10.70 89,259.40 6.00 50,052.00SY

0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 23,478 50.00 1,173,900.00 65.75 1,543,678.50 64.00 1,502,592.00TON

0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 20,279 56.00 1,135,624.00 61.00 1,237,019.00 60.00 1,216,740.00TON

0008 1575000000-E 620 ASP FOR PLANT MIX 2,797 560.00 1,566,320.00 400.00 1,118,800.00 575.00 1,608,275.00TON

0009 1704000000-E SP PATCHING EXIST PAVEMENT 1,515 110.00 166,650.00 113.75 172,331.25 160.00 242,400.00TON

0010 1775500000-E 660 AST, MAT COAT, #*** STONE
(#67)

65,000 1.65 107,250.00 1.70 110,500.00 0.75 48,750.00SY

0011 1838000000-E 660 EMULSION FOR AST 26,000 2.15 55,900.00 2.70 70,200.00 2.00 52,000.00GAL

0012 1838500000-N 660 VACUUM TRUCK 3 3,100.00 9,300.00 1.00 3.00 8,500.00 25,500.00WK

0013 1840000000-E 665 MILLED RUMBLE STRIPS 50,160 0.35 17,556.00 0.30 15,048.00 0.24 12,038.40LF

0014 2143000000-E 818 BLOTTING SAND 5 900.00 4,500.00 1.00 5.00 250.00 1,250.00TON

0015 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,398 7.95 27,014.10 7.76 26,368.48 9.00 30,582.00SF

0016 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 75,500.00 135,845.00 50,000.00

0017 4510000000-N 1190 LAW ENFORCEMENT 40 75.00 3,000.00 50.00 2,000.00 80.00 3,200.00HR

0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 136,455 0.50 68,227.50 0.50 68,227.50 0.50 68,227.50LF

0019 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 687 4.00 2,748.00 4.00 2,748.00 4.00 2,748.00LF

0020 4700000000-E 1205 12"WIDE THERMO 90 MILS 250 15.00 3,750.00 15.00 3,750.00 15.00 3,750.00LF

0021 4709000000-E 1205 24"WIDE THERMO 90 MILS 92 25.00 2,300.00 25.00 2,300.00 25.00 2,300.00LF

0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 32 120.00 3,840.00 120.00 3,840.00 120.00 3,840.00EA

0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 531,783 0.17 90,403.11 0.17 90,403.11 0.17 90,403.11LF

0024 4820000000-E 1205 PAINT PVMT MARKINGS 8" 687 2.00 1,374.00 2.00 1,374.00 2.00 1,374.00LF

0025 4825000000-E 1205 PAINT PVMT MARKINGS 12" 250 3.00 750.00 3.00 750.00 3.00 750.00LF

0026 4830000000-E 1205 PAINT PVT MKGS LINES 16" 250 5.00 1,250.00 5.00 1,250.00 5.00 1,250.00LF

0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 289 10.00 2,890.00 10.00 2,890.00 10.00 2,890.00LF

0028 4840000000-N 1205 PAINT PVT MKG CHARACTER 10 60.00 600.00 60.00 600.00 60.00 600.00EA

0029 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 50.00 1,600.00 50.00 1,600.00 50.00 1,600.00EA

0030 4905100000-N 1253 NON-CAST IRON SNOWPLB PVMT MRKER 654 53.75 35,152.50 53.75 35,152.50 53.75 35,152.50EA

0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 216 7.00 1,512.00 7.00 1,512.00 7.00 1,512.00LF

0032 7456100000-E 1726 LEAD-IN CABLE(14-2) 216 2.00 432.00 2.00 432.00 2.00 432.00LF

TOTAL 5,216,403.11 TOTAL 5,494,059.24 TOTAL 5,739,291.31CONTRACT TOTAL

SUB-TOTAL 5,216,403.11 SUB-TOTAL 5,494,059.24 SUB-TOTAL 5,739,291.31ROADWAY ITEMS

C204903
2024CPT.08.06.10191, 2024CPT.08.06.20191

STATE FUNDED

31.160 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-421 N AND S, 1 SECTION OF US-15, AND 16 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM CHATHAM 2:00 PM

Jan 16, 2024

1 / 3 003

TIP NO

FED AID NO



CAROLINA SUNROCK LLC

RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 162,729.00

0002 1245000000-E SP SHOULDER RECONSTRUCTION 52.72 3,015.00 158,950.80SMI

0003 1260000000-E SP AGGREGATE SHOULDER BORROW 7,293 37.50 273,487.50TON

0004 1297000000-E 607 MILL ASP PVMT *****" DTH
(2")

91,137 2.00 182,274.00SY

0005 1330000000-E 607 INCIDENTAL MILLING 8,342 10.50 87,591.00SY

0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 23,478 70.00 1,643,460.00TON

0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 20,279 79.00 1,602,041.00TON

0008 1575000000-E 620 ASP FOR PLANT MIX 2,797 550.00 1,538,350.00TON

0009 1704000000-E SP PATCHING EXIST PAVEMENT 1,515 115.00 174,225.00TON

0010 1775500000-E 660 AST, MAT COAT, #*** STONE
(#67)

65,000 2.60 169,000.00SY

0011 1838000000-E 660 EMULSION FOR AST 26,000 3.60 93,600.00GAL

0012 1838500000-N 660 VACUUM TRUCK 3 9,205.00 27,615.00WK

0013 1840000000-E 665 MILLED RUMBLE STRIPS 50,160 0.30 15,048.00LF

0014 2143000000-E 818 BLOTTING SAND 5 107.00 535.00TON

0015 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,398 7.00 23,786.00SF

0016 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 125,700.00

0017 4510000000-N 1190 LAW ENFORCEMENT 40 100.00 4,000.00HR

0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 136,455 0.73 99,612.15LF

0019 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 687 2.50 1,717.50LF

0020 4700000000-E 1205 12"WIDE THERMO 90 MILS 250 3.50 875.00LF

0021 4709000000-E 1205 24"WIDE THERMO 90 MILS 92 15.00 1,380.00LF

0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 32 135.00 4,320.00EA

0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 531,783 0.12 63,813.96LF

0024 4820000000-E 1205 PAINT PVMT MARKINGS 8" 687 0.50 343.50LF

0025 4825000000-E 1205 PAINT PVMT MARKINGS 12" 250 1.00 250.00LF

0026 4830000000-E 1205 PAINT PVT MKGS LINES 16" 250 6.50 1,625.00LF

0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 289 6.50 1,878.50LF

0028 4840000000-N 1205 PAINT PVT MKG CHARACTER 10 25.00 250.00EA

0029 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 25.00 800.00EA

0030 4905100000-N 1253 NON-CAST IRON SNOWPLB PVMT MRKER 654 49.00 32,046.00EA

0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 216 7.00 1,512.00LF

0032 7456100000-E 1726 LEAD-IN CABLE(14-2) 216 2.00 432.00LF

TOTAL 6,493,247.91CONTRACT TOTAL

SUB-TOTAL 6,493,247.91ROADWAY ITEMS

C204903
2024CPT.08.06.10191, 2024CPT.08.06.20191

STATE FUNDED

31.160 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-421 N AND S, 1 SECTION OF US-15, AND 16 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM CHATHAM 2:00 PM

Jan 16, 2024

2 / 3 003

TIP NO

FED AID NO



BIDDERS IN ORDER CONTRACT TOTAL

5,216,403.11FSC II LLC DBA FRED SMITH COMPANY 1

5,494,059.24S T WOOTEN CORPORATION 2

5,739,291.31LYNCHES RIVER CONTRACTING INC 3

6,493,247.91CAROLINA SUNROCK LLC 4

C204903
2024CPT.08.06.10191, 2024CPT.08.06.20191

STATE FUNDED

31.160 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-421 N AND S, 1 SECTION OF US-15, AND 16 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM CHATHAM 2:00 PM

Jan 16, 2024

3 / {PageCount} 003

TIP NO

FED AID NO



BARNHILL CONTRACTING CO HUDSON PAVING INC

ROCKY MOUNT, NC ROCKINGHAM, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 221,000.00 234,978.00

0002 1245000000-E SP SHOULDER RECONSTRUCTION 17 3,800.00 64,600.00 3,000.00 51,000.00SMI

0003 1260000000-E SP AGGREGATE SHOULDER BORROW 2,382 34.00 80,988.00 39.00 92,898.00TON

0004 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

117,639 2.75 323,507.25 3.50 411,736.50SY

0005 1330000000-E 607 INCIDENTAL MILLING 29,654 8.00 237,232.00 7.25 214,991.50SY

0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,016 71.00 711,136.00 106.00 1,061,696.00TON

0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 13,254 73.25 970,855.50 110.30 1,461,916.20TON

0008 1575000000-E 620 ASP FOR PLANT MIX 1,587 604.00 958,548.00 0.01 15.87TON

0009 1704000000-E SP PATCHING EXIST PAVEMENT 2,872 113.50 325,972.00 171.00 491,112.00TON

0010 1880000000-E SP GENERIC PAVING ITEM (TON)
JOINT REPAIR

125 660.00 82,500.00 599.00 74,875.00TON

0011 2830000000-N 858 ADJ MANHOLES 2 1,100.00 2,200.00 1,500.00 3,000.00EA

0012 2845000000-N 858 ADJ METER OR VALVE BOXES 3 1,100.00 3,300.00 1,500.00 4,500.00EA

0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,711 7.86 13,448.46 7.35 12,575.85SF

0014 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 123,000.00 265,312.00

0015 4510000000-N 1190 LAW ENFORCEMENT 120 100.00 12,000.00 55.00 6,600.00HR

0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 164,385 0.67 110,137.95 0.67 110,137.95LF

0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 575 2.00 1,150.00 2.00 1,150.00LF

0018 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,224 2.50 3,060.00 2.50 3,060.00LF

0019 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,180 14.00 16,520.00 14.00 16,520.00LF

0020 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 105.00 1,260.00 105.00 1,260.00EA

0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 90 125.00 11,250.00 125.00 11,250.00EA

0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 290,792 0.12 34,895.04 0.12 34,895.04LF

0023 4820000000-E 1205 PAINT PVMT MARKINGS 8" 575 0.75 431.25 0.75 431.25LF

0024 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,131 1.00 1,131.00 1.00 1,131.00LF

0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,221 2.00 2,442.00 2.00 2,442.00LF

0026 4840000000-N 1205 PAINT PVT MKG CHARACTER 21 45.00 945.00 45.00 945.00EA

0027 4845000000-N 1205 PAINT PVT MKG SYMBOL 86 45.00 3,870.00 45.00 3,870.00EA

0028 4850000000-E 1205 LINE REMOVAL 4" WIDE 636 1.75 1,113.00 1.75 1,113.00LF

0029 4905100000-N 1253 NON-CAST IRON SNOWPLB PVMT MRKER 978 49.00 47,922.00 49.00 47,922.00EA

0030 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 25,000.00 25,000.00

0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,204 9.75 31,239.00 9.75 31,239.00LF

0032 7456100000-E 1726 LEAD-IN CABLE(14-2) 100 2.00 200.00 200.00 20,000.00LF

TOTAL 4,422,853.45 TOTAL 4,699,573.16CONTRACT TOTAL

SUB-TOTAL 4,422,853.45 SUB-TOTAL 4,699,573.16ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,422,853.45BARNHILL CONTRACTING CO 1

4,699,573.16HUDSON PAVING INC 2

C204472
2024CPT.08.08.10471, 2024CPT.08.08.10831, 2024CPT.08.08.20471,
2024CPT.08.08.20831

STATE FUNDED

15.380 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-401, 1 SECTION OF US-74 BUS, AND 6 SECTIONS OF SECONDARY ROADS.

Jan 24, 2024 1:29 PM HOKE, SCOTLAND 2:00 PM

Jan 16, 2024

1 / 1 004

TIP NO

FED AID NO



SMITH-ROWE, LLC R E BURNS & SONS CO INC NJR GROUP INC

MOUNT AIRY, NC STATESVILLE, NC ALBEMARLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 113,300.00 119,000.00 118,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 16,650.00 15,600.00 15,000.00

0003 0036000000-E 225 UNDERCUT EXCAVATION 450 11.00 4,950.00 11.00 4,950.00 20.00 9,000.00CY

0004 0043000000-N 226 GRADING (226) Lump Sum 227,000.00 227,000.00 127,500.00

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 1.00 1.00 1.00 1.00 1.00 1.00ACR

0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 1.00 400.00 1.00 400.00 45.00 18,000.00CY

0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 2.00 1,200.00 2.00 1,200.00 4.00 2,400.00SY

0008 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
17+66.00 -L-

Lump Sum 11,000.00 11,000.00 13,500.00

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 1.00 20.00 1.00 20.00 35.00 700.00TON

0010 0321000000-E 300 FND CONDIT GEOTEXTILE (4A) 60 1.00 60.00 1.00 60.00 3.00 180.00SY

0011 0335200000-E 305 15" DRAINAGE PIPE 124 65.00 8,060.00 65.00 8,060.00 105.00 13,020.00LF

0012 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

2 350.00 700.00 350.00 700.00 750.00 1,500.00EA

0013 0378000000-E 310 24" RC PIPE CULV III 52 105.00 5,460.00 105.00 5,460.00 125.00 6,500.00LF

0014 0995000000-E 340 PIPE REMOVAL 40 18.00 720.00 18.00 720.00 20.00 800.00LF

0015 1099500000-E 505 SHALLOW UNDERCUT 100 23.00 2,300.00 23.00 2,300.00 25.00 2,500.00CY

0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 25.00 5,000.00 25.00 5,000.00 45.00 9,000.00TON

0017 1112000000-E 505 GEOTEXTILE SUBGRADE STAB 300 2.00 600.00 2.00 600.00 4.00 1,200.00SY

0018 1220000000-E 545 INCIDENTAL STONE BASE 200 26.00 5,200.00 26.00 5,200.00 45.00 9,000.00TON

0019 1330000000-E 607 INCIDENTAL MILLING 335 16.00 5,360.00 18.00 6,030.00 20.00 6,700.00SY

0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 640 75.52 48,332.80 100.00 64,000.00 75.52 48,332.80TON

0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 340 73.13 24,864.20 131.00 44,540.00 73.13 24,864.20TON

0022 1575000000-E 620 ASP FOR PLANT MIX 55 715.00 39,325.00 680.00 37,400.00 715.00 39,325.00TON

0023 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 6 1.00 6.00 200.00 1,200.00 175.00 1,050.00TON

0024 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 1.00 44.80 1.00 44.80 35.00 1,568.00CY

0025 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 1.00 200.00 1.00 200.00 9.00 1,800.00SY

0026 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 1.00 33.60 1.00 33.60 95.00 3,192.00CY

0027 2044000000-E 815 6" PERF SUBDRN PIPE 200 1.00 200.00 1.00 200.00 25.00 5,000.00LF

0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 1.00 1.00 1.00 1.00 500.00 500.00EA

0029 2077000000-E 815 6" OUTLET PIPE 6 1.00 6.00 1.00 6.00 55.00 330.00LF

0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 2,800.00 8,400.00 2,800.00 8,400.00 3,500.00 10,500.00EA

0031 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 580.00 580.00 580.00 580.00 825.00 825.00EA

0032 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 585.00 1,170.00 585.00 1,170.00 825.00 1,650.00EA

0033 2556000000-E 846 SHOULDER BERM GUTTER 131 75.00 9,825.00 85.00 11,135.00 80.00 10,480.00LF

0034 3030000000-E 862 STL BEAM GUARDRAIL 575 23.00 13,225.00 23.00 13,225.00 24.20 13,915.00LF

0035 3045000000-E 862 SBGR SHOP CURVED 75 24.00 1,800.00 24.00 1,800.00 33.00 2,475.00LF

0036 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 0.01 0.05 11.00 55.00 22.00 110.00EA

0037 3215000000-N 862 GR ANCHOR TYPE III 4 2,200.00 8,800.00 2,200.00 8,800.00 2,640.00 10,560.00EA

0038 3287000000-N 862 GR END TYPE TL-3 4 3,400.00 13,600.00 3,400.00 13,600.00 3,850.00 15,400.00EA

0039 3628000000-E 876 RIP RAP, CLASS I 72 47.00 3,384.00 47.00 3,384.00 55.00 3,960.00TON

0040 3649000000-E 876 RIP RAP, CLASS B 280 47.00 13,160.00 47.00 13,160.00 55.00 15,400.00TON

C204830
48409.3.1

BRZ-1917(003)

B-6046 0.170 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #102 OVER LONG CREEK ON SR-1917.

Jan 24, 2024 1:29 PM STANLY 2:00 PM

Jan 16, 2024

1 / 9 005

TIP NO

FED AID NO



SMITH-ROWE, LLC R E BURNS & SONS CO INC NJR GROUP INC

MOUNT AIRY, NC STATESVILLE, NC ALBEMARLE, NC

0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,220 1.75 3,885.00 1.75 3,885.00 4.00 8,880.00SY

0042 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

48 24.00 1,152.00 24.00 1,152.00 19.60 940.80SF

0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 63 15.00 945.00 7.65 481.95 7.84 493.92LF

0044 4102000000-N 904 SIGN ERECTION, TYPE E 7 200.00 1,400.00 230.00 1,610.00 140.00 980.00EA

0045 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 14 5.00 70.00 1.00 14.00 23.52 329.28EA

0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 403 15.00 6,045.00 7.85 3,163.55 8.68 3,498.04SF

0047 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 8.50 884.00 8.95 930.80 8.68 902.72SF

0048 4445000000-E 1145 BARRICADES (TYPE III) 104 30.00 3,120.00 27.00 2,808.00 32.48 3,377.92LF

0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,035 1.40 4,249.00 1.40 4,249.00 1.57 4,764.95LF

0050 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(I)

1,176 3.00 3,528.00 3.00 3,528.00 3.36 3,951.36LF

0051 4900000000-N 1251 PERM RAISED PVMT MARKERS 11 10.00 110.00 10.00 110.00 11.20 123.20EA

0052 6000000000-E 1605 TEMPORARY SILT FENCE 2,390 3.00 7,170.00 3.00 7,170.00 3.41 8,149.90LF

0053 6006000000-E 1610 EROS CONTRL STONE CL A 70 1.00 70.00 1.00 70.00 55.00 3,850.00TON

0054 6009000000-E 1610 EROS CONTRL STONE CL B 285 1.00 285.00 1.00 285.00 55.00 15,675.00TON

0055 6012000000-E 1610 SEDIMENT CONTROL STONE 545 1.00 545.00 1.00 545.00 55.00 29,975.00TON

0056 6015000000-E 1615 TEMPORARY MULCHING 2 1.00 2.00 1.00 2.00 1,430.00 2,860.00ACR

0057 6018000000-E 1620 SEED FOR TEMP SEEDING 100 1.00 100.00 1.00 100.00 3.58 358.00LB

0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1 350.00 350.00 350.00 350.00 1,540.00 1,540.00TON

0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 8.00 1,600.00 8.00 1,600.00 20.00 4,000.00LF

0060 6029000000-E SP SAFETY FENCE 260 2.00 520.00 2.00 520.00 4.00 1,040.00LF

0061 6030000000-E 1630 SILT EXCAVATION 470 3.00 1,410.00 3.00 1,410.00 15.00 7,050.00CY

0062 6036000000-E 1631 MATTING FOR EROS CONTROL 7,795 2.00 15,590.00 2.00 15,590.00 1.87 14,576.65SY

0063 6037000000-E 1629 COIR FIBER MAT 100 4.00 400.00 4.00 400.00 4.95 495.00SY

0064 6038000000-E SP PERM SOIL REINF MAT 500 4.00 2,000.00 4.00 2,000.00 5.50 2,750.00SY

0065 6042000000-E 1632 1/4" HARDWARE CLOTH 280 3.70 1,036.00 3.70 1,036.00 9.00 2,520.00LF

0066 6048000000-E SP FLOAT TURBIDITY CURTAIN 370 0.01 3.70 20.00 7,400.00 35.00 12,950.00SY

0067 6070000000-N 1639 SPECIAL STILLING BASINS 18 0.01 0.18 120.00 2,160.00 500.00 9,000.00EA

0068 6071002000-E 1642 FLOCCULANT 90 7.00 630.00 7.00 630.00 20.00 1,800.00LB

0069 6084000000-E 1660 SEEDING AND MULCHING 4.4 1,100.00 4,840.00 1,100.00 4,840.00 2,970.00 13,068.00ACR

0070 6087000000-E 1660 MOWING 3 1.00 3.00 1.00 3.00 247.50 742.50ACR

0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 1.00 50.00 1.00 50.00 8.80 440.00LB

0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 350.00 87.50 350.00 87.50 2,310.00 577.50TON

0073 6096000000-E 1662 SEED FOR SUPP SEEDING 50 1.00 50.00 1.00 50.00 6.60 330.00LB

0074 6108000000-E 1665 FERTILIZER TOPDRESSING 1 350.00 350.00 350.00 350.00 1,870.00 1,870.00TON

0075 6114500000-N 1667 SPECIALIZED HAND MOWING 10 1.00 10.00 1.00 10.00 88.00 880.00MHR

0076 6117000000-N 1675 RESPONSE FOR EROS CONTROL 25 1.00 25.00 1.00 25.00 11.00 275.00EA

0077 6117500000-N SP CONC WASHOUT STRUCTURE 1 1,600.00 1,600.00 2,000.00 2,000.00 1,200.00 1,200.00EA

STRUCTURE ITEMS

0078 8017000000-N SP CM&R TEMP ACCESS ***********
(17+66.00 -L-)

Lump Sum 77,200.00 200,000.00 110,000.00
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SMITH-ROWE, LLC R E BURNS & SONS CO INC NJR GROUP INC

MOUNT AIRY, NC STATESVILLE, NC ALBEMARLE, NC

0079 8035000000-N 402 REMV EXIST STR ****** BRG (402)
(17+66.00 -L-)

Lump Sum 172,291.28 150,000.00 82,500.00

0080 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,525.00 4,000.00 2,750.00

0081 8108000000-E 411 **'-**" DIA DRILLD PIERS
(3'-0")

168 1,785.68 299,994.24 1,600.00 268,800.00 1,662.44 279,289.92LF

0082 8111200000-E 411 PERM STL CASING FOR 3' PIER 72 419.98 30,238.56 125.00 9,000.00 137.50 9,900.00LF

0083 8115000000-N 411 CSL TESTING 2 1,100.00 2,200.00 2,500.00 5,000.00 2,750.00 5,500.00EA

0084 8121000000-N 412 UNCL STR EXCAV STA *****
(17+66.00 -L-)

Lump Sum 5,000.00 5,000.00 12,500.00

0085 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 109.2 1,722.49 188,095.91 1,550.00 169,260.00 1,560.00 170,352.00CY

0086 8210000000-N 422 BRG APPR SLAB ***********
(17+66.00 -L-)

Lump Sum 33,100.00 30,000.00 32,750.00

0087 8217000000-E 425 REINF STEEL (BRIDGE) 37,166 1.51 56,120.66 1.95 72,473.70 2.00 74,332.00LB

0088 8238000000-E 425 SPIRAL COL REINF STL BRG 5,800 4.19 24,302.00 7.00 40,600.00 4.00 23,200.00LB

0089 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 947.74 13,268.36 1,100.00 15,400.00 725.00 10,150.00EA

0090 8364000000-E 450 HP12X53 PILES 390 56.58 22,066.20 40.00 15,600.00 76.00 29,640.00LF

0091 8392500000-E 450 PREDRILLING FOR PILES 56 56.30 3,152.80 100.00 5,600.00 385.00 21,560.00LF

0092 8505000000-E 460 VERT CONC BARRIER RAIL 540.76 143.02 77,339.50 170.00 91,929.20 133.98 72,451.02LF

0093 8608000000-E 876 RIP RAP II (2'-0") 637 1.00 637.00 1.00 637.00 65.00 41,405.00TON

0094 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 788 4.42 3,482.96 2.75 2,167.00 5.00 3,940.00SY

0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10,125.00 10,000.00 10,500.00

0096 8763000000-E 430 3'-0" X 2'-0"PRESTR SLABS 2,970 197.73 587,258.10 200.00 594,000.00 232.00 689,040.00LF

TOTAL 2,266,451.40 TOTAL 2,396,318.10 TOTAL 2,413,712.68CONTRACT TOTAL

SUB-TOTAL 659,053.83 SUB-TOTAL 706,851.20 SUB-TOTAL 731,952.74ROADWAY ITEMS

SUB-TOTAL 1,607,397.57 SUB-TOTAL 1,689,466.90 SUB-TOTAL 1,681,759.94STRUCTURE ITEMS
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KEMP SIGMON CONSTRUCTION
CO INC

APPLE TUCK & ASSOCIATES INC DANE CONSTRUCTION INC

CLAREMONT, NC RUTHERFORDTON, NC MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 120,000.00 122,100.00 161,650.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15,600.00 12,000.00 12,000.00

0003 0036000000-E 225 UNDERCUT EXCAVATION 450 20.00 9,000.00 15.00 6,750.00 11.00 4,950.00CY

0004 0043000000-N 226 GRADING (226) Lump Sum 150,000.00 390,000.00 375,000.00

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 100.00 100.00 1.00 1.00 1.00 1.00ACR

0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 20.00 8,000.00 40.00 16,000.00 1.00 400.00CY

0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 4.00 2,400.00 3.00 1,800.00 2.00 1,200.00SY

0008 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
17+66.00 -L-

Lump Sum 30,000.00 7,600.00 11,000.00

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 1.00 20.00 40.00 800.00 1.00 20.00TON

0010 0321000000-E 300 FND CONDIT GEOTEXTILE (4A) 60 1.00 60.00 3.00 180.00 1.00 60.00SY

0011 0335200000-E 305 15" DRAINAGE PIPE 124 98.00 12,152.00 85.00 10,540.00 65.00 8,060.00LF

0012 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

2 500.00 1,000.00 600.00 1,200.00 350.00 700.00EA

0013 0378000000-E 310 24" RC PIPE CULV III 52 150.00 7,800.00 160.00 8,320.00 105.00 5,460.00LF

0014 0995000000-E 340 PIPE REMOVAL 40 10.00 400.00 40.00 1,600.00 18.00 720.00LF

0015 1099500000-E 505 SHALLOW UNDERCUT 100 20.00 2,000.00 10.00 1,000.00 23.00 2,300.00CY

0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 30.00 6,000.00 55.00 11,000.00 25.00 5,000.00TON

0017 1112000000-E 505 GEOTEXTILE SUBGRADE STAB 300 10.00 3,000.00 3.00 900.00 2.00 600.00SY

0018 1220000000-E 545 INCIDENTAL STONE BASE 200 10.00 2,000.00 50.00 10,000.00 26.00 5,200.00TON

0019 1330000000-E 607 INCIDENTAL MILLING 335 20.00 6,700.00 18.00 6,030.00 16.00 5,360.00SY

0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 640 75.52 48,332.80 110.00 70,400.00 100.00 64,000.00TON

0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 340 73.13 24,864.20 141.00 47,940.00 131.00 44,540.00TON

0022 1575000000-E 620 ASP FOR PLANT MIX 55 715.00 39,325.00 690.00 37,950.00 680.00 37,400.00TON

0023 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 6 269.24 1,615.44 1,010.00 6,060.00 250.00 1,500.00TON

0024 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 20.00 896.00 45.00 2,016.00 1.00 44.80CY

0025 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 5.00 1,000.00 10.00 2,000.00 1.00 200.00SY

0026 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 30.00 1,008.00 45.00 1,512.00 1.00 33.60CY

0027 2044000000-E 815 6" PERF SUBDRN PIPE 200 5.00 1,000.00 40.00 8,000.00 1.00 200.00LF

0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 200.00 200.00 500.00 500.00 1.00 1.00EA

0029 2077000000-E 815 6" OUTLET PIPE 6 10.00 60.00 50.00 300.00 1.00 6.00LF

0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 3,500.00 10,500.00 4,000.00 12,000.00 2,800.00 8,400.00EA

0031 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 1,200.00 1,200.00 1,000.00 1,000.00 580.00 580.00EA

0032 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 1,200.00 2,400.00 1,200.00 2,400.00 585.00 1,170.00EA

0033 2556000000-E 846 SHOULDER BERM GUTTER 131 100.00 13,100.00 65.00 8,515.00 45.00 5,895.00LF

0034 3030000000-E 862 STL BEAM GUARDRAIL 575 23.00 13,225.00 23.00 13,225.00 23.00 13,225.00LF

0035 3045000000-E 862 SBGR SHOP CURVED 75 24.00 1,800.00 24.00 1,800.00 24.00 1,800.00LF

0036 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 11.00 55.00 11.00 55.00 11.00 55.00EA

0037 3215000000-N 862 GR ANCHOR TYPE III 4 2,200.00 8,800.00 2,200.00 8,800.00 2,200.00 8,800.00EA

0038 3287000000-N 862 GR END TYPE TL-3 4 3,400.00 13,600.00 3,400.00 13,600.00 3,400.00 13,600.00EA

0039 3628000000-E 876 RIP RAP, CLASS I 72 65.00 4,680.00 50.00 3,600.00 47.00 3,384.00TON
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KEMP SIGMON CONSTRUCTION
CO INC

APPLE TUCK & ASSOCIATES INC DANE CONSTRUCTION INC

CLAREMONT, NC RUTHERFORDTON, NC MOORESVILLE, NC

0040 3649000000-E 876 RIP RAP, CLASS B 280 65.00 18,200.00 50.00 14,000.00 47.00 13,160.00TON

0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,220 4.00 8,880.00 3.00 6,660.00 1.75 3,885.00SY

0042 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

48 17.50 840.00 18.50 888.00 17.50 840.00SF

0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 63 7.00 441.00 7.50 472.50 7.00 441.00LF

0044 4102000000-N 904 SIGN ERECTION, TYPE E 7 125.00 875.00 65.00 455.00 125.00 875.00EA

0045 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 14 21.00 294.00 30.00 420.00 21.00 294.00EA

0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 403 7.75 3,123.25 8.25 3,324.75 7.75 3,123.25SF

0047 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 7.75 806.00 6.50 676.00 7.75 806.00SF

0048 4445000000-E 1145 BARRICADES (TYPE III) 104 29.00 3,016.00 40.00 4,160.00 29.00 3,016.00LF

0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,035 1.40 4,249.00 1.40 4,249.00 1.40 4,249.00LF

0050 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(I)

1,176 3.00 3,528.00 3.00 3,528.00 3.00 3,528.00LF

0051 4900000000-N 1251 PERM RAISED PVMT MARKERS 11 10.00 110.00 10.00 110.00 10.00 110.00EA

0052 6000000000-E 1605 TEMPORARY SILT FENCE 2,390 3.10 7,409.00 2.90 6,931.00 3.00 7,170.00LF

0053 6006000000-E 1610 EROS CONTRL STONE CL A 70 10.00 700.00 45.00 3,150.00 1.00 70.00TON

0054 6009000000-E 1610 EROS CONTRL STONE CL B 285 10.00 2,850.00 50.00 14,250.00 1.00 285.00TON

0055 6012000000-E 1610 SEDIMENT CONTROL STONE 545 10.00 5,450.00 50.00 27,250.00 1.00 545.00TON

0056 6015000000-E 1615 TEMPORARY MULCHING 2 1,300.00 2,600.00 795.00 1,590.00 1.00 2.00ACR

0057 6018000000-E 1620 SEED FOR TEMP SEEDING 100 3.25 325.00 2.25 225.00 1.00 100.00LB

0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1 1,400.00 1,400.00 1,489.00 1,489.00 350.00 350.00TON

0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 5.00 1,000.00 11.00 2,200.00 8.00 1,600.00LF

0060 6029000000-E SP SAFETY FENCE 260 2.50 650.00 1.49 387.40 2.00 520.00LF

0061 6030000000-E 1630 SILT EXCAVATION 470 5.00 2,350.00 4.00 1,880.00 3.00 1,410.00CY

0062 6036000000-E 1631 MATTING FOR EROS CONTROL 7,795 1.70 13,251.50 1.49 11,614.55 2.00 15,590.00SY

0063 6037000000-E 1629 COIR FIBER MAT 100 4.50 450.00 4.50 450.00 4.00 400.00SY

0064 6038000000-E SP PERM SOIL REINF MAT 500 5.00 2,500.00 6.50 3,250.00 4.00 2,000.00SY

0065 6042000000-E 1632 1/4" HARDWARE CLOTH 280 7.00 1,960.00 5.90 1,652.00 3.70 1,036.00LF

0066 6048000000-E SP FLOAT TURBIDITY CURTAIN 370 25.00 9,250.00 60.00 22,200.00 55.00 20,350.00SY

0067 6070000000-N 1639 SPECIAL STILLING BASINS 18 400.00 7,200.00 225.00 4,050.00 475.00 8,550.00EA

0068 6071002000-E 1642 FLOCCULANT 90 15.00 1,350.00 17.25 1,552.50 7.00 630.00LB

0069 6084000000-E 1660 SEEDING AND MULCHING 4.4 2,700.00 11,880.00 2,190.00 9,636.00 1,100.00 4,840.00ACR

0070 6087000000-E 1660 MOWING 3 225.00 675.00 169.00 507.00 1.00 3.00ACR

0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 8.00 400.00 7.00 350.00 1.00 50.00LB

0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 2,100.00 525.00 1,695.00 423.75 350.00 87.50TON

0073 6096000000-E 1662 SEED FOR SUPP SEEDING 50 6.00 300.00 7.00 350.00 1.00 50.00LB

0074 6108000000-E 1665 FERTILIZER TOPDRESSING 1 1,700.00 1,700.00 1,600.00 1,600.00 350.00 350.00TON

0075 6114500000-N 1667 SPECIALIZED HAND MOWING 10 80.00 800.00 89.00 890.00 1.00 10.00MHR

0076 6117000000-N 1675 RESPONSE FOR EROS CONTROL 25 50.00 1,250.00 95.00 2,375.00 1.00 25.00EA

0077 6117500000-N SP CONC WASHOUT STRUCTURE 1 1,087.71 1,087.71 1,500.00 1,500.00 600.00 600.00EA
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KEMP SIGMON CONSTRUCTION
CO INC

APPLE TUCK & ASSOCIATES INC DANE CONSTRUCTION INC

CLAREMONT, NC RUTHERFORDTON, NC MOORESVILLE, NC

STRUCTURE ITEMS

0078 8017000000-N SP CM&R TEMP ACCESS ***********
(17+66.00 -L-)

Lump Sum 80,000.00 115,500.00 175,000.00

0079 8035000000-N 402 REMV EXIST STR ****** BRG (402)
(17+66.00 -L-)

Lump Sum 307,000.00 135,000.00 235,000.00

0080 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 10,001.00 6,250.00 895.00

0081 8108000000-E 411 **'-**" DIA DRILLD PIERS
(3'-0")

168 1,500.00 252,000.00 1,612.00 270,816.00 2,150.00 361,200.00LF

0082 8111200000-E 411 PERM STL CASING FOR 3' PIER 72 325.00 23,400.00 247.50 17,820.00 400.00 28,800.00LF

0083 8115000000-N 411 CSL TESTING 2 500.00 1,000.00 3,500.00 7,000.00 500.00 1,000.00EA

0084 8121000000-N 412 UNCL STR EXCAV STA *****
(17+66.00 -L-)

Lump Sum 10,000.00 22,500.00 5,000.00

0085 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 109.2 1,200.00 131,040.00 1,300.00 141,960.00 2,500.00 273,000.00CY

0086 8210000000-N 422 BRG APPR SLAB ***********
(17+66.00 -L-)

Lump Sum 40,000.00 28,318.00 30,000.00

0087 8217000000-E 425 REINF STEEL (BRIDGE) 37,166 1.75 65,040.50 3.50 130,081.00 1.75 65,040.50LB

0088 8238000000-E 425 SPIRAL COL REINF STL BRG 5,800 4.50 26,100.00 4.00 23,200.00 4.75 27,550.00LB

0089 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 2,500.00 35,000.00 2,500.00 35,000.00 2,000.00 28,000.00EA

0090 8364000000-E 450 HP12X53 PILES 390 40.00 15,600.00 70.00 27,300.00 43.00 16,770.00LF

0091 8392500000-E 450 PREDRILLING FOR PILES 56 10.00 560.00 350.00 19,600.00 350.00 19,600.00LF

0092 8505000000-E 460 VERT CONC BARRIER RAIL 540.76 150.00 81,114.00 178.00 96,255.28 125.00 67,595.00LF

0093 8608000000-E 876 RIP RAP II (2'-0") 637 10.00 6,370.00 40.00 25,480.00 1.00 637.00TON

0094 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 788 5.00 3,940.00 5.00 3,940.00 4.00 3,152.00SY

0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 16,000.00 11,968.00 24,060.00

0096 8763000000-E 430 3'-0" X 2'-0"PRESTR SLABS 2,970 225.00 668,250.00 203.00 602,910.00 325.00 965,250.00LF

TOTAL 2,459,984.40 TOTAL 2,731,088.73 TOTAL 3,233,015.65CONTRACT TOTAL

SUB-TOTAL 687,568.90 SUB-TOTAL 1,010,190.45 SUB-TOTAL 905,466.15ROADWAY ITEMS

SUB-TOTAL 1,772,415.50 SUB-TOTAL 1,720,898.28 SUB-TOTAL 2,327,549.50STRUCTURE ITEMS

C204830
48409.3.1

BRZ-1917(003)

B-6046 0.170 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #102 OVER LONG CREEK ON SR-1917.

Jan 24, 2024 1:29 PM STANLY 2:00 PM

Jan 16, 2024

6 / 9 005

TIP NO

FED AID NO



REEVES CONSTRUCTION
COMPANY

CATON CONSTRUCTION GROUP INC W C ENGLISH INCORPORATED

DUNCAN, SC CHARLOTTESVILLE, VA LYNCHBURG, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 162,000.00 195,413.07 200,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 35,000.00 32,000.00 43,960.00

0003 0036000000-E 225 UNDERCUT EXCAVATION 450 15.00 6,750.00 70.00 31,500.00 41.40 18,630.00CY

0004 0043000000-N 226 GRADING (226) Lump Sum 445,000.00 200,000.00 363,200.00

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 1.00 1.00 8,000.00 8,000.00 1.00 1.00ACR

0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 60.00 24,000.00 70.00 28,000.00 75.30 30,120.00CY

0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 5.00 3,000.00 9.00 5,400.00 3.15 1,890.00SY

0008 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
17+66.00 -L-

Lump Sum 60,000.00 29,000.00 10,000.00

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 90.00 1,800.00 58.00 1,160.00 57.75 1,155.00TON

0010 0321000000-E 300 FND CONDIT GEOTEXTILE (4A) 60 5.50 330.00 9.00 540.00 3.95 237.00SY

0011 0335200000-E 305 15" DRAINAGE PIPE 124 140.00 17,360.00 120.00 14,880.00 62.00 7,688.00LF

0012 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

2 450.00 900.00 1,000.00 2,000.00 638.25 1,276.50EA

0013 0378000000-E 310 24" RC PIPE CULV III 52 275.00 14,300.00 175.00 9,100.00 149.75 7,787.00LF

0014 0995000000-E 340 PIPE REMOVAL 40 1.00 40.00 55.00 2,200.00 25.15 1,006.00LF

0015 1099500000-E 505 SHALLOW UNDERCUT 100 30.00 3,000.00 70.00 7,000.00 41.25 4,125.00CY

0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 41.00 8,200.00 70.00 14,000.00 40.10 8,020.00TON

0017 1112000000-E 505 GEOTEXTILE SUBGRADE STAB 300 5.50 1,650.00 5.80 1,740.00 4.85 1,455.00SY

0018 1220000000-E 545 INCIDENTAL STONE BASE 200 60.00 12,000.00 55.00 11,000.00 65.05 13,010.00TON

0019 1330000000-E 607 INCIDENTAL MILLING 335 18.00 6,030.00 20.00 6,700.00 20.15 6,750.25SY

0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 640 100.00 64,000.00 75.52 48,332.80 112.00 71,680.00TON

0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 340 131.00 44,540.00 73.13 24,864.20 146.75 49,895.00TON

0022 1575000000-E 620 ASP FOR PLANT MIX 55 680.00 37,400.00 715.00 39,325.00 761.60 41,888.00TON

0023 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 6 400.00 2,400.00 275.00 1,650.00 381.60 2,289.60TON

0024 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 45.00 2,016.00 45.00 2,016.00 21.30 954.24CY

0025 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 5.00 1,000.00 9.00 1,800.00 4.20 840.00SY

0026 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 75.00 2,520.00 115.00 3,864.00 90.20 3,030.72CY

0027 2044000000-E 815 6" PERF SUBDRN PIPE 200 20.00 4,000.00 15.00 3,000.00 12.75 2,550.00LF

0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 140.00 140.00 1,450.00 1,450.00 504.20 504.20EA

0029 2077000000-E 815 6" OUTLET PIPE 6 40.00 240.00 70.00 420.00 27.95 167.70LF

0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 5,000.00 15,000.00 7,500.00 22,500.00 6,820.10 20,460.30EA

0031 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 2,250.00 2,250.00 2,000.00 2,000.00 1,101.45 1,101.45EA

0032 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 2,400.00 4,800.00 1,800.00 3,600.00 971.80 1,943.60EA

0033 2556000000-E 846 SHOULDER BERM GUTTER 131 50.00 6,550.00 65.00 8,515.00 120.80 15,824.80LF

0034 3030000000-E 862 STL BEAM GUARDRAIL 575 23.00 13,225.00 23.00 13,225.00 25.75 14,806.25LF

0035 3045000000-E 862 SBGR SHOP CURVED 75 24.00 1,800.00 24.00 1,800.00 26.90 2,017.50LF

0036 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 11.00 55.00 11.00 55.00 12.30 61.50EA

0037 3215000000-N 862 GR ANCHOR TYPE III 4 2,200.00 8,800.00 2,200.00 8,800.00 2,609.60 10,438.40EA

0038 3287000000-N 862 GR END TYPE TL-3 4 3,400.00 13,600.00 3,400.00 13,600.00 3,808.00 15,232.00EA

0039 3628000000-E 876 RIP RAP, CLASS I 72 40.00 2,880.00 70.00 5,040.00 80.10 5,767.20TON
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0040 3649000000-E 876 RIP RAP, CLASS B 280 70.00 19,600.00 70.00 19,600.00 59.95 16,786.00TON

0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,220 4.50 9,990.00 6.00 13,320.00 3.80 8,436.00SY

0042 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

48 24.00 1,152.00 17.50 840.00 19.60 940.80SF

0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 63 15.00 945.00 7.00 441.00 7.85 494.55LF

0044 4102000000-N 904 SIGN ERECTION, TYPE E 7 200.00 1,400.00 125.00 875.00 140.00 980.00EA

0045 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 14 5.00 70.00 21.00 294.00 23.50 329.00EA

0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 403 15.00 6,045.00 7.80 3,143.40 8.70 3,506.10SF

0047 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 8.50 884.00 7.80 811.20 8.70 904.80SF

0048 4445000000-E 1145 BARRICADES (TYPE III) 104 30.00 3,120.00 29.00 3,016.00 32.50 3,380.00LF

0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,035 1.40 4,249.00 1.40 4,249.00 1.57 4,764.95LF

0050 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(I)

1,176 3.00 3,528.00 3.00 3,528.00 3.36 3,951.36LF

0051 4900000000-N 1251 PERM RAISED PVMT MARKERS 11 10.00 110.00 10.00 110.00 11.20 123.20EA

0052 6000000000-E 1605 TEMPORARY SILT FENCE 2,390 4.10 9,799.00 3.10 7,409.00 3.65 8,723.50LF

0053 6006000000-E 1610 EROS CONTRL STONE CL A 70 40.00 2,800.00 70.00 4,900.00 60.00 4,200.00TON

0054 6009000000-E 1610 EROS CONTRL STONE CL B 285 40.00 11,400.00 70.00 19,950.00 64.60 18,411.00TON

0055 6012000000-E 1610 SEDIMENT CONTROL STONE 545 40.00 21,800.00 65.00 35,425.00 64.90 35,370.50TON

0056 6015000000-E 1615 TEMPORARY MULCHING 2 1,300.00 2,600.00 1,300.00 2,600.00 1,120.00 2,240.00ACR

0057 6018000000-E 1620 SEED FOR TEMP SEEDING 100 3.25 325.00 3.25 325.00 1.15 115.00LB

0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1 1,400.00 1,400.00 1,400.00 1,400.00 1.15 1.15TON

0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 25.00 5,000.00 34.50 6,900.00 15.15 3,030.00LF

0060 6029000000-E SP SAFETY FENCE 260 2.50 650.00 2.50 650.00 3.35 871.00LF

0061 6030000000-E 1630 SILT EXCAVATION 470 22.00 10,340.00 75.00 35,250.00 0.01 4.70CY

0062 6036000000-E 1631 MATTING FOR EROS CONTROL 7,795 1.70 13,251.50 1.70 13,251.50 1.40 10,913.00SY

0063 6037000000-E 1629 COIR FIBER MAT 100 4.50 450.00 4.50 450.00 16.80 1,680.00SY

0064 6038000000-E SP PERM SOIL REINF MAT 500 5.00 2,500.00 5.00 2,500.00 7.00 3,500.00SY

0065 6042000000-E 1632 1/4" HARDWARE CLOTH 280 7.00 1,960.00 9.00 2,520.00 4.50 1,260.00LF

0066 6048000000-E SP FLOAT TURBIDITY CURTAIN 370 100.00 37,000.00 95.00 35,150.00 174.00 64,380.00SY

0067 6070000000-N 1639 SPECIAL STILLING BASINS 18 2,200.00 39,600.00 1,450.00 26,100.00 749.50 13,491.00EA

0068 6071002000-E 1642 FLOCCULANT 90 15.00 1,350.00 15.00 1,350.00 19.50 1,755.00LB

0069 6084000000-E 1660 SEEDING AND MULCHING 4.4 2,700.00 11,880.00 2,700.00 11,880.00 2,016.00 8,870.40ACR

0070 6087000000-E 1660 MOWING 3 225.00 675.00 225.00 675.00 1.15 3.45ACR

0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 8.00 400.00 8.00 400.00 1.15 57.50LB

0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 2,100.00 525.00 2,100.00 525.00 1.15 0.29TON

0073 6096000000-E 1662 SEED FOR SUPP SEEDING 50 6.00 300.00 6.00 300.00 1.15 57.50LB

0074 6108000000-E 1665 FERTILIZER TOPDRESSING 1 1,700.00 1,700.00 1,700.00 1,700.00 1.15 1.15TON

0075 6114500000-N 1667 SPECIALIZED HAND MOWING 10 80.00 800.00 80.00 800.00 56.00 560.00MHR

0076 6117000000-N 1675 RESPONSE FOR EROS CONTROL 25 300.00 7,500.00 300.00 7,500.00 56.00 1,400.00EA

0077 6117500000-N SP CONC WASHOUT STRUCTURE 1 5,000.00 5,000.00 2,940.40 2,940.40 3,310.75 3,310.75EA
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STRUCTURE ITEMS

0078 8017000000-N SP CM&R TEMP ACCESS ***********
(17+66.00 -L-)

Lump Sum 250,000.00 305,000.00 632,000.00

0079 8035000000-N 402 REMV EXIST STR ****** BRG (402)
(17+66.00 -L-)

Lump Sum 250,000.00 280,093.00 597,000.00

0080 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 5,000.00 2,500.00 1,232.00

0081 8108000000-E 411 **'-**" DIA DRILLD PIERS
(3'-0")

168 1,200.00 201,600.00 1,900.00 319,200.00 1,660.00 278,880.00LF

0082 8111200000-E 411 PERM STL CASING FOR 3' PIER 72 325.00 23,400.00 338.50 24,372.00 372.00 26,784.00LF

0083 8115000000-N 411 CSL TESTING 2 500.00 1,000.00 10,848.50 21,697.00 2,140.00 4,280.00EA

0084 8121000000-N 412 UNCL STR EXCAV STA *****
(17+66.00 -L-)

Lump Sum 20,000.00 7,180.80 34,000.00

0085 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 109.2 2,076.36 226,738.51 2,300.00 251,160.00 2,660.00 290,472.00CY

0086 8210000000-N 422 BRG APPR SLAB ***********
(17+66.00 -L-)

Lump Sum 40,000.00 47,499.50 29,000.00

0087 8217000000-E 425 REINF STEEL (BRIDGE) 37,166 2.00 74,332.00 2.10 78,048.60 1.30 48,315.80LB

0088 8238000000-E 425 SPIRAL COL REINF STL BRG 5,800 4.00 23,200.00 5.20 30,160.00 2.06 11,948.00LB

0089 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 750.00 10,500.00 612.70 8,577.80 320.00 4,480.00EA

0090 8364000000-E 450 HP12X53 PILES 390 60.00 23,400.00 175.00 68,250.00 95.00 37,050.00LF

0091 8392500000-E 450 PREDRILLING FOR PILES 56 325.00 18,200.00 244.80 13,708.80 600.00 33,600.00LF

0092 8505000000-E 460 VERT CONC BARRIER RAIL 540.76 165.00 89,225.40 178.20 96,363.43 165.00 89,225.40LF

0093 8608000000-E 876 RIP RAP II (2'-0") 637 1.00 637.00 15.00 9,555.00 66.00 42,042.00TON

0094 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 788 4.72 3,719.36 8.50 6,698.00 4.00 3,152.00SY

0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 13,000.00 25,000.00 11,000.00

0096 8763000000-E 430 3'-0" X 2'-0"PRESTR SLABS 2,970 232.00 689,040.00 415.70 1,234,629.00 221.00 656,370.00LF

TOTAL 3,233,667.77 TOTAL 3,908,261.50 TOTAL 4,041,398.06CONTRACT TOTAL

SUB-TOTAL 1,270,675.50 SUB-TOTAL 1,078,568.57 SUB-TOTAL 1,210,566.86ROADWAY ITEMS

SUB-TOTAL 1,962,992.27 SUB-TOTAL 2,829,692.93 SUB-TOTAL 2,830,831.20STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

2,266,451.40SMITH-ROWE, LLC 1

2,396,318.10R E BURNS & SONS CO INC 2

2,413,712.68NJR GROUP INC 3

2,459,984.40KEMP SIGMON CONSTRUCTION CO INC 4

2,731,088.73APPLE TUCK & ASSOCIATES INC 5

3,233,015.65DANE CONSTRUCTION INC 6

3,233,667.77REEVES CONSTRUCTION COMPANY 7

3,908,261.50CATON CONSTRUCTION GROUP INC 8

4,041,398.06W C ENGLISH INCORPORATED 9
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 269,250.00 316,000.00 310,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 80,000.00 130,000.00 30,000.00

0003 0043000000-N 226 GRADING (226) Lump Sum 960,000.00 1,175,000.00 1,850,000.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 1,500.00 1,500.00 1,000.00 1,000.00 1,000.00 1,000.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 450 19.50 8,775.00 50.00 22,500.00 35.00 15,750.00CY

0006 0098000000-E 220 PRE-SPLITTING OF ROCK 2,000 65.00 130,000.00 90.00 180,000.00 116.00 232,000.00SY

0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 90.00 36,000.00 85.00 34,000.00 75.00 30,000.00CY

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 6.00 2,400.00 5.00 2,000.00 6.00 2,400.00SY

0009 0199000000-E SP TEMPORARY SHORING 500 200.00 100,000.00 350.00 175,000.00 150.00 75,000.00SF

0010 0241000000-E SP GENERIC GRADING ITEM (SY)
TYPE 2 WIRE MESH

600 210.00 126,000.00 180.00 108,000.00 250.00 150,000.00SY

0011 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+58.00 -L-

Lump Sum 186,000.00 64,000.00 45,000.00

0012 0257000000-E SP GENERIC GRADING ITEM (LF)
ROCK ANCHORS

1,275 90.00 114,750.00 63.00 80,325.00 225.00 286,875.00LF

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 51.00 2,550.00 60.00 3,000.00 75.00 3,750.00TON

0014 0321000000-E 300 FND CONDIT GEOTEXTILE (4A) 140 6.00 840.00 5.00 700.00 5.00 700.00SY

0015 0335200000-E 305 15" DRAINAGE PIPE 60 70.00 4,200.00 105.00 6,300.00 30.00 1,800.00LF

0016 0335400000-E 305 24" DRAINAGE PIPE 52 91.00 4,732.00 110.00 5,720.00 50.00 2,600.00LF

0017 0448200000-E 310 15" RCP CULV CLASS IV 112 125.00 14,000.00 160.00 17,920.00 50.00 5,600.00LF

0018 0588000000-E 310 18" CS PIPE CULV 0.064" 184 155.00 28,520.00 105.00 19,320.00 50.00 9,200.00LF

0019 0636000000-E 310 **" CS ELBOW *****" THICK
(18", 0.064")

2 1,730.00 3,460.00 250.00 500.00 350.00 700.00EA

0020 1099500000-E 505 SHALLOW UNDERCUT 100 17.00 1,700.00 80.00 8,000.00 20.00 2,000.00CY

0021 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 40.00 8,000.00 90.00 18,000.00 34.00 6,800.00TON

0022 1112000000-E 505 GEOTEXTILE SUBGRADE STAB 300 6.00 1,800.00 5.00 1,500.00 5.00 1,500.00SY

0023 1121000000-E 520 AGGREGATE BASE COURSE 650 39.00 25,350.00 48.00 31,200.00 75.00 48,750.00TON

0024 1220000000-E 545 INCIDENTAL STONE BASE 200 39.00 7,800.00 60.00 12,000.00 75.00 15,000.00TON

0025 1330000000-E 607 INCIDENTAL MILLING 450 30.00 13,500.00 28.00 12,600.00 32.00 14,400.00SY

0026 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,145 128.00 146,560.00 118.00 135,110.00 140.00 160,300.00TON

0027 1503000000-E 610 ASP CONC INTR CRS I19.0C 1,250 130.00 162,500.00 120.00 150,000.00 142.00 177,500.00TON

0028 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,260 142.00 178,920.00 130.00 163,800.00 155.00 195,300.00TON

0029 1575000000-E 620 ASP FOR PLANT MIX 190 690.00 131,100.00 650.00 123,500.00 760.00 144,400.00TON

0030 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 45.00 2,016.00 100.00 4,480.00 30.00 1,344.00CY

0031 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 6.00 1,200.00 5.00 1,000.00 20.00 4,000.00SY

0032 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 113.00 3,796.80 85.00 2,856.00 80.00 2,688.00CY

0033 2044000000-E 815 6" PERF SUBDRN PIPE 200 33.00 6,600.00 40.00 8,000.00 11.00 2,200.00LF

0034 2070000000-N 815 SUBDRN PIPE OUTLET 1 1,040.00 1,040.00 100.00 100.00 130.00 130.00EA

0035 2077000000-E 815 6" OUTLET PIPE 6 81.00 486.00 100.00 600.00 130.00 780.00LF

0036 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 3,150.00 12,600.00 2,700.00 10,800.00 1,000.00 4,000.00EA

0037 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 810.00 810.00 1,200.00 1,200.00 750.00 750.00EA
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0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 1,050.00 3,150.00 1,200.00 3,600.00 750.00 2,250.00EA

0039 2556000000-E 846 SHOULDER BERM GUTTER 30 100.00 3,000.00 100.00 3,000.00 120.00 3,600.00LF

0040 2577000000-E 846 CONC EXPRESSWAY GUTTER 420 50.00 21,000.00 80.00 33,600.00 90.00 37,800.00LF

0041 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 20 100.00 2,000.00 245.00 4,900.00 300.00 6,000.00SY

0042 3030000000-E 862 STL BEAM GUARDRAIL 1,025 26.00 26,650.00 24.00 24,600.00 24.00 24,600.00LF

0043 3045000000-E 862 SBGR SHOP CURVED 50 37.00 1,850.00 25.00 1,250.00 25.00 1,250.00LF

0044 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 50.00 500.00 11.00 110.00 11.00 110.00EA

0045 3180000000-N 862 GR ANCHOR TYPE **********
(B-83, SHOP CURVED)

1 4,500.00 4,500.00 3,200.00 3,200.00 3,200.00 3,200.00EA

0046 3180000000-N 862 GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 5,200.00 5,200.00 3,400.00 3,400.00 3,400.00 3,400.00EA

0047 3195000000-N 862 GR END TYPE AT-1 2 1,100.00 2,200.00 950.00 1,900.00 950.00 1,900.00EA

0048 3215000000-N 862 GR ANCHOR TYPE III 2 2,600.00 5,200.00 2,400.00 4,800.00 2,400.00 4,800.00EA

0049 3287000000-N 862 GR END TYPE TL-3 4 3,700.00 14,800.00 3,400.00 13,600.00 3,400.00 13,600.00EA

0050 3380000000-E 862 TEMP STL BM GUARDRAIL 75 20.00 1,500.00 8.00 600.00 8.00 600.00LF

0051 3387000000-N 862 TEMP GDRL ANCH UNITS ******
(III)

2 2,300.00 4,600.00 800.00 1,600.00 800.00 1,600.00EA

0052 3389150000-N 862 TEMP GDRL END UNITS *****
(TL-3)

3 2,700.00 8,100.00 1,500.00 4,500.00 1,500.00 4,500.00EA

0053 3559000000-E 866 ** STRAND BW FENCE W/ POSTS
(4)

400 27.00 10,800.00 8.00 3,200.00 8.00 3,200.00LF

0054 3628000000-E 876 RIP RAP, CLASS I 263 70.00 18,410.00 75.00 19,725.00 80.00 21,040.00TON

0055 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,046 6.00 6,276.00 5.00 5,230.00 5.00 5,230.00SY

0056 4400000000-E 1110 WORK ZONE SIGNS (STAT) 157 17.00 2,669.00 7.00 1,099.00 8.35 1,310.95SF

0057 4405000000-E 1110 WORK ZONE SIGNS (PORT) 160 15.00 2,400.00 50.00 8,000.00 8.95 1,432.00SF

0058 4410000000-E 1110 WORK ZONE SIGNS (BARR) 40 10.00 400.00 6.50 260.00 9.15 366.00SF

0059 4430000000-N 1130 DRUMS 200 80.00 16,000.00 70.00 14,000.00 50.00 10,000.00EA

0060 4435000000-N 1135 CONES 25 40.00 1,000.00 40.00 1,000.00 30.00 750.00EA

0061 4445000000-E 1145 BARRICADES (TYPE III) 112 35.00 3,920.00 65.00 7,280.00 27.00 3,024.00LF

0062 4455000000-N 1150 FLAGGER 180 250.00 45,000.00 620.00 111,600.00 225.00 40,500.00DAY

0063 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(IV)

720 4.00 2,880.00 3.75 2,700.00 5.00 3,600.00LF

0064 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,342 0.48 10,724.16 0.45 10,053.90 0.30 6,702.60LF

0065 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 2.00 800.00 1.10 440.00 1.00 400.00LF

0066 4900000000-N 1251 PERM RAISED PVMT MARKERS 3 100.00 300.00 100.00 300.00 20.00 60.00EA

0067 4905100000-N 1253 NON-CAST IRON SNOWPLB PVMT MRKER 22 125.00 2,750.00 100.00 2,200.00 70.00 1,540.00EA

0068 6000000000-E 1605 TEMPORARY SILT FENCE 3,210 3.25 10,432.50 3.15 10,111.50 3.15 10,111.50LF

0069 6006000000-E 1610 EROS CONTRL STONE CL A 125 50.00 6,250.00 75.00 9,375.00 43.00 5,375.00TON

0070 6009000000-E 1610 EROS CONTRL STONE CL B 605 55.00 33,275.00 75.00 45,375.00 56.00 33,880.00TON

0071 6012000000-E 1610 SEDIMENT CONTROL STONE 505 51.00 25,755.00 70.00 35,350.00 55.00 27,775.00TON

0072 6015000000-E 1615 TEMPORARY MULCHING 4 1,700.00 6,800.00 1,600.00 6,400.00 1,600.00 6,400.00ACR

0073 6018000000-E 1620 SEED FOR TEMP SEEDING 300 4.20 1,260.00 4.00 1,200.00 4.00 1,200.00LB
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0074 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 1,300.00 1,950.00 1,200.00 1,800.00 1,200.00 1,800.00TON

0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 55.00 11,000.00 50.00 10,000.00 6.00 1,200.00LF

0076 6029000000-E SP SAFETY FENCE 920 2.20 2,024.00 4.00 3,680.00 2.00 1,840.00LF

0077 6030000000-E 1630 SILT EXCAVATION 890 20.00 17,800.00 30.00 26,700.00 20.00 17,800.00CY

0078 6036000000-E 1631 MATTING FOR EROS CONTROL 16,395 2.10 34,429.50 2.00 32,790.00 2.00 32,790.00SY

0079 6037000000-E 1629 COIR FIBER MAT 875 7.50 6,562.50 7.00 6,125.00 7.00 6,125.00SY

0080 6042000000-E 1632 1/4" HARDWARE CLOTH 425 6.00 2,550.00 6.00 2,550.00 5.25 2,231.25LF

0081 6070000000-N 1639 SPECIAL STILLING BASINS 12 600.00 7,200.00 1,000.00 12,000.00 500.00 6,000.00EA

0082 6071002000-E 1642 FLOCCULANT 150 40.00 6,000.00 15.00 2,250.00 20.00 3,000.00LB

0083 6071030000-E 1640 COIR FIBER BAFFLE 50 9.00 450.00 15.00 750.00 8.00 400.00LF

0084 6084000000-E 1660 SEEDING AND MULCHING 4 3,700.00 14,800.00 3,400.00 13,600.00 3,400.00 13,600.00ACR

0085 6087000000-E 1660 MOWING 2 500.00 1,000.00 400.00 800.00 750.00 1,500.00ACR

0086 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 5.00 250.00 2.50 125.00 2.50 125.00LB

0087 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,000.00 250.00 750.00 187.50 750.00 187.50TON

0088 6096000000-E 1662 SEED FOR SUPP SEEDING 125 6.00 750.00 4.50 562.50 4.50 562.50LB

0089 6108000000-E 1665 FERTILIZER TOPDRESSING 3.75 1,500.00 5,625.00 1,400.00 5,250.00 1,400.00 5,250.00TON

0090 6111000000-E SP IMPERVIOUS DIKE 340 185.00 62,900.00 100.00 34,000.00 135.00 45,900.00LF

0091 6114500000-N 1667 SPECIALIZED HAND MOWING 10 75.00 750.00 75.00 750.00 100.00 1,000.00MHR

0092 6114800000-N SP MANUAL LITTER REMOVAL 4 250.00 1,000.00 50.00 200.00 100.00 400.00MHR

0093 6114900000-E SP LITTER DISPOSAL 1 1,000.00 1,000.00 500.00 500.00 1,000.00 1,000.00TON

0094 6117000000-N 1675 RESPONSE FOR EROS CONTROL 13 400.00 5,200.00 300.00 3,900.00 300.00 3,900.00EA

0095 6117500000-N SP CONC WASHOUT STRUCTURE 2 500.00 1,000.00 830.00 1,660.00 500.00 1,000.00EA

0096 6123000000-E 1670 REFORESTATION 2 6,750.00 13,500.00 6,500.00 13,000.00 6,500.00 13,000.00ACR

0097 6126000000-E SP STREAMBANK REFORESTATION 0.03 15,000.00 450.00 10,000.00 300.00 10,000.00 300.00ACR

0098 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION CLEANOUT

6 300.00 1,800.00 250.00 1,500.00 350.00 2,100.00EA

0099 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION, TYPE 1

2 300.00 600.00 400.00 800.00 1,200.00 2,400.00EA

STRUCTURE ITEMS

0100 8035000000-N 402 REMV EXIST STR ****** BRG (402)
(24+58.00 -L-)

Lump Sum 190,000.00 125,000.00 50,000.00

0101 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 3,200.00 1,500.00 10,000.00

0102 8096000000-E 450 PILE EXCAVATION IN SOIL 184 510.00 93,840.00 490.28 90,211.52 500.00 92,000.00LF

0103 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 34 905.00 30,770.00 710.00 24,140.00 500.00 17,000.00LF

0104 8105560000-E 411 4'-0" DRILLD PIER IN SOIL 35.24 1,000.00 35,240.00 2,345.00 82,637.80 1,100.00 38,764.00LF

0105 8105660000-E 411 4'-0" DRILLD PIER NO SOIL 52 2,810.00 146,120.00 3,500.00 182,000.00 2,500.00 130,000.00LF

0106 8111600000-E 411 PERM STL CASING FOR 4' PIER 39.24 575.00 22,563.00 432.00 16,951.68 500.00 19,620.00LF

0107 8115000000-N 411 CSL TESTING 1 2,720.00 2,720.00 2,500.00 2,500.00 3,000.00 3,000.00EA

0108 8121000000-N 412 UNCL STR EXCAV STA *****
(24+58.00 -L-)

Lump Sum 7,000.00 100,000.00 150,000.00

0109 8147000000-E 420 REINF CONCRETE DECK SLAB 6,250 68.60 428,750.00 90.00 562,500.00 62.00 387,500.00SF
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OWLE CONSTRUCTION LLC IPC PAVING LLC DBA IPC
STRUCTURES LLC

BUCKEYE BRIDGE LLC

WHITTIER, NC ORLANDO, FL CANTON, NC

0110 8161000000-E 420 GROOVING BRIDGE FLOORS 7,652 1.10 8,417.20 1.70 13,008.40 1.50 11,478.00SF

0111 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 205.6 1,450.00 298,120.00 2,500.00 514,000.00 1,700.00 349,520.00CY

0112 8210000000-N 422 BRG APPR SLAB ***********
(24+58.00 -L-)

Lump Sum 106,000.00 115,000.00 83,000.00

0113 8217000000-E 425 REINF STEEL (BRIDGE) 41,610 1.60 66,576.00 2.00 83,220.00 1.60 66,576.00LB

0114 8238000000-E 425 SPIRAL COL REINF STL BRG 3,443 4.20 14,460.60 6.00 20,658.00 6.20 21,346.60LB

0115 8262000000-E 430 45" PRESTR CONCRETE GIRDR 668.32 477.00 318,788.64 515.00 344,184.80 400.00 267,328.00LF

0116 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

23 225.00 5,175.00 3,900.00 89,700.00 750.00 17,250.00EA

0117 8364000000-E 450 HP12X53 PILES 345 165.00 56,925.00 115.00 39,675.00 70.00 24,150.00LF

0118 8475000000-E 460 TWO BAR METAL RAIL 325.61 190.00 61,865.90 295.00 96,054.95 200.00 65,122.00LF

0119 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

359.3 255.00 91,621.50 233.00 83,716.90 267.00 95,933.10LF

0120 8608000000-E 876 RIP RAP II (2'-0") 235 71.00 16,685.00 134.00 31,490.00 100.00 23,500.00TON

0121 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 260 6.00 1,560.00 20.00 5,200.00 12.00 3,120.00SY

0122 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8,800.00 10,000.00 45,000.00

0123 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 79,500.00 100,000.00 132,000.00

TOTAL 5,386,646.30 TOTAL 6,334,719.45 TOTAL 6,395,943.00CONTRACT TOTAL

SUB-TOTAL 3,291,948.46 SUB-TOTAL 3,601,370.40 SUB-TOTAL 4,292,735.30ROADWAY ITEMS

SUB-TOTAL 2,094,697.84 SUB-TOTAL 2,733,349.05 SUB-TOTAL 2,103,207.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 345,681.00 345,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 52,520.00 50,000.00

0003 0043000000-N 226 GRADING (226) Lump Sum 2,000,583.00 2,400,000.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 1.10 1.10 100.00 100.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 450 25.90 11,655.00 10.00 4,500.00CY

0006 0098000000-E 220 PRE-SPLITTING OF ROCK 2,000 95.60 191,200.00 80.00 160,000.00SY

0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 76.30 30,520.00 20.00 8,000.00CY

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 4.50 1,800.00 5.00 2,000.00SY

0009 0199000000-E SP TEMPORARY SHORING 500 330.90 165,450.00 150.00 75,000.00SF

0010 0241000000-E SP GENERIC GRADING ITEM (SY)
TYPE 2 WIRE MESH

600 209.00 125,400.00 200.00 120,000.00SY

0011 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+58.00 -L-

Lump Sum 121,100.00 30,000.00

0012 0257000000-E SP GENERIC GRADING ITEM (LF)
ROCK ANCHORS

1,275 218.50 278,587.50 85.00 108,375.00LF

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 57.40 2,870.00 10.00 500.00TON

0014 0321000000-E 300 FND CONDIT GEOTEXTILE (4A) 140 6.60 924.00 1.00 140.00SY

0015 0335200000-E 305 15" DRAINAGE PIPE 60 85.90 5,154.00 150.00 9,000.00LF

0016 0335400000-E 305 24" DRAINAGE PIPE 52 130.80 6,801.60 200.00 10,400.00LF

0017 0448200000-E 310 15" RCP CULV CLASS IV 112 114.70 12,846.40 175.00 19,600.00LF

0018 0588000000-E 310 18" CS PIPE CULV 0.064" 184 135.60 24,950.40 175.00 32,200.00LF

0019 0636000000-E 310 **" CS ELBOW *****" THICK
(18", 0.064")

2 936.80 1,873.60 750.00 1,500.00EA

0020 1099500000-E 505 SHALLOW UNDERCUT 100 23.00 2,300.00 10.00 1,000.00CY

0021 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 44.10 8,820.00 30.00 6,000.00TON

0022 1112000000-E 505 GEOTEXTILE SUBGRADE STAB 300 5.00 1,500.00 5.00 1,500.00SY

0023 1121000000-E 520 AGGREGATE BASE COURSE 650 43.40 28,210.00 60.00 39,000.00TON

0024 1220000000-E 545 INCIDENTAL STONE BASE 200 44.10 8,820.00 60.00 12,000.00TON

0025 1330000000-E 607 INCIDENTAL MILLING 450 29.40 13,230.00 39.60 17,820.00SY

0026 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,145 123.90 141,865.50 167.00 191,215.00TON

0027 1503000000-E 610 ASP CONC INTR CRS I19.0C 1,250 126.00 157,500.00 172.00 215,000.00TON

0028 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,260 136.60 172,116.00 203.00 255,780.00TON

0029 1575000000-E 620 ASP FOR PLANT MIX 190 682.80 129,732.00 780.00 148,200.00TON

0030 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 23.00 1,030.40 10.00 448.00CY

0031 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 5.30 1,060.00 5.00 1,000.00SY

0032 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 75.80 2,546.88 30.00 1,008.00CY

0033 2044000000-E 815 6" PERF SUBDRN PIPE 200 25.60 5,120.00 5.00 1,000.00LF

0034 2070000000-N 815 SUBDRN PIPE OUTLET 1 898.20 898.20 150.00 150.00EA

0035 2077000000-E 815 6" OUTLET PIPE 6 45.90 275.40 5.00 30.00LF

0036 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 3,525.90 14,103.60 3,500.00 14,000.00EA

0037 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 603.00 603.00 1,200.00 1,200.00EA
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0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 905.90 2,717.70 1,200.00 3,600.00EA

0039 2556000000-E 846 SHOULDER BERM GUTTER 30 106.10 3,183.00 75.00 2,250.00LF

0040 2577000000-E 846 CONC EXPRESSWAY GUTTER 420 84.80 35,616.00 40.00 16,800.00LF

0041 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 20 259.80 5,196.00 100.00 2,000.00SY

0042 3030000000-E 862 STL BEAM GUARDRAIL 1,025 25.50 26,137.50 24.00 24,600.00LF

0043 3045000000-E 862 SBGR SHOP CURVED 50 26.50 1,325.00 25.00 1,250.00LF

0044 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 11.70 117.00 11.00 110.00EA

0045 3180000000-N 862 GR ANCHOR TYPE **********
(B-83, SHOP CURVED)

1 3,393.60 3,393.60 3,200.00 3,200.00EA

0046 3180000000-N 862 GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 3,605.70 3,605.70 3,400.00 3,400.00EA

0047 3195000000-N 862 GR END TYPE AT-1 2 1,007.50 2,015.00 950.00 1,900.00EA

0048 3215000000-N 862 GR ANCHOR TYPE III 2 2,545.20 5,090.40 2,400.00 4,800.00EA

0049 3287000000-N 862 GR END TYPE TL-3 4 3,605.70 14,422.80 3,400.00 13,600.00EA

0050 3380000000-E 862 TEMP STL BM GUARDRAIL 75 8.50 637.50 8.00 600.00LF

0051 3387000000-N 862 TEMP GDRL ANCH UNITS ******
(III)

2 848.40 1,696.80 800.00 1,600.00EA

0052 3389150000-N 862 TEMP GDRL END UNITS *****
(TL-3)

3 1,590.80 4,772.40 1,500.00 4,500.00EA

0053 3559000000-E 866 ** STRAND BW FENCE W/ POSTS
(4)

400 8.50 3,400.00 8.00 3,200.00LF

0054 3628000000-E 876 RIP RAP, CLASS I 263 96.70 25,432.10 125.00 32,875.00TON

0055 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,046 5.60 5,857.60 5.00 5,230.00SY

0056 4400000000-E 1110 WORK ZONE SIGNS (STAT) 157 12.30 1,931.10 15.00 2,355.00SF

0057 4405000000-E 1110 WORK ZONE SIGNS (PORT) 160 13.00 2,080.00 9.50 1,520.00SF

0058 4410000000-E 1110 WORK ZONE SIGNS (BARR) 40 13.20 528.00 8.50 340.00SF

0059 4430000000-N 1130 DRUMS 200 65.50 13,100.00 100.00 20,000.00EA

0060 4435000000-N 1135 CONES 25 35.00 875.00 75.00 1,875.00EA

0061 4445000000-E 1145 BARRICADES (TYPE III) 112 39.00 4,368.00 30.00 3,360.00LF

0062 4455000000-N 1150 FLAGGER 180 381.80 68,724.00 350.00 63,000.00DAY

0063 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(IV)

720 5.30 3,816.00 5.00 3,600.00LF

0064 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,342 0.30 6,702.60 0.30 6,702.60LF

0065 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 1.10 440.00 1.00 400.00LF

0066 4900000000-N 1251 PERM RAISED PVMT MARKERS 3 21.20 63.60 20.00 60.00EA

0067 4905100000-N 1253 NON-CAST IRON SNOWPLB PVMT MRKER 22 74.20 1,632.40 70.00 1,540.00EA

0068 6000000000-E 1605 TEMPORARY SILT FENCE 3,210 3.30 10,593.00 3.15 10,111.50LF

0069 6006000000-E 1610 EROS CONTRL STONE CL A 125 58.70 7,337.50 20.00 2,500.00TON

0070 6009000000-E 1610 EROS CONTRL STONE CL B 605 69.30 41,926.50 20.00 12,100.00TON

0071 6012000000-E 1610 SEDIMENT CONTROL STONE 505 57.50 29,037.50 20.00 10,100.00TON

0072 6015000000-E 1615 TEMPORARY MULCHING 4 1,696.80 6,787.20 1,600.00 6,400.00ACR

0073 6018000000-E 1620 SEED FOR TEMP SEEDING 300 4.20 1,260.00 4.00 1,200.00LB
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0074 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 1,272.60 1,908.90 1,200.00 1,800.00TON

0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 34.80 6,960.00 5.00 1,000.00LF

0076 6029000000-E SP SAFETY FENCE 920 2.10 1,932.00 2.00 1,840.00LF

0077 6030000000-E 1630 SILT EXCAVATION 890 20.50 18,245.00 15.00 13,350.00CY

0078 6036000000-E 1631 MATTING FOR EROS CONTROL 16,395 2.10 34,429.50 2.00 32,790.00SY

0079 6037000000-E 1629 COIR FIBER MAT 875 7.40 6,475.00 7.00 6,125.00SY

0080 6042000000-E 1632 1/4" HARDWARE CLOTH 425 5.60 2,380.00 5.25 2,231.25LF

0081 6070000000-N 1639 SPECIAL STILLING BASINS 12 1,184.80 14,217.60 500.00 6,000.00EA

0082 6071002000-E 1642 FLOCCULANT 150 16.60 2,490.00 10.00 1,500.00LB

0083 6071030000-E 1640 COIR FIBER BAFFLE 50 8.50 425.00 8.00 400.00LF

0084 6084000000-E 1660 SEEDING AND MULCHING 4 3,605.70 14,422.80 3,400.00 13,600.00ACR

0085 6087000000-E 1660 MOWING 2 530.30 1,060.60 500.00 1,000.00ACR

0086 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 2.70 135.00 2.50 125.00LB

0087 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 795.40 198.85 750.00 187.50TON

0088 6096000000-E 1662 SEED FOR SUPP SEEDING 125 4.80 600.00 4.50 562.50LB

0089 6108000000-E 1665 FERTILIZER TOPDRESSING 3.75 1,484.70 5,567.63 1,400.00 5,250.00TON

0090 6111000000-E SP IMPERVIOUS DIKE 340 185.80 63,172.00 75.00 25,500.00LF

0091 6114500000-N 1667 SPECIALIZED HAND MOWING 10 100.70 1,007.00 50.00 500.00MHR

0092 6114800000-N SP MANUAL LITTER REMOVAL 4 52.50 210.00 100.00 400.00MHR

0093 6114900000-E SP LITTER DISPOSAL 1 753.10 753.10 250.00 250.00TON

0094 6117000000-N 1675 RESPONSE FOR EROS CONTROL 13 318.20 4,136.60 300.00 3,900.00EA

0095 6117500000-N SP CONC WASHOUT STRUCTURE 2 1,003.50 2,007.00 1,500.00 3,000.00EA

0096 6123000000-E 1670 REFORESTATION 2 6,893.30 13,786.60 6,500.00 13,000.00ACR

0097 6126000000-E SP STREAMBANK REFORESTATION 0.03 10,605.00 318.15 10,000.00 300.00ACR

0098 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION CLEANOUT

6 223.70 1,342.20 250.00 1,500.00EA

0099 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION, TYPE 1

2 312.80 625.60 150.00 300.00EA

STRUCTURE ITEMS

0100 8035000000-N 402 REMV EXIST STR ****** BRG (402)
(24+58.00 -L-)

Lump Sum 171,000.00 175,000.00

0101 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 928.00 100,000.00

0102 8096000000-E 450 PILE EXCAVATION IN SOIL 184 470.00 86,480.00 387.39 71,279.76LF

0103 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 34 555.00 18,870.00 387.39 13,171.26LF

0104 8105560000-E 411 4'-0" DRILLD PIER IN SOIL 35.24 1,094.00 38,552.56 1,000.00 35,240.00LF

0105 8105660000-E 411 4'-0" DRILLD PIER NO SOIL 52 2,548.00 132,496.00 2,500.00 130,000.00LF

0106 8111600000-E 411 PERM STL CASING FOR 4' PIER 39.24 505.00 19,816.20 432.00 16,951.68LF

0107 8115000000-N 411 CSL TESTING 1 3,652.00 3,652.00 2,500.00 2,500.00EA

0108 8121000000-N 412 UNCL STR EXCAV STA *****
(24+58.00 -L-)

Lump Sum 37,200.00 25,000.00

0109 8147000000-E 420 REINF CONCRETE DECK SLAB 6,250 87.10 544,375.00 80.00 500,000.00SF
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0110 8161000000-E 420 GROOVING BRIDGE FLOORS 7,652 2.40 18,364.80 1.00 7,652.00SF

0111 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 205.6 2,117.00 435,255.20 1,700.00 349,520.00CY

0112 8210000000-N 422 BRG APPR SLAB ***********
(24+58.00 -L-)

Lump Sum 141,000.00 100,000.00

0113 8217000000-E 425 REINF STEEL (BRIDGE) 41,610 0.90 37,449.00 2.25 93,622.50LB

0114 8238000000-E 425 SPIRAL COL REINF STL BRG 3,443 2.90 9,984.70 5.00 17,215.00LB

0115 8262000000-E 430 45" PRESTR CONCRETE GIRDR 668.32 441.00 294,729.12 500.00 334,160.00LF

0116 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

23 1,564.00 35,972.00 100.00 2,300.00EA

0117 8364000000-E 450 HP12X53 PILES 345 74.20 25,599.00 50.00 17,250.00LF

0118 8475000000-E 460 TWO BAR METAL RAIL 325.61 199.00 64,796.39 165.00 53,725.65LF

0119 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

359.3 176.00 63,236.80 200.00 71,860.00LF

0120 8608000000-E 876 RIP RAP II (2'-0") 235 95.80 22,513.00 125.00 29,375.00TON

0121 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 260 11.00 2,860.00 5.00 1,300.00SY

0122 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7,531.60 24,000.00

0123 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 86,695.20 65,000.00

TOTAL 6,913,629.78 TOTAL 6,927,879.20CONTRACT TOTAL

SUB-TOTAL 4,614,273.21 SUB-TOTAL 4,691,756.35ROADWAY ITEMS

SUB-TOTAL 2,299,356.57 SUB-TOTAL 2,236,122.85STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

5,386,646.30OWLE CONSTRUCTION LLC 1

6,334,719.45IPC PAVING LLC DBA IPC STRUCTURES LLC 2

6,395,943.00BUCKEYE BRIDGE LLC 3

6,913,629.78NHM CONSTRUCTORS INC 4

6,927,879.20KEMP SIGMON CONSTRUCTION CO INC 5

C204828
17BP.14.R.204

STATE FUNDED

0.341 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #32 OVER SAVANNAH CREEK ON NC-116.

Jan 24, 2024 1:29 PM JACKSON 2:00 PM

Jan 16, 2024

8 / 8 006

TIP NO

FED AID NO


