
FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 237,500.00

0002 0106000000-E BORROW EXCAVATION 4,298 25.00 107,450.00CY

0003 1220000000-E INCIDENTAL STONE BASE 395 75.00 29,625.00TON

0004 1245000000-E SHOULDER RECONSTRUCTION 38.19 2,750.00 105,022.50SMI

0005 1260000000-E AGGREGATE SHOULDER BORROW 2,149 50.00 107,450.00TON

0006 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

14,056 1.25 17,570.00SY

0007 1330000000-E INCIDENTAL MILLING 6,206 11.00 68,266.00SY

0008 1519000000-E ASP CONC SURF CRS S9.5B 22,954 60.00 1,377,240.00TON

0009 1526000000-E ASP CONC SURF CRS S4.75A 2,346 82.75 194,131.50TON

0010 1575000000-E ASP FOR PLANT MIX 1,700 650.00 1,105,000.00TON

0011 1705000000-E PATCHING EXIST PAVEMENT (FULL DEPTH) 766 250.00 191,500.00TON

0012 1775500000-E AST, MAT COAT, #*** STONE
(#67)

217,958 2.00 435,916.00SY

0013 1838000000-E EMULSION FOR AST 87,250 3.00 261,750.00GAL

0014 2549000000-E 2'-6" CONC CURB & GUTTER 90 70.00 6,300.00LF

0015 2600000000-N RETROFIT EXT CURB RAMPS 4 750.00 3,000.00EA

0016 2613000000-N REM & REP CURB RAMPS 2 3,000.00 6,000.00EA

0017 2800000000-N ADJ CATCH BASINS 2 600.00 1,200.00EA

0018 2815000000-N ADJ DROP INLETS 13 600.00 7,800.00EA

0019 2830000000-N ADJ MANHOLES 15 600.00 9,000.00EA

0020 2845000000-N ADJ METER OR VALVE BOXES 13 600.00 7,800.00EA

0021 4413000000-E WORK ZONE ADV/GEN WARN SIGN 3,172 7.00 22,204.00SF

0022 4447000000-E PED CHANNEL DEVICES 24 50.00 1,200.00LF

0023 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 183,111.38

0024 4704000000-E THERMO LINES 16" 90MILS 200 12.00 2,400.00LF

0025 4709000000-E 24"WIDE THERMO 90 MILS 489 14.00 6,846.00LF

0026 4720000000-E THERMO PVT MKG CHARACTER 90 16 100.00 1,600.00EA

0027 4810000000-E PAINT PVMT MARKINGS 4" 368,603 0.14 51,604.42LF

0028 4830000000-E PAINT PVT MKGS LINES 16" 200 4.00 800.00LF

0029 4835000000-E PAINT PVT MKG LINES 24" 489 5.00 2,445.00LF

0030 4840000000-N PAINT PVT MKG CHARACTER 16 60.00 960.00EA

0031 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT
MARKING LINES (4", 55 MILS)

327,112 0.35 114,489.20LF

0032 6000000000-E TEMPORARY SILT FENCE 575 4.00 2,300.00LF

0033 6071012000-E COIR FIBER WATTLE 420 11.50 4,830.00LF

0034 6084000000-E SEEDING AND MULCHING 19.7 1,750.00 34,475.00ACR

0035 6117000000-N RESPONSE FOR EROS CONTROL 7 1,000.00 7,000.00EA

0036 7324000000-N JUNCTION BOX (STANDARD SIZE) 2 950.00 1,900.00EA

0037 7444000000-E INDUCTIVE LOOP SAWCUT 1,076 9.00 9,684.00LF

C204859
2023CPT.01.04.20461.1, 2023CPT.01.04.20462.1, 2023CPT.01.04.20662.1

STATE FUNDED

23.050 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

21 SECTIONS OF SECONDARY ROADS.

Apr 03, 2023 1:26 PM HERTFORD, NORTHAMPTON 2:00 PM

Mar 21, 2023
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TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC

0038 7456000000-E LEAD-IN CABLE(********)
(14-2)

620 2.25 1,395.00LF

TOTAL 4,728,765.00CONTRACT TOTAL

SUB-TOTAL 4,728,765.00ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,728,765.00FSC II LLC DBA FRED SMITH COMPANY 1

C204859
2023CPT.01.04.20461.1, 2023CPT.01.04.20462.1, 2023CPT.01.04.20662.1

STATE FUNDED

23.050 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

21 SECTIONS OF SECONDARY ROADS.

Apr 03, 2023 1:26 PM HERTFORD, NORTHAMPTON 2:00 PM

Mar 21, 2023

2 / 2 001

TIP NO

FED AID NO



HIGHLAND PAVING CO LLC FSC II LLC DBA FRED SMITH
COMPANY

FAYETTEVILLE, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 265,000.00 344,250.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 65,000.00 125,000.00

0003 0106000000-E BORROW EXCAVATION 918 35.00 32,130.00 40.00 36,720.00CY

0004 0372000000-E 18" RC PIPE CULV III 944 160.00 151,040.00 265.00 250,160.00LF

0005 0453000000-E **" PIPE END SECTION
(18")

1 4,800.00 4,800.00 2,600.00 2,600.00EA

0006 0995000000-E PIPE REMOVAL 40 40.00 1,600.00 100.00 4,000.00LF

0007 1220000000-E INCIDENTAL STONE BASE 3,228 80.00 258,240.00 100.00 322,800.00TON

0008 1245000000-E SHOULDER RECONSTRUCTION 12 4,500.00 54,000.00 3,750.00 45,000.00SMI

0009 1330000000-E INCIDENTAL MILLING 891 20.00 17,820.00 13.50 12,028.50SY

0010 1491000000-E ASP CONC BASE CRS B25.0C 10,358 112.00 1,160,096.00 150.00 1,553,700.00TON

0011 1519000000-E ASP CONC SURF CRS S9.5B 13,750 93.00 1,278,750.00 125.00 1,718,750.00TON

0012 1520000000-E ASP CONC SURF CRS S9.5B LEVEL 40 125.00 5,000.00 275.00 11,000.00TON

0013 1575000000-E ASP FOR PLANT MIX 1,254 643.00 806,322.00 725.00 909,150.00TON

0014 1705000000-E PATCHING EXIST PAVEMENT (FULL DEPTH) 72 375.00 27,000.00 400.00 28,800.00TON

0015 1891000000-E GENERIC PAVING ITEM (SY)
FINE MILLING, 1-1/2" DEPTH

4,600 8.00 36,800.00 10.00 46,000.00SY

0016 2253000000-E PIPE COLLARS 10.72 1,250.00 13,400.00 500.00 5,360.00CY

0017 2286000000-N MASNRY DRAINAGE STRUCT 29 4,200.00 121,800.00 5,000.00 145,000.00EA

0018 2364000000-N FRAME W/2GRTS 840.16 STD 18 1,600.00 28,800.00 1,250.00 22,500.00EA

0019 2473000000-N GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DROP INLET FOR BICYCLE
GRATES

5 2,800.00 14,000.00 2,500.00 12,500.00EA

0020 2473000000-N GENERIC DRAINAGE ITEM (EA)
INSTALL NCDOT PROVIDED BICYCLE SAFE
FRAME AND GRATE

22 850.00 18,700.00 2,500.00 55,000.00EA

0021 2591000000-E 4" CONCRETE SIDEWALK 27 65.00 1,755.00 100.00 2,700.00SY

0022 2600000000-N RETROFIT EXT CURB RAMPS 82 850.00 69,700.00 750.00 61,500.00EA

0023 2612000000-E 6" CONCRETE DRIVEWAY 126 85.00 10,710.00 250.00 31,500.00SY

0024 2613000000-N REM & REP CURB RAMPS 10 3,500.00 35,000.00 3,500.00 35,000.00EA

0025 2647000000-E 5" MONO CONC ISLANDS (SURF MTD) 116 105.00 12,180.00 76.00 8,816.00SY

0026 2738000000-E GENERIC PAVING ITEM (SY)
INCIDENTAL CONCRETE

18 125.00 2,250.00 150.00 2,700.00SY

0027 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE CONCRETE
EXPRESSWAY GUTTER

21 95.00 1,995.00 130.00 2,730.00LF

0028 2815000000-N ADJ DROP INLETS 18 1,500.00 27,000.00 1,500.00 27,000.00EA

0029 2830000000-N ADJ MANHOLES 11 700.00 7,700.00 750.00 8,250.00EA

0030 2845000000-N ADJ METER OR VALVE BOXES 44 550.00 24,200.00 750.00 33,000.00EA

0031 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

76 26.00 1,976.00 30.00 2,280.00SF

0032 4072000000-E SUPPORT, 3-LB STL U-CHAN 120 7.25 870.00 10.00 1,200.00LF

0033 4102000000-N SIGN ERECTION, TYPE E 20 265.00 5,300.00 350.00 7,000.00EA

0034 4413000000-E WORK ZONE ADV/GEN WARN SIGN 144 12.50 1,800.00 15.00 2,160.00SF

C204869
2023CPT.03.04.20101, 50256.3.1

STATE FUNDED, 1116015

BL-0046 6.150 MILES

WIDENING AND RESURFACING.

SR-1116 (OCEAN BLVD) FROM WEST OF SHELL DR TO DUNESCAPE DR.

Apr 03, 2023 1:26 PM BRUNSWICK 2:00 PM

Mar 21, 2023

1 / 2 002

TIP NO

FED AID NO



HIGHLAND PAVING CO LLC FSC II LLC DBA FRED SMITH
COMPANY

FAYETTEVILLE, NC RALEIGH, NC

0035 4447000000-E PED CHANNEL DEVICES 120 68.00 8,160.00 60.00 7,200.00LF

0036 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 459,000.00 776,000.00

0037 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICE

4 185.00 740.00 250.00 1,000.00EA

0038 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY CURB RAMPS

4 450.00 1,800.00 850.00 3,400.00EA

0039 4685000000-E THERMO PVT MKG LINES 4"90 108,669 0.75 81,501.75 0.65 70,634.85LF

0040 4695000000-E THERMO PVT MKG LINES 8"90 MILS 793 3.80 3,013.40 8.00 6,344.00LF

0041 4709000000-E 24"WIDE THERMO 90 MILS 646 6.50 4,199.00 20.00 12,920.00LF

0042 4725000000-E THERMO PVT SYMBOL 90MILS 13 125.00 1,625.00 200.00 2,600.00EA

0043 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 102 165.00 16,830.00 235.00 23,970.00EA

0044 4810000000-E PAINT PVMT MARKINGS 4" 63,484 0.16 10,157.44 0.20 12,696.80LF

0045 4892000000-N GENERIC PVMT MARKING ITEM (EA) 1205
HEATED-IN-PLACE THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

18 75.00 1,350.00 235.00 4,230.00EA

0046 4900000000-N PERM RAISED PVMT MARKERS 102 7.50 765.00 30.00 3,060.00EA

0047 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 437 48.00 20,976.00 52.50 22,942.50EA

0048 6000000000-E TEMPORARY SILT FENCE 700 5.00 3,500.00 4.00 2,800.00LF

0049 6009000000-E EROS CONTRL STONE CL B 154 75.00 11,550.00 95.00 14,630.00TON

0050 6012000000-E SEDIMENT CONTROL STONE 154 75.00 11,550.00 85.00 13,090.00TON

0051 6015000000-E TEMPORARY MULCHING 6.15 2,000.00 12,300.00 2,400.00 14,760.00ACR

0052 6018000000-E SEED FOR TEMP SEEDING 308 4.00 1,232.00 6.00 1,848.00LB

0053 6021000000-E FERT FOR TEMP SEEDING 1.54 1,500.00 2,310.00 1,300.00 2,002.00TON

0054 6029000000-E SAFETY FENCE 300 3.00 900.00 3.50 1,050.00LF

0055 6036000000-E MATTING FOR EROS CONTROL 1,621 2.00 3,242.00 2.45 3,971.45SY

0056 6042000000-E 1/4" HARDWARE CLOTH 300 5.00 1,500.00 4.50 1,350.00LF

0057 6071010000-E WATTLE 400 12.00 4,800.00 15.00 6,000.00LF

0058 6084000000-E SEEDING AND MULCHING 5 4,000.00 20,000.00 3,335.00 16,675.00ACR

0059 6090000000-E SEED FOR REPAIR SEEDING 308 15.00 4,620.00 7.40 2,279.20LB

0060 6093000000-E FERT FOR REPAIR SEEDING 1.54 1,500.00 2,310.00 1,400.00 2,156.00TON

0061 6117000000-N RESPONSE FOR EROS CONTROL 12 500.00 6,000.00 500.00 6,000.00EA

0062 6117500000-N CONC WASHOUT STRUCTURE 1 1,500.00 1,500.00 1,500.00 1,500.00EA

TOTAL 5,260,165.59 TOTAL 6,913,264.30CONTRACT TOTAL

SUB-TOTAL 5,260,165.59 SUB-TOTAL 6,913,264.30ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

5,260,165.59HIGHLAND PAVING CO LLC 1

6,913,264.30FSC II LLC DBA FRED SMITH COMPANY 2

C204869
2023CPT.03.04.20101, 50256.3.1

STATE FUNDED, 1116015

BL-0046 6.150 MILES

WIDENING AND RESURFACING.

SR-1116 (OCEAN BLVD) FROM WEST OF SHELL DR TO DUNESCAPE DR.

Apr 03, 2023 1:26 PM BRUNSWICK 2:00 PM

Mar 21, 2023

2 / 2 002

TIP NO

FED AID NO



BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

ROCKY MOUNT, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 116,632.00 253,750.00

0002 0264000000-E GENERIC GRADING ITEM (SMI)
SHOULDER RECONSTRUCTION (STATE
FURNISHED BORROW)

38 3,000.00 114,000.00 2,500.00 95,000.00SMI

0003 1220000000-E INCIDENTAL STONE BASE 377 101.00 38,077.00 90.00 33,930.00TON

0004 1297000000-E MILL ASP PVMT *****" DTH
(1")

353 16.00 5,648.00 15.00 5,295.00SY

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

11,008 3.65 40,179.20 5.00 55,040.00SY

0006 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,347 10.75 14,480.25 11.00 14,817.00SY

0007 1330000000-E INCIDENTAL MILLING 3,782 12.00 45,384.00 12.00 45,384.00SY

0008 1491000000-E ASP CONC BASE CRS B25.0C 125 295.00 36,875.00 375.00 46,875.00TON

0009 1519000000-E ASP CONC SURF CRS S9.5B 8,878 84.00 745,752.00 90.00 799,020.00TON

0010 1523000000-E ASP CONC SURF CRS S9.5C 14,324 62.00 888,088.00 65.00 931,060.00TON

0011 1526000000-E ASP CONC SURF CRS S4.75A 3,447 88.00 303,336.00 90.00 310,230.00TON

0012 1575000000-E ASP FOR PLANT MIX 1,779 650.00 1,156,350.00 675.00 1,200,825.00TON

0013 1705500000-E PATCHING EXIST PAVEMENT (MILL) 1,618 195.00 315,510.00 225.00 364,050.00TON

0014 2830000000-N ADJ MANHOLES 4 900.00 3,600.00 650.00 2,600.00EA

0015 2845000000-N ADJ METER OR VALVE BOXES 12 900.00 10,800.00 550.00 6,600.00EA

0016 4413000000-E WORK ZONE ADV/GEN WARN SIGN 4,448 8.10 36,028.80 8.00 35,584.00SF

0017 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 86,200.00 420,053.10

0018 4510000000-N LAW ENFORCEMENT 40 71.00 2,840.00 65.00 2,600.00HR

0019 4685000000-E THERMO PVT MKG LINES 4"90 330,571 0.57 188,425.47 0.60 198,342.60LF

0020 4704000000-E THERMO LINES 16" 90MILS 120 8.00 960.00 8.00 960.00LF

0021 4709000000-E 24"WIDE THERMO 90 MILS 260 10.00 2,600.00 10.00 2,600.00LF

0022 4720000000-E THERMO PVT MKG CHARACTER 90 6 75.00 450.00 75.00 450.00EA

0023 4725000000-E THERMO PVT SYMBOL 90MILS 3 100.00 300.00 100.00 300.00EA

0024 4810000000-E PAINT PVMT MARKINGS 4" 114,336 0.19 21,723.84 0.20 22,867.20LF

0025 4850000000-E LINE REMOVAL 4" WIDE 768 1.25 960.00 1.25 960.00LF

0026 4900000000-N PERM RAISED PVMT MARKERS 873 6.00 5,238.00 6.00 5,238.00EA

0027 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 766 48.00 36,768.00 48.00 36,768.00EA

0028 6000000000-E TEMPORARY SILT FENCE 1,827 4.00 7,308.00 7.30 13,337.10LF

0029 6009000000-E EROS CONTRL STONE CL B 457 91.00 41,587.00 40.00 18,280.00TON

0030 6012000000-E SEDIMENT CONTROL STONE 457 80.00 36,560.00 35.00 15,995.00TON

0031 6015000000-E TEMPORARY MULCHING 18.26 1.00 18.26 1,500.00 27,390.00ACR

0032 6018000000-E SEED FOR TEMP SEEDING 916 0.50 458.00 2.00 1,832.00LB

0033 6021000000-E FERT FOR TEMP SEEDING 4.57 1.00 4.57 750.00 3,427.50TON

0034 6036000000-E MATTING FOR EROS CONTROL 140 2.00 280.00 3.75 525.00SY

0035 6042000000-E 1/4" HARDWARE CLOTH 916 0.50 458.00 3.75 3,435.00LF

0036 6071010000-E WATTLE 290 4.00 1,160.00 15.00 4,350.00LF

0037 6084000000-E SEEDING AND MULCHING 17.71 2,385.00 42,238.35 2,500.00 44,275.00ACR

C204867
2023CPT.03.10.10311, 2023CPT.03.10.10312, 2023CPT.03.10.20311,
2023CPT.03.10.20312

STATE FUNDED

49.230 MILES

MILLING AND RESURFACING.

1 SECTION OF NC-111, 1 SECTION OF NC-903, AND 19 SECTIONS OF SECONDARY ROADS.

Apr 03, 2023 1:26 PM DUPLIN 2:00 PM

Mar 21, 2023
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BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

ROCKY MOUNT, NC RALEIGH, NC

0038 6090000000-E SEED FOR REPAIR SEEDING 916 0.50 458.00 2.00 1,832.00LB

0039 6093000000-E FERT FOR REPAIR SEEDING 4.57 1.00 4.57 750.00 3,427.50TON

0040 6117000000-N RESPONSE FOR EROS CONTROL 40 500.00 20,000.00 100.00 4,000.00EA

0041 7444000000-E INDUCTIVE LOOP SAWCUT 570 8.00 4,560.00 9.50 5,415.00LF

0042 0234000000-E GENERIC GRADING ITEM (CY)
STATE FURNISHED BORROW EXCAVATION

2,806 60.00 168,360.00 30.00 84,180.00CY

TOTAL 4,540,660.31 TOTAL 5,122,900.00CONTRACT TOTAL

SUB-TOTAL 4,540,660.31 SUB-TOTAL 5,122,900.00ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,540,660.31BARNHILL CONTRACTING CO 1

5,122,900.00FSC II LLC DBA FRED SMITH COMPANY 2

C204867
2023CPT.03.10.10311, 2023CPT.03.10.10312, 2023CPT.03.10.20311,
2023CPT.03.10.20312

STATE FUNDED

49.230 MILES

MILLING AND RESURFACING.

1 SECTION OF NC-111, 1 SECTION OF NC-903, AND 19 SECTIONS OF SECONDARY ROADS.

Apr 03, 2023 1:26 PM DUPLIN 2:00 PM

Mar 21, 2023

2 / 2 003

TIP NO

FED AID NO



BLYTHE CONSTRUCTION INC CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

CHARLOTTE, NC RALEIGH, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 200,000.00 260,767.00 220,000.00

0002 1220000000-E INCIDENTAL STONE BASE 14.5 375.00 5,437.50 142.00 2,059.00 225.00 3,262.50TON

0003 1245000000-E SHOULDER RECONSTRUCTION 0.58 8,850.00 5,133.00 12,200.00 7,076.00 9,500.00 5,510.00SMI

0004 1260000000-E AGGREGATE SHOULDER BORROW 54 50.00 2,700.00 100.00 5,400.00 45.00 2,430.00TON

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

210,685 2.70 568,849.50 3.00 632,055.00 2.10 442,438.50SY

0006 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,315 17.50 23,012.50 22.50 29,587.50 17.10 22,486.50SY

0007 1330000000-E INCIDENTAL MILLING 580 14.50 8,410.00 17.00 9,860.00 14.30 8,294.00SY

0008 1519000000-E ASP CONC SURF CRS S9.5B 2,073 71.50 148,219.50 56.45 117,020.85 72.00 149,256.00TON

0009 1523000000-E ASP CONC SURF CRS S9.5C 17,209 58.75 1,011,028.75 68.00 1,170,212.00 75.00 1,290,675.00TON

0010 1575000000-E ASP FOR PLANT MIX 1,163 700.00 814,100.00 600.00 697,800.00 675.00 785,025.00TON

0011 1704000000-E PATCHING EXIST PAVEMENT 130 310.00 40,300.00 351.00 45,630.00 310.00 40,300.00TON

0012 2535000000-E **"X**" CONCRETE CURB
(8" X 6")

6 1,000.00 6,000.00 1,000.00 6,000.00 1,000.00 6,000.00LF

0013 2542000000-E 1'-6" CONC CURB & GUTTER 60 70.00 4,200.00 70.00 4,200.00 70.00 4,200.00LF

0014 2549000000-E 2'-6" CONC CURB & GUTTER 819 80.00 65,520.00 80.00 65,520.00 80.00 65,520.00LF

0015 2591000000-E 4" CONCRETE SIDEWALK 126 65.00 8,190.00 65.00 8,190.00 65.00 8,190.00SY

0016 2605000000-N CONCRETE CURB RAMPS 6 2,750.00 16,500.00 2,750.00 16,500.00 2,750.00 16,500.00EA

0017 2613000000-N REM & REP CURB RAMPS 149 2,750.00 409,750.00 2,750.00 409,750.00 2,750.00 409,750.00EA

0018 2655000000-E 5" MONO CONC ISLDS (KEY IN) 68 125.00 8,500.00 125.00 8,500.00 125.00 8,500.00SY

0019 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

216 100.00 21,600.00 100.00 21,600.00 100.00 21,600.00SY

0020 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE DRIVEWAY APRON

13 40.00 520.00 40.00 520.00 40.00 520.00SY

0021 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE ISLAND

2 500.00 1,000.00 500.00 1,000.00 500.00 1,000.00SY

0022 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

70 40.00 2,800.00 40.00 2,800.00 40.00 2,800.00SY

0023 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE CURB & GUTTER

10 100.00 1,000.00 100.00 1,000.00 100.00 1,000.00LF

0024 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE CURB & GUTTER

67 50.00 3,350.00 50.00 3,350.00 50.00 3,350.00LF

0025 2759000000-N GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

69 1,750.00 120,750.00 1,750.00 120,750.00 1,750.00 120,750.00EA

0026 2759000000-N GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

7 850.00 5,950.00 850.00 5,950.00 850.00 5,950.00EA

0027 2830000000-N ADJ MANHOLES 6 850.00 5,100.00 850.00 5,100.00 1,200.00 7,200.00EA

0028 2845000000-N ADJ METER OR VALVE BOXES 6 850.00 5,100.00 850.00 5,100.00 1,200.00 7,200.00EA

0029 4102000000-N SIGN ERECTION, TYPE E 4 385.00 1,540.00 185.00 740.00 380.00 1,520.00EA

0030 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

3 200.00 600.00 235.00 705.00 198.00 594.00EA

0031 4413000000-E WORK ZONE ADV/GEN WARN SIGN 1,246 9.00 11,214.00 6.35 7,912.10 8.50 10,591.00SF

C204868
2023CPT.05.12.10921.1, 2023CPT.05.12.20921.1

STATE FUNDED

11.261 MILES

MILLING AND RESURFACING.
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BLYTHE CONSTRUCTION INC CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

CHARLOTTE, NC RALEIGH, NC RALEIGH, NC

0032 4447000000-E PED CHANNEL DEVICES 220 50.00 11,000.00 50.00 11,000.00 50.00 11,000.00LF

0033 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 225,000.00 110,250.00 175,000.00

0034 4510000000-N LAW ENFORCEMENT 480 60.00 28,800.00 75.00 36,000.00 95.00 45,600.00HR

0035 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

15 300.00 4,500.00 300.00 4,500.00 300.00 4,500.00EA

0036 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

50 100.00 5,000.00 100.00 5,000.00 100.00 5,000.00EA

0037 4685000000-E THERMO PVT MKG LINES 4"90 66,419 1.10 73,060.90 1.10 73,060.90 1.10 73,060.90LF

0038 4688000000-E THERMO PVT MKG LINES,6"90 MILS 735 1.10 808.50 1.10 808.50 1.10 808.50LF

0039 4695000000-E THERMO PVT MKG LINES 8"90 MILS 710 2.50 1,775.00 2.50 1,775.00 2.50 1,775.00LF

0040 4700000000-E 12"WIDE THERMO 90 MILS 300 3.50 1,050.00 3.50 1,050.00 3.50 1,050.00LF

0041 4709000000-E 24"WIDE THERMO 90 MILS 246 15.00 3,690.00 15.00 3,690.00 15.00 3,690.00LF

0042 4720000000-E THERMO PVT MKG CHARACTER 90 90 100.00 9,000.00 100.00 9,000.00 100.00 9,000.00EA

0043 4725000000-E THERMO PVT SYMBOL 90MILS 245 150.00 36,750.00 150.00 36,750.00 150.00 36,750.00EA

0044 4810000000-E PAINT PVMT MARKINGS 4" 52,845 0.40 21,138.00 0.40 21,138.00 0.40 21,138.00LF

0045 4815000000-E PAINT PVMT MARKINGS 6" 735 0.40 294.00 0.40 294.00 0.40 294.00LF

0046 4820000000-E PAINT PVMT MARKINGS 8" 710 0.50 355.00 0.50 355.00 0.50 355.00LF

0047 4825000000-E PAINT PVMT MARKINGS 12" 300 1.00 300.00 1.00 300.00 1.00 300.00LF

0048 4835000000-E PAINT PVT MKG LINES 24" 100 4.00 400.00 4.00 400.00 4.00 400.00LF

0049 4840000000-N PAINT PVT MKG CHARACTER 96 25.00 2,400.00 25.00 2,400.00 25.00 2,400.00EA

0050 4845000000-N PAINT PVT MKG SYMBOL 241 25.00 6,025.00 25.00 6,025.00 25.00 6,025.00EA

0051 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 2,650 45.00 119,250.00 45.00 119,250.00 45.00 119,250.00EA

0052 5255000000-N PORTABLE LIGHTING Lump Sum 20,000.00 56,670.00 135,000.00

0053 7444000000-E INDUCTIVE LOOP SAWCUT 11,460 8.50 97,410.00 8.50 97,410.00 8.50 97,410.00LF

TOTAL 4,194,381.15 TOTAL 4,269,780.85 TOTAL 4,422,218.90CONTRACT TOTAL

SUB-TOTAL 4,194,381.15 SUB-TOTAL 4,269,780.85 SUB-TOTAL 4,422,218.90ROADWAY ITEMS
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BARNHILL CONTRACTING CO S T WOOTEN CORPORATION

ROCKY MOUNT, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 230,000.00 305,000.00

0002 1220000000-E INCIDENTAL STONE BASE 14.5 246.50 3,574.25 200.00 2,900.00TON

0003 1245000000-E SHOULDER RECONSTRUCTION 0.58 11,610.00 6,733.80 15,800.00 9,164.00SMI

0004 1260000000-E AGGREGATE SHOULDER BORROW 54 38.00 2,052.00 50.00 2,700.00TON

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

210,685 3.05 642,589.25 3.00 632,055.00SY

0006 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,315 12.40 16,306.00 17.10 22,486.50SY

0007 1330000000-E INCIDENTAL MILLING 580 24.10 13,978.00 20.00 11,600.00SY

0008 1519000000-E ASP CONC SURF CRS S9.5B 2,073 79.85 165,529.05 85.00 176,205.00TON

0009 1523000000-E ASP CONC SURF CRS S9.5C 17,209 78.85 1,356,929.65 110.00 1,892,990.00TON

0010 1575000000-E ASP FOR PLANT MIX 1,163 500.00 581,500.00 500.00 581,500.00TON

0011 1704000000-E PATCHING EXIST PAVEMENT 130 265.50 34,515.00 325.00 42,250.00TON

0012 2535000000-E **"X**" CONCRETE CURB
(8" X 6")

6 50.00 300.00 1,000.00 6,000.00LF

0013 2542000000-E 1'-6" CONC CURB & GUTTER 60 50.00 3,000.00 70.00 4,200.00LF

0014 2549000000-E 2'-6" CONC CURB & GUTTER 819 50.00 40,950.00 80.00 65,520.00LF

0015 2591000000-E 4" CONCRETE SIDEWALK 126 75.00 9,450.00 65.00 8,190.00SY

0016 2605000000-N CONCRETE CURB RAMPS 6 2,750.00 16,500.00 2,750.00 16,500.00EA

0017 2613000000-N REM & REP CURB RAMPS 149 3,000.00 447,000.00 2,750.00 409,750.00EA

0018 2655000000-E 5" MONO CONC ISLDS (KEY IN) 68 150.00 10,200.00 125.00 8,500.00SY

0019 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

216 120.00 25,920.00 100.00 21,600.00SY

0020 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE DRIVEWAY APRON

13 80.00 1,040.00 40.00 520.00SY

0021 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE ISLAND

2 250.00 500.00 500.00 1,000.00SY

0022 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

70 50.00 3,500.00 40.00 2,800.00SY

0023 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE CURB & GUTTER

10 100.00 1,000.00 100.00 1,000.00LF

0024 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE CURB & GUTTER

67 50.00 3,350.00 50.00 3,350.00LF

0025 2759000000-N GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

69 2,000.00 138,000.00 1,750.00 120,750.00EA

0026 2759000000-N GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

7 1,000.00 7,000.00 850.00 5,950.00EA

0027 2830000000-N ADJ MANHOLES 6 1,000.00 6,000.00 850.00 5,100.00EA

0028 2845000000-N ADJ METER OR VALVE BOXES 6 1,000.00 6,000.00 850.00 5,100.00EA

0029 4102000000-N SIGN ERECTION, TYPE E 4 355.00 1,420.00 380.00 1,520.00EA

0030 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

3 185.00 555.00 200.00 600.00EA

0031 4413000000-E WORK ZONE ADV/GEN WARN SIGN 1,246 7.90 9,843.40 8.50 10,591.00SF

0032 4447000000-E PED CHANNEL DEVICES 220 60.00 13,200.00 50.00 11,000.00LF
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BARNHILL CONTRACTING CO S T WOOTEN CORPORATION

ROCKY MOUNT, NC WILSON, NC

0033 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 247,000.00 1,185,000.00

0034 4510000000-N LAW ENFORCEMENT 480 50.00 24,000.00 100.00 48,000.00HR

0035 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

15 300.00 4,500.00 300.00 4,500.00EA

0036 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

50 300.00 15,000.00 100.00 5,000.00EA

0037 4685000000-E THERMO PVT MKG LINES 4"90 66,419 1.10 73,060.90 1.10 73,060.90LF

0038 4688000000-E THERMO PVT MKG LINES,6"90 MILS 735 1.10 808.50 1.10 808.50LF

0039 4695000000-E THERMO PVT MKG LINES 8"90 MILS 710 2.50 1,775.00 2.50 1,775.00LF

0040 4700000000-E 12"WIDE THERMO 90 MILS 300 3.50 1,050.00 3.50 1,050.00LF

0041 4709000000-E 24"WIDE THERMO 90 MILS 246 15.00 3,690.00 15.00 3,690.00LF

0042 4720000000-E THERMO PVT MKG CHARACTER 90 90 100.00 9,000.00 100.00 9,000.00EA

0043 4725000000-E THERMO PVT SYMBOL 90MILS 245 150.00 36,750.00 150.00 36,750.00EA

0044 4810000000-E PAINT PVMT MARKINGS 4" 52,845 0.40 21,138.00 0.40 21,138.00LF

0045 4815000000-E PAINT PVMT MARKINGS 6" 735 0.40 294.00 0.40 294.00LF

0046 4820000000-E PAINT PVMT MARKINGS 8" 710 0.50 355.00 0.50 355.00LF

0047 4825000000-E PAINT PVMT MARKINGS 12" 300 1.00 300.00 1.00 300.00LF

0048 4835000000-E PAINT PVT MKG LINES 24" 100 4.00 400.00 4.00 400.00LF

0049 4840000000-N PAINT PVT MKG CHARACTER 96 25.00 2,400.00 25.00 2,400.00EA

0050 4845000000-N PAINT PVT MKG SYMBOL 241 25.00 6,025.00 25.00 6,025.00EA

0051 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 2,650 45.00 119,250.00 45.00 119,250.00EA

0052 5255000000-N PORTABLE LIGHTING Lump Sum 139,000.00 130,000.00

0053 7444000000-E INDUCTIVE LOOP SAWCUT 11,460 8.50 97,410.00 8.50 97,410.00LF

TOTAL 4,601,641.80 TOTAL 6,134,597.90CONTRACT TOTAL

SUB-TOTAL 4,601,641.80 SUB-TOTAL 6,134,597.90ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,194,381.15BLYTHE CONSTRUCTION INC 1

4,269,780.85CAROLINA SUNROCK LLC 2

4,422,218.90FSC II LLC DBA FRED SMITH COMPANY 3

4,601,641.80BARNHILL CONTRACTING CO 4

6,134,597.90S T WOOTEN CORPORATION 5
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APAC ATLANTIC INC DBA
HARRISON CONSTRUCTION

COMPANY

ROGERS GROUP INC

ASHEVILLE, NC NASHVILLE, TN

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 1,850,000.00 880,000.00

0002 0996000000-N PIPE CLEAN OUT 5 2,700.00 13,500.00 13,200.00 66,000.00EA

0003 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

14,787 6.00 88,722.00 7.50 110,902.50SY

0004 1297000000-E MILL ASP PVMT *****" DTH
(2-1/4")

217,258 5.75 1,249,233.50 5.00 1,086,290.00SY

0005 1297000000-E MILL ASP PVMT *****" DTH
(3/4")

22,303 3.20 71,369.60 6.30 140,508.90SY

0006 1523000000-E ASP CONC SURF CRS S9.5C 694 143.00 99,242.00 278.00 192,932.00TON

0007 1524200000-E ASP CONC SURF CRS S9.5D 19,198 100.00 1,919,800.00 120.00 2,303,760.00TON

0008 1575000000-E ASP FOR PLANT MIX 48 850.00 40,800.00 950.00 45,600.00TON

0009 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 1,950 1,000.00 1,950,000.00 1,145.00 2,232,750.00TON

0010 1662000000-E OG ASP FRICT FC-1 MOD 10,943 151.00 1,652,393.00 189.50 2,073,698.50TON

0011 1704000000-E PATCHING EXIST PAVEMENT 2,273 160.00 363,680.00 310.00 704,630.00TON

0012 1840000000-E MILLED RUMBLE STRIPS 8,700 1.55 13,485.00 4.65 40,455.00LF

0013 2364200000-N FRAME W/2GRTS 840.20 STD 3 400.00 1,200.00 8,185.00 24,555.00EA

0014 2619000000-E 4" CONCRETE PAVED DITCH 208 163.00 33,904.00 435.00 90,480.00SY

0015 2815000000-N ADJ DROP INLETS 1 2,250.00 2,250.00 6,990.00 6,990.00EA

0016 3030000000-E STL BEAM GUARDRAIL 50,482 23.30 1,176,230.60 30.70 1,549,797.40LF

0017 3060000000-E SBGR DOUBLE FACED 24,259 29.05 704,723.95 39.30 953,378.70LF

0018 3150000000-N ADDIT GUARDRAIL POSTS 5 73.00 365.00 67.50 337.50EA

0019 3210000000-N GR END TYPE CAT-1 34 940.00 31,960.00 1,500.00 51,000.00EA

0020 3215000000-N GR ANCHOR TYPE III 6 2,300.00 13,800.00 2,455.00 14,730.00EA

0021 3287000000-N GR END TYPE TL-3 28 3,550.00 99,400.00 4,200.00 117,600.00EA

0022 3317000000-N GR ANCHOR TYPE B-77 9 3,025.00 27,225.00 4,300.00 38,700.00EA

0023 3360000000-E REMOVE EXISTING GUARDRAIL 76,672 1.00 76,672.00 1.25 95,840.00LF

0024 4400000000-E WORK ZONE SIGNS (STAT) 572 8.00 4,576.00 9.95 5,691.40SF

0025 4423000000-N WZ DIGITAL SPD LMT SIGNS 10 6,500.00 65,000.00 4,300.00 43,000.00EA

0026 4510000000-N LAW ENFORCEMENT 2,310 50.00 115,500.00 100.00 231,000.00HR

0027 4589000000-N GENERIC TRAFFIC CONTROL ITEM (LS)
DYNAMIC ZIPPER MERGE SYSTEM
DEPLOYMENT

Lump Sum 150,000.00 25,000.00

0028 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

4 5,000.00 20,000.00 1,430.00 5,720.00EA

0029 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP TRAFFIC CONTROL

32 600.00 19,200.00 1,250.00 40,000.00EA

0030 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

226 2,000.00 452,000.00 2,500.00 565,000.00EA

0031 4609000000-N GENERIC TRAFFIC CONTROL ITEM (DAY)
DYNAMIC ZIPPER MERGE SYSTEM

730 300.00 219,000.00 370.00 270,100.00DAY

0032 4688000000-E THERMO PVT MKG LINES,6"90 MILS 178,586 1.62 289,309.32 2.00 357,172.00LF

0033 4700000000-E 12"WIDE THERMO 90 MILS 5,597 5.25 29,384.25 6.50 36,380.50LF

0034 4725000000-E THERMO PVT SYMBOL 90MILS 19 375.00 7,125.00 465.00 8,835.00EA

C204784
45936.3.1

0026026

I-5927 6.102 MILES

PAVEMENT REHABILITATION.

I-26 FROM MM-65 TO SOUTH CAROLINA STATE LINE.

Apr 03, 2023 1:26 PM POLK 2:00 PM

Mar 21, 2023

1 / 3 005

TIP NO

FED AID NO



APAC ATLANTIC INC DBA
HARRISON CONSTRUCTION

COMPANY

ROGERS GROUP INC

ASHEVILLE, NC NASHVILLE, TN

0035 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(III)

4,200 7.50 31,500.00 9.20 38,640.00LF

0036 4815000000-E PAINT PVMT MARKINGS 6" 305,968 0.28 85,671.04 0.35 107,088.80LF

0037 4825000000-E PAINT PVMT MARKINGS 12" 11,094 0.50 5,547.00 0.65 7,211.10LF

0038 4845000000-N PAINT PVT MKG SYMBOL 19 165.00 3,135.00 205.00 3,895.00EA

0039 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,513 43.00 65,059.00 51.20 77,465.60EA

STRUCTURE ITEMS

0040 8161000000-E GROOVING BRIDGE FLOORS 35,611.4 0.60 21,366.84 0.70 24,927.98SF

0041 8296000000-N POLLUTION CONTROL Lump Sum 80,000.00 102,186.52

0042 8559000000-E SURFACE PREP, CLASS II 106.4 1,500.00 159,600.00 1,625.00 172,900.00SY

0043 8660000000-E CONCRETE REPAIRS 21.6 1,000.00 21,600.00 1,050.00 22,680.00CF

0044 8664000000-E SHOTCRETE REPAIRS 219.6 1,000.00 219,600.00 1,050.00 230,580.00CF

0045 8678000000-E EPOXY RESIN INJECTION 139 150.00 20,850.00 155.20 21,572.80LF

0046 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #740023

Lump Sum 200,000.00 173,000.00

0047 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #740025

Lump Sum 225,000.00 173,000.00

0048 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #740048

Lump Sum 350,000.00 328,000.00

0049 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #740050

Lump Sum 350,000.00 328,000.00

0050 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #740023

Lump Sum 45,000.00 42,500.00

0051 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #740025

Lump Sum 45,000.00 42,500.00

0052 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #740048

Lump Sum 100,000.00 66,500.00

0053 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #740050

Lump Sum 100,000.00 66,750.00

0054 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

967.8 115.00 111,297.00 162.20 156,977.16LF

0055 8889000000-E GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR CUT-OUT

590 190.00 112,100.00 269.20 158,828.00LB

0056 8889000000-E GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

376 225.00 84,600.00 350.00 131,600.00LB

0057 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

3,186 18.00 57,348.00 31.00 98,766.00SF

0058 8893000000-E GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYMER
CONCRETE OVERLAY

106.4 460.00 48,944.00 490.00 52,136.00SY

0059 8893000000-E GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE
OVERLAY

4,315.6 85.00 366,826.00 89.65 386,893.54SY

0060 8893000000-E GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

4,315.6 42.00 181,255.20 44.85 193,554.66SY
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APAC ATLANTIC INC DBA
HARRISON CONSTRUCTION

COMPANY

ROGERS GROUP INC

ASHEVILLE, NC NASHVILLE, TN

0061 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

4,315.6 16.25 70,128.50 17.25 74,444.10SY

0062 8897000000-N GENERIC STRUCTURE ITEM (EA)
TYPE 1 BRIDGE JACKING BRIDGE #740023

2 25,500.00 51,000.00 5,180.00 10,360.00EA

0063 8897000000-N GENERIC STRUCTURE ITEM (EA)
TYPE 1 BRIDGE JACKING BRIDGE #740025

1 25,500.00 25,500.00 5,750.00 5,750.00EA

0064 8881000000-E GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS

186.2 3,600.00 670,320.00 3,900.00 726,180.00CY

0065 8881000000-E GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE MATERIALS

186.2 CY

TOTAL 16,759,297.80 TOTAL 18,433,721.66CONTRACT TOTAL

SUB-TOTAL 13,041,962.26 SUB-TOTAL 14,643,134.90ROADWAY ITEMS

SUB-TOTAL 3,717,335.54 SUB-TOTAL 3,790,586.76STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

16,759,297.80APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY 1

18,433,721.66ROGERS GROUP INC 2
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