
FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC

RALEIGH, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 965,000.00 2,000,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 238,749.60 219,000.00

0003 0036000000-E UNDERCUT EXCAVATION 400 95.00 38,000.00 38.00 15,200.00CY

0004 0043000000-N GRADING Lump Sum 4,000,000.00 5,838,115.00

0005 0050000000-E SUPP CLEARING & GRUBBING 1 12,000.00 12,000.00 10,000.00 10,000.00ACR

0006 0134000000-E DRAINAGE DITCH EXCAVATION 30 80.00 2,400.00 112.00 3,360.00CY

0007 0141000000-E BERM DITCH CONSTRUCTION 600 30.00 18,000.00 6.30 3,780.00LF

0008 0195000000-E SELECT GRANULAR MATERIAL 400 70.00 28,000.00 116.00 46,400.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 3,500 4.50 15,750.00 4.40 15,400.00SY

0010 0318000000-E FND CONDIT MATL MINOR STRS 725 70.00 50,750.00 63.50 46,037.50TON

0011 0320000000-E FND CONDIT GEOTEXTILE 2,303 3.60 8,290.80 5.00 11,515.00SY

0012 0335200000-E 15" DRAINAGE PIPE 828 150.00 124,200.00 86.50 71,622.00LF

0013 0335300000-E 18" DRAINAGE PIPE 368 145.00 53,360.00 97.00 35,696.00LF

0014 0335400000-E 24" DRAINAGE PIPE 276 150.00 41,400.00 125.00 34,500.00LF

0015 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

2 1,000.00 2,000.00 471.00 942.00EA

0016 0366000000-E 15" RC PIPE CULV III 64 125.00 8,000.00 122.00 7,808.00LF

0017 0378000000-E 24" RC PIPE CULV III 72 145.00 10,440.00 157.00 11,304.00LF

0018 0448200000-E 15" RCP CULV CLASS IV 4,148 155.00 642,940.00 125.00 518,500.00LF

0019 0448300000-E 18" RCP CULV CLASS IV 324 185.00 59,940.00 130.00 42,120.00LF

0020 0448400000-E 24" RCP CULV CLASS IV 640 175.00 112,000.00 181.00 115,840.00LF

0021 0995000000-E PIPE REMOVAL 1,688 65.00 109,720.00 72.00 121,536.00LF

0022 1099500000-E SHALLOW UNDERCUT 1,100 70.00 77,000.00 45.50 50,050.00CY

0023 1099700000-E CLASS IV SUBGRD STABILIZATION 2,200 40.00 88,000.00 39.00 85,800.00TON

0024 1110000000-E STABILIZER AGGREGATE 50 65.00 3,250.00 39.00 1,950.00TON

0025 1220000000-E INCIDENTAL STONE BASE 100 75.00 7,500.00 62.00 6,200.00TON

0026 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

39,900 4.00 159,600.00 3.90 155,610.00SY

0027 1330000000-E INCIDENTAL MILLING 2,900 13.00 37,700.00 13.00 37,700.00SY

0028 1491000000-E ASP CONC BASE CRS B25.0C 10,690 115.00 1,229,350.00 102.50 1,095,725.00TON

0029 1503000000-E ASP CONC INTR CRS I19.0C 12,340 100.00 1,234,000.00 76.40 942,776.00TON

0030 1523000000-E ASP CONC SURF CRS S9.5C 11,900 103.00 1,225,700.00 65.40 778,260.00TON

0031 1575000000-E ASP FOR PLANT MIX 1,780 685.00 1,219,300.00 600.00 1,068,000.00TON

0032 1693000000-E ASPH PLT MIX PVMT REPAIR 50 255.00 12,750.00 172.00 8,600.00TON

0033 2022000000-E SUBDRAIN EXCAVATION 45 55.00 2,475.00 33.00 1,485.00CY

0034 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 11.00 2,200.00 9.80 1,960.00SY

0035 2036000000-E SUBDRAIN COARSE AGGREGATE 34 100.00 3,400.00 83.50 2,839.00CY

0036 2044000000-E 6" PERF SUBDRN PIPE 200 35.00 7,000.00 18.50 3,700.00LF

0037 2070000000-N SUBDRN PIPE OUTLET 1 500.00 500.00 522.00 522.00EA

0038 2077000000-E 6" OUTLET PIPE 6 47.00 282.00 49.00 294.00LF

0039 2253000000-E PIPE COLLARS 1.292 7,000.00 9,044.00 1,715.00 2,215.78CY

0040 2275000000-E FLOWABLE FILL 82 850.00 69,700.00 1,355.00 111,110.00CY
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0041 2286000000-N MASNRY DRAINAGE STRUCT 108 4,000.00 432,000.00 2,925.00 315,900.00EA

0042 2308000000-E MASNRY DRAINAGE STRUCT 13.6 775.00 10,540.00 648.00 8,812.80LF

0043 2364000000-N FRAME W/2GRTS 840.16 STD 46 1,450.00 66,700.00 1,435.00 66,010.00EA

0044 2365000000-N FRAME W/2GRTS 840.22 STD 2 3,200.00 6,400.00 1,160.00 2,320.00EA

0045 2366000000-N FRAME W/2GRTS 840.24 STD 1 1,400.00 1,400.00 1,250.00 1,250.00EA

0046 2374000000-N FRAME-GRT-HD 840.03 **
(E)

6 1,500.00 9,000.00 1,530.00 9,180.00EA

0047 2374000000-N FRAME-GRT-HD 840.03 **
(F)

27 1,500.00 40,500.00 1,565.00 42,255.00EA

0048 2374000000-N FRAME-GRT-HD 840.03 **
(G)

26 1,500.00 39,000.00 1,565.00 40,690.00EA

0049 2396000000-N FRAME W/COVER STD 840.54 14 1,250.00 17,500.00 1,185.00 16,590.00EA

0050 2451000000-N CONC TRANS SECT FOR DROP INLET 43 950.00 40,850.00 3,445.00 148,135.00EA

0051 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

510 39.80 20,298.00 42.10 21,471.00LF

0052 2542000000-E 1'-6" CONC CURB & GUTTER 1,040 24.30 25,272.00 35.85 37,284.00LF

0053 2549000000-E 2'-6" CONC CURB & GUTTER 13,150 24.95 328,092.50 39.80 523,370.00LF

0054 2570000000-N MODIFIED CONCRETE FLUME 1 2,500.00 2,500.00 3,595.00 3,595.00EA

0055 2591000000-E 4" CONCRETE SIDEWALK 2,450 49.90 122,255.00 68.80 168,560.00SY

0056 2605000000-N CONCRETE CURB RAMPS 34 2,500.00 85,000.00 3,780.00 128,520.00EA

0057 2612000000-E 6" CONCRETE DRIVEWAY 60 145.00 8,700.00 117.55 7,053.00SY

0058 2647000000-E 5" MONO CONC ISLANDS (SURF MTD) 2,490 74.05 184,384.50 92.65 230,698.50SY

0059 2738000000-E GENERIC PAVING ITEM (SY)
4" JOINTED CONCRETE WITH WIRE MESH (4 X 4
W3 X W3)

4,690 51.90 243,411.00 87.25 409,202.50SY

0060 2800000000-N ADJ CATCH BASINS 8 1,300.00 10,400.00 1,200.00 9,600.00EA

0061 2815000000-N ADJ DROP INLETS 2 965.00 1,930.00 1,205.00 2,410.00EA

0062 2830000000-N ADJ MANHOLES 12 965.00 11,580.00 3,495.00 41,940.00EA

0063 2905000000-N CONVERT DI TO JB 2 5,000.00 10,000.00 3,135.00 6,270.00EA

0064 2920000000-N CONVERT DI TO CB 2 4,500.00 9,000.00 3,490.00 6,980.00EA

0065 3030000000-E STL BEAM GUARDRAIL 50 28.00 1,400.00 28.00 1,400.00LF

0066 3135000000-N W-TR SBGR TRANS SECTIONS 4 275.00 1,100.00 275.00 1,100.00EA

0067 3150000000-N ADDIT GUARDRAIL POSTS 10 55.00 550.00 55.00 550.00EA

0068 3210000000-N GR END TYPE CAT-1 2 950.00 1,900.00 950.00 1,900.00EA

0069 3287000000-N GR END TYPE TL-3 2 3,500.00 7,000.00 3,500.00 7,000.00EA

0070 3345000000-E REMOVE & RESET GUARDRAIL 475 7.00 3,325.00 7.00 3,325.00LF

0071 3500000000-E WOVEN WIRE FENCE **" FAB
(48")

950 6.25 5,937.50 6.25 5,937.50LF

0072 3509000000-E 4" TIMBER POSTS 7'-6"LONG 47 35.00 1,645.00 35.00 1,645.00EA

0073 3515000000-E 5" TIMBER POSTS 8'-0"LONG 39 55.00 2,145.00 55.00 2,145.00EA

0074 3628000000-E RIP RAP, CLASS I 55 120.00 6,600.00 108.00 5,940.00TON

0075 3649000000-E RIP RAP, CLASS B 76 95.00 7,220.00 82.50 6,270.00TON

0076 3656000000-E GEOTEXTILE FOR DRAINGE 770 5.00 3,850.00 5.60 4,312.00SY
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0077 4072000000-E SUPPORT, 3-LB STL U-CHAN 815 15.00 12,225.00 14.00 11,410.00LF

0078 4102000000-N SIGN ERECTION, TYPE E 55 155.00 8,525.00 85.00 4,675.00EA

0079 4108000000-N SIGN ERECTION, TYPE F 5 605.00 3,025.00 150.00 750.00EA

0080 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(A)

1 3,260.00 3,260.00 2,500.00 2,500.00EA

0081 4116200000-N SIGN ERECTION, REPOSIT OVRHD 3 2,585.00 7,755.00 2,500.00 7,500.00EA

0082 4155000000-N DISPOSE SIGN SYST U-CHAN 42 155.00 6,510.00 2.50 105.00EA

0083 4234000000-N DISPOSE SIGN, A OR B (OVRHD) 1 1,550.00 1,550.00 50.00 50.00EA

0084 4400000000-E WORK ZONE SIGNS (STAT) 89 13.60 1,210.40 20.00 1,780.00SF

0085 4405000000-E WORK ZONE SIGNS (PORT) 128 9.65 1,235.20 11.50 1,472.00SF

0086 4410000000-E WORK ZONE SIGNS (BARR) 32 13.60 435.20 9.10 291.20SF

0087 4415000000-N FLASHING ARROW BOARD 3 2,400.00 7,200.00 2,900.00 8,700.00EA

0088 4420000000-N PORTABLE CHANGE MSG SIGN 3 10,700.00 32,100.00 13,050.00 39,150.00EA

0089 4430000000-N DRUMS 759 50.00 37,950.00 60.50 45,919.50EA

0090 4435000000-N CONES 100 23.00 2,300.00 27.50 2,750.00EA

0091 4445000000-E BARRICADES (TYPE III) 48 29.50 1,416.00 35.50 1,704.00LF

0092 4447000000-E PED CHANNEL DEVICES 100 71.00 7,100.00 118.00 11,800.00LF

0093 4455000000-N FLAGGER 120 800.00 96,000.00 294.00 35,280.00DAY

0094 4480000000-N TMA 2 67,600.00 135,200.00 18,450.00 36,900.00EA

0095 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICE

8 165.00 1,320.00 220.00 1,760.00EA

0096 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

100 400.00 40,000.00 80.00 8,000.00EA

0097 4650000000-N TEMP RAISED PVMT MRKS 832 5.00 4,160.00 5.00 4,160.00EA

0098 4685000000-E THERMO PVT MKG LINES 4"90 42,775 0.75 32,081.25 0.75 32,081.25LF

0099 4688000000-E THERMO PVT MKG LINES,6"90 MILS 2,775 1.00 2,775.00 1.00 2,775.00LF

0100 4695000000-E THERMO PVT MKG LINES 8"90 MILS 3,305 1.50 4,957.50 1.50 4,957.50LF

0101 4700000000-E 12"WIDE THERMO 90 MILS 640 3.00 1,920.00 3.00 1,920.00LF

0102 4709000000-E 24"WIDE THERMO 90 MILS 3,070 12.00 36,840.00 12.00 36,840.00LF

0103 4720000000-E THERMO PVT MKG CHARACTER 90 52 85.00 4,420.00 85.00 4,420.00EA

0104 4725000000-E THERMO PVT SYMBOL 90MILS 172 115.00 19,780.00 115.00 19,780.00EA

0105 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

1,510 2.50 3,775.00 2.50 3,775.00LF

0106 4780000000-E 8" COLD APPL PLSTIC LINES TYPE **
(II)

75 6.00 450.00 6.00 450.00LF

0107 4800000000-N COLD APP PLAS CHAR TYPE *
(II)

4 100.00 400.00 100.00 400.00EA

0108 4805000000-N COLD APPL PLASTIC SYM TYPE **
(II)

2 300.00 600.00 300.00 600.00EA

0109 4810000000-E PAINT PVMT MARKINGS 4" 46,507 0.40 18,602.80 0.40 18,602.80LF

0110 4815000000-E PAINT PVMT MARKINGS 6" 2,775 0.50 1,387.50 0.50 1,387.50LF

0111 4820000000-E PAINT PVMT MARKINGS 8" 5,897 1.00 5,897.00 1.00 5,897.00LF

0112 4825000000-E PAINT PVMT MARKINGS 12" 668 1.00 668.00 1.00 668.00LF
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0113 4835000000-E PAINT PVT MKG LINES 24" 130 6.00 780.00 6.00 780.00LF

0114 4840000000-N PAINT PVT MKG CHARACTER 44 20.00 880.00 20.00 880.00EA

0115 4845000000-N PAINT PVT MKG SYMBOL 174 20.00 3,480.00 20.00 3,480.00EA

0116 4850000000-E LINE REMOVAL 4" WIDE 431 2.00 862.00 2.00 862.00LF

0117 4875000000-N REMOVAL OF SYMBL & CHARAC 6 50.00 300.00 50.00 300.00EA

0118 4900000000-N PERM RAISED PVMT MARKERS 26 10.00 260.00 10.00 260.00EA

0119 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 832 40.00 33,280.00 40.00 33,280.00EA

0120 5000000000-E ***' HIGH MOUNT STANDARD
(60')

1 35,000.00 35,000.00 37,000.00 37,000.00EA

0121 5005000000-E 80' HIGH MOUNT STANDARD 3 36,000.00 108,000.00 40,000.00 120,000.00EA

0122 5010000000-E 100' HIGH MOUNT STANDARD 2 43,000.00 86,000.00 47,000.00 94,000.00EA

0123 5020000000-N PORTABLE DRIVE UNIT 1 6,200.00 6,200.00 5,200.00 5,200.00EA

0124 5025000000-E HIGH MOUNT FOUNDATIONS 33 1,400.00 46,200.00 1,700.00 56,100.00CY

0125 5030000000-N HM LUMINAIRE ************
(335W LED)

28 1,750.00 49,000.00 1,475.00 41,300.00EA

0126 5030000000-N HM LUMINAIRE ************
(560W LED)

12 2,100.00 25,200.00 1,850.00 22,200.00EA

0127 5050000000-N LIT STD MTLT ************
(45' SA, 15' ARM)

12 6,700.00 80,400.00 4,900.00 58,800.00EA

0128 5070000000-N STD FOUNDAT ***********
(TYPE R1)

10 1,300.00 13,000.00 1,800.00 18,000.00EA

0129 5070000000-N STD FOUNDAT ***********
(TYPE R2)

2 1,450.00 2,900.00 2,000.00 4,000.00EA

0130 5080000000-N LITE STD LUM ************
(285W LED)

12 1,250.00 15,000.00 800.00 9,600.00EA

0131 5120000000-N SERVICE POLE ************
(30' CLASS 4)

1 3,800.00 3,800.00 4,000.00 4,000.00EA

0132 5125000000-E SERVICE LATERAL *********
(3 1/0 USE)

25 12.00 300.00 50.00 1,250.00LF

0133 5145000000-N LITE CNTRL RW************
(240/480 V)

1 22,000.00 22,000.00 22,000.00 22,000.00EA

0134 5155000000-E ELECT DUCT BD, SIZE *****
(2")

290 14.00 4,060.00 9.00 2,610.00LF

0135 5160000000-E ELECT DUCT JA, SIZE *****
(3")

435 45.00 19,575.00 27.00 11,745.00LF

0136 5160000000-E ELECT DUCT JA, SIZE *****
(4")

210 47.00 9,870.00 28.00 5,880.00LF

0137 5170000000-E **-#8 W/G FEEDER CIRCUIT
(2)

80 4.00 320.00 4.00 320.00LF

0138 5175000000-E **-#6 W/G FEEDER CIRCUIT
(2)

670 5.00 3,350.00 4.25 2,847.50LF

0139 5205000000-E **-#8 W/G FEEDR N *****"
(2, 1-1/2")

1,450 13.00 18,850.00 16.50 23,925.00LF

0140 5210000000-E **-#6 W/G FEEDR N *****"
(2, 1-1/2")

7,650 15.00 114,750.00 14.50 110,925.00LF
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0141 5240000000-N ELEC JB ************
(CS36)

1 1,900.00 1,900.00 2,200.00 2,200.00EA

0142 5240000000-N ELEC JB ************
(HM18)

6 1,200.00 7,200.00 1,100.00 6,600.00EA

0143 5240000000-N ELEC JB ************
(IG18)

11 1,100.00 12,100.00 1,100.00 12,100.00EA

0144 5240000000-N ELEC JB ************
(IG36)

2 1,900.00 3,800.00 2,200.00 4,400.00EA

0145 5240000000-N ELEC JB ************
(LS18)

12 1,200.00 14,400.00 1,100.00 13,200.00EA

0146 5255000000-N PORTABLE LIGHTING Lump Sum 1,300,000.00 701,300.00

0147 5265000000-E GENERIC LIGHTING ITEM (LF)
STREET LIGHTING CONDUIT INSTALLATION (2"
PVC)

7,550 9.00 67,950.00 9.00 67,950.00LF

0148 5319000000-E CL B CONC FOR ENCAS LINE 1 2,100.00 2,100.00 495.00 495.00CY

0149 5325600000-E 6" WATER LINE 9 600.00 5,400.00 1,455.00 13,095.00LF

0150 5326200000-E 12" WATER LINE 20 465.00 9,300.00 1,180.00 23,600.00LF

0151 5326600000-E 16" WATER LINE 134 475.00 63,650.00 540.00 72,360.00LF

0152 5329000000-E DI H2O PIPE FITTINGS 1,973 19.00 37,487.00 30.00 59,190.00LB

0153 5558000000-E 12" VALVE 1 8,600.00 8,600.00 13,730.00 13,730.00EA

0154 5600000000-E **" BLOW OFF
(12")

1 16,000.00 16,000.00 17,255.00 17,255.00EA

0155 5648000000-N RELOCATE WATER METER 11 2,500.00 27,500.00 4,550.00 50,050.00EA

0156 5656210000-E RELC 2" RPZ BACKFLOW PREVNT A 4 8,500.00 34,000.00 15,400.00 61,600.00EA

0157 5656610000-E RELC 6" RPZ BACKFLOW PREVNT A 1 15,000.00 15,000.00 29,800.00 29,800.00EA

0158 5672000000-N RELOCATE FIRE HYDRANT 9 8,000.00 72,000.00 7,730.00 69,570.00EA

0159 5673000000-E FIRE HYDRANT LEG 102 260.00 26,520.00 485.00 49,470.00LF

0160 5686000000-E **" H2O SERVICE LINE
(2")

111 130.00 14,430.00 455.00 50,505.00LF

0161 5686500000-E WATER SERVICE LINE 70 145.00 10,150.00 445.00 31,150.00LF

0162 5810000000-E ABANDON 16" UTILITY PIPE 125 65.00 8,125.00 48.00 6,000.00LF

0163 5882000000-N GENERIC UTILITY ITEM (EA)
16" INSERTION VALVE

2 41,000.00 82,000.00 49,800.00 99,600.00EA

0164 5882000000-N GENERIC UTILITY ITEM (EA)
RELOCATE 2" AIR RELEASE VALVE

1 6,600.00 6,600.00 17,400.00 17,400.00EA

0165 6000000000-E TEMPORARY SILT FENCE 11,600 2.75 31,900.00 4.25 49,300.00LF

0166 6006000000-E EROS CONTRL STONE CL A 285 75.00 21,375.00 80.00 22,800.00TON

0167 6009000000-E EROS CONTRL STONE CL B 575 80.00 46,000.00 80.00 46,000.00TON

0168 6012000000-E SEDIMENT CONTROL STONE 1,585 65.00 103,025.00 54.50 86,382.50TON

0169 6015000000-E TEMPORARY MULCHING 7.5 2,100.00 15,750.00 1,000.00 7,500.00ACR

0170 6018000000-E SEED FOR TEMP SEEDING 500 6.90 3,450.00 5.00 2,500.00LB

0171 6021000000-E FERT FOR TEMP SEEDING 2.5 1,200.00 3,000.00 4,400.00 11,000.00TON

0172 6024000000-E TEMPORARY SLOPE DRAINS 250 40.00 10,000.00 32.00 8,000.00LF

0173 6029000000-E SAFETY FENCE 250 2.65 662.50 1.62 405.00LF
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0174 6030000000-E SILT EXCAVATION 750 60.00 45,000.00 57.00 42,750.00CY

0175 6036000000-E MATTING FOR EROS CONTROL 18,000 3.00 54,000.00 3.50 63,000.00SY

0176 6042000000-E 1/4" HARDWARE CLOTH 6,600 7.35 48,510.00 6.25 41,250.00LF

0177 6071012000-E COIR FIBER WATTLE 450 17.50 7,875.00 18.00 8,100.00LF

0178 6071020000-E POLYACRYLAMIDE (PAM) 210 11.00 2,310.00 10.50 2,205.00LB

0179 6071030000-E COIR FIBER BAFFLE 35 5.55 194.25 8.40 294.00LF

0180 6084000000-E SEEDING AND MULCHING 8 2,550.00 20,400.00 6,000.00 48,000.00ACR

0181 6087000000-E MOWING 4 225.00 900.00 750.00 3,000.00ACR

0182 6090000000-E SEED FOR REPAIR SEEDING 100 7.00 700.00 25.00 2,500.00LB

0183 6093000000-E FERT FOR REPAIR SEEDING 0.25 1,200.00 300.00 2,400.00 600.00TON

0184 6096000000-E SEED FOR SUPP SEEDING 175 7.00 1,225.00 10.00 1,750.00LB

0185 6108000000-E FERTILIZER TOPDRESSING 5 1,200.00 6,000.00 1,600.00 8,000.00TON

0186 6114500000-N SPECIALIZED HAND MOWING 10 95.00 950.00 100.00 1,000.00MHR

0187 6117000000-N RESPONSE FOR EROS CONTROL 25 300.00 7,500.00 250.00 6,250.00EA

0188 6117500000-N CONC WASHOUT STRUCTURE 4 2,500.00 10,000.00 1,560.00 6,240.00EA

0189 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

51 250.00 12,750.00 89.50 4,564.50EA

0190 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

102 250.00 25,500.00 276.00 28,152.00EA

0191 6890000000-E CONCRETE STEPS 1 3,300.00 3,300.00 6,650.00 6,650.00CY

0192 6895000000-E HANDRAIL ON STEPS 6 900.00 5,400.00 875.00 5,250.00LF

0193 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 37 975.00 36,075.00 980.00 36,260.00EA

0194 7060000000-E SIGNAL CABLE 30,225 4.00 120,900.00 3.20 96,720.00LF

0195 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 98 1,105.00 108,290.00 1,000.00 98,000.00EA

0196 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 30 1,375.00 41,250.00 1,175.00 35,250.00EA

0197 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 15 1,625.00 24,375.00 1,700.00 25,500.00EA

0198 7252000000-E MESSENGER CABLE (1/4") 175 4.00 700.00 4.40 770.00LF

0199 7264000000-E MESSENGER CABLE (3/8") 5,900 5.00 29,500.00 5.75 33,925.00LF

0200 7279000000-E TRACER WIRE 725 1.25 906.25 1.45 1,051.25LF

0201 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

3,750 8.50 31,875.00 14.50 54,375.00LF

0202 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

525 10.50 5,512.50 18.00 9,450.00LF

0203 7301000000-E DIRECT DRILL (***********)
(1, 2")

550 28.00 15,400.00 26.00 14,300.00LF

0204 7324000000-N JUNCTION BOX (STANDARD SIZE) 53 550.00 29,150.00 650.00 34,450.00EA

0205 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 8 1,025.00 8,200.00 1,150.00 9,200.00EA

0206 7360000000-N WOOD POLE 22 1,475.00 32,450.00 1,200.00 26,400.00EA

0207 7372000000-N GUY ASSEMBLY 42 900.00 37,800.00 875.00 36,750.00EA

0208 7396000000-E 1/2" RISER WITH WEATHERHEAD 11 450.00 4,950.00 325.00 3,575.00EA

0209 7408000000-E 1" RISER WITH WEATHERHEAD 6 685.00 4,110.00 450.00 2,700.00EA

0210 7420000000-E 2" RISER WITH WEATHERHEAD 17 850.00 14,450.00 950.00 16,150.00EA
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0211 7430000000-N HEAT SHRINK TUB KIT 1 252.00 252.00 2,500.00 2,500.00EA

0212 7432000000-E 2" RISER WITH TUBING 4 1,050.00 4,200.00 1,000.00 4,000.00EA

0213 7444000000-E INDUCTIVE LOOP SAWCUT 8,300 9.00 74,700.00 10.75 89,225.00LF

0214 7456000000-E LEAD-IN CABLE(********)
(14-2)

31,700 2.15 68,155.00 2.00 63,400.00LF

0215 7481000000-N SITE SURVEY 5 1,250.00 6,250.00 1,500.00 7,500.00EA

0216 7481200000-N LUMINAIRE ARM FOR VIDEO SYSTEM 16 100.00 1,600.00 1,100.00 17,600.00EA

0217 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 16 3,500.00 56,000.00 4,000.00 64,000.00EA

0218 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 5 6,850.00 34,250.00 6,500.00 32,500.00EA

0219 7541000000-N MOD SPLICE ENCLOSURE 6 1,200.00 7,200.00 1,000.00 6,000.00EA

0220 7552000000-N INTERCONNECT CENTER 5 1,425.00 7,125.00 1,400.00 7,000.00EA

0221 7566000000-N DELINEATOR MARKER 8 215.00 1,720.00 175.00 1,400.00EA

0222 7575160000-E REM EXT COMM CABLE 1,745 1.50 2,617.50 1.10 1,919.50LF

0223 7576000000-N METAL STRAIN SIGNAL POLE 20 17,250.00 345,000.00 15,850.00 317,000.00EA

0224 7613000000-N SOIL TEST 20 1,850.00 37,000.00 1,000.00 20,000.00EA

0225 7614100000-E DRILLED PIER FOUND 120 2,000.00 240,000.00 1,700.00 204,000.00CY

0226 7636000000-N SIGN FOR SIGNALS 41 435.00 17,835.00 450.00 18,450.00EA

0227 7642100000-N TYPE I POST W/ FOUNDATION 8 2,465.00 19,720.00 2,200.00 17,600.00EA

0228 7642200000-N TYPE II PED W/ FOUNDATION 20 3,800.00 76,000.00 2,500.00 50,000.00EA

0229 7675000000-N LED BLANKOUT SIGN 2 5,525.00 11,050.00 6,500.00 13,000.00EA

0230 7684000000-N SIGNAL CABINET FOUNDATION 5 2,400.00 12,000.00 3,000.00 15,000.00EA

0231 7686000000-N CONDUIT ENTR INTO EXT FOUND 2 200.00 400.00 1,000.00 2,000.00EA

0232 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)

5 22,500.00 112,500.00 25,000.00 125,000.00EA

0233 7744000000-N DETECTOR CARD (TYPE 170) 50 275.00 13,750.00 220.00 11,000.00EA

0234 7901000000-N CABINET BASE EXTENDER 5 695.00 3,475.00 775.00 3,875.00EA

0235 7980000000-N GENERIC SIGNAL ITEM (EA)
APS DETECTOR STATIONS

34 1,000.00 34,000.00 1,000.00 34,000.00EA

0236 7980000000-N GENERIC SIGNAL ITEM (EA)
CENTRAL CONTROL UNITS FOR APS DETECTOR
STATIONS

5 2,955.00 14,775.00 2,200.00 11,000.00EA

0237 7980000000-N GENERIC SIGNAL ITEM (EA)
DROP CABLE ASSEMBLY (6-FIBER)

5 2,000.00 10,000.00 1,650.00 8,250.00EA

0238 7980000000-N GENERIC SIGNAL ITEM (EA)
RELOCATE EXISTING CCTV FIELD EQUIPMENT

1 6,500.00 6,500.00 3,750.00 3,750.00EA

0239 7990000000-E GENERIC SIGNAL ITEM (LF)
BACK PULL COMMUNICATIONS CABLE

405 5.00 2,025.00 3.50 1,417.50LF

0240 7990000000-E GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

475 5.00 2,375.00 7.50 3,562.50LF

0246 1704000000-E PATCHING EXIST PAVEMENT 250 385.00 96,250.00 172.00 43,000.00TON

STRUCTURE ITEMS

0241 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

201 225.00 45,225.00 180.00 36,180.00LF
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0242 8882000000-E GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

50.2 790.00 39,658.00 675.00 33,885.00CF

0243 8892000000-E GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

201 135.00 27,135.00 160.00 32,160.00SF

0244 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

2,975.3 18.50 55,043.05 15.00 44,629.50SY

0245 8893000000-E GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

2,975.3 24.00 71,407.20 12.00 35,703.60SY

TOTAL 19,385,000.00 TOTAL 20,768,245.68CONTRACT TOTAL

SUB-TOTAL 19,146,531.75 SUB-TOTAL 20,585,687.58ROADWAY ITEMS

SUB-TOTAL 238,468.25 SUB-TOTAL 182,558.10STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

19,385,000.00FSC II LLC DBA FRED SMITH COMPANY 1

20,768,245.68CAROLINA SUNROCK LLC 2
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 184,687.77 198,450.00 210,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 29,900.00 17,500.00 31,250.00

0003 0028000000-N TYPE I STANDARD APPR **********
(18+24.50 -L-)

Lump Sum 85,725.00 64,950.00 90,000.00

0004 0036000000-E UNDERCUT EXCAVATION 300 10.00 3,000.00 18.00 5,400.00 5.00 1,500.00CY

0005 0050000000-E SUPP CLEARING & GRUBBING 1 0.01 0.01 1.00 1.00 1.00 1.00ACR

0006 0063000000-N GRADING Lump Sum 187,647.14 160,050.00 160,000.00

0007 0106000000-E BORROW EXCAVATION 8,450 16.00 135,200.00 19.85 167,732.50 19.85 167,732.50CY

0008 0195000000-E SELECT GRANULAR MATERIAL 300 0.01 3.00 19.85 5,955.00 19.85 5,955.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 300 2.25 675.00 3.50 1,050.00 1.00 300.00SY

0010 0318000000-E FND CONDIT MATL MINOR STRS 14 60.00 840.00 65.00 910.00 65.00 910.00TON

0011 0320000000-E FND CONDIT GEOTEXTILE 44 3.00 132.00 8.00 352.00 8.00 352.00SY

0012 0335200000-E 15" DRAINAGE PIPE 52 132.00 6,864.00 125.00 6,500.00 125.00 6,500.00LF

0013 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

4 400.00 1,600.00 600.00 2,400.00 600.00 2,400.00EA

0014 0448200000-E 15" RCP CULV CLASS IV 64 147.00 9,408.00 154.00 9,856.00 154.00 9,856.00LF

0015 1220000000-E INCIDENTAL STONE BASE 183 105.00 19,215.00 105.00 19,215.00 105.00 19,215.00TON

0016 1245000000-E SHOULDER RECONSTRUCTION 4.6 3,850.00 17,710.00 3,850.00 17,710.00 3,850.00 17,710.00SMI

0017 1260000000-E AGGREGATE SHOULDER BORROW 1,072 36.75 39,396.00 36.75 39,396.00 36.75 39,396.00TON

0018 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

560 19.50 10,920.00 19.50 10,920.00 19.50 10,920.00SY

0019 1330000000-E INCIDENTAL MILLING 1,670 19.50 32,565.00 19.50 32,565.00 19.50 32,565.00SY

0020 1491000000-E ASP CONC BASE CRS B25.0C 3,310 129.00 426,990.00 129.00 426,990.00 129.00 426,990.00TON

0021 1503000000-E ASP CONC INTR CRS I19.0C 720 108.00 77,760.00 108.00 77,760.00 108.00 77,760.00TON

0022 1519000000-E ASP CONC SURF CRS S9.5B 4,068 97.50 396,630.00 97.50 396,630.00 97.50 396,630.00TON

0023 1575000000-E ASP FOR PLANT MIX 454 683.00 310,082.00 683.00 310,082.00 683.00 310,082.00TON

0024 2022000000-E SUBDRAIN EXCAVATION 44.8 13.00 582.40 44.15 1,977.92 5.00 224.00CY

0025 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 1.40 280.00 5.65 1,130.00 1.00 200.00SY

0026 2036000000-E SUBDRAIN COARSE AGGREGATE 33.6 95.00 3,192.00 90.00 3,024.00 10.00 336.00CY

0027 2044000000-E 6" PERF SUBDRN PIPE 200 9.25 1,850.00 12.50 2,500.00 5.00 1,000.00LF

0028 2070000000-N SUBDRN PIPE OUTLET 1 305.00 305.00 600.00 600.00 100.00 100.00EA

0029 2077000000-E 6" OUTLET PIPE 6 7.65 45.90 50.00 300.00 5.00 30.00LF

0030 2286000000-N MASNRY DRAINAGE STRUCT 3 2,500.00 7,500.00 3,500.00 10,500.00 3,500.00 10,500.00EA

0031 2355000000-N FRAME W/GRATE 840.29 STD 3 850.00 2,550.00 1,100.00 3,300.00 1,100.00 3,300.00EA

0032 2556000000-E SHOULDER BERM GUTTER 90 95.75 8,617.50 85.00 7,650.00 67.00 6,030.00LF

0033 3030000000-E STL BEAM GUARDRAIL 875 25.00 21,875.00 25.00 21,875.00 25.00 21,875.00LF

0034 3150000000-N ADDIT GUARDRAIL POSTS 5 11.00 55.00 1.00 5.00 11.00 55.00EA

0035 3287000000-N GR END TYPE TL-3 4 3,400.00 13,600.00 3,400.00 13,600.00 3,400.00 13,600.00EA

0036 3317000000-N GR ANCHOR TYPE B-77 4 2,600.00 10,400.00 2,500.00 10,000.00 2,500.00 10,000.00EA

0037 3360000000-E REMOVE EXISTING GUARDRAIL 825 1.00 825.00 1.00 825.00 1.00 825.00LF

0038 3635000000-E RIP RAP, CLASS II 64 99.10 6,342.40 120.00 7,680.00 120.00 7,680.00TON

0039 3649000000-E RIP RAP, CLASS B 331 80.20 26,546.20 75.00 24,825.00 75.00 24,825.00TON

0040 3656000000-E GEOTEXTILE FOR DRAINGE 2,290 3.25 7,442.50 4.00 9,160.00 1.00 2,290.00SY
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0041 4192000000-N DISPOSE SUPPORT, U-CHAN 2 15.00 30.00 500.00 1,000.00 30.00 60.00EA

0042 4238000000-N DISPOSE SIGN, D, E, F 2 15.00 30.00 500.00 1,000.00 30.00 60.00EA

0043 4400000000-E WORK ZONE SIGNS (STAT) 607 9.77 5,930.39 15.00 9,105.00 8.25 5,007.75SF

0044 4405000000-E WORK ZONE SIGNS (PORT) 225 39.00 8,775.00 20.00 4,500.00 30.00 6,750.00SF

0045 4410000000-E WORK ZONE SIGNS (BARR) 119 9.87 1,174.53 8.00 952.00 9.25 1,100.75SF

0046 4420000000-N PORTABLE CHANGE MSG SIGN 2 10,248.00 20,496.00 7,500.00 15,000.00 13,000.00 26,000.00EA

0047 4430000000-N DRUMS 50 70.00 3,500.00 75.00 3,750.00 100.00 5,000.00EA

0048 4435000000-N CONES 50 18.25 912.50 50.00 2,500.00 50.00 2,500.00EA

0049 4445000000-E BARRICADES (TYPE III) 64 29.89 1,912.96 32.00 2,048.00 28.00 1,792.00LF

0050 4455000000-N FLAGGER 56 400.00 22,400.00 400.00 22,400.00 530.00 29,680.00DAY

0051 4516000000-N SKINNY DRUM 50 70.00 3,500.00 65.00 3,250.00 100.00 5,000.00EA

0052 4685000000-E THERMO PVT MKG LINES 4"90 3,416 2.00 6,832.00 2.00 6,832.00 2.00 6,832.00LF

0053 4810000000-E PAINT PVMT MARKINGS 4" 111,798 0.18 20,123.64 0.18 20,123.64 0.18 20,123.64LF

0054 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

648 3.00 1,944.00 3.00 1,944.00 3.00 1,944.00LF

0055 4900000000-N PERM RAISED PVMT MARKERS 226 7.00 1,582.00 7.00 1,582.00 7.00 1,582.00EA

0056 6000000000-E TEMPORARY SILT FENCE 1,360 2.15 2,924.00 2.15 2,924.00 4.50 6,120.00LF

0057 6006000000-E EROS CONTRL STONE CL A 150 91.00 13,650.00 82.00 12,300.00 82.00 12,300.00TON

0058 6009000000-E EROS CONTRL STONE CL B 175 94.75 16,581.25 85.00 14,875.00 85.00 14,875.00TON

0059 6012000000-E SEDIMENT CONTROL STONE 375 73.80 27,675.00 75.00 28,125.00 75.00 28,125.00TON

0060 6015000000-E TEMPORARY MULCHING 3 1,200.00 3,600.00 1,200.00 3,600.00 2,000.00 6,000.00ACR

0061 6018000000-E SEED FOR TEMP SEEDING 200 4.00 800.00 4.00 800.00 3.00 600.00LB

0062 6021000000-E FERT FOR TEMP SEEDING 1 2,100.00 2,100.00 2,100.00 2,100.00 2,000.00 2,000.00TON

0063 6024000000-E TEMPORARY SLOPE DRAINS 280 15.00 4,200.00 18.00 5,040.00 5.00 1,400.00LF

0064 6029000000-E SAFETY FENCE 320 2.00 640.00 2.00 640.00 5.00 1,600.00LF

0065 6030000000-E SILT EXCAVATION 280 16.00 4,480.00 4.00 1,120.00 4.00 1,120.00CY

0066 6036000000-E MATTING FOR EROS CONTROL 1,200 1.50 1,800.00 1.50 1,800.00 5.00 6,000.00SY

0067 6037000000-E COIR FIBER MAT 525 7.00 3,675.00 7.00 3,675.00 4.50 2,362.50SY

0068 6042000000-E 1/4" HARDWARE CLOTH 110 6.00 660.00 6.00 660.00 10.00 1,100.00LF

0069 6048000000-E FLOAT TURBIDITY CURTAIN 55 51.50 2,832.50 75.00 4,125.00 50.00 2,750.00SY

0070 6070000000-N SPECIAL STILLING BASINS 13 385.00 5,005.00 50.00 650.00 300.00 3,900.00EA

0071 6071012000-E COIR FIBER WATTLE 330 9.00 2,970.00 9.00 2,970.00 17.00 5,610.00LF

0072 6071014000-E COIR FIBER WATTLE BARRIER 725 10.00 7,250.00 10.00 7,250.00 17.00 12,325.00LF

0073 6071020000-E POLYACRYLAMIDE (PAM) 90 15.00 1,350.00 15.00 1,350.00 25.00 2,250.00LB

0074 6084000000-E SEEDING AND MULCHING 3 2,180.00 6,540.00 2,180.00 6,540.00 4,000.00 12,000.00ACR

0075 6087000000-E MOWING 1.5 100.00 150.00 100.00 150.00 750.00 1,125.00ACR

0076 6090000000-E SEED FOR REPAIR SEEDING 50 10.00 500.00 10.00 500.00 25.00 1,250.00LB

0077 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,500.00 625.00 2,500.00 625.00 1,900.00 475.00TON

0078 6096000000-E SEED FOR SUPP SEEDING 100 8.00 800.00 8.00 800.00 25.00 2,500.00LB

0079 6108000000-E FERTILIZER TOPDRESSING 2.5 2,200.00 5,500.00 2,200.00 5,500.00 1,800.00 4,500.00TON

0080 6111000000-E IMPERVIOUS DIKE 115 200.00 23,000.00 110.00 12,650.00 401.87 46,215.05LF

0081 6114500000-N SPECIALIZED HAND MOWING 10 80.00 800.00 80.00 800.00 125.00 1,250.00MHR
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0082 6114800000-N MANUAL LITTER REMOVAL 1 100.00 100.00 200.00 200.00 100.00 100.00MHR

0083 6114900000-E LITTER DISPOSAL 1 400.00 400.00 200.00 200.00 525.00 525.00TON

0084 6117000000-N RESPONSE FOR EROS CONTROL 25 175.00 4,375.00 175.00 4,375.00 50.00 1,250.00EA

0085 6117500000-N CONC WASHOUT STRUCTURE 2 625.00 1,250.00 2,700.00 5,400.00 2,000.00 4,000.00EA

STRUCTURE ITEMS

0086 8035000000-N REMV EXIST STR **********
(18+24.50 -L-)

Lump Sum 108,000.00 331,950.00 300,000.00

0087 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,500.00 1,600.00 1,000.00

0088 8112730000-N PDA TESTING 3 1,800.00 5,400.00 1.00 3.00 5,000.00 15,000.00EA

0089 8121000000-N UNCL STR EXCAV STA *****
(18+24.50 -L-)

Lump Sum 6,200.00 3,350.00 25,000.00

0090 8147000000-E REINF CONCRETE DECK SLAB 6,382 57.60 367,603.20 53.44 341,054.08 75.00 478,650.00SF

0091 8161000000-E GROOVING BRIDGE FLOORS 6,963 1.20 8,355.60 1.66 11,558.58 0.99 6,893.37SF

0092 8182000000-E CLASS A CONCRETE (BRIDGE) 145.1 1,368.50 198,569.35 1,322.51 191,896.20 1,200.00 174,120.00CY

0093 8210000000-N BRG APPR SLAB ***********
(18+24.50 -L-)

Lump Sum 71,300.00 64,350.00 100,000.00

0094 8217000000-E REINF STEEL (BRIDGE) 26,588 1.71 45,465.48 1.77 47,060.76 2.00 53,176.00LB

0095 8262000000-E 45" PRESTR CONCRETE GIRDR 802.27 295.60 237,151.01 337.48 270,750.08 410.00 328,930.70LF

0096 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 2,242.00 31,388.00 963.80 13,493.20 2,400.00 33,600.00EA

0097 8328400000-E PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

14 15,000.00 210,000.00 3,910.21 54,742.94 6,000.00 84,000.00EA

0098 8364000000-E HP12X53 PILES 770 53.45 41,156.50 51.26 39,470.20 40.00 30,800.00LF

0099 8385200000-E PP**X**** GALV STL PILE
(18 X 0.50)

980 0.01 9.80 132.05 129,409.00 11.50 11,270.00LF

0100 8393000000-N PILE REDRIVES 14 0.01 0.14 528.15 7,394.10 50.00 700.00EA

0101 8503000000-E CONCRETE BARRIER RAIL 325.42 232.00 75,497.44 164.13 53,411.18 200.00 65,084.00LF

0102 8608000000-E RIP RAP II (2'-0") 714 102.50 73,185.00 81.52 58,205.28 110.00 78,540.00TON

0103 8622000000-E GEOTEXTILE FOR DRAINAGE 793 3.25 2,577.25 4.65 3,687.45 1.00 793.00SY

0104 8657000000-N ELASTOMERIC BEARINGS Lump Sum 41,750.00 7,900.00 10,000.00

0105 8692000000-N FOAM JOINT SEALS Lump Sum 19,000.00 19,400.00 29,500.00

TOTAL 3,878,443.36 TOTAL 3,969,743.11 TOTAL 4,247,011.26CONTRACT TOTAL

SUB-TOTAL 2,334,334.59 SUB-TOTAL 2,319,057.06 SUB-TOTAL 2,419,954.19ROADWAY ITEMS

SUB-TOTAL 1,544,108.77 SUB-TOTAL 1,650,686.05 SUB-TOTAL 1,827,057.07STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 212,800.00 212,985.00 250,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 14,500.00 21,140.00 20,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(18+24.50 -L-)

Lump Sum 86,000.00 49,000.00 45,000.00

0004 0036000000-E UNDERCUT EXCAVATION 300 18.00 5,400.00 8.00 2,400.00 0.01 3.00CY

0005 0050000000-E SUPP CLEARING & GRUBBING 1 1.00 1.00 1.00 1.00 0.01 0.01ACR

0006 0063000000-N GRADING Lump Sum 200,000.00 321,000.00 191,937.81

0007 0106000000-E BORROW EXCAVATION 8,450 19.85 167,732.50 19.50 164,775.00 19.85 167,732.50CY

0008 0195000000-E SELECT GRANULAR MATERIAL 300 19.85 5,955.00 19.50 5,850.00 0.01 3.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 300 3.50 1,050.00 1.00 300.00 0.01 3.00SY

0010 0318000000-E FND CONDIT MATL MINOR STRS 14 65.00 910.00 1.00 14.00 65.00 910.00TON

0011 0320000000-E FND CONDIT GEOTEXTILE 44 8.00 352.00 1.00 44.00 8.00 352.00SY

0012 0335200000-E 15" DRAINAGE PIPE 52 125.00 6,500.00 52.00 2,704.00 125.00 6,500.00LF

0013 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

4 600.00 2,400.00 225.00 900.00 600.00 2,400.00EA

0014 0448200000-E 15" RCP CULV CLASS IV 64 154.00 9,856.00 52.00 3,328.00 154.00 9,856.00LF

0015 1220000000-E INCIDENTAL STONE BASE 183 75.00 13,725.00 105.00 19,215.00 105.00 19,215.00TON

0016 1245000000-E SHOULDER RECONSTRUCTION 4.6 3,850.00 17,710.00 3,850.00 17,710.00 3,850.00 17,710.00SMI

0017 1260000000-E AGGREGATE SHOULDER BORROW 1,072 36.75 39,396.00 36.75 39,396.00 36.75 39,396.00TON

0018 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

560 20.00 11,200.00 19.50 10,920.00 19.50 10,920.00SY

0019 1330000000-E INCIDENTAL MILLING 1,670 19.50 32,565.00 19.50 32,565.00 19.50 32,565.00SY

0020 1491000000-E ASP CONC BASE CRS B25.0C 3,310 129.00 426,990.00 129.00 426,990.00 129.00 426,990.00TON

0021 1503000000-E ASP CONC INTR CRS I19.0C 720 108.00 77,760.00 108.00 77,760.00 108.00 77,760.00TON

0022 1519000000-E ASP CONC SURF CRS S9.5B 4,068 97.50 396,630.00 97.50 396,630.00 97.50 396,630.00TON

0023 1575000000-E ASP FOR PLANT MIX 454 683.00 310,082.00 683.00 310,082.00 683.00 310,082.00TON

0024 2022000000-E SUBDRAIN EXCAVATION 44.8 40.00 1,792.00 4.30 192.64 0.01 0.45CY

0025 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 4.00 800.00 3.00 600.00 0.01 2.00SY

0026 2036000000-E SUBDRAIN COARSE AGGREGATE 33.6 70.00 2,352.00 18.00 604.80 0.01 0.34CY

0027 2044000000-E 6" PERF SUBDRN PIPE 200 12.00 2,400.00 2.50 500.00 0.01 2.00LF

0028 2070000000-N SUBDRN PIPE OUTLET 1 400.00 400.00 175.00 175.00 0.01 0.01EA

0029 2077000000-E 6" OUTLET PIPE 6 45.00 270.00 2.50 15.00 0.01 0.06LF

0030 2286000000-N MASNRY DRAINAGE STRUCT 3 3,500.00 10,500.00 1,500.00 4,500.00 3,500.00 10,500.00EA

0031 2355000000-N FRAME W/GRATE 840.29 STD 3 1,100.00 3,300.00 350.00 1,050.00 1,100.00 3,300.00EA

0032 2556000000-E SHOULDER BERM GUTTER 90 40.00 3,600.00 43.99 3,959.10 60.00 5,400.00LF

0033 3030000000-E STL BEAM GUARDRAIL 875 24.00 21,000.00 25.00 21,875.00 25.00 21,875.00LF

0034 3150000000-N ADDIT GUARDRAIL POSTS 5 50.00 250.00 11.00 55.00 11.00 55.00EA

0035 3287000000-N GR END TYPE TL-3 4 3,500.00 14,000.00 3,400.00 13,600.00 3,400.00 13,600.00EA

0036 3317000000-N GR ANCHOR TYPE B-77 4 3,500.00 14,000.00 2,500.00 10,000.00 2,500.00 10,000.00EA

0037 3360000000-E REMOVE EXISTING GUARDRAIL 825 1.50 1,237.50 1.00 825.00 1.00 825.00LF

0038 3635000000-E RIP RAP, CLASS II 64 120.00 7,680.00 64.00 4,096.00 120.00 7,680.00TON

0039 3649000000-E RIP RAP, CLASS B 331 75.00 24,825.00 63.00 20,853.00 75.00 24,825.00TON

0040 3656000000-E GEOTEXTILE FOR DRAINGE 2,290 4.00 9,160.00 1.70 3,893.00 4.00 9,160.00SY
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0041 4192000000-N DISPOSE SUPPORT, U-CHAN 2 15.00 30.00 500.00 1,000.00 15.00 30.00EA

0042 4238000000-N DISPOSE SIGN, D, E, F 2 15.00 30.00 500.00 1,000.00 15.00 30.00EA

0043 4400000000-E WORK ZONE SIGNS (STAT) 607 8.25 5,007.75 15.00 9,105.00 8.25 5,007.75SF

0044 4405000000-E WORK ZONE SIGNS (PORT) 225 8.85 1,991.25 20.00 4,500.00 8.85 1,991.25SF

0045 4410000000-E WORK ZONE SIGNS (BARR) 119 9.25 1,100.75 8.00 952.00 9.25 1,100.75SF

0046 4420000000-N PORTABLE CHANGE MSG SIGN 2 9,600.00 19,200.00 10,250.00 20,500.00 9,600.00 19,200.00EA

0047 4430000000-N DRUMS 50 46.50 2,325.00 48.00 2,400.00 46.50 2,325.00EA

0048 4435000000-N CONES 50 22.00 1,100.00 24.00 1,200.00 22.00 1,100.00EA

0049 4445000000-E BARRICADES (TYPE III) 64 28.00 1,792.00 32.00 2,048.00 28.00 1,792.00LF

0050 4455000000-N FLAGGER 56 400.00 22,400.00 400.00 22,400.00 400.00 22,400.00DAY

0051 4516000000-N SKINNY DRUM 50 34.00 1,700.00 35.00 1,750.00 34.00 1,700.00EA

0052 4685000000-E THERMO PVT MKG LINES 4"90 3,416 2.00 6,832.00 2.00 6,832.00 2.00 6,832.00LF

0053 4810000000-E PAINT PVMT MARKINGS 4" 111,798 0.18 20,123.64 0.18 20,123.64 0.18 20,123.64LF

0054 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

648 3.00 1,944.00 3.00 1,944.00 3.00 1,944.00LF

0055 4900000000-N PERM RAISED PVMT MARKERS 226 7.00 1,582.00 7.00 1,582.00 7.00 1,582.00EA

0056 6000000000-E TEMPORARY SILT FENCE 1,360 3.10 4,216.00 2.80 3,808.00 4.50 6,120.00LF

0057 6006000000-E EROS CONTRL STONE CL A 150 82.00 12,300.00 1.00 150.00 82.00 12,300.00TON

0058 6009000000-E EROS CONTRL STONE CL B 175 85.00 14,875.00 1.00 175.00 85.00 14,875.00TON

0059 6012000000-E SEDIMENT CONTROL STONE 375 75.00 28,125.00 1.00 375.00 75.00 28,125.00TON

0060 6015000000-E TEMPORARY MULCHING 3 2,400.00 7,200.00 250.00 750.00 2,000.00 6,000.00ACR

0061 6018000000-E SEED FOR TEMP SEEDING 200 6.00 1,200.00 1.50 300.00 3.00 600.00LB

0062 6021000000-E FERT FOR TEMP SEEDING 1 1,300.00 1,300.00 700.00 700.00 2,000.00 2,000.00TON

0063 6024000000-E TEMPORARY SLOPE DRAINS 280 18.00 5,040.00 5.00 1,400.00 18.00 5,040.00LF

0064 6029000000-E SAFETY FENCE 320 3.50 1,120.00 2.15 688.00 5.00 1,600.00LF

0065 6030000000-E SILT EXCAVATION 280 4.00 1,120.00 5.00 1,400.00 4.00 1,120.00CY

0066 6036000000-E MATTING FOR EROS CONTROL 1,200 2.45 2,940.00 1.50 1,800.00 5.00 6,000.00SY

0067 6037000000-E COIR FIBER MAT 525 6.70 3,517.50 4.00 2,100.00 4.50 2,362.50SY

0068 6042000000-E 1/4" HARDWARE CLOTH 110 2.85 313.50 7.50 825.00 10.00 1,100.00LF

0069 6048000000-E FLOAT TURBIDITY CURTAIN 55 50.00 2,750.00 25.00 1,375.00 21.35 1,174.25SY

0070 6070000000-N SPECIAL STILLING BASINS 13 525.00 6,825.00 2,640.00 34,320.00 200.00 2,600.00EA

0071 6071012000-E COIR FIBER WATTLE 330 15.00 4,950.00 8.00 2,640.00 17.00 5,610.00LF

0072 6071014000-E COIR FIBER WATTLE BARRIER 725 15.00 10,875.00 8.00 5,800.00 17.00 12,325.00LF

0073 6071020000-E POLYACRYLAMIDE (PAM) 90 25.00 2,250.00 1.00 90.00 25.00 2,250.00LB

0074 6084000000-E SEEDING AND MULCHING 3 3,275.00 9,825.00 1,500.00 4,500.00 4,000.00 12,000.00ACR

0075 6087000000-E MOWING 1.5 100.00 150.00 75.00 112.50 750.00 1,125.00ACR

0076 6090000000-E SEED FOR REPAIR SEEDING 50 7.40 370.00 1.50 75.00 25.00 1,250.00LB

0077 6093000000-E FERT FOR REPAIR SEEDING 0.25 325.00 81.25 700.00 175.00 1,900.00 475.00TON

0078 6096000000-E SEED FOR SUPP SEEDING 100 7.40 740.00 1.50 150.00 25.00 2,500.00LB

0079 6108000000-E FERTILIZER TOPDRESSING 2.5 1,300.00 3,250.00 700.00 1,750.00 1,800.00 4,500.00TON

0080 6111000000-E IMPERVIOUS DIKE 115 42.59 4,897.85 285.78 32,864.70 250.00 28,750.00LF

0081 6114500000-N SPECIALIZED HAND MOWING 10 35.00 350.00 18.00 180.00 125.00 1,250.00MHR
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0082 6114800000-N MANUAL LITTER REMOVAL 1 75.00 75.00 125.00 125.00 100.00 100.00MHR

0083 6114900000-E LITTER DISPOSAL 1 350.00 350.00 700.00 700.00 525.00 525.00TON

0084 6117000000-N RESPONSE FOR EROS CONTROL 25 50.00 1,250.00 1.00 25.00 150.00 3,750.00EA

0085 6117500000-N CONC WASHOUT STRUCTURE 2 2,500.00 5,000.00 450.00 900.00 250.00 500.00EA

STRUCTURE ITEMS

0086 8035000000-N REMV EXIST STR **********
(18+24.50 -L-)

Lump Sum 175,100.00 391,977.79 325,000.00

0087 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,375.00 2,500.00 2,000.00

0088 8112730000-N PDA TESTING 3 1,800.00 5,400.00 2,500.00 7,500.00 2,000.00 6,000.00EA

0089 8121000000-N UNCL STR EXCAV STA *****
(18+24.50 -L-)

Lump Sum 15,000.00 4,000.00 15,000.00

0090 8147000000-E REINF CONCRETE DECK SLAB 6,382 48.00 306,336.00 68.00 433,976.00 115.00 733,930.00SF

0091 8161000000-E GROOVING BRIDGE FLOORS 6,963 1.07 7,450.41 1.74 12,115.62 2.00 13,926.00SF

0092 8182000000-E CLASS A CONCRETE (BRIDGE) 145.1 2,714.00 393,801.40 1,700.00 246,670.00 3,500.00 507,850.00CY

0093 8210000000-N BRG APPR SLAB ***********
(18+24.50 -L-)

Lump Sum 47,000.00 75,000.00 100,000.00

0094 8217000000-E REINF STEEL (BRIDGE) 26,588 5.00 132,940.00 1.10 29,246.80 2.00 53,176.00LB

0095 8262000000-E 45" PRESTR CONCRETE GIRDR 802.27 450.00 361,021.50 299.00 239,878.73 400.00 320,908.00LF

0096 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 2,500.00 35,000.00 3,300.00 46,200.00 6,000.00 84,000.00EA

0097 8328400000-E PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

14 6,000.00 84,000.00 5,000.00 70,000.00 8,000.00 112,000.00EA

0098 8364000000-E HP12X53 PILES 770 46.00 35,420.00 44.66 34,388.20 55.00 42,350.00LF

0099 8385200000-E PP**X**** GALV STL PILE
(18 X 0.50)

980 131.00 128,380.00 117.72 115,365.60 150.00 147,000.00LF

0100 8393000000-N PILE REDRIVES 14 305.00 4,270.00 0.01 0.14 10.00 140.00EA

0101 8503000000-E CONCRETE BARRIER RAIL 325.42 162.00 52,718.04 173.20 56,362.74 250.00 81,355.00LF

0102 8608000000-E RIP RAP II (2'-0") 714 75.00 53,550.00 60.00 42,840.00 150.00 107,100.00TON

0103 8622000000-E GEOTEXTILE FOR DRAINAGE 793 5.00 3,965.00 2.00 1,586.00 2.00 1,586.00SY

0104 8657000000-N ELASTOMERIC BEARINGS Lump Sum 20,000.00 10,000.00 10,000.00

0105 8692000000-N FOAM JOINT SEALS Lump Sum 13,000.00 40,000.00 40,315.68

TOTAL 4,257,222.84 TOTAL 4,259,700.00 TOTAL 5,091,912.00CONTRACT TOTAL

SUB-TOTAL 2,381,495.49 SUB-TOTAL 2,400,092.38 SUB-TOTAL 2,388,275.32ROADWAY ITEMS

SUB-TOTAL 1,875,727.35 SUB-TOTAL 1,859,607.62 SUB-TOTAL 2,703,636.68STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 250,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 35,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(18+24.50 -L-)

Lump Sum 78,000.00

0004 0036000000-E UNDERCUT EXCAVATION 300 18.00 5,400.00CY

0005 0050000000-E SUPP CLEARING & GRUBBING 1 1,000.00 1,000.00ACR

0006 0063000000-N GRADING Lump Sum 160,000.00

0007 0106000000-E BORROW EXCAVATION 8,450 19.85 167,732.50CY

0008 0195000000-E SELECT GRANULAR MATERIAL 300 19.85 5,955.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 300 3.50 1,050.00SY

0010 0318000000-E FND CONDIT MATL MINOR STRS 14 65.00 910.00TON

0011 0320000000-E FND CONDIT GEOTEXTILE 44 8.00 352.00SY

0012 0335200000-E 15" DRAINAGE PIPE 52 125.00 6,500.00LF

0013 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

4 600.00 2,400.00EA

0014 0448200000-E 15" RCP CULV CLASS IV 64 154.00 9,856.00LF

0015 1220000000-E INCIDENTAL STONE BASE 183 105.00 19,215.00TON

0016 1245000000-E SHOULDER RECONSTRUCTION 4.6 3,850.00 17,710.00SMI

0017 1260000000-E AGGREGATE SHOULDER BORROW 1,072 36.75 39,396.00TON

0018 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

560 19.50 10,920.00SY

0019 1330000000-E INCIDENTAL MILLING 1,670 19.50 32,565.00SY

0020 1491000000-E ASP CONC BASE CRS B25.0C 3,310 129.00 426,990.00TON

0021 1503000000-E ASP CONC INTR CRS I19.0C 720 108.00 77,760.00TON

0022 1519000000-E ASP CONC SURF CRS S9.5B 4,068 97.50 396,630.00TON

0023 1575000000-E ASP FOR PLANT MIX 454 683.00 310,082.00TON

0024 2022000000-E SUBDRAIN EXCAVATION 44.8 8.00 358.40CY

0025 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 5.00 1,000.00SY

0026 2036000000-E SUBDRAIN COARSE AGGREGATE 33.6 92.00 3,091.20CY

0027 2044000000-E 6" PERF SUBDRN PIPE 200 12.00 2,400.00LF

0028 2070000000-N SUBDRN PIPE OUTLET 1 3,500.00 3,500.00EA

0029 2077000000-E 6" OUTLET PIPE 6 12.00 72.00LF

0030 2286000000-N MASNRY DRAINAGE STRUCT 3 3,500.00 10,500.00EA

0031 2355000000-N FRAME W/GRATE 840.29 STD 3 1,100.00 3,300.00EA

0032 2556000000-E SHOULDER BERM GUTTER 90 80.00 7,200.00LF

0033 3030000000-E STL BEAM GUARDRAIL 875 26.00 22,750.00LF

0034 3150000000-N ADDIT GUARDRAIL POSTS 5 11.00 55.00EA

0035 3287000000-N GR END TYPE TL-3 4 2,500.00 10,000.00EA

0036 3317000000-N GR ANCHOR TYPE B-77 4 3,570.00 14,280.00EA

0037 3360000000-E REMOVE EXISTING GUARDRAIL 825 5.00 4,125.00LF

0038 3635000000-E RIP RAP, CLASS II 64 120.00 7,680.00TON

0039 3649000000-E RIP RAP, CLASS B 331 75.00 24,825.00TON

0040 3656000000-E GEOTEXTILE FOR DRAINGE 2,290 4.00 9,160.00SY
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0041 4192000000-N DISPOSE SUPPORT, U-CHAN 2 15.00 30.00EA

0042 4238000000-N DISPOSE SIGN, D, E, F 2 15.00 30.00EA

0043 4400000000-E WORK ZONE SIGNS (STAT) 607 8.25 5,007.75SF

0044 4405000000-E WORK ZONE SIGNS (PORT) 225 8.85 1,991.25SF

0045 4410000000-E WORK ZONE SIGNS (BARR) 119 9.25 1,100.75SF

0046 4420000000-N PORTABLE CHANGE MSG SIGN 2 9,600.00 19,200.00EA

0047 4430000000-N DRUMS 50 51.45 2,572.50EA

0048 4435000000-N CONES 50 53.64 2,682.00EA

0049 4445000000-E BARRICADES (TYPE III) 64 28.00 1,792.00LF

0050 4455000000-N FLAGGER 56 240.00 13,440.00DAY

0051 4516000000-N SKINNY DRUM 50 34.00 1,700.00EA

0052 4685000000-E THERMO PVT MKG LINES 4"90 3,416 2.00 6,832.00LF

0053 4810000000-E PAINT PVMT MARKINGS 4" 111,798 0.18 20,123.64LF

0054 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

648 3.00 1,944.00LF

0055 4900000000-N PERM RAISED PVMT MARKERS 226 7.00 1,582.00EA

0056 6000000000-E TEMPORARY SILT FENCE 1,360 3.00 4,080.00LF

0057 6006000000-E EROS CONTRL STONE CL A 150 82.00 12,300.00TON

0058 6009000000-E EROS CONTRL STONE CL B 175 85.00 14,875.00TON

0059 6012000000-E SEDIMENT CONTROL STONE 375 75.00 28,125.00TON

0060 6015000000-E TEMPORARY MULCHING 3 2,000.00 6,000.00ACR

0061 6018000000-E SEED FOR TEMP SEEDING 200 7.00 1,400.00LB

0062 6021000000-E FERT FOR TEMP SEEDING 1 2,000.00 2,000.00TON

0063 6024000000-E TEMPORARY SLOPE DRAINS 280 18.00 5,040.00LF

0064 6029000000-E SAFETY FENCE 320 3.00 960.00LF

0065 6030000000-E SILT EXCAVATION 280 4.00 1,120.00CY

0066 6036000000-E MATTING FOR EROS CONTROL 1,200 3.50 4,200.00SY

0067 6037000000-E COIR FIBER MAT 525 5.00 2,625.00SY

0068 6042000000-E 1/4" HARDWARE CLOTH 110 5.25 577.50LF

0069 6048000000-E FLOAT TURBIDITY CURTAIN 55 40.00 2,200.00SY

0070 6070000000-N SPECIAL STILLING BASINS 13 1,000.00 13,000.00EA

0071 6071012000-E COIR FIBER WATTLE 330 16.00 5,280.00LF

0072 6071014000-E COIR FIBER WATTLE BARRIER 725 15.00 10,875.00LF

0073 6071020000-E POLYACRYLAMIDE (PAM) 90 1.00 90.00LB

0074 6084000000-E SEEDING AND MULCHING 3 2,500.00 7,500.00ACR

0075 6087000000-E MOWING 1.5 1,000.00 1,500.00ACR

0076 6090000000-E SEED FOR REPAIR SEEDING 50 7.00 350.00LB

0077 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,000.00 500.00TON

0078 6096000000-E SEED FOR SUPP SEEDING 100 7.00 700.00LB

0079 6108000000-E FERTILIZER TOPDRESSING 2.5 2,000.00 5,000.00TON

0080 6111000000-E IMPERVIOUS DIKE 115 65.00 7,475.00LF

0081 6114500000-N SPECIALIZED HAND MOWING 10 50.00 500.00MHR
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0082 6114800000-N MANUAL LITTER REMOVAL 1 250.00 250.00MHR

0083 6114900000-E LITTER DISPOSAL 1 1,000.00 1,000.00TON

0084 6117000000-N RESPONSE FOR EROS CONTROL 25 500.00 12,500.00EA

0085 6117500000-N CONC WASHOUT STRUCTURE 2 1,200.00 2,400.00EA

STRUCTURE ITEMS

0086 8035000000-N REMV EXIST STR **********
(18+24.50 -L-)

Lump Sum 600,000.00

0087 8065000000-N ASBESTOS ASSESSMENT Lump Sum 2,000.00

0088 8112730000-N PDA TESTING 3 3,000.00 9,000.00EA

0089 8121000000-N UNCL STR EXCAV STA *****
(18+24.50 -L-)

Lump Sum 100,000.00

0090 8147000000-E REINF CONCRETE DECK SLAB 6,382 85.00 542,470.00SF

0091 8161000000-E GROOVING BRIDGE FLOORS 6,963 5.00 34,815.00SF

0092 8182000000-E CLASS A CONCRETE (BRIDGE) 145.1 5,000.00 725,500.00CY

0093 8210000000-N BRG APPR SLAB ***********
(18+24.50 -L-)

Lump Sum 150,000.00

0094 8217000000-E REINF STEEL (BRIDGE) 26,588 4.00 106,352.00LB

0095 8262000000-E 45" PRESTR CONCRETE GIRDR 802.27 600.00 481,362.00LF

0096 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 4,000.00 56,000.00EA

0097 8328400000-E PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

14 6,000.00 84,000.00EA

0098 8364000000-E HP12X53 PILES 770 47.00 36,190.00LF

0099 8385200000-E PP**X**** GALV STL PILE
(18 X 0.50)

980 130.00 127,400.00LF

0100 8393000000-N PILE REDRIVES 14 500.00 7,000.00EA

0101 8503000000-E CONCRETE BARRIER RAIL 325.42 350.00 113,897.00LF

0102 8608000000-E RIP RAP II (2'-0") 714 250.00 178,500.00TON

0103 8622000000-E GEOTEXTILE FOR DRAINAGE 793 12.00 9,516.00SY

0104 8657000000-N ELASTOMERIC BEARINGS Lump Sum 20,000.00

0105 8692000000-N FOAM JOINT SEALS Lump Sum 50,000.00

TOTAL 5,848,172.49CONTRACT TOTAL

SUB-TOTAL 2,414,170.49ROADWAY ITEMS

SUB-TOTAL 3,434,002.00STRUCTURE ITEMS
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BIDDERS IN ORDER CONTRACT TOTAL

3,878,443.36ES WAGNER COMPANY LLC 1

3,969,743.11SMITH-ROWE, LLC 2

4,247,011.26S T WOOTEN CORPORATION 3

4,257,222.84DANE CONSTRUCTION INC 4

4,259,700.00SANFORD CONTRACTORS INC 5

5,091,912.00T A LOVING COMPANY 6

5,848,172.49DELLINGER INC 7
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ZACHRY CONSTRUCTION
CORPORATION

SMITH-ROWE, LLC DANE CONSTRUCTION INC

SAN ANTONIO, TX MOUNT AIRY, NC MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 421,230.52 439,800.00 453,850.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 250,000.00 85,000.00 65,000.00

0003 0029000000-N TYPE III REINFORCED APPR **********
(18+82.09 -L-)

Lump Sum 120,219.00 149,800.00 315,000.00

0004 0043000000-N GRADING Lump Sum 660,506.00 1,403,000.00 975,000.00

0005 0196000000-E GEOTEXTILE SOIL STABILIZATION 300 3.00 900.00 3.55 1,065.00 4.00 1,200.00SY

0006 0199000000-E TEMPORARY SHORING 4,210 65.00 273,650.00 0.01 42.10 130.00 547,300.00SF

0007 0318000000-E FND CONDIT MATL MINOR STRS 115 43.00 4,945.00 52.35 6,020.25 55.00 6,325.00TON

0008 0320000000-E FND CONDIT GEOTEXTILE 355 4.00 1,420.00 7.15 2,538.25 4.00 1,420.00SY

0009 0448200000-E 15" RCP CULV CLASS IV 992 150.00 148,800.00 82.59 81,929.28 60.00 59,520.00LF

0010 0448500000-E 30" RCP CULV CLASS IV 24 330.00 7,920.00 192.23 4,613.52 75.00 1,800.00LF

0011 0995000000-E PIPE REMOVAL 271 55.00 14,905.00 25.25 6,842.75 20.00 5,420.00LF

0012 1099500000-E SHALLOW UNDERCUT 100 25.00 2,500.00 36.05 3,605.00 25.00 2,500.00CY

0013 1099700000-E CLASS IV SUBGRD STABILIZATION 200 45.00 9,000.00 44.50 8,900.00 45.00 9,000.00TON

0014 1220000000-E INCIDENTAL STONE BASE 25 50.00 1,250.00 75.88 1,897.00 50.00 1,250.00TON

0015 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

2,420 12.00 29,040.00 11.66 28,217.20 6.00 14,520.00SY

0016 1330000000-E INCIDENTAL MILLING 1,670 10.00 16,700.00 15.21 25,400.70 7.25 12,107.50SY

0017 1491000000-E ASP CONC BASE CRS B25.0C 1,690 140.00 236,600.00 104.87 177,230.30 110.00 185,900.00TON

0018 1503000000-E ASP CONC INTR CRS I19.0C 1,480 120.00 177,600.00 110.51 163,554.80 115.00 170,200.00TON

0019 1519000000-E ASP CONC SURF CRS S9.5B 1,345 140.00 188,300.00 113.60 152,792.00 120.00 161,400.00TON

0020 1523000000-E ASP CONC SURF CRS S9.5C 195 150.00 29,250.00 168.00 32,760.00 175.00 34,125.00TON

0021 1575000000-E ASP FOR PLANT MIX 250 815.00 203,750.00 802.86 200,715.00 805.00 201,250.00TON

0022 2286000000-N MASNRY DRAINAGE STRUCT 14 5,000.00 70,000.00 3,416.88 47,836.32 3,750.00 52,500.00EA

0023 2308000000-E MASNRY DRAINAGE STRUCT 21.4 400.00 8,560.00 479.41 10,259.37 1,000.00 21,400.00LF

0024 2364000000-N FRAME W/2GRTS 840.16 STD 1 1,200.00 1,200.00 2,514.35 2,514.35 1,000.00 1,000.00EA

0025 2365000000-N FRAME W/2GRTS 840.22 STD 2 1,200.00 2,400.00 943.10 1,886.20 1,000.00 2,000.00EA

0026 2367000000-N FRAME W/2GRTS 840.29 STD 4 1,200.00 4,800.00 954.99 3,819.96 1,000.00 4,000.00EA

0027 2374000000-N FRAME-GRT-HD 840.03 **
(F)

3 1,300.00 3,900.00 1,178.68 3,536.04 1,000.00 3,000.00EA

0028 2374000000-N FRAME-GRT-HD 840.03 **
(G)

4 1,300.00 5,200.00 1,178.68 4,714.72 1,000.00 4,000.00EA

0029 2396000000-N FRAME W/COVER STD 840.54 1 1,100.00 1,100.00 824.55 824.55 1,000.00 1,000.00EA

0030 2549000000-E 2'-6" CONC CURB & GUTTER 1,840 40.00 73,600.00 28.00 51,520.00 29.00 53,360.00LF

0031 2591000000-E 4" CONCRETE SIDEWALK 540 55.00 29,700.00 69.55 37,557.00 55.00 29,700.00SY

0032 2605000000-N CONCRETE CURB RAMPS 8 3,500.00 28,000.00 5,050.00 40,400.00 2,100.00 16,800.00EA

0033 2619000000-E 4" CONCRETE PAVED DITCH 50 200.00 10,000.00 165.00 8,250.00 140.00 7,000.00SY

0034 2655000000-E 5" MONO CONC ISLDS (KEY IN) 15 100.00 1,500.00 70.00 1,050.00 180.00 2,700.00SY

0035 2724000000-E PC REINF BARRIER SNGL FC 354 125.00 44,250.00 110.55 39,134.70 75.00 26,550.00LF

0036 2800000000-N ADJ CATCH BASINS 1 5,600.00 5,600.00 1,085.24 1,085.24 1,250.00 1,250.00EA

0037 2815000000-N ADJ DROP INLETS 1 5,500.00 5,500.00 1,085.24 1,085.24 1,250.00 1,250.00EA

0038 2920000000-N CONVERT DI TO CB 1 6,969.00 6,969.00 1,485.50 1,485.50 1,875.00 1,875.00EA
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ZACHRY CONSTRUCTION
CORPORATION

SMITH-ROWE, LLC DANE CONSTRUCTION INC

SAN ANTONIO, TX MOUNT AIRY, NC MOORESVILLE, NC

0039 3030000000-E STL BEAM GUARDRAIL 1,975 25.00 49,375.00 25.00 49,375.00 25.00 49,375.00LF

0040 3045000000-E SBGR SHOP CURVED 125 26.50 3,312.50 26.50 3,312.50 26.50 3,312.50LF

0041 3150000000-N ADDIT GUARDRAIL POSTS 18 25.00 450.00 1.00 18.00 25.00 450.00EA

0042 3215000000-N GR ANCHOR TYPE III 4 1,500.00 6,000.00 2,350.00 9,400.00 2,350.00 9,400.00EA

0043 3287000000-N GR END TYPE TL-3 2 2,000.00 4,000.00 3,200.00 6,400.00 3,200.00 6,400.00EA

0044 3288000000-N GR END TYPE TL-2 3 1,800.00 5,400.00 3,100.00 9,300.00 3,100.00 9,300.00EA

0045 3317000000-N GR ANCHOR TYPE B-77 2 2,675.00 5,350.00 2,675.00 5,350.00 2,675.00 5,350.00EA

0046 3360000000-E REMOVE EXISTING GUARDRAIL 2,488 1.00 2,488.00 1.00 2,488.00 1.00 2,488.00LF

0047 3380000000-E TEMP STL BM GUARDRAIL 387.5 10.00 3,875.00 10.00 3,875.00 10.00 3,875.00LF

0048 3382000000-E TEMP STL BM GDRAIL, SHP CURV 62.5 12.00 750.00 12.00 750.00 12.00 750.00LF

0049 3387000000-N TEMP GDRL ANCH UNITS ******
(III)

4 2,350.00 9,400.00 1,500.00 6,000.00 1,500.00 6,000.00EA

0050 3389150000-N TEMP GDRL END UNITS *****
(TL-2)

3 3,100.00 9,300.00 1,800.00 5,400.00 1,800.00 5,400.00EA

0051 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

2 3,200.00 6,400.00 2,000.00 4,000.00 2,000.00 4,000.00EA

0052 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE
CAT-1

2 500.00 1,000.00 500.00 1,000.00 500.00 1,000.00EA

0053 3649000000-E RIP RAP, CLASS B 8 100.00 800.00 115.00 920.00 100.00 800.00TON

0054 3656000000-E GEOTEXTILE FOR DRAINGE 218 8.00 1,744.00 5.85 1,275.30 4.00 872.00SY

0055 4072000000-E SUPPORT, 3-LB STL U-CHAN 600 12.00 7,200.00 12.00 7,200.00 12.00 7,200.00LF

0056 4096000000-N SIGN ERECTION, TYPE D 5 400.00 2,000.00 150.00 750.00 150.00 750.00EA

0057 4102000000-N SIGN ERECTION, TYPE E 14 91.80 1,285.20 85.00 1,190.00 85.00 1,190.00EA

0058 4108000000-N SIGN ERECTION, TYPE F 8 91.80 734.40 150.00 1,200.00 150.00 1,200.00EA

0059 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

1 357.00 357.00 300.00 300.00 300.00 300.00EA

0060 4155000000-N DISPOSE SIGN SYST U-CHAN 24 51.00 1,224.00 5.00 120.00 5.00 120.00EA

0061 4192000000-N DISPOSE SUPPORT, U-CHAN 2 51.00 102.00 5.00 10.00 5.00 10.00EA

0062 4400000000-E WORK ZONE SIGNS (STAT) 766 7.95 6,089.70 15.00 11,490.00 15.00 11,490.00SF

0063 4405000000-E WORK ZONE SIGNS (PORT) 485 9.45 4,583.25 20.00 9,700.00 9.65 4,680.25SF

0064 4410000000-E WORK ZONE SIGNS (BARR) 178 9.77 1,739.06 8.00 1,424.00 8.00 1,424.00SF

0065 4415000000-N FLASHING ARROW BOARD 6 5,000.00 30,000.00 2,523.30 15,139.80 2,800.00 16,800.00EA

0066 4422000000-N PORT CHANGE MSG SIGN (SHORT TERM) 30 100.00 3,000.00 160.00 4,800.00 75.00 2,250.00DAY

0067 4430000000-N DRUMS 158 200.00 31,600.00 85.00 13,430.00 47.00 7,426.00EA

0068 4445000000-E BARRICADES (TYPE III) 180 30.00 5,400.00 30.00 5,400.00 30.00 5,400.00LF

0069 4455000000-N FLAGGER 16 300.00 4,800.00 650.00 10,400.00 450.00 7,200.00DAY

0070 4465000000-N TEMPORARY CRASH CUSHIONS 6 7,000.00 42,000.00 8,070.00 48,420.00 11,250.00 67,500.00EA

0071 4470000000-N REM & RES CRASH CUSHION 2 3,000.00 6,000.00 2,700.00 5,400.00 2,950.00 5,900.00EA

0072 4480000000-N TMA 5 5,500.00 27,500.00 1.00 5.00 15,000.00 75,000.00EA

0073 4485000000-E PORT CONC BARRIER 2,542 75.00 190,650.00 47.00 119,474.00 39.00 99,138.00LF

0074 4490000000-E PORT CONC BARRIER(ANCHRD) 306 90.00 27,540.00 72.00 22,032.00 59.35 18,161.10LF

0075 4500000000-E REM & RES PORT CONC BARRIER 207 20.00 4,140.00 16.00 3,312.00 10.65 2,204.55LF
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ZACHRY CONSTRUCTION
CORPORATION

SMITH-ROWE, LLC DANE CONSTRUCTION INC

SAN ANTONIO, TX MOUNT AIRY, NC MOORESVILLE, NC

0076 4505000000-E REM & RES PORT CONC BARR, ANCH 306 30.00 9,180.00 34.00 10,404.00 24.00 7,344.00LF

0077 4510000000-N LAW ENFORCEMENT 48 65.00 3,120.00 90.00 4,320.00 105.00 5,040.00HR

0078 4650000000-N TEMP RAISED PVMT MRKS 353 6.00 2,118.00 6.00 2,118.00 20.00 7,060.00EA

0079 4685000000-E THERMO PVT MKG LINES 4"90 7,682 1.15 8,834.30 1.15 8,834.30 1.20 9,218.40LF

0080 4688000000-E THERMO PVT MKG LINES,6"90 MILS 1,474 1.40 2,063.60 1.40 2,063.60 1.75 2,579.50LF

0081 4700000000-E 12"WIDE THERMO 90 MILS 227 3.00 681.00 3.00 681.00 4.50 1,021.50LF

0082 4709000000-E 24"WIDE THERMO 90 MILS 374 20.00 7,480.00 20.00 7,480.00 12.50 4,675.00LF

0083 4725000000-E THERMO PVT SYMBOL 90MILS 32 175.00 5,600.00 175.00 5,600.00 100.00 3,200.00EA

0084 4810000000-E PAINT PVMT MARKINGS 4" 37,383 0.20 7,476.60 0.20 7,476.60 0.25 9,345.75LF

0085 4815000000-E PAINT PVMT MARKINGS 6" 4,078 0.40 1,631.20 0.40 1,631.20 0.35 1,427.30LF

0086 4820000000-E PAINT PVMT MARKINGS 8" 3,313 1.00 3,313.00 1.00 3,313.00 0.45 1,490.85LF

0087 4825000000-E PAINT PVMT MARKINGS 12" 470 1.00 470.00 1.00 470.00 1.00 470.00LF

0088 4835000000-E PAINT PVT MKG LINES 24" 788 5.00 3,940.00 5.00 3,940.00 2.00 1,576.00LF

0089 4840000000-N PAINT PVT MKG CHARACTER 48 50.00 2,400.00 50.00 2,400.00 50.00 2,400.00EA

0090 4845000000-N PAINT PVT MKG SYMBOL 166 50.00 8,300.00 50.00 8,300.00 50.00 8,300.00EA

0091 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 30 MILS)

1,278 3.00 3,834.00 3.00 3,834.00 8.50 10,863.00LF

0092 4850000000-E LINE REMOVAL 4" WIDE 12,832 0.40 5,132.80 0.40 5,132.80 1.25 16,040.00LF

0093 4855000000-E LINE REMOVAL 6" WIDE 519 1.00 519.00 1.00 519.00 1.80 934.20LF

0094 4860000000-E LINE REMOVAL 8" WIDE 1,796 1.00 1,796.00 1.00 1,796.00 2.50 4,490.00LF

0095 4870000000-E LINE REMOVAL 24" WIDE 312 5.00 1,560.00 5.00 1,560.00 7.50 2,340.00LF

0096 4875000000-N REMOVAL OF SYMBL & CHARAC 25 50.00 1,250.00 50.00 1,250.00 30.00 750.00EA

0097 4900000000-N PERM RAISED PVMT MARKERS 171 6.00 1,026.00 6.00 1,026.00 25.00 4,275.00EA

0098 5255000000-N PORTABLE LIGHTING Lump Sum 35,000.00 63,750.00 75,000.00

0099 6000000000-E TEMPORARY SILT FENCE 2,235 4.00 8,940.00 2.95 6,593.25 4.00 8,940.00LF

0100 6006000000-E EROS CONTRL STONE CL A 65 66.00 4,290.00 80.00 5,200.00 60.00 3,900.00TON

0101 6009000000-E EROS CONTRL STONE CL B 140 100.00 14,000.00 78.00 10,920.00 60.00 8,400.00TON

0102 6012000000-E SEDIMENT CONTROL STONE 260 85.00 22,100.00 75.00 19,500.00 50.00 13,000.00TON

0103 6015000000-E TEMPORARY MULCHING 1.5 1,900.00 2,850.00 1,150.00 1,725.00 3,200.00 4,800.00ACR

0104 6018000000-E SEED FOR TEMP SEEDING 200 7.00 1,400.00 5.00 1,000.00 3.00 600.00LB

0105 6021000000-E FERT FOR TEMP SEEDING 1 1,900.00 1,900.00 1,250.00 1,250.00 1,600.00 1,600.00TON

0106 6024000000-E TEMPORARY SLOPE DRAINS 200 35.00 7,000.00 24.00 4,800.00 15.00 3,000.00LF

0107 6029000000-E SAFETY FENCE 320 5.50 1,760.00 3.10 992.00 2.50 800.00LF

0108 6030000000-E SILT EXCAVATION 110 45.00 4,950.00 39.00 4,290.00 25.00 2,750.00CY

0109 6036000000-E MATTING FOR EROS CONTROL 6,290 3.00 18,870.00 1.75 11,007.50 2.50 15,725.00SY

0110 6037000000-E COIR FIBER MAT 100 30.00 3,000.00 15.00 1,500.00 6.00 600.00SY

0111 6042000000-E 1/4" HARDWARE CLOTH 1,120 8.00 8,960.00 5.00 5,600.00 4.00 4,480.00LF

0112 6071012000-E COIR FIBER WATTLE 120 20.00 2,400.00 12.00 1,440.00 12.00 1,440.00LF

0113 6071020000-E POLYACRYLAMIDE (PAM) 40 8.00 320.00 5.00 200.00 20.00 800.00LB

0114 6084000000-E SEEDING AND MULCHING 3 4,000.00 12,000.00 2,750.00 8,250.00 3,500.00 10,500.00ACR

0115 6087000000-E MOWING 3 250.00 750.00 150.00 450.00 700.00 2,100.00ACR
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ZACHRY CONSTRUCTION
CORPORATION

SMITH-ROWE, LLC DANE CONSTRUCTION INC

SAN ANTONIO, TX MOUNT AIRY, NC MOORESVILLE, NC

0116 6090000000-E SEED FOR REPAIR SEEDING 5 35.00 175.00 15.00 75.00 3.00 15.00LB

0117 6093000000-E FERT FOR REPAIR SEEDING 0.25 1,300.00 325.00 900.00 225.00 1,600.00 400.00TON

0118 6096000000-E SEED FOR SUPP SEEDING 50 6.00 300.00 3.00 150.00 3.00 150.00LB

0119 6108000000-E FERTILIZER TOPDRESSING 1.25 1,800.00 2,250.00 1,200.00 1,500.00 1,600.00 2,000.00TON

0120 6114500000-N SPECIALIZED HAND MOWING 10 180.00 1,800.00 125.00 1,250.00 100.00 1,000.00MHR

0121 6114800000-N MANUAL LITTER REMOVAL 2 200.00 400.00 89.00 178.00 100.00 200.00MHR

0122 6114900000-E LITTER DISPOSAL 1 7,500.00 7,500.00 475.00 475.00 450.00 450.00TON

0123 6117000000-N RESPONSE FOR EROS CONTROL 13 510.00 6,630.00 500.00 6,500.00 100.00 1,300.00EA

0124 6117500000-N CONC WASHOUT STRUCTURE 2 4,500.00 9,000.00 725.00 1,450.00 4,006.84 8,013.68EA

0125 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 2 1,581.00 3,162.00 1,550.00 3,100.00 1,550.00 3,100.00EA

0126 7060000000-E SIGNAL CABLE 2,650 5.36 14,204.00 5.25 13,912.50 5.25 13,912.50LF

0127 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 18 1,224.00 22,032.00 1,200.00 21,600.00 1,200.00 21,600.00EA

0128 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,530.00 6,120.00 1,500.00 6,000.00 1,500.00 6,000.00EA

0129 7216000000-N MODIFY EXT VEHIC SIGNL HD 8 612.00 4,896.00 600.00 4,800.00 600.00 4,800.00EA

0130 7264000000-E MESSENGER CABLE (3/8") 1,150 7.40 8,510.00 7.25 8,337.50 7.25 8,337.50LF

0131 7279000000-E TRACER WIRE 1,900 1.78 3,382.00 1.75 3,325.00 1.75 3,325.00LF

0132 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

670 15.30 10,251.00 15.00 10,050.00 15.00 10,050.00LF

0133 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

275 20.40 5,610.00 20.00 5,500.00 20.00 5,500.00LF

0134 7301000000-E DIRECT DRILL (***********)
(1, 2")

250 30.60 7,650.00 30.00 7,500.00 30.00 7,500.00LF

0135 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,450 35.70 51,765.00 35.00 50,750.00 35.00 50,750.00LF

0136 7324000000-N JUNCTION BOX (STANDARD SIZE) 9 698.70 6,288.30 685.00 6,165.00 685.00 6,165.00EA

0137 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 9 1,224.00 11,016.00 1,200.00 10,800.00 1,200.00 10,800.00EA

0138 7360000000-N WOOD POLE 4 1,632.00 6,528.00 1,600.00 6,400.00 1,600.00 6,400.00EA

0139 7372000000-N GUY ASSEMBLY 10 561.00 5,610.00 550.00 5,500.00 550.00 5,500.00EA

0140 7408000000-E 1" RISER WITH WEATHERHEAD 2 688.50 1,377.00 675.00 1,350.00 675.00 1,350.00EA

0141 7420000000-E 2" RISER WITH WEATHERHEAD 1 918.00 918.00 900.00 900.00 900.00 900.00EA

0142 7432000000-E 2" RISER WITH TUBING 2 943.50 1,887.00 925.00 1,850.00 925.00 1,850.00EA

0143 7444000000-E INDUCTIVE LOOP SAWCUT 331 15.81 5,233.11 15.50 5,130.50 15.50 5,130.50LF

0144 7456000000-E LEAD-IN CABLE(********)
(14-2)

2,810 2.04 5,732.40 2.00 5,620.00 2.00 5,620.00LF

0145 7481000000-N SITE SURVEY 2 1,122.00 2,244.00 1,100.00 2,200.00 1,100.00 2,200.00EA

0146 7481200000-N LUMINAIRE ARM FOR VIDEO SYSTEM 3 1,479.00 4,437.00 1,450.00 4,350.00 1,450.00 4,350.00EA

0147 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 3,621.00 10,863.00 3,550.00 10,650.00 3,550.00 10,650.00EA

0148 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 1 8,007.00 8,007.00 7,850.00 7,850.00 7,850.00 7,850.00EA

0149 7481280000-N RELOCATE CAMERA SENSOR UNIT 2 867.00 1,734.00 850.00 1,700.00 850.00 1,700.00EA

0150 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(12)

950 5.76 5,472.00 5.65 5,367.50 5.65 5,367.50LF

0151 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(144)

1,070 6.48 6,933.60 6.35 6,794.50 6.35 6,794.50LF
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0152 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

1,150 5.87 6,750.50 5.75 6,612.50 5.75 6,612.50LF

0153 7528000000-E DROP CABLE 420 5.35 2,247.00 5.25 2,205.00 5.25 2,205.00LF

0154 7540000000-N SPLICE ENCLOSURE 5 7,395.00 36,975.00 7,250.00 36,250.00 7,250.00 36,250.00EA

0155 7541000000-N MOD SPLICE ENCLOSURE 1 2,805.00 2,805.00 2,750.00 2,750.00 2,750.00 2,750.00EA

0156 7552000000-N INTERCONNECT CENTER 3 8,160.00 24,480.00 8,000.00 24,000.00 8,000.00 24,000.00EA

0157 7566000000-N DELINEATOR MARKER 9 198.90 1,790.10 195.00 1,755.00 195.00 1,755.00EA

0158 7575160000-E REM EXT COMM CABLE 600 1.78 1,068.00 1.75 1,050.00 1.75 1,050.00LF

0159 7576000000-N METAL STRAIN SIGNAL POLE 4 13,846.50 55,386.00 13,575.00 54,300.00 13,575.00 54,300.00EA

0160 7613000000-N SOIL TEST 5 1,326.00 6,630.00 1,300.00 6,500.00 1,300.00 6,500.00EA

0161 7614100000-E DRILLED PIER FOUND 36 1,785.00 64,260.00 1,750.00 63,000.00 1,750.00 63,000.00CY

0162 7630000000-N METAL STRAIN POLE DESIGN 5 127.50 637.50 125.00 625.00 125.00 625.00EA

0163 7636000000-N SIGN FOR SIGNALS 4 586.50 2,346.00 575.00 2,300.00 575.00 2,300.00EA

0164 7642200000-N TYPE II PED W/ FOUNDATION 2 3,825.00 7,650.00 3,750.00 7,500.00 3,750.00 7,500.00EA

0165 7648000000-N RELOCATE EXISTING SIGN 2 382.50 765.00 375.00 750.00 375.00 750.00EA

0166 7684000000-N SIGNAL CABINET FOUNDATION 1 1,606.50 1,606.50 1,575.00 1,575.00 1,575.00 1,575.00EA

0167 7696000000-N CONTLRS WITH CBNT (**************)
(2070E, BASE MOUNTED)

1 26,265.00 26,265.00 25,750.00 25,750.00 25,750.00 25,750.00EA

0168 7744000000-N DETECTOR CARD (TYPE 170) 10 280.50 2,805.00 275.00 2,750.00 275.00 2,750.00EA

0169 7901000000-N CABINET BASE EXTENDER 1 765.00 765.00 750.00 750.00 750.00 750.00EA

0170 7960000000-N METAL POLE FOUND REMVL 1 2,295.00 2,295.00 2,250.00 2,250.00 2,250.00 2,250.00EA

0171 7972000000-N METAL POLE REMOVAL 1 1,402.50 1,402.50 1,375.00 1,375.00 1,375.00 1,375.00EA

0172 7980000000-N GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

6 229.50 1,377.00 225.00 1,350.00 225.00 1,350.00EA

0173 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV OR MVD METAL POLE

1 12,495.00 12,495.00 12,250.00 12,250.00 12,250.00 12,250.00EA

0174 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

1 3,570.00 3,570.00 3,500.00 3,500.00 3,500.00 3,500.00EA

0175 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 7,140.00 7,140.00 7,000.00 7,000.00 7,000.00 7,000.00EA

0176 7980000000-N GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

2 1,122.00 2,244.00 1,100.00 2,200.00 1,100.00 2,200.00EA

0177 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 4,284.00 8,568.00 4,200.00 8,400.00 4,200.00 8,400.00EA

0178 7980000000-N GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

1 5,865.00 5,865.00 5,750.00 5,750.00 5,750.00 5,750.00EA

0179 7980000000-N GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE
EQUIPMENT

1 918.00 918.00 900.00 900.00 900.00 900.00EA

0180 7985000000-N GENERIC SIGNAL ITEM (LS)
RELOCATE CCTV CAMERA ASSEMBLY AND
FIELD EQUIPMENT CABINET

Lump Sum 867.00 850.00 850.00

0181 7990000000-E GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CONDUCTOR

80 9.18 734.40 9.00 720.00 9.00 720.00LF
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0182 7990000000-E GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTORS

350 14.28 4,998.00 14.00 4,900.00 14.00 4,900.00LF

0183 7990000000-E GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

1,100 1.78 1,958.00 1.75 1,925.00 1.75 1,925.00LF

WALL ITEMS

0184 8801000000-E MSE RETAIN WALL NO **
(1)

2,195 130.00 285,350.00 217.68 477,807.60 115.00 252,425.00SF

0185 8801000000-E MSE RETAIN WALL NO **
(2)

2,231 130.00 290,030.00 216.48 482,966.88 115.00 256,565.00SF

STRUCTURE ITEMS

0186 8035000000-N REMV EXIST STR **********
(18+82.09 -L-)

Lump Sum 350,000.00 522,700.00 274,290.00

0187 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,950.00 1,625.00 1,950.00

0188 8096000000-E PILE EXCAVATION IN SOIL 128 200.00 25,600.00 262.03 33,539.84 570.00 72,960.00LF

0189 8097000000-E PILE EXCAVATION NOT IN SOIL 32 230.00 7,360.00 525.50 16,816.00 600.00 19,200.00LF

0190 8105540000-E 3'-6" DRILLD PIER IN SOIL 169.5 1,671.82 283,373.49 1,345.08 227,991.06 1,000.00 169,500.00LF

0191 8112730000-N PDA TESTING 1 1,800.00 1,800.00 1.00 1.00 1,800.00 1,800.00EA

0192 8113000000-N SID INSPECTIONS 1 1,000.00 1,000.00 1.00 1.00 1,000.00 1,000.00EA

0193 8114000000-N SPT TESTING 1 1,000.00 1,000.00 1,100.00 1,100.00 1,000.00 1,000.00EA

0194 8115000000-N CSL TESTING 1 1,000.00 1,000.00 1,650.00 1,650.00 3,000.00 3,000.00EA

0195 8147000000-E REINF CONCRETE DECK SLAB 16,376 60.00 982,560.00 62.98 1,031,360.48 60.00 982,560.00SF

0196 8161000000-E GROOVING BRIDGE FLOORS 17,565 1.00 17,565.00 1.25 21,956.25 0.60 10,539.00SF

0197 8182000000-E CLASS A CONCRETE (BRIDGE) 241.5 1,500.00 362,250.00 1,346.06 325,073.49 2,050.00 495,075.00CY

0198 8210000000-N BRG APPR SLAB ***********
(18+82.09 -L-)

Lump Sum 120,000.00 169,100.00 175,000.00

0199 8217000000-E REINF STEEL (BRIDGE) 42,808 2.00 85,616.00 1.82 77,910.56 2.75 117,722.00LB

0200 8238000000-E SPIRAL COL REINF STL BRG 5,884 3.00 17,652.00 4.59 27,007.56 5.85 34,421.40LB

0201 8265000000-E 54" PRESTR CONCRETE GIRDR 1,965.99 400.00 786,396.00 372.42 732,174.00 650.00 1,277,893.50LF

0202 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

32 2,500.00 80,000.00 1.00 32.00 1,300.00 41,600.00EA

0203 8364000000-E HP12X53 PILES 1,040 95.00 98,800.00 54.81 57,002.40 45.75 47,580.00LF

0204 8391000000-N STEEL PILE POINTS 16 200.00 3,200.00 316.00 5,056.00 450.00 7,200.00EA

0205 8475000000-E TWO BAR METAL RAIL 380.92 250.00 95,230.00 273.16 104,052.11 135.00 51,424.20LF

0206 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

198.07 200.00 39,614.00 180.60 35,771.44 140.00 27,729.80LF

0207 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

198.54 200.00 39,708.00 184.06 36,543.27 140.00 27,795.60LF

0208 8531000000-E 4" SLOPE PROTECTION 61 300.00 18,300.00 291.15 17,760.15 100.00 6,100.00SY

0209 8657000000-N ELASTOMERIC BEARINGS Lump Sum 35,000.00 12,100.00 35,000.00

TOTAL 8,420,829.53 TOTAL 8,797,556.28 TOTAL 9,077,018.58CONTRACT TOTAL

SUB-TOTAL 4,390,475.04 SUB-TOTAL 4,378,458.19 SUB-TOTAL 4,685,688.08ROADWAY ITEMS

SUB-TOTAL 575,380.00 SUB-TOTAL 960,774.48 SUB-TOTAL 508,990.00WALL ITEMS
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SUB-TOTAL 3,454,974.49 SUB-TOTAL 3,458,323.61 SUB-TOTAL 3,882,340.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 450,000.00 480,000.00 403,914.71

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 116,871.00 75,000.00 85,000.00

0003 0029000000-N TYPE III REINFORCED APPR **********
(18+82.09 -L-)

Lump Sum 100,000.00 200,000.00 182,000.00

0004 0043000000-N GRADING Lump Sum 820,082.00 734,000.00 925,000.00

0005 0196000000-E GEOTEXTILE SOIL STABILIZATION 300 3.15 945.00 1.25 375.00 8.00 2,400.00SY

0006 0199000000-E TEMPORARY SHORING 4,210 82.00 345,220.00 102.00 429,420.00 150.00 631,500.00SF

0007 0318000000-E FND CONDIT MATL MINOR STRS 115 61.90 7,118.50 50.00 5,750.00 100.00 11,500.00TON

0008 0320000000-E FND CONDIT GEOTEXTILE 355 3.90 1,384.50 3.00 1,065.00 8.50 3,017.50SY

0009 0448200000-E 15" RCP CULV CLASS IV 992 97.00 96,224.00 130.00 128,960.00 220.00 218,240.00LF

0010 0448500000-E 30" RCP CULV CLASS IV 24 228.90 5,493.60 385.00 9,240.00 699.00 16,776.00LF

0011 0995000000-E PIPE REMOVAL 271 54.75 14,837.25 80.00 21,680.00 65.00 17,615.00LF

0012 1099500000-E SHALLOW UNDERCUT 100 28.65 2,865.00 30.00 3,000.00 76.00 7,600.00CY

0013 1099700000-E CLASS IV SUBGRD STABILIZATION 200 48.80 9,760.00 40.00 8,000.00 115.00 23,000.00TON

0014 1220000000-E INCIDENTAL STONE BASE 25 70.30 1,757.50 40.00 1,000.00 183.00 4,575.00TON

0015 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

2,420 12.80 30,976.00 10.00 24,200.00 6.50 15,730.00SY

0016 1330000000-E INCIDENTAL MILLING 1,670 15.00 25,050.00 14.00 23,380.00 12.50 20,875.00SY

0017 1491000000-E ASP CONC BASE CRS B25.0C 1,690 110.10 186,069.00 110.00 185,900.00 120.00 202,800.00TON

0018 1503000000-E ASP CONC INTR CRS I19.0C 1,480 116.05 171,754.00 116.00 171,680.00 128.00 189,440.00TON

0019 1519000000-E ASP CONC SURF CRS S9.5B 1,345 119.30 160,458.50 119.00 160,055.00 132.00 177,540.00TON

0020 1523000000-E ASP CONC SURF CRS S9.5C 195 176.40 34,398.00 176.00 34,320.00 190.00 37,050.00TON

0021 1575000000-E ASP FOR PLANT MIX 250 843.00 210,750.00 845.00 211,250.00 925.00 231,250.00TON

0022 2286000000-N MASNRY DRAINAGE STRUCT 14 5,567.75 77,948.50 5,000.00 70,000.00 9,400.00 131,600.00EA

0023 2308000000-E MASNRY DRAINAGE STRUCT 21.4 889.00 19,024.60 620.00 13,268.00 1,300.00 27,820.00LF

0024 2364000000-N FRAME W/2GRTS 840.16 STD 1 1,545.65 1,545.65 1,500.00 1,500.00 2,800.00 2,800.00EA

0025 2365000000-N FRAME W/2GRTS 840.22 STD 2 1,656.15 3,312.30 1,500.00 3,000.00 2,700.00 5,400.00EA

0026 2367000000-N FRAME W/2GRTS 840.29 STD 4 1,524.55 6,098.20 1,800.00 7,200.00 2,700.00 10,800.00EA

0027 2374000000-N FRAME-GRT-HD 840.03 **
(F)

3 1,519.00 4,557.00 1,800.00 5,400.00 3,200.00 9,600.00EA

0028 2374000000-N FRAME-GRT-HD 840.03 **
(G)

4 1,445.75 5,783.00 1,800.00 7,200.00 3,200.00 12,800.00EA

0029 2396000000-N FRAME W/COVER STD 840.54 1 1,319.05 1,319.05 1,400.00 1,400.00 2,300.00 2,300.00EA

0030 2549000000-E 2'-6" CONC CURB & GUTTER 1,840 35.30 64,952.00 23.00 42,320.00 31.00 57,040.00LF

0031 2591000000-E 4" CONCRETE SIDEWALK 540 62.25 33,615.00 52.00 28,080.00 52.00 28,080.00SY

0032 2605000000-N CONCRETE CURB RAMPS 8 2,750.00 22,000.00 1,050.00 8,400.00 2,800.00 22,400.00EA

0033 2619000000-E 4" CONCRETE PAVED DITCH 50 165.65 8,282.50 52.00 2,600.00 151.00 7,550.00SY

0034 2655000000-E 5" MONO CONC ISLDS (KEY IN) 15 77.00 1,155.00 65.00 975.00 80.00 1,200.00SY

0035 2724000000-E PC REINF BARRIER SNGL FC 354 135.15 47,843.10 130.00 46,020.00 123.00 43,542.00LF

0036 2800000000-N ADJ CATCH BASINS 1 3,987.30 3,987.30 5,000.00 5,000.00 3,900.00 3,900.00EA

0037 2815000000-N ADJ DROP INLETS 1 3,987.30 3,987.30 5,000.00 5,000.00 3,900.00 3,900.00EA

0038 2920000000-N CONVERT DI TO CB 1 2,945.30 2,945.30 5,000.00 5,000.00 7,200.00 7,200.00EA

0039 3030000000-E STL BEAM GUARDRAIL 1,975 27.50 54,312.50 30.00 59,250.00 28.00 55,300.00LF
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0040 3045000000-E SBGR SHOP CURVED 125 29.15 3,643.75 32.00 4,000.00 30.00 3,750.00LF

0041 3150000000-N ADDIT GUARDRAIL POSTS 18 27.50 495.00 80.00 1,440.00 28.00 504.00EA

0042 3215000000-N GR ANCHOR TYPE III 4 2,728.00 10,912.00 2,800.00 11,200.00 2,700.00 10,800.00EA

0043 3287000000-N GR END TYPE TL-3 2 3,520.00 7,040.00 4,000.00 8,000.00 3,600.00 7,200.00EA

0044 3288000000-N GR END TYPE TL-2 3 3,410.00 10,230.00 4,000.00 12,000.00 3,500.00 10,500.00EA

0045 3317000000-N GR ANCHOR TYPE B-77 2 3,052.50 6,105.00 3,000.00 6,000.00 3,000.00 6,000.00EA

0046 3360000000-E REMOVE EXISTING GUARDRAIL 2,488 1.10 2,736.80 2.00 4,976.00 1.25 3,110.00LF

0047 3380000000-E TEMP STL BM GUARDRAIL 387.5 11.00 4,262.50 12.50 4,843.75 11.50 4,456.25LF

0048 3382000000-E TEMP STL BM GDRAIL, SHP CURV 62.5 13.20 825.00 16.00 1,000.00 13.50 843.75LF

0049 3387000000-N TEMP GDRL ANCH UNITS ******
(III)

4 1,793.00 7,172.00 1,275.00 5,100.00 1,700.00 6,800.00EA

0050 3389150000-N TEMP GDRL END UNITS *****
(TL-2)

3 1,980.00 5,940.00 2,200.00 6,600.00 2,000.00 6,000.00EA

0051 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

2 2,200.00 4,400.00 2,500.00 5,000.00 2,300.00 4,600.00EA

0052 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE
CAT-1

2 550.00 1,100.00 530.00 1,060.00 569.00 1,138.00EA

0053 3649000000-E RIP RAP, CLASS B 8 236.90 1,895.20 245.00 1,960.00 684.00 5,472.00TON

0054 3656000000-E GEOTEXTILE FOR DRAINGE 218 3.75 817.50 5.00 1,090.00 7.50 1,635.00SY

0055 4072000000-E SUPPORT, 3-LB STL U-CHAN 600 8.00 4,800.00 8.50 5,100.00 9.00 5,400.00LF

0056 4096000000-N SIGN ERECTION, TYPE D 5 313.50 1,567.50 370.00 1,850.00 345.00 1,725.00EA

0057 4102000000-N SIGN ERECTION, TYPE E 14 269.50 3,773.00 95.00 1,330.00 297.00 4,158.00EA

0058 4108000000-N SIGN ERECTION, TYPE F 8 286.00 2,288.00 95.00 760.00 315.00 2,520.00EA

0059 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

1 247.50 247.50 370.00 370.00 272.00 272.00EA

0060 4155000000-N DISPOSE SIGN SYST U-CHAN 24 16.50 396.00 55.00 1,320.00 18.00 432.00EA

0061 4192000000-N DISPOSE SUPPORT, U-CHAN 2 16.50 33.00 55.00 110.00 18.00 36.00EA

0062 4400000000-E WORK ZONE SIGNS (STAT) 766 8.20 6,281.20 8.00 6,128.00 9.00 6,894.00SF

0063 4405000000-E WORK ZONE SIGNS (PORT) 485 19.25 9,336.25 10.00 4,850.00 17.00 8,245.00SF

0064 4410000000-E WORK ZONE SIGNS (BARR) 178 10.05 1,788.90 10.00 1,780.00 9.00 1,602.00SF

0065 4415000000-N FLASHING ARROW BOARD 6 1,926.10 11,556.60 2,600.00 15,600.00 3,600.00 21,600.00EA

0066 4422000000-N PORT CHANGE MSG SIGN (SHORT TERM) 30 194.35 5,830.50 70.00 2,100.00 342.00 10,260.00DAY

0067 4430000000-N DRUMS 158 70.45 11,131.10 50.00 7,900.00 63.00 9,954.00EA

0068 4445000000-E BARRICADES (TYPE III) 180 29.70 5,346.00 30.00 5,400.00 36.00 6,480.00LF

0069 4455000000-N FLAGGER 16 445.25 7,124.00 850.00 13,600.00 911.00 14,576.00DAY

0070 4465000000-N TEMPORARY CRASH CUSHIONS 6 12,375.00 74,250.00 11,850.00 71,100.00 8,700.00 52,200.00EA

0071 4470000000-N REM & RES CRASH CUSHION 2 3,245.00 6,490.00 3,000.00 6,000.00 3,400.00 6,800.00EA

0072 4480000000-N TMA 5 3,919.95 19,599.75 36,000.00 180,000.00 3,300.00 16,500.00EA

0073 4485000000-E PORT CONC BARRIER 2,542 42.90 109,051.80 41.00 104,222.00 44.00 111,848.00LF

0074 4490000000-E PORT CONC BARRIER(ANCHRD) 306 65.30 19,981.80 62.00 18,972.00 68.00 20,808.00LF

0075 4500000000-E REM & RES PORT CONC BARRIER 207 11.70 2,421.90 12.00 2,484.00 12.00 2,484.00LF

0076 4505000000-E REM & RES PORT CONC BARR, ANCH 306 26.40 8,078.40 26.00 7,956.00 27.00 8,262.00LF
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0077 4510000000-N LAW ENFORCEMENT 48 110.00 5,280.00 105.00 5,040.00 68.00 3,264.00HR

0078 4650000000-N TEMP RAISED PVMT MRKS 353 6.60 2,329.80 6.25 2,206.25 7.00 2,471.00EA

0079 4685000000-E THERMO PVT MKG LINES 4"90 7,682 1.27 9,756.14 1.20 9,218.40 1.25 9,602.50LF

0080 4688000000-E THERMO PVT MKG LINES,6"90 MILS 1,474 1.54 2,269.96 1.45 2,137.30 1.75 2,579.50LF

0081 4700000000-E 12"WIDE THERMO 90 MILS 227 3.30 749.10 3.15 715.05 3.50 794.50LF

0082 4709000000-E 24"WIDE THERMO 90 MILS 374 22.00 8,228.00 21.00 7,854.00 24.00 8,976.00LF

0083 4725000000-E THERMO PVT SYMBOL 90MILS 32 192.50 6,160.00 185.00 5,920.00 209.00 6,688.00EA

0084 4810000000-E PAINT PVMT MARKINGS 4" 37,383 0.22 8,224.26 0.21 7,850.43 0.25 9,345.75LF

0085 4815000000-E PAINT PVMT MARKINGS 6" 4,078 0.44 1,794.32 0.42 1,712.76 0.50 2,039.00LF

0086 4820000000-E PAINT PVMT MARKINGS 8" 3,313 1.10 3,644.30 1.05 3,478.65 1.25 4,141.25LF

0087 4825000000-E PAINT PVMT MARKINGS 12" 470 1.10 517.00 1.05 493.50 1.25 587.50LF

0088 4835000000-E PAINT PVT MKG LINES 24" 788 5.50 4,334.00 5.25 4,137.00 6.00 4,728.00LF

0089 4840000000-N PAINT PVT MKG CHARACTER 48 55.00 2,640.00 55.00 2,640.00 60.00 2,880.00EA

0090 4845000000-N PAINT PVT MKG SYMBOL 166 55.00 9,130.00 55.00 9,130.00 60.00 9,960.00EA

0091 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 30 MILS)

1,278 3.30 4,217.40 3.15 4,025.70 3.50 4,473.00LF

0092 4850000000-E LINE REMOVAL 4" WIDE 12,832 0.44 5,646.08 0.45 5,774.40 0.50 6,416.00LF

0093 4855000000-E LINE REMOVAL 6" WIDE 519 1.10 570.90 1.05 544.95 1.25 648.75LF

0094 4860000000-E LINE REMOVAL 8" WIDE 1,796 1.10 1,975.60 1.05 1,885.80 1.25 2,245.00LF

0095 4870000000-E LINE REMOVAL 24" WIDE 312 5.50 1,716.00 5.25 1,638.00 6.00 1,872.00LF

0096 4875000000-N REMOVAL OF SYMBL & CHARAC 25 55.00 1,375.00 55.00 1,375.00 60.00 1,500.00EA

0097 4900000000-N PERM RAISED PVMT MARKERS 171 6.60 1,128.60 6.30 1,077.30 7.00 1,197.00EA

0098 5255000000-N PORTABLE LIGHTING Lump Sum 70,006.00 30,000.00 39,300.00

0099 6000000000-E TEMPORARY SILT FENCE 2,235 3.25 7,263.75 4.25 9,498.75 3.25 7,263.75LF

0100 6006000000-E EROS CONTRL STONE CL A 65 60.40 3,926.00 40.00 2,600.00 194.00 12,610.00TON

0101 6009000000-E EROS CONTRL STONE CL B 140 61.50 8,610.00 41.00 5,740.00 183.00 25,620.00TON

0102 6012000000-E SEDIMENT CONTROL STONE 260 51.90 13,494.00 36.00 9,360.00 199.00 51,740.00TON

0103 6015000000-E TEMPORARY MULCHING 1.5 1,265.00 1,897.50 2,100.00 3,150.00 1,300.00 1,950.00ACR

0104 6018000000-E SEED FOR TEMP SEEDING 200 5.50 1,100.00 6.15 1,230.00 5.50 1,100.00LB

0105 6021000000-E FERT FOR TEMP SEEDING 1 1,375.00 1,375.00 2,600.00 2,600.00 1,400.00 1,400.00TON

0106 6024000000-E TEMPORARY SLOPE DRAINS 200 14.20 2,840.00 10.00 2,000.00 23.00 4,600.00LF

0107 6029000000-E SAFETY FENCE 320 3.40 1,088.00 3.25 1,040.00 3.00 960.00LF

0108 6030000000-E SILT EXCAVATION 110 0.01 1.10 1.00 110.00 157.00 17,270.00CY

0109 6036000000-E MATTING FOR EROS CONTROL 6,290 1.93 12,139.70 3.25 20,442.50 2.00 12,580.00SY

0110 6037000000-E COIR FIBER MAT 100 16.50 1,650.00 8.25 825.00 17.00 1,700.00SY

0111 6042000000-E 1/4" HARDWARE CLOTH 1,120 5.50 6,160.00 8.25 9,240.00 5.50 6,160.00LF

0112 6071012000-E COIR FIBER WATTLE 120 13.20 1,584.00 12.25 1,470.00 13.50 1,620.00LF

0113 6071020000-E POLYACRYLAMIDE (PAM) 40 11.00 440.00 15.00 600.00 5.50 220.00LB

0114 6084000000-E SEEDING AND MULCHING 3 3,025.00 9,075.00 4,750.00 14,250.00 3,100.00 9,300.00ACR

0115 6087000000-E MOWING 3 165.00 495.00 325.00 975.00 171.00 513.00ACR

0116 6090000000-E SEED FOR REPAIR SEEDING 5 16.50 82.50 6.25 31.25 17.00 85.00LB

0117 6093000000-E FERT FOR REPAIR SEEDING 0.25 990.00 247.50 2,600.00 650.00 1,000.00 250.00TON
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0118 6096000000-E SEED FOR SUPP SEEDING 50 3.30 165.00 6.25 312.50 3.50 175.00LB

0119 6108000000-E FERTILIZER TOPDRESSING 1.25 1,320.00 1,650.00 2,600.00 3,250.00 1,400.00 1,750.00TON

0120 6114500000-N SPECIALIZED HAND MOWING 10 137.50 1,375.00 130.00 1,300.00 40.00 400.00MHR

0121 6114800000-N MANUAL LITTER REMOVAL 2 236.00 472.00 105.00 210.00 165.00 330.00MHR

0122 6114900000-E LITTER DISPOSAL 1 469.70 469.70 210.00 210.00 2,800.00 2,800.00TON

0123 6117000000-N RESPONSE FOR EROS CONTROL 13 550.00 7,150.00 260.00 3,380.00 569.00 7,397.00EA

0124 6117500000-N CONC WASHOUT STRUCTURE 2 1,884.00 3,768.00 525.00 1,050.00 3,600.00 7,200.00EA

0125 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 2 1,705.00 3,410.00 2,400.00 4,800.00 1,800.00 3,600.00EA

0126 7060000000-E SIGNAL CABLE 2,650 5.80 15,370.00 4.40 11,660.00 6.00 15,900.00LF

0127 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 18 1,320.00 23,760.00 1,185.00 21,330.00 1,400.00 25,200.00EA

0128 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,650.00 6,600.00 1,320.00 5,280.00 1,700.00 6,800.00EA

0129 7216000000-N MODIFY EXT VEHIC SIGNL HD 8 660.00 5,280.00 440.00 3,520.00 697.00 5,576.00EA

0130 7264000000-E MESSENGER CABLE (3/8") 1,150 8.00 9,200.00 4.40 5,060.00 8.50 9,775.00LF

0131 7279000000-E TRACER WIRE 1,900 1.95 3,705.00 1.00 1,900.00 2.00 3,800.00LF

0132 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

670 16.50 11,055.00 19.75 13,232.50 17.50 11,725.00LF

0133 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

275 22.00 6,050.00 22.00 6,050.00 23.00 6,325.00LF

0134 7301000000-E DIRECT DRILL (***********)
(1, 2")

250 33.00 8,250.00 26.00 6,500.00 35.00 8,750.00LF

0135 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,450 38.50 55,825.00 33.00 47,850.00 41.00 59,450.00LF

0136 7324000000-N JUNCTION BOX (STANDARD SIZE) 9 753.50 6,781.50 550.00 4,950.00 796.00 7,164.00EA

0137 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 9 1,320.00 11,880.00 1,100.00 9,900.00 1,400.00 12,600.00EA

0138 7360000000-N WOOD POLE 4 1,760.00 7,040.00 2,100.00 8,400.00 1,900.00 7,600.00EA

0139 7372000000-N GUY ASSEMBLY 10 605.00 6,050.00 440.00 4,400.00 639.00 6,390.00EA

0140 7408000000-E 1" RISER WITH WEATHERHEAD 2 742.50 1,485.00 3,300.00 6,600.00 784.00 1,568.00EA

0141 7420000000-E 2" RISER WITH WEATHERHEAD 1 990.00 990.00 1,300.00 1,300.00 1,000.00 1,000.00EA

0142 7432000000-E 2" RISER WITH TUBING 2 1,017.50 2,035.00 1,300.00 2,600.00 1,100.00 2,200.00EA

0143 7444000000-E INDUCTIVE LOOP SAWCUT 331 17.05 5,643.55 22.00 7,282.00 18.00 5,958.00LF

0144 7456000000-E LEAD-IN CABLE(********)
(14-2)

2,810 2.20 6,182.00 5.00 14,050.00 2.25 6,322.50LF

0145 7481000000-N SITE SURVEY 2 1,210.00 2,420.00 2,000.00 4,000.00 1,300.00 2,600.00EA

0146 7481200000-N LUMINAIRE ARM FOR VIDEO SYSTEM 3 1,595.00 4,785.00 1,535.00 4,605.00 1,700.00 5,100.00EA

0147 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 3,905.00 11,715.00 7,000.00 21,000.00 4,100.00 12,300.00EA

0148 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 1 8,635.00 8,635.00 5,700.00 5,700.00 9,100.00 9,100.00EA

0149 7481280000-N RELOCATE CAMERA SENSOR UNIT 2 935.00 1,870.00 2,200.00 4,400.00 988.00 1,976.00EA

0150 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(12)

950 6.20 5,890.00 3.30 3,135.00 6.50 6,175.00LF

0151 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(144)

1,070 7.00 7,490.00 6.60 7,062.00 7.50 8,025.00LF

0152 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

1,150 6.35 7,302.50 5.00 5,750.00 6.50 7,475.00LF

0153 7528000000-E DROP CABLE 420 5.80 2,436.00 4.40 1,848.00 6.00 2,520.00LF
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0154 7540000000-N SPLICE ENCLOSURE 5 7,975.00 39,875.00 5,700.00 28,500.00 8,400.00 42,000.00EA

0155 7541000000-N MOD SPLICE ENCLOSURE 1 3,025.00 3,025.00 2,200.00 2,200.00 3,200.00 3,200.00EA

0156 7552000000-N INTERCONNECT CENTER 3 8,800.00 26,400.00 2,300.00 6,900.00 9,300.00 27,900.00EA

0157 7566000000-N DELINEATOR MARKER 9 214.50 1,930.50 165.00 1,485.00 227.00 2,043.00EA

0158 7575160000-E REM EXT COMM CABLE 600 1.90 1,140.00 1.65 990.00 2.00 1,200.00LF

0159 7576000000-N METAL STRAIN SIGNAL POLE 4 14,932.50 59,730.00 10,000.00 40,000.00 15,800.00 63,200.00EA

0160 7613000000-N SOIL TEST 5 1,430.00 7,150.00 3,100.00 15,500.00 1,500.00 7,500.00EA

0161 7614100000-E DRILLED PIER FOUND 36 1,925.00 69,300.00 2,000.00 72,000.00 2,000.00 72,000.00CY

0162 7630000000-N METAL STRAIN POLE DESIGN 5 137.50 687.50 1,315.00 6,575.00 145.00 725.00EA

0163 7636000000-N SIGN FOR SIGNALS 4 632.50 2,530.00 440.00 1,760.00 668.00 2,672.00EA

0164 7642200000-N TYPE II PED W/ FOUNDATION 2 4,125.00 8,250.00 1,315.00 2,630.00 4,400.00 8,800.00EA

0165 7648000000-N RELOCATE EXISTING SIGN 2 412.50 825.00 110.00 220.00 436.00 872.00EA

0166 7684000000-N SIGNAL CABINET FOUNDATION 1 1,732.50 1,732.50 1,645.00 1,645.00 1,800.00 1,800.00EA

0167 7696000000-N CONTLRS WITH CBNT (**************)
(2070E, BASE MOUNTED)

1 28,325.00 28,325.00 22,000.00 22,000.00 29,900.00 29,900.00EA

0168 7744000000-N DETECTOR CARD (TYPE 170) 10 302.50 3,025.00 275.00 2,750.00 320.00 3,200.00EA

0169 7901000000-N CABINET BASE EXTENDER 1 825.00 825.00 600.00 600.00 871.00 871.00EA

0170 7960000000-N METAL POLE FOUND REMVL 1 2,475.00 2,475.00 9,000.00 9,000.00 2,600.00 2,600.00EA

0171 7972000000-N METAL POLE REMOVAL 1 1,512.50 1,512.50 1,200.00 1,200.00 1,600.00 1,600.00EA

0172 7980000000-N GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

6 247.50 1,485.00 110.00 660.00 261.00 1,566.00EA

0173 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV OR MVD METAL POLE

1 13,475.00 13,475.00 9,100.00 9,100.00 14,200.00 14,200.00EA

0174 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

1 3,850.00 3,850.00 2,100.00 2,100.00 4,100.00 4,100.00EA

0175 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 7,700.00 7,700.00 4,400.00 4,400.00 8,100.00 8,100.00EA

0176 7980000000-N GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

2 1,210.00 2,420.00 1,645.00 3,290.00 1,300.00 2,600.00EA

0177 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 4,620.00 9,240.00 2,200.00 4,400.00 4,900.00 9,800.00EA

0178 7980000000-N GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

1 6,325.00 6,325.00 2,200.00 2,200.00 6,700.00 6,700.00EA

0179 7980000000-N GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE
EQUIPMENT

1 990.00 990.00 1,100.00 1,100.00 1,000.00 1,000.00EA

0180 7985000000-N GENERIC SIGNAL ITEM (LS)
RELOCATE CCTV CAMERA ASSEMBLY AND
FIELD EQUIPMENT CABINET

Lump Sum 935.00 3,100.00 988.00

0181 7990000000-E GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CONDUCTOR

80 9.90 792.00 22.00 1,760.00 10.50 840.00LF

0182 7990000000-E GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTORS

350 15.40 5,390.00 14.25 4,987.50 16.50 5,775.00LF

0183 7990000000-E GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

1,100 1.93 2,123.00 2.75 3,025.00 2.00 2,200.00LF
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WALL ITEMS

0184 8801000000-E MSE RETAIN WALL NO **
(1)

2,195 165.00 362,175.00 220.00 482,900.00 133.00 291,935.00SF

0185 8801000000-E MSE RETAIN WALL NO **
(2)

2,231 165.00 368,115.00 220.00 490,820.00 133.00 296,723.00SF

STRUCTURE ITEMS

0186 8035000000-N REMV EXIST STR **********
(18+82.09 -L-)

Lump Sum 1,081,000.00 425,000.00 382,000.00

0187 8065000000-N ASBESTOS ASSESSMENT Lump Sum 2,145.00 2,500.00 2,000.00

0188 8096000000-E PILE EXCAVATION IN SOIL 128 650.00 83,200.00 155.00 19,840.00 319.00 40,832.00LF

0189 8097000000-E PILE EXCAVATION NOT IN SOIL 32 660.00 21,120.00 155.00 4,960.00 639.00 20,448.00LF

0190 8105540000-E 3'-6" DRILLD PIER IN SOIL 169.5 1,123.00 190,348.50 1,200.00 203,400.00 1,600.00 271,200.00LF

0191 8112730000-N PDA TESTING 1 1,980.00 1,980.00 6,000.00 6,000.00 1.25 1.25EA

0192 8113000000-N SID INSPECTIONS 1 1,100.00 1,100.00 540.00 540.00 1.25 1.25EA

0193 8114000000-N SPT TESTING 1 1,100.00 1,100.00 540.00 540.00 1,300.00 1,300.00EA

0194 8115000000-N CSL TESTING 1 3,300.00 3,300.00 16,000.00 16,000.00 2,000.00 2,000.00EA

0195 8147000000-E REINF CONCRETE DECK SLAB 16,376 63.00 1,031,688.00 82.50 1,351,020.00 75.00 1,228,200.00SF

0196 8161000000-E GROOVING BRIDGE FLOORS 17,565 1.00 17,565.00 0.70 12,295.50 1.50 26,347.50SF

0197 8182000000-E CLASS A CONCRETE (BRIDGE) 241.5 1,627.00 392,920.50 1,650.00 398,475.00 1,600.00 386,400.00CY

0198 8210000000-N BRG APPR SLAB ***********
(18+82.09 -L-)

Lump Sum 172,000.00 240,000.00 206,000.00

0199 8217000000-E REINF STEEL (BRIDGE) 42,808 1.53 65,496.24 2.30 98,458.40 2.25 96,318.00LB

0200 8238000000-E SPIRAL COL REINF STL BRG 5,884 3.52 20,711.68 5.60 32,950.40 5.50 32,362.00LB

0201 8265000000-E 54" PRESTR CONCRETE GIRDR 1,965.99 326.00 640,912.74 470.00 924,015.30 485.00 953,505.15LF

0202 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

32 1,500.00 48,000.00 4,200.00 134,400.00 1.25 40.00EA

0203 8364000000-E HP12X53 PILES 1,040 77.00 80,080.00 110.00 114,400.00 67.00 69,680.00LF

0204 8391000000-N STEEL PILE POINTS 16 135.00 2,160.00 500.00 8,000.00 384.00 6,144.00EA

0205 8475000000-E TWO BAR METAL RAIL 380.92 250.00 95,230.00 175.00 66,661.00 332.00 126,465.44LF

0206 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

198.07 200.00 39,614.00 240.00 47,536.80 220.00 43,575.40LF

0207 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

198.54 205.00 40,700.70 240.00 47,649.60 220.00 43,678.80LF

0208 8531000000-E 4" SLOPE PROTECTION 61 190.00 11,590.00 170.00 10,370.00 354.00 21,594.00SY

0209 8657000000-N ELASTOMERIC BEARINGS Lump Sum 32,000.00 65,000.00 14,700.00

TOTAL 9,142,692.22 TOTAL 9,661,443.24 TOTAL 9,685,000.00CONTRACT TOTAL

SUB-TOTAL 4,336,439.86 SUB-TOTAL 4,457,711.24 SUB-TOTAL 5,121,549.21ROADWAY ITEMS

SUB-TOTAL 730,290.00 SUB-TOTAL 973,720.00 SUB-TOTAL 588,658.00WALL ITEMS

SUB-TOTAL 4,075,962.36 SUB-TOTAL 4,230,012.00 SUB-TOTAL 3,974,792.79STRUCTURE ITEMS
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VECELLIO & GROGAN INC

BECKLEY, WV

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 533,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 75,000.00

0003 0029000000-N TYPE III REINFORCED APPR **********
(18+82.09 -L-)

Lump Sum 307,395.03

0004 0043000000-N GRADING Lump Sum 630,000.00

0005 0196000000-E GEOTEXTILE SOIL STABILIZATION 300 5.25 1,575.00SY

0006 0199000000-E TEMPORARY SHORING 4,210 180.00 757,800.00SF

0007 0318000000-E FND CONDIT MATL MINOR STRS 115 45.00 5,175.00TON

0008 0320000000-E FND CONDIT GEOTEXTILE 355 1.75 621.25SY

0009 0448200000-E 15" RCP CULV CLASS IV 992 85.00 84,320.00LF

0010 0448500000-E 30" RCP CULV CLASS IV 24 650.00 15,600.00LF

0011 0995000000-E PIPE REMOVAL 271 65.00 17,615.00LF

0012 1099500000-E SHALLOW UNDERCUT 100 70.00 7,000.00CY

0013 1099700000-E CLASS IV SUBGRD STABILIZATION 200 70.00 14,000.00TON

0014 1220000000-E INCIDENTAL STONE BASE 25 50.00 1,250.00TON

0015 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

2,420 5.25 12,705.00SY

0016 1330000000-E INCIDENTAL MILLING 1,670 8.50 14,195.00SY

0017 1491000000-E ASP CONC BASE CRS B25.0C 1,690 110.00 185,900.00TON

0018 1503000000-E ASP CONC INTR CRS I19.0C 1,480 120.00 177,600.00TON

0019 1519000000-E ASP CONC SURF CRS S9.5B 1,345 125.00 168,125.00TON

0020 1523000000-E ASP CONC SURF CRS S9.5C 195 185.00 36,075.00TON

0021 1575000000-E ASP FOR PLANT MIX 250 850.00 212,500.00TON

0022 2286000000-N MASNRY DRAINAGE STRUCT 14 7,500.00 105,000.00EA

0023 2308000000-E MASNRY DRAINAGE STRUCT 21.4 200.00 4,280.00LF

0024 2364000000-N FRAME W/2GRTS 840.16 STD 1 725.00 725.00EA

0025 2365000000-N FRAME W/2GRTS 840.22 STD 2 725.00 1,450.00EA

0026 2367000000-N FRAME W/2GRTS 840.29 STD 4 725.00 2,900.00EA

0027 2374000000-N FRAME-GRT-HD 840.03 **
(F)

3 850.00 2,550.00EA

0028 2374000000-N FRAME-GRT-HD 840.03 **
(G)

4 950.00 3,800.00EA

0029 2396000000-N FRAME W/COVER STD 840.54 1 750.00 750.00EA

0030 2549000000-E 2'-6" CONC CURB & GUTTER 1,840 45.00 82,800.00LF

0031 2591000000-E 4" CONCRETE SIDEWALK 540 70.00 37,800.00SY

0032 2605000000-N CONCRETE CURB RAMPS 8 3,000.00 24,000.00EA

0033 2619000000-E 4" CONCRETE PAVED DITCH 50 135.00 6,750.00SY

0034 2655000000-E 5" MONO CONC ISLDS (KEY IN) 15 185.00 2,775.00SY

0035 2724000000-E PC REINF BARRIER SNGL FC 354 95.00 33,630.00LF

0036 2800000000-N ADJ CATCH BASINS 1 4,500.00 4,500.00EA

0037 2815000000-N ADJ DROP INLETS 1 4,500.00 4,500.00EA

0038 2920000000-N CONVERT DI TO CB 1 16,000.00 16,000.00EA

0039 3030000000-E STL BEAM GUARDRAIL 1,975 30.00 59,250.00LF
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VECELLIO & GROGAN INC

BECKLEY, WV

0040 3045000000-E SBGR SHOP CURVED 125 31.00 3,875.00LF

0041 3150000000-N ADDIT GUARDRAIL POSTS 18 30.00 540.00EA

0042 3215000000-N GR ANCHOR TYPE III 4 3,500.00 14,000.00EA

0043 3287000000-N GR END TYPE TL-3 2 4,000.00 8,000.00EA

0044 3288000000-N GR END TYPE TL-2 3 3,700.00 11,100.00EA

0045 3317000000-N GR ANCHOR TYPE B-77 2 3,100.00 6,200.00EA

0046 3360000000-E REMOVE EXISTING GUARDRAIL 2,488 1.18 2,935.84LF

0047 3380000000-E TEMP STL BM GUARDRAIL 387.5 12.00 4,650.00LF

0048 3382000000-E TEMP STL BM GDRAIL, SHP CURV 62.5 14.00 875.00LF

0049 3387000000-N TEMP GDRL ANCH UNITS ******
(III)

4 1,700.00 6,800.00EA

0050 3389150000-N TEMP GDRL END UNITS *****
(TL-2)

3 2,000.00 6,000.00EA

0051 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

2 2,300.00 4,600.00EA

0052 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE
CAT-1

2 590.00 1,180.00EA

0053 3649000000-E RIP RAP, CLASS B 8 300.00 2,400.00TON

0054 3656000000-E GEOTEXTILE FOR DRAINGE 218 7.00 1,526.00SY

0055 4072000000-E SUPPORT, 3-LB STL U-CHAN 600 11.00 6,600.00LF

0056 4096000000-N SIGN ERECTION, TYPE D 5 425.00 2,125.00EA

0057 4102000000-N SIGN ERECTION, TYPE E 14 365.00 5,110.00EA

0058 4108000000-N SIGN ERECTION, TYPE F 8 390.00 3,120.00EA

0059 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

1 335.00 335.00EA

0060 4155000000-N DISPOSE SIGN SYST U-CHAN 24 23.00 552.00EA

0061 4192000000-N DISPOSE SUPPORT, U-CHAN 2 23.00 46.00EA

0062 4400000000-E WORK ZONE SIGNS (STAT) 766 9.00 6,894.00SF

0063 4405000000-E WORK ZONE SIGNS (PORT) 485 11.00 5,335.00SF

0064 4410000000-E WORK ZONE SIGNS (BARR) 178 11.00 1,958.00SF

0065 4415000000-N FLASHING ARROW BOARD 6 3,100.00 18,600.00EA

0066 4422000000-N PORT CHANGE MSG SIGN (SHORT TERM) 30 80.00 2,400.00DAY

0067 4430000000-N DRUMS 158 70.00 11,060.00EA

0068 4445000000-E BARRICADES (TYPE III) 180 33.00 5,940.00LF

0069 4455000000-N FLAGGER 16 1,200.00 19,200.00DAY

0070 4465000000-N TEMPORARY CRASH CUSHIONS 6 9,000.00 54,000.00EA

0071 4470000000-N REM & RES CRASH CUSHION 2 3,500.00 7,000.00EA

0072 4480000000-N TMA 5 19,000.00 95,000.00EA

0073 4485000000-E PORT CONC BARRIER 2,542 45.00 114,390.00LF

0074 4490000000-E PORT CONC BARRIER(ANCHRD) 306 70.00 21,420.00LF

0075 4500000000-E REM & RES PORT CONC BARRIER 207 13.00 2,691.00LF

0076 4505000000-E REM & RES PORT CONC BARR, ANCH 306 28.00 8,568.00LF
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VECELLIO & GROGAN INC

BECKLEY, WV

0077 4510000000-N LAW ENFORCEMENT 48 75.00 3,600.00HR

0078 4650000000-N TEMP RAISED PVMT MRKS 353 7.00 2,471.00EA

0079 4685000000-E THERMO PVT MKG LINES 4"90 7,682 1.35 10,370.70LF

0080 4688000000-E THERMO PVT MKG LINES,6"90 MILS 1,474 1.65 2,432.10LF

0081 4700000000-E 12"WIDE THERMO 90 MILS 227 3.50 794.50LF

0082 4709000000-E 24"WIDE THERMO 90 MILS 374 24.00 8,976.00LF

0083 4725000000-E THERMO PVT SYMBOL 90MILS 32 205.00 6,560.00EA

0084 4810000000-E PAINT PVMT MARKINGS 4" 37,383 0.25 9,345.75LF

0085 4815000000-E PAINT PVMT MARKINGS 6" 4,078 0.48 1,957.44LF

0086 4820000000-E PAINT PVMT MARKINGS 8" 3,313 1.16 3,843.08LF

0087 4825000000-E PAINT PVMT MARKINGS 12" 470 1.16 545.20LF

0088 4835000000-E PAINT PVT MKG LINES 24" 788 5.80 4,570.40LF

0089 4840000000-N PAINT PVT MKG CHARACTER 48 58.00 2,784.00EA

0090 4845000000-N PAINT PVT MKG SYMBOL 166 58.00 9,628.00EA

0091 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 30 MILS)

1,278 3.50 4,473.00LF

0092 4850000000-E LINE REMOVAL 4" WIDE 12,832 0.50 6,416.00LF

0093 4855000000-E LINE REMOVAL 6" WIDE 519 1.25 648.75LF

0094 4860000000-E LINE REMOVAL 8" WIDE 1,796 1.25 2,245.00LF

0095 4870000000-E LINE REMOVAL 24" WIDE 312 5.85 1,825.20LF

0096 4875000000-N REMOVAL OF SYMBL & CHARAC 25 58.00 1,450.00EA

0097 4900000000-N PERM RAISED PVMT MARKERS 171 7.00 1,197.00EA

0098 5255000000-N PORTABLE LIGHTING Lump Sum 9,800.00

0099 6000000000-E TEMPORARY SILT FENCE 2,235 4.75 10,616.25LF

0100 6006000000-E EROS CONTRL STONE CL A 65 135.00 8,775.00TON

0101 6009000000-E EROS CONTRL STONE CL B 140 135.00 18,900.00TON

0102 6012000000-E SEDIMENT CONTROL STONE 260 130.00 33,800.00TON

0103 6015000000-E TEMPORARY MULCHING 1.5 2,500.00 3,750.00ACR

0104 6018000000-E SEED FOR TEMP SEEDING 200 7.00 1,400.00LB

0105 6021000000-E FERT FOR TEMP SEEDING 1 3,000.00 3,000.00TON

0106 6024000000-E TEMPORARY SLOPE DRAINS 200 25.00 5,000.00LF

0107 6029000000-E SAFETY FENCE 320 3.50 1,120.00LF

0108 6030000000-E SILT EXCAVATION 110 15.25 1,677.50CY

0109 6036000000-E MATTING FOR EROS CONTROL 6,290 3.50 22,015.00SY

0110 6037000000-E COIR FIBER MAT 100 9.50 950.00SY

0111 6042000000-E 1/4" HARDWARE CLOTH 1,120 9.50 10,640.00LF

0112 6071012000-E COIR FIBER WATTLE 120 14.00 1,680.00LF

0113 6071020000-E POLYACRYLAMIDE (PAM) 40 12.00 480.00LB

0114 6084000000-E SEEDING AND MULCHING 3 5,500.00 16,500.00ACR

0115 6087000000-E MOWING 3 350.00 1,050.00ACR

0116 6090000000-E SEED FOR REPAIR SEEDING 5 7.00 35.00LB

0117 6093000000-E FERT FOR REPAIR SEEDING 0.25 3,000.00 750.00TON
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0118 6096000000-E SEED FOR SUPP SEEDING 50 7.00 350.00LB

0119 6108000000-E FERTILIZER TOPDRESSING 1.25 2,900.00 3,625.00TON

0120 6114500000-N SPECIALIZED HAND MOWING 10 120.00 1,200.00MHR

0121 6114800000-N MANUAL LITTER REMOVAL 2 225.00 450.00MHR

0122 6114900000-E LITTER DISPOSAL 1 80.00 80.00TON

0123 6117000000-N RESPONSE FOR EROS CONTROL 13 265.00 3,445.00EA

0124 6117500000-N CONC WASHOUT STRUCTURE 2 4,800.00 9,600.00EA

0125 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 2 1,200.00 2,400.00EA

0126 7060000000-E SIGNAL CABLE 2,650 4.00 10,600.00LF

0127 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 18 1,200.00 21,600.00EA

0128 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,400.00 5,600.00EA

0129 7216000000-N MODIFY EXT VEHIC SIGNL HD 8 425.00 3,400.00EA

0130 7264000000-E MESSENGER CABLE (3/8") 1,150 3.60 4,140.00LF

0131 7279000000-E TRACER WIRE 1,900 1.80 3,420.00LF

0132 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

670 15.00 10,050.00LF

0133 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

275 20.00 5,500.00LF

0134 7301000000-E DIRECT DRILL (***********)
(1, 2")

250 40.00 10,000.00LF

0135 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,450 14.00 20,300.00LF

0136 7324000000-N JUNCTION BOX (STANDARD SIZE) 9 690.00 6,210.00EA

0137 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 9 1,100.00 9,900.00EA

0138 7360000000-N WOOD POLE 4 1,800.00 7,200.00EA

0139 7372000000-N GUY ASSEMBLY 10 900.00 9,000.00EA

0140 7408000000-E 1" RISER WITH WEATHERHEAD 2 800.00 1,600.00EA

0141 7420000000-E 2" RISER WITH WEATHERHEAD 1 900.00 900.00EA

0142 7432000000-E 2" RISER WITH TUBING 2 1,200.00 2,400.00EA

0143 7444000000-E INDUCTIVE LOOP SAWCUT 331 9.00 2,979.00LF

0144 7456000000-E LEAD-IN CABLE(********)
(14-2)

2,810 3.00 8,430.00LF

0145 7481000000-N SITE SURVEY 2 1,800.00 3,600.00EA

0146 7481200000-N LUMINAIRE ARM FOR VIDEO SYSTEM 3 2,400.00 7,200.00EA

0147 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 7,000.00 21,000.00EA

0148 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 1 9,500.00 9,500.00EA

0149 7481280000-N RELOCATE CAMERA SENSOR UNIT 2 1,900.00 3,800.00EA

0150 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(12)

950 4.00 3,800.00LF

0151 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(144)

1,070 5.50 5,885.00LF

0152 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

1,150 4.15 4,772.50LF

0153 7528000000-E DROP CABLE 420 3.85 1,617.00LF

C204813
BP7.R006.3

STATE FUNDED

BP7-R006 0.241 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #400225 OVER US-29/70 ON SR-1115 (REHOBETH CHURCH RD) IN GREENSBORO.

May 01, 2023 1:22 PM GUILFORD 2:00 PM

Apr 18, 2023

17 / 20 003

TIP NO

FED AID NO



VECELLIO & GROGAN INC

BECKLEY, WV

0154 7540000000-N SPLICE ENCLOSURE 5 6,800.00 34,000.00EA

0155 7541000000-N MOD SPLICE ENCLOSURE 1 2,300.00 2,300.00EA

0156 7552000000-N INTERCONNECT CENTER 3 2,200.00 6,600.00EA

0157 7566000000-N DELINEATOR MARKER 9 180.00 1,620.00EA

0158 7575160000-E REM EXT COMM CABLE 600 1.80 1,080.00LF

0159 7576000000-N METAL STRAIN SIGNAL POLE 4 12,000.00 48,000.00EA

0160 7613000000-N SOIL TEST 5 2,300.00 11,500.00EA

0161 7614100000-E DRILLED PIER FOUND 36 2,200.00 79,200.00CY

0162 7630000000-N METAL STRAIN POLE DESIGN 5 0.01 0.05EA

0163 7636000000-N SIGN FOR SIGNALS 4 420.00 1,680.00EA

0164 7642200000-N TYPE II PED W/ FOUNDATION 2 4,300.00 8,600.00EA

0165 7648000000-N RELOCATE EXISTING SIGN 2 300.00 600.00EA

0166 7684000000-N SIGNAL CABINET FOUNDATION 1 1,100.00 1,100.00EA

0167 7696000000-N CONTLRS WITH CBNT (**************)
(2070E, BASE MOUNTED)

1 29,000.00 29,000.00EA

0168 7744000000-N DETECTOR CARD (TYPE 170) 10 300.00 3,000.00EA

0169 7901000000-N CABINET BASE EXTENDER 1 780.00 780.00EA

0170 7960000000-N METAL POLE FOUND REMVL 1 4,200.00 4,200.00EA

0171 7972000000-N METAL POLE REMOVAL 1 1,800.00 1,800.00EA

0172 7980000000-N GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

6 300.00 1,800.00EA

0173 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV OR MVD METAL POLE

1 12,000.00 12,000.00EA

0174 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

1 3,000.00 3,000.00EA

0175 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 4,600.00 4,600.00EA

0176 7980000000-N GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

2 1,800.00 3,600.00EA

0177 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 4,800.00 9,600.00EA

0178 7980000000-N GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

1 4,600.00 4,600.00EA

0179 7980000000-N GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE
EQUIPMENT

1 3,000.00 3,000.00EA

0180 7985000000-N GENERIC SIGNAL ITEM (LS)
RELOCATE CCTV CAMERA ASSEMBLY AND
FIELD EQUIPMENT CABINET

Lump Sum 12,000.00

0181 7990000000-E GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CONDUCTOR

80 7.25 580.00LF

0182 7990000000-E GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTORS

350 15.00 5,250.00LF

0183 7990000000-E GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

1,100 3.20 3,520.00LF
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WALL ITEMS

0184 8801000000-E MSE RETAIN WALL NO **
(1)

2,195 180.00 395,100.00SF

0185 8801000000-E MSE RETAIN WALL NO **
(2)

2,231 180.00 401,580.00SF

STRUCTURE ITEMS

0186 8035000000-N REMV EXIST STR **********
(18+82.09 -L-)

Lump Sum 400,000.00

0187 8065000000-N ASBESTOS ASSESSMENT Lump Sum 4,000.00

0188 8096000000-E PILE EXCAVATION IN SOIL 128 525.00 67,200.00LF

0189 8097000000-E PILE EXCAVATION NOT IN SOIL 32 700.00 22,400.00LF

0190 8105540000-E 3'-6" DRILLD PIER IN SOIL 169.5 1,400.00 237,300.00LF

0191 8112730000-N PDA TESTING 1 3,200.00 3,200.00EA

0192 8113000000-N SID INSPECTIONS 1 1,800.00 1,800.00EA

0193 8114000000-N SPT TESTING 1 1,800.00 1,800.00EA

0194 8115000000-N CSL TESTING 1 1,800.00 1,800.00EA

0195 8147000000-E REINF CONCRETE DECK SLAB 16,376 100.00 1,637,600.00SF

0196 8161000000-E GROOVING BRIDGE FLOORS 17,565 0.95 16,686.75SF

0197 8182000000-E CLASS A CONCRETE (BRIDGE) 241.5 1,300.00 313,950.00CY

0198 8210000000-N BRG APPR SLAB ***********
(18+82.09 -L-)

Lump Sum 165,000.00

0199 8217000000-E REINF STEEL (BRIDGE) 42,808 2.00 85,616.00LB

0200 8238000000-E SPIRAL COL REINF STL BRG 5,884 4.00 23,536.00LB

0201 8265000000-E 54" PRESTR CONCRETE GIRDR 1,965.99 700.00 1,376,193.00LF

0202 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

32 900.00 28,800.00EA

0203 8364000000-E HP12X53 PILES 1,040 200.00 208,000.00LF

0204 8391000000-N STEEL PILE POINTS 16 250.00 4,000.00EA

0205 8475000000-E TWO BAR METAL RAIL 380.92 215.00 81,897.80LF

0206 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

198.07 200.00 39,614.00LF

0207 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

198.54 250.00 49,635.00LF

0208 8531000000-E 4" SLOPE PROTECTION 61 270.00 16,470.00SY

0209 8657000000-N ELASTOMERIC BEARINGS Lump Sum 55,000.00

TOTAL 10,518,351.09CONTRACT TOTAL

SUB-TOTAL 4,880,172.54ROADWAY ITEMS

SUB-TOTAL 796,680.00WALL ITEMS

SUB-TOTAL 4,841,498.55STRUCTURE ITEMS
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BIDDERS IN ORDER CONTRACT TOTAL

8,420,829.53ZACHRY CONSTRUCTION CORPORATION 1

8,797,556.28SMITH-ROWE, LLC 2

9,077,018.58DANE CONSTRUCTION INC 3

9,142,692.22W C ENGLISH INCORPORATED 4

9,661,443.24CATON CONSTRUCTION GROUP INC 5

9,685,000.00BRANCH CIVIL INC 6

10,518,351.09VECELLIO & GROGAN INC 7
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VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

APAC ATLANTIC INC THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION INC

BECKLEY, WV GREENSBORO, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 456,448.46 624,000.00 700,000.00

0002 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

48,831 3.67 179,209.77 4.00 195,324.00 4.35 212,414.85SY

0003 1297000000-E MILL ASP PVMT *****" DTH
(2")

369,156 3.97 1,465,549.32 4.35 1,605,828.60 4.15 1,531,997.40SY

0004 1297000000-E MILL ASP PVMT *****" DTH
(4")

3,054 7.71 23,546.34 8.50 25,959.00 7.15 21,836.10SY

0005 1330000000-E INCIDENTAL MILLING 12,852 19.71 253,312.92 15.00 192,780.00 14.95 192,137.40SY

0006 1503000000-E ASP CONC INTR CRS I19.0C 436 73.17 31,902.12 90.00 39,240.00 85.00 37,060.00TON

0007 1524200000-E ASP CONC SURF CRS S9.5D 45,962 70.78 3,253,190.36 80.00 3,676,960.00 105.00 4,826,010.00TON

0008 1575000000-E ASP FOR PLANT MIX 21 750.09 15,751.89 810.00 17,010.00 725.00 15,225.00TON

0009 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 3,389 851.70 2,886,411.30 965.00 3,270,385.00 835.00 2,829,815.00TON

0010 1662000000-E OG ASP FRICT FC-1 MOD 11,659 90.46 1,054,673.14 104.00 1,212,536.00 140.00 1,632,260.00TON

0011 1840000000-E MILLED RUMBLE STRIPS 109,685 0.18 19,743.30 0.25 27,421.25 0.25 27,421.25LF

0012 4400000000-E WORK ZONE SIGNS (STAT) 288 8.40 2,419.20 8.00 2,304.00 7.50 2,160.00SF

0013 4405000000-E WORK ZONE SIGNS (PORT) 2,986 9.91 29,591.26 9.45 28,217.70 8.85 26,426.10SF

0014 4410000000-E WORK ZONE SIGNS (BARR) 578 9.80 5,664.40 9.35 5,404.30 8.75 5,057.50SF

0015 4415000000-N FLASHING ARROW BOARD 8 1,736.00 13,888.00 1,700.00 13,600.00 1,550.00 12,400.00EA

0016 4420000000-N PORTABLE CHANGE MSG SIGN 4 6,944.00 27,776.00 6,700.00 26,800.00 6,500.00 26,000.00EA

0017 4422000000-N PORT CHANGE MSG SIGN (SHORT TERM) 170 84.00 14,280.00 81.00 13,770.00 75.00 12,750.00DAY

0018 4424000000-N WZ PRESENCE LIGHTING 28 2,464.00 68,992.00 2,400.00 67,200.00 2,200.00 61,600.00EA

0019 4430000000-N DRUMS 600 51.52 30,912.00 50.00 30,000.00 50.00 30,000.00EA

0020 4434000000-N SEQ FLASH WARN LIGHTS 24 95.20 2,284.80 91.00 2,184.00 85.00 2,040.00EA

0021 4445000000-E BARRICADES (TYPE III) 320 26.88 8,601.60 26.00 8,320.00 25.00 8,000.00LF

0022 4480000000-N TMA 6 3,696.00 22,176.00 9,000.00 54,000.00 8,000.00 48,000.00EA

0023 4510000000-N LAW ENFORCEMENT 4,992 84.00 419,328.00 70.00 349,440.00 65.00 324,480.00HR

0024 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

4 1,792.00 7,168.00 1,708.00 6,832.00 1,600.00 6,400.00EA

0025 4688000000-E THERMO PVT MKG LINES,6"90 MILS 182,302 1.29 235,169.58 1.15 209,647.30 1.15 209,647.30LF

0026 4700000000-E 12"WIDE THERMO 90 MILS 20,443 2.07 42,317.01 1.85 37,819.55 1.85 37,819.55LF

0027 4709000000-E 24"WIDE THERMO 90 MILS 488 22.40 10,931.20 20.00 9,760.00 20.00 9,760.00LF

0028 4720000000-E THERMO PVT MKG CHARACTER 90 72 112.00 8,064.00 100.00 7,200.00 100.00 7,200.00EA

0029 4725000000-E THERMO PVT SYMBOL 90MILS 113 224.00 25,312.00 200.00 22,600.00 200.00 22,600.00EA

0031 4815000000-E PAINT PVMT MARKINGS 6" 149,703 0.47 70,360.41 0.42 62,875.26 0.45 67,366.35LF

0032 4825000000-E PAINT PVMT MARKINGS 12" 19,478 0.84 16,361.52 0.75 14,608.50 0.75 14,608.50LF

0033 4840000000-N PAINT PVT MKG CHARACTER 64 56.00 3,584.00 50.00 3,200.00 50.00 3,200.00EA

0034 4845000000-N PAINT PVT MKG SYMBOL 55 56.00 3,080.00 50.00 2,750.00 50.00 2,750.00EA

0035 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 3,161 43.68 138,072.48 39.00 123,279.00 40.00 126,440.00EA

0036 5255000000-N PORTABLE LIGHTING Lump Sum 456,471.85 327,994.54 975,000.00

0037 7444000000-E INDUCTIVE LOOP SAWCUT 4,750 19.04 90,440.00 17.00 80,750.00 17.00 80,750.00LF

0038 2364200000-N FRAME W/2GRTS 840.20 STD 20 1,400.00 28,000.00 1,250.00 25,000.00 1,250.00 25,000.00EA
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VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

APAC ATLANTIC INC THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION INC

BECKLEY, WV GREENSBORO, NC CHARLOTTE, NC

0039 2473000000-N GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE APRON

20 3,920.00 78,400.00 3,500.00 70,000.00 3,500.00 70,000.00EA

TOTAL 11,499,384.23 TOTAL 12,493,000.00 TOTAL 14,243,632.30CONTRACT TOTAL

SUB-TOTAL 11,499,384.23 SUB-TOTAL 12,493,000.00 SUB-TOTAL 14,243,632.30ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

11,499,384.23VECELLIO & GROGAN INC DBA SHARPE BROTHERS 1

12,493,000.00APAC ATLANTIC INC THOMPSON ARTHUR DIVISION 2

14,243,632.30BLYTHE CONSTRUCTION INC 3
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W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION
CORPORATION

CATON CONSTRUCTION GROUP INC

LYNCHBURG, VA SAN ANTONIO, TX CHARLOTTESVILLE, VA

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 1,310,000.00 1,361,647.89 1,440,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 134,000.00 503,495.50 185,000.00

0003 0029000000-N TYPE III REINFORCED APPR **********
(25+80.88 -L-)

Lump Sum 105,000.00 125,000.00 183,000.00

0004 0029000000-N TYPE III REINFORCED APPR **********
(34+73.00 -L-)

Lump Sum 105,000.00 125,000.00 200,000.00

0005 0043000000-N GRADING Lump Sum 1,798,000.00 3,013,224.00 3,363,500.00

0006 0050000000-E SUPP CLEARING & GRUBBING 2 1.10 2.20 19,500.00 39,000.00 19,750.00 39,500.00ACR

0007 0057000000-E UNDERCUT EXCAVATION 1,140 29.00 33,060.00 25.00 28,500.00 20.00 22,800.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 130 24.60 3,198.00 20.00 2,600.00 7.00 910.00CY

0009 0195000000-E SELECT GRANULAR MATERIAL 540 68.10 36,774.00 35.00 18,900.00 56.00 30,240.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 7,650 2.55 19,507.50 2.00 15,300.00 1.00 7,650.00SY

0011 0199000000-E TEMPORARY SHORING 10,916 55.60 606,929.60 97.00 1,058,852.00 34.00 371,144.00SF

0012 0318000000-E FND CONDIT MATL MINOR STRS 591 55.10 32,564.10 55.00 32,505.00 40.00 23,640.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 3,355 3.90 13,084.50 5.00 16,775.00 2.00 6,710.00SY

0014 0448200000-E 15" RCP CULV CLASS IV 2,444 71.30 174,257.20 130.00 317,720.00 130.00 317,720.00LF

0015 0448300000-E 18" RCP CULV CLASS IV 1,260 88.60 111,636.00 140.00 176,400.00 165.00 207,900.00LF

0016 0448400000-E 24" RCP CULV CLASS IV 264 110.70 29,224.80 150.00 39,600.00 175.00 46,200.00LF

0017 0582000000-E 15" CS PIPE CULV 0.064" 224 74.80 16,755.20 150.00 33,600.00 106.00 23,744.00LF

0018 0594000000-E 24" CS PIPE CULV 0.064" 64 108.00 6,912.00 190.00 12,160.00 133.00 8,512.00LF

0019 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

8 772.20 6,177.60 750.00 6,000.00 775.00 6,200.00EA

0020 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 1,263.60 2,527.20 950.00 1,900.00 1,200.00 2,400.00EA

0021 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

66 837.00 55,242.00 525.00 34,650.00 513.00 33,858.00LF

0022 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

68 912.60 62,056.80 825.00 56,100.00 533.00 36,244.00LF

0023 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

66 1,414.80 93,376.80 1,500.00 99,000.00 2,450.00 161,700.00LF

0024 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

68 1,393.20 94,737.60 1,500.00 102,000.00 2,450.00 166,600.00LF

0025 0995000000-E PIPE REMOVAL 812 16.50 13,398.00 20.00 16,240.00 40.00 32,480.00LF

0026 1099500000-E SHALLOW UNDERCUT 1,930 38.15 73,629.50 25.00 48,250.00 25.00 48,250.00CY

0027 1099700000-E CLASS IV SUBGRD STABILIZATION 4,090 36.40 148,876.00 40.00 163,600.00 31.00 126,790.00TON

0028 1121000000-E AGGREGATE BASE COURSE 2,627 37.85 99,431.95 60.00 157,620.00 65.00 170,755.00TON

0029 1220000000-E INCIDENTAL STONE BASE 1,000 39.25 39,250.00 45.00 45,000.00 32.00 32,000.00TON

0030 1275000000-E PRIME COAT 1,594 31.50 50,211.00 10.00 15,940.00 10.00 15,940.00GAL

0031 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

17,220 2.20 37,884.00 5.50 94,710.00 4.70 80,934.00SY

0032 1297000000-E MILL ASP PVMT *****" DTH
(3/4")

6,540 2.20 14,388.00 6.50 42,510.00 4.20 27,468.00SY

0033 1330000000-E INCIDENTAL MILLING 2,280 4.35 9,918.00 10.00 22,800.00 10.50 23,940.00SY

0034 1491000000-E ASP CONC BASE CRS B25.0C 13,130 84.00 1,102,920.00 85.00 1,116,050.00 84.00 1,102,920.00TON

C204793
67041.3.1, 67043.3.1

STATE FUNDED

BR-0041, BR-0043 0.887 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE 780001 OVER US-29 ON SR-2817 AND BRIDGE 780151 OVER US-29 ON US-158.

May 01, 2023 1:22 PM ROCKINGHAM 2:00 PM

Apr 18, 2023

1 / 24 005

TIP NO

FED AID NO



W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION
CORPORATION

CATON CONSTRUCTION GROUP INC

LYNCHBURG, VA SAN ANTONIO, TX CHARLOTTESVILLE, VA

0035 1503000000-E ASP CONC INTR CRS I19.0C 11,270 86.10 970,347.00 87.00 980,490.00 86.00 969,220.00TON

0036 1519000000-E ASP CONC SURF CRS S9.5B 4,580 89.25 408,765.00 87.00 398,460.00 89.00 407,620.00TON

0037 1523000000-E ASP CONC SURF CRS S9.5C 6,540 89.25 583,695.00 87.00 568,980.00 89.00 582,060.00TON

0038 1575000000-E ASP FOR PLANT MIX 1,820 801.15 1,458,093.00 770.63 1,402,546.60 800.00 1,456,000.00TON

0039 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 20 1,260.00 25,200.00 1,300.00 26,000.00 1,250.00 25,000.00TON

0040 1662000000-E OG ASP FRICT FC-1 MOD 340 200.55 68,187.00 195.00 66,300.00 200.00 68,000.00TON

0041 1693000000-E ASPH PLT MIX PVMT REPAIR 960 591.15 567,504.00 405.00 388,800.00 200.00 192,000.00TON

0042 1840000000-E MILLED RUMBLE STRIPS 10,000 2.75 27,500.00 2.25 22,500.00 1.30 13,000.00LF

0043 2022000000-E SUBDRAIN EXCAVATION 90 43.20 3,888.00 70.00 6,300.00 16.00 1,440.00CY

0044 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 400 5.40 2,160.00 2.00 800.00 5.25 2,100.00SY

0045 2036000000-E SUBDRAIN COARSE AGGREGATE 68 76.25 5,185.00 55.00 3,740.00 84.00 5,712.00CY

0046 2044000000-E 6" PERF SUBDRN PIPE 400 21.60 8,640.00 5.00 2,000.00 37.00 14,800.00LF

0047 2070000000-N SUBDRN PIPE OUTLET 2 1,296.00 2,592.00 550.00 1,100.00 630.00 1,260.00EA

0048 2077000000-E 6" OUTLET PIPE 12 43.20 518.40 40.00 480.00 36.00 432.00LF

0049 2209000000-E ENDWALLS 1.4 3,780.00 5,292.00 3,500.00 4,900.00 3,400.00 4,760.00CY

0050 2253000000-E PIPE COLLARS 0.446 2,985.00 1,331.31 4,500.00 2,007.00 6,000.00 2,676.00CY

0051 2275000000-E FLOWABLE FILL 47 475.20 22,334.40 1,000.00 47,000.00 520.00 24,440.00CY

0052 2286000000-N MASNRY DRAINAGE STRUCT 53 2,775.60 147,106.80 4,750.00 251,750.00 5,000.00 265,000.00EA

0053 2308000000-E MASNRY DRAINAGE STRUCT 12.8 756.00 9,676.80 475.00 6,080.00 920.00 11,776.00LF

0054 2364000000-N FRAME W/2GRTS 840.16 STD 9 1,933.20 17,398.80 1,000.00 9,000.00 1,500.00 13,500.00EA

0055 2364200000-N FRAME W/2GRTS 840.20 STD 11 1,501.20 16,513.20 900.00 9,900.00 1,500.00 16,500.00EA

0056 2365000000-N FRAME W/2GRTS 840.22 STD 11 1,787.40 19,661.40 900.00 9,900.00 1,500.00 16,500.00EA

0057 2367000000-N FRAME W/2GRTS 840.29 STD 1 1,755.00 1,755.00 900.00 900.00 1,750.00 1,750.00EA

0058 2374000000-N FRAME-GRT-HD 840.03 **
(F)

10 1,782.00 17,820.00 1,150.00 11,500.00 1,800.00 18,000.00EA

0059 2374000000-N FRAME-GRT-HD 840.03 **
(G)

11 1,782.00 19,602.00 1,150.00 12,650.00 1,800.00 19,800.00EA

0060 2396000000-N FRAME W/COVER STD 840.54 7 1,144.80 8,013.60 800.00 5,600.00 1,500.00 10,500.00EA

0061 2451000000-N CONC TRANS SECT FOR DROP INLET 9 2,500.00 22,500.00 900.00 8,100.00 420.00 3,780.00EA

0062 2549000000-E 2'-6" CONC CURB & GUTTER 2,980 37.90 112,942.00 30.00 89,400.00 23.00 68,540.00LF

0063 2556000000-E SHOULDER BERM GUTTER 350 54.10 18,935.00 35.00 12,250.00 26.00 9,100.00LF

0064 2612000000-E 6" CONCRETE DRIVEWAY 40 176.55 7,062.00 125.00 5,000.00 65.00 2,600.00SY

0065 2619000000-E 4" CONCRETE PAVED DITCH 310 208.75 64,712.50 125.00 38,750.00 52.00 16,120.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,970 91.80 180,846.00 105.00 206,850.00 65.00 128,050.00SY

0067 2724000000-E PC REINF BARRIER SNGL FC 1,250 99.35 124,187.50 84.00 105,000.00 130.00 162,500.00LF

0068 2815000000-N ADJ DROP INLETS 2 1,020.60 2,041.20 5,000.00 10,000.00 4,135.00 8,270.00EA

0069 2905000000-N CONVERT DI TO JB 3 1,987.20 5,961.60 5,000.00 15,000.00 4,200.00 12,600.00EA

0070 3001000000-N IMPACT ATTEN TYPE TL-3 4 18,360.00 73,440.00 17,000.00 68,000.00 18,000.00 72,000.00EA

0071 3030000000-E STL BEAM GUARDRAIL 1,237.5 27.00 33,412.50 25.00 30,937.50 26.00 32,175.00LF

0072 3150000000-N ADDIT GUARDRAIL POSTS 10 27.00 270.00 25.00 250.00 26.00 260.00EA

0073 3210000000-N GR END TYPE CAT-1 5 918.00 4,590.00 850.00 4,250.00 900.00 4,500.00EA

0074 3215000000-N GR ANCHOR TYPE III 4 2,538.00 10,152.00 2,350.00 9,400.00 2,500.00 10,000.00EA
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W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION
CORPORATION

CATON CONSTRUCTION GROUP INC

LYNCHBURG, VA SAN ANTONIO, TX CHARLOTTESVILLE, VA

0075 3287000000-N GR END TYPE TL-3 9 3,456.00 31,104.00 3,200.00 28,800.00 3,350.00 30,150.00EA

0076 3317000000-N GR ANCHOR TYPE B-77 16 2,808.00 44,928.00 2,600.00 41,600.00 2,800.00 44,800.00EA

0077 3360000000-E REMOVE EXISTING GUARDRAIL 3,640 0.90 3,276.00 0.80 2,912.00 10.50 38,220.00LF

0078 3365000000-E REMOVE EXISTING GUIDERAIL 1,923 1.05 2,019.15 1.00 1,923.00 10.50 20,191.50LF

0079 3380000000-E TEMP STL BM GUARDRAIL 150 10.80 1,620.00 10.00 1,500.00 10.50 1,575.00LF

0080 3387000000-N TEMP GDRL ANCH UNITS ******
(TYPE III)

1 1,944.00 1,944.00 1,500.00 1,500.00 1,900.00 1,900.00EA

0081 3389150000-N TEMP GDRL END UNITS *****
(TL-2)

1 1,620.00 1,620.00 1,800.00 1,800.00 1,600.00 1,600.00EA

0082 3389200000-E CABLE GUIDERAIL 1,732 14.55 25,200.60 13.50 23,382.00 14.25 24,681.00LF

0083 3389500000-N ADDITIONAL GUIDERAIL POSTS 10 108.00 1,080.00 100.00 1,000.00 105.00 1,050.00EA

0084 3389600000-N CBL GUIDERAIL ANCH UNIT 12 2,376.00 28,512.00 2,200.00 26,400.00 2,320.00 27,840.00EA

0085 3628000000-E RIP RAP, CLASS I 43 70.00 3,010.00 75.00 3,225.00 140.00 6,020.00TON

0086 3649000000-E RIP RAP, CLASS B 185 66.00 12,210.00 60.00 11,100.00 76.00 14,060.00TON

0087 3656000000-E GEOTEXTILE FOR DRAINGE 2,119 2.90 6,145.10 5.00 10,595.00 4.00 8,476.00SY

0088 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

180 28.05 5,049.00 50.00 9,000.00 28.00 5,040.00SF

0089 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

434 26.45 11,479.30 50.00 21,700.00 26.00 11,284.00SF

0090 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

271 30.25 8,197.75 50.00 13,550.00 30.00 8,130.00SF

0091 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,961 8.05 15,786.05 10.00 19,610.00 8.00 15,688.00LF

0092 4096000000-N SIGN ERECTION, TYPE D 12 307.80 3,693.60 450.00 5,400.00 300.00 3,600.00EA

0093 4102000000-N SIGN ERECTION, TYPE E 74 275.40 20,379.60 100.00 7,400.00 270.00 19,980.00EA

0094 4108000000-N SIGN ERECTION, TYPE F 14 313.20 4,384.80 125.00 1,750.00 300.00 4,200.00EA

0095 4116100000-N SIGN ERECT, RELOC ** GRD MTD
TYPE E GROUND MOUNTED

1 243.00 243.00 150.00 150.00 235.00 235.00EA

0096 4155000000-N DISPOSE SIGN SYST U-CHAN 84 21.60 1,814.40 30.00 2,520.00 21.00 1,764.00EA

0097 4400000000-E WORK ZONE SIGNS (STAT) 1,736 8.10 14,061.60 10.00 17,360.00 10.00 17,360.00SF

0098 4405000000-E WORK ZONE SIGNS (PORT) 736 19.35 14,241.60 10.00 7,360.00 10.00 7,360.00SF

0099 4410000000-E WORK ZONE SIGNS (BARR) 144 9.35 1,346.40 10.00 1,440.00 10.00 1,440.00SF

0100 4415000000-N FLASHING ARROW BOARD 6 3,140.00 18,840.00 3,500.00 21,000.00 2,600.00 15,600.00EA

0101 4420000000-N PORTABLE CHANGE MSG SIGN 10 6,880.00 68,800.00 15,000.00 150,000.00 11,700.00 117,000.00EA

0102 4423000000-N WZ DIGITAL SPD LMT SIGNS 12 5,895.00 70,740.00 6,500.00 78,000.00 5,700.00 68,400.00EA

0103 4430000000-N DRUMS 365 63.70 23,250.50 50.00 18,250.00 50.00 18,250.00EA

0104 4434000000-N SEQ FLASH WARN LIGHTS 29 336.50 9,758.50 155.00 4,495.00 140.00 4,060.00EA

0105 4435000000-N CONES 50 38.80 1,940.00 35.00 1,750.00 22.00 1,100.00EA

0106 4445000000-E BARRICADES (TYPE III) 288 29.00 8,352.00 40.00 11,520.00 28.00 8,064.00LF

0107 4455000000-N FLAGGER 82 485.00 39,770.00 325.00 26,650.00 400.00 32,800.00DAY

0108 4465000000-N TEMPORARY CRASH CUSHIONS 20 8,685.00 173,700.00 6,500.00 130,000.00 12,000.00 240,000.00EA

0109 4470000000-N REM & RES CRASH CUSHION 20 3,186.00 63,720.00 3,500.00 70,000.00 3,000.00 60,000.00EA

0110 4480000000-N TMA 4 11,990.00 47,960.00 3,500.00 14,000.00 55,000.00 220,000.00EA

0111 4485000000-E PORT CONC BARRIER 9,440 48.05 453,592.00 50.00 472,000.00 48.00 453,120.00LF
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0112 4490000000-E PORT CONC BARRIER(ANCHRD) 2,600 73.55 191,230.00 90.00 234,000.00 72.00 187,200.00LF

0113 4500000000-E REM & RES PORT CONC BARRIER 2,600 6.45 16,770.00 25.00 65,000.00 6.30 16,380.00LF

0114 4505000000-E REM & RES PORT CONC BARR, ANCH 7,270 21.60 157,032.00 25.00 181,750.00 21.00 152,670.00LF

0115 4516000000-N SKINNY DRUM 75 77.05 5,778.75 40.00 3,000.00 35.00 2,625.00EA

0116 4650000000-N TEMP RAISED PVMT MRKS 639 24.85 15,879.15 10.86 6,939.54 25.00 15,975.00EA

0117 4709000000-E 24"WIDE THERMO 90 MILS 450 32.40 14,580.00 10.86 4,887.00 32.00 14,400.00LF

0118 4720000000-E THERMO PVT MKG CHARACTER 90 12 162.00 1,944.00 181.80 2,181.60 160.00 1,920.00EA

0119 4725000000-E THERMO PVT SYMBOL 90MILS 98 162.00 15,876.00 186.85 18,311.30 160.00 15,680.00EA

0120 4810000000-E PAINT PVMT MARKINGS 4" 39,443 0.32 12,621.76 0.45 17,749.35 0.31 12,227.33LF

0121 4815000000-E PAINT PVMT MARKINGS 6" 78,723 0.45 35,425.35 0.23 18,106.29 0.42 33,063.66LF

0122 4820000000-E PAINT PVMT MARKINGS 8" 548 1.60 876.80 4.80 2,630.40 1.60 876.80LF

0123 4825000000-E PAINT PVMT MARKINGS 12" 834 3.00 2,502.00 5.05 4,211.70 2.90 2,418.60LF

0124 4835000000-E PAINT PVT MKG LINES 24" 690 4.60 3,174.00 6.82 4,705.80 4.50 3,105.00LF

0125 4840000000-N PAINT PVT MKG CHARACTER 32 70.20 2,246.40 141.55 4,529.60 68.00 2,176.00EA

0126 4845000000-N PAINT PVT MKG SYMBOL 218 70.20 15,303.60 121.20 26,421.60 68.00 14,824.00EA

0127 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(12", 20 MILS)

1,085 6.20 6,727.00 10.86 11,783.10 6.00 6,510.00LF

0128 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

22,783 1.35 30,757.05 1.26 28,706.58 1.30 29,617.90LF

0129 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(6", 20 MILS)

19,608 2.15 42,157.20 1.62 31,764.96 2.10 41,176.80LF

0130 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20 MILS)

784 3.75 2,940.00 6.06 4,751.04 3.70 2,900.80LF

0131 4850000000-E LINE REMOVAL 4" WIDE 18,580 4.30 79,894.00 0.41 7,617.80 4.20 78,036.00LF

0132 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
PAINT PAVEMENT MARKING LINES, 12" BLACK

111,466 0.32 35,669.12 0.89 99,204.74 0.31 34,554.46LF

0133 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 12"
BLACK

111,466 1.60 178,345.60 5.30 590,769.80 1.60 178,345.60LF

0134 4900000000-N PERM RAISED PVMT MARKERS 30 28.10 843.00 48.23 1,446.90 27.00 810.00EA

0135 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 362 64.80 23,457.60 71.21 25,778.02 63.00 22,806.00EA

0136 5155000000-E ELECT DUCT BD, SIZE *****
(2" )

900 23.75 21,375.00 20.00 18,000.00 42.00 37,800.00LF

0137 5165000000-E ** #10 W/G FEEDER CIRCUIT
(2)

575 13.00 7,475.00 5.00 2,875.00 16.40 9,430.00LF

0138 5240000000-N ELEC JB ************
(IG18)

6 810.00 4,860.00 1,000.00 6,000.00 545.00 3,270.00EA

0139 5255000000-N PORTABLE LIGHTING Lump Sum 128,100.00 25,000.00 35,000.00

0140 5326200000-E 12" WATER LINE 2,905 120.00 348,600.00 155.00 450,275.00 220.00 639,100.00LF

0141 5329000000-E DI H2O PIPE FITTINGS 6,490 10.80 70,092.00 5.00 32,450.00 12.00 77,880.00LB

0142 5540000000-E 6" VALVE 2 2,791.80 5,583.60 3,600.00 7,200.00 3,800.00 7,600.00EA

0143 5558000000-E 12" VALVE 2 6,777.00 13,554.00 7,000.00 14,000.00 10,000.00 20,000.00EA

0144 5572200000-E 12" TAPPING SLEEVE & VALVE 3 15,498.00 46,494.00 35,000.00 105,000.00 30,000.00 90,000.00EA

0145 5589200000-E 2" AIR RELEASE VALVE 4 10,557.00 42,228.00 13,500.00 54,000.00 12,000.00 48,000.00EA
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0146 5648000000-N RELOCATE WATER METER 4 2,916.00 11,664.00 1,500.00 6,000.00 2,500.00 10,000.00EA

0147 5649000000-N RECONNECT WATER METER 1 3,726.00 3,726.00 2,500.00 2,500.00 3,000.00 3,000.00EA

0148 5672000000-N RELOCATE FIRE HYDRANT 2 3,434.40 6,868.80 3,000.00 6,000.00 3,100.00 6,200.00EA

0149 5673000000-E FIRE HYDRANT LEG 24 68.05 1,633.20 110.00 2,640.00 240.00 5,760.00LF

0150 5679000000-E 12" LINE STOP 2 25,820.00 51,640.00 26,000.00 52,000.00 3,000.00 6,000.00EA

0151 5686500000-E WATER SERVICE LINE 250 42.65 10,662.50 110.00 27,500.00 85.00 21,250.00LF

0152 5804000000-E ABANDON 12" UTILITY PIPE 2,675 16.20 43,335.00 23.87 63,852.25 30.00 80,250.00LF

0153 5836000000-E 24" ENCASEMENT PIPE 370 238.00 88,060.00 300.00 111,000.00 115.00 42,550.00LF

0154 5872500000-E BORE & JACK **"
(24")

370 1,090.55 403,503.50 1,250.00 462,500.00 525.00 194,250.00LF

0155 6000000000-E TEMPORARY SILT FENCE 8,300 3.30 27,390.00 4.00 33,200.00 3.20 26,560.00LF

0156 6006000000-E EROS CONTRL STONE CL A 1,190 63.40 75,446.00 50.00 59,500.00 37.00 44,030.00TON

0157 6009000000-E EROS CONTRL STONE CL B 1,320 64.65 85,338.00 55.00 72,600.00 38.00 50,160.00TON

0158 6012000000-E SEDIMENT CONTROL STONE 1,375 55.60 76,450.00 40.00 55,000.00 31.00 42,625.00TON

0159 6015000000-E TEMPORARY MULCHING 24.5 1,134.00 27,783.00 1,100.00 26,950.00 1,100.00 26,950.00ACR

0160 6018000000-E SEED FOR TEMP SEEDING 1,400 3.80 5,320.00 4.00 5,600.00 4.00 5,600.00LB

0161 6021000000-E FERT FOR TEMP SEEDING 8 1,290.60 10,324.80 1,250.00 10,000.00 1,250.00 10,000.00TON

0162 6024000000-E TEMPORARY SLOPE DRAINS 400 14.70 5,880.00 25.00 10,000.00 18.00 7,200.00LF

0163 6029000000-E SAFETY FENCE 720 2.10 1,512.00 3.00 2,160.00 2.00 1,440.00LF

0164 6030000000-E SILT EXCAVATION 4,370 0.01 43.70 13.00 56,810.00 0.25 1,092.50CY

0165 6036000000-E MATTING FOR EROS CONTROL 48,800 2.00 97,600.00 2.50 122,000.00 1.95 95,160.00SY

0166 6037000000-E COIR FIBER MAT 35 16.20 567.00 20.00 700.00 16.00 560.00SY

0167 6042000000-E 1/4" HARDWARE CLOTH 2,300 4.30 9,890.00 5.00 11,500.00 4.20 9,660.00LF

0168 6071010000-E WATTLE 2,150 10.80 23,220.00 15.00 32,250.00 10.50 22,575.00LF

0169 6071020000-E POLYACRYLAMIDE (PAM) 1,225 3.25 3,981.25 4.00 4,900.00 3.15 3,858.75LB

0170 6071030000-E COIR FIBER BAFFLE 550 13.00 7,150.00 12.25 6,737.50 12.60 6,930.00LF

0171 6071050000-E **" SKIMMER
(1-1/2")

3 1,260.25 3,780.75 1,500.00 4,500.00 3,170.00 9,510.00EA

0172 6084000000-E SEEDING AND MULCHING 24 3,024.00 72,576.00 3,000.00 72,000.00 2,900.00 69,600.00ACR

0173 6087000000-E MOWING 15 172.80 2,592.00 200.00 3,000.00 165.00 2,475.00ACR

0174 6090000000-E SEED FOR REPAIR SEEDING 300 2.15 645.00 2.55 765.00 2.10 630.00LB

0175 6093000000-E FERT FOR REPAIR SEEDING 0.5 972.00 486.00 1,150.00 575.00 945.00 472.50TON

0176 6096000000-E SEED FOR SUPP SEEDING 525 3.25 1,706.25 4.00 2,100.00 3.15 1,653.75LB

0177 6108000000-E FERTILIZER TOPDRESSING 15.5 1,215.00 18,832.50 1,450.00 22,475.00 1,180.00 18,290.00TON

0178 6114500000-N SPECIALIZED HAND MOWING 45 81.00 3,645.00 96.00 4,320.00 80.00 3,600.00MHR

0179 6114800000-N MANUAL LITTER REMOVAL 7 108.00 756.00 81.00 567.00 160.00 1,120.00MHR

0180 6114900000-E LITTER DISPOSAL 1 5,400.00 5,400.00 625.00 625.00 160.00 160.00TON

0181 6117000000-N RESPONSE FOR EROS CONTROL 150 81.00 12,150.00 100.00 15,000.00 75.00 11,250.00EA

0182 6117500000-N CONC WASHOUT STRUCTURE 12 3,100.00 37,200.00 1,000.00 12,000.00 525.00 6,300.00EA

0183 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

30 260.05 7,801.50 300.00 9,000.00 260.00 7,800.00EA
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0184 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

86 217.70 18,722.20 300.00 25,800.00 260.00 22,360.00EA

0185 7060000000-E SIGNAL CABLE 7,975 3.25 25,918.75 3.00 23,925.00 4.35 34,691.25LF

0186 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 48 999.00 47,952.00 925.00 44,400.00 1,180.00 56,640.00EA

0187 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 9 1,155.60 10,400.40 1,070.00 9,630.00 1,200.00 10,800.00EA

0188 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 3 1,452.60 4,357.80 1,345.00 4,035.00 1,420.00 4,260.00EA

0189 7180000000-N BACKPLATE 11 145.80 1,603.80 135.00 1,485.00 275.00 3,025.00EA

0190 7252000000-E MESSENGER CABLE (1/4") 960 3.25 3,120.00 3.00 2,880.00 3.80 3,648.00LF

0191 7264000000-E MESSENGER CABLE (3/8") 2,975 3.25 9,668.75 3.00 8,925.00 4.35 12,941.25LF

0192 7279000000-E TRACER WIRE 680 1.60 1,088.00 1.50 1,020.00 1.40 952.00LF

0193 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

2,225 13.00 28,925.00 12.00 26,700.00 14.50 32,262.50LF

0194 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

595 17.30 10,293.50 16.00 9,520.00 22.00 13,090.00LF

0195 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

75 21.60 1,620.00 20.00 1,500.00 26.00 1,950.00LF

0196 7301000000-E DIRECT DRILL (***********)
(2, 2")

210 36.70 7,707.00 34.00 7,140.00 33.00 6,930.00LF

0197 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED, 36" X 24" X 24")

1 1,485.00 1,485.00 1,375.00 1,375.00 218.00 218.00EA

0198 7324000000-N JUNCTION BOX (STANDARD SIZE) 30 594.00 17,820.00 550.00 16,500.00 545.00 16,350.00EA

0199 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 5 912.60 4,563.00 845.00 4,225.00 1,100.00 5,500.00EA

0200 7360000000-N WOOD POLE 8 1,620.00 12,960.00 1,500.00 12,000.00 2,075.00 16,600.00EA

0201 7372000000-N GUY ASSEMBLY 16 810.00 12,960.00 750.00 12,000.00 435.00 6,960.00EA

0202 7408000000-E 1" RISER WITH WEATHERHEAD 3 702.00 2,106.00 650.00 1,950.00 3,600.00 10,800.00EA

0203 7420000000-E 2" RISER WITH WEATHERHEAD 9 837.00 7,533.00 775.00 6,975.00 1,300.00 11,700.00EA

0204 7432000000-E 2" RISER WITH TUBING 1 1,026.00 1,026.00 950.00 950.00 1,300.00 1,300.00EA

0205 7444000000-E INDUCTIVE LOOP SAWCUT 2,450 7.55 18,497.50 7.00 17,150.00 17.00 41,650.00LF

0206 7456000000-E LEAD-IN CABLE(********)
(14-2)

8,975 2.15 19,296.25 2.00 17,950.00 4.90 43,977.50LF

0207 7481000000-N SITE SURVEY 12 1,080.00 12,960.00 1,000.00 12,000.00 1,300.00 15,600.00EA

0208 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 19 5,378.40 102,189.60 4,980.00 94,620.00 6,800.00 129,200.00EA

0209 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 5 7,797.60 38,988.00 7,220.00 36,100.00 5,700.00 28,500.00EA

0210 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

2,500 3.50 8,750.00 3.25 8,125.00 4.90 12,250.00LF

0211 7528000000-E DROP CABLE 820 3.20 2,624.00 2.95 2,419.00 4.35 3,567.00LF

0212 7540000000-N SPLICE ENCLOSURE 4 1,620.00 6,480.00 1,500.00 6,000.00 2,700.00 10,800.00EA

0213 7552000000-N INTERCONNECT CENTER 4 2,160.00 8,640.00 2,000.00 8,000.00 2,300.00 9,200.00EA

0214 7575160000-E REM EXT COMM CABLE 1,650 1.60 2,640.00 1.50 2,475.00 1.40 2,310.00LF

0215 7576000000-N METAL STRAIN SIGNAL POLE 16 13,230.00 211,680.00 12,250.00 196,000.00 14,000.00 224,000.00EA

0216 7613000000-N SOIL TEST 16 1,944.00 31,104.00 1,800.00 28,800.00 2,400.00 38,400.00EA

0217 7614100000-E DRILLED PIER FOUND 104 1,620.00 168,480.00 1,500.00 156,000.00 1,635.00 170,040.00CY
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0218 7636000000-N SIGN FOR SIGNALS 17 378.00 6,426.00 350.00 5,950.00 435.00 7,395.00EA

0219 7684000000-N SIGNAL CABINET FOUNDATION 4 972.00 3,888.00 900.00 3,600.00 1,635.00 6,540.00EA

0220 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASE MOUNTED)

4 25,677.00 102,708.00 23,775.00 95,100.00 22,000.00 88,000.00EA

0221 7744000000-N DETECTOR CARD (TYPE 170) 24 270.00 6,480.00 250.00 6,000.00 275.00 6,600.00EA

0222 7901000000-N CABINET BASE EXTENDER 4 702.00 2,808.00 650.00 2,600.00 600.00 2,400.00EA

0223 7980000000-N GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

1 6,480.00 6,480.00 6,000.00 6,000.00 7,000.00 7,000.00EA

0224 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

4 4,266.00 17,064.00 3,950.00 15,800.00 2,200.00 8,800.00EA

0225 7980000000-N GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR-SINGLE ZONE

3 15,762.60 47,287.80 14,595.00 43,785.00 2,200.00 6,600.00EA

WALL ITEMS

0226 8801000000-E MSE RETAIN WALL NO **
(1)

3,790 119.00 451,010.00 105.00 397,950.00 150.00 568,500.00SF

0227 8801000000-E MSE RETAIN WALL NO **
(2)

3,370 119.00 401,030.00 78.72 265,286.40 140.00 471,800.00SF

0228 8801000000-E MSE RETAIN WALL NO **
(W1)

3,677 119.00 437,563.00 105.00 386,085.00 140.00 514,780.00SF

0229 8801000000-E MSE RETAIN WALL NO **
(W2)

3,491 119.00 415,429.00 105.00 366,555.00 145.00 506,195.00SF

STRUCTURE ITEMS

0230 8035000000-N REMV EXIST STR **********
(25+80.88 -L-)

Lump Sum 1,115,000.00 300,000.00 500,000.00

0231 8035000000-N REMV EXIST STR **********
(34+73.00-L-)

Lump Sum 1,160,000.00 300,000.00 500,000.00

0232 8065000000-N ASBESTOS ASSESSMENT Lump Sum 2,268.00 2,500.00 5,000.00

0233 8096000000-E PILE EXCAVATION IN SOIL 30 575.00 17,250.00 190.00 5,700.00 140.00 4,200.00LF

0234 8097000000-E PILE EXCAVATION NOT IN SOIL 14 1,090.00 15,260.00 310.00 4,340.00 220.00 3,080.00LF

0235 8105540000-E 3'-6" DRILLD PIER IN SOIL 220 915.00 201,300.00 1,200.00 264,000.00 1,050.00 231,000.00LF

0236 8105560000-E 4'-0" DRILLD PIER IN SOIL 72.3 1,078.00 77,939.40 1,550.00 112,065.00 1,800.00 130,140.00LF

0237 8105640000-E 3'-6" DRILLD PIER NO SOIL 22 1,539.00 33,858.00 3,500.00 77,000.00 785.00 17,270.00LF

0238 8105660000-E 4'-0" DRILLD PIER NO SOIL 104.1 2,681.00 279,092.10 1,700.00 176,970.00 955.00 99,415.50LF

0239 8112730000-N PDA TESTING 3 1,926.00 5,778.00 2,250.00 6,750.00 4,200.00 12,600.00EA

0240 8113000000-N SID INSPECTIONS 1 1,188.00 1,188.00 650.00 650.00 550.00 550.00EA

0241 8114000000-N SPT TESTING 1 1,188.00 1,188.00 650.00 650.00 550.00 550.00EA

0242 8115000000-N CSL TESTING 7 2,970.00 20,790.00 650.00 4,550.00 6,100.00 42,700.00EA

0243 8121000000-N UNCL STR EXCAV STA *****
(34+73.00-L-)

Lump Sum 1,000.00 5,000.00 10,000.00

0244 8147000000-E REINF CONCRETE DECK SLAB 28,863 57.00 1,645,191.00 56.00 1,616,328.00 72.00 2,078,136.00SF

0245 8161000000-E GROOVING BRIDGE FLOORS 31,849 1.00 31,849.00 0.60 19,109.40 0.55 17,516.95SF

0246 8182000000-E CLASS A CONCRETE (BRIDGE) 549.8 1,705.00 937,409.00 1,300.00 714,740.00 1,670.00 918,166.00CY
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0247 8210000000-N BRG APPR SLAB ***********
(25+80.88 -L-)

Lump Sum 160,000.00 150,000.00 203,000.00

0248 8210000000-N BRG APPR SLAB ***********
(34+73.00-L-)

Lump Sum 174,000.00 150,000.00 225,000.00

0249 8217000000-E REINF STEEL (BRIDGE) 97,370 1.56 151,897.20 2.00 194,740.00 2.20 214,214.00LB

0250 8238000000-E SPIRAL COL REINF STL BRG 14,699 3.52 51,740.48 5.00 73,495.00 5.55 81,579.45LB

0251 8265000000-E 54" PRESTR CONCRETE GIRDR 3,050.81 325.00 991,513.25 400.00 1,220,324.00 535.00 1,632,183.35LF

0252 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

56 2,050.00 114,800.00 3,200.00 179,200.00 4,500.00 252,000.00EA

0253 8364000000-E HP12X53 PILES 2,730 82.00 223,860.00 75.00 204,750.00 82.00 223,860.00LF

0254 8482000000-E THREE BAR METAL RAIL 337.39 350.00 118,086.50 390.00 131,582.10 475.00 160,260.25LF

0255 8503000000-E CONCRETE BARRIER RAIL 370.5 180.00 66,690.00 225.00 83,362.50 195.00 72,247.50LF

0256 8531000000-E 4" SLOPE PROTECTION 128.1 186.00 23,826.60 300.00 38,430.00 175.00 22,417.50SY

0257 8657000000-N ELASTOMERIC BEARINGS Lump Sum 94,000.00 102,000.00 150,000.00

0258 8692000000-N FOAM JOINT SEALS Lump Sum 27,379.93 41,000.00 35,000.00

0259 8860000000-N GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 108,067.49 90,000.00 165,000.00

0260 8897000000-N GENERIC STRUCTURE ITEM (EA)
CAP END AESTHETIC

2 9,066.77 18,133.54 6,200.00 12,400.00 5,000.00 10,000.00EA

TOTAL 26,223,171.08 TOTAL 27,232,957.76 TOTAL 28,685,098.95CONTRACT TOTAL

SUB-TOTAL 16,647,783.59 SUB-TOTAL 19,535,445.36 SUB-TOTAL 18,606,737.45ROADWAY ITEMS

SUB-TOTAL 1,705,032.00 SUB-TOTAL 1,415,876.40 SUB-TOTAL 2,061,275.00WALL ITEMS

SUB-TOTAL 7,870,355.49 SUB-TOTAL 6,281,636.00 SUB-TOTAL 8,017,086.50STRUCTURE ITEMS

C204793
67041.3.1, 67043.3.1

STATE FUNDED

BR-0041, BR-0043 0.887 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE 780001 OVER US-29 ON SR-2817 AND BRIDGE 780151 OVER US-29 ON US-158.

May 01, 2023 1:22 PM ROCKINGHAM 2:00 PM

Apr 18, 2023

8 / 24 005

TIP NO

FED AID NO



SMITH-ROWE, LLC VECELLIO & GROGAN INC BRANCH CIVIL INC

MOUNT AIRY, NC BECKLEY, WV ROANOKE, VA

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 1,436,500.00 1,444,800.00 1,450,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 215,000.00 190,000.00 225,000.00

0003 0029000000-N TYPE III REINFORCED APPR **********
(25+80.88 -L-)

Lump Sum 122,375.00 195,000.00 143,900.00

0004 0029000000-N TYPE III REINFORCED APPR **********
(34+73.00 -L-)

Lump Sum 123,750.00 195,000.00 145,500.00

0005 0043000000-N GRADING Lump Sum 3,310,000.00 2,500,000.00 3,709,139.26

0006 0050000000-E SUPP CLEARING & GRUBBING 2 1.00 2.00 18,000.00 36,000.00 49,500.00 99,000.00ACR

0007 0057000000-E UNDERCUT EXCAVATION 1,140 39.87 45,451.80 11.00 12,540.00 23.00 26,220.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 130 22.15 2,879.50 7.75 1,007.50 15.50 2,015.00CY

0009 0195000000-E SELECT GRANULAR MATERIAL 540 1.00 540.00 75.00 40,500.00 120.00 64,800.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 7,650 3.85 29,452.50 5.25 40,162.50 3.00 22,950.00SY

0011 0199000000-E TEMPORARY SHORING 10,916 86.09 939,758.44 50.00 545,800.00 100.00 1,091,600.00SF

0012 0318000000-E FND CONDIT MATL MINOR STRS 591 46.50 27,481.50 40.00 23,640.00 82.00 48,462.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 3,355 3.80 12,749.00 1.15 3,858.25 3.00 10,065.00SY

0014 0448200000-E 15" RCP CULV CLASS IV 2,444 89.11 217,784.84 75.00 183,300.00 150.00 366,600.00LF

0015 0448300000-E 18" RCP CULV CLASS IV 1,260 110.39 139,091.40 95.00 119,700.00 220.00 277,200.00LF

0016 0448400000-E 24" RCP CULV CLASS IV 264 121.55 32,089.20 115.00 30,360.00 280.00 73,920.00LF

0017 0582000000-E 15" CS PIPE CULV 0.064" 224 86.17 19,302.08 85.00 19,040.00 81.00 18,144.00LF

0018 0594000000-E 24" CS PIPE CULV 0.064" 64 124.43 7,963.52 115.00 7,360.00 130.00 8,320.00LF

0019 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

8 724.29 5,794.32 675.00 5,400.00 910.00 7,280.00EA

0020 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 1,015.60 2,031.20 1,300.00 2,600.00 1,100.00 2,200.00EA

0021 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

66 2,588.36 170,831.76 645.00 42,570.00 890.00 58,740.00LF

0022 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

68 2,654.56 180,510.08 1,400.00 95,200.00 1,100.00 74,800.00LF

0023 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

66 1.00 66.00 700.00 46,200.00 0.01 0.66LF

0024 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

68 1.00 68.00 2,000.00 136,000.00 0.01 0.68LF

0025 0995000000-E PIPE REMOVAL 812 27.01 21,932.12 35.00 28,420.00 70.00 56,840.00LF

0026 1099500000-E SHALLOW UNDERCUT 1,930 30.95 59,733.50 30.00 57,900.00 25.00 48,250.00CY

0027 1099700000-E CLASS IV SUBGRD STABILIZATION 4,090 42.00 171,780.00 55.00 224,950.00 58.00 237,220.00TON

0028 1121000000-E AGGREGATE BASE COURSE 2,627 50.50 132,663.50 35.00 91,945.00 58.00 152,366.00TON

0029 1220000000-E INCIDENTAL STONE BASE 1,000 53.00 53,000.00 36.00 36,000.00 53.00 53,000.00TON

0030 1275000000-E PRIME COAT 1,594 8.00 12,752.00 1.15 1,833.10 7.00 11,158.00GAL

0031 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

17,220 9.65 166,173.00 1.25 21,525.00 2.25 38,745.00SY

0032 1297000000-E MILL ASP PVMT *****" DTH
(3/4")

6,540 9.20 60,168.00 4.00 26,160.00 3.00 19,620.00SY

0033 1330000000-E INCIDENTAL MILLING 2,280 24.00 54,720.00 3.75 8,550.00 7.00 15,960.00SY

0034 1491000000-E ASP CONC BASE CRS B25.0C 13,130 80.00 1,050,400.00 95.00 1,247,350.00 89.00 1,168,570.00TON
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0035 1503000000-E ASP CONC INTR CRS I19.0C 11,270 82.00 924,140.00 95.00 1,070,650.00 91.00 1,025,570.00TON

0036 1519000000-E ASP CONC SURF CRS S9.5B 4,580 85.00 389,300.00 95.00 435,100.00 95.00 435,100.00TON

0037 1523000000-E ASP CONC SURF CRS S9.5C 6,540 85.00 555,900.00 150.00 981,000.00 95.00 621,300.00TON

0038 1575000000-E ASP FOR PLANT MIX 1,820 763.00 1,388,660.00 950.00 1,729,000.00 800.00 1,456,000.00TON

0039 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 20 1,200.00 24,000.00 1,500.00 30,000.00 1,300.00 26,000.00TON

0040 1662000000-E OG ASP FRICT FC-1 MOD 340 191.00 64,940.00 250.00 85,000.00 205.00 69,700.00TON

0041 1693000000-E ASPH PLT MIX PVMT REPAIR 960 1.00 960.00 325.00 312,000.00 250.00 240,000.00TON

0042 1840000000-E MILLED RUMBLE STRIPS 10,000 2.95 29,500.00 4.00 40,000.00 2.00 20,000.00LF

0043 2022000000-E SUBDRAIN EXCAVATION 90 44.15 3,973.50 18.00 1,620.00 19.50 1,755.00CY

0044 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 400 5.65 2,260.00 2.30 920.00 4.25 1,700.00SY

0045 2036000000-E SUBDRAIN COARSE AGGREGATE 68 79.00 5,372.00 75.00 5,100.00 100.00 6,800.00CY

0046 2044000000-E 6" PERF SUBDRN PIPE 400 12.10 4,840.00 11.00 4,400.00 22.00 8,800.00LF

0047 2070000000-N SUBDRN PIPE OUTLET 2 635.00 1,270.00 575.00 1,150.00 630.00 1,260.00EA

0048 2077000000-E 6" OUTLET PIPE 12 66.00 792.00 25.00 300.00 38.00 456.00LF

0049 2209000000-E ENDWALLS 1.4 3,092.61 4,329.65 6,250.00 8,750.00 5,800.00 8,120.00CY

0050 2253000000-E PIPE COLLARS 0.446 5,350.80 2,386.46 2,050.00 914.30 11,000.00 4,906.00CY

0051 2275000000-E FLOWABLE FILL 47 1,040.19 48,888.93 325.00 15,275.00 730.00 34,310.00CY

0052 2286000000-N MASNRY DRAINAGE STRUCT 53 3,173.09 168,173.77 4,000.00 212,000.00 6,000.00 318,000.00EA

0053 2308000000-E MASNRY DRAINAGE STRUCT 12.8 595.11 7,617.41 550.00 7,040.00 770.00 9,856.00LF

0054 2364000000-N FRAME W/2GRTS 840.16 STD 9 1,117.68 10,059.12 695.00 6,255.00 1,800.00 16,200.00EA

0055 2364200000-N FRAME W/2GRTS 840.20 STD 11 1,030.26 11,332.86 775.00 8,525.00 1,800.00 19,800.00EA

0056 2365000000-N FRAME W/2GRTS 840.22 STD 11 2,285.44 25,139.84 700.00 7,700.00 1,800.00 19,800.00EA

0057 2367000000-N FRAME W/2GRTS 840.29 STD 1 2,752.12 2,752.12 615.00 615.00 1,800.00 1,800.00EA

0058 2374000000-N FRAME-GRT-HD 840.03 **
(F)

10 1,234.01 12,340.10 725.00 7,250.00 2,000.00 20,000.00EA

0059 2374000000-N FRAME-GRT-HD 840.03 **
(G)

11 1,234.01 13,574.11 750.00 8,250.00 2,000.00 22,000.00EA

0060 2396000000-N FRAME W/COVER STD 840.54 7 831.66 5,821.62 700.00 4,900.00 1,500.00 10,500.00EA

0061 2451000000-N CONC TRANS SECT FOR DROP INLET 9 2,000.00 18,000.00 1,000.00 9,000.00 2,300.00 20,700.00EA

0062 2549000000-E 2'-6" CONC CURB & GUTTER 2,980 31.00 92,380.00 75.00 223,500.00 46.00 137,080.00LF

0063 2556000000-E SHOULDER BERM GUTTER 350 46.00 16,100.00 80.00 28,000.00 65.00 22,750.00LF

0064 2612000000-E 6" CONCRETE DRIVEWAY 40 160.00 6,400.00 150.00 6,000.00 150.00 6,000.00SY

0065 2619000000-E 4" CONCRETE PAVED DITCH 310 200.00 62,000.00 140.00 43,400.00 210.00 65,100.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,970 86.00 169,420.00 170.00 334,900.00 110.00 216,700.00SY

0067 2724000000-E PC REINF BARRIER SNGL FC 1,250 111.25 139,062.50 130.00 162,500.00 130.00 162,500.00LF

0068 2815000000-N ADJ DROP INLETS 2 1,185.87 2,371.74 2,500.00 5,000.00 620.00 1,240.00EA

0069 2905000000-N CONVERT DI TO JB 3 2,272.71 6,818.13 6,500.00 19,500.00 5,300.00 15,900.00EA

0070 3001000000-N IMPACT ATTEN TYPE TL-3 4 17,000.00 68,000.00 18,000.00 72,000.00 21,800.00 87,200.00EA

0071 3030000000-E STL BEAM GUARDRAIL 1,237.5 25.00 30,937.50 28.00 34,650.00 30.00 37,125.00LF

0072 3150000000-N ADDIT GUARDRAIL POSTS 10 1.00 10.00 30.00 300.00 30.00 300.00EA

0073 3210000000-N GR END TYPE CAT-1 5 850.00 4,250.00 1,000.00 5,000.00 1,000.00 5,000.00EA

0074 3215000000-N GR ANCHOR TYPE III 4 2,350.00 9,400.00 2,900.00 11,600.00 2,900.00 11,600.00EA
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0075 3287000000-N GR END TYPE TL-3 9 3,200.00 28,800.00 4,500.00 40,500.00 3,900.00 35,100.00EA

0076 3317000000-N GR ANCHOR TYPE B-77 16 2,600.00 41,600.00 3,500.00 56,000.00 3,200.00 51,200.00EA

0077 3360000000-E REMOVE EXISTING GUARDRAIL 3,640 0.80 2,912.00 2.45 8,918.00 1.00 3,640.00LF

0078 3365000000-E REMOVE EXISTING GUIDERAIL 1,923 1.00 1,923.00 2.45 4,711.35 2.00 3,846.00LF

0079 3380000000-E TEMP STL BM GUARDRAIL 150 10.00 1,500.00 15.00 2,250.00 12.00 1,800.00LF

0080 3387000000-N TEMP GDRL ANCH UNITS ******
(TYPE III)

1 1,500.00 1,500.00 2,500.00 2,500.00 2,200.00 2,200.00EA

0081 3389150000-N TEMP GDRL END UNITS *****
(TL-2)

1 1,800.00 1,800.00 2,500.00 2,500.00 1,800.00 1,800.00EA

0082 3389200000-E CABLE GUIDERAIL 1,732 13.50 23,382.00 18.00 31,176.00 16.50 28,578.00LF

0083 3389500000-N ADDITIONAL GUIDERAIL POSTS 10 100.00 1,000.00 115.00 1,150.00 120.00 1,200.00EA

0084 3389600000-N CBL GUIDERAIL ANCH UNIT 12 2,200.00 26,400.00 4,000.00 48,000.00 2,700.00 32,400.00EA

0085 3628000000-E RIP RAP, CLASS I 43 75.75 3,257.25 100.00 4,300.00 330.00 14,190.00TON

0086 3649000000-E RIP RAP, CLASS B 185 68.00 12,580.00 80.00 14,800.00 110.00 20,350.00TON

0087 3656000000-E GEOTEXTILE FOR DRAINGE 2,119 5.15 10,912.85 5.00 10,595.00 5.00 10,595.00SY

0088 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

180 30.00 5,400.00 40.00 7,200.00 39.00 7,020.00SF

0089 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

434 30.00 13,020.00 40.00 17,360.00 39.00 16,926.00SF

0090 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

271 30.00 8,130.00 40.00 10,840.00 39.00 10,569.00SF

0091 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,961 12.00 23,532.00 18.00 35,298.00 15.00 29,415.00LF

0092 4096000000-N SIGN ERECTION, TYPE D 12 150.00 1,800.00 200.00 2,400.00 190.00 2,280.00EA

0093 4102000000-N SIGN ERECTION, TYPE E 74 85.00 6,290.00 150.00 11,100.00 110.00 8,140.00EA

0094 4108000000-N SIGN ERECTION, TYPE F 14 150.00 2,100.00 200.00 2,800.00 190.00 2,660.00EA

0095 4116100000-N SIGN ERECT, RELOC ** GRD MTD
TYPE E GROUND MOUNTED

1 300.00 300.00 375.00 375.00 390.00 390.00EA

0096 4155000000-N DISPOSE SIGN SYST U-CHAN 84 5.00 420.00 6.00 504.00 6.50 546.00EA

0097 4400000000-E WORK ZONE SIGNS (STAT) 1,736 15.00 26,040.00 18.00 31,248.00 38.00 65,968.00SF

0098 4405000000-E WORK ZONE SIGNS (PORT) 736 30.00 22,080.00 10.50 7,728.00 39.00 28,704.00SF

0099 4410000000-E WORK ZONE SIGNS (BARR) 144 8.00 1,152.00 13.00 1,872.00 16.50 2,376.00SF

0100 4415000000-N FLASHING ARROW BOARD 6 3,065.00 18,390.00 4,000.00 24,000.00 3,300.00 19,800.00EA

0101 4420000000-N PORTABLE CHANGE MSG SIGN 10 12,150.00 121,500.00 55,000.00 550,000.00 12,400.00 124,000.00EA

0102 4423000000-N WZ DIGITAL SPD LMT SIGNS 12 8,500.00 102,000.00 8,500.00 102,000.00 7,600.00 91,200.00EA

0103 4430000000-N DRUMS 365 85.00 31,025.00 65.00 23,725.00 98.00 35,770.00EA

0104 4434000000-N SEQ FLASH WARN LIGHTS 29 285.00 8,265.00 165.00 4,785.00 210.00 6,090.00EA

0105 4435000000-N CONES 50 77.85 3,892.50 45.00 2,250.00 46.00 2,300.00EA

0106 4445000000-E BARRICADES (TYPE III) 288 28.00 8,064.00 40.00 11,520.00 58.00 16,704.00LF

0107 4455000000-N FLAGGER 82 480.00 39,360.00 445.00 36,490.00 630.00 51,660.00DAY

0108 4465000000-N TEMPORARY CRASH CUSHIONS 20 8,655.00 173,100.00 16,000.00 320,000.00 11,000.00 220,000.00EA

0109 4470000000-N REM & RES CRASH CUSHION 20 2,710.00 54,200.00 4,500.00 90,000.00 3,400.00 68,000.00EA

0110 4480000000-N TMA 4 8,960.00 35,840.00 100,000.00 400,000.00 25,400.00 101,600.00EA

0111 4485000000-E PORT CONC BARRIER 9,440 48.75 460,200.00 60.00 566,400.00 52.00 490,880.00LF
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0112 4490000000-E PORT CONC BARRIER(ANCHRD) 2,600 72.21 187,746.00 75.00 195,000.00 79.00 205,400.00LF

0113 4500000000-E REM & RES PORT CONC BARRIER 2,600 13.32 34,632.00 8.00 20,800.00 7.00 18,200.00LF

0114 4505000000-E REM & RES PORT CONC BARR, ANCH 7,270 30.21 219,626.70 3.00 21,810.00 23.00 167,210.00LF

0115 4516000000-N SKINNY DRUM 75 64.00 4,800.00 11.00 825.00 67.00 5,025.00EA

0116 4650000000-N TEMP RAISED PVMT MRKS 639 23.00 14,697.00 30.00 19,170.00 27.00 17,253.00EA

0117 4709000000-E 24"WIDE THERMO 90 MILS 450 30.00 13,500.00 40.00 18,000.00 36.00 16,200.00LF

0118 4720000000-E THERMO PVT MKG CHARACTER 90 12 150.00 1,800.00 180.00 2,160.00 180.00 2,160.00EA

0119 4725000000-E THERMO PVT SYMBOL 90MILS 98 150.00 14,700.00 165.00 16,170.00 180.00 17,640.00EA

0120 4810000000-E PAINT PVMT MARKINGS 4" 39,443 0.30 11,832.90 0.50 19,721.50 0.35 13,805.05LF

0121 4815000000-E PAINT PVMT MARKINGS 6" 78,723 0.40 31,489.20 0.50 39,361.50 0.50 39,361.50LF

0122 4820000000-E PAINT PVMT MARKINGS 8" 548 1.50 822.00 1.75 959.00 1.75 959.00LF

0123 4825000000-E PAINT PVMT MARKINGS 12" 834 2.75 2,293.50 3.00 2,502.00 3.25 2,710.50LF

0124 4835000000-E PAINT PVT MKG LINES 24" 690 4.25 2,932.50 5.00 3,450.00 5.00 3,450.00LF

0125 4840000000-N PAINT PVT MKG CHARACTER 32 65.00 2,080.00 85.00 2,720.00 77.00 2,464.00EA

0126 4845000000-N PAINT PVT MKG SYMBOL 218 65.00 14,170.00 90.00 19,620.00 77.00 16,786.00EA

0127 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(12", 20 MILS)

1,085 5.75 6,238.75 6.25 6,781.25 7.00 7,595.00LF

0128 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

22,783 1.25 28,478.75 1.45 33,035.35 1.50 34,174.50LF

0129 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(6", 20 MILS)

19,608 2.00 39,216.00 2.25 44,118.00 2.50 49,020.00LF

0130 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20 MILS)

784 3.50 2,744.00 4.00 3,136.00 4.25 3,332.00LF

0131 4850000000-E LINE REMOVAL 4" WIDE 18,580 4.00 74,320.00 4.25 78,965.00 4.75 88,255.00LF

0132 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
PAINT PAVEMENT MARKING LINES, 12" BLACK

111,466 0.30 33,439.80 0.40 44,586.40 0.35 39,013.10LF

0133 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 12"
BLACK

111,466 1.50 167,199.00 1.75 195,065.50 1.75 195,065.50LF

0134 4900000000-N PERM RAISED PVMT MARKERS 30 26.00 780.00 38.00 1,140.00 31.00 930.00EA

0135 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 362 60.00 21,720.00 75.00 27,150.00 71.00 25,702.00EA

0136 5155000000-E ELECT DUCT BD, SIZE *****
(2" )

900 14.85 13,365.00 30.00 27,000.00 17.00 15,300.00LF

0137 5165000000-E ** #10 W/G FEEDER CIRCUIT
(2)

575 4.40 2,530.00 15.00 8,625.00 7.00 4,025.00LF

0138 5240000000-N ELEC JB ************
(IG18)

6 950.00 5,700.00 890.00 5,340.00 1,100.00 6,600.00EA

0139 5255000000-N PORTABLE LIGHTING Lump Sum 89,525.00 30,000.00 18,000.00

0140 5326200000-E 12" WATER LINE 2,905 131.85 383,024.25 215.00 624,575.00 190.00 551,950.00LF

0141 5329000000-E DI H2O PIPE FITTINGS 6,490 14.31 92,871.90 18.00 116,820.00 21.00 136,290.00LB

0142 5540000000-E 6" VALVE 2 3,792.97 7,585.94 4,200.00 8,400.00 3,100.00 6,200.00EA

0143 5558000000-E 12" VALVE 2 8,584.22 17,168.44 12,000.00 24,000.00 7,500.00 15,000.00EA

0144 5572200000-E 12" TAPPING SLEEVE & VALVE 3 23,675.44 71,026.32 26,000.00 78,000.00 20,000.00 60,000.00EA

0145 5589200000-E 2" AIR RELEASE VALVE 4 11,020.47 44,081.88 14,000.00 56,000.00 14,700.00 58,800.00EA
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0146 5648000000-N RELOCATE WATER METER 4 376.14 1,504.56 450.00 1,800.00 2,800.00 11,200.00EA

0147 5649000000-N RECONNECT WATER METER 1 2,179.72 2,179.72 2,800.00 2,800.00 1,400.00 1,400.00EA

0148 5672000000-N RELOCATE FIRE HYDRANT 2 3,401.26 6,802.52 2,500.00 5,000.00 5,300.00 10,600.00EA

0149 5673000000-E FIRE HYDRANT LEG 24 112.89 2,709.36 125.00 3,000.00 210.00 5,040.00LF

0150 5679000000-E 12" LINE STOP 2 24,975.15 49,950.30 28,000.00 56,000.00 21,800.00 43,600.00EA

0151 5686500000-E WATER SERVICE LINE 250 117.75 29,437.50 130.00 32,500.00 59.00 14,750.00LF

0152 5804000000-E ABANDON 12" UTILITY PIPE 2,675 18.91 50,584.25 25.00 66,875.00 29.00 77,575.00LF

0153 5836000000-E 24" ENCASEMENT PIPE 370 271.21 100,347.70 300.00 111,000.00 280.00 103,600.00LF

0154 5872500000-E BORE & JACK **"
(24")

370 736.66 272,564.20 850.00 314,500.00 870.00 321,900.00LF

0155 6000000000-E TEMPORARY SILT FENCE 8,300 3.05 25,315.00 6.00 49,800.00 3.50 29,050.00LF

0156 6006000000-E EROS CONTRL STONE CL A 1,190 62.00 73,780.00 70.00 83,300.00 84.00 99,960.00TON

0157 6009000000-E EROS CONTRL STONE CL B 1,320 73.00 96,360.00 70.00 92,400.00 97.00 128,040.00TON

0158 6012000000-E SEDIMENT CONTROL STONE 1,375 71.00 97,625.00 65.00 89,375.00 82.00 112,750.00TON

0159 6015000000-E TEMPORARY MULCHING 24.5 1,050.00 25,725.00 2,000.00 49,000.00 1,200.00 29,400.00ACR

0160 6018000000-E SEED FOR TEMP SEEDING 1,400 3.50 4,900.00 1.35 1,890.00 4.00 5,600.00LB

0161 6021000000-E FERT FOR TEMP SEEDING 8 1,195.00 9,560.00 1,400.00 11,200.00 1,400.00 11,200.00TON

0162 6024000000-E TEMPORARY SLOPE DRAINS 400 37.00 14,800.00 25.00 10,000.00 70.00 28,000.00LF

0163 6029000000-E SAFETY FENCE 720 1.95 1,404.00 6.25 4,500.00 2.25 1,620.00LF

0164 6030000000-E SILT EXCAVATION 4,370 10.50 45,885.00 12.00 52,440.00 15.00 65,550.00CY

0165 6036000000-E MATTING FOR EROS CONTROL 48,800 1.85 90,280.00 2.50 122,000.00 2.00 97,600.00SY

0166 6037000000-E COIR FIBER MAT 35 15.00 525.00 14.00 490.00 17.00 595.00SY

0167 6042000000-E 1/4" HARDWARE CLOTH 2,300 4.00 9,200.00 8.00 18,400.00 4.50 10,350.00LF

0168 6071010000-E WATTLE 2,150 10.00 21,500.00 10.00 21,500.00 11.50 24,725.00LF

0169 6071020000-E POLYACRYLAMIDE (PAM) 1,225 3.00 3,675.00 11.00 13,475.00 3.50 4,287.50LB

0170 6071030000-E COIR FIBER BAFFLE 550 12.00 6,600.00 14.00 7,700.00 13.50 7,425.00LF

0171 6071050000-E **" SKIMMER
(1-1/2")

3 1,425.00 4,275.00 2,500.00 7,500.00 3,200.00 9,600.00EA

0172 6084000000-E SEEDING AND MULCHING 24 2,800.00 67,200.00 3,400.00 81,600.00 3,200.00 76,800.00ACR

0173 6087000000-E MOWING 15 160.00 2,400.00 400.00 6,000.00 180.00 2,700.00ACR

0174 6090000000-E SEED FOR REPAIR SEEDING 300 2.00 600.00 8.75 2,625.00 2.25 675.00LB

0175 6093000000-E FERT FOR REPAIR SEEDING 0.5 900.00 450.00 4,500.00 2,250.00 1,000.00 500.00TON

0176 6096000000-E SEED FOR SUPP SEEDING 525 3.00 1,575.00 10.00 5,250.00 3.50 1,837.50LB

0177 6108000000-E FERTILIZER TOPDRESSING 15.5 1,125.00 17,437.50 1,500.00 23,250.00 1,300.00 20,150.00TON

0178 6114500000-N SPECIALIZED HAND MOWING 45 75.00 3,375.00 200.00 9,000.00 85.00 3,825.00MHR

0179 6114800000-N MANUAL LITTER REMOVAL 7 92.75 649.25 405.00 2,835.00 140.00 980.00MHR

0180 6114900000-E LITTER DISPOSAL 1 500.00 500.00 1,600.00 1,600.00 910.00 910.00TON

0181 6117000000-N RESPONSE FOR EROS CONTROL 150 75.00 11,250.00 345.00 51,750.00 85.00 12,750.00EA

0182 6117500000-N CONC WASHOUT STRUCTURE 12 640.00 7,680.00 1,905.00 22,860.00 1,300.00 15,600.00EA

0183 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

30 298.00 8,940.00 260.00 7,800.00 190.00 5,700.00EA
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0184 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

86 275.00 23,650.00 330.00 28,380.00 170.00 14,620.00EA

0185 7060000000-E SIGNAL CABLE 7,975 4.25 33,893.75 3.25 25,918.75 3.50 27,912.50LF

0186 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 48 1,277.00 61,296.00 960.00 46,080.00 1,100.00 52,800.00EA

0187 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 9 1,600.00 14,400.00 1,200.00 10,800.00 1,300.00 11,700.00EA

0188 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 3 2,017.00 6,051.00 1,500.00 4,500.00 1,600.00 4,800.00EA

0189 7180000000-N BACKPLATE 11 330.00 3,630.00 160.00 1,760.00 160.00 1,760.00EA

0190 7252000000-E MESSENGER CABLE (1/4") 960 3.65 3,504.00 3.50 3,360.00 3.50 3,360.00LF

0191 7264000000-E MESSENGER CABLE (3/8") 2,975 7.35 21,866.25 3.25 9,668.75 3.50 10,412.50LF

0192 7279000000-E TRACER WIRE 680 1.30 884.00 1.75 1,190.00 1.75 1,190.00LF

0193 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

2,225 14.60 32,485.00 14.00 31,150.00 14.50 32,262.50LF

0194 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

595 22.80 13,566.00 18.00 10,710.00 19.00 11,305.00LF

0195 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

75 30.60 2,295.00 22.00 1,650.00 24.00 1,800.00LF

0196 7301000000-E DIRECT DRILL (***********)
(2, 2")

210 46.00 9,660.00 40.00 8,400.00 40.00 8,400.00LF

0197 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED, 36" X 24" X 24")

1 2,275.00 2,275.00 1,600.00 1,600.00 1,600.00 1,600.00EA

0198 7324000000-N JUNCTION BOX (STANDARD SIZE) 30 805.00 24,150.00 650.00 19,500.00 650.00 19,500.00EA

0199 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 5 1,535.00 7,675.00 950.00 4,750.00 1,000.00 5,000.00EA

0200 7360000000-N WOOD POLE 8 2,275.00 18,200.00 1,800.00 14,400.00 1,800.00 14,400.00EA

0201 7372000000-N GUY ASSEMBLY 16 940.00 15,040.00 950.00 15,200.00 890.00 14,240.00EA

0202 7408000000-E 1" RISER WITH WEATHERHEAD 3 616.00 1,848.00 680.00 2,040.00 770.00 2,310.00EA

0203 7420000000-E 2" RISER WITH WEATHERHEAD 9 1,133.00 10,197.00 850.00 7,650.00 920.00 8,280.00EA

0204 7432000000-E 2" RISER WITH TUBING 1 1,272.00 1,272.00 1,100.00 1,100.00 1,100.00 1,100.00EA

0205 7444000000-E INDUCTIVE LOOP SAWCUT 2,450 14.70 36,015.00 8.50 20,825.00 8.50 20,825.00LF

0206 7456000000-E LEAD-IN CABLE(********)
(14-2)

8,975 3.40 30,515.00 2.15 19,296.25 2.50 22,437.50LF

0207 7481000000-N SITE SURVEY 12 754.00 9,048.00 1,200.00 14,400.00 1,200.00 14,400.00EA

0208 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 19 7,390.00 140,410.00 6,500.00 123,500.00 5,900.00 112,100.00EA

0209 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 5 9,445.00 47,225.00 8,000.00 40,000.00 8,600.00 43,000.00EA

0210 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

2,500 3.60 9,000.00 3.45 8,625.00 3.75 9,375.00LF

0211 7528000000-E DROP CABLE 820 3.10 2,542.00 3.25 2,665.00 3.50 2,870.00LF

0212 7540000000-N SPLICE ENCLOSURE 4 1,605.00 6,420.00 2,500.00 10,000.00 1,800.00 7,200.00EA

0213 7552000000-N INTERCONNECT CENTER 4 2,193.00 8,772.00 2,200.00 8,800.00 2,400.00 9,600.00EA

0214 7575160000-E REM EXT COMM CABLE 1,650 1.30 2,145.00 1.65 2,722.50 1.75 2,887.50LF

0215 7576000000-N METAL STRAIN SIGNAL POLE 16 16,150.00 258,400.00 15,000.00 240,000.00 14,500.00 232,000.00EA

0216 7613000000-N SOIL TEST 16 1,965.00 31,440.00 2,500.00 40,000.00 2,100.00 33,600.00EA

0217 7614100000-E DRILLED PIER FOUND 104 2,017.00 209,768.00 1,800.00 187,200.00 1,800.00 187,200.00CY

0218 7636000000-N SIGN FOR SIGNALS 17 650.00 11,050.00 500.00 8,500.00 420.00 7,140.00EA
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0219 7684000000-N SIGNAL CABINET FOUNDATION 4 3,640.00 14,560.00 1,100.00 4,400.00 1,100.00 4,400.00EA

0220 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASE MOUNTED)

4 32,040.00 128,160.00 28,000.00 112,000.00 28,200.00 112,800.00EA

0221 7744000000-N DETECTOR CARD (TYPE 170) 24 350.00 8,400.00 265.00 6,360.00 300.00 7,200.00EA

0222 7901000000-N CABINET BASE EXTENDER 4 1,010.00 4,040.00 750.00 3,000.00 770.00 3,080.00EA

0223 7980000000-N GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

1 5,777.00 5,777.00 6,500.00 6,500.00 7,100.00 7,100.00EA

0224 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

4 4,365.00 17,460.00 4,500.00 18,000.00 4,700.00 18,800.00EA

0225 7980000000-N GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR-SINGLE ZONE

3 19,690.00 59,070.00 16,000.00 48,000.00 17,300.00 51,900.00EA

WALL ITEMS

0226 8801000000-E MSE RETAIN WALL NO **
(1)

3,790 178.82 677,727.80 125.00 473,750.00 99.00 375,210.00SF

0227 8801000000-E MSE RETAIN WALL NO **
(2)

3,370 197.37 665,136.90 115.00 387,550.00 99.00 333,630.00SF

0228 8801000000-E MSE RETAIN WALL NO **
(W1)

3,677 183.01 672,927.77 100.00 367,700.00 99.00 364,023.00SF

0229 8801000000-E MSE RETAIN WALL NO **
(W2)

3,491 186.94 652,607.54 115.00 401,465.00 99.00 345,609.00SF

STRUCTURE ITEMS

0230 8035000000-N REMV EXIST STR **********
(25+80.88 -L-)

Lump Sum 785,700.00 400,000.00 312,400.00

0231 8035000000-N REMV EXIST STR **********
(34+73.00-L-)

Lump Sum 801,725.00 400,000.00 331,300.00

0232 8065000000-N ASBESTOS ASSESSMENT Lump Sum 3,750.00 6,500.00 4,400.00

0233 8096000000-E PILE EXCAVATION IN SOIL 30 315.54 9,466.20 950.00 28,500.00 370.00 11,100.00LF

0234 8097000000-E PILE EXCAVATION NOT IN SOIL 14 459.94 6,439.16 875.00 12,250.00 540.00 7,560.00LF

0235 8105540000-E 3'-6" DRILLD PIER IN SOIL 220 844.44 185,776.80 2,500.00 550,000.00 990.00 217,800.00LF

0236 8105560000-E 4'-0" DRILLD PIER IN SOIL 72.3 1,094.61 79,140.30 2,600.00 187,980.00 1,300.00 93,990.00LF

0237 8105640000-E 3'-6" DRILLD PIER NO SOIL 22 4,265.07 93,831.54 1,850.00 40,700.00 5,000.00 110,000.00LF

0238 8105660000-E 4'-0" DRILLD PIER NO SOIL 104.1 1,774.12 184,685.89 265.00 27,586.50 2,100.00 218,610.00LF

0239 8112730000-N PDA TESTING 3 1.00 3.00 2,500.00 7,500.00 1.25 3.75EA

0240 8113000000-N SID INSPECTIONS 1 1,100.00 1,100.00 2,500.00 2,500.00 1,300.00 1,300.00EA

0241 8114000000-N SPT TESTING 1 1,100.00 1,100.00 2,500.00 2,500.00 1,300.00 1,300.00EA

0242 8115000000-N CSL TESTING 7 1,692.86 11,850.02 5,000.00 35,000.00 2,000.00 14,000.00EA

0243 8121000000-N UNCL STR EXCAV STA *****
(34+73.00-L-)

Lump Sum 4,150.00 20,000.00 4,900.00

0244 8147000000-E REINF CONCRETE DECK SLAB 28,863 71.36 2,059,663.68 50.00 1,443,150.00 84.00 2,424,492.00SF

0245 8161000000-E GROOVING BRIDGE FLOORS 31,849 1.39 44,270.11 0.95 30,256.55 1.50 47,773.50SF

0246 8182000000-E CLASS A CONCRETE (BRIDGE) 549.8 1,272.51 699,626.00 1,800.00 989,640.00 1,500.00 824,700.00CY

0247 8210000000-N BRG APPR SLAB ***********
(25+80.88 -L-)

Lump Sum 146,500.00 155,000.00 172,300.00
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0248 8210000000-N BRG APPR SLAB ***********
(34+73.00-L-)

Lump Sum 184,525.00 155,000.00 217,000.00

0249 8217000000-E REINF STEEL (BRIDGE) 97,370 1.87 182,081.90 1.50 146,055.00 2.25 219,082.50LB

0250 8238000000-E SPIRAL COL REINF STL BRG 14,699 4.63 68,056.37 3.40 49,976.60 5.50 80,844.50LB

0251 8265000000-E 54" PRESTR CONCRETE GIRDR 3,050.81 409.79 1,250,191.43 468.00 1,427,779.08 500.00 1,525,405.00LF

0252 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

56 1.00 56.00 575.00 32,200.00 1.25 70.00EA

0253 8364000000-E HP12X53 PILES 2,730 53.50 146,055.00 70.00 191,100.00 63.00 171,990.00LF

0254 8482000000-E THREE BAR METAL RAIL 337.39 396.78 133,869.60 205.00 69,164.95 450.00 151,825.50LF

0255 8503000000-E CONCRETE BARRIER RAIL 370.5 157.10 58,205.55 125.00 46,312.50 180.00 66,690.00LF

0256 8531000000-E 4" SLOPE PROTECTION 128.1 270.26 34,620.31 200.00 25,620.00 320.00 40,992.00SY

0257 8657000000-N ELASTOMERIC BEARINGS Lump Sum 19,300.00 140,000.00 22,700.00

0258 8692000000-N FOAM JOINT SEALS Lump Sum 43,425.00 55,000.00 51,100.00

0259 8860000000-N GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 149,975.00 75,000.00 176,300.00

0260 8897000000-N GENERIC STRUCTURE ITEM (EA)
CAP END AESTHETIC

2 7,575.00 15,150.00 5,000.00 10,000.00 8,900.00 17,800.00EA

TOTAL 28,730,361.78 TOTAL 28,894,639.93 TOTAL 29,885,000.00CONTRACT TOTAL

SUB-TOTAL 18,657,672.91 SUB-TOTAL 20,501,903.75 SUB-TOTAL 20,926,799.25ROADWAY ITEMS

SUB-TOTAL 2,668,400.01 SUB-TOTAL 1,630,465.00 SUB-TOTAL 1,418,472.00WALL ITEMS

SUB-TOTAL 7,404,288.86 SUB-TOTAL 6,762,271.18 SUB-TOTAL 7,539,728.75STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 1,610,800.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 85,000.00

0003 0029000000-N TYPE III REINFORCED APPR **********
(25+80.88 -L-)

Lump Sum 105,000.00

0004 0029000000-N TYPE III REINFORCED APPR **********
(34+73.00 -L-)

Lump Sum 120,000.00

0005 0043000000-N GRADING Lump Sum 4,394,150.00

0006 0050000000-E SUPP CLEARING & GRUBBING 2 500.00 1,000.00ACR

0007 0057000000-E UNDERCUT EXCAVATION 1,140 25.00 28,500.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 130 25.00 3,250.00CY

0009 0195000000-E SELECT GRANULAR MATERIAL 540 50.00 27,000.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 7,650 4.00 30,600.00SY

0011 0199000000-E TEMPORARY SHORING 10,916 104.25 1,137,993.00SF

0012 0318000000-E FND CONDIT MATL MINOR STRS 591 45.00 26,595.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 3,355 4.00 13,420.00SY

0014 0448200000-E 15" RCP CULV CLASS IV 2,444 75.00 183,300.00LF

0015 0448300000-E 18" RCP CULV CLASS IV 1,260 100.00 126,000.00LF

0016 0448400000-E 24" RCP CULV CLASS IV 264 200.00 52,800.00LF

0017 0582000000-E 15" CS PIPE CULV 0.064" 224 50.00 11,200.00LF

0018 0594000000-E 24" CS PIPE CULV 0.064" 64 60.00 3,840.00LF

0019 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

8 500.00 4,000.00EA

0020 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 600.00 1,200.00EA

0021 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

66 900.00 59,400.00LF

0022 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

68 1,000.00 68,000.00LF

0023 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

66 1,500.00 99,000.00LF

0024 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

68 2,000.00 136,000.00LF

0025 0995000000-E PIPE REMOVAL 812 15.00 12,180.00LF

0026 1099500000-E SHALLOW UNDERCUT 1,930 30.00 57,900.00CY

0027 1099700000-E CLASS IV SUBGRD STABILIZATION 4,090 45.00 184,050.00TON

0028 1121000000-E AGGREGATE BASE COURSE 2,627 35.00 91,945.00TON

0029 1220000000-E INCIDENTAL STONE BASE 1,000 45.00 45,000.00TON

0030 1275000000-E PRIME COAT 1,594 30.00 47,820.00GAL

0031 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

17,220 3.50 60,270.00SY

0032 1297000000-E MILL ASP PVMT *****" DTH
(3/4")

6,540 3.50 22,890.00SY

0033 1330000000-E INCIDENTAL MILLING 2,280 20.00 45,600.00SY

0034 1491000000-E ASP CONC BASE CRS B25.0C 13,130 80.00 1,050,400.00TON
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0035 1503000000-E ASP CONC INTR CRS I19.0C 11,270 82.00 924,140.00TON

0036 1519000000-E ASP CONC SURF CRS S9.5B 4,580 85.00 389,300.00TON

0037 1523000000-E ASP CONC SURF CRS S9.5C 6,540 85.00 555,900.00TON

0038 1575000000-E ASP FOR PLANT MIX 1,820 763.00 1,388,660.00TON

0039 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 20 1,200.00 24,000.00TON

0040 1662000000-E OG ASP FRICT FC-1 MOD 340 191.00 64,940.00TON

0041 1693000000-E ASPH PLT MIX PVMT REPAIR 960 575.00 552,000.00TON

0042 1840000000-E MILLED RUMBLE STRIPS 10,000 0.65 6,500.00LF

0043 2022000000-E SUBDRAIN EXCAVATION 90 45.00 4,050.00CY

0044 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 400 4.00 1,600.00SY

0045 2036000000-E SUBDRAIN COARSE AGGREGATE 68 50.00 3,400.00CY

0046 2044000000-E 6" PERF SUBDRN PIPE 400 12.00 4,800.00LF

0047 2070000000-N SUBDRN PIPE OUTLET 2 475.00 950.00EA

0048 2077000000-E 6" OUTLET PIPE 12 50.00 600.00LF

0049 2209000000-E ENDWALLS 1.4 1,500.00 2,100.00CY

0050 2253000000-E PIPE COLLARS 0.446 1,479.82 660.00CY

0051 2275000000-E FLOWABLE FILL 47 245.00 11,515.00CY

0052 2286000000-N MASNRY DRAINAGE STRUCT 53 3,500.00 185,500.00EA

0053 2308000000-E MASNRY DRAINAGE STRUCT 12.8 1,000.00 12,800.00LF

0054 2364000000-N FRAME W/2GRTS 840.16 STD 9 1,000.00 9,000.00EA

0055 2364200000-N FRAME W/2GRTS 840.20 STD 11 1,000.00 11,000.00EA

0056 2365000000-N FRAME W/2GRTS 840.22 STD 11 1,000.00 11,000.00EA

0057 2367000000-N FRAME W/2GRTS 840.29 STD 1 1,000.00 1,000.00EA

0058 2374000000-N FRAME-GRT-HD 840.03 **
(F)

10 1,000.00 10,000.00EA

0059 2374000000-N FRAME-GRT-HD 840.03 **
(G)

11 1,000.00 11,000.00EA

0060 2396000000-N FRAME W/COVER STD 840.54 7 1,000.00 7,000.00EA

0061 2451000000-N CONC TRANS SECT FOR DROP INLET 9 850.00 7,650.00EA

0062 2549000000-E 2'-6" CONC CURB & GUTTER 2,980 35.00 104,300.00LF

0063 2556000000-E SHOULDER BERM GUTTER 350 40.00 14,000.00LF

0064 2612000000-E 6" CONCRETE DRIVEWAY 40 95.00 3,800.00SY

0065 2619000000-E 4" CONCRETE PAVED DITCH 310 85.00 26,350.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,970 85.00 167,450.00SY

0067 2724000000-E PC REINF BARRIER SNGL FC 1,250 115.00 143,750.00LF

0068 2815000000-N ADJ DROP INLETS 2 1,350.00 2,700.00EA

0069 2905000000-N CONVERT DI TO JB 3 3,000.00 9,000.00EA

0070 3001000000-N IMPACT ATTEN TYPE TL-3 4 17,000.00 68,000.00EA

0071 3030000000-E STL BEAM GUARDRAIL 1,237.5 25.00 30,937.50LF

0072 3150000000-N ADDIT GUARDRAIL POSTS 10 25.00 250.00EA

0073 3210000000-N GR END TYPE CAT-1 5 850.00 4,250.00EA

0074 3215000000-N GR ANCHOR TYPE III 4 2,350.00 9,400.00EA
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0075 3287000000-N GR END TYPE TL-3 9 3,200.00 28,800.00EA

0076 3317000000-N GR ANCHOR TYPE B-77 16 2,600.00 41,600.00EA

0077 3360000000-E REMOVE EXISTING GUARDRAIL 3,640 0.80 2,912.00LF

0078 3365000000-E REMOVE EXISTING GUIDERAIL 1,923 1.00 1,923.00LF

0079 3380000000-E TEMP STL BM GUARDRAIL 150 10.00 1,500.00LF

0080 3387000000-N TEMP GDRL ANCH UNITS ******
(TYPE III)

1 1,800.00 1,800.00EA

0081 3389150000-N TEMP GDRL END UNITS *****
(TL-2)

1 1,500.00 1,500.00EA

0082 3389200000-E CABLE GUIDERAIL 1,732 13.50 23,382.00LF

0083 3389500000-N ADDITIONAL GUIDERAIL POSTS 10 100.00 1,000.00EA

0084 3389600000-N CBL GUIDERAIL ANCH UNIT 12 2,200.00 26,400.00EA

0085 3628000000-E RIP RAP, CLASS I 43 65.00 2,795.00TON

0086 3649000000-E RIP RAP, CLASS B 185 50.00 9,250.00TON

0087 3656000000-E GEOTEXTILE FOR DRAINGE 2,119 4.00 8,476.00SY

0088 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

180 26.00 4,680.00SF

0089 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

434 24.50 10,633.00SF

0090 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

271 28.00 7,588.00SF

0091 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,961 7.45 14,609.45LF

0092 4096000000-N SIGN ERECTION, TYPE D 12 285.00 3,420.00EA

0093 4102000000-N SIGN ERECTION, TYPE E 74 255.00 18,870.00EA

0094 4108000000-N SIGN ERECTION, TYPE F 14 290.00 4,060.00EA

0095 4116100000-N SIGN ERECT, RELOC ** GRD MTD
TYPE E GROUND MOUNTED

1 225.00 225.00EA

0096 4155000000-N DISPOSE SIGN SYST U-CHAN 84 20.00 1,680.00EA

0097 4400000000-E WORK ZONE SIGNS (STAT) 1,736 7.50 13,020.00SF

0098 4405000000-E WORK ZONE SIGNS (PORT) 736 8.85 6,513.60SF

0099 4410000000-E WORK ZONE SIGNS (BARR) 144 8.65 1,245.60SF

0100 4415000000-N FLASHING ARROW BOARD 6 2,750.00 16,500.00EA

0101 4420000000-N PORTABLE CHANGE MSG SIGN 10 12,000.00 120,000.00EA

0102 4423000000-N WZ DIGITAL SPD LMT SIGNS 12 5,450.00 65,400.00EA

0103 4430000000-N DRUMS 365 50.00 18,250.00EA

0104 4434000000-N SEQ FLASH WARN LIGHTS 29 135.00 3,915.00EA

0105 4435000000-N CONES 50 21.00 1,050.00EA

0106 4445000000-E BARRICADES (TYPE III) 288 27.00 7,776.00LF

0107 4455000000-N FLAGGER 82 350.00 28,700.00DAY

0108 4465000000-N TEMPORARY CRASH CUSHIONS 20 600.00 12,000.00EA

0109 4470000000-N REM & RES CRASH CUSHION 20 2,250.00 45,000.00EA

0110 4480000000-N TMA 4 32,000.00 128,000.00EA

0111 4485000000-E PORT CONC BARRIER 9,440 44.50 420,080.00LF
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0112 4490000000-E PORT CONC BARRIER(ANCHRD) 2,600 68.10 177,060.00LF

0113 4500000000-E REM & RES PORT CONC BARRIER 2,600 6.00 15,600.00LF

0114 4505000000-E REM & RES PORT CONC BARR, ANCH 7,270 20.00 145,400.00LF

0115 4516000000-N SKINNY DRUM 75 33.00 2,475.00EA

0116 4650000000-N TEMP RAISED PVMT MRKS 639 23.00 14,697.00EA

0117 4709000000-E 24"WIDE THERMO 90 MILS 450 30.00 13,500.00LF

0118 4720000000-E THERMO PVT MKG CHARACTER 90 12 150.00 1,800.00EA

0119 4725000000-E THERMO PVT SYMBOL 90MILS 98 150.00 14,700.00EA

0120 4810000000-E PAINT PVMT MARKINGS 4" 39,443 0.30 11,832.90LF

0121 4815000000-E PAINT PVMT MARKINGS 6" 78,723 0.40 31,489.20LF

0122 4820000000-E PAINT PVMT MARKINGS 8" 548 1.50 822.00LF

0123 4825000000-E PAINT PVMT MARKINGS 12" 834 2.75 2,293.50LF

0124 4835000000-E PAINT PVT MKG LINES 24" 690 4.25 2,932.50LF

0125 4840000000-N PAINT PVT MKG CHARACTER 32 65.00 2,080.00EA

0126 4845000000-N PAINT PVT MKG SYMBOL 218 65.00 14,170.00EA

0127 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(12", 20 MILS)

1,085 5.75 6,238.75LF

0128 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

22,783 1.25 28,478.75LF

0129 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(6", 20 MILS)

19,608 2.00 39,216.00LF

0130 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20 MILS)

784 3.50 2,744.00LF

0131 4850000000-E LINE REMOVAL 4" WIDE 18,580 4.00 74,320.00LF

0132 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
PAINT PAVEMENT MARKING LINES, 12" BLACK

111,466 0.30 33,439.80LF

0133 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 12"
BLACK

111,466 1.50 167,199.00LF

0134 4900000000-N PERM RAISED PVMT MARKERS 30 26.00 780.00EA

0135 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 362 60.00 21,720.00EA

0136 5155000000-E ELECT DUCT BD, SIZE *****
(2" )

900 14.85 13,365.00LF

0137 5165000000-E ** #10 W/G FEEDER CIRCUIT
(2)

575 4.40 2,530.00LF

0138 5240000000-N ELEC JB ************
(IG18)

6 950.00 5,700.00EA

0139 5255000000-N PORTABLE LIGHTING Lump Sum 75,000.00

0140 5326200000-E 12" WATER LINE 2,905 178.00 517,090.00LF

0141 5329000000-E DI H2O PIPE FITTINGS 6,490 11.00 71,390.00LB

0142 5540000000-E 6" VALVE 2 2,817.00 5,634.00EA

0143 5558000000-E 12" VALVE 2 6,205.00 12,410.00EA

0144 5572200000-E 12" TAPPING SLEEVE & VALVE 3 2,715.00 8,145.00EA

0145 5589200000-E 2" AIR RELEASE VALVE 4 10,012.00 40,048.00EA
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0146 5648000000-N RELOCATE WATER METER 4 1,635.00 6,540.00EA

0147 5649000000-N RECONNECT WATER METER 1 1,511.00 1,511.00EA

0148 5672000000-N RELOCATE FIRE HYDRANT 2 1,072.00 2,144.00EA

0149 5673000000-E FIRE HYDRANT LEG 24 142.00 3,408.00LF

0150 5679000000-E 12" LINE STOP 2 19,913.00 39,826.00EA

0151 5686500000-E WATER SERVICE LINE 250 72.40 18,100.00LF

0152 5804000000-E ABANDON 12" UTILITY PIPE 2,675 15.00 40,125.00LF

0153 5836000000-E 24" ENCASEMENT PIPE 370 269.00 99,530.00LF

0154 5872500000-E BORE & JACK **"
(24")

370 1,358.00 502,460.00LF

0155 6000000000-E TEMPORARY SILT FENCE 8,300 4.50 37,350.00LF

0156 6006000000-E EROS CONTRL STONE CL A 1,190 45.00 53,550.00TON

0157 6009000000-E EROS CONTRL STONE CL B 1,320 45.00 59,400.00TON

0158 6012000000-E SEDIMENT CONTROL STONE 1,375 40.00 55,000.00TON

0159 6015000000-E TEMPORARY MULCHING 24.5 1,750.00 42,875.00ACR

0160 6018000000-E SEED FOR TEMP SEEDING 1,400 6.75 9,450.00LB

0161 6021000000-E FERT FOR TEMP SEEDING 8 1,600.00 12,800.00TON

0162 6024000000-E TEMPORARY SLOPE DRAINS 400 15.00 6,000.00LF

0163 6029000000-E SAFETY FENCE 720 3.25 2,340.00LF

0164 6030000000-E SILT EXCAVATION 4,370 15.00 65,550.00CY

0165 6036000000-E MATTING FOR EROS CONTROL 48,800 1.80 87,840.00SY

0166 6037000000-E COIR FIBER MAT 35 25.00 875.00SY

0167 6042000000-E 1/4" HARDWARE CLOTH 2,300 7.25 16,675.00LF

0168 6071010000-E WATTLE 2,150 10.00 21,500.00LF

0169 6071020000-E POLYACRYLAMIDE (PAM) 1,225 12.00 14,700.00LB

0170 6071030000-E COIR FIBER BAFFLE 550 12.00 6,600.00LF

0171 6071050000-E **" SKIMMER
(1-1/2")

3 2,000.00 6,000.00EA

0172 6084000000-E SEEDING AND MULCHING 24 3,890.00 93,360.00ACR

0173 6087000000-E MOWING 15 180.00 2,700.00ACR

0174 6090000000-E SEED FOR REPAIR SEEDING 300 14.00 4,200.00LB

0175 6093000000-E FERT FOR REPAIR SEEDING 0.5 3,000.00 1,500.00TON

0176 6096000000-E SEED FOR SUPP SEEDING 525 7.50 3,937.50LB

0177 6108000000-E FERTILIZER TOPDRESSING 15.5 1,500.00 23,250.00TON

0178 6114500000-N SPECIALIZED HAND MOWING 45 125.00 5,625.00MHR

0179 6114800000-N MANUAL LITTER REMOVAL 7 75.00 525.00MHR

0180 6114900000-E LITTER DISPOSAL 1 750.00 750.00TON

0181 6117000000-N RESPONSE FOR EROS CONTROL 150 150.00 22,500.00EA

0182 6117500000-N CONC WASHOUT STRUCTURE 12 4,588.92 55,067.04EA

0183 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

30 125.00 3,750.00EA
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0184 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

86 125.00 10,750.00EA

0185 7060000000-E SIGNAL CABLE 7,975 4.25 33,893.75LF

0186 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 48 1,277.00 61,296.00EA

0187 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 9 1,600.00 14,400.00EA

0188 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 3 2,017.00 6,051.00EA

0189 7180000000-N BACKPLATE 11 330.00 3,630.00EA

0190 7252000000-E MESSENGER CABLE (1/4") 960 3.65 3,504.00LF

0191 7264000000-E MESSENGER CABLE (3/8") 2,975 7.35 21,866.25LF

0192 7279000000-E TRACER WIRE 680 1.30 884.00LF

0193 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

2,225 14.60 32,485.00LF

0194 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

595 22.80 13,566.00LF

0195 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

75 30.60 2,295.00LF

0196 7301000000-E DIRECT DRILL (***********)
(2, 2")

210 45.00 9,450.00LF

0197 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED, 36" X 24" X 24")

1 2,275.00 2,275.00EA

0198 7324000000-N JUNCTION BOX (STANDARD SIZE) 30 805.00 24,150.00EA

0199 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 5 1,535.00 7,675.00EA

0200 7360000000-N WOOD POLE 8 2,275.00 18,200.00EA

0201 7372000000-N GUY ASSEMBLY 16 940.00 15,040.00EA

0202 7408000000-E 1" RISER WITH WEATHERHEAD 3 616.00 1,848.00EA

0203 7420000000-E 2" RISER WITH WEATHERHEAD 9 1,133.00 10,197.00EA

0204 7432000000-E 2" RISER WITH TUBING 1 1,272.00 1,272.00EA

0205 7444000000-E INDUCTIVE LOOP SAWCUT 2,450 14.70 36,015.00LF

0206 7456000000-E LEAD-IN CABLE(********)
(14-2)

8,975 3.40 30,515.00LF

0207 7481000000-N SITE SURVEY 12 754.00 9,048.00EA

0208 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 19 7,390.00 140,410.00EA

0209 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 5 9,445.00 47,225.00EA

0210 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

2,500 3.60 9,000.00LF

0211 7528000000-E DROP CABLE 820 3.10 2,542.00LF

0212 7540000000-N SPLICE ENCLOSURE 4 1,605.00 6,420.00EA

0213 7552000000-N INTERCONNECT CENTER 4 2,193.00 8,772.00EA

0214 7575160000-E REM EXT COMM CABLE 1,650 1.30 2,145.00LF

0215 7576000000-N METAL STRAIN SIGNAL POLE 16 16,150.00 258,400.00EA

0216 7613000000-N SOIL TEST 16 1,965.00 31,440.00EA

0217 7614100000-E DRILLED PIER FOUND 104 2,017.00 209,768.00CY

0218 7636000000-N SIGN FOR SIGNALS 17 650.00 11,050.00EA
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0219 7684000000-N SIGNAL CABINET FOUNDATION 4 3,640.00 14,560.00EA

0220 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASE MOUNTED)

4 32,040.00 128,160.00EA

0221 7744000000-N DETECTOR CARD (TYPE 170) 24 350.00 8,400.00EA

0222 7901000000-N CABINET BASE EXTENDER 4 1,010.00 4,040.00EA

0223 7980000000-N GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

1 5,777.00 5,777.00EA

0224 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

4 4,365.00 17,460.00EA

0225 7980000000-N GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR-SINGLE ZONE

3 19,690.00 59,070.00EA

WALL ITEMS

0226 8801000000-E MSE RETAIN WALL NO **
(1)

3,790 170.00 644,300.00SF

0227 8801000000-E MSE RETAIN WALL NO **
(2)

3,370 170.00 572,900.00SF

0228 8801000000-E MSE RETAIN WALL NO **
(W1)

3,677 170.00 625,090.00SF

0229 8801000000-E MSE RETAIN WALL NO **
(W2)

3,491 170.00 593,470.00SF

STRUCTURE ITEMS

0230 8035000000-N REMV EXIST STR **********
(25+80.88 -L-)

Lump Sum 600,000.00

0231 8035000000-N REMV EXIST STR **********
(34+73.00-L-)

Lump Sum 600,000.00

0232 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,490.00

0233 8096000000-E PILE EXCAVATION IN SOIL 30 350.00 10,500.00LF

0234 8097000000-E PILE EXCAVATION NOT IN SOIL 14 700.00 9,800.00LF

0235 8105540000-E 3'-6" DRILLD PIER IN SOIL 220 1,250.00 275,000.00LF

0236 8105560000-E 4'-0" DRILLD PIER IN SOIL 72.3 1,350.00 97,605.00LF

0237 8105640000-E 3'-6" DRILLD PIER NO SOIL 22 1,250.00 27,500.00LF

0238 8105660000-E 4'-0" DRILLD PIER NO SOIL 104.1 1,550.00 161,355.00LF

0239 8112730000-N PDA TESTING 3 1,900.00 5,700.00EA

0240 8113000000-N SID INSPECTIONS 1 500.00 500.00EA

0241 8114000000-N SPT TESTING 1 500.00 500.00EA

0242 8115000000-N CSL TESTING 7 500.00 3,500.00EA

0243 8121000000-N UNCL STR EXCAV STA *****
(34+73.00-L-)

Lump Sum 50,000.00

0244 8147000000-E REINF CONCRETE DECK SLAB 28,863 60.00 1,731,780.00SF

0245 8161000000-E GROOVING BRIDGE FLOORS 31,849 0.60 19,109.40SF

0246 8182000000-E CLASS A CONCRETE (BRIDGE) 549.8 3,500.00 1,924,300.00CY

0247 8210000000-N BRG APPR SLAB ***********
(25+80.88 -L-)

Lump Sum 125,000.00
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0248 8210000000-N BRG APPR SLAB ***********
(34+73.00-L-)

Lump Sum 125,000.00

0249 8217000000-E REINF STEEL (BRIDGE) 97,370 6.00 584,220.00LB

0250 8238000000-E SPIRAL COL REINF STL BRG 14,699 9.00 132,291.00LB

0251 8265000000-E 54" PRESTR CONCRETE GIRDR 3,050.81 800.00 2,440,648.00LF

0252 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

56 3,000.00 168,000.00EA

0253 8364000000-E HP12X53 PILES 2,730 51.00 139,230.00LF

0254 8482000000-E THREE BAR METAL RAIL 337.39 350.00 118,086.50LF

0255 8503000000-E CONCRETE BARRIER RAIL 370.5 200.00 74,100.00LF

0256 8531000000-E 4" SLOPE PROTECTION 128.1 115.00 14,731.50SY

0257 8657000000-N ELASTOMERIC BEARINGS Lump Sum 50,000.00

0258 8692000000-N FOAM JOINT SEALS Lump Sum 25,000.00

0259 8860000000-N GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 75,000.00

0260 8897000000-N GENERIC STRUCTURE ITEM (EA)
CAP END AESTHETIC

2 8,000.00 16,000.00EA

TOTAL 32,218,174.49CONTRACT TOTAL

SUB-TOTAL 20,176,468.09ROADWAY ITEMS

SUB-TOTAL 2,435,760.00WALL ITEMS

SUB-TOTAL 9,605,946.40STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

26,223,171.08W C ENGLISH INCORPORATED 1

27,232,957.76ZACHRY CONSTRUCTION CORPORATION 2

28,685,098.95CATON CONSTRUCTION GROUP INC 3

28,730,361.78SMITH-ROWE, LLC 4

28,894,639.93VECELLIO & GROGAN INC 5

29,885,000.00BRANCH CIVIL INC 6

32,218,174.49DANE CONSTRUCTION INC 7
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BRIDGE 780001 OVER US-29 ON SR-2817 AND BRIDGE 780151 OVER US-29 ON US-158.

May 01, 2023 1:22 PM ROCKINGHAM 2:00 PM

Apr 18, 2023

24 / 24 005

TIP NO

FED AID NO



J T RUSSELL & SONS INC BLYTHE CONSTRUCTION INC

ALBEMARLE, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 303,000.00 250,000.00

0002 1220000000-E INCIDENTAL STONE BASE 1,135 50.00 56,750.00 75.00 85,125.00TON

0003 1245000000-E SHOULDER RECONSTRUCTION 45.63 3,200.00 146,016.00 2,800.00 127,764.00SMI

0004 1260000000-E AGGREGATE SHOULDER BORROW 8,806 32.00 281,792.00 40.00 352,240.00TON

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

383,545 1.90 728,735.50 2.45 939,685.25SY

0006 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1"-1/2")

1,300 5.10 6,630.00 3.90 5,070.00SY

0007 1330000000-E INCIDENTAL MILLING 19,400 5.15 99,910.00 6.90 133,860.00SY

0008 1519000000-E ASP CONC SURF CRS S9.5B 2,328 60.00 139,680.00 75.00 174,600.00TON

0009 1523000000-E ASP CONC SURF CRS S9.5C 35,815 59.00 2,113,085.00 75.00 2,686,125.00TON

0010 1575000000-E ASP FOR PLANT MIX 2,309 670.00 1,547,030.00 705.00 1,627,845.00TON

0011 1704000000-E PATCHING EXIST PAVEMENT 80 200.00 16,000.00 290.00 23,200.00TON

0012 1840000000-E MILLED RUMBLE STRIPS 91,650 0.25 22,912.50 0.25 22,912.50LF

0013 2830000000-N ADJ MANHOLES 27 1,000.00 27,000.00 1,375.00 37,125.00EA

0014 2845000000-N ADJ METER OR VALVE BOXES 64 950.00 60,800.00 1,325.00 84,800.00EA

0015 4413000000-E WORK ZONE ADV/GEN WARN SIGN 2,205 7.65 16,868.25 8.20 18,081.00SF

0016 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 225,000.00 200,000.00

0017 4510000000-N LAW ENFORCEMENT 40 65.00 2,600.00 55.00 2,200.00HR

0018 4685000000-E THERMO PVT MKG LINES 4"90 96,074 0.52 49,958.48 0.60 57,644.40LF

0019 4688000000-E THERMO PVT MKG LINES,6"90 MILS 410,398 0.54 221,614.92 0.77 316,006.46LF

0020 4695000000-E THERMO PVT MKG LINES 8"90 MILS 560 7.00 3,920.00 2.00 1,120.00LF

0021 4704000000-E THERMO LINES 16" 90MILS 80 8.00 640.00 2.00 160.00LF

0022 4709000000-E 24"WIDE THERMO 90 MILS 530 9.00 4,770.00 14.00 7,420.00LF

0023 4720000000-E THERMO PVT MKG CHARACTER 90 24 80.00 1,920.00 100.00 2,400.00EA

0024 4725000000-E THERMO PVT SYMBOL 90MILS 94 100.00 9,400.00 150.00 14,100.00EA

0025 4810000000-E PAINT PVMT MARKINGS 4" 259,433 0.12 31,131.96 0.12 31,131.96LF

0026 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 750 40.00 30,000.00 40.00 30,000.00EA

0027 5255000000-N PORTABLE LIGHTING Lump Sum 38,000.00 7,500.00

TOTAL 6,185,164.61 TOTAL 7,238,115.57CONTRACT TOTAL

SUB-TOTAL 6,185,164.61 SUB-TOTAL 7,238,115.57ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

6,185,164.61J T RUSSELL & SONS INC 1

7,238,115.57BLYTHE CONSTRUCTION INC 2

C204871
2023CPT.09.01.10291, 2023CPT.09.02.20291

STATE FUNDED

22.812 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-64 AND 5 SECTIONS OF SECONDARY ROADS.

May 01, 2023 1:22 PM DAVIDSON 2:00 PM

Apr 18, 2023

1 / 1 006

TIP NO

FED AID NO



DANE CONSTRUCTION INC NJR GROUP INC REEVES CONSTRUCTION COMPANY

MOORESVILLE, NC ALBEMARLE, NC DUNCAN, SC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 586,000.00 625,000.00 680,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 28,500.00 185,000.00 70,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(20+64.00-L-)

Lump Sum 250,000.00 145,000.00 255,000.00

0004 0036000000-E UNDERCUT EXCAVATION 450 10.00 4,500.00 25.00 11,250.00 18.00 8,100.00CY

0005 0043000000-N GRADING Lump Sum 756,930.00 1,415,000.00 1,030,000.00

0006 0050000000-E SUPP CLEARING & GRUBBING 1 50.00 50.00 15,000.00 15,000.00 1.00 1.00ACR

0007 0134000000-E DRAINAGE DITCH EXCAVATION 70 15.00 1,050.00 45.00 3,150.00 55.00 3,850.00CY

0008 0195000000-E SELECT GRANULAR MATERIAL 400 40.00 16,000.00 55.00 22,000.00 75.00 30,000.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 700 4.00 2,800.00 5.00 3,500.00 5.50 3,850.00SY

0010 0199000000-E TEMPORARY SHORING 1,040 260.00 270,400.00 185.00 192,400.00 175.00 182,000.00SF

0011 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 175.00 8,750.00 350.00 17,500.00 385.00 19,250.00TON

0012 0318000000-E FND CONDIT MATL MINOR STRS 120 45.00 5,400.00 55.00 6,600.00 67.00 8,040.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 380 4.00 1,520.00 5.00 1,900.00 5.00 1,900.00SY

0014 0396000000-E 42" RC PIPE CULV III 196 175.00 34,300.00 265.00 51,940.00 325.00 63,700.00LF

0015 0448200000-E 15" RCP CULV CLASS IV 864 85.00 73,440.00 155.00 133,920.00 135.00 116,640.00LF

0016 0576000000-E **" CS PIPE CULV *****"
(12", 0.064")

18 100.00 1,800.00 130.00 2,340.00 175.00 3,150.00LF

0017 0582000000-E 15" CS PIPE CULV 0.064" 48 60.00 2,880.00 150.00 7,200.00 175.00 8,400.00LF

0018 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 650.00 1,300.00 750.00 1,500.00 750.00 1,500.00EA

0019 0995000000-E PIPE REMOVAL 659 15.00 9,885.00 25.00 16,475.00 45.00 29,655.00LF

0020 1099500000-E SHALLOW UNDERCUT 100 20.00 2,000.00 35.00 3,500.00 52.00 5,200.00CY

0021 1099700000-E CLASS IV SUBGRD STABILIZATION 200 40.00 8,000.00 45.00 9,000.00 40.00 8,000.00TON

0022 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

1,660 7.00 11,620.00 18.00 29,880.00 13.50 22,410.00SY

0023 1330000000-E INCIDENTAL MILLING 930 9.00 8,370.00 22.00 20,460.00 23.50 21,855.00SY

0024 1491000000-E ASP CONC BASE CRS B25.0C 690 94.00 64,860.00 93.04 64,197.60 180.00 124,200.00TON

0025 1503000000-E ASP CONC INTR CRS I19.0C 780 93.00 72,540.00 92.56 72,196.80 165.00 128,700.00TON

0026 1523000000-E ASP CONC SURF CRS S9.5C 1,110 93.00 103,230.00 92.63 102,819.30 160.00 177,600.00TON

0027 1575000000-E ASP FOR PLANT MIX 140 785.00 109,900.00 785.00 109,900.00 750.00 105,000.00TON

0028 2000000000-N RIGHT-OF-WAY MARKERS 28 250.00 7,000.00 450.00 12,600.00 150.00 4,200.00EA

0029 2022000000-E SUBDRAIN EXCAVATION 45 35.00 1,575.00 49.50 2,227.50 45.00 2,025.00CY

0030 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 2.50 500.00 12.10 2,420.00 5.00 1,000.00SY

0031 2036000000-E SUBDRAIN COARSE AGGREGATE 34 40.00 1,360.00 110.00 3,740.00 75.00 2,550.00CY

0032 2044000000-E 6" PERF SUBDRN PIPE 200 15.00 3,000.00 49.50 9,900.00 20.00 4,000.00LF

0033 2070000000-N SUBDRN PIPE OUTLET 1 575.00 575.00 825.00 825.00 140.00 140.00EA

0034 2077000000-E 6" OUTLET PIPE 6 30.00 180.00 93.50 561.00 40.00 240.00LF

0035 2190000000-N TEMP STL PLT COVER FOR MDS 2 1,500.00 3,000.00 12,000.00 24,000.00 5,300.00 10,600.00EA

0036 2286000000-N MASNRY DRAINAGE STRUCT 29 2,850.00 82,650.00 5,500.00 159,500.00 4,750.00 137,750.00EA

0037 2308000000-E MASNRY DRAINAGE STRUCT 18.4 350.00 6,440.00 750.00 13,800.00 1,200.00 22,080.00LF

C204741
45762.3.1

NHP-0029(062)
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DANE CONSTRUCTION INC NJR GROUP INC REEVES CONSTRUCTION COMPANY

MOORESVILLE, NC ALBEMARLE, NC DUNCAN, SC

0038 2364000000-N FRAME W/2GRTS 840.16 STD 6 1,000.00 6,000.00 950.00 5,700.00 2,500.00 15,000.00EA

0039 2366000000-N FRAME W/2GRTS 840.24 STD 2 1,000.00 2,000.00 950.00 1,900.00 3,200.00 6,400.00EA

0040 2374000000-N FRAME-GRT-HD 840.03 **
(E)

8 1,000.00 8,000.00 950.00 7,600.00 2,765.00 22,120.00EA

0041 2374000000-N FRAME-GRT-HD 840.03 **
(F)

3 1,000.00 3,000.00 950.00 2,850.00 3,450.00 10,350.00EA

0042 2374000000-N FRAME-GRT-HD 840.03 **
(G)

3 1,000.00 3,000.00 950.00 2,850.00 3,450.00 10,350.00EA

0043 2396000000-N FRAME W/COVER STD 840.54 5 1,000.00 5,000.00 950.00 4,750.00 2,050.00 10,250.00EA

0044 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 4 1,000.00 4,000.00 4,500.00 18,000.00 4,950.00 19,800.00EA

0045 2418000000-E FRM W/GRATES, DRIVEWY DI 36 125.00 4,500.00 1,100.00 39,600.00 350.00 12,600.00LF

0046 2451000000-N CONC TRANS SECT FOR DROP INLET 6 2,000.00 12,000.00 4,500.00 27,000.00 3,600.00 21,600.00EA

0047 2535000000-E **"X**" CONCRETE CURB
(9" X 18")

120 35.00 4,200.00 50.40 6,048.00 38.00 4,560.00LF

0048 2542000000-E 1'-6" CONC CURB & GUTTER 190 40.00 7,600.00 35.84 6,809.60 45.00 8,550.00LF

0049 2549000000-E 2'-6" CONC CURB & GUTTER 1,340 32.00 42,880.00 39.20 52,528.00 35.00 46,900.00LF

0050 2591000000-E 4" CONCRETE SIDEWALK 430 60.00 25,800.00 54.88 23,598.40 64.00 27,520.00SY

0051 2605000000-N CONCRETE CURB RAMPS 6 2,100.00 12,600.00 2,520.00 15,120.00 2,200.00 13,200.00EA

0052 2612000000-E 6" CONCRETE DRIVEWAY 40 150.00 6,000.00 106.40 4,256.00 160.00 6,400.00SY

0053 2647000000-E 5" MONO CONC ISLANDS (SURF MTD) 360 100.00 36,000.00 123.20 44,352.00 50.00 18,000.00SY

0054 2655000000-E 5" MONO CONC ISLDS (KEY IN) 140 110.00 15,400.00 128.80 18,032.00 120.00 16,800.00SY

0055 2815000000-N ADJ DROP INLETS 2 1,250.00 2,500.00 4,500.00 9,000.00 4,200.00 8,400.00EA

0056 2860000000-N CONVERT CB TO JB 1 2,000.00 2,000.00 5,500.00 5,500.00 3,300.00 3,300.00EA

0057 2905000000-N CONVERT DI TO JB 3 3,000.00 9,000.00 5,500.00 16,500.00 3,300.00 9,900.00EA

0058 3030000000-E STL BEAM GUARDRAIL 200 26.00 5,200.00 29.38 5,876.00 30.00 6,000.00LF

0059 3045000000-E SBGR SHOP CURVED 50 27.00 1,350.00 30.51 1,525.50 35.00 1,750.00LF

0060 3210000000-N GR END TYPE CAT-1 2 850.00 1,700.00 960.50 1,921.00 1,500.00 3,000.00EA

0061 3215000000-N GR ANCHOR TYPE III 4 2,300.00 9,200.00 2,599.00 10,396.00 3,500.00 14,000.00EA

0062 3287000000-N GR END TYPE TL-3 1 3,400.00 3,400.00 3,842.00 3,842.00 5,000.00 5,000.00EA

0063 3360000000-E REMOVE EXISTING GUARDRAIL 930 1.00 930.00 1.13 1,050.90 3.00 2,790.00LF

0064 3380000000-E TEMP STL BM GUARDRAIL 62.5 8.00 500.00 9.04 565.00 18.00 1,125.00LF

0065 3382000000-E TEMP STL BM GDRAIL, SHP CURV 12.5 10.00 125.00 11.30 141.25 20.00 250.00LF

0066 3387000000-N TEMP GDRL ANCH UNITS ******
(III)

2 750.00 1,500.00 847.50 1,695.00 3,000.00 6,000.00EA

0067 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

1 2,000.00 2,000.00 2,260.00 2,260.00 3,500.00 3,500.00EA

0068 3389500000-N ADDITIONAL GUIDERAIL POSTS 5 65.00 325.00 73.45 367.25 100.00 500.00EA

0069 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE CAT-
1

2 250.00 500.00 282.50 565.00 1,200.00 2,400.00EA

0070 3628000000-E RIP RAP, CLASS I 20 100.00 2,000.00 65.00 1,300.00 65.00 1,300.00TON

0071 3635000000-E RIP RAP, CLASS II 940 55.00 51,700.00 90.00 84,600.00 100.00 94,000.00TON

0072 3649000000-E RIP RAP, CLASS B 90 50.00 4,500.00 65.00 5,850.00 65.00 5,850.00TON

0073 3656000000-E GEOTEXTILE FOR DRAINGE 1,510 4.00 6,040.00 5.00 7,550.00 5.00 7,550.00SY

C204741
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DANE CONSTRUCTION INC NJR GROUP INC REEVES CONSTRUCTION COMPANY

MOORESVILLE, NC ALBEMARLE, NC DUNCAN, SC

0074 4072000000-E SUPPORT, 3-LB STL U-CHAN 215 12.00 2,580.00 8.72 1,874.80 7.95 1,709.25LF

0075 4102000000-N SIGN ERECTION, TYPE E 1 350.00 350.00 333.45 333.45 75.00 75.00EA

0076 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(D)

1 350.00 350.00 263.25 263.25 175.00 175.00EA

0077 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(E)

6 350.00 2,100.00 222.30 1,333.80 100.00 600.00EA

0078 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(F)

3 350.00 1,050.00 310.05 930.15 125.00 375.00EA

0079 4155000000-N DISPOSE SIGN SYST U-CHAN 10 5.00 50.00 17.55 175.50 20.00 200.00EA

0080 4400000000-E WORK ZONE SIGNS (STAT) 111 20.00 2,220.00 11.29 1,253.19 6.95 771.45SF

0081 4405000000-E WORK ZONE SIGNS (PORT) 96 9.65 926.40 10.12 971.52 18.75 1,800.00SF

0082 4410000000-E WORK ZONE SIGNS (BARR) 44 8.00 352.00 13.46 592.24 6.95 305.80SF

0083 4415000000-N FLASHING ARROW BOARD 1 2,600.00 2,600.00 3,042.00 3,042.00 4,950.00 4,950.00EA

0084 4420000000-N PORTABLE CHANGE MSG SIGN 2 5,000.00 10,000.00 16,500.00 33,000.00 16,250.00 32,500.00EA

0085 4422000000-N PORT CHANGE MSG SIGN (SHORT TERM) 2 750.00 1,500.00 150.00 300.00 475.00 950.00DAY

0086 4430000000-N DRUMS 150 47.00 7,050.00 87.75 13,162.50 55.20 8,280.00EA

0087 4445000000-E BARRICADES (TYPE III) 72 30.00 2,160.00 31.59 2,274.48 40.00 2,880.00LF

0088 4447000000-E PED CHANNEL DEVICES 12 125.00 1,500.00 79.20 950.40 82.95 995.40LF

0089 4465000000-N TEMPORARY CRASH CUSHIONS 3 7,650.00 22,950.00 5,940.00 17,820.00 13,500.00 40,500.00EA

0090 4470000000-N REM & RES CRASH CUSHION 1 2,950.00 2,950.00 2,310.00 2,310.00 2,950.00 2,950.00EA

0091 4480000000-N TMA 1 22,800.00 22,800.00 70,000.00 70,000.00 26,000.00 26,000.00EA

0092 4490000000-E PORT CONC BARRIER(ANCHRD) 1,040 68.00 70,720.00 97.75 101,660.00 67.45 70,148.00LF

0093 4510000000-N LAW ENFORCEMENT 32 90.00 2,880.00 90.00 2,880.00 50.00 1,600.00HR

0094 4685000000-E THERMO PVT MKG LINES 4"90 3,143 1.25 3,928.75 3.45 10,843.35 1.25 3,928.75LF

0095 4695000000-E THERMO PVT MKG LINES 8"90 MILS 427 3.25 1,387.75 5.75 2,455.25 3.25 1,387.75LF

0096 4709000000-E 24"WIDE THERMO 90 MILS 439 11.75 5,158.25 28.75 12,621.25 11.75 5,158.25LF

0097 4720000000-E THERMO PVT MKG CHARACTER 90 8 100.00 800.00 115.00 920.00 100.00 800.00EA

0098 4725000000-E THERMO PVT SYMBOL 90MILS 15 238.00 3,570.00 230.00 3,450.00 238.00 3,570.00EA

0099 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(I)

912 3.00 2,736.00 4.60 4,195.20 3.00 2,736.00LF

0100 4780000000-E 8" COLD APPL PLSTIC LINES TYPE **
(I)

141 3.00 423.00 5.75 810.75 3.00 423.00LF

0101 4805000000-N COLD APPL PLASTIC SYM TYPE **
(I)

3 925.00 2,775.00 345.00 1,035.00 925.00 2,775.00EA

0102 4810000000-E PAINT PVMT MARKINGS 4" 4,604 0.65 2,992.60 1.15 5,294.60 0.65 2,992.60LF

0103 4820000000-E PAINT PVMT MARKINGS 8" 174 0.82 142.68 2.30 400.20 0.82 142.68LF

0104 4835000000-E PAINT PVT MKG LINES 24" 36 2.50 90.00 5.75 207.00 3.50 126.00LF

0105 5255000000-N PORTABLE LIGHTING Lump Sum 75,000.00 192,500.00 35,000.00

0106 5326600000-E 16" WATER LINE 182 365.00 66,430.00 576.80 104,977.60 550.00 100,100.00LF

0107 5329000000-E DI H2O PIPE FITTINGS 1,910 14.00 26,740.00 28.00 53,480.00 15.00 28,650.00LB

0108 5540000000-E 6" VALVE 1 2,315.00 2,315.00 10,640.00 10,640.00 10,000.00 10,000.00EA

0109 5666000000-N FIRE HYDRANT 1 6,299.00 6,299.00 10,640.00 10,640.00 20,000.00 20,000.00EA

0110 5673000000-E FIRE HYDRANT LEG 27 137.00 3,699.00 392.00 10,584.00 600.00 16,200.00LF
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DANE CONSTRUCTION INC NJR GROUP INC REEVES CONSTRUCTION COMPANY

MOORESVILLE, NC ALBEMARLE, NC DUNCAN, SC

0111 5691400000-E 10" SANITARY GRAVITY SEWER 167 301.00 50,267.00 504.00 84,168.00 400.00 66,800.00LF

0112 5775000000-E 4' DIA UTILITY MANHOLE 2 4,002.00 8,004.00 13,440.00 26,880.00 12,000.00 24,000.00EA

0113 5781000000-E UTILITY MANHOLE WALL 4' DIA 9 237.00 2,133.00 1,344.00 12,096.00 2,500.00 22,500.00LF

0114 5802000000-E ABANDON 10" UTILITY PIPE 172 25.00 4,300.00 61.60 10,595.20 95.00 16,340.00LF

0115 5810000000-E ABANDON 16" UTILITY PIPE 196 32.00 6,272.00 84.00 16,464.00 98.00 19,208.00LF

0116 5816000000-N ABANDON UTILITY MANHOLE 1 1,048.00 1,048.00 6,160.00 6,160.00 5,000.00 5,000.00EA

0117 5882000000-N GENERIC UTILITY ITEM (EA)
16" INSERT VALVE

1 38,962.00 38,962.00 58,240.00 58,240.00 50,000.00 50,000.00EA

0118 5888000000-E GENERIC UTILITY ITEM (LF)
84" TUNNEL LINER PLATE

40 30,058.00 1,202,320.00 28,000.00 1,120,000.00 51,000.00 2,040,000.00LF

0119 6000000000-E TEMPORARY SILT FENCE 3,290 3.00 9,870.00 4.40 14,476.00 4.50 14,805.00LF

0120 6006000000-E EROS CONTRL STONE CL A 75 50.00 3,750.00 65.00 4,875.00 70.00 5,250.00TON

0121 6009000000-E EROS CONTRL STONE CL B 140 50.00 7,000.00 65.00 9,100.00 65.00 9,100.00TON

0122 6012000000-E SEDIMENT CONTROL STONE 450 40.00 18,000.00 65.00 29,250.00 54.00 24,300.00TON

0123 6015000000-E TEMPORARY MULCHING 2.5 1,900.00 4,750.00 2,200.00 5,500.00 1,300.00 3,250.00ACR

0124 6018000000-E SEED FOR TEMP SEEDING 200 7.00 1,400.00 6.60 1,320.00 4.00 800.00LB

0125 6021000000-E FERT FOR TEMP SEEDING 1 2,000.00 2,000.00 2,750.00 2,750.00 1,250.00 1,250.00TON

0126 6024000000-E TEMPORARY SLOPE DRAINS 200 10.00 2,000.00 33.00 6,600.00 17.00 3,400.00LF

0127 6029000000-E SAFETY FENCE 320 3.00 960.00 5.50 1,760.00 3.15 1,008.00LF

0128 6030000000-E SILT EXCAVATION 200 15.00 3,000.00 27.50 5,500.00 30.00 6,000.00CY

0129 6036000000-E MATTING FOR EROS CONTROL 7,625 2.10 16,012.50 3.30 25,162.50 2.05 15,631.25SY

0130 6037000000-E COIR FIBER MAT 100 4.00 400.00 8.80 880.00 15.00 1,500.00SY

0131 6038000000-E PERM SOIL REINF MAT 320 5.00 1,600.00 7.70 2,464.00 11.00 3,520.00SY

0132 6042000000-E 1/4" HARDWARE CLOTH 2,050 6.00 12,300.00 8.80 18,040.00 5.00 10,250.00LF

0133 6045000000-E **" TEMPORARY PIPE
(15")

55 106.66 5,866.30 93.50 5,142.50 150.00 8,250.00LF

0134 6048000000-E FLOAT TURBIDITY CURTAIN 100 45.00 4,500.00 104.50 10,450.00 95.00 9,500.00SY

0135 6071012000-E COIR FIBER WATTLE 240 12.00 2,880.00 13.20 3,168.00 15.00 3,600.00LF

0136 6071020000-E POLYACRYLAMIDE (PAM) 75 25.00 1,875.00 11.00 825.00 5.00 375.00LB

0137 6084000000-E SEEDING AND MULCHING 3 2,900.00 8,700.00 4,950.00 14,850.00 2,995.00 8,985.00ACR

0138 6087000000-E MOWING 3 250.00 750.00 1,650.00 4,950.00 150.00 450.00ACR

0139 6090000000-E SEED FOR REPAIR SEEDING 50 8.00 400.00 6.60 330.00 10.00 500.00LB

0140 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,500.00 625.00 2,750.00 687.50 1,100.00 275.00TON

0141 6096000000-E SEED FOR SUPP SEEDING 50 7.00 350.00 6.60 330.00 3.00 150.00LB

0142 6108000000-E FERTILIZER TOPDRESSING 1.5 2,100.00 3,150.00 2,750.00 4,125.00 1,400.00 2,100.00TON

0143 6111000000-E IMPERVIOUS DIKE 440 30.00 13,200.00 95.00 41,800.00 135.00 59,400.00LF

0144 6114500000-N SPECIALIZED HAND MOWING 10 65.00 650.00 110.00 1,100.00 100.00 1,000.00MHR

0145 6114800000-N MANUAL LITTER REMOVAL 2 125.00 250.00 110.00 220.00 125.00 250.00MHR

0146 6114900000-E LITTER DISPOSAL 0.1 2,000.00 200.00 1,100.00 110.00 2,000.00 200.00TON

0147 6117000000-N RESPONSE FOR EROS CONTROL 25 300.00 7,500.00 275.00 6,875.00 125.00 3,125.00EA

0148 6117500000-N CONC WASHOUT STRUCTURE 2 2,500.00 5,000.00 1,100.00 2,200.00 1,000.00 2,000.00EA

0149 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

15 200.00 3,000.00 220.00 3,300.00 350.00 5,250.00EA
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0150 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

45 200.00 9,000.00 110.00 4,950.00 350.00 15,750.00EA

0151 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 2 1,682.00 3,364.00 1,725.00 3,450.00 955.00 1,910.00EA

0152 7060000000-E SIGNAL CABLE 1,300 4.50 5,850.00 4.03 5,239.00 3.00 3,900.00LF

0153 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 5 1,900.00 9,500.00 1,840.00 9,200.00 1,020.00 5,100.00EA

0154 7264000000-E MESSENGER CABLE (3/8") 260 3.40 884.00 6.90 1,794.00 2.50 650.00LF

0155 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

30 20.00 600.00 201.25 6,037.50 12.00 360.00LF

0156 7301000000-E DIRECT DRILL (***********)
(1, 2")

60 50.00 3,000.00 143.75 8,625.00 100.00 6,000.00LF

0157 7324000000-N JUNCTION BOX (STANDARD SIZE) 2 600.00 1,200.00 1,150.00 2,300.00 600.00 1,200.00EA

0158 7372000000-N GUY ASSEMBLY 2 580.00 1,160.00 1,035.00 2,070.00 750.00 1,500.00EA

0159 7420000000-E 2" RISER WITH WEATHERHEAD 2 950.00 1,900.00 1,495.00 2,990.00 775.00 1,550.00EA

0160 7444000000-E INDUCTIVE LOOP SAWCUT 270 12.00 3,240.00 18.40 4,968.00 8.00 2,160.00LF

0161 7456000000-E LEAD-IN CABLE(********)
(14-2)

800 3.50 2,800.00 3.74 2,992.00 2.00 1,600.00LF

0162 7481000000-N SITE SURVEY 1 2,100.00 2,100.00 2,875.00 2,875.00 1,500.00 1,500.00EA

0163 7481200000-N LUMINAIRE ARM FOR VIDEO SYSTEM 1 1,800.00 1,800.00 3,450.00 3,450.00 1,475.00 1,475.00EA

0164 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 1 8,500.00 8,500.00 8,050.00 8,050.00 6,550.00 6,550.00EA

0165 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 1 7,800.00 7,800.00 5,750.00 5,750.00 5,500.00 5,500.00EA

0166 7636000000-N SIGN FOR SIGNALS 8 530.00 4,240.00 690.00 5,520.00 350.00 2,800.00EA

0167 7642100000-N TYPE I POST W/ FOUNDATION 1 4,000.00 4,000.00 3,450.00 3,450.00 2,200.00 2,200.00EA

0168 7642200000-N TYPE II PED W/ FOUNDATION 2 4,600.00 9,200.00 4,312.50 8,625.00 3,800.00 7,600.00EA

0191 6070000000-N SPECIAL STILLING BASINS 4 550.00 2,200.00 2,000.00 8,000.00 3,845.00 15,380.00EA

STRUCTURE ITEMS

0169 8042000000-N REMV EXIST STRS *********
(20+64.00-L-)

Lump Sum 640,000.00 350,000.00 500,000.00

0170 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,221.00 7,500.00 5,000.00

0171 8105560000-E 4'-0" DRILLD PIER IN SOIL 308 1,400.00 431,200.00 1,121.25 345,345.00 975.00 300,300.00LF

0172 8105660000-E 4'-0" DRILLD PIER NO SOIL 165 1,700.00 280,500.00 1,121.25 185,006.25 975.00 160,875.00LF

0173 8113000000-N SID INSPECTIONS 1 1,000.00 1,000.00 1,150.00 1,150.00 1,000.00 1,000.00EA

0174 8115000000-N CSL TESTING 6 3,000.00 18,000.00 3,450.00 20,700.00 3,000.00 18,000.00EA

0175 8121000000-N UNCL STR EXCAV STA *****
(20+64.00-L-)

Lump Sum 30,000.00 115,000.00 115,000.00

0176 8147000000-E REINF CONCRETE DECK SLAB 21,466.5 50.00 1,073,325.00 70.36 1,510,382.94 90.00 1,931,985.00SF

0177 8161000000-E GROOVING BRIDGE FLOORS 24,217 0.76 18,404.92 1.44 34,872.48 1.00 24,217.00SF

0178 8182000000-E CLASS A CONCRETE (BRIDGE) 772.1 2,600.00 2,007,460.00 1,800.15 1,389,895.82 1,400.00 1,080,940.00CY

0179 8210000000-N BRG APPR SLAB ***********
(20+64.00-L-)

Lump Sum 175,000.00 265,000.00 275,000.00

0180 8217000000-E REINF STEEL (BRIDGE) 132,284 4.00 529,136.00 2.35 310,867.40 2.00 264,568.00LB

0181 8238000000-E SPIRAL COL REINF STL BRG 16,600 6.00 99,600.00 4.15 68,890.00 4.00 66,400.00LB

0182 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

34 2,500.00 85,000.00 1,200.00 40,800.00 1,400.00 47,600.00EA
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0183 8364000000-E HP12X53 PILES 750 43.00 32,250.00 75.00 56,250.00 72.50 54,375.00LF

0184 8475000000-E TWO BAR METAL RAIL 359.4 150.00 53,910.00 225.00 80,865.00 225.00 80,865.00LF

0185 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-4 1/4")

391.8 171.00 66,997.80 195.00 76,401.00 275.00 107,745.00LF

0186 8608000000-E RIP RAP II (2'-0") 665 80.00 53,200.00 90.00 59,850.00 105.00 69,825.00TON

0187 8622000000-E GEOTEXTILE FOR DRAINAGE 745 5.00 3,725.00 5.00 3,725.00 5.00 3,725.00SY

0188 8657000000-N ELASTOMERIC BEARINGS Lump Sum 50,000.00 55,000.00 80,000.00

0189 8860000000-N GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 140,000.00 85,000.00 275,000.00

0190 8867000000-E GENERIC STRUCTURE ITEM (LF)
36" PRESTRESSED CONCRETE FLORIDA I-BEAM

2,176.3 550.00 1,196,965.00 645.00 1,403,713.50 700.00 1,523,410.00LF

TOTAL 11,730,807.95 TOTAL 12,749,176.17 TOTAL 13,691,193.18CONTRACT TOTAL

SUB-TOTAL 4,743,913.23 SUB-TOTAL 6,282,961.78 SUB-TOTAL 6,705,363.18ROADWAY ITEMS

SUB-TOTAL 6,986,894.72 SUB-TOTAL 6,466,214.39 SUB-TOTAL 6,985,830.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 740,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 50,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(20+64.00-L-)

Lump Sum 170,000.00

0004 0036000000-E UNDERCUT EXCAVATION 450 80.00 36,000.00CY

0005 0043000000-N GRADING Lump Sum 1,821,800.00

0006 0050000000-E SUPP CLEARING & GRUBBING 1 11,000.00 11,000.00ACR

0007 0134000000-E DRAINAGE DITCH EXCAVATION 70 46.00 3,220.00CY

0008 0195000000-E SELECT GRANULAR MATERIAL 400 120.00 48,000.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 700 4.00 2,800.00SY

0010 0199000000-E TEMPORARY SHORING 1,040 261.50 271,960.00SF

0011 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 75.00 3,750.00TON

0012 0318000000-E FND CONDIT MATL MINOR STRS 120 100.00 12,000.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 380 5.00 1,900.00SY

0014 0396000000-E 42" RC PIPE CULV III 196 325.00 63,700.00LF

0015 0448200000-E 15" RCP CULV CLASS IV 864 125.00 108,000.00LF

0016 0576000000-E **" CS PIPE CULV *****"
(12", 0.064")

18 155.00 2,790.00LF

0017 0582000000-E 15" CS PIPE CULV 0.064" 48 140.00 6,720.00LF

0018 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 605.00 1,210.00EA

0019 0995000000-E PIPE REMOVAL 659 56.00 36,904.00LF

0020 1099500000-E SHALLOW UNDERCUT 100 44.00 4,400.00CY

0021 1099700000-E CLASS IV SUBGRD STABILIZATION 200 80.00 16,000.00TON

0022 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

1,660 26.00 43,160.00SY

0023 1330000000-E INCIDENTAL MILLING 930 26.00 24,180.00SY

0024 1491000000-E ASP CONC BASE CRS B25.0C 690 127.00 87,630.00TON

0025 1503000000-E ASP CONC INTR CRS I19.0C 780 123.00 95,940.00TON

0026 1523000000-E ASP CONC SURF CRS S9.5C 1,110 118.00 130,980.00TON

0027 1575000000-E ASP FOR PLANT MIX 140 750.00 105,000.00TON

0028 2000000000-N RIGHT-OF-WAY MARKERS 28 325.00 9,100.00EA

0029 2022000000-E SUBDRAIN EXCAVATION 45 65.70 2,956.50CY

0030 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 6.50 1,300.00SY

0031 2036000000-E SUBDRAIN COARSE AGGREGATE 34 110.00 3,740.00CY

0032 2044000000-E 6" PERF SUBDRN PIPE 200 75.00 15,000.00LF

0033 2070000000-N SUBDRN PIPE OUTLET 1 640.00 640.00EA

0034 2077000000-E 6" OUTLET PIPE 6 100.00 600.00LF

0035 2190000000-N TEMP STL PLT COVER FOR MDS 2 1,000.00 2,000.00EA

0036 2286000000-N MASNRY DRAINAGE STRUCT 29 4,265.00 123,685.00EA

0037 2308000000-E MASNRY DRAINAGE STRUCT 18.4 755.00 13,892.00LF
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0038 2364000000-N FRAME W/2GRTS 840.16 STD 6 1,370.00 8,220.00EA

0039 2366000000-N FRAME W/2GRTS 840.24 STD 2 1,340.00 2,680.00EA

0040 2374000000-N FRAME-GRT-HD 840.03 **
(E)

8 1,470.00 11,760.00EA

0041 2374000000-N FRAME-GRT-HD 840.03 **
(F)

3 1,510.00 4,530.00EA

0042 2374000000-N FRAME-GRT-HD 840.03 **
(G)

3 1,510.00 4,530.00EA

0043 2396000000-N FRAME W/COVER STD 840.54 5 1,165.00 5,825.00EA

0044 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 4 3,880.00 15,520.00EA

0045 2418000000-E FRM W/GRATES, DRIVEWY DI 36 1,370.00 49,320.00LF

0046 2451000000-N CONC TRANS SECT FOR DROP INLET 6 1,850.00 11,100.00EA

0047 2535000000-E **"X**" CONCRETE CURB
(9" X 18")

120 63.50 7,620.00LF

0048 2542000000-E 1'-6" CONC CURB & GUTTER 190 46.50 8,835.00LF

0049 2549000000-E 2'-6" CONC CURB & GUTTER 1,340 50.50 67,670.00LF

0050 2591000000-E 4" CONCRETE SIDEWALK 430 76.00 32,680.00SY

0051 2605000000-N CONCRETE CURB RAMPS 6 3,235.00 19,410.00EA

0052 2612000000-E 6" CONCRETE DRIVEWAY 40 140.00 5,600.00SY

0053 2647000000-E 5" MONO CONC ISLANDS (SURF MTD) 360 144.00 51,840.00SY

0054 2655000000-E 5" MONO CONC ISLDS (KEY IN) 140 150.00 21,000.00SY

0055 2815000000-N ADJ DROP INLETS 2 900.00 1,800.00EA

0056 2860000000-N CONVERT CB TO JB 1 3,200.00 3,200.00EA

0057 2905000000-N CONVERT DI TO JB 3 3,200.00 9,600.00EA

0058 3030000000-E STL BEAM GUARDRAIL 200 40.00 8,000.00LF

0059 3045000000-E SBGR SHOP CURVED 50 46.00 2,300.00LF

0060 3210000000-N GR END TYPE CAT-1 2 1,965.00 3,930.00EA

0061 3215000000-N GR ANCHOR TYPE III 4 4,575.00 18,300.00EA

0062 3287000000-N GR END TYPE TL-3 1 6,540.00 6,540.00EA

0063 3360000000-E REMOVE EXISTING GUARDRAIL 930 4.00 3,720.00LF

0064 3380000000-E TEMP STL BM GUARDRAIL 62.5 24.00 1,500.00LF

0065 3382000000-E TEMP STL BM GDRAIL, SHP CURV 12.5 26.25 328.13LF

0066 3387000000-N TEMP GDRL ANCH UNITS ******
(III)

2 3,925.00 7,850.00EA

0067 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

1 4,600.00 4,600.00EA

0068 3389500000-N ADDITIONAL GUIDERAIL POSTS 5 135.00 675.00EA

0069 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE CAT-
1

2 1,600.00 3,200.00EA

0070 3628000000-E RIP RAP, CLASS I 20 86.00 1,720.00TON

0071 3635000000-E RIP RAP, CLASS II 940 100.00 94,000.00TON

0072 3649000000-E RIP RAP, CLASS B 90 86.00 7,740.00TON

0073 3656000000-E GEOTEXTILE FOR DRAINGE 1,510 4.00 6,040.00SY
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0074 4072000000-E SUPPORT, 3-LB STL U-CHAN 215 11.15 2,397.25LF

0075 4102000000-N SIGN ERECTION, TYPE E 1 105.00 105.00EA

0076 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(D)

1 251.27 251.27EA

0077 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(E)

6 140.00 840.00EA

0078 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(F)

3 175.00 525.00EA

0079 4155000000-N DISPOSE SIGN SYST U-CHAN 10 28.00 280.00EA

0080 4400000000-E WORK ZONE SIGNS (STAT) 111 10.00 1,110.00SF

0081 4405000000-E WORK ZONE SIGNS (PORT) 96 26.25 2,520.00SF

0082 4410000000-E WORK ZONE SIGNS (BARR) 44 9.75 429.00SF

0083 4415000000-N FLASHING ARROW BOARD 1 7,000.00 7,000.00EA

0084 4420000000-N PORTABLE CHANGE MSG SIGN 2 22,735.00 45,470.00EA

0085 4422000000-N PORT CHANGE MSG SIGN (SHORT TERM) 2 665.00 1,330.00DAY

0086 4430000000-N DRUMS 150 67.00 10,050.00EA

0087 4445000000-E BARRICADES (TYPE III) 72 56.00 4,032.00LF

0088 4447000000-E PED CHANNEL DEVICES 12 116.00 1,392.00LF

0089 4465000000-N TEMPORARY CRASH CUSHIONS 3 10,700.00 32,100.00EA

0090 4470000000-N REM & RES CRASH CUSHION 1 4,126.75 4,126.75EA

0091 4480000000-N TMA 1 167,310.00 167,310.00EA

0092 4490000000-E PORT CONC BARRIER(ANCHRD) 1,040 95.00 98,800.00LF

0093 4510000000-N LAW ENFORCEMENT 32 100.00 3,200.00HR

0094 4685000000-E THERMO PVT MKG LINES 4"90 3,143 1.65 5,185.95LF

0095 4695000000-E THERMO PVT MKG LINES 8"90 MILS 427 4.25 1,814.75LF

0096 4709000000-E 24"WIDE THERMO 90 MILS 439 15.40 6,760.60LF

0097 4720000000-E THERMO PVT MKG CHARACTER 90 8 130.75 1,046.00EA

0098 4725000000-E THERMO PVT SYMBOL 90MILS 15 311.20 4,668.00EA

0099 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(I)

912 4.00 3,648.00LF

0100 4780000000-E 8" COLD APPL PLSTIC LINES TYPE **
(I)

141 4.00 564.00LF

0101 4805000000-N COLD APPL PLASTIC SYM TYPE **
(I)

3 1,210.00 3,630.00EA

0102 4810000000-E PAINT PVMT MARKINGS 4" 4,604 0.85 3,913.40LF

0103 4820000000-E PAINT PVMT MARKINGS 8" 174 1.10 191.40LF

0104 4835000000-E PAINT PVT MKG LINES 24" 36 4.60 165.60LF

0105 5255000000-N PORTABLE LIGHTING Lump Sum 84,000.00

0106 5326600000-E 16" WATER LINE 182 370.00 67,340.00LF

0107 5329000000-E DI H2O PIPE FITTINGS 1,910 16.50 31,515.00LB

0108 5540000000-E 6" VALVE 1 2,270.00 2,270.00EA

0109 5666000000-N FIRE HYDRANT 1 10,150.00 10,150.00EA

0110 5673000000-E FIRE HYDRANT LEG 27 140.00 3,780.00LF
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0111 5691400000-E 10" SANITARY GRAVITY SEWER 167 200.00 33,400.00LF

0112 5775000000-E 4' DIA UTILITY MANHOLE 2 4,625.00 9,250.00EA

0113 5781000000-E UTILITY MANHOLE WALL 4' DIA 9 300.00 2,700.00LF

0114 5802000000-E ABANDON 10" UTILITY PIPE 172 20.50 3,526.00LF

0115 5810000000-E ABANDON 16" UTILITY PIPE 196 46.00 9,016.00LF

0116 5816000000-N ABANDON UTILITY MANHOLE 1 3,155.00 3,155.00EA

0117 5882000000-N GENERIC UTILITY ITEM (EA)
16" INSERT VALVE

1 60,000.00 60,000.00EA

0118 5888000000-E GENERIC UTILITY ITEM (LF)
84" TUNNEL LINER PLATE

40 29,175.00 1,167,000.00LF

0119 6000000000-E TEMPORARY SILT FENCE 3,290 4.60 15,134.00LF

0120 6006000000-E EROS CONTRL STONE CL A 75 86.00 6,450.00TON

0121 6009000000-E EROS CONTRL STONE CL B 140 86.00 12,040.00TON

0122 6012000000-E SEDIMENT CONTROL STONE 450 80.35 36,157.50TON

0123 6015000000-E TEMPORARY MULCHING 2.5 2,615.00 6,537.50ACR

0124 6018000000-E SEED FOR TEMP SEEDING 200 3.95 790.00LB

0125 6021000000-E FERT FOR TEMP SEEDING 1 2,615.00 2,615.00TON

0126 6024000000-E TEMPORARY SLOPE DRAINS 200 16.00 3,200.00LF

0127 6029000000-E SAFETY FENCE 320 6.55 2,096.00LF

0128 6030000000-E SILT EXCAVATION 200 40.00 8,000.00CY

0129 6036000000-E MATTING FOR EROS CONTROL 7,625 5.25 40,031.25SY

0130 6037000000-E COIR FIBER MAT 100 5.90 590.00SY

0131 6038000000-E PERM SOIL REINF MAT 320 20.00 6,400.00SY

0132 6042000000-E 1/4" HARDWARE CLOTH 2,050 13.10 26,855.00LF

0133 6045000000-E **" TEMPORARY PIPE
(15")

55 125.00 6,875.00LF

0134 6048000000-E FLOAT TURBIDITY CURTAIN 100 65.40 6,540.00SY

0135 6071012000-E COIR FIBER WATTLE 240 22.25 5,340.00LF

0136 6071020000-E POLYACRYLAMIDE (PAM) 75 32.70 2,452.50LB

0137 6084000000-E SEEDING AND MULCHING 3 5,230.00 15,690.00ACR

0138 6087000000-E MOWING 3 980.00 2,940.00ACR

0139 6090000000-E SEED FOR REPAIR SEEDING 50 33.00 1,650.00LB

0140 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,485.00 621.25TON

0141 6096000000-E SEED FOR SUPP SEEDING 50 33.00 1,650.00LB

0142 6108000000-E FERTILIZER TOPDRESSING 1.5 2,354.00 3,531.00TON

0143 6111000000-E IMPERVIOUS DIKE 440 135.00 59,400.00LF

0144 6114500000-N SPECIALIZED HAND MOWING 10 165.00 1,650.00MHR

0145 6114800000-N MANUAL LITTER REMOVAL 2 130.00 260.00MHR

0146 6114900000-E LITTER DISPOSAL 0.1 6,540.00 654.00TON

0147 6117000000-N RESPONSE FOR EROS CONTROL 25 650.00 16,250.00EA

0148 6117500000-N CONC WASHOUT STRUCTURE 2 4,000.00 8,000.00EA

0149 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

15 240.00 3,600.00EA
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BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0150 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

45 186.00 8,370.00EA

0151 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 2 2,200.00 4,400.00EA

0152 7060000000-E SIGNAL CABLE 1,300 5.90 7,670.00LF

0153 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 5 2,485.00 12,425.00EA

0154 7264000000-E MESSENGER CABLE (3/8") 260 4.50 1,170.00LF

0155 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

30 26.25 787.50LF

0156 7301000000-E DIRECT DRILL (***********)
(1, 2")

60 65.40 3,924.00LF

0157 7324000000-N JUNCTION BOX (STANDARD SIZE) 2 785.00 1,570.00EA

0158 7372000000-N GUY ASSEMBLY 2 760.00 1,520.00EA

0159 7420000000-E 2" RISER WITH WEATHERHEAD 2 1,245.00 2,490.00EA

0160 7444000000-E INDUCTIVE LOOP SAWCUT 270 15.70 4,239.00LF

0161 7456000000-E LEAD-IN CABLE(********)
(14-2)

800 4.60 3,680.00LF

0162 7481000000-N SITE SURVEY 1 2,750.00 2,750.00EA

0163 7481200000-N LUMINAIRE ARM FOR VIDEO SYSTEM 1 2,354.00 2,354.00EA

0164 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 1 11,115.00 11,115.00EA

0165 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 1 10,200.00 10,200.00EA

0166 7636000000-N SIGN FOR SIGNALS 8 695.00 5,560.00EA

0167 7642100000-N TYPE I POST W/ FOUNDATION 1 5,230.00 5,230.00EA

0168 7642200000-N TYPE II PED W/ FOUNDATION 2 6,015.00 12,030.00EA

0191 6070000000-N SPECIAL STILLING BASINS 4 1,780.00 7,120.00EA

STRUCTURE ITEMS

0169 8042000000-N REMV EXIST STRS *********
(20+64.00-L-)

Lump Sum 784,430.00

0170 8065000000-N ASBESTOS ASSESSMENT Lump Sum 5,230.00

0171 8105560000-E 4'-0" DRILLD PIER IN SOIL 308 1,570.00 483,560.00LF

0172 8105660000-E 4'-0" DRILLD PIER NO SOIL 165 1,570.00 259,050.00LF

0173 8113000000-N SID INSPECTIONS 1 3,010.00 3,010.00EA

0174 8115000000-N CSL TESTING 6 3,925.00 23,550.00EA

0175 8121000000-N UNCL STR EXCAV STA *****
(20+64.00-L-)

Lump Sum 26,150.00

0176 8147000000-E REINF CONCRETE DECK SLAB 21,466.5 85.00 1,824,652.50SF

0177 8161000000-E GROOVING BRIDGE FLOORS 24,217 2.65 64,175.05SF

0178 8182000000-E CLASS A CONCRETE (BRIDGE) 772.1 1,570.00 1,212,197.00CY

0179 8210000000-N BRG APPR SLAB ***********
(20+64.00-L-)

Lump Sum 339,920.00

0180 8217000000-E REINF STEEL (BRIDGE) 132,284 2.65 350,552.60LB

0181 8238000000-E SPIRAL COL REINF STL BRG 16,600 5.25 87,150.00LB

0182 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

34 1,965.00 66,810.00EA

C204741
45762.3.1

NHP-0029(062)

B-5808 0.178 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGES #57 AND #59 OVER IRISH BUFFALO CREEK ON US-29 AND US-601.

May 01, 2023 1:22 PM CABARRUS 2:00 PM

Apr 18, 2023

11 / 12 007

TIP NO

FED AID NO
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0183 8364000000-E HP12X53 PILES 750 105.00 78,750.00LF

0184 8475000000-E TWO BAR METAL RAIL 359.4 225.00 80,865.00LF

0185 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-4 1/4")

391.8 315.00 123,417.00LF

0186 8608000000-E RIP RAP II (2'-0") 665 100.00 66,500.00TON

0187 8622000000-E GEOTEXTILE FOR DRAINAGE 745 6.55 4,879.75SY

0188 8657000000-N ELASTOMERIC BEARINGS Lump Sum 65,370.00

0189 8860000000-N GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 265,425.00

0190 8867000000-E GENERIC STRUCTURE ITEM (LF)
36" PRESTRESSED CONCRETE FLORIDA I-BEAM

2,176.3 810.00 1,762,803.00LF

TOTAL 14,878,150.00CONTRACT TOTAL

SUB-TOTAL 6,899,703.10ROADWAY ITEMS

SUB-TOTAL 7,978,446.90STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

11,730,807.95DANE CONSTRUCTION INC 1

12,749,176.17NJR GROUP INC 2

13,691,193.18REEVES CONSTRUCTION COMPANY 3

14,878,150.00BLYTHE DEVELOPMENT CO 4
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 3,275,000.00 1,450,000.00 1,677,530.00

0002 0156000000-E REMOVAL OF EXT ASPHALT PVMT 480 61.00 29,280.00 20.84 10,003.20 197.27 94,689.60SY

0003 0196000000-E GEOTEXTILE SOIL STABILIZATION 50 65.00 3,250.00 10.14 507.00 71.96 3,598.00SY

0004 0255000000-E GENERIC GRADING ITEM (TON)
AGGREGATE FOR BACKFILL

1,800 35.00 63,000.00 136.49 245,682.00 25.00 45,000.00TON

0005 1245000000-E SHOULDER RECONSTRUCTION 16.78 7,000.00 117,460.00 10,989.08 184,396.76 6,000.00 100,680.00SMI

0006 1260000000-E AGGREGATE SHOULDER BORROW 2,183 26.00 56,758.00 110.09 240,326.47 156.13 340,831.79TON

0007 1297000000-E MILL ASP PVMT *****" DTH
(2")

255,078 6.25 1,594,237.50 1.92 489,749.76 6.31 1,609,542.18SY

0008 1330000000-E INCIDENTAL MILLING 2,249 26.00 58,474.00 6.19 13,921.31 26.26 59,058.74SY

0009 1524200000-E ASP CONC SURF CRS S9.5D 29,019 111.00 3,221,109.00 112.27 3,257,963.13 116.52 3,381,293.88TON

0010 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 2,012 1,000.00 2,012,000.00 1,011.45 2,035,037.40 1,014.44 2,041,053.28TON

0011 1704000000-E PATCHING EXIST PAVEMENT 40 715.00 28,600.00 672.62 26,904.80 671.72 26,868.80TON

0012 1839140000-E ULTRATHIN BOND WEAR CRS 6,805 193.00 1,313,365.00 195.21 1,328,404.05 199.06 1,354,603.30TON

0013 1840000000-E MILLED RUMBLE STRIPS 89,745 0.32 28,718.40 0.35 31,410.75 0.61 54,744.45LF

0014 1881000000-E GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR, AND SEALING

4,350 7.00 30,450.00 10.00 43,500.00 44.69 194,401.50LF

0015 1891000000-E GENERIC PAVING ITEM (SY)
REPAIR OF 8" CONTINUOUSLY REINFORCED
CONCRETE PAVEMENT

1,750 825.00 1,443,750.00 1,450.00 2,537,500.00 2,751.60 4,815,300.00SY

0016 2364000000-N FRAME W/2GRTS 840.16 STD 5 1,200.00 6,000.00 2,252.93 11,264.65 5,740.65 28,703.25EA

0017 2473000000-N GENERIC DRAINAGE ITEM (EA)
DRAINAGE  STRUCTURE CLEAN OUT

25 800.00 20,000.00 2,054.43 51,360.75 2,258.07 56,451.75EA

0018 2473000000-N GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE REPAIR

5 1,600.00 8,000.00 2,948.03 14,740.15 15,190.57 75,952.85EA

0019 2473000000-N GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE 12" FUNNEL DRAIN PIPE
ELBOWS

15 1,300.00 19,500.00 1,868.84 28,032.60 2,436.17 36,542.55EA

0020 2473000000-N GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE APRON

47 1,300.00 61,100.00 5,400.64 253,830.08 6,630.76 311,645.72EA

0021 2473000000-N GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE METAL FUNNELS

15 2,600.00 39,000.00 4,751.79 71,276.85 12,577.73 188,665.95EA

0022 2484000000-E GENERIC DRAINAGE ITEM (LF)
REMOVE AND REPLACE 12" FUNNEL DRAIN PIPE

300 100.00 30,000.00 288.75 86,625.00 600.42 180,126.00LF

0023 2535000000-E **"X**" CONCRETE CURB
(8" X 6")

540 90.00 48,600.00 83.86 45,284.40 63.34 34,203.60LF

0024 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4" CONCRETE PAVED
DITCH

1,700 160.00 272,000.00 317.71 540,107.00 378.11 642,787.00SY

0025 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 5" CONCRETE ISLANDS

604 265.00 160,060.00 208.66 126,030.64 291.07 175,806.28SY

0026 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6"  CURB AND
GUTTER

620 135.00 83,700.00 158.55 98,301.00 139.48 86,477.60LF
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0027 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 8" X 6" CURB

1,040 80.00 83,200.00 137.32 142,812.80 107.29 111,581.60LF

0028 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE CONCRETE
EXPRESSWAY GUTTER

740 160.00 118,400.00 152.10 112,554.00 195.32 144,536.80LF

0029 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE SHOULDER BERM
GUTTER

2,740 112.00 306,880.00 133.45 365,653.00 161.57 442,701.80LF

0030 2830000000-N ADJ MANHOLES 1 1,800.00 1,800.00 2,775.74 2,775.74 2,747.04 2,747.04EA

0031 3030000000-E STL BEAM GUARDRAIL 39,275 27.50 1,080,062.50 23.47 921,784.25 25.14 987,373.50LF

0032 3045000000-E SBGR SHOP CURVED 62.5 33.00 2,062.50 30.61 1,913.13 30.53 1,908.13LF

0033 3090000000-N TRIPLE CORRU GR TERM SECT 21 400.00 8,400.00 357.14 7,499.94 356.23 7,480.83EA

0034 3120000000-E 20"TUBULAR 3C GUARDRAIL 4,920 210.00 1,033,200.00 173.47 853,472.40 173.03 851,307.60LF

0035 3135000000-N W-TR SBGR TRANS SECTIONS 39 265.00 10,335.00 229.59 8,954.01 229.01 8,931.39EA

0036 3150000000-N ADDIT GUARDRAIL POSTS 30 70.00 2,100.00 61.22 1,836.60 61.07 1,832.10EA

0037 3210000000-N GR END TYPE CAT-1 32 1,150.00 36,800.00 969.39 31,020.48 966.92 30,941.44EA

0038 3215000000-N GR ANCHOR TYPE III 22 2,750.00 60,500.00 2,346.94 51,632.68 2,340.97 51,501.34EA

0039 3287000000-N GR END TYPE TL-3 35 3,750.00 131,250.00 3,265.31 114,285.85 3,257.00 113,995.00EA

0040 3319000000-N GR ANCHOR TYPE B-83 1 3,750.00 3,750.00 3,265.31 3,265.31 3,257.00 3,257.00EA

0041 3345000000-E REMOVE & RESET GUARDRAIL 1,354 8.00 10,832.00 8.16 11,048.64 9.43 12,768.22LF

0042 3360000000-E REMOVE EXISTING GUARDRAIL 50,125 1.00 50,125.00 1.02 51,127.50 1.37 68,671.25LF

0043 3420000000-E GENERIC GUARDRAIL ITEM (LF)
REMOVAL OF EXISTING 20" TUBULAR TRIPLE
CORRUGATED  STEEL BEAM GUARDRAIL

5,040 6.25 31,500.00 5.10 25,704.00 5.09 25,653.60LF

0044 3435000000-N GENERIC GUARDRAIL ITEM (EA)
RESPONSE FOR GUARDRAIL/GUIDERAIL
MAINTENANCE

100 1,150.00 115,000.00 1,020.41 102,041.00 1,017.81 101,781.00EA

0045 3635000000-E RIP RAP, CLASS II 50 200.00 10,000.00 261.64 13,082.00 377.49 18,874.50TON

0046 4400000000-E WORK ZONE SIGNS (STAT) 1,320 8.50 11,220.00 7.73 10,203.60 7.15 9,438.00SF

0047 4405000000-E WORK ZONE SIGNS (PORT) 544 10.50 5,712.00 13.40 7,289.60 13.37 7,273.28SF

0048 4410000000-E WORK ZONE SIGNS (BARR) 122 10.00 1,220.00 10.31 1,257.82 6.68 814.96SF

0049 4415000000-N FLASHING ARROW BOARD 6 3,200.00 19,200.00 3,500.00 21,000.00 5,347.04 32,082.24EA

0050 4420000000-N PORTABLE CHANGE MSG SIGN 8 25,000.00 200,000.00 26,288.66 210,309.28 16,709.51 133,676.08EA

0051 4424000000-N WZ PRESENCE LIGHTING 15 4,000.00 60,000.00 4,639.18 69,587.70 4,832.90 72,493.50EA

0052 4430000000-N DRUMS 260 50.00 13,000.00 202.56 52,665.60 45.24 11,762.40EA

0053 4445000000-E BARRICADES (TYPE III) 96 33.00 3,168.00 27.84 2,672.64 40.87 3,923.52LF

0054 4447000000-E PED CHANNEL DEVICES 20 72.00 1,440.00 30.93 618.60 102.83 2,056.60LF

0055 4455000000-N FLAGGER 20 500.00 10,000.00 869.22 17,384.40 616.97 12,339.40DAY

0056 4480000000-N TMA 3 35,000.00 105,000.00 48,000.00 144,000.00 55,526.99 166,580.97EA

0057 4510000000-N LAW ENFORCEMENT 1,000 110.00 110,000.00 50.00 50,000.00 80.00 80,000.00HR

0059 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING LIGHTS

16 175.00 2,800.00 144.33 2,309.28 128.54 2,056.64EA

0062 4688000000-E THERMO PVT MKG LINES,6"90 MILS 123,802 2.20 272,364.40 0.99 122,563.98 1.83 226,557.66LF
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0063 4695000000-E THERMO PVT MKG LINES 8"90 MILS 120 7.25 870.00 14.62 1,754.40 7.36 883.20LF

0064 4700000000-E 12"WIDE THERMO 90 MILS 3,671 6.50 23,861.50 5.85 21,475.35 6.60 24,228.60LF

0065 4709000000-E 24"WIDE THERMO 90 MILS 65 17.75 1,153.75 40.93 2,660.45 18.02 1,171.30LF

0066 4720000000-E THERMO PVT MKG CHARACTER 90 8 260.00 2,080.00 216.33 1,730.64 263.96 2,111.68EA

0067 4725000000-E THERMO PVT SYMBOL 90MILS 24 345.00 8,280.00 230.36 5,528.64 350.25 8,406.00EA

0068 4810000000-E PAINT PVMT MARKINGS 4" 727,048 1.00 727,048.00 0.33 239,925.84 0.73 530,745.04LF

0069 4820000000-E PAINT PVMT MARKINGS 8" 720 1.75 1,260.00 7.60 5,472.00 1.78 1,281.60LF

0070 4825000000-E PAINT PVMT MARKINGS 12" 19,420 1.80 34,956.00 2.98 57,871.60 1.83 35,538.60LF

0071 4835000000-E PAINT PVT MKG LINES 24" 390 6.75 2,632.50 7.66 2,987.40 6.85 2,671.50LF

0072 4840000000-N PAINT PVT MKG CHARACTER 32 160.00 5,120.00 88.28 2,824.96 162.44 5,198.08EA

0073 4845000000-N PAINT PVT MKG SYMBOL 101 190.00 19,190.00 101.91 10,292.91 192.89 19,481.89EA

0074 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(6", 20 MILS)

6,926 1.95 13,505.70 2.05 14,198.30 1.98 13,713.48LF

0075 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,092 44.75 48,867.00 76.01 83,002.92 45.43 49,609.56EA

0076 5255000000-N PORTABLE LIGHTING Lump Sum 275,000.00 3,450,000.00 845,158.17

0077 6000000000-E TEMPORARY SILT FENCE 100 7.80 780.00 12.05 1,205.00 5.00 500.00LF

0078 6012000000-E SEDIMENT CONTROL STONE 100 100.00 10,000.00 165.30 16,530.00 270.47 27,047.00TON

0079 6029000000-E SAFETY FENCE 100 5.20 520.00 9.32 932.00 8.00 800.00LF

0080 6036000000-E MATTING FOR EROS CONTROL 150 2.60 390.00 12.79 1,918.50 5.00 750.00SY

0081 6042000000-E 1/4" HARDWARE CLOTH 50 60.00 3,000.00 30.12 1,506.00 8.00 400.00LF

0082 6084000000-E SEEDING AND MULCHING 1 4,800.00 4,800.00 5,000.00 5,000.00 4,500.00 4,500.00ACR

0083 6117000000-N RESPONSE FOR EROS CONTROL 10 750.00 7,500.00 250.00 2,500.00 250.00 2,500.00EA

0084 6117500000-N CONC WASHOUT STRUCTURE 4 3,000.00 12,000.00 2,948.02 11,792.08 6,796.27 27,185.08EA

0085 7444000000-E INDUCTIVE LOOP SAWCUT 516 12.00 6,192.00 12.00 6,192.00 10.00 5,160.00LF

0086 7456000000-E LEAD-IN CABLE(********)
(14-2)

110 3.00 330.00 3.00 330.00 2.00 220.00LF

0104 4423000000-N WZ DIGITAL SPD LMT SIGNS 4 5,000.00 20,000.00 7,731.96 30,927.84 12,339.33 49,357.32EA

STRUCTURE ITEMS

0087 8161000000-E GROOVING BRIDGE FLOORS 75,775 1.50 113,662.50 0.73 55,315.75 3.00 227,325.00SF

0088 8660000000-E CONCRETE REPAIRS 2.8 3,000.00 8,400.00 3,820.52 10,697.46 1,388.89 3,888.89CF

0089 8664000000-E SHOTCRETE REPAIRS 2,278.9 1,500.00 3,418,350.00 1,357.64 3,093,925.80 1,196.76 2,727,296.36CF

0090 8678000000-E EPOXY RESIN INJECTION 31 250.00 7,750.00 150.00 4,650.00 202.02 6,262.62LF

0091 8860000000-N GENERIC STRUCTURE ITEM (LS)
PEDESTRIAN PROTECTION

Lump Sum 290,000.00 60,688.56 182,225.00

0092 8860000000-N GENERIC STRUCTURE ITEM (LS)
WATERCRAFT SAFETY

Lump Sum 390,000.00 121,037.27 250,000.00

0093 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,650 215.00 354,750.00 227.14 374,781.00 162.44 268,026.00LF

0094 8881000000-E GENERIC STRUCTURE ITEM (CY)
FLOWABLE FILL

4 1,500.00 6,000.00 4,351.65 17,406.60 3,299.49 13,197.96CY
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0095 8881000000-E GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVERLAY - VERY
EARLY STRENGTH

686.7 1,500.00 1,030,050.00 2,000.00 1,373,400.00 1,652.74 1,134,936.56CY

0096 8882000000-E GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

344.6 1,500.00 516,900.00 1,540.38 530,814.95 816.66 281,421.04CF

0097 8892000000-E GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,536 85.00 130,560.00 252.43 387,732.48 185.94 285,603.84SF

0098 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

3,048 35.00 106,680.00 37.67 114,818.16 37.35 113,842.80SF

0099 8893000000-E GENERIC STRUCTURE ITEM (SY)
FINE MILLING

23,164 15.00 347,460.00 11.58 268,239.12 45.00 1,042,380.00SY

0100 8893000000-E GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

9,299 100.00 929,900.00 95.00 883,405.00 175.00 1,627,325.00SY

0101 8893000000-E GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MODIFIED
CONCRETE OVERLAY - VERY EARLY STRENGTH

9,299 125.00 1,162,375.00 120.00 1,115,880.00 250.00 2,324,750.00SY

0102 8897000000-N GENERIC STRUCTURE ITEM (EA)
REMOVE AND REPLACE W 6 X 9 POSTS

7 415.00 2,905.00 250.00 1,750.00 330.79 2,315.53EA

0103 8897000000-N GENERIC STRUCTURE ITEM (EA)
TEMPORARY RIVER TRAFFIC WARNING SIGNS

15 550.00 8,250.00 500.00 7,500.00 2,385.86 35,787.90EA

TOTAL 27,988,062.25 TOTAL 29,157,086.56 TOTAL 33,550,660.06CONTRACT TOTAL

SUB-TOTAL 19,164,069.75 SUB-TOTAL 20,735,044.41 SUB-TOTAL 23,024,075.56ROADWAY ITEMS

SUB-TOTAL 8,823,992.50 SUB-TOTAL 8,422,042.15 SUB-TOTAL 10,526,584.50STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

27,988,062.25APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY 1

29,157,086.56MOUNTAIN CREEK CONTRACTORS INC 2

33,550,660.06CROWDER CONSTRUCTION COMPANY 3

C204726
46409.3.3

0040103

I-5889B 5.110 MILES

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

I-40 FROM MILEMARKER 45.25 TO MILEMARKER 50.

May 01, 2023 1:22 PM BUNCOMBE 2:00 PM

Apr 18, 2023

4 / 4 008

TIP NO

FED AID NO


