
S & C CONSTRUCTION LLC S T WOOTEN CORPORATION SMITH-ROWE, LLC

WILMINGTON, NC WILSON, NC MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 453,500.00 488,000.00 498,800.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 52,900.00 43,750.00 75,000.00

0003 0028000000-N SP TYPE I STANDARD APPR **********
(21+77.50 -L-)

Lump Sum 42,550.00 40,000.00 60,375.00

0004 0043000000-N 226 GRADING Lump Sum 870,000.00 300,000.00 438,300.00

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 1.15 1.15 1.00 1.00 1.00 1.00ACR

0006 0057000000-E 226 UNDERCUT EXCAVATION 300 1.15 345.00 15.00 4,500.00 29.00 8,700.00CY

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 30 34.50 1,035.00 200.00 6,000.00 9.00 270.00CY

0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 1.15 345.00 50.00 15,000.00 25.00 7,500.00CY

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 1.15 345.00 3.00 900.00 2.00 600.00SY

0010 0223000000-E 275 ROCK PLATING 370 97.75 36,167.50 140.00 51,800.00 40.00 14,800.00SY

0011 0241000000-E SP GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

240 3.45 828.00 8.00 1,920.00 2.00 480.00SY

0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 90 11.50 1,035.00 90.00 8,100.00 1.00 90.00TON

0013 0320000000-E 300 FND CONDIT GEOTEXTILE 280 2.30 644.00 12.00 3,360.00 1.00 280.00SY

0014 0335200000-E 305 15" DRAINAGE PIPE 48 63.25 3,036.00 150.00 7,200.00 60.00 2,880.00LF

0015 0335300000-E 305 18" DRAINAGE PIPE 88 69.00 6,072.00 155.00 13,640.00 67.00 5,896.00LF

0016 0335400000-E 305 24" DRAINAGE PIPE 80 152.95 12,236.00 182.00 14,560.00 92.00 7,360.00LF

0017 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

4 1.15 4.60 1,360.00 5,440.00 200.00 800.00EA

0018 0354000000-E 310 ***" RC PIPE CULV *****
(24", V)

84 250.70 21,058.80 200.00 16,800.00 92.00 7,728.00LF

0019 0366000000-E 310 15" RC PIPE CULV III 44 92.00 4,048.00 150.00 6,600.00 70.00 3,080.00LF

0020 0372000000-E 310 18" RC PIPE CULV III 36 111.55 4,015.80 160.00 5,760.00 76.00 2,736.00LF

0021 0448300000-E 310 18" RCP CULV CLASS IV 440 139.15 61,226.00 165.00 72,600.00 69.00 30,360.00LF

0022 0995000000-E 340 PIPE REMOVAL 340 11.50 3,910.00 29.00 9,860.00 14.00 4,760.00LF

0023 1121000000-E 520 AGGREGATE BASE COURSE 600 51.75 31,050.00 105.00 63,000.00 49.00 29,400.00TON

0024 1220000000-E 545 INCIDENTAL STONE BASE 50 51.75 2,587.50 70.00 3,500.00 49.00 2,450.00TON

0025 1491000000-E 610 ASP CONC BASE CRS B25.0C 850 126.50 107,525.00 129.00 109,650.00 122.00 103,700.00TON

0026 1503000000-E 610 ASP CONC INTR CRS I19.0C 740 126.50 93,610.00 123.00 91,020.00 125.00 92,500.00TON

0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 90 189.75 17,077.50 234.00 21,060.00 175.00 15,750.00TON

0028 1523000000-E 610 ASP CONC SURF CRS S9.5C 540 129.38 69,865.20 128.00 69,120.00 122.00 65,880.00TON

0029 1575000000-E 620 ASP FOR PLANT MIX 115 675.00 77,625.00 600.00 69,000.00 675.00 77,625.00TON

0030 2022000000-E 815 SUBDRAIN EXCAVATION 45 1.15 51.75 5.00 225.00 12.00 540.00CY

0031 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 1.15 230.00 1.00 200.00 2.00 400.00SY

0032 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 1.15 39.10 25.00 850.00 35.00 1,190.00CY

0033 2044000000-E 815 6" PERF SUBDRN PIPE 200 1.15 230.00 5.00 1,000.00 8.00 1,600.00LF

0034 2070000000-N 815 SUBDRN PIPE OUTLET 1 1.15 1.15 150.00 150.00 150.00 150.00EA

0035 2077000000-E 815 6" OUTLET PIPE 6 1.15 6.90 20.00 120.00 8.00 48.00LF

0036 2286000000-N 840 MASNRY DRAINAGE STRUCT 9 3,277.50 29,497.50 4,200.00 37,800.00 2,000.00 18,000.00EA

0037 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 862.50 862.50 2,400.00 2,400.00 475.00 475.00EA

0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 862.50 3,450.00 1,360.00 5,440.00 500.00 2,000.00EA
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0039 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

3 1,150.00 3,450.00 1,600.00 4,800.00 660.00 1,980.00EA

0040 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

1 1,150.00 1,150.00 1,600.00 1,600.00 660.00 660.00EA

0041 2549000000-E 846 2'-6" CONC CURB & GUTTER 950 46.00 43,700.00 40.00 38,000.00 40.00 38,000.00LF

0042 2556000000-E 846 SHOULDER BERM GUTTER 215 70.15 15,082.25 61.00 13,115.00 42.00 9,030.00LF

0043 2612000000-E 848 6" CONCRETE DRIVEWAY 140 155.25 21,735.00 135.00 18,900.00 180.00 25,200.00SY

0044 2627000000-E 852 4" CONC ISLAND COVER 60 174.80 10,488.00 152.00 9,120.00 180.00 10,800.00SY

0045 2766000000-N SP GENERIC PAVING ITEM (LS)
42" SLOTTED VERTICAL CONCRETE BARRIER
WITH MOMENT SLAB

Lump Sum 80,500.00 90,000.00 83,950.00

0046 3001000000-N SP IMPACT ATTEN TYPE TL-3 2 30,877.50 61,755.00 26,850.00 53,700.00 31,850.00 63,700.00EA

0047 3030000000-E 862 STL BEAM GUARDRAIL 375 28.75 10,781.25 25.00 9,375.00 25.00 9,375.00LF

0048 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 12.65 63.25 11.00 55.00 1.00 5.00EA

0049 3215000000-N SP GR ANCHOR TYPE III 3 2,645.00 7,935.00 2,300.00 6,900.00 2,300.00 6,900.00EA

0050 3287000000-N SP GR END TYPE TL-3 3 3,910.00 11,730.00 3,400.00 10,200.00 3,400.00 10,200.00EA

0051 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN HANDRAIL

130 220.80 28,704.00 195.00 25,350.00 236.80 30,784.00LF

0052 3628000000-E 876 RIP RAP, CLASS I 120 77.63 9,315.60 130.00 15,600.00 70.00 8,400.00TON

0053 3649000000-E 876 RIP RAP, CLASS B 30 77.63 2,328.90 129.00 3,870.00 70.00 2,100.00TON

0054 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,675 2.88 4,824.00 6.00 10,050.00 2.00 3,350.00SY

0055 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

23 27.03 621.69 30.00 690.00 30.00 690.00SF

0056 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 50 8.63 431.50 12.00 600.00 12.00 600.00LF

0057 4102000000-N 904 SIGN ERECTION, TYPE E 5 327.75 1,638.75 250.00 1,250.00 250.00 1,250.00EA

0058 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

2 258.75 517.50 500.00 1,000.00 500.00 1,000.00EA

0059 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 23.00 115.00 5.00 25.00 5.00 25.00EA

0060 4400000000-E 1110 WORK ZONE SIGNS (STAT) 702 8.91 6,254.82 15.00 10,530.00 15.00 10,530.00SF

0061 4410000000-E 1110 WORK ZONE SIGNS (BARR) 168 10.64 1,787.52 15.00 2,520.00 15.00 2,520.00SF

0062 4445000000-E 1145 BARRICADES (TYPE III) 96 31.05 2,980.80 30.00 2,880.00 30.00 2,880.00LF

0063 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,072 2.88 8,847.36 2.50 7,680.00 2.50 7,680.00LF

0064 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(4", 30)

1,878 4.03 7,568.34 3.50 6,573.00 3.50 6,573.00LF

0065 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 11.50 276.00 10.00 240.00 10.00 240.00EA

0066 5325800000-E 1510 8" WATER LINE 20 92.00 1,840.00 200.00 4,000.00 114.62 2,292.40LF

0067 5329000000-E 1510 DI H2O PIPE FITTINGS 395 9.20 3,634.00 22.00 8,690.00 18.39 7,264.05LB

0068 5540000000-E 1515 6" VALVE 1 1,725.00 1,725.00 3,000.00 3,000.00 4,074.40 4,074.40EA

0069 5648000000-N 1515 RELOCATE WATER METER 4 1,725.00 6,900.00 1,150.00 4,600.00 2,974.09 11,896.36EA

0070 5649000000-N 1515 RECONNECT WATER METER 1 1,150.00 1,150.00 755.00 755.00 2,065.70 2,065.70EA

0071 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 2,875.00 2,875.00 1,650.00 1,650.00 2,876.26 2,876.26EA

0072 5673000000-E 1515 FIRE HYDRANT LEG 13 46.00 598.00 300.00 3,900.00 91.19 1,185.47LF

0073 5709400000-E 1520 8" FORCE MAIN SEWER 60 92.00 5,520.00 200.00 12,000.00 79.14 4,748.40LF

0074 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,311 34.50 114,229.50 20.00 66,220.00 18.62 61,650.82LF
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0075 5815000000-N 1530 REMOVE WATER METER 4 1,725.00 6,900.00 755.00 3,020.00 1,467.19 5,868.76EA

0076 5815500000-N 1530 REMOVE FIRE HYDRANT 1 1,725.00 1,725.00 1,650.00 1,650.00 1,467.19 1,467.19EA

0077 5882000000-N SP GENERIC UTILITY ITEM (EA)
GRINDER PUMP

1 46,000.00 46,000.00 22,600.00 22,600.00 86,361.16 86,361.16EA

0078 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 1" WATER SERVICE LINE

247 55.20 13,634.40 61.00 15,067.00 57.00 14,079.00LF

0079 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 10" FORCE MAIN SEWER

754 86.25 65,032.50 73.00 55,042.00 185.80 140,093.20LF

0080 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 10" WATER LINE

787 86.25 67,878.75 73.00 57,451.00 184.44 145,154.28LF

0081 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 1-1/2" FORCE MAIN SEWER

153 55.20 8,445.60 50.00 7,650.00 106.77 16,335.81LF

0082 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 8" FORCE MAIN SEWER

759 92.00 69,828.00 80.00 60,720.00 311.00 236,049.00LF

0083 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 8" WATER LINE

951 92.00 87,492.00 64.00 60,864.00 241.11 229,295.61LF

0084 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL FIRE HYDRANT LEG

34 46.00 1,564.00 220.00 7,480.00 290.93 9,891.62LF

0085 6000000000-E 1605 TEMPORARY SILT FENCE 775 4.31 3,340.25 6.00 4,650.00 2.38 1,844.50LF

0086 6006000000-E 1610 EROS CONTRL STONE CL A 90 1.15 103.50 85.00 7,650.00 1.00 90.00TON

0087 6009000000-E 1610 EROS CONTRL STONE CL B 690 1.15 793.50 100.00 69,000.00 1.00 690.00TON

0088 6012000000-E 1610 SEDIMENT CONTROL STONE 630 1.15 724.50 75.00 47,250.00 1.00 630.00TON

0089 6015000000-E 1615 TEMPORARY MULCHING 3.5 1.15 4.03 1,650.00 5,775.00 950.00 3,325.00ACR

0090 6018000000-E 1620 SEED FOR TEMP SEEDING 300 4.60 1,380.00 2.10 630.00 6.00 1,800.00LB

0091 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 1.15 1.73 1,750.00 2,625.00 2,250.00 3,375.00TON

0092 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 1.15 230.00 5.00 1,000.00 8.00 1,600.00LF

0093 6029000000-E SP SAFETY FENCE 1,520 2.42 3,678.40 3.75 5,700.00 1.90 2,888.00LF

0094 6030000000-E 1630 SILT EXCAVATION 590 1.15 678.50 10.00 5,900.00 3.00 1,770.00CY

0095 6036000000-E 1631 MATTING FOR EROS CONTROL 4,185 2.82 11,801.70 3.75 15,693.75 2.00 8,370.00SY

0096 6037000000-E SP COIR FIBER MAT 100 8.05 805.00 10.00 1,000.00 8.00 800.00SY

0097 6042000000-E 1632 1/4" HARDWARE CLOTH 250 4.60 1,150.00 4.00 1,000.00 6.00 1,500.00LF

0098 6048000000-E SP FLOAT TURBIDITY CURTAIN 915 28.75 26,306.25 50.00 45,750.00 35.00 32,025.00SY

0099 6070000000-N 1639 SPECIAL STILLING BASINS 18 115.00 2,070.00 100.00 1,800.00 1.00 18.00EA

0100 6071012000-E SP COIR FIBER WATTLE 290 9.20 2,668.00 18.00 5,220.00 8.00 2,320.00LF

0101 6071014000-E SP COIR FIBER WATTLE BARRIER 930 9.20 8,556.00 17.00 15,810.00 8.00 7,440.00LF

0102 6071020000-E SP POLYACRYLAMIDE (PAM) 100 1.15 115.00 25.00 2,500.00 7.00 700.00LB

0103 6084000000-E 1660 SEEDING AND MULCHING 3 3,306.25 9,918.75 4,100.00 12,300.00 2,175.00 6,525.00ACR

0104 6087000000-E 1660 MOWING 3 1.15 3.45 700.00 2,100.00 25.00 75.00ACR

0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 10.93 546.50 25.00 1,250.00 8.00 400.00LB

0106 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 575.00 143.75 2,500.00 625.00 2,250.00 562.50TON

0107 6096000000-E 1662 SEED FOR SUPP SEEDING 75 9.20 690.00 25.00 1,875.00 8.00 600.00LB

0108 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 575.00 1,293.75 1,800.00 4,050.00 2,250.00 5,062.50TON

0109 6114500000-N 1667 SPECIALIZED HAND MOWING 10 1.15 11.50 125.00 1,250.00 10.00 100.00MHR

0110 6114800000-N SP MANUAL LITTER REMOVAL 2 11.50 23.00 100.00 200.00 125.00 250.00MHR
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0111 6114900000-E SP LITTER DISPOSAL 3 1.15 3.45 3,000.00 9,000.00 300.00 900.00TON

0112 6117000000-N SP RESPONSE FOR EROS CONTROL 25 115.00 2,875.00 150.00 3,750.00 200.00 5,000.00EA

0113 6117500000-N SP CONC WASHOUT STRUCTURE 2 1,150.00 2,300.00 2,000.00 4,000.00 2,500.00 5,000.00EA

0114 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

8 230.00 1,840.00 75.00 600.00 395.00 3,160.00EA

0115 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

24 115.00 2,760.00 75.00 1,800.00 200.00 4,800.00EA

STRUCTURE ITEMS

0116 5120000000-N 1407 SERVICE POLE ************
(30' CLASS 4)

1 5,750.00 5,750.00 1,500.00 1,500.00 5,650.00 5,650.00EA

0117 5125000000-E 1407 SERVICE LATERAL *********
(3 #1/0 USE)

100 115.00 11,500.00 30.00 3,000.00 112.59 11,259.00LF

0118 5260000000-N SP GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM

Lump Sum 92,000.00 65,000.00 90,075.00

0119 5270000000-N SP GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM, TYPE SW

1 28,750.00 28,750.00 15,000.00 15,000.00 28,150.00 28,150.00EA

0120 5270000000-N SP GENERIC LIGHTING ITEM (EA)
STEP LIGHTING LUMINAIRES

62 920.00 57,040.00 750.00 46,500.00 900.73 55,845.26EA

0121 8035000000-N 402 REMV EXIST STR **********
(21+77.50 -L-)

Lump Sum 299,000.00 240,000.00 381,325.00

0122 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2,875.00 2,500.00 1,750.00

0123 8112730000-N 450 PDA TESTING 4 3,450.00 13,800.00 6,000.00 24,000.00 3,385.00 13,540.00EA

0124 8121000000-N 412 UNCL STR EXCAV STA *****
(21+77.50 -L-)

Lump Sum 57,500.00 30,000.00 194,775.00

0125 8156000000-E SP CONCRETE WEARING SURFACE 23,909 21.97 525,280.73 22.00 525,998.00 22.67 542,017.03SF

0126 8161000000-E 420 GROOVING BRIDGE FLOORS 16,997 0.55 9,348.35 0.48 8,158.56 0.92 15,637.24SF

0127 8210000000-N 422 BRG APPR SLAB ***********
(21+77.50 -L-)

Lump Sum 92,000.00 115,000.00 84,500.00

0128 8328000000-E 450 PILE DRV EQUIP SETUP * PRESTR CONC PILES
(20" CARBON FIBER REINFORCED POLYMER)

99 3,335.00 330,165.00 4,000.00 396,000.00 5,370.55 531,684.45EA

0129 8392500000-E 450 PREDRILLING FOR PILES 2,646 1.15 3,042.90 48.00 127,008.00 64.64 171,037.44LF

0130 8393000000-N 450 PILE REDRIVES 50 1.15 57.50 50.00 2,500.00 726.10 36,305.00EA

0131 8484000000-E 460 42" OREGON RAIL 1,152.3 368.00 424,046.40 450.00 518,535.00 499.85 575,977.16LF

0132 8505000000-E 460 VERT CONC BARRIER RAIL 626.1 187.45 117,362.45 190.00 118,959.00 181.04 113,349.14LF

0133 8608000000-E 876 RIP RAP II (2'-0") 560 86.25 48,300.00 130.00 72,800.00 117.66 65,889.60TON

0134 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 615 2.88 1,771.20 4.00 2,460.00 4.55 2,798.25SY

0135 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 23,575.00 25,000.00 30,175.00

0136 8692000000-N SP FOAM JOINT SEALS Lump Sum 69,000.00 66,500.00 74,750.00

0137 8763000000-E 430 3'-0" X 2'-0"PRESTR SLABS 8,625 237.34 2,047,057.50 260.00 2,242,500.00 230.53 1,988,321.25LF

0138 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
20" CARBON FIBER REINFORCED POLYMER
PRESTRESSED CONCRETE PILES

8,280 162.15 1,342,602.00 137.50 1,138,500.00 113.69 941,353.20LF

0139 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
CARBON FIBER REINFORCED POLYMER (CFRP)
STRAND

99,360 4.60 457,056.00 5.65 561,384.00 4.96 492,825.60LF
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0140 8175000000-E 420 CLASS AA CONC (BRIDGE) 314.9 1,600.00 503,840.00 1,265.44 398,487.06CY

0141 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
GLASS FIBER REINFORCED POLYMER (GFRP)
BAR

48,888 5.00 244,440.00 2.49 121,731.12LF

0142 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
3'-8" X 3'-0" PRESTRESSED CONCRETE BENT
CAPS

423 979.80 414,455.40LF

0143 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
GLASS FIBER REINFORCED POLYMER (GFRP)
BAR (END BENT)

10,089 4.60 46,409.40LF

0144 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
CLASS AA CONCRETE (END BENT)

67.4 1,035.00 69,759.00CY

TOTAL 9,536,884.57 TOTAL 9,710,144.31 TOTAL 9,976,403.79CONTRACT TOTAL

SUB-TOTAL 2,947,380.74 SUB-TOTAL 2,613,061.75 SUB-TOTAL 3,007,195.99ROADWAY ITEMS

SUB-TOTAL 6,589,503.83 SUB-TOTAL 7,097,082.56 SUB-TOTAL 6,969,207.80STRUCTURE ITEMS
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CATON CONSTRUCTION GROUP
INC

CONTI CIVIL LLC

CHARLOTTESVILLE, VA EDISON, NJ

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 593,000.00 575,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 28,000.00 285,000.00

0003 0028000000-N SP TYPE I STANDARD APPR **********
(21+77.50 -L-)

Lump Sum 65,000.00 42,800.00

0004 0043000000-N 226 GRADING Lump Sum 500,000.00 210,000.00

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 16,100.00 16,100.00 3,500.00 3,500.00ACR

0006 0057000000-E 226 UNDERCUT EXCAVATION 300 22.00 6,600.00 16.50 4,950.00CY

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 30 11.00 330.00 42.00 1,260.00CY

0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 125.00 37,500.00 76.00 22,800.00CY

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 1.00 300.00 2.50 750.00SY

0010 0223000000-E 275 ROCK PLATING 370 165.00 61,050.00 87.00 32,190.00SY

0011 0241000000-E SP GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

240 4.00 960.00 8.00 1,920.00SY

0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 90 75.00 6,750.00 124.00 11,160.00TON

0013 0320000000-E 300 FND CONDIT GEOTEXTILE 280 1.75 490.00 4.00 1,120.00SY

0014 0335200000-E 305 15" DRAINAGE PIPE 48 135.00 6,480.00 90.00 4,320.00LF

0015 0335300000-E 305 18" DRAINAGE PIPE 88 145.00 12,760.00 98.00 8,624.00LF

0016 0335400000-E 305 24" DRAINAGE PIPE 80 150.00 12,000.00 141.00 11,280.00LF

0017 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

4 785.00 3,140.00 865.00 3,460.00EA

0018 0354000000-E 310 ***" RC PIPE CULV *****
(24", V)

84 235.00 19,740.00 209.00 17,556.00LF

0019 0366000000-E 310 15" RC PIPE CULV III 44 170.00 7,480.00 99.00 4,356.00LF

0020 0372000000-E 310 18" RC PIPE CULV III 36 182.00 6,552.00 109.00 3,924.00LF

0021 0448300000-E 310 18" RCP CULV CLASS IV 440 160.00 70,400.00 110.00 48,400.00LF

0022 0995000000-E 340 PIPE REMOVAL 340 45.00 15,300.00 56.50 19,210.00LF

0023 1121000000-E 520 AGGREGATE BASE COURSE 600 100.00 60,000.00 65.00 39,000.00TON

0024 1220000000-E 545 INCIDENTAL STONE BASE 50 50.00 2,500.00 55.00 2,750.00TON

0025 1491000000-E 610 ASP CONC BASE CRS B25.0C 850 125.00 106,250.00 150.00 127,500.00TON

0026 1503000000-E 610 ASP CONC INTR CRS I19.0C 740 132.00 97,680.00 160.00 118,400.00TON

0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 90 180.00 16,200.00 365.00 32,850.00TON

0028 1523000000-E 610 ASP CONC SURF CRS S9.5C 540 130.00 70,200.00 165.00 89,100.00TON

0029 1575000000-E 620 ASP FOR PLANT MIX 115 715.00 82,225.00 630.00 72,450.00TON

0030 2022000000-E 815 SUBDRAIN EXCAVATION 45 15.50 697.50 34.00 1,530.00CY

0031 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 5.50 1,100.00 3.00 600.00SY

0032 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 85.00 2,890.00 123.00 4,182.00CY

0033 2044000000-E 815 6" PERF SUBDRN PIPE 200 36.00 7,200.00 20.00 4,000.00LF

0034 2070000000-N 815 SUBDRN PIPE OUTLET 1 625.00 625.00 430.00 430.00EA

0035 2077000000-E 815 6" OUTLET PIPE 6 36.00 216.00 66.00 396.00LF

0036 2286000000-N 840 MASNRY DRAINAGE STRUCT 9 3,800.00 34,200.00 2,750.00 24,750.00EA

0037 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 1,250.00 1,250.00 1,300.23 1,300.23EA

0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 1,400.00 5,600.00 1,300.00 5,200.00EA
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0039 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

3 1,500.00 4,500.00 1,550.00 4,650.00EA

0040 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

1 1,500.00 1,500.00 1,550.00 1,550.00EA

0041 2549000000-E 846 2'-6" CONC CURB & GUTTER 950 45.00 42,750.00 46.00 43,700.00LF

0042 2556000000-E 846 SHOULDER BERM GUTTER 215 62.00 13,330.00 66.00 14,190.00LF

0043 2612000000-E 848 6" CONCRETE DRIVEWAY 140 140.00 19,600.00 145.00 20,300.00SY

0044 2627000000-E 852 4" CONC ISLAND COVER 60 155.00 9,300.00 158.00 9,480.00SY

0045 2766000000-N SP GENERIC PAVING ITEM (LS)
42" SLOTTED VERTICAL CONCRETE BARRIER
WITH MOMENT SLAB

Lump Sum 116,000.00 85,000.00

0046 3001000000-N SP IMPACT ATTEN TYPE TL-3 2 30,000.00 60,000.00 28,500.00 57,000.00EA

0047 3030000000-E 862 STL BEAM GUARDRAIL 375 27.00 10,125.00 27.00 10,125.00LF

0048 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 55.00 275.00 12.00 60.00EA

0049 3215000000-N SP GR ANCHOR TYPE III 3 2,900.00 8,700.00 2,550.00 7,650.00EA

0050 3287000000-N SP GR END TYPE TL-3 3 3,800.00 11,400.00 3,600.00 10,800.00EA

0051 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN HANDRAIL

130 175.00 22,750.00 205.00 26,650.00LF

0052 3628000000-E 876 RIP RAP, CLASS I 120 130.00 15,600.00 85.00 10,200.00TON

0053 3649000000-E 876 RIP RAP, CLASS B 30 130.00 3,900.00 80.00 2,400.00TON

0054 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,675 2.50 4,187.50 1.75 2,931.25SY

0055 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

23 25.00 575.00 25.00 575.00SF

0056 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 50 8.00 400.00 8.00 400.00LF

0057 4102000000-N 904 SIGN ERECTION, TYPE E 5 290.00 1,450.00 315.00 1,575.00EA

0058 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

2 230.00 460.00 245.00 490.00EA

0059 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 21.00 105.00 21.00 105.00EA

0060 4400000000-E 1110 WORK ZONE SIGNS (STAT) 702 8.25 5,791.50 8.25 5,791.50SF

0061 4410000000-E 1110 WORK ZONE SIGNS (BARR) 168 10.00 1,680.00 9.50 1,596.00SF

0062 4445000000-E 1145 BARRICADES (TYPE III) 96 28.50 2,736.00 30.00 2,880.00LF

0063 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,072 3.00 9,216.00 2.65 8,140.80LF

0064 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(4", 30)

1,878 3.65 6,854.70 3.65 6,854.70LF

0065 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 10.50 252.00 11.00 264.00EA

0066 5325800000-E 1510 8" WATER LINE 20 150.00 3,000.00 125.00 2,500.00LF

0067 5329000000-E 1510 DI H2O PIPE FITTINGS 395 10.00 3,950.00 13.00 5,135.00LB

0068 5540000000-E 1515 6" VALVE 1 2,600.00 2,600.00 2,600.00 2,600.00EA

0069 5648000000-N 1515 RELOCATE WATER METER 4 1,750.00 7,000.00 1,900.00 7,600.00EA

0070 5649000000-N 1515 RECONNECT WATER METER 1 1,800.00 1,800.00 1,200.00 1,200.00EA

0071 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 4,250.00 4,250.00 2,450.00 2,450.00EA

0072 5673000000-E 1515 FIRE HYDRANT LEG 13 175.00 2,275.00 142.00 1,846.00LF

0073 5709400000-E 1520 8" FORCE MAIN SEWER 60 1,000.00 60,000.00 165.00 9,900.00LF
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0074 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,311 30.00 99,330.00 14.00 46,354.00LF

0075 5815000000-N 1530 REMOVE WATER METER 4 375.00 1,500.00 650.00 2,600.00EA

0076 5815500000-N 1530 REMOVE FIRE HYDRANT 1 1,000.00 1,000.00 750.00 750.00EA

0077 5882000000-N SP GENERIC UTILITY ITEM (EA)
GRINDER PUMP

1 195,000.00 195,000.00 45,000.00 45,000.00EA

0078 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 1" WATER SERVICE LINE

247 30.00 7,410.00 50.00 12,350.00LF

0079 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 10" FORCE MAIN SEWER

754 80.00 60,320.00 125.00 94,250.00LF

0080 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 10" WATER LINE

787 80.00 62,960.00 124.00 97,588.00LF

0081 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 1-1/2" FORCE MAIN SEWER

153 30.00 4,590.00 56.00 8,568.00LF

0082 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 8" FORCE MAIN SEWER

759 40.00 30,360.00 115.00 87,285.00LF

0083 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL 8" WATER LINE

951 45.00 42,795.00 154.00 146,454.00LF

0084 5888000000-E SP GENERIC UTILITY ITEM (LF)
INSTALL FIRE HYDRANT LEG

34 125.00 4,250.00 540.00 18,360.00LF

0085 6000000000-E 1605 TEMPORARY SILT FENCE 775 7.80 6,045.00 4.00 3,100.00LF

0086 6006000000-E 1610 EROS CONTRL STONE CL A 90 65.00 5,850.00 75.00 6,750.00TON

0087 6009000000-E 1610 EROS CONTRL STONE CL B 690 75.00 51,750.00 80.00 55,200.00TON

0088 6012000000-E 1610 SEDIMENT CONTROL STONE 630 60.00 37,800.00 94.00 59,220.00TON

0089 6015000000-E 1615 TEMPORARY MULCHING 3.5 1,700.00 5,950.00 1,320.00 4,620.00ACR

0090 6018000000-E 1620 SEED FOR TEMP SEEDING 300 2.25 675.00 2.10 630.00LB

0091 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 1,150.00 1,725.00 1,840.00 2,760.00TON

0092 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 10.00 2,000.00 29.50 5,900.00LF

0093 6029000000-E SP SAFETY FENCE 1,520 4.00 6,080.00 3.40 5,168.00LF

0094 6030000000-E 1630 SILT EXCAVATION 590 0.10 59.00 22.00 12,980.00CY

0095 6036000000-E 1631 MATTING FOR EROS CONTROL 4,185 2.25 9,416.25 3.00 12,555.00SY

0096 6037000000-E SP COIR FIBER MAT 100 4.50 450.00 4.75 475.00SY

0097 6042000000-E 1632 1/4" HARDWARE CLOTH 250 4.00 1,000.00 3.70 925.00LF

0098 6048000000-E SP FLOAT TURBIDITY CURTAIN 915 65.00 59,475.00 53.00 48,495.00SY

0099 6070000000-N 1639 SPECIAL STILLING BASINS 18 400.00 7,200.00 315.00 5,670.00EA

0100 6071012000-E SP COIR FIBER WATTLE 290 11.75 3,407.50 17.00 4,930.00LF

0101 6071014000-E SP COIR FIBER WATTLE BARRIER 930 12.00 11,160.00 17.00 15,810.00LF

0102 6071020000-E SP POLYACRYLAMIDE (PAM) 100 24.50 2,450.00 9.50 950.00LB

0103 6084000000-E 1660 SEEDING AND MULCHING 3 4,200.00 12,600.00 3,150.00 9,450.00ACR

0104 6087000000-E 1660 MOWING 3 105.00 315.00 800.00 2,400.00ACR

0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 4.25 212.50 23.00 1,150.00LB

0106 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,115.00 278.75 1,680.00 420.00TON

0107 6096000000-E 1662 SEED FOR SUPP SEEDING 75 5.25 393.75 17.00 1,275.00LB

0108 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 1,115.00 2,508.75 1,840.00 4,140.00TON
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0109 6114500000-N 1667 SPECIALIZED HAND MOWING 10 102.00 1,020.00 84.00 840.00MHR

0110 6114800000-N SP MANUAL LITTER REMOVAL 2 120.00 240.00 80.00 160.00MHR

0111 6114900000-E SP LITTER DISPOSAL 3 70.00 210.00 500.00 1,500.00TON

0112 6117000000-N SP RESPONSE FOR EROS CONTROL 25 900.00 22,500.00 63.00 1,575.00EA

0113 6117500000-N SP CONC WASHOUT STRUCTURE 2 400.00 800.00 1,400.00 2,800.00EA

0114 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

8 180.00 1,440.00 218.00 1,744.00EA

0115 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

24 120.00 2,880.00 114.00 2,736.00EA

STRUCTURE ITEMS

0116 5120000000-N 1407 SERVICE POLE ************
(30' CLASS 4)

1 2,250.00 2,250.00 2,625.00 2,625.00EA

0117 5125000000-E 1407 SERVICE LATERAL *********
(3 #1/0 USE)

100 45.00 4,500.00 13.00 1,300.00LF

0118 5260000000-N SP GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM

Lump Sum 40,000.00 52,500.00

0119 5270000000-N SP GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM, TYPE SW

1 18,000.00 18,000.00 36,750.00 36,750.00EA

0120 5270000000-N SP GENERIC LIGHTING ITEM (EA)
STEP LIGHTING LUMINAIRES

62 1,500.00 93,000.00 265.00 16,430.00EA

0121 8035000000-N 402 REMV EXIST STR **********
(21+77.50 -L-)

Lump Sum 408,000.00 1,661,708.52

0122 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2,000.00 2,000.00

0123 8112730000-N 450 PDA TESTING 4 4,250.00 17,000.00 2,050.00 8,200.00EA

0124 8121000000-N 412 UNCL STR EXCAV STA *****
(21+77.50 -L-)

Lump Sum 85,000.00 75,000.00

0125 8156000000-E SP CONCRETE WEARING SURFACE 23,909 19.95 476,984.55 15.00 358,635.00SF

0126 8161000000-E 420 GROOVING BRIDGE FLOORS 16,997 0.60 10,198.20 0.65 11,048.05SF

0127 8210000000-N 422 BRG APPR SLAB ***********
(21+77.50 -L-)

Lump Sum 65,000.00 102,000.00

0128 8328000000-E 450 PILE DRV EQUIP SETUP * PRESTR CONC PILES
(20" CARBON FIBER REINFORCED POLYMER)

99 4,000.00 396,000.00 8,000.00 792,000.00EA

0129 8392500000-E 450 PREDRILLING FOR PILES 2,646 85.00 224,910.00 10.00 26,460.00LF

0130 8393000000-N 450 PILE REDRIVES 50 2,000.00 100,000.00 1,125.00 56,250.00EA

0131 8484000000-E 460 42" OREGON RAIL 1,152.3 250.50 288,651.15 420.00 483,966.00LF

0132 8505000000-E 460 VERT CONC BARRIER RAIL 626.1 200.00 125,220.00 201.50 126,159.15LF

0133 8608000000-E 876 RIP RAP II (2'-0") 560 100.00 56,000.00 106.00 59,360.00TON

0134 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 615 11.00 6,765.00 2.00 1,230.00SY

0135 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 232,000.00 80,000.00

0136 8692000000-N SP FOAM JOINT SEALS Lump Sum 80,000.00 57,700.00

0137 8763000000-E 430 3'-0" X 2'-0"PRESTR SLABS 8,625 240.00 2,070,000.00 256.00 2,208,000.00LF
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0138 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
20" CARBON FIBER REINFORCED POLYMER
PRESTRESSED CONCRETE PILES

8,280 275.00 2,277,000.00 167.50 1,386,900.00LF

0139 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
CARBON FIBER REINFORCED POLYMER (CFRP)
STRAND

99,360 4.00 397,440.00 5.50 546,480.00LF

0140 8175000000-E 420 CLASS AA CONC (BRIDGE) 314.9 1,850.00 582,565.00CY

0141 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
GLASS FIBER REINFORCED POLYMER (GFRP)
BAR

48,888 6.00 293,328.00LF

0142 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
3'-8" X 3'-0" PRESTRESSED CONCRETE BENT
CAPS

423 1,350.00 571,050.00LF

0143 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
GLASS FIBER REINFORCED POLYMER (GFRP)
BAR (END BENT)

10,089 5.00 50,445.00LF

0144 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
CLASS AA CONCRETE (END BENT)

67.4 842.00 56,750.80CY

TOTAL 11,536,296.60 TOTAL 11,873,442.00CONTRACT TOTAL

SUB-TOTAL 3,184,484.70 SUB-TOTAL 3,042,494.48ROADWAY ITEMS

SUB-TOTAL 8,351,811.90 SUB-TOTAL 8,830,947.52STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

9,536,884.57S & C CONSTRUCTION LLC 1

9,710,144.31S T WOOTEN CORPORATION 2

9,976,403.79SMITH-ROWE, LLC 3

11,536,296.60CATON CONSTRUCTION GROUP INC 4

11,873,442.00CONTI CIVIL LLC 5
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 898,000.00 957,500.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 30,000.00 39,116.40

0003 0022000000-E 225 UNCLASSIFIED EXCAVATION 26,500 3.95 104,675.00 22.00 583,000.00CY

0004 0106000000-E 230 BORROW EXCAVATION 150 85.00 12,750.00 85.00 12,750.00CY

0005 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 33,300 8.45 281,385.00 9.00 299,700.00SY

0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 24,500 1.95 47,775.00 3.50 85,750.00SY

0007 0227000000-E SP GENERIC GRADING ITEM (ACR)
SELECTIVE CLEARING AND GRUBBING

2 7,000.00 14,000.00 9,500.00 19,000.00ACR

0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 44 60.00 2,640.00 70.00 3,080.00TON

0009 0320000000-E 300 FND CONDIT GEOTEXTILE 128 6.45 825.60 4.50 576.00SY

0010 0448000000-E 310 ***" RCP CULV CLASS IV
(12")

24 165.00 3,960.00 400.00 9,600.00LF

0011 0448000000-E 310 ***" RCP CULV CLASS IV
(66")

8 1,100.00 8,800.00 1,500.00 12,000.00LF

0012 0448200000-E 310 15" RCP CULV CLASS IV 40 160.00 6,400.00 300.00 12,000.00LF

0013 0448300000-E 310 18" RCP CULV CLASS IV 32 174.00 5,568.00 305.00 9,760.00LF

0014 0448400000-E 310 24" RCP CULV CLASS IV 64 190.00 12,160.00 315.00 20,160.00LF

0015 0448600000-E 310 36" RCP CULV CLASS IV 184 300.00 55,200.00 350.00 64,400.00LF

0016 0448700000-E 310 42" RCP CULV CLASS IV 8 790.00 6,320.00 1,500.00 12,000.00LF

0017 0582000000-E 310 15" CS PIPE CULV 0.064" 8 600.00 4,800.00 375.00 3,000.00LF

0018 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(15", 0.625")

38 735.00 27,930.00 2,750.00 104,500.00LF

0019 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(15",0.625")

38 735.00 27,930.00 1.00 38.00LF

0020 0995000000-E 340 PIPE REMOVAL 372 25.00 9,300.00 10.00 3,720.00LF

0021 1011000000-N 500 FINE GRADING Lump Sum 914,875.00 707,000.00

0022 1099500000-E 505 SHALLOW UNDERCUT 8,500 16.50 140,250.00 26.00 221,000.00CY

0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 12,500 22.00 275,000.00 35.00 437,500.00TON

0024 1220000000-E 545 INCIDENTAL STONE BASE 1,000 44.00 44,000.00 47.00 47,000.00TON

0025 1245000000-E SP SHOULDER RECONSTRUCTION 13.63 5,500.00 74,965.00 3,900.00 53,157.00SMI

0026 1260000000-E SP AGGREGATE SHOULDER BORROW 10,870 22.50 244,575.00 30.00 326,100.00TON

0027 1297000000-E 607 MILL ASP PVMT *****" DTH
(2")

63,480 3.30 209,484.00 3.25 206,310.00SY

0028 1297000000-E 607 MILL ASP PVMT *****" DTH
(2-3/4")

361,620 2.45 885,969.00 2.10 759,402.00SY

0029 1330000000-E 607 INCIDENTAL MILLING 7,400 9.85 72,890.00 8.50 62,900.00SY

0030 1491000000-E 610 ASP CONC BASE CRS B25.0C 25,340 53.00 1,343,020.00 49.00 1,241,660.00TON

0031 1503000000-E 610 ASP CONC INTR CRS I19.0C 12,470 54.00 673,380.00 51.00 635,970.00TON

0032 1524200000-E 610 ASP CONC SURF CRS S9.5D 60,760 56.00 3,402,560.00 55.00 3,341,800.00TON

0033 1575000000-E 620 ASP FOR PLANT MIX 1,830 547.00 1,001,010.00 625.00 1,143,750.00TON

0034 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 4,920 700.00 3,444,000.00 775.00 3,813,000.00TON

0035 1662000000-E 650 OG ASP FRICT FC-1 MOD 18,120 75.00 1,359,000.00 67.00 1,214,040.00TON

0036 1840000000-E 665 MILLED RUMBLE STRIPS 210,700 0.30 63,210.00 0.22 46,354.00LF
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BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

ROCKY MOUNT, NC RALEIGH, NC

0037 2220000000-E 838 REINFORCED ENDWALLS 6.6 2,300.00 15,180.00 4,500.00 29,700.00CY

0038 2253000000-E 840 PIPE COLLARS 20.18 3,100.00 62,558.00 500.00 10,090.00CY

0039 2275000000-E SP FLOWABLE FILL 160 200.00 32,000.00 175.00 28,000.00CY

0040 2286000000-N 840 MASNRY DRAINAGE STRUCT 9 8,000.00 72,000.00 7,750.00 69,750.00EA

0041 2308000000-E 840 MASNRY DRAINAGE STRUCT 9 400.00 3,600.00 1,250.00 11,250.00LF

0042 2365000000-N 840 FRAME W/2GRTS 840.22 STD 25 630.00 15,750.00 1,250.00 31,250.00EA

0043 2473000000-N SP GENERIC DRAINAGE ITEM (EA)
CONCRETE APRON

16 960.00 15,360.00 1,500.00 24,000.00EA

0044 2556000000-E 846 SHOULDER BERM GUTTER 21 175.00 3,675.00 155.00 3,255.00LF

0045 2619000000-E 850 4" CONCRETE PAVED DITCH 36 200.00 7,200.00 200.00 7,200.00SY

0046 3030000000-E 862 STL BEAM GUARDRAIL 10,625 23.00 244,375.00 23.00 244,375.00LF

0047 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 55.00 550.00 55.00 550.00EA

0048 3210000000-N 862 GR END TYPE CAT-1 6 800.00 4,800.00 800.00 4,800.00EA

0049 3287000000-N SP GR END TYPE TL-3 46 3,000.00 138,000.00 3,000.00 138,000.00EA

0050 3345000000-E 864 REMOVE & RESET GUARDRAIL 150 6.00 900.00 10.00 1,500.00LF

0051 3347000000-E 864 REMOVE & RESET GUIDERAIL 450 5.00 2,250.00 10.00 4,500.00LF

0052 3360000000-E 863 REMOVE EXISTING GUARDRAIL 12,975 1.00 12,975.00 1.00 12,975.00LF

0053 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 15 75.00 1,125.00 75.00 1,125.00EA

0054 3635000000-E 876 RIP RAP, CLASS II 140 82.00 11,480.00 125.00 17,500.00TON

0055 4057000000-E SP OVERHEAD FOOTING 20 1,500.00 30,000.00 1,500.00 30,000.00CY

0056 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA****
(US-64 MILEPOST 485.8)

Lump Sum 104,000.00 104,000.00

0057 4400000000-E 1110 WORK ZONE SIGNS (STAT) 464 8.03 3,725.92 8.50 3,944.00SF

0058 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 6,635.00 26,540.00 7,500.00 30,000.00EA

0059 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 10 3,300.00 33,000.00 3,500.00 35,000.00EA

0060 4510000000-N 1190 LAW ENFORCEMENT 6,336 66.00 418,176.00 75.00 475,200.00HR

0061 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

4 1,600.00 6,400.00 1,400.00 5,600.00EA

0062 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURES

32 1,600.00 51,200.00 1,500.00 48,000.00EA

0063 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP TRAFFIC CONTROL

16 1,150.00 18,400.00 1,500.00 24,000.00EA

0064 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

232 1,200.00 278,400.00 2,500.00 580,000.00EA

0065 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 277,500 1.02 283,050.00 1.02 283,050.00LF

0066 4700000000-E 1205 12"WIDE THERMO 90 MILS 8,880 2.00 17,760.00 2.00 17,760.00LF

0067 4709000000-E 1205 24"WIDE THERMO 90 MILS 220 15.00 3,300.00 15.00 3,300.00LF

0068 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 35 200.00 7,000.00 200.00 7,000.00EA

0069 4775000000-E 1205 6" COLD APPL PLSTIC LINES TYPE **
(II)

4,590 4.50 20,655.00 4.50 20,655.00LF

0070 4815000000-E 1205 PAINT PVMT MARKINGS 6" 277,500 0.46 127,650.00 0.46 127,650.00LF

0071 4825000000-E 1205 PAINT PVMT MARKINGS 12" 8,880 1.00 8,880.00 1.00 8,880.00LF

0072 4835000000-E 1205 PAINT PVT MKG LINES 24" 220 6.00 1,320.00 6.00 1,320.00LF
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BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

ROCKY MOUNT, NC RALEIGH, NC

0073 4845000000-N 1205 PAINT PVT MKG SYMBOL 35 35.00 1,225.00 35.00 1,225.00EA

0074 4855000000-E 1205 LINE REMOVAL 6" WIDE 4,520 2.50 11,300.00 2.50 11,300.00LF

0075 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 2,130 49.00 104,370.00 49.00 104,370.00EA

0076 6000000000-E 1605 TEMPORARY SILT FENCE 200 4.39 878.00 4.75 950.00LF

0077 6012000000-E 1610 SEDIMENT CONTROL STONE 170 48.00 8,160.00 50.00 8,500.00TON

0078 6029000000-E SP SAFETY FENCE 200 4.39 878.00 4.50 900.00LF

0079 6042000000-E 1632 1/4" HARDWARE CLOTH 1,360 6.89 9,370.40 7.00 9,520.00LF

0080 6071010000-E SP WATTLE 1,360 9.76 13,273.60 10.00 13,600.00LF

0081 6084000000-E 1660 SEEDING AND MULCHING 3.4 3,231.00 10,985.40 3,250.00 11,050.00ACR

0082 6117000000-N SP RESPONSE FOR EROS CONTROL 5 1,200.00 6,000.00 1,200.00 6,000.00EA

0083 6117500000-N SP CONC WASHOUT STRUCTURE 5 500.00 2,500.00 1,162.52 5,812.60EA

0084 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 7.00 3,500.00 7.00 3,500.00LF

TOTAL 17,964,281.92 TOTAL 19,130,500.00CONTRACT TOTAL

SUB-TOTAL 17,964,281.92 SUB-TOTAL 19,130,500.00ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

17,964,281.92BARNHILL CONTRACTING CO 1

19,130,500.00FSC II LLC DBA FRED SMITH COMPANY 2
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FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING CO

RALEIGH, NC ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 630,001.90 648,742.97

0002 0106000000-E 230 BORROW EXCAVATION 190 100.00 19,000.00 69.00 13,110.00CY

0003 0318000000-E 300 FND CONDIT MATL MINOR STRS 18 75.00 1,350.00 80.00 1,440.00TON

0004 0320000000-E 300 FND CONDIT GEOTEXTILE 50 4.50 225.00 11.50 575.00SY

0005 0448200000-E 310 15" RCP CULV CLASS IV 104 235.00 24,440.00 160.00 16,640.00LF

0006 0448300000-E 310 18" RCP CULV CLASS IV 8 625.00 5,000.00 165.00 1,320.00LF

0007 0448400000-E 310 24" RCP CULV CLASS IV 32 255.00 8,160.00 195.00 6,240.00LF

0008 0995000000-E 340 PIPE REMOVAL 144 10.00 1,440.00 50.00 7,200.00LF

0009 1220000000-E 545 INCIDENTAL STONE BASE 1,000 61.00 61,000.00 44.00 44,000.00TON

0010 1297000000-E 607 MILL ASP PVMT *****" DTH
(2")

126,380 2.35 296,993.00 3.45 436,011.00SY

0011 1297000000-E 607 MILL ASP PVMT *****" DTH
(2-3/4")

388,290 2.15 834,823.50 2.55 990,139.50SY

0012 1330000000-E 607 INCIDENTAL MILLING 11,930 7.00 83,510.00 9.80 116,914.00SY

0013 1524200000-E 610 ASP CONC SURF CRS S9.5D 62,210 60.00 3,732,600.00 61.22 3,808,496.20TON

0014 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 5,020 777.00 3,900,540.00 807.50 4,053,650.00TON

0015 1662000000-E 650 OG ASP FRICT FC-1 MOD 18,430 70.00 1,290,100.00 75.60 1,393,308.00TON

0016 1840000000-E 665 MILLED RUMBLE STRIPS 214,270 0.22 47,139.40 0.25 53,567.50LF

0017 2253000000-E 840 PIPE COLLARS 4.898 1,000.00 4,898.00 3,155.00 15,453.19CY

0018 2275000000-E SP FLOWABLE FILL 190 175.00 33,250.00 200.00 38,000.00CY

0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 11,500.00 34,500.00 8,135.00 24,405.00EA

0020 2365000000-N 840 FRAME W/2GRTS 840.22 STD 7 1,750.00 12,250.00 635.00 4,445.00EA

0021 2473000000-N SP GENERIC DRAINAGE ITEM (EA)
CONCRETE APRON

4 3,250.00 13,000.00 1,100.00 4,400.00EA

0022 3030000000-E 862 STL BEAM GUARDRAIL 1,550 23.00 35,650.00 23.25 36,037.50LF

0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 55.00 550.00 52.00 520.00EA

0024 3287000000-N SP GR END TYPE TL-3 31 3,000.00 93,000.00 3,200.00 99,200.00EA

0025 3345000000-E 864 REMOVE & RESET GUARDRAIL 150 5.00 750.00 9.00 1,350.00LF

0026 3360000000-E 863 REMOVE EXISTING GUARDRAIL 3,100 1.00 3,100.00 1.00 3,100.00LF

0027 3635000000-E 876 RIP RAP, CLASS II 161 175.00 28,175.00 87.00 14,007.00TON

0028 4400000000-E 1110 WORK ZONE SIGNS (STAT) 464 8.00 3,712.00 7.76 3,600.64SF

0029 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 5,000.00 20,000.00 5,600.00 22,400.00EA

0030 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 10 3,000.00 30,000.00 2,900.00 29,000.00EA

0031 4510000000-N 1190 LAW ENFORCEMENT 4,224 75.00 316,800.00 65.50 276,672.00HR

0032 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

4 1,177.00 4,708.00 1,365.00 5,460.00EA

0033 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

32 1,750.00 56,000.00 1,435.00 45,920.00EA

0034 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP TRAFFIC CONTROL

16 1,750.00 28,000.00 1,100.00 17,600.00EA

0035 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

144 2,750.00 396,000.00 1,200.00 172,800.00EA

0036 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 286,010 0.95 271,709.50 0.95 271,709.50LF
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FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING CO

RALEIGH, NC ROCKY MOUNT, NC

0037 4700000000-E 1205 12"WIDE THERMO 90 MILS 13,500 1.95 26,325.00 1.95 26,325.00LF

0038 4709000000-E 1205 24"WIDE THERMO 90 MILS 430 15.00 6,450.00 15.00 6,450.00LF

0039 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 48 175.00 8,400.00 175.00 8,400.00EA

0040 4775000000-E 1205 6" COLD APPL PLSTIC LINES TYPE **
(II)

1,130 4.00 4,520.00 4.00 4,520.00LF

0041 4815000000-E 1205 PAINT PVMT MARKINGS 6" 286,010 0.40 114,404.00 0.40 114,404.00LF

0042 4825000000-E 1205 PAINT PVMT MARKINGS 12" 13,500 0.50 6,750.00 0.50 6,750.00LF

0043 4835000000-E 1205 PAINT PVT MKG LINES 24" 430 5.00 2,150.00 5.00 2,150.00LF

0044 4845000000-N 1205 PAINT PVT MKG SYMBOL 48 25.00 1,200.00 25.00 1,200.00EA

0045 4855000000-E 1205 LINE REMOVAL 6" WIDE 1,120 2.50 2,800.00 2.50 2,800.00LF

0046 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 2,385 43.00 102,555.00 43.00 102,555.00EA

0047 6000000000-E 1605 TEMPORARY SILT FENCE 200 4.39 878.00 8.00 1,600.00LF

0048 6012000000-E 1610 SEDIMENT CONTROL STONE 85 50.00 4,250.00 58.00 4,930.00TON

0049 6029000000-E SP SAFETY FENCE 200 4.39 878.00 8.00 1,600.00LF

0050 6042000000-E 1632 1/4" HARDWARE CLOTH 680 6.89 4,685.20 5.00 3,400.00LF

0051 6071010000-E SP WATTLE 680 9.76 6,636.80 9.75 6,630.00LF

0052 6084000000-E 1660 SEEDING AND MULCHING 1.7 3,231.00 5,492.70 3,200.00 5,440.00ACR

0053 6117000000-N SP RESPONSE FOR EROS CONTROL 5 1,200.00 6,000.00 800.00 4,000.00EA

0054 6117500000-N SP CONC WASHOUT STRUCTURE 5 500.00 2,500.00 500.00 2,500.00EA

TOTAL 12,629,250.00 TOTAL 12,983,088.00CONTRACT TOTAL

SUB-TOTAL 12,629,250.00 SUB-TOTAL 12,983,088.00ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

12,629,250.00FSC II LLC DBA FRED SMITH COMPANY 1

12,983,088.00BARNHILL CONTRACTING CO 2
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CAROLINA SUNROCK LLC S T WOOTEN CORPORATION

RALEIGH, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 105,711.50 160,000.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 883 66.50 58,719.50 31.50 27,814.50TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 34.11 2,625.00 89,538.75 3,050.00 104,035.50SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 2,852 18.00 51,336.00 28.50 81,282.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

57,942 2.40 139,060.80 2.20 127,472.40SY

0006 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

67 48.50 3,249.50 12.50 837.50SY

0007 1330000000-E 607 INCIDENTAL MILLING 4,469 10.50 46,924.50 12.50 55,862.50SY

0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 20,094 48.00 964,512.00 70.25 1,411,603.50TON

0009 1575000000-E 620 ASP FOR PLANT MIX 1,364 600.00 818,400.00 475.00 647,900.00TON

0010 1704000000-E SP PATCHING EXIST PAVEMENT 356 138.00 49,128.00 350.00 124,600.00TON

0011 2549000000-E 846 2'-6" CONC CURB & GUTTER 60 100.00 6,000.00 53.00 3,180.00LF

0012 2605000000-N 848 CONCRETE CURB RAMPS 4 2,850.00 11,400.00 2,500.00 10,000.00EA

0013 2613000000-N 848 REM & REP CURB RAMPS 4 3,250.00 13,000.00 2,700.00 10,800.00EA

0014 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE ISLAND

50 180.00 9,000.00 140.00 7,000.00SY

0015 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

24 100.00 2,400.00 100.00 2,400.00SY

0016 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMPS

4 1,500.00 6,000.00 1,000.00 4,000.00EA

0017 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

1 290.00 290.00 310.00 310.00EA

0018 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,108 8.75 18,445.00 8.50 17,918.00SF

0019 4447000000-E SP PED CHANNEL DEVICES 60 100.00 6,000.00 18.00 1,080.00LF

0020 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 58,460.00 184,575.00

0021 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICE

2 350.00 700.00 225.00 450.00EA

0022 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

10 350.00 3,500.00 125.00 1,250.00EA

0023 4685000000-E 1205 THERMO PVT MKG LINES 4"90 346,322 0.62 214,719.64 0.62 214,719.64LF

0024 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 130 2.50 325.00 2.50 325.00LF

0025 4700000000-E 1205 12"WIDE THERMO 90 MILS 165 3.50 577.50 3.50 577.50LF

0026 4704000000-E 1205 THERMO LINES 16" 90MILS 100 12.00 1,200.00 12.00 1,200.00LF

0027 4709000000-E 1205 24"WIDE THERMO 90 MILS 424 12.00 5,088.00 12.00 5,088.00LF

0028 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 46 85.00 3,910.00 85.00 3,910.00EA

0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 38 100.00 3,800.00 100.00 3,800.00EA

0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 62,164 0.10 6,216.40 0.10 6,216.40LF

0031 4820000000-E 1205 PAINT PVMT MARKINGS 8" 130 0.75 97.50 0.75 97.50LF

0032 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 2.00 200.00 2.00 200.00LF

0033 4835000000-E 1205 PAINT PVT MKG LINES 24" 288 2.00 576.00 2.00 576.00LF

0034 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 25.00 400.00 25.00 400.00EA

0035 4845000000-N 1205 PAINT PVT MKG SYMBOL 26 25.00 650.00 25.00 650.00EA

0036 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 816 15.00 12,240.00 7.00 5,712.00LF
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TOTAL 2,711,775.59 TOTAL 3,227,842.94CONTRACT TOTAL

SUB-TOTAL 2,711,775.59 SUB-TOTAL 3,227,842.94ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

2,711,775.59CAROLINA SUNROCK LLC 1

3,227,842.94S T WOOTEN CORPORATION 2
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CAROLINA SUNROCK LLC S T WOOTEN CORPORATION

RALEIGH, NC WILSON, NC



BALFOUR BEATTY
INFRASTRUCTURE INC

BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

WILMINGTON, NC ROCKY MOUNT, NC SAN ANTONIO, TX

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1,798,945.00 1,870,000.00 2,077,948.63

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 800,000.00 1,500,000.00 956,155.76

0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 3,414,000.00 3,581,125.00 2,169,679.45

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 11,000.00 33,000.00 100.00 300.00 15,300.00 45,900.00ACR

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 38,500 7.38 284,130.00 10.00 385,000.00 11.00 423,500.00CY

0006 0028000000-N SP TYPE I STANDARD APPR **********
(16+93.00 -Y-)

Lump Sum 98,655.42 65,000.00 40,000.00

0007 0028000000-N SP TYPE I STANDARD APPR **********
(34+01.72 -Y-)

Lump Sum 121,293.82 84,000.00 50,500.00

0008 0028000000-N SP TYPE I STANDARD APPR **********
(70+34.00 -L-)

Lump Sum 126,075.83 95,000.00 60,000.00

0009 0028000000-N SP TYPE I STANDARD APPR **********
(71+06.00 -L-)

Lump Sum 156,720.67 105,000.00 120,000.00

0010 0036000000-E 225 UNDERCUT EXCAVATION 15,000 21.24 318,600.00 10.00 150,000.00 15.00 225,000.00CY

0011 0106000000-E 230 BORROW EXCAVATION 351,500 0.01 3,515.00 5.00 1,757,500.00 10.00 3,515,000.00CY

0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,335 7.04 30,518.40 4.60 19,941.00 9.00 39,015.00CY

0013 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 9,600 9.11 87,456.00 9.30 89,280.00 8.00 76,800.00SY

0014 0177000000-E 250 BREAKING OF EXT ASPH PVMT 7,300 7.29 53,217.00 10.86 79,278.00 3.00 21,900.00SY

0015 0192000000-N 260 PROOF ROLLING 7 707.58 4,953.06 728.00 5,096.00 1,000.00 7,000.00HR

0016 0195000000-E 265 SELECT GRANULAR MATERIAL 12,980 0.01 129.80 5.00 64,900.00 10.00 129,800.00CY

0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 25,025 2.70 67,567.50 1.21 30,280.25 3.00 75,075.00SY

0018 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,490 80.24 119,557.60 65.45 97,520.50 64.32 95,836.80TON

0019 0320000000-E 300 FND CONDIT GEOTEXTILE 4,670 2.39 11,161.30 1.25 5,837.50 4.84 22,602.80SY

0020 0335200000-E 305 15" DRAINAGE PIPE 1,068 85.00 90,780.00 101.50 108,402.00 150.00 160,200.00LF

0021 0335300000-E 305 18" DRAINAGE PIPE 1,096 75.60 82,857.60 79.40 87,022.40 155.00 169,880.00LF

0022 0335400000-E 305 24" DRAINAGE PIPE 1,564 112.50 175,950.00 96.40 150,769.60 160.00 250,240.00LF

0023 0335500000-E 305 30" DRAINAGE PIPE 268 138.76 37,187.68 125.25 33,567.00 250.00 67,000.00LF

0024 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

30 911.46 27,343.80 826.00 24,780.00 1,102.10 33,063.00EA

0025 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(18")

6 999.06 5,994.36 901.00 5,406.00 1,297.80 7,786.80EA

0026 0354000000-E 310 ***" RC PIPE CULV *****
(15", V)

236 79.31 18,717.16 72.80 17,180.80 106.09 25,037.24LF

0027 0354000000-E 310 ***" RC PIPE CULV *****
(18", V)

244 95.18 23,223.92 92.00 22,448.00 127.72 31,163.68LF

0028 0354000000-E 310 ***" RC PIPE CULV *****
(24", V)

316 134.86 42,615.76 124.50 39,342.00 167.89 53,053.24LF

0029 0354000000-E 310 ***" RC PIPE CULV *****
(30", V)

244 178.72 43,607.68 156.30 38,137.20 210.12 51,269.28LF

0030 0354000000-E 310 ***" RC PIPE CULV *****
(36", V)

92 244.58 22,501.36 206.70 19,016.40 256.47 23,595.24LF

0031 0366000000-E 310 15" RC PIPE CULV III 796 64.26 51,150.96 61.70 49,113.20 94.25 75,023.00LF

0032 0372000000-E 310 18" RC PIPE CULV III 912 77.27 70,470.24 79.40 72,412.80 106.09 96,754.08LF

0033 0378000000-E 310 24" RC PIPE CULV III 1,208 103.67 125,233.36 54.60 65,956.80 141.11 170,460.88LF

C204570
34466.1.5

0087051

R-2561CA 1.695 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

NC-87 AT NC-11 CONSTRUCT INTERCHANGE.

Jul 06, 2023 1:48 PM COLUMBUS 2:00 PM

May 16, 2023

1 / 14 006

TIP NO

FED AID NO



BALFOUR BEATTY
INFRASTRUCTURE INC

BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

WILMINGTON, NC ROCKY MOUNT, NC SAN ANTONIO, TX

0034 0384000000-E 310 30" RC PIPE CULV III 1,248 146.62 182,981.76 125.25 156,312.00 176.13 219,810.24LF

0035 0390000000-E 310 36" RC PIPE CULV III 1,416 181.80 257,428.80 164.00 232,224.00 218.36 309,197.76LF

0036 0448000000-E 310 ***" RCP CULV CLASS IV
(48")

100 348.85 34,885.00 271.30 27,130.00 396.55 39,655.00LF

0037 0448000000-E 310 ***" RCP CULV CLASS IV
(54")

1,160 474.59 550,524.40 409.42 474,927.20 700.00 812,000.00LF

0038 0448200000-E 310 15" RCP CULV CLASS IV 952 78.45 74,684.40 67.00 63,784.00 103.00 98,056.00LF

0039 0448300000-E 310 18" RCP CULV CLASS IV 60 113.22 6,793.20 76.50 4,590.00 111.24 6,674.40LF

0040 0448500000-E 310 30" RCP CULV CLASS IV 64 171.15 10,953.60 132.80 8,499.20 194.67 12,458.88LF

0041 0448600000-E 310 36" RCP CULV CLASS IV 112 202.14 22,639.68 192.61 21,572.32 256.47 28,724.64LF

0042 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(54", 0.109")

40 1,807.89 72,315.60 1,710.00 68,400.00 1,967.30 78,692.00LF

0043 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.109")

40 0.01 0.40 0.01 0.40 3,004.51 120,180.40LF

0044 0995000000-E 340 PIPE REMOVAL 2,000 33.86 67,720.00 21.60 43,200.00 17.00 34,000.00LF

0045 1000000000-E 462 6" SLOPE PROTECTION 125 158.15 19,768.75 220.00 27,500.00 198.90 24,862.50SY

0046 1011000000-N 500 FINE GRADING Lump Sum 595,724.00 3,740,418.00 2,884,000.00

0047 1099500000-E 505 SHALLOW UNDERCUT 2,350 11.66 27,401.00 14.30 33,605.00 20.00 47,000.00CY

0048 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 4,950 65.18 322,641.00 56.60 280,170.00 80.00 396,000.00TON

0049 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 500 69.61 34,805.00 78.40 39,200.00 75.00 37,500.00TON

0050 1121000000-E 520 AGGREGATE BASE COURSE 24,700 63.58 1,570,426.00 54.55 1,347,385.00 75.00 1,852,500.00TON

0051 1220000000-E 545 INCIDENTAL STONE BASE 1,500 76.08 114,120.00 48.75 73,125.00 80.00 120,000.00TON

0052 1275000000-E 600 PRIME COAT 1,540 12.00 18,480.00 12.00 18,480.00 20.00 30,800.00GAL

0053 1297000000-E 607 MILL ASP PVMT *****" DTH
(3")

16,000 5.13 82,080.00 5.25 84,000.00 7.00 112,000.00SY

0054 1330000000-E 607 INCIDENTAL MILLING 3,100 9.40 29,140.00 22.75 70,525.00 10.00 31,000.00SY

0055 1491000000-E 610 ASP CONC BASE CRS B25.0C 9,300 93.00 864,900.00 92.00 855,600.00 100.00 930,000.00TON

0056 1503000000-E 610 ASP CONC INTR CRS I19.0C 22,400 92.00 2,060,800.00 98.00 2,195,200.00 100.00 2,240,000.00TON

0057 1519000000-E 610 ASP CONC SURF CRS S9.5B 800 100.00 80,000.00 141.50 113,200.00 110.00 88,000.00TON

0058 1523000000-E 610 ASP CONC SURF CRS S9.5C 18,500 89.00 1,646,500.00 106.50 1,970,250.00 100.00 1,850,000.00TON

0059 1575000000-E 620 ASP FOR PLANT MIX 2,660 672.00 1,787,520.00 600.00 1,596,000.00 673.00 1,790,180.00TON

0060 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 110 372.12 40,933.20 180.00 19,800.00 65.05 7,155.50TON

0061 2022000000-E 815 SUBDRAIN EXCAVATION 10,820 20.24 218,996.80 15.00 162,300.00 50.00 541,000.00CY

0062 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 32,200 4.26 137,172.00 5.00 161,000.00 5.00 161,000.00SY

0063 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 5,410 157.28 850,884.80 35.00 189,350.00 140.00 757,400.00CY

0064 2044000000-E 815 6" PERF SUBDRN PIPE 32,200 24.69 795,018.00 5.00 161,000.00 12.00 386,400.00LF

0065 2070000000-N 815 SUBDRN PIPE OUTLET 65 1,207.66 78,497.90 400.00 26,000.00 550.00 35,750.00EA

0066 2077000000-E 815 6" OUTLET PIPE 390 35.90 14,001.00 40.00 15,600.00 35.00 13,650.00LF

0067 2209000000-E 838 ENDWALLS 13 2,023.68 26,307.84 1,482.00 19,266.00 2,018.80 26,244.40CY

0068 2220000000-E 838 REINFORCED ENDWALLS 33 1,963.88 64,808.04 1,024.00 33,792.00 2,204.20 72,738.60CY

0069 2275000000-E SP FLOWABLE FILL 5 619.69 3,098.45 750.00 3,750.00 607.70 3,038.50CY

0070 2286000000-N 840 MASNRY DRAINAGE STRUCT 85 5,054.70 429,649.50 3,044.00 258,740.00 3,270.25 277,971.25EA
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0071 2297000000-E 840 MASNRY DRAINAGE STRUCT 17 4,025.91 68,440.47 883.00 15,011.00 4,017.00 68,289.00CY

0072 2308000000-E 840 MASNRY DRAINAGE STRUCT 30 361.60 10,848.00 479.30 14,379.00 969.23 29,076.90LF

0073 2364000000-N 840 FRAME W/2GRTS 840.16 STD 11 1,004.74 11,052.14 956.46 10,521.06 1,575.90 17,334.90EA

0074 2364200000-N 840 FRAME W/2GRTS 840.20 STD 9 903.01 8,127.09 790.20 7,111.80 1,575.90 14,183.10EA

0075 2365000000-N 840 FRAME W/2GRTS 840.22 STD 30 865.98 25,979.40 761.00 22,830.00 1,545.00 46,350.00EA

0076 2366000000-N 840 FRAME W/2GRTS 840.24 STD 8 850.73 6,805.84 749.30 5,994.40 1,545.00 12,360.00EA

0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 15 879.81 13,197.15 772.00 11,580.00 1,545.00 23,175.00EA

0078 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

2 1,140.11 2,280.22 1,073.21 2,146.42 1,545.00 3,090.00EA

0079 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

3 1,140.12 3,420.36 1,072.77 3,218.31 1,545.00 4,635.00EA

0080 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

4 1,140.12 4,560.48 975.40 3,901.60 1,545.00 6,180.00EA

0081 2396000000-N 840 FRAME W/COVER STD 840.54 5 728.01 3,640.05 653.50 3,267.50 1,225.70 6,128.50EA

0082 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 12 1,000.00 12,000.00 950.00 11,400.00 1,052.66 12,631.92EA

0083 2549000000-E 846 2'-6" CONC CURB & GUTTER 2,300 47.90 110,170.00 30.30 69,690.00 45.00 103,500.00LF

0084 2556000000-E 846 SHOULDER BERM GUTTER 2,600 46.72 121,472.00 37.25 96,850.00 55.00 143,000.00LF

0085 2612000000-E 848 6" CONCRETE DRIVEWAY 200 93.37 18,674.00 105.85 21,170.00 160.00 32,000.00SY

0086 2619000000-E 850 4" CONCRETE PAVED DITCH 22 145.00 3,190.00 354.00 7,788.00 530.00 11,660.00SY

0087 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,700 85.15 144,755.00 83.75 142,375.00 90.56 153,952.00SY

0088 2724000000-E 857 PC REINF BARRIER SNGL FC 100 116.10 11,610.00 223.85 22,385.00 145.00 14,500.00LF

0089 3001000000-N SP IMPACT ATTEN TYPE TL-3 2 11,150.00 22,300.00 11,150.00 22,300.00 11,317.25 22,634.50EA

0090 3030000000-E 862 STL BEAM GUARDRAIL 3,400 24.00 81,600.00 24.00 81,600.00 24.36 82,824.00LF

0091 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 11.00 220.00 11.00 220.00 11.17 223.40EA

0092 3210000000-N 862 GR END TYPE CAT-1 2 850.00 1,700.00 850.00 1,700.00 862.75 1,725.50EA

0093 3287000000-N SP GR END TYPE TL-3 12 3,400.00 40,800.00 3,400.00 40,800.00 3,451.00 41,412.00EA

0094 3317000000-N SP GR ANCHOR TYPE B-77 18 2,500.00 45,000.00 2,500.00 45,000.00 2,537.50 45,675.00EA

0095 3389200000-E 865 CABLE GUIDERAIL 5,000 13.75 68,750.00 13.75 68,750.00 13.96 69,800.00LF

0096 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 95.00 950.00 95.00 950.00 96.43 964.30EA

0097 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 8 2,400.00 19,200.00 2,400.00 19,200.00 2,436.00 19,488.00EA

0098 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 13,000 4.80 62,400.00 4.80 62,400.00 4.87 63,310.00LF

0099 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 830 32.00 26,560.00 32.00 26,560.00 32.48 26,958.40EA

0100 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 200 42.00 8,400.00 42.00 8,400.00 42.63 8,526.00EA

0101 3565000000-E 866 DBL GATE **HIGH, **WIDE, **OPEN
(47", 12', 24')

1 1,200.00 1,200.00 1,200.00 1,200.00 1,218.00 1,218.00EA

0102 3628000000-E 876 RIP RAP, CLASS I 2,558 104.32 266,850.56 94.27 241,142.66 97.48 249,353.84TON

0103 3635000000-E 876 RIP RAP, CLASS II 2,693 118.45 318,985.85 94.70 255,027.10 97.48 262,513.64TON

0104 3649000000-E 876 RIP RAP, CLASS B 3,236 116.82 378,029.52 81.60 264,057.60 86.48 279,849.28TON

0105 3656000000-E 876 GEOTEXTILE FOR DRAINGE 18,296 2.39 43,727.44 1.75 32,018.00 1.98 36,226.08SY

0106 4048000000-E 902 REINF CONC FOUNDTN 4 1,500.00 6,000.00 1,500.00 6,000.00 1,500.00 6,000.00CY

0107 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3,112 10.00 31,120.00 10.00 31,120.00 10.00 31,120.00LB

0108 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,750 10.00 17,500.00 10.00 17,500.00 10.00 17,500.00LF
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0109 4096000000-N 904 SIGN ERECTION, TYPE D 7 150.00 1,050.00 150.00 1,050.00 150.00 1,050.00EA

0110 4102000000-N 904 SIGN ERECTION, TYPE E 79 85.00 6,715.00 85.00 6,715.00 85.00 6,715.00EA

0111 4108000000-N 904 SIGN ERECTION, TYPE F 15 150.00 2,250.00 150.00 2,250.00 150.00 2,250.00EA

0112 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(A)

6 1,000.00 6,000.00 1,000.00 6,000.00 1,000.00 6,000.00EA

0113 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 47 5.00 235.00 5.00 235.00 5.00 235.00EA

0114 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,553 13.50 20,965.50 7.85 12,191.05 7.85 12,191.05SF

0115 4405000000-E 1110 WORK ZONE SIGNS (PORT) 128 29.81 3,815.68 81.25 10,400.00 8.85 1,132.80SF

0116 4410000000-E 1110 WORK ZONE SIGNS (BARR) 366 8.00 2,928.00 45.70 16,726.20 8.90 3,257.40SF

0117 4415000000-N 1115 FLASHING ARROW BOARD 2 3,691.37 7,382.74 6,123.00 12,246.00 2,450.00 4,900.00EA

0118 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 22,600.18 45,200.36 15,245.00 30,490.00 10,200.00 20,400.00EA

0119 4430000000-N 1130 DRUMS 500 69.31 34,655.00 86.50 43,250.00 46.00 23,000.00EA

0120 4435000000-N 1135 CONES 100 33.15 3,315.00 58.30 5,830.00 22.00 2,200.00EA

0121 4445000000-E 1145 BARRICADES (TYPE III) 312 28.50 8,892.00 52.80 16,473.60 27.00 8,424.00LF

0122 4455000000-N 1150 FLAGGER 90 432.03 38,882.70 500.00 45,000.00 281.51 25,335.90DAY

0123 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 11,500.00 23,000.00 11,250.00 22,500.00 5,800.00 11,600.00EA

0124 4485000000-E 1170 PORT CONC BARRIER 750 48.95 36,712.50 80.90 60,675.00 46.00 34,500.00LF

0125 4650000000-N 1251 TEMP RAISED PVMT MRKS 132 10.00 1,320.00 10.00 1,320.00 10.00 1,320.00EA

0126 4685000000-E 1205 THERMO PVT MKG LINES 4"90 72,451 0.79 57,236.29 0.79 57,236.29 0.79 57,236.29LF

0127 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 9,100 1.95 17,745.00 1.95 17,745.00 1.95 17,745.00LF

0128 4700000000-E 1205 12"WIDE THERMO 90 MILS 300 12.00 3,600.00 12.00 3,600.00 12.00 3,600.00LF

0129 4709000000-E 1205 24"WIDE THERMO 90 MILS 60 20.00 1,200.00 20.00 1,200.00 20.00 1,200.00LF

0130 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 20 200.00 4,000.00 200.00 4,000.00 200.00 4,000.00EA

0131 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 44 130.00 5,720.00 130.00 5,720.00 130.00 5,720.00EA

0132 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

3,139 6.00 18,834.00 6.00 18,834.00 6.00 18,834.00LF

0133 4785000000-E 1205 12" COLD PLSTIC LINES TYPE **
(II)

145 28.00 4,060.00 28.00 4,060.00 28.00 4,060.00LF

0134 4810000000-E 1205 PAINT PVMT MARKINGS 4" 47,613 0.19 9,046.47 0.19 9,046.47 0.19 9,046.47LF

0135 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,750 0.60 4,650.00 0.60 4,650.00 0.60 4,650.00LF

0136 4835000000-E 1205 PAINT PVT MKG LINES 24" 150 5.00 750.00 5.00 750.00 5.00 750.00LF

0137 4845000000-N 1205 PAINT PVT MKG SYMBOL 57 50.00 2,850.00 50.00 2,850.00 50.00 2,850.00EA

0138 4900000000-N 1251 PERM RAISED PVMT MARKERS 35 25.00 875.00 25.00 875.00 25.00 875.00EA

0139 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 1,071 43.20 46,267.20 43.20 46,267.20 43.20 46,267.20EA

0140 5325600000-E 1510 6" WATER LINE 5,310 65.00 345,150.00 63.00 334,530.00 64.89 344,565.90LF

0141 5325800000-E 1510 8" WATER LINE 3,165 85.00 269,025.00 78.00 246,870.00 80.34 254,276.10LF

0142 5329000000-E 1510 DI H2O PIPE FITTINGS 4,000 5.00 20,000.00 16.25 65,000.00 16.74 66,960.00LB

0143 5540000000-E 1515 6" VALVE 8 2,500.00 20,000.00 2,950.00 23,600.00 3,038.50 24,308.00EA

0144 5546000000-E 1515 8" VALVE 3 3,500.00 10,500.00 3,790.00 11,370.00 3,903.70 11,711.10EA

0145 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 1 11,000.00 11,000.00 5,620.00 5,620.00 5,788.60 5,788.60EA

0146 5643100000-E 1515 3/4" WATER METER 1 5,750.00 5,750.00 2,580.00 2,580.00 2,657.40 2,657.40EA

0147 5666000000-N 1515 FIRE HYDRANT 4 8,000.00 32,000.00 8,945.00 35,780.00 9,213.35 36,853.40EA
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0148 5673000000-E 1515 FIRE HYDRANT LEG 55 100.00 5,500.00 80.00 4,400.00 82.40 4,532.00LF

0149 5686000000-E 1515 **" H2O SERVICE LINE
(1")

30 1.25 37.50 71.50 2,145.00 73.65 2,209.50LF

0150 5800000000-E 1530 ABANDON 6" UTILITY PIPE 3,900 8.35 32,565.00 10.60 41,340.00 10.92 42,588.00LF

0151 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,800 8.55 32,490.00 11.77 44,726.00 12.12 46,056.00LF

0152 5815000000-N 1530 REMOVE WATER METER 1 1,500.00 1,500.00 940.00 940.00 968.20 968.20EA

0153 5815500000-N 1530 REMOVE FIRE HYDRANT 3 2,000.00 6,000.00 2,825.00 8,475.00 2,909.75 8,729.25EA

0154 5835600000-E 1540 12" ENCASEMENT PIPE 365 700.00 255,500.00 280.00 102,200.00 288.40 105,266.00LF

0155 5835700000-E 1540 16" ENCASEMENT PIPE 85 825.00 70,125.00 370.00 31,450.00 381.10 32,393.50LF

0156 6000000000-E 1605 TEMPORARY SILT FENCE 68,000 2.65 180,200.00 2.20 149,600.00 3.52 239,360.00LF

0157 6006000000-E 1610 EROS CONTRL STONE CL A 1,560 100.83 157,294.80 91.40 142,584.00 86.48 134,908.80TON

0158 6009000000-E 1610 EROS CONTRL STONE CL B 8,700 105.63 918,981.00 89.50 778,650.00 86.48 752,376.00TON

0159 6012000000-E 1610 SEDIMENT CONTROL STONE 4,250 85.49 363,332.50 69.70 296,225.00 70.74 300,645.00TON

0160 6015000000-E 1615 TEMPORARY MULCHING 143 1,200.00 171,600.00 1,200.00 171,600.00 1,275.00 182,325.00ACR

0161 6018000000-E 1620 SEED FOR TEMP SEEDING 6,900 6.00 41,400.00 6.00 41,400.00 2.04 14,076.00LB

0162 6021000000-E 1620 FERT FOR TEMP SEEDING 35 2,150.00 75,250.00 2,150.00 75,250.00 1,530.00 53,550.00TON

0163 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,200 20.68 45,496.00 19.50 42,900.00 10.20 22,440.00LF

0164 6029000000-E SP SAFETY FENCE 29,720 2.00 59,440.00 2.00 59,440.00 3.06 90,943.20LF

0165 6030000000-E 1630 SILT EXCAVATION 22,500 1.52 34,200.00 8.15 183,375.00 12.11 272,475.00CY

0166 6036000000-E 1631 MATTING FOR EROS CONTROL 112,700 1.90 214,130.00 1.90 214,130.00 2.55 287,385.00SY

0167 6037000000-E SP COIR FIBER MAT 700 6.75 4,725.00 6.75 4,725.00 4.34 3,038.00SY

0168 6042000000-E 1632 1/4" HARDWARE CLOTH 1,600 8.00 12,800.00 15.15 24,240.00 3.57 5,712.00LF

0169 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 1,547 5.85 9,049.95 1.40 2,165.80 5.00 7,735.00SY

0170 6048000000-E SP FLOAT TURBIDITY CURTAIN 200 33.35 6,670.00 28.00 5,600.00 51.00 10,200.00SY

0171 6070000000-N 1639 SPECIAL STILLING BASINS 25 448.12 11,203.00 905.00 22,625.00 2,078.88 51,972.00EA

0172 6071012000-E SP COIR FIBER WATTLE 20,340 8.05 163,737.00 16.00 325,440.00 16.32 331,948.80LF

0173 6071014000-E SP COIR FIBER WATTLE BARRIER 366 8.00 2,928.00 18.90 6,917.40 16.32 5,973.12LF

0174 6071020000-E SP POLYACRYLAMIDE (PAM) 11,265 18.00 202,770.00 6.25 70,406.25 9.18 103,412.70LB

0175 6071030000-E 1640 COIR FIBER BAFFLE 3,200 10.00 32,000.00 10.00 32,000.00 9.18 29,376.00LF

0176 6071050000-E SP **" SKIMMER
(1-1/2")

6 938.74 5,632.44 1,645.00 9,870.00 944.44 5,666.64EA

0177 6071050000-E SP **" SKIMMER
(2")

5 1,196.38 5,981.90 1,828.00 9,140.00 1,582.87 7,914.35EA

0178 6071050000-E SP **" SKIMMER
(2-1/2")

3 1,496.21 4,488.63 2,089.00 6,267.00 1,902.72 5,708.16EA

0179 6071050000-E SP **" SKIMMER
(3")

1 1,918.08 1,918.08 2,300.00 2,300.00 2,256.06 2,256.06EA

0180 6084000000-E 1660 SEEDING AND MULCHING 120 2,550.00 306,000.00 2,550.00 306,000.00 3,060.00 367,200.00ACR

0181 6087000000-E 1660 MOWING 120 50.00 6,000.00 50.00 6,000.00 408.00 48,960.00ACR

0182 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,450 8.00 11,600.00 8.00 11,600.00 21.93 31,798.50LB

0183 6093000000-E 1661 FERT FOR REPAIR SEEDING 4.5 2,175.00 9,787.50 2,175.00 9,787.50 1,530.00 6,885.00TON

0184 6096000000-E 1662 SEED FOR SUPP SEEDING 2,775 8.00 22,200.00 8.00 22,200.00 17.85 49,533.75LB
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0185 6108000000-E 1665 FERTILIZER TOPDRESSING 83.25 2,150.00 178,987.50 2,150.00 178,987.50 1,530.00 127,372.50TON

0186 6111000000-E SP IMPERVIOUS DIKE 544 508.61 276,683.84 56.00 30,464.00 536.59 291,904.96LF

0187 6114500000-N 1667 SPECIALIZED HAND MOWING 40 20.00 800.00 20.00 800.00 76.50 3,060.00MHR

0188 6114800000-N SP MANUAL LITTER REMOVAL 59 48.64 2,869.76 20.00 1,180.00 76.50 4,513.50MHR

0189 6114900000-E SP LITTER DISPOSAL 3 581.74 1,745.22 500.00 1,500.00 1,530.00 4,590.00TON

0190 6117000000-N SP RESPONSE FOR EROS CONTROL 100 375.00 37,500.00 375.00 37,500.00 51.00 5,100.00EA

0191 6117500000-N SP CONC WASHOUT STRUCTURE 6 978.11 5,868.66 2,000.00 12,000.00 830.86 4,985.16EA

0192 6120000000-E SP CULVERT DIVERSION CHANNEL 655 20.59 13,486.45 52.00 34,060.00 9.38 6,143.90CY

0193 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

18 156.53 2,817.54 195.00 3,510.00 248.49 4,472.82EA

0194 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

54 116.08 6,268.32 55.00 2,970.00 241.37 13,033.98EA

STRUCTURE ITEMS

0195 8017000000-N SP CM&R TEMP ACCESS ***********
(70+34.00 -L-)

Lump Sum 125,842.42 57,000.00 125,000.00

0196 8056000000-N 402 REMV EXIST STR **********
(16+93.00 -Y-)

Lump Sum 75,000.00 70,000.00 50,000.00

0197 8056000000-N 402 REMV EXIST STR **********
(71+06.00 -L-)

Lump Sum 50,000.00 115,000.00 50,000.00

0198 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 8,000.00 4,000.00 3,000.00

0199 8091000000-N 410 FND EXCAV B** STA *******
(1, 34+01.72 -Y-)

Lump Sum 13,624.85 23,000.00 8,419.24

0200 8112730000-N 450 PDA TESTING 7 4,951.39 34,659.73 6,000.00 42,000.00 2,050.00 14,350.00EA

0201 8121000000-N 412 UNCL STR EXCAV STA *****
(16+93.00 -Y-)

Lump Sum 80,000.00 35,000.00 30,000.00

0202 8121000000-N 412 UNCL STR EXCAV STA *****
(70+34.00 -L-)

Lump Sum 70,000.00 15,000.00 45,000.00

0203 8121000000-N 412 UNCL STR EXCAV STA *****
(71+06.00 -L-)

Lump Sum 40,000.00 65,000.00 45,000.00

0204 8147000000-E 420 REINF CONCRETE DECK SLAB 30,349 64.60 1,960,545.40 66.00 2,003,034.00 60.00 1,820,940.00SF

0205 8161000000-E 420 GROOVING BRIDGE FLOORS 31,868 1.18 37,604.24 0.69 21,988.92 0.60 19,120.80SF

0206 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 437.9 1,600.00 700,640.00 1,200.00 525,480.00 2,000.00 875,800.00CY

0207 8210000000-N 422 BRG APPR SLAB ***********
(16+93.00 -Y-)

Lump Sum 120,000.00 41,000.00 40,000.00

0208 8210000000-N 422 BRG APPR SLAB ***********
(34+01.72 -Y-)

Lump Sum 64,000.00 49,000.00 55,000.00

0209 8210000000-N 422 BRG APPR SLAB ***********
(70+34.00 -L-)

Lump Sum 120,000.00 68,000.00 75,000.00

0210 8210000000-N 422 BRG APPR SLAB ***********
(71+06.00 -L-)

Lump Sum 122,485.21 80,000.00 90,000.00

0211 8217000000-E 425 REINF STEEL (BRIDGE) 67,187 1.74 116,905.38 1.80 120,936.60 2.00 134,374.00LB

0212 8238000000-E 425 SPIRAL COL REINF STL BRG 1,157 5.58 6,456.06 6.00 6,942.00 5.00 5,785.00LB

0213 8265000000-E 430 54" PRESTR CONCRETE GIRDR 3,070.07 436.09 1,338,826.83 338.00 1,037,683.66 400.00 1,228,028.00LF
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0214 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

75 7,500.00 562,500.00 1,700.00 127,500.00 2,000.00 150,000.00EA

0215 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 30 X 0.50)

16 15,000.00 240,000.00 7,600.00 121,600.00 5,000.00 80,000.00EA

0216 8364000000-E 450 HP12X53 PILES 4,510 90.00 405,900.00 70.00 315,700.00 120.00 541,200.00LF

0217 8385200000-E 450 PP**X**** GALV STL PILE
(30 X 0.50)

1,330 296.19 393,932.70 285.00 379,050.00 330.00 438,900.00LF

0218 8393000000-N 450 PILE REDRIVES 48 500.00 24,000.00 50.00 2,400.00 557.84 26,776.32EA

0219 8503000000-E 460 CONCRETE BARRIER RAIL 1,381.34 156.75 216,525.05 165.00 227,921.10 146.29 202,076.23LF

0220 8531000000-E 462 4" SLOPE PROTECTION 420 137.67 57,821.40 180.00 75,600.00 211.21 88,708.20SY

0221 8608000000-E 876 RIP RAP II (2'-0") 2,270 108.21 245,636.70 107.00 242,890.00 100.00 227,000.00TON

0222 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,525 3.44 8,686.00 4.00 10,100.00 1.54 3,888.50SY

0223 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 30,919.38 20,000.00 52,199.12

TOTAL 35,978,896.35 TOTAL 37,681,519.56 TOTAL 41,558,972.58CONTRACT TOTAL

SUB-TOTAL 28,708,385.00 SUB-TOTAL 31,778,693.28 SUB-TOTAL 35,033,407.17ROADWAY ITEMS

SUB-TOTAL 7,270,511.35 SUB-TOTAL 5,902,826.28 SUB-TOTAL 6,525,565.41STRUCTURE ITEMS
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BMCO CONSTRUCTION, INC. CONTI CIVIL LLC THALLE CONSTRUCTION CO INC

LUMBERTON, NC EDISON, NJ HILLSBOROUGH, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2,004,128.46 2,300,000.00 2,550,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1,400,000.00 1,250,000.00 250,000.00

0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 4,000,000.00 3,456,981.70 1,535,600.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 15,000.00 45,000.00 5,145.00 15,435.00 15,000.00 45,000.00ACR

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 38,500 12.25 471,625.00 15.00 577,500.00 15.00 577,500.00CY

0006 0028000000-N SP TYPE I STANDARD APPR **********
(16+93.00 -Y-)

Lump Sum 65,875.00 45,000.00 55,000.00

0007 0028000000-N SP TYPE I STANDARD APPR **********
(34+01.72 -Y-)

Lump Sum 86,500.00 45,000.00 65,000.00

0008 0028000000-N SP TYPE I STANDARD APPR **********
(70+34.00 -L-)

Lump Sum 97,100.00 40,000.00 75,000.00

0009 0028000000-N SP TYPE I STANDARD APPR **********
(71+06.00 -L-)

Lump Sum 122,350.00 40,000.00 95,000.00

0010 0036000000-E 225 UNDERCUT EXCAVATION 15,000 14.50 217,500.00 50.00 750,000.00 10.00 150,000.00CY

0011 0106000000-E 230 BORROW EXCAVATION 351,500 13.80 4,850,700.00 23.00 8,084,500.00 24.50 8,611,750.00CY

0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,335 9.50 41,182.50 25.00 108,375.00 15.00 65,025.00CY

0013 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 9,600 9.50 91,200.00 4.50 43,200.00 10.00 96,000.00SY

0014 0177000000-E 250 BREAKING OF EXT ASPH PVMT 7,300 4.50 32,850.00 2.75 20,075.00 5.00 36,500.00SY

0015 0192000000-N 260 PROOF ROLLING 7 1,000.00 7,000.00 135.00 945.00 200.00 1,400.00HR

0016 0195000000-E 265 SELECT GRANULAR MATERIAL 12,980 13.80 179,124.00 30.00 389,400.00 40.00 519,200.00CY

0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 25,025 3.10 77,577.50 1.50 37,537.50 3.50 87,587.50SY

0018 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,490 62.45 93,050.50 70.00 104,300.00 155.00 230,950.00TON

0019 0320000000-E 300 FND CONDIT GEOTEXTILE 4,670 4.70 21,949.00 1.25 5,837.50 3.50 16,345.00SY

0020 0335200000-E 305 15" DRAINAGE PIPE 1,068 94.00 100,392.00 84.00 89,712.00 145.00 154,860.00LF

0021 0335300000-E 305 18" DRAINAGE PIPE 1,096 113.00 123,848.00 86.00 94,256.00 150.00 164,400.00LF

0022 0335400000-E 305 24" DRAINAGE PIPE 1,564 136.00 212,704.00 113.00 176,732.00 185.00 289,340.00LF

0023 0335500000-E 305 30" DRAINAGE PIPE 268 196.00 52,528.00 165.00 44,220.00 190.00 50,920.00LF

0024 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

30 1,070.00 32,100.00 383.00 11,490.00 1,400.00 42,000.00EA

0025 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(18")

6 1,260.00 7,560.00 450.00 2,700.00 1,500.00 9,000.00EA

0026 0354000000-E 310 ***" RC PIPE CULV *****
(15", V)

236 103.00 24,308.00 100.00 23,600.00 135.00 31,860.00LF

0027 0354000000-E 310 ***" RC PIPE CULV *****
(18", V)

244 124.00 30,256.00 121.00 29,524.00 310.00 75,640.00LF

0028 0354000000-E 310 ***" RC PIPE CULV *****
(24", V)

316 163.00 51,508.00 155.00 48,980.00 235.00 74,260.00LF

0029 0354000000-E 310 ***" RC PIPE CULV *****
(30", V)

244 204.00 49,776.00 197.00 48,068.00 325.00 79,300.00LF

0030 0354000000-E 310 ***" RC PIPE CULV *****
(36", V)

92 249.00 22,908.00 277.00 25,484.00 380.00 34,960.00LF

0031 0366000000-E 310 15" RC PIPE CULV III 796 91.50 72,834.00 97.00 77,212.00 130.00 103,480.00LF

0032 0372000000-E 310 18" RC PIPE CULV III 912 103.00 93,936.00 105.00 95,760.00 145.00 132,240.00LF

0033 0378000000-E 310 24" RC PIPE CULV III 1,208 137.00 165,496.00 140.00 169,120.00 200.00 241,600.00LF

0034 0384000000-E 310 30" RC PIPE CULV III 1,248 171.00 213,408.00 175.00 218,400.00 245.00 305,760.00LF
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0035 0390000000-E 310 36" RC PIPE CULV III 1,416 212.00 300,192.00 232.00 328,512.00 330.00 467,280.00LF

0036 0448000000-E 310 ***" RCP CULV CLASS IV
(48")

100 385.00 38,500.00 372.00 37,200.00 600.00 60,000.00LF

0037 0448000000-E 310 ***" RCP CULV CLASS IV
(54")

1,160 477.00 553,320.00 562.00 651,920.00 815.00 945,400.00LF

0038 0448200000-E 310 15" RCP CULV CLASS IV 952 100.00 95,200.00 99.00 94,248.00 140.00 133,280.00LF

0039 0448300000-E 310 18" RCP CULV CLASS IV 60 108.00 6,480.00 113.00 6,780.00 150.00 9,000.00LF

0040 0448500000-E 310 30" RCP CULV CLASS IV 64 189.00 12,096.00 216.00 13,824.00 260.00 16,640.00LF

0041 0448600000-E 310 36" RCP CULV CLASS IV 112 249.00 27,888.00 271.00 30,352.00 335.00 37,520.00LF

0042 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(54", 0.109")

40 1,910.00 76,400.00 2,200.00 88,000.00 2,500.00 100,000.00LF

0043 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.109")

40 2,917.00 116,680.00 2,200.00 88,000.00 2,500.00 100,000.00LF

0044 0995000000-E 340 PIPE REMOVAL 2,000 16.50 33,000.00 28.00 56,000.00 30.00 60,000.00LF

0045 1000000000-E 462 6" SLOPE PROTECTION 125 225.83 28,228.75 231.00 28,875.00 135.00 16,875.00SY

0046 1011000000-N 500 FINE GRADING Lump Sum 1,500,000.00 2,800,000.00 1,000,000.00

0047 1099500000-E 505 SHALLOW UNDERCUT 2,350 18.00 42,300.00 18.00 42,300.00 15.00 35,250.00CY

0048 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 4,950 60.00 297,000.00 50.00 247,500.00 80.00 396,000.00TON

0049 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 500 56.50 28,250.00 50.00 25,000.00 100.00 50,000.00TON

0050 1121000000-E 520 AGGREGATE BASE COURSE 24,700 55.00 1,358,500.00 53.00 1,309,100.00 85.00 2,099,500.00TON

0051 1220000000-E 545 INCIDENTAL STONE BASE 1,500 65.00 97,500.00 65.00 97,500.00 105.00 157,500.00TON

0052 1275000000-E 600 PRIME COAT 1,540 12.00 18,480.00 12.50 19,250.00 16.02 24,670.80GAL

0053 1297000000-E 607 MILL ASP PVMT *****" DTH
(3")

16,000 9.00 144,000.00 3.50 56,000.00 5.00 80,000.00SY

0054 1330000000-E 607 INCIDENTAL MILLING 3,100 15.00 46,500.00 6.00 18,600.00 10.00 31,000.00SY

0055 1491000000-E 610 ASP CONC BASE CRS B25.0C 9,300 93.00 864,900.00 98.00 911,400.00 125.00 1,162,500.00TON

0056 1503000000-E 610 ASP CONC INTR CRS I19.0C 22,400 92.00 2,060,800.00 97.00 2,172,800.00 125.00 2,800,000.00TON

0057 1519000000-E 610 ASP CONC SURF CRS S9.5B 800 100.00 80,000.00 105.00 84,000.00 135.00 108,000.00TON

0058 1523000000-E 610 ASP CONC SURF CRS S9.5C 18,500 89.00 1,646,500.00 94.00 1,739,000.00 120.00 2,220,000.00TON

0059 1575000000-E 620 ASP FOR PLANT MIX 2,660 672.50 1,788,850.00 706.00 1,877,960.00 680.00 1,808,800.00TON

0060 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 110 250.00 27,500.00 265.00 29,150.00 200.00 22,000.00TON

0061 2022000000-E 815 SUBDRAIN EXCAVATION 10,820 29.60 320,272.00 30.00 324,600.00 25.00 270,500.00CY

0062 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 32,200 10.00 322,000.00 1.25 40,250.00 11.00 354,200.00SY

0063 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 5,410 69.00 373,290.00 98.00 530,180.00 155.00 838,550.00CY

0064 2044000000-E 815 6" PERF SUBDRN PIPE 32,200 15.00 483,000.00 12.00 386,400.00 20.00 644,000.00LF

0065 2070000000-N 815 SUBDRN PIPE OUTLET 65 525.00 34,125.00 420.00 27,300.00 1,000.00 65,000.00EA

0066 2077000000-E 815 6" OUTLET PIPE 390 38.00 14,820.00 25.00 9,750.00 55.00 21,450.00LF

0067 2209000000-E 838 ENDWALLS 13 1,960.00 25,480.00 1,565.00 20,345.00 2,100.00 27,300.00CY

0068 2220000000-E 838 REINFORCED ENDWALLS 33 2,140.00 70,620.00 1,395.00 46,035.00 1,500.00 49,500.00CY

0069 2275000000-E SP FLOWABLE FILL 5 590.00 2,950.00 300.00 1,500.00 815.00 4,075.00CY

0070 2286000000-N 840 MASNRY DRAINAGE STRUCT 85 3,175.00 269,875.00 2,900.00 246,500.00 6,200.00 527,000.00EA

0071 2297000000-E 840 MASNRY DRAINAGE STRUCT 17 3,900.00 66,300.00 1,750.00 29,750.00 4,400.00 74,800.00CY

0072 2308000000-E 840 MASNRY DRAINAGE STRUCT 30 941.00 28,230.00 400.00 12,000.00 800.00 24,000.00LF
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0073 2364000000-N 840 FRAME W/2GRTS 840.16 STD 11 1,530.00 16,830.00 1,350.00 14,850.00 2,230.00 24,530.00EA

0074 2364200000-N 840 FRAME W/2GRTS 840.20 STD 9 1,530.00 13,770.00 1,250.00 11,250.00 2,000.00 18,000.00EA

0075 2365000000-N 840 FRAME W/2GRTS 840.22 STD 30 1,500.00 45,000.00 1,250.00 37,500.00 2,000.00 60,000.00EA

0076 2366000000-N 840 FRAME W/2GRTS 840.24 STD 8 1,500.00 12,000.00 1,250.00 10,000.00 2,100.00 16,800.00EA

0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 15 1,500.00 22,500.00 1,250.00 18,750.00 2,100.00 31,500.00EA

0078 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

2 1,500.00 3,000.00 1,500.00 3,000.00 2,400.00 4,800.00EA

0079 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

3 1,500.00 4,500.00 1,500.00 4,500.00 2,400.00 7,200.00EA

0080 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

4 1,500.00 6,000.00 1,500.00 6,000.00 2,400.00 9,600.00EA

0081 2396000000-N 840 FRAME W/COVER STD 840.54 5 1,190.00 5,950.00 1,100.00 5,500.00 1,800.00 9,000.00EA

0082 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 12 1,022.00 12,264.00 1,000.00 12,000.00 2,400.00 28,800.00EA

0083 2549000000-E 846 2'-6" CONC CURB & GUTTER 2,300 33.00 75,900.00 34.00 78,200.00 45.00 103,500.00LF

0084 2556000000-E 846 SHOULDER BERM GUTTER 2,600 39.00 101,400.00 42.00 109,200.00 52.00 135,200.00LF

0085 2612000000-E 848 6" CONCRETE DRIVEWAY 200 120.00 24,000.00 111.00 22,200.00 165.00 33,000.00SY

0086 2619000000-E 850 4" CONCRETE PAVED DITCH 22 250.00 5,500.00 372.00 8,184.00 337.00 7,414.00SY

0087 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,700 90.00 153,000.00 88.00 149,600.00 122.00 207,400.00SY

0088 2724000000-E 857 PC REINF BARRIER SNGL FC 100 100.00 10,000.00 150.00 15,000.00 146.00 14,600.00LF

0089 3001000000-N SP IMPACT ATTEN TYPE TL-3 2 11,150.00 22,300.00 11,800.00 23,600.00 15,000.00 30,000.00EA

0090 3030000000-E 862 STL BEAM GUARDRAIL 3,400 24.00 81,600.00 25.50 86,700.00 32.00 108,800.00LF

0091 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 11.00 220.00 11.50 230.00 15.00 300.00EA

0092 3210000000-N 862 GR END TYPE CAT-1 2 850.00 1,700.00 905.00 1,810.00 1,200.00 2,400.00EA

0093 3287000000-N SP GR END TYPE TL-3 12 3,400.00 40,800.00 3,610.00 43,320.00 5,000.00 60,000.00EA

0094 3317000000-N SP GR ANCHOR TYPE B-77 18 2,500.00 45,000.00 2,760.00 49,680.00 3,400.00 61,200.00EA

0095 3389200000-E 865 CABLE GUIDERAIL 5,000 13.75 68,750.00 14.50 72,500.00 20.00 100,000.00LF

0096 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 95.00 950.00 100.00 1,000.00 130.00 1,300.00EA

0097 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 8 2,400.00 19,200.00 2,550.00 20,400.00 3,300.00 26,400.00EA

0098 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 13,000 4.80 62,400.00 5.00 65,000.00 7.00 91,000.00LF

0099 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 830 32.00 26,560.00 34.00 28,220.00 45.00 37,350.00EA

0100 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 200 42.00 8,400.00 44.50 8,900.00 60.00 12,000.00EA

0101 3565000000-E 866 DBL GATE **HIGH, **WIDE, **OPEN
(47", 12', 24')

1 1,200.00 1,200.00 1,275.00 1,275.00 1,600.00 1,600.00EA

0102 3628000000-E 876 RIP RAP, CLASS I 2,558 84.00 214,872.00 90.00 230,220.00 150.00 383,700.00TON

0103 3635000000-E 876 RIP RAP, CLASS II 2,693 110.52 297,630.36 70.00 188,510.00 150.00 403,950.00TON

0104 3649000000-E 876 RIP RAP, CLASS B 3,236 87.59 283,441.24 90.00 291,240.00 130.00 420,680.00TON

0105 3656000000-E 876 GEOTEXTILE FOR DRAINGE 18,296 4.82 88,186.72 3.00 54,888.00 5.00 91,480.00SY

0106 4048000000-E 902 REINF CONC FOUNDTN 4 1,500.00 6,000.00 1,575.00 6,300.00 2,000.00 8,000.00CY

0107 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3,112 10.00 31,120.00 11.00 34,232.00 13.52 42,074.24LB

0108 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,750 10.00 17,500.00 11.00 19,250.00 13.52 23,660.00LF

0109 4096000000-N 904 SIGN ERECTION, TYPE D 7 150.00 1,050.00 158.00 1,106.00 200.00 1,400.00EA

0110 4102000000-N 904 SIGN ERECTION, TYPE E 79 85.00 6,715.00 90.00 7,110.00 115.00 9,085.00EA

0111 4108000000-N 904 SIGN ERECTION, TYPE F 15 150.00 2,250.00 158.00 2,370.00 200.00 3,000.00EA

C204570
34466.1.5

0087051

R-2561CA 1.695 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

NC-87 AT NC-11 CONSTRUCT INTERCHANGE.

Jul 06, 2023 1:48 PM COLUMBUS 2:00 PM

May 16, 2023

10 / 14 006

TIP NO

FED AID NO



BMCO CONSTRUCTION, INC. CONTI CIVIL LLC THALLE CONSTRUCTION CO INC

LUMBERTON, NC EDISON, NJ HILLSBOROUGH, NC

0112 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(A)

6 1,000.00 6,000.00 1,050.00 6,300.00 1,350.00 8,100.00EA

0113 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 47 5.00 235.00 6.00 282.00 6.76 317.72EA

0114 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,553 12.00 18,636.00 8.00 12,424.00 11.00 17,083.00SF

0115 4405000000-E 1110 WORK ZONE SIGNS (PORT) 128 24.00 3,072.00 10.00 1,280.00 12.00 1,536.00SF

0116 4410000000-E 1110 WORK ZONE SIGNS (BARR) 366 15.00 5,490.00 9.00 3,294.00 12.00 4,392.00SF

0117 4415000000-N 1115 FLASHING ARROW BOARD 2 5,000.00 10,000.00 2,850.00 5,700.00 3,300.00 6,600.00EA

0118 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 20,000.00 40,000.00 11,800.00 23,600.00 13,775.00 27,550.00EA

0119 4430000000-N 1130 DRUMS 500 70.00 35,000.00 52.00 26,000.00 62.00 31,000.00EA

0120 4435000000-N 1135 CONES 100 45.00 4,500.00 25.00 2,500.00 30.00 3,000.00EA

0121 4445000000-E 1145 BARRICADES (TYPE III) 312 35.00 10,920.00 31.00 9,672.00 36.00 11,232.00LF

0122 4455000000-N 1150 FLAGGER 90 600.00 54,000.00 340.00 30,600.00 505.00 45,450.00DAY

0123 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 12,000.00 24,000.00 11,800.00 23,600.00 8,000.00 16,000.00EA

0124 4485000000-E 1170 PORT CONC BARRIER 750 82.00 61,500.00 85.00 63,750.00 150.00 112,500.00LF

0125 4650000000-N 1251 TEMP RAISED PVMT MRKS 132 10.00 1,320.00 11.00 1,452.00 15.00 1,980.00EA

0126 4685000000-E 1205 THERMO PVT MKG LINES 4"90 72,451 0.90 65,205.90 0.85 61,583.35 1.05 76,073.55LF

0127 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 9,100 3.00 27,300.00 2.00 18,200.00 2.58 23,478.00LF

0128 4700000000-E 1205 12"WIDE THERMO 90 MILS 300 4.00 1,200.00 12.50 3,750.00 15.90 4,770.00LF

0129 4709000000-E 1205 24"WIDE THERMO 90 MILS 60 15.00 900.00 21.00 1,260.00 26.50 1,590.00LF

0130 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 20 200.00 4,000.00 210.00 4,200.00 264.95 5,299.00EA

0131 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 44 345.00 15,180.00 136.00 5,984.00 175.00 7,700.00EA

0132 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

3,139 4.00 12,556.00 6.50 20,403.50 7.95 24,955.05LF

0133 4785000000-E 1205 12" COLD PLSTIC LINES TYPE **
(II)

145 10.00 1,450.00 29.50 4,277.50 37.09 5,378.05LF

0134 4810000000-E 1205 PAINT PVMT MARKINGS 4" 47,613 0.50 23,806.50 0.20 9,522.60 0.25 11,903.25LF

0135 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,750 1.00 7,750.00 0.65 5,037.50 0.79 6,122.50LF

0136 4835000000-E 1205 PAINT PVT MKG LINES 24" 150 6.00 900.00 5.25 787.50 6.62 993.00LF

0137 4845000000-N 1205 PAINT PVT MKG SYMBOL 57 50.00 2,850.00 52.50 2,992.50 66.24 3,775.68EA

0138 4900000000-N 1251 PERM RAISED PVMT MARKERS 35 10.00 350.00 26.25 918.75 33.12 1,159.20EA

0139 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 1,071 47.00 50,337.00 45.50 48,730.50 57.23 61,293.33EA

0140 5325600000-E 1510 6" WATER LINE 5,310 63.00 334,530.00 96.00 509,760.00 100.00 531,000.00LF

0141 5325800000-E 1510 8" WATER LINE 3,165 78.00 246,870.00 128.00 405,120.00 125.00 395,625.00LF

0142 5329000000-E 1510 DI H2O PIPE FITTINGS 4,000 16.25 65,000.00 18.00 72,000.00 16.00 64,000.00LB

0143 5540000000-E 1515 6" VALVE 8 2,950.00 23,600.00 2,600.00 20,800.00 5,600.00 44,800.00EA

0144 5546000000-E 1515 8" VALVE 3 3,790.00 11,370.00 4,650.00 13,950.00 11,000.00 33,000.00EA

0145 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 1 5,620.00 5,620.00 8,400.00 8,400.00 16,000.00 16,000.00EA

0146 5643100000-E 1515 3/4" WATER METER 1 2,580.00 2,580.00 2,400.00 2,400.00 2,000.00 2,000.00EA

0147 5666000000-N 1515 FIRE HYDRANT 4 8,945.00 35,780.00 6,500.00 26,000.00 18,000.00 72,000.00EA

0148 5673000000-E 1515 FIRE HYDRANT LEG 55 80.00 4,400.00 150.00 8,250.00 100.00 5,500.00LF

0149 5686000000-E 1515 **" H2O SERVICE LINE
(1")

30 71.50 2,145.00 58.00 1,740.00 100.00 3,000.00LF

0150 5800000000-E 1530 ABANDON 6" UTILITY PIPE 3,900 10.60 41,340.00 11.00 42,900.00 20.00 78,000.00LF
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0151 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,800 11.77 44,726.00 13.00 49,400.00 30.00 114,000.00LF

0152 5815000000-N 1530 REMOVE WATER METER 1 940.00 940.00 445.00 445.00 1,500.00 1,500.00EA

0153 5815500000-N 1530 REMOVE FIRE HYDRANT 3 2,825.00 8,475.00 1,170.00 3,510.00 3,000.00 9,000.00EA

0154 5835600000-E 1540 12" ENCASEMENT PIPE 365 280.00 102,200.00 260.00 94,900.00 230.00 83,950.00LF

0155 5835700000-E 1540 16" ENCASEMENT PIPE 85 370.00 31,450.00 348.00 29,580.00 310.00 26,350.00LF

0156 6000000000-E 1605 TEMPORARY SILT FENCE 68,000 2.20 149,600.00 4.75 323,000.00 3.00 204,000.00LF

0157 6006000000-E 1610 EROS CONTRL STONE CL A 1,560 80.00 124,800.00 90.00 140,400.00 100.00 156,000.00TON

0158 6009000000-E 1610 EROS CONTRL STONE CL B 8,700 81.50 709,050.00 90.00 783,000.00 100.00 870,000.00TON

0159 6012000000-E 1610 SEDIMENT CONTROL STONE 4,250 74.00 314,500.00 75.00 318,750.00 88.00 374,000.00TON

0160 6015000000-E 1615 TEMPORARY MULCHING 143 1,200.00 171,600.00 1,310.00 187,330.00 1,600.00 228,800.00ACR

0161 6018000000-E 1620 SEED FOR TEMP SEEDING 6,900 6.00 41,400.00 2.10 14,490.00 8.00 55,200.00LB

0162 6021000000-E 1620 FERT FOR TEMP SEEDING 35 2,150.00 75,250.00 1,575.00 55,125.00 3,000.00 105,000.00TON

0163 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,200 15.00 33,000.00 10.50 23,100.00 25.00 55,000.00LF

0164 6029000000-E SP SAFETY FENCE 29,720 2.00 59,440.00 3.15 93,618.00 3.00 89,160.00LF

0165 6030000000-E 1630 SILT EXCAVATION 22,500 7.25 163,125.00 7.00 157,500.00 6.00 135,000.00CY

0166 6036000000-E 1631 MATTING FOR EROS CONTROL 112,700 1.90 214,130.00 2.75 309,925.00 2.50 281,750.00SY

0167 6037000000-E SP COIR FIBER MAT 700 6.75 4,725.00 4.50 3,150.00 9.00 6,300.00SY

0168 6042000000-E 1632 1/4" HARDWARE CLOTH 1,600 8.00 12,800.00 3.75 6,000.00 10.00 16,000.00LF

0169 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 1,547 9.00 13,923.00 6.25 9,668.75 10.00 15,470.00SY

0170 6048000000-E SP FLOAT TURBIDITY CURTAIN 200 124.94 24,988.00 52.50 10,500.00 100.00 20,000.00SY

0171 6070000000-N 1639 SPECIAL STILLING BASINS 25 1,500.00 37,500.00 315.00 7,875.00 400.00 10,000.00EA

0172 6071012000-E SP COIR FIBER WATTLE 20,340 8.00 162,720.00 16.75 340,695.00 10.00 203,400.00LF

0173 6071014000-E SP COIR FIBER WATTLE BARRIER 366 8.00 2,928.00 16.75 6,130.50 10.00 3,660.00LF

0174 6071020000-E SP POLYACRYLAMIDE (PAM) 11,265 18.00 202,770.00 9.50 107,017.50 25.00 281,625.00LB

0175 6071030000-E 1640 COIR FIBER BAFFLE 3,200 10.00 32,000.00 9.50 30,400.00 15.00 48,000.00LF

0176 6071050000-E SP **" SKIMMER
(1-1/2")

6 1,800.00 10,800.00 1,200.00 7,200.00 2,000.00 12,000.00EA

0177 6071050000-E SP **" SKIMMER
(2")

5 2,700.00 13,500.00 1,500.00 7,500.00 2,100.00 10,500.00EA

0178 6071050000-E SP **" SKIMMER
(2-1/2")

3 3,100.00 9,300.00 1,800.00 5,400.00 2,500.00 7,500.00EA

0179 6071050000-E SP **" SKIMMER
(3")

1 3,500.00 3,500.00 2,200.00 2,200.00 2,600.00 2,600.00EA

0180 6084000000-E 1660 SEEDING AND MULCHING 120 2,550.00 306,000.00 3,650.00 438,000.00 3,400.00 408,000.00ACR

0181 6087000000-E 1660 MOWING 120 50.00 6,000.00 420.00 50,400.00 66.00 7,920.00ACR

0182 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,450 8.00 11,600.00 22.60 32,770.00 10.00 14,500.00LB

0183 6093000000-E 1661 FERT FOR REPAIR SEEDING 4.5 2,175.00 9,787.50 1,575.00 7,087.50 3,000.00 13,500.00TON

0184 6096000000-E 1662 SEED FOR SUPP SEEDING 2,775 8.00 22,200.00 18.50 51,337.50 10.00 27,750.00LB

0185 6108000000-E 1665 FERTILIZER TOPDRESSING 83.25 2,150.00 178,987.50 1,575.00 131,118.75 3,000.00 249,750.00TON

0186 6111000000-E SP IMPERVIOUS DIKE 544 365.63 198,902.72 685.00 372,640.00 1,000.00 544,000.00LF

0187 6114500000-N 1667 SPECIALIZED HAND MOWING 40 20.00 800.00 78.75 3,150.00 25.00 1,000.00MHR

0188 6114800000-N SP MANUAL LITTER REMOVAL 59 20.00 1,180.00 78.75 4,646.25 30.00 1,770.00MHR

0189 6114900000-E SP LITTER DISPOSAL 3 500.00 1,500.00 1,575.00 4,725.00 100.00 300.00TON
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0190 6117000000-N SP RESPONSE FOR EROS CONTROL 100 375.00 37,500.00 52.50 5,250.00 500.00 50,000.00EA

0191 6117500000-N SP CONC WASHOUT STRUCTURE 6 1,500.00 9,000.00 1,350.00 8,100.00 3,800.00 22,800.00EA

0192 6120000000-E SP CULVERT DIVERSION CHANNEL 655 41.70 27,313.50 25.00 16,375.00 20.00 13,100.00CY

0193 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

18 250.00 4,500.00 305.00 5,490.00 200.00 3,600.00EA

0194 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

54 280.00 15,120.00 305.00 16,470.00 200.00 10,800.00EA

STRUCTURE ITEMS

0195 8017000000-N SP CM&R TEMP ACCESS ***********
(70+34.00 -L-)

Lump Sum 190,400.00 750,000.00 100,000.00

0196 8056000000-N 402 REMV EXIST STR **********
(16+93.00 -Y-)

Lump Sum 530,500.00 30,000.00 100,000.00

0197 8056000000-N 402 REMV EXIST STR **********
(71+06.00 -L-)

Lump Sum 542,500.00 50,000.00 150,000.00

0198 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 3,500.00 1,600.00 5,500.00

0199 8091000000-N 410 FND EXCAV B** STA *******
(1, 34+01.72 -Y-)

Lump Sum 15,925.00 11,000.00 30,000.00

0200 8112730000-N 450 PDA TESTING 7 3,100.00 21,700.00 6,000.00 42,000.00 7,500.00 52,500.00EA

0201 8121000000-N 412 UNCL STR EXCAV STA *****
(16+93.00 -Y-)

Lump Sum 40,850.00 36,000.00 50,000.00

0202 8121000000-N 412 UNCL STR EXCAV STA *****
(70+34.00 -L-)

Lump Sum 10,500.00 9,500.00 20,000.00

0203 8121000000-N 412 UNCL STR EXCAV STA *****
(71+06.00 -L-)

Lump Sum 100,775.00 75,000.00 100,000.00

0204 8147000000-E 420 REINF CONCRETE DECK SLAB 30,349 58.79 1,784,217.71 60.00 1,820,940.00 90.00 2,731,410.00SF

0205 8161000000-E 420 GROOVING BRIDGE FLOORS 31,868 1.46 46,527.28 0.70 22,307.60 1.00 31,868.00SF

0206 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 437.9 1,494.65 654,507.24 1,550.00 678,745.00 2,000.00 875,800.00CY

0207 8210000000-N 422 BRG APPR SLAB ***********
(16+93.00 -Y-)

Lump Sum 40,725.00 40,000.00 55,000.00

0208 8210000000-N 422 BRG APPR SLAB ***********
(34+01.72 -Y-)

Lump Sum 52,725.00 35,000.00 100,000.00

0209 8210000000-N 422 BRG APPR SLAB ***********
(70+34.00 -L-)

Lump Sum 65,875.00 60,000.00 90,000.00

0210 8210000000-N 422 BRG APPR SLAB ***********
(71+06.00 -L-)

Lump Sum 77,800.00 70,000.00 105,000.00

0211 8217000000-E 425 REINF STEEL (BRIDGE) 67,187 1.84 123,624.08 1.60 107,499.20 3.00 201,561.00LB

0212 8238000000-E 425 SPIRAL COL REINF STL BRG 1,157 5.10 5,900.70 4.00 4,628.00 7.00 8,099.00LB

0213 8265000000-E 430 54" PRESTR CONCRETE GIRDR 3,070.07 405.88 1,246,080.01 365.00 1,120,575.55 670.00 2,056,946.90LF

0214 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

75 1,134.94 85,120.50 235.00 17,625.00 2,700.00 202,500.00EA

0215 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 30 X 0.50)

16 7,416.27 118,660.32 6,400.00 102,400.00 10,000.00 160,000.00EA

0216 8364000000-E 450 HP12X53 PILES 4,510 51.38 231,723.80 68.00 306,680.00 100.00 451,000.00LF

0217 8385200000-E 450 PP**X**** GALV STL PILE
(30 X 0.50)

1,330 227.88 303,080.40 238.00 316,540.00 400.00 532,000.00LF
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0218 8393000000-N 450 PILE REDRIVES 48 588.92 28,268.16 635.00 30,480.00 70.00 3,360.00EA

0219 8503000000-E 460 CONCRETE BARRIER RAIL 1,381.34 164.96 227,865.85 175.00 241,734.50 220.00 303,894.80LF

0220 8531000000-E 462 4" SLOPE PROTECTION 420 193.10 81,102.00 205.00 86,100.00 240.00 100,800.00SY

0221 8608000000-E 876 RIP RAP II (2'-0") 2,270 110.04 249,790.80 70.00 158,900.00 142.00 322,340.00TON

0222 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,525 4.77 12,044.25 3.00 7,575.00 5.30 13,382.50SY

0223 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 29,425.00 90,000.00 27,000.00

TOTAL 42,086,697.75 TOTAL 46,848,442.00 TOTAL 51,865,465.07CONTRACT TOTAL

SUB-TOTAL 35,164,984.65 SUB-TOTAL 40,525,612.15 SUB-TOTAL 42,885,502.87ROADWAY ITEMS

SUB-TOTAL 6,921,713.10 SUB-TOTAL 6,322,829.85 SUB-TOTAL 8,979,962.20STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

35,978,896.35BALFOUR BEATTY INFRASTRUCTURE INC 1

37,681,519.56BARNHILL CONTRACTING CO 2

41,558,972.58ZACHRY CONSTRUCTION CORPORATION 3

42,086,697.75BMCO CONSTRUCTION, INC. 4

46,848,442.00CONTI CIVIL LLC 5

51,865,465.07THALLE CONSTRUCTION CO INC 6
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SMITH-ROWE, LLC DANE CONSTRUCTION INC VECELLIO & GROGAN INC

MOUNT AIRY, NC MOORESVILLE, NC BECKLEY, WV

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 210,900.00 258,720.00 303,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 40,000.00 35,000.00 114,000.00

0003 0015000000-N 205 SEALING ABANDONED WELLS 3 2,840.00 8,520.00 7,500.00 22,500.00 2,000.00 6,000.00EA

0004 0030000000-N SP TYPE II MODIFIED APPR **********
(21+64.00 -L-)

Lump Sum 39,500.00 65,705.09 25,000.00

0005 0036000000-E 225 UNDERCUT EXCAVATION 1,120 1.00 1,120.00 40.00 44,800.00 115.00 128,800.00CY

0006 0043000000-N 226 GRADING Lump Sum 900,000.00 1,138,000.00 645,000.00

0007 0050000000-E 226 SUPP CLEARING & GRUBBING 1 11.00 11.00 1,000.00 1,000.00 20,000.00 20,000.00ACR

0008 0127000000-N 235 EMBM'T SETTLEMENT GAUGE 2 2,250.00 4,500.00 2,500.00 5,000.00 1,550.00 3,100.00EA

0009 0195000000-E 265 SELECT GRANULAR MATERIAL 200 1.00 200.00 30.00 6,000.00 65.00 13,000.00CY

0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,470 3.50 5,145.00 4.00 5,880.00 8.50 12,495.00SY

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 42.15 1,264.50 40.00 1,200.00 192.00 5,760.00TON

0012 0320000000-E 300 FND CONDIT GEOTEXTILE 80 7.55 604.00 4.00 320.00 28.00 2,240.00SY

0013 0354000000-E 310 ***" RC PIPE CULV *****
(54", V)

48 925.51 44,424.48 180.00 8,640.00 575.00 27,600.00LF

0014 0448300000-E 310 18" RCP CULV CLASS IV 88 148.05 13,028.40 75.00 6,600.00 165.00 14,520.00LF

0015 0582000000-E 310 15" CS PIPE CULV 0.064" 96 79.43 7,625.28 75.00 7,200.00 195.00 18,720.00LF

0016 0636000000-E 310 **" CS ELBOW *****" THICK
(15", 0.064")

4 1,156.04 4,624.16 900.00 3,600.00 2,500.00 10,000.00EA

0017 1099500000-E 505 SHALLOW UNDERCUT 100 25.00 2,500.00 30.00 3,000.00 22.00 2,200.00CY

0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 38.50 7,700.00 40.00 8,000.00 75.00 15,000.00TON

0019 1121000000-E 520 AGGREGATE BASE COURSE 130 57.80 7,514.00 50.00 6,500.00 55.00 7,150.00TON

0020 1220000000-E 545 INCIDENTAL STONE BASE 1,000 0.01 10.00 40.00 40,000.00 48.00 48,000.00TON

0021 1297000000-E 607 MILL ASP PVMT *****" DTH
(2")

150 43.45 6,517.50 50.00 7,500.00 5.15 772.50SY

0022 1330000000-E 607 INCIDENTAL MILLING 260 25.40 6,604.00 30.00 7,800.00 8.00 2,080.00SY

0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 890 95.00 84,550.00 95.00 84,550.00 115.00 102,350.00TON

0024 1503000000-E 610 ASP CONC INTR CRS I19.0C 920 95.00 87,400.00 95.00 87,400.00 130.00 119,600.00TON

0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 780 100.00 78,000.00 100.00 78,000.00 118.00 92,040.00TON

0026 1575000000-E 620 ASP FOR PLANT MIX 140 880.00 123,200.00 880.00 123,200.00 950.00 133,000.00TON

0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 540 1.00 540.00 100.00 54,000.00 800.00 432,000.00TON

0028 2000000000-N 806 RIGHT-OF-WAY MARKERS 25 315.00 7,875.00 275.00 6,875.00 315.00 7,875.00EA

0029 2022000000-E 815 SUBDRAIN EXCAVATION 45 40.00 1,800.00 20.00 900.00 40.00 1,800.00CY

0030 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 5.15 1,030.00 4.00 800.00 13.00 2,600.00SY

0031 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 67.50 2,295.00 50.00 1,700.00 80.00 2,720.00CY

0032 2044000000-E 815 6" PERF SUBDRN PIPE 200 7.25 1,450.00 20.00 4,000.00 18.00 3,600.00LF

0033 2070000000-N 815 SUBDRN PIPE OUTLET 1 495.00 495.00 200.00 200.00 425.00 425.00EA

0034 2077000000-E 815 6" OUTLET PIPE 6 55.25 331.50 100.00 600.00 45.00 270.00LF

0035 2220000000-E 838 REINFORCED ENDWALLS 5 2,055.10 10,275.50 1,200.00 6,000.00 1,200.00 6,000.00CY

0036 2275000000-E SP FLOWABLE FILL 7 860.39 6,022.73 300.00 2,100.00 850.00 5,950.00CY

0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 3,227.77 6,455.54 2,200.00 4,400.00 9,000.00 18,000.00EA

0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 1,008.68 2,017.36 1,000.00 2,000.00 1,200.00 2,400.00EA

0039 2556000000-E 846 SHOULDER BERM GUTTER 380 35.00 13,300.00 50.00 19,000.00 58.00 22,040.00LF
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0040 3030000000-E 862 STL BEAM GUARDRAIL 862.5 25.00 21,562.50 25.00 21,562.50 30.00 25,875.00LF

0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 10.00 50.00 10.00 50.00 12.00 60.00EA

0042 3287000000-N SP GR END TYPE TL-3 4 3,100.00 12,400.00 3,100.00 12,400.00 3,300.00 13,200.00EA

0043 3317000000-N SP GR ANCHOR TYPE B-77 4 2,600.00 10,400.00 2,600.00 10,400.00 2,800.00 11,200.00EA

0044 3628000000-E 876 RIP RAP, CLASS I 35 64.25 2,248.75 50.00 1,750.00 135.00 4,725.00TON

0045 3649000000-E 876 RIP RAP, CLASS B 2 225.00 450.00 100.00 200.00 800.00 1,600.00TON

0046 3656000000-E 876 GEOTEXTILE FOR DRAINGE 930 4.80 4,464.00 4.00 3,720.00 7.85 7,300.50SY

0047 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(D)

6 30.00 180.00 30.00 180.00 16.75 100.50SF

0048 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

40 30.00 1,200.00 30.00 1,200.00 13.50 540.00SF

0049 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 160 12.00 1,920.00 12.00 1,920.00 12.00 1,920.00LF

0050 4096000000-N 904 SIGN ERECTION, TYPE D 2 200.00 400.00 200.00 400.00 235.00 470.00EA

0051 4102000000-N 904 SIGN ERECTION, TYPE E 6 200.00 1,200.00 200.00 1,200.00 215.00 1,290.00EA

0052 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 5.00 90.00 5.00 90.00 28.00 504.00EA

0053 4400000000-E 1110 WORK ZONE SIGNS (STAT) 212 14.00 2,968.00 14.00 2,968.00 6.75 1,431.00SF

0054 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 32.50 3,120.00 9.65 926.40 13.00 1,248.00SF

0055 4410000000-E 1110 WORK ZONE SIGNS (BARR) 70 8.00 560.00 8.00 560.00 12.00 840.00SF

0056 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 17,500.00 17,500.00 40,000.00 40,000.00 85,000.00 85,000.00EA

0057 4430000000-N 1130 DRUMS 200 69.00 13,800.00 48.00 9,600.00 55.00 11,000.00EA

0058 4435000000-N 1135 CONES 18 90.00 1,620.00 25.00 450.00 28.00 504.00EA

0059 4445000000-E 1145 BARRICADES (TYPE III) 104 28.50 2,964.00 28.50 2,964.00 32.00 3,328.00LF

0060 4455000000-N 1150 FLAGGER 30 725.00 21,750.00 375.00 11,250.00 550.00 16,500.00DAY

0061 4709000000-E 1205 24"WIDE THERMO 90 MILS 27 25.00 675.00 25.00 675.00 28.00 756.00LF

0062 4810000000-E 1205 PAINT PVMT MARKINGS 4" 11,275 0.60 6,765.00 0.60 6,765.00 0.70 7,892.50LF

0063 4835000000-E 1205 PAINT PVT MKG LINES 24" 120 10.00 1,200.00 10.00 1,200.00 12.00 1,440.00LF

0064 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20)

5,463 4.00 21,852.00 4.00 21,852.00 4.75 25,949.25LF

0065 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,000 1.00 4,000.00 1.00 4,000.00 1.19 4,760.00LF

0066 4900000000-N 1251 PERM RAISED PVMT MARKERS 3 30.00 90.00 30.00 90.00 35.00 105.00EA

0067 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 11 300.00 3,300.00 300.00 3,300.00 350.00 3,850.00EA

0068 6000000000-E 1605 TEMPORARY SILT FENCE 3,665 3.05 11,178.25 4.00 14,660.00 3.50 12,827.50LF

0069 6006000000-E 1610 EROS CONTRL STONE CL A 210 61.00 12,810.00 42.00 8,820.00 95.00 19,950.00TON

0070 6009000000-E 1610 EROS CONTRL STONE CL B 255 67.00 17,085.00 42.00 10,710.00 105.00 26,775.00TON

0071 6012000000-E 1610 SEDIMENT CONTROL STONE 315 65.00 20,475.00 40.00 12,600.00 95.00 29,925.00TON

0072 6015000000-E 1615 TEMPORARY MULCHING 3 1,200.00 3,600.00 3,200.00 9,600.00 1,400.00 4,200.00ACR

0073 6018000000-E 1620 SEED FOR TEMP SEEDING 200 5.00 1,000.00 3.00 600.00 5.75 1,150.00LB

0074 6021000000-E 1620 FERT FOR TEMP SEEDING 2 1,250.00 2,500.00 1,600.00 3,200.00 1,400.00 2,800.00TON

0075 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 32.50 6,500.00 20.00 4,000.00 28.00 5,600.00LF

0076 6029000000-E SP SAFETY FENCE 440 3.25 1,430.00 2.50 1,100.00 3.75 1,650.00LF

0077 6030000000-E 1630 SILT EXCAVATION 500 2.75 1,375.00 15.00 7,500.00 18.00 9,000.00CY

0078 6036000000-E 1631 MATTING FOR EROS CONTROL 13,000 1.85 24,050.00 3.00 39,000.00 2.00 26,000.00SY

0079 6037000000-E SP COIR FIBER MAT 100 15.00 1,500.00 6.00 600.00 17.00 1,700.00SY
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0080 6038000000-E SP PERM SOIL REINF MAT 435 12.00 5,220.00 7.00 3,045.00 13.50 5,872.50SY

0081 6042000000-E 1632 1/4" HARDWARE CLOTH 420 5.00 2,100.00 4.00 1,680.00 5.85 2,457.00LF

0082 6048000000-E SP FLOAT TURBIDITY CURTAIN 520 1.00 520.00 45.00 23,400.00 25.00 13,000.00SY

0083 6070000000-N 1639 SPECIAL STILLING BASINS 6 1.00 6.00 525.00 3,150.00 850.00 5,100.00EA

0084 6071010000-E SP WATTLE 90 10.00 900.00 40.00 3,600.00 12.00 1,080.00LF

0085 6071020000-E SP POLYACRYLAMIDE (PAM) 40 5.00 200.00 20.00 800.00 5.75 230.00LB

0086 6071030000-E 1640 COIR FIBER BAFFLE 115 9.00 1,035.00 20.00 2,300.00 10.00 1,150.00LF

0087 6071050000-E SP **" SKIMMER
(1-1/2")

1 1,280.00 1,280.00 1,500.00 1,500.00 2,800.00 2,800.00EA

0088 6084000000-E 1660 SEEDING AND MULCHING 6 2,925.00 17,550.00 3,500.00 21,000.00 3,300.00 19,800.00ACR

0089 6087000000-E 1660 MOWING 3 150.00 450.00 600.00 1,800.00 165.00 495.00ACR

0090 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 9.00 450.00 3.00 150.00 10.00 500.00LB

0091 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 900.00 225.00 1,600.00 400.00 1,000.00 250.00TON

0092 6096000000-E 1662 SEED FOR SUPP SEEDING 100 3.00 300.00 3.00 300.00 3.25 325.00LB

0093 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 1,200.00 3,300.00 1,600.00 4,400.00 1,400.00 3,850.00TON

0094 6114500000-N 1667 SPECIALIZED HAND MOWING 10 125.00 1,250.00 100.00 1,000.00 145.00 1,450.00MHR

0095 6117000000-N SP RESPONSE FOR EROS CONTROL 25 150.00 3,750.00 250.00 6,250.00 175.00 4,375.00EA

0096 6117500000-N SP CONC WASHOUT STRUCTURE 4 595.00 2,380.00 3,473.34 13,893.36 3,000.00 12,000.00EA

0097 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

1 375.00 375.00 250.00 250.00 550.00 550.00EA

0098 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

2 200.00 400.00 175.00 350.00 550.00 1,100.00EA

STRUCTURE ITEMS

0099 8017000000-N SP CM&R TEMP ACCESS ***********
(21+64.00 -L-)

Lump Sum 31,850.00 165,000.00 230,000.00

0100 8035000000-N 402 REMV EXIST STR **********
(21+64.00 -L-)

Lump Sum 201,161.51 145,000.00 175,000.00

0101 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,510.00 1,150.00 2,900.00

0102 8105560000-E 411 4'-0" DRILLD PIER IN SOIL 84 1,238.51 104,034.84 1,500.00 126,000.00 1,900.00 159,600.00LF

0103 8105660000-E 411 4'-0" DRILLD PIER NO SOIL 33 2,395.39 79,047.87 3,000.00 99,000.00 430.00 14,190.00LF

0104 8111600000-E 411 PERM STL CASING FOR 4' PIER 60 474.17 28,450.20 700.00 42,000.00 825.00 49,500.00LF

0105 8112730000-N 450 PDA TESTING 1 2,700.00 2,700.00 1,950.00 1,950.00 2,900.00 2,900.00EA

0106 8113000000-N 411 SID INSPECTIONS 3 1.00 3.00 1,000.00 3,000.00 1,600.00 4,800.00EA

0107 8115000000-N 411 CSL TESTING 1 1,625.00 1,625.00 3,000.00 3,000.00 4,200.00 4,200.00EA

0108 8121000000-N 412 UNCL STR EXCAV STA *****
(21+64.00 -L-)

Lump Sum 23,300.00 35,000.00 35,000.00

0109 8147000000-E 420 REINF CONCRETE DECK SLAB 9,707 46.68 453,122.76 40.00 388,280.00 65.00 630,955.00SF

0110 8161000000-E 420 GROOVING BRIDGE FLOORS 8,874 1.40 12,423.60 1.00 8,874.00 1.10 9,761.40SF

0111 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 153 1,622.50 248,242.50 2,450.00 374,850.00 1,500.00 229,500.00CY

0112 8210000000-N 422 BRG APPR SLAB ***********
(21+64.00 -L-)

Lump Sum 45,000.00 28,850.00 72,250.00

0113 8217000000-E 425 REINF STEEL (BRIDGE) 26,864 1.85 49,698.40 2.15 57,757.60 2.15 57,757.60LB
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SMITH-ROWE, LLC DANE CONSTRUCTION INC VECELLIO & GROGAN INC
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0114 8238000000-E 425 SPIRAL COL REINF STL BRG 3,983 4.52 18,003.16 5.40 21,508.20 4.91 19,556.53LB

0115 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

21 662.96 13,922.16 1,575.00 33,075.00 1,200.00 25,200.00EA

0116 8364000000-E 450 HP12X53 PILES 625 47.73 29,831.25 48.00 30,000.00 85.00 53,125.00LF

0117 8391000000-N 450 STEEL PILE POINTS 21 375.00 7,875.00 450.00 9,450.00 188.00 3,948.00EA

0118 8503000000-E 460 CONCRETE BARRIER RAIL 535.68 158.14 84,712.44 135.00 72,316.80 156.00 83,566.08LF

0119 8608000000-E 876 RIP RAP II (2'-0") 690 63.48 43,801.20 1.00 690.00 62.00 42,780.00TON

0120 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 765 4.00 3,060.00 4.00 3,060.00 8.00 6,120.00SY

0121 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6,425.00 23,295.00 95,000.00

0122 8692000000-N SP FOAM JOINT SEALS Lump Sum 21,375.00 17,000.00 13,000.00

0123 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
MODIFIED 74" PRESTRESSED CONCRETE
GIRDER

1,327.4 501.15 665,226.51 725.00 962,365.00 915.00 1,214,571.00LF

TOTAL 4,219,674.85 TOTAL 5,174,492.95 TOTAL 6,063,638.86CONTRACT TOTAL

SUB-TOTAL 2,043,273.45 SUB-TOTAL 2,522,021.35 SUB-TOTAL 2,828,458.25ROADWAY ITEMS

SUB-TOTAL 2,176,401.40 SUB-TOTAL 2,652,471.60 SUB-TOTAL 3,235,180.61STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,219,674.85SMITH-ROWE, LLC 1

5,174,492.95DANE CONSTRUCTION INC 2

6,063,638.86VECELLIO & GROGAN INC 3
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MOUNTAIN CREEK
CONTRACTORS INC

REEVES CONSTRUCTION COMPANY SOUTHERN ROAD & BRIDGE LLC

MT PLEASANT, SC DUNCAN, SC TARPON SPRINGS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 699,000.00 730,000.00 1,400,000.00

0002 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,279 8.00 10,232.00 9.00 11,511.00 4.00 5,116.00SY

0003 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

2,234 40.00 89,360.00 41.00 91,594.00 14.50 32,393.00SY

0004 1523000000-E 610 ASP CONC SURF CRS S9.5C 207 475.00 98,325.00 827.00 171,189.00 1,200.00 248,400.00TON

0005 1575000000-E 620 ASP FOR PLANT MIX 15 750.00 11,250.00 850.00 12,750.00 1,300.00 19,500.00TON

0006 1735000000-E 723 REP JNT CONC PVT SLABS 1,162 850.00 987,700.00 620.00 720,440.00 1,350.00 1,568,700.00SY

0007 1736000000-E 723 SELECT MATERIAL, CLASS IV 368 100.00 36,800.00 46.00 16,928.00 70.00 25,760.00TON

0008 1737000000-E 723 PATCHING CONC PVMT SPALLS 320 300.00 96,000.00 340.00 108,800.00 195.00 62,400.00SF

0009 4400000000-E 1110 WORK ZONE SIGNS (STAT) 384 6.95 2,668.80 6.95 2,668.80 9.55 3,667.20SF

0010 4434000000-N SP SEQ FLASH WARN LIGHTS 28 99.00 2,772.00 99.00 2,772.00 135.00 3,780.00EA

0011 4510000000-N 1190 LAW ENFORCEMENT 6,546 55.00 360,030.00 70.00 458,220.00 85.00 556,410.00HR

0012 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
DOUBLE LANE CLOSURE

166 2,500.00 415,000.00 2,800.00 464,800.00 2,400.00 398,400.00EA

0013 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
ROAD CLOSURES

322 2,000.00 644,000.00 2,200.00 708,400.00 2,100.00 676,200.00EA

0014 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

155 2,000.00 310,000.00 2,000.00 310,000.00 2,200.00 341,000.00EA

0015 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 4 1,200.00 4,800.00 1,200.00 4,800.00 1,500.00 6,000.00EA

0016 4815000000-E 1205 PAINT PVMT MARKINGS 6" 4,980 3.00 14,940.00 3.00 14,940.00 1.50 7,470.00LF

0017 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,245 5.00 6,225.00 5.00 6,225.00 3.50 4,357.50LF

0018 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(12", 30 MILS)

2,080 5.50 11,440.00 5.50 11,440.00 8.00 16,640.00LF

0019 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(6", 30 MILS)

10,015 3.25 32,548.75 3.25 32,548.75 4.00 40,060.00LF

0020 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF)
COLD APPLIED PLASTIC PAVEMENT MARKING
LINES, TYPE II, (9")

1,680 15.00 25,200.00 15.00 25,200.00 35.00 58,800.00LF

0021 4892000000-N 1205 GENERIC PVMT MARKING ITEM (EA) 1205
HEATED-IN-PLACE THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

4 175.00 700.00 175.00 700.00 1,500.00 6,000.00EA

0022 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 111 100.00 11,100.00 100.00 11,100.00 300.00 33,300.00EA

0023 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 300,000.00 650,000.00 60,000.00

0024 6000000000-E 1605 TEMPORARY SILT FENCE 400 8.00 3,200.00 5.00 2,000.00 6.00 2,400.00LF

0025 6029000000-E SP SAFETY FENCE 200 6.00 1,200.00 4.00 800.00 3.00 600.00LF

0026 6117500000-N SP CONC WASHOUT STRUCTURE 6 2,000.00 12,000.00 900.00 5,400.00 600.00 3,600.00EA

STRUCTURE ITEMS

0027 8161000000-E 420 GROOVING BRIDGE FLOORS 63,132 1.25 78,915.00 1.50 94,698.00 0.70 44,192.40SF

0028 8296000000-N 442 POLLUTION CONTROL Lump Sum 81,974.50 250,000.00 13,000.00

0029 8559000000-E SP SURFACE PREP, CLASS II 146.1 1,500.00 219,150.00 350.00 51,135.00 850.00 124,185.00SY

0030 8660000000-E SP CONCRETE REPAIRS 61.3 850.00 52,105.00 695.00 42,603.50 1,350.00 82,755.00CF

0031 8664000000-E SP SHOTCRETE REPAIRS 479.4 850.00 407,490.00 691.00 331,265.40 1,350.00 647,190.00CF

0032 8678000000-E SP EPOXY RESIN INJECTION 253.8 150.00 38,070.00 150.00 38,070.00 205.00 52,029.00LF

C204237
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MOUNTAIN CREEK
CONTRACTORS INC

REEVES CONSTRUCTION COMPANY SOUTHERN ROAD & BRIDGE LLC

MT PLEASANT, SC DUNCAN, SC TARPON SPRINGS, FL

0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590281

Lump Sum 96,250.00 170,000.00 120,000.00

0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590282

Lump Sum 73,150.00 128,000.00 90,000.00

0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590337

Lump Sum 135,300.00 200,000.00 180,000.00

0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590338

Lump Sum 100,100.00 160,000.00 125,000.00

0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590339

Lump Sum 243,100.00 350,000.00 300,000.00

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590341

Lump Sum 117,150.00 200,000.00 150,000.00

0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590342

Lump Sum 273,900.00 360,000.00 325,000.00

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590345

Lump Sum 236,500.00 350,000.00 280,000.00

0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590281

Lump Sum 61,250.00 100,000.00 115,000.00

0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590282

Lump Sum 46,550.00 100,000.00 90,000.00

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590337

Lump Sum 86,100.00 100,000.00 175,000.00

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590338

Lump Sum 63,700.00 100,000.00 125,000.00

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590339

Lump Sum 154,700.00 100,000.00 300,000.00

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590341

Lump Sum 74,550.00 100,000.00 135,000.00

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590342

Lump Sum 174,300.00 100,000.00 310,000.00

0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590345

Lump Sum 150,500.00 100,000.00 270,000.00

0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

Lump Sum 50,000.00 100,000.00 100,000.00

0050 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,003.8 100.00 100,380.00 175.00 175,665.00 50.00 50,190.00LF

0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

765.7 75.00 57,427.50 150.00 114,855.00 60.00 45,942.00LF

0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
REMOVE AND REPLACE CURB AND GUTTER

55 175.00 9,625.00 500.00 27,500.00 135.00 7,425.00LF

C204237
15BPR.35, 48234.3.1

STATE FUNDED, 0277022

I-6052 0.645 MILES

GRADING, DRAINAGE, PAVING, AND BRIDGE REHABILITATION.

I-277 FROM W OF I-77 TO E OF I-77 AND BRIDGE #345 ON NC-16 NB OVER I-77 RAMP, IRWIN CREEK, AND ANDRILL TERRACE.

Jul 06, 2023 1:48 PM MECKLENBURG 2:00 PM

May 16, 2023
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TIP NO

FED AID NO



MOUNTAIN CREEK
CONTRACTORS INC

REEVES CONSTRUCTION COMPANY SOUTHERN ROAD & BRIDGE LLC

MT PLEASANT, SC DUNCAN, SC TARPON SPRINGS, FL

0053 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVERLAY - VERY
EARLY STRENGTH

373.9 2,500.00 934,750.00 1,750.00 654,325.00 1,900.00 710,410.00CY

0054 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

277.1 800.00 221,680.00 800.00 221,680.00 850.00 235,535.00CF

0055 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR CUT-OUT

150 135.00 20,250.00 305.00 45,750.00 150.00 22,500.00LB

0056 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

3,030 135.00 409,050.00 203.50 616,605.00 200.00 606,000.00LB

0057 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BOLTED BEAM REPAIR

80 135.00 10,800.00 220.00 17,600.00 130.00 10,400.00LB

0058 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,106.8 150.00 166,020.00 250.00 276,700.00 40.00 44,272.00SF

0059 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

4,640.1 10.00 46,401.00 22.00 102,082.20 20.00 92,802.00SF

0060 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

7,662.3 240.00 1,838,952.00 215.00 1,647,394.50 180.00 1,379,214.00SY

0061 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING OF LATEX MODIFIED
CONCRETE OVERLAY - VERY EARLY STRENGTH

7,662.3 240.00 1,838,952.00 215.00 1,647,394.50 125.00 957,787.50SY

0062 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

7,662.3 60.00 459,738.00 25.00 191,557.50 45.00 344,803.50SY

0063 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARINGS
WITH HIGH RATIO CALCIUM SULFONATE

405 450.00 182,250.00 900.00 364,500.00 850.00 344,250.00EA

0064 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
STEEL BEARING KEEPER ANGLE ASSEMBLY

15 6,000.00 90,000.00 5,000.00 75,000.00 1,825.00 27,375.00EA

0065 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590281

1 15,000.00 15,000.00 12,000.00 12,000.00 12,500.00 12,500.00EA

0066 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590282

1 15,000.00 15,000.00 12,000.00 12,000.00 12,500.00 12,500.00EA

0067 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590339

4 15,000.00 60,000.00 12,000.00 48,000.00 12,500.00 50,000.00EA

0068 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590341

3 15,000.00 45,000.00 12,000.00 36,000.00 12,500.00 37,500.00EA

0069 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590342

7 20,000.00 140,000.00 12,000.00 84,000.00 12,500.00 87,500.00EA

0070 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590345

6 15,000.00 90,000.00 12,000.00 72,000.00 12,500.00 75,000.00EA

TOTAL 13,952,571.55 TOTAL 14,643,607.15 TOTAL 14,888,211.10CONTRACT TOTAL

SUB-TOTAL 4,186,491.55 SUB-TOTAL 4,575,226.55 SUB-TOTAL 5,580,953.70ROADWAY ITEMS

SUB-TOTAL 9,766,080.00 SUB-TOTAL 10,068,380.60 SUB-TOTAL 9,307,257.40STRUCTURE ITEMS

C204237
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I-277 FROM W OF I-77 TO E OF I-77 AND BRIDGE #345 ON NC-16 NB OVER I-77 RAMP, IRWIN CREEK, AND ANDRILL TERRACE.
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AMERICAN CONTRACTING &
SERVICES INC

LEE CONSTRUCTION CO OF THE
CAROLINAS, IN

CROWDER CONSTRUCTION
COMPANY

JEFFERSONVILLE, IN PINEVILLE, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 749,675.51 820,000.00 864,560.00

0002 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,279 5.00 6,395.00 5.00 6,395.00 5.00 6,395.00SY

0003 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

2,234 40.00 89,360.00 40.00 89,360.00 40.00 89,360.00SY

0004 1523000000-E 610 ASP CONC SURF CRS S9.5C 207 475.00 98,325.00 475.00 98,325.00 475.00 98,325.00TON

0005 1575000000-E 620 ASP FOR PLANT MIX 15 750.00 11,250.00 750.00 11,250.00 750.00 11,250.00TON

0006 1735000000-E 723 REP JNT CONC PVT SLABS 1,162 725.00 842,450.00 700.00 813,400.00 585.79 680,687.98SY

0007 1736000000-E 723 SELECT MATERIAL, CLASS IV 368 250.00 92,000.00 100.00 36,800.00 155.00 57,040.00TON

0008 1737000000-E 723 PATCHING CONC PVMT SPALLS 320 150.00 48,000.00 150.00 48,000.00 152.28 48,729.60SF

0009 4400000000-E 1110 WORK ZONE SIGNS (STAT) 384 20.00 7,680.00 15.00 5,760.00 6.27 2,407.68SF

0010 4434000000-N SP SEQ FLASH WARN LIGHTS 28 250.00 7,000.00 150.00 4,200.00 130.60 3,656.80EA

0011 4510000000-N 1190 LAW ENFORCEMENT 6,546 100.00 654,600.00 75.00 490,950.00 90.00 589,140.00HR

0012 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
DOUBLE LANE CLOSURE

166 1,850.00 307,100.00 2,000.00 332,000.00 2,500.00 415,000.00EA

0013 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
ROAD CLOSURES

322 1,500.00 483,000.00 1,700.00 547,400.00 2,500.00 805,000.00EA

0014 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

155 1,600.00 248,000.00 1,800.00 279,000.00 2,500.00 387,500.00EA

0015 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 4 835.00 3,340.00 1,200.00 4,800.00 1,208.10 4,832.40EA

0016 4815000000-E 1205 PAINT PVMT MARKINGS 6" 4,980 0.75 3,735.00 3.00 14,940.00 3.02 15,039.60LF

0017 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,245 1.75 2,178.75 5.00 6,225.00 5.03 6,262.35LF

0018 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(12", 30 MILS)

2,080 4.00 8,320.00 5.50 11,440.00 5.54 11,523.20LF

0019 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(6", 30 MILS)

10,015 2.00 20,030.00 3.25 32,548.75 3.27 32,749.05LF

0020 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF)
COLD APPLIED PLASTIC PAVEMENT MARKING
LINES, TYPE II, (9")

1,680 17.75 29,820.00 15.00 25,200.00 15.10 25,368.00LF

0021 4892000000-N 1205 GENERIC PVMT MARKING ITEM (EA) 1205
HEATED-IN-PLACE THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

4 835.00 3,340.00 175.00 700.00 176.18 704.72EA

0022 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 111 109.00 12,099.00 100.00 11,100.00 100.67 11,174.37EA

0023 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 300,000.00 336,750.00 1,500,000.00

0024 6000000000-E 1605 TEMPORARY SILT FENCE 400 10.00 4,000.00 7.00 2,800.00 11.00 4,400.00LF

0025 6029000000-E SP SAFETY FENCE 200 15.00 3,000.00 7.00 1,400.00 10.00 2,000.00LF

0026 6117500000-N SP CONC WASHOUT STRUCTURE 6 5,000.00 30,000.00 2,000.00 12,000.00 4,000.00 24,000.00EA

STRUCTURE ITEMS

0027 8161000000-E 420 GROOVING BRIDGE FLOORS 63,132 2.00 126,264.00 1.00 63,132.00 1.80 113,637.60SF

0028 8296000000-N 442 POLLUTION CONTROL Lump Sum 30,000.00 200,000.00 30,612.24

0029 8559000000-E SP SURFACE PREP, CLASS II 146.1 250.00 36,525.00 600.00 87,660.00 500.00 73,050.00SY

0030 8660000000-E SP CONCRETE REPAIRS 61.3 950.00 58,235.00 2,500.00 153,250.00 2,500.00 153,250.00CF

0031 8664000000-E SP SHOTCRETE REPAIRS 479.4 950.00 455,430.00 1,500.00 719,100.00 2,500.00 1,198,500.00CF

0032 8678000000-E SP EPOXY RESIN INJECTION 253.8 150.00 38,070.00 100.00 25,380.00 151.52 38,455.78LF
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AMERICAN CONTRACTING &
SERVICES INC

LEE CONSTRUCTION CO OF THE
CAROLINAS, IN

CROWDER CONSTRUCTION
COMPANY

JEFFERSONVILLE, IN PINEVILLE, NC CHARLOTTE, NC

0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590281

Lump Sum 115,000.00 150,000.00 250,000.00

0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590282

Lump Sum 95,000.00 150,000.00 150,000.00

0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590337

Lump Sum 160,000.00 200,000.00 250,000.00

0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590338

Lump Sum 120,000.00 150,000.00 250,000.00

0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590339

Lump Sum 290,000.00 300,000.00 413,505.00

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590341

Lump Sum 140,000.00 150,000.00 250,000.00

0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590342

Lump Sum 320,000.00 400,000.00 350,000.00

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590345

Lump Sum 275,000.00 400,000.00 400,000.00

0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590281

Lump Sum 30,000.00 150,000.00 100,000.00

0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590282

Lump Sum 25,000.00 125,000.00 100,000.00

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590337

Lump Sum 40,000.00 150,000.00 100,000.00

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590338

Lump Sum 30,000.00 125,000.00 100,000.00

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590339

Lump Sum 70,000.00 250,000.00 100,000.00

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590341

Lump Sum 35,000.00 125,000.00 100,000.00

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590342

Lump Sum 80,000.00 250,000.00 100,000.00

0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590345

Lump Sum 70,000.00 225,000.00 100,000.00

0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

Lump Sum 15,000.00 40,000.00 20,000.00

0050 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,003.8 220.00 220,836.00 200.00 200,760.00 42.48 42,641.42LF

0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

765.7 200.00 153,140.00 100.00 76,570.00 66.29 50,758.25LF

0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
REMOVE AND REPLACE CURB AND GUTTER

55 600.00 33,000.00 1,000.00 55,000.00 550.00 30,250.00LF
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AMERICAN CONTRACTING &
SERVICES INC

LEE CONSTRUCTION CO OF THE
CAROLINAS, IN

CROWDER CONSTRUCTION
COMPANY

JEFFERSONVILLE, IN PINEVILLE, NC CHARLOTTE, NC

0053 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVERLAY - VERY
EARLY STRENGTH

373.9 2,050.00 766,495.00 3,000.00 1,121,700.00 2,152.88 804,961.83CY

0054 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

277.1 600.00 166,260.00 600.00 166,260.00 600.12 166,293.25CF

0055 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR CUT-OUT

150 275.00 41,250.00 200.00 30,000.00 280.61 42,091.50LB

0056 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

3,030 185.00 560,550.00 200.00 606,000.00 350.00 1,060,500.00LB

0057 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BOLTED BEAM REPAIR

80 200.00 16,000.00 200.00 16,000.00 204.08 16,326.40LB

0058 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,106.8 70.00 77,476.00 200.00 221,360.00 155.00 171,554.00SF

0059 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

4,640.1 20.00 92,802.00 50.00 232,005.00 20.41 94,704.44SF

0060 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

7,662.3 325.00 2,490,247.50 250.00 1,915,575.00 200.00 1,532,460.00SY

0061 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING OF LATEX MODIFIED
CONCRETE OVERLAY - VERY EARLY STRENGTH

7,662.3 325.00 2,490,247.50 250.00 1,915,575.00 200.00 1,532,460.00SY

0062 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

7,662.3 80.00 612,984.00 100.00 766,230.00 60.00 459,738.00SY

0063 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARINGS
WITH HIGH RATIO CALCIUM SULFONATE

405 800.00 324,000.00 800.00 324,000.00 816.33 330,613.65EA

0064 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
STEEL BEARING KEEPER ANGLE ASSEMBLY

15 2,800.00 42,000.00 7,000.00 105,000.00 2,857.14 42,857.10EA

0065 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590281

1 8,500.00 8,500.00 25,000.00 25,000.00 20,000.00 20,000.00EA

0066 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590282

1 8,500.00 8,500.00 25,000.00 25,000.00 20,000.00 20,000.00EA

0067 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590339

4 8,500.00 34,000.00 25,000.00 100,000.00 20,000.00 80,000.00EA

0068 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590341

3 8,500.00 25,500.00 25,000.00 75,000.00 20,000.00 60,000.00EA

0069 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590342

7 8,500.00 59,500.00 25,000.00 175,000.00 25,000.00 175,000.00EA

0070 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590345

6 8,500.00 51,000.00 25,000.00 150,000.00 20,000.00 120,000.00EA

TOTAL 14,993,510.26 TOTAL 16,933,300.75 TOTAL 17,291,326.21CONTRACT TOTAL

SUB-TOTAL 4,064,698.26 SUB-TOTAL 4,042,743.75 SUB-TOTAL 5,697,105.75ROADWAY ITEMS

SUB-TOTAL 10,928,812.00 SUB-TOTAL 12,890,557.00 SUB-TOTAL 11,594,220.46STRUCTURE ITEMS
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SAFFO CONTRACTORS, INC

WILMINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 900,000.00

0002 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,279 6.00 7,674.00SY

0003 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

2,234 71.25 159,172.50SY

0004 1523000000-E 610 ASP CONC SURF CRS S9.5C 207 625.00 129,375.00TON

0005 1575000000-E 620 ASP FOR PLANT MIX 15 1,125.00 16,875.00TON

0006 1735000000-E 723 REP JNT CONC PVT SLABS 1,162 837.50 973,175.00SY

0007 1736000000-E 723 SELECT MATERIAL, CLASS IV 368 250.00 92,000.00TON

0008 1737000000-E 723 PATCHING CONC PVMT SPALLS 320 200.00 64,000.00SF

0009 4400000000-E 1110 WORK ZONE SIGNS (STAT) 384 9.91 3,805.44SF

0010 4434000000-N SP SEQ FLASH WARN LIGHTS 28 178.85 5,007.80EA

0011 4510000000-N 1190 LAW ENFORCEMENT 6,546 65.00 425,490.00HR

0012 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
DOUBLE LANE CLOSURE

166 2,700.00 448,200.00EA

0013 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
ROAD CLOSURES

322 2,880.00 927,360.00EA

0014 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

155 2,280.00 353,400.00EA

0015 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 4 1,440.00 5,760.00EA

0016 4815000000-E 1205 PAINT PVMT MARKINGS 6" 4,980 5.70 28,386.00LF

0017 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,245 8.10 10,084.50LF

0018 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(12", 30 MILS)

2,080 8.10 16,848.00LF

0019 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(6", 30 MILS)

10,015 4.80 48,072.00LF

0020 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF)
COLD APPLIED PLASTIC PAVEMENT MARKING
LINES, TYPE II, (9")

1,680 18.00 30,240.00LF

0021 4892000000-N 1205 GENERIC PVMT MARKING ITEM (EA) 1205
HEATED-IN-PLACE THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

4 210.00 840.00EA

0022 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 111 120.00 13,320.00EA

0023 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 150,000.00

0024 6000000000-E 1605 TEMPORARY SILT FENCE 400 10.00 4,000.00LF

0025 6029000000-E SP SAFETY FENCE 200 10.00 2,000.00LF

0026 6117500000-N SP CONC WASHOUT STRUCTURE 6 3,000.00 18,000.00EA

STRUCTURE ITEMS

0027 8161000000-E 420 GROOVING BRIDGE FLOORS 63,132 1.50 94,698.00SF

0028 8296000000-N 442 POLLUTION CONTROL Lump Sum 81,974.50

0029 8559000000-E SP SURFACE PREP, CLASS II 146.1 812.50 118,706.25SY

0030 8660000000-E SP CONCRETE REPAIRS 61.3 2,300.00 140,990.00CF

0031 8664000000-E SP SHOTCRETE REPAIRS 479.4 2,300.00 1,102,620.00CF

0032 8678000000-E SP EPOXY RESIN INJECTION 253.8 200.00 50,760.00LF

C204237
15BPR.35, 48234.3.1
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I-6052 0.645 MILES

GRADING, DRAINAGE, PAVING, AND BRIDGE REHABILITATION.
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SAFFO CONTRACTORS, INC

WILMINGTON, NC

0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590281

Lump Sum 96,250.00

0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590282

Lump Sum 140,000.00

0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590337

Lump Sum 135,300.00

0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590338

Lump Sum 100,100.00

0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590339

Lump Sum 243,100.00

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590341

Lump Sum 117,150.00

0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590342

Lump Sum 273,900.00

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#590345

Lump Sum 236,500.00

0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590281

Lump Sum 101,250.00

0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590282

Lump Sum 96,559.00

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590337

Lump Sum 136,100.00

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590338

Lump Sum 123,700.00

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590339

Lump Sum 375,000.00

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590341

Lump Sum 100,000.00

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590342

Lump Sum 400,000.00

0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #590345

Lump Sum 400,000.00

0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

Lump Sum 1,250.00

0050 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,003.8 187.50 188,212.50LF

0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

765.7 187.50 143,568.75LF

0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
REMOVE AND REPLACE CURB AND GUTTER

55 625.00 34,375.00LF
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SAFFO CONTRACTORS, INC

WILMINGTON, NC

0053 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVERLAY - VERY
EARLY STRENGTH

373.9 3,125.00 1,168,437.50CY

0054 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

277.1 1,250.00 346,375.00CF

0055 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR CUT-OUT

150 175.00 26,250.00LB

0056 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

3,030 175.00 530,250.00LB

0057 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BOLTED BEAM REPAIR

80 175.00 14,000.00LB

0058 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,106.8 125.00 138,350.00SF

0059 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

4,640.1 15.00 69,601.50SF

0060 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

7,662.3 275.00 2,107,132.50SY

0061 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING OF LATEX MODIFIED
CONCRETE OVERLAY - VERY EARLY STRENGTH

7,662.3 275.00 2,107,132.50SY

0062 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

7,662.3 75.00 574,672.50SY

0063 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARINGS
WITH HIGH RATIO CALCIUM SULFONATE

405 500.00 202,500.00EA

0064 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
STEEL BEARING KEEPER ANGLE ASSEMBLY

15 20,000.00 300,000.00EA

0065 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590281

1 25,000.00 25,000.00EA

0066 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590282

1 25,000.00 25,000.00EA

0067 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590339

4 25,000.00 100,000.00EA

0068 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590341

3 25,000.00 75,000.00EA

0069 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590342

7 25,000.00 175,000.00EA

0070 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #590345

6 25,000.00 150,000.00EA

TOTAL 17,999,850.74CONTRACT TOTAL

SUB-TOTAL 4,833,085.24ROADWAY ITEMS

SUB-TOTAL 13,166,765.50STRUCTURE ITEMS
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BIDDERS IN ORDER CONTRACT TOTAL

13,952,571.55MOUNTAIN CREEK CONTRACTORS INC 1

14,643,607.15REEVES CONSTRUCTION COMPANY 2

14,888,211.10SOUTHERN ROAD & BRIDGE LLC 3

14,993,510.26AMERICAN CONTRACTING & SERVICES INC 4

16,933,300.75LEE CONSTRUCTION CO OF THE CAROLINAS, IN 5

17,291,326.21CROWDER CONSTRUCTION COMPANY 6

17,999,850.74SAFFO CONTRACTORS, INC 7
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GRADING, DRAINAGE, PAVING, AND BRIDGE REHABILITATION.
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MAYMEAD INC J T RUSSELL & SONS INC

MOUNTAIN CITY, TN ALBEMARLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 200,000.00 367,000.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 1,512 35.00 52,920.00 32.00 48,384.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 55.31 2,750.00 152,102.50 4,388.00 242,700.28SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 6,882 30.00 206,460.00 32.00 220,224.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1")

3,614 6.25 22,587.50 5.00 18,070.00SY

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

9,578 6.00 57,468.00 6.00 57,468.00SY

0007 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

7,558 6.00 45,348.00 7.00 52,906.00SY

0008 1330000000-E 607 INCIDENTAL MILLING 19,221 9.00 172,989.00 12.00 230,652.00SY

0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,674 54.00 144,396.00 73.00 195,202.00TON

0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 36,888 54.00 1,991,952.00 69.00 2,545,272.00TON

0011 1575000000-E 620 ASP FOR PLANT MIX 2,475 750.00 1,856,250.00 750.00 1,856,250.00TON

0012 1704000000-E SP PATCHING EXIST PAVEMENT 2,638 140.00 369,320.00 165.00 435,270.00TON

0013 1840000000-E 665 MILLED RUMBLE STRIPS 19,536 1.00 19,536.00 1.30 25,396.80LF

0014 2591000000-E 848 4" CONCRETE SIDEWALK 7 175.00 1,225.00 120.00 840.00SY

0015 2605000000-N 848 CONCRETE CURB RAMPS 6 4,025.00 24,150.00 3,750.00 22,500.00EA

0016 2613000000-N 848 REM & REP CURB RAMPS 2 5,500.00 11,000.00 4,400.00 8,800.00EA

0017 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE CONCRETE SIDEWALK

33 215.00 7,095.00 95.00 3,135.00SY

0018 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE EXISTING CURB AND GUTTER

20 175.00 3,500.00 95.00 1,900.00LF

0019 2815000000-N 858 ADJ DROP INLETS 3 1,500.00 4,500.00 1,400.00 4,200.00EA

0020 2830000000-N 858 ADJ MANHOLES 34 1,050.00 35,700.00 1,600.00 54,400.00EA

0021 2845000000-N 858 ADJ METER OR VALVE BOXES 34 950.00 32,300.00 1,400.00 47,600.00EA

0022 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,610 10.00 36,100.00 9.50 34,295.00SF

0023 4447000000-E SP PED CHANNEL DEVICES 32 100.00 3,200.00 80.00 2,560.00LF

0024 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 250,000.00 425,000.00

0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90 283,586 0.80 226,868.80 0.98 277,914.28LF

0026 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 678 4.00 2,712.00 4.81 3,261.18LF

0027 4704000000-E 1205 THERMO LINES 16" 90MILS 80 10.00 800.00 7.22 577.60LF

0028 4709000000-E 1205 24"WIDE THERMO 90 MILS 752 10.00 7,520.00 7.22 5,429.44LF

0029 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 22 400.00 8,800.00 482.00 10,604.00EA

0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 16 120.00 1,920.00 145.00 2,320.00EA

0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 18,905 0.25 4,726.25 0.30 5,671.50LF

0032 4820000000-E 1205 PAINT PVMT MARKINGS 8" 360 2.00 720.00 0.35 126.00LF

0033 4830000000-E 1205 PAINT PVT MKGS LINES 16" 80 5.00 400.00 1.20 96.00LF

0034 4835000000-E 1205 PAINT PVT MKG LINES 24" 72 10.00 720.00 1.80 129.60LF

0035 4840000000-N 1205 PAINT PVT MKG CHARACTER 4 100.00 400.00 55.00 220.00EA

0036 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT
MARKING LINES (4", 55 MILS)

298,840 0.65 194,246.00 0.80 239,072.00LF

0037 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 815 48.00 39,120.00 55.00 44,825.00EA

C204889
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STATE FUNDED

31.470 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-126, 1 SECTION OF NC-181 NORTH, AND 24 SECTIONS OF SECONDARY ROADS.
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MAYMEAD INC J T RUSSELL & SONS INC

MOUNTAIN CITY, TN ALBEMARLE, NC

0038 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 364 20.00 7,280.00 27.50 10,010.00LF

0039 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

10 10.00 100.00 8.00 80.00LF

TOTAL 6,196,432.05 TOTAL 7,500,361.68CONTRACT TOTAL

SUB-TOTAL 6,196,432.05 SUB-TOTAL 7,500,361.68ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

6,196,432.05MAYMEAD INC 1

7,500,361.68J T RUSSELL & SONS INC 2

C204889
2023CPT.13.02.10121, 2023CPT.13.02.20121

STATE FUNDED

31.470 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-126, 1 SECTION OF NC-181 NORTH, AND 24 SECTIONS OF SECONDARY ROADS.

Jul 06, 2023 1:49 PM BURKE 2:00 PM

May 16, 2023
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MOUNTAIN CREEK
CONTRACTORS INC

NHM CONSTRUCTORS LLC BRAYMAN CONSTRUCTION
CORPORATION

MT PLEASANT, SC ASHEVILLE, NC SAXONBURG, PA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1,147,000.00 1,319,457.30 1,387,500.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 225,000.00 80,190.00 50,000.00

0003 0000820000-N SP GENERIC MISCELLANEOUS ITEM (DAY)
RAILROAD CONTRACTOR PROTECTIVE
SERVICES

280 2,000.00 560,000.00 1,261.00 353,080.00 1,060.00 296,800.00DAY

0004 0028000000-N SP TYPE I STANDARD APPR **********
(21+62.39 -L-)

Lump Sum 100,000.00 213,935.00 225,000.00

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 100.00 100.00 3,676.00 3,676.00 35,000.00 35,000.00ACR

0006 0057000000-E 226 UNDERCUT EXCAVATION 550 20.00 11,000.00 45.50 25,025.00 120.00 66,000.00CY

0007 0063000000-N SP GRADING Lump Sum 3,050,000.00 4,503,424.00 1,550,000.00

0008 0106000000-E 230 BORROW EXCAVATION 41,100 15.00 616,500.00 23.80 978,180.00 35.00 1,438,500.00CY

0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,650 15.00 24,750.00 19.00 31,350.00 35.00 57,750.00CY

0010 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 25.00 25,000.00 70.20 70,200.00 125.00 125,000.00CY

0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,400 5.00 7,000.00 5.80 8,120.00 4.96 6,944.00SY

0012 0199000000-E SP TEMPORARY SHORING 10,794 80.00 863,520.00 79.83 861,685.02 38.00 410,172.00SF

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 615 45.00 27,675.00 45.30 27,859.50 75.00 46,125.00TON

0014 0320000000-E 300 FND CONDIT GEOTEXTILE 1,910 2.00 3,820.00 5.60 10,696.00 4.96 9,473.60SY

0015 0335200000-E 305 15" DRAINAGE PIPE 64 95.00 6,080.00 74.00 4,736.00 155.00 9,920.00LF

0016 0335400000-E 305 24" DRAINAGE PIPE 352 125.00 44,000.00 109.20 38,438.40 200.00 70,400.00LF

0017 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(24")

8 1,000.00 8,000.00 1,352.70 10,821.60 1,500.00 12,000.00EA

0018 0448200000-E 310 15" RCP CULV CLASS IV 1,748 85.00 148,580.00 130.00 227,240.00 200.00 349,600.00LF

0019 0448300000-E 310 18" RCP CULV CLASS IV 572 95.00 54,340.00 159.40 91,176.80 210.00 120,120.00LF

0020 0448400000-E 310 24" RCP CULV CLASS IV 340 110.00 37,400.00 235.60 80,104.00 230.00 78,200.00LF

0021 0995000000-E 340 PIPE REMOVAL 2,425 20.00 48,500.00 25.50 61,837.50 30.00 72,750.00LF

0022 1099500000-E 505 SHALLOW UNDERCUT 300 20.00 6,000.00 24.90 7,470.00 65.00 19,500.00CY

0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 600 35.00 21,000.00 36.40 21,840.00 60.00 36,000.00TON

0024 1121000000-E 520 AGGREGATE BASE COURSE 1,010 35.00 35,350.00 35.40 35,754.00 50.00 50,500.00TON

0025 1220000000-E 545 INCIDENTAL STONE BASE 25 125.00 3,125.00 36.40 910.00 80.00 2,000.00TON

0026 1275000000-E 600 PRIME COAT 760 5.00 3,800.00 10.50 7,980.00 13.30 10,108.00GAL

0027 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

1,760 14.50 25,520.00 5.50 9,680.00 14.50 25,520.00SY

0028 1330000000-E 607 INCIDENTAL MILLING 1,260 14.50 18,270.00 7.50 9,450.00 16.50 20,790.00SY

0029 1491000000-E 610 ASP CONC BASE CRS B25.0C 14,630 85.50 1,250,865.00 89.80 1,313,774.00 85.50 1,250,865.00TON

0030 1503000000-E 610 ASP CONC INTR CRS I19.0C 5,400 85.50 461,700.00 89.80 484,920.00 85.50 461,700.00TON

0031 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,570 85.50 305,235.00 89.80 320,586.00 85.50 305,235.00TON

0032 1575000000-E 620 ASP FOR PLANT MIX 1,160 785.00 910,600.00 824.60 956,536.00 785.00 910,600.00TON

0033 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 350 175.00 61,250.00 355.60 124,460.00 100.00 35,000.00TON

0034 2022000000-E 815 SUBDRAIN EXCAVATION 68 25.00 1,700.00 22.80 1,550.40 20.00 1,360.00CY

0035 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 300 3.00 900.00 5.00 1,500.00 5.00 1,500.00SY

0036 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 51 75.00 3,825.00 67.60 3,447.60 100.00 5,100.00CY

0037 2044000000-E 815 6" PERF SUBDRN PIPE 300 10.00 3,000.00 22.30 6,690.00 24.58 7,374.00LF

C204716
48063.3.1

NHPP-0064(180)
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
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MOUNTAIN CREEK
CONTRACTORS INC

NHM CONSTRUCTORS LLC BRAYMAN CONSTRUCTION
CORPORATION

MT PLEASANT, SC ASHEVILLE, NC SAXONBURG, PA

0038 2070000000-N 815 SUBDRN PIPE OUTLET 1 450.00 450.00 934.20 934.20 2,100.00 2,100.00EA

0039 2077000000-E 815 6" OUTLET PIPE 6 50.00 300.00 39.60 237.60 120.00 720.00LF

0040 2253000000-E 840 PIPE COLLARS 0.553 3,000.00 1,659.00 2,055.60 1,136.75 12,000.00 6,636.00CY

0041 2264000000-E 840 PIPE PLUGS 0.13 5,000.00 650.00 5,275.90 685.87 50,000.00 6,500.00CY

0042 2275000000-E SP FLOWABLE FILL 13 400.00 5,200.00 491.60 6,390.80 400.00 5,200.00CY

0043 2286000000-N 840 MASNRY DRAINAGE STRUCT 37 2,250.00 83,250.00 3,430.40 126,924.80 3,825.00 141,525.00EA

0044 2308000000-E 840 MASNRY DRAINAGE STRUCT 1.5 500.00 750.00 751.50 1,127.25 710.00 1,065.00LF

0045 2363000000-N 840 FRAME W/2GRTS 840.***** STD
(840.15)

5 750.00 3,750.00 799.10 3,995.50 1,150.00 5,750.00EA

0046 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 750.00 3,750.00 799.10 3,995.50 1,150.00 5,750.00EA

0047 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 850.00 1,700.00 698.10 1,396.20 1,150.00 2,300.00EA

0048 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

2 800.00 1,600.00 870.40 1,740.80 1,150.00 2,300.00EA

0049 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

15 800.00 12,000.00 909.60 13,644.00 1,150.00 17,250.00EA

0050 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

10 800.00 8,000.00 909.60 9,096.00 1,150.00 11,500.00EA

0051 2396000000-N 840 FRAME W/COVER STD 840.54 3 650.00 1,950.00 601.90 1,805.70 1,100.00 3,300.00EA

0052 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 5 2,800.00 14,000.00 2,626.00 13,130.00 975.00 4,875.00EA

0053 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,100 53.25 271,575.00 34.70 176,970.00 42.00 214,200.00LF

0054 2591000000-E 848 4" CONCRETE SIDEWALK 3,410 50.00 170,500.00 57.20 195,052.00 56.00 190,960.00SY

0055 2605000000-N 848 CONCRETE CURB RAMPS 6 3,000.00 18,000.00 3,361.30 20,167.80 2,750.00 16,500.00EA

0056 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 810 101.25 82,012.50 76.70 62,127.00 82.00 66,420.00SY

0057 2893000000-N 859 CONVERT CB TO JB W/MH 2 3,500.00 7,000.00 3,239.00 6,478.00 1,500.00 3,000.00EA

0058 3030000000-E 862 STL BEAM GUARDRAIL 1,887.5 25.00 47,187.50 26.30 49,641.25 27.00 50,962.50LF

0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 11.00 110.00 11.60 116.00 52.00 520.00EA

0060 3180000000-N SP GR ANCHOR TYPE **********
(III MODIFIED)

1 3,250.00 3,250.00 3,413.80 3,413.80 3,300.00 3,300.00EA

0061 3210000000-N 862 GR END TYPE CAT-1 3 850.00 2,550.00 892.80 2,678.40 2,000.00 6,000.00EA

0062 3215000000-N SP GR ANCHOR TYPE III 2 2,200.00 4,400.00 2,310.90 4,621.80 2,800.00 5,600.00EA

0063 3287000000-N SP GR END TYPE TL-3 2 3,600.00 7,200.00 3,781.40 7,562.80 4,000.00 8,000.00EA

0064 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,070 1.00 2,070.00 1.10 2,277.00 3.00 6,210.00LF

0065 3380000000-E 862 TEMP STL BM GUARDRAIL 1,000 7.00 7,000.00 7.40 7,400.00 12.00 12,000.00LF

0066 3387000000-N SP TEMP GDRL ANCH UNITS ******
(B-77)

4 750.00 3,000.00 787.80 3,151.20 2,500.00 10,000.00EA

0067 3389150000-N SP TEMP GDRL END UNITS *****
(TL-3)

2 2,000.00 4,000.00 2,100.80 4,201.60 2,500.00 5,000.00EA

0068 3628000000-E 876 RIP RAP, CLASS I 12 100.00 1,200.00 65.70 788.40 200.00 2,400.00TON

0069 3649000000-E 876 RIP RAP, CLASS B 315 75.00 23,625.00 60.60 19,089.00 100.00 31,500.00TON

0070 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,163 4.00 4,652.00 5.00 5,815.00 5.00 5,815.00SY

0071 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 229 10.94 2,505.26 17.80 4,076.20 8.00 1,832.00LF

0072 4102000000-N 904 SIGN ERECTION, TYPE E 20 164.08 3,281.60 462.90 9,258.00 75.00 1,500.00EA

0073 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 5.47 38.29 153.10 1,071.70 20.00 140.00EA
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0074 4400000000-E 1110 WORK ZONE SIGNS (STAT) 149 20.00 2,980.00 20.80 3,099.20 8.50 1,266.50SF

0075 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 9.65 2,779.20 19.30 5,558.40 18.75 5,400.00SF

0076 4410000000-E 1110 WORK ZONE SIGNS (BARR) 54 8.00 432.00 13.70 739.80 7.00 378.00SF

0077 4415000000-N 1115 FLASHING ARROW BOARD 2 4,000.00 8,000.00 3,046.20 6,092.40 2,000.00 4,000.00EA

0078 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 17,950.00 35,900.00 13,130.00 26,260.00 7,000.00 14,000.00EA

0079 4430000000-N 1130 DRUMS 110 125.00 13,750.00 67.70 7,447.00 53.00 5,830.00EA

0080 4435000000-N 1135 CONES 50 50.00 2,500.00 36.30 1,815.00 24.00 1,200.00EA

0081 4445000000-E 1145 BARRICADES (TYPE III) 56 30.00 1,680.00 29.70 1,663.20 42.00 2,352.00LF

0082 4447000000-E SP PED CHANNEL DEVICES 16 125.00 2,000.00 90.70 1,451.20 81.25 1,300.00LF

0083 4455000000-N 1150 FLAGGER 20 450.00 9,000.00 335.10 6,702.00 5,000.00 100,000.00DAY

0084 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 11,250.00 22,500.00 8,350.70 16,701.40 7,950.00 15,900.00EA

0085 4470000000-N 1160 REM & RES CRASH CUSHION 2 2,950.00 5,900.00 3,098.70 6,197.40 2,950.00 5,900.00EA

0086 4480000000-N 1165 TMA 2 40,000.00 80,000.00 17,533.30 35,066.60 10,400.00 20,800.00EA

0087 4485000000-E 1170 PORT CONC BARRIER 1,200 45.30 54,360.00 47.60 57,120.00 48.00 57,600.00LF

0088 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,650 6.25 10,312.50 6.60 10,890.00 6.25 10,312.50LF

0089 4510000000-N 1190 LAW ENFORCEMENT 32 65.00 2,080.00 57.00 1,824.00 75.00 2,400.00HR

0090 4516000000-N 1180 SKINNY DRUM 100 100.00 10,000.00 52.50 5,250.00 36.00 3,600.00EA

0091 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

10 250.00 2,500.00 260.50 2,605.00 250.00 2,500.00EA

0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 374 16.50 6,171.00 17.30 6,470.20 10.00 3,740.00EA

0093 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 545 6.75 3,678.75 7.10 3,869.50 6.00 3,270.00LF

0094 4700000000-E 1205 12"WIDE THERMO 90 MILS 533 9.00 4,797.00 9.50 5,063.50 8.00 4,264.00LF

0095 4709000000-E 1205 24"WIDE THERMO 90 MILS 158 15.50 2,449.00 16.30 2,575.40 12.00 1,896.00LF

0096 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 250.00 3,000.00 262.60 3,151.20 500.00 6,000.00EA

0097 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 25 300.00 7,500.00 315.10 7,877.50 160.00 4,000.00EA

0098 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(IV)

1,216 3.50 4,256.00 3.70 4,499.20 8.00 9,728.00LF

0099 4780000000-E 1205 8" COLD APPL PLSTIC LINES TYPE **
(IV)

80 4.75 380.00 5.00 400.00 16.00 1,280.00LF

0100 4810000000-E 1205 PAINT PVMT MARKINGS 4" 39,289 0.75 29,466.75 0.80 31,431.20 0.30 11,786.70LF

0101 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,369 2.00 4,738.00 2.10 4,974.90 0.50 1,184.50LF

0102 4835000000-E 1205 PAINT PVT MKG LINES 24" 216 7.00 1,512.00 7.40 1,598.40 2.00 432.00LF

0103 4840000000-N 1205 PAINT PVT MKG CHARACTER 4 125.00 500.00 131.30 525.20 200.00 800.00EA

0104 4845000000-N 1205 PAINT PVT MKG SYMBOL 42 150.00 6,300.00 157.60 6,619.20 60.00 2,520.00EA

0105 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20)

10,636 2.65 28,185.40 2.80 29,780.80 1.00 10,636.00LF

0106 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20)

182 4.00 728.00 4.20 764.40 3.25 591.50LF

0107 4850000000-E 1205 LINE REMOVAL 4" WIDE 11,968 0.95 11,369.60 1.00 11,968.00 1.30 15,558.40LF

0108 4860000000-E 1205 LINE REMOVAL 8" WIDE 700 2.00 1,400.00 2.10 1,470.00 2.00 1,400.00LF

0109 4870000000-E 1205 LINE REMOVAL 24" WIDE 9 10.00 90.00 10.50 94.50 5.00 45.00LF

0110 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 125.00 250.00 131.30 262.60 105.00 210.00EA
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0111 4900000000-N 1251 PERM RAISED PVMT MARKERS 16 25.00 400.00 26.30 420.80 30.00 480.00EA

0112 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 184 55.00 10,120.00 57.80 10,635.20 60.00 11,040.00EA

0113 5325800000-E 1510 8" WATER LINE 50 790.00 39,500.00 315.10 15,755.00 160.00 8,000.00LF

0114 5326200000-E 1510 12" WATER LINE 2,547 160.00 407,520.00 180.70 460,242.90 180.00 458,460.00LF

0115 5329000000-E 1510 DI H2O PIPE FITTINGS 5,000 11.00 55,000.00 0.50 2,500.00 12.00 60,000.00LB

0116 5546000000-E 1515 8" VALVE 1 3,381.00 3,381.00 3,676.40 3,676.40 3,500.00 3,500.00EA

0117 5558000000-E 1515 12" VALVE 6 6,041.00 36,246.00 6,302.40 37,814.40 6,000.00 36,000.00EA

0118 5648000000-N 1515 RELOCATE WATER METER 3 1,664.00 4,992.00 4,201.60 12,604.80 5,000.00 15,000.00EA

0119 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 2,911.00 2,911.00 7,352.80 7,352.80 8,500.00 8,500.00EA

0120 5673000000-E 1515 FIRE HYDRANT LEG 10 177.00 1,770.00 210.10 2,101.00 135.00 1,350.00LF

0121 5686500000-E 1515 WATER SERVICE LINE 200 76.60 15,320.00 47.30 9,460.00 150.00 30,000.00LF

0122 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,170 17.00 36,890.00 31.50 68,355.00 25.00 54,250.00LF

0123 5836000000-E 1540 24" ENCASEMENT PIPE 390.25 261.00 101,855.25 215.30 84,020.83 200.00 78,050.00LF

0124 5872500000-E 1550 BORE & JACK **"
(24")

220 1,345.00 295,900.00 798.30 175,626.00 1,450.00 319,000.00LF

0125 6000000000-E 1605 TEMPORARY SILT FENCE 11,465 3.19 36,573.35 5.50 63,057.50 7.00 80,255.00LF

0126 6006000000-E 1610 EROS CONTRL STONE CL A 180 65.00 11,700.00 53.00 9,540.00 150.00 27,000.00TON

0127 6009000000-E 1610 EROS CONTRL STONE CL B 680 50.00 34,000.00 56.80 38,624.00 90.00 61,200.00TON

0128 6012000000-E 1610 SEDIMENT CONTROL STONE 810 50.00 40,500.00 44.30 35,883.00 90.00 72,900.00TON

0129 6015000000-E 1615 TEMPORARY MULCHING 8 1,500.00 12,000.00 1,785.70 14,285.60 1,500.00 12,000.00ACR

0130 6018000000-E 1620 SEED FOR TEMP SEEDING 500 7.00 3,500.00 6.30 3,150.00 7.00 3,500.00LB

0131 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 1,250.00 3,125.00 2,205.80 5,514.50 1,250.00 3,125.00TON

0132 6024000000-E 1622 TEMPORARY SLOPE DRAINS 605 25.00 15,125.00 29.70 17,968.50 155.00 93,775.00LF

0133 6029000000-E SP SAFETY FENCE 440 3.61 1,588.40 3.10 1,364.00 15.00 6,600.00LF

0134 6030000000-E 1630 SILT EXCAVATION 880 20.00 17,600.00 25.90 22,792.00 70.00 61,600.00CY

0135 6036000000-E 1631 MATTING FOR EROS CONTROL 16,000 1.98 31,680.00 2.00 32,000.00 2.00 32,000.00SY

0136 6037000000-E SP COIR FIBER MAT 100 20.00 2,000.00 4.20 420.00 40.00 4,000.00SY

0137 6042000000-E 1632 1/4" HARDWARE CLOTH 2,855 5.15 14,703.25 10.00 28,550.00 6.00 17,130.00LF

0138 6071012000-E SP COIR FIBER WATTLE 30 30.90 927.00 9.20 276.00 50.00 1,500.00LF

0139 6071020000-E SP POLYACRYLAMIDE (PAM) 45 5.15 231.75 25.40 1,143.00 55.00 2,475.00LB

0140 6071030000-E 1640 COIR FIBER BAFFLE 160 15.45 2,472.00 12.30 1,968.00 40.00 6,400.00LF

0141 6084000000-E 1660 SEEDING AND MULCHING 12 3,100.00 37,200.00 2,783.60 33,403.20 3,100.00 37,200.00ACR

0142 6087000000-E 1660 MOWING 9 200.00 1,800.00 315.10 2,835.90 2,568.72 23,118.48ACR

0143 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 10.00 1,000.00 10.50 1,050.00 10.00 1,000.00LB

0144 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 2,000.00 500.00 2,836.10 709.03 2,000.00 500.00TON

0145 6096000000-E 1662 SEED FOR SUPP SEEDING 275 4.00 1,100.00 7.40 2,035.00 4.00 1,100.00LB

0146 6108000000-E 1665 FERTILIZER TOPDRESSING 7.75 1,500.00 11,625.00 2,205.80 17,094.95 1,500.00 11,625.00TON

0147 6114500000-N 1667 SPECIALIZED HAND MOWING 10 200.00 2,000.00 78.80 788.00 250.00 2,500.00MHR

0148 6114800000-N SP MANUAL LITTER REMOVAL 7 100.00 700.00 41.60 291.20 250.00 1,750.00MHR

0149 6114900000-E SP LITTER DISPOSAL 1 250.00 250.00 1,782.00 1,782.00 535.00 535.00TON

0150 6117000000-N SP RESPONSE FOR EROS CONTROL 25 200.00 5,000.00 525.20 13,130.00 700.00 17,500.00EA
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0151 6117500000-N SP CONC WASHOUT STRUCTURE 4 1,500.00 6,000.00 2,790.20 11,160.80 8,500.00 34,000.00EA

0152 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

30 600.00 18,000.00 270.70 8,121.00 400.00 12,000.00EA

0153 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

60 500.00 30,000.00 270.70 16,242.00 550.00 33,000.00EA

0154 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 1 1,300.00 1,300.00 1,365.50 1,365.50 1,300.00 1,300.00EA

0155 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 1,700.00 1,700.00 1,785.70 1,785.70 1,700.00 1,700.00EA

0156 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

700 16.00 11,200.00 16.80 11,760.00 16.00 11,200.00LF

0157 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 2")

100 45.00 4,500.00 47.30 4,730.00 45.00 4,500.00LF

0158 7301000000-E 1715 DIRECT DRILL (***********)
(1, 2")

150 55.00 8,250.00 57.80 8,670.00 55.00 8,250.00LF

0159 7301000000-E 1715 DIRECT DRILL (***********)
(4, 2")

150 75.00 11,250.00 78.80 11,820.00 75.00 11,250.00LF

0160 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 11 950.00 10,450.00 997.90 10,976.90 950.00 10,450.00EA

0161 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 850 13.50 11,475.00 14.20 12,070.00 13.50 11,475.00LF

0162 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

2,500 2.75 6,875.00 2.90 7,250.00 2.75 6,875.00LF

0163 7481000000-N SP SITE SURVEY 1 2,000.00 2,000.00 2,100.80 2,100.80 2,000.00 2,000.00EA

0164 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 3 4,500.00 13,500.00 4,726.80 14,180.40 4,500.00 13,500.00EA

0165 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 6,500.00 6,500.00 6,827.60 6,827.60 6,500.00 6,500.00EA

WALL ITEMS

0166 8847000000-E SP GENERIC RET WALL ITEM (SF)
SMSE RETAINING WALL NO 1

11,740 100.00 1,174,000.00 125.00 1,467,500.00 100.00 1,174,000.00SF

STRUCTURE ITEMS

0167 8007000000-N 400 CM&R TEMP STR ***********
(17+63.50 -DET-)

Lump Sum 2,500,000.00 2,702,114.00 4,900,000.00

0168 8035000000-N 402 REMV EXIST STR **********
(21+62.39 -L-)

Lump Sum 500,000.00 330,973.00 500,000.00

0169 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 3,500.00 900.90 1,950.00

0170 8105560000-E 411 4'-0" DRILLD PIER IN SOIL 659.8 1,000.00 659,800.00 969.30 639,544.14 550.00 362,890.00LF

0171 8105660000-E 411 4'-0" DRILLD PIER NO SOIL 187 1,000.00 187,000.00 969.40 181,277.80 2,400.00 448,800.00LF

0172 8115000000-N 411 CSL TESTING 4 3,000.00 12,000.00 2,983.10 11,932.40 3,000.00 12,000.00EA

0173 8121000000-N 412 UNCL STR EXCAV STA *****
(21+62.39 -L-)

Lump Sum 35,000.00 143,349.60 250,000.00

0174 8147000000-E 420 REINF CONCRETE DECK SLAB 21,981 75.00 1,648,575.00 64.30 1,413,378.30 95.00 2,088,195.00SF

0175 8161000000-E 420 GROOVING BRIDGE FLOORS 20,865 1.00 20,865.00 1.70 35,470.50 0.50 10,432.50SF

0176 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 752.3 1,000.00 752,300.00 1,176.90 885,381.87 1,950.00 1,466,985.00CY

0177 8210000000-N 422 BRG APPR SLAB ***********
(21+62.39 -L-)

Lump Sum 250,000.00 225,602.80 185,000.00

0178 8217000000-E 425 REINF STEEL (BRIDGE) 149,641 2.00 299,282.00 1.00 149,641.00 1.50 224,461.50LB
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0179 8238000000-E 425 SPIRAL COL REINF STL BRG 28,949 3.50 101,321.50 6.20 179,483.80 3.25 94,084.25LB

0180 8274000000-E 430 63" MOD PRESTR CONC GIRDR 2,544 450.00 1,144,800.00 505.90 1,287,009.60 455.00 1,157,520.00LF

0181 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

36 1,500.00 54,000.00 3,171.60 114,177.60 4,000.00 144,000.00EA

0182 8364000000-E 450 HP12X53 PILES 1,935 50.00 96,750.00 56.50 109,327.50 46.50 89,977.50LF

0183 8475000000-E 460 TWO BAR METAL RAIL 556 152.00 84,512.00 289.80 161,128.80 165.00 91,740.00LF

0184 8505000000-E 460 VERT CONC BARRIER RAIL 287.5 175.00 50,312.50 852.20 245,007.50 475.00 136,562.50LF

0185 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-4" X 2'-6")

312.5 150.00 46,875.00 596.10 186,281.25 350.00 109,375.00LF

0186 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-4" X 3'-3")

262.5 175.00 45,937.50 741.10 194,538.75 400.00 105,000.00LF

0187 8524000000-E SP **" CHAIN LINK FENCE
(90")

524.94 171.99 90,284.43 205.20 107,717.69 700.00 367,458.00LF

0188 8531000000-E 462 4" SLOPE PROTECTION 2,030 110.00 223,300.00 151.30 307,139.00 275.00 558,250.00SY

0189 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 25,000.00 12,992.70 30,000.00

0190 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 100,000.00 281,118.90 250,000.00

0191 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
APPLICATION OF BRIDGE COATING

3,450 19.00 65,550.00 35.80 123,510.00 9.00 31,050.00SF

0192 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
ARCHITECHURAL CONCRETE SURFACE
TREATMENT

3,450 10.00 34,500.00 35.80 123,510.00 18.00 62,100.00SF

TOTAL 22,957,187.28 TOTAL 26,389,146.95 TOTAL 27,438,867.93CONTRACT TOTAL

SUB-TOTAL 12,751,722.35 SUB-TOTAL 14,769,137.55 SUB-TOTAL 12,587,036.68ROADWAY ITEMS

SUB-TOTAL 1,174,000.00 SUB-TOTAL 1,467,500.00 SUB-TOTAL 1,174,000.00WALL ITEMS

SUB-TOTAL 9,031,464.93 SUB-TOTAL 10,152,509.40 SUB-TOTAL 13,677,831.25STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1,433,335.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 45,000.00

0003 0000820000-N SP GENERIC MISCELLANEOUS ITEM (DAY)
RAILROAD CONTRACTOR PROTECTIVE
SERVICES

280 2,000.00 560,000.00DAY

0004 0028000000-N SP TYPE I STANDARD APPR **********
(21+62.39 -L-)

Lump Sum 250,000.00

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 15,000.00 15,000.00ACR

0006 0057000000-E 226 UNDERCUT EXCAVATION 550 24.00 13,200.00CY

0007 0063000000-N SP GRADING Lump Sum 4,302,220.00

0008 0106000000-E 230 BORROW EXCAVATION 41,100 25.00 1,027,500.00CY

0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,650 25.00 41,250.00CY

0010 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 110.00 110,000.00CY

0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,400 4.00 5,600.00SY

0012 0199000000-E SP TEMPORARY SHORING 10,794 85.00 917,490.00SF

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 615 65.00 39,975.00TON

0014 0320000000-E 300 FND CONDIT GEOTEXTILE 1,910 4.00 7,640.00SY

0015 0335200000-E 305 15" DRAINAGE PIPE 64 70.00 4,480.00LF

0016 0335400000-E 305 24" DRAINAGE PIPE 352 98.00 34,496.00LF

0017 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(24")

8 950.00 7,600.00EA

0018 0448200000-E 310 15" RCP CULV CLASS IV 1,748 78.00 136,344.00LF

0019 0448300000-E 310 18" RCP CULV CLASS IV 572 95.00 54,340.00LF

0020 0448400000-E 310 24" RCP CULV CLASS IV 340 125.00 42,500.00LF

0021 0995000000-E 340 PIPE REMOVAL 2,425 15.00 36,375.00LF

0022 1099500000-E 505 SHALLOW UNDERCUT 300 20.00 6,000.00CY

0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 600 65.00 39,000.00TON

0024 1121000000-E 520 AGGREGATE BASE COURSE 1,010 58.00 58,580.00TON

0025 1220000000-E 545 INCIDENTAL STONE BASE 25 60.00 1,500.00TON

0026 1275000000-E 600 PRIME COAT 760 7.50 5,700.00GAL

0027 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

1,760 22.50 39,600.00SY

0028 1330000000-E 607 INCIDENTAL MILLING 1,260 20.00 25,200.00SY

0029 1491000000-E 610 ASP CONC BASE CRS B25.0C 14,630 82.00 1,199,660.00TON

0030 1503000000-E 610 ASP CONC INTR CRS I19.0C 5,400 85.00 459,000.00TON

0031 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,570 90.00 321,300.00TON

0032 1575000000-E 620 ASP FOR PLANT MIX 1,160 680.00 788,800.00TON

0033 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 350 225.00 78,750.00TON

0034 2022000000-E 815 SUBDRAIN EXCAVATION 68 25.00 1,700.00CY

0035 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 300 4.00 1,200.00SY

0036 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 51 66.00 3,366.00CY

0037 2044000000-E 815 6" PERF SUBDRN PIPE 300 22.00 6,600.00LF

0038 2070000000-N 815 SUBDRN PIPE OUTLET 1 1,300.00 1,300.00EA
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0039 2077000000-E 815 6" OUTLET PIPE 6 50.00 300.00LF

0040 2253000000-E 840 PIPE COLLARS 0.553 795.66 440.00CY

0041 2264000000-E 840 PIPE PLUGS 0.13 800.00 104.00CY

0042 2275000000-E SP FLOWABLE FILL 13 550.00 7,150.00CY

0043 2286000000-N 840 MASNRY DRAINAGE STRUCT 37 3,100.00 114,700.00EA

0044 2308000000-E 840 MASNRY DRAINAGE STRUCT 1.5 2,100.00 3,150.00LF

0045 2363000000-N 840 FRAME W/2GRTS 840.***** STD
(840.15)

5 2,000.00 10,000.00EA

0046 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 1,900.00 9,500.00EA

0047 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 1,800.00 3,600.00EA

0048 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

2 1,800.00 3,600.00EA

0049 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

15 1,850.00 27,750.00EA

0050 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

10 1,850.00 18,500.00EA

0051 2396000000-N 840 FRAME W/COVER STD 840.54 3 1,800.00 5,400.00EA

0052 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 5 1,750.00 8,750.00EA

0053 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,100 33.00 168,300.00LF

0054 2591000000-E 848 4" CONCRETE SIDEWALK 3,410 54.50 185,845.00SY

0055 2605000000-N 848 CONCRETE CURB RAMPS 6 3,200.00 19,200.00EA

0056 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 810 73.00 59,130.00SY

0057 2893000000-N 859 CONVERT CB TO JB W/MH 2 2,400.00 4,800.00EA

0058 3030000000-E 862 STL BEAM GUARDRAIL 1,887.5 25.00 47,187.50LF

0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 11.00 110.00EA

0060 3180000000-N SP GR ANCHOR TYPE **********
(III MODIFIED)

1 3,250.00 3,250.00EA

0061 3210000000-N 862 GR END TYPE CAT-1 3 850.00 2,550.00EA

0062 3215000000-N SP GR ANCHOR TYPE III 2 2,200.00 4,400.00EA

0063 3287000000-N SP GR END TYPE TL-3 2 3,600.00 7,200.00EA

0064 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,070 1.00 2,070.00LF

0065 3380000000-E 862 TEMP STL BM GUARDRAIL 1,000 7.00 7,000.00LF

0066 3387000000-N SP TEMP GDRL ANCH UNITS ******
(B-77)

4 750.00 3,000.00EA

0067 3389150000-N SP TEMP GDRL END UNITS *****
(TL-3)

2 2,000.00 4,000.00EA

0068 3628000000-E 876 RIP RAP, CLASS I 12 75.00 900.00TON

0069 3649000000-E 876 RIP RAP, CLASS B 315 75.00 23,625.00TON

0070 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,163 4.00 4,652.00SY

0071 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 229 10.00 2,290.00LF

0072 4102000000-N 904 SIGN ERECTION, TYPE E 20 150.00 3,000.00EA

0073 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 5.00 35.00EA

0074 4400000000-E 1110 WORK ZONE SIGNS (STAT) 149 20.00 2,980.00SF

0075 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 9.65 2,779.20SF
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0076 4410000000-E 1110 WORK ZONE SIGNS (BARR) 54 8.00 432.00SF

0077 4415000000-N 1115 FLASHING ARROW BOARD 2 5,000.00 10,000.00EA

0078 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 12,200.00 24,400.00EA

0079 4430000000-N 1130 DRUMS 110 48.50 5,335.00EA

0080 4435000000-N 1135 CONES 50 25.00 1,250.00EA

0081 4445000000-E 1145 BARRICADES (TYPE III) 56 30.00 1,680.00LF

0082 4447000000-E SP PED CHANNEL DEVICES 16 125.00 2,000.00LF

0083 4455000000-N 1150 FLAGGER 20 425.00 8,500.00DAY

0084 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 7,950.00 15,900.00EA

0085 4470000000-N 1160 REM & RES CRASH CUSHION 2 2,950.00 5,900.00EA

0086 4480000000-N 1165 TMA 2 18,000.00 36,000.00EA

0087 4485000000-E 1170 PORT CONC BARRIER 1,200 45.30 54,360.00LF

0088 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,650 6.25 10,312.50LF

0089 4510000000-N 1190 LAW ENFORCEMENT 32 125.00 4,000.00HR

0090 4516000000-N 1180 SKINNY DRUM 100 37.00 3,700.00EA

0091 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

10 50.00 500.00EA

0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 374 16.50 6,171.00EA

0093 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 545 6.75 3,678.75LF

0094 4700000000-E 1205 12"WIDE THERMO 90 MILS 533 9.00 4,797.00LF

0095 4709000000-E 1205 24"WIDE THERMO 90 MILS 158 15.50 2,449.00LF

0096 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 250.00 3,000.00EA

0097 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 25 300.00 7,500.00EA

0098 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(IV)

1,216 3.50 4,256.00LF

0099 4780000000-E 1205 8" COLD APPL PLSTIC LINES TYPE **
(IV)

80 4.75 380.00LF

0100 4810000000-E 1205 PAINT PVMT MARKINGS 4" 39,289 0.75 29,466.75LF

0101 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,369 2.00 4,738.00LF

0102 4835000000-E 1205 PAINT PVT MKG LINES 24" 216 7.00 1,512.00LF

0103 4840000000-N 1205 PAINT PVT MKG CHARACTER 4 125.00 500.00EA

0104 4845000000-N 1205 PAINT PVT MKG SYMBOL 42 150.00 6,300.00EA

0105 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20)

10,636 2.65 28,185.40LF

0106 4847096000-E SP POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20)

182 4.00 728.00LF

0107 4850000000-E 1205 LINE REMOVAL 4" WIDE 11,968 0.95 11,369.60LF

0108 4860000000-E 1205 LINE REMOVAL 8" WIDE 700 2.00 1,400.00LF

0109 4870000000-E 1205 LINE REMOVAL 24" WIDE 9 10.00 90.00LF

0110 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 125.00 250.00EA

0111 4900000000-N 1251 PERM RAISED PVMT MARKERS 16 25.00 400.00EA

0112 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 184 55.00 10,120.00EA

0113 5325800000-E 1510 8" WATER LINE 50 758.00 37,900.00LF
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0114 5326200000-E 1510 12" WATER LINE 2,547 154.00 392,238.00LF

0115 5329000000-E 1510 DI H2O PIPE FITTINGS 5,000 10.00 50,000.00LB

0116 5546000000-E 1515 8" VALVE 1 3,245.00 3,245.00EA

0117 5558000000-E 1515 12" VALVE 6 5,799.00 34,794.00EA

0118 5648000000-N 1515 RELOCATE WATER METER 3 1,597.00 4,791.00EA

0119 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 2,794.00 2,794.00EA

0120 5673000000-E 1515 FIRE HYDRANT LEG 10 169.00 1,690.00LF

0121 5686500000-E 1515 WATER SERVICE LINE 200 73.60 14,720.00LF

0122 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,170 16.00 34,720.00LF

0123 5836000000-E 1540 24" ENCASEMENT PIPE 390.25 250.00 97,562.50LF

0124 5872500000-E 1550 BORE & JACK **"
(24")

220 1,292.00 284,240.00LF

0125 6000000000-E 1605 TEMPORARY SILT FENCE 11,465 3.50 40,127.50LF

0126 6006000000-E 1610 EROS CONTRL STONE CL A 180 75.00 13,500.00TON

0127 6009000000-E 1610 EROS CONTRL STONE CL B 680 75.00 51,000.00TON

0128 6012000000-E 1610 SEDIMENT CONTROL STONE 810 66.00 53,460.00TON

0129 6015000000-E 1615 TEMPORARY MULCHING 8 1,700.00 13,600.00ACR

0130 6018000000-E 1620 SEED FOR TEMP SEEDING 500 6.00 3,000.00LB

0131 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 2,100.00 5,250.00TON

0132 6024000000-E 1622 TEMPORARY SLOPE DRAINS 605 35.00 21,175.00LF

0133 6029000000-E SP SAFETY FENCE 440 3.45 1,518.00LF

0134 6030000000-E 1630 SILT EXCAVATION 880 24.00 21,120.00CY

0135 6036000000-E 1631 MATTING FOR EROS CONTROL 16,000 1.95 31,200.00SY

0136 6037000000-E SP COIR FIBER MAT 100 4.00 400.00SY

0137 6042000000-E 1632 1/4" HARDWARE CLOTH 2,855 5.75 16,416.25LF

0138 6071012000-E SP COIR FIBER WATTLE 30 14.00 420.00LF

0139 6071020000-E SP POLYACRYLAMIDE (PAM) 45 36.00 1,620.00LB

0140 6071030000-E 1640 COIR FIBER BAFFLE 160 14.00 2,240.00LF

0141 6084000000-E 1660 SEEDING AND MULCHING 12 2,650.00 31,800.00ACR

0142 6087000000-E 1660 MOWING 9 300.00 2,700.00ACR

0143 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 10.00 1,000.00LB

0144 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 2,700.00 675.00TON

0145 6096000000-E 1662 SEED FOR SUPP SEEDING 275 7.00 1,925.00LB

0146 6108000000-E 1665 FERTILIZER TOPDRESSING 7.75 2,100.00 16,275.00TON

0147 6114500000-N 1667 SPECIALIZED HAND MOWING 10 75.00 750.00MHR

0148 6114800000-N SP MANUAL LITTER REMOVAL 7 75.00 525.00MHR

0149 6114900000-E SP LITTER DISPOSAL 1 250.00 250.00TON

0150 6117000000-N SP RESPONSE FOR EROS CONTROL 25 500.00 12,500.00EA

0151 6117500000-N SP CONC WASHOUT STRUCTURE 4 3,401.82 13,607.28EA

0152 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

30 480.00 14,400.00EA
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0153 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

60 350.00 21,000.00EA

0154 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 1 1,300.00 1,300.00EA

0155 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 1,700.00 1,700.00EA

0156 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

700 16.00 11,200.00LF

0157 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 2")

100 45.00 4,500.00LF

0158 7301000000-E 1715 DIRECT DRILL (***********)
(1, 2")

150 55.00 8,250.00LF

0159 7301000000-E 1715 DIRECT DRILL (***********)
(4, 2")

150 75.00 11,250.00LF

0160 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 11 950.00 10,450.00EA

0161 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 850 13.50 11,475.00LF

0162 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

2,500 2.75 6,875.00LF

0163 7481000000-N SP SITE SURVEY 1 2,000.00 2,000.00EA

0164 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 3 4,500.00 13,500.00EA

0165 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 6,500.00 6,500.00EA

WALL ITEMS

0166 8847000000-E SP GENERIC RET WALL ITEM (SF)
SMSE RETAINING WALL NO 1

11,740 111.42 1,308,070.80SF

STRUCTURE ITEMS

0167 8007000000-N 400 CM&R TEMP STR ***********
(17+63.50 -DET-)

Lump Sum 4,391,668.43

0168 8035000000-N 402 REMV EXIST STR **********
(21+62.39 -L-)

Lump Sum 451,306.51

0169 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,950.00

0170 8105560000-E 411 4'-0" DRILLD PIER IN SOIL 659.8 700.00 461,860.00LF

0171 8105660000-E 411 4'-0" DRILLD PIER NO SOIL 187 2,875.00 537,625.00LF

0172 8115000000-N 411 CSL TESTING 4 3,000.00 12,000.00EA

0173 8121000000-N 412 UNCL STR EXCAV STA *****
(21+62.39 -L-)

Lump Sum 282,100.00

0174 8147000000-E 420 REINF CONCRETE DECK SLAB 21,981 60.00 1,318,860.00SF

0175 8161000000-E 420 GROOVING BRIDGE FLOORS 20,865 0.70 14,605.50SF

0176 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 752.3 1,975.00 1,485,792.50CY

0177 8210000000-N 422 BRG APPR SLAB ***********
(21+62.39 -L-)

Lump Sum 135,000.00

0178 8217000000-E 425 REINF STEEL (BRIDGE) 149,641 2.65 396,548.65LB

0179 8238000000-E 425 SPIRAL COL REINF STL BRG 28,949 5.75 166,456.75LB

0180 8274000000-E 430 63" MOD PRESTR CONC GIRDR 2,544 785.00 1,997,040.00LF

0181 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

36 2,000.00 72,000.00EA
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0182 8364000000-E 450 HP12X53 PILES 1,935 48.05 92,976.75LF

0183 8475000000-E 460 TWO BAR METAL RAIL 556 150.00 83,400.00LF

0184 8505000000-E 460 VERT CONC BARRIER RAIL 287.5 200.00 57,500.00LF

0185 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-4" X 2'-6")

312.5 225.00 70,312.50LF

0186 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-4" X 3'-3")

262.5 225.00 59,062.50LF

0187 8524000000-E SP **" CHAIN LINK FENCE
(90")

524.94 180.00 94,489.20LF

0188 8531000000-E 462 4" SLOPE PROTECTION 2,030 85.00 172,550.00SY

0189 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 45,000.00

0190 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 175,000.00

0191 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
APPLICATION OF BRIDGE COATING

3,450 21.00 72,450.00SF

0192 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
ARCHITECHURAL CONCRETE SURFACE
TREATMENT

3,450 19.00 65,550.00SF

TOTAL 28,666,733.32CONTRACT TOTAL

SUB-TOTAL 14,645,558.23ROADWAY ITEMS

SUB-TOTAL 1,308,070.80WALL ITEMS

SUB-TOTAL 12,713,104.29STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

22,957,187.28MOUNTAIN CREEK CONTRACTORS INC 1

26,389,146.95NHM CONSTRUCTORS LLC 2

27,438,867.93BRAYMAN CONSTRUCTION CORPORATION 3

28,666,733.32DANE CONSTRUCTION INC 4
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