
AMERICAN CONTRACTING &
SERVICES INC

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

CROWDER CONSTRUCTION
COMPANY

JEFFERSONVILLE, IN BENICIA, CA CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 700,000.00 700,000.00 399,740.00

0002 0000820000-N GENERIC MISCELLANEOUS ITEM (DAY)
RAILROAD CONTRACTOR PROTECTIVE
SERVICES

15 2,500.00 37,500.00 1,500.00 22,500.00 2,000.00 30,000.00DAY

0003 1330000000-E INCIDENTAL MILLING 6,516.6 11.80 76,895.88 5.30 34,537.98 6.64 43,270.22SY

0004 1519000000-E ASP CONC SURF CRS S9.5B 550 230.00 126,500.00 200.00 110,000.00 200.00 110,000.00TON

0005 1575000000-E ASP FOR PLANT MIX 45 810.00 36,450.00 180.00 8,100.00 180.00 8,100.00TON

0006 3649000000-E RIP RAP, CLASS B 180 400.00 72,000.00 60.00 10,800.00 150.00 27,000.00TON

0007 3656000000-E GEOTEXTILE FOR DRAINGE 200 10.00 2,000.00 5.25 1,050.00 5.00 1,000.00SY

0008 4400000000-E WORK ZONE SIGNS (STAT) 808 60.00 48,480.00 15.00 12,120.00 8.45 6,827.60SF

0009 4405000000-E WORK ZONE SIGNS (PORT) 556 30.00 16,680.00 16.00 8,896.00 8.90 4,948.40SF

0010 4410000000-E WORK ZONE SIGNS (BARR) 324 20.00 6,480.00 18.00 5,832.00 9.95 3,223.80SF

0011 4415000000-N FLASHING ARROW BOARD 8 5,000.00 40,000.00 3,000.00 24,000.00 2,100.00 16,800.00EA

0012 4420000000-N PORTABLE CHANGE MSG SIGN 4 20,000.00 80,000.00 12,500.00 50,000.00 18,500.00 74,000.00EA

0013 4430000000-N DRUMS 390 100.00 39,000.00 65.00 25,350.00 46.00 17,940.00EA

0014 4445000000-E BARRICADES (TYPE III) 360 100.00 36,000.00 50.00 18,000.00 27.00 9,720.00LF

0015 4480000000-N TMA 6 30,000.00 180,000.00 15,000.00 90,000.00 25,300.00 151,800.00EA

0016 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(I)

10,753 4.75 51,076.75 8.50 91,400.50 4.75 51,076.75LF

0017 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(I)

963 5.50 5,296.50 8.00 7,704.00 5.50 5,296.50LF

0018 4780000000-E 8" COLD APPL PLSTIC LINES TYPE **
(I)

540 7.50 4,050.00 11.00 5,940.00 7.50 4,050.00LF

0019 4795000000-E 24" COLD APPL PLSTIC LINE TYPE **
(I)

95 40.00 3,800.00 54.00 5,130.00 40.00 3,800.00LF

0020 4805000000-N COLD APPL PLASTIC SYM TYPE **
(I)

2 500.00 1,000.00 550.00 1,100.00 500.00 1,000.00EA

0021 4900000000-N PERM RAISED PVMT MARKERS 43 25.00 1,075.00 30.00 1,290.00 25.00 1,075.00EA

0022 5255000000-N PORTABLE LIGHTING Lump Sum 150,000.00 112,316.42 800,000.00

0023 7444000000-E INDUCTIVE LOOP SAWCUT 4,400 7.00 30,800.00 10.00 44,000.00 8.36 36,784.00LF

0024 7456000000-E LEAD-IN CABLE(********)
(14-2)

1,000 2.00 2,000.00 3.00 3,000.00 2.00 2,000.00LF

STRUCTURE ITEMS

0025 8296000000-N POLLUTION CONTROL Lump Sum 40,000.00 90,000.00 100,000.00

0026 8660000000-E CONCRETE REPAIRS 9.5 1,375.00 13,062.50 1,400.00 13,300.00 1,200.00 11,400.00CF

0027 8664000000-E SHOTCRETE REPAIRS 18.3 1,375.00 25,162.50 1,400.00 25,620.00 1,200.00 21,960.00CF

0028 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE #911039

Lump Sum 145,000.00 265,000.00 825,000.00

0029 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE #911083

Lump Sum 300,000.00 450,000.00 775,000.00

C204462
15BPR.124.3

STATE FUNDED

0.260 MILES

BRIDGE PRESERVATION.

BRGS #306 OVER I-40 ON SR-1118, #39 OVER CRABTREE CRK ON SR-2517, AND #83 OVER US-1 & #84 OVER RICHLAND CRK ON NC-98.

Aug 29, 2023 3:09 PM WAKE, DURHAM 2:00 PM

Aug 15, 2023

1 / 6 001

TIP NO

FED AID NO



AMERICAN CONTRACTING &
SERVICES INC

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

CROWDER CONSTRUCTION
COMPANY

JEFFERSONVILLE, IN BENICIA, CA CHARLOTTE, NC

0030 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#310306

Lump Sum 650,000.00 895,000.00 1,104,030.00

0031 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #310306

Lump Sum 900,000.00 1,170,000.00 1,100,000.00

0032 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #911039

Lump Sum 90,000.00 205,000.00 370,000.00

0033 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #911083

Lump Sum 169,500.00 315,000.00 570,000.00

0034 8867000000-E GENERIC STRUCTURE ITEM (LF)
3 BAR METAL RAIL REPAIR

60 700.00 42,000.00 1,200.00 72,000.00 682.00 40,920.00LF

0035 8867000000-E GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEALS FOR PRESERVATION

212.2 300.00 63,660.00 500.00 106,100.00 392.02 83,186.64LF

0036 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,369.9 250.00 342,475.00 110.00 150,689.00 145.18 198,882.08LF

0037 8867000000-E GENERIC STRUCTURE ITEM (LF)
MODULAR EXPANSION JOINT SEALS FOR
PRESERVATION

73.4 400.00 29,360.00 550.00 40,370.00 417.44 30,640.10LF

0038 8867000000-E GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

2,158 77.00 166,166.00 60.00 129,480.00 33.87 73,091.46LF

0039 8882000000-E GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

503.7 550.00 277,035.00 430.00 216,591.00 571.41 287,819.22CF

0040 8889000000-E GENERIC STRUCTURE ITEM (LB)
SLOPE PROTECTION VOID FILLING

1,260 10.00 12,600.00 15.00 18,900.00 19.34 24,368.40LB

0041 8892000000-E GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,878.5 50.00 93,925.00 220.00 413,270.00 102.14 191,869.99SF

0042 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

9,795.7 6.00 58,774.20 12.00 117,548.40 6.09 59,655.81SF

0043 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING CONCRETE GIRDER ENDS

1,664 10.00 16,640.00 19.00 31,616.00 10.15 16,889.60SF

0044 8892000000-E GENERIC STRUCTURE ITEM (SF)
SILANE BARRIER RAIL TREATMENT

7,249.7 22.00 159,493.40 6.00 43,498.20 5.07 36,755.98SF

0045 8892000000-E GENERIC STRUCTURE ITEM (SF)
SURFACE PREPARATION FOR CONCRETE
BARRIER

7,249.7 25.00 181,242.50 5.00 36,248.50 0.40 2,899.88SF

0046 8893000000-E GENERIC STRUCTURE ITEM (SY)
DIAMOND GRINDING CONCRETE APPROACH
SLAB

210 125.00 26,250.00 150.00 31,500.00 93.91 19,721.10SY

0047 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

16,315.6 35.00 571,046.00 16.00 261,049.60 5.25 85,656.90SY

0048 8893000000-E GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

16,315.6 35.00 571,046.00 29.00 473,152.40 8.55 139,498.38SY

0049 8897000000-N GENERIC STRUCTURE ITEM (EA)
SAW CUTTING CONCRETE BARRIER RAIL

4 4,000.00 16,000.00 9,000.00 36,000.00 4,034.51 16,138.04EA

TOTAL 6,707,522.23 TOTAL 7,000,000.00 TOTAL 7,994,835.85CONTRACT TOTAL

SUB-TOTAL 1,747,084.13 SUB-TOTAL 1,393,066.90 SUB-TOTAL 1,809,452.27ROADWAY ITEMS

C204462
15BPR.124.3

STATE FUNDED

0.260 MILES

BRIDGE PRESERVATION.

BRGS #306 OVER I-40 ON SR-1118, #39 OVER CRABTREE CRK ON SR-2517, AND #83 OVER US-1 & #84 OVER RICHLAND CRK ON NC-98.

Aug 29, 2023 3:09 PM WAKE, DURHAM 2:00 PM

Aug 15, 2023

2 / 6 001

TIP NO

FED AID NO



AMERICAN CONTRACTING &
SERVICES INC

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

CROWDER CONSTRUCTION
COMPANY

JEFFERSONVILLE, IN BENICIA, CA CHARLOTTE, NC

SUB-TOTAL 4,960,438.10 SUB-TOTAL 5,606,933.10 SUB-TOTAL 6,185,383.58STRUCTURE ITEMS

C204462
15BPR.124.3

STATE FUNDED

0.260 MILES

BRIDGE PRESERVATION.

BRGS #306 OVER I-40 ON SR-1118, #39 OVER CRABTREE CRK ON SR-2517, AND #83 OVER US-1 & #84 OVER RICHLAND CRK ON NC-98.

Aug 29, 2023 3:09 PM WAKE, DURHAM 2:00 PM

Aug 15, 2023

3 / 6 001

TIP NO

FED AID NO



SOUTHERN ROAD & BRIDGE LLC MOUNTAIN CREEK CONTRACTORS
INC

TARPON SPRINGS, FL MT PLEASANT, SC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 750,000.00 498,000.00

0002 0000820000-N GENERIC MISCELLANEOUS ITEM (DAY)
RAILROAD CONTRACTOR PROTECTIVE
SERVICES

15 2,100.00 31,500.00 1,500.00 22,500.00DAY

0003 1330000000-E INCIDENTAL MILLING 6,516.6 14.00 91,232.40 12.25 79,828.35SY

0004 1519000000-E ASP CONC SURF CRS S9.5B 550 350.00 192,500.00 208.00 114,400.00TON

0005 1575000000-E ASP FOR PLANT MIX 45 1,045.00 47,025.00 600.00 27,000.00TON

0006 3649000000-E RIP RAP, CLASS B 180 280.00 50,400.00 350.00 63,000.00TON

0007 3656000000-E GEOTEXTILE FOR DRAINGE 200 112.00 22,400.00 20.00 4,000.00SY

0008 4400000000-E WORK ZONE SIGNS (STAT) 808 17.00 13,736.00 20.00 16,160.00SF

0009 4405000000-E WORK ZONE SIGNS (PORT) 556 12.00 6,672.00 10.00 5,560.00SF

0010 4410000000-E WORK ZONE SIGNS (BARR) 324 12.00 3,888.00 9.00 2,916.00SF

0011 4415000000-N FLASHING ARROW BOARD 8 3,080.00 24,640.00 2,900.00 23,200.00EA

0012 4420000000-N PORTABLE CHANGE MSG SIGN 4 12,180.00 48,720.00 13,200.00 52,800.00EA

0013 4430000000-N DRUMS 390 65.00 25,350.00 100.00 39,000.00EA

0014 4445000000-E BARRICADES (TYPE III) 360 36.00 12,960.00 30.00 10,800.00LF

0015 4480000000-N TMA 6 4,060.00 24,360.00 55,000.00 330,000.00EA

0016 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(I)

10,753 9.00 96,777.00 4.75 51,076.75LF

0017 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(I)

963 32.00 30,816.00 5.50 5,296.50LF

0018 4780000000-E 8" COLD APPL PLSTIC LINES TYPE **
(I)

540 11.00 5,940.00 7.50 4,050.00LF

0019 4795000000-E 24" COLD APPL PLSTIC LINE TYPE **
(I)

95 56.00 5,320.00 40.00 3,800.00LF

0020 4805000000-N COLD APPL PLASTIC SYM TYPE **
(I)

2 700.00 1,400.00 500.00 1,000.00EA

0021 4900000000-N PERM RAISED PVMT MARKERS 43 35.00 1,505.00 25.00 1,075.00EA

0022 5255000000-N PORTABLE LIGHTING Lump Sum 35,000.00 3,750,000.00

0023 7444000000-E INDUCTIVE LOOP SAWCUT 4,400 12.00 52,800.00 7.00 30,800.00LF

0024 7456000000-E LEAD-IN CABLE(********)
(14-2)

1,000 8.00 8,000.00 2.00 2,000.00LF

STRUCTURE ITEMS

0025 8296000000-N POLLUTION CONTROL Lump Sum 35,000.00 40,000.00

0026 8660000000-E CONCRETE REPAIRS 9.5 4,300.00 40,850.00 3,500.00 33,250.00CF

0027 8664000000-E SHOTCRETE REPAIRS 18.3 4,700.00 86,010.00 4,000.00 73,200.00CF

0028 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE #911039

Lump Sum 350,210.00 145,000.00

0029 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE #911083

Lump Sum 600,000.00 300,000.00

C204462
15BPR.124.3

STATE FUNDED

0.260 MILES

BRIDGE PRESERVATION.

BRGS #306 OVER I-40 ON SR-1118, #39 OVER CRABTREE CRK ON SR-2517, AND #83 OVER US-1 & #84 OVER RICHLAND CRK ON NC-98.

Aug 29, 2023 3:09 PM WAKE, DURHAM 2:00 PM

Aug 15, 2023

4 / 6 001

TIP NO

FED AID NO



SOUTHERN ROAD & BRIDGE LLC MOUNTAIN CREEK CONTRACTORS
INC

TARPON SPRINGS, FL MT PLEASANT, SC

0030 8860000000-N GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#310306

Lump Sum 1,500,000.00 650,000.00

0031 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #310306

Lump Sum 350,000.00 900,000.00

0032 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #911039

Lump Sum 35,000.00 90,000.00

0033 8860000000-N GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #911083

Lump Sum 182,000.00 169,500.00

0034 8867000000-E GENERIC STRUCTURE ITEM (LF)
3 BAR METAL RAIL REPAIR

60 1,054.00 63,240.00 800.00 48,000.00LF

0035 8867000000-E GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEALS FOR PRESERVATION

212.2 1,835.00 389,387.00 450.00 95,490.00LF

0036 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,369.9 480.00 657,552.00 125.00 171,237.50LF

0037 8867000000-E GENERIC STRUCTURE ITEM (LF)
MODULAR EXPANSION JOINT SEALS FOR
PRESERVATION

73.4 1,984.00 145,625.60 450.00 33,030.00LF

0038 8867000000-E GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

2,158 42.00 90,636.00 55.00 118,690.00LF

0039 8882000000-E GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

503.7 970.00 488,589.00 650.00 327,405.00CF

0040 8889000000-E GENERIC STRUCTURE ITEM (LB)
SLOPE PROTECTION VOID FILLING

1,260 28.00 35,280.00 25.00 31,500.00LB

0041 8892000000-E GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,878.5 315.00 591,727.50 150.00 281,775.00SF

0042 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

9,795.7 31.00 303,666.70 6.00 58,774.20SF

0043 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING CONCRETE GIRDER ENDS

1,664 76.00 126,464.00 10.00 16,640.00SF

0044 8892000000-E GENERIC STRUCTURE ITEM (SF)
SILANE BARRIER RAIL TREATMENT

7,249.7 16.00 115,995.20 30.00 217,491.00SF

0045 8892000000-E GENERIC STRUCTURE ITEM (SF)
SURFACE PREPARATION FOR CONCRETE
BARRIER

7,249.7 16.00 115,995.20 35.00 253,739.50SF

0046 8893000000-E GENERIC STRUCTURE ITEM (SY)
DIAMOND GRINDING CONCRETE APPROACH
SLAB

210 140.00 29,400.00 125.00 26,250.00SY

0047 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

16,315.6 12.00 195,787.20 25.00 407,890.00SY

0048 8893000000-E GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

16,315.6 14.00 228,418.40 20.00 326,312.00SY

0049 8897000000-N GENERIC STRUCTURE ITEM (EA)
SAW CUTTING CONCRETE BARRIER RAIL

4 1,750.00 7,000.00 5,000.00 20,000.00EA

TOTAL 8,346,775.20 TOTAL 9,973,436.80CONTRACT TOTAL

SUB-TOTAL 1,582,941.40 SUB-TOTAL 5,138,262.60ROADWAY ITEMS

C204462
15BPR.124.3

STATE FUNDED

0.260 MILES

BRIDGE PRESERVATION.

BRGS #306 OVER I-40 ON SR-1118, #39 OVER CRABTREE CRK ON SR-2517, AND #83 OVER US-1 & #84 OVER RICHLAND CRK ON NC-98.

Aug 29, 2023 3:09 PM WAKE, DURHAM 2:00 PM

Aug 15, 2023

5 / 6 001

TIP NO

FED AID NO



SUB-TOTAL 6,763,833.80 SUB-TOTAL 4,835,174.20STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

6,707,522.23AMERICAN CONTRACTING & SERVICES INC 1

7,000,000.00AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC 2

7,994,835.85CROWDER CONSTRUCTION COMPANY 3

8,346,775.20SOUTHERN ROAD & BRIDGE LLC 4

9,973,436.80MOUNTAIN CREEK CONTRACTORS INC 5

C204462
15BPR.124.3

STATE FUNDED

0.260 MILES

BRIDGE PRESERVATION.

BRGS #306 OVER I-40 ON SR-1118, #39 OVER CRABTREE CRK ON SR-2517, AND #83 OVER US-1 & #84 OVER RICHLAND CRK ON NC-98.

Aug 29, 2023 3:09 PM WAKE, DURHAM 2:00 PM

Aug 15, 2023

6 / 6 001

TIP NO

FED AID NO

SOUTHERN ROAD & BRIDGE LLC MOUNTAIN CREEK CONTRACTORS
INC

TARPON SPRINGS, FL MT PLEASANT, SC



FSC II LLC DBA FRED SMITH
COMPANY

K. WEST GROUP, LLC DBA VECELLIO & GROGAN INC

RALEIGH, NC PERRYSBURG, OH BECKLEY, WV

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 680,900.00 700,000.00 740,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 85,000.00 220,000.00 326,584.43

0003 0000960000-E GENERIC MISCELLANEOUS ITEM (SY)
GEOTEXTILE FOR SUBGRADE STABILIZATION

9,287 4.25 39,469.75 2.00 18,574.00 4.70 43,648.90SY

0004 0001000000-E CLEARING & GRUBBING Lump Sum 950,000.00 202,530.00 240,541.65

0005 0008000000-E SUPP CLEARING & GRUBBING 2 10,000.00 20,000.00 9,200.00 18,400.00 19,208.41 38,416.82ACR

0006 0022000000-E UNCLASSIFIED EXCAVATION 175,000 10.00 1,750,000.00 13.00 2,275,000.00 8.50 1,487,500.00CY

0007 0036000000-E UNDERCUT EXCAVATION 6,930 32.00 221,760.00 13.75 95,287.50 18.07 125,225.10CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 1,500 10.00 15,000.00 19.25 28,875.00 22.00 33,000.00CY

0009 0141000000-E BERM DITCH CONSTRUCTION 1,300 6.00 7,800.00 15.00 19,500.00 3.50 4,550.00LF

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 610 8.60 5,246.00 18.00 10,980.00 35.00 21,350.00SY

0011 0192000000-N PROOF ROLLING 10 250.00 2,500.00 250.00 2,500.00 300.00 3,000.00HR

0012 0195000000-E SELECT GRANULAR MATERIAL 5,550 32.00 177,600.00 62.00 344,100.00 80.00 444,000.00CY

0013 0196000000-E GEOTEXTILE SOIL STABILIZATION 6,000 3.75 22,500.00 1.50 9,000.00 4.00 24,000.00SY

0014 0318000000-E FND CONDIT MATL MINOR STRS 890 45.00 40,050.00 30.00 26,700.00 39.68 35,315.20TON

0015 0320000000-E FND CONDIT GEOTEXTILE 2,562 3.75 9,607.50 2.00 5,124.00 1.00 2,562.00SY

0016 0335200000-E 15" DRAINAGE PIPE 180 86.00 15,480.00 187.00 33,660.00 85.00 15,300.00LF

0017 0335300000-E 18" DRAINAGE PIPE 168 79.00 13,272.00 196.00 32,928.00 110.00 18,480.00LF

0018 0335400000-E 24" DRAINAGE PIPE 80 80.00 6,400.00 213.00 17,040.00 135.00 10,800.00LF

0019 0335600000-E 36" DRAINAGE PIPE 88 132.00 11,616.00 292.00 25,696.00 230.00 20,240.00LF

0020 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

10 430.00 4,300.00 1,000.00 10,000.00 475.00 4,750.00EA

0021 0335850000-E **" DRAINAGE PIPE ELBOW
(18")

4 525.00 2,100.00 950.00 3,800.00 620.00 2,480.00EA

0022 0335850000-E **" DRAINAGE PIPE ELBOW
(24")

2 760.00 1,520.00 1,200.00 2,400.00 730.00 1,460.00EA

0023 0335850000-E **" DRAINAGE PIPE ELBOW
(36")

2 1,700.00 3,400.00 1,800.00 3,600.00 1,100.00 2,200.00EA

0024 0354000000-E ***" RC PIPE CULV *****
(15", V)

404 90.00 36,360.00 115.00 46,460.00 120.00 48,480.00LF

0025 0354000000-E ***" RC PIPE CULV *****
(18", V)

464 103.00 47,792.00 119.00 55,216.00 125.00 58,000.00LF

0026 0448200000-E 15" RCP CULV CLASS IV 3,016 80.00 241,280.00 125.00 377,000.00 95.00 286,520.00LF

0027 0448300000-E 18" RCP CULV CLASS IV 1,928 90.00 173,520.00 120.00 231,360.00 120.00 231,360.00LF

0028 0448600000-E 36" RCP CULV CLASS IV 480 194.00 93,120.00 250.00 120,000.00 275.00 132,000.00LF

0029 0995000000-E PIPE REMOVAL 556 50.00 27,800.00 30.00 16,680.00 75.00 41,700.00LF

0030 1011000000-N FINE GRADING Lump Sum 400,000.00 356,824.00 150,000.00

0031 1044000000-E LIME TRTD SOIL (SLURRY) 32,000 4.00 128,000.00 4.51 144,320.00 6.25 200,000.00SY

0032 1066000000-E LIME FOR LIME TREATED SOIL 390 395.00 154,050.00 353.00 137,670.00 576.00 224,640.00TON

0033 1110000000-E STABILIZER AGGREGATE 200 40.00 8,000.00 35.00 7,000.00 300.00 60,000.00TON

0034 1121000000-E AGGREGATE BASE COURSE 3,800 38.00 144,400.00 38.00 144,400.00 35.00 133,000.00TON

0035 1176000000-E SOIL CEMENT BASE 32,000 3.10 99,200.00 4.51 144,320.00 5.00 160,000.00SY

0036 1187000000-E PC FOR SOIL CEMENT BASE 900 278.00 250,200.00 271.00 243,900.00 315.00 283,500.00TON

C204872
48548.3.2

STATE FUNDED

R-5930A 0.852 MILES

GRADING, DRAINAGE, AND PAVING.

CHATHAM PARKWAY FROM NORTH OF US-64 TO NORTH OF PROPOSED GRANT DRIVE.
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0037 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

230 45.00 10,350.00 25.00 5,750.00 14.00 3,220.00SY

0038 1491000000-E ASP CONC BASE CRS B25.0C 6,900 67.00 462,300.00 67.00 462,300.00 78.39 540,891.00TON

0039 1503000000-E ASP CONC INTR CRS I19.0C 8,000 60.00 480,000.00 69.00 552,000.00 80.73 645,840.00TON

0040 1519000000-E ASP CONC SURF CRS S9.5B 6,600 74.00 488,400.00 72.00 475,200.00 84.24 555,984.00TON

0041 1575000000-E ASP FOR PLANT MIX 1,130 665.00 751,450.00 573.00 647,490.00 670.41 757,563.30TON

0042 1693000000-E ASPH PLT MIX PVMT REPAIR 75 200.00 15,000.00 268.00 20,100.00 530.00 39,750.00TON

0043 2020000000-N CONTROL-OF-ACCESS MARKERS 60 150.00 9,000.00 485.00 29,100.00 780.96 46,857.60EA

0044 2022000000-E SUBDRAIN EXCAVATION 168 30.00 5,040.00 72.00 12,096.00 34.92 5,866.56CY

0045 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 500 11.00 5,500.00 7.25 3,625.00 12.81 6,405.00SY

0046 2036000000-E SUBDRAIN COARSE AGGREGATE 84 70.00 5,880.00 68.00 5,712.00 81.49 6,845.16CY

0047 2044000000-E 6" PERF SUBDRN PIPE 500 16.00 8,000.00 15.00 7,500.00 18.63 9,315.00LF

0048 2070000000-N SUBDRN PIPE OUTLET 1 400.00 400.00 650.00 650.00 465.66 465.66EA

0049 2077000000-E 6" OUTLET PIPE 6 40.00 240.00 45.00 270.00 46.57 279.42LF

0050 2143000000-E BLOTTING SAND 10 90.00 900.00 286.00 2,860.00 143.46 1,434.60TON

0051 2209000000-E ENDWALLS 3.4 2,200.00 7,480.00 3,390.00 11,526.00 8,203.35 27,891.39CY

0052 2286000000-N MASNRY DRAINAGE STRUCT 90 3,300.00 297,000.00 3,130.00 281,700.00 7,925.53 713,297.70EA

0053 2308000000-E MASNRY DRAINAGE STRUCT 55.5 840.00 46,620.00 393.00 21,811.50 393.87 21,859.79LF

0054 2364000000-N FRAME W/2GRTS 840.16 STD 6 1,100.00 6,600.00 1,162.00 6,972.00 936.40 5,618.40EA

0055 2366000000-N FRAME W/2GRTS 840.24 STD 5 2,000.00 10,000.00 915.00 4,575.00 936.40 4,682.00EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(E)

6 1,150.00 6,900.00 1,245.00 7,470.00 1,001.45 6,008.70EA

0057 2374000000-N FRAME-GRT-HD 840.03 **
(F)

37 1,175.00 43,475.00 1,290.00 47,730.00 1,001.45 37,053.65EA

0058 2374000000-N FRAME-GRT-HD 840.03 **
(G)

33 1,175.00 38,775.00 1,290.00 42,570.00 1,001.45 33,047.85EA

0059 2396000000-N FRAME W/COVER STD 840.54 3 900.00 2,700.00 900.00 2,700.00 936.39 2,809.17EA

0060 2440000000-N CONC TRANS SECT FOR CATCH BASIN 30 1,750.00 52,500.00 2,164.95 64,948.50 2,444.71 73,341.30EA

0061 2451000000-N CONC TRANS SECT FOR DROP INLET 6 1,750.00 10,500.00 2,164.95 12,989.70 2,444.71 14,668.26EA

0062 2542000000-E 1'-6" CONC CURB & GUTTER 7,100 19.75 140,225.00 23.71 168,341.00 26.78 190,138.00LF

0063 2549000000-E 2'-6" CONC CURB & GUTTER 9,600 22.35 214,560.00 32.99 316,704.00 37.25 357,600.00LF

0064 2605000000-N CONCRETE CURB RAMPS 31 2,965.00 91,915.00 3,092.78 95,876.18 3,492.44 108,265.64EA

0065 2619000000-E 4" CONCRETE PAVED DITCH 33 219.00 7,227.00 257.73 8,505.09 291.04 9,604.32SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 580 9.25 5,365.00 103.09 59,792.20 116.41 67,517.80SY

0067 3030000000-E STL BEAM GUARDRAIL 1,700 23.50 39,950.00 23.50 39,950.00 28.32 48,144.00LF

0068 3045000000-E SBGR SHOP CURVED 175 24.50 4,287.50 24.50 4,287.50 29.52 5,166.00LF

0069 3150000000-N ADDIT GUARDRAIL POSTS 5 55.00 275.00 55.00 275.00 66.27 331.35EA

0070 3195000000-N GR END TYPE AT-1 2 980.00 1,960.00 980.00 1,960.00 1,180.87 2,361.74EA

0071 3210000000-N GR END TYPE CAT-1 4 980.00 3,920.00 980.00 3,920.00 1,180.86 4,723.44EA

0072 3287000000-N GR END TYPE TL-3 4 3,300.00 13,200.00 3,300.00 13,200.00 3,976.38 15,905.52EA

0073 3360000000-E REMOVE EXISTING GUARDRAIL 550 1.00 550.00 1.00 550.00 1.21 665.50LF

0074 3628000000-E RIP RAP, CLASS I 370 80.00 29,600.00 97.00 35,890.00 80.00 29,600.00TON
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0075 3635000000-E RIP RAP, CLASS II 30 115.00 3,450.00 133.00 3,990.00 105.00 3,150.00TON

0076 3649000000-E RIP RAP, CLASS B 250 77.00 19,250.00 120.00 30,000.00 75.00 18,750.00TON

0077 3656000000-E GEOTEXTILE FOR DRAINGE 1,910 3.50 6,685.00 5.30 10,123.00 3.50 6,685.00SY

0078 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

210 35.00 7,350.00 35.00 7,350.00 32.24 6,770.40SF

0079 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

10 40.00 400.00 40.00 400.00 11.94 119.40SF

0080 4072000000-E SUPPORT, 3-LB STL U-CHAN 390 10.00 3,900.00 10.00 3,900.00 8.66 3,377.40LF

0081 4102000000-N SIGN ERECTION, TYPE E 23 150.00 3,450.00 150.00 3,450.00 328.35 7,552.05EA

0082 4108000000-N SIGN ERECTION, TYPE F 1 200.00 200.00 200.00 200.00 388.04 388.04EA

0083 4155000000-N DISPOSE SIGN SYST U-CHAN 4 5.00 20.00 5.00 20.00 17.91 71.64EA

0084 4400000000-E WORK ZONE SIGNS (STAT) 96 25.00 2,400.00 25.00 2,400.00 12.54 1,203.84SF

0085 4410000000-E WORK ZONE SIGNS (BARR) 320 10.00 3,200.00 10.00 3,200.00 13.13 4,201.60SF

0086 4430000000-N DRUMS 100 40.00 4,000.00 141.29 14,129.00 82.54 8,254.00EA

0087 4445000000-E BARRICADES (TYPE III) 440 30.00 13,200.00 30.00 13,200.00 32.24 14,185.60LF

0088 4685000000-E THERMO PVT MKG LINES 4"90 5,200 1.50 7,800.00 1.50 7,800.00 1.84 9,568.00LF

0089 4695000000-E THERMO PVT MKG LINES 8"90 MILS 4,300 2.25 9,675.00 2.25 9,675.00 2.76 11,868.00LF

0090 4700000000-E 12"WIDE THERMO 90 MILS 450 3.00 1,350.00 3.00 1,350.00 3.68 1,656.00LF

0091 4709000000-E 24"WIDE THERMO 90 MILS 60 15.00 900.00 15.00 900.00 18.38 1,102.80LF

0092 4720000000-E THERMO PVT MKG CHARACTER 90 16 95.00 1,520.00 95.00 1,520.00 153.18 2,450.88EA

0093 4725000000-E THERMO PVT SYMBOL 90MILS 50 125.00 6,250.00 125.00 6,250.00 153.18 7,659.00EA

0094 4900000000-N PERM RAISED PVMT MARKERS 250 10.00 2,500.00 10.00 2,500.00 12.25 3,062.50EA

0095 4915000000-E 7' U-CHANNEL POSTS 31 70.00 2,170.00 70.00 2,170.00 564.25 17,491.75EA

0096 4955000000-N OBJECT MARKERS (END OF RD) 31 135.00 4,185.00 135.00 4,185.00 564.25 17,491.75EA

0097 5325600000-E 6" WATER LINE 4,159 83.00 345,197.00 101.00 420,059.00 62.62 260,436.58LF

0098 5325800000-E 8" WATER LINE 333 150.00 49,950.00 170.00 56,610.00 96.43 32,111.19LF

0099 5326200000-E 12" WATER LINE 4,470 150.00 670,500.00 145.00 648,150.00 115.21 514,988.70LF

0100 5329000000-E DI H2O PIPE FITTINGS 7,420 14.50 107,590.00 9.00 66,780.00 6.89 51,123.80LB

0101 5540000000-E 6" VALVE 17 2,450.00 41,650.00 3,195.00 54,315.00 3,030.59 51,520.03EA

0102 5546000000-E 8" VALVE 4 3,200.00 12,800.00 4,015.00 16,060.00 4,508.31 18,033.24EA

0103 5558000000-E 12" VALVE 6 3,400.00 20,400.00 6,480.00 38,880.00 7,889.55 47,337.30EA

0104 5606000000-E 2" BLOW OFF 4 7,900.00 31,600.00 5,680.00 22,720.00 4,508.31 18,033.24EA

0105 5666000000-N FIRE HYDRANT 9 7,400.00 66,600.00 6,150.00 55,350.00 6,261.54 56,353.86EA

0106 5673000000-E FIRE HYDRANT LEG 79 90.00 7,110.00 145.00 11,455.00 6,261.54 494,661.66LF

0107 5709600000-E 12" FORCE MAIN SEWER 2,633 145.00 381,785.00 190.00 500,270.00 175.32 461,617.56LF

0108 5769000000-E DI SEWER PIPE FITTINGS 1,510 16.00 24,160.00 11.00 16,610.00 13.15 19,856.50LB

0109 5835600000-E 12" ENCASEMENT PIPE 143 230.00 32,890.00 180.00 25,740.00 100.18 14,325.74LF

0110 5835700000-E 16" ENCASEMENT PIPE 296 220.00 65,120.00 213.00 63,048.00 150.28 44,482.88LF

0111 5835900000-E 20" ENCASEMENT PIPE 433 250.00 108,250.00 235.00 101,755.00 175.32 75,913.56LF

0112 5836000000-E 24" ENCASEMENT PIPE 562 255.00 143,310.00 295.00 165,790.00 237.94 133,722.28LF

0113 5882000000-N GENERIC UTILITY ITEM (EA)
12" PLUG VALVE

2 13,750.00 27,500.00 8,500.00 17,000.00 15,716.48 31,432.96EA
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0114 5882000000-N GENERIC UTILITY ITEM (EA)
2" CONBINATION AIR RELEASE VALVE

5 11,000.00 55,000.00 10,715.00 53,575.00 8,390.47 41,952.35EA

0115 5888000000-E GENERIC UTILITY ITEM (LF)
4" PVC CASING

1,338 54.00 72,252.00 24.00 32,112.00 12.52 16,751.76LF

0116 6000000000-E TEMPORARY SILT FENCE 18,000 2.65 47,700.00 2.96 53,280.00 4.23 76,140.00LF

0117 6006000000-E EROS CONTRL STONE CL A 215 80.00 17,200.00 140.00 30,100.00 70.00 15,050.00TON

0118 6009000000-E EROS CONTRL STONE CL B 3,160 45.00 142,200.00 50.00 158,000.00 75.00 237,000.00TON

0119 6012000000-E SEDIMENT CONTROL STONE 2,000 45.00 90,000.00 70.00 140,000.00 65.00 130,000.00TON

0120 6015000000-E TEMPORARY MULCHING 52 900.00 46,800.00 1,479.59 76,938.68 1,028.92 53,503.84ACR

0121 6018000000-E SEED FOR TEMP SEEDING 2,800 4.00 11,200.00 2.04 5,712.00 3.82 10,696.00LB

0122 6021000000-E FERT FOR TEMP SEEDING 16 500.00 8,000.00 1,785.71 28,571.36 1,293.50 20,696.00TON

0123 6024000000-E TEMPORARY SLOPE DRAINS 1,000 27.00 27,000.00 45.00 45,000.00 26.33 26,330.00LF

0124 6029000000-E SAFETY FENCE 725 2.75 1,993.75 5.61 4,067.25 3.00 2,175.00LF

0125 6030000000-E SILT EXCAVATION 8,350 16.00 133,600.00 20.00 167,000.00 9.71 81,078.50CY

0126 6036000000-E MATTING FOR EROS CONTROL 60,500 1.95 117,975.00 1.99 120,395.00 1.59 96,195.00SY

0127 6037000000-E COIR FIBER MAT 100 5.50 550.00 5.10 510.00 10.00 1,000.00SY

0128 6042000000-E 1/4" HARDWARE CLOTH 4,300 5.50 23,650.00 4.54 19,522.00 7.06 30,358.00LF

0129 6046000000-E TEMP PIPE FOR STREAM CROSS 25 130.00 3,250.00 200.00 5,000.00 200.00 5,000.00LF

0130 6070000000-N SPECIAL STILLING BASINS 2 1,700.00 3,400.00 4,000.00 8,000.00 6,500.00 13,000.00EA

0131 6071012000-E COIR FIBER WATTLE 550 12.00 6,600.00 21.43 11,786.50 18.23 10,026.50LF

0132 6071020000-E POLYACRYLAMIDE (PAM) 460 9.25 4,255.00 6.12 2,815.20 11.76 5,409.60LB

0133 6071030000-E COIR FIBER BAFFLE 3,000 5.50 16,500.00 5.87 17,610.00 10.29 30,870.00LF

0134 6071050000-E **" SKIMMER
(1-1/2")

8 1,500.00 12,000.00 1,700.00 13,600.00 1,650.00 13,200.00EA

0135 6071050000-E **" SKIMMER
(2")

1 2,000.00 2,000.00 1,750.00 1,750.00 1,830.00 1,830.00EA

0136 6084000000-E SEEDING AND MULCHING 50 1,950.00 97,500.00 3,826.53 191,326.50 3,615.91 180,795.50ACR

0137 6087000000-E MOWING 25 70.00 1,750.00 510.20 12,755.00 235.18 5,879.50ACR

0138 6090000000-E SEED FOR REPAIR SEEDING 550 4.00 2,200.00 22.45 12,347.50 14.11 7,760.50LB

0139 6093000000-E FERT FOR REPAIR SEEDING 2 975.00 1,950.00 1,632.66 3,265.32 1,763.86 3,527.72TON

0140 6096000000-E SEED FOR SUPP SEEDING 1,325 4.50 5,962.50 16.33 21,637.25 10.58 14,018.50LB

0141 6108000000-E FERTILIZER TOPDRESSING 39.75 700.00 27,825.00 765.31 30,421.07 1,293.50 51,416.63TON

0142 6111000000-E IMPERVIOUS DIKE 55 400.00 22,000.00 80.00 4,400.00 190.89 10,498.95LF

0143 6114500000-N SPECIALIZED HAND MOWING 10 150.00 1,500.00 81.63 816.30 176.39 1,763.90MHR

0144 6117000000-N RESPONSE FOR EROS CONTROL 75 50.00 3,750.00 459.18 34,438.50 235.18 17,638.50EA

0145 6117500000-N CONC WASHOUT STRUCTURE 2 2,000.00 4,000.00 900.00 1,800.00 1,881.65 3,763.30EA

0146 6120000000-E CULVERT DIVERSION CHANNEL 90 155.00 13,950.00 14.00 1,260.00 137.06 12,335.40CY

0147 6123000000-E REFORESTATION 0.1 8,000.00 800.00 5,102.00 510.20 4,115.70 411.57ACR

CULVERT ITEMS

0148 8126000000-N CULV EXCAV @ ************
(67+92.00 -L-)

Lump Sum 75,000.00 18,000.00 90,510.03
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0149 8126000000-N CULV EXCAV @ ************
(68+70.00 -L-)

Lump Sum 110,000.00 59,690.00 105,000.00

0150 8133000000-E FND CONDIT MAT, BOX CULV 442 95.00 41,990.00 57.30 25,326.60 110.00 48,620.00TON

0151 8196000000-E CLASS A CONCRETE (CULV) 720.6 900.00 648,540.00 885.05 637,767.03 1,050.00 756,630.00CY

0152 8245000000-E REINF STEEL (CULVERT) 134,741 2.00 269,482.00 1.88 253,313.08 1.80 242,533.80LB

TOTAL 13,618,880.00 TOTAL 14,323,464.51 TOTAL 15,000,000.00CONTRACT TOTAL

SUB-TOTAL 12,473,868.00 SUB-TOTAL 13,329,367.80 SUB-TOTAL 13,756,706.17ROADWAY ITEMS

SUB-TOTAL 1,145,012.00 SUB-TOTAL 994,096.71 SUB-TOTAL 1,243,293.83CULVERT ITEMS
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BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION
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ROCKY MOUNT, NC SAN ANTONIO, TX CHARLOTTESVILLE, VA

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 760,325.00 805,000.01 896,533.32

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 210,000.00 200,000.00 99,000.00

0003 0000960000-E GENERIC MISCELLANEOUS ITEM (SY)
GEOTEXTILE FOR SUBGRADE STABILIZATION

9,287 4.60 42,720.20 2.03 18,852.61 7.06 65,566.22SY

0004 0001000000-E CLEARING & GRUBBING Lump Sum 950,000.00 900,000.00 2,321,555.00

0005 0008000000-E SUPP CLEARING & GRUBBING 2 7,500.00 15,000.00 20,000.00 40,000.00 5,000.00 10,000.00ACR

0006 0022000000-E UNCLASSIFIED EXCAVATION 175,000 14.90 2,607,500.00 16.00 2,800,000.00 15.00 2,625,000.00CY

0007 0036000000-E UNDERCUT EXCAVATION 6,930 28.70 198,891.00 22.09 153,083.70 25.66 177,823.80CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 1,500 17.85 26,775.00 7.95 11,925.00 11.80 17,700.00CY

0009 0141000000-E BERM DITCH CONSTRUCTION 1,300 3.60 4,680.00 11.93 15,509.00 8.39 10,907.00LF

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 610 6.30 3,843.00 45.53 27,773.30 18.64 11,370.40SY

0011 0192000000-N PROOF ROLLING 10 420.00 4,200.00 548.83 5,488.30 497.58 4,975.80HR

0012 0195000000-E SELECT GRANULAR MATERIAL 5,550 37.40 207,570.00 41.29 229,159.50 84.89 471,139.50CY

0013 0196000000-E GEOTEXTILE SOIL STABILIZATION 6,000 1.85 11,100.00 1.51 9,060.00 4.44 26,640.00SY

0014 0318000000-E FND CONDIT MATL MINOR STRS 890 50.40 44,856.00 49.37 43,939.30 56.12 49,946.80TON

0015 0320000000-E FND CONDIT GEOTEXTILE 2,562 2.75 7,045.50 2.74 7,019.88 4.59 11,759.58SY

0016 0335200000-E 15" DRAINAGE PIPE 180 52.40 9,432.00 80.12 14,421.60 51.02 9,183.60LF

0017 0335300000-E 18" DRAINAGE PIPE 168 62.60 10,516.80 88.68 14,898.24 61.22 10,284.96LF

0018 0335400000-E 24" DRAINAGE PIPE 80 83.10 6,648.00 128.78 10,302.40 71.43 5,714.40LF

0019 0335600000-E 36" DRAINAGE PIPE 88 184.00 16,192.00 228.64 20,120.32 112.24 9,877.12LF

0020 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

10 475.00 4,750.00 1,129.50 11,295.00 382.65 3,826.50EA

0021 0335850000-E **" DRAINAGE PIPE ELBOW
(18")

4 535.00 2,140.00 1,129.58 4,518.32 408.16 1,632.64EA

0022 0335850000-E **" DRAINAGE PIPE ELBOW
(24")

2 1,000.00 2,000.00 1,207.85 2,415.70 489.80 979.60EA

0023 0335850000-E **" DRAINAGE PIPE ELBOW
(36")

2 1,760.00 3,520.00 1,586.89 3,173.78 1,581.64 3,163.28EA

0024 0354000000-E ***" RC PIPE CULV *****
(15", V)

404 69.50 28,078.00 116.65 47,126.60 72.81 29,415.24LF

0025 0354000000-E ***" RC PIPE CULV *****
(18", V)

464 88.10 40,878.40 132.65 61,549.60 90.10 41,806.40LF

0026 0448200000-E 15" RCP CULV CLASS IV 3,016 58.90 177,642.40 109.12 329,105.92 72.81 219,594.96LF

0027 0448300000-E 18" RCP CULV CLASS IV 1,928 58.60 112,980.80 122.90 236,951.20 82.11 158,308.08LF

0028 0448600000-E 36" RCP CULV CLASS IV 480 188.60 90,528.00 303.77 145,809.60 192.48 92,390.40LF

0029 0995000000-E PIPE REMOVAL 556 18.00 10,008.00 28.71 15,962.76 29.90 16,624.40LF

0030 1011000000-N FINE GRADING Lump Sum 975,000.00 187,528.93 550,000.00

0031 1044000000-E LIME TRTD SOIL (SLURRY) 32,000 4.51 144,320.00 6.44 206,080.00 3.15 100,800.00SY

0032 1066000000-E LIME FOR LIME TREATED SOIL 390 353.00 137,670.00 467.40 182,286.00 336.04 131,055.60TON

0033 1110000000-E STABILIZER AGGREGATE 200 48.86 9,772.00 36.42 7,284.00 70.00 14,000.00TON

0034 1121000000-E AGGREGATE BASE COURSE 3,800 43.10 163,780.00 46.24 175,712.00 65.00 247,000.00TON

0035 1176000000-E SOIL CEMENT BASE 32,000 4.51 144,320.00 4.38 140,160.00 3.50 112,000.00SY

0036 1187000000-E PC FOR SOIL CEMENT BASE 900 271.00 243,900.00 392.55 353,295.00 282.23 254,007.00TON
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BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

CATON CONSTRUCTION GROUP INC

ROCKY MOUNT, NC SAN ANTONIO, TX CHARLOTTESVILLE, VA

0037 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

230 23.90 5,497.00 58.77 13,517.10 65.00 14,950.00SY

0038 1491000000-E ASP CONC BASE CRS B25.0C 6,900 79.60 549,240.00 93.68 646,392.00 67.34 464,646.00TON

0039 1503000000-E ASP CONC INTR CRS I19.0C 8,000 79.00 632,000.00 96.48 771,840.00 69.35 554,800.00TON

0040 1519000000-E ASP CONC SURF CRS S9.5B 6,600 81.25 536,250.00 100.68 664,488.00 72.36 477,576.00TON

0041 1575000000-E ASP FOR PLANT MIX 1,130 640.00 723,200.00 801.19 905,344.70 575.88 650,744.40TON

0042 1693000000-E ASPH PLT MIX PVMT REPAIR 75 200.00 15,000.00 415.32 31,149.00 251.11 18,833.25TON

0043 2020000000-N CONTROL-OF-ACCESS MARKERS 60 575.00 34,500.00 657.58 39,454.80 500.00 30,000.00EA

0044 2022000000-E SUBDRAIN EXCAVATION 168 42.40 7,123.20 29.26 4,915.68 30.00 5,040.00CY

0045 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 500 8.50 4,250.00 1.18 590.00 11.00 5,500.00SY

0046 2036000000-E SUBDRAIN COARSE AGGREGATE 84 80.70 6,778.80 112.14 9,419.76 70.00 5,880.00CY

0047 2044000000-E 6" PERF SUBDRN PIPE 500 25.10 12,550.00 3.26 1,630.00 16.00 8,000.00LF

0048 2070000000-N SUBDRN PIPE OUTLET 1 1,025.00 1,025.00 1,873.76 1,873.76 400.00 400.00EA

0049 2077000000-E 6" OUTLET PIPE 6 70.70 424.20 23.33 139.98 40.00 240.00LF

0050 2143000000-E BLOTTING SAND 10 190.00 1,900.00 76.15 761.50 337.25 3,372.50TON

0051 2209000000-E ENDWALLS 3.4 2,630.00 8,942.00 1,618.54 5,503.04 2,409.18 8,191.21CY

0052 2286000000-N MASNRY DRAINAGE STRUCT 90 2,540.00 228,600.00 4,598.83 413,894.70 4,040.82 363,673.80EA

0053 2308000000-E MASNRY DRAINAGE STRUCT 55.5 860.00 47,730.00 773.76 42,943.68 484.69 26,900.30LF

0054 2364000000-N FRAME W/2GRTS 840.16 STD 6 970.00 5,820.00 1,029.84 6,179.04 765.31 4,591.86EA

0055 2366000000-N FRAME W/2GRTS 840.24 STD 5 945.00 4,725.00 875.79 4,378.95 765.31 3,826.55EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(E)

6 1,060.00 6,360.00 1,108.34 6,650.04 943.88 5,663.28EA

0057 2374000000-N FRAME-GRT-HD 840.03 **
(F)

37 1,100.00 40,700.00 1,151.31 42,598.47 943.88 34,923.56EA

0058 2374000000-N FRAME-GRT-HD 840.03 **
(G)

33 1,100.00 36,300.00 1,151.31 37,993.23 943.88 31,148.04EA

0059 2396000000-N FRAME W/COVER STD 840.54 3 790.00 2,370.00 780.98 2,342.94 765.31 2,295.93EA

0060 2440000000-N CONC TRANS SECT FOR CATCH BASIN 30 1,250.00 37,500.00 847.25 25,417.50 600.00 18,000.00EA

0061 2451000000-N CONC TRANS SECT FOR DROP INLET 6 1,250.00 7,500.00 988.45 5,930.70 700.00 4,200.00EA

0062 2542000000-E 1'-6" CONC CURB & GUTTER 7,100 19.75 140,225.00 32.68 232,028.00 35.00 248,500.00LF

0063 2549000000-E 2'-6" CONC CURB & GUTTER 9,600 22.35 214,560.00 34.80 334,080.00 40.00 384,000.00LF

0064 2605000000-N CONCRETE CURB RAMPS 31 2,965.00 91,915.00 4,256.96 131,965.76 3,650.00 113,150.00EA

0065 2619000000-E 4" CONCRETE PAVED DITCH 33 219.00 7,227.00 219.39 7,239.87 60.00 1,980.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 580 9.25 5,365.00 120.03 69,617.40 120.00 69,600.00SY

0067 3030000000-E STL BEAM GUARDRAIL 1,700 23.50 39,950.00 32.54 55,318.00 23.50 39,950.00LF

0068 3045000000-E SBGR SHOP CURVED 175 24.50 4,287.50 33.92 5,936.00 24.50 4,287.50LF

0069 3150000000-N ADDIT GUARDRAIL POSTS 5 55.00 275.00 76.15 380.75 55.00 275.00EA

0070 3195000000-N GR END TYPE AT-1 2 980.00 1,960.00 1,356.68 2,713.36 980.00 1,960.00EA

0071 3210000000-N GR END TYPE CAT-1 4 980.00 3,920.00 1,356.68 5,426.72 980.00 3,920.00EA

0072 3287000000-N GR END TYPE TL-3 4 3,300.00 13,200.00 4,568.46 18,273.84 3,300.00 13,200.00EA

0073 3360000000-E REMOVE EXISTING GUARDRAIL 550 1.00 550.00 1.38 759.00 1.00 550.00LF

0074 3628000000-E RIP RAP, CLASS I 370 100.00 37,000.00 68.00 25,160.00 103.79 38,402.30TON
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BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

CATON CONSTRUCTION GROUP INC

ROCKY MOUNT, NC SAN ANTONIO, TX CHARLOTTESVILLE, VA

0075 3635000000-E RIP RAP, CLASS II 30 140.00 4,200.00 74.58 2,237.40 103.79 3,113.70TON

0076 3649000000-E RIP RAP, CLASS B 250 87.00 21,750.00 68.00 17,000.00 75.00 18,750.00TON

0077 3656000000-E GEOTEXTILE FOR DRAINGE 1,910 3.00 5,730.00 4.21 8,041.10 4.02 7,678.20SY

0078 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

210 29.00 6,090.00 25.61 5,378.10 35.00 7,350.00SF

0079 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

10 31.10 311.00 27.00 270.00 40.00 400.00SF

0080 4072000000-E SUPPORT, 3-LB STL U-CHAN 390 7.80 3,042.00 10.38 4,048.20 10.00 3,900.00LF

0081 4102000000-N SIGN ERECTION, TYPE E 23 295.00 6,785.00 89.98 2,069.54 150.00 3,450.00EA

0082 4108000000-N SIGN ERECTION, TYPE F 1 350.00 350.00 117.68 117.68 200.00 200.00EA

0083 4155000000-N DISPOSE SIGN SYST U-CHAN 4 13.95 55.80 34.61 138.44 5.00 20.00EA

0084 4400000000-E WORK ZONE SIGNS (STAT) 96 53.78 5,162.88 10.38 996.48 25.00 2,400.00SF

0085 4410000000-E WORK ZONE SIGNS (BARR) 320 11.80 3,776.00 13.85 4,432.00 10.00 3,200.00SF

0086 4430000000-N DRUMS 100 90.00 9,000.00 37.38 3,738.00 114.98 11,498.00EA

0087 4445000000-E BARRICADES (TYPE III) 440 52.00 22,880.00 37.38 16,447.20 43.38 19,087.20LF

0088 4685000000-E THERMO PVT MKG LINES 4"90 5,200 1.50 7,800.00 2.11 10,972.00 1.50 7,800.00LF

0089 4695000000-E THERMO PVT MKG LINES 8"90 MILS 4,300 2.25 9,675.00 3.17 13,631.00 2.25 9,675.00LF

0090 4700000000-E 12"WIDE THERMO 90 MILS 450 3.00 1,350.00 4.21 1,894.50 3.00 1,350.00LF

0091 4709000000-E 24"WIDE THERMO 90 MILS 60 15.00 900.00 21.08 1,264.80 15.00 900.00LF

0092 4720000000-E THERMO PVT MKG CHARACTER 90 16 95.00 1,520.00 133.50 2,136.00 95.00 1,520.00EA

0093 4725000000-E THERMO PVT SYMBOL 90MILS 50 125.00 6,250.00 175.65 8,782.50 125.00 6,250.00EA

0094 4900000000-N PERM RAISED PVMT MARKERS 250 10.00 2,500.00 14.05 3,512.50 10.00 2,500.00EA

0095 4915000000-E 7' U-CHANNEL POSTS 31 65.00 2,015.00 131.52 4,077.12 70.00 2,170.00EA

0096 4955000000-N OBJECT MARKERS (END OF RD) 31 85.00 2,635.00 65.42 2,028.02 135.00 4,185.00EA

0097 5325600000-E 6" WATER LINE 4,159 76.00 316,084.00 50.00 207,950.00 67.35 280,108.65LF

0098 5325800000-E 8" WATER LINE 333 86.00 28,638.00 77.00 25,641.00 96.94 32,281.02LF

0099 5326200000-E 12" WATER LINE 4,470 108.00 482,760.00 92.00 411,240.00 120.41 538,232.70LF

0100 5329000000-E DI H2O PIPE FITTINGS 7,420 15.00 111,300.00 5.50 40,810.00 18.62 138,160.40LB

0101 5540000000-E 6" VALVE 17 2,300.00 39,100.00 2,420.00 41,140.00 2,857.14 48,571.38EA

0102 5546000000-E 8" VALVE 4 3,000.00 12,000.00 3,600.00 14,400.00 3,571.43 14,285.72EA

0103 5558000000-E 12" VALVE 6 6,000.00 36,000.00 6,300.00 37,800.00 6,821.43 40,928.58EA

0104 5606000000-E 2" BLOW OFF 4 3,420.00 13,680.00 3,600.00 14,400.00 3,571.43 14,285.72EA

0105 5666000000-N FIRE HYDRANT 9 6,500.00 58,500.00 5,000.00 45,000.00 6,719.39 60,474.51EA

0106 5673000000-E FIRE HYDRANT LEG 79 150.00 11,850.00 40.00 3,160.00 84.69 6,690.51LF

0107 5709600000-E 12" FORCE MAIN SEWER 2,633 162.00 426,546.00 140.00 368,620.00 161.22 424,492.26LF

0108 5769000000-E DI SEWER PIPE FITTINGS 1,510 18.00 27,180.00 10.50 15,855.00 22.96 34,669.60LB

0109 5835600000-E 12" ENCASEMENT PIPE 143 132.00 18,876.00 80.00 11,440.00 164.29 23,493.47LF

0110 5835700000-E 16" ENCASEMENT PIPE 296 216.00 63,936.00 120.00 35,520.00 193.88 57,388.48LF

0111 5835900000-E 20" ENCASEMENT PIPE 433 251.00 108,683.00 140.00 60,620.00 265.31 114,879.23LF

0112 5836000000-E 24" ENCASEMENT PIPE 562 345.00 193,890.00 190.00 106,780.00 296.94 166,880.28LF

0113 5882000000-N GENERIC UTILITY ITEM (EA)
12" PLUG VALVE

2 12,000.00 24,000.00 12,550.00 25,100.00 8,137.76 16,275.52EA
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BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

CATON CONSTRUCTION GROUP INC

ROCKY MOUNT, NC SAN ANTONIO, TX CHARLOTTESVILLE, VA

0114 5882000000-N GENERIC UTILITY ITEM (EA)
2" CONBINATION AIR RELEASE VALVE

5 11,500.00 57,500.00 6,700.00 33,500.00 12,091.84 60,459.20EA

0115 5888000000-E GENERIC UTILITY ITEM (LF)
4" PVC CASING

1,338 35.40 47,365.20 10.00 13,380.00 45.92 61,440.96LF

0116 6000000000-E TEMPORARY SILT FENCE 18,000 2.65 47,700.00 3.74 67,320.00 2.96 53,280.00LF

0117 6006000000-E EROS CONTRL STONE CL A 215 80.00 17,200.00 67.88 14,594.20 109.84 23,615.60TON

0118 6009000000-E EROS CONTRL STONE CL B 3,160 75.00 237,000.00 67.88 214,500.80 115.95 366,402.00TON

0119 6012000000-E SEDIMENT CONTROL STONE 2,000 55.00 110,000.00 48.30 96,600.00 86.41 172,820.00TON

0120 6015000000-E TEMPORARY MULCHING 52 900.00 46,800.00 1,270.87 66,085.24 1,683.67 87,550.84ACR

0121 6018000000-E SEED FOR TEMP SEEDING 2,800 4.00 11,200.00 5.64 15,792.00 6.63 18,564.00LB

0122 6021000000-E FERT FOR TEMP SEEDING 16 975.00 15,600.00 1,341.47 21,463.52 306.12 4,897.92TON

0123 6024000000-E TEMPORARY SLOPE DRAINS 1,000 26.00 26,000.00 29.15 29,150.00 52.10 52,100.00LF

0124 6029000000-E SAFETY FENCE 725 1.75 1,268.75 2.47 1,790.75 5.61 4,067.25LF

0125 6030000000-E SILT EXCAVATION 8,350 11.50 96,025.00 16.87 140,864.50 42.60 355,710.00CY

0126 6036000000-E MATTING FOR EROS CONTROL 60,500 1.95 117,975.00 2.75 166,375.00 1.99 120,395.00SY

0127 6037000000-E COIR FIBER MAT 100 2.70 270.00 3.81 381.00 5.10 510.00SY

0128 6042000000-E 1/4" HARDWARE CLOTH 4,300 5.50 23,650.00 7.77 33,411.00 4.54 19,522.00LF

0129 6046000000-E TEMP PIPE FOR STREAM CROSS 25 624.49 15,612.25 1,204.76 30,119.00 192.11 4,802.75LF

0130 6070000000-N SPECIAL STILLING BASINS 2 1,500.00 3,000.00 963.45 1,926.90 4,000.00 8,000.00EA

0131 6071012000-E COIR FIBER WATTLE 550 10.50 5,775.00 14.83 8,156.50 21.43 11,786.50LF

0132 6071020000-E POLYACRYLAMIDE (PAM) 460 9.25 4,255.00 13.06 6,007.60 6.12 2,815.20LB

0133 6071030000-E COIR FIBER BAFFLE 3,000 4.75 14,250.00 6.70 20,100.00 5.87 17,610.00LF

0134 6071050000-E **" SKIMMER
(1-1/2")

8 1,665.00 13,320.00 1,941.18 15,529.44 2,150.00 17,200.00EA

0135 6071050000-E **" SKIMMER
(2")

1 1,885.00 1,885.00 2,128.37 2,128.37 2,200.00 2,200.00EA

0136 6084000000-E SEEDING AND MULCHING 50 1,950.00 97,500.00 2,753.56 137,678.00 3,163.27 158,163.50ACR

0137 6087000000-E MOWING 25 70.00 1,750.00 98.84 2,471.00 357.14 8,928.50ACR

0138 6090000000-E SEED FOR REPAIR SEEDING 550 4.00 2,200.00 5.64 3,102.00 11.22 6,171.00LB

0139 6093000000-E FERT FOR REPAIR SEEDING 2 975.00 1,950.00 1,376.76 2,753.52 2,040.82 4,081.64TON

0140 6096000000-E SEED FOR SUPP SEEDING 1,325 4.50 5,962.50 6.35 8,413.75 6.12 8,109.00LB

0141 6108000000-E FERTILIZER TOPDRESSING 39.75 900.00 35,775.00 1,270.87 50,517.08 1,000.00 39,750.00TON

0142 6111000000-E IMPERVIOUS DIKE 55 95.00 5,225.00 249.96 13,747.80 200.00 11,000.00LF

0143 6114500000-N SPECIALIZED HAND MOWING 10 85.00 850.00 120.03 1,200.30 244.90 2,449.00MHR

0144 6117000000-N RESPONSE FOR EROS CONTROL 75 250.00 18,750.00 353.02 26,476.50 459.18 34,438.50EA

0145 6117500000-N CONC WASHOUT STRUCTURE 2 1,250.00 2,500.00 1,140.21 2,280.42 5,000.00 10,000.00EA

0146 6120000000-E CULVERT DIVERSION CHANNEL 90 223.88 20,149.20 10.54 948.60 174.66 15,719.40CY

0147 6123000000-E REFORESTATION 0.1 8,000.00 800.00 11,296.40 1,129.64 6,500.00 650.00ACR

CULVERT ITEMS

0148 8126000000-N CULV EXCAV @ ************
(67+92.00 -L-)

Lump Sum 91,000.00 45,000.00 33,017.66
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BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

CATON CONSTRUCTION GROUP INC

ROCKY MOUNT, NC SAN ANTONIO, TX CHARLOTTESVILLE, VA

0149 8126000000-N CULV EXCAV @ ************
(68+70.00 -L-)

Lump Sum 175,000.00 85,000.00 37,092.43

0150 8133000000-E FND CONDIT MAT, BOX CULV 442 75.00 33,150.00 78.70 34,785.40 113.12 49,999.04TON

0151 8196000000-E CLASS A CONCRETE (CULV) 720.6 750.00 540,450.00 1,215.46 875,860.48 1,575.00 1,134,945.00CY

0152 8245000000-E REINF STEEL (CULVERT) 134,741 1.75 235,796.75 2.59 348,979.19 2.28 307,209.48LB

TOTAL 15,224,562.13 TOTAL 16,229,262.92 TOTAL 17,931,721.58CONTRACT TOTAL

SUB-TOTAL 14,149,165.38 SUB-TOTAL 14,839,637.85 SUB-TOTAL 16,369,457.97ROADWAY ITEMS

SUB-TOTAL 1,075,396.75 SUB-TOTAL 1,389,625.07 SUB-TOTAL 1,562,263.61CULVERT ITEMS
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THALLE CONSTRUCTION CO INC CAROLINA SUNROCK LLC

HILLSBOROUGH, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 890,000.00 1,820,475.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 300,000.00 177,150.00

0003 0000960000-E GENERIC MISCELLANEOUS ITEM (SY)
GEOTEXTILE FOR SUBGRADE STABILIZATION

9,287 3.00 27,861.00 3.10 28,789.70SY

0004 0001000000-E CLEARING & GRUBBING Lump Sum 1,460,000.00 763,500.00

0005 0008000000-E SUPP CLEARING & GRUBBING 2 10,000.00 20,000.00 9,500.00 19,000.00ACR

0006 0022000000-E UNCLASSIFIED EXCAVATION 175,000 16.00 2,800,000.00 32.00 5,600,000.00CY

0007 0036000000-E UNDERCUT EXCAVATION 6,930 20.00 138,600.00 37.00 256,410.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 1,500 25.00 37,500.00 27.50 41,250.00CY

0009 0141000000-E BERM DITCH CONSTRUCTION 1,300 11.00 14,300.00 8.40 10,920.00LF

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 610 10.00 6,100.00 31.00 18,910.00SY

0011 0192000000-N PROOF ROLLING 10 750.00 7,500.00 248.00 2,480.00HR

0012 0195000000-E SELECT GRANULAR MATERIAL 5,550 70.00 388,500.00 94.00 521,700.00CY

0013 0196000000-E GEOTEXTILE SOIL STABILIZATION 6,000 2.50 15,000.00 3.10 18,600.00SY

0014 0318000000-E FND CONDIT MATL MINOR STRS 890 75.00 66,750.00 65.50 58,295.00TON

0015 0320000000-E FND CONDIT GEOTEXTILE 2,562 4.00 10,248.00 7.10 18,190.20SY

0016 0335200000-E 15" DRAINAGE PIPE 180 124.00 22,320.00 85.00 15,300.00LF

0017 0335300000-E 18" DRAINAGE PIPE 168 135.00 22,680.00 74.50 12,516.00LF

0018 0335400000-E 24" DRAINAGE PIPE 80 145.00 11,600.00 146.00 11,680.00LF

0019 0335600000-E 36" DRAINAGE PIPE 88 220.00 19,360.00 173.00 15,224.00LF

0020 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

10 200.00 2,000.00 646.00 6,460.00EA

0021 0335850000-E **" DRAINAGE PIPE ELBOW
(18")

4 380.00 1,520.00 754.50 3,018.00EA

0022 0335850000-E **" DRAINAGE PIPE ELBOW
(24")

2 700.00 1,400.00 988.00 1,976.00EA

0023 0335850000-E **" DRAINAGE PIPE ELBOW
(36")

2 1,500.00 3,000.00 2,005.00 4,010.00EA

0024 0354000000-E ***" RC PIPE CULV *****
(15", V)

404 160.00 64,640.00 116.00 46,864.00LF

0025 0354000000-E ***" RC PIPE CULV *****
(18", V)

464 170.00 78,880.00 131.00 60,784.00LF

0026 0448200000-E 15" RCP CULV CLASS IV 3,016 135.00 407,160.00 111.00 334,776.00LF

0027 0448300000-E 18" RCP CULV CLASS IV 1,928 150.00 289,200.00 122.00 235,216.00LF

0028 0448600000-E 36" RCP CULV CLASS IV 480 370.00 177,600.00 319.00 153,120.00LF

0029 0995000000-E PIPE REMOVAL 556 35.00 19,460.00 28.50 15,846.00LF

0030 1011000000-N FINE GRADING Lump Sum 800,000.00 1,153,000.00

0031 1044000000-E LIME TRTD SOIL (SLURRY) 32,000 3.60 115,200.00 4.51 144,320.00SY

0032 1066000000-E LIME FOR LIME TREATED SOIL 390 338.00 131,820.00 353.00 137,670.00TON

0033 1110000000-E STABILIZER AGGREGATE 200 40.00 8,000.00 47.50 9,500.00TON

0034 1121000000-E AGGREGATE BASE COURSE 3,800 60.00 228,000.00 61.50 233,700.00TON

0035 1176000000-E SOIL CEMENT BASE 32,000 3.20 102,400.00 4.51 144,320.00SY

0036 1187000000-E PC FOR SOIL CEMENT BASE 900 285.00 256,500.00 271.00 243,900.00TON
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THALLE CONSTRUCTION CO INC CAROLINA SUNROCK LLC

HILLSBOROUGH, NC RALEIGH, NC

0037 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

230 30.00 6,900.00 25.00 5,750.00SY

0038 1491000000-E ASP CONC BASE CRS B25.0C 6,900 70.00 483,000.00 73.00 503,700.00TON

0039 1503000000-E ASP CONC INTR CRS I19.0C 8,000 72.00 576,000.00 77.00 616,000.00TON

0040 1519000000-E ASP CONC SURF CRS S9.5B 6,600 74.00 488,400.00 79.00 521,400.00TON

0041 1575000000-E ASP FOR PLANT MIX 1,130 575.00 649,750.00 600.00 678,000.00TON

0042 1693000000-E ASPH PLT MIX PVMT REPAIR 75 180.00 13,500.00 188.00 14,100.00TON

0043 2020000000-N CONTROL-OF-ACCESS MARKERS 60 300.00 18,000.00 310.00 18,600.00EA

0044 2022000000-E SUBDRAIN EXCAVATION 168 27.00 4,536.00 14.00 2,352.00CY

0045 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 500 5.00 2,500.00 16.00 8,000.00SY

0046 2036000000-E SUBDRAIN COARSE AGGREGATE 84 52.00 4,368.00 136.00 11,424.00CY

0047 2044000000-E 6" PERF SUBDRN PIPE 500 8.75 4,375.00 10.00 5,000.00LF

0048 2070000000-N SUBDRN PIPE OUTLET 1 525.00 525.00 850.00 850.00EA

0049 2077000000-E 6" OUTLET PIPE 6 43.00 258.00 75.00 450.00LF

0050 2143000000-E BLOTTING SAND 10 75.00 750.00 100.00 1,000.00TON

0051 2209000000-E ENDWALLS 3.4 2,250.00 7,650.00 2,590.00 8,806.00CY

0052 2286000000-N MASNRY DRAINAGE STRUCT 90 5,800.00 522,000.00 2,545.00 229,050.00EA

0053 2308000000-E MASNRY DRAINAGE STRUCT 55.5 850.00 47,175.00 755.00 41,902.50LF

0054 2364000000-N FRAME W/2GRTS 840.16 STD 6 1,600.00 9,600.00 1,410.00 8,460.00EA

0055 2366000000-N FRAME W/2GRTS 840.24 STD 5 1,600.00 8,000.00 1,130.00 5,650.00EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(E)

6 2,100.00 12,600.00 1,320.00 7,920.00EA

0057 2374000000-N FRAME-GRT-HD 840.03 **
(F)

37 2,100.00 77,700.00 1,445.00 53,465.00EA

0058 2374000000-N FRAME-GRT-HD 840.03 **
(G)

33 2,100.00 69,300.00 1,445.00 47,685.00EA

0059 2396000000-N FRAME W/COVER STD 840.54 3 2,100.00 6,300.00 1,080.00 3,240.00EA

0060 2440000000-N CONC TRANS SECT FOR CATCH BASIN 30 2,300.00 69,000.00 1,490.00 44,700.00EA

0061 2451000000-N CONC TRANS SECT FOR DROP INLET 6 2,300.00 13,800.00 1,490.00 8,940.00EA

0062 2542000000-E 1'-6" CONC CURB & GUTTER 7,100 22.00 156,200.00 29.00 205,900.00LF

0063 2549000000-E 2'-6" CONC CURB & GUTTER 9,600 28.00 268,800.00 32.00 307,200.00LF

0064 2605000000-N CONCRETE CURB RAMPS 31 2,750.00 85,250.00 3,540.00 109,740.00EA

0065 2619000000-E 4" CONCRETE PAVED DITCH 33 85.00 2,805.00 261.00 8,613.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 580 95.00 55,100.00 11.00 6,380.00SY

0067 3030000000-E STL BEAM GUARDRAIL 1,700 26.00 44,200.00 23.50 39,950.00LF

0068 3045000000-E SBGR SHOP CURVED 175 28.50 4,987.50 24.50 4,287.50LF

0069 3150000000-N ADDIT GUARDRAIL POSTS 5 56.00 280.00 55.00 275.00EA

0070 3195000000-N GR END TYPE AT-1 2 1,300.00 2,600.00 980.00 1,960.00EA

0071 3210000000-N GR END TYPE CAT-1 4 1,300.00 5,200.00 980.00 3,920.00EA

0072 3287000000-N GR END TYPE TL-3 4 4,000.00 16,000.00 3,300.00 13,200.00EA

0073 3360000000-E REMOVE EXISTING GUARDRAIL 550 1.25 687.50 1.00 550.00LF

0074 3628000000-E RIP RAP, CLASS I 370 100.00 37,000.00 91.00 33,670.00TON

0075 3635000000-E RIP RAP, CLASS II 30 135.00 4,050.00 171.00 5,130.00TON
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THALLE CONSTRUCTION CO INC CAROLINA SUNROCK LLC
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0076 3649000000-E RIP RAP, CLASS B 250 100.00 25,000.00 90.50 22,625.00TON

0077 3656000000-E GEOTEXTILE FOR DRAINGE 1,910 3.00 5,730.00 6.10 11,651.00SY

0078 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

210 28.00 5,880.00 27.00 5,670.00SF

0079 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

10 11.00 110.00 29.00 290.00SF

0080 4072000000-E SUPPORT, 3-LB STL U-CHAN 390 9.00 3,510.00 7.25 2,827.50LF

0081 4102000000-N SIGN ERECTION, TYPE E 23 310.00 7,130.00 275.00 6,325.00EA

0082 4108000000-N SIGN ERECTION, TYPE F 1 400.00 400.00 325.00 325.00EA

0083 4155000000-N DISPOSE SIGN SYST U-CHAN 4 16.00 64.00 15.00 60.00EA

0084 4400000000-E WORK ZONE SIGNS (STAT) 96 12.00 1,152.00 10.50 1,008.00SF

0085 4410000000-E WORK ZONE SIGNS (BARR) 320 12.25 3,920.00 14.00 4,480.00SF

0086 4430000000-N DRUMS 100 50.00 5,000.00 59.00 5,900.00EA

0087 4445000000-E BARRICADES (TYPE III) 440 29.00 12,760.00 34.50 15,180.00LF

0088 4685000000-E THERMO PVT MKG LINES 4"90 5,200 1.60 8,320.00 1.50 7,800.00LF

0089 4695000000-E THERMO PVT MKG LINES 8"90 MILS 4,300 2.35 10,105.00 2.25 9,675.00LF

0090 4700000000-E 12"WIDE THERMO 90 MILS 450 3.10 1,395.00 3.00 1,350.00LF

0091 4709000000-E 24"WIDE THERMO 90 MILS 60 15.10 906.00 15.00 900.00LF

0092 4720000000-E THERMO PVT MKG CHARACTER 90 16 96.00 1,536.00 95.00 1,520.00EA

0093 4725000000-E THERMO PVT SYMBOL 90MILS 50 128.00 6,400.00 125.00 6,250.00EA

0094 4900000000-N PERM RAISED PVMT MARKERS 250 11.00 2,750.00 10.00 2,500.00EA

0095 4915000000-E 7' U-CHANNEL POSTS 31 68.00 2,108.00 70.00 2,170.00EA

0096 4955000000-N OBJECT MARKERS (END OF RD) 31 130.00 4,030.00 135.00 4,185.00EA

0097 5325600000-E 6" WATER LINE 4,159 125.00 519,875.00 70.50 293,209.50LF

0098 5325800000-E 8" WATER LINE 333 250.00 83,250.00 102.00 33,966.00LF

0099 5326200000-E 12" WATER LINE 4,470 165.00 737,550.00 116.00 518,520.00LF

0100 5329000000-E DI H2O PIPE FITTINGS 7,420 6.00 44,520.00 7.65 56,763.00LB

0101 5540000000-E 6" VALVE 17 3,600.00 61,200.00 2,775.00 47,175.00EA

0102 5546000000-E 8" VALVE 4 5,300.00 21,200.00 4,030.00 16,120.00EA

0103 5558000000-E 12" VALVE 6 9,200.00 55,200.00 7,110.00 42,660.00EA

0104 5606000000-E 2" BLOW OFF 4 4,000.00 16,000.00 5,365.00 21,460.00EA

0105 5666000000-N FIRE HYDRANT 9 11,000.00 99,000.00 6,175.00 55,575.00EA

0106 5673000000-E FIRE HYDRANT LEG 79 245.00 19,355.00 71.00 5,609.00LF

0107 5709600000-E 12" FORCE MAIN SEWER 2,633 245.00 645,085.00 172.00 452,876.00LF

0108 5769000000-E DI SEWER PIPE FITTINGS 1,510 15.00 22,650.00 13.50 20,385.00LB

0109 5835600000-E 12" ENCASEMENT PIPE 143 215.00 30,745.00 113.00 16,159.00LF

0110 5835700000-E 16" ENCASEMENT PIPE 296 250.00 74,000.00 168.00 49,728.00LF

0111 5835900000-E 20" ENCASEMENT PIPE 433 295.00 127,735.00 175.00 75,775.00LF

0112 5836000000-E 24" ENCASEMENT PIPE 562 400.00 224,800.00 260.00 146,120.00LF

0113 5882000000-N GENERIC UTILITY ITEM (EA)
12" PLUG VALVE

2 30,000.00 60,000.00 14,235.00 28,470.00EA

0114 5882000000-N GENERIC UTILITY ITEM (EA)
2" CONBINATION AIR RELEASE VALVE

5 18,000.00 90,000.00 10,500.00 52,500.00EA

C204872
48548.3.2

STATE FUNDED

R-5930A 0.852 MILES

GRADING, DRAINAGE, AND PAVING.

CHATHAM PARKWAY FROM NORTH OF US-64 TO NORTH OF PROPOSED GRANT DRIVE.

Aug 29, 2023 3:09 PM CHATHAM 2:00 PM

Aug 15, 2023

13 / 15 002

TIP NO

FED AID NO



THALLE CONSTRUCTION CO INC CAROLINA SUNROCK LLC

HILLSBOROUGH, NC RALEIGH, NC

0115 5888000000-E GENERIC UTILITY ITEM (LF)
4" PVC CASING

1,338 32.00 42,816.00 21.00 28,098.00LF

0116 6000000000-E TEMPORARY SILT FENCE 18,000 5.00 90,000.00 4.85 87,300.00LF

0117 6006000000-E EROS CONTRL STONE CL A 215 37.10 7,976.50 78.50 16,877.50TON

0118 6009000000-E EROS CONTRL STONE CL B 3,160 37.10 117,236.00 89.50 282,820.00TON

0119 6012000000-E SEDIMENT CONTROL STONE 2,000 37.25 74,500.00 58.00 116,000.00TON

0120 6015000000-E TEMPORARY MULCHING 52 1,900.00 98,800.00 1,800.00 93,600.00ACR

0121 6018000000-E SEED FOR TEMP SEEDING 2,800 5.25 14,700.00 5.00 14,000.00LB

0122 6021000000-E FERT FOR TEMP SEEDING 16 1,395.00 22,320.00 1,350.00 21,600.00TON

0123 6024000000-E TEMPORARY SLOPE DRAINS 1,000 15.50 15,500.00 29.50 29,500.00LF

0124 6029000000-E SAFETY FENCE 725 2.25 1,631.25 6.60 4,785.00LF

0125 6030000000-E SILT EXCAVATION 8,350 0.01 83.50 29.50 246,325.00CY

0126 6036000000-E MATTING FOR EROS CONTROL 60,500 2.10 127,050.00 1.90 114,950.00SY

0127 6037000000-E COIR FIBER MAT 100 6.25 625.00 5.75 575.00SY

0128 6042000000-E 1/4" HARDWARE CLOTH 4,300 6.25 26,875.00 6.40 27,520.00LF

0129 6046000000-E TEMP PIPE FOR STREAM CROSS 25 200.00 5,000.00 194.00 4,850.00LF

0130 6070000000-N SPECIAL STILLING BASINS 2 1,300.00 2,600.00 4,360.00 8,720.00EA

0131 6071012000-E COIR FIBER WATTLE 550 12.40 6,820.00 12.00 6,600.00LF

0132 6071020000-E POLYACRYLAMIDE (PAM) 460 14.00 6,440.00 13.50 6,210.00LB

0133 6071030000-E COIR FIBER BAFFLE 3,000 6.25 18,750.00 9.10 27,300.00LF

0134 6071050000-E **" SKIMMER
(1-1/2")

8 1,700.00 13,600.00 962.00 7,696.00EA

0135 6071050000-E **" SKIMMER
(2")

1 1,800.00 1,800.00 1,020.00 1,020.00EA

0136 6084000000-E SEEDING AND MULCHING 50 2,550.00 127,500.00 2,975.00 148,750.00ACR

0137 6087000000-E MOWING 25 450.00 11,250.00 200.00 5,000.00ACR

0138 6090000000-E SEED FOR REPAIR SEEDING 550 3.60 1,980.00 7.00 3,850.00LB

0139 6093000000-E FERT FOR REPAIR SEEDING 2 1,890.00 3,780.00 1,300.00 2,600.00TON

0140 6096000000-E SEED FOR SUPP SEEDING 1,325 3.60 4,770.00 7.00 9,275.00LB

0141 6108000000-E FERTILIZER TOPDRESSING 39.75 1,890.00 75,127.50 1,300.00 51,675.00TON

0142 6111000000-E IMPERVIOUS DIKE 55 195.00 10,725.00 186.00 10,230.00LF

0143 6114500000-N SPECIALIZED HAND MOWING 10 150.00 1,500.00 400.00 4,000.00MHR

0144 6117000000-N RESPONSE FOR EROS CONTROL 75 450.00 33,750.00 400.00 30,000.00EA

0145 6117500000-N CONC WASHOUT STRUCTURE 2 1,500.00 3,000.00 1,730.00 3,460.00EA

0146 6120000000-E CULVERT DIVERSION CHANNEL 90 500.00 45,000.00 139.00 12,510.00CY

0147 6123000000-E REFORESTATION 0.1 6,000.00 600.00 5,600.00 560.00ACR

CULVERT ITEMS

0148 8126000000-N CULV EXCAV @ ************
(67+92.00 -L-)

Lump Sum 30,000.00 24,115.00

0149 8126000000-N CULV EXCAV @ ************
(68+70.00 -L-)

Lump Sum 41,000.00 32,595.00

0150 8133000000-E FND CONDIT MAT, BOX CULV 442 47.00 20,774.00 45.00 19,890.00TON

0151 8196000000-E CLASS A CONCRETE (CULV) 720.6 1,000.00 720,600.00 833.80 600,836.28CY
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0152 8245000000-E REINF STEEL (CULVERT) 134,741 3.00 404,223.00 2.45 330,115.45LB

TOTAL 17,995,319.75 TOTAL 20,407,660.13CONTRACT TOTAL

SUB-TOTAL 16,778,722.75 SUB-TOTAL 19,400,108.40ROADWAY ITEMS

SUB-TOTAL 1,216,597.00 SUB-TOTAL 1,007,551.73CULVERT ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

13,618,880.00FSC II LLC DBA FRED SMITH COMPANY 1

14,323,464.51K. WEST GROUP, LLC DBA 2

15,000,000.00VECELLIO & GROGAN INC 3

15,224,562.13BARNHILL CONTRACTING CO 4

16,229,262.92ZACHRY CONSTRUCTION CORPORATION 5

17,931,721.58CATON CONSTRUCTION GROUP INC 6

17,995,319.75THALLE CONSTRUCTION CO INC 7

20,407,660.13CAROLINA SUNROCK LLC 8
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 611,500.00 700,000.00 715,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 90,000.00 181,672.00 350,000.00

0003 0000820000-N GENERIC MISCELLANEOUS ITEM (DAY)
RAILROAD CONTRACTOR PROTECTIVE
SERVICES

390 1,424.28 555,469.20 1,320.00 514,800.00 1,200.00 468,000.00DAY

0004 0028000000-N TYPE I STANDARD APPR **********
(21+13.32  -L- NBL)

Lump Sum 75,150.00 40,000.00 80,000.00

0005 0028000000-N TYPE I STANDARD APPR **********
(21+53.61 -L- SBL)

Lump Sum 75,150.00 40,000.00 80,000.00

0006 0043000000-N GRADING Lump Sum 1,008,498.35 625,242.00 505,000.00

0007 0050000000-E SUPP CLEARING & GRUBBING 1 1.00 1.00 20,900.00 20,900.00 16,000.00 16,000.00ACR

0008 0057000000-E UNDERCUT EXCAVATION 600 33.25 19,950.00 46.65 27,990.00 21.58 12,948.00CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 110 34.55 3,800.50 29.10 3,201.00 30.00 3,300.00CY

0010 0195000000-E SELECT GRANULAR MATERIAL 600 0.01 6.00 73.80 44,280.00 12.41 7,446.00CY

0011 0196000000-E GEOTEXTILE SOIL STABILIZATION 1,000 3.50 3,500.00 3.20 3,200.00 3.33 3,330.00SY

0012 0199000000-E TEMPORARY SHORING 1,840 75.10 138,184.00 45.00 82,800.00 160.00 294,400.00SF

0013 0318000000-E FND CONDIT MATL MINOR STRS 230 53.45 12,293.50 62.10 14,283.00 100.93 23,213.90TON

0014 0320000000-E FND CONDIT GEOTEXTILE 710 4.10 2,911.00 3.95 2,804.50 8.34 5,921.40SY

0015 0343000000-E 15" SIDE DRAIN PIPE 104 99.37 10,334.48 68.45 7,118.80 153.64 15,978.56LF

0016 0348000000-E **" SIDE DRAIN PIPE ELBOW
(15")

6 862.20 5,173.20 653.35 3,920.10 231.56 1,389.36EA

0017 0448200000-E 15" RCP CULV CLASS IV 696 106.65 74,228.40 93.05 64,762.80 182.59 127,082.64LF

0018 0448300000-E 18" RCP CULV CLASS IV 616 95.18 58,630.88 101.90 62,770.40 218.20 134,411.20LF

0019 0448400000-E 24" RCP CULV CLASS IV 140 174.39 24,414.60 152.05 21,287.00 262.73 36,782.20LF

0020 0448500000-E 30" RCP CULV CLASS IV 496 223.48 110,846.08 181.20 89,875.20 287.23 142,466.08LF

0021 0448700000-E 42" RCP CULV CLASS IV 48 314.83 15,111.84 304.40 14,611.20 423.05 20,306.40LF

0022 0995000000-E PIPE REMOVAL 180 43.55 7,839.00 25.10 4,518.00 77.92 14,025.60LF

0023 0996000000-N PIPE CLEAN OUT 1 6,515.54 6,515.54 4,394.70 4,394.70 5,950.39 5,950.39EA

0024 1099500000-E SHALLOW UNDERCUT 200 29.05 5,810.00 31.85 6,370.00 25.16 5,032.00CY

0025 1099700000-E CLASS IV SUBGRD STABILIZATION 800 45.85 36,680.00 43.80 35,040.00 37.15 29,720.00TON

0026 1121000000-E AGGREGATE BASE COURSE 844 56.15 47,390.60 50.40 42,537.60 51.51 43,474.44TON

0027 1220000000-E INCIDENTAL STONE BASE 150 55.35 8,302.50 45.60 6,840.00 35.37 5,305.50TON

0028 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

6,820 5.60 38,192.00 11.10 75,702.00 6.70 45,694.00SY

0029 1491000000-E ASP CONC BASE CRS B25.0C 4,190 82.00 343,580.00 90.20 377,938.00 100.68 421,849.20TON

0030 1503000000-E ASP CONC INTR CRS I19.0C 3,160 82.00 259,120.00 90.20 285,032.00 100.17 316,537.20TON

0031 1523000000-E ASP CONC SURF CRS S9.5C 3,300 82.00 270,600.00 90.20 297,660.00 99.45 328,185.00TON

0032 1575000000-E ASP FOR PLANT MIX 535 690.00 369,150.00 759.00 406,065.00 782.80 418,798.00TON

0033 2022000000-E SUBDRAIN EXCAVATION 90 40.75 3,667.50 21.60 1,944.00 68.72 6,184.80CY

0034 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 400 5.25 2,100.00 4.20 1,680.00 1.85 740.00SY

0035 2036000000-E SUBDRAIN COARSE AGGREGATE 67 83.45 5,591.15 92.55 6,200.85 179.44 12,022.48CY

0036 2044000000-E 6" PERF SUBDRN PIPE 400 7.35 2,940.00 11.30 4,520.00 10.71 4,284.00LF

0037 2070000000-N SUBDRN PIPE OUTLET 2 501.35 1,002.70 506.15 1,012.30 3,377.31 6,754.62EA
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SMITH-ROWE, LLC W C ENGLISH INCORPORATED ZACHRY CONSTRUCTION
CORPORATION

MOUNT AIRY, NC LYNCHBURG, VA SAN ANTONIO, TX

0038 2077000000-E 6" OUTLET PIPE 12 56.50 678.00 28.00 336.00 94.29 1,131.48LF

0039 2190000000-N TEMP STL PLT COVER FOR MDS 4 2,166.87 8,667.48 1,722.45 6,889.80 2,224.69 8,898.76EA

0040 2209000000-E ENDWALLS 3 2,780.51 8,341.53 2,256.40 6,769.20 6,324.00 18,972.00CY

0041 2275000000-E FLOWABLE FILL 55 787.98 43,338.90 399.90 21,994.50 586.96 32,282.80CY

0042 2286000000-N MASNRY DRAINAGE STRUCT 32 4,909.64 157,108.48 4,564.10 146,051.20 3,570.00 114,240.00EA

0043 2308000000-E MASNRY DRAINAGE STRUCT 62 655.69 40,652.78 894.40 55,452.80 626.18 38,823.16LF

0044 2364200000-N FRAME W/2GRTS 840.20 STD 15 2,114.88 31,723.20 1,265.75 18,986.25 459.00 6,885.00EA

0045 2365000000-N FRAME W/2GRTS 840.22 STD 6 2,399.14 14,394.84 1,224.70 7,348.20 459.00 2,754.00EA

0046 2366000000-N FRAME W/2GRTS 840.24 STD 7 2,456.76 17,197.32 1,283.65 8,985.55 459.00 3,213.00EA

0047 2367000000-N FRAME W/2GRTS 840.29 STD 1 2,481.36 2,481.36 1,256.60 1,256.60 459.00 459.00EA

0048 2396000000-N FRAME W/COVER STD 840.54 2 885.65 1,771.30 1,138.90 2,277.80 459.00 918.00EA

0049 2556000000-E SHOULDER BERM GUTTER 1,300 40.00 52,000.00 63.85 83,005.00 45.00 58,500.00LF

0050 3030000000-E STL BEAM GUARDRAIL 3,812.5 24.50 93,406.25 26.95 102,746.88 24.50 93,406.25LF

0051 3060000000-E SBGR DOUBLE FACED 1,225 29.00 35,525.00 31.90 39,077.50 29.00 35,525.00LF

0052 3150000000-N ADDIT GUARDRAIL POSTS 5 1.00 5.00 1.10 5.50 1.00 5.00EA

0053 3210000000-N GR END TYPE CAT-1 2 1,000.00 2,000.00 1,100.00 2,200.00 1,000.00 2,000.00EA

0054 3287000000-N GR END TYPE TL-3 3 3,100.00 9,300.00 3,410.00 10,230.00 3,100.00 9,300.00EA

0055 3317000000-N GR ANCHOR TYPE B-77 8 2,700.00 21,600.00 3,080.00 24,640.00 2,700.00 21,600.00EA

0056 3360000000-E REMOVE EXISTING GUARDRAIL 4,800 1.00 4,800.00 1.10 5,280.00 1.00 4,800.00LF

0057 3375000000-E REMVE & STKPILE GUARDRAIL 3,210 0.20 642.00 0.22 706.20 0.20 642.00LF

0058 3387000000-N TEMP GDRL ANCH UNITS ******
(B-77)

2 1,500.00 3,000.00 1,760.00 3,520.00 1,500.00 3,000.00EA

0059 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

2 2,600.00 5,200.00 2,860.00 5,720.00 2,600.00 5,200.00EA

0060 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

4 700.00 2,800.00 770.00 3,080.00 700.00 2,800.00EA

0061 3566000000-E WOVEN WIRE FENCE RESET 255 16.96 4,324.80 16.50 4,207.50 15.00 3,825.00LF

0062 3628000000-E RIP RAP, CLASS I 235 72.50 17,037.50 80.55 18,929.25 89.46 21,023.10TON

0063 3649000000-E RIP RAP, CLASS B 488 75.25 36,722.00 77.30 37,722.40 80.00 39,040.00TON

0064 3656000000-E GEOTEXTILE FOR DRAINGE 1,935 4.75 9,191.25 3.25 6,288.75 5.00 9,675.00SY

0065 4048000000-E REINF CONC FOUNDTN 4 1,500.00 6,000.00 1,650.00 6,600.00 1,020.00 4,080.00CY

0066 4054000000-E PLN CONC FOUNDTN 1 1,000.00 1,000.00 1,100.00 1,100.00 612.00 612.00CY

0067 4060000000-E SUPPORT, BREAKAWAY STL BM 2,407 12.00 28,884.00 13.20 31,772.40 9.18 22,096.26LB

0068 4066000000-E SUPPORTS, SIMPLE STL BM 2,127 12.00 25,524.00 13.20 28,076.40 8.16 17,356.32LB

0069 4072000000-E SUPPORT, 3-LB STL U-CHAN 226 12.00 2,712.00 13.20 2,983.20 10.20 2,305.20LF

0070 4096000000-N SIGN ERECTION, TYPE D 2 200.00 400.00 220.00 440.00 244.80 489.60EA

0071 4102000000-N SIGN ERECTION, TYPE E 15 200.00 3,000.00 220.00 3,300.00 244.80 3,672.00EA

0072 4108000000-N SIGN ERECTION, TYPE F 1 200.00 200.00 220.00 220.00 244.80 244.80EA

0073 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

9 900.00 8,100.00 990.00 8,910.00 765.00 6,885.00EA

0074 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

1 750.00 750.00 825.00 825.00 408.00 408.00EA
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0075 4152000000-N DISPOSE SIGN SYST STL BM 4 500.00 2,000.00 550.00 2,200.00 561.00 2,244.00EA

0076 4155000000-N DISPOSE SIGN SYST U-CHAN 19 5.00 95.00 5.50 104.50 15.30 290.70EA

0077 4236000000-N DISPOSE SIGN, A & B (GRD MTD) 4 100.00 400.00 110.00 440.00 66.30 265.20EA

0078 4400000000-E WORK ZONE SIGNS (STAT) 1,107 18.00 19,926.00 19.80 21,918.60 16.32 18,066.24SF

0079 4410000000-E WORK ZONE SIGNS (BARR) 130 10.00 1,300.00 11.00 1,430.00 11.00 1,430.00SF

0080 4415000000-N FLASHING ARROW BOARD 4 2,925.00 11,700.00 3,394.40 13,577.60 5,049.00 20,196.00EA

0081 4420000000-N PORTABLE CHANGE MSG SIGN 4 10,500.00 42,000.00 17,056.40 68,225.60 20,000.00 80,000.00EA

0082 4430000000-N DRUMS 779 50.00 38,950.00 73.75 57,451.25 60.00 46,740.00EA

0083 4445000000-E BARRICADES (TYPE III) 64 30.00 1,920.00 33.00 2,112.00 60.00 3,840.00LF

0084 4480000000-N TMA 4 1.00 4.00 15,235.60 60,942.40 23,562.00 94,248.00EA

0085 4490000000-E PORT CONC BARRIER(ANCHRD) 5,480 45.00 246,600.00 70.40 385,792.00 90.00 493,200.00LF

0086 4650000000-N TEMP RAISED PVMT MRKS 226 10.00 2,260.00 33.00 7,458.00 12.24 2,766.24EA

0087 4688000000-E THERMO PVT MKG LINES,6"90 MILS 12,836 1.85 23,746.60 1.10 14,119.60 2.53 32,475.08LF

0088 4700000000-E 12"WIDE THERMO 90 MILS 779 5.00 3,895.00 2.20 1,713.80 5.36 4,175.44LF

0089 4709000000-E 24"WIDE THERMO 90 MILS 43 25.00 1,075.00 33.00 1,419.00 11.22 482.46LF

0090 4725000000-E THERMO PVT SYMBOL 90MILS 5 250.00 1,250.00 275.00 1,375.00 204.00 1,020.00EA

0091 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

1,172 4.75 5,567.00 16.50 19,338.00 4.08 4,781.76LF

0092 4810000000-E PAINT PVMT MARKINGS 4" 22,838 0.90 20,554.20 0.50 11,419.00 0.45 10,277.10LF

0093 4900000000-N PERM RAISED PVMT MARKERS 6 10.00 60.00 33.00 198.00 12.24 73.44EA

0094 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 67 170.00 11,390.00 121.00 8,107.00 48.96 3,280.32EA

0095 6000000000-E TEMPORARY SILT FENCE 3,765 3.60 13,554.00 3.15 11,859.75 3.50 13,177.50LF

0096 6006000000-E EROS CONTRL STONE CL A 690 72.80 50,232.00 68.75 47,437.50 65.00 44,850.00TON

0097 6009000000-E EROS CONTRL STONE CL B 7,050 0.01 70.50 69.20 487,860.00 80.00 564,000.00TON

0098 6012000000-E SEDIMENT CONTROL STONE 2,615 0.01 26.15 64.75 169,321.25 60.00 156,900.00TON

0099 6015000000-E TEMPORARY MULCHING 21 1,800.00 37,800.00 1,672.00 35,112.00 1,450.00 30,450.00ACR

0100 6018000000-E SEED FOR TEMP SEEDING 1,400 4.00 5,600.00 4.70 6,580.00 2.00 2,800.00LB

0101 6021000000-E FERT FOR TEMP SEEDING 7 1,250.00 8,750.00 1,567.50 10,972.50 1,750.00 12,250.00TON

0102 6024000000-E TEMPORARY SLOPE DRAINS 200 32.75 6,550.00 15.00 3,000.00 39.22 7,844.00LF

0103 6029000000-E SAFETY FENCE 840 4.00 3,360.00 1.60 1,344.00 3.50 2,940.00LF

0104 6030000000-E SILT EXCAVATION 12,360 0.01 123.60 0.01 123.60 7.50 92,700.00CY

0105 6036000000-E MATTING FOR EROS CONTROL 15,000 2.00 30,000.00 2.09 31,350.00 2.50 37,500.00SY

0106 6037000000-E COIR FIBER MAT 100 8.00 800.00 7.85 785.00 4.50 450.00SY

0107 6038000000-E PERM SOIL REINF MAT 5,500 3.50 19,250.00 5.75 31,625.00 4.75 26,125.00SY

0108 6042000000-E 1/4" HARDWARE CLOTH 880 6.00 5,280.00 3.95 3,476.00 3.50 3,080.00LF

0109 6070000000-N SPECIAL STILLING BASINS 2 1,645.00 3,290.00 2,257.69 4,515.38 1,350.00 2,700.00EA

0110 6071010000-E WATTLE 150 27.00 4,050.00 9.95 1,492.50 16.00 2,400.00LF

0111 6071020000-E POLYACRYLAMIDE (PAM) 1,110 0.01 11.10 20.40 22,644.00 10.00 11,100.00LB

0112 6071030000-E COIR FIBER BAFFLE 55 15.00 825.00 8.90 489.50 8.50 467.50LF

0113 6084000000-E SEEDING AND MULCHING 21 3,800.00 79,800.00 2,351.25 49,376.25 4,000.00 84,000.00ACR

0114 6087000000-E MOWING 12 350.00 4,200.00 130.60 1,567.20 750.00 9,000.00ACR
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0115 6090000000-E SEED FOR REPAIR SEEDING 250 18.00 4,500.00 13.05 3,262.50 2.00 500.00LB

0116 6093000000-E FERT FOR REPAIR SEEDING 0.75 2,500.00 1,875.00 2,090.00 1,567.50 1,250.00 937.50TON

0117 6096000000-E SEED FOR SUPP SEEDING 475 9.00 4,275.00 13.05 6,198.75 2.00 950.00LB

0118 6108000000-E FERTILIZER TOPDRESSING 14 1,500.00 21,000.00 2,090.00 29,260.00 1,750.00 24,500.00TON

0119 6111000000-E IMPERVIOUS DIKE 20 195.00 3,900.00 84.75 1,695.00 250.00 5,000.00LF

0120 6114500000-N SPECIALIZED HAND MOWING 10 140.00 1,400.00 109.75 1,097.50 80.00 800.00MHR

0121 6114800000-N MANUAL LITTER REMOVAL 7 110.05 770.35 255.90 1,791.30 75.00 525.00MHR

0122 6114900000-E LITTER DISPOSAL 3 660.00 1,980.00 2,077.20 6,231.60 500.00 1,500.00TON

0123 6117000000-N RESPONSE FOR EROS CONTROL 25 600.00 15,000.00 444.15 11,103.75 60.00 1,500.00EA

0124 6117500000-N CONC WASHOUT STRUCTURE 4 1,595.00 6,380.00 3,317.30 13,269.20 2,938.96 11,755.84EA

0125 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

15 205.00 3,075.00 262.25 3,933.75 1,017.76 15,266.40EA

0126 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

45 130.00 5,850.00 219.95 9,897.75 213.79 9,620.55EA

STRUCTURE ITEMS

0127 8035000000-N REMV EXIST STR **********
(21+13.32 -L- NBL)

Lump Sum 448,899.89 695,000.00 250,000.00

0128 8035000000-N REMV EXIST STR **********
(21+53.61 -L- SBL)

Lump Sum 194,774.89 695,000.00 250,000.00

0129 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,675.00 4,600.00 3,383.43

0130 8105540000-E 3'-6" DRILLD PIER IN SOIL 182.1 1,755.37 319,652.88 1,672.00 304,471.20 1,557.72 283,660.81LF

0131 8105640000-E 3'-6" DRILLD PIER NO SOIL 120 1,755.37 210,644.40 1,672.00 200,640.00 1,637.53 196,503.60LF

0132 8115000000-N CSL TESTING 2 1,100.00 2,200.00 561.23 1,122.46 1,113.25 2,226.50EA

0133 8121000000-N UNCL STR EXCAV STA *****
(21+13.32 -L- NBL)

Lump Sum 466,978.50 45,000.00 37,500.00

0134 8121000000-N UNCL STR EXCAV STA *****
(21+53.61 -L- SBL)

Lump Sum 466,978.50 45,000.00 37,500.00

0135 8147000000-E REINF CONCRETE DECK SLAB 16,718 52.23 873,181.14 51.00 852,618.00 87.95 1,470,348.10SF

0136 8161000000-E GROOVING BRIDGE FLOORS 16,930 1.11 18,792.30 1.00 16,930.00 1.20 20,316.00SF

0137 8182000000-E CLASS A CONCRETE (BRIDGE) 411.6 1,214.14 499,740.02 1,950.00 802,620.00 2,634.94 1,084,541.30CY

0138 8210000000-N BRG APPR SLAB ***********
(21+13.32 -L- NBL)

Lump Sum 67,300.00 75,000.00 125,000.00

0139 8210000000-N BRG APPR SLAB ***********
(21+53.61 -L- SBL)

Lump Sum 67,300.00 75,000.00 125,000.00

0140 8217000000-E REINF STEEL (BRIDGE) 85,760 1.66 142,361.60 1.50 128,640.00 2.83 242,700.80LB

0141 8238000000-E SPIRAL COL REINF STL BRG 11,609 4.73 54,910.57 3.70 42,953.30 2.76 32,040.84LB

0142 8280000000-E STRUCTURAL STEEL Lump Sum 1,765,200.00 2,907,600.00 2,153,843.58

0143 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

28 895.72 25,080.16 600.00 16,800.00 2,073.77 58,065.56EA

0144 8364000000-E HP12X53 PILES 965 53.51 51,637.15 80.00 77,200.00 150.28 145,020.20LF

0145 8503000000-E CONCRETE BARRIER RAIL 926.16 197.35 182,777.68 155.00 143,554.80 210.00 194,493.60LF

0146 8531000000-E 4" SLOPE PROTECTION 1,770 155.33 274,934.10 230.00 407,100.00 135.00 238,950.00SY
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0147 8657000000-N ELASTOMERIC BEARINGS Lump Sum 18,625.00 37,000.00 46,000.00

0148 8706000000-N EXPANSION JOINT SEALS Lump Sum 294,150.00 252,000.00 171,450.00

TOTAL 12,230,177.29 TOTAL 14,346,337.47 TOTAL 14,470,586.29CONTRACT TOTAL

SUB-TOTAL 5,782,383.51 SUB-TOTAL 6,520,487.71 SUB-TOTAL 7,302,041.97ROADWAY ITEMS

SUB-TOTAL 6,447,793.78 SUB-TOTAL 7,825,849.76 SUB-TOTAL 7,168,544.32STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 760,000.00 800,132.46 830,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 115,000.00 88,950.00 35,000.00

0003 0000820000-N GENERIC MISCELLANEOUS ITEM (DAY)
RAILROAD CONTRACTOR PROTECTIVE
SERVICES

390 1,900.00 741,000.00 1,848.00 720,720.00 2,100.00 819,000.00DAY

0004 0028000000-N TYPE I STANDARD APPR **********
(21+13.32  -L- NBL)

Lump Sum 80,000.00 85,000.00 115,000.00

0005 0028000000-N TYPE I STANDARD APPR **********
(21+53.61 -L- SBL)

Lump Sum 80,000.00 85,500.00 115,000.00

0006 0043000000-N GRADING Lump Sum 1,322,000.00 1,000,000.00 3,300,000.00

0007 0050000000-E SUPP CLEARING & GRUBBING 1 1.00 1.00 5,000.00 5,000.00 500.00 500.00ACR

0008 0057000000-E UNDERCUT EXCAVATION 600 50.00 30,000.00 50.00 30,000.00 40.00 24,000.00CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 110 40.00 4,400.00 15.00 1,650.00 40.00 4,400.00CY

0010 0195000000-E SELECT GRANULAR MATERIAL 600 95.00 57,000.00 60.00 36,000.00 50.00 30,000.00CY

0011 0196000000-E GEOTEXTILE SOIL STABILIZATION 1,000 5.50 5,500.00 2.75 2,750.00 5.00 5,000.00SY

0012 0199000000-E TEMPORARY SHORING 1,840 140.00 257,600.00 102.37 188,360.80 100.00 184,000.00SF

0013 0318000000-E FND CONDIT MATL MINOR STRS 230 125.00 28,750.00 80.00 18,400.00 50.00 11,500.00TON

0014 0320000000-E FND CONDIT GEOTEXTILE 710 5.50 3,905.00 7.00 4,970.00 5.00 3,550.00SY

0015 0343000000-E 15" SIDE DRAIN PIPE 104 150.00 15,600.00 75.00 7,800.00 100.00 10,400.00LF

0016 0348000000-E **" SIDE DRAIN PIPE ELBOW
(15")

6 450.00 2,700.00 500.00 3,000.00 500.00 3,000.00EA

0017 0448200000-E 15" RCP CULV CLASS IV 696 175.00 121,800.00 125.00 87,000.00 100.00 69,600.00LF

0018 0448300000-E 18" RCP CULV CLASS IV 616 140.00 86,240.00 135.00 83,160.00 120.00 73,920.00LF

0019 0448400000-E 24" RCP CULV CLASS IV 140 285.00 39,900.00 165.00 23,100.00 140.00 19,600.00LF

0020 0448500000-E 30" RCP CULV CLASS IV 496 400.00 198,400.00 180.00 89,280.00 200.00 99,200.00LF

0021 0448700000-E 42" RCP CULV CLASS IV 48 550.00 26,400.00 550.00 26,400.00 380.00 18,240.00LF

0022 0995000000-E PIPE REMOVAL 180 45.00 8,100.00 18.00 3,240.00 50.00 9,000.00LF

0023 0996000000-N PIPE CLEAN OUT 1 4,000.00 4,000.00 5,000.00 5,000.00 1,500.00 1,500.00EA

0024 1099500000-E SHALLOW UNDERCUT 200 55.00 11,000.00 50.00 10,000.00 30.00 6,000.00CY

0025 1099700000-E CLASS IV SUBGRD STABILIZATION 800 58.00 46,400.00 50.00 40,000.00 50.00 40,000.00TON

0026 1121000000-E AGGREGATE BASE COURSE 844 135.00 113,940.00 45.00 37,980.00 55.00 46,420.00TON

0027 1220000000-E INCIDENTAL STONE BASE 150 82.00 12,300.00 50.00 7,500.00 50.00 7,500.00TON

0028 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

6,820 6.50 44,330.00 5.60 38,192.00 2.95 20,119.00SY

0029 1491000000-E ASP CONC BASE CRS B25.0C 4,190 97.75 409,572.50 82.00 343,580.00 82.00 343,580.00TON

0030 1503000000-E ASP CONC INTR CRS I19.0C 3,160 97.25 307,310.00 82.00 259,120.00 82.00 259,120.00TON

0031 1523000000-E ASP CONC SURF CRS S9.5C 3,300 96.55 318,615.00 82.00 270,600.00 82.00 270,600.00TON

0032 1575000000-E ASP FOR PLANT MIX 535 760.00 406,600.00 690.00 369,150.00 690.00 369,150.00TON

0033 2022000000-E SUBDRAIN EXCAVATION 90 45.00 4,050.00 35.00 3,150.00 30.00 2,700.00CY

0034 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 400 5.00 2,000.00 10.00 4,000.00 5.00 2,000.00SY

0035 2036000000-E SUBDRAIN COARSE AGGREGATE 67 75.00 5,025.00 100.00 6,700.00 50.00 3,350.00CY

0036 2044000000-E 6" PERF SUBDRN PIPE 400 20.00 8,000.00 25.00 10,000.00 20.00 8,000.00LF

0037 2070000000-N SUBDRN PIPE OUTLET 2 140.00 280.00 950.00 1,900.00 500.00 1,000.00EA
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0038 2077000000-E 6" OUTLET PIPE 12 40.00 480.00 70.00 840.00 50.00 600.00LF

0039 2190000000-N TEMP STL PLT COVER FOR MDS 4 6,000.00 24,000.00 1,400.00 5,600.00 5,000.00 20,000.00EA

0040 2209000000-E ENDWALLS 3 6,000.00 18,000.00 1,825.00 5,475.00 3,000.00 9,000.00CY

0041 2275000000-E FLOWABLE FILL 55 450.00 24,750.00 290.00 15,950.00 350.00 19,250.00CY

0042 2286000000-N MASNRY DRAINAGE STRUCT 32 5,000.00 160,000.00 8,500.00 272,000.00 4,000.00 128,000.00EA

0043 2308000000-E MASNRY DRAINAGE STRUCT 62 1,250.00 77,500.00 220.00 13,640.00 800.00 49,600.00LF

0044 2364200000-N FRAME W/2GRTS 840.20 STD 15 2,500.00 37,500.00 825.00 12,375.00 1,250.00 18,750.00EA

0045 2365000000-N FRAME W/2GRTS 840.22 STD 6 2,500.00 15,000.00 825.00 4,950.00 1,250.00 7,500.00EA

0046 2366000000-N FRAME W/2GRTS 840.24 STD 7 2,500.00 17,500.00 825.00 5,775.00 1,250.00 8,750.00EA

0047 2367000000-N FRAME W/2GRTS 840.29 STD 1 2,500.00 2,500.00 825.00 825.00 1,250.00 1,250.00EA

0048 2396000000-N FRAME W/COVER STD 840.54 2 2,200.00 4,400.00 825.00 1,650.00 2,000.00 4,000.00EA

0049 2556000000-E SHOULDER BERM GUTTER 1,300 52.00 67,600.00 46.00 59,800.00 50.00 65,000.00LF

0050 3030000000-E STL BEAM GUARDRAIL 3,812.5 24.50 93,406.25 28.00 106,750.00 24.50 93,406.25LF

0051 3060000000-E SBGR DOUBLE FACED 1,225 29.00 35,525.00 33.00 40,425.00 29.00 35,525.00LF

0052 3150000000-N ADDIT GUARDRAIL POSTS 5 1.00 5.00 55.00 275.00 1.00 5.00EA

0053 3210000000-N GR END TYPE CAT-1 2 1,000.00 2,000.00 1,300.00 2,600.00 1,000.00 2,000.00EA

0054 3287000000-N GR END TYPE TL-3 3 3,100.00 9,300.00 3,800.00 11,400.00 3,100.00 9,300.00EA

0055 3317000000-N GR ANCHOR TYPE B-77 8 2,700.00 21,600.00 2,900.00 23,200.00 2,700.00 21,600.00EA

0056 3360000000-E REMOVE EXISTING GUARDRAIL 4,800 1.00 4,800.00 2.00 9,600.00 1.00 4,800.00LF

0057 3375000000-E REMVE & STKPILE GUARDRAIL 3,210 0.20 642.00 5.00 16,050.00 0.20 642.00LF

0058 3387000000-N TEMP GDRL ANCH UNITS ******
(B-77)

2 1,500.00 3,000.00 2,500.00 5,000.00 1,500.00 3,000.00EA

0059 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

2 2,600.00 5,200.00 2,600.00 5,200.00 2,600.00 5,200.00EA

0060 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

4 700.00 2,800.00 650.00 2,600.00 700.00 2,800.00EA

0061 3566000000-E WOVEN WIRE FENCE RESET 255 15.00 3,825.00 25.00 6,375.00 15.00 3,825.00LF

0062 3628000000-E RIP RAP, CLASS I 235 72.00 16,920.00 100.00 23,500.00 55.00 12,925.00TON

0063 3649000000-E RIP RAP, CLASS B 488 72.00 35,136.00 61.70 30,109.60 55.00 26,840.00TON

0064 3656000000-E GEOTEXTILE FOR DRAINGE 1,935 5.50 10,642.50 2.00 3,870.00 5.00 9,675.00SY

0065 4048000000-E REINF CONC FOUNDTN 4 1,500.00 6,000.00 1,000.00 4,000.00 1,500.00 6,000.00CY

0066 4054000000-E PLN CONC FOUNDTN 1 1,000.00 1,000.00 600.00 600.00 1,000.00 1,000.00CY

0067 4060000000-E SUPPORT, BREAKAWAY STL BM 2,407 12.00 28,884.00 9.00 21,663.00 12.00 28,884.00LB

0068 4066000000-E SUPPORTS, SIMPLE STL BM 2,127 12.00 25,524.00 8.00 17,016.00 12.00 25,524.00LB

0069 4072000000-E SUPPORT, 3-LB STL U-CHAN 226 12.00 2,712.00 10.00 2,260.00 12.00 2,712.00LF

0070 4096000000-N SIGN ERECTION, TYPE D 2 200.00 400.00 240.00 480.00 200.00 400.00EA

0071 4102000000-N SIGN ERECTION, TYPE E 15 200.00 3,000.00 240.00 3,600.00 200.00 3,000.00EA

0072 4108000000-N SIGN ERECTION, TYPE F 1 200.00 200.00 240.00 240.00 200.00 200.00EA

0073 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

9 900.00 8,100.00 750.00 6,750.00 900.00 8,100.00EA

0074 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

1 750.00 750.00 400.00 400.00 750.00 750.00EA
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0075 4152000000-N DISPOSE SIGN SYST STL BM 4 500.00 2,000.00 550.00 2,200.00 500.00 2,000.00EA

0076 4155000000-N DISPOSE SIGN SYST U-CHAN 19 5.00 95.00 15.00 285.00 5.00 95.00EA

0077 4236000000-N DISPOSE SIGN, A & B (GRD MTD) 4 100.00 400.00 65.00 260.00 100.00 400.00EA

0078 4400000000-E WORK ZONE SIGNS (STAT) 1,107 18.00 19,926.00 8.45 9,354.15 18.00 19,926.00SF

0079 4410000000-E WORK ZONE SIGNS (BARR) 130 10.00 1,300.00 9.50 1,235.00 10.00 1,300.00SF

0080 4415000000-N FLASHING ARROW BOARD 4 3,200.00 12,800.00 2,800.00 11,200.00 4,975.00 19,900.00EA

0081 4420000000-N PORTABLE CHANGE MSG SIGN 4 13,900.00 55,600.00 11,800.00 47,200.00 18,500.00 74,000.00EA

0082 4430000000-N DRUMS 779 46.00 35,834.00 53.00 41,287.00 46.00 35,834.00EA

0083 4445000000-E BARRICADES (TYPE III) 64 30.00 1,920.00 29.00 1,856.00 30.00 1,920.00LF

0084 4480000000-N TMA 4 60,800.00 243,200.00 15,000.00 60,000.00 30,000.00 120,000.00EA

0085 4490000000-E PORT CONC BARRIER(ANCHRD) 5,480 64.00 350,720.00 66.00 361,680.00 64.00 350,720.00LF

0086 4650000000-N TEMP RAISED PVMT MRKS 226 12.00 2,712.00 10.00 2,260.00 10.00 2,260.00EA

0087 4688000000-E THERMO PVT MKG LINES,6"90 MILS 12,836 2.48 31,833.28 1.85 23,746.60 1.85 23,746.60LF

0088 4700000000-E 12"WIDE THERMO 90 MILS 779 5.25 4,089.75 5.00 3,895.00 5.00 3,895.00LF

0089 4709000000-E 24"WIDE THERMO 90 MILS 43 11.00 473.00 25.00 1,075.00 25.00 1,075.00LF

0090 4725000000-E THERMO PVT SYMBOL 90MILS 5 200.00 1,000.00 250.00 1,250.00 250.00 1,250.00EA

0091 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

1,172 4.00 4,688.00 4.75 5,567.00 4.75 5,567.00LF

0092 4810000000-E PAINT PVMT MARKINGS 4" 22,838 0.44 10,048.72 0.90 20,554.20 0.90 20,554.20LF

0093 4900000000-N PERM RAISED PVMT MARKERS 6 12.00 72.00 10.00 60.00 10.00 60.00EA

0094 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 67 48.00 3,216.00 170.00 11,390.00 170.00 11,390.00EA

0095 6000000000-E TEMPORARY SILT FENCE 3,765 4.60 17,319.00 1.75 6,588.75 2.85 10,730.25LF

0096 6006000000-E EROS CONTRL STONE CL A 690 60.00 41,400.00 65.00 44,850.00 55.00 37,950.00TON

0097 6009000000-E EROS CONTRL STONE CL B 7,050 60.00 423,000.00 60.35 425,467.50 55.00 387,750.00TON

0098 6012000000-E SEDIMENT CONTROL STONE 2,615 60.00 156,900.00 100.00 261,500.00 50.00 130,750.00TON

0099 6015000000-E TEMPORARY MULCHING 21 1,495.00 31,395.00 2,800.00 58,800.00 1,520.00 31,920.00ACR

0100 6018000000-E SEED FOR TEMP SEEDING 1,400 3.95 5,530.00 4.90 6,860.00 4.28 5,992.00LB

0101 6021000000-E FERT FOR TEMP SEEDING 7 1,275.00 8,925.00 1,100.00 7,700.00 1,425.00 9,975.00TON

0102 6024000000-E TEMPORARY SLOPE DRAINS 200 55.00 11,000.00 50.00 10,000.00 20.00 4,000.00LF

0103 6029000000-E SAFETY FENCE 840 3.25 2,730.00 2.87 2,410.80 1.43 1,201.20LF

0104 6030000000-E SILT EXCAVATION 12,360 25.00 309,000.00 25.00 309,000.00 20.00 247,200.00CY

0105 6036000000-E MATTING FOR EROS CONTROL 15,000 2.19 32,850.00 1.80 27,000.00 1.90 28,500.00SY

0106 6037000000-E COIR FIBER MAT 100 15.00 1,500.00 4.85 485.00 7.13 713.00SY

0107 6038000000-E PERM SOIL REINF MAT 5,500 13.00 71,500.00 3.25 17,875.00 5.23 28,765.00SY

0108 6042000000-E 1/4" HARDWARE CLOTH 880 3.95 3,476.00 2.80 2,464.00 5.00 4,400.00LF

0109 6070000000-N SPECIAL STILLING BASINS 2 2,750.00 5,500.00 650.00 1,300.00 575.00 1,150.00EA

0110 6071010000-E WATTLE 150 13.95 2,092.50 18.00 2,700.00 20.00 3,000.00LF

0111 6071020000-E POLYACRYLAMIDE (PAM) 1,110 3.00 3,330.00 0.00 0.00 25.00 27,750.00LB

0112 6071030000-E COIR FIBER BAFFLE 55 22.00 1,210.00 18.00 990.00 20.00 1,100.00LF

0113 6084000000-E SEEDING AND MULCHING 21 2,999.00 62,979.00 4,750.00 99,750.00 2,137.50 44,887.50ACR

0114 6087000000-E MOWING 12 200.00 2,400.00 500.00 6,000.00 118.75 1,425.00ACR
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0115 6090000000-E SEED FOR REPAIR SEEDING 250 2.95 737.50 14.00 3,500.00 11.88 2,970.00LB

0116 6093000000-E FERT FOR REPAIR SEEDING 0.75 1,300.00 975.00 1,150.00 862.50 1,900.00 1,425.00TON

0117 6096000000-E SEED FOR SUPP SEEDING 475 5.00 2,375.00 14.00 6,650.00 11.88 5,643.00LB

0118 6108000000-E FERTILIZER TOPDRESSING 14 1,250.00 17,500.00 1,150.00 16,100.00 1,900.00 26,600.00TON

0119 6111000000-E IMPERVIOUS DIKE 20 645.00 12,900.00 210.00 4,200.00 45.00 900.00LF

0120 6114500000-N SPECIALIZED HAND MOWING 10 185.00 1,850.00 1.00 10.00 99.75 997.50MHR

0121 6114800000-N MANUAL LITTER REMOVAL 7 125.00 875.00 98.00 686.00 75.00 525.00MHR

0122 6114900000-E LITTER DISPOSAL 3 1,500.00 4,500.00 145.00 435.00 200.00 600.00TON

0123 6117000000-N RESPONSE FOR EROS CONTROL 25 200.00 5,000.00 250.00 6,250.00 300.00 7,500.00EA

0124 6117500000-N CONC WASHOUT STRUCTURE 4 815.00 3,260.00 3,500.00 14,000.00 2,335.00 9,340.00EA

0125 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

15 300.00 4,500.00 320.00 4,800.00 200.00 3,000.00EA

0126 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

45 300.00 13,500.00 295.00 13,275.00 175.00 7,875.00EA

STRUCTURE ITEMS

0127 8035000000-N REMV EXIST STR **********
(21+13.32 -L- NBL)

Lump Sum 400,000.00 350,000.00 225,000.00

0128 8035000000-N REMV EXIST STR **********
(21+53.61 -L- SBL)

Lump Sum 400,000.00 350,000.00 225,000.00

0129 8065000000-N ASBESTOS ASSESSMENT Lump Sum 2,100.00 2,100.00 1,395.00

0130 8105540000-E 3'-6" DRILLD PIER IN SOIL 182.1 525.00 95,602.50 1,500.00 273,150.00 880.00 160,248.00LF

0131 8105640000-E 3'-6" DRILLD PIER NO SOIL 120 2,425.00 291,000.00 1,275.51 153,061.20 3,650.00 438,000.00LF

0132 8115000000-N CSL TESTING 2 3,000.00 6,000.00 18,000.00 36,000.00 3,000.00 6,000.00EA

0133 8121000000-N UNCL STR EXCAV STA *****
(21+13.32 -L- NBL)

Lump Sum 100,000.00 35,000.00 85,000.00

0134 8121000000-N UNCL STR EXCAV STA *****
(21+53.61 -L- SBL)

Lump Sum 100,000.00 25,000.00 85,000.00

0135 8147000000-E REINF CONCRETE DECK SLAB 16,718 63.00 1,053,234.00 85.00 1,421,030.00 55.00 919,490.00SF

0136 8161000000-E GROOVING BRIDGE FLOORS 16,930 1.20 20,316.00 0.72 12,189.60 0.65 11,004.50SF

0137 8182000000-E CLASS A CONCRETE (BRIDGE) 411.6 1,800.00 740,880.00 1,200.00 493,920.00 2,250.00 926,100.00CY

0138 8210000000-N BRG APPR SLAB ***********
(21+13.32 -L- NBL)

Lump Sum 92,000.00 148,000.00 85,000.00

0139 8210000000-N BRG APPR SLAB ***********
(21+53.61 -L- SBL)

Lump Sum 92,000.00 148,000.00 85,000.00

0140 8217000000-E REINF STEEL (BRIDGE) 85,760 2.00 171,520.00 1.65 141,504.00 2.65 227,264.00LB

0141 8238000000-E SPIRAL COL REINF STL BRG 11,609 5.00 58,045.00 6.25 72,556.25 5.00 58,045.00LB

0142 8280000000-E STRUCTURAL STEEL Lump Sum 2,625,000.00 3,695,151.00 2,785,000.00

0143 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

28 1,500.00 42,000.00 2,500.00 70,000.00 1,850.00 51,800.00EA

0144 8364000000-E HP12X53 PILES 965 70.00 67,550.00 82.00 79,130.00 50.00 48,250.00LF

0145 8503000000-E CONCRETE BARRIER RAIL 926.16 180.00 166,708.80 155.00 143,554.80 125.00 115,770.00LF

0146 8531000000-E 4" SLOPE PROTECTION 1,770 145.00 256,650.00 90.00 159,300.00 95.00 168,150.00SY
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0147 8657000000-N ELASTOMERIC BEARINGS Lump Sum 40,000.00 60,160.00 50,300.00

0148 8706000000-N EXPANSION JOINT SEALS Lump Sum 325,000.00 320,000.00 325,000.00

TOTAL 15,637,863.30 TOTAL 15,697,800.21 TOTAL 16,655,006.00CONTRACT TOTAL

SUB-TOTAL 8,492,257.00 SUB-TOTAL 7,508,993.36 SUB-TOTAL 9,573,189.50ROADWAY ITEMS

SUB-TOTAL 7,145,606.30 SUB-TOTAL 8,188,806.85 SUB-TOTAL 7,081,816.50STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

12,230,177.29SMITH-ROWE, LLC 1

14,346,337.47W C ENGLISH INCORPORATED 2

14,470,586.29ZACHRY CONSTRUCTION CORPORATION 3

15,637,863.30REEVES CONSTRUCTION COMPANY 4

15,697,800.21CATON CONSTRUCTION GROUP INC 5

16,655,006.00DANE CONSTRUCTION INC 6
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KEMP SIGMON CONSTRUCTION
CO INC

CLAREMONT, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 415,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 199,000.00

0003 0043000000-N GRADING Lump Sum 2,200,000.00

0004 0050000000-E SUPP CLEARING & GRUBBING 1 100.00 100.00ACR

0005 0057000000-E UNDERCUT EXCAVATION 400 40.00 16,000.00CY

0006 0134000000-E DRAINAGE DITCH EXCAVATION 18 35.19 633.42CY

0007 0195000000-E SELECT GRANULAR MATERIAL 400 60.00 24,000.00CY

0008 0196000000-E GEOTEXTILE SOIL STABILIZATION 400 5.00 2,000.00SY

0009 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

150 150.00 22,500.00TON

0010 0318000000-E FND CONDIT MATL MINOR STRS 650 10.00 6,500.00TON

0011 0320000000-E FND CONDIT GEOTEXTILE 2,060 2.00 4,120.00SY

0012 0335200000-E 15" DRAINAGE PIPE 368 150.00 55,200.00LF

0013 0335300000-E 18" DRAINAGE PIPE 24 160.00 3,840.00LF

0014 0335400000-E 24" DRAINAGE PIPE 40 170.00 6,800.00LF

0015 0335500000-E 30" DRAINAGE PIPE 176 180.00 31,680.00LF

0016 0354000000-E ***" RC PIPE CULV *****
(15", V)

36 150.00 5,400.00LF

0017 0448200000-E 15" RCP CULV CLASS IV 1,060 200.00 212,000.00LF

0018 0448300000-E 18" RCP CULV CLASS IV 504 250.00 126,000.00LF

0019 0448400000-E 24" RCP CULV CLASS IV 664 300.00 199,200.00LF

0020 0448500000-E 30" RCP CULV CLASS IV 140 350.00 49,000.00LF

0021 0995000000-E PIPE REMOVAL 945 20.00 18,900.00LF

0022 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

300 5.00 1,500.00SY

0023 1099500000-E SHALLOW UNDERCUT 100 40.00 4,000.00CY

0024 1099700000-E CLASS IV SUBGRD STABILIZATION 200 40.00 8,000.00TON

0025 1220000000-E INCIDENTAL STONE BASE 630 60.00 37,800.00TON

0026 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,000 10.00 10,000.00SY

0027 1330000000-E INCIDENTAL MILLING 1,000 15.00 15,000.00SY

0028 1491000000-E ASP CONC BASE CRS B25.0C 1,810 56.00 101,360.00TON

0029 1503000000-E ASP CONC INTR CRS I19.0C 1,900 56.00 106,400.00TON

0030 1523000000-E ASP CONC SURF CRS S9.5C 2,360 56.00 132,160.00TON

0031 1575000000-E ASP FOR PLANT MIX 315 685.00 215,775.00TON

0032 1693000000-E ASPH PLT MIX PVMT REPAIR 180 500.00 90,000.00TON

0033 2022000000-E SUBDRAIN EXCAVATION 89.6 20.00 1,792.00CY

0034 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 400 5.00 2,000.00SY

0035 2036000000-E SUBDRAIN COARSE AGGREGATE 67.2 60.00 4,032.00CY

0036 2044000000-E 6" PERF SUBDRN PIPE 400 20.00 8,000.00LF

0037 2070000000-N SUBDRN PIPE OUTLET 1 500.00 500.00EA
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KEMP SIGMON CONSTRUCTION
CO INC

CLAREMONT, NC

0038 2077000000-E 6" OUTLET PIPE 6 100.00 600.00LF

0039 2264000000-E PIPE PLUGS 0.065 7,500.00 487.50CY

0040 2275000000-E FLOWABLE FILL 17 1,000.00 17,000.00CY

0041 2286000000-N MASNRY DRAINAGE STRUCT 51 5,000.00 255,000.00EA

0042 2308000000-E MASNRY DRAINAGE STRUCT 17.8 1,000.00 17,800.00LF

0043 2364000000-N FRAME W/2GRTS 840.16 STD 12 1,500.00 18,000.00EA

0044 2374000000-N FRAME-GRT-HD 840.03 **
(E)

2 1,500.00 3,000.00EA

0045 2374000000-N FRAME-GRT-HD 840.03 **
(F)

17 1,500.00 25,500.00EA

0046 2374000000-N FRAME-GRT-HD 840.03 **
(G)

15 1,500.00 22,500.00EA

0047 2396000000-N FRAME W/COVER STD 840.54 4 1,500.00 6,000.00EA

0048 2535000000-E **"X**" CONCRETE CURB
(8" X 12")

600 45.00 27,000.00LF

0049 2549000000-E 2'-6" CONC CURB & GUTTER 5,050 34.00 171,700.00LF

0050 2591000000-E 4" CONCRETE SIDEWALK 10 100.00 1,000.00SY

0051 2605000000-N CONCRETE CURB RAMPS 10 3,000.00 30,000.00EA

0052 2612000000-E 6" CONCRETE DRIVEWAY 1,500 85.00 127,500.00SY

0053 2655000000-E 5" MONO CONC ISLDS (KEY IN) 25 150.00 3,750.00SY

0054 2738000000-E GENERIC PAVING ITEM (SY)
10' MULTI-USE PATH

1,300 160.00 208,000.00SY

0055 3030000000-E STL BEAM GUARDRAIL 37.5 50.00 1,875.00LF

0056 3150000000-N ADDIT GUARDRAIL POSTS 2 55.00 110.00EA

0057 3195000000-N GR END TYPE AT-1 2 1,400.00 2,800.00EA

0058 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

110 225.00 24,750.00LF

0059 3628000000-E RIP RAP, CLASS I 4 1,000.00 4,000.00TON

0060 3649000000-E RIP RAP, CLASS B 4 1,000.00 4,000.00TON

0061 3656000000-E GEOTEXTILE FOR DRAINGE 701 5.00 3,505.00SY

0062 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

100 27.00 2,700.00SF

0063 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

130 26.50 3,445.00SF

0064 4072000000-E SUPPORT, 3-LB STL U-CHAN 560 7.25 4,060.00LF

0065 4102000000-N SIGN ERECTION, TYPE E 17 285.00 4,845.00EA

0066 4108000000-N SIGN ERECTION, TYPE F 7 325.00 2,275.00EA

0067 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

7 250.00 1,750.00EA

0068 4155000000-N DISPOSE SIGN SYST U-CHAN 11 15.00 165.00EA

0069 4237000000-N STOCKPILE SIGN, D, E, F 7 15.00 105.00EA

0070 4238000000-N DISPOSE SIGN, D, E, F 7 15.00 105.00EA

0071 4400000000-E WORK ZONE SIGNS (STAT) 120 9.50 1,140.00SF
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KEMP SIGMON CONSTRUCTION
CO INC
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0072 4405000000-E WORK ZONE SIGNS (PORT) 150 8.90 1,335.00SF

0073 4410000000-E WORK ZONE SIGNS (BARR) 100 10.50 1,050.00SF

0074 4430000000-N DRUMS 200 100.00 20,000.00EA

0075 4435000000-N CONES 50 100.00 5,000.00EA

0076 4445000000-E BARRICADES (TYPE III) 120 27.00 3,240.00LF

0077 4447000000-E PED CHANNEL DEVICES 40 75.00 3,000.00LF

0078 4455000000-N FLAGGER 960 500.00 480,000.00DAY

0079 4510000000-N LAW ENFORCEMENT 16 75.00 1,200.00HR

0080 4516000000-N SKINNY DRUM 100 100.00 10,000.00EA

0081 4685000000-E THERMO PVT MKG LINES 4"90 9,000 1.50 13,500.00LF

0082 4695000000-E THERMO PVT MKG LINES 8"90 MILS 700 4.00 2,800.00LF

0083 4709000000-E 24"WIDE THERMO 90 MILS 536 6.00 3,216.00LF

0084 4725000000-E THERMO PVT SYMBOL 90MILS 32 180.00 5,760.00EA

0085 4810000000-E PAINT PVMT MARKINGS 4" 8,900 0.50 4,450.00LF

0086 4820000000-E PAINT PVMT MARKINGS 8" 700 0.75 525.00LF

0087 4835000000-E PAINT PVT MKG LINES 24" 130 1.50 195.00LF

0088 4845000000-N PAINT PVT MKG SYMBOL 32 50.00 1,600.00EA

0089 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 130 70.00 9,100.00EA

0090 5319000000-E CL B CONC FOR ENCAS LINE 2 7,000.00 14,000.00CY

0091 5325600000-E 6" WATER LINE 650 250.00 162,500.00LF

0092 5325800000-E 8" WATER LINE 484 300.00 145,200.00LF

0093 5326200000-E 12" WATER LINE 2,232 350.00 781,200.00LF

0094 5329000000-E DI H2O PIPE FITTINGS 12,500 15.00 187,500.00LB

0095 5540000000-E 6" VALVE 11 3,000.00 33,000.00EA

0096 5546000000-E 8" VALVE 6 6,000.00 36,000.00EA

0097 5558000000-E 12" VALVE 15 12,000.00 180,000.00EA

0098 5648000000-N RELOCATE WATER METER 9 3,500.00 31,500.00EA

0099 5649000000-N RECONNECT WATER METER 4 2,100.00 8,400.00EA

0100 5666000000-N FIRE HYDRANT 3 15,000.00 45,000.00EA

0101 5672000000-N RELOCATE FIRE HYDRANT 2 5,000.00 10,000.00EA

0102 5673000000-E FIRE HYDRANT LEG 80 250.00 20,000.00LF

0103 5686000000-E **" H2O SERVICE LINE
(2")

85 175.00 14,875.00LF

0104 5686500000-E WATER SERVICE LINE 500 100.00 50,000.00LF

0105 5691300000-E 8" SANITARY GRAVITY SEWER 250 600.00 150,000.00LF

0106 5775000000-E 4' DIA UTILITY MANHOLE 4 15,000.00 60,000.00EA

0107 5781000000-E UTILITY MANHOLE WALL 4' DIA 3.2 1,200.00 3,840.00LF

0108 5815000000-N REMOVE WATER METER 3 1,000.00 3,000.00EA

0109 5816000000-N ABANDON UTILITY MANHOLE 2 5,000.00 10,000.00EA

0110 5888000000-E GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT (POLY-WRAP)

40 50.00 2,000.00LF

0111 6000000000-E TEMPORARY SILT FENCE 2,030 5.00 10,150.00LF
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0112 6006000000-E EROS CONTRL STONE CL A 600 25.00 15,000.00TON

0113 6009000000-E EROS CONTRL STONE CL B 550 25.00 13,750.00TON

0114 6012000000-E SEDIMENT CONTROL STONE 750 25.00 18,750.00TON

0115 6015000000-E TEMPORARY MULCHING 4.8 1,600.00 7,680.00ACR

0116 6018000000-E SEED FOR TEMP SEEDING 300 6.00 1,800.00LB

0117 6021000000-E FERT FOR TEMP SEEDING 1.5 2,100.00 3,150.00TON

0118 6024000000-E TEMPORARY SLOPE DRAINS 200 5.00 1,000.00LF

0119 6029000000-E SAFETY FENCE 360 4.00 1,440.00LF

0120 6030000000-E SILT EXCAVATION 1,250 10.00 12,500.00CY

0121 6036000000-E MATTING FOR EROS CONTROL 8,800 1.95 17,160.00SY

0122 6037000000-E COIR FIBER MAT 100 4.00 400.00SY

0123 6042000000-E 1/4" HARDWARE CLOTH 1,485 10.00 14,850.00LF

0124 6071020000-E POLYACRYLAMIDE (PAM) 80 20.00 1,600.00LB

0125 6084000000-E SEEDING AND MULCHING 4.8 2,500.00 12,000.00ACR

0126 6087000000-E MOWING 2.4 300.00 720.00ACR

0127 6090000000-E SEED FOR REPAIR SEEDING 50 8.00 400.00LB

0128 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,600.00 650.00TON

0129 6096000000-E SEED FOR SUPP SEEDING 100 5.00 500.00LB

0130 6108000000-E FERTILIZER TOPDRESSING 2.75 2,100.00 5,775.00TON

0131 6114500000-N SPECIALIZED HAND MOWING 10 65.00 650.00MHR

0132 6114800000-N MANUAL LITTER REMOVAL 2 75.00 150.00MHR

0133 6114900000-E LITTER DISPOSAL 1 500.00 500.00TON

0134 6117000000-N RESPONSE FOR EROS CONTROL 18 250.00 4,500.00EA

0135 6117500000-N CONC WASHOUT STRUCTURE 6 2,000.00 12,000.00EA

0136 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

5 800.00 4,000.00EA

0137 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

15 800.00 12,000.00EA

0138 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 2 1,500.00 3,000.00EA

0139 7060000000-E SIGNAL CABLE 3,900 4.25 16,575.00LF

0140 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 13 1,200.00 15,600.00EA

0141 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 5 1,450.00 7,250.00EA

0142 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 1 1,550.00 1,550.00EA

0143 7264000000-E MESSENGER CABLE (3/8") 500 5.00 2,500.00LF

0144 7288000000-E PAVED TRENCH (***********)
(1, 2")

60 25.00 1,500.00LF

0145 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

220 14.00 3,080.00LF

0146 7324000000-N JUNCTION BOX (STANDARD SIZE) 5 775.00 3,875.00EA

0147 7360000000-N WOOD POLE 2 1,500.00 3,000.00EA

0148 7372000000-N GUY ASSEMBLY 6 500.00 3,000.00EA
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0149 7408000000-E 1" RISER WITH WEATHERHEAD 1 475.00 475.00EA

0150 7420000000-E 2" RISER WITH WEATHERHEAD 3 750.00 2,250.00EA

0151 7444000000-E INDUCTIVE LOOP SAWCUT 1,680 12.00 20,160.00LF

0152 7456000000-E LEAD-IN CABLE(********)
(14-2)

3,300 3.50 11,550.00LF

0153 7481000000-N SITE SURVEY 2 1,500.00 3,000.00EA

0154 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 4 5,000.00 20,000.00EA

0155 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 4 3,750.00 15,000.00EA

0156 7576000000-N METAL STRAIN SIGNAL POLE 1 17,000.00 17,000.00EA

0157 7613000000-N SOIL TEST 1 3,000.00 3,000.00EA

0158 7614100000-E DRILLED PIER FOUND 6 1,300.00 7,800.00CY

0159 7636000000-N SIGN FOR SIGNALS 10 275.00 2,750.00EA

0160 7642200000-N TYPE II PED W/ FOUNDATION 2 2,750.00 5,500.00EA

0161 7684000000-N SIGNAL CABINET FOUNDATION 1 2,750.00 2,750.00EA

0162 7756000000-N CONTLR WITH CBNT, 2070L BASE MTD 1 25,250.00 25,250.00EA

0163 7780000000-N DETECTOR CARD (TYPE 2070L) 11 230.00 2,530.00EA

0164 7901000000-N CABINET BASE EXTENDER 1 630.00 630.00EA

0165 7980000000-N GENERIC SIGNAL ITEM (EA)
EMERGENCY VEHICLE PREEMPTION, CLAMP

3 50.00 150.00EA

0166 7980000000-N GENERIC SIGNAL ITEM (EA)
EMERGENCY VEHICLE PREEMPTION, EMITTER
AND SWITCH

1 3,350.00 3,350.00EA

0167 7980000000-N GENERIC SIGNAL ITEM (EA)
EMERGENCY VEHICLE PREEMPTION, OPTICAL
PHASE DETECTOR

3 1,350.00 4,050.00EA

0168 7980000000-N GENERIC SIGNAL ITEM (EA)
EMERGENCY VEHICLE PREEMPTION, PHASE
SELECTOR

3 5,100.00 15,300.00EA

0169 7990000000-E GENERIC SIGNAL ITEM (LF)
EMERGENCY VEHICLE PREEMPTION,
DETECTOR CABLE

900 3.25 2,925.00LF

WALL ITEMS

0170 8802030000-E SEGMENTAL GRAVITY RETAIN WALLS 280 300.00 84,000.00SF

TOTAL 8,330,070.92CONTRACT TOTAL

SUB-TOTAL 8,246,070.92ROADWAY ITEMS

SUB-TOTAL 84,000.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

8,330,070.92KEMP SIGMON CONSTRUCTION CO INC 1
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