
S T WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC

WILSON, NC RALEIGH, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 112,500.00 112,000.00 95,964.00

0002 1220000000-E INCIDENTAL STONE BASE 811 65.00 52,715.00 35.00 28,385.00 78.50 63,663.50TON

0003 1245000000-E SHOULDER RECONSTRUCTION 21.42 2,900.00 62,118.00 3,400.00 72,828.00 3,950.00 84,609.00SMI

0004 1260000000-E AGGREGATE SHOULDER BORROW 2,285 24.50 55,982.50 27.00 61,695.00 20.00 45,700.00TON

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

12,496 2.20 27,491.20 3.50 43,736.00 2.40 29,990.40SY

0006 1330000000-E INCIDENTAL MILLING 4,925 13.05 64,271.25 14.50 71,412.50 12.00 59,100.00SY

0007 1491000000-E ASP CONC BASE CRS B25.0C 2,909 82.25 239,265.25 69.00 200,721.00 103.35 300,645.15TON

0008 1519000000-E ASP CONC SURF CRS S9.5B 14,435 60.50 873,317.50 50.00 721,750.00 54.25 783,098.75TON

0009 1575000000-E ASP FOR PLANT MIX 1,114 400.00 445,600.00 600.00 668,400.00 600.00 668,400.00TON

0010 1704000000-E PATCHING EXIST PAVEMENT 333 125.00 41,625.00 125.00 41,625.00 138.00 45,954.00TON

0011 4413000000-E WORK ZONE ADV/GEN WARN SIGN 1,521 7.95 12,091.95 7.95 12,091.95 7.95 12,091.95SF

0012 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 65,285.00 36,000.00 81,460.00

0013 4685000000-E THERMO PVT MKG LINES 4"90 280,786 0.59 165,663.74 0.59 165,663.74 0.59 165,663.74LF

0014 4695000000-E THERMO PVT MKG LINES 8"90 MILS 173 2.00 346.00 2.00 346.00 2.00 346.00LF

0015 4709000000-E 24"WIDE THERMO 90 MILS 98 12.00 1,176.00 12.00 1,176.00 12.00 1,176.00LF

0016 4725000000-E THERMO PVT SYMBOL 90MILS 7 130.00 910.00 130.00 910.00 130.00 910.00EA

0017 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

2,136 3.00 6,408.00 3.00 6,408.00 3.00 6,408.00LF

0018 4850000000-E LINE REMOVAL 4" WIDE 2,380 1.00 2,380.00 1.00 2,380.00 1.00 2,380.00LF

0019 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 193 55.00 10,615.00 55.00 10,615.00 55.00 10,615.00EA

0020 6000000000-E TEMPORARY SILT FENCE 446 2.55 1,137.30 3.44 1,534.24 13.50 6,021.00LF

0021 6071010000-E WATTLE 1,120 11.50 12,880.00 11.50 12,880.00 18.50 20,720.00LF

0022 6084000000-E SEEDING AND MULCHING 4 2,500.00 10,000.00 2,500.00 10,000.00 2,500.00 10,000.00ACR

0023 6117000000-N RESPONSE FOR EROS CONTROL 1 50.00 50.00 400.00 400.00 400.00 400.00EA

TOTAL 2,263,828.69 TOTAL 2,282,957.43 TOTAL 2,495,316.49CONTRACT TOTAL

SUB-TOTAL 2,263,828.69 SUB-TOTAL 2,282,957.43 SUB-TOTAL 2,495,316.49ROADWAY ITEMS

C204894
2024CPT.05.02.10351.1, 2024CPT.05.02.10921.1, 2024CPT.05.02.20351.1,
2024CPT.05.02.20921.1

STATE FUNDED

13.170 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-39 AND 6 SECTIONS OF SECONDARY ROADS.

Oct 02, 2023 11:03 AM FRANKLIN, WAKE 2:00 PM

Sep 19, 2023
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BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 138,800.00

0002 1220000000-E INCIDENTAL STONE BASE 811 80.00 64,880.00TON

0003 1245000000-E SHOULDER RECONSTRUCTION 21.42 4,800.00 102,816.00SMI

0004 1260000000-E AGGREGATE SHOULDER BORROW 2,285 25.00 57,125.00TON

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

12,496 2.75 34,364.00SY

0006 1330000000-E INCIDENTAL MILLING 4,925 15.95 78,553.75SY

0007 1491000000-E ASP CONC BASE CRS B25.0C 2,909 82.20 239,119.80TON

0008 1519000000-E ASP CONC SURF CRS S9.5B 14,435 76.25 1,100,668.75TON

0009 1575000000-E ASP FOR PLANT MIX 1,114 475.00 529,150.00TON

0010 1704000000-E PATCHING EXIST PAVEMENT 333 230.00 76,590.00TON

0011 4413000000-E WORK ZONE ADV/GEN WARN SIGN 1,521 8.50 12,928.50SF

0012 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 129,837.00

0013 4685000000-E THERMO PVT MKG LINES 4"90 280,786 0.59 165,663.74LF

0014 4695000000-E THERMO PVT MKG LINES 8"90 MILS 173 2.00 346.00LF

0015 4709000000-E 24"WIDE THERMO 90 MILS 98 12.00 1,176.00LF

0016 4725000000-E THERMO PVT SYMBOL 90MILS 7 130.00 910.00EA

0017 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

2,136 3.00 6,408.00LF

0018 4850000000-E LINE REMOVAL 4" WIDE 2,380 1.00 2,380.00LF

0019 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 193 55.00 10,615.00EA

0020 6000000000-E TEMPORARY SILT FENCE 446 4.33 1,931.18LF

0021 6071010000-E WATTLE 1,120 11.50 12,880.00LF

0022 6084000000-E SEEDING AND MULCHING 4 2,500.00 10,000.00ACR

0023 6117000000-N RESPONSE FOR EROS CONTROL 1 400.00 400.00EA

TOTAL 2,777,542.72CONTRACT TOTAL

SUB-TOTAL 2,777,542.72ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

2,263,828.69S T WOOTEN CORPORATION 1

2,282,957.43FSC II LLC DBA FRED SMITH COMPANY 2

2,495,316.49CAROLINA SUNROCK LLC 3

2,777,542.72BARNHILL CONTRACTING CO 4

C204894
2024CPT.05.02.10351.1, 2024CPT.05.02.10921.1, 2024CPT.05.02.20351.1,
2024CPT.05.02.20921.1

STATE FUNDED

13.170 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-39 AND 6 SECTIONS OF SECONDARY ROADS.

Oct 02, 2023 11:03 AM FRANKLIN, WAKE 2:00 PM

Sep 19, 2023

2 / 2 002

TIP NO

FED AID NO



BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION

ROCKY MOUNT, NC SAN ANTONIO, TX WILSON, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 2,422,000.00 2,568,000.00 2,600,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 1,500,000.00 1,314,480.00 1,100,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 3,000,000.00 1,288,857.10 4,000,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 1 5,000.00 5,000.00 12,500.00 12,500.00 11,500.00 11,500.00ACR

0005 0022000000-E UNCLASSIFIED EXCAVATION 118,000 5.00 590,000.00 8.00 944,000.00 11.00 1,298,000.00CY

0006 0036000000-E UNDERCUT EXCAVATION 37,500 11.15 418,125.00 12.00 450,000.00 23.50 881,250.00CY

0007 0106000000-E BORROW EXCAVATION 286,500 5.00 1,432,500.00 24.00 6,876,000.00 5.50 1,575,750.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 3,390 9.30 31,527.00 9.53 32,306.70 14.00 47,460.00CY

0009 0141000000-E BERM DITCH CONSTRUCTION 1,110 6.60 7,326.00 13.20 14,652.00 9.00 9,990.00LF

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 15,600 7.40 115,440.00 9.15 142,740.00 7.50 117,000.00SY

0011 0177000000-E BREAKING OF EXT ASPH PVMT 3,300 3.60 11,880.00 4.32 14,256.00 11.50 37,950.00SY

0012 0192000000-N PROOF ROLLING 32 125.00 4,000.00 450.00 14,400.00 450.00 14,400.00HR

0013 0194000000-E SELECT GRANULAR MATL, CLASS III 47,000 15.00 705,000.00 24.00 1,128,000.00 47.00 2,209,000.00CY

0014 0196000000-E GEOTEXTILE SOIL STABILIZATION 57,500 1.00 57,500.00 1.69 97,175.00 2.50 143,750.00SY

0015 0199000000-E TEMPORARY SHORING 4,300 60.10 258,430.00 58.04 249,572.00 48.00 206,400.00SF

0016 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

100 72.50 7,250.00 125.00 12,500.00 200.00 20,000.00TON

0017 0318000000-E FND CONDIT MATL MINOR STRS 3,150 65.00 204,750.00 69.74 219,681.00 45.00 141,750.00TON

0018 0320000000-E FND CONDIT GEOTEXTILE 15,316 2.90 44,416.40 6.43 98,481.88 3.00 45,948.00SY

0019 0335200000-E 15" DRAINAGE PIPE 2,132 95.50 203,606.00 125.11 266,734.52 88.00 187,616.00LF

0020 0335300000-E 18" DRAINAGE PIPE 1,540 78.80 121,352.00 138.09 212,658.60 93.00 143,220.00LF

0021 0335400000-E 24" DRAINAGE PIPE 1,068 94.40 100,819.20 179.69 191,908.92 112.00 119,616.00LF

0022 0335500000-E 30" DRAINAGE PIPE 468 120.60 56,440.80 217.84 101,949.12 136.00 63,648.00LF

0023 0335600000-E 36" DRAINAGE PIPE 132 162.10 21,397.20 273.44 36,094.08 189.00 24,948.00LF

0024 0335800000-E 48" DRAINAGE PIPE 148 279.80 41,410.40 460.32 68,127.36 333.00 49,284.00LF

0025 0448000000-E ***" RCP CULV CLASS IV
(48")

428 362.10 154,978.80 510.36 218,434.08 108.00 46,224.00LF

0026 0448000000-E ***" RCP CULV CLASS IV
(54")

348 432.90 150,649.20 682.49 237,506.52 476.00 165,648.00LF

0027 0448000000-E ***" RCP CULV CLASS IV
(66")

168 690.20 115,953.60 1,018.18 171,054.24 808.00 135,744.00LF

0028 0448200000-E 15" RCP CULV CLASS IV 7,976 77.60 618,937.60 138.05 1,101,086.80 80.00 638,080.00LF

0029 0448300000-E 18" RCP CULV CLASS IV 1,312 103.80 136,185.60 152.39 199,935.68 105.00 137,760.00LF

0030 0448400000-E 24" RCP CULV CLASS IV 1,356 123.10 166,923.60 199.42 270,413.52 137.00 185,772.00LF

0031 0448500000-E 30" RCP CULV CLASS IV 1,368 177.30 242,546.40 246.99 337,882.32 174.00 238,032.00LF

0032 0448600000-E 36" RCP CULV CLASS IV 604 213.20 128,772.80 308.42 186,285.68 227.00 137,108.00LF

0033 0448700000-E 42" RCP CULV CLASS IV 156 257.50 40,170.00 451.61 70,451.16 302.00 47,112.00LF

0034 0582000000-E 15" CS PIPE CULV 0.064" 64 80.70 5,164.80 140.30 8,979.20 155.00 9,920.00LF

0035 0588000000-E 18" CS PIPE CULV 0.064" 16 111.00 1,776.00 150.95 2,415.20 187.00 2,992.00LF

0036 0594000000-E 24" CS PIPE CULV 0.064" 32 95.80 3,065.60 171.46 5,486.72 139.00 4,448.00LF

0037 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

4 527.50 2,110.00 1,397.17 5,588.68 273.00 1,092.00EA
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BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION

ROCKY MOUNT, NC SAN ANTONIO, TX WILSON, NC

0038 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

2 560.50 1,121.00 1,450.37 2,900.74 294.00 588.00EA

0039 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 696.60 1,393.20 1,679.94 3,359.88 315.00 630.00EA

0040 0995000000-E PIPE REMOVAL 2,127 35.90 76,359.30 44.43 94,502.61 38.00 80,826.00LF

0041 0996000000-N PIPE CLEAN OUT 1 5,031.00 5,031.00 4,336.08 4,336.08 7,350.00 7,350.00EA

0042 1011000000-N FINE GRADING Lump Sum 7,836,745.00 1,000,000.00 6,500,000.00

0043 1099500000-E SHALLOW UNDERCUT 1,120 7.80 8,736.00 15.52 17,382.40 27.50 30,800.00CY

0044 1099700000-E CLASS IV SUBGRD STABILIZATION 3,800 31.50 119,700.00 44.61 169,518.00 38.00 144,400.00TON

0045 1111000000-E CLASS IV AGGREGATE STABILIZATION 250 32.00 8,000.00 44.61 11,152.50 30.00 7,500.00TON

0046 1121000000-E AGGREGATE BASE COURSE 86,200 35.05 3,021,310.00 46.52 4,010,024.00 41.00 3,534,200.00TON

0047 1220000000-E INCIDENTAL STONE BASE 510 100.00 51,000.00 44.61 22,751.10 125.00 63,750.00TON

0048 1275000000-E PRIME COAT 478 25.00 11,950.00 39.21 18,742.38 5.00 2,390.00GAL

0049 1297000000-E MILL ASP PVMT *****" DTH
(2-1/2")

22,100 3.05 67,405.00 5.00 110,500.00 3.00 66,300.00SY

0050 1297000000-E MILL ASP PVMT *****" DTH
(3")

1,900 6.50 12,350.00 6.75 12,825.00 7.00 13,300.00SY

0051 1330000000-E INCIDENTAL MILLING 2,890 12.50 36,125.00 6.00 17,340.00 7.75 22,397.50SY

0052 1491000000-E ASP CONC BASE CRS B25.0C 9,340 80.30 750,002.00 84.00 784,560.00 103.00 962,020.00TON

0053 1503000000-E ASP CONC INTR CRS I19.0C 48,420 60.00 2,905,200.00 65.00 3,147,300.00 75.00 3,631,500.00TON

0054 1519000000-E ASP CONC SURF CRS S9.5B 3,130 96.28 301,356.40 100.00 313,000.00 110.00 344,300.00TON

0055 1523000000-E ASP CONC SURF CRS S9.5C 35,630 71.80 2,558,234.00 95.00 3,384,850.00 79.00 2,814,770.00TON

0056 1575000000-E ASP FOR PLANT MIX 5,055 650.00 3,285,750.00 659.75 3,335,036.25 525.00 2,653,875.00TON

0057 1693000000-E ASPH PLT MIX PVMT REPAIR 1,120 177.50 198,800.00 300.00 336,000.00 250.00 280,000.00TON

0058 2000000000-N RIGHT-OF-WAY MARKERS 298 450.00 134,100.00 459.00 136,782.00 450.00 134,100.00EA

0059 2020000000-N CONTROL-OF-ACCESS MARKERS 64 450.00 28,800.00 459.00 29,376.00 450.00 28,800.00EA

0060 2022000000-E SUBDRAIN EXCAVATION 448 30.00 13,440.00 38.62 17,301.76 30.00 13,440.00CY

0061 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 2,000 11.00 22,000.00 9.27 18,540.00 11.00 22,000.00SY

0062 2036000000-E SUBDRAIN COARSE AGGREGATE 336 70.00 23,520.00 84.99 28,556.64 70.00 23,520.00CY

0063 2044000000-E 6" PERF SUBDRN PIPE 2,000 16.00 32,000.00 30.90 61,800.00 16.00 32,000.00LF

0064 2070000000-N SUBDRN PIPE OUTLET 4 400.00 1,600.00 540.81 2,163.24 400.00 1,600.00EA

0065 2077000000-E 6" OUTLET PIPE 24 40.00 960.00 61.81 1,483.44 40.00 960.00LF

0066 2209000000-E ENDWALLS 33 2,705.00 89,265.00 1,712.83 56,523.39 1,500.00 49,500.00CY

0067 2220000000-E REINFORCED ENDWALLS 16.3 1,790.00 29,177.00 4,053.01 66,064.06 1,900.00 30,970.00CY

0068 2275000000-E FLOWABLE FILL 2.2 3,844.00 8,456.80 1,466.49 3,226.28 250.00 550.00CY

0069 2286000000-N MASNRY DRAINAGE STRUCT 129 5,136.00 662,544.00 5,734.35 739,731.15 3,600.00 464,400.00EA

0070 2297000000-E MASNRY DRAINAGE STRUCT 25.2 4,060.00 102,312.00 680.04 17,137.01 1,050.00 26,460.00CY

0071 2308000000-E MASNRY DRAINAGE STRUCT 80 226.00 18,080.00 680.04 54,403.20 850.00 68,000.00LF

0072 2354200000-N FRAME W/GRATE 840.24 STD 2 1,245.00 2,490.00 805.37 1,610.74 2,365.00 4,730.00EA

0073 2364000000-N FRAME W/2GRTS 840.16 STD 23 1,488.00 34,224.00 1,239.04 28,497.92 980.00 22,540.00EA

0074 2366000000-N FRAME W/2GRTS 840.24 STD 28 1,410.00 39,480.00 1,063.43 29,776.04 2,365.00 66,220.00EA

0075 2367000000-N FRAME W/2GRTS 840.29 STD 57 1,423.00 81,111.00 1,111.70 63,366.90 1,285.00 73,245.00EA
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BARNHILL CONTRACTING CO ZACHRY CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION

ROCKY MOUNT, NC SAN ANTONIO, TX WILSON, NC

0076 2396000000-N FRAME W/COVER STD 840.54 3 1,274.00 3,822.00 957.00 2,871.00 676.00 2,028.00EA

0077 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 22 3,422.00 75,284.00 3,584.72 78,863.84 3,140.00 69,080.00EA

0078 2451000000-N CONC TRANS SECT FOR DROP INLET 102 1,625.00 165,750.00 1,524.38 155,486.76 1,625.00 165,750.00EA

0079 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

11,230 26.75 300,402.50 25.00 280,750.00 25.00 280,750.00LF

0080 2542000000-E 1'-6" CONC CURB & GUTTER 18,960 20.15 382,044.00 22.00 417,120.00 20.50 388,680.00LF

0081 2612000000-E 6" CONCRETE DRIVEWAY 1,380 88.25 121,785.00 75.00 103,500.00 89.00 122,820.00SY

0082 2619000000-E 4" CONCRETE PAVED DITCH 70 242.25 16,957.50 130.00 9,100.00 238.00 16,660.00SY

0083 2655000000-E 5" MONO CONC ISLDS (KEY IN) 9,010 78.80 709,988.00 75.00 675,750.00 77.00 693,770.00SY

0084 3030000000-E STL BEAM GUARDRAIL 1,200 24.00 28,800.00 24.48 29,376.00 24.00 28,800.00LF

0085 3105000000-N SBGR TERM SECT 14 75.00 1,050.00 76.50 1,071.00 75.00 1,050.00EA

0086 3150000000-N ADDIT GUARDRAIL POSTS 10 55.00 550.00 56.10 561.00 55.00 550.00EA

0087 3210000000-N GR END TYPE CAT-1 4 975.00 3,900.00 994.50 3,978.00 975.00 3,900.00EA

0088 3287000000-N GR END TYPE TL-3 4 3,300.00 13,200.00 3,366.00 13,464.00 3,300.00 13,200.00EA

0089 3360000000-E REMOVE EXISTING GUARDRAIL 860 1.00 860.00 1.02 877.20 1.00 860.00LF

0090 3503000000-E WOVEN WIRE FENCE 47" FAB 24,410 4.50 109,845.00 4.59 112,041.90 4.50 109,845.00LF

0091 3509000000-E 4" TIMBER POSTS 7'-6"LONG 1,529 32.00 48,928.00 32.64 49,906.56 32.00 48,928.00EA

0092 3515000000-E 5" TIMBER POSTS 8'-0"LONG 397 38.00 15,086.00 38.76 15,387.72 38.00 15,086.00EA

0093 3564000000-E SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

1 2,500.00 2,500.00 2,550.00 2,550.00 2,500.00 2,500.00EA

0094 3628000000-E RIP RAP, CLASS I 2,350 61.90 145,465.00 79.68 187,248.00 77.00 180,950.00TON

0095 3635000000-E RIP RAP, CLASS II 260 64.30 16,718.00 82.78 21,522.80 79.00 20,540.00TON

0096 3649000000-E RIP RAP, CLASS B 1,210 61.90 74,899.00 79.68 96,412.80 76.00 91,960.00TON

0097 3656000000-E GEOTEXTILE FOR DRAINGE 8,270 3.90 32,253.00 4.71 38,951.70 3.00 24,810.00SY

0098 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

486 23.00 11,178.00 20.30 9,865.80 23.00 11,178.00SF

0099 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

840 21.00 17,640.00 15.23 12,793.20 21.00 17,640.00SF

0100 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

11,915 10.00 119,150.00 17.26 205,652.90 10.00 119,150.00SF

0101 4072000000-E SUPPORT, 3-LB STL U-CHAN 2,924 7.49 21,900.76 11.17 32,661.08 7.49 21,900.76LF

0102 4096000000-N SIGN ERECTION, TYPE D 2 190.00 380.00 253.75 507.50 190.00 380.00EA

0103 4102000000-N SIGN ERECTION, TYPE E 103 80.00 8,240.00 203.00 20,909.00 80.00 8,240.00EA

0104 4108000000-N SIGN ERECTION, TYPE F 43 135.00 5,805.00 304.50 13,093.50 135.00 5,805.00EA

0105 4155000000-N DISPOSE SIGN SYST U-CHAN 40 4.50 180.00 5.08 203.20 4.00 160.00EA

0106 4400000000-E WORK ZONE SIGNS (STAT) 1,830 7.65 13,999.50 7.80 14,274.00 7.30 13,359.00SF

0107 4405000000-E WORK ZONE SIGNS (PORT) 1,100 34.70 38,170.00 9.03 9,933.00 28.00 30,800.00SF

0108 4410000000-E WORK ZONE SIGNS (BARR) 2,780 16.40 45,592.00 9.49 26,382.20 9.50 26,410.00SF

0109 4415000000-N FLASHING ARROW BOARD 2 8,393.00 16,786.00 2,703.00 5,406.00 11,300.00 22,600.00EA

0110 4420000000-N PORTABLE CHANGE MSG SIGN 4 16,008.00 64,032.00 11,199.60 44,798.40 38,600.00 154,400.00EA

0111 4430000000-N DRUMS 2,820 61.00 172,020.00 46.92 132,314.40 49.50 139,590.00EA

0112 4445000000-E BARRICADES (TYPE III) 1,616 37.90 61,246.40 27.54 44,504.64 40.00 64,640.00LF
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0113 4455000000-N FLAGGER 1,620 200.00 324,000.00 200.00 324,000.00 425.00 688,500.00DAY

0114 4465000000-N TEMPORARY CRASH CUSHIONS 4 11,250.00 45,000.00 5,916.00 23,664.00 11,250.00 45,000.00EA

0115 4470000000-N REM & RES CRASH CUSHION 4 2,950.00 11,800.00 2,703.00 10,812.00 2,950.00 11,800.00EA

0116 4480000000-N TMA 2 34,753.00 69,506.00 28,008.00 56,016.00 37,126.94 74,253.88EA

0117 4490000000-E PORT CONC BARRIER(ANCHRD) 1,827 59.90 109,437.30 60.65 110,807.55 59.90 109,437.30LF

0118 4505000000-E REM & RES PORT CONC BARR, ANCH 1,596 18.50 29,526.00 18.73 29,893.08 18.50 29,526.00LF

0119 4510000000-N LAW ENFORCEMENT 240 78.00 18,720.00 60.00 14,400.00 81.00 19,440.00HR

0120 4650000000-N TEMP RAISED PVMT MRKS 3,200 11.35 36,320.00 11.69 37,408.00 11.35 36,320.00EA

0121 4685000000-E THERMO PVT MKG LINES 4"90 110,473 0.64 70,702.72 0.66 72,912.18 0.64 70,702.72LF

0122 4695000000-E THERMO PVT MKG LINES 8"90 MILS 14,830 1.17 17,351.10 1.21 17,944.30 1.17 17,351.10LF

0123 4700000000-E 12"WIDE THERMO 90 MILS 1,089 3.65 3,974.85 3.76 4,094.64 3.65 3,974.85LF

0124 4709000000-E 24"WIDE THERMO 90 MILS 470 18.00 8,460.00 18.54 8,713.80 18.00 8,460.00LF

0125 4725000000-E THERMO PVT SYMBOL 90MILS 170 120.00 20,400.00 123.60 21,012.00 120.00 20,400.00EA

0126 4810000000-E PAINT PVMT MARKINGS 4" 386,140 0.19 73,366.60 0.20 77,228.00 0.19 73,366.60LF

0127 4820000000-E PAINT PVMT MARKINGS 8" 19,310 0.29 5,599.90 0.30 5,793.00 0.29 5,599.90LF

0128 4825000000-E PAINT PVMT MARKINGS 12" 610 2.00 1,220.00 2.06 1,256.60 2.00 1,220.00LF

0129 4835000000-E PAINT PVT MKG LINES 24" 1,110 3.00 3,330.00 3.09 3,429.90 3.00 3,330.00LF

0130 4845000000-N PAINT PVT MKG SYMBOL 140 40.00 5,600.00 41.20 5,768.00 40.00 5,600.00EA

0131 4850000000-E LINE REMOVAL 4" WIDE 5,000 1.50 7,500.00 1.55 7,750.00 1.50 7,500.00LF

0132 4865000000-E LINE REMOVAL 12" WIDE 500 3.00 1,500.00 3.09 1,545.00 3.00 1,500.00LF

0133 4870000000-E LINE REMOVAL 24" WIDE 500 5.00 2,500.00 5.15 2,575.00 5.00 2,500.00LF

0134 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,562 47.25 73,804.50 48.67 76,022.54 47.25 73,804.50EA

0135 4955000000-N OBJECT MARKERS (END OF RD) 18 85.00 1,530.00 300.00 5,400.00 69.05 1,242.90EA

0136 5325400000-E 4" WATER LINE 834 113.00 94,242.00 76.00 63,384.00 70.00 58,380.00LF

0137 5325600000-E 6" WATER LINE 6,400 82.00 524,800.00 70.00 448,000.00 55.00 352,000.00LF

0138 5325800000-E 8" WATER LINE 6,475 86.00 556,850.00 85.00 550,375.00 82.00 530,950.00LF

0140 5326600000-E 16" WATER LINE 7,247 218.00 1,579,846.00 207.00 1,500,129.00 205.00 1,485,635.00LF

0141 5329000000-E DI H2O PIPE FITTINGS 42,250 10.00 422,500.00 17.00 718,250.00 15.00 633,750.00LB

0142 5540000000-E 6" VALVE 7 3,000.00 21,000.00 5,900.00 41,300.00 2,180.00 15,260.00EA

0143 5546000000-E 8" VALVE 7 3,800.00 26,600.00 6,900.00 48,300.00 3,050.00 21,350.00EA

0144 5558600000-E 16" VALVE 1 15,000.00 15,000.00 13,200.00 13,200.00 9,775.00 9,775.00EA

0145 5589200000-E 2" AIR RELEASE VALVE 3 10,200.00 30,600.00 18,550.00 55,650.00 12,100.00 36,300.00EA

0146 5648000000-N RELOCATE WATER METER 40 1,800.00 72,000.00 1,590.00 63,600.00 935.00 37,400.00EA

0147 5649000000-N RECONNECT WATER METER 2 1,800.00 3,600.00 2,015.00 4,030.00 1,155.00 2,310.00EA

0148 5672000000-N RELOCATE FIRE HYDRANT 12 10,000.00 120,000.00 4,430.00 53,160.00 1,940.00 23,280.00EA

0149 5673000000-E FIRE HYDRANT LEG 125 70.00 8,750.00 215.00 26,875.00 183.00 22,875.00LF

0150 5686500000-E WATER SERVICE LINE 2,434 38.00 92,492.00 76.00 184,984.00 40.00 97,360.00LF

0151 5798000000-E ABANDON **" UTILITY PIPE
(4")

540 10.00 5,400.00 38.62 20,854.80 7.50 4,050.00LF

0152 5800000000-E ABANDON 6" UTILITY PIPE 6,043 12.00 72,516.00 10.82 65,385.26 7.00 42,301.00LF

0153 5801000000-E ABANDON 8" UTILITY PIPE 6,659 16.00 106,544.00 13.91 92,626.69 7.15 47,611.85LF
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0154 5810000000-E ABANDON 16" UTILITY PIPE 7,036 26.00 182,936.00 32.44 228,247.84 26.75 188,213.00LF

0155 5835600000-E 12" ENCASEMENT PIPE 849 136.00 115,464.00 50.00 42,450.00 130.00 110,370.00LF

0156 5835700000-E 16" ENCASEMENT PIPE 808 216.00 174,528.00 65.00 52,520.00 155.00 125,240.00LF

0157 5836200000-E 30" ENCASEMENT PIPE 494 588.00 290,472.00 100.00 49,400.00 332.00 164,008.00LF

0158 5872500000-E BORE & JACK **"
(12")

448 302.00 135,296.00 700.00 313,600.00 690.00 309,120.00LF

0159 5872500000-E BORE & JACK **"
(16")

472 464.00 219,008.00 800.00 377,600.00 790.00 372,880.00LF

0160 5872500000-E BORE & JACK **"
(30")

161 770.00 123,970.00 1,200.00 193,200.00 1,090.00 175,490.00LF

0162 6000000000-E TEMPORARY SILT FENCE 106,450 1.00 106,450.00 4.33 460,928.50 2.00 212,900.00LF

0163 6006000000-E EROS CONTRL STONE CL A 1,460 79.40 115,924.00 78.23 114,215.80 75.00 109,500.00TON

0164 6009000000-E EROS CONTRL STONE CL B 5,505 30.00 165,150.00 79.77 439,133.85 76.00 418,380.00TON

0165 6012000000-E SEDIMENT CONTROL STONE 4,095 30.00 122,850.00 58.31 238,779.45 68.00 278,460.00TON

0166 6015000000-E TEMPORARY MULCHING 296.5 1,275.00 378,037.50 1,020.00 302,430.00 1,275.00 378,037.50ACR

0167 6018000000-E SEED FOR TEMP SEEDING 14,200 3.00 42,600.00 4.59 65,178.00 3.00 42,600.00LB

0168 6021000000-E FERT FOR TEMP SEEDING 71.5 900.00 64,350.00 1,020.00 72,930.00 900.00 64,350.00TON

0169 6024000000-E TEMPORARY SLOPE DRAINS 3,565 33.00 117,645.00 33.45 119,249.25 27.00 96,255.00LF

0170 6029000000-E SAFETY FENCE 6,280 1.85 11,618.00 2.04 12,811.20 2.40 15,072.00LF

0171 6030000000-E SILT EXCAVATION 12,110 1.00 12,110.00 19.19 232,390.90 10.00 121,100.00CY

0172 6036000000-E MATTING FOR EROS CONTROL 132,000 1.00 132,000.00 2.04 269,280.00 1.00 132,000.00SY

0173 6037000000-E COIR FIBER MAT 100 6.50 650.00 6.12 612.00 6.50 650.00SY

0174 6042000000-E 1/4" HARDWARE CLOTH 4,400 21.00 92,400.00 5.61 24,684.00 6.00 26,400.00LF

0175 6043000000-E LOW PERMEABILITY GEOTEXTILE 210 5.10 1,071.00 10.00 2,100.00 6.30 1,323.00SY

0176 6045000000-E **" TEMPORARY PIPE
(18")

40 110.00 4,400.00 93.26 3,730.40 50.00 2,000.00LF

0177 6045000000-E **" TEMPORARY PIPE
(48")

220 131.50 28,930.00 222.44 48,936.80 350.00 77,000.00LF

0178 6046000000-E TEMP PIPE FOR STREAM CROSS 125 97.80 12,225.00 1,349.04 168,630.00 53.00 6,625.00LF

0179 6070000000-N SPECIAL STILLING BASINS 22 2,595.00 57,090.00 517.09 11,375.98 1,200.00 26,400.00EA

0180 6071012000-E COIR FIBER WATTLE 12,100 5.00 60,500.00 9.69 117,249.00 12.00 145,200.00LF

0181 6071020000-E POLYACRYLAMIDE (PAM) 4,330 1.00 4,330.00 8.16 35,332.80 0.50 2,165.00LB

0182 6071030000-E COIR FIBER BAFFLE 2,500 9.50 23,750.00 4.59 11,475.00 6.50 16,250.00LF

0183 6071050000-E **" SKIMMER
(1-1/2")

7 2,377.00 16,639.00 1,922.96 13,460.72 6,500.00 45,500.00EA

0184 6071050000-E **" SKIMMER
(2")

3 2,519.00 7,557.00 2,380.19 7,140.57 7,500.00 22,500.00EA

0185 6084000000-E SEEDING AND MULCHING 250 2,850.00 712,500.00 1,989.00 497,250.00 2,000.00 500,000.00ACR

0186 6087000000-E MOWING 192 200.00 38,400.00 96.90 18,604.80 200.00 38,400.00ACR

0187 6090000000-E SEED FOR REPAIR SEEDING 3,000 10.00 30,000.00 4.59 13,770.00 10.00 30,000.00LB

0188 6093000000-E FERT FOR REPAIR SEEDING 8.25 1,500.00 12,375.00 1,020.00 8,415.00 1,500.00 12,375.00TON

0189 6096000000-E SEED FOR SUPP SEEDING 5,075 7.50 38,062.50 4.59 23,294.25 7.50 38,062.50LB

0190 6108000000-E FERTILIZER TOPDRESSING 152 1,050.00 159,600.00 1,020.00 155,040.00 1,050.00 159,600.00TON
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0191 6111000000-E IMPERVIOUS DIKE 185 80.00 14,800.00 224.66 41,562.10 80.00 14,800.00LF

0192 6114500000-N SPECIALIZED HAND MOWING 10 125.00 1,250.00 96.90 969.00 125.00 1,250.00MHR

0193 6114800000-N MANUAL LITTER REMOVAL 107 20.00 2,140.00 125.00 13,375.00 100.00 10,700.00MHR

0194 6114900000-E LITTER DISPOSAL 7 300.00 2,100.00 600.00 4,200.00 500.00 3,500.00TON

0195 6117000000-N RESPONSE FOR EROS CONTROL 100 300.00 30,000.00 306.00 30,600.00 275.00 27,500.00EA

0196 6117500000-N CONC WASHOUT STRUCTURE 8 2,266.00 18,128.00 752.74 6,021.92 950.00 7,600.00EA

0197 6120000000-E CULVERT DIVERSION CHANNEL 730 25.00 18,250.00 30.63 22,359.90 25.00 18,250.00CY

0198 7060000000-E SIGNAL CABLE 1,925 3.28 6,314.00 3.53 6,795.25 3.75 7,218.75LF

0199 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 17 1,200.00 20,400.00 1,304.30 22,173.10 1,100.00 18,700.00EA

0200 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,400.00 5,600.00 1,521.68 6,086.72 1,275.00 5,100.00EA

0201 7279000000-E TRACER WIRE 1,425 2.00 2,850.00 2.17 3,092.25 2.00 2,850.00LF

0202 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

2,800 15.00 42,000.00 16.30 45,640.00 15.00 42,000.00LF

0203 7301000000-E DIRECT DRILL (***********)
(2, 2")

800 30.00 24,000.00 32.61 26,088.00 30.00 24,000.00LF

0204 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED, HEAVY DUTY)

2 1,800.00 3,600.00 1,956.45 3,912.90 3,500.00 7,000.00EA

0205 7324000000-N JUNCTION BOX (STANDARD SIZE) 16 750.00 12,000.00 815.19 13,043.04 725.00 11,600.00EA

0206 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 6 1,400.00 8,400.00 1,521.68 9,130.08 1,485.00 8,910.00EA

0207 7444000000-E INDUCTIVE LOOP SAWCUT 1,600 13.00 20,800.00 14.13 22,608.00 12.00 19,200.00LF

0208 7456000000-E LEAD-IN CABLE(********)
(14-2)

4,325 2.00 8,650.00 2.17 9,385.25 2.00 8,650.00LF

0209 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(12)

575 7.00 4,025.00 7.61 4,375.75 4.00 2,300.00LF

0210 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

1,275 8.00 10,200.00 8.70 11,092.50 4.25 5,418.75LF

0211 7540000000-N SPLICE ENCLOSURE 2 2,500.00 5,000.00 2,717.29 5,434.58 2,200.00 4,400.00EA

0212 7552000000-N INTERCONNECT CENTER 3 2,000.00 6,000.00 2,173.83 6,521.49 2,175.00 6,525.00EA

0213 7566000000-N DELINEATOR MARKER 5 185.00 925.00 201.08 1,005.40 250.00 1,250.00EA

0214 7588000000-N SGNL MAST ARM WITH METAL POLE 3 36,000.00 108,000.00 39,129.00 117,387.00 33,500.00 100,500.00EA

0215 7613000000-N SOIL TEST 3 3,000.00 9,000.00 3,260.75 9,782.25 2,500.00 7,500.00EA

0216 7614100000-E DRILLED PIER FOUND 16.5 2,000.00 33,000.00 2,173.83 35,868.20 2,000.00 33,000.00CY

0217 7631000000-N MAST ARM W/ MTL POLE DES 3 200.00 600.00 217.38 652.14 50.00 150.00EA

0218 7636000000-N SIGN FOR SIGNALS 5 600.00 3,000.00 652.15 3,260.75 1,500.00 7,500.00EA

0219 7642200000-N TYPE II PED W/ FOUNDATION 7 3,000.00 21,000.00 3,260.75 22,825.25 3,500.00 24,500.00EA

0220 7684000000-N SIGNAL CABINET FOUNDATION 3 3,200.00 9,600.00 3,478.13 10,434.39 2,500.00 7,500.00EA

0221 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)

3 22,500.00 67,500.00 24,455.62 73,366.86 23,000.00 69,000.00EA

0222 7744000000-N DETECTOR CARD (TYPE 170) 10 200.00 2,000.00 217.38 2,173.80 250.00 2,500.00EA

0223 7901000000-N CABINET BASE EXTENDER 3 800.00 2,400.00 869.53 2,608.59 650.00 1,950.00EA

0224 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 6,500.00 6,500.00 7,064.96 7,064.96 7,500.00 7,500.00EA
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0225 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

3 4,500.00 13,500.00 4,891.12 14,673.36 3,875.00 11,625.00EA

CULVERT ITEMS

0226 8126000000-N CULV EXCAV @ ************
(181+58.77 -L-)

Lump Sum 54,500.00 27,901.20 75,000.00

0227 8126000000-N CULV EXCAV @ ************
(198+61.03 -L-)

Lump Sum 57,500.00 11,434.92 75,000.00

0228 8126000000-N CULV EXCAV @ ************
(24+46.00 -L-)

Lump Sum 92,500.00 65,807.97 150,000.00

0229 8133000000-E FND CONDIT MAT, BOX CULV 339 75.00 25,425.00 72.07 24,431.73 75.00 25,425.00TON

0230 8140000000-E CHANNEL EXCAVATION 1,065 35.00 37,275.00 44.83 47,743.95 35.00 37,275.00CY

0231 8196000000-E CLASS A CONCRETE (CULV) 484.6 875.00 424,025.00 1,570.77 761,195.14 875.00 424,025.00CY

0232 8245000000-E REINF STEEL (CULVERT) 56,826 2.25 127,858.50 0.01 568.26 2.25 127,858.50LB

TOTAL 48,441,330.83 TOTAL 51,361,752.29 TOTAL 52,583,487.86CONTRACT TOTAL

SUB-TOTAL 47,622,247.33 SUB-TOTAL 50,422,669.12 SUB-TOTAL 51,668,904.36ROADWAY ITEMS

SUB-TOTAL 819,083.50 SUB-TOTAL 939,083.17 SUB-TOTAL 914,583.50CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 2,700,000.00 3,000,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 550,000.00 500,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 4,420,180.00 5,000,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 1 11,500.00 11,500.00 13,000.00 13,000.00ACR

0005 0022000000-E UNCLASSIFIED EXCAVATION 118,000 15.00 1,770,000.00 12.00 1,416,000.00CY

0006 0036000000-E UNDERCUT EXCAVATION 37,500 15.00 562,500.00 15.00 562,500.00CY

0007 0106000000-E BORROW EXCAVATION 286,500 17.00 4,870,500.00 18.00 5,157,000.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 3,390 14.00 47,460.00 20.00 67,800.00CY

0009 0141000000-E BERM DITCH CONSTRUCTION 1,110 7.00 7,770.00 13.50 14,985.00LF

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 15,600 10.00 156,000.00 24.00 374,400.00SY

0011 0177000000-E BREAKING OF EXT ASPH PVMT 3,300 11.90 39,270.00 6.00 19,800.00SY

0012 0192000000-N PROOF ROLLING 32 281.00 8,992.00 1,000.00 32,000.00HR

0013 0194000000-E SELECT GRANULAR MATL, CLASS III 47,000 40.00 1,880,000.00 70.00 3,290,000.00CY

0014 0196000000-E GEOTEXTILE SOIL STABILIZATION 57,500 1.55 89,125.00 2.50 143,750.00SY

0015 0199000000-E TEMPORARY SHORING 4,300 74.00 318,200.00 45.00 193,500.00SF

0016 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

100 84.00 8,400.00 102.50 10,250.00TON

0017 0318000000-E FND CONDIT MATL MINOR STRS 3,150 50.00 157,500.00 65.00 204,750.00TON

0018 0320000000-E FND CONDIT GEOTEXTILE 15,316 4.00 61,264.00 4.00 61,264.00SY

0019 0335200000-E 15" DRAINAGE PIPE 2,132 70.00 149,240.00 115.00 245,180.00LF

0020 0335300000-E 18" DRAINAGE PIPE 1,540 85.00 130,900.00 130.00 200,200.00LF

0021 0335400000-E 24" DRAINAGE PIPE 1,068 120.00 128,160.00 150.00 160,200.00LF

0022 0335500000-E 30" DRAINAGE PIPE 468 160.00 74,880.00 170.00 79,560.00LF

0023 0335600000-E 36" DRAINAGE PIPE 132 200.00 26,400.00 201.00 26,532.00LF

0024 0335800000-E 48" DRAINAGE PIPE 148 330.00 48,840.00 300.00 44,400.00LF

0025 0448000000-E ***" RCP CULV CLASS IV
(48")

428 425.00 181,900.00 550.00 235,400.00LF

0026 0448000000-E ***" RCP CULV CLASS IV
(54")

348 455.00 158,340.00 720.00 250,560.00LF

0027 0448000000-E ***" RCP CULV CLASS IV
(66")

168 800.00 134,400.00 1,100.00 184,800.00LF

0028 0448200000-E 15" RCP CULV CLASS IV 7,976 75.00 598,200.00 140.00 1,116,640.00LF

0029 0448300000-E 18" RCP CULV CLASS IV 1,312 90.00 118,080.00 190.00 249,280.00LF

0030 0448400000-E 24" RCP CULV CLASS IV 1,356 128.00 173,568.00 225.00 305,100.00LF

0031 0448500000-E 30" RCP CULV CLASS IV 1,368 170.00 232,560.00 230.00 314,640.00LF

0032 0448600000-E 36" RCP CULV CLASS IV 604 230.00 138,920.00 300.00 181,200.00LF

0033 0448700000-E 42" RCP CULV CLASS IV 156 315.00 49,140.00 450.00 70,200.00LF

0034 0582000000-E 15" CS PIPE CULV 0.064" 64 80.00 5,120.00 140.00 8,960.00LF

0035 0588000000-E 18" CS PIPE CULV 0.064" 16 95.00 1,520.00 200.00 3,200.00LF

0036 0594000000-E 24" CS PIPE CULV 0.064" 32 125.00 4,000.00 180.00 5,760.00LF

0037 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

4 700.00 2,800.00 1,600.00 6,400.00EA
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0038 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

2 850.00 1,700.00 1,700.00 3,400.00EA

0039 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 1,150.00 2,300.00 2,000.00 4,000.00EA

0040 0995000000-E PIPE REMOVAL 2,127 40.00 85,080.00 25.00 53,175.00LF

0041 0996000000-N PIPE CLEAN OUT 1 3,500.00 3,500.00 1,200.00 1,200.00EA

0042 1011000000-N FINE GRADING Lump Sum 6,000,000.00 3,500,000.00

0043 1099500000-E SHALLOW UNDERCUT 1,120 16.85 18,872.00 30.00 33,600.00CY

0044 1099700000-E CLASS IV SUBGRD STABILIZATION 3,800 46.00 174,800.00 40.00 152,000.00TON

0045 1111000000-E CLASS IV AGGREGATE STABILIZATION 250 46.00 11,500.00 35.00 8,750.00TON

0046 1121000000-E AGGREGATE BASE COURSE 86,200 40.00 3,448,000.00 60.00 5,172,000.00TON

0047 1220000000-E INCIDENTAL STONE BASE 510 45.00 22,950.00 40.00 20,400.00TON

0048 1275000000-E PRIME COAT 478 11.00 5,258.00 25.00 11,950.00GAL

0049 1297000000-E MILL ASP PVMT *****" DTH
(2-1/2")

22,100 4.00 88,400.00 2.25 49,725.00SY

0050 1297000000-E MILL ASP PVMT *****" DTH
(3")

1,900 12.00 22,800.00 5.00 9,500.00SY

0051 1330000000-E INCIDENTAL MILLING 2,890 14.00 40,460.00 5.25 15,172.50SY

0052 1491000000-E ASP CONC BASE CRS B25.0C 9,340 77.50 723,850.00 82.00 765,880.00TON

0053 1503000000-E ASP CONC INTR CRS I19.0C 48,420 69.00 3,340,980.00 62.00 3,002,040.00TON

0054 1519000000-E ASP CONC SURF CRS S9.5B 3,130 94.00 294,220.00 100.00 313,000.00TON

0055 1523000000-E ASP CONC SURF CRS S9.5C 35,630 70.00 2,494,100.00 75.00 2,672,250.00TON

0056 1575000000-E ASP FOR PLANT MIX 5,055 640.00 3,235,200.00 660.00 3,336,300.00TON

0057 1693000000-E ASPH PLT MIX PVMT REPAIR 1,120 315.00 352,800.00 215.00 240,800.00TON

0058 2000000000-N RIGHT-OF-WAY MARKERS 298 75.00 22,350.00 650.00 193,700.00EA

0059 2020000000-N CONTROL-OF-ACCESS MARKERS 64 75.00 4,800.00 650.00 41,600.00EA

0060 2022000000-E SUBDRAIN EXCAVATION 448 30.00 13,440.00 25.00 11,200.00CY

0061 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 2,000 11.00 22,000.00 3.00 6,000.00SY

0062 2036000000-E SUBDRAIN COARSE AGGREGATE 336 70.00 23,520.00 75.00 25,200.00CY

0063 2044000000-E 6" PERF SUBDRN PIPE 2,000 16.00 32,000.00 10.00 20,000.00LF

0064 2070000000-N SUBDRN PIPE OUTLET 4 400.00 1,600.00 525.00 2,100.00EA

0065 2077000000-E 6" OUTLET PIPE 24 40.00 960.00 80.00 1,920.00LF

0066 2209000000-E ENDWALLS 33 2,500.00 82,500.00 3,000.00 99,000.00CY

0067 2220000000-E REINFORCED ENDWALLS 16.3 3,000.00 48,900.00 2,000.00 32,600.00CY

0068 2275000000-E FLOWABLE FILL 2.2 1,500.00 3,300.00 1,400.00 3,080.00CY

0069 2286000000-N MASNRY DRAINAGE STRUCT 129 3,600.00 464,400.00 6,000.00 774,000.00EA

0070 2297000000-E MASNRY DRAINAGE STRUCT 25.2 1,750.00 44,100.00 2,000.00 50,400.00CY

0071 2308000000-E MASNRY DRAINAGE STRUCT 80 650.00 52,000.00 550.00 44,000.00LF

0072 2354200000-N FRAME W/GRATE 840.24 STD 2 1,530.00 3,060.00 1,200.00 2,400.00EA

0073 2364000000-N FRAME W/2GRTS 840.16 STD 23 2,030.00 46,690.00 1,600.00 36,800.00EA

0074 2366000000-N FRAME W/2GRTS 840.24 STD 28 2,030.00 56,840.00 1,200.00 33,600.00EA

0075 2367000000-N FRAME W/2GRTS 840.29 STD 57 2,030.00 115,710.00 1,500.00 85,500.00EA

0076 2396000000-N FRAME W/COVER STD 840.54 3 1,230.00 3,690.00 1,400.00 4,200.00EA
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0077 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 22 4,030.00 88,660.00 3,600.00 79,200.00EA

0078 2451000000-N CONC TRANS SECT FOR DROP INLET 102 1,850.00 188,700.00 2,500.00 255,000.00EA

0079 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

11,230 25.75 289,172.50 40.00 449,200.00LF

0080 2542000000-E 1'-6" CONC CURB & GUTTER 18,960 19.35 366,876.00 30.00 568,800.00LF

0081 2612000000-E 6" CONCRETE DRIVEWAY 1,380 84.50 116,610.00 100.00 138,000.00SY

0082 2619000000-E 4" CONCRETE PAVED DITCH 70 224.50 15,715.00 250.00 17,500.00SY

0083 2655000000-E 5" MONO CONC ISLDS (KEY IN) 9,010 73.75 664,487.50 100.00 901,000.00SY

0084 3030000000-E STL BEAM GUARDRAIL 1,200 24.00 28,800.00 25.00 30,000.00LF

0085 3105000000-N SBGR TERM SECT 14 75.00 1,050.00 80.00 1,120.00EA

0086 3150000000-N ADDIT GUARDRAIL POSTS 10 55.00 550.00 60.00 600.00EA

0087 3210000000-N GR END TYPE CAT-1 4 975.00 3,900.00 1,000.00 4,000.00EA

0088 3287000000-N GR END TYPE TL-3 4 3,300.00 13,200.00 3,350.00 13,400.00EA

0089 3360000000-E REMOVE EXISTING GUARDRAIL 860 1.00 860.00 1.00 860.00LF

0090 3503000000-E WOVEN WIRE FENCE 47" FAB 24,410 4.85 118,388.50 4.60 112,286.00LF

0091 3509000000-E 4" TIMBER POSTS 7'-6"LONG 1,529 34.00 51,986.00 33.00 50,457.00EA

0092 3515000000-E 5" TIMBER POSTS 8'-0"LONG 397 40.00 15,880.00 40.00 15,880.00EA

0093 3564000000-E SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

1 1,200.00 1,200.00 2,600.00 2,600.00EA

0094 3628000000-E RIP RAP, CLASS I 2,350 80.00 188,000.00 60.00 141,000.00TON

0095 3635000000-E RIP RAP, CLASS II 260 88.00 22,880.00 75.00 19,500.00TON

0096 3649000000-E RIP RAP, CLASS B 1,210 71.00 85,910.00 60.00 72,600.00TON

0097 3656000000-E GEOTEXTILE FOR DRAINGE 8,270 3.25 26,877.50 3.37 27,869.90SY

0098 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

486 20.00 9,720.00 23.50 11,421.00SF

0099 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

840 15.00 12,600.00 22.00 18,480.00SF

0100 4025000000-E CONTR FURN, TYPE ***SIGN
(F)

11,915 17.00 202,555.00 10.25 122,128.75SF

0101 4072000000-E SUPPORT, 3-LB STL U-CHAN 2,924 11.00 32,164.00 8.00 23,392.00LF

0102 4096000000-N SIGN ERECTION, TYPE D 2 125.00 250.00 200.00 400.00EA

0103 4102000000-N SIGN ERECTION, TYPE E 103 200.00 20,600.00 85.00 8,755.00EA

0104 4108000000-N SIGN ERECTION, TYPE F 43 300.00 12,900.00 140.00 6,020.00EA

0105 4155000000-N DISPOSE SIGN SYST U-CHAN 40 5.00 200.00 5.50 220.00EA

0106 4400000000-E WORK ZONE SIGNS (STAT) 1,830 8.50 15,555.00 8.00 14,640.00SF

0107 4405000000-E WORK ZONE SIGNS (PORT) 1,100 16.00 17,600.00 10.00 11,000.00SF

0108 4410000000-E WORK ZONE SIGNS (BARR) 2,780 10.00 27,800.00 10.00 27,800.00SF

0109 4415000000-N FLASHING ARROW BOARD 2 4,800.00 9,600.00 2,725.00 5,450.00EA

0110 4420000000-N PORTABLE CHANGE MSG SIGN 4 17,950.00 71,800.00 11,225.00 44,900.00EA

0111 4430000000-N DRUMS 2,820 78.00 219,960.00 50.00 141,000.00EA

0112 4445000000-E BARRICADES (TYPE III) 1,616 45.00 72,720.00 30.00 48,480.00LF

0113 4455000000-N FLAGGER 1,620 430.00 696,600.00 410.00 664,200.00DAY

0114 4465000000-N TEMPORARY CRASH CUSHIONS 4 8,100.00 32,400.00 12,755.00 51,020.00EA
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0115 4470000000-N REM & RES CRASH CUSHION 4 3,000.00 12,000.00 2,000.00 8,000.00EA

0116 4480000000-N TMA 2 45,000.00 90,000.00 51,000.00 102,000.00EA

0117 4490000000-E PORT CONC BARRIER(ANCHRD) 1,827 64.00 116,928.00 75.00 137,025.00LF

0118 4505000000-E REM & RES PORT CONC BARR, ANCH 1,596 16.00 25,536.00 30.00 47,880.00LF

0119 4510000000-N LAW ENFORCEMENT 240 65.00 15,600.00 61.00 14,640.00HR

0120 4650000000-N TEMP RAISED PVMT MRKS 3,200 11.35 36,320.00 11.35 36,320.00EA

0121 4685000000-E THERMO PVT MKG LINES 4"90 110,473 0.64 70,702.72 0.70 77,331.10LF

0122 4695000000-E THERMO PVT MKG LINES 8"90 MILS 14,830 1.17 17,351.10 1.20 17,796.00LF

0123 4700000000-E 12"WIDE THERMO 90 MILS 1,089 3.65 3,974.85 3.65 3,974.85LF

0124 4709000000-E 24"WIDE THERMO 90 MILS 470 18.00 8,460.00 18.00 8,460.00LF

0125 4725000000-E THERMO PVT SYMBOL 90MILS 170 120.00 20,400.00 120.00 20,400.00EA

0126 4810000000-E PAINT PVMT MARKINGS 4" 386,140 0.19 73,366.60 0.20 77,228.00LF

0127 4820000000-E PAINT PVMT MARKINGS 8" 19,310 0.29 5,599.90 0.30 5,793.00LF

0128 4825000000-E PAINT PVMT MARKINGS 12" 610 2.00 1,220.00 2.00 1,220.00LF

0129 4835000000-E PAINT PVT MKG LINES 24" 1,110 3.00 3,330.00 3.00 3,330.00LF

0130 4845000000-N PAINT PVT MKG SYMBOL 140 40.00 5,600.00 40.00 5,600.00EA

0131 4850000000-E LINE REMOVAL 4" WIDE 5,000 1.50 7,500.00 1.50 7,500.00LF

0132 4865000000-E LINE REMOVAL 12" WIDE 500 3.00 1,500.00 3.00 1,500.00LF

0133 4870000000-E LINE REMOVAL 24" WIDE 500 5.00 2,500.00 5.00 2,500.00LF

0134 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,562 47.25 73,804.50 47.25 73,804.50EA

0135 4955000000-N OBJECT MARKERS (END OF RD) 18 85.00 1,530.00 120.00 2,160.00EA

0136 5325400000-E 4" WATER LINE 834 50.00 41,700.00 130.00 108,420.00LF

0137 5325600000-E 6" WATER LINE 6,400 55.00 352,000.00 125.00 800,000.00LF

0138 5325800000-E 8" WATER LINE 6,475 80.00 518,000.00 150.00 971,250.00LF

0140 5326600000-E 16" WATER LINE 7,247 200.00 1,449,400.00 250.00 1,811,750.00LF

0141 5329000000-E DI H2O PIPE FITTINGS 42,250 12.00 507,000.00 9.00 380,250.00LB

0142 5540000000-E 6" VALVE 7 3,000.00 21,000.00 3,000.00 21,000.00EA

0143 5546000000-E 8" VALVE 7 4,200.00 29,400.00 4,000.00 28,000.00EA

0144 5558600000-E 16" VALVE 1 13,500.00 13,500.00 10,000.00 10,000.00EA

0145 5589200000-E 2" AIR RELEASE VALVE 3 10,000.00 30,000.00 8,000.00 24,000.00EA

0146 5648000000-N RELOCATE WATER METER 40 1,700.00 68,000.00 3,800.00 152,000.00EA

0147 5649000000-N RECONNECT WATER METER 2 1,200.00 2,400.00 450.00 900.00EA

0148 5672000000-N RELOCATE FIRE HYDRANT 12 9,800.00 117,600.00 14,500.00 174,000.00EA

0149 5673000000-E FIRE HYDRANT LEG 125 60.00 7,500.00 230.00 28,750.00LF

0150 5686500000-E WATER SERVICE LINE 2,434 7.00 17,038.00 55.00 133,870.00LF

0151 5798000000-E ABANDON **" UTILITY PIPE
(4")

540 10.00 5,400.00 21.00 11,340.00LF

0152 5800000000-E ABANDON 6" UTILITY PIPE 6,043 12.00 72,516.00 22.00 132,946.00LF

0153 5801000000-E ABANDON 8" UTILITY PIPE 6,659 15.00 99,885.00 23.00 153,157.00LF

0154 5810000000-E ABANDON 16" UTILITY PIPE 7,036 23.00 161,828.00 48.00 337,728.00LF

0155 5835600000-E 12" ENCASEMENT PIPE 849 175.00 148,575.00 50.00 42,450.00LF

0156 5835700000-E 16" ENCASEMENT PIPE 808 240.00 193,920.00 90.00 72,720.00LF
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0157 5836200000-E 30" ENCASEMENT PIPE 494 400.00 197,600.00 105.00 51,870.00LF

0158 5872500000-E BORE & JACK **"
(12")

448 505.00 226,240.00 460.00 206,080.00LF

0159 5872500000-E BORE & JACK **"
(16")

472 695.00 328,040.00 530.00 250,160.00LF

0160 5872500000-E BORE & JACK **"
(30")

161 1,050.00 169,050.00 650.00 104,650.00LF

0162 6000000000-E TEMPORARY SILT FENCE 106,450 2.82 300,189.00 2.65 282,092.50LF

0163 6006000000-E EROS CONTRL STONE CL A 1,460 80.00 116,800.00 38.00 55,480.00TON

0164 6009000000-E EROS CONTRL STONE CL B 5,505 71.00 390,855.00 38.00 209,190.00TON

0165 6012000000-E SEDIMENT CONTROL STONE 4,095 51.00 208,845.00 38.00 155,610.00TON

0166 6015000000-E TEMPORARY MULCHING 296.5 1,000.00 296,500.00 1,300.00 385,450.00ACR

0167 6018000000-E SEED FOR TEMP SEEDING 14,200 4.50 63,900.00 3.00 42,600.00LB

0168 6021000000-E FERT FOR TEMP SEEDING 71.5 1,000.00 71,500.00 920.00 65,780.00TON

0169 6024000000-E TEMPORARY SLOPE DRAINS 3,565 20.00 71,300.00 50.00 178,250.00LF

0170 6029000000-E SAFETY FENCE 6,280 2.00 12,560.00 2.10 13,188.00LF

0171 6030000000-E SILT EXCAVATION 12,110 20.00 242,200.00 0.01 121.10CY

0172 6036000000-E MATTING FOR EROS CONTROL 132,000 2.00 264,000.00 2.00 264,000.00SY

0173 6037000000-E COIR FIBER MAT 100 6.00 600.00 6.60 660.00SY

0174 6042000000-E 1/4" HARDWARE CLOTH 4,400 5.50 24,200.00 8.20 36,080.00LF

0175 6043000000-E LOW PERMEABILITY GEOTEXTILE 210 10.00 2,100.00 8.20 1,722.00SY

0176 6045000000-E **" TEMPORARY PIPE
(18")

40 108.00 4,320.00 115.00 4,600.00LF

0177 6045000000-E **" TEMPORARY PIPE
(48")

220 287.00 63,140.00 260.00 57,200.00LF

0178 6046000000-E TEMP PIPE FOR STREAM CROSS 125 310.00 38,750.00 160.00 20,000.00LF

0179 6070000000-N SPECIAL STILLING BASINS 22 1,100.00 24,200.00 1,400.00 30,800.00EA

0180 6071012000-E COIR FIBER WATTLE 12,100 9.50 114,950.00 14.00 169,400.00LF

0181 6071020000-E POLYACRYLAMIDE (PAM) 4,330 8.00 34,640.00 5.00 21,650.00LB

0182 6071030000-E COIR FIBER BAFFLE 2,500 4.50 11,250.00 10.00 25,000.00LF

0183 6071050000-E **" SKIMMER
(1-1/2")

7 1,745.00 12,215.00 2,000.00 14,000.00EA

0184 6071050000-E **" SKIMMER
(2")

3 2,150.00 6,450.00 2,500.00 7,500.00EA

0185 6084000000-E SEEDING AND MULCHING 250 1,950.00 487,500.00 3,000.00 750,000.00ACR

0186 6087000000-E MOWING 192 95.00 18,240.00 200.00 38,400.00ACR

0187 6090000000-E SEED FOR REPAIR SEEDING 3,000 4.50 13,500.00 10.00 30,000.00LB

0188 6093000000-E FERT FOR REPAIR SEEDING 8.25 1,000.00 8,250.00 1,500.00 12,375.00TON

0189 6096000000-E SEED FOR SUPP SEEDING 5,075 4.50 22,837.50 7.50 38,062.50LB

0190 6108000000-E FERTILIZER TOPDRESSING 152 1,000.00 152,000.00 1,050.00 159,600.00TON

0191 6111000000-E IMPERVIOUS DIKE 185 350.00 64,750.00 180.00 33,300.00LF

0192 6114500000-N SPECIALIZED HAND MOWING 10 95.00 950.00 150.00 1,500.00MHR

0193 6114800000-N MANUAL LITTER REMOVAL 107 70.00 7,490.00 100.00 10,700.00MHR

0194 6114900000-E LITTER DISPOSAL 7 160.00 1,120.00 205.00 1,435.00TON
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0195 6117000000-N RESPONSE FOR EROS CONTROL 100 300.00 30,000.00 275.00 27,500.00EA

0196 6117500000-N CONC WASHOUT STRUCTURE 8 1,000.00 8,000.00 1,200.00 9,600.00EA

0197 6120000000-E CULVERT DIVERSION CHANNEL 730 65.00 47,450.00 76.00 55,480.00CY

0198 7060000000-E SIGNAL CABLE 1,925 3.75 7,218.75 3.83 7,372.75LF

0199 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 17 1,100.00 18,700.00 1,110.00 18,870.00EA

0200 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,275.00 5,100.00 1,290.00 5,160.00EA

0201 7279000000-E TRACER WIRE 1,425 2.00 2,850.00 2.04 2,907.00LF

0202 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

2,800 15.00 42,000.00 15.31 42,868.00LF

0203 7301000000-E DIRECT DRILL (***********)
(2, 2")

800 30.00 24,000.00 30.61 24,488.00LF

0204 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED, HEAVY DUTY)

2 3,500.00 7,000.00 3,535.00 7,070.00EA

0205 7324000000-N JUNCTION BOX (STANDARD SIZE) 16 725.00 11,600.00 735.00 11,760.00EA

0206 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 6 1,485.00 8,910.00 1,515.31 9,091.86EA

0207 7444000000-E INDUCTIVE LOOP SAWCUT 1,600 12.00 19,200.00 12.24 19,584.00LF

0208 7456000000-E LEAD-IN CABLE(********)
(14-2)

4,325 2.00 8,650.00 2.04 8,823.00LF

0209 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(12)

575 4.00 2,300.00 4.08 2,346.00LF

0210 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

1,275 4.25 5,418.75 4.34 5,533.50LF

0211 7540000000-N SPLICE ENCLOSURE 2 2,200.00 4,400.00 2,225.00 4,450.00EA

0212 7552000000-N INTERCONNECT CENTER 3 2,175.00 6,525.00 2,200.00 6,600.00EA

0213 7566000000-N DELINEATOR MARKER 5 250.00 1,250.00 255.00 1,275.00EA

0214 7588000000-N SGNL MAST ARM WITH METAL POLE 3 33,500.00 100,500.00 33,840.00 101,520.00EA

0215 7613000000-N SOIL TEST 3 2,500.00 7,500.00 2,525.00 7,575.00EA

0216 7614100000-E DRILLED PIER FOUND 16.5 2,000.00 33,000.00 2,020.00 33,330.00CY

0217 7631000000-N MAST ARM W/ MTL POLE DES 3 50.00 150.00 50.00 150.00EA

0218 7636000000-N SIGN FOR SIGNALS 5 1,500.00 7,500.00 1,515.00 7,575.00EA

0219 7642200000-N TYPE II PED W/ FOUNDATION 7 3,500.00 24,500.00 3,535.00 24,745.00EA

0220 7684000000-N SIGNAL CABINET FOUNDATION 3 2,500.00 7,500.00 2,525.00 7,575.00EA

0221 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)

3 23,000.00 69,000.00 25,000.00 75,000.00EA

0222 7744000000-N DETECTOR CARD (TYPE 170) 10 250.00 2,500.00 255.00 2,550.00EA

0223 7901000000-N CABINET BASE EXTENDER 3 650.00 1,950.00 660.00 1,980.00EA

0224 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 7,500.00 7,500.00 7,575.00 7,575.00EA

0225 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

3 3,875.00 11,625.00 4,000.00 12,000.00EA

CULVERT ITEMS

0226 8126000000-N CULV EXCAV @ ************
(181+58.77 -L-)

Lump Sum 24,840.00 150,000.00

C204785
46377.3.1

STATE FUNDED

R-5705A 4.364 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

NC-55 FROM SOUTH OF SR-1532 (OAK GROVE CHURCH RD) TO NC-210.

Oct 02, 2023 11:03 AM HARNETT 2:00 PM

Sep 19, 2023
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HIGHLAND PAVING CO LLC THALLE CONSTRUCTION CO INC

FAYETTEVILLE, NC HILLSBOROUGH, NC

0227 8126000000-N CULV EXCAV @ ************
(198+61.03 -L-)

Lump Sum 21,995.00 150,000.00

0228 8126000000-N CULV EXCAV @ ************
(24+46.00 -L-)

Lump Sum 21,900.00 150,000.00

0229 8133000000-E FND CONDIT MAT, BOX CULV 339 87.00 29,493.00 60.00 20,340.00TON

0230 8140000000-E CHANNEL EXCAVATION 1,065 36.00 38,340.00 50.00 53,250.00CY

0231 8196000000-E CLASS A CONCRETE (CULV) 484.6 879.00 425,963.40 2,000.00 969,200.00CY

0232 8245000000-E REINF STEEL (CULVERT) 56,826 2.55 144,906.30 3.50 198,891.00LB

TOTAL 54,933,138.37 TOTAL 60,703,367.81CONTRACT TOTAL

SUB-TOTAL 54,225,700.67 SUB-TOTAL 59,011,686.81ROADWAY ITEMS

SUB-TOTAL 707,437.70 SUB-TOTAL 1,691,681.00CULVERT ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

48,441,330.83BARNHILL CONTRACTING CO 1

51,361,752.29ZACHRY CONSTRUCTION CORPORATION 2

52,583,487.86S T WOOTEN CORPORATION 3

54,933,138.37HIGHLAND PAVING CO LLC 4

60,703,367.81THALLE CONSTRUCTION CO INC 5

C204785
46377.3.1

STATE FUNDED

R-5705A 4.364 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

NC-55 FROM SOUTH OF SR-1532 (OAK GROVE CHURCH RD) TO NC-210.

Oct 02, 2023 11:03 AM HARNETT 2:00 PM

Sep 19, 2023
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