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October 3, 2024 
 
 

Addendum No. 3 
RE: Contract # C204348 
WBS # 37944.3.4 
FEDERAL-AID NO. STP-0150(036) 
Iredell and Catawba Counties (R-2307B) 
NC-150 FROM SR-1840 (GREENWOOD ROAD) IN CATAWBA COUNTY TO 
US-21 IN IREDELL COUNTY 
 

October 15, 2024 Letting 
 

To Whom It May Concern: 
 
Reference is made to the plans and proposal furnished to you on this project. 
 
The following revision has been made to the Traffic Management plans. 
 

Sheet Nos. Revision 

TMP-8 
Note revised to state “Follow Boat Safety Plan shown 
elsewhere in the contract during construction of the 
proposed structure”.  

 
Please void the above listed Sheet in your plans and staple the revised Sheet thereto. 
 
The following revisions have been made to the Structures plans. 
 

Sheet Nos. Revision 

S1-11 Waterline moved from right overhang to left overhang. 

S1-13 Note added that waterline not shown for clarity. 

S1-56 Moved waterline block out in backwall from right to left 
side. 

S1-58 Updated block out detail. 

S1-64 Moved waterline block out in backwall from right to left 
side. 

S1-66 Updated block out detail. 
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Sheet Nos. Revision 

SU-4 
Note F.  revised.  
SECTION A-A updated. 

 
Please void the above listed Sheets in your plans and staple the revised Sheets thereto. 
  
The following revisions have been made to the proposal.  
 

Page No. Revision 

Proposal Cover 
Note added that reads  
“Includes Addendum No. 3 Dated 10-08-2024”.  

Table of Contents Updated to reflect changes below.  

G-53 
Project Special Provision PUBLIC INVOLVEMENT 
TECHNICIAN/BUSINESS SUPPORT LIAISON added. 

G-54 thru G-57 
(New) 

Project Special Provision PUBLIC INVOLVEMENT 
TECHNICIAN/BUSINESS SUPPORT LIAISON added. 

ST-1 
The Structures Unit Project Special Provisions have been 
revised. TABLE OF CONTENTS were revised. 

ST-43 
(New) 

The Structures Unit Project Special Provisions have been 
revised. WORK IN, OVER OR ADJACENT TO 
NAVIGABLE WATERS provision was added. 

ST-44 thru ST-51 
(New) 

The Structures Unit Project Special Provisions have been 
revised. LAKE FACILITY SAFETY PLAN:NC 150 
PARALLEL BRIDGE CONSTRUCTION, LAKE 
NORMAN provision was added. 

 
Please void the above listed existing Pages in your proposal and staple the revised Pages 
thereto. Staple New Pages G-54 thru G-57 after revised G-53 in your proposal. 
Staple New Pages ST-43 thru ST-51 after existing ST-42 in your proposal. 
 
On the item sheets the following pay item revisions have been made: 
 

Item Description Old Quantity New Quantity 

 0376-6030000000-E 
1630 

SILT EXCAVATION 529,080 CY   74,740 CY 

0516-8154000000-E 
420 

REINFORCED 
CONCRETE DECK SLAB 
(SAND LIGHTWEIGHT 

CONCRETE) 

66,964 SF 62,008 SF 

0541-0000900000-N 
SP 

PUBLIC INVOLVEMENT 
TECHNICIAN 

NEW LUMP SUM 

The Contractor’s bid must include these pay item revisions. 
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The electronic bidding file has been updated to reflect these revisions. Please download 
the Addendum File and follow the instructions for applying the addendum. Bid Express 
will not accept your bid unless the addendum has been applied. 
 
The contract will be prepared accordingly.  
 
 

Sincerely, 
 
 
 
 
 
Ronald E. Davenport, Jr., PE 
State Contract Officer 
 
 

RED/cms 
Attachments 
 
 
 

cc: Mr. Wiley W. Jones III, PE  Mr. Forrest Dungan, PE 
 Mr. Mark Stafford, PE  Ms. Jaci Kincaid 
 Mr. Ken Kennedy, PE   Mr. Jon Weathersbee, PE   
 Mr. Malcolm Bell    Project File (2)  
     
     
  



PROPOSAL

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

WBS

T.I.P NO.

COUNTY

CONTRACT ID

ROUTE NO.

LOCATION

TYPE OF WORK

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

37944.3.4

R-2307B

IREDELL, CATAWBA

C204348

NC-150

MILES 6.943

NC-150 FROM SR-1840 (GREENWOOD ROAD) IN CATAWBA COUNTY TO

US-21 IN IREDELL COUNTY.

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

THIS IS A ROADWAY & STRUCTURE  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. STP-0150(036)

5% BID BOND OR BID DEPOSIT REQUIRED

Oct 15, 2024 AT 02:00 PM

INCLUDES ADDENDUM No. 3 DATED 10-08-2024
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100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTES TO CONTRACTOR: 
 
The existing bridge and culverts greater or equal to 3 feet in manufactured diameter within the 
action area will be surveyed during the summer of 2024. Additionally, structures will be 
surveyed within 30 days of letting. The U.S. Fish and Wildlife Service (Service) Asheville Field 
Office will be contacted immediately if bats are observed. 
 
Temporary lighting for night work shall be aimed at the direction of work to minimize lighting 
the surrounding landscape and shall be turned off when not needed for project work. 
 
The replacement of permanent lighting shall be downcast and shall not be in excess of what 
currently exists within the action area. 
 
Should blasting occur, it shall take place after tree clearing within the action area has been 
completed. 
 
PUBLIC INVOLVEMENT TECHNICIAN / BUSINESS SUPPORT LIAISON  
SCOPE OF WORK FOR R-2307B: 
 
Description 
The Contractor shall provide a Public Involvement Technician / Business Support Liaison (“PI 
Technician”) for the R-2307B NC-150 Widening project (hereinafter “the project”).  The PI 
Technician shall be responsible for gathering and providing information and promotional 
material regarding the project, including construction schedules, traffic impacts, and business 
impacts, to the public, businesses, local municipalities, counties, planning organizations, and 
community groups. 
 
The following scope of work outlines tasks to be performed by the PI Technician for the project.  
The purpose of these tasks is to develop strategies to disseminate information that will inform 
and educate businesses and the public about this project during construction efforts. 
 
Tasks Include 

 The PI Technician will maintain the stakeholder list and public database using NCDOT’s 
subscription to PublicInput.com. 

 The PI Technician will use NCDOT’s subscription to PublicInput.com to distribute e-
blasts, track public inquiries via phone and email, and when responding to citizen 
inquiries.  

 The PI Technician shall develop and produce materials for all meetings (as requested). 
 NCDOT will maintain and post content to the project website.  
 NCDOT Division 12 Communications Officer (Communications Officer) and NCDOT 

Public Involvement Officer (PIO) will be responsible for review and approval of all 
materials and content produced by the PI Technician.   
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 The Communications Officer will be responsible for posting content to social media and 
responding to media inquiries and notifications.  

 NCDOT’s Public Involvement, Community Studies and Visualization Group (PICSViz) 
will review and translate informational print materials for Limited English Proficiency 
(LEP) outreach. 

 
1.  Task Coordination 

The PI Technician will participate in all public involvement and information meetings with 
Department staff and / or the selected contractor for the duration of the project.  This sub-task 
includes weekly calls, as needed, with the Resident Engineer, the Contractor, Communications 
Officer, and PIO to provide updates about activities and progress.   
 

2. Develop a Public Involvement and Information Plan 
The PI Technician will develop a Public Involvement Plan (PIP) to detail the goals for public 
communications and engagement, as well as tools and techniques to effectively communicate 
with and inform the public and impacted stakeholders.  The PI Technician will host a call to 
review the PIP with NCDOT Division 12 (Division), the Communications Officer, and PICSViz.  
The PI Technician will provide revisions based on comments before finalizing the PIP.  
 

3. Business Stakeholder / Public Outreach Methods 
Business Stakeholder and public outreach will ensure that impacted businesses and the general 
public will be informed of project progress and updates.  This outreach will include direct 
communication between business stakeholders, the public and the Department.  The PI 
Technician will document communication between business stakeholders and the public via an 
Excel spreadsheet and summary reports to be provided to the Division, the Communications 
Officer, and the PIO monthly, throughout the life of the project.  The following methods will be 
used to support this task.   
 
3.1 Business Stakeholder Distribution List: To ensure impacted businesses are properly 

informed of project information, NCDOT will provide the PI Technician with a list of 
businesses and other important stakeholders with whom NCDOT has communicated in 
previous project phases.  The PI Technician will maintain and update this list as new contacts 
are identified using NCDOT’s subscription to PublicInput.com, which can be found at the 
following link: 

 
https://publicinput.com/nc150-widening-improvements 
 
This list will be utilized to assist businesses during construction and in understanding the 
construction phases and impacts of construction.  The PI Technician will coordinate with the 
Local Chamber of Commerce on updates to the list as well as assistance in distributing 
information.  
 
3.2 Public Mailing List: There will be two types of mailing lists to ensure interested members 

of the public are properly informed of project information.  The first will be an electronic 
mailing list using NCDOT’s subscription to PublincInput.com to provide a link to sign-up 
for project updates on the project webpage.  This will allow the public to enter their email 
address or phone number to be included in communications about project updates.  The 
second will be a mail distribution list for mail through the United States Postal Service.  
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NCDOT PIO will provide a distribution list for USPS mailing. Mailers will be distributed to 
inform the public about the project, contact information, project website, etc. as needed.  
This list will be maintained in an Excel spreadsheet using the NCDOT PublicInput platform.  

 
3.3 Comment Management: Business stakeholders and members of the public will be able to 

make comments and ask questions through the NCDOT subscription to PublicInput.com.  
The PI Technician shall be responsible for tracking these comments via an Excel spreadsheet 
(provided through Publicinput.com).  The PI Technician shall be responsible for responding 
to inquiries and questions.  The PI Technician shall develop a document of standard 
responses to inquiries, to be approved by the Division, the Communications Officer, and 
PICSViz for use in responding to public inquiries.  

 
3.4 Toll Free Call-in Number: The call-in number 984-205-6615 with code 7128 to leave 

messages, will be used for business stakeholders and the public to receive updated project 
information, make inquiries, and ask questions by phone using NCDOT’s subscription 
through PublicInput.com.  The PI Technician shall develop project information talking points 
to include general project information, the schedule and construction updates.  These talking 
points shall be approved by the Division and the Communications Officer.  The toll-free 
number will allow users to leave a message and provide a call back number.  Those messages 
will be automatically transcribed in the database.  The PI Technician shall respond to the call 
using the developed talking points or will coordinate with the appropriate person to respond, 
as needed.  The PI Technician shall monitor all phone calls using an Excel spreadsheet 
provided by the NCDOT PublicInput platform.  The Contractor shall be responsible for 
providing content to inform the public about the project updates.  The 984-205-6615 (7128) 
number shall be listed on the NCDOT project website and shall be on all public project 
materials.  

 
3.5 Project Email: A project email (NC150-Widening-Improvements@publicinput.com) will be 

used for business stakeholders and the public to make inquiries and ask questions by email 
using NCDOT’s subscription through PublicInput.com. The PI Technician shall use the 
approved standard responses to reply to email messages received.  The PI Technician shall 
document emails using an Excel spreadsheet.  The email address shall be listed on the 
project’s NCDOT website and shall be on all public project materials.  

 
3.6 Project Updates: The project email will also be used in coordination with the social media 

posts to update subscribers who signed up on the NCDOT PublicInput.com project webpage.  
Construction updates will be coordinated with the project manager and PIO.  

 
3.7 Social Media Post: Social media can target specific populations based on location, 

demographic and/or profile information.  The Contractor acknowledges that it is NCDOT’s 
policy to manage all social media outreach. The NCDOT Facebook, Instagram, NextDoor, 
and X (formerly Twitter) accounts shall be utilized to share project information, progress, 
and updates.  The PI Technician shall provide images and content to be approved by the 
Division and the Communications Officer as needed or at a minimum monthly.  The 
Communications Officer will work with the Social Media Coordinator to post the content.  
The PI Technician shall coordinate with the Communications Officer about construction 
impacts and/or changes, as needed outside of the monthly content updates. 
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To further increase social media reach, the PI Technician shall develop a list of related 
organizations to request their participation in sharing NCDOT social media posts.  These 
organizations may include, but are not limited to, local municipalities, counties, planning 
organizations, community groups and other local stakeholders.  The PI Technician, in 
collaboration with the Communications Officer, shall identify this list of willing related 
organizations and provide them with a monthly schedule of social media posts to be shared from 
the NCDOT accounts.  
 
3.8 Media Outreach: The Communications Officer will develop media releases to promote 

project updates at key milestones and to announce the availability of public materials.  
Project materials will be available when requested and will be accessible online for media 
use.  The Communications Officer will manage all media inquiries.  The PI Technician shall 
participate in media interviews, as requested. 

 
4. Project Public Information Content 

The following deliverables will be used to share project updates and information.  These 
deliverables shall be designed to match NCDOT branding and project standards.  NCDOT will 
provide the PI Technician with branding guidelines and materials.   
 
4.1 Project Branding: The PI Technician shall use the logo provided by NCDOT when 

developing project materials.  Text, colors, and graphics shall be developed using NCDOT 
standard guidelines and shall be reviewed by the Communications Officer.  

 
4.2 E-blast Messages: The PI Technician shall draft weekly e-blasts once project construction 

begins, to be sent to the business stakeholders and public lists.  The PI Technician shall 
develop additional e-blasts as-needed to communicate any necessary information outside of 
the weekly e-blast notification cycle, including announcing updates to the website and public 
meeting schedules.  The Division and the Communications Officer will review any e-blasts 
prior to distribution. The PI Technician shall be responsible for distributing the weekly e-
blast and any additional e-blasts using PublicInput.com.  

 
4.3 Project Webpage: The PI Technician shall develop content for the NCDOT project webpage 

including information about the project, schedule, public meetings, and frequently asked 
questions.  Content shall be revised as needed and approved by the Division and the 
Communications Officer.  The PI Technician shall update content regularly to inform the 
public about project milestones and impacts to traffic.  The Communications Officer will be 
responsible for posting content on the webpage.  Updates to Publicinput.com pages will be 
made by the PI Technician or PIO as needed to coordinate with updates to the NCDOT 
webpage. 

 
4.4 Mailers: The PI Technician shall develop either a newsletter or postcard, as directed by the 

Division, Communications Office, and PICSViz, which will be prepared as the initial point 
of contact to business stakeholders and the public along the project area and to inform them 
of project information, the project website, and contact information.  The PIO will provide 
the mailing list.  The PI Technician shall develop mailers as needed, to be approved by the 
Division, the Communications Officer, and Public Involvement Team.  NCDOT will be 
responsible for printing and distributing mailers. 
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4.5 Project Videos: The PI Technician shall develop content for a series of short videos as 
needed to provide project updates.  These videos shall be designed to last 1-2 minutes and to 
be shared via the project website and social media.  The Division and the Communications 
Officer will review video content.  The PI Technician and NCDOT will work together to 
produce the videos.  The Communications Officer will be responsible for posting the videos 
on the webpage and social media.  

 
4.6 Collateral Materials: The PI Technician shall use information provided by the Contractor to 

develop collateral materials for public consumption.  These may include, but are not limited 
to, project fact sheetsdoor hangers, PSAs, yard signs, and materials to be distributed at 
community events..  The Division, the Communications Officer, and the Public Involvement 
Team will review all developed materials.  The PI Technician shall revise materials up to two 
times before finalizing.  The PI Technician shall coordinate with the Communications 
Officer to post materials to the project webpage.  

 
5. Project Public Meetings 

The PI Technician shall schedule and participate in in-person and/or virtual public meetings 
when requested to do so by NCDOT.  The PI Technician shall coordinate with the Contractor 
regarding participation in any meetings.  The PIO is responsible for locating and arranging the 
facilities for the meetings.  In the case of a virtual public meeting, the Public Involvement Team 
will coordinate with the Contractor regarding the set- up and hosting of the online meeting.  
 

6. Business Stakeholder Meetings 
The PI Technician shall attend meetings with impacted business owners as requested by NCDOT 
on an as needed basis with approval from the Division.  
These meetings will be used to provide project information and address any concerns that the 
businesses may have about the project.  The PI Technician shall be responsible for arranging the 
meetings. These meetings may be held virtually.  The PI Technician shall be responsible for 
tracking these meetings via an Excel spreadsheet. 
 

7. Progress Reports 
The PI Technician shall be responsible for providing monthly progress reports to NCDOT 
throughout the life of the project.  These reports shall include updates on changes to the Business 
Stakeholder list, changes to the Public Mailing List, comments received through 
PublicInput.com, e-blasts sent through PublicInput.com, social media accounts, and phone calls 
received through the 1-800 call-in number. (984-205-6615  code 7128) 
 
Measurement and Payment: 
The work of this provision will be paid for at the contract lump sum price for “Public 
Involvement Technician.” Partial payments will be made on each partial pay estimate based upon 
the percentage of work completed. The Contractor shall submit a certified statement each month 
indicating the percentage of work completed. The Resident Engineer will determine if the 
amount indicated is reasonably correct and the Resident Engineer will pay accordingly on the 
next partial pay estimate. 
 
Pay Item        Pay Unit 
Public Involvement Technician     Lump Sum 
 



Project Special Provisions
Structures and Culverts
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For Thermal Intergrity Profiler, See Geotechnical Special Provisions.
For 16" Water Line Pipe & Suspension System, See Utility Special Provisions.
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WORK IN, OVER OR ADJACENT TO NAVIGABLE WATERS (SPECIAL) 

GENERAL 

All work in, over, or adjacent to navigable waters shall be in accordance with Article 107-10 of 
the Standard Specifications, the Special Provisions and conditions contained in the permits 
obtained by the Department from the U.S. Coast Guard, U.S. Army Corps of Engineers, or other 
authority having jurisdiction. The work shall have no adverse effect on navigation of the 
waterway including traffic flow, navigational depths, and horizontal and vertical clearances 
without approval from the authorities granting the permits. 
 
The Contractor shall prepare drawings necessary to obtain any permits which may be required 
for his operations which are not included in the Department's permit including but not limited to 
excavation and dumping, constructing wharves, piers, ramps, and other structures connecting to 
bank or shore, and drawings for constructing falsework, cofferdams, sheeting, temporary bridges, 
and any other construction within the waterway. Submittals shall show locations of such work 
with respect to the navigational opening. The Contractor shall coordinate the submittal of 
drawings with the Engineer. 
 
All construction shall progress and be maintained in a safe and timely manner. Temporary 
construction facilities shall be removed completely and promptly upon discontinuation of their 
useful purpose. Navigational lights, signals, or facilities shall be provided and maintained by the 
Contractor on temporary or permanent construction or vessels until such facilities are no longer 
needed as determined by the Engineer or permitting agency. See Boater Safety Plan for 
additional requirements.  
 
The Contractor shall immediately notify the appropriate authorities and take corrective measures 
as needed when any situation occurs that imposes a threat to the public. The Contractor shall also 
immediately correct any acts or occurrences that contradict or violate any requirements in the 
plans, special provisions, or permits when corrective measures can be performed in a safe 
manner. The Contractor shall notify the appropriate authorities when such corrective measures 
cannot be performed in a safe manner.   
 
All costs incurred by the Contractor in complying with the above requirements shall be included 
in the prices bid for the various pay items and no additional payment will be made. 
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R-2307B ST-48 Catawba & Iredell Counties



R-2307B ST-49 Catawba & Iredell Counties



R-2307B ST-50 Catawba & Iredell Counties



R-2307B ST-51 Catawba & Iredell Counties



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: IREDELL, CATAWBA

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0004 Lump Sum0001000000-E 200 L.S.CLEARING & GRUBBING .. ACRE(S)

0005 3
ACR

0008000000-E 200 SUPPLEMENTARY CLEARING &
GRUBBING

0006 1
EA

0015000000-N 205 SEALING ABANDONED WELLS

0007 205,000
CY

0022000000-E 225 UNCLASSIFIED EXCAVATION

0008 31,000
CY

0036000000-E 225 UNDERCUT EXCAVATION

0009 380,000
CY

0106000000-E 230 BORROW EXCAVATION

0010 2,840
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0011 140
LF

0141000000-E 240 BERM DITCH CONSTRUCTION

0012 62,300
SY

0156000000-E 250 REMOVAL OF EXISTING ASPHALT
PAVEMENT

0013 7,450
SY

0177000000-E 250 BREAKING OF EXISTING ASPHALT
PAVEMENT

0014 50
HR

0192000000-N 260 PROOF ROLLING

0015 18,900
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0016 15,300
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0017 24,800
SF

0199000000-E SP TEMPORARY SHORING

0018 19,800
SY

0222000000-E SP GEOTEXTILE FOR ROCK
EMBANKMENTS
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County: IREDELL, CATAWBA

0019 4,300
SY

0223000000-E 275 ROCK PLATING

0020 857
CY

0234000000-E SP GENERIC GRADING ITEM
FILTRATION BASIN MEDIA

0021 3,200
SY

0241000000-E SP GENERIC GRADING ITEM
GEOTEXTILE FOR EMBANKMENT
STABILIZATION

0022 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE 1 BRIDGE APPROACH FILL, STA
471+85.00 -L-

0023 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE 2 BRIDGE APPROACH FILL, STA
733+32.53 -L-

0024 250
TON

0255000000-E SP GENERIC GRADING ITEM
HAULING AND DISPOSAL OF COAL
ASH CONTAMINATED MATERIAL

0025 150
TON

0255000000-E SP GENERIC GRADING ITEM
HAULING AND DISPOSAL OF
PETROLEUM CONTAMINATED SOIL

0026 242
TON

0255000000-E SP GENERIC GRADING ITEM
WASHED #57 STONE

0027 17,750
TON

0314000000-E SP SELECT MATERIAL, CLASS *****
(VI)

0028 207,200
TON

0314000000-E SP SELECT MATERIAL, CLASS *****
(VII)

0029 8,310
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0030 26,110
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0031 96
LF

0342000000-E 310 **" SIDE DRAIN PIPE
(12")

0032 1,400
LF

0342000000-E 310 **" SIDE DRAIN PIPE
(30")

0033 56
LF

0342000000-E 310 **" SIDE DRAIN PIPE
(36")

0034 76
LF

0342000000-E 310 **" SIDE DRAIN PIPE
(42")
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0035 52
LF

0342000000-E 310 **" SIDE DRAIN PIPE
(48")

0036 3,912
LF

0343000000-E 310 15" SIDE DRAIN PIPE

0037 1,820
LF

0344000000-E 310 18" SIDE DRAIN PIPE

0038 1,288
LF

0345000000-E 310 24" SIDE DRAIN PIPE

0039 564
LF

0366000000-E 310 15" RC PIPE CULVERTS, CLASS III

0040 236
LF

0378000000-E 310 24" RC PIPE CULVERTS, CLASS III

0041 148
LF

0384000000-E 310 30" RC PIPE CULVERTS, CLASS III

0042 324
LF

0390000000-E 310 36" RC PIPE CULVERTS, CLASS III

0043 144
LF

0402000000-E 310 48" RC PIPE CULVERTS, CLASS III

0044 292
LF

0448000000-E 310 ****" RC PIPE CULVERTS, CLASS IV
(60")

0045 36
LF

0448000000-E 310 ****" RC PIPE CULVERTS, CLASS IV
(78")

0046 42,860
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0047 11,704
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0048 7,640
LF

0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV

0049 3,728
LF

0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV

0050 988
LF

0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV

0051 108
LF

0536000000-E 310 ***" HDPE PIPE CULVERTS
(6")
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0052 252
LF

0576000000-E 310 **" CS PIPE CULVERTS, *****" THICK
(36", 0.079")

0053 40
LF

0576000000-E 310 **" CS PIPE CULVERTS, *****" THICK
(42", 0.109")

0054 316
LF

0582000000-E 310 15" CS PIPE CULVERTS, 0.064" THICK

0055 88
LF

0588000000-E 310 18" CS PIPE CULVERTS, 0.064" THICK

0056 172
LF

0594000000-E 310 24" CS PIPE CULVERTS, 0.064" THICK

0057 116
LF

0600000000-E 310 30" CS PIPE CULVERTS, 0.079" THICK

0058 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(15", 0.064")

0059 1
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(18", 0.064")

0060 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(24", 0.064")

0061 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(30", 0.079")

0062 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(36", 0.079")

0063 498
LF

0986000000-E SP GENERIC PIPE ITEM
PERFORATED HDPE PIPE

0064 23,817
LF

0995000000-E 340 PIPE REMOVAL

0065 Lump Sum1011000000-N 500 L.S.FINE GRADING

0066 66,570
SY

1044000000-E 501 LIME TREATED SOIL (SLURRY
METHOD)

0067 800
TON

1066000000-E 501 LIME FOR LIME TREATED SOIL

0068 2,500
CY

1099500000-E 505 SHALLOW UNDERCUT
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0069 50,700
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0070 500
TON

1110000000-E 510 STABILIZER AGGREGATE

0071 128,000
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION

0072 11,050
TON

1121000000-E 520 AGGREGATE BASE COURSE

0073 66,570
SY

1176000000-E 542 SOIL CEMENT BASE

0074 1,865
TON

1187000000-E 542 PORTLAND CEMENT FOR SOIL
CEMENT BASE

0075 19,980
GAL

1209000000-E 543 ASPHALT CURING SEAL

0076 6,000
TON

1220000000-E 545 INCIDENTAL STONE BASE

0077 44,570
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/2")

0078 7,200
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(3")

0079 8,360
SY

1330000000-E 607 INCIDENTAL MILLING

0080 121,630
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0081 76,940
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0082 7,330
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0083 53,830
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0084 390
TON

1524200000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

0085 12,820
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX
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0086 25
TON

1577000000-E 620 POLYMER MODIFIED ASPHALT
BINDER FOR PLANT MIX

0087 12,154
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0088 1,620
LF

1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0089 336
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0090 1,000
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0091 168
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0092 1,000
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0093 2
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0094 12
LF

2077000000-E 815 6" OUTLET PIPE

0095 35
TON

2143000000-E 818 BLOTTING SAND

0096 11.3
CY

2209000000-E 838 ENDWALLS

0097 11.2
CY

2220000000-E 838 REINFORCED ENDWALLS

0098 16.307
CY

2253000000-E 840 PIPE COLLARS

0099 5.112
CY

2264000000-E 840 PIPE PLUGS

0100 52
CY

2275000000-E SP FLOWABLE FILL

0101 899
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0102 14.3
CY

2297000000-E 840 MASONRY DRAINAGE STRUCTURES
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0103 521.1
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0104 1
EA

2352000000-N 840 FRAME WITH GRATE, STD 840.****
(840.20)

0105 1
EA

2354200000-N 840 FRAME WITH GRATE, STD 840.24

0106 173
EA

2364000000-N 840 FRAME WITH TWO GRATES, STD
840.16

0107 23
EA

2364200000-N 840 FRAME WITH TWO GRATES, STD
840.20

0108 9
EA

2365000000-N 840 FRAME WITH TWO GRATES, STD
840.22

0109 83
EA

2366000000-N 840 FRAME WITH TWO GRATES, STD
840.24

0110 21
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0111 85
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0112 232
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0113 238
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0114 24
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54

0115 144
LF

2418000000-E SP FRAME WITH GRATES, DRIVEWAY
DROP INLET

0116 6
EA

2440000000-N 852 CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN

0117 172
EA

2451000000-N 852 CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0118 1
EA

2462000000-E 836 **" SLUICE GATE
(36")

0119 1
EA

2462000000-E 836 **" SLUICE GATE
(42" )
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0120 1,678
SY

2489000000-E SP GENERIC DRAINAGE ITEM
POLYPROPYLENE NONWOVEN
GEOTEXTILE FABRIC

0121 5.7
CY

2495000000-E SP GENERIC DRAINAGE ITEM
CONCRETE FILL IN RISER

0122 2,690
LF

2535000000-E 846 **" X **" CONCRETE CURB
(8" X 18")

0123 1,240
LF

2538000000-E 846 **'-**" CONCRETE CURB & GUTTER
(2'-0")

0124 3,270
LF

2538000000-E 846 **'-**" CONCRETE CURB & GUTTER
(2'-9")

0125 32,730
LF

2542000000-E 846 1'-6" CONCRETE CURB & GUTTER

0126 74,600
LF

2549000000-E 846 2'-6" CONCRETE CURB & GUTTER

0127 555
LF

2556000000-E 846 SHOULDER BERM GUTTER

0128 380
LF

2577000000-E 846 CONCRETE EXPRESSWAY GUTTER

0129 21,270
SY

2591000000-E 848 4" CONCRETE SIDEWALK

0130 300
EA

2605000000-N 848 CONCRETE CURB RAMPS

0131 1,050
SY

2612000000-E 848 6" CONCRETE DRIVEWAY

0132 330
SY

2619000000-E 850 4" CONCRETE PAVED DITCH

0133 92
SY

2627000000-E 852 4" CONCRETE ISLAND COVER

0134 20,270
SY

2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0135 4
EA

2710000000-N 854 CONCRETE BARRIER TRANSITION
SECTION

0136 2,200
LF

2717000000-E 854 VARIABLE HEIGHT CONCRETE
BARRIER, TYPE ************
(III)
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0137 170
LF

2717200000-E 854 MEDIAN HAZARD PROTECTION

0138 580
LF

2724000000-E 857 PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0139 10
EA

2800000000-N 858 ADJUSTMENT OF CATCH BASINS

0140 3
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0141 3
EA

2860000000-N 859 CONVERT EXISTING CATCH BASIN TO
JUNCTION BOX

0142 7
EA

2905000000-N 859 CONVERT EXISTING DROP INLET TO
JUNCTION BOX

0143 1
EA

2920000000-N 859 CONVERT EXISTING DROP INLET TO
CATCH BASIN

0144 3
EA

3001000000-N SP IMPACT ATTENUATOR UNITS, TYPE
TL-3

0145 14,225
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0146 675
LF

3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP
CURVED

0147 6
EA

3105000000-N 862 STEEL BEAM GUARDRAIL TERMINAL
SECTIONS

0148 105
EA

3145000000-E 862 EXTRA LENGTH GUARDRAIL POST (**'
STEEL)
(8')

0149 30
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0150 5
EA

3195000000-N 862 GUARDRAIL END UNITS, TYPE AT-1

0151 41
EA

3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1

0152 4
EA

3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE III

0153 44
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3
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0154 3
EA

3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B-
77

0155 400
LF

3345000000-E 864 REMOVE & RESET EXISTING
GUARDRAIL

0156 8,900
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0157 2,820
LF

3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC

0158 165
EA

3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" LONG

0159 67
EA

3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" LONG

0160 300
LF

3533000000-E 866 CHAIN LINK FENCE, **" FABRIC
(60")

0161 900
LF

3533000000-E 866 CHAIN LINK FENCE, **" FABRIC
(96")

0162 6,500
LF

3536000000-E 866 CHAIN LINK FENCE, 48" FABRIC

0163 30
EA

3539000000-E 866 METAL LINE POSTS FOR **" CHAIN
LINK FENCE
(60")

0164 80
EA

3539000000-E 866 METAL LINE POSTS FOR **" CHAIN
LINK FENCE
(96")

0165 560
EA

3542000000-E 866 METAL LINE POSTS FOR 48" CHAIN
LINK FENCE

0166 4
EA

3545000000-E 866 METAL TERMINAL POSTS FOR **"
CHAIN LINK FENCE
(60")

0167 2
EA

3545000000-E 866 METAL TERMINAL POSTS FOR **"
CHAIN LINK FENCE
(96")

0168 40
EA

3548000000-E 866 METAL TERMINAL POSTS FOR 48"
CHAIN LINK FENCE

0169 14
EA

3554000000-E 866 METAL GATE POSTS FOR **" CHAIN
LINK FENCE, DOUBLE GATE
(48")
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0170 2
EA

3554000000-E 866 METAL GATE POSTS FOR **" CHAIN
LINK FENCE, DOUBLE GATE
(60")

0171 7
EA

3565000000-E 866 DOUBLE GATES, **" HIGH, **' WIDE, **'
OPENING
(48", 6', 12')

0172 1
EA

3565000000-E 866 DOUBLE GATES, **" HIGH, **' WIDE, **'
OPENING
(60", 6', 12')

0173 5,275
LF

3575000000-E SP GENERIC FENCING ITEM
PEDESTRIAN SAFETY RAIL

0174 1,640
TON

3628000000-E 876 RIP RAP, CLASS I

0175 200
TON

3635000000-E 876 RIP RAP, CLASS II

0176 6,450
TON

3642000000-E 876 RIP RAP, CLASS A

0177 13,600
TON

3649000000-E 876 RIP RAP, CLASS B

0178 15,370
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0179 6
CY

4048000000-E 902 REINFORCED CONCRETE SIGN
FOUNDATIONS

0180 333
CY

4057000000-E SP OVERHEAD FOOTING

0181 5,513
LB

4060000000-E 903 SUPPORTS, BREAKAWAY STEEL
BEAM

0182 11,250
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0183 8
EA

4096000000-N 904 SIGN ERECTION, TYPE D

0184 716
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0185 65
EA

4108000000-N 904 SIGN ERECTION, TYPE F
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0186 4
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)

0187 2
EA

4114000000-N 904 SIGN ERECTION, MILEMARKERS

0188 8
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(A)

0189 4
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(B)

0190 3
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(D)

0191 21
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(E)

0192 2
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(F)

0193 7
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(LOGO TRAILBLAZER)

0194 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(13+00 -Y23-)

0195 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(14+32 -Y40-)

0196 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(14+97 -Y17-)

0197 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(16+55 -Y31RPC-)

0198 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(17+03 -Y31RPA-)

0199 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(22+88 -Y16-)
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0200 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(609+50 -L-)

0201 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(698+45 -L-)

0202 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(712+77 -L-)

0203 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(728+23 -L-)

0204 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(731+90 -L-)

0205 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(734+85 -L-)

0206 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(739+32 -L-)

0207 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(786+50 -L-)

0208 Lump Sum4130000000-N 906 L.S.SUPPORTS, OVERHEAD SIGN
STRUCTURE *****
(796+89 -L-)

0209 16
EA

4138000000-N 907 DISPOSAL OF SUPPORT, STEEL BEAM

0210 251
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0211 30
EA

4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL

0212 13
EA

4237000000-N 907 STOCKPILE SIGN, D, E OR F

0213 2,208
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0214 624
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)
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0215 300
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0216 4
EA

4415000000-N 1115 FLASHING ARROW BOARD

0217 6
EA

4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN

0218 1,100
EA

4430000000-N 1130 DRUMS

0219 50
EA

4434000000-N 1140 SEQUENTIAL FLASHING WARNING
LIGHTS

0220 150
EA

4435000000-N 1135 CONES

0221 720
LF

4445000000-E 1145 BARRICADES (TYPE III)

0222 1,380
DAY

4455000000-N 1150 FLAGGER

0223 13
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0224 10
EA

4470000000-N 1160 REMOVE & RESET TEMPORARY
CRASH CUSHION

0225 3,800
LF

4485000000-E 1170 PORTABLE CONCRETE BARRIER

0226 2,500
LF

4490000000-E 1170 PORTABLE CONCRETE BARRIER
(ANCHORED)

0227 2,500
LF

4500000000-E 1170 REMOVE AND RESET PORTABLE
CONCRETE BARRIER

0228 3,800
LF

4505000000-E 1170 REMOVE & RESET PORTABLE
CONCRETE BARRIER (ANCHORED)

0229 1,080
HR

4510000000-N 1190 LAW ENFORCEMENT

0230 80
LF

4590000000-E SP GENERIC TRAFFIC CONTROL ITEM
PEDESTRIAN CHANNELIZING
DEVICES

0231 256
SF

4595000000-E SP GENERIC TRAFFIC CONTROL ITEM
HIGH VISIBILITY PORTABLE SIGNS
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0232 8
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
AUDIBLE WARNING DEVICES

0233 2
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
CONNECTED LANE CLOSURE
SYSTEM

0234 150
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
HIGH VISIBILITY DRUMS

0235 2
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
TEMPORARY CURB RAMPS

0236 4,243
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS

0237 250
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0238 7,500
LF

4695000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)

0239 4,300
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0240 6,025
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0241 193
EA

4720000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0242 693
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0243 22
EA

4726100000-E 1205 HEATED-IN-PLACE THERMOPLASTIC
PAVEMENT MARKING CHARACTER
(120 MILS)

0244 152
EA

4726110000-E 1205 HEATED-IN-PLACE THERMOPLASTIC
PAVEMENT MARKING SYMBOL (90
MILS)

0245 6,800
LF

4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0246 400
LF

4780000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (8")
(IV)

0247 8
EA

4800000000-N 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING CHARACTER, TYPE **
(IV)
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0248 24
EA

4805000000-N 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(IV)

0249 374,538
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0250 9,600
LF

4815000000-E 1205 PAINT PAVEMENT MARKING LINES (6")

0251 14,905
LF

4820000000-E 1205 PAINT PAVEMENT MARKING LINES (8")

0252 9,006
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0253 102
EA

4840000000-N 1205 PAINT PAVEMENT MARKING
CHARACTER

0254 592
EA

4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL

0255 265
LF

4846000000-E 1205 POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(12", 30 MILS)

0256 208,000
LF

4846000000-E 1205 POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(4", 30 MILS)

0257 6,000
LF

4846000000-E 1205 POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(6", 30 MILS)

0258 28,500
LF

4846000000-E 1205 POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(8", 30 MILS)

0259 8
EA

4847300000-N 1205 IN LANE ROUTE SHIELDS

0260 11,550
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0261 50
LF

4855000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (6")

0262 795
LF

4860000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (8")

0263 125
LF

4870000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (24")
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0264 22
EA

4875000000-N 1205 REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0265 60
LF

4890000000-E SP GENERIC PAVEMENT MARKING ITEM
YIELD LINE THERMOPLASTIC
PAVEMENT MARKING (24", 90 MILS)

0266 30
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0267 4
EA

5010000000-E 1401 100' HIGH MOUNT STANDARD

0268 1
EA

5020000000-N 1401 PORTABLE DRIVE UNIT

0269 25
CY

5025000000-E SP HIGH MOUNT FOUNDATIONS

0270 24
EA

5030000000-N SP HIGH MOUNT LUMINAIRES ********
(560W LED)

0271 12
EA

5050000000-N 1404 LIGHT STANDARDS, TYPE MTLT
************
(45' SA, 15' ARM)

0272 10
EA

5070000000-N SP STANDARD FOUNDATION *********
(TYPE R1)

0273 2
EA

5070000000-N SP STANDARD FOUNDATION *********
(TYPE R2)

0274 12
EA

5080000000-N SP LIGHT STANDARD LUMINAIRES, TYPE
************
(RDW, 285W LED)

0275 1
EA

5120000000-N 1407 ELECTRIC SERVICE POLE ************
(30' CLASS 4)

0276 25
LF

5125000000-E 1407 ELECTRIC SERVICE LATERAL
************
(3 #1/0 USE)

0277 1
EA

5145000000-N 1408 LIGHT CONTROL EQUIPMENT, TYPE
RW ************
(240/480 V)

0278 595
LF

5150000000-E 1409 ELECTRICAL DUCT, TYPE **, SIZE *****
(TL, 3")

0279 160
LF

5150000000-E 1409 ELECTRICAL DUCT, TYPE **, SIZE *****
(TL, 4")
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0280 190
LF

5155000000-E 1409 ELECTRICAL DUCT, TYPE BD, SIZE
*****
(2")

0281 20
LF

5170000000-E 1410 ** #8 W/G FEEDER CIRCUIT
(2)

0282 200
LF

5180000000-E 1410 ** #4 W/G FEEDER CIRCUIT
(2)

0283 4,943
LF

5205000000-E 1410 ** #8 W/G FEEDER CIRCUIT IN *****"
CONDUIT
(2, 1-1/2")

0284 2,025
LF

5215000000-E 1410 ** #4 W/G FEEDER CIRCUIT IN *****"
CONDUIT
(2, 1-1/2")

0285 1
EA

5240000000-N 1411 ELECTRICAL JUNCTION BOXES
************
(CS36)

0286 4
EA

5240000000-N 1411 ELECTRICAL JUNCTION BOXES
************
(HM18)

0287 9
EA

5240000000-N 1411 ELECTRICAL JUNCTION BOXES
************
(IG18)

0288 2
EA

5240000000-N 1411 ELECTRICAL JUNCTION BOXES
************
(IG36)

0289 12
EA

5240000000-N 1411 ELECTRICAL JUNCTION BOXES
************
(LS18)

0290 Lump Sum5255000000-N 1413 L.S.PORTABLE LIGHTING

0291 4
EA

5270000000-N SP GENERIC LIGHTING ITEM
REMOVE 100' HIGH MAST STANDARD

0292 4
EA

5270000000-N SP GENERIC LIGHTING ITEM
REMOVE 100' HIGH MAST STANDARD
FOUNDATION

0293 1
EA

5270000000-N SP GENERIC LIGHTING ITEM
REMOVE CONTROL SYSTEM -
DISPOSE

0294 12
EA

5270000000-N SP GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD
FOUNDATION
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0295 12
EA

5270000000-N SP GENERIC LIGHTING ITEM
REMOVE SINGLE ARM LIGHT
STANDARD - DISPOSE

0296 1,872
LF

5325600000-E 1510 6" WATER LINE

0297 7,382
LF

5325800000-E 1510 8" WATER LINE

0298 4,670
LF

5326200000-E 1510 12" WATER LINE

0299 10,212
LF

5326600000-E 1510 16" WATER LINE

0300 88,000
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0301 20
EA

5540000000-E 1515 6" VALVE

0302 10
EA

5546000000-E 1515 8" VALVE

0303 2
EA

5558000000-E 1515 12" VALVE

0304 5
EA

5558600000-E 1515 16" VALVE

0305 5
EA

5563000000-E 1515 **" PLUG VALVE
(3")

0306 4
EA

5563000000-E 1515 **" PLUG VALVE
(4")

0307 4
EA

5563000000-E 1515 **" PLUG VALVE
(6")

0308 4
EA

5563000000-E 1515 **" PLUG VALVE
(8")

0309 2
EA

5571600000-E 1515 6" TAPPING SLEEVE & VALVE

0310 10
EA

5571800000-E 1515 8" TAPPING SLEEVE & VALVE

0311 23
EA

5572200000-E 1515 12" TAPPING SLEEVE & VALVE
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0312 13
EA

5572600000-E 1515 16" TAPPING SLEEVE & VALVE

0313 6
EA

5589200000-E 1515 2" AIR RELEASE VALVE

0314 3
EA

5606000000-E 1515 2" BLOW OFF

0315 1
EA

5643100000-E 1515 3/4" WATER METER

0316 1
EA

5643800000-E 1515 8" WATER METER

0317 123
EA

5648000000-N 1515 RELOCATE WATER METER

0318 1
EA

5653000000-E 1515 **" DCV BACKFLOW PREVENTION
ASSEMBLY
(1")

0319 1
EA

5653200000-E 1515 2" DCV BACKFLOW PREVENTION
ASSEMBLY

0320 1
EA

5653400000-E 1515 4" DCV BACKFLOW PREVENTION
ASSEMBLY

0321 24
EA

5656000000-E 1515 **" RPZ BACKFLOW PREVENTION
ASSEMBLY
(1")

0322 9
EA

5656000000-E 1515 **" RPZ BACKFLOW PREVENTION
ASSEMBLY
(1-1/2")

0323 21
EA

5656000000-E 1515 **" RPZ BACKFLOW PREVENTION
ASSEMBLY
(3/4")

0324 6
EA

5656200000-E 1515 2" RPZ BACKFLOW PREVENTION
ASSEMBLY

0325 2
EA

5656800000-E 1515 8" RPZ BACKFLOW PREVENTION
ASSEMBLY

0326 13
EA

5666000000-N 1515 FIRE HYDRANT

0327 40
EA

5672000000-N 1515 RELOCATE FIRE HYDRANT
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0328 205
LF

5673000000-E 1515 FIRE HYDRANT LEG

0329 139
LF

5686000000-E 1515 **" WATER SERVICE LINE
(2")

0330 30
LF

5686000000-E 1515 **" WATER SERVICE LINE
(8")

0331 673
LF

5686500000-E 1515 WATER SERVICE LINE

0332 898
LF

5691300000-E 1520 8" SANITARY GRAVITY SEWER

0333 5,878
LF

5709000000-E 1520 **" FORCE MAIN SEWER
(3")

0334 5,299
LF

5709200000-E 1520 4" FORCE MAIN SEWER

0335 3,088
LF

5709300000-E 1520 6" FORCE MAIN SEWER

0336 165
LF

5709400000-E 1520 8" FORCE MAIN SEWER

0337 298
LF

5768500000-E 1520 SEWER SERVICE LINE

0338 6,900
LB

5769000000-E 1520 DUCTILE IRON SEWER PIPE FITTINGS

0339 1
EA

5773000000-N SP UTILITY VAULT

0340 7
EA

5776000000-E 1525 5' DIA UTILITY MANHOLE

0341 101.64
LF

5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA

0342 9,180
LF

5801000000-E 1530 ABANDON 8" UTILITY PIPE

0343 3,535
LF

5804000000-E 1530 ABANDON 12" UTILITY PIPE

0344 8,404
LF

5810000000-E 1530 ABANDON 16" UTILITY PIPE
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0345 1
EA

5815000000-N 1530 REMOVE WATER METER

0346 12
EA

5815500000-N 1530 REMOVE FIRE HYDRANT

0347 2
EA

5816000000-N 1530 ABANDON UTILITY MANHOLE

0348 350
LF

5835000000-E 1540 **" ENCASEMENT PIPE
(10")

0349 140
LF

5835600000-E 1540 12" ENCASEMENT PIPE

0350 650
LF

5835700000-E 1540 16" ENCASEMENT PIPE

0351 337
LF

5835900000-E 1540 20" ENCASEMENT PIPE

0352 100
LF

5836000000-E 1540 24" ENCASEMENT PIPE

0353 100
LF

5836200000-E 1540 30" ENCASEMENT PIPE

0354 350
LF

5872500000-E 1550 BORE AND JACK OF **"
(10")

0355 140
LF

5872500000-E 1550 BORE AND JACK OF **"
(12")

0356 650
LF

5872500000-E 1550 BORE AND JACK OF **"
(16")

0357 337
LF

5872500000-E 1550 BORE AND JACK OF **"
(20")

0358 100
LF

5872500000-E 1550 BORE AND JACK OF **"
(24")

0359 100
LF

5872500000-E 1550 BORE AND JACK OF **"
(30")

0360 1
EA

5882000000-N SP GENERIC UTILITY ITEM
3" CHECK VALVE

0361 1
EA

5882000000-N SP GENERIC UTILITY ITEM
6" FP BACKFLOW PREVENTOR
ASSEMBLY
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0362 1
EA

5882000000-N SP GENERIC UTILITY ITEM
8" RPDA BACKFLOW PREVENTION
ASSEMBLY

0363 1
EA

5882000000-N SP GENERIC UTILITY ITEM
ABANDON BACKFLOW PREVENTOR

0364 33
EA

5882000000-N SP GENERIC UTILITY ITEM
CIPP LINING EXISTING UTILITY
MANHOLE

0365 1
EA

5882000000-N SP GENERIC UTILITY ITEM
FLUSH VALVE

0366 8,439
LF

5888000000-E SP GENERIC UTILITY ITEM
CIPP LINING

0367 82,220
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0368 8,170
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0369 20,680
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0370 21,235
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0371 130
ACR

6015000000-E 1615 TEMPORARY MULCHING

0372 7,500
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0373 39.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0374 4,795
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0375 12,900
LF

6029000000-E SP SAFETY FENCE

0376 74,740
CY

6030000000-E 1630 SILT EXCAVATION

0377 376,345
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0378 345
SY

6037000000-E 1629 COIR FIBER MAT
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0379 48,585
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0380 2,300
SY

6043000000-E 1644 LOW PERMEABILITY GEOTEXTILE

0381 50
LF

6046000000-E 1636 TEMPORARY PIPE FOR STREAM
CROSSING

0382 5,685
SY

6048000000-E SP FLOATING TURBIDITY CURTAIN

0383 42
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0384 5,210
LB

6071002000-E 1642 FLOCCULANT

0385 600
LF

6071012000-E 1642 COIR FIBER WATTLE

0386 320
LF

6071014000-E 1642 COIR FIBER WATTLE BARRIER

0387 6,445
LF

6071030000-E 1640 COIR FIBER BAFFLE

0388 18
EA

6071050000-E 1644 **" SKIMMER
(1-1/2")

0389 5
EA

6071050000-E 1644 **" SKIMMER
(2")

0390 4
EA

6071050000-E 1644 **" SKIMMER
(2-1/2")

0391 2
EA

6071050000-E 1644 **" SKIMMER
(3")

0392 2
EA

6071050000-E 1644 **" SKIMMER
(4")

0393 130
ACR

6084000000-E 1660 SEEDING & MULCHING

0394 65
ACR

6087000000-E 1660 MOWING

0395 1,600
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING
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0396 4.75
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0397 2,950
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0398 840
SY

6102000000-E 1664 SODDING

0399 30
M/G

6105000000-E 1664 WATER

0400 88.25
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0401 87
LF

6111000000-E SP IMPERVIOUS DIKE

0402 60
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0403 62
MHR

6114800000-N SP MANUAL LITTER REMOVAL

0404 10
TON

6114900000-E SP LITTER DISPOSAL

0405 100
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0406 55
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0407 1.5
ACR

6123000000-E 1670 REFORESTATION

0408 1,584
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
CLEANOUT

0410 475
SY

6141000000-E SP GENERIC EROSION CONTROL ITEM
PERMANENT SOIL REINFORCEMENT
MAT, TYPE 2

0411 96
EA

7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0412 90,430
LF

7060000000-E 1705 SIGNAL CABLE

0413 509
EA

7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3
SECTION)
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0414 52
EA

7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4
SECTION)

0415 18
EA

7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5
SECTION)

0416 24
EA

7204000000-N 1705 LOUVER

0417 24,180
LF

7252000000-E 1710 MESSENGER CABLE (1/4")

0418 16,030
LF

7264000000-E 1710 MESSENGER CABLE (3/8")

0419 4,780
LF

7279000000-E 1715 TRACER WIRE

0420 200
LF

7288000000-E 1715 PAVED TRENCHING (***********)
(2, 2")

0421 17,140
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(1, 2")

0422 4,170
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(2, 2")

0423 350
LF

7300100000-E 1715 UNPAVED TRENCHING FOR
TEMPORARY LEAD-IN

0424 8,450
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(2, 2")

0425 1,950
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(3, 2")

0426 100
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(4, 2")

0427 287
EA

7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)

0428 110
EA

7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0429 81
EA

7360000000-N 1720 WOOD POLE

0430 190
EA

7372000000-N 1721 GUY ASSEMBLY
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0431 35
EA

7408000000-E 1722 1" RISER WITH WEATHERHEAD

0432 35
EA

7420000000-E 1722 2" RISER WITH WEATHERHEAD

0433 34
EA

7432000000-E 1722 2" RISER WITH HEAT SHRINK TUBING

0434 24,330
LF

7444000000-E 1725 INDUCTIVE LOOP SAWCUT

0435 89,980
LF

7456100000-E 1726 LEAD-IN CABLE (14-2)

0436 39
EA

7481000000-N SP SITE SURVEY

0437 97
EA

7481240000-N SP CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0438 37
EA

7481260000-N SP EXTERNAL LOOP EMULATOR
PROCESSING UNIT

0439 27,420
LF

7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(48)

0440 13,950
LF

7528000000-E 1730 DROP CABLE

0441 22
EA

7540000000-N 1731 SPLICE ENCLOSURE

0442 35
EA

7552000000-N 1731 INTERCONNECT CENTER

0443 59
EA

7566000000-N 1733 DELINEATOR MARKER

0444 16
EA

7576000000-N SP METAL STRAIN SIGNAL POLE

0445 36
EA

7588000000-N SP METAL POLE WITH SINGLE MAST ARM

0446 7
EA

7590000000-N SP METAL POLE WITH DUAL MAST ARM

0447 59
EA

7613000000-N SP SOIL TEST
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0448 354
CY

7614100000-E SP DRILLED PIER FOUNDATION

0449 3
EA

7630000000-N SP METAL STRAIN POLE DESIGN

0450 43
EA

7631000000-N SP MAST ARM WITH METAL POLE
DESIGN

0451 220
EA

7636000000-N 1745 SIGN FOR SIGNALS

0452 13
EA

7642100000-N 1743 TYPE I POST WITH FOUNDATION

0453 107
EA

7642200000-N 1743 TYPE II PEDESTAL WITH FOUNDATION

0454 35
EA

7684000000-N 1750 SIGNAL CABINET FOUNDATION

0455 35
EA

7696000000-N 1751 CONTROLLERS WITH CABINET
(************************)
(2070LX, BASE MOUNTED)

0456 181
EA

7744000000-N 1751 DETECTOR CARD (TYPE 170)

0457 35
EA

7901000000-N 1753 CABINET BASE EXTENDER

0458 11
EA

7980000000-N SP GENERIC SIGNAL ITEM
DIGITAL CCTV CAMERA ASSEMBLY

0459 35
EA

7980000000-N SP GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0460 100
EA

7980000000-N SP GENERIC SIGNAL ITEM
LUMINAIRE ARM FOR TEMPORARY
VIDEO SYSTEM

0461 2
EA

7980000000-N SP GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

0462 67
EA

7980000000-N SP GENERIC SIGNAL ITEM
RELOCATE TEMPORARY CAMERA
SENSOR UNIT

0539 60
MO

0000720000-N SP FIELD OFFICE
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0540 528
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION,
TYPE 1

0541 Lump Sum0000900000-N SP L.S.GENERIC MISCELLANEOUS ITEM
PUBLIC INVOLVEMENT TECHNICIAN

******* BEGIN SCHEDULE  AA  ******
*******      ( 5 ALTERNATES )      *******

0463
AA1

4,350
EA

4894900000-E SP GENERIC PAVEMENT MARKING ITEM
10' INLAID PAVEMENT MARKINGS

*** OR ***

0464
AA2

4,350
EA

4894900000-E SP GENERIC PAVEMENT MARKING ITEM
10' RUMBLE SKIPS

*** OR ***

0465
AA3

4,350
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
INLAID CRADLE MARKERS

*** OR ***

0466
AA4

4,350
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
INLAID RAISED PAVEMENT MARKERS

*** OR ***

0467
AA5

4,350
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
POLYCARBONATE H-SHAPED
MARKERS

***** END SCHEDULE AA *****

CULVERT ITEMS

0468 Lump Sum8130000000-N 414 L.S.BOX CULVERT EXCAVATION, STA
********
(783+89.30 -L-)

0469 48
TON

8133000000-E 414 FOUNDATION CONDITIONING
MATERIAL, BOX CULVERT

0470 53.9
CY

8196000000-E 420 CLASS A CONCRETE (CULVERT)

0471 5,945
LB

8245000000-E 425 REINFORCING STEEL (CULVERT)

WALL ITEMS

0472 2,103
SF

8801000000-E SP MSE RETAINING WALL NO ****
(24)

0473 1,358
SF

8801000000-E SP MSE RETAINING WALL NO ****
(25)
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County: IREDELL, CATAWBA

0474 2,165
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W1)

0475 905
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W13)

0476 1,269
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W14)

0477 716
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W15)

0478 1,197
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W17)

0479 950
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W19)

0480 3,298
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W2)

0481 678
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W20)

0482 873
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W21)

0483 214
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W22)

0484 2,286
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W26)

0485 132
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W27)

0486 687
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W29)

0487 2,599
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W3)

0488 487
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W30)

0489 1,095
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W31)

0490 206
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W32)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: IREDELL, CATAWBA

0491 1,452
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W33)

0492 4,805
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W35)

0493 5,850
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W36)

0494 366
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W37)

0495 564
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W39)

0496 759
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W4)

0497 988
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W40)

0498 1,078
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W41)

0499 2,863
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W42)

0500 419
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W45)

0501 667
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W46)

0502 2,937
SF

8801000000-E SP MSE RETAINING WALL NO ****
(W5)

0503 6,631
SF

8802014000-E SP SOLDIER PILE RETAINING WALLS

0504 3,402
SF

8802031000-E 455 PRECAST GRAVITY RETAINING
WALLS

STRUCTURE ITEMS

0505 Lump Sum8017000000-N SP L.S.CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(471+85.00 -L-)

0506 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(733+32.53 -L-)
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County: IREDELL, CATAWBA

0507 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0508 Lump Sum8091000000-N 410 L.S.FOUNDATION EXCAVATION FOR BENT
NO ** AT STATION *********
(1, 733+32.53 -L-)

0509 800
LF

8108000000-E 411 **'-**" DIA DRILLED PIERS
(3'-6")

0510 1,743.6
LF

8108000000-E 411 **'-**" DIA DRILLED PIERS
(8'-0")

0511 1,417.5
LF

8111000000-E 411 PERMANENT STEEL CASING FOR **'-
**" DIA DRILLED PIER
(8'-0")

0512 465.6
LF

8111400000-E 411 PERMANENT STEEL CASING FOR 3'-6"
DIA DRILLED PIER

0513 24
EA

8113000000-N 411 SID INSPECTIONS

0514 24
EA

8115000000-N 411 CSL TESTING

0515 27,886
SF

8147000000-E 420 REINFORCED CONCRETE DECK SLAB

0516 62,008
SF

8154000000-E 420 REINFORCED CONCRETE DECK SLAB
(SAND LIGHTWEIGHT CONCRETE)

0517 74,297
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0518 1,502.6
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0519 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(471+85.00 -L-)

0520 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(733+32.53 -L-)

0521 904,717
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0522 121,502
LB

8238000000-E 425 SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)
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0523 3,106.5
LF

8265000000-E 430 54" PRESTRESSED CONCRETE
GIRDERS

0524 94
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0525 8,040
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0526 1,592.78
LF

8475000000-E 460 TWO BAR METAL RAIL

0527 1,237.75
LF

8503000000-E 460 CONCRETE BARRIER RAIL

0528 1,268.75
LF

8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL

0529 1,267.75
LF

8517000000-E 460 1'-**" X *****" CONCRETE PARAPET
(1'-2" X 2'-6")

0530 347.96
LF

8517000000-E 460 1'-**" X *****" CONCRETE PARAPET
(1'-2" X 3'-3")

0531 140.6
SY

8531000000-E 462 4" SLOPE PROTECTION

0532 1,171
TON

8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)

0533 1,300
SY

8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0534 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0535 Lump Sum8706000000-N SP L.S.EXPANSION JOINT SEALS

0536 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
16" WATER LINE PIPE & SUSPENSION
SYSTEM

0537 8,502.08
LF

8867000000-E SP GENERIC STRUCTURE ITEM
MODIFIED 74" PRESTRESSED
CONCRETE GIRDERS

0538 24
EA

8897000000-N SP GENERIC STRUCTURE ITEM
THERMAL INTEGRITY PROFILER

Total Amount Of Bid For Entire Project :1200/Oct08/Q5320559.229/D2542194083000/E539
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Charlotte, NC 28202

NC License Number F-0991

900 West Trade St., Suite 715

STV ENGINEERS,  INC.

471+85.00 -L-

CATAWBA & IREDELL

DEPARTMENT OF TRANSPORTATION

 SHEET 1 OF 2

7-24
73

DRILLED PIER

 

28479
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NG EE
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O
F

SSION

A
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O
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A

 @ 3'-0" CTS.

 2" B.B.U.

…"=1'

50'-11" (OUT-TO-OUT)

5'-7•"45'-3•"

23'-0"

37'-0" (CLEAR ROADWAY)1'-0"10'-0" (MULTI-USE PATH) 1'-7•"1'-3•"

1•"1'-6"1•" 1'-2"

2•" CL.

1‚" CL.

 (SEE NOTES)

 1‚" B.B.U.

3"

3-#5 "B" BARS

 { GDR. 1

{ GDR. 2  { GDR. 3  { GDR. 4  { GDR. 5
 { GDR. 6

3'-1" 3'-1"6 SPA. @ 7'-5•" = 44'-9"

{ GDR. 7 

 (TYP.)

 METAL FORMS

 STAY-IN-PLACE

 RAIL

 BARRIER

 CONCRETE

 (LEVEL)

 CONST. JT.
GRADE POINT 

SURVEY LINE

0.02

0.02

0.02  CONST JT.

BARRIER RAIL 

DRAIN THROUGH

 BARRIER RAIL

 CONCRETE

 2'-8" VERTICAL

8•" 8•"

33 SPA. @ 1'-6" CTS.

 (LEVEL)

 CONST. JT.

3•"

{ 2-1"€ GROOVES

(TYP. EA. SIDE)

1'-8"

OVERHANG)

(TYP. EA.

2 SPA. @ 7" SPA.

3"

(TYP. EA. SIDE) 

#4 "B" BAR

(T
Y

P
.)

1'-0" 5‚" CONT.

1'-0"4•"

(SEE NOTES)

BEAM BOLSTER

(SEE NOTES)

HIGH CHAIR

NOTES:

7-23

(TYP. EA. BAY)

@ 8•" SPA.

7-#5 "B" BARS

 (SEE "BARRIER RAIL" SHEETS FOR DETAILS)

 8"x6" BLOCKOUT FOR DRAINAGE

8‚" UNIFORM SLAB

50'-11" (OUT-TO-OUT)

5'-7•"45'-3•"

37'-0" (CLEAR ROADWAY)1'-0"10'-0" (MULTI-USE PATH) 1'-7•"1'-3•"

1•"1'-6"1•" 1'-2"

8•" 8•"

23'-0"

3"

(TYP. EA. SIDE) 

#6 "B" BAR

GRADE POINT 

SURVEY LINE

0.02

34-#6 "B" BARS @ 1'-6" CTS. (TOP OF SLAB)

33-#6 "B" BARS @ 1'-6" CTS. (TOP OF SLAB)

33-#6 "B" BARS @ 1'-6" CTS. (TOP OF SLAB)

1'-2•"

1'-8•"

1'-8•"

1'-2•"

K. BAILEY

SUPERSTRUCTURE

TYPICAL SECTION

END DIAPHRAGMS

SEE "TYPICAL SECTION DETAILS" SHEET 2 OF 2)

(FOR END DIAPHRAGM REINFORCEMENT,

INTERMEDIATE DIAPHRAGMS

TYPICAL SECTION

TYPICAL SECTION

(TYP. EA. BAY)

@ 8•" SPA.

3'-1" 3'-1"

 { GDR. 1

{ GDR. 2  { GDR. 3  { GDR. 4  { GDR. 5
 { GDR. 6

{ GDR. 7 

6 SPA. @ 7'-5•" = 44'-9"

3"

3-#5 "B" BARS

OVERHANG)

(TYP. EA.

2 SPA. @ 7" SPA.

4•"

(SEE NOTES)

BEAM BOLSTER

1'-8"

BRIDGE CONTROL LINE

BRIDGE CONTROL LINE

0.02

0.02 (LEVEL)

 CONST. JT.

2•" CL.

 GIRDER (TYP.)

 CONCRETE

 PRESTRESSED

 74" M.B.T.

 CONST JT.BARRIER RAIL 

DRAIN THROUGH

 BARRIER RAIL

 CONCRETE

 2'-8" VERTICAL

PARAPET)

RAIL (WITH 

2 BAR METAL 

PARAPET)

RAIL (WITH 

2 BAR METAL  RAIL

 BARRIER

 CONCRETE

 (LEVEL)

 CONST. JT.

VKS

1'-7‚" "‚1'-7

1'-7‚" 1'-7‚"

 GIRDER (TYP.)

 CONCRETE

 PRESTRESSED

 74" M.B.T.

1
1
ƒ

"

11ƒ" TOP OF SLAB

3•" BUILD UP @ { BRG.

#5 "A" BARS

2'-0"

(T
Y

P
.)

1
1
ƒ

"

(AT LINK SLAB AT BENT)

MBC 7-23

#5 "A" BARS

 @ 3'-0" CTS.

 1•" B.B.U.

7-#5 "B" BARS

1'-11•" 1'-11•""B" BARS

6-#5

(TYP. EA. BAY)

@ 8•" SPA.

5‚" CONT.

(SEE NOTES)

HIGH CHAIR

S1-11

*SEE "MAX. BUILD UP" TABLE

UNIT SPAN GDR. BUILD UP

4

3

2

1

I

F

E

B

2

2

2

2

2•"

3•"

3•"

2ƒ"

(SEE NOTES)

AND HANGER 

16" ~ WATERLINE

THEORETICAL GRADE LINE ELEVATIONS.

BASED ON PREDICTED FINAL CAMBER AND *

@ { BRG.

TO TOP OF GIRDER

34-#4 "B" BARS (TOP OF SLAB)

4'-0"33'-0"

2'-6•"4'-11"

-L-

-L-

MAX. BUILD UP AT MID-SPAN

UTILITY PLANS.

FOR DETAILS OF 16" ~ WATERLINE AND HANGER SYSTEM, SEE STRUCTURE 

STEEL DIAPHRAGMS" SHEET FOR DETAILS.

FOR INTERMEDIATE STEEL DIAPHRAGMS, SEE "SUPERSTRUCTURE INTERMEDIATE 

CAST IN THE UNIT.

COMPRESSIVE STRENGTH OF 3,000 PSI BEFORE ADDITIONAL CONCRETE IS 

PREVIOUSLY CAST CONCRETE IN SPAN I SHALL HAVE ATTAINED A MINIMUM 

CONCRETE IS CAST IN THE UNIT.

MINIMUM COMPRESSIVE STRENGTH OF 3,000 PSI BEFORE ADDITIONAL 

PREVIOUSLY CAST CONCRETE IN UNITS 1, 2 & 3 SHALL HAVE ATTAINED A 

NECESSARY, TO MAINTAIN PROPER CLEARANCE, DUE TO GIRDER CAMBER.

CENTERLINE OF BEARING. CONTRACTOR SHALL ADJUST HEIGHTS, AS 

HEIGHT OF BEAM BOLSTER AND CONTINUOUS HIGH CHAIR IS CALCULATED AT 

INTERFERENCE WITH STIRRUPS IN PRESTRESSED CONCRETE GIRDERS.

LONGITUDINAL STEEL MAY BE SHIFTED SLIGHTLY, AS NECESSARY, TO AVOID 

FORMS.

OF "A" BARS A CLEAR DISTANCE OF 2•" ABOVE THE TOP OF THE REMOVABLE 

DECK (C.H.C.M.) @ 4'-0" CTS. WITH A HEIGHT TO SUPPORT THE BOTTOM MAT 

USING REMOVABLE FORMS, PROVIDE CONTINUOUS HIGH CHAIRS FOR METAL 

STAY-IN-PLACE FORMS TO SUPPORT THE BOTTOM MAT OF "A" BARS. WHEN 

PROVIDE A 1‚" HIGH BEAM BOLSTERS UPPER AT 4'-0" CTS. ATOP THE METAL 

{ WATERLINE 

1'-0"

3•"

{ 2-1"€ GROOVES

(TYP. EA. SIDE)

1'-0"

{ WATERLINE 

(SEE NOTES)

AND HANGER 

16" ~ WATERLINE

Docusign Envelope ID: 66476FA9-C792-4C92-888F-558D9AD4C5F4
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 OVER EXT. GDR.)

 2-#8K1 (TYP.
 OVER INT. GDR.)

 2-#8K2 (TYP.

2'-2ƒ"2'-2ƒ"

(TYP.) (TYP.)
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END BENT 1 SHOWN,
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FACE

FILL
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NOTES: 
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SEE PLAN OF SPANS SHEETS.

FOR DETAIL ``A'' AND ``B'' LOCATIONS,
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 #8K2 (TYP.

TYPICAL EACH SPAN)

(DIMENSIONS AND BARS

END DIAPHRAGM AT BENT 2, 5, & 8

2"

EDGE OF DECK

 

 #5G1

MBC

VKS 7-23

8-23 K. BAILEY

 SHEET 2 OF 2

1'-0" END 1'-0" END1'-4•"

(16" ~ WATERLINE NOT SHOWN FOR CLARITY)

(AT END BENTS & EXPANSION BENTS)

("G" BAR NOT SHOWN FOR CLARITY)
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ELEVATION

16'-0" 16'-0"4'-5•" 4'-5•"

PIER 1

{ DRILLED

PIER 2

{ DRILLED

PIER 3

{ DRILLED

PIER 4

{ DRILLED

 

(TYP. UNDER EA. "M" BAR)

APPROVED BAR SUPPORT

(T
Y

P
.)

(T
Y

P
.)

9
"

6
"

3'-6" ~ DRILLED

BOT. OF CAP (TYP.)

CONST. JT. @ 

BOTTOM OF CAP 

2'-0" 2'-0"

30 SPA. @ 5" 19 SPA. @ 5" 30 SPA. @ 5"

5"

7 SPA. @ 4"
7 SPA. @ 4"

 EL. 772.76  EL. 772.91  EL. 773.06
EL. 773.21 

 EL. 773.36

 EL. 773.51

EL. 773.65 

EL. 768.63 (LEVEL)

EL. 772.63 

EL. 772.63 

 EL. 772.78

EL. 773.08 

EL. 773.23 

 EL. 773.52 6-#9B2

 6-#9B3

 1-#6B4 (EA. FACE)

4•" @ 6•"

6 SPA.

7-#4U2

@ 1'-3"

2 SPA.

#4U2

3-
 6-#4B7

A

A

4'-2"11'-10"

 (2'-5" MIN. SPLICE)

 (2 BAR RUNS)

 7-#4K1 (EA. FACE)

51-#5V1 @ 1'-0" MAX. CTS. (EACH FACE)

51-#4U1 @ 1'-0" MAX. CTS.

3" 3"

TOP OF WINGWALL

EL. 780.42 (LEVEL)
TOP OF WINGWALL

EL. 781.38 (LEVEL)

EL. 779.64

@ FILL FACE

EL. 779.75

@ FILL FACE
EL. 778.74

@ FILL FACE

B

B

P
O

U
R
 
2

P
O

U
R
 
1

(M
I

N
.)

4
'-

0
"

NOTES:

 

 

TERMINATION

3" SPIRAL

2
'-

1
"

M
I

N
.

3'-6" ~ DRILLED

SP (TYP.)

{ CAP

PIER &

{ DRILLED 

(TYP.)

4"

P
O

U
R
 
2

P
O

U
R
 
1

(M
I

N
.)

4
'-

0
"

4'-2"

2'-1"2'-1"

1'-0" BACKWALL

FACE

FILL

 CONST. JT.

DETAIL "A"

2'-8"

1'-4" 1'-4"

1'-6"

{ GDR.

 { BRG.

2
'-

1
"

 FILL FACE

56'-11"

48'-3•" 8'-7•"

4'-0" 4'-0" 4'-0" 4'-0" 4'-0" 4'-0"4'-1" 4'-1"

3
1
'-

3
"

3
'-

2
"

2
8
'-

1
"

3
3
'-

7
"

3
'-

2
"

3
0
'-

5
"

7'-5•"

2'-6•"

4'-11"

45'-3•"

47'-3•"

5'-7•"

7'-7•"

1'-0"

(TYP.)

4
'-

2
"

2
'-

1
"

1
'-

0
"

B
A

C
K

W
A

L
L

 { GDR. A1  { GDR. A2  { GDR. A3  { GDR. A4  { GDR. A5  { GDR. A6
 { GDR. A7

 FACE

 FILL

PIER (TYP.)

DRILLED

3'-6" ~ W.P. 1

 90°-00'-00" (TYP.)

W2

W1

3•" BLOCKOUT

(TYP. EA. SIDE)

1" EXP. JT.

MATL. (TYP.)

 (TYP.)

 SEE "DETAIL A"

PLAN

3
'-

1
"

1
0
'-

0
"

1
5
'-

0
"

1
5
'-

0
"

1
0
'-

0
"

5
'-

5
"

& 8-#5S3

(IN PAIRS)

16-#5S1
62-#5S1 (IN PAIRS) & 31-#5S3

PAIRS) & 20-#5S3

40-#5S2 (IN 62-#5S2 (IN PAIRS) & 31-#5S3

& 8-#5S3

(IN PAIRS)

16-#5S2

 8-#9B1 

SHEET 1 OF 4

SUBSTRUCTURE

END BENT 1

PLAN & ELEVATION

3 & 4

1 & 2

PIER

84'-8"

89'-2"

"AA"

"A
A
" 
(S

E
E
 

T
A

B
L

E
 
"A

")

 EL. 679.50

 PIER TIP

 MIN. DRILLED  EL. 684.00

 PIER TIP

 MIN. DRILLED

 EL. 684.00

 PIER TIP

 MIN. DRILLED

 SP-1

SP-1 

SP-2 
 SP-2

 SEE SHEET 3 OF 4 FOR #11 "M" BARS

& 5-#5S3

10-#5S2 (IN PAIRS)

@ EQ. SPA.

@ EQ. SPA.

@ EQ. SPA.

& 5-#5S3

(IN PAIRS)

10-#5S1

1'-3" 

@ EQ. SPA.

JOINT (TYP.)

CONSTRUCTION 

SHOWN FOR CLARITY)

CHEEK WALL NOT

(CAP REINFORCEMENT AND

2

NOT SHOWN FOR CLARITY)

(ANCHOR BOLT POCKET

(TYP. AT EACH BRIDGE SEAT)

 { TIEROD

1'-6"

1
'-

6
"

(TYP.)

(T
Y

P
.)

@ 5"

10 SPA.

 #11 "M" BAR BUNDLES (TYP.) 

TOP OF CONCRETE (TYP.) 

PROJECT 6" ABOVE

ANCHOR BOLT TO

2" ~ x 2'-0"

TYPICAL SECTION

 (TYP.)

 NOTCH

 ƒ"

DETAILS SHEET.

ELASTOMERIC BEARING 

NOT SHOWN HERE, SEE 

FOR BEARING DETAILS 

(TYP.)

STEEL CASING

PIER IN PERM.
 BUNDLES (TYP.) 

 #11 "M" BAR

(LOOKING IN THE DIRECTION OF INCREASING STATIONING)

**

**

(IN PAIRS & 5-#5S3

10-#5S1

COVER AT BLOCKOUT) 

(TRIM TO MAINTAIN

3-#5V2 @ 9" (EA. FACE)

(IN PAIRS) & 5-#5S3

10-#5S2

6'-1" 6'-1"

3'-6" ~ DRILLED

(TYP.)

STEEL CASING

PIER IN PERM.

PIER (TYP.)

3'-6" ~ DRILLED

PIER (TYP.)

8'-9" MIN. SPLICE

WORKLINE 

WORKLINE 

50'-11"

@ 5'-0" CTS.
3" HIGH B.B.

 (EA. FACE)

 4-#6B5

K. BAILEY

S1-56

U
N
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E

S
S
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L

L
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*

*

*

EL. 773.38 

4
"

S
I

D
E
)

E
A
.

(T
Y

P
.

 COVER AT BLOCKOUT) 

 (TRIM TO MAINTAIN

 3-#5V4 @ 9" (EA. FACE)

(SEE DETAILS SHEET 3 OF 4)

(BY OTHERS) 

IRON PIPE WATERLINE 

BLOCKOUT FOR 16" ~ DUCTILE 

{ 22" ~ PIPE SLEEVE 

3'-5•"

 EL. 772.93

2'-0"2'-0"
2'-0"2'-0"

2'-0"2'-0"

11-#5S3

& 

PAIRS)

(IN 

22-#5S1

6-#4B6 (TYP. U.N.O.)

7'-5•"7'-5•"7'-5•"7'-5•"

6•"

4'-0" 3'-5•"3'-5•"3'-5•"3'-5•"3'-5•"

 

 PIER { BRG.

 { DRILLED P
I

E
R

{
 

D
R
I

L
L

E
D

{
 

B
R

G
. 

&

2
'-

1
" 

T
O

8
"

4
"

4
"

9" 9"

 TYP. AT GDRS. A2, A3, A5, A6, & A7

 SHEET.

 SEE "DRILLED PIER FOUNDATION TABLES"

 FOR EXTENTS OF THE PERMANENT CASING,

8-23

8-23VKS

SAB

DETAILS, SHEET 3 OF 4

SPLICE DETAIL" ON SECTION AND 

SEE "DRILLED PIER MAIN BAR (VERT.) 

FOR #11 "M" BAR SPLICE CONFIGURATION,

"A
A
" 
(S

E
E
 

T
A

B
L

E
 

A
)

TABLE A

*

1'-8" PIPE SLEEVE
 SEE DETAIL "B" (TYP.)

 EL. 679.50

 PIER TIP

 MIN. DRILLED

 (TYP.)

 BRG. PAD TYPE III

 ELASTOMERIC

INCIDENTAL TO THE VARIOUS PAY ITEMS. 

NO PAY ITEM FOR TIEROD ASSEMBLY. TIEROD ASSEMBLY IS CONSIDERED 

SECTIONS AND DETAIL SHEET (S1-57) FOR SPLICE CONFIGURATION.

SEE DRILLED PIER MAIN BAR (VERT.) SPLICE DETAIL ON END BENT 1 

ANCHOR ROD CONSTRUCTION SEQUENCE ON SHEET 4 OF 4.

FOR BACKFILL AND ANCHOR ROD INSTALLATION, SEE THE APPROACH FILL AND 

NONMETALIC GROUT.

POLYPROPYLENE TUBING AND SHALL BE FULLY GROUTED WITH A NONSHRINK, 

TIEROD SHALL BE INSTALLED IN A 2" ~ SCHEDULE 40 PVC PIPE OR 

NECESSARY TO ACHIEVE A COMPLETED SEALED AND GROUTED ASSEMBLY.

PLATE, NUT, COVER (TUBE), GROUT TUBE AND ANY OTHER COMPONENTS 

CAPACITY OF THE TIEROD. ANCHORAGE ASSEMBLY SHALL CONSIST OF ROD, 

ANCHORAGE SHALL BE CAPABLE OF RESISTING THE MAXIMUM TENSILE 

A108; STOP-TYPE COUPLINGS CONFORMING TO ASTM A29 GRADE C1045.

TO ASTM F436 TYPE 1 (3" O.D., 1†" I.D.); HEX NUTS CONFORMING TO ASTM 

USE COMPATIBLE COMPONENTS INCLUDING: HARDENED WASHERS CONFORMING 

KIPS.

TENSILE CAPACITY OF 156 KIPS AND MINIMUM YIELD CAPACITY OF 117 

REBAR (1.56 IN MIN. NET AREA THRU THREADS) WITH A MINIMUM ULTIMATE 

TIEROD SHALL BE MINIMUM 1…" ~ (NOM.) ASTM A615 GRADE 75 ALL-THREAD 

BE POURED AFTER THE BARRIER RAIL IS CAST IF SLIP FORMING IS USED.

CONCRETE IN THE HATCHED AREA OF THE BACKWALL (AT BLOCKOUTS) SHALL 

COMPOUND METHOD SHALL NOT BE USED.

WITH THE STANDARD SPECIFICATIONS EXCEPT THAT THE MEMBRANE CURING 

THE TOP SURFACE OF THE END BENT CAP SHALL BE CURED IN ACCORDANCE 

COATING ON THE SUBSTRUCTURE UNIT.

BACKWALL SHALL BE PLACED BEFORE APPLYING THE EPOXY PROTECTIVE 

SEE SHEET 3 OF 4 FOR SECTIONS CALLED OUT ON ELEVATION VIEW.

SEE "GENERAL DRAWING GENERAL NOTES" SHEET FOR ADDITIONAL NOTES.

STEEL.

HOOKS ON BARS MAY BE TURNED AS NECESSARY FOR PLACING REINFORCING 

TO CLEAR ANCHOR BOLTS.

STIRRUPS AND "U BARS" IN CAP MAY BE SHIFTED SLIGHTLY AS NECESSARY 

44'-2•"

AT WING-BACKWALL INTERFACE (TYP.) 

SHEET FOR REIN.SEE WINGWALL 

4
'-

7
•

"
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V
A

R
I

E
S
 
(P

O
U

R
 
1
)

V
A

R
I

E
S
 
(P

O
U

R
 
2
)

4
-
#
6

B
5

8-#9B1 

#5S1 

6-#9B2 

6-#4B6 

 #5S3

2'-1" 2'-1"

4'-2"

6" 7•"7•"

3'-2"1'-0"

2'-1"2'-1"

1'-6" 8•"8•"

7
-
#
4

K
1
 

@
 

1
'-

0
" 

M
A

X
. 

C
T

S
.

(E
A
. 

F
A

C
E
)

 #4U2 

#4U1 

#5V1 

CONST. JT. 

FILL FACE 

2" CL.

(TYP.)
2
" 

C
L
.

 { BEARING

2
" 

C
L
.

4
'-

0
" 

M
I

N
. 

C
A

P

 THIS POINT

 ARE SHOWN AT

 BUILDUPS

 BRIDGE SEAT

 BETWEEN

 ELEVATIONS 

 PIER

 { DRILLED

 { CAP &

DRILLED PIER 

3" HIGH B.B. 

V
A

R
I

E
S
 
(P

O
U

R
 
2
)

3'-2"1'-0"

2'-1"2'-1"

1'-6" 8•"8•"

7
-
#
4

K
1
 

@
 

1
'-

0
" 

M
A

X
. 

C
T

S
.

(E
A
. 

F
A

C
E
)

#4U1 

#5V1 

CONST. JT. 

FILL FACE 

2" CL.

(TYP.)

2
" 

C
L
.

 { BEARING
 THIS POINT

 ARE SHOWN AT

 BUILDUPS

 BRIDGE SEAT

 BETWEEN

 ELEVATIONS 

2
" 

C
L
.

2'-1" 2'-1"

6" 7•"

3" HIGH B.B. 

4
-
#
6

B
5

8-#9B1 

#5S2 

 #5S3

6-#9B3 

6-#4B6 OR 6-#4B7 

V
A

R
I

E
S
 
(P

O
U

R
 
1
)

5
'-

0
‰

" 
M

A
X
. 

C
A

P

 SECTION A-A  SECTION B-B 

2" CL. 2" CL.

SHEET 3 OF 4

SUBSTRUCTURE

END BENT 1

SECTIONS & DETAILS

6"

5
'-

1
" 

M
I

N
.

S
P

L
I

C
E
 

T
Y

P
.

M
I

N
.

(U.N.O.)

 #4U2 

M
I

N
.

(U.N.O.)

8•" 8•"6"

7•" 7•"

8•"

6"

#11M11 (DRILLED PIERS 3 & 4) 

#11M5 (DRILLED PIERS 1 & 2) OR

#11M7 (DRILLED PIERS 3 & 4) 

#11M1 (DRILLED PIERS 1 & 2) OR

#11M10 (DRILLED PIERS 3 & 4) 

#11M4 (DRILLED PIERS 1 & 2) OR

#11M8 (DRILLED PIERS 3 & 4) 

#11M2 (DRILLED PIERS 1 & 2) OR

 THIRD POINT

 APPROX. SHAFT

 WITHIN BUNDLES

 ADJACENT BAR SPLICES

 STAGGER LOCATIONS OF

CAP 

#11M7 (DRILLED PIERS 3 & 4) 

#11M1 (DRILLED PIERS 1 & 2) OR

#11M9 (DRILLED PIERS 3 & 4) 

#11M3 (DRILLED PIERS 1 & 2) OR

#11M12 (DRILLED PIERS 3 & 4) 

#11M6 (DRILLED PIERS 1 & 2) OR

#11M10 (DRILLED PIERS 3 & 4) 

#11M4 (DRILLED PIERS 1 & 2) OR

 THIRD POINT

 APPROX. SHAFT

#11 "M" BAR PAIRS A (BUNDLES A)  #11 "M" BAR PAIRS B (BUNDLES B) 

BAR PAIRS A AND B SHOWN HERE

BAR PAIRS NOT SHOWN ARE SAME AS

NOTE:

1
0
"

(E
A
. 

F
A

C
E
)

@
 

9
" 

C
T

S
.

1
0
"

 POINTS AS INDICATED

 AROUND SHAFT THIRD

 ADJACENT BUNDLE SPLICES

 STAGGER LOCATIONS OF

(E
A
. 

F
A

C
E
)

@
 

9
" 

C
T

S
.

(NO SCALE)

 (EA. FACE)

 WITH #9B2

 #6B4 IN LINE

S1-58

K. BAILEY
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BLOCKOUT NOTES: 

 

FOR DETAILS OF 16" ~ WATERLINE SEE PLANS BY OTHERS. 

TO WITHIN 2" OF BLOCKOUT.

REINFORCING STEEL IN BACKWALL SHALL BE CUT AS REQUIRED

WITH STANDARD SPECIFICATION ARTICLE 1028-1.

SPACE AROUND PIPE WITH JOINT FILLER IN ACCORDANCE 

CENTER 16" ~ WATERLINE IN BLOCKOUT AND FILL ANNULAR 

WING

TOP OF

4
'-

7
•

"

2
" C

L
.

(T
Y
P
.)

WATERLINE

BLOCKOUT FOR 

{ PIPE SLEEVE 

SLEEVE

PIPE 

PIPE

WATERLINE

FILLER

JOINT 

FACE (TYP.)

#4K3 EA. 

 16" ~ WATERLINE 

 BLOCKOUT DETAIL FOR  

4'-2"

6" 8•"

DRILLED PIER 
 PIER

 { DRILLED

 { CAP &

7•"

 TYPICAL SECTION THROUGH DRILLED PIER 

8-23

8-23

VKS

SAB

SPLICE DETAIL

DRILLED PIER MAIN BAR (VERT.)

7•" 8•"

 PIERS

 { DRILLED

AT SPIRAL 

1'-4…" RADIUS

@ 7…" CTS. ON

EQUALLY SPACED

#11 "M" BUNDLED (TYP.) 

 LOGGING TUBE (TYP.)

 CROSSHOLE SONIC

4" 
CL.

 PIERS

 DRILLED

 { CAP &

3'-6" ~

 SP-2

 SP-1 OR

ANCHOR BOLT

ANCHOR BOLT
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ELEVATION

16'-0" 16'-0"4'-5•" 4'-5•"

PIER 1

{ DRILLED

PIER 2

{ DRILLED

PIER 3

{ DRILLED

PIER 4

{ DRILLED

 

(TYP. UNDER EA. "M" BAR)

APPROVED BAR SUPPORT

(T
Y

P
.)

(T
Y

P
.)

9
"

6
"

3'-6" ~ DRILLED

BOT. OF CAP (TYP.)

CONST. JT. @ 

BOTTOM OF CAP 

30 SPA. @ 5" 19 SPA. @ 5" 30 SPA. @ 5"

5"

7 SPA. @ 4"
7 SPA. @ 4"

 EL. 772.70  EL. 772.85  EL. 773.00

 EL. 773.14

 EL. 773.29

 EL. 773.44

EL. 768.57 (LEVEL)

EL. 772.57 

EL. 772.57  EL. 772.72

 EL. 772.87

EL. 773.01 

 EL. 773.16

EL. 773.31 

 EL. 773.46
6-#9B2 

6-#9B3 

 1-#6B4 (EA. FACE)

4•" @ 6•"

6 SPA.

7-#4U2

@ 1'-3"

2 SPA.

#4U2

3-

1'-3"

 6-#4B7

A

A

4'-2"11'-10"

 (2'-5" MIN. SPLICE)

 (2 BAR RUNS)

 7-#4K1 (EA. FACE)

51-#5V1 @ 1'-0" MAX. CTS. (EACH FACE)

51-#4U1 @ 1'-0" MAX. CTS.

3" 3"

TOP OF WINGWALL

EL. 780.42 (LEVEL)

TOP OF WINGWALL

EL. 781.38 (LEVEL)

EL. 779.63

@ FILL FACE

EL. 779.75

@ FILL FACE

EL. 778.73

@ FILL FACE

B

B

4
"

P
O

U
R
 
2

P
O

U
R
 
1

(M
I

N
.)

4
'-

0
"

NOTES:

DETAIL "A"

2'-8"

1'-4" 1'-4"

1-11"

4
•

"
4
•

" { BRG.

 { BRG.

2
'-

1
"

 FILL FACE

 BRG. PAD (TYP.)

 ELASTOMERIC

PLAN

& 8-#5S3

(IN PAIRS)

16-#5S1
62-#5S1 (IN PAIRS) & 31-#5S3

PAIRS) & 20-#5S3

40-#5S2 (IN 62-#5S2 (IN PAIRS) & 31-#5S3

& 8-#5S3

(IN PAIRS)

16-#5S2

 8-#9B1 

SHEET 1 OF 4

56'-11"

48'-3•" 8'-7•"

3
1
'-

3
"

3
'-

2
"

2
8
'-

1
"

3
3
'-

7
"

3
'-

2
"

3
0
'-

5
"

45'-3•"

47'-3•"

5'-7•"

7'-7•"

1'-0"

(TYP.)

4
'-

2
"

2
'-

1
"

1
'-

0
"

B
A

C
K

W
A

L
L

 { GDR. I1  { GDR. I2  { GDR. I3  { GDR. I4  { GDR. I5  { GDR. I6  { GDR. I7

 FACE

 FILL

PIER (TYP.)

DRILLED

3'-6" ~

 90°-00'-00" (TYP.)

W2

W1

3•" BLOCKOUT

(TYP. EA. SIDE)

1" EXP. JT.

MATL. (TYP.)

 (TYP.)

 SEE "DETAIL A"

3
'-

1
"

1
0
'-

0
"

1
5
'-

0
"

1
5
'-

0
"

1
0
'-

0
"

5
'-

5
"

W.P. 10

SUBSTRUCTURE

END BENT 2

PLAN & ELEVATION

3 & 4

1 & 2

PIER

"A
A
" 
(S

E
E
 

T
A

B
L

E
 
"A

")

 PIER TIP EL. 647.50

 MIN. DRILLED

 PIER TIP EL. 647.50

 MIN. DRILLED

 PIER TIP EL. 663.00

 MIN. DRILLED

 EL. 663.00

 PIER TIP

 MIN. DRILLED

105'-6"

121'-0"

"AA"

 { TIEROD

1
'-

6
"

(T
Y

P
.)

1'-6"

(TYP.)

1'-0" 1'-0"

@ 5"

10 SPA.

@ EQ. SPA.

@ EQ. SPA.

& 5-#5S3

(IN PAIRS)

10-#5S1
& 5-#5S3

10-#5S2 (IN PAIRS)

@ EQ. SPA.

6-#4B6  6-#4B6

 6-#4B6

6-#4B6 

SP1  SP1 SP2  SP2

NOT SHOWN FOR CLARITY)

(ANCHOR BOLT POCKET

(TYP. AT EACH BRIDGE SEAT)

 (TYP.)

 ƒ" NOTCH

TOP OF CONCRETE (TYP.) 

PROJECT 6" ABOVE

ANCHOR BOLT TO

2" ~ x 2'-0"

DETAILS SHEET

ELASTOMERIC BEARING

NOT SHOWN HERE, SEE

FOR BEARING DETAILS

TYPICAL SECTION

COVER AT BLOCKOUT) 

(TRIM TO MAINTAIN

3-#5V2 @ 9" (EA. FACE)

(IN PAIRS) & 5-#5S3

10-#5S1

 BUNDLES (TYP.) 

 #11 "M" BAR **

**

(LOOKING IN THE DIRECTION OF INCREASING STATION)

 COVER AT BLOCKOUT) 

 (TRIM TO MAINTAIN

 3-#5V4 @ 9" (EA. FACE)

3'-6" ~ DRILLED

(TYP.)

STEEL CASING

PIER IN PERM.

PIER (TYP.)

WORKLINE 

WORKLINE 

8'-9" MIN. SPLICE

50'-11"

 (EA. FACE)

 4-#6B5

@ 5'-0" CTS.

3" HIGH B.B.

S1-64
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*

*

4
'-

8
ƒ

"

S
I

D
E
)

E
A
.

(T
Y

P
.

EL. 773.59 

(SEE DETAILS SHEET 3 OF 4)

(BY OTHERS) 

IRON PIPE WATERLINE 

BLOCKOUT FOR 16" ~ DUCTILE 

{ 22" ~ PIPE SLEEVE 

 

 

TERMINATION

3" SPIRAL

2
'-

1
"

M
I

N
.

3'-6" ~ DRILLED

SP (TYP.)

{ CAP

PIER &

{ DRILLED 

(TYP.)

4"

P
O

U
R
 
2

P
O

U
R
 
1

(M
I

N
.)

4
'-

0
"

4'-2"

2'-1"2'-1"

1'-0" BACKWALL

FACE

FILL

 CONST. JT.

 SEE SHEET 3 OF 4 FOR #11 "M" BARS

JOINT (TYP.)

CONSTRUCTION 

 #11 "M" BAR BUNDLES (TYP.) 

(TYP.)

STEEL CASING

PIER IN PERM.

3'-6" ~ DRILLED

PIER (TYP.)

2'-0"2'-0"
2'-0"2'-0"

2'-0"2'-0" 2'-0"2'-0"

11-#5S3

& 

PAIRS)

(IN 

22-#5S1

7'-5•"

2'-6•"

4'-11"7'-5•"7'-5•"7'-5•"7'-5•"6'-1" 6'-1"

4'-0" 4'-0" 4'-0" 4'-0" 4'-0" 4'-0"4'-1" 4'-1"3'-5•"4'-0" 3'-5•"3'-5•"3'-5•"3'-5•"3'-5•"

6•"

 

 PIER { BRG.

 { DRILLED

P
I

E
R

{
 

D
R
I

L
L

E
D

{
 

B
R

G
. 

&

2
'-

1
" 

T
O

 I7

 I2, I3, I5, I6, &

 TYP. AT GDRS. 

 SHEET.

 SEE "DRILLED PIER FOUNDATION TABLES"

 FOR EXTENTS OF THE PERMANENT CASING,

TABLE A

8-23

8-23SAB

VKS

SHEET 3 OF 4

SPLICE DETAIL" ON SECTION AND DETAILS, 

SEE "DRILLED PIER MAIN BAR (VERT.) 

FOR #11 "M" BAR SPLICE CONFIGURATION,

"A
A
" 
(S

E
E
 

T
A

B
L

E
 

A
)

WALL NOT SHOWN FOR CLARITY)

(CAP REINFORCEMENT AND CHEEK 

*

11•"11•"

9
"

SEE DETAIL "B" (TYP.) 

1'-8" PIPE SLEEVE

K. BAILEY

SECTIONS AND DETAIL SHEET (S1-65) FOR SPLICE CONFIGURATION.

SEE DRILLED PIER MAIN BAR (VERT.) SPLICE DETAIL ON END BENT 1 

ANCHOR ROD CONSTRUCTION SEQUENCE ON SHEET 4 OF 4.

FOR BACKFILL AND ANCHOR ROD INSTALLATION, SEE THE APPROACH FILL AND 

NONMETALIC GROUT.

POLYPROPYLENE TUBING AND SHALL BE FULLY GROUTED WITH A NONSHRINK, 

TIEROD SHALL BE INSTALLED IN A 2" ~ SCHEDULE 40 PVC PIPE OR 

NECESSARY TO ACHIEVE A COMPLETED SEALED AND GROUTED ASSEMBLY.

PLATE, NUT, COVER (TUBE), GROUT TUBE AND ANY OTHER COMPONENTS 

CAPACITY OF THE TIEROD. ANCHORAGE ASSEMBLY SHALL CONSIST OF ROD, 

ANCHORAGE SHALL BE CAPABLE OF RESISTING THE MAXIMUM TENSILE 

A108; STOP-TYPE COUPLINGS CONFORMING TO ASTM A29 GRADE C1045.

TO ASTM F436 TYPE 1 (3" O.D., 1†" I.D.); HEX NUTS CONFORMING TO ASTM 

USE COMPATIBLE COMPONENTS INCLUDING: HARDENED WASHERS CONFORMING 

KIPS.

TENSILE CAPACITY OF 156 KIPS AND MINIMUM YIELD CAPACITY OF 117 

REBAR (1.56 IN MIN. NET AREA THRU THREADS) WITH A MINIMUM ULTIMATE 

TIEROD SHALL BE MINIMUM 1…" ~ (NOM.) ASTM A615 GRADE 75 ALL-THREAD 

BE POURED AFTER THE BARRIER RAIL IS CAST IF SLIP FORMING IS USED.

CONCRETE IN THE HATCHED AREA OF THE BACKWALL (AT BLOCKOUTS)  SHALL 

COMPOUND METHOD SHALL NOT BE USED.

WITH THE STANDARD SPECIFICATIONS EXCEPT THAT THE MEMBRANE CURING 

THE TOP SURFACE OF THE END BENT CAP SHALL BE CURED IN ACCORDANCE 

COATING ON THE SUBSTRUCTURE UNIT.

BACKWALL SHALL BE PLACED BEFORE APPLYING THE EPOXY PROTECTIVE 

SEE SHEET 3 OF 4 FOR SECTIONS CALLED OUT ON ELEVATION VIEW.

SEE "GENERAL DRAWING GENERAL NOTES" SHEET FOR ADDITIONAL NOTES.

STEEL.

HOOKS ON BARS MAY BE TURNED AS NECESSARY FOR PLACING REINFORCING 

TO CLEAR ANCHOR BOLTS.

STIRRUPS AND "U BARS" IN CAP MAY BE SHIFTED SLIGHTLY AS NECESSARY 

44'-2•"

4
'-

7
•

"

*

AT WING-BACKWALL INTERFACE (TYP.) 

SHEET FOR REIN.SEE WINGWALL 
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SHEET 3 OF 4

SUBSTRUCTURE

END BENT 2

SECTIONS & DETAILS

5
'-

1
" 

M
I

N
.

S
P

L
I

C
E
 

T
Y

P
.

#11M11 (DRILLED PIERS 3 & 4) 

#11M5 (DRILLED PIERS 1 & 2) OR

#11M7 (DRILLED PIERS 3 & 4) 

#11M1 (DRILLED PIERS 1 & 2) OR

#11M10 (DRILLED PIERS 3 & 4) 

#11M4 (DRILLED PIERS 1 & 2) OR

#11M8 (DRILLED PIERS 3 & 4) 

#11M2 (DRILLED PIERS 1 & 2) OR

 THIRD POINT

 APPROX. SHAFT

 WITHIN BUNDLES

 ADJACENT BAR SPLICES

 STAGGER LOCATIONS OF

CAP 

#11M7 (DRILLED PIERS 3 & 4) 

#11M1 (DRILLED PIERS 1 & 2) OR

#11M9 (DRILLED PIERS 3 & 4) 

#11M3 (DRILLED PIERS 1 & 2) OR

#11M12 (DRILLED PIERS 3 & 4) 

#11M6 (DRILLED PIERS 1 & 2) OR

#11M10 (DRILLED PIERS 3 & 4) 

#11M4 (DRILLED PIERS 1 & 2) OR

 THIRD POINT

 APPROX. SHAFT

#11 "M" BAR PAIRS A (BUNDLES A)  #11 "M" BAR PAIRS B (BUNDLES B) 

BAR PAIRS A AND B SHOWN HERE

BAR PAIRS NOT SHOWN ARE SAME AS

NOTE:

 POINTS AS INDICATED

 AROUND SHAFT THIRD

 ADJACENT BUNDLE SPLICES

 STAGGER LOCATIONS OF

(NO SCALE)

S1-66
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BLOCKOUT NOTES: 

 

FOR DETAILS OF 16" ~ WATERLINE SEE PLANS BY OTHERS. 

TO WITHIN 2" OF BLOCKOUT.

REINFORCING STEEL IN BACKWALL SHALL BE CUT AS REQUIRED

WITH STANDARD SPECIFICATION ARTICLE 1028-1.

SPACE AROUND PIPE WITH JOINT FILLER IN ACCORDANCE 

CENTER 16" ~ WATERLINE IN BLOCKOUT AND FILL ANNULAR 

 16" ~ WATERLINE 

 BLOCKOUT DETAIL FOR  

 TYPICAL SECTION THROUGH DRILLED PIER 

V
A

R
I

E
S
 
(P

O
U

R
 
1
)

V
A

R
I

E
S
 
(P

O
U

R
 
2
)

4
-
#
6

B
5

8-#9B1 

#5S1 

6-#9B2 

6-#4B6 

 #5S3

2'-1" 2'-1"

4'-2"

6" 8•"8•"

3'-2"1'-0"

2'-1"2'-1"

1'-6" 8•"8•"

7
-
#
4

K
1
 

@
 

1
'-

0
" 

M
A

X
. 

C
T

S
.

(E
A
. 

F
A

C
E
)

 #4U2 

#4U1 

#5V1 

CONST. JT. 

FILL FACE 

2" CL.

(TYP.)

2
" 

C
L
.

 { BEARING

2
" 

C
L
.

4
'-

0
" 

M
I

N
. 

C
A

P

 THIS POINT

 ARE SHOWN AT

 BUILDUPS

 BRIDGE SEAT

 BETWEEN

 ELEVATIONS 

 PIER

 { DRILLED

 { CAP &

DRILLED PIER 

3" HIGH B.B. 

V
A

R
I

E
S
 
(P

O
U

R
 
2
)

3'-2"1'-0"

2'-1"2'-1"

1'-6" 8•"8•"

7
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#
4
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1
 

@
 

1
'-

0
" 

M
A

X
. 

C
T

S
.

(E
A
. 

F
A

C
E
)

#4U1 

#5V1 

CONST. JT. 

FILL FACE 

2" CL.

(TYP.)

2
" 

C
L
.

 { BEARING

2
" 

C
L
.

2'-1" 2'-1"

6" 8•"8•"

3" HIGH B.B. 

4
-
#
6

B
5

8-#9B1 

#5S2 

 #5S3

6-#9B3 

6-#4B6 OR 6-#4B7 

V
A

R
I

E
S
 
(P

O
U

R
 
1
)

5
'-

0
‰

" 
M

A
X
. 

C
A

P

 SECTION A-A 

 SECTION B-B 

2" CL.

2" CL.

6"

M
I

N
.

(U.N.O.)  #4U2 

M
I

N
.

(U.N.O.)

7•" 7•"6"

7•" 7•" 8•"

7•" 6"

1
0
"

(E
A
. 

F
A

C
E
)

@
 

9
" 

C
T

S
.

1
0
"

(E
A
. 

F
A

C
E
)

@
 

9
" 

C
T

S
.  (EA. FACE)

 WITH #9B2

 #6B4 IN LINE

4'-2"

6" 7•"

DRILLED PIER 
 PIER

 { DRILLED

 { CAP &

7•"

 THIS POINT

 ARE SHOWN AT

 BUILDUPS

 BRIDGE SEAT

 BETWEEN

 ELEVATIONS 

8-23VKS

SAB 8-23 K. BAILEY

SPLICE DETAIL

DRILLED PIER MAIN BAR (VERT.)

 PIERS

 { DRILLED

AT SPIRAL 

1'-4…" RADIUS

@ 7…" CTS. ON

EQUALLY SPACED

#11 "M" BUNDLED (TYP.) 

 LOGGING TUBE (TYP.)

 CROSSHOLE SONIC

4" 
CL.

 PIERS

 DRILLED

 { CAP &

3'-6" ~

 SP-2

 SP-1 OR

BOLT

ANCHOR 

ANCHOR BOLT ANCHOR BOLT

WING

TOP OF

4
'-

7
•

"

2
" C

L
.

(T
Y
P
.)

WATERLINE

BLOCKOUT FOR 

{ PIPE SLEEVE 

SLEEVE

PIPE 

PIPE

WATERLINE

FILLER

JOINT 

FACE (TYP.)

#4K3 EA. 
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