
CAROLINA SUNROCK LLC S T WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC WILSON, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 87,195.00 175,000.00 175,000.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 1,103 64.00 70,592.00 48.75 53,771.25 60.00 66,180.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 42.1 2,790.00 117,459.00 2,950.00 124,195.00 2,400.00 101,040.00SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 4,072 17.00 69,224.00 25.00 101,800.00 27.00 109,944.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

91,464 1.70 155,488.80 1.60 146,342.40 1.25 114,330.00SY

0006 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

360 9.70 3,492.00 7.55 2,718.00 6.95 2,502.00SY

0007 1330000000-E 607 INCIDENTAL MILLING 6,793 10.00 67,930.00 10.15 68,948.95 6.95 47,211.35SY

0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 26,402 47.00 1,240,894.00 57.75 1,524,715.50 50.00 1,320,100.00TON

0009 1575000000-E 620 ASP FOR PLANT MIX 1,720 600.00 1,032,000.00 475.00 817,000.00 635.00 1,092,200.00TON

0010 1704000000-E SP PATCHING EXIST PAVEMENT 116 261.00 30,276.00 215.00 24,940.00 525.00 60,900.00TON

0011 2613000000-N 848 REM & REP CURB RAMPS 4 3,650.00 14,600.00 3,650.00 14,600.00 3,650.00 14,600.00EA

0012 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE DRIVEWAY APRON

7 200.00 1,400.00 200.00 1,400.00 200.00 1,400.00SY

0013 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

412 60.00 24,720.00 60.00 24,720.00 60.00 24,720.00LF

0014 2830000000-N 858 ADJ MANHOLES 7 1,000.00 7,000.00 1,000.00 7,000.00 1,000.00 7,000.00EA

0015 2845000000-N 858 ADJ METER OR VALVE BOXES 6 1,000.00 6,000.00 1,000.00 6,000.00 1,000.00 6,000.00EA

0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,016 6.45 13,003.20 6.89 13,890.24 8.85 17,841.60SF

0017 4447000000-E SP PED CHANNEL DEVICES 120 50.00 6,000.00 50.00 6,000.00 50.00 6,000.00LF

0018 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 83,470.00 122,325.00 133,000.00

0019 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

4 300.00 1,200.00 300.00 1,200.00 300.00 1,200.00EA

0020 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

20 150.00 3,000.00 150.00 3,000.00 150.00 3,000.00EA

0021 4685000000-E 1205 THERMO PVT MKG LINES 4"90 468,287 0.56 262,240.72 0.47 220,094.89 0.56 262,240.72LF

0022 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 40 3.00 120.00 4.75 190.00 3.00 120.00LF

0023 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,030 3.00 3,090.00 7.00 7,210.00 3.00 3,090.00LF

0024 4709000000-E 1205 24"WIDE THERMO 90 MILS 415 10.00 4,150.00 13.50 5,602.50 10.00 4,150.00LF

0025 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 83 75.00 6,225.00 125.00 10,375.00 75.00 6,225.00EA

0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 63 95.00 5,985.00 125.00 7,875.00 95.00 5,985.00EA

0027 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(III)

1,520 3.00 4,560.00 8.00 12,160.00 3.00 4,560.00LF

0028 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,520 1.75 2,660.00 4.50 6,840.00 1.75 2,660.00LF

0029 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 441 53.00 23,373.00 60.00 26,460.00 53.00 23,373.00EA

0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,465 7.00 10,255.00 7.00 10,255.00 10.50 15,382.50LF

TOTAL 3,357,602.72 TOTAL 3,546,628.73 TOTAL 3,631,955.17CONTRACT TOTAL

SUB-TOTAL 3,357,602.72 SUB-TOTAL 3,546,628.73 SUB-TOTAL 3,631,955.17ROADWAY ITEMS

C204900
2024CPT.05.04.10351.1, 2024CPT.05.04.20351.1

STATE FUNDED

21.166 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-96, 1 SECTION OF US-1 ALT, AND 5 SECTIONS OF SECONDARY ROADS.

Oct 24, 2023 9:32 AM FRANKLIN 2:00 PM

Oct 17, 2023

1 / 2 001

TIP NO

FED AID NO



BIDDERS IN ORDER CONTRACT TOTAL

3,357,602.72CAROLINA SUNROCK LLC 1

3,546,628.73S T WOOTEN CORPORATION 2

3,631,955.17FSC II LLC DBA FRED SMITH COMPANY 3

C204900
2024CPT.05.04.10351.1, 2024CPT.05.04.20351.1

STATE FUNDED

21.166 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-96, 1 SECTION OF US-1 ALT, AND 5 SECTIONS OF SECONDARY ROADS.

Oct 24, 2023 9:32 AM FRANKLIN 2:00 PM

Oct 17, 2023

2 / {PageCount} 001

TIP NO

FED AID NO



CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

ADAMS CONSTRUCTION COMPANY

RALEIGH, NC RALEIGH, NC ROANOKE, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 41,086.00 75,000.00 310,358.55

0002 1220000000-E 545 INCIDENTAL STONE BASE 348 67.50 23,490.00 78.00 27,144.00 75.00 26,100.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 13.9 2,795.00 38,850.50 2,400.00 33,360.00 2,500.00 34,750.00SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 561 23.00 12,903.00 34.00 19,074.00 60.00 33,660.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

24,198 1.60 38,716.80 2.06 49,847.88 5.00 120,990.00SY

0006 1330000000-E 607 INCIDENTAL MILLING 1,653 10.50 17,356.50 16.50 27,274.50 6.75 11,157.75SY

0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,133 51.00 465,783.00 70.00 639,310.00 150.00 1,369,950.00TON

0008 1575000000-E 620 ASP FOR PLANT MIX 618 600.00 370,800.00 635.00 392,430.00 1,140.00 704,520.00TON

0009 1704000000-E SP PATCHING EXIST PAVEMENT 505 106.00 53,530.00 130.00 65,650.00 287.50 145,187.50TON

0010 2549000000-E 846 2'-6" CONC CURB & GUTTER 20 100.00 2,000.00 100.00 2,000.00 95.00 1,900.00LF

0011 2605000000-N 848 CONCRETE CURB RAMPS 1 3,000.00 3,000.00 3,000.00 3,000.00 2,500.00 2,500.00EA

0012 2613000000-N 848 REM & REP CURB RAMPS 10 3,650.00 36,500.00 3,650.00 36,500.00 3,000.00 30,000.00EA

0013 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

15 200.00 3,000.00 200.00 3,000.00 125.00 1,875.00SY

0014 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE DRIVEWAY APRON

9 100.00 900.00 100.00 900.00 55.00 495.00SY

0015 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

9 50.00 450.00 50.00 450.00 55.00 495.00SY

0016 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE CURB & GUTTER

15 50.00 750.00 50.00 750.00 55.00 825.00LF

0017 2830000000-N 858 ADJ MANHOLES 5 1,000.00 5,000.00 1,000.00 5,000.00 1,550.00 7,750.00EA

0018 2845000000-N 858 ADJ METER OR VALVE BOXES 1 1,000.00 1,000.00 1,000.00 1,000.00 1,500.00 1,500.00EA

0019 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

1 420.00 420.00 375.00 375.00 500.00 500.00EA

0020 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 903 6.30 5,688.90 8.20 7,404.60 8.00 7,224.00SF

0021 4447000000-E SP PED CHANNEL DEVICES 60 50.00 3,000.00 50.00 3,000.00 70.00 4,200.00LF

0022 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 30,430.00 54,750.00 200,000.00

0023 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICE

2 300.00 600.00 300.00 600.00 200.00 400.00EA

0024 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

10 150.00 1,500.00 150.00 1,500.00 2,000.00 20,000.00EA

0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90 147,580 0.63 92,975.40 0.63 92,975.40 0.65 95,927.00LF

0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 23 150.00 3,450.00 150.00 3,450.00 150.00 3,450.00EA

0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 17,742 0.25 4,435.50 0.25 4,435.50 0.60 10,645.20LF

0028 4845000000-N 1205 PAINT PVT MKG SYMBOL 23 81.00 1,863.00 81.00 1,863.00 40.00 920.00EA

TOTAL 1,259,478.60 TOTAL 1,552,043.88 TOTAL 3,147,280.00CONTRACT TOTAL

SUB-TOTAL 1,259,478.60 SUB-TOTAL 1,552,043.88 SUB-TOTAL 3,147,280.00ROADWAY ITEMS

C204899
2024CPT.05.05.20731.1

STATE FUNDED

8.080 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

5 SECTIONS OF SECONDARY ROADS.

Oct 24, 2023 9:32 AM PERSON 2:00 PM

Oct 17, 2023

1 / 2 002

TIP NO

FED AID NO



BIDDERS IN ORDER CONTRACT TOTAL

1,259,478.60CAROLINA SUNROCK LLC 1

1,552,043.88FSC II LLC DBA FRED SMITH COMPANY 2

3,147,280.00ADAMS CONSTRUCTION COMPANY 3

C204899
2024CPT.05.05.20731.1

STATE FUNDED

8.080 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

5 SECTIONS OF SECONDARY ROADS.

Oct 24, 2023 9:32 AM PERSON 2:00 PM

Oct 17, 2023

2 / {PageCount} 002

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

HIGHLAND PAVING CO LLC S T WOOTEN CORPORATION

RALEIGH, NC FAYETTEVILLE, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 150,000.00 162,900.00 160,000.00

0002 1245000000-E SP SHOULDER RECONSTRUCTION 30.53 2,600.00 79,378.00 3,030.00 92,505.90 4,175.00 127,462.75SMI

0003 1260000000-E SP AGGREGATE SHOULDER BORROW 4,525 40.00 181,000.00 37.00 167,425.00 34.50 156,112.50TON

0004 1297000000-E 607 MILL ASP PVMT *****" DTH
(1")

200 30.00 6,000.00 30.00 6,000.00 30.00 6,000.00SY

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

3,800 3.90 14,820.00 4.70 17,860.00 4.90 18,620.00SY

0006 1330000000-E 607 INCIDENTAL MILLING 4,523 15.75 71,237.25 15.75 71,237.25 15.75 71,237.25SY

0007 1503000000-E 610 ASP CONC INTR CRS I19.0C 130 92.00 11,960.00 95.00 12,350.00 76.50 9,945.00TON

0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 18,754 58.00 1,087,732.00 68.35 1,281,835.90 70.75 1,326,845.50TON

0009 1575000000-E 620 ASP FOR PLANT MIX 1,052 670.00 704,840.00 608.00 639,616.00 500.00 526,000.00TON

0010 1704000000-E SP PATCHING EXIST PAVEMENT 1,150 104.00 119,600.00 122.00 140,300.00 125.00 143,750.00TON

0011 1891000000-E SP GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING, TYPE II

98,091 3.22 315,853.02 3.22 315,853.02 3.22 315,853.02SY

0012 2830000000-N 858 ADJ MANHOLES 16 850.00 13,600.00 895.00 14,320.00 850.00 13,600.00EA

0013 2845000000-N 858 ADJ METER OR VALVE BOXES 13 850.00 11,050.00 895.00 11,635.00 850.00 11,050.00EA

0014 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,548 8.80 22,422.40 6.25 15,925.00 6.69 17,046.12SF

0015 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 52,500.00 106,420.00 158,305.00

0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 166,019 0.59 97,951.21 0.59 97,951.21 0.59 97,951.21LF

0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 30 2.50 75.00 2.50 75.00 2.50 75.00LF

0018 4704000000-E 1205 THERMO LINES 16" 90MILS 50 12.00 600.00 12.00 600.00 12.00 600.00LF

0019 4709000000-E 1205 24"WIDE THERMO 90 MILS 210 12.00 2,520.00 12.00 2,520.00 12.00 2,520.00LF

0020 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 2 125.00 250.00 125.00 250.00 125.00 250.00EA

0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 4 150.00 600.00 150.00 600.00 150.00 600.00EA

0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 428,713 0.12 51,445.56 0.12 51,445.56 0.12 51,445.56LF

0023 4820000000-E 1205 PAINT PVMT MARKINGS 8" 190 1.00 190.00 1.00 190.00 1.00 190.00LF

0024 4830000000-E 1205 PAINT PVT MKGS LINES 16" 150 8.00 1,200.00 8.00 1,200.00 8.00 1,200.00LF

0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 285 8.00 2,280.00 8.00 2,280.00 8.00 2,280.00LF

0026 4840000000-N 1205 PAINT PVT MKG CHARACTER 36 75.00 2,700.00 75.00 2,700.00 75.00 2,700.00EA

0027 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 75.00 450.00 75.00 450.00 75.00 450.00EA

0028 4850000000-E 1205 LINE REMOVAL 4" WIDE 131,442 0.09 11,829.78 0.09 11,829.78 0.09 11,829.78LF

0029 4870000000-E 1205 LINE REMOVAL 24" WIDE 50 6.00 300.00 6.00 300.00 6.00 300.00LF

0030 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 75.00 150.00 75.00 150.00 75.00 150.00EA

0031 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205
REMOVAL OF PAVEMENT MARKING LINES (16")

50 6.00 300.00 6.00 300.00 6.00 300.00LF

0032 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 515 50.00 25,750.00 50.00 25,750.00 50.00 25,750.00EA

0033 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 600 8.00 4,800.00 12.00 7,200.00 8.00 4,800.00LF

0034 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

600 2.00 1,200.00 2.50 1,500.00 2.00 1,200.00LF

TOTAL 3,046,584.22 TOTAL 3,263,474.62 TOTAL 3,266,418.69CONTRACT TOTAL

SUB-TOTAL 3,046,584.22 SUB-TOTAL 3,263,474.62 SUB-TOTAL 3,266,418.69ROADWAY ITEMS

C204901
2024CPT.08.02.10631, 2024CPT.08.02.20631

STATE FUNDED

22.420 MILES

MILLING, SHOULDER RECONSTRUCTION & RESURFACING

1 SECTION OF NC-73 AND 17 SECTIONS OF SECONDARY ROADS

Oct 24, 2023 9:32 AM MOORE 2:00 PM

Oct 17, 2023

1 / 3 003

TIP NO

FED AID NO



BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 181,000.00

0002 1245000000-E SP SHOULDER RECONSTRUCTION 30.53 2,770.00 84,568.10SMI

0003 1260000000-E SP AGGREGATE SHOULDER BORROW 4,525 30.50 138,012.50TON

0004 1297000000-E 607 MILL ASP PVMT *****" DTH
(1")

200 45.00 9,000.00SY

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

3,800 5.50 20,900.00SY

0006 1330000000-E 607 INCIDENTAL MILLING 4,523 17.00 76,891.00SY

0007 1503000000-E 610 ASP CONC INTR CRS I19.0C 130 130.00 16,900.00TON

0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 18,754 83.00 1,556,582.00TON

0009 1575000000-E 620 ASP FOR PLANT MIX 1,052 689.00 724,828.00TON

0010 1704000000-E SP PATCHING EXIST PAVEMENT 1,150 195.00 224,250.00TON

0011 1891000000-E SP GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING, TYPE II

98,091 3.22 315,853.02SY

0012 2830000000-N 858 ADJ MANHOLES 16 1,100.00 17,600.00EA

0013 2845000000-N 858 ADJ METER OR VALVE BOXES 13 1,100.00 14,300.00EA

0014 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,548 6.25 15,925.00SF

0015 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 33,000.00

0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 166,019 0.59 97,951.21LF

0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 30 2.50 75.00LF

0018 4704000000-E 1205 THERMO LINES 16" 90MILS 50 12.00 600.00LF

0019 4709000000-E 1205 24"WIDE THERMO 90 MILS 210 12.00 2,520.00LF

0020 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 2 125.00 250.00EA

0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 4 150.00 600.00EA

0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 428,713 0.12 51,445.56LF

0023 4820000000-E 1205 PAINT PVMT MARKINGS 8" 190 1.00 190.00LF

0024 4830000000-E 1205 PAINT PVT MKGS LINES 16" 150 8.00 1,200.00LF

0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 285 8.00 2,280.00LF

0026 4840000000-N 1205 PAINT PVT MKG CHARACTER 36 75.00 2,700.00EA

0027 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 75.00 450.00EA

0028 4850000000-E 1205 LINE REMOVAL 4" WIDE 131,442 0.09 11,829.78LF

0029 4870000000-E 1205 LINE REMOVAL 24" WIDE 50 6.00 300.00LF

0030 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 75.00 150.00EA

0031 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205
REMOVAL OF PAVEMENT MARKING LINES (16")

50 6.00 300.00LF

0032 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 515 50.00 25,750.00EA

0033 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 600 12.00 7,200.00LF

0034 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

600 2.50 1,500.00LF

TOTAL 3,636,901.17CONTRACT TOTAL

SUB-TOTAL 3,636,901.17ROADWAY ITEMS

C204901
2024CPT.08.02.10631, 2024CPT.08.02.20631

STATE FUNDED

22.420 MILES

MILLING, SHOULDER RECONSTRUCTION & RESURFACING

1 SECTION OF NC-73 AND 17 SECTIONS OF SECONDARY ROADS

Oct 24, 2023 9:32 AM MOORE 2:00 PM

Oct 17, 2023

2 / 3 003

TIP NO

FED AID NO



BIDDERS IN ORDER CONTRACT TOTAL

3,046,584.22FSC II LLC DBA FRED SMITH COMPANY 1

3,263,474.62HIGHLAND PAVING CO LLC 2

3,266,418.69S T WOOTEN CORPORATION 3

3,636,901.17BARNHILL CONTRACTING CO 4

C204901
2024CPT.08.02.10631, 2024CPT.08.02.20631

STATE FUNDED

22.420 MILES

MILLING, SHOULDER RECONSTRUCTION & RESURFACING

1 SECTION OF NC-73 AND 17 SECTIONS OF SECONDARY ROADS

Oct 24, 2023 9:32 AM MOORE 2:00 PM

Oct 17, 2023

3 / {PageCount} 003

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

TRIANGLE GRADING & PAVING INC S T WOOTEN CORPORATION

RALEIGH, NC BURLINGTON, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 318,500.00 320,000.00 345,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 70,000.00 71,100.00 75,000.00

0003 0043000000-N 226 GRADING Lump Sum 1,860,000.00 1,464,375.00 1,573,000.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 2 1.00 2.00 5,000.00 10,000.00 1.00 2.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 10,700 20.00 214,000.00 24.00 256,800.00 14.00 149,800.00CY

0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 780 12.00 9,360.00 24.00 18,720.00 16.50 12,870.00CY

0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS III 11,000 15.00 165,000.00 35.00 385,000.00 55.00 605,000.00CY

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 14,200 1.50 21,300.00 3.00 42,600.00 3.00 42,600.00SY

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 390 35.00 13,650.00 58.00 22,620.00 40.00 15,600.00TON

0010 0320000000-E 300 FND CONDIT GEOTEXTILE 1,230 3.00 3,690.00 3.50 4,305.00 3.00 3,690.00SY

0011 0343000000-E 310 15" SIDE DRAIN PIPE 56 75.00 4,200.00 56.00 3,136.00 108.00 6,048.00LF

0012 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(15")

4 700.00 2,800.00 475.00 1,900.00 525.00 2,100.00EA

0013 0366000000-E 310 15" RC PIPE CULV III 936 90.00 84,240.00 80.00 74,880.00 83.00 77,688.00LF

0014 0372000000-E 310 18" RC PIPE CULV III 2,048 91.00 186,368.00 90.00 184,320.00 90.00 184,320.00LF

0015 0396000000-E 310 42" RC PIPE CULV III 412 200.00 82,400.00 263.00 108,356.00 260.00 107,120.00LF

0016 0448000000-E 310 ***" RCP CULV CLASS IV
(66")

124 485.00 60,140.00 770.00 95,480.00 817.00 101,308.00LF

0017 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

48 1,600.00 76,800.00 540.00 25,920.00 505.00 24,240.00LF

0018 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.250")

48 1,200.00 57,600.00 1,927.00 92,496.00 1,505.00 72,240.00LF

0019 0995000000-E 340 PIPE REMOVAL 99 40.00 3,960.00 30.00 2,970.00 44.00 4,356.00LF

0020 0996000000-N 350 PIPE CLEAN OUT 1 2,687.20 2,687.20 1,850.00 1,850.00 5,500.00 5,500.00EA

0021 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

6,500 2.00 13,000.00 3.00 19,500.00 7.00 45,500.00SY

0022 1099500000-E 505 SHALLOW UNDERCUT 1,350 25.00 33,750.00 30.00 40,500.00 28.00 37,800.00CY

0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,230 35.00 113,050.00 35.00 113,050.00 35.00 113,050.00TON

0024 1110000000-E 510 STABILIZER AGGREGATE 1,250 20.00 25,000.00 42.00 52,500.00 35.00 43,750.00TON

0025 1220000000-E 545 INCIDENTAL STONE BASE 100 95.00 9,500.00 50.00 5,000.00 35.00 3,500.00TON

0026 1330000000-E 607 INCIDENTAL MILLING 600 13.00 7,800.00 18.00 10,800.00 11.50 6,900.00SY

0027 1491000000-E 610 ASP CONC BASE CRS B25.0C 8,460 53.00 448,380.00 65.00 549,900.00 63.50 537,210.00TON

0028 1503000000-E 610 ASP CONC INTR CRS I19.0C 6,650 60.00 399,000.00 66.00 438,900.00 67.00 445,550.00TON

0029 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,980 92.00 366,160.00 66.00 262,680.00 128.00 509,440.00TON

0030 1575000000-E 620 ASP FOR PLANT MIX 935 600.00 561,000.00 640.00 598,400.00 475.00 444,125.00TON

0031 2000000000-N 806 RIGHT-OF-WAY MARKERS 25 550.00 13,750.00 350.00 8,750.00 450.00 11,250.00EA

0032 2022000000-E 815 SUBDRAIN EXCAVATION 224 35.00 7,840.00 45.00 10,080.00 20.00 4,480.00CY

0033 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 6.00 6,000.00 9.00 9,000.00 3.00 3,000.00SY

0034 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 45.00 7,560.00 68.00 11,424.00 50.00 8,400.00CY

0035 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 10.00 10,000.00 16.00 16,000.00 10.00 10,000.00LF

0036 2070000000-N 815 SUBDRN PIPE OUTLET 3 500.00 1,500.00 450.00 1,350.00 300.00 900.00EA

0037 2077000000-E 815 6" OUTLET PIPE 18 50.00 900.00 40.00 720.00 10.00 180.00LF
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0038 2209000000-E 838 ENDWALLS 9 1,200.00 10,800.00 1,750.00 15,750.00 1,250.00 11,250.00CY

0039 2220000000-E 838 REINFORCED ENDWALLS 12.6 2,200.00 27,720.00 1,950.00 24,570.00 2,000.00 25,200.00CY

0040 2275000000-E SP FLOWABLE FILL 16 550.00 8,800.00 500.00 8,000.00 705.00 11,280.00CY

0041 2286000000-N 840 MASNRY DRAINAGE STRUCT 32 4,000.00 128,000.00 3,100.00 99,200.00 6,000.00 192,000.00EA

0042 2308000000-E 840 MASNRY DRAINAGE STRUCT 8.9 800.00 7,120.00 800.00 7,120.00 505.00 4,494.50LF

0043 2364000000-N 840 FRAME W/2GRTS 840.16 STD 9 1,150.00 10,350.00 1,100.00 9,900.00 1,000.00 9,000.00EA

0044 2365000000-N 840 FRAME W/2GRTS 840.22 STD 3 1,100.00 3,300.00 1,100.00 3,300.00 1,200.00 3,600.00EA

0045 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 1,125.00 2,250.00 1,900.00 3,800.00 1,200.00 2,400.00EA

0046 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 17 3,200.00 54,400.00 2,900.00 49,300.00 3,500.00 59,500.00EA

0047 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 17 1,500.00 25,500.00 950.00 16,150.00 1,355.00 23,035.00EA

0048 2542000000-E 846 1'-6" CONC CURB & GUTTER 3,570 24.00 85,680.00 22.75 81,217.50 21.00 74,970.00LF

0049 2556000000-E 846 SHOULDER BERM GUTTER 630 33.00 20,790.00 31.70 19,971.00 33.50 21,105.00LF

0050 2577000000-E 846 CONC EXPRESSWAY GUTTER 260 53.00 13,780.00 50.70 13,182.00 60.00 15,600.00LF

0051 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,120 84.00 94,080.00 80.00 89,600.00 90.50 101,360.00SY

0052 2815000000-N 858 ADJ DROP INLETS 4 675.00 2,700.00 2,150.00 8,600.00 1,500.00 6,000.00EA

0053 3030000000-E 862 STL BEAM GUARDRAIL 1,387.5 23.00 31,912.50 23.00 31,912.50 24.00 33,300.00LF

0054 3045000000-E 862 SBGR SHOP CURVED 87.5 23.50 2,056.25 23.50 2,056.25 26.00 2,275.00LF

0055 3105000000-N 862 SBGR TERM SECT 2 75.00 150.00 75.00 150.00 1,800.00 3,600.00EA

0056 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 44.00 440.00 44.00 440.00 65.00 650.00EA

0057 3195000000-N 862 GR END TYPE AT-1 1 925.00 925.00 925.00 925.00 800.00 800.00EA

0058 3210000000-N 862 GR END TYPE CAT-1 2 950.00 1,900.00 950.00 1,900.00 950.00 1,900.00EA

0059 3287000000-N SP GR END TYPE TL-3 1 3,500.00 3,500.00 3,500.00 3,500.00 3,100.00 3,100.00EA

0060 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 5,850 4.68 27,378.00 4.68 27,378.00 6.00 35,100.00LF

0061 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 363 35.00 12,705.00 35.00 12,705.00 40.00 14,520.00EA

0062 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 100 38.00 3,800.00 38.00 3,800.00 45.00 4,500.00EA

0063 3628000000-E 876 RIP RAP, CLASS I 50 76.00 3,800.00 75.00 3,750.00 75.00 3,750.00TON

0064 3649000000-E 876 RIP RAP, CLASS B 30 76.00 2,280.00 60.00 1,800.00 75.00 2,250.00TON

0065 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,110 2.25 2,497.50 4.50 4,995.00 3.00 3,330.00SY

0066 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 175 7.00 1,225.00 10.00 1,750.00 15.00 2,625.00LF

0067 4102000000-N 904 SIGN ERECTION, TYPE E 21 175.00 3,675.00 125.00 2,625.00 200.00 4,200.00EA

0068 4108000000-N 904 SIGN ERECTION, TYPE F 4 215.00 860.00 150.00 600.00 250.00 1,000.00EA

0069 4149000000-N 907 DISPOSE SIGN SYST OVRHD 5 500.00 2,500.00 500.00 2,500.00 50.00 250.00EA

0070 4400000000-E 1110 WORK ZONE SIGNS (STAT) 48 10.00 480.00 7.50 360.00 25.00 1,200.00SF

0071 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 65.00 6,240.00 30.00 2,880.00 30.00 2,880.00SF

0072 4415000000-N 1115 FLASHING ARROW BOARD 4 500.00 2,000.00 3,500.00 14,000.00 3,750.00 15,000.00EA

0073 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 7,000.00 14,000.00 9,000.00 18,000.00 16,925.76 33,851.52EA

0074 4430000000-N 1130 DRUMS 86 33.00 2,838.00 82.00 7,052.00 63.00 5,418.00EA

0075 4480000000-N 1165 TMA 2 4,000.00 8,000.00 15,000.00 30,000.00 9,528.00 19,056.00EA

0076 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 16,471 1.05 17,294.55 0.90 14,823.90 1.05 17,294.55LF

0077 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,542 2.50 3,855.00 1.75 2,698.50 2.50 3,855.00LF

0078 4709000000-E 1205 24"WIDE THERMO 90 MILS 46 12.00 552.00 25.00 1,150.00 12.00 552.00LF
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0079 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 15 115.00 1,725.00 200.00 3,000.00 115.00 1,725.00EA

0080 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 219 65.00 14,235.00 70.00 15,330.00 65.00 14,235.00EA

0081 5835700000-E 1540 16" ENCASEMENT PIPE 140 280.00 39,200.00 182.00 25,480.00 220.00 30,800.00LF

0082 5836200000-E 1540 30" ENCASEMENT PIPE 280 490.00 137,200.00 300.00 84,000.00 365.00 102,200.00LF

0083 6000000000-E 1605 TEMPORARY SILT FENCE 6,290 3.00 18,870.00 2.95 18,555.50 2.95 18,555.50LF

0084 6006000000-E 1610 EROS CONTRL STONE CL A 75 125.00 9,375.00 60.00 4,500.00 75.00 5,625.00TON

0085 6009000000-E 1610 EROS CONTRL STONE CL B 995 52.00 51,740.00 60.00 59,700.00 75.00 74,625.00TON

0086 6012000000-E 1610 SEDIMENT CONTROL STONE 545 40.00 21,800.00 50.00 27,250.00 67.00 36,515.00TON

0087 6015000000-E 1615 TEMPORARY MULCHING 19 750.00 14,250.00 1,250.00 23,750.00 1,250.00 23,750.00ACR

0088 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 3.00 3,900.00 3.00 3,900.00 3.00 3,900.00LB

0089 6021000000-E 1620 FERT FOR TEMP SEEDING 7.5 600.00 4,500.00 900.00 6,750.00 900.00 6,750.00TON

0090 6024000000-E 1622 TEMPORARY SLOPE DRAINS 245 20.00 4,900.00 39.00 9,555.00 15.00 3,675.00LF

0091 6029000000-E SP SAFETY FENCE 320 3.00 960.00 2.60 832.00 2.60 832.00LF

0092 6030000000-E 1630 SILT EXCAVATION 3,710 12.00 44,520.00 15.00 55,650.00 18.00 66,780.00CY

0093 6036000000-E 1631 MATTING FOR EROS CONTROL 4,800 1.40 6,720.00 1.40 6,720.00 1.40 6,720.00SY

0094 6037000000-E SP COIR FIBER MAT 100 6.50 650.00 6.50 650.00 6.50 650.00SY

0095 6042000000-E 1632 1/4" HARDWARE CLOTH 1,175 5.50 6,462.50 5.50 6,462.50 5.50 6,462.50LF

0096 6045000000-E SP **" TEMPORARY PIPE
(24")

160 50.00 8,000.00 80.00 12,800.00 65.00 10,400.00LF

0097 6070000000-N 1639 SPECIAL STILLING BASINS 4 500.00 2,000.00 2,400.00 9,600.00 1,000.00 4,000.00EA

0098 6071012000-E SP COIR FIBER WATTLE 230 13.00 2,990.00 11.00 2,530.00 11.00 2,530.00LF

0099 6071020000-E SP POLYACRYLAMIDE (PAM) 285 5.00 1,425.00 8.75 2,493.75 3.50 997.50LB

0100 6071030000-E 1640 COIR FIBER BAFFLE 405 8.50 3,442.50 8.50 3,442.50 8.50 3,442.50LF

0101 6071050000-E SP **" SKIMMER
(2")

2 2,200.00 4,400.00 1,900.00 3,800.00 6,000.00 12,000.00EA

0102 6071050000-E SP **" SKIMMER
(2-1/2")

1 3,000.00 3,000.00 2,100.00 2,100.00 6,500.00 6,500.00EA

0103 6084000000-E 1660 SEEDING AND MULCHING 18 1,500.00 27,000.00 2,950.00 53,100.00 2,950.00 53,100.00ACR

0104 6087000000-E 1660 MOWING 12 200.00 2,400.00 200.00 2,400.00 200.00 2,400.00ACR

0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 10.00 2,000.00 10.00 2,000.00 10.00 2,000.00LB

0106 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 1,800.00 900.00 1,800.00 900.00 1,800.00 900.00TON

0107 6096000000-E 1662 SEED FOR SUPP SEEDING 425 8.00 3,400.00 8.00 3,400.00 8.00 3,400.00LB

0108 6108000000-E 1665 FERTILIZER TOPDRESSING 12.25 400.00 4,900.00 1,100.00 13,475.00 1,100.00 13,475.00TON

0109 6111000000-E SP IMPERVIOUS DIKE 210 30.00 6,300.00 80.00 16,800.00 50.00 10,500.00LF

0110 6114500000-N 1667 SPECIALIZED HAND MOWING 10 140.00 1,400.00 275.00 2,750.00 125.00 1,250.00MHR

0111 6114800000-N SP MANUAL LITTER REMOVAL 7 50.00 350.00 250.00 1,750.00 100.00 700.00MHR

0112 6114900000-E SP LITTER DISPOSAL 1 400.00 400.00 275.00 275.00 500.00 500.00TON

0113 6117000000-N SP RESPONSE FOR EROS CONTROL 15 100.00 1,500.00 100.00 1,500.00 100.00 1,500.00EA

0114 6117500000-N SP CONC WASHOUT STRUCTURE 2 1,400.00 2,800.00 2,000.00 4,000.00 2,000.00 4,000.00EA

0115 6120000000-E SP CULVERT DIVERSION CHANNEL 170 30.00 5,100.00 155.00 26,350.00 40.00 6,800.00CY

TOTAL 6,377,736.00 TOTAL 6,496,344.90 TOTAL 6,953,763.57CONTRACT TOTAL
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 260,000.00 346,000.00 475,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 65,000.00 85,000.00 65,000.00

0003 0043000000-N 226 GRADING Lump Sum 1,800,000.00 1,995,000.00 4,276,333.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 2 11,000.00 22,000.00 10,000.00 20,000.00 10,000.00 20,000.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 10,700 42.00 449,400.00 45.00 481,500.00 23.00 246,100.00CY

0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 780 50.00 39,000.00 10.00 7,800.00 25.00 19,500.00CY

0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS III 11,000 55.50 610,500.00 60.00 660,000.00 45.00 495,000.00CY

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 14,200 1.40 19,880.00 4.00 56,800.00 2.50 35,500.00SY

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 390 61.00 23,790.00 100.00 39,000.00 95.00 37,050.00TON

0010 0320000000-E 300 FND CONDIT GEOTEXTILE 1,230 6.75 8,302.50 7.00 8,610.00 5.00 6,150.00SY

0011 0343000000-E 310 15" SIDE DRAIN PIPE 56 106.00 5,936.00 120.00 6,720.00 100.00 5,600.00LF

0012 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(15")

4 700.00 2,800.00 1,900.00 7,600.00 455.00 1,820.00EA

0013 0366000000-E 310 15" RC PIPE CULV III 936 107.00 100,152.00 150.00 140,400.00 110.00 102,960.00LF

0014 0372000000-E 310 18" RC PIPE CULV III 2,048 101.00 206,848.00 165.00 337,920.00 133.00 272,384.00LF

0015 0396000000-E 310 42" RC PIPE CULV III 412 263.00 108,356.00 350.00 144,200.00 270.00 111,240.00LF

0016 0448000000-E 310 ***" RCP CULV CLASS IV
(66")

124 875.00 108,500.00 1,050.00 130,200.00 605.00 75,020.00LF

0017 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

48 530.00 25,440.00 1,700.00 81,600.00 750.00 36,000.00LF

0018 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.250")

48 1,580.00 75,840.00 1,700.00 81,600.00 3,000.00 144,000.00LF

0019 0995000000-E 340 PIPE REMOVAL 99 31.00 3,069.00 45.00 4,455.00 40.00 3,960.00LF

0020 0996000000-N 350 PIPE CLEAN OUT 1 3,500.00 3,500.00 1,700.00 1,700.00 6,500.00 6,500.00EA

0021 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

6,500 2.60 16,900.00 3.90 25,350.00 6.00 39,000.00SY

0022 1099500000-E 505 SHALLOW UNDERCUT 1,350 41.00 55,350.00 45.00 60,750.00 22.00 29,700.00CY

0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,230 39.00 125,970.00 43.00 138,890.00 46.00 148,580.00TON

0024 1110000000-E 510 STABILIZER AGGREGATE 1,250 52.00 65,000.00 100.00 125,000.00 46.00 57,500.00TON

0025 1220000000-E 545 INCIDENTAL STONE BASE 100 59.00 5,900.00 59.00 5,900.00 65.00 6,500.00TON

0026 1330000000-E 607 INCIDENTAL MILLING 600 17.85 10,710.00 50.00 30,000.00 25.00 15,000.00SY

0027 1491000000-E 610 ASP CONC BASE CRS B25.0C 8,460 68.25 577,395.00 63.50 537,210.00 93.00 786,780.00TON

0028 1503000000-E 610 ASP CONC INTR CRS I19.0C 6,650 69.30 460,845.00 67.00 445,550.00 93.00 618,450.00TON

0029 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,980 69.30 275,814.00 128.00 509,440.00 98.00 390,040.00TON

0030 1575000000-E 620 ASP FOR PLANT MIX 935 672.00 628,320.00 475.00 444,125.00 650.00 607,750.00TON

0031 2000000000-N 806 RIGHT-OF-WAY MARKERS 25 500.00 12,500.00 450.00 11,250.00 400.00 10,000.00EA

0032 2022000000-E 815 SUBDRAIN EXCAVATION 224 50.00 11,200.00 125.00 28,000.00 45.00 10,080.00CY

0033 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 6.25 6,250.00 3.00 3,000.00 6.00 6,000.00SY

0034 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 79.00 13,272.00 91.00 15,288.00 89.00 14,952.00CY

0035 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 21.50 21,500.00 78.00 78,000.00 17.00 17,000.00LF

0036 2070000000-N 815 SUBDRN PIPE OUTLET 3 700.00 2,100.00 2,100.00 6,300.00 150.00 450.00EA

0037 2077000000-E 815 6" OUTLET PIPE 18 46.00 828.00 200.00 3,600.00 26.00 468.00LF
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CARDINAL CIVIL CONTRACTING
LLC

K. WEST GROUP, LLC DBA BOGGS CONTRACTING INC

RALEIGH, NC PERRYSBURG, OH MONROE, NC

0038 2209000000-E 838 ENDWALLS 9 1,300.00 11,700.00 2,300.00 20,700.00 1,700.00 15,300.00CY

0039 2220000000-E 838 REINFORCED ENDWALLS 12.6 1,550.00 19,530.00 2,300.00 28,980.00 3,300.00 41,580.00CY

0040 2275000000-E SP FLOWABLE FILL 16 950.00 15,200.00 1,000.00 16,000.00 600.00 9,600.00CY

0041 2286000000-N 840 MASNRY DRAINAGE STRUCT 32 4,550.00 145,600.00 5,130.00 164,160.00 5,200.00 166,400.00EA

0042 2308000000-E 840 MASNRY DRAINAGE STRUCT 8.9 850.00 7,565.00 350.00 3,115.00 700.00 6,230.00LF

0043 2364000000-N 840 FRAME W/2GRTS 840.16 STD 9 1,700.00 15,300.00 1,100.00 9,900.00 1,300.00 11,700.00EA

0044 2365000000-N 840 FRAME W/2GRTS 840.22 STD 3 1,550.00 4,650.00 2,300.00 6,900.00 1,700.00 5,100.00EA

0045 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 1,550.00 3,100.00 950.00 1,900.00 2,000.00 4,000.00EA

0046 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 17 3,750.00 63,750.00 3,100.00 52,700.00 2,800.00 47,600.00EA

0047 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 17 1,000.00 17,000.00 3,100.00 52,700.00 950.00 16,150.00EA

0048 2542000000-E 846 1'-6" CONC CURB & GUTTER 3,570 24.00 85,680.00 23.00 82,110.00 22.75 81,217.50LF

0049 2556000000-E 846 SHOULDER BERM GUTTER 630 33.50 21,105.00 41.00 25,830.00 31.70 19,971.00LF

0050 2577000000-E 846 CONC EXPRESSWAY GUTTER 260 53.50 13,910.00 51.00 13,260.00 50.70 13,182.00LF

0051 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,120 84.00 94,080.00 93.00 104,160.00 80.00 89,600.00SY

0052 2815000000-N 858 ADJ DROP INLETS 4 1,200.00 4,800.00 470.00 1,880.00 2,000.00 8,000.00EA

0053 3030000000-E 862 STL BEAM GUARDRAIL 1,387.5 24.50 33,993.75 23.00 31,912.50 24.00 33,300.00LF

0054 3045000000-E 862 SBGR SHOP CURVED 87.5 25.00 2,187.50 23.50 2,056.25 26.00 2,275.00LF

0055 3105000000-N 862 SBGR TERM SECT 2 80.00 160.00 75.00 150.00 1,800.00 3,600.00EA

0056 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 50.00 500.00 44.00 440.00 65.00 650.00EA

0057 3195000000-N 862 GR END TYPE AT-1 1 1,000.00 1,000.00 925.00 925.00 800.00 800.00EA

0058 3210000000-N 862 GR END TYPE CAT-1 2 1,025.00 2,050.00 950.00 1,900.00 950.00 1,900.00EA

0059 3287000000-N SP GR END TYPE TL-3 1 3,675.00 3,675.00 3,500.00 3,500.00 3,100.00 3,100.00EA

0060 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 5,850 5.00 29,250.00 4.68 27,378.00 5.75 33,637.50LF

0061 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 363 36.75 13,340.25 35.00 12,705.00 34.00 12,342.00EA

0062 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 100 40.00 4,000.00 38.00 3,800.00 40.00 4,000.00EA

0063 3628000000-E 876 RIP RAP, CLASS I 50 108.00 5,400.00 136.00 6,800.00 85.00 4,250.00TON

0064 3649000000-E 876 RIP RAP, CLASS B 30 96.00 2,880.00 136.00 4,080.00 86.00 2,580.00TON

0065 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,110 9.50 10,545.00 8.00 8,880.00 3.00 3,330.00SY

0066 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 175 7.50 1,312.50 11.45 2,003.75 8.00 1,400.00LF

0067 4102000000-N 904 SIGN ERECTION, TYPE E 21 184.00 3,864.00 200.43 4,209.03 200.00 4,200.00EA

0068 4108000000-N 904 SIGN ERECTION, TYPE F 4 230.00 920.00 286.33 1,145.32 200.00 800.00EA

0069 4149000000-N 907 DISPOSE SIGN SYST OVRHD 5 110.00 550.00 286.33 1,431.65 750.00 3,750.00EA

0070 4400000000-E 1110 WORK ZONE SIGNS (STAT) 48 7.50 360.00 9.16 439.68 12.00 576.00SF

0071 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 9.00 864.00 13.74 1,319.04 25.00 2,400.00SF

0072 4415000000-N 1115 FLASHING ARROW BOARD 4 5,250.00 21,000.00 1,488.89 5,955.56 2,800.00 11,200.00EA

0073 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 9,450.00 18,900.00 2,519.67 5,039.34 9,000.00 18,000.00EA

0074 4430000000-N 1130 DRUMS 86 75.00 6,450.00 830.00 71,380.00 75.00 6,450.00EA

0075 4480000000-N 1165 TMA 2 15,000.00 30,000.00 8,933.36 17,866.72 45,000.00 90,000.00EA

0076 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 16,471 1.15 18,941.65 1.52 25,035.92 2.00 32,942.00LF

0077 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,542 2.65 4,086.30 5.15 7,941.30 3.50 5,397.00LF

0078 4709000000-E 1205 24"WIDE THERMO 90 MILS 46 12.60 579.60 23.00 1,058.00 15.00 690.00LF
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0079 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 15 122.00 1,830.00 130.00 1,950.00 175.00 2,625.00EA

0080 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 219 69.00 15,111.00 76.25 16,698.75 55.00 12,045.00EA

0081 5835700000-E 1540 16" ENCASEMENT PIPE 140 216.00 30,240.00 240.00 33,600.00 295.00 41,300.00LF

0082 5836200000-E 1540 30" ENCASEMENT PIPE 280 340.00 95,200.00 340.00 95,200.00 750.00 210,000.00LF

0083 6000000000-E 1605 TEMPORARY SILT FENCE 6,290 3.50 22,015.00 3.50 22,015.00 3.00 18,870.00LF

0084 6006000000-E 1610 EROS CONTRL STONE CL A 75 61.00 4,575.00 80.00 6,000.00 100.00 7,500.00TON

0085 6009000000-E 1610 EROS CONTRL STONE CL B 995 66.00 65,670.00 95.00 94,525.00 83.00 82,585.00TON

0086 6012000000-E 1610 SEDIMENT CONTROL STONE 545 63.00 34,335.00 81.00 44,145.00 77.00 41,965.00TON

0087 6015000000-E 1615 TEMPORARY MULCHING 19 1,840.00 34,960.00 1,750.00 33,250.00 1,700.00 32,300.00ACR

0088 6018000000-E 1620 SEED FOR TEMP SEEDING 1,300 3.20 4,160.00 1.00 1,300.00 5.00 6,500.00LB

0089 6021000000-E 1620 FERT FOR TEMP SEEDING 7.5 950.00 7,125.00 750.00 5,625.00 1,300.00 9,750.00TON

0090 6024000000-E 1622 TEMPORARY SLOPE DRAINS 245 24.00 5,880.00 63.00 15,435.00 32.00 7,840.00LF

0091 6029000000-E SP SAFETY FENCE 320 4.00 1,280.00 3.25 1,040.00 2.00 640.00LF

0092 6030000000-E 1630 SILT EXCAVATION 3,710 23.50 87,185.00 25.00 92,750.00 10.00 37,100.00CY

0093 6036000000-E 1631 MATTING FOR EROS CONTROL 4,800 1.50 7,200.00 2.75 13,200.00 2.00 9,600.00SY

0094 6037000000-E SP COIR FIBER MAT 100 9.00 900.00 4.50 450.00 4.50 450.00SY

0095 6042000000-E 1632 1/4" HARDWARE CLOTH 1,175 5.00 5,875.00 3.50 4,112.50 6.00 7,050.00LF

0096 6045000000-E SP **" TEMPORARY PIPE
(24")

160 90.00 14,400.00 152.00 24,320.00 70.00 11,200.00LF

0097 6070000000-N 1639 SPECIAL STILLING BASINS 4 3,600.00 14,400.00 1,100.00 4,400.00 2,500.00 10,000.00EA

0098 6071012000-E SP COIR FIBER WATTLE 230 17.00 3,910.00 16.00 3,680.00 12.00 2,760.00LF

0099 6071020000-E SP POLYACRYLAMIDE (PAM) 285 16.00 4,560.00 8.50 2,422.50 15.00 4,275.00LB

0100 6071030000-E 1640 COIR FIBER BAFFLE 405 10.00 4,050.00 8.50 3,442.50 6.50 2,632.50LF

0101 6071050000-E SP **" SKIMMER
(2")

2 2,500.00 5,000.00 9,300.00 18,600.00 1,600.00 3,200.00EA

0102 6071050000-E SP **" SKIMMER
(2-1/2")

1 3,300.00 3,300.00 6,200.00 6,200.00 1,700.00 1,700.00EA

0103 6084000000-E 1660 SEEDING AND MULCHING 18 2,890.00 52,020.00 3,500.00 63,000.00 3,100.00 55,800.00ACR

0104 6087000000-E 1660 MOWING 12 265.00 3,180.00 500.00 6,000.00 200.00 2,400.00ACR

0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 8.40 1,680.00 1.00 200.00 7.00 1,400.00LB

0106 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 1,575.00 787.50 500.00 250.00 1,300.00 650.00TON

0107 6096000000-E 1662 SEED FOR SUPP SEEDING 425 8.50 3,612.50 16.00 6,800.00 7.00 2,975.00LB

0108 6108000000-E 1665 FERTILIZER TOPDRESSING 12.25 1,160.00 14,210.00 750.00 9,187.50 1,300.00 15,925.00TON

0109 6111000000-E SP IMPERVIOUS DIKE 210 97.00 20,370.00 65.00 13,650.00 90.00 18,900.00LF

0110 6114500000-N 1667 SPECIALIZED HAND MOWING 10 130.00 1,300.00 250.00 2,500.00 45.00 450.00MHR

0111 6114800000-N SP MANUAL LITTER REMOVAL 7 130.00 910.00 150.00 1,050.00 315.00 2,205.00MHR

0112 6114900000-E SP LITTER DISPOSAL 1 1,050.00 1,050.00 690.00 690.00 1,000.00 1,000.00TON

0113 6117000000-N SP RESPONSE FOR EROS CONTROL 15 400.00 6,000.00 200.00 3,000.00 450.00 6,750.00EA

0114 6117500000-N SP CONC WASHOUT STRUCTURE 2 1,400.00 2,800.00 1,520.00 3,040.00 2,000.00 4,000.00EA

0115 6120000000-E SP CULVERT DIVERSION CHANNEL 170 40.00 6,800.00 30.00 5,100.00 30.00 5,100.00CY

TOTAL 7,555,828.05 TOTAL 8,596,233.81 TOTAL 10,694,009.50CONTRACT TOTAL
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SUB-TOTAL 7,555,828.05 SUB-TOTAL 8,596,233.81 SUB-TOTAL 10,694,009.50ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

6,377,736.00FSC II LLC DBA FRED SMITH COMPANY 1

6,496,344.90TRIANGLE GRADING & PAVING INC 2

6,953,763.57S T WOOTEN CORPORATION 3

7,555,828.05CARDINAL CIVIL CONTRACTING LLC 4

8,596,233.81K. WEST GROUP, LLC DBA 5

10,694,009.50BOGGS CONTRACTING INC 6
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CATON CONSTRUCTION GROUP
INC

BLYTHE DEVELOPMENT CO BLYTHE CONSTRUCTION INC

CHARLOTTESVILLE, VA CHARLOTTE, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 729,470.25 757,577.00 750,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 180,741.00 135,000.00 180,000.00

0003 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
4" PVC CONDUIT

290 100.43 29,124.70 37.00 10,730.00 25.00 7,250.00LF

0004 0000995000-E SP GENERIC MISCELLANEOUS ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 60.00 3,000.00 105.00 5,250.00 150.00 7,500.00TON

0005 0036000000-E 225 UNDERCUT EXCAVATION 450 20.56 9,252.00 53.00 23,850.00 95.00 42,750.00CY

0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 16,200.00 16,200.00 19,450.00 19,450.00 10,000.00 10,000.00ACR

0007 0063000000-N SP GRADING Lump Sum 1,755,000.00 1,983,108.00 3,321,000.00

0008 0106000000-E 230 BORROW EXCAVATION 36,600 25.00 915,000.00 30.00 1,098,000.00 27.00 988,200.00CY

0009 0195000000-E 265 SELECT GRANULAR MATERIAL 400 119.32 47,728.00 89.00 35,600.00 34.00 13,600.00CY

0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,700 3.58 13,246.00 2.00 7,400.00 5.00 18,500.00SY

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,000 80.63 80,630.00 55.00 55,000.00 46.00 46,000.00TON

0012 0320000000-E 300 FND CONDIT GEOTEXTILE 4,263 5.22 22,252.86 2.00 8,526.00 5.00 21,315.00SY

0013 0354000000-E 310 ***" RC PIPE CULV *****
(15", V)

236 220.58 52,056.88 144.00 33,984.00 100.00 23,600.00LF

0014 0366000000-E 310 15" RC PIPE CULV III 2,368 165.24 391,288.32 130.00 307,840.00 90.00 213,120.00LF

0015 0372000000-E 310 18" RC PIPE CULV III 384 190.91 73,309.44 141.00 54,144.00 115.00 44,160.00LF

0016 0378000000-E 310 24" RC PIPE CULV III 444 237.94 105,645.36 166.00 73,704.00 135.00 59,940.00LF

0017 0384000000-E 310 30" RC PIPE CULV III 440 293.62 129,192.80 224.00 98,560.00 155.00 68,200.00LF

0018 0390000000-E 310 36" RC PIPE CULV III 408 355.22 144,929.76 267.00 108,936.00 195.00 79,560.00LF

0019 0396000000-E 310 42" RC PIPE CULV III 572 450.63 257,760.36 362.00 207,064.00 260.00 148,720.00LF

0020 0448200000-E 310 15" RCP CULV CLASS IV 836 181.20 151,483.20 136.00 113,696.00 100.00 83,600.00LF

0021 0453000000-E 310 **" PIPE END SECTION
(15")

2 3,481.17 6,962.34 1,250.00 2,500.00 1,800.00 3,600.00EA

0022 0453000000-E 310 **" PIPE END SECTION
(18")

1 3,692.09 3,692.09 1,400.00 1,400.00 2,000.00 2,000.00EA

0023 0582000000-E 310 15" CS PIPE CULV 0.064" 28 129.22 3,618.16 93.00 2,604.00 55.00 1,540.00LF

0024 0636000000-E 310 **" CS ELBOW *****" THICK
(15", 0.064")

2 711.43 1,422.86 655.00 1,310.00 635.00 1,270.00EA

0025 0995000000-E 340 PIPE REMOVAL 1,437 51.28 73,689.36 34.00 48,858.00 40.00 57,480.00LF

0026 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

6,271 3.58 22,450.18 6.20 38,880.20 4.50 28,219.50SY

0027 1099500000-E 505 SHALLOW UNDERCUT 1,100 42.19 46,409.00 45.00 49,500.00 46.00 50,600.00CY

0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,499 55.00 192,445.00 49.00 171,451.00 46.00 160,954.00TON

0029 1110000000-E 510 STABILIZER AGGREGATE 250 64.10 16,025.00 56.00 14,000.00 46.00 11,500.00TON

0030 1121000000-E 520 AGGREGATE BASE COURSE 430 101.83 43,786.90 56.50 24,295.00 60.00 25,800.00TON

0031 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

1,490 24.87 37,056.30 25.00 37,250.00 33.00 49,170.00SY

0032 1491000000-E 610 ASP CONC BASE CRS B25.0C 5,100 104.57 533,307.00 103.00 525,300.00 132.00 673,200.00TON

0033 1503000000-E 610 ASP CONC INTR CRS I19.0C 4,300 102.54 440,922.00 101.00 434,300.00 130.00 559,000.00TON

0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,600 102.54 471,684.00 101.00 464,600.00 140.00 644,000.00TON
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0035 1575000000-E 620 ASP FOR PLANT MIX 735 670.05 492,486.75 660.00 485,100.00 700.00 514,500.00TON

0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 530 250.00 132,500.00 230.00 121,900.00 186.33 98,754.90TON

0038 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 209.04 7,107.36 54.50 1,853.00 110.00 3,740.00CY

0039 2044000000-E 815 6" PERF SUBDRN PIPE 200 60.35 12,070.00 25.00 5,000.00 20.00 4,000.00LF

0040 2070000000-N 815 SUBDRN PIPE OUTLET 2 2,426.36 4,852.72 76.00 152.00 110.00 220.00EA

0041 2077000000-E 815 6" OUTLET PIPE 12 170.96 2,051.52 33.00 396.00 28.00 336.00LF

0042 2209000000-E 838 ENDWALLS 3 3,611.21 10,833.63 3,585.00 10,755.00 2,700.00 8,100.00CY

0043 2253000000-E 840 PIPE COLLARS 1 7,273.10 7,273.10 3,700.00 3,700.00 2,300.00 2,300.00CY

0044 2264000000-E 840 PIPE PLUGS 3 7,273.15 21,819.45 600.00 1,800.00 1,100.00 3,300.00CY

0045 2275000000-E SP FLOWABLE FILL 136 518.85 70,563.60 395.00 53,720.00 260.00 35,360.00CY

0046 2286000000-N 840 MASNRY DRAINAGE STRUCT 96 2,600.00 249,600.00 4,200.00 403,200.00 3,200.00 307,200.00EA

0047 2308000000-E 840 MASNRY DRAINAGE STRUCT 139 650.00 90,350.00 1,500.00 208,500.00 800.00 111,200.00LF

0048 2352000000-N 840 FRAME W/GRATE 840.***** STD
(840.16)

6 1,417.18 8,503.08 760.00 4,560.00 1,200.00 7,200.00EA

0049 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 1,231.73 1,231.73 385.00 385.00 850.00 850.00EA

0050 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 1,231.73 1,231.73 620.00 620.00 1,100.00 1,100.00EA

0051 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 1,378.37 8,270.22 615.00 3,690.00 1,500.00 9,000.00EA

0052 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

14 1,795.22 25,133.08 800.00 11,200.00 1,100.00 15,400.00EA

0053 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

30 1,795.22 53,856.60 840.00 25,200.00 1,250.00 37,500.00EA

0054 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

29 1,795.22 52,061.38 840.00 24,360.00 1,250.00 36,250.00EA

0055 2396000000-N 840 FRAME W/COVER STD 840.54 10 1,338.16 13,381.60 490.00 4,900.00 850.00 8,500.00EA

0056 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 3 800.00 2,400.00 1,450.00 4,350.00 2,250.00 6,750.00EA

0057 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 5 800.00 4,000.00 1,450.00 7,250.00 2,250.00 11,250.00EA

0058 2535000000-E 846 **"X**" CONCRETE CURB
(8" X 18")

70 37.74 2,641.80 66.00 4,620.00 80.00 5,600.00LF

0059 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,720 31.74 54,592.80 53.00 91,160.00 40.00 68,800.00LF

0060 2549000000-E 846 2'-6" CONC CURB & GUTTER 8,370 34.00 284,580.00 55.00 460,350.00 40.00 334,800.00LF

0061 2591000000-E 848 4" CONCRETE SIDEWALK 5,280 45.00 237,600.00 78.00 411,840.00 81.00 427,680.00SY

0062 2605000000-N 848 CONCRETE CURB RAMPS 52 1,400.00 72,800.00 3,910.00 203,320.00 3,300.00 171,600.00EA

0063 2612000000-E 848 6" CONCRETE DRIVEWAY 100 58.50 5,850.00 150.00 15,000.00 180.00 18,000.00SY

0064 2627000000-E 852 4" CONC ISLAND COVER 30 54.00 1,620.00 102.00 3,060.00 200.00 6,000.00SY

0065 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,870 60.75 113,602.50 168.00 314,160.00 130.00 243,100.00SY

0066 2738000000-E SP GENERIC PAVING ITEM (SY)
12" CONCRETE PARKING LOT CLASS AA

20 218.00 4,360.00 323.00 6,460.00 400.00 8,000.00SY

0067 2738000000-E SP GENERIC PAVING ITEM (SY)
4" JOINTED CONCRETE WITH WIRE MESH (4X4
W3 X W3)

3,210 58.50 187,785.00 98.00 314,580.00 104.00 333,840.00SY

0068 2738000000-E SP GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON (TINTED)

950 67.50 64,125.00 269.00 255,550.00 235.00 223,250.00SY
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CHARLOTTESVILLE, VA CHARLOTTE, NC CHARLOTTE, NC

0069 2752000000-E SP GENERIC PAVING ITEM (LF)
RESET EXISTING GRANITE CURB

430 22.00 9,460.00 13.00 5,590.00 130.00 55,900.00LF

0070 2753000000-E 846 GENERIC PAVING ITEM 846 (LF)
2'-6" CONCRETE CURB & GUTTER (MODIFIED)

550 25.00 13,750.00 76.00 41,800.00 53.00 29,150.00LF

0071 2830000000-N 858 ADJ MANHOLES 1 3,135.31 3,135.31 550.00 550.00 2,500.00 2,500.00EA

0072 2905000000-N 859 CONVERT DI TO JB 2 3,529.81 7,059.62 1,750.00 3,500.00 750.00 1,500.00EA

0073 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

460 162.98 74,970.80 205.00 94,300.00 246.00 113,160.00LF

0074 3575000000-E SP GENERIC FENCING ITEM (LF)
WHITE VINYL FENCE, COMPLETE WITH POSTS

120 79.88 9,585.60 90.00 10,800.00 60.00 7,200.00LF

0075 3649000000-E 876 RIP RAP, CLASS B 415 98.67 40,948.05 75.00 31,125.00 85.00 35,275.00TON

0076 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,330 3.94 5,240.20 2.00 2,660.00 5.00 6,650.00SY

0077 4048000000-E 902 REINF CONC FOUNDTN 2 1,200.00 2,400.00 2,400.00 4,800.00 2,000.00 4,000.00CY

0078 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 2,142 10.00 21,420.00 18.00 38,556.00 13.50 28,917.00LB

0079 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 950 7.00 6,650.00 8.00 7,600.00 10.00 9,500.00LF

0080 4096000000-N 904 SIGN ERECTION, TYPE D 2 125.00 250.00 470.00 940.00 175.00 350.00EA

0081 4102000000-N 904 SIGN ERECTION, TYPE E 95 175.00 16,625.00 353.00 33,535.00 125.00 11,875.00EA

0082 4108000000-N 904 SIGN ERECTION, TYPE F 35 65.00 2,275.00 353.00 12,355.00 150.00 5,250.00EA

0083 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(A)

3 1,500.00 4,500.00 470.00 1,410.00 1,500.00 4,500.00EA

0084 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(D)

6 210.00 1,260.00 353.00 2,118.00 200.00 1,200.00EA

0085 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

6 260.00 1,560.00 353.00 2,118.00 150.00 900.00EA

0086 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 500.00 1,500.00 24.00 72.00 500.00 1,500.00EA

0087 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 37 8.00 296.00 24.00 888.00 25.00 925.00EA

0088 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 7 9.00 63.00 24.00 168.00 15.00 105.00EA

0089 4400000000-E 1110 WORK ZONE SIGNS (STAT) 221 6.25 1,381.25 11.00 2,431.00 7.50 1,657.50SF

0090 4405000000-E 1110 WORK ZONE SIGNS (PORT) 864 13.00 11,232.00 11.00 9,504.00 9.25 7,992.00SF

0091 4410000000-E 1110 WORK ZONE SIGNS (BARR) 211 7.75 1,635.25 9.00 1,899.00 8.50 1,793.50SF

0092 4415000000-N 1115 FLASHING ARROW BOARD 2 2,400.00 4,800.00 4,300.00 8,600.00 4,000.00 8,000.00EA

0093 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 10,500.00 10,500.00 20,000.00 20,000.00 14,000.00 14,000.00EA

0094 4430000000-N 1130 DRUMS 165 27.50 4,537.50 65.00 10,725.00 47.00 7,755.00EA

0095 4445000000-E 1145 BARRICADES (TYPE III) 368 24.00 8,832.00 38.00 13,984.00 38.00 13,984.00LF

0096 4455000000-N 1150 FLAGGER 570 515.00 293,550.00 745.00 424,650.00 300.00 171,000.00DAY

0097 4480000000-N 1165 TMA 1 0.00 0.00 50,000.00 50,000.00 38,400.00 38,400.00EA

0098 4650000000-N 1251 TEMP RAISED PVMT MRKS 168 12.00 2,016.00 15.00 2,520.00 50.00 8,400.00EA

0099 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,577 2.20 23,269.40 3.00 31,731.00 0.85 8,990.45LF

0100 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,548 4.50 11,466.00 6.00 15,288.00 3.00 7,644.00LF

0101 4700000000-E 1205 12"WIDE THERMO 90 MILS 137 6.00 822.00 8.00 1,096.00 4.50 616.50LF

0102 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,361 7.00 9,527.00 9.00 12,249.00 13.50 18,373.50LF

0103 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 41 250.00 10,250.00 300.00 12,300.00 125.00 5,125.00EA

0104 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 91 200.00 18,200.00 240.00 21,840.00 260.00 23,660.00EA
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0105 4810000000-E 1205 PAINT PVMT MARKINGS 4" 17,795 0.50 8,897.50 1.00 17,795.00 0.70 12,456.50LF

0106 4820000000-E 1205 PAINT PVMT MARKINGS 8" 490 3.00 1,470.00 5.00 2,450.00 1.50 735.00LF

0107 4835000000-E 1205 PAINT PVT MKG LINES 24" 294 4.00 1,176.00 5.00 1,470.00 5.00 1,470.00LF

0108 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 80.00 640.00 96.00 768.00 50.00 400.00EA

0109 4850000000-E 1205 LINE REMOVAL 4" WIDE 8,657 1.00 8,657.00 2.00 17,314.00 5.00 43,285.00LF

0110 4860000000-E 1205 LINE REMOVAL 8" WIDE 245 1.50 367.50 2.00 490.00 9.75 2,388.75LF

0111 4870000000-E 1205 LINE REMOVAL 24" WIDE 147 2.50 367.50 3.00 441.00 29.25 4,299.75LF

0112 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 400.00 1,600.00 478.00 1,912.00 200.00 800.00EA

0113 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 370 65.00 24,050.00 78.00 28,860.00 75.00 27,750.00EA

0114 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 100,000.00 78,000.00 82,048.14

0115 5325600000-E 1510 6" WATER LINE 884 180.00 159,120.00 131.00 115,804.00 84.00 74,256.00LF

0116 5325800000-E 1510 8" WATER LINE 1,914 200.00 382,800.00 142.00 271,788.00 89.00 170,346.00LF

0117 5326600000-E 1510 16" WATER LINE 1,082 320.00 346,240.00 259.00 280,238.00 222.00 240,204.00LF

0118 5327400000-E 1510 24" WATER LINE 795 600.00 477,000.00 439.00 349,005.00 394.00 313,230.00LF

0119 5329000000-E 1510 DI H2O PIPE FITTINGS 22,965 12.30 282,469.50 8.00 183,720.00 11.36 260,882.40LB

0120 5540000000-E 1515 6" VALVE 13 3,317.46 43,126.98 2,210.00 28,730.00 3,305.00 42,965.00EA

0121 5546000000-E 1515 8" VALVE 3 4,669.03 14,007.09 3,155.00 9,465.00 6,635.00 19,905.00EA

0122 5558600000-E 1515 16" VALVE 7 25,932.55 181,527.85 11,580.00 81,060.00 20,000.00 140,000.00EA

0123 5559400000-E 1515 24" VALVE 2 50,460.18 100,920.36 23,100.00 46,200.00 43,185.00 86,370.00EA

0124 5606000000-E 1515 2" BLOW OFF 2 4,039.12 8,078.24 3,500.00 7,000.00 6,550.00 13,100.00EA

0125 5648000000-N 1515 RELOCATE WATER METER 7 1,964.84 13,753.88 1,500.00 10,500.00 1,780.00 12,460.00EA

0126 5649000000-N 1515 RECONNECT WATER METER 17 2,436.78 41,425.26 920.00 15,640.00 1,115.00 18,955.00EA

0127 5666000000-N 1515 FIRE HYDRANT 5 16,071.50 80,357.50 7,200.00 36,000.00 11,630.00 58,150.00EA

0128 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 2,414.01 9,656.04 2,300.00 9,200.00 2,475.00 9,900.00EA

0129 5673000000-E 1515 FIRE HYDRANT LEG 160 213.74 34,198.40 81.00 12,960.00 104.00 16,640.00LF

0134 5686500000-E 1515 WATER SERVICE LINE 666 87.09 58,001.94 63.00 41,958.00 42.00 27,972.00LF

0135 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,112 225.00 250,200.00 159.00 176,808.00 72.00 80,064.00LF

0136 5709300000-E 1520 6" FORCE MAIN SEWER 1,002 190.59 190,971.18 121.00 121,242.00 68.00 68,136.00LF

0137 5769000000-E 1520 DI SEWER PIPE FITTINGS 465 9.71 4,515.15 9.00 4,185.00 24.00 11,160.00LB

0138 5775000000-E 1525 4' DIA UTILITY MANHOLE 4 13,473.07 53,892.28 12,200.00 48,800.00 5,625.00 22,500.00EA

0139 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 14 660.71 9,249.94 1,500.00 21,000.00 820.00 11,480.00LF

0140 5800000000-E 1530 ABANDON 6" UTILITY PIPE 1,946 39.75 77,353.50 15.00 29,190.00 29.00 56,434.00LF

0141 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,049 65.50 199,709.50 17.00 51,833.00 33.00 100,617.00LF

0142 5810000000-E 1530 ABANDON 16" UTILITY PIPE 521 93.73 48,833.33 36.00 18,756.00 50.00 26,050.00LF

0143 5813000000-E 1530 ABANDON 24" UTILITY PIPE 319 116.86 37,278.34 56.00 17,864.00 65.00 20,735.00LF

0144 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 1,243.42 2,486.84 3,850.00 7,700.00 5,450.00 10,900.00EA

0145 5836000000-E 1540 24" ENCASEMENT PIPE 275 365.29 100,454.75 474.00 130,350.00 274.00 75,350.00LF

0146 6000000000-E 1605 TEMPORARY SILT FENCE 6,740 4.33 29,184.20 6.00 40,440.00 3.00 20,220.00LF

0147 6006000000-E 1610 EROS CONTRL STONE CL A 440 77.45 34,078.00 68.00 29,920.00 70.00 30,800.00TON

0148 6009000000-E 1610 EROS CONTRL STONE CL B 1,540 77.45 119,273.00 68.00 104,720.00 70.00 107,800.00TON

0149 6012000000-E 1610 SEDIMENT CONTROL STONE 1,435 66.45 95,355.75 59.00 84,665.00 65.00 93,275.00TON
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0150 6015000000-E 1615 TEMPORARY MULCHING 8 1,300.00 10,400.00 950.00 7,600.00 1,225.00 9,800.00ACR

0151 6018000000-E 1620 SEED FOR TEMP SEEDING 500 2.00 1,000.00 3.00 1,500.00 3.00 1,500.00LB

0152 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 1,092.00 2,730.00 2,025.00 5,062.50 1,200.00 3,000.00TON

0153 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 30.00 6,000.00 30.00 6,000.00 30.00 6,000.00LF

0154 6029000000-E SP SAFETY FENCE 360 2.89 1,040.40 2.00 720.00 4.00 1,440.00LF

0155 6030000000-E 1630 SILT EXCAVATION 2,210 39.00 86,190.00 33.00 72,930.00 22.00 48,620.00CY

0156 6036000000-E 1631 MATTING FOR EROS CONTROL 10,975 1.99 21,840.25 2.00 21,950.00 1.45 15,913.75SY

0157 6042000000-E 1632 1/4" HARDWARE CLOTH 4,625 3.75 17,343.75 11.00 50,875.00 6.00 27,750.00LF

0158 6071012000-E SP COIR FIBER WATTLE 70 11.50 805.00 11.00 770.00 11.00 770.00LF

0159 6071020000-E SP POLYACRYLAMIDE (PAM) 175 19.75 3,456.25 16.00 2,800.00 4.00 700.00LB

0160 6071030000-E 1640 COIR FIBER BAFFLE 145 8.55 1,239.75 8.00 1,160.00 7.00 1,015.00LF

0161 6084000000-E 1660 SEEDING AND MULCHING 9 2,500.00 22,500.00 2,535.00 22,815.00 2,350.00 21,150.00ACR

0162 6087000000-E 1660 MOWING 9 295.00 2,655.00 210.00 1,890.00 175.00 1,575.00ACR

0163 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 4.15 415.00 8.00 800.00 7.00 700.00LB

0164 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,092.00 273.00 2,025.00 506.25 2,100.00 525.00TON

0165 6096000000-E 1662 SEED FOR SUPP SEEDING 225 4.98 1,120.50 9.00 2,025.00 6.00 1,350.00LB

0166 6108000000-E 1665 FERTILIZER TOPDRESSING 6.5 1,092.00 7,098.00 2,210.00 14,365.00 1,400.00 9,100.00TON

0167 6114500000-N 1667 SPECIALIZED HAND MOWING 10 150.00 1,500.00 60.00 600.00 90.00 900.00MHR

0168 6114800000-N SP MANUAL LITTER REMOVAL 5 100.00 500.00 120.00 600.00 150.00 750.00MHR

0169 6114900000-E SP LITTER DISPOSAL 1 650.00 650.00 775.00 775.00 500.00 500.00TON

0170 6117000000-N SP RESPONSE FOR EROS CONTROL 75 50.00 3,750.00 115.00 8,625.00 300.00 22,500.00EA

0171 6117500000-N SP CONC WASHOUT STRUCTURE 6 450.00 2,700.00 2,500.00 15,000.00 1,000.00 6,000.00EA

0172 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

109 179.00 19,511.00 183.00 19,947.00 150.00 16,350.00EA

0173 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

327 55.00 17,985.00 174.00 56,898.00 150.00 49,050.00EA

0174 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 14 1,045.02 14,630.28 1,539.00 21,546.00 1,287.65 18,027.10EA

0175 7060000000-E 1705 SIGNAL CABLE 10,360 3.28 33,980.80 3.00 31,080.00 2.10 21,756.00LF

0176 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 34 1,061.43 36,088.62 1,255.00 42,670.00 1,050.95 35,732.30EA

0177 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 9 1,225.57 11,030.13 1,555.00 13,995.00 1,299.30 11,693.70EA

0180 7264000000-E 1710 MESSENGER CABLE (3/8") 1,270 3.28 4,165.60 12.00 15,240.00 9.85 12,509.50LF

0181 7288000000-E 1715 PAVED TRENCH (***********)
(1, 2")

70 27.36 1,915.20 33.00 2,310.00 27.60 1,932.00LF

0182 7288000000-E 1715 PAVED TRENCH (***********)
(2, 2")

13 32.83 426.79 66.00 858.00 55.05 715.65LF

0183 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

234 15.32 3,584.88 19.00 4,446.00 15.45 3,615.30LF

0184 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

9 19.70 177.30 42.00 378.00 35.15 316.35LF

0185 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 2")

5 24.07 120.35 101.00 505.00 84.00 420.00LF
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0186 7300000000-E 1715 UNPAVED TRENCH (***********)
(5, 2")

7 28.45 199.15 106.00 742.00 88.00 616.00LF

0187 7300000000-E 1715 UNPAVED TRENCH (***********)
(6, 2")

3 32.83 98.49 218.00 654.00 181.70 545.10LF

0188 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

124 82.07 10,176.68 36.00 4,464.00 29.35 3,639.40LF

0189 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 656.56 6,565.60 556.00 5,560.00 465.40 4,654.00EA

0190 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 2 984.84 1,969.68 1,110.00 2,220.00 928.40 1,856.80EA

0191 7360000000-N 1720 WOOD POLE 4 1,969.67 7,878.68 1,300.00 5,200.00 1,803.60 7,214.40EA

0192 7372000000-N 1721 GUY ASSEMBLY 8 765.98 6,127.84 516.00 4,128.00 431.70 3,453.60EA

0193 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 820.70 3,282.80 725.00 2,900.00 605.80 2,423.20EA

0194 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,778 7.66 13,619.48 16.00 28,448.00 12.80 22,758.40LF

0195 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

7,750 2.19 16,972.50 1.00 7,750.00 0.85 6,587.50LF

0196 7481000000-N SP SITE SURVEY 1 1,094.26 1,094.26 1,375.00 1,375.00 1,150.40 1,150.40EA

0197 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 4 11,238.07 44,952.28 14,190.00 56,760.00 11,877.90 47,511.60EA

0198 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 2,024.38 2,024.38 1,815.00 1,815.00 1,519.50 1,519.50EA

0199 7575142060-N SP MOD RADIO INSTALL 2 2,281.54 4,563.08 2,128.00 4,256.00 1,781.20 3,562.40EA

0200 7576000000-N SP METAL STRAIN SIGNAL POLE 4 13,951.84 55,807.36 17,085.00 68,340.00 14,301.10 57,204.40EA

0201 7613000000-N SP SOIL TEST 4 1,832.89 7,331.56 2,335.00 9,340.00 1,954.10 7,816.40EA

0202 7614100000-E SP DRILLED PIER FOUND 40 1,860.24 74,409.60 902.00 36,080.00 754.30 30,172.00CY

0203 7636000000-N 1745 SIGN FOR SIGNALS 20 382.99 7,659.80 352.00 7,040.00 293.85 5,877.00EA

0204 7642100000-N 1743 TYPE I POST W/ FOUNDATION 6 2,024.38 12,146.28 1,665.00 9,990.00 1,393.00 8,358.00EA

0205 7642200000-N 1743 TYPE II PED W/ FOUNDATION 16 3,829.92 61,278.72 2,617.00 41,872.00 2,190.20 35,043.20EA

0206 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 1,313.11 1,313.11 1,057.00 1,057.00 884.55 884.55EA

0207 7696000000-N 1751 CONTLRS WITH CBNT (**************)
(2070LX W/ ASC/3 BASE MTD)

1 24,620.89 24,620.89 34,460.00 34,460.00 28,846.05 28,846.05EA

0208 7744000000-N 1751 DETECTOR CARD (TYPE 170) 9 328.28 2,954.52 290.00 2,610.00 242.10 2,178.90EA

0209 7901000000-N 1753 CABINET BASE EXTENDER 1 656.56 656.56 962.00 962.00 804.70 804.70EA

0210 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

1 4,924.18 4,924.18 6,290.00 6,290.00 5,265.95 5,265.95EA

0211 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PEDESTAL WITH PORTABLE BASE RELOCATION

6 6,346.72 38,080.32 680.00 4,080.00 569.00 3,414.00EA

0212 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR PUSHBUTTON
POST

6 109.43 656.58 110.00 660.00 91.75 550.50EA

0213 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL

16 164.14 2,626.24 143.00 2,288.00 119.40 1,910.40EA

0214 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE

4 875.41 3,501.64 1,197.00 4,788.00 1,001.40 4,005.60EA

0215 7980000000-N SP GENERIC SIGNAL ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY

6 5,690.16 34,140.96 17,130.00 102,780.00 14,348.80 86,092.80EA
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0216 7980000000-N SP GENERIC SIGNAL ITEM (EA)
TYPE II PEDESTAL WITH PORTABLE BASE

6 3,063.93 18,383.58 3,270.00 19,620.00 2,735.90 16,415.40EA

0218 1891000000-E SP GENERIC PAVING ITEM (SY)
REMOVE & RESET BRICK SIDEWALK

390 131.83 51,413.70 34.00 13,260.00 180.00 70,200.00SY

0219 5678400000-E 1515 6" LINE STOP 3 10,744.58 32,233.74 13,195.00 39,585.00 9,000.00 27,000.00EA

0220 5678600000-E 1515 8" LINE STOP 1 11,979.58 11,979.58 14,670.00 14,670.00 10,000.00 10,000.00EA

0221 5679200000-E 1515 16" LINE STOP 2 18,569.57 37,139.14 42,170.00 84,340.00 25,000.00 50,000.00EA

0222 5679600000-E 1515 24" LINE STOP 2 26,069.57 52,139.14 61,309.00 122,618.00 40,000.00 80,000.00EA

WALL ITEMS

0217 8802030000-E 454 SEGMENTAL GRAVITY RETAIN WALLS 260.33 100.00 26,033.00 242.00 62,999.86 80.00 20,826.40SF

TOTAL 14,589,405.00 TOTAL 15,151,544.81 TOTAL 15,547,102.59CONTRACT TOTAL

SUB-TOTAL 14,563,372.00 SUB-TOTAL 15,088,544.95 SUB-TOTAL 15,526,276.19ROADWAY ITEMS

SUB-TOTAL 26,033.00 SUB-TOTAL 62,999.86 SUB-TOTAL 20,826.40WALL ITEMS
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SEALAND CONTRACTORS CORP

MIDLAND, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 822,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 225,000.00

0003 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
4" PVC CONDUIT

290 28.00 8,120.00LF

0004 0000995000-E SP GENERIC MISCELLANEOUS ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 125.00 6,250.00TON

0005 0036000000-E 225 UNDERCUT EXCAVATION 450 40.00 18,000.00CY

0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 20,000.00 20,000.00ACR

0007 0063000000-N SP GRADING Lump Sum 2,687,876.00

0008 0106000000-E 230 BORROW EXCAVATION 36,600 32.00 1,171,200.00CY

0009 0195000000-E 265 SELECT GRANULAR MATERIAL 400 95.00 38,000.00CY

0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,700 4.00 14,800.00SY

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,000 90.00 90,000.00TON

0012 0320000000-E 300 FND CONDIT GEOTEXTILE 4,263 4.00 17,052.00SY

0013 0354000000-E 310 ***" RC PIPE CULV *****
(15", V)

236 135.00 31,860.00LF

0014 0366000000-E 310 15" RC PIPE CULV III 2,368 120.00 284,160.00LF

0015 0372000000-E 310 18" RC PIPE CULV III 384 135.00 51,840.00LF

0016 0378000000-E 310 24" RC PIPE CULV III 444 180.00 79,920.00LF

0017 0384000000-E 310 30" RC PIPE CULV III 440 230.00 101,200.00LF

0018 0390000000-E 310 36" RC PIPE CULV III 408 330.00 134,640.00LF

0019 0396000000-E 310 42" RC PIPE CULV III 572 385.00 220,220.00LF

0020 0448200000-E 310 15" RCP CULV CLASS IV 836 130.00 108,680.00LF

0021 0453000000-E 310 **" PIPE END SECTION
(15")

2 1,400.00 2,800.00EA

0022 0453000000-E 310 **" PIPE END SECTION
(18")

1 1,800.00 1,800.00EA

0023 0582000000-E 310 15" CS PIPE CULV 0.064" 28 170.00 4,760.00LF

0024 0636000000-E 310 **" CS ELBOW *****" THICK
(15", 0.064")

2 700.00 1,400.00EA

0025 0995000000-E 340 PIPE REMOVAL 1,437 35.00 50,295.00LF

0026 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

6,271 4.00 25,084.00SY

0027 1099500000-E 505 SHALLOW UNDERCUT 1,100 42.00 46,200.00CY

0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,499 48.00 167,952.00TON

0029 1110000000-E 510 STABILIZER AGGREGATE 250 80.00 20,000.00TON

0030 1121000000-E 520 AGGREGATE BASE COURSE 430 90.00 38,700.00TON

0031 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

1,490 20.00 29,800.00SY

0032 1491000000-E 610 ASP CONC BASE CRS B25.0C 5,100 100.00 510,000.00TON

0033 1503000000-E 610 ASP CONC INTR CRS I19.0C 4,300 105.00 451,500.00TON

0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,600 95.00 437,000.00TON

0035 1575000000-E 620 ASP FOR PLANT MIX 735 815.00 599,025.00TON
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0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 530 260.00 137,800.00TON

0038 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 120.00 4,080.00CY

0039 2044000000-E 815 6" PERF SUBDRN PIPE 200 20.00 4,000.00LF

0040 2070000000-N 815 SUBDRN PIPE OUTLET 2 290.00 580.00EA

0041 2077000000-E 815 6" OUTLET PIPE 12 32.00 384.00LF

0042 2209000000-E 838 ENDWALLS 3 1,800.00 5,400.00CY

0043 2253000000-E 840 PIPE COLLARS 1 2,500.00 2,500.00CY

0044 2264000000-E 840 PIPE PLUGS 3 1,750.00 5,250.00CY

0045 2275000000-E SP FLOWABLE FILL 136 350.00 47,600.00CY

0046 2286000000-N 840 MASNRY DRAINAGE STRUCT 96 3,300.00 316,800.00EA

0047 2308000000-E 840 MASNRY DRAINAGE STRUCT 139 800.00 111,200.00LF

0048 2352000000-N 840 FRAME W/GRATE 840.***** STD
(840.16)

6 1,100.00 6,600.00EA

0049 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 1,000.00 1,000.00EA

0050 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 1,200.00 1,200.00EA

0051 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 1,000.00 6,000.00EA

0052 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

14 1,200.00 16,800.00EA

0053 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

30 1,350.00 40,500.00EA

0054 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

29 1,350.00 39,150.00EA

0055 2396000000-N 840 FRAME W/COVER STD 840.54 10 850.00 8,500.00EA

0056 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 3 1,300.00 3,900.00EA

0057 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 5 1,300.00 6,500.00EA

0058 2535000000-E 846 **"X**" CONCRETE CURB
(8" X 18")

70 50.00 3,500.00LF

0059 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,720 40.00 68,800.00LF

0060 2549000000-E 846 2'-6" CONC CURB & GUTTER 8,370 38.00 318,060.00LF

0061 2591000000-E 848 4" CONCRETE SIDEWALK 5,280 55.00 290,400.00SY

0062 2605000000-N 848 CONCRETE CURB RAMPS 52 2,200.00 114,400.00EA

0063 2612000000-E 848 6" CONCRETE DRIVEWAY 100 100.00 10,000.00SY

0064 2627000000-E 852 4" CONC ISLAND COVER 30 85.00 2,550.00SY

0065 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,870 96.00 179,520.00SY

0066 2738000000-E SP GENERIC PAVING ITEM (SY)
12" CONCRETE PARKING LOT CLASS AA

20 250.00 5,000.00SY

0067 2738000000-E SP GENERIC PAVING ITEM (SY)
4" JOINTED CONCRETE WITH WIRE MESH (4X4
W3 X W3)

3,210 78.00 250,380.00SY

0068 2738000000-E SP GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON (TINTED)

950 140.00 133,000.00SY

0069 2752000000-E SP GENERIC PAVING ITEM (LF)
RESET EXISTING GRANITE CURB

430 70.00 30,100.00LF

0070 2753000000-E 846 GENERIC PAVING ITEM 846 (LF)
2'-6" CONCRETE CURB & GUTTER (MODIFIED)

550 55.00 30,250.00LF
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0071 2830000000-N 858 ADJ MANHOLES 1 1,500.00 1,500.00EA

0072 2905000000-N 859 CONVERT DI TO JB 2 3,000.00 6,000.00EA

0073 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

460 188.00 86,480.00LF

0074 3575000000-E SP GENERIC FENCING ITEM (LF)
WHITE VINYL FENCE, COMPLETE WITH POSTS

120 82.00 9,840.00LF

0075 3649000000-E 876 RIP RAP, CLASS B 415 115.00 47,725.00TON

0076 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,330 4.00 5,320.00SY

0077 4048000000-E 902 REINF CONC FOUNDTN 2 2,195.00 4,390.00CY

0078 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 2,142 14.75 31,594.50LB

0079 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 950 10.95 10,402.50LF

0080 4096000000-N 904 SIGN ERECTION, TYPE D 2 190.00 380.00EA

0081 4102000000-N 904 SIGN ERECTION, TYPE E 95 135.00 12,825.00EA

0082 4108000000-N 904 SIGN ERECTION, TYPE F 35 164.00 5,740.00EA

0083 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(A)

3 1,625.00 4,875.00EA

0084 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(D)

6 217.50 1,305.00EA

0085 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

6 164.00 984.00EA

0086 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 545.00 1,635.00EA

0087 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 37 27.00 999.00EA

0088 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 7 16.45 115.15EA

0089 4400000000-E 1110 WORK ZONE SIGNS (STAT) 221 8.15 1,801.15SF

0090 4405000000-E 1110 WORK ZONE SIGNS (PORT) 864 20.00 17,280.00SF

0091 4410000000-E 1110 WORK ZONE SIGNS (BARR) 211 9.25 1,951.75SF

0092 4415000000-N 1115 FLASHING ARROW BOARD 2 4,000.00 8,000.00EA

0093 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 13,250.00 13,250.00EA

0094 4430000000-N 1130 DRUMS 165 70.00 11,550.00EA

0095 4445000000-E 1145 BARRICADES (TYPE III) 368 50.00 18,400.00LF

0096 4455000000-N 1150 FLAGGER 570 500.00 285,000.00DAY

0097 4480000000-N 1165 TMA 1 45,000.00 45,000.00EA

0098 4650000000-N 1251 TEMP RAISED PVMT MRKS 168 54.00 9,072.00EA

0099 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,577 0.92 9,730.84LF

0100 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,548 3.25 8,281.00LF

0101 4700000000-E 1205 12"WIDE THERMO 90 MILS 137 4.90 671.30LF

0102 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,361 14.75 20,074.75LF

0103 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 41 135.00 5,535.00EA

0104 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 91 280.00 25,480.00EA

0105 4810000000-E 1205 PAINT PVMT MARKINGS 4" 17,795 0.75 13,346.25LF

0106 4820000000-E 1205 PAINT PVMT MARKINGS 8" 490 1.60 784.00LF

0107 4835000000-E 1205 PAINT PVT MKG LINES 24" 294 5.45 1,602.30LF

0108 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 54.00 432.00EA
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0109 4850000000-E 1205 LINE REMOVAL 4" WIDE 8,657 5.45 47,180.65LF

0110 4860000000-E 1205 LINE REMOVAL 8" WIDE 245 10.50 2,572.50LF

0111 4870000000-E 1205 LINE REMOVAL 24" WIDE 147 32.00 4,704.00LF

0112 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 215.00 860.00EA

0113 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 370 80.00 29,600.00EA

0114 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 835,000.00

0115 5325600000-E 1510 6" WATER LINE 884 165.00 145,860.00LF

0116 5325800000-E 1510 8" WATER LINE 1,914 170.00 325,380.00LF

0117 5326600000-E 1510 16" WATER LINE 1,082 350.00 378,700.00LF

0118 5327400000-E 1510 24" WATER LINE 795 560.00 445,200.00LF

0119 5329000000-E 1510 DI H2O PIPE FITTINGS 22,965 10.50 241,132.50LB

0120 5540000000-E 1515 6" VALVE 13 2,750.00 35,750.00EA

0121 5546000000-E 1515 8" VALVE 3 3,750.00 11,250.00EA

0122 5558600000-E 1515 16" VALVE 7 11,500.00 80,500.00EA

0123 5559400000-E 1515 24" VALVE 2 25,000.00 50,000.00EA

0124 5606000000-E 1515 2" BLOW OFF 2 4,000.00 8,000.00EA

0125 5648000000-N 1515 RELOCATE WATER METER 7 4,800.00 33,600.00EA

0126 5649000000-N 1515 RECONNECT WATER METER 17 4,000.00 68,000.00EA

0127 5666000000-N 1515 FIRE HYDRANT 5 6,000.00 30,000.00EA

0128 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 2,500.00 10,000.00EA

0129 5673000000-E 1515 FIRE HYDRANT LEG 160 130.00 20,800.00LF

0134 5686500000-E 1515 WATER SERVICE LINE 666 70.00 46,620.00LF

0135 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,112 190.00 211,280.00LF

0136 5709300000-E 1520 6" FORCE MAIN SEWER 1,002 180.00 180,360.00LF

0137 5769000000-E 1520 DI SEWER PIPE FITTINGS 465 10.50 4,882.50LB

0138 5775000000-E 1525 4' DIA UTILITY MANHOLE 4 10,500.00 42,000.00EA

0139 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 14 850.00 11,900.00LF

0140 5800000000-E 1530 ABANDON 6" UTILITY PIPE 1,946 28.00 54,488.00LF

0141 5801000000-E 1530 ABANDON 8" UTILITY PIPE 3,049 29.00 88,421.00LF

0142 5810000000-E 1530 ABANDON 16" UTILITY PIPE 521 37.50 19,537.50LF

0143 5813000000-E 1530 ABANDON 24" UTILITY PIPE 319 70.00 22,330.00LF

0144 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 2,200.00 4,400.00EA

0145 5836000000-E 1540 24" ENCASEMENT PIPE 275 350.00 96,250.00LF

0146 6000000000-E 1605 TEMPORARY SILT FENCE 6,740 3.30 22,242.00LF

0147 6006000000-E 1610 EROS CONTRL STONE CL A 440 115.00 50,600.00TON

0148 6009000000-E 1610 EROS CONTRL STONE CL B 1,540 115.00 177,100.00TON

0149 6012000000-E 1610 SEDIMENT CONTROL STONE 1,435 85.00 121,975.00TON

0150 6015000000-E 1615 TEMPORARY MULCHING 8 875.00 7,000.00ACR

0151 6018000000-E 1620 SEED FOR TEMP SEEDING 500 2.10 1,050.00LB

0152 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 1,860.00 4,650.00TON

0153 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 30.00 6,000.00LF

0154 6029000000-E SP SAFETY FENCE 360 2.00 720.00LF
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0155 6030000000-E 1630 SILT EXCAVATION 2,210 25.00 55,250.00CY

0156 6036000000-E 1631 MATTING FOR EROS CONTROL 10,975 1.65 18,108.75SY

0157 6042000000-E 1632 1/4" HARDWARE CLOTH 4,625 9.65 44,631.25LF

0158 6071012000-E SP COIR FIBER WATTLE 70 10.15 710.50LF

0159 6071020000-E SP POLYACRYLAMIDE (PAM) 175 14.50 2,537.50LB

0160 6071030000-E 1640 COIR FIBER BAFFLE 145 6.75 978.75LF

0161 6084000000-E 1660 SEEDING AND MULCHING 9 2,250.00 20,250.00ACR

0162 6087000000-E 1660 MOWING 9 190.00 1,710.00ACR

0163 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 7.10 710.00LB

0164 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,860.00 465.00TON

0165 6096000000-E 1662 SEED FOR SUPP SEEDING 225 7.65 1,721.25LB

0166 6108000000-E 1665 FERTILIZER TOPDRESSING 6.5 2,000.00 13,000.00TON

0167 6114500000-N 1667 SPECIALIZED HAND MOWING 10 57.50 575.00MHR

0168 6114800000-N SP MANUAL LITTER REMOVAL 5 125.00 625.00MHR

0169 6114900000-E SP LITTER DISPOSAL 1 700.00 700.00TON

0170 6117000000-N SP RESPONSE FOR EROS CONTROL 75 105.00 7,875.00EA

0171 6117500000-N SP CONC WASHOUT STRUCTURE 6 1,600.00 9,600.00EA

0172 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

109 200.00 21,800.00EA

0173 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

327 65.00 21,255.00EA

0174 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 14 1,475.00 20,650.00EA

0175 7060000000-E 1705 SIGNAL CABLE 10,360 2.45 25,382.00LF

0176 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 34 1,175.00 39,950.00EA

0177 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 9 1,475.00 13,275.00EA

0180 7264000000-E 1710 MESSENGER CABLE (3/8") 1,270 11.75 14,922.50LF

0181 7288000000-E 1715 PAVED TRENCH (***********)
(1, 2")

70 33.00 2,310.00LF

0182 7288000000-E 1715 PAVED TRENCH (***********)
(2, 2")

13 65.50 851.50LF

0183 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

234 18.50 4,329.00LF

0184 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

9 41.50 373.50LF

0185 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 2")

5 98.50 492.50LF

0186 7300000000-E 1715 UNPAVED TRENCH (***********)
(5, 2")

7 102.50 717.50LF

0187 7300000000-E 1715 UNPAVED TRENCH (***********)
(6, 2")

3 214.00 642.00LF

0188 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

124 32.25 3,999.00LF

0189 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 525.00 5,250.00EA

0190 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 2 1,045.00 2,090.00EA
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0191 7360000000-N 1720 WOOD POLE 4 2,050.00 8,200.00EA

0192 7372000000-N 1721 GUY ASSEMBLY 8 500.00 4,000.00EA

0193 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 695.00 2,780.00EA

0194 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,778 14.00 24,892.00LF

0195 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

7,750 0.98 7,595.00LF

0196 7481000000-N SP SITE SURVEY 1 1,275.00 1,275.00EA

0197 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 4 13,100.00 52,400.00EA

0198 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 1,700.00 1,700.00EA

0199 7575142060-N SP MOD RADIO INSTALL 2 2,025.00 4,050.00EA

0200 7576000000-N SP METAL STRAIN SIGNAL POLE 4 15,750.00 63,000.00EA

0201 7613000000-N SP SOIL TEST 4 2,100.00 8,400.00EA

0202 7614100000-E SP DRILLED PIER FOUND 40 625.00 25,000.00CY

0203 7636000000-N 1745 SIGN FOR SIGNALS 20 325.00 6,500.00EA

0204 7642100000-N 1743 TYPE I POST W/ FOUNDATION 6 1,600.00 9,600.00EA

0205 7642200000-N 1743 TYPE II PED W/ FOUNDATION 16 2,450.00 39,200.00EA

0206 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 1,000.00 1,000.00EA

0207 7696000000-N 1751 CONTLRS WITH CBNT (**************)
(2070LX W/ ASC/3 BASE MTD)

1 32,000.00 32,000.00EA

0208 7744000000-N 1751 DETECTOR CARD (TYPE 170) 9 265.00 2,385.00EA

0209 7901000000-N 1753 CABINET BASE EXTENDER 1 900.00 900.00EA

0210 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

1 5,750.00 5,750.00EA

0211 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PEDESTAL WITH PORTABLE BASE RELOCATION

6 695.00 4,170.00EA

0212 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR PUSHBUTTON
POST

6 102.50 615.00EA

0213 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL

16 132.50 2,120.00EA

0214 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE

4 1,100.00 4,400.00EA

0215 7980000000-N SP GENERIC SIGNAL ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY

6 16,200.00 97,200.00EA

0216 7980000000-N SP GENERIC SIGNAL ITEM (EA)
TYPE II PEDESTAL WITH PORTABLE BASE

6 3,050.00 18,300.00EA

0218 1891000000-E SP GENERIC PAVING ITEM (SY)
REMOVE & RESET BRICK SIDEWALK

390 180.00 70,200.00SY

0219 5678400000-E 1515 6" LINE STOP 3 8,250.00 24,750.00EA

0220 5678600000-E 1515 8" LINE STOP 1 9,750.00 9,750.00EA

0221 5679200000-E 1515 16" LINE STOP 2 21,000.00 42,000.00EA

0222 5679600000-E 1515 24" LINE STOP 2 28,750.00 57,500.00EA

WALL ITEMS

0217 8802030000-E 454 SEGMENTAL GRAVITY RETAIN WALLS 260.33 95.00 24,731.35SF
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TOTAL 16,440,186.99CONTRACT TOTAL

SUB-TOTAL 16,415,455.64ROADWAY ITEMS

SUB-TOTAL 24,731.35WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

14,589,405.00CATON CONSTRUCTION GROUP INC 1

15,151,544.81BLYTHE DEVELOPMENT CO 2

15,547,102.59BLYTHE CONSTRUCTION INC 3

16,440,186.99SEALAND CONTRACTORS CORP 4
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BUCKEYE BRIDGE LLC AMERICAN CONTRACTING &
SERVICES INC

MOUNTAIN CREEK CONTRACTORS
INC

CANTON, NC JEFFERSONVILLE, IN MT PLEASANT, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 149,000.00 200,000.00 209,000.00

0002 1330000000-E 607 INCIDENTAL MILLING 823 24.00 19,752.00 25.00 20,575.00 30.00 24,690.00SY

0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 80 200.00 16,000.00 435.00 34,800.00 190.00 15,200.00TON

0004 1575000000-E 620 ASP FOR PLANT MIX 10 875.00 8,750.00 815.00 8,150.00 750.00 7,500.00TON

0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 560 12.50 7,000.00 20.00 11,200.00 7.50 4,200.00SF

0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 10.00 960.00 30.00 2,880.00 8.75 840.00SF

0007 4415000000-N 1115 FLASHING ARROW BOARD 4 1,000.00 4,000.00 4,000.00 16,000.00 2,650.00 10,600.00EA

0008 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 5,000.00 10,000.00 8,500.00 17,000.00 9,800.00 19,600.00EA

0009 4430000000-N 1130 DRUMS 100 50.00 5,000.00 60.00 6,000.00 200.00 20,000.00EA

0010 4434000000-N SP SEQ FLASH WARN LIGHTS 30 135.00 4,050.00 200.00 6,000.00 175.00 5,250.00EA

0011 4480000000-N 1165 TMA 1 15,000.00 15,000.00 25,000.00 25,000.00 35,000.00 35,000.00EA

0012 4650000000-N 1251 TEMP RAISED PVMT MRKS 40 10.00 400.00 22.00 880.00 22.00 880.00EA

0013 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(IV)

13,000 3.50 45,500.00 2.95 38,350.00 2.95 38,350.00LF

0014 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,200 0.40 8,880.00 0.62 13,764.00 0.62 13,764.00LF

0015 4850000000-E 1205 LINE REMOVAL 4" WIDE 9,200 1.00 9,200.00 0.70 6,440.00 0.70 6,440.00LF

0016 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 20 100.00 2,000.00 125.00 2,500.00 125.00 2,500.00EA

0042 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 3,000.00 6,000.00 8,500.00 17,000.00 11,500.00 23,000.00EA

0043 4470000000-N 1160 REM & RES CRASH CUSHION 2 5,000.00 10,000.00 2,950.00 5,900.00 2,950.00 5,900.00EA

0044 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 1,080 30.00 32,400.00 63.65 68,742.00 63.65 68,742.00LF

0045 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 1,080 80.00 86,400.00 25.00 27,000.00 25.00 27,000.00LF

STRUCTURE ITEMS

0017 8161000000-E 420 GROOVING BRIDGE FLOORS 24,767 1.00 24,767.00 1.00 24,767.00 2.00 49,534.00SF

0018 8175000000-E 420 CLASS AA CONC (BRIDGE) 44.3 3,000.00 132,900.00 1,500.00 66,450.00 4,000.00 177,200.00CY

0019 8296000000-N 442 POLLUTION CONTROL Lump Sum 50,000.00 50,000.00 10,000.00

0020 8559000000-E SP SURFACE PREP, CLASS II 67.1 300.00 20,130.00 180.00 12,078.00 1,500.00 100,650.00SY

0021 8573000000-E SP LATEX MOD CONC OVERLAY 196.3 3,000.00 588,900.00 1,400.00 274,820.00 3,000.00 588,900.00CY

0022 8580000000-E SP PLACING LATEX MOD CONC 3,137 40.00 125,480.00 135.00 423,495.00 100.00 313,700.00SY

0023 8660000000-E SP CONCRETE REPAIRS 2 3,500.00 7,000.00 1,000.00 2,000.00 1,000.00 2,000.00CF

0024 8664000000-E SP SHOTCRETE REPAIRS 192 1,000.00 192,000.00 850.00 163,200.00 900.00 172,800.00CF

0025 8678000000-E SP EPOXY RESIN INJECTION 2.8 350.00 980.00 200.00 560.00 500.00 1,400.00LF

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE #190010

Lump Sum 116,000.00 165,000.00 150,000.00

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#190009

Lump Sum 302,000.00 250,000.00 175,000.00

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #190009

Lump Sum 215,000.00 175,000.00 275,000.00

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #190010

Lump Sum 45,000.00 30,000.00 203,253.00

C204488
15BPR.125.3

STATE FUNDED

0.142 MILES

BRIDGE PRESERVATION.

BRIDGE #190009 AND #190010 OVER NOTTELY RIVER AND GRAVEL RD ON US-64 & US-74.

Oct 24, 2023 9:32 AM CHEROKEE 2:00 PM

Oct 17, 2023

1 / 6 007

TIP NO

FED AID NO



BUCKEYE BRIDGE LLC AMERICAN CONTRACTING &
SERVICES INC

MOUNTAIN CREEK CONTRACTORS
INC

CANTON, NC JEFFERSONVILLE, IN MT PLEASANT, SC

0030 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

228 65.00 14,820.00 160.00 36,480.00 125.00 28,500.00LF

0031 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

57 535.00 30,495.00 1,025.00 58,425.00 750.00 42,750.00CF

0032 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE
GIRDERS

1.1 3,500.00 3,850.00 2,500.00 2,750.00 3,000.00 3,300.00CF

0033 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

96.1 130.00 12,493.00 300.00 28,830.00 250.00 24,025.00LB

0034 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

228 85.00 19,380.00 60.00 13,680.00 125.00 28,500.00SF

0035 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

976 30.00 29,280.00 30.00 29,280.00 10.00 9,760.00SF

0036 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING CONCRETE GIRDER ENDS

698.7 45.00 31,441.50 45.00 31,441.50 10.00 6,987.00SF

0037 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
LINK SLAB FOR PRESERVATION

1,810 95.00 171,950.00 180.00 325,800.00 350.00 633,500.00SF

0038 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

3,137 83.00 260,371.00 135.00 423,495.00 150.00 470,550.00SY

0039 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

3,137 23.00 72,151.00 35.00 109,795.00 40.00 125,480.00SY

0040 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARINGS
WITH HIGH RATIO CALCIUM SULFONATE

50 1,500.00 75,000.00 1,000.00 50,000.00 1,000.00 50,000.00EA

0041 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
STEEL BEARING KEEPER ANGLE ASSEMBLY

5 1,500.00 7,500.00 4,000.00 20,000.00 2,500.00 12,500.00EA

TOTAL 2,989,180.50 TOTAL 3,295,527.50 TOTAL 4,193,745.00CONTRACT TOTAL

SUB-TOTAL 440,292.00 SUB-TOTAL 528,181.00 SUB-TOTAL 538,456.00ROADWAY ITEMS

SUB-TOTAL 2,548,888.50 SUB-TOTAL 2,767,346.50 SUB-TOTAL 3,655,289.00STRUCTURE ITEMS

C204488
15BPR.125.3

STATE FUNDED

0.142 MILES

BRIDGE PRESERVATION.

BRIDGE #190009 AND #190010 OVER NOTTELY RIVER AND GRAVEL RD ON US-64 & US-74.

Oct 24, 2023 9:32 AM CHEROKEE 2:00 PM

Oct 17, 2023

2 / 6 007

TIP NO

FED AID NO



NHM CONSTRUCTORS INC REEVES CONSTRUCTION COMPANY SAFFO CONTRACTORS, INC

ASHEVILLE, NC DUNCAN, SC WILMINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 561,106.65 253,000.00 255,000.00

0002 1330000000-E 607 INCIDENTAL MILLING 823 14.65 12,056.95 11.19 9,209.37 150.00 123,450.00SY

0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 80 348.45 27,876.00 435.00 34,800.00 250.00 20,000.00TON

0004 1575000000-E 620 ASP FOR PLANT MIX 10 929.20 9,292.00 815.00 8,150.00 1,000.00 10,000.00TON

0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 560 8.13 4,552.80 10.00 5,600.00 10.00 5,600.00SF

0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 17.42 1,672.32 35.00 3,360.00 15.00 1,440.00SF

0007 4415000000-N 1115 FLASHING ARROW BOARD 4 2,323.00 9,292.00 7,500.00 30,000.00 10,000.00 40,000.00EA

0008 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 4,936.38 9,872.76 50,000.00 100,000.00 5,000.00 10,000.00EA

0009 4430000000-N 1130 DRUMS 100 63.88 6,388.00 200.00 20,000.00 150.00 15,000.00EA

0010 4434000000-N SP SEQ FLASH WARN LIGHTS 30 133.57 4,007.10 115.00 3,450.00 100.00 3,000.00EA

0011 4480000000-N 1165 TMA 1 13,938.00 13,938.00 125,000.00 125,000.00 50,000.00 50,000.00EA

0012 4650000000-N 1251 TEMP RAISED PVMT MRKS 40 25.55 1,022.00 22.00 880.00 35.00 1,400.00EA

0013 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(IV)

13,000 3.43 44,590.00 2.95 38,350.00 4.00 52,000.00LF

0014 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,200 0.72 15,984.00 0.62 13,764.00 0.80 17,760.00LF

0015 4850000000-E 1205 LINE REMOVAL 4" WIDE 9,200 0.81 7,452.00 0.70 6,440.00 0.90 8,280.00LF

0016 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 20 145.19 2,903.80 125.00 2,500.00 155.00 3,100.00EA

0042 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 13,066.88 26,133.76 11,250.00 22,500.00 12,500.00 25,000.00EA

0043 4470000000-N 1160 REM & RES CRASH CUSHION 2 3,426.43 6,852.86 5,000.00 10,000.00 6,000.00 12,000.00EA

0044 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 1,080 73.93 79,844.40 63.65 68,742.00 105.00 113,400.00LF

0045 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 1,080 29.04 31,363.20 25.00 27,000.00 45.00 48,600.00LF

STRUCTURE ITEMS

0017 8161000000-E 420 GROOVING BRIDGE FLOORS 24,767 1.24 30,711.08 4.00 99,068.00 2.70 66,870.90SF

0018 8175000000-E 420 CLASS AA CONC (BRIDGE) 44.3 1,187.73 52,616.44 1,300.00 57,590.00 2,200.00 97,460.00CY

0019 8296000000-N 442 POLLUTION CONTROL Lump Sum 54,590.50 100,000.00 5,094.10

0020 8559000000-E SP SURFACE PREP, CLASS II 67.1 315.06 21,140.53 350.00 23,485.00 1,750.00 117,425.00SY

0021 8573000000-E SP LATEX MOD CONC OVERLAY 196.3 2,066.07 405,569.54 1,300.00 255,190.00 3,300.00 647,790.00CY

0022 8580000000-E SP PLACING LATEX MOD CONC 3,137 18.53 58,128.61 150.00 470,550.00 155.00 486,235.00SY

0023 8660000000-E SP CONCRETE REPAIRS 2 1,161.50 2,323.00 1,200.00 2,400.00 2,000.00 4,000.00CF

0024 8664000000-E SP SHOTCRETE REPAIRS 192 1,067.46 204,952.32 900.00 172,800.00 2,000.00 384,000.00CF

0025 8678000000-E SP EPOXY RESIN INJECTION 2.8 1,331.93 3,729.40 200.00 560.00 500.00 1,400.00LF

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE #190010

Lump Sum 54,885.80 350,000.00 150,000.00

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#190009

Lump Sum 358,037.30 300,000.00 175,000.00

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #190009

Lump Sum 112,960.80 440,000.00 275,000.00

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #190010

Lump Sum 27,009.80 350,000.00 203,253.00

0030 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

228 125.4177 28,595.24 250.00 57,000.00 250.00 57,000.00LF

C204488
15BPR.125.3

STATE FUNDED

0.142 MILES

BRIDGE PRESERVATION.

BRIDGE #190009 AND #190010 OVER NOTTELY RIVER AND GRAVEL RD ON US-64 & US-74.

Oct 24, 2023 9:32 AM CHEROKEE 2:00 PM

Oct 17, 2023

3 / 6 007

TIP NO

FED AID NO



NHM CONSTRUCTORS INC REEVES CONSTRUCTION COMPANY SAFFO CONTRACTORS, INC

ASHEVILLE, NC DUNCAN, SC WILMINGTON, NC

0031 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

57 557.4394 31,774.05 1,200.00 68,400.00 1,500.00 85,500.00CF

0032 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE
GIRDERS

1.1 52,963.9285 58,260.32 10,000.00 11,000.00 10,000.00 11,000.00CF

0033 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

96.1 295.8618 28,432.32 250.00 24,025.00 600.00 57,660.00LB

0034 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

228 64.8612 14,788.35 200.00 45,600.00 250.00 57,000.00SF

0035 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

976 32.603 31,820.53 30.00 29,280.00 10.00 9,760.00SF

0036 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING CONCRETE GIRDER ENDS

698.7 25.3861 17,737.27 30.00 20,961.00 10.00 6,987.00SF

0037 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
LINK SLAB FOR PRESERVATION

1,810 804.4643 1,456,080.38 500.00 905,000.00 515.00 932,150.00SF

0038 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

3,137 103.6196 325,054.69 100.00 313,700.00 85.00 266,645.00SY

0039 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

3,137 26.1172 81,929.66 35.00 109,795.00 20.00 62,740.00SY

0040 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARINGS
WITH HIGH RATIO CALCIUM SULFONATE

50 1,161.50 58,075.00 1,250.00 62,500.00 1,000.00 50,000.00EA

0041 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
STEEL BEARING KEEPER ANGLE ASSEMBLY

5 1,694.5598 8,472.80 5,500.00 27,500.00 15,000.00 75,000.00EA

TOTAL 4,403,876.33 TOTAL 5,079,149.37 TOTAL 5,100,000.00CONTRACT TOTAL

SUB-TOTAL 876,200.60 SUB-TOTAL 782,745.37 SUB-TOTAL 815,030.00ROADWAY ITEMS

SUB-TOTAL 3,527,675.73 SUB-TOTAL 4,296,404.00 SUB-TOTAL 4,284,970.00STRUCTURE ITEMS

C204488
15BPR.125.3

STATE FUNDED

0.142 MILES

BRIDGE PRESERVATION.

BRIDGE #190009 AND #190010 OVER NOTTELY RIVER AND GRAVEL RD ON US-64 & US-74.

Oct 24, 2023 9:32 AM CHEROKEE 2:00 PM

Oct 17, 2023
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LANFORD BROTHERS CO., INC.

ROANOKE, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 250,000.00

0002 1330000000-E 607 INCIDENTAL MILLING 823 35.00 28,805.00SY

0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 80 450.00 36,000.00TON

0004 1575000000-E 620 ASP FOR PLANT MIX 10 1,000.00 10,000.00TON

0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 560 18.00 10,080.00SF

0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 46.00 4,416.00SF

0007 4415000000-N 1115 FLASHING ARROW BOARD 4 34.21 136.84EA

0008 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 2,500.00 5,000.00EA

0009 4430000000-N 1130 DRUMS 100 55.00 5,500.00EA

0010 4434000000-N SP SEQ FLASH WARN LIGHTS 30 200.00 6,000.00EA

0011 4480000000-N 1165 TMA 1 15,000.00 15,000.00EA

0012 4650000000-N 1251 TEMP RAISED PVMT MRKS 40 15.00 600.00EA

0013 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(IV)

13,000 6.50 84,500.00LF

0014 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,200 1.00 22,200.00LF

0015 4850000000-E 1205 LINE REMOVAL 4" WIDE 9,200 1.50 13,800.00LF

0016 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 20 135.00 2,700.00EA

0042 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 25,000.00 50,000.00EA

0043 4470000000-N 1160 REM & RES CRASH CUSHION 2 15,000.00 30,000.00EA

0044 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 1,080 95.00 102,600.00LF

0045 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 1,080 75.00 81,000.00LF

STRUCTURE ITEMS

0017 8161000000-E 420 GROOVING BRIDGE FLOORS 24,767 3.00 74,301.00SF

0018 8175000000-E 420 CLASS AA CONC (BRIDGE) 44.3 1,800.00 79,740.00CY

0019 8296000000-N 442 POLLUTION CONTROL Lump Sum 18,000.00

0020 8559000000-E SP SURFACE PREP, CLASS II 67.1 650.00 43,615.00SY

0021 8573000000-E SP LATEX MOD CONC OVERLAY 196.3 1,800.00 353,340.00CY

0022 8580000000-E SP PLACING LATEX MOD CONC 3,137 135.00 423,495.00SY

0023 8660000000-E SP CONCRETE REPAIRS 2 3,500.00 7,000.00CF

0024 8664000000-E SP SHOTCRETE REPAIRS 192 950.00 182,400.00CF

0025 8678000000-E SP EPOXY RESIN INJECTION 2.8 4,500.00 12,600.00LF

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE #190010

Lump Sum 275,000.00

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE
#190009

Lump Sum 350,000.00

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #190009

Lump Sum 325,000.00

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #190010

Lump Sum 250,000.00

0030 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

228 225.00 51,300.00LF

C204488
15BPR.125.3

STATE FUNDED

0.142 MILES

BRIDGE PRESERVATION.

BRIDGE #190009 AND #190010 OVER NOTTELY RIVER AND GRAVEL RD ON US-64 & US-74.

Oct 24, 2023 9:32 AM CHEROKEE 2:00 PM

Oct 17, 2023
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LANFORD BROTHERS CO., INC.

ROANOKE, VA

0031 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

57 1,000.00 57,000.00CF

0032 8882000000-E SP GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE
GIRDERS

1.1 10,000.00 11,000.00CF

0033 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

96.1 250.00 24,025.00LB

0034 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

228 65.00 14,820.00SF

0035 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

976 18.00 17,568.00SF

0036 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING CONCRETE GIRDER ENDS

698.7 18.00 12,576.60SF

0037 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
LINK SLAB FOR PRESERVATION

1,810 725.00 1,312,250.00SF

0038 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

3,137 74.00 232,138.00SY

0039 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

3,137 35.00 109,795.00SY

0040 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARINGS
WITH HIGH RATIO CALCIUM SULFONATE

50 3,000.00 150,000.00EA

0041 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
STEEL BEARING KEEPER ANGLE ASSEMBLY

5 6,000.00 30,000.00EA

TOTAL 5,175,301.44CONTRACT TOTAL

SUB-TOTAL 758,337.84ROADWAY ITEMS

SUB-TOTAL 4,416,963.60STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

2,989,180.50BUCKEYE BRIDGE LLC 1

3,295,527.50AMERICAN CONTRACTING & SERVICES INC 2

4,193,745.00MOUNTAIN CREEK CONTRACTORS INC 3

4,403,876.33NHM CONSTRUCTORS INC 4

5,079,149.37REEVES CONSTRUCTION COMPANY 5

5,100,000.00SAFFO CONTRACTORS, INC 6

5,175,301.44LANFORD BROTHERS CO., INC. 7

C204488
15BPR.125.3

STATE FUNDED

0.142 MILES

BRIDGE PRESERVATION.

BRIDGE #190009 AND #190010 OVER NOTTELY RIVER AND GRAVEL RD ON US-64 & US-74.

Oct 24, 2023 9:32 AM CHEROKEE 2:00 PM

Oct 17, 2023
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BRANCH-S.T. WOOTEN JOINT
VENTURE

FLATIRON FRED SMITH COMPANY
JV

THE LANE BLYTHE CONSTRUCTION
JV

ROANOKE, VA MORRISVILLE, NC CHESHIRE, CT

CONTRACT ITEMS

0001 0000996000-N SP DESIGN AND CONSTRUCTION Lump Sum 287,285,000.00 317,341,000.00 337,180,000.00

TOTAL 287,285,000.00 TOTAL 317,341,000.00 TOTAL 337,180,000.00CONTRACT TOTAL

SUB-TOTAL 287,285,000.00 SUB-TOTAL 317,341,000.00 SUB-TOTAL 337,180,000.00CONTRACT ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

287,285,000.00BRANCH-S.T. WOOTEN JOINT VENTURE 1

317,341,000.00FLATIRON FRED SMITH COMPANY JV 2

337,180,000.00THE LANE BLYTHE CONSTRUCTION JV 3

C204824
35517.3.TA1, 35517.3.TAGV1

STATE FUNDED, 0540047

R-2829A 4.160 MILES

DESIGN-BUILD.

NC-540 (TRIANGLE EXPRESSWAY SOUTHEAST EXTENSION) FROM I-40 TO SOUTH OF SR-2542 (ROCK QUARRY ROAD).

Oct 24, 2023 9:32 AM WAKE 2:00 PM

Oct 17, 2023

1 / 1 008

TIP NO

FED AID NO


