46978.3.1 Oct 20, 2026 C205216

TIP NO R-5810 1.776 MILES

FED AID NO 4697801

GRADING, DRAINAGE, AND PAVING.

US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

						BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			374,000.00		405,500.00		414,035.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			300,000.00		150,000.00		78,172.00
0003	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			150,000.00		100,000.00		545,545.00
0004	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	1,000.00	1,000.00	1.00	1.00	1.00	1.00
0005	0022000000-E	225	UNCLASSIFIED EXCAVATION	2,750	CY	20.00	55,000.00	36.00	99,000.00	55.00	151,250.00
0006	0036000000-E	225	UNDERCUT EXCAVATION	300	CY	26.00	7,800.00	25.00	7,500.00	33.00	9,900.00
0007	0106000000-E	230	BORROW EXCAVATION	2,330	CY	40.00	93,200.00	37.00	86,210.00	33.00	76,890.00
0008	0134000000-E	240	DRAINAGE DITCH EXCAVATION	380	CY	20.00	7,600.00	15.00	5,700.00	35.00	13,300.00
0009	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	710	SY	15.00	10,650.00	22.60	16,046.00	40.00	28,400.00
0010	0195000000-E	265	SELECT GRANULAR MATERIAL	300	CY	40.00	12,000.00	37.00	11,100.00	33.00	9,900.00
0011	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	300	SY	4.50	1,350.00	4.00	1,200.00	6.00	1,800.00
0012	0199000000-E	SP	TEMPORARY SHORING	600	SF	105.00	63,000.00	118.00	70,800.00	98.00	58,800.00
0013	0318000000-E	300	FND CONDIT MATL MINOR STRS	650	TON	70.00	45,500.00	60.00	39,000.00	62.00	40,300.00
0014	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	2,045	SY	6.00	12,270.00	3.75	7,668.75	5.00	10,225.00
0015	0343000000-E	310	15" SIDE DRAIN PIPE	64	LF	95.00	6,080.00	65.00	4,160.00	80.00	5,120.00
0016	0344000000-E	310	18" SIDE DRAIN PIPE	28	LF	100.00	2,800.00	80.00	2,240.00	88.00	2,464.00
0017	0366000000-E	310	15" RC PIPE CULV III	24	LF	90.00	2,160.00	85.00	2,040.00	76.00	1,824.00
0018	0372000000-E	310	18" RC PIPE CULV III	292	LF	100.00	29,200.00	100.00	29,200.00	84.00	24,528.00
0019	0396000000-E	310	42" RC PIPE CULV III	36	LF	295.00	10,620.00	265.00	9,540.00	230.00	8,280.00
0020	0448200000-E	310	15" RCP CULV CLASS IV	188	LF	95.00	17,860.00	90.00	16,920.00	82.00	15,416.00
0021	0448300000-E	310	18" RCP CULV CLASS IV	2,352	LF	105.00	246,960.00	110.00	258,720.00	90.00	211,680.00
0022	0448400000-E	310	24" RCP CULV CLASS IV	492	LF	145.00	71,340.00	145.00	71,340.00	115.00	56,580.00
0023	0448500000-E	310	30" RCP CULV CLASS IV	1,328	LF	185.00	245,680.00	185.00	245,680.00	190.00	252,320.00
0024	0448600000-E	310	36" RCP CULV CLASS IV	1,120	LF	245.00	274,400.00	240.00	268,800.00	240.00	268,800.00
0025	0448700000-E	310	42" RCP CULV CLASS IV	204	LF	310.00	63,240.00	295.00	60,180.00	275.00	56,100.00
0026	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (36", 0.500")	72	LF	655.00	47,160.00	1,380.00	99,360.00	1,850.00	133,200.00
0027	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (36", 0.500")	72	LF	655.00	47,160.00	1.00	72.00	1.00	72.00
0028	0995000000-E	340	PIPE REMOVAL	3,646	LF	55.00	200,530.00	35.00	127,610.00	20.00	72,920.00
0029	0996000000-N	350	PIPE CLEAN OUT	10	EA	2,500.00	25,000.00	4,000.00	40,000.00	2,500.00	25,000.00
0030	1011000000-N	500	FINE GRADING	Lump Sum			452,850.00		1,055,965.00		982,928.28
0031	1121000000-E	520	AGGREGATE BASE COURSE	1,425	TON	35.00	49,875.00	0.01	14.25	25.00	35,625.00
0032	1220000000-E	545	INCIDENTAL STONE BASE	10	TON	100.00	1,000.00	250.00	2,500.00	125.00	1,250.00
0033	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	66,000	SY	1.50	99,000.00	1.40	92,400.00	0.80	52,800.00
0034	1330000000-E	607	INCIDENTAL MILLING	6,500	SY	6.50	42,250.00	4.95	32,175.00	9.00	58,500.00
0035	1491000000-E	610	ASP CONC BASE CRS B25.0C	3,280	TON	65.00	213,200.00	98.00	321,440.00	100.00	328,000.00
0036	1503000000-E	610	ASP CONC INTR CRS I19.0C	2,730	TON	65.00	177,450.00	93.00	253,890.00	115.00	313,950.00
0037	1523000000-E	610	ASP CONC SURF CRS S9.5C	13,400	TON	56.50	757,100.00	80.00	1,072,000.00	73.00	978,200.00
0038	1575000000-E	620	ASP FOR PLANT MIX	1,070	TON	800.00	856,000.00	550.00	588,500.00	800.00	856,000.00
0039	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	551	TON	120.00	66,120.00	205.00	112,955.00	205.00	112,955.00

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

						BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	
0040	2022000000-E	815	SUBDRAIN EXCAVATION	67	CY	15.00	1,005.00	40.00	2,680.00	40.00	2,680.00
0041	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	3.00	600.00	12.00	2,400.00	12.00	2,400.00
0042	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	34	CY	50.00	1,700.00	90.00	3,060.00	90.00	3,060.00
0043	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	7.00	1,400.00	17.00	3,400.00	17.00	3,400.00
0044	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	250.00	250.00	400.00	400.00	400.00	400.00
0045	2077000000-E	815	6" OUTLET PIPE	6	LF	15.00	90.00	40.00	240.00	40.00	240.00
0046	2190000000-N	828	TEMP STL PLT COVER FOR MDS	7	EA	1,600.00	11,200.00	1,500.00	10,500.00	2,500.00	17,500.00
0047	2209000000-E	838	ENDWALLS	3.4	CY	1,650.00	5,610.00	1,650.00	5,610.00	1,750.00	5,950.00
0048	2253000000-E	840	PIPE COLLARS	0.45	CY	9,900.00	4,455.00	2,000.00	900.00	5,500.00	2,475.00
0049	2264000000-E	840	PIPE PLUGS	1.58	CY	5,200.00	8,216.00	2,000.00	3,160.00	2,250.00	3,555.00
0050	2275000000-E	SP	FLOWABLE FILL	76	CY	1,100.00	83,600.00	500.00	38,000.00	900.00	68,400.00
0051	2286000000-N	840	MASNRY DRAINAGE STRUCT	68	EA	4,500.00	306,000.00	4,000.00	272,000.00	4,000.00	272,000.00
0052	2308000000-E	840	MASNRY DRAINAGE STRUCT	40.8	LF	500.00	20,400.00	525.00	21,420.00	500.00	20,400.00
0053	2366000000-N	840	FRAME W/2GRTS 840.24 STD	27	EA	1,875.00	50,625.00	2,500.00	67,500.00	1,225.00	33,075.00
0054	2367000000-N	840	FRAME W/2GRTS 840.29 STD	36	EA	1,905.00	68,580.00	1,150.00	41,400.00	1,240.00	44,640.00
0055	2396000000-N	840	FRAME W/COVER STD 840.54	3	EA	1,135.00	3,405.00	1,000.00	3,000.00	1,075.00	3,225.00
0056	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	33	EA	2,520.00	83,160.00	2,520.00	83,160.00	1,550.00	51,150.00
0057	2473000000-N	SP	GENERIC DRAINAGE ITEM (EA) MASONARY DRAINAGE STRUCTURE REPAIR	2	EA	1,500.00	3,000.00	2,500.00	5,000.00	2,750.00	5,500.00
0058	2612000000-E	848	6" CONCRETE DRIVEWAY	50	SY	164.00	8,200.00	164.00	8,200.00	100.00	5,000.00
0059	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	2,750	SY	88.00	242,000.00	88.00	242,000.00	97.00	266,750.00
0060	2815000000-N	858	ADJ DROP INLETS	1	EA	2,265.00	2,265.00	1,500.00	1,500.00	1,000.00	1,000.00
0061	2830000000-N	858	ADJ MANHOLES	1	EA	1,200.00	1,200.00	1,500.00	1,500.00	1,000.00	1,000.00
0062	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	28,465.00	28,465.00	28,465.00	28,465.00	32,500.00	32,500.00
0063	3030000000-E	862	STL BEAM GUARDRAIL	1,275	LF	27.41	34,947.75	27.41	34,947.75	27.41	34,947.75
0064	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	66.00	660.00	66.00	660.00	66.00	660.00
0065	3210000000-N	862	GR END TYPE CAT-1	3	EA	1,000.00	3,000.00	1,000.00	3,000.00	1,000.00	3,000.00
0066	3287000000-N	862	GR END TYPE TL-3	4	EA	3,200.00	12,800.00	3,200.00	12,800.00	3,200.00	12,800.00
0067	3317000000-N	862	GR ANCHOR TYPE B-77	4	EA	2,630.00	10,520.00	2,630.00	10,520.00	2,630.00	10,520.00
0068	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,364	LF	1.00	1,364.00	1.00	1,364.00	1.00	1,364.00
0069	3503000000-E	866	WOVEN WIRE FENCE 47" FAB	1,740	LF	6.05	10,527.00	6.05	10,527.00	6.05	10,527.00
0070	3509000000-E	866	4" TIMBER POSTS 7'-6"LONG	102	EA	44.00	4,488.00	44.00	4,488.00	44.00	4,488.00
0071	3515000000-E	866	5" TIMBER POSTS 8'-0"LONG	41	EA	46.00	1,886.00	46.00	1,886.00	46.00	1,886.00
0072	3628000000-E	876	RIP RAP, CLASS I	75	TON	92.00	6,900.00	110.00	8,250.00	110.00	8,250.00
0073	3649000000-E	876	RIP RAP, CLASS B	10	TON	91.00	910.00	100.00	1,000.00	115.00	1,150.00
0074	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	1,370	SY	3.00	4,110.00	5.00	6,850.00	4.00	5,480.00
0075	4025000000-E	901	CONTR FURN, TYPE ***SIGN (D)	16	SF	21.00	336.00	24.00	384.00	22.00	352.00
0076	4025000000-E	901	CONTR FURN, TYPE ***SIGN (E)	229	SF	21.00	4,809.00	24.00	5,496.00	22.00	5,038.00
0077	4025000000-E	901	CONTR FURN, TYPE ***SIGN (F)	76	SF	22.00	1,672.00	24.00	1,824.00	22.00	1,672.00

46978.3.1

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

						BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	
0078	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	892	LF	7.00	6,244.00	10.00	8,920.00	9.00	8,028.00
0079	4096000000-N	904	SIGN ERECTION, TYPE D	2	EA	135.00	270.00	215.00	430.00	200.00	400.00
0080	4102000000-N	904	SIGN ERECTION, TYPE E	36	EA	74.00	2,664.00	215.00	7,740.00	200.00	7,200.00
0081	4108000000-N	904	SIGN ERECTION, TYPE F	10	EA	200.00	2,000.00	215.00	2,150.00	200.00	2,000.00
0082	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	46	EA	5.00	230.00	55.00	2,530.00	50.00	2,300.00
0083	4400000000-E	1110	WORK ZONE SIGNS (STAT)	80	SF	80.00	6,400.00	8.75	700.00	30.00	2,400.00
0084	4405000000-E	1110	WORK ZONE SIGNS (PORT)	288	SF	37.00	10,656.00	13.00	3,744.00	20.00	5,760.00
0085	4410000000-E	1110	WORK ZONE SIGNS (BARR)	216	SF	24.00	5,184.00	8.70	1,879.20	8.15	1,760.40
0086	4415000000-N	1115	FLASHING ARROW BOARD	1	EA	10,000.00	10,000.00	15,000.00	15,000.00	12,500.00	12,500.00
0087	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	1	EA	25,000.00	25,000.00	30,000.00	30,000.00	45,000.00	45,000.00
0088	4430000000-N	1130	DRUMS	650	EA	80.00	52,000.00	60.00	39,000.00	20.00	13,000.00
0089	4445000000-E	1145	BARRICADES (TYPE III)	1,296	LF	25.00	32,400.00	20.00	25,920.00	18.00	23,328.00
0090	4455000000-N	1150	FLAGGER	40	DAY	400.00	16,000.00	360.00	14,400.00	975.00	39,000.00
0091	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	3	EA	8,000.00	24,000.00	8,000.00	24,000.00	5,950.00	17,850.00
0092	4480000000-N	1165	TMA	1	EA	40,000.00	40,000.00	60,000.00	60,000.00	24,000.00	24,000.00
0093	4485000000-E	1170	PORT CONC BARRIER	695	LF	40.00	27,800.00	40.00	27,800.00	78.00	54,210.00
0094	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	240	LF	65.00	15,600.00	65.00	15,600.00	75.00	18,000.00
0095	4510000000-N	1190	LAW ENFORCEMENT	160	HR	50.00	8,000.00	75.00	12,000.00	75.00	12,000.00
0096	4650000000-N	1251	TEMP RAISED PVMT MRKS	506	EA	10.00	5,060.00	10.00	5,060.00	10.00	5,060.00
0097	4685000000-E	1205	THERMO PVT MKG LINES 4"90	3,056	LF	0.80	2,444.80	0.80	2,444.80	0.80	2,444.80
0098	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	44,083	LF	0.85	37,470.55	0.85	37,470.55	0.85	37,470.55
0099	4700000000-E	1205	12"WIDE THERMO 90 MILS	5,015	LF	4.00	20,060.00	4.00	20,060.00	4.00	20,060.00
0100	4709000000-E	1205	24"WIDE THERMO 90 MILS	83	LF	12.00	996.00	12.00	996.00	12.00	996.00
0101	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	33	EA	133.00	4,389.00	133.00	4,389.00	133.00	4,389.00
0102	4810000000-E	1205	PAINT PVMT MARKINGS 4"	6,210	LF	0.23	1,428.30	0.23	1,428.30	0.23	1,428.30
0103	4815000000-E	1205	PAINT PVMT MARKINGS 6"	97,554	LF	0.23	22,437.42	0.23	22,437.42	0.23	22,437.42
0104	4825000000-E	1205	PAINT PVMT MARKINGS 12"	9,660	LF	0.75	7,245.00	0.75	7,245.00	0.75	7,245.00
0105	4835000000-E	1205	PAINT PVT MKG LINES 24"	110	LF	8.00	880.00	8.00	880.00	8.00	880.00
0106	4845000000-N	1205	PAINT PVT MKG SYMBOL	70	EA	73.00	5,110.00	73.00	5,110.00	73.00	5,110.00
0107	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (6", 30 MILS)	704	LF	5.00	3,520.00	5.00	3,520.00	5.00	3,520.00
0108	4850000000-E	1205	LINE REMOVAL 4" WIDE	510	LF	0.50	255.00	0.50	255.00	0.50	255.00
0109	4855000000-E	1205	LINE REMOVAL 6" WIDE	8,485	LF	0.50	4,242.50	0.50	4,242.50	0.50	4,242.50
0110	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	3	EA	100.00	300.00	100.00	300.00	150.00	450.00
0111	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) YIELD LINE THERMOPLASTIC PAVEMENT MARKING (24", 90 MILS)	20	LF	15.00	300.00	15.00	300.00	30.00	600.00
0112	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	498	EA	49.00	24,402.00	49.00	24,402.00	49.00	24,402.00
0113	4900000000-N	1251	PERM RAISED PVMT MARKERS	4	EA	10.00	40.00	10.00	40.00	15.00	60.00
0114	5325600000-E	1510	6" WATER LINE	160	LF	240.00	38,400.00	155.00	24,800.00	70.00	11,200.00
0115	5325800000-E	1510	8" WATER LINE	998	LF	170.00	169,660.00	180.00	179,640.00	90.00	89,820.00

46978.3.1

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

						BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	
0116	5329000000-E	1510	DI H2O PIPE FITTINGS	2,895	LB	14.00	40,530.00	16.00	46,320.00	13.00	37,635.00
0117	5540000000-E	1515	6" VALVE	1	EA	3,025.00	3,025.00	2,600.00	2,600.00	3,250.00	3,250.00
0118	5571600000-E	1515	6" TAPPING SLEEVE & VALVE	2	EA	8,500.00	17,000.00	8,000.00	16,000.00	8,000.00	16,000.00
0119	5571800000-E	1515	8" TAPPING SLEEVE & VALVE	8	EA	9,850.00	78,800.00	10,000.00	80,000.00	10,000.00	80,000.00
0120	5678400000-E	1515	6" LINE STOP	2	EA	13,500.00	27,000.00	20,000.00	40,000.00	9,000.00	18,000.00
0121	5678600000-E	1515	8" LINE STOP	8	EA	14,750.00	118,000.00	22,000.00	176,000.00	10,000.00	80,000.00
0122	5800000000-E	1530	ABANDON 6" UTILITY PIPE	75	LF	11.00	825.00	10.00	750.00	47.00	3,525.00
0123	5801000000-E	1530	ABANDON 8" UTILITY PIPE	822	LF	12.00	9,864.00	15.00	12,330.00	33.00	27,126.00
0124	5882000000-N	SP	GENERIC UTILITY ITEM (EA) CONCRETE CRADLE PROTECTION	2	EA	3,475.00	6,950.00	1,500.00	3,000.00	1,850.00	3,700.00
0125	6000000000-E	1605	TEMPORARY SILT FENCE	4,760	LF	2.99	14,232.40	2.99	14,232.40	3.00	14,280.00
0126	6006000000-E	1610	EROS CONTRL STONE CL A	1,220	TON	50.00	61,000.00	55.00	67,100.00	15.00	18,300.00
0127	6009000000-E	1610	EROS CONTRL STONE CL B	505	TON	50.00	25,250.00	55.00	27,775.00	50.00	25,250.00
0128	6012000000-E	1610	SEDIMENT CONTROL STONE	1,480	TON	40.00	59,200.00	50.00	74,000.00	25.00	37,000.00
0129	6015000000-E	1615	TEMPORARY MULCHING	5.5	ACR	1,275.00	7,012.50	1,275.00	7,012.50	1,700.00	9,350.00
0130	6018000000-E	1620	SEED FOR TEMP SEEDING	300	LB	7.95	2,385.00	7.95	2,385.00	2.00	600.00
0131	6021000000-E	1620	FERT FOR TEMP SEEDING	1.5	TON	1,800.00	2,700.00	1,800.00	2,700.00	1,000.00	1,500.00
0132	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	40.00	8,000.00	25.00	5,000.00	25.00	5,000.00
0133	6029000000-E	SP	SAFETY FENCE	320	LF	3.50	1,120.00	3.50	1,120.00	3.00	960.00
0134	6030000000-E	1630	SILT EXCAVATION	1,410	CY	10.00	14,100.00	15.00	21,150.00	0.50	705.00
0135	6036000000-E	1631	MATTING FOR EROS CONTROL	6,325	SY	1.79	11,321.75	1.79	11,321.75	1.70	10,752.50
0136	6037000000-E	1629	COIR FIBER MAT	100	SY	6.95	695.00	6.95	695.00	6.00	600.00
0137	6042000000-E	1632	1/4" HARDWARE CLOTH	3,560	LF	5.79	20,612.40	5.79	20,612.40	6.00	21,360.00
0138	6071002000-E	1642	FLOCCULANT	2,370	LB	2.00	4,740.00	1.00	2,370.00	1.00	2,370.00
0139	6071012000-E	1642	COIR FIBER WATTLE	3,900	LF	8.69	33,891.00	8.69	33,891.00	8.50	33,150.00
0140	6084000000-E	1660	SEEDING AND MULCHING	6	ACR	2,675.00	16,050.00	2,675.00	16,050.00	2,800.00	16,800.00
0141	6087000000-E	1660	MOWING	6	ACR	400.00	2,400.00	400.00	2,400.00	300.00	1,800.00
0142	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	25.00	1,250.00	25.00	1,250.00	4.75	237.50
0143	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	1.00	0.25	1.00	0.25	1,100.00	275.00
0144	6096000000-E	1662	SEED FOR SUPP SEEDING	100	LB	7.00	700.00	7.00	700.00	4.75	475.00
0145	6108000000-E	1665	FERTILIZER TOPDRESSING	2.5	TON	1,100.00	2,750.00	1,100.00	2,750.00	950.00	2,375.00
0146	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	95.00	950.00	95.00	950.00	200.00	2,000.00
0147	6114800000-N	SP	MANUAL LITTER REMOVAL	4	MHR	95.00	380.00	95.00	380.00	200.00	800.00
0148	6114900000-E	SP	LITTER DISPOSAL	3	TON	100.00	300.00	100.00	300.00	200.00	600.00
0149	6117000000-N	1675	RESPONSE FOR EROS CONTROL	100	EA	1.00	100.00	1.00	100.00	1.00	100.00
0150	6117500000-N	SP	CONC WASHOUT STRUCTURE	2	EA	2,950.00	5,900.00	1,500.00	3,000.00	2,000.00	4,000.00
0151	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	408	EA	100.00	40,800.00	75.00	30,600.00	45.00	18,360.00
0152	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1	136	EA	100.00	13,600.00	150.00	20,400.00	45.00	6,120.00
0153	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	12	EA	3,000.00	36,000.00	1,500.00	18,000.00	450.00	5,400.00

46978.3.1 Oct 20, 2026 C205216

TIP NO R-5810 1.776 MILES

FED AID NO 4697801

GRADING, DRAINAGE, AND PAVING.

US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

						BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	
0154	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 2	80	SY	6.75	540.00	6.75	540.00	10.00	800.00
			CONTRACT TOTAL			TOTAL	7,495,823.62	TOTAL	8,119,537.82	TOTAL	8,282,828.00
			ROADWAY ITEMS			SUB-TOTAL	7,495,823.62	SUB-TOTAL	8,119,537.82	SUB-TOTAL	8,282,828.00

46978.3.1

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

BRANCH CIVIL, INC.
ROANOKE, VA

			ROADWAY ITEMS				
0001	0000100000-N	800	MOBILIZATION	Lump Sum			257,635.50
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			88,847.00
0003	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			42,537.00
0004	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	27,775.00	27,775.00
0005	0022000000-E	225	UNCLASSIFIED EXCAVATION	2,750	CY	44.50	122,375.00
0006	0036000000-E	225	UNDERCUT EXCAVATION	300	CY	38.75	11,625.00
0007	0106000000-E	230	BORROW EXCAVATION	2,330	CY	30.25	70,482.50
0008	0134000000-E	240	DRAINAGE DITCH EXCAVATION	380	CY	29.75	11,305.00
0009	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	710	SY	27.50	19,525.00
0010	0195000000-E	265	SELECT GRANULAR MATERIAL	300	CY	49.50	14,850.00
0011	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	300	SY	15.50	4,650.00
0012	0199000000-E	SP	TEMPORARY SHORING	600	SF	51.75	31,050.00
0013	0318000000-E	300	FND CONDIT MATL MINOR STRS	650	TON	112.75	73,287.50
0014	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	2,045	SY	6.65	13,599.25
0015	0343000000-E	310	15" SIDE DRAIN PIPE	64	LF	143.25	9,168.00
0016	0344000000-E	310	18" SIDE DRAIN PIPE	28	LF	224.00	6,272.00
0017	0366000000-E	310	15" RC PIPE CULV III	24	LF	194.75	4,674.00
0018	0372000000-E	310	18" RC PIPE CULV III	292	LF	152.50	44,530.00
0019	0396000000-E	310	42" RC PIPE CULV III	36	LF	485.50	17,478.00
0020	0448200000-E	310	15" RCP CULV CLASS IV	188	LF	198.25	37,271.00
0021	0448300000-E	310	18" RCP CULV CLASS IV	2,352	LF	172.00	404,544.00
0022	0448400000-E	310	24" RCP CULV CLASS IV	492	LF	247.00	121,524.00
0023	0448500000-E	310	30" RCP CULV CLASS IV	1,328	LF	361.75	480,404.00
0024	0448600000-E	310	36" RCP CULV CLASS IV	1,120	LF	372.75	417,480.00
0025	0448700000-E	310	42" RCP CULV CLASS IV	204	LF	747.75	152,541.00
0026	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (36", 0.500")	72	LF	2,044.00	147,168.00
0027	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (36", 0.500")	72	LF	210.50	15,156.00
0028	0995000000-E	340	PIPE REMOVAL	3,646	LF	91.50	333,609.00
0029	0996000000-N	350	PIPE CLEAN OUT	10	EA	12,455.00	124,550.00
0030	1011000000-N	500	FINE GRADING	Lump Sum			79,720.00
0031	1121000000-E	520	AGGREGATE BASE COURSE	1,425	TON	80.50	114,712.50
0032	1220000000-E	545	INCIDENTAL STONE BASE	10	TON	181.75	1,817.50
0033	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	66,000	SY	1.10	72,600.00
0034	1330000000-E	607	INCIDENTAL MILLING	6,500	SY	5.85	38,025.00
0035	1491000000-E	610	ASP CONC BASE CRS B25.0C	3,280	TON	105.50	346,040.00
0036	1503000000-E	610	ASP CONC INTR CRS I19.0C	2,730	TON	100.00	273,000.00
0037	1523000000-E	610	ASP CONC SURF CRS S9.5C	13,400	TON	86.00	1,152,400.00
0038	1575000000-E	620	ASP FOR PLANT MIX	1,070	TON	590.00	631,300.00
0039	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	551	TON	527.50	290,652.50
0040	2022000000-E	815	SUBDRAIN EXCAVATION	67	CY	58.25	3,902.75

46978.3.1

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

BRANCH CIVIL, INC.
ROANOKE, VA

0041	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	17.25	3,450.00
0042	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	34	CY	131.00	4,454.00
0043	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	24.50	4,900.00
0044	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	583.50	583.50
0045	2077000000-E	815	6" OUTLET PIPE	6	LF	58.25	349.50
0046	2190000000-N	828	TEMP STL PLT COVER FOR MDS	7	EA	3,325.00	23,275.00
0047	2209000000-E	838	ENDWALLS	3.4	CY	3,529.00	11,998.60
0048	2253000000-E	840	PIPE COLLARS	0.45	CY	10,535.00	4,740.75
0049	2264000000-E	840	PIPE PLUGS	1.58	CY	10,075.00	15,918.50
0050	2275000000-E	SP	FLOWABLE FILL	76	CY	542.00	41,192.00
0051	2286000000-N	840	MASNRY DRAINAGE STRUCT	68	EA	9,307.00	632,876.00
0052	2308000000-E	840	MASNRY DRAINAGE STRUCT	40.8	LF	698.00	28,478.40
0053	2366000000-N	840	FRAME W/2GRTS 840.24 STD	27	EA	1,955.00	52,785.00
0054	2367000000-N	840	FRAME W/2GRTS 840.29 STD	36	EA	1,998.00	71,928.00
0055	2396000000-N	840	FRAME W/COVER STD 840.54	3	EA	1,795.00	5,385.00
0056	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	33	EA	1,198.00	39,534.00
0057	2473000000-N	SP	GENERIC DRAINAGE ITEM (EA) MASONARY DRAINAGE STRUCTURE REPAIR	2	EA	10,758.00	21,516.00
0058	2612000000-E	848	6" CONCRETE DRIVEWAY	50	SY	110.75	5,537.50
0059	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	2,750	SY	115.00	316,250.00
0060	2815000000-N	858	ADJ DROP INLETS	1	EA	1,825.80	1,825.80
0061	2830000000-N	858	ADJ MANHOLES	1	EA	2,765.00	2,765.00
0062	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	32,762.00	32,762.00
0063	3030000000-E	862	STL BEAM GUARDRAIL	1,275	LF	31.50	40,162.50
0064	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	76.00	760.00
0065	3210000000-N	862	GR END TYPE CAT-1	3	EA	1,151.00	3,453.00
0066	3287000000-N	862	GR END TYPE TL-3	4	EA	3,683.00	14,732.00
0067	3317000000-N	862	GR ANCHOR TYPE B-77	4	EA	3,027.00	12,108.00
0068	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,364	LF	1.25	1,705.00
0069	3503000000-E	866	WOVEN WIRE FENCE 47" FAB	1,740	LF	6.95	12,093.00
0070	3509000000-E	866	4" TIMBER POSTS 7'-6"LONG	102	EA	50.75	5,176.50
0071	3515000000-E	866	5" TIMBER POSTS 8'-0"LONG	41	EA	53.00	2,173.00
0072	3628000000-E	876	RIP RAP, CLASS I	75	TON	164.75	12,356.25
0073	3649000000-E	876	RIP RAP, CLASS B	10	TON	219.00	2,190.00
0074	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	1,370	SY	5.50	7,535.00
0075	4025000000-E	901	CONTR FURN, TYPE ***SIGN (D)	16	SF	28.25	452.00
0076	4025000000-E	901	CONTR FURN, TYPE ***SIGN (E)	229	SF	20.50	4,694.50
0077	4025000000-E	901	CONTR FURN, TYPE ***SIGN (F)	76	SF	22.75	1,729.00
0078	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	892	LF	17.25	15,387.00
0079	4096000000-N	904	SIGN ERECTION, TYPE D	2	EA	157.75	315.50

46978.3.1

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

BRANCH CIVIL, INC.
ROANOKE, VA

0080	4102000000-N	904	SIGN ERECTION, TYPE E	36	EA	149.75	5,391.00
0081	4108000000-N	904	SIGN ERECTION, TYPE F	10	EA	134.00	1,340.00
0082	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	46	EA	47.25	2,173.50
0083	4400000000-E	1110	WORK ZONE SIGNS (STAT)	80	SF	11.75	940.00
0084	4405000000-E	1110	WORK ZONE SIGNS (PORT)	288	SF	101.25	29,160.00
0085	4410000000-E	1110	WORK ZONE SIGNS (BARR)	216	SF	76.75	16,578.00
0086	4415000000-N	1115	FLASHING ARROW BOARD	1	EA	12,530.00	12,530.00
0087	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	1	EA	25,695.00	25,695.00
0088	4430000000-N	1130	DRUMS	650	EA	5.15	3,347.50
0089	4445000000-E	1145	BARRICADES (TYPE III)	1,296	LF	143.50	185,976.00
0090	4455000000-N	1150	FLAGGER	40	DAY	576.25	23,050.00
0091	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	3	EA	9,979.00	29,937.00
0092	4480000000-N	1165	TMA	1	EA	34,861.00	34,861.00
0093	4485000000-E	1170	PORT CONC BARRIER	695	LF	66.50	46,217.50
0094	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	240	LF	113.00	27,120.00
0095	4510000000-N	1190	LAW ENFORCEMENT	160	HR	57.50	9,200.00
0096	4650000000-N	1251	TEMP RAISED PVMT MRKS	506	EA	12.25	6,198.50
0097	4685000000-E	1205	THERMO PVT MKG LINES 4"90	3,056	LF	1.00	3,056.00
0098	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	44,083	LF	1.05	46,287.15
0099	4700000000-E	1205	12"WIDE THERMO 90 MILS	5,015	LF	4.95	24,824.25
0100	4709000000-E	1205	24"WIDE THERMO 90 MILS	83	LF	14.75	1,224.25
0101	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	33	EA	164.00	5,412.00
0102	4810000000-E	1205	PAINT PVMT MARKINGS 4"	6,210	LF	0.30	1,863.00
0103	4815000000-E	1205	PAINT PVMT MARKINGS 6"	97,554	LF	0.30	29,266.20
0104	4825000000-E	1205	PAINT PVMT MARKINGS 12"	9,660	LF	0.95	9,177.00
0105	4835000000-E	1205	PAINT PVT MKG LINES 24"	110	LF	9.85	1,083.50
0106	4845000000-N	1205	PAINT PVT MKG SYMBOL	70	EA	90.00	6,300.00
0107	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (6", 30 MILS)	704	LF	6.15	4,329.60
0108	4850000000-E	1205	LINE REMOVAL 4" WIDE	510	LF	0.65	331.50
0109	4855000000-E	1205	LINE REMOVAL 6" WIDE	8,485	LF	0.65	5,515.25
0110	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	3	EA	123.25	369.75
0111	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) YIELD LINE THERMOPLASTIC PAVEMENT MARKING (24", 90 MILS)	20	LF	18.50	370.00
0112	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	498	EA	60.50	30,129.00
0113	4900000000-N	1251	PERM RAISED PVMT MARKERS	4	EA	12.25	49.00
0114	5325600000-E	1510	6" WATER LINE	160	LF	269.00	43,040.00
0115	5325800000-E	1510	8" WATER LINE	998	LF	213.00	212,574.00
0116	5329000000-E	1510	DI H2O PIPE FITTINGS	2,895	LB	27.50	79,612.50
0117	5540000000-E	1515	6" VALVE	1	EA	3,980.00	3,980.00
0118	5571600000-E	1515	6" TAPPING SLEEVE & VALVE	2	EA	11,625.00	23,250.00

46978.3.1

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

BRANCH CIVIL, INC.
ROANOKE, VA

0119	5571800000-E	1515	8" TAPPING SLEEVE & VALVE	8	EA	13,502.00	108,016.00
0120	5678400000-E	1515	6" LINE STOP	2	EA	14,096.00	28,192.00
0121	5678600000-E	1515	8" LINE STOP	8	EA	16,283.00	130,264.00
0122	5800000000-E	1530	ABANDON 6" UTILITY PIPE	75	LF	56.50	4,237.50
0123	5801000000-E	1530	ABANDON 8" UTILITY PIPE	822	LF	31.50	25,893.00
0124	5882000000-N	SP	GENERIC UTILITY ITEM (EA) CONCRETE CRADLE PROTECTION	2	EA	4,450.00	8,900.00
0125	6000000000-E	1605	TEMPORARY SILT FENCE	4,760	LF	3.20	15,232.00
0126	6006000000-E	1610	EROS CONTRL STONE CL A	1,220	TON	69.75	85,095.00
0127	6009000000-E	1610	EROS CONTRL STONE CL B	505	TON	78.25	39,516.25
0128	6012000000-E	1610	SEDIMENT CONTROL STONE	1,480	TON	78.25	115,810.00
0129	6015000000-E	1615	TEMPORARY MULCHING	5.5	ACR	2,310.00	12,705.00
0130	6018000000-E	1620	SEED FOR TEMP SEEDING	300	LB	2.50	750.00
0131	6021000000-E	1620	FERT FOR TEMP SEEDING	1.5	TON	1,364.00	2,046.00
0132	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	58.75	11,750.00
0133	6029000000-E	SP	SAFETY FENCE	320	LF	2.45	784.00
0134	6030000000-E	1630	SILT EXCAVATION	1,410	CY	6.00	8,460.00
0135	6036000000-E	1631	MATTING FOR EROS CONTROL	6,325	SY	2.50	15,812.50
0136	6037000000-E	1629	COIR FIBER MAT	100	SY	5.45	545.00
0137	6042000000-E	1632	1/4" HARDWARE CLOTH	3,560	LF	4.65	16,554.00
0138	6071002000-E	1642	FLOCCULANT	2,370	LB	29.50	69,915.00
0139	6071012000-E	1642	COIR FIBER WATTLE	3,900	LF	18.00	70,200.00
0140	6084000000-E	1660	SEEDING AND MULCHING	6	ACR	6,182.00	37,092.00
0141	6087000000-E	1660	MOWING	6	ACR	368.50	2,211.00
0142	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	5.20	260.00
0143	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	1,364.00	341.00
0144	6096000000-E	1662	SEED FOR SUPP SEEDING	100	LB	6.20	620.00
0145	6108000000-E	1665	FERTILIZER TOPDRESSING	2.5	TON	1,364.00	3,410.00
0146	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	93.75	937.50
0147	6114800000-N	SP	MANUAL LITTER REMOVAL	4	MHR	155.75	623.00
0148	6114900000-E	SP	LITTER DISPOSAL	3	TON	996.50	2,989.50
0149	6117000000-N	1675	RESPONSE FOR EROS CONTROL	100	EA	124.50	12,450.00
0150	6117500000-N	SP	CONC WASHOUT STRUCTURE	2	EA	2,255.00	4,510.00
0151	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	408	EA	110.75	45,186.00
0152	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1	136	EA	255.25	34,714.00
0153	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	12	EA	575.50	6,906.00
0154	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 2	80	SY	8.80	704.00

CONTRACT TOTAL TOTAL 9,485,000.00

46978.3.1

TIP NO R-5810 1.776 MILES
FED AID NO 4697801
GRADING, DRAINAGE, AND PAVING.
US-17 FROM SR-1521 (MILL INN RD) TO SR-1119 (RALPH TAYLOR RD).

BRANCH CIVIL, INC.
ROANOKE, VA

ROADWAY ITEMS	SUB-TOTAL	9,485,000.00

BIDDERS IN ORDER		**CONTRACT TOTAL**
BARNHILL CONTRACTING CO	1	7,495,823.62
S T WOOTEN CORPORATION	2	8,119,537.82
FSC II LLC DBA FRED SMITH COMPANY	3	8,282,828.00
BRANCH CIVIL, INC.	4	9,485,000.00

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S T WOOTEN CORPORATION WILSON, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		CONTI CIVIL LLC EDISON, NJ	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			320,000.00		349,850.00		390,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			50,000.00		50,000.00		100,000.00
0003	0050000000-E	226	SUPP CLEARING & GRUBBING	1	ACR	1.00	1.00	530.00	530.00	20,000.00	20,000.00
0004	0057000000-E	226	UNDERCUT EXCAVATION	300	CY	5.00	1,500.00	27.50	8,250.00	25.00	7,500.00
0005	0063000000-N	SP	GRADING (SP)	Lump Sum			927,000.00		522,685.00		582,605.59
0006	0106000000-E	230	BORROW EXCAVATION	19,400	CY	5.00	97,000.00	0.01	194.00	0.01	194.00
0007	0195000000-E	265	SELECT GRANULAR MATERIAL	300	CY	10.00	3,000.00	44.50	13,350.00	45.00	13,500.00
0008	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	300	SY	1.00	300.00	3.00	900.00	4.25	1,275.00
0009	0199000000-E	SP	TEMPORARY SHORING	1,260	SF	50.00	63,000.00	101.25	127,575.00	33.00	41,580.00
0010	0223000000-E	275	ROCK PLATING	2,445	SY	137.00	334,965.00	115.00	281,175.00	170.00	415,650.00
0011	0241000000-E	SP	GENERIC GRADING ITEM (SY) MODIFIED REINFORCED SOIL SLOPES	2,520	SY	31.00	78,120.00	18.85	47,502.00	3.75	9,450.00
0012	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 19+84.00 -L-	Lump Sum			62,000.00		64,900.00		50,000.00
0013	0318000000-E	300	FND CONDIT MATL MINOR STRS	10	TON	75.00	750.00	82.25	822.50	100.00	1,000.00
0014	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	30	SY	2.00	60.00	3.00	90.00	5.00	150.00
0015	0335200000-E	305	15" DRAINAGE PIPE	80	LF	160.00	12,800.00	80.45	6,436.00	100.00	8,000.00
0016	0335850000-E	305	**" DRAINAGE PIPE ELBOW (15")	6	EA	600.00	3,600.00	550.00	3,300.00	545.00	3,270.00
0017	1121000000-E	520	AGGREGATE BASE COURSE	1,678	TON	76.00	127,528.00	61.15	102,609.70	81.00	135,918.00
0018	1297000000-E	607	MILL ASP PVMT *****" DTH (2-1/2")	870	SY	13.00	11,310.00	11.85	10,309.50	9.85	8,569.50
0019	1491000000-E	610	ASP CONC BASE CRS B25.0C	1,130	TON	128.00	144,640.00	84.60	95,598.00	89.00	100,570.00
0020	1503000000-E	610	ASP CONC INTR CRS I19.0C	1,250	TON	120.00	150,000.00	84.60	105,750.00	89.00	111,250.00
0021	1523000000-E	610	ASP CONC SURF CRS S9.5C	1,990	TON	115.00	228,850.00	82.20	163,578.00	87.00	173,130.00
0022	1575000000-E	620	ASP FOR PLANT MIX	230	TON	600.00	138,000.00	895.00	205,850.00	895.00	205,850.00
0023	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (6")	4,550	LF	4.50	20,475.00	4.91	22,340.50	2.10	9,555.00
0024	2000000000-N	806	RIGHT-OF-WAY MARKERS	4	EA	500.00	2,000.00	300.00	1,200.00	315.00	1,260.00
0025	2022000000-E	815	SUBDRAIN EXCAVATION	44.8	CY	4.00	179.20	8.00	358.40	70.00	3,136.00
0026	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	1.00	200.00	3.00	600.00	1.50	300.00
0027	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	33.6	CY	10.00	336.00	106.00	3,561.60	135.00	4,536.00
0028	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	5.00	1,000.00	3.00	600.00	11.00	2,200.00
0029	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	40.00	40.00	285.00	285.00	525.00	525.00
0030	2077000000-E	815	6" OUTLET PIPE	6	LF	5.00	30.00	4.50	27.00	39.00	234.00
0031	2286000000-N	840	MASNRY DRAINAGE STRUCT	3	EA	5,200.00	15,600.00	3,265.00	9,795.00	3,225.00	9,675.00
0032	2367000000-N	840	FRAME W/2GRTS 840.29 STD	3	EA	1,150.00	3,450.00	1,180.00	3,540.00	1,820.00	5,460.00
0033	2556000000-E	846	SHOULDER BERM GUTTER	300	LF	65.00	19,500.00	55.00	16,500.00	46.00	13,800.00
0034	3030000000-E	862	STL BEAM GUARDRAIL	900	LF	27.00	24,300.00	27.00	24,300.00	27.30	24,570.00
0035	3145000000-E	862	EX LENGTH GR POST ** STL (8')	150	EA	33.00	4,950.00	33.00	4,950.00	105.00	15,750.00
0036	3287000000-N	862	GR END TYPE TL-3	4	EA	3,250.00	13,000.00	3,250.00	13,000.00	3,150.00	12,600.00
0037	3317000000-N	862	GR ANCHOR TYPE B-77	4	EA	2,640.00	10,560.00	2,640.00	10,560.00	3,150.00	12,600.00

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S T WOOTEN CORPORATION WILSON, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		CONTI CIVIL LLC EDISON, NJ	
0038	3380000000-E	862	TEMP STL BM GUARDRAIL	950	LF	8.00	7,600.00	8.00	7,600.00	12.08	11,476.00
0039	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (III)	4	EA	1,200.00	4,800.00	1,200.00	4,800.00	1,601.25	6,405.00
0040	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	4	EA	1,750.00	7,000.00	1,750.00	7,000.00	1,575.00	6,300.00
0041	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	1.00	5.00	1.00	5.00	21.57	107.85
0042	3635000000-E	876	RIP RAP, CLASS II	270	TON	135.00	36,450.00	124.10	33,507.00	115.00	31,050.00
0043	3649000000-E	876	RIP RAP, CLASS B	5	TON	190.00	950.00	126.00	630.00	135.00	675.00
0044	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	820	SY	1.00	820.00	3.00	2,460.00	3.50	2,870.00
0045	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	6	EA	50.00	300.00	100.00	600.00	5.25	31.50
0046	4400000000-E	1110	WORK ZONE SIGNS (STAT)	152	SF	8.25	1,254.00	15.00	2,280.00	9.00	1,368.00
0047	4405000000-E	1110	WORK ZONE SIGNS (PORT)	96	SF	60.00	5,760.00	25.68	2,465.28	28.00	2,688.00
0048	4410000000-E	1110	WORK ZONE SIGNS (BARR)	36	SF	8.25	297.00	7.00	252.00	10.50	378.00
0049	4422000000-N	1120	PORT CHANGE MSG SIGN (SHORT TERM)	40	DAY	175.00	7,000.00	123.15	4,926.00	110.00	4,400.00
0050	4430000000-N	1130	DRUMS	70	EA	100.00	7,000.00	61.00	4,270.00	65.00	4,550.00
0051	4435000000-N	1135	CONES	40	EA	53.00	2,120.00	0.01	0.40	38.00	1,520.00
0052	4445000000-E	1145	BARRICADES (TYPE III)	32	LF	20.00	640.00	25.00	800.00	33.60	1,075.20
0053	4455000000-N	1150	FLAGGER	240	DAY	460.00	110,400.00	505.00	121,200.00	590.00	141,600.00
0054	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	1	EA	5,950.00	5,950.00	1.00	1.00	8,400.00	8,400.00
0055	4520000000-N	1266	TUBULAR MARKERS (FIXED)	50	EA	150.00	7,500.00	150.00	7,500.00	157.50	7,875.00
0056	4650000000-N	1251	TEMP RAISED PVMT MRKS	150	EA	15.00	2,250.00	15.00	2,250.00	15.75	2,362.50
0057	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	9,950	LF	1.25	12,437.50	1.25	12,437.50	1.31	13,034.50
0058	4810000000-E	1205	PAINT PVMT MARKINGS 4"	36,690	LF	0.25	9,172.50	0.25	9,172.50	0.26	9,539.40
0059	4850000000-E	1205	LINE REMOVAL 4" WIDE	6,950	LF	0.50	3,475.00	0.50	3,475.00	0.53	3,683.50
0060	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (6", 90 MILS)	505	LF	3.00	1,515.00	3.00	1,515.00	3.15	1,590.75
0061	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	22	EA	150.00	3,300.00	150.00	3,300.00	157.50	3,465.00
0062	4900000000-N	1251	PERM RAISED PVMT MARKERS	2	EA	15.00	30.00	15.00	30.00	15.75	31.50
0063	6000000000-E	1605	TEMPORARY SILT FENCE	5,585	LF	3.35	18,709.75	2.25	12,566.25	4.00	22,340.00
0064	6006000000-E	1610	EROS CONTRL STONE CL A	75	TON	20.00	1,500.00	102.55	7,691.25	139.00	10,425.00
0065	6009000000-E	1610	EROS CONTRL STONE CL B	440	TON	25.00	11,000.00	94.10	41,404.00	146.00	64,240.00
0066	6012000000-E	1610	SEDIMENT CONTROL STONE	275	TON	15.00	4,125.00	75.25	20,693.75	121.00	33,275.00
0067	6015000000-E	1615	TEMPORARY MULCHING	4.8	ACR	850.00	4,080.00	1,000.00	4,800.00	1,680.00	8,064.00
0068	6018000000-E	1620	SEED FOR TEMP SEEDING	300	LB	4.00	1,200.00	6.00	1,800.00	2.10	630.00
0069	6021000000-E	1620	FERT FOR TEMP SEEDING	1.5	TON	825.00	1,237.50	2,150.00	3,225.00	945.00	1,417.50
0070	6024000000-E	1622	TEMPORARY SLOPE DRAINS	1,115	LF	1.00	1,115.00	11.00	12,265.00	33.00	36,795.00
0071	6029000000-E	SP	SAFETY FENCE	3,860	LF	2.75	10,615.00	1.80	6,948.00	3.50	13,510.00
0072	6030000000-E	1630	SILT EXCAVATION	740	CY	10.00	7,400.00	12.50	9,250.00	24.00	17,760.00
0073	6036000000-E	1631	MATTING FOR EROS CONTROL	11,700	SY	3.00	35,100.00	1.90	22,230.00	1.79	20,943.00
0074	6037000000-E	1629	COIR FIBER MAT	1,000	SY	7.40	7,400.00	8.00	8,000.00	6.30	6,300.00
0075	6042000000-E	1632	1/4" HARDWARE CLOTH	145	LF	6.00	870.00	6.00	870.00	6.56	951.20

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S T WOOTEN CORPORATION WILSON, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		CONTI CIVIL LLC EDISON, NJ	
0076	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	100	SY	55.00	5,500.00	51.25	5,125.00	75.00	7,500.00
0077	6070000000-N	1639	SPECIAL STILLING BASINS	4	EA	700.00	2,800.00	100.00	400.00	450.00	1,800.00
0078	6071002000-E	1642	FLOCCULANT	95	LB	1.00	95.00	21.00	1,995.00	5.78	549.10
0079	6071010000-E	1642	WATTLE	560	LF	9.25	5,180.00	5.00	2,800.00	8.40	4,704.00
0080	6071012000-E	1642	COIR FIBER WATTLE	230	LF	17.50	4,025.00	8.00	1,840.00	9.45	2,173.50
0081	6084000000-E	1660	SEEDING AND MULCHING	4.8	ACR	2,800.00	13,440.00	2,625.00	12,600.00	2,835.00	13,608.00
0082	6087000000-E	1660	MOWING	2.4	ACR	25.00	60.00	85.00	204.00	315.00	756.00
0083	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	1.00	50.00	9.00	450.00	4.99	249.50
0084	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	500.00	125.00	2,560.00	640.00	1,155.00	288.75
0085	6096000000-E	1662	SEED FOR SUPP SEEDING	175	LB	1.00	175.00	8.00	1,400.00	4.99	873.25
0086	6108000000-E	1665	FERTILIZER TOPDRESSING	5	TON	50.00	250.00	2,650.00	13,250.00	997.50	4,987.50
0087	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	90.00	900.00	30.00	300.00	168.00	1,680.00
0088	6114800000-N	SP	MANUAL LITTER REMOVAL	2	MHR	90.00	180.00	122.20	244.40	168.00	336.00
0089	6114900000-E	SP	LITTER DISPOSAL	1	TON	100.00	100.00	500.00	500.00	210.00	210.00
0090	6117000000-N	1675	RESPONSE FOR EROS CONTROL	18	EA	160.00	2,880.00	500.00	9,000.00	210.00	3,780.00
0091	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	1,500.00	1,500.00	1,000.00	1,000.00	1,400.00	1,400.00
0092	6129000000-E	1670	WETLAND REFORESTATION	0.33	ACR	2,500.00	825.00	3,150.00	1,039.50	3,675.00	1,212.75
0093	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	2	EA	1,500.00	3,000.00	1,650.00	3,300.00	1,800.00	3,600.00
0094	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) DISKING	0.33	ACR	500.00	165.00	2,100.00	693.00	7,300.00	2,409.00
0095	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) RIPPING	0.33	ACR	500.00	165.00	3,100.00	1,023.00	7,300.00	2,409.00
			STRUCTURE ITEMS								
0096	8007000000-N	400	CM&R TEMP STR ********** (19+84.00 -L-)	Lump Sum			1,000,000.00		2,651,897.80		2,400,000.00
0097	8017000000-N	SP	CM&R TEMP ACCESS ********** (19+84.00 -L-)	Lump Sum			25,000.00		52,190.00		500,000.00
0098	8035000000-N	402	REMV EXIST STR ****** BRG (402) (19+84.00 -L-)	Lump Sum			200,000.00		104,673.39		300,000.00
0099	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			2,000.00		1,670.86		1,365.00
0100	8121000000-N	412	UNCL STR EXCAV STA ***** (19+84.00 -L-)	Lump Sum			80,000.00		12,700.00		25,000.00
0101	8147000000-E	420	REINF CONCRETE DECK SLAB	6,016	SF	90.00	541,440.00	80.02	481,400.32	60.00	360,960.00
0102	8161000000-E	420	GROOVING BRIDGE FLOORS	6,708	SF	1.00	6,708.00	1.83	12,275.64	2.72	18,245.76
0103	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	100	CY	2,500.00	250,000.00	1,449.37	144,937.00	2,200.00	220,000.00
0104	8210000000-N	422	BRG APPR SLAB ********** (19+84.00 -L-)	Lump Sum			100,000.00		76,000.00		100,000.00
0105	8217000000-E	425	REINF STEEL (BRIDGE)	12,890	LB	2.00	25,780.00	1.94	25,006.60	2.00	25,780.00
0106	8278000000-E	430	FIB **" PRESTR CONC GIRDR (36")	757.97	LF	550.00	416,883.50	468.67	355,237.80	470.00	356,245.90
0107	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	16	EA	2,000.00	32,000.00	993.43	15,894.88	2,150.00	34,400.00

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S T WOOTEN CORPORATION WILSON, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		CONTI CIVIL LLC EDISON, NJ	
0108	8328400000-E	450	PILE DRV EQUIP SETUP ** GALV STEEL PILES (HP 14 X 73)	9	EA	5,000.00	45,000.00	2,063.59	18,572.31	2,200.00	19,800.00
0109	8364000000-E	450	HP12X53 PILES	640	LF	100.00	64,000.00	71.30	45,632.00	118.00	75,520.00
0110	8384200000-E	450	HP14X73 GALV PILES	540	LF	160.00	86,400.00	112.74	60,879.60	195.00	105,300.00
0111	8392500000-E	450	PREDRILLING FOR PILES	338.7	LF	310.00	104,997.00	253.14	85,738.52	220.00	74,514.00
0112	8393000000-N	450	PILE REDRIVES	12	EA	50.00	600.00	1.00	12.00	880.00	10,560.00
0113	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	5,000.00	10,000.00	1.00	2.00	1,995.00	3,990.00
0114	8503000000-E	460	CONCRETE BARRIER RAIL	306.54	LF	250.00	76,635.00	175.54	53,810.03	175.00	53,644.50
0115	8608000000-E	876	RIP RAP II (2'-0")	540	TON	125.00	67,500.00	131.60	71,064.00	105.00	56,700.00
0116	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	600	SY	1.00	600.00	5.20	3,120.00	3.50	2,100.00
0117	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			20,000.00		9,750.00		45,000.00
			CONTRACT TOTAL			TOTAL	6,409,380.95	TOTAL	6,997,360.78	TOTAL	7,842,442.00
			ROADWAY ITEMS			SUB-TOTAL	3,253,837.45	SUB-TOTAL	2,714,896.03	SUB-TOTAL	3,053,316.84
			STRUCTURE ITEMS			SUB-TOTAL	3,155,543.50	SUB-TOTAL	4,282,464.75	SUB-TOTAL	4,789,125.16

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S&C CONSTRUCTION LLC WILMINGTON, NC		CATON CONSTRUCTION GROUP INC CHARLOTTESVILLE, VA	
			ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum			375,000.00		543,800.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			44,800.00		59,555.26
0003	0050000000-E	226	SUPP CLEARING & GRUBBING	1	ACR	1.00	1.00	27,200.00	27,200.00
0004	0057000000-E	226	UNDERCUT EXCAVATION	300	CY	1.00	300.00	30.41	9,123.00
0005	0063000000-N	SP	GRADING (SP)	Lump Sum			840,000.00		675,038.17
0006	0106000000-E	230	BORROW EXCAVATION	19,400	CY	16.80	325,920.00	79.02	1,532,988.00
0007	0195000000-E	265	SELECT GRANULAR MATERIAL	300	CY	1.00	300.00	196.49	58,947.00
0008	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	300	SY	1.00	300.00	7.40	2,220.00
0009	0199000000-E	SP	TEMPORARY SHORING	1,260	SF	67.20	84,672.00	89.96	113,349.60
0010	0223000000-E	275	ROCK PLATING	2,445	SY	103.04	251,932.80	154.32	377,312.40
0011	0241000000-E	SP	GENERIC GRADING ITEM (SY) MODIFIED REINFORCED SOIL SLOPES	2,520	SY	84.00	211,680.00	43.66	110,023.20
0012	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 19+84.00 -L-	Lump Sum			67,200.00		91,312.53
0013	0318000000-E	300	FND CONDIT MATL MINOR STRS	10	TON	1.00	10.00	168.76	1,687.60
0014	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	30	SY	1.00	30.00	10.92	327.60
0015	0335200000-E	305	15" DRAINAGE PIPE	80	LF	38.08	3,046.40	167.19	13,375.20
0016	0335850000-E	305	**" DRAINAGE PIPE ELBOW (15")	6	EA	168.00	1,008.00	229.70	1,378.20
0017	1121000000-E	520	AGGREGATE BASE COURSE	1,678	TON	63.84	107,123.52	92.90	155,886.20
0018	1297000000-E	607	MILL ASP PVMT *****" DTH (2-1/2")	870	SY	7.28	6,333.60	11.97	10,413.90
0019	1491000000-E	610	ASP CONC BASE CRS B25.0C	1,130	TON	108.36	122,446.80	85.45	96,558.50
0020	1503000000-E	610	ASP CONC INTR CRS I19.0C	1,250	TON	108.36	135,450.00	85.45	106,812.50
0021	1523000000-E	610	ASP CONC SURF CRS S9.5C	1,990	TON	112.00	222,880.00	83.03	165,229.70
0022	1575000000-E	620	ASP FOR PLANT MIX	230	TON	762.50	175,375.00	904.04	207,929.20
0023	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (6")	4,550	LF	3.53	16,061.50	4.70	21,385.00
0024	2000000000-N	806	RIGHT-OF-WAY MARKERS	4	EA	280.00	1,120.00	410.69	1,642.76
0025	2022000000-E	815	SUBDRAIN EXCAVATION	44.8	CY	1.00	44.80	96.46	4,321.41
0026	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	1.00	200.00	14.23	2,846.00
0027	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	33.6	CY	1.00	33.60	268.53	9,022.61
0028	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	1.00	200.00	53.52	10,704.00
0029	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	1.00	1.00	3,586.85	3,586.85
0030	2077000000-E	815	6" OUTLET PIPE	6	LF	1.00	6.00	131.67	790.02
0031	2286000000-N	840	MASNRY DRAINAGE STRUCT	3	EA	2,688.00	8,064.00	9,469.07	28,407.21
0032	2367000000-N	840	FRAME W/2GRTS 840.29 STD	3	EA	1,120.00	3,360.00	1,498.44	4,495.32
0033	2556000000-E	846	SHOULDER BERM GUTTER	300	LF	56.00	16,800.00	68.00	20,400.00
0034	3030000000-E	862	STL BEAM GUARDRAIL	900	LF	30.24	27,216.00	27.00	24,300.00
0035	3145000000-E	862	EX LENGTH GR POST ** STL (8')	150	EA	36.96	5,544.00	33.00	4,950.00
0036	3287000000-N	862	GR END TYPE TL-3	4	EA	3,640.00	14,560.00	3,250.00	13,000.00
0037	3317000000-N	862	GR ANCHOR TYPE B-77	4	EA	2,956.80	11,827.20	2,640.00	10,560.00

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S&C CONSTRUCTION LLC WILMINGTON, NC		CATON CONSTRUCTION GROUP INC CHARLOTTESVILLE, VA	
0038	3380000000-E	862	TEMP STL BM GUARDRAIL	950	LF	8.96	8,512.00	8.00	7,600.00
0039	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (III)	4	EA	1,344.00	5,376.00	1,200.00	4,800.00
0040	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	4	EA	1,960.00	7,840.00	1,750.00	7,000.00
0041	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	1.00	5.00	1.00	5.00
0042	3635000000-E	876	RIP RAP, CLASS II	270	TON	95.20	25,704.00	161.68	43,653.60
0043	3649000000-E	876	RIP RAP, CLASS B	5	TON	112.00	560.00	339.09	1,695.45
0044	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	820	SY	2.24	1,836.80	8.16	6,691.20
0045	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	6	EA	56.00	336.00	25.00	150.00
0046	4400000000-E	1110	WORK ZONE SIGNS (STAT)	152	SF	9.24	1,404.48	8.50	1,292.00
0047	4405000000-E	1110	WORK ZONE SIGNS (PORT)	96	SF	11.20	1,075.20	16.00	1,536.00
0048	4410000000-E	1110	WORK ZONE SIGNS (BARR)	36	SF	9.24	332.64	10.00	360.00
0049	4422000000-N	1120	PORT CHANGE MSG SIGN (SHORT TERM)	40	DAY	67.20	2,688.00	75.67	3,026.80
0050	4430000000-N	1130	DRUMS	70	EA	51.52	3,606.40	45.40	3,178.00
0051	4435000000-N	1135	CONES	40	EA	29.12	1,164.80	26.23	1,049.20
0052	4445000000-E	1145	BARRICADES (TYPE III)	32	LF	22.40	716.80	32.29	1,033.28
0053	4455000000-N	1150	FLAGGER	240	DAY	392.00	94,080.00	567.04	136,089.60
0054	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	1	EA	6,664.00	6,664.00	8,071.75	8,071.75
0055	4520000000-N	1266	TUBULAR MARKERS (FIXED)	50	EA	117.60	5,880.00	175.00	8,750.00
0056	4650000000-N	1251	TEMP RAISED PVMT MRKS	150	EA	16.80	2,520.00	10.00	1,500.00
0057	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	9,950	LF	1.40	13,930.00	1.80	17,910.00
0058	4810000000-E	1205	PAINT PVMT MARKINGS 4"	36,690	LF	0.28	10,273.20	0.35	12,841.50
0059	4850000000-E	1205	LINE REMOVAL 4" WIDE	6,950	LF	0.56	3,892.00	1.30	9,035.00
0060	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (6", 90 MILS)	505	LF	3.36	1,696.80	8.00	4,040.00
0061	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	22	EA	168.00	3,696.00	375.00	8,250.00
0062	4900000000-N	1251	PERM RAISED PVMT MARKERS	2	EA	16.80	33.60	10.00	20.00
0063	6000000000-E	1605	TEMPORARY SILT FENCE	5,585	LF	3.08	17,201.80	2.85	15,917.25
0064	6006000000-E	1610	EROS CONTRL STONE CL A	75	TON	1.00	75.00	146.36	10,977.00
0065	6009000000-E	1610	EROS CONTRL STONE CL B	440	TON	1.00	440.00	157.60	69,344.00
0066	6012000000-E	1610	SEDIMENT CONTROL STONE	275	TON	1.00	275.00	133.13	36,610.75
0067	6015000000-E	1615	TEMPORARY MULCHING	4.8	ACR	1.00	4.80	2,500.00	12,000.00
0068	6018000000-E	1620	SEED FOR TEMP SEEDING	300	LB	4.48	1,344.00	3.00	900.00
0069	6021000000-E	1620	FERT FOR TEMP SEEDING	1.5	TON	1.00	1.50	500.00	750.00
0070	6024000000-E	1622	TEMPORARY SLOPE DRAINS	1,115	LF	1.00	1,115.00	64.68	72,118.20
0071	6029000000-E	SP	SAFETY FENCE	3,860	LF	2.35	9,071.00	1.85	7,141.00
0072	6030000000-E	1630	SILT EXCAVATION	740	CY	1.00	740.00	42.04	31,109.60
0073	6036000000-E	1631	MATTING FOR EROS CONTROL	11,700	SY	2.74	32,058.00	1.90	22,230.00
0074	6037000000-E	1629	COIR FIBER MAT	1,000	SY	7.84	7,840.00	5.75	5,750.00
0075	6042000000-E	1632	1/4" HARDWARE CLOTH	145	LF	4.48	649.60	6.00	870.00

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S&C CONSTRUCTION LLC WILMINGTON, NC		CATON CONSTRUCTION GROUP INC CHARLOTTESVILLE, VA	
0076	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	100	SY	28.00	2,800.00	91.29	9,129.00
0077	6070000000-N	1639	SPECIAL STILLING BASINS	4	EA	560.00	2,240.00	3,928.78	15,715.12
0078	6071002000-E	1642	FLOCCULANT	95	LB	1.12	106.40	9.00	855.00
0079	6071010000-E	1642	WATTLE	560	LF	6.72	3,763.20	12.00	6,720.00
0080	6071012000-E	1642	COIR FIBER WATTLE	230	LF	8.96	2,060.80	14.00	3,220.00
0081	6084000000-E	1660	SEEDING AND MULCHING	4.8	ACR	3,220.00	15,456.00	3,400.00	16,320.00
0082	6087000000-E	1660	MOWING	2.4	ACR	1.00	2.40	200.00	480.00
0083	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	10.64	532.00	5.00	250.00
0084	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	2,408.00	602.00	500.00	125.00
0085	6096000000-E	1662	SEED FOR SUPP SEEDING	175	LB	8.96	1,568.00	5.00	875.00
0086	6108000000-E	1665	FERTILIZER TOPDRESSING	5	TON	2,408.00	12,040.00	500.00	2,500.00
0087	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	1.00	10.00	60.00	600.00
0088	6114800000-N	SP	MANUAL LITTER REMOVAL	2	MHR	112.00	224.00	55.00	110.00
0089	6114900000-E	SP	LITTER DISPOSAL	1	TON	112.00	112.00	300.00	300.00
0090	6117000000-N	1675	RESPONSE FOR EROS CONTROL	18	EA	224.00	4,032.00	500.00	9,000.00
0091	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	1,120.00	1,120.00	550.00	550.00
0092	6129000000-E	1670	WETLAND REFORESTATION	0.33	ACR	5,600.00	1,848.00	5,000.00	1,650.00
0093	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	2	EA	1,120.00	2,240.00	700.00	1,400.00
0094	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) DISKING	0.33	ACR	5,600.00	1,848.00	2,700.00	891.00
0095	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) RIPPING	0.33	ACR	5,600.00	1,848.00	2,700.00	891.00
			STRUCTURE ITEMS						
0096	8007000000-N	400	CM&R TEMP STR ********** (19+84.00 -L-)	Lump Sum			2,800,000.00		3,210,974.42
0097	8017000000-N	SP	CM&R TEMP ACCESS ********** (19+84.00 -L-)	Lump Sum			168,000.00		966,337.70
0098	8035000000-N	402	REMV EXIST STR ****** BRG (402) (19+84.00 -L-)	Lump Sum			140,000.00		257,000.00
0099	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			3,360.00		1,300.00
0100	8121000000-N	412	UNCL STR EXCAV STA ***** (19+84.00 -L-)	Lump Sum			22,400.00		33,389.09
0101	8147000000-E	420	REINF CONCRETE DECK SLAB	6,016	SF	62.44	375,639.04	83.23	500,711.68
0102	8161000000-E	420	GROOVING BRIDGE FLOORS	6,708	SF	1.23	8,250.84	1.11	7,445.88
0103	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	100	CY	1,388.80	138,880.00	2,134.32	213,432.00
0104	8210000000-N	422	BRG APPR SLAB ********** (19+84.00 -L-)	Lump Sum			89,600.00		79,090.00
0105	8217000000-E	425	REINF STEEL (BRIDGE)	12,890	LB	1.51	19,463.90	2.02	26,037.80
0106	8278000000-E	430	FIB **" PRESTR CONC GIRDR (36")	757.97	LF	444.64	337,023.78	509.31	386,041.70
0107	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	16	EA	2,184.00	34,944.00	1,106.29	17,700.64

52219.3.1

TIP NO BR-0174 0.364 MILES
FED AID NO 5221901
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #700037 OVER ANGOLA CREEK ON NC-53.

						S&C CONSTRUCTION LLC WILMINGTON, NC		CATON CONSTRUCTION GROUP INC CHARLOTTESVILLE, VA	
0108	8328400000-E	450	PILE DRV EQUIP SETUP ** GALV STEEL PILES (HP 14 X 73)	9	EA	3,248.00	29,232.00	1,065.69	9,591.21
0109	8364000000-E	450	HP12X53 PILES	640	LF	67.20	43,008.00	183.94	117,721.60
0110	8384200000-E	450	HP14X73 GALV PILES	540	LF	117.60	63,504.00	223.01	120,425.40
0111	8392500000-E	450	PREDRILLING FOR PILES	338.7	LF	236.32	80,041.58	300.00	101,610.00
0112	8393000000-N	450	PILE REDRIVES	12	EA	1.00	12.00	3,668.64	44,023.68
0113	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	3,360.00	6,720.00	8,014.41	16,028.82
0114	8503000000-E	460	CONCRETE BARRIER RAIL	306.54	LF	196.00	60,081.84	184.42	56,532.11
0115	8608000000-E	876	RIP RAP II (2'-0")	540	TON	95.20	51,408.00	159.51	86,135.40
0116	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	600	SY	2.24	1,344.00	17.18	10,308.00
0117	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			8,960.00		33,686.34
			CONTRACT TOTAL			TOTAL	7,891,812.42	TOTAL	11,463,279.71
			ROADWAY ITEMS			SUB-TOTAL	3,409,939.44	SUB-TOTAL	5,167,756.24
			STRUCTURE ITEMS			SUB-TOTAL	4,481,872.98	SUB-TOTAL	6,295,523.47

BIDDERS IN ORDER		**CONTRACT TOTAL**
S T WOOTEN CORPORATION	1	6,409,380.95
SMITH-ROWE, LLC	2	6,997,360.78
CONTI CIVIL LLC	3	7,842,442.00
S&C CONSTRUCTION LLC	4	7,891,812.42
CATON CONSTRUCTION GROUP INC	5	11,463,279.71

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			2,039,000.00		2,115,000.00		1,590,418.55
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			494,791.84		365,000.00		260,725.00
0003	0000720000-N	SP	FIELD OFFICE	30	MO	3,802.85	114,085.50	6,500.00	195,000.00	6,999.00	209,970.00
0004	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			2,925,454.00		4,750,000.00		2,506,470.00
0005	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	10,000.00	10,000.00	1.00	1.00	22,392.00	22,392.00
0006	0022000000-E	225	UNCLASSIFIED EXCAVATION	5,970	CY	10.11	60,356.70	46.00	274,620.00	17.75	105,967.50
0007	0036000000-E	225	UNDERCUT EXCAVATION	4,920	CY	25.68	126,345.60	30.00	147,600.00	33.50	164,820.00
0008	0106000000-E	230	BORROW EXCAVATION	297,320	CY	10.59	3,148,618.80	0.01	2,973.20	10.25	3,047,530.00
0009	0134000000-E	240	DRAINAGE DITCH EXCAVATION	2,790	CY	14.73	41,096.70	22.00	61,380.00	12.50	34,875.00
0010	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	6,180	SY	9.35	57,783.00	13.00	80,340.00	10.75	66,435.00
0011	0177000000-E	250	BREAKING OF EXT ASPH PVMT	16,740	SY	1.63	27,286.20	1.30	21,762.00	4.85	81,189.00
0012	0195000000-E	265	SELECT GRANULAR MATERIAL	4,620	CY	50.73	234,372.60	15.00	69,300.00	81.75	377,685.00
0013	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	5,520	SY	3.66	20,203.20	4.00	22,080.00	9.20	50,784.00
0014	0199000000-E	SP	TEMPORARY SHORING	39,552	SF	25.39	1,004,225.28	54.00	2,135,808.00	43.25	1,710,624.00
0015	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 29+90.36 -L-	Lump Sum			48,557.22		100,000.00		113,530.00
0016	0318000000-E	300	FND CONDIT MATL MINOR STRS	780	TON	50.00	39,000.00	30.00	23,400.00	70.25	54,795.00
0017	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	2,440	SY	6.00	14,640.00	3.00	7,320.00	6.40	15,616.00
0018	0335300000-E	305	18" DRAINAGE PIPE	180	LF	59.27	10,668.60	115.00	20,700.00	137.00	24,660.00
0019	0350000000-E	SP	***" RC PIPE CULV, CONTR DESIGN (15")	64	LF	95.65	6,121.60	260.00	16,640.00	190.00	12,160.00
0020	0366000000-E	310	15" RC PIPE CULV III	2,004	LF	85.52	171,382.08	88.00	176,352.00	144.50	289,578.00
0021	0372000000-E	310	18" RC PIPE CULV III	1,248	LF	85.53	106,741.44	106.00	132,288.00	145.25	181,272.00
0022	0378000000-E	310	24" RC PIPE CULV III	1,652	LF	116.81	192,970.12	140.00	231,280.00	198.00	327,096.00
0023	0384000000-E	310	30" RC PIPE CULV III	328	LF	171.06	56,107.68	179.00	58,712.00	248.25	81,426.00
0024	0390000000-E	310	36" RC PIPE CULV III	40	LF	292.93	11,717.20	240.00	9,600.00	300.75	12,030.00
0025	0396000000-E	310	42" RC PIPE CULV III	164	LF	254.72	41,774.08	264.00	43,296.00	432.00	70,848.00
0026	0402000000-E	310	48" RC PIPE CULV III	12	LF	411.69	4,940.28	475.00	5,700.00	640.75	7,689.00
0027	0408000000-E	310	54" RC PIPE CULV III	148	LF	322.44	47,721.12	420.00	62,160.00	613.25	90,761.00
0028	0448000000-E	310	***" RCP CULV CLASS IV (48")	80	LF	332.74	26,619.20	365.00	29,200.00	614.50	49,160.00
0029	0448200000-E	310	15" RCP CULV CLASS IV	888	LF	73.97	65,685.36	123.00	109,224.00	152.50	135,420.00
0030	0448300000-E	310	18" RCP CULV CLASS IV	60	LF	171.83	10,309.80	154.00	9,240.00	181.75	10,905.00
0031	0448500000-E	310	30" RCP CULV CLASS IV	136	LF	178.76	24,311.36	224.00	30,464.00	330.00	44,880.00
0032	0449000000-E	310	**" RC PIPE CULV CLASS V (36")	40	LF	244.75	9,790.00	344.00	13,760.00	388.50	15,540.00
0033	0576000000-E	310	**" CS PIPE CULV *****" (48", 0.109")	24	LF	339.59	8,150.16	223.00	5,352.00	388.75	9,330.00
0034	0582000000-E	310	15" CS PIPE CULV 0.064"	304	LF	107.07	32,549.28	100.00	30,400.00	111.75	33,972.00
0035	0636000000-E	310	**" CS ELBOW *****" THICK (15", 0.064")	8	EA	440.81	3,526.48	600.00	4,800.00	1,351.00	10,808.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0036	0636000000-E	310	**" CS ELBOW *****" THICK (48", 0.109")	2	EA	760.81	1,521.62	1,600.00	3,200.00	3,209.00	6,418.00
0037	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (108", 1.000")	202	LF	8,167.49	1,649,832.98	9,960.00	2,011,920.00	9,192.00	1,856,784.00
0038	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (24", 0.500")	226	LF	1,010.26	228,318.76	1,470.00	332,220.00	1,140.00	257,640.00
0039	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (108", 1.000")	202	LF	1.01	204.02	1.00	202.00	1.15	232.30
0040	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (24", 0.500")	226	LF	1.01	228.26	1.00	226.00	1.15	259.90
0041	0992000000-E	SP	GENERIC PIPE ITEM (EA) WELDED STEEL PIPE SILLS AND BAFFLES	24	EA	1,809.41	43,425.84	2,000.00	48,000.00	2,042.00	49,008.00
0042	0995000000-E	340	PIPE REMOVAL	4,209	LF	40.36	169,875.24	50.00	210,450.00	36.75	154,680.75
0043	1011000000-N	500	FINE GRADING	Lump Sum			2,000,000.00		2,550,000.00		306,280.00
0044	1121000000-E	520	AGGREGATE BASE COURSE	1,700	TON	39.56	67,252.00	44.00	74,800.00	50.75	86,275.00
0045	1220000000-E	545	INCIDENTAL STONE BASE	100	TON	34.11	3,411.00	120.00	12,000.00	54.50	5,450.00
0046	1275000000-E	600	PRIME COAT	595	GAL	9.00	5,355.00	7.00	4,165.00	7.85	4,670.75
0047	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	10,280	SY	3.00	30,840.00	5.70	58,596.00	2.90	29,812.00
0048	1330000000-E	607	INCIDENTAL MILLING	870	SY	11.69	10,170.30	24.00	20,880.00	12.25	10,657.50
0049	1491000000-E	610	ASP CONC BASE CRS B25.0C	7,900	TON	96.00	758,400.00	79.00	624,100.00	90.25	712,975.00
0050	1503000000-E	610	ASP CONC INTR CRS I19.0C	6,780	TON	105.00	711,900.00	81.00	549,180.00	89.25	605,115.00
0051	1519000000-E	610	ASP CONC SURF CRS S9.5B	7,035	TON	115.00	809,025.00	88.00	619,080.00	97.75	687,671.25
0052	1575000000-E	620	ASP FOR PLANT MIX	1,140	TON	820.00	934,800.00	800.00	912,000.00	972.00	1,108,080.00
0053	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	260	TON	258.49	67,207.40	260.00	67,600.00	505.50	131,430.00
0054	1880000000-E	SP	GENERIC PAVING ITEM (TON) AGGREGATE BASE COURSE MODIFIED	2,050	TON	31.28	64,124.00	58.08	119,064.00	44.50	91,225.00
0055	2000000000-N	806	RIGHT-OF-WAY MARKERS	102	EA	93.83	9,570.66	400.00	40,800.00	371.00	37,842.00
0056	2022000000-E	815	SUBDRAIN EXCAVATION	44.8	CY	35.00	1,568.00	50.00	2,240.00	53.75	2,408.00
0057	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	12.00	2,400.00	7.00	1,400.00	18.50	3,700.00
0058	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	33.6	CY	80.00	2,688.00	60.00	2,016.00	123.00	4,132.80
0059	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	17.00	3,400.00	10.00	2,000.00	26.25	5,250.00
0060	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	400.00	400.00	600.00	600.00	615.25	615.25
0061	2077000000-E	815	6" OUTLET PIPE	6	LF	40.00	240.00	70.00	420.00	61.50	369.00
0062	2190000000-N	828	TEMP STL PLT COVER FOR MDS	1	EA	3,025.86	3,025.86	3,200.00	3,200.00	4,840.00	4,840.00
0063	2209000000-E	838	ENDWALLS	3.4	CY	1,811.10	6,157.74	2,100.00	7,140.00	2,320.00	7,888.00
0064	2220000000-E	838	REINFORCED ENDWALLS	5	CY	1,657.45	8,287.25	2,280.00	11,400.00	2,573.00	12,865.00
0065	2253000000-E	840	PIPE COLLARS	1.16	CY	4,016.17	4,658.76	4,700.00	5,452.00	5,775.00	6,699.00
0066	2275000000-E	SP	FLOWABLE FILL	57	CY	305.10	17,390.70	1,200.00	68,400.00	570.00	32,490.00
0067	2286000000-N	840	MASNRY DRAINAGE STRUCT	113	EA	2,672.86	302,033.18	5,800.00	655,400.00	4,970.00	561,610.00
0068	2297000000-E	840	MASNRY DRAINAGE STRUCT	7.2	CY	1,481.38	10,665.94	2,285.00	16,452.00	2,508.00	18,057.60
0069	2308000000-E	840	MASNRY DRAINAGE STRUCT	170.78	LF	547.30	93,467.89	800.00	136,624.00	545.00	93,075.10
0070	2364000000-N	840	FRAME W/2GRTS 840.16 STD	3	EA	1,465.92	4,397.76	1,425.00	4,275.00	3,836.00	11,508.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0071	2366000000-N	840	FRAME W/2GRTS 840.24 STD	23	EA	1,392.99	32,038.77	2,475.00	56,925.00	3,710.00	85,330.00
0072	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	10	EA	1,541.00	15,410.00	1,525.00	15,250.00	2,127.00	21,270.00
0073	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	33	EA	1,541.00	50,853.00	1,575.00	51,975.00	2,127.00	70,191.00
0074	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	30	EA	1,541.00	46,230.00	1,575.00	47,250.00	2,127.00	63,810.00
0075	2396000000-N	840	FRAME W/COVER STD 840.54	16	EA	1,272.87	20,365.92	1,180.00	18,880.00	1,666.00	26,656.00
0076	2549000000-E	846	2'-6" CONC CURB & GUTTER	11,190	LF	28.00	313,320.00	32.00	358,080.00	44.25	495,157.50
0077	2591000000-E	848	4" CONCRETE SIDEWALK	5,640	SY	65.00	366,600.00	60.00	338,400.00	92.25	520,290.00
0078	2605000000-N	848	CONCRETE CURB RAMPS	31	EA	2,500.00	77,500.00	3,750.00	116,250.00	5,384.00	166,904.00
0079	2612500000-N	848	REM & REP CONC CURB RAMP	2	EA	1,000.00	2,000.00	5,100.00	10,200.00	10,094.00	20,188.00
0080	2619000000-E	850	4" CONCRETE PAVED DITCH	410	SY	85.00	34,850.00	100.00	41,000.00	135.75	55,657.50
0081	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	100	SY	130.00	13,000.00	110.00	11,000.00	118.25	11,825.00
0082	2724000000-E	857	PC REINF BARRIER SNGL FC	170	LF	101.97	17,334.90	180.00	30,600.00	156.75	26,647.50
0083	2800000000-N	858	ADJ CATCH BASINS	2	EA	1,974.54	3,949.08	2,500.00	5,000.00	1,236.00	2,472.00
0084	2893000000-N	859	CONVERT CB TO JB W/MH	1	EA	3,865.86	3,865.86	8,500.00	8,500.00	4,073.00	4,073.00
0085	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	28,200.00	28,200.00	29,700.00	29,700.00	31,229.00	31,229.00
0086	3030000000-E	862	STL BEAM GUARDRAIL	5,700	LF	27.30	155,610.00	27.30	155,610.00	30.75	175,275.00
0087	3045000000-E	862	SBGR SHOP CURVED	487.5	LF	29.00	14,137.50	29.00	14,137.50	33.50	16,331.25
0088	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	66.00	660.00	66.00	660.00	75.25	752.50
0089	3195000000-N	862	GR END TYPE AT-1	6	EA	950.00	5,700.00	950.00	5,700.00	1,086.00	6,516.00
0090	3210000000-N	862	GR END TYPE CAT-1	1	EA	1,000.00	1,000.00	1,000.00	1,000.00	1,143.00	1,143.00
0091	3215000000-N	862	GR ANCHOR TYPE III	4	EA	2,350.00	9,400.00	2,350.00	9,400.00	2,686.00	10,744.00
0092	3288000000-N	862	GR END TYPE TL-2	1	EA	3,850.00	3,850.00	3,850.00	3,850.00	4,400.00	4,400.00
0093	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,640	LF	1.00	1,640.00	1.00	1,640.00	1.15	1,886.00
0094	3380000000-E	862	TEMP STL BM GUARDRAIL	137.5	LF	9.00	1,237.50	9.00	1,237.50	10.50	1,443.75
0095	3435000000-N	SP	GENERIC GUARDRAIL ITEM (EA) REMOVE TEMPORARY IMPACT ATTENUATOR UNITS, TYPE TL-3	1	EA	4,500.00	4,500.00	2,000.00	2,000.00	5,143.00	5,143.00
0096	3435000000-N	SP	GENERIC GUARDRAIL ITEM (EA) TEMPORARY IMPACT ATTENUATOR UNITS, TYPE TL-3	4	EA	21,500.00	86,000.00	6,000.00	24,000.00	24,372.00	97,488.00
0097	3579000000-N	866	GENERIC FENCING ITEM 866 (EA) VINYL COATED METAL LINE POSTS FOR 60" CHAIN LINK FENCE	260	EA	96.50	25,090.00	96.50	25,090.00	109.25	28,405.00
0098	3579000000-N	866	GENERIC FENCING ITEM 866 (EA) VINYL COATED METAL TERMINAL POSTS FOR 60" CHAIN LINK FENCE	20	EA	290.00	5,800.00	290.00	5,800.00	328.00	6,560.00
0099	3580000000-E	866	GENERIC FENCING ITEM 866 (LF) VINYL COATED CHAIN LINK FENCE, 60" FABRIC	3,030	LF	18.25	55,297.50	18.25	55,297.50	20.75	62,872.50
0100	3628000000-E	876	RIP RAP, CLASS I	1,870	TON	64.15	119,960.50	93.00	173,910.00	114.00	213,180.00
0101	3649000000-E	876	RIP RAP, CLASS B	500	TON	62.52	31,260.00	94.00	47,000.00	144.00	72,000.00
0102	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	3,910	SY	2.38	9,305.80	4.00	15,640.00	4.85	18,963.50

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0103	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	615	LF	9.00	5,535.00	9.00	5,535.00	10.50	6,457.50
0104	4102000000-N	904	SIGN ERECTION, TYPE E	39	EA	95.00	3,705.00	195.00	7,605.00	86.50	3,373.50
0105	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	16	EA	25.00	400.00	50.00	800.00	1.15	18.40
0106	4238000000-N	907	DISPOSE SIGN, D, E, F	4	EA	25.00	100.00	50.00	200.00	1.15	4.60
0107	4400000000-E	1110	WORK ZONE SIGNS (STAT)	682	SF	9.65	6,581.30	8.50	5,797.00	15.50	10,571.00
0108	4405000000-E	1110	WORK ZONE SIGNS (PORT)	473	SF	18.17	8,594.41	20.00	9,460.00	15.50	7,331.50
0109	4410000000-E	1110	WORK ZONE SIGNS (BARR)	229	SF	11.36	2,601.44	8.50	1,946.50	14.00	3,206.00
0110	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	3,066.45	6,132.90	2,000.00	4,000.00	3,652.00	7,304.00
0111	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	12,492.95	24,985.90	5,000.00	10,000.00	7,390.00	14,780.00
0112	4430000000-N	1130	DRUMS	171	EA	51.11	8,739.81	45.00	7,695.00	45.25	7,737.75
0113	4435000000-N	1135	CONES	175	EA	29.53	5,167.75	20.00	3,500.00	95.50	16,712.50
0114	4445000000-E	1145	BARRICADES (TYPE III)	360	LF	42.02	15,127.20	25.00	9,000.00	40.75	14,670.00
0115	4447000000-E	SP	PED CHANNEL DEVICES	240	LF	42.02	10,084.80	19.00	4,560.00	26.00	6,240.00
0116	4455000000-N	1150	FLAGGER	360	DAY	511.14	184,010.40	825.00	297,000.00	845.50	304,380.00
0117	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	7	EA	10,221.50	71,550.50	11,000.00	77,000.00	10,850.00	75,950.00
0118	4470000000-N	1160	REM & RES CRASH CUSHION	3	EA	5,110.75	15,332.25	4,900.00	14,700.00	4,386.00	13,158.00
0119	4480000000-N	1165	TMA	2	EA	104,940.72	209,881.44	15,000.00	30,000.00	48,181.00	96,362.00
0120	4485000000-E	1170	PORT CONC BARRIER	3,830	LF	34.07	130,488.10	38.00	145,540.00	67.00	256,610.00
0121	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	1,370	LF	73.82	101,133.40	77.00	105,490.00	104.00	142,480.00
0122	4500000000-E	1170	REM & RES PORT CONC BARRIER	240	LF	22.71	5,450.40	25.00	6,000.00	34.75	8,340.00
0123	4510000000-N	1190	LAW ENFORCEMENT	128	HR	65.00	8,320.00	110.00	14,080.00	50.50	6,464.00
0124	4516000000-N	1180	SKINNY DRUM	100	EA	38.61	3,861.00	40.00	4,000.00	45.25	4,525.00
0125	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) AUDIBLE WARNING DEVICES	6	EA	312.32	1,873.92	545.00	3,270.00	577.00	3,462.00
0126	4650000000-N	1251	TEMP RAISED PVMT MRKS	764	EA	7.00	5,348.00	7.00	5,348.00	7.85	5,997.40
0127	4685000000-E	1205	THERMO PVT MKG LINES 4"90	16,725	LF	1.25	20,906.25	1.25	20,906.25	1.40	23,415.00
0128	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	1,251	LF	2.00	2,502.00	2.00	2,502.00	2.25	2,814.75
0129	4700000000-E	1205	12"WIDE THERMO 90 MILS	1,327	LF	3.00	3,981.00	3.00	3,981.00	3.35	4,445.45
0130	4709000000-E	1205	24"WIDE THERMO 90 MILS	1,020	LF	10.00	10,200.00	10.00	10,200.00	11.25	11,475.00
0131	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	14	EA	110.00	1,540.00	110.00	1,540.00	123.25	1,725.50
0132	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	77	EA	120.00	9,240.00	120.00	9,240.00	134.25	10,337.25
0133	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	1,517	LF	2.50	3,792.50	2.50	3,792.50	2.80	4,247.60
0134	4810000000-E	1205	PAINT PVMT MARKINGS 4"	90,395	LF	0.25	22,598.75	0.25	22,598.75	0.30	27,118.50
0135	4820000000-E	1205	PAINT PVMT MARKINGS 8"	7,212	LF	0.65	4,687.80	0.65	4,687.80	0.75	5,409.00
0136	4825000000-E	1205	PAINT PVMT MARKINGS 12"	218	LF	1.25	272.50	1.25	272.50	1.40	305.20
0137	4830000000-E	1205	PAINT PVT MKGS LINES 16"	160	LF	4.50	720.00	4.50	720.00	5.05	808.00
0138	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,536	LF	4.50	6,912.00	4.50	6,912.00	5.05	7,756.80
0139	4840000000-N	1205	PAINT PVT MKG CHARACTER	64	EA	35.00	2,240.00	35.00	2,240.00	39.25	2,512.00
0140	4845000000-N	1205	PAINT PVT MKG SYMBOL	258	EA	35.00	9,030.00	35.00	9,030.00	39.25	10,126.50
0141	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	1,071	LF	3.50	3,748.50	3.50	3,748.50	3.90	4,176.90

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0142	4850000000-E	1205	LINE REMOVAL 4" WIDE	28,512	LF	0.80	22,809.60	0.80	22,809.60	0.90	25,660.80
0143	4860000000-E	1205	LINE REMOVAL 8" WIDE	1,948	LF	2.00	3,896.00	2.00	3,896.00	2.25	4,383.00
0144	4865000000-E	1205	LINE REMOVAL 12" WIDE	110	LF	3.00	330.00	3.00	330.00	3.35	368.50
0145	4870000000-E	1205	LINE REMOVAL 24" WIDE	303	LF	5.00	1,515.00	5.00	1,515.00	5.60	1,696.80
0146	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	90	EA	50.00	4,500.00	50.00	4,500.00	56.00	5,040.00
0147	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	267	EA	60.00	16,020.00	60.00	16,020.00	67.25	17,955.75
0148	4900000000-N	1251	PERM RAISED PVMT MARKERS	12	EA	7.00	84.00	7.00	84.00	7.85	94.20
0149	5155000000-E	1409	ELECT DUCT BD, SIZE ***** (2")	8,290	LF	25.00	207,250.00	26.00	215,540.00	15.25	126,422.50
0150	5240000000-N	1411	ELEC JB ********** (IG25)	62	EA	700.00	43,400.00	700.00	43,400.00	2,642.00	163,804.00
0151	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			26,299.54		300,000.00		217,720.00
0152	5325600000-E	1510	6" WATER LINE	481	LF	130.00	62,530.00	176.00	84,656.00	179.25	86,219.25
0153	5325800000-E	1510	8" WATER LINE	100	LF	165.00	16,500.00	187.00	18,700.00	190.25	19,025.00
0154	5326200000-E	1510	12" WATER LINE	4,328	LF	160.00	692,480.00	225.00	973,800.00	227.50	984,620.00
0155	5329000000-E	1510	DI H2O PIPE FITTINGS	15,445	LB	17.50	270,287.50	18.00	278,010.00	20.25	312,761.25
0156	5540000000-E	1515	6" VALVE	4	EA	4,250.00	17,000.00	6,600.00	26,400.00	6,718.00	26,872.00
0157	5546000000-E	1515	8" VALVE	1	EA	4,850.00	4,850.00	8,800.00	8,800.00	8,957.00	8,957.00
0158	5558000000-E	1515	12" VALVE	11	EA	8,800.00	96,800.00	13,200.00	145,200.00	13,435.00	147,785.00
0159	5572200000-E	1515	12" TAPPING SLEEVE & VALVE	2	EA	26,500.00	53,000.00	22,000.00	44,000.00	22,392.00	44,784.00
0160	5589200000-E	1515	2" AIR RELEASE VALVE	3	EA	17,265.00	51,795.00	27,500.00	82,500.00	27,990.00	83,970.00
0161	5643200000-E	1515	2" WATER METER	6	EA	11,550.00	69,300.00	12,000.00	72,000.00	12,315.00	73,890.00
0162	5643800000-E	1515	8" WATER METER	1	EA	52,000.00	52,000.00	75,000.00	75,000.00	78,371.00	78,371.00
0163	5653200000-E	1515	2" DCV BACKFLOW PREVNT ASMBLY	1	EA	10,550.00	10,550.00	9,900.00	9,900.00	10,076.00	10,076.00
0164	5653210000-E	1515	RELC 2" DCV BACKFLOW PREVNT A	4	EA	9,200.00	36,800.00	4,400.00	17,600.00	4,478.00	17,912.00
0165	5653800000-E	1515	8" DCV BACKFLOW PREVNT ASMBLY	1	EA	37,000.00	37,000.00	80,000.00	80,000.00	83,969.00	83,969.00
0166	5653810000-E	1515	RELC 8" DCV BACKFLOW PREVNT A	1	EA	14,500.00	14,500.00	33,000.00	33,000.00	33,588.00	33,588.00
0167	5666000000-N	1515	FIRE HYDRANT	1	EA	9,950.00	9,950.00	14,500.00	14,500.00	14,555.00	14,555.00
0168	5672000000-N	1515	RELOCATE FIRE HYDRANT	1	EA	4,000.00	4,000.00	4,400.00	4,400.00	4,478.00	4,478.00
0169	5673000000-E	1515	FIRE HYDRANT LEG	326	LF	145.00	47,270.00	170.00	55,420.00	190.25	62,021.50
0170	5679000000-E	1515	12" LINE STOP	1	EA	18,000.00	18,000.00	19,800.00	19,800.00	20,153.00	20,153.00
0171	5684400000-E	1515	6" LINE STOP W/ BYPASS	2	EA	22,000.00	44,000.00	13,000.00	26,000.00	13,435.00	26,870.00
0172	5685000000-E	1515	12" LINE STOP W/ BYPASS	1	EA	47,000.00	47,000.00	21,000.00	21,000.00	21,272.00	21,272.00
0173	5686500000-E	1515	WATER SERVICE LINE (<2")	359	LF	95.00	34,105.00	130.00	46,670.00	145.50	52,234.50
0174	5691300000-E	1520	8" SANITARY GRAVITY SEWER	1,095	LF	265.00	290,175.00	440.00	481,800.00	445.75	488,096.25
0175	5768000000-N	1520	SANITARY SEWER CLEAN-OUT	2	EA	3,950.00	7,900.00	11,000.00	22,000.00	11,196.00	22,392.00
0176	5768500000-E	1520	SEWER SERVICE LINE	119	LF	105.00	12,495.00	230.00	27,370.00	246.25	29,303.75
0177	5775000000-E	1525	4' DIA UTILITY MANHOLE	1	EA	10,850.00	10,850.00	12,000.00	12,000.00	12,315.00	12,315.00
0178	5776000000-E	1525	5' DIA UTILITY MANHOLE	9	EA	13,550.00	121,950.00	15,500.00	139,500.00	15,674.00	141,066.00
0179	5777000000-E	1525	6' DIA UTILITY MANHOLE	3	EA	18,000.00	54,000.00	16,500.00	49,500.00	16,794.00	50,382.00
0180	5781000000-E	1525	UTILITY MANHOLE WALL 4' DIA	8.5	LF	2,100.00	17,850.00	1,000.00	8,500.00	1,120.00	9,520.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0181	5782000000-E	1525	UTILITY MANHOLE WALL 5' DIA	91.17	LF	950.00	86,611.50	1,200.00	109,404.00	1,235.00	112,594.95
0182	5783000000-E	1525	UTILITY MANHOLE WALL 6' DIA	46.41	LF	1,250.00	58,012.50	1,300.00	60,333.00	1,344.00	62,375.04
0183	5800000000-E	1530	ABANDON 6" UTILITY PIPE	385	LF	26.00	10,010.00	17.00	6,545.00	19.00	7,315.00
0184	5801000000-E	1530	ABANDON 8" UTILITY PIPE	1,323	LF	28.00	37,044.00	18.00	23,814.00	20.25	26,790.75
0185	5804000000-E	1530	ABANDON 12" UTILITY PIPE	3,120	LF	30.00	93,600.00	30.00	93,600.00	33.50	104,520.00
0186	5815000000-N	1530	REMOVE WATER METER	1	EA	1,100.00	1,100.00	800.00	800.00	895.75	895.75
0187	5815500000-N	1530	REMOVE FIRE HYDRANT	4	EA	3,250.00	13,000.00	2,500.00	10,000.00	2,799.00	11,196.00
0188	5828000000-N	1530	REMOVE UTILITY MANHOLE	4	EA	3,850.00	15,400.00	2,300.00	9,200.00	2,575.00	10,300.00
0189	5835700000-E	1540	16" ENCASEMENT PIPE	246	LF	220.00	54,120.00	250.00	61,500.00	257.50	63,345.00
0190	5836000000-E	1540	24" ENCASEMENT PIPE	80	LF	320.00	25,600.00	365.00	29,200.00	363.75	29,100.00
0191	5872500000-E	1550	BORE & JACK **" (16")	246	LF	1,915.00	471,090.00	600.00	147,600.00	615.75	151,474.50
0192	5872500000-E	1550	BORE & JACK **" (24")	80	LF	840.00	67,200.00	935.00	74,800.00	951.75	76,140.00
0193	5882000000-N	SP	GENERIC UTILITY ITEM (EA) REMOVE BACKFLOW PREVENTION ASSEMBLY	2	EA	5,625.00	11,250.00	1,000.00	2,000.00	1,120.00	2,240.00
0194	6000000000-E	1605	TEMPORARY SILT FENCE	25,875	LF	2.70	69,862.50	2.40	62,100.00	2.70	69,862.50
0195	6006000000-E	1610	EROS CONTRL STONE CL A	1,220	TON	62.42	76,152.40	34.00	41,480.00	59.25	72,285.00
0196	6009000000-E	1610	EROS CONTRL STONE CL B	3,330	TON	63.42	211,188.60	34.00	113,220.00	45.75	152,347.50
0197	6012000000-E	1610	SEDIMENT CONTROL STONE	3,680	TON	48.83	179,694.40	24.00	88,320.00	31.75	116,840.00
0198	6015000000-E	1615	TEMPORARY MULCHING	52	ACR	2,000.00	104,000.00	420.00	21,840.00	1,567.00	81,484.00
0199	6018000000-E	1620	SEED FOR TEMP SEEDING	2,500	LB	1.00	2,500.00	2.00	5,000.00	3.35	8,375.00
0200	6021000000-E	1620	FERT FOR TEMP SEEDING	12.5	TON	400.00	5,000.00	410.00	5,125.00	1,092.00	13,650.00
0201	6024000000-E	1622	TEMPORARY SLOPE DRAINS	2,330	LF	16.45	38,328.50	5.00	11,650.00	16.75	39,027.50
0202	6029000000-E	SP	SAFETY FENCE	2,860	LF	1.80	5,148.00	3.00	8,580.00	3.35	9,581.00
0203	6030000000-E	1630	SILT EXCAVATION	7,390	CY	6.96	51,434.40	1.00	7,390.00	5.00	36,950.00
0204	6036000000-E	1631	MATTING FOR EROS CONTROL	49,725	SY	1.70	84,532.50	1.00	49,725.00	1.60	79,560.00
0205	6037000000-E	1629	COIR FIBER MAT	100	SY	5.25	525.00	10.00	1,000.00	6.70	670.00
0206	6042000000-E	1632	1/4" HARDWARE CLOTH	7,020	LF	5.75	40,365.00	3.50	24,570.00	3.90	27,378.00
0207	6045000000-E	SP	**" TEMPORARY PIPE (18")	25	LF	105.96	2,649.00	140.00	3,500.00	181.75	4,543.75
0208	6045000000-E	SP	**" TEMPORARY PIPE (42")	75	LF	110.00	8,250.00	165.00	12,375.00	204.50	15,337.50
0209	6070000000-N	1639	SPECIAL STILLING BASINS	2	EA	320.35	640.70	2,500.00	5,000.00	1,607.00	3,214.00
0210	6071002000-E	1642	FLOCCULANT	1,140	LB	8.00	9,120.00	3.00	3,420.00	5.60	6,384.00
0211	6071012000-E	1642	COIR FIBER WATTLE	1,600	LF	13.00	20,800.00	9.20	14,720.00	10.25	16,400.00
0212	6071013000-E	1642	WATTLE BARRIER	1,231	LF	13.00	16,003.00	10.00	12,310.00	11.25	13,848.75
0213	6071030000-E	1640	COIR FIBER BAFFLE	1,215	LF	6.50	7,897.50	4.00	4,860.00	7.30	8,869.50
0214	6084000000-E	1660	SEEDING AND MULCHING	51	ACR	2,975.00	151,725.00	955.00	48,705.00	2,827.00	144,177.00
0215	6087000000-E	1660	MOWING	48	ACR	175.00	8,400.00	200.00	9,600.00	224.00	10,752.00
0216	6090000000-E	1661	SEED FOR REPAIR SEEDING	550	LB	5.00	2,750.00	5.00	2,750.00	5.60	3,080.00
0217	6093000000-E	1661	FERT FOR REPAIR SEEDING	2.25	TON	450.00	1,012.50	900.00	2,025.00	1,008.00	2,268.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0218	6096000000-E	1662	SEED FOR SUPP SEEDING	1,275	LB	5.00	6,375.00	4.00	5,100.00	4.75	6,056.25
0219	6108000000-E	1665	FERTILIZER TOPDRESSING	37.75	TON	450.00	16,987.50	400.00	15,100.00	979.75	36,985.56
0220	6111000000-E	SP	IMPERVIOUS DIKE	510	LF	141.19	72,006.90	100.00	51,000.00	50.25	25,627.50
0221	6114500000-N	1667	SPECIALIZED HAND MOWING	25	MHR	55.00	1,375.00	200.00	5,000.00	224.00	5,600.00
0222	6117000000-N	1675	RESPONSE FOR EROS CONTROL	100	EA	300.00	30,000.00	1.00	100.00	1.10	110.00
0223	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	1,256.98	1,256.98	2,400.00	2,400.00	2,098.00	2,098.00
0224	6120000000-E	SP	CULVERT DIVERSION CHANNEL	518	CY	45.01	23,315.18	50.00	25,900.00	57.25	29,655.50
0225	6123000000-E	1670	REFORESTATION	0.1	ACR	4,250.00	425.00	4,000.00	400.00	4,478.00	447.80
0226	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	427.17	1,281.51	2,300.00	6,900.00	1,729.00	5,187.00
0227	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	9	EA	1,200.00	10,800.00	1,200.00	10,800.00	1,633.00	14,697.00
0228	7060000000-E	1705	SIGNAL CABLE	5,650	LF	6.00	33,900.00	6.00	33,900.00	6.20	35,030.00
0229	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	24	EA	1,400.00	33,600.00	1,400.00	33,600.00	1,687.00	40,488.00
0230	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	4	EA	1,800.00	7,200.00	1,800.00	7,200.00	2,178.00	8,712.00
0231	7144000000-E	1705	VEHICLE SIGNAL HD (12", 5 SECT)	1	EA	2,200.00	2,200.00	2,200.00	2,200.00	2,556.00	2,556.00
0232	7180000000-N	1706	BACKPLATE	36	EA	260.00	9,360.00	260.00	9,360.00	402.50	14,490.00
0233	7264000000-E	1710	MESSENGER CABLE (3/8")	925	LF	6.00	5,550.00	6.00	5,550.00	6.15	5,688.75
0234	7279000000-E	1715	TRACER WIRE	6,083	LF	2.00	12,166.00	2.00	12,166.00	1.45	8,820.35
0235	7288000000-E	1715	PAVED TRENCH (**********) (1, 2")	125	LF	65.00	8,125.00	65.00	8,125.00	64.00	8,000.00
0236	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	800	LF	33.00	26,400.00	33.00	26,400.00	14.75	11,800.00
0237	7300000000-E	1715	UNPAVED TRENCH (**********) (2, 2")	4,941	LF	35.00	172,935.00	35.00	172,935.00	21.50	106,231.50
0238	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	1,183	LF	36.00	42,588.00	36.00	42,588.00	46.25	54,713.75
0239	7312000000-N	1716	JUNCTION BOX (**********) (SPECIAL OVERSIZED, HEAVY DUTY, 36" X 24" X 24")	1	EA	2,500.00	2,500.00	2,500.00	2,500.00	2,642.00	2,642.00
0240	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	8	EA	710.00	5,680.00	710.00	5,680.00	1,039.00	8,312.00
0241	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	16	EA	1,500.00	24,000.00	1,500.00	24,000.00	1,899.00	30,384.00
0242	7360000000-N	1720	WOOD POLE	4	EA	1,400.00	5,600.00	1,400.00	5,600.00	3,475.00	13,900.00
0243	7372000000-N	1721	GUY ASSEMBLY	8	EA	650.00	5,200.00	650.00	5,200.00	1,514.00	12,112.00
0244	7408000000-E	1722	1" RISER WITH WEATHERHEAD	1	EA	600.00	600.00	600.00	600.00	729.50	729.50
0245	7420000000-E	1722	2" RISER WITH WEATHERHEAD	4	EA	790.00	3,160.00	790.00	3,160.00	1,306.00	5,224.00
0246	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	1,725	LF	16.00	27,600.00	16.00	27,600.00	26.00	44,850.00
0247	7456100000-E	1726	LEAD-IN CABLE(14-2)	5,200	LF	4.00	20,800.00	4.00	20,800.00	4.50	23,400.00
0248	7481000000-N	SP	SITE SURVEY	2	EA	2,000.00	4,000.00	2,000.00	4,000.00	978.25	1,956.50
0249	7481200000-N	SP	LUMINAIRE ARM FOR VIDEO SYSTEM	8	EA	1,400.00	11,200.00	1,400.00	11,200.00	2,015.00	16,120.00
0250	7481240000-N	SP	CAMERA W/O INT LOOP EMUL PROCESS	10	EA	4,200.00	42,000.00	4,200.00	42,000.00	11,636.00	116,360.00
0251	7481260000-N	SP	EXT LOOP EMULATOR PROCESS UNIT	2	EA	14,000.00	28,000.00	14,000.00	28,000.00	7,437.00	14,874.00
0252	7516000000-E	1730	COMMUNICATIONS CABLE (** FIBER) (24)	7,728	LF	5.00	38,640.00	5.00	38,640.00	5.35	41,344.80

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0253	7528000000-E	1730	DROP CABLE	75	LF	6.00	450.00	6.00	450.00	5.65	423.75
0254	7540000000-N	1731	SPLICE ENCLOSURE	1	EA	2,600.00	2,600.00	2,600.00	2,600.00	2,920.00	2,920.00
0255	7541000000-N	1731	MOD SPLICE ENCLOSURE	2	EA	2,000.00	4,000.00	2,000.00	4,000.00	2,171.00	4,342.00
0256	7552000000-N	1731	INTERCONNECT CENTER	1	EA	3,000.00	3,000.00	3,000.00	3,000.00	3,353.00	3,353.00
0257	7566000000-N	1733	DELINEATOR MARKER	17	EA	160.00	2,720.00	160.00	2,720.00	183.25	3,115.25
0258	7576000000-N	SP	METAL STRAIN SIGNAL POLE	4	EA	13,000.00	52,000.00	13,000.00	52,000.00	16,252.00	65,008.00
0259	7613000000-N	SP	SOIL TEST	4	EA	1,900.00	7,600.00	1,900.00	7,600.00	4,401.00	17,604.00
0260	7614100000-E	SP	DRILLED PIER FOUND	32	CY	2,200.00	70,400.00	2,200.00	70,400.00	2,647.00	84,704.00
0261	7636000000-N	1745	SIGN FOR SIGNALS	6	EA	680.00	4,080.00	680.00	4,080.00	1,009.00	6,054.00
0262	7642200000-N	1743	TYPE II PED W/ FOUNDATION	8	EA	3,600.00	28,800.00	3,600.00	28,800.00	4,874.00	38,992.00
0263	7684000000-N	1750	SIGNAL CABINET FOUNDATION	1	EA	1,600.00	1,600.00	1,600.00	1,600.00	4,519.00	4,519.00
0264	7696000000-N	1751	CONTLRS WITH CBNT (**********) (2070LX, BASE MOUNTED)	1	EA	24,000.00	24,000.00	24,000.00	24,000.00	30,605.00	30,605.00
0265	7744000000-N	1751	DETECTOR CARD (TYPE 170)	6	EA	270.00	1,620.00	270.00	1,620.00	367.50	2,205.00
0266	7901000000-N	1753	CABINET BASE EXTENDER	1	EA	790.00	790.00	790.00	790.00	831.25	831.25
0267	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) ETHERNET EDGE SWITCH	1	EA	2,900.00	2,900.00	2,900.00	2,900.00	11,148.00	11,148.00
			CULVERT ITEMS								
0268	8133000000-E	414	FND CONDIT MAT, BOX CULV (44+65.00 -L-)	128	TON	79.09	10,123.52	65.00	8,320.00	99.75	12,768.00
0269	8196000000-E	420	CLASS A CONCRETE (CULV)	94.6	CY	1,612.37	152,530.20	2,000.00	189,200.00	1,786.00	168,955.60
0270	8245000000-E	425	REINF STEEL (CULVERT)	11,520	LB	1.35	15,552.00	2.70	31,104.00	4.00	46,080.00
0271	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	200	SY	7.26	1,452.00	6.50	1,300.00	4.15	830.00
			WALL ITEMS								
0272	8801000000-E	SP	MSE RETAIN WALL NO ** (1)	23,700	SF	115.69	2,741,853.00	126.00	2,986,200.00	168.25	3,987,525.00
0273	8801000000-E	SP	MSE RETAIN WALL NO ** (2)	8,300	SF	133.30	1,106,390.00	95.00	788,500.00	117.50	975,250.00
0274	8801000000-E	SP	MSE RETAIN WALL NO ** (4)	27,100	SF	106.63	2,889,673.00	117.00	3,170,700.00	148.50	4,024,350.00
0275	8801000000-E	SP	MSE RETAIN WALL NO ** (5)	8,500	SF	118.39	1,006,315.00	122.00	1,037,000.00	148.25	1,260,125.00
0276	8847000000-E	SP	GENERIC RET WALL ITEM (SF) ARCHITECTURAL CONCRETE SURFACE TREATMENT	76,400	SF	1.60	122,240.00	3.00	229,200.00	1.90	145,160.00
0277	8847000000-E	SP	GENERIC RET WALL ITEM (SF) SMSE RETAINING WALL NO 3	8,800	SF	165.87	1,459,656.00	148.00	1,302,400.00	157.00	1,381,600.00
			STRUCTURE ITEMS								
0278	8091000000-N	410	FND EXCAV B** STA ******* (1, 29+90.36 -L-)	Lump Sum			37,794.76		290,000.00		40,409.00
0279	8091000000-N	410	FND EXCAV B** STA ******* (2, 29+90.36 -L-)	Lump Sum			39,957.76		290,000.00		40,409.00
0280	8147000000-E	420	REINF CONCRETE DECK SLAB	14,573	SF	59.20	862,721.60	63.00	918,099.00	73.25	1,067,472.25

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BRANCH CIVIL, INC. ROANOKE, VA	
0281	8161000000-E	420	GROOVING BRIDGE FLOORS	14,508	SF	0.98	14,217.84	1.00	14,508.00	1.25	18,135.00
0282	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	423.7	CY	1,363.79	577,837.82	1,150.00	487,255.00	1,116.00	472,849.20
0283	8210000000-N	422	BRG APPR SLAB ********** (29+90.36 -L-)	Lump Sum			121,727.72		135,000.00		164,530.00
0284	8217000000-E	425	REINF STEEL (BRIDGE)	66,486	LB	1.30	86,431.80	2.50	166,215.00	2.05	136,296.30
0285	8238000000-E	425	SPIRAL COL REINF STL BRG	6,508	LB	3.32	21,606.56	3.50	22,778.00	4.45	28,960.60
0286	8265000000-E	430	54" PRESTR CONCRETE GIRDR	1,486.67	LF	433.83	644,962.05	540.00	802,801.80	500.00	743,335.00
0287	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	84	EA	1,328.32	111,578.88	1,300.00	109,200.00	1,123.00	94,332.00
0288	8364000000-E	450	HP12X53 PILES	2,560	LF	93.15	238,464.00	60.00	153,600.00	85.75	219,520.00
0289	8391000000-N	450	STEEL PILE POINTS	64	EA	144.79	9,266.56	175.00	11,200.00	182.00	11,648.00
0290	8475000000-E	460	TWO BAR METAL RAIL	360.67	LF	223.00	80,429.41	250.00	90,167.50	284.00	102,430.28
0291	8517000000-E	460	1'-**"X*****"CONC PARAPET (1'-2" X 3'-3")	375.67	LF	184.58	69,341.17	260.00	97,674.20	276.75	103,966.67
0292	8524000000-E	SP	**" CHAIN LINK FENCE (72")	373.33	LF	210.00	78,399.30	230.00	85,865.90	290.75	108,545.70
0293	8531000000-E	462	4" SLOPE PROTECTION	2,230	SY	57.31	127,801.30	105.00	234,150.00	170.75	380,772.50
0294	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			48,908.04		35,000.00		18,333.00
0295	8727000000-N	SP	ELEC CONDUIT SYS SIGNAL ****** (29+90.36 -L-)	Lump Sum			135,439.00		125,000.00		106,470.00
			CONTRACT TOTAL			TOTAL	40,085,604.19	TOTAL	42,481,018.50	TOTAL	44,204,850.00
			ROADWAY ITEMS			SUB-TOTAL	27,272,933.90	SUB-TOTAL	28,668,580.10	SUB-TOTAL	28,343,791.90
			CULVERT ITEMS			SUB-TOTAL	179,657.72	SUB-TOTAL	229,924.00	SUB-TOTAL	228,633.60
			WALL ITEMS			SUB-TOTAL	9,326,127.00	SUB-TOTAL	9,514,000.00	SUB-TOTAL	11,774,010.00
			STRUCTURE ITEMS			SUB-TOTAL	3,306,885.57	SUB-TOTAL	4,068,514.40	SUB-TOTAL	3,858,414.50

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			2,250,000.00		2,300,000.00		2,496,461.70
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			1,000,000.00		975,000.00		450,000.00
0003	0000720000-N	SP	FIELD OFFICE	30	MO	8,500.00	255,000.00	25,000.00	750,000.00	5,250.00	157,500.00
0004	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			2,005,000.00		500,000.00		3,000,000.00
0005	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	10,000.00	10,000.00	10,000.00	10,000.00	0.01	0.01
0006	0022000000-E	225	UNCLASSIFIED EXCAVATION	5,970	CY	11.19	66,804.30	35.00	208,950.00	45.00	268,650.00
0007	0036000000-E	225	UNDERCUT EXCAVATION	4,920	CY	14.72	72,422.40	20.00	98,400.00	28.00	137,760.00
0008	0106000000-E	230	BORROW EXCAVATION	297,320	CY	2.50	743,300.00	1.00	297,320.00	33.00	9,811,560.00
0009	0134000000-E	240	DRAINAGE DITCH EXCAVATION	2,790	CY	9.94	27,732.60	32.00	89,280.00	18.97	52,926.30
0010	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	6,180	SY	13.66	84,418.80	10.00	61,800.00	14.03	86,705.40
0011	0177000000-E	250	BREAKING OF EXT ASPH PVMT	16,740	SY	3.48	58,255.20	4.00	66,960.00	6.05	101,277.00
0012	0195000000-E	265	SELECT GRANULAR MATERIAL	4,620	CY	44.31	204,712.20	59.00	272,580.00	54.74	252,898.80
0013	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	5,520	SY	4.31	23,791.20	4.25	23,460.00	4.76	26,275.20
0014	0199000000-E	SP	TEMPORARY SHORING	39,552	SF	32.95	1,303,238.40	75.00	2,966,400.00	21.10	834,547.20
0015	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 29+90.36 -L-	Lump Sum			112,789.68		298,000.00		60,000.00
0016	0318000000-E	300	FND CONDIT MATL MINOR STRS	780	TON	45.85	35,763.00	55.00	42,900.00	82.55	64,389.00
0017	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	2,440	SY	4.03	9,833.20	7.50	18,300.00	3.87	9,442.80
0018	0335300000-E	305	18" DRAINAGE PIPE	180	LF	104.10	18,738.00	178.00	32,040.00	113.20	20,376.00
0019	0350000000-E	SP	***" RC PIPE CULV, CONTR DESIGN (15")	64	LF	265.08	16,965.12	387.00	24,768.00	258.11	16,519.04
0020	0366000000-E	310	15" RC PIPE CULV III	2,004	LF	96.62	193,626.48	110.00	220,440.00	102.80	206,011.20
0021	0372000000-E	310	18" RC PIPE CULV III	1,248	LF	114.62	143,045.76	140.00	174,720.00	121.14	151,182.72
0022	0378000000-E	310	24" RC PIPE CULV III	1,652	LF	158.54	261,908.08	200.00	330,400.00	235.44	388,946.88
0023	0384000000-E	310	30" RC PIPE CULV III	328	LF	208.59	68,417.52	288.00	94,464.00	269.87	88,517.36
0024	0390000000-E	310	36" RC PIPE CULV III	40	LF	267.20	10,688.00	300.00	12,000.00	353.58	14,143.20
0025	0396000000-E	310	42" RC PIPE CULV III	164	LF	372.44	61,080.16	520.00	85,280.00	511.03	83,808.92
0026	0402000000-E	310	48" RC PIPE CULV III	12	LF	452.18	5,426.16	600.00	7,200.00	468.04	5,616.48
0027	0408000000-E	310	54" RC PIPE CULV III	148	LF	570.56	84,442.88	575.00	85,100.00	338.02	50,026.96
0028	0448000000-E	310	***" RCP CULV CLASS IV (48")	80	LF	463.73	37,098.40	500.00	40,000.00	439.58	35,166.40
0029	0448200000-E	310	15" RCP CULV CLASS IV	888	LF	97.59	86,659.92	140.00	124,320.00	112.51	99,908.88
0030	0448300000-E	310	18" RCP CULV CLASS IV	60	LF	119.25	7,155.00	300.00	18,000.00	126.14	7,568.40
0031	0448500000-E	310	30" RCP CULV CLASS IV	136	LF	229.71	31,240.56	310.00	42,160.00	149.13	20,281.68
0032	0449000000-E	310	**" RC PIPE CULV CLASS V (36")	40	LF	352.60	14,104.00	340.00	13,600.00	335.93	13,437.20
0033	0576000000-E	310	**" CS PIPE CULV *****" (48", 0.109")	24	LF	434.67	10,432.08	580.00	13,920.00	467.79	11,226.96
0034	0582000000-E	310	15" CS PIPE CULV 0.064"	304	LF	90.02	27,366.08	175.00	53,200.00	122.69	37,297.76
0035	0636000000-E	310	**" CS ELBOW *****" THICK (15", 0.064")	8	EA	1,465.20	11,721.60	650.00	5,200.00	1,896.37	15,170.96

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0036	0636000000-E	310	**" CS ELBOW *****" THICK (48", 0.109")	2	EA	3,995.02	7,990.04	4,500.00	9,000.00	2,561.44	5,122.88
0037	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (108", 1.000")	202	LF	9,680.06	1,955,372.12	8,000.00	1,616,000.00	7,195.02	1,453,394.04
0038	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (24", 0.500")	226	LF	1,223.31	276,468.06	1,500.00	339,000.00	995.00	224,870.00
0039	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (108", 1.000")	202	LF	85.66	17,303.32	8,000.00	1,616,000.00	7,195.02	1,453,394.04
0040	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (24", 0.500")	226	LF	37.59	8,495.34	1,500.00	339,000.00	995.00	224,870.00
0041	0992000000-E	SP	GENERIC PIPE ITEM (EA) WELDED STEEL PIPE SILLS AND BAFFLES	24	EA	2,125.79	51,018.96	2,500.00	60,000.00	0.01	0.24
0042	0995000000-E	340	PIPE REMOVAL	4,209	LF	24.47	102,994.23	34.00	143,106.00	52.53	221,098.77
0043	1011000000-N	500	FINE GRADING	Lump Sum			500,000.00		750,000.00		378,097.27
0044	1121000000-E	520	AGGREGATE BASE COURSE	1,700	TON	40.40	68,680.00	68.00	115,600.00	58.19	98,923.00
0045	1220000000-E	545	INCIDENTAL STONE BASE	100	TON	31.89	3,189.00	78.00	7,800.00	46.69	4,669.00
0046	1275000000-E	600	PRIME COAT	595	GAL	29.52	17,564.40	11.00	6,545.00	5.00	2,975.00
0047	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	10,280	SY	5.25	53,970.00	6.50	66,820.00	12.00	123,360.00
0048	1330000000-E	607	INCIDENTAL MILLING	870	SY	17.67	15,372.90	11.00	9,570.00	20.00	17,400.00
0049	1491000000-E	610	ASP CONC BASE CRS B25.0C	7,900	TON	120.47	951,713.00	83.00	655,700.00	83.00	655,700.00
0050	1503000000-E	610	ASP CONC INTR CRS I19.0C	6,780	TON	132.52	898,485.60	82.00	555,960.00	82.00	555,960.00
0051	1519000000-E	610	ASP CONC SURF CRS S9.5B	7,035	TON	138.54	974,628.90	90.00	633,150.00	90.00	633,150.00
0052	1575000000-E	620	ASP FOR PLANT MIX	1,140	TON	987.78	1,126,069.20	900.00	1,026,000.00	900.00	1,026,000.00
0053	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	260	TON	162.31	42,200.60	350.00	91,000.00	325.00	84,500.00
0054	1880000000-E	SP	GENERIC PAVING ITEM (TON) AGGREGATE BASE COURSE MODIFIED	2,050	TON	34.11	69,925.50	60.00	123,000.00	38.69	79,314.50
0055	2000000000-N	806	RIGHT-OF-WAY MARKERS	102	EA	409.57	41,776.14	350.00	35,700.00	225.00	22,950.00
0056	2022000000-E	815	SUBDRAIN EXCAVATION	44.8	CY	13.80	618.24	32.00	1,433.60	45.96	2,059.01
0057	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	2.73	546.00	4.25	850.00	2.80	560.00
0058	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	33.6	CY	50.56	1,698.82	242.00	8,131.20	102.46	3,442.66
0059	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	23.27	4,654.00	13.00	2,600.00	5.48	1,096.00
0060	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	460.33	460.33	453.00	453.00	268.75	268.75
0061	2077000000-E	815	6" OUTLET PIPE	6	LF	25.20	151.20	32.00	192.00	48.38	290.28
0062	2190000000-N	828	TEMP STL PLT COVER FOR MDS	1	EA	14,479.72	14,479.72	2,900.00	2,900.00	3,920.39	3,920.39
0063	2209000000-E	838	ENDWALLS	3.4	CY	1,785.61	6,071.07	2,900.00	9,860.00	3,348.24	11,384.02
0064	2220000000-E	838	REINFORCED ENDWALLS	5	CY	3,718.16	18,590.80	2,700.00	13,500.00	3,807.38	19,036.90
0065	2253000000-E	840	PIPE COLLARS	1.16	CY	3,088.85	3,583.07	3,600.00	4,176.00	4,679.27	5,427.95
0066	2275000000-E	SP	FLOWABLE FILL	57	CY	2,000.00	114,000.00	433.00	24,681.00	508.82	29,002.74
0067	2286000000-N	840	MASNRY DRAINAGE STRUCT	113	EA	5,452.60	616,143.80	4,800.00	542,400.00	3,730.27	421,520.51
0068	2297000000-E	840	MASNRY DRAINAGE STRUCT	7.2	CY	2,355.52	16,959.74	2,600.00	18,720.00	3,051.31	21,969.43
0069	2308000000-E	840	MASNRY DRAINAGE STRUCT	170.78	LF	851.95	145,496.02	800.00	136,624.00	664.45	113,474.77
0070	2364000000-N	840	FRAME W/2GRTS 840.16 STD	3	EA	1,226.23	3,678.69	900.00	2,700.00	1,404.56	4,213.68

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0071	2366000000-N	840	FRAME W/2GRTS 840.24 STD	23	EA	1,173.03	26,979.69	900.00	20,700.00	1,531.09	35,215.07
0072	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	10	EA	1,314.90	13,149.00	1,300.00	13,000.00	1,531.09	15,310.90
0073	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	33	EA	1,314.90	43,391.70	1,000.00	33,000.00	1,531.09	50,525.97
0074	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	30	EA	1,314.90	39,447.00	1,000.00	30,000.00	1,531.09	45,932.70
0075	2396000000-N	840	FRAME W/COVER STD 840.54	16	EA	998.24	15,971.84	1,000.00	16,000.00	1,531.09	24,497.44
0076	2549000000-E	846	2'-6" CONC CURB & GUTTER	11,190	LF	25.08	280,645.20	31.00	346,890.00	19.67	220,107.30
0077	2591000000-E	848	4" CONCRETE SIDEWALK	5,640	SY	63.10	355,884.00	72.00	406,080.00	50.92	287,188.80
0078	2605000000-N	848	CONCRETE CURB RAMPS	31	EA	2,658.20	82,404.20	2,800.00	86,800.00	2,101.53	65,147.43
0079	2612500000-N	848	REM & REP CONC CURB RAMP	2	EA	2,830.84	5,661.68	1,100.00	2,200.00	3,810.91	7,621.82
0080	2619000000-E	850	4" CONCRETE PAVED DITCH	410	SY	70.07	28,728.70	94.00	38,540.00	55.77	22,865.70
0081	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	100	SY	67.76	6,776.00	143.00	14,300.00	60.62	6,062.00
0082	2724000000-E	857	PC REINF BARRIER SNGL FC	170	LF	186.51	31,706.70	204.00	34,680.00	166.77	28,350.90
0083	2800000000-N	858	ADJ CATCH BASINS	2	EA	3,309.83	6,619.66	2,100.00	4,200.00	2,734.52	5,469.04
0084	2893000000-N	859	CONVERT CB TO JB W/MH	1	EA	3,436.50	3,436.50	4,700.00	4,700.00	5,307.77	5,307.77
0085	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	33,637.14	33,637.14	30,000.00	30,000.00	28,200.09	28,200.09
0086	3030000000-E	862	STL BEAM GUARDRAIL	5,700	LF	32.56	185,592.00	28.00	159,600.00	27.30	155,610.00
0087	3045000000-E	862	SBGR SHOP CURVED	487.5	LF	34.60	16,867.50	30.00	14,625.00	29.00	14,137.50
0088	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	78.73	787.30	70.00	700.00	66.00	660.00
0089	3195000000-N	862	GR END TYPE AT-1	6	EA	1,133.16	6,798.96	980.00	5,880.00	950.00	5,700.00
0090	3210000000-N	862	GR END TYPE CAT-1	1	EA	1,192.81	1,192.81	960.00	960.00	1,000.00	1,000.00
0091	3215000000-N	862	GR ANCHOR TYPE III	4	EA	2,803.09	11,212.36	2,400.00	9,600.00	2,350.01	9,400.04
0092	3288000000-N	862	GR END TYPE TL-2	1	EA	4,592.31	4,592.31	3,400.00	3,400.00	3,850.01	3,850.01
0093	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,640	LF	1.19	1,951.60	1.00	1,640.00	1.00	1,640.00
0094	3380000000-E	862	TEMP STL BM GUARDRAIL	137.5	LF	10.74	1,476.75	9.50	1,306.25	9.00	1,237.50
0095	3435000000-N	SP	GENERIC GUARDRAIL ITEM (EA) REMOVE TEMPORARY IMPACT ATTENUATOR UNITS, TYPE TL-3	1	EA	5,367.64	5,367.64	4,000.00	4,000.00	4,500.01	4,500.01
0096	3435000000-N	SP	GENERIC GUARDRAIL ITEM (EA) TEMPORARY IMPACT ATTENUATOR UNITS, TYPE TL-3	4	EA	25,645.34	102,581.36	23,000.00	92,000.00	9,500.03	38,000.12
0097	3579000000-N	866	GENERIC FENCING ITEM 866 (EA) VINYL COATED METAL LINE POSTS FOR 60" CHAIN LINK FENCE	260	EA	113.92	29,619.20	98.00	25,480.00	96.50	25,090.00
0098	3579000000-N	866	GENERIC FENCING ITEM 866 (EA) VINYL COATED METAL TERMINAL POSTS FOR 60" CHAIN LINK FENCE	20	EA	345.92	6,918.40	295.00	5,900.00	290.00	5,800.00
0099	3580000000-E	866	GENERIC FENCING ITEM 866 (LF) VINYL COATED CHAIN LINK FENCE, 60" FABRIC	3,030	LF	21.77	65,963.10	20.00	60,600.00	18.25	55,297.50
0100	3628000000-E	876	RIP RAP, CLASS I	1,870	TON	73.00	136,510.00	115.00	215,050.00	94.27	176,284.90
0101	3649000000-E	876	RIP RAP, CLASS B	500	TON	70.63	35,315.00	107.00	53,500.00	86.50	43,250.00
0102	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	3,910	SY	4.42	17,282.20	4.75	18,572.50	3.52	13,763.20

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0103	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	615	LF	10.79	6,635.85	9.00	5,535.00	9.00	5,535.00
0104	4102000000-N	904	SIGN ERECTION, TYPE E	39	EA	301.15	11,744.85	195.00	7,605.00	75.00	2,925.00
0105	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	16	EA	6.02	96.32	50.00	800.00	1.00	16.00
0106	4238000000-N	907	DISPOSE SIGN, D, E, F	4	EA	12.05	48.20	50.00	200.00	1.00	4.00
0107	4400000000-E	1110	WORK ZONE SIGNS (STAT)	682	SF	9.94	6,779.08	11.00	7,502.00	9.00	6,138.00
0108	4405000000-E	1110	WORK ZONE SIGNS (PORT)	473	SF	12.65	5,983.45	10.00	4,730.00	10.00	4,730.00
0109	4410000000-E	1110	WORK ZONE SIGNS (BARR)	229	SF	10.84	2,482.36	8.00	1,832.00	6.00	1,374.00
0110	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	6,625.39	13,250.78	3,500.00	7,000.00	5,000.02	10,000.04
0111	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	10,239.24	20,478.48	8,000.00	16,000.00	15,000.05	30,000.10
0112	4430000000-N	1130	DRUMS	171	EA	72.28	12,359.88	88.00	15,048.00	45.00	7,695.00
0113	4435000000-N	1135	CONES	175	EA	31.18	5,456.50	44.00	7,700.00	21.00	3,675.00
0114	4445000000-E	1145	BARRICADES (TYPE III)	360	LF	38.55	13,878.00	40.00	14,400.00	25.00	9,000.00
0115	4447000000-E	SP	PED CHANNEL DEVICES	240	LF	54.21	13,010.40	25.00	6,000.00	45.00	10,800.00
0116	4455000000-N	1150	FLAGGER	360	DAY	381.22	137,239.20	560.00	201,600.00	500.00	180,000.00
0117	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	7	EA	3,854.76	26,983.32	8,500.00	59,500.00	11,904.04	83,328.28
0118	4470000000-N	1160	REM & RES CRASH CUSHION	3	EA	1,686.46	5,059.38	5,500.00	16,500.00	3,250.01	9,750.03
0119	4480000000-N	1165	TMA	2	EA	124,004.63	248,009.26	40,000.00	80,000.00	0.01	0.02
0120	4485000000-E	1170	PORT CONC BARRIER	3,830	LF	38.55	147,646.50	52.00	199,160.00	62.97	241,175.10
0121	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	1,370	LF	57.82	79,213.40	84.00	115,080.00	96.73	132,520.10
0122	4500000000-E	1170	REM & RES PORT CONC BARRIER	240	LF	16.86	4,046.40	28.00	6,720.00	25.21	6,050.40
0123	4510000000-N	1190	LAW ENFORCEMENT	128	HR	117.58	15,050.24	100.00	12,800.00	85.00	10,880.00
0124	4516000000-N	1180	SKINNY DRUM	100	EA	66.26	6,626.00	66.00	6,600.00	32.00	3,200.00
0125	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) AUDIBLE WARNING DEVICES	6	EA	2,168.31	13,009.86	1,500.00	9,000.00	500.00	3,000.00
0126	4650000000-N	1251	TEMP RAISED PVMT MRKS	764	EA	8.44	6,448.16	7.00	5,348.00	7.00	5,348.00
0127	4685000000-E	1205	THERMO PVT MKG LINES 4"90	16,725	LF	1.50	25,087.50	1.25	20,906.25	1.25	20,906.25
0128	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	1,251	LF	2.41	3,014.91	2.25	2,814.75	2.00	2,502.00
0129	4700000000-E	1205	12"WIDE THERMO 90 MILS	1,327	LF	3.61	4,790.47	3.00	3,981.00	3.00	3,981.00
0130	4709000000-E	1205	24"WIDE THERMO 90 MILS	1,020	LF	12.05	12,291.00	10.00	10,200.00	10.00	10,200.00
0131	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	14	EA	132.51	1,855.14	110.00	1,540.00	110.00	1,540.00
0132	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	77	EA	144.55	11,130.35	120.00	9,240.00	120.00	9,240.00
0133	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	1,517	LF	3.01	4,566.17	2.50	3,792.50	2.50	3,792.50
0134	4810000000-E	1205	PAINT PVMT MARKINGS 4"	90,395	LF	0.30	27,118.50	0.25	22,598.75	0.25	22,598.75
0135	4820000000-E	1205	PAINT PVMT MARKINGS 8"	7,212	LF	0.79	5,697.48	0.65	4,687.80	0.65	4,687.80
0136	4825000000-E	1205	PAINT PVMT MARKINGS 12"	218	LF	1.50	327.00	1.25	272.50	1.25	272.50
0137	4830000000-E	1205	PAINT PVT MKGS LINES 16"	160	LF	5.43	868.80	4.50	720.00	4.50	720.00
0138	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,536	LF	5.43	8,340.48	4.50	6,912.00	4.50	6,912.00
0139	4840000000-N	1205	PAINT PVT MKG CHARACTER	64	EA	42.16	2,698.24	35.00	2,240.00	35.00	2,240.00
0140	4845000000-N	1205	PAINT PVT MKG SYMBOL	258	EA	42.16	10,877.28	35.00	9,030.00	35.00	9,030.00
0141	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	1,071	LF	4.22	4,519.62	3.50	3,748.50	3.50	3,748.50

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0142	4850000000-E	1205	LINE REMOVAL 4" WIDE	28,512	LF	0.97	27,656.64	0.80	22,809.60	0.80	22,809.60
0143	4860000000-E	1205	LINE REMOVAL 8" WIDE	1,948	LF	2.41	4,694.68	2.00	3,896.00	2.00	3,896.00
0144	4865000000-E	1205	LINE REMOVAL 12" WIDE	110	LF	3.61	397.10	3.00	330.00	3.00	330.00
0145	4870000000-E	1205	LINE REMOVAL 24" WIDE	303	LF	6.02	1,824.06	5.00	1,515.00	5.00	1,515.00
0146	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	90	EA	60.23	5,420.70	50.00	4,500.00	50.00	4,500.00
0147	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	267	EA	72.28	19,298.76	60.00	16,020.00	60.00	16,020.00
0148	4900000000-N	1251	PERM RAISED PVMT MARKERS	12	EA	8.44	101.28	7.00	84.00	7.00	84.00
0149	5155000000-E	1409	ELECT DUCT BD, SIZE ***** (2")	8,290	LF	23.11	191,581.90	14.00	116,060.00	13.50	111,915.00
0150	5240000000-N	1411	ELEC JB ********** (IG25)	62	EA	2,250.39	139,524.18	1,500.00	93,000.00	2,336.01	144,832.62
0151	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			5,685.64		100,000.00		118,800.37
0152	5325600000-E	1510	6" WATER LINE	481	LF	188.96	90,889.76	150.00	72,150.00	130.00	62,530.00
0153	5325800000-E	1510	8" WATER LINE	100	LF	200.77	20,077.00	200.00	20,000.00	165.00	16,500.00
0154	5326200000-E	1510	12" WATER LINE	4,328	LF	242.11	1,047,852.08	210.00	908,880.00	160.00	692,480.00
0155	5329000000-E	1510	DI H2O PIPE FITTINGS	15,445	LB	21.26	328,360.70	10.00	154,450.00	17.50	270,287.50
0156	5540000000-E	1515	6" VALVE	4	EA	7,085.97	28,343.88	3,600.00	14,400.00	4,250.01	17,000.04
0157	5546000000-E	1515	8" VALVE	1	EA	9,447.97	9,447.97	4,900.00	4,900.00	4,850.02	4,850.02
0158	5558000000-E	1515	12" VALVE	11	EA	14,171.96	155,891.56	7,500.00	82,500.00	8,800.03	96,800.33
0159	5572200000-E	1515	12" TAPPING SLEEVE & VALVE	2	EA	23,619.94	47,239.88	15,300.00	30,600.00	26,500.08	53,000.16
0160	5589200000-E	1515	2" AIR RELEASE VALVE	3	EA	29,524.91	88,574.73	9,600.00	28,800.00	17,265.05	51,795.15
0161	5643200000-E	1515	2" WATER METER	6	EA	12,990.97	77,945.82	6,100.00	36,600.00	11,550.04	69,300.24
0162	5643800000-E	1515	8" WATER METER	1	EA	82,669.76	82,669.76	8,000.00	8,000.00	52,000.16	52,000.16
0163	5653200000-E	1515	2" DCV BACKFLOW PREVNT ASMBLY	1	EA	10,628.98	10,628.98	6,300.00	6,300.00	10,555.03	10,555.03
0164	5653210000-E	1515	RELC 2" DCV BACKFLOW PREVNT A	4	EA	4,723.98	18,895.92	4,800.00	19,200.00	9,200.03	36,800.12
0165	5653800000-E	1515	8" DCV BACKFLOW PREVNT ASMBLY	1	EA	88,574.74	88,574.74	17,000.00	17,000.00	37,000.12	37,000.12
0166	5653810000-E	1515	RELC 8" DCV BACKFLOW PREVNT A	1	EA	35,429.90	35,429.90	4,800.00	4,800.00	14,500.05	14,500.05
0167	5666000000-N	1515	FIRE HYDRANT	1	EA	15,352.95	15,352.95	7,200.00	7,200.00	9,950.03	9,950.03
0168	5672000000-N	1515	RELOCATE FIRE HYDRANT	1	EA	4,723.99	4,723.99	2,700.00	2,700.00	4,000.01	4,000.01
0169	5673000000-E	1515	FIRE HYDRANT LEG	326	LF	200.77	65,451.02	271.00	88,346.00	145.00	47,270.00
0170	5679000000-E	1515	12" LINE STOP	1	EA	21,257.93	21,257.93	3,000.00	3,000.00	18,000.06	18,000.06
0171	5684400000-E	1515	6" LINE STOP W/ BYPASS	2	EA	14,171.96	28,343.92	7,300.00	14,600.00	22,000.07	44,000.14
0172	5685000000-E	1515	12" LINE STOP W/ BYPASS	1	EA	22,438.93	22,438.93	35,000.00	35,000.00	47,000.15	47,000.15
0173	5686500000-E	1515	WATER SERVICE LINE (<2")	359	LF	153.53	55,117.27	148.00	53,132.00	95.00	34,105.00
0174	5691300000-E	1520	8" SANITARY GRAVITY SEWER	1,095	LF	472.40	517,278.00	200.00	219,000.00	265.00	290,175.00
0175	5768000000-N	1520	SANITARY SEWER CLEAN-OUT	2	EA	11,809.97	23,619.94	5,300.00	10,600.00	3,950.01	7,900.02
0176	5768500000-E	1520	SEWER SERVICE LINE	119	LF	259.82	30,918.58	419.00	49,861.00	105.00	12,495.00
0177	5775000000-E	1525	4' DIA UTILITY MANHOLE	1	EA	12,990.97	12,990.97	5,800.00	5,800.00	10,850.03	10,850.03
0178	5776000000-E	1525	5' DIA UTILITY MANHOLE	9	EA	16,533.95	148,805.55	9,100.00	81,900.00	13,550.04	121,950.36
0179	5777000000-E	1525	6' DIA UTILITY MANHOLE	3	EA	17,714.95	53,144.85	12,000.00	36,000.00	18,000.06	54,000.18
0180	5781000000-E	1525	UTILITY MANHOLE WALL 4' DIA	8.5	LF	1,181.00	10,038.50	780.00	6,630.00	2,100.01	17,850.09

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0181	5782000000-E	1525	UTILITY MANHOLE WALL 5' DIA	91.17	LF	1,299.10	118,438.95	800.00	72,936.00	950.00	86,611.50
0182	5783000000-E	1525	UTILITY MANHOLE WALL 6' DIA	46.41	LF	1,417.19	65,771.79	1,200.00	55,692.00	1,250.00	58,012.50
0183	5800000000-E	1530	ABANDON 6" UTILITY PIPE	385	LF	20.07	7,726.95	24.00	9,240.00	26.00	10,010.00
0184	5801000000-E	1530	ABANDON 8" UTILITY PIPE	1,323	LF	21.26	28,126.98	23.00	30,429.00	28.00	37,044.00
0185	5804000000-E	1530	ABANDON 12" UTILITY PIPE	3,120	LF	35.43	110,541.60	22.00	68,640.00	30.00	93,600.00
0186	5815000000-N	1530	REMOVE WATER METER	1	EA	944.80	944.80	2,700.00	2,700.00	1,100.00	1,100.00
0187	5815500000-N	1530	REMOVE FIRE HYDRANT	4	EA	2,952.49	11,809.96	900.00	3,600.00	3,250.01	13,000.04
0188	5828000000-N	1530	REMOVE UTILITY MANHOLE	4	EA	2,716.29	10,865.16	1,600.00	6,400.00	3,850.01	15,400.04
0189	5835700000-E	1540	16" ENCASEMENT PIPE	246	LF	271.63	66,820.98	26.00	6,396.00	220.00	54,120.00
0190	5836000000-E	1540	24" ENCASEMENT PIPE	80	LF	383.82	30,705.60	152.00	12,160.00	320.00	25,600.00
0191	5872500000-E	1550	BORE & JACK **" (16")	246	LF	649.54	159,786.84	1,000.00	246,000.00	1,915.01	471,092.46
0192	5872500000-E	1550	BORE & JACK **" (24")	80	LF	1,003.85	80,308.00	2,000.00	160,000.00	840.00	67,200.00
0193	5882000000-N	SP	GENERIC UTILITY ITEM (EA) REMOVE BACKFLOW PREVENTION ASSEMBLY	2	EA	1,181.00	2,362.00	4,800.00	9,600.00	5,625.02	11,250.04
0194	6000000000-E	1605	TEMPORARY SILT FENCE	25,875	LF	3.43	88,751.25	2.50	64,687.50	2.85	73,743.75
0195	6006000000-E	1610	EROS CONTRL STONE CL A	1,220	TON	68.76	83,887.20	70.00	85,400.00	54.76	66,807.20
0196	6009000000-E	1610	EROS CONTRL STONE CL B	3,330	TON	70.24	233,899.20	80.00	266,400.00	56.85	189,310.50
0197	6012000000-E	1610	SEDIMENT CONTROL STONE	3,680	TON	44.71	164,532.80	60.00	220,800.00	47.32	174,137.60
0198	6015000000-E	1615	TEMPORARY MULCHING	52	ACR	2,047.84	106,487.68	2,000.00	104,000.00	1,700.01	88,400.52
0199	6018000000-E	1620	SEED FOR TEMP SEEDING	2,500	LB	2.41	6,025.00	1.25	3,125.00	2.00	5,000.00
0200	6021000000-E	1620	FERT FOR TEMP SEEDING	12.5	TON	1,023.92	12,799.00	400.00	5,000.00	850.00	10,625.00
0201	6024000000-E	1622	TEMPORARY SLOPE DRAINS	2,330	LF	26.40	61,512.00	18.00	41,940.00	28.02	65,286.60
0202	6029000000-E	SP	SAFETY FENCE	2,860	LF	3.61	10,324.60	3.50	10,010.00	3.00	8,580.00
0203	6030000000-E	1630	SILT EXCAVATION	7,390	CY	5.00	36,950.00	15.00	110,850.00	17.66	130,507.40
0204	6036000000-E	1631	MATTING FOR EROS CONTROL	49,725	SY	2.05	101,936.25	1.75	87,018.75	1.70	84,532.50
0205	6037000000-E	1629	COIR FIBER MAT	100	SY	8.44	844.00	5.25	525.00	7.00	700.00
0206	6042000000-E	1632	1/4" HARDWARE CLOTH	7,020	LF	7.23	50,754.60	5.75	40,365.00	6.00	42,120.00
0207	6045000000-E	SP	**" TEMPORARY PIPE (18")	25	LF	69.17	1,729.25	261.00	6,525.00	125.82	3,145.50
0208	6045000000-E	SP	**" TEMPORARY PIPE (42")	75	LF	113.37	8,502.75	313.00	23,475.00	505.98	37,948.50
0209	6070000000-N	1639	SPECIAL STILLING BASINS	2	EA	937.15	1,874.30	1,700.00	3,400.00	2,067.33	4,134.66
0210	6071002000-E	1642	FLOCCULANT	1,140	LB	6.62	7,546.80	3.75	4,275.00	5.50	6,270.00
0211	6071012000-E	1642	COIR FIBER WATTLE	1,600	LF	10.84	17,344.00	9.25	14,800.00	9.00	14,400.00
0212	6071013000-E	1642	WATTLE BARRIER	1,231	LF	14.46	17,800.26	11.00	13,541.00	12.00	14,772.00
0213	6071030000-E	1640	COIR FIBER BAFFLE	1,215	LF	9.63	11,700.45	5.00	6,075.00	8.00	9,720.00
0214	6084000000-E	1660	SEEDING AND MULCHING	51	ACR	3,131.99	159,731.49	3,000.00	153,000.00	2,600.01	132,600.51
0215	6087000000-E	1660	MOWING	48	ACR	301.15	14,455.20	175.00	8,400.00	250.00	12,000.00
0216	6090000000-E	1661	SEED FOR REPAIR SEEDING	550	LB	5.12	2,816.00	5.00	2,750.00	4.25	2,337.50
0217	6093000000-E	1661	FERT FOR REPAIR SEEDING	2.25	TON	1,325.07	2,981.41	980.00	2,205.00	1,100.00	2,475.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0218	6096000000-E	1662	SEED FOR SUPP SEEDING	1,275	LB	5.12	6,528.00	5.00	6,375.00	4.25	5,418.75
0219	6108000000-E	1665	FERTILIZER TOPDRESSING	37.75	TON	1,144.38	43,200.35	450.00	16,987.50	950.00	35,862.50
0220	6111000000-E	SP	IMPERVIOUS DIKE	510	LF	231.41	118,019.10	97.00	49,470.00	18.66	9,516.60
0221	6114500000-N	1667	SPECIALIZED HAND MOWING	25	MHR	180.69	4,517.25	55.00	1,375.00	150.00	3,750.00
0222	6117000000-N	1675	RESPONSE FOR EROS CONTROL	100	EA	120.47	12,047.00	300.00	30,000.00	100.00	10,000.00
0223	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	1,033.79	1,033.79	1,600.00	1,600.00	719.94	719.94
0224	6120000000-E	SP	CULVERT DIVERSION CHANNEL	518	CY	43.66	22,615.88	43.00	22,274.00	34.20	17,715.60
0225	6123000000-E	1670	REFORESTATION	0.1	ACR	42,161.07	4,216.11	4,250.00	425.00	35,000.11	3,500.01
0226	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	1,483.38	4,450.14	2,000.00	6,000.00	1,500.00	4,500.00
0227	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	9	EA	2,407.31	21,665.79	1,300.00	11,700.00	1,444.00	12,996.00
0228	7060000000-E	1705	SIGNAL CABLE	5,650	LF	6.09	34,408.50	5.50	31,075.00	5.50	31,075.00
0229	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	24	EA	1,387.94	33,310.56	1,400.00	33,600.00	1,492.00	35,808.00
0230	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	4	EA	1,856.26	7,425.04	1,700.00	6,800.00	1,926.01	7,704.04
0231	7144000000-E	1705	VEHICLE SIGNAL HD (12", 5 SECT)	1	EA	2,663.97	2,663.97	2,200.00	2,200.00	2,260.01	2,260.01
0232	7180000000-N	1706	BACKPLATE	36	EA	329.65	11,867.40	357.00	12,852.00	356.00	12,816.00
0233	7264000000-E	1710	MESSENGER CABLE (3/8")	925	LF	8.82	8,158.50	5.50	5,087.50	5.45	5,041.25
0234	7279000000-E	1715	TRACER WIRE	6,083	LF	4.11	25,001.13	1.50	9,124.50	1.30	7,907.90
0235	7288000000-E	1715	PAVED TRENCH (**********) (1, 2")	125	LF	85.15	10,643.75	57.00	7,125.00	56.50	7,062.50
0236	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	800	LF	31.62	25,296.00	13.00	10,400.00	13.00	10,400.00
0237	7300000000-E	1715	UNPAVED TRENCH (**********) (2, 2")	4,941	LF	31.62	156,234.42	19.00	93,879.00	19.00	93,879.00
0238	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	1,183	LF	42.58	50,372.14	41.00	48,503.00	41.00	48,503.00
0239	7312000000-N	1716	JUNCTION BOX (**********) (SPECIAL OVERSIZED, HEAVY DUTY, 36" X 24" X 24")	1	EA	2,078.86	2,078.86	2,300.00	2,300.00	2,336.01	2,336.01
0240	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	8	EA	1,035.18	8,281.44	880.00	7,040.00	919.00	7,352.00
0241	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	16	EA	1,549.73	24,795.68	1,700.00	27,200.00	1,679.01	26,864.16
0242	7360000000-N	1720	WOOD POLE	4	EA	2,610.44	10,441.76	2,100.00	8,400.00	3,073.01	12,292.04
0243	7372000000-N	1721	GUY ASSEMBLY	8	EA	1,305.23	10,441.84	990.00	7,920.00	1,339.00	10,712.00
0244	7408000000-E	1722	1" RISER WITH WEATHERHEAD	1	EA	1,155.60	1,155.60	650.00	650.00	645.00	645.00
0245	7420000000-E	1722	2" RISER WITH WEATHERHEAD	4	EA	1,338.06	5,352.24	1,200.00	4,800.00	1,155.00	4,620.00
0246	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	1,725	LF	24.33	41,969.25	23.00	39,675.00	23.00	39,675.00
0247	7456100000-E	1726	LEAD-IN CABLE(14-2)	5,200	LF	4.32	22,464.00	3.25	16,900.00	4.00	20,800.00
0248	7481000000-N	SP	SITE SURVEY	2	EA	1,824.64	3,649.28	760.00	1,520.00	865.00	1,730.00
0249	7481200000-N	SP	LUMINAIRE ARM FOR VIDEO SYSTEM	8	EA	1,678.67	13,429.36	1,400.00	11,200.00	1,782.01	14,256.08
0250	7481240000-N	SP	CAMERA W/O INT LOOP EMUL PROCESS	10	EA	10,108.51	101,085.10	10,000.00	100,000.00	10,289.03	102,890.30
0251	7481260000-N	SP	EXT LOOP EMULATOR PROCESS UNIT	2	EA	7,179.35	14,358.70	6,600.00	13,200.00	6,576.02	13,152.04
0252	7516000000-E	1730	COMMUNICATIONS CABLE (** FIBER) (24)	7,728	LF	5.89	45,517.92	4.75	36,708.00	4.75	36,708.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0253	7528000000-E	1730	DROP CABLE	75	LF	5.89	441.75	4.75	356.25	5.00	375.00
0254	7540000000-N	1731	SPLICE ENCLOSURE	1	EA	3,752.67	3,752.67	3,300.00	3,300.00	2,582.01	2,582.01
0255	7541000000-N	1731	MOD SPLICE ENCLOSURE	2	EA	3,752.67	7,505.34	1,900.00	3,800.00	1,920.01	3,840.02
0256	7552000000-N	1731	INTERCONNECT CENTER	1	EA	3,835.40	3,835.40	3,000.00	3,000.00	2,965.01	2,965.01
0257	7566000000-N	1733	DELINEATOR MARKER	17	EA	262.75	4,466.75	162.00	2,754.00	162.00	2,754.00
0258	7576000000-N	SP	METAL STRAIN SIGNAL POLE	4	EA	21,652.39	86,609.56	14,000.00	56,000.00	14,371.04	57,484.16
0259	7613000000-N	SP	SOIL TEST	4	EA	5,226.98	20,907.92	3,900.00	15,600.00	3,892.01	15,568.04
0260	7614100000-E	SP	DRILLED PIER FOUND	32	CY	2,777.09	88,866.88	2,000.00	64,000.00	2,341.01	74,912.32
0261	7636000000-N	1745	SIGN FOR SIGNALS	6	EA	973.14	5,838.84	890.00	5,340.00	892.00	5,352.00
0262	7642200000-N	1743	TYPE II PED W/ FOUNDATION	8	EA	4,782.98	38,263.84	4,300.00	34,400.00	4,310.01	34,480.08
0263	7684000000-N	1750	SIGNAL CABINET FOUNDATION	1	EA	4,387.66	4,387.66	2,900.00	2,900.00	3,996.01	3,996.01
0264	7696000000-N	1751	CONTLRS WITH CBNT (**********) (2070LX, BASE MOUNTED)	1	EA	36,843.11	36,843.11	29,000.00	29,000.00	27,063.08	27,063.08
0265	7744000000-N	1751	DETECTOR CARD (TYPE 170)	6	EA	484.14	2,904.84	326.00	1,956.00	325.00	1,950.00
0266	7901000000-N	1753	CABINET BASE EXTENDER	1	EA	960.97	960.97	900.00	900.00	735.00	735.00
0267	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) ETHERNET EDGE SWITCH	1	EA	4,949.64	4,949.64	3,500.00	3,500.00	9,858.03	9,858.03
			CULVERT ITEMS								
0268	8133000000-E	414	FND CONDIT MAT, BOX CULV (44+65.00 -L-)	128	TON	65.58	8,394.24	82.00	10,496.00	60.29	7,717.12
0269	8196000000-E	420	CLASS A CONCRETE (CULV)	94.6	CY	1,658.43	156,887.48	3,600.00	340,560.00	4,500.00	425,700.00
0270	8245000000-E	425	REINF STEEL (CULVERT)	11,520	LB	1.47	16,934.40	1.75	20,160.00	2.00	23,040.00
0271	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	200	SY	3.18	636.00	9.50	1,900.00	20.00	4,000.00
			WALL ITEMS								
0272	8801000000-E	SP	MSE RETAIN WALL NO ** (1)	23,700	SF	182.79	4,332,123.00	177.00	4,194,900.00	130.00	3,081,000.00
0273	8801000000-E	SP	MSE RETAIN WALL NO ** (2)	8,300	SF	155.00	1,286,500.00	177.00	1,469,100.00	130.00	1,079,000.00
0274	8801000000-E	SP	MSE RETAIN WALL NO ** (4)	27,100	SF	160.00	4,336,000.00	177.00	4,796,700.00	130.00	3,523,000.00
0275	8801000000-E	SP	MSE RETAIN WALL NO ** (5)	8,500	SF	175.00	1,487,500.00	177.00	1,504,500.00	130.00	1,105,000.00
0276	8847000000-E	SP	GENERIC RET WALL ITEM (SF) ARCHITECTURAL CONCRETE SURFACE TREATMENT	76,400	SF	2.64	201,696.00	1.60	122,240.00	1.60	122,240.00
0277	8847000000-E	SP	GENERIC RET WALL ITEM (SF) SMSE RETAINING WALL NO 3	8,800	SF	265.00	2,332,000.00	165.00	1,452,000.00	170.00	1,496,000.00
			STRUCTURE ITEMS								
0278	8091000000-N	410	FND EXCAV B** STA ******* (1, 29+90.36 -L-)	Lump Sum			75,832.71		150,000.00		30,252.94
0279	8091000000-N	410	FND EXCAV B** STA ******* (2, 29+90.36 -L-)	Lump Sum			75,328.29		150,000.00		30,252.94
0280	8147000000-E	420	REINF CONCRETE DECK SLAB	14,573	SF	65.05	947,973.65	95.00	1,384,435.00	80.00	1,165,840.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		JOSEPH B. FAY CO. PITTSBURGH, PA		UNITED INFRASTRUCTURE GROUP INC GREAT FALLS, SC	
0281	8161000000-E	420	GROOVING BRIDGE FLOORS	14,508	SF	0.71	10,300.68	2.00	29,016.00	1.06	15,378.48
0282	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	423.7	CY	1,500.00	635,550.00	1,800.00	762,660.00	2,000.00	847,400.00
0283	8210000000-N	422	BRG APPR SLAB ********** (29+90.36 -L-)	Lump Sum			134,990.44		250,000.00		160,039.10
0284	8217000000-E	425	REINF STEEL (BRIDGE)	66,486	LB	1.54	102,388.44	2.00	132,972.00	1.38	91,750.68
0285	8238000000-E	425	SPIRAL COL REINF STL BRG	6,508	LB	2.74	17,831.92	6.00	39,048.00	2.57	16,725.56
0286	8265000000-E	430	54" PRESTR CONCRETE GIRDR	1,486.67	LF	495.55	736,719.32	600.00	892,002.00	320.57	476,581.80
0287	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	84	EA	5,000.00	420,000.00	3,000.00	252,000.00	5,000.00	420,000.00
0288	8364000000-E	450	HP12X53 PILES	2,560	LF	92.18	235,980.80	125.00	320,000.00	110.00	281,600.00
0289	8391000000-N	450	STEEL PILE POINTS	64	EA	170.99	10,943.36	157.00	10,048.00	149.39	9,560.96
0290	8475000000-E	460	TWO BAR METAL RAIL	360.67	LF	294.05	106,055.01	320.00	115,414.40	224.68	81,035.34
0291	8517000000-E	460	1'-**"X*****"CONC PARAPET (1'-2" X 3'-3")	375.67	LF	238.16	89,469.57	450.00	169,051.50	139.61	52,447.29
0292	8524000000-E	SP	**" CHAIN LINK FENCE (72")	373.33	LF	250.49	93,515.43	222.00	82,879.26	223.24	83,342.19
0293	8531000000-E	462	4" SLOPE PROTECTION	2,230	SY	110.03	245,366.90	86.00	191,780.00	107.87	240,550.10
0294	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			47,527.30		100,000.00		60,657.22
0295	8727000000-N	SP	ELEC CONDUIT SYS SIGNAL ****** (29+90.36 -L-)	Lump Sum			118,608.88		250,000.00		89,940.28
			CONTRACT TOTAL			TOTAL	44,930,881.86	TOTAL	46,435,539.36	TOTAL	49,929,233.71
			ROADWAY ITEMS			SUB-TOTAL	26,667,828.04	SUB-TOTAL	27,241,677.20	SUB-TOTAL	34,909,181.71
			CULVERT ITEMS			SUB-TOTAL	182,852.12	SUB-TOTAL	373,116.00	SUB-TOTAL	460,457.12
			WALL ITEMS			SUB-TOTAL	13,975,819.00	SUB-TOTAL	13,539,440.00	SUB-TOTAL	10,406,240.00
			STRUCTURE ITEMS			SUB-TOTAL	4,104,382.70	SUB-TOTAL	5,281,306.16	SUB-TOTAL	4,153,354.88

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
			ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum			2,550,737.73		2,700,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			229,665.00		300,000.00
0003	0000720000-N	SP	FIELD OFFICE	30	MO	3,774.18	113,225.40	15,000.00	450,000.00
0004	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			250,000.00		7,000,000.00
0005	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	27,900.00	27,900.00	20,000.00	20,000.00
0006	0022000000-E	225	UNCLASSIFIED EXCAVATION	5,970	CY	32.77	195,636.90	41.00	244,770.00
0007	0036000000-E	225	UNDERCUT EXCAVATION	4,920	CY	93.25	458,790.00	41.00	201,720.00
0008	0106000000-E	230	BORROW EXCAVATION	297,320	CY	21.00	6,243,720.00	2.00	594,640.00
0009	0134000000-E	240	DRAINAGE DITCH EXCAVATION	2,790	CY	35.52	99,100.80	33.00	92,070.00
0010	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	6,180	SY	19.05	117,729.00	9.00	55,620.00
0011	0177000000-E	250	BREAKING OF EXT ASPH PVMT	16,740	SY	6.95	116,343.00	9.00	150,660.00
0012	0195000000-E	265	SELECT GRANULAR MATERIAL	4,620	CY	99.90	461,538.00	71.00	328,020.00
0013	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	5,520	SY	3.32	18,326.40	5.00	27,600.00
0014	0199000000-E	SP	TEMPORARY SHORING	39,552	SF	41.51	1,641,803.52	80.00	3,164,160.00
0015	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 29+90.36 -L-	Lump Sum			249,250.00		100,000.00
0016	0318000000-E	300	FND CONDIT MATL MINOR STRS	780	TON	75.53	58,913.40	65.00	50,700.00
0017	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	2,440	SY	6.07	14,810.80	5.00	12,200.00
0018	0335300000-E	305	18" DRAINAGE PIPE	180	LF	213.62	38,451.60	137.00	24,660.00
0019	0350000000-E	SP	***" RC PIPE CULV, CONTR DESIGN (15")	64	LF	1,014.98	64,958.72	257.00	16,448.00
0020	0366000000-E	310	15" RC PIPE CULV III	2,004	LF	169.14	338,956.56	145.00	290,580.00
0021	0372000000-E	310	18" RC PIPE CULV III	1,248	LF	182.61	227,897.28	150.00	187,200.00
0022	0378000000-E	310	24" RC PIPE CULV III	1,652	LF	223.16	368,660.32	192.00	317,184.00
0023	0384000000-E	310	30" RC PIPE CULV III	328	LF	273.41	89,678.48	243.00	79,704.00
0024	0390000000-E	310	36" RC PIPE CULV III	40	LF	362.50	14,500.00	350.00	14,000.00
0025	0396000000-E	310	42" RC PIPE CULV III	164	LF	463.65	76,038.60	370.00	60,680.00
0026	0402000000-E	310	48" RC PIPE CULV III	12	LF	542.18	6,506.16	500.00	6,000.00
0027	0408000000-E	310	54" RC PIPE CULV III	148	LF	638.28	94,465.44	550.00	81,400.00
0028	0448000000-E	310	***" RCP CULV CLASS IV (48")	80	LF	608.95	48,716.00	725.00	58,000.00
0029	0448200000-E	310	15" RCP CULV CLASS IV	888	LF	179.80	159,662.40	151.00	134,088.00
0030	0448300000-E	310	18" RCP CULV CLASS IV	60	LF	196.40	11,784.00	253.00	15,180.00
0031	0448500000-E	310	30" RCP CULV CLASS IV	136	LF	304.77	41,448.72	260.00	35,360.00
0032	0449000000-E	310	**" RC PIPE CULV CLASS V (36")	40	LF	391.63	15,665.20	400.00	16,000.00
0033	0576000000-E	310	**" CS PIPE CULV *****" (48", 0.109")	24	LF	251.50	6,036.00	450.00	10,800.00
0034	0582000000-E	310	15" CS PIPE CULV 0.064"	304	LF	164.86	50,117.44	135.00	41,040.00
0035	0636000000-E	310	**" CS ELBOW *****" THICK (15", 0.064")	8	EA	2,699.33	21,594.64	935.00	7,480.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0036	0636000000-E	310	**" CS ELBOW *****" THICK (48", 0.109")	2	EA	4,708.85	9,417.70	2,850.00	5,700.00
0037	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (108", 1.000")	202	LF	8,125.00	1,641,250.00	8,125.00	1,641,250.00
0038	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (24", 0.500")	226	LF	1,005.00	227,130.00	1,005.00	227,130.00
0039	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (108", 1.000")	202	LF	1.00	202.00	1.00	202.00
0040	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (24", 0.500")	226	LF	1.00	226.00	1.00	226.00
0041	0992000000-E	SP	GENERIC PIPE ITEM (EA) WELDED STEEL PIPE SILLS AND BAFFLES	24	EA	1,800.00	43,200.00	1,800.00	43,200.00
0042	0995000000-E	340	PIPE REMOVAL	4,209	LF	37.92	159,605.28	15.00	63,135.00
0043	1011000000-N	500	FINE GRADING	Lump Sum			900,000.00		6,500,000.00
0044	1121000000-E	520	AGGREGATE BASE COURSE	1,700	TON	103.92	176,664.00	60.00	102,000.00
0045	1220000000-E	545	INCIDENTAL STONE BASE	100	TON	179.17	17,917.00	75.00	7,500.00
0046	1275000000-E	600	PRIME COAT	595	GAL	20.00	11,900.00	25.00	14,875.00
0047	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	10,280	SY	3.49	35,877.20	3.50	35,980.00
0048	1330000000-E	607	INCIDENTAL MILLING	870	SY	22.98	19,992.60	10.50	9,135.00
0049	1491000000-E	610	ASP CONC BASE CRS B25.0C	7,900	TON	83.83	662,257.00	175.00	1,382,500.00
0050	1503000000-E	610	ASP CONC INTR CRS I19.0C	6,780	TON	82.82	561,519.60	175.00	1,186,500.00
0051	1519000000-E	610	ASP CONC SURF CRS S9.5B	7,035	TON	90.90	639,481.50	185.00	1,301,475.00
0052	1575000000-E	620	ASP FOR PLANT MIX	1,140	TON	909.00	1,036,260.00	775.00	883,500.00
0053	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	260	TON	308.98	80,334.80	310.00	80,600.00
0054	1880000000-E	SP	GENERIC PAVING ITEM (TON) AGGREGATE BASE COURSE MODIFIED	2,050	TON	107.20	219,760.00	65.00	133,250.00
0055	2000000000-N	806	RIGHT-OF-WAY MARKERS	102	EA	88.73	9,050.46	350.00	35,700.00
0056	2022000000-E	815	SUBDRAIN EXCAVATION	44.8	CY	35.00	1,568.00	35.00	1,568.00
0057	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	12.00	2,400.00	12.00	2,400.00
0058	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	33.6	CY	80.00	2,688.00	80.00	2,688.00
0059	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	17.00	3,400.00	17.00	3,400.00
0060	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	400.00	400.00	400.00	400.00
0061	2077000000-E	815	6" OUTLET PIPE	6	LF	40.00	240.00	40.00	240.00
0062	2190000000-N	828	TEMP STL PLT COVER FOR MDS	1	EA	1,077.80	1,077.80	2,000.00	2,000.00
0063	2209000000-E	838	ENDWALLS	3.4	CY	5,286.28	17,973.35	4,625.00	15,725.00
0064	2220000000-E	838	REINFORCED ENDWALLS	5	CY	5,670.60	28,353.00	2,830.00	14,150.00
0065	2253000000-E	840	PIPE COLLARS	1.16	CY	4,355.80	5,052.73	4,360.00	5,057.60
0066	2275000000-E	SP	FLOWABLE FILL	57	CY	751.81	42,853.17	2,000.00	114,000.00
0067	2286000000-N	840	MASNRY DRAINAGE STRUCT	113	EA	7,926.86	895,735.18	6,000.00	678,000.00
0068	2297000000-E	840	MASNRY DRAINAGE STRUCT	7.2	CY	2,168.72	15,614.78	4,100.00	29,520.00
0069	2308000000-E	840	MASNRY DRAINAGE STRUCT	170.78	LF	1,812.30	309,504.59	1,125.00	192,127.50
0070	2364000000-N	840	FRAME W/2GRTS 840.16 STD	3	EA	1,821.30	5,463.90	1,165.00	3,495.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0071	2366000000-N	840	FRAME W/2GRTS 840.24 STD	23	EA	1,821.30	41,889.90	1,100.00	25,300.00
0072	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	10	EA	1,821.31	18,213.10	1,700.00	17,000.00
0073	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	33	EA	1,821.30	60,102.90	1,700.00	56,100.00
0074	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	30	EA	1,821.30	54,639.00	1,700.00	51,000.00
0075	2396000000-N	840	FRAME W/COVER STD 840.54	16	EA	1,821.30	29,140.80	900.00	14,400.00
0076	2549000000-E	846	2'-6" CONC CURB & GUTTER	11,190	LF	38.27	428,241.30	37.50	419,625.00
0077	2591000000-E	848	4" CONCRETE SIDEWALK	5,640	SY	70.22	396,040.80	61.00	344,040.00
0078	2605000000-N	848	CONCRETE CURB RAMPS	31	EA	3,767.69	116,798.39	3,600.00	111,600.00
0079	2612500000-N	848	REM & REP CONC CURB RAMP	2	EA	3,177.25	6,354.50	8,000.00	16,000.00
0080	2619000000-E	850	4" CONCRETE PAVED DITCH	410	SY	135.07	55,378.70	230.00	94,300.00
0081	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	100	SY	159.56	15,956.00	155.25	15,525.00
0082	2724000000-E	857	PC REINF BARRIER SNGL FC	170	LF	371.46	63,148.20	210.00	35,700.00
0083	2800000000-N	858	ADJ CATCH BASINS	2	EA	1,144.08	2,288.16	4,900.00	9,800.00
0084	2893000000-N	859	CONVERT CB TO JB W/MH	1	EA	8,032.75	8,032.75	6,650.00	6,650.00
0085	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	46,595.05	46,595.05	28,200.00	28,200.00
0086	3030000000-E	862	STL BEAM GUARDRAIL	5,700	LF	32.21	183,597.00	27.30	155,610.00
0087	3045000000-E	862	SBGR SHOP CURVED	487.5	LF	27.91	13,606.13	29.00	14,137.50
0088	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	82.37	823.70	66.00	660.00
0089	3195000000-N	862	GR END TYPE AT-1	6	EA	1,256.45	7,538.70	950.00	5,700.00
0090	3210000000-N	862	GR END TYPE CAT-1	1	EA	1,279.72	1,279.72	1,000.00	1,000.00
0091	3215000000-N	862	GR ANCHOR TYPE III	4	EA	2,237.10	8,948.40	2,350.00	9,400.00
0092	3288000000-N	862	GR END TYPE TL-2	1	EA	2,685.74	2,685.74	3,850.00	3,850.00
0093	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,640	LF	1.00	1,640.00	1.00	1,640.00
0094	3380000000-E	862	TEMP STL BM GUARDRAIL	137.5	LF	22.48	3,091.00	9.00	1,237.50
0095	3435000000-N	SP	GENERIC GUARDRAIL ITEM (EA) REMOVE TEMPORARY IMPACT ATTENUATOR UNITS, TYPE TL-3	1	EA	1,066.25	1,066.25	4,500.00	4,500.00
0096	3435000000-N	SP	GENERIC GUARDRAIL ITEM (EA) TEMPORARY IMPACT ATTENUATOR UNITS, TYPE TL-3	4	EA	7,313.56	29,254.24	21,500.00	86,000.00
0097	3579000000-N	866	GENERIC FENCING ITEM 866 (EA) VINYL COATED METAL LINE POSTS FOR 60" CHAIN LINK FENCE	260	EA	144.84	37,658.40	96.50	25,090.00
0098	3579000000-N	866	GENERIC FENCING ITEM 866 (EA) VINYL COATED METAL TERMINAL POSTS FOR 60" CHAIN LINK FENCE	20	EA	400.00	8,000.00	290.00	5,800.00
0099	3580000000-E	866	GENERIC FENCING ITEM 866 (LF) VINYL COATED CHAIN LINK FENCE, 60" FABRIC	3,030	LF	28.00	84,840.00	18.25	55,297.50
0100	3628000000-E	876	RIP RAP, CLASS I	1,870	TON	138.66	259,294.20	100.00	187,000.00
0101	3649000000-E	876	RIP RAP, CLASS B	500	TON	129.51	64,755.00	120.00	60,000.00
0102	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	3,910	SY	6.43	25,141.30	5.00	19,550.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0103	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	615	LF	9.14	5,621.10	9.65	5,934.75
0104	4102000000-N	904	SIGN ERECTION, TYPE E	39	EA	96.45	3,761.55	80.44	3,137.16
0105	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	16	EA	16.00	256.00	1.07	17.12
0106	4238000000-N	907	DISPOSE SIGN, D, E, F	4	EA	25.38	101.52	1.07	4.28
0107	4400000000-E	1110	WORK ZONE SIGNS (STAT)	682	SF	8.63	5,885.66	9.65	6,581.30
0108	4405000000-E	1110	WORK ZONE SIGNS (PORT)	473	SF	16.24	7,681.52	40.00	18,920.00
0109	4410000000-E	1110	WORK ZONE SIGNS (BARR)	229	SF	10.15	2,324.35	6.50	1,488.50
0110	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	2,741.12	5,482.24	2,500.00	5,000.00
0111	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	11,167.52	22,335.04	19,000.00	38,000.00
0112	4430000000-N	1130	DRUMS	171	EA	45.69	7,812.99	70.00	11,970.00
0113	4435000000-N	1135	CONES	175	EA	26.40	4,620.00	25.00	4,375.00
0114	4445000000-E	1145	BARRICADES (TYPE III)	360	LF	37.56	13,521.60	27.00	9,720.00
0115	4447000000-E	SP	PED CHANNEL DEVICES	240	LF	37.56	9,014.40	48.25	11,580.00
0116	4455000000-N	1150	FLAGGER	360	DAY	1,142.13	411,166.80	600.00	216,000.00
0117	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	7	EA	9,137.06	63,959.42	15,000.00	105,000.00
0118	4470000000-N	1160	REM & RES CRASH CUSHION	3	EA	4,568.53	13,705.59	3,500.00	10,500.00
0119	4480000000-N	1165	TMA	2	EA	53,604.06	107,208.12	35,000.00	70,000.00
0120	4485000000-E	1170	PORT CONC BARRIER	3,830	LF	30.46	116,661.80	74.00	283,420.00
0121	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	1,370	LF	65.99	90,406.30	103.00	141,110.00
0122	4500000000-E	1170	REM & RES PORT CONC BARRIER	240	LF	20.30	4,872.00	27.00	6,480.00
0123	4510000000-N	1190	LAW ENFORCEMENT	128	HR	70.00	8,960.00	135.00	17,280.00
0124	4516000000-N	1180	SKINNY DRUM	100	EA	34.52	3,452.00	64.00	6,400.00
0125	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) AUDIBLE WARNING DEVICES	6	EA	279.19	1,675.14	550.00	3,300.00
0126	4650000000-N	1251	TEMP RAISED PVMT MRKS	764	EA	7.00	5,348.00	7.00	5,348.00
0127	4685000000-E	1205	THERMO PVT MKG LINES 4"90	16,725	LF	1.25	20,906.25	1.25	20,906.25
0128	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	1,251	LF	2.00	2,502.00	2.00	2,502.00
0129	4700000000-E	1205	12"WIDE THERMO 90 MILS	1,327	LF	3.00	3,981.00	3.00	3,981.00
0130	4709000000-E	1205	24"WIDE THERMO 90 MILS	1,020	LF	10.00	10,200.00	10.00	10,200.00
0131	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	14	EA	110.00	1,540.00	110.00	1,540.00
0132	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	77	EA	120.00	9,240.00	120.00	9,240.00
0133	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	1,517	LF	2.50	3,792.50	2.50	3,792.50
0134	4810000000-E	1205	PAINT PVMT MARKINGS 4"	90,395	LF	0.25	22,598.75	0.25	22,598.75
0135	4820000000-E	1205	PAINT PVMT MARKINGS 8"	7,212	LF	0.65	4,687.80	0.65	4,687.80
0136	4825000000-E	1205	PAINT PVMT MARKINGS 12"	218	LF	1.25	272.50	1.25	272.50
0137	4830000000-E	1205	PAINT PVT MKGS LINES 16"	160	LF	4.50	720.00	4.50	720.00
0138	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,536	LF	4.50	6,912.00	4.50	6,912.00
0139	4840000000-N	1205	PAINT PVT MKG CHARACTER	64	EA	35.00	2,240.00	35.00	2,240.00
0140	4845000000-N	1205	PAINT PVT MKG SYMBOL	258	EA	35.00	9,030.00	35.00	9,030.00
0141	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	1,071	LF	3.50	3,748.50	3.50	3,748.50

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0142	4850000000-E	1205	LINE REMOVAL 4" WIDE	28,512	LF	0.80	22,809.60	0.80	22,809.60
0143	4860000000-E	1205	LINE REMOVAL 8" WIDE	1,948	LF	2.00	3,896.00	2.00	3,896.00
0144	4865000000-E	1205	LINE REMOVAL 12" WIDE	110	LF	3.00	330.00	3.00	330.00
0145	4870000000-E	1205	LINE REMOVAL 24" WIDE	303	LF	5.00	1,515.00	5.00	1,515.00
0146	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	90	EA	50.00	4,500.00	50.00	4,500.00
0147	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	267	EA	60.00	16,020.00	60.00	16,020.00
0148	4900000000-N	1251	PERM RAISED PVMT MARKERS	12	EA	7.00	84.00	7.00	84.00
0149	5155000000-E	1409	ELECT DUCT BD, SIZE ***** (2")	8,290	LF	13.50	111,915.00	13.50	111,915.00
0150	5240000000-N	1411	ELEC JB ********** (IG25)	62	EA	2,336.00	144,832.00	2,336.00	144,832.00
0151	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			302,222.68		500,000.00
0152	5325600000-E	1510	6" WATER LINE	481	LF	160.00	76,960.00	275.00	132,275.00
0153	5325800000-E	1510	8" WATER LINE	100	LF	170.00	17,000.00	545.00	54,500.00
0154	5326200000-E	1510	12" WATER LINE	4,328	LF	205.00	887,240.00	275.00	1,190,200.00
0155	5329000000-E	1510	DI H2O PIPE FITTINGS	15,445	LB	18.00	278,010.00	17.50	270,287.50
0156	5540000000-E	1515	6" VALVE	4	EA	6,000.00	24,000.00	4,600.00	18,400.00
0157	5546000000-E	1515	8" VALVE	1	EA	8,000.00	8,000.00	5,900.00	5,900.00
0158	5558000000-E	1515	12" VALVE	11	EA	12,000.00	132,000.00	17,500.00	192,500.00
0159	5572200000-E	1515	12" TAPPING SLEEVE & VALVE	2	EA	20,000.00	40,000.00	15,750.00	31,500.00
0160	5589200000-E	1515	2" AIR RELEASE VALVE	3	EA	25,000.00	75,000.00	15,350.00	46,050.00
0161	5643200000-E	1515	2" WATER METER	6	EA	11,000.00	66,000.00	8,400.00	50,400.00
0162	5643800000-E	1515	8" WATER METER	1	EA	70,000.00	70,000.00	52,700.00	52,700.00
0163	5653200000-E	1515	2" DCV BACKFLOW PREVNT ASMBLY	1	EA	9,000.00	9,000.00	9,000.00	9,000.00
0164	5653210000-E	1515	RELC 2" DCV BACKFLOW PREVNT A	4	EA	4,000.00	16,000.00	4,125.00	16,500.00
0165	5653800000-E	1515	8" DCV BACKFLOW PREVNT ASMBLY	1	EA	75,000.00	75,000.00	48,600.00	48,600.00
0166	5653810000-E	1515	RELC 8" DCV BACKFLOW PREVNT A	1	EA	30,000.00	30,000.00	16,750.00	16,750.00
0167	5666000000-N	1515	FIRE HYDRANT	1	EA	20,077.58	20,077.58	10,400.00	10,400.00
0168	5672000000-N	1515	RELOCATE FIRE HYDRANT	1	EA	4,000.00	4,000.00	3,310.00	3,310.00
0169	5673000000-E	1515	FIRE HYDRANT LEG	326	LF	170.00	55,420.00	150.00	48,900.00
0170	5679000000-E	1515	12" LINE STOP	1	EA	18,000.00	18,000.00	21,750.00	21,750.00
0171	5684400000-E	1515	6" LINE STOP W/ BYPASS	2	EA	12,000.00	24,000.00	30,800.00	61,600.00
0172	5685000000-E	1515	12" LINE STOP W/ BYPASS	1	EA	19,000.00	19,000.00	81,800.00	81,800.00
0173	5686500000-E	1515	WATER SERVICE LINE (<2")	359	LF	130.00	46,670.00	145.00	52,055.00
0174	5691300000-E	1520	8" SANITARY GRAVITY SEWER	1,095	LF	400.00	438,000.00	350.00	383,250.00
0175	5768000000-N	1520	SANITARY SEWER CLEAN-OUT	2	EA	10,000.00	20,000.00	6,775.00	13,550.00
0176	5768500000-E	1520	SEWER SERVICE LINE	119	LF	367.29	43,707.51	300.00	35,700.00
0177	5775000000-E	1525	4' DIA UTILITY MANHOLE	1	EA	10,630.90	10,630.90	7,400.00	7,400.00
0178	5776000000-E	1525	5' DIA UTILITY MANHOLE	9	EA	11,246.47	101,218.23	12,815.00	115,335.00
0179	5777000000-E	1525	6' DIA UTILITY MANHOLE	3	EA	12,598.29	37,794.87	21,750.00	65,250.00
0180	5781000000-E	1525	UTILITY MANHOLE WALL 4' DIA	8.5	LF	2,152.60	18,297.10	765.00	6,502.50

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0181	5782000000-E	1525	UTILITY MANHOLE WALL 5' DIA	91.17	LF	2,152.62	196,254.37	765.00	69,745.05
0182	5783000000-E	1525	UTILITY MANHOLE WALL 6' DIA	46.41	LF	2,152.63	99,903.56	765.00	35,503.65
0183	5800000000-E	1530	ABANDON 6" UTILITY PIPE	385	LF	17.00	6,545.00	20.00	7,700.00
0184	5801000000-E	1530	ABANDON 8" UTILITY PIPE	1,323	LF	18.00	23,814.00	26.00	34,398.00
0185	5804000000-E	1530	ABANDON 12" UTILITY PIPE	3,120	LF	30.00	93,600.00	29.00	90,480.00
0186	5815000000-N	1530	REMOVE WATER METER	1	EA	800.00	800.00	400.00	400.00
0187	5815500000-N	1530	REMOVE FIRE HYDRANT	4	EA	2,500.00	10,000.00	2,715.00	10,860.00
0188	5828000000-N	1530	REMOVE UTILITY MANHOLE	4	EA	2,300.00	9,200.00	3,720.00	14,880.00
0189	5835700000-E	1540	16" ENCASEMENT PIPE	246	LF	230.00	56,580.00	165.00	40,590.00
0190	5836000000-E	1540	24" ENCASEMENT PIPE	80	LF	325.00	26,000.00	195.01	15,600.80
0191	5872500000-E	1550	BORE & JACK **" (16")	246	LF	1,846.65	454,275.90	1,500.00	369,000.00
0192	5872500000-E	1550	BORE & JACK **" (24")	80	LF	3,856.67	308,533.60	1,500.00	120,000.00
0193	5882000000-N	SP	GENERIC UTILITY ITEM (EA) REMOVE BACKFLOW PREVENTION ASSEMBLY	2	EA	1,000.00	2,000.00	3,000.00	6,000.00
0194	6000000000-E	1605	TEMPORARY SILT FENCE	25,875	LF	2.91	75,296.25	2.40	62,100.00
0195	6006000000-E	1610	EROS CONTRL STONE CL A	1,220	TON	92.40	112,728.00	68.00	82,960.00
0196	6009000000-E	1610	EROS CONTRL STONE CL B	3,330	TON	93.03	309,789.90	70.00	233,100.00
0197	6012000000-E	1610	SEDIMENT CONTROL STONE	3,680	TON	68.82	253,257.60	56.00	206,080.00
0198	6015000000-E	1615	TEMPORARY MULCHING	52	ACR	1,734.69	90,203.88	1,400.00	72,800.00
0199	6018000000-E	1620	SEED FOR TEMP SEEDING	2,500	LB	2.04	5,100.00	3.00	7,500.00
0200	6021000000-E	1620	FERT FOR TEMP SEEDING	12.5	TON	867.35	10,841.88	975.00	12,187.50
0201	6024000000-E	1622	TEMPORARY SLOPE DRAINS	2,330	LF	37.69	87,817.70	5.00	11,650.00
0202	6029000000-E	SP	SAFETY FENCE	2,860	LF	3.06	8,751.60	3.00	8,580.00
0203	6030000000-E	1630	SILT EXCAVATION	7,390	CY	26.29	194,283.10	1.00	7,390.00
0204	6036000000-E	1631	MATTING FOR EROS CONTROL	49,725	SY	1.73	86,024.25	3.00	149,175.00
0205	6037000000-E	1629	COIR FIBER MAT	100	SY	7.14	714.00	1.45	145.00
0206	6042000000-E	1632	1/4" HARDWARE CLOTH	7,020	LF	6.12	42,962.40	3.50	24,570.00
0207	6045000000-E	SP	**" TEMPORARY PIPE (18")	25	LF	178.06	4,451.50	87.00	2,175.00
0208	6045000000-E	SP	**" TEMPORARY PIPE (42")	75	LF	369.78	27,733.50	100.00	7,500.00
0209	6070000000-N	1639	SPECIAL STILLING BASINS	2	EA	1,864.00	3,728.00	780.00	1,560.00
0210	6071002000-E	1642	FLOCCULANT	1,140	LB	5.61	6,395.40	1.00	1,140.00
0211	6071012000-E	1642	COIR FIBER WATTLE	1,600	LF	9.18	14,688.00	9.20	14,720.00
0212	6071013000-E	1642	WATTLE BARRIER	1,231	LF	12.24	15,067.44	10.00	12,310.00
0213	6071030000-E	1640	COIR FIBER BAFFLE	1,215	LF	8.16	9,914.40	6.50	7,897.50
0214	6084000000-E	1660	SEEDING AND MULCHING	51	ACR	2,653.06	135,306.06	1,000.00	51,000.00
0215	6087000000-E	1660	MOWING	48	ACR	255.10	12,244.80	200.00	9,600.00
0216	6090000000-E	1661	SEED FOR REPAIR SEEDING	550	LB	4.34	2,387.00	5.00	2,750.00
0217	6093000000-E	1661	FERT FOR REPAIR SEEDING	2.25	TON	1,122.45	2,525.51	900.00	2,025.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0218	6096000000-E	1662	SEED FOR SUPP SEEDING	1,275	LB	4.34	5,533.50	4.25	5,418.75
0219	6108000000-E	1665	FERTILIZER TOPDRESSING	37.75	TON	969.39	36,594.47	875.00	33,031.25
0220	6111000000-E	SP	IMPERVIOUS DIKE	510	LF	273.52	139,495.20	180.00	91,800.00
0221	6114500000-N	1667	SPECIALIZED HAND MOWING	25	MHR	153.06	3,826.50	200.00	5,000.00
0222	6117000000-N	1675	RESPONSE FOR EROS CONTROL	100	EA	102.04	10,204.00	1.00	100.00
0223	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	1,563.08	1,563.08	1,625.00	1,625.00
0224	6120000000-E	SP	CULVERT DIVERSION CHANNEL	518	CY	32.15	16,653.70	85.00	44,030.00
0225	6123000000-E	1670	REFORESTATION	0.1	ACR	35,714.30	3,571.43	4,000.00	400.00
0226	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	3,500.00	10,500.00	1,625.00	4,875.00
0227	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	9	EA	2,040.21	18,361.89	1,444.00	12,996.00
0228	7060000000-E	1705	SIGNAL CABLE	5,650	LF	5.15	29,097.50	5.50	31,075.00
0229	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	24	EA	1,176.29	28,230.96	1,492.00	35,808.00
0230	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	4	EA	1,573.20	6,292.80	1,926.00	7,704.00
0231	7144000000-E	1705	VEHICLE SIGNAL HD (12", 5 SECT)	1	EA	2,257.73	2,257.73	2,260.00	2,260.00
0232	7180000000-N	1706	BACKPLATE	36	EA	279.38	10,057.68	356.00	12,816.00
0233	7264000000-E	1710	MESSENGER CABLE (3/8")	925	LF	7.47	6,909.75	5.45	5,041.25
0234	7279000000-E	1715	TRACER WIRE	6,083	LF	3.48	21,168.84	1.30	7,907.90
0235	7288000000-E	1715	PAVED TRENCH (**********) (1, 2")	125	LF	72.16	9,020.00	56.50	7,062.50
0236	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	800	LF	26.80	21,440.00	13.00	10,400.00
0237	7300000000-E	1715	UNPAVED TRENCH (**********) (2, 2")	4,941	LF	26.80	132,418.80	19.00	93,879.00
0238	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	1,183	LF	36.08	42,682.64	41.00	48,503.00
0239	7312000000-N	1716	JUNCTION BOX (**********) (SPECIAL OVERSIZED, HEAVY DUTY, 36" X 24" X 24")	1	EA	1,761.86	1,761.86	2,336.00	2,336.00
0240	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	8	EA	877.32	7,018.56	919.00	7,352.00
0241	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	16	EA	1,313.40	21,014.40	1,679.00	26,864.00
0242	7360000000-N	1720	WOOD POLE	4	EA	2,212.37	8,849.48	3,073.00	12,292.00
0243	7372000000-N	1721	GUY ASSEMBLY	8	EA	1,106.19	8,849.52	1,339.00	10,712.00
0244	7408000000-E	1722	1" RISER WITH WEATHERHEAD	1	EA	979.38	979.38	645.00	645.00
0245	7420000000-E	1722	2" RISER WITH WEATHERHEAD	4	EA	1,134.02	4,536.08	1,155.00	4,620.00
0246	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	1,725	LF	20.62	35,569.50	23.00	39,675.00
0247	7456100000-E	1726	LEAD-IN CABLE(14-2)	5,200	LF	3.66	19,032.00	4.00	20,800.00
0248	7481000000-N	SP	SITE SURVEY	2	EA	1,546.39	3,092.78	865.00	1,730.00
0249	7481200000-N	SP	LUMINAIRE ARM FOR VIDEO SYSTEM	8	EA	1,422.68	11,381.44	1,782.00	14,256.00
0250	7481240000-N	SP	CAMERA W/O INT LOOP EMUL PROCESS	10	EA	8,567.01	85,670.10	10,289.00	102,890.00
0251	7481260000-N	SP	EXT LOOP EMULATOR PROCESS UNIT	2	EA	6,084.54	12,169.08	6,576.00	13,152.00
0252	7516000000-E	1730	COMMUNICATIONS CABLE (** FIBER) (24)	7,728	LF	4.99	38,562.72	4.75	36,708.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0253	7528000000-E	1730	DROP CABLE	75	LF	4.99	374.25	5.00	375.00
0254	7540000000-N	1731	SPLICE ENCLOSURE	1	EA	3,180.41	3,180.41	2,582.00	2,582.00
0255	7541000000-N	1731	MOD SPLICE ENCLOSURE	2	EA	3,180.41	6,360.82	1,920.00	3,840.00
0256	7552000000-N	1731	INTERCONNECT CENTER	1	EA	3,250.52	3,250.52	2,965.00	2,965.00
0257	7566000000-N	1733	DELINEATOR MARKER	17	EA	222.68	3,785.56	162.00	2,754.00
0258	7576000000-N	SP	METAL STRAIN SIGNAL POLE	4	EA	18,350.52	73,402.08	14,371.00	57,484.00
0259	7613000000-N	SP	SOIL TEST	4	EA	4,429.90	17,719.60	3,892.00	15,568.00
0260	7614100000-E	SP	DRILLED PIER FOUND	32	CY	2,353.61	75,315.52	2,341.00	74,912.00
0261	7636000000-N	1745	SIGN FOR SIGNALS	6	EA	824.74	4,948.44	892.00	5,352.00
0262	7642200000-N	1743	TYPE II PED W/ FOUNDATION	8	EA	4,053.61	32,428.88	4,310.00	34,480.00
0263	7684000000-N	1750	SIGNAL CABINET FOUNDATION	1	EA	3,718.56	3,718.56	3,996.00	3,996.00
0264	7696000000-N	1751	CONTLRS WITH CBNT (**********) (2070LX, BASE MOUNTED)	1	EA	31,224.74	31,224.74	27,063.00	27,063.00
0265	7744000000-N	1751	DETECTOR CARD (TYPE 170)	6	EA	410.31	2,461.86	325.00	1,950.00
0266	7901000000-N	1753	CABINET BASE EXTENDER	1	EA	814.43	814.43	735.00	735.00
0267	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) ETHERNET EDGE SWITCH	1	EA	4,194.85	4,194.85	9,858.00	9,858.00
			CULVERT ITEMS						
0268	8133000000-E	414	FND CONDIT MAT, BOX CULV (44+65.00 -L-)	128	TON	98.53	12,611.84	125.00	16,000.00
0269	8196000000-E	420	CLASS A CONCRETE (CULV)	94.6	CY	1,579.28	149,399.89	1,750.00	165,550.00
0270	8245000000-E	425	REINF STEEL (CULVERT)	11,520	LB	1.86	21,427.20	6.00	69,120.00
0271	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	200	SY	2.11	422.00	11.00	2,200.00
			WALL ITEMS						
0272	8801000000-E	SP	MSE RETAIN WALL NO ** (1)	23,700	SF	127.42	3,019,854.00	120.00	2,844,000.00
0273	8801000000-E	SP	MSE RETAIN WALL NO ** (2)	8,300	SF	132.02	1,095,766.00	96.00	796,800.00
0274	8801000000-E	SP	MSE RETAIN WALL NO ** (4)	27,100	SF	169.67	4,598,057.00	107.00	2,899,700.00
0275	8801000000-E	SP	MSE RETAIN WALL NO ** (5)	8,500	SF	149.74	1,272,790.00	106.00	901,000.00
0276	8847000000-E	SP	GENERIC RET WALL ITEM (SF) ARCHITECTURAL CONCRETE SURFACE TREATMENT	76,400	SF	3.00	229,200.00	3.00	229,200.00
0277	8847000000-E	SP	GENERIC RET WALL ITEM (SF) SMSE RETAINING WALL NO 3	8,800	SF	210.56	1,852,928.00	175.00	1,540,000.00
			STRUCTURE ITEMS						
0278	8091000000-N	410	FND EXCAV B** STA ******* (1, 29+90.36 -L-)	Lump Sum			100,000.00		210,000.00
0279	8091000000-N	410	FND EXCAV B** STA ******* (2, 29+90.36 -L-)	Lump Sum			100,000.00		250,000.00
0280	8147000000-E	420	REINF CONCRETE DECK SLAB	14,573	SF	150.00	2,185,950.00	70.00	1,020,110.00

TIP NO P-5707 0.799 MILES
FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
SR-2052 (ROGERS RD) GRADE SEPARATION OVER CSX RAILROAD #633905Y AT MP-142.53.

						CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		S T WOOTEN CORPORATION WILSON, NC	
0281	8161000000-E	420	GROOVING BRIDGE FLOORS	14,508	SF	3.80	55,130.40	1.00	14,508.00
0282	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	423.7	CY	3,000.00	1,271,100.00	975.00	413,107.50
0283	8210000000-N	422	BRG APPR SLAB ********** (29+90.36 -L-)	Lump Sum			347,000.00		130,000.00
0284	8217000000-E	425	REINF STEEL (BRIDGE)	66,486	LB	2.00	132,972.00	2.00	132,972.00
0285	8238000000-E	425	SPIRAL COL REINF STL BRG	6,508	LB	3.74	24,339.92	4.00	26,032.00
0286	8265000000-E	430	54" PRESTR CONCRETE GIRDR	1,486.67	LF	540.00	802,801.80	415.00	616,968.05
0287	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	84	EA	2,520.48	211,720.32	700.00	58,800.00
0288	8364000000-E	450	HP12X53 PILES	2,560	LF	62.00	158,720.00	100.00	256,000.00
0289	8391000000-N	450	STEEL PILE POINTS	64	EA	271.13	17,352.32	140.00	8,960.00
0290	8475000000-E	460	TWO BAR METAL RAIL	360.67	LF	223.00	80,429.41	225.00	81,150.75
0291	8517000000-E	460	1'-**"X*****"CONC PARAPET (1'-2" X 3'-3")	375.67	LF	168.00	63,112.56	300.00	112,701.00
0292	8524000000-E	SP	**" CHAIN LINK FENCE (72")	373.33	LF	300.00	111,999.00	210.00	78,399.30
0293	8531000000-E	462	4" SLOPE PROTECTION	2,230	SY	134.34	299,578.20	115.00	256,450.00
0294	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			151,913.38		20,000.00
0295	8727000000-N	SP	ELEC CONDUIT SYS SIGNAL ****** (29+90.36 -L-)	Lump Sum			100,521.65		97,500.00
			CONTRACT TOTAL			TOTAL	51,014,754.77	TOTAL	54,473,489.36
			ROADWAY ITEMS			SUB-TOTAL	32,547,657.88	SUB-TOTAL	41,226,260.76
			CULVERT ITEMS			SUB-TOTAL	183,860.93	SUB-TOTAL	252,870.00
			WALL ITEMS			SUB-TOTAL	12,068,595.00	SUB-TOTAL	9,210,700.00
			STRUCTURE ITEMS			SUB-TOTAL	6,214,640.96	SUB-TOTAL	3,783,658.60

BIDDERS IN ORDER		**CONTRACT TOTAL**
BLYTHE CONSTRUCTION INC	1	40,085,604.19
FSC II LLC DBA FRED SMITH COMPANY	2	42,481,018.50
BRANCH CIVIL, INC.	3	44,204,850.00
ZACHRY CONSTRUCTION CORPORATION	4	44,930,881.86
JOSEPH B. FAY CO.	5	46,435,539.36
UNITED INFRASTRUCTURE GROUP INC	6	49,929,233.71
CROWDER CONSTRUCTION COMPANY	7	51,014,754.77
S T WOOTEN CORPORATION	8	54,473,489.36

2027CPT.09.07.10801, 2027CPT.09.07.20801

TIP NO 28.825 MILES

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-29, 1 SECTION OF NC-150, AND 13 SECTIONS OF SECONDARY ROADS.

							NJR GROUP INC ALBEMARLE, NC		J T RUSSELL & SONS INC ALBEMARLE, NC
			ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum			385,500.00		400,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	1,330	TON	1.00	1,330.00	25.00	33,250.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	48.27	SMI	2,300.00	111,021.00	2,200.00	106,194.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	9,303	TON	30.00	279,090.00	35.00	325,605.00
0005	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	286,047	SY	1.76	503,442.72	2.20	629,303.40
0006	1330000000-E	607	INCIDENTAL MILLING	30,251	SY	5.55	167,893.05	6.00	181,506.00
0007	1519000000-E	610	ASP CONC SURF CRS S9.5B	37,672	TON	50.35	1,896,785.20	58.00	2,184,976.00
0008	1523000000-E	610	ASP CONC SURF CRS S9.5C	6,994	TON	50.76	355,015.44	55.00	384,670.00
0009	1575000000-E	620	ASP FOR PLANT MIX	3,034	TON	780.00	2,366,520.00	730.00	2,214,820.00
0010	1704000000-E	SP	PATCHING EXIST PAVEMENT	3,550	TON	95.00	337,250.00	95.00	337,250.00
0011	1775500000-E	660	AST, MAT COAT, #*** STONE (#67)	90,537	SY	0.93	84,199.41	1.10	99,590.70
0012	1838000000-E	660	EMULSION FOR AST	34,065	GAL	3.35	114,117.75	3.60	122,634.00
0013	1880000000-E	SP	GENERIC PAVING ITEM (TON) ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C (LEVELING COURSE)	112	TON	117.38	13,146.56	65.00	7,280.00
0014	2830000000-N	858	ADJ MANHOLES	88	EA	1,200.00	105,600.00	1,148.00	101,024.00
0015	2845000000-N	858	ADJ METER OR VALVE BOXES	66	EA	1,150.00	75,900.00	1,123.00	74,118.00
0016	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	3,113	SF	6.00	18,678.00	6.20	19,300.60
0017	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			342,500.00		270,000.00
0018	4685000000-E	1205	THERMO PVT MKG LINES 4"90	324,582	LF	0.58	188,257.56	0.58	188,257.56
0019	4687000000-E	1205	THERMO PVT MKG LINES 4"240	144	LF	6.11	879.84	6.11	879.84
0020	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	280,268	LF	0.79	221,411.72	0.79	221,411.72
0021	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	1,942	LF	3.55	6,894.10	3.55	6,894.10
0022	4700000000-E	1205	12"WIDE THERMO 90 MILS	445	LF	4.05	1,802.25	4.05	1,802.25
0023	4704000000-E	1205	THERMO LINES 16" 90MILS	44	LF	8.61	378.84	8.61	378.84
0024	4709000000-E	1205	24"WIDE THERMO 90 MILS	1,279	LF	9.65	12,342.35	9.65	12,342.35
0025	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	64	EA	105.00	6,720.00	105.00	6,720.00
0026	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	197	EA	105.00	20,685.00	105.00	20,685.00
0027	4810000000-E	1205	PAINT PVMT MARKINGS 4"	375,209	LF	0.10	37,520.90	0.10	37,520.90
0028	4820000000-E	1205	PAINT PVMT MARKINGS 8"	1,717	LF	1.07	1,837.19	1.07	1,837.19
0029	4825000000-E	1205	PAINT PVMT MARKINGS 12"	375	LF	2.32	870.00	2.32	870.00
0030	4830000000-E	1205	PAINT PVT MKGS LINES 16"	44	LF	4.29	188.76	4.29	188.76
0031	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,316	LF	4.15	5,461.40	4.15	5,461.40
0032	4840000000-N	1205	PAINT PVT MKG CHARACTER	37	EA	64.51	2,386.87	64.51	2,386.87
0033	4845000000-N	1205	PAINT PVT MKG SYMBOL	167	EA	63.78	10,651.26	63.78	10,651.26
0034	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	570	EA	49.86	28,420.20	49.86	28,420.20
0035	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			7,500.00		20,000.00
			CONTRACT TOTAL			TOTAL	7,712,197.37	TOTAL	8,058,229.94
			ROADWAY ITEMS			SUB-TOTAL	7,712,197.37	SUB-TOTAL	8,058,229.94

2027CPT.09.07.10801, 2027CPT.09.07.20801 Oct 20, 2026 C205247

TIP NO 28.825 MILES

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-29, 1 SECTION OF NC-150, AND 13 SECTIONS OF SECONDARY ROADS.

BIDDERS IN ORDER		CONTRACT TOTAL
NJR GROUP INC	1	7,712,197.37
J T RUSSELL & SONS INC	2	8,058,229.94

2027CPT.10.03.10901, 2027CPT.10.03.20901 Oct 20, 2026 C205236

TIP NO 18.920 MILES

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74 EAST, 1 SECTION OF NC-84, AND 15 SECTIONS OF SECONDARY ROADS.

						TRUEROCK CONSTRUCTION LLC MONROE, NC		KING ASPHALT INC LIBERTY, SC		BLYTHE CONSTRUCTION INC CHARLOTTE, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			345,000.00		373,750.00		359,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	880	TON	65.00	57,200.00	51.00	44,880.00	62.00	54,560.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	35.64	SMI	4,500.00	160,380.00	4,000.00	142,560.00	3,800.00	135,432.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	5,010	TON	30.00	150,300.00	41.00	205,410.00	50.00	250,500.00
0005	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	34,327	SY	2.75	94,399.25	3.00	102,981.00	3.70	127,009.90
0006	1297000000-E	607	MILL ASP PVMT *****" DTH (2")	59,437	SY	3.00	178,311.00	4.00	237,748.00	3.95	234,776.15
0007	1330000000-E	607	INCIDENTAL MILLING	18,811	SY	7.00	131,677.00	8.00	150,488.00	9.08	170,803.88
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	13,634	TON	72.00	981,648.00	70.00	954,380.00	83.00	1,131,622.00
0009	1523000000-E	610	ASP CONC SURF CRS S9.5C	13,417	TON	72.00	966,024.00	71.00	952,607.00	83.00	1,113,611.00
0010	1575000000-E	620	ASP FOR PLANT MIX	2,253	TON	765.00	1,723,545.00	790.00	1,779,870.00	800.00	1,802,400.00
0011	1704000000-E	SP	PATCHING EXIST PAVEMENT	12,693	TON	122.00	1,548,546.00	133.00	1,688,169.00	135.00	1,713,555.00
0012	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (14")	20,486	LF	0.41	8,399.26	0.45	9,218.70	0.50	10,243.00
0013	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (18")	12,097	LF	0.41	4,959.77	0.45	5,443.65	0.50	6,048.50
0014	2612000000-E	848	6" CONCRETE DRIVEWAY	486	SY	155.00	75,330.00	130.00	63,180.00	145.00	70,470.00
0015	2612300000-N	848	RETRO EXT CONC CURB RAMP	2	EA	1,200.00	2,400.00	825.00	1,650.00	1,700.00	3,400.00
0016	2830000000-N	858	ADJ MANHOLES	15	EA	1,800.00	27,000.00	1,550.00	23,250.00	2,500.00	37,500.00
0017	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	2,075	SF	5.50	11,412.50	7.00	14,525.00	6.00	12,450.00
0018	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			185,000.00		471,500.00		240,000.00
0019	4685000000-E	1205	THERMO PVT MKG LINES 4"90	51,151	LF	0.57	29,156.07	0.54	27,621.54	0.60	30,690.60
0020	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	85,056	LF	0.85	72,297.60	0.72	61,240.32	0.88	74,849.28
0021	4700000000-E	1205	12"WIDE THERMO 90 MILS	1,272	LF	5.00	6,360.00	4.50	5,724.00	2.70	3,434.40
0022	4709000000-E	1205	24"WIDE THERMO 90 MILS	638	LF	11.00	7,018.00	11.00	7,018.00	10.00	6,380.00
0023	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	21	EA	210.00	4,410.00	120.00	2,520.00	85.00	1,785.00
0024	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	73	EA	135.00	9,855.00	155.00	11,315.00	100.00	7,300.00
0025	4810000000-E	1205	PAINT PVMT MARKINGS 4"	410,055	LF	0.14	57,407.70	0.24	98,413.20	0.22	90,212.10
0026	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	588	EA	70.00	41,160.00	53.90	31,693.20	55.00	32,340.00
0027	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			60,000.00		11,000.00		10,000.00
0028	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	150	LF	20.00	3,000.00	20.00	3,000.00	20.00	3,000.00
			CONTRACT TOTAL			TOTAL	6,942,196.15	TOTAL	7,481,155.61	TOTAL	7,733,372.81
			ROADWAY ITEMS			SUB-TOTAL	6,942,196.15	SUB-TOTAL	7,481,155.61	SUB-TOTAL	7,733,372.81

BIDDERS IN ORDER		**CONTRACT TOTAL**
TRUEROCK CONSTRUCTION LLC	1	6,942,196.15
KING ASPHALT INC	2	7,481,155.61
BLYTHE CONSTRUCTION INC	3	7,733,372.81

TIP NO 13.970 MILES
FED AID NO STATE FUNDED
MILLING, AND RESURFACING.
1 SECTION OF US-74.

							ROGERS GROUP INC NASHVILLE, TN		TARHEEL PAVING & ASPHALT COMPANY INC DBA TARHEEL PAVING & AS HENDERSONVILLE, NC		SITE DEVELOPMENT CORPORATION CLIFFSIDE, NC	
			ROADWAY ITEMS									
0001	0000100000-N	800	MOBILIZATION	Lump Sum			306,799.40		300,000.00			355,312.56
0002	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	255,245	SY	2.50	638,112.50	2.75	701,923.75	2.57		655,979.65
0003	1297000000-E	607	MILL ASP PVMT *****" DTH (3/4")	235,940	SY	1.50	353,910.00	2.60	613,444.00	2.24		528,505.60
0004	1330000000-E	607	INCIDENTAL MILLING	592	SY	11.50	6,808.00	14.55	8,613.60	7.35		4,351.20
0005	1523000000-E	610	ASP CONC SURF CRS S9.5C	21,416	TON	77.25	1,654,386.00	80.00	1,713,280.00	84.12		1,801,513.92
0006	1575000000-E	620	ASP FOR PLANT MIX	1,287	TON	875.00	1,126,125.00	765.00	984,555.00	898.18		1,155,957.66
0007	1577000000-E	620	POLYM MOD ASP BNDR FOR PLT MIX	657	TON	1,050.00	689,850.00	905.00	594,585.00	898.18		590,104.26
0008	1662000000-E	650	OG ASP FRICT FC-1 MOD	10,606	TON	152.50	1,617,415.00	158.00	1,675,748.00	144.98		1,537,657.88
0009	1704000000-E	SP	PATCHING EXIST PAVEMENT	492	TON	225.00	110,700.00	175.00	86,100.00	115.45		56,801.40
0010	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	66,423	LF	0.20	13,284.60	0.30	19,926.90	0.35		23,248.05
0011	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16", MODIFIED)	66,422	LF	0.20	13,284.40	0.30	19,926.60	0.35		23,247.70
0012	4400000000-E	1110	WORK ZONE SIGNS (STAT)	304	SF	6.50	1,976.00	10.00	3,040.00	7.99		2,428.96
0013	4423000000-N	SP	WZ DIGITAL SPD LMT SIGNS	8	EA	3,350.00	26,800.00	4,250.00	34,000.00	3,192.54		25,540.32
0014	4434000000-N	1140	SEQ FLASH WARN LIGHTS	12	EA	115.00	1,380.00	155.00	1,860.00	77.06		924.72
0015	4510000000-N	1190	LAW ENFORCEMENT	783	HR	75.00	58,725.00	92.00	72,036.00	82.57		64,652.31
0016	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) CONNECTED LANE CLOSURE SYSTEM	2	EA	1,335.00	2,670.00	1,950.00	3,900.00	825.65		1,651.30
0017	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) RAMP/LOOP CLOSURES	8	EA	1,285.00	10,280.00	1,200.00	9,600.00	1,155.93		9,247.44
0018	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) SINGLE LANE CLOSURE	30	EA	1,685.00	50,550.00	1,600.00	48,000.00	1,981.58		59,447.40
0019	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	164,358	LF	0.80	131,486.40	0.79	129,842.82	0.79		129,842.82
0020	4700000000-E	1205	12"WIDE THERMO 90 MILS	3,297	LF	4.50	14,836.50	4.75	15,660.75	4.40		14,506.80
0021	4709000000-E	1205	24"WIDE THERMO 90 MILS	100	LF	26.40	2,640.00	30.00	3,000.00	27.52		2,752.00
0022	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	6	EA	650.00	3,900.00	775.00	4,650.00	660.53		3,963.18
0023	4815000000-E	1205	PAINT PVMT MARKINGS 6"	151,084	LF	0.55	83,096.20	0.50	75,542.00	0.53		80,074.52
0024	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	864	EA	56.00	48,384.00	50.00	43,200.00	57.25		49,464.00
			CONTRACT TOTAL			TOTAL	6,967,399.00	TOTAL	7,162,434.42	TOTAL		7,177,175.65
			ROADWAY ITEMS			SUB-TOTAL	6,967,399.00	SUB-TOTAL	7,162,434.42	SUB-TOTAL		7,177,175.65

2027CPT.14.03.10751

TIP NO 13.970 MILES
FED AID NO STATE FUNDED
MILLING, AND RESURFACING.
1 SECTION OF US-74.

APAC ATLANTIC INC ASHEVILLE DIVISION
ASHEVILLE, NC

ROADWAY ITEMS

0001	0000100000-N	800	MOBILIZATION	Lump Sum			350,000.00
0002	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	255,245	SY	3.26	832,098.70
0003	1297000000-E	607	MILL ASP PVMT *****" DTH (3/4")	235,940	SY	2.48	585,131.20
0004	1330000000-E	607	INCIDENTAL MILLING	592	SY	14.00	8,288.00
0005	1523000000-E	610	ASP CONC SURF CRS S9.5C	21,416	TON	89.00	1,906,024.00
0006	1575000000-E	620	ASP FOR PLANT MIX	1,287	TON	965.00	1,241,955.00
0007	1577000000-E	620	POLYM MOD ASP BNDR FOR PLT MIX	657	TON	1,115.00	732,555.00
0008	1662000000-E	650	OG ASP FRICT FC-1 MOD	10,606	TON	155.00	1,643,930.00
0009	1704000000-E	SP	PATCHING EXIST PAVEMENT	492	TON	214.00	105,288.00
0010	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	66,423	LF	0.17	11,291.91
0011	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16", MODIFIED)	66,422	LF	0.17	11,291.74
0012	4400000000-E	1110	WORK ZONE SIGNS (STAT)	304	SF	6.50	1,976.00
0013	4423000000-N	SP	WZ DIGITAL SPD LMT SIGNS	8	EA	3,150.00	25,200.00
0014	4434000000-N	1140	SEQ FLASH WARN LIGHTS	12	EA	110.00	1,320.00
0015	4510000000-N	1190	LAW ENFORCEMENT	783	HR	60.00	46,980.00
0016	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) CONNECTED LANE CLOSURE SYSTEM	2	EA	1,250.00	2,500.00
0017	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) RAMP/LOOP CLOSURES	8	EA	1,200.00	9,600.00
0018	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) SINGLE LANE CLOSURE	30	EA	2,750.00	82,500.00
0019	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	164,358	LF	1.02	167,645.16
0020	4700000000-E	1205	12"WIDE THERMO 90 MILS	3,297	LF	5.25	17,309.25
0021	4709000000-E	1205	24"WIDE THERMO 90 MILS	100	LF	16.50	1,650.00
0022	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	6	EA	350.00	2,100.00
0023	4815000000-E	1205	PAINT PVMT MARKINGS 6"	151,084	LF	0.25	37,771.00
0024	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	864	EA	45.50	39,312.00

CONTRACT TOTAL	TOTAL	7,863,716.96
ROADWAY ITEMS	SUB-TOTAL	7,863,716.96

BIDDERS IN ORDER		**CONTRACT TOTAL**
ROGERS GROUP INC	1	6,967,399.00
TARHEEL PAVING & ASPHALT COMPANY INC DBA TARHEEL PAVING & AS	2	7,162,434.42
SITE DEVELOPMENT CORPORATION	3	7,177,175.65
APAC ATLANTIC INC ASHEVILLE DIVISION	4	7,863,716.96