
SOUTHERN ROAD & BRIDGE LLC CEKRA INC PCL CIVIL CONSTRUCTORS INC

TARPON SPRINGS, FL WILMINGTON, NC TAMPA, FL

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 700,000.00 750,000.00 480,000.00

0002 4400000000-E WORK ZONE SIGNS (STAT) 1,291 9.00 11,619.00 12.00 15,492.00 10.00 12,910.00SF

0003 4405000000-E WORK ZONE SIGNS (PORT) 124 18.00 2,232.00 20.00 2,480.00 10.00 1,240.00SF

0004 4410000000-E WORK ZONE SIGNS (BARR) 102 10.00 1,020.00 13.00 1,326.00 10.00 1,020.00SF

0005 4415000000-N FLASHING ARROW BOARD 4 450.00 1,800.00 9,000.00 36,000.00 4,000.00 16,000.00EA

0006 4420000000-N PORTABLE CHANGE MSG SIGN 13 1,900.00 24,700.00 10,500.00 136,500.00 9,700.00 126,100.00EA

0007 4430000000-N DRUMS 150 45.00 6,750.00 57.00 8,550.00 300.00 45,000.00EA

0008 4445000000-E BARRICADES (TYPE III) 80 50.00 4,000.00 36.00 2,880.00 60.00 4,800.00LF

0009 4465000000-N TEMPORARY CRASH CUSHIONS 2 8,500.00 17,000.00 8,500.00 17,000.00 21,000.00 42,000.00EA

0010 4470000000-N REM & RES CRASH CUSHION 1 3,500.00 3,500.00 5,000.00 5,000.00 5,080.00 5,080.00EA

0011 4480000000-N TMA 4 18,500.00 74,000.00 30,000.00 120,000.00 60,000.00 240,000.00EA

0012 4485000000-E PORT CONC BARRIER 120 125.00 15,000.00 40.00 4,800.00 390.00 46,800.00LF

0013 4500000000-E REM & RES PORT CONC BARRIER 60 100.00 6,000.00 100.00 6,000.00 115.00 6,900.00LF

0014 4510000000-N LAW ENFORCEMENT 240 85.00 20,400.00 70.00 16,800.00 100.00 24,000.00HR

0015 4516000000-N SKINNY DRUM 7 35.00 245.00 50.00 350.00 150.00 1,050.00EA

0016 4589000000-N GENERIC TRAFFIC CONTROL ITEM (LS)
STEEL TEMPORARY BARRIER RAIL

Lump Sum 65,000.00 150,000.00 380,000.00

0017 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(IV)

800 10.00 8,000.00 6.00 4,800.00 22.50 18,000.00LF

0018 4810000000-E PAINT PVMT MARKINGS 4" 2,000 5.00 10,000.00 1.00 2,000.00 2.00 4,000.00LF

0019 4815000000-E PAINT PVMT MARKINGS 6" 800 6.00 4,800.00 1.00 800.00 2.00 1,600.00LF

0020 4850000000-E LINE REMOVAL 4" WIDE 200 8.00 1,600.00 1.00 200.00 52.00 10,400.00LF

0021 4900000000-N PERM RAISED PVMT MARKERS 10 75.00 750.00 100.00 1,000.00 100.00 1,000.00EA

0022 5255000000-N PORTABLE LIGHTING Lump Sum 50,000.00 75,000.00 100,000.00

STRUCTURE ITEMS

0023 8860000000-N GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STEEL GRID DECK

Lump Sum 1,985,000.00 1,750,000.00 2,510,000.00

0024 8860000000-N GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STRUCTURAL STEEL

Lump Sum 3,000,000.00 3,610,000.00 3,650,000.00

0025 8860000000-N GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

Lump Sum 989,000.00 500,000.00 1,400,000.00

0026 8860000000-N GENERIC STRUCTURE ITEM (LS)
WIRE ROPE CLEANING AND RELUBRICATION

Lump Sum 128,000.00 200,000.00 500,000.00

TOTAL 7,130,416.00 TOTAL 7,416,978.00 TOTAL 9,627,900.00CONTRACT TOTAL

SUB-TOTAL 1,028,416.00 SUB-TOTAL 1,356,978.00 SUB-TOTAL 1,567,900.00ROADWAY ITEMS

SUB-TOTAL 6,102,000.00 SUB-TOTAL 6,060,000.00 SUB-TOTAL 8,060,000.00STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

7,130,416.00SOUTHERN ROAD & BRIDGE LLC 1

7,416,978.00CEKRA INC 2

9,627,900.00PCL CIVIL CONSTRUCTORS INC 3

C204902
15BPR.102.3

STATE FUNDED

0.575 MILES

BRIDGE PRESERVATION

CAPE FEAR MEMORIAL BRIDGE.

Dec 01, 2023 12:22 PM NEW HANOVER 2:00 PM

Nov 21, 2023

1 / 1 001

TIP NO

FED AID NO



HIGHLAND PAVING CO LLC BARNHILL CONTRACTING CO S T WOOTEN CORPORATION

FAYETTEVILLE, NC ROCKY MOUNT, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 414,280.00 114,503.00 428,779.00

0002 1245000000-E SHOULDER RECONSTRUCTION 22.13 3,100.00 68,603.00 1,145.00 25,338.85 2,905.00 64,287.65SMI

0003 1260000000-E AGGREGATE SHOULDER BORROW 5,351 42.50 227,417.50 49.50 264,874.50 50.55 270,493.05TON

0004 1297000000-E MILL ASP PVMT *****" DTH
(3")

259,972 2.95 766,917.40 3.85 1,000,892.20 3.00 779,916.00SY

0005 1524200000-E ASP CONC SURF CRS S9.5D 48,143 60.00 2,888,580.00 74.50 3,586,653.50 73.20 3,524,067.60TON

0006 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 3,466 771.35 2,673,499.10 637.50 2,209,575.00 612.00 2,121,192.00TON

0007 1662000000-E OG ASP FRICT FC-1 MOD 10,862 97.00 1,053,614.00 99.50 1,080,769.00 100.60 1,092,717.20TON

0008 1840000000-E MILLED RUMBLE STRIPS 104,482 0.20 20,896.40 0.34 35,523.88 0.24 25,075.68LF

0009 3420000000-E GENERIC GUARDRAIL ITEM (LF)
REMOVE & RESET EXISTING GUARDRAIL

3,280 8.00 26,240.00 8.00 26,240.00 9.00 29,520.00LF

0010 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & REPLACE GUARDRAIL END UNIT,
TYPE CAT-1

3 1,100.00 3,300.00 1,100.00 3,300.00 1,400.00 4,200.00EA

0011 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & REPLACE GUARDRAIL END UNIT,
TYPE TL-3

2 3,650.00 7,300.00 3,650.00 7,300.00 3,500.00 7,000.00EA

0012 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNIT, TYPE
CAT-1

3 400.00 1,200.00 400.00 1,200.00 1,050.00 3,150.00EA

0013 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNIT, TYPE
TL-3

4 1,100.00 4,400.00 1,100.00 4,400.00 2,500.00 10,000.00EA

0014 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(A)

1 4,500.00 4,500.00 4,500.00 4,500.00 4,500.00 4,500.00EA

0015 4234000000-N DISPOSE SIGN, A OR B (OVRHD) 1 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00EA

0016 4400000000-E WORK ZONE SIGNS (STAT) 464 7.25 3,364.00 7.25 3,364.00 7.74 3,591.36SF

0017 4415000000-N FLASHING ARROW BOARD 8 1.00 8.00 1,120.00 8,960.00 1,868.13 14,945.04EA

0018 4420000000-N PORTABLE CHANGE MSG SIGN 8 1.00 8.00 3,860.00 30,880.00 6,618.50 52,948.00EA

0019 4423000000-N WZ DIGITAL SPD LMT SIGNS 12 1,915.00 22,980.00 1,870.00 22,440.00 3,095.75 37,149.00EA

0020 4434000000-N SEQ FLASH WARN LIGHTS 28 160.00 4,480.00 75.00 2,100.00 144.11 4,035.08EA

0021 4480000000-N TMA 6 2,735.00 16,410.00 1,992.00 11,952.00 3,100.00 18,600.00EA

0022 4510000000-N LAW ENFORCEMENT 1,500 55.00 82,500.00 73.00 109,500.00 73.18 109,770.00HR

0023 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURES

30 985.00 29,550.00 985.00 29,550.00 1,051.49 31,544.70EA

0024 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

274 1,525.00 417,850.00 1,525.00 417,850.00 1,627.94 446,055.56EA

0025 4688000000-E THERMO PVT MKG LINES,6"90 MILS 130,332 0.89 115,995.48 0.89 115,995.48 0.89 115,995.48LF

0026 4700000000-E 12"WIDE THERMO 90 MILS 1,356 2.00 2,712.00 2.00 2,712.00 2.00 2,712.00LF

0027 4725000000-E THERMO PVT SYMBOL 90MILS 6 250.00 1,500.00 250.00 1,500.00 250.00 1,500.00EA

0028 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

900 4.00 3,600.00 4.00 3,600.00 4.00 3,600.00LF

0029 4815000000-E PAINT PVMT MARKINGS 6" 130,332 0.40 52,132.80 0.40 52,132.80 0.40 52,132.80LF

0030 4825000000-E PAINT PVMT MARKINGS 12" 1,356 0.80 1,084.80 0.80 1,084.80 0.80 1,084.80LF

0031 4855000000-E LINE REMOVAL 6" WIDE 900 1.50 1,350.00 1.50 1,350.00 1.50 1,350.00LF

C204866
47985.3.1

0140003

I-6036 4.940 MILES

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

I-140 FROM US-17 TO NORTH OF US-74.

Dec 01, 2023 12:22 PM BRUNSWICK 2:00 PM

Nov 21, 2023

1 / 4 002

TIP NO

FED AID NO



HIGHLAND PAVING CO LLC BARNHILL CONTRACTING CO S T WOOTEN CORPORATION

FAYETTEVILLE, NC ROCKY MOUNT, NC WILSON, NC

0032 4900000000-N PERM RAISED PVMT MARKERS 55 8.00 440.00 8.00 440.00 8.00 440.00EA

0033 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 742 48.50 35,987.00 48.50 35,987.00 48.50 35,987.00EA

0034 5255000000-N PORTABLE LIGHTING Lump Sum 34,780.00 10,675.00 12,126.24

STRUCTURE ITEMS

0035 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,012.8 108.00 109,382.40 108.00 109,382.40 108.00 109,382.40LF

0036 8882000000-E GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

296 519.00 153,624.00 519.00 153,624.00 519.00 153,624.00CF

0037 8892000000-E GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,012.8 86.00 87,100.80 86.00 87,100.80 86.00 87,100.80SF

0038 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

10,022.3 3.19 31,971.14 3.20 32,071.36 4.50 45,100.35SY

0039 8893000000-E GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

10,022.3 18.00 180,401.40 18.00 180,401.40 9.30 93,207.39SY

TOTAL 9,551,459.22 TOTAL 9,791,222.97 TOTAL 9,800,380.18CONTRACT TOTAL

SUB-TOTAL 8,988,979.48 SUB-TOTAL 9,228,643.01 SUB-TOTAL 9,311,965.24ROADWAY ITEMS

SUB-TOTAL 562,479.74 SUB-TOTAL 562,579.96 SUB-TOTAL 488,414.94STRUCTURE ITEMS

C204866
47985.3.1

0140003

I-6036 4.940 MILES

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

I-140 FROM US-17 TO NORTH OF US-74.

Dec 01, 2023 12:22 PM BRUNSWICK 2:00 PM

Nov 21, 2023

2 / 4 002

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 640,000.00

0002 1245000000-E SHOULDER RECONSTRUCTION 22.13 2,900.00 64,177.00SMI

0003 1260000000-E AGGREGATE SHOULDER BORROW 5,351 61.00 326,411.00TON

0004 1297000000-E MILL ASP PVMT *****" DTH
(3")

259,972 2.75 714,923.00SY

0005 1524200000-E ASP CONC SURF CRS S9.5D 48,143 98.00 4,718,014.00TON

0006 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 3,466 755.00 2,616,830.00TON

0007 1662000000-E OG ASP FRICT FC-1 MOD 10,862 116.00 1,259,992.00TON

0008 1840000000-E MILLED RUMBLE STRIPS 104,482 0.31 32,389.42LF

0009 3420000000-E GENERIC GUARDRAIL ITEM (LF)
REMOVE & RESET EXISTING GUARDRAIL

3,280 8.00 26,240.00LF

0010 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & REPLACE GUARDRAIL END UNIT,
TYPE CAT-1

3 1,100.00 3,300.00EA

0011 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & REPLACE GUARDRAIL END UNIT,
TYPE TL-3

2 3,650.00 7,300.00EA

0012 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNIT, TYPE
CAT-1

3 400.00 1,200.00EA

0013 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNIT, TYPE
TL-3

4 1,100.00 4,400.00EA

0014 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(A)

1 4,500.00 4,500.00EA

0015 4234000000-N DISPOSE SIGN, A OR B (OVRHD) 1 1,500.00 1,500.00EA

0016 4400000000-E WORK ZONE SIGNS (STAT) 464 20.00 9,280.00SF

0017 4415000000-N FLASHING ARROW BOARD 8 1,200.00 9,600.00EA

0018 4420000000-N PORTABLE CHANGE MSG SIGN 8 5,000.00 40,000.00EA

0019 4423000000-N WZ DIGITAL SPD LMT SIGNS 12 2,200.00 26,400.00EA

0020 4434000000-N SEQ FLASH WARN LIGHTS 28 145.00 4,060.00EA

0021 4480000000-N TMA 6 8,500.00 51,000.00EA

0022 4510000000-N LAW ENFORCEMENT 1,500 85.00 127,500.00HR

0023 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURES

30 1,075.00 32,250.00EA

0024 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

274 1,725.00 472,650.00EA

0025 4688000000-E THERMO PVT MKG LINES,6"90 MILS 130,332 0.89 115,995.48LF

0026 4700000000-E 12"WIDE THERMO 90 MILS 1,356 2.00 2,712.00LF

0027 4725000000-E THERMO PVT SYMBOL 90MILS 6 250.00 1,500.00EA

0028 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

900 4.00 3,600.00LF

0029 4815000000-E PAINT PVMT MARKINGS 6" 130,332 0.40 52,132.80LF

0030 4825000000-E PAINT PVMT MARKINGS 12" 1,356 0.80 1,084.80LF

0031 4855000000-E LINE REMOVAL 6" WIDE 900 1.50 1,350.00LF

C204866
47985.3.1

0140003

I-6036 4.940 MILES

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

I-140 FROM US-17 TO NORTH OF US-74.

Dec 01, 2023 12:22 PM BRUNSWICK 2:00 PM

Nov 21, 2023

3 / 4 002

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC

0032 4900000000-N PERM RAISED PVMT MARKERS 55 12.00 660.00EA

0033 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 742 48.50 35,987.00EA

0034 5255000000-N PORTABLE LIGHTING Lump Sum 828,724.53

STRUCTURE ITEMS

0035 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

1,012.8 125.00 126,600.00LF

0036 8882000000-E GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

296 530.00 156,880.00CF

0037 8892000000-E GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

1,012.8 88.00 89,126.40SF

0038 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

10,022.3 3.25 32,572.48SY

0039 8893000000-E GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

10,022.3 18.30 183,408.09SY

TOTAL 12,826,250.00CONTRACT TOTAL

SUB-TOTAL 12,237,663.03ROADWAY ITEMS

SUB-TOTAL 588,586.97STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

9,551,459.22HIGHLAND PAVING CO LLC 1

9,791,222.97BARNHILL CONTRACTING CO 2

9,800,380.18S T WOOTEN CORPORATION 3

12,826,250.00FSC II LLC DBA FRED SMITH COMPANY 4

C204866
47985.3.1

0140003

I-6036 4.940 MILES

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

I-140 FROM US-17 TO NORTH OF US-74.

Dec 01, 2023 12:22 PM BRUNSWICK 2:00 PM

Nov 21, 2023

4 / 4 002

TIP NO

FED AID NO



ZACHRY CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

SAN ANTONIO, TX WILSON, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 1,900,000.00 1,900,000.00 2,033,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 949,688.31 1,000,000.00 325,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 500,000.00 3,000,000.00 5,400,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 2 11,809.13 23,618.26 9,500.00 19,000.00 5,000.00 10,000.00ACR

0005 0015000000-N SEALING ABANDONED WELLS 1 2,571.90 2,571.90 3,500.00 3,500.00 1,600.00 1,600.00EA

0006 0022000000-E UNCLASSIFIED EXCAVATION 32,350 8.00 258,800.00 17.00 549,950.00 24.00 776,400.00CY

0007 0036000000-E UNDERCUT EXCAVATION 3,319 9.94 32,990.86 30.00 99,570.00 24.00 79,656.00CY

0008 0106000000-E BORROW EXCAVATION 174,010 22.00 3,828,220.00 1.00 174,010.00 17.00 2,958,170.00CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 6,790 7.03 47,733.70 22.50 152,775.00 17.00 115,430.00CY

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 35,420 11.00 389,620.00 10.25 363,055.00 5.00 177,100.00SY

0011 0192000000-N PROOF ROLLING 10 387.63 3,876.30 350.00 3,500.00 240.00 2,400.00HR

0012 0195000000-E SELECT GRANULAR MATERIAL 14,300 60.23 861,289.00 1.00 14,300.00 30.00 429,000.00CY

0013 0196000000-E GEOTEXTILE SOIL STABILIZATION 50,300 1.45 72,935.00 4.00 201,200.00 3.50 176,050.00SY

0014 0199000000-E TEMPORARY SHORING 4,400 74.94 329,736.00 125.00 550,000.00 50.00 220,000.00SF

0015 0222000000-E GEOTEXTILE ROCK EMBANK 2,500 2.12 5,300.00 4.00 10,000.00 4.00 10,000.00SY

0016 0248000000-N GENERIC GRADING ITEM (LS)
TYPE 2 BRIDGE APPROACH FILL, STATION
36+93.50 -Y1-

Lump Sum 81,649.81 300,000.00 124,000.00

0017 0255000000-E GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

160 126.57 20,251.20 250.00 40,000.00 175.00 28,000.00TON

0018 0318000000-E FND CONDIT MATL MINOR STRS 410 34.41 14,108.10 46.00 18,860.00 50.00 20,500.00TON

0019 0320000000-E FND CONDIT GEOTEXTILE 1,290 0.60 774.00 10.00 12,900.00 4.00 5,160.00SY

0020 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

12 933.48 11,201.76 735.00 8,820.00 425.00 5,100.00EA

0021 0343000000-E 15" SIDE DRAIN PIPE 268 83.79 22,455.72 125.00 33,500.00 80.00 21,440.00LF

0022 0366000000-E 15" RC PIPE CULV III 812 90.24 73,274.88 85.00 69,020.00 88.00 71,456.00LF

0023 0372000000-E 18" RC PIPE CULV III 264 100.47 26,524.08 115.50 30,492.00 96.00 25,344.00LF

0024 0378000000-E 24" RC PIPE CULV III 312 136.84 42,694.08 139.50 43,524.00 134.00 41,808.00LF

0025 0384000000-E 30" RC PIPE CULV III 296 176.11 52,128.56 176.00 52,096.00 180.00 53,280.00LF

0026 0448300000-E 18" RCP CULV CLASS IV 904 107.30 96,999.20 104.00 94,016.00 103.00 93,112.00LF

0027 0448400000-E 24" RCP CULV CLASS IV 88 145.20 12,777.60 138.00 12,144.00 145.00 12,760.00LF

0028 0448700000-E 42" RCP CULV CLASS IV 100 308.02 30,802.00 307.00 30,700.00 275.00 27,500.00LF

0029 0582000000-E 15" CS PIPE CULV 0.064" 632 80.03 50,578.96 88.00 55,616.00 94.00 59,408.00LF

0030 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(30" , 0.500" )

96 861.96 82,748.16 695.00 66,720.00 1,000.00 96,000.00LF

0031 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(36" , 0.500")

96 993.11 95,338.56 805.00 77,280.00 1,100.00 105,600.00LF

0032 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(42" , 0.625")

126 1,159.26 146,066.76 1,125.00 141,750.00 1,300.00 163,800.00LF

0033 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(54" , 0.750")

514 1,736.39 892,504.46 1,655.00 850,670.00 1,900.00 976,600.00LF

0034 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

96 1.25 120.00 1,695.00 162,720.00 1.00 96.00LF

C204873
44989.3.1

NHP-0095(045)

I-5972 1.031 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-95 AND US-70 BUSINESS (MARKET STREET), EXIT 95 INTERCHANGE FROM OUTLET CENTER DRIVE TO WEST OF YELVERTON GROVE ROAD.

Dec 01, 2023 12:22 PM JOHNSTON 2:00 PM

Nov 21, 2023

1 / 22 003

TIP NO

FED AID NO



ZACHRY CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

SAN ANTONIO, TX WILSON, NC RALEIGH, NC

0035 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

96 1.25 120.00 1,805.00 173,280.00 1.00 96.00LF

0036 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

126 1.25 157.50 2,125.00 267,750.00 1.00 126.00LF

0037 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.750")

514 1.25 642.50 2,655.00 1,364,670.00 1.00 514.00LF

0038 0995000000-E PIPE REMOVAL 1,566 34.58 54,152.28 43.50 68,121.00 30.00 46,980.00LF

0039 1011000000-N FINE GRADING Lump Sum 464,602.73 2,275,000.00 770,000.00

0040 1077000000-E #57 STONE 1,300 42.64 55,432.00 52.50 68,250.00 42.00 54,600.00TON

0041 1099500000-E SHALLOW UNDERCUT 10,300 12.14 125,042.00 30.00 309,000.00 24.00 247,200.00CY

0042 1099700000-E CLASS IV SUBGRD STABILIZATION 22,600 34.80 786,480.00 37.00 836,200.00 31.00 700,600.00TON

0043 1220000000-E INCIDENTAL STONE BASE 500 34.80 17,400.00 40.00 20,000.00 80.00 40,000.00TON

0044 1297000000-E MILL ASP PVMT *****" DTH
(2-1/4")

30,550 6.38 194,909.00 2.90 88,595.00 4.00 122,200.00SY

0045 1330000000-E INCIDENTAL MILLING 1,250 12.66 15,825.00 10.25 12,812.50 29.00 36,250.00SY

0046 1491000000-E ASP CONC BASE CRS B25.0C 29,660 114.46 3,394,883.60 82.95 2,460,297.00 100.00 2,966,000.00TON

0047 1503000000-E ASP CONC INTR CRS I19.0C 15,380 116.95 1,798,691.00 89.35 1,374,203.00 110.00 1,691,800.00TON

0048 1523000000-E ASP CONC SURF CRS S9.5C 8,760 115.71 1,013,619.60 101.85 892,206.00 140.00 1,226,400.00TON

0049 1524200000-E ASP CONC SURF CRS S9.5D 9,060 116.95 1,059,567.00 80.35 727,971.00 125.00 1,132,500.00TON

0050 1575000000-E ASP FOR PLANT MIX 2,740 758.94 2,079,495.60 490.00 1,342,600.00 640.00 1,753,600.00TON

0051 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 645 808.71 521,617.95 725.00 467,625.00 870.00 561,150.00TON

0052 1662000000-E OG ASP FRICT FC-1 MOD 1,880 118.20 222,216.00 120.25 226,070.00 150.00 282,000.00TON

0053 1693000000-E ASPH PLT MIX PVMT REPAIR 220 372.88 82,033.60 240.00 52,800.00 220.00 48,400.00TON

0054 1840000000-E MILLED RUMBLE STRIPS 9,820 1.85 18,167.00 2.80 27,496.00 1.30 12,766.00LF

0055 2022000000-E SUBDRAIN EXCAVATION 4,980 48.09 239,488.20 38.50 191,730.00 28.00 139,440.00CY

0056 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 14,800 4.37 64,676.00 3.50 51,800.00 5.00 74,000.00SY

0057 2036000000-E SUBDRAIN COARSE AGGREGATE 2,490 103.06 256,619.40 82.50 205,425.00 80.00 199,200.00CY

0058 2044000000-E 6" PERF SUBDRN PIPE 14,800 7.81 115,588.00 8.75 129,500.00 9.00 133,200.00LF

0059 2070000000-N SUBDRN PIPE OUTLET 30 749.52 22,485.60 600.00 18,000.00 500.00 15,000.00EA

0060 2077000000-E 6" OUTLET PIPE 180 62.45 11,241.00 52.50 9,450.00 40.00 7,200.00LF

0061 2209000000-E ENDWALLS 15.5 1,855.72 28,763.66 2,000.00 31,000.00 1,350.00 20,925.00CY

0062 2220000000-E REINFORCED ENDWALLS 29.2 975.70 28,490.44 1,900.00 55,480.00 2,100.00 61,320.00CY

0063 2253000000-E PIPE COLLARS 0.4 6,624.06 2,649.62 6,350.00 2,540.00 7,000.00 2,800.00CY

0064 2264000000-E PIPE PLUGS 2 7,269.47 14,538.94 1,860.00 3,720.00 1,000.00 2,000.00CY

0065 2275000000-E FLOWABLE FILL 166 705.14 117,053.24 260.00 43,160.00 360.00 59,760.00CY

0066 2286000000-N MASNRY DRAINAGE STRUCT 31 4,290.59 133,008.29 3,950.00 122,450.00 4,600.00 142,600.00EA

0067 2297000000-E MASNRY DRAINAGE STRUCT 5.1 3,395.67 17,317.92 2,300.00 11,730.00 4,000.00 20,400.00CY

0068 2308000000-E MASNRY DRAINAGE STRUCT 13.6 849.86 11,558.10 600.00 8,160.00 750.00 10,200.00LF

0069 2364000000-N FRAME W/2GRTS 840.16 STD 2 1,063.96 2,127.92 1,360.00 2,720.00 1,250.00 2,500.00EA

0070 2365000000-N FRAME W/2GRTS 840.22 STD 7 942.38 6,596.66 1,175.00 8,225.00 1,200.00 8,400.00EA

0071 2366000000-N FRAME W/2GRTS 840.24 STD 2 907.07 1,814.14 1,175.00 2,350.00 1,200.00 2,400.00EA
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0072 2374000000-N FRAME-GRT-HD 840.03 **
(E)

1 1,233.63 1,233.63 1,440.00 1,440.00 1,350.00 1,350.00EA

0073 2374000000-N FRAME-GRT-HD 840.03 **
(F)

7 1,279.39 8,955.73 1,485.00 10,395.00 1,375.00 9,625.00EA

0074 2374000000-N FRAME-GRT-HD 840.03 **
(G)

6 1,279.39 7,676.34 1,485.00 8,910.00 1,375.00 8,250.00EA

0075 2396000000-N FRAME W/COVER STD 840.54 5 906.78 4,533.90 788.00 3,940.00 1,000.00 5,000.00EA

0076 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 2 3,318.91 6,637.82 3,700.00 7,400.00 3,200.00 6,400.00EA

0077 2451000000-N CONC TRANS SECT FOR DROP INLET 2 1,186.74 2,373.48 980.00 1,960.00 1,600.00 3,200.00EA

0078 2549000000-E 2'-6" CONC CURB & GUTTER 2,760 38.22 105,487.20 31.50 86,940.00 32.00 88,320.00LF

0079 2556000000-E SHOULDER BERM GUTTER 35 39.97 1,398.95 33.00 1,155.00 34.00 1,190.00LF

0080 2591000000-E 4" CONCRETE SIDEWALK 1,020 60.00 61,200.00 54.59 55,681.80 55.00 56,100.00SY

0081 2605000000-N CONCRETE CURB RAMPS 11 4,065.04 44,715.44 2,317.50 25,492.50 2,325.00 25,575.00EA

0082 2612000000-E 6" CONCRETE DRIVEWAY 100 145.04 14,504.00 103.00 10,300.00 104.00 10,400.00SY

0083 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,580 106.37 168,064.60 78.28 123,682.40 77.00 121,660.00SY

0084 2800000000-N ADJ CATCH BASINS 2 3,277.71 6,555.42 585.00 1,170.00 1,000.00 2,000.00EA

0085 2815000000-N ADJ DROP INLETS 1 3,277.71 3,277.71 585.00 585.00 1,100.00 1,100.00EA

0086 2830000000-N ADJ MANHOLES 2 3,277.71 6,555.42 585.00 1,170.00 1,000.00 2,000.00EA

0087 2845000000-N ADJ METER OR VALVE BOXES 1 824.87 824.87 585.00 585.00 950.00 950.00EA

0088 3030000000-E STL BEAM GUARDRAIL 1,300 29.83 38,779.00 24.00 31,200.00 24.00 31,200.00LF

0089 3150000000-N ADDIT GUARDRAIL POSTS 10 68.37 683.70 55.00 550.00 55.00 550.00EA

0090 3195000000-N GR END TYPE AT-1 2 1,180.93 2,361.86 950.00 1,900.00 950.00 1,900.00EA

0091 3210000000-N GR END TYPE CAT-1 1 1,180.93 1,180.93 950.00 950.00 950.00 950.00EA

0092 3215000000-N GR ANCHOR TYPE III 4 2,983.40 11,933.60 2,400.00 9,600.00 2,400.00 9,600.00EA

0093 3287000000-N GR END TYPE TL-3 5 4,226.49 21,132.45 3,400.00 17,000.00 3,400.00 17,000.00EA

0094 3317000000-N GR ANCHOR TYPE B-77 4 3,294.18 13,176.72 2,650.00 10,600.00 2,650.00 10,600.00EA

0095 3360000000-E REMOVE EXISTING GUARDRAIL 3,180 1.24 3,943.20 1.00 3,180.00 1.00 3,180.00LF

0096 3503000000-E WOVEN WIRE FENCE 47" FAB 2,890 4.37 12,629.30 3.50 10,115.00 3.50 10,115.00LF

0097 3509000000-E 4" TIMBER POSTS 7'-6"LONG 174 43.72 7,607.28 35.00 6,090.00 35.00 6,090.00EA

0098 3515000000-E 5" TIMBER POSTS 8'-0"LONG 60 49.97 2,998.20 40.00 2,400.00 40.00 2,400.00EA

0099 3628000000-E RIP RAP, CLASS I 520 65.60 34,112.00 85.25 44,330.00 90.00 46,800.00TON

0100 3635000000-E RIP RAP, CLASS II 2,400 65.60 157,440.00 70.00 168,000.00 68.00 163,200.00TON

0101 3642000000-E RIP RAP, CLASS A 700 63.15 44,205.00 62.00 43,400.00 58.00 40,600.00TON

0102 3649000000-E RIP RAP, CLASS B 175 63.15 11,051.25 79.25 13,868.75 90.00 15,750.00TON

0103 3656000000-E GEOTEXTILE FOR DRAINGE 2,825 3.20 9,040.00 4.00 11,300.00 3.50 9,887.50SY

0104 4048000000-E REINF CONC FOUNDTN 11 1,175.11 12,926.21 950.00 10,450.00 950.00 10,450.00CY

0105 4054000000-E PLN CONC FOUNDTN 2 804.03 1,608.06 650.00 1,300.00 650.00 1,300.00CY

0106 4057000000-E OVERHEAD FOOTING 24 1,669.90 40,077.60 1,350.00 32,400.00 1,350.00 32,400.00CY

0107 4060000000-E SUPPORT, BREAKAWAY STL BM 14,397 8.04 115,751.88 6.50 93,580.50 6.50 93,580.50LB

0108 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,113 14.84 16,516.92 12.00 13,356.00 12.00 13,356.00LF

0109 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(23+00 -RPB- )

Lump Sum 209,275.53 169,185.00 169,185.00
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0110 4096000000-N SIGN ERECTION, TYPE D 2 142.25 284.50 115.00 230.00 115.00 230.00EA

0111 4102000000-N SIGN ERECTION, TYPE E 43 86.59 3,723.37 70.00 3,010.00 70.00 3,010.00EA

0112 4108000000-N SIGN ERECTION, TYPE F 10 86.59 865.90 70.00 700.00 70.00 700.00EA

0113 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

15 804.03 12,060.45 650.00 9,750.00 650.00 9,750.00EA

0114 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

6 395.83 2,374.98 320.00 1,920.00 320.00 1,920.00EA

0115 4114000000-N SIGN ERECTION, MILEMARKERS 4 24.74 98.96 20.00 80.00 20.00 80.00EA

0116 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(A)

8 804.03 6,432.24 650.00 5,200.00 650.00 5,200.00EA

0117 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

1 142.25 142.25 115.00 115.00 115.00 115.00EA

0118 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

5 86.59 432.95 70.00 350.00 70.00 350.00EA

0119 4138000000-N DISPOSE SUPPORT, STL BM 8 865.87 6,926.96 700.00 5,600.00 700.00 5,600.00EA

0120 4149000000-N DISPOSE SIGN SYST OVRHD 1 9,277.21 9,277.21 7,500.00 7,500.00 7,500.00 7,500.00EA

0121 4152000000-N DISPOSE SIGN SYST STL BM 8 865.87 6,926.96 700.00 5,600.00 700.00 5,600.00EA

0122 4155000000-N DISPOSE SIGN SYST U-CHAN 91 1.23 111.93 1.00 91.00 1.00 91.00EA

0123 4158000000-N DISPOSE SIGN SYST WOOD 1 1.23 1.23 1.00 1.00 1.00 1.00EA

0124 4192000000-N DISPOSE SUPPORT, U-CHAN 6 1.23 7.38 1.00 6.00 1.00 6.00EA

0125 4400000000-E WORK ZONE SIGNS (STAT) 184 9.93 1,827.12 7.45 1,370.80 9.00 1,656.00SF

0126 4402000000-E HIGH VISIBILITY STAT SIGNS 606 12.13 7,350.78 9.10 5,514.60 11.00 6,666.00SF

0127 4405000000-E WORK ZONE SIGNS (PORT) 311 11.73 3,648.03 27.51 8,555.61 25.00 7,775.00SF

0128 4407000000-E HIGH VISIBILITY PORT SIGNS 586 13.13 7,694.18 28.50 16,701.00 25.00 14,650.00SF

0129 4410000000-E WORK ZONE SIGNS (BARR) 76 12.20 927.20 9.15 695.40 9.00 684.00SF

0130 4415000000-N FLASHING ARROW BOARD 4 3,467.18 13,868.72 3,360.00 13,440.00 3,000.00 12,000.00EA

0131 4420000000-N PORTABLE CHANGE MSG SIGN 4 14,135.43 56,541.72 13,700.00 54,800.00 12,000.00 48,000.00EA

0132 4423000000-N WZ DIGITAL SPD LMT SIGNS 6 5,200.78 31,204.68 3,900.00 23,400.00 7,000.00 42,000.00EA

0133 4424000000-N WZ PRESENCE LIGHTING 22 3,067.11 67,476.42 2,300.00 50,600.00 4,000.00 88,000.00EA

0134 4430000000-N DRUMS 50 61.33 3,066.50 60.00 3,000.00 60.00 3,000.00EA

0135 4432000000-N HIGH VISIBILITY DRUMS 165 78.69 12,983.85 60.00 9,900.00 80.00 13,200.00EA

0136 4434000000-N SEQ FLASH WARN LIGHTS 24 180.02 4,320.48 135.00 3,240.00 240.00 5,760.00EA

0137 4445000000-E BARRICADES (TYPE III) 280 34.67 9,707.60 26.00 7,280.00 25.00 7,000.00LF

0138 4447000000-E PED CHANNEL DEVICES 32 86.69 2,774.08 65.00 2,080.00 25.00 800.00LF

0139 4455000000-N FLAGGER 600 344.76 206,856.00 555.00 333,000.00 650.00 390,000.00DAY

0140 4465000000-N TEMPORARY CRASH CUSHIONS 16 7,201.06 115,216.96 11,250.00 180,000.00 12,000.00 192,000.00EA

0141 4470000000-N REM & RES CRASH CUSHION 17 3,200.48 54,408.16 2,950.00 50,150.00 2,950.00 50,150.00EA

0142 4480000000-N TMA 2 61,235.78 122,471.56 58,100.00 116,200.00 25,000.00 50,000.00EA

0143 4485000000-E PORT CONC BARRIER 14,260 49.94 712,144.40 40.50 577,530.00 42.00 598,920.00LF

0144 4490000000-E PORT CONC BARRIER(ANCHRD) 310 74.79 23,184.90 60.65 18,801.50 74.00 22,940.00LF

0145 4500000000-E REM & RES PORT CONC BARRIER 19,660 6.47 127,200.20 5.25 103,215.00 5.25 103,215.00LF

0146 4510000000-N LAW ENFORCEMENT 520 74.94 38,968.80 72.50 37,700.00 90.00 46,800.00HR
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0147 4516000000-N SKINNY DRUM 19 44.00 836.00 42.60 809.40 60.00 1,140.00EA

0148 4520000000-N TUBULAR MARKERS (FIXED) 30 77.35 2,320.50 100.00 3,000.00 100.00 3,000.00EA

0149 4650000000-N TEMP RAISED PVMT MRKS 1,641 6.25 10,256.25 5.00 8,205.00 5.00 8,205.00EA

0150 4685000000-E THERMO PVT MKG LINES 4"90 13,100 1.25 16,375.00 1.00 13,100.00 1.00 13,100.00LF

0151 4688000000-E THERMO PVT MKG LINES,6"90 MILS 49,239 1.25 61,548.75 1.00 49,239.00 1.00 49,239.00LF

0152 4695000000-E THERMO PVT MKG LINES 8"90 MILS 278 3.12 867.36 2.50 695.00 2.50 695.00LF

0153 4700000000-E 12"WIDE THERMO 90 MILS 2,753 3.12 8,589.36 2.50 6,882.50 2.50 6,882.50LF

0154 4709000000-E 24"WIDE THERMO 90 MILS 298 14.99 4,467.02 12.00 3,576.00 12.00 3,576.00LF

0155 4720000000-E THERMO PVT MKG CHARACTER 90 16 124.92 1,998.72 100.00 1,600.00 100.00 1,600.00EA

0156 4725000000-E THERMO PVT SYMBOL 90MILS 95 156.15 14,834.25 125.00 11,875.00 125.00 11,875.00EA

0157 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(IV)

1,080 3.75 4,050.00 3.00 3,240.00 3.00 3,240.00LF

0158 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(III)

1,024 5.62 5,754.88 4.50 4,608.00 4.50 4,608.00LF

0159 4810000000-E PAINT PVMT MARKINGS 4" 107,763 0.20 21,552.60 0.16 17,242.08 0.16 17,242.08LF

0160 4820000000-E PAINT PVMT MARKINGS 8" 6,199 1.00 6,199.00 0.80 4,959.20 0.80 4,959.20LF

0161 4835000000-E PAINT PVT MKG LINES 24" 1,628 6.87 11,184.36 5.50 8,954.00 5.50 8,954.00LF

0162 4840000000-N PAINT PVT MKG CHARACTER 64 62.45 3,996.80 50.00 3,200.00 50.00 3,200.00EA

0163 4845000000-N PAINT PVT MKG SYMBOL 338 62.45 21,108.10 50.00 16,900.00 50.00 16,900.00EA

0164 4847500000-E WZ PERF PVMT MKG LINES 6" 87,377 1.44 125,822.88 1.15 100,483.55 1.15 100,483.55LF

0165 4847600000-E WZ PERF PVMT MKG LINES 12" 7,871 2.18 17,158.78 1.75 13,774.25 1.75 13,774.25LF

0166 4850000000-E LINE REMOVAL 4" WIDE 28,560 0.94 26,846.40 0.75 21,420.00 0.75 21,420.00LF

0167 4855000000-E LINE REMOVAL 6" WIDE 58,629 0.94 55,111.26 0.75 43,971.75 0.75 43,971.75LF

0168 4860000000-E LINE REMOVAL 8" WIDE 1,102 1.56 1,719.12 1.25 1,377.50 1.25 1,377.50LF

0169 4865000000-E LINE REMOVAL 12" WIDE 4,280 1.56 6,676.80 1.25 5,350.00 1.25 5,350.00LF

0170 4870000000-E LINE REMOVAL 24" WIDE 234 8.75 2,047.50 7.00 1,638.00 7.00 1,638.00LF

0171 4875000000-N REMOVAL OF SYMBL & CHARAC 56 93.69 5,246.64 75.00 4,200.00 75.00 4,200.00EA

0172 4900000000-N PERM RAISED PVMT MARKERS 7 12.49 87.43 10.00 70.00 10.00 70.00EA

0173 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 572 59.96 34,297.12 48.00 27,456.00 48.00 27,456.00EA

0174 5010000000-E 100' HIGH MOUNT STANDARD 4 48,241.54 192,966.16 39,000.00 156,000.00 39,000.00 156,000.00EA

0175 5015000000-E 120' HIGH MOUNT STANDARD 2 58,137.25 116,274.50 47,000.00 94,000.00 47,000.00 94,000.00EA

0176 5020000000-N PORTABLE DRIVE UNIT 1 8,040.25 8,040.25 6,500.00 6,500.00 6,500.00 6,500.00EA

0177 5025000000-E HIGH MOUNT FOUNDATIONS 51 1,979.14 100,936.14 1,600.00 81,600.00 1,600.00 81,600.00CY

0178 5030000000-N HM LUMINAIRE ************
(560W LED)

40 3,030.55 121,222.00 2,450.00 98,000.00 2,450.00 98,000.00EA

0179 5050000000-N LIT STD MTLT ************
(45' SA, 15' ARM)

12 7,298.08 87,576.96 5,900.00 70,800.00 5,900.00 70,800.00EA

0180 5070000000-N STD FOUNDAT ***********
(TYPE R1)

10 1,731.74 17,317.40 1,400.00 14,000.00 1,400.00 14,000.00EA

0181 5070000000-N STD FOUNDAT ***********
(TYPE R2)

2 1,731.75 3,463.50 1,400.00 2,800.00 1,400.00 2,800.00EA

0182 5080000000-N LITE STD LUM ************
(RDW, 285W LED)

12 1,051.42 12,617.04 850.00 10,200.00 850.00 10,200.00EA
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0183 5120000000-N SERVICE POLE ************
(30' CLASS 4)

1 12,122.24 12,122.24 9,800.00 9,800.00 9,800.00 9,800.00EA

0184 5125000000-E SERVICE LATERAL *********
(3 1/0 USE)

25 30.92 773.00 25.00 625.00 25.00 625.00LF

0185 5145000000-N LITE CNTRL RW************
(240/480 V)

1 29,687.10 29,687.10 24,000.00 24,000.00 24,000.00 24,000.00EA

0186 5155000000-E ELECT DUCT BD, SIZE *****
(2")

520 16.08 8,361.60 13.00 6,760.00 13.00 6,760.00LF

0187 5160000000-E ELECT DUCT JA, SIZE *****
(3")

530 37.10 19,663.00 30.00 15,900.00 30.00 15,900.00LF

0188 5160000000-E ELECT DUCT JA, SIZE *****
(4")

350 43.30 15,155.00 35.00 12,250.00 35.00 12,250.00LF

0189 5175000000-E **-#6 W/G FEEDER CIRCUIT
(2)

270 11.13 3,005.10 9.00 2,430.00 9.00 2,430.00LF

0190 5180000000-E **-#4 W/G FEEDER CIRCUIT
(2)

1,250 17.31 21,637.50 14.00 17,500.00 14.00 17,500.00LF

0191 5210000000-E **-#6 W/G FEEDR N *****"
(2, 1-1/2)

700 23.50 16,450.00 19.00 13,300.00 19.00 13,300.00LF

0192 5215000000-E **-#4 W/G FEEDER N *****"
(2, 1-1/2)

10,100 30.92 312,292.00 25.00 252,500.00 25.00 252,500.00LF

0193 5240000000-N ELEC JB ************
(CS36)

1 2,659.47 2,659.47 2,150.00 2,150.00 2,150.00 2,150.00EA

0194 5240000000-N ELEC JB ************
(HM18)

5 1,484.35 7,421.75 1,200.00 6,000.00 1,200.00 6,000.00EA

0195 5240000000-N ELEC JB ************
(HM36)

1 2,659.47 2,659.47 2,150.00 2,150.00 2,150.00 2,150.00EA

0196 5240000000-N ELEC JB ************
(IG18)

15 1,422.50 21,337.50 1,150.00 17,250.00 1,150.00 17,250.00EA

0197 5240000000-N ELEC JB ************
(IG30)

3 2,102.84 6,308.52 1,700.00 5,100.00 1,700.00 5,100.00EA

0198 5240000000-N ELEC JB ************
(IG36)

1 2,659.47 2,659.47 2,150.00 2,150.00 2,150.00 2,150.00EA

0199 5240000000-N ELEC JB ************
(LS18)

12 1,484.35 17,812.20 1,200.00 14,400.00 1,200.00 14,400.00EA

0200 5255000000-N PORTABLE LIGHTING Lump Sum 69,367.89 222,055.95 500,000.00

0201 5325600000-E 6" WATER LINE 61 562.14 34,290.54 182.00 11,102.00 450.00 27,450.00LF

0202 5325800000-E 8" WATER LINE 2,169 156.15 338,689.35 114.00 247,266.00 140.00 303,660.00LF

0203 5326200000-E 12" WATER LINE 2,123 168.65 358,043.95 133.00 282,359.00 125.00 265,375.00LF

0204 5326600000-E 16" WATER LINE 349 143.66 50,137.34 78.00 27,222.00 135.00 47,115.00LF

0205 5329000000-E DI H2O PIPE FITTINGS 4,980 19.98 99,500.40 13.50 67,230.00 12.50 62,250.00LB

0206 5540000000-E 6" VALVE 3 6,870.65 20,611.95 3,000.00 9,000.00 3,300.00 9,900.00EA

0207 5546000000-E 8" VALVE 4 7,245.41 28,981.64 3,885.00 15,540.00 4,000.00 16,000.00EA

0208 5558000000-E 12" VALVE 2 10,993.04 21,986.08 6,735.00 13,470.00 6,900.00 13,800.00EA

0209 5571600000-E 6" TAPPING SLEEVE & VALVE 1 15,615.12 15,615.12 10,590.00 10,590.00 14,500.00 14,500.00EA

0210 5571800000-E 8" TAPPING SLEEVE & VALVE 2 18,113.54 36,227.08 13,780.00 27,560.00 21,000.00 42,000.00EA

0211 5643100000-E 3/4" WATER METER 1 3,997.47 3,997.47 3,275.00 3,275.00 7,200.00 7,200.00EA
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0212 5648000000-N RELOCATE WATER METER 4 3,497.79 13,991.16 2,588.00 10,352.00 3,950.00 15,800.00EA

0213 5649000000-N RECONNECT WATER METER 2 2,998.10 5,996.20 1,971.00 3,942.00 4,400.00 8,800.00EA

0214 5666000000-N FIRE HYDRANT 4 9,743.84 38,975.36 6,032.00 24,128.00 9,500.00 38,000.00EA

0215 5673000000-E FIRE HYDRANT LEG 46 337.28 15,514.88 207.00 9,522.00 145.00 6,670.00LF

0216 5686000000-E **" H2O SERVICE LINE
(2")

360 59.96 21,585.60 47.00 16,920.00 57.00 20,520.00LF

0217 5686500000-E WATER SERVICE LINE 176 87.45 15,391.20 88.00 15,488.00 59.00 10,384.00LF

0218 5768000000-N SANITARY SEWER CLEAN-OUT 2 2,748.26 5,496.52 4,700.00 9,400.00 2,000.00 4,000.00EA

0219 5768500000-E SEWER SERVICE LINE 54 262.34 14,166.36 138.00 7,452.00 180.00 9,720.00LF

0220 5769000000-E DI SEWER PIPE FITTINGS 25 39.97 999.25 33.00 825.00 113.00 2,825.00LB

0221 5775000000-E 4' DIA UTILITY MANHOLE 1 7,495.26 7,495.26 5,340.00 5,340.00 13,000.52 13,000.52EA

0222 5798000000-E ABANDON **" UTILITY PIPE
(2")

363 24.98 9,067.74 2.90 1,052.70 12.00 4,356.00LF

0223 5800000000-E ABANDON 6" UTILITY PIPE 112 24.98 2,797.76 23.25 2,604.00 39.00 4,368.00LF

0224 5801000000-E ABANDON 8" UTILITY PIPE 1,064 17.48 18,598.72 4.40 4,681.60 17.00 18,088.00LF

0225 5815000000-N REMOVE WATER METER 1 1,249.20 1,249.20 916.00 916.00 3,000.00 3,000.00EA

0226 5815500000-N REMOVE FIRE HYDRANT 2 2,873.19 5,746.38 1,960.00 3,920.00 2,850.00 5,700.00EA

0227 5816000000-N ABANDON UTILITY MANHOLE 1 1,616.94 1,616.94 1,712.00 1,712.00 3,100.00 3,100.00EA

0228 5835700000-E 16" ENCASEMENT PIPE 553 121.18 67,012.54 100.00 55,300.00 130.00 71,890.00LF

0229 5836000000-E 24" ENCASEMENT PIPE 127 199.87 25,383.49 125.00 15,875.00 270.00 34,290.00LF

0230 5872500000-E BORE & JACK **"
(16")

553 593.37 328,133.61 975.00 539,175.00 450.00 248,850.00LF

0231 5872500000-E BORE & JACK **"
(24")

127 643.34 81,704.18 1,025.00 130,175.00 550.00 69,850.00LF

0232 5872600000-E DIRECT DRILL **"
(16")

349 749.52 261,582.48 144.00 50,256.00 160.00 55,840.00LF

0233 6000000000-E TEMPORARY SILT FENCE 74,525 3.06 228,046.50 3.25 242,206.25 2.45 182,586.25LF

0234 6006000000-E EROS CONTRL STONE CL A 500 63.04 31,520.00 77.00 38,500.00 80.00 40,000.00TON

0235 6009000000-E EROS CONTRL STONE CL B 1,855 63.04 116,939.20 79.25 147,008.75 45.00 83,475.00TON

0236 6012000000-E SEDIMENT CONTROL STONE 575 43.76 25,162.00 67.75 38,956.25 60.00 34,500.00TON

0237 6015000000-E TEMPORARY MULCHING 117.5 1,467.81 172,467.68 1,800.00 211,500.00 1,000.00 117,500.00ACR

0238 6018000000-E SEED FOR TEMP SEEDING 4,500 2.50 11,250.00 4.00 18,000.00 4.00 18,000.00LB

0239 6021000000-E FERT FOR TEMP SEEDING 23.5 1,364.14 32,057.29 1,200.00 28,200.00 1,100.00 25,850.00TON

0240 6024000000-E TEMPORARY SLOPE DRAINS 1,960 25.87 50,705.20 20.00 39,200.00 20.00 39,200.00LF

0241 6029000000-E SAFETY FENCE 4,680 2.56 11,980.80 4.25 19,890.00 2.05 9,594.00LF

0242 6030000000-E SILT EXCAVATION 14,250 15.60 222,300.00 21.00 299,250.00 15.00 213,750.00CY

0243 6036000000-E MATTING FOR EROS CONTROL 56,335 2.49 140,274.15 1.70 95,769.50 1.80 101,403.00SY

0244 6037000000-E COIR FIBER MAT 255 5.45 1,389.75 8.00 2,040.00 10.00 2,550.00SY

0245 6042000000-E 1/4" HARDWARE CLOTH 285 7.49 2,134.65 7.00 1,995.00 8.00 2,280.00LF

0246 6043000000-E LOW PERMEABILITY GEOTEXTILE 330 6.12 2,019.60 4.00 1,320.00 24.00 7,920.00SY

0247 6069000000-E STILLING BASINS 96 14.70 1,411.20 37.00 3,552.00 24.00 2,304.00CY

0248 6071012000-E COIR FIBER WATTLE 3,600 7.49 26,964.00 9.25 33,300.00 8.00 28,800.00LF
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0249 6071020000-E POLYACRYLAMIDE (PAM) 3,400 24.67 83,878.00 4.00 13,600.00 5.00 17,000.00LB

0250 6071030000-E COIR FIBER BAFFLE 3,160 9.99 31,568.40 8.00 25,280.00 8.00 25,280.00LF

0251 6071050000-E **" SKIMMER
(1-1/2")

14 1,559.04 21,826.56 4,000.00 56,000.00 3,000.00 42,000.00EA

0252 6071050000-E **" SKIMMER
(2")

3 1,702.86 5,108.58 5,830.00 17,490.00 3,500.00 10,500.00EA

0253 6084000000-E SEEDING AND MULCHING 69 3,123.01 215,487.69 3,100.00 213,900.00 2,500.00 172,500.00ACR

0254 6087000000-E MOWING 81 368.52 29,850.12 450.00 36,450.00 200.00 16,200.00ACR

0255 6090000000-E SEED FOR REPAIR SEEDING 1,200 5.19 6,228.00 8.00 9,600.00 8.00 9,600.00LB

0256 6093000000-E FERT FOR REPAIR SEEDING 3.5 1,364.14 4,774.49 1,200.00 4,200.00 1,200.00 4,200.00TON

0257 6096000000-E SEED FOR SUPP SEEDING 1,700 6.22 10,574.00 8.00 13,600.00 4.00 6,800.00LB

0258 6108000000-E FERTILIZER TOPDRESSING 50.5 1,364.14 68,889.07 950.00 47,975.00 750.00 37,875.00TON

0259 6111000000-E IMPERVIOUS DIKE 40 188.16 7,526.40 85.00 3,400.00 350.00 14,000.00LF

0260 6114500000-N SPECIALIZED HAND MOWING 10 93.69 936.90 210.00 2,100.00 150.00 1,500.00MHR

0261 6114800000-N MANUAL LITTER REMOVAL 45 153.08 6,888.60 90.00 4,050.00 125.00 5,625.00MHR

0262 6114900000-E LITTER DISPOSAL 2 3,674.15 7,348.30 400.00 800.00 500.00 1,000.00TON

0263 6117000000-N RESPONSE FOR EROS CONTROL 150 124.92 18,738.00 200.00 30,000.00 50.00 7,500.00EA

0264 6117500000-N CONC WASHOUT STRUCTURE 8 1,008.38 8,067.04 1,470.00 11,760.00 2,000.00 16,000.00EA

0265 6120000000-E CULVERT DIVERSION CHANNEL 338 21.51 7,270.38 65.00 21,970.00 40.00 13,520.00CY

0266 6123000000-E REFORESTATION 0.1 3,684.91 368.49 25,000.00 2,500.00 20,000.00 2,000.00ACR

0267 7060000000-E SIGNAL CABLE 3,370 2.78 9,368.60 2.25 7,582.50 2.25 7,582.50LF

0268 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 18 1,175.11 21,151.98 950.00 17,100.00 950.00 17,100.00EA

0269 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 5 1,484.35 7,421.75 1,200.00 6,000.00 1,200.00 6,000.00EA

0270 7252000000-E MESSENGER CABLE (1/4") 600 4.52 2,712.00 3.65 2,190.00 3.65 2,190.00LF

0271 7264000000-E MESSENGER CABLE (3/8") 1,450 7.42 10,759.00 6.00 8,700.00 6.00 8,700.00LF

0272 7279000000-E TRACER WIRE 1,530 1.43 2,187.90 1.15 1,759.50 1.15 1,759.50LF

0273 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

1,205 12.36 14,893.80 10.00 12,050.00 10.00 12,050.00LF

0274 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

300 18.56 5,568.00 15.00 4,500.00 15.00 4,500.00LF

0275 7301000000-E DIRECT DRILL (***********)
(1, 2")

610 30.92 18,861.20 25.00 15,250.00 25.00 15,250.00LF

0276 7301000000-E DIRECT DRILL (***********)
(2, 2")

230 43.30 9,959.00 35.00 8,050.00 35.00 8,050.00LF

0277 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVER-SIZED, HEAVY DUTY, 36" X 24" X
24")

2 2,319.31 4,638.62 1,875.00 3,750.00 1,875.00 3,750.00EA

0278 7324000000-N JUNCTION BOX (STANDARD SIZE) 8 927.72 7,421.76 750.00 6,000.00 750.00 6,000.00EA

0279 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 7 1,484.35 10,390.45 1,200.00 8,400.00 1,200.00 8,400.00EA

0280 7360000000-N WOOD POLE 5 2,102.84 10,514.20 1,700.00 8,500.00 1,700.00 8,500.00EA

0281 7372000000-N GUY ASSEMBLY 13 1,236.96 16,080.48 1,000.00 13,000.00 1,000.00 13,000.00EA

0282 7420000000-E 2" RISER WITH WEATHERHEAD 2 989.56 1,979.12 800.00 1,600.00 800.00 1,600.00EA

0283 7444000000-E INDUCTIVE LOOP SAWCUT 1,760 11.13 19,588.80 9.00 15,840.00 9.00 15,840.00LF
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0284 7456000000-E LEAD-IN CABLE(********)
(14-2)

3,200 1.86 5,952.00 1.50 4,800.00 1.50 4,800.00LF

0285 7481000000-N SITE SURVEY 1 2,473.93 2,473.93 2,000.00 2,000.00 2,000.00 2,000.00EA

0286 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 17,935.97 53,807.91 14,500.00 43,500.00 14,500.00 43,500.00EA

0287 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 1 2,597.63 2,597.63 2,100.00 2,100.00 2,100.00 2,100.00EA

0288 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

3,450 4.52 15,594.00 3.65 12,592.50 3.65 12,592.50LF

0289 7528000000-E DROP CABLE 920 4.20 3,864.00 3.40 3,128.00 3.40 3,128.00LF

0290 7540000000-N SPLICE ENCLOSURE 2 2,597.63 5,195.26 2,100.00 4,200.00 2,100.00 4,200.00EA

0291 7541000000-N MOD SPLICE ENCLOSURE 3 1,731.75 5,195.25 1,400.00 4,200.00 1,400.00 4,200.00EA

0292 7552000000-N INTERCONNECT CENTER 3 2,783.16 8,349.48 2,250.00 6,750.00 2,250.00 6,750.00EA

0293 7566000000-N DELINEATOR MARKER 16 173.17 2,770.72 140.00 2,240.00 140.00 2,240.00EA

0294 7575160000-E REM EXT COMM CABLE 645 2.11 1,360.95 1.70 1,096.50 1.70 1,096.50LF

0295 7576000000-N METAL STRAIN SIGNAL POLE 8 17,935.97 143,487.76 14,500.00 116,000.00 14,500.00 116,000.00EA

0296 7613000000-N SOIL TEST 8 1,979.14 15,833.12 1,600.00 12,800.00 1,600.00 12,800.00EA

0297 7614100000-E DRILLED PIER FOUND 64 1,608.04 102,914.56 1,300.00 83,200.00 1,300.00 83,200.00CY

0298 7636000000-N SIGN FOR SIGNALS 7 618.47 4,329.29 500.00 3,500.00 500.00 3,500.00EA

0299 7684000000-N SIGNAL CABINET FOUNDATION 2 1,669.91 3,339.82 1,350.00 2,700.00 1,350.00 2,700.00EA

0300 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)

2 20,409.88 40,819.76 16,500.00 33,000.00 16,500.00 33,000.00EA

0301 7744000000-N DETECTOR CARD (TYPE 170) 10 371.09 3,710.90 300.00 3,000.00 300.00 3,000.00EA

0302 7901000000-N CABINET BASE EXTENDER 2 680.33 1,360.66 550.00 1,100.00 550.00 1,100.00EA

0303 7980000000-N GENERIC SIGNAL ITEM (EA)
5/8"X10' GROUNDING ELECTRODE

3 309.24 927.72 250.00 750.00 250.00 750.00EA

0304 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

1 6,679.60 6,679.60 5,400.00 5,400.00 5,400.00 5,400.00EA

0305 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 7,298.08 7,298.08 5,900.00 5,900.00 5,900.00 5,900.00EA

0306 7980000000-N GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

1 2,164.68 2,164.68 1,750.00 1,750.00 1,750.00 1,750.00EA

0307 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 1,236.96 2,473.92 1,000.00 2,000.00 1,000.00 2,000.00EA

0308 7980000000-N GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

1 7,174.38 7,174.38 5,800.00 5,800.00 5,800.00 5,800.00EA

0309 7980000000-N GENERIC SIGNAL ITEM (EA)
LUMINAIRE ARM FOR TEMPORARY VIDEO
SYSTEM

1 1,175.11 1,175.11 950.00 950.00 950.00 950.00EA

0310 7980000000-N GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINATION
PANEL

1 2,968.71 2,968.71 2,400.00 2,400.00 2,400.00 2,400.00EA

0311 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE
(BLACK)

8 2,473.93 19,791.44 2,000.00 16,000.00 2,000.00 16,000.00EA

0312 7980000000-N GENERIC SIGNAL ITEM (EA)
RELOCATE TEMPORARY CAMERA SENSOR

6 1,731.74 10,390.44 1,400.00 8,400.00 1,400.00 8,400.00EA
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0313 7990000000-E GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CONDUCTOR

30 4.95 148.50 4.00 120.00 4.00 120.00LF

0314 7990000000-E GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTORS

600 1.86 1,116.00 1.50 900.00 1.50 900.00LF

0342 0448500000-E 30" RCP CULV CLASS IV 168 192.84 32,397.12 244.50 41,076.00 180.00 30,240.00LF

0343 1519000000-E ASP CONC SURF CRS S9.5B 2,120 109.49 232,118.80 93.20 197,584.00 80.00 169,600.00TON

CULVERT ITEMS

0315 8126000000-N CULV EXCAV @ ************
(17+30.70 -Y2-)

Lump Sum 28,670.82 113,000.00 60,000.00

0316 8133000000-E FND CONDIT MAT, BOX CULV 102 40.98 4,179.96 85.00 8,670.00 65.00 6,630.00TON

0317 8196000000-E CLASS A CONCRETE (CULV) 145.6 1,006.22 146,505.63 1,200.00 174,720.00 1,300.00 189,280.00CY

0318 8245000000-E REINF STEEL (CULVERT) 19,835 2.17 43,041.95 2.75 54,546.25 3.00 59,505.00LB

WALL ITEMS

0319 8801000000-E MSE RETAIN WALL NO **
(1)

5,933 116.83 693,152.39 116.00 688,228.00 100.00 593,300.00SF

0320 8801000000-E MSE RETAIN WALL NO **
(2)

5,209 121.14 631,018.26 116.00 604,244.00 100.00 520,900.00SF

0321 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE
TREATMENT

11,142 2.45 27,297.90 1.99 22,172.58 8.25 91,921.50SF

STRUCTURE ITEMS

0322 8035000000-N REMV EXIST STR **********
(36+93.50 -Y1-)

Lump Sum 250,000.00 128,189.20 200,000.00

0323 8065000000-N ASBESTOS ASSESSMENT Lump Sum 2,449.42 1,000.00 1,340.00

0324 8091000000-N FND EXCAV B** STA *******
(1, 36+93.50 -Y1-)

Lump Sum 17,357.26 41,000.00 25,000.00

0325 8112730000-N PDA TESTING 1 5,437.26 5,437.26 4,800.00 4,800.00 2,200.00 2,200.00EA

0326 8147000000-E REINF CONCRETE DECK SLAB 19,441 49.57 963,690.37 75.00 1,458,075.00 65.00 1,263,665.00SF

0327 8161000000-E GROOVING BRIDGE FLOORS 20,634 0.74 15,269.16 0.80 16,507.20 1.00 20,634.00SF

0328 8182000000-E CLASS A CONCRETE (BRIDGE) 452.5 1,200.17 543,076.93 1,000.00 452,500.00 1,000.00 452,500.00CY

0329 8210000000-N BRG APPR SLAB ***********
(36+93.50 -Y1-)

Lump Sum 155,555.39 200,000.00 175,000.00

0330 8217000000-E REINF STEEL (BRIDGE) 65,182 1.55 101,032.10 1.40 91,254.80 2.50 162,955.00LB

0331 8238000000-E SPIRAL COL REINF STL BRG 2,613 1.51 3,945.63 5.00 13,065.00 5.00 13,065.00LB

0332 8265000000-E 54" PRESTR CONCRETE GIRDR 2,366.38 343.51 812,875.19 500.00 1,183,190.00 400.00 946,552.00LF

0333 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

78 1,496.11 116,696.58 1,250.00 97,500.00 1,100.00 85,800.00EA

0334 8364000000-E HP12X53 PILES 3,645 80.01 291,636.45 61.00 222,345.00 40.00 145,800.00LF

0335 8391000000-N STEEL PILE POINTS 15 130.48 1,957.20 215.00 3,225.00 130.00 1,950.00EA

0336 8475000000-E TWO BAR METAL RAIL 420.89 196.69 82,784.85 153.00 64,396.17 210.00 88,386.90LF

0337 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

225.74 193.26 43,626.51 175.00 39,504.50 200.00 45,148.00LF
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ZACHRY CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

SAN ANTONIO, TX WILSON, NC RALEIGH, NC

0338 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

218.24 197.62 43,128.59 181.00 39,501.44 200.00 43,648.00LF

0339 8531000000-E 4" SLOPE PROTECTION 89 208.81 18,584.09 410.00 36,490.00 215.00 19,135.00SY

0340 8657000000-N ELASTOMERIC BEARINGS Lump Sum 55,176.02 25,000.00 32,000.00

0341 8860000000-N GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 208,211.13 165,000.00 150,000.00

TOTAL 38,317,295.15 TOTAL 38,403,356.73 TOTAL 40,734,020.00CONTRACT TOTAL

SUB-TOTAL 33,010,938.11 SUB-TOTAL 32,455,232.59 SUB-TOTAL 35,337,704.60ROADWAY ITEMS

SUB-TOTAL 222,398.36 SUB-TOTAL 350,936.25 SUB-TOTAL 315,415.00CULVERT ITEMS

SUB-TOTAL 1,351,468.55 SUB-TOTAL 1,314,644.58 SUB-TOTAL 1,206,121.50WALL ITEMS

SUB-TOTAL 3,732,490.13 SUB-TOTAL 4,282,543.31 SUB-TOTAL 3,874,778.90STRUCTURE ITEMS
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CONTI CIVIL LLC FLATIRON CONSTRUCTORS INC

EDISON, NJ MORRISVILLE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 2,190,000.00 2,197,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 615,000.00 560,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 8,936,666.96 9,652,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 2 2,500.00 5,000.00 14,760.00 29,520.00ACR

0005 0015000000-N SEALING ABANDONED WELLS 1 3,000.00 3,000.00 3,500.00 3,500.00EA

0006 0022000000-E UNCLASSIFIED EXCAVATION 32,350 21.00 679,350.00 29.00 938,150.00CY

0007 0036000000-E UNDERCUT EXCAVATION 3,319 21.00 69,699.00 75.00 248,925.00CY

0008 0106000000-E BORROW EXCAVATION 174,010 0.01 1,740.10 0.01 1,740.10CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 6,790 22.00 149,380.00 20.00 135,800.00CY

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 35,420 11.00 389,620.00 9.00 318,780.00SY

0011 0192000000-N PROOF ROLLING 10 130.00 1,300.00 250.00 2,500.00HR

0012 0195000000-E SELECT GRANULAR MATERIAL 14,300 67.00 958,100.00 0.01 143.00CY

0013 0196000000-E GEOTEXTILE SOIL STABILIZATION 50,300 1.75 88,025.00 2.00 100,600.00SY

0014 0199000000-E TEMPORARY SHORING 4,400 150.00 660,000.00 90.00 396,000.00SF

0015 0222000000-E GEOTEXTILE ROCK EMBANK 2,500 2.56 6,400.00 7.00 17,500.00SY

0016 0248000000-N GENERIC GRADING ITEM (LS)
TYPE 2 BRIDGE APPROACH FILL, STATION
36+93.50 -Y1-

Lump Sum 210,000.00 325,000.00

0017 0255000000-E GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

160 420.00 67,200.00 150.00 24,000.00TON

0018 0318000000-E FND CONDIT MATL MINOR STRS 410 56.50 23,165.00 70.00 28,700.00TON

0019 0320000000-E FND CONDIT GEOTEXTILE 1,290 2.00 2,580.00 5.00 6,450.00SY

0020 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

12 525.00 6,300.00 850.00 10,200.00EA

0021 0343000000-E 15" SIDE DRAIN PIPE 268 97.00 25,996.00 125.00 33,500.00LF

0022 0366000000-E 15" RC PIPE CULV III 812 114.00 92,568.00 125.00 101,500.00LF

0023 0372000000-E 18" RC PIPE CULV III 264 108.50 28,644.00 140.00 36,960.00LF

0024 0378000000-E 24" RC PIPE CULV III 312 186.00 58,032.00 175.00 54,600.00LF

0025 0384000000-E 30" RC PIPE CULV III 296 215.50 63,788.00 300.00 88,800.00LF

0026 0448300000-E 18" RCP CULV CLASS IV 904 130.00 117,520.00 150.00 135,600.00LF

0027 0448400000-E 24" RCP CULV CLASS IV 88 165.50 14,564.00 175.00 15,400.00LF

0028 0448700000-E 42" RCP CULV CLASS IV 100 306.50 30,650.00 345.00 34,500.00LF

0029 0582000000-E 15" CS PIPE CULV 0.064" 632 96.00 60,672.00 125.00 79,000.00LF

0030 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(30" , 0.500" )

96 1,200.00 115,200.00 1,110.00 106,560.00LF

0031 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(36" , 0.500")

96 1,500.00 144,000.00 1,215.00 116,640.00LF

0032 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(42" , 0.625")

126 1,800.00 226,800.00 1,660.00 209,160.00LF

0033 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(54" , 0.750")

514 2,600.00 1,336,400.00 2,025.00 1,040,850.00LF

0034 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

96 1.00 96.00 0.01 0.96LF
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CONTI CIVIL LLC FLATIRON CONSTRUCTORS INC
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0035 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

96 1.00 96.00 0.01 0.96LF

0036 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

126 1.00 126.00 0.01 1.26LF

0037 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.750")

514 1.00 514.00 0.01 5.14LF

0038 0995000000-E PIPE REMOVAL 1,566 26.00 40,716.00 65.00 101,790.00LF

0039 1011000000-N FINE GRADING Lump Sum 525,000.00 357,000.00

0040 1077000000-E #57 STONE 1,300 43.00 55,900.00 80.00 104,000.00TON

0041 1099500000-E SHALLOW UNDERCUT 10,300 22.00 226,600.00 25.00 257,500.00CY

0042 1099700000-E CLASS IV SUBGRD STABILIZATION 22,600 37.50 847,500.00 52.00 1,175,200.00TON

0043 1220000000-E INCIDENTAL STONE BASE 500 100.00 50,000.00 75.00 37,500.00TON

0044 1297000000-E MILL ASP PVMT *****" DTH
(2-1/4")

30,550 3.30 100,815.00 5.00 152,750.00SY

0045 1330000000-E INCIDENTAL MILLING 1,250 12.50 15,625.00 13.00 16,250.00SY

0046 1491000000-E ASP CONC BASE CRS B25.0C 29,660 87.00 2,580,420.00 92.00 2,728,720.00TON

0047 1503000000-E ASP CONC INTR CRS I19.0C 15,380 100.13 1,539,999.40 94.00 1,445,720.00TON

0048 1523000000-E ASP CONC SURF CRS S9.5C 8,760 114.14 999,866.40 93.00 814,680.00TON

0049 1524200000-E ASP CONC SURF CRS S9.5D 9,060 84.35 764,211.00 94.00 851,640.00TON

0050 1575000000-E ASP FOR PLANT MIX 2,740 514.50 1,409,730.00 610.00 1,671,400.00TON

0051 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 645 761.25 491,006.25 650.00 419,250.00TON

0052 1662000000-E OG ASP FRICT FC-1 MOD 1,880 126.25 237,350.00 95.00 178,600.00TON

0053 1693000000-E ASPH PLT MIX PVMT REPAIR 220 275.00 60,500.00 250.00 55,000.00TON

0054 1840000000-E MILLED RUMBLE STRIPS 9,820 3.00 29,460.00 1.50 14,730.00LF

0055 2022000000-E SUBDRAIN EXCAVATION 4,980 45.00 224,100.00 33.00 164,340.00CY

0056 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 14,800 1.00 14,800.00 5.50 81,400.00SY

0057 2036000000-E SUBDRAIN COARSE AGGREGATE 2,490 63.50 158,115.00 126.00 313,740.00CY

0058 2044000000-E 6" PERF SUBDRN PIPE 14,800 12.50 185,000.00 9.60 142,080.00LF

0059 2070000000-N SUBDRN PIPE OUTLET 30 450.00 13,500.00 565.00 16,950.00EA

0060 2077000000-E 6" OUTLET PIPE 180 51.50 9,270.00 38.00 6,840.00LF

0061 2209000000-E ENDWALLS 15.5 2,700.00 41,850.00 1,500.00 23,250.00CY

0062 2220000000-E REINFORCED ENDWALLS 29.2 2,150.00 62,780.00 1,650.00 48,180.00CY

0063 2253000000-E PIPE COLLARS 0.4 3,200.00 1,280.00 3,500.00 1,400.00CY

0064 2264000000-E PIPE PLUGS 2 2,350.00 4,700.00 5,000.00 10,000.00CY

0065 2275000000-E FLOWABLE FILL 166 425.00 70,550.00 550.00 91,300.00CY

0066 2286000000-N MASNRY DRAINAGE STRUCT 31 4,050.00 125,550.00 6,000.00 186,000.00EA

0067 2297000000-E MASNRY DRAINAGE STRUCT 5.1 2,850.00 14,535.00 3,500.00 17,850.00CY

0068 2308000000-E MASNRY DRAINAGE STRUCT 13.6 610.00 8,296.00 1,200.00 16,320.00LF

0069 2364000000-N FRAME W/2GRTS 840.16 STD 2 1,475.00 2,950.00 1,500.00 3,000.00EA

0070 2365000000-N FRAME W/2GRTS 840.22 STD 7 1,375.00 9,625.00 1,300.00 9,100.00EA

0071 2366000000-N FRAME W/2GRTS 840.24 STD 2 1,375.00 2,750.00 1,400.00 2,800.00EA

0072 2374000000-N FRAME-GRT-HD 840.03 **
(E)

1 1,600.00 1,600.00 1,500.00 1,500.00EA
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0073 2374000000-N FRAME-GRT-HD 840.03 **
(F)

7 1,600.00 11,200.00 1,500.00 10,500.00EA

0074 2374000000-N FRAME-GRT-HD 840.03 **
(G)

6 1,600.00 9,600.00 1,500.00 9,000.00EA

0075 2396000000-N FRAME W/COVER STD 840.54 5 1,225.00 6,125.00 1,300.00 6,500.00EA

0076 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 2 3,750.00 7,500.00 4,500.00 9,000.00EA

0077 2451000000-N CONC TRANS SECT FOR DROP INLET 2 1,150.00 2,300.00 970.00 1,940.00EA

0078 2549000000-E 2'-6" CONC CURB & GUTTER 2,760 35.75 98,670.00 38.00 104,880.00LF

0079 2556000000-E SHOULDER BERM GUTTER 35 40.25 1,408.75 50.00 1,750.00LF

0080 2591000000-E 4" CONCRETE SIDEWALK 1,020 79.00 80,580.00 60.00 61,200.00SY

0081 2605000000-N CONCRETE CURB RAMPS 11 4,050.00 44,550.00 2,300.00 25,300.00EA

0082 2612000000-E 6" CONCRETE DRIVEWAY 100 119.00 11,900.00 115.00 11,500.00SY

0083 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,580 81.00 127,980.00 78.00 123,240.00SY

0084 2800000000-N ADJ CATCH BASINS 2 925.00 1,850.00 3,500.00 7,000.00EA

0085 2815000000-N ADJ DROP INLETS 1 925.00 925.00 3,300.00 3,300.00EA

0086 2830000000-N ADJ MANHOLES 2 925.00 1,850.00 4,200.00 8,400.00EA

0087 2845000000-N ADJ METER OR VALVE BOXES 1 445.00 445.00 2,500.00 2,500.00EA

0088 3030000000-E STL BEAM GUARDRAIL 1,300 25.50 33,150.00 25.00 32,500.00LF

0089 3150000000-N ADDIT GUARDRAIL POSTS 10 58.75 587.50 56.00 560.00EA

0090 3195000000-N GR END TYPE AT-1 2 1,015.00 2,030.00 965.00 1,930.00EA

0091 3210000000-N GR END TYPE CAT-1 1 1,015.00 1,015.00 965.00 965.00EA

0092 3215000000-N GR ANCHOR TYPE III 4 2,700.00 10,800.00 2,440.00 9,760.00EA

0093 3287000000-N GR END TYPE TL-3 5 3,650.00 18,250.00 3,455.00 17,275.00EA

0094 3317000000-N GR ANCHOR TYPE B-77 4 2,950.00 11,800.00 2,695.00 10,780.00EA

0095 3360000000-E REMOVE EXISTING GUARDRAIL 3,180 1.00 3,180.00 1.00 3,180.00LF

0096 3503000000-E WOVEN WIRE FENCE 47" FAB 2,890 3.75 10,837.50 3.60 10,404.00LF

0097 3509000000-E 4" TIMBER POSTS 7'-6"LONG 174 36.50 6,351.00 36.00 6,264.00EA

0098 3515000000-E 5" TIMBER POSTS 8'-0"LONG 60 42.00 2,520.00 41.00 2,460.00EA

0099 3628000000-E RIP RAP, CLASS I 520 85.00 44,200.00 110.00 57,200.00TON

0100 3635000000-E RIP RAP, CLASS II 2,400 65.00 156,000.00 75.00 180,000.00TON

0101 3642000000-E RIP RAP, CLASS A 700 57.00 39,900.00 105.00 73,500.00TON

0102 3649000000-E RIP RAP, CLASS B 175 76.00 13,300.00 115.00 20,125.00TON

0103 3656000000-E GEOTEXTILE FOR DRAINGE 2,825 2.50 7,062.50 5.00 14,125.00SY

0104 4048000000-E REINF CONC FOUNDTN 11 1,010.00 11,110.00 1,031.00 11,341.00CY

0105 4054000000-E PLN CONC FOUNDTN 2 691.00 1,382.00 11.00 22.00CY

0106 4057000000-E OVERHEAD FOOTING 24 1,450.00 34,800.00 1,856.00 44,544.00CY

0107 4060000000-E SUPPORT, BREAKAWAY STL BM 14,397 7.00 100,779.00 8.80 126,693.60LB

0108 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,113 12.75 14,190.75 12.50 13,912.50LF

0109 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(23+00 -RPB- )

Lump Sum 180,000.00 153,000.00

0110 4096000000-N SIGN ERECTION, TYPE D 2 122.00 244.00 129.00 258.00EA

0111 4102000000-N SIGN ERECTION, TYPE E 43 74.50 3,203.50 78.00 3,354.00EA

0112 4108000000-N SIGN ERECTION, TYPE F 10 74.50 745.00 129.00 1,290.00EA
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0113 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

15 691.00 10,365.00 1,031.00 15,465.00EA

0114 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

6 340.00 2,040.00 722.00 4,332.00EA

0115 4114000000-N SIGN ERECTION, MILEMARKERS 4 21.25 85.00 207.00 828.00EA

0116 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(A)

8 691.00 5,528.00 1,238.00 9,904.00EA

0117 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

1 122.00 122.00 129.00 129.00EA

0118 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

5 74.50 372.50 78.00 390.00EA

0119 4138000000-N DISPOSE SUPPORT, STL BM 8 745.00 5,960.00 516.00 4,128.00EA

0120 4149000000-N DISPOSE SIGN SYST OVRHD 1 8,000.00 8,000.00 12,375.00 12,375.00EA

0121 4152000000-N DISPOSE SIGN SYST STL BM 8 745.00 5,960.00 516.00 4,128.00EA

0122 4155000000-N DISPOSE SIGN SYST U-CHAN 91 1.00 91.00 4.00 364.00EA

0123 4158000000-N DISPOSE SIGN SYST WOOD 1 1.00 1.00 4.00 4.00EA

0124 4192000000-N DISPOSE SUPPORT, U-CHAN 6 1.00 6.00 4.00 24.00EA

0125 4400000000-E WORK ZONE SIGNS (STAT) 184 8.00 1,472.00 20.00 3,680.00SF

0126 4402000000-E HIGH VISIBILITY STAT SIGNS 606 9.50 5,757.00 20.00 12,120.00SF

0127 4405000000-E WORK ZONE SIGNS (PORT) 311 10.25 3,187.75 11.00 3,421.00SF

0128 4407000000-E HIGH VISIBILITY PORT SIGNS 586 11.50 6,739.00 11.00 6,446.00SF

0129 4410000000-E WORK ZONE SIGNS (BARR) 76 9.75 741.00 10.00 760.00SF

0130 4415000000-N FLASHING ARROW BOARD 4 5,000.00 20,000.00 2,870.00 11,480.00EA

0131 4420000000-N PORTABLE CHANGE MSG SIGN 4 20,000.00 80,000.00 13,240.00 52,960.00EA

0132 4423000000-N WZ DIGITAL SPD LMT SIGNS 6 7,500.00 45,000.00 5,520.00 33,120.00EA

0133 4424000000-N WZ PRESENCE LIGHTING 22 3,250.00 71,500.00 3,865.00 85,030.00EA

0134 4430000000-N DRUMS 50 53.75 2,687.50 49.00 2,450.00EA

0135 4432000000-N HIGH VISIBILITY DRUMS 165 69.00 11,385.00 78.00 12,870.00EA

0136 4434000000-N SEQ FLASH WARN LIGHTS 24 158.00 3,792.00 111.00 2,664.00EA

0137 4445000000-E BARRICADES (TYPE III) 280 27.50 7,700.00 34.00 9,520.00LF

0138 4447000000-E PED CHANNEL DEVICES 32 76.00 2,432.00 145.00 4,640.00LF

0139 4455000000-N FLAGGER 600 375.00 225,000.00 430.00 258,000.00DAY

0140 4465000000-N TEMPORARY CRASH CUSHIONS 16 12,000.00 192,000.00 8,608.00 137,728.00EA

0141 4470000000-N REM & RES CRASH CUSHION 17 3,150.00 53,550.00 2,988.00 50,796.00EA

0142 4480000000-N TMA 2 400,000.00 800,000.00 126,000.00 252,000.00EA

0143 4485000000-E PORT CONC BARRIER 14,260 43.25 616,745.00 42.00 598,920.00LF

0144 4490000000-E PORT CONC BARRIER(ANCHRD) 310 64.75 20,072.50 62.00 19,220.00LF

0145 4500000000-E REM & RES PORT CONC BARRIER 19,660 5.75 113,045.00 5.40 106,164.00LF

0146 4510000000-N LAW ENFORCEMENT 520 60.00 31,200.00 75.00 39,000.00HR

0147 4516000000-N SKINNY DRUM 19 39.00 741.00 42.00 798.00EA

0148 4520000000-N TUBULAR MARKERS (FIXED) 30 105.50 3,165.00 102.00 3,060.00EA

0149 4650000000-N TEMP RAISED PVMT MRKS 1,641 5.25 8,615.25 5.10 8,369.10EA

0150 4685000000-E THERMO PVT MKG LINES 4"90 13,100 1.00 13,100.00 1.02 13,362.00LF
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0151 4688000000-E THERMO PVT MKG LINES,6"90 MILS 49,239 1.00 49,239.00 1.02 50,223.78LF

0152 4695000000-E THERMO PVT MKG LINES 8"90 MILS 278 2.65 736.70 2.54 706.12LF

0153 4700000000-E 12"WIDE THERMO 90 MILS 2,753 2.65 7,295.45 2.54 6,992.62LF

0154 4709000000-E 24"WIDE THERMO 90 MILS 298 12.65 3,769.70 12.18 3,629.64LF

0155 4720000000-E THERMO PVT MKG CHARACTER 90 16 105.35 1,685.60 102.00 1,632.00EA

0156 4725000000-E THERMO PVT SYMBOL 90MILS 95 131.75 12,516.25 127.00 12,065.00EA

0157 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(IV)

1,080 3.15 3,402.00 3.05 3,294.00LF

0158 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(III)

1,024 4.75 4,864.00 4.57 4,679.68LF

0159 4810000000-E PAINT PVMT MARKINGS 4" 107,763 0.17 18,319.71 0.16 17,242.08LF

0160 4820000000-E PAINT PVMT MARKINGS 8" 6,199 0.84 5,207.16 0.81 5,021.19LF

0161 4835000000-E PAINT PVT MKG LINES 24" 1,628 5.80 9,442.40 5.58 9,084.24LF

0162 4840000000-N PAINT PVT MKG CHARACTER 64 52.70 3,372.80 51.00 3,264.00EA

0163 4845000000-N PAINT PVT MKG SYMBOL 338 52.70 17,812.60 51.00 17,238.00EA

0164 4847500000-E WZ PERF PVMT MKG LINES 6" 87,377 1.20 104,852.40 1.17 102,231.09LF

0165 4847600000-E WZ PERF PVMT MKG LINES 12" 7,871 1.85 14,561.35 1.78 14,010.38LF

0166 4850000000-E LINE REMOVAL 4" WIDE 28,560 0.80 22,848.00 0.76 21,705.60LF

0167 4855000000-E LINE REMOVAL 6" WIDE 58,629 0.80 46,903.20 0.76 44,558.04LF

0168 4860000000-E LINE REMOVAL 8" WIDE 1,102 1.30 1,432.60 1.27 1,399.54LF

0169 4865000000-E LINE REMOVAL 12" WIDE 4,280 1.30 5,564.00 1.27 5,435.60LF

0170 4870000000-E LINE REMOVAL 24" WIDE 234 7.35 1,719.90 7.11 1,663.74LF

0171 4875000000-N REMOVAL OF SYMBL & CHARAC 56 79.00 4,424.00 76.14 4,263.84EA

0172 4900000000-N PERM RAISED PVMT MARKERS 7 10.50 73.50 10.15 71.05EA

0173 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 572 50.50 28,886.00 48.73 27,873.56EA

0174 5010000000-E 100' HIGH MOUNT STANDARD 4 41,525.00 166,100.00 39,400.00 157,600.00EA

0175 5015000000-E 120' HIGH MOUNT STANDARD 2 50,050.00 100,100.00 47,500.00 95,000.00EA

0176 5020000000-N PORTABLE DRIVE UNIT 1 6,925.00 6,925.00 6,600.00 6,600.00EA

0177 5025000000-E HIGH MOUNT FOUNDATIONS 51 1,700.00 86,700.00 1,620.00 82,620.00CY

0178 5030000000-N HM LUMINAIRE ************
(560W LED)

40 2,610.00 104,400.00 2,475.00 99,000.00EA

0179 5050000000-N LIT STD MTLT ************
(45' SA, 15' ARM)

12 6,275.00 75,300.00 5,960.00 71,520.00EA

0180 5070000000-N STD FOUNDAT ***********
(TYPE R1)

10 1,490.00 14,900.00 1,415.00 14,150.00EA

0181 5070000000-N STD FOUNDAT ***********
(TYPE R2)

2 1,490.00 2,980.00 1,415.00 2,830.00EA

0182 5080000000-N LITE STD LUM ************
(RDW, 285W LED)

12 905.00 10,860.00 860.00 10,320.00EA

0183 5120000000-N SERVICE POLE ************
(30' CLASS 4)

1 10,450.00 10,450.00 9,900.00 9,900.00EA

0184 5125000000-E SERVICE LATERAL *********
(3 1/0 USE)

25 26.75 668.75 26.00 650.00LF
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0185 5145000000-N LITE CNTRL RW************
(240/480 V)

1 25,500.00 25,500.00 24,500.00 24,500.00EA

0186 5155000000-E ELECT DUCT BD, SIZE *****
(2")

520 13.90 7,228.00 13.15 6,838.00LF

0187 5160000000-E ELECT DUCT JA, SIZE *****
(3")

530 32.00 16,960.00 31.00 16,430.00LF

0188 5160000000-E ELECT DUCT JA, SIZE *****
(4")

350 37.25 13,037.50 36.00 12,600.00LF

0189 5175000000-E **-#6 W/G FEEDER CIRCUIT
(2)

270 9.60 2,592.00 9.10 2,457.00LF

0190 5180000000-E **-#4 W/G FEEDER CIRCUIT
(2)

1,250 14.90 18,625.00 14.20 17,750.00LF

0191 5210000000-E **-#6 W/G FEEDR N *****"
(2, 1-1/2)

700 20.25 14,175.00 19.20 13,440.00LF

0192 5215000000-E **-#4 W/G FEEDER N *****"
(2, 1-1/2)

10,100 26.65 269,165.00 26.00 262,600.00LF

0193 5240000000-N ELEC JB ************
(CS36)

1 2,300.00 2,300.00 2,200.00 2,200.00EA

0194 5240000000-N ELEC JB ************
(HM18)

5 1,275.00 6,375.00 1,215.00 6,075.00EA

0195 5240000000-N ELEC JB ************
(HM36)

1 2,300.00 2,300.00 2,175.00 2,175.00EA

0196 5240000000-N ELEC JB ************
(IG18)

15 1,225.00 18,375.00 1,165.00 17,475.00EA

0197 5240000000-N ELEC JB ************
(IG30)

3 1,810.00 5,430.00 1,720.00 5,160.00EA

0198 5240000000-N ELEC JB ************
(IG36)

1 2,300.00 2,300.00 2,175.00 2,175.00EA

0199 5240000000-N ELEC JB ************
(LS18)

12 1,275.00 15,300.00 1,220.00 14,640.00EA

0200 5255000000-N PORTABLE LIGHTING Lump Sum 650,000.00 100,000.00

0201 5325600000-E 6" WATER LINE 61 240.00 14,640.00 515.00 31,415.00LF

0202 5325800000-E 8" WATER LINE 2,169 130.00 281,970.00 146.00 316,674.00LF

0203 5326200000-E 12" WATER LINE 2,123 136.00 288,728.00 162.00 343,926.00LF

0204 5326600000-E 16" WATER LINE 349 90.00 31,410.00 193.00 67,357.00LF

0205 5329000000-E DI H2O PIPE FITTINGS 4,980 15.00 74,700.00 20.00 99,600.00LB

0206 5540000000-E 6" VALVE 3 2,500.00 7,500.00 3,300.00 9,900.00EA

0207 5546000000-E 8" VALVE 4 3,300.00 13,200.00 4,416.00 17,664.00EA

0208 5558000000-E 12" VALVE 2 6,250.00 12,500.00 7,925.00 15,850.00EA

0209 5571600000-E 6" TAPPING SLEEVE & VALVE 1 8,150.00 8,150.00 14,649.00 14,649.00EA

0210 5571800000-E 8" TAPPING SLEEVE & VALVE 2 18,000.00 36,000.00 18,695.00 37,390.00EA

0211 5643100000-E 3/4" WATER METER 1 1,075.00 1,075.00 3,425.00 3,425.00EA

0212 5648000000-N RELOCATE WATER METER 4 750.00 3,000.00 2,510.00 10,040.00EA

0213 5649000000-N RECONNECT WATER METER 2 700.00 1,400.00 2,510.00 5,020.00EA

0214 5666000000-N FIRE HYDRANT 4 7,500.00 30,000.00 8,950.00 35,800.00EA

0215 5673000000-E FIRE HYDRANT LEG 46 260.00 11,960.00 125.00 5,750.00LF
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0216 5686000000-E **" H2O SERVICE LINE
(2")

360 65.00 23,400.00 50.00 18,000.00LF

0217 5686500000-E WATER SERVICE LINE 176 65.00 11,440.00 78.00 13,728.00LF

0218 5768000000-N SANITARY SEWER CLEAN-OUT 2 1,425.00 2,850.00 5,455.00 10,910.00EA

0219 5768500000-E SEWER SERVICE LINE 54 185.00 9,990.00 489.00 26,406.00LF

0220 5769000000-E DI SEWER PIPE FITTINGS 25 30.00 750.00 33.00 825.00LB

0221 5775000000-E 4' DIA UTILITY MANHOLE 1 7,000.00 7,000.00 11,325.00 11,325.00EA

0222 5798000000-E ABANDON **" UTILITY PIPE
(2")

363 14.00 5,082.00 14.00 5,082.00LF

0223 5800000000-E ABANDON 6" UTILITY PIPE 112 23.00 2,576.00 15.00 1,680.00LF

0224 5801000000-E ABANDON 8" UTILITY PIPE 1,064 14.00 14,896.00 16.00 17,024.00LF

0225 5815000000-N REMOVE WATER METER 1 455.00 455.00 1,450.00 1,450.00EA

0226 5815500000-N REMOVE FIRE HYDRANT 2 1,400.00 2,800.00 2,430.00 4,860.00EA

0227 5816000000-N ABANDON UTILITY MANHOLE 1 2,100.00 2,100.00 3,795.00 3,795.00EA

0228 5835700000-E 16" ENCASEMENT PIPE 553 265.00 146,545.00 172.00 95,116.00LF

0229 5836000000-E 24" ENCASEMENT PIPE 127 330.00 41,910.00 312.00 39,624.00LF

0230 5872500000-E BORE & JACK **"
(16")

553 470.00 259,910.00 437.00 241,661.00LF

0231 5872500000-E BORE & JACK **"
(24")

127 565.00 71,755.00 442.00 56,134.00LF

0232 5872600000-E DIRECT DRILL **"
(16")

349 155.00 54,095.00 203.00 70,847.00LF

0233 6000000000-E TEMPORARY SILT FENCE 74,525 3.75 279,468.75 3.50 260,837.50LF

0234 6006000000-E EROS CONTRL STONE CL A 500 85.00 42,500.00 65.00 32,500.00TON

0235 6009000000-E EROS CONTRL STONE CL B 1,855 87.00 161,385.00 75.00 139,125.00TON

0236 6012000000-E SEDIMENT CONTROL STONE 575 75.00 43,125.00 85.00 48,875.00TON

0237 6015000000-E TEMPORARY MULCHING 117.5 1,265.00 148,637.50 1,200.00 141,000.00ACR

0238 6018000000-E SEED FOR TEMP SEEDING 4,500 2.15 9,675.00 2.05 9,225.00LB

0239 6021000000-E FERT FOR TEMP SEEDING 23.5 1,175.00 27,612.50 1,105.00 25,967.50TON

0240 6024000000-E TEMPORARY SLOPE DRAINS 1,960 20.00 39,200.00 40.00 78,400.00LF

0241 6029000000-E SAFETY FENCE 4,680 3.10 14,508.00 2.90 13,572.00LF

0242 6030000000-E SILT EXCAVATION 14,250 29.00 413,250.00 0.01 142.50CY

0243 6036000000-E MATTING FOR EROS CONTROL 56,335 2.15 121,120.25 2.01 113,233.35SY

0244 6037000000-E COIR FIBER MAT 255 4.70 1,198.50 4.40 1,122.00SY

0245 6042000000-E 1/4" HARDWARE CLOTH 285 7.50 2,137.50 6.82 1,943.70LF

0246 6043000000-E LOW PERMEABILITY GEOTEXTILE 330 20.00 6,600.00 3.50 1,155.00SY

0247 6069000000-E STILLING BASINS 96 22.00 2,112.00 20.00 1,920.00CY

0248 6071012000-E COIR FIBER WATTLE 3,600 12.35 44,460.00 11.62 41,832.00LF

0249 6071020000-E POLYACRYLAMIDE (PAM) 3,400 21.25 72,250.00 19.95 67,830.00LB

0250 6071030000-E COIR FIBER BAFFLE 3,160 9.25 29,230.00 8.64 27,302.40LF

0251 6071050000-E **" SKIMMER
(1-1/2")

14 1,600.00 22,400.00 1,500.00 21,000.00EA

0252 6071050000-E **" SKIMMER
(2")

3 1,750.00 5,250.00 1,800.00 5,400.00EA
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0253 6084000000-E SEEDING AND MULCHING 69 2,825.00 194,925.00 2,525.25 174,242.25ACR

0254 6087000000-E MOWING 81 320.00 25,920.00 297.98 24,136.38ACR

0255 6090000000-E SEED FOR REPAIR SEEDING 1,200 4.50 5,400.00 4.19 5,028.00LB

0256 6093000000-E FERT FOR REPAIR SEEDING 3.5 1,175.00 4,112.50 1,103.03 3,860.61TON

0257 6096000000-E SEED FOR SUPP SEEDING 1,700 5.35 9,095.00 5.03 8,551.00LB

0258 6108000000-E FERTILIZER TOPDRESSING 50.5 1,175.00 59,337.50 1,103.03 55,703.02TON

0259 6111000000-E IMPERVIOUS DIKE 40 260.00 10,400.00 100.00 4,000.00LF

0260 6114500000-N SPECIALIZED HAND MOWING 10 80.65 806.50 75.76 757.60MHR

0261 6114800000-N MANUAL LITTER REMOVAL 45 50.00 2,250.00 100.00 4,500.00MHR

0262 6114900000-E LITTER DISPOSAL 2 1,000.00 2,000.00 200.00 400.00TON

0263 6117000000-N RESPONSE FOR EROS CONTROL 150 100.00 15,000.00 75.76 11,364.00EA

0264 6117500000-N CONC WASHOUT STRUCTURE 8 975.00 7,800.00 2,500.00 20,000.00EA

0265 6120000000-E CULVERT DIVERSION CHANNEL 338 11.25 3,802.50 15.00 5,070.00CY

0266 6123000000-E REFORESTATION 0.1 3,175.00 317.50 3,000.00 300.00ACR

0267 7060000000-E SIGNAL CABLE 3,370 2.40 8,088.00 2.30 7,751.00LF

0268 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 18 1,010.00 18,180.00 960.00 17,280.00EA

0269 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 5 1,280.00 6,400.00 1,215.00 6,075.00EA

0270 7252000000-E MESSENGER CABLE (1/4") 600 3.90 2,340.00 3.70 2,220.00LF

0271 7264000000-E MESSENGER CABLE (3/8") 1,450 6.40 9,280.00 6.10 8,845.00LF

0272 7279000000-E TRACER WIRE 1,530 1.25 1,912.50 1.20 1,836.00LF

0273 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

1,205 10.65 12,833.25 10.10 12,170.50LF

0274 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

300 16.00 4,800.00 15.15 4,545.00LF

0275 7301000000-E DIRECT DRILL (***********)
(1, 2")

610 26.75 16,317.50 25.25 15,402.50LF

0276 7301000000-E DIRECT DRILL (***********)
(2, 2")

230 37.25 8,567.50 35.35 8,130.50LF

0277 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVER-SIZED, HEAVY DUTY, 36" X 24" X
24")

2 2,000.00 4,000.00 1,895.00 3,790.00EA

0278 7324000000-N JUNCTION BOX (STANDARD SIZE) 8 800.00 6,400.00 758.00 6,064.00EA

0279 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 7 1,275.00 8,925.00 1,215.00 8,505.00EA

0280 7360000000-N WOOD POLE 5 1,810.00 9,050.00 1,720.00 8,600.00EA

0281 7372000000-N GUY ASSEMBLY 13 1,065.00 13,845.00 1,011.00 13,143.00EA

0282 7420000000-E 2" RISER WITH WEATHERHEAD 2 850.00 1,700.00 810.00 1,620.00EA

0283 7444000000-E INDUCTIVE LOOP SAWCUT 1,760 9.60 16,896.00 9.10 16,016.00LF

0284 7456000000-E LEAD-IN CABLE(********)
(14-2)

3,200 1.60 5,120.00 1.55 4,960.00LF

0285 7481000000-N SITE SURVEY 1 2,130.00 2,130.00 2,021.00 2,021.00EA

0286 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 15,435.00 46,305.00 14,650.00 43,950.00EA

0287 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 1 2,235.00 2,235.00 2,125.00 2,125.00EA

0288 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

3,450 3.90 13,455.00 3.70 12,765.00LF
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0289 7528000000-E DROP CABLE 920 3.60 3,312.00 3.45 3,174.00LF

0290 7540000000-N SPLICE ENCLOSURE 2 2,235.00 4,470.00 2,122.00 4,244.00EA

0291 7541000000-N MOD SPLICE ENCLOSURE 3 1,490.00 4,470.00 1,415.00 4,245.00EA

0292 7552000000-N INTERCONNECT CENTER 3 2,395.00 7,185.00 2,273.00 6,819.00EA

0293 7566000000-N DELINEATOR MARKER 16 149.00 2,384.00 142.00 2,272.00EA

0294 7575160000-E REM EXT COMM CABLE 645 1.80 1,161.00 1.75 1,128.75LF

0295 7576000000-N METAL STRAIN SIGNAL POLE 8 15,435.00 123,480.00 14,650.00 117,200.00EA

0296 7613000000-N SOIL TEST 8 1,700.00 13,600.00 1,620.00 12,960.00EA

0297 7614100000-E DRILLED PIER FOUND 64 1,385.00 88,640.00 1,315.00 84,160.00CY

0298 7636000000-N SIGN FOR SIGNALS 7 535.00 3,745.00 510.00 3,570.00EA

0299 7684000000-N SIGNAL CABINET FOUNDATION 2 1,435.00 2,870.00 1,365.00 2,730.00EA

0300 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)

2 17,565.00 35,130.00 16,670.00 33,340.00EA

0301 7744000000-N DETECTOR CARD (TYPE 170) 10 320.00 3,200.00 305.00 3,050.00EA

0302 7901000000-N CABINET BASE EXTENDER 2 585.00 1,170.00 556.00 1,112.00EA

0303 7980000000-N GENERIC SIGNAL ITEM (EA)
5/8"X10' GROUNDING ELECTRODE

3 266.00 798.00 253.00 759.00EA

0304 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

1 5,750.00 5,750.00 5,455.00 5,455.00EA

0305 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 6,280.00 6,280.00 5,960.00 5,960.00EA

0306 7980000000-N GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

1 1,865.00 1,865.00 1,768.00 1,768.00EA

0307 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 1,065.00 2,130.00 1,011.00 2,022.00EA

0308 7980000000-N GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

1 6,175.00 6,175.00 5,860.00 5,860.00EA

0309 7980000000-N GENERIC SIGNAL ITEM (EA)
LUMINAIRE ARM FOR TEMPORARY VIDEO
SYSTEM

1 1,015.00 1,015.00 960.00 960.00EA

0310 7980000000-N GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINATION
PANEL

1 2,555.00 2,555.00 2,425.00 2,425.00EA

0311 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE
(BLACK)

8 2,130.00 17,040.00 2,021.00 16,168.00EA

0312 7980000000-N GENERIC SIGNAL ITEM (EA)
RELOCATE TEMPORARY CAMERA SENSOR

6 1,490.00 8,940.00 1,415.00 8,490.00EA

0313 7990000000-E GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CONDUCTOR

30 4.25 127.50 4.05 121.50LF

0314 7990000000-E GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTORS

600 1.60 960.00 1.55 930.00LF

0342 0448500000-E 30" RCP CULV CLASS IV 168 230.00 38,640.00 215.00 36,120.00LF

0343 1519000000-E ASP CONC SURF CRS S9.5B 2,120 98.25 208,290.00 88.00 186,560.00TON
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CULVERT ITEMS

0315 8126000000-N CULV EXCAV @ ************
(17+30.70 -Y2-)

Lump Sum 75,000.00 40,000.00

0316 8133000000-E FND CONDIT MAT, BOX CULV 102 81.50 8,313.00 150.00 15,300.00TON

0317 8196000000-E CLASS A CONCRETE (CULV) 145.6 1,175.00 171,080.00 1,500.00 218,400.00CY

0318 8245000000-E REINF STEEL (CULVERT) 19,835 2.15 42,645.25 2.50 49,587.50LB

WALL ITEMS

0319 8801000000-E MSE RETAIN WALL NO **
(1)

5,933 124.00 735,692.00 155.00 919,615.00SF

0320 8801000000-E MSE RETAIN WALL NO **
(2)

5,209 124.00 645,916.00 160.00 833,440.00SF

0321 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE
TREATMENT

11,142 3.50 38,997.00 2.50 27,855.00SF

STRUCTURE ITEMS

0322 8035000000-N REMV EXIST STR **********
(36+93.50 -Y1-)

Lump Sum 250,000.00 175,000.00

0323 8065000000-N ASBESTOS ASSESSMENT Lump Sum 3,000.00 1,701.03

0324 8091000000-N FND EXCAV B** STA *******
(1, 36+93.50 -Y1-)

Lump Sum 30,000.00 45,000.00

0325 8112730000-N PDA TESTING 1 2,000.00 2,000.00 6,000.00 6,000.00EA

0326 8147000000-E REINF CONCRETE DECK SLAB 19,441 67.00 1,302,547.00 55.00 1,069,255.00SF

0327 8161000000-E GROOVING BRIDGE FLOORS 20,634 1.25 25,792.50 1.75 36,109.50SF

0328 8182000000-E CLASS A CONCRETE (BRIDGE) 452.5 1,400.00 633,500.00 1,650.00 746,625.00CY

0329 8210000000-N BRG APPR SLAB ***********
(36+93.50 -Y1-)

Lump Sum 185,000.00 200,000.00

0330 8217000000-E REINF STEEL (BRIDGE) 65,182 1.90 123,845.80 2.00 130,364.00LB

0331 8238000000-E SPIRAL COL REINF STL BRG 2,613 3.95 10,321.35 5.00 13,065.00LB

0332 8265000000-E 54" PRESTR CONCRETE GIRDR 2,366.38 355.00 840,064.90 600.00 1,419,828.00LF

0333 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

78 1,375.00 107,250.00 6,000.00 468,000.00EA

0334 8364000000-E HP12X53 PILES 3,645 70.00 255,150.00 75.00 273,375.00LF

0335 8391000000-N STEEL PILE POINTS 15 185.00 2,775.00 300.00 4,500.00EA

0336 8475000000-E TWO BAR METAL RAIL 420.89 163.00 68,605.07 250.00 105,222.50LF

0337 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

225.74 225.00 50,791.50 300.00 67,722.00LF

0338 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

218.24 205.00 44,739.20 250.00 54,560.00LF

0339 8531000000-E 4" SLOPE PROTECTION 89 265.00 23,585.00 200.00 17,800.00SY

0340 8657000000-N ELASTOMERIC BEARINGS Lump Sum 70,000.00 30,000.00

0341 8860000000-N GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 205,000.00 300,000.00

TOTAL 43,881,442.00 TOTAL 43,957,423.50CONTRACT TOTAL

SUB-TOTAL 37,929,831.43 SUB-TOTAL 36,689,098.97ROADWAY ITEMS

C204873
44989.3.1

NHP-0095(045)

I-5972 1.031 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-95 AND US-70 BUSINESS (MARKET STREET), EXIT 95 INTERCHANGE FROM OUTLET CENTER DRIVE TO WEST OF YELVERTON GROVE ROAD.
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SUB-TOTAL 297,038.25 SUB-TOTAL 323,287.50CULVERT ITEMS

SUB-TOTAL 1,420,605.00 SUB-TOTAL 1,780,910.00WALL ITEMS

SUB-TOTAL 4,233,967.32 SUB-TOTAL 5,164,127.03STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

38,317,295.15ZACHRY CONSTRUCTION CORPORATION 1

38,403,356.73S T WOOTEN CORPORATION 2

40,734,020.00FSC II LLC DBA FRED SMITH COMPANY 3

43,881,442.00CONTI CIVIL LLC 4

43,957,423.50FLATIRON CONSTRUCTORS INC 5

C204873
44989.3.1

NHP-0095(045)

I-5972 1.031 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-95 AND US-70 BUSINESS (MARKET STREET), EXIT 95 INTERCHANGE FROM OUTLET CENTER DRIVE TO WEST OF YELVERTON GROVE ROAD.

Dec 01, 2023 12:22 PM JOHNSTON 2:00 PM

Nov 21, 2023
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CONTI CIVIL LLC FLATIRON CONSTRUCTORS INC

EDISON, NJ MORRISVILLE, NC



CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

BLYTHE CONSTRUCTION INC

RALEIGH, NC RALEIGH, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 111,777.00 165,000.00 175,000.00

0002 0156000000-E REMOVAL OF EXT ASPHALT PVMT 10 100.00 1,000.00 200.00 2,000.00 50.00 500.00SY

0003 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

11,217 1.90 21,312.30 1.05 11,777.85 1.45 16,264.65SY

0004 1297000000-E MILL ASP PVMT *****" DTH
(2")

156,438 2.10 328,519.80 1.20 187,725.60 1.65 258,122.70SY

0005 1330000000-E INCIDENTAL MILLING 6,325 8.40 53,130.00 5.00 31,625.00 4.95 31,308.75SY

0006 1519000000-E ASP CONC SURF CRS S9.5B 953 66.00 62,898.00 72.00 68,616.00 82.00 78,146.00TON

0007 1523000000-E ASP CONC SURF CRS S9.5C 17,521 56.00 981,176.00 62.00 1,086,302.00 74.00 1,296,554.00TON

0008 1575000000-E ASP FOR PLANT MIX 1,121 550.00 616,550.00 600.00 672,600.00 685.00 767,885.00TON

0009 1704000000-E PATCHING EXIST PAVEMENT 413 145.00 59,885.00 120.00 49,560.00 175.00 72,275.00TON

0010 2549000000-E 2'-6" CONC CURB & GUTTER 852 40.00 34,080.00 40.00 34,080.00 40.00 34,080.00LF

0011 2591000000-E 4" CONCRETE SIDEWALK 436 70.00 30,520.00 70.00 30,520.00 70.00 30,520.00SY

0012 2605000000-N CONCRETE CURB RAMPS 4 2,450.00 9,800.00 2,450.00 9,800.00 2,450.00 9,800.00EA

0013 2613000000-N REM & REP CURB RAMPS 146 2,650.00 386,900.00 2,650.00 386,900.00 2,650.00 386,900.00EA

0014 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

131 100.00 13,100.00 100.00 13,100.00 100.00 13,100.00SY

0015 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE ISLAND

12 250.00 3,000.00 250.00 3,000.00 250.00 3,000.00SY

0016 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

27 30.00 810.00 30.00 810.00 30.00 810.00SY

0017 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

50 80.00 4,000.00 80.00 4,000.00 80.00 4,000.00LF

0018 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE CURB AND GUTTER

22 40.00 880.00 40.00 880.00 40.00 880.00LF

0019 2759000000-N GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

54 1,850.00 99,900.00 1,850.00 99,900.00 1,850.00 99,900.00EA

0020 2759000000-N GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

8 1,350.00 10,800.00 1,350.00 10,800.00 1,350.00 10,800.00EA

0021 2830000000-N ADJ MANHOLES 17 1,350.00 22,950.00 1,350.00 22,950.00 1,350.00 22,950.00EA

0022 2845000000-N ADJ METER OR VALVE BOXES 21 1,000.00 21,000.00 1,000.00 21,000.00 1,000.00 21,000.00EA

0023 4413000000-E WORK ZONE ADV/GEN WARN SIGN 733 6.00 4,398.00 8.00 5,864.00 6.45 4,727.85SF

0024 4447000000-E PED CHANNEL DEVICES 160 100.00 16,000.00 100.00 16,000.00 100.00 16,000.00LF

0025 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 22,540.00 63,750.00 260,000.00

0026 4510000000-N LAW ENFORCEMENT 520 75.00 39,000.00 112.00 58,240.00 80.00 41,600.00HR

0027 4520000000-N TUBULAR MARKERS (FIXED) 56 100.00 5,600.00 100.00 5,600.00 100.00 5,600.00EA

0028 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

22 300.00 6,600.00 300.00 6,600.00 300.00 6,600.00EA

0029 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

40 150.00 6,000.00 150.00 6,000.00 150.00 6,000.00EA

0030 4685000000-E THERMO PVT MKG LINES 4"90 71,446 0.89 63,586.94 0.89 63,586.94 0.90 64,301.40LF

0031 4688000000-E THERMO PVT MKG LINES,6"90 MILS 6,176 1.05 6,484.80 1.05 6,484.80 1.05 6,484.80LF

0032 4700000000-E 12"WIDE THERMO 90 MILS 160 3.00 480.00 3.00 480.00 3.00 480.00LF

C204896
2024CPT.05.01.20921.1

STATE FUNDED

4.771 MILES

MILLING AND RESURFACING.

4 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM WAKE 2:00 PM

Nov 21, 2023
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CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

BLYTHE CONSTRUCTION INC

RALEIGH, NC RALEIGH, NC CHARLOTTE, NC

0033 4709000000-E 24"WIDE THERMO 90 MILS 1,543 10.00 15,430.00 10.00 15,430.00 10.00 15,430.00LF

0034 4720000000-E THERMO PVT MKG CHARACTER 90 4 90.00 360.00 90.00 360.00 90.00 360.00EA

0035 4725000000-E THERMO PVT SYMBOL 90MILS 293 100.00 29,300.00 100.00 29,300.00 100.00 29,300.00EA

0036 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 12 375.00 4,500.00 375.00 4,500.00 375.00 4,500.00EA

0037 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(III)

200 3.00 600.00 3.00 600.00 3.00 600.00LF

0038 4850000000-E LINE REMOVAL 4" WIDE 200 2.00 400.00 2.00 400.00 2.00 400.00LF

0039 5255000000-N PORTABLE LIGHTING Lump Sum 63,390.00 33,000.00 25,000.00

0040 7444000000-E INDUCTIVE LOOP SAWCUT 16,366 9.75 159,568.50 10.05 164,478.30 9.75 159,568.50LF

TOTAL 3,318,226.34 TOTAL 3,393,620.49 TOTAL 3,980,748.65CONTRACT TOTAL

SUB-TOTAL 3,318,226.34 SUB-TOTAL 3,393,620.49 SUB-TOTAL 3,980,748.65ROADWAY ITEMS

C204896
2024CPT.05.01.20921.1
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S T WOOTEN CORPORATION

WILSON, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 210,000.00

0002 0156000000-E REMOVAL OF EXT ASPHALT PVMT 10 50.00 500.00SY

0003 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

11,217 1.85 20,751.45SY

0004 1297000000-E MILL ASP PVMT *****" DTH
(2")

156,438 2.00 312,876.00SY

0005 1330000000-E INCIDENTAL MILLING 6,325 6.80 43,010.00SY

0006 1519000000-E ASP CONC SURF CRS S9.5B 953 96.50 91,964.50TON

0007 1523000000-E ASP CONC SURF CRS S9.5C 17,521 88.50 1,550,608.50TON

0008 1575000000-E ASP FOR PLANT MIX 1,121 450.00 504,450.00TON

0009 1704000000-E PATCHING EXIST PAVEMENT 413 275.00 113,575.00TON

0010 2549000000-E 2'-6" CONC CURB & GUTTER 852 40.00 34,080.00LF

0011 2591000000-E 4" CONCRETE SIDEWALK 436 70.00 30,520.00SY

0012 2605000000-N CONCRETE CURB RAMPS 4 2,450.00 9,800.00EA

0013 2613000000-N REM & REP CURB RAMPS 146 2,650.00 386,900.00EA

0014 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

131 100.00 13,100.00SY

0015 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE ISLAND

12 250.00 3,000.00SY

0016 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

27 30.00 810.00SY

0017 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

50 80.00 4,000.00LF

0018 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE CURB AND GUTTER

22 40.00 880.00LF

0019 2759000000-N GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

54 1,850.00 99,900.00EA

0020 2759000000-N GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

8 1,350.00 10,800.00EA

0021 2830000000-N ADJ MANHOLES 17 1,350.00 22,950.00EA

0022 2845000000-N ADJ METER OR VALVE BOXES 21 1,000.00 21,000.00EA

0023 4413000000-E WORK ZONE ADV/GEN WARN SIGN 733 8.75 6,413.75SF

0024 4447000000-E PED CHANNEL DEVICES 160 100.00 16,000.00LF

0025 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 301,527.06

0026 4510000000-N LAW ENFORCEMENT 520 100.00 52,000.00HR

0027 4520000000-N TUBULAR MARKERS (FIXED) 56 100.00 5,600.00EA

0028 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

22 300.00 6,600.00EA

0029 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

40 150.00 6,000.00EA

0030 4685000000-E THERMO PVT MKG LINES 4"90 71,446 0.89 63,586.94LF

0031 4688000000-E THERMO PVT MKG LINES,6"90 MILS 6,176 1.05 6,484.80LF

0032 4700000000-E 12"WIDE THERMO 90 MILS 160 3.00 480.00LF

0033 4709000000-E 24"WIDE THERMO 90 MILS 1,543 10.00 15,430.00LF

C204896
2024CPT.05.01.20921.1

STATE FUNDED

4.771 MILES

MILLING AND RESURFACING.

4 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM WAKE 2:00 PM

Nov 21, 2023
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S T WOOTEN CORPORATION

WILSON, NC

0034 4720000000-E THERMO PVT MKG CHARACTER 90 4 90.00 360.00EA

0035 4725000000-E THERMO PVT SYMBOL 90MILS 293 100.00 29,300.00EA

0036 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 12 375.00 4,500.00EA

0037 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(III)

200 3.00 600.00LF

0038 4850000000-E LINE REMOVAL 4" WIDE 200 2.00 400.00LF

0039 5255000000-N PORTABLE LIGHTING Lump Sum 100,000.00

0040 7444000000-E INDUCTIVE LOOP SAWCUT 16,366 12.00 196,392.00LF

TOTAL 4,297,150.00CONTRACT TOTAL

SUB-TOTAL 4,297,150.00ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,318,226.34CAROLINA SUNROCK LLC 1

3,393,620.49FSC II LLC DBA FRED SMITH COMPANY 2

3,980,748.65BLYTHE CONSTRUCTION INC 3

4,297,150.00S T WOOTEN CORPORATION 4

C204896
2024CPT.05.01.20921.1

STATE FUNDED

4.771 MILES

MILLING AND RESURFACING.

4 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM WAKE 2:00 PM

Nov 21, 2023
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CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 194,000.00 235,000.00

0002 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

3,614 2.20 7,950.80 3.25 11,745.50SY

0003 1099500000-E SHALLOW UNDERCUT 346 79.50 27,507.00 30.00 10,380.00CY

0004 1099700000-E CLASS IV SUBGRD STABILIZATION 704 35.00 24,640.00 28.00 19,712.00TON

0005 1220000000-E INCIDENTAL STONE BASE 37 100.00 3,700.00 60.00 2,220.00TON

0006 1245000000-E SHOULDER RECONSTRUCTION 19.34 3,270.00 63,241.80 3,700.00 71,558.00SMI

0007 1260000000-E AGGREGATE SHOULDER BORROW 3,220 18.00 57,960.00 30.00 96,600.00TON

0008 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

171,263 2.00 342,526.00 1.55 265,457.65SY

0009 1297000000-E MILL ASP PVMT *****" DTH
(5-1/2")

3,677 8.90 32,725.30 12.50 45,962.50SY

0010 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

2,660 7.40 19,684.00 4.40 11,704.00SY

0011 1330000000-E INCIDENTAL MILLING 7,141 10.00 71,410.00 11.25 80,336.25SY

0012 1491000000-E ASP CONC BASE CRS B25.0C 360 168.00 60,480.00 50.00 18,000.00TON

0013 1503000000-E ASP CONC INTR CRS I19.0C 882 75.00 66,150.00 65.00 57,330.00TON

0014 1519000000-E ASP CONC SURF CRS S9.5B 13,434 59.00 792,606.00 68.00 913,512.00TON

0015 1523000000-E ASP CONC SURF CRS S9.5C 13,307 52.00 691,964.00 64.00 851,648.00TON

0016 1575000000-E ASP FOR PLANT MIX 1,795 550.00 987,250.00 600.00 1,077,000.00TON

0017 1704000000-E PATCHING EXIST PAVEMENT 1,572 179.00 281,388.00 125.00 196,500.00TON

0018 2549000000-E 2'-6" CONC CURB & GUTTER 272 40.00 10,880.00 40.00 10,880.00LF

0019 2591000000-E 4" CONCRETE SIDEWALK 62 70.00 4,340.00 70.00 4,340.00SY

0020 2605000000-N CONCRETE CURB RAMPS 5 2,450.00 12,250.00 2,450.00 12,250.00EA

0021 2613000000-N REM & REP CURB RAMPS 116 2,650.00 307,400.00 2,650.00 307,400.00EA

0022 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 5" MONOLITHIC
CONCRETE ISLAND

10 300.00 3,000.00 300.00 3,000.00SY

0023 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

145 100.00 14,500.00 100.00 14,500.00SY

0024 2738000000-E GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

36 30.00 1,080.00 30.00 1,080.00SY

0025 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE 2'-6" CURB & GUTTER

93 40.00 3,720.00 40.00 3,720.00LF

0026 2759000000-N GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

12 1,850.00 22,200.00 1,850.00 22,200.00EA

0027 2759000000-N GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

13 1,000.00 13,000.00 1,000.00 13,000.00EA

0028 2830000000-N ADJ MANHOLES 21 1,000.00 21,000.00 1,000.00 21,000.00EA

0029 2845000000-N ADJ METER OR VALVE BOXES 9 1,000.00 9,000.00 1,000.00 9,000.00EA

0030 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

2 300.00 600.00 322.50 645.00EA

0031 4413000000-E WORK ZONE ADV/GEN WARN SIGN 3,622 6.75 24,448.50 8.45 30,605.90SF

C204907
2024CPT.05.03.10321.1, 2024CPT.05.03.20321.1, 2024CPT.05.03.20322.1,
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CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH, NC RALEIGH, NC

0032 4447000000-E PED CHANNEL DEVICES 180 100.00 18,000.00 100.00 18,000.00LF

0033 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 65,080.00 69,000.00

0034 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

6 300.00 1,800.00 300.00 1,800.00EA

0035 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

30 150.00 4,500.00 150.00 4,500.00EA

0036 4685000000-E THERMO PVT MKG LINES 4"90 274,780 0.59 162,120.20 0.59 162,120.20LF

0037 4695000000-E THERMO PVT MKG LINES 8"90 MILS 1,670 2.00 3,340.00 2.00 3,340.00LF

0038 4700000000-E 12"WIDE THERMO 90 MILS 2,050 2.50 5,125.00 2.50 5,125.00LF

0039 4704000000-E THERMO LINES 16" 90MILS 300 12.00 3,600.00 12.00 3,600.00LF

0040 4709000000-E 24"WIDE THERMO 90 MILS 2,380 12.00 28,560.00 12.00 28,560.00LF

0041 4720000000-E THERMO PVT MKG CHARACTER 90 60 85.00 5,100.00 85.00 5,100.00EA

0042 4725000000-E THERMO PVT SYMBOL 90MILS 232 120.00 27,840.00 120.00 27,840.00EA

0043 4810000000-E PAINT PVMT MARKINGS 4" 2,310 0.40 924.00 0.40 924.00LF

0044 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 2,284 45.00 102,780.00 45.00 102,780.00EA

0045 7444000000-E INDUCTIVE LOOP SAWCUT 5,850 7.00 40,950.00 7.00 40,950.00LF

TOTAL 4,642,320.60 TOTAL 4,891,926.00CONTRACT TOTAL

SUB-TOTAL 4,642,320.60 SUB-TOTAL 4,891,926.00ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,642,320.60CAROLINA SUNROCK LLC 1

4,891,926.00FSC II LLC DBA FRED SMITH COMPANY 2

C204907
2024CPT.05.03.10321.1, 2024CPT.05.03.20321.1, 2024CPT.05.03.20322.1,
2024CPT.05.03.20732.1
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18.274 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-54, 2 SECTIONS OF NC-98, AND 31 SECTIONS OF SECONDARY ROADS.
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CAROLINA SUNROCK LLC FSC II LLC DBA FRED SMITH
COMPANY

APAC ATLANTIC INC THOMPSON
ARTHUR DIVISION

RALEIGH, NC RALEIGH, NC GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 147,336.00 180,000.00 116,000.00

0002 0106000000-E BORROW EXCAVATION 142 64.00 9,088.00 48.00 6,816.00 17.50 2,485.00CY

0003 1220000000-E INCIDENTAL STONE BASE 1,023 58.00 59,334.00 56.00 57,288.00 67.00 68,541.00TON

0004 1245000000-E SHOULDER RECONSTRUCTION 7.06 2,775.00 19,591.50 3,800.00 26,828.00 4,200.00 29,652.00SMI

0005 1260000000-E AGGREGATE SHOULDER BORROW 400 28.50 11,400.00 35.00 14,000.00 15.25 6,100.00TON

0006 1330000000-E INCIDENTAL MILLING 3,411 9.80 33,427.80 16.50 56,281.50 11.20 38,203.20SY

0007 1491000000-E ASP CONC BASE CRS B25.0C 4,403 114.00 501,942.00 80.00 352,240.00 56.00 246,568.00TON

0008 1519000000-E ASP CONC SURF CRS S9.5B 22,720 52.00 1,181,440.00 52.00 1,181,440.00 57.00 1,295,040.00TON

0009 1575000000-E ASP FOR PLANT MIX 1,807 550.00 993,850.00 580.00 1,048,060.00 635.00 1,147,445.00TON

0010 1704000000-E PATCHING EXIST PAVEMENT 2,760 114.00 314,640.00 121.00 333,960.00 138.00 380,880.00TON

0011 1775000000-E AST, MAT COAT, #78M STONE 233,606 0.60 140,163.60 1.00 233,606.00 0.83 193,892.98SY

0012 1838000000-E EMULSION FOR AST 77,091 2.30 177,309.30 2.00 154,182.00 1.97 151,869.27GAL

0013 2830000000-N ADJ MANHOLES 5 2,300.00 11,500.00 2,200.00 11,000.00 1,200.00 6,000.00EA

0014 2845000000-N ADJ METER OR VALVE BOXES 5 2,200.00 11,000.00 2,300.00 11,500.00 1,200.00 6,000.00EA

0015 4413000000-E WORK ZONE ADV/GEN WARN SIGN 1,598 6.25 9,987.50 8.38 13,391.24 6.25 9,987.50SF

0016 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 17,470.00 28,000.00 55,000.00

0017 4709000000-E 24"WIDE THERMO 90 MILS 430 12.50 5,375.00 12.50 5,375.00 12.50 5,375.00LF

0018 4720000000-E THERMO PVT MKG CHARACTER 90 43 100.00 4,300.00 100.00 4,300.00 100.00 4,300.00EA

0019 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT
MARKING LINES, 4", 50 MILS

286,520 0.32 91,686.40 0.32 91,686.40 0.32 91,686.40LF

0020 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT
MARKING LINES, 6", 50 MILS

72,008 0.49 35,283.92 0.49 35,283.92 0.49 35,283.92LF

0021 6110000000-E RESIDENTIAL SEEDING 1 7,800.00 7,800.00 4,000.00 4,000.00 2,600.00 2,600.00ACR

TOTAL 3,783,925.02 TOTAL 3,849,238.06 TOTAL 3,892,909.27CONTRACT TOTAL

SUB-TOTAL 3,783,925.02 SUB-TOTAL 3,849,238.06 SUB-TOTAL 3,892,909.27ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,783,925.02CAROLINA SUNROCK LLC 1

3,849,238.06FSC II LLC DBA FRED SMITH COMPANY 2

3,892,909.27APAC ATLANTIC INC THOMPSON ARTHUR DIVISION 3

C204905
2024CPT.07.11.20011, 2024CPT.07.11.20681

STATE FUNDED

17.616 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

10 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM ALAMANCE, ORANGE 2:00 PM

Nov 21, 2023

1 / 1 006

TIP NO

FED AID NO



S T WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

HIGHLAND PAVING CO LLC

WILSON, NC RALEIGH, NC FAYETTEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 207,500.00 215,000.00 226,000.00

0002 1245000000-E SHOULDER RECONSTRUCTION 22.73 2,725.00 61,939.25 1,800.00 40,914.00 3,000.00 68,190.00SMI

0003 1260000000-E AGGREGATE SHOULDER BORROW 3,720 24.00 89,280.00 26.00 96,720.00 33.50 124,620.00TON

0004 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

180,465 1.55 279,720.75 1.25 225,581.25 2.35 424,092.75SY

0005 1330000000-E INCIDENTAL MILLING 6,127 5.45 33,392.15 5.95 36,455.65 10.45 64,027.15SY

0006 1519000000-E ASP CONC SURF CRS S9.5B 13,904 61.50 855,096.00 53.00 736,912.00 52.00 723,008.00TON

0007 1523000000-E ASP CONC SURF CRS S9.5C 14,768 64.50 952,536.00 67.00 989,456.00 52.25 771,628.00TON

0008 1575000000-E ASP FOR PLANT MIX 1,865 425.00 792,625.00 600.00 1,119,000.00 604.00 1,126,460.00TON

0009 1704000000-E PATCHING EXIST PAVEMENT 1,564 140.00 218,960.00 155.00 242,420.00 158.00 247,112.00TON

0010 1840000000-E MILLED RUMBLE STRIPS 56,179 0.27 15,168.33 0.32 17,977.28 0.28 15,730.12LF

0011 1891000000-E GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING, TYPE II

78,925 3.35 264,398.75 3.35 264,398.75 3.35 264,398.75SY

0012 2830000000-N ADJ MANHOLES 3 650.00 1,950.00 2,650.00 7,950.00 1,345.00 4,035.00EA

0013 2845000000-N ADJ METER OR VALVE BOXES 1 550.00 550.00 2,500.00 2,500.00 1,345.00 1,345.00EA

0014 4413000000-E WORK ZONE ADV/GEN WARN SIGN 3,767 7.54 28,403.18 8.00 30,136.00 7.55 28,440.85SF

0015 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 94,607.77 89,500.00 197,480.00

0016 4510000000-N LAW ENFORCEMENT 180 40.00 7,200.00 85.00 15,300.00 55.00 9,900.00HR

0017 4685000000-E THERMO PVT MKG LINES 4"90 16,142 0.75 12,106.50 0.75 12,106.50 0.75 12,106.50LF

0018 4688000000-E THERMO PVT MKG LINES,6"90 MILS 88,453 0.94 83,145.82 0.94 83,145.82 0.94 83,145.82LF

0019 4700000000-E 12"WIDE THERMO 90 MILS 7,102 2.00 14,204.00 2.00 14,204.00 2.00 14,204.00LF

0020 4704000000-E THERMO LINES 16" 90MILS 100 15.00 1,500.00 15.00 1,500.00 15.00 1,500.00LF

0021 4709000000-E 24"WIDE THERMO 90 MILS 132 15.00 1,980.00 15.00 1,980.00 15.00 1,980.00LF

0022 4720000000-E THERMO PVT MKG CHARACTER 90 4 125.00 500.00 125.00 500.00 125.00 500.00EA

0023 4725000000-E THERMO PVT SYMBOL 90MILS 25 175.00 4,375.00 175.00 4,375.00 175.00 4,375.00EA

0024 4810000000-E PAINT PVMT MARKINGS 4" 296,591 0.12 35,590.92 0.12 35,590.92 0.12 35,590.92LF

0025 4815000000-E PAINT PVMT MARKINGS 6" 90,780 0.45 40,851.00 0.45 40,851.00 0.45 40,851.00LF

0026 4825000000-E PAINT PVMT MARKINGS 12" 7,102 0.75 5,326.50 0.75 5,326.50 0.75 5,326.50LF

0027 4830000000-E PAINT PVT MKGS LINES 16" 200 7.00 1,400.00 7.00 1,400.00 7.00 1,400.00LF

0028 4835000000-E PAINT PVT MKG LINES 24" 182 7.00 1,274.00 7.00 1,274.00 7.00 1,274.00LF

0029 4840000000-N PAINT PVT MKG CHARACTER 8 75.00 600.00 75.00 600.00 75.00 600.00EA

0030 4845000000-N PAINT PVT MKG SYMBOL 25 75.00 1,875.00 75.00 1,875.00 75.00 1,875.00EA

0031 4850000000-E LINE REMOVAL 4" WIDE 108,799 0.12 13,055.88 0.12 13,055.88 0.12 13,055.88LF

0032 4855000000-E LINE REMOVAL 6" WIDE 1,164 0.30 349.20 0.30 349.20 0.30 349.20LF

0033 4870000000-E LINE REMOVAL 24" WIDE 50 5.00 250.00 5.00 250.00 5.00 250.00LF

0034 4875000000-N REMOVAL OF SYMBL & CHARAC 4 50.00 200.00 50.00 200.00 50.00 200.00EA

0035 4891000000-E GENERIC PVMT MARKING ITEM (LF) 1205
REMOVAL OF PAVEMENT MARKING LINES, 16"

100 5.00 500.00 5.00 500.00 5.00 500.00LF

0036 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 471 55.00 25,905.00 55.00 25,905.00 55.00 25,905.00EA

0037 7444000000-E INDUCTIVE LOOP SAWCUT 792 7.00 5,544.00 7.00 5,544.00 12.00 9,504.00LF

0038 7456000000-E LEAD-IN CABLE(********)
(14-2)

200 2.00 400.00 2.00 400.00 2.75 550.00LF

C204881
2024CPT.08.04.10531, 2024CPT.08.04.20531

STATE FUNDED

25.388 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-421, US-1, NC-87, AND NC-87 BYPASS, 4 SECTIONS OF RAMPS, AND 6 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM LEE 2:00 PM

Nov 21, 2023

1 / 4 007

TIP NO

FED AID NO



S T WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

HIGHLAND PAVING CO LLC

WILSON, NC RALEIGH, NC FAYETTEVILLE, NC

TOTAL 4,154,260.00 TOTAL 4,381,153.75 TOTAL 4,551,510.44CONTRACT TOTAL

SUB-TOTAL 4,154,260.00 SUB-TOTAL 4,381,153.75 SUB-TOTAL 4,551,510.44ROADWAY ITEMS

C204881
2024CPT.08.04.10531, 2024CPT.08.04.20531

STATE FUNDED

25.388 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-421, US-1, NC-87, AND NC-87 BYPASS, 4 SECTIONS OF RAMPS, AND 6 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM LEE 2:00 PM

Nov 21, 2023

2 / 4 007

TIP NO

FED AID NO



BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 307,919.00

0002 1245000000-E SHOULDER RECONSTRUCTION 22.73 2,600.00 59,098.00SMI

0003 1260000000-E AGGREGATE SHOULDER BORROW 3,720 35.00 130,200.00TON

0004 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

180,465 4.50 812,092.50SY

0005 1330000000-E INCIDENTAL MILLING 6,127 14.00 85,778.00SY

0006 1519000000-E ASP CONC SURF CRS S9.5B 13,904 86.00 1,195,744.00TON

0007 1523000000-E ASP CONC SURF CRS S9.5C 14,768 89.25 1,318,044.00TON

0008 1575000000-E ASP FOR PLANT MIX 1,865 645.00 1,202,925.00TON

0009 1704000000-E PATCHING EXIST PAVEMENT 1,564 235.00 367,540.00TON

0010 1840000000-E MILLED RUMBLE STRIPS 56,179 0.52 29,213.08LF

0011 1891000000-E GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING, TYPE II

78,925 3.35 264,398.75SY

0012 2830000000-N ADJ MANHOLES 3 2,350.00 7,050.00EA

0013 2845000000-N ADJ METER OR VALVE BOXES 1 2,350.00 2,350.00EA

0014 4413000000-E WORK ZONE ADV/GEN WARN SIGN 3,767 6.50 24,485.50SF

0015 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 83,000.00

0016 4510000000-N LAW ENFORCEMENT 180 75.00 13,500.00HR

0017 4685000000-E THERMO PVT MKG LINES 4"90 16,142 0.75 12,106.50LF

0018 4688000000-E THERMO PVT MKG LINES,6"90 MILS 88,453 0.94 83,145.82LF

0019 4700000000-E 12"WIDE THERMO 90 MILS 7,102 2.00 14,204.00LF

0020 4704000000-E THERMO LINES 16" 90MILS 100 15.00 1,500.00LF

0021 4709000000-E 24"WIDE THERMO 90 MILS 132 15.00 1,980.00LF

0022 4720000000-E THERMO PVT MKG CHARACTER 90 4 125.00 500.00EA

0023 4725000000-E THERMO PVT SYMBOL 90MILS 25 175.00 4,375.00EA

0024 4810000000-E PAINT PVMT MARKINGS 4" 296,591 0.12 35,590.92LF

0025 4815000000-E PAINT PVMT MARKINGS 6" 90,780 0.45 40,851.00LF

0026 4825000000-E PAINT PVMT MARKINGS 12" 7,102 0.75 5,326.50LF

0027 4830000000-E PAINT PVT MKGS LINES 16" 200 7.00 1,400.00LF

0028 4835000000-E PAINT PVT MKG LINES 24" 182 7.00 1,274.00LF

0029 4840000000-N PAINT PVT MKG CHARACTER 8 75.00 600.00EA

0030 4845000000-N PAINT PVT MKG SYMBOL 25 75.00 1,875.00EA

0031 4850000000-E LINE REMOVAL 4" WIDE 108,799 0.12 13,055.88LF

0032 4855000000-E LINE REMOVAL 6" WIDE 1,164 0.30 349.20LF

0033 4870000000-E LINE REMOVAL 24" WIDE 50 5.00 250.00LF

0034 4875000000-N REMOVAL OF SYMBL & CHARAC 4 50.00 200.00EA

0035 4891000000-E GENERIC PVMT MARKING ITEM (LF) 1205
REMOVAL OF PAVEMENT MARKING LINES, 16"

100 5.00 500.00LF

0036 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 471 55.00 25,905.00EA

0037 7444000000-E INDUCTIVE LOOP SAWCUT 792 12.00 9,504.00LF

0038 7456000000-E LEAD-IN CABLE(********)
(14-2)

200 2.75 550.00LF

C204881
2024CPT.08.04.10531, 2024CPT.08.04.20531

STATE FUNDED

25.388 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-421, US-1, NC-87, AND NC-87 BYPASS, 4 SECTIONS OF RAMPS, AND 6 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM LEE 2:00 PM

Nov 21, 2023

3 / 4 007

TIP NO

FED AID NO



TOTAL 6,158,380.65CONTRACT TOTAL

SUB-TOTAL 6,158,380.65ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

4,154,260.00S T WOOTEN CORPORATION 1

4,381,153.75FSC II LLC DBA FRED SMITH COMPANY 2

4,551,510.44HIGHLAND PAVING CO LLC 3

6,158,380.65BARNHILL CONTRACTING CO 4

C204881
2024CPT.08.04.10531, 2024CPT.08.04.20531

STATE FUNDED

25.388 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-421, US-1, NC-87, AND NC-87 BYPASS, 4 SECTIONS OF RAMPS, AND 6 SECTIONS OF SECONDARY ROADS.

Dec 01, 2023 12:22 PM LEE 2:00 PM

Nov 21, 2023

4 / 4 007

TIP NO

FED AID NO

BARNHILL CONTRACTING CO

ROCKY MOUNT, NC



J T RUSSELL & SONS INC BLYTHE CONSTRUCTION INC

ALBEMARLE, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 385,000.00 260,000.00

0002 1220000000-E INCIDENTAL STONE BASE 1,096 55.00 60,280.00 60.00 65,760.00TON

0003 1245000000-E SHOULDER RECONSTRUCTION 52.02 3,200.00 166,464.00 2,900.00 150,858.00SMI

0004 1260000000-E AGGREGATE SHOULDER BORROW 10,087 33.00 332,871.00 40.00 403,480.00TON

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

291,271 1.65 480,597.15 1.80 524,287.80SY

0006 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

272 11.00 2,992.00 15.60 4,243.20SY

0007 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

9,794 2.50 24,485.00 2.50 24,485.00SY

0008 1308000000-E MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2-1/2")

16,121 2.50 40,302.50 2.25 36,272.25SY

0009 1330000000-E INCIDENTAL MILLING 38,036 5.00 190,180.00 4.80 182,572.80SY

0010 1519000000-E ASP CONC SURF CRS S9.5B 9,760 63.00 614,880.00 68.50 668,560.00TON

0011 1523000000-E ASP CONC SURF CRS S9.5C 37,354 61.00 2,278,594.00 70.00 2,614,780.00TON

0012 1575000000-E ASP FOR PLANT MIX 2,846 635.00 1,807,210.00 660.00 1,878,360.00TON

0013 1704000000-E PATCHING EXIST PAVEMENT 140 200.00 28,000.00 240.00 33,600.00TON

0014 1775500000-E AST, MAT COAT, #*** STONE
(#67M)

71,220 1.80 128,196.00 1.50 106,830.00SY

0015 1838000000-E EMULSION FOR AST 28,488 2.50 71,220.00 2.35 66,946.80GAL

0016 2815000000-N ADJ DROP INLETS 1 933.00 933.00 1,375.00 1,375.00EA

0017 2830000000-N ADJ MANHOLES 70 933.00 65,310.00 1,375.00 96,250.00EA

0018 2845000000-N ADJ METER OR VALVE BOXES 249 912.00 227,088.00 1,350.00 336,150.00EA

0019 4413000000-E WORK ZONE ADV/GEN WARN SIGN 2,939 6.50 19,103.50 8.05 23,658.95SF

0020 4457000000-N TEMP TRAFFIC CONTROL (SP) Lump Sum 218,500.00 450,000.00

0021 4685000000-E THERMO PVT MKG LINES 4"90 410,313 0.60 246,187.80 0.65 266,703.45LF

0022 4688000000-E THERMO PVT MKG LINES,6"90 MILS 154,972 0.65 100,731.80 0.90 139,474.80LF

0023 4695000000-E THERMO PVT MKG LINES 8"90 MILS 1,173 1.50 1,759.50 2.00 2,346.00LF

0024 4704000000-E THERMO LINES 16" 90MILS 790 3.00 2,370.00 11.00 8,690.00LF

0025 4709000000-E 24"WIDE THERMO 90 MILS 2,749 10.00 27,490.00 11.00 30,239.00LF

0026 4720000000-E THERMO PVT MKG CHARACTER 90 96 100.00 9,600.00 90.00 8,640.00EA

0027 4725000000-E THERMO PVT SYMBOL 90MILS 156 150.00 23,400.00 110.00 17,160.00EA

0028 4810000000-E PAINT PVMT MARKINGS 4" 343,519 0.15 51,527.85 0.15 51,527.85LF

0029 4820000000-E PAINT PVMT MARKINGS 8" 1,113 0.20 222.60 0.35 389.55LF

0030 4830000000-E PAINT PVT MKGS LINES 16" 630 1.00 630.00 3.00 1,890.00LF

0031 4835000000-E PAINT PVT MKG LINES 24" 2,041 3.00 6,123.00 3.00 6,123.00LF

0032 4840000000-N PAINT PVT MKG CHARACTER 64 60.00 3,840.00 30.00 1,920.00EA

0033 4845000000-N PAINT PVT MKG SYMBOL 144 60.00 8,640.00 30.00 4,320.00EA

0034 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 555 45.00 24,975.00 49.00 27,195.00EA

0035 6000000000-E TEMPORARY SILT FENCE 10,458 2.00 20,916.00 3.65 38,171.70LF

0036 6071010000-E WATTLE 1,045 10.00 10,450.00 14.00 14,630.00LF

TOTAL 7,681,069.70 TOTAL 8,547,890.15CONTRACT TOTAL

C204906
2024CPT.09.01.10291, 2024CPT.09.02.20291

STATE FUNDED

27.157 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC 109, 2 SECTIONS OF NC 8 AND 11 SECTIONS OF SECONDARY ROADS

Dec 01, 2023 12:22 PM DAVIDSON 2:00 PM

Nov 21, 2023

1 / 2 008

TIP NO

FED AID NO



SUB-TOTAL 7,681,069.70 SUB-TOTAL 8,547,890.15ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

7,681,069.70J T RUSSELL & SONS INC 1

8,547,890.15BLYTHE CONSTRUCTION INC 2

C204906
2024CPT.09.01.10291, 2024CPT.09.02.20291

STATE FUNDED

27.157 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC 109, 2 SECTIONS OF NC 8 AND 11 SECTIONS OF SECONDARY ROADS

Dec 01, 2023 12:22 PM DAVIDSON 2:00 PM

Nov 21, 2023

2 / 2 008

TIP NO

FED AID NO

J T RUSSELL & SONS INC BLYTHE CONSTRUCTION INC

ALBEMARLE, NC CHARLOTTE, NC



YATES CONSTRUCTION CO., INC. BRANCH CIVIL INC CATON CONSTRUCTION GROUP INC

STOKESDALE, NC ROANOKE, VA CHARLOTTESVILLE, VA

ROADWAY ITEM

0001 0000100000-N MOBILIZATION Lump Sum 1,355,000.00 1,410,543.50 1,438,614.23

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 280,000.00 192,000.00 287,106.75

0003 0015000000-N SEALING ABANDONED WELLS 1 3,000.00 3,000.00 5,500.00 5,500.00 5,766.65 5,766.65EA

0004 0043000000-N GRADING Lump Sum 3,200,000.00 3,627,000.00 3,276,427.57

0005 0050000000-E SUPP CLEARING & GRUBBING 1 100.00 100.00 13,300.00 13,300.00 15,500.00 15,500.00ACR

0006 0057000000-E UNDERCUT EXCAVATION 2,800 18.00 50,400.00 19.00 53,200.00 25.15 70,420.00CY

0007 0134000000-E DRAINAGE DITCH EXCAVATION 10 200.00 2,000.00 55.50 555.00 125.00 1,250.00CY

0008 0195000000-E SELECT GRANULAR MATERIAL 3,900 50.00 195,000.00 59.00 230,100.00 132.00 514,800.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 4,700 2.50 11,750.00 2.50 11,750.00 4.25 19,975.00SY

0010 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

300 200.00 60,000.00 56.50 16,950.00 76.60 22,980.00TON

0011 0318000000-E FND CONDIT MATL MINOR STRS 2,327.8 56.00 130,356.80 204.00 474,871.20 91.55 213,110.09TON

0012 0320000000-E FND CONDIT GEOTEXTILE 12,949.3 3.20 41,437.76 3.00 38,847.90 6.40 82,875.52SY

0013 0335200000-E 15" DRAINAGE PIPE 1,860 90.00 167,400.00 79.00 146,940.00 172.30 320,478.00LF

0014 0335300000-E 18" DRAINAGE PIPE 136 106.00 14,416.00 94.00 12,784.00 197.65 26,880.40LF

0015 0335400000-E 24" DRAINAGE PIPE 392 125.00 49,000.00 104.00 40,768.00 231.95 90,924.40LF

0016 0335500000-E 30" DRAINAGE PIPE 92 172.00 15,824.00 163.00 14,996.00 315.65 29,039.80LF

0017 0335600000-E 36" DRAINAGE PIPE 352 199.00 70,048.00 172.00 60,544.00 385.15 135,572.80LF

0018 0366000000-E 15" RC PIPE CULV III 10,444 114.00 1,190,616.00 106.00 1,107,064.00 150.00 1,566,600.00LF

0019 0372000000-E 18" RC PIPE CULV III 1,964 133.00 261,212.00 122.00 239,608.00 200.00 392,800.00LF

0020 0378000000-E 24" RC PIPE CULV III 660 155.00 102,300.00 149.00 98,340.00 260.00 171,600.00LF

0021 0390000000-E 36" RC PIPE CULV III 144 224.00 32,256.00 252.00 36,288.00 475.00 68,400.00LF

0022 0414000000-E 60" RC PIPE CULV III 152 494.00 75,088.00 788.00 119,776.00 1,000.00 152,000.00LF

0023 0448200000-E 15" RCP CULV CLASS IV 76 154.00 11,704.00 117.00 8,892.00 165.00 12,540.00LF

0024 0995000000-E PIPE REMOVAL 4,829 28.00 135,212.00 19.00 91,751.00 50.00 241,450.00LF

0025 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

4,000 5.60 22,400.00 3.75 15,000.00 6.00 24,000.00SY

0026 1099500000-E SHALLOW UNDERCUT 900 30.00 27,000.00 16.00 14,400.00 50.70 45,630.00CY

0027 1099700000-E CLASS IV SUBGRD STABILIZATION 2,600 50.00 130,000.00 54.50 141,700.00 71.85 186,810.00TON

0028 1220000000-E INCIDENTAL STONE BASE 3,000 48.00 144,000.00 58.50 175,500.00 110.00 330,000.00TON

0029 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

1,090 13.00 14,170.00 7.75 8,447.50 4.95 5,395.50SY

0030 1330000000-E INCIDENTAL MILLING 6,300 6.00 37,800.00 7.25 45,675.00 5.95 37,485.00SY

0031 1491000000-E ASP CONC BASE CRS B25.0C 18,320 86.00 1,575,520.00 82.00 1,502,240.00 76.00 1,392,320.00TON

0032 1503000000-E ASP CONC INTR CRS I19.0C 17,270 86.00 1,485,220.00 82.00 1,416,140.00 76.00 1,312,520.00TON

0033 1519000000-E ASP CONC SURF CRS S9.5B 14,120 90.00 1,270,800.00 85.00 1,200,200.00 80.00 1,129,600.00TON

0034 1575000000-E ASP FOR PLANT MIX 2,575 705.00 1,815,375.00 750.00 1,931,250.00 706.00 1,817,950.00TON

0035 1693000000-E ASPH PLT MIX PVMT REPAIR 1,525 240.00 366,000.00 209.00 318,725.00 401.00 611,525.00TON

0036 2000000000-N RIGHT-OF-WAY MARKERS 157 460.00 72,220.00 441.00 69,237.00 300.00 47,100.00EA

0037 2022000000-E SUBDRAIN EXCAVATION 112 60.00 6,720.00 33.00 3,696.00 124.05 13,893.60CY

0038 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 500 8.00 4,000.00 12.00 6,000.00 31.95 15,975.00SY

0039 2036000000-E SUBDRAIN COARSE AGGREGATE 84 150.00 12,600.00 77.50 6,510.00 210.95 17,719.80CY

C204879
44395.3.1

STATE FUNDED

U-5824 1.807 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

NC-66 (OLD HOLLOW ROAD) FROM HARLEY DRIVE TO US-158.

Dec 01, 2023 12:22 PM FORSYTH 2:00 PM

Nov 21, 2023

1 / 14 009

TIP NO

FED AID NO



YATES CONSTRUCTION CO., INC. BRANCH CIVIL INC CATON CONSTRUCTION GROUP INC

STOKESDALE, NC ROANOKE, VA CHARLOTTESVILLE, VA

0040 2044000000-E 6" PERF SUBDRN PIPE 500 20.00 10,000.00 17.50 8,750.00 53.00 26,500.00LF

0041 2070000000-N SUBDRN PIPE OUTLET 1 600.00 600.00 441.00 441.00 2,300.00 2,300.00EA

0042 2077000000-E 6" OUTLET PIPE 6 60.00 360.00 44.00 264.00 165.00 990.00LF

0043 2190000000-N TEMP STL PLT COVER FOR MDS 20 1,000.00 20,000.00 1,600.00 32,000.00 1,250.00 25,000.00EA

0044 2209000000-E ENDWALLS 6.2 2,500.00 15,500.00 2,300.00 14,260.00 4,500.00 27,900.00CY

0045 2220000000-E REINFORCED ENDWALLS 5.6 3,200.00 17,920.00 5,200.00 29,120.00 2,350.00 13,160.00CY

0046 2264000000-E PIPE PLUGS 0.116 11,400.00 1,322.40 12,500.00 1,450.00 80,000.00 9,280.00CY

0047 2275000000-E FLOWABLE FILL 16 1,000.00 16,000.00 627.00 10,032.00 575.00 9,200.00CY

0048 2286000000-N MASNRY DRAINAGE STRUCT 201 3,500.00 703,500.00 5,000.00 1,005,000.00 4,750.00 954,750.00EA

0049 2297000000-E MASNRY DRAINAGE STRUCT 9.21 3,200.00 29,472.00 4,300.00 39,603.00 2,100.00 19,341.00CY

0050 2308000000-E MASNRY DRAINAGE STRUCT 83.9 410.00 34,399.00 675.00 56,632.50 1,000.00 83,900.00LF

0051 2364000000-N FRAME W/2GRTS 840.16 STD 40 1,100.00 44,000.00 1,400.00 56,000.00 1,700.00 68,000.00EA

0052 2366000000-N FRAME W/2GRTS 840.24 STD 1 1,600.00 1,600.00 1,500.00 1,500.00 1,650.00 1,650.00EA

0053 2367000000-N FRAME W/2GRTS 840.29 STD 9 1,600.00 14,400.00 1,100.00 9,900.00 1,600.00 14,400.00EA

0054 2374000000-N FRAME-GRT-HD 840.03 **
(E)

13 1,300.00 16,900.00 1,400.00 18,200.00 2,200.00 28,600.00EA

0055 2374000000-N FRAME-GRT-HD 840.03 **
(F)

62 1,350.00 83,700.00 1,500.00 93,000.00 2,200.00 136,400.00EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(G)

69 1,350.00 93,150.00 1,500.00 103,500.00 2,200.00 151,800.00EA

0057 2396000000-N FRAME W/COVER STD 840.54 9 1,311.00 11,799.00 1,300.00 11,700.00 1,633.45 14,701.05EA

0058 2440000000-N CONC TRANS SECT FOR CATCH BASIN 15 2,000.00 30,000.00 693.00 10,395.00 600.00 9,000.00EA

0059 2451000000-N CONC TRANS SECT FOR DROP INLET 15 2,000.00 30,000.00 808.00 12,120.00 700.00 10,500.00EA

0060 2535000000-E **"X**" CONCRETE CURB
(8" X18")

580 30.00 17,400.00 24.50 14,210.00 30.00 17,400.00LF

0061 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

1,390 31.00 43,090.00 26.50 36,835.00 32.00 44,480.00LF

0062 2542000000-E 1'-6" CONC CURB & GUTTER 10,430 26.00 271,180.00 24.50 255,535.00 31.00 323,330.00LF

0063 2549000000-E 2'-6" CONC CURB & GUTTER 18,400 30.00 552,000.00 26.00 478,400.00 32.00 588,800.00LF

0064 2591000000-E 4" CONCRETE SIDEWALK 9,790 64.00 626,560.00 47.00 460,130.00 40.50 396,495.00SY

0065 2605000000-N CONCRETE CURB RAMPS 80 2,500.00 200,000.00 3,200.00 256,000.00 2,800.00 224,000.00EA

0066 2612000000-E 6" CONCRETE DRIVEWAY 640 85.00 54,400.00 57.50 36,800.00 50.00 32,000.00SY

0067 2619000000-E 4" CONCRETE PAVED DITCH 10 90.00 900.00 173.00 1,730.00 150.00 1,500.00SY

0068 2655000000-E 5" MONO CONC ISLDS (KEY IN) 2,180 85.00 185,300.00 92.50 201,650.00 80.00 174,400.00SY

0069 2815000000-N ADJ DROP INLETS 1 1,800.00 1,800.00 333.00 333.00 3,200.00 3,200.00EA

0070 2830000000-N ADJ MANHOLES 28 1,400.00 39,200.00 279.00 7,812.00 3,200.00 89,600.00EA

0071 2845000000-N ADJ METER OR VALVE BOXES 76 1,300.00 98,800.00 266.00 20,216.00 1,275.00 96,900.00EA

0072 3030000000-E STL BEAM GUARDRAIL 1,112.5 26.15 29,091.88 28.50 31,706.25 22.75 25,309.38LF

0073 3045000000-E SBGR SHOP CURVED 75 27.60 2,070.00 34.00 2,550.00 24.00 1,800.00LF

0074 3150000000-N ADDIT GUARDRAIL POSTS 10 12.00 120.00 55.00 550.00 10.00 100.00EA

0075 3210000000-N GR END TYPE CAT-1 7 1,035.00 7,245.00 1,500.00 10,500.00 900.00 6,300.00EA

0076 3287000000-N GR END TYPE TL-3 7 3,565.00 24,955.00 3,900.00 27,300.00 3,100.00 21,700.00EA
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0077 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

760 250.00 190,000.00 276.00 209,760.00 135.00 102,600.00LF

0078 3628000000-E RIP RAP, CLASS I 35 80.00 2,800.00 121.00 4,235.00 123.95 4,338.25TON

0079 3649000000-E RIP RAP, CLASS B 135 78.00 10,530.00 92.00 12,420.00 116.35 15,707.25TON

0080 3656000000-E GEOTEXTILE FOR DRAINGE 2,445 3.20 7,824.00 2.50 6,112.50 4.70 11,491.50SY

0081 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,600 9.80 15,680.00 9.00 14,400.00 7.25 11,600.00LF

0082 4096000000-N SIGN ERECTION, TYPE D 5 115.00 575.00 121.00 605.00 285.00 1,425.00EA

0083 4102000000-N SIGN ERECTION, TYPE E 66 75.00 4,950.00 78.50 5,181.00 215.00 14,190.00EA

0084 4108000000-N SIGN ERECTION, TYPE F 23 98.00 2,254.00 103.00 2,369.00 305.00 7,015.00EA

0085 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

3 175.00 525.00 181.00 543.00 250.00 750.00EA

0086 4155000000-N DISPOSE SIGN SYST U-CHAN 67 30.00 2,010.00 30.00 2,010.00 15.00 1,005.00EA

0087 4192000000-N DISPOSE SUPPORT, U-CHAN 3 30.00 90.00 30.00 90.00 15.00 45.00EA

0088 4400000000-E WORK ZONE SIGNS (STAT) 1,160 12.00 13,920.00 7.50 8,700.00 6.75 7,830.00SF

0089 4405000000-E WORK ZONE SIGNS (PORT) 932 30.00 27,960.00 9.25 8,621.00 8.45 7,875.40SF

0090 4410000000-E WORK ZONE SIGNS (BARR) 272 7.50 2,040.00 9.50 2,584.00 8.60 2,339.20SF

0091 4415000000-N FLASHING ARROW BOARD 2 3,500.00 7,000.00 2,900.00 5,800.00 2,600.00 5,200.00EA

0092 4420000000-N PORTABLE CHANGE MSG SIGN 2 9,000.00 18,000.00 9,800.00 19,600.00 8,900.00 17,800.00EA

0093 4430000000-N DRUMS 522 70.00 36,540.00 241.00 125,802.00 45.80 23,907.60EA

0094 4445000000-E BARRICADES (TYPE III) 152 46.00 6,992.00 71.00 10,792.00 25.50 3,876.00LF

0095 4447000000-E PED CHANNEL DEVICES 16 90.00 1,440.00 83.00 1,328.00 75.00 1,200.00LF

0096 4455000000-N FLAGGER 1,080 280.00 302,400.00 506.00 546,480.00 313.00 338,040.00DAY

0097 4465000000-N TEMPORARY CRASH CUSHIONS 4 6,800.00 27,200.00 12,400.00 49,600.00 11,250.00 45,000.00EA

0098 4470000000-N REM & RES CRASH CUSHION 2 3,250.00 6,500.00 3,300.00 6,600.00 2,950.00 5,900.00EA

0099 4480000000-N TMA 2 30,000.00 60,000.00 37,500.00 75,000.00 34,000.00 68,000.00EA

0100 4485000000-E PORT CONC BARRIER 975 25.00 24,375.00 44.00 42,900.00 41.15 40,121.25LF

0101 4500000000-E REM & RES PORT CONC BARRIER 710 10.00 7,100.00 21.00 14,910.00 5.95 4,224.50LF

0102 4507000000-E WATER FILLED BARRIER 30 60.00 1,800.00 99.50 2,985.00 175.00 5,250.00LF

0103 4510000000-N LAW ENFORCEMENT 136 120.00 16,320.00 71.50 9,724.00 60.00 8,160.00HR

0104 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

2 300.00 600.00 182.00 364.00 165.00 330.00EA

0105 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

225 200.00 45,000.00 22.00 4,950.00 150.00 33,750.00EA

0106 4650000000-N TEMP RAISED PVMT MRKS 150 11.50 1,725.00 12.00 1,800.00 10.00 1,500.00EA

0107 4685000000-E THERMO PVT MKG LINES 4"90 36,270 1.20 43,524.00 1.25 45,337.50 1.05 38,083.50LF

0108 4695000000-E THERMO PVT MKG LINES 8"90 MILS 4,600 2.85 13,110.00 3.00 13,800.00 2.50 11,500.00LF

0109 4700000000-E 12"WIDE THERMO 90 MILS 920 3.45 3,174.00 3.50 3,220.00 3.00 2,760.00LF

0110 4709000000-E 24"WIDE THERMO 90 MILS 575 17.25 9,918.75 18.00 10,350.00 15.00 8,625.00LF

0111 4720000000-E THERMO PVT MKG CHARACTER 90 8 143.00 1,144.00 148.00 1,184.00 125.00 1,000.00EA

0112 4725000000-E THERMO PVT SYMBOL 90MILS 136 172.00 23,392.00 178.00 24,208.00 150.00 20,400.00EA

0113 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 50 267.00 13,350.00 302.00 15,100.00 255.00 12,750.00EA

0114 4810000000-E PAINT PVMT MARKINGS 4" 87,753 0.29 25,448.37 0.30 26,325.90 0.25 21,938.25LF

0115 4820000000-E PAINT PVMT MARKINGS 8" 7,250 1.15 8,337.50 1.25 9,062.50 1.00 7,250.00LF
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0116 4825000000-E PAINT PVMT MARKINGS 12" 1,470 2.30 3,381.00 2.25 3,307.50 2.00 2,940.00LF

0117 4835000000-E PAINT PVT MKG LINES 24" 1,370 8.00 10,960.00 8.25 11,302.50 7.00 9,590.00LF

0118 4840000000-N PAINT PVT MKG CHARACTER 16 40.00 640.00 41.50 664.00 35.00 560.00EA

0119 4845000000-N PAINT PVT MKG SYMBOL 239 40.00 9,560.00 41.50 9,918.50 35.00 8,365.00EA

0120 4850000000-E LINE REMOVAL 4" WIDE 31,665 0.58 18,365.70 0.60 18,999.00 0.50 15,832.50LF

0121 4860000000-E LINE REMOVAL 8" WIDE 690 3.45 2,380.50 3.50 2,415.00 3.00 2,070.00LF

0122 4870000000-E LINE REMOVAL 24" WIDE 790 8.00 6,320.00 8.25 6,517.50 7.00 5,530.00LF

0123 4875000000-N REMOVAL OF SYMBL & CHARAC 110 57.00 6,270.00 59.50 6,545.00 50.00 5,500.00EA

0124 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 755 58.00 43,790.00 59.50 44,922.50 50.00 37,750.00EA

0125 5325600000-E 6" WATER LINE 3,801 155.00 589,155.00 114.00 433,314.00 99.75 379,149.75LF

0126 5325800000-E 8" WATER LINE 7,168 120.00 860,160.00 127.00 910,336.00 111.41 798,586.88LF

0127 5326200000-E 12" WATER LINE 310 250.00 77,500.00 163.00 50,530.00 143.25 44,407.50LF

0128 5329000000-E DI H2O PIPE FITTINGS 15,310 11.00 168,410.00 11.50 176,065.00 10.10 154,631.00LB

0129 5540000000-E 6" VALVE 38 4,250.00 161,500.00 2,700.00 102,600.00 2,387.45 90,723.10EA

0130 5546000000-E 8" VALVE 6 5,100.00 30,600.00 4,500.00 27,000.00 3,979.10 23,874.60EA

0131 5558000000-E 12" VALVE 2 7,500.00 15,000.00 8,200.00 16,400.00 7,215.40 14,430.80EA

0132 5571000000-E **" TAPPING SLEEVE & VALVE
(6")

2 9,600.00 19,200.00 7,900.00 15,800.00 6,897.05 13,794.10EA

0133 5648000000-N RELOCATE WATER METER 38 5,000.00 190,000.00 2,400.00 91,200.00 2,122.15 80,641.70EA

0134 5649000000-N RECONNECT WATER METER 3 4,800.00 14,400.00 1,200.00 3,600.00 1,061.10 3,183.30EA

0135 5666000000-N FIRE HYDRANT 23 8,800.00 202,400.00 11,700.00 269,100.00 10,239.50 235,508.50EA

0136 5673000000-E FIRE HYDRANT LEG 208 150.00 31,200.00 109.00 22,672.00 95.50 19,864.00LF

0137 5678400000-E 6" LINE STOP 13 13,400.00 174,200.00 14,500.00 188,500.00 12,733.05 165,529.65EA

0138 5686000000-E **" H2O SERVICE LINE
(2")

215 110.00 23,650.00 42.50 9,137.50 37.15 7,987.25LF

0139 5686500000-E WATER SERVICE LINE 1,945 108.00 210,060.00 42.50 82,662.50 37.15 72,256.75LF

0140 5691300000-E 8" SANITARY GRAVITY SEWER 5,158 155.00 799,490.00 145.00 747,910.00 127.35 656,871.30LF

0141 5768000000-N SANITARY SEWER CLEAN-OUT 37 4,800.00 177,600.00 1,500.00 55,500.00 1,273.30 47,112.10EA

0142 5768500000-E SEWER SERVICE LINE 2,518 125.00 314,750.00 36.50 91,907.00 31.85 80,198.30LF

0143 5775000000-E 4' DIA UTILITY MANHOLE 30 7,800.00 234,000.00 14,500.00 435,000.00 12,733.05 381,991.50EA

0144 5781000000-E UTILITY MANHOLE WALL 4' DIA 96.1 400.00 38,440.00 895.00 86,009.50 785.20 75,457.72LF

0145 5800000000-E ABANDON 6" UTILITY PIPE 10,369 9.00 93,321.00 18.00 186,642.00 15.93 165,178.17LF

0146 5801000000-E ABANDON 8" UTILITY PIPE 5,053 13.00 65,689.00 24.00 121,272.00 21.23 107,275.19LF

0147 5804000000-E ABANDON 12" UTILITY PIPE 165 30.00 4,950.00 30.00 4,950.00 26.55 4,380.75LF

0148 5815000000-N REMOVE WATER METER 7 2,500.00 17,500.00 1,800.00 12,600.00 1,591.65 11,141.55EA

0149 5815500000-N REMOVE FIRE HYDRANT 15 3,000.00 45,000.00 2,900.00 43,500.00 2,546.60 38,199.00EA

0150 5816000000-N ABANDON UTILITY MANHOLE 21 2,300.00 48,300.00 2,700.00 56,700.00 2,387.45 50,136.45EA

0151 5835600000-E 12" ENCASEMENT PIPE 912 92.25 84,132.00 23.50 21,432.00 122.02 111,282.24LF

0152 5835700000-E 16" ENCASEMENT PIPE 188 155.00 29,140.00 175.00 32,900.00 153.85 28,923.80LF

0153 5835900000-E 20" ENCASEMENT PIPE 78 160.00 12,480.00 242.00 18,876.00 212.22 16,553.16LF

0154 5872500000-E BORE & JACK **"
(12")

757 1,265.00 957,605.00 742.00 561,694.00 689.70 522,102.90LF
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0155 5872500000-E BORE & JACK **"
(16")

108 1,800.00 194,400.00 863.00 93,204.00 806.45 87,096.60LF

0156 5872500000-E BORE & JACK **"
(20")

78 1,380.00 107,640.00 939.00 73,242.00 875.40 68,281.20LF

0157 5882000000-N GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE ASSEMBLY

2 27,500.00 55,000.00 37,400.00 74,800.00 31,832.60 63,665.20EA

0158 5882000000-N GENERIC UTILITY ITEM (EA)
8" CORED CONNECTION TO EXISTING
MANHOLE

2 3,000.00 6,000.00 9,100.00 18,200.00 7,958.15 15,916.30EA

0159 5882000000-N GENERIC UTILITY ITEM (EA)
REMOVE CLEAN-OUT

7 1,200.00 8,400.00 967.00 6,769.00 848.85 5,941.95EA

0160 5882000000-N GENERIC UTILITY ITEM (EA)
REMOVE UTILITY METER

1 1,200.00 1,200.00 1,800.00 1,800.00 1,591.65 1,591.65EA

0161 6000000000-E TEMPORARY SILT FENCE 30,010 3.00 90,030.00 3.25 97,532.50 3.13 93,931.30LF

0162 6006000000-E EROS CONTRL STONE CL A 2,580 68.00 175,440.00 75.50 194,790.00 64.00 165,120.00TON

0163 6009000000-E EROS CONTRL STONE CL B 1,710 70.00 119,700.00 73.50 125,685.00 65.00 111,150.00TON

0164 6012000000-E SEDIMENT CONTROL STONE 3,850 67.00 257,950.00 85.00 327,250.00 70.00 269,500.00TON

0165 6015000000-E TEMPORARY MULCHING 26 1,380.00 35,880.00 2,100.00 54,600.00 1,200.00 31,200.00ACR

0166 6018000000-E SEED FOR TEMP SEEDING 1,300 2.88 3,744.00 4.00 5,200.00 2.50 3,250.00LB

0167 6021000000-E FERT FOR TEMP SEEDING 7.5 1,323.00 9,922.50 1,400.00 10,500.00 1,150.00 8,625.00TON

0168 6024000000-E TEMPORARY SLOPE DRAINS 590 25.00 14,750.00 17.50 10,325.00 20.00 11,800.00LF

0169 6029000000-E SAFETY FENCE 800 2.50 2,000.00 3.50 2,800.00 3.00 2,400.00LF

0170 6030000000-E SILT EXCAVATION 8,140 13.00 105,820.00 16.50 134,310.00 55.00 447,700.00CY

0171 6036000000-E MATTING FOR EROS CONTROL 24,000 2.13 51,120.00 2.00 48,000.00 1.85 44,400.00SY

0172 6037000000-E COIR FIBER MAT 100 9.78 978.00 13.50 1,350.00 8.50 850.00SY

0173 6038000000-E PERM SOIL REINF MAT 2,300 5.75 13,225.00 8.50 19,550.00 5.00 11,500.00SY

0174 6042000000-E 1/4" HARDWARE CLOTH 9,000 5.00 45,000.00 6.75 60,750.00 3.75 33,750.00LF

0175 6046000000-E TEMP PIPE FOR STREAM CROSS 50 100.00 5,000.00 67.50 3,375.00 660.35 33,017.50LF

0176 6070000000-N SPECIAL STILLING BASINS 2 800.00 1,600.00 3,000.00 6,000.00 761.55 1,523.10EA

0177 6071010000-E WATTLE 320 8.00 2,560.00 12.50 4,000.00 9.00 2,880.00LF

0178 6071012000-E COIR FIBER WATTLE 560 12.00 6,720.00 12.50 7,000.00 9.00 5,040.00LF

0179 6071020000-E POLYACRYLAMIDE (PAM) 330 10.00 3,300.00 4.50 1,485.00 3.00 990.00LB

0180 6071030000-E COIR FIBER BAFFLE 1,140 9.20 10,488.00 8.50 9,690.00 8.00 9,120.00LF

0181 6071050000-E **" SKIMMER
(1-1/2")

3 1,800.00 5,400.00 1,500.00 4,500.00 3,668.30 11,004.90EA

0182 6071050000-E **" SKIMMER
(2")

3 2,000.00 6,000.00 1,700.00 5,100.00 3,986.95 11,960.85EA

0183 6084000000-E SEEDING AND MULCHING 24 3,623.00 86,952.00 3,500.00 84,000.00 3,150.00 75,600.00ACR

0184 6087000000-E MOWING 21 230.00 4,830.00 450.00 9,450.00 200.00 4,200.00ACR

0185 6090000000-E SEED FOR REPAIR SEEDING 300 3.40 1,020.00 9.00 2,700.00 2.95 885.00LB

0186 6093000000-E FERT FOR REPAIR SEEDING 1 1,035.00 1,035.00 2,300.00 2,300.00 900.00 900.00TON

0187 6096000000-E SEED FOR SUPP SEEDING 525 3.45 1,811.25 6.75 3,543.75 3.00 1,575.00LB

0188 6108000000-E FERTILIZER TOPDRESSING 15.25 1,035.00 15,783.75 1,100.00 16,775.00 900.00 13,725.00TON

0189 6111000000-E IMPERVIOUS DIKE 65 100.00 6,500.00 147.00 9,555.00 585.80 38,077.00LF
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0190 6114500000-N SPECIALIZED HAND MOWING 10 144.00 1,440.00 214.00 2,140.00 125.00 1,250.00MHR

0191 6114800000-N MANUAL LITTER REMOVAL 12 150.00 1,800.00 214.00 2,568.00 210.00 2,520.00MHR

0192 6114900000-E LITTER DISPOSAL 3 400.00 1,200.00 450.00 1,350.00 400.00 1,200.00TON

0193 6117000000-N RESPONSE FOR EROS CONTROL 100 172.00 17,200.00 169.00 16,900.00 150.00 15,000.00EA

0194 6117500000-N CONC WASHOUT STRUCTURE 10 1,500.00 15,000.00 1,400.00 14,000.00 450.00 4,500.00EA

0195 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

44 125.00 5,500.00 327.00 14,388.00 175.00 7,700.00EA

0196 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

132 125.00 16,500.00 327.00 43,164.00 115.00 15,180.00EA

0197 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 24 1,524.00 36,576.00 1,300.00 31,200.00 1,345.30 32,287.20EA

0198 7060000000-E SIGNAL CABLE 21,300 4.30 91,590.00 4.00 85,200.00 3.82 81,366.00LF

0199 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 73 1,150.00 83,950.00 1,300.00 94,900.00 1,015.35 74,120.55EA

0200 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 26 1,475.00 38,350.00 1,500.00 39,000.00 1,304.70 33,922.20EA

0201 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 9 1,950.00 17,550.00 1,800.00 16,200.00 1,715.90 15,443.10EA

0202 7264000000-E MESSENGER CABLE (3/8") 4,750 7.20 34,200.00 4.00 19,000.00 6.35 30,162.50LF

0203 7288000000-E PAVED TRENCH (***********)
(1, 2")

50 32.00 1,600.00 33.00 1,650.00 28.45 1,422.50LF

0204 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

3,475 14.35 49,866.25 18.50 64,287.50 12.70 44,132.50LF

0205 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

500 8.35 4,175.00 23.50 11,750.00 7.36 3,680.00LF

0206 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

125 25.00 3,125.00 29.00 3,625.00 22.35 2,793.75LF

0207 7301000000-E DIRECT DRILL (***********)
(1, 2")

275 32.00 8,800.00 52.50 14,437.50 28.45 7,823.75LF

0208 7301000000-E DIRECT DRILL (***********)
(2, 2")

125 36.00 4,500.00 57.50 7,187.50 31.50 3,937.50LF

0209 7324000000-N JUNCTION BOX (STANDARD SIZE) 49 696.00 34,104.00 787.00 38,563.00 614.30 30,100.70EA

0210 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 1,122.00 4,488.00 1,200.00 4,800.00 989.95 3,959.80EA

0211 7360000000-N WOOD POLE 15 1,300.00 19,500.00 2,400.00 36,000.00 1,142.25 17,133.75EA

0212 7372000000-N GUY ASSEMBLY 32 465.00 14,880.00 918.00 29,376.00 411.21 13,158.72EA

0213 7408000000-E 1" RISER WITH WEATHERHEAD 4 525.00 2,100.00 852.00 3,408.00 462.00 1,848.00EA

0214 7420000000-E 2" RISER WITH WEATHERHEAD 8 825.00 6,600.00 983.00 7,864.00 725.96 5,807.68EA

0215 7444000000-E INDUCTIVE LOOP SAWCUT 5,600 14.95 83,720.00 9.25 51,800.00 13.20 73,920.00LF

0216 7456000000-E LEAD-IN CABLE(********)
(14-2)

25,625 1.95 49,968.75 2.50 64,062.50 1.74 44,587.50LF

0217 7481000000-N SITE SURVEY 4 938.00 3,752.00 1,800.00 7,200.00 827.50 3,310.00EA

0218 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 24 3,395.00 81,480.00 12,800.00 307,200.00 2,995.25 71,886.00EA

0219 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 4 7,475.00 29,900.00 2,600.00 10,400.00 6,599.65 26,398.60EA

0220 7575142010-N 900MHZ SER/ETH SPEC RADIO 4 6,325.00 25,300.00 6,800.00 27,200.00 5,584.30 22,337.20EA

0221 7576000000-N METAL STRAIN SIGNAL POLE 16 17,535.00 280,560.00 17,600.00 281,600.00 15,483.80 247,740.80EA

0222 7613000000-N SOIL TEST 16 2,167.00 34,672.00 3,100.00 49,600.00 1,913.90 30,622.40EA

0223 7614100000-E DRILLED PIER FOUND 96 1,175.00 112,800.00 2,400.00 230,400.00 1,035.65 99,422.40CY
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YATES CONSTRUCTION CO., INC. BRANCH CIVIL INC CATON CONSTRUCTION GROUP INC

STOKESDALE, NC ROANOKE, VA CHARLOTTESVILLE, VA

0224 7636000000-N SIGN FOR SIGNALS 13 400.00 5,200.00 459.00 5,967.00 355.35 4,619.55EA

0225 7642200000-N TYPE II PED W/ FOUNDATION 17 3,500.00 59,500.00 4,700.00 79,900.00 3,096.75 52,644.75EA

0226 7684000000-N SIGNAL CABINET FOUNDATION 4 1,590.00 6,360.00 1,600.00 6,400.00 1,401.15 5,604.60EA

0227 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, 332)

4 22,720.00 90,880.00 29,200.00 116,800.00 20,052.80 80,211.20EA

0228 7708000000-N DETECTOR CARD (***********)
(TYPE 170)

39 242.00 9,438.00 393.00 15,327.00 213.22 8,315.58EA

0229 7901000000-N CABINET BASE EXTENDER 4 720.00 2,880.00 721.00 2,884.00 634.60 2,538.40EA

0230 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

4 2,070.00 8,280.00 5,200.00 20,800.00 1,827.60 7,310.40EA

0231 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

17 120.00 2,040.00 197.00 3,349.00 104.60 1,778.20EA

0232 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE
(BLACK)

8 2,340.00 18,720.00 3,300.00 26,400.00 2,066.20 16,529.60EA

WALL ITEMS

0233 8802030000-E SEGMENTAL GRAVITY RETAIN WALLS 2,115 78.00 164,970.00 69.50 146,992.50 112.00 236,880.00SF

0234 8802031000-E PRECAST GRAVITY RETAINING WALLS 2,620 128.00 335,360.00 118.00 309,160.00 150.00 393,000.00SF

TOTAL 27,921,302.16 TOTAL 28,485,000.00 TOTAL 28,772,284.68CONTRACT TOTAL

SUB-TOTAL 27,420,972.16 SUB-TOTAL 28,028,847.50 SUB-TOTAL 28,142,404.68ROADWAY ITEM

SUB-TOTAL 500,330.00 SUB-TOTAL 456,152.50 SUB-TOTAL 629,880.00WALL ITEMS
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SMITH-ROWE, LLC ATLANTIC CONTRACTING COMPANY
INC

MOUNT AIRY, NC GREENSBORO, NC

ROADWAY ITEM

0001 0000100000-N MOBILIZATION Lump Sum 1,455,900.00 1,575,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 287,266.00 800,000.00

0003 0015000000-N SEALING ABANDONED WELLS 1 3,410.44 3,410.44 5,000.00 5,000.00EA

0004 0043000000-N GRADING Lump Sum 5,590,403.70 4,500,000.00

0005 0050000000-E SUPP CLEARING & GRUBBING 1 0.01 0.01 8,500.00 8,500.00ACR

0006 0057000000-E UNDERCUT EXCAVATION 2,800 49.00 137,200.00 55.00 154,000.00CY

0007 0134000000-E DRAINAGE DITCH EXCAVATION 10 40.15 401.50 80.00 800.00CY

0008 0195000000-E SELECT GRANULAR MATERIAL 3,900 0.01 39.00 55.00 214,500.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 4,700 3.50 16,450.00 5.00 23,500.00SY

0010 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

300 93.75 28,125.00 150.00 45,000.00TON

0011 0318000000-E FND CONDIT MATL MINOR STRS 2,327.8 55.35 128,843.73 75.00 174,585.00TON

0012 0320000000-E FND CONDIT GEOTEXTILE 12,949.3 4.10 53,092.13 5.00 64,746.50SY

0013 0335200000-E 15" DRAINAGE PIPE 1,860 84.19 156,593.40 95.00 176,700.00LF

0014 0335300000-E 18" DRAINAGE PIPE 136 99.32 13,507.52 115.00 15,640.00LF

0015 0335400000-E 24" DRAINAGE PIPE 392 100.21 39,282.32 150.00 58,800.00LF

0016 0335500000-E 30" DRAINAGE PIPE 92 123.59 11,370.28 200.00 18,400.00LF

0017 0335600000-E 36" DRAINAGE PIPE 352 256.88 90,421.76 250.00 88,000.00LF

0018 0366000000-E 15" RC PIPE CULV III 10,444 106.93 1,116,776.92 130.00 1,357,720.00LF

0019 0372000000-E 18" RC PIPE CULV III 1,964 141.65 278,200.60 135.00 265,140.00LF

0020 0378000000-E 24" RC PIPE CULV III 660 202.28 133,504.80 180.00 118,800.00LF

0021 0390000000-E 36" RC PIPE CULV III 144 545.59 78,564.96 350.00 50,400.00LF

0022 0414000000-E 60" RC PIPE CULV III 152 825.39 125,459.28 750.00 114,000.00LF

0023 0448200000-E 15" RCP CULV CLASS IV 76 175.59 13,344.84 150.00 11,400.00LF

0024 0995000000-E PIPE REMOVAL 4,829 52.18 251,977.22 25.00 120,725.00LF

0025 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

4,000 5.65 22,600.00 5.00 20,000.00SY

0026 1099500000-E SHALLOW UNDERCUT 900 24.80 22,320.00 45.00 40,500.00CY

0027 1099700000-E CLASS IV SUBGRD STABILIZATION 2,600 41.75 108,550.00 75.00 195,000.00TON

0028 1220000000-E INCIDENTAL STONE BASE 3,000 54.65 163,950.00 70.00 210,000.00TON

0029 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

1,090 14.22 15,499.80 15.00 16,350.00SY

0030 1330000000-E INCIDENTAL MILLING 6,300 13.05 82,215.00 8.00 50,400.00SY

0031 1491000000-E ASP CONC BASE CRS B25.0C 18,320 76.00 1,392,320.00 90.00 1,648,800.00TON

0032 1503000000-E ASP CONC INTR CRS I19.0C 17,270 76.00 1,312,520.00 90.00 1,554,300.00TON

0033 1519000000-E ASP CONC SURF CRS S9.5B 14,120 80.00 1,129,600.00 95.00 1,341,400.00TON

0034 1575000000-E ASP FOR PLANT MIX 2,575 705.00 1,815,375.00 755.00 1,944,125.00TON

0035 1693000000-E ASPH PLT MIX PVMT REPAIR 1,525 301.35 459,558.75 300.00 457,500.00TON

0036 2000000000-N RIGHT-OF-WAY MARKERS 157 359.35 56,417.95 1,200.00 188,400.00EA

0037 2022000000-E SUBDRAIN EXCAVATION 112 36.00 4,032.00 75.00 8,400.00CY

0038 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 500 3.85 1,925.00 5.00 2,500.00SY
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SMITH-ROWE, LLC ATLANTIC CONTRACTING COMPANY
INC

MOUNT AIRY, NC GREENSBORO, NC

0039 2036000000-E SUBDRAIN COARSE AGGREGATE 84 84.11 7,065.24 175.00 14,700.00CY

0040 2044000000-E 6" PERF SUBDRN PIPE 500 7.75 3,875.00 35.00 17,500.00LF

0041 2070000000-N SUBDRN PIPE OUTLET 1 528.15 528.15 500.00 500.00EA

0042 2077000000-E 6" OUTLET PIPE 6 62.15 372.90 125.00 750.00LF

0043 2190000000-N TEMP STL PLT COVER FOR MDS 20 2,128.71 42,574.20 300.00 6,000.00EA

0044 2209000000-E ENDWALLS 6.2 1,925.22 11,936.36 3,000.00 18,600.00CY

0045 2220000000-E REINFORCED ENDWALLS 5.6 2,427.39 13,593.38 3,500.00 19,600.00CY

0046 2264000000-E PIPE PLUGS 0.116 9,235.86 1,071.36 16,000.00 1,856.00CY

0047 2275000000-E FLOWABLE FILL 16 1,553.58 24,857.28 350.00 5,600.00CY

0048 2286000000-N MASNRY DRAINAGE STRUCT 201 3,615.43 726,701.43 4,500.00 904,500.00EA

0049 2297000000-E MASNRY DRAINAGE STRUCT 9.21 6,419.69 59,125.34 4,000.00 36,840.00CY

0050 2308000000-E MASNRY DRAINAGE STRUCT 83.9 611.90 51,338.41 1,000.00 83,900.00LF

0051 2364000000-N FRAME W/2GRTS 840.16 STD 40 2,460.38 98,415.20 1,500.00 60,000.00EA

0052 2366000000-N FRAME W/2GRTS 840.24 STD 1 2,527.90 2,527.90 1,500.00 1,500.00EA

0053 2367000000-N FRAME W/2GRTS 840.29 STD 9 1,075.90 9,683.10 1,500.00 13,500.00EA

0054 2374000000-N FRAME-GRT-HD 840.03 **
(E)

13 1,258.45 16,359.85 1,500.00 19,500.00EA

0055 2374000000-N FRAME-GRT-HD 840.03 **
(F)

62 1,258.45 78,023.90 1,500.00 93,000.00EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(G)

69 1,258.62 86,844.78 1,500.00 103,500.00EA

0057 2396000000-N FRAME W/COVER STD 840.54 9 954.20 8,587.80 1,500.00 13,500.00EA

0058 2440000000-N CONC TRANS SECT FOR CATCH BASIN 15 1,300.00 19,500.00 2,500.00 37,500.00EA

0059 2451000000-N CONC TRANS SECT FOR DROP INLET 15 1,300.00 19,500.00 2,500.00 37,500.00EA

0060 2535000000-E **"X**" CONCRETE CURB
(8" X18")

580 30.00 17,400.00 45.00 26,100.00LF

0061 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

1,390 30.00 41,700.00 40.00 55,600.00LF

0062 2542000000-E 1'-6" CONC CURB & GUTTER 10,430 20.00 208,600.00 28.00 292,040.00LF

0063 2549000000-E 2'-6" CONC CURB & GUTTER 18,400 28.00 515,200.00 36.00 662,400.00LF

0064 2591000000-E 4" CONCRETE SIDEWALK 9,790 75.83 742,375.70 60.00 587,400.00SY

0065 2605000000-N CONCRETE CURB RAMPS 80 3,348.12 267,849.60 3,000.00 240,000.00EA

0066 2612000000-E 6" CONCRETE DRIVEWAY 640 162.50 104,000.00 125.00 80,000.00SY

0067 2619000000-E 4" CONCRETE PAVED DITCH 10 100.00 1,000.00 300.00 3,000.00SY

0068 2655000000-E 5" MONO CONC ISLDS (KEY IN) 2,180 67.00 146,060.00 105.00 228,900.00SY

0069 2815000000-N ADJ DROP INLETS 1 2,112.62 2,112.62 1,100.00 1,100.00EA

0070 2830000000-N ADJ MANHOLES 28 2,807.24 78,602.72 1,100.00 30,800.00EA

0071 2845000000-N ADJ METER OR VALVE BOXES 76 1,611.91 122,505.16 1,050.00 79,800.00EA

0072 3030000000-E STL BEAM GUARDRAIL 1,112.5 22.75 25,309.38 35.00 38,937.50LF

0073 3045000000-E SBGR SHOP CURVED 75 24.00 1,800.00 40.00 3,000.00LF

0074 3150000000-N ADDIT GUARDRAIL POSTS 10 0.01 0.10 65.00 650.00EA

0075 3210000000-N GR END TYPE CAT-1 7 900.00 6,300.00 1,800.00 12,600.00EA
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SMITH-ROWE, LLC ATLANTIC CONTRACTING COMPANY
INC

MOUNT AIRY, NC GREENSBORO, NC

0076 3287000000-N GR END TYPE TL-3 7 3,100.00 21,700.00 4,000.00 28,000.00EA

0077 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

760 265.72 201,947.20 230.00 174,800.00LF

0078 3628000000-E RIP RAP, CLASS I 35 78.65 2,752.75 120.00 4,200.00TON

0079 3649000000-E RIP RAP, CLASS B 135 78.30 10,570.50 115.00 15,525.00TON

0080 3656000000-E GEOTEXTILE FOR DRAINGE 2,445 4.75 11,613.75 4.00 9,780.00SY

0081 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,600 12.00 19,200.00 8.00 12,800.00LF

0082 4096000000-N SIGN ERECTION, TYPE D 5 200.00 1,000.00 325.00 1,625.00EA

0083 4102000000-N SIGN ERECTION, TYPE E 66 100.00 6,600.00 275.00 18,150.00EA

0084 4108000000-N SIGN ERECTION, TYPE F 23 200.00 4,600.00 340.00 7,820.00EA

0085 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

3 200.00 600.00 300.00 900.00EA

0086 4155000000-N DISPOSE SIGN SYST U-CHAN 67 4.00 268.00 20.00 1,340.00EA

0087 4192000000-N DISPOSE SUPPORT, U-CHAN 3 4.00 12.00 20.00 60.00EA

0088 4400000000-E WORK ZONE SIGNS (STAT) 1,160 12.00 13,920.00 8.75 10,150.00SF

0089 4405000000-E WORK ZONE SIGNS (PORT) 932 22.75 21,203.00 10.50 9,786.00SF

0090 4410000000-E WORK ZONE SIGNS (BARR) 272 8.00 2,176.00 10.50 2,856.00SF

0091 4415000000-N FLASHING ARROW BOARD 2 2,925.00 5,850.00 4,500.00 9,000.00EA

0092 4420000000-N PORTABLE CHANGE MSG SIGN 2 10,505.00 21,010.00 13,000.00 26,000.00EA

0093 4430000000-N DRUMS 522 64.00 33,408.00 75.00 39,150.00EA

0094 4445000000-E BARRICADES (TYPE III) 152 30.00 4,560.00 35.00 5,320.00LF

0095 4447000000-E PED CHANNEL DEVICES 16 75.00 1,200.00 90.00 1,440.00LF

0096 4455000000-N FLAGGER 1,080 500.00 540,000.00 300.00 324,000.00DAY

0097 4465000000-N TEMPORARY CRASH CUSHIONS 4 8,150.00 32,600.00 15,000.00 60,000.00EA

0098 4470000000-N REM & RES CRASH CUSHION 2 3,275.00 6,550.00 4,000.00 8,000.00EA

0099 4480000000-N TMA 2 0.01 0.02 80,000.00 160,000.00EA

0100 4485000000-E PORT CONC BARRIER 975 43.80 42,705.00 55.00 53,625.00LF

0101 4500000000-E REM & RES PORT CONC BARRIER 710 11.15 7,916.50 15.00 10,650.00LF

0102 4507000000-E WATER FILLED BARRIER 30 153.00 4,590.00 90.00 2,700.00LF

0103 4510000000-N LAW ENFORCEMENT 136 77.00 10,472.00 100.00 13,600.00HR

0104 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

2 1,600.00 3,200.00 200.00 400.00EA

0105 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

225 50.00 11,250.00 95.00 21,375.00EA

0106 4650000000-N TEMP RAISED PVMT MRKS 150 10.00 1,500.00 12.00 1,800.00EA

0107 4685000000-E THERMO PVT MKG LINES 4"90 36,270 1.05 38,083.50 1.20 43,524.00LF

0108 4695000000-E THERMO PVT MKG LINES 8"90 MILS 4,600 2.50 11,500.00 3.00 13,800.00LF

0109 4700000000-E 12"WIDE THERMO 90 MILS 920 3.00 2,760.00 3.75 3,450.00LF

0110 4709000000-E 24"WIDE THERMO 90 MILS 575 15.00 8,625.00 18.00 10,350.00LF

0111 4720000000-E THERMO PVT MKG CHARACTER 90 8 125.00 1,000.00 150.00 1,200.00EA

0112 4725000000-E THERMO PVT SYMBOL 90MILS 136 150.00 20,400.00 175.00 23,800.00EA

0113 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 50 255.00 12,750.00 300.00 15,000.00EA
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SMITH-ROWE, LLC ATLANTIC CONTRACTING COMPANY
INC

MOUNT AIRY, NC GREENSBORO, NC

0114 4810000000-E PAINT PVMT MARKINGS 4" 87,753 0.25 21,938.25 0.30 26,325.90LF

0115 4820000000-E PAINT PVMT MARKINGS 8" 7,250 1.00 7,250.00 1.25 9,062.50LF

0116 4825000000-E PAINT PVMT MARKINGS 12" 1,470 2.00 2,940.00 2.50 3,675.00LF

0117 4835000000-E PAINT PVT MKG LINES 24" 1,370 7.00 9,590.00 9.00 12,330.00LF

0118 4840000000-N PAINT PVT MKG CHARACTER 16 35.00 560.00 45.00 720.00EA

0119 4845000000-N PAINT PVT MKG SYMBOL 239 35.00 8,365.00 45.00 10,755.00EA

0120 4850000000-E LINE REMOVAL 4" WIDE 31,665 0.50 15,832.50 0.70 22,165.50LF

0121 4860000000-E LINE REMOVAL 8" WIDE 690 3.00 2,070.00 4.00 2,760.00LF

0122 4870000000-E LINE REMOVAL 24" WIDE 790 7.00 5,530.00 8.00 6,320.00LF

0123 4875000000-N REMOVAL OF SYMBL & CHARAC 110 50.00 5,500.00 60.00 6,600.00EA

0124 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 755 50.00 37,750.00 60.00 45,300.00EA

0125 5325600000-E 6" WATER LINE 3,801 121.58 462,125.58 120.00 456,120.00LF

0126 5325800000-E 8" WATER LINE 7,168 98.87 708,700.16 125.00 896,000.00LF

0127 5326200000-E 12" WATER LINE 310 229.98 71,293.80 175.00 54,250.00LF

0128 5329000000-E DI H2O PIPE FITTINGS 15,310 14.64 224,138.40 12.00 183,720.00LB

0129 5540000000-E 6" VALVE 38 3,562.43 135,372.34 2,600.00 98,800.00EA

0130 5546000000-E 8" VALVE 6 4,382.61 26,295.66 4,500.00 27,000.00EA

0131 5558000000-E 12" VALVE 2 7,067.57 14,135.14 8,000.00 16,000.00EA

0132 5571000000-E **" TAPPING SLEEVE & VALVE
(6")

2 11,925.20 23,850.40 8,300.00 16,600.00EA

0133 5648000000-N RELOCATE WATER METER 38 1,924.61 73,135.18 2,300.00 87,400.00EA

0134 5649000000-N RECONNECT WATER METER 3 1,292.48 3,877.44 1,300.00 3,900.00EA

0135 5666000000-N FIRE HYDRANT 23 10,462.40 240,635.20 11,650.00 267,950.00EA

0136 5673000000-E FIRE HYDRANT LEG 208 88.65 18,439.20 110.00 22,880.00LF

0137 5678400000-E 6" LINE STOP 13 21,430.30 278,593.90 14,000.00 182,000.00EA

0138 5686000000-E **" H2O SERVICE LINE
(2")

215 66.97 14,398.55 45.00 9,675.00LF

0139 5686500000-E WATER SERVICE LINE 1,945 33.87 65,877.15 45.00 87,525.00LF

0140 5691300000-E 8" SANITARY GRAVITY SEWER 5,158 196.10 1,011,483.80 140.00 722,120.00LF

0141 5768000000-N SANITARY SEWER CLEAN-OUT 37 3,231.54 119,566.98 1,500.00 55,500.00EA

0142 5768500000-E SEWER SERVICE LINE 2,518 176.31 443,948.58 35.00 88,130.00LF

0143 5775000000-E 4' DIA UTILITY MANHOLE 30 8,159.54 244,786.20 14,000.00 420,000.00EA

0144 5781000000-E UTILITY MANHOLE WALL 4' DIA 96.1 887.01 85,241.66 900.00 86,490.00LF

0145 5800000000-E ABANDON 6" UTILITY PIPE 10,369 15.74 163,208.06 18.00 186,642.00LF

0146 5801000000-E ABANDON 8" UTILITY PIPE 5,053 22.48 113,591.44 24.00 121,272.00LF

0147 5804000000-E ABANDON 12" UTILITY PIPE 165 41.69 6,878.85 30.00 4,950.00LF

0148 5815000000-N REMOVE WATER METER 7 1,158.76 8,111.32 1,800.00 12,600.00EA

0149 5815500000-N REMOVE FIRE HYDRANT 15 1,158.76 17,381.40 2,800.00 42,000.00EA

0150 5816000000-N ABANDON UTILITY MANHOLE 21 2,510.60 52,722.60 2,600.00 54,600.00EA

0151 5835600000-E 12" ENCASEMENT PIPE 912 121.74 111,026.88 135.00 123,120.00LF

0152 5835700000-E 16" ENCASEMENT PIPE 188 233.99 43,990.12 175.00 32,900.00LF

0153 5835900000-E 20" ENCASEMENT PIPE 78 152.58 11,901.24 250.00 19,500.00LF
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0154 5872500000-E BORE & JACK **"
(12")

757 645.96 488,991.72 750.00 567,750.00LF

0155 5872500000-E BORE & JACK **"
(16")

108 1,116.80 120,614.40 900.00 97,200.00LF

0156 5872500000-E BORE & JACK **"
(20")

78 885.34 69,056.52 1,100.00 85,800.00LF

0157 5882000000-N GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE ASSEMBLY

2 27,250.53 54,501.06 35,000.00 70,000.00EA

0158 5882000000-N GENERIC UTILITY ITEM (EA)
8" CORED CONNECTION TO EXISTING
MANHOLE

2 6,128.84 12,257.68 9,000.00 18,000.00EA

0159 5882000000-N GENERIC UTILITY ITEM (EA)
REMOVE CLEAN-OUT

7 1,883.78 13,186.46 1,000.00 7,000.00EA

0160 5882000000-N GENERIC UTILITY ITEM (EA)
REMOVE UTILITY METER

1 1,883.78 1,883.78 1,800.00 1,800.00EA

0161 6000000000-E TEMPORARY SILT FENCE 30,010 3.12 93,631.20 3.50 105,035.00LF

0162 6006000000-E EROS CONTRL STONE CL A 2,580 0.01 25.80 82.00 211,560.00TON

0163 6009000000-E EROS CONTRL STONE CL B 1,710 77.00 131,670.00 80.00 136,800.00TON

0164 6012000000-E SEDIMENT CONTROL STONE 3,850 0.01 38.50 75.00 288,750.00TON

0165 6015000000-E TEMPORARY MULCHING 26 1,200.00 31,200.00 1,300.00 33,800.00ACR

0166 6018000000-E SEED FOR TEMP SEEDING 1,300 2.50 3,250.00 3.00 3,900.00LB

0167 6021000000-E FERT FOR TEMP SEEDING 7.5 1,150.00 8,625.00 1,450.00 10,875.00TON

0168 6024000000-E TEMPORARY SLOPE DRAINS 590 21.00 12,390.00 55.00 32,450.00LF

0169 6029000000-E SAFETY FENCE 800 4.00 3,200.00 3.00 2,400.00LF

0170 6030000000-E SILT EXCAVATION 8,140 0.01 81.40 15.00 122,100.00CY

0171 6036000000-E MATTING FOR EROS CONTROL 24,000 1.85 44,400.00 3.00 72,000.00SY

0172 6037000000-E COIR FIBER MAT 100 8.50 850.00 6.00 600.00SY

0173 6038000000-E PERM SOIL REINF MAT 2,300 5.00 11,500.00 10.00 23,000.00SY

0174 6042000000-E 1/4" HARDWARE CLOTH 9,000 3.75 33,750.00 5.00 45,000.00LF

0175 6046000000-E TEMP PIPE FOR STREAM CROSS 50 105.00 5,250.00 500.00 25,000.00LF

0176 6070000000-N SPECIAL STILLING BASINS 2 645.00 1,290.00 15,000.00 30,000.00EA

0177 6071010000-E WATTLE 320 11.00 3,520.00 15.00 4,800.00LF

0178 6071012000-E COIR FIBER WATTLE 560 14.50 8,120.00 18.00 10,080.00LF

0179 6071020000-E POLYACRYLAMIDE (PAM) 330 3.00 990.00 11.00 3,630.00LB

0180 6071030000-E COIR FIBER BAFFLE 1,140 8.00 9,120.00 15.00 17,100.00LF

0181 6071050000-E **" SKIMMER
(1-1/2")

3 1,295.00 3,885.00 3,000.00 9,000.00EA

0182 6071050000-E **" SKIMMER
(2")

3 1,515.00 4,545.00 3,600.00 10,800.00EA

0183 6084000000-E SEEDING AND MULCHING 24 3,150.00 75,600.00 3,500.00 84,000.00ACR

0184 6087000000-E MOWING 21 200.00 4,200.00 375.00 7,875.00ACR

0185 6090000000-E SEED FOR REPAIR SEEDING 300 2.95 885.00 6.00 1,800.00LB

0186 6093000000-E FERT FOR REPAIR SEEDING 1 900.00 900.00 1,450.00 1,450.00TON

0187 6096000000-E SEED FOR SUPP SEEDING 525 3.00 1,575.00 7.00 3,675.00LB
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0188 6108000000-E FERTILIZER TOPDRESSING 15.25 900.00 13,725.00 1,450.00 22,112.50TON

0189 6111000000-E IMPERVIOUS DIKE 65 92.00 5,980.00 50.00 3,250.00LF

0190 6114500000-N SPECIALIZED HAND MOWING 10 125.00 1,250.00 100.00 1,000.00MHR

0191 6114800000-N MANUAL LITTER REMOVAL 12 110.00 1,320.00 100.00 1,200.00MHR

0192 6114900000-E LITTER DISPOSAL 3 665.00 1,995.00 200.00 600.00TON

0193 6117000000-N RESPONSE FOR EROS CONTROL 100 150.00 15,000.00 200.00 20,000.00EA

0194 6117500000-N CONC WASHOUT STRUCTURE 10 595.00 5,950.00 500.00 5,000.00EA

0195 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

44 205.00 9,020.00 250.00 11,000.00EA

0196 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

132 133.50 17,622.00 175.00 23,100.00EA

0197 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 24 1,325.00 31,800.00 1,825.00 43,800.00EA

0198 7060000000-E SIGNAL CABLE 21,300 3.75 79,875.00 5.00 106,500.00LF

0199 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 73 1,000.00 73,000.00 1,300.00 94,900.00EA

0200 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 26 1,285.00 33,410.00 1,500.00 39,000.00EA

0201 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 9 1,690.00 15,210.00 2,000.00 18,000.00EA

0202 7264000000-E MESSENGER CABLE (3/8") 4,750 6.25 29,687.50 8.00 38,000.00LF

0203 7288000000-E PAVED TRENCH (***********)
(1, 2")

50 28.00 1,400.00 50.00 2,500.00LF

0204 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

3,475 12.50 43,437.50 20.00 69,500.00LF

0205 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

500 7.25 3,625.00 12.00 6,000.00LF

0206 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

125 22.00 2,750.00 30.00 3,750.00LF

0207 7301000000-E DIRECT DRILL (***********)
(1, 2")

275 28.00 7,700.00 38.00 10,450.00LF

0208 7301000000-E DIRECT DRILL (***********)
(2, 2")

125 31.00 3,875.00 41.00 5,125.00LF

0209 7324000000-N JUNCTION BOX (STANDARD SIZE) 49 605.00 29,645.00 700.00 34,300.00EA

0210 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 975.00 3,900.00 1,300.00 5,200.00EA

0211 7360000000-N WOOD POLE 15 1,125.00 16,875.00 1,500.00 22,500.00EA

0212 7372000000-N GUY ASSEMBLY 32 405.00 12,960.00 550.00 17,600.00EA

0213 7408000000-E 1" RISER WITH WEATHERHEAD 4 455.00 1,820.00 600.00 2,400.00EA

0214 7420000000-E 2" RISER WITH WEATHERHEAD 8 715.00 5,720.00 950.00 7,600.00EA

0215 7444000000-E INDUCTIVE LOOP SAWCUT 5,600 13.00 72,800.00 17.00 95,200.00LF

0216 7456000000-E LEAD-IN CABLE(********)
(14-2)

25,625 1.70 43,562.50 2.25 57,656.25LF

0217 7481000000-N SITE SURVEY 4 815.00 3,260.00 1,200.00 4,800.00EA

0218 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 24 2,950.00 70,800.00 3,800.00 91,200.00EA

0219 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 4 6,500.00 26,000.00 8,500.00 34,000.00EA

0220 7575142010-N 900MHZ SER/ETH SPEC RADIO 4 5,500.00 22,000.00 7,000.00 28,000.00EA

0221 7576000000-N METAL STRAIN SIGNAL POLE 16 15,250.00 244,000.00 18,000.00 288,000.00EA
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0222 7613000000-N SOIL TEST 16 1,885.00 30,160.00 2,400.00 38,400.00EA

0223 7614100000-E DRILLED PIER FOUND 96 1,020.00 97,920.00 1,300.00 124,800.00CY

0224 7636000000-N SIGN FOR SIGNALS 13 350.00 4,550.00 500.00 6,500.00EA

0225 7642200000-N TYPE II PED W/ FOUNDATION 17 3,050.00 51,850.00 3,800.00 64,600.00EA

0226 7684000000-N SIGNAL CABINET FOUNDATION 4 1,380.00 5,520.00 1,700.00 6,800.00EA

0227 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, 332)

4 19,750.00 79,000.00 25,000.00 100,000.00EA

0228 7708000000-N DETECTOR CARD (***********)
(TYPE 170)

39 210.00 8,190.00 275.00 10,725.00EA

0229 7901000000-N CABINET BASE EXTENDER 4 625.00 2,500.00 800.00 3,200.00EA

0230 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

4 1,800.00 7,200.00 2,300.00 9,200.00EA

0231 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

17 103.00 1,751.00 150.00 2,550.00EA

0232 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE
(BLACK)

8 2,035.00 16,280.00 2,600.00 20,800.00EA

WALL ITEMS

0233 8802030000-E SEGMENTAL GRAVITY RETAIN WALLS 2,115 59.48 125,800.20 80.00 169,200.00SF

0234 8802031000-E PRECAST GRAVITY RETAINING WALLS 2,620 102.72 269,126.40 200.00 524,000.00SF

TOTAL 29,118,247.59 TOTAL 31,581,887.65CONTRACT TOTAL

SUB-TOTAL 28,723,320.99 SUB-TOTAL 30,888,687.65ROADWAY ITEM

SUB-TOTAL 394,926.60 SUB-TOTAL 693,200.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

27,921,302.16YATES CONSTRUCTION CO., INC. 1

28,485,000.00BRANCH CIVIL INC 2

28,772,284.68CATON CONSTRUCTION GROUP INC 3

29,118,247.59SMITH-ROWE, LLC 4

31,581,887.65ATLANTIC CONTRACTING COMPANY INC 5
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 525,000.00 584,400.00 588,992.69

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 95,000.00 129,550.00 398,000.00

0003 0015000000-N SEALING ABANDONED WELLS 1 3,700.00 3,700.00 3,410.44 3,410.44 3,410.00 3,410.00EA

0004 0036000000-E UNDERCUT EXCAVATION 8,800 20.00 176,000.00 22.15 194,920.00 9.00 79,200.00CY

0005 0043000000-N GRADING Lump Sum 2,803,703.00 4,064,300.00 2,361,814.00

0006 0050000000-E SUPP CLEARING & GRUBBING 2 2.00 4.00 1.00 2.00 13,357.00 26,714.00ACR

0007 0134000000-E DRAINAGE DITCH EXCAVATION 1,213 11.00 13,343.00 17.25 20,924.25 7.00 8,491.00CY

0008 0195000000-E SELECT GRANULAR MATERIAL 18,000 18.00 324,000.00 0.01 180.00 25.00 450,000.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 21,400 2.50 53,500.00 3.50 74,900.00 1.80 38,520.00SY

0010 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 140.00 7,000.00 97.68 4,884.00 95.00 4,750.00TON

0011 0318000000-E FND CONDIT MATL MINOR STRS 730 50.00 36,500.00 52.53 38,346.90 47.69 34,813.70TON

0012 0320000000-E FND CONDIT GEOTEXTILE 2,290 4.00 9,160.00 4.05 9,274.50 2.82 6,457.80SY

0013 0343000000-E 15" SIDE DRAIN PIPE 56 60.00 3,360.00 146.54 8,206.24 43.08 2,412.48LF

0014 0366000000-E 15" RC PIPE CULV III 92 67.00 6,164.00 107.51 9,890.92 55.38 5,094.96LF

0015 0372000000-E 18" RC PIPE CULV III 40 78.00 3,120.00 99.16 3,966.40 68.72 2,748.80LF

0016 0396000000-E 42" RC PIPE CULV III 388 265.00 102,820.00 318.77 123,682.76 246.67 95,707.96LF

0017 0402000000-E 48" RC PIPE CULV III 32 311.00 9,952.00 846.25 27,080.00 305.13 9,764.16LF

0018 0448200000-E 15" RCP CULV CLASS IV 1,928 75.00 144,600.00 87.19 168,102.32 80.71 155,608.88LF

0019 0448300000-E 18" RCP CULV CLASS IV 3,370 86.00 289,820.00 94.45 318,296.50 76.92 259,220.40LF

0020 0448400000-E 24" RCP CULV CLASS IV 480 118.00 56,640.00 124.83 59,918.40 107.69 51,691.20LF

0021 0448500000-E 30" RCP CULV CLASS IV 288 159.00 45,792.00 158.63 45,685.44 146.67 42,240.96LF

0022 0582000000-E 15" CS PIPE CULV 0.064" 68 50.00 3,400.00 77.56 5,274.08 51.28 3,487.04LF

0023 0588000000-E 18" CS PIPE CULV 0.064" 72 54.00 3,888.00 83.08 5,981.76 59.49 4,283.28LF

0024 0594000000-E 24" CS PIPE CULV 0.064" 28 63.00 1,764.00 139.50 3,906.00 75.90 2,125.20LF

0025 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 350.00 700.00 1,059.04 2,118.08 779.49 1,558.98EA

0026 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

2 375.00 750.00 1,132.84 2,265.68 887.18 1,774.36EA

0027 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 525.00 1,050.00 1,350.35 2,700.70 1,205.13 2,410.26EA

0028 0995000000-E PIPE REMOVAL 405 16.00 6,480.00 66.77 27,041.85 19.00 7,695.00LF

0029 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

3,800 2.50 9,500.00 5.65 21,470.00 1.30 4,940.00SY

0030 1099500000-E SHALLOW UNDERCUT 1,000 20.00 20,000.00 18.05 18,050.00 18.70 18,700.00CY

0031 1099700000-E CLASS IV SUBGRD STABILIZATION 2,500 40.00 100,000.00 41.52 103,800.00 58.00 145,000.00TON

0032 1220000000-E INCIDENTAL STONE BASE 500 40.00 20,000.00 56.05 28,025.00 76.25 38,125.00TON

0033 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

395 20.00 7,900.00 40.90 16,155.50 12.97 5,123.15SY

0034 1297000000-E MILL ASP PVMT *****" DTH
(4")

700 20.00 14,000.00 28.40 19,880.00 7.41 5,187.00SY

0035 1330000000-E INCIDENTAL MILLING 1,600 20.00 32,000.00 18.70 29,920.00 3.14 5,024.00SY
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0036 1491000000-E ASP CONC BASE CRS B25.0C 7,440 69.00 513,360.00 67.00 498,480.00 67.34 501,009.60TON

0037 1503000000-E ASP CONC INTR CRS I19.0C 6,460 72.00 465,120.00 70.00 452,200.00 70.35 454,461.00TON

0038 1519000000-E ASP CONC SURF CRS S9.5B 6,560 72.00 472,320.00 70.00 459,200.00 70.35 461,496.00TON

0039 1575000000-E ASP FOR PLANT MIX 1,085 667.00 723,695.00 665.00 721,525.00 668.34 725,148.90TON

0040 1693000000-E ASPH PLT MIX PVMT REPAIR 190 200.00 38,000.00 1.00 190.00 300.00 57,000.00TON

0041 2000000000-N RIGHT-OF-WAY MARKERS 64 400.00 25,600.00 270.00 17,280.00 408.16 26,122.24EA

0042 2022000000-E SUBDRAIN EXCAVATION 168 18.00 3,024.00 34.95 5,871.60 99.40 16,699.20CY

0043 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 1,000 9.00 9,000.00 3.85 3,850.00 6.00 6,000.00SY

0044 2036000000-E SUBDRAIN COARSE AGGREGATE 168 44.00 7,392.00 83.50 14,028.00 104.00 17,472.00CY

0045 2044000000-E 6" PERF SUBDRN PIPE 1,000 11.00 11,000.00 7.70 7,700.00 102.00 102,000.00LF

0046 2070000000-N SUBDRN PIPE OUTLET 2 375.00 750.00 528.00 1,056.00 2,982.00 5,964.00EA

0047 2077000000-E 6" OUTLET PIPE 12 18.00 216.00 62.15 745.80 268.00 3,216.00LF

0048 2209000000-E ENDWALLS 9 1,650.00 14,850.00 1,664.68 14,982.12 1,811.28 16,301.52CY

0049 2286000000-N MASNRY DRAINAGE STRUCT 73 2,750.00 200,750.00 3,859.71 281,758.83 2,897.44 211,513.12EA

0050 2308000000-E MASNRY DRAINAGE STRUCT 32 800.00 25,600.00 635.70 20,342.40 841.03 26,912.96LF

0051 2363000000-N FRAME W/2GRTS 840.***** STD
(840.18)

1 1,150.00 1,150.00 2,549.91 2,549.91 1,548.72 1,548.72EA

0052 2364000000-N FRAME W/2GRTS 840.16 STD 5 1,100.00 5,500.00 1,734.38 8,671.90 1,517.95 7,589.75EA

0053 2366000000-N FRAME W/2GRTS 840.24 STD 1 1,000.00 1,000.00 2,527.90 2,527.90 1,384.62 1,384.62EA

0054 2374000000-N FRAME-GRT-HD 840.03 **
(E)

5 1,200.00 6,000.00 1,284.35 6,421.75 1,215.38 6,076.90EA

0055 2374000000-N FRAME-GRT-HD 840.03 **
(F)

32 1,200.00 38,400.00 1,284.34 41,098.88 1,256.41 40,205.12EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(G)

31 1,200.00 37,200.00 1,284.34 39,814.54 1,256.41 38,948.71EA

0057 2396000000-N FRAME W/COVER STD 840.54 1 900.00 900.00 954.19 954.19 764.10 764.10EA

0058 2440000000-N CONC TRANS SECT FOR CATCH BASIN 8 950.00 7,600.00 600.00 4,800.00 2,075.00 16,600.00EA

0059 2451000000-N CONC TRANS SECT FOR DROP INLET 5 950.00 4,750.00 700.00 3,500.00 2,125.00 10,625.00EA

0060 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

4,200 32.00 134,400.00 23.00 96,600.00 35.00 147,000.00LF

0061 2549000000-E 2'-6" CONC CURB & GUTTER 8,600 28.90 248,540.00 22.50 193,500.00 30.88 265,568.00LF

0062 2591000000-E 4" CONCRETE SIDEWALK 250 62.00 15,500.00 68.02 17,005.00 60.12 15,030.00SY

0063 2605000000-N CONCRETE CURB RAMPS 3 2,250.00 6,750.00 4,141.79 12,425.37 1,765.00 5,295.00EA

0064 2612000000-E 6" CONCRETE DRIVEWAY 50 149.00 7,450.00 134.12 6,706.00 170.00 8,500.00SY

0065 2619000000-E 4" CONCRETE PAVED DITCH 33 196.00 6,468.00 150.00 4,950.00 265.00 8,745.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,150 82.95 95,392.50 80.00 92,000.00 88.77 102,085.50SY

0067 2830000000-N ADJ MANHOLES 6 1,400.00 8,400.00 2,453.46 14,720.76 1,266.67 7,600.02EA

0068 2845000000-N ADJ METER OR VALVE BOXES 4 1,100.00 4,400.00 1,611.91 6,447.64 933.33 3,733.32EA

0069 3030000000-E STL BEAM GUARDRAIL 1,838 22.50 41,355.00 22.50 41,355.00 22.96 42,200.48LF

0070 3150000000-N ADDIT GUARDRAIL POSTS 5 10.00 50.00 0.01 0.05 10.20 51.00EA

0071 3210000000-N GR END TYPE CAT-1 6 900.00 5,400.00 900.00 5,400.00 918.37 5,510.22EA

0072 3288000000-N GR END TYPE TL-2 6 2,950.00 17,700.00 2,950.00 17,700.00 3,010.20 18,061.20EA
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0073 3503000000-E WOVEN WIRE FENCE 47" FAB 9,800 4.00 39,200.00 4.00 39,200.00 5.26 51,548.00LF

0074 3506000000-E 4" TIMBER POSTS *****LONG
(7'-6")

590 35.00 20,650.00 35.00 20,650.00 30.61 18,059.90EA

0075 3512000000-E 5" TIMBER POSTS *****LONG
(7'-6")

200 40.00 8,000.00 40.00 8,000.00 45.92 9,184.00EA

0076 3628000000-E RIP RAP, CLASS I 200 60.00 12,000.00 75.25 15,050.00 135.00 27,000.00TON

0077 3649000000-E RIP RAP, CLASS B 620 55.00 34,100.00 76.75 47,585.00 111.00 68,820.00TON

0078 3656000000-E GEOTEXTILE FOR DRAINGE 4,360 4.00 17,440.00 4.70 20,492.00 1.95 8,502.00SY

0079 4072000000-E SUPPORT, 3-LB STL U-CHAN 363 5.75 2,087.25 12.00 4,356.00 7.95 2,885.85LF

0080 4102000000-N SIGN ERECTION, TYPE E 32 115.00 3,680.00 75.00 2,400.00 75.00 2,400.00EA

0081 4108000000-N SIGN ERECTION, TYPE F 2 275.00 550.00 300.00 600.00 110.00 220.00EA

0082 4155000000-N DISPOSE SIGN SYST U-CHAN 13 9.50 123.50 4.00 52.00 25.00 325.00EA

0083 4400000000-E WORK ZONE SIGNS (STAT) 256 6.50 1,664.00 18.00 4,608.00 7.00 1,792.00SF

0084 4405000000-E WORK ZONE SIGNS (PORT) 416 20.00 8,320.00 20.20 8,403.20 17.50 7,280.00SF

0085 4410000000-E WORK ZONE SIGNS (BARR) 60 8.00 480.00 8.00 480.00 39.00 2,340.00SF

0086 4415000000-N FLASHING ARROW BOARD 1 1,200.00 1,200.00 2,925.00 2,925.00 7,145.00 7,145.00EA

0087 4420000000-N PORTABLE CHANGE MSG SIGN 2 3,000.00 6,000.00 10,505.00 21,010.00 27,700.00 55,400.00EA

0088 4430000000-N DRUMS 136 60.00 8,160.00 67.15 9,132.40 46.25 6,290.00EA

0089 4435000000-N CONES 33 35.00 1,155.00 1.00 33.00 25.00 825.00EA

0090 4445000000-E BARRICADES (TYPE III) 216 30.00 6,480.00 30.00 6,480.00 39.00 8,424.00LF

0091 4455000000-N FLAGGER 60 250.00 15,000.00 760.00 45,600.00 2,375.00 142,500.00DAY

0092 4480000000-N TMA 2 5,500.00 11,000.00 1.00 2.00 41,900.00 83,800.00EA

0093 4510000000-N LAW ENFORCEMENT 32 65.00 2,080.00 77.00 2,464.00 300.00 9,600.00HR

0094 4516000000-N SKINNY DRUM 33 55.00 1,815.00 1.00 33.00 35.00 1,155.00EA

0095 4650000000-N TEMP RAISED PVMT MRKS 159 8.00 1,272.00 8.00 1,272.00 8.00 1,272.00EA

0096 4685000000-E THERMO PVT MKG LINES 4"90 27,089 1.05 28,443.45 1.05 28,443.45 1.05 28,443.45LF

0097 4695000000-E THERMO PVT MKG LINES 8"90 MILS 2,826 2.00 5,652.00 2.00 5,652.00 2.00 5,652.00LF

0098 4700000000-E 12"WIDE THERMO 90 MILS 761 3.00 2,283.00 3.00 2,283.00 3.00 2,283.00LF

0099 4709000000-E 24"WIDE THERMO 90 MILS 487 11.00 5,357.00 11.00 5,357.00 11.00 5,357.00LF

0100 4720000000-E THERMO PVT MKG CHARACTER 90 14 100.00 1,400.00 100.00 1,400.00 100.00 1,400.00EA

0101 4725000000-E THERMO PVT SYMBOL 90MILS 62 125.00 7,750.00 125.00 7,750.00 125.00 7,750.00EA

0102 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 20 275.00 5,500.00 275.00 5,500.00 275.00 5,500.00EA

0103 4810000000-E PAINT PVMT MARKINGS 4" 12,201 0.65 7,930.65 0.65 7,930.65 0.65 7,930.65LF

0104 4820000000-E PAINT PVMT MARKINGS 8" 1,024 0.80 819.20 0.80 819.20 0.80 819.20LF

0105 4825000000-E PAINT PVMT MARKINGS 12" 57 3.00 171.00 3.00 171.00 3.00 171.00LF

0106 4835000000-E PAINT PVT MKG LINES 24" 269 6.00 1,614.00 6.00 1,614.00 6.00 1,614.00LF

0107 4840000000-N PAINT PVT MKG CHARACTER 12 65.00 780.00 65.00 780.00 65.00 780.00EA

0108 4845000000-N PAINT PVT MKG SYMBOL 26 65.00 1,690.00 65.00 1,690.00 65.00 1,690.00EA

0109 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 322 49.00 15,778.00 49.00 15,778.00 49.00 15,778.00EA

0110 5325600000-E 6" WATER LINE 39 135.00 5,265.00 473.89 18,481.71 350.77 13,680.03LF

0111 5329000000-E DI H2O PIPE FITTINGS 1,095 10.00 10,950.00 12.29 13,457.55 6.77 7,413.15LB

0112 5571600000-E 6" TAPPING SLEEVE & VALVE 1 7,400.00 7,400.00 10,228.24 10,228.24 7,502.56 7,502.56EA
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0113 5643000000-E **" WATER METER
(5/8")

1 1,950.00 1,950.00 1,874.31 1,874.31 1,533.33 1,533.33EA

0114 5648000000-N RELOCATE WATER METER 9 1,400.00 12,600.00 1,328.78 11,959.02 1,692.31 15,230.79EA

0115 5666000000-N FIRE HYDRANT 2 6,800.00 13,600.00 7,882.61 15,765.22 6,574.36 13,148.72EA

0116 5672000000-N RELOCATE FIRE HYDRANT 1 6,800.00 6,800.00 3,180.87 3,180.87 1,446.15 1,446.15EA

0117 5673000000-E FIRE HYDRANT LEG 109 115.00 12,535.00 60.17 6,558.53 63.59 6,931.31LF

0118 5686500000-E WATER SERVICE LINE 218 42.00 9,156.00 44.08 9,609.44 35.00 7,630.00LF

0119 5691300000-E 8" SANITARY GRAVITY SEWER 538 146.00 78,548.00 283.88 152,727.44 158.97 85,525.86LF

0120 5709600000-E 12" FORCE MAIN SEWER 290 355.00 102,950.00 331.65 96,178.50 256.41 74,358.90LF

0121 5768000000-N SANITARY SEWER CLEAN-OUT 4 1,300.00 5,200.00 2,800.82 11,203.28 2,035.90 8,143.60EA

0122 5768500000-E SEWER SERVICE LINE 85 44.50 3,782.50 86.14 7,321.90 44.10 3,748.50LF

0123 5775000000-E 4' DIA UTILITY MANHOLE 5 4,200.00 21,000.00 9,705.73 48,528.65 3,933.33 19,666.65EA

0124 5781000000-E UTILITY MANHOLE WALL 4' DIA 10.5 550.00 5,775.00 810.48 8,510.04 692.31 7,269.26LF

0125 5800000000-E ABANDON 6" UTILITY PIPE 35 14.00 490.00 30.17 1,055.95 15.38 538.30LF

0126 5801000000-E ABANDON 8" UTILITY PIPE 608 14.00 8,512.00 42.42 25,791.36 15.90 9,667.20LF

0127 5804000000-E ABANDON 12" UTILITY PIPE 233 14.00 3,262.00 31.44 7,325.52 22.56 5,256.48LF

0128 5815000000-N REMOVE WATER METER 1 900.00 900.00 1,158.76 1,158.76 1,564.10 1,564.10EA

0129 5815500000-N REMOVE FIRE HYDRANT 2 1,500.00 3,000.00 682.96 1,365.92 676.93 1,353.86EA

0130 5828000000-N REMOVE UTILITY MANHOLE 3 1,700.00 5,100.00 2,125.78 6,377.34 800.00 2,400.00EA

0131 5835800000-E 18" ENCASEMENT PIPE 236 225.00 53,100.00 236.51 55,816.36 212.31 50,105.16LF

0132 5836000000-E 24" ENCASEMENT PIPE 124 290.00 35,960.00 306.00 37,944.00 297.44 36,882.56LF

0133 6000000000-E TEMPORARY SILT FENCE 19,370 2.50 48,425.00 2.70 52,299.00 2.76 53,461.20LF

0134 6006000000-E EROS CONTRL STONE CL A 380 55.00 20,900.00 73.10 27,778.00 147.00 55,860.00TON

0135 6009000000-E EROS CONTRL STONE CL B 4,040 57.00 230,280.00 0.01 40.40 127.00 513,080.00TON

0136 6012000000-E SEDIMENT CONTROL STONE 2,415 50.00 120,750.00 0.01 24.15 71.00 171,465.00TON

0137 6015000000-E TEMPORARY MULCHING 45 1,100.00 49,500.00 1,650.00 74,250.00 1,683.67 75,765.15ACR

0138 6018000000-E SEED FOR TEMP SEEDING 2,200 2.00 4,400.00 2.00 4,400.00 2.04 4,488.00LB

0139 6021000000-E FERT FOR TEMP SEEDING 13 1,092.00 14,196.00 800.00 10,400.00 816.33 10,612.29TON

0140 6024000000-E TEMPORARY SLOPE DRAINS 2,635 20.00 52,700.00 0.01 26.35 34.00 89,590.00LF

0141 6029000000-E SAFETY FENCE 560 2.00 1,120.00 3.50 1,960.00 3.57 1,999.20LF

0142 6030000000-E SILT EXCAVATION 10,760 3.50 37,660.00 0.01 107.60 15.00 161,400.00CY

0143 6036000000-E MATTING FOR EROS CONTROL 37,500 1.99 74,625.00 1.60 60,000.00 1.63 61,125.00SY

0144 6037000000-E COIR FIBER MAT 500 4.36 2,180.00 7.50 3,750.00 7.65 3,825.00SY

0145 6042000000-E 1/4" HARDWARE CLOTH 4,895 3.75 18,356.25 6.00 29,370.00 6.12 29,957.40LF

0146 6046000000-E TEMP PIPE FOR STREAM CROSS 125 69.00 8,625.00 90.80 11,350.00 147.00 18,375.00LF

0147 6069000000-E STILLING BASINS 255 5.00 1,275.00 16.65 4,245.75 67.00 17,085.00CY

0148 6070000000-N SPECIAL STILLING BASINS 4 1,000.00 4,000.00 645.00 2,580.00 3,536.00 14,144.00EA

0149 6071010000-E WATTLE 600 8.00 4,800.00 9.00 5,400.00 9.20 5,520.00LF

0150 6071013000-E WATTLE BARRIER 3,310 12.00 39,720.00 12.00 39,720.00 12.24 40,514.40LF

0151 6071020000-E POLYACRYLAMIDE (PAM) 580 15.25 8,845.00 4.00 2,320.00 4.08 2,366.40LB

0152 6071030000-E COIR FIBER BAFFLE 2,520 7.50 18,900.00 8.00 20,160.00 8.16 20,563.20LF
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0153 6071050000-E **" SKIMMER
(1-1/2")

6 1,600.00 9,600.00 1,295.00 7,770.00 2,025.00 12,150.00EA

0154 6071050000-E **" SKIMMER
(2")

2 1,950.00 3,900.00 1,515.00 3,030.00 3,360.00 6,720.00EA

0155 6084000000-E SEEDING AND MULCHING 39 2,500.00 97,500.00 2,600.00 101,400.00 2,653.06 103,469.34ACR

0156 6087000000-E MOWING 33 295.00 9,735.00 300.00 9,900.00 306.12 10,101.96ACR

0157 6090000000-E SEED FOR REPAIR SEEDING 450 4.15 1,867.50 8.00 3,600.00 8.16 3,672.00LB

0158 6093000000-E FERT FOR REPAIR SEEDING 1.5 1,092.00 1,638.00 1,800.00 2,700.00 1,836.73 2,755.10TON

0159 6096000000-E SEED FOR SUPP SEEDING 900 4.98 4,482.00 4.00 3,600.00 4.08 3,672.00LB

0160 6108000000-E FERTILIZER TOPDRESSING 26.5 1,092.00 28,938.00 900.00 23,850.00 918.37 24,336.81TON

0161 6111000000-E IMPERVIOUS DIKE 135 65.00 8,775.00 79.55 10,739.25 75.00 10,125.00LF

0162 6114500000-N SPECIALIZED HAND MOWING 10 75.00 750.00 210.00 2,100.00 214.29 2,142.90MHR

0163 6117000000-N RESPONSE FOR EROS CONTROL 100 100.00 10,000.00 50.00 5,000.00 51.02 5,102.00EA

0164 6117500000-N CONC WASHOUT STRUCTURE 6 1,400.00 8,400.00 515.00 3,090.00 1,500.00 9,000.00EA

0165 6120000000-E CULVERT DIVERSION CHANNEL 2,073 15.00 31,095.00 16.15 33,478.95 20.00 41,460.00CY

0166 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

8 225.00 1,800.00 210.40 1,683.20 295.92 2,367.36EA

0167 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

24 225.00 5,400.00 130.00 3,120.00 295.92 7,102.08EA

0168 7060000000-E SIGNAL CABLE 3,250 3.40 11,050.00 3.40 11,050.00 3.51 11,407.50LF

0169 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 10 1,005.00 10,050.00 1,005.00 10,050.00 1,036.36 10,363.60EA

0170 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 7 1,285.00 8,995.00 1,285.00 8,995.00 1,325.09 9,275.63EA

0171 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 6 1,690.00 10,140.00 1,690.00 10,140.00 1,742.73 10,456.38EA

0172 7279000000-E TRACER WIRE 5,400 1.25 6,750.00 1.25 6,750.00 1.29 6,966.00LF

0173 7288000000-E PAVED TRENCH (***********)
(1, 2")

25 28.00 700.00 28.00 700.00 28.87 721.75LF

0174 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

975 12.50 12,187.50 12.50 12,187.50 12.89 12,567.75LF

0175 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

4,400 18.00 79,200.00 18.00 79,200.00 18.56 81,664.00LF

0176 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,000 31.50 31,500.00 31.50 31,500.00 32.48 32,480.00LF

0177 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED)

2 1,475.00 2,950.00 1,475.00 2,950.00 1,521.02 3,042.04EA

0178 7324000000-N JUNCTION BOX (STANDARD SIZE) 9 605.00 5,445.00 605.00 5,445.00 623.88 5,614.92EA

0179 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 970.00 10,670.00 970.00 10,670.00 1,000.26 11,002.86EA

0180 7444000000-E INDUCTIVE LOOP SAWCUT 3,150 13.00 40,950.00 13.00 40,950.00 13.41 42,241.50LF

0181 7456000000-E LEAD-IN CABLE(********)
(14-2)

6,730 1.75 11,777.50 1.75 11,777.50 1.80 12,114.00LF

0182 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

6,050 4.00 24,200.00 4.00 24,200.00 4.12 24,926.00LF

0183 7528000000-E DROP CABLE 175 3.60 630.00 3.60 630.00 3.71 649.25LF

0184 7540000000-N SPLICE ENCLOSURE 2 1,900.00 3,800.00 1,900.00 3,800.00 1,959.28 3,918.56EA
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0185 7552000000-N INTERCONNECT CENTER 2 2,800.00 5,600.00 2,800.00 5,600.00 2,887.36 5,774.72EA

0186 7566000000-N DELINEATOR MARKER 11 160.00 1,760.00 160.00 1,760.00 164.99 1,814.89EA

0187 7575142060-N MOD RADIO INSTALL 1 900.00 900.00 900.00 900.00 928.08 928.08EA

0188 7576000000-N METAL STRAIN SIGNAL POLE 4 13,675.00 54,700.00 13,675.00 54,700.00 14,101.64 56,406.56EA

0189 7613000000-N SOIL TEST 4 2,040.00 8,160.00 2,040.00 8,160.00 2,103.65 8,414.60EA

0190 7614100000-E DRILLED PIER FOUND 24 1,025.00 24,600.00 1,025.00 24,600.00 1,056.98 25,367.52CY

0191 7636000000-N SIGN FOR SIGNALS 3 350.00 1,050.00 350.00 1,050.00 360.92 1,082.76EA

0192 7684000000-N SIGNAL CABINET FOUNDATION 1 1,375.00 1,375.00 1,375.00 1,375.00 1,417.90 1,417.90EA

0193 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASE MOUNTED)

1 19,700.00 19,700.00 19,700.00 19,700.00 20,314.62 20,314.62EA

0194 7744000000-N DETECTOR CARD (TYPE 170) 13 210.00 2,730.00 210.00 2,730.00 216.55 2,815.15EA

0195 7901000000-N CABINET BASE EXTENDER 1 625.00 625.00 625.00 625.00 644.50 644.50EA

0196 7980000000-N GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

2 5,000.00 10,000.00 5,000.00 10,000.00 5,156.00 10,312.00EA

0197 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 1,800.00 3,600.00 1,800.00 3,600.00 1,856.16 3,712.32EA

CULVERT ITEMS

0198 8126000000-N CULV EXCAV @ ************
(30+67.88 -L-)

Lump Sum 70,000.00 36,250.00 55,000.00

0199 8126000000-N CULV EXCAV @ ************
(44+49.00 -L-)

Lump Sum 60,000.00 40,975.00 65,000.00

0200 8133000000-E FND CONDIT MAT, BOX CULV 227 50.00 11,350.00 84.05 19,079.35 40.00 9,080.00TON

0201 8196000000-E CLASS A CONCRETE (CULV) 317.2 1,204.30 382,003.96 1,147.36 363,942.59 1,000.00 317,200.00CY

0202 8245000000-E REINF STEEL (CULVERT) 35,359 0.01 353.59 1.80 63,646.20 2.30 81,325.70LB

TOTAL 10,745,693.35 TOTAL 11,688,214.96 TOTAL 11,779,853.83CONTRACT TOTAL

SUB-TOTAL 10,221,985.80 SUB-TOTAL 11,164,321.82 SUB-TOTAL 11,252,248.13ROADWAY ITEMS

SUB-TOTAL 523,707.55 SUB-TOTAL 523,893.14 SUB-TOTAL 527,605.70CULVERT ITEMS
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BLYTHE CONSTRUCTION INC YATES CONSTRUCTION CO., INC. VECELLIO & GROGAN INC

CHARLOTTE, NC STOKESDALE, NC BECKLEY, WV

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 600,000.00 675,000.00 714,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 350,000.00 130,000.00 532,221.72

0003 0015000000-N SEALING ABANDONED WELLS 1 3,500.00 3,500.00 3,000.00 3,000.00 4,300.00 4,300.00EA

0004 0036000000-E UNDERCUT EXCAVATION 8,800 11.00 96,800.00 16.00 140,800.00 12.00 105,600.00CY

0005 0043000000-N GRADING Lump Sum 3,800,000.00 3,759,700.00 2,892,370.27

0006 0050000000-E SUPP CLEARING & GRUBBING 2 10,000.00 20,000.00 100.00 200.00 15,000.00 30,000.00ACR

0007 0134000000-E DRAINAGE DITCH EXCAVATION 1,213 18.00 21,834.00 35.00 42,455.00 20.00 24,260.00CY

0008 0195000000-E SELECT GRANULAR MATERIAL 18,000 3.50 63,000.00 50.00 900,000.00 71.00 1,278,000.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 21,400 3.00 64,200.00 2.50 53,500.00 5.00 107,000.00SY

0010 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 405.00 20,250.00 200.00 10,000.00 265.00 13,250.00TON

0011 0318000000-E FND CONDIT MATL MINOR STRS 730 42.00 30,660.00 55.00 40,150.00 45.00 32,850.00TON

0012 0320000000-E FND CONDIT GEOTEXTILE 2,290 3.50 8,015.00 3.20 7,328.00 1.50 3,435.00SY

0013 0343000000-E 15" SIDE DRAIN PIPE 56 60.00 3,360.00 99.00 5,544.00 85.00 4,760.00LF

0014 0366000000-E 15" RC PIPE CULV III 92 70.66 6,500.72 116.00 10,672.00 130.00 11,960.00LF

0015 0372000000-E 18" RC PIPE CULV III 40 140.00 5,600.00 136.00 5,440.00 105.00 4,200.00LF

0016 0396000000-E 42" RC PIPE CULV III 388 220.00 85,360.00 276.00 107,088.00 360.00 139,680.00LF

0017 0402000000-E 48" RC PIPE CULV III 32 320.00 10,240.00 321.00 10,272.00 430.00 13,760.00LF

0018 0448200000-E 15" RCP CULV CLASS IV 1,928 75.00 144,600.00 110.00 212,080.00 100.00 192,800.00LF

0019 0448300000-E 18" RCP CULV CLASS IV 3,370 90.00 303,300.00 116.00 390,920.00 115.00 387,550.00LF

0020 0448400000-E 24" RCP CULV CLASS IV 480 100.00 48,000.00 149.00 71,520.00 140.00 67,200.00LF

0021 0448500000-E 30" RCP CULV CLASS IV 288 135.00 38,880.00 188.00 54,144.00 190.00 54,720.00LF

0022 0582000000-E 15" CS PIPE CULV 0.064" 68 60.00 4,080.00 90.00 6,120.00 100.00 6,800.00LF

0023 0588000000-E 18" CS PIPE CULV 0.064" 72 65.00 4,680.00 93.00 6,696.00 110.00 7,920.00LF

0024 0594000000-E 24" CS PIPE CULV 0.064" 28 75.00 2,100.00 187.00 5,236.00 165.00 4,620.00LF

0025 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 600.00 1,200.00 750.00 1,500.00 1,100.00 2,200.00EA

0026 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

2 625.00 1,250.00 800.00 1,600.00 1,300.00 2,600.00EA

0027 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 700.00 1,400.00 950.00 1,900.00 1,500.00 3,000.00EA

0028 0995000000-E PIPE REMOVAL 405 40.00 16,200.00 25.00 10,125.00 85.00 34,425.00LF

0029 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

3,800 3.50 13,300.00 5.60 21,280.00 4.00 15,200.00SY

0030 1099500000-E SHALLOW UNDERCUT 1,000 15.00 15,000.00 22.00 22,000.00 25.00 25,000.00CY

0031 1099700000-E CLASS IV SUBGRD STABILIZATION 2,500 42.00 105,000.00 48.00 120,000.00 40.00 100,000.00TON

0032 1220000000-E INCIDENTAL STONE BASE 500 35.00 17,500.00 50.00 25,000.00 50.00 25,000.00TON

0033 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

395 22.00 8,690.00 28.00 11,060.00 15.00 5,925.00SY

0034 1297000000-E MILL ASP PVMT *****" DTH
(4")

700 13.00 9,100.00 18.25 12,775.00 9.00 6,300.00SY

0035 1330000000-E INCIDENTAL MILLING 1,600 5.25 8,400.00 10.00 16,000.00 4.50 7,200.00SY

0036 1491000000-E ASP CONC BASE CRS B25.0C 7,440 67.00 498,480.00 74.00 550,560.00 72.00 535,680.00TON
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0037 1503000000-E ASP CONC INTR CRS I19.0C 6,460 70.00 452,200.00 77.00 497,420.00 76.00 490,960.00TON

0038 1519000000-E ASP CONC SURF CRS S9.5B 6,560 70.00 459,200.00 77.00 505,120.00 80.00 524,800.00TON

0039 1575000000-E ASP FOR PLANT MIX 1,085 665.00 721,525.00 665.00 721,525.00 785.00 851,725.00TON

0040 1693000000-E ASPH PLT MIX PVMT REPAIR 190 148.03 28,125.70 240.00 45,600.00 525.00 99,750.00TON

0041 2000000000-N RIGHT-OF-WAY MARKERS 64 400.00 25,600.00 460.00 29,440.00 365.00 23,360.00EA

0042 2022000000-E SUBDRAIN EXCAVATION 168 35.00 5,880.00 60.00 10,080.00 40.00 6,720.00CY

0043 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 1,000 3.00 3,000.00 8.00 8,000.00 18.00 18,000.00SY

0044 2036000000-E SUBDRAIN COARSE AGGREGATE 168 110.00 18,480.00 140.00 23,520.00 95.00 15,960.00CY

0045 2044000000-E 6" PERF SUBDRN PIPE 1,000 8.00 8,000.00 20.00 20,000.00 20.00 20,000.00LF

0046 2070000000-N SUBDRN PIPE OUTLET 2 400.00 800.00 575.00 1,150.00 500.00 1,000.00EA

0047 2077000000-E 6" OUTLET PIPE 12 39.00 468.00 50.00 600.00 55.00 660.00LF

0048 2209000000-E ENDWALLS 9 550.00 4,950.00 2,500.00 22,500.00 2,900.00 26,100.00CY

0049 2286000000-N MASNRY DRAINAGE STRUCT 73 3,000.00 219,000.00 3,400.00 248,200.00 4,250.00 310,250.00EA

0050 2308000000-E MASNRY DRAINAGE STRUCT 32 1,000.00 32,000.00 400.00 12,800.00 235.00 7,520.00LF

0051 2363000000-N FRAME W/2GRTS 840.***** STD
(840.18)

1 2,000.00 2,000.00 3,200.00 3,200.00 795.00 795.00EA

0052 2364000000-N FRAME W/2GRTS 840.16 STD 5 1,000.00 5,000.00 1,100.00 5,500.00 795.00 3,975.00EA

0053 2366000000-N FRAME W/2GRTS 840.24 STD 1 1,000.00 1,000.00 1,300.00 1,300.00 795.00 795.00EA

0054 2374000000-N FRAME-GRT-HD 840.03 **
(E)

5 1,200.00 6,000.00 1,200.00 6,000.00 825.00 4,125.00EA

0055 2374000000-N FRAME-GRT-HD 840.03 **
(F)

32 1,200.00 38,400.00 1,250.00 40,000.00 825.00 26,400.00EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(G)

31 1,200.00 37,200.00 1,250.00 38,750.00 825.00 25,575.00EA

0057 2396000000-N FRAME W/COVER STD 840.54 1 800.00 800.00 2,200.00 2,200.00 875.00 875.00EA

0058 2440000000-N CONC TRANS SECT FOR CATCH BASIN 8 600.00 4,800.00 1,800.00 14,400.00 2,300.00 18,400.00EA

0059 2451000000-N CONC TRANS SECT FOR DROP INLET 5 700.00 3,500.00 1,800.00 9,000.00 2,300.00 11,500.00EA

0060 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

4,200 23.00 96,600.00 29.00 121,800.00 38.00 159,600.00LF

0061 2549000000-E 2'-6" CONC CURB & GUTTER 8,600 22.50 193,500.00 27.50 236,500.00 36.00 309,600.00LF

0062 2591000000-E 4" CONCRETE SIDEWALK 250 40.50 10,125.00 60.00 15,000.00 112.00 28,000.00SY

0063 2605000000-N CONCRETE CURB RAMPS 3 2,800.00 8,400.00 3,000.00 9,000.00 3,200.00 9,600.00EA

0064 2612000000-E 6" CONCRETE DRIVEWAY 50 50.00 2,500.00 100.00 5,000.00 275.00 13,750.00SY

0065 2619000000-E 4" CONCRETE PAVED DITCH 33 150.00 4,950.00 80.00 2,640.00 220.00 7,260.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,150 80.00 92,000.00 85.00 97,750.00 112.00 128,800.00SY

0067 2830000000-N ADJ MANHOLES 6 1,950.00 11,700.00 1,400.00 8,400.00 2,200.00 13,200.00EA

0068 2845000000-N ADJ METER OR VALVE BOXES 4 650.00 2,600.00 1,200.00 4,800.00 2,100.00 8,400.00EA

0069 3030000000-E STL BEAM GUARDRAIL 1,838 22.50 41,355.00 25.85 47,512.30 27.62 50,765.56LF

0070 3150000000-N ADDIT GUARDRAIL POSTS 5 10.00 50.00 12.00 60.00 12.27 61.35EA

0071 3210000000-N GR END TYPE CAT-1 6 900.00 5,400.00 1,035.00 6,210.00 1,104.66 6,627.96EA

0072 3288000000-N GR END TYPE TL-2 6 2,950.00 17,700.00 3,392.00 20,352.00 3,620.84 21,725.04EA

0073 3503000000-E WOVEN WIRE FENCE 47" FAB 9,800 4.00 39,200.00 4.60 45,080.00 6.28 61,544.00LF
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0074 3506000000-E 4" TIMBER POSTS *****LONG
(7'-6")

590 35.00 20,650.00 40.00 23,600.00 36.61 21,599.90EA

0075 3512000000-E 5" TIMBER POSTS *****LONG
(7'-6")

200 40.00 8,000.00 46.00 9,200.00 54.91 10,982.00EA

0076 3628000000-E RIP RAP, CLASS I 200 62.07 12,414.00 72.00 14,400.00 101.12 20,224.00TON

0077 3649000000-E RIP RAP, CLASS B 620 60.42 37,460.40 70.00 43,400.00 80.00 49,600.00TON

0078 3656000000-E GEOTEXTILE FOR DRAINGE 4,360 3.50 15,260.00 3.80 16,568.00 3.75 16,350.00SY

0079 4072000000-E SUPPORT, 3-LB STL U-CHAN 363 7.25 2,631.75 13.80 5,009.40 7.06 2,562.78LF

0080 4102000000-N SIGN ERECTION, TYPE E 32 285.00 9,120.00 86.00 2,752.00 141.10 4,515.20EA

0081 4108000000-N SIGN ERECTION, TYPE F 2 325.00 650.00 345.00 690.00 276.07 552.14EA

0082 4155000000-N DISPOSE SIGN SYST U-CHAN 13 10.00 130.00 4.60 59.80 11.66 151.58EA

0083 4400000000-E WORK ZONE SIGNS (STAT) 256 8.00 2,048.00 21.00 5,376.00 7.98 2,042.88SF

0084 4405000000-E WORK ZONE SIGNS (PORT) 416 10.00 4,160.00 30.00 12,480.00 15.95 6,635.20SF

0085 4410000000-E WORK ZONE SIGNS (BARR) 60 10.00 600.00 9.20 552.00 9.51 570.60SF

0086 4415000000-N FLASHING ARROW BOARD 1 4,000.00 4,000.00 3,500.00 3,500.00 2,900.00 2,900.00EA

0087 4420000000-N PORTABLE CHANGE MSG SIGN 2 15,000.00 30,000.00 9,000.00 18,000.00 12,000.00 24,000.00EA

0088 4430000000-N DRUMS 136 47.00 6,392.00 70.00 9,520.00 70.00 9,520.00EA

0089 4435000000-N CONES 33 40.00 1,320.00 50.00 1,650.00 42.00 1,386.00EA

0090 4445000000-E BARRICADES (TYPE III) 216 27.00 5,832.00 34.50 7,452.00 42.94 9,275.04LF

0091 4455000000-N FLAGGER 60 320.00 19,200.00 225.00 13,500.00 475.00 28,500.00DAY

0092 4480000000-N TMA 2 37,200.00 74,400.00 10,000.00 20,000.00 32,000.00 64,000.00EA

0093 4510000000-N LAW ENFORCEMENT 32 50.00 1,600.00 120.00 3,840.00 75.00 2,400.00HR

0094 4516000000-N SKINNY DRUM 33 35.00 1,155.00 55.00 1,815.00 56.00 1,848.00EA

0095 4650000000-N TEMP RAISED PVMT MRKS 159 8.00 1,272.00 9.20 1,462.80 9.00 1,431.00EA

0096 4685000000-E THERMO PVT MKG LINES 4"90 27,089 1.05 28,443.45 1.21 32,777.69 1.29 34,944.81LF

0097 4695000000-E THERMO PVT MKG LINES 8"90 MILS 2,826 2.00 5,652.00 2.30 6,499.80 2.45 6,923.70LF

0098 4700000000-E 12"WIDE THERMO 90 MILS 761 3.00 2,283.00 3.45 2,625.45 3.68 2,800.48LF

0099 4709000000-E 24"WIDE THERMO 90 MILS 487 11.00 5,357.00 12.65 6,160.55 13.50 6,574.50LF

0100 4720000000-E THERMO PVT MKG CHARACTER 90 14 100.00 1,400.00 115.00 1,610.00 122.70 1,717.80EA

0101 4725000000-E THERMO PVT SYMBOL 90MILS 62 125.00 7,750.00 144.00 8,928.00 153.37 9,508.94EA

0102 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 20 275.00 5,500.00 317.00 6,340.00 337.42 6,748.40EA

0103 4810000000-E PAINT PVMT MARKINGS 4" 12,201 0.65 7,930.65 0.75 9,150.75 0.80 9,760.80LF

0104 4820000000-E PAINT PVMT MARKINGS 8" 1,024 0.80 819.20 0.92 942.08 0.98 1,003.52LF

0105 4825000000-E PAINT PVMT MARKINGS 12" 57 3.00 171.00 3.45 196.65 3.68 209.76LF

0106 4835000000-E PAINT PVT MKG LINES 24" 269 6.00 1,614.00 6.90 1,856.10 7.36 1,979.84LF

0107 4840000000-N PAINT PVT MKG CHARACTER 12 65.00 780.00 75.00 900.00 79.75 957.00EA

0108 4845000000-N PAINT PVT MKG SYMBOL 26 65.00 1,690.00 75.00 1,950.00 79.75 2,073.50EA

0109 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 322 49.00 15,778.00 56.00 18,032.00 60.12 19,358.64EA

0110 5325600000-E 6" WATER LINE 39 350.59 13,673.01 500.00 19,500.00 138.81 5,413.59LF

0111 5329000000-E DI H2O PIPE FITTINGS 1,095 6.77 7,413.15 15.00 16,425.00 13.25 14,508.75LB

0112 5571600000-E 6" TAPPING SLEEVE & VALVE 1 7,498.76 7,498.76 8,675.00 8,675.00 8,707.08 8,707.08EA

0113 5643000000-E **" WATER METER
(5/8")

1 1,532.56 1,532.56 3,200.00 3,200.00 1,892.84 1,892.84EA
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0114 5648000000-N RELOCATE WATER METER 9 1,691.45 15,223.05 3,325.00 29,925.00 1,892.84 17,035.56EA

0115 5666000000-N FIRE HYDRANT 2 6,571.03 13,142.06 8,700.00 17,400.00 10,095.16 20,190.32EA

0116 5672000000-N RELOCATE FIRE HYDRANT 1 1,445.42 1,445.42 5,000.00 5,000.00 2,523.79 2,523.79EA

0117 5673000000-E FIRE HYDRANT LEG 109 63.56 6,928.04 146.00 15,914.00 119.88 13,066.92LF

0118 5686500000-E WATER SERVICE LINE 218 30.75 6,703.50 125.00 27,250.00 37.86 8,253.48LF

0119 5691300000-E 8" SANITARY GRAVITY SEWER 538 158.89 85,482.82 249.00 133,962.00 151.43 81,469.34LF

0120 5709600000-E 12" FORCE MAIN SEWER 290 256.28 74,321.20 400.00 116,000.00 182.97 53,061.30LF

0121 5768000000-N SANITARY SEWER CLEAN-OUT 4 2,034.87 8,139.48 6,000.00 24,000.00 946.42 3,785.68EA

0122 5768500000-E SEWER SERVICE LINE 85 44.08 3,746.80 100.00 8,500.00 107.26 9,117.10LF

0123 5775000000-E 4' DIA UTILITY MANHOLE 5 3,931.34 19,656.70 13,500.00 67,500.00 15,142.74 75,713.70EA

0124 5781000000-E UTILITY MANHOLE WALL 4' DIA 10.5 691.96 7,265.58 600.00 6,300.00 946.42 9,937.41LF

0125 5800000000-E ABANDON 6" UTILITY PIPE 35 15.38 538.30 20.00 700.00 18.93 662.55LF

0126 5801000000-E ABANDON 8" UTILITY PIPE 608 15.89 9,661.12 20.00 12,160.00 25.24 15,345.92LF

0127 5804000000-E ABANDON 12" UTILITY PIPE 233 22.55 5,254.15 25.00 5,825.00 31.55 7,351.15LF

0128 5815000000-N REMOVE WATER METER 1 1,563.31 1,563.31 3,000.00 3,000.00 630.95 630.95EA

0129 5815500000-N REMOVE FIRE HYDRANT 2 676.58 1,353.16 4,000.00 8,000.00 3,028.55 6,057.10EA

0130 5828000000-N REMOVE UTILITY MANHOLE 3 799.59 2,398.77 2,500.00 7,500.00 3,154.74 9,464.22EA

0131 5835800000-E 18" ENCASEMENT PIPE 236 212.20 50,079.20 283.00 66,788.00 315.47 74,450.92LF

0132 5836000000-E 24" ENCASEMENT PIPE 124 297.29 36,863.96 400.00 49,600.00 378.57 46,942.68LF

0133 6000000000-E TEMPORARY SILT FENCE 19,370 2.55 49,393.50 3.15 61,015.50 3.21 62,177.70LF

0134 6006000000-E EROS CONTRL STONE CL A 380 62.00 23,560.00 68.00 25,840.00 77.66 29,510.80TON

0135 6009000000-E EROS CONTRL STONE CL B 4,040 65.00 262,600.00 70.00 282,800.00 83.57 337,622.80TON

0136 6012000000-E SEDIMENT CONTROL STONE 2,415 60.00 144,900.00 67.00 161,805.00 66.98 161,756.70TON

0137 6015000000-E TEMPORARY MULCHING 45 1,100.00 49,500.00 1,840.00 82,800.00 1,962.53 88,313.85ACR

0138 6018000000-E SEED FOR TEMP SEEDING 2,200 2.00 4,400.00 4.05 8,910.00 2.38 5,236.00LB

0139 6021000000-E FERT FOR TEMP SEEDING 13 1,092.00 14,196.00 920.00 11,960.00 951.53 12,369.89TON

0140 6024000000-E TEMPORARY SLOPE DRAINS 2,635 19.18 50,539.30 19.00 50,065.00 27.84 73,358.40LF

0141 6029000000-E SAFETY FENCE 560 1.96 1,097.60 2.50 1,400.00 4.16 2,329.60LF

0142 6030000000-E SILT EXCAVATION 10,760 20.00 215,200.00 10.00 107,600.00 11.15 119,974.00CY

0143 6036000000-E MATTING FOR EROS CONTROL 37,500 1.99 74,625.00 1.60 60,000.00 1.90 71,250.00SY

0144 6037000000-E COIR FIBER MAT 500 4.36 2,180.00 7.50 3,750.00 8.92 4,460.00SY

0145 6042000000-E 1/4" HARDWARE CLOTH 4,895 3.75 18,356.25 4.75 23,251.25 7.14 34,950.30LF

0146 6046000000-E TEMP PIPE FOR STREAM CROSS 125 229.91 28,738.75 100.00 12,500.00 150.32 18,790.00LF

0147 6069000000-E STILLING BASINS 255 20.31 5,179.05 50.00 12,750.00 18.61 4,745.55CY

0148 6070000000-N SPECIAL STILLING BASINS 4 700.00 2,800.00 1,000.00 4,000.00 6,823.31 27,293.24EA

0149 6071010000-E WATTLE 600 11.50 6,900.00 7.50 4,500.00 10.70 6,420.00LF

0150 6071013000-E WATTLE BARRIER 3,310 11.50 38,065.00 11.25 37,237.50 14.27 47,233.70LF

0151 6071020000-E POLYACRYLAMIDE (PAM) 580 15.25 8,845.00 10.00 5,800.00 5.95 3,451.00LB

0152 6071030000-E COIR FIBER BAFFLE 2,520 8.55 21,546.00 7.50 18,900.00 9.52 23,990.40LF

0153 6071050000-E **" SKIMMER
(1-1/2")

6 2,000.00 12,000.00 1,800.00 10,800.00 3,224.85 19,349.10EA
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0154 6071050000-E **" SKIMMER
(2")

2 2,200.00 4,400.00 2,000.00 4,000.00 3,956.60 7,913.20EA

0155 6084000000-E SEEDING AND MULCHING 39 2,500.00 97,500.00 4,025.00 156,975.00 3,092.47 120,606.33ACR

0156 6087000000-E MOWING 33 295.00 9,735.00 290.00 9,570.00 356.82 11,775.06ACR

0157 6090000000-E SEED FOR REPAIR SEEDING 450 4.15 1,867.50 14.00 6,300.00 9.52 4,284.00LB

0158 6093000000-E FERT FOR REPAIR SEEDING 1.5 1,092.00 1,638.00 1,700.00 2,550.00 2,140.93 3,211.40TON

0159 6096000000-E SEED FOR SUPP SEEDING 900 4.98 4,482.00 9.25 8,325.00 4.76 4,284.00LB

0160 6108000000-E FERTILIZER TOPDRESSING 26.5 1,092.00 28,938.00 1,290.00 34,185.00 1,070.47 28,367.46TON

0161 6111000000-E IMPERVIOUS DIKE 135 96.95 13,088.25 100.00 13,500.00 223.69 30,198.15LF

0162 6114500000-N SPECIALIZED HAND MOWING 10 75.00 750.00 144.00 1,440.00 249.78 2,497.80MHR

0163 6117000000-N RESPONSE FOR EROS CONTROL 100 50.00 5,000.00 300.00 30,000.00 118.94 11,894.00EA

0164 6117500000-N CONC WASHOUT STRUCTURE 6 1,000.00 6,000.00 500.00 3,000.00 2,355.36 14,132.16EA

0165 6120000000-E CULVERT DIVERSION CHANNEL 2,073 26.13 54,167.49 35.00 72,555.00 21.73 45,046.29CY

0166 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

8 200.00 1,600.00 125.00 1,000.00 344.93 2,759.44EA

0167 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

24 125.00 3,000.00 100.00 2,400.00 344.93 8,278.32EA

0168 7060000000-E SIGNAL CABLE 3,250 3.40 11,050.00 3.90 12,675.00 4.04 13,130.00LF

0169 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 10 1,005.00 10,050.00 1,150.00 11,500.00 1,195.36 11,953.60EA

0170 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 7 1,285.00 8,995.00 1,477.00 10,339.00 1,528.39 10,698.73EA

0171 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 6 1,690.00 10,140.00 1,940.00 11,640.00 2,010.10 12,060.60EA

0172 7279000000-E TRACER WIRE 5,400 1.25 6,750.00 1.20 6,480.00 1.49 8,046.00LF

0173 7288000000-E PAVED TRENCH (***********)
(1, 2")

25 28.00 700.00 32.00 800.00 33.30 832.50LF

0174 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

975 12.50 12,187.50 14.40 14,040.00 14.87 14,498.25LF

0175 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

4,400 18.00 79,200.00 20.70 91,080.00 21.41 94,204.00LF

0176 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,000 31.50 31,500.00 36.20 36,200.00 37.47 37,470.00LF

0177 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED)

2 1,475.00 2,950.00 1,696.00 3,392.00 1,754.38 3,508.76EA

0178 7324000000-N JUNCTION BOX (STANDARD SIZE) 9 605.00 5,445.00 696.00 6,264.00 719.59 6,476.31EA

0179 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 970.00 10,670.00 1,115.00 12,265.00 1,153.73 12,691.03EA

0180 7444000000-E INDUCTIVE LOOP SAWCUT 3,150 13.00 40,950.00 14.95 47,092.50 15.46 48,699.00LF

0181 7456000000-E LEAD-IN CABLE(********)
(14-2)

6,730 1.75 11,777.50 2.00 13,460.00 2.08 13,998.40LF

0182 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

6,050 4.00 24,200.00 4.60 27,830.00 4.76 28,798.00LF

0183 7528000000-E DROP CABLE 175 3.60 630.00 4.15 726.25 4.28 749.00LF

0184 7540000000-N SPLICE ENCLOSURE 2 1,900.00 3,800.00 4,462.00 8,924.00 2,259.88 4,519.76EA

0185 7552000000-N INTERCONNECT CENTER 2 2,800.00 5,600.00 8,000.00 16,000.00 3,330.35 6,660.70EA

0186 7566000000-N DELINEATOR MARKER 11 160.00 1,760.00 172.50 1,897.50 190.31 2,093.41EA

0187 7575142060-N MOD RADIO INSTALL 1 900.00 900.00 1,000.00 1,000.00 1,070.47 1,070.47EA
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0188 7576000000-N METAL STRAIN SIGNAL POLE 4 13,675.00 54,700.00 15,725.00 62,900.00 16,265.18 65,060.72EA

0189 7613000000-N SOIL TEST 4 2,040.00 8,160.00 2,346.00 9,384.00 2,426.40 9,705.60EA

0190 7614100000-E DRILLED PIER FOUND 24 1,025.00 24,600.00 1,178.00 28,272.00 1,219.15 29,259.60CY

0191 7636000000-N SIGN FOR SIGNALS 3 350.00 1,050.00 402.50 1,207.50 416.29 1,248.87EA

0192 7684000000-N SIGNAL CABINET FOUNDATION 1 1,375.00 1,375.00 1,580.00 1,580.00 1,635.44 1,635.44EA

0193 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASE MOUNTED)

1 19,700.00 19,700.00 44,500.00 44,500.00 23,431.37 23,431.37EA

0194 7744000000-N DETECTOR CARD (TYPE 170) 13 210.00 2,730.00 242.00 3,146.00 249.78 3,247.14EA

0195 7901000000-N CABINET BASE EXTENDER 1 625.00 625.00 720.00 720.00 743.39 743.39EA

0196 7980000000-N GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

2 5,000.00 10,000.00 5,750.00 11,500.00 5,947.05 11,894.10EA

0197 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 1,800.00 3,600.00 2,100.00 4,200.00 2,140.94 4,281.88EA

CULVERT ITEMS

0198 8126000000-N CULV EXCAV @ ************
(30+67.88 -L-)

Lump Sum 63,635.00 89,775.00 62,000.00

0199 8126000000-N CULV EXCAV @ ************
(44+49.00 -L-)

Lump Sum 58,573.52 84,101.00 102,000.00

0200 8133000000-E FND CONDIT MAT, BOX CULV 227 78.99 17,930.73 88.50 20,089.50 105.00 23,835.00TON

0201 8196000000-E CLASS A CONCRETE (CULV) 317.2 1,100.00 348,920.00 999.00 316,882.80 1,600.00 507,520.00CY

0202 8245000000-E REINF STEEL (CULVERT) 35,359 3.00 106,077.00 2.91 102,894.69 2.33 82,386.47LB

TOTAL 12,025,554.91 TOTAL 13,742,236.36 TOTAL 14,285,395.00CONTRACT TOTAL

SUB-TOTAL 11,430,418.66 SUB-TOTAL 13,128,493.37 SUB-TOTAL 13,507,653.53ROADWAY ITEMS

SUB-TOTAL 595,136.25 SUB-TOTAL 613,742.99 SUB-TOTAL 777,741.47CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 750,000.00 816,677.32

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 100,000.00 149,880.50

0003 0015000000-N SEALING ABANDONED WELLS 1 3,300.00 3,300.00 3,410.44 3,410.44EA

0004 0036000000-E UNDERCUT EXCAVATION 8,800 14.00 123,200.00 65.23 574,024.00CY

0005 0043000000-N GRADING Lump Sum 4,754,839.65 5,476,763.24

0006 0050000000-E SUPP CLEARING & GRUBBING 2 9,400.00 18,800.00 13,357.00 26,714.00ACR

0007 0134000000-E DRAINAGE DITCH EXCAVATION 1,213 19.50 23,653.50 22.00 26,686.00CY

0008 0195000000-E SELECT GRANULAR MATERIAL 18,000 74.00 1,332,000.00 55.00 990,000.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 21,400 4.50 96,300.00 4.25 90,950.00SY

0010 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 42.00 2,100.00 38.00 1,900.00TON

0011 0318000000-E FND CONDIT MATL MINOR STRS 730 78.00 56,940.00 55.00 40,150.00TON

0012 0320000000-E FND CONDIT GEOTEXTILE 2,290 3.25 7,442.50 7.27 16,648.30SY

0013 0343000000-E 15" SIDE DRAIN PIPE 56 145.00 8,120.00 71.39 3,997.84LF

0014 0366000000-E 15" RC PIPE CULV III 92 120.00 11,040.00 201.15 18,505.80LF

0015 0372000000-E 18" RC PIPE CULV III 40 140.00 5,600.00 185.55 7,422.00LF

0016 0396000000-E 42" RC PIPE CULV III 388 375.00 145,500.00 250.00 97,000.00LF

0017 0402000000-E 48" RC PIPE CULV III 32 450.00 14,400.00 560.57 17,938.24LF

0018 0448200000-E 15" RCP CULV CLASS IV 1,928 130.00 250,640.00 119.68 230,743.04LF

0019 0448300000-E 18" RCP CULV CLASS IV 3,370 140.00 471,800.00 110.00 370,700.00LF

0020 0448400000-E 24" RCP CULV CLASS IV 480 215.00 103,200.00 151.65 72,792.00LF

0021 0448500000-E 30" RCP CULV CLASS IV 288 280.00 80,640.00 200.79 57,827.52LF

0022 0582000000-E 15" CS PIPE CULV 0.064" 68 86.00 5,848.00 70.07 4,764.76LF

0023 0588000000-E 18" CS PIPE CULV 0.064" 72 95.50 6,876.00 77.51 5,580.72LF

0024 0594000000-E 24" CS PIPE CULV 0.064" 28 140.00 3,920.00 106.57 2,983.96LF

0025 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 900.00 1,800.00 1,323.26 2,646.52EA

0026 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

2 900.00 1,800.00 959.35 1,918.70EA

0027 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

2 1,100.00 2,200.00 1,677.89 3,355.78EA

0028 0995000000-E PIPE REMOVAL 405 32.50 13,162.50 41.59 16,843.95LF

0029 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

3,800 2.75 10,450.00 4.65 17,670.00SY

0030 1099500000-E SHALLOW UNDERCUT 1,000 21.00 21,000.00 55.54 55,540.00CY

0031 1099700000-E CLASS IV SUBGRD STABILIZATION 2,500 44.00 110,000.00 55.00 137,500.00TON

0032 1220000000-E INCIDENTAL STONE BASE 500 92.00 46,000.00 77.86 38,930.00TON

0033 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

395 10.00 3,950.00 19.92 7,868.40SY

0034 1297000000-E MILL ASP PVMT *****" DTH
(4")

700 14.50 10,150.00 11.33 7,931.00SY

0035 1330000000-E INCIDENTAL MILLING 1,600 10.00 16,000.00 7.89 12,624.00SY

0036 1491000000-E ASP CONC BASE CRS B25.0C 7,440 75.00 558,000.00 67.00 498,480.00TON
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0037 1503000000-E ASP CONC INTR CRS I19.0C 6,460 78.00 503,880.00 70.00 452,200.00TON

0038 1519000000-E ASP CONC SURF CRS S9.5B 6,560 78.00 511,680.00 70.00 459,200.00TON

0039 1575000000-E ASP FOR PLANT MIX 1,085 700.00 759,500.00 665.00 721,525.00TON

0040 1693000000-E ASPH PLT MIX PVMT REPAIR 190 250.00 47,500.00 265.00 50,350.00TON

0041 2000000000-N RIGHT-OF-WAY MARKERS 64 325.00 20,800.00 400.00 25,600.00EA

0042 2022000000-E SUBDRAIN EXCAVATION 168 33.50 5,628.00 57.45 9,651.60CY

0043 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 1,000 12.00 12,000.00 7.24 7,240.00SY

0044 2036000000-E SUBDRAIN COARSE AGGREGATE 168 78.00 13,104.00 195.93 32,916.24CY

0045 2044000000-E 6" PERF SUBDRN PIPE 1,000 18.00 18,000.00 17.31 17,310.00LF

0046 2070000000-N SUBDRN PIPE OUTLET 2 450.00 900.00 2,005.95 4,011.90EA

0047 2077000000-E 6" OUTLET PIPE 12 44.50 534.00 89.00 1,068.00LF

0048 2209000000-E ENDWALLS 9 2,500.00 22,500.00 2,789.61 25,106.49CY

0049 2286000000-N MASNRY DRAINAGE STRUCT 73 4,700.00 343,100.00 5,500.00 401,500.00EA

0050 2308000000-E MASNRY DRAINAGE STRUCT 32 1,100.00 35,200.00 353.70 11,318.40LF

0051 2363000000-N FRAME W/2GRTS 840.***** STD
(840.18)

1 1,500.00 1,500.00 2,104.65 2,104.65EA

0052 2364000000-N FRAME W/2GRTS 840.16 STD 5 1,400.00 7,000.00 2,014.15 10,070.75EA

0053 2366000000-N FRAME W/2GRTS 840.24 STD 1 1,300.00 1,300.00 1,976.07 1,976.07EA

0054 2374000000-N FRAME-GRT-HD 840.03 **
(E)

5 1,500.00 7,500.00 2,145.63 10,728.15EA

0055 2374000000-N FRAME-GRT-HD 840.03 **
(F)

32 1,500.00 48,000.00 2,201.99 70,463.68EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(G)

31 1,500.00 46,500.00 2,201.99 68,261.69EA

0057 2396000000-N FRAME W/COVER STD 840.54 1 1,100.00 1,100.00 1,742.63 1,742.63EA

0058 2440000000-N CONC TRANS SECT FOR CATCH BASIN 8 1,100.00 8,800.00 600.00 4,800.00EA

0059 2451000000-N CONC TRANS SECT FOR DROP INLET 5 1,100.00 5,500.00 700.00 3,500.00EA

0060 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

4,200 35.50 149,100.00 23.00 96,600.00LF

0061 2549000000-E 2'-6" CONC CURB & GUTTER 8,600 32.00 275,200.00 22.50 193,500.00LF

0062 2591000000-E 4" CONCRETE SIDEWALK 250 69.00 17,250.00 40.50 10,125.00SY

0063 2605000000-N CONCRETE CURB RAMPS 3 2,500.00 7,500.00 2,800.00 8,400.00EA

0064 2612000000-E 6" CONCRETE DRIVEWAY 50 175.00 8,750.00 50.00 2,500.00SY

0065 2619000000-E 4" CONCRETE PAVED DITCH 33 215.00 7,095.00 150.00 4,950.00SY

0066 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,150 92.00 105,800.00 80.00 92,000.00SY

0067 2830000000-N ADJ MANHOLES 6 350.00 2,100.00 929.25 5,575.50EA

0068 2845000000-N ADJ METER OR VALVE BOXES 4 300.00 1,200.00 929.25 3,717.00EA

0069 3030000000-E STL BEAM GUARDRAIL 1,838 25.00 45,950.00 22.67 41,667.46LF

0070 3150000000-N ADDIT GUARDRAIL POSTS 5 11.00 55.00 10.08 50.40EA

0071 3210000000-N GR END TYPE CAT-1 6 1,000.00 6,000.00 2,972.87 17,837.22EA

0072 3288000000-N GR END TYPE TL-2 6 3,300.00 19,800.00 906.98 5,441.88EA

0073 3503000000-E WOVEN WIRE FENCE 47" FAB 9,800 5.50 53,900.00 4.00 39,200.00LF
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0074 3506000000-E 4" TIMBER POSTS *****LONG
(7'-6")

590 33.50 19,765.00 35.00 20,650.00EA

0075 3512000000-E 5" TIMBER POSTS *****LONG
(7'-6")

200 50.00 10,000.00 40.00 8,000.00EA

0076 3628000000-E RIP RAP, CLASS I 200 140.00 28,000.00 100.45 20,090.00TON

0077 3649000000-E RIP RAP, CLASS B 620 105.00 65,100.00 96.91 60,084.20TON

0078 3656000000-E GEOTEXTILE FOR DRAINGE 4,360 2.50 10,900.00 4.65 20,274.00SY

0079 4072000000-E SUPPORT, 3-LB STL U-CHAN 363 8.75 3,176.25 12.00 4,356.00LF

0080 4102000000-N SIGN ERECTION, TYPE E 32 83.50 2,672.00 75.00 2,400.00EA

0081 4108000000-N SIGN ERECTION, TYPE F 2 122.00 244.00 300.00 600.00EA

0082 4155000000-N DISPOSE SIGN SYST U-CHAN 13 28.00 364.00 4.00 52.00EA

0083 4400000000-E WORK ZONE SIGNS (STAT) 256 20.00 5,120.00 18.00 4,608.00SF

0084 4405000000-E WORK ZONE SIGNS (PORT) 416 11.00 4,576.00 0.00 0.00SF

0085 4410000000-E WORK ZONE SIGNS (BARR) 60 9.00 540.00 8.00 480.00SF

0086 4415000000-N FLASHING ARROW BOARD 1 7,500.00 7,500.00 13,263.81 13,263.81EA

0087 4420000000-N PORTABLE CHANGE MSG SIGN 2 29,000.00 58,000.00 35,370.18 70,740.36EA

0088 4430000000-N DRUMS 136 225.00 30,600.00 104.34 14,190.24EA

0089 4435000000-N CONES 33 600.00 19,800.00 90.19 2,976.27EA

0090 4445000000-E BARRICADES (TYPE III) 216 83.50 18,036.00 30.00 6,480.00LF

0091 4455000000-N FLAGGER 60 1,600.00 96,000.00 972.57 58,354.20DAY

0092 4480000000-N TMA 2 30,000.00 60,000.00 44,212.73 88,425.46EA

0093 4510000000-N LAW ENFORCEMENT 32 72.00 2,304.00 150.32 4,810.24HR

0094 4516000000-N SKINNY DRUM 33 600.00 19,800.00 103.94 3,430.02EA

0095 4650000000-N TEMP RAISED PVMT MRKS 159 9.25 1,470.75 8.00 1,272.00EA

0096 4685000000-E THERMO PVT MKG LINES 4"90 27,089 1.25 33,861.25 1.05 28,443.45LF

0097 4695000000-E THERMO PVT MKG LINES 8"90 MILS 2,826 2.25 6,358.50 2.00 5,652.00LF

0098 4700000000-E 12"WIDE THERMO 90 MILS 761 3.50 2,663.50 3.00 2,283.00LF

0099 4709000000-E 24"WIDE THERMO 90 MILS 487 13.00 6,331.00 11.00 5,357.00LF

0100 4720000000-E THERMO PVT MKG CHARACTER 90 14 115.00 1,610.00 100.00 1,400.00EA

0101 4725000000-E THERMO PVT SYMBOL 90MILS 62 145.00 8,990.00 125.00 7,750.00EA

0102 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 20 300.00 6,000.00 275.00 5,500.00EA

0103 4810000000-E PAINT PVMT MARKINGS 4" 12,201 0.75 9,150.75 0.65 7,930.65LF

0104 4820000000-E PAINT PVMT MARKINGS 8" 1,024 1.00 1,024.00 0.80 819.20LF

0105 4825000000-E PAINT PVMT MARKINGS 12" 57 3.50 199.50 3.00 171.00LF

0106 4835000000-E PAINT PVT MKG LINES 24" 269 7.00 1,883.00 6.00 1,614.00LF

0107 4840000000-N PAINT PVT MKG CHARACTER 12 76.00 912.00 65.00 780.00EA

0108 4845000000-N PAINT PVT MKG SYMBOL 26 76.00 1,976.00 65.00 1,690.00EA

0109 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 322 57.50 18,515.00 49.00 15,778.00EA

0110 5325600000-E 6" WATER LINE 39 135.00 5,265.00 110.00 4,290.00LF

0111 5329000000-E DI H2O PIPE FITTINGS 1,095 12.50 13,687.50 10.50 11,497.50LB

0112 5571600000-E 6" TAPPING SLEEVE & VALVE 1 8,300.00 8,300.00 6,900.00 6,900.00EA

0113 5643000000-E **" WATER METER
(5/8")

1 1,800.00 1,800.00 1,500.00 1,500.00EA
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0114 5648000000-N RELOCATE WATER METER 9 1,800.00 16,200.00 1,500.00 13,500.00EA

0115 5666000000-N FIRE HYDRANT 2 9,700.00 19,400.00 8,000.00 16,000.00EA

0116 5672000000-N RELOCATE FIRE HYDRANT 1 2,400.00 2,400.00 2,000.00 2,000.00EA

0117 5673000000-E FIRE HYDRANT LEG 109 115.00 12,535.00 95.00 10,355.00LF

0118 5686500000-E WATER SERVICE LINE 218 36.50 7,957.00 30.00 6,540.00LF

0119 5691300000-E 8" SANITARY GRAVITY SEWER 538 150.00 80,700.00 120.00 64,560.00LF

0120 5709600000-E 12" FORCE MAIN SEWER 290 175.00 50,750.00 145.00 42,050.00LF

0121 5768000000-N SANITARY SEWER CLEAN-OUT 4 900.00 3,600.00 750.00 3,000.00EA

0122 5768500000-E SEWER SERVICE LINE 85 100.00 8,500.00 85.00 7,225.00LF

0123 5775000000-E 4' DIA UTILITY MANHOLE 5 15,000.00 75,000.00 12,000.00 60,000.00EA

0124 5781000000-E UTILITY MANHOLE WALL 4' DIA 10.5 900.00 9,450.00 750.00 7,875.00LF

0125 5800000000-E ABANDON 6" UTILITY PIPE 35 18.00 630.00 15.00 525.00LF

0126 5801000000-E ABANDON 8" UTILITY PIPE 608 24.00 14,592.00 20.00 12,160.00LF

0127 5804000000-E ABANDON 12" UTILITY PIPE 233 30.00 6,990.00 25.00 5,825.00LF

0128 5815000000-N REMOVE WATER METER 1 600.00 600.00 500.00 500.00EA

0129 5815500000-N REMOVE FIRE HYDRANT 2 2,900.00 5,800.00 2,400.00 4,800.00EA

0130 5828000000-N REMOVE UTILITY MANHOLE 3 3,000.00 9,000.00 2,500.00 7,500.00EA

0131 5835800000-E 18" ENCASEMENT PIPE 236 300.00 70,800.00 250.00 59,000.00LF

0132 5836000000-E 24" ENCASEMENT PIPE 124 400.00 49,600.00 300.00 37,200.00LF

0133 6000000000-E TEMPORARY SILT FENCE 19,370 3.00 58,110.00 3.12 60,434.40LF

0134 6006000000-E EROS CONTRL STONE CL A 380 64.00 24,320.00 95.14 36,153.20TON

0135 6009000000-E EROS CONTRL STONE CL B 4,040 64.00 258,560.00 80.00 323,200.00TON

0136 6012000000-E SEDIMENT CONTROL STONE 2,415 56.00 135,240.00 70.00 169,050.00TON

0137 6015000000-E TEMPORARY MULCHING 45 2,300.00 103,500.00 900.00 40,500.00ACR

0138 6018000000-E SEED FOR TEMP SEEDING 2,200 4.50 9,900.00 2.50 5,500.00LB

0139 6021000000-E FERT FOR TEMP SEEDING 13 1,400.00 18,200.00 1,150.00 14,950.00TON

0140 6024000000-E TEMPORARY SLOPE DRAINS 2,635 45.50 119,892.50 37.69 99,313.15LF

0141 6029000000-E SAFETY FENCE 560 2.25 1,260.00 3.00 1,680.00LF

0142 6030000000-E SILT EXCAVATION 10,760 0.01 107.60 34.38 369,928.80CY

0143 6036000000-E MATTING FOR EROS CONTROL 37,500 2.25 84,375.00 1.85 69,375.00SY

0144 6037000000-E COIR FIBER MAT 500 6.75 3,375.00 8.50 4,250.00SY

0145 6042000000-E 1/4" HARDWARE CLOTH 4,895 6.75 33,041.25 4.20 20,559.00LF

0146 6046000000-E TEMP PIPE FOR STREAM CROSS 125 71.00 8,875.00 104.94 13,117.50LF

0147 6069000000-E STILLING BASINS 255 30.50 7,777.50 55.83 14,236.65CY

0148 6070000000-N SPECIAL STILLING BASINS 4 700.00 2,800.00 104.23 416.92EA

0149 6071010000-E WATTLE 600 13.50 8,100.00 9.00 5,400.00LF

0150 6071013000-E WATTLE BARRIER 3,310 20.00 66,200.00 9.00 29,790.00LF

0151 6071020000-E POLYACRYLAMIDE (PAM) 580 7.75 4,495.00 3.00 1,740.00LB

0152 6071030000-E COIR FIBER BAFFLE 2,520 8.25 20,790.00 7.50 18,900.00LF

0153 6071050000-E **" SKIMMER
(1-1/2")

6 3,600.00 21,600.00 2,851.03 17,106.18EA
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0154 6071050000-E **" SKIMMER
(2")

2 3,800.00 7,600.00 3,558.43 7,116.86EA

0155 6084000000-E SEEDING AND MULCHING 39 400.00 15,600.00 3,150.00 122,850.00ACR

0156 6087000000-E MOWING 33 220.00 7,260.00 150.00 4,950.00ACR

0157 6090000000-E SEED FOR REPAIR SEEDING 450 7.75 3,487.50 2.95 1,327.50LB

0158 6093000000-E FERT FOR REPAIR SEEDING 1.5 1,600.00 2,400.00 900.00 1,350.00TON

0159 6096000000-E SEED FOR SUPP SEEDING 900 7.75 6,975.00 3.00 2,700.00LB

0160 6108000000-E FERTILIZER TOPDRESSING 26.5 1,600.00 42,400.00 900.00 23,850.00TON

0161 6111000000-E IMPERVIOUS DIKE 135 145.00 19,575.00 174.17 23,512.95LF

0162 6114500000-N SPECIALIZED HAND MOWING 10 50.00 500.00 80.00 800.00MHR

0163 6117000000-N RESPONSE FOR EROS CONTROL 100 110.00 11,000.00 100.00 10,000.00EA

0164 6117500000-N CONC WASHOUT STRUCTURE 6 1,400.00 8,400.00 2,426.23 14,557.38EA

0165 6120000000-E CULVERT DIVERSION CHANNEL 2,073 22.00 45,606.00 12.38 25,663.74CY

0166 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

8 400.00 3,200.00 542.19 4,337.52EA

0167 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

24 200.00 4,800.00 672.32 16,135.68EA

0168 7060000000-E SIGNAL CABLE 3,250 3.75 12,187.50 3.47 11,277.50LF

0169 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 10 1,100.00 11,000.00 1,025.51 10,255.10EA

0170 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 7 1,500.00 10,500.00 1,311.22 9,178.54EA

0171 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 6 1,900.00 11,400.00 1,724.49 10,346.94EA

0172 7279000000-E TRACER WIRE 5,400 1.25 6,750.00 1.28 6,912.00LF

0173 7288000000-E PAVED TRENCH (***********)
(1, 2")

25 32.00 800.00 28.57 714.25LF

0174 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

975 14.00 13,650.00 12.76 12,441.00LF

0175 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

4,400 20.50 90,200.00 18.37 80,828.00LF

0176 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,000 35.50 35,500.00 32.14 32,140.00LF

0177 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED)

2 1,700.00 3,400.00 1,505.10 3,010.20EA

0178 7324000000-N JUNCTION BOX (STANDARD SIZE) 9 700.00 6,300.00 617.35 5,556.15EA

0179 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 1,100.00 12,100.00 989.80 10,887.80EA

0180 7444000000-E INDUCTIVE LOOP SAWCUT 3,150 14.50 45,675.00 13.27 41,800.50LF

0181 7456000000-E LEAD-IN CABLE(********)
(14-2)

6,730 2.00 13,460.00 1.79 12,046.70LF

0182 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

6,050 4.50 27,225.00 4.08 24,684.00LF

0183 7528000000-E DROP CABLE 175 4.00 700.00 3.67 642.25LF

0184 7540000000-N SPLICE ENCLOSURE 2 4,400.00 8,800.00 1,938.78 3,877.56EA

0185 7552000000-N INTERCONNECT CENTER 2 7,900.00 15,800.00 2,857.15 5,714.30EA

0186 7566000000-N DELINEATOR MARKER 11 200.00 2,200.00 163.27 1,795.97EA

0187 7575142060-N MOD RADIO INSTALL 1 1,000.00 1,000.00 918.37 918.37EA
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0188 7576000000-N METAL STRAIN SIGNAL POLE 4 16,000.00 64,000.00 13,954.08 55,816.32EA

0189 7613000000-N SOIL TEST 4 2,300.00 9,200.00 2,081.63 8,326.52EA

0190 7614100000-E DRILLED PIER FOUND 24 1,200.00 28,800.00 1,045.92 25,102.08CY

0191 7636000000-N SIGN FOR SIGNALS 3 400.00 1,200.00 357.14 1,071.42EA

0192 7684000000-N SIGNAL CABINET FOUNDATION 1 1,600.00 1,600.00 1,403.06 1,403.06EA

0193 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASE MOUNTED)

1 22,000.00 22,000.00 20,102.04 20,102.04EA

0194 7744000000-N DETECTOR CARD (TYPE 170) 13 238.00 3,094.00 214.29 2,785.77EA

0195 7901000000-N CABINET BASE EXTENDER 1 700.00 700.00 637.76 637.76EA

0196 7980000000-N GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

2 5,700.00 11,400.00 5,102.04 10,204.08EA

0197 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

2 2,000.00 4,000.00 1,836.74 3,673.48EA

CULVERT ITEMS

0198 8126000000-N CULV EXCAV @ ************
(30+67.88 -L-)

Lump Sum 61,000.00 34,511.02

0199 8126000000-N CULV EXCAV @ ************
(44+49.00 -L-)

Lump Sum 72,000.00 37,748.72

0200 8133000000-E FND CONDIT MAT, BOX CULV 227 44.50 10,101.50 119.42 27,108.34TON

0201 8196000000-E CLASS A CONCRETE (CULV) 317.2 1,200.00 380,640.00 1,710.00 542,412.00CY

0202 8245000000-E REINF STEEL (CULVERT) 35,359 2.50 88,397.50 0.22 7,778.98LB

TOTAL 15,585,000.00 TOTAL 16,333,546.49CONTRACT TOTAL

SUB-TOTAL 14,972,861.00 SUB-TOTAL 15,683,987.43ROADWAY ITEMS

SUB-TOTAL 612,139.00 SUB-TOTAL 649,559.06CULVERT ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

10,745,693.35TRIANGLE GRADING & PAVING INC 1

11,688,214.96SMITH-ROWE, LLC 2

11,779,853.83K. WEST GROUP, LLC DBA 3

12,025,554.91BLYTHE CONSTRUCTION INC 4

13,742,236.36YATES CONSTRUCTION CO., INC. 5

14,285,395.00VECELLIO & GROGAN INC 6

15,585,000.00BRANCH CIVIL INC 7

16,333,546.49CATON CONSTRUCTION GROUP INC 8
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 4,000,000.00 4,225,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 500,000.00 1,380,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 4,500,000.00 5,523,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 1 23,900.00 23,900.00 24,000.00 24,000.00ACR

0005 0022000000-E UNCLASSIFIED EXCAVATION 43,500 62.00 2,697,000.00 43.00 1,870,500.00CY

0006 0036000000-E UNDERCUT EXCAVATION 3,500 47.00 164,500.00 30.00 105,000.00CY

0007 0106000000-E BORROW EXCAVATION 51,500 55.00 2,832,500.00 20.00 1,030,000.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 2,078 45.50 94,549.00 27.00 56,106.00CY

0009 0141000000-E BERM DITCH CONSTRUCTION 510 21.00 10,710.00 10.00 5,100.00LF

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 18,260 18.75 342,375.00 8.75 159,775.00SY

0011 0195000000-E SELECT GRANULAR MATERIAL 3,500 145.00 507,500.00 99.00 346,500.00CY

0012 0196000000-E GEOTEXTILE SOIL STABILIZATION 7,300 2.80 20,440.00 2.00 14,600.00SY

0013 0223000000-E ROCK PLATING 1,425 164.00 233,700.00 100.00 142,500.00SY

0014 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 82.25 4,112.50 130.00 6,500.00TON

0015 0318000000-E FND CONDIT MATL MINOR STRS 2,600 97.75 254,150.00 68.00 176,800.00TON

0016 0320000000-E FND CONDIT GEOTEXTILE 8,170 2.95 24,101.50 5.00 40,850.00SY

0017 0342000000-E **" SIDE DRAIN PIPE
(36")

12 303.00 3,636.00 220.00 2,640.00LF

0018 0343000000-E 15" SIDE DRAIN PIPE 188 107.50 20,210.00 87.00 16,356.00LF

0019 0344000000-E 18" SIDE DRAIN PIPE 176 137.00 24,112.00 110.00 19,360.00LF

0020 0345000000-E 24" SIDE DRAIN PIPE 276 155.00 42,780.00 130.00 35,880.00LF

0021 0366000000-E 15" RC PIPE CULV III 1,332 201.50 268,398.00 100.00 133,200.00LF

0022 0372000000-E 18" RC PIPE CULV III 1,592 169.00 269,048.00 110.00 175,120.00LF

0023 0378000000-E 24" RC PIPE CULV III 1,600 215.50 344,800.00 150.00 240,000.00LF

0024 0384000000-E 30" RC PIPE CULV III 488 278.50 135,908.00 210.00 102,480.00LF

0025 0390000000-E 36" RC PIPE CULV III 2,156 353.00 761,068.00 250.00 539,000.00LF

0026 0402000000-E 48" RC PIPE CULV III 20 565.50 11,310.00 410.00 8,200.00LF

0027 0414000000-E 60" RC PIPE CULV III 16 925.00 14,800.00 740.00 11,840.00LF

0028 0426000000-E 72" RC PIPE CULV III 16 1,237.00 19,792.00 940.00 15,040.00LF

0029 0448200000-E 15" RCP CULV CLASS IV 6,204 208.00 1,290,432.00 120.00 744,480.00LF

0030 0448300000-E 18" RCP CULV CLASS IV 1,496 194.00 290,224.00 130.00 194,480.00LF

0031 0448400000-E 24" RCP CULV CLASS IV 2,568 276.00 708,768.00 200.00 513,600.00LF

0032 0448500000-E 30" RCP CULV CLASS IV 2,500 303.50 758,750.00 220.00 550,000.00LF

0033 0448600000-E 36" RCP CULV CLASS IV 1,940 369.00 715,860.00 230.00 446,200.00LF

0034 0576000000-E **" CS PIPE CULV *****"
(36", 0.079")

44 315.50 13,882.00 250.00 11,000.00LF

0035 0576000000-E **" CS PIPE CULV *****"
(54", 0.079")

80 361.50 28,920.00 350.00 28,000.00LF

0036 0582000000-E 15" CS PIPE CULV 0.064" 588 220.50 129,654.00 110.00 64,680.00LF

0037 0588000000-E 18" CS PIPE CULV 0.064" 452 135.50 61,246.00 120.00 54,240.00LF
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0038 0594000000-E 24" CS PIPE CULV 0.064" 340 415.50 141,270.00 130.00 44,200.00LF

0039 0600000000-E 30" CS PIPE CULV 0.079" 424 208.50 88,404.00 180.00 76,320.00LF

0040 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

14 709.50 9,933.00 890.00 12,460.00EA

0041 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

14 760.50 10,647.00 910.00 12,740.00EA

0042 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

8 955.50 7,644.00 1,310.00 10,480.00EA

0043 0636000000-E **" CS ELBOW *****" THICK
(30", 0.079")

6 447.00 2,682.00 2,910.00 17,460.00EA

0044 0636000000-E **" CS ELBOW *****" THICK
(36", 0.079")

2 1,519.00 3,038.00 3,480.00 6,960.00EA

0045 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(36", 0.532")

194 1,079.00 209,326.00 1,340.00 259,960.00LF

0046 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(48", 0.688")

128 1,689.00 216,192.00 2,620.00 335,360.00LF

0047 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(60", 0.844")

222 2,433.00 540,126.00 3,500.00 777,000.00LF

0048 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.532")

194 2,299.00 446,006.00 3,310.00 642,140.00LF

0049 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.688")

128 2,909.00 372,352.00 4,310.00 551,680.00LF

0050 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(60", 0.844")

222 3,653.00 810,966.00 5,100.00 1,132,200.00LF

0051 0986000000-E GENERIC PIPE ITEM (LF)
60" PIPE REHABILITATION CIPP LINER

278 1,038.00 288,564.00 700.00 194,600.00LF

0052 0986000000-E GENERIC PIPE ITEM (LF)
78" PIPE REHABILITATION CIPP LINER

222 1,555.00 345,210.00 920.00 204,240.00LF

0053 0986000000-E GENERIC PIPE ITEM (LF)
PRE-INSTALLATION INSPECTION

500 6.75 3,375.00 6.00 3,000.00LF

0054 0992000000-E GENERIC PIPE ITEM (EA)
DE-WATERING

2 17,900.00 35,800.00 5,400.00 10,800.00EA

0055 0995000000-E PIPE REMOVAL 9,166 61.25 561,417.50 45.00 412,470.00LF

0056 0996000000-N PIPE CLEAN OUT 2 5,977.00 11,954.00 11,100.00 22,200.00EA

0057 1011000000-N FINE GRADING Lump Sum 3,481,634.25 1,325,000.00

0058 1099500000-E SHALLOW UNDERCUT 1,900 40.50 76,950.00 23.00 43,700.00CY

0059 1099700000-E CLASS IV SUBGRD STABILIZATION 3,800 63.75 242,250.00 48.00 182,400.00TON

0060 1121000000-E AGGREGATE BASE COURSE 693 137.00 94,941.00 49.00 33,957.00TON

0061 1220000000-E INCIDENTAL STONE BASE 1,000 86.75 86,750.00 53.00 53,000.00TON

0062 1275000000-E PRIME COAT 660 18.75 12,375.00 18.00 11,880.00GAL

0063 1330000000-E INCIDENTAL MILLING 2,600 11.25 29,250.00 17.00 44,200.00SY

0064 1491000000-E ASP CONC BASE CRS B25.0C 37,360 100.00 3,736,000.00 110.00 4,109,600.00TON

0065 1503000000-E ASP CONC INTR CRS I19.0C 29,170 100.00 2,917,000.00 110.00 3,208,700.00TON

0066 1523000000-E ASP CONC SURF CRS S9.5C 28,120 100.00 2,812,000.00 110.00 3,093,200.00TON

0067 1575000000-E ASP FOR PLANT MIX 4,745 875.00 4,151,875.00 950.00 4,507,750.00TON
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0068 1693000000-E ASPH PLT MIX PVMT REPAIR 3,040 350.00 1,064,000.00 360.00 1,094,400.00TON

0069 2022000000-E SUBDRAIN EXCAVATION 450 35.75 16,087.50 41.00 18,450.00CY

0070 2033000000-E SUBDRAIN FINE AGGREGATE 340 83.75 28,475.00 120.00 40,800.00CY

0071 2044000000-E 6" PERF SUBDRN PIPE 2,000 20.25 40,500.00 21.00 42,000.00LF

0072 2070000000-N SUBDRN PIPE OUTLET 4 597.50 2,390.00 400.00 1,600.00EA

0073 2077000000-E 6" OUTLET PIPE 24 53.75 1,290.00 24.00 576.00LF

0074 2190000000-N TEMP STL PLT COVER FOR MDS 25 1,934.00 48,350.00 1,260.00 31,500.00EA

0075 2209000000-E ENDWALLS 13 1,245.00 16,185.00 2,180.00 28,340.00CY

0076 2220000000-E REINFORCED ENDWALLS 28 5,185.00 145,180.00 2,530.00 70,840.00CY

0077 2264000000-E PIPE PLUGS 0.065 15,000.00 975.00 1,200.00 78.00CY

0078 2275000000-E FLOWABLE FILL 836 537.50 449,350.00 320.00 267,520.00CY

0079 2286000000-N MASNRY DRAINAGE STRUCT 221 7,116.00 1,572,636.00 4,620.00 1,021,020.00EA

0080 2297000000-E MASNRY DRAINAGE STRUCT 42 6,650.00 279,300.00 2,490.00 104,580.00CY

0081 2308000000-E MASNRY DRAINAGE STRUCT 158 692.50 109,415.00 530.00 83,740.00LF

0082 2354200000-N FRAME W/GRATE 840.24 STD 3 1,630.00 4,890.00 1,060.00 3,180.00EA

0083 2364000000-N FRAME W/2GRTS 840.16 STD 56 2,150.00 120,400.00 1,190.00 66,640.00EA

0084 2366000000-N FRAME W/2GRTS 840.24 STD 92 5,124.00 471,408.00 1,100.00 101,200.00EA

0085 2367000000-N FRAME W/2GRTS 840.29 STD 40 2,074.00 82,960.00 1,110.00 44,400.00EA

0086 2374000000-N FRAME-GRT-HD 840.03 **
(E)

6 2,689.00 16,134.00 1,210.00 7,260.00EA

0087 2374000000-N FRAME-GRT-HD 840.03 **
(F)

8 2,105.00 16,840.00 1,210.00 9,680.00EA

0088 2374000000-N FRAME-GRT-HD 840.03 **
(G)

7 2,105.00 14,735.00 1,210.00 8,470.00EA

0089 2396000000-N FRAME W/COVER STD 840.54 14 1,667.00 23,338.00 960.00 13,440.00EA

0090 2451000000-N CONC TRANS SECT FOR DROP INLET 59 2,329.00 137,411.00 2,410.00 142,190.00EA

0091 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

1,070 66.50 71,155.00 67.00 71,690.00LF

0092 2542000000-E 1'-6" CONC CURB & GUTTER 17,330 40.50 701,865.00 41.00 710,530.00LF

0093 2549000000-E 2'-6" CONC CURB & GUTTER 4,640 50.25 233,160.00 51.00 236,640.00LF

0094 2556000000-E SHOULDER BERM GUTTER 3,620 64.25 232,585.00 65.00 235,300.00LF

0095 2570000000-N MODIFIED CONCRETE FLUME 2 3,586.00 7,172.00 2,480.00 4,960.00EA

0096 2577000000-E CONC EXPRESSWAY GUTTER 1,890 85.75 162,067.50 87.00 164,430.00LF

0097 2591000000-E 4" CONCRETE SIDEWALK 4,720 92.00 434,240.00 93.00 438,960.00SY

0098 2605000000-N CONCRETE CURB RAMPS 35 5,272.00 184,520.00 5,300.00 185,500.00EA

0099 2619000000-E 4" CONCRETE PAVED DITCH 550 165.50 91,025.00 170.00 93,500.00SY

0100 2655000000-E 5" MONO CONC ISLDS (KEY IN) 5,240 184.00 964,160.00 190.00 995,600.00SY

0101 2724000000-E PC REINF BARRIER SNGL FC 750 204.00 153,000.00 120.00 90,000.00LF

0102 2759000000-N GENERIC PAVING ITEM (EA)
DETECTABLE WARNING DOMES

11 597.50 6,572.50 1,810.00 19,910.00EA

0103 2905000000-N CONVERT DI TO JB 4 2,365.00 9,460.00 2,900.00 11,600.00EA

0104 3001000000-N IMPACT ATTEN TYPE TL-3 1 36,400.00 36,400.00 36,800.00 36,800.00EA
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0105 3030000000-E STL BEAM GUARDRAIL 5,550 26.75 148,462.50 27.00 149,850.00LF

0106 3045000000-E SBGR SHOP CURVED 750 29.00 21,750.00 29.00 21,750.00LF

0107 3150000000-N ADDIT GUARDRAIL POSTS 10 12.25 122.50 12.00 120.00EA

0108 3195000000-N GR END TYPE AT-1 4 971.00 3,884.00 980.00 3,920.00EA

0109 3210000000-N GR END TYPE CAT-1 11 1,031.00 11,341.00 1,040.00 11,440.00EA

0110 3287000000-N GR END TYPE TL-3 8 3,762.00 30,096.00 3,800.00 30,400.00EA

0111 3288000000-N GR END TYPE TL-2 3 3,519.00 10,557.00 3,560.00 10,680.00EA

0112 3360000000-E REMOVE EXISTING GUARDRAIL 5,515 0.90 4,963.50 0.90 4,963.50LF

0113 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

250 299.00 74,750.00 300.00 75,000.00LF

0114 3628000000-E RIP RAP, CLASS I 666 75.50 50,283.00 75.00 49,950.00TON

0115 3635000000-E RIP RAP, CLASS II 129 151.50 19,543.50 99.00 12,771.00TON

0116 3649000000-E RIP RAP, CLASS B 1,310 150.50 197,155.00 72.00 94,320.00TON

0117 3656000000-E GEOTEXTILE FOR DRAINGE 7,277 4.00 29,108.00 3.75 27,288.75SY

0118 4048000000-E REINF CONC FOUNDTN 4 1,076.00 4,304.00 1,080.00 4,320.00CY

0119 4060000000-E SUPPORT, BREAKAWAY STL BM 636 16.25 10,335.00 16.00 10,176.00LB

0120 4066000000-E SUPPORTS, SIMPLE STL BM 2,812 16.25 45,695.00 16.00 44,992.00LB

0121 4072000000-E SUPPORT, 3-LB STL U-CHAN 3,295 16.25 53,543.75 16.00 52,720.00LF

0122 4078000000-E SUPPORT, 2-LB STL U-CHAN 2 134.50 269.00 130.00 260.00EA

0123 4096000000-N SIGN ERECTION, TYPE D 5 269.00 1,345.00 270.00 1,350.00EA

0124 4102000000-N SIGN ERECTION, TYPE E 147 101.00 14,847.00 100.00 14,700.00EA

0125 4108000000-N SIGN ERECTION, TYPE F 33 202.00 6,666.00 200.00 6,600.00EA

0126 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

2 1,346.00 2,692.00 1,350.00 2,700.00EA

0127 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

2 1,009.00 2,018.00 1,010.00 2,020.00EA

0128 4114000000-N SIGN ERECTION, MILEMARKERS 2 67.25 134.50 67.00 134.00EA

0129 4152000000-N DISPOSE SIGN SYST STL BM 4 538.00 2,152.00 540.00 2,160.00EA

0130 4155000000-N DISPOSE SIGN SYST U-CHAN 68 5.50 374.00 5.50 374.00EA

0131 4360000000-N GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM, SPAN WIRE

1 2,691.00 2,691.00 2,700.00 2,700.00EA

0132 4400000000-E WORK ZONE SIGNS (STAT) 312 9.50 2,964.00 34.00 10,608.00SF

0133 4405000000-E WORK ZONE SIGNS (PORT) 560 15.00 8,400.00 37.00 20,720.00SF

0134 4410000000-E WORK ZONE SIGNS (BARR) 68 11.75 799.00 13.00 884.00SF

0135 4415000000-N FLASHING ARROW BOARD 6 4,777.00 28,662.00 3,540.00 21,240.00EA

0136 4420000000-N PORTABLE CHANGE MSG SIGN 6 21,200.00 127,200.00 15,700.00 94,200.00EA

0137 4430000000-N DRUMS 890 78.50 69,865.00 58.00 51,620.00EA

0138 4445000000-E BARRICADES (TYPE III) 80 46.00 3,680.00 46.00 3,680.00LF

0139 4455000000-N FLAGGER 104 597.50 62,140.00 1,210.00 125,840.00DAY

0140 4465000000-N TEMPORARY CRASH CUSHIONS 6 10,300.00 61,800.00 12,800.00 76,800.00EA

0141 4470000000-N REM & RES CRASH CUSHION 16 3,571.00 57,136.00 1,810.00 28,960.00EA

0142 4480000000-N TMA 4 126,000.00 504,000.00 17,300.00 69,200.00EA
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0143 4485000000-E PORT CONC BARRIER 6,030 57.50 346,725.00 54.00 325,620.00LF

0144 4500000000-E REM & RES PORT CONC BARRIER 7,065 6.25 44,156.25 9.75 68,883.75LF

0145 4510000000-N LAW ENFORCEMENT 365 77.75 28,378.75 95.00 34,675.00HR

0146 4516000000-N SKINNY DRUM 2,510 38.75 97,262.50 41.00 102,910.00EA

0147 4590000000-E GENERIC TRAFFIC CONTROL ITEM (LF)
LONGITUDINAL CHANNELIZING CURB SYSTEM

3,120 62.75 195,780.00 90.00 280,800.00LF

0148 4650000000-N TEMP RAISED PVMT MRKS 7,880 6.25 49,250.00 12.00 94,560.00EA

0149 4685000000-E THERMO PVT MKG LINES 4"90 68,635 2.50 171,587.50 1.50 102,952.50LF

0150 4695000000-E THERMO PVT MKG LINES 8"90 MILS 14,725 3.00 44,175.00 4.00 58,900.00LF

0151 4709000000-E 24"WIDE THERMO 90 MILS 1,310 18.75 24,562.50 8.00 10,480.00LF

0152 4725000000-E THERMO PVT SYMBOL 90MILS 143 188.50 26,955.50 200.00 28,600.00EA

0153 4810000000-E PAINT PVMT MARKINGS 4" 464,900 0.40 185,960.00 0.24 111,576.00LF

0154 4820000000-E PAINT PVMT MARKINGS 8" 51,700 0.65 33,605.00 1.00 51,700.00LF

0155 4835000000-E PAINT PVT MKG LINES 24" 5,950 7.50 44,625.00 3.75 22,312.50LF

0156 4840000000-N PAINT PVT MKG CHARACTER 8 62.75 502.00 190.00 1,520.00EA

0157 4845000000-N PAINT PVT MKG SYMBOL 576 62.75 36,144.00 99.00 57,024.00EA

0158 4850000000-E LINE REMOVAL 4" WIDE 5,000 1.25 6,250.00 1.25 6,250.00LF

0159 4870000000-E LINE REMOVAL 24" WIDE 500 12.50 6,250.00 6.25 3,125.00LF

0160 4875000000-N REMOVAL OF SYMBL & CHARAC 20 126.00 2,520.00 87.00 1,740.00EA

0161 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,170 75.50 88,335.00 67.00 78,390.00EA

0162 5255000000-N PORTABLE LIGHTING Lump Sum 470,000.00 1,750,000.00

0163 5325600000-E 6" WATER LINE 327 128.00 41,856.00 340.00 111,180.00LF

0164 5325800000-E 8" WATER LINE 6,274 220.00 1,380,280.00 250.00 1,568,500.00LF

0165 5326200000-E 12" WATER LINE 721 186.50 134,466.50 370.00 266,770.00LF

0166 5326600000-E 16" WATER LINE 20,690 190.00 3,931,100.00 220.00 4,551,800.00LF

0167 5329000000-E DI H2O PIPE FITTINGS 38,465 14.25 548,126.25 7.75 298,103.75LB

0168 5540000000-E 6" VALVE 3 4,052.00 12,156.00 7,600.00 22,800.00EA

0169 5546000000-E 8" VALVE 23 5,539.00 127,397.00 7,100.00 163,300.00EA

0170 5558000000-E 12" VALVE 3 9,282.00 27,846.00 16,200.00 48,600.00EA

0171 5558600000-E 16" VALVE 32 18,000.00 576,000.00 18,500.00 592,000.00EA

0172 5572600000-E 16" TAPPING SLEEVE & VALVE 2 40,000.00 80,000.00 63,600.00 127,200.00EA

0173 5648000000-N RELOCATE WATER METER 36 1,279.00 46,044.00 4,380.00 157,680.00EA

0174 5649000000-N RECONNECT WATER METER 15 1,220.00 18,300.00 4,200.00 63,000.00EA

0175 5666000000-N FIRE HYDRANT 19 9,136.00 173,584.00 15,300.00 290,700.00EA

0176 5673000000-E FIRE HYDRANT LEG 135 135.00 18,225.00 320.00 43,200.00LF

0177 5686500000-E WATER SERVICE LINE 522 83.25 43,456.50 78.00 40,716.00LF

0178 5691000000-E **" SANITARY GRAVITY SEWER
(15")

2,044 220.50 450,702.00 480.00 981,120.00LF

0179 5691300000-E 8" SANITARY GRAVITY SEWER 13,654 118.00 1,611,172.00 480.00 6,553,920.00LF

0180 5709400000-E 8" FORCE MAIN SEWER 1,572 142.50 224,010.00 260.00 408,720.00LF

0181 5769000000-E DI SEWER PIPE FITTINGS 830 12.00 9,960.00 11.80 9,794.00LB

0182 5775000000-E 4' DIA UTILITY MANHOLE 69 7,004.00 483,276.00 9,000.00 621,000.00EA
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0183 5776000000-E 5' DIA UTILITY MANHOLE 2 10,800.00 21,600.00 56,100.00 112,200.00EA

0184 5781000000-E UTILITY MANHOLE WALL 4' DIA 297 2,240.00 665,280.00 790.00 234,630.00LF

0185 5782000000-E UTILITY MANHOLE WALL 5' DIA 27 2,942.00 79,434.00 1,180.00 31,860.00LF

0186 5798000000-E ABANDON **" UTILITY PIPE
(15")

2,384 20.50 48,872.00 18.00 42,912.00LF

0187 5800000000-E ABANDON 6" UTILITY PIPE 185 32.25 5,966.25 30.00 5,550.00LF

0188 5801000000-E ABANDON 8" UTILITY PIPE 20,800 14.50 301,600.00 14.00 291,200.00LF

0189 5802000000-E ABANDON 10" UTILITY PIPE 7,392 17.75 131,208.00 17.00 125,664.00LF

0190 5810000000-E ABANDON 16" UTILITY PIPE 6,121 57.75 353,487.75 19.00 116,299.00LF

0191 5816000000-N ABANDON UTILITY MANHOLE 45 3,868.00 174,060.00 1,800.00 81,000.00EA

0192 5835600000-E 12" ENCASEMENT PIPE 216 122.00 26,352.00 380.00 82,080.00LF

0193 5835700000-E 16" ENCASEMENT PIPE 844 184.50 155,718.00 480.00 405,120.00LF

0194 5836000000-E 24" ENCASEMENT PIPE 114 140.50 16,017.00 700.00 79,800.00LF

0195 5836200000-E 30" ENCASEMENT PIPE 812 245.00 198,940.00 720.00 584,640.00LF

0196 5872500000-E BORE & JACK **"
(12")

216 1,586.00 342,576.00 750.00 162,000.00LF

0197 5872500000-E BORE & JACK **"
(16")

288 1,708.00 491,904.00 1,140.00 328,320.00LF

0198 5872500000-E BORE & JACK **"
(24")

114 1,825.00 208,050.00 1,160.00 132,240.00LF

0199 5872500000-E BORE & JACK **"
(30")

726 2,195.00 1,593,570.00 1,440.00 1,045,440.00LF

0200 5872500000-E BORE & JACK **"
(8")

556 1,464.00 813,984.00 690.00 383,640.00LF

0201 5872600000-E DIRECT DRILL **"
(3/4")

250 35.00 8,750.00 260.00 65,000.00LF

0202 5872600000-E DIRECT DRILL **"
(8")

182 101.50 18,473.00 1,050.00 191,100.00LF

0203 6000000000-E TEMPORARY SILT FENCE 24,200 3.65 88,330.00 4.00 96,800.00LF

0204 6006000000-E EROS CONTRL STONE CL A 2,240 119.00 266,560.00 72.00 161,280.00TON

0205 6009000000-E EROS CONTRL STONE CL B 4,960 121.00 600,160.00 72.00 357,120.00TON

0206 6012000000-E SEDIMENT CONTROL STONE 5,655 90.50 511,777.50 68.00 384,540.00TON

0207 6015000000-E TEMPORARY MULCHING 78.5 1,830.00 143,655.00 1,470.00 115,395.00ACR

0208 6018000000-E SEED FOR TEMP SEEDING 3,800 4.90 18,620.00 4.75 18,050.00LB

0209 6021000000-E FERT FOR TEMP SEEDING 20 2,439.00 48,780.00 1,180.00 23,600.00TON

0210 6024000000-E TEMPORARY SLOPE DRAINS 2,600 35.00 91,000.00 24.00 62,400.00LF

0211 6029000000-E SAFETY FENCE 1,760 2.45 4,312.00 3.50 6,160.00LF

0212 6030000000-E SILT EXCAVATION 14,410 23.75 342,237.50 27.00 389,070.00CY

0213 6036000000-E MATTING FOR EROS CONTROL 100,000 2.45 245,000.00 2.25 225,000.00SY

0214 6037000000-E COIR FIBER MAT 200 7.25 1,450.00 18.00 3,600.00SY

0215 6042000000-E 1/4" HARDWARE CLOTH 11,875 7.25 86,093.75 4.75 56,406.25LF

0216 6070000000-N SPECIAL STILLING BASINS 10 1,479.00 14,790.00 490.00 4,900.00EA

0217 6071012000-E COIR FIBER WATTLE 2,540 14.75 37,465.00 16.00 40,640.00LF
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0218 6071020000-E POLYACRYLAMIDE (PAM) 2,610 7.25 18,922.50 3.50 9,135.00LB

0219 6071030000-E COIR FIBER BAFFLE 840 12.25 10,290.00 26.00 21,840.00LF

0220 6071050000-E **" SKIMMER
(1-1/2")

1 2,279.00 2,279.00 1,220.00 1,220.00EA

0221 6071050000-E **" SKIMMER
(2-1/2")

1 2,952.00 2,952.00 1,700.00 1,700.00EA

0222 6071050000-E **" SKIMMER
(3")

1 3,461.00 3,461.00 2,160.00 2,160.00EA

0223 6084000000-E SEEDING AND MULCHING 66 3,659.00 241,494.00 3,420.00 225,720.00ACR

0224 6087000000-E MOWING 51 122.00 6,222.00 190.00 9,690.00ACR

0225 6090000000-E SEED FOR REPAIR SEEDING 800 4.90 3,920.00 3.50 2,800.00LB

0226 6093000000-E FERT FOR REPAIR SEEDING 2.25 2,439.00 5,487.75 1,530.00 3,442.50TON

0227 6096000000-E SEED FOR SUPP SEEDING 1,325 4.90 6,492.50 6.00 7,950.00LB

0228 6108000000-E FERTILIZER TOPDRESSING 39.5 2,439.00 96,340.50 1,520.00 60,040.00TON

0229 6111000000-E IMPERVIOUS DIKE 560 120.50 67,480.00 110.00 61,600.00LF

0230 6114500000-N SPECIALIZED HAND MOWING 30 61.00 1,830.00 220.00 6,600.00MHR

0231 6114800000-N MANUAL LITTER REMOVAL 29 143.50 4,161.50 180.00 5,220.00MHR

0232 6114900000-E LITTER DISPOSAL 4 143.50 574.00 1,180.00 4,720.00TON

0233 6117000000-N RESPONSE FOR EROS CONTROL 100 1.20 120.00 180.00 18,000.00EA

0234 6117500000-N CONC WASHOUT STRUCTURE 6 1,601.00 9,606.00 1,230.00 7,380.00EA

0235 6123000000-E REFORESTATION 0.5 6,000.00 3,000.00 2,880.00 1,440.00ACR

0236 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION

140 95.50 13,370.00 270.00 37,800.00EA

0237 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION CLEANOUT

420 59.75 25,095.00 120.00 50,400.00EA

0238 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 20 1,803.00 36,060.00 1,710.00 34,200.00EA

0239 7060000000-E SIGNAL CABLE 34,372 5.25 180,453.00 5.00 171,860.00LF

0240 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 124 1,491.00 184,884.00 1,410.00 174,840.00EA

0241 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 57 1,869.00 106,533.00 1,770.00 100,890.00EA

0242 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 2 2,708.00 5,416.00 2,570.00 5,140.00EA

0243 7264000000-E MESSENGER CABLE (3/8") 4,059 13.00 52,767.00 12.00 48,708.00LF

0244 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

10,005 21.75 217,608.75 21.00 210,105.00LF

0245 7301000000-E DIRECT DRILL (***********)
(1, 2")

3,980 25.00 99,500.00 24.00 95,520.00LF

0246 7324000000-N JUNCTION BOX (STANDARD SIZE) 116 701.00 81,316.00 670.00 77,720.00EA

0247 7360000000-N WOOD POLE 26 2,407.00 62,582.00 2,280.00 59,280.00EA

0248 7372000000-N GUY ASSEMBLY 40 882.50 35,300.00 840.00 33,600.00EA

0249 7420000000-E 2" RISER WITH WEATHERHEAD 15 742.50 11,137.50 700.00 10,500.00EA

0250 7444000000-E INDUCTIVE LOOP SAWCUT 8,176 18.75 153,300.00 18.00 147,168.00LF

0251 7456000000-E LEAD-IN CABLE(********)
(14-2)

25,538 2.25 57,460.50 2.25 57,460.50LF

0252 7481000000-N SITE SURVEY 14 969.50 13,573.00 920.00 12,880.00EA
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0253 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 29 17,600.00 510,400.00 16,700.00 484,300.00EA

0254 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 11 1,969.00 21,659.00 1,870.00 20,570.00EA

0255 7575142010-N 900MHZ SER/ETH SPEC RADIO 15 5,960.00 89,400.00 5,700.00 85,500.00EA

0256 7588000000-N SGNL MAST ARM WITH METAL POLE 19 33,800.00 642,200.00 32,100.00 609,900.00EA

0257 7590000000-N DBL MAST ARM WITH METAL POLE 2 42,500.00 85,000.00 40,300.00 80,600.00EA

0258 7613000000-N SOIL TEST 21 2,505.00 52,605.00 2,380.00 49,980.00EA

0259 7614100000-E DRILLED PIER FOUND 168 1,050.00 176,400.00 1,000.00 168,000.00CY

0260 7631000000-N MAST ARM W/ MTL POLE DES 21 521.50 10,951.50 490.00 10,290.00EA

0261 7636000000-N SIGN FOR SIGNALS 43 431.50 18,554.50 410.00 17,630.00EA

0262 7642100000-N TYPE I POST W/ FOUNDATION 4 2,225.00 8,900.00 2,110.00 8,440.00EA

0263 7642200000-N TYPE II PED W/ FOUNDATION 33 2,866.00 94,578.00 2,720.00 89,760.00EA

0264 7642300000-N TYPE III PED W/ FOUNDATION 1 7,959.00 7,959.00 7,600.00 7,600.00EA

0265 7684000000-N SIGNAL CABINET FOUNDATION 11 1,145.00 12,595.00 1,090.00 11,990.00EA

0266 7744000000-N DETECTOR CARD (TYPE 170) 78 265.00 20,670.00 250.00 19,500.00EA

0267 7756000000-N CONTLR WITH CBNT, 2070L BASE MTD 15 35,000.00 525,000.00 33,200.00 498,000.00EA

0268 7901000000-N CABINET BASE EXTENDER 16 942.50 15,080.00 890.00 14,240.00EA

CULVERT ITEMS

0269 8126000000-N CULV EXCAV @ ************
(179+42.00 -L-)

Lump Sum 46,100.00 47,000.00

0270 8133000000-E FND CONDIT MAT, BOX CULV 50 137.00 6,850.00 130.00 6,500.00TON

0271 8196000000-E CLASS A CONCRETE (CULV) 112.2 3,300.00 370,260.00 1,780.00 199,716.00CY

0272 8245000000-E REINF STEEL (CULVERT) 16,634 4.50 74,853.00 2.25 37,426.50LB

WALL ITEMS

0273 8802014000-E SOLDIER PILE RETAINING WALLS 7,269 235.00 1,708,215.00 180.00 1,308,420.00SF

0274 8802016000-E ANCHORED RETAINING WALLS 4,581 300.00 1,374,300.00 260.00 1,191,060.00SF

TOTAL 81,185,000.00 TOTAL 81,293,349.50CONTRACT TOTAL

SUB-TOTAL 77,604,422.00 SUB-TOTAL 78,503,227.00ROADWAY ITEMS

SUB-TOTAL 498,063.00 SUB-TOTAL 290,642.50CULVERT ITEMS

SUB-TOTAL 3,082,515.00 SUB-TOTAL 2,499,480.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

81,185,000.00BRANCH CIVIL INC 1

81,293,349.50JAMES R VANNOY & SONS CONSTRUCTION COMPANY INC 2
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 1,700,000.00 1,950,000.00 1,990,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 222,885.00 950,000.00 425,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 125,000.00 1,500,000.00 500,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 1 15,900.00 15,900.00 10,000.00 10,000.00 19,500.00 19,500.00ACR

0005 0015000000-N SEALING ABANDONED WELLS 1 4,630.00 4,630.00 3,200.00 3,200.00 2,400.00 2,400.00EA

0006 0022000000-E UNCLASSIFIED EXCAVATION 36,200 24.00 868,800.00 35.00 1,267,000.00 28.00 1,013,600.00CY

0007 0036000000-E UNDERCUT EXCAVATION 9,350 17.00 158,950.00 28.00 261,800.00 36.00 336,600.00CY

0008 0106000000-E BORROW EXCAVATION 161,900 21.00 3,399,900.00 28.35 4,589,865.00 29.00 4,695,100.00CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 1,210 34.00 41,140.00 20.00 24,200.00 25.00 30,250.00CY

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 6,820 8.00 54,560.00 11.00 75,020.00 11.00 75,020.00SY

0011 0177000000-E BREAKING OF EXT ASPH PVMT 3,340 4.00 13,360.00 7.00 23,380.00 3.00 10,020.00SY

0012 0195000000-E SELECT GRANULAR MATERIAL 9,300 30.30 281,790.00 27.00 251,100.00 98.00 911,400.00CY

0013 0196000000-E GEOTEXTILE SOIL STABILIZATION 9,500 3.30 31,350.00 5.00 47,500.00 4.00 38,000.00SY

0014 0199000000-E TEMPORARY SHORING 4,717 60.00 283,020.00 62.00 292,454.00 125.00 589,625.00SF

0015 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF COAL ASH
CONTAMINATED MATERIAL

500 137.00 68,500.00 68.00 34,000.00 100.00 50,000.00TON

0016 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 81.00 4,050.00 63.00 3,150.00 100.00 5,000.00TON

0017 0318000000-E FND CONDIT MATL MINOR STRS 1,870 68.00 127,160.00 60.00 112,200.00 90.00 168,300.00TON

0018 0320000000-E FND CONDIT GEOTEXTILE 5,870 1.25 7,337.50 5.00 29,350.00 4.00 23,480.00SY

0019 0335200000-E 15" DRAINAGE PIPE 136 99.00 13,464.00 80.00 10,880.00 115.00 15,640.00LF

0020 0335300000-E 18" DRAINAGE PIPE 200 95.00 19,000.00 85.00 17,000.00 120.00 24,000.00LF

0021 0335400000-E 24" DRAINAGE PIPE 200 101.00 20,200.00 100.00 20,000.00 160.00 32,000.00LF

0022 0335500000-E 30" DRAINAGE PIPE 68 135.00 9,180.00 125.00 8,500.00 210.00 14,280.00LF

0023 0366000000-E 15" RC PIPE CULV III 116 81.00 9,396.00 90.00 10,440.00 116.00 13,456.00LF

0024 0372000000-E 18" RC PIPE CULV III 1,160 92.00 106,720.00 100.00 116,000.00 134.00 155,440.00LF

0025 0378000000-E 24" RC PIPE CULV III 220 114.00 25,080.00 130.00 28,600.00 166.00 36,520.00LF

0026 0384000000-E 30" RC PIPE CULV III 228 152.00 34,656.00 160.00 36,480.00 210.00 47,880.00LF

0027 0390000000-E 36" RC PIPE CULV III 132 192.00 25,344.00 220.00 29,040.00 266.00 35,112.00LF

0028 0396000000-E 42" RC PIPE CULV III 52 308.00 16,016.00 270.00 14,040.00 345.00 17,940.00LF

0029 0402000000-E 48" RC PIPE CULV III 60 354.00 21,240.00 215.00 12,900.00 420.00 25,200.00LF

0030 0414000000-E 60" RC PIPE CULV III 304 486.00 147,744.00 500.00 152,000.00 780.00 237,120.00LF

0031 0448200000-E 15" RCP CULV CLASS IV 16 89.00 1,424.00 115.00 1,840.00 150.00 2,400.00LF

0032 0448300000-E 18" RCP CULV CLASS IV 9,272 115.00 1,066,280.00 130.00 1,205,360.00 145.00 1,344,440.00LF

0033 0448400000-E 24" RCP CULV CLASS IV 3,100 132.00 409,200.00 140.00 434,000.00 184.00 570,400.00LF

0034 0448500000-E 30" RCP CULV CLASS IV 376 164.00 61,664.00 175.00 65,800.00 220.00 82,720.00LF

0035 0448600000-E 36" RCP CULV CLASS IV 708 232.00 164,256.00 255.00 180,540.00 292.00 206,736.00LF

0036 0448700000-E 42" RCP CULV CLASS IV 1,124 299.00 336,076.00 305.00 342,820.00 365.00 410,260.00LF

0037 0588000000-E 18" CS PIPE CULV 0.064" 116 98.00 11,368.00 80.00 9,280.00 140.00 16,240.00LF
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0038 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

4 600.00 2,400.00 850.00 3,400.00 800.00 3,200.00EA

0039 0995000000-E PIPE REMOVAL 4,502 18.20 81,936.40 40.00 180,080.00 38.00 171,076.00LF

0040 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABLIZATION

6,400 5.40 34,560.00 5.00 32,000.00 4.75 30,400.00SY

0041 1011000000-N FINE GRADING Lump Sum 172,000.00 1,375,000.00 1,721,957.00

0042 1099500000-E SHALLOW UNDERCUT 1,950 15.50 30,225.00 25.00 48,750.00 40.00 78,000.00CY

0043 1099700000-E CLASS IV SUBGRD STABILIZATION 4,250 49.20 209,100.00 47.00 199,750.00 50.00 212,500.00TON

0044 1220000000-E INCIDENTAL STONE BASE 2,550 50.00 127,500.00 55.00 140,250.00 70.00 178,500.00TON

0045 1330000000-E INCIDENTAL MILLING 3,010 4.29 12,912.90 5.00 15,050.00 35.00 105,350.00SY

0046 1491000000-E ASP CONC BASE CRS B25.0C 16,760 87.00 1,458,120.00 123.00 2,061,480.00 90.00 1,508,400.00TON

0047 1503000000-E ASP CONC INTR CRS I19.0C 16,010 110.00 1,761,100.00 116.00 1,857,160.00 90.00 1,440,900.00TON

0048 1523000000-E ASP CONC SURF CRS S9.5C 15,040 100.00 1,504,000.00 114.00 1,714,560.00 82.00 1,233,280.00TON

0049 1575000000-E ASP FOR PLANT MIX 2,415 735.00 1,775,025.00 655.00 1,581,825.00 775.00 1,871,625.00TON

0050 1693000000-E ASPH PLT MIX PVMT REPAIR 3,400 399.00 1,356,600.00 250.00 850,000.00 215.00 731,000.00TON

0051 2022000000-E SUBDRAIN EXCAVATION 112 14.50 1,624.00 50.00 5,600.00 30.00 3,360.00CY

0052 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 500 2.31 1,155.00 10.00 5,000.00 4.00 2,000.00SY

0053 2036000000-E SUBDRAIN COARSE AGGREGATE 84 92.00 7,728.00 100.00 8,400.00 130.00 10,920.00CY

0054 2044000000-E 6" PERF SUBDRN PIPE 500 3.83 1,915.00 20.00 10,000.00 22.00 11,000.00LF

0055 2070000000-N SUBDRN PIPE OUTLET 1 248.00 248.00 250.00 250.00 315.00 315.00EA

0056 2077000000-E 6" OUTLET PIPE 6 11.20 67.20 20.00 120.00 48.00 288.00LF

0057 2220000000-E REINFORCED ENDWALLS 11.6 1,080.00 12,528.00 1,000.00 11,600.00 2,600.00 30,160.00CY

0058 2253000000-E PIPE COLLARS 1.549 2,350.00 3,640.15 1,000.00 1,549.00 2,000.00 3,098.00CY

0059 2264000000-E PIPE PLUGS 0.139 5,600.00 778.40 25,000.00 3,475.00 2,000.00 278.00CY

0060 2275000000-E FLOWABLE FILL 20 329.00 6,580.00 375.00 7,500.00 435.00 8,700.00CY

0061 2286000000-N MASNRY DRAINAGE STRUCT 223 3,100.00 691,300.00 4,800.00 1,070,400.00 3,400.00 758,200.00EA

0062 2297000000-E MASNRY DRAINAGE STRUCT 43.3 2,690.00 116,477.00 2,000.00 86,600.00 2,600.00 112,580.00CY

0063 2308000000-E MASNRY DRAINAGE STRUCT 271.4 870.00 236,118.00 2,800.00 759,920.00 800.00 217,120.00LF

0064 2364000000-N FRAME W/2GRTS 840.16 STD 59 1,080.00 63,720.00 1,300.00 76,700.00 1,250.00 73,750.00EA

0065 2366000000-N FRAME W/2GRTS 840.24 STD 9 1,780.00 16,020.00 1,200.00 10,800.00 1,250.00 11,250.00EA

0066 2367000000-N FRAME W/2GRTS 840.29 STD 13 1,040.00 13,520.00 1,200.00 15,600.00 1,250.00 16,250.00EA

0067 2374000000-N FRAME-GRT-HD 840.03 **
(E)

17 1,220.00 20,740.00 1,400.00 23,800.00 1,500.00 25,500.00EA

0068 2374000000-N FRAME-GRT-HD 840.03 **
(F)

54 1,220.00 65,880.00 1,400.00 75,600.00 1,650.00 89,100.00EA

0069 2374000000-N FRAME-GRT-HD 840.03 **
(G)

59 1,220.00 71,980.00 1,400.00 82,600.00 1,650.00 97,350.00EA

0070 2396000000-N FRAME W/COVER STD 840.54 19 870.00 16,530.00 1,100.00 20,900.00 1,000.00 19,000.00EA

0071 2418000000-E FRM W/GRATES, DRIVEWY DI 30 495.00 14,850.00 800.00 24,000.00 400.00 12,000.00LF

0072 2451000000-N CONC TRANS SECT FOR DROP INLET 36 1,240.00 44,640.00 800.00 28,800.00 1,300.00 46,800.00EA

0073 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

300 34.20 10,260.00 22.00 6,600.00 45.00 13,500.00LF
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0074 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

6,400 37.30 238,720.00 24.00 153,600.00 40.00 256,000.00LF

0075 2542000000-E 1'-6" CONC CURB & GUTTER 450 34.20 15,390.00 22.00 9,900.00 46.00 20,700.00LF

0076 2549000000-E 2'-6" CONC CURB & GUTTER 18,250 36.50 666,125.00 23.50 428,875.00 38.00 693,500.00LF

0077 2591000000-E 4" CONCRETE SIDEWALK 7,170 85.00 609,450.00 41.00 293,970.00 60.00 430,200.00SY

0078 2605000000-N CONCRETE CURB RAMPS 35 4,500.00 157,500.00 2,900.00 101,500.00 2,000.00 70,000.00EA

0079 2612000000-E 6" CONCRETE DRIVEWAY 160 90.00 14,400.00 52.00 8,320.00 125.00 20,000.00SY

0080 2619000000-E 4" CONCRETE PAVED DITCH 30 242.00 7,260.00 200.00 6,000.00 120.00 3,600.00SY

0081 2655000000-E 5" MONO CONC ISLDS (KEY IN) 4,810 126.00 606,060.00 81.00 389,610.00 110.00 529,100.00SY

0082 2724000000-E PC REINF BARRIER SNGL FC 116 133.00 15,428.00 150.00 17,400.00 145.00 16,820.00LF

0083 2759000000-N GENERIC PAVING ITEM (EA)
PRECAST CONCRETE PARKING CURB

40 121.00 4,840.00 950.00 38,000.00 165.00 6,600.00EA

0084 2830000000-N ADJ MANHOLES 8 1,260.00 10,080.00 2,000.00 16,000.00 1,000.00 8,000.00EA

0085 2845000000-N ADJ METER OR VALVE BOXES 15 930.00 13,950.00 2,000.00 30,000.00 500.00 7,500.00EA

0086 2893000000-N CONVERT CB TO JB W/MH 1 1,570.00 1,570.00 1,500.00 1,500.00 3,000.00 3,000.00EA

0087 2938000000-N CONVERT DI TO JB W/MH 1 1,570.00 1,570.00 1,500.00 1,500.00 3,000.00 3,000.00EA

0088 3001000000-N IMPACT ATTEN TYPE TL-3 4 31,700.00 126,800.00 26,000.00 104,000.00 27,500.00 110,000.00EA

0089 3030000000-E STL BEAM GUARDRAIL 3,087.5 26.80 82,745.00 22.00 67,925.00 24.00 74,100.00LF

0090 3045000000-E SBGR SHOP CURVED 487.5 30.50 14,868.75 25.00 12,187.50 27.00 13,162.50LF

0091 3145000000-E EX LENGTH GR POST ** STL
(8')

4 116.00 464.00 95.00 380.00 100.00 400.00EA

0092 3150000000-N ADDIT GUARDRAIL POSTS 10 57.00 570.00 47.00 470.00 50.00 500.00EA

0093 3210000000-N GR END TYPE CAT-1 10 1,100.00 11,000.00 900.00 9,000.00 950.00 9,500.00EA

0094 3287000000-N GR END TYPE TL-3 6 4,140.00 24,840.00 3,400.00 20,400.00 3,600.00 21,600.00EA

0095 3317000000-N GR ANCHOR TYPE B-77 8 3,410.00 27,280.00 2,800.00 22,400.00 3,200.00 25,600.00EA

0096 3360000000-E REMOVE EXISTING GUARDRAIL 919 2.13 1,957.47 1.75 1,608.25 2.00 1,838.00LF

0097 3533000000-E CHN LK FENCE **" FABRIC
(72")

633 30.50 19,306.50 25.00 15,825.00 42.75 27,060.75LF

0098 3536000000-E CHN LK FENCE 48" FABRIC 861 30.50 26,260.50 25.00 21,525.00 34.00 29,274.00LF

0099 3539000000-E MET LINE PST **" CL FEN
(72")

54 116.00 6,264.00 95.00 5,130.00 115.00 6,210.00EA

0100 3542000000-E MET LINE PST 48" CL FEN 71 183.00 12,993.00 150.00 10,650.00 115.00 8,165.00EA

0101 3545000000-E MET TERM PST **" CL FEN
(72")

7 275.00 1,925.00 225.00 1,575.00 140.00 980.00EA

0102 3548000000-E MET TERM PST 48" CL FEN 9 305.00 2,745.00 250.00 2,250.00 136.50 1,228.50EA

0103 3565000000-E DBL GATE **HIGH, **WIDE, **OPEN
(60", 8', 16')

1 3,240.00 3,240.00 2,650.00 2,650.00 3,500.00 3,500.00EA

0104 3565000000-E DBL GATE **HIGH, **WIDE, **OPEN
(72", 8', 16')

1 3,910.00 3,910.00 3,200.00 3,200.00 3,500.00 3,500.00EA

0105 3569000000-E BARBED WIRE FENCE RESET 20 36.70 734.00 30.00 600.00 32.50 650.00LF

0106 3572000000-E CHAIN LINK FENCE RESET 90 48.90 4,401.00 40.00 3,600.00 42.50 3,825.00LF

0107 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

640 287.00 183,680.00 235.00 150,400.00 190.00 121,600.00LF
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0108 3578000000-N GENERIC FENCING ITEM (EA)
RESET EXISTING FENCE GATE

1 1,830.00 1,830.00 1,500.00 1,500.00 490.00 490.00EA

0109 3628000000-E RIP RAP, CLASS I 870 64.00 55,680.00 55.00 47,850.00 110.00 95,700.00TON

0110 3635000000-E RIP RAP, CLASS II 1,810 86.00 155,660.00 55.00 99,550.00 120.00 217,200.00TON

0111 3642000000-E RIP RAP, CLASS A 1 68.00 68.00 55.00 55.00 120.00 120.00TON

0112 3649000000-E RIP RAP, CLASS B 380 62.00 23,560.00 55.00 20,900.00 110.00 41,800.00TON

0113 3656000000-E GEOTEXTILE FOR DRAINGE 3,430 1.34 4,596.20 5.00 17,150.00 4.00 13,720.00SY

0114 4057000000-E OVERHEAD FOOTING 125 2,230.00 278,750.00 1,800.00 225,000.00 1,975.00 246,875.00CY

0115 4072000000-E SUPPORT, 3-LB STL U-CHAN 2,500 14.90 37,250.00 12.00 30,000.00 13.00 32,500.00LF

0116 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(32+00 -Y-)

Lump Sum 87,000.00 70,000.00 76,500.00

0117 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(32+25 -Y-)

Lump Sum 112,000.00 90,000.00 97,500.00

0118 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(40+38 -Y-)

Lump Sum 112,000.00 90,000.00 97,500.00

0119 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(40+63 -Y-)

Lump Sum 87,000.00 70,000.00 76,500.00

0120 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(60+25 -L-)

Lump Sum 99,000.00 80,000.00 87,500.00

0121 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(65+25 -L-)

Lump Sum 87,000.00 70,000.00 76,500.00

0122 4102000000-N SIGN ERECTION, TYPE E 149 78.00 11,622.00 50.00 7,450.00 54.50 8,120.50EA

0123 4108000000-N SIGN ERECTION, TYPE F 8 248.00 1,984.00 200.00 1,600.00 215.00 1,720.00EA

0124 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(B)

1 930.00 930.00 750.00 750.00 800.00 800.00EA

0125 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

2 248.00 496.00 200.00 400.00 210.00 420.00EA

0126 4155000000-N DISPOSE SIGN SYST U-CHAN 46 4.96 228.16 4.00 184.00 4.35 200.10EA

0127 4192000000-N DISPOSE SUPPORT, U-CHAN 2 4.97 9.94 4.00 8.00 4.35 8.70EA

0128 4400000000-E WORK ZONE SIGNS (STAT) 461 9.00 4,149.00 15.00 6,915.00 9.00 4,149.00SF

0129 4405000000-E WORK ZONE SIGNS (PORT) 480 0.01 4.80 9.75 4,680.00 20.00 9,600.00SF

0130 4410000000-E WORK ZONE SIGNS (BARR) 199 0.01 1.99 8.00 1,592.00 10.50 2,089.50SF

0131 4415000000-N FLASHING ARROW BOARD 3 3,560.00 10,680.00 5,000.00 15,000.00 3,750.00 11,250.00EA

0132 4420000000-N PORTABLE CHANGE MSG SIGN 4 9,300.00 37,200.00 12,200.00 48,800.00 16,000.00 64,000.00EA

0133 4430000000-N DRUMS 700 9.90 6,930.00 44.00 30,800.00 58.00 40,600.00EA

0134 4445000000-E BARRICADES (TYPE III) 240 7.70 1,848.00 30.00 7,200.00 35.00 8,400.00LF

0135 4455000000-N FLAGGER 134 300.00 40,200.00 320.00 42,880.00 475.00 63,650.00DAY

0136 4465000000-N TEMPORARY CRASH CUSHIONS 2 8,500.00 17,000.00 12,500.00 25,000.00 13,500.00 27,000.00EA

0137 4470000000-N REM & RES CRASH CUSHION 2 1,690.00 3,380.00 2,950.00 5,900.00 3,200.00 6,400.00EA

0138 4485000000-E PORT CONC BARRIER 860 45.00 38,700.00 47.00 40,420.00 51.00 43,860.00LF

0139 4490000000-E PORT CONC BARRIER(ANCHRD) 140 75.00 10,500.00 67.00 9,380.00 72.00 10,080.00LF

0140 4500000000-E REM & RES PORT CONC BARRIER 810 6.10 4,941.00 10.00 8,100.00 10.25 8,302.50LF

0141 4510000000-N LAW ENFORCEMENT 16 60.00 960.00 55.00 880.00 90.00 1,440.00HR
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0142 4650000000-N TEMP RAISED PVMT MRKS 1,443 16.00 23,088.00 14.00 20,202.00 13.70 19,769.10EA

0143 4695000000-E THERMO PVT MKG LINES 8"90 MILS 950 6.10 5,795.00 4.00 3,800.00 5.20 4,940.00LF

0144 4700000000-E 12"WIDE THERMO 90 MILS 1,715 9.60 16,464.00 4.50 7,717.50 8.20 14,063.00LF

0145 4709000000-E 24"WIDE THERMO 90 MILS 1,150 19.80 22,770.00 12.00 13,800.00 17.00 19,550.00LF

0146 4720000000-E THERMO PVT MKG CHARACTER 90 28 256.00 7,168.00 190.00 5,320.00 215.00 6,020.00EA

0147 4725000000-E THERMO PVT SYMBOL 90MILS 126 352.00 44,352.00 275.00 34,650.00 300.00 37,800.00EA

0148 4726100000-E HIP THERMO PVT MKG CHAR 120 MILS 12 288.00 3,456.00 545.00 6,540.00 245.00 2,940.00EA

0149 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 32 970.00 31,040.00 545.00 17,440.00 630.00 20,160.00EA

0150 4810000000-E PAINT PVMT MARKINGS 4" 155,849 0.38 59,222.62 0.28 43,637.72 0.32 49,871.68LF

0151 4820000000-E PAINT PVMT MARKINGS 8" 15,745 1.60 25,192.00 0.95 14,957.75 1.35 21,255.75LF

0152 4835000000-E PAINT PVT MKG LINES 24" 1,560 6.70 10,452.00 5.00 7,800.00 5.75 8,970.00LF

0153 4840000000-N PAINT PVT MKG CHARACTER 48 128.00 6,144.00 70.00 3,360.00 110.00 5,280.00EA

0154 4845000000-N PAINT PVT MKG SYMBOL 316 147.00 46,452.00 75.00 23,700.00 125.00 39,500.00EA

0155 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

42,100 2.05 86,305.00 1.75 73,675.00 1.75 73,675.00LF

0156 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20 MILS)

4,150 3.52 14,608.00 4.50 18,675.00 3.00 12,450.00LF

0157 4850000000-E LINE REMOVAL 4" WIDE 100 1.28 128.00 25.00 2,500.00 1.10 110.00LF

0158 4895000000-N GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

4 2,750.00 11,000.00 3,500.00 14,000.00 2,350.00 9,400.00EA

0159 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 975 61.00 59,475.00 70.00 68,250.00 52.00 50,700.00EA

0160 5325600000-E 6" WATER LINE 105 101.00 10,605.00 105.00 11,025.00 160.00 16,800.00LF

0161 5325800000-E 8" WATER LINE 850 106.00 90,100.00 120.00 102,000.00 185.00 157,250.00LF

0162 5326200000-E 12" WATER LINE 1,270 215.00 273,050.00 175.00 222,250.00 195.00 247,650.00LF

0163 5326600000-E 16" WATER LINE 1,335 264.00 352,440.00 205.00 273,675.00 350.00 467,250.00LF

0164 5329000000-E DI H2O PIPE FITTINGS 22,435 12.30 275,950.50 8.47 190,024.45 13.00 291,655.00LB

0165 5540000000-E 6" VALVE 16 3,620.00 57,920.00 2,800.00 44,800.00 2,550.00 40,800.00EA

0166 5546000000-E 8" VALVE 5 3,930.00 19,650.00 4,000.00 20,000.00 3,650.00 18,250.00EA

0167 5558000000-E 12" VALVE 1 4,420.00 4,420.00 7,500.00 7,500.00 5,900.00 5,900.00EA

0168 5571800000-E 8" TAPPING SLEEVE & VALVE 1 8,000.00 8,000.00 8,000.00 8,000.00 9,750.00 9,750.00EA

0169 5572600000-E 16" TAPPING SLEEVE & VALVE 2 15,300.00 30,600.00 18,150.00 36,300.00 33,500.00 67,000.00EA

0170 5573400000-E 24" TAPPING SLEEVE & VALVE 4 19,000.00 76,000.00 90,450.00 361,800.00 65,000.00 260,000.00EA

0171 5648000000-N RELOCATE WATER METER 12 1,840.00 22,080.00 1,750.00 21,000.00 1,800.00 21,600.00EA

0172 5656210000-E RELC 2" RPZ BACKFLOW PREVNT A 1 3,930.00 3,930.00 850.00 850.00 5,000.00 5,000.00EA

0173 5672000000-N RELOCATE FIRE HYDRANT 14 5,500.00 77,000.00 2,000.00 28,000.00 2,500.00 35,000.00EA

0174 5673000000-E FIRE HYDRANT LEG 491 154.00 75,614.00 95.00 46,645.00 125.00 61,375.00LF

0175 5679600000-E 24" LINE STOP 4 48,100.00 192,400.00 39,000.00 156,000.00 29,000.00 116,000.00EA

0176 5686000000-E **" H2O SERVICE LINE
(2")

223 34.40 7,671.20 40.00 8,920.00 130.00 28,990.00LF

0177 5686500000-E WATER SERVICE LINE 415 24.60 10,209.00 40.00 16,600.00 100.00 41,500.00LF

0178 5691300000-E 8" SANITARY GRAVITY SEWER 2,597 209.00 542,773.00 130.00 337,610.00 215.00 558,355.00LF

0179 5709900000-E 24" FORCE MAIN SEWER 185 960.00 177,600.00 550.00 101,750.00 695.00 128,575.00LF

C204852
34554.3.3

STATE FUNDED

R-3833C 1.118 MILES

WIDENING, GRADING, DRAINAGE, PAVING, AND STRUCTURES.

SR-1100 (BRAWLEY SCHOOL RD) FROM I-77 TO US-21

Dec 01, 2023 12:22 PM IREDELL 2:00 PM

Nov 21, 2023

5 / 18 012

TIP NO

FED AID NO



THE LANE CONSTRUCTION
CORPORATION

BLYTHE CONSTRUCTION INC SEALAND CONTRACTORS CORP

CHESHIRE, CT CHARLOTTE, NC MIDLAND, NC

0180 5768000000-N SANITARY SEWER CLEAN-OUT 3 740.00 2,220.00 500.00 1,500.00 5,000.00 15,000.00EA

0181 5768500000-E SEWER SERVICE LINE 45 68.00 3,060.00 85.00 3,825.00 175.00 7,875.00LF

0182 5769000000-E DI SEWER PIPE FITTINGS 10,940 14.70 160,818.00 12.50 136,750.00 15.50 169,570.00LB

0183 5775000000-E 4' DIA UTILITY MANHOLE 24 4,910.00 117,840.00 9,750.00 234,000.00 9,000.00 216,000.00EA

0184 5781000000-E UTILITY MANHOLE WALL 4' DIA 125 418.00 52,250.00 305.00 38,125.00 650.00 81,250.00LF

0185 5800000000-E ABANDON 6" UTILITY PIPE 55 12.30 676.50 15.00 825.00 12.00 660.00LF

0186 5801000000-E ABANDON 8" UTILITY PIPE 3,709 16.00 59,344.00 20.00 74,180.00 13.00 48,217.00LF

0187 5804000000-E ABANDON 12" UTILITY PIPE 1,205 22.10 26,630.50 25.00 30,125.00 20.00 24,100.00LF

0188 5810000000-E ABANDON 16" UTILITY PIPE 1,270 30.70 38,989.00 30.00 38,100.00 30.00 38,100.00LF

0189 5813000000-E ABANDON 24" UTILITY PIPE 136 59.00 8,024.00 35.00 4,760.00 60.00 8,160.00LF

0190 5815000000-N REMOVE WATER METER 3 550.00 1,650.00 500.00 1,500.00 750.00 2,250.00EA

0191 5816000000-N ABANDON UTILITY MANHOLE 15 1,840.00 27,600.00 2,200.00 33,000.00 2,600.00 39,000.00EA

0192 5835000000-E **" ENCASEMENT PIPE
(24")

40 481.00 19,240.00 145.00 5,800.00 360.00 14,400.00LF

0193 5835700000-E 16" ENCASEMENT PIPE 398 361.00 143,678.00 300.00 119,400.00 105.00 41,790.00LF

0194 5836400000-E 36" ENCASEMENT PIPE 48 840.00 40,320.00 450.00 21,600.00 650.00 31,200.00LF

0195 5872500000-E BORE & JACK **"
(16")

403 600.00 241,800.00 737.98 297,405.94 575.00 231,725.00LF

0196 6000000000-E TEMPORARY SILT FENCE 17,200 3.44 59,168.00 2.15 36,980.00 3.55 61,060.00LF

0197 6006000000-E EROS CONTRL STONE CL A 1,275 84.00 107,100.00 60.00 76,500.00 105.00 133,875.00TON

0198 6009000000-E EROS CONTRL STONE CL B 3,755 87.00 326,685.00 60.00 225,300.00 105.00 394,275.00TON

0199 6012000000-E SEDIMENT CONTROL STONE 3,525 88.00 310,200.00 60.00 211,500.00 80.00 282,000.00TON

0200 6015000000-E TEMPORARY MULCHING 9 1,450.00 13,050.00 1,150.00 10,350.00 1,250.00 11,250.00ACR

0201 6018000000-E SEED FOR TEMP SEEDING 600 4.20 2,520.00 3.00 1,800.00 3.25 1,950.00LB

0202 6021000000-E FERT FOR TEMP SEEDING 5.5 1,390.00 7,645.00 1,200.00 6,600.00 1,300.00 7,150.00TON

0203 6024000000-E TEMPORARY SLOPE DRAINS 885 33.50 29,647.50 20.00 17,700.00 28.00 24,780.00LF

0204 6029000000-E SAFETY FENCE 3,640 3.13 11,393.20 1.85 6,734.00 2.15 7,826.00LF

0205 6030000000-E SILT EXCAVATION 51,380 2.00 102,760.00 17.00 873,460.00 5.00 256,900.00CY

0206 6036000000-E MATTING FOR EROS CONTROL 21,500 2.00 43,000.00 1.55 33,325.00 1.70 36,550.00SY

0207 6037000000-E COIR FIBER MAT 100 7.10 710.00 4.50 450.00 4.90 490.00SY

0208 6038000000-E PERM SOIL REINF MAT 30 6.30 189.00 5.00 150.00 5.45 163.50SY

0209 6042000000-E 1/4" HARDWARE CLOTH 7,620 6.20 47,244.00 0.18 1,371.60 6.00 45,720.00LF

0210 6070000000-N SPECIAL STILLING BASINS 4 434.00 1,736.00 400.00 1,600.00 1,000.00 4,000.00EA

0211 6071012000-E COIR FIBER WATTLE 30 14.20 426.00 65.00 1,950.00 15.00 450.00LF

0212 6071020000-E POLYACRYLAMIDE (PAM) 900 18.10 16,290.00 12.50 11,250.00 13.65 12,285.00LB

0213 6071030000-E COIR FIBER BAFFLE 855 8.90 7,609.50 3.85 3,291.75 6.50 5,557.50LF

0214 6071050000-E **" SKIMMER
(1-1/2")

3 1,390.00 4,170.00 1,800.00 5,400.00 1,200.00 3,600.00EA

0215 6071050000-E **" SKIMMER
(2")

1 1,610.00 1,610.00 2,000.00 2,000.00 1,400.00 1,400.00EA

0216 6071050000-E **" SKIMMER
(3")

1 2,240.00 2,240.00 2,200.00 2,200.00 2,000.00 2,000.00EA
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0217 6084000000-E SEEDING AND MULCHING 12 3,160.00 37,920.00 2,250.00 27,000.00 2,400.00 28,800.00ACR

0218 6087000000-E MOWING 6 261.00 1,566.00 180.00 1,080.00 195.00 1,170.00ACR

0219 6090000000-E SEED FOR REPAIR SEEDING 100 10.80 1,080.00 7.00 700.00 7.65 765.00LB

0220 6093000000-E FERT FOR REPAIR SEEDING 0.5 1,850.00 925.00 1,900.00 950.00 2,000.00 1,000.00TON

0221 6096000000-E SEED FOR SUPP SEEDING 375 7.60 2,850.00 6.00 2,250.00 6.50 2,437.50LB

0222 6108000000-E FERTILIZER TOPDRESSING 11.25 1,490.00 16,762.50 1,400.00 15,750.00 1,500.00 16,875.00TON

0223 6111000000-E IMPERVIOUS DIKE 285 104.00 29,640.00 75.00 21,375.00 82.00 23,370.00LF

0224 6114500000-N SPECIALIZED HAND MOWING 10 140.00 1,400.00 85.00 850.00 92.50 925.00MHR

0225 6114800000-N MANUAL LITTER REMOVAL 7 40.00 280.00 75.00 525.00 150.00 1,050.00MHR

0226 6114900000-E LITTER DISPOSAL 2 128.00 256.00 180.00 360.00 500.00 1,000.00TON

0227 6117000000-N RESPONSE FOR EROS CONTROL 25 366.00 9,150.00 275.00 6,875.00 300.00 7,500.00EA

0228 6117500000-N CONC WASHOUT STRUCTURE 4 600.00 2,400.00 1,500.00 6,000.00 1,700.00 6,800.00EA

0229 6123000000-E REFORESTATION 0.1 4,190.00 419.00 5,500.00 550.00 6,000.00 600.00ACR

0230 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

17 227.00 3,859.00 250.00 4,250.00 240.00 4,080.00EA

0231 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

51 135.00 6,885.00 250.00 12,750.00 135.00 6,885.00EA

0232 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 18 1,230.00 22,140.00 1,190.00 21,420.00 1,300.00 23,400.00EA

0233 7060000000-E SIGNAL CABLE 15,870 3.73 59,195.10 3.75 59,512.50 4.10 65,067.00LF

0234 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 57 1,200.00 68,400.00 1,075.00 61,275.00 1,180.00 67,260.00EA

0235 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 7 1,390.00 9,730.00 1,352.00 9,464.00 1,485.00 10,395.00EA

0236 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 6 1,660.00 9,960.00 1,660.00 9,960.00 1,825.00 10,950.00EA

0237 7252000000-E MESSENGER CABLE (1/4") 4,640 4.35 20,184.00 3.85 17,864.00 4.23 19,627.20LF

0238 7264000000-E MESSENGER CABLE (3/8") 730 4.35 3,175.50 5.25 3,832.50 5.75 4,197.50LF

0239 7279000000-E TRACER WIRE 1,810 1.86 3,366.60 1.20 2,172.00 1.31 2,371.10LF

0240 7288000000-E PAVED TRENCH (***********)
(1, 2")

20 44.80 896.00 44.70 894.00 49.50 990.00LF

0241 7288000000-E PAVED TRENCH (***********)
(2, 2")

280 348.00 97,440.00 52.25 14,630.00 57.00 15,960.00LF

0242 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

1,840 17.40 32,016.00 12.30 22,632.00 13.50 24,840.00LF

0243 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

2,090 22.40 46,816.00 19.50 40,755.00 21.40 44,726.00LF

0244 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

30 27.40 822.00 28.50 855.00 31.50 945.00LF

0245 7300000000-E UNPAVED TRENCH (***********)
(4, 2")

110 32.30 3,553.00 34.80 3,828.00 38.00 4,180.00LF

0246 7300000000-E UNPAVED TRENCH (***********)
(6, 2")

110 37.30 4,103.00 49.80 5,478.00 55.00 6,050.00LF

0247 7301000000-E DIRECT DRILL (***********)
(1, 2")

60 44.80 2,688.00 23.70 1,422.00 26.00 1,560.00LF

0248 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,020 49.70 50,694.00 32.10 32,742.00 35.00 35,700.00LF
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0249 7301000000-E DIRECT DRILL (***********)
(3, 2")

80 55.00 4,400.00 40.50 3,240.00 45.00 3,600.00LF

0250 7301000000-E DIRECT DRILL (***********)
(4, 2")

130 61.00 7,930.00 49.00 6,370.00 54.00 7,020.00LF

0251 7324000000-N JUNCTION BOX (STANDARD SIZE) 41 750.00 30,750.00 664.00 27,224.00 730.00 29,930.00EA

0252 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 26 1,120.00 29,120.00 1,218.00 31,668.00 1,340.00 34,840.00EA

0253 7360000000-N WOOD POLE 4 2,240.00 8,960.00 1,960.00 7,840.00 2,150.00 8,600.00EA

0254 7372000000-N GUY ASSEMBLY 15 840.00 12,600.00 815.00 12,225.00 890.00 13,350.00EA

0255 7408000000-E 1" RISER WITH WEATHERHEAD 1 810.00 810.00 520.00 520.00 570.00 570.00EA

0256 7420000000-E 2" RISER WITH WEATHERHEAD 4 930.00 3,720.00 975.00 3,900.00 1,070.00 4,280.00EA

0257 7432000000-E 2" RISER WITH TUBING 6 1,160.00 6,960.00 1,115.00 6,690.00 1,220.00 7,320.00EA

0258 7444000000-E INDUCTIVE LOOP SAWCUT 3,710 8.70 32,277.00 14.50 53,795.00 15.80 58,618.00LF

0259 7456000000-E LEAD-IN CABLE(********)
(14-2)

16,940 2.49 42,180.60 3.20 54,208.00 3.50 59,290.00LF

0260 7481000000-N SITE SURVEY 2 1,740.00 3,480.00 1,645.00 3,290.00 1,800.00 3,600.00EA

0261 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 14,600.00 43,800.00 16,110.00 48,330.00 17,700.00 53,100.00EA

0262 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 2 2,610.00 5,220.00 2,244.00 4,488.00 2,450.00 4,900.00EA

0263 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(48)

6,920 4.79 33,146.80 3.85 26,642.00 4.20 29,064.00LF

0264 7528000000-E DROP CABLE 1,210 4.35 5,263.50 3.55 4,295.50 3.90 4,719.00LF

0265 7540000000-N SPLICE ENCLOSURE 5 4,230.00 21,150.00 3,995.00 19,975.00 4,390.00 21,950.00EA

0266 7566000000-N DELINEATOR MARKER 17 218.00 3,706.00 148.00 2,516.00 162.00 2,754.00EA

0267 7576000000-N METAL STRAIN SIGNAL POLE 4 18,400.00 73,600.00 19,035.00 76,140.00 20,900.00 83,600.00EA

0268 7588000000-N SGNL MAST ARM WITH METAL POLE 3 37,600.00 112,800.00 24,100.00 72,300.00 26,500.00 79,500.00EA

0269 7590000000-N DBL MAST ARM WITH METAL POLE 1 42,900.00 42,900.00 28,500.00 28,500.00 31,300.00 31,300.00EA

0270 7613000000-N SOIL TEST 8 2,490.00 19,920.00 2,130.00 17,040.00 2,340.00 18,720.00EA

0271 7614100000-E DRILLED PIER FOUND 8 3,480.00 27,840.00 2,200.00 17,600.00 2,420.00 19,360.00CY

0272 7630000000-N METAL STRAIN POLE DESIGN 4 0.01 0.04 344.00 1,376.00 375.00 1,500.00EA

0273 7631000000-N MAST ARM W/ MTL POLE DES 4 0.01 0.04 344.00 1,376.00 375.00 1,500.00EA

0274 7636000000-N SIGN FOR SIGNALS 28 435.00 12,180.00 550.00 15,400.00 600.00 16,800.00EA

0275 7642100000-N TYPE I POST W/ FOUNDATION 12 2,300.00 27,600.00 2,440.00 29,280.00 2,680.00 32,160.00EA

0276 7642200000-N TYPE II PED W/ FOUNDATION 10 4,470.00 44,700.00 3,485.00 34,850.00 3,830.00 38,300.00EA

0277 7642300000-N TYPE III PED W/ FOUNDATION 1 7,200.00 7,200.00 6,400.00 6,400.00 7,030.00 7,030.00EA

0278 7648000000-N RELOCATE EXISTING SIGN 2 230.00 460.00 275.00 550.00 300.00 600.00EA

0279 7684000000-N SIGNAL CABINET FOUNDATION 4 1,490.00 5,960.00 3,100.00 12,400.00 3,400.00 13,600.00EA

0280 7687000000-N MODIFY FOUND FOR CONTRLR CBNT 1 1,490.00 1,490.00 2,340.50 2,340.50 2,570.00 2,570.00EA

0281 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)

5 27,700.00 138,500.00 21,080.00 105,400.00 23,100.00 115,500.00EA

0282 7780000000-N DETECTOR CARD (TYPE 2070L) 30 373.00 11,190.00 265.00 7,950.00 290.00 8,700.00EA

0283 7901000000-N CABINET BASE EXTENDER 5 680.00 3,400.00 530.00 2,650.00 580.00 2,900.00EA

0284 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

5 4,970.00 24,850.00 3,945.00 19,725.00 4,300.00 21,500.00EA
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0285 7980000000-N GENERIC SIGNAL ITEM (EA)
EVP PHASE SELECTOR

2 7,200.00 14,400.00 8,840.00 17,680.00 9,700.00 19,400.00EA

0286 7980000000-N GENERIC SIGNAL ITEM (EA)
OPTICAL DETECTOR UNIT

2 19,300.00 38,600.00 2,495.00 4,990.00 2,740.00 5,480.00EA

CULVERT ITEMS

0287 8035000000-N REMV EXIST STR **********
(36+00.33 -L-)

Lump Sum 58,000.00 80,000.00 87,500.00

0288 8126000000-N CULV EXCAV @ ************
(36+00.33 -L-)

Lump Sum 50,000.00 80,000.00 87,500.00

0289 8133000000-E FND CONDIT MAT, BOX CULV 921 92.00 84,732.00 60.00 55,260.00 65.00 59,865.00TON

0290 8196000000-E CLASS A CONCRETE (CULV) 649.4 1,270.00 824,738.00 750.00 487,050.00 820.00 532,508.00CY

0291 8245000000-E REINF STEEL (CULVERT) 117,735 1.58 186,021.30 2.30 270,790.50 2.50 294,337.50LB

0292 8822000000-E GENERIC CULVERT ITEM (SY)
FOUNDATION CONDITIONING GEOTEXTILE

1,611 3.83 6,170.13 4.00 6,444.00 5.00 8,055.00SY

WALL ITEMS

0293 8801000000-E MSE RETAIN WALL NO **
(1)

16,240 137.00 2,224,880.00 120.00 1,948,800.00 120.00 1,948,800.00SF

0294 8801000000-E MSE RETAIN WALL NO **
(2)

420 115.00 48,300.00 100.00 42,000.00 200.00 84,000.00SF

0295 8801000000-E MSE RETAIN WALL NO **
(3)

1,200 107.00 128,400.00 65.00 78,000.00 150.00 180,000.00SF

0296 8801000000-E MSE RETAIN WALL NO **
(4)

230 104.00 23,920.00 100.00 23,000.00 190.00 43,700.00SF

0297 8801000000-E MSE RETAIN WALL NO **
(5)

970 97.00 94,090.00 65.00 63,050.00 160.00 155,200.00SF

0298 8801000000-E MSE RETAIN WALL NO **
(6)

440 98.00 43,120.00 90.00 39,600.00 170.00 74,800.00SF

0299 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT
(SOUND BARRIER WALL)

16,224 1.75 28,392.00 1.50 24,336.00 1.25 20,280.00SF

0300 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW2-

10,365 59.00 611,535.00 60.00 621,900.00 65.00 673,725.00SF

TOTAL 34,788,496.49 TOTAL 39,603,730.96 TOTAL 39,820,000.38CONTRACT TOTAL

SUB-TOTAL 30,376,198.06 SUB-TOTAL 35,783,500.46 SUB-TOTAL 35,569,729.88ROADWAY ITEMS

SUB-TOTAL 1,209,661.43 SUB-TOTAL 979,544.50 SUB-TOTAL 1,069,765.50CULVERT ITEMS

SUB-TOTAL 3,202,637.00 SUB-TOTAL 2,840,686.00 SUB-TOTAL 3,180,505.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 2,000,000.00 2,692,600.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 359,000.00 605,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 3,241,485.35 5,971,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 1 15,000.00 15,000.00 14,325.00 14,325.00ACR

0005 0015000000-N SEALING ABANDONED WELLS 1 3,900.00 3,900.00 5,449.00 5,449.00EA

0006 0022000000-E UNCLASSIFIED EXCAVATION 36,200 16.00 579,200.00 31.00 1,122,200.00CY

0007 0036000000-E UNDERCUT EXCAVATION 9,350 21.00 196,350.00 70.00 654,500.00CY

0008 0106000000-E BORROW EXCAVATION 161,900 21.00 3,399,900.00 30.00 4,857,000.00CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 1,210 21.50 26,015.00 34.00 41,140.00CY

0010 0156000000-E REMOVAL OF EXT ASPHALT PVMT 6,820 10.50 71,610.00 22.00 150,040.00SY

0011 0177000000-E BREAKING OF EXT ASPH PVMT 3,340 3.00 10,020.00 6.00 20,040.00SY

0012 0195000000-E SELECT GRANULAR MATERIAL 9,300 134.00 1,246,200.00 70.00 651,000.00CY

0013 0196000000-E GEOTEXTILE SOIL STABILIZATION 9,500 3.00 28,500.00 6.00 57,000.00SY

0014 0199000000-E TEMPORARY SHORING 4,717 65.00 306,605.00 88.00 415,096.00SF

0015 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF COAL ASH
CONTAMINATED MATERIAL

500 90.00 45,000.00 96.00 48,000.00TON

0016 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 201.00 10,050.00 96.00 4,800.00TON

0017 0318000000-E FND CONDIT MATL MINOR STRS 1,870 96.00 179,520.00 108.00 201,960.00TON

0018 0320000000-E FND CONDIT GEOTEXTILE 5,870 4.50 26,415.00 5.00 29,350.00SY

0019 0335200000-E 15" DRAINAGE PIPE 136 152.00 20,672.00 185.00 25,160.00LF

0020 0335300000-E 18" DRAINAGE PIPE 200 131.00 26,200.00 193.00 38,600.00LF

0021 0335400000-E 24" DRAINAGE PIPE 200 144.00 28,800.00 212.00 42,400.00LF

0022 0335500000-E 30" DRAINAGE PIPE 68 197.00 13,396.00 283.00 19,244.00LF

0023 0366000000-E 15" RC PIPE CULV III 116 130.00 15,080.00 195.00 22,620.00LF

0024 0372000000-E 18" RC PIPE CULV III 1,160 145.00 168,200.00 210.00 243,600.00LF

0025 0378000000-E 24" RC PIPE CULV III 220 178.00 39,160.00 235.00 51,700.00LF

0026 0384000000-E 30" RC PIPE CULV III 228 224.00 51,072.00 315.00 71,820.00LF

0027 0390000000-E 36" RC PIPE CULV III 132 286.00 37,752.00 295.00 38,940.00LF

0028 0396000000-E 42" RC PIPE CULV III 52 390.00 20,280.00 470.00 24,440.00LF

0029 0402000000-E 48" RC PIPE CULV III 60 398.00 23,880.00 590.00 35,400.00LF

0030 0414000000-E 60" RC PIPE CULV III 304 678.00 206,112.00 1,090.00 331,360.00LF

0031 0448200000-E 15" RCP CULV CLASS IV 16 134.00 2,144.00 200.00 3,200.00LF

0032 0448300000-E 18" RCP CULV CLASS IV 9,272 135.00 1,251,720.00 220.00 2,039,840.00LF

0033 0448400000-E 24" RCP CULV CLASS IV 3,100 189.00 585,900.00 250.00 775,000.00LF

0034 0448500000-E 30" RCP CULV CLASS IV 376 233.00 87,608.00 340.00 127,840.00LF

0035 0448600000-E 36" RCP CULV CLASS IV 708 322.00 227,976.00 425.00 300,900.00LF

0036 0448700000-E 42" RCP CULV CLASS IV 1,124 414.00 465,336.00 505.00 567,620.00LF

0037 0588000000-E 18" CS PIPE CULV 0.064" 116 78.00 9,048.00 200.00 23,200.00LF

0038 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

4 242.00 968.00 1,800.00 7,200.00EA
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0039 0995000000-E PIPE REMOVAL 4,502 33.00 148,566.00 75.00 337,650.00LF

0040 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABLIZATION

6,400 3.25 20,800.00 6.00 38,400.00SY

0041 1011000000-N FINE GRADING Lump Sum 588,000.00 2,106,175.13

0042 1099500000-E SHALLOW UNDERCUT 1,950 20.00 39,000.00 53.00 103,350.00CY

0043 1099700000-E CLASS IV SUBGRD STABILIZATION 4,250 74.50 316,625.00 64.00 272,000.00TON

0044 1220000000-E INCIDENTAL STONE BASE 2,550 90.00 229,500.00 47.00 119,850.00TON

0045 1330000000-E INCIDENTAL MILLING 3,010 5.50 16,555.00 30.00 90,300.00SY

0046 1491000000-E ASP CONC BASE CRS B25.0C 16,760 95.00 1,592,200.00 103.00 1,726,280.00TON

0047 1503000000-E ASP CONC INTR CRS I19.0C 16,010 95.00 1,520,950.00 106.00 1,697,060.00TON

0048 1523000000-E ASP CONC SURF CRS S9.5C 15,040 95.00 1,428,800.00 105.00 1,579,200.00TON

0049 1575000000-E ASP FOR PLANT MIX 2,415 800.00 1,932,000.00 645.00 1,557,675.00TON

0050 1693000000-E ASPH PLT MIX PVMT REPAIR 3,400 65.50 222,700.00 200.00 680,000.00TON

0051 2022000000-E SUBDRAIN EXCAVATION 112 33.50 3,752.00 61.00 6,832.00CY

0052 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 500 12.50 6,250.00 14.00 7,000.00SY

0053 2036000000-E SUBDRAIN COARSE AGGREGATE 84 78.50 6,594.00 137.00 11,508.00CY

0054 2044000000-E 6" PERF SUBDRN PIPE 500 18.00 9,000.00 59.00 29,500.00LF

0055 2070000000-N SUBDRN PIPE OUTLET 1 448.00 448.00 767.00 767.00EA

0056 2077000000-E 6" OUTLET PIPE 6 45.00 270.00 103.00 618.00LF

0057 2220000000-E REINFORCED ENDWALLS 11.6 1,700.00 19,720.00 2,995.00 34,742.00CY

0058 2253000000-E PIPE COLLARS 1.549 2,300.00 3,562.70 1,592.00 2,466.01CY

0059 2264000000-E PIPE PLUGS 0.139 18,500.00 2,571.50 7,126.00 990.51CY

0060 2275000000-E FLOWABLE FILL 20 790.00 15,800.00 737.00 14,740.00CY

0061 2286000000-N MASNRY DRAINAGE STRUCT 223 5,000.00 1,115,000.00 6,646.00 1,482,058.00EA

0062 2297000000-E MASNRY DRAINAGE STRUCT 43.3 1,700.00 73,610.00 8,207.00 355,363.10CY

0063 2308000000-E MASNRY DRAINAGE STRUCT 271.4 675.00 183,195.00 481.00 130,543.40LF

0064 2364000000-N FRAME W/2GRTS 840.16 STD 59 1,400.00 82,600.00 1,296.00 76,464.00EA

0065 2366000000-N FRAME W/2GRTS 840.24 STD 9 1,200.00 10,800.00 1,140.00 10,260.00EA

0066 2367000000-N FRAME W/2GRTS 840.29 STD 13 1,200.00 15,600.00 1,169.00 15,197.00EA

0067 2374000000-N FRAME-GRT-HD 840.03 **
(E)

17 1,500.00 25,500.00 1,383.00 23,511.00EA

0068 2374000000-N FRAME-GRT-HD 840.03 **
(F)

54 1,500.00 81,000.00 1,433.00 77,382.00EA

0069 2374000000-N FRAME-GRT-HD 840.03 **
(G)

59 1,500.00 88,500.00 1,433.00 84,547.00EA

0070 2396000000-N FRAME W/COVER STD 840.54 19 1,100.00 20,900.00 1,016.00 19,304.00EA

0071 2418000000-E FRM W/GRATES, DRIVEWY DI 30 352.00 10,560.00 745.00 22,350.00LF

0072 2451000000-N CONC TRANS SECT FOR DROP INLET 36 905.00 32,580.00 2,875.00 103,500.00EA

0073 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

300 25.00 7,500.00 82.00 24,600.00LF

0074 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

6,400 27.00 172,800.00 64.00 409,600.00LF

0075 2542000000-E 1'-6" CONC CURB & GUTTER 450 25.00 11,250.00 56.00 25,200.00LF
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0076 2549000000-E 2'-6" CONC CURB & GUTTER 18,250 26.50 483,625.00 60.00 1,095,000.00LF

0077 2591000000-E 4" CONCRETE SIDEWALK 7,170 46.50 333,405.00 88.00 630,960.00SY

0078 2605000000-N CONCRETE CURB RAMPS 35 3,300.00 115,500.00 4,200.00 147,000.00EA

0079 2612000000-E 6" CONCRETE DRIVEWAY 160 59.00 9,440.00 168.00 26,880.00SY

0080 2619000000-E 4" CONCRETE PAVED DITCH 30 226.00 6,780.00 296.00 8,880.00SY

0081 2655000000-E 5" MONO CONC ISLDS (KEY IN) 4,810 91.50 440,115.00 176.00 846,560.00SY

0082 2724000000-E PC REINF BARRIER SNGL FC 116 150.00 17,400.00 150.00 17,400.00LF

0083 2759000000-N GENERIC PAVING ITEM (EA)
PRECAST CONCRETE PARKING CURB

40 280.00 11,200.00 440.00 17,600.00EA

0084 2830000000-N ADJ MANHOLES 8 379.00 3,032.00 1,292.00 10,336.00EA

0085 2845000000-N ADJ METER OR VALVE BOXES 15 297.00 4,455.00 1,635.00 24,525.00EA

0086 2893000000-N CONVERT CB TO JB W/MH 1 2,600.00 2,600.00 2,979.00 2,979.00EA

0087 2938000000-N CONVERT DI TO JB W/MH 1 2,600.00 2,600.00 2,979.00 2,979.00EA

0088 3001000000-N IMPACT ATTEN TYPE TL-3 4 39,000.00 156,000.00 36,800.00 147,200.00EA

0089 3030000000-E STL BEAM GUARDRAIL 3,087.5 29.00 89,537.50 29.00 89,537.50LF

0090 3045000000-E SBGR SHOP CURVED 487.5 31.00 15,112.50 30.00 14,625.00LF

0091 3145000000-E EX LENGTH GR POST ** STL
(8')

4 98.00 392.00 83.00 332.00EA

0092 3150000000-N ADDIT GUARDRAIL POSTS 10 61.50 615.00 69.00 690.00EA

0093 3210000000-N GR END TYPE CAT-1 10 1,200.00 12,000.00 1,190.00 11,900.00EA

0094 3287000000-N GR END TYPE TL-3 6 4,000.00 24,000.00 4,242.00 25,452.00EA

0095 3317000000-N GR ANCHOR TYPE B-77 8 3,200.00 25,600.00 3,369.00 26,952.00EA

0096 3360000000-E REMOVE EXISTING GUARDRAIL 919 1.50 1,378.50 2.00 1,838.00LF

0097 3533000000-E CHN LK FENCE **" FABRIC
(72")

633 27.50 17,407.50 32.00 20,256.00LF

0098 3536000000-E CHN LK FENCE 48" FABRIC 861 18.00 15,498.00 32.00 27,552.00LF

0099 3539000000-E MET LINE PST **" CL FEN
(72")

54 48.00 2,592.00 120.00 6,480.00EA

0100 3542000000-E MET LINE PST 48" CL FEN 71 36.00 2,556.00 190.00 13,490.00EA

0101 3545000000-E MET TERM PST **" CL FEN
(72")

7 358.00 2,506.00 281.00 1,967.00EA

0102 3548000000-E MET TERM PST 48" CL FEN 9 299.00 2,691.00 312.00 2,808.00EA

0103 3565000000-E DBL GATE **HIGH, **WIDE, **OPEN
(60", 8', 16')

1 4,800.00 4,800.00 3,307.00 3,307.00EA

0104 3565000000-E DBL GATE **HIGH, **WIDE, **OPEN
(72", 8', 16')

1 7,200.00 7,200.00 3,993.00 3,993.00EA

0105 3569000000-E BARBED WIRE FENCE RESET 20 119.00 2,380.00 38.00 760.00LF

0106 3572000000-E CHAIN LINK FENCE RESET 90 59.50 5,355.00 50.00 4,500.00LF

0107 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

640 224.00 143,360.00 294.00 188,160.00LF

0108 3578000000-N GENERIC FENCING ITEM (EA)
RESET EXISTING FENCE GATE

1 2,400.00 2,400.00 188.00 188.00EA

0109 3628000000-E RIP RAP, CLASS I 870 127.00 110,490.00 108.00 93,960.00TON

0110 3635000000-E RIP RAP, CLASS II 1,810 128.00 231,680.00 109.00 197,290.00TON
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0111 3642000000-E RIP RAP, CLASS A 1 207.00 207.00 108.00 108.00TON

0112 3649000000-E RIP RAP, CLASS B 380 127.00 48,260.00 108.00 41,040.00TON

0113 3656000000-E GEOTEXTILE FOR DRAINGE 3,430 3.50 12,005.00 6.00 20,580.00SY

0114 4057000000-E OVERHEAD FOOTING 125 2,200.00 275,000.00 2,246.00 280,750.00CY

0115 4072000000-E SUPPORT, 3-LB STL U-CHAN 2,500 14.50 36,250.00 15.00 37,500.00LF

0116 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(32+00 -Y-)

Lump Sum 84,000.00 87,329.00

0117 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(32+25 -Y-)

Lump Sum 108,000.00 112,300.00

0118 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(40+38 -Y-)

Lump Sum 108,000.00 112,300.00

0119 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(40+63 -Y-)

Lump Sum 84,000.00 87,400.00

0120 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(60+25 -L-)

Lump Sum 96,000.00 99,900.00

0121 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(65+25 -L-)

Lump Sum 84,000.00 87,400.00

0122 4102000000-N SIGN ERECTION, TYPE E 149 59.50 8,865.50 63.00 9,387.00EA

0123 4108000000-N SIGN ERECTION, TYPE F 8 239.00 1,912.00 250.00 2,000.00EA

0124 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(B)

1 896.00 896.00 936.00 936.00EA

0125 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

2 239.00 478.00 250.00 500.00EA

0126 4155000000-N DISPOSE SIGN SYST U-CHAN 46 4.75 218.50 5.00 230.00EA

0127 4192000000-N DISPOSE SUPPORT, U-CHAN 2 4.75 9.50 5.00 10.00EA

0128 4400000000-E WORK ZONE SIGNS (STAT) 461 8.75 4,033.75 20.00 9,220.00SF

0129 4405000000-E WORK ZONE SIGNS (PORT) 480 10.00 4,800.00 13.00 6,240.00SF

0130 4410000000-E WORK ZONE SIGNS (BARR) 199 11.00 2,189.00 11.00 2,189.00SF

0131 4415000000-N FLASHING ARROW BOARD 3 3,000.00 9,000.00 6,659.00 19,977.00EA

0132 4420000000-N PORTABLE CHANGE MSG SIGN 4 14,000.00 56,000.00 23,972.00 95,888.00EA

0133 4430000000-N DRUMS 700 51.50 36,050.00 59.00 41,300.00EA

0134 4445000000-E BARRICADES (TYPE III) 240 30.50 7,320.00 40.00 9,600.00LF

0135 4455000000-N FLAGGER 134 654.00 87,636.00 510.00 68,340.00DAY

0136 4465000000-N TEMPORARY CRASH CUSHIONS 2 10,000.00 20,000.00 15,595.00 31,190.00EA

0137 4470000000-N REM & RES CRASH CUSHION 2 3,300.00 6,600.00 3,681.00 7,362.00EA

0138 4485000000-E PORT CONC BARRIER 860 53.50 46,010.00 59.00 50,740.00LF

0139 4490000000-E PORT CONC BARRIER(ANCHRD) 140 75.50 10,570.00 83.00 11,620.00LF

0140 4500000000-E REM & RES PORT CONC BARRIER 810 10.50 8,505.00 12.00 9,720.00LF

0141 4510000000-N LAW ENFORCEMENT 16 73.00 1,168.00 125.00 2,000.00HR

0142 4650000000-N TEMP RAISED PVMT MRKS 1,443 14.00 20,202.00 18.00 25,974.00EA

0143 4695000000-E THERMO PVT MKG LINES 8"90 MILS 950 5.50 5,225.00 5.00 4,750.00LF

0144 4700000000-E 12"WIDE THERMO 90 MILS 1,715 8.50 14,577.50 6.00 10,290.00LF

0145 4709000000-E 24"WIDE THERMO 90 MILS 1,150 17.50 20,125.00 15.00 17,250.00LF

0146 4720000000-E THERMO PVT MKG CHARACTER 90 28 226.00 6,328.00 238.00 6,664.00EA
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0147 4725000000-E THERMO PVT SYMBOL 90MILS 126 311.00 39,186.00 344.00 43,344.00EA

0148 4726100000-E HIP THERMO PVT MKG CHAR 120 MILS 12 255.00 3,060.00 680.00 8,160.00EA

0149 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 32 651.00 20,832.00 680.00 21,760.00EA

0150 4810000000-E PAINT PVMT MARKINGS 4" 155,849 0.35 54,547.15 0.50 77,924.50LF

0151 4820000000-E PAINT PVMT MARKINGS 8" 15,745 1.50 23,617.50 1.25 19,681.25LF

0152 4835000000-E PAINT PVT MKG LINES 24" 1,560 6.00 9,360.00 7.00 10,920.00LF

0153 4840000000-N PAINT PVT MKG CHARACTER 48 113.00 5,424.00 88.00 4,224.00EA

0154 4845000000-N PAINT PVT MKG SYMBOL 316 130.00 41,080.00 94.00 29,704.00EA

0155 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(4", 20 MILS)

42,100 1.75 73,675.00 3.00 126,300.00LF

0156 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20 MILS)

4,150 3.00 12,450.00 6.00 24,900.00LF

0157 4850000000-E LINE REMOVAL 4" WIDE 100 1.25 125.00 32.00 3,200.00LF

0158 4895000000-N GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

4 2,400.00 9,600.00 4,400.00 17,600.00EA

0159 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 975 54.00 52,650.00 88.00 85,800.00EA

0160 5325600000-E 6" WATER LINE 105 131.00 13,755.00 153.00 16,065.00LF

0161 5325800000-E 8" WATER LINE 850 150.00 127,500.00 165.00 140,250.00LF

0162 5326200000-E 12" WATER LINE 1,270 219.00 278,130.00 199.00 252,730.00LF

0163 5326600000-E 16" WATER LINE 1,335 256.00 341,760.00 283.00 377,805.00LF

0164 5329000000-E DI H2O PIPE FITTINGS 22,435 10.50 235,567.50 13.00 291,655.00LB

0165 5540000000-E 6" VALVE 16 3,500.00 56,000.00 2,464.00 39,424.00EA

0166 5546000000-E 8" VALVE 5 5,000.00 25,000.00 3,417.00 17,085.00EA

0167 5558000000-E 12" VALVE 1 9,400.00 9,400.00 6,125.00 6,125.00EA

0168 5571800000-E 8" TAPPING SLEEVE & VALVE 1 10,000.00 10,000.00 16,157.00 16,157.00EA

0169 5572600000-E 16" TAPPING SLEEVE & VALVE 2 23,000.00 46,000.00 51,045.00 102,090.00EA

0170 5573400000-E 24" TAPPING SLEEVE & VALVE 4 113,000.00 452,000.00 91,040.00 364,160.00EA

0171 5648000000-N RELOCATE WATER METER 12 2,200.00 26,400.00 11,700.00 140,400.00EA

0172 5656210000-E RELC 2" RPZ BACKFLOW PREVNT A 1 1,100.00 1,100.00 6,350.00 6,350.00EA

0173 5672000000-N RELOCATE FIRE HYDRANT 14 2,500.00 35,000.00 8,825.00 123,550.00EA

0174 5673000000-E FIRE HYDRANT LEG 491 119.00 58,429.00 237.00 116,367.00LF

0175 5679600000-E 24" LINE STOP 4 49,000.00 196,000.00 48,655.00 194,620.00EA

0176 5686000000-E **" H2O SERVICE LINE
(2")

223 50.00 11,150.00 112.00 24,976.00LF

0177 5686500000-E WATER SERVICE LINE 415 50.00 20,750.00 89.00 36,935.00LF

0178 5691300000-E 8" SANITARY GRAVITY SEWER 2,597 162.00 420,714.00 229.00 594,713.00LF

0179 5709900000-E 24" FORCE MAIN SEWER 185 687.00 127,095.00 626.00 115,810.00LF

0180 5768000000-N SANITARY SEWER CLEAN-OUT 3 625.00 1,875.00 672.00 2,016.00EA

0181 5768500000-E SEWER SERVICE LINE 45 106.00 4,770.00 96.00 4,320.00LF

0182 5769000000-E DI SEWER PIPE FITTINGS 10,940 15.50 169,570.00 13.00 142,220.00LB

0183 5775000000-E 4' DIA UTILITY MANHOLE 24 12,000.00 288,000.00 9,375.00 225,000.00EA

0184 5781000000-E UTILITY MANHOLE WALL 4' DIA 125 381.00 47,625.00 481.00 60,125.00LF

0185 5800000000-E ABANDON 6" UTILITY PIPE 55 18.50 1,017.50 31.00 1,705.00LF
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0186 5801000000-E ABANDON 8" UTILITY PIPE 3,709 25.00 92,725.00 11.00 40,799.00LF

0187 5804000000-E ABANDON 12" UTILITY PIPE 1,205 31.00 37,355.00 18.00 21,690.00LF

0188 5810000000-E ABANDON 16" UTILITY PIPE 1,270 37.50 47,625.00 28.00 35,560.00LF

0189 5813000000-E ABANDON 24" UTILITY PIPE 136 43.50 5,916.00 59.00 8,024.00LF

0190 5815000000-N REMOVE WATER METER 3 625.00 1,875.00 884.00 2,652.00EA

0191 5816000000-N ABANDON UTILITY MANHOLE 15 2,700.00 40,500.00 2,907.00 43,605.00EA

0192 5835000000-E **" ENCASEMENT PIPE
(24")

40 343.00 13,720.00 577.00 23,080.00LF

0193 5835700000-E 16" ENCASEMENT PIPE 398 166.00 66,068.00 454.00 180,692.00LF

0194 5836400000-E 36" ENCASEMENT PIPE 48 515.00 24,720.00 702.00 33,696.00LF

0195 5872500000-E BORE & JACK **"
(16")

403 931.00 375,193.00 749.00 301,847.00LF

0196 6000000000-E TEMPORARY SILT FENCE 17,200 4.00 68,800.00 6.00 103,200.00LF

0197 6006000000-E EROS CONTRL STONE CL A 1,275 127.00 161,925.00 97.00 123,675.00TON

0198 6009000000-E EROS CONTRL STONE CL B 3,755 177.00 664,635.00 97.00 364,235.00TON

0199 6012000000-E SEDIMENT CONTROL STONE 3,525 146.00 514,650.00 81.00 285,525.00TON

0200 6015000000-E TEMPORARY MULCHING 9 2,700.00 24,300.00 2,807.00 25,263.00ACR

0201 6018000000-E SEED FOR TEMP SEEDING 600 2.25 1,350.00 3.00 1,800.00LB

0202 6021000000-E FERT FOR TEMP SEEDING 5.5 1,400.00 7,700.00 936.00 5,148.00TON

0203 6024000000-E TEMPORARY SLOPE DRAINS 885 25.00 22,125.00 14.00 12,390.00LF

0204 6029000000-E SAFETY FENCE 3,640 3.50 12,740.00 6.00 21,840.00LF

0205 6030000000-E SILT EXCAVATION 51,380 0.01 513.80 16.00 822,080.00CY

0206 6036000000-E MATTING FOR EROS CONTROL 21,500 2.00 43,000.00 4.00 86,000.00SY

0207 6037000000-E COIR FIBER MAT 100 13.50 1,350.00 6.00 600.00SY

0208 6038000000-E PERM SOIL REINF MAT 30 6.75 202.50 6.00 180.00SY

0209 6042000000-E 1/4" HARDWARE CLOTH 7,620 6.75 51,435.00 5.00 38,100.00LF

0210 6070000000-N SPECIAL STILLING BASINS 4 1,900.00 7,600.00 1,940.00 7,760.00EA

0211 6071012000-E COIR FIBER WATTLE 30 27.50 825.00 20.00 600.00LF

0212 6071020000-E POLYACRYLAMIDE (PAM) 900 9.25 8,325.00 12.00 10,800.00LB

0213 6071030000-E COIR FIBER BAFFLE 855 10.50 8,977.50 12.00 10,260.00LF

0214 6071050000-E **" SKIMMER
(1-1/2")

3 1,600.00 4,800.00 1,410.00 4,230.00EA

0215 6071050000-E **" SKIMMER
(2")

1 1,900.00 1,900.00 1,665.00 1,665.00EA

0216 6071050000-E **" SKIMMER
(3")

1 2,800.00 2,800.00 2,107.00 2,107.00EA

0217 6084000000-E SEEDING AND MULCHING 12 4,200.00 50,400.00 4,991.00 59,892.00ACR

0218 6087000000-E MOWING 6 629.00 3,774.00 624.00 3,744.00ACR

0219 6090000000-E SEED FOR REPAIR SEEDING 100 20.50 2,050.00 3.00 300.00LB

0220 6093000000-E FERT FOR REPAIR SEEDING 0.5 2,200.00 1,100.00 936.00 468.00TON

0221 6096000000-E SEED FOR SUPP SEEDING 375 4.50 1,687.50 3.00 1,125.00LB

0222 6108000000-E FERTILIZER TOPDRESSING 11.25 1,100.00 12,375.00 936.00 10,530.00TON

0223 6111000000-E IMPERVIOUS DIKE 285 112.00 31,920.00 125.00 35,625.00LF
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0224 6114500000-N SPECIALIZED HAND MOWING 10 217.00 2,170.00 100.00 1,000.00MHR

0225 6114800000-N MANUAL LITTER REMOVAL 7 217.00 1,519.00 100.00 700.00MHR

0226 6114900000-E LITTER DISPOSAL 2 686.00 1,372.00 624.00 1,248.00TON

0227 6117000000-N RESPONSE FOR EROS CONTROL 25 457.00 11,425.00 63.00 1,575.00EA

0228 6117500000-N CONC WASHOUT STRUCTURE 4 1,800.00 7,200.00 2,336.00 9,344.00EA

0229 6123000000-E REFORESTATION 0.1 4,400.00 440.00 12,477.00 1,247.70ACR

0230 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

17 389.00 6,613.00 273.00 4,641.00EA

0231 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

51 389.00 19,839.00 357.00 18,207.00EA

0232 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 18 1,300.00 23,400.00 1,485.00 26,730.00EA

0233 7060000000-E SIGNAL CABLE 15,870 4.25 67,447.50 5.00 79,350.00LF

0234 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 57 1,200.00 68,400.00 1,342.00 76,494.00EA

0235 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 7 1,500.00 10,500.00 1,687.00 11,809.00EA

0236 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 6 1,900.00 11,400.00 2,071.00 12,426.00EA

0237 7252000000-E MESSENGER CABLE (1/4") 4,640 4.25 19,720.00 5.00 23,200.00LF

0238 7264000000-E MESSENGER CABLE (3/8") 730 6.00 4,380.00 7.00 5,110.00LF

0239 7279000000-E TRACER WIRE 1,810 1.25 2,262.50 2.00 3,620.00LF

0240 7288000000-E PAVED TRENCH (***********)
(1, 2")

20 50.50 1,010.00 56.00 1,120.00LF

0241 7288000000-E PAVED TRENCH (***********)
(2, 2")

280 59.00 16,520.00 66.00 18,480.00LF

0242 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

1,840 14.00 25,760.00 16.00 29,440.00LF

0243 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

2,090 22.00 45,980.00 25.00 52,250.00LF

0244 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

30 32.50 975.00 36.00 1,080.00LF

0245 7300000000-E UNPAVED TRENCH (***********)
(4, 2")

110 39.50 4,345.00 44.00 4,840.00LF

0246 7300000000-E UNPAVED TRENCH (***********)
(6, 2")

110 56.50 6,215.00 62.00 6,820.00LF

0247 7301000000-E DIRECT DRILL (***********)
(1, 2")

60 27.00 1,620.00 30.00 1,800.00LF

0248 7301000000-E DIRECT DRILL (***********)
(2, 2")

1,020 36.50 37,230.00 40.00 40,800.00LF

0249 7301000000-E DIRECT DRILL (***********)
(3, 2")

80 46.00 3,680.00 51.00 4,080.00LF

0250 7301000000-E DIRECT DRILL (***********)
(4, 2")

130 55.50 7,215.00 62.00 8,060.00LF

0251 7324000000-N JUNCTION BOX (STANDARD SIZE) 41 752.00 30,832.00 829.00 33,989.00EA

0252 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 26 1,400.00 36,400.00 1,520.00 39,520.00EA

0253 7360000000-N WOOD POLE 4 2,200.00 8,800.00 2,446.00 9,784.00EA

0254 7372000000-N GUY ASSEMBLY 15 923.00 13,845.00 1,017.00 15,255.00EA

0255 7408000000-E 1" RISER WITH WEATHERHEAD 1 589.00 589.00 649.00 649.00EA
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0256 7420000000-E 2" RISER WITH WEATHERHEAD 4 1,100.00 4,400.00 1,217.00 4,868.00EA

0257 7432000000-E 2" RISER WITH TUBING 6 1,300.00 7,800.00 1,392.00 8,352.00EA

0258 7444000000-E INDUCTIVE LOOP SAWCUT 3,710 16.50 61,215.00 19.00 70,490.00LF

0259 7456000000-E LEAD-IN CABLE(********)
(14-2)

16,940 3.50 59,290.00 4.00 67,760.00LF

0260 7481000000-N SITE SURVEY 2 1,900.00 3,800.00 2,053.00 4,106.00EA

0261 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 18,000.00 54,000.00 21,000.00 63,000.00EA

0262 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 2 2,500.00 5,000.00 3,000.00 6,000.00EA

0263 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(48)

6,920 4.25 29,410.00 5.00 34,600.00LF

0264 7528000000-E DROP CABLE 1,210 4.00 4,840.00 5.00 6,050.00LF

0265 7540000000-N SPLICE ENCLOSURE 5 4,500.00 22,500.00 5,000.00 25,000.00EA

0266 7566000000-N DELINEATOR MARKER 17 168.00 2,856.00 185.00 3,145.00EA

0267 7576000000-N METAL STRAIN SIGNAL POLE 4 22,000.00 88,000.00 23,800.00 95,200.00EA

0268 7588000000-N SGNL MAST ARM WITH METAL POLE 3 27,000.00 81,000.00 30,100.00 90,300.00EA

0269 7590000000-N DBL MAST ARM WITH METAL POLE 1 32,000.00 32,000.00 35,600.00 35,600.00EA

0270 7613000000-N SOIL TEST 8 2,400.00 19,200.00 2,660.00 21,280.00EA

0271 7614100000-E DRILLED PIER FOUND 8 2,500.00 20,000.00 2,750.00 22,000.00CY

0272 7630000000-N METAL STRAIN POLE DESIGN 4 389.00 1,556.00 430.00 1,720.00EA

0273 7631000000-N MAST ARM W/ MTL POLE DES 4 389.00 1,556.00 430.00 1,720.00EA

0274 7636000000-N SIGN FOR SIGNALS 28 623.00 17,444.00 687.00 19,236.00EA

0275 7642100000-N TYPE I POST W/ FOUNDATION 12 2,800.00 33,600.00 3,045.00 36,540.00EA

0276 7642200000-N TYPE II PED W/ FOUNDATION 10 3,900.00 39,000.00 4,350.00 43,500.00EA

0277 7642300000-N TYPE III PED W/ FOUNDATION 1 7,200.00 7,200.00 7,985.00 7,985.00EA

0278 7648000000-N RELOCATE EXISTING SIGN 2 311.00 622.00 344.00 688.00EA

0279 7684000000-N SIGNAL CABINET FOUNDATION 4 3,500.00 14,000.00 3,870.00 15,480.00EA

0280 7687000000-N MODIFY FOUND FOR CONTRLR CBNT 1 2,600.00 2,600.00 2,920.00 2,920.00EA

0281 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)

5 24,000.00 120,000.00 26,300.00 131,500.00EA

0282 7780000000-N DETECTOR CARD (TYPE 2070L) 30 300.00 9,000.00 331.00 9,930.00EA

0283 7901000000-N CABINET BASE EXTENDER 5 600.00 3,000.00 662.00 3,310.00EA

0284 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

5 4,500.00 22,500.00 4,922.00 24,610.00EA

0285 7980000000-N GENERIC SIGNAL ITEM (EA)
EVP PHASE SELECTOR

2 10,000.00 20,000.00 11,029.00 22,058.00EA

0286 7980000000-N GENERIC SIGNAL ITEM (EA)
OPTICAL DETECTOR UNIT

2 2,800.00 5,600.00 3,115.00 6,230.00EA

CULVERT ITEMS

0287 8035000000-N REMV EXIST STR **********
(36+00.33 -L-)

Lump Sum 6,700.00 7,486.00

0288 8126000000-N CULV EXCAV @ ************
(36+00.33 -L-)

Lump Sum 168,000.00 155,950.00

0289 8133000000-E FND CONDIT MAT, BOX CULV 921 96.50 88,876.50 108.00 99,468.00TON

0290 8196000000-E CLASS A CONCRETE (CULV) 649.4 1,000.00 649,400.00 1,261.00 818,893.40CY
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0291 8245000000-E REINF STEEL (CULVERT) 117,735 2.55 300,224.25 3.10 364,978.50LB

0292 8822000000-E GENERIC CULVERT ITEM (SY)
FOUNDATION CONDITIONING GEOTEXTILE

1,611 4.50 7,249.50 5.00 8,055.00SY

WALL ITEMS

0293 8801000000-E MSE RETAIN WALL NO **
(1)

16,240 150.00 2,436,000.00 138.00 2,241,120.00SF

0294 8801000000-E MSE RETAIN WALL NO **
(2)

420 230.00 96,600.00 125.00 52,500.00SF

0295 8801000000-E MSE RETAIN WALL NO **
(3)

1,200 183.00 219,600.00 125.00 150,000.00SF

0296 8801000000-E MSE RETAIN WALL NO **
(4)

230 224.00 51,520.00 125.00 28,750.00SF

0297 8801000000-E MSE RETAIN WALL NO **
(5)

970 194.00 188,180.00 125.00 121,250.00SF

0298 8801000000-E MSE RETAIN WALL NO **
(6)

440 206.00 90,640.00 125.00 55,000.00SF

0299 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT
(SOUND BARRIER WALL)

16,224 2.50 40,560.00 3.00 48,672.00SF

0300 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW2-

10,365 65.50 678,907.50 89.00 922,485.00SF

TOTAL 40,785,000.00 TOTAL 53,853,300.00CONTRACT TOTAL

SUB-TOTAL 35,762,542.25 SUB-TOTAL 48,778,692.10ROADWAY ITEMS

SUB-TOTAL 1,220,450.25 SUB-TOTAL 1,454,830.90CULVERT ITEMS

SUB-TOTAL 3,802,007.50 SUB-TOTAL 3,619,777.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

34,788,496.49THE LANE CONSTRUCTION CORPORATION 1

39,603,730.96BLYTHE CONSTRUCTION INC 2

39,820,000.38SEALAND CONTRACTORS CORP 3

40,785,000.00BRANCH CIVIL INC 4

53,853,300.00BLYTHE DEVELOPMENT CO 5
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 1,018,000.00 1,112,252.00 1,200,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 150,000.00 178,568.00 186,000.00

0003 0036000000-E UNDERCUT EXCAVATION 1,450 25.00 36,250.00 37.60 54,520.00 25.00 36,250.00CY

0004 0050000000-E SUPP CLEARING & GRUBBING 1 100.00 100.00 3,676.40 3,676.40 10,000.00 10,000.00ACR

0005 0063000000-N GRADING Lump Sum 3,130,000.00 5,385,328.00 2,300,000.00

0006 0106000000-E BORROW EXCAVATION 23,750 28.00 665,000.00 16.79 398,762.50 32.00 760,000.00CY

0007 0127000000-N EMBM'T SETTLEMENT GAUGE 3 2,500.00 7,500.00 3,576.30 10,728.90 609.00 1,827.00EA

0008 0195000000-E SELECT GRANULAR MATERIAL 1,000 20.00 20,000.00 66.30 66,300.00 89.00 89,000.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 2,000 3.50 7,000.00 5.40 10,800.00 6.00 12,000.00SY

0010 0199000000-E TEMPORARY SHORING 2,300 75.00 172,500.00 206.00 473,800.00 76.00 174,800.00SF

0011 0223000000-E ROCK PLATING 30 200.00 6,000.00 451.00 13,530.00 90.00 2,700.00SY

0012 0318000000-E FND CONDIT MATL MINOR STRS 930 75.00 69,750.00 47.40 44,082.00 64.00 59,520.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 2,910 4.00 11,640.00 5.10 14,841.00 6.00 17,460.00SY

0014 0342000000-E **" SIDE DRAIN PIPE
(12")

50 90.00 4,500.00 65.00 3,250.00 91.00 4,550.00LF

0015 0343000000-E 15" SIDE DRAIN PIPE 80 95.00 7,600.00 74.90 5,992.00 103.00 8,240.00LF

0016 0345000000-E 24" SIDE DRAIN PIPE 44 130.00 5,720.00 108.40 4,769.60 123.00 5,412.00LF

0017 0354000000-E ***" RC PIPE CULV *****
(15", V)

1,124 150.00 168,600.00 133.40 149,941.60 131.00 147,244.00LF

0018 0354000000-E ***" RC PIPE CULV *****
(18", V)

360 160.00 57,600.00 152.00 54,720.00 145.00 52,200.00LF

0019 0354000000-E ***" RC PIPE CULV *****
(24", V)

124 200.00 24,800.00 186.50 23,126.00 177.00 21,948.00LF

0020 0354000000-E ***" RC PIPE CULV *****
(30", V)

44 250.00 11,000.00 238.90 10,511.60 228.00 10,032.00LF

0021 0366000000-E 15" RC PIPE CULV III 552 115.00 63,480.00 119.00 65,688.00 95.00 52,440.00LF

0022 0372000000-E 18" RC PIPE CULV III 516 135.00 69,660.00 134.10 69,195.60 110.00 56,760.00LF

0023 0378000000-E 24" RC PIPE CULV III 368 165.00 60,720.00 157.20 57,849.60 138.00 50,784.00LF

0024 0390000000-E 36" RC PIPE CULV III 144 250.00 36,000.00 220.10 31,694.40 211.00 30,384.00LF

0025 0408000000-E 54" RC PIPE CULV III 128 850.00 108,800.00 490.20 62,745.60 408.00 52,224.00LF

0026 0426000000-E 72" RC PIPE CULV III 77 1,250.00 96,250.00 744.30 57,311.10 715.00 55,055.00LF

0027 0448200000-E 15" RCP CULV CLASS IV 2,904 140.00 406,560.00 126.10 366,194.40 123.00 357,192.00LF

0028 0448300000-E 18" RCP CULV CLASS IV 116 150.00 17,400.00 144.50 16,762.00 137.00 15,892.00LF

0029 0448400000-E 24" RCP CULV CLASS IV 436 185.00 80,660.00 171.20 74,643.20 161.00 70,196.00LF

0030 0448500000-E 30" RCP CULV CLASS IV 664 230.00 152,720.00 208.80 138,643.20 196.00 130,144.00LF

0031 0588000000-E 18" CS PIPE CULV 0.064" 140 135.00 18,900.00 126.00 17,640.00 107.00 14,980.00LF

0032 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

4 1,000.00 4,000.00 777.60 3,110.40 943.00 3,772.00EA

0033 0995000000-E PIPE REMOVAL 3,106 10.00 31,060.00 30.90 95,975.40 29.00 90,074.00LF

0034 1099500000-E SHALLOW UNDERCUT 500 30.00 15,000.00 22.50 11,250.00 27.00 13,500.00CY

0035 1099700000-E CLASS IV SUBGRD STABILIZATION 1,000 40.00 40,000.00 35.20 35,200.00 83.00 83,000.00TON

0036 1220000000-E INCIDENTAL STONE BASE 250 100.00 25,000.00 35.20 8,800.00 33.00 8,250.00TON
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0037 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,690 15.50 26,195.00 13.40 22,646.00 21.00 35,490.00SY

0038 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

200 55.16 11,032.00 54.50 10,900.00 165.00 33,000.00SY

0039 1330000000-E INCIDENTAL MILLING 1,500 16.00 24,000.00 13.90 20,850.00 28.00 42,000.00SY

0040 1503000000-E ASP CONC INTR CRS I19.0C 10,450 125.00 1,306,250.00 104.00 1,086,800.00 256.00 2,675,200.00TON

0041 1519000000-E ASP CONC SURF CRS S9.5B 8,680 135.00 1,171,800.00 98.90 858,452.00 238.00 2,065,840.00TON

0042 1693000000-E ASPH PLT MIX PVMT REPAIR 2,510 250.00 627,500.00 320.20 803,702.00 396.00 993,960.00TON

0043 2044000000-E 6" PERF SUBDRN PIPE 1,000 30.00 30,000.00 19.40 19,400.00 25.00 25,000.00LF

0044 2209000000-E ENDWALLS 2 1,500.00 3,000.00 1,698.40 3,396.80 2,600.00 5,200.00CY

0045 2220000000-E REINFORCED ENDWALLS 8 2,000.00 16,000.00 2,988.40 23,907.20 3,000.00 24,000.00CY

0046 2253000000-E PIPE COLLARS 2.98 2,000.00 5,960.00 1,102.30 3,284.85 3,000.00 8,940.00CY

0047 2264000000-E PIPE PLUGS 0.3 5,000.00 1,500.00 4,323.50 1,297.05 1,900.00 570.00CY

0048 2275000000-E FLOWABLE FILL 10 500.00 5,000.00 449.40 4,494.00 450.00 4,500.00CY

0049 2286000000-N MASNRY DRAINAGE STRUCT 101 2,500.00 252,500.00 3,050.60 308,110.60 4,200.00 424,200.00EA

0050 2297000000-E MASNRY DRAINAGE STRUCT 59 2,200.00 129,800.00 2,678.70 158,043.30 3,400.00 200,600.00CY

0051 2308000000-E MASNRY DRAINAGE STRUCT 23 650.00 14,950.00 884.70 20,348.10 864.00 19,872.00LF

0052 2364000000-N FRAME W/2GRTS 840.16 STD 23 900.00 20,700.00 793.30 18,245.90 1,500.00 34,500.00EA

0053 2366000000-N FRAME W/2GRTS 840.24 STD 1 850.00 850.00 764.60 764.60 1,000.00 1,000.00EA

0054 2367000000-N FRAME W/2GRTS 840.29 STD 1 850.00 850.00 749.60 749.60 1,400.00 1,400.00EA

0055 2374000000-N FRAME-GRT-HD 840.03 **
(E)

21 950.00 19,950.00 892.10 18,734.10 1,100.00 23,100.00EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(F)

27 950.00 25,650.00 934.40 25,228.80 1,300.00 35,100.00EA

0057 2374000000-N FRAME-GRT-HD 840.03 **
(G)

27 950.00 25,650.00 934.40 25,228.80 1,200.00 32,400.00EA

0058 2396000000-N FRAME W/COVER STD 840.54 7 750.00 5,250.00 589.20 4,124.40 1,300.00 9,100.00EA

0059 2451000000-N CONC TRANS SECT FOR DROP INLET 8 2,000.00 16,000.00 1,365.50 10,924.00 2,400.00 19,200.00EA

0060 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

1,130 24.00 27,120.00 32.00 36,160.00 26.00 29,380.00LF

0061 2535000000-E **"X**" CONCRETE CURB
(9" X 18")

470 25.00 11,750.00 32.00 15,040.00 25.00 11,750.00LF

0062 2542000000-E 1'-6" CONC CURB & GUTTER 2,890 25.50 73,695.00 43.60 126,004.00 25.00 72,250.00LF

0063 2549000000-E 2'-6" CONC CURB & GUTTER 11,650 30.00 349,500.00 46.50 541,725.00 35.00 407,750.00LF

0064 2591000000-E 4" CONCRETE SIDEWALK 5,510 68.00 374,680.00 78.80 434,188.00 83.00 457,330.00SY

0065 2605000000-N CONCRETE CURB RAMPS 84 2,200.00 184,800.00 3,151.20 264,700.80 2,400.00 201,600.00EA

0066 2612000000-E 6" CONCRETE DRIVEWAY 320 110.00 35,200.00 136.60 43,712.00 127.00 40,640.00SY

0067 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,040 120.00 124,800.00 115.50 120,120.00 137.00 142,480.00SY

0068 2738000000-E GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON WITH
WIRE MESH

1,270 138.00 175,260.00 168.10 213,487.00 163.00 207,010.00SY

0069 2815000000-N ADJ DROP INLETS 1 1,500.00 1,500.00 1,399.30 1,399.30 2,400.00 2,400.00EA

0070 2830000000-N ADJ MANHOLES 4 1,500.00 6,000.00 4,201.60 16,806.40 2,400.00 9,600.00EA
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0071 2860000000-N CONVERT CB TO JB 2 3,500.00 7,000.00 1,897.60 3,795.20 2,800.00 5,600.00EA

0072 2905000000-N CONVERT DI TO JB 2 3,500.00 7,000.00 1,897.60 3,795.20 2,800.00 5,600.00EA

0073 2920000000-N CONVERT DI TO CB 1 3,500.00 3,500.00 1,897.60 1,897.60 2,800.00 2,800.00EA

0074 3030000000-E STL BEAM GUARDRAIL 2,250 24.00 54,000.00 25.20 56,700.00 29.00 65,250.00LF

0075 3045000000-E SBGR SHOP CURVED 25 24.50 612.50 25.70 642.50 37.00 925.00LF

0076 3150000000-N ADDIT GUARDRAIL POSTS 10 44.00 440.00 46.20 462.00 58.00 580.00EA

0077 3180000000-N GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 3,000.00 3,000.00 3,151.20 3,151.20 4,500.00 4,500.00EA

0078 3210000000-N GR END TYPE CAT-1 8 950.00 7,600.00 997.90 7,983.20 1,300.00 10,400.00EA

0079 3215000000-N GR ANCHOR TYPE III 8 2,300.00 18,400.00 2,415.90 19,327.20 2,900.00 23,200.00EA

0080 3287000000-N GR END TYPE TL-3 2 3,400.00 6,800.00 3,571.40 7,142.80 4,300.00 8,600.00EA

0081 3288000000-N GR END TYPE TL-2 17 3,250.00 55,250.00 3,413.80 58,034.60 4,100.00 69,700.00EA

0082 3575000000-E GENERIC FENCING ITEM (LF)
HANDRAIL

930 114.38 106,373.40 120.10 111,693.00 139.00 129,270.00LF

0083 3628000000-E RIP RAP, CLASS I 189 85.00 16,065.00 85.20 16,102.80 71.00 13,419.00TON

0084 3649000000-E RIP RAP, CLASS B 112 85.00 9,520.00 63.80 7,145.60 71.00 7,952.00TON

0085 3656000000-E GEOTEXTILE FOR DRAINGE 1,254 5.00 6,270.00 5.40 6,771.60 5.00 6,270.00SY

0086 4054000000-E PLN CONC FOUNDTN 1 750.00 750.00 787.80 787.80 914.00 914.00CY

0087 4060000000-E SUPPORT, BREAKAWAY STL BM 204 13.34 2,721.36 14.00 2,856.00 16.00 3,264.00LB

0088 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,410 8.00 11,280.00 8.40 11,844.00 10.00 14,100.00LF

0089 4096000000-N SIGN ERECTION, TYPE D 11 175.00 1,925.00 183.80 2,021.80 213.00 2,343.00EA

0090 4102000000-N SIGN ERECTION, TYPE E 109 95.00 10,355.00 99.80 10,878.20 116.00 12,644.00EA

0091 4108000000-N SIGN ERECTION, TYPE F 13 100.00 1,300.00 105.00 1,365.00 122.00 1,586.00EA

0092 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

1 2,000.00 2,000.00 2,100.80 2,100.80 2,400.00 2,400.00EA

0093 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

27 185.00 4,995.00 194.30 5,246.10 225.00 6,075.00EA

0094 4138000000-N DISPOSE SUPPORT, STL BM 2 500.00 1,000.00 525.20 1,050.40 609.00 1,218.00EA

0095 4155000000-N DISPOSE SIGN SYST U-CHAN 46 15.00 690.00 15.80 726.80 18.00 828.00EA

0096 4192000000-N DISPOSE SUPPORT, U-CHAN 20 15.00 300.00 15.80 316.00 18.00 360.00EA

0097 4236000000-N DISPOSE SIGN, A & B (GRD MTD) 1 150.00 150.00 157.60 157.60 183.00 183.00EA

0098 4238000000-N DISPOSE SIGN, D, E, F 17 15.00 255.00 15.80 268.60 18.00 306.00EA

0099 4360000000-N GENERIC SIGNING ITEM (EA)
END OF MEDIAN MARKER

2 125.00 250.00 131.30 262.60 152.00 304.00EA

0100 4400000000-E WORK ZONE SIGNS (STAT) 348 7.25 2,523.00 7.60 2,644.80 9.00 3,132.00SF

0101 4405000000-E WORK ZONE SIGNS (PORT) 336 12.00 4,032.00 18.30 6,148.80 12.00 4,032.00SF

0102 4410000000-E WORK ZONE SIGNS (BARR) 234 6.50 1,521.00 19.30 4,516.20 9.00 2,106.00SF

0103 4415000000-N FLASHING ARROW BOARD 2 4,750.00 9,500.00 7,928.60 15,857.20 7,100.00 14,200.00EA

0104 4420000000-N PORTABLE CHANGE MSG SIGN 4 16,450.00 65,800.00 21,502.20 86,008.80 25,000.00 100,000.00EA

0105 4430000000-N DRUMS 300 125.00 37,500.00 69.40 20,820.00 58.00 17,400.00EA

0106 4434000000-N SEQ FLASH WARN LIGHTS 50 105.00 5,250.00 144.70 7,235.00 128.00 6,400.00EA

0107 4445000000-E BARRICADES (TYPE III) 80 40.00 3,200.00 46.40 3,712.00 39.00 3,120.00LF
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0108 4447000000-E PED CHANNEL DEVICES 180 75.00 13,500.00 100.90 18,162.00 97.00 17,460.00LF

0109 4455000000-N FLAGGER 170 500.00 85,000.00 360.50 61,285.00 539.00 91,630.00DAY

0110 4465000000-N TEMPORARY CRASH CUSHIONS 2 6,450.00 12,900.00 6,840.20 13,680.40 7,900.00 15,800.00EA

0111 4480000000-N TMA 2 60,000.00 120,000.00 67,595.50 135,191.00 70,000.00 140,000.00EA

0112 4490000000-E PORT CONC BARRIER(ANCHRD) 450 68.50 30,825.00 72.60 32,670.00 83.00 37,350.00LF

0113 4510000000-N LAW ENFORCEMENT 320 75.00 24,000.00 52.50 16,800.00 91.00 29,120.00HR

0114 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

8 275.00 2,200.00 356.30 2,850.40 274.00 2,192.00EA

0115 4685000000-E THERMO PVT MKG LINES 4"90 19,903 0.75 14,927.25 0.80 15,922.40 2.45 48,762.35LF

0116 4695000000-E THERMO PVT MKG LINES 8"90 MILS 4,854 3.50 16,989.00 3.70 17,959.80 4.85 23,541.90LF

0117 4709000000-E 24"WIDE THERMO 90 MILS 2,209 14.00 30,926.00 14.70 32,472.30 7.00 15,463.00LF

0118 4720000000-E THERMO PVT MKG CHARACTER 90 12 125.00 1,500.00 131.30 1,575.60 305.00 3,660.00EA

0119 4725000000-E THERMO PVT SYMBOL 90MILS 168 350.00 58,800.00 367.60 61,756.80 244.00 40,992.00EA

0120 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 60 375.00 22,500.00 393.90 23,634.00 548.00 32,880.00EA

0121 4810000000-E PAINT PVMT MARKINGS 4" 14,360 0.30 4,308.00 0.30 4,308.00 0.55 7,898.00LF

0122 4815000000-E PAINT PVMT MARKINGS 6" 1,099 0.50 549.50 0.50 549.50 0.60 659.40LF

0123 4820000000-E PAINT PVMT MARKINGS 8" 2,697 1.00 2,697.00 1.10 2,966.70 0.95 2,562.15LF

0124 4835000000-E PAINT PVT MKG LINES 24" 697 3.50 2,439.50 3.70 2,578.90 2.45 1,707.65LF

0125 4840000000-N PAINT PVT MKG CHARACTER 4 55.00 220.00 57.80 231.20 73.00 292.00EA

0126 4845000000-N PAINT PVT MKG SYMBOL 31 60.00 1,860.00 63.00 1,953.00 67.00 2,077.00EA

0127 4850000000-E LINE REMOVAL 4" WIDE 8,244 0.60 4,946.40 0.60 4,946.40 1.20 9,892.80LF

0128 4860000000-E LINE REMOVAL 8" WIDE 1,400 1.20 1,680.00 1.30 1,820.00 2.45 3,430.00LF

0129 4870000000-E LINE REMOVAL 24" WIDE 325 3.60 1,170.00 3.80 1,235.00 3.65 1,186.25LF

0130 4875000000-N REMOVAL OF SYMBL & CHARAC 26 45.00 1,170.00 47.30 1,229.80 61.00 1,586.00EA

0131 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 626 75.00 46,950.00 78.80 49,328.80 67.00 41,942.00EA

0132 5255000000-N PORTABLE LIGHTING Lump Sum 500,000.00 73,107.80 129,000.00

0133 5325200000-E 2" WATER LINE 173 125.00 21,625.00 199.60 34,530.80 54.00 9,342.00LF

0134 5325600000-E 6" WATER LINE 69 275.00 18,975.00 367.60 25,364.40 206.00 14,214.00LF

0135 5325800000-E 8" WATER LINE 359 275.00 98,725.00 180.70 64,871.30 206.00 73,954.00LF

0136 5326000000-E 10" WATER LINE 3,665 225.00 824,625.00 241.60 885,464.00 230.00 842,950.00LF

0137 5326200000-E 12" WATER LINE 328 275.00 90,200.00 252.10 82,688.80 283.00 92,824.00LF

0138 5329000000-E DI H2O PIPE FITTINGS 11,040 15.00 165,600.00 11.60 128,064.00 10.00 110,400.00LB

0139 5536000000-E 2" VALVE 1 2,000.00 2,000.00 2,100.80 2,100.80 2,400.00 2,400.00EA

0140 5538000000-E 4" VALVE 1 2,500.00 2,500.00 2,310.90 2,310.90 3,000.00 3,000.00EA

0141 5540000000-E 6" VALVE 6 3,000.00 18,000.00 2,836.10 17,016.60 3,500.00 21,000.00EA

0142 5546000000-E 8" VALVE 1 4,000.00 4,000.00 3,991.50 3,991.50 5,000.00 5,000.00EA

0143 5552000000-E 10" VALVE 12 6,000.00 72,000.00 6,092.30 73,107.60 7,100.00 85,200.00EA

0144 5572000000-E 10" TAPPING SLEEVE & VALVE 3 15,000.00 45,000.00 28,360.80 85,082.40 16,000.00 48,000.00EA

0145 5589100000-E 1" AIR RELEASE VALVE 9 3,500.00 31,500.00 3,676.40 33,087.60 3,800.00 34,200.00EA

0146 5648000000-N RELOCATE WATER METER 30 2,000.00 60,000.00 3,151.20 94,536.00 4,600.00 138,000.00EA

0147 5649000000-N RECONNECT WATER METER 7 1,750.00 12,250.00 3,151.20 22,058.40 4,600.00 32,200.00EA
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0148 5666000000-N FIRE HYDRANT 2 7,500.00 15,000.00 9,978.80 19,957.60 9,000.00 18,000.00EA

0149 5672000000-N RELOCATE FIRE HYDRANT 3 3,000.00 9,000.00 6,827.60 20,482.80 4,900.00 14,700.00EA

0150 5673000000-E FIRE HYDRANT LEG 52 110.00 5,720.00 157.60 8,195.20 156.00 8,112.00LF

0151 5684800000-E 10" LINE STOP W/ BYPASS 1 65,000.00 65,000.00 25,209.60 25,209.60 55,000.00 55,000.00EA

0152 5686500000-E WATER SERVICE LINE 1,502 65.00 97,630.00 42.00 63,084.00 53.00 79,606.00LF

0153 5689000000-E GENERIC UTILITY ITEM (EA) 1515
4" CHECK VALVE

1 4,000.00 4,000.00 9,453.60 9,453.60 15,000.00 15,000.00EA

0154 5691100000-E 4" SANITARY GRAVITY SEWER 24 95.00 2,280.00 346.60 8,318.40 135.00 3,240.00LF

0155 5691300000-E 8" SANITARY GRAVITY SEWER 337 250.00 84,250.00 294.10 99,111.70 181.00 60,997.00LF

0156 5709200000-E 4" FORCE MAIN SEWER 34 250.00 8,500.00 619.70 21,069.80 91.00 3,094.00LF

0157 5709300000-E 6" FORCE MAIN SEWER 251 250.00 62,750.00 237.40 59,587.40 104.00 26,104.00LF

0158 5768000000-N SANITARY SEWER CLEAN-OUT 1 3,500.00 3,500.00 3,151.20 3,151.20 1,000.00 1,000.00EA

0159 5768500000-E SEWER SERVICE LINE 10 125.00 1,250.00 357.10 3,571.00 79.00 790.00LF

0160 5769000000-E DI SEWER PIPE FITTINGS 1,275 15.00 19,125.00 23.10 29,452.50 10.00 12,750.00LB

0161 5775000000-E 4' DIA UTILITY MANHOLE 4 8,000.00 32,000.00 8,403.20 33,612.80 4,300.00 17,200.00EA

0162 5781000000-E UTILITY MANHOLE WALL 4' DIA 9 750.00 6,750.00 840.30 7,562.70 609.00 5,481.00LF

0163 5800000000-E ABANDON 6" UTILITY PIPE 552 18.00 9,936.00 21.00 11,592.00 11.00 6,072.00LF

0164 5801000000-E ABANDON 8" UTILITY PIPE 509 20.00 10,180.00 31.50 16,033.50 15.00 7,635.00LF

0165 5802000000-E ABANDON 10" UTILITY PIPE 3,656 25.00 91,400.00 42.00 153,552.00 17.00 62,152.00LF

0166 5815500000-N REMOVE FIRE HYDRANT 1 2,500.00 2,500.00 4,201.60 4,201.60 3,200.00 3,200.00EA

0167 5816000000-N ABANDON UTILITY MANHOLE 1 3,500.00 3,500.00 4,201.60 4,201.60 2,400.00 2,400.00EA

0168 5835000000-E **" ENCASEMENT PIPE
(10")

10 175.00 1,750.00 315.10 3,151.00 186.00 1,860.00LF

0169 5835400000-E 6" ENCASEMENT PIPE 10 150.00 1,500.00 315.10 3,151.00 156.00 1,560.00LF

0170 5836000000-E 24" ENCASEMENT PIPE 402 275.00 110,550.00 383.40 154,126.80 286.00 114,972.00LF

0171 5872600000-E DIRECT DRILL **"
(12")

328 750.00 246,000.00 295.20 96,825.60 396.00 129,888.00LF

0172 5918000000-N GENERIC UTILITY ITEM (HR)
UTILITY COORDINATION

3,250 75.00 243,750.00 50.20 163,150.00 171.00 555,750.00HR

0173 6000000000-E TEMPORARY SILT FENCE 11,860 3.50 41,510.00 3.20 37,952.00 3.65 43,289.00LF

0174 6006000000-E EROS CONTRL STONE CL A 560 85.00 47,600.00 53.90 30,184.00 82.00 45,920.00TON

0175 6009000000-E EROS CONTRL STONE CL B 515 85.00 43,775.00 60.60 31,209.00 70.00 36,050.00TON

0176 6012000000-E SEDIMENT CONTROL STONE 900 80.00 72,000.00 47.50 42,750.00 57.00 51,300.00TON

0177 6015000000-E TEMPORARY MULCHING 8.5 1,500.00 12,750.00 1,575.60 13,392.60 1,800.00 15,300.00ACR

0178 6018000000-E SEED FOR TEMP SEEDING 500 5.00 2,500.00 5.30 2,650.00 6.00 3,000.00LB

0179 6021000000-E FERT FOR TEMP SEEDING 2.5 1,800.00 4,500.00 1,890.70 4,726.75 2,200.00 5,500.00TON

0180 6024000000-E TEMPORARY SLOPE DRAINS 200 50.00 10,000.00 25.30 5,060.00 22.00 4,400.00LF

0181 6029000000-E SAFETY FENCE 560 3.00 1,680.00 3.20 1,792.00 3.65 2,044.00LF

0182 6030000000-E SILT EXCAVATION 1,150 30.00 34,500.00 22.00 25,300.00 18.00 20,700.00CY

0183 6036000000-E MATTING FOR EROS CONTROL 20,000 1.75 35,000.00 1.80 36,000.00 2.15 43,000.00SY

0184 6037000000-E COIR FIBER MAT 100 10.00 1,000.00 10.50 1,050.00 12.00 1,200.00SY

0185 6042000000-E 1/4" HARDWARE CLOTH 2,420 8.00 19,360.00 6.30 15,246.00 7.00 16,940.00LF
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0186 6070000000-N SPECIAL STILLING BASINS 3 1,000.00 3,000.00 2,162.60 6,487.80 1,900.00 5,700.00EA

0187 6071012000-E COIR FIBER WATTLE 450 10.00 4,500.00 15.80 7,110.00 18.00 8,100.00LF

0188 6071020000-E POLYACRYLAMIDE (PAM) 140 10.00 1,400.00 21.80 3,052.00 14.00 1,960.00LB

0189 6071030000-E COIR FIBER BAFFLE 80 10.00 800.00 7.40 592.00 9.00 720.00LF

0190 6084000000-E SEEDING AND MULCHING 5 3,000.00 15,000.00 3,151.20 15,756.00 3,700.00 18,500.00ACR

0191 6087000000-E MOWING 3 100.00 300.00 105.00 315.00 122.00 366.00ACR

0192 6090000000-E SEED FOR REPAIR SEEDING 100 15.00 1,500.00 15.80 1,580.00 18.00 1,800.00LB

0193 6093000000-E FERT FOR REPAIR SEEDING 0.25 1,800.00 450.00 1,890.70 472.68 2,200.00 550.00TON

0194 6096000000-E SEED FOR SUPP SEEDING 200 15.00 3,000.00 15.80 3,160.00 18.00 3,600.00LB

0195 6108000000-E FERTILIZER TOPDRESSING 6 1,800.00 10,800.00 1,890.70 11,344.20 2,200.00 13,200.00TON

0196 6111000000-E IMPERVIOUS DIKE 315 100.00 31,500.00 136.80 43,092.00 244.00 76,860.00LF

0197 6114500000-N SPECIALIZED HAND MOWING 10 100.00 1,000.00 105.00 1,050.00 122.00 1,220.00MHR

0198 6114800000-N MANUAL LITTER REMOVAL 5 150.00 750.00 36.80 184.00 61.00 305.00MHR

0199 6114900000-E LITTER DISPOSAL 1 500.00 500.00 941.10 941.10 164.00 164.00TON

0200 6117000000-N RESPONSE FOR EROS CONTROL 75 250.00 18,750.00 262.60 19,695.00 305.00 22,875.00EA

0201 6117500000-N CONC WASHOUT STRUCTURE 6 2,000.00 12,000.00 2,256.20 13,537.20 1,800.00 10,800.00EA

0202 6123000000-E REFORESTATION 0.1 5,000.00 500.00 5,252.00 525.20 6,100.00 610.00ACR

0203 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

50 350.00 17,500.00 282.60 14,130.00 305.00 15,250.00EA

0204 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

150 250.00 37,500.00 114.00 17,100.00 305.00 45,750.00EA

0205 6210000000-N RED MAPLE
ACER RUBRUM RED MAPLE ('BOWHALL', 10'-12')

2 665.00 1,330.00 541.60 1,083.20 548.00 1,096.00EA

0206 6245000000-N REDBUD
(5' MIN.)

3 675.00 2,025.00 256.00 768.00 548.00 1,644.00EA

0207 6265000000-N KOUSA DOGWOOD
CORNUS KOUSA KOUSA DOGWOOD (JAPANESE
DOGWOOD, 5' MIN)

6 600.00 3,600.00 260.00 1,560.00 548.00 3,288.00EA

0208 6340000000-N DAYLILLY
HEMEROCALLIS DAYLILLY ( 'HAPPY RETURNS'
DWARF DAYLILY 1 GAL)

45 43.00 1,935.00 19.70 886.50 24.00 1,080.00EA

0209 6385000000-N WINTERBERRY
ILEX VERTICILLATA ('JIM DANDY' WINTERBERRY,
7 GAL)

4 55.00 220.00 178.60 714.40 244.00 976.00EA

0210 6385000000-N WINTERBERRY
ILEX VERTICILLATA ('RED SPRITE'
WINTERBERRY, 3 GAL)

18 17.00 306.00 59.10 1,063.80 110.00 1,980.00EA

0211 6400000000-N VIRGINIA SWEETSPIRE
ITEA VIRGINICA ('SPRICH' LITTLE HENRY
SWEETSPIRE, 3 GAL)

106 21.00 2,226.00 82.70 8,766.20 110.00 11,660.00EA

0212 6500000000-N BLACK GUM
NYSSA SYLVATICA TUPELO, BLACK GUM (2.5-3
GAL)

3 555.00 1,665.00 728.70 2,186.10 767.00 2,301.00EA
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0213 6640000000-N GENERIC PLANTING ITEM (EA) 1670
AMELANCHIER CANADENSIS SHADBLOW
SERVICEBERRY (6')

4 675.00 2,700.00 260.00 1,040.00 548.00 2,192.00EA

0214 6640000000-N GENERIC PLANTING ITEM (EA) 1670
ARONIA MELANOCARPA 'UCONNAM165' MOUND
CHOKEBERRY (2 GAL)

34 72.00 2,448.00 76.20 2,590.80 91.00 3,094.00EA

0215 6640000000-N GENERIC PLANTING ITEM (EA) 1670
BABTISIA HYBRID FALSE INDIGO (1 GAL)

21 43.00 903.00 30.20 634.20 37.00 777.00EA

0216 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CALAMAGROSTIS X ACUTIFLORA 'KARL
FOERSTER' FOERSTER'S FEATHER REED
GRASS (3 GAL)

18 55.00 990.00 56.50 1,017.00 128.00 2,304.00EA

0217 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CAREX AMPHIBOLA CREEK SEDGE (3.25")

66 17.00 1,122.00 17.10 1,128.60 22.00 1,452.00EA

0218 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CAREX FLACCA 'BLUE ZINGER' BLUE ZINGER
SEDGE (3.25")

36 21.00 756.00 18.60 669.60 22.00 792.00EA

0219 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CARPINUS CAROLINIANA 'JFS-KW6' NATIVE
FLAME AMERICAN HORNBEAM (5' MIN)

4 555.00 2,220.00 541.60 2,166.40 658.00 2,632.00EA

0220 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CHIONANTHUS VIRGINICUS WHITE FRINGE
TREE (5' MIN)

3 500.00 1,500.00 328.30 984.90 603.00 1,809.00EA

0221 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CORNUS X 'RUTGAN' STELLER PINK DOGWOOD
(5' MIN)

3 500.00 1,500.00 282.30 846.90 603.00 1,809.00EA

0222 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CRATAEGUS VIRIDIS 'WINTER KING' HAWTHORN
(2-2.5" CAL)

3 480.00 1,440.00 541.60 1,624.80 658.00 1,974.00EA

0223 6640000000-N GENERIC PLANTING ITEM (EA) 1670
DESCHAMPSIA CAESPITOSA 'GOLDTAU'
GOLDEN DEW TUFTED HAIR GRASS (1 GAL)

76 34.00 2,584.00 29.50 2,242.00 55.00 4,180.00EA

0224 6640000000-N GENERIC PLANTING ITEM (EA) 1670
DEUTZIA GRACILIS 'MINCREAM' CREME
FRAICHE DEUTZIA (3 GAL)

44 92.00 4,048.00 86.70 3,814.80 110.00 4,840.00EA

0225 6640000000-N GENERIC PLANTING ITEM (EA) 1670
FOTHERGILLA GARDENII 'BLUE SHADOW'
FOTHERGILLA (3 GAL)

19 104.00 1,976.00 104.40 1,983.60 104.00 1,976.00EA

0226 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HELIANTHUS ANNUUS 'LOW DOWN'
SUNFLOWER (1 GAL)

60 43.00 2,580.00 32.10 1,926.00 44.00 2,640.00EA

0227 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HYDRANGEA ARBORESCENS 'NCHA5'
INVINCIBELLE WEE WHITE (2 GAL)

71 90.00 6,390.00 90.60 6,432.60 104.00 7,384.00EA

0228 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HYDRANGEA PANICULATA 'LIMELIGHT' HARDY
HYDRANGEA (5 GAL)

10 93.00 930.00 126.00 1,260.00 183.00 1,830.00EA

0229 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HYDRANGEA SERRATA 'MAKD' TINY TUFF STUFF
MOUNTAIN HYDRANGEA (2 GAL)

100 98.00 9,800.00 104.40 10,440.00 110.00 11,000.00EA
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0230 6640000000-N GENERIC PLANTING ITEM (EA) 1670
JUNIPERUS SQUAMATA 'BLUE STAR' BLUE STAR
JUNIPER (3 GAL)

23 73.00 1,679.00 59.10 1,359.30 104.00 2,392.00EA

0231 6640000000-N GENERIC PLANTING ITEM (EA) 1670
MONARDA DIDYMA 'PARDON MY PURPLE' BEE
BALM (1 GAL)

29 46.00 1,334.00 39.40 1,142.60 44.00 1,276.00EA

0232 6640000000-N GENERIC PLANTING ITEM (EA) 1670
NEPETA X FAASSENII 'WALKER'S LOW' CATMINT
(1 GAL)

74 27.00 1,998.00 35.50 2,627.00 44.00 3,256.00EA

0233 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PHLOX HYBRIDA 'PHL091601' PAPARAZZI LEVINE
CREEPING PHLOX (1 GAL)

18 26.00 468.00 19.70 354.60 37.00 666.00EA

0234 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PHLOX HYBRIDA 'PPPHL07301' PAPARAZZI
ANGELINA CREEPING PHLOX (1 GAL)

24 37.00 888.00 19.70 472.80 37.00 888.00EA

0235 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PICEA  ABIES 'CUPRESSINA' COLUMNAR
NORWAY SPRUCE (10'-12')

6 1,110.00 6,660.00 2,041.70 12,250.20 658.00 3,948.00EA

0236 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PICEA GLAUCA 'PENDULA' WEEPING WHITE
SPRUCE (8' MIN)

3 1,295.00 3,885.00 1,805.40 5,416.20 731.00 2,193.00EA

0237 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PINUS MUGO 'SLOWMOUND' SLOWMOUND
MUGO PINE (3 GAL)

37 100.00 3,700.00 98.50 3,644.50 128.00 4,736.00EA

0238 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PRUNUS LAUROCERASUS 'MOUNT VERNON'
ENGLISH LAUREL (3 GAL)

27 130.00 3,510.00 137.90 3,723.30 128.00 3,456.00EA

0239 6640000000-N GENERIC PLANTING ITEM (EA) 1670
QUERCUS X WAREI 'NADLER' KINDRED SPIRIT
OAK (10-12")

9 710.00 6,390.00 728.70 6,558.30 658.00 5,922.00EA

0240 6640000000-N GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON 'CHIONOIDES'
RHODODENDRON (3 GAL)

13 105.00 1,365.00 105.00 1,365.00 110.00 1,430.00EA

0241 6640000000-N GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON 'ROBLES' PP22762 AUTUMN
LILAC ENCORE AZALEA (3 GAL)

14 90.00 1,260.00 123.40 1,727.60 110.00 1,540.00EA

0242 6640000000-N GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON 'ROSEUM ELEGANS'
RHODODENDRON (5-7 GAL)

5 278.00 1,390.00 347.90 1,739.50 164.00 820.00EA

0243 6640000000-N GENERIC PLANTING ITEM (EA) 1670
ROSA X 'NOATRAUM' FLOWER CARPET PINK
GROUND COVER ROSE (3 GAL)

97 94.00 9,118.00 120.80 11,717.60 110.00 10,670.00EA

0244 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SALVIA NEMOROSA 'CARADONNA' MEADOW
SAGE (1 GAL)

20 35.00 700.00 27.60 552.00 66.00 1,320.00EA

0245 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SPIRAEA JAPONICA 'YAN' USPP 21615 DOUBLE
PLAY GOLD SPIREA (3 GAL)

85 105.00 8,925.00 123.40 10,489.00 110.00 9,350.00EA
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0246 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SPOROBOLUS HETEROLEPIS PRAIRIE
DROPSEED (1 GAL)

85 37.00 3,145.00 34.10 2,898.50 44.00 3,740.00EA

0247 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SPOROBOLUS HETEROLEPIS 'TARA'  PRAIRIE
DROPSEED (1 GAL)

242 37.00 8,954.00 38.10 9,220.20 44.00 10,648.00EA

0248 6640000000-N GENERIC PLANTING ITEM (EA) 1670
TAXUS X MEDIA 'EVERLOW' SPREADING YEW (3
GAL)

16 111.00 1,776.00 81.40 1,302.40 110.00 1,760.00EA

0249 6640000000-N GENERIC PLANTING ITEM (EA) 1670
THUJA OCCIDENTALIS 'TECHNY' ARBORVITAE (6'
MIN)

7 675.00 4,725.00 308.60 2,160.20 518.00 3,626.00EA

0250 6640000000-N GENERIC PLANTING ITEM (EA) 1670
VIBURNUM X PRAGENSE PRAGUE VIBURNUM
(3'X3' MIN)

5 240.00 1,200.00 252.10 1,260.50 219.00 1,095.00EA

0251 6645000000-N GENERIC PLANTING ITEM (EA)
CONCRETE TUBE FOR POST HOLES (8"
DIAMETER X 48" DEPTH)

24 98.00 2,352.00 124.70 2,992.80 116.00 2,784.00EA

0252 6645000000-N GENERIC PLANTING ITEM (EA)
LANDSCAPE LIGHTS

38 230.00 8,740.00 663.10 25,197.80 387.00 14,706.00EA

0253 6645000000-N GENERIC PLANTING ITEM (EA)
LOW VOLTAGE TRANSFORMER

2 575.00 1,150.00 919.10 1,838.20 731.00 1,462.00EA

0254 6645000000-N GENERIC PLANTING ITEM (EA)
MEDIUM BOULDERS

5 2,500.00 12,500.00 564.60 2,823.00 658.00 3,290.00EA

0255 6645000000-N GENERIC PLANTING ITEM (EA)
PHOTOCELL

2 500.00 1,000.00 118.20 236.40 365.00 730.00EA

0256 6645000000-N GENERIC PLANTING ITEM (EA)
SMALL BOULDERS

6 2,325.00 13,950.00 459.60 2,757.60 548.00 3,288.00EA

0257 6645000000-N GENERIC PLANTING ITEM (EA)
TIMBER FENCE SECTION INCLUDING
FASTENERS AND STAIN

12 500.00 6,000.00 1,313.00 15,756.00 774.00 9,288.00EA

0258 6676000000-E GENERIC PLANTING ITEM (SF)
SODDING

38,352 1.40 53,692.80 2.00 76,704.00 3.35 128,479.20SF

0259 6677000000-E GENERIC PLANTING ITEM (TON)
FLAGSTONE

4.5 1,850.00 8,325.00 4,103.10 18,463.95 1,200.00 5,400.00TON

0260 6680000000-E GENERIC PLANTING ITEM (CY)
MULCH

140 102.00 14,280.00 105.00 14,700.00 219.00 30,660.00CY

0261 6680000000-E GENERIC PLANTING ITEM (CY)
RIVER ROCK

14 1,180.00 16,520.00 498.90 6,984.60 570.00 7,980.00CY

0262 6680000000-E GENERIC PLANTING ITEM (CY)
SAND FOR SETTING BED

2.8 870.00 2,436.00 295.40 827.12 431.00 1,206.80CY

0263 6680000000-E GENERIC PLANTING ITEM (CY)
SOIL AMENDMENT

95 115.00 10,925.00 111.60 10,602.00 329.00 31,255.00CY

0264 6690000000-E GENERIC PLANTING ITEM (LF)
CONDUIT  1-1/2" PVC

690 88.00 60,720.00 9.50 6,555.00 5.00 3,450.00LF

0265 6690000000-E GENERIC PLANTING ITEM (LF)
CONDUIT 1" PVC

200 86.00 17,200.00 8.30 1,660.00 4.85 970.00LF
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0266 6690000000-E GENERIC PLANTING ITEM (LF)
LANDSCAPE EDGING

950 41.50 39,425.00 6.60 6,270.00 37.00 35,150.00LF

0267 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 10 1,000.00 10,000.00 1,050.40 10,504.00 1,200.00 12,000.00EA

0268 7060000000-E SIGNAL CABLE 15,910 2.75 43,752.50 2.90 46,139.00 3.35 53,298.50LF

0269 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 42 1,100.00 46,200.00 1,155.40 48,526.80 1,300.00 54,600.00EA

0270 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 11 1,250.00 13,750.00 1,313.00 14,443.00 1,500.00 16,500.00EA

0271 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 2 1,550.00 3,100.00 1,628.10 3,256.20 1,900.00 3,800.00EA

0272 7229000000-N APS DETECTOR STATION 12 1,200.00 14,400.00 1,260.50 15,126.00 1,500.00 18,000.00EA

0273 7230000000-N CENT CONT UNIT APS DETECT STA 2 3,000.00 6,000.00 3,151.20 6,302.40 2,400.00 4,800.00EA

0274 7264000000-E MESSENGER CABLE (3/8") 3,128 5.00 15,640.00 5.30 16,578.40 6.00 18,768.00LF

0275 7288000000-E PAVED TRENCH (***********)
(1, 2")

1,061 100.00 106,100.00 105.00 111,405.00 122.00 129,442.00LF

0276 7288000000-E PAVED TRENCH (***********)
(2, 2")

238 110.00 26,180.00 115.50 27,489.00 134.00 31,892.00LF

0277 7288000000-E PAVED TRENCH (***********)
(3, 2")

2 120.00 240.00 126.00 252.00 146.00 292.00LF

0278 7288000000-E PAVED TRENCH (***********)
(6, 2")

11 150.00 1,650.00 157.60 1,733.60 183.00 2,013.00LF

0279 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

148 45.00 6,660.00 47.30 7,000.40 55.00 8,140.00LF

0280 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

13 80.00 1,040.00 84.00 1,092.00 97.00 1,261.00LF

0281 7301000000-E DIRECT DRILL (***********)
(2, 2")

230 50.00 11,500.00 52.50 12,075.00 61.00 14,030.00LF

0282 7324000000-N JUNCTION BOX (STANDARD SIZE) 18 750.00 13,500.00 787.80 14,180.40 914.00 16,452.00EA

0283 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 3 1,000.00 3,000.00 1,050.40 3,151.20 1,200.00 3,600.00EA

0284 7360000000-N WOOD POLE 14 1,200.00 16,800.00 1,260.50 17,647.00 1,500.00 21,000.00EA

0285 7372000000-N GUY ASSEMBLY 28 750.00 21,000.00 787.80 22,058.40 914.00 25,592.00EA

0286 7408000000-E 1" RISER WITH WEATHERHEAD 3 750.00 2,250.00 787.80 2,363.40 914.00 2,742.00EA

0287 7420000000-E 2" RISER WITH WEATHERHEAD 10 1,000.00 10,000.00 1,050.40 10,504.00 1,200.00 12,000.00EA

0288 7444000000-E INDUCTIVE LOOP SAWCUT 1,226 13.00 15,938.00 13.70 16,796.20 16.00 19,616.00LF

0289 7456000000-E LEAD-IN CABLE(********)
(14-2)

10,720 2.50 26,800.00 2.60 27,872.00 3.05 32,696.00LF

0290 7575200000-N GPS UNIT 3 5,000.00 15,000.00 5,252.00 15,756.00 4,900.00 14,700.00EA

0291 7576000000-N METAL STRAIN SIGNAL POLE 4 13,500.00 54,000.00 14,180.40 56,721.60 16,000.00 64,000.00EA

0292 7613000000-N SOIL TEST 4 1,500.00 6,000.00 1,575.60 6,302.40 1,800.00 7,200.00EA

0293 7614100000-E DRILLED PIER FOUND 40 1,200.00 48,000.00 1,260.50 50,420.00 1,500.00 60,000.00CY

0294 7636000000-N SIGN FOR SIGNALS 23 300.00 6,900.00 315.10 7,247.30 365.00 8,395.00EA

0295 7642100000-N TYPE I POST W/ FOUNDATION 2 3,500.00 7,000.00 3,676.40 7,352.80 4,300.00 8,600.00EA

0296 7642200000-N TYPE II PED W/ FOUNDATION 36 4,000.00 144,000.00 4,201.60 151,257.60 4,900.00 176,400.00EA

0297 7684000000-N SIGNAL CABINET FOUNDATION 1 2,500.00 2,500.00 2,626.00 2,626.00 3,000.00 3,000.00EA

0298 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX W/ QFREE MAXTIME, BASE
MOUNTED)

1 17,500.00 17,500.00 18,382.00 18,382.00 35,000.00 35,000.00EA
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0299 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX W/ QFREE MAXTIME, POLE
MOUNTED)

3 16,500.00 49,500.00 17,331.60 51,994.80 30,000.00 90,000.00EA

0300 7744000000-N DETECTOR CARD (TYPE 170) 10 250.00 2,500.00 262.60 2,626.00 305.00 3,050.00EA

0301 7901000000-N CABINET BASE EXTENDER 1 750.00 750.00 787.80 787.80 914.00 914.00EA

0302 7972000000-N METAL POLE REMOVAL 8 2,000.00 16,000.00 2,100.80 16,806.40 2,400.00 19,200.00EA

0303 7980000000-N GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM
(MULTIPLE ZONES)

14 22,000.00 308,000.00 23,108.80 323,523.20 26,000.00 364,000.00EA

0304 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR PUSHBUTTON
POST (BLACK)

2 100.00 200.00 105.00 210.00 122.00 244.00EA

0305 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

36 200.00 7,200.00 210.10 7,563.60 244.00 8,784.00EA

0306 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE
(BLACK)

4 2,000.00 8,000.00 2,100.80 8,403.20 1,200.00 4,800.00EA

0307 7980000000-N GENERIC SIGNAL ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY

28 4,500.00 126,000.00 4,726.80 132,350.40 4,900.00 137,200.00EA

0308 7980000000-N GENERIC SIGNAL ITEM (EA)
TYPE 2070LX CONTROLLER

1 5,500.00 5,500.00 5,777.20 5,777.20 6,700.00 6,700.00EA

0309 1491000000-E ASP CONC BASE CRS B25.0C 3,810 TON

0310 1575000000-E ASP FOR PLANT MIX 1,240 TON

0311 1121000000-E AGGREGATE BASE COURSE 1,113 85.00 94,605.00 36.60 40,735.80 104.00 115,752.00TON

0312 1491000000-E ASP CONC BASE CRS B25.0C 2,850 150.00 427,500.00 115.00 327,750.00 240.00 684,000.00TON

0313 1575000000-E ASP FOR PLANT MIX 1,195 595.00 711,025.00 687.50 821,562.50 1,000.00 1,195,000.00TON

CULVERT ITEMS

0314 8126000000-N CULV EXCAV @ ************
(17+47.31 -Y2-)

Lump Sum 100,000.00 94,579.20 82,000.00

0315 8133000000-E FND CONDIT MAT, BOX CULV 67 100.00 6,700.00 92.10 6,170.70 105.00 7,035.00TON

0316 8196000000-E CLASS A CONCRETE (CULV) 115.2 2,250.00 259,200.00 2,239.70 258,013.44 2,300.00 264,960.00CY

0317 8245000000-E REINF STEEL (CULVERT) 14,161 3.00 42,483.00 2.30 32,570.30 6.00 84,966.00LB

WALL ITEMS

0318 8801000000-E MSE RETAIN WALL NO **
(1)

310 175.00 54,250.00 255.70 79,267.00 165.00 51,150.00SF

0319 8801000000-E MSE RETAIN WALL NO **
(2)

1,300 175.00 227,500.00 159.40 207,220.00 138.00 179,400.00SF

0320 8801000000-E MSE RETAIN WALL NO **
(3)

430 175.00 75,250.00 233.00 100,190.00 205.00 88,150.00SF

0321 8802014000-E SOLDIER PILE RETAINING WALLS 870 300.00 261,000.00 120.50 104,835.00 230.00 200,100.00SF

0322 8847000000-E GENERIC RET WALL ITEM (SF)
NATURAL STONE VENEER

870 25.00 21,750.00 100.00 87,000.00 104.00 90,480.00SF

TOTAL 20,388,187.21 TOTAL 22,245,055.74 TOTAL 23,957,733.00CONTRACT TOTAL

C204904
44984.3.1

STATE FUNDED

R-5799 0.461 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

INTERSECTIONS OF US-64 / US-276 (HENDERSONVILLE HWY), AND US-64 / NC-280 (ASHEVILLE HWY).

Dec 01, 2023 12:22 PM TRANSYLVANIA 2:00 PM

Nov 21, 2023

11 / 24 013

TIP NO

FED AID NO



MOUNTAIN CREEK
CONTRACTORS INC

NHM CONSTRUCTORS INC BUCHANAN AND SONS INC

MT PLEASANT, SC ASHEVILLE, NC WHITTIER, NC

SUB-TOTAL 19,340,054.21 SUB-TOTAL 21,275,210.10 SUB-TOTAL 22,909,492.00ROADWAY ITEMS

SUB-TOTAL 408,383.00 SUB-TOTAL 391,333.64 SUB-TOTAL 438,961.00CULVERT ITEMS

SUB-TOTAL 639,750.00 SUB-TOTAL 578,512.00 SUB-TOTAL 609,280.00WALL ITEMS
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TENNOCA CONSTRUCTION
COMPANY

CANDLER, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 840,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 440,000.00

0003 0036000000-E UNDERCUT EXCAVATION 1,450 15.00 21,750.00CY

0004 0050000000-E SUPP CLEARING & GRUBBING 1 9,000.00 9,000.00ACR

0005 0063000000-N GRADING Lump Sum 5,915,500.00

0006 0106000000-E BORROW EXCAVATION 23,750 29.00 688,750.00CY

0007 0127000000-N EMBM'T SETTLEMENT GAUGE 3 7,000.00 21,000.00EA

0008 0195000000-E SELECT GRANULAR MATERIAL 1,000 90.00 90,000.00CY

0009 0196000000-E GEOTEXTILE SOIL STABILIZATION 2,000 4.00 8,000.00SY

0010 0199000000-E TEMPORARY SHORING 2,300 150.00 345,000.00SF

0011 0223000000-E ROCK PLATING 30 100.00 3,000.00SY

0012 0318000000-E FND CONDIT MATL MINOR STRS 930 50.00 46,500.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 2,910 4.00 11,640.00SY

0014 0342000000-E **" SIDE DRAIN PIPE
(12")

50 60.00 3,000.00LF

0015 0343000000-E 15" SIDE DRAIN PIPE 80 70.00 5,600.00LF

0016 0345000000-E 24" SIDE DRAIN PIPE 44 90.00 3,960.00LF

0017 0354000000-E ***" RC PIPE CULV *****
(15", V)

1,124 140.00 157,360.00LF

0018 0354000000-E ***" RC PIPE CULV *****
(18", V)

360 150.00 54,000.00LF

0019 0354000000-E ***" RC PIPE CULV *****
(24", V)

124 180.00 22,320.00LF

0020 0354000000-E ***" RC PIPE CULV *****
(30", V)

44 200.00 8,800.00LF

0021 0366000000-E 15" RC PIPE CULV III 552 130.00 71,760.00LF

0022 0372000000-E 18" RC PIPE CULV III 516 140.00 72,240.00LF

0023 0378000000-E 24" RC PIPE CULV III 368 170.00 62,560.00LF

0024 0390000000-E 36" RC PIPE CULV III 144 200.00 28,800.00LF

0025 0408000000-E 54" RC PIPE CULV III 128 300.00 38,400.00LF

0026 0426000000-E 72" RC PIPE CULV III 77 520.00 40,040.00LF

0027 0448200000-E 15" RCP CULV CLASS IV 2,904 135.00 392,040.00LF

0028 0448300000-E 18" RCP CULV CLASS IV 116 145.00 16,820.00LF

0029 0448400000-E 24" RCP CULV CLASS IV 436 175.00 76,300.00LF

0030 0448500000-E 30" RCP CULV CLASS IV 664 200.00 132,800.00LF

0031 0588000000-E 18" CS PIPE CULV 0.064" 140 120.00 16,800.00LF

0032 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

4 800.00 3,200.00EA

0033 0995000000-E PIPE REMOVAL 3,106 20.00 62,120.00LF

0034 1099500000-E SHALLOW UNDERCUT 500 40.00 20,000.00CY

0035 1099700000-E CLASS IV SUBGRD STABILIZATION 1,000 47.00 47,000.00TON

0036 1220000000-E INCIDENTAL STONE BASE 250 47.00 11,750.00TON
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TENNOCA CONSTRUCTION
COMPANY

CANDLER, NC

0037 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,690 36.80 62,192.00SY

0038 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

200 104.65 20,930.00SY

0039 1330000000-E INCIDENTAL MILLING 1,500 54.05 81,075.00SY

0040 1503000000-E ASP CONC INTR CRS I19.0C 10,450 241.50 2,523,675.00TON

0041 1519000000-E ASP CONC SURF CRS S9.5B 8,680 224.25 1,946,490.00TON

0042 1693000000-E ASPH PLT MIX PVMT REPAIR 2,510 825.00 2,070,750.00TON

0043 2044000000-E 6" PERF SUBDRN PIPE 1,000 26.00 26,000.00LF

0044 2209000000-E ENDWALLS 2 2,200.00 4,400.00CY

0045 2220000000-E REINFORCED ENDWALLS 8 2,500.00 20,000.00CY

0046 2253000000-E PIPE COLLARS 2.98 2,500.00 7,450.00CY

0047 2264000000-E PIPE PLUGS 0.3 2,500.00 750.00CY

0048 2275000000-E FLOWABLE FILL 10 1,200.00 12,000.00CY

0049 2286000000-N MASNRY DRAINAGE STRUCT 101 5,500.00 555,500.00EA

0050 2297000000-E MASNRY DRAINAGE STRUCT 59 1,200.00 70,800.00CY

0051 2308000000-E MASNRY DRAINAGE STRUCT 23 375.00 8,625.00LF

0052 2364000000-N FRAME W/2GRTS 840.16 STD 23 800.00 18,400.00EA

0053 2366000000-N FRAME W/2GRTS 840.24 STD 1 700.00 700.00EA

0054 2367000000-N FRAME W/2GRTS 840.29 STD 1 700.00 700.00EA

0055 2374000000-N FRAME-GRT-HD 840.03 **
(E)

21 900.00 18,900.00EA

0056 2374000000-N FRAME-GRT-HD 840.03 **
(F)

27 900.00 24,300.00EA

0057 2374000000-N FRAME-GRT-HD 840.03 **
(G)

27 900.00 24,300.00EA

0058 2396000000-N FRAME W/COVER STD 840.54 7 600.00 4,200.00EA

0059 2451000000-N CONC TRANS SECT FOR DROP INLET 8 1,500.00 12,000.00EA

0060 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

1,130 36.00 40,680.00LF

0061 2535000000-E **"X**" CONCRETE CURB
(9" X 18")

470 36.00 16,920.00LF

0062 2542000000-E 1'-6" CONC CURB & GUTTER 2,890 49.00 141,610.00LF

0063 2549000000-E 2'-6" CONC CURB & GUTTER 11,650 55.00 640,750.00LF

0064 2591000000-E 4" CONCRETE SIDEWALK 5,510 85.00 468,350.00SY

0065 2605000000-N CONCRETE CURB RAMPS 84 3,300.00 277,200.00EA

0066 2612000000-E 6" CONCRETE DRIVEWAY 320 150.00 48,000.00SY

0067 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,040 130.00 135,200.00SY

0068 2738000000-E GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON WITH
WIRE MESH

1,270 200.00 254,000.00SY

0069 2815000000-N ADJ DROP INLETS 1 4,800.00 4,800.00EA

0070 2830000000-N ADJ MANHOLES 4 4,600.00 18,400.00EA
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TENNOCA CONSTRUCTION
COMPANY

CANDLER, NC

0071 2860000000-N CONVERT CB TO JB 2 4,600.00 9,200.00EA

0072 2905000000-N CONVERT DI TO JB 2 4,600.00 9,200.00EA

0073 2920000000-N CONVERT DI TO CB 1 4,600.00 4,600.00EA

0074 3030000000-E STL BEAM GUARDRAIL 2,250 26.40 59,400.00LF

0075 3045000000-E SBGR SHOP CURVED 25 33.00 825.00LF

0076 3150000000-N ADDIT GUARDRAIL POSTS 10 52.80 528.00EA

0077 3180000000-N GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 4,070.00 4,070.00EA

0078 3210000000-N GR END TYPE CAT-1 8 1,155.00 9,240.00EA

0079 3215000000-N GR ANCHOR TYPE III 8 2,640.00 21,120.00EA

0080 3287000000-N GR END TYPE TL-3 2 3,850.00 7,700.00EA

0081 3288000000-N GR END TYPE TL-2 17 3,685.00 62,645.00EA

0082 3575000000-E GENERIC FENCING ITEM (LF)
HANDRAIL

930 135.36 125,884.80LF

0083 3628000000-E RIP RAP, CLASS I 189 97.00 18,333.00TON

0084 3649000000-E RIP RAP, CLASS B 112 97.00 10,864.00TON

0085 3656000000-E GEOTEXTILE FOR DRAINGE 1,254 4.00 5,016.00SY

0086 4054000000-E PLN CONC FOUNDTN 1 825.00 825.00CY

0087 4060000000-E SUPPORT, BREAKAWAY STL BM 204 14.67 2,992.68LB

0088 4072000000-E SUPPORT, 3-LB STL U-CHAN 1,410 8.80 12,408.00LF

0089 4096000000-N SIGN ERECTION, TYPE D 11 192.50 2,117.50EA

0090 4102000000-N SIGN ERECTION, TYPE E 109 104.50 11,390.50EA

0091 4108000000-N SIGN ERECTION, TYPE F 13 110.00 1,430.00EA

0092 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

1 2,200.00 2,200.00EA

0093 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

27 203.50 5,494.50EA

0094 4138000000-N DISPOSE SUPPORT, STL BM 2 550.00 1,100.00EA

0095 4155000000-N DISPOSE SIGN SYST U-CHAN 46 16.50 759.00EA

0096 4192000000-N DISPOSE SUPPORT, U-CHAN 20 16.50 330.00EA

0097 4236000000-N DISPOSE SIGN, A & B (GRD MTD) 1 165.00 165.00EA

0098 4238000000-N DISPOSE SIGN, D, E, F 17 16.50 280.50EA

0099 4360000000-N GENERIC SIGNING ITEM (EA)
END OF MEDIAN MARKER

2 137.50 275.00EA

0100 4400000000-E WORK ZONE SIGNS (STAT) 348 9.00 3,132.00SF

0101 4405000000-E WORK ZONE SIGNS (PORT) 336 35.00 11,760.00SF

0102 4410000000-E WORK ZONE SIGNS (BARR) 234 10.00 2,340.00SF

0103 4415000000-N FLASHING ARROW BOARD 2 7,000.00 14,000.00EA

0104 4420000000-N PORTABLE CHANGE MSG SIGN 4 20,000.00 80,000.00EA

0105 4430000000-N DRUMS 300 50.00 15,000.00EA

0106 4434000000-N SEQ FLASH WARN LIGHTS 50 200.00 10,000.00EA

0107 4445000000-E BARRICADES (TYPE III) 80 40.00 3,200.00LF
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TENNOCA CONSTRUCTION
COMPANY

CANDLER, NC

0108 4447000000-E PED CHANNEL DEVICES 180 100.00 18,000.00LF

0109 4455000000-N FLAGGER 170 900.00 153,000.00DAY

0110 4465000000-N TEMPORARY CRASH CUSHIONS 2 9,000.00 18,000.00EA

0111 4480000000-N TMA 2 90,000.00 180,000.00EA

0112 4490000000-E PORT CONC BARRIER(ANCHRD) 450 76.00 34,200.00LF

0113 4510000000-N LAW ENFORCEMENT 320 75.00 24,000.00HR

0114 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

8 250.00 2,000.00EA

0115 4685000000-E THERMO PVT MKG LINES 4"90 19,903 1.00 19,903.00LF

0116 4695000000-E THERMO PVT MKG LINES 8"90 MILS 4,854 4.00 19,416.00LF

0117 4709000000-E 24"WIDE THERMO 90 MILS 2,209 16.00 35,344.00LF

0118 4720000000-E THERMO PVT MKG CHARACTER 90 12 150.00 1,800.00EA

0119 4725000000-E THERMO PVT SYMBOL 90MILS 168 400.00 67,200.00EA

0120 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 60 425.00 25,500.00EA

0121 4810000000-E PAINT PVMT MARKINGS 4" 14,360 4.00 57,440.00LF

0122 4815000000-E PAINT PVMT MARKINGS 6" 1,099 6.00 6,594.00LF

0123 4820000000-E PAINT PVMT MARKINGS 8" 2,697 1.50 4,045.50LF

0124 4835000000-E PAINT PVT MKG LINES 24" 697 4.00 2,788.00LF

0125 4840000000-N PAINT PVT MKG CHARACTER 4 60.00 240.00EA

0126 4845000000-N PAINT PVT MKG SYMBOL 31 65.00 2,015.00EA

0127 4850000000-E LINE REMOVAL 4" WIDE 8,244 1.00 8,244.00LF

0128 4860000000-E LINE REMOVAL 8" WIDE 1,400 2.00 2,800.00LF

0129 4870000000-E LINE REMOVAL 24" WIDE 325 4.00 1,300.00LF

0130 4875000000-N REMOVAL OF SYMBL & CHARAC 26 50.00 1,300.00EA

0131 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 626 55.00 34,430.00EA

0132 5255000000-N PORTABLE LIGHTING Lump Sum 210,000.00

0133 5325200000-E 2" WATER LINE 173 105.00 18,165.00LF

0134 5325600000-E 6" WATER LINE 69 175.00 12,075.00LF

0135 5325800000-E 8" WATER LINE 359 180.00 64,620.00LF

0136 5326000000-E 10" WATER LINE 3,665 200.00 733,000.00LF

0137 5326200000-E 12" WATER LINE 328 180.00 59,040.00LF

0138 5329000000-E DI H2O PIPE FITTINGS 11,040 16.00 176,640.00LB

0139 5536000000-E 2" VALVE 1 2,800.00 2,800.00EA

0140 5538000000-E 4" VALVE 1 3,600.00 3,600.00EA

0141 5540000000-E 6" VALVE 6 4,000.00 24,000.00EA

0142 5546000000-E 8" VALVE 1 5,000.00 5,000.00EA

0143 5552000000-E 10" VALVE 12 6,800.00 81,600.00EA

0144 5572000000-E 10" TAPPING SLEEVE & VALVE 3 25,000.00 75,000.00EA

0145 5589100000-E 1" AIR RELEASE VALVE 9 4,500.00 40,500.00EA

0146 5648000000-N RELOCATE WATER METER 30 3,300.00 99,000.00EA

0147 5649000000-N RECONNECT WATER METER 7 1,500.00 10,500.00EA
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TENNOCA CONSTRUCTION
COMPANY

CANDLER, NC

0148 5666000000-N FIRE HYDRANT 2 8,000.00 16,000.00EA

0149 5672000000-N RELOCATE FIRE HYDRANT 3 3,000.00 9,000.00EA

0150 5673000000-E FIRE HYDRANT LEG 52 125.00 6,500.00LF

0151 5684800000-E 10" LINE STOP W/ BYPASS 1 33,000.00 33,000.00EA

0152 5686500000-E WATER SERVICE LINE 1,502 100.00 150,200.00LF

0153 5689000000-E GENERIC UTILITY ITEM (EA) 1515
4" CHECK VALVE

1 4,900.00 4,900.00EA

0154 5691100000-E 4" SANITARY GRAVITY SEWER 24 240.00 5,760.00LF

0155 5691300000-E 8" SANITARY GRAVITY SEWER 337 350.00 117,950.00LF

0156 5709200000-E 4" FORCE MAIN SEWER 34 80.00 2,720.00LF

0157 5709300000-E 6" FORCE MAIN SEWER 251 110.00 27,610.00LF

0158 5768000000-N SANITARY SEWER CLEAN-OUT 1 3,000.00 3,000.00EA

0159 5768500000-E SEWER SERVICE LINE 10 80.00 800.00LF

0160 5769000000-E DI SEWER PIPE FITTINGS 1,275 20.00 25,500.00LB

0161 5775000000-E 4' DIA UTILITY MANHOLE 4 12,000.00 48,000.00EA

0162 5781000000-E UTILITY MANHOLE WALL 4' DIA 9 350.00 3,150.00LF

0163 5800000000-E ABANDON 6" UTILITY PIPE 552 14.00 7,728.00LF

0164 5801000000-E ABANDON 8" UTILITY PIPE 509 20.00 10,180.00LF

0165 5802000000-E ABANDON 10" UTILITY PIPE 3,656 26.00 95,056.00LF

0166 5815500000-N REMOVE FIRE HYDRANT 1 1,900.00 1,900.00EA

0167 5816000000-N ABANDON UTILITY MANHOLE 1 3,500.00 3,500.00EA

0168 5835000000-E **" ENCASEMENT PIPE
(10")

10 183.00 1,830.00LF

0169 5835400000-E 6" ENCASEMENT PIPE 10 147.00 1,470.00LF

0170 5836000000-E 24" ENCASEMENT PIPE 402 1,000.00 402,000.00LF

0171 5872600000-E DIRECT DRILL **"
(12")

328 225.00 73,800.00LF

0172 5918000000-N GENERIC UTILITY ITEM (HR)
UTILITY COORDINATION

3,250 150.00 487,500.00HR

0173 6000000000-E TEMPORARY SILT FENCE 11,860 5.00 59,300.00LF

0174 6006000000-E EROS CONTRL STONE CL A 560 72.00 40,320.00TON

0175 6009000000-E EROS CONTRL STONE CL B 515 72.00 37,080.00TON

0176 6012000000-E SEDIMENT CONTROL STONE 900 72.00 64,800.00TON

0177 6015000000-E TEMPORARY MULCHING 8.5 3,000.00 25,500.00ACR

0178 6018000000-E SEED FOR TEMP SEEDING 500 5.00 2,500.00LB

0179 6021000000-E FERT FOR TEMP SEEDING 2.5 2,000.00 5,000.00TON

0180 6024000000-E TEMPORARY SLOPE DRAINS 200 40.00 8,000.00LF

0181 6029000000-E SAFETY FENCE 560 4.00 2,240.00LF

0182 6030000000-E SILT EXCAVATION 1,150 15.00 17,250.00CY

0183 6036000000-E MATTING FOR EROS CONTROL 20,000 2.50 50,000.00SY

0184 6037000000-E COIR FIBER MAT 100 12.00 1,200.00SY

0185 6042000000-E 1/4" HARDWARE CLOTH 2,420 8.00 19,360.00LF
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TENNOCA CONSTRUCTION
COMPANY

CANDLER, NC

0186 6070000000-N SPECIAL STILLING BASINS 3 862.00 2,586.00EA

0187 6071012000-E COIR FIBER WATTLE 450 18.00 8,100.00LF

0188 6071020000-E POLYACRYLAMIDE (PAM) 140 20.00 2,800.00LB

0189 6071030000-E COIR FIBER BAFFLE 80 8.00 640.00LF

0190 6084000000-E SEEDING AND MULCHING 5 5,000.00 25,000.00ACR

0191 6087000000-E MOWING 3 120.00 360.00ACR

0192 6090000000-E SEED FOR REPAIR SEEDING 100 20.00 2,000.00LB

0193 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,000.00 500.00TON

0194 6096000000-E SEED FOR SUPP SEEDING 200 20.00 4,000.00LB

0195 6108000000-E FERTILIZER TOPDRESSING 6 4,000.00 24,000.00TON

0196 6111000000-E IMPERVIOUS DIKE 315 66.00 20,790.00LF

0197 6114500000-N SPECIALIZED HAND MOWING 10 110.00 1,100.00MHR

0198 6114800000-N MANUAL LITTER REMOVAL 5 35.00 175.00MHR

0199 6114900000-E LITTER DISPOSAL 1 600.00 600.00TON

0200 6117000000-N RESPONSE FOR EROS CONTROL 75 500.00 37,500.00EA

0201 6117500000-N CONC WASHOUT STRUCTURE 6 1,500.00 9,000.00EA

0202 6123000000-E REFORESTATION 0.1 10,000.00 1,000.00ACR

0203 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

50 80.00 4,000.00EA

0204 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

150 80.00 12,000.00EA

0205 6210000000-N RED MAPLE
ACER RUBRUM RED MAPLE ('BOWHALL', 10'-12')

2 693.59 1,387.18EA

0206 6245000000-N REDBUD
(5' MIN.)

3 327.88 983.64EA

0207 6265000000-N KOUSA DOGWOOD
CORNUS KOUSA KOUSA DOGWOOD (JAPANESE
DOGWOOD, 5' MIN)

6 332.93 1,997.58EA

0208 6340000000-N DAYLILLY
HEMEROCALLIS DAYLILLY ( 'HAPPY RETURNS'
DWARF DAYLILY 1 GAL)

45 25.22 1,134.90EA

0209 6385000000-N WINTERBERRY
ILEX VERTICILLATA ('JIM DANDY' WINTERBERRY,
7 GAL)

4 228.68 914.72EA

0210 6385000000-N WINTERBERRY
ILEX VERTICILLATA ('RED SPRITE'
WINTERBERRY, 3 GAL)

18 75.67 1,362.06EA

0211 6400000000-N VIRGINIA SWEETSPIRE
ITEA VIRGINICA ('SPRICH' LITTLE HENRY
SWEETSPIRE, 3 GAL)

106 105.93 11,228.58EA

0212 6500000000-N BLACK GUM
NYSSA SYLVATICA TUPELO, BLACK GUM (2.5-3
GAL)

3 933.20 2,799.60EA
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0213 6640000000-N GENERIC PLANTING ITEM (EA) 1670
AMELANCHIER CANADENSIS SHADBLOW
SERVICEBERRY (6')

4 332.93 1,331.72EA

0214 6640000000-N GENERIC PLANTING ITEM (EA) 1670
ARONIA MELANOCARPA 'UCONNAM165' MOUND
CHOKEBERRY (2 GAL)

34 97.53 3,316.02EA

0215 6640000000-N GENERIC PLANTING ITEM (EA) 1670
BABTISIA HYBRID FALSE INDIGO (1 GAL)

21 38.68 812.28EA

0216 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CALAMAGROSTIS X ACUTIFLORA 'KARL
FOERSTER' FOERSTER'S FEATHER REED
GRASS (3 GAL)

18 72.30 1,301.40EA

0217 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CAREX AMPHIBOLA CREEK SEDGE (3.25")

66 21.86 1,442.76EA

0218 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CAREX FLACCA 'BLUE ZINGER' BLUE ZINGER
SEDGE (3.25")

36 23.79 856.44EA

0219 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CARPINUS CAROLINIANA 'JFS-KW6' NATIVE
FLAME AMERICAN HORNBEAM (5' MIN)

4 693.59 2,774.36EA

0220 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CHIONANTHUS VIRGINICUS WHITE FRINGE
TREE (5' MIN)

3 420.35 1,261.05EA

0221 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CORNUS X 'RUTGAN' STELLER PINK DOGWOOD
(5' MIN)

3 361.50 1,084.50EA

0222 6640000000-N GENERIC PLANTING ITEM (EA) 1670
CRATAEGUS VIRIDIS 'WINTER KING' HAWTHORN
(2-2.5" CAL)

3 693.59 2,080.77EA

0223 6640000000-N GENERIC PLANTING ITEM (EA) 1670
DESCHAMPSIA CAESPITOSA 'GOLDTAU'
GOLDEN DEW TUFTED HAIR GRASS (1 GAL)

76 37.75 2,869.00EA

0224 6640000000-N GENERIC PLANTING ITEM (EA) 1670
DEUTZIA GRACILIS 'MINCREAM' CREME
FRAICHE DEUTZIA (3 GAL)

44 110.98 4,883.12EA

0225 6640000000-N GENERIC PLANTING ITEM (EA) 1670
FOTHERGILLA GARDENII 'BLUE SHADOW'
FOTHERGILLA (3 GAL)

19 133.67 2,539.73EA

0226 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HELIANTHUS ANNUUS 'LOW DOWN'
SUNFLOWER (1 GAL)

60 75.67 4,540.20EA

0227 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HYDRANGEA ARBORESCENS 'NCHA5'
INVINCIBELLE WEE WHITE (2 GAL)

71 50.45 3,581.95EA

0228 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HYDRANGEA PANICULATA 'LIMELIGHT' HARDY
HYDRANGEA (5 GAL)

10 161.92 1,619.20EA

0229 6640000000-N GENERIC PLANTING ITEM (EA) 1670
HYDRANGEA SERRATA 'MAKD' TINY TUFF STUFF
MOUNTAIN HYDRANGEA (2 GAL)

100 133.67 13,367.00EA
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0230 6640000000-N GENERIC PLANTING ITEM (EA) 1670
JUNIPERUS SQUAMATA 'BLUE STAR' BLUE STAR
JUNIPER (3 GAL)

23 75.67 1,740.41EA

0231 6640000000-N GENERIC PLANTING ITEM (EA) 1670
MONARDA DIDYMA 'PARDON MY PURPLE' BEE
BALM (1 GAL)

29 50.45 1,463.05EA

0232 6640000000-N GENERIC PLANTING ITEM (EA) 1670
NEPETA X FAASSENII 'WALKER'S LOW' CATMINT
(1 GAL)

74 45.40 3,359.60EA

0233 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PHLOX HYBRIDA 'PHL091601' PAPARAZZI LEVINE
CREEPING PHLOX (1 GAL)

18 25.22 453.96EA

0234 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PHLOX HYBRIDA 'PPPHL07301' PAPARAZZI
ANGELINA CREEPING PHLOX (1 GAL)

24 25.22 605.28EA

0235 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PICEA  ABIES 'CUPRESSINA' COLUMNAR
NORWAY SPRUCE (10'-12')

6 2,614.62 15,687.72EA

0236 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PICEA GLAUCA 'PENDULA' WEEPING WHITE
SPRUCE (8' MIN)

3 2,311.97 6,935.91EA

0237 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PINUS MUGO 'SLOWMOUND' SLOWMOUND
MUGO PINE (3 GAL)

37 126.10 4,665.70EA

0238 6640000000-N GENERIC PLANTING ITEM (EA) 1670
PRUNUS LAUROCERASUS 'MOUNT VERNON'
ENGLISH LAUREL (3 GAL)

27 176.55 4,766.85EA

0239 6640000000-N GENERIC PLANTING ITEM (EA) 1670
QUERCUS X WAREI 'NADLER' KINDRED SPIRIT
OAK (10-12")

9 933.20 8,398.80EA

0240 6640000000-N GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON 'CHIONOIDES'
RHODODENDRON (3 GAL)

13 134.52 1,748.76EA

0241 6640000000-N GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON 'ROBLES' PP22762 AUTUMN
LILAC ENCORE AZALEA (3 GAL)

14 158.06 2,212.84EA

0242 6640000000-N GENERIC PLANTING ITEM (EA) 1670
RHODODENDRON 'ROSEUM ELEGANS'
RHODODENDRON (5-7 GAL)

5 445.58 2,227.90EA

0243 6640000000-N GENERIC PLANTING ITEM (EA) 1670
ROSA X 'NOATRAUM' FLOWER CARPET PINK
GROUND COVER ROSE (3 GAL)

97 154.69 15,004.93EA

0244 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SALVIA NEMOROSA 'CARADONNA' MEADOW
SAGE (1 GAL)

20 35.31 706.20EA

0245 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SPIRAEA JAPONICA 'YAN' USPP 21615 DOUBLE
PLAY GOLD SPIREA (3 GAL)

85 158.06 13,435.10EA
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0246 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SPOROBOLUS HETEROLEPIS PRAIRIE
DROPSEED (1 GAL)

85 43.71 3,715.35EA

0247 6640000000-N GENERIC PLANTING ITEM (EA) 1670
SPOROBOLUS HETEROLEPIS 'TARA'  PRAIRIE
DROPSEED (1 GAL)

242 48.85 11,821.70EA

0248 6640000000-N GENERIC PLANTING ITEM (EA) 1670
TAXUS X MEDIA 'EVERLOW' SPREADING YEW (3
GAL)

16 104.25 1,668.00EA

0249 6640000000-N GENERIC PLANTING ITEM (EA) 1670
THUJA OCCIDENTALIS 'TECHNY' ARBORVITAE (6'
MIN)

7 395.13 2,765.91EA

0250 6640000000-N GENERIC PLANTING ITEM (EA) 1670
VIBURNUM X PRAGENSE PRAGUE VIBURNUM
(3'X3' MIN)

5 322.84 1,614.20EA

0251 6645000000-N GENERIC PLANTING ITEM (EA)
CONCRETE TUBE FOR POST HOLES (8"
DIAMETER X 48" DEPTH)

24 159.73 3,833.52EA

0252 6645000000-N GENERIC PLANTING ITEM (EA)
LANDSCAPE LIGHTS

38 849.12 32,266.56EA

0253 6645000000-N GENERIC PLANTING ITEM (EA)
LOW VOLTAGE TRANSFORMER

2 1,177.00 2,354.00EA

0254 6645000000-N GENERIC PLANTING ITEM (EA)
MEDIUM BOULDERS

5 723.02 3,615.10EA

0255 6645000000-N GENERIC PLANTING ITEM (EA)
PHOTOCELL

2 151.33 302.66EA

0256 6645000000-N GENERIC PLANTING ITEM (EA)
SMALL BOULDERS

6 588.50 3,531.00EA

0257 6645000000-N GENERIC PLANTING ITEM (EA)
TIMBER FENCE SECTION INCLUDING
FASTENERS AND STAIN

12 1,681.43 20,177.16EA

0258 6676000000-E GENERIC PLANTING ITEM (SF)
SODDING

38,352 2.60 99,715.20SF

0259 6677000000-E GENERIC PLANTING ITEM (TON)
FLAGSTONE

4.5 5,254.47 23,645.12TON

0260 6680000000-E GENERIC PLANTING ITEM (CY)
MULCH

140 134.52 18,832.80CY

0261 6680000000-E GENERIC PLANTING ITEM (CY)
RIVER ROCK

14 638.95 8,945.30CY

0262 6680000000-E GENERIC PLANTING ITEM (CY)
SAND FOR SETTING BED

2.8 378.32 1,059.30CY

0263 6680000000-E GENERIC PLANTING ITEM (CY)
SOIL AMENDMENT

95 142.92 13,577.40CY

0264 6690000000-E GENERIC PLANTING ITEM (LF)
CONDUIT  1-1/2" PVC

690 30.00 20,700.00LF

0265 6690000000-E GENERIC PLANTING ITEM (LF)
CONDUIT 1" PVC

200 30.00 6,000.00LF
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0266 6690000000-E GENERIC PLANTING ITEM (LF)
LANDSCAPE EDGING

950 8.40 7,980.00LF

0267 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 10 1,100.00 11,000.00EA

0268 7060000000-E SIGNAL CABLE 15,910 3.03 48,207.30LF

0269 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 42 1,210.00 50,820.00EA

0270 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 11 1,375.00 15,125.00EA

0271 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 2 1,705.00 3,410.00EA

0272 7229000000-N APS DETECTOR STATION 12 1,320.00 15,840.00EA

0273 7230000000-N CENT CONT UNIT APS DETECT STA 2 3,300.00 6,600.00EA

0274 7264000000-E MESSENGER CABLE (3/8") 3,128 5.50 17,204.00LF

0275 7288000000-E PAVED TRENCH (***********)
(1, 2")

1,061 110.00 116,710.00LF

0276 7288000000-E PAVED TRENCH (***********)
(2, 2")

238 121.00 28,798.00LF

0277 7288000000-E PAVED TRENCH (***********)
(3, 2")

2 132.00 264.00LF

0278 7288000000-E PAVED TRENCH (***********)
(6, 2")

11 165.00 1,815.00LF

0279 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

148 49.50 7,326.00LF

0280 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

13 88.00 1,144.00LF

0281 7301000000-E DIRECT DRILL (***********)
(2, 2")

230 55.00 12,650.00LF

0282 7324000000-N JUNCTION BOX (STANDARD SIZE) 18 825.00 14,850.00EA

0283 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 3 1,100.00 3,300.00EA

0284 7360000000-N WOOD POLE 14 1,320.00 18,480.00EA

0285 7372000000-N GUY ASSEMBLY 28 825.00 23,100.00EA

0286 7408000000-E 1" RISER WITH WEATHERHEAD 3 825.00 2,475.00EA

0287 7420000000-E 2" RISER WITH WEATHERHEAD 10 1,100.00 11,000.00EA

0288 7444000000-E INDUCTIVE LOOP SAWCUT 1,226 14.30 17,531.80LF

0289 7456000000-E LEAD-IN CABLE(********)
(14-2)

10,720 2.75 29,480.00LF

0290 7575200000-N GPS UNIT 3 5,500.00 16,500.00EA

0291 7576000000-N METAL STRAIN SIGNAL POLE 4 14,850.00 59,400.00EA

0292 7613000000-N SOIL TEST 4 1,650.00 6,600.00EA

0293 7614100000-E DRILLED PIER FOUND 40 1,320.00 52,800.00CY

0294 7636000000-N SIGN FOR SIGNALS 23 330.00 7,590.00EA

0295 7642100000-N TYPE I POST W/ FOUNDATION 2 3,850.00 7,700.00EA

0296 7642200000-N TYPE II PED W/ FOUNDATION 36 4,400.00 158,400.00EA

0297 7684000000-N SIGNAL CABINET FOUNDATION 1 2,750.00 2,750.00EA

0298 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX W/ QFREE MAXTIME, BASE
MOUNTED)

1 19,250.00 19,250.00EA
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0299 7696000000-N CONTLRS WITH CBNT (**************)
(TYPE 2070LX W/ QFREE MAXTIME, POLE
MOUNTED)

3 18,150.00 54,450.00EA

0300 7744000000-N DETECTOR CARD (TYPE 170) 10 275.00 2,750.00EA

0301 7901000000-N CABINET BASE EXTENDER 1 825.00 825.00EA

0302 7972000000-N METAL POLE REMOVAL 8 2,200.00 17,600.00EA

0303 7980000000-N GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM
(MULTIPLE ZONES)

14 24,200.00 338,800.00EA

0304 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR PUSHBUTTON
POST (BLACK)

2 110.00 220.00EA

0305 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

36 220.00 7,920.00EA

0306 7980000000-N GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR STRAIN POLE
(BLACK)

4 2,200.00 8,800.00EA

0307 7980000000-N GENERIC SIGNAL ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY

28 4,950.00 138,600.00EA

0308 7980000000-N GENERIC SIGNAL ITEM (EA)
TYPE 2070LX CONTROLLER

1 6,050.00 6,050.00EA

0309 1491000000-E ASP CONC BASE CRS B25.0C 3,810 TON

0310 1575000000-E ASP FOR PLANT MIX 1,240 TON

0311 1121000000-E AGGREGATE BASE COURSE 1,113 49.00 54,537.00TON

0312 1491000000-E ASP CONC BASE CRS B25.0C 2,850 251.37 716,404.50TON

0313 1575000000-E ASP FOR PLANT MIX 1,195 825.00 985,875.00TON

CULVERT ITEMS

0314 8126000000-N CULV EXCAV @ ************
(17+47.31 -Y2-)

Lump Sum 93,500.00

0315 8133000000-E FND CONDIT MAT, BOX CULV 67 110.00 7,370.00TON

0316 8196000000-E CLASS A CONCRETE (CULV) 115.2 1,870.00 215,424.00CY

0317 8245000000-E REINF STEEL (CULVERT) 14,161 3.85 54,519.85LB

WALL ITEMS

0318 8801000000-E MSE RETAIN WALL NO **
(1)

310 300.00 93,000.00SF

0319 8801000000-E MSE RETAIN WALL NO **
(2)

1,300 200.00 260,000.00SF

0320 8801000000-E MSE RETAIN WALL NO **
(3)

430 280.00 120,400.00SF

0321 8802014000-E SOLDIER PILE RETAINING WALLS 870 214.50 186,615.00SF

0322 8847000000-E GENERIC RET WALL ITEM (SF)
NATURAL STONE VENEER

870 70.00 60,900.00SF

TOTAL 28,896,220.48CONTRACT TOTAL
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SUB-TOTAL 27,804,491.63ROADWAY ITEMS

SUB-TOTAL 370,813.85CULVERT ITEMS

SUB-TOTAL 720,915.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

20,388,187.21MOUNTAIN CREEK CONTRACTORS INC 1

22,245,055.74NHM CONSTRUCTORS INC 2

23,957,733.00BUCHANAN AND SONS INC 3

28,896,220.48TENNOCA CONSTRUCTION COMPANY 4
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