
S T WOOTEN CORPORATION SANFORD CONTRACTORS INC SMITH-ROWE, LLC

WILSON, NC LEMON SPRINGS, NC MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 465,000.00 479,500.00 562,750.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 55,000.00 60,000.00 75,000.00

0003 0036000000-E 225 UNDERCUT EXCAVATION 3,700 10.00 37,000.00 13.59 50,283.00 40.94 151,478.00CY

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 2,500.00 2,500.00 0.01 0.01 1.00 1.00ACR

0005 0063000000-N SP GRADING Lump Sum 1,453,000.00 900,000.00 2,207,730.00

0006 0106000000-E 230 BORROW EXCAVATION 46,800 0.01 468.00 0.01 468.00 0.01 468.00CY

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 550 20.00 11,000.00 7.02 3,861.00 44.70 24,585.00CY

0008 0195000000-E 265 SELECT GRANULAR MATERIAL 3,550 0.01 35.50 35.07 124,498.50 46.00 163,300.00CY

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,650 1.00 3,650.00 3.18 11,607.00 3.90 14,235.00SY

0010 0199000000-E SP TEMPORARY SHORING 3,164 70.00 221,480.00 75.00 237,300.00 1.00 3,164.00SF

0011 0225000000-E SP REINFORCED SOIL SLOPES 8,250 13.00 107,250.00 182.00 1,501,500.00 63.60 524,700.00SY

0012 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
23+56.64 -L-

Lump Sum 54,000.00 100,000.00 72,875.00

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 290 54.00 15,660.00 33.00 9,570.00 43.94 12,742.60TON

0014 0320000000-E 300 FND CONDIT GEOTEXTILE 900 5.00 4,500.00 1.67 1,503.00 3.74 3,366.00SY

0015 0335200000-E 305 15" DRAINAGE PIPE 120 117.00 14,040.00 82.62 9,914.40 91.92 11,030.40LF

0016 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

6 600.00 3,600.00 267.50 1,605.00 870.00 5,220.00EA

0017 0354000000-E 310 ***" RC PIPE CULV *****
(18", V)

52 132.00 6,864.00 137.79 7,165.08 161.60 8,403.20LF

0018 0366000000-E 310 15" RC PIPE CULV III 896 86.00 77,056.00 69.04 61,859.84 97.50 87,360.00LF

0019 0372000000-E 310 18" RC PIPE CULV III 28 100.00 2,800.00 91.72 2,568.16 124.30 3,480.40LF

0020 0378000000-E 310 24" RC PIPE CULV III 52 138.00 7,176.00 126.76 6,591.52 168.50 8,762.00LF

0021 0384000000-E 310 30" RC PIPE CULV III 220 224.00 49,280.00 165.27 36,359.40 253.00 55,660.00LF

0022 0448200000-E 310 15" RCP CULV CLASS IV 376 112.00 42,112.00 105.64 39,720.64 163.00 61,288.00LF

0024 0995000000-E 340 PIPE REMOVAL 1,409 40.00 56,360.00 39.82 56,106.38 33.80 47,624.20LF

0025 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

3,530 5.70 20,121.00 3.18 11,225.40 3.65 12,884.50SY

0026 1088000000-E SP #57 STONE 5.8 74.00 429.20 1,012.76 5,874.01 2,357.32 13,672.46CY

0027 1099500000-E 505 SHALLOW UNDERCUT 540 20.00 10,800.00 9.65 5,211.00 45.10 24,354.00CY

0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,365 40.00 94,600.00 36.24 85,707.60 37.00 87,505.00TON

0029 1121000000-E 520 AGGREGATE BASE COURSE 17 224.00 3,808.00 42.65 725.05 117.00 1,989.00TON

0030 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

450 1.60 720.00 15.00 6,750.00 5.25 2,362.50SY

0031 1330000000-E 607 INCIDENTAL MILLING 1,353 5.00 6,765.00 15.00 20,295.00 5.25 7,103.25SY

0032 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,380 85.00 202,300.00 85.00 202,300.00 85.75 204,085.00TON

0033 1503000000-E 610 ASP CONC INTR CRS I19.0C 1,700 80.00 136,000.00 80.00 136,000.00 85.75 145,775.00TON

0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,960 79.00 154,840.00 79.00 154,840.00 87.25 171,010.00TON

0035 1575000000-E 620 ASP FOR PLANT MIX 325 575.00 186,875.00 575.00 186,875.00 580.00 188,500.00TON

0036 2022000000-E 815 SUBDRAIN EXCAVATION 33.6 1.00 33.60 0.01 0.34 84.40 2,835.84CY

0037 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 1.00 200.00 0.01 2.00 9.45 1,890.00SY

0038 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 5.00 168.00 0.01 0.34 150.00 5,040.00CY
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0039 2044000000-E 815 6" PERF SUBDRN PIPE 200 1.00 200.00 0.01 2.00 11.50 2,300.00LF

0040 2070000000-N 815 SUBDRN PIPE OUTLET 1 100.00 100.00 0.01 0.01 1,250.00 1,250.00EA

0041 2077000000-E 815 6" OUTLET PIPE 6 1.00 6.00 0.01 0.06 195.00 1,170.00LF

0042 2253000000-E 840 PIPE COLLARS 0.447 5,000.00 2,235.00 5,838.37 2,609.75 7,850.00 3,508.95CY

0043 2275000000-E SP FLOWABLE FILL 3 1,000.00 3,000.00 441.96 1,325.88 3,765.39 11,296.17CY

0044 2286000000-N 840 MASNRY DRAINAGE STRUCT 15 4,200.00 63,000.00 3,173.12 47,596.80 5,320.00 79,800.00EA

0045 2308000000-E 840 MASNRY DRAINAGE STRUCT 10.5 600.00 6,300.00 609.44 6,399.12 632.00 6,636.00LF

0046 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 1,250.00 8,750.00 914.39 6,400.73 2,150.00 15,050.00EA

0047 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 7 3,650.00 25,550.00 2,968.79 20,781.53 2,990.00 20,930.00EA

0048 2556000000-E 846 SHOULDER BERM GUTTER 760 30.00 22,800.00 36.00 27,360.00 47.00 35,720.00LF

0049 3030000000-E 862 STL BEAM GUARDRAIL 1,875 23.00 43,125.00 23.00 43,125.00 23.00 43,125.00LF

0050 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 11.00 55.00 11.00 55.00 0.01 0.05EA

0051 3210000000-N 862 GR END TYPE CAT-1 1 950.00 950.00 950.00 950.00 950.00 950.00EA

0052 3287000000-N SP GR END TYPE TL-3 3 3,300.00 9,900.00 3,300.00 9,900.00 3,300.00 9,900.00EA

0053 3317000000-N SP GR ANCHOR TYPE B-77 4 2,450.00 9,800.00 2,450.00 9,800.00 2,450.00 9,800.00EA

0054 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,325 1.00 2,325.00 1.00 2,325.00 1.00 2,325.00LF

0055 3649000000-E 876 RIP RAP, CLASS B 32 85.00 2,720.00 66.07 2,114.24 173.00 5,536.00TON

0056 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,681 6.00 10,086.00 3.04 5,110.24 3.40 5,715.40SY

0057 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 134 7.65 1,025.10 8.00 1,072.00 8.00 1,072.00LF

0058 4096000000-N 904 SIGN ERECTION, TYPE D 2 290.00 580.00 200.00 400.00 200.00 400.00EA

0059 4102000000-N 904 SIGN ERECTION, TYPE E 4 230.00 920.00 150.00 600.00 150.00 600.00EA

0060 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 15.00 90.00 2.00 12.00 2.00 12.00EA

0061 4400000000-E 1110 WORK ZONE SIGNS (STAT) 537 7.35 3,946.95 15.00 8,055.00 15.00 8,055.00SF

0062 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 67.00 6,432.00 9.75 936.00 32.50 3,120.00SF

0063 4410000000-E 1110 WORK ZONE SIGNS (BARR) 69 8.75 603.75 8.00 552.00 8.00 552.00SF

0064 4415000000-N 1115 FLASHING ARROW BOARD 1 6,500.00 6,500.00 4,900.00 4,900.00 3,250.00 3,250.00EA

0065 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 8,750.00 17,500.00 18,500.00 37,000.00 10,000.00 20,000.00EA

0066 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 4 270.00 1,080.00 65.00 260.00 175.00 700.00DAY

0067 4430000000-N 1130 DRUMS 150 105.00 15,750.00 45.00 6,750.00 65.00 9,750.00EA

0068 4435000000-N 1135 CONES 75 52.00 3,900.00 22.00 1,650.00 1.00 75.00EA

0069 4445000000-E 1145 BARRICADES (TYPE III) 132 27.00 3,564.00 25.00 3,300.00 25.00 3,300.00LF

0070 4455000000-N 1150 FLAGGER 60 435.00 26,100.00 500.00 30,000.00 600.00 36,000.00DAY

0071 4480000000-N 1165 TMA 1 36,500.00 36,500.00 68,400.00 68,400.00 1.00 1.00EA

0072 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,911 1.60 17,457.60 1.60 17,457.60 1.60 17,457.60LF

0073 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 941 2.50 2,352.50 2.50 2,352.50 2.50 2,352.50LF

0074 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 2 275.00 550.00 275.00 550.00 275.00 550.00EA

0075 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

824 4.00 3,296.00 4.00 3,296.00 4.00 3,296.00LF

0076 4835000000-E 1205 PAINT PVT MKG LINES 24" 60 15.00 900.00 15.00 900.00 15.00 900.00LF

0077 4845000000-N 1205 PAINT PVT MKG SYMBOL 1 200.00 200.00 200.00 200.00 200.00 200.00EA

0078 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 100.00 400.00 100.00 400.00 100.00 400.00EA

0079 4900000000-N 1251 PERM RAISED PVMT MARKERS 22 10.00 220.00 10.00 220.00 10.00 220.00EA
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0080 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 90 100.00 9,000.00 100.00 9,000.00 100.00 9,000.00EA

0081 5325800000-E 1510 8" WATER LINE 910 92.00 83,720.00 146.70 133,497.00 96.70 87,997.00LF

0082 5329000000-E 1510 DI H2O PIPE FITTINGS 420 18.35 7,707.00 22.42 9,416.40 17.08 7,173.60LB

0083 5648000000-N 1515 RELOCATE WATER METER 1 838.00 838.00 3,166.73 3,166.73 1,245.71 1,245.71EA

0084 5686500000-E 1515 WATER SERVICE LINE 13 66.00 858.00 113.61 1,476.93 28.16 366.08LF

0085 5801000000-E 1530 ABANDON 8" UTILITY PIPE 852 1.50 1,278.00 19.55 16,656.60 16.13 13,742.76LF

0086 5835700000-E 1540 16" ENCASEMENT PIPE 25 265.00 6,625.00 359.02 8,975.50 302.15 7,553.75LF

0087 6000000000-E 1605 TEMPORARY SILT FENCE 2,300 3.50 8,050.00 3.50 8,050.00 3.50 8,050.00LF

0088 6006000000-E 1610 EROS CONTRL STONE CL A 480 60.00 28,800.00 47.00 22,560.00 94.70 45,456.00TON

0089 6009000000-E 1610 EROS CONTRL STONE CL B 530 82.00 43,460.00 47.00 24,910.00 89.60 47,488.00TON

0090 6012000000-E 1610 SEDIMENT CONTROL STONE 430 74.00 31,820.00 39.00 16,770.00 89.40 38,442.00TON

0091 6015000000-E 1615 TEMPORARY MULCHING 9.2 1,400.00 12,880.00 1,400.00 12,880.00 1,400.00 12,880.00ACR

0092 6018000000-E 1620 SEED FOR TEMP SEEDING 600 3.50 2,100.00 3.50 2,100.00 3.50 2,100.00LB

0093 6021000000-E 1620 FERT FOR TEMP SEEDING 4 1,400.00 5,600.00 1,400.00 5,600.00 1,400.00 5,600.00TON

0094 6024000000-E 1622 TEMPORARY SLOPE DRAINS 850 40.00 34,000.00 10.70 9,095.00 27.60 23,460.00LF

0095 6029000000-E SP SAFETY FENCE 360 3.00 1,080.00 3.00 1,080.00 3.00 1,080.00LF

0096 6030000000-E 1630 SILT EXCAVATION 2,200 24.00 52,800.00 1.00 2,200.00 1.00 2,200.00CY

0097 6036000000-E 1631 MATTING FOR EROS CONTROL 25,570 1.40 35,798.00 1.40 35,798.00 1.40 35,798.00SY

0098 6037000000-E SP COIR FIBER MAT 10 5.00 50.00 5.00 50.00 5.00 50.00SY

0099 6042000000-E 1632 1/4" HARDWARE CLOTH 270 4.25 1,147.50 4.25 1,147.50 4.25 1,147.50LF

0100 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 125 6.00 750.00 15.00 1,875.00 10.70 1,337.50SY

0101 6070000000-N 1639 SPECIAL STILLING BASINS 1 500.00 500.00 1,535.00 1,535.00 2,960.00 2,960.00EA

0102 6071012000-E SP COIR FIBER WATTLE 1,070 15.00 16,050.00 15.00 16,050.00 15.00 16,050.00LF

0103 6071014000-E SP COIR FIBER WATTLE BARRIER 540 15.00 8,100.00 15.00 8,100.00 15.00 8,100.00LF

0104 6071020000-E SP POLYACRYLAMIDE (PAM) 285 15.00 4,275.00 15.00 4,275.00 15.00 4,275.00LB

0105 6071030000-E 1640 COIR FIBER BAFFLE 285 7.00 1,995.00 7.00 1,995.00 7.00 1,995.00LF

0106 6071050000-E SP **" SKIMMER
(2")

1 5,500.00 5,500.00 2,000.00 2,000.00 2,834.00 2,834.00EA

0107 6084000000-E 1660 SEEDING AND MULCHING 9.2 2,850.00 26,220.00 2,850.00 26,220.00 2,850.00 26,220.00ACR

0108 6087000000-E 1660 MOWING 4.6 300.00 1,380.00 300.00 1,380.00 300.00 1,380.00ACR

0109 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 15.00 1,500.00 15.00 1,500.00 15.00 1,500.00LB

0110 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,400.00 350.00 1,400.00 350.00 1,400.00 350.00TON

0111 6096000000-E 1662 SEED FOR SUPP SEEDING 275 13.00 3,575.00 13.00 3,575.00 13.00 3,575.00LB

0112 6108000000-E 1665 FERTILIZER TOPDRESSING 8.25 1,300.00 10,725.00 1,300.00 10,725.00 1,300.00 10,725.00TON

0113 6114500000-N 1667 SPECIALIZED HAND MOWING 10 125.00 1,250.00 125.00 1,250.00 125.00 1,250.00MHR

0114 6114800000-N SP MANUAL LITTER REMOVAL 5 50.00 250.00 85.00 425.00 125.00 625.00MHR

0115 6114900000-E SP LITTER DISPOSAL 1 500.00 500.00 900.00 900.00 1,500.00 1,500.00TON

0116 6117000000-N SP RESPONSE FOR EROS CONTROL 18 600.00 10,800.00 600.00 10,800.00 1,000.00 18,000.00EA

0117 6117500000-N SP CONC WASHOUT STRUCTURE 4 1,500.00 6,000.00 535.00 2,140.00 1,500.00 6,000.00EA

STRUCTURE ITEMS

0118 8035000000-N 402 REMV EXIST STR **********
(23+56.64 -L-)

Lump Sum 410,000.00 550,000.00 1,023,823.00
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0119 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,000.00 3,000.00 1,574.26

0120 8112730000-N 450 PDA TESTING 4 4,500.00 18,000.00 2,500.00 10,000.00 1.00 4.00EA

0121 8121000000-N 412 UNCL STR EXCAV STA *****
(23+56.64 -L-)

Lump Sum 300,000.00 25,000.00 69,050.00

0122 8147000000-E 420 REINF CONCRETE DECK SLAB 9,807 60.00 588,420.00 55.00 539,385.00 44.87 440,040.09SF

0123 8161000000-E 420 GROOVING BRIDGE FLOORS 14,377.7 1.00 14,377.70 1.34 19,266.12 1.71 24,585.87SF

0124 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 263.8 1,500.00 395,700.00 1,000.00 263,800.00 1,111.39 293,184.68CY

0125 8210000000-N 422 BRG APPR SLAB ***********
(23+56.64 -L-)

Lump Sum 75,000.00 85,000.00 52,650.00

0126 8217000000-E 425 REINF STEEL (BRIDGE) 32,622 2.00 65,244.00 1.37 44,692.14 1.58 51,542.76LB

0127 8274000000-E 430 63" MOD PRESTR CONC GIRDR 1,063.43 550.00 584,886.50 450.00 478,543.50 517.62 550,452.64LF

0128 8296000000-N 442 POLLUTION CONTROL Lump Sum 5,200.00 5,000.00 8,450.00

0129 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

26 2,500.00 65,000.00 2,000.00 52,000.00 1,833.21 47,663.46EA

0130 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 30 X 0.50)

12 7,500.00 90,000.00 7,500.00 90,000.00 7,136.37 85,636.44EA

0131 8364000000-E 450 HP12X53 PILES 1,755 57.00 100,035.00 42.84 75,184.20 43.62 76,553.10LF

0132 8385200000-E 450 PP**X**** GALV STL PILE
(30 X 0.50)

1,080 275.00 297,000.00 187.50 202,500.00 204.82 221,205.60LF

0133 8392000000-N 450 PIPE PILE PLATES 12 320.00 3,840.00 342.40 4,108.80 636.05 7,632.60EA

0134 8393000000-N 450 PILE REDRIVES 16 50.00 800.00 0.01 0.16 552.71 8,843.36EA

0135 8503000000-E 460 CONCRETE BARRIER RAIL 586.29 150.00 87,943.50 193.00 113,153.97 145.33 85,205.53LF

0136 8524000000-E SP **" CHAIN LINK FENCE
(72")

528 200.00 105,600.00 151.00 79,728.00 179.60 94,828.80LF

0137 8531000000-E 462 4" SLOPE PROTECTION 2,963 126.00 373,338.00 82.43 244,240.09 166.75 494,080.25SY

0138 8559000000-E SP SURFACE PREP, CLASS II 22.4 1,500.00 33,600.00 1,500.00 33,600.00 1,814.67 40,648.61SY

0139 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 52 4.25 221.00 3.75 195.00 31.82 1,654.64SY

0140 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 90,000.00 110,000.00 98,100.00

0141 8660000000-E SP CONCRETE REPAIRS 0.8 5,000.00 4,000.00 4,000.00 3,200.00 7,342.82 5,874.26CF

0142 8664000000-E SP SHOTCRETE REPAIRS 240.7 1,060.00 255,142.00 1,050.00 252,735.00 1,220.87 293,863.41CF

0143 8678000000-E SP EPOXY RESIN INJECTION 32 150.00 4,800.00 150.00 4,800.00 280.65 8,980.80LF

0144 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR ZONE PAINTING

Lump Sum 78,500.00 75,000.00 199,850.00

0145 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 79,000.00 107,663.74 102,050.00

0146 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE

Lump Sum 178,000.00 169,999.99 244,600.00

0147 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

201 275.00 55,275.00 125.00 25,125.00 146.13 29,372.13LF

0148 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

20.7 450.00 9,315.00 250.00 5,175.00 333.83 6,910.28LF

0149 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

767 253.00 194,051.00 250.00 191,750.00 281.48 215,895.16LB

0150 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

720 7.00 5,040.00 7.00 5,040.00 7.88 5,673.60SF

C204767
47747.3.1

0117050

B-5981 0.451 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 AND #17 OVER CSX RAILROAD ON US-117.

Jan 04, 2024 2:48 PM DUPLIN 2:00 PM

Dec 19, 2023

4 / 10 001

TIP NO

FED AID NO



S T WOOTEN CORPORATION SANFORD CONTRACTORS INC SMITH-ROWE, LLC

WILSON, NC LEMON SPRINGS, NC MOUNT AIRY, NC

0151 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYMER
CONCRETE OVERLAY

22.4 2,800.00 62,720.00 500.00 11,200.00 562.96 12,610.30SY

0152 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE
OVERLAY

696.9 100.00 69,690.00 160.00 111,504.00 180.15 125,546.54SY

0153 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

696.9 60.00 41,814.00 100.00 69,690.00 112.59 78,463.97SY

0154 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

696.9 25.00 17,422.50 45.00 31,360.50 50.67 35,311.92SY

0155 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE NO 300017

32 2,000.00 64,000.00 2,000.00 64,000.00 5,486.29 175,561.28EA

0156 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS

41.7 2,900.00 120,930.00 3,265.15 136,156.76CY

0157 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE MATERIALS

41.7 5,000.00 208,500.00CY

TOTAL 9,368,067.90 TOTAL 9,590,000.00 TOTAL 11,255,142.02CONTRACT TOTAL

SUB-TOTAL 4,335,592.70 SUB-TOTAL 5,312,429.79 SUB-TOTAL 5,801,011.92ROADWAY ITEMS

SUB-TOTAL 5,032,475.20 SUB-TOTAL 4,277,570.21 SUB-TOTAL 5,454,130.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 608,000.00 617,724.37

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 364,669.00 46,755.00

0003 0036000000-E 225 UNDERCUT EXCAVATION 3,700 17.00 62,900.00 50.00 185,000.00CY

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 1.00 1.00 5,000.00 5,000.00ACR

0005 0063000000-N SP GRADING Lump Sum 770,376.00 748,500.00

0006 0106000000-E 230 BORROW EXCAVATION 46,800 19.20 898,560.00 28.00 1,310,400.00CY

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 550 28.50 15,675.00 22.00 12,100.00CY

0008 0195000000-E 265 SELECT GRANULAR MATERIAL 3,550 75.70 268,735.00 60.00 213,000.00CY

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,650 2.90 10,585.00 7.50 27,375.00SY

0010 0199000000-E SP TEMPORARY SHORING 3,164 30.00 94,920.00 102.50 324,310.00SF

0011 0225000000-E SP REINFORCED SOIL SLOPES 8,250 159.95 1,319,587.50 220.00 1,815,000.00SY

0012 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
23+56.64 -L-

Lump Sum 38,000.00 51,000.00

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 290 63.05 18,284.50 60.00 17,400.00TON

0014 0320000000-E 300 FND CONDIT GEOTEXTILE 900 3.70 3,330.00 5.00 4,500.00SY

0015 0335200000-E 305 15" DRAINAGE PIPE 120 97.75 11,730.00 85.50 10,260.00LF

0016 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

6 747.50 4,485.00 653.50 3,921.00EA

0017 0354000000-E 310 ***" RC PIPE CULV *****
(18", V)

52 149.50 7,774.00 130.50 6,786.00LF

0018 0366000000-E 310 15" RC PIPE CULV III 896 97.75 87,584.00 85.50 76,608.00LF

0019 0372000000-E 310 18" RC PIPE CULV III 28 115.00 3,220.00 100.50 2,814.00LF

0020 0378000000-E 310 24" RC PIPE CULV III 52 149.50 7,774.00 130.50 6,786.00LF

0021 0384000000-E 310 30" RC PIPE CULV III 220 195.50 43,010.00 171.00 37,620.00LF

0022 0448200000-E 310 15" RCP CULV CLASS IV 376 97.75 36,754.00 85.50 32,148.00LF

0024 0995000000-E 340 PIPE REMOVAL 1,409 24.25 34,168.25 35.25 49,667.25LF

0025 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

3,530 4.65 16,414.50 10.00 35,300.00SY

0026 1088000000-E SP #57 STONE 5.8 439.05 2,546.49 120.00 696.00CY

0027 1099500000-E 505 SHALLOW UNDERCUT 540 31.90 17,226.00 50.00 27,000.00CY

0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,365 43.30 102,404.50 50.00 118,250.00TON

0029 1121000000-E 520 AGGREGATE BASE COURSE 17 123.55 2,100.35 100.00 1,700.00TON

0030 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

450 20.25 9,112.50 11.83 5,323.50SY

0031 1330000000-E 607 INCIDENTAL MILLING 1,353 13.75 18,603.75 10.00 13,530.00SY

0032 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,380 97.75 232,645.00 86.00 204,680.00TON

0033 1503000000-E 610 ASP CONC INTR CRS I19.0C 1,700 92.00 156,400.00 86.00 146,200.00TON

0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,960 90.85 178,066.00 87.50 171,500.00TON

0035 1575000000-E 620 ASP FOR PLANT MIX 325 661.25 214,906.25 583.00 189,475.00TON

0036 2022000000-E 815 SUBDRAIN EXCAVATION 33.6 15.85 532.56 45.00 1,512.00CY

0037 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 4.00 800.00 8.00 1,600.00SY

0038 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 97.80 3,286.08 150.00 5,040.00CY
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0039 2044000000-E 815 6" PERF SUBDRN PIPE 200 9.80 1,960.00 18.00 3,600.00LF

0040 2070000000-N 815 SUBDRN PIPE OUTLET 1 427.75 427.75 1,555.00 1,555.00EA

0041 2077000000-E 815 6" OUTLET PIPE 6 24.20 145.20 60.00 360.00LF

0042 2253000000-E 840 PIPE COLLARS 0.447 3,381.60 1,511.58 5,500.00 2,458.50CY

0043 2275000000-E SP FLOWABLE FILL 3 954.15 2,862.45 620.00 1,860.00CY

0044 2286000000-N 840 MASNRY DRAINAGE STRUCT 15 4,600.00 69,000.00 4,020.00 60,300.00EA

0045 2308000000-E 840 MASNRY DRAINAGE STRUCT 10.5 931.70 9,782.85 701.75 7,368.38LF

0046 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 1,150.00 8,050.00 1,005.00 7,035.00EA

0047 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 7 3,680.00 25,760.00 3,216.00 22,512.00EA

0048 2556000000-E 846 SHOULDER BERM GUTTER 760 49.50 37,620.00 36.09 27,428.40LF

0049 3030000000-E 862 STL BEAM GUARDRAIL 1,875 27.03 50,681.25 23.06 43,237.50LF

0050 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 74.75 373.75 11.03 55.15EA

0051 3210000000-N 862 GR END TYPE CAT-1 1 1,150.00 1,150.00 955.00 955.00EA

0052 3287000000-N SP GR END TYPE TL-3 3 3,910.00 11,730.00 3,316.50 9,949.50EA

0053 3317000000-N SP GR ANCHOR TYPE B-77 4 3,105.00 12,420.00 2,462.50 9,850.00EA

0054 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,325 1.45 3,371.25 1.01 2,348.25LF

0055 3649000000-E 876 RIP RAP, CLASS B 32 77.40 2,476.80 70.00 2,240.00TON

0056 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,681 2.95 4,958.95 5.00 8,405.00SY

0057 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 134 9.20 1,232.80 7.67 1,027.78LF

0058 4096000000-N 904 SIGN ERECTION, TYPE D 2 230.00 460.00 291.50 583.00EA

0059 4102000000-N 904 SIGN ERECTION, TYPE E 4 172.50 690.00 231.00 924.00EA

0060 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 2.30 13.80 15.04 90.24EA

0061 4400000000-E 1110 WORK ZONE SIGNS (STAT) 537 17.25 9,263.25 7.50 4,027.50SF

0062 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 18.75 1,800.00 32.00 3,072.00SF

0063 4410000000-E 1110 WORK ZONE SIGNS (BARR) 69 9.20 634.80 9.00 621.00SF

0064 4415000000-N 1115 FLASHING ARROW BOARD 1 1,529.45 1,529.45 12,492.00 12,492.00EA

0065 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 15,124.75 30,249.50 19,987.00 39,974.00EA

0066 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 4 194.25 777.00 833.00 3,332.00DAY

0067 4430000000-N 1130 DRUMS 150 59.70 8,955.00 98.00 14,700.00EA

0068 4435000000-N 1135 CONES 75 30.40 2,280.00 84.50 6,337.50EA

0069 4445000000-E 1145 BARRICADES (TYPE III) 132 46.35 6,118.20 27.07 3,573.24LF

0070 4455000000-N 1150 FLAGGER 60 444.65 26,679.00 750.00 45,000.00DAY

0071 4480000000-N 1165 TMA 1 3,433.85 3,433.85 41,640.00 41,640.00EA

0072 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,911 1.84 20,076.24 1.61 17,566.71LF

0073 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 941 2.88 2,710.08 2.51 2,361.91LF

0074 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 2 316.25 632.50 276.50 553.00EA

0075 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

824 4.60 3,790.40 4.01 3,304.24LF

0076 4835000000-E 1205 PAINT PVT MKG LINES 24" 60 17.25 1,035.00 15.04 902.40LF

0077 4845000000-N 1205 PAINT PVT MKG SYMBOL 1 230.00 230.00 201.00 201.00EA

0078 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 115.00 460.00 100.50 402.00EA

0079 4900000000-N 1251 PERM RAISED PVMT MARKERS 22 11.50 253.00 10.03 220.66EA
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0080 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 90 115.00 10,350.00 100.50 9,045.00EA

0081 5325800000-E 1510 8" WATER LINE 910 155.25 141,277.50 135.34 123,159.40LF

0082 5329000000-E 1510 DI H2O PIPE FITTINGS 420 15.53 6,522.60 13.53 5,682.60LB

0083 5648000000-N 1515 RELOCATE WATER METER 1 3,220.00 3,220.00 2,814.00 2,814.00EA

0084 5686500000-E 1515 WATER SERVICE LINE 13 86.25 1,121.25 75.19 977.47LF

0085 5801000000-E 1530 ABANDON 8" UTILITY PIPE 852 28.75 24,495.00 25.06 21,351.12LF

0086 5835700000-E 1540 16" ENCASEMENT PIPE 25 132.25 3,306.25 115.50 2,887.50LF

0087 6000000000-E 1605 TEMPORARY SILT FENCE 2,300 4.03 9,269.00 3.51 8,073.00LF

0088 6006000000-E 1610 EROS CONTRL STONE CL A 480 68.00 32,640.00 65.00 31,200.00TON

0089 6009000000-E 1610 EROS CONTRL STONE CL B 530 71.40 37,842.00 65.00 34,450.00TON

0090 6012000000-E 1610 SEDIMENT CONTROL STONE 430 65.50 28,165.00 65.00 27,950.00TON

0091 6015000000-E 1615 TEMPORARY MULCHING 9.2 1,610.00 14,812.00 1,403.50 12,912.20ACR

0092 6018000000-E 1620 SEED FOR TEMP SEEDING 600 4.05 2,430.00 3.51 2,106.00LB

0093 6021000000-E 1620 FERT FOR TEMP SEEDING 4 1,610.00 6,440.00 1,403.50 5,614.00TON

0094 6024000000-E 1622 TEMPORARY SLOPE DRAINS 850 15.00 12,750.00 30.00 25,500.00LF

0095 6029000000-E SP SAFETY FENCE 360 3.45 1,242.00 3.01 1,083.60LF

0096 6030000000-E 1630 SILT EXCAVATION 2,200 0.01 22.00 40.00 88,000.00CY

0097 6036000000-E 1631 MATTING FOR EROS CONTROL 25,570 1.61 41,167.70 1.50 38,355.00SY

0098 6037000000-E SP COIR FIBER MAT 10 5.75 57.50 5.01 50.10SY

0099 6042000000-E 1632 1/4" HARDWARE CLOTH 270 4.89 1,320.30 3.00 810.00LF

0100 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 125 2.90 362.50 20.00 2,500.00SY

0101 6070000000-N 1639 SPECIAL STILLING BASINS 1 2,047.53 2,047.53 2,000.00 2,000.00EA

0102 6071012000-E SP COIR FIBER WATTLE 1,070 17.25 18,457.50 15.04 16,092.80LF

0103 6071014000-E SP COIR FIBER WATTLE BARRIER 540 17.25 9,315.00 15.04 8,121.60LF

0104 6071020000-E SP POLYACRYLAMIDE (PAM) 285 17.25 4,916.25 15.04 4,286.40LB

0105 6071030000-E 1640 COIR FIBER BAFFLE 285 8.05 2,294.25 7.02 2,000.70LF

0106 6071050000-E SP **" SKIMMER
(2")

1 1,455.00 1,455.00 3,550.00 3,550.00EA

0107 6084000000-E 1660 SEEDING AND MULCHING 9.2 3,277.50 30,153.00 2,857.13 26,285.60ACR

0108 6087000000-E 1660 MOWING 4.6 345.00 1,587.00 300.75 1,383.45ACR

0109 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 17.25 1,725.00 15.04 1,504.00LB

0110 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,610.00 402.50 1,403.50 350.88TON

0111 6096000000-E 1662 SEED FOR SUPP SEEDING 275 14.95 4,111.25 13.03 3,583.25LB

0112 6108000000-E 1665 FERTILIZER TOPDRESSING 8.25 1,495.00 12,333.75 1,303.25 10,751.81TON

0113 6114500000-N 1667 SPECIALIZED HAND MOWING 10 143.75 1,437.50 125.31 1,253.10MHR

0114 6114800000-N SP MANUAL LITTER REMOVAL 5 248.00 1,240.00 85.00 425.00MHR

0115 6114900000-E SP LITTER DISPOSAL 1 2,206.00 2,206.00 450.00 450.00TON

0116 6117000000-N SP RESPONSE FOR EROS CONTROL 18 690.00 12,420.00 601.50 10,827.00EA

0117 6117500000-N SP CONC WASHOUT STRUCTURE 4 3,113.40 12,453.60 2,600.00 10,400.00EA

STRUCTURE ITEMS

0118 8035000000-N 402 REMV EXIST STR **********
(23+56.64 -L-)

Lump Sum 1,000,000.00 400,000.00
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0119 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,380.00 2,110.50

0120 8112730000-N 450 PDA TESTING 4 2,300.00 9,200.00 5,199.00 20,796.00EA

0121 8121000000-N 412 UNCL STR EXCAV STA *****
(23+56.64 -L-)

Lump Sum 20,000.00 15,793.45

0122 8147000000-E 420 REINF CONCRETE DECK SLAB 9,807 50.00 490,350.00 65.50 642,358.50SF

0123 8161000000-E 420 GROOVING BRIDGE FLOORS 14,377.7 1.33 19,122.34 1.00 14,377.70SF

0124 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 263.8 1,745.00 460,331.00 1,565.00 412,847.00CY

0125 8210000000-N 422 BRG APPR SLAB ***********
(23+56.64 -L-)

Lump Sum 41,000.00 11,374.42

0126 8217000000-E 425 REINF STEEL (BRIDGE) 32,622 1.43 46,649.46 2.00 65,244.00LB

0127 8274000000-E 430 63" MOD PRESTR CONC GIRDR 1,063.43 530.00 563,617.90 663.00 705,054.09LF

0128 8296000000-N 442 POLLUTION CONTROL Lump Sum 5,800.00 14,284.50

0129 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

26 765.00 19,890.00 2,526.50 65,689.00EA

0130 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 30 X 0.50)

12 12,800.00 153,600.00 4,609.00 55,308.00EA

0131 8364000000-E 450 HP12X53 PILES 1,755 73.00 128,115.00 98.50 172,867.50LF

0132 8385200000-E 450 PP**X**** GALV STL PILE
(30 X 0.50)

1,080 306.00 330,480.00 401.50 433,620.00LF

0133 8392000000-N 450 PIPE PILE PLATES 12 275.00 3,300.00 418.00 5,016.00EA

0134 8393000000-N 450 PILE REDRIVES 16 620.00 9,920.00 3,387.50 54,200.00EA

0135 8503000000-E 460 CONCRETE BARRIER RAIL 586.29 152.00 89,116.08 174.00 102,014.46LF

0136 8524000000-E SP **" CHAIN LINK FENCE
(72")

528 230.00 121,440.00 152.00 80,256.00LF

0137 8531000000-E 462 4" SLOPE PROTECTION 2,963 187.00 554,081.00 128.00 379,264.00SY

0138 8559000000-E SP SURFACE PREP, CLASS II 22.4 1,725.00 38,640.00 1,507.50 33,768.00SY

0139 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 52 4.00 208.00 32.50 1,690.00SY

0140 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 123,500.00 28,637.05

0141 8660000000-E SP CONCRETE REPAIRS 0.8 4,545.00 3,636.00 1,306.50 1,045.20CF

0142 8664000000-E SP SHOTCRETE REPAIRS 240.7 1,220.00 293,654.00 955.00 229,868.50CF

0143 8678000000-E SP EPOXY RESIN INJECTION 32 175.00 5,600.00 301.50 9,648.00LF

0144 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR ZONE PAINTING

Lump Sum 87,000.00 76,523.00

0145 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 75,000.00 150,000.00

0146 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
ZONE PAINTING OF EXISTING STRUCTURE

Lump Sum 198,000.00 195,898.00

0147 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

201 144.00 28,944.00 126.00 25,326.00LF

0148 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

20.7 287.50 5,951.25 251.50 5,206.05LF

0149 8889000000-E SP GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

767 290.00 222,430.00 32.50 24,927.50LB

0150 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

720 12.00 8,640.00 26.50 19,080.00SF
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0151 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYMER
CONCRETE OVERLAY

22.4 575.00 12,880.00 502.50 11,256.00SY

0152 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE
OVERLAY

696.9 184.00 128,229.60 161.00 112,200.90SY

0153 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

696.9 115.00 80,143.50 100.50 70,038.45SY

0154 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

696.9 52.00 36,238.80 45.50 31,708.95SY

0155 8897000000-N SP GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE NO 300017

32 2,325.00 74,400.00 1,763.00 56,416.00EA

0156 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS

41.7 3,335.00 139,069.50 3,119.50 130,083.15CY

0157 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE MATERIALS

41.7 CY

TOTAL 12,159,677.09 TOTAL 12,354,487.43CONTRACT TOTAL

SUB-TOTAL 6,530,119.66 SUB-TOTAL 7,488,691.56ROADWAY ITEMS

SUB-TOTAL 5,629,557.43 SUB-TOTAL 4,865,795.87STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

9,368,067.90S T WOOTEN CORPORATION 1

9,590,000.00SANFORD CONTRACTORS INC 2

11,255,142.02SMITH-ROWE, LLC 3

12,159,677.09W C ENGLISH INCORPORATED 4

12,354,487.43CATON CONSTRUCTION GROUP INC 5
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ES WAGNER COMPANY LLC S T WOOTEN CORPORATION SMITH-ROWE, LLC

CHARLOTTE, NC WILSON, NC MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 150,309.14 184,000.00 186,300.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 17,395.91 50,000.00 45,000.00

0003 0043000000-N 226 GRADING Lump Sum 479,789.05 765,000.00 770,253.59

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 0.01 0.01 100.00 100.00 1.00 1.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 300 0.01 3.00 15.00 4,500.00 0.01 3.00CY

0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 90 5.20 468.00 25.00 2,250.00 28.65 2,578.50CY

0007 0195000000-E 265 SELECT GRANULAR MATERIAL 300 0.01 3.00 60.00 18,000.00 1.00 300.00CY

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,400 3.44 4,816.00 4.00 5,600.00 3.50 4,900.00SY

0009 0223000000-E 275 ROCK PLATING 332 89.02 29,554.64 150.00 49,800.00 107.85 35,806.20SY

0010 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+30.00 -L-

Lump Sum 36,372.83 61,439.00 57,800.00

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 58.83 1,764.90 80.00 2,400.00 52.75 1,582.50TON

0012 0320000000-E 300 FND CONDIT GEOTEXTILE 80 3.13 250.40 10.00 800.00 5.00 400.00SY

0013 0335200000-E 305 15" DRAINAGE PIPE 64 109.72 7,022.08 50.00 3,200.00 116.56 7,459.84LF

0014 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

4 384.99 1,539.96 350.00 1,400.00 1.00 4.00EA

0015 0354000000-E 310 ***" RC PIPE CULV *****
(15", V)

80 131.22 10,497.60 100.00 8,000.00 123.70 9,896.00LF

0016 0390000000-E 310 36" RC PIPE CULV III 72 201.09 14,478.48 200.00 14,400.00 201.42 14,502.24LF

0017 0995000000-E 340 PIPE REMOVAL 32 12.22 391.04 20.00 640.00 43.97 1,407.04LF

0018 1121000000-E 520 AGGREGATE BASE COURSE 1,204 46.38 55,841.52 50.00 60,200.00 47.75 57,491.00TON

0019 1220000000-E 545 INCIDENTAL STONE BASE 30 49.79 1,493.70 80.00 2,400.00 52.80 1,584.00TON

0020 1275000000-E 600 PRIME COAT 1,030 7.50 7,725.00 7.50 7,725.00 11.50 11,845.00GAL

0021 1297000000-E 607 MILL ASP PVMT *****" DTH
(3")

280 14.95 4,186.00 20.00 5,600.00 20.85 5,838.00SY

0022 1330000000-E 607 INCIDENTAL MILLING 300 12.95 3,885.00 19.00 5,700.00 19.45 5,835.00SY

0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 200 110.25 22,050.00 110.25 22,050.00 98.50 19,700.00TON

0024 1503000000-E 610 ASP CONC INTR CRS I19.0C 170 110.25 18,742.50 110.25 18,742.50 98.50 16,745.00TON

0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 880 97.00 85,360.00 97.00 85,360.00 98.50 86,680.00TON

0026 1575000000-E 620 ASP FOR PLANT MIX 75 630.00 47,250.00 630.00 47,250.00 625.00 46,875.00TON

0027 2000000000-N 806 RIGHT-OF-WAY MARKERS 12 400.00 4,800.00 350.00 4,200.00 322.75 3,873.00EA

0028 2022000000-E 815 SUBDRAIN EXCAVATION 45 0.01 0.45 1.00 45.00 35.05 1,577.25CY

0029 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 0.01 2.00 1.00 200.00 3.85 770.00SY

0030 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 0.01 0.34 5.00 170.00 82.15 2,793.10CY

0031 2044000000-E 815 6" PERF SUBDRN PIPE 200 0.01 2.00 1.00 200.00 6.85 1,370.00LF

0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 0.01 0.01 5.00 5.00 530.00 530.00EA

0033 2077000000-E 815 6" OUTLET PIPE 6 0.01 0.06 5.00 30.00 62.15 372.90LF

0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 2,116.57 10,582.85 3,000.00 15,000.00 3,232.72 16,163.60EA

0035 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 1,274.50 6,372.50 850.00 4,250.00 1,055.63 5,278.15EA

0036 2556000000-E 846 SHOULDER BERM GUTTER 328 60.00 19,680.00 30.00 9,840.00 45.00 14,760.00LF

0037 3030000000-E 862 STL BEAM GUARDRAIL 375 23.00 8,625.00 23.00 8,625.00 23.00 8,625.00LF

0038 3045000000-E 862 SBGR SHOP CURVED 38 24.00 912.00 24.00 912.00 24.00 912.00LF
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0039 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 11.00 55.00 11.00 55.00 0.01 0.05EA

0040 3195000000-N 862 GR END TYPE AT-1 1 900.00 900.00 900.00 900.00 900.00 900.00EA

0041 3287000000-N SP GR END TYPE TL-3 3 3,300.00 9,900.00 3,300.00 9,900.00 3,300.00 9,900.00EA

0042 3317000000-N SP GR ANCHOR TYPE B-77 4 2,650.00 10,600.00 2,550.00 10,200.00 2,550.00 10,200.00EA

0043 3380000000-E 862 TEMP STL BM GUARDRAIL 262.5 7.00 1,837.50 7.00 1,837.50 7.00 1,837.50LF

0044 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 50 9.00 450.00 9.00 450.00 9.00 450.00LF

0045 3387000000-N SP TEMP GDRL ANCH UNITS ******
(III)

4 1,080.00 4,320.00 950.00 3,800.00 950.00 3,800.00EA

0046 3389150000-N SP TEMP GDRL END UNITS *****
(TL-3)

3 2,000.00 6,000.00 2,000.00 6,000.00 2,000.00 6,000.00EA

0047 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNIT TYPE AT-1

1 300.00 300.00 300.00 300.00 300.00 300.00EA

0048 3628000000-E 876 RIP RAP, CLASS I 115 82.76 9,517.40 95.00 10,925.00 75.85 8,722.75TON

0049 3649000000-E 876 RIP RAP, CLASS B 3 70.34 211.02 150.00 450.00 118.50 355.50TON

0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,090 2.67 2,910.30 4.00 4,360.00 4.70 5,123.00SY

0051 4400000000-E 1110 WORK ZONE SIGNS (STAT) 116 9.36 1,085.76 8.75 1,015.00 20.00 2,320.00SF

0052 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 27.72 2,661.12 68.00 6,528.00 32.50 3,120.00SF

0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 10.54 590.24 9.85 551.60 8.50 476.00SF

0054 4430000000-N 1130 DRUMS 60 72.73 4,363.80 110.00 6,600.00 1.00 60.00EA

0055 4445000000-E 1145 BARRICADES (TYPE III) 96 28.89 2,773.44 27.00 2,592.00 30.00 2,880.00LF

0056 4455000000-N 1150 FLAGGER 60 300.00 18,000.00 435.00 26,100.00 600.00 36,000.00DAY

0057 4650000000-N 1251 TEMP RAISED PVMT MRKS 30 50.00 1,500.00 20.00 600.00 20.00 600.00EA

0058 4685000000-E 1205 THERMO PVT MKG LINES 4"90 5,600 2.00 11,200.00 1.60 8,960.00 1.60 8,960.00LF

0059 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,200 1.00 9,200.00 0.85 7,820.00 0.85 7,820.00LF

0060 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 18 125.00 2,250.00 140.00 2,520.00 140.00 2,520.00EA

0061 6000000000-E 1605 TEMPORARY SILT FENCE 3,330 3.20 10,656.00 3.00 9,990.00 3.00 9,990.00LF

0062 6006000000-E 1610 EROS CONTRL STONE CL A 225 65.00 14,625.00 90.00 20,250.00 0.01 2.25TON

0063 6009000000-E 1610 EROS CONTRL STONE CL B 220 71.00 15,620.00 90.00 19,800.00 0.01 2.20TON

0064 6012000000-E 1610 SEDIMENT CONTROL STONE 185 51.00 9,435.00 85.00 15,725.00 0.01 1.85TON

0065 6015000000-E 1615 TEMPORARY MULCHING 4.5 950.00 4,275.00 1,400.00 6,300.00 1,750.00 7,875.00ACR

0066 6018000000-E 1620 SEED FOR TEMP SEEDING 300 7.00 2,100.00 3.00 900.00 4.00 1,200.00LB

0067 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 2,250.00 5,625.00 1,400.00 3,500.00 1,200.00 3,000.00TON

0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 330 0.01 3.30 1.00 330.00 20.60 6,798.00LF

0069 6029000000-E SP SAFETY FENCE 1,760 2.00 3,520.00 2.25 3,960.00 1.90 3,344.00LF

0070 6030000000-E 1630 SILT EXCAVATION 382 0.01 3.82 15.00 5,730.00 3.00 1,146.00CY

0071 6036000000-E 1631 MATTING FOR EROS CONTROL 5,400 1.85 9,990.00 1.65 8,910.00 1.90 10,260.00SY

0072 6037000000-E SP COIR FIBER MAT 1,490 5.00 7,450.00 4.25 6,332.50 4.75 7,077.50SY

0073 6042000000-E 1632 1/4" HARDWARE CLOTH 160 5.00 800.00 5.00 800.00 6.00 960.00LF

0074 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 175 3.44 602.00 6.90 1,207.50 10.30 1,802.50SY

0075 6048000000-E SP FLOAT TURBIDITY CURTAIN 25 48.45 1,211.25 41.00 1,025.00 41.25 1,031.25SY

0076 6070000000-N 1639 SPECIAL STILLING BASINS 4 342.08 1,368.32 150.00 600.00 1.00 4.00EA

0077 6071012000-E SP COIR FIBER WATTLE 800 10.00 8,000.00 15.00 12,000.00 12.75 10,200.00LF

0078 6071020000-E SP POLYACRYLAMIDE (PAM) 45 15.00 675.00 25.00 1,125.00 12.00 540.00LB
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0079 6071030000-E 1640 COIR FIBER BAFFLE 130 12.50 1,625.00 15.00 1,950.00 6.50 845.00LF

0080 6071050000-E SP **" SKIMMER
(1-1/2")

1 1,378.48 1,378.48 4,000.00 4,000.00 1,300.00 1,300.00EA

0081 6084000000-E 1660 SEEDING AND MULCHING 4.5 2,325.00 10,462.50 2,850.00 12,825.00 3,200.00 14,400.00ACR

0082 6087000000-E 1660 MOWING 2.25 125.00 281.25 300.00 675.00 200.00 450.00ACR

0083 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 10.00 500.00 15.00 750.00 7.00 350.00LB

0084 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 2,250.00 562.50 1,400.00 350.00 1,300.00 325.00TON

0085 6096000000-E 1662 SEED FOR SUPP SEEDING 125 12.00 1,500.00 13.00 1,625.00 7.00 875.00LB

0086 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 2,250.00 7,875.00 1,300.00 4,550.00 1,300.00 4,550.00TON

0087 6114500000-N 1667 SPECIALIZED HAND MOWING 10 25.00 250.00 100.00 1,000.00 45.00 450.00MHR

0088 6114800000-N SP MANUAL LITTER REMOVAL 2 364.31 728.62 100.00 200.00 110.06 220.12MHR

0089 6114900000-E SP LITTER DISPOSAL 1 933.03 933.03 500.00 500.00 665.00 665.00TON

0090 6117000000-N SP RESPONSE FOR EROS CONTROL 18 0.01 0.18 70.00 1,260.00 500.00 9,000.00EA

0091 6117500000-N SP CONC WASHOUT STRUCTURE 3 588.94 1,766.82 1,500.00 4,500.00 1,595.00 4,785.00EA

0092 6123000000-E 1670 REFORESTATION 1 3,550.00 3,550.00 3,500.00 3,500.00 2,400.00 2,400.00ACR

STRUCTURE ITEMS

0093 8007000000-N 400 CM&R TEMP STR ***********
(24+30.00 -L-)

Lump Sum 685,952.50 570,000.00 796,100.00

0094 8035000000-N 402 REMV EXIST STR **********
(24+30.00 -L-)

Lump Sum 65,913.57 125,000.00 122,029.19

0095 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,250.00 1,000.00 1,574.26

0096 8112730000-N 450 PDA TESTING 3 2,000.00 6,000.00 4,500.00 13,500.00 3,150.00 9,450.00EA

0097 8121000000-N 412 UNCL STR EXCAV STA *****
(24+30.00 -L-)

Lump Sum 15,483.62 24,000.00 25,000.00

0098 8147000000-E 420 REINF CONCRETE DECK SLAB 6,996 54.19 379,113.24 60.00 419,760.00 49.75 348,051.00SF

0099 8161000000-E 420 GROOVING BRIDGE FLOORS 7,708 1.21 9,326.68 1.00 7,708.00 1.56 12,024.48SF

0100 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 82.4 1,326.79 109,327.50 1,700.00 140,080.00 1,551.87 127,874.09CY

0101 8210000000-N 422 BRG APPR SLAB ***********
(24+30.00 -L-)

Lump Sum 70,575.43 70,000.00 68,700.00

0102 8217000000-E 425 REINF STEEL (BRIDGE) 12,888 1.44 18,558.72 1.70 21,909.60 1.60 20,620.80LB

0103 8259000000-E 430 36" PRESTR CONCRETE GIRDR 787.08 261.93 206,159.86 280.00 220,382.40 306.86 241,523.37LF

0104 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

12 2,037.52 24,450.24 1,800.00 21,600.00 1,415.82 16,989.84EA

0105 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

12 2,696.65 32,359.80 2,450.00 29,400.00 3,553.13 42,637.56EA

0106 8364000000-E 450 HP12X53 PILES 690 40.29 27,800.10 65.00 44,850.00 48.06 33,161.40LF

0107 8387000000-E 450 PP18X0.50 GALV STL PILE 660 134.31 88,644.60 175.00 115,500.00 129.26 85,311.60LF

0108 8393000000-N 450 PILE REDRIVES 12 0.01 0.12 50.00 600.00 575.00 6,900.00EA

0109 8503000000-E 460 CONCRETE BARRIER RAIL 316.67 177.08 56,075.92 175.00 55,417.25 152.22 48,203.51LF

0110 8608000000-E 876 RIP RAP II (2'-0") 525 89.11 46,782.75 78.00 40,950.00 87.52 45,948.00TON

0111 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 585 3.13 1,831.05 3.00 1,755.00 4.75 2,778.75SY

0112 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 30,720.69 8,250.00 6,050.00

TOTAL 3,156,492.01 TOTAL 3,670,329.85 TOTAL 3,726,934.23CONTRACT TOTAL
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SUB-TOTAL 1,280,165.62 SUB-TOTAL 1,738,667.60 SUB-TOTAL 1,666,006.38ROADWAY ITEMS

SUB-TOTAL 1,876,326.39 SUB-TOTAL 1,931,662.25 SUB-TOTAL 2,060,927.85STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 187,325.00 193,000.00 204,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 45,000.00 37,950.00 29,200.00

0003 0043000000-N 226 GRADING Lump Sum 823,060.17 575,000.00 1,095,000.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 1,500.00 1,500.00 1.15 1.15 1.00 1.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 300 12.00 3,600.00 1.15 345.00 24.50 7,350.00CY

0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 90 55.77 5,019.30 23.00 2,070.00 29.00 2,610.00CY

0007 0195000000-E 265 SELECT GRANULAR MATERIAL 300 40.67 12,201.00 1.15 345.00 31.50 9,450.00CY

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,400 5.35 7,490.00 1.15 1,610.00 3.00 4,200.00SY

0009 0223000000-E 275 ROCK PLATING 332 121.46 40,324.72 132.25 43,907.00 101.50 33,698.00SY

0010 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+30.00 -L-

Lump Sum 85,000.00 27,025.00 33,000.00

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 38.00 1,140.00 1.15 34.50 57.00 1,710.00TON

0012 0320000000-E 300 FND CONDIT GEOTEXTILE 80 3.75 300.00 1.15 92.00 3.00 240.00SY

0013 0335200000-E 305 15" DRAINAGE PIPE 64 18.42 1,178.88 48.30 3,091.20 68.50 4,384.00LF

0014 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

4 131.61 526.44 402.50 1,610.00 650.00 2,600.00EA

0015 0354000000-E 310 ***" RC PIPE CULV *****
(15", V)

80 35.36 2,828.80 142.60 11,408.00 88.00 7,040.00LF

0016 0390000000-E 310 36" RC PIPE CULV III 72 98.92 7,122.24 307.05 22,107.60 184.00 13,248.00LF

0017 0995000000-E 340 PIPE REMOVAL 32 50.00 1,600.00 23.00 736.00 32.00 1,024.00LF

0018 1121000000-E 520 AGGREGATE BASE COURSE 1,204 38.00 45,752.00 59.80 71,999.20 53.50 64,414.00TON

0019 1220000000-E 545 INCIDENTAL STONE BASE 30 30.50 915.00 48.30 1,449.00 52.50 1,575.00TON

0020 1275000000-E 600 PRIME COAT 1,030 7.50 7,725.00 13.23 13,626.90 6.00 6,180.00GAL

0021 1297000000-E 607 MILL ASP PVMT *****" DTH
(3")

280 18.00 5,040.00 14.38 4,026.40 31.00 8,680.00SY

0022 1330000000-E 607 INCIDENTAL MILLING 300 15.00 4,500.00 14.38 4,314.00 36.00 10,800.00SY

0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 200 110.25 22,050.00 113.28 22,656.00 123.00 24,600.00TON

0024 1503000000-E 610 ASP CONC INTR CRS I19.0C 170 110.25 18,742.50 113.28 19,257.60 145.00 24,650.00TON

0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 880 97.00 85,360.00 113.28 99,686.40 114.00 100,320.00TON

0026 1575000000-E 620 ASP FOR PLANT MIX 75 630.00 47,250.00 625.00 46,875.00 695.00 52,125.00TON

0027 2000000000-N 806 RIGHT-OF-WAY MARKERS 12 85.60 1,027.20 230.00 2,760.00 450.00 5,400.00EA

0028 2022000000-E 815 SUBDRAIN EXCAVATION 45 0.01 0.45 0.01 0.45 20.00 900.00CY

0029 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 0.01 2.00 0.01 2.00 3.00 600.00SY

0030 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 0.01 0.34 0.01 0.34 40.00 1,360.00CY

0031 2044000000-E 815 6" PERF SUBDRN PIPE 200 0.01 2.00 0.01 2.00 3.00 600.00LF

0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 0.01 0.01 0.01 0.01 280.00 280.00EA

0033 2077000000-E 815 6" OUTLET PIPE 6 0.01 0.06 0.01 0.06 4.00 24.00LF

0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 930.90 4,654.50 3,036.00 15,180.00 3,965.00 19,825.00EA

0035 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 535.00 2,675.00 1,150.00 5,750.00 1,110.00 5,550.00EA

0036 2556000000-E 846 SHOULDER BERM GUTTER 328 56.03 18,377.84 57.50 18,860.00 48.00 15,744.00LF

0037 3030000000-E 862 STL BEAM GUARDRAIL 375 23.00 8,625.00 26.45 9,918.75 23.00 8,625.00LF
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0038 3045000000-E 862 SBGR SHOP CURVED 38 24.00 912.00 27.60 1,048.80 24.00 912.00LF

0039 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 11.00 55.00 12.65 63.25 11.00 55.00EA

0040 3195000000-N 862 GR END TYPE AT-1 1 900.00 900.00 1,035.00 1,035.00 900.00 900.00EA

0041 3287000000-N SP GR END TYPE TL-3 3 3,300.00 9,900.00 3,795.00 11,385.00 3,300.00 9,900.00EA

0042 3317000000-N SP GR ANCHOR TYPE B-77 4 2,550.00 10,200.00 2,932.50 11,730.00 2,550.00 10,200.00EA

0043 3380000000-E 862 TEMP STL BM GUARDRAIL 262.5 7.00 1,837.50 8.05 2,113.13 7.00 1,837.50LF

0044 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 50 9.00 450.00 10.35 517.50 9.00 450.00LF

0045 3387000000-N SP TEMP GDRL ANCH UNITS ******
(III)

4 950.00 3,800.00 1,092.50 4,370.00 950.00 3,800.00EA

0046 3389150000-N SP TEMP GDRL END UNITS *****
(TL-3)

3 2,000.00 6,000.00 2,300.00 6,900.00 2,000.00 6,000.00EA

0047 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNIT TYPE AT-1

1 300.00 300.00 345.00 345.00 300.00 300.00EA

0048 3628000000-E 876 RIP RAP, CLASS I 115 48.00 5,520.00 80.50 9,257.50 79.00 9,085.00TON

0049 3649000000-E 876 RIP RAP, CLASS B 3 45.00 135.00 115.00 345.00 85.00 255.00TON

0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,090 3.75 4,087.50 2.30 2,507.00 2.50 2,725.00SY

0051 4400000000-E 1110 WORK ZONE SIGNS (STAT) 116 7.00 812.00 1,006.25 116,725.00 10.00 1,160.00SF

0052 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 13.00 1,248.00 1,017.75 97,704.00 10.00 960.00SF

0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 7.75 434.00 1,132.75 63,434.00 9.85 551.60SF

0054 4430000000-N 1130 DRUMS 60 29.00 1,740.00 52.90 3,174.00 40.00 2,400.00EA

0055 4445000000-E 1145 BARRICADES (TYPE III) 96 35.00 3,360.00 31.05 2,980.80 27.00 2,592.00LF

0056 4455000000-N 1150 FLAGGER 60 500.00 30,000.00 460.00 27,600.00 675.00 40,500.00DAY

0057 4650000000-N 1251 TEMP RAISED PVMT MRKS 30 20.00 600.00 23.00 690.00 20.00 600.00EA

0058 4685000000-E 1205 THERMO PVT MKG LINES 4"90 5,600 1.60 8,960.00 1.84 10,304.00 1.60 8,960.00LF

0059 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,200 0.85 7,820.00 0.98 9,016.00 0.85 7,820.00LF

0060 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 18 140.00 2,520.00 161.00 2,898.00 140.00 2,520.00EA

0061 6000000000-E 1605 TEMPORARY SILT FENCE 3,330 3.44 11,455.20 4.31 14,352.30 2.00 6,660.00LF

0062 6006000000-E 1610 EROS CONTRL STONE CL A 225 45.00 10,125.00 1.15 258.75 1.00 225.00TON

0063 6009000000-E 1610 EROS CONTRL STONE CL B 220 45.00 9,900.00 1.15 253.00 40.00 8,800.00TON

0064 6012000000-E 1610 SEDIMENT CONTROL STONE 185 38.00 7,030.00 1.15 212.75 40.00 7,400.00TON

0065 6015000000-E 1615 TEMPORARY MULCHING 4.5 1,605.00 7,222.50 575.00 2,587.50 750.00 3,375.00ACR

0066 6018000000-E 1620 SEED FOR TEMP SEEDING 300 2.00 600.00 4.60 1,380.00 2.00 600.00LB

0067 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 1,092.00 2,730.00 1.15 2.88 500.00 1,250.00TON

0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 330 10.70 3,531.00 1.15 379.50 10.00 3,300.00LF

0069 6029000000-E SP SAFETY FENCE 1,760 2.85 5,016.00 2.42 4,259.20 4.00 7,040.00LF

0070 6030000000-E 1630 SILT EXCAVATION 382 0.01 3.82 1.15 439.30 5.00 1,910.00CY

0071 6036000000-E 1631 MATTING FOR EROS CONTROL 5,400 1.99 10,746.00 2.82 15,228.00 1.00 5,400.00SY

0072 6037000000-E SP COIR FIBER MAT 1,490 4.36 6,496.40 8.05 11,994.50 7.00 10,430.00SY

0073 6042000000-E 1632 1/4" HARDWARE CLOTH 160 3.75 600.00 4.60 736.00 8.00 1,280.00LF

0074 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 175 15.00 2,625.00 2.30 402.50 10.00 1,750.00SY

0075 6048000000-E SP FLOAT TURBIDITY CURTAIN 25 12.84 321.00 34.50 862.50 54.00 1,350.00SY

0076 6070000000-N 1639 SPECIAL STILLING BASINS 4 785.00 3,140.00 1,150.00 4,600.00 200.00 800.00EA
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0077 6071012000-E SP COIR FIBER WATTLE 800 11.50 9,200.00 9.20 7,360.00 18.00 14,400.00LF

0078 6071020000-E SP POLYACRYLAMIDE (PAM) 45 23.75 1,068.75 1.15 51.75 23.50 1,057.50LB

0079 6071030000-E 1640 COIR FIBER BAFFLE 130 8.55 1,111.50 8.05 1,046.50 7.50 975.00LF

0080 6071050000-E SP **" SKIMMER
(1-1/2")

1 1,982.00 1,982.00 3,450.00 3,450.00 2,500.00 2,500.00EA

0081 6084000000-E 1660 SEEDING AND MULCHING 4.5 2,750.00 12,375.00 3,306.25 14,878.13 2,000.00 9,000.00ACR

0082 6087000000-E 1660 MOWING 2.25 295.00 663.75 1.15 2.59 410.00 922.50ACR

0083 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 4.15 207.50 10.93 546.50 6.50 325.00LB

0084 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,092.00 273.00 575.00 143.75 1,250.00 312.50TON

0085 6096000000-E 1662 SEED FOR SUPP SEEDING 125 4.96 620.00 9.20 1,150.00 6.50 812.50LB

0086 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 1,092.00 3,822.00 575.00 2,012.50 500.00 1,750.00TON

0087 6114500000-N 1667 SPECIALIZED HAND MOWING 10 75.00 750.00 1.15 11.50 105.00 1,050.00MHR

0088 6114800000-N SP MANUAL LITTER REMOVAL 2 1,000.00 2,000.00 115.00 230.00 75.00 150.00MHR

0089 6114900000-E SP LITTER DISPOSAL 1 1,500.00 1,500.00 1.15 1.15 500.00 500.00TON

0090 6117000000-N SP RESPONSE FOR EROS CONTROL 18 275.00 4,950.00 287.50 5,175.00 280.00 5,040.00EA

0091 6117500000-N SP CONC WASHOUT STRUCTURE 3 321.00 963.00 1,150.00 3,450.00 558.00 1,674.00EA

0092 6123000000-E 1670 REFORESTATION 1 1,950.00 1,950.00 5,750.00 5,750.00 5,000.00 5,000.00ACR

STRUCTURE ITEMS

0093 8007000000-N 400 CM&R TEMP STR ***********
(24+30.00 -L-)

Lump Sum 700,000.00 1,050,000.00 790,000.00

0094 8035000000-N 402 REMV EXIST STR **********
(24+30.00 -L-)

Lump Sum 126,000.00 115.00 74,620.00

0095 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2,500.00 3,450.00 1,450.00

0096 8112730000-N 450 PDA TESTING 3 2,500.00 7,500.00 4,025.00 12,075.00 2,500.00 7,500.00EA

0097 8121000000-N 412 UNCL STR EXCAV STA *****
(24+30.00 -L-)

Lump Sum 5,000.00 11,500.00 50,000.00

0098 8147000000-E 420 REINF CONCRETE DECK SLAB 6,996 55.00 384,780.00 51.29 358,824.84 58.50 409,266.00SF

0099 8161000000-E 420 GROOVING BRIDGE FLOORS 7,708 1.62 12,486.96 1.15 8,864.20 1.05 8,093.40SF

0100 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 82.4 2,200.00 181,280.00 1,880.25 154,932.60 1,250.00 103,000.00CY

0101 8210000000-N 422 BRG APPR SLAB ***********
(24+30.00 -L-)

Lump Sum 80,000.00 59,800.00 52,000.00

0102 8217000000-E 425 REINF STEEL (BRIDGE) 12,888 0.84 10,825.92 1.44 18,558.72 2.50 32,220.00LB

0103 8259000000-E 430 36" PRESTR CONCRETE GIRDR 787.08 289.00 227,466.12 301.33 237,170.82 295.00 232,188.60LF

0104 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

12 2,650.00 31,800.00 2,300.00 27,600.00 1,502.00 18,024.00EA

0105 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

12 3,500.00 42,000.00 2,300.00 27,600.00 5,635.00 67,620.00EA

0106 8364000000-E 450 HP12X53 PILES 690 39.27 27,096.30 43.70 30,153.00 42.50 29,325.00LF

0107 8387000000-E 450 PP18X0.50 GALV STL PILE 660 114.80 75,768.00 140.30 92,598.00 139.25 91,905.00LF

0108 8393000000-N 450 PILE REDRIVES 12 0.01 0.12 1.15 13.80 27.00 324.00EA

0109 8503000000-E 460 CONCRETE BARRIER RAIL 316.67 188.09 59,562.46 200.10 63,365.67 170.00 53,833.90LF

0110 8608000000-E 876 RIP RAP II (2'-0") 525 73.82 38,755.50 80.50 42,262.50 71.00 37,275.00TON
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0111 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 585 3.75 2,193.75 2.30 1,345.50 3.00 1,755.00SY

0112 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7,000.00 7,475.00 6,875.00

TOTAL 3,746,500.00 TOTAL 3,953,752.24 TOTAL 4,089,804.00CONTRACT TOTAL

SUB-TOTAL 1,724,484.87 SUB-TOTAL 1,746,047.59 SUB-TOTAL 2,022,529.10ROADWAY ITEMS

SUB-TOTAL 2,022,015.13 SUB-TOTAL 2,207,704.65 SUB-TOTAL 2,067,274.90STRUCTURE ITEMS
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DANE CONSTRUCTION INC W C ENGLISH INCORPORATED

MOORESVILLE, NC LYNCHBURG, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 247,000.00 290,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12,500.00 70,370.00

0003 0043000000-N 226 GRADING Lump Sum 1,077,125.00 940,077.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 575.00 575.00 1.00 1.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 300 24.50 7,350.00 33.00 9,900.00CY

0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 90 29.00 2,610.00 28.54 2,568.60CY

0007 0195000000-E 265 SELECT GRANULAR MATERIAL 300 31.50 9,450.00 82.74 24,822.00CY

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,400 3.00 4,200.00 3.65 5,110.00SY

0009 0223000000-E 275 ROCK PLATING 332 101.50 33,698.00 132.40 43,956.80SY

0010 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+30.00 -L-

Lump Sum 55,000.00 21,500.00

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 57.00 1,710.00 67.10 2,013.00TON

0012 0320000000-E 300 FND CONDIT GEOTEXTILE 80 3.00 240.00 3.70 296.00SY

0013 0335200000-E 305 15" DRAINAGE PIPE 64 68.50 4,384.00 97.75 6,256.00LF

0014 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

4 650.00 2,600.00 747.50 2,990.00EA

0015 0354000000-E 310 ***" RC PIPE CULV *****
(15", V)

80 88.00 7,040.00 195.50 15,640.00LF

0016 0390000000-E 310 36" RC PIPE CULV III 72 184.00 13,248.00 287.50 20,700.00LF

0017 0995000000-E 340 PIPE REMOVAL 32 32.00 1,024.00 51.75 1,656.00LF

0018 1121000000-E 520 AGGREGATE BASE COURSE 1,204 53.50 64,414.00 55.31 66,593.24TON

0019 1220000000-E 545 INCIDENTAL STONE BASE 30 52.50 1,575.00 71.78 2,153.40TON

0020 1275000000-E 600 PRIME COAT 1,030 7.50 7,725.00 4.60 4,738.00GAL

0021 1297000000-E 607 MILL ASP PVMT *****" DTH
(3")

280 20.00 5,600.00 26.90 7,532.00SY

0022 1330000000-E 607 INCIDENTAL MILLING 300 25.00 7,500.00 24.60 7,380.00SY

0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 200 110.25 22,050.00 132.25 26,450.00TON

0024 1503000000-E 610 ASP CONC INTR CRS I19.0C 170 110.25 18,742.50 128.80 21,896.00TON

0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 880 97.00 85,360.00 135.70 119,416.00TON

0026 1575000000-E 620 ASP FOR PLANT MIX 75 630.00 47,250.00 727.95 54,596.25TON

0027 2000000000-N 806 RIGHT-OF-WAY MARKERS 12 350.00 4,200.00 364.71 4,376.52EA

0028 2022000000-E 815 SUBDRAIN EXCAVATION 45 25.00 1,125.00 46.00 2,070.00CY

0029 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 3.00 600.00 5.75 1,150.00SY

0030 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 81.50 2,771.00 109.25 3,714.50CY

0031 2044000000-E 815 6" PERF SUBDRN PIPE 200 3.00 600.00 13.80 2,760.00LF

0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 280.00 280.00 747.50 747.50EA

0033 2077000000-E 815 6" OUTLET PIPE 6 4.00 24.00 86.25 517.50LF

0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 3,965.00 19,825.00 4,600.00 23,000.00EA

0035 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 1,110.00 5,550.00 1,150.00 5,750.00EA

0036 2556000000-E 846 SHOULDER BERM GUTTER 328 48.00 15,744.00 77.10 25,288.80LF

0037 3030000000-E 862 STL BEAM GUARDRAIL 375 23.00 8,625.00 26.45 9,918.75LF

0038 3045000000-E 862 SBGR SHOP CURVED 38 24.00 912.00 27.60 1,048.80LF
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DANE CONSTRUCTION INC W C ENGLISH INCORPORATED

MOORESVILLE, NC LYNCHBURG, VA

0039 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 11.00 55.00 12.65 63.25EA

0040 3195000000-N 862 GR END TYPE AT-1 1 900.00 900.00 1,035.00 1,035.00EA

0041 3287000000-N SP GR END TYPE TL-3 3 3,300.00 9,900.00 3,795.00 11,385.00EA

0042 3317000000-N SP GR ANCHOR TYPE B-77 4 2,550.00 10,200.00 3,047.50 12,190.00EA

0043 3380000000-E 862 TEMP STL BM GUARDRAIL 262.5 7.00 1,837.50 8.05 2,113.13LF

0044 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 50 9.00 450.00 10.35 517.50LF

0045 3387000000-N SP TEMP GDRL ANCH UNITS ******
(III)

4 950.00 3,800.00 1,092.50 4,370.00EA

0046 3389150000-N SP TEMP GDRL END UNITS *****
(TL-3)

3 2,000.00 6,000.00 2,449.50 7,348.50EA

0047 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNIT TYPE AT-1

1 300.00 300.00 345.00 345.00EA

0048 3628000000-E 876 RIP RAP, CLASS I 115 79.00 9,085.00 84.38 9,703.70TON

0049 3649000000-E 876 RIP RAP, CLASS B 3 85.00 255.00 412.88 1,238.64TON

0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,090 3.50 3,815.00 3.55 3,869.50SY

0051 4400000000-E 1110 WORK ZONE SIGNS (STAT) 116 8.75 1,015.00 23.00 2,668.00SF

0052 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 8.85 849.60 18.75 1,800.00SF

0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 9.85 551.60 9.80 548.80SF

0054 4430000000-N 1130 DRUMS 60 46.00 2,760.00 78.25 4,695.00EA

0055 4445000000-E 1145 BARRICADES (TYPE III) 96 27.00 2,592.00 80.90 7,766.40LF

0056 4455000000-N 1150 FLAGGER 60 325.00 19,500.00 445.55 26,733.00DAY

0057 4650000000-N 1251 TEMP RAISED PVMT MRKS 30 65.00 1,950.00 74.75 2,242.50EA

0058 4685000000-E 1205 THERMO PVT MKG LINES 4"90 5,600 1.05 5,880.00 1.21 6,776.00LF

0059 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,200 0.30 2,760.00 0.35 3,220.00LF

0060 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 18 250.00 4,500.00 287.50 5,175.00EA

0061 6000000000-E 1605 TEMPORARY SILT FENCE 3,330 5.00 16,650.00 3.45 11,488.50LF

0062 6006000000-E 1610 EROS CONTRL STONE CL A 225 77.00 17,325.00 73.55 16,548.75TON

0063 6009000000-E 1610 EROS CONTRL STONE CL B 220 80.00 17,600.00 78.00 17,160.00TON

0064 6012000000-E 1610 SEDIMENT CONTROL STONE 185 63.00 11,655.00 69.45 12,848.25TON

0065 6015000000-E 1615 TEMPORARY MULCHING 4.5 1,300.00 5,850.00 2,012.50 9,056.25ACR

0066 6018000000-E 1620 SEED FOR TEMP SEEDING 300 6.50 1,950.00 4.60 1,380.00LB

0067 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 1,250.00 3,125.00 1,380.00 3,450.00TON

0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 330 14.50 4,785.00 15.02 4,956.60LF

0069 6029000000-E SP SAFETY FENCE 1,760 4.00 7,040.00 2.20 3,872.00LF

0070 6030000000-E 1630 SILT EXCAVATION 382 11.00 4,202.00 0.01 3.82CY

0071 6036000000-E 1631 MATTING FOR EROS CONTROL 5,400 3.25 17,550.00 2.19 11,826.00SY

0072 6037000000-E SP COIR FIBER MAT 1,490 7.00 10,430.00 5.46 8,135.40SY

0073 6042000000-E 1632 1/4" HARDWARE CLOTH 160 8.00 1,280.00 6.90 1,104.00LF

0074 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 175 10.00 1,750.00 2.95 516.25SY

0075 6048000000-E SP FLOAT TURBIDITY CURTAIN 25 40.00 1,000.00 75.00 1,875.00SY

0076 6070000000-N 1639 SPECIAL STILLING BASINS 4 600.00 2,400.00 2,049.65 8,198.60EA

0077 6071012000-E SP COIR FIBER WATTLE 800 18.00 14,400.00 14.65 11,720.00LF

0078 6071020000-E SP POLYACRYLAMIDE (PAM) 45 23.50 1,057.50 13.80 621.00LB
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DANE CONSTRUCTION INC W C ENGLISH INCORPORATED
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0079 6071030000-E 1640 COIR FIBER BAFFLE 130 7.50 975.00 7.50 975.00LF

0080 6071050000-E SP **" SKIMMER
(1-1/2")

1 1,920.00 1,920.00 1,148.45 1,148.45EA

0081 6084000000-E 1660 SEEDING AND MULCHING 4.5 4,550.00 20,475.00 3,680.00 16,560.00ACR

0082 6087000000-E 1660 MOWING 2.25 410.00 922.50 230.00 517.50ACR

0083 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 6.50 325.00 8.05 402.50LB

0084 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 1,250.00 312.50 1,495.00 373.75TON

0085 6096000000-E 1662 SEED FOR SUPP SEEDING 125 6.50 812.50 8.05 1,006.25LB

0086 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 1,250.00 4,375.00 1,495.00 5,232.50TON

0087 6114500000-N 1667 SPECIALIZED HAND MOWING 10 105.00 1,050.00 51.75 517.50MHR

0088 6114800000-N SP MANUAL LITTER REMOVAL 2 100.00 200.00 51.75 103.50MHR

0089 6114900000-E SP LITTER DISPOSAL 1 500.00 500.00 172.50 172.50TON

0090 6117000000-N SP RESPONSE FOR EROS CONTROL 18 280.00 5,040.00 575.00 10,350.00EA

0091 6117500000-N SP CONC WASHOUT STRUCTURE 3 2,500.00 7,500.00 3,116.60 9,349.80EA

0092 6123000000-E 1670 REFORESTATION 1 5,000.00 5,000.00 2,760.00 2,760.00ACR

STRUCTURE ITEMS

0093 8007000000-N 400 CM&R TEMP STR ***********
(24+30.00 -L-)

Lump Sum 1,200,000.00 1,674,000.00

0094 8035000000-N 402 REMV EXIST STR **********
(24+30.00 -L-)

Lump Sum 350,000.00 617,000.00

0095 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,250.00 1,450.00

0096 8112730000-N 450 PDA TESTING 3 2,000.00 6,000.00 2,300.00 6,900.00EA

0097 8121000000-N 412 UNCL STR EXCAV STA *****
(24+30.00 -L-)

Lump Sum 50,000.00 49,000.00

0098 8147000000-E 420 REINF CONCRETE DECK SLAB 6,996 38.00 265,848.00 56.00 391,776.00SF

0099 8161000000-E 420 GROOVING BRIDGE FLOORS 7,708 1.00 7,708.00 1.30 10,020.40SF

0100 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 82.4 2,800.00 230,720.00 2,135.00 175,924.00CY

0101 8210000000-N 422 BRG APPR SLAB ***********
(24+30.00 -L-)

Lump Sum 50,000.00 116,000.00

0102 8217000000-E 425 REINF STEEL (BRIDGE) 12,888 4.00 51,552.00 1.40 18,043.20LB

0103 8259000000-E 430 36" PRESTR CONCRETE GIRDR 787.08 381.96 300,633.08 288.00 226,679.04LF

0104 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

12 1,500.00 18,000.00 765.00 9,180.00EA

0105 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

12 5,000.00 60,000.00 4,200.00 50,400.00EA

0106 8364000000-E 450 HP12X53 PILES 690 40.00 27,600.00 81.00 55,890.00LF

0107 8387000000-E 450 PP18X0.50 GALV STL PILE 660 110.00 72,600.00 213.00 140,580.00LF

0108 8393000000-N 450 PILE REDRIVES 12 450.00 5,400.00 650.00 7,800.00EA

0109 8503000000-E 460 CONCRETE BARRIER RAIL 316.67 170.00 53,833.90 166.00 52,567.22LF

0110 8608000000-E 876 RIP RAP II (2'-0") 525 80.00 42,000.00 82.00 43,050.00TON

0111 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 585 10.00 5,850.00 4.00 2,340.00SY

0112 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 30,000.00 25,000.00

TOTAL 4,907,634.18 TOTAL 5,812,587.11CONTRACT TOTAL
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SUB-TOTAL 2,078,639.20 SUB-TOTAL 2,138,987.25ROADWAY ITEMS

SUB-TOTAL 2,828,994.98 SUB-TOTAL 3,673,599.86STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,156,492.01ES WAGNER COMPANY LLC 1

3,670,329.85S T WOOTEN CORPORATION 2

3,726,934.23SMITH-ROWE, LLC 3

3,746,500.00SANFORD CONTRACTORS INC 4

3,953,752.24S&C CONSTRUCTION LLC 5

4,089,804.00FSC II LLC DBA FRED SMITH COMPANY 6

4,907,634.18DANE CONSTRUCTION INC 7

5,812,587.11W C ENGLISH INCORPORATED 8

C204831
67046.3.1

STATE FUNDED

BR-0046 0.133 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #810022 OVER BILLS SWAMP ON US-701.

Jan 04, 2024 2:48 PM SAMPSON 2:00 PM

Dec 19, 2023

12 / 12 002

TIP NO

FED AID NO

DANE CONSTRUCTION INC W C ENGLISH INCORPORATED

MOORESVILLE, NC LYNCHBURG, VA



FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION CAROLINA SUNROCK LLC

RALEIGH, NC WILSON, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 130,000.00 145,000.00 127,300.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 303 83.00 25,149.00 67.75 20,528.25 77.00 23,331.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 9.98 2,800.00 27,944.00 4,650.00 46,407.00 3,785.00 37,774.30SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 923 36.00 33,228.00 28.50 26,305.50 25.50 23,536.50TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

67,285 1.10 74,013.50 2.00 134,570.00 2.20 148,027.00SY

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
(2")

25,858 1.15 29,736.70 2.30 59,473.40 2.50 64,645.00SY

0007 1330000000-E 607 INCIDENTAL MILLING 13,172 7.00 92,204.00 8.00 105,376.00 8.40 110,644.80SY

0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,473 58.00 665,434.00 73.25 840,397.25 63.60 729,682.80TON

0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,611 60.00 216,660.00 82.50 297,907.50 77.50 279,852.50TON

0010 1575000000-E 620 ASP FOR PLANT MIX 1,008 600.00 604,800.00 425.00 428,400.00 550.00 554,400.00TON

0011 1704000000-E SP PATCHING EXIST PAVEMENT 1,028 125.00 128,500.00 125.00 128,500.00 161.00 165,508.00TON

0012 2549000000-E 846 2'-6" CONC CURB & GUTTER 424 37.00 15,688.00 37.00 15,688.00 40.00 16,960.00LF

0013 2591000000-E 848 4" CONCRETE SIDEWALK 195 64.50 12,577.50 64.50 12,577.50 80.00 15,600.00SY

0014 2605000000-N 848 CONCRETE CURB RAMPS 8 2,500.00 20,000.00 2,500.00 20,000.00 2,450.00 19,600.00EA

0015 2613000000-N 848 REM & REP CURB RAMPS 78 2,500.00 195,000.00 2,500.00 195,000.00 2,650.00 206,700.00EA

0016 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

57 74.00 4,218.00 74.00 4,218.00 120.00 6,840.00SY

0017 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE ISLAND

10 96.50 965.00 96.50 965.00 250.00 2,500.00SY

0018 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

50 43.00 2,150.00 43.00 2,150.00 40.00 2,000.00SY

0019 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE CURB AND GUTTER

40 32.25 1,290.00 32.25 1,290.00 40.00 1,600.00LF

0020 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE AND REPLACE GREENWAY
CONNECTION

2 3,500.00 7,000.00 3,500.00 7,000.00 5,000.00 10,000.00EA

0021 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

27 850.00 22,950.00 850.00 22,950.00 1,850.00 49,950.00EA

0022 2759000000-N SP GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

17 600.00 10,200.00 600.00 10,200.00 1,350.00 22,950.00EA

0023 2830000000-N 858 ADJ MANHOLES 1 650.00 650.00 650.00 650.00 1,350.00 1,350.00EA

0024 2845000000-N 858 ADJ METER OR VALVE BOXES 4 500.00 2,000.00 500.00 2,000.00 1,350.00 5,400.00EA

0025 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

65 12.87 836.55 27.00 1,755.00 16.00 1,040.00SF

0026 4102000000-N 904 SIGN ERECTION, TYPE E 15 429.00 6,435.00 285.00 4,275.00 155.00 2,325.00EA

0027 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,109 8.53 9,459.77 7.78 8,628.02 7.00 7,763.00SF

0028 4447000000-E SP PED CHANNEL DEVICES 180 125.00 22,500.00 125.00 22,500.00 75.00 13,500.00LF

0029 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 74,000.00 142,130.00 84,540.00

0030 4510000000-N 1190 LAW ENFORCEMENT 160 110.00 17,600.00 100.00 16,000.00 75.00 12,000.00HR

0031 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

6 385.00 2,310.00 385.00 2,310.00 300.00 1,800.00EA

C204909
2024CPT.05.07.10921.1, 2024CPT.05.07.20921.1

STATE FUNDED

8.833 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-55, AND16 SECTIONS OF SECONDARY ROADS.

Jan 04, 2024 2:48 PM WAKE 2:00 PM

Dec 19, 2023

1 / 4 003

TIP NO

FED AID NO



FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION CAROLINA SUNROCK LLC

RALEIGH, NC WILSON, NC RALEIGH, NC

0032 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

60 50.00 3,000.00 50.00 3,000.00 150.00 9,000.00EA

0033 4685000000-E 1205 THERMO PVT MKG LINES 4"90 160,924 0.59 94,945.16 0.59 94,945.16 0.59 94,945.16LF

0034 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,135 2.00 4,270.00 2.00 4,270.00 2.00 4,270.00LF

0035 4700000000-E 1205 12"WIDE THERMO 90 MILS 399 2.50 997.50 2.50 997.50 2.50 997.50LF

0036 4704000000-E 1205 THERMO LINES 16" 90MILS 193 11.00 2,123.00 11.00 2,123.00 11.00 2,123.00LF

0037 4709000000-E 1205 24"WIDE THERMO 90 MILS 2,682 13.00 34,866.00 13.00 34,866.00 13.00 34,866.00LF

0038 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 30 100.00 3,000.00 100.00 3,000.00 100.00 3,000.00EA

0039 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 141 150.00 21,150.00 150.00 21,150.00 150.00 21,150.00EA

0040 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(III)

2,440 3.75 9,150.00 3.75 9,150.00 3.75 9,150.00LF

0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,356 0.25 2,089.00 0.25 2,089.00 0.25 2,089.00LF

0042 4820000000-E 1205 PAINT PVMT MARKINGS 8" 558 0.60 334.80 0.60 334.80 0.60 334.80LF

0043 4825000000-E 1205 PAINT PVMT MARKINGS 12" 247 1.75 432.25 1.75 432.25 1.75 432.25LF

0044 4835000000-E 1205 PAINT PVT MKG LINES 24" 271 5.00 1,355.00 5.00 1,355.00 5.00 1,355.00LF

0045 4845000000-N 1205 PAINT PVT MKG SYMBOL 24 60.00 1,440.00 60.00 1,440.00 60.00 1,440.00EA

0046 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,440 1.00 2,440.00 1.00 2,440.00 1.00 2,440.00LF

0047 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 233 45.00 10,485.00 45.00 10,485.00 45.00 10,485.00EA

0048 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,882 10.50 40,761.00 10.50 40,761.00 7.00 27,174.00LF

TOTAL 2,688,337.73 TOTAL 2,957,990.13 TOTAL 2,974,371.61CONTRACT TOTAL

SUB-TOTAL 2,688,337.73 SUB-TOTAL 2,957,990.13 SUB-TOTAL 2,974,371.61ROADWAY ITEMS

C204909
2024CPT.05.07.10921.1, 2024CPT.05.07.20921.1

STATE FUNDED

8.833 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-55, AND16 SECTIONS OF SECONDARY ROADS.

Jan 04, 2024 2:48 PM WAKE 2:00 PM

Dec 19, 2023

2 / 4 003

TIP NO

FED AID NO



BARNHILL CONTRACTING CO BLYTHE CONSTRUCTION INC

ROCKY MOUNT, NC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 155,000.00 170,000.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 303 82.00 24,846.00 60.00 18,180.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 9.98 4,850.00 48,403.00 4,500.00 44,910.00SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 923 27.50 25,382.50 40.00 36,920.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

67,285 2.72 183,015.20 3.00 201,855.00SY

0006 1297000000-E 607 MILL ASP PVMT *****" DTH
(2")

25,858 3.67 94,898.86 3.30 85,331.40SY

0007 1330000000-E 607 INCIDENTAL MILLING 13,172 13.20 173,870.40 11.40 150,160.80SY

0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,473 72.40 830,645.20 72.00 826,056.00TON

0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,611 64.90 234,353.90 73.00 263,603.00TON

0010 1575000000-E 620 ASP FOR PLANT MIX 1,008 510.00 514,080.00 660.00 665,280.00TON

0011 1704000000-E SP PATCHING EXIST PAVEMENT 1,028 150.00 154,200.00 150.00 154,200.00TON

0012 2549000000-E 846 2'-6" CONC CURB & GUTTER 424 37.00 15,688.00 37.00 15,688.00LF

0013 2591000000-E 848 4" CONCRETE SIDEWALK 195 64.50 12,577.50 64.50 12,577.50SY

0014 2605000000-N 848 CONCRETE CURB RAMPS 8 2,500.00 20,000.00 2,500.00 20,000.00EA

0015 2613000000-N 848 REM & REP CURB RAMPS 78 2,500.00 195,000.00 3,000.00 234,000.00EA

0016 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE SIDEWALK

57 74.00 4,218.00 74.00 4,218.00SY

0017 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE ISLAND

10 96.50 965.00 96.50 965.00SY

0018 2738000000-E SP GENERIC PAVING ITEM (SY)
REMOVE SIDEWALK

50 43.00 2,150.00 43.00 2,150.00SY

0019 2752000000-E SP GENERIC PAVING ITEM (LF)
REMOVE CURB AND GUTTER

40 32.25 1,290.00 32.25 1,290.00LF

0020 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE AND REPLACE GREENWAY
CONNECTION

2 3,500.00 7,000.00 3,500.00 7,000.00EA

0021 2759000000-N SP GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

27 850.00 22,950.00 850.00 22,950.00EA

0022 2759000000-N SP GENERIC PAVING ITEM (EA)
RETROFIT CURB RAMP DETECTABLE
WARNINGS

17 600.00 10,200.00 600.00 10,200.00EA

0023 2830000000-N 858 ADJ MANHOLES 1 650.00 650.00 650.00 650.00EA

0024 2845000000-N 858 ADJ METER OR VALVE BOXES 4 500.00 2,000.00 500.00 2,000.00EA

0025 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

65 16.00 1,040.00 55.00 3,575.00SF

0026 4102000000-N 904 SIGN ERECTION, TYPE E 15 155.00 2,325.00 215.00 3,225.00EA

0027 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,109 7.00 7,763.00 8.05 8,927.45SF

0028 4447000000-E SP PED CHANNEL DEVICES 180 125.00 22,500.00 125.00 22,500.00LF

0029 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 156,490.00 360,000.00

0030 4510000000-N 1190 LAW ENFORCEMENT 160 80.00 12,800.00 90.00 14,400.00HR

0031 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

6 385.00 2,310.00 385.00 2,310.00EA

C204909
2024CPT.05.07.10921.1, 2024CPT.05.07.20921.1

STATE FUNDED

8.833 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-55, AND16 SECTIONS OF SECONDARY ROADS.

Jan 04, 2024 2:48 PM WAKE 2:00 PM

Dec 19, 2023

3 / 4 003

TIP NO

FED AID NO



BARNHILL CONTRACTING CO BLYTHE CONSTRUCTION INC

ROCKY MOUNT, NC CHARLOTTE, NC

0032 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

60 50.00 3,000.00 50.00 3,000.00EA

0033 4685000000-E 1205 THERMO PVT MKG LINES 4"90 160,924 0.59 94,945.16 0.60 96,554.40LF

0034 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,135 2.00 4,270.00 2.00 4,270.00LF

0035 4700000000-E 1205 12"WIDE THERMO 90 MILS 399 2.50 997.50 2.50 997.50LF

0036 4704000000-E 1205 THERMO LINES 16" 90MILS 193 11.00 2,123.00 11.00 2,123.00LF

0037 4709000000-E 1205 24"WIDE THERMO 90 MILS 2,682 13.00 34,866.00 13.00 34,866.00LF

0038 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 30 100.00 3,000.00 100.00 3,000.00EA

0039 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 141 150.00 21,150.00 150.00 21,150.00EA

0040 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(III)

2,440 3.75 9,150.00 3.75 9,150.00LF

0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,356 0.25 2,089.00 0.25 2,089.00LF

0042 4820000000-E 1205 PAINT PVMT MARKINGS 8" 558 0.60 334.80 0.60 334.80LF

0043 4825000000-E 1205 PAINT PVMT MARKINGS 12" 247 1.75 432.25 1.75 432.25LF

0044 4835000000-E 1205 PAINT PVT MKG LINES 24" 271 5.00 1,355.00 5.00 1,355.00LF

0045 4845000000-N 1205 PAINT PVT MKG SYMBOL 24 60.00 1,440.00 60.00 1,440.00EA

0046 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,440 1.00 2,440.00 1.00 2,440.00LF

0047 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 233 45.00 10,485.00 45.00 10,485.00EA

0048 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,882 10.00 38,820.00 10.50 40,761.00LF

TOTAL 3,169,509.27 TOTAL 3,599,570.10CONTRACT TOTAL

SUB-TOTAL 3,169,509.27 SUB-TOTAL 3,599,570.10ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

2,688,337.73FSC II LLC DBA FRED SMITH COMPANY 1

2,957,990.13S T WOOTEN CORPORATION 2

2,974,371.61CAROLINA SUNROCK LLC 3

3,169,509.27BARNHILL CONTRACTING CO 4

3,599,570.10BLYTHE CONSTRUCTION INC 5

C204909
2024CPT.05.07.10921.1, 2024CPT.05.07.20921.1

STATE FUNDED

8.833 MILES

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-55, AND16 SECTIONS OF SECONDARY ROADS.

Jan 04, 2024 2:48 PM WAKE 2:00 PM

Dec 19, 2023

4 / 4 003

TIP NO

FED AID NO



K. WEST GROUP, LLC DBA SMITH-ROWE, LLC VECELLIO & GROGAN INC

PERRYSBURG, OH MOUNT AIRY, NC BECKLEY, WV

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 903,020.69 933,900.00 960,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 201,000.00 185,950.00 805,000.00

0003 0015000000-N 205 SEALING ABANDONED WELLS 1 3,500.00 3,500.00 750.00 750.00 3,800.00 3,800.00EA

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 8,450.00 8,450.00 500.00 500.00 13,900.00 13,900.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 1,450 4.00 5,800.00 23.00 33,350.00 13.45 19,502.50CY

0006 0063000000-N SP GRADING Lump Sum 620,000.00 7,641,533.00 922,326.73

0007 0106000000-E 230 BORROW EXCAVATION 190,000 27.50 5,225,000.00 0.01 1,900.00 22.00 4,180,000.00CY

0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 8.25 5,775.00 7.00 4,900.00 12.00 8,400.00CY

0009 0195000000-E 265 SELECT GRANULAR MATERIAL 1,700 60.00 102,000.00 47.00 79,900.00 75.00 127,500.00CY

0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,600 1.00 3,600.00 1.30 4,680.00 3.00 10,800.00SY

0011 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
55+00.96 -L2-

Lump Sum 60,550.00 70,000.00 225,000.00

0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 480 69.00 33,120.00 25.00 12,000.00 58.00 27,840.00TON

0013 0320000000-E 300 FND CONDIT GEOTEXTILE 1,500 2.15 3,225.00 1.30 1,950.00 1.00 1,500.00SY

0014 0335200000-E 305 15" DRAINAGE PIPE 568 106.00 60,208.00 65.00 36,920.00 70.00 39,760.00LF

0015 0335300000-E 305 18" DRAINAGE PIPE 32 129.00 4,128.00 80.00 2,560.00 120.00 3,840.00LF

0016 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

8 2,072.00 16,576.00 315.00 2,520.00 365.00 2,920.00EA

0017 0354000000-E 310 ***" RC PIPE CULV *****
(18", V)

408 138.50 56,508.00 96.00 39,168.00 120.00 48,960.00LF

0018 0448000000-E 310 ***" RCP CULV CLASS IV
(72")

144 958.50 138,024.00 1,100.00 158,400.00 1,200.00 172,800.00LF

0019 0448200000-E 310 15" RCP CULV CLASS IV 2,892 131.50 380,298.00 79.00 228,468.00 95.00 274,740.00LF

0020 0448400000-E 310 24" RCP CULV CLASS IV 204 163.50 33,354.00 109.00 22,236.00 145.00 29,580.00LF

0021 0448600000-E 310 36" RCP CULV CLASS IV 224 234.40 52,505.60 175.00 39,200.00 230.00 51,520.00LF

0022 0995000000-E 340 PIPE REMOVAL 537 87.50 46,987.50 11.00 5,907.00 50.00 26,850.00LF

0023 1099500000-E 505 SHALLOW UNDERCUT 850 18.00 15,300.00 23.00 19,550.00 45.00 38,250.00CY

0024 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,650 47.50 78,375.00 32.00 52,800.00 190.00 313,500.00TON

0025 1220000000-E 545 INCIDENTAL STONE BASE 150 55.00 8,250.00 47.00 7,050.00 55.00 8,250.00TON

0026 1330000000-E 607 INCIDENTAL MILLING 4,100 18.95 77,695.00 5.00 20,500.00 5.25 21,525.00SY

0027 1491000000-E 610 ASP CONC BASE CRS B25.0C 7,300 82.00 598,600.00 85.00 620,500.00 101.13 738,249.00TON

0028 1503000000-E 610 ASP CONC INTR CRS I19.0C 4,800 82.00 393,600.00 85.00 408,000.00 101.13 485,424.00TON

0029 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,600 82.00 295,200.00 90.00 324,000.00 107.08 385,488.00TON

0030 1523000000-E 610 ASP CONC SURF CRS S9.5C 780 82.00 63,960.00 90.00 70,200.00 107.08 83,522.40TON

0031 1575000000-E 620 ASP FOR PLANT MIX 840 695.00 583,800.00 650.00 546,000.00 773.34 649,605.60TON

0032 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 230 800.00 184,000.00 175.00 40,250.00 208.21 47,888.30TON

0033 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 4 1,411.00 5,644.00 500.00 2,000.00 925.00 3,700.00EA

0034 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 336.50 15,075.20 12.00 537.60 50.00 2,240.00CY

0035 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 3.55 710.00 1.30 260.00 12.00 2,400.00SY

0036 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 100.00 3,360.00 25.00 840.00 145.00 4,872.00CY

0037 2044000000-E 815 6" PERF SUBDRN PIPE 200 5.25 1,050.00 4.00 800.00 30.00 6,000.00LF

0038 2070000000-N 815 SUBDRN PIPE OUTLET 1 1,411.00 1,411.00 150.00 150.00 675.00 675.00EA

C204842
44381.3.1

STATE FUNDED

U-5808 0.587 MILES

DRAINAGE, GRADING, PAVING, SIGNALS, AND STRUCTURE.

SR-1362 (CHESTNUT LANE CONNECTOR) FROM SR-1367 (MATTHEWS INDIAN TRAIL ROAD) TO SR-1368 (GRIBBLE ROAD).

Jan 04, 2024 2:48 PM UNION 2:00 PM

Dec 19, 2023

1 / 14 005

TIP NO

FED AID NO



K. WEST GROUP, LLC DBA SMITH-ROWE, LLC VECELLIO & GROGAN INC

PERRYSBURG, OH MOUNT AIRY, NC BECKLEY, WV

0039 2077000000-E 815 6" OUTLET PIPE 6 154.00 924.00 8.00 48.00 65.00 390.00LF

0040 2209000000-E 838 ENDWALLS 3.4 3,000.00 10,200.00 920.00 3,128.00 2,500.00 8,500.00CY

0041 2220000000-E 838 REINFORCED ENDWALLS 7.5 1,755.00 13,162.50 920.00 6,900.00 3,200.00 24,000.00CY

0042 2253000000-E 840 PIPE COLLARS 1.504 8,057.00 12,117.73 7,600.00 11,430.40 1,600.00 2,406.40CY

0043 2286000000-N 840 MASNRY DRAINAGE STRUCT 71 4,475.00 317,725.00 2,400.00 170,400.00 4,540.00 322,340.00EA

0044 2297000000-E 840 MASNRY DRAINAGE STRUCT 11.8 1,850.00 21,830.00 2,129.00 25,122.20 5,875.00 69,325.00CY

0045 2308000000-E 840 MASNRY DRAINAGE STRUCT 8.8 735.00 6,468.00 485.00 4,268.00 375.00 3,300.00LF

0046 2364000000-N 840 FRAME W/2GRTS 840.16 STD 13 1,256.00 16,328.00 629.00 8,177.00 845.00 10,985.00EA

0047 2364200000-N 840 FRAME W/2GRTS 840.20 STD 2 1,176.00 2,352.00 559.00 1,118.00 845.00 1,690.00EA

0048 2365000000-N 840 FRAME W/2GRTS 840.22 STD 2 1,176.00 2,352.00 539.00 1,078.00 845.00 1,690.00EA

0049 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 1,282.00 1,282.00 539.00 539.00 845.00 845.00EA

0050 2367000000-N 840 FRAME W/2GRTS 840.29 STD 8 1,266.00 10,128.00 558.00 4,464.00 875.00 7,000.00EA

0051 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

8 1,317.00 10,536.00 719.00 5,752.00 875.00 7,000.00EA

0052 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

21 1,363.00 28,623.00 739.00 15,519.00 875.00 18,375.00EA

0053 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

15 1,363.00 20,445.00 739.00 11,085.00 875.00 13,125.00EA

0054 2396000000-N 840 FRAME W/COVER STD 840.54 2 1,009.00 2,018.00 452.00 904.00 875.00 1,750.00EA

0055 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 10 974.36 9,743.60 1,100.00 11,000.00 1,200.00 12,000.00EA

0056 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 15 871.79 13,076.85 1,100.00 16,500.00 1,200.00 18,000.00EA

0057 2535000000-E 846 **"X**" CONCRETE CURB
(9" X 12")

290 22.56 6,542.40 22.00 6,380.00 67.64 19,615.60LF

0058 2542000000-E 846 1'-6" CONC CURB & GUTTER 4,280 22.56 96,556.80 23.50 100,580.00 38.29 163,881.20LF

0059 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,730 27.18 155,741.40 27.40 157,002.00 40.84 234,013.20LF

0060 2556000000-E 846 SHOULDER BERM GUTTER 1,110 24.62 27,328.20 41.00 45,510.00 49.78 55,255.80LF

0061 2570000000-N SP MODIFIED CONCRETE FLUME 1 1,538.46 1,538.46 1,200.00 1,200.00 4,600.00 4,600.00EA

0062 2577000000-E 846 CONC EXPRESSWAY GUTTER 50 32.82 1,641.00 60.00 3,000.00 62.54 3,127.00LF

0063 2591000000-E 848 4" CONCRETE SIDEWALK 2,450 45.13 110,568.50 55.20 135,240.00 59.46 145,677.00SY

0064 2605000000-N 848 CONCRETE CURB RAMPS 18 2,051.28 36,923.04 2,200.00 39,600.00 2,300.00 41,400.00EA

0065 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,570 69.74 109,491.80 75.00 117,750.00 132.00 207,240.00SY

0066 2738000000-E SP GENERIC PAVING ITEM (SY)
6" JOINTED CONCRETE PAVEMENT

280 61.54 17,231.20 80.00 22,400.00 99.11 27,750.80SY

0067 2738000000-E SP GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON

375 100.51 37,691.25 85.00 31,875.00 204.04 76,515.00SY

0068 2753000000-E 846 GENERIC PAVING ITEM 846 (LF)
1'-6" CONCRETE CURB AND GUTTER (SPECIAL)

50 46.15 2,307.50 100.00 5,000.00 57.43 2,871.50LF

0069 2830000000-N 858 ADJ MANHOLES 5 2,931.00 14,655.00 1,200.00 6,000.00 3,200.00 16,000.00EA

0070 3030000000-E 862 STL BEAM GUARDRAIL 2,125 23.23 49,363.75 23.00 48,875.00 27.23 57,863.75LF

0071 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 11.11 55.55 0.01 0.05 13.02 65.10EA

0072 3210000000-N 862 GR END TYPE CAT-1 2 959.60 1,919.20 950.00 1,900.00 1,124.52 2,249.04EA

0073 3215000000-N SP GR ANCHOR TYPE III 4 2,272.73 9,090.92 2,250.00 9,000.00 2,663.34 10,653.36EA

0074 3287000000-N SP GR END TYPE TL-3 2 3,333.34 6,666.68 3,300.00 6,600.00 3,906.24 7,812.48EA

0075 3628000000-E 876 RIP RAP, CLASS I 80 119.00 9,520.00 58.00 4,640.00 98.50 7,880.00TON
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0076 3649000000-E 876 RIP RAP, CLASS B 25 93.00 2,325.00 63.00 1,575.00 98.00 2,450.00TON

0077 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,865 2.30 4,289.50 1.30 2,424.50 3.75 6,993.75SY

0078 3659000000-N 873 PREFORMED SCOUR HOLES 3 4,014.00 12,042.00 1,250.00 3,750.00 3,200.00 9,600.00EA

0079 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 800 7.50 6,000.00 8.00 6,400.00 9.55 7,640.00LF

0080 4102000000-N 904 SIGN ERECTION, TYPE E 60 65.00 3,900.00 75.00 4,500.00 375.28 22,516.80EA

0081 4108000000-N 904 SIGN ERECTION, TYPE F 6 85.00 510.00 150.00 900.00 414.78 2,488.68EA

0082 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(D)

1 150.00 150.00 250.00 250.00 329.19 329.19EA

0083 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 25.00 275.00 3.00 33.00 19.75 217.25EA

0084 4238000000-N 907 DISPOSE SIGN, D, E, F 1 25.00 25.00 2.00 2.00 19.75 19.75EA

0085 4400000000-E 1110 WORK ZONE SIGNS (STAT) 324 7.00 2,268.00 10.00 3,240.00 9.68 3,136.32SF

0086 4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 15.25 5,856.00 20.00 7,680.00 11.50 4,416.00SF

0087 4410000000-E 1110 WORK ZONE SIGNS (BARR) 80 6.50 520.00 8.00 640.00 12.21 976.80SF

0088 4415000000-N 1115 FLASHING ARROW BOARD 2 6,243.00 12,486.00 3,250.00 6,500.00 2,900.00 5,800.00EA

0089 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 21,620.00 43,240.00 12,500.00 25,000.00 13,800.00 27,600.00EA

0090 4430000000-N 1130 DRUMS 310 106.00 32,860.00 60.00 18,600.00 85.00 26,350.00EA

0091 4445000000-E 1145 BARRICADES (TYPE III) 240 40.00 9,600.00 25.00 6,000.00 35.09 8,421.60LF

0092 4455000000-N 1150 FLAGGER 190 1,218.00 231,420.00 600.00 114,000.00 38.00 7,220.00DAY

0093 4650000000-N 1251 TEMP RAISED PVMT MRKS 65 10.00 650.00 15.00 975.00 10.00 650.00EA

0094 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,015 0.87 8,713.05 2.25 22,533.75 1.19 11,917.85LF

0095 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 1,789 1.30 2,325.70 3.50 6,261.50 1.77 3,166.53LF

0096 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,041 2.75 5,612.75 4.00 8,164.00 3.75 7,653.75LF

0097 4700000000-E 1205 12"WIDE THERMO 90 MILS 416 4.00 1,664.00 4.00 1,664.00 5.45 2,267.20LF

0098 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,574 10.50 16,527.00 14.00 22,036.00 14.30 22,508.20LF

0099 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 24 75.00 1,800.00 125.00 3,000.00 102.17 2,452.08EA

0100 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 78 200.00 15,600.00 250.00 19,500.00 272.46 21,251.88EA

0101 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

1,030 7.00 7,210.00 4.00 4,120.00 9.54 9,826.20LF

0102 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,101 2.74 8,496.74 0.85 2,635.85 3.73 11,566.73LF

0103 4835000000-E 1205 PAINT PVT MKG LINES 24" 32 16.50 528.00 8.00 256.00 22.48 719.36LF

0104 4845000000-N 1205 PAINT PVT MKG SYMBOL 2 131.00 262.00 100.00 200.00 178.46 356.92EA

0105 4850000000-E 1205 LINE REMOVAL 4" WIDE 300 5.00 1,500.00 3.50 1,050.00 6.81 2,043.00LF

0106 4860000000-E 1205 LINE REMOVAL 8" WIDE 80 10.00 800.00 6.00 480.00 13.62 1,089.60LF

0107 4900000000-N 1251 PERM RAISED PVMT MARKERS 329 9.25 3,043.25 15.00 4,935.00 12.60 4,145.40EA

0108 5325600000-E 1510 6" WATER LINE 172 267.00 45,924.00 130.85 22,506.20 77.73 13,369.56LF

0109 5325800000-E 1510 8" WATER LINE 2,705 126.00 340,830.00 83.11 224,812.55 131.54 355,815.70LF

0110 5326200000-E 1510 12" WATER LINE 472 195.00 92,040.00 138.53 65,386.16 173.40 81,844.80LF

0111 5329000000-E 1510 DI H2O PIPE FITTINGS 5,485 13.50 74,047.50 11.36 62,309.60 11.96 65,600.60LB

0112 5534000000-E 1515 **" VALVE
(3/4")

2 2,280.00 4,560.00 1,420.25 2,840.50 508.24 1,016.48EA

0113 5540000000-E 1515 6" VALVE 1 6,336.00 6,336.00 3,417.24 3,417.24 5,351.42 5,351.42EA

0114 5546000000-E 1515 8" VALVE 5 6,770.00 33,850.00 4,423.56 22,117.80 4,813.29 24,066.45EA

0115 5558000000-E 1515 12" VALVE 2 10,130.00 20,260.00 6,674.94 13,349.88 8,430.73 16,861.46EA
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0116 5606800000-E 1515 8" BLOW OFF 1 8,430.00 8,430.00 6,063.72 6,063.72 3,587.54 3,587.54EA

0117 5648000000-N 1515 RELOCATE WATER METER 2 2,260.00 4,520.00 689.85 1,379.70 2,750.45 5,500.90EA

0118 5686500000-E 1515 WATER SERVICE LINE 123 76.00 9,348.00 34.43 4,234.89 65.77 8,089.71LF

0119 5800000000-E 1530 ABANDON 6" UTILITY PIPE 131 91.00 11,921.00 40.09 5,251.79 29.90 3,916.90LF

0120 5801000000-E 1530 ABANDON 8" UTILITY PIPE 835 40.00 33,400.00 19.35 16,157.25 35.88 29,959.80LF

0121 5815000000-N 1530 REMOVE WATER METER 1 391.00 391.00 445.83 445.83 896.89 896.89EA

0122 5835800000-E 1540 18" ENCASEMENT PIPE 467 318.00 148,506.00 230.61 107,694.87 287.00 134,029.00LF

0123 5836000000-E 1540 24" ENCASEMENT PIPE 124 403.00 49,972.00 248.00 30,752.00 448.44 55,606.56LF

0124 5872500000-E 1550 BORE & JACK **"
(18")

200 651.28 130,256.00 2,400.71 480,142.00 896.89 179,378.00LF

0125 6000000000-E 1605 TEMPORARY SILT FENCE 10,290 3.01 30,972.90 2.50 25,725.00 3.49 35,912.10LF

0126 6006000000-E 1610 EROS CONTRL STONE CL A 595 88.00 52,360.00 1.00 595.00 98.00 58,310.00TON

0127 6009000000-E 1610 EROS CONTRL STONE CL B 1,690 87.00 147,030.00 1.00 1,690.00 95.00 160,550.00TON

0128 6012000000-E 1610 SEDIMENT CONTROL STONE 1,905 68.00 129,540.00 1.00 1,905.00 90.00 171,450.00TON

0129 6015000000-E 1615 TEMPORARY MULCHING 21.5 969.39 20,841.89 200.00 4,300.00 1,123.38 24,152.67ACR

0130 6018000000-E 1620 SEED FOR TEMP SEEDING 1,200 3.06 3,672.00 1.00 1,200.00 3.55 4,260.00LB

0131 6021000000-E 1620 FERT FOR TEMP SEEDING 7 1,071.43 7,500.01 300.00 2,100.00 1,241.63 8,691.41TON

0132 6024000000-E 1622 TEMPORARY SLOPE DRAINS 915 65.00 59,475.00 11.00 10,065.00 24.81 22,701.15LF

0133 6029000000-E SP SAFETY FENCE 1,000 2.04 2,040.00 2.00 2,000.00 2.37 2,370.00LF

0134 6030000000-E 1630 SILT EXCAVATION 6,420 17.00 109,140.00 8.00 51,360.00 15.70 100,794.00CY

0135 6036000000-E 1631 MATTING FOR EROS CONTROL 42,505 1.40 59,507.00 1.50 63,757.50 1.60 68,008.00SY

0136 6037000000-E SP COIR FIBER MAT 100 4.08 408.00 4.50 450.00 4.73 473.00SY

0137 6038000000-E SP PERM SOIL REINF MAT 160 4.59 734.40 5.00 800.00 5.32 851.20SY

0138 6042000000-E 1632 1/4" HARDWARE CLOTH 6,050 4.85 29,342.50 1.00 6,050.00 5.62 34,001.00LF

0139 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 25 283.00 7,075.00 83.00 2,075.00 202.90 5,072.50LF

0140 6070000000-N 1639 SPECIAL STILLING BASINS 2 2,670.00 5,340.00 1,750.00 3,500.00 7,193.40 14,386.80EA

0141 6071012000-E SP COIR FIBER WATTLE 230 11.73 2,697.90 9.00 2,070.00 13.60 3,128.00LF

0142 6071013000-E SP WATTLE BARRIER 1,534 9.69 14,864.46 5.00 7,670.00 11.23 17,226.82LF

0143 6071020000-E SP POLYACRYLAMIDE (PAM) 170 11.22 1,907.40 3.00 510.00 13.01 2,211.70LB

0144 6071030000-E 1640 COIR FIBER BAFFLE 1,145 4.85 5,553.25 6.00 6,870.00 5.62 6,434.90LF

0145 6071050000-E SP **" SKIMMER
(1-1/2")

2 2,000.00 4,000.00 900.00 1,800.00 2,122.95 4,245.90EA

0146 6071050000-E SP **" SKIMMER
(2")

2 2,183.00 4,366.00 1,100.00 2,200.00 2,842.88 5,685.76EA

0147 6071050000-E SP **" SKIMMER
(2-1/2")

1 2,437.00 2,437.00 1,300.00 1,300.00 3,162.83 3,162.83EA

0148 6084000000-E 1660 SEEDING AND MULCHING 27 1,989.80 53,724.60 750.00 20,250.00 2,305.89 62,259.03ACR

0149 6087000000-E 1660 MOWING 21 137.76 2,892.96 75.00 1,575.00 159.64 3,352.44ACR

0150 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 6.12 1,530.00 1.00 250.00 7.10 1,775.00LB

0151 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 1,428.57 1,428.57 300.00 300.00 1,655.51 1,655.51TON

0152 6096000000-E 1662 SEED FOR SUPP SEEDING 600 5.10 3,060.00 1.00 600.00 5.91 3,546.00LB

0153 6108000000-E 1665 FERTILIZER TOPDRESSING 18 1,224.49 22,040.82 350.00 6,300.00 1,419.01 25,542.18TON

0154 6111000000-E SP IMPERVIOUS DIKE 20 190.00 3,800.00 30.00 600.00 214.63 4,292.60LF
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0155 6114500000-N 1667 SPECIALIZED HAND MOWING 10 81.63 816.30 15.00 150.00 94.60 946.00MHR

0156 6117000000-N SP RESPONSE FOR EROS CONTROL 75 153.06 11,479.50 100.00 7,500.00 236.50 17,737.50EA

0157 6117500000-N SP CONC WASHOUT STRUCTURE 10 1,378.00 13,780.00 695.00 6,950.00 5,165.49 51,654.90EA

0158 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
SERVICE

26 168.37 4,377.62 330.00 8,580.00 195.11 5,072.86EA

0159 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
SERVICE CLEANOUT

78 91.84 7,163.52 190.00 14,820.00 106.43 8,301.54EA

0160 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 8 1,412.32 11,298.56 1,075.00 8,600.00 1,266.06 10,128.48EA

0161 7060000000-E 1705 SIGNAL CABLE 4,710 2.88 13,564.80 3.50 16,485.00 4.12 19,405.20LF

0162 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 16 1,258.28 20,132.48 1,100.00 17,600.00 1,295.50 20,728.00EA

0163 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 8 1,458.54 11,668.32 1,275.00 10,200.00 1,501.61 12,012.88EA

0164 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 1,850.51 3,701.02 1,800.00 3,600.00 2,119.91 4,239.82EA

0165 7279000000-E 1715 TRACER WIRE 2,705 0.76 2,055.80 1.00 2,705.00 1.18 3,191.90LF

0166 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

1,860 17.12 31,843.20 11.50 21,390.00 13.54 25,184.40LF

0167 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

2,470 22.73 56,143.10 12.50 30,875.00 14.72 36,358.40LF

0168 7300000000-E 1715 UNPAVED TRENCH (***********)
(3, 2")

165 29.55 4,875.75 30.00 4,950.00 35.33 5,829.45LF

0169 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 2")

30 43.64 1,309.20 45.00 1,350.00 53.00 1,590.00LF

0170 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

690 27.32 18,850.80 24.00 16,560.00 28.27 19,506.30LF

0171 7301000000-E 1715 DIRECT DRILL (***********)
(3, 2")

80 31.41 2,512.80 28.00 2,240.00 32.98 2,638.40LF

0172 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 17 533.99 9,077.83 600.00 10,200.00 706.64 12,012.88EA

0173 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 23 1,004.19 23,096.37 1,200.00 27,600.00 1,413.27 32,505.21EA

0174 7432000000-E 1722 2" RISER WITH TUBING 3 918.74 2,756.22 1,150.00 3,450.00 1,354.39 4,063.17EA

0175 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,380 17.83 42,435.40 12.50 29,750.00 14.72 35,033.60LF

0176 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

7,207 2.37 17,080.59 1.75 12,612.25 2.06 14,846.42LF

0177 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(24)

3,870 2.27 8,784.90 3.75 14,512.50 4.42 17,105.40LF

0178 7528000000-E 1730 DROP CABLE 1,020 3.08 3,141.60 4.35 4,437.00 5.12 5,222.40LF

0179 7540000000-N 1731 SPLICE ENCLOSURE 3 1,783.18 5,349.54 2,500.00 7,500.00 2,944.32 8,832.96EA

0180 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 1,042.53 1,042.53 1,500.00 1,500.00 1,766.59 1,766.59EA

0181 7552000000-N 1731 INTERCONNECT CENTER 5 2,258.59 11,292.95 2,400.00 12,000.00 2,826.55 14,132.75EA

0182 7566000000-N 1733 DELINEATOR MARKER 11 176.82 1,945.02 140.00 1,540.00 164.88 1,813.68EA

0183 7588000000-N SP SGNL MAST ARM WITH METAL POLE 7 29,441.77 206,092.39 25,400.00 177,800.00 29,914.32 209,400.24EA

0184 7613000000-N SP SOIL TEST 7 3,411.92 23,883.44 1,500.00 10,500.00 1,766.59 12,366.13EA

0185 7614100000-E SP DRILLED PIER FOUND 70 783.33 54,833.10 1,500.00 105,000.00 1,766.59 123,661.30CY

0186 7631000000-N SP MAST ARM W/ MTL POLE DES 7 658.69 4,610.83 300.00 2,100.00 353.32 2,473.24EA

0187 7636000000-N 1745 SIGN FOR SIGNALS 15 453.89 6,808.35 475.00 7,125.00 559.42 8,391.30EA
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0188 7642200000-N 1743 TYPE II PED W/ FOUNDATION 8 3,069.90 24,559.20 2,950.00 23,600.00 3,474.30 27,794.40EA

0189 7642300000-N 1743 TYPE III PED W/ FOUNDATION 3 5,955.96 17,867.88 7,500.00 22,500.00 8,832.97 26,498.91EA

0190 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 993.84 3,975.36 3,000.00 12,000.00 3,533.19 14,132.76EA

0191 7696000000-N 1751 CONTLRS WITH CBNT (**************)
(TYPE 2070LX W/ QFREE MAXTIME, BASE
MOUNTED)

4 30,814.55 123,258.20 24,000.00 96,000.00 28,265.50 113,062.00EA

0192 7744000000-N 1751 DETECTOR CARD (TYPE 170) 19 259.80 4,936.20 225.00 4,275.00 264.99 5,034.81EA

0193 7901000000-N 1753 CABINET BASE EXTENDER 4 878.39 3,513.56 850.00 3,400.00 1,001.07 4,004.28EA

0194 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

5 5,223.54 26,117.70 4,150.00 20,750.00 4,887.58 24,437.90EA

0195 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

11 164.29 1,807.19 175.00 1,925.00 206.10 2,267.10EA

0196 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM
POLE (BLACK)

7 3,410.15 23,871.05 4,600.00 32,200.00 5,417.55 37,922.85EA

0197 7990000000-E SP GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

830 9.29 7,710.70 4.50 3,735.00 5.30 4,399.00LF

STRUCTURE ITEMS

0198 8108000000-E 411 **'-**" DIA DRILLD PIERS
(5'-0")

178 3,030.30 539,393.40 2,838.45 505,244.10 1,380.00 245,640.00LF

0199 8113000000-N 411 SID INSPECTIONS 2 505.05 1,010.10 1,100.00 2,200.00 3,074.30 6,148.60EA

0200 8114000000-N 411 SPT TESTING 8 505.05 4,040.40 1,100.00 8,800.00 1,107.65 8,861.20EA

0201 8115000000-N 411 CSL TESTING 2 2,525.26 5,050.52 1,650.00 3,300.00 3,074.30 6,148.60EA

0202 8147000000-E 420 REINF CONCRETE DECK SLAB 17,273 40.40 697,829.20 52.64 909,250.72 65.00 1,122,745.00SF

0203 8161000000-E 420 GROOVING BRIDGE FLOORS 15,342 1.01 15,495.42 0.83 12,733.86 1.36 20,865.12SF

0204 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 312.4 1,010.10 315,555.24 1,182.82 369,512.97 1,450.00 452,980.00CY

0205 8210000000-N 422 BRG APPR SLAB ***********
(55+00.96 -L2-)

Lump Sum 101,010.10 112,675.00 152,000.00

0206 8217000000-E 425 REINF STEEL (BRIDGE) 82,262 2.02 166,169.24 1.54 126,683.48 1.45 119,279.90LB

0207 8238000000-E 425 SPIRAL COL REINF STL BRG 10,914 4.04 44,092.56 3.99 43,546.86 3.25 35,470.50LB

0208 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,684.42 505.05 850,716.32 438.65 738,870.83 495.00 833,787.90LF

0209 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

26 1,212.12 31,515.12 1,179.96 30,678.96 1,250.00 32,500.00EA

0210 8364000000-E 450 HP12X53 PILES 1,400 65.66 91,924.00 45.92 64,288.00 95.00 133,000.00LF

0211 8475000000-E 460 TWO BAR METAL RAIL 470.8 202.02 95,111.02 160.99 75,794.09 230.00 108,284.00LF

0212 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

501.4 151.52 75,972.13 202.53 101,548.54 215.00 107,801.00LF

0213 8524000000-E SP **" CHAIN LINK FENCE
(72")

482 202.02 97,373.64 173.47 83,612.54 140.00 67,480.00LF

0214 8531000000-E 462 4" SLOPE PROTECTION 1,811 141.41 256,093.51 156.02 282,552.22 145.00 262,595.00SY

0215 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15,151.52 12,275.00 78,000.00

0216 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINT

Lump Sum 50,505.05 114,125.00 79,200.00

TOTAL 18,059,605.83 TOTAL 18,678,408.25 TOTAL 19,315,000.00CONTRACT TOTAL
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K. WEST GROUP, LLC DBA SMITH-ROWE, LLC VECELLIO & GROGAN INC

PERRYSBURG, OH MOUNT AIRY, NC BECKLEY, WV

SUB-TOTAL 14,605,597.34 SUB-TOTAL 15,080,716.08 SUB-TOTAL 15,442,213.18ROADWAY ITEMS

SUB-TOTAL 3,454,008.49 SUB-TOTAL 3,597,692.17 SUB-TOTAL 3,872,786.82STRUCTURE ITEMS
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BLYTHE DEVELOPMENT CO BOGGS CONTRACTING INC

CHARLOTTE, NC MONROE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1,036,600.00 1,125,964.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 94,000.00 100,000.00

0003 0015000000-N 205 SEALING ABANDONED WELLS 1 5,450.00 5,450.00 3,000.00 3,000.00EA

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 16,335.00 16,335.00 15,000.00 15,000.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 1,450 50.00 72,500.00 65.00 94,250.00CY

0006 0063000000-N SP GRADING Lump Sum 2,125,779.71 5,393,000.00

0007 0106000000-E 230 BORROW EXCAVATION 190,000 24.50 4,655,000.00 40.00 7,600,000.00CY

0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 31.00 21,700.00 35.00 24,500.00CY

0009 0195000000-E 265 SELECT GRANULAR MATERIAL 1,700 87.00 147,900.00 60.00 102,000.00CY

0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,600 6.00 21,600.00 2.00 7,200.00SY

0011 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
55+00.96 -L2-

Lump Sum 91,105.00 50,000.00

0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 480 85.00 40,800.00 45.00 21,600.00TON

0013 0320000000-E 300 FND CONDIT GEOTEXTILE 1,500 5.00 7,500.00 3.00 4,500.00SY

0014 0335200000-E 305 15" DRAINAGE PIPE 568 97.00 55,096.00 95.00 53,960.00LF

0015 0335300000-E 305 18" DRAINAGE PIPE 32 184.00 5,888.00 135.00 4,320.00LF

0016 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

8 541.00 4,328.00 290.00 2,320.00EA

0017 0354000000-E 310 ***" RC PIPE CULV *****
(18", V)

408 125.00 51,000.00 112.00 45,696.00LF

0018 0448000000-E 310 ***" RCP CULV CLASS IV
(72")

144 1,315.00 189,360.00 910.00 131,040.00LF

0019 0448200000-E 310 15" RCP CULV CLASS IV 2,892 97.00 280,524.00 135.00 390,420.00LF

0020 0448400000-E 310 24" RCP CULV CLASS IV 204 143.00 29,172.00 159.00 32,436.00LF

0021 0448600000-E 310 36" RCP CULV CLASS IV 224 246.00 55,104.00 280.00 62,720.00LF

0022 0995000000-E 340 PIPE REMOVAL 537 27.00 14,499.00 40.00 21,480.00LF

0023 1099500000-E 505 SHALLOW UNDERCUT 850 41.00 34,850.00 47.00 39,950.00CY

0024 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,650 56.00 92,400.00 64.00 105,600.00TON

0025 1220000000-E 545 INCIDENTAL STONE BASE 150 51.00 7,650.00 97.00 14,550.00TON

0026 1330000000-E 607 INCIDENTAL MILLING 4,100 10.00 41,000.00 24.00 98,400.00SY

0027 1491000000-E 610 ASP CONC BASE CRS B25.0C 7,300 103.00 751,900.00 103.00 751,900.00TON

0028 1503000000-E 610 ASP CONC INTR CRS I19.0C 4,800 100.00 480,000.00 95.00 456,000.00TON

0029 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,600 100.00 360,000.00 77.00 277,200.00TON

0030 1523000000-E 610 ASP CONC SURF CRS S9.5C 780 110.00 85,800.00 98.00 76,440.00TON

0031 1575000000-E 620 ASP FOR PLANT MIX 840 630.00 529,200.00 695.00 583,800.00TON

0032 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 230 275.00 63,250.00 225.00 51,750.00TON

0033 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 4 625.00 2,500.00 400.00 1,600.00EA

0034 2022000000-E 815 SUBDRAIN EXCAVATION 44.8 58.00 2,598.40 35.00 1,568.00CY

0035 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 11.00 2,200.00 2.00 400.00SY

0036 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 119.00 3,998.40 70.00 2,352.00CY

0037 2044000000-E 815 6" PERF SUBDRN PIPE 200 43.00 8,600.00 22.00 4,400.00LF

0038 2070000000-N 815 SUBDRN PIPE OUTLET 1 723.00 723.00 100.00 100.00EA
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BLYTHE DEVELOPMENT CO BOGGS CONTRACTING INC

CHARLOTTE, NC MONROE, NC

0039 2077000000-E 815 6" OUTLET PIPE 6 57.00 342.00 38.00 228.00LF

0040 2209000000-E 838 ENDWALLS 3.4 1,679.00 5,708.60 2,100.00 7,140.00CY

0041 2220000000-E 838 REINFORCED ENDWALLS 7.5 2,398.00 17,985.00 2,200.00 16,500.00CY

0042 2253000000-E 840 PIPE COLLARS 1.504 1,155.00 1,737.12 2,500.00 3,760.00CY

0043 2286000000-N 840 MASNRY DRAINAGE STRUCT 71 5,505.00 390,855.00 3,800.00 269,800.00EA

0044 2297000000-E 840 MASNRY DRAINAGE STRUCT 11.8 2,978.00 35,140.40 2,700.00 31,860.00CY

0045 2308000000-E 840 MASNRY DRAINAGE STRUCT 8.8 360.00 3,168.00 700.00 6,160.00LF

0046 2364000000-N 840 FRAME W/2GRTS 840.16 STD 13 1,367.00 17,771.00 1,000.00 13,000.00EA

0047 2364200000-N 840 FRAME W/2GRTS 840.20 STD 2 1,289.00 2,578.00 1,000.00 2,000.00EA

0048 2365000000-N 840 FRAME W/2GRTS 840.22 STD 2 1,289.00 2,578.00 1,000.00 2,000.00EA

0049 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 1,305.00 1,305.00 1,000.00 1,000.00EA

0050 2367000000-N 840 FRAME W/2GRTS 840.29 STD 8 1,289.00 10,312.00 1,000.00 8,000.00EA

0051 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

8 1,426.00 11,408.00 1,000.00 8,000.00EA

0052 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

21 1,471.00 30,891.00 1,000.00 21,000.00EA

0053 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

15 1,471.00 22,065.00 1,000.00 15,000.00EA

0054 2396000000-N 840 FRAME W/COVER STD 840.54 2 1,127.00 2,254.00 1,000.00 2,000.00EA

0055 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 10 1,175.00 11,750.00 2,000.00 20,000.00EA

0056 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 15 1,175.00 17,625.00 2,000.00 30,000.00EA

0057 2535000000-E 846 **"X**" CONCRETE CURB
(9" X 12")

290 64.00 18,560.00 60.00 17,400.00LF

0058 2542000000-E 846 1'-6" CONC CURB & GUTTER 4,280 36.00 154,080.00 28.35 121,338.00LF

0059 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,730 39.00 223,470.00 32.00 183,360.00LF

0060 2556000000-E 846 SHOULDER BERM GUTTER 1,110 47.00 52,170.00 51.00 56,610.00LF

0061 2570000000-N SP MODIFIED CONCRETE FLUME 1 4,800.00 4,800.00 4,500.00 4,500.00EA

0062 2577000000-E 846 CONC EXPRESSWAY GUTTER 50 59.00 2,950.00 100.00 5,000.00LF

0063 2591000000-E 848 4" CONCRETE SIDEWALK 2,450 62.00 151,900.00 68.00 166,600.00SY

0064 2605000000-N 848 CONCRETE CURB RAMPS 18 2,637.00 47,466.00 3,000.00 54,000.00EA

0065 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,570 138.00 216,660.00 100.00 157,000.00SY

0066 2738000000-E SP GENERIC PAVING ITEM (SY)
6" JOINTED CONCRETE PAVEMENT

280 102.00 28,560.00 98.00 27,440.00SY

0067 2738000000-E SP GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON

375 210.00 78,750.00 90.00 33,750.00SY

0068 2753000000-E 846 GENERIC PAVING ITEM 846 (LF)
1'-6" CONCRETE CURB AND GUTTER (SPECIAL)

50 54.00 2,700.00 170.00 8,500.00LF

0069 2830000000-N 858 ADJ MANHOLES 5 1,237.00 6,185.00 2,500.00 12,500.00EA

0070 3030000000-E 862 STL BEAM GUARDRAIL 2,125 30.00 63,750.00 23.00 48,875.00LF

0071 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 60.00 300.00 11.00 55.00EA

0072 3210000000-N 862 GR END TYPE CAT-1 2 1,439.00 2,878.00 950.00 1,900.00EA

0073 3215000000-N SP GR ANCHOR TYPE III 4 2,997.00 11,988.00 2,250.00 9,000.00EA

0074 3287000000-N SP GR END TYPE TL-3 2 4,196.00 8,392.00 3,300.00 6,600.00EA

0075 3628000000-E 876 RIP RAP, CLASS I 80 97.00 7,760.00 200.00 16,000.00TON
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BLYTHE DEVELOPMENT CO BOGGS CONTRACTING INC

CHARLOTTE, NC MONROE, NC

0076 3649000000-E 876 RIP RAP, CLASS B 25 97.00 2,425.00 235.00 5,875.00TON

0077 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,865 8.00 14,920.00 4.00 7,460.00SY

0078 3659000000-N 873 PREFORMED SCOUR HOLES 3 1,800.00 5,400.00 8,000.00 24,000.00EA

0079 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 800 15.00 12,000.00 8.00 6,400.00LF

0080 4102000000-N 904 SIGN ERECTION, TYPE E 60 150.00 9,000.00 75.00 4,500.00EA

0081 4108000000-N 904 SIGN ERECTION, TYPE F 6 270.00 1,620.00 150.00 900.00EA

0082 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(D)

1 330.00 330.00 250.00 250.00EA

0083 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 11 18.00 198.00 3.00 33.00EA

0084 4238000000-N 907 DISPOSE SIGN, D, E, F 1 18.00 18.00 2.00 2.00EA

0085 4400000000-E 1110 WORK ZONE SIGNS (STAT) 324 11.00 3,564.00 10.00 3,240.00SF

0086 4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 16.00 6,144.00 9.50 3,648.00SF

0087 4410000000-E 1110 WORK ZONE SIGNS (BARR) 80 14.00 1,120.00 8.00 640.00SF

0088 4415000000-N 1115 FLASHING ARROW BOARD 2 18,350.00 36,700.00 4,900.00 9,800.00EA

0089 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 40,800.00 81,600.00 18,500.00 37,000.00EA

0090 4430000000-N 1130 DRUMS 310 63.00 19,530.00 46.00 14,260.00EA

0091 4445000000-E 1145 BARRICADES (TYPE III) 240 29.00 6,960.00 25.00 6,000.00LF

0092 4455000000-N 1150 FLAGGER 190 348.00 66,120.00 1,500.00 285,000.00DAY

0093 4650000000-N 1251 TEMP RAISED PVMT MRKS 65 12.00 780.00 15.00 975.00EA

0094 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,015 1.25 12,518.75 0.87 8,713.05LF

0095 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 1,789 1.75 3,130.75 1.30 2,325.70LF

0096 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,041 3.50 7,143.50 2.75 5,612.75LF

0097 4700000000-E 1205 12"WIDE THERMO 90 MILS 416 5.00 2,080.00 4.00 1,664.00LF

0098 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,574 12.75 20,068.50 10.50 16,527.00LF

0099 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 24 90.00 2,160.00 75.00 1,800.00EA

0100 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 78 240.00 18,720.00 200.00 15,600.00EA

0101 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(II)

1,030 8.50 8,755.00 7.00 7,210.00LF

0102 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,101 3.50 10,853.50 2.74 8,496.74LF

0103 4835000000-E 1205 PAINT PVT MKG LINES 24" 32 20.00 640.00 16.50 528.00LF

0104 4845000000-N 1205 PAINT PVT MKG SYMBOL 2 160.00 320.00 131.00 262.00EA

0105 4850000000-E 1205 LINE REMOVAL 4" WIDE 300 6.00 1,800.00 5.00 1,500.00LF

0106 4860000000-E 1205 LINE REMOVAL 8" WIDE 80 12.00 960.00 10.00 800.00LF

0107 4900000000-N 1251 PERM RAISED PVMT MARKERS 329 12.00 3,948.00 9.25 3,043.25EA

0108 5325600000-E 1510 6" WATER LINE 172 88.00 15,136.00 205.00 35,260.00LF

0109 5325800000-E 1510 8" WATER LINE 2,705 96.00 259,680.00 135.00 365,175.00LF

0110 5326200000-E 1510 12" WATER LINE 472 131.00 61,832.00 235.00 110,920.00LF

0111 5329000000-E 1510 DI H2O PIPE FITTINGS 5,485 13.00 71,305.00 24.00 131,640.00LB

0112 5534000000-E 1515 **" VALVE
(3/4")

2 660.00 1,320.00 600.00 1,200.00EA

0113 5540000000-E 1515 6" VALVE 1 2,225.00 2,225.00 3,300.00 3,300.00EA

0114 5546000000-E 1515 8" VALVE 5 3,090.00 15,450.00 4,800.00 24,000.00EA

0115 5558000000-E 1515 12" VALVE 2 5,500.00 11,000.00 8,000.00 16,000.00EA
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BLYTHE DEVELOPMENT CO BOGGS CONTRACTING INC

CHARLOTTE, NC MONROE, NC

0116 5606800000-E 1515 8" BLOW OFF 1 2,015.00 2,015.00 4,000.00 4,000.00EA

0117 5648000000-N 1515 RELOCATE WATER METER 2 5,155.00 10,310.00 4,000.00 8,000.00EA

0118 5686500000-E 1515 WATER SERVICE LINE 123 76.00 9,348.00 65.00 7,995.00LF

0119 5800000000-E 1530 ABANDON 6" UTILITY PIPE 131 33.00 4,323.00 50.00 6,550.00LF

0120 5801000000-E 1530 ABANDON 8" UTILITY PIPE 835 11.00 9,185.00 25.00 20,875.00LF

0121 5815000000-N 1530 REMOVE WATER METER 1 847.00 847.00 1,600.00 1,600.00EA

0122 5835800000-E 1540 18" ENCASEMENT PIPE 467 334.00 155,978.00 300.00 140,100.00LF

0123 5836000000-E 1540 24" ENCASEMENT PIPE 124 503.00 62,372.00 400.00 49,600.00LF

0124 5872500000-E 1550 BORE & JACK **"
(18")

200 762.00 152,400.00 3,000.00 600,000.00LF

0125 6000000000-E 1605 TEMPORARY SILT FENCE 10,290 6.00 61,740.00 2.95 30,355.50LF

0126 6006000000-E 1610 EROS CONTRL STONE CL A 595 81.00 48,195.00 60.00 35,700.00TON

0127 6009000000-E 1610 EROS CONTRL STONE CL B 1,690 81.00 136,890.00 80.00 135,200.00TON

0128 6012000000-E 1610 SEDIMENT CONTROL STONE 1,905 66.00 125,730.00 60.00 114,300.00TON

0129 6015000000-E 1615 TEMPORARY MULCHING 21.5 2,038.00 43,817.00 1,700.00 36,550.00ACR

0130 6018000000-E 1620 SEED FOR TEMP SEEDING 1,200 8.00 9,600.00 6.00 7,200.00LB

0131 6021000000-E 1620 FERT FOR TEMP SEEDING 7 2,518.00 17,626.00 2,100.00 14,700.00TON

0132 6024000000-E 1622 TEMPORARY SLOPE DRAINS 915 33.00 30,195.00 33.00 30,195.00LF

0133 6029000000-E SP SAFETY FENCE 1,000 5.00 5,000.00 2.00 2,000.00LF

0134 6030000000-E 1630 SILT EXCAVATION 6,420 15.00 96,300.00 9.00 57,780.00CY

0135 6036000000-E 1631 MATTING FOR EROS CONTROL 42,505 3.00 127,515.00 1.75 74,383.75SY

0136 6037000000-E SP COIR FIBER MAT 100 5.00 500.00 4.00 400.00SY

0137 6038000000-E SP PERM SOIL REINF MAT 160 5.00 800.00 4.00 640.00SY

0138 6042000000-E 1632 1/4" HARDWARE CLOTH 6,050 5.00 30,250.00 4.75 28,737.50LF

0139 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 25 300.00 7,500.00 200.00 5,000.00LF

0140 6070000000-N 1639 SPECIAL STILLING BASINS 2 1,810.00 3,620.00 3,000.00 6,000.00EA

0141 6071012000-E SP COIR FIBER WATTLE 230 10.00 2,300.00 11.50 2,645.00LF

0142 6071013000-E SP WATTLE BARRIER 1,534 10.00 15,340.00 9.50 14,573.00LF

0143 6071020000-E SP POLYACRYLAMIDE (PAM) 170 30.00 5,100.00 11.00 1,870.00LB

0144 6071030000-E 1640 COIR FIBER BAFFLE 1,145 7.00 8,015.00 4.75 5,438.75LF

0145 6071050000-E SP **" SKIMMER
(1-1/2")

2 1,255.00 2,510.00 1,100.00 2,200.00EA

0146 6071050000-E SP **" SKIMMER
(2")

2 1,525.00 3,050.00 1,200.00 2,400.00EA

0147 6071050000-E SP **" SKIMMER
(2-1/2")

1 1,575.00 1,575.00 1,500.00 1,500.00EA

0148 6084000000-E 1660 SEEDING AND MULCHING 27 3,125.00 84,375.00 2,600.00 70,200.00ACR

0149 6087000000-E 1660 MOWING 21 180.00 3,780.00 150.00 3,150.00ACR

0150 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 10.00 2,500.00 8.00 2,000.00LB

0151 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 2,637.00 2,637.00 2,200.00 2,200.00TON

0152 6096000000-E 1662 SEED FOR SUPP SEEDING 600 9.00 5,400.00 7.00 4,200.00LB

0153 6108000000-E 1665 FERTILIZER TOPDRESSING 18 2,278.00 41,004.00 1,900.00 34,200.00TON

0154 6111000000-E SP IMPERVIOUS DIKE 20 141.00 2,820.00 126.00 2,520.00LF
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BLYTHE DEVELOPMENT CO BOGGS CONTRACTING INC

CHARLOTTE, NC MONROE, NC

0155 6114500000-N 1667 SPECIALIZED HAND MOWING 10 114.00 1,140.00 95.00 950.00MHR

0156 6117000000-N SP RESPONSE FOR EROS CONTROL 75 420.00 31,500.00 350.00 26,250.00EA

0157 6117500000-N SP CONC WASHOUT STRUCTURE 10 2,244.00 22,440.00 2,000.00 20,000.00EA

0158 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
SERVICE

26 292.00 7,592.00 200.00 5,200.00EA

0159 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
SERVICE CLEANOUT

78 292.00 22,776.00 90.00 7,020.00EA

0160 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 8 1,680.00 13,440.00 950.00 7,600.00EA

0161 7060000000-E 1705 SIGNAL CABLE 4,710 3.50 16,485.00 3.00 14,130.00LF

0162 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 16 1,494.00 23,904.00 1,020.00 16,320.00EA

0163 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 8 1,732.00 13,856.00 1,170.00 9,360.00EA

0164 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 2,197.00 4,394.00 1,460.00 2,920.00EA

0165 7279000000-E 1715 TRACER WIRE 2,705 1.00 2,705.00 1.50 4,057.50LF

0166 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

1,860 20.50 38,130.00 12.00 22,320.00LF

0167 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

2,470 27.00 66,690.00 16.00 39,520.00LF

0168 7300000000-E 1715 UNPAVED TRENCH (***********)
(3, 2")

165 35.25 5,816.25 20.00 3,300.00LF

0169 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 2")

30 52.00 1,560.00 24.00 720.00LF

0170 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

690 32.50 22,425.00 42.00 28,980.00LF

0171 7301000000-E 1715 DIRECT DRILL (***********)
(3, 2")

80 38.00 3,040.00 45.00 3,600.00LF

0172 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 17 634.00 10,778.00 600.00 10,200.00EA

0173 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 23 1,192.00 27,416.00 900.00 20,700.00EA

0174 7432000000-E 1722 2" RISER WITH TUBING 3 1,100.00 3,300.00 850.00 2,550.00EA

0175 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,380 21.50 51,170.00 7.00 16,660.00LF

0176 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

7,207 3.00 21,621.00 2.00 14,414.00LF

0177 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(24)

3,870 3.00 11,610.00 4.50 17,415.00LF

0178 7528000000-E 1730 DROP CABLE 1,020 4.00 4,080.00 4.25 4,335.00LF

0179 7540000000-N 1731 SPLICE ENCLOSURE 3 2,200.00 6,600.00 1,800.00 5,400.00EA

0180 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 1,240.00 1,240.00 1,500.00 1,500.00EA

0181 7552000000-N 1731 INTERCONNECT CENTER 5 2,685.00 13,425.00 2,025.00 10,125.00EA

0182 7566000000-N 1733 DELINEATOR MARKER 11 210.00 2,310.00 175.00 1,925.00EA

0183 7588000000-N SP SGNL MAST ARM WITH METAL POLE 7 34,945.00 244,615.00 33,500.00 234,500.00EA

0184 7613000000-N SP SOIL TEST 7 4,050.00 28,350.00 3,000.00 21,000.00EA

0185 7614100000-E SP DRILLED PIER FOUND 70 930.00 65,100.00 1,800.00 126,000.00CY

0186 7631000000-N SP MAST ARM W/ MTL POLE DES 7 782.00 5,474.00 0.01 0.07EA

0187 7636000000-N 1745 SIGN FOR SIGNALS 15 540.00 8,100.00 350.00 5,250.00EA
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0188 7642200000-N 1743 TYPE II PED W/ FOUNDATION 8 3,645.00 29,160.00 3,500.00 28,000.00EA

0189 7642300000-N 1743 TYPE III PED W/ FOUNDATION 3 7,070.00 21,210.00 8,200.00 24,600.00EA

0190 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 1,180.00 4,720.00 1,200.00 4,800.00EA

0191 7696000000-N 1751 CONTLRS WITH CBNT (**************)
(TYPE 2070LX W/ QFREE MAXTIME, BASE
MOUNTED)

4 36,573.00 146,292.00 22,750.00 91,000.00EA

0192 7744000000-N 1751 DETECTOR CARD (TYPE 170) 19 310.00 5,890.00 350.00 6,650.00EA

0193 7901000000-N 1753 CABINET BASE EXTENDER 4 1,043.00 4,172.00 600.00 2,400.00EA

0194 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

5 6,200.00 31,000.00 4,000.00 20,000.00EA

0195 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

11 195.00 2,145.00 150.00 1,650.00EA

0196 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM
POLE (BLACK)

7 4,050.00 28,350.00 2,400.00 16,800.00EA

0197 7990000000-E SP GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

830 11.50 9,545.00 6.00 4,980.00LF

STRUCTURE ITEMS

0198 8108000000-E 411 **'-**" DIA DRILLD PIERS
(5'-0")

178 2,397.50 426,755.00 1,869.09 332,698.02LF

0199 8113000000-N 411 SID INSPECTIONS 2 1,199.00 2,398.00 2,500.00 5,000.00EA

0200 8114000000-N 411 SPT TESTING 8 1,199.00 9,592.00 1,500.00 12,000.00EA

0201 8115000000-N 411 CSL TESTING 2 2,596.25 5,192.50 2,500.00 5,000.00EA

0202 8147000000-E 420 REINF CONCRETE DECK SLAB 17,273 62.50 1,079,562.50 65.00 1,122,745.00SF

0203 8161000000-E 420 GROOVING BRIDGE FLOORS 15,342 1.25 19,177.50 1.15 17,643.30SF

0204 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 312.4 2,157.75 674,081.10 2,480.00 774,752.00CY

0205 8210000000-N 422 BRG APPR SLAB ***********
(55+00.96 -L2-)

Lump Sum 155,836.50 180,000.00

0206 8217000000-E 425 REINF STEEL (BRIDGE) 82,262 2.00 164,524.00 2.50 205,655.00LB

0207 8238000000-E 425 SPIRAL COL REINF STL BRG 10,914 3.75 40,927.50 5.00 54,570.00LB

0208 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,684.42 563.50 949,170.67 500.00 842,210.00LF

0209 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

26 1,798.25 46,754.50 3,500.00 91,000.00EA

0210 8364000000-E 450 HP12X53 PILES 1,400 84.00 117,600.00 45.00 63,000.00LF

0211 8475000000-E 460 TWO BAR METAL RAIL 470.8 192.00 90,393.60 250.00 117,700.00LF

0212 8517000000-E 460 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

501.4 208.75 104,667.25 200.00 100,280.00LF

0213 8524000000-E SP **" CHAIN LINK FENCE
(72")

482 192.00 92,544.00 153.00 73,746.00LF

0214 8531000000-E 462 4" SLOPE PROTECTION 1,811 138.00 249,918.00 135.00 244,485.00SY

0215 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 23,975.00 25,000.00

0216 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINT

Lump Sum 105,489.50 75,000.00

TOTAL 20,732,765.00 TOTAL 27,125,396.88CONTRACT TOTAL
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SUB-TOTAL 16,374,205.88 SUB-TOTAL 22,782,912.56ROADWAY ITEMS

SUB-TOTAL 4,358,559.12 SUB-TOTAL 4,342,484.32STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

18,059,605.83K. WEST GROUP, LLC DBA 1

18,678,408.25SMITH-ROWE, LLC 2

19,315,000.00VECELLIO & GROGAN INC 3

20,732,765.00BLYTHE DEVELOPMENT CO 4

27,125,396.88BOGGS CONTRACTING INC 5
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CATON CONSTRUCTION GROUP
INC

BLYTHE DEVELOPMENT CO

CHARLOTTESVILLE, VA CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 774,880.08 790,300.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 190,000.00 100,000.00

0003 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF)
2" PVC SCH 40 CONDUIT

880 32.00 28,160.00 36.00 31,680.00LF

0004 0043000000-N 226 GRADING Lump Sum 4,462,730.00 3,393,269.95

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 2 10,000.00 20,000.00 18,000.00 36,000.00ACR

0006 0057000000-E 226 UNDERCUT EXCAVATION 4,850 52.00 252,200.00 60.00 291,000.00CY

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 180 46.00 8,280.00 50.00 9,000.00CY

0008 0192000000-N 260 PROOF ROLLING 20 355.00 7,100.00 345.00 6,900.00HR

0009 0195000000-E 265 SELECT GRANULAR MATERIAL 400 90.00 36,000.00 117.00 46,800.00CY

0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 7.00 2,800.00 5.00 2,000.00SY

0011 0234000000-E SP GENERIC GRADING ITEM (CY)
BORROW MATERIAL ASBESTOS AREAS

4,400 40.00 176,000.00 35.00 154,000.00CY

0012 0255000000-E SP GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF ASBESTOS
CONTAINING SOIL

10,000 118.00 1,180,000.00 120.00 1,200,000.00TON

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 440 60.00 26,400.00 110.00 48,400.00TON

0014 0320000000-E 300 FND CONDIT GEOTEXTILE 1,360 5.00 6,800.00 6.00 8,160.00SY

0015 0335200000-E 305 15" DRAINAGE PIPE 220 100.00 22,000.00 125.00 27,500.00LF

0016 0335400000-E 305 24" DRAINAGE PIPE 492 125.00 61,500.00 170.00 83,640.00LF

0017 0335600000-E 305 36" DRAINAGE PIPE 24 175.00 4,200.00 256.00 6,144.00LF

0018 0335700000-E 305 42" DRAINAGE PIPE 128 225.00 28,800.00 265.00 33,920.00LF

0019 0448000000-E 310 ***" RCP CULV CLASS IV
(48")

328 450.00 147,600.00 495.00 162,360.00LF

0020 0448200000-E 310 15" RCP CULV CLASS IV 1,040 135.00 140,400.00 150.00 156,000.00LF

0021 0448300000-E 310 18" RCP CULV CLASS IV 912 140.00 127,680.00 168.00 153,216.00LF

0022 0448400000-E 310 24" RCP CULV CLASS IV 484 255.00 123,420.00 210.00 101,640.00LF

0023 0448500000-E 310 30" RCP CULV CLASS IV 44 265.00 11,660.00 265.00 11,660.00LF

0024 0448600000-E 310 36" RCP CULV CLASS IV 340 300.00 102,000.00 325.00 110,500.00LF

0025 0448700000-E 310 42" RCP CULV CLASS IV 36 400.00 14,400.00 435.00 15,660.00LF

0026 0995000000-E 340 PIPE REMOVAL 912 48.00 43,776.00 50.00 45,600.00LF

0027 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

750 5.50 4,125.00 6.00 4,500.00SY

0028 1099500000-E 505 SHALLOW UNDERCUT 250 52.00 13,000.00 41.00 10,250.00CY

0029 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 550 60.00 33,000.00 81.00 44,550.00TON

0030 1220000000-E 545 INCIDENTAL STONE BASE 500 60.00 30,000.00 82.00 41,000.00TON

0031 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

4,570 9.00 41,130.00 5.00 22,850.00SY

0032 1330000000-E 607 INCIDENTAL MILLING 690 22.00 15,180.00 22.00 15,180.00SY

0033 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,990 98.00 391,020.00 110.00 438,900.00TON

0034 1503000000-E 610 ASP CONC INTR CRS I19.0C 3,580 99.00 354,420.00 110.00 393,800.00TON

0035 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,130 98.00 110,740.00 112.00 126,560.00TON

0036 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,840 102.00 187,680.00 112.00 206,080.00TON
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CATON CONSTRUCTION GROUP
INC

BLYTHE DEVELOPMENT CO

CHARLOTTESVILLE, VA CHARLOTTE, NC

0037 1575000000-E 620 ASP FOR PLANT MIX 545 730.00 397,850.00 650.00 354,250.00TON

0038 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 146 350.00 51,100.00 300.00 43,800.00TON

0039 1869000000-E 710 ******"PCC PVMT MISC
(12" )

464 95.00 44,080.00 150.00 69,600.00SY

0040 2000000000-N 806 RIGHT-OF-WAY MARKERS 101 351.00 35,451.00 475.00 47,975.00EA

0041 2022000000-E 815 SUBDRAIN EXCAVATION 164 40.00 6,560.00 45.00 7,380.00CY

0042 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 736 6.00 4,416.00 6.00 4,416.00SY

0043 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 124 110.00 13,640.00 125.00 15,500.00CY

0044 2044000000-E 815 6" PERF SUBDRN PIPE 736 18.00 13,248.00 68.00 50,048.00LF

0045 2070000000-N 815 SUBDRN PIPE OUTLET 2 1,500.00 3,000.00 968.00 1,936.00EA

0046 2077000000-E 815 6" OUTLET PIPE 12 60.00 720.00 77.00 924.00LF

0047 2190000000-N 828 TEMP STL PLT COVER FOR MDS 4 2,000.00 8,000.00 1,060.00 4,240.00EA

0048 2209000000-E 838 ENDWALLS 13.9 8,500.00 118,150.00 1,380.00 19,182.00CY

0049 2275000000-E SP FLOWABLE FILL 26 350.00 9,100.00 775.00 20,150.00CY

0050 2286000000-N 840 MASNRY DRAINAGE STRUCT 63 6,000.00 378,000.00 4,650.00 292,950.00EA

0051 2308000000-E 840 MASNRY DRAINAGE STRUCT 84.4 600.00 50,640.00 645.00 54,438.00LF

0052 2354200000-N 840 FRAME W/GRATE 840.24 STD 3 1,000.00 3,000.00 1,240.00 3,720.00EA

0053 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 1,500.00 3,000.00 1,550.00 3,100.00EA

0054 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 1,250.00 1,250.00 1,470.00 1,470.00EA

0055 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 1,500.00 6,000.00 1,455.00 5,820.00EA

0056 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

10 1,450.00 14,500.00 1,610.00 16,100.00EA

0057 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

21 1,450.00 30,450.00 1,660.00 34,860.00EA

0058 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

17 1,450.00 24,650.00 1,660.00 28,220.00EA

0059 2396000000-N 840 FRAME W/COVER STD 840.54 3 1,100.00 3,300.00 1,270.00 3,810.00EA

0060 2535000000-E 846 **"X**" CONCRETE CURB
(12" X 6")

250 14.00 3,500.00 50.00 12,500.00LF

0061 2535000000-E 846 **"X**" CONCRETE CURB
(8" X 12")

190 15.00 2,850.00 52.00 9,880.00LF

0062 2535000000-E 846 **"X**" CONCRETE CURB
(8" X 18")

380 16.00 6,080.00 55.00 20,900.00LF

0063 2538000000-E 846 **'-**" CONCRETE CURB & GUTTER
(2'-0")

160 22.00 3,520.00 40.00 6,400.00LF

0064 2542000000-E 846 1'-6" CONC CURB & GUTTER 90 21.00 1,890.00 42.00 3,780.00LF

0065 2549000000-E 846 2'-6" CONC CURB & GUTTER 8,410 23.00 193,430.00 44.00 370,040.00LF

0066 2591000000-E 848 4" CONCRETE SIDEWALK 5,090 49.50 251,955.00 67.00 341,030.00SY

0067 2605000000-N 848 CONCRETE CURB RAMPS 40 1,400.00 56,000.00 2,995.00 119,800.00EA

0068 2612000000-E 848 6" CONCRETE DRIVEWAY 570 63.00 35,910.00 125.00 71,250.00SY

0069 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 840 60.75 51,030.00 156.00 131,040.00SY

0070 2724000000-E 857 PC REINF BARRIER SNGL FC 40 235.00 9,400.00 172.00 6,880.00LF
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0071 2738000000-E SP GENERIC PAVING ITEM (SY)
12" TRUCK MOUNTABLE CONCRETE ISLAND
CLASS AA CONCRETE

360 108.00 38,880.00 310.00 111,600.00SY

0072 2738000000-E SP GENERIC PAVING ITEM (SY)
12" TRUCK MOUNTABLE CONCRETE ISLAND
CLASS AA CONCRETE (BLACK TINT)

45 108.00 4,860.00 375.00 16,875.00SY

0073 2738000000-E SP GENERIC PAVING ITEM (SY)
6" REINFORCED CONCRETE SIDEWALK

160 78.12 12,499.20 120.00 19,200.00SY

0074 2752000000-E SP GENERIC PAVING ITEM (LF)
1'-6" CONCRETE CURB AND GUTTER CLASS AA
CONCRETE

720 20.00 14,400.00 62.00 44,640.00LF

0075 2830000000-N 858 ADJ MANHOLES 1 1,000.00 1,000.00 730.00 730.00EA

0076 2845000000-N 858 ADJ METER OR VALVE BOXES 5 1,000.00 5,000.00 815.00 4,075.00EA

0077 3030000000-E 862 STL BEAM GUARDRAIL 750 23.00 17,250.00 32.00 24,000.00LF

0078 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 55.00 550.00 75.00 750.00EA

0079 3288000000-N SP GR END TYPE TL-2 8 3,200.00 25,600.00 4,360.00 34,880.00EA

0080 3317000000-N SP GR ANCHOR TYPE B-77 2 2,500.00 5,000.00 3,400.00 6,800.00EA

0081 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

942 235.00 221,370.00 100.00 94,200.00LF

0082 3628000000-E 876 RIP RAP, CLASS I 65 65.00 4,225.00 140.00 9,100.00TON

0083 3649000000-E 876 RIP RAP, CLASS B 105 65.00 6,825.00 135.00 14,175.00TON

0084 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,990 5.00 9,950.00 5.00 9,950.00SY

0085 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(D)

3 14.10 42.30 32.00 96.00SF

0086 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

523 11.10 5,805.30 27.00 14,121.00SF

0087 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(F)

148 11.10 1,642.80 30.00 4,440.00SF

0088 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,984 8.50 16,864.00 11.00 21,824.00LF

0089 4096000000-N 904 SIGN ERECTION, TYPE D 1 125.00 125.00 136.00 136.00EA

0090 4102000000-N 904 SIGN ERECTION, TYPE E 91 95.00 8,645.00 89.00 8,099.00EA

0091 4108000000-N 904 SIGN ERECTION, TYPE F 14 105.00 1,470.00 116.00 1,624.00EA

0092 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(D)

14 150.00 2,100.00 205.00 2,870.00EA

0093 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

22 105.00 2,310.00 137.00 3,014.00EA

0094 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(F)

4 110.00 440.00 170.00 680.00EA

0095 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 16 20.00 320.00 42.00 672.00EA

0096 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 56 20.00 1,120.00 42.00 2,352.00EA

0097 4360000000-N SP GENERIC SIGNING ITEM (EA)
SIGN ERECTION RELOCATE ORNAMENTAL SIGN
& POST

6 300.00 1,800.00 205.00 1,230.00EA

0098 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,413 18.50 26,140.50 22.00 31,086.00SF

0099 4410000000-E 1110 WORK ZONE SIGNS (BARR) 527 8.00 4,216.00 9.00 4,743.00SF
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0100 4430000000-N 1130 DRUMS 140 85.00 11,900.00 60.00 8,400.00EA

0101 4445000000-E 1145 BARRICADES (TYPE III) 560 35.00 19,600.00 54.00 30,240.00LF

0102 4516000000-N 1180 SKINNY DRUM 200 80.00 16,000.00 44.00 8,800.00EA

0103 4685000000-E 1205 THERMO PVT MKG LINES 4"90 12,080 0.78 9,422.40 1.50 18,120.00LF

0104 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,530 2.75 4,207.50 3.75 5,737.50LF

0105 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,175 11.00 12,925.00 15.00 17,625.00LF

0106 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 156 175.00 27,300.00 240.00 37,440.00EA

0107 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,500 0.50 4,750.00 1.00 9,500.00LF

0108 4820000000-E 1205 PAINT PVMT MARKINGS 8" 860 2.00 1,720.00 2.75 2,365.00LF

0109 4825000000-E 1205 PAINT PVMT MARKINGS 12" 480 3.00 1,440.00 4.10 1,968.00LF

0110 4835000000-E 1205 PAINT PVT MKG LINES 24" 216 5.00 1,080.00 6.80 1,468.80LF

0111 4840000000-N 1205 PAINT PVT MKG CHARACTER 1 55.00 55.00 75.00 75.00EA

0112 4845000000-N 1205 PAINT PVT MKG SYMBOL 23 55.00 1,265.00 70.00 1,610.00EA

0113 5325200000-E 1510 2" WATER LINE 137 60.00 8,220.00 80.00 10,960.00LF

0114 5325600000-E 1510 6" WATER LINE 1,386 120.00 166,320.00 125.00 173,250.00LF

0115 5325800000-E 1510 8" WATER LINE 2,561 135.00 345,735.00 150.00 384,150.00LF

0116 5326200000-E 1510 12" WATER LINE 1,171 200.00 234,200.00 190.00 222,490.00LF

0117 5329000000-E 1510 DI H2O PIPE FITTINGS 18,816 10.50 197,568.00 12.00 225,792.00LB

0118 5540000000-E 1515 6" VALVE 18 2,750.00 49,500.00 3,450.00 62,100.00EA

0119 5546000000-E 1515 8" VALVE 14 3,900.00 54,600.00 2,860.00 40,040.00EA

0120 5558000000-E 1515 12" VALVE 6 7,800.00 46,800.00 3,590.00 21,540.00EA

0121 5648000000-N 1515 RELOCATE WATER METER 18 1,500.00 27,000.00 1,730.00 31,140.00EA

0122 5649000000-N 1515 RECONNECT WATER METER 15 1,000.00 15,000.00 1,465.00 21,975.00EA

0123 5666000000-N 1515 FIRE HYDRANT 9 9,000.00 81,000.00 8,530.00 76,770.00EA

0124 5672000000-N 1515 RELOCATE FIRE HYDRANT 2 2,200.00 4,400.00 2,690.00 5,380.00EA

0125 5673000000-E 1515 FIRE HYDRANT LEG 172 95.00 16,340.00 148.00 25,456.00LF

0126 5678400000-E 1515 6" LINE STOP 5 7,000.00 35,000.00 8,399.00 41,995.00EA

0127 5678600000-E 1515 8" LINE STOP 6 9,000.00 54,000.00 9,970.00 59,820.00EA

0128 5679000000-E 1515 12" LINE STOP 4 15,000.00 60,000.00 14,010.00 56,040.00EA

0129 5691300000-E 1520 8" SANITARY GRAVITY SEWER 2,039 150.00 305,850.00 185.00 377,215.00LF

0130 5691400000-E 1520 10" SANITARY GRAVITY SEWER 199 200.00 39,800.00 190.00 37,810.00LF

0131 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 1,600.00 3,200.00 1,750.00 3,500.00EA

0132 5768500000-E 1520 SEWER SERVICE LINE 43 65.00 2,795.00 104.00 4,472.00LF

0133 5775000000-E 1525 4' DIA UTILITY MANHOLE 25 2,250.00 56,250.00 4,605.00 115,125.00EA

0134 5798000000-E 1530 ABANDON **" UTILITY PIPE
(2")

1,713 20.00 34,260.00 3.00 5,139.00LF

0135 5800000000-E 1530 ABANDON 6" UTILITY PIPE 384 23.00 8,832.00 13.00 4,992.00LF

0136 5801000000-E 1530 ABANDON 8" UTILITY PIPE 2,930 25.00 73,250.00 15.00 43,950.00LF

0137 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,014 30.00 30,420.00 34.00 34,476.00LF

0138 5815500000-N 1530 REMOVE FIRE HYDRANT 3 2,400.00 7,200.00 1,475.00 4,425.00EA

0139 5816000000-N 1530 ABANDON UTILITY MANHOLE 11 3,500.00 38,500.00 2,850.00 31,350.00EA
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0140 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 2,200.00 2,200.00 1,710.00 1,710.00EA

0141 5835600000-E 1540 12" ENCASEMENT PIPE 60 135.00 8,100.00 228.00 13,680.00LF

0142 5835700000-E 1540 16" ENCASEMENT PIPE 30 175.00 5,250.00 272.00 8,160.00LF

0143 5835800000-E 1540 18" ENCASEMENT PIPE 460 220.00 101,200.00 299.00 137,540.00LF

0144 5836000000-E 1540 24" ENCASEMENT PIPE 102 300.00 30,600.00 350.00 35,700.00LF

0145 5872500000-E 1550 BORE & JACK **"
(12")

60 700.00 42,000.00 635.00 38,100.00LF

0146 5872500000-E 1550 BORE & JACK **"
(18")

295 775.00 228,625.00 1,015.00 299,425.00LF

0147 5872500000-E 1550 BORE & JACK **"
(24")

42 900.00 37,800.00 1,015.00 42,630.00LF

0148 6000000000-E 1605 TEMPORARY SILT FENCE 10,010 2.80 28,028.00 5.00 50,050.00LF

0149 6006000000-E 1610 EROS CONTRL STONE CL A 490 65.00 31,850.00 110.00 53,900.00TON

0150 6009000000-E 1610 EROS CONTRL STONE CL B 910 65.00 59,150.00 110.00 100,100.00TON

0151 6012000000-E 1610 SEDIMENT CONTROL STONE 2,180 65.00 141,700.00 80.00 174,400.00TON

0152 6015000000-E 1615 TEMPORARY MULCHING 14.5 719.00 10,425.50 2,320.00 33,640.00ACR

0153 6018000000-E 1620 SEED FOR TEMP SEEDING 1,000 2.25 2,250.00 9.00 9,000.00LB

0154 6021000000-E 1620 FERT FOR TEMP SEEDING 6 1,290.00 7,740.00 2,900.00 17,400.00TON

0155 6024000000-E 1622 TEMPORARY SLOPE DRAINS 525 35.00 18,375.00 30.00 15,750.00LF

0156 6029000000-E SP SAFETY FENCE 1,250 1.40 1,750.00 4.00 5,000.00LF

0157 6030000000-E 1630 SILT EXCAVATION 400 55.00 22,000.00 52.00 20,800.00CY

0158 6036000000-E 1631 MATTING FOR EROS CONTROL 18,925 1.39 26,305.75 3.00 56,775.00SY

0159 6037000000-E SP COIR FIBER MAT 110 6.25 687.50 7.00 770.00SY

0160 6038000000-E SP PERM SOIL REINF MAT 750 4.95 3,712.50 6.00 4,500.00SY

0161 6042000000-E 1632 1/4" HARDWARE CLOTH 2,085 3.00 6,255.00 8.00 16,680.00LF

0162 6045000000-E SP **" TEMPORARY PIPE
(24")

80 200.00 16,000.00 132.00 10,560.00LF

0163 6045000000-E SP **" TEMPORARY PIPE
(36")

24 260.00 6,240.00 225.00 5,400.00LF

0164 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 25 140.00 3,500.00 570.00 14,250.00LF

0165 6070000000-N 1639 SPECIAL STILLING BASINS 6 250.00 1,500.00 980.00 5,880.00EA

0166 6071020000-E SP POLYACRYLAMIDE (PAM) 80 13.25 1,060.00 20.00 1,600.00LB

0167 6071030000-E 1640 COIR FIBER BAFFLE 345 6.89 2,377.05 8.00 2,760.00LF

0168 6071050000-E SP **" SKIMMER
(1-1/2")

1 3,450.00 3,450.00 1,420.00 1,420.00EA

0169 6084000000-E 1660 SEEDING AND MULCHING 18 1,985.00 35,730.00 3,540.00 63,720.00ACR

0170 6087000000-E 1660 MOWING 12 179.00 2,148.00 545.00 6,540.00ACR

0171 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 6.50 1,300.00 11.00 2,200.00LB

0172 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 1,695.00 2,118.75 2,995.00 3,743.75TON

0173 6096000000-E 1662 SEED FOR SUPP SEEDING 375 7.00 2,625.00 10.00 3,750.00LB

0174 6108000000-E 1665 FERTILIZER TOPDRESSING 10.75 1,329.00 14,286.75 2,860.00 30,745.00TON

0175 6111000000-E SP IMPERVIOUS DIKE 8 225.00 1,800.00 956.00 7,648.00LF

C204431
46425.3.1, 46452.3.1

0115014, STATE FUNDED

U-5873, U-5907 0.977 MILES

GRADING, DRAINAGE, PAVING, AND WALL.

ROUNDABOUTS AT NC-115/DAVIDSON ST/POTTS ST AND AT SR-6038/GRIFFITH ST/BEATY ST AND NEW LOCATION FROM SR-6037 TO SR-6038.

Jan 04, 2024 2:48 PM MECKLENBURG 2:00 PM

Dec 19, 2023

5 / 7 006

TIP NO

FED AID NO



CATON CONSTRUCTION GROUP
INC

BLYTHE DEVELOPMENT CO

CHARLOTTESVILLE, VA CHARLOTTE, NC

0176 6114500000-N 1667 SPECIALIZED HAND MOWING 20 89.00 1,780.00 130.00 2,600.00MHR

0177 6114800000-N SP MANUAL LITTER REMOVAL 2 115.00 230.00 136.00 272.00MHR

0178 6114900000-E SP LITTER DISPOSAL 1 500.00 500.00 6,810.00 6,810.00TON

0179 6117000000-N SP RESPONSE FOR EROS CONTROL 50 450.00 22,500.00 480.00 24,000.00EA

0180 6117500000-N SP CONC WASHOUT STRUCTURE 9 2,875.00 25,875.00 3,330.00 29,970.00EA

0181 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

63 450.00 28,350.00 365.00 22,995.00EA

0182 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

63 450.00 28,350.00 365.00 22,995.00EA

0183 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
TEMPORARY TREE PROTECTION

23 550.00 12,650.00 340.00 7,820.00EA

0184 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 8 1,000.00 8,000.00 1,540.00 12,320.00EA

0185 7060000000-E 1705 SIGNAL CABLE 3,855 4.00 15,420.00 4.00 15,420.00LF

0186 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 25 1,150.00 28,750.00 1,750.00 43,750.00EA

0187 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 1,350.00 2,700.00 1,900.00 3,800.00EA

0188 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 1,800.00 1,800.00 2,470.00 2,470.00EA

0189 7229000000-N SP APS DETECTOR STATION 8 1,000.00 8,000.00 1,095.00 8,760.00EA

0190 7230000000-N SP CENT CONT UNIT APS DETECT STA 2 2,000.00 4,000.00 5,210.00 10,420.00EA

0191 7264000000-E 1710 MESSENGER CABLE (3/8") 718 7.00 5,026.00 15.00 10,770.00LF

0192 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

110 28.00 3,080.00 26.00 2,860.00LF

0193 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

220 32.00 7,040.00 38.00 8,360.00LF

0194 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 2 750.00 1,500.00 715.00 1,430.00EA

0195 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 1,350.00 5,400.00 1,340.00 5,360.00EA

0196 7360000000-N 1720 WOOD POLE 4 1,250.00 5,000.00 3,900.00 15,600.00EA

0197 7372000000-N 1721 GUY ASSEMBLY 10 875.00 8,750.00 655.00 6,550.00EA

0198 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

710 2.00 1,420.00 4.00 2,840.00LF

0199 7481000000-N SP SITE SURVEY 3 1,100.00 3,300.00 2,045.00 6,135.00EA

0200 7481220000-N SP CAMERA W/ INT LOOP EMUL PROCESS 4 10,250.00 41,000.00 16,830.00 67,320.00EA

0201 7588000000-N SP SGNL MAST ARM WITH METAL POLE 4 20,000.00 80,000.00 24,265.00 97,060.00EA

0202 7613000000-N SP SOIL TEST 4 1,350.00 5,400.00 4,555.00 18,220.00EA

0203 7614100000-E SP DRILLED PIER FOUND 22 1,720.00 37,840.00 1,095.00 24,090.00CY

0204 7631000000-N SP MAST ARM W/ MTL POLE DES 4 125.00 500.00 880.00 3,520.00EA

0205 7636000000-N 1745 SIGN FOR SIGNALS 22 425.00 9,350.00 380.00 8,360.00EA

0206 7642100000-N 1743 TYPE I POST W/ FOUNDATION 12 1,950.00 23,400.00 2,542.00 30,504.00EA

0207 7642200000-N 1743 TYPE II PED W/ FOUNDATION 6 2,700.00 16,200.00 4,395.00 26,370.00EA

0208 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 3,000.00 9,000.00 1,330.00 3,990.00EA

0209 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 22,500.00 67,500.00 33,630.00 100,890.00EA

0210 7901000000-N 1753 CABINET BASE EXTENDER 3 760.00 2,280.00 1,035.00 3,105.00EA
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0211 7980000000-N SP GENERIC SIGNAL ITEM (EA)
LUMINAIRE ARM FOR TEMPORARY VIDEO
SYSTEM

4 1,200.00 4,800.00 1,294.00 5,176.00EA

0212 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL

6 150.00 900.00 210.00 1,260.00EA

0213 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM
POLE

4 1,800.00 7,200.00 2,580.00 10,320.00EA

0214 7980000000-N SP GENERIC SIGNAL ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY

12 5,000.00 60,000.00 6,950.00 83,400.00EA

0215 7980000000-N SP GENERIC SIGNAL ITEM (EA)
RELOCATE TEMPORARY CAMERA SENSOR UNIT

7 275.00 1,925.00 620.00 4,340.00EA

0217 0227000000-E SP GENERIC GRADING ITEM (ACR)
CLEARING & GRUBBING KNOWN AREAS OF
ASBESTOS

2 27,000.00 54,000.00 17,010.00 34,020.00ACR

WALL ITEMS

0216 8801000000-E SP MSE RETAIN WALL NO **
(1)

2,814 132.85 373,839.90 180.00 506,520.00SF

TOTAL 15,497,601.78 TOTAL 15,857,771.00CONTRACT TOTAL

SUB-TOTAL 15,123,761.88 SUB-TOTAL 15,351,251.00ROADWAY ITEMS

SUB-TOTAL 373,839.90 SUB-TOTAL 506,520.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

15,497,601.78CATON CONSTRUCTION GROUP INC 1

15,857,771.00BLYTHE DEVELOPMENT CO 2
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ZACHRY CONSTRUCTION
CORPORATION

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CROWDER CONSTRUCTION
COMPANY

SAN ANTONIO, TX CHARLESTON, TN CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2,129,000.00 1,750,000.00 2,456,130.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 547,481.67 268,000.00 150,000.00

0003 0050000000-E 226 SUPP CLEARING & GRUBBING 2 13,500.00 27,000.00 28,200.00 56,400.00 2,825.25 5,650.50ACR

0004 0057000000-E 226 UNDERCUT EXCAVATION 1,250 75.00 93,750.00 38.50 48,125.00 33.81 42,262.50CY

0005 0063000000-N SP GRADING Lump Sum 1,769,481.64 5,076,000.00 4,146,845.00

0006 0106000000-E 230 BORROW EXCAVATION 85,000 19.00 1,615,000.00 12.50 1,062,500.00 49.90 4,241,500.00CY

0007 0127000000-N 235 EMBM'T SETTLEMENT GAUGE 4 1,023.01 4,092.04 550.00 2,200.00 1,500.00 6,000.00EA

0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 180 8.33 1,499.40 53.75 9,675.00 68.14 12,265.20CY

0009 0141000000-E 240 BERM DITCH CONSTRUCTION 180 12.50 2,250.00 5.85 1,053.00 41.19 7,414.20LF

0010 0192000000-N 260 PROOF ROLLING 7 667.70 4,673.90 303.00 2,121.00 113.93 797.51HR

0011 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 94.64 94,640.00 104.00 104,000.00 115.37 115,370.00CY

0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,200 1.82 4,004.00 3.05 6,710.00 4.73 10,406.00SY

0013 0199000000-E SP TEMPORARY SHORING 21,500 120.00 2,580,000.00 58.75 1,263,125.00 114.80 2,468,200.00SF

0014 0223000000-E 275 ROCK PLATING 1,725 132.72 228,942.00 92.75 159,993.75 149.43 257,766.75SY

0015 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+42.26 -L- RT

Lump Sum 45,000.00 82,600.00 100,000.00

0016 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+70.00 -L- LT

Lump Sum 40,000.00 37,400.00 100,000.00

0017 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 2 BRIDGE APPROACH FILL, STATION
32+21.34 -L- LT

Lump Sum 45,000.00 187,000.00 90,000.00

0018 0262000000-N SP GENERIC GRADING ITEM (EA)
VW PIEZOMETER

2 14,944.22 29,888.44 2,200.00 4,400.00 595.00 1,190.00EA

0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 650 66.82 43,433.00 58.50 38,025.00 83.66 54,379.00TON

0020 0320000000-E 300 FND CONDIT GEOTEXTILE 2,020 5.65 11,413.00 4.55 9,191.00 4.66 9,413.20SY

0021 0342000000-E 310 **" SIDE DRAIN PIPE
(12")

48 87.68 4,208.64 90.50 4,344.00 140.73 6,755.04LF

0022 0342000000-E 310 **" SIDE DRAIN PIPE
(24")

24 130.39 3,129.36 268.00 6,432.00 165.34 3,968.16LF

0023 0342000000-E 310 **" SIDE DRAIN PIPE
(48")

784 224.84 176,274.56 286.00 224,224.00 289.03 226,599.52LF

0024 0343000000-E 310 15" SIDE DRAIN PIPE 16 91.48 1,463.68 106.00 1,696.00 147.96 2,367.36LF

0025 0344000000-E 310 18" SIDE DRAIN PIPE 336 105.94 35,595.84 107.00 35,952.00 153.14 51,455.04LF

0026 0345000000-E 310 24" SIDE DRAIN PIPE 164 130.39 21,383.96 132.00 21,648.00 165.33 27,114.12LF

0027 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(12")

3 327.23 981.69 680.00 2,040.00 341.96 1,025.88EA

0028 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(15")

1 769.31 769.31 830.00 830.00 376.92 376.92EA

0029 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(18")

2 975.63 1,951.26 930.00 1,860.00 415.39 830.78EA

0030 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(24")

2 1,562.88 3,125.76 1,400.00 2,800.00 572.95 1,145.90EA

C204684
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0031 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(48")

1 7,401.81 7,401.81 3,730.00 3,730.00 1,094.36 1,094.36EA

0032 0448200000-E 310 15" RCP CULV CLASS IV 1,640 122.51 200,916.40 119.00 195,160.00 165.90 272,076.00LF

0033 0448300000-E 310 18" RCP CULV CLASS IV 1,388 131.55 182,591.40 128.00 177,664.00 185.97 258,126.36LF

0034 0448400000-E 310 24" RCP CULV CLASS IV 588 199.71 117,429.48 161.00 94,668.00 231.12 135,898.56LF

0035 0448500000-E 310 30" RCP CULV CLASS IV 780 249.97 194,976.60 200.00 156,000.00 296.11 230,965.80LF

0036 0576000000-E 310 **" CS PIPE CULV *****"
(12", 0.064")

20 82.41 1,648.20 106.00 2,120.00 186.23 3,724.60LF

0037 0582000000-E 310 15" CS PIPE CULV 0.064" 132 91.05 12,018.60 116.00 15,312.00 186.77 24,653.64LF

0038 0588000000-E 310 18" CS PIPE CULV 0.064" 180 105.06 18,910.80 127.00 22,860.00 209.02 37,623.60LF

0039 0600000000-E 310 30" CS PIPE CULV 0.079" 44 147.83 6,504.52 196.00 8,624.00 298.21 13,121.24LF

0040 0636000000-E 310 **" CS ELBOW *****" THICK
(12", 0.064")

2 158.01 316.02 1,000.00 2,000.00 342.69 685.38EA

0041 0636000000-E 310 **" CS ELBOW *****" THICK
(15", 0.064")

6 188.99 1,133.94 1,350.00 8,100.00 377.30 2,263.80EA

0042 0636000000-E 310 **" CS ELBOW *****" THICK
(18", 0.064")

10 223.23 2,232.30 1,110.00 11,100.00 414.15 4,141.50EA

0043 0636000000-E 310 **" CS ELBOW *****" THICK
(30", 0.079")

2 474.77 949.54 2,070.00 4,140.00 1,633.59 3,267.18EA

0044 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

264 830.21 219,175.44 650.00 171,600.00 466.67 123,200.88LF

0045 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

48 938.20 45,033.60 800.00 38,400.00 626.26 30,060.48LF

0046 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

36 1,059.68 38,148.48 990.00 35,640.00 762.63 27,454.68LF

0047 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

264 1,748.15 461,511.60 1,530.00 403,920.00 1,252.53 330,667.92LF

0048 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

48 1,903.39 91,362.72 2,770.00 132,960.00 2,373.74 113,939.52LF

0049 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

36 2,146.37 77,269.32 3,420.00 123,120.00 2,919.19 105,090.84LF

0050 0995000000-E 340 PIPE REMOVAL 2,100 38.22 80,262.00 58.75 123,375.00 45.31 95,151.00LF

0051 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

31,056 1.40 43,478.40 5.00 155,280.00 4.68 145,342.08SY

0052 1099500000-E 505 SHALLOW UNDERCUT 5,583 14.00 78,162.00 52.00 290,316.00 49.26 275,018.58CY

0053 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 20,611 49.35 1,017,152.85 48.00 989,328.00 67.59 1,393,097.49TON

0054 1110000000-E 510 STABILIZER AGGREGATE 50 60.55 3,027.50 52.00 2,600.00 110.00 5,500.00TON

0055 1121000000-E 520 AGGREGATE BASE COURSE 2,820 60.17 169,679.40 52.00 146,640.00 80.94 228,250.80TON

0056 1220000000-E 545 INCIDENTAL STONE BASE 200 47.07 9,414.00 52.00 10,400.00 71.75 14,350.00TON

0057 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

3,340 8.44 28,189.60 5.65 18,871.00 5.05 16,867.00SY

0058 1330000000-E 607 INCIDENTAL MILLING 1,410 18.05 25,450.50 19.20 27,072.00 17.17 24,209.70SY

0059 1491000000-E 610 ASP CONC BASE CRS B25.0C 6,120 169.76 1,038,931.20 143.00 875,160.00 129.71 793,825.20TON

0060 1503000000-E 610 ASP CONC INTR CRS I19.0C 6,230 173.77 1,082,587.10 147.00 915,810.00 134.12 835,567.60TON
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0061 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,930 156.39 1,240,172.70 132.00 1,046,760.00 121.49 963,415.70TON

0062 1575000000-E 620 ASP FOR PLANT MIX 1,045 1,069.34 1,117,460.30 900.00 940,500.00 808.08 844,443.60TON

0063 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 60 1,269.85 76,191.00 1,070.00 64,200.00 959.60 57,576.00TON

0064 1662000000-E 650 OG ASP FRICT FC-1 MOD 920 360.89 332,018.80 305.00 280,600.00 272.73 250,911.60TON

0065 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 397.04 39,704.00 304.00 30,400.00 357.14 35,714.00TON

0066 1840000000-E 665 MILLED RUMBLE STRIPS 10,710 0.99 10,602.90 0.95 10,174.50 1.29 13,815.90LF

0067 2022000000-E 815 SUBDRAIN EXCAVATION 361 56.11 20,255.71 11.35 4,097.35 37.31 13,468.91CY

0068 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,075 0.78 838.50 5.20 5,590.00 5.09 5,471.75SY

0069 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 181 66.13 11,969.53 110.00 19,910.00 170.81 30,916.61CY

0070 2044000000-E 815 6" PERF SUBDRN PIPE 1,075 2.69 2,891.75 14.25 15,318.75 25.37 27,272.75LF

0071 2070000000-N 815 SUBDRN PIPE OUTLET 3 222.62 667.86 850.00 2,550.00 1,447.35 4,342.05EA

0072 2077000000-E 815 6" OUTLET PIPE 18 4.54 81.72 49.75 895.50 114.71 2,064.78LF

0073 2190000000-N 828 TEMP STL PLT COVER FOR MDS 21 6,043.42 126,911.82 3,030.00 63,630.00 1,420.18 29,823.78EA

0074 2209000000-E 838 ENDWALLS 7 1,685.09 11,795.63 3,260.00 22,820.00 2,673.58 18,715.06CY

0075 2253000000-E 840 PIPE COLLARS 2.55 3,762.66 9,594.78 2,470.00 6,298.50 2,126.35 5,422.19CY

0076 2275000000-E SP FLOWABLE FILL 59 1,095.11 64,611.49 630.00 37,170.00 581.28 34,295.52CY

0077 2286000000-N 840 MASNRY DRAINAGE STRUCT 76 4,891.21 371,731.96 4,490.00 341,240.00 8,199.16 623,136.16EA

0078 2308000000-E 840 MASNRY DRAINAGE STRUCT 109.1 912.67 99,572.30 550.00 60,005.00 1,329.28 145,024.45LF

0079 2364200000-N 840 FRAME W/2GRTS 840.20 STD 19 1,015.40 19,292.60 1,380.00 26,220.00 1,482.01 28,158.19EA

0080 2365000000-N 840 FRAME W/2GRTS 840.22 STD 25 980.40 24,510.00 1,340.00 33,500.00 1,422.88 35,572.00EA

0081 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 993.45 993.45 1,380.00 1,380.00 1,455.49 1,455.49EA

0082 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

1 1,223.62 1,223.62 1,520.00 1,520.00 1,828.63 1,828.63EA

0083 2396000000-N 840 FRAME W/COVER STD 840.54 3 937.64 2,812.92 1,160.00 3,480.00 1,231.22 3,693.66EA

0084 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 26 3,377.68 87,819.68 3,340.00 86,840.00 4,964.71 129,082.46EA

0085 2473000000-N SP GENERIC DRAINAGE ITEM (EA)
TEMPORARY PIPE TEE

10 1,151.39 11,513.90 1,630.00 16,300.00 1,357.73 13,577.30EA

0086 2549000000-E 846 2'-6" CONC CURB & GUTTER 250 52.28 13,070.00 68.00 17,000.00 35.00 8,750.00LF

0087 2556000000-E 846 SHOULDER BERM GUTTER 3,720 49.46 183,991.20 77.00 286,440.00 33.00 122,760.00LF

0088 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,000 73.44 73,440.00 90.75 90,750.00 50.00 50,000.00LF

0089 2619000000-E 850 4" CONCRETE PAVED DITCH 640 152.56 97,638.40 125.00 80,000.00 103.00 65,920.00SY

0090 2724000000-E 857 PC REINF BARRIER SNGL FC 930 163.16 151,738.80 187.00 173,910.00 180.57 167,930.10LF

0091 2752000000-E SP GENERIC PAVING ITEM (LF)
CONCRETE CAP FOR SINGLE FACED BARRIER
FILL

280 65.68 18,390.40 233.00 65,240.00 82.66 23,144.80LF

0092 3001000000-N SP IMPACT ATTEN TYPE TL-3 1 38,737.08 38,737.08 37,000.00 37,000.00 28,980.00 28,980.00EA

0093 3030000000-E 862 STL BEAM GUARDRAIL 9,200 30.54 280,968.00 25.80 237,360.00 22.85 210,220.00LF

0094 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 73.52 1,470.40 62.00 1,240.00 55.00 1,100.00EA

0095 3210000000-N 862 GR END TYPE CAT-1 6 1,203.02 7,218.12 1,020.00 6,120.00 900.00 5,400.00EA

0096 3287000000-N SP GR END TYPE TL-3 4 4,277.40 17,109.60 3,610.00 14,440.00 3,200.00 12,800.00EA

0097 3317000000-N SP GR ANCHOR TYPE B-77 12 3,208.03 38,496.36 2,710.00 32,520.00 2,400.00 28,800.00EA

0098 3360000000-E 863 REMOVE EXISTING GUARDRAIL 8,300 1.34 11,122.00 1.15 9,545.00 1.00 8,300.00LF
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0099 3387000000-N SP TEMP GDRL ANCH UNITS ******
(THRIE-BEAM)

4 3,007.54 12,030.16 2,540.00 10,160.00 2,250.00 9,000.00EA

0100 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,980 5.01 9,919.80 4.25 8,415.00 3.75 7,425.00LF

0101 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 110 46.78 5,145.80 39.50 4,345.00 35.00 3,850.00EA

0102 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 70 53.46 3,742.20 45.25 3,167.50 40.00 2,800.00EA

0103 3536000000-E 866 CHN LK FENCE 48" FABRIC 1,150 16.70 19,205.00 14.10 16,215.00 12.50 14,375.00LF

0104 3542000000-E 866 MET LINE PST 48" CL FEN 96 113.62 10,907.52 96.00 9,216.00 85.00 8,160.00EA

0105 3548000000-E 866 MET TERM PST 48" CL FEN 9 233.91 2,105.19 197.00 1,773.00 175.00 1,575.00EA

0106 3628000000-E 876 RIP RAP, CLASS I 2,290 78.08 178,803.20 79.50 182,055.00 98.62 225,839.80TON

0107 3635000000-E 876 RIP RAP, CLASS II 50 81.06 4,053.00 153.00 7,650.00 128.60 6,430.00TON

0108 3649000000-E 876 RIP RAP, CLASS B 1,105 74.12 81,902.60 77.00 85,085.00 100.74 111,317.70TON

0109 3656000000-E 876 GEOTEXTILE FOR DRAINGE 5,365 3.99 21,406.35 6.70 35,945.50 4.02 21,567.30SY

0110 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(A)

813 32.00 26,016.00 36.75 29,877.75 32.99 26,820.87SF

0111 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(B)

56 32.00 1,792.00 36.75 2,058.00 32.99 1,847.44SF

0112 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

180 15.00 2,700.00 17.25 3,105.00 15.46 2,782.80SF

0113 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(F)

77 15.00 1,155.00 17.25 1,328.25 15.46 1,190.42SF

0114 4048000000-E 902 REINF CONC FOUNDTN 8 800.00 6,400.00 920.00 7,360.00 824.74 6,597.92CY

0115 4054000000-E 902 PLN CONC FOUNDTN 1 10.00 10.00 11.50 11.50 10.31 10.31CY

0116 4057000000-E SP OVERHEAD FOOTING 48 200.00 9,600.00 230.00 11,040.00 206.19 9,897.12CY

0117 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 779 10.00 7,790.00 11.50 8,958.50 10.31 8,031.49LB

0118 4066000000-E 903 SUPPORTS, SIMPLE STL BM 6,628 4.50 29,826.00 5.20 34,465.60 4.64 30,753.92LB

0119 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 370 12.00 4,440.00 13.80 5,106.00 12.37 4,576.90LF

0120 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA****
(40+60.00 -L- LT)

Lump Sum 135,000.00 155,000.00 146,175.26

0121 4102000000-N 904 SIGN ERECTION, TYPE E 13 55.00 715.00 63.25 822.25 56.70 737.10EA

0122 4108000000-N 904 SIGN ERECTION, TYPE F 2 155.00 310.00 179.00 358.00 159.80 319.60EA

0125 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(A)

3 950.00 2,850.00 1,090.00 3,270.00 979.38 2,938.14EA

0126 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(B)

1 500.00 500.00 580.00 580.00 515.46 515.46EA

0127 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 75.00 150.00 86.25 172.50 77.32 154.64EA

0128 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(A)

1 750.00 750.00 860.00 860.00 773.20 773.20EA

0130 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 500.00 1,500.00 580.00 1,740.00 515.46 1,546.38EA

0131 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 9,500.00 9,500.00 10,900.00 10,900.00 9,793.81 9,793.81EA

0132 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 500.00 1,000.00 580.00 1,160.00 515.47 1,030.94EA

0133 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 15 2.00 30.00 2.30 34.50 2.06 30.90EA

0134 4402000000-E SP HIGH VISIBILITY STAT SIGNS 1,457 12.11 17,644.27 11.05 16,099.85 9.15 13,331.55SF

0135 4407000000-E SP HIGH VISIBILITY PORT SIGNS 400 13.03 5,212.00 34.75 13,900.00 9.85 3,940.00SF
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0136 4410000000-E 1110 WORK ZONE SIGNS (BARR) 60 13.83 829.80 12.60 756.00 10.45 627.00SF

0137 4415000000-N 1115 FLASHING ARROW BOARD 4 3,440.97 13,763.88 3,140.00 12,560.00 2,600.00 10,400.00EA

0138 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 15,616.71 62,466.84 14,200.00 56,800.00 11,800.00 47,200.00EA

0139 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 50 112.49 5,624.50 103.00 5,150.00 85.00 4,250.00DAY

0140 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 8 5,558.49 44,467.92 5,070.00 40,560.00 4,200.00 33,600.00EA

0141 4424000000-N SP WZ PRESENCE LIGHTING 24 3,705.66 88,935.84 3,380.00 81,120.00 2,800.00 67,200.00EA

0142 4432000000-N SP HIGH VISIBILITY DRUMS 67 167.10 11,195.70 82.75 5,544.25 59.00 3,953.00EA

0143 4434000000-N SP SEQ FLASH WARN LIGHTS 48 178.66 8,575.68 163.00 7,824.00 135.00 6,480.00EA

0144 4445000000-E 1145 BARRICADES (TYPE III) 12 79.30 951.60 33.75 405.00 28.00 336.00LF

0145 4447000000-E SP PED CHANNEL DEVICES 24 96.29 2,310.96 82.00 1,968.00 68.00 1,632.00LF

0146 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 12,295.76 122,957.60 14,200.00 142,000.00 12,911.39 129,113.90EA

0147 4470000000-N 1160 REM & RES CRASH CUSHION 9 4,320.13 38,881.17 3,630.00 32,670.00 3,874.47 34,870.23EA

0148 4480000000-N 1165 TMA 2 173,371.77 346,743.54 81,000.00 162,000.00 100,000.00 200,000.00EA

0149 4485000000-E 1170 PORT CONC BARRIER 2,720 53.90 146,608.00 45.25 123,080.00 44.28 120,441.60LF

0150 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 9,370 79.09 741,073.30 66.50 623,105.00 61.75 578,597.50LF

0151 4500000000-E 1170 REM & RES PORT CONC BARRIER 4,490 8.30 37,267.00 7.00 31,430.00 8.28 37,177.20LF

0152 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 9,240 24.59 227,211.60 20.65 190,806.00 19.68 181,843.20LF

0153 4510000000-N 1190 LAW ENFORCEMENT 1,000 79.40 79,400.00 83.75 83,750.00 70.00 70,000.00HR

0154 4650000000-N 1251 TEMP RAISED PVMT MRKS 300 21.81 6,543.00 17.85 5,355.00 15.00 4,500.00EA

0155 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 18,374 2.66 48,874.84 2.20 40,422.80 2.00 36,748.00LF

0156 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,400 11.93 16,702.00 9.75 13,650.00 5.00 7,000.00LF

0157 4825000000-E 1205 PAINT PVMT MARKINGS 12" 6,658 2.59 17,244.22 2.10 13,981.80 1.00 6,658.00LF

0158 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 170.42 1,363.36 140.00 1,120.00 100.00 800.00EA

0159 4847500000-E SP WZ PERF PVMT MKG LINES 6" 53,552 1.29 69,082.08 1.05 56,229.60 1.00 53,552.00LF

0160 4847600000-E SP WZ PERF PVMT MKG LINES 12" 1,344 4.02 5,402.88 3.30 4,435.20 2.00 2,688.00LF

0161 4855000000-E 1205 LINE REMOVAL 6" WIDE 39,940 1.16 46,330.40 0.95 37,943.00 1.00 39,940.00LF

0162 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF)
PAINT PAVEMENT MARKING LINES 12" (BLACK)

11,619 3.61 41,944.59 2.95 34,276.05 1.00 11,619.00LF

0163 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 172 85.21 14,656.12 69.75 11,997.00 70.00 12,040.00EA

0164 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 62,466.77 161,000.00 150,000.00

0165 6000000000-E 1605 TEMPORARY SILT FENCE 15,630 5.06 79,087.80 3.95 61,738.50 3.50 54,705.00LF

0166 6006000000-E 1610 EROS CONTRL STONE CL A 1,320 71.34 94,168.80 77.00 101,640.00 86.66 114,391.20TON

0167 6009000000-E 1610 EROS CONTRL STONE CL B 3,155 73.99 233,438.45 76.50 241,357.50 90.64 285,969.20TON

0168 6012000000-E 1610 SEDIMENT CONTROL STONE 2,560 57.01 145,945.60 72.25 184,960.00 82.68 211,660.80TON

0169 6015000000-E 1615 TEMPORARY MULCHING 16.5 3,644.77 60,138.71 1,700.00 28,050.00 1,800.00 29,700.00ACR

0170 6018000000-E 1620 SEED FOR TEMP SEEDING 800 4.72 3,776.00 5.65 4,520.00 5.00 4,000.00LB

0171 6021000000-E 1620 FERT FOR TEMP SEEDING 6 2,024.88 12,149.28 2,130.00 12,780.00 1,875.00 11,250.00TON

0172 6024000000-E 1622 TEMPORARY SLOPE DRAINS 870 23.73 20,645.10 29.35 25,534.50 11.56 10,057.20LF

0173 6029000000-E SP SAFETY FENCE 760 5.40 4,104.00 2.25 1,710.00 2.00 1,520.00LF

0174 6030000000-E 1630 SILT EXCAVATION 7,700 17.51 134,827.00 0.01 77.00 42.40 326,480.00CY

0175 6036000000-E 1631 MATTING FOR EROS CONTROL 40,000 2.56 102,400.00 2.00 80,000.00 1.75 70,000.00SY
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0176 6037000000-E SP COIR FIBER MAT 2,130 9.45 20,128.50 11.35 24,175.50 10.00 21,300.00SY

0177 6042000000-E 1632 1/4" HARDWARE CLOTH 1,245 10.80 13,446.00 9.25 11,516.25 6.00 7,470.00LF

0178 6048000000-E SP FLOAT TURBIDITY CURTAIN 1,710 54.00 92,340.00 44.25 75,667.50 85.61 146,393.10SY

0179 6070000000-N 1639 SPECIAL STILLING BASINS 22 1,019.45 22,427.90 1,160.00 25,520.00 910.20 20,024.40EA

0180 6071012000-E SP COIR FIBER WATTLE 440 16.20 7,128.00 17.00 7,480.00 15.00 6,600.00LF

0181 6071020000-E SP POLYACRYLAMIDE (PAM) 1,050 6.75 7,087.50 22.70 23,835.00 20.00 21,000.00LB

0182 6071030000-E 1640 COIR FIBER BAFFLE 675 12.15 8,201.25 11.35 7,661.25 10.00 6,750.00LF

0183 6071050000-E SP **" SKIMMER
(1-1/2")

4 1,801.08 7,204.32 5,640.00 22,560.00 850.00 3,400.00EA

0184 6071050000-E SP **" SKIMMER
(2")

1 2,036.14 2,036.14 5,870.00 5,870.00 1,050.00 1,050.00EA

0185 6084000000-E 1660 SEEDING AND MULCHING 15 6,884.59 103,268.85 3,180.00 47,700.00 3,000.00 45,000.00ACR

0186 6087000000-E 1660 MOWING 14 472.47 6,614.58 170.00 2,380.00 150.00 2,100.00ACR

0187 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 5.40 1,080.00 17.00 3,400.00 15.00 3,000.00LB

0188 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 6,749.58 3,374.79 2,270.00 1,135.00 2,000.00 1,000.00TON

0189 6096000000-E 1662 SEED FOR SUPP SEEDING 325 8.10 2,632.50 11.35 3,688.75 10.00 3,250.00LB

0190 6108000000-E 1665 FERTILIZER TOPDRESSING 9.75 3,374.80 32,904.30 2,130.00 20,767.50 1,875.00 18,281.25TON

0191 6111000000-E SP IMPERVIOUS DIKE 20 205.23 4,104.60 103.00 2,060.00 49.47 989.40LF

0192 6114500000-N 1667 SPECIALIZED HAND MOWING 35 337.48 11,811.80 85.00 2,975.00 75.00 2,625.00MHR

0193 6114800000-N SP MANUAL LITTER REMOVAL 8 337.48 2,699.84 95.00 760.00 72.17 577.36MHR

0194 6114900000-E SP LITTER DISPOSAL 2 809.96 1,619.92 550.00 1,100.00 135.09 270.18TON

0195 6117000000-N SP RESPONSE FOR EROS CONTROL 100 269.99 26,999.00 100.00 10,000.00 250.00 25,000.00EA

0196 6117500000-N SP CONC WASHOUT STRUCTURE 6 992.09 5,952.54 1,910.00 11,460.00 1,316.27 7,897.62EA

0197 6126000000-E SP STREAMBANK REFORESTATION 0.13 33,747.94 4,387.23 22,700.00 2,951.00 20,000.00 2,600.00ACR

0198 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

50 474.28 23,714.00 425.00 21,250.00 270.18 13,509.00EA

0199 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

150 159.25 23,887.50 425.00 63,750.00 270.18 40,527.00EA

0200 7279000000-E 1715 TRACER WIRE 850 1.98 1,683.00 1.70 1,445.00 0.65 552.50LF

0201 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

375 59.55 22,331.25 50.50 18,937.50 14.00 5,250.00LF

0202 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 4")

350 79.40 27,790.00 67.50 23,625.00 25.00 8,750.00LF

0203 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

100 66.17 6,617.00 56.25 5,625.00 16.00 1,600.00LF

0204 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 1-1/4")

350 66.17 23,159.50 56.25 19,687.50 17.00 5,950.00LF

0205 7301000000-E 1715 DIRECT DRILL (***********)
(1, 2")

200 66.17 13,234.00 56.25 11,250.00 22.00 4,400.00LF

0206 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

400 72.79 29,116.00 61.75 24,700.00 25.00 10,000.00LF

0207 7312000000-N 1716 JUNCTION BOX (***************)
(SPECIAL OVERSIZED)

3 2,646.90 7,940.70 2,250.00 6,750.00 1,200.00 3,600.00EA
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0208 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 992.58 7,940.64 840.00 6,720.00 350.00 2,800.00EA

0209 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 1,323.45 5,293.80 1,120.00 4,480.00 700.00 2,800.00EA

0210 7360000000-N 1720 WOOD POLE 3 1,654.31 4,962.93 1,400.00 4,200.00 2,700.00 8,100.00EA

0211 7432000000-E 1722 2" RISER WITH TUBING 1 1,985.18 1,985.18 1,690.00 1,690.00 790.00 790.00EA

0212 7528000000-E 1730 DROP CABLE 1,225 7.27 8,905.75 6.20 7,595.00 4.50 5,512.50LF

0213 7540000000-N 1731 SPLICE ENCLOSURE 3 3,242.44 9,727.32 2,750.00 8,250.00 6,250.00 18,750.00EA

0214 7552000000-N 1731 INTERCONNECT CENTER 5 3,507.14 17,535.70 2,980.00 14,900.00 6,500.00 32,500.00EA

0215 7566000000-N 1733 DELINEATOR MARKER 4 330.86 1,323.44 281.00 1,124.00 175.00 700.00EA

0216 7568000000-N SP FURN FIB-OPT RESTORAT KIT 1 5,426.15 5,426.15 4,610.00 4,610.00 3,000.00 3,000.00EA

0217 7613000000-N SP SOIL TEST 2 2,646.90 5,293.80 2,250.00 4,500.00 2,700.00 5,400.00EA

0218 7614100000-E SP DRILLED PIER FOUND 16 1,852.83 29,645.28 1,570.00 25,120.00 975.00 15,600.00CY

0219 7648000000-N 1746 RELOCATE EXISTING SIGN 2 992.58 1,985.16 840.00 1,680.00 750.00 1,500.00EA

0220 7980000000-N SP GENERIC SIGNAL ITEM (EA)
5/8" x 10' GROUNDING ELECTRODE

18 198.51 3,573.18 169.00 3,042.00 250.00 4,500.00EA

0221 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

4 8,602.42 34,409.68 7,300.00 29,200.00 4,000.00 16,000.00EA

0222 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

2 17,535.69 35,071.38 14,900.00 29,800.00 11,000.00 22,000.00EA

0223 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

4 6,617.24 26,468.96 5,620.00 22,480.00 6,500.00 26,000.00EA

0224 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

1 13,234.49 13,234.49 11,200.00 11,200.00 9,500.00 9,500.00EA

0225 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

1 99,258.65 99,258.65 84,300.00 84,300.00 74,500.00 74,500.00EA

0226 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN TYPE 2C

1 145,579.36 145,579.36 124,000.00 124,000.00 132,800.00 132,800.00EA

0227 7980000000-N SP GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

3 3,308.63 9,925.89 2,810.00 8,430.00 950.00 2,850.00EA

0228 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

6 4,632.08 27,792.48 3,930.00 23,580.00 3,800.00 22,800.00EA

0229 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

5 7,278.97 36,394.85 6,180.00 30,900.00 4,500.00 22,500.00EA

0230 7980000000-N SP GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINATION
PANEL

3 3,308.63 9,925.89 2,810.00 8,430.00 1,500.00 4,500.00EA

0231 7980000000-N SP GENERIC SIGNAL ITEM (EA)
VARIABLE SPEED DRILL

4 6,617.24 26,468.96 5,620.00 22,480.00 250.00 1,000.00EA

0232 7990000000-E SP GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CONDUCTOR

600 14.56 8,736.00 12.35 7,410.00 8.00 4,800.00LF

0233 7990000000-E SP GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTORS

550 15.88 8,734.00 13.50 7,425.00 17.00 9,350.00LF

0234 7990000000-E SP GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTORS

50 26.46 1,323.00 22.50 1,125.00 30.00 1,500.00LF

0281 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(B)

2 750.00 1,500.00 1,150.00 2,300.00 1,030.93 2,061.86EA
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0282 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 511.27 1,533.81 419.00 1,257.00 250.00 750.00EA

WALL ITEMS

0235 8504000000-E 460 CONC BARR RAIL MOMENT SLAB 1,011 757.85 766,186.35 590.00 596,490.00 489.93 495,319.23LF

0236 8801000000-E SP MSE RETAIN WALL NO **
(W4)

2,535 79.00 200,265.00 98.00 248,430.00 84.94 215,322.90SF

0237 8801000000-E SP MSE RETAIN WALL NO **
(W5)

16,980 150.00 2,547,000.00 131.00 2,224,380.00 152.31 2,586,223.80SF

0238 8801000000-E SP MSE RETAIN WALL NO **
(W7)

5,350 185.00 989,750.00 157.00 839,950.00 189.67 1,014,734.50SF

0239 8802010000-E SP SOIL NAIL RETAINING WALLS 11,625 136.59 1,587,858.75 210.00 2,441,250.00 120.68 1,402,905.00SF

0240 8802015100-N SP SOIL NAIL VERIFICATION TESTS 6 1,192.40 7,154.40 2,850.00 17,100.00 4,513.16 27,078.96EA

0241 8802015110-N SP SOIL NAIL PROOF TESTS 36 425.86 15,330.96 1,370.00 49,320.00 2,228.02 80,208.72EA

STRUCTURE ITEMS

0242 8007000000-N 400 CM&R TEMP STR ***********
(23+84.15 -DET01- EB)

Lump Sum 3,000,000.00 3,009,000.00 3,750,000.00

0243 8017000000-N SP CM&R TEMP ACCESS ***********
(24+42.26 -L- RT)

Lump Sum 50,000.00 60,400.00 27,832.49

0244 8017000000-N SP CM&R TEMP ACCESS ***********
(24+70.00 -L- LT)

Lump Sum 50,000.00 59,700.00 12,273.66

0245 8035000000-N 402 REMV EXIST STR **********
(24+42.26 -L- RT)

Lump Sum 200,000.00 305,000.00 197,727.85

0246 8035000000-N 402 REMV EXIST STR **********
(24+70.00 -L- LT)

Lump Sum 250,000.00 305,000.00 226,146.08

0247 8035000000-N 402 REMV EXIST STR **********
(32+21.34 -L- LT)

Lump Sum 200,000.00 294,000.00 216,146.08

0248 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 7,940.69 1,230.00 7,500.00

0249 8105500000-E 411 **'-**" DRILLD PIER IN SOIL
(4'-6")

112.2 2,731.76 306,503.47 2,030.00 227,766.00 2,404.46 269,780.41LF

0250 8105600000-E 411 **'-**" DRILLD PIER NO SOIL
(4'-6")

67.8 3,040.84 206,168.95 2,030.00 137,634.00 2,464.89 167,119.54LF

0251 8111000000-E 411 PERM STL CASING FOR ** PIER
(4'-6")

97.8 926.44 90,605.83 790.00 77,262.00 1,072.06 104,847.47LF

0252 8112730000-N 450 PDA TESTING 6 2,779.25 16,675.50 5,500.00 33,000.00 5,295.82 31,774.92EA

0253 8113000000-N 411 SID INSPECTIONS 6 1,323.48 7,940.88 1,130.00 6,780.00 3,747.15 22,482.90EA

0254 8115000000-N 411 CSL TESTING 6 5,293.90 31,763.40 6,260.00 37,560.00 8,897.98 53,387.88EA

0255 8121000000-N 412 UNCL STR EXCAV STA *****
(24+42.26 -L- RT)

Lump Sum 12,045.04 12,000.00 24,148.05

0256 8121000000-N 412 UNCL STR EXCAV STA *****
(24+70.00 -L- LT)

Lump Sum 11,997.10 14,900.00 24,148.05

0257 8121000000-N 412 UNCL STR EXCAV STA *****
(32+21.34 -L- LT)

Lump Sum 21,894.63 43,700.00 24,148.05

0258 8147000000-E 420 REINF CONCRETE DECK SLAB 26,971 64.82 1,748,260.22 80.25 2,164,422.75 102.92 2,775,855.32SF

0259 8161000000-E 420 GROOVING BRIDGE FLOORS 28,644 0.69 19,764.36 0.95 27,211.80 1.05 30,076.20SF

0260 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 661.9 1,738.34 1,150,607.25 1,540.00 1,019,326.00 2,430.80 1,608,946.52CY
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0261 8210000000-N 422 BRG APPR SLAB ***********
(24+42.26 -L- RT)

Lump Sum 90,000.00 107,000.00 94,543.72

0262 8210000000-N 422 BRG APPR SLAB ***********
(24+70.00 -L- LT)

Lump Sum 100,000.00 161,000.00 128,816.50

0263 8210000000-N 422 BRG APPR SLAB ***********
(32+21.34 -L- LT)

Lump Sum 200,000.00 176,000.00 147,941.33

0264 8217000000-E 425 REINF STEEL (BRIDGE) 105,280 1.98 208,454.40 1.85 194,768.00 2.56 269,516.80LB

0265 8238000000-E 425 SPIRAL COL REINF STL BRG 7,070 4.45 31,461.50 4.40 31,108.00 6.17 43,621.90LB

0266 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

102 1,960.24 199,944.48 461.00 47,022.00 2,702.93 275,698.86EA

0267 8384000000-E 450 HP14X73 PILES 4,555 99.70 454,133.50 96.25 438,418.75 55.00 250,525.00LF

0268 8391000000-N 450 STEEL PILE POINTS 102 216.94 22,127.88 299.00 30,498.00 165.00 16,830.00EA

0269 8393000000-N 450 PILE REDRIVES 33 770.47 25,425.51 790.00 26,070.00 695.00 22,935.00EA

0270 8503000000-E 460 CONCRETE BARRIER RAIL 1,573.55 213.94 336,645.29 198.00 311,562.90 130.00 204,561.50LF

0271 8531000000-E 462 4" SLOPE PROTECTION 165.5 209.39 34,654.05 170.00 28,135.00 120.00 19,860.00SY

0272 8608000000-E 876 RIP RAP II (2'-0") 1,410 90.98 128,281.80 85.75 120,907.50 100.90 142,269.00TON

0273 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,565 3.28 5,133.20 6.25 9,781.25 2.75 4,303.75SY

0274 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 137,265.15 120,000.00 73,279.93

0275 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 250,000.00 203,000.00 285,925.00

0276 8727000000-N SP ELEC CONDUIT SYS SIGNAL ******
(24+70.00 -L- LT)

Lump Sum 145,000.00 155,000.00 20,000.00

0277 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
TEMPORARY OVERBUILD AND REMOVAL

Lump Sum 150,000.00 235,000.00 103,200.45

0278 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
54" FIB PRESTRESSED CONCRETE GIRDERS

2,070.5 564.55 1,168,900.78 466.00 964,853.00 707.82 1,465,541.31LF

0279 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
63" FIB PRESTRESSED CONCRETE GIRDER

1,632.6 582.97 951,756.82 500.00 816,300.00 841.83 1,374,371.66LF

0280 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
GLASS FIBER REINFORCED POLYMER (GFRP)
BAR

9,230 4.15 38,304.50 2.15 19,844.50 3.50 32,305.00LF

TOTAL 42,584,674.65 TOTAL 42,664,812.45 TOTAL 49,122,666.27CONTRACT TOTAL

SUB-TOTAL 24,411,473.01 SUB-TOTAL 24,215,731.00 SUB-TOTAL 28,750,484.98ROADWAY ITEMS

SUB-TOTAL 6,113,545.46 SUB-TOTAL 6,416,920.00 SUB-TOTAL 5,821,793.11WALL ITEMS

SUB-TOTAL 12,059,656.18 SUB-TOTAL 12,032,161.45 SUB-TOTAL 14,550,388.18STRUCTURE ITEMS
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WEBBER LLC

THE WOODLANDS, TX

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2,583,600.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 2,000,000.00

0003 0050000000-E 226 SUPP CLEARING & GRUBBING 2 15,000.00 30,000.00ACR

0004 0057000000-E 226 UNDERCUT EXCAVATION 1,250 15.00 18,750.00CY

0005 0063000000-N SP GRADING Lump Sum 8,500,000.00

0006 0106000000-E 230 BORROW EXCAVATION 85,000 15.00 1,275,000.00CY

0007 0127000000-N 235 EMBM'T SETTLEMENT GAUGE 4 1,280.00 5,120.00EA

0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 180 20.00 3,600.00CY

0009 0141000000-E 240 BERM DITCH CONSTRUCTION 180 20.00 3,600.00LF

0010 0192000000-N 260 PROOF ROLLING 7 244.00 1,708.00HR

0011 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 94.00 94,000.00CY

0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,200 4.00 8,800.00SY

0013 0199000000-E SP TEMPORARY SHORING 21,500 80.00 1,720,000.00SF

0014 0223000000-E 275 ROCK PLATING 1,725 100.00 172,500.00SY

0015 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+42.26 -L- RT

Lump Sum 75,000.00

0016 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+70.00 -L- LT

Lump Sum 75,000.00

0017 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 2 BRIDGE APPROACH FILL, STATION
32+21.34 -L- LT

Lump Sum 75,000.00

0018 0262000000-N SP GENERIC GRADING ITEM (EA)
VW PIEZOMETER

2 250.00 500.00EA

0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 650 61.50 39,975.00TON

0020 0320000000-E 300 FND CONDIT GEOTEXTILE 2,020 4.14 8,362.80SY

0021 0342000000-E 310 **" SIDE DRAIN PIPE
(12")

48 147.00 7,056.00LF

0022 0342000000-E 310 **" SIDE DRAIN PIPE
(24")

24 156.00 3,744.00LF

0023 0342000000-E 310 **" SIDE DRAIN PIPE
(48")

784 280.00 219,520.00LF

0024 0343000000-E 310 15" SIDE DRAIN PIPE 16 135.00 2,160.00LF

0025 0344000000-E 310 18" SIDE DRAIN PIPE 336 101.00 33,936.00LF

0026 0345000000-E 310 24" SIDE DRAIN PIPE 164 118.00 19,352.00LF

0027 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(12")

3 602.00 1,806.00EA

0028 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(15")

1 602.00 602.00EA

0029 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(18")

2 656.00 1,312.00EA

0030 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(24")

2 709.00 1,418.00EA

0031 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(48")

1 923.00 923.00EA
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0032 0448200000-E 310 15" RCP CULV CLASS IV 1,640 82.00 134,480.00LF

0033 0448300000-E 310 18" RCP CULV CLASS IV 1,388 107.00 148,516.00LF

0034 0448400000-E 310 24" RCP CULV CLASS IV 588 133.00 78,204.00LF

0035 0448500000-E 310 30" RCP CULV CLASS IV 780 184.00 143,520.00LF

0036 0576000000-E 310 **" CS PIPE CULV *****"
(12", 0.064")

20 146.00 2,920.00LF

0037 0582000000-E 310 15" CS PIPE CULV 0.064" 132 163.00 21,516.00LF

0038 0588000000-E 310 18" CS PIPE CULV 0.064" 180 126.00 22,680.00LF

0039 0600000000-E 310 30" CS PIPE CULV 0.079" 44 128.00 5,632.00LF

0040 0636000000-E 310 **" CS ELBOW *****" THICK
(12", 0.064")

2 656.00 1,312.00EA

0041 0636000000-E 310 **" CS ELBOW *****" THICK
(15", 0.064")

6 709.00 4,254.00EA

0042 0636000000-E 310 **" CS ELBOW *****" THICK
(18", 0.064")

10 763.00 7,630.00EA

0043 0636000000-E 310 **" CS ELBOW *****" THICK
(30", 0.079")

2 1,310.00 2,620.00EA

0044 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

264 1,180.00 311,520.00LF

0045 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

48 1,180.00 56,640.00LF

0046 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

36 1,180.00 42,480.00LF

0047 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

264 925.00 244,200.00LF

0048 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

48 925.00 44,400.00LF

0049 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

36 925.00 33,300.00LF

0050 0995000000-E 340 PIPE REMOVAL 2,100 50.00 105,000.00LF

0051 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

31,056 4.00 124,224.00SY

0052 1099500000-E 505 SHALLOW UNDERCUT 5,583 15.10 84,303.30CY

0053 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 20,611 50.00 1,030,550.00TON

0054 1110000000-E 510 STABILIZER AGGREGATE 50 111.00 5,550.00TON

0055 1121000000-E 520 AGGREGATE BASE COURSE 2,820 51.25 144,525.00TON

0056 1220000000-E 545 INCIDENTAL STONE BASE 200 64.00 12,800.00TON

0057 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

3,340 3.45 11,523.00SY

0058 1330000000-E 607 INCIDENTAL MILLING 1,410 8.35 11,773.50SY

0059 1491000000-E 610 ASP CONC BASE CRS B25.0C 6,120 62.00 379,440.00TON

0060 1503000000-E 610 ASP CONC INTR CRS I19.0C 6,230 69.00 429,870.00TON

0061 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,930 65.00 515,450.00TON

0062 1575000000-E 620 ASP FOR PLANT MIX 1,045 542.00 566,390.00TON

0063 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 60 742.00 44,520.00TON
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0064 1662000000-E 650 OG ASP FRICT FC-1 MOD 920 93.50 86,020.00TON

0065 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 216.00 21,600.00TON

0066 1840000000-E 665 MILLED RUMBLE STRIPS 10,710 1.40 14,994.00LF

0067 2022000000-E 815 SUBDRAIN EXCAVATION 361 15.30 5,523.30CY

0068 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,075 5.55 5,966.25SY

0069 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 181 142.00 25,702.00CY

0070 2044000000-E 815 6" PERF SUBDRN PIPE 1,075 13.00 13,975.00LF

0071 2070000000-N 815 SUBDRN PIPE OUTLET 3 577.00 1,731.00EA

0072 2077000000-E 815 6" OUTLET PIPE 18 21.80 392.40LF

0073 2190000000-N 828 TEMP STL PLT COVER FOR MDS 21 2,730.00 57,330.00EA

0074 2209000000-E 838 ENDWALLS 7 1,420.00 9,940.00CY

0075 2253000000-E 840 PIPE COLLARS 2.55 1,830.00 4,666.50CY

0076 2275000000-E SP FLOWABLE FILL 59 360.00 21,240.00CY

0077 2286000000-N 840 MASNRY DRAINAGE STRUCT 76 4,340.00 329,840.00EA

0078 2308000000-E 840 MASNRY DRAINAGE STRUCT 109.1 725.00 79,097.50LF

0079 2364200000-N 840 FRAME W/2GRTS 840.20 STD 19 1,560.00 29,640.00EA

0080 2365000000-N 840 FRAME W/2GRTS 840.22 STD 25 1,560.00 39,000.00EA

0081 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 1,560.00 1,560.00EA

0082 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

1 1,710.00 1,710.00EA

0083 2396000000-N 840 FRAME W/COVER STD 840.54 3 1,420.00 4,260.00EA

0084 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 26 3,450.00 89,700.00EA

0085 2473000000-N SP GENERIC DRAINAGE ITEM (EA)
TEMPORARY PIPE TEE

10 1,590.00 15,900.00EA

0086 2549000000-E 846 2'-6" CONC CURB & GUTTER 250 41.50 10,375.00LF

0087 2556000000-E 846 SHOULDER BERM GUTTER 3,720 39.00 145,080.00LF

0088 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,000 58.00 58,000.00LF

0089 2619000000-E 850 4" CONCRETE PAVED DITCH 640 121.00 77,440.00SY

0090 2724000000-E 857 PC REINF BARRIER SNGL FC 930 95.75 89,047.50LF

0091 2752000000-E SP GENERIC PAVING ITEM (LF)
CONCRETE CAP FOR SINGLE FACED BARRIER
FILL

280 142.00 39,760.00LF

0092 3001000000-N SP IMPACT ATTEN TYPE TL-3 1 30,000.00 30,000.00EA

0093 3030000000-E 862 STL BEAM GUARDRAIL 9,200 22.80 209,760.00LF

0094 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 25.00 500.00EA

0095 3210000000-N 862 GR END TYPE CAT-1 6 950.00 5,700.00EA

0096 3287000000-N SP GR END TYPE TL-3 4 3,500.00 14,000.00EA

0097 3317000000-N SP GR ANCHOR TYPE B-77 12 2,850.00 34,200.00EA

0098 3360000000-E 863 REMOVE EXISTING GUARDRAIL 8,300 1.50 12,450.00LF

0099 3387000000-N SP TEMP GDRL ANCH UNITS ******
(THRIE-BEAM)

4 2,800.00 11,200.00EA

0100 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,980 5.00 9,900.00LF

0101 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 110 35.00 3,850.00EA
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0102 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 70 55.00 3,850.00EA

0103 3536000000-E 866 CHN LK FENCE 48" FABRIC 1,150 14.00 16,100.00LF

0104 3542000000-E 866 MET LINE PST 48" CL FEN 96 70.00 6,720.00EA

0105 3548000000-E 866 MET TERM PST 48" CL FEN 9 325.00 2,925.00EA

0106 3628000000-E 876 RIP RAP, CLASS I 2,290 76.00 174,040.00TON

0107 3635000000-E 876 RIP RAP, CLASS II 50 78.75 3,937.50TON

0108 3649000000-E 876 RIP RAP, CLASS B 1,105 68.00 75,140.00TON

0109 3656000000-E 876 GEOTEXTILE FOR DRAINGE 5,365 3.90 20,923.50SY

0110 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(A)

813 32.00 26,016.00SF

0111 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(B)

56 32.00 1,792.00SF

0112 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(E)

180 15.00 2,700.00SF

0113 4025000000-E 901 CONTR FURN, TYPE ***SIGN
(F)

77 15.00 1,155.00SF

0114 4048000000-E 902 REINF CONC FOUNDTN 8 800.00 6,400.00CY

0115 4054000000-E 902 PLN CONC FOUNDTN 1 10.00 10.00CY

0116 4057000000-E SP OVERHEAD FOOTING 48 200.00 9,600.00CY

0117 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 779 10.00 7,790.00LB

0118 4066000000-E 903 SUPPORTS, SIMPLE STL BM 6,628 4.50 29,826.00LB

0119 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 370 12.00 4,440.00LF

0120 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA****
(40+60.00 -L- LT)

Lump Sum 135,000.00

0121 4102000000-N 904 SIGN ERECTION, TYPE E 13 55.00 715.00EA

0122 4108000000-N 904 SIGN ERECTION, TYPE F 2 155.00 310.00EA

0125 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(A)

3 950.00 2,850.00EA

0126 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(B)

1 500.00 500.00EA

0127 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 75.00 150.00EA

0128 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(A)

1 750.00 750.00EA

0130 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 500.00 1,500.00EA

0131 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 9,500.00 9,500.00EA

0132 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 500.00 1,000.00EA

0133 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 15 2.00 30.00EA

0134 4402000000-E SP HIGH VISIBILITY STAT SIGNS 1,457 14.00 20,398.00SF

0135 4407000000-E SP HIGH VISIBILITY PORT SIGNS 400 18.50 7,400.00SF

0136 4410000000-E 1110 WORK ZONE SIGNS (BARR) 60 7.00 420.00SF

0137 4415000000-N 1115 FLASHING ARROW BOARD 4 5,000.00 20,000.00EA

0138 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 16,750.00 67,000.00EA

0139 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 50 350.00 17,500.00DAY

0140 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 8 12,750.00 102,000.00EA
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0141 4424000000-N SP WZ PRESENCE LIGHTING 24 5,600.00 134,400.00EA

0142 4432000000-N SP HIGH VISIBILITY DRUMS 67 48.00 3,216.00EA

0143 4434000000-N SP SEQ FLASH WARN LIGHTS 48 100.00 4,800.00EA

0144 4445000000-E 1145 BARRICADES (TYPE III) 12 42.50 510.00LF

0145 4447000000-E SP PED CHANNEL DEVICES 24 75.00 1,800.00LF

0146 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 9,250.00 92,500.00EA

0147 4470000000-N 1160 REM & RES CRASH CUSHION 9 3,250.00 29,250.00EA

0148 4480000000-N 1165 TMA 2 132,000.00 264,000.00EA

0149 4485000000-E 1170 PORT CONC BARRIER 2,720 40.50 110,160.00LF

0150 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 9,370 59.50 557,515.00LF

0151 4500000000-E 1170 REM & RES PORT CONC BARRIER 4,490 6.25 28,062.50LF

0152 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 9,240 18.50 170,940.00LF

0153 4510000000-N 1190 LAW ENFORCEMENT 1,000 68.75 68,750.00HR

0154 4650000000-N 1251 TEMP RAISED PVMT MRKS 300 6.15 1,845.00EA

0155 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 18,374 0.95 17,455.30LF

0156 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,400 2.60 3,640.00LF

0157 4825000000-E 1205 PAINT PVMT MARKINGS 12" 6,658 0.95 6,325.10LF

0158 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 41.75 334.00EA

0159 4847500000-E SP WZ PERF PVMT MKG LINES 6" 53,552 2.95 157,978.40LF

0160 4847600000-E SP WZ PERF PVMT MKG LINES 12" 1,344 1.20 1,612.80LF

0161 4855000000-E 1205 LINE REMOVAL 6" WIDE 39,940 2.00 79,880.00LF

0162 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF)
PAINT PAVEMENT MARKING LINES 12" (BLACK)

11,619 3.25 37,761.75LF

0163 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 172 99.50 17,114.00EA

0164 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 107,700.00

0165 6000000000-E 1605 TEMPORARY SILT FENCE 15,630 3.50 54,705.00LF

0166 6006000000-E 1610 EROS CONTRL STONE CL A 1,320 62.50 82,500.00TON

0167 6009000000-E 1610 EROS CONTRL STONE CL B 3,155 64.00 201,920.00TON

0168 6012000000-E 1610 SEDIMENT CONTROL STONE 2,560 48.25 123,520.00TON

0169 6015000000-E 1615 TEMPORARY MULCHING 16.5 1,800.00 29,700.00ACR

0170 6018000000-E 1620 SEED FOR TEMP SEEDING 800 5.00 4,000.00LB

0171 6021000000-E 1620 FERT FOR TEMP SEEDING 6 1,875.00 11,250.00TON

0172 6024000000-E 1622 TEMPORARY SLOPE DRAINS 870 15.50 13,485.00LF

0173 6029000000-E SP SAFETY FENCE 760 2.00 1,520.00LF

0174 6030000000-E 1630 SILT EXCAVATION 7,700 5.00 38,500.00CY

0175 6036000000-E 1631 MATTING FOR EROS CONTROL 40,000 1.75 70,000.00SY

0176 6037000000-E SP COIR FIBER MAT 2,130 10.00 21,300.00SY

0177 6042000000-E 1632 1/4" HARDWARE CLOTH 1,245 6.00 7,470.00LF

0178 6048000000-E SP FLOAT TURBIDITY CURTAIN 1,710 32.25 55,147.50SY

0179 6070000000-N 1639 SPECIAL STILLING BASINS 22 994.00 21,868.00EA

0180 6071012000-E SP COIR FIBER WATTLE 440 15.00 6,600.00LF

0181 6071020000-E SP POLYACRYLAMIDE (PAM) 1,050 20.00 21,000.00LB
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0182 6071030000-E 1640 COIR FIBER BAFFLE 675 10.00 6,750.00LF

0183 6071050000-E SP **" SKIMMER
(1-1/2")

4 850.00 3,400.00EA

0184 6071050000-E SP **" SKIMMER
(2")

1 1,050.00 1,050.00EA

0185 6084000000-E 1660 SEEDING AND MULCHING 15 3,000.00 45,000.00ACR

0186 6087000000-E 1660 MOWING 14 150.00 2,100.00ACR

0187 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 15.00 3,000.00LB

0188 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 2,000.00 1,000.00TON

0189 6096000000-E 1662 SEED FOR SUPP SEEDING 325 10.00 3,250.00LB

0190 6108000000-E 1665 FERTILIZER TOPDRESSING 9.75 1,875.00 18,281.25TON

0191 6111000000-E SP IMPERVIOUS DIKE 20 206.00 4,120.00LF

0192 6114500000-N 1667 SPECIALIZED HAND MOWING 35 75.00 2,625.00MHR

0193 6114800000-N SP MANUAL LITTER REMOVAL 8 280.00 2,240.00MHR

0194 6114900000-E SP LITTER DISPOSAL 2 5,600.00 11,200.00TON

0195 6117000000-N SP RESPONSE FOR EROS CONTROL 100 250.00 25,000.00EA

0196 6117500000-N SP CONC WASHOUT STRUCTURE 6 1,160.00 6,960.00EA

0197 6126000000-E SP STREAMBANK REFORESTATION 0.13 20,000.00 2,600.00ACR

0198 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

50 202.00 10,100.00EA

0199 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

150 202.00 30,300.00EA

0200 7279000000-E 1715 TRACER WIRE 850 1.45 1,232.50LF

0201 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

375 15.80 5,925.00LF

0202 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 4")

350 26.80 9,380.00LF

0203 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

100 24.60 2,460.00LF

0204 7300000000-E 1715 UNPAVED TRENCH (***********)
(4, 1-1/4")

350 50.54 17,689.00LF

0205 7301000000-E 1715 DIRECT DRILL (***********)
(1, 2")

200 31.25 6,250.00LF

0206 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

400 59.00 23,600.00LF

0207 7312000000-N 1716 JUNCTION BOX (***************)
(SPECIAL OVERSIZED)

3 2,600.00 7,800.00EA

0208 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 821.00 6,568.00EA

0209 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 1,550.00 6,200.00EA

0210 7360000000-N 1720 WOOD POLE 3 2,880.00 8,640.00EA

0211 7432000000-E 1722 2" RISER WITH TUBING 1 1,350.00 1,350.00EA

0212 7528000000-E 1730 DROP CABLE 1,225 5.80 7,105.00LF

0213 7540000000-N 1731 SPLICE ENCLOSURE 3 2,530.00 7,590.00EA

0214 7552000000-N 1731 INTERCONNECT CENTER 5 2,750.00 13,750.00EA
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0215 7566000000-N 1733 DELINEATOR MARKER 4 217.00 868.00EA

0216 7568000000-N SP FURN FIB-OPT RESTORAT KIT 1 4,350.00 4,350.00EA

0217 7613000000-N SP SOIL TEST 2 3,630.00 7,260.00EA

0218 7614100000-E SP DRILLED PIER FOUND 16 2,930.00 46,880.00CY

0219 7648000000-N 1746 RELOCATE EXISTING SIGN 2 339.00 678.00EA

0220 7980000000-N SP GENERIC SIGNAL ITEM (EA)
5/8" x 10' GROUNDING ELECTRODE

18 512.00 9,216.00EA

0221 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

4 7,780.00 31,120.00EA

0222 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

2 14,540.00 29,080.00EA

0223 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

4 7,420.00 29,680.00EA

0224 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

1 19,200.00 19,200.00EA

0225 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

1 101,700.00 101,700.00EA

0226 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN TYPE 2C

1 180,400.00 180,400.00EA

0227 7980000000-N SP GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

3 1,190.00 3,570.00EA

0228 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

6 1,960.00 11,760.00EA

0229 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

5 8,600.00 43,000.00EA

0230 7980000000-N SP GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINATION
PANEL

3 4,610.00 13,830.00EA

0231 7980000000-N SP GENERIC SIGNAL ITEM (EA)
VARIABLE SPEED DRILL

4 5,300.00 21,200.00EA

0232 7990000000-E SP GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CONDUCTOR

600 13.30 7,980.00LF

0233 7990000000-E SP GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTORS

550 9.15 5,032.50LF

0234 7990000000-E SP GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTORS

50 12.20 610.00LF

0281 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(B)

2 396.00 792.00EA

0282 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 146.00 438.00EA

WALL ITEMS

0235 8504000000-E 460 CONC BARR RAIL MOMENT SLAB 1,011 341.00 344,751.00LF

0236 8801000000-E SP MSE RETAIN WALL NO **
(W4)

2,535 105.00 266,175.00SF

0237 8801000000-E SP MSE RETAIN WALL NO **
(W5)

16,980 105.00 1,782,900.00SF

0238 8801000000-E SP MSE RETAIN WALL NO **
(W7)

5,350 105.00 561,750.00SF
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0239 8802010000-E SP SOIL NAIL RETAINING WALLS 11,625 80.00 930,000.00SF

0240 8802015100-N SP SOIL NAIL VERIFICATION TESTS 6 1,870.00 11,220.00EA

0241 8802015110-N SP SOIL NAIL PROOF TESTS 36 975.00 35,100.00EA

STRUCTURE ITEMS

0242 8007000000-N 400 CM&R TEMP STR ***********
(23+84.15 -DET01- EB)

Lump Sum 8,032,410.20

0243 8017000000-N SP CM&R TEMP ACCESS ***********
(24+42.26 -L- RT)

Lump Sum 55,000.00

0244 8017000000-N SP CM&R TEMP ACCESS ***********
(24+70.00 -L- LT)

Lump Sum 25,000.00

0245 8035000000-N 402 REMV EXIST STR **********
(24+42.26 -L- RT)

Lump Sum 1,300,000.00

0246 8035000000-N 402 REMV EXIST STR **********
(24+70.00 -L- LT)

Lump Sum 1,300,000.00

0247 8035000000-N 402 REMV EXIST STR **********
(32+21.34 -L- LT)

Lump Sum 1,300,000.00

0248 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 6,000.00

0249 8105500000-E 411 **'-**" DRILLD PIER IN SOIL
(4'-6")

112.2 1,990.00 223,278.00LF

0250 8105600000-E 411 **'-**" DRILLD PIER NO SOIL
(4'-6")

67.8 1,990.00 134,922.00LF

0251 8111000000-E 411 PERM STL CASING FOR ** PIER
(4'-6")

97.8 723.00 70,709.40LF

0252 8112730000-N 450 PDA TESTING 6 2,030.00 12,180.00EA

0253 8113000000-N 411 SID INSPECTIONS 6 720.00 4,320.00EA

0254 8115000000-N 411 CSL TESTING 6 2,500.00 15,000.00EA

0255 8121000000-N 412 UNCL STR EXCAV STA *****
(24+42.26 -L- RT)

Lump Sum 50,000.00

0256 8121000000-N 412 UNCL STR EXCAV STA *****
(24+70.00 -L- LT)

Lump Sum 50,000.00

0257 8121000000-N 412 UNCL STR EXCAV STA *****
(32+21.34 -L- LT)

Lump Sum 50,000.00

0258 8147000000-E 420 REINF CONCRETE DECK SLAB 26,971 75.00 2,022,825.00SF

0259 8161000000-E 420 GROOVING BRIDGE FLOORS 28,644 0.50 14,322.00SF

0260 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 661.9 1,600.00 1,059,040.00CY

0261 8210000000-N 422 BRG APPR SLAB ***********
(24+42.26 -L- RT)

Lump Sum 100,000.00

0262 8210000000-N 422 BRG APPR SLAB ***********
(24+70.00 -L- LT)

Lump Sum 200,000.00

0263 8210000000-N 422 BRG APPR SLAB ***********
(32+21.34 -L- LT)

Lump Sum 165,000.00

0264 8217000000-E 425 REINF STEEL (BRIDGE) 105,280 1.50 157,920.00LB

0265 8238000000-E 425 SPIRAL COL REINF STL BRG 7,070 1.50 10,605.00LB

0266 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

102 708.00 72,216.00EA

0267 8384000000-E 450 HP14X73 PILES 4,555 118.00 537,490.00LF
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0268 8391000000-N 450 STEEL PILE POINTS 102 332.00 33,864.00EA

0269 8393000000-N 450 PILE REDRIVES 33 666.00 21,978.00EA

0270 8503000000-E 460 CONCRETE BARRIER RAIL 1,573.55 208.00 327,298.40LF

0271 8531000000-E 462 4" SLOPE PROTECTION 165.5 133.00 22,011.50SY

0272 8608000000-E 876 RIP RAP II (2'-0") 1,410 63.25 89,182.50TON

0273 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,565 4.10 6,416.50SY

0274 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 104,900.00

0275 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 164,800.00

0276 8727000000-N SP ELEC CONDUIT SYS SIGNAL ******
(24+70.00 -L- LT)

Lump Sum 187,400.00

0277 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
TEMPORARY OVERBUILD AND REMOVAL

Lump Sum 184,000.00

0278 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
54" FIB PRESTRESSED CONCRETE GIRDERS

2,070.5 650.00 1,345,825.00LF

0279 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
63" FIB PRESTRESSED CONCRETE GIRDER

1,632.6 650.00 1,061,190.00LF

0280 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
GLASS FIBER REINFORCED POLYMER (GFRP)
BAR

9,230 2.55 23,536.50LF

TOTAL 52,153,257.65CONTRACT TOTAL

SUB-TOTAL 27,680,721.65ROADWAY ITEMS

SUB-TOTAL 3,931,896.00WALL ITEMS

SUB-TOTAL 20,540,640.00STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

42,584,674.65ZACHRY CONSTRUCTION CORPORATION 1

42,664,812.45WRIGHT BROTHERS CONSTRUCTION COMPANY INC 2

49,122,666.27CROWDER CONSTRUCTION COMPANY 3

52,153,257.65WEBBER LLC 4
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 3,200,000.00 3,875,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 450,000.00 675,000.00

0003 0000700000-N SP FIELD OFFICE Lump Sum 275,000.00 115,000.00

0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 4,216,200.00 4,025,000.00

0005 0008000000-E 200 SUPP CLEARING & GRUBBING 3 28,100.00 84,300.00 16,000.00 48,000.00ACR

0006 0015000000-N 205 SEALING ABANDONED WELLS 6 3,380.00 20,280.00 2,500.00 15,000.00EA

0007 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,197,000 10.70 12,807,900.00 20.00 23,940,000.00CY

0008 0036000000-E 225 UNDERCUT EXCAVATION 11,530 18.40 212,152.00 22.00 253,660.00CY

0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 15,980 22.20 354,756.00 27.50 439,450.00CY

0010 0141000000-E 240 BERM DITCH CONSTRUCTION 2,600 7.00 18,200.00 4.50 11,700.00LF

0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 72,520 7.35 533,022.00 5.00 362,600.00SY

0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 11,000 2.30 25,300.00 2.50 27,500.00SY

0013 0194000000-E 265 SELECT GRANULAR MATL, CLASS III 4,000 97.00 388,000.00 90.00 360,000.00CY

0014 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 10,112 1.60 16,179.20 2.25 22,752.00SY

0015 0199000000-E SP TEMPORARY SHORING 30,394 62.75 1,907,223.50 115.00 3,495,310.00SF

0016 0223000000-E 275 ROCK PLATING 125 78.25 9,781.25 112.00 14,000.00SY

0017 0225000000-E SP REINFORCED SOIL SLOPES 1,500 228.00 342,000.00 400.00 600,000.00SY

0018 0234000000-E SP GENERIC GRADING ITEM (CY)
COMPOST BLANKET

250 69.00 17,250.00 36.00 9,000.00CY

0019 0241000000-E SP GENERIC GRADING ITEM (SY)
GEOCELLS

1,500 59.75 89,625.00 60.00 90,000.00SY

0020 0255000000-E SP GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 159.00 7,950.00 250.00 12,500.00TON

0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 2,170 52.00 112,840.00 44.00 95,480.00TON

0022 0320000000-E 300 FND CONDIT GEOTEXTILE 6,800 2.40 16,320.00 2.75 18,700.00SY

0023 0335200000-E 305 15" DRAINAGE PIPE 4,068 99.00 402,732.00 100.00 406,800.00LF

0024 0335300000-E 305 18" DRAINAGE PIPE 1,960 113.00 221,480.00 115.00 225,400.00LF

0025 0335400000-E 305 24" DRAINAGE PIPE 1,628 133.00 216,524.00 127.00 206,756.00LF

0026 0335500000-E 305 30" DRAINAGE PIPE 456 164.00 74,784.00 200.00 91,200.00LF

0027 0335600000-E 305 36" DRAINAGE PIPE 228 194.00 44,232.00 308.00 70,224.00LF

0028 0335800000-E 305 48" DRAINAGE PIPE 88 302.00 26,576.00 380.00 33,440.00LF

0029 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

24 1,170.00 28,080.00 1,500.00 36,000.00EA

0030 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(18")

14 1,220.00 17,080.00 1,800.00 25,200.00EA

0031 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(24")

22 1,510.00 33,220.00 1,900.00 41,800.00EA

0032 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(30")

8 2,070.00 16,560.00 3,150.00 25,200.00EA

0033 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(36")

4 2,320.00 9,280.00 3,250.00 13,000.00EA

0034 0366000000-E 310 15" RC PIPE CULV III 2,908 92.25 268,263.00 141.00 410,028.00LF
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0035 0372000000-E 310 18" RC PIPE CULV III 2,220 100.00 222,000.00 142.00 315,240.00LF

0036 0378000000-E 310 24" RC PIPE CULV III 1,872 123.00 230,256.00 170.00 318,240.00LF

0037 0384000000-E 310 30" RC PIPE CULV III 624 170.00 106,080.00 200.00 124,800.00LF

0038 0390000000-E 310 36" RC PIPE CULV III 276 209.00 57,684.00 345.00 95,220.00LF

0039 0396000000-E 310 42" RC PIPE CULV III 532 249.00 132,468.00 400.00 212,800.00LF

0040 0402000000-E 310 48" RC PIPE CULV III 776 373.00 289,448.00 405.00 314,280.00LF

0041 0408000000-E 310 54" RC PIPE CULV III 184 540.00 99,360.00 480.00 88,320.00LF

0042 0414000000-E 310 60" RC PIPE CULV III 272 620.00 168,640.00 725.00 197,200.00LF

0043 0420000000-E 310 66" RC PIPE CULV III 504 850.00 428,400.00 700.00 352,800.00LF

0044 0426000000-E 310 72" RC PIPE CULV III 208 940.00 195,520.00 885.00 184,080.00LF

0045 0448000000-E 310 ***" RCP CULV CLASS IV
(48")

60 421.00 25,260.00 600.00 36,000.00LF

0046 0448000000-E 310 ***" RCP CULV CLASS IV
(66")

56 960.00 53,760.00 875.00 49,000.00LF

0047 0448200000-E 310 15" RCP CULV CLASS IV 408 96.00 39,168.00 125.00 51,000.00LF

0048 0448300000-E 310 18" RCP CULV CLASS IV 108 106.00 11,448.00 193.00 20,844.00LF

0049 0448500000-E 310 30" RCP CULV CLASS IV 64 189.00 12,096.00 205.00 13,120.00LF

0050 0448600000-E 310 36" RCP CULV CLASS IV 700 234.00 163,800.00 260.00 182,000.00LF

0051 0453000000-E 310 **" PIPE END SECTION
(15")

16 1,290.00 20,640.00 1,100.00 17,600.00EA

0052 0453000000-E 310 **" PIPE END SECTION
(18")

2 1,580.00 3,160.00 1,200.00 2,400.00EA

0053 0453000000-E 310 **" PIPE END SECTION
(24")

3 1,780.00 5,340.00 1,500.00 4,500.00EA

0054 0576000000-E 310 **" CS PIPE CULV *****"
(54", 0.109")

84 377.00 31,668.00 620.00 52,080.00LF

0055 0576000000-E 310 **" CS PIPE CULV *****"
(60", 0.138")

36 435.00 15,660.00 760.00 27,360.00LF

0056 0576000000-E 310 **" CS PIPE CULV *****"
(66", 0.138")

68 496.00 33,728.00 800.00 54,400.00LF

0057 0636000000-E 310 **" CS ELBOW *****" THICK
(54", 0.109")

2 5,770.00 11,540.00 5,900.00 11,800.00EA

0058 0636000000-E 310 **" CS ELBOW *****" THICK
(60", 0.138")

2 6,880.00 13,760.00 6,200.00 12,400.00EA

0059 0636000000-E 310 **" CS ELBOW *****" THICK
(66", 0.138")

2 7,650.00 15,300.00 6,875.00 13,750.00EA

0060 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

70 840.00 58,800.00 805.00 56,350.00LF

0061 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

40 1,450.00 58,000.00 1,400.00 56,000.00LF

0062 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(66", 1.000")

200 2,010.00 402,000.00 2,000.00 400,000.00LF

0063 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL
(72", 1.000")

116 2,520.00 292,320.00 2,500.00 290,000.00LF
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0064 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

70 3,300.00 231,000.00 3,500.00 245,000.00LF

0065 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

40 3,540.00 141,600.00 3,600.00 144,000.00LF

0066 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(66", 1.000")

200 3,550.00 710,000.00 3,700.00 740,000.00LF

0067 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL
(72", 1.000")

116 3,560.00 412,960.00 3,800.00 440,800.00LF

0068 0995000000-E 340 PIPE REMOVAL 6,251 25.70 160,650.70 10.00 62,510.00LF

0069 1011000000-N 500 FINE GRADING Lump Sum 825,000.00 4,850,000.00

0070 1077000000-E SP #57 STONE 20 120.00 2,400.00 100.00 2,000.00TON

0071 1099500000-E 505 SHALLOW UNDERCUT 1,000 25.90 25,900.00 20.00 20,000.00CY

0072 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,000 36.50 73,000.00 60.00 120,000.00TON

0073 1121000000-E 520 AGGREGATE BASE COURSE 16,920 45.50 769,860.00 60.00 1,015,200.00TON

0074 1220000000-E 545 INCIDENTAL STONE BASE 8,000 43.25 346,000.00 60.00 480,000.00TON

0075 1231000000-E 560 SHOULDER BORROW 1,400 27.05 37,870.00 28.00 39,200.00CY

0076 1297000000-E 607 MILL ASP PVMT *****" DTH
(3")

13,910 7.05 98,065.50 6.50 90,415.00SY

0077 1308000000-E 607 MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,510 9.25 13,967.50 8.50 12,835.00SY

0078 1330000000-E 607 INCIDENTAL MILLING 3,000 22.50 67,500.00 20.00 60,000.00SY

0079 1491000000-E 610 ASP CONC BASE CRS B25.0C 34,910 127.00 4,433,570.00 115.00 4,014,650.00TON

0080 1503000000-E 610 ASP CONC INTR CRS I19.0C 22,450 129.00 2,896,050.00 120.00 2,694,000.00TON

0081 1523000000-E 610 ASP CONC SURF CRS S9.5C 31,850 131.00 4,172,350.00 125.00 3,981,250.00TON

0082 1575000000-E 620 ASP FOR PLANT MIX 4,530 890.00 4,031,700.00 795.00 3,601,350.00TON

0083 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,130 300.00 339,000.00 215.00 242,950.00TON

0084 2022000000-E 815 SUBDRAIN EXCAVATION 2,739.5 11.45 31,367.28 15.00 41,092.50CY

0085 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 6,820 7.25 49,445.00 4.00 27,280.00SY

0086 2033000000-E 815 SUBDRAIN FINE AGGREGATE 336 104.00 34,944.00 130.00 43,680.00CY

0087 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 1,145.8 106.00 121,454.80 105.00 120,309.00CY

0088 2044000000-E 815 6" PERF SUBDRN PIPE 8,820 11.20 98,784.00 16.00 141,120.00LF

0089 2070000000-N 815 SUBDRN PIPE OUTLET 17 650.00 11,050.00 925.00 15,725.00EA

0090 2077000000-E 815 6" OUTLET PIPE 102 146.00 14,892.00 28.00 2,856.00LF

0091 2209000000-E 838 ENDWALLS 28 1,980.00 55,440.00 2,200.00 61,600.00CY

0092 2220000000-E 838 REINFORCED ENDWALLS 50 2,780.00 139,000.00 2,200.00 110,000.00CY

0093 2253000000-E 840 PIPE COLLARS 8.2 2,290.00 18,778.00 600.00 4,920.00CY

0094 2275000000-E SP FLOWABLE FILL 734.1 500.00 367,050.00 315.00 231,241.50CY

0095 2286000000-N 840 MASNRY DRAINAGE STRUCT 150 3,610.00 541,500.00 3,500.00 525,000.00EA

0096 2297000000-E 840 MASNRY DRAINAGE STRUCT 110 1,370.00 150,700.00 2,200.00 242,000.00CY

0097 2308000000-E 840 MASNRY DRAINAGE STRUCT 222.4 530.00 117,872.00 525.00 116,760.00LF

0098 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 1,450.00 7,250.00 950.00 4,750.00EA

0099 2366000000-N 840 FRAME W/2GRTS 840.24 STD 68 1,390.00 94,520.00 2,100.00 142,800.00EA
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0100 2367000000-N 840 FRAME W/2GRTS 840.29 STD 25 1,370.00 34,250.00 950.00 23,750.00EA

0101 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

1 1,450.00 1,450.00 1,025.00 1,025.00EA

0102 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

7 1,490.00 10,430.00 1,025.00 7,175.00EA

0103 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

3 1,490.00 4,470.00 1,025.00 3,075.00EA

0104 2396000000-N 840 FRAME W/COVER STD 840.54 31 1,140.00 35,340.00 650.00 20,150.00EA

0105 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 5 2,160.00 10,800.00 2,500.00 12,500.00EA

0106 2473000000-N SP GENERIC DRAINAGE ITEM (EA)
BICYCLE SAFE STEEL FRAME AND GRATE

8 4,250.00 34,000.00 3,200.00 25,600.00EA

0107 2535000000-E 846 **"X**" CONCRETE CURB
(8" X 12")

1,220 45.50 55,510.00 50.00 61,000.00LF

0108 2549000000-E 846 2'-6" CONC CURB & GUTTER 2,550 52.25 133,237.50 55.00 140,250.00LF

0109 2556000000-E 846 SHOULDER BERM GUTTER 5,360 63.75 341,700.00 52.00 278,720.00LF

0110 2577000000-E 846 CONC EXPRESSWAY GUTTER 405 93.25 37,766.25 70.00 28,350.00LF

0111 2580000000-E 846 CONCRETE VALLEY GUTTER 90 114.00 10,260.00 80.00 7,200.00LF

0112 2612000000-E 848 6" CONCRETE DRIVEWAY 300 131.00 39,300.00 200.00 60,000.00SY

0113 2619000000-E 850 4" CONCRETE PAVED DITCH 200 125.00 25,000.00 275.00 55,000.00SY

0114 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 300 142.00 42,600.00 240.00 72,000.00SY

0116 2800000000-N 858 ADJ CATCH BASINS 1 1,560.00 1,560.00 1,500.00 1,500.00EA

0117 2815000000-N 858 ADJ DROP INLETS 3 1,560.00 4,680.00 1,500.00 4,500.00EA

0118 2830000000-N 858 ADJ MANHOLES 1 1,580.00 1,580.00 1,500.00 1,500.00EA

0119 2938000000-N 859 CONVERT DI TO JB W/MH 1 2,310.00 2,310.00 1,500.00 1,500.00EA

0120 2995000000-N SP GENERIC DRAINAGE ITEM (EA)
CONVERT JB TO OPEN THROAT CATCH BASIN

1 2,780.00 2,780.00 2,000.00 2,000.00EA

0121 3030000000-E 862 STL BEAM GUARDRAIL 10,875 26.15 284,381.25 25.00 271,875.00LF

0122 3045000000-E 862 SBGR SHOP CURVED 525 27.30 14,332.50 26.00 13,650.00LF

0123 3105000000-N 862 SBGR TERM SECT 6 85.25 511.50 125.00 750.00EA

0124 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 62.50 625.00 60.00 600.00EA

0125 3195000000-N 862 GR END TYPE AT-1 3 1,080.00 3,240.00 1,000.00 3,000.00EA

0126 3287000000-N SP GR END TYPE TL-3 50 3,640.00 182,000.00 3,500.00 175,000.00EA

0127 3288000000-N SP GR END TYPE TL-2 1 3,580.00 3,580.00 3,250.00 3,250.00EA

0128 3345000000-E 864 REMOVE & RESET GUARDRAIL 875 7.95 6,956.25 8.00 7,000.00LF

0129 3360000000-E 863 REMOVE EXISTING GUARDRAIL 12,611 1.15 14,502.65 2.00 25,222.00LF

0130 3380000000-E 862 TEMP STL BM GUARDRAIL 6,262.5 6.80 42,585.00 8.00 50,100.00LF

0131 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 75 9.10 682.50 10.00 750.00LF

0132 3387000000-N SP TEMP GDRL ANCH UNITS ******
(B-77)

2 970.00 1,940.00 1,000.00 2,000.00EA

0133 3389150000-N SP TEMP GDRL END UNITS *****
(TL-3)

24 2,050.00 49,200.00 1,900.00 45,600.00EA

0134 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

1 341.00 341.00 400.00 400.00EA
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0135 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE
CAT-1

1 341.00 341.00 400.00 400.00EA

0136 3524000000-E SP CL FEN **" FAB VINYL CTD
(60")

1,430 38.75 55,412.50 40.00 57,200.00LF

0137 3539000000-E 866 MET LINE PST **" CL FEN
(60")

120 136.00 16,320.00 150.00 18,000.00EA

0138 3545000000-E 866 MET TERM PST **" CL FEN
(60")

14 227.00 3,178.00 275.00 3,850.00EA

0139 3628000000-E 876 RIP RAP, CLASS I 3,115 75.25 234,403.75 86.00 267,890.00TON

0140 3635000000-E 876 RIP RAP, CLASS II 110 90.25 9,927.50 86.00 9,460.00TON

0141 3649000000-E 876 RIP RAP, CLASS B 9,650 116.00 1,119,400.00 86.00 829,900.00TON

0142 3656000000-E 876 GEOTEXTILE FOR DRAINGE 27,295 3.85 105,085.75 4.00 109,180.00SY

0143 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,975 10.45 20,638.75 10.00 19,750.00LF

0144 4096000000-N 904 SIGN ERECTION, TYPE D 5 232.00 1,160.00 350.00 1,750.00EA

0145 4102000000-N 904 SIGN ERECTION, TYPE E 111 87.00 9,657.00 150.00 16,650.00EA

0146 4108000000-N 904 SIGN ERECTION, TYPE F 9 232.00 2,088.00 300.00 2,700.00EA

0147 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(D)

1 406.00 406.00 400.00 400.00EA

0148 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(E)

2 174.00 348.00 375.00 750.00EA

0149 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 70 2.30 161.00 25.00 1,750.00EA

0150 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 2.30 6.90 25.00 75.00EA

0151 4360000000-N SP GENERIC SIGNING ITEM (EA)
DISPOSAL OF FLASHER SYSTEM

2 3,390.00 6,780.00 3,000.00 6,000.00EA

0152 4360000000-N SP GENERIC SIGNING ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY

8 14,100.00 112,800.00 5,500.00 44,000.00EA

0153 4400000000-E 1110 WORK ZONE SIGNS (STAT) 2,767 9.80 27,116.60 12.00 33,204.00SF

0154 4405000000-E 1110 WORK ZONE SIGNS (PORT) 256 30.00 7,680.00 25.00 6,400.00SF

0155 4410000000-E 1110 WORK ZONE SIGNS (BARR) 613 11.45 7,018.85 15.00 9,195.00SF

0156 4415000000-N 1115 FLASHING ARROW BOARD 2 6,430.00 12,860.00 3,500.00 7,000.00EA

0157 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 23,600.00 47,200.00 17,000.00 34,000.00EA

0158 4430000000-N 1130 DRUMS 760 65.50 49,780.00 60.00 45,600.00EA

0159 4435000000-N 1135 CONES 50 31.75 1,587.50 35.00 1,750.00EA

0160 4445000000-E 1145 BARRICADES (TYPE III) 792 32.50 25,740.00 35.00 27,720.00LF

0161 4455000000-N 1150 FLAGGER 720 457.00 329,040.00 350.00 252,000.00DAY

0162 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 10,800.00 43,200.00 9,800.00 39,200.00EA

0163 4470000000-N 1160 REM & RES CRASH CUSHION 6 3,700.00 22,200.00 3,500.00 21,000.00EA

0164 4480000000-N 1165 TMA 2 84,100.00 168,200.00 20,000.00 40,000.00EA

0165 4485000000-E 1170 PORT CONC BARRIER 4,350 58.50 254,475.00 60.00 261,000.00LF

0166 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 250 82.00 20,500.00 85.00 21,250.00LF

0167 4500000000-E 1170 REM & RES PORT CONC BARRIER 4,550 9.70 44,135.00 10.00 45,500.00LF
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0168 4510000000-N 1190 LAW ENFORCEMENT 160 84.50 13,520.00 75.00 12,000.00HR

0169 4516000000-N 1180 SKINNY DRUM 1,000 46.75 46,750.00 37.00 37,000.00EA

0170 4650000000-N 1251 TEMP RAISED PVMT MRKS 905 16.95 15,339.75 17.00 15,385.00EA

0171 4685000000-E 1205 THERMO PVT MKG LINES 4"90 15,386 2.10 32,310.60 2.15 33,079.90LF

0172 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 100,172 2.25 225,387.00 2.25 225,387.00LF

0173 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,576 8.30 13,080.80 8.50 13,396.00LF

0174 4709000000-E 1205 24"WIDE THERMO 90 MILS 562 18.65 10,481.30 20.00 11,240.00LF

0175 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 105 273.00 28,665.00 300.00 31,500.00EA

0176 4810000000-E 1205 PAINT PVMT MARKINGS 4" 19,066 1.05 20,019.30 1.00 19,066.00LF

0177 4815000000-E 1205 PAINT PVMT MARKINGS 6" 366,209 0.70 256,346.30 1.00 366,209.00LF

0178 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,928 2.85 5,494.80 3.00 5,784.00LF

0179 4835000000-E 1205 PAINT PVT MKG LINES 24" 860 6.05 5,203.00 19.00 16,340.00LF

0180 4845000000-N 1205 PAINT PVT MKG SYMBOL 72 126.00 9,072.00 150.00 10,800.00EA

0181 4850000000-E 1205 LINE REMOVAL 4" WIDE 170 1.45 246.50 2.00 340.00LF

0182 4855000000-E 1205 LINE REMOVAL 6" WIDE 95,950 0.85 81,557.50 0.90 86,355.00LF

0183 4860000000-E 1205 LINE REMOVAL 8" WIDE 18 2.30 41.40 2.50 45.00LF

0184 4865000000-E 1205 LINE REMOVAL 12" WIDE 96 3.45 331.20 3.50 336.00LF

0185 4870000000-E 1205 LINE REMOVAL 24" WIDE 165 4.60 759.00 5.00 825.00LF

0186 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 115.00 575.00 125.00 625.00EA

0187 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 692 54.25 37,541.00 60.00 41,520.00EA

0188 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 4 84.50 338.00 500.00 2,000.00EA

0189 5325600000-E 1510 6" WATER LINE 25 193.00 4,825.00 200.00 5,000.00LF

0190 5326000000-E 1510 10" WATER LINE 1,444 193.00 278,692.00 240.00 346,560.00LF

0191 5326200000-E 1510 12" WATER LINE 105 193.00 20,265.00 350.00 36,750.00LF

0192 5329000000-E 1510 DI H2O PIPE FITTINGS 4,880 28.40 138,592.00 1.00 4,880.00LB

0193 5540000000-E 1515 6" VALVE 4 3,070.00 12,280.00 5,000.00 20,000.00EA

0194 5552000000-E 1515 10" VALVE 3 5,680.00 17,040.00 10,000.00 30,000.00EA

0195 5572000000-E 1515 10" TAPPING SLEEVE & VALVE 2 19,300.00 38,600.00 25,000.00 50,000.00EA

0196 5648000000-N 1515 RELOCATE WATER METER 3 2,840.00 8,520.00 3,000.00 9,000.00EA

0197 5666000000-N 1515 FIRE HYDRANT 3 11,100.00 33,300.00 15,000.00 45,000.00EA

0198 5673000000-E 1515 FIRE HYDRANT LEG 39 193.00 7,527.00 200.00 7,800.00LF

0199 5686500000-E 1515 WATER SERVICE LINE 30 216.00 6,480.00 200.00 6,000.00LF

0200 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,558 284.00 442,472.00 300.00 467,400.00LF

0201 5709000000-E 1520 **" FORCE MAIN SEWER
(3")

603 193.00 116,379.00 100.00 60,300.00LF

0202 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 4 510.00 2,040.00 2,000.00 8,000.00EA

0203 5768500000-E 1520 SEWER SERVICE LINE 182 120.00 21,840.00 120.00 21,840.00LF

0204 5769000000-E 1520 DI SEWER PIPE FITTINGS 2,100 28.40 59,640.00 1.00 2,100.00LB

0205 5775000000-E 1525 4' DIA UTILITY MANHOLE 13 7,960.00 103,480.00 7,500.00 97,500.00EA

0206 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 59 313.00 18,467.00 500.00 29,500.00LF

0207 5815500000-N 1530 REMOVE FIRE HYDRANT 3 3,980.00 11,940.00 4,000.00 12,000.00EA
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0208 5816000000-N 1530 ABANDON UTILITY MANHOLE 7 5,680.00 39,760.00 5,000.00 35,000.00EA

0209 5835700000-E 1540 16" ENCASEMENT PIPE 234 374.00 87,516.00 350.00 81,900.00LF

0210 5835900000-E 1540 20" ENCASEMENT PIPE 79 374.00 29,546.00 350.00 27,650.00LF

0211 6000000000-E 1605 TEMPORARY SILT FENCE 123,575 3.85 475,763.75 2.75 339,831.25LF

0212 6006000000-E 1610 EROS CONTRL STONE CL A 5,900 58.00 342,200.00 46.00 271,400.00TON

0213 6009000000-E 1610 EROS CONTRL STONE CL B 22,080 60.00 1,324,800.00 46.00 1,015,680.00TON

0214 6012000000-E 1610 SEDIMENT CONTROL STONE 11,885 63.75 757,668.75 47.00 558,595.00TON

0215 6015000000-E 1615 TEMPORARY MULCHING 224.5 2,070.00 464,715.00 1,725.00 387,262.50ACR

0216 6018000000-E 1620 SEED FOR TEMP SEEDING 8,600 3.45 29,670.00 6.00 51,600.00LB

0217 6021000000-E 1620 FERT FOR TEMP SEEDING 43.5 1,150.00 50,025.00 1,450.00 63,075.00TON

0218 6024000000-E 1622 TEMPORARY SLOPE DRAINS 8,865 19.20 170,208.00 17.50 155,137.50LF

0219 6029000000-E SP SAFETY FENCE 5,000 4.60 23,000.00 2.00 10,000.00LF

0220 6030000000-E 1630 SILT EXCAVATION 73,530 0.01 735.30 1.00 73,530.00CY

0221 6036000000-E 1631 MATTING FOR EROS CONTROL 500,335 1.95 975,653.25 2.25 1,125,753.75SY

0222 6037000000-E SP COIR FIBER MAT 4,155 6.90 28,669.50 8.00 33,240.00SY

0223 6038000000-E SP PERM SOIL REINF MAT 17,585 4.60 80,891.00 6.50 114,302.50SY

0224 6042000000-E 1632 1/4" HARDWARE CLOTH 12,230 6.90 84,387.00 6.00 73,380.00LF

0225 6045000000-E SP **" TEMPORARY PIPE
(24")

85 84.75 7,203.75 125.00 10,625.00LF

0226 6045000000-E SP **" TEMPORARY PIPE
(36")

210 112.00 23,520.00 300.00 63,000.00LF

0227 6045000000-E SP **" TEMPORARY PIPE
(66")

40 260.00 10,400.00 800.00 32,000.00LF

0228 6069000000-E 1638 STILLING BASINS 278 15.20 4,225.60 10.00 2,780.00CY

0229 6070000000-N 1639 SPECIAL STILLING BASINS 10 441.00 4,410.00 2,000.00 20,000.00EA

0230 6071012000-E SP COIR FIBER WATTLE 6,400 10.35 66,240.00 18.00 115,200.00LF

0231 6071013000-E SP WATTLE BARRIER 16,772 12.65 212,165.80 17.00 285,124.00LF

0232 6071020000-E SP POLYACRYLAMIDE (PAM) 10,945 4.00 43,780.00 5.00 54,725.00LB

0233 6071030000-E 1640 COIR FIBER BAFFLE 10,000 9.20 92,000.00 8.00 80,000.00LF

0234 6071050000-E SP **" SKIMMER
(1-1/2")

6 7,080.00 42,480.00 1,200.00 7,200.00EA

0235 6071050000-E SP **" SKIMMER
(2")

5 7,270.00 36,350.00 1,400.00 7,000.00EA

0236 6071050000-E SP **" SKIMMER
(2-1/2")

2 9,470.00 18,940.00 1,450.00 2,900.00EA

0237 6084000000-E 1660 SEEDING AND MULCHING 147 3,560.00 523,320.00 3,500.00 514,500.00ACR

0238 6087000000-E 1660 MOWING 171 344.00 58,824.00 450.00 76,950.00ACR

0239 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,250 4.60 10,350.00 2.25 5,062.50LB

0240 6093000000-E 1661 FERT FOR REPAIR SEEDING 7.25 1,840.00 13,340.00 650.00 4,712.50TON

0241 6096000000-E 1662 SEED FOR SUPP SEEDING 3,600 4.60 16,560.00 11.00 39,600.00LB

0242 6108000000-E 1665 FERTILIZER TOPDRESSING 107.75 920.00 99,130.00 1,400.00 150,850.00TON

0243 6111000000-E SP IMPERVIOUS DIKE 1,228 284.00 348,752.00 100.00 122,800.00LF
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0244 6114500000-N 1667 SPECIALIZED HAND MOWING 200 138.00 27,600.00 75.00 15,000.00MHR

0245 6114800000-N SP MANUAL LITTER REMOVAL 95 138.00 13,110.00 55.00 5,225.00MHR

0246 6114900000-E SP LITTER DISPOSAL 7 344.00 2,408.00 65.00 455.00TON

0247 6117000000-N SP RESPONSE FOR EROS CONTROL 150 172.00 25,800.00 50.00 7,500.00EA

0248 6117500000-N SP CONC WASHOUT STRUCTURE 20 1,610.00 32,200.00 1,000.00 20,000.00EA

0249 6120000000-E SP CULVERT DIVERSION CHANNEL 410 142.00 58,220.00 34.00 13,940.00CY

0250 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

10 390.00 3,900.00 250.00 2,500.00EA

0251 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

30 390.00 11,700.00 250.00 7,500.00EA

0252 7060000000-E 1705 SIGNAL CABLE 3,175 3.95 12,541.25 4.00 12,700.00LF

0253 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 15 1,360.00 20,400.00 1,300.00 19,500.00EA

0254 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 1,690.00 5,070.00 1,650.00 4,950.00EA

0255 7180000000-N 1706 BACKPLATE 18 198.00 3,564.00 200.00 3,600.00EA

0256 7264000000-E 1710 MESSENGER CABLE (3/8") 1,150 7.90 9,085.00 10.00 11,500.00LF

0257 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

750 39.50 29,625.00 45.00 33,750.00LF

0258 7301000000-E 1715 DIRECT DRILL (***********)
(1, 2")

250 45.25 11,312.50 45.00 11,250.00LF

0259 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 1,070.00 7,490.00 1,100.00 7,700.00EA

0260 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 2 1,410.00 2,820.00 1,450.00 2,900.00EA

0261 7360000000-N 1720 WOOD POLE 2 1,810.00 3,620.00 2,000.00 4,000.00EA

0262 7372000000-N 1721 GUY ASSEMBLY 6 960.00 5,760.00 1,000.00 6,000.00EA

0263 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 1,020.00 1,020.00 1,000.00 1,000.00EA

0264 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 1,360.00 4,080.00 1,500.00 4,500.00EA

0265 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 800 18.05 14,440.00 20.00 16,000.00LF

0266 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

6,300 2.80 17,640.00 3.00 18,900.00LF

0267 7481000000-N SP SITE SURVEY 1 1,580.00 1,580.00 1,600.00 1,600.00EA

0268 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 3 13,000.00 39,000.00 13,000.00 39,000.00EA

0269 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 1,980.00 1,980.00 2,200.00 2,200.00EA

0270 7576000000-N SP METAL STRAIN SIGNAL POLE 4 18,100.00 72,400.00 18,500.00 74,000.00EA

0271 7613000000-N SP SOIL TEST 4 1,980.00 7,920.00 2,000.00 8,000.00EA

0272 7614100000-E SP DRILLED PIER FOUND 32 1,920.00 61,440.00 2,000.00 64,000.00CY

0273 7636000000-N 1745 SIGN FOR SIGNALS 2 395.00 790.00 400.00 800.00EA

0274 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 2,260.00 2,260.00 2,300.00 2,300.00EA

0275 7696000000-N 1751 CONTLRS WITH CBNT (**************)
(2070LX BASE MTD)

1 31,600.00 31,600.00 32,000.00 32,000.00EA

0276 7744000000-N 1751 DETECTOR CARD (TYPE 170) 7 311.00 2,177.00 325.00 2,275.00EA

0277 7901000000-N 1753 CABINET BASE EXTENDER 1 850.00 850.00 900.00 900.00EA
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0278 7980000000-N SP GENERIC SIGNAL ITEM (EA)
LUMINAIRE ARM FOR TEMPORARY VIDEO
SYSTEM

1 1,410.00 1,410.00 1,400.00 1,400.00EA

CULVERT ITEMS

0279 8126000000-N 414 CULV EXCAV @ ************
(127+65.00 -L-)

Lump Sum 348,000.00 392,100.00

0280 8126000000-N 414 CULV EXCAV @ ************
(71+92.10 -L-)

Lump Sum 189,000.00 192,100.00

0281 8133000000-E 414 FND CONDIT MAT, BOX CULV 753 210.00 158,130.00 100.00 75,300.00TON

0282 8196000000-E 420 CLASS A CONCRETE (CULV) 356.5 2,050.00 730,825.00 2,200.00 784,300.00CY

0283 8245000000-E 425 REINF STEEL (CULVERT) 63,271 4.50 284,719.50 4.00 253,084.00LB

WALL ITEMS

0284 8802010000-E SP SOIL NAIL RETAINING WALLS 3,130 208.00 651,040.00 275.00 860,750.00SF

0285 8802015100-N SP SOIL NAIL VERIFICATION TESTS 2 2,810.00 5,620.00 6,000.00 12,000.00EA

0286 8802015110-N SP SOIL NAIL PROOF TESTS 6 1,350.00 8,100.00 8,500.00 51,000.00EA

TOTAL 67,160,518.63 TOTAL 83,252,802.40CONTRACT TOTAL

SUB-TOTAL 64,785,084.13 SUB-TOTAL 80,632,168.40ROADWAY ITEMS

SUB-TOTAL 1,710,674.50 SUB-TOTAL 1,696,884.00CULVERT ITEMS

SUB-TOTAL 664,760.00 SUB-TOTAL 923,750.00WALL ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

67,160,518.63WRIGHT BROTHERS CONSTRUCTION COMPANY INC 1

83,252,802.40WATSON CONTRACTING INC 2
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BUCHANAN AND SONS INC NHM CONSTRUCTORS INC TENNOCA CONSTRUCTION
COMPANY

WHITTIER, NC ASHEVILLE, NC CANDLER, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2,091,000.00 2,329,183.00 1,552,000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 366,000.00 165,201.60 520,000.00

0003 0000700000-N SP FIELD OFFICE Lump Sum 199,000.00 173,685.60 480,000.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 5,480.00 5,480.00 1.10 1.10 3,000.00 3,000.00ACR

0005 0015000000-N 205 SEALING ABANDONED WELLS 2 2,860.00 5,720.00 5,302.50 10,605.00 4,000.00 8,000.00EA

0006 0036000000-E 225 UNDERCUT EXCAVATION 850 23.70 20,145.00 36.30 30,855.00 20.00 17,000.00CY

0007 0043000000-N 226 GRADING Lump Sum 4,413,000.00 5,957,689.30 11,116,083.00

0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 91.70 18,340.00 93.60 18,720.00 88.00 17,600.00CY

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 3.60 2,160.00 5.40 3,240.00 4.00 2,400.00SY

0010 0199000000-E SP TEMPORARY SHORING 2,824 53.90 152,213.60 30.40 85,849.60 165.00 465,960.00SF

0011 0223000000-E 275 ROCK PLATING 2,750 89.70 246,675.00 136.60 375,650.00 98.00 269,500.00SY

0012 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+64.13 -L-

Lump Sum 89,800.00 173,016.50 120,000.00

0013 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
31+45.00 -L-

Lump Sum 84,900.00 160,211.90 190,000.00

0014 0255000000-E SP GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 191.00 9,550.00 264.90 13,245.00 120.00 6,000.00TON

0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,587 69.90 110,931.30 51.80 82,206.60 60.00 95,220.00TON

0016 0320000000-E 300 FND CONDIT GEOTEXTILE 8,789 5.65 49,657.85 5.10 44,823.90 3.00 26,367.00SY

0017 0343000000-E 310 15" SIDE DRAIN PIPE 352 79.30 27,913.60 143.80 50,617.60 90.00 31,680.00LF

0018 0345000000-E 310 24" SIDE DRAIN PIPE 28 177.00 4,956.00 265.70 7,439.60 132.00 3,696.00LF

0019 0448200000-E 310 15" RCP CULV CLASS IV 4,485 122.00 547,170.00 188.20 844,077.00 129.00 578,565.00LF

0020 0448300000-E 310 18" RCP CULV CLASS IV 1,128 146.00 164,688.00 208.60 235,300.80 140.00 157,920.00LF

0021 0448400000-E 310 24" RCP CULV CLASS IV 1,832 162.00 296,784.00 254.50 466,244.00 166.00 304,112.00LF

0022 0448500000-E 310 30" RCP CULV CLASS IV 48 240.00 11,520.00 307.40 14,755.20 242.00 11,616.00LF

0023 0448600000-E 310 36" RCP CULV CLASS IV 224 299.00 66,976.00 376.80 84,403.20 266.00 59,584.00LF

0024 0995000000-E 340 PIPE REMOVAL 1,764 23.20 40,924.80 29.70 52,390.80 27.00 47,628.00LF

0025 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

1,250 7.00 8,750.00 5.40 6,750.00 5.00 6,250.00SY

0026 1099500000-E 505 SHALLOW UNDERCUT 350 23.70 8,295.00 24.20 8,470.00 20.00 7,000.00CY

0027 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 700 42.30 29,610.00 47.60 33,320.00 50.00 35,000.00TON

0028 1121000000-E 520 AGGREGATE BASE COURSE 1,250 44.00 55,000.00 47.60 59,500.00 50.00 62,500.00TON

0029 1220000000-E 545 INCIDENTAL STONE BASE 1,000 46.20 46,200.00 44.10 44,100.00 46.00 46,000.00TON

0030 1275000000-E 600 PRIME COAT 1,250 22.60 28,250.00 21.00 26,250.00 7.00 8,750.00GAL

0031 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

8,000 8.95 71,600.00 11.30 90,400.00 12.00 96,000.00SY

0032 1330000000-E 607 INCIDENTAL MILLING 11,000 16.80 184,800.00 21.50 236,500.00 12.00 132,000.00SY

0033 1491000000-E 610 ASP CONC BASE CRS B25.0C 8,700 208.00 1,809,600.00 202.70 1,763,490.00 230.00 2,001,000.00TON

0034 1503000000-E 610 ASP CONC INTR CRS I19.0C 8,500 215.00 1,827,500.00 209.00 1,776,500.00 238.00 2,023,000.00TON

0035 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,000 202.00 2,222,000.00 196.40 2,160,400.00 240.00 2,640,000.00TON
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0036 1575000000-E 620 ASP FOR PLANT MIX 1,515 863.00 1,307,445.00 840.30 1,273,054.50 800.00 1,212,000.00TON

0037 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,700 295.00 501,500.00 511.10 868,870.00 410.00 697,000.00TON

0038 2022000000-E 815 SUBDRAIN EXCAVATION 79.7 26.80 2,135.96 26.40 2,104.08 1.00 79.70CY

0039 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 356 5.65 2,011.40 4.50 1,602.00 2.00 712.00SY

0040 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 59.8 123.00 7,355.40 93.50 5,591.30 70.00 4,186.00CY

0041 2044000000-E 815 6" PERF SUBDRN PIPE 350 49.60 17,360.00 25.00 8,750.00 30.00 10,500.00LF

0042 2070000000-N 815 SUBDRN PIPE OUTLET 1 334.00 334.00 965.60 965.60 500.00 500.00EA

0043 2077000000-E 815 6" OUTLET PIPE 6 47.30 283.80 46.80 280.80 34.00 204.00LF

0044 2190000000-N 828 TEMP STL PLT COVER FOR MDS 7 540.00 3,780.00 3,703.60 25,925.20 500.00 3,500.00EA

0045 2253000000-E 840 PIPE COLLARS 5.38 1,710.00 9,199.80 2,051.70 11,038.15 3,000.00 16,140.00CY

0046 2275000000-E SP FLOWABLE FILL 71 416.00 29,536.00 488.00 34,648.00 1,600.00 113,600.00CY

0047 2286000000-N 840 MASNRY DRAINAGE STRUCT 153 3,500.00 535,500.00 3,520.10 538,575.30 4,673.00 714,969.00EA

0048 2308000000-E 840 MASNRY DRAINAGE STRUCT 147 711.00 104,517.00 848.00 124,656.00 180.00 26,460.00LF

0049 2364000000-N 840 FRAME W/2GRTS 840.16 STD 18 901.00 16,218.00 881.30 15,863.40 800.00 14,400.00EA

0050 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 917.00 6,419.00 724.20 5,069.40 750.00 5,250.00EA

0051 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 903.00 903.00 769.10 769.10 740.00 740.00EA

0052 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

13 1,100.00 14,300.00 948.60 12,331.80 920.00 11,960.00EA

0053 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

46 1,140.00 52,440.00 1,000.90 46,041.40 920.00 42,320.00EA

0054 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

45 1,140.00 51,300.00 1,000.90 45,040.50 920.00 41,400.00EA

0055 2396000000-N 840 FRAME W/COVER STD 840.54 33 827.00 27,291.00 627.00 20,691.00 600.00 19,800.00EA

0056 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 1 2,370.00 2,370.00 1,575.60 1,575.60 1,650.00 1,650.00EA

0057 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 11 2,370.00 26,070.00 1,838.20 20,220.20 1,925.00 21,175.00EA

0058 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,160 32.40 37,584.00 42.50 49,300.00 44.55 51,678.00LF

0059 2549000000-E 846 2'-6" CONC CURB & GUTTER 13,760 35.60 489,856.00 55.70 766,432.00 58.30 802,208.00LF

0060 2580000000-E 846 CONCRETE VALLEY GUTTER 390 32.40 12,636.00 78.80 30,732.00 82.50 32,175.00LF

0061 2591000000-E 848 4" CONCRETE SIDEWALK 5,700 75.50 430,350.00 79.80 454,860.00 83.60 476,520.00SY

0062 2605000000-N 848 CONCRETE CURB RAMPS 90 2,700.00 243,000.00 3,676.40 330,876.00 3,850.00 346,500.00EA

0063 2612000000-E 848 6" CONCRETE DRIVEWAY 980 118.00 115,640.00 126.00 123,480.00 132.00 129,360.00SY

0064 2619000000-E 850 4" CONCRETE PAVED DITCH 170 138.00 23,460.00 110.30 18,751.00 115.50 19,635.00SY

0065 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 3,300 142.00 468,600.00 126.00 415,800.00 132.00 435,600.00SY

0066 2724000000-E 857 PC REINF BARRIER SNGL FC 240 185.00 44,400.00 209.30 50,232.00 140.00 33,600.00LF

0067 2738100000-E SP GENERIC PAVING ITEM (SF)
BRICK SIDEWALK

1,170 26.10 30,537.00 52.50 61,425.00 30.00 35,100.00SF

0068 2752000000-E SP GENERIC PAVING ITEM (LF)
GRANITE CURB

570 85.80 48,906.00 105.00 59,850.00 140.00 79,800.00LF

0069 2800000000-N 858 ADJ CATCH BASINS 3 1,690.00 5,070.00 1,755.70 5,267.10 3,000.00 9,000.00EA

0070 2815000000-N 858 ADJ DROP INLETS 2 1,690.00 3,380.00 1,755.70 3,511.40 3,000.00 6,000.00EA

0071 2830000000-N 858 ADJ MANHOLES 2 2,310.00 4,620.00 1,755.70 3,511.40 3,000.00 6,000.00EA

0072 2893000000-N 859 CONVERT CB TO JB W/MH 4 2,380.00 9,520.00 2,943.70 11,774.80 3,200.00 12,800.00EA
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0073 2905000000-N 859 CONVERT DI TO JB 3 2,380.00 7,140.00 2,943.70 8,831.10 3,100.00 9,300.00EA

0074 3001000000-N SP IMPACT ATTEN TYPE TL-3 2 30,200.00 60,400.00 30,724.20 61,448.40 32,175.00 64,350.00EA

0075 3030000000-E 862 STL BEAM GUARDRAIL 1,700 23.70 40,290.00 24.20 41,140.00 25.30 43,010.00LF

0076 3045000000-E 862 SBGR SHOP CURVED 155 30.20 4,681.00 24.70 3,828.50 25.85 4,006.75LF

0077 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 27.00 270.00 57.80 578.00 60.50 605.00EA

0078 3180000000-N SP GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 4,100.00 4,100.00 2,993.60 2,993.60 3,135.00 3,135.00EA

0079 3195000000-N 862 GR END TYPE AT-1 1 970.00 970.00 997.90 997.90 1,045.00 1,045.00EA

0080 3210000000-N 862 GR END TYPE CAT-1 2 1,020.00 2,040.00 997.90 1,995.80 1,045.00 2,090.00EA

0081 3215000000-N SP GR ANCHOR TYPE III 4 2,430.00 9,720.00 2,415.90 9,663.60 2,530.00 10,120.00EA

0082 3288000000-N SP GR END TYPE TL-2 11 3,560.00 39,160.00 3,361.30 36,974.30 3,520.00 38,720.00EA

0083 3317000000-N SP GR ANCHOR TYPE B-77 4 3,070.00 12,280.00 2,626.00 10,504.00 2,750.00 11,000.00EA

0084 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,400 1.60 2,240.00 1.10 1,540.00 1.10 1,540.00LF

0085 3533000000-E 866 CHN LK FENCE **" FABRIC
(72")

410 20.00 8,200.00 23.10 9,471.00 24.20 9,922.00LF

0086 3539000000-E 866 MET LINE PST **" CL FEN
(72")

42 87.30 3,666.60 99.80 4,191.60 104.50 4,389.00EA

0087 3545000000-E 866 MET TERM PST **" CL FEN
(72")

52 270.00 14,040.00 131.30 6,827.60 137.50 7,150.00EA

0088 3551000000-E 866 MET GATE PST **" CL FEN S
(72")

4 210.00 840.00 367.60 1,470.40 385.00 1,540.00EA

0089 3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN
(72"-8')

2 7,280.00 14,560.00 2,573.50 5,147.00 2,695.00 5,390.00EA

0090 3569000000-E 867 BARBED WIRE FENCE RESET 80 7.00 560.00 26.30 2,104.00 27.50 2,200.00LF

0091 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

1,180 101.00 119,180.00 239.50 282,610.00 180.00 212,400.00LF

0092 3628000000-E 876 RIP RAP, CLASS I 140 74.90 10,486.00 86.40 12,096.00 120.00 16,800.00TON

0093 3649000000-E 876 RIP RAP, CLASS B 5 66.40 332.00 70.60 353.00 113.00 565.00TON

0094 3656000000-E 876 GEOTEXTILE FOR DRAINGE 9,465 5.15 48,744.75 4.80 45,432.00 4.00 37,860.00SY

0095 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,593 8.65 13,779.45 12.70 20,231.10 9.00 14,337.00LF

0096 4096000000-N 904 SIGN ERECTION, TYPE D 12 216.00 2,592.00 137.90 1,654.80 220.00 2,640.00EA

0097 4102000000-N 904 SIGN ERECTION, TYPE E 83 70.10 5,818.30 84.80 7,038.40 80.00 6,640.00EA

0098 4108000000-N 904 SIGN ERECTION, TYPE F 14 216.00 3,024.00 122.00 1,708.00 220.00 3,080.00EA

0099 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 85 2.15 182.75 31.80 2,703.00 2.20 187.00EA

0100 4400000000-E 1110 WORK ZONE SIGNS (STAT) 308 9.35 2,879.80 9.80 3,018.40 11.00 3,388.00SF

0101 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,252 9.95 12,457.40 15.30 19,155.60 30.00 37,560.00SF

0102 4410000000-E 1110 WORK ZONE SIGNS (BARR) 613 9.85 6,038.05 9.70 5,946.10 11.00 6,743.00SF

0103 4415000000-N 1115 FLASHING ARROW BOARD 2 3,020.00 6,040.00 5,557.60 11,115.20 7,000.00 14,000.00EA

0104 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 11,800.00 23,600.00 15,180.40 30,360.80 18,000.00 36,000.00EA

0105 4430000000-N 1130 DRUMS 500 49.60 24,800.00 62.90 31,450.00 50.00 25,000.00EA

0106 4445000000-E 1145 BARRICADES (TYPE III) 336 29.10 9,777.60 28.60 9,609.60 20.00 6,720.00LF

0107 4447000000-E SP PED CHANNEL DEVICES 50 73.30 3,665.00 97.60 4,880.00 100.00 5,000.00LF

0108 4455000000-N 1150 FLAGGER 45 406.00 18,270.00 408.20 18,369.00 940.00 42,300.00DAY
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0109 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 13,500.00 54,000.00 525.20 2,100.80 15,000.00 60,000.00EA

0110 4470000000-N 1160 REM & RES CRASH CUSHION 4 3,500.00 14,000.00 2,731.00 10,924.00 11,000.00 44,000.00EA

0111 4480000000-N 1165 TMA 4 77,600.00 310,400.00 75,628.80 302,515.20 64,000.00 256,000.00EA

0112 4485000000-E 1170 PORT CONC BARRIER 650 57.50 37,375.00 56.00 36,400.00 60.00 39,000.00LF

0113 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 750 79.70 59,775.00 77.70 58,275.00 80.00 60,000.00LF

0114 4500000000-E 1170 REM & RES PORT CONC BARRIER 650 13.30 8,645.00 12.90 8,385.00 10.00 6,500.00LF

0115 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 750 27.00 20,250.00 26.30 19,725.00 22.00 16,500.00LF

0116 4510000000-N 1190 LAW ENFORCEMENT 80 86.30 6,904.00 55.70 4,456.00 75.00 6,000.00HR

0117 4516000000-N 1180 SKINNY DRUM 100 36.70 3,670.00 47.70 4,770.00 50.00 5,000.00EA

0118 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

15 178.00 2,670.00 254.40 3,816.00 250.00 3,750.00EA

0119 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

1,000 18.30 18,300.00 89.20 89,200.00 20.00 20,000.00EA

0120 4650000000-N 1251 TEMP RAISED PVMT MRKS 200 16.70 3,340.00 16.30 3,260.00 22.00 4,400.00EA

0121 4685000000-E 1205 THERMO PVT MKG LINES 4"90 14,890 2.00 29,780.00 1.90 28,291.00 1.25 18,612.50LF

0122 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 3,200 2.10 6,720.00 2.00 6,400.00 3.50 11,200.00LF

0123 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,270 3.95 5,016.50 3.80 4,826.00 4.50 5,715.00LF

0124 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,185 16.70 19,789.50 16.30 19,315.50 18.00 21,330.00LF

0125 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 155 243.00 37,665.00 236.30 36,626.50 440.00 68,200.00EA

0126 4726100000-E 1205 HIP THERMO PVT MKG CHAR 120 MILS 26 728.00 18,928.00 709.00 18,434.00 350.00 9,100.00EA

0127 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 1 728.00 728.00 709.00 709.00 1,000.00 1,000.00EA

0128 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(III)

300 6.75 2,025.00 6.60 1,980.00 9.00 2,700.00LF

0129 4795000000-E 1205 24" COLD APPL PLSTIC LINE TYPE **
(III)

620 35.00 21,700.00 34.10 21,142.00 32.00 19,840.00LF

0130 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE **
(III)

16 997.00 15,952.00 971.60 15,545.60 950.00 15,200.00EA

0131 4810000000-E 1205 PAINT PVMT MARKINGS 4" 55,826 0.80 44,660.80 0.80 44,660.80 2.00 111,652.00LF

0132 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,475 1.35 1,991.25 1.30 1,917.50 2.20 3,245.00LF

0133 4825000000-E 1205 PAINT PVMT MARKINGS 12" 400 3.50 1,400.00 3.40 1,360.00 3.30 1,320.00LF

0134 4835000000-E 1205 PAINT PVT MKG LINES 24" 3,850 5.95 22,907.50 5.80 22,330.00 5.50 21,175.00LF

0135 4840000000-N 1205 PAINT PVT MKG CHARACTER 10 108.00 1,080.00 105.00 1,050.00 140.00 1,400.00EA

0136 4845000000-N 1205 PAINT PVT MKG SYMBOL 217 108.00 23,436.00 105.00 22,785.00 150.00 32,550.00EA

0137 4850000000-E 1205 LINE REMOVAL 4" WIDE 37,375 0.80 29,900.00 0.80 29,900.00 1.25 46,718.75LF

0138 4870000000-E 1205 LINE REMOVAL 24" WIDE 500 4.60 2,300.00 4.50 2,250.00 11.00 5,500.00LF

0139 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 70 91.70 6,419.00 89.30 6,251.00 280.00 19,600.00EA

0140 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 530 49.10 26,023.00 47.80 25,334.00 70.00 37,100.00EA

0141 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 114,000.00 140,228.40 260,000.00

0142 5325200000-E 1510 2" WATER LINE 948 79.00 74,892.00 70.60 66,928.80 105.00 99,540.00LF

0143 5325400000-E 1510 4" WATER LINE 133 251.00 33,383.00 168.80 22,450.40 175.00 23,275.00LF

0144 5325600000-E 1510 6" WATER LINE 1,747 230.00 401,810.00 148.40 259,254.80 190.00 331,930.00LF

0145 5325800000-E 1510 8" WATER LINE 8 324.00 2,592.00 487.00 3,896.00 500.00 4,000.00LF
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0146 5326000000-E 1510 10" WATER LINE 3,576 206.00 736,656.00 169.50 606,132.00 200.00 715,200.00LF

0147 5326200000-E 1510 12" WATER LINE 2,750 232.00 638,000.00 194.10 533,775.00 220.00 605,000.00LF

0148 5326600000-E 1510 16" WATER LINE 491 253.00 124,223.00 217.10 106,596.10 240.00 117,840.00LF

0149 5329000000-E 1510 DI H2O PIPE FITTINGS 30,660 7.85 240,681.00 28.00 858,480.00 16.00 490,560.00LB

0150 5536000000-E 1515 2" VALVE 3 1,850.00 5,550.00 2,169.60 6,508.80 2,800.00 8,400.00EA

0151 5538000000-E 1515 4" VALVE 2 2,650.00 5,300.00 2,782.80 5,565.60 3,600.00 7,200.00EA

0152 5540000000-E 1515 6" VALVE 15 2,990.00 44,850.00 4,920.00 73,800.00 4,000.00 60,000.00EA

0153 5546000000-E 1515 8" VALVE 1 4,050.00 4,050.00 5,775.80 5,775.80 5,000.00 5,000.00EA

0154 5552000000-E 1515 10" VALVE 7 5,650.00 39,550.00 7,156.50 50,095.50 6,200.00 43,400.00EA

0155 5558000000-E 1515 12" VALVE 18 6,770.00 121,860.00 8,234.20 148,215.60 6,800.00 122,400.00EA

0156 5648000000-N 1515 RELOCATE WATER METER 38 4,510.00 171,380.00 3,444.40 130,887.20 3,800.00 144,400.00EA

0157 5649000000-N 1515 RECONNECT WATER METER 19 4,290.00 81,510.00 2,222.00 42,218.00 2,200.00 41,800.00EA

0158 5656100000-E 1515 RELC **" RPZ BACKFLOW PREVNT A
(1")

2 10,700.00 21,400.00 7,921.50 15,843.00 7,200.00 14,400.00EA

0159 5656210000-E 1515 RELC 2" RPZ BACKFLOW PREVNT A 2 11,900.00 23,800.00 7,985.40 15,970.80 9,800.00 19,600.00EA

0160 5672000000-N 1515 RELOCATE FIRE HYDRANT 5 4,170.00 20,850.00 6,168.40 30,842.00 6,100.00 30,500.00EA

0161 5673000000-E 1515 FIRE HYDRANT LEG 36 98.20 3,535.20 466.30 16,786.80 190.00 6,840.00LF

0162 5686000000-E 1515 **" H2O SERVICE LINE
(2")

124 79.30 9,833.20 183.00 22,692.00 84.00 10,416.00LF

0163 5686500000-E 1515 WATER SERVICE LINE 1,127 83.00 93,541.00 108.90 122,730.30 49.00 55,223.00LF

0164 5691000000-E 1520 **" SANITARY GRAVITY SEWER
(14")

86 134.00 11,524.00 236.70 20,356.20 176.00 15,136.00LF

0165 5691100000-E 1520 4" SANITARY GRAVITY SEWER 60 186.00 11,160.00 176.70 10,602.00 120.00 7,200.00LF

0166 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,707 300.00 512,100.00 175.30 299,237.10 180.00 307,260.00LF

0167 5691400000-E 1520 10" SANITARY GRAVITY SEWER 713 387.00 275,931.00 193.00 137,609.00 190.00 135,470.00LF

0168 5691500000-E 1520 12" SANITARY GRAVITY SEWER 241 330.00 79,530.00 207.70 50,055.70 200.00 48,200.00LF

0169 5691700000-E 1520 18" SANITARY GRAVITY SEWER 227 535.00 121,445.00 258.00 58,566.00 230.00 52,210.00LF

0170 5692000000-E 1520 30" SANITARY GRAVITY SEWER 280 711.00 199,080.00 554.90 155,372.00 510.00 142,800.00LF

0171 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 14 1,550.00 21,700.00 3,031.90 42,446.60 3,000.00 42,000.00EA

0172 5768500000-E 1520 SEWER SERVICE LINE 530 90.70 48,071.00 160.80 85,224.00 120.00 63,600.00LF

0173 5775000000-E 1525 4' DIA UTILITY MANHOLE 30 7,500.00 225,000.00 8,818.10 264,543.00 9,000.00 270,000.00EA

0174 5776000000-E 1525 5' DIA UTILITY MANHOLE 8 10,300.00 82,400.00 9,949.90 79,599.20 15,000.00 120,000.00EA

0175 5777000000-E 1525 6' DIA UTILITY MANHOLE 2 13,600.00 27,200.00 15,043.10 30,086.20 23,000.00 46,000.00EA

0176 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 212 577.00 122,324.00 2,008.80 425,865.60 200.00 42,400.00LF

0177 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 50 753.00 37,650.00 2,226.60 111,330.00 1,000.00 50,000.00LF

0178 5783000000-E 1525 UTILITY MANHOLE WALL 6' DIA 9 1,930.00 17,370.00 3,471.60 31,244.40 1,000.00 9,000.00LF

0179 5798000000-E 1530 ABANDON **" UTILITY PIPE
(4")

333 4.80 1,598.40 13.30 4,428.90 10.00 3,330.00LF

0180 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,368 17.60 41,676.80 13.30 31,494.40 13.00 30,784.00LF

0181 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,823 19.60 35,730.80 13.30 24,245.90 14.00 25,522.00LF

0182 5802000000-E 1530 ABANDON 10" UTILITY PIPE 4,076 21.70 88,449.20 19.20 78,259.20 16.00 65,216.00LF

0183 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,500 23.10 57,750.00 19.20 48,000.00 18.00 45,000.00LF
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0184 5811000000-E 1530 ABANDON 18" UTILITY PIPE 210 34.00 7,140.00 19.20 4,032.00 55.00 11,550.00LF

0185 5814000000-E 1530 ABANDON 30" UTILITY PIPE 170 59.20 10,064.00 28.00 4,760.00 96.00 16,320.00LF

0186 5816000000-N 1530 ABANDON UTILITY MANHOLE 19 2,050.00 38,950.00 3,019.90 57,378.10 1,900.00 36,100.00EA

0187 5835000000-E 1540 **" ENCASEMENT PIPE
(48")

80 463.00 37,040.00 207.90 16,632.00 550.00 44,000.00LF

0188 5835600000-E 1540 12" ENCASEMENT PIPE 226 62.90 14,215.40 183.90 41,561.40 160.00 36,160.00LF

0189 5836000000-E 1540 24" ENCASEMENT PIPE 204 171.00 34,884.00 312.90 63,831.60 260.00 53,040.00LF

0190 5872500000-E 1550 BORE & JACK **"
(12")

226 868.00 196,168.00 1,018.90 230,271.40 750.00 169,500.00LF

0191 5872500000-E 1550 BORE & JACK **"
(24")

204 1,490.00 303,960.00 2,453.70 500,554.80 1,400.00 285,600.00LF

0192 5872500000-E 1550 BORE & JACK **"
(48")

80 2,920.00 233,600.00 3,817.60 305,408.00 2,800.00 224,000.00LF

0193 5872600000-E 1550 DIRECT DRILL **"
(16")

491 766.00 376,106.00 871.80 428,053.80 390.00 191,490.00LF

0194 5882000000-N SP GENERIC UTILITY ITEM (EA)
4" FLEXIBLE COUPLING

2 539.00 1,078.00 420.20 840.40 400.00 800.00EA

0195 5882000000-N SP GENERIC UTILITY ITEM (EA)
8" FLEXIBLE COUPLING

4 539.00 2,156.00 1,050.40 4,201.60 500.00 2,000.00EA

0196 5882000000-N SP GENERIC UTILITY ITEM (EA)
8" x 6" FLEXIBLE COUPLING

1 539.00 539.00 262.60 262.60 500.00 500.00EA

0197 5888000000-E SP GENERIC UTILITY ITEM (LF)
2" RIGID PVC CONDUIT, SCH 40 - HEAVY WALL

6,560 10.00 65,600.00 7.40 48,544.00 7.70 50,512.00LF

0198 5888000000-E SP GENERIC UTILITY ITEM (LF)
4" RIGID PVC CONDUIT, SCH 40 - HEAVY WALL

7,247 17.00 123,199.00 14.70 106,530.90 15.40 111,603.80LF

0199 5888000000-E SP GENERIC UTILITY ITEM (LF)
6" RIGID PVC CONDUIT, SCH 40 - HEAVY WALL

2,190 20.90 45,771.00 21.00 45,990.00 22.00 48,180.00LF

0200 5912000000-N SP GENERIC UTILITY ITEM (LS)
9'-4" PVC CONDUIT HANGER SYSTEM RAILROAD
BRIDGE

Lump Sum 142,000.00 187,107.30 259,996.00

0201 5912000000-N SP GENERIC UTILITY ITEM (LS)
9'-4" PVC CONDUIT HANGER SYSTEM RICHLAND
CREEK BRIDGE

Lump Sum 136,000.00 179,919.30 249,810.00

0202 5918000000-N SP GENERIC UTILITY ITEM (HR)
UTILITIES COORDINATION

10,500 60.40 634,200.00 50.50 530,250.00 95.00 997,500.00HR

0203 6000000000-E 1605 TEMPORARY SILT FENCE 15,000 3.75 56,250.00 3.70 55,500.00 5.00 75,000.00LF

0204 6006000000-E 1610 EROS CONTRL STONE CL A 2,000 50.70 101,400.00 60.70 121,400.00 60.00 120,000.00TON

0205 6009000000-E 1610 EROS CONTRL STONE CL B 550 52.90 29,095.00 68.40 37,620.00 60.00 33,000.00TON

0206 6012000000-E 1610 SEDIMENT CONTROL STONE 2,600 48.50 126,100.00 51.00 132,600.00 72.00 187,200.00TON

0207 6015000000-E 1615 TEMPORARY MULCHING 9 2,160.00 19,440.00 2,100.80 18,907.20 3,000.00 27,000.00ACR

0208 6018000000-E 1620 SEED FOR TEMP SEEDING 500 5.40 2,700.00 5.30 2,650.00 5.00 2,500.00LB

0209 6021000000-E 1620 FERT FOR TEMP SEEDING 4.5 2,020.00 9,090.00 1,969.50 8,862.75 2,000.00 9,000.00TON

0210 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 15.90 3,180.00 38.10 7,620.00 40.00 8,000.00LF

0211 6029000000-E SP SAFETY FENCE 1,600 2.15 3,440.00 2.10 3,360.00 5.00 8,000.00LF

0212 6030000000-E 1630 SILT EXCAVATION 2,250 11.10 24,975.00 22.30 50,175.00 19.00 42,750.00CY
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0213 6036000000-E 1631 MATTING FOR EROS CONTROL 21,500 1.90 40,850.00 1.80 38,700.00 3.00 64,500.00SY

0214 6037000000-E SP COIR FIBER MAT 100 21.60 2,160.00 21.00 2,100.00 22.00 2,200.00SY

0215 6042000000-E 1632 1/4" HARDWARE CLOTH 3,050 6.45 19,672.50 6.30 19,215.00 7.00 21,350.00LF

0216 6048000000-E SP FLOAT TURBIDITY CURTAIN 250 51.40 12,850.00 76.70 19,175.00 80.00 20,000.00SY

0217 6070000000-N 1639 SPECIAL STILLING BASINS 50 3,500.00 175,000.00 1,186.00 59,300.00 700.00 35,000.00EA

0218 6071012000-E SP COIR FIBER WATTLE 975 16.20 15,795.00 15.80 15,405.00 17.00 16,575.00LF

0219 6071020000-E SP POLYACRYLAMIDE (PAM) 200 27.00 5,400.00 20.50 4,100.00 5.00 1,000.00LB

0220 6071030000-E 1640 COIR FIBER BAFFLE 775 10.80 8,370.00 13.20 10,230.00 12.00 9,300.00LF

0221 6071050000-E SP **" SKIMMER
(1-1/2")

2 917.00 1,834.00 1,466.30 2,932.60 2,400.00 4,800.00EA

0222 6084000000-E 1660 SEEDING AND MULCHING 9 3,230.00 29,070.00 3,151.20 28,360.80 4,000.00 36,000.00ACR

0223 6087000000-E 1660 MOWING 4 216.00 864.00 210.10 840.40 220.00 880.00ACR

0224 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 16.20 1,620.00 15.80 1,580.00 17.00 1,700.00LB

0225 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 2,160.00 540.00 2,100.80 525.20 2,200.00 550.00TON

0226 6096000000-E 1662 SEED FOR SUPP SEEDING 175 16.20 2,835.00 15.80 2,765.00 20.00 3,500.00LB

0227 6108000000-E 1665 FERTILIZER TOPDRESSING 5 2,020.00 10,100.00 1,969.50 9,847.50 3,000.00 15,000.00TON

0228 6114500000-N 1667 SPECIALIZED HAND MOWING 10 108.00 1,080.00 105.00 1,050.00 70.00 700.00MHR

0229 6114800000-N SP MANUAL LITTER REMOVAL 5 108.00 540.00 148.50 742.50 33.00 165.00MHR

0230 6114900000-E SP LITTER DISPOSAL 2 108.00 216.00 594.00 1,188.00 600.00 1,200.00TON

0231 6117000000-N SP RESPONSE FOR EROS CONTROL 100 108.00 10,800.00 157.60 15,760.00 500.00 50,000.00EA

0232 6117500000-N SP CONC WASHOUT STRUCTURE 30 1,380.00 41,400.00 1,485.00 44,550.00 800.00 24,000.00EA

0233 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

330 259.00 85,470.00 294.50 97,185.00 120.00 39,600.00EA

0234 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

700 259.00 181,300.00 294.50 206,150.00 120.00 84,000.00EA

0235 6890000000-E SP CONCRETE STEPS 3 2,360.00 7,080.00 1,575.60 4,726.80 2,500.00 7,500.00CY

0236 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 40 997.00 39,880.00 1,050.40 42,016.00 1,100.00 44,000.00EA

0237 7060000000-E 1705 SIGNAL CABLE 28,000 3.75 105,000.00 3.20 89,600.00 3.30 92,400.00LF

0238 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 146 1,020.00 148,920.00 1,155.40 168,688.40 1,210.00 176,660.00EA

0239 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 30 1,190.00 35,700.00 1,365.50 40,965.00 1,430.00 42,900.00EA

0240 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 12 1,560.00 18,720.00 1,628.10 19,537.20 1,705.00 20,460.00EA

0241 7229000000-N SP APS DETECTOR STATION 40 1,620.00 64,800.00 1,575.60 63,024.00 1,650.00 66,000.00EA

0242 7230000000-N SP CENT CONT UNIT APS DETECT STA 8 1,940.00 15,520.00 2,626.00 21,008.00 2,750.00 22,000.00EA

0243 7252000000-E 1710 MESSENGER CABLE (1/4") 3,700 3.50 12,950.00 3.60 13,320.00 3.74 13,838.00LF

0244 7264000000-E 1710 MESSENGER CABLE (3/8") 3,700 4.05 14,985.00 6.30 23,310.00 6.60 24,420.00LF

0245 7279000000-E 1715 TRACER WIRE 5,900 0.70 4,130.00 1.30 7,670.00 1.38 8,142.00LF

0246 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

3,300 15.10 49,830.00 21.00 69,300.00 22.00 72,600.00LF

0247 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

3,500 18.30 64,050.00 23.10 80,850.00 24.20 84,700.00LF

0248 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

3,400 27.00 91,800.00 57.80 196,520.00 60.50 205,700.00LF
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0249 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 83 377.00 31,291.00 787.80 65,387.40 825.00 68,475.00EA

0250 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 19 755.00 14,345.00 1,050.40 19,957.60 1,100.00 20,900.00EA

0251 7360000000-N 1720 WOOD POLE 55 1,620.00 89,100.00 1,313.00 72,215.00 1,375.00 75,625.00EA

0252 7372000000-N 1721 GUY ASSEMBLY 77 539.00 41,503.00 787.80 60,660.60 825.00 63,525.00EA

0253 7420000000-E 1722 2" RISER WITH WEATHERHEAD 8 755.00 6,040.00 1,050.40 8,403.20 1,100.00 8,800.00EA

0254 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 9,100 12.90 117,390.00 14.70 133,770.00 15.40 140,140.00LF

0255 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

31,000 4.05 125,550.00 2.90 89,900.00 3.03 93,930.00LF

0256 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(24)

7,000 8.65 60,550.00 4.50 31,500.00 4.68 32,760.00LF

0257 7528000000-E 1730 DROP CABLE 1,800 4.85 8,730.00 4.50 8,100.00 4.68 8,424.00LF

0258 7540000000-N 1731 SPLICE ENCLOSURE 9 6,740.00 60,660.00 2,100.80 18,907.20 2,200.00 19,800.00EA

0259 7552000000-N 1731 INTERCONNECT CENTER 9 7,010.00 63,090.00 2,258.40 20,325.60 2,365.00 21,285.00EA

0260 7566000000-N 1733 DELINEATOR MARKER 19 189.00 3,591.00 210.10 3,991.90 220.00 4,180.00EA

0261 7575142010-N 1736 900MHZ SER/ETH SPEC RADIO 9 4,260.00 38,340.00 4,726.80 42,541.20 4,950.00 44,550.00EA

0262 7588000000-N SP SGNL MAST ARM WITH METAL POLE 10 25,900.00 259,000.00 28,360.80 283,608.00 29,700.00 297,000.00EA

0263 7590000000-N SP DBL MAST ARM WITH METAL POLE 11 44,200.00 486,200.00 44,116.80 485,284.80 46,200.00 508,200.00EA

0264 7613000000-N SP SOIL TEST 21 2,970.00 62,370.00 1,420.10 29,822.10 1,487.20 31,231.20EA

0265 7614100000-E SP DRILLED PIER FOUND 126 1,050.00 132,300.00 1,470.60 185,295.60 1,540.00 194,040.00CY

0266 7631000000-N SP MAST ARM W/ MTL POLE DES 21 512.00 10,752.00 210.10 4,412.10 220.00 4,620.00EA

0267 7636000000-N 1745 SIGN FOR SIGNALS 42 593.00 24,906.00 393.90 16,543.80 412.50 17,325.00EA

0268 7642200000-N 1743 TYPE II PED W/ FOUNDATION 40 1,730.00 69,200.00 4,201.60 168,064.00 4,400.00 176,000.00EA

0269 7684000000-N 1750 SIGNAL CABINET FOUNDATION 8 970.00 7,760.00 2,100.80 16,806.40 2,200.00 17,600.00EA

0270 7696000000-N 1751 CONTLRS WITH CBNT (**************)
(2070L,  BASE MOUNTED)

8 22,600.00 180,800.00 27,310.40 218,483.20 28,600.00 228,800.00EA

0271 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 107 210.00 22,470.00 262.60 28,098.20 275.00 29,425.00EA

0272 7901010000-N 1753 CABINET BASE ADAPTER 8 755.00 6,040.00 1,050.40 8,403.20 1,100.00 8,800.00EA

0273 7960000000-N SP METAL POLE FOUND REMVL 6 2,050.00 12,300.00 5,252.00 31,512.00 5,500.00 33,000.00EA

0274 7972000000-N SP METAL POLE REMOVAL 6 1,830.00 10,980.00 2,100.80 12,604.80 2,200.00 13,200.00EA

0275 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

1 3,230.00 3,230.00 4,201.60 4,201.60 4,400.00 4,400.00EA

0276 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 7,550.00 7,550.00 4,726.80 4,726.80 4,950.00 4,950.00EA

0277 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

9 4,100.00 36,900.00 2,100.80 18,907.20 2,200.00 19,800.00EA

0278 7980000000-N SP GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM -
MULTIPLE ZONES

10 4,100.00 41,000.00 15,230.80 152,308.00 15,950.00 159,500.00EA

0279 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR DUAL MAST ARM
POLE (BLACK)

11 7,330.00 80,630.00 7,646.90 84,115.90 8,008.00 88,088.00EA

0280 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

40 970.00 38,800.00 89.30 3,572.00 93.50 3,740.00EA
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0281 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM
POLE (BLACK)

10 4,310.00 43,100.00 4,989.40 49,894.00 5,225.00 52,250.00EA

WALL ITEMS

0282 8802010000-E SP SOIL NAIL RETAINING WALLS 1,847 199.00 367,553.00 288.90 533,598.30 240.00 443,280.00SF

0283 8802015100-N SP SOIL NAIL VERIFICATION TESTS 1 1,050.00 1,050.00 1,000.00 1,000.00 2,000.00 2,000.00EA

0284 8802015110-N SP SOIL NAIL PROOF TESTS 10 2,130.00 21,300.00 500.00 5,000.00 1,000.00 10,000.00EA

0285 8802030000-E 454 SEGMENTAL GRAVITY RETAIN WALLS 2,203 162.00 356,886.00 101.90 224,485.70 112.00 246,736.00SF

0317 8802031000-E 455 PRECAST GRAVITY RETAINING WALLS 1,843 171.00 315,153.00 167.50 308,702.50 183.00 337,269.00SF

STRUCTURE ITEMS

0286 8035000000-N 402 REMV EXIST STR **********
(24+64.13 -L-)

Lump Sum 367,000.00 334,171.60 200,000.00

0287 8035000000-N 402 REMV EXIST STR **********
(31+45.00 -L-)

Lump Sum 249,000.00 227,153.10 200,000.00

0288 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,490.00 1,353.70 11,000.00

0289 8096000000-E 450 PILE EXCAVATION IN SOIL 252 478.00 120,456.00 435.40 109,720.80 173.00 43,596.00LF

0290 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 84 861.00 72,324.00 783.70 65,830.80 633.00 53,172.00LF

0291 8105540000-E 411 3'-6" DRILLD PIER IN SOIL 667.3 800.00 533,840.00 728.00 485,794.40 699.00 466,442.70LF

0292 8105640000-E 411 3'-6" DRILLD PIER NO SOIL 364 1,950.00 709,800.00 1,777.80 647,119.20 1,491.00 542,724.00LF

0293 8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 424.4 491.00 208,380.40 447.00 189,706.80 3,325.00 1,411,130.00LF

0294 8113000000-N 411 SID INSPECTIONS 1 1,280.00 1,280.00 1,161.00 1,161.00 1,320.00 1,320.00EA

0295 8115000000-N 411 CSL TESTING 3 3,190.00 9,570.00 2,902.50 8,707.50 2,750.00 8,250.00EA

0296 8121000000-N 412 UNCL STR EXCAV STA *****
(24+64.13 -L-)

Lump Sum 66,900.00 74,137.70 44,000.00

0297 8121000000-N 412 UNCL STR EXCAV STA *****
(31+45.00 -L-)

Lump Sum 31,800.00 32,308.40 18,700.00

0298 8147000000-E 420 REINF CONCRETE DECK SLAB 31,927 74.10 2,365,790.70 67.50 2,155,072.50 69.00 2,202,963.00SF

0299 8161000000-E 420 GROOVING BRIDGE FLOORS 28,559 2.75 78,537.25 2.50 71,397.50 1.80 51,406.20SF

0300 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 540 1,740.00 939,600.00 1,582.40 854,496.00 1,320.00 712,800.00CY

0301 8210000000-N 422 BRG APPR SLAB ***********
(24+64.13 -L-)

Lump Sum 214,000.00 194,645.60 220,000.00

0302 8210000000-N 422 BRG APPR SLAB ***********
(31+45.00 -L-)

Lump Sum 198.00 180,378.10 209,000.00

0303 8217000000-E 425 REINF STEEL (BRIDGE) 137,264 1.15 157,853.60 1.10 150,990.40 1.70 233,348.80LB

0304 8238000000-E 425 SPIRAL COL REINF STL BRG 28,713 5.95 170,842.35 5.40 155,050.20 5.50 157,921.50LB

0305 8262000000-E 430 45" PRESTR CONCRETE GIRDR 3,354.13 463.00 1,552,962.19 421.90 1,415,107.45 391.00 1,311,464.83LF

0306 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

27 933.00 25,191.00 849.20 22,928.40 1,100.00 29,700.00EA

0307 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

20 1,820.00 36,400.00 1,658.90 33,178.00 1,100.00 22,000.00EA

0308 8364000000-E 450 HP12X53 PILES 1,185 87.30 103,450.50 79.30 93,970.50 63.00 74,655.00LF

0309 8384000000-E 450 HP14X73 PILES 875 73.30 64,137.50 66.50 58,187.50 85.00 74,375.00LF

0310 8482000000-E 460 THREE BAR METAL RAIL 679.94 840.00 571,149.60 764.40 519,746.14 457.00 310,732.58LF
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0311 8524000000-E SP **" CHAIN LINK FENCE
(104")

120 259.00 31,080.00 252.10 30,252.00 260.00 31,200.00LF

0312 8531000000-E 462 4" SLOPE PROTECTION 1,120 123.00 137,760.00 262.60 294,112.00 110.00 123,200.00SY

0313 8608000000-E 876 RIP RAP II (2'-0") 210 69.70 14,637.00 148.10 31,101.00 110.00 23,100.00TON

0314 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 235 5.15 1,210.25 13.20 3,102.00 14.00 3,290.00SY

0315 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 21,700.00 19,769.50 148,500.00

0316 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 186,000.00 169,683.60 290,000.00

TOTAL 42,830,672.60 TOTAL 46,583,674.17 TOTAL 52,357,137.31CONTRACT TOTAL

SUB-TOTAL 32,724,390.26 SUB-TOTAL 36,880,554.28 SUB-TOTAL 42,087,860.70ROADWAY ITEMS

SUB-TOTAL 1,061,942.00 SUB-TOTAL 1,072,786.50 SUB-TOTAL 1,039,285.00WALL ITEMS

SUB-TOTAL 9,044,340.34 SUB-TOTAL 8,630,333.39 SUB-TOTAL 9,229,991.61STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 3,027,990.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1,800,000.00

0003 0000700000-N SP FIELD OFFICE Lump Sum 371,400.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 15,350.00 15,350.00ACR

0005 0015000000-N 205 SEALING ABANDONED WELLS 2 3,170.00 6,340.00EA

0006 0036000000-E 225 UNDERCUT EXCAVATION 850 12.70 10,795.00CY

0007 0043000000-N 226 GRADING Lump Sum 17,570,382.56

0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 113.00 22,600.00CY

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 2.90 1,740.00SY

0010 0199000000-E SP TEMPORARY SHORING 2,824 76.75 216,742.00SF

0011 0223000000-E 275 ROCK PLATING 2,750 99.25 272,937.50SY

0012 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
24+64.13 -L-

Lump Sum 100,000.00

0013 0248000000-N SP GENERIC GRADING ITEM (LS)
TYPE 1 BRIDGE APPROACH FILL, STATION
31+45.00 -L-

Lump Sum 85,000.00

0014 0255000000-E SP GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 85.00 4,250.00TON

0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,587 72.50 115,057.50TON

0016 0320000000-E 300 FND CONDIT GEOTEXTILE 8,789 2.20 19,335.80SY

0017 0343000000-E 310 15" SIDE DRAIN PIPE 352 138.00 48,576.00LF

0018 0345000000-E 310 24" SIDE DRAIN PIPE 28 232.00 6,496.00LF

0019 0448200000-E 310 15" RCP CULV CLASS IV 4,485 105.00 470,925.00LF

0020 0448300000-E 310 18" RCP CULV CLASS IV 1,128 118.00 133,104.00LF

0021 0448400000-E 310 24" RCP CULV CLASS IV 1,832 145.00 265,640.00LF

0022 0448500000-E 310 30" RCP CULV CLASS IV 48 225.00 10,800.00LF

0023 0448600000-E 310 36" RCP CULV CLASS IV 224 248.00 55,552.00LF

0024 0995000000-E 340 PIPE REMOVAL 1,764 27.00 47,628.00LF

0025 1004500000-E 505 GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

1,250 3.10 3,875.00SY

0026 1099500000-E 505 SHALLOW UNDERCUT 350 39.75 13,912.50CY

0027 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 700 52.50 36,750.00TON

0028 1121000000-E 520 AGGREGATE BASE COURSE 1,250 47.25 59,062.50TON

0029 1220000000-E 545 INCIDENTAL STONE BASE 1,000 51.75 51,750.00TON

0030 1275000000-E 600 PRIME COAT 1,250 6.30 7,875.00GAL

0031 1297000000-E 607 MILL ASP PVMT *****" DTH
(1-1/2")

8,000 3.90 31,200.00SY

0032 1330000000-E 607 INCIDENTAL MILLING 11,000 4.65 51,150.00SY

0033 1491000000-E 610 ASP CONC BASE CRS B25.0C 8,700 195.00 1,696,500.00TON

0034 1503000000-E 610 ASP CONC INTR CRS I19.0C 8,500 201.00 1,708,500.00TON

0035 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,000 189.00 2,079,000.00TON

0036 1575000000-E 620 ASP FOR PLANT MIX 1,515 808.00 1,224,120.00TON
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0037 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,700 212.00 360,400.00TON

0038 2022000000-E 815 SUBDRAIN EXCAVATION 79.7 105.00 8,368.50CY

0039 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 356 15.90 5,660.40SY

0040 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 59.8 340.00 20,332.00CY

0041 2044000000-E 815 6" PERF SUBDRN PIPE 350 16.50 5,775.00LF

0042 2070000000-N 815 SUBDRN PIPE OUTLET 1 2,290.00 2,290.00EA

0043 2077000000-E 815 6" OUTLET PIPE 6 96.25 577.50LF

0044 2190000000-N 828 TEMP STL PLT COVER FOR MDS 7 7,060.00 49,420.00EA

0045 2253000000-E 840 PIPE COLLARS 5.38 1,180.00 6,348.40CY

0046 2275000000-E SP FLOWABLE FILL 71 527.00 37,417.00CY

0047 2286000000-N 840 MASNRY DRAINAGE STRUCT 153 5,590.00 855,270.00EA

0048 2308000000-E 840 MASNRY DRAINAGE STRUCT 147 1,040.00 152,880.00LF

0049 2364000000-N 840 FRAME W/2GRTS 840.16 STD 18 1,780.00 32,040.00EA

0050 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 1,780.00 12,460.00EA

0051 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 1,730.00 1,730.00EA

0052 2374000000-N 840 FRAME-GRT-HD 840.03 **
(E)

13 1,850.00 24,050.00EA

0053 2374000000-N 840 FRAME-GRT-HD 840.03 **
(F)

46 1,890.00 86,940.00EA

0054 2374000000-N 840 FRAME-GRT-HD 840.03 **
(G)

45 1,890.00 85,050.00EA

0055 2396000000-N 840 FRAME W/COVER STD 840.54 33 1,590.00 52,470.00EA

0056 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 1 2,420.00 2,420.00EA

0057 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 11 2,420.00 26,620.00EA

0058 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,160 32.25 37,410.00LF

0059 2549000000-E 846 2'-6" CONC CURB & GUTTER 13,760 35.75 491,920.00LF

0060 2580000000-E 846 CONCRETE VALLEY GUTTER 390 33.00 12,870.00LF

0061 2591000000-E 848 4" CONCRETE SIDEWALK 5,700 85.75 488,775.00SY

0062 2605000000-N 848 CONCRETE CURB RAMPS 90 2,530.00 227,700.00EA

0063 2612000000-E 848 6" CONCRETE DRIVEWAY 980 137.00 134,260.00SY

0064 2619000000-E 850 4" CONCRETE PAVED DITCH 170 122.00 20,740.00SY

0065 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 3,300 141.00 465,300.00SY

0066 2724000000-E 857 PC REINF BARRIER SNGL FC 240 118.00 28,320.00LF

0067 2738100000-E SP GENERIC PAVING ITEM (SF)
BRICK SIDEWALK

1,170 24.80 29,016.00SF

0068 2752000000-E SP GENERIC PAVING ITEM (LF)
GRANITE CURB

570 114.00 64,980.00LF

0069 2800000000-N 858 ADJ CATCH BASINS 3 3,860.00 11,580.00EA

0070 2815000000-N 858 ADJ DROP INLETS 2 2,230.00 4,460.00EA

0071 2830000000-N 858 ADJ MANHOLES 2 1,760.00 3,520.00EA

0072 2893000000-N 859 CONVERT CB TO JB W/MH 4 8,640.00 34,560.00EA

0073 2905000000-N 859 CONVERT DI TO JB 3 5,470.00 16,410.00EA

0074 3001000000-N SP IMPACT ATTEN TYPE TL-3 2 28,000.00 56,000.00EA
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0075 3030000000-E 862 STL BEAM GUARDRAIL 1,700 22.00 37,400.00LF

0076 3045000000-E 862 SBGR SHOP CURVED 155 28.00 4,340.00LF

0077 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 25.00 250.00EA

0078 3180000000-N SP GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 3,800.00 3,800.00EA

0079 3195000000-N 862 GR END TYPE AT-1 1 900.00 900.00EA

0080 3210000000-N 862 GR END TYPE CAT-1 2 950.00 1,900.00EA

0081 3215000000-N SP GR ANCHOR TYPE III 4 2,250.00 9,000.00EA

0082 3288000000-N SP GR END TYPE TL-2 11 3,300.00 36,300.00EA

0083 3317000000-N SP GR ANCHOR TYPE B-77 4 2,850.00 11,400.00EA

0084 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,400 1.50 2,100.00LF

0085 3533000000-E 866 CHN LK FENCE **" FABRIC
(72")

410 25.00 10,250.00LF

0086 3539000000-E 866 MET LINE PST **" CL FEN
(72")

42 105.00 4,410.00EA

0087 3545000000-E 866 MET TERM PST **" CL FEN
(72")

52 150.00 7,800.00EA

0088 3551000000-E 866 MET GATE PST **" CL FEN S
(72")

4 365.00 1,460.00EA

0089 3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN
(72"-8')

2 2,800.00 5,600.00EA

0090 3569000000-E 867 BARBED WIRE FENCE RESET 80 30.00 2,400.00LF

0091 3575000000-E SP GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

1,180 235.00 277,300.00LF

0092 3628000000-E 876 RIP RAP, CLASS I 140 78.75 11,025.00TON

0093 3649000000-E 876 RIP RAP, CLASS B 5 70.00 350.00TON

0094 3656000000-E 876 GEOTEXTILE FOR DRAINGE 9,465 15.20 143,868.00SY

0095 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,593 8.00 12,744.00LF

0096 4096000000-N 904 SIGN ERECTION, TYPE D 12 125.00 1,500.00EA

0097 4102000000-N 904 SIGN ERECTION, TYPE E 83 75.00 6,225.00EA

0098 4108000000-N 904 SIGN ERECTION, TYPE F 14 110.00 1,540.00EA

0099 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 85 25.00 2,125.00EA

0100 4400000000-E 1110 WORK ZONE SIGNS (STAT) 308 9.95 3,064.60SF

0101 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,252 18.50 23,162.00SF

0102 4410000000-E 1110 WORK ZONE SIGNS (BARR) 613 7.00 4,291.00SF

0103 4415000000-N 1115 FLASHING ARROW BOARD 2 4,950.00 9,900.00EA

0104 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 16,900.00 33,800.00EA

0105 4430000000-N 1130 DRUMS 500 44.00 22,000.00EA

0106 4445000000-E 1145 BARRICADES (TYPE III) 336 39.00 13,104.00LF

0107 4447000000-E SP PED CHANNEL DEVICES 50 72.00 3,600.00LF

0108 4455000000-N 1150 FLAGGER 45 1,630.00 73,350.00DAY

0109 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 9,790.00 39,160.00EA

0110 4470000000-N 1160 REM & RES CRASH CUSHION 4 3,440.00 13,760.00EA

0111 4480000000-N 1165 TMA 4 129,000.00 516,000.00EA
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0112 4485000000-E 1170 PORT CONC BARRIER 650 56.50 36,725.00LF

0113 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 750 78.25 58,687.50LF

0114 4500000000-E 1170 REM & RES PORT CONC BARRIER 650 13.00 8,450.00LF

0115 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 750 26.50 19,875.00LF

0116 4510000000-N 1190 LAW ENFORCEMENT 80 67.50 5,400.00HR

0117 4516000000-N 1180 SKINNY DRUM 100 33.00 3,300.00EA

0118 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

15 265.00 3,975.00EA

0119 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

1,000 86.25 86,250.00EA

0120 4650000000-N 1251 TEMP RAISED PVMT MRKS 200 6.05 1,210.00EA

0121 4685000000-E 1205 THERMO PVT MKG LINES 4"90 14,890 0.60 8,934.00LF

0122 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 3,200 1.50 4,800.00LF

0123 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,270 2.45 3,111.50LF

0124 4709000000-E 1205 24"WIDE THERMO 90 MILS 1,185 11.75 13,923.75LF

0125 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 155 143.00 22,165.00EA

0126 4726100000-E 1205 HIP THERMO PVT MKG CHAR 120 MILS 26 675.00 17,550.00EA

0127 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 1 361.00 361.00EA

0128 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(III)

300 3.00 900.00LF

0129 4795000000-E 1205 24" COLD APPL PLSTIC LINE TYPE **
(III)

620 29.50 18,290.00LF

0130 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE **
(III)

16 690.00 11,040.00EA

0131 4810000000-E 1205 PAINT PVMT MARKINGS 4" 55,826 0.20 11,165.20LF

0132 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,475 0.60 885.00LF

0133 4825000000-E 1205 PAINT PVMT MARKINGS 12" 400 0.90 360.00LF

0134 4835000000-E 1205 PAINT PVT MKG LINES 24" 3,850 2.80 10,780.00LF

0135 4840000000-N 1205 PAINT PVT MKG CHARACTER 10 44.75 447.50EA

0136 4845000000-N 1205 PAINT PVT MKG SYMBOL 217 41.00 8,897.00EA

0137 4850000000-E 1205 LINE REMOVAL 4" WIDE 37,375 0.70 26,162.50LF

0138 4870000000-E 1205 LINE REMOVAL 24" WIDE 500 5.00 2,500.00LF

0139 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 70 62.50 4,375.00EA

0140 4905100000-N SP NON-CAST IRON SNOWPLB PVMT MRKER 530 86.25 45,712.50EA

0141 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 105,800.00

0142 5325200000-E 1510 2" WATER LINE 948 48.00 45,504.00LF

0143 5325400000-E 1510 4" WATER LINE 133 98.00 13,034.00LF

0144 5325600000-E 1510 6" WATER LINE 1,747 62.25 108,750.75LF

0145 5325800000-E 1510 8" WATER LINE 8 61.25 490.00LF

0146 5326000000-E 1510 10" WATER LINE 3,576 118.00 421,968.00LF

0147 5326200000-E 1510 12" WATER LINE 2,750 117.00 321,750.00LF

0148 5326600000-E 1510 16" WATER LINE 491 143.00 70,213.00LF

0149 5329000000-E 1510 DI H2O PIPE FITTINGS 30,660 14.10 432,306.00LB
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0150 5536000000-E 1515 2" VALVE 3 1,470.00 4,410.00EA

0151 5538000000-E 1515 4" VALVE 2 2,460.00 4,920.00EA

0152 5540000000-E 1515 6" VALVE 15 2,060.00 30,900.00EA

0153 5546000000-E 1515 8" VALVE 1 2,850.00 2,850.00EA

0154 5552000000-E 1515 10" VALVE 7 4,400.00 30,800.00EA

0155 5558000000-E 1515 12" VALVE 18 4,890.00 88,020.00EA

0156 5648000000-N 1515 RELOCATE WATER METER 38 1,780.00 67,640.00EA

0157 5649000000-N 1515 RECONNECT WATER METER 19 1,520.00 28,880.00EA

0158 5656100000-E 1515 RELC **" RPZ BACKFLOW PREVNT A
(1")

2 6,330.00 12,660.00EA

0159 5656210000-E 1515 RELC 2" RPZ BACKFLOW PREVNT A 2 3,517.72 7,035.44EA

0160 5672000000-N 1515 RELOCATE FIRE HYDRANT 5 3,620.00 18,100.00EA

0161 5673000000-E 1515 FIRE HYDRANT LEG 36 90.00 3,240.00LF

0162 5686000000-E 1515 **" H2O SERVICE LINE
(2")

124 62.25 7,719.00LF

0163 5686500000-E 1515 WATER SERVICE LINE 1,127 24.50 27,611.50LF

0164 5691000000-E 1520 **" SANITARY GRAVITY SEWER
(14")

86 330.00 28,380.00LF

0165 5691100000-E 1520 4" SANITARY GRAVITY SEWER 60 79.56 4,773.60LF

0166 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,707 180.00 307,260.00LF

0167 5691400000-E 1520 10" SANITARY GRAVITY SEWER 713 214.00 152,582.00LF

0168 5691500000-E 1520 12" SANITARY GRAVITY SEWER 241 160.00 38,560.00LF

0169 5691700000-E 1520 18" SANITARY GRAVITY SEWER 227 230.00 52,210.00LF

0170 5692000000-E 1520 30" SANITARY GRAVITY SEWER 280 834.58 233,682.40LF

0171 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 14 939.00 13,146.00EA

0172 5768500000-E 1520 SEWER SERVICE LINE 530 47.75 25,307.50LF

0173 5775000000-E 1525 4' DIA UTILITY MANHOLE 30 6,280.00 188,400.00EA

0174 5776000000-E 1525 5' DIA UTILITY MANHOLE 8 8,420.00 67,360.00EA

0175 5777000000-E 1525 6' DIA UTILITY MANHOLE 2 10,010.00 20,020.00EA

0176 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 212 450.00 95,400.00LF

0177 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 50 664.00 33,200.00LF

0178 5783000000-E 1525 UTILITY MANHOLE WALL 6' DIA 9 513.00 4,617.00LF

0179 5798000000-E 1530 ABANDON **" UTILITY PIPE
(4")

333 32.50 10,822.50LF

0180 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,368 8.55 20,246.40LF

0181 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,823 16.20 29,532.60LF

0182 5802000000-E 1530 ABANDON 10" UTILITY PIPE 4,076 19.90 81,112.40LF

0183 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,500 16.80 42,000.00LF

0184 5811000000-E 1530 ABANDON 18" UTILITY PIPE 210 47.75 10,027.50LF

0185 5814000000-E 1530 ABANDON 30" UTILITY PIPE 170 33.00 5,610.00LF

0186 5816000000-N 1530 ABANDON UTILITY MANHOLE 19 1,100.00 20,900.00EA

0187 5835000000-E 1540 **" ENCASEMENT PIPE
(48")

80 722.00 57,760.00LF
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0188 5835600000-E 1540 12" ENCASEMENT PIPE 226 82.36 18,613.36LF

0189 5836000000-E 1540 24" ENCASEMENT PIPE 204 228.00 46,512.00LF

0190 5872500000-E 1550 BORE & JACK **"
(12")

226 458.00 103,508.00LF

0191 5872500000-E 1550 BORE & JACK **"
(24")

204 458.00 93,432.00LF

0192 5872500000-E 1550 BORE & JACK **"
(48")

80 458.00 36,640.00LF

0193 5872600000-E 1550 DIRECT DRILL **"
(16")

491 204.00 100,164.00LF

0194 5882000000-N SP GENERIC UTILITY ITEM (EA)
4" FLEXIBLE COUPLING

2 30,460.00 60,920.00EA

0195 5882000000-N SP GENERIC UTILITY ITEM (EA)
8" FLEXIBLE COUPLING

4 30,460.00 121,840.00EA

0196 5882000000-N SP GENERIC UTILITY ITEM (EA)
8" x 6" FLEXIBLE COUPLING

1 30,460.00 30,460.00EA

0197 5888000000-E SP GENERIC UTILITY ITEM (LF)
2" RIGID PVC CONDUIT, SCH 40 - HEAVY WALL

6,560 25.00 164,000.00LF

0198 5888000000-E SP GENERIC UTILITY ITEM (LF)
4" RIGID PVC CONDUIT, SCH 40 - HEAVY WALL

7,247 25.00 181,175.00LF

0199 5888000000-E SP GENERIC UTILITY ITEM (LF)
6" RIGID PVC CONDUIT, SCH 40 - HEAVY WALL

2,190 40.00 87,600.00LF

0200 5912000000-N SP GENERIC UTILITY ITEM (LS)
9'-4" PVC CONDUIT HANGER SYSTEM RAILROAD
BRIDGE

Lump Sum 219,500.00

0201 5912000000-N SP GENERIC UTILITY ITEM (LS)
9'-4" PVC CONDUIT HANGER SYSTEM RICHLAND
CREEK BRIDGE

Lump Sum 210,100.00

0202 5918000000-N SP GENERIC UTILITY ITEM (HR)
UTILITIES COORDINATION

10,500 78.25 821,625.00HR

0203 6000000000-E 1605 TEMPORARY SILT FENCE 15,000 3.75 56,250.00LF

0204 6006000000-E 1610 EROS CONTRL STONE CL A 2,000 67.75 135,500.00TON

0205 6009000000-E 1610 EROS CONTRL STONE CL B 550 70.00 38,500.00TON

0206 6012000000-E 1610 SEDIMENT CONTROL STONE 2,600 65.00 169,000.00TON

0207 6015000000-E 1615 TEMPORARY MULCHING 9 2,700.00 24,300.00ACR

0208 6018000000-E 1620 SEED FOR TEMP SEEDING 500 3.50 1,750.00LB

0209 6021000000-E 1620 FERT FOR TEMP SEEDING 4.5 1,500.00 6,750.00TON

0210 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 15.30 3,060.00LF

0211 6029000000-E SP SAFETY FENCE 1,600 4.00 6,400.00LF

0212 6030000000-E 1630 SILT EXCAVATION 2,250 4.90 11,025.00CY

0213 6036000000-E 1631 MATTING FOR EROS CONTROL 21,500 1.90 40,850.00SY

0214 6037000000-E SP COIR FIBER MAT 100 7.00 700.00SY

0215 6042000000-E 1632 1/4" HARDWARE CLOTH 3,050 8.00 24,400.00LF

0216 6048000000-E SP FLOAT TURBIDITY CURTAIN 250 40.00 10,000.00SY

0217 6070000000-N 1639 SPECIAL STILLING BASINS 50 977.00 48,850.00EA

0218 6071012000-E SP COIR FIBER WATTLE 975 12.00 11,700.00LF
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0219 6071020000-E SP POLYACRYLAMIDE (PAM) 200 5.00 1,000.00LB

0220 6071030000-E 1640 COIR FIBER BAFFLE 775 9.00 6,975.00LF

0221 6071050000-E SP **" SKIMMER
(1-1/2")

2 1,500.00 3,000.00EA

0222 6084000000-E 1660 SEEDING AND MULCHING 9 5,100.00 45,900.00ACR

0223 6087000000-E 1660 MOWING 4 350.00 1,400.00ACR

0224 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 4.00 400.00LB

0225 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 5,000.00 1,250.00TON

0226 6096000000-E 1662 SEED FOR SUPP SEEDING 175 6.00 1,050.00LB

0227 6108000000-E 1665 FERTILIZER TOPDRESSING 5 2,500.00 12,500.00TON

0228 6114500000-N 1667 SPECIALIZED HAND MOWING 10 250.00 2,500.00MHR

0229 6114800000-N SP MANUAL LITTER REMOVAL 5 275.00 1,375.00MHR

0230 6114900000-E SP LITTER DISPOSAL 2 5,500.00 11,000.00TON

0231 6117000000-N SP RESPONSE FOR EROS CONTROL 100 200.00 20,000.00EA

0232 6117500000-N SP CONC WASHOUT STRUCTURE 30 1,140.00 34,200.00EA

0233 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

330 375.00 123,750.00EA

0234 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

700 375.00 262,500.00EA

0235 6890000000-E SP CONCRETE STEPS 3 2,500.00 7,500.00CY

0236 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 40 995.00 39,800.00EA

0237 7060000000-E 1705 SIGNAL CABLE 28,000 3.40 95,200.00LF

0238 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 146 885.00 129,210.00EA

0239 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 30 1,100.00 33,000.00EA

0240 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 12 1,490.00 17,880.00EA

0241 7229000000-N SP APS DETECTOR STATION 40 889.00 35,560.00EA

0242 7230000000-N SP CENT CONT UNIT APS DETECT STA 8 2,000.00 16,000.00EA

0243 7252000000-E 1710 MESSENGER CABLE (1/4") 3,700 3.65 13,505.00LF

0244 7264000000-E 1710 MESSENGER CABLE (3/8") 3,700 4.70 17,390.00LF

0245 7279000000-E 1715 TRACER WIRE 5,900 0.85 5,015.00LF

0246 7300000000-E 1715 UNPAVED TRENCH (***********)
(1, 2")

3,300 11.90 39,270.00LF

0247 7300000000-E 1715 UNPAVED TRENCH (***********)
(2, 2")

3,500 11.90 41,650.00LF

0248 7301000000-E 1715 DIRECT DRILL (***********)
(2, 2")

3,400 33.00 112,200.00LF

0249 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 83 374.00 31,042.00EA

0250 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 19 750.00 14,250.00EA

0251 7360000000-N 1720 WOOD POLE 55 1,150.00 63,250.00EA

0252 7372000000-N 1721 GUY ASSEMBLY 77 668.00 51,436.00EA

0253 7420000000-E 1722 2" RISER WITH WEATHERHEAD 8 777.00 6,216.00EA

0254 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 9,100 7.95 72,345.00LF
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0255 7456000000-E 1726 LEAD-IN CABLE(********)
(14-2)

31,000 1.95 60,450.00LF

0256 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(24)

7,000 3.35 23,450.00LF

0257 7528000000-E 1730 DROP CABLE 1,800 2.95 5,310.00LF

0258 7540000000-N 1731 SPLICE ENCLOSURE 9 1,860.00 16,740.00EA

0259 7552000000-N 1731 INTERCONNECT CENTER 9 1,970.00 17,730.00EA

0260 7566000000-N 1733 DELINEATOR MARKER 19 125.00 2,375.00EA

0261 7575142010-N 1736 900MHZ SER/ETH SPEC RADIO 9 4,860.00 43,740.00EA

0262 7588000000-N SP SGNL MAST ARM WITH METAL POLE 10 32,440.00 324,400.00EA

0263 7590000000-N SP DBL MAST ARM WITH METAL POLE 11 40,960.00 450,560.00EA

0264 7613000000-N SP SOIL TEST 21 1,270.00 26,670.00EA

0265 7614100000-E SP DRILLED PIER FOUND 126 1,240.00 156,240.00CY

0266 7631000000-N SP MAST ARM W/ MTL POLE DES 21 178.00 3,738.00EA

0267 7636000000-N 1745 SIGN FOR SIGNALS 42 444.00 18,648.00EA

0268 7642200000-N 1743 TYPE II PED W/ FOUNDATION 40 2,140.00 85,600.00EA

0269 7684000000-N 1750 SIGNAL CABINET FOUNDATION 8 1,980.00 15,840.00EA

0270 7696000000-N 1751 CONTLRS WITH CBNT (**************)
(2070L,  BASE MOUNTED)

8 16,560.00 132,480.00EA

0271 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 107 133.00 14,231.00EA

0272 7901010000-N 1753 CABINET BASE ADAPTER 8 275.00 2,200.00EA

0273 7960000000-N SP METAL POLE FOUND REMVL 6 3,020.00 18,120.00EA

0274 7972000000-N SP METAL POLE REMOVAL 6 1,030.00 6,180.00EA

0275 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

1 12,700.00 12,700.00EA

0276 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 12,700.00 12,700.00EA

0277 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

9 12,700.00 114,300.00EA

0278 7980000000-N SP GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM -
MULTIPLE ZONES

10 12,700.00 127,000.00EA

0279 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR DUAL MAST ARM
POLE (BLACK)

11 12,700.00 139,700.00EA

0280 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL
(BLACK)

40 12,700.00 508,000.00EA

0281 7980000000-N SP GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM
POLE (BLACK)

10 12,700.00 127,000.00EA

WALL ITEMS

0282 8802010000-E SP SOIL NAIL RETAINING WALLS 1,847 129.00 238,263.00SF

0283 8802015100-N SP SOIL NAIL VERIFICATION TESTS 1 2,100.00 2,100.00EA

0284 8802015110-N SP SOIL NAIL PROOF TESTS 10 1,040.00 10,400.00EA
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0285 8802030000-E 454 SEGMENTAL GRAVITY RETAIN WALLS 2,203 106.00 233,518.00SF

0317 8802031000-E 455 PRECAST GRAVITY RETAINING WALLS 1,843 164.00 302,252.00SF

STRUCTURE ITEMS

0286 8035000000-N 402 REMV EXIST STR **********
(24+64.13 -L-)

Lump Sum 2,650,000.00

0287 8035000000-N 402 REMV EXIST STR **********
(31+45.00 -L-)

Lump Sum 2,575,000.00

0288 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1,100.00

0289 8096000000-E 450 PILE EXCAVATION IN SOIL 252 84.25 21,231.00LF

0290 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 84 426.00 35,784.00LF

0291 8105540000-E 411 3'-6" DRILLD PIER IN SOIL 667.3 570.00 380,361.00LF

0292 8105640000-E 411 3'-6" DRILLD PIER NO SOIL 364 1,200.00 436,800.00LF

0293 8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 424.4 500.00 212,200.00LF

0294 8113000000-N 411 SID INSPECTIONS 1 2,500.00 2,500.00EA

0295 8115000000-N 411 CSL TESTING 3 2,500.00 7,500.00EA

0296 8121000000-N 412 UNCL STR EXCAV STA *****
(24+64.13 -L-)

Lump Sum 350,000.00

0297 8121000000-N 412 UNCL STR EXCAV STA *****
(31+45.00 -L-)

Lump Sum 275,000.00

0298 8147000000-E 420 REINF CONCRETE DECK SLAB 31,927 56.00 1,787,912.00SF

0299 8161000000-E 420 GROOVING BRIDGE FLOORS 28,559 0.90 25,703.10SF

0300 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 540 1,730.00 934,200.00CY

0301 8210000000-N 422 BRG APPR SLAB ***********
(24+64.13 -L-)

Lump Sum 155,800.00

0302 8210000000-N 422 BRG APPR SLAB ***********
(31+45.00 -L-)

Lump Sum 141,100.00

0303 8217000000-E 425 REINF STEEL (BRIDGE) 137,264 1.05 144,127.20LB

0304 8238000000-E 425 SPIRAL COL REINF STL BRG 28,713 1.05 30,148.65LB

0305 8262000000-E 430 45" PRESTR CONCRETE GIRDR 3,354.13 336.00 1,126,987.68LF

0306 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

27 5,380.00 145,260.00EA

0307 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

20 6,600.00 132,000.00EA

0308 8364000000-E 450 HP12X53 PILES 1,185 44.00 52,140.00LF

0309 8384000000-E 450 HP14X73 PILES 875 58.75 51,406.25LF

0310 8482000000-E 460 THREE BAR METAL RAIL 679.94 201.00 136,667.94LF

0311 8524000000-E SP **" CHAIN LINK FENCE
(104")

120 250.00 30,000.00LF

0312 8531000000-E 462 4" SLOPE PROTECTION 1,120 115.00 128,800.00SY

0313 8608000000-E 876 RIP RAP II (2'-0") 210 78.75 16,537.50TON

0314 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 235 4.05 951.75SY

0315 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 174,800.00

0316 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
STRIP SEAL EXPANSION JOINTS

Lump Sum 106,000.00
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TOTAL 60,559,895.23CONTRACT TOTAL

SUB-TOTAL 47,505,344.16ROADWAY ITEMS

SUB-TOTAL 786,533.00WALL ITEMS

SUB-TOTAL 12,268,018.07STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

42,830,672.60BUCHANAN AND SONS INC 1

46,583,674.17NHM CONSTRUCTORS INC 2

52,357,137.31TENNOCA CONSTRUCTION COMPANY 3

60,559,895.23WEBBER LLC 4
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