
  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION

ROY COOPER  JAMES H. TROGDON, III 
GOVERNOR   SECRETARY 

Mailing Address: 

NC DEPARTMENT OF TRANSPORTATION 

CONTRACT STANDARDS AND   DEVELOPMENT 

1591 MAIL SERVICE CENTER 

RALEIGH, NC 27699-1591 

Telephone: (919) 707-6900 

Fax: (919) 250-4127 

Customer Service: 1-877-368-4968 

Website: www.ncdot.gov 

Location: 

1020 BIRCH RIDGE DR. 

RALEIGH, NC 27610 

TO WHOM IT MAY CONCERN: 

InfoTech (developers of Expedite and Bid Express) are replacing Expedite with Project 

Bids.  NCDOT is currently testing the new software.  We do not anticipate any issues and 

expect a seamless transition for contractors. 

The new software requires the need for a new Digital ID.  Bid Express will reimburse you 

for the fee, if you have an existing NCDOT or NCDOT – Divisions Digital ID. 

What this means for you: 

• Project Bids site and software available for Central – Dec 18, 2018

o Download new Project Bids software

o Create new Digital ID and request to be able to bid with NCDOT.  You will only

be using Project Bids and the new Digital ID to bid Central projects (Contract

numbers that begin with C).

o User guides and instructional videos are available in the Bid Express Training

Center.  Links for this information have also been provided in an email from Bid

Express.

• NCDOT Central Highway Letting – Jan 15, 2019

o Bid with Expedite and old Digital ID

• NCDOT Central Highway Letting – Feb 19, 2019

o Bid with Project Bids and new Digital ID

• Project Bids site and software available for Division – Mar 1, 2019

o Download new Project Bids software, if you have not already done so.

o Create new Digital ID and request to be able to bid with NCDOT – Divisions.

o If you already have a Digital ID, request to bid with NCDOT – Divisions.

• Last Division Letting Using Expedite – Mar 29, 2019

• First Division Letting Using Project Bids – Apr 1, 2019

Please let us know if you have any questions and remember that we are always available 

to help by phone or email.  Specific questions can be directed to Jaci Kincaid at 

jakincaid@ncdot.gov or 919-707-6920. 

Ronald E. Davenport, Jr., PE 

State Contract Engineer 

RED/jak 

IMPORTANT INFORMATION 

http://www.ncdot.gov/
mailto:jakincaid@ncdot.gov


 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

ROY COOPER  JAMES H. TROGDON, III 
GOVERNOR   SECRETARY 
 

Mailing Address: 

NC DEPARTMENT OF TRANSPORTATION 

CONSTRUCTION UNIT  

1543 MAIL SERVICE CENTER 

RALEIGH, NC  27699-1543 

Telephone: (919) 707-2400 

Fax: (919) 733-8441 

Customer Service:  1-877-368-4968 

 

Website: www.ncdot.gov 

Location: 

TRANSPORTATION BUILDING 

1 SOUTH WILMINGTON STREET 

RALEIGH, NC 27601 

 

 

 
February 20, 2018 

 

NOTICE TO:  All Prequalified Contractors 

 

FROM:  Ronald E Davenport, PE 

   State Contract Officer 

 

SUBJECT: Combined Contract Goal for MBE/WBE Participation on State-Funded Projects 

 

 

Effective April 1, 2018, all state funded contracts will be advertised with one combined goal that is 

comprised of both the MBE and WBE participation anticipated for the project.  The Combined 

MBE/WBE Goal may be met with all MBE or WBE participation, or any combination of MBE 

and WBE participation.   

 

When entering this information in Expedite Bid, users will not see the words “Combined 

MBE/WBE” in which to enter their participation value, but will enter the value under “DBE”.   

 

For assistance in participation entry in Expedite, please contact Ms. Jaci Kincaid at 919-707-6920 

or jakincaid@ncdot.gov. 
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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

ROY COOPER  JAMES H. TROGDON, III 
GOVERNOR   SECRETARY 

 

MAILING ADDRESS: TELEPHONE:   919-707-6690  LOCATION: 

NC DEPARTMENT OF TRANSPORTATION FAX:  919-250-4151 CENTURY CENTER COMPLEX 
UTILITIES UNIT CUSTOMER SERVICE: 1-877-368-4968 ENTRANCE B-2 
1555 MAIL SERVICE CENTER  1020 BIRCH RIDGE DRIVE 

RALEIGH NC  27699-1555 WEBSITE:  WWW.NCDOT.GOV RALEIGH NC 27610 

November 15, 2017 

 

NOTICE TO:  All Prequalified Contractors 

 

FROM:   Carl Barclay, PE 

   State Utilities Manager 

 

SUBJECT:  Design and Certification of Trenchless Installations (all methods) 

 

Through the AGC/NCDOT Roadway Subcommittee, it has been determined there is little 

consistency with the enforcement of this requirement.  This has resulted in some Contractors not 

accounting for this expense in their bid. In an effort to improve consistency and fairness among 

bidders, the Department will enforce this longstanding requirement of the North Carolina Board 

of Examiners for Engineers and Land Surveyors and NC GS Chapter 89C. 

 

Effective with the January 2018 letting, there will be a renewed effort of enforcement of Articles 

1550-1 and 1550-3(B) of the Standard Specifications for Roads and Structures, Section 1550-1 

requires: 

 

An engineer licensed by the State of North Carolina shall design the 

method and certify the work will not damage the roadway above or 

endanger the roadway user. 

 

Article 1550-3(B) requires: 

 

Before construction, provide detailed plans for the method of installation 

certified by an engineer licensed by the State of North Carolina. Provide 

certified calculations demonstrating the method of installation as safe 

and of minimal risk. Provide certified calculations of the structural 

adequacy of all materials. The design shall meet AASHTO LRFD 

Bridge Design Specifications. An engineer licensed by the State of North 

Carolina shall certify changes or modifications to the designed method 

as needed for actual field conditions. 

 

If you have any questions, please do not hesitate to contact me at cbarclay@ncdot.gov or (919) 

707-6982. 

 

 



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

INVITATION TO BID

ELECTRONIC BIDS (UNLESS OTHERWISE SPECIFIED IN THE PROJECT SPECIAL PROVISION) FOR THE 
CONSTRUCTION OF THE FOLLOWING PROJECTS WILL BE PUBLICLY READ IN ROOM 156-A/B, THE CONTRACT 
STANDARDS AND DEVELOPMENT UNIT LARGE CONFERENCE ROOM, LOCATED IN  BUILDING B AT 1020 
BIRCH RIDGE DRIVE, RALEIGH, N.C. AT 2:00 PM ON MARCH 19, 2019. NO ELECTRONIC BIDS WILL BE 
RECEIVED AFTER 2.00 PM. 

1. THE BIDDER SHALL PURCHASE A PROPOSAL FOR EACH PROJECT FOR WHICH HE INTENDS TO SUBMIT A  
BID IN RESPONSE TO THIS INVITATION TO BID.

2. A BID BOND OR BID DEPOSIT IN THE AMOUNT OF 5% OF THE TOTAL AMOUNT BID WILL BE REQUIRED. THE 
BIDDER SHALL SUBMIT AN ELECTRONIC BID BOND WITH EACH ELECTRONIC BID SUBMITTAL UNLESS HE 
ELECTS TO FURNISH A BID DEPOSIT.

3. UPON RECEIPT OF AWARD LETTER, THE SUCCESSFUL BIDDER SHALL FURNISH A PROPERLY EXECUTED 
EXECUTION OF CONTRACT, NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION, AND EXECUTED 
PAYMENT AND PERFORMANCE BONDS FOR EACH CONTRACT.  CERTIFICATION FORMS AND BOND FORMS 
ARE AVAILABLE AS PART OF THE CONTRACT EXECUTION FORMS AT THE FOLLOWING WEBSITE  
https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx.

ALL QUESTIONS RELATED TO PROJECTS DURING THE ADVERTISEMENT PERIOD SHALL BE ADDRESSED TO 
THE STATE CONTRACT OFFICER AT 919-707-6900.

THE MINIMUM WAGE FOR LABOR WILL BE SHOWN IN THE PROPOSAL FORM FOR FEDERAL AID PROJECTS.

CONTRACTOR'S LICENSE: A GENERAL CONTRACTOR'S LICENSE IS REQUIRED IN ORDER TO SUBMIT A BID 
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000.00 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. ON FEDERAL PROJECTS, THE  APPROPRIATE 
CONTRACTORS LICENSE SHALL BE OBTAINED WITHIN 60 DAYS OF BID OPENING. FOR ADDITIONAL 
INFORMATION OR TO MAKE APPLICATION FOR A LICENSE, APPLY TO THE EXECUTIVE SECRETARY OF THE 
CONTRACTOR LICENSING BOARD, P.O. BOX 17187, RALEIGH, NC 27619,  (919-571-4183).

PREQUALIFYING TO BID:  ALL PROSPECTIVE BIDDERS SHALL BE PREQUALIFIED WITH THE DEPARTMENT 
OF TRANSPORTATION PRIOR TO SUBMITTING A BID. CONTRACTORS WHO ARE NOT PREQUALIFIED MAY 
OBTAIN INFORMATION AND FORMS FOR  PREQUALIFYING FROM THE CONTRACTUAL SERVICES 
MANAGEMENT SECTION OF THE CONTRACT STANDARDS AND DEVELOPMENT UNIT, 
1509 MAIL SERVICE CENTER, RALEIGH, N. C., . ALL REQUIRED PREQUALIFICATION STATEMENTS AND   
DOCUMENTS  SHALL  BE FILED WITH THE  CONTRACTUAL SERVICES MANAGEMENT SECTION AT LEAST 
FOUR WEEKS PRIOR TO THE DATE OF OPENING BIDS.

THE DEPARTMENT OF TRANSPORTATION HEREBY NOTIFIES ALL BIDDERS THAT IT WILL AFFIRMATIVELY 
ENSURE THAT IN ANY CONTRACT ENTERED INTO PURSUANT TO THIS INVITATION TO BID, MINORITY 
BUSINESS ENTERPRISES WILL BE AFFORDED FULL OPPORTUNITY TO SUBMIT BIDS IN RESPONSE TO THIS 
INVITATION AND WILL NOT BE DISCRIMINATED AGAINST ON THE GROUNDS OF RACE, COLOR, SEX, OR 
NATIONAL ORIGIN IN COMPENSATION TO THIS AWARD.

PROPOSAL FORMS AT $25.00 EACH, PLANS (SMALL SIZE) AT $40.00 PER SET, PLANS (LARGE SIZE) AT $100.00 
PER SET, AND CROSS-SECTIONS AT $40.00 PER SET, PLUS SALES TAX FOR N.C. RESIDENTS, MAY BE 
OBTAINED BY TELEPHONING (919-707-6925), FAXING (919-250-4127), OR WRITING TO: PLANS AND PROPOSALS, 
CONTRACT STANDARDS AND DEVELOPMENT  UNIT, DEPARTMENT OF TRANSPORTATION, 
1020 BIRCH RIDGE DRIVE, RALEIGH, N.C., 27610. THESE CHARGES ARE NOT DEPOSITS AND WILL NOT BE 
REFUNDED. ALL ORDERS FOR PROPOSAL FORMS, PLANS AND CROSS-SECTIONS DELIVERED IN NORTH 
CAROLINA ARE SUBJECT TO 6.75% SALES TAX. ORDERS MAILED TO OUT OF STATE CONTRACTORS ARE NOT 
SUBJECT TO SALES TAX. MAKE ALL CHECKS PAYABLE TO THE "N.C. DEPARTMENT OF 
TRANSPORTATION".

THE RIGHT IS RESERVED TO REJECT ANY OR ALL BIDS.
                                                                                                                                                                                

TODAY'S DATE IS FEBRUARY 19, 2019.
BY ORDER OF THE DEPARTMENT OF TRANSPORTATION

(THE WORK WILL CONSIST APPROXIMATELY AS SHOWN ON TH E FOLLOWING SHEETS)
                                                                                                                                  
(Revised on 08 Nov 2017)                                     



REVIEW OF PLANS AND PROPOSALS IN DIVISION OFFICE

IN ORDER TO FACILITATE AND ENCOURAGE THE INVOLVEMENT OF MINORITY BUSINESS ENTERPRISES IN 
THE HIGHWAY CONSTRUCTION PROCESS, IT IS THE POLICY OF THE DEPARTMENT OF TRANSPORTATION, 
DIVISION OF HIGHWAYS, THAT A SET OF PLANS AND PROPOSAL FOR EACH PROJECT TO BE LET WILL BE 
MAINTAINED FOR REVIEW BY ANY CONTRACTOR INTERESTED   IN BIDDING UPON OR QUOTING WORK IN AN 
ADVERTISED PROJECT.

THE PROPOSALS AND PLANS WILL BE AVAILABLE FOR REVIEW BEGINNING TWO WEEKS PRIOR TO THE 
DATE OF BID OPENING IN THE DIVISION OFFICE WHICH WILL ADMINISTER THE CONTRACT. THE 
DEPARTMENT WILL, UPON REQUEST, MAKE AVAILABLE FROM ITS STAFF A PERSON TO EXPLAIN THE 
PROPOSED PROJECT AND TO ANSWER GENERAL QUESTIONS RELATING TO THE PROJECT. THE PLANS AND 
PROPOSALS CAN BE REVIEWED ANY TIME MONDAY THRU FRIDAY, EXCLUDING HOLIDAYS, BETWEEN THE 
HOURS OF 8:00 A.M. AND 4:30 P.M. IN THE DIVISION OFFICE. IN ORDER TO HAVE A MEMBER OF THE STAFF 
EXPLAIN THE PROJECT AND/OR ANSWER GENERAL QUESTIONS PERTAINING TO THE PROJECT, PRIOR 
APPOINTMENTS MUST BE MADE BY CALLING THE APPROPRIATE DIVISION OFFICE.

FOLLOWING ARE THE LOCATIONS AND TELEPHONE NUMBERS OF THE OFFICES IN WHICH THE PLANS AND 
PROPOSALS WILL BE MADE AVAILABLE, REFERENCE SHOULD BE MADE TO THE SHEETS CONTAINING THE 
INDIVIDUAL PROJECT QUANTITIES TO DETERMINE WHICH DIVISION OFFICE WILL ADMINISTER THE 
CONTRACT.



 TOWN  TELEPHONE LOCATION DIVISION ENGINEER DIV NO.
EDENTON (252) 482-1850113 AIRPORT DRIVE, SUITE 100Jerry  Jennings, PE00001

GREENVILLE (252) 439-2800PO BOX 1587R. Preston  Hunter, PE00002

CASTLE HAYNE (910) 341-20005501 BARBADOS BLVDKaren Eason  Collette, PE00003

WILSON (252) 237-6164PO BOX 3165Ronald L Keeter, Jr., PE00004

DURHAM (919) 220-46002612 NORTH DUKE STREETJoseph R Hopkins, PE00005

FAYETTEVILLE (910) 486-1493PO BOX 1150Gregory W Burns, PE00006

GREENSBORO (336) 487-0000PO BOX 14996James M Mills, PE00007

ABERDEEN (910) 944-2344902 N. SANDHILLS BLVD.Brandon H Jones, PE00008

WINSTON-SALEM (336) 747-7800375 SILAS CREEK PARKWAYS. Pat  Ivey, PE00009

ALBEMARLE (704) 983-4400716 WEST MAIN STREETJ. Scott  Cole, PE00010

NORTH WILKESBORO (336) 903-9101PO BOX 250Michael A Pettyjohn, PE00011

SHELBY (704) 480-5400PO BOX 47Mark E Stafford, PE00012

ASHEVILE (828) 251-6171PO BOX 3279Jay J Swain, PE00013

SYLVA (828) 586-2141253 WEBSTER ROADBrian C Burch, PE00014



=========================================   SUMMARY OF PROPOSALS =========================================  

Bid Letting Number L190319 

RPN Contract Id WBS County Length JobType

001 C204310        47256.3.2 DARE 0.000 2 SUPPORT TUGS W/A FRAME, 2
SUPPORT TUGS, AND 2 DECK BARGES.

MI

002 C204177        34360.3.4 CARTERET, CRAVEN 10.353 GRADING, DRAINAGE, PAVING,
SIGNALS & STRUCTURES.

MI

003 C204318        44848.3.16 BEAUFORT, CARTERET, CRAVEN,
PITT, JONES, LENOIR, PAMLICO,
GREENE

722.650 POLYUREA PAVEMENT MARKINGS.MI

004 C204316        17BP.5.C.03 GRANVILLE 0.036 GRADING, DRAINAGE, PAVING, AND
CULVERT.

MI

005 C204317        17BP.5.R.82 GRANVILLE 0.133 GRADING, DRAINAGE, PAVING, AND
STRUCTURE.

MI

006 C204281        2020CPT.05.10.10351.1  ETC. FRANKLIN, WAKE 25.601 MILLING, RESURFACING, AND
SHOULDER RECONSTRUCTION.

MI

007 C204298        5B.203514.4  ETC. FRANKLIN, GRANVILLE, WARREN 0.126 GRADING, DRAINAGE, PAVING, AND
STRUCTURES.

MI

008 C204321        50138.3.235 FRANKLIN, WAKE, DURHAM,
GRANVILLE

1.700 GUARDRAIL END UNIT REPLACEMENT.MI

009 C204295        54034.3.1 GUILFORD 1.018 GRADING, PAVING, AND DRAINAGE.MI

010 C204238        15BPR.36 CHATHAM 0.200 BRIDGE PRESERVATION.MI

011 C204328        2019CPT.08.08.10631  ETC. MOORE 32.000 MILLING, RESURFACING, AND
SHOULDER RECONSTRUCTION.

MI

012 C204327        2019CPT.08.09.10761  ETC. RANDOLPH 68.105 MILLING, RESURFACING, AND
SHOULDER RECONSTRUCTION.

MI

013 C204322        2020CPT.10.02.10131  ETC. CABARRUS 20.118 MILLING, RESURFACING, AND
SHOULDER RECONSTRUCTION.

MI

014 C204313        2020CPT.10.08.10901  ETC. UNION 29.860 WIDENING, MILLING,RESURFACING,
AND SHOULDER RECONSTRUCTION.

MI

015 C204320        2020CPT.10.10.20901.1  ETC. UNION 17.077 MILLING, RESURFACING, AND
SHOULDER RECONSTRUCTION.

MI

016 C204180        39899.3.1 YADKIN 0.194 GRADING, DRAINAGE, PAVING, AND
STRUCTURE.

MI

017 C204403        2019CPT.12.05.10181  ETC. CATAWBA 40.289 WIDENING, MILLING, RESURFACING,
AND SHOULDER RECONSTRUCTION.

MI

Bid Letting Number L190416 

RPN Contract Id WBS County Length JobType

001 C204123        41582.3.1 BRUNSWICK 7.244 GRADING, DRAINAGE, PAVING,
SIGNALS, AND STRUCTURES.

MI
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LENGTH = 0.000  MI

L190319    001

47256.3.2 DIV OFFICE EDENTONC204310        CONTRACT ID : 

COUNTY            : DARE

MANNS HARBOR IN DARE COUNTY.  

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL %   COMPLETION DATE : MAR 24 2020

2 SUPPORT TUGS W/A FRAME, 2 SUPPORT TUGS, AND 2 DECK BARGES.

ROADWAY ITEMS

Lump Sum LS GENERIC FERRY ITEM
TWO 25'-6" SUPPORT TUGS

Lump Sum LS GENERIC FERRY ITEM
TWO 40'-0" DECK BARGES

Lump Sum LS GENERIC FERRY ITEM
TWO 45'-6" SUPPORT TUGS WITH
AFRAME



Page :  2 of 28

LENGTH = 10.353  MI

L190319    002

34360.3.4 DIV OFFICE GREENVILLEC204177        CONTRACT ID : 

COUNTY            : CARTERET, CRAVEN

US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO  NORTH OF CARTERET COUNTY LINE.

FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIR ED TO BID

DBE GOAL 9.0%   COMPLETION DATE : APR 01 2024

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
Lump Sum LS CONSTRUCTION SURVEYING
Lump Sum LS FIELD OFFICE
Lump Sum LS GENERIC MISCELLANEOUS ITEM

UTILITY COORDINATOR
Lump Sum LS TYPE I STANDARD APPROACH FILL

STATION **********
(138+69.74 -L-)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(139+25.54 -L-)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(176+32.00 -L- LT)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(176+32.00 -L- RT)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(227+54.13 -L-)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(227+59.99 -L-)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(288+29.87 -L- LT)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(288+29.87 -L- RT)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(44+71.82 -Y4-)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(506+32.25 -L-)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(506+47.11 -L-)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(52+32.96 -Y3-)

Lump Sum LS TYPE III REINFORCED APPROACH
FILL, STATION *******
(11+50.20 -RP1AB-)

Lump Sum LS TYPE III REINFORCED APPROACH
FILL, STATION *******
(12+01.81 -RP1AB-)

Lump Sum LS TYPE III REINFORCED APPROACH
FILL, STATION *******
(516+87.37 -L- LT)

Lump Sum LS TYPE III REINFORCED APPROACH
FILL, STATION *******
(516+87.37 -L- RT)

96,000 CY UNDERCUT EXCAVATION
5 ACR SUPPLEMENTARY CLEARING & GRUB-

BING
Lump Sum LS GRADING
5,793,000 CY BORROW EXCAVATION

2 EA EMBANKMENT SETTLEMENT GAUGES
9,730 CY DRAINAGE DITCH EXCAVATION

150,000 CY SELECT GRANULAR MATERIAL,
CLASS III

72,500 SY GEOTEXTILE FOR SOIL STABILIZA-
TION

1,341.2 SF TEMPORARY SHORING
6,000 SY GENERIC GRADING ITEM

GEOTEXTILE FOR EMBANKMENT STA-
BILIZATION

100 TON GENERIC GRADING ITEM
HAULING & DISPOSAL OF
PETROLEUM CONTAMINATED SOIL

5,260 TON FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

16,520 SY FOUNDATION CONDITIONING GEO-
TEXTILE

88 LF **" SIDE DRAIN PIPE
(30")

52 LF **" SIDE DRAIN PIPE
(36")

116 LF **" SIDE DRAIN PIPE
(60")

76 LF **" SIDE DRAIN PIPE
(84")

524 LF 15" SIDE DRAIN PIPE
980 LF 18" SIDE DRAIN PIPE
272 LF 24" SIDE DRAIN PIPE
548 LF ***" RC PIPE CULVERTS, CLASS

*****
(15", V)

400 LF ***" RC PIPE CULVERTS, CLASS
*****
(18", V)

416 LF ***" RC PIPE CULVERTS, CLASS
*****
(24", V)

548 LF ***" RC PIPE CULVERTS, CLASS
*****
(30", V)

3,064 LF ***" RC PIPE CULVERTS, CLASS
*****
(36", V)

388 LF ***" RC PIPE CULVERTS, CLASS
*****
(42", V)

664 LF ***" RC PIPE CULVERTS, CLASS
*****
(72", V)

728 LF ***" RC PIPE CULVERTS, CLASS
*****
(84", V)

3,580 LF 15" RC PIPE CULVERTS, CLASS
III

1,664 LF 18" RC PIPE CULVERTS, CLASS
III

684 LF 24" RC PIPE CULVERTS, CLASS
III

732 LF 30" RC PIPE CULVERTS, CLASS
III

1,436 LF 36" RC PIPE CULVERTS, CLASS
III

628 LF 42" RC PIPE CULVERTS, CLASS
III

192 LF 48" RC PIPE CULVERTS, CLASS
III

92 LF 60" RC PIPE CULVERTS, CLASS
III

404 LF 72" RC PIPE CULVERTS, CLASS
III

720 LF ****" RC PIPE CULVERTS, CLASS
IV
(48")

932 LF ****" RC PIPE CULVERTS, CLASS
IV
(72")

388 LF ****" RC PIPE CULVERTS, CLASS
IV
(84")

10,972 LF 15" RC PIPE CULVERTS, CLASS IV
2,460 LF 18" RC PIPE CULVERTS, CLASS IV

580 LF 24" RC PIPE CULVERTS, CLASS IV
388 LF 30" RC PIPE CULVERTS, CLASS IV

8,212 LF 36" RC PIPE CULVERTS, CLASS IV
396 LF 42" RC PIPE CULVERTS, CLASS IV

5,464 LF **" CAA PIPE CULVERTS, *****"
THICK
(15", 0.064")

694 LF **" CAA PIPE CULVERTS, *****"
THICK
(18", 0.064")

76 LF **" CAA PIPE CULVERTS, *****"
THICK
(24", 0.064")

150 EA **" CAA PIPE ELBOWS, *****"
THICK
(15", 0.064")

30 EA **" CAA PIPE ELBOWS, *****"
THICK
(18", 0.064")

4 EA **" CAA PIPE ELBOWS, *****"
THICK
(24", 0.064")

3,991 LF PIPE REMOVAL
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3 EA PIPE CLEAN OUT
250 SY 6" SLOPE PROTECTION
400 TON #57 STONE

1,000 CY SHALLOW UNDERCUT
2,550 TON CLASS IV SUBGRADE STABILIZA-

TION
50,600 TON CLASS IV AGGREGATE STABILIZA-

TION
272,400 TON AGGREGATE BASE COURSE

2,500 TON INCIDENTAL STONE BASE
14,290 GAL PRIME COAT
1,500 SY INCIDENTAL MILLING

53,560 TON ASPHALT CONC BASE COURSE, TYPE
B25.0C

156,730 TON ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

28,470 TON ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

109,310 TON ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

18,400 TON ASPHALT BINDER FOR PLANT MIX
1,300 TON ASPHALT PLANT MIX, PAVEMENT

REPAIR
215,500 LF MILLED RUMBLE STRIPS (ASPHALT

CONCRETE)
97 EA RIGHT-OF-WAY MARKERS

147 EA CONTROL-OF-ACCESS MARKERS
1,434 CY SUBDRAIN EXCAVATION
6,400 SY GEOTEXTILE FOR SUBSURFACE

DRAINS
1,075 CY SUBDRAIN COARSE AGGREGATE
6,400 LF 6" PERFORATED SUBDRAIN PIPE

13 EA SUBDRAIN PIPE OUTLET
78 LF 6" OUTLET PIPE

134.3 CY ENDWALLS
101.1 CY REINFORCED ENDWALLS

331 EA MASONRY DRAINAGE STRUCTURES
9.2 CY MASONRY DRAINAGE STRUCTURES

60.1 LF MASONRY DRAINAGE STRUCTURES
13 EA FRAME WITH TWO GRATES, STD

840.16
137 EA FRAME WITH TWO GRATES, STD

840.20
133 EA FRAME WITH TWO GRATES, STD

840.22
11 EA FRAME WITH TWO GRATES, STD

840.24
31 EA FRAME WITH TWO GRATES, STD

840.29
3 EA FRAME WITH GRATE & HOOD, STD

840.03, TYPE **
(E)

2 EA FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

2 EA FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

2 EA FRAME WITH COVER, STD 840.54
9 EA CONCRETE TRANSITIONAL SECTION

FOR DROP INLET
3,760 LF 1'-6" CONCRETE CURB & GUTTER
1,780 LF 2'-6" CONCRETE CURB & GUTTER

29,970 LF SHOULDER BERM GUTTER
2,400 LF CONCRETE EXPRESSWAY GUTTER

100 SY 4" CONCRETE SIDEWALK
40 SY 6" CONCRETE DRIVEWAY
50 SY 5" MONOLITHIC CONCRETE ISLANDS

(SURFACE MOUNTED)
1,239 LF PRECAST REINFORCED CONCRETE

BARRIER, SINGLE FACED
426 LF GENERIC PAVING ITEM

MEDIAN HAZARD PROTECTION
3 EA ADJUSTMENT OF DROP INLETS
8 EA IMPACT ATTENUATOR UNITS, TYPE

TL-3
50,425 LF STEEL BEAM GUARDRAIL

22 EA GUARDRAIL END UNITS, TYPE
CAT-1

8 EA GUARDRAIL ANCHOR UNITS, TYPE
III

53 EA GUARDRAIL END UNITS, TYPE TL-3
2 EA GUARDRAIL END UNITS, TYPE TL-2

63 EA GUARDRAIL ANCHOR UNITS, TYPE
B-77

640 LF REMOVE EXISTING GUARDRAIL
888 LF TEMPORARY STEEL BEAM GUARDRAIL

4 EA TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-2)

47,250 LF CABLE GUIDERAIL
18 EA ADDITIONAL GUIDERAIL POSTS
36 EA CABLE GUIDERAIL ANCHOR UNITS

108,660 LF WOVEN WIRE FENCE, 47" FABRIC
6,920 EA 4" TIMBER FENCE POSTS, 7'-6"

LONG
1,550 EA 5" TIMBER FENCE POSTS, 8'-0"

LONG
14 EA GENERIC FENCING ITEM

16' USFS WELDED PIPE GATES
2,020 TON RIP RAP, CLASS I

900 TON RIP RAP, CLASS B
9,800 SY GEOTEXTILE FOR DRAINAGE

16 CY REINFORCED CONCRETE SIGN FOUN-
DATIONS

4 CY PLAIN CONCRETE SIGN FOUNDA-
TIONS

148 CY OVERHEAD FOOTING
14,533 LB SUPPORTS, BREAKAWAY STEEL BEAM
7,946 LB SUPPORTS, SIMPLE STEEL BEAM

306 LF SUPPORTS, 3-LB STEEL U-CHANNEL
4,474 LF SUPPORTS, WOOD

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(22+05 -RP1AB-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(42+00 -L-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(504+50 -L-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(544+00 -L-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(57+15 -RP2AC-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(58+50 -L-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(76+00 -L-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(89+84 -L-)

12 EA SIGN ERECTION, TYPE D
125 EA SIGN ERECTION, TYPE E
27 EA SIGN ERECTION, TYPE F
14 EA SIGN ERECTION, TYPE *** (OVER-

HEAD)
(A)

7 EA SIGN ERECTION, TYPE *** (OVER-
HEAD)
(B)

29 EA SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

22 EA SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(B)

22 EA SIGN ERECTION, MILEMARKERS
3 EA SIGN ERECTION, OVERLAY (OVER-

HEAD)
8 EA SIGN ERECTION, RELOCATE TYPE

**** (GROUND MOUNTED)
(E)

8 EA DISPOSAL OF SUPPORT, WOOD
56 EA DISPOSAL OF SIGN SYSTEM, WOOD

752 SF WORK ZONE SIGNS (STATIONARY)
832 SF WORK ZONE SIGNS (PORTABLE)
384 SF WORK ZONE SIGNS (BARRICADE

MOUNTED)
6 EA FLASHING ARROW BOARD
4 EA PORTABLE CHANGEABLE MESSAGE

SIGN
860 EA DRUMS
208 LF BARRICADES (TYPE III)
60 DAY FLAGGER
3 EA TEMPORARY CRASH CUSHIONS
1 EA REMOVE & RESET TEMPORARY CRASH

CUSHION
4 EA TMA

5,220 LF PORTABLE CONCRETE BARRIER
610 LF REMOVE & RESET PORTABLE CONC-

RETE BARRIER
40 HR LAW ENFORCEMENT

500 EA SKINNY DRUM
400 EA TEMPORARY RAISED PAVEMENT

MARKERS
20,359 LF THERMOPLASTIC PAVEMENT MARKING

LINES (4", 90 MILS)
24,986 LF THERMOPLASTIC PAVEMENT MARKING

LINES (4", 120 MILS)
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258,306 LF THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

35,807 LF THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

249 LF THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

465 LF THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

9,926 LF THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

3,507 LF THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

609 LF THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

32 EA THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

100 EA THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

51,288 LF PAINT PAVEMENT MARKING LINES
(4")

147,366 LF PAINT PAVEMENT MARKING LINES
(6")

208 LF PAINT PAVEMENT MARKING LINES
(24")

10 EA PAINT PAVEMENT MARKING SYMBOL
2,334 LF POLYUREA PAVEMENT MARKING

LINES (4", 30 MILS)
18,160 LF POLYUREA PAVEMENT MARKING

LINES (6", 30 MILS)
819 LF POLYUREA PAVEMENT MARKING

LINES (12", 30 MILS)
80 LF REMOVAL OF PAVEMENT MARKING

LINES (4")
2,500 LF REMOVAL OF PAVEMENT MARKING

LINES (6")
20 LF REMOVAL OF PAVEMENT MARKING

LINES (24")
147 EA PERMANENT RAISED PAVEMENT

MARKERS
2,693 EA SNOWPLOWABLE PAVEMENT MARKERS

503,715 LF TEMPORARY SILT FENCE
660 TON STONE FOR EROSION CONTROL,

CLASS A
32,100 TON STONE FOR EROSION CONTROL,

CLASS B
23,000 TON SEDIMENT CONTROL STONE
560.5 ACR TEMPORARY MULCHING

25,500 LB SEED FOR TEMPORARY SEEDING
128.5 TON FERTILIZER FOR TEMPORARY SEED-

ING
55,000 LF TEMPORARY SLOPE DRAINS
70,000 LF SAFETY FENCE
65,100 CY SILT EXCAVATION
79,000 SY MATTING FOR EROSION CONTROL

700 SY COIR FIBER MAT
10,550 SY PERMANENT SOIL REINFORCEMENT

MAT
14,200 LF 1/4" HARDWARE CLOTH
1,300 SY LOW PERMEABILITY GEOTEXTILE

600 LF TEMPORARY PIPE FOR STREAM
CROSSING

700 CY STILLING BASINS
26 EA SPECIAL STILLING BASINS

78,000 LF COIR FIBER WATTLE
36,350 LB POLYACRYLAMIDE (PAM)
20,000 LF COIR FIBER BAFFLE

53 EA **" SKIMMER
(1-1/2")

4 EA **" SKIMMER
(2")

753 ACR SEEDING & MULCHING
702 ACR MOWING

5,400 LB SEED FOR REPAIR SEEDING
30 TON FERTILIZER FOR REPAIR SEEDING

18,675 LB SEED FOR SUPPLEMENTAL SEEDING
560.15 TON FERTILIZER TOPDRESSING
1,275 LF IMPERVIOUS DIKE

450 MHR SPECIALIZED HAND MOWING
100 EA RESPONSE FOR EROSION CONTROL
12 EA CONCRETE WASHOUT STRUCTURE

3,132 CY CULVERT DIVERSION CHANNEL
0.1 ACR REFORESTATION

445,000 SY GENERIC EROSION CONTROL ITEM
NATURAL FIBER MATTING

5,950 LF SIGNAL CABLE
33 EA VEHICLE SIGNAL HEAD (12", 3

SECTION)
4 EA VEHICLE SIGNAL HEAD (12", 4

SECTION)

4 EA VEHICLE SIGNAL HEAD (12", 5
SECTION)

14,550 LF MESSENGER CABLE (1/4")
1,360 LF MESSENGER CABLE (3/8")

26,630 LF TRACER WIRE
2,550 LF UNPAVED TRENCHING (**********)

(1, 2")
13,560 LF UNPAVED TRENCHING (**********)

(2, 2")
270 LF UNPAVED TRENCHING (**********)

(3, 2")
30 LF UNPAVED TRENCHING (**********)

(4, 2")
10 LF UNPAVED TRENCHING FOR TEMP-

ORARY LEAD-IN
900 LF DIRECTIONAL DRILL (**********)

(1, 2")
860 LF DIRECTIONAL DRILL (**********)

(1, 6")
5,960 LF DIRECTIONAL DRILL (**********)

(2, 2")
50 LF DIRECTIONAL DRILL (**********)

(3, 2")
42 EA JUNCTION BOX (STANDARD SIZE)
61 EA JUNCTION BOX (OVER-SIZED, HEA-

VY DUTY)
35 EA GUY ASSEMBLY
1 EA 1/2" RISER WITH WEATHERHEAD

14 EA 2" RISER WITH WEATHERHEAD
22 EA HEAT SHRINK TUBING RETROFIT

KIT
16 EA 2" RISER WITH HEAT SHRINK

TUBING
1,850 LF INDUCTIVE LOOP SAWCUT
6,620 LF LEAD-IN CABLE (************)

(14-2)
72,940 LF COMMUNICATIONS CABLE (**FIBER)

(24)
10,000 LF DROP CABLE

23 EA SPLICE ENCLOSURE
1 EA MODIFY SPLICE ENCLOSURE

31 EA INTERCONNECT CENTER
23 EA DELINEATOR MARKER

5,190 LF REMOVE EXISTING COMMUNICATIONS
CABLE

12 EA METAL STRAIN SIGNAL POLE
20 EA SOIL TEST
72 CY DRILLED PIER FOUNDATION
15 EA SIGN FOR SIGNALS
3 EA SIGNAL CABINET FOUNDATION

17 EA CONTROLLERS WITH CABINET
(************************)
(2070E)

3 EA CABINET BASE EXTENDER
4 EA METAL POLE FOUNDATION REMOVAL
4 EA METAL POLE REMOVAL
7 EA GENERIC SIGNAL ITEM

CCTV CAMERA ASSEMBLY
2 EA GENERIC SIGNAL ITEM

CCTV CAMERA EXTENSION POLE
5 EA GENERIC SIGNAL ITEM

CCTV WOOD POLE
3 EA GENERIC SIGNAL ITEM

CONTROLLER (TYPE 2070E)
136 EA GENERIC SIGNAL ITEM

DETECTOR CARD (TYPE 2070E)
2 EA GENERIC SIGNAL ITEM

DMS ACCESS LADDER
2 EA GENERIC SIGNAL ITEM

DMS TYPE A
2 EA GENERIC SIGNAL ITEM

DMS TYPE A STRUCTURE
6 EA GENERIC SIGNAL ITEM

DMS TYPE B
6 EA GENERIC SIGNAL ITEM

DMS TYPE B STRUCTURE
12 EA GENERIC SIGNAL ITEM

ELECTRICAL SERVICE FOR ITS
DEVICE

20 EA GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

6 EA GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

7 EA GENERIC SIGNAL ITEM
FURNISH CCTV CAMERA  ASSEMBLY

37 EA GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

9 EA GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM-MULTIPLE ZONES

2 EA GENERIC SIGNAL ITEM
WOOD PEDESTAL

48 CY GENERIC SIGNAL ITEM
DMS FOUNDATION
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6.3 ACR GENERIC MISCELLANEOUS ITEM
CLEARING ACCESS FOR DUKE

14.31 ACR GENERIC MISCELLANEOUS ITEM
SPECIALIZED CLEARING

CULVERT ITEMS

Lump Sum LS CULVERT EXCAVATION, STA ******
(44+89.00-RP2AC-)

Lump Sum LS CULVERT EXCAVATION, STA ******
(509+41.00-L-)

1,025 TON FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

2,346.4 CY CLASS A CONCRETE (CULVERT)
206,812 LB REINFORCING STEEL (BRIDGE)

WALL ITEMS

8,200 SF MSE RETAINING WALL NO ****
(1)

4,600 SF MSE RETAINING WALL NO ****
(2)

6,400 SF MSE RETAINING WALL NO ****
(3)

5,400 SF MSE RETAINING WALL NO ****
(4)

STRUCTURE ITEMS

Lump Sum LS CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(177+67.00-L-)

Lump Sum LS CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(287+62.50-L-)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 138+31.09-L-LT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 138+31.09-L-RT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 227+57.02-L-LT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 227+57.02-L-RT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 44+71.82-Y4-)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 506+32.25-L-LT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 506+32.25-L-RT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 52+32.96-Y3-)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 138+31.09-L-LT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 138+31.09-L-RT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 227+57.02-L-LT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 227+57.02-L-RT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 506+32.25-L-LT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 506+32.25-L-RT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(3, 138+31.09-L-LT)

Lump Sum LS FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(3, 138+31.09-L-RT)

38 EA PDA TESTING
340,594 SF REINFORCED CONCRETE DECK SLAB
308,222 SF GROOVING BRIDGE FLOORS
1,140.6 CY CLASS AA CONCRETE (BRIDGE)
4,001.5 CY CLASS A CONCRETE (BRIDGE)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(11+76.30-RP1AB-LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(11+76.30-RP1AB-RT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(138+31.09-L-LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(138+31.09-L-RT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(177+67.00-L-LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(177+67.00-L-RT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(227+57.02-L-LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(227+57.02-L-RT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(287+62.50-L-LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(287+62.50-L-RT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(44+71.82-Y4-)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(506+32.25-L-LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(506+32.25-L-RT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(516+87.37-L-LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(516+87.37-L-RT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(52+32.96-Y3-)

605,741 LB REINFORCING STEEL (BRIDGE)
184,196 LB EPOXY COATED REINFORCING STEEL

(BRIDGE)
47,027 LB SPIRAL COLUMN REINFORCING

STEEL (BRIDGE)
8,099.63 LF 54" PRESTRESSED CONCRETE GIR-

DERS
1,892.44 LF MODIFIED 72" PRESTRESSED CONC

GIRDERS
92 EA PILE DRIVING EQUIPMENT SETUP

FOR *** PRESTRESSED CONCRETE
PILES
(12")

84 EA PILE DRIVING EQUIPMENT SETUP
FOR *** PRESTRESSED CONCRETE
PILES
(20")

575 EA PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP12X53)

28 EA PILE DRIVING EQUIPMENT SETUP
FOR *** GALVANIZED STEEL PILES
(PP14X0.50)

5,020 LF 12" PRESTRESSED CONCRETE PILES
4,760 LF 20" PRESTRESSED CONCRETE PILES

43,865 LF HP12X53 STEEL PILES
2,510 LF PP ** X **** GALVANIZED STEEL

PILES
(14X0.50)

34 EA STEEL PILE POINTS
28 EA PIPE PILE PLATES

274 LF PREDRILLING FOR PILES
801 EA PILE REDRIVES

712.59 LF TWO BAR METAL RAIL
15,087.36 LF CONCRETE BARRIER RAIL

744.24 LF 1'-**"X *****" CONCRETE PARA-
PET
(1'-2" X 2'-6")

12,882.3 SY 4" SLOPE PROTECTION
1,883 TON RIP RAP CLASS II (2'-0" THICK)
2,128 SY GEOTEXTILE FOR DRAINAGE

Lump Sum LS ELASTOMERIC BEARINGS
Lump Sum LS EXPANSION JOINT SEALS
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34,740 LF GENERIC STRUCTURE ITEM
HP14X73 METALLIZED STEEL PILES

28,382.49 LF GENERIC STRUCTURE ITEM
MODIFIED 74" PRESTRESSED
CONCRETE GIRDERS

396 EA GENERIC STRUCTURE ITEM
PILE DRIVING EQUIPMENT SETUP
FOR HP14X73 METALIZED STEEL
PILES
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LENGTH = 722.650  MI

L190319    003

44848.3.16 DIV OFFICE GREENVILLEC204318        CONTRACT ID : 

COUNTY            : BEAUFORT, CARTERET, CRAVEN, PITT, JONES, LENOIR, PAMLICO, GREENE

128 SECONDARY ROADS.  

FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIR ED TO BID

DBE GOAL %   COMPLETION DATE : JUN 30 2020

POLYUREA PAVEMENT MARKINGS.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
12,277,711 LF POLYUREA PAVEMENT MARKING

LINES (4", 30 MILS)
267,494 LF POLYUREA PAVEMENT MARKING

LINES (6", 30 MILS)
12,545,205 LF REMOVAL OF PAVEMENT MARKING

LINES (4")
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LENGTH = 0.036  MI

L190319    004

17BP.5.C.03 DIV OFFICE DURHAMC204316        CONTRACT ID : 

COUNTY            : GRANVILLE

PIPE #34 AT WEST PRONG CREEK ON SR-1716 (GRAHAM SHERRON RD).  

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 6.0%   COMPLETION DATE : MAR 13 2020

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
Lump Sum LS CONSTRUCTION SURVEYING
Lump Sum LS GRADING

1 ACR SUPPLEMENTARY CLEARING & GRUB-
BING

519 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

200 TON ASPHALT CONC BASE COURSE, TYPE
B25.0C

160 TON ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

20 TON ASPHALT BINDER FOR PLANT MIX
325 LF STEEL BEAM GUARDRAIL
23 EA EXTRA LENGTH GUARDRAIL POST

(**' STEEL)
(7')

4 EA GUARDRAIL END UNITS, TYPE TL-3
90 TON RIP RAP, CLASS I

120 TON RIP RAP, CLASS II
550 SY GEOTEXTILE FOR DRAINAGE
405 SF WORK ZONE SIGNS (STATIONARY)
82 SF WORK ZONE SIGNS (BARRICADE

MOUNTED)
28 DAY PORTABLE CHANGEABLE MESSAGE

SIGN (SHORT TERM)
6 EA DRUMS

64 LF BARRICADES (TYPE III)
3,200 LF PAINT PAVEMENT MARKING LINES

(4")
835 LF TEMPORARY SILT FENCE
75 TON STONE FOR EROSION CONTROL,

CLASS A
5 TON STONE FOR EROSION CONTROL,

CLASS B
60 TON SEDIMENT CONTROL STONE
1.5 ACR TEMPORARY MULCHING
100 LB SEED FOR TEMPORARY SEEDING
0.5 TON FERTILIZER FOR TEMPORARY SEED-

ING
200 LF TEMPORARY SLOPE DRAINS
200 LF SAFETY FENCE
10 CY SILT EXCAVATION

5,625 SY MATTING FOR EROSION CONTROL
100 SY COIR FIBER MAT
105 LF 1/4" HARDWARE CLOTH

2 EA SPECIAL STILLING BASINS
3 ACR SEEDING & MULCHING
3 ACR MOWING

50 LB SEED FOR REPAIR SEEDING
0.25 TON FERTILIZER FOR REPAIR SEEDING

50 LB SEED FOR SUPPLEMENTAL SEEDING
1 TON FERTILIZER TOPDRESSING

76 LF IMPERVIOUS DIKE
10 MHR SPECIALIZED HAND MOWING
7 EA RESPONSE FOR EROSION CONTROL
2 EA CONCRETE WASHOUT STRUCTURE

0.16 ACR REFORESTATION

CULVERT ITEMS

78 LF **" X **" CAA STRUCTURAL PLATE
PIPE ARCH, *****" THICK
(12'-4" X 7'-9", 0.150")

Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(12+01.00 -L-)

17.2 CY CLASS A CONCRETE (CULVERT)
2,456 LB REINFORCING STEEL (CULVERT)
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LENGTH = 0.133  MI

L190319    005

17BP.5.R.82 DIV OFFICE DURHAMC204317        CONTRACT ID : 

COUNTY            : GRANVILLE

BRIDGE #40 OVER TABB'S CREEK ON US-158 (WILLIAMSBOR O RD).  

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 6.0%   COMPLETION DATE : MAY 13 2020

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
Lump Sum LS CONSTRUCTION SURVEYING
Lump Sum LS TYPE I STANDARD APPROACH FILL

STATION **********
(14+14 -L-)

Lump Sum LS GRADING
1 ACR SUPPLEMENTARY CLEARING & GRUB-

BING
150 CY UNDERCUT EXCAVATION
210 CY DRAINAGE DITCH EXCAVATION
150 CY SELECT GRANULAR MATERIAL
450 SY GEOTEXTILE FOR SOIL STABILIZA-

TION
5 TON FOUNDATION CONDITIONING MATE-

RIAL, MINOR STRUCTURES
10 SY FOUNDATION CONDITIONING GEO-

TEXTILE
16 LF 15" DRAINAGE PIPE
24 LF PIPE REMOVAL
25 TON INCIDENTAL STONE BASE

520 TON ASPHALT CONC BASE COURSE, TYPE
B25.0C

405 TON ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

295 TON ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

60 TON ASPHALT BINDER FOR PLANT MIX
1 EA MASONRY DRAINAGE STRUCTURES
1 EA FRAME WITH TWO GRATES, STD

840.29
15 LF SHOULDER BERM GUTTER

350 LF STEEL BEAM GUARDRAIL
5 EA ADDITIONAL GUARDRAIL POSTS
4 EA GUARDRAIL END UNITS, TYPE TL-3
4 EA GUARDRAIL ANCHOR UNITS, TYPE

B-77
85 TON RIP RAP, CLASS II

237 TON RIP RAP, CLASS B
957 SY GEOTEXTILE FOR DRAINAGE
743 SF WORK ZONE SIGNS (STATIONARY)
256 SF WORK ZONE SIGNS (BARRICADE

MOUNTED)
84 DAY PORTABLE CHANGEABLE MESSAGE

SIGN (SHORT TERM)
200 LF BARRICADES (TYPE III)

1,200 LF THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

1,200 LF THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

8 EA SNOWPLOWABLE PAVEMENT MARKERS
740 LF TEMPORARY SILT FENCE
75 TON STONE FOR EROSION CONTROL,

CLASS A
235 TON STONE FOR EROSION CONTROL,

CLASS B
65 TON SEDIMENT CONTROL STONE
0.5 ACR TEMPORARY MULCHING
100 LB SEED FOR TEMPORARY SEEDING
0.5 TON FERTILIZER FOR TEMPORARY SEED-

ING
200 LF TEMPORARY SLOPE DRAINS
200 LF SAFETY FENCE
160 CY SILT EXCAVATION

6,320 SY MATTING FOR EROSION CONTROL
100 SY COIR FIBER MAT
100 LF 1/4" HARDWARE CLOTH
150 SY FLOATING TURBIDITY CURTAIN
100 LF COIR FIBER WATTLE
50 LB POLYACRYLAMIDE (PAM)
0.5 ACR SEEDING & MULCHING
0.5 ACR MOWING
50 LB SEED FOR REPAIR SEEDING

0.25 TON FERTILIZER FOR REPAIR SEEDING
50 LB SEED FOR SUPPLEMENTAL SEEDING

0.25 TON FERTILIZER TOPDRESSING

240 LF IMPERVIOUS DIKE
10 MHR SPECIALIZED HAND MOWING
13 EA RESPONSE FOR EROSION CONTROL
2 EA CONCRETE WASHOUT STRUCTURE

0.1 ACR REFORESTATION

STRUCTURE ITEMS

Lump Sum LS CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(14+14.00 -L-)

Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(14+14.00 -L-)

Lump Sum LS ASBESTOS ASSESSMENT
50 LF PILE EXCAVATION IN SOIL
20 LF PILE EXCAVATION NOT IN SOIL

Lump Sum LS UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(14+14.00 -L-)

3,725 SF REINFORCED CONCRETE DECK SLAB
4,536 SF GROOVING BRIDGE FLOORS
73.5 CY CLASS A CONCRETE (BRIDGE)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(14+14.00 -L-)

11,596 LB REINFORCING STEEL (BRIDGE)
391 LF 54" PRESTRESSED CONCRETE GIR-

DERS
14 EA PILE DRIVING EQUIPMENT SETUP

FOR *** STEEL PILES
(HP 12 X 53)

210 LF HP12X53 STEEL PILES
7 EA STEEL PILE POINTS

196.7 LF CONCRETE BARRIER RAIL
255 TON RIP RAP CLASS II (2'-0" THICK)
285 SY GEOTEXTILE FOR DRAINAGE

Lump Sum LS ELASTOMERIC BEARINGS
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LENGTH = 25.601  MI

L190319    006

2020CPT.05.10.10351.1  DIV OFFICE DURHAMC204281        CONTRACT ID : 

COUNTY            : FRANKLIN, WAKE

2 SECTION OF NC-98 AND 54 SECTIONS OF SECONDARY ROADS.  

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 8.0%   COMPLETION DATE : JUN 30 2020

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
1,692 CY BORROW EXCAVATION
1,723 SY REMOVAL OF EXISTING CONCRETE

PAVEMENT SLABS
1,722.9 SY GEOTEXTILE FOR SOIL STABILIZA-

TION
41.68 SMI GENERIC GRADING ITEM

SHOULDER GRADING
566 CY SHALLOW UNDERCUT

1,137 TON CLASS IV SUBGRADE STABILIZA-
TION

1,071 TON INCIDENTAL STONE BASE
949 TON AGGREGATE SHOULDER BORROW

228,432 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

75,702 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/4")

1,376 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1-1/2")

6,657 SY INCIDENTAL MILLING
950 TON ASPHALT CONC BASE COURSE, TYPE

B25.0C
290 TON ASPHALT CONC INTERMEDIATE

COURSE, TYPE I19.0C
36,299 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
454 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C
2,522 TON ASPHALT BINDER FOR PLANT MIX
4,692 TON PATCHING EXISTING PAVEMENT

4 SY GENERIC PAVING ITEM
PATCHING CONCRETE PAVEMENT
SPALLS

47 LF GENERIC PAVING ITEM
REMOVE & REPLACE 2' - 6" CURB
& GUTTER

2,965 LB GENERIC PAVING ITEM
HOT POURED RUBBER ASPHALT
JOINT SEALER, TYPE I

1 EA ADJUSTMENT OF DROP INLETS
17 EA ADJUSTMENT OF MANHOLES
46 EA ADJUSTMENT OF METER BOXES OR

VALVE BOXES
3,049 SF WORK ZONE ADVANCE/GENERAL

WARNING SIGNING
Lump Sum LS TEMPORARY TRAFFIC CONTROL

160 HR LAW ENFORCEMENT
115,007 LF THERMOPLASTIC PAVEMENT MARKING

LINES (4", 90 MILS)
152,289 LF THERMOPLASTIC PAVEMENT MARKING

LINES (4", 120 MILS)
2,937 LF THERMOPLASTIC PAVEMENT MARKING

LINES (8", 90 MILS)
2,197 LF THERMOPLASTIC PAVEMENT MARKING

LINES (8", 120 MILS)
638 LF THERMOPLASTIC PAVEMENT MARKING

LINES (12", 90 MILS)
3,373 LF THERMOPLASTIC PAVEMENT MARKING

LINES (24", 120 MILS)
64 EA THERMOPLASTIC PAVEMENT MARKING

CHARACTER (120 MILS)
262 EA THERMOPLASTIC PAVEMENT MARKING

SYMBOL (90 MILS)
6 EA HEATED-IN-PLACE THERMOPLASTIC

PAVEMENT MARKING SYMBOL
(90 MILS)

741 LF COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

165,646 LF PAINT PAVEMENT MARKING LINES
(4")

2,944 LF PAINT PAVEMENT MARKING LINES
(8")

1,459 LF PAINT PAVEMENT MARKING LINES
(24")

56 EA PAINT PAVEMENT MARKING CHARAC-
TER

198 EA PAINT PAVEMENT MARKING SYMBOL
741 LF REMOVAL OF PAVEMENT MARKING

LINES (4")
966 EA SNOWPLOWABLE PAVEMENT MARKERS

Lump Sum LS PORTABLE LIGHTING
2,187 LF TEMPORARY SILT FENCE
5,710 LF WATTLE
21.82 ACR SEEDING & MULCHING
3,078 LF INDUCTIVE LOOP SAWCUT
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LENGTH = 0.126  MI

L190319    007

5B.203514.4  DIV OFFICE DURHAMC204298        CONTRACT ID : 

COUNTY            : FRANKLIN, GRANVILLE, WARREN

SR-1600 (EAST RIVER RD), SR-1623 (PHILO WHITE RD), SR-1219 (ELLINGTON RD), AND SR-1107 
(RIDGEWAY-WARRENTON RD).

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 6.0%   COMPLETION DATE : APR 01 2020

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
Lump Sum LS CONSTRUCTION SURVEYING

0.4 ACR SUPPLEMENTARY CLEARING & GRUB-
BING

Lump Sum LS GRADING
Lump Sum LS GENERIC GRADING ITEM

INSTALLATION OF STATE SUPPLIED
PIPE

972 TON GENERIC GRADING ITEM
SELECT MATERIAL, CLASS II
(TYPE I)

9,327 TON SELECT MATERIAL, CLASS *****
(III)

40 TON INCIDENTAL STONE BASE
911 SY INCIDENTAL MILLING
183 TON ASPHALT CONC BASE COURSE, TYPE

B25.0C
78 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
20 TON ASPHALT BINDER FOR PLANT MIX
45 CY REINFORCED ENDWALLS

342 TON RIP RAP, CLASS II
1,272 SY GEOTEXTILE FOR DRAINAGE
1,437 SF WORK ZONE SIGNS (STATIONARY)

451 SF WORK ZONE SIGNS (BARRICADE
MOUNTED)

368 LF BARRICADES (TYPE III)
1,600 LF THERMOPLASTIC PAVEMENT MARKING

LINES (4", 90 MILS)
1,600 LF THERMOPLASTIC PAVEMENT MARKING

LINES (4", 120 MILS)
80 LF 6" WATER LINE
2 EA 6" VALVE

80 LF ABANDON 6" UTILITY PIPE
580 LF TEMPORARY SILT FENCE
20 TON STONE FOR EROSION CONTROL,

CLASS B
10 TON SEDIMENT CONTROL STONE
2 ACR TEMPORARY MULCHING

400 LB SEED FOR TEMPORARY SEEDING
2 TON FERTILIZER FOR TEMPORARY SEED-

ING
40 CY SILT EXCAVATION

2,228 SY MATTING FOR EROSION CONTROL
200 LF 1/4" HARDWARE CLOTH

4 EA SPECIAL STILLING BASINS
2 ACR SEEDING & MULCHING

200 LB SEED FOR REPAIR SEEDING
1 TON FERTILIZER FOR REPAIR SEEDING

200 LB SEED FOR SUPPLEMENTAL SEEDING
1 TON FERTILIZER TOPDRESSING

271 LF IMPERVIOUS DIKE
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LENGTH = 1.700  MI

L190319    008

50138.3.235 DIV OFFICE DURHAMC204321        CONTRACT ID : 

COUNTY            : FRANKLIN, WAKE, DURHAM, GRANVIL LE

I-85, I-440, I-495, I-540, US-1, US-15/501, US-501, US-64, AND NC-147.

FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIR ED TO BID

DBE GOAL %   COMPLETION DATE : NOV 01 2019

GUARDRAIL END UNIT REPLACEMENT.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
175 EA GUARDRAIL END UNITS, TYPE TL-3

Lump Sum LS TEMPORARY TRAFFIC CONTROL
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LENGTH = 1.018  MI

L190319    009

54034.3.1 DIV OFFICE GREENSBOROC204295        CONTRACT ID : 

COUNTY            : GUILFORD

US-29/US-70/US-220 (O'HENRY BLVD) FROM I-40/I-85 BUS TO SOUTH OF FLORIDA ST IN GREENSBORO.

FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIR ED TO BID

DBE GOAL 8.0%   COMPLETION DATE : APR 12 2020

GRADING, PAVING, AND DRAINAGE.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
Lump Sum LS GRADING

450 CY UNDERCUT EXCAVATION
400 CY SELECT GRANULAR MATERIAL
700 SY GEOTEXTILE FOR SOIL STABILIZA-

TION
600 SF TEMPORARY SHORING
10 TON FOUNDATION CONDITIONING MATE-

RIAL, MINOR STRUCTURES
20 SY FOUNDATION CONDITIONING GEO-

TEXTILE
24 LF 15" RC PIPE CULVERTS, CLASS IV
8 LF 18" RC PIPE CULVERTS, CLASS IV
8 LF 24" RC PIPE CULVERTS, CLASS IV

100 CY SHALLOW UNDERCUT
200 TON CLASS IV SUBGRADE STABILIZA-

TION
23,030 SY MILLING ASPHALT PAVEMENT, ***"

DEPTH
(1-1/2")

3,630 TON ASPHALT CONC BASE COURSE, TYPE
B25.0C

1,260 TON ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

5,620 TON ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

225 TON ASPHALT BINDER FOR PLANT MIX
390 TON POLYMER MODIFIED ASPHALT BIN-

DER FOR PLANT MIX
1,110 TON OPEN-GRADED ASPHALT FRICTION

COURSE, TYPE FC-1 MODIFIED
16,095 LF MILLED RUMBLE STRIPS (ASPHALT

CONCRETE)
67.2 CY SUBDRAIN EXCAVATION
200 SY GEOTEXTILE FOR SUBSURFACE

DRAINS
33.6 CY SUBDRAIN COARSE AGGREGATE
200 LF 6" PERFORATED SUBDRAIN PIPE

1 EA SUBDRAIN PIPE OUTLET
6 LF 6" OUTLET PIPE

0.553 CY PIPE COLLARS
6 EA MASONRY DRAINAGE STRUCTURES

2.2 LF MASONRY DRAINAGE STRUCTURES
2 EA FRAME WITH TWO GRATES, STD

840.22
1 EA FRAME WITH COVER, STD 840.54
9 EA STEEL FRAME WITH TWO GRATES,

STD 840.37
780 LF CONCRETE EXPRESSWAY GUTTER
950 LF PRECAST REINFORCED CONCRETE

BARRIER, SINGLE FACED
5 EA ADJUSTMENT OF DROP INLETS
1 EA CONVERT EXISTING DROP INLET TO

JUNCTION BOX
1,087.5 LF STEEL BEAM GUARDRAIL

5 EA ADDITIONAL GUARDRAIL POSTS
2 EA GUARDRAIL END UNITS, TYPE

CAT-1
3 EA GUARDRAIL END UNITS, TYPE TL-3
3 EA GUARDRAIL ANCHOR UNITS, TYPE

B-77
1,310 LF REMOVE EXISTING GUARDRAIL

3 TON RIP RAP, CLASS B
685 SY GEOTEXTILE FOR DRAINAGE

1 CY REINFORCED CONCRETE SIGN FOUN-
DATIONS

1 CY PLAIN CONCRETE SIGN FOUNDA-
TIONS

57 CY OVERHEAD FOOTING
415 LB SUPPORTS, BREAKAWAY STEEL BEAM
444 LB SUPPORTS, SIMPLE STEEL BEAM
225 LF SUPPORTS, 3-LB STEEL U-CHANNEL

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(12+69-Y2-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(16+86-Y1RP-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(23+61-Y2-)

Lump Sum LS SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(49+43-Y2-)

11 EA SIGN ERECTION, TYPE E
3 EA SIGN ERECTION, TYPE F

13 EA SIGN ERECTION, TYPE *** (OVER-
HEAD)
(A)

7 EA SIGN ERECTION, TYPE *** (OVER-
HEAD)
(B)

3 EA SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

7 EA SIGN ERECTION, OVERLAY (OVER-
HEAD)

2 EA DISPOSAL OF SIGN SYSTEM, OVER-
HEAD

6 EA DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

11 EA DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

15 EA DISPOSAL OF SIGN, A OR B
(OVERHEAD)

1 EA DISPOSAL OF SIGN, D, E OR F
3 EA DISPOSAL OF SIGN, OVERLAY

(OVERHEAD)
1 EA DISPOSAL OF LIGHTING SYSTEM
4 EA DISPOSAL OF WALKWAY
4 EA GENERIC SIGNING ITEM

CUTTING OF SIGN HANGERS, OVER-
HEAD

192 SF WORK ZONE SIGNS (STATIONARY)
291 SF WORK ZONE SIGNS (PORTABLE)

2 EA FLASHING ARROW BOARD
2 EA PORTABLE CHANGEABLE MESSAGE

SIGN
160 EA DRUMS
37 EA SEQUENTIAL FLASHING WARNING

LIGHTS
4 EA TEMPORARY CRASH CUSHIONS
4 EA REMOVE & RESET TEMPORARY CRASH

CUSHION
2 EA TMA

4,520 LF PORTABLE CONCRETE BARRIER
3,250 LF REMOVE & RESET PORTABLE CONC-

RETE BARRIER
70 HR LAW ENFORCEMENT

335 EA TEMPORARY RAISED PAVEMENT
MARKERS

820 LF THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

26 EA THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

14 EA THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

32,986 LF PAINT PAVEMENT MARKING LINES
(6")

7,380 LF PAINT PAVEMENT MARKING LINES
(12")

17,545 LF POLYUREA PAVEMENT MARKING
LINES (6", 30 MILS)

4,736 LF POLYUREA PAVEMENT MARKING
LINES (12", 30 MILS)

8,262 LF REMOVAL OF PAVEMENT MARKING
LINES (6")

1,815 LF REMOVAL OF PAVEMENT MARKING
LINES (12")

1 EA REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

8 EA PERMANENT RAISED PAVEMENT
MARKERS

445 EA SNOWPLOWABLE PAVEMENT MARKERS
Lump Sum LS PORTABLE LIGHTING

4,275 LF TEMPORARY SILT FENCE
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225 TON STONE FOR EROSION CONTROL,
CLASS A

90 TON STONE FOR EROSION CONTROL,
CLASS B

210 TON SEDIMENT CONTROL STONE
3.5 ACR TEMPORARY MULCHING
300 LB SEED FOR TEMPORARY SEEDING
1.5 TON FERTILIZER FOR TEMPORARY SEED-

ING
200 LF TEMPORARY SLOPE DRAINS
200 LF SAFETY FENCE
80 CY SILT EXCAVATION

17,500 SY MATTING FOR EROSION CONTROL
100 SY COIR FIBER MAT
910 LF 1/4" HARDWARE CLOTH
270 LF WATTLE
95 LB POLYACRYLAMIDE (PAM)
3 ACR SEEDING & MULCHING
2 ACR MOWING

50 LB SEED FOR REPAIR SEEDING
0.25 TON FERTILIZER FOR REPAIR SEEDING

75 LB SEED FOR SUPPLEMENTAL SEEDING
2.25 TON FERTILIZER TOPDRESSING

10 MHR SPECIALIZED HAND MOWING
25 EA RESPONSE FOR EROSION CONTROL
6 EA CONCRETE WASHOUT STRUCTURE
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LENGTH = 0.200  MI

L190319    010

15BPR.36 DIV OFFICE ABERDEENC204238        CONTRACT ID : 

COUNTY            : CHATHAM

US-64 EB OVER JORDAN LAKE STRUCTURE #180058, AND US-64 WB OVER JORDAN LAKE STRUCTURE #180059.

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL %   COMPLETION DATE : SEP 01 2020

BRIDGE PRESERVATION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
812 SY INCIDENTAL MILLING
70 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C
4 TON ASPHALT BINDER FOR PLANT MIX

528 SF WORK ZONE SIGNS (STATIONARY)
192 SF WORK ZONE SIGNS (PORTABLE)

2 EA FLASHING ARROW BOARD
2 EA PORTABLE CHANGEABLE MESSAGE

SIGN
66 EA DRUMS
8 DAY FLAGGER
2 EA TEMPORARY CRASH CUSHIONS
2 EA REMOVE & RESET TEMPORARY CRASH

CUSHION
2 EA TMA

1,500 LF PORTABLE CONCRETE BARRIER
1,500 LF REMOVE & RESET PORTABLE CONC-

RETE BARRIER
1,700 LF COLD APPLIED PLASTIC PAVEMENT

MARKING LINES, TYPE ** (4")
(IV)

7,800 LF PAINT PAVEMENT MARKING LINES
(4")

5,350 LF POLYUREA PAVEMENT MARKING
LINES (4", 20 MILS)

5,700 LF REMOVAL OF PAVEMENT MARKING
LINES (4")

30 EA SNOWPLOWABLE PAVEMENT MARKERS

STRUCTURE ITEMS

30,588 SF GROOVING BRIDGE FLOORS
147.8 SY CLASS II, SURFACE PREPARATION

6 SY CLASS III, SURFACE PREPARATION
191.8 CY LATEX MODIFIED CONC OVERLAY
3,692 SY PLACING & FINISHING OF LATEX

MODIFIED CONC OVERLAY
26.1 CF CONCRETE REPAIRS

216.8 CF SHOTCRETE REPAIRS
2,058.5 LF EPOXY RESIN INJECTION

Lump Sum LS GENERIC STRUCTURE ITEM
REPAIR OF EXISTING DECK DRAINS

Lump Sum LS GENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

400 LF GENERIC STRUCTURE ITEM
FOAM JOINT SEALS FOR PRESERVA-
TION

30 CF GENERIC STRUCTURE ITEM
CONCRETE FOR DECK REPAIR

100 CF GENERIC STRUCTURE ITEM
ELASTOMERIC CONCRETE FOR PRE-
SERVATION

2.8 CF GENERIC STRUCTURE ITEM
REPAIRS TO PRESTRESSED CON-
CRETE GIRDERS

400 SF GENERIC STRUCTURE ITEM
BRIDGE JOINT DEMOLITION

2,898 SF GENERIC STRUCTURE ITEM
EPOXY COATING

3,692 SY GENERIC STRUCTURE ITEM
HYDRO-DEMOLITION OF BRIDGE
DECK

3,692 SY GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

3 EA GENERIC STRUCTURE ITEM
TYPE I JACKING FOR BRIDGE
#180058

9 EA GENERIC STRUCTURE ITEM
TYPE I JACKING FOR BRIDGE
#180059
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LENGTH = 32.000  MI

L190319    011

2019CPT.08.08.10631  DIV OFFICE ABERDEENC204328        CONTRACT ID : 

COUNTY            : MOORE

4 SECTIONS OF US-15/501, 2 SECTIONS OF NC-22 AND NC-5, 1 SECTION OF NC-705, AND 6 SECTIONS OF 
SECONDARY ROADS.

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 6.0%   COMPLETION DATE : JUN 30 2020

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
66.92 SMI SHOULDER RECONSTRUCTION
9,376 TON AGGREGATE SHOULDER BORROW

105,492 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

50,410 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(1-1/2" TO 2")

6,850 SY INCIDENTAL MILLING
56,545 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
3,789 TON ASPHALT BINDER FOR PLANT MIX
7,670 TON PATCHING EXISTING PAVEMENT

26 EA ADJUSTMENT OF MANHOLES
32 EA ADJUSTMENT OF METER BOXES OR

VALVE BOXES
5,604 SF WORK ZONE ADVANCE/GENERAL

WARNING SIGNING
Lump Sum LS TEMPORARY TRAFFIC CONTROL

200 HR LAW ENFORCEMENT
426,148 LF THERMOPLASTIC PAVEMENT MARKING

LINES (4", 90 MILS)
1,650 LF THERMOPLASTIC PAVEMENT MARKING

LINES (8", 90 MILS)
2,379 LF THERMOPLASTIC PAVEMENT MARKING

LINES (12", 90 MILS)
100 LF THERMOPLASTIC PAVEMENT MARKING

LINES (16", 120 MILS)
905 LF THERMOPLASTIC PAVEMENT MARKING

LINES (24", 120 MILS)
46 EA THERMOPLASTIC PAVEMENT MARKING

CHARACTER (120 MILS)
231 EA THERMOPLASTIC PAVEMENT MARKING

SYMBOL (90 MILS)
410,465 LF PAINT PAVEMENT MARKING LINES

(4")
4,177 LF PAINT PAVEMENT MARKING LINES

(8")
50 LF PAINT PAVEMENT MARKING LINES

(16")
672 LF PAINT PAVEMENT MARKING LINES

(24")
2 EA PAINT PAVEMENT MARKING CHARAC-

TER
105 EA PAINT PAVEMENT MARKING SYMBOL

2,081 EA SNOWPLOWABLE PAVEMENT MARKERS
3,800 LF INDUCTIVE LOOP SAWCUT
3,500 LF LEAD-IN CABLE (************)

(14-2)
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LENGTH = 68.105  MI

L190319    012

2019CPT.08.09.10761  DIV OFFICE ABERDEENC204327        CONTRACT ID : 

COUNTY            : RANDOLPH

2 SECTIONS OF NC-49, 1 SECTION EACH OF US-220 BUS, US-220 ALT, NC-705, AND NC-22, AND 25 SECTIONS OF 
SECONDARY ROADS.

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 7.0%   COMPLETION DATE : JUN 30 2020

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
133.96 SMI SHOULDER RECONSTRUCTION
18,623 TON AGGREGATE SHOULDER BORROW

287,658 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

1,232 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2")

21,766 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(4")

33,810 SY INCIDENTAL MILLING
2,490 TON ASPHALT CONC INTERMEDIATE

COURSE, TYPE I19.0C
55,975 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
34,715 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C
5,953 TON ASPHALT BINDER FOR PLANT MIX
5,439 TON PATCHING EXISTING PAVEMENT

40,000 SY ASPHALT SURFACE TREATMENT,
SINGLE SEAL

14,000 GAL EMULSION FOR ASPHALT SURFACE
TREATMENT

2 WK VACUUM TRUCK
25 TON BLOTTING SAND
2 EA ADJUSTMENT OF DROP INLETS
1 EA ADJUSTMENT OF MANHOLES

6,463 SF WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

Lump Sum LS TEMPORARY TRAFFIC CONTROL
80 HR LAW ENFORCEMENT

426,384 LF THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

31,733 LF THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

1,051 LF THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

1,950 LF THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

730 LF THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

46 EA THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

148 EA THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

5,668 LF COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

2,128,436 LF PAINT PAVEMENT MARKING LINES
(4")

1,770 LF PAINT PAVEMENT MARKING LINES
(8")

50 LF PAINT PAVEMENT MARKING LINES
(16")

464 LF PAINT PAVEMENT MARKING LINES
(24")

24 EA PAINT PAVEMENT MARKING CHARAC-
TER

95 EA PAINT PAVEMENT MARKING SYMBOL
5,668 LF REMOVAL OF PAVEMENT MARKING

LINES (4")
417 EA PERMANENT RAISED PAVEMENT

MARKERS
1,422 EA SNOWPLOWABLE PAVEMENT MARKERS

Lump Sum LS PORTABLE LIGHTING
980 LF INDUCTIVE LOOP SAWCUT
980 LF LEAD-IN CABLE (************)

(14-2)
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LENGTH = 20.118  MI

L190319    013

2020CPT.10.02.10131  DIV OFFICE ALBEMARLEC204322        CONTRACT ID : 

COUNTY            : CABARRUS

2 SECTIONS OF NC-3, 1 SECTION OF NC-73, AND 25 SECTIONS OF SECONDARY ROADS.

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 7.0%   COMPLETION DATE : JUN 01 2020

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
1,735 CY BORROW EXCAVATION
5,300 SY GENERIC GRADING ITEM

SOIL CEMENT BASE (FULL DEPTH
RECLAMATION)

175 TON PORTLAND CEMENT FOR SOIL CE-
MENT BASE

1,338 TON INCIDENTAL STONE BASE
34.2 SMI SHOULDER RECONSTRUCTION
815 SY MILLING ASPHALT PAVEMENT, ***"

DEPTH
(1")

30,290 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

33,705 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/4")

6,505 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2")

11,000 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(3")

2,480 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1-1/2")

3,365 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 2")

6,600 SY INCIDENTAL MILLING
10,815 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
790 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B (LEVELING COURSE)
18,900 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C
1,020 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C (LEVELING COURSE)
1,977 TON ASPHALT BINDER FOR PLANT MIX
7,667 TON PATCHING EXISTING PAVEMENT

43,161 SY ASPHALT SURFACE TREATMENT, MAT
COAT, #78M STONE

52,626 SY ASPHALT SURFACE TREATMENT, MAT
COAT, #*** STONE
(#67)

5,300 SY ASPHALT SURFACE TREATMENT,
DOUBLE SEAL

32,126 GAL EMULSION FOR ASPHALT SURFACE
TREATMENT

10 EA RETROFIT EXISTING CURB RAMPS
2,936 SY 6" CONCRETE DRIVEWAY

62 EA ADJUSTMENT OF MANHOLES
27 EA ADJUSTMENT OF METER BOXES OR

VALVE BOXES
824 SF WORK ZONE ADVANCE/GENERAL

WARNING SIGNING
Lump Sum LS TEMPORARY TRAFFIC CONTROL

240 HR LAW ENFORCEMENT
479,973 LF PAINT PAVEMENT MARKING LINES

(4")
1,260 LF PAINT PAVEMENT MARKING LINES

(8")
375 LF PAINT PAVEMENT MARKING LINES

(12")
1,665 LF PAINT PAVEMENT MARKING LINES

(24")
54 EA PAINT PAVEMENT MARKING CHARAC-

TER
45 EA PAINT PAVEMENT MARKING SYMBOL

Lump Sum LS PORTABLE LIGHTING
300 LF TEMPORARY SILT FENCE

2,073 LF WATTLE
11 LB POLYACRYLAMIDE (PAM)
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LENGTH = 29.860  MI

L190319    014

2020CPT.10.08.10901  DIV OFFICE ALBEMARLEC204313        CONTRACT ID : 

COUNTY            : UNION

1 SECTION OF US-74, 1 SECTION OF NC-75, AND 22 SECTIONS OF SECONDARY ROADS.

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 4.0%   COMPLETION DATE : JUN 20 2020

WIDENING, MILLING,RESURFACING, AND SHOULDER RECONST RUCTION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
4,220 CY BORROW EXCAVATION

58,684 SY GENERIC GRADING ITEM
SOIL CEMENT BASE FULL DEPTH
RECLAMATION

2,027 TON PORTLAND CEMENT FOR SOIL CE-
MENT BASE

850 TON INCIDENTAL STONE BASE
0.2 SMI SHOULDER CONSTRUCTION
53 SMI SHOULDER RECONSTRUCTION

11,735 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

1,368 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2")

48 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1")

3,200 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 2")

9,509 SY INCIDENTAL MILLING
215 TON ASPHALT CONC BASE COURSE, TYPE

B25.0C
2,030 TON ASPHALT CONC INTERMEDIATE

COURSE, TYPE I19.0C
5,753 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
1,311 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B (LEVELING COURSE)
26,695 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C
6,799 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C (LEVELING COURSE)
2,591 TON ASPHALT BINDER FOR PLANT MIX
9,984 TON PATCHING EXISTING PAVEMENT

17,142 SY ASPHALT SURFACE TREATMENT, MAT
COAT, #78M STONE

51,395 SY ASPHALT SURFACE TREATMENT, MAT
COAT, #*** STONE
(#67)

53,349 SY ASPHALT SURFACE TREATMENT,
DOUBLE SEAL

52,500 GAL EMULSION FOR ASPHALT SURFACE
TREATMENT

6 WK VACUUM TRUCK
500 LF **"X **" CONCRETE CURB

(8" X 12")
1,000 LF 2'-6" CONCRETE CURB & GUTTER

6 EA RETROFIT EXISTING CURB RAMPS
1 EA CONCRETE CURB RAMPS

659 SY 6" CONCRETE DRIVEWAY
26 EA ADJUSTMENT OF MANHOLES
6 EA ADJUSTMENT OF METER BOXES OR

VALVE BOXES
1,730 SF WORK ZONE ADVANCE/GENERAL

WARNING SIGNING
Lump Sum LS TEMPORARY TRAFFIC CONTROL

32 HR LAW ENFORCEMENT
764,787 LF PAINT PAVEMENT MARKING LINES

(4")
2,532 LF PAINT PAVEMENT MARKING LINES

(8")
346 LF PAINT PAVEMENT MARKING LINES

(12")
1,014 LF PAINT PAVEMENT MARKING LINES

(24")
32 EA PAINT PAVEMENT MARKING CHARAC-

TER
34 EA PAINT PAVEMENT MARKING SYMBOL

Lump Sum LS PORTABLE LIGHTING
4,231 LF TEMPORARY SILT FENCE

515 TON STONE FOR EROSION CONTROL,
CLASS B

259 TON SEDIMENT CONTROL STONE
4,231 LF WATTLE

8 LB POLYACRYLAMIDE (PAM)
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LENGTH = 17.077  MI

L190319    015

2020CPT.10.10.20901.1  DIV OFFICE ALBEMARLEC204320        CONTRACT ID : 

COUNTY            : UNION

40 SECTION OF SECONDARY ROADS.  

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 5.0%   COMPLETION DATE : JUN 20 2020

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
1,479 CY BORROW EXCAVATION

368 TON INCIDENTAL STONE BASE
23.2 SMI SHOULDER RECONSTRUCTION

3,737 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1")

46,159 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

31,645 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1")

315 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1-1/2")

1,580 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1-1/4")

7,123 SY INCIDENTAL MILLING
700 TON ASPHALT CONC BASE COURSE, TYPE

B25.0C
9,006 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
2,808 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B (LEVELING COURSE)
10,048 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C
2,236 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C (LEVELING COURSE)
1,564 TON ASPHALT BINDER FOR PLANT MIX
6,456 TON PATCHING EXISTING PAVEMENT

24,541 SY ASPHALT SURFACE TREATMENT, MAT
COAT, #78M STONE

8,605 GAL EMULSION FOR ASPHALT SURFACE
TREATMENT

1 WK VACUUM TRUCK
19 EA RETROFIT EXISTING CURB RAMPS
8 EA CONCRETE CURB RAMPS

225 SY 6" CONCRETE DRIVEWAY
75 EA ADJUSTMENT OF MANHOLES
10 EA ADJUSTMENT OF METER BOXES OR

VALVE BOXES
252 SF WORK ZONE ADVANCE/GENERAL

WARNING SIGNING
Lump Sum LS TEMPORARY TRAFFIC CONTROL

52 HR LAW ENFORCEMENT
152,064 LF PAINT PAVEMENT MARKING LINES

(4")
1,441 LF PAINT PAVEMENT MARKING LINES

(8")
60 LF PAINT PAVEMENT MARKING LINES

(12")
100 LF PAINT PAVEMENT MARKING LINES

(16")
804 LF PAINT PAVEMENT MARKING LINES

(24")
34 EA PAINT PAVEMENT MARKING CHARAC-

TER
91 EA PAINT PAVEMENT MARKING SYMBOL

1,123 LF TEMPORARY SILT FENCE
131 TON STONE FOR EROSION CONTROL,

CLASS B
65 TON SEDIMENT CONTROL STONE

1,123 LF WATTLE
2 LB POLYACRYLAMIDE (PAM)
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LENGTH = 0.194  MI

L190319    016

39899.3.1 DIV OFFICE NORTH WILKESBOROC204180        CONTRACT ID : 

COUNTY            : YADKIN

BRIDGE # 59 OVER JONESVILLE CREEK ON US-21 BUS.  

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 5.0%   COMPLETION DATE : MAY 13 2020

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
Lump Sum LS CONSTRUCTION SURVEYING
Lump Sum LS TYPE I STANDARD APPROACH FILL

STATION **********
(15+50.00 -L-)

Lump Sum LS GRADING
1 ACR SUPPLEMENTARY CLEARING & GRUB-

BING
450 CY UNDERCUT EXCAVATION
400 CY SELECT GRANULAR MATERIAL
600 SY GEOTEXTILE FOR SOIL STABILIZA-

TION
50 TON GENERIC GRADING ITEM

HAULING AND DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

30 TON FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

70 SY FOUNDATION CONDITIONING GEO-
TEXTILE

116 LF 15" DRAINAGE PIPE
12 LF 18" DRAINAGE PIPE
68 LF 30" DRAINAGE PIPE
2 EA **" DRAINAGE PIPE ELBOWS

(15")
8 LF 24" RC PIPE CULVERTS, CLASS

III
68 LF 30" RC PIPE CULVERTS, CLASS

III
52 LF 15" RC PIPE CULVERTS, CLASS IV
76 LF 18" RC PIPE CULVERTS, CLASS IV

104 LF 24" RC PIPE CULVERTS, CLASS IV
218 LF PIPE REMOVAL
100 CY SHALLOW UNDERCUT
200 TON CLASS IV SUBGRADE STABILIZA-

TION
30 TON INCIDENTAL STONE BASE

2,520 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

90 SY INCIDENTAL MILLING
310 TON ASPHALT CONC BASE COURSE, TYPE

B25.0C
310 TON ASPHALT CONC INTERMEDIATE

COURSE, TYPE I19.0C
510 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
65 TON ASPHALT BINDER FOR PLANT MIX
30 TON ASPHALT PLANT MIX, PAVEMENT

REPAIR
44.8 CY SUBDRAIN EXCAVATION
200 SY GEOTEXTILE FOR SUBSURFACE

DRAINS
33.6 CY SUBDRAIN COARSE AGGREGATE
200 LF 6" PERFORATED SUBDRAIN PIPE

1 EA SUBDRAIN PIPE OUTLET
6 LF 6" OUTLET PIPE

13 EA MASONRY DRAINAGE STRUCTURES
2.6 LF MASONRY DRAINAGE STRUCTURES

1 EA FRAME WITH GRATE, STD 840.24
2 EA FRAME WITH TWO GRATES, STD

840.29
2 EA FRAME WITH GRATE & HOOD, STD

840.03, TYPE **
(E)

5 EA FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

3 EA FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

90 LF **"X **" CONCRETE CURB
(8" X 12")

440 LF 2'-6" CONCRETE CURB & GUTTER
50 LF SHOULDER BERM GUTTER

225 LF STEEL BEAM GUARDRAIL
5 EA ADDITIONAL GUARDRAIL POSTS

4 EA GUARDRAIL ANCHOR UNITS, TYPE
III

4 EA GUARDRAIL END UNITS, TYPE TL-2
1 TON RIP RAP, CLASS B

740 SY GEOTEXTILE FOR DRAINAGE
84 LF SUPPORTS, 3-LB STEEL U-CHANNEL
2 EA SIGN ERECTION, TYPE D
5 EA SIGN ERECTION, TYPE E
2 EA SIGN ERECTION, TYPE F

12 EA DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

642 SF WORK ZONE SIGNS (STATIONARY)
128 SF WORK ZONE SIGNS (PORTABLE)
94 SF WORK ZONE SIGNS (BARRICADE

MOUNTED)
50 EA CONES
40 LF BARRICADES (TYPE III)
12 DAY FLAGGER
40 LF THERMOPLASTIC PAVEMENT MARKING

LINES (8", 90 MILS)
160 LF THERMOPLASTIC PAVEMENT MARKING

LINES (24", 120 MILS)
3 EA THERMOPLASTIC PAVEMENT MARKING

SYMBOL (90 MILS)
4,695 LF POLYUREA PAVEMENT MARKING

LINES (4", 20 MILS)
40 EA PERMANENT RAISED PAVEMENT

MARKERS
47 LF 6" WATER LINE
38 LF 8" WATER LINE

1,405 LB DUCTILE IRON WATER PIPE
FITTINGS

1 EA 8" LINE STOP
271.27 LF 8" SANITARY GRAVITY SEWER
55.46 LF 12" SANITARY GRAVITY SEWER

2 EA SANITARY SEWER CLEAN-OUT
3 EA 4' DIA UTILITY MANHOLE

273.4 LF ABANDON 8" UTILITY PIPE
57 LF ABANDON 12" UTILITY PIPE
1 EA ABANDON UTILITY MANHOLE

1,150 LF TEMPORARY SILT FENCE
75 TON STONE FOR EROSION CONTROL,

CLASS A
40 TON STONE FOR EROSION CONTROL,

CLASS B
350 TON SEDIMENT CONTROL STONE

2 ACR TEMPORARY MULCHING
100 LB SEED FOR TEMPORARY SEEDING
0.5 TON FERTILIZER FOR TEMPORARY SEED-

ING
50 LF TEMPORARY SLOPE DRAINS

1,200 LF SAFETY FENCE
60 CY SILT EXCAVATION

2,200 SY MATTING FOR EROSION CONTROL
780 SY COIR FIBER MAT
570 LF 1/4" HARDWARE CLOTH
10 EA SPECIAL STILLING BASINS
2.5 ACR SEEDING & MULCHING

2 ACR MOWING
50 LB SEED FOR REPAIR SEEDING

0.25 TON FERTILIZER FOR REPAIR SEEDING
50 LB SEED FOR SUPPLEMENTAL SEEDING
1 TON FERTILIZER TOPDRESSING

204 LF IMPERVIOUS DIKE
10 MHR SPECIALIZED HAND MOWING
25 EA RESPONSE FOR EROSION CONTROL
2 EA CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

Lump Sum LS CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(15+55.00-L-)
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Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(15+55.00-L-)

Lump Sum LS ASBESTOS ASSESSMENT
27 LF 3'-6" DIA DRILLED PIERS IN

SOIL
33 LF 3'-6" DIA DRILLED PIERS NOT IN

SOIL
27 LF PERMANENT STEEL CASING FOR

3'-6" DIA DRILLED PIER
6 EA SPT TESTING
1 EA CSL TESTING

Lump Sum LS UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(15+55.00-L-)

4,746 SF CONCRETE WEARING SURFACE
5,395 SF GROOVING BRIDGE FLOORS

139 CY CLASS A CONCRETE (BRIDGE)
Lump Sum LS BRIDGE APPROACH SLABS, STATION

************
(15+55.00-L-)

20,143 LB REINFORCING STEEL (BRIDGE)
1,708 LB SPIRAL COLUMN REINFORCING

STEEL (BRIDGE)
16 EA PILE DRIVING EQUIPMENT SETUP

FOR *** STEEL PILES
(HP 12 X 53)

300 LF HP12X53 STEEL PILES
16 EA STEEL PILE POINTS

223.94 LF TWO BAR METAL RAIL
240.29 LF 1'-**"X *****" CONCRETE PARA-

PET
(1'-2" X 2'-11 3/16")

435 TON RIP RAP CLASS II (2'-0" THICK)
480 SY GEOTEXTILE FOR DRAINAGE

Lump Sum LS ELASTOMERIC BEARINGS
1,680 LF 3'-0" X 2'-0" PRESTRESSED CONC

CORED SLABS
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LENGTH = 40.289  MI

L190319    017

2019CPT.12.05.10181  DIV OFFICE SHELBYC204403        CONTRACT ID : 

COUNTY            : CATAWBA

1 SECTION OF NC-127, 1 SECTION OF NC-10, 3 SECTIONS OF NC-16 BUS, AND 26 SECTIONS OF SECONDARY 
ROADS.

STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID

DBE GOAL 6.0%   COMPLETION DATE : JUL 01 2020

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONS TRUCTION.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
180 TON INCIDENTAL STONE BASE

53.38 SMI SHOULDER RECONSTRUCTION
2,711 TON AGGREGATE SHOULDER BORROW

176,721 SY MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

20,864 SY MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0" TO 1-1/2")

2,980 SY INCIDENTAL MILLING
2,960 TON ASPHALT CONC BASE COURSE, TYPE

B25.0C
32,514 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B
2,467 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5B (LEVELING COURSE)
18,356 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C
10 TON ASPHALT CONC SURFACE COURSE,

TYPE S9.5C (LEVELING COURSE)
3,580 TON ASPHALT BINDER FOR PLANT MIX
3,085 TON PATCHING EXISTING PAVEMENT

22 EA RETROFIT EXISTING CURB RAMPS
24 EA REMOVE AND REPLACE CURB RAMPS

105 EA ADJUSTMENT OF MANHOLES
63 EA ADJUSTMENT OF METER BOXES OR

VALVE BOXES
2,412 SF WORK ZONE ADVANCE/GENERAL

WARNING SIGNING
Lump Sum LS TEMPORARY TRAFFIC CONTROL

878 LF THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

100 LF THERMOPLASTIC PAVEMENT MARKING
LINES (16", 120 MILS)

1,849 LF THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

58 EA THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

309 EA THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

1,318,140 LF PAINT PAVEMENT MARKING LINES
(4")

1,634 LF PAINT PAVEMENT MARKING LINES
(24")

294 EA PAINT PAVEMENT MARKING SYMBOL
1,624 EA SNOWPLOWABLE PAVEMENT MARKERS

Lump Sum LS PORTABLE LIGHTING
5 EA JUNCTION BOX (STANDARD SIZE)

4,900 LF INDUCTIVE LOOP SAWCUT
3,650 LF LEAD-IN CABLE (************)

(14-2)
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LENGTH = 7.244  MI

L190416    001

41582.3.1 DIV OFFICE CASTLE HAYNEC204123        CONTRACT ID : 

COUNTY            : BRUNSWICK

NC-211 FROM SR-1500 (MIDWAY RD) TO NC-87.  

FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIR ED TO BID

DBE GOAL 10.0%   COMPLETION DATE : MAY 14 2023

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

Lump Sum LS MOBILIZATION
Lump Sum LS CONSTRUCTION SURVEYING
Lump Sum LS FIELD OFFICE
Lump Sum LS CLEARING & GRUBBING .. ACRE(S)

3 ACR SUPPLEMENTARY CLEARING & GRUB-
BING

8 EA SEALING ABANDONED WELLS
90,000 CY UNCLASSIFIED EXCAVATION

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(369+42.00 -L- LT)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(369+42.00 -L- RT)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(390+15.00 -L- LT)

Lump Sum LS TYPE I STANDARD APPROACH FILL
STATION **********
(390+15.00 -L- RT)

Lump Sum LS TYPE III REINFORCED APPROACH
FILL, STATION *******
(31+30.81 -YREV-)

Lump Sum LS TYPE III REINFORCED APPROACH
FILL, STATION *******
(39+52.00 -Y14A-)

55,000 CY UNDERCUT EXCAVATION
1,200,000 CY BORROW EXCAVATION

64,828 CY DRAINAGE DITCH EXCAVATION
19,500 SY REMOVAL OF EXISTING ASPHALT

PAVEMENT
74,040 SY BREAKING OF EXISTING ASPHALT

PAVEMENT
120 HR PROOF ROLLING

54,200 CY SELECT GRANULAR MATERIAL
40,200 SY GEOTEXTILE FOR SOIL STABILIZA-

TION
33,000 SF TEMPORARY SHORING

Lump Sum LS GENERIC GRADING ITEM
DEWATERING

50 TON GENERIC GRADING ITEM
HAULING AND DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

3,840 TON FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

12,070 SY FOUNDATION CONDITIONING GEO-
TEXTILE

288 LF **" DRAINAGE PIPE
(54")

1,320 LF 15" DRAINAGE PIPE
1,276 LF 18" DRAINAGE PIPE

752 LF 24" DRAINAGE PIPE
468 LF 30" DRAINAGE PIPE
596 LF 36" DRAINAGE PIPE
632 LF 48" DRAINAGE PIPE
76 LF ****" RC PIPE CULVERTS, CLASS

IV
(12")

360 LF ****" RC PIPE CULVERTS, CLASS
IV
(48")

488 LF ****" RC PIPE CULVERTS, CLASS
IV
(54")

1,240 LF ****" RC PIPE CULVERTS, CLASS
IV
(60")

408 LF ****" RC PIPE CULVERTS, CLASS
IV
(66")

13,240 LF 15" RC PIPE CULVERTS, CLASS IV
2,050 LF 18" RC PIPE CULVERTS, CLASS IV
1,432 LF 24" RC PIPE CULVERTS, CLASS IV
4,372 LF 30" RC PIPE CULVERTS, CLASS IV
3,364 LF 36" RC PIPE CULVERTS, CLASS IV
1,368 LF 42" RC PIPE CULVERTS, CLASS IV

84 LF **" CAA PIPE CULVERTS, *****"
THICK
(54", 0.109")

920 LF 15" CS PIPE CULVERTS, 0.064"
THICK

52 LF 18" CS PIPE CULVERTS, 0.064"
THICK

36 EA **" CS PIPE ELBOWS, *****"
THICK
(15", 0.064")

2 EA **" CS PIPE ELBOWS, *****"
THICK
(18", 0.064")

112 LF GENERIC PIPE ITEM
18" DUCTILE IRON PIPE

202 LF GENERIC PIPE ITEM
24" DUCTILE IRON PIPE

104 LF GENERIC PIPE ITEM
30" DUCTILE IRON PIPE

348 LF GENERIC PIPE ITEM
57" X 38" CORRUGATED ALUMINUM
ALLOY PIPE CULVERT, 0.109"
THICK

456 LF GENERIC PIPE ITEM
60" X 38" HERCP-IV

2 EA GENERIC PIPE ITEM
18" DUCTILE IRON PIPE ELBOW

4 EA GENERIC PIPE ITEM
24" DUCTILE IRON PIPE ELBOW

2 EA GENERIC PIPE ITEM
30" DUCTILE IRON PIPE ELBOW

12,475 LF PIPE REMOVAL
5 EA PIPE CLEAN OUT

Lump Sum LS FINE GRADING
1,100 CY SHALLOW UNDERCUT
2,000 TON CLASS IV SUBGRADE STABILIZA-

TION
116,500 TON CLASS IV AGGREGATE STABILIZA-

TION
2,960 TON AGGREGATE BASE COURSE
5,725 TON INCIDENTAL STONE BASE

10,133 GAL PRIME COAT
8,000 SY INCIDENTAL MILLING

154,000 TON ASPHALT CONC BASE COURSE, TYPE
B25.0C

102,000 TON ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

23,650 TON ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

65,000 TON ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

17,350 TON ASPHALT BINDER FOR PLANT MIX
5,800 TON ASPHALT PLANT MIX, PAVEMENT

REPAIR
672 CY SUBDRAIN EXCAVATION

2,000 SY GEOTEXTILE FOR SUBSURFACE
DRAINS

336 CY SUBDRAIN COARSE AGGREGATE
6,500 LF 6" PERFORATED SUBDRAIN PIPE

4 EA SUBDRAIN PIPE OUTLET
24 LF 6" OUTLET PIPE
78 EA TEMPORARY STEEL PLATE COVERS

FOR MASONRY DRAINAGE
STRUCTURE

138.4 CY ENDWALLS
62.69 CY REINFORCED ENDWALLS
2.557 CY PIPE COLLARS

129 CY FLOWABLE FILL
369 EA MASONRY DRAINAGE STRUCTURES

80.011 CY MASONRY DRAINAGE STRUCTURES
130.2 LF MASONRY DRAINAGE STRUCTURES

38 EA FRAME WITH TWO GRATES, STD
840.16

129 EA FRAME WITH TWO GRATES, STD
840.20

8 EA FRAME WITH TWO GRATES, STD
840.22

7 EA FRAME WITH TWO GRATES, STD
840.24

10 EA FRAME WITH TWO GRATES, STD
840.29



Page :  25 of 28

24 EA FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

56 EA FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

61 EA FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

15 EA FRAME WITH COVER, STD 840.54
41 EA STEEL FRAME WITH TWO GRATES,

STD 840.37
94 EA CONCRETE TRANSITIONAL SECTION

FOR DROP INLET
1,580 LF **"X **" CONCRETE CURB

(8" X 18")
10,300 LF **'-**" CONCRETE CURB & GUTTER

(2'-9")
49,160 LF 1'-6" CONCRETE CURB & GUTTER
22,310 LF 2'-6" CONCRETE CURB & GUTTER
7,960 LF SHOULDER BERM GUTTER

330 LF CONCRETE EXPRESSWAY GUTTER
2,820 SY 4" CONCRETE SIDEWALK

37 EA CONCRETE CURB RAMPS
210 SY 6" CONCRETE DRIVEWAY
110 SY 4" CONCRETE PAVED DITCH

15,200 SY 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

350 LF PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

3 EA GENERIC PAVING ITEM
EMERGENCY VEHICLE ACCESS FOR
CONCRETE ISLAND

10 EA ADJUSTMENT OF CATCH BASINS
1 EA ADJUSTMENT OF DROP INLETS
7 EA ADJUSTMENT OF MANHOLES
1 EA GENERIC DRAINAGE ITEM

CONVERT EXISTING CATCH BASIN
TO TRAFFIC BEARING JUNCTION
BOX

1 EA GENERIC DRAINAGE ITEM
CONVERT EXISTING DROP INLET TO
TRAFFIC BEARING JUNCTION BOX

3 EA IMPACT ATTENUATOR UNITS, TYPE
TL-3

15,675 LF STEEL BEAM GUARDRAIL
1,325 LF STEEL BEAM GUARDRAIL, SHOP

CURVED
165 EA ADDITIONAL GUARDRAIL POSTS
17 EA GUARDRAIL END UNITS, TYPE AT-1
29 EA GUARDRAIL END UNITS, TYPE

CAT-1
16 EA GUARDRAIL ANCHOR UNITS, TYPE

III
26 EA GUARDRAIL END UNITS, TYPE TL-3
2 EA GUARDRAIL END UNITS, TYPE TL-2

13 EA GUARDRAIL ANCHOR UNITS, TYPE
B-77

5,600 LF REMOVE EXISTING GUARDRAIL
3,150 LF TEMPORARY STEEL BEAM GUARDRAIL
637.5 LF TEMPORARY STEEL BEAM GUARDRAIL

(SHOP CURVED)
8 EA TEMPORARY GUARDRAIL ANCHOR

UNITS, TYPE  **********
(B-77)

20 EA TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

3,800 LF GENERIC GUARDRAIL ITEM
STEEL BEAM GUARDRAIL WITH
8' POSTS

25 EA GENERIC GUARDRAIL ITEM
ADDITIONAL GUARDRAIL POSTS
(8')

10 EA GENERIC GUARDRAIL ITEM
TEMPORARY GUARDRAIL END UNITS,
TYPE AT-1

59,910 LF WOVEN WIRE FENCE, 47" FABRIC
3,774 EA 4" TIMBER FENCE POSTS, 7'-6"

LONG
1,149 EA 5" TIMBER FENCE POSTS, 8'-0"

LONG
3,547 TON RIP RAP, CLASS I

892 TON RIP RAP, CLASS B
13,510 SY GEOTEXTILE FOR DRAINAGE

3 EA PREFORMED SCOUR HOLES WITH
LEVEL SPREADER APRON

14 CY REINFORCED CONCRETE SIGN FOUN-
DATIONS

1 CY PLAIN CONCRETE SIGN FOUNDA-
TIONS

15,793 LB SUPPORTS, BREAKAWAY STEEL BEAM

1,958 LB SUPPORTS, SIMPLE STEEL BEAM
7,686.6 LF SUPPORTS, 3-LB STEEL U-CHANNEL

58 LF SUPPORTS, WOOD
21 EA SIGN ERECTION, TYPE D

384 EA SIGN ERECTION, TYPE E
65 EA SIGN ERECTION, TYPE F
18 EA SIGN ERECTION, TYPE ***

(GROUND MOUNTED)
(A)

1 EA SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(B)

1 EA SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(A)

1 EA SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

12 EA SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(D)

2 EA DISPOSAL OF SUPPORT, STEEL
BEAM

2 EA DISPOSAL OF SUPPORT, WOOD
4 EA DISPOSAL OF SIGN SYSTEM, STEEL

BEAM
161 EA DISPOSAL OF SIGN SYSTEM, U-

CHANNEL
17 EA DISPOSAL OF SUPPORT, U-CHANNEL
2 EA GENERIC SIGNING ITEM

VERTICAL PANEL, TYPE 3 OBJECT
MARKERS – OM3-C

2 EA GENERIC SIGNING ITEM
VERTICAL PANEL, TYPE 3 OBJECT
MARKERS – OM3-L

2,391 SF WORK ZONE SIGNS (STATIONARY)
1,208 SF WORK ZONE SIGNS (PORTABLE)
1,551 SF WORK ZONE SIGNS (BARRICADE

MOUNTED)
8 EA FLASHING ARROW BOARD

12 EA PORTABLE CHANGEABLE MESSAGE
SIGN

105 DAY PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

1,990 EA DRUMS
50 EA CONES

960 LF BARRICADES (TYPE III)
10 LF PEDESTRIAN CHANNELIZING DE-

VICES
990 DAY FLAGGER
25 EA TEMPORARY CRASH CUSHIONS
9 EA REMOVE & RESET TEMPORARY CRASH

CUSHION
4 EA TMA

4,090 LF PORTABLE CONCRETE BARRIER
2,442 LF PORTABLE CONCRETE BARRIER

(ANCHORED)
1,072 LF REMOVE & RESET PORTABLE CONC-

RETE BARRIER
404 LF REMOVE & RESET PORTABLE CONC-

RETE BARRIER (ANCHORED)
300 LF WATER FILLED BARRIER

2,640 HR LAW ENFORCEMENT
438 EA SKINNY DRUM

1 EA GENERIC TRAFFIC CONTROL ITEM
AUDIBLE WARNING DEVICES

1 EA GENERIC TRAFFIC CONTROL ITEM
TEMPORARY CURB RAMPS

8,796 EA TEMPORARY RAISED PAVEMENT
MARKERS

201,209 LF THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

15,964 LF THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

5,176 LF THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

508 EA THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

1,321,168 LF PAINT PAVEMENT MARKING LINES
(4")

103,944 LF PAINT PAVEMENT MARKING LINES
(8")

10,352 LF PAINT PAVEMENT MARKING LINES
(12")

13,640 LF PAINT PAVEMENT MARKING LINES
(24")

1,702 EA PAINT PAVEMENT MARKING SYMBOL
2,979 LF POLYUREA PAVEMENT MARKING

LINES (4", 20 MILS)
45 LF POLYUREA PAVEMENT MARKING

LINES (8", 20 MILS)
83,259 LF REMOVAL OF PAVEMENT MARKING

LINES (4")
8,000 LF REMOVAL OF PAVEMENT MARKING

LINES (8")
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1,000 LF REMOVAL OF PAVEMENT MARKING
LINES (12")

2,000 LF REMOVAL OF PAVEMENT MARKING
LINES (24")

300 EA REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

3,252 LF GENERIC PAVEMENT MARKING ITEM
THERMOPLASTIC PAVEMENT MARKING
LINES (24", 90 MILS)

40 EA GENERIC PAVEMENT MARKING ITEM
THERMOPLASTIC PAVEMENT MARKING
CHARACTER (90 MILS)

285 EA PERMANENT RAISED PAVEMENT
MARKERS

2,957 EA SNOWPLOWABLE PAVEMENT MARKERS
Lump Sum LS PORTABLE LIGHTING

8,603 LF **" WATER LINE
(18")

5,542 LF 6" WATER LINE
2,693 LF 8" WATER LINE

406 LF 10" WATER LINE
3,072 LF 12" WATER LINE
2,011 LF 16" WATER LINE

11,868 LF 24" WATER LINE
87,352 LB DUCTILE IRON WATER PIPE

FITTINGS
6 EA **" VALVE

(18")
1 EA 2" VALVE
2 EA 4" VALVE

27 EA 6" VALVE
8 EA 8" VALVE
3 EA 10" VALVE

11 EA 12" VALVE
17 EA 16" VALVE
24 EA 24" VALVE
4 EA 16" TAPPING SLEEVE & VALVE
2 EA 24" TAPPING SLEEVE & VALVE

22 EA 2" AIR RELEASE VALVE
6 EA 2" BLOW OFF
5 EA 3/4" WATER METER

57 EA RELOCATE WATER METER
9 EA RECONNECT WATER METER
1 EA RELOCATE 2" DCV BACKFLOW PRE-

VENTION ASSEMBLY
3 EA RELOCATE **" RPZ BACKFLOW PRE-

VENTION ASSEMBLY
(1")

7 EA RELOCATE **" RPZ BACKFLOW PRE-
VENTION ASSEMBLY
(3/4")

1 EA RELOCATE 2" RPZ BACKFLOW PRE-
VENTION ASSEMBLY

21 EA FIRE HYDRANT
4 EA RELOCATE FIRE HYDRANT

308 LF FIRE HYDRANT LEG
5 EA 8" LINE STOP
5 EA 12" LINE STOP
7 EA 16" LINE STOP
6 EA 24" LINE STOP

171 LF **" WATER SERVICE LINE
(2")

35 LF **" WATER SERVICE LINE
(2-1/2")

1,851 LF WATER SERVICE LINE
4,902 LF 8" SANITARY GRAVITY SEWER

72 LF 4" FORCE MAIN SEWER
3,415 LF 6" FORCE MAIN SEWER
2,342 LF 8" FORCE MAIN SEWER

485 LF 12" FORCE MAIN SEWER
25,469 LF 16" FORCE MAIN SEWER
19,873 LF 24" FORCE MAIN SEWER
58,903 LB DUCTILE IRON SEWER PIPE

FITTINGS
30 EA 4' DIA UTILITY MANHOLE

122 LF UTILITY MANHOLE WALL 4' DIA
180 LF ABANDON **" UTILITY PIPE

(36")
3,485 LF ABANDON 6" UTILITY PIPE

13,847 LF ABANDON 8" UTILITY PIPE
170 LF ABANDON 10" UTILITY PIPE

3,095 LF ABANDON 12" UTILITY PIPE
49,349 LF ABANDON 16" UTILITY PIPE

390 LF ABANDON 18" UTILITY PIPE
20,352 LF ABANDON 24" UTILITY PIPE

65 LF ABANDON 30" UTILITY PIPE
5 EA REMOVE WATER METER
4 EA REMOVE FIRE HYDRANT
6 EA ABANDON UTILITY MANHOLE

12 EA REMOVE UTILITY MANHOLE
140 LF 16" ENCASEMENT PIPE
165 LF 18" ENCASEMENT PIPE
270 LF 24" ENCASEMENT PIPE
350 LF 30" ENCASEMENT PIPE
355 LF 36" ENCASEMENT PIPE
75 LF BORE AND JACK OF **"

(10")
65 LF BORE AND JACK OF **"

(16")
235 LF BORE AND JACK OF **"

(24")
170 LF BORE AND JACK OF **"

(30")
205 LF BORE AND JACK OF **"

(36")
93 LF BORE AND JACK OF **"

(8")
760 LF DIRECTIONAL DRILLING OF **"

(12")
5,638 LF DIRECTIONAL DRILLING OF **"

(16")
6,805 LF DIRECTIONAL DRILLING OF **"

(18")
7,423 LF DIRECTIONAL DRILLING OF **"

(20")
10,486 LF DIRECTIONAL DRILLING OF **"

(24")
1 EA GENERIC UTILITY ITEM

12.5' X 9' UTILITY VAULT
1 EA GENERIC UTILITY ITEM

24" BUTTERFLY VALVE
1 EA GENERIC UTILITY ITEM

CHECK VALVE ASSEMBLY AND VAULT
1 EA GENERIC UTILITY ITEM

PRESSURE SUSTAINING VALVE
ASSEMBLY

1 EA GENERIC UTILITY ITEM
RELOCATE 3/4" YARD HYDRANT

1 EA GENERIC UTILITY ITEM
SANITARY SEWER PUMP STATION

235,000 LF TEMPORARY SILT FENCE
2,100 TON STONE FOR EROSION CONTROL,

CLASS A
11,000 TON STONE FOR EROSION CONTROL,

CLASS B
9,600 TON SEDIMENT CONTROL STONE
864.5 ACR TEMPORARY MULCHING

32,700 LB SEED FOR TEMPORARY SEEDING
164.5 TON FERTILIZER FOR TEMPORARY SEED-

ING
18,000 LF TEMPORARY SLOPE DRAINS
28,000 LF SAFETY FENCE
45,000 CY SILT EXCAVATION

170,000 SY MATTING FOR EROSION CONTROL
180,000 SY COIR FIBER MAT

1,645 SY PERMANENT SOIL REINFORCEMENT
MAT

24,600 LF 1/4" HARDWARE CLOTH
1,500 SY LOW PERMEABILITY GEOTEXTILE

328 LF **" TEMPORARY PIPE
(18")

655 LF **" TEMPORARY PIPE
(24")

275 LF **" TEMPORARY PIPE
(30")

555 SY FLOATING TURBIDITY CURTAIN
135 CY STILLING BASINS
30 EA SPECIAL STILLING BASINS

21,200 LF COIR FIBER WATTLE
8,065 LB POLYACRYLAMIDE (PAM)

10,200 LF COIR FIBER BAFFLE
16 EA **" SKIMMER

(1-1/2")
5 EA **" SKIMMER

(2")
3 EA **" SKIMMER

(2-1/2")
1 EA **" SKIMMER

(3")
580 ACR SEEDING & MULCHING
290 ACR MOWING

8,700 LB SEED FOR REPAIR SEEDING
26 TON FERTILIZER FOR REPAIR SEEDING

12,975 LB SEED FOR SUPPLEMENTAL SEEDING
389.25 TON FERTILIZER TOPDRESSING
2,650 LF IMPERVIOUS DIKE

150 MHR SPECIALIZED HAND MOWING
150 EA RESPONSE FOR EROSION CONTROL
18 EA CONCRETE WASHOUT STRUCTURE
1 ACR REFORESTATION

20 EA GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE
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60 EA GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

12 EA PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

45,380 LF SIGNAL CABLE
213 EA VEHICLE SIGNAL HEAD (12", 3

SECTION)
41 EA VEHICLE SIGNAL HEAD (12", 4

SECTION)
25 EA VEHICLE SIGNAL HEAD (12", 5

SECTION)
920 LF MESSENGER CABLE (1/4")

6,500 LF MESSENGER CABLE (3/8")
39,330 LF TRACER WIRE
4,740 LF UNPAVED TRENCHING (**********)

(1, 2")
16,740 LF UNPAVED TRENCHING (**********)

(2, 2")
80 LF UNPAVED TRENCHING (**********)

(3, 2")
120 LF UNPAVED TRENCHING (**********)

(4, 2")
10 LF UNPAVED TRENCHING FOR TEMP-

ORARY LEAD-IN
1,380 LF DIRECTIONAL DRILL (**********)

(1, 2")
24,940 LF DIRECTIONAL DRILL (**********)

(2, 2")
880 LF DIRECTIONAL DRILL (**********)

(3, 2")
96 EA JUNCTION BOX (STANDARD SIZE)
74 EA JUNCTION BOX (OVER-SIZED, HEA-

VY DUTY)
42 EA WOOD POLE
86 EA GUY ASSEMBLY
10 EA 1/2" RISER WITH WEATHERHEAD
31 EA 2" RISER WITH WEATHERHEAD
4 EA 2" RISER WITH HEAT SHRINK

TUBING
13,910 LF INDUCTIVE LOOP SAWCUT
27,610 LF LEAD-IN CABLE (************)

(14-2)
40,750 LF COMMUNICATIONS CABLE (**FIBER)

(48)
4,670 LF DROP CABLE

19 EA SPLICE ENCLOSURE
1 EA MODIFY SPLICE ENCLOSURE

18 EA INTERCONNECT CENTER
43 EA DELINEATOR MARKER
1 EA FURNISH WIRELESS LIGHTNING

ARRESTOR
10 EA 900MHZ SERIAL/ETHERNET SPREAD

SPECTRUM RADIO
6 EA MODIFY RADIO INSTALLATION

4,650 LF REMOVE EXISTING COMMUNICATIONS
CABLE

2 EA GPS UNIT
27 EA METAL POLE WITH SINGLE MAST

ARM
2 EA METAL POLE WITH DUAL MAST ARM

33 EA SOIL TEST
198 CY DRILLED PIER FOUNDATION
33 EA MAST ARM WITH METAL POLE DE-

SIGN
97 EA SIGN FOR SIGNALS
4 EA TYPE II PEDESTAL WITH FOUND-

ATION
11 EA SIGNAL CABINET FOUNDATION
11 EA CONTROLLERS WITH CABINET

(************************)
(TYPE 2070E, BASE-MOUNTED)

1 EA CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, POLE-MOUNTED)

156 EA DETECTOR CARD (***********)
(2070E)

11 EA CABINET BASE EXTENDER
2 EA TRAFFIC SIGNAL REMOVAL

19 EA METAL POLE FOUNDATION REMOVAL
19 EA METAL POLE REMOVAL
7 EA GENERIC SIGNAL ITEM

CCTV CAMERA  ASSEMBLY
6 EA GENERIC SIGNAL ITEM

CCTV WOOD POLE
3 EA GENERIC SIGNAL ITEM

CONTROLLER (TYPE 2070E)
10 EA GENERIC SIGNAL ITEM

DECORATIVE METAL POLE WITH
SINGLE MAST ARM

4 EA GENERIC SIGNAL ITEM
DMS

2 EA GENERIC SIGNAL ITEM
DMS STRUCTURE (BACK-TO-BACK
PEDESTAL)

8 EA GENERIC SIGNAL ITEM
ELECTRICAL SERVICE FOR ITS
DEVICE

18 EA GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

4 EA GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

1 EA GENERIC SIGNAL ITEM
FURNISH ETHERNET EDGE SWITCH

19 EA GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

22 EA GENERIC SIGNAL ITEM
JUNCTION BOX SPECIAL
(OVERSIZED HEAVY DUTY)

2 EA GENERIC SIGNAL ITEM
LUMINAIRE MAST ARM

11 EA GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

4 EA GENERIC SIGNAL ITEM
PROTECTIVE COATING FOR SINGLE
MAST ARM POLE (BLACK)

10 EA GENERIC SIGNAL ITEM
REMOVE 900MHZ RADIO

3 EA GENERIC SIGNAL ITEM
WOOD PEDESTAL

310 LF GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

16 CY GENERIC SIGNAL ITEM
DMS FOUNDATION

CULVERT ITEMS

Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(226+01.00 -L-)

Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(316+72.00 -L-)

Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(64+15.00 -L-)

Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(83+76.00 -L-)

Lump Sum LS CULVERT EXCAVATION, STA ******
(226+01.00 -L-)

Lump Sum LS CULVERT EXCAVATION, STA ******
(316+72.00 -L-)

Lump Sum LS CULVERT EXCAVATION, STA ******
(64+15.00 -L-)

Lump Sum LS CULVERT EXCAVATION, STA ******
(83+76.00 -L-)

794 TON FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

877.4 CY CLASS A CONCRETE (CULVERT)
111,267 LB REINFORCING STEEL (CULVERT)

WALL ITEMS

3,135.29 SF MSE RETAINING WALL NO ****
(1)

7,560.43 SF MSE RETAINING WALL NO ****
(10)

9,746.4 SF MSE RETAINING WALL NO ****
(11)

2,889.49 SF MSE RETAINING WALL NO ****
(2)

1,894.9 SF MSE RETAINING WALL NO ****
(8)

14,712.1 SF MSE RETAINING WALL NO ****
(9)

STRUCTURE ITEMS

Lump Sum LS CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(390+15.00 -L- LT)

Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(369+42.00 -L- EBL)
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Lump Sum LS REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(390+15.00 -L- RT)

Lump Sum LS ASBESTOS ASSESSMENT
10 EA PDA TESTING

Lump Sum LS UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(369+42.00 -L- EBL)

Lump Sum LS UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(390+15.00 -L- LT)

Lump Sum LS UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(390+15.00 -L- RT)

49,880 SF REINFORCED CONCRETE DECK SLAB
51,122.6 SF GROOVING BRIDGE FLOORS

399.9 CY CLASS AA CONCRETE (BRIDGE)
209.3 CY CLASS A CONCRETE (BRIDGE)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(31+30.81 -YREV-)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(369+42.00 -L- EBL)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(369+42.00 -L- WBL)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(39+52.37 -Y14A-)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(390+15.00 -L- LT)

Lump Sum LS BRIDGE APPROACH SLABS, STATION
************
(390+15.00 -L- RT)

37,903 LB REINFORCING STEEL (BRIDGE)
61,306 LB EPOXY COATED REINFORCING STEEL

(BRIDGE)
1,361.3 LF 36" PRESTRESSED CONCRETE GIR-

DERS
2,455.63 LF 54" PRESTRESSED CONCRETE GIR-

DERS
2,068.2 LF MODIFIED 72" PRESTRESSED CONC

GIRDERS
28 EA PILE DRIVING EQUIPMENT SETUP

FOR *** PRESTRESSED CONCRETE
PILES
(16")

24 EA PILE DRIVING EQUIPMENT SETUP
FOR *** PRESTRESSED CONCRETE
PILES
(24")

108 EA PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

1,715 LF 16" PRESTRESSED CONCRETE PILES
2,520 LF 24" PRESTRESSED CONCRETE PILES
8,531 LF HP12X53 STEEL PILES

80 EA STEEL PILE POINTS
130 EA PILE REDRIVES

1,730.95 LF TWO BAR METAL RAIL
516 LF CONCRETE BARRIER RAIL

1,792.19 LF 1'-**"X *****" CONCRETE PARA-
PET
(1'-2" X 2'-6")

119 SY 4" SLOPE PROTECTION
2,110 TON RIP RAP CLASS II (2'-0" THICK)
2,350 SY GEOTEXTILE FOR DRAINAGE

Lump Sum LS ELASTOMERIC BEARINGS
Lump Sum LS ELECTRICAL CONDUIT SYSTEM FOR

SIGNALS AT  STA************
(390+15.00 -L- LT)

Lump Sum LS ELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT  STA************
(390+15.00 -L- RT)




