
FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  2 001

GATES, MARTIN, HERTFORD

17BP.1.P.5

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

GATES - #18 ON NC-32, HERTFORD - #22 ON NC-305 & #53 ON SR-1101 AND MARTIN - #4 ON US-17 NBL & #12 & #28 ON NC-125.

SPARTAN CONTRACTING, LLC

HUBBARD,  OH

S & D INDUSTRIAL PAINTING, INC. ASTRON GENERAL CONTRACTING
COMPANY  INC

TARPON SPRINGS,  FL JACKSONVILLE,  NC

C203219JAN 15 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 5000.00  30000.00MOBILIZATION

0002 4405000000-E 1110  260 SF  10.00 2600.00 2.00 520.00 7.75  2015.00WORK ZONE SIGNS (PORT)

0003 4430000000-N 1130  150 EA  1.00 150.00 2.00 300.00 15.00  2250.00DRUMS

0004 4435000000-N 1135  120 EA  1.00 120.00 2.00 240.00 2.00  240.00CONES

0005 4450000000-N 1150  1,120 HR  1.00 1120.00 7.50 8400.00 10.00  11200.00FLAGGER

0006 8296000000-N 442 Lump Sum 100000.00 1800.00  25000.00POLLUTION CONTROL

0007 8860000000-N SP  Lump Sum 18000.00 29330.00  76450.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #12

0008 8860000000-N SP  Lump Sum 54000.00 74328.00  74328.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #18

0009 8860000000-N SP  Lump Sum 36000.00 51386.00  70934.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #22

0010 8860000000-N SP  Lump Sum 51000.00 79214.00  76510.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #28

0011 8860000000-N SP  Lump Sum 57000.00 80000.00  91348.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #4

0012 8860000000-N SP  Lump Sum 80010.00 109000.00  115904.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #53

 

    TOTAL 420000.00 TOTAL 439518.00 TOTAL  576179.00CONTRACT TOTAL

 

    SUB-TOTAL 420000.00 SUB-TOTAL 439518.00 SUB-TOTAL  576179.00ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 2 /  2 001

GATES, MARTIN, HERTFORD

17BP.1.P.5

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

GATES - #18 ON NC-32, HERTFORD - #22 ON NC-305 & #53 ON SR-1101 AND MARTIN - #4 ON US-17 NBL & #12 & #28 ON NC-125.

GULF COAST CONTRACTING, LLC

TARPON SPRINGS,  FL

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL  

C203219JAN 15 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00 62400.00  MOBILIZATION

0002 4405000000-E 1110  260 SF  6.00 1560.00 7.50 1950.00  WORK ZONE SIGNS (PORT)

0003 4430000000-N 1130  150 EA  10.00 1500.00 8.70 1305.00  DRUMS

0004 4435000000-N 1135  120 EA  7.00 840.00 21.00 2520.00  CONES

0005 4450000000-N 1150  1,120 HR  18.00 20160.00 45.00 50400.00  FLAGGER

0006 8296000000-N 442 Lump Sum 38000.00 60000.00  POLLUTION CONTROL

0007 8860000000-N SP  Lump Sum 65000.00 55000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #12

0008 8860000000-N SP  Lump Sum 80000.00 80000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #18

0009 8860000000-N SP  Lump Sum 75000.00 70000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #22

0010 8860000000-N SP  Lump Sum 80000.00 80000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #28

0011 8860000000-N SP  Lump Sum 85000.00 80000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #4

0012 8860000000-N SP  Lump Sum 90000.00 113000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRG #53

 

    TOTAL 596060.00 TOTAL 656575.00  CONTRACT TOTAL

 

    SUB-TOTAL 596060.00 SUB-TOTAL 656575.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  420000.00   SPARTAN CONTRACTING, LLC

     2  439518.00   S & D INDUSTRIAL PAINTING, INC.

     3  576179.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     4  596060.00   GULF COAST CONTRACTING, LLC

     5  656575.00   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 002

JONES

2CR.10251.11

FED AID NO STATE FUNDED

WIDENING AND RESURFACING.

NC-41 FROM SR-1003 TO NC-58.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C203228JAN 15 2013

7.746 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130000.00 49250.00  160000.00MOBILIZATION

0002 1330000000-E 607  444 SY  9.95 4417.80 18.20 8080.80 15.00  6660.00INCIDENTAL MILLING

0003 1489000000-E 610  11,991 TON 45.00 539595.00 38.00 455658.00 38.00  455658.00ASP CONC BASE CRS B25.0B

0004 1498000000-E 610  20,093 TON 37.00 743441.00 39.50 793673.50 37.50  753487.50ASP CONC INTR CRS I19.0B

0005 1519000000-E 610  11,810 TON 37.00 436970.00 40.00 472400.00 37.00  436970.00ASP CONC SURF CRS S9.5B

0006 1575000000-E 620  2,201 TON 525.00 1155525.00 580.00 1276580.00 600.00  1320600.00ASP FOR PLANT MIX

0007 2612000000-E 848  70 SY  56.00 3920.00 105.00 7350.00 65.00  4550.006" CONCRETE DRIVEWAY

0008 4685000000-E 1205  83,347 LF  0.44 36672.68 0.39 32505.33 0.39  32505.33THERMO PVT MKG LINES 4"90

0009 4686000000-E 1205  51,124 LF  0.59 30163.16 0.53 27095.72 0.53  27095.72THERMO PVT MKG LINES 4"120

0010 4702000000-E 1205  60 LF  2.00 120.00 8.00 480.00 8.00  480.0012"WIDE THERMO 120 MILS

0011 4810000000-E 1205  276,371 LF  0.08 22109.68 0.09 24873.39 0.09  24873.39PAINT PVMT MARKINGS 4"

0012 4825000000-E 1205  60 LF  1.00 60.00 1.00 60.00 1.00  60.00PAINT PVMT MARKINGS 12"

0013 4905000000-N 1253  455 EA  25.00 11375.00 24.70 11238.50 24.60  11193.00SNOWPLB PVMT MRKER

0014 6000000000-E 1605  500 LF  2.55 1275.00 2.55 1275.00 4.00  2000.00TEMPORARY SILT FENCE

0015 6071010000-E SP   300 LF  6.25 1875.00 6.25 1875.00 10.00  3000.00WATTLE

0016 6071020000-E SP   100 LB  9.35 935.00 9.40 940.00 10.00  1000.00POLYACRYLAMIDE (PAM)

 

    TOTAL 3118454.32 TOTAL 3163335.24 TOTAL  3240132.94CONTRACT TOTAL

 

    SUB-TOTAL 3118454.32 SUB-TOTAL 3163335.24 SUB-TOTAL  3240132.94ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3118454.32   S. T. WOOTEN CORPORATION

     2  3163335.24   BARNHILL CONTRACTING COMPANY

     3  3240132.94   ROSE BROTHERS PAVING CO., INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 003

PITT

2CR.10741.1

FED AID NO STATE FUNDED

WIDENING, MILLING, AND RESURFACING.

NC-30 FROM NC-11 TO US-264.

S. T. WOOTEN CORPORATION

WILSON,  NC

ROSE BROTHERS PAVING CO.,
INC.

BARNHILL CONTRACTING COMPANY

AHOSKIE,  NC TARBORO,  NC

C203227JAN 15 2013

15.020 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 173750.00  180000.00MOBILIZATION

0002 1297000000-E 607  734 SY  3.25 2385.50 10.00 7340.00 8.00  5872.00MILL ASP PVMT *****" DTH
(2")

0003 1330000000-E 607  350 SY  6.95 2432.50 10.00 3500.00 15.00  5250.00INCIDENTAL MILLING

0004 1489000000-E 610  13,301 TON 36.00 478836.00 24.90 331194.90 28.55  379743.55ASP CONC BASE CRS B25.0B

0005 1519000000-E 610  41,382 TON 30.00 1241460.00 23.60 976615.20 27.45  1135935.90ASP CONC SURF CRS S9.5B

0006 1575000000-E 620  3,068 TON 475.00 1457300.00 600.00 1840800.00 588.00  1803984.00ASP FOR PLANT MIX

0007 4399000000-N 1105 Lump Sum 5000.00 38600.00  10000.00TEMP TRAFFIC CONTROL

0009 4686000000-E 1205  99,732 LF  0.61 60836.52 0.52 51860.64 0.52  51860.64THERMO PVT MKG LINES 4"120

0010 4705000000-E 1205  100 LF  8.50 850.00 9.00 900.00 9.00  900.00THERMO LINES 16" 120MILS

0011 4710000000-E 1205  225 LF  12.50 2812.50 12.00 2700.00 12.00  2700.0024"WIDE THERMO 120 MILS

0012 4721000000-E 1205  6 EA  150.00 900.00 100.00 600.00 100.00  600.00THERMO PVT MKG CHARACTER 120

0013 4810000000-E 1205  256,168 LF  0.10 25616.80 0.09 23055.12 0.09  23055.12PAINT PVMT MARKINGS 4"

0014 4830000000-E 1205  100 LF  3.00 300.00 1.50 150.00 1.50  150.00PAINT PVT MKGS LINES 16"

0015 4835000000-E 1205  225 LF  3.00 675.00 2.00 450.00 2.00  450.00PAINT PVT MKG LINES 24"

0016 4840000000-N 1205  6 EA  50.00 300.00 55.00 330.00 55.00  330.00PAINT PVT MKG CHARACTER

0017 4905000000-N 1253  881 EA  28.00 24668.00 23.25 20483.25 23.25  20483.25SNOWPLB PVMT MRKER

0018 6000000000-E 1605  500 LF  2.55 1275.00 4.00 2000.00 5.00  2500.00TEMPORARY SILT FENCE

0019 6071010000-E SP   150 LF  6.90 1035.00 8.00 1200.00 10.00  1500.00WATTLE

0020 6071020000-E SP   55 LB  9.85 541.75 8.00 440.00 10.00  550.00POLYACRYLAMIDE (PAM)

 

    TOTAL 3357224.57 TOTAL 3475969.11 TOTAL  3625864.46CONTRACT TOTAL

 

    SUB-TOTAL 3357224.57 SUB-TOTAL 3475969.11 SUB-TOTAL  3625864.46ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3357224.57   S. T. WOOTEN CORPORATION

     2  3475969.11   ROSE BROTHERS PAVING CO., INC.

     3  3625864.46   BARNHILL CONTRACTING COMPANY



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  4 004

BRUNSWICK

3B.101011

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY.

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA

LANFORD BROTHERS CO., INC. AMERICAN BRIDGE COMPANY

ROANOKE,  VA CORAOPOLIS,  PA

C203070JAN 15 2013

0.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 180000.00 184000.00  190000.00MOBILIZATION

0002 1308000000-E 607  4,982 SY  6.00 29892.00 8.00 39856.00 5.00  24910.00MILLN ASPHALT PVMT ***** - *****
(1" TO 2")

0003 1330000000-E 607  222 SY  22.00 4884.00 20.00 4440.00 16.00  3552.00INCIDENTAL MILLING

0004 1519000000-E 610  549 TON 100.00 54900.00 95.00 52155.00 90.00  49410.00ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  33 TON 750.00 24750.00 800.00 26400.00 775.00  25575.00ASP FOR PLANT MIX

0006 1881000000-E SP   1,120 LF  160.00 179200.00 150.00 168000.00 150.00  168000.00GENERIC PAVING ITEM (LF)
1" TO 6" ASPH JOINT REPAIR/ REPLACEMENT (18"-24"
WIDE, W/ PLATE)

0007 4400000000-E 1110  180 SF  8.00 1440.00 8.00 1440.00 5.00  900.00WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  170 SF  35.00 5950.00 10.00 1700.00 25.00  4250.00WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  95 SF  20.00 1900.00 8.00 760.00 5.00  475.00WORK ZONE SIGNS (BARR)

0010 4445000000-E 1145  90 LF  40.00 3600.00 30.00 2700.00 19.00  1710.00BARRICADES (TYPE III)

0011 4455000000-N 1150  100 DAY 350.00 35000.00 300.00 30000.00 200.00  20000.00FLAGGER

0012 4516000000-N 1180  40 EA  25.00 1000.00 30.00 1200.00 32.00  1280.00SKINNY DRUM

0013 4810000000-E 1205  12,163 LF  0.61 7419.43 0.40 4865.20 0.26  3162.38PAINT PVMT MARKINGS 4"

0014 4847000000-E 1205  12,163 LF  1.44 17514.72 1.10 13379.30 1.05  12771.15POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0015 4900000000-N 1251  55 EA  17.00 935.00 20.00 1100.00 12.50  687.50PERM RAISED PVMT MARKERS

0016 5255000000-N 1413 Lump Sum 45000.00 30000.00  19500.00PORTABLE LIGHTING

0017 8161000000-E 420  114,236 SF  0.30 34270.80 0.50 57118.00 0.47  53690.92GROOVING BRIDGE FLOORS

0018 8664000000-E SP   366 CF  1175.00 430050.00 850.00 311100.00 985.00  360510.00SHOTCRETE REPAIRS

0019 8678000000-E SP   870 LF  120.00 104400.00 200.00 174000.00 101.00  87870.00EPOXY RESIN INJECTION

0020 8692000000-N SP  Lump Sum 240000.00 150000.00  275000.00FOAM JOINT SEALS

0021 8881000000-E SP   582 CY  860.00 500520.00 840.00 488880.00 825.00  480150.00GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH

0022 8893000000-E SP   13,958 SY  59.50 830501.00 69.00 963102.00 75.00  1046850.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0023 8893000000-E SP   13,958 SY  43.50 607173.00 44.00 614152.00 41.00  572278.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0024 8893000000-E SP   13,958 SY  20.00 279160.00 26.00 362908.00 30.00  418740.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0025 8897000000-N SP   10 EA  2500.00 25000.00 3000.00 30000.00 3600.00  36000.00GENERIC STRUCTURE ITEM (EA)
POST TENSIONING EVALUATION

0026 8897000000-N SP   10 EA  4300.00 43000.00 3300.00 33000.00 3800.00  38000.00GENERIC STRUCTURE ITEM (EA)
POST TENSIONING REPLACEMENT

 

    TOTAL 3687459.95 TOTAL 3746255.50 TOTAL  3895271.95CONTRACT TOTAL

 

    SUB-TOTAL 3687459.95 SUB-TOTAL 3746255.50 SUB-TOTAL  3895271.95ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 2 /  4 004

BRUNSWICK

3B.101011

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

PENHALL COMPANY BUCKEYE CONSTRUCTION CO., INC.

ANAHEIM,  CA CANTON,  NC

C203070JAN 15 2013

0.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 204406.50 421010.05  230000.00MOBILIZATION

0002 1308000000-E 607  4,982 SY  7.00 34874.00 10.00 49820.00 8.50  42347.00MILLN ASPHALT PVMT ***** - *****
(1" TO 2")

0003 1330000000-E 607  222 SY  10.00 2220.00 15.25 3385.50 30.00  6660.00INCIDENTAL MILLING

0004 1519000000-E 610  549 TON 125.00 68625.00 110.00 60390.00 135.00  74115.00ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  33 TON 565.72 18668.76 560.00 18480.00 615.00  20295.00ASP FOR PLANT MIX

0006 1881000000-E SP   1,120 LF  158.00 176960.00 150.00 168000.00 60.00  67200.00GENERIC PAVING ITEM (LF)
1" TO 6" ASPH JOINT REPAIR/ REPLACEMENT (18"-24"
WIDE, W/ PLATE)

0007 4400000000-E 1110  180 SF  5.00 900.00 5.00 900.00 8.00  1440.00WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  170 SF  8.00 1360.00 225.00 38250.00 8.00  1360.00WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  95 SF  7.00 665.00 7.75 736.25 8.00  760.00WORK ZONE SIGNS (BARR)

0010 4445000000-E 1145  90 LF  18.00 1620.00 20.00 1800.00 15.00  1350.00BARRICADES (TYPE III)

0011 4455000000-N 1150  100 DAY 650.00 65000.00 675.00 67500.00 240.00  24000.00FLAGGER

0012 4516000000-N 1180  40 EA  30.00 1200.00 28.00 1120.00 45.00  1800.00SKINNY DRUM

0013 4810000000-E 1205  12,163 LF  0.30 3648.90 0.35 4257.05 0.33  4013.79PAINT PVMT MARKINGS 4"

0014 4847000000-E 1205  12,163 LF  0.95 11554.85 1.05 12771.15 1.35  16420.05POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0015 4900000000-N 1251  55 EA  15.00 825.00 18.00 990.00 11.00  605.00PERM RAISED PVMT MARKERS

0016 5255000000-N 1413 Lump Sum 8500.00 35000.00  18000.00PORTABLE LIGHTING

0017 8161000000-E 420  114,236 SF  0.50 57118.00 0.75 85677.00 0.28  31986.08GROOVING BRIDGE FLOORS

0018 8664000000-E SP   366 CF  925.00 338550.00 1050.00 384300.00 650.00  237900.00SHOTCRETE REPAIRS

0019 8678000000-E SP   870 LF  95.00 82650.00 110.00 95700.00 150.00  130500.00EPOXY RESIN INJECTION

0020 8692000000-N SP  Lump Sum 305000.00 160000.00  150000.00FOAM JOINT SEALS

0021 8881000000-E SP   582 CY  1000.00 582000.00 1100.00 640200.00 1140.00  663480.00GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH

0022 8893000000-E SP   13,958 SY  73.00 1018934.00 53.50 746753.00 114.00  1591212.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0023 8893000000-E SP   13,958 SY  50.00 697900.00 27.00 376866.00 59.00  823522.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0024 8893000000-E SP   13,958 SY  25.00 348950.00 48.00 669984.00 29.00  404782.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0025 8897000000-N SP   10 EA  2000.00 20000.00 4200.00 42000.00 2600.00  26000.00GENERIC STRUCTURE ITEM (EA)
POST TENSIONING EVALUATION

0026 8897000000-N SP   10 EA  3600.00 36000.00 11200.00 112000.00 2500.00  25000.00GENERIC STRUCTURE ITEM (EA)
POST TENSIONING REPLACEMENT

 

    TOTAL 4088130.01 TOTAL 4197890.00 TOTAL  4594747.92CONTRACT TOTAL

 

    SUB-TOTAL 4088130.01 SUB-TOTAL 4197890.00 SUB-TOTAL  4594747.92ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 3 /  4 004

BRUNSWICK

3B.101011

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203070JAN 15 2013

0.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00   MOBILIZATION

0002 1308000000-E 607  4,982 SY  4.95 24660.90   MILLN ASPHALT PVMT ***** - *****
(1" TO 2")

0003 1330000000-E 607  222 SY  21.95 4872.90   INCIDENTAL MILLING

0004 1519000000-E 610  549 TON 155.00 85095.00   ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  33 TON 800.00 26400.00   ASP FOR PLANT MIX

0006 1881000000-E SP   1,120 LF  155.00 173600.00   GENERIC PAVING ITEM (LF)
1" TO 6" ASPH JOINT REPAIR/ REPLACEMENT (18"-24"
WIDE, W/ PLATE)

0007 4400000000-E 1110  180 SF  12.00 2160.00   WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  170 SF  14.00 2380.00   WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  95 SF  36.00 3420.00   WORK ZONE SIGNS (BARR)

0010 4445000000-E 1145  90 LF  34.00 3060.00   BARRICADES (TYPE III)

0011 4455000000-N 1150  100 DAY 340.00 34000.00   FLAGGER

0012 4516000000-N 1180  40 EA  45.00 1800.00   SKINNY DRUM

0013 4810000000-E 1205  12,163 LF  0.25 3040.75   PAINT PVMT MARKINGS 4"

0014 4847000000-E 1205  12,163 LF  1.00 12163.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0015 4900000000-N 1251  55 EA  12.00 660.00   PERM RAISED PVMT MARKERS

0016 5255000000-N 1413 Lump Sum 150000.00   PORTABLE LIGHTING

0017 8161000000-E 420  114,236 SF  1.00 114236.00   GROOVING BRIDGE FLOORS

0018 8664000000-E SP   366 CF  960.00 351360.00   SHOTCRETE REPAIRS

0019 8678000000-E SP   870 LF  110.00 95700.00   EPOXY RESIN INJECTION

0020 8692000000-N SP  Lump Sum 155000.00   FOAM JOINT SEALS

0021 8881000000-E SP   582 CY  1250.00 727500.00   GENERIC STRUCTURE ITEM (CY)
LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH

0022 8893000000-E SP   13,958 SY  95.00 1326010.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0023 8893000000-E SP   13,958 SY  65.00 907270.00   GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0024 8893000000-E SP   13,958 SY  45.00 628110.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0025 8897000000-N SP   10 EA  5000.00 50000.00   GENERIC STRUCTURE ITEM (EA)
POST TENSIONING EVALUATION

0026 8897000000-N SP   10 EA  4500.00 45000.00   GENERIC STRUCTURE ITEM (EA)
POST TENSIONING REPLACEMENT

 

    TOTAL 5177498.55   CONTRACT TOTAL

 

    SUB-TOTAL 5177498.55   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3687459.95   HRI INC DBA HRI BRIDGE COMPANY



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 4 /  4 004

BRUNSWICK

3B.101011

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #14 ON NC-133 OVER THE INTRACOASTAL WATERWAY.

   

C203070JAN 15 2013

0.810 MI

     2  3746255.50   LANFORD BROTHERS CO., INC.

     3  3895271.95   AMERICAN BRIDGE COMPANY

     4  4088130.01   AMERICAN CONTRACTING & SERVICES INC

     5  4197890.00   PENHALL COMPANY

     6  4594747.92   BUCKEYE CONSTRUCTION CO., INC.

     7  5177498.55   PALMETTO INFRASTRUCTURE  INC



FEB 01, 2013 09:36 AM

TIP NO W-5132, I-5203B 2:00 PM 1 /  4 005

BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.138,  3CR.10651.138,  3CR.20101.138,  3CR.20651.138,
45242.3.1,  46280.3.3

FED AID NO STATE FUNDED, STP-0076(9), IMPP-040-5(57)390

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF I-40 RAMPS, US-74, US-76, US-117, US-117/NC-132 & NC-133 AND 21 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203192JAN 15 2013

48.461 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 600000.00 400000.00  MOBILIZATION

0002 0043000000-N 226 Lump Sum 25000.00 15000.00  GRADING

0003 0106000000-E 230  3,985 CY  10.00 39850.00 10.00 39850.00  BORROW EXCAVATION

0004 0318000000-E 300  10 TON 58.00 580.00 60.00 600.00  FND CONDIT MATL MINOR STRS

0005 0320000000-E 300  10 SY  4.67 46.70 5.00 50.00  FND CONDIT GEOTEXTILE

0006 0448000000-E 310  212 LF  48.80 10345.60 54.00 11448.00  ***" RCP CULV CLASS IV
(12")

0007 1220000000-E 545  889 TON 41.45 36849.05 50.00 44450.00  INCIDENTAL STONE BASE

0008 1245000000-E SP  18.04 SMI 2250.00 40590.00 3250.00 58630.00  SHOULDER RECONSTRUCTION

0009 1297000000-E 607  2,358 SY  1.80 4244.40 1.95 4598.10  MILL ASP PVMT *****" DTH
(1/2")

0010 1297000000-E 607  243,989 SY  1.00 243989.00 1.43 348904.27  MILL ASP PVMT *****" DTH
(1-1/2")

0011 1297000000-E 607  218,634 SY  1.15 251429.10 2.14 467876.76  MILL ASP PVMT *****" DTH
(2")

0012 1297000000-E 607  126,009 SY  1.35 170112.15 1.80 226816.20  MILL ASP PVMT *****" DTH
(2-1/2")

0013 1297000000-E 607  65,250 SY  2.00 130500.00 2.84 185310.00  MILL ASP PVMT *****" DTH
(4")

0014 1330000000-E 607  19,780 SY  6.00 118680.00 7.18 142020.40  INCIDENTAL MILLING

0015 1489000000-E 610  8,368 TON 55.00 460240.00 55.00 460240.00  ASP CONC BASE CRS B25.0B

0016 1491000000-E 610  1,954 TON 55.00 107470.00 55.00 107470.00  ASP CONC BASE CRS B25.0C

0017 1498000000-E 610  18,961 TON 45.00 853245.00 48.00 910128.00  ASP CONC INTR CRS I19.0B

0018 1503000000-E 610  9,897 TON 45.00 445365.00 48.00 475056.00  ASP CONC INTR CRS I19.0C

0019 1519000000-E 610  28,626 TON 46.00 1316796.00 45.00 1288170.00  ASP CONC SURF CRS S9.5B

0020 1523000000-E 610  49,063 TON 47.00 2305961.00 53.00 2600339.00  ASP CONC SURF CRS S9.5C

0021 1524000000-E SP   125 TON 72.00 9000.00 130.00 16250.00  ASP CONC SURF CRS S9.5C LEVEL

0022 1525000000-E 610  7,965 TON 48.00 382320.00 49.00 390285.00  ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  7,004 TON 525.00 3677100.00 600.00 4202400.00  ASP FOR PLANT MIX

0024 1880000000-E SP   255 TON 56.00 14280.00 130.00 33150.00  GENERIC PAVING ITEM (TON)
ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0025 1880000000-E SP   425 TON 150.00 63750.00 235.00 99875.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0026 1880000000-E SP   325 TON 150.00 48750.00 160.00 52000.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT I19.0B (MILL PATCH)

0027 1880000000-E SP   1,575 TON 150.00 236250.00 170.00 267750.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT S9.5B (MILL PATCH)

0028 1880000000-E SP   935 TON 150.00 140250.00 165.00 154275.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0029 1891000000-E SP   30,828 SY  11.00 339108.00 10.10 311362.80  GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0030 2286000000-N 840  7 EA  1500.00 10500.00 1830.00 12810.00  MASNRY DRAINAGE STRUCT

0031 2365000000-N 840  6 EA  450.00 2700.00 640.00 3840.00  FRAME W/2GRTS 840.22 STD

0032 2374000000-N 840  1 EA  500.00 500.00 650.00 650.00  FRAME-GRT-HD 840.03 **
(E)



FEB 01, 2013 09:36 AM

TIP NO W-5132, I-5203B 2:00 PM 2 /  4 005

BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.138,  3CR.10651.138,  3CR.20101.138,  3CR.20651.138,
45242.3.1,  46280.3.3

FED AID NO STATE FUNDED, STP-0076(9), IMPP-040-5(57)390

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF I-40 RAMPS, US-74, US-76, US-117, US-117/NC-132 & NC-133 AND 21 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203192JAN 15 2013

48.461 MI

0033 2396000000-N 840  7 EA  400.00 2800.00 530.00 3710.00  FRAME W/COVER STD 840.54

0034 2473000000-N SP   1 EA  950.00 950.00 530.00 530.00  GENERIC DRAINAGE ITEM (EA)
FRAME W/GRATE & HOOD, STD 840.03, TYPE  E (REMOVE
& RE- PLACE)

0035 2542000000-E 846  13 LF  20.00 260.00 100.00 1300.00  1'-6" CONC CURB & GUTTER

0036 2549000000-E 846  280 LF  20.00 5600.00 32.00 8960.00  2'-6" CONC CURB & GUTTER

0037 2591000000-E 848  98 SY  39.00 3822.00 70.00 6860.00  4" CONCRETE SIDEWALK

0038 2600000000-N SP   18 EA  700.00 12600.00 225.00 4050.00  RETROFIT EXT CURB RAMP

0039 2605000000-N 848  14 EA  900.00 12600.00 2725.00 38150.00  CONCRETE CURB RAMP

0040 2647000000-E 852  110 SY  49.00 5390.00 70.00 7700.00  5" MONO CONC ISLANDS (SURF MTD)

0041 2738000000-E SP   77 SY  20.00 1540.00 19.00 1463.00  GENERIC PAVING ITEM (SY)
REMOVAL OF CONCRETE ISLAND

0042 2752000000-E SP   28 LF  15.00 420.00 28.50 798.00  GENERIC PAVING ITEM (LF)
REMOVAL OF 1'-6" CURB & GUTTER

0043 2752000000-E SP   320 LF  39.00 12480.00 40.84 13068.80  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0044 2759000000-N SP   6 EA  500.00 3000.00 450.00 2700.00  GENERIC PAVING ITEM (EA)
REMOVAL OF CURB RAMPS

0045 2759000000-N SP   46 EA  1700.00 78200.00 2745.00 126270.00  GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0046 2800000000-N 858  1 EA  500.00 500.00 1000.00 1000.00  ADJ CATCH BASINS

0047 2830000000-N 858  63 EA  450.00 28350.00 600.00 37800.00  ADJ MANHOLES

0048 2845000000-N 858  77 EA  400.00 30800.00 540.00 41580.00  ADJ METER OR VALVE BOXES

0049 2938000000-N 859  7 EA  1900.00 13300.00 1860.00 13020.00  CONVERT DI TO JB W/MH

0050 2995000000-N SP   4 EA  500.00 2000.00 2660.00 10640.00  GENERIC DRAINAGE ITEM (EA)
ADJUSTMENT OF MEDIAN DROP     INLET

0051 2995000000-N SP   6 EA  400.00 2400.00 500.00 3000.00  GENERIC DRAINAGE ITEM (EA)
ADJUSTMENT OF MONUMENTS

0052 4399000000-N 1105 Lump Sum 300000.00 85350.00  TEMP TRAFFIC CONTROL

0053 4400000000-E 1110  224 SF  5.15 1153.60 4.50 1008.00  WORK ZONE SIGNS (STAT)

0054 4405000000-E 1110  416 SF  24.45 10171.20 6.30 2620.80  WORK ZONE SIGNS (PORT)

0055 4415000000-N 1115  6 EA  2000.00 12000.00 1350.00 8100.00  FLASHING ARROW BOARD

0056 4420000000-N 1120  6 EA  5000.00 30000.00 2060.00 12360.00  PORTABLE CHANGE MSG SIGN

0057 4430000000-N 1130  350 EA  50.00 17500.00 47.00 16450.00  DRUMS

0058 4480000000-N 1165  6 EA  5000.00 30000.00 3200.00 19200.00  TMA

0059 4510000000-N SP   540 HR  40.00 21600.00 80.00 43200.00  LAW ENFORCEMENT

0060 4685000000-E 1205  232,907 LF  0.49 114124.43 0.49 114124.43  THERMO PVT MKG LINES 4"90

0061 4686000000-E 1205  255,657 LF  0.56 143167.92 0.56 143167.92  THERMO PVT MKG LINES 4"120

0062 4695000000-E 1205  9,770 LF  1.24 12114.80 1.24 12114.80  THERMO PVT MKG LINES 8"90 MILS

0063 4697000000-E 1205  1,798 LF  2.00 3596.00 2.00 3596.00  THERMO PVT MKG LINE 8"120 MILS

0064 4700000000-E 1205  1,907 LF  2.10 4004.70 2.10 4004.70  12"WIDE THERMO 90 MILS

0065 4702000000-E 1205  1,724 LF  2.25 3879.00 2.25 3879.00  12"WIDE THERMO 120 MILS

0066 4705000000-E 1205  200 LF  10.00 2000.00 10.00 2000.00  THERMO LINES 16" 120MILS

0067 4710000000-E 1205  6,863 LF  6.50 44609.50 6.50 44609.50  24"WIDE THERMO 120 MILS
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TIP NO W-5132, I-5203B 2:00 PM 3 /  4 005

BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.138,  3CR.10651.138,  3CR.20101.138,  3CR.20651.138,
45242.3.1,  46280.3.3

FED AID NO STATE FUNDED, STP-0076(9), IMPP-040-5(57)390

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF I-40 RAMPS, US-74, US-76, US-117, US-117/NC-132 & NC-133 AND 21 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203192JAN 15 2013

48.461 MI

0068 4721000000-E 1205  100 EA  90.00 9000.00 90.00 9000.00  THERMO PVT MKG CHARACTER 120

0069 4725000000-E 1205  898 EA  80.00 71840.00 80.00 71840.00  THERMO PVT SYMBOL 90MILS

0070 4726000000-E 1205  696 LF  3.50 2436.00 3.50 2436.00  HIP THERMO PVT MKG LINE 4" 90 MILS

0071 4770000000-E 1205  1,200 LF  3.50 4200.00 3.50 4200.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0072 4780000000-E 1205  200 LF  5.25 1050.00 5.30 1060.00  8" COLD APPL PLSTIC LINES TYPE **
(IV)

0073 4795000000-E 1205  100 LF  15.00 1500.00 15.00 1500.00  24" COLD APPL PLSTIC LINE TYPE **
(IV)

0074 4805000000-N 1205  5 EA  175.00 875.00 175.00 875.00  COLD APPL PLASTIC SYM TYPE **
(IV)

0075 4810000000-E 1205  831,776 LF  0.16 133084.16 0.16 133084.16  PAINT PVMT MARKINGS 4"

0076 4815000000-E 1205  51,756 LF  0.21 10868.76 0.21 10868.76  PAINT PVMT MARKINGS 6"

0077 4820000000-E 1205  11,323 LF  0.29 3283.67 0.29 3283.67  PAINT PVMT MARKINGS 8"

0078 4825000000-E 1205  3,581 LF  0.38 1360.78 0.38 1360.78  PAINT PVMT MARKINGS 12"

0079 4835000000-E 1205  6,599 LF  1.75 11548.25 1.75 11548.25  PAINT PVT MKG LINES 24"

0080 4840000000-N 1205  92 EA  38.00 3496.00 38.00 3496.00  PAINT PVT MKG CHARACTER

0081 4845000000-N 1205  887 EA  38.00 33706.00 38.00 33706.00  PAINT PVT MKG SYMBOL

0082 4847100000-E 1205  53,894 LF  1.80 97009.20 1.80 97009.20  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0083 4850000000-E 1205  3,650 LF  1.00 3650.00 1.00 3650.00  LINE REMOVAL 4" WIDE

0084 4860000000-E 1205  925 LF  2.00 1850.00 2.00 1850.00  LINE REMOVAL 8" WIDE

0085 4865000000-E 1205  480 LF  3.00 1440.00 3.00 1440.00  LINE REMOVAL 12" WIDE

0086 4870000000-E 1205  900 LF  7.00 6300.00 7.00 6300.00  LINE REMOVAL 24" WIDE

0087 4875000000-N 1205  43 EA  65.00 2795.00 65.00 2795.00  REMOVAL OF SYMBL & CHARAC

0088 4900000000-N 1251  808 EA  5.00 4040.00 5.00 4040.00  PERM RAISED PVMT MARKERS

0089 4905000000-N 1253  5,741 EA  21.00 120561.00 21.00 120561.00  SNOWPLB PVMT MRKER

0090 5255000000-N 1413 Lump Sum 125000.00 127000.00  PORTABLE LIGHTING

0091 5672000000-N 1515  1 EA  3100.00 3100.00 3000.00 3000.00  RELOCATE FIRE HYDRANT

0092 6000000000-E 1605  1,997 LF  2.50 4992.50 1.90 3794.30  TEMPORARY SILT FENCE

0093 6009000000-E 1610  450 TON 70.00 31500.00 100.00 45000.00  EROS CONTRL STONE CL B

0094 6012000000-E 1610  455 TON 55.00 25025.00 75.00 34125.00  SEDIMENT CONTROL STONE

0095 6015000000-E 1615 14.24 ACR 800.00 11392.00 450.00 6408.00  TEMPORARY MULCHING

0096 6018000000-E 1620  50 LB  4.15 207.50 6.80 340.00  SEED FOR TEMP SEEDING

0097 6030000000-E 1630  2 CY  195.00 390.00 155.00 310.00  SILT EXCAVATION

0098 6036000000-E 1631  120 SY  3.00 360.00 2.10 252.00  MATTING FOR EROS CONTROL

0099 6042000000-E 1632  921 LF  3.35 3085.35 6.80 6262.80  1/4" HARDWARE CLOTH

0100 6071010000-E SP   280 LF  7.50 2100.00 8.60 2408.00  WATTLE

0101 6084000000-E 1660 13.22 ACR 2250.00 29745.00 1800.00 23796.00  SEEDING AND MULCHING

0102 6090000000-E 1661  899 LB  5.12 4602.88 8.30 7461.70  SEED FOR REPAIR SEEDING

0103 6093000000-E 1661 4.5 TON 1000.00 4500.00 1200.00 5400.00  FERT FOR REPAIR SEEDING

0104 7060000000-E 1705  1,000 LF  2.40 2400.00 2.40 2400.00  SIGNAL CABLE

0105 7120000000-E 1705  6 EA  700.00 4200.00 705.00 4230.00  VEHICLE SIGNAL HD (12", 3 SECT)
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BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.138,  3CR.10651.138,  3CR.20101.138,  3CR.20651.138,
45242.3.1,  46280.3.3

FED AID NO STATE FUNDED, STP-0076(9), IMPP-040-5(57)390

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF I-40 RAMPS, US-74, US-76, US-117, US-117/NC-132 & NC-133 AND 21 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203192JAN 15 2013

48.461 MI

0106 7144000000-E 1705  2 EA  890.00 1780.00 895.00 1790.00  VEHICLE SIGNAL HD (12", 5 SECT)

0107 7264000000-E 1710  460 LF  3.00 1380.00 3.00 1380.00  MESSENGER CABLE (3/8")

0108 7300000000-E 1715  180 LF  6.00 1080.00 6.00 1080.00  UNPAVED TRENCH (***********)
(1, 2")

0109 7324000000-N 1716  17 EA  125.00 2125.00 125.00 2125.00  JUNCTION BOX (STANDARD SIZE)

0110 7360000000-N 1720  2 EA  800.00 1600.00 805.00 1610.00  WOOD POLE

0111 7372000000-N 1721  4 EA  250.00 1000.00 250.00 1000.00  GUY ASSEMBLY

0112 7420000000-E 1722  1 EA  600.00 600.00 600.00 600.00  2" RISER WITH WEATHERHEAD

0113 7444000000-E 1725  22,840 LF  5.45 124478.00 5.50 125620.00  INDUCTIVE LOOP SAWCUT

0114 7456000000-E 1726  9,965 LF  1.60 15944.00 1.60 15944.00  LEAD-IN CABLE(********)
(14-2)

0115 7636000000-N 1745  1 EA  450.00 450.00 450.00 450.00  SIGN FOR SIGNALS

0116 7780000000-N 1751  3 EA  115.00 345.00 115.00 345.00  DETECTOR CARD (TYPE 2070L)

 

    TOTAL 13982010.20 TOTAL 15120025.10  CONTRACT TOTAL

 

    SUB-TOTAL 13982010.20 SUB-TOTAL 15120025.10  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13982010.20   S. T. WOOTEN CORPORATION

     2  15120025.10   BARNHILL CONTRACTING COMPANY



FEB 01, 2013 09:36 AM

TIP NO K-5001 2:00 PM 1 /  2 006

JOHNSTON

41533.3.1

FED AID NO IMS-40-5(49)325

RENOVATION OF EXISTING BUILDINGS AND SITE WORK.

I-40 JOHNSTON COUNTY, WEST OF EXIT 325..

CALVIN DAVENPORT INC

ROCKY MOUNT,  NC

BLUE RIDGE ENTERPRISES INC. DEVERE CONSTRUCTION
COMPANY, INC

 ALPENA,  MI

C203242JAN 15 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6000.00 15000.00  90000.00MOBILIZATION

0002 2591000000-E 848  690 SY  30.73 21203.70 33.00 22770.00 36.90  25461.004" CONCRETE SIDEWALK

0003 2605000000-N 848  4 EA  934.74 3738.96 1100.00 4400.00 550.00  2200.00CONCRETE CURB RAMP

0004 6000000000-E 1605  200 LF  2.60 520.00 2.20 440.00 2.40  480.00TEMPORARY SILT FENCE

0005 6012000000-E 1610  20 TON 64.80 1296.00 50.00 1000.00 110.06  2201.20SEDIMENT CONTROL STONE

0006 6015000000-E 1615  1 ACR 864.00 864.00 1250.00 1250.00 800.00  800.00TEMPORARY MULCHING

0007 6036000000-E 1631  2,500 SY  1.62 4050.00 1.75 4375.00 1.50  3750.00MATTING FOR EROS CONTROL

0008 6042000000-E 1632  100 LF  5.40 540.00 5.00 500.00 5.00  500.001/4" HARDWARE CLOTH

0009 6084000000-E 1660  1 ACR 4704.48 4704.48 1800.00 1800.00 4356.00  4356.00SEEDING AND MULCHING

0010 6650000000-E 1670  250 CY  18.36 4590.00 48.00 12000.00 17.00  4250.00MULCH FOR PLANTING

0011 6665000000-E 1670  4,360 SY  0.27 1177.20 1.00 4360.00 0.25  1090.00POSTEMERGENT HERBICIDAL TRTMENT

0012 6670000000-E 1670  4,360 SY  0.27 1177.20 2.00 8720.00 0.25  1090.00PREEMERGENT HERBICIDAL TRTMENT

0013 6674000000-N SP  Lump Sum 5616.00 8000.00  70636.53GENERIC PLANTING ITEM (LS)
LANDSCAPE & SITE GRADING -    EBL/WBL

0014 6675000000-E SP   18 SY  65.41 1177.38 90.00 1620.00 100.00  1800.00GENERIC PLANTING ITEM (SY)
9" CONCRETE BORDER

0015 6690000000-E SP   1,300 LF  2.06 2678.00 2.00 2600.00 1.90  2470.00GENERIC PLANTING ITEM (LF)
TREE PROTECTION FENCE

0016 6900000000-E SP   370 CY  32.40 11988.00 44.00 16280.00 30.00  11100.00TOPSOIL

0017 6970000000-N SP   4 EA  1080.00 4320.00 800.00 3200.00 400.00  1600.00GENERIC REST AREA ITEM (EA)
PICNIC TABLE, REMOVAL & STOCK-PILE

0018 6975000000-N SP  Lump Sum 151200.00 135000.00  145000.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION REST AREA SERVICE
BUILDINGS EBL/WBL

0019 6975000000-N SP  Lump Sum 882910.00 688000.00  972000.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION REST AREA SERVICE
BUILDINGS EBL/WBL

0020 6975000000-N SP  Lump Sum 27436.00 62300.00  26340.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION VENDING BLDG
RENOVATIONS EBL/WBL

0021 6975000000-N SP  Lump Sum 86227.20 87800.00  85000.00GENERIC REST AREA ITEM (LS)
HVAC INSTALLATION REST AREA SERVICE BUILDINGS
EBL/WBL

0022 6975000000-N SP  Lump Sum 222480.00 314000.00  217000.00GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION REST AREA SERVICE
BUILDINGS EBL/WBL

0023 6975000000-N SP  Lump Sum 19440.00 15000.00  18000.00GENERIC REST AREA ITEM (LS)
REST AREA SOLAR HOT WATER SYSTEM EBL/WBL

0024 6975000000-N SP  Lump Sum 25380.00 82000.00  24775.95GENERIC REST AREA ITEM (LS)
SITE DEMOLITION - EBL/WBL

0025 6975000000-N SP  Lump Sum 15103.80 22000.00  69058.07GENERIC REST AREA ITEM (LS)
SITE STORMWATER DRAINAGE - EBL/WBL

0026 6980000000-E SP   200 LF  6.10 1220.00 6.00 1200.00 35.58  7116.00GENERIC REST AREA ITEM (LF)
3" PVC SLEEVE

0027 6980000000-E SP   60 LF  18.14 1088.40 40.00 2400.00 10.00  600.00GENERIC REST AREA ITEM (LF)
REPLACEMENT AS NEEDED OF VEND- ING BLDG WALL &
SILL PLATE    FRAMING
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JOHNSTON

41533.3.1

FED AID NO IMS-40-5(49)325

RENOVATION OF EXISTING BUILDINGS AND SITE WORK.

I-40 JOHNSTON COUNTY, WEST OF EXIT 325..

CALVIN DAVENPORT INC

ROCKY MOUNT,  NC

BLUE RIDGE ENTERPRISES INC. DEVERE CONSTRUCTION
COMPANY, INC

 ALPENA,  MI

C203242JAN 15 2013

0.000 MI

0028 6982000000-E SP   2,000 SF  10.60 21200.00 11.00 22000.00 10.75  21500.00GENERIC REST AREA ITEM (SF)
DECORATIVE CONCRETE PAVERS

0029 6982000000-E SP   200 SF  31.83 6366.00 30.00 6000.00 35.00  7000.00GENERIC REST AREA ITEM (SF)
SEGMENTED RETAINING WALL

 

    TOTAL 1535692.32 TOTAL 1546015.00 TOTAL  1817174.75CONTRACT TOTAL

 

    SUB-TOTAL 1535692.32 SUB-TOTAL 1546015.00 SUB-TOTAL  1817174.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1535692.32   CALVIN DAVENPORT INC

     2  1546015.00   BLUE RIDGE ENTERPRISES INC.

     3  1817174.75   DEVERE CONSTRUCTION COMPANY, INC



FEB 01, 2013 09:36 AM

TIP NO B-4834 2:00 PM 1 /  5 007

WARREN

38604.3.1

FED AID NO BRZ-1218(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER NEWMAN'S CREEK ON SR-1218.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C203033JAN 15 2013

0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 30000.00  35000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00 8500.00  7000.00BRG APP SUB REG TIER**
(15+87.00)

0003 0036000000-E 225  200 CY  18.00 3600.00 26.00 5200.00 20.00  4000.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 75000.00 45000.00  56000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  200 CY  1.00 200.00 34.00 6800.00 30.00  6000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  3.00 600.00 3.00 600.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  19 TON 50.00 950.00 38.00 722.00 40.00  760.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  3.00 120.00 3.00 120.00 2.00  80.00FND CONDIT GEOTEXTILE

0010 0582000000-E 310  28 LF  50.00 1400.00 65.00 1820.00 55.00  1540.0015" CS PIPE CULV 0.064"

0011 0636000000-E 310  2 EA  150.00 300.00 200.00 400.00 400.00  800.00**" CS ELBOW *****" THICK
(15", 0.064")

0012 0995000000-E 340 19.3 LF  10.00 193.00 12.00 231.60 20.00  386.00PIPE REMOVAL

0013 1220000000-E 545  50 TON 24.00 1200.00 40.00 2000.00 20.00  1000.00INCIDENTAL STONE BASE

0014 1489000000-E 610  300 TON 80.00 24000.00 58.00 17400.00 84.00  25200.00ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  240 TON 70.00 16800.00 75.00 18000.00 81.00  19440.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  30 TON 610.00 18300.00 600.00 18000.00 700.00  21000.00ASP FOR PLANT MIX

0017 2000000000-N 806  4 EA  250.00 1000.00 200.00 800.00 200.00  800.00RIGHT OF WAY MARKERS

0018 2286000000-N 840  1 EA  1800.00 1800.00 1450.00 1450.00 2500.00  2500.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  1 EA  500.00 500.00 1200.00 1200.00 650.00  650.00FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  15 LF  60.00 900.00 75.00 1125.00 80.00  1200.00SHOULDER BERM GUTTER

0021 3030000000-E 862  50 LF  20.00 1000.00 16.00 800.00 20.00  1000.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  20.00 100.00 13.00 65.00 20.00  100.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1200.00 4800.00 1425.00 5700.00 1200.00  4800.00GR ANCHOR TYPE III

0024 3270000000-N SP   2 EA  1900.00 3800.00 1825.00 3650.00 1900.00  3800.00GR ANCHOR TYPE 350

0025 3285000000-N SP   2 EA  1600.00 3200.00 1700.00 3400.00 1600.00  3200.00GR ANCHOR TYPE M-350

0026 3628000000-E 876  72 TON 65.00 4680.00 75.00 5400.00 60.00  4320.00RIP RAP, CLASS I

0027 3649000000-E 876  93 TON 65.00 6045.00 70.00 6510.00 45.00  4185.00RIP RAP, CLASS B

0028 3656000000-E 876  825 SY  2.00 1650.00 4.00 3300.00 2.00  1650.00GEOTEXTILE FOR DRAINGE

0029 4072000000-E 903  65 LF  4.00 260.00 4.50 292.50 5.15  334.75SUPPORT, 3-LB STL U-CHAN

0030 4096000000-N 904  2 EA  95.00 190.00 88.00 176.00 125.00  250.00SIGN ERECTION, TYPE D

0031 4400000000-E 1110  410 SF  5.00 2050.00 3.99 1635.90 4.45  1824.50WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  131 SF  5.00 655.00 7.75 1015.25 4.70  615.70WORK ZONE SIGNS (BARR)

0033 4422000000-N 1120  28 DAY 50.00 1400.00 50.00 1400.00 90.00  2520.00PORT CHANGE MSG SIGN (SHORT TERM)

0034 4445000000-E 1145  96 LF  10.00 960.00 18.00 1728.00 17.00  1632.00BARRICADES (TYPE III)

0035 4810000000-E 1205  4,200 LF  1.00 4200.00 0.47 1974.00 0.47  1974.00PAINT PVMT MARKINGS 4"

0036 5325600000-E 1510  606 LF  30.00 18180.00 35.00 21210.00 54.00  32724.006" WATER LINE

0037 5871400000-E 1550  263 LF  100.00 26300.00 55.00 14465.00 55.00  14465.006" TRENCHLESS INSTALL (IN SOIL)

0038 5871410000-E 1550  263 LF  100.00 26300.00 245.00 64435.00 245.00  64435.006" TRENCHLESS INSTALL (NOT IN SOIL)

0039 6000000000-E 1605  900 LF  2.00 1800.00 3.00 2700.00 2.00  1800.00TEMPORARY SILT FENCE

0040 6006000000-E 1610  225 TON 1.00 225.00 65.00 14625.00 30.00  6750.00EROS CONTRL STONE CL A



FEB 01, 2013 09:36 AM

TIP NO B-4834 2:00 PM 2 /  5 007

WARREN

38604.3.1

FED AID NO BRZ-1218(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER NEWMAN'S CREEK ON SR-1218.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C203033JAN 15 2013

0.099 MI

0041 6009000000-E 1610  150 TON 30.00 4500.00 65.00 9750.00 35.00  5250.00EROS CONTRL STONE CL B

0042 6012000000-E 1610  55 TON 20.00 1100.00 70.00 3850.00 30.00  1650.00SEDIMENT CONTROL STONE

0043 6015000000-E 1615 1.5 ACR 500.00 750.00 800.00 1200.00 600.00  900.00TEMPORARY MULCHING

0044 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR TEMP SEEDING

0045 6021000000-E 1620 0.25 TON 1000.00 250.00 1100.00 275.00 1000.00  250.00FERT FOR TEMP SEEDING

0046 6024000000-E 1622  200 LF  1.00 200.00 12.00 2400.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0047 6029000000-E SP   100 LF  6.00 600.00 3.00 300.00 2.00  200.00SAFETY FENCE

0048 6030000000-E 1630  100 CY  3.00 300.00 24.00 2400.00 30.00  3000.00SILT EXCAVATION

0049 6036000000-E 1631  2,500 SY  0.50 1250.00 1.75 4375.00 2.00  5000.00MATTING FOR EROS CONTROL

0050 6037000000-E SP   100 SY  5.00 500.00 12.00 1200.00 6.00  600.00COIR FIBER MAT

0051 6042000000-E 1632  125 LF  4.00 500.00 5.00 625.00 4.00  500.001/4" HARDWARE CLOTH

0052 6071020000-E SP   30 LB  10.00 300.00 16.00 480.00 9.00  270.00POLYACRYLAMIDE (PAM)

0053 6084000000-E 1660 1.5 ACR 1250.00 1875.00 1785.00 2677.50 2000.00  3000.00SEEDING AND MULCHING

0054 6087000000-E 1660  1 ACR 80.00 80.00 110.00 110.00 200.00  200.00MOWING

0055 6090000000-E 1661  50 LB  5.00 250.00 6.00 300.00 4.00  200.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1000.00 250.00 1100.00 275.00 1000.00  250.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  3.00 150.00 5.25 262.50 4.00  200.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.75 TON 800.00 600.00 1100.00 825.00 1000.00  750.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  5 MHR 30.00 150.00 80.00 400.00 75.00  375.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  50.00 900.00 175.00 3150.00 100.00  1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8021000000-N SP  Lump Sum 35000.00 45000.00  30000.00REMV EXIST STR **********
(15+87.00-L-)

0062 8121000000-N 412 Lump Sum 15000.00 7500.00  5000.00UNCL STR EXCAV STA *****
(15+87.00-L-)

0063 8182000000-E 420 30.6 CY  1600.00 48960.00 900.00 27540.00 1200.00  36720.00CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 17000.00 20000.00  24000.00BRG APPR SLAB ***********
(15+87.00-L-)

0065 8217000000-E 425  4,777 LB  3.00 14331.00 2.00 9554.00 1.00  4777.00REINF STEEL (BRIDGE)

0066 8364000000-E 450  195 LF  50.00 9750.00 60.00 11700.00 68.00  13260.00HP12X53 PILES

0067 8505000000-E 460 183.5 LF  94.00 17249.00 90.00 16515.00 110.00  20185.00VERT CONC BARRIER RAIL

0068 8608000000-E 876  120 TON 90.00 10800.00 65.00 7800.00 80.00  9600.00RIP RAP II (2'-0")

0069 8622000000-E 876  133 SY  3.00 399.00 4.00 532.00 2.00  266.00GEOTEXTILE FOR DRAINAGE

0070 8657000000-N 430 Lump Sum 4800.00 7000.00  2500.00ELASTOMERIC BEARINGS

0071 8753200000-E 430 825.75 LF  196.00 161847.00 175.00 144506.25 220.00  181665.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 645000.00 TOTAL 646553.50 TOTAL  689704.95CONTRACT TOTAL

 

    SUB-TOTAL 309864.00 SUB-TOTAL 348906.25 SUB-TOTAL  361731.95ROADWAY ITEMS

    SUB-TOTAL 335136.00 SUB-TOTAL 297647.25 SUB-TOTAL  327973.00STRUCTURE ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4834 2:00 PM 3 /  5 007

WARREN

38604.3.1

FED AID NO BRZ-1218(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER NEWMAN'S CREEK ON SR-1218.

DELLINGER, INC.

MONROE,  NC

T. A. LOVING COMPANY CAROLINA BRIDGE CO., INC.

GOLDSBORO,  NC ORANGEBURG,  SC

C203033JAN 15 2013

0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 36500.00  97228.18MOBILIZATION

0002 0030000000-N SP  Lump Sum 8000.00 7000.00  11387.35BRG APP SUB REG TIER**
(15+87.00)

0003 0036000000-E 225  200 CY  18.00 3600.00 10.00 2000.00 17.90  3580.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 53000.00 120351.35  78616.81GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00 27.09  27.09SUPP CLEARING & GRUBBING

0006 0195000000-E 265  200 CY  26.00 5200.00 10.00 2000.00 30.29  6058.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  4.00 800.00 2.00 400.00 2.91  582.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  19 TON 25.00 475.00 21.00 399.00 31.43  597.17FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  8.00 320.00 3.00 120.00 5.89  235.60FND CONDIT GEOTEXTILE

0010 0582000000-E 310  28 LF  50.00 1400.00 28.00 784.00 81.90  2293.2015" CS PIPE CULV 0.064"

0011 0636000000-E 310  2 EA  650.00 1300.00 525.00 1050.00 282.64  565.28**" CS ELBOW *****" THICK
(15", 0.064")

0012 0995000000-E 340 19.3 LF  35.00 675.50 20.00 386.00 46.20  891.66PIPE REMOVAL

0013 1220000000-E 545  50 TON 23.00 1150.00 17.00 850.00 23.66  1183.00INCIDENTAL STONE BASE

0014 1489000000-E 610  300 TON 58.00 17400.00 58.00 17400.00 58.00  17400.00ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  240 TON 75.00 18000.00 75.00 18000.00 75.00  18000.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  30 TON 600.00 18000.00 600.00 18000.00 600.00  18000.00ASP FOR PLANT MIX

0017 2000000000-N 806  4 EA  200.00 800.00 260.00 1040.00 818.37  3273.48RIGHT OF WAY MARKERS

0018 2286000000-N 840  1 EA  1500.00 1500.00 2025.00 2025.00 2113.93  2113.93MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  1 EA  650.00 650.00 320.00 320.00 938.86  938.86FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  15 LF  80.00 1200.00 50.00 750.00 148.75  2231.25SHOULDER BERM GUTTER

0021 3030000000-E 862  50 LF  20.00 1000.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  20.00 100.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1200.00 4800.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE III

0024 3270000000-N SP   2 EA  1900.00 3800.00 1675.00 3350.00 1825.00  3650.00GR ANCHOR TYPE 350

0025 3285000000-N SP   2 EA  1600.00 3200.00 1550.00 3100.00 1700.00  3400.00GR ANCHOR TYPE M-350

0026 3628000000-E 876  72 TON 40.00 2880.00 41.50 2988.00 61.44  4423.68RIP RAP, CLASS I

0027 3649000000-E 876  93 TON 40.00 3720.00 46.00 4278.00 60.32  5609.76RIP RAP, CLASS B

0028 3656000000-E 876  825 SY  2.50 2062.50 2.00 1650.00 3.02  2491.50GEOTEXTILE FOR DRAINGE

0029 4072000000-E 903  65 LF  4.50 292.50 5.15 334.75 5.15  334.75SUPPORT, 3-LB STL U-CHAN

0030 4096000000-N 904  2 EA  88.00 176.00 125.00 250.00 125.00  250.00SIGN ERECTION, TYPE D

0031 4400000000-E 1110  410 SF  3.99 1635.90 4.45 1824.50 4.45  1824.50WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  131 SF  7.75 1015.25 4.70 615.70 4.70  615.70WORK ZONE SIGNS (BARR)

0033 4422000000-N 1120  28 DAY 50.00 1400.00 35.00 980.00 35.00  980.00PORT CHANGE MSG SIGN (SHORT TERM)

0034 4445000000-E 1145  96 LF  18.00 1728.00 17.00 1632.00 17.00  1632.00BARRICADES (TYPE III)

0035 4810000000-E 1205  4,200 LF  0.47 1974.00 0.47 1974.00 0.47  1974.00PAINT PVMT MARKINGS 4"

0036 5325600000-E 1510  606 LF  40.00 24240.00 38.00 23028.00 58.72  35584.326" WATER LINE

0037 5871400000-E 1550  263 LF  200.00 52600.00 38.25 10059.75 205.00  53915.006" TRENCHLESS INSTALL (IN SOIL)

0038 5871410000-E 1550  263 LF  200.00 52600.00 228.25 60029.75 205.00  53915.006" TRENCHLESS INSTALL (NOT IN SOIL)

0039 6000000000-E 1605  900 LF  2.20 1980.00 2.00 1800.00 3.00  2700.00TEMPORARY SILT FENCE

0040 6006000000-E 1610  225 TON 38.00 8550.00 16.50 3712.50 61.44  13824.00EROS CONTRL STONE CL A



FEB 01, 2013 09:36 AM

TIP NO B-4834 2:00 PM 4 /  5 007

WARREN

38604.3.1

FED AID NO BRZ-1218(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER NEWMAN'S CREEK ON SR-1218.

DELLINGER, INC.

MONROE,  NC

T. A. LOVING COMPANY CAROLINA BRIDGE CO., INC.

GOLDSBORO,  NC ORANGEBURG,  SC

C203033JAN 15 2013

0.099 MI

0041 6009000000-E 1610  150 TON 38.00 5700.00 35.00 5250.00 61.44  9216.00EROS CONTRL STONE CL B

0042 6012000000-E 1610  55 TON 30.00 1650.00 37.00 2035.00 55.75  3066.25SEDIMENT CONTROL STONE

0043 6015000000-E 1615 1.5 ACR 750.00 1125.00 600.00 900.00 780.00  1170.00TEMPORARY MULCHING

0044 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR TEMP SEEDING

0045 6021000000-E 1620 0.25 TON 1100.00 275.00 1000.00 250.00 1000.00  250.00FERT FOR TEMP SEEDING

0046 6024000000-E 1622  200 LF  10.00 2000.00 10.00 2000.00 34.72  6944.00TEMPORARY SLOPE DRAINS

0047 6029000000-E SP   100 LF  2.20 220.00 2.00 200.00 3.00  300.00SAFETY FENCE

0048 6030000000-E 1630  100 CY  18.00 1800.00 10.00 1000.00 84.34  8434.00SILT EXCAVATION

0049 6036000000-E 1631  2,500 SY  1.75 4375.00 2.00 5000.00 1.25  3125.00MATTING FOR EROS CONTROL

0050 6037000000-E SP   100 SY  6.90 690.00 6.00 600.00 4.00  400.00COIR FIBER MAT

0051 6042000000-E 1632  125 LF  4.00 500.00 4.00 500.00 5.00  625.001/4" HARDWARE CLOTH

0052 6071020000-E SP   30 LB  16.00 480.00 9.00 270.00 30.00  900.00POLYACRYLAMIDE (PAM)

0053 6084000000-E 1660 1.5 ACR 1785.00 2677.50 2000.00 3000.00 1688.00  2532.00SEEDING AND MULCHING

0054 6087000000-E 1660  1 ACR 100.00 100.00 200.00 200.00 80.00  80.00MOWING

0055 6090000000-E 1661  50 LB  6.00 300.00 4.00 200.00 10.00  500.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00 1000.00  250.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  5.25 262.50 4.00 200.00 3.00  150.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.75 TON 1100.00 825.00 1000.00 750.00 980.00  735.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  5 MHR 80.00 400.00 75.00 375.00 50.00  250.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  150.00 2700.00 100.00 1800.00 300.00  5400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8021000000-N SP  Lump Sum 25000.00 30000.00  39058.18REMV EXIST STR **********
(15+87.00-L-)

0062 8121000000-N 412 Lump Sum 5800.00 10000.00  4916.79UNCL STR EXCAV STA *****
(15+87.00-L-)

0063 8182000000-E 420 30.6 CY  950.00 29070.00 915.00 27999.00 1075.50  32910.30CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 20000.00 26750.00  17127.17BRG APPR SLAB ***********
(15+87.00-L-)

0065 8217000000-E 425  4,777 LB  1.25 5971.25 1.10 5254.70 1.16  5541.32REINF STEEL (BRIDGE)

0066 8364000000-E 450  195 LF  57.00 11115.00 75.25 14673.75 141.11  27516.45HP12X53 PILES

0067 8505000000-E 460 183.5 LF  90.00 16515.00 112.00 20552.00 107.73  19768.46VERT CONC BARRIER RAIL

0068 8608000000-E 876  120 TON 42.00 5040.00 68.00 8160.00 61.70  7404.00RIP RAP II (2'-0")

0069 8622000000-E 876  133 SY  4.00 532.00 3.00 399.00 3.02  401.66GEOTEXTILE FOR DRAINAGE

0070 8657000000-N 430 Lump Sum 6000.00 2100.00  2902.41ELASTOMERIC BEARINGS

0071 8753200000-E 430 825.75 LF  250.00 206437.50 247.00 203960.25 172.17  142169.383'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 697260.40 TOTAL 732377.00 TOTAL  803135.44CONTRACT TOTAL

 

    SUB-TOTAL 365779.65 SUB-TOTAL 382528.30 SUB-TOTAL  503419.32ROADWAY ITEMS

    SUB-TOTAL 331480.75 SUB-TOTAL 349848.70 SUB-TOTAL  299716.12STRUCTURE ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4834 2:00 PM 5 /  5 007

WARREN

38604.3.1

FED AID NO BRZ-1218(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER NEWMAN'S CREEK ON SR-1218.

   

C203033JAN 15 2013

0.099 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  645000.00   FSC II LLC DBA FRED SMITH COMPANY

     2  646553.50   PALMETTO INFRASTRUCTURE  INC

     3  689704.95   S. T. WOOTEN CORPORATION

     4  697260.40   DELLINGER, INC.

     5  732377.00   T. A. LOVING COMPANY

     6  803135.44   CAROLINA BRIDGE CO., INC.



FEB 01, 2013 09:36 AM

TIP NO B-4725 2:00 PM 1 /  3 008

CASWELL

38499.3.1

FED AID NO BRZ-1554(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER COUNTRY LINE CREEK ON SR-1554 (YARBOROUGH MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

ENGLISH CONSTRUCTION CO.,
INC.

CAROLINA BRIDGE CO., INC.

LYNCHBURG,  VA ORANGEBURG,  SC

C203079JAN 15 2013

0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100190.00 96000.00  217133.85MOBILIZATION

0002 0030000000-N SP  Lump Sum 6200.00 22000.00  10589.57BRG APP SUB REG TIER**
(19+65.00-L-)

0003 0043000000-N 226 Lump Sum 265000.00 165000.00  211735.74GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 2841.21  2841.21SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  15.00 4500.00 25.00 7500.00 17.05  5115.00UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  20.00 6000.00 51.00 15300.00 7.96  2388.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  2.15 860.00 2.30 920.00 4.15  1660.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  20 TON 45.00 900.00 95.00 1900.00 49.10  982.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  60 SY  3.00 180.00 15.00 900.00 9.83  589.80FND CONDIT GEOTEXTILE

0010 0344000000-E 310  72 LF  30.00 2160.00 68.00 4896.00 45.62  3284.6418" SIDE DRAIN PIPE

0011 0372000000-E 310  28 LF  45.00 1260.00 68.00 1904.00 58.64  1641.9218" RC PIPE CULV III

0012 0378000000-E 310  12 LF  50.00 600.00 70.00 840.00 77.85  934.2024" RC PIPE CULV III

0013 0448200000-E 310  28 LF  50.00 1400.00 77.00 2156.00 69.21  1937.8815" RCP CULV CLASS IV

0014 0588000000-E 310  28 LF  30.00 840.00 71.00 1988.00 64.08  1794.2418" CS PIPE CULV 0.064"

0015 0995000000-E 340  88 LF  10.00 880.00 27.00 2376.00 13.64  1200.32PIPE REMOVAL

0016 1121000000-E 520  760 TON 25.00 19000.00 25.00 19000.00 22.96  17449.60AGGREGATE BASE COURSE

0017 1220000000-E 545  500 TON 25.00 12500.00 31.00 15500.00 25.23  12615.00INCIDENTAL STONE BASE

0018 1275000000-E 600  515 GAL 4.20 2163.00 4.75 2446.25 4.20  2163.00PRIME COAT

0019 1489000000-E 610  800 TON 60.00 48000.00 68.00 54400.00 60.00  48000.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  550 TON 74.00 40700.00 84.00 46200.00 74.00  40700.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  75 TON 637.00 47775.00 720.00 54000.00 637.00  47775.00ASP FOR PLANT MIX

0022 1693000000-E 654  500 TON 75.00 37500.00 155.00 77500.00 125.00  62500.00ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  4 EA  175.00 700.00 260.00 1040.00 1205.21  4820.84RIGHT OF WAY MARKERS

0024 2286000000-N 840  3 EA  1375.00 4125.00 1775.00 5325.00 2136.59  6409.77MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  575.00 1150.00 665.00 1330.00 614.27  1228.54FRAME W/2GRTS 840.29 STD

0026 2396000000-N 840  1 EA  575.00 575.00 445.00 445.00 528.79  528.79FRAME W/COVER STD 840.54

0027 2556000000-E 846  40 LF  30.00 1200.00 90.00 3600.00 108.86  4354.40SHOULDER BERM GUTTER

0028 3030000000-E 862  175 LF  14.75 2581.25 17.00 2975.00 14.75  2581.25STL BM GUARDRAIL

0029 3150000000-N 862  15 EA  13.00 195.00 50.00 750.00 13.00  195.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1375.00 5500.00 1575.00 6300.00 1375.00  5500.00GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1800.00 7200.00 1820.00 7280.00 1800.00  7200.00GR ANCHOR TYPE 350

0032 3380000000-E 862  500 LF  7.00 3500.00 5.50 2750.00 7.00  3500.00TEMP STL BM GUARDRAIL

0033 3387000000-N 862  4 EA  800.00 3200.00 890.00 3560.00 800.00  3200.00TEMP GDRL ANCH UNITS ******
(III)

0034 3389100000-N SP   4 EA  750.00 3000.00 555.00 2220.00 750.00  3000.00TEMP GDRL ANCH UNITS 350

0035 3635000000-E 876  12 TON 45.00 540.00 120.00 1440.00 74.44  893.28RIP RAP, CLASS II

0036 3649000000-E 876  207 TON 32.00 6624.00 80.00 16560.00 44.55  9221.85RIP RAP, CLASS B

0037 3656000000-E 876  2,191 SY  2.15 4710.65 3.20 7011.20 4.49  9837.59GEOTEXTILE FOR DRAINGE

0038 3659000000-N SP   1 EA  1150.00 1150.00 2175.00 2175.00 568.24  568.24PREFORMED SCOUR HOLES

0039 4072000000-E 903  101 LF  4.25 429.25 4.70 474.70 3.90  393.90SUPPORT, 3-LB STL U-CHAN

0040 4096000000-N 904  2 EA  88.00 176.00 100.00 200.00 85.00  170.00SIGN ERECTION, TYPE D
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0041 4102000000-N 904  2 EA  45.00 90.00 50.00 100.00 50.00  100.00SIGN ERECTION, TYPE E

0042 4155000000-N 907  4 EA  1.00 4.00 1.15 4.60 7.50  30.00DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  403 SF  3.89 1567.67 4.50 1813.50 3.75  1511.25WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  192 SF  7.50 1440.00 18.00 3456.00 5.60  1075.20WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  57 SF  6.50 370.50 7.50 427.50 4.90  279.30WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  40 EA  45.00 1800.00 58.00 2320.00 35.00  1400.00DRUMS

0047 4445000000-E 1145  96 LF  18.00 1728.00 32.00 3072.00 19.00  1824.00BARRICADES (TYPE III)

0048 4450000000-N 1150  480 HR  15.00 7200.00 22.00 10560.00 25.00  12000.00FLAGGER

0049 4650000000-N 1251  30 EA  6.00 180.00 6.60 198.00 12.00  360.00TEMP RAISED PVMT MRKS

0050 4685000000-E 1205  1,800 LF  1.00 1800.00 1.15 2070.00 1.00  1800.00THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  1,800 LF  1.00 1800.00 1.15 2070.00 1.10  1980.00THERMO PVT MKG LINES 4"120

0052 4810000000-E 1205  5,640 LF  0.35 1974.00 0.40 2256.00 0.45  2538.00PAINT PVMT MARKINGS 4"

0053 4900000000-N 1251  11 EA  6.00 66.00 6.65 73.15 22.00  242.00PERM RAISED PVMT MARKERS

0054 6000000000-E 1605  2,025 LF  2.10 4252.50 2.50 5062.50 2.20  4455.00TEMPORARY SILT FENCE

0055 6006000000-E 1610  385 TON 34.00 13090.00 39.00 15015.00 44.55  17151.75EROS CONTRL STONE CL A

0056 6009000000-E 1610  400 TON 34.00 13600.00 39.00 15600.00 44.55  17820.00EROS CONTRL STONE CL B

0057 6012000000-E 1610  650 TON 30.00 19500.00 42.00 27300.00 44.55  28957.50SEDIMENT CONTROL STONE

0058 6015000000-E 1615  4 ACR 520.00 2080.00 830.00 3320.00 1100.00  4400.00TEMPORARY MULCHING

0059 6018000000-E 1620  150 LB  4.00 600.00 4.40 660.00 2.20  330.00SEED FOR TEMP SEEDING

0060 6021000000-E 1620 1.5 TON 1400.00 2100.00 1220.00 1830.00 913.00  1369.50FERT FOR TEMP SEEDING

0061 6024000000-E 1622  550 LF  10.00 5500.00 13.50 7425.00 11.93  6561.50TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   300 LF  1.90 570.00 1.75 525.00 2.20  660.00SAFETY FENCE

0063 6030000000-E 1630  880 CY  10.00 8800.00 1.00 880.00 14.85  13068.00SILT EXCAVATION

0064 6036000000-E 1631  8,100 SY  1.36 11016.00 1.50 12150.00 2.35  19035.00MATTING FOR EROS CONTROL

0065 6037000000-E SP   500 SY  5.60 2800.00 6.50 3250.00 10.00  5000.00COIR FIBER MAT

0066 6038000000-E SP   325 SY  6.90 2242.50 5.50 1787.50 8.75  2843.75PERM SOIL REINF MAT

0067 6042000000-E 1632  1,150 LF  3.80 4370.00 4.50 5175.00 3.20  3680.001/4" HARDWARE CLOTH

0068 6070000000-N 1639  12 EA  475.00 5700.00 1350.00 16200.00 738.71  8864.52SPECIAL STILLING BASINS

0069 6071010000-E SP   500 LF  6.50 3250.00 9.65 4825.00 15.59  7795.00WATTLE

0070 6071020000-E SP   200 LB  7.00 1400.00 17.75 3550.00 20.55  4110.00POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  275 LF  6.50 1787.50 7.25 1993.75 17.05  4688.75COIR FIBER BAFFLE

0072 6071050000-E SP   3 EA  1175.00 3525.00 760.00 2280.00 350.00  1050.00**" SKIMMER
(1-1/2")

0073 6084000000-E 1660  4 ACR 3050.00 12200.00 1980.00 7920.00 2145.00  8580.00SEEDING AND MULCHING

0074 6087000000-E 1660  2 ACR 100.00 200.00 110.00 220.00 100.00  200.00MOWING

0075 6090000000-E 1661  50 LB  11.00 550.00 6.75 337.50 7.70  385.00SEED FOR REPAIR SEEDING

0076 6093000000-E 1661 0.25 TON 1400.00 350.00 1220.00 305.00 990.00  247.50FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  100 LB  2.80 280.00 6.00 600.00 4.13  413.00SEED FOR SUPP SEEDING

0078 6108000000-E 1665  3 TON 900.00 2700.00 1220.00 3660.00 869.00  2607.00FERTILIZER TOPDRESSING

0079 6114500000-N 1667  10 MHR 45.00 450.00 90.00 900.00 35.00  350.00SPECIALIZED HAND MOWING

0080 6117000000-N SP   18 EA  125.00 2250.00 175.00 3150.00 200.00  3600.00RESPONSE FOR EROS CONTROL
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STRUCTURE ITEMS

0081 8007000000-N SP  Lump Sum 277335.00 267000.00  294170.63CM&R TEMP STR ***********
(19+65.00-L-)

0082 8035000000-N 402 Lump Sum 75000.00 100000.00  131047.54REMV EXIST STR **********
(19+65.00-L-)

0083 8105520000-E 411 142.4 LF  730.00 103952.00 860.00 122464.00 567.39  80796.343'-0" DRILLD PIER IN SOIL

0084 8105620000-E 411  33 LF  800.00 26400.00 900.00 29700.00 865.00  28545.003'-0" DRILLD PIER NO SOIL

0085 8111200000-E 411 27.4 LF  175.00 4795.00 55.00 1507.00 194.95  5341.63PERM STL CASING FOR 3' PIER

0086 8113000000-N 411  2 EA  500.00 1000.00 850.00 1700.00 1061.03  2122.06SID INSPECTIONS

0087 8114000000-N 411  5 EA  500.00 2500.00 825.00 4125.00 948.82  4744.10SPT TESTING

0088 8115000000-N 411  2 EA  2000.00 4000.00 2400.00 4800.00 3122.05  6244.10CSL TESTING

0089 8121000000-N 412 Lump Sum 20230.00 10000.00  4065.13UNCL STR EXCAV STA *****
(19+65.00-L-)

0090 8182000000-E 420 68.6 CY  995.00 68257.00 800.00 54880.00 1584.45  108693.27CLASS A CONCRETE (BRIDGE)

0091 8210000000-N 422 Lump Sum 12100.00 60000.00  18059.03BRG APPR SLAB ***********
(19+65.00-L-)

0092 8217000000-E 425  28,357 LB  1.00 28357.00 1.00 28357.00 0.81  22969.17REINF STEEL (BRIDGE)

0093 8238000000-E 425  4,076 LB  1.95 7948.20 1.50 6114.00 1.68  6847.68SPIRAL COL REINF STL BRG

0094 8364000000-E 450  275 LF  65.60 18040.00 65.00 17875.00 130.59  35912.25HP12X53 PILES

0095 8392500000-E 450  30 LF  615.00 18450.00 250.00 7500.00 814.07  24422.10PREDRILLING FOR PILES

0096 8505000000-E 460  420 LF  65.35 27447.00 75.00 31500.00 104.40  43848.00VERT CONC BARRIER RAIL

0097 8594000000-E 876  75 TON 32.00 2400.00 50.00 3750.00 60.78  4558.50RIP RAP B

0098 8608000000-E 876  550 TON 39.40 21670.00 50.00 27500.00 54.37  29903.50RIP RAP II (2'-0")

0099 8622000000-E 876  610 SY  2.85 1738.50 3.00 1830.00 2.99  1823.90GEOTEXTILE FOR DRAINAGE

0100 8657000000-N 430 Lump Sum 13500.00 10000.00  10211.62ELASTOMERIC BEARINGS

0101 8753100000-E 430  2,100 LF  219.35 460635.00 225.00 472500.00 218.03  457863.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1986202.52 TOTAL 2095607.15 TOTAL  2274185.49CONTRACT TOTAL

 

    SUB-TOTAL 790447.82 SUB-TOTAL 832505.15 SUB-TOTAL  951996.94ROADWAY ITEMS

    SUB-TOTAL 1195754.70 SUB-TOTAL 1263102.00 SUB-TOTAL  1322188.55STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1986202.52   DANE CONSTRUCTION, INC.

     2  2095607.15   ENGLISH CONSTRUCTION CO., INC.

     3  2274185.49   CAROLINA BRIDGE CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49500.00 45000.00  47500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6000.00 7500.00  8700.00BRG APP SUB REG TIER**
(17+94.00-L-)

0003 0043000000-N 226 Lump Sum 203000.00 223300.00  155000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  950 CY  1.00 950.00 1.00 950.00 12.00  11400.00UNDERCUT EXCAVATION

0006 0195000000-E 265  950 CY  1.00 950.00 1.00 950.00 40.00  38000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  1,050 SY  1.60 1680.00 1.60 1680.00 2.25  2362.50GEOTEXTILE SOIL STABILIZATION

0008 0248000000-N SP  Lump Sum 5525.00 6000.00  8200.00GENERIC GRADING ITEM (LS)
VIBRATION MONITORING

0009 0318000000-E 300  20 TON 34.00 680.00 34.00 680.00 33.75  675.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  3.00 120.00 3.00 120.00 4.50  180.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  37.75 604.00 37.75 604.00 36.00  576.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  1.00 2.00 1.00 2.00 225.00  450.00**" DRAINAGE PIPE ELBOW
(15")

0013 0344000000-E 310  32 LF  45.00 1440.00 45.00 1440.00 38.00  1216.0018" SIDE DRAIN PIPE

0014 0372000000-E 310  28 LF  40.00 1120.00 40.00 1120.00 38.00  1064.0018" RC PIPE CULV III

0015 0448200000-E 310  28 LF  37.00 1036.00 37.00 1036.00 38.00  1064.0015" RCP CULV CLASS IV

0016 1121000000-E 520  2,757 TON 24.00 66168.00 24.00 66168.00 26.40  72784.80AGGREGATE BASE COURSE

0017 1220000000-E 545  50 TON 21.00 1050.00 21.00 1050.00 31.00  1550.00INCIDENTAL STONE BASE

0018 1275000000-E 600  1,575 GAL 2.70 4252.50 2.70 4252.50 2.70  4252.50PRIME COAT

0019 1489000000-E 610  360 TON 55.00 19800.00 55.00 19800.00 55.00  19800.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  730 TON 55.00 40150.00 55.00 40150.00 55.00  40150.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  68 TON 615.00 41820.00 615.00 41820.00 615.00  41820.00ASP FOR PLANT MIX

0022 1693000000-E 654  50 TON 10.00 500.00 200.00 10000.00 150.00  7500.00ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  19 EA  175.00 3325.00 300.00 5700.00 200.00  3800.00RIGHT OF WAY MARKERS

0024 2253000000-E 840 1.5 CY  1000.00 1500.00 1000.00 1500.00 500.00  750.00PIPE COLLARS

0025 2286000000-N 840  2 EA  1300.00 2600.00 1300.00 2600.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  340.00 680.00 340.00 680.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  34 LF  65.00 2210.00 65.00 2210.00 48.00  1632.00SHOULDER BERM GUTTER

0028 3030000000-E 862 262.5 LF  15.00 3937.50 14.00 3675.00 13.00  3412.50STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00 16.00  80.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1420.00 5680.00 1375.00 5500.00 1000.00  4000.00GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1650.00 6600.00 1775.00 7100.00 1700.00  6800.00GR ANCHOR TYPE 350

0032 3360000000-E 863  366 LF  0.25 91.50 1.00 366.00 1.00  366.00REMOVE EXISTING GUARDRAIL

0033 3649000000-E 876  73 TON 37.50 2737.50 37.50 2737.50 37.00  2701.00RIP RAP, CLASS B

0034 3656000000-E 876  1,320 SY  1.45 1914.00 1.45 1914.00 2.25  2970.00GEOTEXTILE FOR DRAINGE

0035 3659000000-N SP   3 EA  870.00 2610.00 870.00 2610.00 925.00  2775.00PREFORMED SCOUR HOLES

0036 4072000000-E 903  65 LF  4.50 292.50 5.15 334.75 5.40  351.00SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  50.00 100.00 125.00 250.00 85.00  170.00SIGN ERECTION, TYPE D

0038 4155000000-N 907  6 EA  1.00 6.00 5.00 30.00 7.00  42.00DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  430 SF  3.99 1715.70 6.00 2580.00 3.78  1625.40WORK ZONE SIGNS (STAT)
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0040 4405000000-E 1110  144 SF  12.00 1728.00 10.00 1440.00 5.20  748.80WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  116 SF  6.50 754.00 10.00 1160.00 5.45  632.20WORK ZONE SIGNS (BARR)

0042 4435000000-N 1135  50 EA  25.00 1250.00 20.00 1000.00 18.00  900.00CONES

0043 4445000000-E 1145  80 LF  18.00 1440.00 30.00 2400.00 15.30  1224.00BARRICADES (TYPE III)

0044 4455000000-N 1150  40 DAY 150.00 6000.00 200.00 8000.00 150.00  6000.00FLAGGER

0045 4810000000-E 1205  18,679 LF  0.20 3735.80 0.25 4669.75 0.20  3735.80PAINT PVMT MARKINGS 4"

0046 6000000000-E 1605  2,700 LF  1.75 4725.00 1.75 4725.00 2.00  5400.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  495 TON 20.00 9900.00 20.00 9900.00 29.00  14355.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  740 TON 20.00 14800.00 20.00 14800.00 37.00  27380.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  280 TON 22.00 6160.00 22.00 6160.00 38.00  10640.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615 3.5 ACR 975.00 3412.50 975.00 3412.50 1200.00  4200.00TEMPORARY MULCHING

0051 6018000000-E 1620  150 LB  3.55 532.50 3.55 532.50 5.00  750.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 1.5 TON 2650.00 3975.00 2650.00 3975.00 1400.00  2100.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  6.00 1200.00 6.00 1200.00 0.01  2.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   600 LF  2.00 1200.00 2.00 1200.00 2.00  1200.00SAFETY FENCE

0055 6030000000-E 1630  850 CY  1.70 1445.00 1.70 1445.00 10.00  8500.00SILT EXCAVATION

0056 6036000000-E 1631  5,000 SY  1.00 5000.00 1.00 5000.00 1.50  7500.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   400 SY  5.00 2000.00 5.00 2000.00 6.00  2400.00COIR FIBER MAT

0058 6038000000-E SP   1,300 SY  4.00 5200.00 4.00 5200.00 6.00  7800.00PERM SOIL REINF MAT

0059 6042000000-E 1632  455 LF  3.00 1365.00 3.00 1365.00 8.00  3640.001/4" HARDWARE CLOTH

0060 6071020000-E SP   115 LB  7.70 885.50 7.70 885.50 1.00  115.00POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  240 LF  4.00 960.00 4.00 960.00 8.00  1920.00COIR FIBER BAFFLE

0062 6071050000-E SP   4 EA  750.00 3000.00 750.00 3000.00 925.00  3700.00**" SKIMMER
(1-1/2")

0063 6084000000-E 1660 3.5 ACR 2500.00 8750.00 2500.00 8750.00 1250.00  4375.00SEEDING AND MULCHING

0064 6087000000-E 1660 1.5 ACR 75.00 112.50 75.00 112.50 50.00  75.00MOWING

0065 6090000000-E 1661  50 LB  3.55 177.50 3.55 177.50 1.00  50.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 2650.00 662.50 2650.00 662.50 400.00  100.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  75 LB  3.55 266.25 3.55 266.25 1.00  75.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 2.25 TON 2375.00 5343.75 2375.00 5343.75 1200.00  2700.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 1.00 10.00 1.00 10.00 18.00  180.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   18 EA  1.00 18.00 100.00 1800.00 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 63400.00 10500.00  21200.00REMV EXIST STR **********
(17+94.00-L-)

0072 8121000000-N 412 Lump Sum 1000.00 6000.00  10973.93UNCL STR EXCAV STA *****
(17+94.00-L-)

0073 8182000000-E 420 38.4 CY  773.83 29715.07 1000.00 38400.00 900.00  34560.00CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 17000.00 20000.00  19695.00BRG APPR SLAB ***********
(17+94.00-L-)

0075 8217000000-E 425  6,044 LB  1.03 6225.32 1.00 6044.00 1.00  6044.00REINF STEEL (BRIDGE)

0076 8364000000-E 450  260 LF  54.90 14274.00 40.00 10400.00 65.00  16900.00HP12X53 PILES



FEB 01, 2013 09:36 AM

TIP NO B-4796 2:00 PM 3 /  9 009

RANDOLPH

38566.3.1

FED AID NO BRZ-1114(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #24 OVER WEST FORK OF LITTLE RIVER ON SR-1114.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. COUNTRY BOY LANDSCAPING INC

RUTHERFORDTON,  NC HARMONY,  NC

C203030JAN 15 2013

0.106 MI

0077 8391000000-N 450  8 EA  195.00 1560.00 350.00 2800.00 125.00  1000.00STEEL PILE POINTS

0078 8475000000-E 460 184.04 LF  136.36 25095.69 110.00 20244.40 146.00  26869.84TWO BAR METAL RAIL

0079 8517000000-E 460 199.67 LF  76.83 15340.65 65.00 12978.55 98.00  19567.661'-**"X*****"CONC PARAPET
(1'-2" X 3'-1")

0080 8608000000-E 876  260 TON 30.00 7800.00 30.00 7800.00 49.00  12740.00RIP RAP II (2'-0")

0081 8622000000-E 876  290 SY  2.00 580.00 2.00 580.00 2.25  652.50GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 2675.00 6000.00  2760.00ELASTOMERIC BEARINGS

0083 8753200000-E 430  1,000 LF  229.75 229750.00 250.00 250000.00 217.00  217000.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 992876.73 TOTAL 1006874.45 TOTAL  1012599.43CONTRACT TOTAL

 

    SUB-TOTAL 578461.00 SUB-TOTAL 615127.50 SUB-TOTAL  622636.50ROADWAY ITEMS

    SUB-TOTAL 414415.73 SUB-TOTAL 391746.95 SUB-TOTAL  389962.93STRUCTURE ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4796 2:00 PM 4 /  9 009

RANDOLPH

38566.3.1

FED AID NO BRZ-1114(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #24 OVER WEST FORK OF LITTLE RIVER ON SR-1114.

DELLINGER, INC.

MONROE,  NC

DANE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

MOORESVILLE,  NC GREENSBORO,  NC

C203030JAN 15 2013

0.106 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51500.00 52875.00  75000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 4875.00  10000.00BRG APP SUB REG TIER**
(17+94.00-L-)

0003 0043000000-N 226 Lump Sum 203000.00 120000.00  200000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  950 CY  1.00 950.00 25.00 23750.00 15.00  14250.00UNDERCUT EXCAVATION

0006 0195000000-E 265  950 CY  1.00 950.00 26.00 24700.00 40.00  38000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  1,050 SY  1.60 1680.00 2.15 2257.50 2.00  2100.00GEOTEXTILE SOIL STABILIZATION

0008 0248000000-N SP  Lump Sum 9000.00 9500.00  10000.00GENERIC GRADING ITEM (LS)
VIBRATION MONITORING

0009 0318000000-E 300  20 TON 34.00 680.00 40.25 805.00 32.50  650.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  3.00 120.00 2.75 110.00 2.00  80.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  37.75 604.00 30.00 480.00 35.00  560.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  1.00 2.00 205.00 410.00 200.00  400.00**" DRAINAGE PIPE ELBOW
(15")

0013 0344000000-E 310  32 LF  45.00 1440.00 28.00 896.00 35.00  1120.0018" SIDE DRAIN PIPE

0014 0372000000-E 310  28 LF  40.00 1120.00 35.00 980.00 32.00  896.0018" RC PIPE CULV III

0015 0448200000-E 310  28 LF  37.00 1036.00 35.00 980.00 31.00  868.0015" RCP CULV CLASS IV

0016 1121000000-E 520  2,757 TON 24.00 66168.00 26.40 72784.80 29.50  81331.50AGGREGATE BASE COURSE

0017 1220000000-E 545  50 TON 21.00 1050.00 28.00 1400.00 41.00  2050.00INCIDENTAL STONE BASE

0018 1275000000-E 600  1,575 GAL 3.50 5512.50 2.70 4252.50 3.00  4725.00PRIME COAT

0019 1489000000-E 610  360 TON 65.00 23400.00 55.00 19800.00 63.50  22860.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  730 TON 66.20 48326.00 55.00 40150.00 59.20  43216.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  68 TON 557.00 37876.00 615.00 41820.00 682.00  46376.00ASP FOR PLANT MIX

0022 1693000000-E 654  50 TON 150.00 7500.00 125.00 6250.00 163.50  8175.00ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  19 EA  180.00 3420.00 150.00 2850.00 200.00  3800.00RIGHT OF WAY MARKERS

0024 2253000000-E 840 1.5 CY  1000.00 1500.00 450.00 675.00 2000.00  3000.00PIPE COLLARS

0025 2286000000-N 840  2 EA  1300.00 2600.00 1375.00 2750.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  340.00 680.00 575.00 1150.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  34 LF  60.00 2040.00 40.00 1360.00 65.00  2210.00SHOULDER BERM GUTTER

0028 3030000000-E 862 262.5 LF  15.00 3937.50 14.00 3675.00 15.00  3937.50STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00 1.00  5.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1420.00 5680.00 1375.00 5500.00 1420.00  5680.00GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1650.00 6600.00 1775.00 7100.00 1650.00  6600.00GR ANCHOR TYPE 350

0032 3360000000-E 863  366 LF  0.25 91.50 1.00 366.00 0.25  91.50REMOVE EXISTING GUARDRAIL

0033 3649000000-E 876  73 TON 37.50 2737.50 35.00 2555.00 42.50  3102.50RIP RAP, CLASS B

0034 3656000000-E 876  1,320 SY  1.45 1914.00 2.15 2838.00 2.00  2640.00GEOTEXTILE FOR DRAINGE

0035 3659000000-N SP   3 EA  870.00 2610.00 1150.00 3450.00 800.00  2400.00PREFORMED SCOUR HOLES

0036 4072000000-E 903  65 LF  4.50 292.50 4.50 292.50 4.50  292.50SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00 50.00  100.00SIGN ERECTION, TYPE D

0038 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  430 SF  3.99 1715.70 3.99 1715.70 4.00  1720.00WORK ZONE SIGNS (STAT)



FEB 01, 2013 09:36 AM

TIP NO B-4796 2:00 PM 5 /  9 009

RANDOLPH

38566.3.1

FED AID NO BRZ-1114(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #24 OVER WEST FORK OF LITTLE RIVER ON SR-1114.

DELLINGER, INC.

MONROE,  NC

DANE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

MOORESVILLE,  NC GREENSBORO,  NC

C203030JAN 15 2013

0.106 MI

0040 4405000000-E 1110  144 SF  7.75 1116.00 7.75 1116.00 7.75  1116.00WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  116 SF  6.50 754.00 6.50 754.00 6.50  754.00WORK ZONE SIGNS (BARR)

0042 4435000000-N 1135  50 EA  22.00 1100.00 17.00 850.00 17.00  850.00CONES

0043 4445000000-E 1145  80 LF  18.00 1440.00 18.00 1440.00 18.00  1440.00BARRICADES (TYPE III)

0044 4455000000-N 1150  40 DAY 170.00 6800.00 150.00 6000.00 206.00  8240.00FLAGGER

0045 4810000000-E 1205  18,679 LF  0.25 4669.75 0.20 3735.80 0.20  3735.80PAINT PVMT MARKINGS 4"

0046 6000000000-E 1605  2,700 LF  1.75 4725.00 1.90 5130.00 1.90  5130.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  495 TON 20.00 9900.00 32.00 15840.00 35.25  17448.75EROS CONTRL STONE CL A

0048 6009000000-E 1610  740 TON 20.00 14800.00 32.00 23680.00 35.25  26085.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  280 TON 20.00 5600.00 30.00 8400.00 32.50  9100.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615 3.5 ACR 975.00 3412.50 500.00 1750.00 500.00  1750.00TEMPORARY MULCHING

0051 6018000000-E 1620  150 LB  3.55 532.50 4.60 690.00 4.60  690.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 1.5 TON 2650.00 3975.00 1400.00 2100.00 1400.00  2100.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  6.00 1200.00 12.00 2400.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   600 LF  2.00 1200.00 1.80 1080.00 1.80  1080.00SAFETY FENCE

0055 6030000000-E 1630  850 CY  1.70 1445.00 12.00 10200.00 8.00  6800.00SILT EXCAVATION

0056 6036000000-E 1631  5,000 SY  1.00 5000.00 1.28 6400.00 1.30  6500.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   400 SY  5.00 2000.00 6.60 2640.00 6.60  2640.00COIR FIBER MAT

0058 6038000000-E SP   1,300 SY  4.00 5200.00 7.10 9230.00 7.10  9230.00PERM SOIL REINF MAT

0059 6042000000-E 1632  455 LF  3.00 1365.00 3.95 1797.25 3.95  1797.251/4" HARDWARE CLOTH

0060 6071020000-E SP   115 LB  7.70 885.50 8.50 977.50 14.00  1610.00POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  240 LF  4.00 960.00 6.50 1560.00 4.90  1176.00COIR FIBER BAFFLE

0062 6071050000-E SP   4 EA  750.00 3000.00 1150.00 4600.00 750.00  3000.00**" SKIMMER
(1-1/2")

0063 6084000000-E 1660 3.5 ACR 2500.00 8750.00 3000.00 10500.00 3000.00  10500.00SEEDING AND MULCHING

0064 6087000000-E 1660 1.5 ACR 75.00 112.50 100.00 150.00 100.00  150.00MOWING

0065 6090000000-E 1661  50 LB  3.55 177.50 12.00 600.00 12.00  600.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 2650.00 662.50 1400.00 350.00 1400.00  350.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  75 LB  3.55 266.25 1.55 116.25 1.55  116.25SEED FOR SUPP SEEDING

0068 6108000000-E 1665 2.25 TON 2375.00 5343.75 1200.00 2700.00 1200.00  2700.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 1.00 10.00 40.00 400.00 40.00  400.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   18 EA  1.00 18.00 125.00 2250.00 75.00  1350.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 5400.00 50000.00  26500.00REMV EXIST STR **********
(17+94.00-L-)

0072 8121000000-N 412 Lump Sum 1000.00 13970.00  6000.00UNCL STR EXCAV STA *****
(17+94.00-L-)

0073 8182000000-E 420 38.4 CY  1100.00 42240.00 875.00 33600.00 985.00  37824.00CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 28500.00 11515.00  27000.00BRG APPR SLAB ***********
(17+94.00-L-)

0075 8217000000-E 425  6,044 LB  1.50 9066.00 1.00 6044.00 1.10  6648.40REINF STEEL (BRIDGE)

0076 8364000000-E 450  260 LF  53.00 13780.00 69.70 18122.00 54.30  14118.00HP12X53 PILES



FEB 01, 2013 09:36 AM

TIP NO B-4796 2:00 PM 6 /  9 009

RANDOLPH

38566.3.1

FED AID NO BRZ-1114(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #24 OVER WEST FORK OF LITTLE RIVER ON SR-1114.

DELLINGER, INC.

MONROE,  NC

DANE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

MOORESVILLE,  NC GREENSBORO,  NC

C203030JAN 15 2013

0.106 MI

0077 8391000000-N 450  8 EA  160.00 1280.00 215.00 1720.00 148.00  1184.00STEEL PILE POINTS

0078 8475000000-E 460 184.04 LF  120.00 22084.80 131.00 24109.24 145.00  26685.80TWO BAR METAL RAIL

0079 8517000000-E 460 199.67 LF  80.00 15973.60 96.45 19258.17 87.20  17411.221'-**"X*****"CONC PARAPET
(1'-2" X 3'-1")

0080 8608000000-E 876  260 TON 30.00 7800.00 46.20 12012.00 44.30  11518.00RIP RAP II (2'-0")

0081 8622000000-E 876  290 SY  2.00 580.00 3.00 870.00 4.25  1232.50GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 8000.00 6500.00  6100.00ELASTOMERIC BEARINGS

0083 8753200000-E 430  1,000 LF  275.00 275000.00 265.00 265000.00 300.00  300000.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1035069.35 TOTAL 1057781.21 TOTAL  1215403.47CONTRACT TOTAL

 

    SUB-TOTAL 604364.95 SUB-TOTAL 595060.80 SUB-TOTAL  733181.55ROADWAY ITEMS

    SUB-TOTAL 430704.40 SUB-TOTAL 462720.41 SUB-TOTAL  482221.92STRUCTURE ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4796 2:00 PM 7 /  9 009

RANDOLPH

38566.3.1

FED AID NO BRZ-1114(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #24 OVER WEST FORK OF LITTLE RIVER ON SR-1114.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203030JAN 15 2013

0.106 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00   BRG APP SUB REG TIER**
(17+94.00-L-)

0003 0043000000-N 226 Lump Sum 175000.00   GRADING

0004 0050000000-E 226  1 ACR 6500.00 6500.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  950 CY  25.00 23750.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  950 CY  45.00 42750.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  1,050 SY  3.00 3150.00   GEOTEXTILE SOIL STABILIZATION

0008 0248000000-N SP  Lump Sum 15000.00   GENERIC GRADING ITEM (LS)
VIBRATION MONITORING

0009 0318000000-E 300  20 TON 45.00 900.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  3.00 120.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  65.00 1040.00   15" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  1000.00 2000.00   **" DRAINAGE PIPE ELBOW
(15")

0013 0344000000-E 310  32 LF  75.00 2400.00   18" SIDE DRAIN PIPE

0014 0372000000-E 310  28 LF  80.00 2240.00   18" RC PIPE CULV III

0015 0448200000-E 310  28 LF  75.00 2100.00   15" RCP CULV CLASS IV

0016 1121000000-E 520  2,757 TON 35.00 96495.00   AGGREGATE BASE COURSE

0017 1220000000-E 545  50 TON 45.00 2250.00   INCIDENTAL STONE BASE

0018 1275000000-E 600  1,575 GAL 5.00 7875.00   PRIME COAT

0019 1489000000-E 610  360 TON 90.00 32400.00   ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  730 TON 85.00 62050.00   ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  68 TON 650.00 44200.00   ASP FOR PLANT MIX

0022 1693000000-E 654  50 TON 175.00 8750.00   ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  19 EA  3.30 62.70   RIGHT OF WAY MARKERS

0024 2253000000-E 840 1.5 CY  1800.00 2700.00   PIPE COLLARS

0025 2286000000-N 840  2 EA  2000.00 4000.00   MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  950.00 1900.00   FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  34 LF  65.00 2210.00   SHOULDER BERM GUTTER

0028 3030000000-E 862 262.5 LF  13.00 3412.50   STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  16.00 80.00   ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1000.00 4000.00   GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1700.00 6800.00   GR ANCHOR TYPE 350

0032 3360000000-E 863  366 LF  1.00 366.00   REMOVE EXISTING GUARDRAIL

0033 3649000000-E 876  73 TON 50.00 3650.00   RIP RAP, CLASS B

0034 3656000000-E 876  1,320 SY  3.00 3960.00   GEOTEXTILE FOR DRAINGE

0035 3659000000-N SP   3 EA  1600.00 4800.00   PREFORMED SCOUR HOLES

0036 4072000000-E 903  65 LF  4.50 292.50   SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  50.00 100.00   SIGN ERECTION, TYPE D

0038 4155000000-N 907  6 EA  1.00 6.00   DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  430 SF  3.99 1715.70   WORK ZONE SIGNS (STAT)



FEB 01, 2013 09:36 AM

TIP NO B-4796 2:00 PM 8 /  9 009

RANDOLPH

38566.3.1

FED AID NO BRZ-1114(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #24 OVER WEST FORK OF LITTLE RIVER ON SR-1114.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203030JAN 15 2013

0.106 MI

0040 4405000000-E 1110  144 SF  15.00 2160.00   WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  116 SF  6.50 754.00   WORK ZONE SIGNS (BARR)

0042 4435000000-N 1135  50 EA  35.00 1750.00   CONES

0043 4445000000-E 1145  80 LF  18.00 1440.00   BARRICADES (TYPE III)

0044 4455000000-N 1150  40 DAY 300.00 12000.00   FLAGGER

0045 4810000000-E 1205  18,679 LF  0.20 3735.80   PAINT PVMT MARKINGS 4"

0046 6000000000-E 1605  2,700 LF  2.20 5940.00   TEMPORARY SILT FENCE

0047 6006000000-E 1610  495 TON 50.00 24750.00   EROS CONTRL STONE CL A

0048 6009000000-E 1610  740 TON 50.00 37000.00   EROS CONTRL STONE CL B

0049 6012000000-E 1610  280 TON 50.00 14000.00   SEDIMENT CONTROL STONE

0050 6015000000-E 1615 3.5 ACR 750.00 2625.00   TEMPORARY MULCHING

0051 6018000000-E 1620  150 LB  4.00 600.00   SEED FOR TEMP SEEDING

0052 6021000000-E 1620 1.5 TON 1100.00 1650.00   FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  30.00 6000.00   TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   600 LF  1.70 1020.00   SAFETY FENCE

0055 6030000000-E 1630  850 CY  25.00 21250.00   SILT EXCAVATION

0056 6036000000-E 1631  5,000 SY  1.75 8750.00   MATTING FOR EROS CONTROL

0057 6037000000-E SP   400 SY  6.90 2760.00   COIR FIBER MAT

0058 6038000000-E SP   1,300 SY  4.95 6435.00   PERM SOIL REINF MAT

0059 6042000000-E 1632  455 LF  5.00 2275.00   1/4" HARDWARE CLOTH

0060 6071020000-E SP   115 LB  16.00 1840.00   POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  240 LF  6.50 1560.00   COIR FIBER BAFFLE

0062 6071050000-E SP   4 EA  1500.00 6000.00   **" SKIMMER
(1-1/2")

0063 6084000000-E 1660 3.5 ACR 1785.00 6247.50   SEEDING AND MULCHING

0064 6087000000-E 1660 1.5 ACR 100.00 150.00   MOWING

0065 6090000000-E 1661  50 LB  6.00 300.00   SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 1100.00 275.00   FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  75 LB  5.25 393.75   SEED FOR SUPP SEEDING

0068 6108000000-E 1665 2.25 TON 1100.00 2475.00   FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 80.00 800.00   SPECIALIZED HAND MOWING

0070 6117000000-N SP   18 EA  175.00 3150.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 20000.00   REMV EXIST STR **********
(17+94.00-L-)

0072 8121000000-N 412 Lump Sum 25000.00   UNCL STR EXCAV STA *****
(17+94.00-L-)

0073 8182000000-E 420 38.4 CY  950.00 36480.00   CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 28500.00   BRG APPR SLAB ***********
(17+94.00-L-)

0075 8217000000-E 425  6,044 LB  1.25 7555.00   REINF STEEL (BRIDGE)

0076 8364000000-E 450  260 LF  90.00 23400.00   HP12X53 PILES



FEB 01, 2013 09:36 AM

TIP NO B-4796 2:00 PM 9 /  9 009

RANDOLPH

38566.3.1

FED AID NO BRZ-1114(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #24 OVER WEST FORK OF LITTLE RIVER ON SR-1114.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203030JAN 15 2013

0.106 MI

0077 8391000000-N 450  8 EA  250.00 2000.00   STEEL PILE POINTS

0078 8475000000-E 460 184.04 LF  150.00 27606.00   TWO BAR METAL RAIL

0079 8517000000-E 460 199.67 LF  53.50 10682.35   1'-**"X*****"CONC PARAPET
(1'-2" X 3'-1")

0080 8608000000-E 876  260 TON 55.00 14300.00   RIP RAP II (2'-0")

0081 8622000000-E 876  290 SY  3.00 870.00   GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0083 8753200000-E 430  1,000 LF  214.00 214000.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1245504.80   CONTRACT TOTAL

 

    SUB-TOTAL 825111.45   ROADWAY ITEMS

    SUB-TOTAL 420393.35   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  992876.73   SMITH-ROWE, LLC

     2  1006874.45   APPLE TUCK & ASSOCIATES, INC.

     3  1012599.43   COUNTRY BOY LANDSCAPING INC

     4  1035069.35   DELLINGER, INC.

     5  1057781.21   DANE CONSTRUCTION, INC.

     6  1215403.47   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     7  1245504.80   J. T. RUSSELL & SONS, INC.



FEB 01, 2013 09:36 AM

TIP NO B-4809 2:00 PM 1 /  6 010

ROWAN

38579.3.1

FED AID NO BRZ-1308(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #221 OVER LAKE FISHER ON SR-1308.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

CAROLINA BRIDGE CO., INC. BLYTHE CONSTRUCTION, INC.

ORANGEBURG,  SC CHARLOTTE,  NC

C203031JAN 15 2013

0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86750.00 140958.30  100000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 13112.50  8000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7150.00 14853.98  5000.00BRG APP SUB REG TIER**
(19+72.50)

0004 0043000000-N 226 Lump Sum 24000.00 44093.56  25000.00GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00 29.09 29.09 1100.00  1100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  50 CY  15.00 750.00 38.14 1907.00 19.50  975.00UNDERCUT EXCAVATION

0007 0196000000-E 270  300 SY  2.00 600.00 3.16 948.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  71 TON 25.00 1775.00 30.63 2174.73 27.00  1917.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  222 SY  2.00 444.00 6.43 1427.46 4.50  999.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  24 LF  32.00 768.00 74.70 1792.80 36.00  864.0015" DRAINAGE PIPE

0011 0354000000-E 310  648 LF  28.00 18144.00 49.04 31777.92 26.50  17172.00***" RC PIPE CULV *****
(15", V)

0012 1099500000-E 505  100 CY  8.00 800.00 57.71 5771.00 10.65  1065.00SHALLOW UNDERCUT

0013 1099700000-E 505  190 TON 26.00 4940.00 51.10 9709.00 24.00  4560.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  20 TON 26.00 520.00 36.48 729.60 24.00  480.00INCIDENTAL STONE BASE

0015 1330000000-E 607  222 SY  20.00 4440.00 18.95 4206.90 20.00  4440.00INCIDENTAL MILLING

0016 1489000000-E 610  280 TON 66.00 18480.00 66.00 18480.00 97.00  27160.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  118 TON 79.00 9322.00 79.00 9322.00 98.00  11564.00ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  210 TON 79.00 16590.00 79.00 16590.00 97.00  20370.00ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  30 TON 670.00 20100.00 670.00 20100.00 590.00  17700.00ASP FOR PLANT MIX

0020 1693000000-E 654  10 TON 175.00 1750.00 250.00 2500.00 160.00  1600.00ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  10 EA  1300.00 13000.00 1705.38 17053.80 1075.00  10750.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  8 EA  500.00 4000.00 977.24 7817.92 415.00  3320.00FRAME W/2GRTS 840.29 STD

0023 2396000000-N 840  2 EA  450.00 900.00 1387.59 2775.18 305.00  610.00FRAME W/COVER STD 840.54

0024 2556000000-E 846  586 LF  26.80 15704.80 43.16 25291.76 25.00  14650.00SHOULDER BERM GUTTER

0025 3030000000-E 862  900 LF  14.00 12600.00 14.00 12600.00 14.00  12600.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III

0028 3270000000-N SP   1 EA  1900.00 1900.00 1900.00 1900.00 1900.00  1900.00GR ANCHOR TYPE 350

0029 3360000000-E 863  1,091 LF  1.00 1091.00 1.00 1091.00 1.00  1091.00REMOVE EXISTING GUARDRAIL

0030 3649000000-E 876  3 TON 35.00 105.00 874.24 2622.72 50.00  150.00RIP RAP, CLASS B

0031 3656000000-E 876  1,275 SY  2.00 2550.00 3.27 4169.25 2.10  2677.50GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  61 LF  4.50 274.50 4.80 292.80 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  50.00 100.00 85.00 170.00 50.00  100.00SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  297 SF  3.99 1185.03 3.60 1069.20 4.00  1188.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  6.50 611.00 4.80 451.20 6.50  611.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  18.00 1440.00 15.00 1200.00 18.00  1440.00BARRICADES (TYPE III)

0038 4685000000-E 1205  1,150 LF  1.30 1495.00 1.30 1495.00 1.40  1610.00THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  1,150 LF  1.45 1667.50 1.45 1667.50 1.60  1840.00THERMO PVT MKG LINES 4"120

0040 5325800000-E 1510  524 LF  100.00 52400.00 96.32 50471.68 100.00  52400.008" WATER LINE



FEB 01, 2013 09:36 AM

TIP NO B-4809 2:00 PM 2 /  6 010

ROWAN

38579.3.1

FED AID NO BRZ-1308(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #221 OVER LAKE FISHER ON SR-1308.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

CAROLINA BRIDGE CO., INC. BLYTHE CONSTRUCTION, INC.

ORANGEBURG,  SC CHARLOTTE,  NC

C203031JAN 15 2013

0.170 MI

0041 5546000000-E 1515  2 EA  2900.00 5800.00 2443.55 4887.10 2500.00  5000.008" VALVE

0042 5801000000-E 1530  520 LF  25.00 13000.00 48.57 25256.40 50.00  26000.00ABANDON 8" UTILITY PIPE

0043 5882000000-N SP   13 EA  461.75 6002.75 3430.68 44598.84 600.00  7800.00GENERIC UTILITY ITEM (EA)
STEEL PIPE CAP FOR WATER LINE

0044 5888000000-E SP  301.5 LF  60.00 18090.00 290.03 87444.05 70.00  21105.00GENERIC UTILITY ITEM (LF)
HP 12 X 53 GALVANIZED STEEL PILES FOR WATER LINE

0045 5888000000-E SP  97.5 LF  250.00 24375.00 278.51 27154.73 250.00  24375.00GENERIC UTILITY ITEM (LF)
PERM ST CASING FOR 2'-6" MIN  DIA HOLE

0046 5888000000-E SP  70.5 LF  559.21 39424.31 608.58 42904.89 800.00  56400.00GENERIC UTILITY ITEM (LF)
PILE EXCAVATION IN SOIL FOR WATER LINE

0047 5888000000-E SP   42 LF  559.21 23486.82 682.25 28654.50 800.00  33600.00GENERIC UTILITY ITEM (LF)
PILE EXCAVATION NOT IN SOIL FOR WATER LINE

0048 5888000000-E SP   500 LF  50.00 25000.00 58.95 29475.00 60.00  30000.00GENERIC UTILITY ITEM (LF)
PIPE INSULATION

0049 6000000000-E 1605  1,525 LF  1.75 2668.75 2.00 3050.00 2.00  3050.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  225 TON 35.00 7875.00 67.38 15160.50 45.00  10125.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  5 TON 35.00 175.00 69.41 347.05 52.00  260.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  385 TON 32.50 12512.50 54.96 21159.60 33.00  12705.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615 0.5 ACR 2500.00 1250.00 748.80 374.40 1200.00  600.00TEMPORARY MULCHING

0054 6018000000-E 1620  50 LB  5.00 250.00 5.76 288.00 7.00  350.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620 0.25 TON 600.00 150.00 2016.00 504.00 2000.00  500.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  8.00 1600.00 44.20 8840.00 18.00  3600.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   100 LF  4.00 400.00 2.00 200.00 2.00  200.00SAFETY FENCE

0058 6030000000-E 1630  100 CY  8.00 800.00 39.25 3925.00 9.25  925.00SILT EXCAVATION

0059 6036000000-E 1631  500 SY  1.75 875.00 1.98 990.00 1.95  975.00MATTING FOR EROS CONTROL

0060 6042000000-E 1632  570 LF  3.00 1710.00 3.50 1995.00 3.50  1995.001/4" HARDWARE CLOTH

0061 6048000000-E SP   350 SY  15.00 5250.00 21.49 7521.50 40.00  14000.00FLOAT TURBIDITY CURTAIN

0062 6070000000-N 1639  12 EA  90.00 1080.00 1957.53 23490.36 220.00  2640.00SPECIAL STILLING BASINS

0063 6084000000-E 1660 0.5 ACR 4500.00 2250.00 4392.00 2196.00 2200.00  1100.00SEEDING AND MULCHING

0064 6087000000-E 1660 0.25 ACR 600.00 150.00 144.00 36.00 800.00  200.00MOWING

0065 6090000000-E 1661  50 LB  1.00 50.00 15.84 792.00 9.00  450.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 1000.00 250.00 2016.00 504.00 3000.00  750.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  5.00 250.00 4.03 201.50 6.00  300.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.25 TON 2000.00 500.00 1296.00 324.00 1800.00  450.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 40.00 400.00 66.00 660.00 65.00  650.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   18 EA  1.00 18.00 200.00 3600.00 200.00  3600.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0071 8430000000-E 452  2,105 SF  178.84 376458.20 181.04 381089.20 170.00  357850.00SHEET PILE RET WLL

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 75000.00 76563.19  386000.00CM&R TEMP ACCESS ***********
(19+72.50-L-)

0073 8021000000-N SP  Lump Sum 99610.00 58119.66  75000.00REMV EXIST STR **********
(19+72.50-L-)



FEB 01, 2013 09:36 AM

TIP NO B-4809 2:00 PM 3 /  6 010

ROWAN

38579.3.1

FED AID NO BRZ-1308(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #221 OVER LAKE FISHER ON SR-1308.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

CAROLINA BRIDGE CO., INC. BLYTHE CONSTRUCTION, INC.

ORANGEBURG,  SC CHARLOTTE,  NC

C203031JAN 15 2013

0.170 MI

0074 8105520000-E 411 117.6 LF  928.80 109226.88 814.88 95829.89 975.00  114660.003'-0" DRILLD PIER IN SOIL

0075 8105620000-E 411  62 LF  928.80 57585.60 928.90 57591.80 975.00  60450.003'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411 116.6 LF  206.33 24058.08 221.88 25871.21 220.00  25652.00PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  6 EA  340.00 2040.00 925.26 5551.56 500.00  3000.00SID INSPECTIONS

0078 8114000000-N 411  1 EA  860.00 860.00 3051.55 3051.55 500.00  500.00SPT TESTING

0079 8115000000-N 411  1 EA  2150.00 2150.00 4451.55 4451.55 1500.00  1500.00CSL TESTING

0080 8121000000-N 412 Lump Sum 2925.00 7622.58  4000.00UNCL STR EXCAV STA *****
(19+72.50-L-)

0081 8182000000-E 420 75.6 CY  693.21 52406.68 1155.25 87336.90 750.00  56700.00CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 17400.00 23974.38  20350.00BRG APPR SLAB ***********
(19+72.50-L-)

0083 8217000000-E 425  23,257 LB  0.93 21629.01 0.87 20233.59 1.00  23257.00REINF STEEL (BRIDGE)

0084 8238000000-E 425  3,208 LB  1.81 5806.48 1.22 3913.76 1.50  4812.00SPIRAL COL REINF STL BRG

0085 8364000000-E 450  280 LF  52.42 14677.60 131.05 36694.00 60.00  16800.00HP12X53 PILES

0086 8475000000-E 460 345.5 LF  127.17 43937.24 164.29 56762.20 104.00  35932.00TWO BAR METAL RAIL

0087 8517000000-E 460 360.5 LF  56.88 20505.24 91.37 32938.89 60.00  21630.001'-**"X*****"CONC PARAPET
(1'-2" x 2'-11")

0088 8657000000-N 430 Lump Sum 7925.00 10512.86  10000.00ELASTOMERIC BEARINGS

0089 8762000000-E 430  1,320 LF  114.54 151192.80 107.18 141477.60 120.00  158400.003'-0"X 1'-9"PRESTR SLABS

0090 8763000000-E 430  840 LF  137.51 115508.40 131.47 110434.80 150.00  126000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1737865.17 TOTAL 2104683.44 TOTAL  2129479.50CONTRACT TOTAL

 

    SUB-TOTAL 536962.96 SUB-TOTAL 864662.27 SUB-TOTAL  626986.50ROADWAY ITEMS

    SUB-TOTAL 376458.20 SUB-TOTAL 381089.20 SUB-TOTAL  357850.00WALL ITEMS

    SUB-TOTAL 824444.01 SUB-TOTAL 858931.97 SUB-TOTAL  1144643.00STRUCTURE ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4809 2:00 PM 4 /  6 010

ROWAN

38579.3.1

FED AID NO BRZ-1308(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #221 OVER LAKE FISHER ON SR-1308.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203031JAN 15 2013

0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 111625.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 13500.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7675.00   BRG APP SUB REG TIER**
(19+72.50)

0004 0043000000-N 226 Lump Sum 50000.00   GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  50 CY  19.50 975.00   UNDERCUT EXCAVATION

0007 0196000000-E 270  300 SY  2.00 600.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  71 TON 27.00 1917.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  222 SY  4.50 999.00   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  24 LF  36.00 864.00   15" DRAINAGE PIPE

0011 0354000000-E 310  648 LF  26.50 17172.00   ***" RC PIPE CULV *****
(15", V)

0012 1099500000-E 505  100 CY  10.65 1065.00   SHALLOW UNDERCUT

0013 1099700000-E 505  190 TON 24.00 4560.00   CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  20 TON 24.00 480.00   INCIDENTAL STONE BASE

0015 1330000000-E 607  222 SY  8.00 1776.00   INCIDENTAL MILLING

0016 1489000000-E 610  280 TON 66.00 18480.00   ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  118 TON 79.00 9322.00   ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  210 TON 79.00 16590.00   ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  30 TON 670.00 20100.00   ASP FOR PLANT MIX

0020 1693000000-E 654  10 TON 175.00 1750.00   ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  10 EA  1075.00 10750.00   MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  8 EA  415.00 3320.00   FRAME W/2GRTS 840.29 STD

0023 2396000000-N 840  2 EA  305.00 610.00   FRAME W/COVER STD 840.54

0024 2556000000-E 846  586 LF  16.40 9610.40   SHOULDER BERM GUTTER

0025 3030000000-E 862  900 LF  14.00 12600.00   STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1350.00 5400.00   GR ANCHOR TYPE III

0028 3270000000-N SP   1 EA  1900.00 1900.00   GR ANCHOR TYPE 350

0029 3360000000-E 863  1,091 LF  1.00 1091.00   REMOVE EXISTING GUARDRAIL

0030 3649000000-E 876  3 TON 50.00 150.00   RIP RAP, CLASS B

0031 3656000000-E 876  1,275 SY  2.10 2677.50   GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  61 LF  4.50 274.50   SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  50.00 100.00   SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  1.00 8.00   DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  297 SF  3.99 1185.03   WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  6.50 611.00   WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  18.00 1440.00   BARRICADES (TYPE III)

0038 4685000000-E 1205  1,150 LF  1.05 1207.50   THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  1,150 LF  1.15 1322.50   THERMO PVT MKG LINES 4"120

0040 5325800000-E 1510  524 LF  88.44 46342.56   8" WATER LINE



FEB 01, 2013 09:36 AM

TIP NO B-4809 2:00 PM 5 /  6 010

ROWAN

38579.3.1

FED AID NO BRZ-1308(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #221 OVER LAKE FISHER ON SR-1308.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203031JAN 15 2013

0.170 MI

0041 5546000000-E 1515  2 EA  2430.30 4860.60   8" VALVE

0042 5801000000-E 1530  520 LF  48.31 25121.20   ABANDON 8" UTILITY PIPE

0043 5882000000-N SP   13 EA  875.00 11375.00   GENERIC UTILITY ITEM (EA)
STEEL PIPE CAP FOR WATER LINE

0044 5888000000-E SP  301.5 LF  66.55 20064.83   GENERIC UTILITY ITEM (LF)
HP 12 X 53 GALVANIZED STEEL PILES FOR WATER LINE

0045 5888000000-E SP  97.5 LF  215.00 20962.50   GENERIC UTILITY ITEM (LF)
PERM ST CASING FOR 2'-6" MIN  DIA HOLE

0046 5888000000-E SP  70.5 LF  600.00 42300.00   GENERIC UTILITY ITEM (LF)
PILE EXCAVATION IN SOIL FOR WATER LINE

0047 5888000000-E SP   42 LF  700.00 29400.00   GENERIC UTILITY ITEM (LF)
PILE EXCAVATION NOT IN SOIL FOR WATER LINE

0048 5888000000-E SP   500 LF  58.63 29315.00   GENERIC UTILITY ITEM (LF)
PIPE INSULATION

0049 6000000000-E 1605  1,525 LF  2.00 3050.00   TEMPORARY SILT FENCE

0050 6006000000-E 1610  225 TON 45.00 10125.00   EROS CONTRL STONE CL A

0051 6009000000-E 1610  5 TON 52.00 260.00   EROS CONTRL STONE CL B

0052 6012000000-E 1610  385 TON 33.00 12705.00   SEDIMENT CONTROL STONE

0053 6015000000-E 1615 0.5 ACR 1200.00 600.00   TEMPORARY MULCHING

0054 6018000000-E 1620  50 LB  7.00 350.00   SEED FOR TEMP SEEDING

0055 6021000000-E 1620 0.25 TON 2000.00 500.00   FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   100 LF  2.00 200.00   SAFETY FENCE

0058 6030000000-E 1630  100 CY  9.25 925.00   SILT EXCAVATION

0059 6036000000-E 1631  500 SY  1.95 975.00   MATTING FOR EROS CONTROL

0060 6042000000-E 1632  570 LF  3.50 1995.00   1/4" HARDWARE CLOTH

0061 6048000000-E SP   350 SY  45.00 15750.00   FLOAT TURBIDITY CURTAIN

0062 6070000000-N 1639  12 EA  475.00 5700.00   SPECIAL STILLING BASINS

0063 6084000000-E 1660 0.5 ACR 2200.00 1100.00   SEEDING AND MULCHING

0064 6087000000-E 1660 0.25 ACR 800.00 200.00   MOWING

0065 6090000000-E 1661  50 LB  9.00 450.00   SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 3000.00 750.00   FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  6.00 300.00   SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.25 TON 1800.00 450.00   FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 65.00 650.00   SPECIALIZED HAND MOWING

0070 6117000000-N SP   18 EA  125.00 2250.00   RESPONSE FOR EROS CONTROL

WALL ITEMS

0071 8430000000-E 452  2,105 SF  175.00 368375.00   SHEET PILE RET WLL

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 703875.00   CM&R TEMP ACCESS ***********
(19+72.50-L-)

0073 8021000000-N SP  Lump Sum 105000.00   REMV EXIST STR **********
(19+72.50-L-)



FEB 01, 2013 09:36 AM

TIP NO B-4809 2:00 PM 6 /  6 010

ROWAN

38579.3.1

FED AID NO BRZ-1308(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #221 OVER LAKE FISHER ON SR-1308.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203031JAN 15 2013

0.170 MI

0074 8105520000-E 411 117.6 LF  865.00 101724.00   3'-0" DRILLD PIER IN SOIL

0075 8105620000-E 411  62 LF  865.00 53630.00   3'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411 116.6 LF  220.00 25652.00   PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  6 EA  500.00 3000.00   SID INSPECTIONS

0078 8114000000-N 411  1 EA  500.00 500.00   SPT TESTING

0079 8115000000-N 411  1 EA  2500.00 2500.00   CSL TESTING

0080 8121000000-N 412 Lump Sum 20000.00   UNCL STR EXCAV STA *****
(19+72.50-L-)

0081 8182000000-E 420 75.6 CY  925.00 69930.00   CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 11785.00   BRG APPR SLAB ***********
(19+72.50-L-)

0083 8217000000-E 425  23,257 LB  1.00 23257.00   REINF STEEL (BRIDGE)

0084 8238000000-E 425  3,208 LB  1.35 4330.80   SPIRAL COL REINF STL BRG

0085 8364000000-E 450  280 LF  67.70 18956.00   HP12X53 PILES

0086 8475000000-E 460 345.5 LF  107.25 37054.88   TWO BAR METAL RAIL

0087 8517000000-E 460 360.5 LF  77.70 28010.85   1'-**"X*****"CONC PARAPET
(1'-2" x 2'-11")

0088 8657000000-N 430 Lump Sum 9500.00   ELASTOMERIC BEARINGS

0089 8762000000-E 430  1,320 LF  135.00 178200.00   3'-0"X 1'-9"PRESTR SLABS

0090 8763000000-E 430  840 LF  175.00 147000.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 2537179.65   CONTRACT TOTAL

 

    SUB-TOTAL 624899.12   ROADWAY ITEMS

    SUB-TOTAL 368375.00   WALL ITEMS

    SUB-TOTAL 1543905.53   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1737865.17   SMITH-ROWE, LLC

     2  2104683.44   CAROLINA BRIDGE CO., INC.

     3  2129479.50   BLYTHE CONSTRUCTION, INC.

     4  2537179.65   DANE CONSTRUCTION, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  2 011

ANSON, UNION, MECKLENBURG

17BP.10.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #153, 176, 215, 363, 283 AND 460 IN MECKELNBURG CO, #34 IN UNION COUNTY, AND #14 IN ANSON COUNTY.

OLYMPUS PAINTING
CONTRACTORS, INC.

TARPON SPRINGS,  FL

KLICOS PAINTING COMPANY, INC. SPARTAN CONTRACTING, LLC

BALTIMORE,  MD HUBBARD,  OH

C203216JAN 15 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 65000.00  100000.00MOBILIZATION

0002 4400000000-E 1110  192 SF  7.50 1440.00 5.00 960.00 10.00  1920.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  1,494 SF  7.00 10458.00 3.00 4482.00 10.00  14940.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  10 SF  25.00 250.00 20.00 200.00 6.00  60.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  5 EA  1000.00 5000.00 300.00 1500.00 250.00  1250.00FLASHING ARROW BOARD

0006 4420000000-N 1120  4 EA  1000.00 4000.00 1000.00 4000.00 5000.00  20000.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  500 EA  1.00 500.00 5.00 2500.00 20.00  10000.00DRUMS

0008 4435000000-N 1135  100 EA  1.00 100.00 5.00 500.00 15.00  1500.00CONES

0009 4445000000-E 1145  40 LF  10.00 400.00 25.00 1000.00 22.00  880.00BARRICADES (TYPE III)

0010 4450000000-N 1150  104 HR  25.00 2600.00 15.00 1560.00 1.00  104.00FLAGGER

0011 4480000000-N 1165  3 EA  500.00 1500.00 1000.00 3000.00 5000.00  15000.00TMA

0012 4510000000-N SP   768 HR  52.00 39936.00 25.00 19200.00 1.00  768.00LAW ENFORCEMENT

0013 8296000000-N 442 Lump Sum 115000.00 20000.00  500000.00POLLUTION CONTROL

0014 8860000000-N SP  Lump Sum 71000.00 61800.00  40000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #14

0015 8860000000-N SP  Lump Sum 352750.00 250562.00  210000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #153

0016 8860000000-N SP  Lump Sum 55250.00 85725.00  70000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #176

0017 8860000000-N SP  Lump Sum 110250.00 128582.00  100000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #215

0018 8860000000-N SP  Lump Sum 110250.00 107635.00  95000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #283

0019 8860000000-N SP  Lump Sum 67750.00 98725.00  65000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #34

0020 8860000000-N SP  Lump Sum 850000.00 1172639.00  798578.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #363

0021 8860000000-N SP  Lump Sum 131250.00 120412.00  130000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #460

 

    TOTAL 1979684.00 TOTAL 2149982.00 TOTAL  2175000.00CONTRACT TOTAL

 

    SUB-TOTAL 1979684.00 SUB-TOTAL 2149982.00 SUB-TOTAL  2175000.00ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 2 /  2 011

ANSON, UNION, MECKLENBURG

17BP.10.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #153, 176, 215, 363, 283 AND 460 IN MECKELNBURG CO, #34 IN UNION COUNTY, AND #14 IN ANSON COUNTY.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

VIMAS PAINTING COMPANY, INC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

LOWELLVILLE,  OH TARPON SPRINGS,  FL

C203216JAN 15 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 200000.00  100000.00MOBILIZATION

0002 4400000000-E 1110  192 SF  2.00 384.00 5.00 960.00 7.80  1497.60WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  1,494 SF  2.00 2988.00 8.00 11952.00 6.84  10218.96WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  10 SF  5.00 50.00 6.00 60.00 7.20  72.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  5 EA  100.00 500.00 3000.00 15000.00 1764.00  8820.00FLASHING ARROW BOARD

0006 4420000000-N 1120  4 EA  1000.00 4000.00 10000.00 40000.00 6930.00  27720.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  500 EA  2.00 1000.00 10.00 5000.00 20.40  10200.00DRUMS

0008 4435000000-N 1135  100 EA  2.00 200.00 17.00 1700.00 17.94  1794.00CONES

0009 4445000000-E 1145  40 LF  5.00 200.00 18.00 720.00 25.80  1032.00BARRICADES (TYPE III)

0010 4450000000-N 1150  104 HR  8.00 832.00 10.00 1040.00 45.00  4680.00FLAGGER

0011 4480000000-N 1165  3 EA  500.00 1500.00 2500.00 7500.00 6860.00  20580.00TMA

0012 4510000000-N SP   768 HR  10.00 7680.00 40.00 30720.00 53.00  40704.00LAW ENFORCEMENT

0013 8296000000-N 442 Lump Sum 65000.00 1000000.00  550000.00POLLUTION CONTROL

0014 8860000000-N SP  Lump Sum 82400.00 45000.00  88000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #14

0015 8860000000-N SP  Lump Sum 249036.00 190000.00  359250.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #153

0016 8860000000-N SP  Lump Sum 80010.00 55000.00  100000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #176

0017 8860000000-N SP  Lump Sum 149036.25 110000.00  163000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #215

0018 8860000000-N SP  Lump Sum 123127.50 79310.00  138600.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #283

0019 8860000000-N SP  Lump Sum 73180.00 65000.00  140000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #34

0020 8860000000-N SP  Lump Sum 1139620.00 950000.00  1361600.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #363

0021 8860000000-N SP  Lump Sum 126256.25 90000.00  157450.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #460

 

    TOTAL 2217000.00 TOTAL 2898962.00 TOTAL  3285218.56CONTRACT TOTAL

 

    SUB-TOTAL 2217000.00 SUB-TOTAL 2898962.00 SUB-TOTAL  3285218.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1979684.00   OLYMPUS PAINTING CONTRACTORS, INC.

     2  2149982.00   KLICOS PAINTING COMPANY, INC.

     3  2175000.00   SPARTAN CONTRACTING, LLC

     4  2217000.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     5  2898962.00   VIMAS PAINTING COMPANY, INC

     6  3285218.56   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.



FEB 01, 2013 09:36 AM

TIP NO B-4836 2:00 PM 1 /  8 012

WATAUGA

38606.3.1

FED AID NO BRZ-1331(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #59 OVER SOUTH FORK OF NEW RIVER ON SR-1331.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

RUTHERFORDTON,  NC JEFFERSON,  NC

C203034JAN 15 2013

0.160 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64500.00 35000.00  90258.77MOBILIZATION

0002 0030000000-N SP  Lump Sum 3675.00 7500.00  5445.58BRG APP SUB REG TIER**
(13+83.50)

0003 0050000000-E 226  1 ACR 1500.00 1500.00 1500.00 1500.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  10.00 2000.00 10.00 2000.00 10.85  2170.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 43700.00 55000.00  47414.50GRADING

0006 0106000000-E 230  4,100 CY  9.25 37925.00 12.00 49200.00 10.04  41164.00BORROW EXCAVATION

0007 0134000000-E 240  466 CY  25.00 11650.00 25.00 11650.00 27.13  12642.58DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  39.50 3950.00 39.50 3950.00 42.86  4286.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  3.00 1200.00 3.00 1200.00 3.26  1304.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   75 SF  1.00 75.00 150.00 11250.00 71.09  5331.75TEMPORARY SHORING

0011 0318000000-E 300  30 TON 24.50 735.00 24.50 735.00 26.58  797.40FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  70 SY  5.00 350.00 5.00 350.00 5.43  380.10FND CONDIT GEOTEXTILE

0013 0335200000-E 305  32 LF  35.00 1120.00 35.00 1120.00 37.98  1215.3615" DRAINAGE PIPE

0014 0335300000-E 305  104 LF  40.00 4160.00 40.00 4160.00 43.40  4513.6018" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  125.00 250.00 125.00 250.00 135.63  271.26**" DRAINAGE PIPE ELBOW
(15")

0016 0335850000-E 305  2 EA  150.00 300.00 150.00 300.00 162.75  325.50**" DRAINAGE PIPE ELBOW
(18")

0017 0354000000-E 310  72 LF  40.00 2880.00 40.00 2880.00 43.40  3124.80***" RC PIPE CULV *****
(18", V)

0018 0995000000-E 340  33 LF  10.00 330.00 10.00 330.00 10.85  358.05PIPE REMOVAL

0019 1099500000-E 505  100 CY  12.00 1200.00 12.00 1200.00 13.02  1302.00SHALLOW UNDERCUT

0020 1099700000-E 505  189 TON 20.50 3874.50 20.50 3874.50 22.24  4203.36CLASS IV SUBGRD STABILIZATION

0021 1121000000-E 520  180 TON 19.50 3510.00 19.50 3510.00 21.16  3808.80AGGREGATE BASE COURSE

0022 1220000000-E 545  100 TON 19.50 1950.00 19.50 1950.00 21.16  2116.00INCIDENTAL STONE BASE

0023 1275000000-E 600  160 GAL 14.00 2240.00 5.00 800.00 15.19  2430.40PRIME COAT

0024 1489000000-E 610  430 TON 74.08 31854.40 95.25 40957.50 80.38  34563.40ASP CONC BASE CRS B25.0B

0025 1525000000-E 610  460 TON 61.09 28101.40 85.20 39192.00 66.28  30488.80ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  50 TON 657.33 32866.50 650.00 32500.00 713.20  35660.00ASP FOR PLANT MIX

0027 2022000000-E 815 22.4 CY  10.00 224.00 10.00 224.00 10.85  243.04SUBDRAIN EXCAVATION

0028 2033000000-E 815 16.8 CY  40.00 672.00 40.00 672.00 43.40  729.12SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  100 LF  10.00 1000.00 10.00 1000.00 10.85  1085.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  200.00 200.00 200.00 200.00 217.00  217.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  50.00 300.00 50.00 300.00 54.25  325.506" OUTLET PIPE

0032 2286000000-N 840  2 EA  1500.00 3000.00 1500.00 3000.00 1627.50  3255.00MASNRY DRAINAGE STRUCT

0033 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 542.50  1085.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  130 LF  40.00 5200.00 100.00 13000.00 38.50  5005.00SHOULDER BERM GUTTER

0035 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 16.82  841.00STL BM GUARDRAIL

0036 3045000000-E 862  100 LF  16.00 1600.00 16.00 1600.00 18.99  1899.00SBGR SHOP CURVED

0037 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 16.28  81.40ADDIT GUARDRAIL POSTS

0038 3165000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1627.50  6510.00GR ANCHOR TYPE **********
(350 TL-2)



FEB 01, 2013 09:36 AM

TIP NO B-4836 2:00 PM 2 /  8 012

WATAUGA

38606.3.1

FED AID NO BRZ-1331(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #59 OVER SOUTH FORK OF NEW RIVER ON SR-1331.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

RUTHERFORDTON,  NC JEFFERSON,  NC

C203034JAN 15 2013

0.160 MI

0039 3180000000-N 862  2 EA  1425.00 2850.00 1425.00 2850.00 1410.50  2821.00GR ANCHOR TYPE **********
(III SHOP CURVED)

0040 3215000000-N 862  2 EA  1375.00 2750.00 1375.00 2750.00 1302.00  2604.00GR ANCHOR TYPE III

0041 3380000000-E 862 12.5 LF  9.00 112.50 9.00 112.50 8.68  108.50TEMP STL BM GUARDRAIL

0042 3382000000-E 862 62.5 LF  13.00 812.50 13.00 812.50 10.85  678.13TEMP STL BM GDRAIL, SHP CURV

0043 3387000000-N 862  1 EA  600.00 600.00 600.00 600.00 976.50  976.50TEMP GDRL ANCH UNITS ******
(W-BEAM, SHOP CURVED)

0044 3389000000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00 976.50  976.50TEMP GDRL ANCH UNITS ******
(350 TL-2)

0045 3628000000-E 876  62 TON 46.50 2883.00 26.50 1643.00 28.75  1782.50RIP RAP, CLASS I

0046 3649000000-E 876  7 TON 46.50 325.50 26.50 185.50 28.75  201.25RIP RAP, CLASS B

0047 3656000000-E 876  1,385 SY  2.40 3324.00 2.40 3324.00 2.60  3601.00GEOTEXTILE FOR DRAINGE

0048 4072000000-E 903  86 LF  4.50 387.00 10.00 860.00 4.88  419.68SUPPORT, 3-LB STL U-CHAN

0049 4102000000-N 904  9 EA  50.00 450.00 50.00 450.00 54.25  488.25SIGN ERECTION, TYPE E

0050 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.09  8.72DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  76 SF  3.99 303.24 7.00 532.00 4.33  329.08WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  144 SF  15.00 2160.00 10.00 1440.00 8.41  1211.04WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  20 SF  6.50 130.00 10.00 200.00 7.05  141.00WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  77 EA  20.00 1540.00 50.00 3850.00 46.28  3563.56DRUMS

0055 4435000000-N 1135  77 EA  10.00 770.00 20.00 1540.00 1.09  83.93CONES

0056 4445000000-E 1145  36 LF  18.00 648.00 30.00 1080.00 19.53  703.08BARRICADES (TYPE III)

0057 4455000000-N 1150  270 DAY 10.00 2700.00 200.00 54000.00 130.13  35135.10FLAGGER

0058 4650000000-N 1251  22 EA  15.00 330.00 40.00 880.00 16.28  358.16TEMP RAISED PVMT MRKS

0059 4810000000-E 1205  8,926 LF  0.40 3570.40 0.45 4016.70 0.43  3838.18PAINT PVMT MARKINGS 4"

0060 6000000000-E 1605  2,050 LF  1.95 3997.50 1.85 3792.50 2.01  4120.50TEMPORARY SILT FENCE

0061 6006000000-E 1610  225 TON 26.50 5962.50 26.50 5962.50 28.75  6468.75EROS CONTRL STONE CL A

0062 6009000000-E 1610  165 TON 26.50 4372.50 26.50 4372.50 28.75  4743.75EROS CONTRL STONE CL B

0063 6012000000-E 1610  345 TON 24.50 8452.50 24.50 8452.50 26.58  9170.10SEDIMENT CONTROL STONE

0064 6015000000-E 1615  2 ACR 1250.00 2500.00 1200.00 2400.00 1302.00  2604.00TEMPORARY MULCHING

0065 6018000000-E 1620  100 LB  4.00 400.00 8.00 800.00 8.68  868.00SEED FOR TEMP SEEDING

0066 6021000000-E 1620 1.25 TON 600.00 750.00 2000.00 2500.00 2135.28  2669.10FERT FOR TEMP SEEDING

0067 6024000000-E 1622  260 LF  14.00 3640.00 14.00 3640.00 15.19  3949.40TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   700 LF  1.50 1050.00 3.00 2100.00 3.26  2282.00SAFETY FENCE

0069 6030000000-E 1630  470 CY  8.00 3760.00 8.00 3760.00 8.68  4079.60SILT EXCAVATION

0070 6036000000-E 1631  4,000 SY  1.40 5600.00 1.95 7800.00 1.90  7600.00MATTING FOR EROS CONTROL

0071 6037000000-E SP   950 SY  4.00 3800.00 5.50 5225.00 5.97  5671.50COIR FIBER MAT

0072 6038000000-E SP   250 SY  4.00 1000.00 6.00 1500.00 6.51  1627.50PERM SOIL REINF MAT

0073 6042000000-E 1632  150 LF  4.00 600.00 4.00 600.00 4.34  651.001/4" HARDWARE CLOTH

0074 6070000000-N 1639  12 EA  90.00 1080.00 300.00 3600.00 114.41  1372.92SPECIAL STILLING BASINS

0075 6071010000-E SP   350 LF  7.00 2450.00 7.00 2450.00 7.60  2660.00WATTLE

0076 6071012000-E SP   75 LF  9.00 675.00 9.00 675.00 9.77  732.75COIR FIBER WATTLE

0077 6071020000-E SP   105 LB  12.00 1260.00 10.00 1050.00 10.85  1139.25POLYACRYLAMIDE (PAM)



FEB 01, 2013 09:36 AM

TIP NO B-4836 2:00 PM 3 /  8 012

WATAUGA

38606.3.1

FED AID NO BRZ-1331(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #59 OVER SOUTH FORK OF NEW RIVER ON SR-1331.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

RUTHERFORDTON,  NC JEFFERSON,  NC

C203034JAN 15 2013

0.160 MI

0078 6071030000-E 1640  170 LF  8.00 1360.00 8.00 1360.00 8.68  1475.60COIR FIBER BAFFLE

0079 6071050000-E SP   3 EA  1050.00 3150.00 1050.00 3150.00 1139.25  3417.75**" SKIMMER
(1-1/2")

0080 6084000000-E 1660  3 ACR 2600.00 7800.00 2500.00 7500.00 2712.50  8137.50SEEDING AND MULCHING

0081 6087000000-E 1660 1.5 ACR 40.00 60.00 100.00 150.00 1.09  1.64MOWING

0082 6090000000-E 1661  50 LB  1.00 50.00 10.00 500.00 10.85  542.50SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 600.00 150.00 4000.00 1000.00 4340.00  1085.00FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  50 LB  1.00 50.00 7.00 350.00 7.60  380.00SEED FOR SUPP SEEDING

0085 6108000000-E 1665 1.5 TON 600.00 900.00 1800.00 2700.00 1913.94  2870.91FERTILIZER TOPDRESSING

0086 6114500000-N 1667  15 MHR 30.00 450.00 25.00 375.00 1.09  16.35SPECIALIZED HAND MOWING

0087 6117000000-N SP   25 EA  50.00 1250.00 200.00 5000.00 108.50  2712.50RESPONSE FOR EROS CONTROL

0088 6123000000-E 1670 0.25 ACR 3000.00 750.00 1500.00 375.00 1627.52  406.88REFORESTATION

0089 6126000000-E SP  0.14 ACR 10000.00 1400.00 27857.00 3899.98 30224.86  4231.48STREAMBANK REFORESTATION

STRUCTURE ITEMS

0090 8017000000-N SP  Lump Sum 84935.00 20000.00  16939.99CM&R TEMP ACCESS ***********
(13+83.50-L-)

0091 8021000000-N SP  Lump Sum 52500.00 35000.00  31015.03REMV EXIST STR **********
(13+83.50-L-)

0092 8105520000-E 411 91.8 LF  1316.27 120833.59 850.00 78030.00 907.88  83343.383'-0" DRILLD PIER IN SOIL

0093 8105620000-E 411  85 LF  1316.27 111882.95 850.00 72250.00 922.91  78447.353'-0" DRILLD PIER NO SOIL

0094 8111200000-E 411 79.8 LF  137.22 10950.16 65.00 5187.00 43.40  3463.32PERM STL CASING FOR 3' PIER

0095 8113000000-N 411  1 EA  565.00 565.00 500.00 500.00 759.50  759.50SID INSPECTIONS

0096 8114000000-N 411  1 EA  565.00 565.00 500.00 500.00 813.75  813.75SPT TESTING

0097 8115000000-N 411  1 EA  2250.00 2250.00 2500.00 2500.00 2658.25  2658.25CSL TESTING

0098 8182000000-E 420 79.9 CY  779.75 62302.03 1000.00 79900.00 1291.72  103208.43CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 16100.00 20000.00  15226.10BRG APPR SLAB ***********
(13+83.50-L-)

0100 8217000000-E 425  32,173 LB  0.92 29599.16 1.00 32173.00 0.90  28955.70REINF STEEL (BRIDGE)

0101 8238000000-E 425  4,835 LB  1.81 8751.35 3.00 14505.00 1.05  5076.75SPIRAL COL REINF STL BRG

0102 8364000000-E 450  225 LF  54.37 12233.25 40.00 9000.00 68.29  15365.25HP12X53 PILES

0103 8468000000-E 460 415.25 LF  101.52 42156.18 85.00 35296.25 104.46  43377.02ONE BAR METAL RAIL

0104 8517000000-E 460 430.75 LF  43.32 18660.09 65.00 27998.75 49.02  21115.371'-**"X*****"CONC PARAPET
(0" X 1'-10.5")

0105 8608000000-E 876  890 TON 38.10 33909.00 40.00 35600.00 33.70  29993.00RIP RAP II (2'-0")

0106 8622000000-E 876  990 SY  2.20 2178.00 3.00 2970.00 1.75  1732.50GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 8125.00 12000.00  9629.41ELASTOMERIC BEARINGS

0108 8762000000-E 430  1,450 LF  118.73 172158.50 140.00 203000.00 140.40  203580.003'-0"X 1'-9"PRESTR SLABS

0109 8763000000-E 430  700 LF  142.48 99736.00 155.00 108500.00 152.81  106967.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1293672.20 TOTAL 1305254.18 TOTAL  1306237.56CONTRACT TOTAL



FEB 01, 2013 09:36 AM

TIP NO B-4836 2:00 PM 4 /  8 012

WATAUGA

38606.3.1

FED AID NO BRZ-1331(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #59 OVER SOUTH FORK OF NEW RIVER ON SR-1331.

   

C203034JAN 15 2013

0.160 MI

 

    SUB-TOTAL 403281.94 SUB-TOTAL 510344.18 SUB-TOTAL  504570.46ROADWAY ITEMS

    SUB-TOTAL 890390.26 SUB-TOTAL 794910.00 SUB-TOTAL  801667.10STRUCTURE ITEMS
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TIP NO B-4836 2:00 PM 5 /  8 012

WATAUGA

38606.3.1

FED AID NO BRZ-1331(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #59 OVER SOUTH FORK OF NEW RIVER ON SR-1331.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203034JAN 15 2013

0.160 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 71500.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 5000.00   BRG APP SUB REG TIER**
(13+83.50)

0003 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  8.00 1600.00   UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 94500.00   GRADING

0006 0106000000-E 230  4,100 CY  12.00 49200.00   BORROW EXCAVATION

0007 0134000000-E 240  466 CY  8.00 3728.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  28.00 2800.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  2.15 860.00   GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   75 SF  127.00 9525.00   TEMPORARY SHORING

0011 0318000000-E 300  30 TON 30.00 900.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  70 SY  2.25 157.50   FND CONDIT GEOTEXTILE

0013 0335200000-E 305  32 LF  25.00 800.00   15" DRAINAGE PIPE

0014 0335300000-E 305  104 LF  30.00 3120.00   18" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  195.00 390.00   **" DRAINAGE PIPE ELBOW
(15")

0016 0335850000-E 305  2 EA  215.00 430.00   **" DRAINAGE PIPE ELBOW
(18")

0017 0354000000-E 310  72 LF  35.00 2520.00   ***" RC PIPE CULV *****
(18", V)

0018 0995000000-E 340  33 LF  15.00 495.00   PIPE REMOVAL

0019 1099500000-E 505  100 CY  10.00 1000.00   SHALLOW UNDERCUT

0020 1099700000-E 505  189 TON 28.00 5292.00   CLASS IV SUBGRD STABILIZATION

0021 1121000000-E 520  180 TON 30.00 5400.00   AGGREGATE BASE COURSE

0022 1220000000-E 545  100 TON 25.00 2500.00   INCIDENTAL STONE BASE

0023 1275000000-E 600  160 GAL 14.00 2240.00   PRIME COAT

0024 1489000000-E 610  430 TON 75.00 32250.00   ASP CONC BASE CRS B25.0B

0025 1525000000-E 610  460 TON 62.00 28520.00   ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  50 TON 657.33 32866.50   ASP FOR PLANT MIX

0027 2022000000-E 815 22.4 CY  25.00 560.00   SUBDRAIN EXCAVATION

0028 2033000000-E 815 16.8 CY  35.00 588.00   SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  100 LF  8.00 800.00   6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  25.00 150.00   6" OUTLET PIPE

0032 2286000000-N 840  2 EA  1375.00 2750.00   MASNRY DRAINAGE STRUCT

0033 2367000000-N 840  2 EA  575.00 1150.00   FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  130 LF  25.00 3250.00   SHOULDER BERM GUTTER

0035 3030000000-E 862  50 LF  15.00 750.00   STL BM GUARDRAIL

0036 3045000000-E 862  100 LF  16.00 1600.00   SBGR SHOP CURVED

0037 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0038 3165000000-N SP   4 EA  1700.00 6800.00   GR ANCHOR TYPE **********
(350 TL-2)
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TIP NO B-4836 2:00 PM 6 /  8 012

WATAUGA

38606.3.1

FED AID NO BRZ-1331(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #59 OVER SOUTH FORK OF NEW RIVER ON SR-1331.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203034JAN 15 2013

0.160 MI

0039 3180000000-N 862  2 EA  1425.00 2850.00   GR ANCHOR TYPE **********
(III SHOP CURVED)

0040 3215000000-N 862  2 EA  1375.00 2750.00   GR ANCHOR TYPE III

0041 3380000000-E 862 12.5 LF  9.00 112.50   TEMP STL BM GUARDRAIL

0042 3382000000-E 862 62.5 LF  13.00 812.50   TEMP STL BM GDRAIL, SHP CURV

0043 3387000000-N 862  1 EA  600.00 600.00   TEMP GDRL ANCH UNITS ******
(W-BEAM, SHOP CURVED)

0044 3389000000-N SP   1 EA  1200.00 1200.00   TEMP GDRL ANCH UNITS ******
(350 TL-2)

0045 3628000000-E 876  62 TON 35.00 2170.00   RIP RAP, CLASS I

0046 3649000000-E 876  7 TON 100.00 700.00   RIP RAP, CLASS B

0047 3656000000-E 876  1,385 SY  2.15 2977.75   GEOTEXTILE FOR DRAINGE

0048 4072000000-E 903  86 LF  4.50 387.00   SUPPORT, 3-LB STL U-CHAN

0049 4102000000-N 904  9 EA  50.00 450.00   SIGN ERECTION, TYPE E

0050 4155000000-N 907  8 EA  1.00 8.00   DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  76 SF  10.00 760.00   WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  144 SF  7.75 1116.00   WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  20 SF  10.00 200.00   WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  77 EA  20.00 1540.00   DRUMS

0055 4435000000-N 1135  77 EA  10.00 770.00   CONES

0056 4445000000-E 1145  36 LF  20.00 720.00   BARRICADES (TYPE III)

0057 4455000000-N 1150  270 DAY 60.00 16200.00   FLAGGER

0058 4650000000-N 1251  22 EA  15.00 330.00   TEMP RAISED PVMT MRKS

0059 4810000000-E 1205  8,926 LF  0.45 4016.70   PAINT PVMT MARKINGS 4"

0060 6000000000-E 1605  2,050 LF  3.00 6150.00   TEMPORARY SILT FENCE

0061 6006000000-E 1610  225 TON 35.00 7875.00   EROS CONTRL STONE CL A

0062 6009000000-E 1610  165 TON 35.00 5775.00   EROS CONTRL STONE CL B

0063 6012000000-E 1610  345 TON 30.00 10350.00   SEDIMENT CONTROL STONE

0064 6015000000-E 1615  2 ACR 1200.00 2400.00   TEMPORARY MULCHING

0065 6018000000-E 1620  100 LB  8.00 800.00   SEED FOR TEMP SEEDING

0066 6021000000-E 1620 1.25 TON 2000.00 2500.00   FERT FOR TEMP SEEDING

0067 6024000000-E 1622  260 LF  12.00 3120.00   TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   700 LF  2.00 1400.00   SAFETY FENCE

0069 6030000000-E 1630  470 CY  9.00 4230.00   SILT EXCAVATION

0070 6036000000-E 1631  4,000 SY  1.95 7800.00   MATTING FOR EROS CONTROL

0071 6037000000-E SP   950 SY  8.00 7600.00   COIR FIBER MAT

0072 6038000000-E SP   250 SY  8.00 2000.00   PERM SOIL REINF MAT

0073 6042000000-E 1632  150 LF  4.00 600.00   1/4" HARDWARE CLOTH

0074 6070000000-N 1639  12 EA  650.00 7800.00   SPECIAL STILLING BASINS

0075 6071010000-E SP   350 LF  6.50 2275.00   WATTLE

0076 6071012000-E SP   75 LF  6.75 506.25   COIR FIBER WATTLE

0077 6071020000-E SP   105 LB  8.00 840.00   POLYACRYLAMIDE (PAM)
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FED AID NO BRZ-1331(12)
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BRIDGE #59 OVER SOUTH FORK OF NEW RIVER ON SR-1331.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203034JAN 15 2013
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0078 6071030000-E 1640  170 LF  4.75 807.50   COIR FIBER BAFFLE

0079 6071050000-E SP   3 EA  1100.00 3300.00   **" SKIMMER
(1-1/2")

0080 6084000000-E 1660  3 ACR 2500.00 7500.00   SEEDING AND MULCHING

0081 6087000000-E 1660 1.5 ACR 600.00 900.00   MOWING

0082 6090000000-E 1661  50 LB  10.00 500.00   SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 4000.00 1000.00   FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  50 LB  7.00 350.00   SEED FOR SUPP SEEDING

0085 6108000000-E 1665 1.5 TON 1800.00 2700.00   FERTILIZER TOPDRESSING

0086 6114500000-N 1667  15 MHR 65.00 975.00   SPECIALIZED HAND MOWING

0087 6117000000-N SP   25 EA  1.00 25.00   RESPONSE FOR EROS CONTROL

0088 6123000000-E 1670 0.25 ACR 1500.00 375.00   REFORESTATION

0089 6126000000-E SP  0.14 ACR 27857.00 3899.98   STREAMBANK REFORESTATION

STRUCTURE ITEMS

0090 8017000000-N SP  Lump Sum 20000.00   CM&R TEMP ACCESS ***********
(13+83.50-L-)

0091 8021000000-N SP  Lump Sum 70000.00   REMV EXIST STR **********
(13+83.50-L-)

0092 8105520000-E 411 91.8 LF  1000.00 91800.00   3'-0" DRILLD PIER IN SOIL

0093 8105620000-E 411  85 LF  1000.00 85000.00   3'-0" DRILLD PIER NO SOIL

0094 8111200000-E 411 79.8 LF  125.00 9975.00   PERM STL CASING FOR 3' PIER

0095 8113000000-N 411  1 EA  500.00 500.00   SID INSPECTIONS

0096 8114000000-N 411  1 EA  500.00 500.00   SPT TESTING

0097 8115000000-N 411  1 EA  2000.00 2000.00   CSL TESTING

0098 8182000000-E 420 79.9 CY  1100.00 87890.00   CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 12420.00   BRG APPR SLAB ***********
(13+83.50-L-)

0100 8217000000-E 425  32,173 LB  1.00 32173.00   REINF STEEL (BRIDGE)

0101 8238000000-E 425  4,835 LB  1.50 7252.50   SPIRAL COL REINF STL BRG

0102 8364000000-E 450  225 LF  75.00 16875.00   HP12X53 PILES

0103 8468000000-E 460 415.25 LF  85.50 35503.88   ONE BAR METAL RAIL

0104 8517000000-E 460 430.75 LF  61.00 26275.75   1'-**"X*****"CONC PARAPET
(0" X 1'-10.5")

0105 8608000000-E 876  890 TON 42.50 37825.00   RIP RAP II (2'-0")

0106 8622000000-E 876  990 SY  3.00 2970.00   GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 15000.00   ELASTOMERIC BEARINGS

0108 8762000000-E 430  1,450 LF  160.00 232000.00   3'-0"X 1'-9"PRESTR SLABS

0109 8763000000-E 430  700 LF  205.00 143500.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1442991.31   CONTRACT TOTAL



FEB 01, 2013 09:36 AM

TIP NO B-4836 2:00 PM 8 /  8 012

WATAUGA
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FED AID NO BRZ-1331(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
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C203034JAN 15 2013

0.160 MI

 

    SUB-TOTAL 513531.18   ROADWAY ITEMS

    SUB-TOTAL 929460.13   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1293672.20   SMITH-ROWE, LLC

     2  1305254.18   APPLE TUCK & ASSOCIATES, INC.

     3  1306237.56   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     4  1442991.31   DANE CONSTRUCTION, INC.
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38617.3.1

FED AID NO BRZ-2486(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MORAVIAN CREEK ON SR-2486.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

APPLE TUCK & ASSOCIATES, INC.

JEFFERSON,  NC RUTHERFORDTON,  NC

C203029JAN 15 2013

0.064 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 17000.00 43596.57  25000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5850.00 7717.02  6500.00BRG APP SUB REG TIER**
(12+02.50 -L-)

0003 0043000000-N 226 Lump Sum 36500.00 20160.00  30000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  14.00 1400.00 16.80 1680.00 15.00  1500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  8.00 800.00 30.24 3024.00 27.00  2700.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  100 SY  2.00 200.00 2.24 224.00 2.00  200.00GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  75 CY  8.00 600.00 8.96 672.00 8.00  600.00SHALLOW UNDERCUT

0009 1099700000-E 505  125 TON 24.00 3000.00 30.80 3850.00 27.50  3437.50CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 30.00 1500.00 30.80 1540.00 27.50  1375.00INCIDENTAL STONE BASE

0011 1489000000-E 610  130 TON 75.00 9750.00 84.00 10920.00 75.00  9750.00ASP CONC BASE CRS B25.0B

0012 1525000000-E 610  110 TON 75.00 8250.00 84.00 9240.00 75.00  8250.00ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  15 TON 750.00 11250.00 840.00 12600.00 750.00  11250.00ASP FOR PLANT MIX

0014 2022000000-E 815 22.4 CY  15.00 336.00 11.20 250.88 10.00  224.00SUBDRAIN EXCAVATION

0015 2033000000-E 815 16.8 CY  15.00 252.00 44.80 752.64 40.00  672.00SUBDRAIN FINE AGGREGATE

0016 2044000000-E 815  100 LF  4.00 400.00 6.72 672.00 6.00  600.006" PERF SUBDRN PIPE

0017 2070000000-N 815  1 EA  100.00 100.00 280.00 280.00 250.00  250.00SUBDRN PIPE OUTLET

0018 2077000000-E 815  6 LF  10.00 60.00 40.32 241.92 6.00  36.006" OUTLET PIPE

0019 2556000000-E 846  22 LF  90.00 1980.00 64.52 1419.44 100.00  2200.00SHOULDER BERM GUTTER

0020 3030000000-E 862 87.5 LF  15.00 1312.50 17.36 1519.00 15.00  1312.50STL BM GUARDRAIL

0021 3045000000-E 862  25 LF  15.50 387.50 19.60 490.00 16.00  400.00SBGR SHOP CURVED

0022 3150000000-N 862  5 EA  1.00 5.00 16.80 84.00 11.00  55.00ADDIT GUARDRAIL POSTS

0023 3165000000-N SP   2 EA  1500.00 3000.00 1680.00 3360.00 1720.00  3440.00GR ANCHOR TYPE **********
(350, TL-2)

0024 3180000000-N 862  1 EA  1550.00 1550.00 1456.00 1456.00 1450.00  1450.00GR ANCHOR TYPE **********
(III - SHOP CURVED)

0025 3195000000-N 862  1 EA  425.00 425.00 476.00 476.00 550.00  550.00GR ANCHOR TYPE AT-1

0026 3215000000-N 862  3 EA  1420.00 4260.00 1344.00 4032.00 1425.00  4275.00GR ANCHOR TYPE III

0027 3656000000-E 876  490 SY  2.40 1176.00 2.24 1097.60 2.00  980.00GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  375 SF  3.99 1496.25 4.20 1575.00 5.00  1875.00WORK ZONE SIGNS (STAT)

0029 4410000000-E 1110  73 SF  6.50 474.50 5.82 424.86 7.50  547.50WORK ZONE SIGNS (BARR)

0030 4430000000-N 1130  27 EA  50.00 1350.00 17.92 483.84 45.00  1215.00DRUMS

0031 4445000000-E 1145  72 LF  18.00 1296.00 18.48 1330.56 30.00  2160.00BARRICADES (TYPE III)

0032 4810000000-E 1205  2,721 LF  0.75 2040.75 0.84 2285.64 1.00  2721.00PAINT PVMT MARKINGS 4"

0033 6000000000-E 1605  900 LF  2.10 1890.00 3.02 2718.00 2.70  2430.00TEMPORARY SILT FENCE

0034 6006000000-E 1610  160 TON 20.00 3200.00 39.20 6272.00 35.00  5600.00EROS CONTRL STONE CL A

0035 6009000000-E 1610  40 TON 22.00 880.00 39.20 1568.00 35.00  1400.00EROS CONTRL STONE CL B

0036 6012000000-E 1610  85 TON 18.00 1530.00 36.40 3094.00 32.50  2762.50SEDIMENT CONTROL STONE

0037 6015000000-E 1615 0.5 ACR 1800.00 900.00 2016.00 1008.00 1800.00  900.00TEMPORARY MULCHING

0038 6018000000-E 1620  50 LB  3.00 150.00 2.80 140.00 2.50  125.00SEED FOR TEMP SEEDING

0039 6021000000-E 1620 0.25 TON 600.00 150.00 1344.00 336.00 1200.00  300.00FERT FOR TEMP SEEDING



FEB 01, 2013 09:36 AM

TIP NO B-4847 2:00 PM 2 /  6 013
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38617.3.1

FED AID NO BRZ-2486(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MORAVIAN CREEK ON SR-2486.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

APPLE TUCK & ASSOCIATES, INC.

JEFFERSON,  NC RUTHERFORDTON,  NC

C203029JAN 15 2013

0.064 MI

0040 6024000000-E 1622  100 LF  3.00 300.00 14.27 1427.00 12.00  1200.00TEMPORARY SLOPE DRAINS

0041 6029000000-E SP   100 LF  5.00 500.00 3.02 302.00 2.70  270.00SAFETY FENCE

0042 6030000000-E 1630  60 CY  3.00 180.00 9.77 586.20 8.00  480.00SILT EXCAVATION

0043 6036000000-E 1631  1,500 SY  1.25 1875.00 2.24 3360.00 2.00  3000.00MATTING FOR EROS CONTROL

0044 6037000000-E SP   125 SY  5.00 625.00 7.28 910.00 6.50  812.50COIR FIBER MAT

0045 6038000000-E SP   200 SY  3.00 600.00 7.28 1456.00 6.50  1300.00PERM SOIL REINF MAT

0046 6042000000-E 1632  190 LF  5.00 950.00 4.20 798.00 3.75  712.501/4" HARDWARE CLOTH

0047 6070000000-N 1639  2 EA  300.00 600.00 129.57 259.14 300.00  600.00SPECIAL STILLING BASINS

0048 6071010000-E SP   65 LF  12.00 780.00 8.96 582.40 8.00  520.00WATTLE

0049 6071020000-E SP   10 LB  12.00 120.00 28.00 280.00 25.00  250.00POLYACRYLAMIDE (PAM)

0050 6084000000-E 1660 0.5 ACR 3000.00 1500.00 3360.00 1680.00 3000.00  1500.00SEEDING AND MULCHING

0051 6087000000-E 1660 0.5 ACR 40.00 20.00 1.12 0.56 250.00  125.00MOWING

0052 6090000000-E 1661  50 LB  2.00 100.00 3.92 196.00 3.50  175.00SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 0.25 TON 600.00 150.00 1120.00 280.00 1000.00  250.00FERT FOR REPAIR SEEDING

0054 6096000000-E 1662  50 LB  1.00 50.00 3.86 193.00 3.45  172.50SEED FOR SUPP SEEDING

0055 6108000000-E 1665 0.5 TON 600.00 300.00 1120.00 560.00 1000.00  500.00FERTILIZER TOPDRESSING

0056 6114500000-N 1667  10 MHR 40.00 400.00 1.12 11.20 36.00  360.00SPECIALIZED HAND MOWING

0057 6117000000-N SP   15 EA  1.00 15.00 224.00 3360.00 200.00  3000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8021000000-N SP  Lump Sum 21800.00 8960.00  20000.00REMV EXIST STR **********
(12+02.50-L-)

0059 8096000000-E 450  55 LF  373.47 20540.85 192.45 10584.75 121.00  6655.00PILE EXCAVATION IN SOIL

0060 8097000000-E 450  50 LF  373.47 18673.50 512.82 25641.00 401.00  20050.00PILE EXCAVATION NOT IN SOIL

0061 8121000000-N 412 Lump Sum 3300.00 3360.00  3500.00UNCL STR EXCAV STA *****
(12+02.50-L-)

0062 8182000000-E 420 39.8 CY  679.01 27024.60 723.35 28789.33 1000.00  39800.00CLASS A CONCRETE (BRIDGE)

0063 8210000000-N 422 Lump Sum 15250.00 15179.32  20000.00BRG APPR SLAB ***********
(12+02.50-L-)

0064 8217000000-E 425  4,694 LB  1.05 4928.70 1.02 4787.88 1.00  4694.00REINF STEEL (BRIDGE)

0065 8364000000-E 450  125 LF  67.76 8470.00 66.72 8340.00 40.00  5000.00HP12X53 PILES

0066 8505000000-E 460 110.25 LF  108.28 11937.87 121.14 13355.69 87.00  9591.75VERT CONC BARRIER RAIL

0067 8608000000-E 876  105 TON 36.65 3848.25 39.20 4116.00 35.00  3675.00RIP RAP II (2'-0")

0068 8622000000-E 876  115 SY  2.20 253.00 2.24 257.60 2.00  230.00GEOTEXTILE FOR DRAINAGE

0069 8657000000-N 430 Lump Sum 2065.00 2212.94  5500.00ELASTOMERIC BEARINGS
(12+02.50-L-)

0070 8762000000-E 430  495 LF  137.03 67829.85 151.73 75106.35 165.00  81675.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 341689.12 TOTAL 369524.33 TOTAL  374741.25CONTRACT TOTAL

 

    SUB-TOTAL 135767.50 SUB-TOTAL 168833.47 SUB-TOTAL  154370.50ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4847 2:00 PM 3 /  6 013

WILKES

38617.3.1

FED AID NO BRZ-2486(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MORAVIAN CREEK ON SR-2486.

   

C203029JAN 15 2013

0.064 MI

    SUB-TOTAL 205921.62 SUB-TOTAL 200690.86 SUB-TOTAL  220370.75STRUCTURE ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4847 2:00 PM 4 /  6 013

WILKES

38617.3.1

FED AID NO BRZ-2486(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MORAVIAN CREEK ON SR-2486.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

C203029JAN 15 2013

0.064 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00   BRG APP SUB REG TIER**
(12+02.50 -L-)

0003 0043000000-N 226 Lump Sum 45000.00   GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  12.00 1200.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  36.00 3600.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  100 SY  2.25 225.00   GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  75 CY  5.00 375.00   SHALLOW UNDERCUT

0009 1099700000-E 505  125 TON 26.75 3343.75   CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 26.75 1337.50   INCIDENTAL STONE BASE

0011 1489000000-E 610  130 TON 75.00 9750.00   ASP CONC BASE CRS B25.0B

0012 1525000000-E 610  110 TON 75.00 8250.00   ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  15 TON 750.00 11250.00   ASP FOR PLANT MIX

0014 2022000000-E 815 22.4 CY  5.00 112.00   SUBDRAIN EXCAVATION

0015 2033000000-E 815 16.8 CY  36.00 604.80   SUBDRAIN FINE AGGREGATE

0016 2044000000-E 815  100 LF  2.00 200.00   6" PERF SUBDRN PIPE

0017 2070000000-N 815  1 EA  50.00 50.00   SUBDRN PIPE OUTLET

0018 2077000000-E 815  6 LF  2.00 12.00   6" OUTLET PIPE

0019 2556000000-E 846  22 LF  70.00 1540.00   SHOULDER BERM GUTTER

0020 3030000000-E 862 87.5 LF  15.50 1356.25   STL BM GUARDRAIL

0021 3045000000-E 862  25 LF  17.50 437.50   SBGR SHOP CURVED

0022 3150000000-N 862  5 EA  15.00 75.00   ADDIT GUARDRAIL POSTS

0023 3165000000-N SP   2 EA  1500.00 3000.00   GR ANCHOR TYPE **********
(350, TL-2)

0024 3180000000-N 862  1 EA  1300.00 1300.00   GR ANCHOR TYPE **********
(III - SHOP CURVED)

0025 3195000000-N 862  1 EA  425.00 425.00   GR ANCHOR TYPE AT-1

0026 3215000000-N 862  3 EA  1200.00 3600.00   GR ANCHOR TYPE III

0027 3656000000-E 876  490 SY  0.01 4.90   GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  375 SF  4.15 1556.25   WORK ZONE SIGNS (STAT)

0029 4410000000-E 1110  73 SF  5.75 419.75   WORK ZONE SIGNS (BARR)

0030 4430000000-N 1130  27 EA  17.00 459.00   DRUMS

0031 4445000000-E 1145  72 LF  18.15 1306.80   BARRICADES (TYPE III)

0032 4810000000-E 1205  2,721 LF  0.75 2040.75   PAINT PVMT MARKINGS 4"

0033 6000000000-E 1605  900 LF  2.20 1980.00   TEMPORARY SILT FENCE

0034 6006000000-E 1610  160 TON 23.00 3680.00   EROS CONTRL STONE CL A

0035 6009000000-E 1610  40 TON 31.25 1250.00   EROS CONTRL STONE CL B

0036 6012000000-E 1610  85 TON 31.25 2656.25   SEDIMENT CONTROL STONE

0037 6015000000-E 1615 0.5 ACR 1500.00 750.00   TEMPORARY MULCHING

0038 6018000000-E 1620  50 LB  5.00 250.00   SEED FOR TEMP SEEDING

0039 6021000000-E 1620 0.25 TON 1000.00 250.00   FERT FOR TEMP SEEDING



FEB 01, 2013 09:36 AM

TIP NO B-4847 2:00 PM 5 /  6 013

WILKES

38617.3.1

FED AID NO BRZ-2486(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MORAVIAN CREEK ON SR-2486.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

C203029JAN 15 2013

0.064 MI

0040 6024000000-E 1622  100 LF  1.00 100.00   TEMPORARY SLOPE DRAINS

0041 6029000000-E SP   100 LF  2.00 200.00   SAFETY FENCE

0042 6030000000-E 1630  60 CY  10.00 600.00   SILT EXCAVATION

0043 6036000000-E 1631  1,500 SY  1.50 2250.00   MATTING FOR EROS CONTROL

0044 6037000000-E SP   125 SY  6.00 750.00   COIR FIBER MAT

0045 6038000000-E SP   200 SY  6.00 1200.00   PERM SOIL REINF MAT

0046 6042000000-E 1632  190 LF  6.00 1140.00   1/4" HARDWARE CLOTH

0047 6070000000-N 1639  2 EA  375.00 750.00   SPECIAL STILLING BASINS

0048 6071010000-E SP   65 LF  10.00 650.00   WATTLE

0049 6071020000-E SP   10 LB  15.00 150.00   POLYACRYLAMIDE (PAM)

0050 6084000000-E 1660 0.5 ACR 1500.00 750.00   SEEDING AND MULCHING

0051 6087000000-E 1660 0.5 ACR 50.00 25.00   MOWING

0052 6090000000-E 1661  50 LB  1.00 50.00   SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 0.25 TON 400.00 100.00   FERT FOR REPAIR SEEDING

0054 6096000000-E 1662  50 LB  1.00 50.00   SEED FOR SUPP SEEDING

0055 6108000000-E 1665 0.5 TON 400.00 200.00   FERTILIZER TOPDRESSING

0056 6114500000-N 1667  10 MHR 18.00 180.00   SPECIALIZED HAND MOWING

0057 6117000000-N SP   15 EA  1.00 15.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8021000000-N SP  Lump Sum 18850.00   REMV EXIST STR **********
(12+02.50-L-)

0059 8096000000-E 450  55 LF  680.00 37400.00   PILE EXCAVATION IN SOIL

0060 8097000000-E 450  50 LF  680.00 34000.00   PILE EXCAVATION NOT IN SOIL

0061 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(12+02.50-L-)

0062 8182000000-E 420 39.8 CY  1000.00 39800.00   CLASS A CONCRETE (BRIDGE)

0063 8210000000-N 422 Lump Sum 19658.00   BRG APPR SLAB ***********
(12+02.50-L-)

0064 8217000000-E 425  4,694 LB  1.00 4694.00   REINF STEEL (BRIDGE)

0065 8364000000-E 450  125 LF  45.00 5625.00   HP12X53 PILES

0066 8505000000-E 460 110.25 LF  114.00 12568.50   VERT CONC BARRIER RAIL

0067 8608000000-E 876  105 TON 39.25 4121.25   RIP RAP II (2'-0")

0068 8622000000-E 876  115 SY  2.25 258.75   GEOTEXTILE FOR DRAINAGE

0069 8657000000-N 430 Lump Sum 2300.00   ELASTOMERIC BEARINGS
(12+02.50-L-)

0070 8762000000-E 430  495 LF  140.00 69300.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 413884.00   CONTRACT TOTAL

 

    SUB-TOTAL 150308.50   ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO B-4847 2:00 PM 6 /  6 013

WILKES

38617.3.1

FED AID NO BRZ-2486(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MORAVIAN CREEK ON SR-2486.

   

C203029JAN 15 2013

0.064 MI

    SUB-TOTAL 263575.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  341689.12   SMITH-ROWE, LLC

     2  369524.33   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  374741.25   APPLE TUCK & ASSOCIATES, INC.

     4  413884.00   COUNTRY BOY LANDSCAPING INC



FEB 01, 2013 09:36 AM

TIP NO BK-5117 2:00 PM 1 /  5 014

AVERY

42568.3.1

FED AID NO BRZ-1166(8)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND CULVERT.

BRIDGE #16 OVER LITTLE HORSE CREEK ON SR-1166.

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO,  NC

MOUNTAIN CREEK CONTRACTORS
INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

CATAWBA,  NC JEFFERSON,  NC

C203224JAN 15 2013

0.079 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 34000.00  81348.09MOBILIZATION

0002 0000400000-N 801 Lump Sum 11000.00 6500.00  5986.37CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 110000.00 141469.28  148744.80GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 9.55  9.55SUPP CLEARING & GRUBBING

0005 0134000000-E 240  110 CY  5.50 605.00 10.00 1100.00 8.76  963.60DRAINAGE DITCH EXCAVATION

0006 0318000000-E 300  20 TON 52.00 1040.00 30.00 600.00 27.84  556.80FND CONDIT MATL MINOR STRS

0007 0320000000-E 300  60 SY  3.25 195.00 5.00 300.00 3.03  181.80FND CONDIT GEOTEXTILE

0008 0335200000-E 305  40 LF  39.00 1560.00 30.00 1200.00 58.86  2354.4015" DRAINAGE PIPE

0009 0342000000-E 310  64 LF  35.00 2240.00 30.00 1920.00 47.09  3013.76**" SIDE DRAIN PIPE
(12")

0010 0343000000-E 310  56 LF  39.00 2184.00 50.00 2800.00 62.42  3495.5215" SIDE DRAIN PIPE

0011 0995000000-E 340  104 LF  8.00 832.00 10.00 1040.00 11.50  1196.00PIPE REMOVAL

0012 1220000000-E 545  50 TON 38.00 1900.00 33.62 1681.00 32.85  1642.50INCIDENTAL STONE BASE

0013 1330000000-E 607  210 SY  16.00 3360.00 20.00 4200.00 21.53  4521.30INCIDENTAL MILLING

0014 1489000000-E 610  590 TON 80.00 47200.00 79.00 46610.00 82.21  48503.90ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  190 TON 78.00 14820.00 78.00 14820.00 79.33  15072.70ASP CONC INTR CRS I19.0B

0016 1519000000-E 610  370 TON 76.00 28120.00 78.00 28860.00 77.26  28586.20ASP CONC SURF CRS S9.5B

0017 1575000000-E 620  58 TON 657.33 38125.14 659.00 38222.00 719.78  41747.24ASP FOR PLANT MIX

0018 2000000000-N 806  6 EA  275.00 1650.00 250.00 1500.00 246.38  1478.28RIGHT OF WAY MARKERS

0019 3030000000-E 862  300 LF  18.00 5400.00 15.00 4500.00 16.43  4929.00STL BM GUARDRAIL

0020 3045000000-E 862 37.5 LF  22.00 825.00 16.00 600.00 17.52  657.00SBGR SHOP CURVED

0021 3105000000-N 862  2 EA  132.00 264.00 50.00 100.00 54.75  109.50SBGR TERM SECT

0022 3150000000-N 862  5 EA  14.00 70.00 1.00 5.00 1.10  5.50ADDIT GUARDRAIL POSTS

0023 3195000000-N 862  3 EA  630.00 1890.00 425.00 1275.00 465.38  1396.14GR ANCHOR TYPE AT-1

0024 3270000000-N SP   1 EA  2100.00 2100.00 1700.00 1700.00 1861.50  1861.50GR ANCHOR TYPE 350

0025 3628000000-E 876  150 TON 47.00 7050.00 46.00 6900.00 36.68  5502.00RIP RAP, CLASS I

0026 3649000000-E 876  5 TON 39.00 195.00 75.00 375.00 54.75  273.75RIP RAP, CLASS B

0027 3656000000-E 876  630 SY  4.00 2520.00 3.00 1890.00 2.46  1549.80GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  155 SF  4.50 697.50 4.25 658.75 4.65  720.75WORK ZONE SIGNS (STAT)

0029 4405000000-E 1110  112 SF  10.00 1120.00 7.65 856.80 8.38  938.56WORK ZONE SIGNS (PORT)

0030 4410000000-E 1110  60 SF  21.00 1260.00 20.00 1200.00 21.90  1314.00WORK ZONE SIGNS (BARR)

0031 4430000000-N 1130  20 EA  52.00 1040.00 50.00 1000.00 42.71  854.20DRUMS

0032 4435000000-N 1135  20 EA  18.00 360.00 30.00 600.00 1.10  22.00CONES

0033 4445000000-E 1145  144 LF  11.00 1584.00 10.00 1440.00 10.95  1576.80BARRICADES (TYPE III)

0034 4455000000-N 1150  90 DAY 0.01 0.90 180.00 16200.00 136.85  12316.50FLAGGER

0035 6000000000-E 1605  2,180 LF  3.25 7085.00 3.00 6540.00 2.35  5123.00TEMPORARY SILT FENCE

0036 6006000000-E 1610  230 TON 44.00 10120.00 44.00 10120.00 39.42  9066.60EROS CONTRL STONE CL A

0037 6009000000-E 1610  330 TON 44.00 14520.00 43.00 14190.00 40.52  13371.60EROS CONTRL STONE CL B

0038 6012000000-E 1610  285 TON 40.00 11400.00 35.00 9975.00 33.95  9675.75SEDIMENT CONTROL STONE

0039 6015000000-E 1615  1 ACR 2000.00 2000.00 1500.00 1500.00 1423.50  1423.50TEMPORARY MULCHING

0040 6018000000-E 1620  50 LB  4.25 212.50 8.00 400.00 3.83  191.50SEED FOR TEMP SEEDING



FEB 01, 2013 09:36 AM

TIP NO BK-5117 2:00 PM 2 /  5 014

AVERY

42568.3.1

FED AID NO BRZ-1166(8)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND CULVERT.

BRIDGE #16 OVER LITTLE HORSE CREEK ON SR-1166.

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO,  NC

MOUNTAIN CREEK CONTRACTORS
INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

CATAWBA,  NC JEFFERSON,  NC

C203224JAN 15 2013

0.079 MI

0041 6021000000-E 1620 1.25 TON 525.00 656.25 2000.00 2500.00 1093.90  1367.38FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  4.75 950.00 14.00 2800.00 23.54  4708.00TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   100 LF  3.25 325.00 3.00 300.00 2.35  235.00SAFETY FENCE

0044 6030000000-E 1630  710 CY  5.25 3727.50 9.50 6745.00 7.67  5445.70SILT EXCAVATION

0045 6036000000-E 1631  4,500 SY  1.10 4950.00 1.75 7875.00 2.14  9630.00MATTING FOR EROS CONTROL

0046 6037000000-E SP   157 SY  4.25 667.25 8.00 1256.00 5.75  902.75COIR FIBER MAT

0047 6038000000-E SP   125 SY  5.25 656.25 8.00 1000.00 5.75  718.75PERM SOIL REINF MAT

0048 6042000000-E 1632  670 LF  3.75 2512.50 3.50 2345.00 5.42  3631.401/4" HARDWARE CLOTH

0049 6070000000-N 1639  6 EA  392.00 2352.00 300.00 1800.00 904.10  5424.60SPECIAL STILLING BASINS

0050 6071010000-E SP   55 LF  10.50 577.50 10.00 550.00 7.67  421.85WATTLE

0051 6071020000-E SP   15 LB  10.50 157.50 10.00 150.00 14.24  213.60POLYACRYLAMIDE (PAM)

0052 6071030000-E 1640  210 LF  3.75 787.50 6.00 1260.00 6.52  1369.20COIR FIBER BAFFLE

0053 6071050000-E SP   1 EA  1165.00 1165.00 1500.00 1500.00 1314.00  1314.00**" SKIMMER
(1-1/2")

0054 6084000000-E 1660 1.5 ACR 2730.00 4095.00 2600.00 3900.00 2737.50  4106.25SEEDING AND MULCHING

0055 6087000000-E 1660 0.75 ACR 42.00 31.50 600.00 450.00 1.09  0.82MOWING

0056 6090000000-E 1661  50 LB  1.10 55.00 10.00 500.00 1.10  55.00SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 630.00 157.50 4000.00 1000.00 1.08  0.27FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  1.10 55.00 7.00 350.00 1.10  55.00SEED FOR SUPP SEEDING

0059 6108000000-E 1665  1 TON 630.00 630.00 1800.00 1800.00 985.50  985.50FERTILIZER TOPDRESSING

0060 6111000000-E SP   344 LF  35.00 12040.00 10.00 3440.00 41.76  14365.44IMPERVIOUS DIKE

0061 6114500000-N 1667  10 MHR 32.00 320.00 65.00 650.00 1.10  11.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   25 EA  79.00 1975.00 450.00 11250.00 602.25  15056.25RESPONSE FOR EROS CONTROL

0063 6123000000-E 1670 0.3 ACR 3150.00 945.00 1400.00 420.00 5475.00  1642.50REFORESTATION

0064 8035000000-N 402 Lump Sum 10000.00 35000.00  6555.77REMV EXIST STR **********
(13+42.00)

0065 8126000000-N 414 Lump Sum 35000.00 40000.00  17777.51CULV EXCAV @ ************
(13+42.00)

0066 8133000000-E 414  150 TON 42.00 6300.00 50.00 7500.00 37.24  5586.00FND CONDIT MAT, BOX CULV

0067 8140000000-E 416  75 CY  18.00 1350.00 50.00 3750.00 31.42  2356.50CHANNEL EXCAVATION

0068 8196000000-E 420  200 CY  465.00 93000.00 515.00 103000.00 564.50  112900.00CLASS A CONCRETE (CULV)

0069 8245000000-E 425  34,000 LB  1.00 34000.00 1.10 37400.00 0.93  31620.00REINF STEEL (CULVERT)

 

    TOTAL 584984.29 TOTAL 689838.83 TOTAL  710737.80CONTRACT TOTAL

 

    SUB-TOTAL 584984.29 SUB-TOTAL 689838.83 SUB-TOTAL  710737.80ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO BK-5117 2:00 PM 3 /  5 014

AVERY

42568.3.1

FED AID NO BRZ-1166(8)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND CULVERT.

BRIDGE #16 OVER LITTLE HORSE CREEK ON SR-1166.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC   

C203224JAN 15 2013

0.079 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 174000.00   GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0005 0134000000-E 240  110 CY  10.00 1100.00   DRAINAGE DITCH EXCAVATION

0006 0318000000-E 300  20 TON 40.00 800.00   FND CONDIT MATL MINOR STRS

0007 0320000000-E 300  60 SY  5.00 300.00   FND CONDIT GEOTEXTILE

0008 0335200000-E 305  40 LF  35.00 1400.00   15" DRAINAGE PIPE

0009 0342000000-E 310  64 LF  33.00 2112.00   **" SIDE DRAIN PIPE
(12")

0010 0343000000-E 310  56 LF  35.00 1960.00   15" SIDE DRAIN PIPE

0011 0995000000-E 340  104 LF  10.00 1040.00   PIPE REMOVAL

0012 1220000000-E 545  50 TON 30.00 1500.00   INCIDENTAL STONE BASE

0013 1330000000-E 607  210 SY  20.00 4200.00   INCIDENTAL MILLING

0014 1489000000-E 610  590 TON 95.25 56197.50   ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  190 TON 87.75 16672.50   ASP CONC INTR CRS I19.0B

0016 1519000000-E 610  370 TON 85.25 31542.50   ASP CONC SURF CRS S9.5B

0017 1575000000-E 620  58 TON 650.00 37700.00   ASP FOR PLANT MIX

0018 2000000000-N 806  6 EA  300.00 1800.00   RIGHT OF WAY MARKERS

0019 3030000000-E 862  300 LF  15.00 4500.00   STL BM GUARDRAIL

0020 3045000000-E 862 37.5 LF  16.00 600.00   SBGR SHOP CURVED

0021 3105000000-N 862  2 EA  50.00 100.00   SBGR TERM SECT

0022 3150000000-N 862  5 EA  1.00 5.00   ADDIT GUARDRAIL POSTS

0023 3195000000-N 862  3 EA  425.00 1275.00   GR ANCHOR TYPE AT-1

0024 3270000000-N SP   1 EA  1700.00 1700.00   GR ANCHOR TYPE 350

0025 3628000000-E 876  150 TON 39.00 5850.00   RIP RAP, CLASS I

0026 3649000000-E 876  5 TON 100.00 500.00   RIP RAP, CLASS B

0027 3656000000-E 876  630 SY  2.50 1575.00   GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  155 SF  6.00 930.00   WORK ZONE SIGNS (STAT)

0029 4405000000-E 1110  112 SF  10.00 1120.00   WORK ZONE SIGNS (PORT)

0030 4410000000-E 1110  60 SF  25.00 1500.00   WORK ZONE SIGNS (BARR)

0031 4430000000-N 1130  20 EA  45.00 900.00   DRUMS

0032 4435000000-N 1135  20 EA  20.00 400.00   CONES

0033 4445000000-E 1145  144 LF  30.00 4320.00   BARRICADES (TYPE III)

0034 4455000000-N 1150  90 DAY 200.00 18000.00   FLAGGER

0035 6000000000-E 1605  2,180 LF  1.90 4142.00   TEMPORARY SILT FENCE

0036 6006000000-E 1610  230 TON 35.00 8050.00   EROS CONTRL STONE CL A

0037 6009000000-E 1610  330 TON 35.00 11550.00   EROS CONTRL STONE CL B

0038 6012000000-E 1610  285 TON 35.00 9975.00   SEDIMENT CONTROL STONE

0039 6015000000-E 1615  1 ACR 1500.00 1500.00   TEMPORARY MULCHING

0040 6018000000-E 1620  50 LB  8.00 400.00   SEED FOR TEMP SEEDING



FEB 01, 2013 09:36 AM

TIP NO BK-5117 2:00 PM 4 /  5 014

AVERY

42568.3.1

FED AID NO BRZ-1166(8)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND CULVERT.

BRIDGE #16 OVER LITTLE HORSE CREEK ON SR-1166.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC   

C203224JAN 15 2013

0.079 MI

0041 6021000000-E 1620 1.25 TON 2000.00 2500.00   FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  14.00 2800.00   TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   100 LF  5.00 500.00   SAFETY FENCE

0044 6030000000-E 1630  710 CY  10.00 7100.00   SILT EXCAVATION

0045 6036000000-E 1631  4,500 SY  1.75 7875.00   MATTING FOR EROS CONTROL

0046 6037000000-E SP   157 SY  5.50 863.50   COIR FIBER MAT

0047 6038000000-E SP   125 SY  8.00 1000.00   PERM SOIL REINF MAT

0048 6042000000-E 1632  670 LF  4.00 2680.00   1/4" HARDWARE CLOTH

0049 6070000000-N 1639  6 EA  300.00 1800.00   SPECIAL STILLING BASINS

0050 6071010000-E SP   55 LF  7.00 385.00   WATTLE

0051 6071020000-E SP   15 LB  9.50 142.50   POLYACRYLAMIDE (PAM)

0052 6071030000-E 1640  210 LF  8.00 1680.00   COIR FIBER BAFFLE

0053 6071050000-E SP   1 EA  1100.00 1100.00   **" SKIMMER
(1-1/2")

0054 6084000000-E 1660 1.5 ACR 2600.00 3900.00   SEEDING AND MULCHING

0055 6087000000-E 1660 0.75 ACR 600.00 450.00   MOWING

0056 6090000000-E 1661  50 LB  10.00 500.00   SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 4000.00 1000.00   FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  7.00 350.00   SEED FOR SUPP SEEDING

0059 6108000000-E 1665  1 TON 1800.00 1800.00   FERTILIZER TOPDRESSING

0060 6111000000-E SP   344 LF  25.00 8600.00   IMPERVIOUS DIKE

0061 6114500000-N 1667  10 MHR 65.00 650.00   SPECIALIZED HAND MOWING

0062 6117000000-N SP   25 EA  400.00 10000.00   RESPONSE FOR EROS CONTROL

0063 6123000000-E 1670 0.3 ACR 1400.00 420.00   REFORESTATION

0064 8035000000-N 402 Lump Sum 15000.00   REMV EXIST STR **********
(13+42.00)

0065 8126000000-N 414 Lump Sum 30000.00   CULV EXCAV @ ************
(13+42.00)

0066 8133000000-E 414  150 TON 50.00 7500.00   FND CONDIT MAT, BOX CULV

0067 8140000000-E 416  75 CY  50.00 3750.00   CHANNEL EXCAVATION

0068 8196000000-E 420  200 CY  500.00 100000.00   CLASS A CONCRETE (CULV)

0069 8245000000-E 425  34,000 LB  1.25 42500.00   REINF STEEL (CULVERT)

 

    TOTAL 716562.50   CONTRACT TOTAL

 

    SUB-TOTAL 716562.50   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  584984.29   D.H. GRIFFIN INFRASTRUCTURE, LLC

     2  689838.83   MOUNTAIN CREEK CONTRACTORS INC



FEB 01, 2013 09:36 AM

TIP NO BK-5117 2:00 PM 5 /  5 014

AVERY

42568.3.1

FED AID NO BRZ-1166(8)

GRADING, DRAINAGE, PAVING, GUARDRAIL, AND CULVERT.

BRIDGE #16 OVER LITTLE HORSE CREEK ON SR-1166.

   

C203224JAN 15 2013

0.079 MI

     3  710737.80   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     4  716562.50   APPLE TUCK & ASSOCIATES, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 015

BURKE

13C.012145,  13CR.10121.11,  13CR.20121.11

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-64/NC-18,  1 SECTION OF US-70, 1 SECTION OF US-70 BUS AND 28 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC. MIDSTATE CONTRACTORS, INC.

ALBEMARLE,  NC HICKORY,  NC

C203235JAN 15 2013

12.190 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 54380.00  55000.00MOBILIZATION

0002 1220000000-E 545  359 TON 26.00 9334.00 35.00 12565.00 37.00  13283.00INCIDENTAL STONE BASE

0003 1245000000-E SP  3.64 SMI 3775.00 13741.00 3850.00 14014.00 4000.00  14560.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  38,173 SY  1.20 45807.60 1.20 45807.60 1.55  59168.15MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  10,913 SY  1.20 13095.60 1.25 13641.25 1.65  18006.45MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1489000000-E 610  1,986 TON 35.00 69510.00 36.59 72667.74 55.00  109230.00ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  8,743 TON 35.00 306005.00 33.74 294988.82 45.35  396495.05ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  9,119 TON 35.00 319165.00 39.41 359379.79 48.15  439079.85ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,222 TON 547.00 668434.00 585.00 714870.00 610.00  745420.00ASP FOR PLANT MIX

0010 1704000000-E SP   7,400 TON 87.00 643800.00 98.50 728900.00 101.50  751100.00PATCHING EXIST PAVEMENT

0011 2600000000-N SP   5 EA  950.00 4750.00 500.00 2500.00 1000.00  5000.00RETROFIT EXT CURB RAMP

0012 2605000000-N 848  28 EA  1235.00 34580.00 785.00 21980.00 1250.00  35000.00CONCRETE CURB RAMP

0013 2830000000-N 858  27 EA  825.00 22275.00 950.00 25650.00 875.00  23625.00ADJ MANHOLES

0014 2845000000-N 858  30 EA  625.00 18750.00 750.00 22500.00 775.00  23250.00ADJ METER OR VALVE BOXES

0015 4685000000-E 1205  29,040 LF  0.43 12487.20 0.43 12487.20 0.43  12487.20THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  39,433 LF  0.56 22082.48 0.56 22082.48 0.56  22082.48THERMO PVT MKG LINES 4"120

0017 4697000000-E 1205  75 LF  2.25 168.75 2.25 168.75 3.00  225.00THERMO PVT MKG LINE 8"120 MILS

0018 4710000000-E 1205  326 LF  5.00 1630.00 5.00 1630.00 6.00  1956.0024"WIDE THERMO 120 MILS

0019 4721000000-E 1205  38 EA  95.00 3610.00 95.00 3610.00 98.00  3724.00THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  73 EA  95.00 6935.00 95.00 6935.00 98.00  7154.00THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  163,624 LF  0.10 16362.40 0.10 16362.40 0.12  19634.88PAINT PVMT MARKINGS 4"

0022 4820000000-E 1205  200 LF  0.35 70.00 0.35 70.00 1.00  200.00PAINT PVMT MARKINGS 8"

0023 4835000000-E 1205  86 LF  2.00 172.00 2.00 172.00 3.00  258.00PAINT PVT MKG LINES 24"

0024 4840000000-N 1205  4 EA  35.00 140.00 35.00 140.00 50.00  200.00PAINT PVT MKG CHARACTER

0025 4845000000-N 1205  38 EA  35.00 1330.00 35.00 1330.00 40.00  1520.00PAINT PVT MKG SYMBOL

0026 4905000000-N 1253  916 EA  27.00 24732.00 27.00 24732.00 27.00  24732.00SNOWPLB PVMT MRKER

 

    TOTAL 2297967.03 TOTAL 2473564.03 TOTAL  2782391.06CONTRACT TOTAL

 

    SUB-TOTAL 2297967.03 SUB-TOTAL 2473564.03 SUB-TOTAL  2782391.06ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2297967.03   MAYMEAD, INC.

     2  2473564.03   J. T. RUSSELL & SONS, INC.

     3  2782391.06   MIDSTATE CONTRACTORS, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 016

MCDOWELL

13C.059082,  13CR.10591.12,  13CR.20591.11

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-221 FROM NORTH OF SR-1555 TO NC-226 AND 17 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C203232JAN 15 2013

26.450 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56000.00   MOBILIZATION

0002 1220000000-E 545  543 TON 25.00 13575.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  5.86 SMI 3775.00 22121.50   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  1,038 SY  8.00 8304.00   MILL ASP PVMT *****" DTH
(1")

0005 1297000000-E 607  482 SY  10.00 4820.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  10,100 SY  1.75 17675.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1489000000-E 610  625 TON 44.00 27500.00   ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  12,140 TON 44.00 534160.00   ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  8,156 TON 44.00 358864.00   ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,301 TON 577.00 750677.00   ASP FOR PLANT MIX

0011 1704000000-E SP   6,250 TON 103.00 643750.00   PATCHING EXIST PAVEMENT

0012 1803000000-E 660  169,629 SY  1.85 313813.65   AST, SPLIT SEAL

0013 4685000000-E 1205  30,941 LF  0.57 17636.37   THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  46,940 LF  0.60 28164.00   THERMO PVT MKG LINES 4"120

0015 4710000000-E 1205  250 LF  11.50 2875.00   24"WIDE THERMO 120 MILS

0016 4725000000-E 1205  96 EA  120.00 11520.00   THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  993,486 LF  0.14 139088.04   PAINT PVMT MARKINGS 4"

0018 4905000000-N 1253  775 EA  23.75 18406.25   SNOWPLB PVMT MRKER

 

    TOTAL 2968949.81   CONTRACT TOTAL

 

    SUB-TOTAL 2968949.81   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2968949.81   MAYMEAD, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  2 017

RUTHERFORD

13C.081105,  13CR.10811.11,  13CR.20811.11

FED AID NO STATE FUNDED

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-221, 1 SECTION OF NC-120, AND 9 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

SLOAN CONSTRUCTION COMPANY,
INC.

KNOXVILLE,  TN DUNCAN,  SC

C203236JAN 15 2013

17.770 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80708.49 45000.00  98319.64MOBILIZATION

0002 1220000000-E 545 918.5 TON 33.00 30310.50 32.00 29392.00 36.00  33066.00INCIDENTAL STONE BASE

0003 1245000000-E SP  13.8 SMI 3800.00 52440.00 3675.00 50715.00 3765.00  51957.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  200 SY  13.19 2638.00 9.00 1800.00 16.00  3200.00MILL ASP PVMT *****" DTH
(1-1/2")

0005 1489000000-E 610  2,188 TON 55.05 120449.40 41.90 91677.20 46.00  100648.00ASP CONC BASE CRS B25.0B

0006 1498000000-E 610  1,642 TON 39.81 65368.02 41.00 67322.00 41.00  67322.00ASP CONC INTR CRS I19.0B

0007 1519000000-E 610  8,491 TON 43.85 372330.35 41.00 348131.00 40.00  339640.00ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  11,484 TON 42.39 486806.76 42.50 488070.00 43.00  493812.00ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,453 TON 523.62 760819.86 567.00 823851.00 610.00  886330.00ASP FOR PLANT MIX

0010 1704000000-E SP   7,395 TON 90.00 665550.00 95.00 702525.00 91.00  672945.00PATCHING EXIST PAVEMENT

0011 2830000000-N 858  2 EA  770.00 1540.00 985.00 1970.00 794.00  1588.00ADJ MANHOLES

0012 2845000000-N 858  5 EA  534.00 2670.00 985.00 4925.00 550.00  2750.00ADJ METER OR VALVE BOXES

0013 4685000000-E 1205  72,861 LF  0.44 32058.84 0.44 32058.84 0.41  29873.01THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  68,775 LF  0.45 30948.75 0.45 30948.75 0.52  35763.00THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  800 LF  2.00 1600.00 2.00 1600.00 1.53  1224.00THERMO PVT MKG LINES 8"90 MILS

0016 4710000000-E 1205  175 LF  8.00 1400.00 8.00 1400.00 4.60  805.0024"WIDE THERMO 120 MILS

0017 4721000000-E 1205  18 EA  50.00 900.00 50.00 900.00 97.00  1746.00THERMO PVT MKG CHARACTER 120

0018 4725000000-E 1205  16 EA  100.00 1600.00 80.00 1280.00 97.00  1552.00THERMO PVT SYMBOL 90MILS

0019 4810000000-E 1205  484,496 LF  0.10 48449.60 0.10 48449.60 0.10  48449.60PAINT PVMT MARKINGS 4"

0020 4830000000-E 1205  400 LF  1.50 600.00 1.50 600.00 1.53  612.00PAINT PVT MKGS LINES 16"

0021 4835000000-E 1205  255 LF  2.00 510.00 2.00 510.00 2.05  522.75PAINT PVT MKG LINES 24"

0022 4840000000-N 1205  20 EA  25.00 500.00 25.00 500.00 46.00  920.00PAINT PVT MKG CHARACTER

0023 4905000000-N 1253  624 EA  23.95 14944.80 23.95 14944.80 24.50  15288.00SNOWPLB PVMT MRKER

 

    TOTAL 2775143.37 TOTAL 2788570.19 TOTAL  2888333.00CONTRACT TOTAL

 

    SUB-TOTAL 2775143.37 SUB-TOTAL 2788570.19 SUB-TOTAL  2888333.00ROADWAY ITEMS



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 2 /  2 017

RUTHERFORD

13C.081105,  13CR.10811.11,  13CR.20811.11

FED AID NO STATE FUNDED

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-221, 1 SECTION OF NC-120, AND 9 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC   

C203236JAN 15 2013

17.770 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77700.00   MOBILIZATION

0002 1220000000-E 545 918.5 TON 30.00 27555.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  13.8 SMI 2000.00 27600.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  200 SY  1.50 300.00   MILL ASP PVMT *****" DTH
(1-1/2")

0005 1489000000-E 610  2,188 TON 46.00 100648.00   ASP CONC BASE CRS B25.0B

0006 1498000000-E 610  1,642 TON 44.00 72248.00   ASP CONC INTR CRS I19.0B

0007 1519000000-E 610  8,491 TON 44.00 373604.00   ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  11,484 TON 44.00 505296.00   ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,453 TON 628.00 912484.00   ASP FOR PLANT MIX

0010 1704000000-E SP   7,395 TON 85.00 628575.00   PATCHING EXIST PAVEMENT

0011 2830000000-N 858  2 EA  850.00 1700.00   ADJ MANHOLES

0012 2845000000-N 858  5 EA  450.00 2250.00   ADJ METER OR VALVE BOXES

0013 4685000000-E 1205  72,861 LF  0.58 42259.38   THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  68,775 LF  0.65 44703.75   THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  800 LF  2.00 1600.00   THERMO PVT MKG LINES 8"90 MILS

0016 4710000000-E 1205  175 LF  6.50 1137.50   24"WIDE THERMO 120 MILS

0017 4721000000-E 1205  18 EA  150.00 2700.00   THERMO PVT MKG CHARACTER 120

0018 4725000000-E 1205  16 EA  150.00 2400.00   THERMO PVT SYMBOL 90MILS

0019 4810000000-E 1205  484,496 LF  0.16 77519.36   PAINT PVMT MARKINGS 4"

0020 4830000000-E 1205  400 LF  1.00 400.00   PAINT PVT MKGS LINES 16"

0021 4835000000-E 1205  255 LF  3.00 765.00   PAINT PVT MKG LINES 24"

0022 4840000000-N 1205  20 EA  75.00 1500.00   PAINT PVT MKG CHARACTER

0023 4905000000-N 1253  624 EA  28.00 17472.00   SNOWPLB PVMT MRKER

 

    TOTAL 2922416.99   CONTRACT TOTAL

 

    SUB-TOTAL 2922416.99   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2775143.37   ROGERS GROUP, INC.

     2  2788570.19   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     3  2888333.00   SLOAN CONSTRUCTION COMPANY, INC.

     4  2922416.99   ASPHALT PAVING OF SHELBY, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 018

BUNCOMBE

13CR.10111.13,  13CR.20111.11

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-25, 1 SECTION OF US-70, 1 SECTION OF NC-63, 1 SECTION OF NC-81/US-74A & 12 SECTIONS OF SECONDARY RDS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203230JAN 15 2013

24.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 194000.00 214698.45  MOBILIZATION

0002 1220000000-E 545 984.3 TON 33.00 32481.90 33.00 32481.90  INCIDENTAL STONE BASE

0003 1245000000-E SP  5.21 SMI 3800.00 19798.00 3800.00 19798.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  1,465 SY  5.00 7325.00 10.60 15529.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  62,048 SY  1.50 93072.00 1.15 71355.20  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1519000000-E 610  16,103 TON 43.00 692429.00 50.73 816905.19  ASP CONC SURF CRS S9.5B

0007 1524200000-E 610  124 TON 100.00 12400.00 70.76 8774.24  ASP CONC SURF CRS S9.5D

0008 1525000000-E 610  19,624 TON 43.00 843832.00 56.06 1100121.44  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,281 TON 630.00 1437030.00 688.14 1569647.34  ASP FOR PLANT MIX

0010 1577000000-E 620  7 TON 800.00 5600.00 764.82 5353.74  POLYM MOD ASP BNDR FOR PLT MIX

0011 1704000000-E SP   7,223 TON 108.00 780084.00 100.00 722300.00  PATCHING EXIST PAVEMENT

0012 2600000000-N SP   10 EA  900.00 9000.00 1570.00 15700.00  RETROFIT EXT CURB RAMP

0013 2605000000-N 848  53 EA  1400.00 74200.00 910.00 48230.00  CONCRETE CURB RAMP

0014 2815000000-N 858  2 EA  1250.00 2500.00 900.00 1800.00  ADJ DROP INLETS

0015 2830000000-N 858  79 EA  800.00 63200.00 846.00 66834.00  ADJ MANHOLES

0016 2845000000-N 858  56 EA  600.00 33600.00 500.00 28000.00  ADJ METER OR VALVE BOXES

0017 4810000000-E 1205  836,765 LF  0.09 75308.85 0.09 75308.85  PAINT PVMT MARKINGS 4"

0018 4820000000-E 1205  1,204 LF  0.50 602.00 0.20 240.80  PAINT PVMT MARKINGS 8"

0019 4830000000-E 1205  100 LF  1.25 125.00 1.00 100.00  PAINT PVT MKGS LINES 16"

0020 4835000000-E 1205  2,388 LF  2.00 4776.00 3.00 7164.00  PAINT PVT MKG LINES 24"

0021 4840000000-N 1205  28 EA  25.00 700.00 25.00 700.00  PAINT PVT MKG CHARACTER

0022 4845000000-N 1205  247 EA  30.00 7410.00 25.00 6175.00  PAINT PVT MKG SYMBOL

0023 4905000000-N 1253  1,417 EA  21.05 29827.85 21.05 29827.85  SNOWPLB PVMT MRKER

0024 5255000000-N 1413 Lump Sum 40000.00 9000.00  PORTABLE LIGHTING

 

    TOTAL 4459301.60 TOTAL 4866045.00  CONTRACT TOTAL

 

    SUB-TOTAL 4459301.60 SUB-TOTAL 4866045.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4459301.60   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  4866045.00   ROGERS GROUP, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 019

MADISON

13CR.10571.10,  13CR.20571.11

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-25/70 FROM SR-1582 TO SR-1602, US-25/70 BUS FROM NC-251 TO US-25/70, AND 11 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

C203231JAN 15 2013

17.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100014.48 108000.00  MOBILIZATION

0002 1220000000-E 545  514 TON 35.00 17990.00 35.00 17990.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  9.16 SMI 3850.00 35266.00 3850.00 35266.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  415 SY  13.98 5801.70 10.00 4150.00  MILL ASP PVMT *****" DTH
(1")

0005 1297000000-E 607  179 SY  27.88 4990.52 10.00 1790.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1519000000-E 610  9,232 TON 50.22 463631.04 44.00 406208.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  6,363 TON 53.60 341056.80 48.00 305424.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  980 TON 570.55 559139.00 630.00 617400.00  ASP FOR PLANT MIX

0009 1704000000-E SP   5,323 TON 95.00 505685.00 108.00 574884.00  PATCHING EXIST PAVEMENT

0010 1803000000-E 660  74,237 SY  2.02 149958.74 2.50 185592.50  AST, SPLIT SEAL

0011 1840000000-E 665  28,934 LF  0.10 2893.40 0.21 6076.14  MILLED RUMBLE STRIPS

0012 4685000000-E 1205  51,955 LF  0.44 22860.20 0.44 22860.20  THERMO PVT MKG LINES 4"90

0013 4686000000-E 1205  29,397 LF  0.46 13522.62 0.46 13522.62  THERMO PVT MKG LINES 4"120

0014 4695000000-E 1205  200 LF  1.50 300.00 1.50 300.00  THERMO PVT MKG LINES 8"90 MILS

0015 4725000000-E 1205  25 EA  50.00 1250.00 50.00 1250.00  THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  284,276 LF  0.10 28427.60 0.10 28427.60  PAINT PVMT MARKINGS 4"

0017 4905000000-N 1253  469 EA  29.50 13835.50 29.50 13835.50  SNOWPLB PVMT MRKER

 

    TOTAL 2266622.60 TOTAL 2342976.56  CONTRACT TOTAL

 

    SUB-TOTAL 2266622.60 SUB-TOTAL 2342976.56  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2266622.60   ROGERS GROUP, INC.

     2  2342976.56   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 020

MITCHELL

13CR.10611.12,  13CR.20611.10

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-226, 1 SECTION OF NC-261, AND 4 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203233JAN 15 2013

9.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 82841.92  MOBILIZATION

0002 1220000000-E 545 456.5 TON 23.00 10499.50 35.00 15977.50  INCIDENTAL STONE BASE

0003 1245000000-E SP  9.7 SMI 3750.00 36375.00 3750.00 36375.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  167 SY  35.00 5845.00 33.72 5631.24  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  800 SY  10.00 8000.00 13.10 10480.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1519000000-E 610  6,572 TON 43.95 288839.40 49.47 325116.84  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  4,399 TON 43.95 193336.05 51.76 227692.24  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  689 TON 547.00 376883.00 592.87 408487.43  ASP FOR PLANT MIX

0009 1704000000-E SP   2,100 TON 99.00 207900.00 98.00 205800.00  PATCHING EXIST PAVEMENT

0010 2830000000-N 858  2 EA  1250.00 2500.00 1200.00 2400.00  ADJ MANHOLES

0011 4685000000-E 1205  51,216 LF  0.44 22535.04 0.44 22535.04  THERMO PVT MKG LINES 4"90

0012 4686000000-E 1205  51,216 LF  0.47 24071.52 0.47 24071.52  THERMO PVT MKG LINES 4"120

0013 4710000000-E 1205  24 LF  8.00 192.00 8.00 192.00  24"WIDE THERMO 120 MILS

0014 4721000000-E 1205  6 EA  50.00 300.00 50.00 300.00  THERMO PVT MKG CHARACTER 120

0015 4725000000-E 1205  4 EA  80.00 320.00 80.00 320.00  THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  180,784 LF  0.11 19886.24 0.10 18078.40  PAINT PVMT MARKINGS 4"

0017 4905000000-N 1253  639 EA  24.00 15336.00 24.15 15431.85  SNOWPLB PVMT MRKER

 

    TOTAL 1241818.75 TOTAL 1401730.98  CONTRACT TOTAL

 

    SUB-TOTAL 1241818.75 SUB-TOTAL 1401730.98  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1241818.75   MAYMEAD, INC.

     2  1401730.98   ROGERS GROUP, INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  1 021

YANCEY

13CR.11001.11,  13CR.21001.11

FED AID NO STATE FUNDED

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-80 FROM SR-1205 TO SR-1158 AND FROM US-19E TO MITCHELL COUNTY LINE, AND 10 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203234JAN 15 2013

12.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26000.00 40396.14  MOBILIZATION

0002 1220000000-E 545  479 TON 25.00 11975.00 35.00 16765.00  INCIDENTAL STONE BASE

0003 1245000000-E SP   7 SMI 3850.00 26950.00 3850.00 26950.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  215 SY  20.00 4300.00 21.71 4667.65  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1489000000-E 610  1,101 TON 45.00 49545.00 56.09 61755.09  ASP CONC BASE CRS B25.0B

0006 1519000000-E 610  5,062 TON 43.75 221462.50 43.84 221918.08  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  2,669 TON 43.75 116768.75 43.68 116581.92  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  531 TON 547.00 290457.00 538.37 285874.47  ASP FOR PLANT MIX

0009 1704000000-E SP   3,241 TON 98.00 317618.00 88.00 285208.00  PATCHING EXIST PAVEMENT

0010 1803000000-E 660  28,301 SY  2.05 58017.05 2.10 59432.10  AST, SPLIT SEAL

0011 1891000000-E SP  25,860.3 SY  2.94 76029.28 2.80 72408.84  GENERIC PAVING ITEM (SY)
LATEX MOD MICRO-SURFACING,    TYPE III

0012 4685000000-E 1205  61,459 LF  0.53 32573.27 0.44 27041.96  THERMO PVT MKG LINES 4"90

0013 4686000000-E 1205  61,459 LF  0.55 33802.45 0.47 28885.73  THERMO PVT MKG LINES 4"120

0014 4810000000-E 1205  158,822 LF  0.12 19058.64 0.10 15882.20  PAINT PVMT MARKINGS 4"

0015 4835000000-E 1205  40 LF  3.25 130.00 3.00 120.00  PAINT PVT MKG LINES 24"

0016 4840000000-N 1205  6 EA  47.50 285.00 30.00 180.00  PAINT PVT MKG CHARACTER

0017 4850000000-E 1205  48,998 LF  0.01 489.98 0.45 22049.10  LINE REMOVAL 4" WIDE

0018 4905000000-N 1253  577 EA  23.50 13559.50 23.65 13646.05  SNOWPLB PVMT MRKER

 

    TOTAL 1299021.42 TOTAL 1299762.33  CONTRACT TOTAL

 

    SUB-TOTAL 1299021.42 SUB-TOTAL 1299762.33  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1299021.42   MAYMEAD, INC.

     2  1299762.33   ROGERS GROUP, INC.



FEB 01, 2013 09:36 AM

TIP NO B-4147 2:00 PM 1 /  12 022

HENDERSON

33496.3.1

FED AID NO BRZ-1123(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #75 AND 76 OVER RIGHT AND LEFT PRONG OF MUD CREEK AND APPROACHES ON SR-1123.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC.

STATESVILLE,  NC RUTHERFORDTON,  NC

C202842JAN 15 2013

0.199 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64000.00 60000.00  30000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7500.00 3000.00  6500.00BRG APP SUB REG TIER**
(20+74.50)

0003 0030000000-N SP  Lump Sum 7500.00 3000.00  6500.00BRG APP SUB REG TIER**
(21+69.50)

0004 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  220 CY  8.00 1760.00 8.00 1760.00 8.00  1760.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 85000.00 120100.00  113500.00GRADING

0007 0106000000-E 230  4,300 CY  14.00 60200.00 12.00 51600.00 16.00  68800.00BORROW EXCAVATION

0008 0134000000-E 240  70 CY  10.00 700.00 8.00 560.00 8.00  560.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  25.00 2500.00 48.00 4800.00 48.00  4800.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  3.00 900.00 1.50 450.00 1.50  450.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  150 TON 20.00 3000.00 35.00 5250.00 35.00  5250.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  270 SY  2.00 540.00 2.00 540.00 2.00  540.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  52 LF  45.00 2340.00 40.00 2080.00 40.00  2080.0015" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  300.00 600.00 250.00 500.00 250.00  500.00**" DRAINAGE PIPE ELBOW
(15")

0015 0343000000-E 310  20 LF  45.00 900.00 40.00 800.00 40.00  800.0015" SIDE DRAIN PIPE

0016 0378000000-E 310  120 LF  45.00 5400.00 50.00 6000.00 50.00  6000.0024" RC PIPE CULV III

0017 0995000000-E 340  84 LF  10.00 840.00 5.00 420.00 5.00  420.00PIPE REMOVAL

0018 1099700000-E 505  100 TON 20.00 2000.00 23.00 2300.00 23.00  2300.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  45 TON 30.00 1350.00 29.00 1305.00 29.00  1305.00AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 20.00 4000.00 29.00 5800.00 29.00  5800.00INCIDENTAL STONE BASE

0021 1330000000-E 607  340 SY  15.00 5100.00 13.00 4420.00 13.00  4420.00INCIDENTAL MILLING

0022 1489000000-E 610  730 TON 79.00 57670.00 79.00 57670.00 79.00  57670.00ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  395 TON 79.00 31205.00 79.00 31205.00 79.00  31205.00ASP CONC INTR CRS I19.0B

0024 1525000000-E 610  590 TON 83.00 48970.00 83.00 48970.00 83.00  48970.00ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  95 TON 690.00 65550.00 690.00 65550.00 690.00  65550.00ASP FOR PLANT MIX

0026 2022000000-E 815  23 CY  12.00 276.00 1.00 23.00 1.00  23.00SUBDRAIN EXCAVATION

0027 2033000000-E 815  17 CY  55.00 935.00 50.00 850.00 50.00  850.00SUBDRAIN FINE AGGREGATE

0028 2044000000-E 815  100 LF  4.00 400.00 10.00 1000.00 10.00  1000.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  300.00 300.00 250.00 250.00 250.00  250.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  25.00 150.00 10.00 60.00 10.00  60.006" OUTLET PIPE

0031 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 1500.00  4500.00MASNRY DRAINAGE STRUCT

0032 2366000000-N 840  1 EA  500.00 500.00 420.00 420.00 420.00  420.00FRAME W/2GRTS 840.24 STD

0033 2367000000-N 840  2 EA  500.00 1000.00 420.00 840.00 420.00  840.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  150 LF  25.00 3750.00 58.00 8700.00 50.00  7500.00SHOULDER BERM GUTTER

0035 2619000000-E 850  20 SY  45.00 900.00 100.00 2000.00 75.00  1500.004" CONCRETE PAVED DITCH

0036 3030000000-E 862  250 LF  15.50 3875.00 15.50 3875.00 14.25  3562.50STL BM GUARDRAIL

0037 3045000000-E 862  75 LF  17.50 1312.50 17.50 1312.50 14.75  1106.25SBGR SHOP CURVED

0038 3150000000-N 862  5 EA  15.00 75.00 15.00 75.00 13.00  65.00ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   3 EA  1500.00 4500.00 1500.00 4500.00 1700.00  5100.00GR ANCHOR TYPE **********
(350, TL-2)



FEB 01, 2013 09:36 AM

TIP NO B-4147 2:00 PM 2 /  12 022

HENDERSON

33496.3.1

FED AID NO BRZ-1123(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #75 AND 76 OVER RIGHT AND LEFT PRONG OF MUD CREEK AND APPROACHES ON SR-1123.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC.

STATESVILLE,  NC RUTHERFORDTON,  NC

C202842JAN 15 2013

0.199 MI

0040 3195000000-N 862  1 EA  425.00 425.00 425.00 425.00 550.00  550.00GR ANCHOR TYPE AT-1

0041 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1400.00  5600.00GR ANCHOR TYPE III

0042 3628000000-E 876  12 TON 75.00 900.00 36.00 432.00 36.00  432.00RIP RAP, CLASS I

0043 3649000000-E 876  16 TON 75.00 1200.00 36.00 576.00 36.00  576.00RIP RAP, CLASS B

0044 3656000000-E 876  976 SY  3.00 2928.00 3.00 2928.00 3.00  2928.00GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  25 LF  4.50 112.50 4.50 112.50 4.50  112.50SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  2 EA  50.00 100.00 50.00 100.00 50.00  100.00SIGN ERECTION, TYPE E

0047 4116100000-N 904  1 EA  50.00 50.00 50.00 50.00 50.00  50.00SIGN ERECT, RELOC ** GRD MTD
(E)

0048 4155000000-N 907  12 EA  1.00 12.00 1.00 12.00 1.00  12.00DISPOSE SIGN SYST U-CHAN

0049 4400000000-E 1110  568 SF  3.99 2266.32 3.99 2266.32 7.00  3976.00WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  112 SF  7.75 868.00 15.00 1680.00 10.00  1120.00WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  145 SF  6.50 942.50 6.50 942.50 7.50  1087.50WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  51 EA  65.00 3315.00 55.00 2805.00 45.00  2295.00DRUMS

0053 4435000000-N 1135  19 EA  30.00 570.00 12.00 228.00 20.00  380.00CONES

0054 4445000000-E 1145  100 LF  18.00 1800.00 18.00 1800.00 30.00  3000.00BARRICADES (TYPE III)

0055 4450000000-N 1150  400 HR  15.00 6000.00 16.00 6400.00 20.00  8000.00FLAGGER

0056 4516000000-N 1180  19 EA  65.00 1235.00 20.00 380.00 30.00  570.00SKINNY DRUM

0057 4650000000-N 1251  30 EA  11.75 352.50 11.75 352.50 11.75  352.50TEMP RAISED PVMT MRKS

0058 4810000000-E 1205  22,758 LF  0.28 6372.24 0.28 6372.24 0.28  6372.24PAINT PVMT MARKINGS 4"

0059 4905000000-N 1253  25 EA  48.50 1212.50 48.50 1212.50 48.50  1212.50SNOWPLB PVMT MRKER

0060 5325800000-E 1510  1,120 LF  45.00 50400.00 53.00 59360.00 53.00  59360.008" WATER LINE

0061 5546000000-E 1515  2 EA  1000.00 2000.00 2000.00 4000.00 2000.00  4000.008" VALVE

0062 5672000000-N 1515  2 EA  3000.00 6000.00 1500.00 3000.00 1500.00  3000.00RELOCATE FIRE HYDRANT

0063 5801000000-E 1530  1,080 LF  6.00 6480.00 5.00 5400.00 5.00  5400.00ABANDON 8" UTILITY PIPE

0064 5835700000-E 1540  105 LF  75.00 7875.00 60.00 6300.00 60.00  6300.0016" ENCASEMENT PIPE

0065 5871500000-E 1550  35 LF  200.00 7000.00 90.00 3150.00 54.00  1890.008" TRENCHLESS INSTALL (IN SOIL)

0066 5871510000-E 1550  35 LF  500.00 17500.00 90.00 3150.00 126.00  4410.008" TRENCHLESS INSTALL (NOT IN SOIL)

0067 6000000000-E 1605  2,150 LF  2.40 5160.00 2.40 5160.00 2.40  5160.00TEMPORARY SILT FENCE

0068 6006000000-E 1610  330 TON 30.00 9900.00 31.00 10230.00 31.00  10230.00EROS CONTRL STONE CL A

0069 6009000000-E 1610  270 TON 30.00 8100.00 31.00 8370.00 31.00  8370.00EROS CONTRL STONE CL B

0070 6012000000-E 1610  190 TON 35.00 6650.00 31.00 5890.00 31.00  5890.00SEDIMENT CONTROL STONE

0071 6015000000-E 1615  2 ACR 825.00 1650.00 825.00 1650.00 825.00  1650.00TEMPORARY MULCHING

0072 6018000000-E 1620  100 LB  3.14 314.00 3.14 314.00 3.14  314.00SEED FOR TEMP SEEDING

0073 6021000000-E 1620 1.25 TON 1155.00 1443.75 1155.00 1443.75 1155.00  1443.75FERT FOR TEMP SEEDING

0074 6024000000-E 1622  200 LF  12.49 2498.00 8.00 1600.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0075 6029000000-E SP   400 LF  1.65 660.00 1.65 660.00 1.65  660.00SAFETY FENCE

0076 6030000000-E 1630  410 CY  6.00 2460.00 8.00 3280.00 8.00  3280.00SILT EXCAVATION

0077 6036000000-E 1631  5,000 SY  1.76 8800.00 1.76 8800.00 1.76  8800.00MATTING FOR EROS CONTROL

0078 6037000000-E SP   50 SY  9.35 467.50 9.35 467.50 9.35  467.50COIR FIBER MAT

0079 6038000000-E SP   120 SY  6.60 792.00 6.60 792.00 6.60  792.00PERM SOIL REINF MAT



FEB 01, 2013 09:36 AM

TIP NO B-4147 2:00 PM 3 /  12 022

HENDERSON

33496.3.1

FED AID NO BRZ-1123(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #75 AND 76 OVER RIGHT AND LEFT PRONG OF MUD CREEK AND APPROACHES ON SR-1123.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC.

STATESVILLE,  NC RUTHERFORDTON,  NC

C202842JAN 15 2013

0.199 MI

0080 6042000000-E 1632  60 LF  5.00 300.00 6.00 360.00 6.00  360.001/4" HARDWARE CLOTH

0081 6070000000-N 1639  4 EA  500.00 2000.00 100.00 400.00 300.00  1200.00SPECIAL STILLING BASINS

0082 6071010000-E SP   100 LF  7.59 759.00 7.59 759.00 7.59  759.00WATTLE

0083 6071020000-E SP   35 LB  10.45 365.75 10.45 365.75 10.45  365.75POLYACRYLAMIDE (PAM)

0084 6071030000-E 1640  200 LF  7.15 1430.00 7.15 1430.00 7.15  1430.00COIR FIBER BAFFLE

0085 6071050000-E SP   5 EA  1000.00 5000.00 900.00 4500.00 900.00  4500.00**" SKIMMER
(1-1/2")

0086 6084000000-E 1660 1.5 ACR 2200.00 3300.00 2200.00 3300.00 2200.00  3300.00SEEDING AND MULCHING

0087 6087000000-E 1660  1 ACR 125.00 125.00 25.00 25.00 125.00  125.00MOWING

0088 6090000000-E 1661  50 LB  2.20 110.00 2.20 110.00 2.20  110.00SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 990.00 247.50 990.00 247.50 990.00  247.50FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  50 LB  1.54 77.00 1.54 77.00 1.54  77.00SEED FOR SUPP SEEDING

0091 6108000000-E 1665 1.5 TON 550.00 825.00 550.00 825.00 550.00  825.00FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 25.00 250.00 25.00 250.00 25.00  250.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  50.00 1250.00 1.00 25.00 50.00  1250.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0094 8430000000-E 452  325 SF  150.00 48750.00 100.00 32500.00 60.00  19500.00SHEET PILE RET WLL

STRUCTURE ITEMS

0095 8021000000-N SP  Lump Sum 10000.00 11000.00  15000.00REMV EXIST STR **********
(20+74.50-L-)

0096 8035000000-N 402 Lump Sum 10000.00 11000.00  15000.00REMV EXIST STR **********
(21+69.50-L-)

0097 8121000000-N 412 Lump Sum 5000.00 2000.00  5000.00UNCL STR EXCAV STA *****
(20+74.50-L-)

0098 8121000000-N 412 Lump Sum 10000.00 5000.00  5000.00UNCL STR EXCAV STA *****
(21+69.50-L-)

0099 8182000000-E 420  64 CY  950.00 60800.00 600.00 38400.00 1250.00  80000.00CLASS A CONCRETE (BRIDGE)

0100 8210000000-N 422 Lump Sum 15000.00 10000.00  10000.00BRG APPR SLAB ***********
(20+74.50-L-)

0101 8210000000-N 422 Lump Sum 15000.00 30000.00  10000.00BRG APPR SLAB ***********
(21+22.01-L-)

0102 8210000000-N 422 Lump Sum 35000.00 10000.00  26000.00BRG APPR SLAB ***********
(21+69.50-L-)

0103 8217000000-E 425  9,694 LB  1.00 9694.00 1.40 13571.60 1.00  9694.00REINF STEEL (BRIDGE)

0104 8364000000-E 450  1,040 LF  45.00 46800.00 35.00 36400.00 40.00  41600.00HP12X53 PILES

0105 8475000000-E 460 268.71 LF  125.00 33588.75 113.00 30364.23 106.50  28617.62TWO BAR METAL RAIL

0106 8517000000-E 460  290 LF  85.00 24650.00 82.00 23780.00 77.50  22475.001'-**"X*****"CONC PARAPET
(1'-2" x 2'-10 1/2")

0107 8608000000-E 876  290 TON 40.00 11600.00 43.00 12470.00 50.00  14500.00RIP RAP II (2'-0")

0108 8622000000-E 876  322 SY  3.00 966.00 2.00 644.00 2.00  644.00GEOTEXTILE FOR DRAINAGE

0109 8657000000-N 430 Lump Sum 10000.00 5000.00  7500.00ELASTOMERIC BEARINGS

0110 8763000000-E 430  1,430 LF  125.00 178750.00 120.00 171600.00 165.00  235950.003'-0" X 2'-0"PRESTR SLABS



FEB 01, 2013 09:36 AM

TIP NO B-4147 2:00 PM 4 /  12 022

HENDERSON

33496.3.1

FED AID NO BRZ-1123(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #75 AND 76 OVER RIGHT AND LEFT PRONG OF MUD CREEK AND APPROACHES ON SR-1123.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

R.E. BURNS & SONS CO., INC. APPLE TUCK & ASSOCIATES, INC.

STATESVILLE,  NC RUTHERFORDTON,  NC

C202842JAN 15 2013

0.199 MI

0111 8892000000-E SP   2,755 SF  30.00 82650.00 60.00 165300.00 30.00  82650.00GENERIC STRUCTURE ITEM (SF)
(18" STEEL SHEET PILES)

 

    TOTAL 1288398.31 TOTAL 1295082.39 TOTAL  1309130.11CONTRACT TOTAL

 

    SUB-TOTAL 680149.56 SUB-TOTAL 686052.56 SUB-TOTAL  679999.49ROADWAY ITEMS

    SUB-TOTAL 48750.00 SUB-TOTAL 32500.00 SUB-TOTAL  19500.00WALL ITEMS

    SUB-TOTAL 559498.75 SUB-TOTAL 576529.83 SUB-TOTAL  609630.62STRUCTURE ITEMS
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C202842JAN 15 2013

0.199 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 69000.00 70000.00  70000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 3500.00 7850.00  10000.00BRG APP SUB REG TIER**
(20+74.50)

0003 0030000000-N SP  Lump Sum 3500.00 7850.00  10000.00BRG APP SUB REG TIER**
(21+69.50)

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 10600.00  10600.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  220 CY  12.00 2640.00 25.00 5500.00 19.20  4224.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 116000.00 60000.00  7700.00GRADING

0007 0106000000-E 230  4,300 CY  12.00 51600.00 13.50 58050.00 9.15  39345.00BORROW EXCAVATION

0008 0134000000-E 240  70 CY  8.00 560.00 10.00 700.00 6.00  420.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  48.00 4800.00 45.00 4500.00 36.50  3650.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  1.50 450.00 2.70 810.00 1.45  435.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  150 TON 35.00 5250.00 35.00 5250.00 24.30  3645.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  270 SY  2.00 540.00 3.90 1053.00 2.10  567.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  52 LF  40.00 2080.00 65.00 3380.00 42.30  2199.6015" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  250.00 500.00 305.00 610.00 130.00  260.00**" DRAINAGE PIPE ELBOW
(15")

0015 0343000000-E 310  20 LF  40.00 800.00 35.00 700.00 29.80  596.0015" SIDE DRAIN PIPE

0016 0378000000-E 310  120 LF  50.00 6000.00 44.00 5280.00 62.30  7476.0024" RC PIPE CULV III

0017 0995000000-E 340  84 LF  5.00 420.00 10.00 840.00 11.00  924.00PIPE REMOVAL

0018 1099700000-E 505  100 TON 23.00 2300.00 35.00 3500.00 30.00  3000.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  45 TON 29.00 1305.00 33.00 1485.00 26.00  1170.00AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 29.00 5800.00 33.00 6600.00 25.00  5000.00INCIDENTAL STONE BASE

0021 1330000000-E 607  340 SY  14.00 4760.00 12.95 4403.00 17.00  5780.00INCIDENTAL MILLING

0022 1489000000-E 610  730 TON 93.00 67890.00 87.00 63510.00 81.40  59422.00ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  395 TON 93.00 36735.00 91.00 35945.00 98.50  38907.50ASP CONC INTR CRS I19.0B

0024 1525000000-E 610  590 TON 93.00 54870.00 97.00 57230.00 86.00  50740.00ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  95 TON 690.00 65550.00 714.00 67830.00 685.00  65075.00ASP FOR PLANT MIX

0026 2022000000-E 815  23 CY  1.00 23.00 22.30 512.90 45.00  1035.00SUBDRAIN EXCAVATION

0027 2033000000-E 815  17 CY  50.00 850.00 46.00 782.00 76.00  1292.00SUBDRAIN FINE AGGREGATE

0028 2044000000-E 815  100 LF  10.00 1000.00 10.00 1000.00 9.50  950.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  250.00 250.00 344.00 344.00 525.00  525.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  10.00 60.00 19.00 114.00 31.50  189.006" OUTLET PIPE

0031 2286000000-N 840  3 EA  1500.00 4500.00 1300.00 3900.00 1560.00  4680.00MASNRY DRAINAGE STRUCT

0032 2366000000-N 840  1 EA  420.00 420.00 550.00 550.00 530.00  530.00FRAME W/2GRTS 840.24 STD

0033 2367000000-N 840  2 EA  420.00 840.00 550.00 1100.00 520.00  1040.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  150 LF  40.00 6000.00 42.00 6300.00 25.50  3825.00SHOULDER BERM GUTTER

0035 2619000000-E 850  20 SY  300.00 6000.00 58.00 1160.00 79.20  1584.004" CONCRETE PAVED DITCH

0036 3030000000-E 862  250 LF  15.00 3750.00 14.25 3562.50 16.30  4075.00STL BM GUARDRAIL

0037 3045000000-E 862  75 LF  15.00 1125.00 14.75 1106.25 18.40  1380.00SBGR SHOP CURVED

0038 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 15.75  78.75ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   3 EA  1900.00 5700.00 1700.00 5100.00 1575.00  4725.00GR ANCHOR TYPE **********
(350, TL-2)
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0040 3195000000-N 862  1 EA  600.00 600.00 550.00 550.00 450.00  450.00GR ANCHOR TYPE AT-1

0041 3215000000-N 862  4 EA  1900.00 7600.00 1400.00 5600.00 1260.00  5040.00GR ANCHOR TYPE III

0042 3628000000-E 876  12 TON 50.00 600.00 53.00 636.00 36.00  432.00RIP RAP, CLASS I

0043 3649000000-E 876  16 TON 50.00 800.00 53.00 848.00 44.00  704.00RIP RAP, CLASS B

0044 3656000000-E 876  976 SY  2.00 1952.00 3.00 2928.00 2.30  2244.80GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  25 LF  6.00 150.00 4.50 112.50 7.60  190.00SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  2 EA  90.00 180.00 100.00 200.00 80.00  160.00SIGN ERECTION, TYPE E

0047 4116100000-N 904  1 EA  300.00 300.00 50.00 50.00 55.00  55.00SIGN ERECT, RELOC ** GRD MTD
(E)

0048 4155000000-N 907  12 EA  6.00 72.00 12.00 144.00 6.50  78.00DISPOSE SIGN SYST U-CHAN

0049 4400000000-E 1110  568 SF  6.00 3408.00 3.99 2266.32 3.75  2130.00WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  112 SF  18.00 2016.00 7.75 868.00 7.60  851.20WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  145 SF  8.00 1160.00 6.50 942.50 5.00  725.00WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  51 EA  40.00 2040.00 39.00 1989.00 53.00  2703.00DRUMS

0053 4435000000-N 1135  19 EA  16.00 304.00 16.50 313.50 23.00  437.00CONES

0054 4445000000-E 1145  100 LF  22.00 2200.00 18.00 1800.00 16.70  1670.00BARRICADES (TYPE III)

0055 4450000000-N 1150  400 HR  16.00 6400.00 24.00 9600.00 18.00  7200.00FLAGGER

0056 4516000000-N 1180  19 EA  16.00 304.00 27.00 513.00 35.00  665.00SKINNY DRUM

0057 4650000000-N 1251  30 EA  30.00 900.00 11.75 352.50 12.60  378.00TEMP RAISED PVMT MRKS

0058 4810000000-E 1205  22,758 LF  0.30 6827.40 0.28 6372.24 0.30  6827.40PAINT PVMT MARKINGS 4"

0059 4905000000-N 1253  25 EA  135.00 3375.00 48.50 1212.50 52.00  1300.00SNOWPLB PVMT MRKER

0060 5325800000-E 1510  1,120 LF  53.00 59360.00 45.00 50400.00 38.40  43008.008" WATER LINE

0061 5546000000-E 1515  2 EA  2000.00 4000.00 1100.00 2200.00 1500.00  3000.008" VALVE

0062 5672000000-N 1515  2 EA  1500.00 3000.00 2500.00 5000.00 970.00  1940.00RELOCATE FIRE HYDRANT

0063 5801000000-E 1530  1,080 LF  5.00 5400.00 6.30 6804.00 9.60  10368.00ABANDON 8" UTILITY PIPE

0064 5835700000-E 1540  105 LF  60.00 6300.00 52.00 5460.00 50.00  5250.0016" ENCASEMENT PIPE

0065 5871500000-E 1550  35 LF  54.00 1890.00 93.00 3255.00 220.00  7700.008" TRENCHLESS INSTALL (IN SOIL)

0066 5871510000-E 1550  35 LF  126.00 4410.00 156.00 5460.00 625.00  21875.008" TRENCHLESS INSTALL (NOT IN SOIL)

0067 6000000000-E 1605  2,150 LF  3.00 6450.00 3.00 6450.00 2.60  5590.00TEMPORARY SILT FENCE

0068 6006000000-E 1610  330 TON 27.00 8910.00 45.00 14850.00 36.50  12045.00EROS CONTRL STONE CL A

0069 6009000000-E 1610  270 TON 27.00 7290.00 45.00 12150.00 36.50  9855.00EROS CONTRL STONE CL B

0070 6012000000-E 1610  190 TON 27.00 5130.00 45.00 8550.00 36.50  6935.00SEDIMENT CONTROL STONE

0071 6015000000-E 1615  2 ACR 1400.00 2800.00 1100.00 2200.00 885.00  1770.00TEMPORARY MULCHING

0072 6018000000-E 1620  100 LB  4.00 400.00 7.00 700.00 3.35  335.00SEED FOR TEMP SEEDING

0073 6021000000-E 1620 1.25 TON 1200.00 1500.00 2000.00 2500.00 1240.00  1550.00FERT FOR TEMP SEEDING

0074 6024000000-E 1622  200 LF  5.00 1000.00 9.00 1800.00 16.50  3300.00TEMPORARY SLOPE DRAINS

0075 6029000000-E SP   400 LF  3.00 1200.00 3.00 1200.00 1.80  720.00SAFETY FENCE

0076 6030000000-E 1630  410 CY  8.00 3280.00 20.00 8200.00 7.15  2931.50SILT EXCAVATION

0077 6036000000-E 1631  5,000 SY  2.00 10000.00 1.75 8750.00 1.90  9500.00MATTING FOR EROS CONTROL

0078 6037000000-E SP   50 SY  8.00 400.00 10.00 500.00 10.00  500.00COIR FIBER MAT

0079 6038000000-E SP   120 SY  9.00 1080.00 8.00 960.00 7.10  852.00PERM SOIL REINF MAT
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0080 6042000000-E 1632  60 LF  5.00 300.00 12.00 720.00 10.00  600.001/4" HARDWARE CLOTH

0081 6070000000-N 1639  4 EA  550.00 2200.00 850.00 3400.00 1200.00  4800.00SPECIAL STILLING BASINS

0082 6071010000-E SP   100 LF  10.00 1000.00 16.00 1600.00 8.15  815.00WATTLE

0083 6071020000-E SP   35 LB  12.00 420.00 15.00 525.00 11.20  392.00POLYACRYLAMIDE (PAM)

0084 6071030000-E 1640  200 LF  7.00 1400.00 6.00 1200.00 7.70  1540.00COIR FIBER BAFFLE

0085 6071050000-E SP   5 EA  500.00 2500.00 800.00 4000.00 645.00  3225.00**" SKIMMER
(1-1/2")

0086 6084000000-E 1660 1.5 ACR 4000.00 6000.00 1895.00 2842.50 2360.00  3540.00SEEDING AND MULCHING

0087 6087000000-E 1660  1 ACR 1.00 1.00 500.00 500.00 135.00  135.00MOWING

0088 6090000000-E 1661  50 LB  6.00 300.00 9.00 450.00 2.40  120.00SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 1200.00 300.00 3000.00 750.00 1060.00  265.00FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  50 LB  8.00 400.00 6.00 300.00 1.65  82.50SEED FOR SUPP SEEDING

0091 6108000000-E 1665 1.5 TON 2400.00 3600.00 1500.00 2250.00 590.00  885.00FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 20.00 200.00 65.00 650.00 26.80  268.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  250.00 6250.00 200.00 5000.00 55.00  1375.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0094 8430000000-E 452  325 SF  110.00 35750.00 210.00 68250.00 55.00  17875.00SHEET PILE RET WLL

STRUCTURE ITEMS

0095 8021000000-N SP  Lump Sum 11000.00 30000.00  25000.00REMV EXIST STR **********
(20+74.50-L-)

0096 8035000000-N 402 Lump Sum 11000.00 30000.00  25000.00REMV EXIST STR **********
(21+69.50-L-)

0097 8121000000-N 412 Lump Sum 2000.00 10000.00  10000.00UNCL STR EXCAV STA *****
(20+74.50-L-)

0098 8121000000-N 412 Lump Sum 5000.00 10000.00  10000.00UNCL STR EXCAV STA *****
(21+69.50-L-)

0099 8182000000-E 420  64 CY  620.00 39680.00 900.00 57600.00 715.00  45760.00CLASS A CONCRETE (BRIDGE)

0100 8210000000-N 422 Lump Sum 11000.00 15000.00  15000.00BRG APPR SLAB ***********
(20+74.50-L-)

0101 8210000000-N 422 Lump Sum 33000.00 30000.00  15000.00BRG APPR SLAB ***********
(21+22.01-L-)

0102 8210000000-N 422 Lump Sum 11000.00 15000.00  15000.00BRG APPR SLAB ***********
(21+69.50-L-)

0103 8217000000-E 425  9,694 LB  2.00 19388.00 1.50 14541.00 1.00  9694.00REINF STEEL (BRIDGE)

0104 8364000000-E 450  1,040 LF  37.00 38480.00 75.00 78000.00 102.00  106080.00HP12X53 PILES

0105 8475000000-E 460 268.71 LF  120.00 32245.20 150.00 40306.50 170.00  45680.70TWO BAR METAL RAIL

0106 8517000000-E 460  290 LF  85.00 24650.00 100.00 29000.00 135.00  39150.001'-**"X*****"CONC PARAPET
(1'-2" x 2'-10 1/2")

0107 8608000000-E 876  290 TON 50.00 14500.00 55.00 15950.00 45.00  13050.00RIP RAP II (2'-0")

0108 8622000000-E 876  322 SY  2.00 644.00 5.00 1610.00 2.20  708.40GEOTEXTILE FOR DRAINAGE

0109 8657000000-N 430 Lump Sum 5500.00 20000.00  11500.00ELASTOMERIC BEARINGS

0110 8763000000-E 430  1,430 LF  130.00 185900.00 120.00 171600.00 185.00  264550.003'-0" X 2'-0"PRESTR SLABS



FEB 01, 2013 09:36 AM

TIP NO B-4147 2:00 PM 8 /  12 022

HENDERSON

33496.3.1

FED AID NO BRZ-1123(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #75 AND 76 OVER RIGHT AND LEFT PRONG OF MUD CREEK AND APPROACHES ON SR-1123.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

PALMETTO INFRASTRUCTURE  INC BUCHANAN AND SONS INC

GREENVILLE,  SC WHITTIER,  NC

C202842JAN 15 2013

0.199 MI

0111 8892000000-E SP   2,755 SF  60.00 165300.00 32.00 88160.00 50.00  137750.00GENERIC STRUCTURE ITEM (SF)
(18" STEEL SHEET PILES)

 

    TOTAL 1383330.60 TOTAL 1432365.71 TOTAL  1435150.35CONTRACT TOTAL

 

    SUB-TOTAL 737293.40 SUB-TOTAL 707348.21 SUB-TOTAL  628352.25ROADWAY ITEMS

    SUB-TOTAL 35750.00 SUB-TOTAL 68250.00 SUB-TOTAL  17875.00WALL ITEMS

    SUB-TOTAL 610287.20 SUB-TOTAL 656767.50 SUB-TOTAL  788923.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 9500.00   BRG APP SUB REG TIER**
(20+74.50)

0003 0030000000-N SP  Lump Sum 9500.00   BRG APP SUB REG TIER**
(21+69.50)

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  220 CY  15.00 3300.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 87500.00   GRADING

0007 0106000000-E 230  4,300 CY  12.00 51600.00   BORROW EXCAVATION

0008 0134000000-E 240  70 CY  5.00 350.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  50.00 5000.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  3.00 900.00   GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  150 TON 30.00 4500.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  270 SY  3.00 810.00   FND CONDIT GEOTEXTILE

0013 0335200000-E 305  52 LF  40.00 2080.00   15" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  200.00 400.00   **" DRAINAGE PIPE ELBOW
(15")

0015 0343000000-E 310  20 LF  40.00 800.00   15" SIDE DRAIN PIPE

0016 0378000000-E 310  120 LF  50.00 6000.00   24" RC PIPE CULV III

0017 0995000000-E 340  84 LF  20.00 1680.00   PIPE REMOVAL

0018 1099700000-E 505  100 TON 30.00 3000.00   CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  45 TON 40.00 1800.00   AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 25.00 5000.00   INCIDENTAL STONE BASE

0021 1330000000-E 607  340 SY  36.00 12240.00   INCIDENTAL MILLING

0022 1489000000-E 610  730 TON 92.00 67160.00   ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  395 TON 97.00 38315.00   ASP CONC INTR CRS I19.0B

0024 1525000000-E 610  590 TON 102.00 60180.00   ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  95 TON 750.00 71250.00   ASP FOR PLANT MIX

0026 2022000000-E 815  23 CY  25.00 575.00   SUBDRAIN EXCAVATION

0027 2033000000-E 815  17 CY  35.00 595.00   SUBDRAIN FINE AGGREGATE

0028 2044000000-E 815  100 LF  10.00 1000.00   6" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  250.00 250.00   SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  25.00 150.00   6" OUTLET PIPE

0031 2286000000-N 840  3 EA  1750.00 5250.00   MASNRY DRAINAGE STRUCT

0032 2366000000-N 840  1 EA  600.00 600.00   FRAME W/2GRTS 840.24 STD

0033 2367000000-N 840  2 EA  600.00 1200.00   FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  150 LF  27.50 4125.00   SHOULDER BERM GUTTER

0035 2619000000-E 850  20 SY  135.00 2700.00   4" CONCRETE PAVED DITCH

0036 3030000000-E 862  250 LF  17.00 4250.00   STL BM GUARDRAIL

0037 3045000000-E 862  75 LF  20.00 1500.00   SBGR SHOP CURVED

0038 3150000000-N 862  5 EA  20.00 100.00   ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   3 EA  1750.00 5250.00   GR ANCHOR TYPE **********
(350, TL-2)
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0040 3195000000-N 862  1 EA  500.00 500.00   GR ANCHOR TYPE AT-1

0041 3215000000-N 862  4 EA  1250.00 5000.00   GR ANCHOR TYPE III

0042 3628000000-E 876  12 TON 60.00 720.00   RIP RAP, CLASS I

0043 3649000000-E 876  16 TON 60.00 960.00   RIP RAP, CLASS B

0044 3656000000-E 876  976 SY  3.00 2928.00   GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  25 LF  5.00 125.00   SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  2 EA  55.00 110.00   SIGN ERECTION, TYPE E

0047 4116100000-N 904  1 EA  55.00 55.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0048 4155000000-N 907  12 EA  5.00 60.00   DISPOSE SIGN SYST U-CHAN

0049 4400000000-E 1110  568 SF  5.00 2840.00   WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  112 SF  12.00 1344.00   WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  145 SF  7.00 1015.00   WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  51 EA  55.00 2805.00   DRUMS

0053 4435000000-N 1135  19 EA  25.00 475.00   CONES

0054 4445000000-E 1145  100 LF  22.50 2250.00   BARRICADES (TYPE III)

0055 4450000000-N 1150  400 HR  20.00 8000.00   FLAGGER

0056 4516000000-N 1180  19 EA  50.00 950.00   SKINNY DRUM

0057 4650000000-N 1251  30 EA  15.00 450.00   TEMP RAISED PVMT MRKS

0058 4810000000-E 1205  22,758 LF  0.30 6827.40   PAINT PVMT MARKINGS 4"

0059 4905000000-N 1253  25 EA  51.00 1275.00   SNOWPLB PVMT MRKER

0060 5325800000-E 1510  1,120 LF  46.50 52080.00   8" WATER LINE

0061 5546000000-E 1515  2 EA  1100.00 2200.00   8" VALVE

0062 5672000000-N 1515  2 EA  2250.00 4500.00   RELOCATE FIRE HYDRANT

0063 5801000000-E 1530  1,080 LF  8.50 9180.00   ABANDON 8" UTILITY PIPE

0064 5835700000-E 1540  105 LF  63.00 6615.00   16" ENCASEMENT PIPE

0065 5871500000-E 1550  35 LF  305.00 10675.00   8" TRENCHLESS INSTALL (IN SOIL)

0066 5871510000-E 1550  35 LF  260.00 9100.00   8" TRENCHLESS INSTALL (NOT IN SOIL)

0067 6000000000-E 1605  2,150 LF  4.00 8600.00   TEMPORARY SILT FENCE

0068 6006000000-E 1610  330 TON 30.00 9900.00   EROS CONTRL STONE CL A

0069 6009000000-E 1610  270 TON 45.00 12150.00   EROS CONTRL STONE CL B

0070 6012000000-E 1610  190 TON 35.00 6650.00   SEDIMENT CONTROL STONE

0071 6015000000-E 1615  2 ACR 950.00 1900.00   TEMPORARY MULCHING

0072 6018000000-E 1620  100 LB  4.00 400.00   SEED FOR TEMP SEEDING

0073 6021000000-E 1620 1.25 TON 1500.00 1875.00   FERT FOR TEMP SEEDING

0074 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0075 6029000000-E SP   400 LF  2.00 800.00   SAFETY FENCE

0076 6030000000-E 1630  410 CY  15.00 6150.00   SILT EXCAVATION

0077 6036000000-E 1631  5,000 SY  2.25 11250.00   MATTING FOR EROS CONTROL

0078 6037000000-E SP   50 SY  10.00 500.00   COIR FIBER MAT

0079 6038000000-E SP   120 SY  7.00 840.00   PERM SOIL REINF MAT



FEB 01, 2013 09:36 AM

TIP NO B-4147 2:00 PM 11 /  12 022

HENDERSON

33496.3.1

FED AID NO BRZ-1123(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #75 AND 76 OVER RIGHT AND LEFT PRONG OF MUD CREEK AND APPROACHES ON SR-1123.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C202842JAN 15 2013

0.199 MI

0080 6042000000-E 1632  60 LF  4.00 240.00   1/4" HARDWARE CLOTH

0081 6070000000-N 1639  4 EA  500.00 2000.00   SPECIAL STILLING BASINS

0082 6071010000-E SP   100 LF  8.00 800.00   WATTLE

0083 6071020000-E SP   35 LB  11.00 385.00   POLYACRYLAMIDE (PAM)

0084 6071030000-E 1640  200 LF  7.50 1500.00   COIR FIBER BAFFLE

0085 6071050000-E SP   5 EA  600.00 3000.00   **" SKIMMER
(1-1/2")

0086 6084000000-E 1660 1.5 ACR 2350.00 3525.00   SEEDING AND MULCHING

0087 6087000000-E 1660  1 ACR 1000.00 1000.00   MOWING

0088 6090000000-E 1661  50 LB  3.00 150.00   SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 1500.00 375.00   FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  50 LB  3.00 150.00   SEED FOR SUPP SEEDING

0091 6108000000-E 1665 1.5 TON 1500.00 2250.00   FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 40.00 400.00   SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  150.00 3750.00   RESPONSE FOR EROS CONTROL

WALL ITEMS

0094 8430000000-E 452  325 SF  250.00 81250.00   SHEET PILE RET WLL

STRUCTURE ITEMS

0095 8021000000-N SP  Lump Sum 15000.00   REMV EXIST STR **********
(20+74.50-L-)

0096 8035000000-N 402 Lump Sum 15000.00   REMV EXIST STR **********
(21+69.50-L-)

0097 8121000000-N 412 Lump Sum 5000.00   UNCL STR EXCAV STA *****
(20+74.50-L-)

0098 8121000000-N 412 Lump Sum 7500.00   UNCL STR EXCAV STA *****
(21+69.50-L-)

0099 8182000000-E 420  64 CY  550.00 35200.00   CLASS A CONCRETE (BRIDGE)

0100 8210000000-N 422 Lump Sum 12500.00   BRG APPR SLAB ***********
(20+74.50-L-)

0101 8210000000-N 422 Lump Sum 30500.00   BRG APPR SLAB ***********
(21+22.01-L-)

0102 8210000000-N 422 Lump Sum 12500.00   BRG APPR SLAB ***********
(21+69.50-L-)

0103 8217000000-E 425  9,694 LB  1.00 9694.00   REINF STEEL (BRIDGE)

0104 8364000000-E 450  1,040 LF  55.00 57200.00   HP12X53 PILES

0105 8475000000-E 460 268.71 LF  150.00 40306.50   TWO BAR METAL RAIL

0106 8517000000-E 460  290 LF  90.00 26100.00   1'-**"X*****"CONC PARAPET
(1'-2" x 2'-10 1/2")

0107 8608000000-E 876  290 TON 48.00 13920.00   RIP RAP II (2'-0")

0108 8622000000-E 876  322 SY  3.00 966.00   GEOTEXTILE FOR DRAINAGE

0109 8657000000-N 430 Lump Sum 5500.00   ELASTOMERIC BEARINGS

0110 8763000000-E 430  1,430 LF  141.00 201630.00   3'-0" X 2'-0"PRESTR SLABS



FEB 01, 2013 09:36 AM

TIP NO B-4147 2:00 PM 12 /  12 022

HENDERSON

33496.3.1

FED AID NO BRZ-1123(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #75 AND 76 OVER RIGHT AND LEFT PRONG OF MUD CREEK AND APPROACHES ON SR-1123.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C202842JAN 15 2013

0.199 MI

0111 8892000000-E SP   2,755 SF  45.00 123975.00   GENERIC STRUCTURE ITEM (SF)
(18" STEEL SHEET PILES)

 

    TOTAL 1454731.90   CONTRACT TOTAL

 

    SUB-TOTAL 760990.40   ROADWAY ITEMS

    SUB-TOTAL 81250.00   WALL ITEMS

    SUB-TOTAL 612491.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1288398.31   DEVERE CONSTRUCTION COMPANY, INC

     2  1295082.39   R.E. BURNS & SONS CO., INC.

     3  1309130.11   APPLE TUCK & ASSOCIATES, INC.

     4  1383330.60   TENNOCA CONSTRUCTION CO., INC.

     5  1432365.71   PALMETTO INFRASTRUCTURE  INC

     6  1435150.35   BUCHANAN AND SONS INC

     7  1454731.90   YOUNG & MCQUEEN GRADING CO INC



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  2 023

SWAIN, JACKSON

14C.087071,  14CR.10501.9,  14CR.20871.9

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & MILLED RUMBLE STRIP

US-74 FROM SR-1513 TO US-23 BUS AND 3 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

W. N. C. PAVING , INC. COLDITZ TRUCKING INC.

WAYNESVILLE,  NC BLAIRSVILLE,  GA

C203229JAN 15 2013

6.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 151000.00 39800.00  103085.65MOBILIZATION

0002 1220000000-E 545  47 TON 50.00 2350.00 50.00 2350.00 135.00  6345.00INCIDENTAL STONE BASE

0003 1245000000-E SP  9.86 SMI 4800.00 47328.00 4000.00 39440.00 6782.00  66870.52SHOULDER RECONSTRUCTION

0004 1297000000-E 607  32,278 SY  1.35 43575.30 1.02 32923.56 1.70  54872.60MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  8,558 SY  2.30 19683.40 2.00 17116.00 2.20  18827.60MILL ASP PVMT *****" DTH
(3")

0006 1297000000-E 607  61,014 SY  2.14 130569.96 2.30 140332.20 2.60  158636.40MILL ASP PVMT *****" DTH
(4-1/2")

0007 1330000000-E 607  6,688 SY  4.75 31768.00 6.25 41800.00 2.33  15583.04INCIDENTAL MILLING

0008 1498000000-E 610  1,645 TON 57.00 93765.00 73.50 120907.50 67.80  111531.00ASP CONC INTR CRS I19.0B

0009 1503000000-E 610  11,376 TON 55.00 625680.00 65.00 739440.00 68.30  776980.80ASP CONC INTR CRS I19.0C

0010 1519000000-E 610  4,240 TON 58.00 245920.00 71.81 304474.40 77.00  326480.00ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  6,966 TON 57.00 397062.00 72.39 504268.74 80.31  559439.46ASP CONC SURF CRS S9.5C

0012 1525100000-E SP   1,834 TON 66.00 121044.00 92.50 169645.00 78.88  144665.92ASP CONC SURF CRS SF9.5A LEVEL

0013 1575000000-E 620  1,415 TON 700.00 990500.00 584.95 827704.25 596.34  843821.10ASP FOR PLANT MIX

0014 1840000000-E 665  42,240 LF  0.24 10137.60 0.35 14784.00 0.18  7603.20MILLED RUMBLE STRIPS

0015 4415000000-N 1115  2 EA  1800.00 3600.00 1000.00 2000.00 1475.00  2950.00FLASHING ARROW BOARD

0016 4420000000-N 1120  2 EA  3400.00 6800.00 2500.00 5000.00 5850.00  11700.00PORTABLE CHANGE MSG SIGN

0017 4430000000-N 1130  50 EA  41.00 2050.00 42.50 2125.00 96.00  4800.00DRUMS

0018 4480000000-N 1165  2 EA  5400.00 10800.00 7000.00 14000.00 10600.00  21200.00TMA

0019 4516000000-N 1180  250 EA  23.00 5750.00 30.00 7500.00 52.10  13025.00SKINNY DRUM

0020 4685000000-E 1205  59,682 LF  0.44 26260.08 0.44 26260.08 0.58  34615.56THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  5,280 LF  0.44 2323.20 0.44 2323.20 0.65  3432.00THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  1,600 LF  1.00 1600.00 1.00 1600.00 2.00  3200.00THERMO PVT MKG LINES 8"90 MILS

0023 4710000000-E 1205  24 LF  10.00 240.00 10.00 240.00 25.00  600.0024"WIDE THERMO 120 MILS

0024 4725000000-E 1205  6 EA  80.00 480.00 80.00 480.00 175.00  1050.00THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  230,674 LF  0.15 34601.10 0.15 34601.10 0.18  41521.32PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  2,400 LF  0.30 720.00 0.30 720.00 0.75  1800.00PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  320 LF  3.00 960.00 3.00 960.00 2.00  640.00PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  20 EA  30.00 600.00 30.00 600.00 75.00  1500.00PAINT PVT MKG CHARACTER

0029 4845000000-N 1205  8 EA  30.00 240.00 30.00 240.00 75.00  600.00PAINT PVT MKG SYMBOL

0030 4905000000-N 1253  464 EA  30.00 13920.00 35.00 16240.00 28.00  12992.00SNOWPLB PVMT MRKER

 

    TOTAL 3021327.64 TOTAL 3109875.03 TOTAL  3350368.17CONTRACT TOTAL

 

    SUB-TOTAL 3021327.64 SUB-TOTAL 3109875.03 SUB-TOTAL  3350368.17ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3021327.64   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 2 /  2 023

SWAIN, JACKSON

14C.087071,  14CR.10501.9,  14CR.20871.9

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & MILLED RUMBLE STRIP

US-74 FROM SR-1513 TO US-23 BUS AND 3 SECTIONS OF SECONDARY ROADS.

   

C203229JAN 15 2013

6.700 MI

     2  3109875.03   W. N. C. PAVING , INC.

     3  3350368.17   COLDITZ TRUCKING INC.



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 1 /  2 024

POLK

14CR.10751.4,  14CR.20751.11

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-74, 1 SECTION OF US-176, 1 SECTION OF NC-9, AND 8 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC. SLOAN CONSTRUCTION COMPANY,
INC.

NASHVILLE,  TN DUNCAN,  SC

C203223JAN 15 2013

11.820 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 104207.12  120400.00MOBILIZATION

0002 0156000000-E 250  160 SY  12.00 1920.00 15.75 2520.00 15.00  2400.00REMOVAL OF EXT ASPHALT PVMT

0003 1220000000-E 545  46 TON 50.00 2300.00 40.00 1840.00 50.00  2300.00INCIDENTAL STONE BASE

0004 1245000000-E SP  27.75 SMI 3600.00 99900.00 3650.00 101287.50 3800.00  105450.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  10,115 SY  2.40 24276.00 2.40 24276.00 2.37  23972.55MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  10,404 SY  2.75 28611.00 2.75 28611.00 5.40  56181.60MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0007 1330000000-E 607  200 SY  20.00 4000.00 33.93 6786.00 7.00  1400.00INCIDENTAL MILLING

0008 1498000000-E 610  581 TON 41.00 23821.00 59.65 34656.65 58.00  33698.00ASP CONC INTR CRS I19.0B

0009 1503000000-E 610  1,428 TON 41.00 58548.00 59.65 85180.20 56.00  79968.00ASP CONC INTR CRS I19.0C

0010 1519000000-E 610  13,617 TON 42.00 571914.00 47.21 642858.57 45.00  612765.00ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  7,163 TON 41.50 297264.50 41.93 300344.59 44.00  315172.00ASP CONC SURF CRS S9.5C

0012 1525100000-E SP   1,976 TON 43.00 84968.00 46.32 91528.32 46.00  90896.00ASP CONC SURF CRS SF9.5A LEVEL

0013 1575000000-E 620  1,466 TON 557.33 817045.78 530.81 778167.46 625.00  916250.00ASP FOR PLANT MIX

0014 1577000000-E 620  219 TON 677.00 148263.00 749.09 164050.71 770.00  168630.00POLYM MOD ASP BNDR FOR PLT MIX

0015 1662000000-E 650  3,575 TON 46.50 166237.50 57.18 204418.50 60.00  214500.00OG ASP FRICT FC-1 MOD

0016 1840000000-E 665  44,246 LF  0.20 8849.20 0.08 3539.68 0.20  8849.20MILLED RUMBLE STRIPS

0017 2830000000-N 858  6 EA  850.00 5100.00 1020.00 6120.00 1100.00  6600.00ADJ MANHOLES

0018 2845000000-N 858  4 EA  700.00 2800.00 580.00 2320.00 600.00  2400.00ADJ METER OR VALVE BOXES

0019 4415000000-N 1115  2 EA  1500.00 3000.00 480.00 960.00 1575.00  3150.00FLASHING ARROW BOARD

0020 4420000000-N 1120  4 EA  4000.00 16000.00 1860.00 7440.00 800.00  3200.00PORTABLE CHANGE MSG SIGN

0021 4430000000-N 1130  100 EA  23.48 2348.00 10.00 1000.00 45.00  4500.00DRUMS

0022 4480000000-N 1165  2 EA  2040.91 4081.82 5000.00 10000.00 4950.00  9900.00TMA

0023 4516000000-N 1180  500 EA  6.82 3410.00 10.00 5000.00 28.00  14000.00SKINNY DRUM

0024 4685000000-E 1205  75,518 LF  0.45 33983.10 0.44 33227.92 0.41  30962.38THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  20,130 LF  0.45 9058.50 0.44 8857.20 0.53  10668.90THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 1.77  1770.00THERMO PVT MKG LINES 8"90 MILS

0027 4697000000-E 1205  1,716 LF  1.95 3346.20 1.95 3346.20 1.98  3397.68THERMO PVT MKG LINE 8"120 MILS

0028 4710000000-E 1205  2,466 LF  4.50 11097.00 4.50 11097.00 4.55  11220.3024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  12 EA  50.00 600.00 50.00 600.00 98.00  1176.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  18 EA  80.00 1440.00 80.00 1440.00 98.00  1764.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  520,567 LF  0.10 52056.70 0.10 52056.70 0.11  57262.37PAINT PVMT MARKINGS 4"

0032 4820000000-E 1205  3,520 LF  0.36 1267.20 0.35 1232.00 0.36  1267.20PAINT PVMT MARKINGS 8"

0033 4835000000-E 1205  1,310 LF  2.00 2620.00 2.00 2620.00 2.10  2751.00PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  24 EA  25.00 600.00 25.00 600.00 36.50  876.00PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  6 EA  25.00 150.00 25.00 150.00 47.00  282.00PAINT PVT MKG SYMBOL

0036 4905000000-N 1253  946 EA  21.30 20149.80 21.30 20149.80 23.00  21758.00SNOWPLB PVMT MRKER

0037 5255000000-N 1413 Lump Sum 11709.00 5000.00  5200.00PORTABLE LIGHTING

 

    TOTAL 2573735.30 TOTAL 2748489.12 TOTAL  2946938.18CONTRACT TOTAL



FEB 01, 2013 09:36 AM

TIP NO 2:00 PM 2 /  2 024

POLK

14CR.10751.4,  14CR.20751.11

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-74, 1 SECTION OF US-176, 1 SECTION OF NC-9, AND 8 SECTIONS OF SECONDARY ROADS.

   

C203223JAN 15 2013

11.820 MI

 

    SUB-TOTAL 2573735.30 SUB-TOTAL 2748489.12 SUB-TOTAL  2946938.18ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2573735.30   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  2748489.12   ROGERS GROUP, INC.

     3  2946938.18   SLOAN CONSTRUCTION COMPANY, INC.


