
MAR 08, 2013 10:32 AM

TIP NO U-0209B 2:00 PM 1 /  30 001

MECKLENBURG

34749.3.GV4

FED AID NO NHFSTP-0074(137)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

BLYTHE CONSTRUCTION, INC. TETRA TECH CONSTRUCTION INC

CHARLOTTE,  NC MAYFIELD,  NY

C202824FEB 19 2013

2.030 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2550000.00 2600000.00  2613000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 150000.00 550000.00  690000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2700000.00 2300000.00  500000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 6000.00 6000.00 1.00 1.00 10000.00  10000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  59,000 CY  18.00 1062000.00 14.00 826000.00 18.00  1062000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  40,500 CY  11.50 465750.00 9.00 364500.00 5.00  202500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  315,900 CY  8.00 2527200.00 7.25 2290275.00 6.80  2148120.00BORROW EXCAVATION

0008 0127000000-N SP   10 EA  2000.00 20000.00 5000.00 50000.00 1500.00  15000.00EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  1,120 CY  10.00 11200.00 10.00 11200.00 8.00  8960.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  850 LF  5.00 4250.00 3.00 2550.00 5.00  4250.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  73,840 SY  3.56 262870.40 5.00 369200.00 2.25  166140.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  10,280 SY  2.50 25700.00 1.00 10280.00 2.60  26728.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  15 HR  250.00 3750.00 375.00 5625.00 120.00  1800.00PROOF ROLLING

0014 0195000000-E 265  10,000 CY  28.00 280000.00 35.00 350000.00 31.00  310000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  60,200 SY  2.32 139664.00 2.00 120400.00 1.50  90300.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   663 SF  80.00 53040.00 70.00 46410.00 150.00  99450.00TEMPORARY SHORING

0017 0241000000-E SP   24,000 SY  2.75 66000.00 2.25 54000.00 3.60  86400.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR PAVEMENT STABI-LIZATION

0018 0255000000-E SP   450 TON 100.00 45000.00 125.00 56250.00 60.00  27000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0019 0318000000-E 300  12,883 TON 34.00 438022.00 30.00 386490.00 30.00  386490.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  12,610 SY  3.00 37830.00 1.50 18915.00 1.50  18915.00FND CONDIT GEOTEXTILE

0021 0366000000-E 310  2,512 LF  35.00 87920.00 30.00 75360.00 35.00  87920.0015" RC PIPE CULV III

0022 0372000000-E 310  856 LF  35.00 29960.00 35.00 29960.00 40.00  34240.0018" RC PIPE CULV III

0023 0378000000-E 310  756 LF  38.00 28728.00 40.00 30240.00 50.00  37800.0024" RC PIPE CULV III

0024 0384000000-E 310  180 LF  58.00 10440.00 55.00 9900.00 65.00  11700.0030" RC PIPE CULV III

0025 0390000000-E 310  636 LF  62.00 39432.00 65.00 41340.00 70.00  44520.0036" RC PIPE CULV III

0026 0448200000-E 310  19,692 LF  42.00 827064.00 38.00 748296.00 35.00  689220.0015" RCP CULV CLASS IV

0027 0448300000-E 310  4,916 LF  42.00 206472.00 40.00 196640.00 40.00  196640.0018" RCP CULV CLASS IV

0028 0448400000-E 310  4,328 LF  45.00 194760.00 50.00 216400.00 50.00  216400.0024" RCP CULV CLASS IV

0029 0448500000-E 310  2,340 LF  65.00 152100.00 65.00 152100.00 65.00  152100.0030" RCP CULV CLASS IV

0030 0448600000-E 310  812 LF  70.00 56840.00 75.00 60900.00 80.00  64960.0036" RCP CULV CLASS IV

0031 0576000000-E 310  40 LF  100.00 4000.00 75.00 3000.00 100.00  4000.00**" CS PIPE CULV *****"
(36", 0.079")

0032 0582000000-E 310  724 LF  48.00 34752.00 32.00 23168.00 50.00  36200.0015" CS PIPE CULV 0.064"

0033 0588000000-E 310  272 LF  48.00 13056.00 35.00 9520.00 52.00  14144.0018" CS PIPE CULV 0.064"

0034 0636000000-E 310  2 EA  500.00 1000.00 325.00 650.00 112.00  224.00**" CS ELBOW *****" THICK
(15", 0.064")

0035 0636000000-E 310  2 EA  1250.00 2500.00 625.00 1250.00 350.00  700.00**" CS ELBOW *****" THICK
(36", 0.079")

0036 0986000000-E SP   84 LF  150.00 12600.00 125.00 10500.00 120.00  10080.00GENERIC PIPE ITEM (LF)
18" CS SLOTTED DRAIN, 0.064"  THICK

0037 0995000000-E 340  17,356 LF  9.00 156204.00 7.00 121492.00 10.00  173560.00PIPE REMOVAL
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0038 1011000000-N 500 Lump Sum 650000.00 750000.00  500000.00FINE GRADING

0039 1099500000-E 505  20,000 CY  11.50 230000.00 8.00 160000.00 6.50  130000.00SHALLOW UNDERCUT

0040 1099700000-E 505  40,000 TON 21.00 840000.00 25.00 1000000.00 21.00  840000.00CLASS IV SUBGRD STABILIZATION

0041 1110000000-E 510  1,500 TON 22.00 33000.00 23.00 34500.00 40.00  60000.00STABILIZER AGGREGATE

0042 1220000000-E 545  7,000 TON 32.00 224000.00 30.00 210000.00 30.00  210000.00INCIDENTAL STONE BASE

0043 1297000000-E 607  4,730 SY  2.00 9460.00 3.25 15372.50 1.70  8041.00MILL ASP PVMT *****" DTH
(1-1/2")

0044 1297000000-E 607  78,290 SY  2.50 195725.00 2.85 223126.50 2.75  215297.50MILL ASP PVMT *****" DTH
(3")

0045 1297000000-E 607  200 SY  10.00 2000.00 4.25 850.00 10.00  2000.00MILL ASP PVMT *****" DTH
(4")

0046 1297000000-E 607  2,700 SY  3.25 8775.00 4.25 11475.00 4.10  11070.00MILL ASP PVMT *****" DTH
(4-1/2")

0047 1330000000-E 607  8,540 SY  4.00 34160.00 7.50 64050.00 9.00  76860.00INCIDENTAL MILLING

0048 1489000000-E 610  19,170 TON 38.40 736128.00 37.00 709290.00 40.00  766800.00ASP CONC BASE CRS B25.0B

0049 1491000000-E 610  42,620 TON 35.15 1498093.00 36.00 1534320.00 39.00  1662180.00ASP CONC BASE CRS B25.0C

0050 1498000000-E 610  15,090 TON 36.75 554557.50 37.00 558330.00 40.00  603600.00ASP CONC INTR CRS I19.0B

0051 1503000000-E 610  28,690 TON 34.35 985501.50 36.00 1032840.00 39.00  1118910.00ASP CONC INTR CRS I19.0C

0052 1519000000-E 610  15,190 TON 37.60 571144.00 37.00 562030.00 40.00  607600.00ASP CONC SURF CRS S9.5B

0053 1523000000-E 610  27,370 TON 35.40 968898.00 37.00 1012690.00 40.00  1094800.00ASP CONC SURF CRS S9.5C

0054 1575000000-E 620  7,347 TON 710.00 5216370.00 590.00 4334730.00 600.00  4408200.00ASP FOR PLANT MIX

0055 1693000000-E 654  3,300 TON 110.00 363000.00 155.00 511500.00 120.00  396000.00ASPH PLT MIX PVMT REPAIR

0056 2022000000-E 815  224 CY  15.00 3360.00 6.50 1456.00 13.00  2912.00SUBDRAIN EXCAVATION

0057 2033000000-E 815  168 CY  65.00 10920.00 50.00 8400.00 75.00  12600.00SUBDRAIN FINE AGGREGATE

0058 2044000000-E 815  1,000 LF  8.00 8000.00 8.00 8000.00 12.00  12000.006" PERF SUBDRN PIPE

0059 2070000000-N 815  2 EA  350.00 700.00 11.00 22.00 350.00  700.00SUBDRN PIPE OUTLET

0060 2077000000-E 815  12 LF  40.00 480.00 11.00 132.00 25.00  300.006" OUTLET PIPE

0061 2190000000-N 828  27 EA  1000.00 27000.00 1250.00 33750.00 800.00  21600.00TEMP STL PLT COVER FOR MDS

0062 2209000000-E 838  2 CY  1080.38 2160.76 800.00 1600.00 1000.00  2000.00ENDWALLS

0063 2253000000-E 840 8.91 CY  1264.26 11264.56 1250.00 11137.50 1052.72  9379.74PIPE COLLARS

0064 2264000000-E 840 3.27 CY  1044.24 3414.66 1250.00 4087.50 1000.00  3270.00PIPE PLUGS

0065 2275000000-E SP   40 CY  219.03 8761.20 160.00 6400.00 220.00  8800.00FLOWABLE FILL

0066 2286000000-N 840  548 EA  1250.00 685000.00 1250.00 685000.00 1500.00  822000.00MASNRY DRAINAGE STRUCT

0067 2308000000-E 840 218.2 LF  225.00 49095.00 200.00 43640.00 233.93  51043.53MASNRY DRAINAGE STRUCT

0068 2355000000-N 840  2 EA  450.00 900.00 475.00 950.00 500.00  1000.00FRAME W/GRATE 840.29 STD

0069 2364000000-N 840  125 EA  450.00 56250.00 550.00 68750.00 500.00  62500.00FRAME W/2GRTS 840.16 STD

0070 2366000000-N 840  12 EA  450.00 5400.00 500.00 6000.00 500.00  6000.00FRAME W/2GRTS 840.24 STD

0071 2367000000-N 840  119 EA  450.00 53550.00 500.00 59500.00 500.00  59500.00FRAME W/2GRTS 840.29 STD

0072 2374000000-N 840  28 EA  500.00 14000.00 600.00 16800.00 500.00  14000.00FRAME-GRT-HD 840.03 **
(E)

0073 2374000000-N 840  111 EA  500.00 55500.00 600.00 66600.00 500.00  55500.00FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  115 EA  500.00 57500.00 600.00 69000.00 500.00  57500.00FRAME-GRT-HD 840.03 **
(G)
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0075 2396000000-N 840  38 EA  350.00 13300.00 450.00 17100.00 500.00  19000.00FRAME W/COVER STD 840.54

0076 2418000000-E SP   96 LF  200.00 19200.00 475.00 45600.00 500.00  48000.00FRM W/GRATES, DRIVEWY DI

0077 2451000000-N 852  37 EA  500.00 18500.00 650.00 24050.00 1700.00  62900.00CONC TRANS SECT FOR DROP INLET

0078 2535000000-E 846  10,690 LF  10.35 110641.50 12.50 133625.00 10.50  112245.00**"X**" CONCRETE CURB
(8" X 12")

0079 2542000000-E 846  700 LF  10.35 7245.00 12.50 8750.00 13.00  9100.001'-6" CONC CURB & GUTTER

0080 2549000000-E 846  46,630 LF  12.75 594532.50 15.00 699450.00 13.00  606190.002'-6" CONC CURB & GUTTER

0081 2580000000-E 846  690 LF  12.00 8280.00 13.00 8970.00 13.00  8970.00CONCRETE VALLEY GUTTER

0082 2591000000-E 848  28,130 SY  22.25 625892.50 27.00 759510.00 28.00  787640.004" CONCRETE SIDEWALK

0083 2605000000-N 848  120 EA  965.00 115800.00 800.00 96000.00 440.00  52800.00CONCRETE CURB RAMP

0084 2612000000-E 848  5,610 SY  40.00 224400.00 41.00 230010.00 36.00  201960.006" CONCRETE DRIVEWAY

0085 2619000000-E 850  11 SY  57.00 627.00 55.00 605.00 77.00  847.004" CONCRETE PAVED DITCH

0086 2655000000-E 852  9,400 SY  44.50 418300.00 41.00 385400.00 33.00  310200.005" MONO CONC ISLDS (KEY IN)

0087 2703000000-E 854  5,950 LF  79.63 473798.50 79.63 473798.50 67.00  398650.00CONC BARRIER TYPE ******
(T)

0088 2703000000-E 854  2,620 LF  85.50 224010.00 85.50 224010.00 110.00  288200.00CONC BARRIER TYPE ******
(T1)

0089 2703000000-E 854  200 LF  161.71 32342.00 161.71 32342.00 363.00  72600.00CONC BARRIER TYPE ******
(T2)

0090 2710000000-N 854  6 EA  12500.00 75000.00 10009.13 60054.78 29000.00  174000.00CONC BARRIER TRANS SECTN

0091 2724000000-E 857  860 LF  85.00 73100.00 95.00 81700.00 70.00  60200.00PC REINF BARRIER SNGL FC

0092 2738000000-E SP   630 SY  30.00 18900.00 27.00 17010.00 40.00  25200.00GENERIC PAVING ITEM (SY)
TEMPORARY 4" CONCRETE SIDEWALK

0093 2759000000-N SP   3 EA  10000.00 30000.00 5500.00 16500.00 4000.00  12000.00GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

0094 2759000000-N SP   6 EA  1500.00 9000.00 800.00 4800.00 850.00  5100.00GENERIC PAVING ITEM (EA)
TEMPORARY CONCRETE CURB RAMP

0095 2830000000-N 858  4 EA  1000.00 4000.00 375.00 1500.00 500.00  2000.00ADJ MANHOLES

0096 2850000000-N 858  1 EA  1000.00 1000.00 275.00 275.00 500.00  500.00GENERIC DRAINAGE ITEM (858)
ADJUSTMENT OF JUNCTION BOXES

0097 2875000000-N 859  1 EA  2000.00 2000.00 850.00 850.00 1300.00  1300.00CONVERT CB TO DI

0098 2893000000-N 859  1 EA  2000.00 2000.00 1050.00 1050.00 1000.00  1000.00CONVERT CB TO JB W/MH

0099 2905000000-N 859  1 EA  2000.00 2000.00 1300.00 1300.00 1300.00  1300.00CONVERT DI TO JB

0100 2938000000-N 859  4 EA  2000.00 8000.00 1300.00 5200.00 1350.00  5400.00CONVERT DI TO JB W/MH

0101 2995000000-N SP   5 EA  2000.00 10000.00 750.00 3750.00 1100.00  5500.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXT CATCH BASIN TO TRAFFIC BEARING
JUNCTION BOX  W/ MANHOLE

0102 2995000000-N SP   7 EA  2000.00 14000.00 1000.00 7000.00 1400.00  9800.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXT TRAFFIC BEARING JUNCTION BOX TO
CATCH BASIN

0103 2995000000-N SP   7 EA  2000.00 14000.00 1250.00 8750.00 1400.00  9800.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXT TRAFFIC BEARING DI TO TRAFFIC
BEARING JUNCTION   BOX

0104 3000000000-N SP   5 EA  14500.00 72500.00 14500.00 72500.00 15000.00  75000.00IMPACT ATTEN TYPE 350

0105 3030000000-E 862 3,662.5 LF  14.90 54571.25 14.90 54571.25 16.00  58600.00STL BM GUARDRAIL

0106 3060000000-E 862  875 LF  21.00 18375.00 21.00 18375.00 22.00  19250.00SBGR DOUBLE FACED
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0107 3105000000-N 862  2 EA  90.00 180.00 90.00 180.00 91.00  182.00SBGR TERM SECT

0108 3150000000-N 862  10 EA  15.00 150.00 15.00 150.00 16.00  160.00ADDIT GUARDRAIL POSTS

0109 3180000000-N 862  1 EA  2100.00 2100.00 2100.00 2100.00 2300.00  2300.00GR ANCHOR TYPE **********
(NJ-25)

0110 3210000000-N 862  6 EA  485.00 2910.00 485.00 2910.00 530.00  3180.00GR ANCHOR TYPE CAT-1

0111 3215000000-N 862  12 EA  1295.00 15540.00 1295.00 15540.00 1400.00  16800.00GR ANCHOR TYPE III

0112 3270000000-N SP   10 EA  1840.00 18400.00 1840.00 18400.00 2000.00  20000.00GR ANCHOR TYPE 350

0113 3536000000-E 866  7,826 LF  4.00 31304.00 5.50 43043.00 4.50  35217.00CHN LK FENCE 48" FABRIC

0114 3542000000-E 866  658 EA  20.00 13160.00 33.00 21714.00 21.00  13818.00MET LINE PST 48" CL FEN

0115 3548000000-E 866  63 EA  30.00 1890.00 105.00 6615.00 31.00  1953.00MET TERM PST 48" CL FEN

0116 3575000000-E SP   40 LF  60.00 2400.00 88.00 3520.00 65.00  2600.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0117 3656000000-E 876  4,700 SY  2.50 11750.00 4.00 18800.00 1.50  7050.00GEOTEXTILE FOR DRAINGE

0118 4054000000-E 902  1 CY  110.00 110.00 110.00 110.00 750.00  750.00PLN CONC FOUNDTN

0119 4057000000-E SP   70 CY  800.00 56000.00 800.00 56000.00 1000.00  70000.00OVERHEAD FOOTING

0120 4060000000-E 903  872 LB  3.60 3139.20 3.60 3139.20 4.00  3488.00SUPPORT, BREAKAWAY STL BM

0121 4072000000-E 903  5,166 LF  5.20 26863.20 5.20 26863.20 8.00  41328.00SUPPORT, 3-LB STL U-CHAN

0122 4079000000-N 903  25 EA  75.00 1875.00 75.00 1875.00 130.00  3250.00SUPPORT, BARR SMALL

0123 4082100000-N SP  Lump Sum 21300.00 21300.00  22000.00SUPPORT, OVRHD SIGN STR ****
(116+30-LLT-)

0124 4082100000-N SP  Lump Sum 23050.00 23050.00  25000.00SUPPORT, OVRHD SIGN STR ****
(23+00-LRT-)

0125 4082100000-N SP  Lump Sum 23265.00 23265.00  25000.00SUPPORT, OVRHD SIGN STR ****
(35+80-LRT-)

0126 4082100000-N SP  Lump Sum 26185.00 26185.00  30000.00SUPPORT, OVRHD SIGN STR ****
(49+10-LLT-)

0127 4082100000-N SP  Lump Sum 21235.00 21235.00  23000.00SUPPORT, OVRHD SIGN STR ****
(61+00-LRT-)

0128 4082100000-N SP  Lump Sum 26565.00 26565.00  30000.00SUPPORT, OVRHD SIGN STR ****
(75+90-LLT-)

0129 4082100000-N SP  Lump Sum 21230.00 21230.00  22000.00SUPPORT, OVRHD SIGN STR ****
(87+50-LRT-)

0130 4082100000-N SP  Lump Sum 21310.00 21310.00  22000.00SUPPORT, OVRHD SIGN STR ****
(92+00-LLT-)

0131 4096000000-N 904  4 EA  90.45 361.80 90.45 361.80 92.00  368.00SIGN ERECTION, TYPE D

0132 4102000000-N 904  209 EA  57.50 12017.50 57.50 12017.50 52.00  10868.00SIGN ERECTION, TYPE E

0133 4108000000-N 904  19 EA  93.00 1767.00 93.00 1767.00 200.00  3800.00SIGN ERECTION, TYPE F

0134 4110000000-N 904  4 EA  300.00 1200.00 300.00 1200.00 230.00  920.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0135 4114000000-N 904  10 EA  110.00 1100.00 110.00 1100.00 100.00  1000.00SIGN ERECTION, MILEMARKERS

0136 4155000000-N 907  113 EA  8.50 960.50 8.50 960.50 5.25  593.25DISPOSE SIGN SYST U-CHAN

0137 4238000000-N 907  19 EA  15.00 285.00 15.00 285.00 5.25  99.75DISPOSE SIGN, D, E, F

0138 4400000000-E 1110  2,410 SF  4.25 10242.50 5.00 12050.00 4.50  10845.00WORK ZONE SIGNS (STAT)

0139 4405000000-E 1110  960 SF  8.85 8496.00 10.00 9600.00 9.00  8640.00WORK ZONE SIGNS (PORT)

0140 4410000000-E 1110  430 SF  4.40 1892.00 9.00 3870.00 4.50  1935.00WORK ZONE SIGNS (BARR)
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0141 4415000000-N 1115  6 EA  4969.05 29814.30 6500.00 39000.00 3000.00  18000.00FLASHING ARROW BOARD

0142 4420000000-N 1120  8 EA  10850.00 86800.00 18000.00 144000.00 5000.00  40000.00PORTABLE CHANGE MSG SIGN

0143 4422000000-N 1120  100 DAY 23.00 2300.00 200.00 20000.00 100.00  10000.00PORT CHANGE MSG SIGN (SHORT TERM)

0144 4430000000-N 1130  945 EA  70.90 67000.50 50.00 47250.00 40.00  37800.00DRUMS

0145 4435000000-N 1135  100 EA  28.60 2860.00 25.00 2500.00 18.00  1800.00CONES

0146 4445000000-E 1145  660 LF  23.00 15180.00 25.00 16500.00 25.00  16500.00BARRICADES (TYPE III)

0147 4455000000-N 1150  124 DAY 172.41 21378.84 200.00 24800.00 145.00  17980.00FLAGGER

0148 4465000000-N 1160  9 EA  5500.00 49500.00 10000.00 90000.00 8000.00  72000.00TEMPORARY CRASH CUSHIONS

0149 4470000000-N 1160  25 EA  2500.00 62500.00 2200.00 55000.00 2600.00  65000.00RESET CRASH CUSHION

0150 4480000000-N 1165  4 EA  10000.00 40000.00 12000.00 48000.00 3500.00  14000.00TMA

0151 4485000000-E 1170  18,530 LF  21.55 399321.50 25.00 463250.00 22.00  407660.00PORT CONC BARRIER

0152 4490000000-E 1170  200 LF  31.00 6200.00 65.00 13000.00 32.00  6400.00PORT CONC BARRIER(ANCHRD)

0153 4500000000-E 1170  42,240 LF  3.50 147840.00 6.50 274560.00 3.60  152064.00RESET PORT CONC BARRIER

0154 4507000000-E 1170  12,510 LF  67.00 838170.00 60.00 750600.00 68.00  850680.00WATER FILLED BARRIER

0155 4508000000-E 1170  5,500 LF  6.50 35750.00 3.25 17875.00 7.00  38500.00RESET WATER FILLED BARRIER

0156 4510000000-N SP   600 HR  40.00 24000.00 30.00 18000.00 35.00  21000.00LAW ENFORCEMENT

0157 4516000000-N 1180  710 EA  60.00 42600.00 50.00 35500.00 25.00  17750.00SKINNY DRUM

0158 4520000000-N 1266  57 EA  34.00 1938.00 50.00 2850.00 43.00  2451.00TUBULAR MARKERS (FIXED)

0159 4589000000-N SP  Lump Sum 30000.00 50000.00  90000.00GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0160 4650000000-N 1251  5,990 EA  4.25 25457.50 4.25 25457.50 4.70  28153.00TEMP RAISED PVMT MRKS

0161 4685000000-E 1205  22,884 LF  0.46 10526.64 0.46 10526.64 0.50  11442.00THERMO PVT MKG LINES 4"90

0162 4686000000-E 1205  34,589 LF  0.57 19715.73 0.57 19715.73 0.60  20753.40THERMO PVT MKG LINES 4"120

0163 4695000000-E 1205  5,951 LF  0.84 4998.84 0.84 4998.84 0.90  5355.90THERMO PVT MKG LINES 8"90 MILS

0164 4697000000-E 1205  45,946 LF  1.07 49162.22 1.07 49162.22 1.15  52837.90THERMO PVT MKG LINE 8"120 MILS

0165 4710000000-E 1205  1,384 LF  5.50 7612.00 5.50 7612.00 6.00  8304.0024"WIDE THERMO 120 MILS

0166 4721000000-E 1205  69 EA  60.00 4140.00 60.00 4140.00 62.00  4278.00THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  242 EA  100.00 24200.00 100.00 24200.00 105.00  25410.00THERMO PVT SYMBOL 90MILS

0168 4770000000-E 1205  3,280 LF  1.87 6133.60 1.87 6133.60 2.00  6560.004" COLD APPL PLSTIC LINES TYPE **
(III)

0169 4780000000-E 1205  50 LF  3.74 187.00 3.74 187.00 4.00  200.008" COLD APPL PLSTIC LINES TYPE **
(III)

0170 4805000000-N 1205  5 EA  150.00 750.00 150.00 750.00 155.00  775.00COLD APPL PLASTIC SYM TYPE **
(III)

0171 4810000000-E 1205  256,849 LF  0.17 43664.33 0.17 43664.33 0.20  51369.80PAINT PVMT MARKINGS 4"

0172 4820000000-E 1205  4,340 LF  0.43 1866.20 0.43 1866.20 0.48  2083.20PAINT PVMT MARKINGS 8"

0173 4835000000-E 1205  12,602 LF  1.00 12602.00 1.00 12602.00 1.10  13862.20PAINT PVT MKG LINES 24"

0174 4840000000-N 1205  76 EA  25.00 1900.00 25.00 1900.00 37.00  2812.00PAINT PVT MKG CHARACTER

0175 4845000000-N 1205  185 EA  45.00 8325.00 45.00 8325.00 49.00  9065.00PAINT PVT MKG SYMBOL

0176 4850000000-E 1205  80,600 LF  0.50 40300.00 0.50 40300.00 0.52  41912.00LINE REMOVAL 4" WIDE

0177 4870000000-E 1205  5,955 LF  2.91 17329.05 2.91 17329.05 3.00  17865.00LINE REMOVAL 24" WIDE

0178 4905000000-N 1253  4,907 EA  25.95 127336.65 25.95 127336.65 27.00  132489.00SNOWPLB PVMT MRKER

0179 4915000000-E 1264  9 EA  25.00 225.00 28.00 252.00 36.00  324.007' U-CHANNEL POSTS
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0180 4955000000-N 1264  9 EA  75.00 675.00 64.50 580.50 65.00  585.00OBJECT MARKERS (END OF RD)

0181 5005000000-E 1401  2 EA  16500.00 33000.00 17260.00 34520.00 17000.00  34000.0080' HIGH MOUNT STANDARD

0182 5010000000-E 1401  4 EA  19500.00 78000.00 19250.00 77000.00 18000.00  72000.00100' HIGH MOUNT STANDARD

0183 5020000000-N 1401  1 EA  4500.00 4500.00 5175.00 5175.00 4000.00  4000.00PORTABLE DRIVE UNIT

0184 5025000000-E SP   38 CY  300.00 11400.00 800.00 30400.00 925.00  35150.00HIGH MOUNT FOUNDATIONS

0185 5030000000-N 1403  16 EA  750.00 12000.00 710.00 11360.00 820.00  13120.00HM LUMINAIRE ************
(400W HPS)

0186 5030000000-N 1403  24 EA  1000.00 24000.00 935.00 22440.00 900.00  21600.00HM LUMINAIRE ************
(750W HPS)

0187 5050000000-N 1404  8 EA  3500.00 28000.00 2150.00 17200.00 2800.00  22400.00LIT STD MTLT ************
(45' SA, 15' ARM)

0188 5070000000-N 1405  3 EA  1000.00 3000.00 895.00 2685.00 1050.00  3150.00STD FOUNDAT ***********
(M2)

0189 5070000000-N 1405  8 EA  750.00 6000.00 875.00 7000.00 815.00  6520.00STD FOUNDAT ***********
(R1)

0190 5070000000-N 1405  2 EA  800.00 1600.00 945.00 1890.00 920.00  1840.00STD FOUNDAT ***********
(R2)

0191 5090000000-N 1406  16 EA  450.00 7200.00 640.00 10240.00 360.00  5760.00LITE STD LUM RDW 400W HPS

0192 5120000000-N 1407  2 EA  1000.00 2000.00 1665.00 3330.00 105.00  210.00SERVICE POLE ************
(30', CLASS 4)

0193 5125000000-E 1407  150 LF  8.00 1200.00 30.40 4560.00 8.15  1222.50SERVICE LATERAL *********
(3 #1/0 USE)

0194 5145000000-N 1408  2 EA  8500.00 17000.00 9435.00 18870.00 10000.00  20000.00LITE CNTRL RW************
(240/480 VOLT)

0195 5155000000-E 1409  955 LF  5.00 4775.00 4.50 4297.50 6.00  5730.00ELECT DUCT BD, SIZE *****
(2")

0196 5155000000-E 1409  110 LF  6.00 660.00 6.95 764.50 10.50  1155.00ELECT DUCT BD, SIZE *****
(3")

0197 5155000000-E 1409  230 LF  7.00 1610.00 8.10 1863.00 13.00  2990.00ELECT DUCT BD, SIZE *****
(4")

0198 5160000000-E 1409  175 LF  15.00 2625.00 16.00 2800.00 43.00  7525.00ELECT DUCT JA, SIZE *****
(4")

0199 5170000000-E 1410  480 LF  2.00 960.00 2.25 1080.00 3.15  1512.00**-#8 W/G FEEDER CIRCUIT
(2)

0200 5175000000-E 1410  1,225 LF  4.00 4900.00 3.15 3858.75 4.15  5083.75**-#6 W/G FEEDER CIRCUIT
(2)

0201 5180000000-E 1410  360 LF  7.00 2520.00 4.35 1566.00 5.15  1854.00**-#4 W/G FEEDER CIRCUIT
(2)

0202 5205000000-E 1410  4,880 LF  6.00 29280.00 6.50 31720.00 10.50  51240.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0203 5210000000-E 1410  1,540 LF  7.00 10780.00 7.30 11242.00 11.25  17325.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0204 5215000000-E 1410  565 LF  8.00 4520.00 8.60 4859.00 14.25  8051.25**-#4 W/G FEEDER N *****"
(2, 1.5)

0205 5240000000-N 1411  1 EA  800.00 800.00 275.00 275.00 1020.00  1020.00ELEC JB ************
(BR)

0206 5240000000-N 1411  12 EA  500.00 6000.00 435.00 5220.00 310.00  3720.00ELEC JB ************
(PC18)

0207 5240000000-N 1411  4 EA  600.00 2400.00 610.00 2440.00 600.00  2400.00ELEC JB ************
(PC30)
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0208 5255000000-N 1413 Lump Sum 300000.00 150000.00  130000.00PORTABLE LIGHTING

0209 5270000000-N SP   3 EA  1000.00 3000.00 825.00 2475.00 815.00  2445.00GENERIC LIGHTING ITEM (EA)
INSTALL TWIN ARM LIGHT STAN-  DARDS

0210 5270000000-N SP   2 EA  1500.00 3000.00 1260.00 2520.00 820.00  1640.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARDS

0211 5325200000-E 1510  33 LF  100.00 3300.00 100.00 3300.00 30.00  990.002" WATER LINE

0212 5325600000-E 1510  553 LF  132.00 72996.00 132.00 72996.00 85.00  47005.006" WATER LINE

0213 5325800000-E 1510  3,793 LF  57.00 216201.00 57.00 216201.00 68.00  257924.008" WATER LINE

0214 5326200000-E 1510  16,620 LF  61.00 1013820.00 61.00 1013820.00 75.00  1246500.0012" WATER LINE

0215 5327000000-E 1510  110 LF  574.00 63140.00 574.00 63140.00 465.00  51150.0020" WATER LINE

0216 5327400000-E 1510  6,642 LF  171.00 1135782.00 171.00 1135782.00 225.00  1494450.0024" WATER LINE

0217 5328000000-E 1510  2,385 LF  211.00 503235.00 211.00 503235.00 310.00  739350.0030" WATER LINE

0218 5540000000-E 1515  7 EA  945.00 6615.00 945.00 6615.00 1100.00  7700.006" VALVE

0219 5546000000-E 1515  14 EA  1227.00 17178.00 1227.00 17178.00 1500.00  21000.008" VALVE

0220 5558000000-E 1515  22 EA  2050.00 45100.00 2050.00 45100.00 3000.00  66000.0012" VALVE

0221 5559400000-E 1515  12 EA  7700.00 92400.00 7700.00 92400.00 18000.00  216000.0024" VALVE

0222 5560000000-E 1515  1 EA  13600.00 13600.00 13600.00 13600.00 42000.00  42000.0030" VALVE

0223 5571000000-E 1515  1 EA  1900.00 1900.00 1900.00 1900.00 1500.00  1500.00**" TAPPING VALVE
(2")

0224 5589100000-E 1515  5 EA  1100.00 5500.00 1100.00 5500.00 1100.00  5500.001" AIR RELEASE VALVE

0225 5589200000-E 1515  3 EA  2100.00 6300.00 2100.00 6300.00 3100.00  9300.002" AIR RELEASE VALVE

0226 5606000000-E 1515  2 EA  2200.00 4400.00 2200.00 4400.00 2500.00  5000.002" BLOW OFF

0227 5649000000-N 1515  4 EA  1000.00 4000.00 1000.00 4000.00 1500.00  6000.00RECONNECT WATER METER

0228 5666000000-E 1515  13 EA  4500.00 58500.00 4500.00 58500.00 5000.00  65000.00FIRE HYDRANT

0229 5672000000-N 1515  14 EA  4000.00 56000.00 4000.00 56000.00 2500.00  35000.00RELOCATE FIRE HYDRANT

0230 5691300000-E 1520  11,717 LF  70.00 820190.00 70.00 820190.00 40.00  468680.008" SANITARY GRAVITY SEWER

0231 5775000000-E 1525  66 EA  2000.00 132000.00 2000.00 132000.00 4000.00  264000.004' DIA UTILITY MANHOLE

0232 5781000000-E 1525  359 LF  155.00 55645.00 155.00 55645.00 125.00  44875.00UTILITY MANHOLE WALL, 4' DIA

0233 5801000000-E 1530  19,152 LF  7.00 134064.00 7.00 134064.00 5.00  95760.00ABANDON 8" UTILITY PIPE

0234 5804000000-E 1530  11,265 LF  10.00 112650.00 10.00 112650.00 7.00  78855.00ABANDON 12" UTILITY PIPE

0235 5812000000-E 1530  3,173 LF  20.00 63460.00 20.00 63460.00 15.00  47595.00ABANDON 20" UTILITY PIPE

0236 5813000000-E 1530  3,679 LF  22.00 80938.00 22.00 80938.00 20.00  73580.00ABANDON 24" UTILITY PIPE

0237 5814000000-E 1530  2,318 LF  34.00 78812.00 34.00 78812.00 30.00  69540.00ABANDON 30" UTILITY PIPE

0238 5815500000-N 1530  7 EA  700.00 4900.00 700.00 4900.00 1000.00  7000.00REMOVE FIRE HYDRANT

0239 5828000000-N 1530  61 EA  1000.00 61000.00 1000.00 61000.00 1000.00  61000.00REMOVE UTILITY MANHOLE

0240 5835000000-E 1540  322 LF  300.00 96600.00 300.00 96600.00 230.00  74060.00**" ENCASEMENT PIPE
(48")

0241 5835800000-E 1540  365 LF  60.00 21900.00 60.00 21900.00 55.00  20075.0018" ENCASEMENT PIPE

0242 5835900000-E 1540  794 LF  100.00 79400.00 100.00 79400.00 55.00  43670.0020" ENCASEMENT PIPE

0243 5836400000-E 1540  520 LF  175.00 91000.00 175.00 91000.00 130.00  67600.0036" ENCASEMENT PIPE

0244 5871500000-E 1550  183 LF  468.00 85644.00 468.00 85644.00 300.00  54900.008" TRENCHLESS INSTALL (IN SOIL)

0245 5871510000-E 1550  183 LF  1250.00 228750.00 1250.00 228750.00 500.00  91500.008" TRENCHLESS INSTALL (NOT IN SOIL)

0246 5871700000-E 1550  187 LF  369.00 69003.00 369.00 69003.00 350.00  65450.0012" TRENCHLESS INSTALL (IN SOIL)
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0247 5871710000-E 1550  187 LF  1250.00 233750.00 1250.00 233750.00 240.00  44880.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0248 5872200000-E 1550  154 LF  489.00 75306.00 489.00 75306.00 300.00  46200.0024" TRENCHLESS INSTALL (IN SOIL)

0249 5872210000-E 1550  154 LF  1250.00 192500.00 1250.00 192500.00 1000.00  154000.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0250 5872300000-E 1550  95 LF  596.00 56620.00 596.00 56620.00 500.00  47500.0030" TRENCHLESS INSTALL (IN SOIL)

0251 5872310000-E 1550  95 LF  1250.00 118750.00 1250.00 118750.00 315.00  29925.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0252 5882000000-N SP   41 EA  80.00 3280.00 80.00 3280.00 200.00  8200.00GENERIC UTILITY ITEM (EA)
GASOLINE RESISTANT GASKETS

0253 5882000000-N SP   94 EA  1100.00 103400.00 1100.00 103400.00 300.00  28200.00GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER (SMALLER THAN 1-1/2)

0254 5882000000-N SP   30 EA  7500.00 225000.00 7500.00 225000.00 1500.00  45000.00GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER WITH NEW VAULT (1-1/2" AND
LARGER)

0255 6000000000-E 1605  29,100 LF  1.45 42195.00 3.00 87300.00 1.70  49470.00TEMPORARY SILT FENCE

0256 6006000000-E 1610  7,700 TON 38.00 292600.00 45.00 346500.00 28.00  215600.00EROS CONTRL STONE CL A

0257 6009000000-E 1610  6,700 TON 38.00 254600.00 45.00 301500.00 28.00  187600.00EROS CONTRL STONE CL B

0258 6012000000-E 1610  11,500 TON 36.00 414000.00 40.00 460000.00 25.00  287500.00SEDIMENT CONTROL STONE

0259 6015000000-E 1615  100 ACR 600.00 60000.00 395.00 39500.00 500.00  50000.00TEMPORARY MULCHING

0260 6018000000-E 1620  2,700 LB  2.00 5400.00 4.00 10800.00 4.10  11070.00SEED FOR TEMP SEEDING

0261 6021000000-E 1620 11.75 TON 1700.00 19975.00 800.00 9400.00 1000.00  11750.00FERT FOR TEMP SEEDING

0262 6024000000-E 1622  4,000 LF  15.00 60000.00 15.00 60000.00 10.00  40000.00TEMPORARY SLOPE DRAINS

0263 6030000000-E 1630  12,210 CY  9.50 115995.00 10.00 122100.00 6.00  73260.00SILT EXCAVATION

0264 6036000000-E 1631  36,700 SY  1.00 36700.00 1.44 52848.00 1.40  51380.00MATTING FOR EROS CONTROL

0265 6037000000-E SP   70 SY  2.50 175.00 12.00 840.00 11.60  812.00COIR FIBER MAT

0266 6038000000-E SP   200 SY  4.00 800.00 7.25 1450.00 5.00  1000.00PERM SOIL REINF MAT

0267 6042000000-E 1632  30,000 LF  2.50 75000.00 2.92 87600.00 3.10  93000.001/4" HARDWARE CLOTH

0268 6071012000-E SP   1,300 LF  4.00 5200.00 5.00 6500.00 7.25  9425.00COIR FIBER WATTLE

0269 6071020000-E SP   1,020 LB  15.00 15300.00 5.00 5100.00 6.70  6834.00POLYACRYLAMIDE (PAM)

0270 6071030000-E 1640  2,000 LF  3.50 7000.00 4.74 9480.00 4.25  8500.00COIR FIBER BAFFLE

0271 6071050000-E SP   5 EA  1000.00 5000.00 650.00 3250.00 700.00  3500.00**" SKIMMER
(1-1/2")

0272 6084000000-E 1660  130 ACR 1600.00 208000.00 1860.00 241800.00 1750.00  227500.00SEEDING AND MULCHING

0273 6087000000-E 1660  96 ACR 35.00 3360.00 95.00 9120.00 100.00  9600.00MOWING

0274 6090000000-E 1661  1,300 LB  2.00 2600.00 8.00 10400.00 4.25  5525.00SEED FOR REPAIR SEEDING

0275 6093000000-E 1661 4.25 TON 1700.00 7225.00 800.00 3400.00 825.00  3506.25FERT FOR REPAIR SEEDING

0276 6096000000-E 1662  2,275 LB  2.00 4550.00 6.00 13650.00 4.15  9441.25SEED FOR SUPP SEEDING

0277 6108000000-E 1665 68.25 TON 1700.00 116025.00 800.00 54600.00 675.00  46068.75FERTILIZER TOPDRESSING

0278 6114500000-N 1667  25 MHR 35.00 875.00 30.00 750.00 32.00  800.00SPECIALIZED HAND MOWING

0279 6117000000-N SP   125 EA  5.00 625.00 340.00 42500.00 62.00  7750.00RESPONSE FOR EROS CONTROL

0280 7279000000-E 1715  21,760 LF  0.25 5440.00 0.44 9574.40 0.32  6963.20TRACER WIRE

0281 7300000000-E 1715  5,570 LF  5.00 27850.00 4.90 27293.00 8.25  45952.50UNPAVED TRENCH (***********)
(2, 1-1/2")

0282 7300000000-E 1715  3,370 LF  6.00 20220.00 5.80 19546.00 10.25  34542.50UNPAVED TRENCH (***********)
(3, 1-1/2")
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0283 7301000000-E 1715  10,280 LF  8.00 82240.00 11.65 119762.00 13.00  133640.00DIRECT DRILL (***********)
(2, 1-1/2")

0284 7301000000-E 1715  2,550 LF  8.50 21675.00 13.95 35572.50 14.00  35700.00DIRECT DRILL (***********)
(3, 1-1/2")

0285 7348000000-N 1716  37 EA  400.00 14800.00 618.00 22866.00 825.00  30525.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0286 7566000000-N 1733  42 EA  125.00 5250.00 42.95 1803.90 130.00  5460.00DELINEATOR MARKER

0287 7980000000-N SP   26 EA  600.00 15600.00 1165.00 30290.00 1010.00  26260.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (EXTRA LARGE OVERSIZED, HEAVY
DUTY)

WALL ITEMS

0288 8802030000-E SP   480 SF  40.00 19200.00 35.00 16800.00 35.00  16800.00SEGMENTAL GRAVITY RETAIN WALLS

0289 8847000000-E SP   2,300 SF  78.00 179400.00 70.00 161000.00 100.00  230000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0290 8847000000-E SP   2,800 SF  76.00 212800.00 70.00 196000.00 100.00  280000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0291 8847000000-E SP   3,700 SF  75.00 277500.00 70.00 259000.00 100.00  370000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 3

0292 8847000000-E SP   3,900 SF  72.00 280800.00 70.00 273000.00 100.00  390000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 4

0293 8847000000-E SP   3,200 SF  72.00 230400.00 70.00 224000.00 100.00  320000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 5

0294 8847000000-E SP   2,700 SF  74.00 199800.00 70.00 189000.00 100.00  270000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 6

STRUCTURE ITEMS

0295 8091000000-N 410 Lump Sum 10000.00 10000.00  25000.00FND EXCAV B** STA *******
(1, 103+73.08-L-)

0296 8091000000-N 410 Lump Sum 10000.00 10000.00  25000.00FND EXCAV B** STA *******
(1, 41+57.69-L-)

0297 8091000000-N 410 Lump Sum 10000.00 10000.00  25000.00FND EXCAV B** STA *******
(1, 89+79.05-L-)

0298 8112730000-N 450  3 EA  2500.00 7500.00 2800.00 8400.00 2400.00  7200.00PDA TESTING

0299 8147000000-E 420  84,983 SF  23.50 1997100.50 22.00 1869626.00 25.00  2124575.00REINF CONCRETE DECK SLAB

0300 8161000000-E 420  68,915 SF  0.35 24120.25 0.25 17228.75 0.25  17228.75GROOVING BRIDGE FLOORS

0301 8182000000-E 420 924.4 CY  585.00 540774.00 550.00 508420.00 800.00  739520.00CLASS A CONCRETE (BRIDGE)

0302 8210000000-N 422 Lump Sum 95000.00 80000.00  150000.00BRG APPR SLAB ***********
(103+73.08-L-)

0303 8210000000-N 422 Lump Sum 105000.00 80000.00  150000.00BRG APPR SLAB ***********
(41+57.69-L-)

0304 8210000000-N 422 Lump Sum 105000.00 80000.00  150000.00BRG APPR SLAB ***********
(89+79.05-L-)

0305 8217000000-E 425  143,225 LB  0.80 114580.00 1.00 143225.00 0.80  114580.00REINF STEEL (BRIDGE)

0306 8238000000-E 425  6,095 LB  1.60 9752.00 1.50 9142.50 2.00  12190.00SPIRAL COL REINF STL BRG

0307 8280000000-E 440 Lump Sum 4000000.00 4565585.00  6279000.00STRUCTURAL STEEL

0308 8364000000-E 450  15,755 LF  35.00 551425.00 44.00 693220.00 43.00  677465.00HP12X53 PILES

0309 8393000000-N 450  102 EA  300.00 30600.00 200.00 20400.00 250.00  25500.00PILE REDRIVES

0310 8482000000-E 460 1,733.28 LF  180.00 311990.40 135.00 233992.80 150.00  259992.00THREE BAR METAL RAIL
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FED AID NO NHFSTP-0074(137)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

BLYTHE CONSTRUCTION, INC. TETRA TECH CONSTRUCTION INC

CHARLOTTE,  NC MAYFIELD,  NY

C202824FEB 19 2013

2.030 MI

0311 8531000000-E 462  156 SY  92.00 14352.00 90.00 14040.00 90.00  14040.004" SLOPE PROTECTION

0312 8657000000-N 430 Lump Sum 35000.00 40000.00  150000.00ELASTOMERIC BEARINGS

0313 8692000000-N SP  Lump Sum 80000.00 90000.00  150000.00FOAM JOINT SEALS

0314 8727000000-N SP  Lump Sum 33000.00 40000.00  65000.00ELEC CONDUIT SYS SIGNAL ******
(103+73.08-L-)

0315 8727000000-N SP  Lump Sum 35000.00 40000.00  50000.00ELEC CONDUIT SYS SIGNAL ******
(41+57.69-L-)

0316 8727000000-N SP  Lump Sum 30675.00 40000.00  50000.00ELEC CONDUIT SYS SIGNAL ******
(89+79.05-L-)

0317 8860000000-N SP  Lump Sum 125000.00 125000.00  300000.00GENERIC STRUCTURE ITEM (LS)
DISC BEARINGS

 

    TOTAL 51669284.58 TOTAL 51733938.59 TOTAL  52378946.87CONTRACT TOTAL

 

    SUB-TOTAL 41993515.43 SUB-TOTAL 41686858.54 SUB-TOTAL  38940856.12ROADWAY ITEMS

    SUB-TOTAL 1399900.00 SUB-TOTAL 1318800.00 SUB-TOTAL  1876800.00WALL ITEMS

    SUB-TOTAL 8275869.15 SUB-TOTAL 8728280.05 SUB-TOTAL  11561290.75STRUCTURE ITEMS
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MONROE BYPASS
CONSTRUCTORS LLC

FLATIRON CONSTRUCTORS INC

GREAT FALLS,  SC FIRESTONE,  CO

C202824FEB 19 2013

2.030 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2692000.00 2670000.00  2500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 349000.00 300000.00  500000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 168000.00 1980000.00  500000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1000.40 1000.40 5300.00 5300.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  59,000 CY  23.00 1357000.00 7.00 413000.00 10.00  590000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  40,500 CY  9.05 366525.00 7.50 303750.00 10.00  405000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  315,900 CY  7.70 2432430.00 11.00 3474900.00 10.00  3159000.00BORROW EXCAVATION

0008 0127000000-N SP   10 EA  675.00 6750.00 700.00 7000.00 1500.00  15000.00EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  1,120 CY  15.00 16800.00 5.00 5600.00 10.00  11200.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  850 LF  2.25 1912.50 12.00 10200.00 7.00  5950.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  73,840 SY  3.20 236288.00 3.50 258440.00 2.70  199368.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  10,280 SY  1.75 17990.00 0.60 6168.00 3.50  35980.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  15 HR  182.00 2730.00 145.00 2175.00 500.00  7500.00PROOF ROLLING

0014 0195000000-E 265  10,000 CY  35.00 350000.00 31.00 310000.00 41.00  410000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  60,200 SY  1.50 90300.00 1.00 60200.00 2.75  165550.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   663 SF  70.00 46410.00 77.00 51051.00 15.00  9945.00TEMPORARY SHORING

0017 0241000000-E SP   24,000 SY  2.75 66000.00 2.50 60000.00 5.00  120000.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR PAVEMENT STABI-LIZATION

0018 0255000000-E SP   450 TON 51.00 22950.00 60.00 27000.00 42.00  18900.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0019 0318000000-E 300  12,883 TON 35.00 450905.00 29.00 373607.00 31.00  399373.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  12,610 SY  2.00 25220.00 2.50 31525.00 3.50  44135.00FND CONDIT GEOTEXTILE

0021 0366000000-E 310  2,512 LF  35.00 87920.00 43.00 108016.00 70.00  175840.0015" RC PIPE CULV III

0022 0372000000-E 310  856 LF  41.00 35096.00 46.50 39804.00 55.00  47080.0018" RC PIPE CULV III

0023 0378000000-E 310  756 LF  47.00 35532.00 52.50 39690.00 65.00  49140.0024" RC PIPE CULV III

0024 0384000000-E 310  180 LF  62.00 11160.00 76.25 13725.00 75.00  13500.0030" RC PIPE CULV III

0025 0390000000-E 310  636 LF  67.00 42612.00 90.00 57240.00 85.00  54060.0036" RC PIPE CULV III

0026 0448200000-E 310  19,692 LF  38.00 748296.00 43.50 856602.00 45.00  886140.0015" RCP CULV CLASS IV

0027 0448300000-E 310  4,916 LF  42.50 208930.00 48.00 235968.00 60.00  294960.0018" RCP CULV CLASS IV

0028 0448400000-E 310  4,328 LF  50.50 218564.00 56.25 243450.00 70.00  302960.0024" RCP CULV CLASS IV

0029 0448500000-E 310  2,340 LF  67.00 156780.00 81.00 189540.00 95.00  222300.0030" RCP CULV CLASS IV

0030 0448600000-E 310  812 LF  74.00 60088.00 96.00 77952.00 105.00  85260.0036" RCP CULV CLASS IV

0031 0576000000-E 310  40 LF  75.00 3000.00 126.00 5040.00 210.00  8400.00**" CS PIPE CULV *****"
(36", 0.079")

0032 0582000000-E 310  724 LF  45.00 32580.00 52.50 38010.00 120.00  86880.0015" CS PIPE CULV 0.064"

0033 0588000000-E 310  272 LF  51.00 13872.00 55.50 15096.00 55.00  14960.0018" CS PIPE CULV 0.064"

0034 0636000000-E 310  2 EA  475.00 950.00 650.00 1300.00 160.00  320.00**" CS ELBOW *****" THICK
(15", 0.064")

0035 0636000000-E 310  2 EA  820.00 1640.00 1250.00 2500.00 500.00  1000.00**" CS ELBOW *****" THICK
(36", 0.079")

0036 0986000000-E SP   84 LF  98.00 8232.00 138.00 11592.00 245.00  20580.00GENERIC PIPE ITEM (LF)
18" CS SLOTTED DRAIN, 0.064"  THICK

0037 0995000000-E 340  17,356 LF  19.50 338442.00 7.50 130170.00 15.00  260340.00PIPE REMOVAL
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MONROE BYPASS
CONSTRUCTORS LLC

FLATIRON CONSTRUCTORS INC

GREAT FALLS,  SC FIRESTONE,  CO

C202824FEB 19 2013

2.030 MI

0038 1011000000-N 500 Lump Sum 600000.00 900000.00  773000.00FINE GRADING

0039 1099500000-E 505  20,000 CY  10.00 200000.00 7.50 150000.00 16.00  320000.00SHALLOW UNDERCUT

0040 1099700000-E 505  40,000 TON 21.50 860000.00 22.00 880000.00 23.00  920000.00CLASS IV SUBGRD STABILIZATION

0041 1110000000-E 510  1,500 TON 17.00 25500.00 24.50 36750.00 28.00  42000.00STABILIZER AGGREGATE

0042 1220000000-E 545  7,000 TON 17.00 119000.00 21.00 147000.00 47.00  329000.00INCIDENTAL STONE BASE

0043 1297000000-E 607  4,730 SY  1.65 7804.50 3.80 17974.00 1.95  9223.50MILL ASP PVMT *****" DTH
(1-1/2")

0044 1297000000-E 607  78,290 SY  2.65 207468.50 2.00 156580.00 2.00  156580.00MILL ASP PVMT *****" DTH
(3")

0045 1297000000-E 607  200 SY  4.00 800.00 15.00 3000.00 5.50  1100.00MILL ASP PVMT *****" DTH
(4")

0046 1297000000-E 607  2,700 SY  4.00 10800.00 7.50 20250.00 5.75  15525.00MILL ASP PVMT *****" DTH
(4-1/2")

0047 1330000000-E 607  8,540 SY  8.50 72590.00 8.00 68320.00 3.00  25620.00INCIDENTAL MILLING

0048 1489000000-E 610  19,170 TON 39.00 747630.00 44.10 845397.00 43.00  824310.00ASP CONC BASE CRS B25.0B

0049 1491000000-E 610  42,620 TON 39.00 1662180.00 44.50 1896590.00 38.00  1619560.00ASP CONC BASE CRS B25.0C

0050 1498000000-E 610  15,090 TON 39.00 588510.00 42.75 645097.50 43.00  648870.00ASP CONC INTR CRS I19.0B

0051 1503000000-E 610  28,690 TON 39.00 1118910.00 46.00 1319740.00 38.00  1090220.00ASP CONC INTR CRS I19.0C

0052 1519000000-E 610  15,190 TON 39.00 592410.00 44.00 668360.00 43.00  653170.00ASP CONC SURF CRS S9.5B

0053 1523000000-E 610  27,370 TON 39.00 1067430.00 47.50 1300075.00 40.00  1094800.00ASP CONC SURF CRS S9.5C

0054 1575000000-E 620  7,347 TON 610.00 4481670.00 550.00 4040850.00 600.00  4408200.00ASP FOR PLANT MIX

0055 1693000000-E 654  3,300 TON 97.00 320100.00 136.50 450450.00 90.00  297000.00ASPH PLT MIX PVMT REPAIR

0056 2022000000-E 815  224 CY  28.00 6272.00 12.30 2755.20 11.00  2464.00SUBDRAIN EXCAVATION

0057 2033000000-E 815  168 CY  69.00 11592.00 54.50 9156.00 40.00  6720.00SUBDRAIN FINE AGGREGATE

0058 2044000000-E 815  1,000 LF  4.10 4100.00 11.00 11000.00 4.75  4750.006" PERF SUBDRN PIPE

0059 2070000000-N 815  2 EA  225.00 450.00 307.00 614.00 270.00  540.00SUBDRN PIPE OUTLET

0060 2077000000-E 815  12 LF  25.00 300.00 40.00 480.00 21.00  252.006" OUTLET PIPE

0061 2190000000-N 828  27 EA  1825.00 49275.00 800.00 21600.00 1500.00  40500.00TEMP STL PLT COVER FOR MDS

0062 2209000000-E 838  2 CY  550.00 1100.00 950.00 1900.00 850.00  1700.00ENDWALLS

0063 2253000000-E 840 8.91 CY  650.00 5791.50 740.00 6593.40 1200.00  10692.00PIPE COLLARS

0064 2264000000-E 840 3.27 CY  1300.00 4251.00 740.00 2419.80 1200.00  3924.00PIPE PLUGS

0065 2275000000-E SP   40 CY  210.00 8400.00 177.00 7080.00 300.00  12000.00FLOWABLE FILL

0066 2286000000-N 840  548 EA  1170.00 641160.00 1024.00 561152.00 1400.00  767200.00MASNRY DRAINAGE STRUCT

0067 2308000000-E 840 218.2 LF  205.00 44731.00 205.00 44731.00 270.00  58914.00MASNRY DRAINAGE STRUCT

0068 2355000000-N 840  2 EA  310.00 620.00 431.00 862.00 160.00  320.00FRAME W/GRATE 840.29 STD

0069 2364000000-N 840  125 EA  475.00 59375.00 537.00 67125.00 300.00  37500.00FRAME W/2GRTS 840.16 STD

0070 2366000000-N 840  12 EA  425.00 5100.00 770.00 9240.00 270.00  3240.00FRAME W/2GRTS 840.24 STD

0071 2367000000-N 840  119 EA  430.00 51170.00 535.00 63665.00 270.00  32130.00FRAME W/2GRTS 840.29 STD

0072 2374000000-N 840  28 EA  530.00 14840.00 592.00 16576.00 350.00  9800.00FRAME-GRT-HD 840.03 **
(E)

0073 2374000000-N 840  111 EA  550.00 61050.00 620.00 68820.00 350.00  38850.00FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  115 EA  550.00 63250.00 620.00 71300.00 350.00  40250.00FRAME-GRT-HD 840.03 **
(G)
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MONROE BYPASS
CONSTRUCTORS LLC

FLATIRON CONSTRUCTORS INC

GREAT FALLS,  SC FIRESTONE,  CO

C202824FEB 19 2013

2.030 MI

0075 2396000000-N 840  38 EA  360.00 13680.00 431.00 16378.00 210.00  7980.00FRAME W/COVER STD 840.54

0076 2418000000-E SP   96 LF  240.00 23040.00 275.00 26400.00 52.00  4992.00FRM W/GRATES, DRIVEWY DI

0077 2451000000-N 852  37 EA  950.00 35150.00 900.00 33300.00 400.00  14800.00CONC TRANS SECT FOR DROP INLET

0078 2535000000-E 846  10,690 LF  18.00 192420.00 9.60 102624.00 10.00  106900.00**"X**" CONCRETE CURB
(8" X 12")

0079 2542000000-E 846  700 LF  16.00 11200.00 11.85 8295.00 12.00  8400.001'-6" CONC CURB & GUTTER

0080 2549000000-E 846  46,630 LF  16.00 746080.00 11.55 538576.50 12.00  559560.002'-6" CONC CURB & GUTTER

0081 2580000000-E 846  690 LF  15.00 10350.00 21.00 14490.00 14.00  9660.00CONCRETE VALLEY GUTTER

0082 2591000000-E 848  28,130 SY  31.00 872030.00 25.70 722941.00 28.00  787640.004" CONCRETE SIDEWALK

0083 2605000000-N 848  120 EA  525.00 63000.00 960.00 115200.00 600.00  72000.00CONCRETE CURB RAMP

0084 2612000000-E 848  5,610 SY  50.00 280500.00 40.20 225522.00 40.00  224400.006" CONCRETE DRIVEWAY

0085 2619000000-E 850  11 SY  78.00 858.00 240.00 2640.00 60.00  660.004" CONCRETE PAVED DITCH

0086 2655000000-E 852  9,400 SY  53.00 498200.00 39.00 366600.00 40.00  376000.005" MONO CONC ISLDS (KEY IN)

0087 2703000000-E 854  5,950 LF  70.00 416500.00 60.00 357000.00 72.00  428400.00CONC BARRIER TYPE ******
(T)

0088 2703000000-E 854  2,620 LF  112.00 293440.00 96.00 251520.00 88.00  230560.00CONC BARRIER TYPE ******
(T1)

0089 2703000000-E 854  200 LF  380.00 76000.00 325.00 65000.00 72.00  14400.00CONC BARRIER TYPE ******
(T2)

0090 2710000000-N 854  6 EA  30000.00 180000.00 25000.00 150000.00 3100.00  18600.00CONC BARRIER TRANS SECTN

0091 2724000000-E 857  860 LF  66.00 56760.00 56.00 48160.00 62.00  53320.00PC REINF BARRIER SNGL FC

0092 2738000000-E SP   630 SY  36.00 22680.00 41.00 25830.00 34.00  21420.00GENERIC PAVING ITEM (SY)
TEMPORARY 4" CONCRETE SIDEWALK

0093 2759000000-N SP   3 EA  9000.00 27000.00 10000.00 30000.00 1100.00  3300.00GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

0094 2759000000-N SP   6 EA  600.00 3600.00 1130.00 6780.00 1400.00  8400.00GENERIC PAVING ITEM (EA)
TEMPORARY CONCRETE CURB RAMP

0095 2830000000-N 858  4 EA  900.00 3600.00 586.00 2344.00 1100.00  4400.00ADJ MANHOLES

0096 2850000000-N 858  1 EA  900.00 900.00 700.00 700.00 625.00  625.00GENERIC DRAINAGE ITEM (858)
ADJUSTMENT OF JUNCTION BOXES

0097 2875000000-N 859  1 EA  400.00 400.00 700.00 700.00 850.00  850.00CONVERT CB TO DI

0098 2893000000-N 859  1 EA  725.00 725.00 700.00 700.00 2100.00  2100.00CONVERT CB TO JB W/MH

0099 2905000000-N 859  1 EA  720.00 720.00 700.00 700.00 1150.00  1150.00CONVERT DI TO JB

0100 2938000000-N 859  4 EA  720.00 2880.00 700.00 2800.00 1050.00  4200.00CONVERT DI TO JB W/MH

0101 2995000000-N SP   5 EA  925.00 4625.00 700.00 3500.00 1250.00  6250.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXT CATCH BASIN TO TRAFFIC BEARING
JUNCTION BOX  W/ MANHOLE

0102 2995000000-N SP   7 EA  450.00 3150.00 700.00 4900.00 1250.00  8750.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXT TRAFFIC BEARING JUNCTION BOX TO
CATCH BASIN

0103 2995000000-N SP   7 EA  925.00 6475.00 700.00 4900.00 1250.00  8750.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXT TRAFFIC BEARING DI TO TRAFFIC
BEARING JUNCTION   BOX

0104 3000000000-N SP   5 EA  18000.00 90000.00 15500.00 77500.00 15000.00  75000.00IMPACT ATTEN TYPE 350

0105 3030000000-E 862 3,662.5 LF  18.00 65925.00 16.00 58600.00 16.00  58600.00STL BM GUARDRAIL

0106 3060000000-E 862  875 LF  26.00 22750.00 21.00 18375.00 23.00  20125.00SBGR DOUBLE FACED
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CHARLOTTE,  NC

MONROE BYPASS
CONSTRUCTORS LLC

FLATIRON CONSTRUCTORS INC

GREAT FALLS,  SC FIRESTONE,  CO
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2.030 MI

0107 3105000000-N 862  2 EA  111.00 222.00 100.00 200.00 98.00  196.00SBGR TERM SECT

0108 3150000000-N 862  10 EA  18.00 180.00 55.00 550.00 18.00  180.00ADDIT GUARDRAIL POSTS

0109 3180000000-N 862  1 EA  2600.00 2600.00 2800.00 2800.00 2200.00  2200.00GR ANCHOR TYPE **********
(NJ-25)

0110 3210000000-N 862  6 EA  600.00 3600.00 500.00 3000.00 500.00  3000.00GR ANCHOR TYPE CAT-1

0111 3215000000-N 862  12 EA  1600.00 19200.00 1400.00 16800.00 1400.00  16800.00GR ANCHOR TYPE III

0112 3270000000-N SP   10 EA  2300.00 23000.00 1900.00 19000.00 1900.00  19000.00GR ANCHOR TYPE 350

0113 3536000000-E 866  7,826 LF  6.50 50869.00 5.50 43043.00 8.00  62608.00CHN LK FENCE 48" FABRIC

0114 3542000000-E 866  658 EA  39.00 25662.00 33.00 21714.00 35.00  23030.00MET LINE PST 48" CL FEN

0115 3548000000-E 866  63 EA  123.00 7749.00 105.00 6615.00 145.00  9135.00MET TERM PST 48" CL FEN

0116 3575000000-E SP   40 LF  103.00 4120.00 150.00 6000.00 8.00  320.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0117 3656000000-E 876  4,700 SY  2.90 13630.00 2.80 13160.00 7.00  32900.00GEOTEXTILE FOR DRAINGE

0118 4054000000-E 902  1 CY  1.00 1.00 512.00 512.00 900.00  900.00PLN CONC FOUNDTN

0119 4057000000-E SP   70 CY  1050.00 73500.00 1200.00 84000.00 1600.00  112000.00OVERHEAD FOOTING

0120 4060000000-E 903  872 LB  8.00 6976.00 3.60 3139.20 5.20  4534.40SUPPORT, BREAKAWAY STL BM

0121 4072000000-E 903  5,166 LF  6.00 30996.00 3.20 16531.20 5.20  26863.20SUPPORT, 3-LB STL U-CHAN

0122 4079000000-N 903  25 EA  175.00 4375.00 78.00 1950.00 160.00  4000.00SUPPORT, BARR SMALL

0123 4082100000-N SP  Lump Sum 23000.00 19710.60  42000.00SUPPORT, OVRHD SIGN STR ****
(116+30-LLT-)

0124 4082100000-N SP  Lump Sum 23500.00 20242.60  42000.00SUPPORT, OVRHD SIGN STR ****
(23+00-LRT-)

0125 4082100000-N SP  Lump Sum 23500.00 20176.10  42000.00SUPPORT, OVRHD SIGN STR ****
(35+80-LRT-)

0126 4082100000-N SP  Lump Sum 29000.00 26533.50  42000.00SUPPORT, OVRHD SIGN STR ****
(49+10-LLT-)

0127 4082100000-N SP  Lump Sum 23000.00 19511.10  42000.00SUPPORT, OVRHD SIGN STR ****
(61+00-LRT-)

0128 4082100000-N SP  Lump Sum 29000.00 26533.50  42000.00SUPPORT, OVRHD SIGN STR ****
(75+90-LLT-)

0129 4082100000-N SP  Lump Sum 23000.00 19710.60  42000.00SUPPORT, OVRHD SIGN STR ****
(87+50-LRT-)

0130 4082100000-N SP  Lump Sum 23000.00 19710.60  42000.00SUPPORT, OVRHD SIGN STR ****
(92+00-LLT-)

0131 4096000000-N 904  4 EA  115.00 460.00 75.00 300.00 115.00  460.00SIGN ERECTION, TYPE D

0132 4102000000-N 904  209 EA  62.00 12958.00 43.00 8987.00 72.00  15048.00SIGN ERECTION, TYPE E

0133 4108000000-N 904  19 EA  115.00 2185.00 65.00 1235.00 115.00  2185.00SIGN ERECTION, TYPE F

0134 4110000000-N 904  4 EA  425.00 1700.00 675.00 2700.00 425.00  1700.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0135 4114000000-N 904  10 EA  60.00 600.00 65.00 650.00 215.00  2150.00SIGN ERECTION, MILEMARKERS

0136 4155000000-N 907  113 EA  5.00 565.00 1.00 113.00 1.25  141.25DISPOSE SIGN SYST U-CHAN

0137 4238000000-N 907  19 EA  5.00 95.00 1.00 19.00 1.25  23.75DISPOSE SIGN, D, E, F

0138 4400000000-E 1110  2,410 SF  6.00 14460.00 4.25 10242.50 5.50  13255.00WORK ZONE SIGNS (STAT)

0139 4405000000-E 1110  960 SF  14.00 13440.00 10.00 9600.00 9.50  9120.00WORK ZONE SIGNS (PORT)

0140 4410000000-E 1110  430 SF  6.00 2580.00 5.00 2150.00 7.00  3010.00WORK ZONE SIGNS (BARR)
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0141 4415000000-N 1115  6 EA  4000.00 24000.00 3280.00 19680.00 4500.00  27000.00FLASHING ARROW BOARD

0142 4420000000-N 1120  8 EA  10000.00 80000.00 12775.00 102200.00 16000.00  128000.00PORTABLE CHANGE MSG SIGN

0143 4422000000-N 1120  100 DAY 40.00 4000.00 27.00 2700.00 56.00  5600.00PORT CHANGE MSG SIGN (SHORT TERM)

0144 4430000000-N 1130  945 EA  48.00 45360.00 43.00 40635.00 47.00  44415.00DRUMS

0145 4435000000-N 1135  100 EA  18.00 1800.00 19.00 1900.00 19.00  1900.00CONES

0146 4445000000-E 1145  660 LF  28.00 18480.00 27.00 17820.00 22.00  14520.00BARRICADES (TYPE III)

0147 4455000000-N 1150  124 DAY 160.00 19840.00 218.00 27032.00 160.00  19840.00FLAGGER

0148 4465000000-N 1160  9 EA  6500.00 58500.00 6250.00 56250.00 6100.00  54900.00TEMPORARY CRASH CUSHIONS

0149 4470000000-N 1160  25 EA  2950.00 73750.00 2800.00 70000.00 2800.00  70000.00RESET CRASH CUSHION

0150 4480000000-N 1165  4 EA  17000.00 68000.00 17900.00 71600.00 30000.00  120000.00TMA

0151 4485000000-E 1170  18,530 LF  25.00 463250.00 24.50 453985.00 22.00  407660.00PORT CONC BARRIER

0152 4490000000-E 1170  200 LF  36.00 7200.00 31.00 6200.00 85.00  17000.00PORT CONC BARRIER(ANCHRD)

0153 4500000000-E 1170  42,240 LF  4.00 168960.00 3.50 147840.00 6.50  274560.00RESET PORT CONC BARRIER

0154 4507000000-E 1170  12,510 LF  77.00 963270.00 67.00 838170.00 62.00  775620.00WATER FILLED BARRIER

0155 4508000000-E 1170  5,500 LF  7.50 41250.00 6.50 35750.00 10.00  55000.00RESET WATER FILLED BARRIER

0156 4510000000-N SP   600 HR  37.00 22200.00 35.00 21000.00 52.00  31200.00LAW ENFORCEMENT

0157 4516000000-N 1180  710 EA  30.00 21300.00 27.00 19170.00 31.00  22010.00SKINNY DRUM

0158 4520000000-N 1266  57 EA  70.00 3990.00 39.00 2223.00 60.00  3420.00TUBULAR MARKERS (FIXED)

0159 4589000000-N SP  Lump Sum 298000.00 120000.00  85000.00GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0160 4650000000-N 1251  5,990 EA  4.50 26955.00 4.25 25457.50 4.75  28452.50TEMP RAISED PVMT MRKS

0161 4685000000-E 1205  22,884 LF  0.50 11442.00 0.46 10526.64 0.55  12586.20THERMO PVT MKG LINES 4"90

0162 4686000000-E 1205  34,589 LF  0.70 24212.30 0.57 19715.73 0.70  24212.30THERMO PVT MKG LINES 4"120

0163 4695000000-E 1205  5,951 LF  1.80 10711.80 0.84 4998.84 1.10  6546.10THERMO PVT MKG LINES 8"90 MILS

0164 4697000000-E 1205  45,946 LF  2.50 114865.00 1.07 49162.22 1.25  57432.50THERMO PVT MKG LINE 8"120 MILS

0165 4710000000-E 1205  1,384 LF  5.00 6920.00 5.50 7612.00 5.80  8027.2024"WIDE THERMO 120 MILS

0166 4721000000-E 1205  69 EA  116.00 8004.00 60.00 4140.00 70.00  4830.00THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  242 EA  104.00 25168.00 100.00 24200.00 105.00  25410.00THERMO PVT SYMBOL 90MILS

0168 4770000000-E 1205  3,280 LF  4.00 13120.00 1.87 6133.60 2.00  6560.004" COLD APPL PLSTIC LINES TYPE **
(III)

0169 4780000000-E 1205  50 LF  5.50 275.00 3.74 187.00 4.00  200.008" COLD APPL PLSTIC LINES TYPE **
(III)

0170 4805000000-N 1205  5 EA  275.00 1375.00 150.00 750.00 170.00  850.00COLD APPL PLASTIC SYM TYPE **
(III)

0171 4810000000-E 1205  256,849 LF  0.15 38527.35 0.17 43664.33 0.19  48801.31PAINT PVMT MARKINGS 4"

0172 4820000000-E 1205  4,340 LF  0.30 1302.00 0.43 1866.20 0.50  2170.00PAINT PVMT MARKINGS 8"

0173 4835000000-E 1205  12,602 LF  1.75 22053.50 1.00 12602.00 1.10  13862.20PAINT PVT MKG LINES 24"

0174 4840000000-N 1205  76 EA  52.00 3952.00 25.00 1900.00 27.50  2090.00PAINT PVT MKG CHARACTER

0175 4845000000-N 1205  185 EA  56.00 10360.00 45.00 8325.00 47.00  8695.00PAINT PVT MKG SYMBOL

0176 4850000000-E 1205  80,600 LF  0.40 32240.00 0.50 40300.00 0.60  48360.00LINE REMOVAL 4" WIDE

0177 4870000000-E 1205  5,955 LF  1.20 7146.00 2.91 17329.05 3.25  19353.75LINE REMOVAL 24" WIDE

0178 4905000000-N 1253  4,907 EA  28.00 137396.00 25.95 127336.65 30.00  147210.00SNOWPLB PVMT MRKER

0179 4915000000-E 1264  9 EA  35.00 315.00 38.00 342.00 52.00  468.007' U-CHANNEL POSTS
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0180 4955000000-N 1264  9 EA  88.00 792.00 48.00 432.00 215.00  1935.00OBJECT MARKERS (END OF RD)

0181 5005000000-E 1401  2 EA  19100.00 38200.00 16500.00 33000.00 18000.00  36000.0080' HIGH MOUNT STANDARD

0182 5010000000-E 1401  4 EA  22550.00 90200.00 19500.00 78000.00 20000.00  80000.00100' HIGH MOUNT STANDARD

0183 5020000000-N 1401  1 EA  5225.00 5225.00 4500.00 4500.00 5250.00  5250.00PORTABLE DRIVE UNIT

0184 5025000000-E SP   38 CY  350.00 13300.00 300.00 11400.00 805.00  30590.00HIGH MOUNT FOUNDATIONS

0185 5030000000-N 1403  16 EA  867.00 13872.00 750.00 12000.00 725.00  11600.00HM LUMINAIRE ************
(400W HPS)

0186 5030000000-N 1403  24 EA  1156.00 27744.00 1000.00 24000.00 905.00  21720.00HM LUMINAIRE ************
(750W HPS)

0187 5050000000-N 1404  8 EA  4050.00 32400.00 3500.00 28000.00 2200.00  17600.00LIT STD MTLT ************
(45' SA, 15' ARM)

0188 5070000000-N 1405  3 EA  1156.00 3468.00 1000.00 3000.00 910.00  2730.00STD FOUNDAT ***********
(M2)

0189 5070000000-N 1405  8 EA  867.00 6936.00 750.00 6000.00 890.00  7120.00STD FOUNDAT ***********
(R1)

0190 5070000000-N 1405  2 EA  925.00 1850.00 800.00 1600.00 1000.00  2000.00STD FOUNDAT ***********
(R2)

0191 5090000000-N 1406  16 EA  521.00 8336.00 450.00 7200.00 650.00  10400.00LITE STD LUM RDW 400W HPS

0192 5120000000-N 1407  2 EA  1156.00 2312.00 1000.00 2000.00 1700.00  3400.00SERVICE POLE ************
(30', CLASS 4)

0193 5125000000-E 1407  150 LF  9.25 1387.50 8.00 1200.00 31.00  4650.00SERVICE LATERAL *********
(3 #1/0 USE)

0194 5145000000-N 1408  2 EA  9825.00 19650.00 8500.00 17000.00 10000.00  20000.00LITE CNTRL RW************
(240/480 VOLT)

0195 5155000000-E 1409  955 LF  6.00 5730.00 5.00 4775.00 5.00  4775.00ELECT DUCT BD, SIZE *****
(2")

0196 5155000000-E 1409  110 LF  7.00 770.00 6.00 660.00 7.50  825.00ELECT DUCT BD, SIZE *****
(3")

0197 5155000000-E 1409  230 LF  8.00 1840.00 7.00 1610.00 8.25  1897.50ELECT DUCT BD, SIZE *****
(4")

0198 5160000000-E 1409  175 LF  17.50 3062.50 15.00 2625.00 16.50  2887.50ELECT DUCT JA, SIZE *****
(4")

0199 5170000000-E 1410  480 LF  2.25 1080.00 2.00 960.00 2.50  1200.00**-#8 W/G FEEDER CIRCUIT
(2)

0200 5175000000-E 1410  1,225 LF  4.50 5512.50 4.00 4900.00 3.50  4287.50**-#6 W/G FEEDER CIRCUIT
(2)

0201 5180000000-E 1410  360 LF  8.00 2880.00 7.00 2520.00 4.40  1584.00**-#4 W/G FEEDER CIRCUIT
(2)

0202 5205000000-E 1410  4,880 LF  7.00 34160.00 6.00 29280.00 6.60  32208.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0203 5210000000-E 1410  1,540 LF  8.00 12320.00 7.00 10780.00 7.40  11396.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0204 5215000000-E 1410  565 LF  9.00 5085.00 8.00 4520.00 8.75  4943.75**-#4 W/G FEEDER N *****"
(2, 1.5)

0205 5240000000-N 1411  1 EA  925.00 925.00 800.00 800.00 280.00  280.00ELEC JB ************
(BR)

0206 5240000000-N 1411  12 EA  575.00 6900.00 500.00 6000.00 450.00  5400.00ELEC JB ************
(PC18)

0207 5240000000-N 1411  4 EA  700.00 2800.00 600.00 2400.00 625.00  2500.00ELEC JB ************
(PC30)
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0208 5255000000-N 1413 Lump Sum 368000.00 250000.00  80000.00PORTABLE LIGHTING

0209 5270000000-N SP   3 EA  1150.00 3450.00 1000.00 3000.00 850.00  2550.00GENERIC LIGHTING ITEM (EA)
INSTALL TWIN ARM LIGHT STAN-  DARDS

0210 5270000000-N SP   2 EA  1750.00 3500.00 1500.00 3000.00 1275.00  2550.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARDS

0211 5325200000-E 1510  33 LF  32.00 1056.00 130.00 4290.00 25.00  825.002" WATER LINE

0212 5325600000-E 1510  553 LF  71.00 39263.00 156.00 86268.00 68.00  37604.006" WATER LINE

0213 5325800000-E 1510  3,793 LF  64.00 242752.00 67.20 254889.60 68.00  257924.008" WATER LINE

0214 5326200000-E 1510  16,620 LF  76.00 1263120.00 63.80 1060356.00 75.00  1246500.0012" WATER LINE

0215 5327000000-E 1510  110 LF  380.00 41800.00 677.00 74470.00 475.00  52250.0020" WATER LINE

0216 5327400000-E 1510  6,642 LF  212.00 1408104.00 158.20 1050764.40 180.00  1195560.0024" WATER LINE

0217 5328000000-E 1510  2,385 LF  260.00 620100.00 225.80 538533.00 240.00  572400.0030" WATER LINE

0218 5540000000-E 1515  7 EA  925.00 6475.00 825.00 5775.00 950.00  6650.006" VALVE

0219 5546000000-E 1515  14 EA  1375.00 19250.00 1200.00 16800.00 1500.00  21000.008" VALVE

0220 5558000000-E 1515  22 EA  2225.00 48950.00 2100.00 46200.00 2500.00  55000.0012" VALVE

0221 5559400000-E 1515  12 EA  8600.00 103200.00 8200.00 98400.00 9500.00  114000.0024" VALVE

0222 5560000000-E 1515  1 EA  14750.00 14750.00 14000.00 14000.00 15100.00  15100.0030" VALVE

0223 5571000000-E 1515  1 EA  1875.00 1875.00 1400.00 1400.00 1400.00  1400.00**" TAPPING VALVE
(2")

0224 5589100000-E 1515  5 EA  1000.00 5000.00 1100.00 5500.00 900.00  4500.001" AIR RELEASE VALVE

0225 5589200000-E 1515  3 EA  1925.00 5775.00 2200.00 6600.00 1700.00  5100.002" AIR RELEASE VALVE

0226 5606000000-E 1515  2 EA  2300.00 4600.00 2000.00 4000.00 2000.00  4000.002" BLOW OFF

0227 5649000000-N 1515  4 EA  950.00 3800.00 1100.00 4400.00 1300.00  5200.00RECONNECT WATER METER

0228 5666000000-E 1515  13 EA  4300.00 55900.00 4900.00 63700.00 4900.00  63700.00FIRE HYDRANT

0229 5672000000-N 1515  14 EA  2225.00 31150.00 2850.00 39900.00 4400.00  61600.00RELOCATE FIRE HYDRANT

0230 5691300000-E 1520  11,717 LF  68.00 796756.00 118.60 1389636.20 90.00  1054530.008" SANITARY GRAVITY SEWER

0231 5775000000-E 1525  66 EA  1800.00 118800.00 1775.00 117150.00 1600.00  105600.004' DIA UTILITY MANHOLE

0232 5781000000-E 1525  359 LF  180.00 64620.00 115.00 41285.00 125.00  44875.00UTILITY MANHOLE WALL, 4' DIA

0233 5801000000-E 1530  19,152 LF  4.25 81396.00 4.40 84268.80 4.30  82353.60ABANDON 8" UTILITY PIPE

0234 5804000000-E 1530  11,265 LF  8.75 98568.75 10.00 112650.00 6.75  76038.75ABANDON 12" UTILITY PIPE

0235 5812000000-E 1530  3,173 LF  23.00 72979.00 25.00 79325.00 15.00  47595.00ABANDON 20" UTILITY PIPE

0236 5813000000-E 1530  3,679 LF  29.00 106691.00 31.00 114049.00 20.00  73580.00ABANDON 24" UTILITY PIPE

0237 5814000000-E 1530  2,318 LF  46.00 106628.00 54.00 125172.00 30.00  69540.00ABANDON 30" UTILITY PIPE

0238 5815500000-N 1530  7 EA  850.00 5950.00 500.00 3500.00 800.00  5600.00REMOVE FIRE HYDRANT

0239 5828000000-N 1530  61 EA  450.00 27450.00 500.00 30500.00 1050.00  64050.00REMOVE UTILITY MANHOLE

0240 5835000000-E 1540  322 LF  260.00 83720.00 290.00 93380.00 325.00  104650.00**" ENCASEMENT PIPE
(48")

0241 5835800000-E 1540  365 LF  56.00 20440.00 50.00 18250.00 115.00  41975.0018" ENCASEMENT PIPE

0242 5835900000-E 1540  794 LF  57.00 45258.00 70.00 55580.00 120.00  95280.0020" ENCASEMENT PIPE

0243 5836400000-E 1540  520 LF  140.00 72800.00 200.00 104000.00 220.00  114400.0036" ENCASEMENT PIPE

0244 5871500000-E 1550  183 LF  250.00 45750.00 310.00 56730.00 430.00  78690.008" TRENCHLESS INSTALL (IN SOIL)

0245 5871510000-E 1550  183 LF  1210.00 221430.00 425.00 77775.00 1300.00  237900.008" TRENCHLESS INSTALL (NOT IN SOIL)

0246 5871700000-E 1550  187 LF  275.00 51425.00 210.00 39270.00 475.00  88825.0012" TRENCHLESS INSTALL (IN SOIL)



MAR 08, 2013 10:32 AM

TIP NO U-0209B 2:00 PM 18 /  30 001

MECKLENBURG

34749.3.GV4

FED AID NO NHFSTP-0074(137)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MONROE BYPASS
CONSTRUCTORS LLC

FLATIRON CONSTRUCTORS INC

GREAT FALLS,  SC FIRESTONE,  CO

C202824FEB 19 2013

2.030 MI

0247 5871710000-E 1550  187 LF  275.00 51425.00 210.00 39270.00 1300.00  243100.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0248 5872200000-E 1550  154 LF  300.00 46200.00 355.00 54670.00 475.00  73150.0024" TRENCHLESS INSTALL (IN SOIL)

0249 5872210000-E 1550  154 LF  1300.00 200200.00 355.00 54670.00 1450.00  223300.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0250 5872300000-E 1550  95 LF  350.00 33250.00 460.00 43700.00 525.00  49875.0030" TRENCHLESS INSTALL (IN SOIL)

0251 5872310000-E 1550  95 LF  350.00 33250.00 460.00 43700.00 1600.00  152000.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0252 5882000000-N SP   41 EA  147.00 6027.00 225.00 9225.00 350.00  14350.00GENERIC UTILITY ITEM (EA)
GASOLINE RESISTANT GASKETS

0253 5882000000-N SP   94 EA  900.00 84600.00 1165.00 109510.00 1000.00  94000.00GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER (SMALLER THAN 1-1/2)

0254 5882000000-N SP   30 EA  12250.00 367500.00  6500.00  195000.00GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER WITH NEW VAULT (1-1/2" AND
LARGER)

0255 6000000000-E 1605  29,100 LF  1.80 52380.00 2.00 58200.00 2.00  58200.00TEMPORARY SILT FENCE

0256 6006000000-E 1610  7,700 TON 39.00 300300.00 37.00 284900.00 40.00  308000.00EROS CONTRL STONE CL A

0257 6009000000-E 1610  6,700 TON 39.00 261300.00 37.00 247900.00 40.00  268000.00EROS CONTRL STONE CL B

0258 6012000000-E 1610  11,500 TON 36.00 414000.00 32.00 368000.00 40.00  460000.00SEDIMENT CONTROL STONE

0259 6015000000-E 1615  100 ACR 550.00 55000.00 465.00 46500.00 525.00  52500.00TEMPORARY MULCHING

0260 6018000000-E 1620  2,700 LB  4.75 12825.00 4.00 10800.00 4.25  11475.00SEED FOR TEMP SEEDING

0261 6021000000-E 1620 11.75 TON 1150.00 13512.50 980.00 11515.00 1800.00  21150.00FERT FOR TEMP SEEDING

0262 6024000000-E 1622  4,000 LF  10.00 40000.00 11.00 44000.00 15.00  60000.00TEMPORARY SLOPE DRAINS

0263 6030000000-E 1630  12,210 CY  10.00 122100.00 3.00 36630.00 15.00  183150.00SILT EXCAVATION

0264 6036000000-E 1631  36,700 SY  1.40 51380.00 1.19 43673.00 1.50  55050.00MATTING FOR EROS CONTROL

0265 6037000000-E SP   70 SY  11.75 822.50 10.00 700.00 12.00  840.00COIR FIBER MAT

0266 6038000000-E SP   200 SY  4.75 950.00 4.00 800.00 4.15  830.00PERM SOIL REINF MAT

0267 6042000000-E 1632  30,000 LF  3.50 105000.00 3.25 97500.00 3.00  90000.001/4" HARDWARE CLOTH

0268 6071012000-E SP   1,300 LF  8.20 10660.00 7.35 9555.00 8.00  10400.00COIR FIBER WATTLE

0269 6071020000-E SP   1,020 LB  7.00 7140.00 15.00 15300.00 7.00  7140.00POLYACRYLAMIDE (PAM)

0270 6071030000-E 1640  2,000 LF  4.70 9400.00 5.00 10000.00 4.50  9000.00COIR FIBER BAFFLE

0271 6071050000-E SP   5 EA  665.00 3325.00 1300.00 6500.00 950.00  4750.00**" SKIMMER
(1-1/2")

0272 6084000000-E 1660  130 ACR 1950.00 253500.00 1680.00 218400.00 1800.00  234000.00SEEDING AND MULCHING

0273 6087000000-E 1660  96 ACR 100.00 9600.00 90.00 8640.00 95.00  9120.00MOWING

0274 6090000000-E 1661  1,300 LB  4.50 5850.00 3.95 5135.00 4.15  5395.00SEED FOR REPAIR SEEDING

0275 6093000000-E 1661 4.25 TON 925.00 3931.25 800.00 3400.00 1000.00  4250.00FERT FOR REPAIR SEEDING

0276 6096000000-E 1662  2,275 LB  4.50 10237.50 3.95 8986.25 4.50  10237.50SEED FOR SUPP SEEDING

0277 6108000000-E 1665 68.25 TON 725.00 49481.25 640.00 43680.00 750.00  51187.50FERTILIZER TOPDRESSING

0278 6114500000-N 1667  25 MHR 36.00 900.00 31.00 775.00 36.00  900.00SPECIALIZED HAND MOWING

0279 6117000000-N SP   125 EA  70.00 8750.00 60.00 7500.00 75.00  9375.00RESPONSE FOR EROS CONTROL

0280 7279000000-E 1715  21,760 LF  0.30 6528.00 0.25 5440.00 0.62  13491.20TRACER WIRE

0281 7300000000-E 1715  5,570 LF  6.00 33420.00 5.00 27850.00 5.00  27850.00UNPAVED TRENCH (***********)
(2, 1-1/2")

0282 7300000000-E 1715  3,370 LF  7.00 23590.00 6.00 20220.00 6.00  20220.00UNPAVED TRENCH (***********)
(3, 1-1/2")
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.
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CONSTRUCTORS LLC
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GREAT FALLS,  SC FIRESTONE,  CO

C202824FEB 19 2013

2.030 MI

0283 7301000000-E 1715  10,280 LF  9.00 92520.00 8.00 82240.00 13.00  133640.00DIRECT DRILL (***********)
(2, 1-1/2")

0284 7301000000-E 1715  2,550 LF  10.00 25500.00 8.50 21675.00 15.00  38250.00DIRECT DRILL (***********)
(3, 1-1/2")

0285 7348000000-N 1716  37 EA  470.00 17390.00 400.00 14800.00 650.00  24050.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0286 7566000000-N 1733  42 EA  145.00 6090.00 125.00 5250.00 105.00  4410.00DELINEATOR MARKER

0287 7980000000-N SP   26 EA  700.00 18200.00 600.00 15600.00 1200.00  31200.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (EXTRA LARGE OVERSIZED, HEAVY
DUTY)

WALL ITEMS

0288 8802030000-E SP   480 SF  36.00 17280.00 47.099 22607.52 38.00  18240.00SEGMENTAL GRAVITY RETAIN WALLS

0289 8847000000-E SP   2,300 SF  98.00 225400.00 80.987 186270.10 90.00  207000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0290 8847000000-E SP   2,800 SF  93.00 260400.00 83.059 232565.20 90.00  252000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0291 8847000000-E SP   3,700 SF  88.00 325600.00 80.00 296000.00 90.00  333000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 3

0292 8847000000-E SP   3,900 SF  88.00 343200.00 80.00 312000.00 90.00  351000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 4

0293 8847000000-E SP   3,200 SF  91.00 291200.00 81.25 260000.00 90.00  288000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 5

0294 8847000000-E SP   2,700 SF  94.00 253800.00 82.30 222210.00 90.00  243000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 6

STRUCTURE ITEMS

0295 8091000000-N 410 Lump Sum 4350.00 5200.00  8100.00FND EXCAV B** STA *******
(1, 103+73.08-L-)

0296 8091000000-N 410 Lump Sum 4625.00 8000.00  12000.00FND EXCAV B** STA *******
(1, 41+57.69-L-)

0297 8091000000-N 410 Lump Sum 7700.00 8000.00  6700.00FND EXCAV B** STA *******
(1, 89+79.05-L-)

0298 8112730000-N 450  3 EA  2900.00 8700.00 6250.00 18750.00 3600.00  10800.00PDA TESTING

0299 8147000000-E 420  84,983 SF  27.50 2337032.50 26.75 2273295.25 25.00  2124575.00REINF CONCRETE DECK SLAB

0300 8161000000-E 420  68,915 SF  0.60 41349.00 0.50 34457.50 0.26  17917.90GROOVING BRIDGE FLOORS

0301 8182000000-E 420 924.4 CY  690.00 637836.00 675.00 623970.00 900.00  831960.00CLASS A CONCRETE (BRIDGE)

0302 8210000000-N 422 Lump Sum 99000.00 93000.00  120000.00BRG APPR SLAB ***********
(103+73.08-L-)

0303 8210000000-N 422 Lump Sum 123000.00 98650.00  120000.00BRG APPR SLAB ***********
(41+57.69-L-)

0304 8210000000-N 422 Lump Sum 124000.00 94200.00  110000.00BRG APPR SLAB ***********
(89+79.05-L-)

0305 8217000000-E 425  143,225 LB  0.90 128902.50 0.75 107418.75 0.80  114580.00REINF STEEL (BRIDGE)

0306 8238000000-E 425  6,095 LB  1.80 10971.00 1.20 7314.00 1.20  7314.00SPIRAL COL REINF STL BRG

0307 8280000000-E 440 Lump Sum 5000000.00 5200000.00  4465827.00STRUCTURAL STEEL

0308 8364000000-E 450  15,755 LF  49.00 771995.00 57.50 905912.50 65.00  1024075.00HP12X53 PILES

0309 8393000000-N 450  102 EA  245.00 24990.00 450.00 45900.00 1500.00  153000.00PILE REDRIVES

0310 8482000000-E 460 1,733.28 LF  205.00 355322.40 160.00 277324.80 100.00  173328.00THREE BAR METAL RAIL
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US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC
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FLATIRON CONSTRUCTORS INC

GREAT FALLS,  SC FIRESTONE,  CO

C202824FEB 19 2013

2.030 MI

0311 8531000000-E 462  156 SY  145.00 22620.00 60.00 9360.00 75.00  11700.004" SLOPE PROTECTION

0312 8657000000-N 430 Lump Sum 37000.00 31300.00  72000.00ELASTOMERIC BEARINGS

0313 8692000000-N SP  Lump Sum 76000.00 105000.00  175000.00FOAM JOINT SEALS

0314 8727000000-N SP  Lump Sum 49000.00 33000.00  20000.00ELEC CONDUIT SYS SIGNAL ******
(103+73.08-L-)

0315 8727000000-N SP  Lump Sum 47000.00 35000.00  22000.00ELEC CONDUIT SYS SIGNAL ******
(41+57.69-L-)

0316 8727000000-N SP  Lump Sum 49000.00 30675.00  23000.00ELEC CONDUIT SYS SIGNAL ******
(89+79.05-L-)

0317 8860000000-N SP  Lump Sum 185000.00 128200.00  140000.00GENERIC STRUCTURE ITEM (LS)
DISC BEARINGS

 

    TOTAL 53207964.00 TOTAL 53438251.53 TOTAL  53631286.86CONTRACT TOTAL

 

    SUB-TOTAL 41345690.60 SUB-TOTAL 41732670.91 SUB-TOTAL  42175169.96ROADWAY ITEMS

    SUB-TOTAL 1716880.00 SUB-TOTAL 1531652.82 SUB-TOTAL  1692240.00WALL ITEMS

    SUB-TOTAL 10145393.40 SUB-TOTAL 10173927.80 SUB-TOTAL  9763876.90STRUCTURE ITEMS
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2.030 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2780000.00 5850000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 435000.00 1000000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 854421.00 1357000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 11000.00 11000.00 14000.00 14000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  59,000 CY  12.60 743400.00 14.00 826000.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  40,500 CY  13.25 536625.00 3.00 121500.00  UNDERCUT EXCAVATION

0007 0106000000-E 230  315,900 CY  12.60 3980340.00 10.00 3159000.00  BORROW EXCAVATION

0008 0127000000-N SP   10 EA  700.00 7000.00 1766.26 17662.60  EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  1,120 CY  7.00 7840.00 11.77 13182.40  DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  850 LF  5.00 4250.00 8.00 6800.00  BERM DITCH CONSTRUCTION

0011 0156000000-E 250  73,840 SY  1.00 73840.00 3.24 239241.60  REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  10,280 SY  1.00 10280.00 3.27 33615.60  BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  15 HR  450.00 6750.00 206.99 3104.85  PROOF ROLLING

0014 0195000000-E 265  10,000 CY  44.00 440000.00 8.95 89500.00  SELECT GRANULAR MATERIAL

0015 0196000000-E 270  60,200 SY  0.65 39130.00 0.30 18060.00  GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   663 SF  55.00 36465.00 10.00 6630.00  TEMPORARY SHORING

0017 0241000000-E SP   24,000 SY  2.70 64800.00 4.12 98880.00  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR PAVEMENT STABI-LIZATION

0018 0255000000-E SP   450 TON 65.00 29250.00 51.81 23314.50  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0019 0318000000-E 300  12,883 TON 32.00 412256.00 36.86 474867.38  FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  12,610 SY  0.55 6935.50 2.11 26607.10  FND CONDIT GEOTEXTILE

0021 0366000000-E 310  2,512 LF  45.00 113040.00 60.00 150720.00  15" RC PIPE CULV III

0022 0372000000-E 310  856 LF  46.00 39376.00 65.00 55640.00  18" RC PIPE CULV III

0023 0378000000-E 310  756 LF  60.00 45360.00 45.28 34231.68  24" RC PIPE CULV III

0024 0384000000-E 310  180 LF  67.00 12060.00 58.97 10614.60  30" RC PIPE CULV III

0025 0390000000-E 310  636 LF  83.00 52788.00 75.82 48221.52  36" RC PIPE CULV III

0026 0448200000-E 310  19,692 LF  47.00 925524.00 85.00 1673820.00  15" RCP CULV CLASS IV

0027 0448300000-E 310  4,916 LF  48.00 235968.00 40.02 196738.32  18" RCP CULV CLASS IV

0028 0448400000-E 310  4,328 LF  62.00 268336.00 49.49 214192.72  24" RCP CULV CLASS IV

0029 0448500000-E 310  2,340 LF  73.00 170820.00 64.23 150298.20  30" RCP CULV CLASS IV

0030 0448600000-E 310  812 LF  88.00 71456.00 84.24 68402.88  36" RCP CULV CLASS IV

0031 0576000000-E 310  40 LF  80.00 3200.00 84.24 3369.60  **" CS PIPE CULV *****"
(36", 0.079")

0032 0582000000-E 310  724 LF  40.00 28960.00 33.70 24398.80  15" CS PIPE CULV 0.064"

0033 0588000000-E 310  272 LF  42.00 11424.00 36.86 10025.92  18" CS PIPE CULV 0.064"

0034 0636000000-E 310  2 EA  300.00 600.00 368.56 737.12  **" CS ELBOW *****" THICK
(15", 0.064")

0035 0636000000-E 310  2 EA  1000.00 2000.00 842.43 1684.86  **" CS ELBOW *****" THICK
(36", 0.079")

0036 0986000000-E SP   84 LF  100.00 8400.00 105.30 8845.20  GENERIC PIPE ITEM (LF)
18" CS SLOTTED DRAIN, 0.064"  THICK

0037 0995000000-E 340  17,356 LF  9.85 170956.60 20.00 347120.00  PIPE REMOVAL
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2.030 MI

0038 1011000000-N 500 Lump Sum 879000.00 600000.00  FINE GRADING

0039 1099500000-E 505  20,000 CY  18.00 360000.00 2.92 58400.00  SHALLOW UNDERCUT

0040 1099700000-E 505  40,000 TON 21.00 840000.00 4.50 180000.00  CLASS IV SUBGRD STABILIZATION

0041 1110000000-E 510  1,500 TON 48.00 72000.00 27.17 40755.00  STABILIZER AGGREGATE

0042 1220000000-E 545  7,000 TON 30.00 210000.00 30.00 210000.00  INCIDENTAL STONE BASE

0043 1297000000-E 607  4,730 SY  4.25 20102.50 2.65 12534.50  MILL ASP PVMT *****" DTH
(1-1/2")

0044 1297000000-E 607  78,290 SY  1.85 144836.50 5.00 391450.00  MILL ASP PVMT *****" DTH
(3")

0045 1297000000-E 607  200 SY  15.00 3000.00 20.00 4000.00  MILL ASP PVMT *****" DTH
(4")

0046 1297000000-E 607  2,700 SY  4.25 11475.00 6.00 16200.00  MILL ASP PVMT *****" DTH
(4-1/2")

0047 1330000000-E 607  8,540 SY  6.00 51240.00 20.00 170800.00  INCIDENTAL MILLING

0048 1489000000-E 610  19,170 TON 44.00 843480.00 39.79 762774.30  ASP CONC BASE CRS B25.0B

0049 1491000000-E 610  42,620 TON 44.00 1875280.00 36.42 1552220.40  ASP CONC BASE CRS B25.0C

0050 1498000000-E 610  15,090 TON 44.00 663960.00 38.08 574627.20  ASP CONC INTR CRS I19.0B

0051 1503000000-E 610  28,690 TON 44.00 1262360.00 35.59 1021077.10  ASP CONC INTR CRS I19.0C

0052 1519000000-E 610  15,190 TON 46.50 706335.00 38.96 591802.40  ASP CONC SURF CRS S9.5B

0053 1523000000-E 610  27,370 TON 46.50 1272705.00 36.68 1003931.60  ASP CONC SURF CRS S9.5C

0054 1575000000-E 620  7,347 TON 750.00 5510250.00 735.71 5405261.37  ASP FOR PLANT MIX

0055 1693000000-E 654  3,300 TON 120.00 396000.00 113.98 376134.00  ASPH PLT MIX PVMT REPAIR

0056 2022000000-E 815  224 CY  17.00 3808.00 25.91 5803.84  SUBDRAIN EXCAVATION

0057 2033000000-E 815  168 CY  40.00 6720.00 25.91 4352.88  SUBDRAIN FINE AGGREGATE

0058 2044000000-E 815  1,000 LF  6.50 6500.00 25.91 25910.00  6" PERF SUBDRN PIPE

0059 2070000000-N 815  2 EA  250.00 500.00 25.91 51.82  SUBDRN PIPE OUTLET

0060 2077000000-E 815  12 LF  20.00 240.00 25.91 310.92  6" OUTLET PIPE

0061 2190000000-N 828  27 EA  825.00 22275.00 842.43 22745.61  TEMP STL PLT COVER FOR MDS

0062 2209000000-E 838  2 CY  1000.00 2000.00 1263.64 2527.28  ENDWALLS

0063 2253000000-E 840 8.91 CY  750.00 6682.50 1500.00 13365.00  PIPE COLLARS

0064 2264000000-E 840 3.27 CY  675.00 2207.25 1263.64 4132.10  PIPE PLUGS

0065 2275000000-E SP   40 CY  200.00 8000.00 210.61 8424.40  FLOWABLE FILL

0066 2286000000-N 840  548 EA  1250.00 685000.00 2200.00 1205600.00  MASNRY DRAINAGE STRUCT

0067 2308000000-E 840 218.2 LF  210.00 45822.00 221.14 48252.75  MASNRY DRAINAGE STRUCT

0068 2355000000-N 840  2 EA  275.00 550.00 484.40 968.80  FRAME W/GRATE 840.29 STD

0069 2364000000-N 840  125 EA  425.00 53125.00 515.99 64498.75  FRAME W/2GRTS 840.16 STD

0070 2366000000-N 840  12 EA  400.00 4800.00 463.33 5559.96  FRAME W/2GRTS 840.24 STD

0071 2367000000-N 840  119 EA  400.00 47600.00 484.39 57642.41  FRAME W/2GRTS 840.29 STD

0072 2374000000-N 840  28 EA  450.00 12600.00 601.28 16835.84  FRAME-GRT-HD 840.03 **
(E)

0073 2374000000-N 840  111 EA  450.00 49950.00 623.40 69197.40  FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  115 EA  450.00 51750.00 623.40 71691.00  FRAME-GRT-HD 840.03 **
(G)
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2.030 MI

0075 2396000000-N 840  38 EA  275.00 10450.00 421.21 16005.98  FRAME W/COVER STD 840.54

0076 2418000000-E SP   96 LF  210.00 20160.00 301.17 28912.32  FRM W/GRATES, DRIVEWY DI

0077 2451000000-N 852  37 EA  650.00 24050.00 615.47 22772.39  CONC TRANS SECT FOR DROP INLET

0078 2535000000-E 846  10,690 LF  12.35 132021.50 19.27 205996.30  **"X**" CONCRETE CURB
(8" X 12")

0079 2542000000-E 846  700 LF  18.25 12775.00 10.49 7343.00  1'-6" CONC CURB & GUTTER

0080 2549000000-E 846  46,630 LF  14.50 676135.00 13.38 623909.40  2'-6" CONC CURB & GUTTER

0081 2580000000-E 846  690 LF  15.00 10350.00 13.38 9232.20  CONCRETE VALLEY GUTTER

0082 2591000000-E 848  28,130 SY  23.40 658242.00 26.03 732223.90  4" CONCRETE SIDEWALK

0083 2605000000-N 848  120 EA  550.00 66000.00 730.00 87600.00  CONCRETE CURB RAMP

0084 2612000000-E 848  5,610 SY  36.00 201960.00 30.68 172114.80  6" CONCRETE DRIVEWAY

0085 2619000000-E 850  11 SY  60.00 660.00 26.03 286.33  4" CONCRETE PAVED DITCH

0086 2655000000-E 852  9,400 SY  39.00 366600.00 34.25 321950.00  5" MONO CONC ISLDS (KEY IN)

0087 2703000000-E 854  5,950 LF  64.00 380800.00 84.04 500038.00  CONC BARRIER TYPE ******
(T)

0088 2703000000-E 854  2,620 LF  102.00 267240.00 90.23 236402.60  CONC BARRIER TYPE ******
(T1)

0089 2703000000-E 854  200 LF  342.00 68400.00 207.46 41492.00  CONC BARRIER TYPE ******
(T2)

0090 2710000000-N 854  6 EA  26000.00 156000.00 10563.18 63379.08  CONC BARRIER TRANS SECTN

0091 2724000000-E 857  860 LF  60.00 51600.00 58.03 49905.80  PC REINF BARRIER SNGL FC

0092 2738000000-E SP   630 SY  40.00 25200.00 26.03 16398.90  GENERIC PAVING ITEM (SY)
TEMPORARY 4" CONCRETE SIDEWALK

0093 2759000000-N SP   3 EA  3800.00 11400.00 6384.93 19154.79  GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

0094 2759000000-N SP   6 EA  1300.00 7800.00 730.00 4380.00  GENERIC PAVING ITEM (EA)
TEMPORARY CONCRETE CURB RAMP

0095 2830000000-N 858  4 EA  400.00 1600.00 789.77 3159.08  ADJ MANHOLES

0096 2850000000-N 858  1 EA  500.00 500.00 789.78 789.78  GENERIC DRAINAGE ITEM (858)
ADJUSTMENT OF JUNCTION BOXES

0097 2875000000-N 859  1 EA  950.00 950.00 1263.64 1263.64  CONVERT CB TO DI

0098 2893000000-N 859  1 EA  1075.00 1075.00 1263.64 1263.64  CONVERT CB TO JB W/MH

0099 2905000000-N 859  1 EA  1075.00 1075.00 1263.64 1263.64  CONVERT DI TO JB

0100 2938000000-N 859  4 EA  1075.00 4300.00 1579.55 6318.20  CONVERT DI TO JB W/MH

0101 2995000000-N SP   5 EA  1235.00 6175.00 1579.55 7897.75  GENERIC DRAINAGE ITEM (EA)
CONVERT EXT CATCH BASIN TO TRAFFIC BEARING
JUNCTION BOX  W/ MANHOLE

0102 2995000000-N SP   7 EA  1150.00 8050.00 1579.55 11056.85  GENERIC DRAINAGE ITEM (EA)
CONVERT EXT TRAFFIC BEARING JUNCTION BOX TO
CATCH BASIN

0103 2995000000-N SP   7 EA  1235.00 8645.00 1579.55 11056.85  GENERIC DRAINAGE ITEM (EA)
CONVERT EXT TRAFFIC BEARING DI TO TRAFFIC
BEARING JUNCTION   BOX

0104 3000000000-N SP   5 EA  15225.00 76125.00 16305.84 81529.20  IMPACT ATTEN TYPE 350

0105 3030000000-E 862 3,662.5 LF  15.65 57318.13 16.83 61639.88  STL BM GUARDRAIL

0106 3060000000-E 862  875 LF  22.00 19250.00 22.09 19328.75  SBGR DOUBLE FACED
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CHESHIRE,  CT  

C202824FEB 19 2013

2.030 MI

0107 3105000000-N 862  2 EA  95.00 190.00 105.20 210.40  SBGR TERM SECT

0108 3150000000-N 862  10 EA  16.00 160.00 57.86 578.60  ADDIT GUARDRAIL POSTS

0109 3180000000-N 862  1 EA  2200.00 2200.00 2945.57 2945.57  GR ANCHOR TYPE **********
(NJ-25)

0110 3210000000-N 862  6 EA  510.00 3060.00 526.00 3156.00  GR ANCHOR TYPE CAT-1

0111 3215000000-N 862  12 EA  1360.00 16320.00 1472.79 17673.48  GR ANCHOR TYPE III

0112 3270000000-N SP   10 EA  1935.00 19350.00 1998.78 19987.80  GR ANCHOR TYPE 350

0113 3536000000-E 866  7,826 LF  4.20 32869.20 5.79 45312.54  CHN LK FENCE 48" FABRIC

0114 3542000000-E 866  658 EA  21.00 13818.00 34.72 22845.76  MET LINE PST 48" CL FEN

0115 3548000000-E 866  63 EA  32.00 2016.00 110.46 6958.98  MET TERM PST 48" CL FEN

0116 3575000000-E SP   40 LF  63.00 2520.00 92.58 3703.20  GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0117 3656000000-E 876  4,700 SY  1.50 7050.00 6.86 32242.00  GEOTEXTILE FOR DRAINGE

0118 4054000000-E 902  1 CY  800.00 800.00 480.72 480.72  PLN CONC FOUNDTN

0119 4057000000-E SP   70 CY  840.00 58800.00 1281.91 89733.70  OVERHEAD FOOTING

0120 4060000000-E 903  872 LB  3.80 3313.60 3.85 3357.20  SUPPORT, BREAKAWAY STL BM

0121 4072000000-E 903  5,166 LF  5.45 28154.70 3.42 17667.72  SUPPORT, 3-LB STL U-CHAN

0122 4079000000-N 903  25 EA  80.00 2000.00 83.32 2083.00  SUPPORT, BARR SMALL

0123 4082100000-N SP  Lump Sum 22400.00 21056.00  SUPPORT, OVRHD SIGN STR ****
(116+30-LLT-)

0124 4082100000-N SP  Lump Sum 24200.00 21624.31  SUPPORT, OVRHD SIGN STR ****
(23+00-LRT-)

0125 4082100000-N SP  Lump Sum 24450.00 21553.27  SUPPORT, OVRHD SIGN STR ****
(35+80-LRT-)

0126 4082100000-N SP  Lump Sum 27500.00 28344.60  SUPPORT, OVRHD SIGN STR ****
(49+10-LLT-)

0127 4082100000-N SP  Lump Sum 22300.00 20842.88  SUPPORT, OVRHD SIGN STR ****
(61+00-LRT-)

0128 4082100000-N SP  Lump Sum 27900.00 28344.60  SUPPORT, OVRHD SIGN STR ****
(75+90-LLT-)

0129 4082100000-N SP  Lump Sum 22300.00 21056.00  SUPPORT, OVRHD SIGN STR ****
(87+50-LRT-)

0130 4082100000-N SP  Lump Sum 22400.00 21056.00  SUPPORT, OVRHD SIGN STR ****
(92+00-LLT-)

0131 4096000000-N 904  4 EA  95.00 380.00 80.12 320.48  SIGN ERECTION, TYPE D

0132 4102000000-N 904  209 EA  60.00 12540.00 45.94 9601.46  SIGN ERECTION, TYPE E

0133 4108000000-N 904  19 EA  98.00 1862.00 69.44 1319.36  SIGN ERECTION, TYPE F

0134 4110000000-N 904  4 EA  315.00 1260.00 721.08 2884.32  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0135 4114000000-N 904  10 EA  115.00 1150.00 69.44 694.40  SIGN ERECTION, MILEMARKERS

0136 4155000000-N 907  113 EA  9.00 1017.00 1.07 120.91  DISPOSE SIGN SYST U-CHAN

0137 4238000000-N 907  19 EA  16.00 304.00 1.04 19.76  DISPOSE SIGN, D, E, F

0138 4400000000-E 1110  2,410 SF  4.75 11447.50 4.71 11351.10  WORK ZONE SIGNS (STAT)

0139 4405000000-E 1110  960 SF  19.00 18240.00 11.11 10665.60  WORK ZONE SIGNS (PORT)

0140 4410000000-E 1110  430 SF  6.30 2709.00 6.28 2700.40  WORK ZONE SIGNS (BARR)
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THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C202824FEB 19 2013

2.030 MI

0141 4415000000-N 1115  6 EA  3400.00 20400.00 3889.67 23338.02  FLASHING ARROW BOARD

0142 4420000000-N 1120  8 EA  13400.00 107200.00 13336.02 106688.16  PORTABLE CHANGE MSG SIGN

0143 4422000000-N 1120  100 DAY 100.00 10000.00 55.57 5557.00  PORT CHANGE MSG SIGN (SHORT TERM)

0144 4430000000-N 1130  945 EA  45.00 42525.00 75.02 70893.90  DRUMS

0145 4435000000-N 1135  100 EA  20.00 2000.00 17.97 1797.00  CONES

0146 4445000000-E 1145  660 LF  20.00 13200.00 13.34 8804.40  BARRICADES (TYPE III)

0147 4455000000-N 1150  124 DAY 210.00 26040.00 530.68 65804.32  FLAGGER

0148 4465000000-N 1160  9 EA  5800.00 52200.00 8767.39 78906.51  TEMPORARY CRASH CUSHIONS

0149 4470000000-N 1160  25 EA  2650.00 66250.00 4788.34 119708.50  RESET CRASH CUSHION

0150 4480000000-N 1165  4 EA  30000.00 120000.00 13336.02 53344.08  TMA

0151 4485000000-E 1170  18,530 LF  23.00 426190.00 40.00 741200.00  PORT CONC BARRIER

0152 4490000000-E 1170  200 LF  34.00 6800.00 45.00 9000.00  PORT CONC BARRIER(ANCHRD)

0153 4500000000-E 1170  42,240 LF  3.70 156288.00 5.00 211200.00  RESET PORT CONC BARRIER

0154 4507000000-E 1170  12,510 LF  73.00 913230.00 100.00 1251000.00  WATER FILLED BARRIER

0155 4508000000-E 1170  5,500 LF  2.00 11000.00 7.29 40095.00  RESET WATER FILLED BARRIER

0156 4510000000-N SP   600 HR  40.00 24000.00 44.45 26670.00  LAW ENFORCEMENT

0157 4516000000-N 1180  710 EA  29.00 20590.00 50.01 35507.10  SKINNY DRUM

0158 4520000000-N 1266  57 EA  57.00 3249.00 55.57 3167.49  TUBULAR MARKERS (FIXED)

0159 4589000000-N SP  Lump Sum 127000.00 54177.58  GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0160 4650000000-N 1251  5,990 EA  4.20 25158.00 4.97 29770.30  TEMP RAISED PVMT MRKS

0161 4685000000-E 1205  22,884 LF  0.51 11670.84 0.71 16247.64  THERMO PVT MKG LINES 4"90

0162 4686000000-E 1205  34,589 LF  0.62 21445.18 0.75 25941.75  THERMO PVT MKG LINES 4"120

0163 4695000000-E 1205  5,951 LF  1.68 9997.68 1.47 8747.97  THERMO PVT MKG LINES 8"90 MILS

0164 4697000000-E 1205  45,946 LF  2.36 108432.56 1.57 72135.22  THERMO PVT MKG LINE 8"120 MILS

0165 4710000000-E 1205  1,384 LF  4.75 6574.00 7.59 10504.56  24"WIDE THERMO 120 MILS

0166 4721000000-E 1205  69 EA  105.00 7245.00 141.30 9749.70  THERMO PVT MKG CHARACTER 120

0167 4725000000-E 1205  242 EA  95.00 22990.00 141.30 34194.60  THERMO PVT SYMBOL 90MILS

0168 4770000000-E 1205  3,280 LF  3.70 12136.00 2.09 6855.20  4" COLD APPL PLSTIC LINES TYPE **
(III)

0169 4780000000-E 1205  50 LF  5.25 262.50 10.47 523.50  8" COLD APPL PLSTIC LINES TYPE **
(III)

0170 4805000000-N 1205  5 EA  265.00 1325.00 314.00 1570.00  COLD APPL PLASTIC SYM TYPE **
(III)

0171 4810000000-E 1205  256,849 LF  0.16 41095.84 0.19 48801.31  PAINT PVMT MARKINGS 4"

0172 4820000000-E 1205  4,340 LF  0.26 1128.40 0.68 2951.20  PAINT PVMT MARKINGS 8"

0173 4835000000-E 1205  12,602 LF  1.58 19911.16 2.09 26338.18  PAINT PVT MKG LINES 24"

0174 4840000000-N 1205  76 EA  47.00 3572.00 68.03 5170.28  PAINT PVT MKG CHARACTER

0175 4845000000-N 1205  185 EA  50.00 9250.00 68.03 12585.55  PAINT PVT MKG SYMBOL

0176 4850000000-E 1205  80,600 LF  0.37 29822.00 0.79 63674.00  LINE REMOVAL 4" WIDE

0177 4870000000-E 1205  5,955 LF  1.10 6550.50 3.14 18698.70  LINE REMOVAL 24" WIDE

0178 4905000000-N 1253  4,907 EA  28.50 139849.50 29.31 143824.17  SNOWPLB PVMT MRKER

0179 4915000000-E 1264  9 EA  30.00 270.00 77.72 699.48  7' U-CHANNEL POSTS
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0180 4955000000-N 1264  9 EA  68.00 612.00 103.62 932.58  OBJECT MARKERS (END OF RD)

0181 5005000000-E 1401  2 EA  18125.00 36250.00 18065.64 36131.28  80' HIGH MOUNT STANDARD

0182 5010000000-E 1401  4 EA  20200.00 80800.00 20148.52 80594.08  100' HIGH MOUNT STANDARD

0183 5020000000-N 1401  1 EA  5450.00 5450.00 5416.55 5416.55  PORTABLE DRIVE UNIT

0184 5025000000-E SP   38 CY  840.00 31920.00 837.34 31818.92  HIGH MOUNT FOUNDATIONS

0185 5030000000-N 1403  16 EA  750.00 12000.00 743.14 11890.24  HM LUMINAIRE ************
(400W HPS)

0186 5030000000-N 1403  24 EA  985.00 23640.00 978.64 23487.36  HM LUMINAIRE ************
(750W HPS)

0187 5050000000-N 1404  8 EA  2260.00 18080.00 2250.36 18002.88  LIT STD MTLT ************
(45' SA, 15' ARM)

0188 5070000000-N 1405  3 EA  940.00 2820.00 936.78 2810.34  STD FOUNDAT ***********
(M2)

0189 5070000000-N 1405  8 EA  920.00 7360.00 915.84 7326.72  STD FOUNDAT ***********
(R1)

0190 5070000000-N 1405  2 EA  1000.00 2000.00 989.11 1978.22  STD FOUNDAT ***********
(R2)

0191 5090000000-N 1406  16 EA  675.00 10800.00 669.87 10717.92  LITE STD LUM RDW 400W HPS

0192 5120000000-N 1407  2 EA  1750.00 3500.00 1742.72 3485.44  SERVICE POLE ************
(30', CLASS 4)

0193 5125000000-E 1407  150 LF  32.00 4800.00 31.82 4773.00  SERVICE LATERAL *********
(3 #1/0 USE)

0194 5145000000-N 1408  2 EA  9900.00 19800.00 9875.40 19750.80  LITE CNTRL RW************
(240/480 VOLT)

0195 5155000000-E 1409  955 LF  4.75 4536.25 4.71 4498.05  ELECT DUCT BD, SIZE *****
(2")

0196 5155000000-E 1409  110 LF  7.30 803.00 7.27 799.70  ELECT DUCT BD, SIZE *****
(3")

0197 5155000000-E 1409  230 LF  8.50 1955.00 8.48 1950.40  ELECT DUCT BD, SIZE *****
(4")

0198 5160000000-E 1409  175 LF  16.80 2940.00 16.75 2931.25  ELECT DUCT JA, SIZE *****
(4")

0199 5170000000-E 1410  480 LF  2.40 1152.00 2.36 1132.80  **-#8 W/G FEEDER CIRCUIT
(2)

0200 5175000000-E 1410  1,225 LF  3.30 4042.50 3.30 4042.50  **-#6 W/G FEEDER CIRCUIT
(2)

0201 5180000000-E 1410  360 LF  4.60 1656.00 4.55 1638.00  **-#4 W/G FEEDER CIRCUIT
(2)

0202 5205000000-E 1410  4,880 LF  6.85 33428.00 6.80 33184.00  **-#8 W/G FEEDR N *****"
(2, 1.5)

0203 5210000000-E 1410  1,540 LF  7.70 11858.00 7.64 11765.60  **-#6 W/G FEEDR N *****"
(2, 1.5)

0204 5215000000-E 1410  565 LF  9.00 5085.00 9.00 5085.00  **-#4 W/G FEEDER N *****"
(2, 1.5)

0205 5240000000-N 1411  1 EA  300.00 300.00 287.84 287.84  ELEC JB ************
(BR)

0206 5240000000-N 1411  12 EA  460.00 5520.00 455.30 5463.60  ELEC JB ************
(PC18)

0207 5240000000-N 1411  4 EA  640.00 2560.00 638.47 2553.88  ELEC JB ************
(PC30)
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2.030 MI

0208 5255000000-N 1413 Lump Sum 250000.00 400000.00  PORTABLE LIGHTING

0209 5270000000-N SP   3 EA  865.00 2595.00 863.51 2590.53  GENERIC LIGHTING ITEM (EA)
INSTALL TWIN ARM LIGHT STAN-  DARDS

0210 5270000000-N SP   2 EA  1325.00 2650.00 1318.81 2637.62  GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARDS

0211 5325200000-E 1510  33 LF  60.00 1980.00 105.31 3475.23  2" WATER LINE

0212 5325600000-E 1510  553 LF  75.00 41475.00 139.00 76867.00  6" WATER LINE

0213 5325800000-E 1510  3,793 LF  52.00 197236.00 60.02 227655.86  8" WATER LINE

0214 5326200000-E 1510  16,620 LF  67.00 1113540.00 64.24 1067668.80  12" WATER LINE

0215 5327000000-E 1510  110 LF  430.00 47300.00 604.46 66490.60  20" WATER LINE

0216 5327400000-E 1510  6,642 LF  187.00 1242054.00 180.07 1196024.94  24" WATER LINE

0217 5328000000-E 1510  2,385 LF  278.00 663030.00 222.20 529947.00  30" WATER LINE

0218 5540000000-E 1515  7 EA  925.00 6475.00 995.15 6966.05  6" VALVE

0219 5546000000-E 1515  14 EA  1140.00 15960.00 1292.11 18089.54  8" VALVE

0220 5558000000-E 1515  22 EA  2100.00 46200.00 2158.79 47493.38  12" VALVE

0221 5559400000-E 1515  12 EA  9150.00 109800.00 8108.61 97303.32  24" VALVE

0222 5560000000-E 1515  1 EA  15700.00 15700.00 14321.70 14321.70  30" VALVE

0223 5571000000-E 1515  1 EA  1470.00 1470.00 2000.83 2000.83  **" TAPPING VALVE
(2")

0224 5589100000-E 1515  5 EA  1300.00 6500.00 1158.37 5791.85  1" AIR RELEASE VALVE

0225 5589200000-E 1515  3 EA  2100.00 6300.00 2211.44 6634.32  2" AIR RELEASE VALVE

0226 5606000000-E 1515  2 EA  1930.00 3860.00 2316.75 4633.50  2" BLOW OFF

0227 5649000000-N 1515  4 EA  850.00 3400.00 1053.07 4212.28  RECONNECT WATER METER

0228 5666000000-E 1515  13 EA  3900.00 50700.00 4738.80 61604.40  FIRE HYDRANT

0229 5672000000-N 1515  14 EA  2100.00 29400.00 4212.27 58971.78  RELOCATE FIRE HYDRANT

0230 5691300000-E 1520  11,717 LF  82.00 960794.00 73.71 863660.07  8" SANITARY GRAVITY SEWER

0231 5775000000-E 1525  66 EA  3260.00 215160.00 2106.13 139004.58  4' DIA UTILITY MANHOLE

0232 5781000000-E 1525  359 LF  100.00 35900.00 163.23 58599.57  UTILITY MANHOLE WALL, 4' DIA

0233 5801000000-E 1530  19,152 LF  4.30 82353.60 7.37 141150.24  ABANDON 8" UTILITY PIPE

0234 5804000000-E 1530  11,265 LF  6.45 72659.25 10.53 118620.45  ABANDON 12" UTILITY PIPE

0235 5812000000-E 1530  3,173 LF  15.10 47912.30 21.06 66823.38  ABANDON 20" UTILITY PIPE

0236 5813000000-E 1530  3,679 LF  19.50 71740.50 23.17 85242.43  ABANDON 24" UTILITY PIPE

0237 5814000000-E 1530  2,318 LF  28.45 65947.10 35.80 82984.40  ABANDON 30" UTILITY PIPE

0238 5815500000-N 1530  7 EA  400.00 2800.00 737.15 5160.05  REMOVE FIRE HYDRANT

0239 5828000000-N 1530  61 EA  1065.00 64965.00 1053.07 64237.27  REMOVE UTILITY MANHOLE

0240 5835000000-E 1540  322 LF  236.00 75992.00 315.92 101726.24  **" ENCASEMENT PIPE
(48")

0241 5835800000-E 1540  365 LF  37.00 13505.00 63.18 23060.70  18" ENCASEMENT PIPE

0242 5835900000-E 1540  794 LF  37.00 29378.00 105.31 83616.14  20" ENCASEMENT PIPE

0243 5836400000-E 1540  520 LF  158.00 82160.00 184.29 95830.80  36" ENCASEMENT PIPE

0244 5871500000-E 1550  183 LF  342.00 62586.00 475.00 86925.00  8" TRENCHLESS INSTALL (IN SOIL)

0245 5871510000-E 1550  183 LF  578.00 105774.00 475.00 86925.00  8" TRENCHLESS INSTALL (NOT IN SOIL)

0246 5871700000-E 1550  187 LF  368.00 68816.00 375.00 70125.00  12" TRENCHLESS INSTALL (IN SOIL)
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0247 5871710000-E 1550  187 LF  578.00 108086.00 375.00 70125.00  12" TRENCHLESS INSTALL (NOT IN SOIL)

0248 5872200000-E 1550  154 LF  473.00 72842.00 495.00 76230.00  24" TRENCHLESS INSTALL (IN SOIL)

0249 5872210000-E 1550  154 LF  657.00 101178.00 495.00 76230.00  24" TRENCHLESS INSTALL (NOT IN SOIL)

0250 5872300000-E 1550  95 LF  520.00 49400.00 605.00 57475.00  30" TRENCHLESS INSTALL (IN SOIL)

0251 5872310000-E 1550  95 LF  762.00 72390.00 605.00 57475.00  30" TRENCHLESS INSTALL (NOT IN SOIL)

0252 5882000000-N SP   41 EA  225.00 9225.00 84.25 3454.25  GENERIC UTILITY ITEM (EA)
GASOLINE RESISTANT GASKETS

0253 5882000000-N SP   94 EA  1000.00 94000.00 1158.37 108886.78  GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER (SMALLER THAN 1-1/2)

0254 5882000000-N SP   30 EA  8200.00 246000.00 7898.00 236940.00  GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER WITH NEW VAULT (1-1/2" AND
LARGER)

0255 6000000000-E 1605  29,100 LF  1.52 44232.00 1.63 47433.00  TEMPORARY SILT FENCE

0256 6006000000-E 1610  7,700 TON 44.00 338800.00 2.90 22330.00  EROS CONTRL STONE CL A

0257 6009000000-E 1610  6,700 TON 44.00 294800.00 2.90 19430.00  EROS CONTRL STONE CL B

0258 6012000000-E 1610  11,500 TON 33.00 379500.00 2.90 33350.00  SEDIMENT CONTROL STONE

0259 6015000000-E 1615  100 ACR 630.00 63000.00 405.13 40513.00  TEMPORARY MULCHING

0260 6018000000-E 1620  2,700 LB  2.10 5670.00 4.10 11070.00  SEED FOR TEMP SEEDING

0261 6021000000-E 1620 11.75 TON 1785.00 20973.75 820.50 9640.88  FERT FOR TEMP SEEDING

0262 6024000000-E 1622  4,000 LF  10.45 41800.00 30.00 120000.00  TEMPORARY SLOPE DRAINS

0263 6030000000-E 1630  12,210 CY  14.00 170940.00 3.65 44566.50  SILT EXCAVATION

0264 6036000000-E 1631  36,700 SY  1.10 40370.00 1.26 46242.00  MATTING FOR EROS CONTROL

0265 6037000000-E SP   70 SY  3.00 210.00 10.57 739.90  COIR FIBER MAT

0266 6038000000-E SP   200 SY  5.00 1000.00 4.23 846.00  PERM SOIL REINF MAT

0267 6042000000-E 1632  30,000 LF  3.00 90000.00 3.50 105000.00  1/4" HARDWARE CLOTH

0268 6071012000-E SP   1,300 LF  4.20 5460.00 7.40 9620.00  COIR FIBER WATTLE

0269 6071020000-E SP   1,020 LB  15.75 16065.00 6.34 6466.80  POLYACRYLAMIDE (PAM)

0270 6071030000-E 1640  2,000 LF  3.70 7400.00 4.18 8360.00  COIR FIBER BAFFLE

0271 6071050000-E SP   5 EA  1000.00 5000.00 2153.68 10768.40  **" SKIMMER
(1-1/2")

0272 6084000000-E 1660  130 ACR 1680.00 218400.00 1907.70 248001.00  SEEDING AND MULCHING

0273 6087000000-E 1660  96 ACR 37.00 3552.00 95.16 9135.36  MOWING

0274 6090000000-E 1661  1,300 LB  2.10 2730.00 4.18 5434.00  SEED FOR REPAIR SEEDING

0275 6093000000-E 1661 4.25 TON 1800.00 7650.00 845.89 3595.03  FERT FOR REPAIR SEEDING

0276 6096000000-E 1662  2,275 LB  2.10 4777.50 4.18 9509.50  SEED FOR SUPP SEEDING

0277 6108000000-E 1665 68.25 TON 1785.00 121826.25 676.71 46185.46  FERTILIZER TOPDRESSING

0278 6114500000-N 1667  25 MHR 37.00 925.00 32.78 819.50  SPECIALIZED HAND MOWING

0279 6117000000-N SP   125 EA  50.00 6250.00 63.44 7930.00  RESPONSE FOR EROS CONTROL

0280 7279000000-E 1715  21,760 LF  0.46 10009.60 0.46 10009.60  TRACER WIRE

0281 7300000000-E 1715  5,570 LF  5.15 28685.50 5.13 28574.10  UNPAVED TRENCH (***********)
(2, 1-1/2")

0282 7300000000-E 1715  3,370 LF  6.10 20557.00 6.07 20455.90  UNPAVED TRENCH (***********)
(3, 1-1/2")



MAR 08, 2013 10:32 AM

TIP NO U-0209B 2:00 PM 29 /  30 001

MECKLENBURG

34749.3.GV4

FED AID NO NHFSTP-0074(137)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C202824FEB 19 2013

2.030 MI

0283 7301000000-E 1715  10,280 LF  12.25 125930.00 12.19 125313.20  DIRECT DRILL (***********)
(2, 1-1/2")

0284 7301000000-E 1715  2,550 LF  14.65 37357.50 14.60 37230.00  DIRECT DRILL (***********)
(3, 1-1/2")

0285 7348000000-N 1716  37 EA  650.00 24050.00 646.85 23933.45  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0286 7566000000-N 1733  42 EA  45.00 1890.00 44.95 1887.90  DELINEATOR MARKER

0287 7980000000-N SP   26 EA  1225.00 31850.00 1219.38 31703.88  GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (EXTRA LARGE OVERSIZED, HEAVY
DUTY)

WALL ITEMS

0288 8802030000-E SP   480 SF  40.00 19200.00 70.00 33600.00  SEGMENTAL GRAVITY RETAIN WALLS

0289 8847000000-E SP   2,300 SF  92.25 212175.00 75.00 172500.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0290 8847000000-E SP   2,800 SF  91.10 255080.00 75.00 210000.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0291 8847000000-E SP   3,700 SF  92.00 340400.00 75.00 277500.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 3

0292 8847000000-E SP   3,900 SF  89.50 349050.00 75.00 292500.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 4

0293 8847000000-E SP   3,200 SF  86.10 275520.00 75.00 240000.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 5

0294 8847000000-E SP   2,700 SF  87.00 234900.00 75.00 202500.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 6

STRUCTURE ITEMS

0295 8091000000-N 410 Lump Sum 5000.00 11859.69  FND EXCAV B** STA *******
(1, 103+73.08-L-)

0296 8091000000-N 410 Lump Sum 5000.00 15595.47  FND EXCAV B** STA *******
(1, 41+57.69-L-)

0297 8091000000-N 410 Lump Sum 7000.00 22026.34  FND EXCAV B** STA *******
(1, 89+79.05-L-)

0298 8112730000-N 450  3 EA  3000.00 9000.00 11082.09 33246.27  PDA TESTING

0299 8147000000-E 420  84,983 SF  25.45 2162817.35 28.00 2379524.00  REINF CONCRETE DECK SLAB

0300 8161000000-E 420  68,915 SF  0.42 28944.30 0.20 13783.00  GROOVING BRIDGE FLOORS

0301 8182000000-E 420 924.4 CY  825.00 762630.00 1000.00 924400.00  CLASS A CONCRETE (BRIDGE)

0302 8210000000-N 422 Lump Sum 92200.00 113957.13  BRG APPR SLAB ***********
(103+73.08-L-)

0303 8210000000-N 422 Lump Sum 100200.00 123436.10  BRG APPR SLAB ***********
(41+57.69-L-)

0304 8210000000-N 422 Lump Sum 96300.00 142129.07  BRG APPR SLAB ***********
(89+79.05-L-)

0305 8217000000-E 425  143,225 LB  0.85 121741.25 0.81 116012.25  REINF STEEL (BRIDGE)

0306 8238000000-E 425  6,095 LB  1.40 8533.00 1.64 9995.80  SPIRAL COL REINF STL BRG

0307 8280000000-E 440 Lump Sum 4875000.00 5292000.00  STRUCTURAL STEEL

0308 8364000000-E 450  15,755 LF  43.00 677465.00 60.00 945300.00  HP12X53 PILES

0309 8393000000-N 450  102 EA  100.00 10200.00 800.00 81600.00  PILE REDRIVES

0310 8482000000-E 460 1,733.28 LF  160.00 277324.80 175.99 305039.95  THREE BAR METAL RAIL



MAR 08, 2013 10:32 AM

TIP NO U-0209B 2:00 PM 30 /  30 001

MECKLENBURG

34749.3.GV4

FED AID NO NHFSTP-0074(137)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRS.

US-74 (INDEPENDENCE BLVD) FROM NC-24/27 (ALBEMARLE RD) TO EAST OF WALLACE LANE.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C202824FEB 19 2013

2.030 MI

0311 8531000000-E 462  156 SY  52.00 8112.00 225.15 35123.40  4" SLOPE PROTECTION

0312 8657000000-N 430 Lump Sum 46100.00 72407.09  ELASTOMERIC BEARINGS

0313 8692000000-N SP  Lump Sum 84400.00 41245.83  FOAM JOINT SEALS

0314 8727000000-N SP  Lump Sum 24900.00 19677.52  ELEC CONDUIT SYS SIGNAL ******
(103+73.08-L-)

0315 8727000000-N SP  Lump Sum 28400.00 22069.17  ELEC CONDUIT SYS SIGNAL ******
(41+57.69-L-)

0316 8727000000-N SP  Lump Sum 29650.00 22943.14  ELEC CONDUIT SYS SIGNAL ******
(89+79.05-L-)

0317 8860000000-N SP  Lump Sum 123500.00 111703.80  GENERIC STRUCTURE ITEM (LS)
DISC BEARINGS

 

    TOTAL 55616000.94 TOTAL 58808371.83  CONTRACT TOTAL

 

    SUB-TOTAL 44345258.24 SUB-TOTAL 46524696.81  ROADWAY ITEMS

    SUB-TOTAL 1686325.00 SUB-TOTAL 1428600.00  WALL ITEMS

    SUB-TOTAL 9584417.70 SUB-TOTAL 10855075.02  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  51669284.58   DEVERE CONSTRUCTION COMPANY, INC

     2  51733938.59   BLYTHE CONSTRUCTION, INC.

     3  52378946.87   TETRA TECH CONSTRUCTION INC

     4  53207964.00   BLYTHE DEVELOPMENT CO.

     5  53438251.53   MONROE BYPASS CONSTRUCTORS LLC

     6  53631286.86   FLATIRON CONSTRUCTORS INC

     7  55616000.94   SEALAND CONTRACTORS CORP

     8  58808371.83   THE LANE CONSTRUCTION CORP



MAR 08, 2013 10:32 AM

TIP NO B-4835 2:00 PM 1 /  6 002

WARREN

38605.3.1

FED AID NO BRZ-1510(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #124 OVER REEDY POND CREEK ON SR-1510.

T. A. LOVING COMPANY

GOLDSBORO,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C203041FEB 19 2013

0.083 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 29500.00  32000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4000.00 8000.00  3900.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7100.00 7000.00  6000.00BRG APP SUB REG TIER**
(13+65 -L-)

0004 0043000000-N 226 Lump Sum 66032.38 29000.00  35000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 2500.00 2500.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  2.50 500.00 20.00 4000.00 20.00  4000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  4.00 800.00 25.00 5000.00 30.00  6000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.00 400.00 3.00 600.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 23.00 230.00 50.00 500.00 40.00  400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  5.00 150.00 5.00 150.00 3.00  90.00FND CONDIT GEOTEXTILE

0011 0366000000-E 310  72 LF  52.50 3780.00 30.00 2160.00 46.00  3312.0015" RC PIPE CULV III

0012 1220000000-E 545  80 TON 2.50 200.00 30.00 2400.00 25.00  2000.00INCIDENTAL STONE BASE

0013 1489000000-E 610  280 TON 57.00 15960.00 57.00 15960.00 86.00  24080.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  210 TON 64.00 13440.00 64.00 13440.00 84.00  17640.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  30 TON 600.00 18000.00 600.00 18000.00 590.00  17700.00ASP FOR PLANT MIX

0016 2286000000-N 840  2 EA  2075.00 4150.00 1500.00 3000.00 2500.00  5000.00MASNRY DRAINAGE STRUCT

0017 2367000000-N 840  1 EA  325.00 325.00 500.00 500.00 700.00  700.00FRAME W/2GRTS 840.29 STD

0018 2396000000-N 840  1 EA  225.00 225.00 450.00 450.00 600.00  600.00FRAME W/COVER STD 840.54

0019 2556000000-E 846  8 LF  50.00 400.00 120.00 960.00 190.00  1520.00SHOULDER BERM GUTTER

0020 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0021 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0024 3635000000-E 876  110 TON 50.00 5500.00 45.00 4950.00 52.00  5720.00RIP RAP, CLASS II

0025 3656000000-E 876  965 SY  2.00 1930.00 3.00 2895.00 3.00  2895.00GEOTEXTILE FOR DRAINGE

0026 3659000000-N SP   1 EA  1875.00 1875.00 1500.00 1500.00 5000.00  5000.00PREFORMED SCOUR HOLES

0027 4072000000-E 903  28 LF  5.15 144.20 5.25 147.00 5.50  154.00SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  2 EA  125.00 250.00 55.00 110.00 95.00  190.00SIGN ERECTION, TYPE D

0029 4155000000-N 907  6 EA  5.00 30.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0030 4400000000-E 1110  518 SF  4.40 2279.20 4.50 2331.00 4.50  2331.00WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  131 SF  4.85 635.35 6.00 786.00 6.50  851.50WORK ZONE SIGNS (BARR)

0032 4445000000-E 1145  80 LF  17.00 1360.00 17.50 1400.00 18.00  1440.00BARRICADES (TYPE III)

0033 4810000000-E 1205  2,340 LF  0.68 1591.20 0.68 1591.20 0.68  1591.20PAINT PVMT MARKINGS 4"

0034 6000000000-E 1605  1,320 LF  2.00 2640.00 2.50 3300.00 2.50  3300.00TEMPORARY SILT FENCE

0035 6006000000-E 1610  225 TON 5.50 1237.50 38.00 8550.00 35.00  7875.00EROS CONTRL STONE CL A

0036 6009000000-E 1610  5 TON 40.00 200.00 50.00 250.00 55.00  275.00EROS CONTRL STONE CL B

0037 6012000000-E 1610  185 TON 3.50 647.50 32.00 5920.00 40.00  7400.00SEDIMENT CONTROL STONE

0038 6015000000-E 1615 0.5 ACR 700.00 350.00 980.00 490.00 980.00  490.00TEMPORARY MULCHING

0039 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR TEMP SEEDING

0040 6021000000-E 1620 0.25 TON 1000.00 250.00 900.00 225.00 900.00  225.00FERT FOR TEMP SEEDING



MAR 08, 2013 10:32 AM

TIP NO B-4835 2:00 PM 2 /  6 002

WARREN

38605.3.1

FED AID NO BRZ-1510(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #124 OVER REEDY POND CREEK ON SR-1510.

T. A. LOVING COMPANY

GOLDSBORO,  NC

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

C203041FEB 19 2013

0.083 MI

0041 6024000000-E 1622  100 LF  2.00 200.00 12.00 1200.00 5.00  500.00TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   300 LF  2.00 600.00 2.50 750.00 2.50  750.00SAFETY FENCE

0043 6030000000-E 1630  50 CY  6.00 300.00 25.00 1250.00 20.00  1000.00SILT EXCAVATION

0044 6036000000-E 1631  750 SY  2.20 1650.00 1.25 937.50 1.25  937.50MATTING FOR EROS CONTROL

0045 6037000000-E SP   55 SY  8.25 453.75 4.80 264.00 4.80  264.00COIR FIBER MAT

0046 6042000000-E 1632  240 LF  4.00 960.00 4.00 960.00 4.00  960.001/4" HARDWARE CLOTH

0047 6048000000-E SP   200 SY  10.00 2000.00 30.00 6000.00 35.00  7000.00FLOAT TURBIDITY CURTAIN

0048 6070000000-N 1639  6 EA  350.00 2100.00 300.00 1800.00 450.00  2700.00SPECIAL STILLING BASINS

0049 6084000000-E 1660 0.5 ACR 3000.00 1500.00 1680.00 840.00 1680.00  840.00SEEDING AND MULCHING

0050 6087000000-E 1660 0.25 ACR 500.00 125.00 300.00 75.00 300.00  75.00MOWING

0051 6090000000-E 1661  50 LB  4.00 200.00 12.00 600.00 12.00  600.00SEED FOR REPAIR SEEDING

0052 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00  250.00FERT FOR REPAIR SEEDING

0053 6096000000-E 1662  50 LB  4.00 200.00 5.00 250.00 5.00  250.00SEED FOR SUPP SEEDING

0054 6108000000-E 1665 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00  250.00FERTILIZER TOPDRESSING

0055 6114500000-N 1667  10 MHR 60.00 600.00 80.00 800.00 80.00  800.00SPECIALIZED HAND MOWING

0056 6117000000-N SP   18 EA  10.00 180.00 350.00 6300.00 50.00  900.00RESPONSE FOR EROS CONTROL

0057 6123000000-E 1670 0.1 ACR 5000.00 500.00 2500.00 250.00 2500.00  250.00REFORESTATION

STRUCTURE ITEMS

0058 8017000000-N SP  Lump Sum 22500.00 10000.00  5500.00CM&R TEMP ACCESS ***********
(13+65.00-L-)

0059 8021000000-N SP  Lump Sum 54195.54 18000.00  35000.00REMV EXIST STR **********
(13+65.00-L-)

0060 8105520000-E 411 56.7 LF  656.50 37223.55 1100.00 62370.00 865.00  49045.503'-0" DRILLD PIER IN SOIL

0061 8111200000-E 411 29.7 LF  50.50 1499.85 250.00 7425.00 295.00  8761.50PERM STL CASING FOR 3' PIER

0062 8113000000-N 411  1 EA  757.50 757.50 1500.00 1500.00 600.00  600.00SID INSPECTIONS

0063 8114000000-N 411  1 EA  1010.00 1010.00 1000.00 1000.00 1000.00  1000.00SPT TESTING

0064 8115000000-N 411  1 EA  2525.00 2525.00 3500.00 3500.00 2500.00  2500.00CSL TESTING

0065 8121000000-N 412 Lump Sum 7725.00 15000.00  20000.00UNCL STR EXCAV STA *****
(13+65.00-L-)

0066 8182000000-E 420 39.7 CY  1100.00 43670.00 900.00 35730.00 1500.00  59550.00CLASS A CONCRETE (BRIDGE)

0067 8210000000-N 422 Lump Sum 26450.00 25000.00  20000.00BRG APPR SLAB ***********
(13+65.00-L-)

0068 8217000000-E 425  11,127 LB  0.85 9457.95 1.00 11127.00 1.00  11127.00REINF STEEL (BRIDGE)

0069 8238000000-E 425  1,059 LB  2.60 2753.40 3.00 3177.00 1.50  1588.50SPIRAL COL REINF STL BRG

0070 8364000000-E 450  150 LF  92.25 13837.50 71.00 10650.00 85.00  12750.00HP12X53 PILES

0071 8505000000-E 460 200.5 LF  98.25 19699.13 95.00 19047.50 105.00  21052.50VERT CONC BARRIER RAIL

0072 8608000000-E 876  140 TON 31.00 4340.00 50.00 7000.00 70.00  9800.00RIP RAP II (2'-0")

0073 8622000000-E 876  160 SY  2.50 400.00 4.00 640.00 3.00  480.00GEOTEXTILE FOR DRAINAGE

0074 8657000000-N 430 Lump Sum 3800.00 8000.00  5000.00ELASTOMERIC BEARINGS

0075 8762000000-E 430  350 LF  138.25 48387.50 135.00 47250.00 130.00  45500.003'-0"X 1'-9"PRESTR SLABS

0076 8763000000-E 430  650 LF  140.50 91325.00 165.00 107250.00 150.00  97500.003'-0" X 2'-0"PRESTR SLABS
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WARREN

38605.3.1

FED AID NO BRZ-1510(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #124 OVER REEDY POND CREEK ON SR-1510.

   

C203041FEB 19 2013

0.083 MI

 

    TOTAL 604044.00 TOTAL 607819.20 TOTAL  639173.20CONTRACT TOTAL

 

    SUB-TOTAL 212487.08 SUB-TOTAL 214152.70 SUB-TOTAL  232418.20ROADWAY ITEMS

    SUB-TOTAL 391556.92 SUB-TOTAL 393666.50 SUB-TOTAL  406755.00STRUCTURE ITEMS
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WARREN

38605.3.1

FED AID NO BRZ-1510(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #124 OVER REEDY POND CREEK ON SR-1510.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203041FEB 19 2013

0.083 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8950.00   BRG APP SUB REG TIER**
(13+65 -L-)

0004 0043000000-N 226 Lump Sum 34000.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  15.00 3000.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  45.00 9000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.50 500.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 40.00 400.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  3.45 103.50   FND CONDIT GEOTEXTILE

0011 0366000000-E 310  72 LF  40.00 2880.00   15" RC PIPE CULV III

0012 1220000000-E 545  80 TON 40.00 3200.00   INCIDENTAL STONE BASE

0013 1489000000-E 610  280 TON 58.00 16240.00   ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  210 TON 65.00 13650.00   ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  30 TON 600.00 18000.00   ASP FOR PLANT MIX

0016 2286000000-N 840  2 EA  1450.00 2900.00   MASNRY DRAINAGE STRUCT

0017 2367000000-N 840  1 EA  740.00 740.00   FRAME W/2GRTS 840.29 STD

0018 2396000000-N 840  1 EA  600.00 600.00   FRAME W/COVER STD 840.54

0019 2556000000-E 846  8 LF  100.00 800.00   SHOULDER BERM GUTTER

0020 3030000000-E 862  50 LF  16.00 800.00   STL BM GUARDRAIL

0021 3150000000-N 862  5 EA  12.00 60.00   ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  1425.00 5700.00   GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1825.00 7300.00   GR ANCHOR TYPE 350

0024 3635000000-E 876  110 TON 51.00 5610.00   RIP RAP, CLASS II

0025 3656000000-E 876  965 SY  2.75 2653.75   GEOTEXTILE FOR DRAINGE

0026 3659000000-N SP   1 EA  850.00 850.00   PREFORMED SCOUR HOLES

0027 4072000000-E 903  28 LF  5.25 147.00   SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  2 EA  130.00 260.00   SIGN ERECTION, TYPE D

0029 4155000000-N 907  6 EA  5.25 31.50   DISPOSE SIGN SYST U-CHAN

0030 4400000000-E 1110  518 SF  4.60 2382.80   WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  131 SF  5.00 655.00   WORK ZONE SIGNS (BARR)

0032 4445000000-E 1145  80 LF  18.00 1440.00   BARRICADES (TYPE III)

0033 4810000000-E 1205  2,340 LF  0.85 1989.00   PAINT PVMT MARKINGS 4"

0034 6000000000-E 1605  1,320 LF  2.50 3300.00   TEMPORARY SILT FENCE

0035 6006000000-E 1610  225 TON 50.00 11250.00   EROS CONTRL STONE CL A

0036 6009000000-E 1610  5 TON 110.00 550.00   EROS CONTRL STONE CL B

0037 6012000000-E 1610  185 TON 33.00 6105.00   SEDIMENT CONTROL STONE

0038 6015000000-E 1615 0.5 ACR 675.00 337.50   TEMPORARY MULCHING

0039 6018000000-E 1620  50 LB  3.45 172.50   SEED FOR TEMP SEEDING

0040 6021000000-E 1620 0.25 TON 1025.00 256.25   FERT FOR TEMP SEEDING



MAR 08, 2013 10:32 AM

TIP NO B-4835 2:00 PM 5 /  6 002

WARREN

38605.3.1
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #124 OVER REEDY POND CREEK ON SR-1510.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203041FEB 19 2013

0.083 MI

0041 6024000000-E 1622  100 LF  9.25 925.00   TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   300 LF  2.65 795.00   SAFETY FENCE

0043 6030000000-E 1630  50 CY  20.00 1000.00   SILT EXCAVATION

0044 6036000000-E 1631  750 SY  3.15 2362.50   MATTING FOR EROS CONTROL

0045 6037000000-E SP   55 SY  7.25 398.75   COIR FIBER MAT

0046 6042000000-E 1632  240 LF  4.45 1068.00   1/4" HARDWARE CLOTH

0047 6048000000-E SP   200 SY  33.00 6600.00   FLOAT TURBIDITY CURTAIN

0048 6070000000-N 1639  6 EA  850.00 5100.00   SPECIAL STILLING BASINS

0049 6084000000-E 1660 0.5 ACR 2500.00 1250.00   SEEDING AND MULCHING

0050 6087000000-E 1660 0.25 ACR 52.00 13.00   MOWING

0051 6090000000-E 1661  50 LB  3.00 150.00   SEED FOR REPAIR SEEDING

0052 6093000000-E 1661 0.25 TON 1025.00 256.25   FERT FOR REPAIR SEEDING

0053 6096000000-E 1662  50 LB  3.00 150.00   SEED FOR SUPP SEEDING

0054 6108000000-E 1665 0.25 TON 1025.00 256.25   FERTILIZER TOPDRESSING

0055 6114500000-N 1667  10 MHR 52.00 520.00   SPECIALIZED HAND MOWING

0056 6117000000-N SP   18 EA  105.00 1890.00   RESPONSE FOR EROS CONTROL

0057 6123000000-E 1670 0.1 ACR 2050.00 205.00   REFORESTATION

STRUCTURE ITEMS

0058 8017000000-N SP  Lump Sum 25000.00   CM&R TEMP ACCESS ***********
(13+65.00-L-)

0059 8021000000-N SP  Lump Sum 45000.00   REMV EXIST STR **********
(13+65.00-L-)

0060 8105520000-E 411 56.7 LF  800.00 45360.00   3'-0" DRILLD PIER IN SOIL

0061 8111200000-E 411 29.7 LF  150.00 4455.00   PERM STL CASING FOR 3' PIER

0062 8113000000-N 411  1 EA  1000.00 1000.00   SID INSPECTIONS

0063 8114000000-N 411  1 EA  1000.00 1000.00   SPT TESTING

0064 8115000000-N 411  1 EA  4500.00 4500.00   CSL TESTING

0065 8121000000-N 412 Lump Sum 20000.00   UNCL STR EXCAV STA *****
(13+65.00-L-)

0066 8182000000-E 420 39.7 CY  1200.00 47640.00   CLASS A CONCRETE (BRIDGE)

0067 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(13+65.00-L-)

0068 8217000000-E 425  11,127 LB  1.50 16690.50   REINF STEEL (BRIDGE)

0069 8238000000-E 425  1,059 LB  2.00 2118.00   SPIRAL COL REINF STL BRG

0070 8364000000-E 450  150 LF  75.00 11250.00   HP12X53 PILES

0071 8505000000-E 460 200.5 LF  85.00 17042.50   VERT CONC BARRIER RAIL

0072 8608000000-E 876  140 TON 65.00 9100.00   RIP RAP II (2'-0")

0073 8622000000-E 876  160 SY  4.00 640.00   GEOTEXTILE FOR DRAINAGE

0074 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0075 8762000000-E 430  350 LF  140.00 49000.00   3'-0"X 1'-9"PRESTR SLABS

0076 8763000000-E 430  650 LF  150.00 97500.00   3'-0" X 2'-0"PRESTR SLABS



MAR 08, 2013 10:32 AM

TIP NO B-4835 2:00 PM 6 /  6 002

WARREN

38605.3.1

FED AID NO BRZ-1510(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #124 OVER REEDY POND CREEK ON SR-1510.

   

C203041FEB 19 2013

0.083 MI

 

    TOTAL 658550.55   CONTRACT TOTAL

 

    SUB-TOTAL 231254.55   ROADWAY ITEMS

    SUB-TOTAL 427296.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  604044.00   T. A. LOVING COMPANY

     2  607819.20   DELLINGER, INC.

     3  639173.20   S. T. WOOTEN CORPORATION

     4  658550.55   PALMETTO INFRASTRUCTURE  INC



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  3 003

GUILFORD

17BP.7.P.6

FED AID NO STATE FUNDED

CLEANING & PAINTING OF BRIDGE STRUCTURES.

BRIDGE #217, 259 & 274 ON US-220 AND #1, 136 & 470 ON SR-2254 (WENDOVER AVE).

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

KLICOS PAINTING COMPANY, INC. M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

BALTIMORE,  MD TARPON SPRINGS,  FL

C203237FEB 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 125000.00  50000.00MOBILIZATION

0002 4400000000-E 1110  616 SF  2.00 1232.00 4.50 2772.00 4.25  2618.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  365 SF  2.00 730.00 5.00 1825.00 6.44  2350.60WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  500.00 2000.00 600.00 2400.00 1430.00  5720.00FLASHING ARROW BOARD

0005 4420000000-N 1120  4 EA  500.00 2000.00 2500.00 10000.00 4180.00  16720.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  500 EA  1.00 500.00 5.00 2500.00 28.60  14300.00DRUMS

0007 4480000000-N 1165  4 EA  650.00 2600.00 500.00 2000.00 7920.00  31680.00TMA

0008 4510000000-N SP   320 HR  10.00 3200.00 30.00 9600.00 55.00  17600.00LAW ENFORCEMENT

0009 8296000000-N 442 Lump Sum 50000.00 20000.00  60000.00POLLUTION CONTROL

0010 8860000000-N SP  Lump Sum 199650.00 242000.00  266000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #136

0011 8860000000-N SP  Lump Sum 178200.00 198000.00  217000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #217

0012 8860000000-N SP  Lump Sum 253400.00 187000.00  235300.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #259

0013 8860000000-N SP  Lump Sum 157500.00 187000.00  198000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #274

0014 8860000000-N SP  Lump Sum 118150.00 143000.00  165000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #470

0015 8860000000-N SP  Lump Sum 124950.00 143000.00  173700.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE #1

0016 8860000000-N SP  Lump Sum 30000.00 20000.00  30000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 1274112.00 TOTAL 1296097.00 TOTAL  1485988.60CONTRACT TOTAL

 

    SUB-TOTAL 1274112.00 SUB-TOTAL 1296097.00 SUB-TOTAL  1485988.60ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 2 /  3 003

GUILFORD

17BP.7.P.6

FED AID NO STATE FUNDED

CLEANING & PAINTING OF BRIDGE STRUCTURES.

BRIDGE #217, 259 & 274 ON US-220 AND #1, 136 & 470 ON SR-2254 (WENDOVER AVE).

SAFFO CONTRACTORS INC

WILMINGTON,  NC

VIMAS PAINTING COMPANY, INC ABHE & SVOBODA, INC.

LOWELLVILLE,  OH PRIOR LAKE,  MN

C203237FEB 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 100000.00  109200.00MOBILIZATION

0002 4400000000-E 1110  616 SF  5.00 3080.00 5.00 3080.00 10.00  6160.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  365 SF  5.00 1825.00 7.00 2555.00 10.00  3650.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  2500.00 10000.00 500.00 2000.00 5000.00  20000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  4 EA  2500.00 10000.00 1200.00 4800.00 16400.00  65600.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  500 EA  10.00 5000.00 20.00 10000.00 52.00  26000.00DRUMS

0007 4480000000-N 1165  4 EA  2500.00 10000.00 2500.00 10000.00 19500.00  78000.00TMA

0008 4510000000-N SP   320 HR  1.00 320.00 40.00 12800.00 100.00  32000.00LAW ENFORCEMENT

0009 8296000000-N 442 Lump Sum 200000.00 100000.00  7000.00POLLUTION CONTROL

0010 8860000000-N SP  Lump Sum 225000.00 213600.00  335000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #136

0011 8860000000-N SP  Lump Sum 238000.00 178000.00  272000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #217

0012 8860000000-N SP  Lump Sum 261000.00 164000.00  294200.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #259

0013 8860000000-N SP  Lump Sum 223000.00 164000.00  260000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #274

0014 8860000000-N SP  Lump Sum 166000.00 132000.00  193200.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #470

0015 8860000000-N SP  Lump Sum 142000.00 138000.00  212500.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE #1

0016 8860000000-N SP  Lump Sum 10000.00 434800.00  269800.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 1580225.00 TOTAL 1669635.00 TOTAL  2184310.00CONTRACT TOTAL

 

    SUB-TOTAL 1580225.00 SUB-TOTAL 1669635.00 SUB-TOTAL  2184310.00ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 3 /  3 003

GUILFORD

17BP.7.P.6

FED AID NO STATE FUNDED

CLEANING & PAINTING OF BRIDGE STRUCTURES.

BRIDGE #217, 259 & 274 ON US-220 AND #1, 136 & 470 ON SR-2254 (WENDOVER AVE).

GEMSTONE, LLC DBA GEMSTONE
PAINTING, LLC

KEY WEST,  FL   

C203237FEB 19 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00   MOBILIZATION

0002 4400000000-E 1110  616 SF  10.00 6160.00   WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  365 SF  10.00 3650.00   WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  2000.00 8000.00   FLASHING ARROW BOARD

0005 4420000000-N 1120  4 EA  4000.00 16000.00   PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  500 EA  2.50 1250.00   DRUMS

0007 4480000000-N 1165  4 EA  4000.00 16000.00   TMA

0008 4510000000-N SP   320 HR  60.00 19200.00   LAW ENFORCEMENT

0009 8296000000-N 442 Lump Sum 345000.00   POLLUTION CONTROL

0010 8860000000-N SP  Lump Sum 435000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #136

0011 8860000000-N SP  Lump Sum 365000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #217

0012 8860000000-N SP  Lump Sum 409000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #259

0013 8860000000-N SP  Lump Sum 345000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #274

0014 8860000000-N SP  Lump Sum 215000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE    #470

0015 8860000000-N SP  Lump Sum 245000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING BRIDGE #1

0016 8860000000-N SP  Lump Sum 100.00   GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

 

    TOTAL 2479360.00   CONTRACT TOTAL

 

    SUB-TOTAL 2479360.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1274112.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     2  1296097.00   KLICOS PAINTING COMPANY, INC.

     3  1485988.60   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     4  1580225.00   SAFFO CONTRACTORS INC

     5  1669635.00   VIMAS PAINTING COMPANY, INC

     6  2184310.00   ABHE & SVOBODA, INC.

     7  2479360.00   GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC



MAR 08, 2013 10:32 AM

TIP NO B-4804, B-4864 2:00 PM 1 /  3 004

ROCKINGHAM

38574.3.1

FED AID NO BRZ-2343(2)

GRADING, DRAINAGE, PAVING, AND CULVERTS.

BRIDGE #12 AND 13 OVER TROUBLESOME CREEK ON SR-2343 AND SR-2344.

HAYMES BROTHERS, INC.

CHATHAM,  VA

MOUNTAIN CREEK CONTRACTORS
INC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

CATAWBA,  NC GREENSBORO,  NC

C203040FEB 19 2013

0.247 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49500.00 51000.00  66000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 80500.00 136000.00  319600.00GRADING

0003 0050000000-E 226  1 ACR 2500.00 2500.00 1300.00 1300.00 0.01  0.01SUPP CLEARING & GRUBBING

0004 0057000000-E 226  600 CY  12.00 7200.00 2.00 1200.00 16.00  9600.00UNDERCUT EXCAVATION

0005 0134000000-E 240  80 CY  10.00 800.00 14.00 1120.00 9.00  720.00DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  600 CY  42.00 25200.00 8.00 4800.00 47.00  28200.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  800 SY  2.00 1600.00 4.00 3200.00 2.50  2000.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  20 TON 40.00 800.00 42.00 840.00 46.00  920.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  50 SY  10.00 500.00 4.00 200.00 10.00  500.00FND CONDIT GEOTEXTILE

0010 0344000000-E 310  136 LF  30.00 4080.00 38.00 5168.00 36.00  4896.0018" SIDE DRAIN PIPE

0011 0995000000-E 340  61 LF  15.00 915.00 8.00 488.00 15.00  915.00PIPE REMOVAL

0012 1220000000-E 545  100 TON 33.00 3300.00 30.00 3000.00 54.00  5400.00INCIDENTAL STONE BASE

0013 1330000000-E 607  460 SY  25.00 11500.00 9.00 4140.00 20.00  9200.00INCIDENTAL MILLING

0014 1489000000-E 610  1,100 TON 51.00 56100.00 50.00 55000.00 46.00  50600.00ASP CONC BASE CRS B25.0B

0015 1519000000-E 610  350 TON 75.00 26250.00 60.00 21000.00 56.00  19600.00ASP CONC SURF CRS S9.5B

0016 1525000000-E 610  400 TON 70.00 28000.00 60.00 24000.00 56.00  22400.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  97 TON 740.00 71780.00 650.00 63050.00 657.00  63729.00ASP FOR PLANT MIX

0018 2000000000-N 806  32 EA  80.00 2560.00 200.00 6400.00 147.00  4704.00RIGHT OF WAY MARKERS

0019 3030000000-E 862  775 LF  16.50 12787.50 19.52 15128.00 20.00  15500.00STL BM GUARDRAIL

0020 3150000000-N 862  10 EA  1.15 11.50 35.00 350.00 1.00  10.00ADDIT GUARDRAIL POSTS

0021 3165000000-N SP   8 EA  1800.00 14400.00 1600.00 12800.00 1700.00  13600.00GR ANCHOR TYPE **********
(350 TL-2)

0022 3628000000-E 876  260 TON 40.00 10400.00 50.00 13000.00 54.00  14040.00RIP RAP, CLASS I

0023 3649000000-E 876  90 TON 40.00 3600.00 45.00 4050.00 51.00  4590.00RIP RAP, CLASS B

0024 3656000000-E 876  1,170 SY  2.00 2340.00 4.00 4680.00 3.50  4095.00GEOTEXTILE FOR DRAINGE

0025 4400000000-E 1110  537 SF  4.75 2550.75 4.50 2416.50 5.00  2685.00WORK ZONE SIGNS (STAT)

0026 4410000000-E 1110  188 SF  5.20 977.60 4.85 911.80 5.50  1034.00WORK ZONE SIGNS (BARR)

0027 4445000000-E 1145  160 LF  20.00 3200.00 18.00 2880.00 18.00  2880.00BARRICADES (TYPE III)

0028 4810000000-E 1205  7,800 LF  0.45 3510.00 0.40 3120.00 0.50  3900.00PAINT PVMT MARKINGS 4"

0029 6000000000-E 1605  2,100 LF  2.45 5145.00 2.20 4620.00 2.00  4200.00TEMPORARY SILT FENCE

0030 6006000000-E 1610  450 TON 35.00 15750.00 43.00 19350.00 46.00  20700.00EROS CONTRL STONE CL A

0031 6009000000-E 1610  220 TON 40.00 8800.00 45.00 9900.00 51.00  11220.00EROS CONTRL STONE CL B

0032 6012000000-E 1610  275 TON 32.00 8800.00 35.00 9625.00 38.00  10450.00SEDIMENT CONTROL STONE

0033 6015000000-E 1615  5 ACR 605.00 3025.00 550.00 2750.00 504.00  2520.00TEMPORARY MULCHING

0034 6018000000-E 1620  200 LB  3.85 770.00 3.50 700.00 3.25  650.00SEED FOR TEMP SEEDING

0035 6021000000-E 1620 2.75 TON 1540.00 4235.00 1400.00 3850.00 630.00  1732.50FERT FOR TEMP SEEDING

0036 6024000000-E 1622  600 LF  15.00 9000.00 12.50 7500.00 12.00  7200.00TEMPORARY SLOPE DRAINS

0037 6029000000-E SP   1,000 LF  2.10 2100.00 1.90 1900.00 2.00  2000.00SAFETY FENCE

0038 6030000000-E 1630  700 CY  4.60 3220.00 4.50 3150.00 0.01  7.00SILT EXCAVATION

0039 6036000000-E 1631  11,600 SY  1.55 17980.00 1.40 16240.00 1.25  14500.00MATTING FOR EROS CONTROL

0040 6037000000-E SP   590 SY  6.60 3894.00 6.00 3540.00 4.75  2802.50COIR FIBER MAT



MAR 08, 2013 10:32 AM

TIP NO B-4804, B-4864 2:00 PM 2 /  3 004

ROCKINGHAM

38574.3.1

FED AID NO BRZ-2343(2)

GRADING, DRAINAGE, PAVING, AND CULVERTS.

BRIDGE #12 AND 13 OVER TROUBLESOME CREEK ON SR-2343 AND SR-2344.

HAYMES BROTHERS, INC.

CHATHAM,  VA

MOUNTAIN CREEK CONTRACTORS
INC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

CATAWBA,  NC GREENSBORO,  NC

C203040FEB 19 2013

0.247 MI

0041 6038000000-E SP   175 SY  7.70 1347.50 7.00 1225.00 5.25  918.75PERM SOIL REINF MAT

0042 6042000000-E 1632  560 LF  4.30 2408.00 3.90 2184.00 4.00  2240.001/4" HARDWARE CLOTH

0043 6069000000-E 1638  50 CY  22.00 1100.00 25.00 1250.00 22.00  1100.00STILLING BASINS

0044 6070000000-N 1639  5 EA  1100.00 5500.00 350.00 1750.00 884.00  4420.00SPECIAL STILLING BASINS

0045 6071010000-E SP   225 LF  10.90 2452.50 9.90 2227.50 6.00  1350.00WATTLE

0046 6071012000-E SP   90 LF  13.10 1179.00 11.90 1071.00 7.00  630.00COIR FIBER WATTLE

0047 6071020000-E SP   85 LB  15.40 1309.00 14.00 1190.00 9.00  765.00POLYACRYLAMIDE (PAM)

0048 6071030000-E 1640  485 LF  4.55 2206.75 4.10 1988.50 5.50  2667.50COIR FIBER BAFFLE

0049 6071050000-E SP   6 EA  950.00 5700.00 600.00 3600.00 1035.00  6210.00**" SKIMMER
(1-1/2")

0050 6084000000-E 1660  5 ACR 3080.00 15400.00 2800.00 14000.00 1470.00  7350.00SEEDING AND MULCHING

0051 6087000000-E 1660 2.5 ACR 110.00 275.00 100.00 250.00 63.00  157.50MOWING

0052 6090000000-E 1661  100 LB  13.00 1300.00 11.00 1100.00 4.50  450.00SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 0.5 TON 1550.00 775.00 1400.00 700.00 735.00  367.50FERT FOR REPAIR SEEDING

0054 6096000000-E 1662  125 LB  2.80 350.00 2.50 312.50 4.50  562.50SEED FOR SUPP SEEDING

0055 6108000000-E 1665 3.25 TON 1015.00 3298.75 920.00 2990.00 790.00  2567.50FERTILIZER TOPDRESSING

0056 6111000000-E SP   570 LF  75.50 43035.00 40.00 22800.00 58.00  33060.00IMPERVIOUS DIKE

0057 6114500000-N 1667  20 MHR 80.00 1600.00 70.00 1400.00 31.00  620.00SPECIALIZED HAND MOWING

0058 6117000000-N SP   36 EA  385.00 13860.00 350.00 12600.00 95.00  3420.00RESPONSE FOR EROS CONTROL

0059 6123000000-E 1670 0.2 ACR 5000.00 1000.00 4500.00 900.00 4725.00  945.00REFORESTATION

CULVERT ITEMS

0060 8056000000-N 402 Lump Sum 15200.00 15000.00  25000.00REMV EXIST STR **********
(16+20.13-L-)

0061 8056000000-N 402 Lump Sum 15200.00 15000.00  25000.00REMV EXIST STR **********
(22+68.92-L-)

0062 8126000000-N 414 Lump Sum 25000.00 45000.00  50000.00CULV EXCAV @ ************
(16+20.13-L-)

0063 8126000000-N 414 Lump Sum 25000.00 45000.00  50000.00CULV EXCAV @ ************
(22+68.92-L-)

0064 8133000000-E 414  281 TON 28.15 7910.15 50.00 14050.00 52.00  14612.00FND CONDIT MAT, BOX CULV

0065 8196000000-E 420 556.5 CY  415.00 230947.50 376.00 209244.00 485.00  269902.50CLASS A CONCRETE (CULV)

0066 8245000000-E 425  70,529 LB  0.85 59949.65 1.00 70529.00 1.00  70529.00REINF STEEL (CULVERT)

 

    TOTAL 992885.15 TOTAL 1011728.80 TOTAL  1324144.76CONTRACT TOTAL

 

    SUB-TOTAL 613677.85 SUB-TOTAL 597905.80 SUB-TOTAL  819101.26ROADWAY ITEMS

    SUB-TOTAL 379207.30 SUB-TOTAL 413823.00 SUB-TOTAL  505043.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  992885.15   HAYMES BROTHERS, INC.

     2  1011728.80   MOUNTAIN CREEK CONTRACTORS INC



MAR 08, 2013 10:32 AM

TIP NO B-4804, B-4864 2:00 PM 3 /  3 004

ROCKINGHAM

38574.3.1

FED AID NO BRZ-2343(2)

GRADING, DRAINAGE, PAVING, AND CULVERTS.

BRIDGE #12 AND 13 OVER TROUBLESOME CREEK ON SR-2343 AND SR-2344.

   

C203040FEB 19 2013

0.247 MI

     3  1324144.76   D.H. GRIFFIN INFRASTRUCTURE, LLC



MAR 08, 2013 10:32 AM

TIP NO W-5318 2:00 PM 1 /  6 005

ORANGE

46141.3.1,  7CR.10681.31

FED AID NO HSIP-0086(13), STATE FUNDED

GRADING, PAVING, RUMBLE STRIPS, AND PAVMENT MARKINGS.

NC-86 FROM US-70 TO THE CASWELL COUNTY LINE.

CAROLINA SUNROCK LLC

RALEIGH,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

RILEY PAVING INC

GREENSBORO,  NC CARTHAGE,  NC

C203193FEB 19 2013

12.425 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66736.44 215000.00  102020.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 41148.00 42000.00  70837.50GRADING

0003 0057000000-E 226  50 CY  50.00 2500.00 17.00 850.00 8.00  400.00UNDERCUT EXCAVATION

0004 0106000000-E 230  480 CY  10.00 4800.00 6.00 2880.00 20.00  9600.00BORROW EXCAVATION

0005 1220000000-E 545  750 TON 40.37 30277.50 31.00 23250.00 18.00  13500.00INCIDENTAL STONE BASE

0006 1245000000-E SP  23.98 SMI 2390.50 57324.19 2170.00 52036.60 1500.00  35970.00SHOULDER RECONSTRUCTION

0007 1330000000-E 607  400 SY  16.57 6628.00 6.00 2400.00 4.25  1700.00INCIDENTAL MILLING

0008 1489000000-E 610  18,144 TON 38.74 702898.56 32.00 580608.00 36.09  654816.96ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  14,406 TON 31.77 457678.62 32.00 460992.00 33.70  485482.20ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  26,546 TON 28.53 757357.38 33.45 887963.70 33.67  893803.82ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  3,081 TON 527.00 1623687.00 521.00 1605201.00 560.00  1725360.00ASP FOR PLANT MIX

0012 1775000000-E 660  183,373 SY  1.23 225548.79 0.92 168703.16 0.90  165035.70AST, MAT COAT, #78M STONE

0013 1840000000-E 665  131,210 LF  0.17 22305.70 0.15 19681.50 0.065  8528.65MILLED RUMBLE STRIPS

0014 2612000000-E 848  400 SY  80.00 32000.00 50.00 20000.00 51.20  20480.006" CONCRETE DRIVEWAY

0015 2845000000-N 858  1 EA  920.00 920.00 600.00 600.00 650.00  650.00ADJ METER OR VALVE BOXES

0016 4399000000-N 1105 Lump Sum 24196.86 12250.00  14000.00TEMP TRAFFIC CONTROL

0017 4685000000-E 1205  128,466 LF  0.42 53955.72 0.41 52671.06 0.40  51386.40THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  92,021 LF  0.54 49691.34 0.54 49691.34 0.54  49691.34THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  948 LF  0.96 910.08 0.96 910.08 1.70  1611.60THERMO PVT MKG LINES 8"90 MILS

0020 4710000000-E 1205  140 LF  8.00 1120.00 8.00 1120.00 4.50  630.0024"WIDE THERMO 120 MILS

0021 4725000000-E 1205  21 EA  125.00 2625.00 125.00 2625.00 95.00  1995.00THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  9,188 LF  0.27 2480.76 0.27 2480.76 0.25  2297.00PAINT PVMT MARKINGS 4"

0023 4905000000-N 1253  1,040 EA  22.00 22880.00 22.00 22880.00 22.00  22880.00SNOWPLB PVMT MRKER

0024 6000000000-E 1605  6,300 LF  2.15 13545.00 1.59 10017.00 1.60  10080.00TEMPORARY SILT FENCE

0025 6006000000-E 1610  95 TON 35.00 3325.00 36.00 3420.00 29.00  2755.00EROS CONTRL STONE CL A

0026 6009000000-E 1610  420 TON 35.00 14700.00 36.00 15120.00 29.00  12180.00EROS CONTRL STONE CL B

0027 6012000000-E 1610  135 TON 35.00 4725.00 30.00 4050.00 23.00  3105.00SEDIMENT CONTROL STONE

0028 6015000000-E 1615  9 ACR 1000.00 9000.00 600.00 5400.00 700.00  6300.00TEMPORARY MULCHING

0029 6018000000-E 1620  350 LB  3.50 1225.00 2.00 700.00 3.00  1050.00SEED FOR TEMP SEEDING

0030 6021000000-E 1620  2 TON 1000.00 2000.00 600.00 1200.00 700.00  1400.00FERT FOR TEMP SEEDING

0031 6024000000-E 1622  200 LF  15.00 3000.00 14.00 2800.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0032 6036000000-E 1631  1,400 SY  1.50 2100.00 1.19 1666.00 1.80  2520.00MATTING FOR EROS CONTROL

0033 6071012000-E SP   900 LF  7.50 6750.00 4.50 4050.00 6.00  5400.00COIR FIBER WATTLE

0034 6071020000-E SP   120 LB  7.50 900.00 7.00 840.00 11.00  1320.00POLYACRYLAMIDE (PAM)

0035 6084000000-E 1660 7.15 ACR 1800.00 12870.00 1900.00 13585.00 1450.00  10367.50SEEDING AND MULCHING

0036 6110000000-E SP  1.89 ACR 2000.00 3780.00 2400.00 4536.00 2000.00  3780.00RESIDENTIAL SEEDING

0037 7300000000-E 1715  775 LF  5.50 4262.50 5.50 4262.50 5.50  4262.50UNPAVED TRENCH (***********)
(1, 2")

0038 7324000000-N 1716  7 EA  225.00 1575.00 225.00 1575.00 225.00  1575.00JUNCTION BOX (STANDARD SIZE)

0039 7420000000-E 1722  3 EA  300.00 900.00 300.00 900.00 300.00  900.002" RISER WITH WEATHERHEAD

0040 7444000000-E 1725  1,600 LF  4.05 6480.00 4.05 6480.00 4.05  6480.00INDUCTIVE LOOP SAWCUT



MAR 08, 2013 10:32 AM

TIP NO W-5318 2:00 PM 2 /  6 005

ORANGE

46141.3.1,  7CR.10681.31

FED AID NO HSIP-0086(13), STATE FUNDED

GRADING, PAVING, RUMBLE STRIPS, AND PAVMENT MARKINGS.

NC-86 FROM US-70 TO THE CASWELL COUNTY LINE.

CAROLINA SUNROCK LLC

RALEIGH,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

RILEY PAVING INC

GREENSBORO,  NC CARTHAGE,  NC

C203193FEB 19 2013

12.425 MI

0041 7456000000-E 1726  1,075 LF  1.00 1075.00 1.00 1075.00 1.00  1075.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 4281882.44 TOTAL 4308470.70 TOTAL  4409626.17CONTRACT TOTAL

 

    SUB-TOTAL 4281882.44 SUB-TOTAL 4308470.70 SUB-TOTAL  4409626.17ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO W-5318 2:00 PM 3 /  6 005

ORANGE

46141.3.1,  7CR.10681.31

FED AID NO HSIP-0086(13), STATE FUNDED

GRADING, PAVING, RUMBLE STRIPS, AND PAVMENT MARKINGS.

NC-86 FROM US-70 TO THE CASWELL COUNTY LINE.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC  

C203193FEB 19 2013

12.425 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 190000.00  84950.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 30500.00 50000.00  65350.00GRADING

0003 0057000000-E 226  50 CY  47.00 2350.00 50.00 2500.00 34.00  1700.00UNDERCUT EXCAVATION

0004 0106000000-E 230  480 CY  20.00 9600.00 25.00 12000.00 29.00  13920.00BORROW EXCAVATION

0005 1220000000-E 545  750 TON 30.00 22500.00 30.00 22500.00 29.00  21750.00INCIDENTAL STONE BASE

0006 1245000000-E SP  23.98 SMI 2200.00 52756.00 1800.00 43164.00 2250.00  53955.00SHOULDER RECONSTRUCTION

0007 1330000000-E 607  400 SY  13.50 5400.00 9.00 3600.00 50.00  20000.00INCIDENTAL MILLING

0008 1489000000-E 610  18,144 TON 39.50 716688.00 38.00 689472.00 50.00  907200.00ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  14,406 TON 31.50 453789.00 38.00 547428.00 35.80  515734.80ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  26,546 TON 25.00 663650.00 36.00 955656.00 34.00  902564.00ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  3,081 TON 590.00 1817790.00 500.00 1540500.00 588.00  1811628.00ASP FOR PLANT MIX

0012 1775000000-E 660  183,373 SY  1.35 247553.55 1.10 201710.30 1.00  183373.00AST, MAT COAT, #78M STONE

0013 1840000000-E 665  131,210 LF  0.10 13121.00 0.08 10496.80 0.09  11808.90MILLED RUMBLE STRIPS

0014 2612000000-E 848  400 SY  52.00 20800.00 51.20 20480.00 48.60  19440.006" CONCRETE DRIVEWAY

0015 2845000000-N 858  1 EA  465.00 465.00 600.00 600.00 450.00  450.00ADJ METER OR VALVE BOXES

0016 4399000000-N 1105 Lump Sum 18000.00 28000.00  5950.00TEMP TRAFFIC CONTROL

0017 4685000000-E 1205  128,466 LF  0.40 51386.40 0.41 52671.06 0.42  53955.72THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  92,021 LF  0.54 49691.34 0.54 49691.34 0.54  49691.34THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  948 LF  1.70 1611.60 0.96 910.08 0.96  910.08THERMO PVT MKG LINES 8"90 MILS

0020 4710000000-E 1205  140 LF  4.50 630.00 8.00 1120.00 8.00  1120.0024"WIDE THERMO 120 MILS

0021 4725000000-E 1205  21 EA  95.00 1995.00 125.00 2625.00 125.00  2625.00THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  9,188 LF  0.25 2297.00 0.27 2480.76 0.27  2480.76PAINT PVMT MARKINGS 4"

0023 4905000000-N 1253  1,040 EA  22.00 22880.00 22.00 22880.00 22.00  22880.00SNOWPLB PVMT MRKER

0024 6000000000-E 1605  6,300 LF  2.15 13545.00 1.95 12285.00 1.98  12474.00TEMPORARY SILT FENCE

0025 6006000000-E 1610  95 TON 58.00 5510.00 50.00 4750.00 81.00  7695.00EROS CONTRL STONE CL A

0026 6009000000-E 1610  420 TON 58.00 24360.00 50.00 21000.00 58.00  24360.00EROS CONTRL STONE CL B

0027 6012000000-E 1610  135 TON 42.00 5670.00 38.00 5130.00 51.00  6885.00SEDIMENT CONTROL STONE

0028 6015000000-E 1615  9 ACR 1000.00 9000.00 500.00 4500.00 1000.00  9000.00TEMPORARY MULCHING

0029 6018000000-E 1620  350 LB  3.50 1225.00 4.00 1400.00 3.50  1225.00SEED FOR TEMP SEEDING

0030 6021000000-E 1620  2 TON 1000.00 2000.00 1400.00 2800.00 1000.00  2000.00FERT FOR TEMP SEEDING

0031 6024000000-E 1622  200 LF  13.80 2760.00 20.00 4000.00 15.65  3130.00TEMPORARY SLOPE DRAINS

0032 6036000000-E 1631  1,400 SY  1.50 2100.00 1.35 1890.00 1.50  2100.00MATTING FOR EROS CONTROL

0033 6071012000-E SP   900 LF  7.50 6750.00 9.80 8820.00 7.50  6750.00COIR FIBER WATTLE

0034 6071020000-E SP   120 LB  7.50 900.00 14.00 1680.00 7.50  900.00POLYACRYLAMIDE (PAM)

0035 6084000000-E 1660 7.15 ACR 1800.00 12870.00 2600.00 18590.00 1800.00  12870.00SEEDING AND MULCHING

0036 6110000000-E SP  1.89 ACR 2000.00 3780.00 2600.00 4914.00 2000.00  3780.00RESIDENTIAL SEEDING

0037 7300000000-E 1715  775 LF  5.50 4262.50 5.50 4262.50 5.50  4262.50UNPAVED TRENCH (***********)
(1, 2")

0038 7324000000-N 1716  7 EA  225.00 1575.00 225.00 1575.00 225.00  1575.00JUNCTION BOX (STANDARD SIZE)

0039 7420000000-E 1722  3 EA  300.00 900.00 300.00 900.00 300.00  900.002" RISER WITH WEATHERHEAD

0040 7444000000-E 1725  1,600 LF  4.05 6480.00 4.05 6480.00 4.05  6480.00INDUCTIVE LOOP SAWCUT



MAR 08, 2013 10:32 AM

TIP NO W-5318 2:00 PM 4 /  6 005

ORANGE

46141.3.1,  7CR.10681.31

FED AID NO HSIP-0086(13), STATE FUNDED

GRADING, PAVING, RUMBLE STRIPS, AND PAVMENT MARKINGS.

NC-86 FROM US-70 TO THE CASWELL COUNTY LINE.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC  

C203193FEB 19 2013

12.425 MI

0041 7456000000-E 1726  1,075 LF  1.00 1075.00 1.00 1075.00 1.00  1075.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 4445216.39 TOTAL 4556536.84 TOTAL  4860898.10CONTRACT TOTAL

 

    SUB-TOTAL 4445216.39 SUB-TOTAL 4556536.84 SUB-TOTAL  4860898.10ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO W-5318 2:00 PM 5 /  6 005

ORANGE

46141.3.1,  7CR.10681.31

FED AID NO HSIP-0086(13), STATE FUNDED

GRADING, PAVING, RUMBLE STRIPS, AND PAVMENT MARKINGS.

NC-86 FROM US-70 TO THE CASWELL COUNTY LINE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC   

C203193FEB 19 2013

12.425 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10000.00   MOBILIZATION

0002 0043000000-N 226 Lump Sum 20500.00   GRADING

0003 0057000000-E 226  50 CY  7.50 375.00   UNDERCUT EXCAVATION

0004 0106000000-E 230  480 CY  11.00 5280.00   BORROW EXCAVATION

0005 1220000000-E 545  750 TON 19.00 14250.00   INCIDENTAL STONE BASE

0006 1245000000-E SP  23.98 SMI 2750.00 65945.00   SHOULDER RECONSTRUCTION

0007 1330000000-E 607  400 SY  4.50 1800.00   INCIDENTAL MILLING

0008 1489000000-E 610  18,144 TON 46.00 834624.00   ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  14,406 TON 35.00 504210.00   ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  26,546 TON 29.00 769834.00   ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  3,081 TON 659.00 2030379.00   ASP FOR PLANT MIX

0012 1775000000-E 660  183,373 SY  1.40 256722.20   AST, MAT COAT, #78M STONE

0013 1840000000-E 665  131,210 LF  0.15 19681.50   MILLED RUMBLE STRIPS

0014 2612000000-E 848  400 SY  38.00 15200.00   6" CONCRETE DRIVEWAY

0015 2845000000-N 858  1 EA  390.00 390.00   ADJ METER OR VALVE BOXES

0016 4399000000-N 1105 Lump Sum 110000.00   TEMP TRAFFIC CONTROL

0017 4685000000-E 1205  128,466 LF  0.40 51386.40   THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  92,021 LF  0.54 49691.34   THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  948 LF  1.70 1611.60   THERMO PVT MKG LINES 8"90 MILS

0020 4710000000-E 1205  140 LF  4.50 630.00   24"WIDE THERMO 120 MILS

0021 4725000000-E 1205  21 EA  95.00 1995.00   THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  9,188 LF  0.25 2297.00   PAINT PVMT MARKINGS 4"

0023 4905000000-N 1253  1,040 EA  22.00 22880.00   SNOWPLB PVMT MRKER

0024 6000000000-E 1605  6,300 LF  2.00 12600.00   TEMPORARY SILT FENCE

0025 6006000000-E 1610  95 TON 47.00 4465.00   EROS CONTRL STONE CL A

0026 6009000000-E 1610  420 TON 47.00 19740.00   EROS CONTRL STONE CL B

0027 6012000000-E 1610  135 TON 36.00 4860.00   SEDIMENT CONTROL STONE

0028 6015000000-E 1615  9 ACR 700.00 6300.00   TEMPORARY MULCHING

0029 6018000000-E 1620  350 LB  3.00 1050.00   SEED FOR TEMP SEEDING

0030 6021000000-E 1620  2 TON 800.00 1600.00   FERT FOR TEMP SEEDING

0031 6024000000-E 1622  200 LF  14.00 2800.00   TEMPORARY SLOPE DRAINS

0032 6036000000-E 1631  1,400 SY  1.25 1750.00   MATTING FOR EROS CONTROL

0033 6071012000-E SP   900 LF  5.50 4950.00   COIR FIBER WATTLE

0034 6071020000-E SP   120 LB  11.00 1320.00   POLYACRYLAMIDE (PAM)

0035 6084000000-E 1660 7.15 ACR 1650.00 11797.50   SEEDING AND MULCHING

0036 6110000000-E SP  1.89 ACR 1800.00 3402.00   RESIDENTIAL SEEDING

0037 7300000000-E 1715  775 LF  5.50 4262.50   UNPAVED TRENCH (***********)
(1, 2")

0038 7324000000-N 1716  7 EA  225.00 1575.00   JUNCTION BOX (STANDARD SIZE)

0039 7420000000-E 1722  3 EA  300.00 900.00   2" RISER WITH WEATHERHEAD

0040 7444000000-E 1725  1,600 LF  4.05 6480.00   INDUCTIVE LOOP SAWCUT



MAR 08, 2013 10:32 AM

TIP NO W-5318 2:00 PM 6 /  6 005

ORANGE

46141.3.1,  7CR.10681.31

FED AID NO HSIP-0086(13), STATE FUNDED

GRADING, PAVING, RUMBLE STRIPS, AND PAVMENT MARKINGS.

NC-86 FROM US-70 TO THE CASWELL COUNTY LINE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC   

C203193FEB 19 2013

12.425 MI

0041 7456000000-E 1726  1,075 LF  1.00 1075.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 4880609.04   CONTRACT TOTAL

 

    SUB-TOTAL 4880609.04   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4281882.44   CAROLINA SUNROCK LLC

     2  4308470.70   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  4409626.17   RILEY PAVING INC

     4  4445216.39   FSC II LLC DBA FRED SMITH COMPANY

     5  4556536.84   S. T. WOOTEN CORPORATION

     6  4860898.10   BARNHILL CONTRACTING COMPANY

     7  4880609.04   TRIANGLE GRADING & PAVING INC



MAR 08, 2013 10:32 AM

TIP NO B-4615 2:00 PM 1 /  6 006

RICHMOND

38436.3.1

FED AID NO BRSTP-1419(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 46 OVER HITCHCOCK CREEK ON SR-1419 (STEELE ST) IN ROCKINGHAM.

TCB BUILDERS, LLC

LEXINGTON,  NC

R.E. BURNS & SONS CO., INC. DELLINGER, INC.

STATESVILLE,  NC MONROE,  NC

C203037FEB 19 2013

0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48750.00 50000.00  53000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5200.00 4850.00  9000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6100.00 8000.00  10000.00BRG APP SUB REG TIER**
(12+30.00 -L-)

0004 0043000000-N 226 Lump Sum 69000.00 75000.00  75000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  18.00 3600.00 12.00 2400.00 12.00  2400.00UNDERCUT EXCAVATION

0007 0134000000-E 240  270 CY  18.00 4860.00 9.00 2430.00 9.00  2430.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  38.50 7700.00 12.00 2400.00 12.00  2400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  1.25 375.00 2.20 660.00 2.20  660.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 20.55 411.00 23.00 460.00 23.00  460.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  2.00 100.00 2.20 110.00 2.20  110.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  32.00 640.00 33.00 660.00 33.00  660.0015" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  185.00 370.00 100.00 200.00 100.00  200.00**" DRAINAGE PIPE ELBOW
(15")

0014 0343000000-E 310  76 LF  23.00 1748.00 33.00 2508.00 33.00  2508.0015" SIDE DRAIN PIPE

0015 0366000000-E 310  40 LF  45.00 1800.00 33.00 1320.00 33.00  1320.0015" RC PIPE CULV III

0016 0995000000-E 340  62 LF  5.00 310.00 9.00 558.00 9.00  558.00PIPE REMOVAL

0017 1121000000-E 520  84 TON 36.00 3024.00 26.00 2184.00 26.00  2184.00AGGREGATE BASE COURSE

0018 1220000000-E 545  30 TON 29.00 870.00 22.00 660.00 22.00  660.00INCIDENTAL STONE BASE

0019 1330000000-E 607  260 SY  14.75 3835.00 14.75 3835.00 7.55  1963.00INCIDENTAL MILLING

0020 1489000000-E 610  440 TON 87.00 38280.00 87.00 38280.00 65.20  28688.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  380 TON 104.00 39520.00 104.00 39520.00 73.40  27892.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  45 TON 1.00 45.00 1.00 45.00 586.55  26394.75ASP FOR PLANT MIX

0023 2000000000-N 806  9 EA  175.00 1575.00 259.29 2333.61 165.00  1485.00RIGHT OF WAY MARKERS

0024 2022000000-E 815 67.2 CY  15.00 1008.00 5.00 336.00 5.00  336.00SUBDRAIN EXCAVATION

0025 2033000000-E 815 50.4 CY  42.00 2116.80 12.00 604.80 12.00  604.80SUBDRAIN FINE AGGREGATE

0026 2044000000-E 815  300 LF  2.00 600.00 2.00 600.00 2.00  600.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  125.00 125.00 75.00 75.00 75.00  75.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  25.00 150.00 8.00 48.00 8.00  48.006" OUTLET PIPE

0029 2286000000-N 840  2 EA  1400.00 2800.00 1350.00 2700.00 1350.00  2700.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  290.00 580.00 330.00 660.00 330.00  660.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  25 LF  37.00 925.00 55.00 1375.00 60.00  1500.00SHOULDER BERM GUTTER

0032 2830000000-N 858  3 EA  250.00 750.00 555.00 1665.00 555.00  1665.00ADJ MANHOLES

0033 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0035 3165000000-N SP   4 EA  1625.00 6500.00 1625.00 6500.00 1625.00  6500.00GR ANCHOR TYPE **********
(350, TL-2)

0036 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0037 3628000000-E 876  10 TON 41.00 410.00 55.00 550.00 48.00  480.00RIP RAP, CLASS I

0038 3649000000-E 876  2 TON 42.00 84.00 135.00 270.00 135.00  270.00RIP RAP, CLASS B

0039 3656000000-E 876  1,390 SY  1.10 1529.00 1.55 2154.50 1.55  2154.50GEOTEXTILE FOR DRAINGE



MAR 08, 2013 10:32 AM

TIP NO B-4615 2:00 PM 2 /  6 006

RICHMOND

38436.3.1

FED AID NO BRSTP-1419(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 46 OVER HITCHCOCK CREEK ON SR-1419 (STEELE ST) IN ROCKINGHAM.

TCB BUILDERS, LLC

LEXINGTON,  NC

R.E. BURNS & SONS CO., INC. DELLINGER, INC.

STATESVILLE,  NC MONROE,  NC

C203037FEB 19 2013

0.099 MI

0040 4072000000-E 903  71 LF  4.88 346.48 4.88 346.48 4.88  346.48SUPPORT, 3-LB STL U-CHAN

0041 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 95.00  190.00SIGN ERECTION, TYPE D

0042 4102000000-N 904  1 EA  59.25 59.25 59.25 59.25 59.25  59.25SIGN ERECTION, TYPE E

0043 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  435 SF  4.25 1848.75 4.25 1848.75 4.25  1848.75WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  63 SF  6.00 378.00 6.00 378.00 6.00  378.00WORK ZONE SIGNS (BARR)

0046 4445000000-E 1145  64 LF  17.50 1120.00 17.50 1120.00 17.50  1120.00BARRICADES (TYPE III)

0047 4810000000-E 1205  2,050 LF  0.64 1312.00 0.64 1312.00 0.64  1312.00PAINT PVMT MARKINGS 4"

0048 4835000000-E 1205  35 LF  10.00 350.00 10.00 350.00 10.00  350.00PAINT PVT MKG LINES 24"

0049 6000000000-E 1605  610 LF  2.25 1372.50 2.00 1220.00 2.00  1220.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  285 TON 37.00 10545.00 22.00 6270.00 22.00  6270.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  85 TON 30.00 2550.00 22.00 1870.00 22.00  1870.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  305 TON 25.00 7625.00 22.00 6710.00 22.00  6710.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615  1 ACR 900.00 900.00 975.00 975.00 975.00  975.00TEMPORARY MULCHING

0054 6018000000-E 1620  50 LB  5.00 250.00 3.55 177.50 3.55  177.50SEED FOR TEMP SEEDING

0055 6021000000-E 1620 1.25 TON 1200.00 1500.00 2200.00 2750.00 2200.00  2750.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  3.00 600.00 6.00 1200.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00 2.00  200.00SAFETY FENCE

0058 6030000000-E 1630  260 CY  15.00 3900.00 5.00 1300.00 5.00  1300.00SILT EXCAVATION

0059 6036000000-E 1631  2,300 SY  1.75 4025.00 1.00 2300.00 1.00  2300.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   835 SY  1.95 1628.25 3.00 2505.00 3.00  2505.00COIR FIBER MAT

0061 6042000000-E 1632  85 LF  3.50 297.50 6.00 510.00 6.00  510.001/4" HARDWARE CLOTH

0062 6048000000-E SP   55 SY  22.00 1210.00 15.00 825.00 15.00  825.00FLOAT TURBIDITY CURTAIN

0063 6070000000-N 1639  12 EA  125.00 1500.00 125.00 1500.00 250.00  3000.00SPECIAL STILLING BASINS

0064 6071012000-E SP   240 LF  3.50 840.00 6.00 1440.00 6.00  1440.00COIR FIBER WATTLE

0065 6071030000-E 1640  150 LF  4.00 600.00 6.00 900.00 6.00  900.00COIR FIBER BAFFLE

0066 6071050000-E SP   4 EA  925.00 3700.00 600.00 2400.00 600.00  2400.00**" SKIMMER
(1-1/2")

0067 6084000000-E 1660  1 ACR 2100.00 2100.00 2200.00 2200.00 2200.00  2200.00SEEDING AND MULCHING

0068 6087000000-E 1660 0.5 ACR 200.00 100.00 10.00 5.00 75.00  37.50MOWING

0069 6090000000-E 1661  50 LB  6.00 300.00 3.55 177.50 3.55  177.50SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 1200.00 300.00 2500.00 625.00 2500.00  625.00FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  7.00 350.00 3.55 177.50 3.55  177.50SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.75 TON 1800.00 1350.00 2500.00 1875.00 2500.00  1875.00FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 25.00 250.00 10.00 100.00 18.00  180.00SPECIALIZED HAND MOWING

0074 6117000000-N SP   18 EA  150.00 2700.00 1.00 18.00 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 19950.00 32000.00  14000.00CM&R TEMP ACCESS ***********
(12+30.00-L-)

0076 8035000000-N 402 Lump Sum 61000.00 12000.00  10000.00REMV EXIST STR **********
(12+30.00-L-)



MAR 08, 2013 10:32 AM

TIP NO B-4615 2:00 PM 3 /  6 006

RICHMOND

38436.3.1

FED AID NO BRSTP-1419(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 46 OVER HITCHCOCK CREEK ON SR-1419 (STEELE ST) IN ROCKINGHAM.

TCB BUILDERS, LLC

LEXINGTON,  NC

R.E. BURNS & SONS CO., INC. DELLINGER, INC.

STATESVILLE,  NC MONROE,  NC

C203037FEB 19 2013

0.099 MI

0077 8105520000-E 411  148 LF  575.00 85100.00 600.00 88800.00 600.00  88800.003'-0" DRILLD PIER IN SOIL

0078 8105620000-E 411  47 LF  575.00 27025.00 600.00 28200.00 700.00  32900.003'-0" DRILLD PIER NO SOIL

0079 8111200000-E 411  72 LF  50.00 3600.00 50.00 3600.00 100.00  7200.00PERM STL CASING FOR 3' PIER

0080 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 1000.00  1000.00SID INSPECTIONS

0081 8114000000-N 411  6 EA  500.00 3000.00 500.00 3000.00 500.00  3000.00SPT TESTING

0082 8115000000-N 411  1 EA  2500.00 2500.00 2500.00 2500.00 2000.00  2000.00CSL TESTING

0083 8121000000-N 412 Lump Sum 8500.00 5000.00  3700.00UNCL STR EXCAV STA *****
(12+30.00-L-)

0084 8182000000-E 420  87 CY  700.00 60900.00 800.00 69600.00 950.00  82650.00CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 19983.00 27000.00  30000.00BRG APPR SLAB ***********
(12+30.00-L-)

0086 8217000000-E 425  27,206 LB  1.00 27206.00 1.20 32647.20 1.00  27206.00REINF STEEL (BRIDGE)

0087 8238000000-E 425  3,603 LB  1.20 4323.60 5.50 19816.50 2.00  7206.00SPIRAL COL REINF STL BRG

0088 8364000000-E 450  210 LF  93.00 19530.00 60.00 12600.00 55.00  11550.00HP12X53 PILES

0089 8391000000-N 450  12 EA  110.00 1320.00 150.00 1800.00 160.00  1920.00STEEL PILE POINTS

0090 8475000000-E 460 285.5 LF  88.00 25124.00 92.00 26266.00 88.00  25124.00TWO BAR METAL RAIL

0091 8517000000-E 460 300.5 LF  89.00 26744.50 92.00 27646.00 83.00  24941.501'-**"X*****"CONC PARAPET
(1'-2" X 3'-5")

0092 8608000000-E 876  490 TON 38.50 18865.00 0.01 4.90 50.00  24500.00RIP RAP II (2'-0")

0093 8622000000-E 876  550 SY  1.40 770.00 2.30 1265.00 3.00  1650.00GEOTEXTILE FOR DRAINAGE

0094 8657000000-N 430 Lump Sum 7412.00 8102.00  9500.00ELASTOMERIC BEARINGS

0095 8762000000-E 430  1,200 LF  96.00 115200.00 125.00 150000.00 121.00  145200.003'-0"X 1'-9"PRESTR SLABS

0096 8763000000-E 430  1,050 LF  131.00 137550.00 155.00 162750.00 161.00  169050.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 994503.63 TOTAL 1023296.49 TOTAL  1044523.03CONTRACT TOTAL

 

    SUB-TOTAL 318400.53 SUB-TOTAL 308198.89 SUB-TOTAL  321425.53ROADWAY ITEMS

    SUB-TOTAL 676103.10 SUB-TOTAL 715097.60 SUB-TOTAL  723097.50STRUCTURE ITEMS



MAR 08, 2013 10:32 AM

TIP NO B-4615 2:00 PM 4 /  6 006

RICHMOND

38436.3.1

FED AID NO BRSTP-1419(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 46 OVER HITCHCOCK CREEK ON SR-1419 (STEELE ST) IN ROCKINGHAM.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC  

C203037FEB 19 2013

0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53445.00 65000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 8000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6475.00 12000.00  BRG APP SUB REG TIER**
(12+30.00 -L-)

0004 0043000000-N 226 Lump Sum 55000.00 75000.00  GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  15.00 3000.00 20.00 4000.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  270 CY  10.00 2700.00 20.00 5400.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  26.00 5200.00 45.00 9000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  2.25 675.00 2.00 600.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 35.00 700.00 35.00 700.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  2.25 112.50 5.00 250.00  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  35.00 700.00 60.00 1200.00  15" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  205.00 410.00 265.00 530.00  **" DRAINAGE PIPE ELBOW
(15")

0014 0343000000-E 310  76 LF  25.00 1900.00 55.00 4180.00  15" SIDE DRAIN PIPE

0015 0366000000-E 310  40 LF  35.00 1400.00 55.00 2200.00  15" RC PIPE CULV III

0016 0995000000-E 340  62 LF  8.00 496.00 10.00 620.00  PIPE REMOVAL

0017 1121000000-E 520  84 TON 35.00 2940.00 40.00 3360.00  AGGREGATE BASE COURSE

0018 1220000000-E 545  30 TON 26.00 780.00 45.00 1350.00  INCIDENTAL STONE BASE

0019 1330000000-E 607  260 SY  8.50 2210.00 16.00 4160.00  INCIDENTAL MILLING

0020 1489000000-E 610  440 TON 87.00 38280.00 88.00 38720.00  ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  380 TON 104.00 39520.00 105.00 39900.00  ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  45 TON 1.00 45.00 1.00 45.00  ASP FOR PLANT MIX

0023 2000000000-N 806  9 EA  150.00 1350.00 220.00 1980.00  RIGHT OF WAY MARKERS

0024 2022000000-E 815 67.2 CY  12.00 806.40 20.00 1344.00  SUBDRAIN EXCAVATION

0025 2033000000-E 815 50.4 CY  15.00 756.00 48.00 2419.20  SUBDRAIN FINE AGGREGATE

0026 2044000000-E 815  300 LF  6.50 1950.00 10.00 3000.00  6" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  350.00 350.00 445.00 445.00  SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  25.00 150.00 30.00 180.00  6" OUTLET PIPE

0029 2286000000-N 840  2 EA  1375.00 2750.00 1565.00 3130.00  MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  525.00 1050.00 605.00 1210.00  FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  25 LF  35.00 875.00 100.00 2500.00  SHOULDER BERM GUTTER

0032 2830000000-N 858  3 EA  750.00 2250.00 1000.00 3000.00  ADJ MANHOLES

0033 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00  STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  11.00 55.00 12.00 60.00  ADDIT GUARDRAIL POSTS

0035 3165000000-N SP   4 EA  1625.00 6500.00 1650.00 6600.00  GR ANCHOR TYPE **********
(350, TL-2)

0036 3215000000-N 862  4 EA  1400.00 5600.00 1425.00 5700.00  GR ANCHOR TYPE III

0037 3628000000-E 876  10 TON 45.00 450.00 60.00 600.00  RIP RAP, CLASS I

0038 3649000000-E 876  2 TON 55.00 110.00 100.00 200.00  RIP RAP, CLASS B

0039 3656000000-E 876  1,390 SY  2.15 2988.50 2.25 3127.50  GEOTEXTILE FOR DRAINGE



MAR 08, 2013 10:32 AM

TIP NO B-4615 2:00 PM 5 /  6 006

RICHMOND

38436.3.1

FED AID NO BRSTP-1419(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 46 OVER HITCHCOCK CREEK ON SR-1419 (STEELE ST) IN ROCKINGHAM.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC  

C203037FEB 19 2013

0.099 MI

0040 4072000000-E 903  71 LF  4.88 346.48 5.00 355.00  SUPPORT, 3-LB STL U-CHAN

0041 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00  SIGN ERECTION, TYPE D

0042 4102000000-N 904  1 EA  59.25 59.25 60.00 60.00  SIGN ERECTION, TYPE E

0043 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00  DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  435 SF  4.25 1848.75 4.50 1957.50  WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  63 SF  6.00 378.00 6.45 406.35  WORK ZONE SIGNS (BARR)

0046 4445000000-E 1145  64 LF  17.50 1120.00 18.00 1152.00  BARRICADES (TYPE III)

0047 4810000000-E 1205  2,050 LF  0.64 1312.00 0.65 1332.50  PAINT PVMT MARKINGS 4"

0048 4835000000-E 1205  35 LF  10.00 350.00 10.00 350.00  PAINT PVT MKG LINES 24"

0049 6000000000-E 1605  610 LF  2.40 1464.00 2.50 1525.00  TEMPORARY SILT FENCE

0050 6006000000-E 1610  285 TON 32.00 9120.00 50.00 14250.00  EROS CONTRL STONE CL A

0051 6009000000-E 1610  85 TON 32.00 2720.00 50.00 4250.00  EROS CONTRL STONE CL B

0052 6012000000-E 1610  305 TON 28.00 8540.00 40.00 12200.00  SEDIMENT CONTROL STONE

0053 6015000000-E 1615  1 ACR 600.00 600.00 910.00 910.00  TEMPORARY MULCHING

0054 6018000000-E 1620  50 LB  4.00 200.00 5.25 262.50  SEED FOR TEMP SEEDING

0055 6021000000-E 1620 1.25 TON 1400.00 1750.00 1125.00 1406.25  FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  12.00 2400.00 7.00 1400.00  TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   100 LF  2.10 210.00 2.20 220.00  SAFETY FENCE

0058 6030000000-E 1630  260 CY  10.00 2600.00 13.00 3380.00  SILT EXCAVATION

0059 6036000000-E 1631  2,300 SY  1.60 3680.00 3.50 8050.00  MATTING FOR EROS CONTROL

0060 6037000000-E SP   835 SY  6.25 5218.75 3.25 2713.75  COIR FIBER MAT

0061 6042000000-E 1632  85 LF  4.00 340.00 4.25 361.25  1/4" HARDWARE CLOTH

0062 6048000000-E SP   55 SY  20.00 1100.00 30.00 1650.00  FLOAT TURBIDITY CURTAIN

0063 6070000000-N 1639  12 EA  425.00 5100.00 675.00 8100.00  SPECIAL STILLING BASINS

0064 6071012000-E SP   240 LF  7.00 1680.00 4.00 960.00  COIR FIBER WATTLE

0065 6071030000-E 1640  150 LF  6.50 975.00 6.45 967.50  COIR FIBER BAFFLE

0066 6071050000-E SP   4 EA  1125.00 4500.00 475.00 1900.00  **" SKIMMER
(1-1/2")

0067 6084000000-E 1660  1 ACR 3200.00 3200.00 2350.00 2350.00  SEEDING AND MULCHING

0068 6087000000-E 1660 0.5 ACR 800.00 400.00 625.00 312.50  MOWING

0069 6090000000-E 1661  50 LB  11.00 550.00 3.25 162.50  SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 1400.00 350.00 1250.00 312.50  FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  2.60 130.00 3.25 162.50  SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.75 TON 1100.00 825.00 1250.00 937.50  FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 68.00 680.00 27.00 270.00  SPECIALIZED HAND MOWING

0074 6117000000-N SP   18 EA  25.00 450.00 320.00 5760.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 15010.00 45000.00  CM&R TEMP ACCESS ***********
(12+30.00-L-)

0076 8035000000-N 402 Lump Sum 55000.00 45000.00  REMV EXIST STR **********
(12+30.00-L-)



MAR 08, 2013 10:32 AM

TIP NO B-4615 2:00 PM 6 /  6 006

RICHMOND

38436.3.1

FED AID NO BRSTP-1419(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 46 OVER HITCHCOCK CREEK ON SR-1419 (STEELE ST) IN ROCKINGHAM.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC  

C203037FEB 19 2013

0.099 MI

0077 8105520000-E 411  148 LF  700.00 103600.00 385.00 56980.00  3'-0" DRILLD PIER IN SOIL

0078 8105620000-E 411  47 LF  700.00 32900.00 950.00 44650.00  3'-0" DRILLD PIER NO SOIL

0079 8111200000-E 411  72 LF  75.00 5400.00 175.00 12600.00  PERM STL CASING FOR 3' PIER

0080 8113000000-N 411  1 EA  500.00 500.00 1000.00 1000.00  SID INSPECTIONS

0081 8114000000-N 411  6 EA  500.00 3000.00 1000.00 6000.00  SPT TESTING

0082 8115000000-N 411  1 EA  2500.00 2500.00 4500.00 4500.00  CSL TESTING

0083 8121000000-N 412 Lump Sum 7500.00 10000.00  UNCL STR EXCAV STA *****
(12+30.00-L-)

0084 8182000000-E 420  87 CY  675.00 58725.00 1000.00 87000.00  CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 17305.00 30000.00  BRG APPR SLAB ***********
(12+30.00-L-)

0086 8217000000-E 425  27,206 LB  1.00 27206.00 1.50 40809.00  REINF STEEL (BRIDGE)

0087 8238000000-E 425  3,603 LB  1.25 4503.75 2.00 7206.00  SPIRAL COL REINF STL BRG

0088 8364000000-E 450  210 LF  70.10 14721.00 75.00 15750.00  HP12X53 PILES

0089 8391000000-N 450  12 EA  225.00 2700.00 150.00 1800.00  STEEL PILE POINTS

0090 8475000000-E 460 285.5 LF  117.00 33403.50 125.00 35687.50  TWO BAR METAL RAIL

0091 8517000000-E 460 300.5 LF  87.25 26218.63 115.00 34557.50  1'-**"X*****"CONC PARAPET
(1'-2" X 3'-5")

0092 8608000000-E 876  490 TON 47.90 23471.00 65.00 31850.00  RIP RAP II (2'-0")

0093 8622000000-E 876  550 SY  2.75 1512.50 4.00 2200.00  GEOTEXTILE FOR DRAINAGE

0094 8657000000-N 430 Lump Sum 9250.00 15000.00  ELASTOMERIC BEARINGS

0095 8762000000-E 430  1,200 LF  113.00 135600.00 125.00 150000.00  3'-0"X 1'-9"PRESTR SLABS

0096 8763000000-E 430  1,050 LF  164.00 172200.00 155.00 162750.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1068949.01 TOTAL 1233384.80  CONTRACT TOTAL

 

    SUB-TOTAL 316722.63 SUB-TOTAL 393044.80  ROADWAY ITEMS

    SUB-TOTAL 752226.38 SUB-TOTAL 840340.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  994503.63   TCB BUILDERS, LLC

     2  1023296.49   R.E. BURNS & SONS CO., INC.

     3  1044523.03   DELLINGER, INC.

     4  1068949.01   DANE CONSTRUCTION, INC.

     5  1233384.80   PALMETTO INFRASTRUCTURE  INC



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  4 007

MONTGOMERY

8C.062016,  8CR.10621.19,  8CR.20621.19

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND PAVEMENT RECLAMATION.

2 SECTIONS OF NC-109 AND 1 SECTION OF SECONDARY ROAD.

RILEY PAVING INC

CARTHAGE,  NC

BOGGS PAVING, INC. J. T. RUSSELL & SONS, INC.

 ALBEMARLE,  NC

C203268FEB 19 2013

10.672 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 118200.00  49000.00MOBILIZATION

0002 1297000000-E 607  6,579 SY  1.00 6579.00 1.00 6579.00 2.00  13158.00MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  12,604 SY  1.10 13864.40 1.25 15755.00 1.75  22057.00MILL ASP PVMT *****" DTH
(2-1/2")

0004 1297000000-E 607  2,225 SY  2.30 5117.50 2.00 4450.00 2.50  5562.50MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  312 SY  5.00 1560.00 7.00 2184.00 10.00  3120.00MILL ASP PVMT *****" DTH
(4")

0006 1308000000-E 607  2,270 SY  6.00 13620.00 2.00 4540.00 5.00  11350.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0007 1330000000-E 607  1,904 SY  4.50 8568.00 6.75 12852.00 7.00  13328.00INCIDENTAL MILLING

0008 1498000000-E 610  2,265 TON 35.90 81313.50 37.50 84937.50 34.84  78912.60ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  22,680 TON 35.00 793800.00 34.35 779058.00 30.64  694915.20ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  3,405 TON 35.00 119175.00 35.65 121388.25 30.98  105486.90ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,698 TON 530.00 899940.00 526.50 893997.00 585.00  993330.00ASP FOR PLANT MIX

0012 1771000000-E 660  120,275 SY  0.98 117869.50 1.20 144330.00 1.39  167182.25AST, MAT COAT, #6M STONE

0013 1880000000-E SP   230 TON 175.00 40250.00 120.00 27600.00 160.00  36800.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0014 1891000000-E SP   23,373 SY  6.20 144912.60 4.25 99335.25 6.20  144912.60GENERIC PAVING ITEM (SY)
FLEXIBLE PAVEMENT RECLAMATION (12")

0015 2830000000-N 858  1 EA  501.00 501.00 350.00 350.00 701.00  701.00ADJ MANHOLES

0016 2845000000-N 858  6 EA  469.00 2814.00 280.00 1680.00 469.00  2814.00ADJ METER OR VALVE BOXES

0017 4399000000-N 1105 Lump Sum 2500.00 8850.00  47600.00TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  81,350 LF  0.41 33353.50 0.41 33353.50 0.41  33353.50THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  80,320 LF  0.49 39356.80 0.49 39356.80 0.49  39356.80THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  4,400 LF  1.50 6600.00 1.50 6600.00 1.50  6600.00THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  150 LF  5.00 750.00 5.00 750.00 5.00  750.00THERMO LINES 16" 120MILS

0022 4710000000-E 1205  412 LF  5.50 2266.00 5.50 2266.00 5.50  2266.0024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  18 EA  10.00 180.00 10.00 180.00 10.00  180.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  26 EA  100.00 2600.00 100.00 2600.00 100.00  2600.00THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  231,000 LF  0.09 20790.00 0.09 20790.00 0.09  20790.00PAINT PVMT MARKINGS 4"

0026 4900000000-N 1251  955 EA  4.00 3820.00 4.00 3820.00 4.00  3820.00PERM RAISED PVMT MARKERS

0027 7444000000-E 1725  1,600 LF  5.15 8240.00 5.15 8240.00 5.15  8240.00INDUCTIVE LOOP SAWCUT

0028 7456000000-E 1726  150 LF  1.00 150.00 1.00 150.00 1.00  150.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2388490.80 TOTAL 2444192.30 TOTAL  2508336.35CONTRACT TOTAL

 

    SUB-TOTAL 2388490.80 SUB-TOTAL 2444192.30 SUB-TOTAL  2508336.35ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 2 /  4 007

MONTGOMERY

8C.062016,  8CR.10621.19,  8CR.20621.19

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND PAVEMENT RECLAMATION.

2 SECTIONS OF NC-109 AND 1 SECTION OF SECONDARY ROAD.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BARNHILL CONTRACTING COMPANY

GREENSBORO,  NC  

C203268FEB 19 2013

10.672 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 35750.00  71150.00MOBILIZATION

0002 1297000000-E 607  6,579 SY  0.90 5921.10 1.75 11513.25 2.30  15131.70MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  12,604 SY  1.20 15124.80 2.50 31510.00 2.65  33400.60MILL ASP PVMT *****" DTH
(2-1/2")

0004 1297000000-E 607  2,225 SY  2.55 5673.75 3.75 8343.75 3.50  7787.50MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  312 SY  13.70 4274.40 14.70 4586.40 12.00  3744.00MILL ASP PVMT *****" DTH
(4")

0006 1308000000-E 607  2,270 SY  2.15 4880.50 2.65 6015.50 5.50  12485.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0007 1330000000-E 607  1,904 SY  2.40 4569.60 2.95 5616.80 7.15  13613.60INCIDENTAL MILLING

0008 1498000000-E 610  2,265 TON 41.75 94563.75 46.00 104190.00 47.50  107587.50ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  22,680 TON 37.97 861159.60 39.95 906066.00 39.00  884520.00ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  3,405 TON 39.40 134157.00 40.75 138753.75 39.50  134497.50ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,698 TON 540.50 917769.00 580.00 984840.00 587.00  996726.00ASP FOR PLANT MIX

0012 1771000000-E 660  120,275 SY  1.56 187629.00 1.45 174398.75 1.25  150343.75AST, MAT COAT, #6M STONE

0013 1880000000-E SP   230 TON 208.85 48035.50 225.00 51750.00 390.00  89700.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0014 1891000000-E SP   23,373 SY  6.55 153093.15 6.60 154261.80 6.30  147249.90GENERIC PAVING ITEM (SY)
FLEXIBLE PAVEMENT RECLAMATION (12")

0015 2830000000-N 858  1 EA  557.85 557.85 701.00 701.00 1800.00  1800.00ADJ MANHOLES

0016 2845000000-N 858  6 EA  487.95 2927.70 469.00 2814.00 865.00  5190.00ADJ METER OR VALVE BOXES

0017 4399000000-N 1105 Lump Sum 27800.00 31500.00  27500.00TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  81,350 LF  0.41 33353.50 0.41 33353.50 0.41  33353.50THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  80,320 LF  0.49 39356.80 0.50 40160.00 0.49  39356.80THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  4,400 LF  1.50 6600.00 1.50 6600.00 1.50  6600.00THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  150 LF  5.00 750.00 3.50 525.00 5.00  750.00THERMO LINES 16" 120MILS

0022 4710000000-E 1205  412 LF  5.50 2266.00 4.50 1854.00 5.50  2266.0024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  18 EA  10.00 180.00 95.00 1710.00 10.00  180.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  26 EA  100.00 2600.00 95.00 2470.00 100.00  2600.00THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  231,000 LF  0.09 20790.00 0.09 20790.00 0.09  20790.00PAINT PVMT MARKINGS 4"

0026 4900000000-N 1251  955 EA  4.00 3820.00 3.50 3342.50 4.00  3820.00PERM RAISED PVMT MARKERS

0027 7444000000-E 1725  1,600 LF  5.15 8240.00 5.15 8240.00 5.00  8000.00INDUCTIVE LOOP SAWCUT

0028 7456000000-E 1726  150 LF  1.00 150.00 1.00 150.00 2.00  300.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2621243.00 TOTAL 2771806.00 TOTAL  2820443.35CONTRACT TOTAL

 

    SUB-TOTAL 2621243.00 SUB-TOTAL 2771806.00 SUB-TOTAL  2820443.35ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 3 /  4 007

MONTGOMERY

8C.062016,  8CR.10621.19,  8CR.20621.19

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND PAVEMENT RECLAMATION.

2 SECTIONS OF NC-109 AND 1 SECTION OF SECONDARY ROAD.

HUDSON PAVING, INC.

ROCKINGHAM,  NC   

C203268FEB 19 2013

10.672 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109000.00   MOBILIZATION

0002 1297000000-E 607  6,579 SY  2.00 13158.00   MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  12,604 SY  2.75 34661.00   MILL ASP PVMT *****" DTH
(2-1/2")

0004 1297000000-E 607  2,225 SY  4.25 9456.25   MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  312 SY  12.75 3978.00   MILL ASP PVMT *****" DTH
(4")

0006 1308000000-E 607  2,270 SY  3.85 8739.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0007 1330000000-E 607  1,904 SY  8.00 15232.00   INCIDENTAL MILLING

0008 1498000000-E 610  2,265 TON 75.25 170441.25   ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  22,680 TON 79.50 1803060.00   ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  3,405 TON 81.50 277507.50   ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,698 TON 0.01 16.98   ASP FOR PLANT MIX

0012 1771000000-E 660  120,275 SY  1.47 176804.25   AST, MAT COAT, #6M STONE

0013 1880000000-E SP   230 TON 289.00 66470.00   GENERIC PAVING ITEM (TON)
JOINT REPAIR

0014 1891000000-E SP   23,373 SY  6.13 143276.49   GENERIC PAVING ITEM (SY)
FLEXIBLE PAVEMENT RECLAMATION (12")

0015 2830000000-N 858  1 EA  800.00 800.00   ADJ MANHOLES

0016 2845000000-N 858  6 EA  700.00 4200.00   ADJ METER OR VALVE BOXES

0017 4399000000-N 1105 Lump Sum 40000.00   TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  81,350 LF  0.41 33353.50   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  80,320 LF  0.49 39356.80   THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  4,400 LF  1.50 6600.00   THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  150 LF  5.00 750.00   THERMO LINES 16" 120MILS

0022 4710000000-E 1205  412 LF  5.50 2266.00   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  18 EA  90.00 1620.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  26 EA  100.00 2600.00   THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  231,000 LF  0.09 20790.00   PAINT PVMT MARKINGS 4"

0026 4900000000-N 1251  955 EA  5.00 4775.00   PERM RAISED PVMT MARKERS

0027 7444000000-E 1725  1,600 LF  5.15 8240.00   INDUCTIVE LOOP SAWCUT

0028 7456000000-E 1726  150 LF  1.00 150.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2997302.52   CONTRACT TOTAL

 

    SUB-TOTAL 2997302.52   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2388490.80   RILEY PAVING INC



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 4 /  4 007

MONTGOMERY

8C.062016,  8CR.10621.19,  8CR.20621.19

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND PAVEMENT RECLAMATION.

2 SECTIONS OF NC-109 AND 1 SECTION OF SECONDARY ROAD.

   

C203268FEB 19 2013

10.672 MI

     2  2444192.30   BOGGS PAVING, INC.

     3  2508336.35   J. T. RUSSELL & SONS, INC.

     4  2621243.00   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     5  2771806.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     6  2820443.35   BARNHILL CONTRACTING COMPANY

     7  2997302.52   HUDSON PAVING, INC.



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  1 008

MOORE, LEE

8CR.10631.19,  8CR.20531.19,  8CR.20631.19

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-1 FROM B-3680 TO PINEBLUFF NORTHERN CITY LIMITS, AND 4 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203269FEB 19 2013

7.651 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24000.00 65000.00  MOBILIZATION

0002 0106000000-E 230  390 CY  20.00 7800.00 30.00 11700.00  BORROW EXCAVATION

0003 1220000000-E 545  590 TON 25.00 14750.00 40.00 23600.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  18.87 SMI 1100.00 20757.00 1800.00 33966.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  26,000 SY  0.90 23400.00 1.45 37700.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  1,730 SY  4.50 7785.00 3.75 6487.50  INCIDENTAL MILLING

0007 1519000000-E 610  1,020 TON 31.75 32385.00 36.00 36720.00  ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  7,420 TON 33.50 248570.00 36.00 267120.00  ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  6,390 TON 31.90 203841.00 35.00 223650.00  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  928 TON 518.00 480704.00 500.00 464000.00  ASP FOR PLANT MIX

0011 1704000000-E SP   550 TON 103.00 56650.00 130.00 71500.00  PATCHING EXIST PAVEMENT

0012 2845000000-N 858  1 EA  600.00 600.00 600.00 600.00  ADJ METER OR VALVE BOXES

0013 4399000000-N 1105 Lump Sum 1000.00 10000.00  TEMP TRAFFIC CONTROL

0014 4685000000-E 1205  45,000 LF  0.44 19800.00 0.44 19800.00  THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  13,280 LF  0.59 7835.20 0.59 7835.20  THERMO PVT MKG LINES 4"120

0016 4721000000-E 1205  9 EA  100.00 900.00 100.00 900.00  THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  1 EA  100.00 100.00 100.00 100.00  THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  193,550 LF  0.09 17419.50 0.09 17419.50  PAINT PVMT MARKINGS 4"

0019 4900000000-N 1251  256 EA  3.50 896.00 3.50 896.00  PERM RAISED PVMT MARKERS

0020 6000000000-E 1605  1,380 LF  1.90 2622.00 2.25 3105.00  TEMPORARY SILT FENCE

0021 6071010000-E SP   3,460 LF  6.00 20760.00 7.00 24220.00  WATTLE

0022 6084000000-E 1660 13.79 ACR 1575.00 21719.25 1845.00 25442.55  SEEDING AND MULCHING

0023 7444000000-E 1725  1,100 LF  4.85 5335.00 4.85 5335.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 1219628.95 TOTAL 1357096.75  CONTRACT TOTAL

 

    SUB-TOTAL 1219628.95 SUB-TOTAL 1357096.75  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1219628.95   RILEY PAVING INC

     2  1357096.75   S. T. WOOTEN CORPORATION



MAR 08, 2013 10:32 AM

TIP NO B-4744 2:00 PM 1 /  7 009

FORSYTH

38517.3.1

FED AID NO BRZ-1604(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER LITTLE YADKIN RIVER ON SR-1604 (SPAINHOUR MILL RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

DELLINGER, INC.

JEFFERSON,  NC MONROE,  NC

C203039FEB 19 2013

0.197 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 81750.00 93642.77  88000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 11000.00 8025.00  15000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 3850.00 5136.36  8000.00BRG APP SUB REG TIER**
(17+86.50)

0004 0043000000-N 226 Lump Sum 211595.00 203674.50  190350.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 107.84 107.84 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  12.25 4900.00 12.84 5136.00 12.00  4800.00UNDERCUT EXCAVATION

0007 0134000000-E 240  1,281 CY  9.99 12797.19 8.56 10965.36 8.00  10248.00DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270  400 SY  2.25 900.00 2.14 856.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   205 SF  61.40 12587.00 60.40 12382.00 65.00  13325.00TEMPORARY SHORING

0010 0318000000-E 300  60 TON 22.00 1320.00 34.78 2086.80 32.50  1950.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  170 SY  1.00 170.00 2.14 363.80 2.00  340.00FND CONDIT GEOTEXTILE

0012 0335100000-E 305  80 LF  38.00 3040.00 32.10 2568.00 30.00  2400.0012" DRAINAGE PIPE

0013 0343000000-E 310  148 LF  37.50 5550.00 36.38 5384.24 34.00  5032.0015" SIDE DRAIN PIPE

0014 0344000000-E 310  28 LF  45.00 1260.00 42.80 1198.40 40.00  1120.0018" SIDE DRAIN PIPE

0015 0360000000-E 310  16 LF  40.00 640.00 36.38 582.08 34.00  544.0012" RC PIPE CULV III

0016 0582000000-E 310  220 LF  36.00 7920.00 37.45 8239.00 35.00  7700.0015" CS PIPE CULV 0.064"

0017 0636000000-E 310  2 EA  90.00 180.00 214.00 428.00 200.00  400.00**" CS ELBOW *****" THICK
(15", 0.064")

0018 0995000000-E 340  360 LF  12.00 4320.00 10.70 3852.00 10.00  3600.00PIPE REMOVAL

0019 1099500000-E 505  70 CY  10.00 700.00 8.56 599.20 8.00  560.00SHALLOW UNDERCUT

0020 1099700000-E 505  380 TON 25.00 9500.00 21.94 8337.20 20.50  7790.00CLASS IV SUBGRD STABILIZATION

0021 1121000000-E 520  640 TON 27.00 17280.00 21.94 14041.60 20.50  13120.00AGGREGATE BASE COURSE

0022 1220000000-E 545  400 TON 24.00 9600.00 23.69 9476.00 22.50  9000.00INCIDENTAL STONE BASE

0023 1275000000-E 600  539 GAL 3.75 2021.25 4.01 2161.39 3.75  2021.25PRIME COAT

0024 1330000000-E 607  100 SY  20.00 2000.00 21.40 2140.00 20.00  2000.00INCIDENTAL MILLING

0025 1489000000-E 610  460 TON 57.00 26220.00 60.99 28055.40 57.00  26220.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  200 TON 64.00 12800.00 68.48 13696.00 64.00  12800.00ASP CONC INTR CRS I19.0B

0027 1525000000-E 610  680 TON 62.00 42160.00 66.34 45111.20 62.00  42160.00ASP CONC SURF CRS SF9.5A

0028 1575000000-E 620  80 TON 627.00 50160.00 670.89 53671.20 627.00  50160.00ASP FOR PLANT MIX

0029 1693000000-E 654  10 TON 200.00 2000.00 246.10 2461.00 230.00  2300.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  15 EA  185.00 2775.00 187.25 2808.75 165.00  2475.00RIGHT OF WAY MARKERS

0031 2286000000-N 840  2 EA  1450.00 2900.00 1605.00 3210.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0032 2367000000-N 840  1 EA  550.00 550.00 535.00 535.00 500.00  500.00FRAME W/2GRTS 840.29 STD

0033 2556000000-E 846  34 LF  80.00 2720.00 33.89 1152.26 60.00  2040.00SHOULDER BERM GUTTER

0034 3030000000-E 862  100 LF  16.00 1600.00 17.12 1712.00 16.00  1600.00STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  11.00 55.00 11.77 58.85 11.00  55.00ADDIT GUARDRAIL POSTS

0036 3215000000-N 862  4 EA  1500.00 6000.00 1605.00 6420.00 1500.00  6000.00GR ANCHOR TYPE III

0037 3270000000-N SP   4 EA  1875.00 7500.00 2006.25 8025.00 1875.00  7500.00GR ANCHOR TYPE 350

0038 3380000000-E 862  150 LF  5.50 825.00 5.89 883.50 5.50  825.00TEMP STL BM GUARDRAIL

0039 3387000000-N 862  4 EA  650.00 2600.00 695.50 2782.00 650.00  2600.00TEMP GDRL ANCH UNITS ******
(III)



MAR 08, 2013 10:32 AM

TIP NO B-4744 2:00 PM 2 /  7 009

FORSYTH

38517.3.1

FED AID NO BRZ-1604(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER LITTLE YADKIN RIVER ON SR-1604 (SPAINHOUR MILL RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

DELLINGER, INC.

JEFFERSON,  NC MONROE,  NC

C203039FEB 19 2013

0.197 MI

0040 3389100000-N SP   4 EA  850.00 3400.00 856.00 3424.00 800.00  3200.00TEMP GDRL ANCH UNITS 350

0041 3628000000-E 876  550 TON 37.75 20762.50 37.99 20894.50 35.50  19525.00RIP RAP, CLASS I

0042 3656000000-E 876  2,180 SY  2.25 4905.00 1.71 3727.80 1.60  3488.00GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  83 LF  5.25 435.75 5.62 466.46 5.25  435.75SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904  2 EA  85.00 170.00 90.95 181.90 85.00  170.00SIGN ERECTION, TYPE D

0045 4102000000-N 904  3 EA  60.00 180.00 64.20 192.60 60.00  180.00SIGN ERECTION, TYPE E

0046 4155000000-N 907  9 EA  1.00 9.00 1.07 9.63 1.00  9.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  446 SF  4.00 1784.00 4.28 1908.88 4.00  1784.00WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  110 SF  6.00 660.00 6.42 706.20 6.00  660.00WORK ZONE SIGNS (BARR)

0049 4430000000-N 1130  40 EA  50.00 2000.00 17.56 702.40 40.00  1600.00DRUMS

0050 4445000000-E 1145  80 LF  17.25 1380.00 18.46 1476.80 7.25  580.00BARRICADES (TYPE III)

0051 4455000000-N 1150  60 DAY 180.00 10800.00 16.05 963.00 200.00  12000.00FLAGGER

0052 4650000000-N 1251  66 EA  15.00 990.00 7.49 494.34 10.00  660.00TEMP RAISED PVMT MRKS

0053 4810000000-E 1205  18,440 LF  0.20 3688.00 0.39 7191.60 0.25  4610.00PAINT PVMT MARKINGS 4"

0054 4850000000-E 1205  3,610 LF  1.00 3610.00 0.44 1588.40 0.75  2707.50LINE REMOVAL 4" WIDE

0055 6000000000-E 1605  1,715 LF  1.59 2726.85 1.82 3121.30 1.59  2726.85TEMPORARY SILT FENCE

0056 6006000000-E 1610  225 TON 21.00 4725.00 32.10 7222.50 30.00  6750.00EROS CONTRL STONE CL A

0057 6009000000-E 1610  430 TON 25.00 10750.00 37.45 16103.50 35.00  15050.00EROS CONTRL STONE CL B

0058 6012000000-E 1610  445 TON 22.00 9790.00 34.78 15477.10 32.50  14462.50SEDIMENT CONTROL STONE

0059 6015000000-E 1615  3 ACR 700.00 2100.00 802.50 2407.50 700.00  2100.00TEMPORARY MULCHING

0060 6018000000-E 1620  150 LB  4.00 600.00 2.14 321.00 4.00  600.00SEED FOR TEMP SEEDING

0061 6021000000-E 1620 1.5 TON 600.00 900.00 856.00 1284.00 600.00  900.00FERT FOR TEMP SEEDING

0062 6024000000-E 1622  500 LF  3.00 1500.00 4.28 2140.00 4.00  2000.00TEMPORARY SLOPE DRAINS

0063 6029000000-E SP   100 LF  3.00 300.00 2.14 214.00 3.00  300.00SAFETY FENCE

0064 6030000000-E 1630  860 CY  6.00 5160.00 8.56 7361.60 8.00  6880.00SILT EXCAVATION

0065 6036000000-E 1631  4,000 SY  1.00 4000.00 1.50 6000.00 1.00  4000.00MATTING FOR EROS CONTROL

0066 6037000000-E SP   1,850 SY  4.00 7400.00 4.82 8917.00 4.00  7400.00COIR FIBER MAT

0067 6038000000-E SP   1,100 SY  3.95 4345.00 4.28 4708.00 3.95  4345.00PERM SOIL REINF MAT

0068 6042000000-E 1632  300 LF  3.00 900.00 4.55 1365.00 3.00  900.001/4" HARDWARE CLOTH

0069 6070000000-N 1639  14 EA  90.00 1260.00 22.72 318.08 300.00  4200.00SPECIAL STILLING BASINS

0070 6071012000-E SP   150 LF  6.00 900.00 6.96 1044.00 6.00  900.00COIR FIBER WATTLE

0071 6071020000-E SP   45 LB  10.00 450.00 11.77 529.65 10.00  450.00POLYACRYLAMIDE (PAM)

0072 6071030000-E 1640  400 LF  4.50 1800.00 5.62 2248.00 4.50  1800.00COIR FIBER BAFFLE

0073 6071050000-E SP   5 EA  750.00 3750.00 749.00 3745.00 750.00  3750.00**" SKIMMER
(1-1/2")

0074 6084000000-E 1660 4.5 ACR 1800.00 8100.00 1605.00 7222.50 1800.00  8100.00SEEDING AND MULCHING

0075 6087000000-E 1660  2 ACR 40.00 80.00 1.07 2.14 40.00  80.00MOWING

0076 6090000000-E 1661  50 LB  2.00 100.00 2.14 107.00 2.00  100.00SEED FOR REPAIR SEEDING

0077 6093000000-E 1661 0.25 TON 600.00 150.00 856.00 214.00 600.00  150.00FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  100 LB  2.00 200.00 2.14 214.00 2.00  200.00SEED FOR SUPP SEEDING

0079 6108000000-E 1665 2.5 TON 600.00 1500.00 856.00 2140.00 600.00  1500.00FERTILIZER TOPDRESSING



MAR 08, 2013 10:32 AM

TIP NO B-4744 2:00 PM 3 /  7 009

FORSYTH

38517.3.1

FED AID NO BRZ-1604(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER LITTLE YADKIN RIVER ON SR-1604 (SPAINHOUR MILL RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

DELLINGER, INC.

JEFFERSON,  NC MONROE,  NC

C203039FEB 19 2013

0.197 MI

0080 6114500000-N 1667  10 MHR 21.00 210.00 1.07 10.70 21.00  210.00SPECIALIZED HAND MOWING

0081 6117000000-N SP   25 EA  50.00 1250.00 53.50 1337.50 50.00  1250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0082 8007000000-N SP  Lump Sum 302000.00 304187.57  375000.00CM&R TEMP STR ***********
(17+86.50-L-)

0083 8035000000-N 402 Lump Sum 56500.00 38178.83  48000.00REMV EXIST STR **********
(17+86.50-L-)

0084 8105520000-E 411 49.75 LF  379.08 18859.23 1033.45 51414.14 1280.00  63680.003'-0" DRILLD PIER IN SOIL

0085 8105620000-E 411  44 LF  2033.97 89494.68 1066.03 46905.32 1280.00  56320.003'-0" DRILLD PIER NO SOIL

0086 8111200000-E 411 48.5 LF  204.07 9897.40 53.50 2594.75 180.00  8730.00PERM STL CASING FOR 3' PIER

0087 8113000000-N 411  1 EA  845.00 845.00 802.50 802.50 750.00  750.00SID INSPECTIONS

0088 8114000000-N 411  1 EA  845.00 845.00 1070.00 1070.00 350.00  350.00SPT TESTING

0089 8115000000-N 411  1 EA  2815.00 2815.00 2675.00 2675.00 2300.00  2300.00CSL TESTING

0090 8121000000-N 412 Lump Sum 3000.00 5805.49  16000.00UNCL STR EXCAV STA *****
(17+86.50-L-)

0091 8182000000-E 420 71.1 CY  735.54 52296.89 983.65 69937.52 1000.00  71100.00CLASS A CONCRETE (BRIDGE)

0092 8210000000-N 422 Lump Sum 15450.00 14862.11  26000.00BRG APPR SLAB ***********
(17+86.50-L-)

0093 8217000000-E 425  23,923 LB  0.96 22966.08 1.02 24401.46 1.00  23923.00REINF STEEL (BRIDGE)

0094 8238000000-E 425  3,708 LB  2.29 8491.32 1.24 4597.92 2.00  7416.00SPIRAL COL REINF STL BRG

0095 8364000000-E 450  265 LF  47.43 12568.95 61.61 16326.65 49.00  12985.00HP12X53 PILES

0096 8475000000-E 460  335 LF  127.88 42839.80 122.68 41097.80 100.00  33500.00TWO BAR METAL RAIL

0097 8517000000-E 460 350.5 LF  65.71 23031.36 62.72 21983.36 66.00  23133.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0098 8608000000-E 876  890 TON 40.62 36151.80 45.24 40263.60 48.00  42720.00RIP RAP II (2'-0")

0099 8622000000-E 876  985 SY  2.20 2167.00 1.73 1704.05 3.50  3447.50GEOTEXTILE FOR DRAINAGE

0100 8657000000-N 430 Lump Sum 6525.00 6712.79  8000.00ELASTOMERIC BEARINGS

0101 8762000000-E 430  450 LF  129.10 58095.00 138.40 62280.00 140.00  63000.003'-0"X 1'-9"PRESTR SLABS

0102 8763000000-E 430  1,300 LF  145.90 189670.00 149.51 194363.00 170.00  221000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1649977.05 TOTAL 1663833.14 TOTAL  1798503.35CONTRACT TOTAL

 

    SUB-TOTAL 695467.54 SUB-TOTAL 711669.28 SUB-TOTAL  691148.85ROADWAY ITEMS

    SUB-TOTAL 954509.51 SUB-TOTAL 952163.86 SUB-TOTAL  1107354.50STRUCTURE ITEMS



MAR 08, 2013 10:32 AM

TIP NO B-4744 2:00 PM 4 /  7 009

FORSYTH

38517.3.1

FED AID NO BRZ-1604(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER LITTLE YADKIN RIVER ON SR-1604 (SPAINHOUR MILL RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203039FEB 19 2013

0.197 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87000.00 99500.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 10000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7500.00 4510.00  BRG APP SUB REG TIER**
(17+86.50)

0004 0043000000-N 226 Lump Sum 266250.00 250000.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  12.00 4800.00 12.00 4800.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  1,281 CY  5.00 6405.00 10.00 12810.00  DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270  400 SY  2.25 900.00 2.25 900.00  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   205 SF  120.00 24600.00 35.00 7175.00  TEMPORARY SHORING

0010 0318000000-E 300  60 TON 28.00 1680.00 28.00 1680.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  170 SY  4.50 765.00 2.25 382.50  FND CONDIT GEOTEXTILE

0012 0335100000-E 305  80 LF  35.00 2800.00 25.00 2000.00  12" DRAINAGE PIPE

0013 0343000000-E 310  148 LF  38.00 5624.00 30.00 4440.00  15" SIDE DRAIN PIPE

0014 0344000000-E 310  28 LF  42.00 1176.00 40.00 1120.00  18" SIDE DRAIN PIPE

0015 0360000000-E 310  16 LF  35.00 560.00 45.00 720.00  12" RC PIPE CULV III

0016 0582000000-E 310  220 LF  38.00 8360.00 30.00 6600.00  15" CS PIPE CULV 0.064"

0017 0636000000-E 310  2 EA  225.00 450.00 175.00 350.00  **" CS ELBOW *****" THICK
(15", 0.064")

0018 0995000000-E 340  360 LF  10.00 3600.00 8.00 2880.00  PIPE REMOVAL

0019 1099500000-E 505  70 CY  3.00 210.00 15.00 1050.00  SHALLOW UNDERCUT

0020 1099700000-E 505  380 TON 27.15 10317.00 30.00 11400.00  CLASS IV SUBGRD STABILIZATION

0021 1121000000-E 520  640 TON 30.00 19200.00 28.00 17920.00  AGGREGATE BASE COURSE

0022 1220000000-E 545  400 TON 26.00 10400.00 25.00 10000.00  INCIDENTAL STONE BASE

0023 1275000000-E 600  539 GAL 3.75 2021.25 3.75 2021.25  PRIME COAT

0024 1330000000-E 607  100 SY  20.00 2000.00 25.00 2500.00  INCIDENTAL MILLING

0025 1489000000-E 610  460 TON 57.00 26220.00 57.00 26220.00  ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  200 TON 64.00 12800.00 64.00 12800.00  ASP CONC INTR CRS I19.0B

0027 1525000000-E 610  680 TON 62.00 42160.00 62.00 42160.00  ASP CONC SURF CRS SF9.5A

0028 1575000000-E 620  80 TON 627.00 50160.00 627.00 50160.00  ASP FOR PLANT MIX

0029 1693000000-E 654  10 TON 230.00 2300.00 150.00 1500.00  ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  15 EA  200.00 3000.00 150.00 2250.00  RIGHT OF WAY MARKERS

0031 2286000000-N 840  2 EA  1250.00 2500.00 1375.00 2750.00  MASNRY DRAINAGE STRUCT

0032 2367000000-N 840  1 EA  1000.00 1000.00 575.00 575.00  FRAME W/2GRTS 840.29 STD

0033 2556000000-E 846  34 LF  52.00 1768.00 30.00 1020.00  SHOULDER BERM GUTTER

0034 3030000000-E 862  100 LF  16.00 1600.00 16.00 1600.00  STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0036 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00  GR ANCHOR TYPE III

0037 3270000000-N SP   4 EA  1875.00 7500.00 1875.00 7500.00  GR ANCHOR TYPE 350

0038 3380000000-E 862  150 LF  5.50 825.00 5.50 825.00  TEMP STL BM GUARDRAIL

0039 3387000000-N 862  4 EA  650.00 2600.00 650.00 2600.00  TEMP GDRL ANCH UNITS ******
(III)



MAR 08, 2013 10:32 AM

TIP NO B-4744 2:00 PM 5 /  7 009

FORSYTH

38517.3.1

FED AID NO BRZ-1604(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER LITTLE YADKIN RIVER ON SR-1604 (SPAINHOUR MILL RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203039FEB 19 2013

0.197 MI

0040 3389100000-N SP   4 EA  800.00 3200.00 800.00 3200.00  TEMP GDRL ANCH UNITS 350

0041 3628000000-E 876  550 TON 36.00 19800.00 32.00 17600.00  RIP RAP, CLASS I

0042 3656000000-E 876  2,180 SY  1.50 3270.00 2.15 4687.00  GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  83 LF  5.35 444.05 5.05 419.15  SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904  2 EA  99.00 198.00 85.00 170.00  SIGN ERECTION, TYPE D

0045 4102000000-N 904  3 EA  72.00 216.00 65.00 195.00  SIGN ERECTION, TYPE E

0046 4155000000-N 907  9 EA  6.60 59.40 2.00 18.00  DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  446 SF  4.73 2109.58 3.90 1739.40  WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  110 SF  5.06 556.60 4.15 456.50  WORK ZONE SIGNS (BARR)

0049 4430000000-N 1130  40 EA  25.00 1000.00 32.00 1280.00  DRUMS

0050 4445000000-E 1145  80 LF  23.50 1880.00 17.00 1360.00  BARRICADES (TYPE III)

0051 4455000000-N 1150  60 DAY 200.00 12000.00 150.00 9000.00  FLAGGER

0052 4650000000-N 1251  66 EA  6.00 396.00 15.00 990.00  TEMP RAISED PVMT MRKS

0053 4810000000-E 1205  18,440 LF  0.28 5163.20 0.20 3688.00  PAINT PVMT MARKINGS 4"

0054 4850000000-E 1205  3,610 LF  0.85 3068.50 1.00 3610.00  LINE REMOVAL 4" WIDE

0055 6000000000-E 1605  1,715 LF  1.90 3258.50 2.10 3601.50  TEMPORARY SILT FENCE

0056 6006000000-E 1610  225 TON 27.00 6075.00 32.00 7200.00  EROS CONTRL STONE CL A

0057 6009000000-E 1610  430 TON 37.00 15910.00 32.00 13760.00  EROS CONTRL STONE CL B

0058 6012000000-E 1610  445 TON 32.00 14240.00 30.00 13350.00  SEDIMENT CONTROL STONE

0059 6015000000-E 1615  3 ACR 1000.00 3000.00 600.00 1800.00  TEMPORARY MULCHING

0060 6018000000-E 1620  150 LB  5.00 750.00 4.00 600.00  SEED FOR TEMP SEEDING

0061 6021000000-E 1620 1.5 TON 2000.00 3000.00 1600.00 2400.00  FERT FOR TEMP SEEDING

0062 6024000000-E 1622  500 LF  3.00 1500.00 10.00 5000.00  TEMPORARY SLOPE DRAINS

0063 6029000000-E SP   100 LF  1.90 190.00 1.90 190.00  SAFETY FENCE

0064 6030000000-E 1630  860 CY  10.00 8600.00 8.00 6880.00  SILT EXCAVATION

0065 6036000000-E 1631  4,000 SY  1.50 6000.00 1.65 6600.00  MATTING FOR EROS CONTROL

0066 6037000000-E SP   1,850 SY  6.00 11100.00 5.20 9620.00  COIR FIBER MAT

0067 6038000000-E SP   1,100 SY  6.00 6600.00 7.20 7920.00  PERM SOIL REINF MAT

0068 6042000000-E 1632  300 LF  7.00 2100.00 4.10 1230.00  1/4" HARDWARE CLOTH

0069 6070000000-N 1639  14 EA  50.00 700.00 475.00 6650.00  SPECIAL STILLING BASINS

0070 6071012000-E SP   150 LF  6.00 900.00 6.50 975.00  COIR FIBER WATTLE

0071 6071020000-E SP   45 LB  15.00 675.00 8.00 360.00  POLYACRYLAMIDE (PAM)

0072 6071030000-E 1640  400 LF  5.00 2000.00 7.00 2800.00  COIR FIBER BAFFLE

0073 6071050000-E SP   5 EA  925.00 4625.00 1150.00 5750.00  **" SKIMMER
(1-1/2")

0074 6084000000-E 1660 4.5 ACR 1350.00 6075.00 2200.00 9900.00  SEEDING AND MULCHING

0075 6087000000-E 1660  2 ACR 50.00 100.00 100.00 200.00  MOWING

0076 6090000000-E 1661  50 LB  1.00 50.00 12.00 600.00  SEED FOR REPAIR SEEDING

0077 6093000000-E 1661 0.25 TON 1000.00 250.00 1400.00 350.00  FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  100 LB  1.00 100.00 2.20 220.00  SEED FOR SUPP SEEDING

0079 6108000000-E 1665 2.5 TON 2000.00 5000.00 920.00 2300.00  FERTILIZER TOPDRESSING



MAR 08, 2013 10:32 AM

TIP NO B-4744 2:00 PM 6 /  7 009

FORSYTH

38517.3.1

FED AID NO BRZ-1604(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER LITTLE YADKIN RIVER ON SR-1604 (SPAINHOUR MILL RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203039FEB 19 2013

0.197 MI

0080 6114500000-N 1667  10 MHR 20.00 200.00 70.00 700.00  SPECIALIZED HAND MOWING

0081 6117000000-N SP   25 EA  1.00 25.00 25.00 625.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0082 8007000000-N SP  Lump Sum 349000.00 425000.00  CM&R TEMP STR ***********
(17+86.50-L-)

0083 8035000000-N 402 Lump Sum 45000.00 86750.00  REMV EXIST STR **********
(17+86.50-L-)

0084 8105520000-E 411 49.75 LF  893.00 44426.75 500.00 24875.00  3'-0" DRILLD PIER IN SOIL

0085 8105620000-E 411  44 LF  893.00 39292.00 2150.00 94600.00  3'-0" DRILLD PIER NO SOIL

0086 8111200000-E 411 48.5 LF  119.00 5771.50 185.00 8972.50  PERM STL CASING FOR 3' PIER

0087 8113000000-N 411  1 EA  300.00 300.00 750.00 750.00  SID INSPECTIONS

0088 8114000000-N 411  1 EA  300.00 300.00 750.00 750.00  SPT TESTING

0089 8115000000-N 411  1 EA  1700.00 1700.00 2500.00 2500.00  CSL TESTING

0090 8121000000-N 412 Lump Sum 10000.00 16780.00  UNCL STR EXCAV STA *****
(17+86.50-L-)

0091 8182000000-E 420 71.1 CY  1000.00 71100.00 1250.00 88875.00  CLASS A CONCRETE (BRIDGE)

0092 8210000000-N 422 Lump Sum 20000.00 11945.00  BRG APPR SLAB ***********
(17+86.50-L-)

0093 8217000000-E 425  23,923 LB  1.00 23923.00 1.00 23923.00  REINF STEEL (BRIDGE)

0094 8238000000-E 425  3,708 LB  2.00 7416.00 2.00 7416.00  SPIRAL COL REINF STL BRG

0095 8364000000-E 450  265 LF  75.00 19875.00 65.75 17423.75  HP12X53 PILES

0096 8475000000-E 460  335 LF  132.00 44220.00 118.25 39613.75  TWO BAR METAL RAIL

0097 8517000000-E 460 350.5 LF  72.00 25236.00 69.35 24307.18  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0098 8608000000-E 876  890 TON 47.25 42052.50 48.50 43165.00  RIP RAP II (2'-0")

0099 8622000000-E 876  985 SY  2.25 2216.25 2.90 2856.50  GEOTEXTILE FOR DRAINAGE

0100 8657000000-N 430 Lump Sum 5875.00 8500.00  ELASTOMERIC BEARINGS

0101 8762000000-E 430  450 LF  142.00 63900.00 135.00 60750.00  3'-0"X 1'-9"PRESTR SLABS

0102 8763000000-E 430  1,300 LF  165.00 214500.00 175.00 227500.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1827596.08 TOTAL 1990120.98  CONTRACT TOTAL

 

    SUB-TOTAL 791492.08 SUB-TOTAL 772868.30  ROADWAY ITEMS

    SUB-TOTAL 1036104.00 SUB-TOTAL 1217252.68  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1649977.05   SMITH-ROWE, LLC

     2  1663833.14   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  1798503.35   DELLINGER, INC.

     4  1827596.08   COUNTRY BOY LANDSCAPING INC



MAR 08, 2013 10:32 AM

TIP NO B-4744 2:00 PM 7 /  7 009

FORSYTH

38517.3.1

FED AID NO BRZ-1604(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER LITTLE YADKIN RIVER ON SR-1604 (SPAINHOUR MILL RD).

   

C203039FEB 19 2013

0.197 MI

     5  1990120.98   DANE CONSTRUCTION, INC.



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  4 010

DAVIDSON

9CR.10291.131,  9CR.20291.131

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-150 FROM SR-1512 TO SR-1196 AND 11 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

J. T. RUSSELL & SONS, INC. LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

ALBEMARLE,  NC WINSTON SALEM,  NC

C203265FEB 19 2013

37.871 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 69000.00 70000.00  66000.00MOBILIZATION

0002 0106000000-E 230  4,544 CY  30.00 136320.00 22.00 99968.00 13.77  62570.88BORROW EXCAVATION

0003 1220000000-E 545  2,544 TON 10.00 25440.00 35.00 89040.00 35.55  90439.20INCIDENTAL STONE BASE

0004 1245000000-E SP  75.74 SMI 2000.00 151480.00 2250.00 170415.00 2365.00  179125.10SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,381 SY  4.50 6214.50 8.00 11048.00 4.06  5606.86MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  300 SY  9.70 2910.00 12.00 3600.00 5.62  1686.00MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  2,171 SY  3.10 6730.10 5.00 10855.00 2.82  6122.22MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  1,012 SY  3.05 3086.60 3.50 3542.00 2.77  2803.24MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1308000000-E 607  1,000 SY  2.95 2950.00 3.50 3500.00 2.83  2830.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0010 1330000000-E 607  10,880 SY  3.50 38080.00 3.00 32640.00 2.70  29376.00INCIDENTAL MILLING

0011 1498000000-E 610  4,022 TON 32.50 130715.00 36.98 148733.56 38.11  153278.42ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  39,042 TON 30.20 1179068.40 32.03 1250515.26 39.21  1530836.82ASP CONC SURF CRS S9.5B

0013 1525000000-E 610  5,907 TON 31.00 183117.00 30.24 178627.68 39.31  232204.17ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  2,931 TON 587.00 1720497.00 585.00 1714635.00 552.00  1617912.00ASP FOR PLANT MIX

0015 1704000000-E SP   240 TON 127.00 30480.00 90.00 21600.00 210.89  50613.60PATCHING EXIST PAVEMENT

0016 2815000000-N 858  3 EA  486.00 1458.00 461.97 1385.91 461.97  1385.91ADJ DROP INLETS

0017 2830000000-N 858  2 EA  486.00 972.00 461.97 923.94 461.97  923.94ADJ MANHOLES

0018 2845000000-N 858  51 EA  436.00 22236.00 429.97 21928.47 429.97  21928.47ADJ METER OR VALVE BOXES

0019 4399000000-N 1105 Lump Sum 87000.00 85500.00  57290.81TEMP TRAFFIC CONTROL

0020 4685000000-E 1205  327,547 LF  0.40 131018.80 0.40 131018.80 0.40  131018.80THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  332,534 LF  0.48 159616.32 0.48 159616.32 0.48  159616.32THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  758 LF  1.25 947.50 1.25 947.50 1.25  947.50THERMO PVT MKG LINES 8"90 MILS

0023 4710000000-E 1205  621 LF  4.00 2484.00 4.00 2484.00 4.00  2484.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  24 EA  90.00 2160.00 90.00 2160.00 90.00  2160.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  83 EA  90.00 7470.00 90.00 7470.00 90.00  7470.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  570,776 LF  0.09 51369.84 0.09 51369.84 0.09  51369.84PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  758 LF  0.25 189.50 0.25 189.50 0.25  189.50PAINT PVMT MARKINGS 8"

0028 4830000000-E 1205  100 LF  0.75 75.00 0.75 75.00 0.75  75.00PAINT PVT MKGS LINES 16"

0029 4835000000-E 1205  613 LF  1.50 919.50 1.50 919.50 1.50  919.50PAINT PVT MKG LINES 24"

0030 4840000000-N 1205  28 EA  35.00 980.00 35.00 980.00 35.00  980.00PAINT PVT MKG CHARACTER

0031 4845000000-N 1205  83 EA  35.00 2905.00 35.00 2905.00 35.00  2905.00PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  804 EA  24.00 19296.00 24.00 19296.00 24.00  19296.00SNOWPLB PVMT MRKER

0033 6000000000-E 1605  15,147 LF  1.50 22720.50 1.50 22720.50 1.75  26507.25TEMPORARY SILT FENCE

0034 6071010000-E SP   1,515 LF  6.00 9090.00 6.00 9090.00 5.50  8332.50WATTLE

 

    TOTAL 4208996.56 TOTAL 4329699.78 TOTAL  4527204.85CONTRACT TOTAL



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 2 /  4 010

DAVIDSON

9CR.10291.131,  9CR.20291.131

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-150 FROM SR-1512 TO SR-1196 AND 11 SECTIONS OF SECONDARY ROADS.

   

C203265FEB 19 2013

37.871 MI

 

    SUB-TOTAL 4208996.56 SUB-TOTAL 4329699.78 SUB-TOTAL  4527204.85ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 3 /  4 010

DAVIDSON

9CR.10291.131,  9CR.20291.131

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-150 FROM SR-1512 TO SR-1196 AND 11 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION CO.

LEXINGTON,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

C203265FEB 19 2013

37.871 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66000.00 39300.00  MOBILIZATION

0002 0106000000-E 230  4,544 CY  10.00 45440.00 27.50 124960.00  BORROW EXCAVATION

0003 1220000000-E 545  2,544 TON 38.00 96672.00 29.00 73776.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  75.74 SMI 3000.00 227220.00 2280.00 172687.20  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,381 SY  3.77 5206.37 4.30 5938.30  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  300 SY  5.17 1551.00 6.75 2025.00  MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  2,171 SY  2.63 5709.73 2.90 6295.90  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  1,012 SY  2.57 2600.84 2.90 2934.80  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1308000000-E 607  1,000 SY  2.60 2600.00 3.40 3400.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0010 1330000000-E 607  10,880 SY  2.50 27200.00 2.80 30464.00  INCIDENTAL MILLING

0011 1498000000-E 610  4,022 TON 40.38 162408.36 44.18 177691.96  ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  39,042 TON 40.14 1567145.88 44.87 1751814.54  ASP CONC SURF CRS S9.5B

0013 1525000000-E 610  5,907 TON 43.50 256954.50 47.67 281586.69  ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  2,931 TON 598.93 1755463.83 583.00 1708773.00  ASP FOR PLANT MIX

0015 1704000000-E SP   240 TON 130.00 31200.00 130.00 31200.00  PATCHING EXIST PAVEMENT

0016 2815000000-N 858  3 EA  461.97 1385.91 465.00 1395.00  ADJ DROP INLETS

0017 2830000000-N 858  2 EA  461.97 923.94 465.00 930.00  ADJ MANHOLES

0018 2845000000-N 858  51 EA  429.97 21928.47 430.00 21930.00  ADJ METER OR VALVE BOXES

0019 4399000000-N 1105 Lump Sum 58500.00 10400.00  TEMP TRAFFIC CONTROL

0020 4685000000-E 1205  327,547 LF  0.40 131018.80 0.40 131018.80  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  332,534 LF  0.48 159616.32 0.48 159616.32  THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  758 LF  1.25 947.50 1.25 947.50  THERMO PVT MKG LINES 8"90 MILS

0023 4710000000-E 1205  621 LF  4.00 2484.00 4.00 2484.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  24 EA  90.00 2160.00 90.00 2160.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  83 EA  90.00 7470.00 90.00 7470.00  THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  570,776 LF  0.09 51369.84 0.09 51369.84  PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  758 LF  0.25 189.50 0.25 189.50  PAINT PVMT MARKINGS 8"

0028 4830000000-E 1205  100 LF  0.75 75.00 0.75 75.00  PAINT PVT MKGS LINES 16"

0029 4835000000-E 1205  613 LF  1.50 919.50 1.50 919.50  PAINT PVT MKG LINES 24"

0030 4840000000-N 1205  28 EA  35.00 980.00 35.00 980.00  PAINT PVT MKG CHARACTER

0031 4845000000-N 1205  83 EA  35.00 2905.00 35.00 2905.00  PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  804 EA  24.00 19296.00 24.00 19296.00  SNOWPLB PVMT MRKER

0033 6000000000-E 1605  15,147 LF  1.90 28779.30 1.55 23477.85  TEMPORARY SILT FENCE

0034 6071010000-E SP   1,515 LF  9.40 14241.00 5.67 8590.05  WATTLE

 

    TOTAL 4758562.59 TOTAL 4859001.75  CONTRACT TOTAL



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 4 /  4 010

DAVIDSON

9CR.10291.131,  9CR.20291.131

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-150 FROM SR-1512 TO SR-1196 AND 11 SECTIONS OF SECONDARY ROADS.

   

C203265FEB 19 2013

37.871 MI

 

    SUB-TOTAL 4758562.59 SUB-TOTAL 4859001.75  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4208996.56   BLYTHE CONSTRUCTION, INC.

     2  4329699.78   J. T. RUSSELL & SONS, INC.

     3  4527204.85   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     4  4758562.59   HANES CONSTRUCTION CO.

     5  4859001.75   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  3 011

FORSYTH

9CR.20341.131

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

14 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

BLYTHE CONSTRUCTION, INC.

WINSTON SALEM,  NC CHARLOTTE,  NC

C203238FEB 19 2013

16.848 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31125.00 50900.00  43000.00MOBILIZATION

0002 0106000000-E 230  1,473 CY  22.70 33437.10 13.75 20253.75 28.00  41244.00BORROW EXCAVATION

0003 1220000000-E 545  798 TON 39.00 31122.00 35.00 27930.00 10.00  7980.00INCIDENTAL STONE BASE

0004 1245000000-E SP  24.55 SMI 2118.00 51996.90 2400.00 58920.00 2400.00  58920.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  18,193 SY  1.98 36022.14 1.64 29836.52 2.01  36567.93MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  53,177 SY  0.91 48391.07 0.79 42009.83 1.20  63812.40MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  16,481 SY  3.09 50926.29 3.00 49443.00 3.76  61968.56INCIDENTAL MILLING

0008 1489000000-E 610  435 TON 39.75 17291.25 56.60 24621.00 49.30  21445.50ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  1,626 TON 38.00 61788.00 40.00 65040.00 38.75  63007.50ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  25,849 TON 40.70 1052054.30 39.90 1031375.10 36.00  930564.00ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  1,649 TON 503.00 829447.00 552.00 910248.00 587.00  967963.00ASP FOR PLANT MIX

0012 1704000000-E SP   260 TON 148.00 38480.00 230.00 59800.00 141.00  36660.00PATCHING EXIST PAVEMENT

0013 2830000000-N 858  117 EA  462.00 54054.00 461.97 54050.49 579.00  67743.00ADJ MANHOLES

0014 2845000000-N 858  122 EA  430.00 52460.00 429.97 52456.34 559.00  68198.00ADJ METER OR VALVE BOXES

0015 4399000000-N 1105 Lump Sum 5000.00 31600.00  76000.00TEMP TRAFFIC CONTROL

0016 4510000000-N SP   128 HR  30.00 3840.00 30.00 3840.00 50.00  6400.00LAW ENFORCEMENT

0017 4685000000-E 1205  119,797 LF  0.41 49116.77 0.41 49116.77 0.41  49116.77THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  173,781 LF  0.50 86890.50 0.50 86890.50 0.50  86890.50THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  1,823 LF  1.65 3007.95 1.65 3007.95 1.65  3007.95THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  450 LF  2.25 1012.50 2.25 1012.50 2.25  1012.50THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  50 LF  3.50 175.00 3.50 175.00 3.50  175.00THERMO LINES 16" 120MILS

0022 4710000000-E 1205  1,350 LF  4.25 5737.50 4.25 5737.50 4.25  5737.5024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  50 EA  95.00 4750.00 95.00 4750.00 95.00  4750.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  172 EA  95.00 16340.00 95.00 16340.00 95.00  16340.00THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  96,375 LF  0.09 8673.75 0.09 8673.75 0.09  8673.75PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  2,113 LF  0.35 739.55 0.35 739.55 0.35  739.55PAINT PVMT MARKINGS 8"

0027 4830000000-E 1205  50 LF  2.00 100.00 2.00 100.00 2.00  100.00PAINT PVT MKGS LINES 16"

0028 4835000000-E 1205  1,350 LF  2.50 3375.00 2.50 3375.00 2.50  3375.00PAINT PVT MKG LINES 24"

0029 4840000000-N 1205  50 EA  35.00 1750.00 35.00 1750.00 35.00  1750.00PAINT PVT MKG CHARACTER

0030 4845000000-N 1205  165 EA  35.00 5775.00 35.00 5775.00 35.00  5775.00PAINT PVT MKG SYMBOL

0031 6000000000-E 1605  4,901 LF  1.58 7743.58 1.75 8576.75 2.50  12252.50TEMPORARY SILT FENCE

0032 6071010000-E SP   490 LF  4.50 2205.00 5.50 2695.00 6.00  2940.00WATTLE

 

    TOTAL 2594827.15 TOTAL 2711039.30 TOTAL  2754109.91CONTRACT TOTAL

 

    SUB-TOTAL 2594827.15 SUB-TOTAL 2711039.30 SUB-TOTAL  2754109.91ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 2 /  3 011

FORSYTH

9CR.20341.131

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

14 SECTIONS OF SECONDARY ROADS.

YADKIN VALLEY PAVING INC

WINSTON SALEM,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

C203238FEB 19 2013

16.848 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101068.88 55600.00  MOBILIZATION

0002 0106000000-E 230  1,473 CY  36.12 53204.76 41.00 60393.00  BORROW EXCAVATION

0003 1220000000-E 545  798 TON 33.56 26780.88 35.35 28209.30  INCIDENTAL STONE BASE

0004 1245000000-E SP  24.55 SMI 1437.63 35293.82 1525.00 37438.75  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  18,193 SY  1.48 26925.64 1.50 27289.50  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  53,177 SY  1.76 93591.52 1.49 79233.73  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  16,481 SY  3.54 58342.74 3.39 55870.59  INCIDENTAL MILLING

0008 1489000000-E 610  435 TON 44.69 19440.15 64.95 28253.25  ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  1,626 TON 41.00 66666.00 43.05 69999.30  ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  25,849 TON 39.40 1018450.60 44.10 1139940.90  ASP CONC SURF CRS S9.5B

0011 1575000000-E 620  1,649 TON 575.36 948768.64 537.95 887079.55  ASP FOR PLANT MIX

0012 1704000000-E SP   260 TON 94.20 24492.00 156.30 40638.00  PATCHING EXIST PAVEMENT

0013 2830000000-N 858  117 EA  482.97 56507.49 526.00 61542.00  ADJ MANHOLES

0014 2845000000-N 858  122 EA  449.37 54823.14 445.00 54290.00  ADJ METER OR VALVE BOXES

0015 4399000000-N 1105 Lump Sum 5040.00 44300.00  TEMP TRAFFIC CONTROL

0016 4510000000-N SP   128 HR  31.50 4032.00 30.00 3840.00  LAW ENFORCEMENT

0017 4685000000-E 1205  119,797 LF  0.43 51512.71 0.41 49116.77  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  173,781 LF  0.53 92103.93 0.50 86890.50  THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  1,823 LF  1.73 3153.79 1.65 3007.95  THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  450 LF  2.36 1062.00 2.25 1012.50  THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  50 LF  3.68 184.00 3.50 175.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  1,350 LF  4.46 6021.00 4.25 5737.50  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  50 EA  99.75 4987.50 0.95 47.50  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  172 EA  99.75 17157.00 95.00 16340.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  96,375 LF  0.09 8673.75 0.09 8673.75  PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  2,113 LF  0.37 781.81 0.35 739.55  PAINT PVMT MARKINGS 8"

0027 4830000000-E 1205  50 LF  2.10 105.00 2.00 100.00  PAINT PVT MKGS LINES 16"

0028 4835000000-E 1205  1,350 LF  2.63 3550.50 2.50 3375.00  PAINT PVT MKG LINES 24"

0029 4840000000-N 1205  50 EA  36.75 1837.50 35.00 1750.00  PAINT PVT MKG CHARACTER

0030 4845000000-N 1205  165 EA  36.75 6063.75 35.00 5775.00  PAINT PVT MKG SYMBOL

0031 6000000000-E 1605  4,901 LF  0.53 2597.53 1.80 8821.80  TEMPORARY SILT FENCE

0032 6071010000-E SP   490 LF  5.25 2572.50 6.60 3234.00  WATTLE

 

    TOTAL 2795792.53 TOTAL 2868714.69  CONTRACT TOTAL

 

    SUB-TOTAL 2795792.53 SUB-TOTAL 2868714.69  ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 3 /  3 011

FORSYTH

9CR.20341.131

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

14 SECTIONS OF SECONDARY ROADS.

   

C203238FEB 19 2013

16.848 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2594827.15   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  2711039.30   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     3  2754109.91   BLYTHE CONSTRUCTION, INC.

     4  2795792.53   YADKIN VALLEY PAVING INC

     5  2868714.69   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  2 012

STANLY

10CR.10841.39,  10CR.20841.47,  10CR.20841.48

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTR & CONSTR.

NC-740 FROM ALBEMARLE CITY LIMITS TO RAILROAD CROSSING AT BADIN LAKE AND 2 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

 

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C203266FEB 19 2013

8.860 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85600.00 85000.00  MOBILIZATION

0002 0106000000-E 230  8,500 CY  8.00 68000.00 22.00 187000.00  BORROW EXCAVATION

0003 1220000000-E 545  250 TON 40.00 10000.00 30.00 7500.00  INCIDENTAL STONE BASE

0004 1243000000-E SP  0.4 SMI 4000.00 1600.00 2250.00 900.00  SHOULDER CONSTRUCTION

0005 1245000000-E SP  17.3 SMI 2800.00 48440.00 3250.00 56225.00  SHOULDER RECONSTRUCTION

0006 1264000000-E SP   2,200 LF  1.00 2200.00 2.75 6050.00  DITCHING

0007 1297000000-E 607  742 SY  3.00 2226.00 5.00 3710.00  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1308000000-E 607  650 SY  4.00 2600.00 6.00 3900.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0009 1330000000-E 607  100 SY  8.00 800.00 30.00 3000.00  INCIDENTAL MILLING

0010 1503000000-E 610  8,500 TON 39.00 331500.00 38.61 328185.00  ASP CONC INTR CRS I19.0C

0011 1519000000-E 610  5,350 TON 37.00 197950.00 33.98 181793.00  ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  5,450 TON 39.50 215275.00 35.60 194020.00  ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  1,051 TON 575.00 604325.00 590.00 620090.00  ASP FOR PLANT MIX

0014 1704000000-E SP   600 TON 90.00 54000.00 1.15 690.00  PATCHING EXIST PAVEMENT

0015 2612000000-E 848  165 SY  40.00 6600.00 87.00 14355.00  6" CONCRETE DRIVEWAY

0016 2830000000-N 858  2 EA  350.00 700.00 895.00 1790.00  ADJ MANHOLES

0017 2845000000-N 858  4 EA  300.00 1200.00 890.00 3560.00  ADJ METER OR VALVE BOXES

0018 4685000000-E 1205  43,200 LF  0.42 18144.00 0.42 18144.00  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  44,467 LF  0.51 22678.17 0.51 22678.17  THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  100 LF  2.00 200.00 2.00 200.00  THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  50 LF  3.50 175.00 3.50 175.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  195 LF  4.50 877.50 4.50 877.50  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  2 EA  95.00 190.00 95.00 190.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  6 EA  95.00 570.00 95.00 570.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  287,804 LF  0.085 24463.34 0.085 24463.34  PAINT PVMT MARKINGS 4"

0026 4835000000-E 1205  100 LF  1.50 150.00 1.50 150.00  PAINT PVT MKG LINES 24"

0027 4840000000-N 1205  12 EA  35.00 420.00 35.00 420.00  PAINT PVT MKG CHARACTER

0028 4900000000-N 1251  657 EA  3.75 2463.75 3.75 2463.75  PERM RAISED PVMT MARKERS

0029 6000000000-E 1605  1,000 LF  1.50 1500.00 3.50 3500.00  TEMPORARY SILT FENCE

0030 6009000000-E 1610  90 TON 35.00 3150.00 45.00 4050.00  EROS CONTRL STONE CL B

0031 6012000000-E 1610  45 TON 35.00 1575.00 45.00 2025.00  SEDIMENT CONTROL STONE

0032 6071010000-E SP   500 LF  4.50 2250.00 6.00 3000.00  WATTLE

0033 6071020000-E SP   2 LB  100.00 200.00 100.00 200.00  POLYACRYLAMIDE (PAM)

 

    TOTAL 1712022.76 TOTAL 1780874.76  CONTRACT TOTAL

 

    SUB-TOTAL 1712022.76 SUB-TOTAL 1780874.76  ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 2 /  2 012

STANLY

10CR.10841.39,  10CR.20841.47,  10CR.20841.48

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTR & CONSTR.

NC-740 FROM ALBEMARLE CITY LIMITS TO RAILROAD CROSSING AT BADIN LAKE AND 2 SECTIONS OF SECONDARY ROADS.

   

C203266FEB 19 2013

8.860 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1712022.76   BOGGS PAVING, INC.

     2  1780874.76   J. T. RUSSELL & SONS, INC.



MAR 08, 2013 10:32 AM

TIP NO U-4014 2:00 PM 1 /  4 013

BUNCOMBE

39044.3.1

FED AID NO STATE FUNDED

CONCRETE REPAIRS, WING WALL EXT, STONE VENEER, AND LIGHTING.

US-25 (MCDOWELL ST) TUNNEL UNDER VICTORIA RD IN ASHEVILLE.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC CROWDER CONSTRUCTION
COMPANY

MOUNT AIRY,  NC CHARLOTTE,  NC

C203276FEB 19 2013

0.093 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 74000.00  287000.00MOBILIZATION

0002 0000950000-E SP   19,800 SF  2.00 39600.00 2.00 39600.00 1.10  21780.00GENERIC MISCELLANEOUS ITEM (SF)
GRAFFITI RESISTANT COATING

0003 1220000000-E 545  20 TON 43.00 860.00 50.00 1000.00 56.00  1120.00INCIDENTAL STONE BASE

0004 2738000000-E SP   205 SY  130.00 26650.00 85.00 17425.00 175.00  35875.00GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4" CONC    SIDEWALK

0005 3524000000-E SP   583 LF  35.00 20405.00 40.00 23320.00 30.00  17490.00CL FEN **" FAB VINYL CTD
(48")

0006 3984000000-E SP   9,000 SF  40.00 360000.00 40.00 360000.00 45.00  405000.00GENERIC WALL ITEM (SF)
ANCHORED VENEER

0007 4400000000-E 1110  450 SF  4.50 2025.00 5.00 2250.00 5.00  2250.00WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  48 SF  60.00 2880.00 8.00 384.00 7.00  336.00WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  140 SF  6.00 840.00 7.00 980.00 5.00  700.00WORK ZONE SIGNS (BARR)

0010 4415000000-N 1115  1 EA  8000.00 8000.00 7000.00 7000.00 2000.00  2000.00FLASHING ARROW BOARD

0011 4420000000-N 1120  2 EA  25000.00 50000.00 20000.00 40000.00 8000.00  16000.00PORTABLE CHANGE MSG SIGN

0012 4445000000-E 1145  150 LF  20.00 3000.00 20.00 3000.00 20.00  3000.00BARRICADES (TYPE III)

0013 4480000000-N 1165  1 EA  15000.00 15000.00 15000.00 15000.00 25000.00  25000.00TMA

0014 4516000000-N 1180  40 EA  75.00 3000.00 30.00 1200.00 35.00  1400.00SKINNY DRUM

0015 5145000000-N 1408  1 EA  10000.00 10000.00 25000.00 25000.00 15000.00  15000.00LITE CNTRL RW************
(120/240V)

0016 5260000000-N SP  Lump Sum 65000.00 50000.00  30000.00GENERIC LIGHTING ITEM (LS)
CIRCUITRY

0017 5270000000-N SP   28 EA  1000.00 28000.00 700.00 19600.00 600.00  16800.00GENERIC LIGHTING ITEM (EA)
LUMINAIRE MOUNTING BRACKET

0018 5270000000-N SP   28 EA  1100.00 30800.00 3000.00 84000.00 950.00  26600.00GENERIC LIGHTING ITEM (EA)
TUNNEL/WINGWALL LUMINAIRE

0019 6000000000-E 1605  100 LF  5.00 500.00 4.00 400.00 4.00  400.00TEMPORARY SILT FENCE

0020 6075000000-E 1651  1 EA  10000.00 10000.00 1000.00 1000.00 600.00  600.00SELECT TREE REMOVAL, **"
(15")

0021 6078000000-E 1651 0.15 ACR 35000.00 5250.00 15000.00 2250.00 13000.00  1950.00SELECT UNDERGRTH REMOVAL

0022 6084000000-E 1660 0.25 ACR 6000.00 1500.00 4800.00 1200.00 8000.00  2000.00SEEDING AND MULCHING

0023 8096000000-E 450  98 LF  500.00 49000.00 650.00 63700.00 280.00  27440.00PILE EXCAVATION IN SOIL

0024 8097000000-E 450 20.5 LF  1250.00 25625.00 800.00 16400.00 1200.00  24600.00PILE EXCAVATION NOT IN SOIL

0025 8121000000-N 412 Lump Sum 125000.00 62750.00  25000.00UNCL STR EXCAV STA *****
(13+25)

0026 8203000000-E 420 66.5 CY  2700.00 179550.00 2250.00 149625.00 1800.00  119700.00CLASS A CONCRETE RET WALL

0027 8252000000-E 425  9,003 LB  3.00 27009.00 1.00 9003.00 1.00  9003.00REINF STEEL (RET WALL)

0028 8664000000-E SP   587 CF  350.00 205450.00 600.00 352200.00 700.00  410900.00SHOTCRETE REPAIRS

0029 8678000000-E SP   146 LF  100.00 14600.00 90.00 13140.00 100.00  14600.00EPOXY RESIN INJECTION

0030 8802014000-E SP   435 SF  277.00 120495.00 185.00 80475.00 180.00  78300.00SOLDIER PILE RETAINING WALLS

 

    TOTAL 1505039.00 TOTAL 1515902.00 TOTAL  1621844.00CONTRACT TOTAL



MAR 08, 2013 10:32 AM

TIP NO U-4014 2:00 PM 2 /  4 013

BUNCOMBE

39044.3.1

FED AID NO STATE FUNDED

CONCRETE REPAIRS, WING WALL EXT, STONE VENEER, AND LIGHTING.

US-25 (MCDOWELL ST) TUNNEL UNDER VICTORIA RD IN ASHEVILLE.

   

C203276FEB 19 2013

0.093 MI

 

    SUB-TOTAL 1505039.00 SUB-TOTAL 1515902.00 SUB-TOTAL  1621844.00ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO U-4014 2:00 PM 3 /  4 013

BUNCOMBE

39044.3.1

FED AID NO STATE FUNDED

CONCRETE REPAIRS, WING WALL EXT, STONE VENEER, AND LIGHTING.

US-25 (MCDOWELL ST) TUNNEL UNDER VICTORIA RD IN ASHEVILLE.

BUCKEYE CONSTRUCTION CO.,
INC.

CANTON,  NC   

C203276FEB 19 2013

0.093 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00   MOBILIZATION

0002 0000950000-E SP   19,800 SF  1.75 34650.00   GENERIC MISCELLANEOUS ITEM (SF)
GRAFFITI RESISTANT COATING

0003 1220000000-E 545  20 TON 60.00 1200.00   INCIDENTAL STONE BASE

0004 2738000000-E SP   205 SY  50.00 10250.00   GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4" CONC    SIDEWALK

0005 3524000000-E SP   583 LF  30.00 17490.00   CL FEN **" FAB VINYL CTD
(48")

0006 3984000000-E SP   9,000 SF  58.00 522000.00   GENERIC WALL ITEM (SF)
ANCHORED VENEER

0007 4400000000-E 1110  450 SF  8.00 3600.00   WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  48 SF  8.00 384.00   WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  140 SF  8.00 1120.00   WORK ZONE SIGNS (BARR)

0010 4415000000-N 1115  1 EA  3600.00 3600.00   FLASHING ARROW BOARD

0011 4420000000-N 1120  2 EA  12500.00 25000.00   PORTABLE CHANGE MSG SIGN

0012 4445000000-E 1145  150 LF  20.00 3000.00   BARRICADES (TYPE III)

0013 4480000000-N 1165  1 EA  5000.00 5000.00   TMA

0014 4516000000-N 1180  40 EA  40.00 1600.00   SKINNY DRUM

0015 5145000000-N 1408  1 EA  11000.00 11000.00   LITE CNTRL RW************
(120/240V)

0016 5260000000-N SP  Lump Sum 25100.00   GENERIC LIGHTING ITEM (LS)
CIRCUITRY

0017 5270000000-N SP   28 EA  536.00 15008.00   GENERIC LIGHTING ITEM (EA)
LUMINAIRE MOUNTING BRACKET

0018 5270000000-N SP   28 EA  943.00 26404.00   GENERIC LIGHTING ITEM (EA)
TUNNEL/WINGWALL LUMINAIRE

0019 6000000000-E 1605  100 LF  5.00 500.00   TEMPORARY SILT FENCE

0020 6075000000-E 1651  1 EA  1000.00 1000.00   SELECT TREE REMOVAL, **"
(15")

0021 6078000000-E 1651 0.15 ACR 10000.00 1500.00   SELECT UNDERGRTH REMOVAL

0022 6084000000-E 1660 0.25 ACR 5000.00 1250.00   SEEDING AND MULCHING

0023 8096000000-E 450  98 LF  700.00 68600.00   PILE EXCAVATION IN SOIL

0024 8097000000-E 450 20.5 LF  1100.00 22550.00   PILE EXCAVATION NOT IN SOIL

0025 8121000000-N 412 Lump Sum 30000.00   UNCL STR EXCAV STA *****
(13+25)

0026 8203000000-E 420 66.5 CY  3000.00 199500.00   CLASS A CONCRETE RET WALL

0027 8252000000-E 425  9,003 LB  5.00 45015.00   REINF STEEL (RET WALL)

0028 8664000000-E SP   587 CF  675.00 396225.00   SHOTCRETE REPAIRS

0029 8678000000-E SP   146 LF  80.00 11680.00   EPOXY RESIN INJECTION

0030 8802014000-E SP   435 SF  230.00 100050.00   SOLDIER PILE RETAINING WALLS

 

    TOTAL 1664276.00   CONTRACT TOTAL



MAR 08, 2013 10:32 AM

TIP NO U-4014 2:00 PM 4 /  4 013

BUNCOMBE

39044.3.1

FED AID NO STATE FUNDED

CONCRETE REPAIRS, WING WALL EXT, STONE VENEER, AND LIGHTING.

US-25 (MCDOWELL ST) TUNNEL UNDER VICTORIA RD IN ASHEVILLE.

   

C203276FEB 19 2013

0.093 MI

 

    SUB-TOTAL 1664276.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1505039.00   R.E. BURNS & SONS CO., INC.

     2  1515902.00   SMITH-ROWE, LLC

     3  1621844.00   CROWDER CONSTRUCTION COMPANY

     4  1664276.00   BUCKEYE CONSTRUCTION CO., INC.



MAR 08, 2013 10:32 AM

TIP NO B-4122 2:00 PM 1 /  6 014

GRAHAM

33475.3.1

FED AID NO BRZ-1117(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1117.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

CROWDER CONSTRUCTION
COMPANY

BUCKEYE CONSTRUCTION CO., INC.

CHARLOTTE,  NC CANTON,  NC

C203277FEB 19 2013

0.103 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 100000.00  50000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 75000.00 43000.00  30000.00GRADING

0003 0050000000-E 226  1 ACR 3275.00 3275.00 1200.00 1200.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  120 CY  10.00 1200.00 15.00 1800.00 10.00  1200.00UNDERCUT EXCAVATION

0005 0195000000-E 265  100 CY  48.00 4800.00 30.00 3000.00 50.00  5000.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  100 SY  4.00 400.00 2.50 250.00 4.00  400.00GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  70 TON 42.00 2940.00 33.00 2310.00 50.00  3500.00FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  190 SY  4.00 760.00 1.50 285.00 4.00  760.00FND CONDIT GEOTEXTILE

0009 0366000000-E 310  76 LF  38.00 2888.00 45.00 3420.00 75.00  5700.0015" RC PIPE CULV III

0010 0372000000-E 310  276 LF  42.00 11592.00 30.00 8280.00 80.00  22080.0018" RC PIPE CULV III

0011 0378000000-E 310  216 LF  53.00 11448.00 48.00 10368.00 100.00  21600.0024" RC PIPE CULV III

0012 0995000000-E 340  132 LF  8.00 1056.00 14.00 1848.00 15.00  1980.00PIPE REMOVAL

0013 1099500000-E 505  35 CY  14.00 490.00 15.00 525.00 10.00  350.00SHALLOW UNDERCUT

0014 1099700000-E 505  60 TON 25.00 1500.00 30.00 1800.00 30.00  1800.00CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  275 TON 27.00 7425.00 28.00 7700.00 30.00  8250.00AGGREGATE BASE COURSE

0016 1220000000-E 545  20 TON 37.00 740.00 30.00 600.00 50.00  1000.00INCIDENTAL STONE BASE

0017 1489000000-E 610  260 TON 125.00 32500.00 120.00 31200.00 125.00  32500.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  230 TON 122.00 28060.00 125.00 28750.00 135.00  31050.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  27 TON 615.00 16605.00 650.00 17550.00 650.00  17550.00ASP FOR PLANT MIX

0020 1693000000-E 654  16 TON 200.00 3200.00 155.00 2480.00 180.00  2880.00ASPH PLT MIX PVMT REPAIR

0021 2022000000-E 815  23 CY  40.00 920.00 25.00 575.00 40.00  920.00SUBDRAIN EXCAVATION

0022 2033000000-E 815  17 CY  85.00 1445.00 75.00 1275.00 85.00  1445.00SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  15.00 1500.00 3.50 350.00 15.00  1500.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  350.00 350.00 650.00 650.00 350.00  350.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  40.00 240.00 25.00 150.00 40.00  240.006" OUTLET PIPE

0026 2286000000-N 840  10 EA  1500.00 15000.00 1500.00 15000.00 1000.00  10000.00MASNRY DRAINAGE STRUCT

0027 2308000000-E 840 3.5 LF  320.00 1120.00 300.00 1050.00 500.00  1750.00MASNRY DRAINAGE STRUCT

0028 2366000000-N 840  1 EA  425.00 425.00 650.00 650.00 500.00  500.00FRAME W/2GRTS 840.24 STD

0029 2367000000-N 840  4 EA  425.00 1700.00 700.00 2800.00 500.00  2000.00FRAME W/2GRTS 840.29 STD

0030 2374000000-N 840  2 EA  500.00 1000.00 900.00 1800.00 500.00  1000.00FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  2 EA  500.00 1000.00 900.00 1800.00 400.00  800.00FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  1 EA  400.00 400.00 500.00 500.00 300.00  300.00FRAME W/COVER STD 840.54

0033 2538000000-E 846  230 LF  27.70 6371.00 35.00 8050.00 30.00  6900.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0034 2549000000-E 846  440 LF  21.50 9460.00 35.00 15400.00 24.00  10560.002'-6" CONC CURB & GUTTER

0035 2591000000-E 848  60 SY  49.20 2952.00 48.00 2880.00 50.00  3000.004" CONCRETE SIDEWALK

0036 2605000000-N 848  2 EA  1220.00 2440.00 2100.00 4200.00 1300.00  2600.00CONCRETE CURB RAMP

0037 2612000000-E 848  40 SY  74.00 2960.00 65.00 2600.00 80.00  3200.006" CONCRETE DRIVEWAY

0038 2800000000-N 858  1 EA  400.00 400.00 650.00 650.00 1000.00  1000.00ADJ CATCH BASINS

0039 3030000000-E 862  75 LF  17.50 1312.50 20.00 1500.00 17.50  1312.50STL BM GUARDRAIL



MAR 08, 2013 10:32 AM

TIP NO B-4122 2:00 PM 2 /  6 014

GRAHAM

33475.3.1

FED AID NO BRZ-1117(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1117.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

CROWDER CONSTRUCTION
COMPANY

BUCKEYE CONSTRUCTION CO., INC.

CHARLOTTE,  NC CANTON,  NC

C203277FEB 19 2013

0.103 MI

0040 3150000000-N 862  5 EA  11.00 55.00 12.00 60.00 11.00  55.00ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   4 EA  1775.00 7100.00 2000.00 8000.00 2000.00  8000.00GR ANCHOR TYPE **********
(350 TL-2)

0042 3215000000-N 862  4 EA  1425.00 5700.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0043 3533000000-E 866  40 LF  12.00 480.00 13.00 520.00 12.00  480.00CHN LK FENCE **" FABRIC
(72")

0044 3536000000-E 866  300 LF  6.00 1800.00 6.50 1950.00 6.00  1800.00CHN LK FENCE 48" FABRIC

0045 3539000000-E 866  3 EA  55.00 165.00 70.00 210.00 55.00  165.00MET LINE PST **" CL FEN
(72")

0046 3542000000-E 866  30 EA  45.00 1350.00 55.00 1650.00 45.00  1350.00MET LINE PST 48" CL FEN

0047 3545000000-E 866  2 EA  125.00 250.00 150.00 300.00 125.00  250.00MET TERM PST **" CL FEN
(72")

0048 3548000000-E 866  15 EA  80.00 1200.00 100.00 1500.00 80.00  1200.00MET TERM PST 48" CL FEN

0049 3649000000-E 876  5 TON 50.00 250.00 35.00 175.00 45.00  225.00RIP RAP, CLASS B

0050 3656000000-E 876  470 SY  4.00 1880.00 1.75 822.50 4.00  1880.00GEOTEXTILE FOR DRAINGE

0051 4072000000-E 903  40 LF  5.40 216.00 6.50 260.00 5.00  200.00SUPPORT, 3-LB STL U-CHAN

0052 4102000000-N 904  3 EA  70.00 210.00 85.00 255.00 65.00  195.00SIGN ERECTION, TYPE E

0053 4155000000-N 907  9 EA  11.00 99.00 14.00 126.00 2.50  22.50DISPOSE SIGN SYST U-CHAN

0054 4400000000-E 1110  302 SF  7.00 2114.00 6.00 1812.00 6.00  1812.00WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110  96 SF  13.88 1332.48 6.00 576.00 6.00  576.00WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110  104 SF  6.00 624.00 5.00 520.00 6.00  624.00WORK ZONE SIGNS (BARR)

0057 4435000000-N 1135  40 EA  17.49 699.60 20.00 800.00 30.00  1200.00CONES

0058 4445000000-E 1145  80 LF  40.00 3200.00 25.00 2000.00 21.70  1736.00BARRICADES (TYPE III)

0059 4450000000-N 1150  160 HR  40.00 6400.00 22.00 3520.00 24.00  3840.00FLAGGER

0060 4810000000-E 1205  3,411 LF  0.48 1637.28 0.50 1705.50 0.50  1705.50PAINT PVMT MARKINGS 4"

0061 6000000000-E 1605  1,600 LF  1.60 2560.00 3.50 5600.00 3.00  4800.00TEMPORARY SILT FENCE

0062 6006000000-E 1610  250 TON 40.00 10000.00 25.00 6250.00 40.00  10000.00EROS CONTRL STONE CL A

0063 6009000000-E 1610  35 TON 50.00 1750.00 40.00 1400.00 40.00  1400.00EROS CONTRL STONE CL B

0064 6012000000-E 1610  200 TON 35.00 7000.00 45.00 9000.00 40.00  8000.00SEDIMENT CONTROL STONE

0065 6015000000-E 1615 0.5 ACR 700.00 350.00 1200.00 600.00 1100.00  550.00TEMPORARY MULCHING

0066 6018000000-E 1620  50 LB  2.50 125.00 5.00 250.00 5.00  250.00SEED FOR TEMP SEEDING

0067 6021000000-E 1620 0.25 TON 800.00 200.00 1200.00 300.00 1190.00  297.50FERT FOR TEMP SEEDING

0068 6024000000-E 1622  100 LF  15.00 1500.00 25.00 2500.00 12.00  1200.00TEMPORARY SLOPE DRAINS

0069 6029000000-E SP   200 LF  2.00 400.00 4.50 900.00 2.50  500.00SAFETY FENCE

0070 6030000000-E 1630  100 CY  9.00 900.00 7.50 750.00 12.00  1200.00SILT EXCAVATION

0071 6036000000-E 1631  1,000 SY  1.80 1800.00 2.25 2250.00 1.75  1750.00MATTING FOR EROS CONTROL

0072 6042000000-E 1632  475 LF  4.50 2137.50 7.00 3325.00 6.00  2850.001/4" HARDWARE CLOTH

0073 6070000000-N 1639  4 EA  350.00 1400.00 650.00 2600.00 1000.00  4000.00SPECIAL STILLING BASINS

0074 6084000000-E 1660 0.5 ACR 2000.00 1000.00 2500.00 1250.00 2000.00  1000.00SEEDING AND MULCHING

0075 6087000000-E 1660 0.25 ACR 200.00 50.00 775.00 193.75 600.00  150.00MOWING

0076 6090000000-E 1661  50 LB  2.50 125.00 14.00 700.00 11.00  550.00SEED FOR REPAIR SEEDING

0077 6093000000-E 1661 0.25 TON 800.00 200.00 1500.00 375.00 1300.00  325.00FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  50 LB  2.50 125.00 18.00 900.00 14.50  725.00SEED FOR SUPP SEEDING



MAR 08, 2013 10:32 AM

TIP NO B-4122 2:00 PM 3 /  6 014

GRAHAM

33475.3.1

FED AID NO BRZ-1117(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1117.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

CROWDER CONSTRUCTION
COMPANY

BUCKEYE CONSTRUCTION CO., INC.

CHARLOTTE,  NC CANTON,  NC

C203277FEB 19 2013

0.103 MI

0079 6108000000-E 1665 0.5 TON 800.00 400.00 1850.00 925.00 1430.00  715.00FERTILIZER TOPDRESSING

0080 6111000000-E SP   160 LF  50.00 8000.00 60.00 9600.00 180.00  28800.00IMPERVIOUS DIKE

0081 6114500000-N 1667  10 MHR 25.00 250.00 64.00 640.00 50.00  500.00SPECIALIZED HAND MOWING

0082 6117000000-N SP   18 EA  10.00 180.00 150.00 2700.00 125.00  2250.00RESPONSE FOR EROS CONTROL

0083 6132000000-N SP   1 EA  1000.00 1000.00 1200.00 1200.00 1000.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
TREE TRUNK BUMPER

0084 6147000000-E SP   200 LF  2.50 500.00 3.50 700.00 3.00  600.00GENERIC EROSION CONTROL ITEM (LF)
TREE PROTECTION FENCE

CULVERT ITEMS

0085 8049000000-N SP  Lump Sum 50000.00 35000.00  30000.00REMV EXIST STR **********
(12+88.00 -L-)

0086 8175000000-E 420 13.5 CY  1500.00 20250.00 1100.00 14850.00 1400.00  18900.00CLASS AA CONC (BRIDGE)

0087 8248000000-E 425  1,287 LB  2.50 3217.50 1.50 1930.50 2.50  3217.50EPOXY COAT REINF STEEL

0088 8482000000-E 460 40.2 LF  375.00 15075.00 165.00 6633.00 750.00  30150.00THREE BAR METAL RAIL

0089 8590000000-E 876  46 TON 55.00 2530.00 100.00 4600.00 100.00  4600.00RIP RAP, CLASS **
(II)

0090 8622000000-E 876  51 SY  4.00 204.00 3.00 153.00 5.00  255.00GEOTEXTILE FOR DRAINAGE

0091 8804000000-N SP  Lump Sum 145000.00 281000.00  325000.00GENERIC CULVERT ITEM (LS)
PC REINF CONC 3-SIDED CULVERT @ STA. 12+88.00-L-

0092 8811000000-E SP   40 LF  425.00 17000.00 500.00 20000.00 1100.00  44000.00GENERIC CULVERT ITEM (LF)
ALASKA RAIL - CURB MOUNTED

0093 8821000000-E SP   3,472 SF  95.00 329840.00 58.00 201376.00 50.00  173600.00GENERIC CULVERT ITEM (SF)
SHEET PILE FOUNDATIONS

 

    TOTAL 963705.86 TOTAL 981459.25 TOTAL  1024428.50CONTRACT TOTAL

 

    SUB-TOTAL 380589.36 SUB-TOTAL 415916.75 SUB-TOTAL  394706.00ROADWAY ITEMS

    SUB-TOTAL 583116.50 SUB-TOTAL 565542.50 SUB-TOTAL  629722.50CULVERT ITEMS



MAR 08, 2013 10:32 AM

TIP NO B-4122 2:00 PM 4 /  6 014

GRAHAM

33475.3.1

FED AID NO BRZ-1117(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1117.

ADAMS CONTRACTING

ROBBINSVILLE,  NC

BUCHANAN AND SONS INC CRISP & CRISP, INC.

WHITTIER,  NC ROBBINSVILLE,  NC

C203277FEB 19 2013

0.103 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60500.00 15000.00  235346.30MOBILIZATION

0002 0043000000-N 226 Lump Sum 80000.00 55000.00  14800.00GRADING

0003 0050000000-E 226  1 ACR 1.00 1.00 2000.00 2000.00 10000.00  10000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  120 CY  15.00 1800.00 20.40 2448.00 43.72  5246.40UNDERCUT EXCAVATION

0005 0195000000-E 265  100 CY  50.00 5000.00 53.60 5360.00 59.52  5952.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  100 SY  5.00 500.00 2.00 200.00 6.80  680.00GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  70 TON 30.00 2100.00 25.00 1750.00 36.04  2522.80FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  190 SY  5.00 950.00 2.50 475.00 5.53  1050.70FND CONDIT GEOTEXTILE

0009 0366000000-E 310  76 LF  37.00 2812.00 47.25 3591.00 67.93  5162.6815" RC PIPE CULV III

0010 0372000000-E 310  276 LF  41.00 11316.00 54.15 14945.40 37.51  10352.7618" RC PIPE CULV III

0011 0378000000-E 310  216 LF  45.00 9720.00 66.40 14342.40 37.51  8102.1624" RC PIPE CULV III

0012 0995000000-E 340  132 LF  8.00 1056.00 10.90 1438.80 6.44  850.08PIPE REMOVAL

0013 1099500000-E 505  35 CY  35.00 1225.00 25.00 875.00 27.42  959.70SHALLOW UNDERCUT

0014 1099700000-E 505  60 TON 40.00 2400.00 32.00 1920.00 29.13  1747.80CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  275 TON 25.00 6875.00 30.00 8250.00 22.84  6281.00AGGREGATE BASE COURSE

0016 1220000000-E 545  20 TON 25.00 500.00 30.00 600.00 42.88  857.60INCIDENTAL STONE BASE

0017 1489000000-E 610  260 TON 120.75 31395.00 124.00 32240.00 143.59  37333.40ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  230 TON 126.00 28980.00 129.00 29670.00 154.05  35431.50ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  27 TON 630.00 17010.00 645.00 17415.00 676.50  18265.50ASP FOR PLANT MIX

0020 1693000000-E 654  16 TON 161.70 2587.20 165.00 2640.00 275.03  4400.48ASPH PLT MIX PVMT REPAIR

0021 2022000000-E 815  23 CY  30.00 690.00 42.00 966.00 34.78  799.94SUBDRAIN EXCAVATION

0022 2033000000-E 815  17 CY  50.00 850.00 89.00 1513.00 42.25  718.25SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  7.00 700.00 16.00 1600.00 12.60  1260.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  90.00 90.00 400.00 400.00 800.00  800.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  11.00 66.00 42.00 252.00 21.67  130.026" OUTLET PIPE

0026 2286000000-N 840  10 EA  1500.00 15000.00 1700.00 17000.00 1700.00  17000.00MASNRY DRAINAGE STRUCT

0027 2308000000-E 840 3.5 LF  285.00 997.50 300.00 1050.00 345.71  1209.99MASNRY DRAINAGE STRUCT

0028 2366000000-N 840  1 EA  575.00 575.00 605.00 605.00 302.50  302.50FRAME W/2GRTS 840.24 STD

0029 2367000000-N 840  4 EA  575.00 2300.00 595.00 2380.00 315.70  1262.80FRAME W/2GRTS 840.29 STD

0030 2374000000-N 840  2 EA  675.00 1350.00 710.00 1420.00 375.10  750.20FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  2 EA  675.00 1350.00 800.00 1600.00 375.10  750.20FRAME-GRT-HD 840.03 **
(G)

0032 2396000000-N 840  1 EA  475.00 475.00 440.00 440.00 231.00  231.00FRAME W/COVER STD 840.54

0033 2538000000-E 846  230 LF  29.92 6881.60 29.00 6670.00 35.00  8050.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0034 2549000000-E 846  440 LF  27.30 12012.00 23.00 10120.00 35.00  15400.002'-6" CONC CURB & GUTTER

0035 2591000000-E 848  60 SY  51.98 3118.80 52.00 3120.00 98.27  5896.204" CONCRETE SIDEWALK

0036 2605000000-N 848  2 EA  882.00 1764.00 1280.00 2560.00 1275.00  2550.00CONCRETE CURB RAMP

0037 2612000000-E 848  40 SY  61.43 2457.20 78.00 3120.00 135.00  5400.006" CONCRETE DRIVEWAY

0038 2800000000-N 858  1 EA  735.00 735.00 2100.00 2100.00 680.00  680.00ADJ CATCH BASINS

0039 3030000000-E 862  75 LF  19.26 1444.50 18.40 1380.00 21.60  1620.00STL BM GUARDRAIL
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ROBBINSVILLE,  NC

BUCHANAN AND SONS INC CRISP & CRISP, INC.

WHITTIER,  NC ROBBINSVILLE,  NC

C203277FEB 19 2013

0.103 MI

0040 3150000000-N 862  5 EA  32.10 160.50 12.00 60.00 100.00  500.00ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   4 EA  1444.50 5778.00 1870.00 7480.00 2040.00  8160.00GR ANCHOR TYPE **********
(350 TL-2)

0042 3215000000-N 862  4 EA  2086.50 8346.00 1500.00 6000.00 1740.00  6960.00GR ANCHOR TYPE III

0043 3533000000-E 866  40 LF  12.84 513.60 13.00 520.00 48.00  1920.00CHN LK FENCE **" FABRIC
(72")

0044 3536000000-E 866  300 LF  10.70 3210.00 6.45 1935.00 20.00  6000.00CHN LK FENCE 48" FABRIC

0045 3539000000-E 866  3 EA  38.52 115.56 59.00 177.00 120.00  360.00MET LINE PST **" CL FEN
(72")

0046 3542000000-E 866  30 EA  36.38 1091.40 49.00 1470.00 48.00  1440.00MET LINE PST 48" CL FEN

0047 3545000000-E 866  2 EA  160.50 321.00 134.00 268.00 180.00  360.00MET TERM PST **" CL FEN
(72")

0048 3548000000-E 866  15 EA  133.75 2006.25 86.00 1290.00 108.00  1620.00MET TERM PST 48" CL FEN

0049 3649000000-E 876  5 TON 100.00 500.00 49.00 245.00 100.00  500.00RIP RAP, CLASS B

0050 3656000000-E 876  470 SY  4.00 1880.00 2.50 1175.00 1.89  888.30GEOTEXTILE FOR DRAINGE

0051 4072000000-E 903  40 LF  5.25 210.00 5.40 216.00 7.20  288.00SUPPORT, 3-LB STL U-CHAN

0052 4102000000-N 904  3 EA  68.75 206.25 90.00 270.00 114.00  342.00SIGN ERECTION, TYPE E

0053 4155000000-N 907  9 EA  1.10 9.90 5.50 49.50 10.00  90.00DISPOSE SIGN SYST U-CHAN

0054 4400000000-E 1110  302 SF  4.68 1413.36 4.60 1389.20 5.12  1546.24WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110  96 SF  8.75 840.00 9.40 902.40 8.80  844.80WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110  104 SF  6.88 715.52 6.40 665.60 8.40  873.60WORK ZONE SIGNS (BARR)

0057 4435000000-N 1135  40 EA  17.55 702.00 16.65 666.00 18.15  726.00CONES

0058 4445000000-E 1145  80 LF  19.25 1540.00 15.70 1256.00 22.80  1824.00BARRICADES (TYPE III)

0059 4450000000-N 1150  160 HR  25.00 4000.00 19.00 3040.00 40.00  6400.00FLAGGER

0060 4810000000-E 1205  3,411 LF  0.80 2728.80 0.55 1876.05 1.28  4366.08PAINT PVMT MARKINGS 4"

0061 6000000000-E 1605  1,600 LF  3.00 4800.00 2.00 3200.00 4.52  7232.00TEMPORARY SILT FENCE

0062 6006000000-E 1610  250 TON 45.00 11250.00 35.00 8750.00 33.31  8327.50EROS CONTRL STONE CL A

0063 6009000000-E 1610  35 TON 45.00 1575.00 40.00 1400.00 38.35  1342.25EROS CONTRL STONE CL B

0064 6012000000-E 1610  200 TON 45.00 9000.00 40.00 8000.00 32.73  6546.00SEDIMENT CONTROL STONE

0065 6015000000-E 1615 0.5 ACR 550.00 275.00 755.00 377.50 4000.00  2000.00TEMPORARY MULCHING

0066 6018000000-E 1620  50 LB  3.30 165.00 2.70 135.00 80.00  4000.00SEED FOR TEMP SEEDING

0067 6021000000-E 1620 0.25 TON 770.00 192.50 860.00 215.00 2000.00  500.00FERT FOR TEMP SEEDING

0068 6024000000-E 1622  100 LF  10.00 1000.00 17.80 1780.00 81.76  8176.00TEMPORARY SLOPE DRAINS

0069 6029000000-E SP   200 LF  3.00 600.00 2.15 430.00 3.48  696.00SAFETY FENCE

0070 6030000000-E 1630  100 CY  5.00 500.00 7.60 760.00 100.00  10000.00SILT EXCAVATION

0071 6036000000-E 1631  1,000 SY  2.00 2000.00 2.00 2000.00 1.30  1300.00MATTING FOR EROS CONTROL

0072 6042000000-E 1632  475 LF  5.00 2375.00 4.85 2303.75 2.21  1049.751/4" HARDWARE CLOTH

0073 6070000000-N 1639  4 EA  750.00 3000.00 1250.00 5000.00 1000.00  4000.00SPECIAL STILLING BASINS

0074 6084000000-E 1660 0.5 ACR 2000.00 1000.00 2150.00 1075.00 4000.00  2000.00SEEDING AND MULCHING

0075 6087000000-E 1660 0.25 ACR 500.00 125.00 215.00 53.75 800.00  200.00MOWING

0076 6090000000-E 1661  50 LB  3.50 175.00 2.70 135.00 80.00  4000.00SEED FOR REPAIR SEEDING

0077 6093000000-E 1661 0.25 TON 770.00 192.50 860.00 215.00 2000.00  500.00FERT FOR REPAIR SEEDING

0078 6096000000-E 1662  50 LB  3.30 165.00 2.70 135.00 20.00  1000.00SEED FOR SUPP SEEDING
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0.103 MI

0079 6108000000-E 1665 0.5 TON 770.00 385.00 860.00 430.00 2000.00  1000.00FERTILIZER TOPDRESSING

0080 6111000000-E SP   160 LF  90.00 14400.00 11.00 1760.00 143.75  23000.00IMPERVIOUS DIKE

0081 6114500000-N 1667  10 MHR 1.00 10.00 27.00 270.00 50.00  500.00SPECIALIZED HAND MOWING

0082 6117000000-N SP   18 EA  1.00 18.00 450.00 8100.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0083 6132000000-N SP   1 EA  1000.00 1000.00 1630.00 1630.00 555.00  555.00GENERIC EROSION CONTROL ITEM (EA)
TREE TRUNK BUMPER

0084 6147000000-E SP   200 LF  3.00 600.00 2.70 540.00 3.48  696.00GENERIC EROSION CONTROL ITEM (LF)
TREE PROTECTION FENCE

CULVERT ITEMS

0085 8049000000-N SP  Lump Sum 10000.00 20000.00  17600.00REMV EXIST STR **********
(12+88.00 -L-)

0086 8175000000-E 420 13.5 CY  1008.00 13608.00 1380.00 18630.00 1459.26  19700.01CLASS AA CONC (BRIDGE)

0087 8248000000-E 425  1,287 LB  2.48 3191.76 1.50 1930.50 2.00  2574.00EPOXY COAT REINF STEEL

0088 8482000000-E 460 40.2 LF  237.80 9559.56 195.00 7839.00 291.54  11719.91THREE BAR METAL RAIL

0089 8590000000-E 876  46 TON 55.00 2530.00 45.00 2070.00 31.23  1436.58RIP RAP, CLASS **
(II)

0090 8622000000-E 876  51 SY  7.00 357.00 2.50 127.50 14.31  729.81GEOTEXTILE FOR DRAINAGE

0091 8804000000-N SP  Lump Sum 249600.00 331000.00  261572.68GENERIC CULVERT ITEM (LS)
PC REINF CONC 3-SIDED CULVERT @ STA. 12+88.00-L-

0092 8811000000-E SP   40 LF  485.47 19418.80 290.00 11600.00 293.00  11720.00GENERIC CULVERT ITEM (LF)
ALASKA RAIL - CURB MOUNTED

0093 8821000000-E SP   3,472 SF  89.00 309008.00 100.00 347200.00 72.59  252032.48GENERIC CULVERT ITEM (SF)
SHEET PILE FOUNDATIONS

 

    TOTAL 1027948.06 TOTAL 1088499.35 TOTAL  1185668.95CONTRACT TOTAL

 

    SUB-TOTAL 410674.94 SUB-TOTAL 348102.35 SUB-TOTAL  606583.48ROADWAY ITEMS

    SUB-TOTAL 617273.12 SUB-TOTAL 740397.00 SUB-TOTAL  579085.47CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  963705.86   MOUNTAIN CREEK CONTRACTORS INC

     2  981459.25   CROWDER CONSTRUCTION COMPANY

     3  1024428.50   BUCKEYE CONSTRUCTION CO., INC.

     4  1027948.06   ADAMS CONTRACTING

     5  1088499.35   BUCHANAN AND SONS INC

     6  1185668.95   CRISP & CRISP, INC.
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STATESVILLE,  NC BURNSVILLE,  NC
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0.106 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 23000.00  24000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6500.00 6000.00  5500.00BRG APP SUB REG TIER**
(12+51.50)

0003 0043000000-N 226 Lump Sum 35000.00 26000.00  45101.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 2000.00  2000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  5.00 500.00 6.00 600.00 10.00  1000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  130 CY  32.00 4160.00 13.00 1690.00 50.00  6500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  230 SY  2.00 460.00 2.20 506.00 2.50  575.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 32.00 320.00 40.00 400.00 30.00  300.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  2.00 20.00 2.00 20.00 2.15  21.50FND CONDIT GEOTEXTILE

0010 0335200000-E 305  20 LF  40.00 800.00 50.00 1000.00 40.00  800.0015" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  200.00 400.00 225.00 450.00 225.00  450.00**" DRAINAGE PIPE ELBOW
(15")

0012 0448200000-E 310  8 LF  50.00 400.00 175.00 1400.00 40.00  320.0015" RCP CULV CLASS IV

0013 1099500000-E 505  45 CY  6.00 270.00 6.00 270.00 10.00  450.00SHALLOW UNDERCUT

0014 1099700000-E 505  85 TON 32.00 2720.00 13.00 1105.00 25.00  2125.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  20 TON 35.00 700.00 33.00 660.00 25.00  500.00INCIDENTAL STONE BASE

0016 1489000000-E 610  130 TON 80.00 10400.00 98.00 12740.00 84.00  10920.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  130 TON 92.00 11960.00 98.00 12740.00 96.60  12558.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  15 TON 690.00 10350.00 725.00 10875.00 725.00  10875.00ASP FOR PLANT MIX

0019 2022000000-E 815  84 CY  1.00 84.00 3.00 252.00 5.00  420.00SUBDRAIN EXCAVATION

0020 2033000000-E 815  42 CY  40.00 1680.00 10.00 420.00 35.00  1470.00SUBDRAIN FINE AGGREGATE

0021 2044000000-E 815  250 LF  2.00 500.00 1.00 250.00 5.00  1250.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  250.00 250.00 25.00 25.00 135.00  135.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 7.00  42.006" OUTLET PIPE

0024 2286000000-N 840  2 EA  2200.00 4400.00 2200.00 4400.00 1300.00  2600.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  1400.00 2800.00 700.00 1400.00 425.00  850.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  80 LF  50.00 4000.00 55.00 4400.00 25.00  2000.00SHOULDER BERM GUTTER

0027 3030000000-E 862  100 LF  15.00 1500.00 15.00 1500.00 17.85  1785.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 31.50  157.50ADDIT GUARDRAIL POSTS

0029 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1975.00  7900.00GR ANCHOR TYPE **********
(350 TL-2)

0030 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1365.00  5460.00GR ANCHOR TYPE III

0031 3435000000-N SP   12 EA  50.00 600.00 50.00 600.00 58.00  696.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST   (8' STEEL)

0032 3649000000-E 876  2 TON 40.00 80.00 100.00 200.00 50.00  100.00RIP RAP, CLASS B

0033 3656000000-E 876  410 SY  2.00 820.00 2.00 820.00 2.15  881.50GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  30 LF  4.88 146.40 4.88 146.40 5.00  150.00SUPPORT, 3-LB STL U-CHAN

0035 4102000000-N 904  2 EA  75.00 150.00 75.00 150.00 80.00  160.00SIGN ERECTION, TYPE E

0036 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  379 SF  4.50 1705.50 4.50 1705.50 5.00  1895.00WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  94 SF  7.50 705.00 7.50 705.00 8.00  752.00WORK ZONE SIGNS (BARR)

0039 4430000000-N 1130  10 EA  38.50 385.00 22.00 220.00 50.00  500.00DRUMS
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BRIDGE #35 OVER CLEAR CREEK ON SR-1572 (APPLE VALLEY RD).
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0.106 MI

0040 4445000000-E 1145  80 LF  30.00 2400.00 17.50 1400.00 18.00  1440.00BARRICADES (TYPE III)

0041 6000000000-E 1605  600 LF  3.00 1800.00 2.00 1200.00 2.50  1500.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  160 TON 32.00 5120.00 17.00 2720.00 30.00  4800.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  65 TON 40.00 2600.00 17.00 1105.00 35.00  2275.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  30 TON 32.00 960.00 17.00 510.00 30.00  900.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.75 ACR 1200.00 900.00 800.00 600.00 1260.00  945.00TEMPORARY MULCHING

0046 6018000000-E 1620  50 LB  4.00 200.00 2.00 100.00 8.40  420.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 1.25 TON 475.00 593.75 700.00 875.00 2100.00  2625.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  5.00 1000.00 5.00 1000.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   300 LF  3.00 900.00 2.50 750.00 2.50  750.00SAFETY FENCE

0050 6030000000-E 1630  100 CY  5.00 500.00 4.00 400.00 10.00  1000.00SILT EXCAVATION

0051 6036000000-E 1631  1,850 SY  2.00 3700.00 1.60 2960.00 2.05  3792.50MATTING FOR EROS CONTROL

0052 6037000000-E SP   150 SY  3.00 450.00 5.00 750.00 8.40  1260.00COIR FIBER MAT

0053 6038000000-E SP   15 SY  3.00 45.00 4.50 67.50 21.00  315.00PERM SOIL REINF MAT

0054 6042000000-E 1632  70 LF  4.00 280.00 5.00 350.00 4.00  280.001/4" HARDWARE CLOTH

0055 6071020000-E SP   5 LB  10.00 50.00 20.00 100.00 9.00  45.00POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  30 LF  15.00 450.00 8.00 240.00 6.50  195.00COIR FIBER BAFFLE

0057 6071050000-E SP   1 EA  1000.00 1000.00 1000.00 1000.00 650.00  650.00**" SKIMMER
(1-1/2")

0058 6084000000-E 1660 0.75 ACR 3000.00 2250.00 1800.00 1350.00 2200.00  1650.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.5 ACR 100.00 50.00 10.00 5.00 840.00  420.00MOWING

0060 6090000000-E 1661  50 LB  4.00 200.00 2.00 100.00 10.50  525.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 475.00 118.75 600.00 150.00 4200.00  1050.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  4.00 200.00 2.00 100.00 7.35  367.50SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.5 TON 475.00 237.50 600.00 300.00 1575.00  787.50FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 20.00 200.00 10.00 100.00 68.25  682.50SPECIALIZED HAND MOWING

0065 6117000000-N SP   13 EA  200.00 2600.00 1.00 13.00 315.00  4095.00RESPONSE FOR EROS CONTROL

0066 6123000000-E 1670 0.1 ACR 5000.00 500.00 3000.00 300.00 4200.00  420.00REFORESTATION

WALL ITEMS

0067 8430000000-E 452  192 SF  70.00 13440.00 300.00 57600.00 235.00  45120.00SHEET PILE RET WLL

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 17500.00 8210.00  10000.00REMV EXIST STR **********
(12+51.50-L-)

0069 8121000000-N 412 Lump Sum 4000.00 4000.00  2500.00UNCL STR EXCAV STA *****
(12+51.50-L-)

0070 8182000000-E 420 39.6 CY  1000.00 39600.00 875.00 34650.00 600.00  23760.00CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 18000.00 17000.00  14000.00BRG APPR SLAB ***********
(12+51.50-L-)

0072 8217000000-E 425  4,814 LB  1.05 5054.70 2.00 9628.00 1.00  4814.00REINF STEEL (BRIDGE)

0073 8364000000-E 450  500 LF  40.00 20000.00 16.00 8000.00 45.00  22500.00HP12X53 PILES

0074 8505000000-E 460 130.26 LF  87.00 11332.62 98.00 12765.48 100.00  13026.00VERT CONC BARRIER RAIL
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BRIDGE #35 OVER CLEAR CREEK ON SR-1572 (APPLE VALLEY RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

R.E. BURNS & SONS CO., INC. YOUNG & MCQUEEN GRADING CO
INC

STATESVILLE,  NC BURNSVILLE,  NC

C203042FEB 19 2013

0.106 MI

0075 8657000000-N 430 Lump Sum 7500.00 2900.00  2280.00ELASTOMERIC BEARINGS

0076 8763000000-E 430  585 LF  175.00 102375.00 140.00 81900.00 140.00  81900.003'-0" X 2'-0"PRESTR SLABS

0077 8892000000-E SP   1,815 SF  30.00 54450.00 45.00 81675.00 44.00  79860.00GENERIC STRUCTURE ITEM (SF)
18" SHEET PILES

 

    TOTAL 464756.22 TOTAL 465857.88 TOTAL  487757.50CONTRACT TOTAL

 

    SUB-TOTAL 171503.90 SUB-TOTAL 147529.40 SUB-TOTAL  187997.50ROADWAY ITEMS

    SUB-TOTAL 13440.00 SUB-TOTAL 57600.00 SUB-TOTAL  45120.00WALL ITEMS

    SUB-TOTAL 279812.32 SUB-TOTAL 260728.48 SUB-TOTAL  254640.00STRUCTURE ITEMS



MAR 08, 2013 10:32 AM

TIP NO B-4987 2:00 PM 4 /  6 015

HENDERSON

40157.3.1

FED AID NO BRZ-1572(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER CLEAR CREEK ON SR-1572 (APPLE VALLEY RD).

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BUCHANAN AND SONS INC BUCKEYE CONSTRUCTION CO., INC.

WHITTIER,  NC CANTON,  NC

C203042FEB 19 2013

0.106 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 90000.00  32500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00 5000.00  8000.00BRG APP SUB REG TIER**
(12+51.50)

0003 0043000000-N 226 Lump Sum 35000.00 15000.00  35000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 5000.00 5000.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  22.00 2200.00 22.00 2200.00 15.00  1500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  130 CY  45.00 5850.00 45.00 5850.00 49.00  6370.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  230 SY  2.65 609.50 2.00 460.00 2.90  667.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 35.00 350.00 35.00 350.00 35.00  350.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  12.00 120.00 2.50 25.00 2.60  26.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  20 LF  55.00 1100.00 48.00 960.00 50.00  1000.0015" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  300.00 600.00 145.00 290.00 370.00  740.00**" DRAINAGE PIPE ELBOW
(15")

0012 0448200000-E 310  8 LF  55.00 440.00 80.00 640.00 100.00  800.0015" RCP CULV CLASS IV

0013 1099500000-E 505  45 CY  40.00 1800.00 28.00 1260.00 15.00  675.00SHALLOW UNDERCUT

0014 1099700000-E 505  85 TON 35.00 2975.00 35.00 2975.00 30.00  2550.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  20 TON 45.00 900.00 25.00 500.00 30.00  600.00INCIDENTAL STONE BASE

0016 1489000000-E 610  130 TON 98.00 12740.00 110.25 14332.50 95.00  12350.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  130 TON 98.00 12740.00 110.25 14332.50 110.00  14300.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  15 TON 725.00 10875.00 815.00 12225.00 775.00  11625.00ASP FOR PLANT MIX

0019 2022000000-E 815  84 CY  20.00 1680.00 48.00 4032.00 1.00  84.00SUBDRAIN EXCAVATION

0020 2033000000-E 815  42 CY  45.00 1890.00 80.00 3360.00 50.00  2100.00SUBDRAIN FINE AGGREGATE

0021 2044000000-E 815  250 LF  12.00 3000.00 10.00 2500.00 17.00  4250.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  325.00 325.00 550.00 550.00 300.00  300.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  22.00 132.00 33.00 198.00 17.00  102.006" OUTLET PIPE

0024 2286000000-N 840  2 EA  1500.00 3000.00 1800.00 3600.00 2200.00  4400.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  600.00 1200.00 600.00 1200.00 440.00  880.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  80 LF  100.00 8000.00 35.00 2800.00 39.00  3120.00SHOULDER BERM GUTTER

0027 3030000000-E 862  100 LF  16.00 1600.00 16.50 1650.00 15.00  1500.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  18.00 90.00 18.70 93.50 17.00  85.00ADDIT GUARDRAIL POSTS

0029 3165000000-N SP   4 EA  1750.00 7000.00 1870.00 7480.00 1700.00  6800.00GR ANCHOR TYPE **********
(350 TL-2)

0030 3215000000-N 862  4 EA  1300.00 5200.00 1419.00 5676.00 1290.00  5160.00GR ANCHOR TYPE III

0031 3435000000-N SP   12 EA  21.00 252.00 22.50 270.00 20.00  240.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST   (8' STEEL)

0032 3649000000-E 876  2 TON 125.00 250.00 55.00 110.00 70.00  140.00RIP RAP, CLASS B

0033 3656000000-E 876  410 SY  2.50 1025.00 3.00 1230.00 2.90  1189.00GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  30 LF  5.00 150.00 8.25 247.50 5.00  150.00SUPPORT, 3-LB STL U-CHAN

0035 4102000000-N 904  2 EA  77.50 155.00 107.00 214.00 75.00  150.00SIGN ERECTION, TYPE E

0036 4155000000-N 907  8 EA  1.00 8.00 6.00 48.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  379 SF  4.65 1762.35 6.30 2387.70 4.50  1705.50WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  94 SF  7.75 728.50 6.70 629.80 7.50  705.00WORK ZONE SIGNS (BARR)

0039 4430000000-N 1130  10 EA  40.00 400.00 73.00 730.00 38.50  385.00DRUMS



MAR 08, 2013 10:32 AM

TIP NO B-4987 2:00 PM 5 /  6 015

HENDERSON

40157.3.1

FED AID NO BRZ-1572(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER CLEAR CREEK ON SR-1572 (APPLE VALLEY RD).

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BUCHANAN AND SONS INC BUCKEYE CONSTRUCTION CO., INC.

WHITTIER,  NC CANTON,  NC

C203042FEB 19 2013

0.106 MI

0040 4445000000-E 1145  80 LF  18.00 1440.00 21.00 1680.00 17.50  1400.00BARRICADES (TYPE III)

0041 6000000000-E 1605  600 LF  2.20 1320.00 3.00 1800.00 2.70  1620.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  160 TON 53.00 8480.00 55.00 8800.00 27.00  4320.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  65 TON 53.00 3445.00 60.00 3900.00 27.00  1755.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  30 TON 37.00 1110.00 46.00 1380.00 27.00  810.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.75 ACR 825.00 618.75 930.00 697.50 1200.00  900.00TEMPORARY MULCHING

0046 6018000000-E 1620  50 LB  3.00 150.00 4.00 200.00 8.00  400.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 1.25 TON 725.00 906.25 1300.00 1625.00 2000.00  2500.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  13.50 2700.00 20.00 4000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   300 LF  2.75 825.00 2.00 600.00 2.50  750.00SAFETY FENCE

0050 6030000000-E 1630  100 CY  17.00 1700.00 8.00 800.00 15.00  1500.00SILT EXCAVATION

0051 6036000000-E 1631  1,850 SY  1.55 2867.50 2.00 3700.00 2.00  3700.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   150 SY  5.50 825.00 12.00 1800.00 8.00  1200.00COIR FIBER MAT

0053 6038000000-E SP   15 SY  4.95 74.25 8.00 120.00 20.00  300.00PERM SOIL REINF MAT

0054 6042000000-E 1632  70 LF  5.50 385.00 12.00 840.00 6.00  420.001/4" HARDWARE CLOTH

0055 6071020000-E SP   5 LB  21.00 105.00 12.00 60.00 16.00  80.00POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  30 LF  6.60 198.00 8.00 240.00 8.00  240.00COIR FIBER BAFFLE

0057 6071050000-E SP   1 EA  900.00 900.00 730.00 730.00 1650.00  1650.00**" SKIMMER
(1-1/2")

0058 6084000000-E 1660 0.75 ACR 1850.00 1387.50 2500.00 1875.00 2100.00  1575.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.5 ACR 155.00 77.50 140.00 70.00 800.00  400.00MOWING

0060 6090000000-E 1661  50 LB  3.00 150.00 2.50 125.00 10.00  500.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 625.00 156.25 1200.00 300.00 4000.00  1000.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  3.00 150.00 1.75 87.50 7.00  350.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.5 TON 625.00 312.50 620.00 310.00 1500.00  750.00FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 28.00 280.00 28.00 280.00 65.00  650.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   13 EA  155.00 2015.00 56.00 728.00 300.00  3900.00RESPONSE FOR EROS CONTROL

0066 6123000000-E 1670 0.1 ACR 3100.00 310.00 2250.00 225.00 4000.00  400.00REFORESTATION

WALL ITEMS

0067 8430000000-E 452  192 SF  260.00 49920.00 145.00 27840.00 350.00  67200.00SHEET PILE RET WLL

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 45000.00 26000.00  60000.00REMV EXIST STR **********
(12+51.50-L-)

0069 8121000000-N 412 Lump Sum 10000.00 4500.00  25000.00UNCL STR EXCAV STA *****
(12+51.50-L-)

0070 8182000000-E 420 39.6 CY  1200.00 47520.00 850.00 33660.00 1150.00  45540.00CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 20000.00 8000.00  18000.00BRG APPR SLAB ***********
(12+51.50-L-)

0072 8217000000-E 425  4,814 LB  1.50 7221.00 1.05 5054.70 1.20  5776.80REINF STEEL (BRIDGE)

0073 8364000000-E 450  500 LF  75.00 37500.00 85.00 42500.00 45.00  22500.00HP12X53 PILES

0074 8505000000-E 460 130.26 LF  100.00 13026.00 90.00 11723.40 110.00  14328.60VERT CONC BARRIER RAIL



MAR 08, 2013 10:32 AM

TIP NO B-4987 2:00 PM 6 /  6 015

HENDERSON

40157.3.1

FED AID NO BRZ-1572(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER CLEAR CREEK ON SR-1572 (APPLE VALLEY RD).

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BUCHANAN AND SONS INC BUCKEYE CONSTRUCTION CO., INC.

WHITTIER,  NC CANTON,  NC

C203042FEB 19 2013

0.106 MI

0075 8657000000-N 430 Lump Sum 10000.00 8800.00  3500.00ELASTOMERIC BEARINGS

0076 8763000000-E 430  585 LF  135.00 78975.00 220.00 128700.00 165.00  96525.003'-0" X 2'-0"PRESTR SLABS

0077 8892000000-E SP   1,815 SF  28.00 50820.00 55.00 99825.00 55.00  99825.00GENERIC STRUCTURE ITEM (SF)
18" SHEET PILES

 

    TOTAL 567518.85 TOTAL 643982.60 TOTAL  653972.90CONTRACT TOTAL

 

    SUB-TOTAL 197536.85 SUB-TOTAL 247379.50 SUB-TOTAL  195777.50ROADWAY ITEMS

    SUB-TOTAL 49920.00 SUB-TOTAL 27840.00 SUB-TOTAL  67200.00WALL ITEMS

    SUB-TOTAL 320062.00 SUB-TOTAL 368763.10 SUB-TOTAL  390995.40STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  464756.22   APPLE TUCK & ASSOCIATES, INC.

     2  465857.88   R.E. BURNS & SONS CO., INC.

     3  487757.50   YOUNG & MCQUEEN GRADING CO INC

     4  567518.85   PALMETTO INFRASTRUCTURE  INC

     5  643982.60   BUCHANAN AND SONS INC

     6  653972.90   BUCKEYE CONSTRUCTION CO., INC.



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  4 016

WILSON, WAYNE

17BP.4.R.56

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN WAYNE COUNTY AND 6 BRIDGES IN WILSON COUNTY.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

T. A. LOVING COMPANY TRADER CONSTRUCTION CO.

GOLDSBORO,  NC NEW BERN,  NC

C203239FEB 19 2013

0.630 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 317100.00 318000.00  331000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2064771.14 2626075.00  1945000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 422980.75 390000.00  519000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #950131

0004 0000900000-N SP  Lump Sum 452732.58 396000.00  475000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #970081

0005 0000900000-N SP  Lump Sum 462719.58 399750.00  456500.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #970094

0006 0000900000-N SP  Lump Sum 459503.19 362250.00  403000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #970136

0007 0000915000-N SP   16 EA  3600.00 57600.00 3000.00 48000.00 100.00  1600.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000915000-N SP   2 EA  38309.00 76618.00 17500.00 35000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #950014

0009 0000930000-E SP   48 LF  176.67 8480.16 230.00 11040.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#950014

0010 0000930000-E SP   38 LF  178.07 6766.66 290.00 11020.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#950014

0011 0000930000-E SP   70 LF  1651.06 115574.20 1555.00 108850.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #950014

0012 0000900000-N SP  Lump Sum    229000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #950014

0013 0000915000-N SP   2 EA  31340.40 62680.80 18425.00 36850.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #970028

0014 0000915000-N SP   2 EA  51951.50 103903.00 19550.00 39100.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #970028

0015 0000930000-E SP   20 LF  212.67 4253.40 435.00 8700.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#970028

0016 0000930000-E SP   25 LF  210.12 5253.00 375.00 9375.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#970028

0017 0000930000-E SP   32 LF  1260.34 40330.88 3000.00 96000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #970028

0018 0000930000-E SP   32 LF  1260.34 40330.88 3000.00 96000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #970028

0019 0000930000-E SP   175 LF  2247.44 393302.00 2065.00 361375.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #970028

0020 0000900000-N SP  Lump Sum    911900.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #970028

0021 0000915000-N SP   2 EA  45086.90 90173.80 25800.00 51600.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #970055

0022 0000915000-N SP   2 EA  33171.30 66342.60 20470.00 40940.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #970055



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 2 /  4 016

WILSON, WAYNE

17BP.4.R.56

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN WAYNE COUNTY AND 6 BRIDGES IN WILSON COUNTY.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

T. A. LOVING COMPANY TRADER CONSTRUCTION CO.

GOLDSBORO,  NC NEW BERN,  NC

C203239FEB 19 2013

0.630 MI

0023 0000930000-E SP   49 LF  205.12 10050.88 220.00 10780.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#970055

0024 0000930000-E SP   53 LF  219.01 11607.53 220.00 11660.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#970055

0025 0000930000-E SP   61 LF  361.18 22031.98 770.00 46970.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #970055

0026 0000930000-E SP   61 LF  361.18 22031.98 770.00 46970.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #970055

0027 0000930000-E SP   140 LF  2855.41 399757.40 2155.00 301700.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #970055

0028 0000900000-N SP  Lump Sum    645600.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #970055

0029 0000915000-N SP   2 EA  35451.00 70902.00 18745.00 37490.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #970093

0030 0000915000-N SP   2 EA  58244.90 116489.80 20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #970093

0031 0000930000-E SP   25 LF  210.12 5253.00 375.00 9375.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#970093

0032 0000930000-E SP   28 LF  209.03 5852.84 360.00 10080.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#970093

0033 0000930000-E SP   36 LF  2187.11 78735.96 2700.00 97200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #970093

0034 0000930000-E SP   36 LF  2272.11 81795.96 2700.00 97200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #970093

0035 0000930000-E SP   165 LF  1612.57 266074.05 1410.00 232650.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #970093

0036 0000900000-N SP  Lump Sum    700400.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #970093

 

    TOTAL 6342000.00 TOTAL 6388000.00 TOTAL  6618000.00CONTRACT TOTAL

 

    SUB-TOTAL 6342000.00 SUB-TOTAL 6388000.00 SUB-TOTAL  6618000.00ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 3 /  4 016

WILSON, WAYNE

17BP.4.R.56

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN WAYNE COUNTY AND 6 BRIDGES IN WILSON COUNTY.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203239FEB 19 2013

0.630 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 345000.00 370000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 2233000.00 2353250.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 500000.00 530000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #950131

0004 0000900000-N SP  Lump Sum 500000.00 530000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #970081

0005 0000900000-N SP  Lump Sum 475000.00 490000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #970094

0006 0000900000-N SP  Lump Sum 515000.00 618000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #970136

0007 0000915000-N SP   16 EA  6435.00 102960.00 6500.00 104000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000915000-N SP   2 EA  43300.00 86600.00 24000.00 48000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #950014

0009 0000930000-E SP   48 LF  200.00 9600.00 250.00 12000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#950014

0010 0000930000-E SP   38 LF  200.00 7600.00 250.00 9500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#950014

0011 0000930000-E SP   70 LF  1860.00 130200.00 2100.00 147000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #950014

0012 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #950014

0013 0000915000-N SP   2 EA  32000.00 64000.00 26000.00 52000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #970028

0014 0000915000-N SP   2 EA  56000.00 112000.00 20000.00 40000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #970028

0015 0000930000-E SP   20 LF  238.00 4760.00 425.00 8500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#970028

0016 0000930000-E SP   25 LF  238.00 5950.00 425.00 10625.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#970028

0017 0000930000-E SP   32 LF  1425.00 45600.00 3000.00 96000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #970028

0018 0000930000-E SP   32 LF  1425.00 45600.00 3000.00 96000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #970028

0019 0000930000-E SP   175 LF  2530.00 442750.00 3100.00 542500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #970028

0020 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #970028

0021 0000915000-N SP   2 EA  34000.00 68000.00 31500.00 63000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #970055

0022 0000915000-N SP   2 EA  48000.00 96000.00 22500.00 45000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #970055



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 4 /  4 016

WILSON, WAYNE

17BP.4.R.56

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN WAYNE COUNTY AND 6 BRIDGES IN WILSON COUNTY.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203239FEB 19 2013

0.630 MI

0023 0000930000-E SP   49 LF  230.00 11270.00 340.00 16660.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#970055

0024 0000930000-E SP   53 LF  242.00 12826.00 340.00 18020.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#970055

0025 0000930000-E SP   61 LF  410.00 25010.00 1125.00 68625.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #970055

0026 0000930000-E SP   61 LF  410.00 25010.00 1125.00 68625.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #970055

0027 0000930000-E SP   140 LF  3175.00 444500.00 3100.00 434000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #970055

0028 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #970055

0029 0000915000-N SP   2 EA  62000.00 124000.00 26000.00 52000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #970093

0030 0000915000-N SP   2 EA  38000.00 76000.00 21000.00 42000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #970093

0031 0000930000-E SP   25 LF  235.00 5875.00 400.00 10000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#970093

0032 0000930000-E SP   28 LF  235.00 6580.00 400.00 11200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#970093

0033 0000930000-E SP   36 LF  2470.00 88920.00 2200.00 79200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #970093

0034 0000930000-E SP   36 LF  2570.00 92520.00 2200.00 79200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #970093

0035 0000930000-E SP   165 LF  1775.00 292875.00 2000.00 330000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #970093

0036 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #970093

 

    TOTAL 6995006.00 TOTAL 7374905.00  CONTRACT TOTAL

 

    SUB-TOTAL 6995006.00 SUB-TOTAL 7374905.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6342000.00   SANFORD CONTRACTORS, INC.

     2  6388000.00   T. A. LOVING COMPANY

     3  6618000.00   TRADER CONSTRUCTION CO.

     4  6995006.00   MOUNTAIN CREEK CONTRACTORS INC

     5  7374905.00   S. T. WOOTEN CORPORATION



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 1 /  10 017

COLUMBUS

17BP.6.R.40

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 16 BRIDGES IN COLUMBUS COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

SMITH-ROWE, LLC SANFORD CONTRACTORS, INC.

MOUNT AIRY,  NC SANFORD,  NC

C203240FEB 19 2013

1.047 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 580102.00 628500.00  604920.38MOBILIZATION

0002 0000900000-N SP  Lump Sum 5214822.00 5565251.00  6187943.32GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 420000.00 531563.89  488927.40GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230217

0004 0000900000-N SP  Lump Sum 365000.00 507190.81  482322.90GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230330

0005 0000900000-N SP  Lump Sum 380000.00 506206.27  482985.90GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230336

0006 0000900000-N SP  Lump Sum 500000.00 698096.16  698302.40GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230342

0007 0000915000-N SP   2 EA  12500.00 25000.00 12747.00 25494.00 36504.70  73009.40GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230075

0008 0000915000-N SP   2 EA  13500.00 27000.00 12790.03 25580.06 36504.70  73009.40GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230232

0009 0000915000-N SP   2 EA  12500.00 25000.00 12790.03 25580.06 36504.70  73009.40GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230245

0010 0000915000-N SP   32 EA  2550.00 81600.00 5500.00 176000.00 3300.00  105600.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0011 0000930000-E SP   50 LF  305.00 15250.00 372.73 18636.50 257.04  12852.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230075

0012 0000930000-E SP   53 LF  305.00 16165.00 384.44 20375.32 242.49  12851.97GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230232

0013 0000930000-E SP   71 LF  270.00 19170.00 343.85 24413.35 214.20  15208.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230245

0014 0000930000-E SP   50 LF  300.00 15000.00 361.23 18061.50 257.04  12852.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230075

0015 0000930000-E SP   49 LF  320.00 15680.00 359.21 17601.29 262.29  12852.21GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230232

0016 0000930000-E SP   70 LF  275.00 19250.00 348.77 24413.90 217.26  15208.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230245

0017 0000930000-E SP   50 LF  2200.00 110000.00 1924.76 96238.00 1952.26  97613.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230075

0018 0000930000-E SP   65 LF  2500.00 162500.00 1962.83 127583.95 1795.18  116686.70GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230232

0019 0000930000-E SP   70 LF  2375.00 166250.00 1970.20 137914.00 1779.96  124597.20GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230245

0020 0000915000-N SP   2 EA  13500.00 27000.00 13046.91 26093.82 29251.50  58503.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230047

0021 0000915000-N SP   2 EA  16000.00 32000.00 22640.18 45280.36 25548.90  51097.80GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230047

0022 0000930000-E SP   46 LF  320.00 14720.00 353.38 16255.48 279.39  12851.94GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230047



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 2 /  10 017

COLUMBUS

17BP.6.R.40

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 16 BRIDGES IN COLUMBUS COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

SMITH-ROWE, LLC SANFORD CONTRACTORS, INC.

MOUNT AIRY,  NC SANFORD,  NC

C203240FEB 19 2013

1.047 MI

0023 0000930000-E SP   55 LF  320.00 17600.00 344.50 18947.50 233.67  12851.85GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230047

0024 0000930000-E SP   60 LF  520.00 31200.00 540.30 32418.00 408.00  24480.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230047

0025 0000930000-E SP   60 LF  560.00 33600.00 540.30 32418.00 408.00  24480.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #230047

0026 0000930000-E SP   100 LF  2100.00 210000.00 1685.41 168541.00 1613.96  161396.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230047

0027 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230047

0028 0000915000-N SP   2 EA  29750.00 59500.00 24742.57 49485.14 42793.00  85586.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230049

0029 0000915000-N SP   1 EA  25000.00 25000.00 28269.45 28269.45 34143.40  34143.40GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230049

0030 0000930000-E SP   54 LF  390.00 21060.00 485.12 26196.48 306.00  16524.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230049

0031 0000930000-E SP   66 LF  375.00 24750.00 449.37 29658.42 267.36  17645.76GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230049

0032 0000930000-E SP   70 LF  650.00 45500.00 654.70 45829.00 517.29  36210.30GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230049

0033 0000930000-E SP   90 LF  3350.00 301500.00 3340.63 300656.70 2816.29  253466.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230049

0034 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230049

0035 0000915000-N SP   2 EA  22000.00 44000.00 22329.50 44659.00 40069.60  80139.20GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230062

0036 0000915000-N SP   1 EA  17900.00 17900.00 23271.48 23271.48 39274.00  39274.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230062

0037 0000930000-E SP   50 LF  300.00 15000.00 352.03 17601.50 245.82  12291.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230062

0038 0000930000-E SP   57 LF  285.00 16245.00 381.08 21721.56 234.42  13361.94GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230062

0039 0000930000-E SP   63 LF  520.00 32760.00 548.26 34540.38 461.43  29070.09GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230062

0040 0000930000-E SP   180 LF  3750.00 675000.00 3938.04 708847.20 3381.50  608670.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230062

0041 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230062

0042 0000915000-N SP   2 EA  13500.00 27000.00 13385.75 26771.50 30552.00  61104.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230212

0043 0000915000-N SP   1 EA  15750.00 15750.00 23271.48 23271.48 34036.30  34036.30GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230212



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 3 /  10 017

COLUMBUS

17BP.6.R.40

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 16 BRIDGES IN COLUMBUS COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

SMITH-ROWE, LLC SANFORD CONTRACTORS, INC.

MOUNT AIRY,  NC SANFORD,  NC

C203240FEB 19 2013

1.047 MI

0044 0000930000-E SP   67 LF  275.00 18425.00 364.38 24413.46 223.79  14993.93GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230212

0045 0000930000-E SP   67 LF  275.00 18425.00 364.38 24413.46 223.79  14993.93GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230212

0046 0000930000-E SP   77 LF  475.00 36575.00 531.28 40908.56 423.90  32640.30GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230212

0047 0000930000-E SP   110 LF  2050.00 225500.00 1851.04 203614.40 1843.97  202836.70GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230212

0048 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230212

0049 0000915000-N SP   2 EA  13500.00 27000.00 13385.75 26771.50 36622.00  73244.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230213

0050 0000915000-N SP   1 EA   23271.48 23271.48 34036.30  34036.30GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230213

0051 0000930000-E SP   65 LF  275.00 17875.00 354.88 23067.20 230.68  14994.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230213

0052 0000930000-E SP   66 LF  270.00 17820.00 349.51 23067.66 227.18  14993.88GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230213

0053 0000930000-E SP   75 LF   517.14 38785.50 435.20  32640.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230213

0054 0000930000-E SP   70 LF  2350.00 164500.00 1744.96 122147.20 1676.94  117385.80GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230213

0055 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230213

0056 0000915000-N SP   2 EA  13500.00 27000.00 12747.00 25494.00 36504.70  73009.40GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230231

0057 0000915000-N SP   2 EA  14250.00 28500.00 21853.45 43706.90 25329.60  50659.20GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230231

0058 0000930000-E SP   54 LF  310.00 16740.00 377.32 20375.28 238.00  12852.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230231

0059 0000930000-E SP   57 LF  295.00 16815.00 381.08 21721.56 225.47  12851.79GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230231

0060 0000930000-E SP   65 LF  515.00 33475.00 531.40 34541.00 446.92  29049.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230231

0061 0000930000-E SP   65 LF  515.00 33475.00 531.40 34541.00 446.92  29049.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #230231

0062 0000930000-E SP   90 LF  2000.00 180000.00 1666.27 149964.30 1546.84  139215.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230231

0063 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230231

0064 0000915000-N SP   2 EA  13000.00 26000.00 12747.00 25494.00 36504.70  73009.40GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230235



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 4 /  10 017

COLUMBUS

17BP.6.R.40

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 16 BRIDGES IN COLUMBUS COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

SMITH-ROWE, LLC SANFORD CONTRACTORS, INC.

MOUNT AIRY,  NC SANFORD,  NC

C203240FEB 19 2013

1.047 MI

0065 0000915000-N SP   1 EA  15250.00 15250.00 22134.93 22134.93 31873.90  31873.90GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230235

0066 0000930000-E SP   50 LF  310.00 15500.00 352.03 17601.50 235.62  11781.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230235

0067 0000930000-E SP   51 LF  305.00 15555.00 345.13 17601.63 231.00  11781.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230235

0068 0000930000-E SP   61 LF  510.00 31110.00 531.44 32417.84 434.75  26519.75GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230235

0069 0000930000-E SP   95 LF  2000.00 190000.00 1708.73 162329.35 1572.53  149390.35GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230235

0070 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230235

0071 0000915000-N SP   2 EA  13000.00 26000.00 12747.00 25494.00 36504.70  73009.40GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230240

0072 0000915000-N SP   1 EA  15250.00 15250.00 22134.93 22134.93 31873.90  31873.90GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230240

0073 0000930000-E SP   54 LF  310.00 16740.00 377.32 20375.28 238.00  12852.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230240

0074 0000930000-E SP   54 LF  305.00 16470.00 377.32 20375.28 238.00  12852.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230240

0075 0000930000-E SP   64 LF  520.00 33280.00 539.70 34540.80 453.90  29049.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230240

0076 0000930000-E SP   75 LF  2900.00 217500.00 1710.90 128317.50 1662.68  124701.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230240

0077 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230240

0078 0000915000-N SP   2 EA  12800.00 25600.00 12747.00 25494.00 36622.00  73244.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230243

0079 0000915000-N SP   1 EA  14900.00 14900.00 22134.93 22134.93 31873.90  31873.90GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230243

0080 0000930000-E SP   59 LF  295.00 17405.00 368.16 21721.44 217.83  12851.97GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230243

0081 0000930000-E SP   61 LF  285.00 17385.00 356.09 21721.49 214.20  13066.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230243

0082 0000930000-E SP   70 LF  505.00 35350.00 523.76 36663.20 408.00  28560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230243

0083 0000930000-E SP   85 LF  1950.00 165750.00 1636.60 139111.00 1592.11  135329.35GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230243

0084 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230243



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 5 /  10 017

COLUMBUS

17BP.6.R.40

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 16 BRIDGES IN COLUMBUS COUNTY.

   

C203240FEB 19 2013

1.047 MI

 

    TOTAL 11602044.00 TOTAL 12571901.07 TOTAL  13141000.01CONTRACT TOTAL

 

    SUB-TOTAL 11602044.00 SUB-TOTAL 12571901.07 SUB-TOTAL  13141000.01ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 6 /  10 017

COLUMBUS

17BP.6.R.40

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 16 BRIDGES IN COLUMBUS COUNTY.

TIC-THE INDUSTRIAL COMPANY

ENGLEWOOD,  CO   

C203240FEB 19 2013

1.047 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 734700.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 7320210.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 600000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230217

0004 0000900000-N SP  Lump Sum 600000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230330

0005 0000900000-N SP  Lump Sum 600000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230336

0006 0000900000-N SP  Lump Sum 750000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF CULVERT #230342

0007 0000915000-N SP   2 EA  25000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230075

0008 0000915000-N SP   2 EA  25000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230232

0009 0000915000-N SP   2 EA  25000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230245

0010 0000915000-N SP   32 EA  3000.00 96000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0011 0000930000-E SP   50 LF  289.00 14450.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230075

0012 0000930000-E SP   53 LF  371.00 19663.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230232

0013 0000930000-E SP   71 LF  371.00 26341.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230245

0014 0000930000-E SP   50 LF  289.00 14450.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230075

0015 0000930000-E SP   49 LF  371.00 18179.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230232

0016 0000930000-E SP   70 LF  371.00 25970.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230245

0017 0000930000-E SP   50 LF  2300.00 115000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230075

0018 0000930000-E SP   65 LF  1800.00 117000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230232

0019 0000930000-E SP   70 LF  1800.00 126000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230245

0020 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230047

0021 0000915000-N SP   2 EA  30500.00 61000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230047

0022 0000930000-E SP   46 LF  217.00 9982.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230047
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0023 0000930000-E SP   55 LF  217.00 11935.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230047

0024 0000930000-E SP   60 LF  423.00 25380.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230047

0025 0000930000-E SP   60 LF  423.00 25380.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #230047

0026 0000930000-E SP   100 LF  1300.00 130000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230047

0027 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230047

0028 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230049

0029 0000915000-N SP   1 EA  33000.00 33000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230049

0030 0000930000-E SP   54 LF  325.00 17550.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230049

0031 0000930000-E SP   66 LF  325.00 21450.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230049

0032 0000930000-E SP   70 LF  529.00 37030.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230049

0033 0000930000-E SP   90 LF  3000.00 270000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230049

0034 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230049

0035 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230062

0036 0000915000-N SP   1 EA  48000.00 48000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230062

0037 0000930000-E SP   50 LF  423.00 21150.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230062

0038 0000930000-E SP   57 LF  423.00 24111.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230062

0039 0000930000-E SP   63 LF  1026.00 64638.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230062

0040 0000930000-E SP   180 LF  3200.00 576000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230062

0041 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230062

0042 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230212

0043 0000915000-N SP   1 EA  41000.00 41000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230212
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0044 0000930000-E SP   67 LF  423.00 28341.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230212

0045 0000930000-E SP   67 LF  423.00 28341.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230212

0046 0000930000-E SP   77 LF  529.00 40733.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230212

0047 0000930000-E SP   110 LF  2000.00 220000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230212

0048 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230212

0049 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230213

0050 0000915000-N SP   1 EA  36000.00 36000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230213

0051 0000930000-E SP   65 LF  289.00 18785.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230213

0052 0000930000-E SP   66 LF  289.00 19074.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230213

0053 0000930000-E SP   75 LF  423.00 31725.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230213

0054 0000930000-E SP   70 LF  1500.00 105000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230213

0055 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230213

0056 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230231

0057 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230231

0058 0000930000-E SP   54 LF  217.00 11718.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230231

0059 0000930000-E SP   57 LF  217.00 12369.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230231

0060 0000930000-E SP   65 LF  423.00 27495.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230231

0061 0000930000-E SP   65 LF  423.00 27495.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #230231

0062 0000930000-E SP   90 LF  1500.00 135000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230231

0063 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230231

0064 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230235
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0065 0000915000-N SP   1 EA  38000.00 38000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230235

0066 0000930000-E SP   50 LF  253.00 12650.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230235

0067 0000930000-E SP   51 LF  253.00 12903.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230235

0068 0000930000-E SP   61 LF  476.00 29036.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230235

0069 0000930000-E SP   95 LF  1500.00 142500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230235

0070 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230235

0071 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230240

0072 0000915000-N SP   1 EA  33500.00 33500.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230240

0073 0000930000-E SP   54 LF  253.00 13662.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230240

0074 0000930000-E SP   54 LF  253.00 13662.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230240

0075 0000930000-E SP   64 LF  476.00 30464.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230240

0076 0000930000-E SP   75 LF  1200.00 90000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230240

0077 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230240

0078 0000915000-N SP   2 EA  29000.00 58000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230243

0079 0000915000-N SP   1 EA  34000.00 34000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230243

0080 0000930000-E SP   59 LF  253.00 14927.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230243

0081 0000930000-E SP   61 LF  253.00 15433.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230243

0082 0000930000-E SP   70 LF  476.00 33320.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #230243

0083 0000930000-E SP   85 LF  1300.00 110500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #230243

0084 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230243
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    TOTAL 14694202.00   CONTRACT TOTAL

 

    SUB-TOTAL 14694202.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11602044.00   E.S. WAGNER COMPANY, LLC - SOUTH CA

     2  12571901.07   SMITH-ROWE, LLC

     3  13141000.01   SANFORD CONTRACTORS, INC.

     4  14694202.00   TIC-THE INDUSTRIAL COMPANY
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MCDOWELL, RUTHERFORD, MITCHELL, BURKE

17BP.13.R.111

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BURKE CO, 3 BRIDGES IN MCDOWELL CO, 6 IN MITCHELL CO, AND 1 BRIDGE IN RUTHERFORD CO.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

CAROLINA BRIDGE CO., INC. JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ORANGEBURG,  SC JEFFERSON,  NC

C203241FEB 19 2013

0.681 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 379000.00 990852.09  415000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 4496081.00 4017662.61  4750647.07GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF    BRIDGES

0003 0000915000-N SP   2 EA  28000.00 56000.00 50661.56 101323.12 18167.57  36335.14GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #110203

0004 0000915000-N SP   2 EA  20000.00 40000.00 32664.89 65329.78 33550.00  67100.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580052

0005 0000915000-N SP   2 EA  25000.00 50000.00 32664.89 65329.78 31900.00  63800.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580232

0006 0000915000-N SP   2 EA  22000.00 44000.00 18103.69 36207.38 32725.00  65450.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580338

0007 0000915000-N SP   2 EA  95000.00 190000.00 55852.42 111704.84 78408.61  156817.22GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600048

0008 0000915000-N SP   2 EA  55000.00 110000.00 18662.46 37324.92 16688.41  33376.82GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600049

0009 0000915000-N SP   2 EA  84000.00 168000.00 43363.17 86726.34 61561.13  123122.26GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600084

0010 0000915000-N SP   2 EA  30000.00 60000.00 18662.46 37324.92 21392.45  42784.90GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600092

0011 0000915000-N SP   2 EA  32000.00 64000.00 18662.46 37324.92 17666.72  35333.44GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600093

0012 0000915000-N SP   2 EA  30000.00 60000.00 18662.46 37324.92 19539.02  39078.04GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600146

0013 0000915000-N SP   22 EA  3000.00 66000.00 4000.00 88000.00 3410.00  75020.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0014 0000930000-E SP   37 LF  250.00 9250.00 454.20 16805.40 570.25  21099.25GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110203

0015 0000930000-E SP   37 LF  250.00 9250.00 404.11 14952.07 374.00  13838.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580052

0016 0000930000-E SP   27 LF  250.00 6750.00 480.87 12983.49 583.00  15741.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580232

0017 0000930000-E SP   33 LF  250.00 8250.00 436.83 14415.39 550.00  18150.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580338

0018 0000930000-E SP   30 LF  250.00 7500.00 569.64 17089.20 389.72  11691.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600048

0019 0000930000-E SP   14 LF  250.00 3500.00 3771.90 52806.60 558.40  7817.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600049

0020 0000930000-E SP   10 LF  250.00 2500.00 5928.18 59281.80 3884.08  38840.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600084

0021 0000930000-E SP   36 LF  250.00 9000.00 1615.22 58147.92 1916.77  69003.72GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600092
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FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BURKE CO, 3 BRIDGES IN MCDOWELL CO, 6 IN MITCHELL CO, AND 1 BRIDGE IN RUTHERFORD CO.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

CAROLINA BRIDGE CO., INC. JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ORANGEBURG,  SC JEFFERSON,  NC

C203241FEB 19 2013

0.681 MI

0022 0000930000-E SP   11 LF  250.00 2750.00 5072.21 55794.31 3562.75  39190.25GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600093

0023 0000930000-E SP   18 LF  250.00 4500.00 2695.42 48517.56 3635.44  65437.92GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600146

0024 0000930000-E SP   42 LF  250.00 10500.00 474.12 19913.04 337.37  14169.54GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110203

0025 0000930000-E SP   44 LF  250.00 11000.00 344.86 15173.84 374.00  16456.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580052

0026 0000930000-E SP   34 LF  250.00 8500.00 518.80 17639.20 583.00  19822.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580232

0027 0000930000-E SP   32 LF  250.00 8000.00 413.54 13233.28 550.00  17600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580338

0028 0000930000-E SP   29 LF  250.00 7250.00 587.32 17032.28 407.61  11820.69GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600048

0029 0000930000-E SP   15 LF  250.00 3750.00 3546.08 53191.20 523.02  7845.30GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600049

0030 0000930000-E SP   10 LF  250.00 2500.00 5783.60 57836.00 3884.08  38840.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600084

0031 0000930000-E SP   37 LF  250.00 9250.00 1595.80 59044.60 1851.18  68493.66GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600092

0032 0000930000-E SP   21 LF  250.00 5250.00 2826.52 59356.92 2087.72  43842.12GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600093

0033 0000930000-E SP   15 LF  250.00 3750.00 3546.08 53191.20 3782.76  56741.40GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600146

0034 0000930000-E SP   50 LF  3100.00 155000.00 2132.12 106606.00 2056.20  102810.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #110203

0035 0000930000-E SP   55 LF  2000.00 110000.00 1507.64 82920.20 2497.00  137335.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580052

0036 0000930000-E SP   40 LF  2000.00 80000.00 1523.79 60951.60 2805.00  112200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580232

0037 0000930000-E SP   45 LF  2200.00 99000.00 1605.63 72253.35 2838.00  127710.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580338

0038 0000930000-E SP   35 LF  2000.00 70000.00 1619.33 56676.55 1703.04  59606.40GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600048

0039 0000930000-E SP   35 LF  2000.00 70000.00 1472.20 51527.00 1459.86  51095.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600049

0040 0000930000-E SP   35 LF  2100.00 73500.00 1552.06 54322.10 1642.79  57497.65GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600084

0041 0000930000-E SP   35 LF  2400.00 84000.00 1575.02 55125.70 1728.55  60499.25GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600092



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 3 /  6 018

MCDOWELL, RUTHERFORD, MITCHELL, BURKE

17BP.13.R.111

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BURKE CO, 3 BRIDGES IN MCDOWELL CO, 6 IN MITCHELL CO, AND 1 BRIDGE IN RUTHERFORD CO.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

CAROLINA BRIDGE CO., INC. JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ORANGEBURG,  SC JEFFERSON,  NC

C203241FEB 19 2013

0.681 MI

0042 0000930000-E SP   35 LF  2400.00 84000.00 1571.86 55015.10 1693.62  59276.70GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600093

0043 0000930000-E SP   45 LF  2500.00 112500.00 1533.27 68997.15 1709.26  76916.70GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600146

0044 0000915000-N SP   2 EA  35000.00 70000.00 24152.84 48305.68 77000.00  154000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800038

0045 0000915000-N SP   1 EA  35000.00 35000.00 20226.79 20226.79 82500.00  82500.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #800038

0046 0000930000-E SP   58 LF  250.00 14500.00 600.44 34825.52 517.00  29986.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800038

0047 0000930000-E SP   53 LF  250.00 13250.00 639.84 33911.52 517.00  27401.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800038

0048 0000930000-E SP   70 LF  2500.00 175000.00 3038.20 212674.00 2514.60  176022.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #800038

0049 0000930000-E SP   140 LF  3000.00 420000.00 2512.63 351768.20 3520.00  492800.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #800038

0050 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #800038

 

    TOTAL 7581831.00 TOTAL 7794947.38 TOTAL  8307962.34CONTRACT TOTAL

 

    SUB-TOTAL 7581831.00 SUB-TOTAL 7794947.38 SUB-TOTAL  8307962.34ROADWAY ITEMS



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 4 /  6 018

MCDOWELL, RUTHERFORD, MITCHELL, BURKE

17BP.13.R.111

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BURKE CO, 3 BRIDGES IN MCDOWELL CO, 6 IN MITCHELL CO, AND 1 BRIDGE IN RUTHERFORD CO.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN  

C203241FEB 19 2013

0.681 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 445000.00 425000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 6520000.00 5581561.70  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION OF    BRIDGES

0003 0000915000-N SP   2 EA  25000.00 50000.00 30350.00 60700.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #110203

0004 0000915000-N SP   2 EA  20000.00 40000.00 25500.00 51000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580052

0005 0000915000-N SP   2 EA  20000.00 40000.00 26000.00 52000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580232

0006 0000915000-N SP   2 EA  20000.00 40000.00 25500.00 51000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580338

0007 0000915000-N SP   2 EA  70000.00 140000.00 31500.00 63000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600048

0008 0000915000-N SP   2 EA  20000.00 40000.00 31500.00 63000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600049

0009 0000915000-N SP   2 EA  45000.00 90000.00 31500.00 63000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600084

0010 0000915000-N SP   2 EA  27000.00 54000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600092

0011 0000915000-N SP   2 EA  25000.00 50000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600093

0012 0000915000-N SP   2 EA  26000.00 52000.00 42500.00 85000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600146

0013 0000915000-N SP   22 EA  2500.00 55000.00 7150.00 157300.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0014 0000930000-E SP   37 LF  300.00 11100.00 843.00 31191.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110203

0015 0000930000-E SP   37 LF  300.00 11100.00 606.00 22422.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580052

0016 0000930000-E SP   27 LF  300.00 8100.00 618.00 16686.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580232

0017 0000930000-E SP   33 LF  300.00 9900.00 610.00 20130.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580338

0018 0000930000-E SP   30 LF  300.00 9000.00 853.00 25590.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600048

0019 0000930000-E SP   14 LF  500.00 7000.00 685.00 9590.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600049

0020 0000930000-E SP   10 LF  600.00 6000.00 960.00 9600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600084

0021 0000930000-E SP   36 LF  300.00 10800.00 879.00 31644.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600092



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 5 /  6 018

MCDOWELL, RUTHERFORD, MITCHELL, BURKE

17BP.13.R.111

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BURKE CO, 3 BRIDGES IN MCDOWELL CO, 6 IN MITCHELL CO, AND 1 BRIDGE IN RUTHERFORD CO.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN  

C203241FEB 19 2013

0.681 MI

0022 0000930000-E SP   11 LF  600.00 6600.00 1059.00 11649.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600093

0023 0000930000-E SP   18 LF  400.00 7200.00 889.00 16002.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600146

0024 0000930000-E SP   42 LF  300.00 12600.00 889.00 37338.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110203

0025 0000930000-E SP   44 LF  300.00 13200.00 601.00 26444.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580052

0026 0000930000-E SP   34 LF  300.00 10200.00 609.00 20706.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580232

0027 0000930000-E SP   32 LF  300.00 9600.00 611.00 19552.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580338

0028 0000930000-E SP   29 LF  300.00 8700.00 855.00 24795.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600048

0029 0000930000-E SP   15 LF  500.00 7500.00 907.00 13605.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600049

0030 0000930000-E SP   10 LF  600.00 6000.00 960.00 9600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600084

0031 0000930000-E SP   37 LF  300.00 11100.00 877.00 32449.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600092

0032 0000930000-E SP   21 LF  400.00 8400.00 936.00 19656.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600093

0033 0000930000-E SP   15 LF  500.00 7500.00 906.00 13590.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600146

0034 0000930000-E SP   50 LF  1400.00 70000.00 3050.00 152500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #110203

0035 0000930000-E SP   55 LF  1450.00 79750.00 2480.00 136400.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580052

0036 0000930000-E SP   40 LF  1100.00 44000.00 2230.00 89200.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580232

0037 0000930000-E SP   45 LF  1400.00 63000.00 2740.00 123300.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #580338

0038 0000930000-E SP   35 LF  1150.00 40250.00 2400.00 84000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600048

0039 0000930000-E SP   35 LF  1125.00 39375.00 1850.00 64750.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600049

0040 0000930000-E SP   35 LF  1150.00 40250.00 2150.00 75250.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600084

0041 0000930000-E SP   35 LF  1250.00 43750.00 2500.00 87500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600092



MAR 08, 2013 10:32 AM

TIP NO 2:00 PM 6 /  6 018

MCDOWELL, RUTHERFORD, MITCHELL, BURKE

17BP.13.R.111

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BURKE CO, 3 BRIDGES IN MCDOWELL CO, 6 IN MITCHELL CO, AND 1 BRIDGE IN RUTHERFORD CO.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN  

C203241FEB 19 2013

0.681 MI

0042 0000930000-E SP   35 LF  1225.00 42875.00 2500.00 87500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600093

0043 0000930000-E SP   45 LF  1600.00 72000.00 2480.00 111600.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #600146

0044 0000915000-N SP   2 EA   41450.00 82900.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800038

0045 0000915000-N SP   1 EA   8500.00 8500.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #800038

0046 0000930000-E SP   58 LF   782.00 45356.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800038

0047 0000930000-E SP   53 LF   785.00 41605.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800038

0048 0000930000-E SP   70 LF   3150.00 220500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #800038

0049 0000930000-E SP   140 LF   3205.00 448700.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #800038

0050 0000900000-N SP  Lump Sum 477000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #800038

 

    TOTAL 8809850.00 TOTAL 9084361.70  CONTRACT TOTAL

 

    SUB-TOTAL 8809850.00 SUB-TOTAL 9084361.70  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7581831.00   R.E. BURNS & SONS CO., INC.

  **  2  7794947.38   CAROLINA BRIDGE CO., INC.

       ** BID EXECUTED IMPROPERLY

       ** INAPPROPRIATE TITLE ON BID BOND

     3  8307962.34   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     4  8809850.00   CROWDER CONSTRUCTION COMPANY

  **  5  9084361.70   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

       ** BOND EXECUTED IMPROPERLY

       ** NO CORPORATE SEAL

       
** DENOTES IRREGULAR BID


