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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

DATE AND TIME OF BID oPENING: MARCH 18, 2014 AT 2:00 PM

CONTRACT ID C203456
WBS 43836:3.D1

FEDERAL-AID:NO. STATE FUNDED

COUNTY HARNETT

T.LP. NO. R-5526

MILES 1.213

ROUTE NO. 195

LOCATION SR-1841 (SADDLEBRED RD) SOUTH OF [-95 AND SR-1808

(JONESBORO RD)/I-95 INTERCHANGE.

TYPE OF WORK  GRADING, DRAINAGE, PAVING AND CULVERT.
NOTICE: ‘ '

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGUL ATING THE PRACTICE OF GENERAI CONTRACTING AS CONTAINED IN CLIAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER 10 BE LICENSED BY THE N'C. LICENSING BOARD.FOR:CUNTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS'DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABI E 1 AWS REGUI ATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING ANI) AIR CONDITIONING:
AND REFRIGERATION CONTRACTING AS CONTAINED [N CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AlD FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CARQLINAFOR LICENSING REGUIREMENTS WITHIN 60 CALENDAR DAY S OF BID OPENING.

BIDS WILIL.BE RECEIVED AS SHOWN BELOW:

THIS ISA ROADWAY 'PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203456 IN HARNETT COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203456; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203456 in Harnett County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer. '

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

1,\“(

State Contract Officer
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1 GO7 A

The date of availability for this contract is April 28, 2014, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is May 14, 2015.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SPIGI3 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is April 28, 2014.
The completion date for this intermediate contract time is November 15, 2014.

The liquidated damages for this intermediate contract time are One Thousand Dollars
($1,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on I-95 Northbound and I-95 Southbound
ramps during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Sunday from 6:00 A.M. to 9:00 P.M.
In addition, the Contractor shall not close or narrow a lane of traffic on any road, detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time

when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 9:00 P.M.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 P.M. the following Tuesday.

3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 P.M. Monday.
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday.

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence
Day and 9:00 P.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 6:00 A.M. the Thursday before Independence Day and 9:00 P.M. the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday.

7. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 9:00 P.M.
Monday.

8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas
Day and 9:00 P.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.
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The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1,000.00) per hour.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2012 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System
(NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed.
The Contractor will be responsible for, and shall correct any areas disturbed by operations
performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
2012 Standard Specifications. No additional compensation will be made for maintenance and
removal of temporary erosion control items. '
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DELAY IN RIGHT OF ENTRY:
(7-1-95) 108 SP1G22B

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates
unless otherwise permitted by the Engineer.

Parcel No. Property Owner Date
R-5526
008 J. S. Bryant March 1, 2014
R-5528
017 J. S. Bryant March 1, 2014
R-5526
018 Lee Moore Oil Company May 1, 2014
MAJOR CONTRACT ITEMS: :
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description
5 Unclassified Excavation
27 Asphalt Concrete Base Course, Type B25.0B
28 Asphalt Concrete Intermediate Course, Type [19.0B
29 Asphalt Concrete Surface Course, Type S9.5B
SPECIALTY ITEMS:
(7-195)(Rev. 1-17-12) 108-6 SP1G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line#  Description
35thru40  Guardrail
45 thru 49 Signing
61thru66  Long-Life Pavement Markings

and 73
67 Removable Tape
75 Permanent Pavement Markers

76 thru 82 Utility Construction
83 thru 112 Erosion Control
113 ) SignalgTIS System
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FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $3.1476 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type / Gal/Ton 2.90
Sand Asphalt Surface Course, Type - Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-21-13) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2014 (7/01/13 - 6/30/14) 43% of Total Amount Bid
2015 (7/01/14 - 6/30/15) 57% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 12-17-13) 102-150) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required,
unless the additional participation is used for banking purposes.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
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The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request¥20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/J0int%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%2001%20Intent%20t0%20Perform%20as%20
a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA %20Content/09%20M
BE-WBE%?20Subcontractors%20(State).doc
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Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison®%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 3.0%

(1)  Ifthe MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the
contract as set forth above as the MBE goal.

(2)  If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBE:s during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 7.0%

(1 If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBEs participate in at least the percent of the
contract as set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBESs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department. .

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals
respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html |

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the MBE goal and the
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WBE goal will be considered committed, even though the listing shall include both committed
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional
MBE/WBE subcontractor participation above the goal for which letters of intent are received
will follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the
Department’s overall race-neutral goals.  Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of Expedite, the bidding software of Bid Express®.

(D) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms
shown in Expedite, the bidder may use the dropdown menu to access the name
and address of the firms.

2) Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

(3)  The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving either the MBE or WBE goal.

(B)  Paper Bids
(D) If either the MBE or WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None
or the number “0. This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.
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(©) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the
corresponding goal.

(2)  If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals
by virtue of the work it performs on the contract with its own forces. However, all the work that
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will
count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which
fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that
you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of
MBE and WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE
in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 12:00 noon on the next official state
business day.
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the
lack of this participation drops the commitment below either the MBE or WBE goal, the
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than
12:00 noon on the eighth calendar day following opening of bids, unless the eighth day falls
on an official state holiday. In that situation, it is due in the office of the State Contractor
Utilization Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it would be due in the office of the State Contractor Utilization Engineer the
next official state business day. If the contractor cannot send the information electronically, then
one complete set and 9 copies of this information shall be received under the same time
constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs who have the capability to perform the work of the contract. The bidder
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(B)

©)

(D)

(E)

must solicit this interest within at least 10 days prior to bid opening to allow the
MBESs/WBE:s to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located.
The bidder must determine with certainty if the MBEs/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

(D Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

2) Negotiate with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for
MBE/WBE participation (2™ and 3™ tier subcontractors).

Providing interested MBEs/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(D) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEs to perform the work.

2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take afirm’sprice and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBE:s is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs
are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however,
required to accept higher quotes from MBEs/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.
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(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Development Manager in the Business Opportunity and
Work Force Development Unit to give notification of the bidder’s inability to get MBE or
WBE quotes.

) Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but others
meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the
apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders,
the Department may view this, in conjunction with other factors, as evidence
of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good
faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The State Contractor Utilization Engineer will notify the contractor verbally and in writing
of non-good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer
or at DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

©

)

(E)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts
to a non-MBE firm does not count toward the MBE contract goal requirement. Again,
the same holds true for the work that a WBE subcontracts to a non-WBE firm. If a MBE
or WBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing a commercially useful
function. The MBE/WBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
from a MBE or WBE regular dealer and 100 percent of such expenditures from
a MBE or WBE manufacturer.
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(F)

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures
to MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is.responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(D The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and

there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.
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2

€)

“4)

)

(6)

(7

The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill
the goal requirement. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort
has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the
goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.
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Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE or
WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
use by the bidder. Separate accounts will be maintained for MBE and WBE participation and
these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by
MBE firms to meet the contract goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the MBE goal as long as there are
adequate funds available from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by
WBE firms to meet the contract goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the WBE goal as long as there are
adequate funds available from the bidder’s WBE bank account.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor
shall not terminate the MBE/WBE for convenience. This includes, but is not limited to,
instances in which the Contractor seeks to perform the work of the terminated subcontractor with
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s
own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.
The same holds true if a committed WBE is terminated for good cause, an additional
WBE that was submitted at the time of bid may be used to fulfill the WBE goal. A good
faith effort will only be required for removing a committed MBE/WBE if there were no
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as
the MBE/WBE that was terminated.
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(B)

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the

following:

(1)  Copies of written notification to MBEs/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at
a minimum:

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were
contacted.

(b) A description of the information provided to MBEs/WBEs regarding the
plans and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4 Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding

or insurance required by the Contractor.

Decertification Replacement

(1)

)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another similarly certifitd MBE/WBE subcontractor to
perform at least the same amount of work to meet the MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.
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When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.
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Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
(A)  Electronic Bids Reporting

The Contractor shall report the accounting of payments through the Department’s
Payment Tracking System.

(B)  Paper Bids Reporting

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1 G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

SUBSURFACE INFORMATION:
(7-1-95) 450 SPLGL12 A

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.
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RESOURCE CONSERVATION:
(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, and to find ways to
recycle and reuse materials for the benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled
or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.
Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills on the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse
and Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recvycling-
Locations.aspx

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
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or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

COOPERATION BETWEEN CONTRACTORS:
(7-195) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Speciﬁcations.‘

B-5545, Harnett County, Bridge #80 over I-95 on SR 1808 (Jonesboro Road) is currently
under construction and will not be completed prior to letting of this project.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to
the limits of this project to the extent that the work can be carried out to the best advantage of all
concerned.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
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additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors

should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.



C203456 (R-5526) 24 Harnett County

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level Il and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

€)) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

@) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.
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Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans
requested.

Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:

(a)

(b)

Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired
streams with turbidity violations, and within 24 hours after a significant
rainfall event of 0.5 inch that occurs within a 24 hour period.
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Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(2)
(b)
(©)
(d)
()
0]

€y
(h)
@
)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.
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Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and
Level II Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

)] Seeding and Mulching

2) Temporary Seeding

3) Temporary Mulching

4) Sodding

%) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7 Hydraulic tackifier installation

(8) Turbidity curtain installation

(9 Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute
a Level I Foreman for a Level I Installer, provided the Level II Foreman is not tasked to
another crew requiring Level II Foreman oversight.

Certified Designer - Include the certification number of the Level III-B Certified
Designer on the erosion and sediment control/stormwater component of all reclamation
plans and if applicable, the certification number of the Level I1I-A Certified Designer on
the design of the project erosion and sediment control/stormwater plan.
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Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

¥ Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H) Dismissal from a company for any of the above reasons.
D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536
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Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified

Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notity DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.
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During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier I Methods include stilling basins which are standard
compensatory BMPs. Other Tier I methods are noncompensatory and shall be used when needed
to meet the stream turbidity standards. Tier II Methods are also noncompensatory and are
options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed
in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer
Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.
Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources
or special environmental conditions, Tier Il Methods may be required by regulators on a case by
case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.



C203456 (R-5526) 31 Harnett County

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence

of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

NOTE TO CONTRACTOR:

The Contractor is notified that concrete foundations shall be removed at the following locations
to the depths specified:

Foundation # 1
Right STA. -L- 11+58.00 approx. 4’ will be removed from the top of the 6’x9°x8” concrete
foundation.

Foundation # 2
Right STA. —L- 16+94.00 approx. 4’ will be removed from the top of the 6’x9°x8’ concrete
foundation.

Foundation # 3
Right STA. —L- 24+48.00 approx. 7’ will be removed from the top of the 6’x9°x8’ concrete
foundation.

Foundation # 4
Right STA. —L- 29+45.00 approx. 4* will be removed from the top of the 6’x9’x8’ concrete
foundation.

Foundation # 5
Right STA. —L- 29+55.00 approx. 4’ will be removed from the top of the 6’x9°x8’ concrete
foundation.

Foundation # 6
Right STA. —L- 43+55.00 approx. 6’ will be removed from the top of the 6’x9°x8’ concrete
foundation.
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Foundation # 7
Left STA. —L- 48+52.00 approx. 6’ will be removed from the top of the 6°x9°x8’ concrete

foundation.

Foundation # 8
Left STA. —L- 48+79.00 approx. 6’ will be removed from the top of the 6’x9°x8” concrete

foundation.

Removal of these foundations is covered under Section 200 of the Standard Specifications, and
the Contractor’s unit price bid for Clearing and Grubbing shall include the work of removing
these foundations.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD IIT:
(4-6-06) (Rev. 1-17-12) 200 SP2 R02B

Perform clearing on this project to the limits established by Method “III shown on Standard
Drawing No. 200.03 of the 2012 Roadway Standard Drawings.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2R45 B

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.

Measurement and Payment

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of Borrow Excavation or Shoulder Borrow. If there is no pay item for
Borrow or Shoulder Borrow in the contract, this work will be considered incidental to
Unclassified Excavation. Stockpile the excavated material in a manner to facilitate measurement
by the Engineer. Fill the void created by the excavation of the shoulder and fill slope material
with suitable material. Payment for material used from the stockpile will be made at the contract
unit price for Borrow Excavation or Shoulder Borrow. If there is no pay item for Borrow
Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for
Unclassified Excavation. The material used to fill the void created by the excavation of the
shoulder and fill slope material will be made at the contract unit price for Unclassified
Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and grubbing
operations that is placed directly on shoulders or slope areas, will not be measured separately for
payment, as payment for the work requiring the excavation will be considered adequate
compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material
used from the stockpile will be made at the contract unit price for Borrow Excavation or
Shoulder Borrow.

When shoulder material is obtained from borrow sources or from stockpiled material, payment
for the work of shoulder construction will be made at the contract unit price per cubic yard for
Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of
Section 230 or Section 560 of the 2012 Standard Specifications.
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PIPE INSTALLATION:
(11-20-12) 300 SP3 RO1

Revise the 2012 Standard Specifications as follows:
Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with:

Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4
geotextile.

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
. Target Rate (gal/sy)
Existing Surface Emulsified Asphalt
New Asphalt 0.04 +£0.01
Oxidized or Milled Asphalt 0.06 + 0.01
Concrete 0.08 +£0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range

Asphalt Binder, Grade PG 64-22 350 - 400°F

Emulsified Asphalt, Grade RS-1H 130 - 160°F

Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F

Emulsified Asphalt, Grade CRS-2 ) 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.
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Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm %20
Mix%20Asphalt%20Approved %20List.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT*
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15°

and minus 25° of the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the
second paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F with
“275°F or greater.

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17,
replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of
the paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:

TABLE 610-5

PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D ' 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
S9.5D, S12.5D 50°F
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Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and with “to .

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA

Grading Requirements Total Percent Passing
Sieve Size (mm) Type FC-1 Type FC-1 Modified | Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75-100 75-100 55-80

475 25-45 25-45 15-30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 2.0-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES,
lines 1-2, replace Note A in Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt
overlay on existing pavement based on the width of the cracks in the existing pavement.
Choose No. 78M for sections of roadway where the average width of existing cracks is
1/4" or less in width, No. 67 for sections of roadway where the average width of existing
cracks are 1/4" to 5/8" in width and choose No. 5 for sections of roadway where the
existing crack widths are greater than 5/8".

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609

SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B25.0 4.4%
Asphalt Concrete Intermediate Course Type119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS9.5 6.0%
Asphalt Concrete Surface Course Type S 12.5 5.6%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) 609

SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.



C203456 (R-5526) 37 Harnett County

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $559.29 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on February 1, 2014.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

GUARDRAIL ANCHOR UNITS, TYPE 350:
(4-20-04) (Rev. 8-16-11) 862 SP8 R65

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations
shown in the plans.

Materials

The Contractor may at his option, furnish any one of the guardrail anchor units or approved
equal.

Guardrail anchor unit (ET-Plus) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435

Prior to installation the Contractor shall submit to the Engineer:
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of
the 2012 Standard Specifications.
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(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard
Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 Each
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MATERIALS:
(221-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item
references:

Item Section
Type IL Blended Cement 1024-1

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

. Maximum Water-Cement Ratio ﬁi’;s'gtlf:gly) Cement Content
=5 @ %
- = > Non Air-
S % ET & Air-Entrai on Air
25 Sg= ir-Entrained Entrained 2 .8 Vibrated Non- Vibrated
- L 2R Concrete = -
o 8 ££C Concrete £ s E
E = Rounded f/\\ngg’ulea-.r Rounded Iangulea-.r s s Min. Max Min Max.
Aggregate - ftre Aggregate e ai * : * *
Units psi inch inch Ib/cy Ib/cy 1b/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AA Slip
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - -
. . 5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - - - 640 800
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
B Slip
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
excii:tlable 211t5§) 6122;(5' as needed as needed as needed as needed - F;g;:- - - 40 100
Flowable Flow- as
Fill 125 as needed as needed as needed as needed - ) - - 100
non-excavatable able needed
4,500 1.5
design, slip
field
Pavement © 0559 | 0.559 - - form - 526 - - -
650 3.0
flexural, hand
design only place
See Table as as as as as
Precast 1077-1 as needed as needed ) ) 6 needed needed needed needed needed
See
per See Table as
Prestress contract 1078-1 IT(;E}/t)gl?l - - 8 - 564 needed - "




Harnett County

40

(203456 (R-5526)

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

AGGREGATE GRADATION - COARSE AGGREGATE

TABLE 1005-1

Percentage of Total by Weight Passing

mm.?_.% 2" 1 \u " 1" 3/4" 12" ¢ 3/8" #4 #8 #10 @ H16 = #40 | #200 Remarks
1Z¢
4 100 _omﬁ.v wa 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M = 100 _owm - ww - 0-30 i 0-5 - - - - A Asphalt Plant Mix
5 - 100 _o%m ww 0-10 © 0-5 - - - - - A | AST, Sediment Control Stone
95 25 AST, Str. Concrete,
57 - 100 - - y - 0-10  0-5 - - - A Shoulder Drain,
100 60 Sediment Control Stone
5T™M - 100 _c% mv - w—mm. - 0-10 | 0-5 - - - A AST, Concrete Pavement
6M - - 100 _cmﬁ.v ww 0-20 . 0-8 . - - - A AST
90- 20- AST, Str. Concrete,
67 ; - 1000 o0 - 55 010 05 - - - A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 : 100 45 0-15 ) N ) A Str. Conc, Weep Hole Drains
35- Asphalt Plant Mix,
14M - - - - - 100 5-20 - 0-8 - A AST, Weep Hole Drains,
70 Str. Concrete
85- 10-
9 - - - - - 100 100 40 - 0-10 - A AST
75- 55- 35- 25- 14- 4- Aggregate Base Course,
ABC - 100 97 - 80 - 55 - 45 - 30 128 Aggregate Stabilization
ABC 75- 45- 20- 0- 0- _
- - . - . - i I
Q/\C 100 100 79 40 25 123 Maintenance Stabilization
Light- 80- 5-
- - - - 100 0-20 - 0-10 - 0-2.5 AST
weight® 100 = 40

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth

paragraph:

limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in

Subarticle 1000-4(I) for Portland cement. For mixes that contain cement with alkali content
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between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:

All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically
stabilized earth (MSE) wall faces with “temporary wall faces .

Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the
following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS

Property Requirement (BMARVA)
Type 1 Type 2 Type 3 Type 4 Type 5¢ Test
Typical Shoulder Under Temporary Soil Temporary = Method
Application Drains Rip Rap ' Silt Fence | Stabilization Walls
Elongation 5, 540, > 50% <25% < 50% <500 ~ ASTM
(MD & CD) = u70 = ou7e = a0 ° ° D4632
Grab Strength 100 1b i ASTM
(MD & CD) D4632
Tear Strength = Table 1°,  Table 1°, Table 1°, ASTM
(MD & CD) Class 3 Class 1 i Class 3 i D4533
Puncture ASTM
Strength ) ) D6241
2,400 b/t
Ultimate (unless
Tensile required ASTM
Strength ) i i ) otherwise = D4595
(MD & CD) in the
contract)
Permittivity 0.20 sec™ gj}gf
Apparent ol ?()W g ASTM
Opening Size . o.to 0 Table 7° Table 5 No. 30 D4751
UV Swbility |, 7SSO0
(Retained assing No. 200 70% ASTM
Strength) D4355

MARV does not apply to elongation
Minimum roll width of 36" required
Minimum roll width of 13 ft required
AASHTO M 288

US Sieve No. per AASHTO M 92

SR AR S
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M306 loading (40,000 lbs.) will be required only when noted on the design
documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design zg Day Design
Compressive ompressive
Property Strength
Strength
6,000 psi or less greater than
i 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D)
with the following:

(B)  Atleast 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
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certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the
following:

=Z =3
= g Z X o z <
5 2 . ) 5 7
- 5 NE FB 2. g 8
g B0 2o o g o 2.
g 2 sg 3¢ g £ g » g
a g [=] 1
g 2 ES Bz 2 2% o % ¢ 3 3
ol o o (4] 0 o = [¢] =.
> g § £ &g g $2 < & & & 3
= = o <. Z. ©v w»n = ~ —
o g o Q =. Z o @« ®
g8 > 285 23 5 oF . & ® 3
< 5 o o ~ & S Z 7 <
Zw 2 8w N = = @2 = =< ° =
S s _g < g R ~ 3 o] ~ ~
z 8 = =28 8 & S 2 =
= = o 0 g @ & 0 i
w2 «w = — [=3
=4 =) s = ==y é 5 o
o ~ o ? o I~ o
8 X o "o X = -
N’
w
w - A
— (3 w > — [\ =}
Ny S N by e
W ?O ?O =] (¥ |o 1 ' 9 = Fg
(=2 W e e 2 = w — o -
=} RaK=) Ra=1 =] =) =) — =
2
o
=4
- » 3 o o~ = v
e S : 2 3 S £ 3 w 2 5 g3
g 5 s ¢ 8 & = I % FE
; S = o 2 E
g2
o @
N _ 2 o & B vy 2 57
[ 5 o [\ j—
S o ! S h S h S - 4 = o
(] 7 (=) o W w (g3
[72]
]
w
>/
84 N A W 2]
‘o — ‘ a“o ) = J ! ! o v 7
) ) n d i a g
S n S S n S 2 o, = g
S a3 S & B
B
— (9% bt P
" - = @ 0 3 - ? a2
= b= ! S = S S0 = A = g
W W
S S S S 4 &
i — N » 9 - E Py -
3 ) =3 S = 3 ! = - -
W *® W
S S S S S e &
—_ a ~ & !
W — ' o £ k=) @ 4 ) T S
= = 8 W 8 = < (=) &
e 7




203456 (R-5526) 44 Harnett County

Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence
of the first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application
through the Value Management Unit with the following information for each type and brand
name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237 with “the specifications .

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1 with “Type 3 .

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type I — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type II - Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type III — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic

markers.

Type IV - Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.



C203456 (R-5526) 45 Harnett County

(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.
(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.
Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization) with an 8 mil, 99.9% aluminum alloy coating and

a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive a barrier coat. The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the
following:

The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type I,
Standard Setting. Use Type II when the pavement temperature is above 60°F or per the
manufacturer’s recommendations whichever is more stringent. Use Type I when the pavement
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is
more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081 with
“Article 1081-4 .
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Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081 with
“Article 1081-4 .

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC § 109().

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Eztl:';llzce E E § g 3 Fluorescent Fluorescent
’ Ll S L]
Angle, degrees degrees = ; &) & 2=  Yellow Green Yellow
0.2 -4.0 525 395 52 95 @ 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27
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SELECT MATERIAL, CLASS IIL TYPE 3:
(1-17-12) 1016, 1044 SP10 R05

Revise the 2012 Standard Specifications as follows:
Page 10-39, Article 1016-3, CLASS III, add the following after line 14:

Type 3 Select Material

Type 3 select material is a natural or manufactured fine aggregate material meeting the following
gradation requirements and as described in Sections 1005 and 1006:

Percentage of Total by Weight Passing
#4 #8 #16 | #30 | #50 #100

3/8" #200

100 95-100  65-100 35-95  15-755-35 0-25 @ 0-8

Page 10-39, Article 1016-3, CLASS III, line 15, replace “either type with “Type 1, Type 2 or
Type 3 .

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following:
Subdrain fine aggregate shall meet Class III select material, Type 1 or Type 3.

Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following:

Subdrain coarse aggregate shall meet Class V select material.

SHOULDER AND SLOPE BORROW:
(3-19-13)

1019 SP10R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil
consisting of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH
ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional
limestone is provided in accordance with the application rates shown in Table 1019-1A. Soil
type is identified during the soil analysis. Soils with a pH above 7.0 require acidic amendments
to be added. Submit proposed acidic amendments to the Engineer for review and approval.
Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used.

TABLE 1019-1A
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH

pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
4.0-44 1,000 4,000 6,000
4.5-4.9 500 3,000 5,000
50-54 NA 2,000 4,000
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Note: Limestone application rates shown in this table are in addition to the standard rate of
4000 Ibs. / acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for
Ph adjustment.

TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS:
(8-21-12) 1101.02 SP11R10

- Revise the 2012 Roadway Standard Drawings as follows:

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General
Note #11 with the following:

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General
Note #12 with the following;:

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.
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PERMANENT SEEDING AND MULCHING:
(7-1-95) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain
an early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660 in the 2012 Standard Specifications and within the following
percentages of elapsed contract times, an additional payment will be made to the Contractor as
an incentive additive. The incentive additive will be determined by multiplying the number of
acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre
for Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably
completed divided by the total original contract time.
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PROJECT SPECIAL PROVISIONS
Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction
of this project: \

Duke Energy Progress — Power distribution
City of Dunn — Water and Sanitary Sewer
Charter Communications

Century Link

oSawp»

The conflicting facilities of these concerns will be adjusted prior to the date of availability,
unless otherwise noted and are therefore listed in these special provisions for the benefit of the
Contractor. All utility work listed herein will be done by the utility owners. All utilities are
shown on the plans from the best available information.

Utilities Requiring Adjustment:

A. Duke Energy Progress
1. See utilities by others plans for utility conflicts.
2. The contact for Duke Energy Progress is Mr. Eddie Watkins. Mr. Watkins
may be reached at (919)-882-5051.
3. All facilities will be relocated by June 06, 2014
B. City of Dunn
4. See utilities by others plans for utility conflicts.
5. The contact for the City of Dunn is Mr. Dean Gastor. Mr. Gastor may be
reached at (910)-230-3510.
6. All facilities will be relocated by April 15", 2014
C. Charter Communications
7. See utilities by others plans for utility conflicts.
8. The contact for Charter is Mr. Rex Gray. Mr. Gray may be reached at
(919)-353-2712.
9. All facilities will be relocated by June 13", 2014
D. Century Link
10. See utilities by others plans for utility conflicts.
11. The contact for Century Link is Mr. Kevin Godwin. Mr. Godwin may be
reached at (910)-980-2233.
12. All facilities will be relocated by April 15™, 2014
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Project Special Provisions
Erosion Control
STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

All Roadway Areas
March 1 - August 31 September 1 - February 28
50# Tall Fescue 50# Tall Fescue
10# Centipede 10# Centipede
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 - August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25%# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.
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Approved Tall Fescue Cultivars

2" Millennium Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas II Falcon II, III, IV & V' Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse II Montauk Southern Choice 11
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold  Tarheel
Bravo Grande 11 Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment 11

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre
and add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Native Grass Seeding and Mulching (East)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both
sides of the stream or depression, measured from top of stream bank or center of depression.
The stream bank of the stream relocation shall be seeded by a method that does not alter the
typical cross section of the stream bank. Native Grass Seeding and Mulching shall also be
performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,

shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.
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March 1 - August 31 September 1 - February 28

18# Creeping Red Fescue 18# Creeping Red Fescue
6# Indiangrass 6# Indiangrass

8# Little Bluestem 8# Little Bluestem

4# Switchgrass 4# Switchgrass

25# Browntop Millet 35# Rye Grain

500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to
be maintained or allowed during construction. In areas within six feet of the edge of pavement,
straw is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of
undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet

3 0f22 2/10/2014



R-5526 54 Harnett County

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of
fertilizer may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted
to provide the same amount of plant food as 16-8-8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating
seed into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain)
may be used where degree of slope prevents the use of a sod seeder.

MOWING:
The minimum mowing height on this project shall be 4 inches.

LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.
Remove all trash, debris, and stones %" and larger in diameter or other obstructions that could
interfere with providing a smooth lawn type appearance. These areas shall be reseeded to match
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer.

- RESPONSE FOR EROSION CONTROL.:

Description
Fumnish the labor, materials, tools and equipment necessary to move personnel, equipment, and

supplies to the project necessary for the pursuit of any or all of the following work as shown
herein, by an approved subcontractor.

4 of 22 2/10/2014



35

R-5526
Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY
Sp Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB -
1661  Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
Sp Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA
Construction Methods

Harnett County

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the

above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and
satisfactorily completes an erosion control action described in Form 1675. The provisions of

Article 104-5 of the Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item

Response for Erosion Control

50f22
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MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas within
the project limits as directed.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
- Waste Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Article 1630-4 of the Standard Specifications.
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SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.
The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 1b/ft of
length.

(B) Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be
orange in color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.

(A)  Safety Fencing
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with a post driver. If hand set, all backfill material shall be thoroughly tamped. Wood

posts may be sharpened to a dull point if power driven. Posts damaged by power driving shall be
removed and replaced prior to final acceptance. The tops of all wood posts shall be cut at a 30-

7 0f 22 2/10/2014



R-5526 58 Harnett County

degree angle. The wood posts may, at the option of the Contractor, be cut at this angle either
before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work
being paid for as “Construction Surveying”, except that where there is no pay item for
construction surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand
clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for
delineation of the interior boundaries. This delineation will be considered incidental to the work
being paid for as Construction Surveying, except that where there is no pay item or construction
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for
the various items in the contract. Installation for delineation of all jurisdictional boundaries at
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6”
into the ground. Additional flagging may be placed on overhanging vegetation to enhance
visibility but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.
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Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
SKIMMER BASIN WITH BAFFLES: (East)
Description

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in
the erosion control plans. See the Skimmer Basin with Baffles Detail sheet provided in the
erosion control plans. Work includes constructing sediment basin, installation of temporary
slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer,
providing and placing stone pad on bottom of basin underneath skimmer device, providing and
placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet,
disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner
and skimmer device, backfilling basin area with suitable material and providing proper drainage
when basin area is abandoned.

Materials

Item Section
Stone for Erosion Control, Class B 1042
Geotextile for Soil Stabilization, Type 4 1056
Fertilizer for Temporary Seeding 1060-2
Seed for Temporary Seeding 1060-4
Seeding and Mulching 1060-4
Matting for Erosion Control 1060-8
Staples 1060-8
Coir Fiber Mat 1060-14
Temporary Slope Drain 1622-2
Coir Fiber Baffle 1640

Provide appropriately sized and approved skimmer device.

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe
diameter shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturer
recommendation.
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Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve
as the barrel pipe through the earthen dam.

The geotextile for the spillway liner shall meet the following minimum physical properties for
low permeability, woven polypropylene geotextiles:

Property Test Method Value Unit

Tensile Strength ASTM D-4632 315 1b.

Tensile Elongation (Maximum) ASTM D-4632 15 %
Trapezoidal Tear ASTM D-4533 120 1bs.

CBR Puncture ASTM D-6241 900 1bs.

UV Resistance ASTM D-4355 70 %

(% retained at 500 hrs.)

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve
Permittivity ASTM D-4491 0.05  sec’

Water Flow Rate ASTM D-4491 4 gal/min/ft’

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width. »

Construction Methods

Excavate basin according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Install temporary slope drain pipe and construct the
primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control
plans. Temporary slope drain pipe at inlet of basin may be replaced by Type 4 geotextile as
directed. Construct the coir fiber baftles according to Roadway Standard Drawings No. 1640.01
and Section 1640 of the Standard Specifications.

10 of 22 2/10/2014



R-5526 A Harnett Count
- 64 y

Install skimmer device according to manufacturer recommendations. Install 4” Schedule 40
PVC pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to
the detail, and extend the pipe so the basin will drain. Attach a 6 ft. arm pipe to the coupling
connection and skimmer according to manufacturer recommendations. Attach the rope included
with the skimmer to the tee between the vent socket and the tube inlet, and the other end to a
wooden stake or metal post. Clean out skimmer device when it becomes clogged with sediment
and/or debris and is unable to float at the top of water in skimmer basin. Take appropriate
measures to avoid ice accumulation in the skimmer device. Construct a stone pad of Class B
stone directly underneath the skimmer device at bottom of basin. The pad shall be a minimum of
12” in height, and shall have a minimum cross sectional area of 4 ft. by 4 ft.

Line primary spillway with low permeability polypropylene geotextile unrolled in the direction
of flow and lay smoothly but loosely on soil surface without creases. Bury edges of geotextile in
a trench at least 5" deep and tamp firmly. If geotextile for the primary spillway is not one
continuous piece of material, make horizontal overlaps a minimum of 18" with upstream
geotextile overlapping the downstream geotextile. Secure geotextile with eleven gauge wire
staples shaped into a u shape with a length of not less than 12" and a throat not less than 1" in
width. Place staples along outer edges and throughout the geotextile a maximum of 3 ft.
horizontally and vertically. Geotextile shall be placed to the bottom and across the entire width
of the basin according to the Skimmer Basin with Baffles detail. Place sealant inside basin
around barrel pipe on top of geotextile with a minimum width of 6 in.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will
prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5
and 1660-7 of the Standard Specifications. Straw or excelsior matting shall be installed on all
bare side slope sections immediately upon the completion of seeding and in accordance with
Article 1631-3 of the Standard Specifications.

Measurement and Payment
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown

on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.
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Low Permeability Geotextile will be measured and paid for as the actual number of square yards
measured along the surface of the spillway over which the geotextile is installed and accepted.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the
Standard Specifications.

__ " Skimmer will be measured in units of each. " Skimmer will be measured and paid for as
the maximum number of each size skimmer acceptably installed and in use at any one time
during the life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of
Skimmer is considered incidental to the measurement of the quantity of 7 Skimmer and no
separate payment will be made. No separate payment shall be made if " Skimmer, barrel
and/or arm pipe(s) are damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the
Standard Specifications.

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of
the Standard Specifications.

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications.

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of
the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.

Payment will be made under:

Pay Item Pay Unit
__ " Skimmer Each
Coir Fiber Mat Square Yard

Low Permeability Geotextile Square Yard
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COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM):

Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir
fiber netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a
velocity break. Coir Fiber Wattles are to be placed at locations shown on the plans or as
directed. Installation shall follow the detail provided in the plans and as directed. Work includes
furnishing materials, installation of coir fiber wattles, matting installation, PAM application, and
removing wattles.

Materials
Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12 in.

Minimum Density 3.5 Ib/f +/- 10%
Net Material Coir Fiber

Net Openings 2in. x 2 in.

Net Strength 90 lbs.

Minimum Weight 2.6 lbs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square
cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the wattles will be placed, and from
offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant
to be utilized with each wattle. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.
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Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot
and at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and
according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle
according to the detail provided in the plans. Stakes shall be driven into the ground a minimum
of 10 in. with no more than 2 in. projecting from the top of the wattle. Drive stakes at an angle
according to the detail provided in the plans.

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to
flow over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the
wattle. PAM applications shall be done during construction activities after every rainfall event
that is equal to or exceeds 0.50 in.

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the
wattles are removed, and shall remove and dispose of silt accumulations at the wattles when so
directed in accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles
which are installed and accepted. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the coir fiber wattles. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:
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Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Coir Fiber Wattle Linear Foot

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity
of runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of
Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the
Standard Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005
of the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the
Standard Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A
with Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.

Construction Methods
Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided

in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.
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Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks
Type A and matting where the water is going to flow over. PAM applications shall be done
during construction activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere

in this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound

CULVERT DIVERSION CHANNEL:

Description

This work consists of providing a Culvert Diversion Channel to detour the existing stream
around the culvert construction site at locations shown on the plans. Work includes constructing
the diversion channel, disposing of excess materials, providing and placing geotextile liner,
maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling
diversion channel area with suitable material, and providing proper drainage when diversion
channel area is abandoned.

Materials
Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056
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Construction Methods

Grade channel according to the plans with channel surface free of obstructions, debris, and
pockets of low-density material. Utilize suitable material and provide disposal area for
unsuitable material.

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on
soil surface without creases. Bury top of slope geotextile edge in a trench at least 5" deep and
tamp securely. Make vertical overlaps a minimum of 18" with upstream geotextile overlapping
the downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a » shape with a length of not less
than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment
Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards
excavated, as calculated from the typical section throughout the length of the diversion channel

as shown on the final approved plans.

Gef;textile Sor Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this
section including all materials, construction, maintenance, and removal of Culvert Diversion

Channel.

Payment will be made under:

Pay Item | Pay Unit
Culvert Diversion Channel Cubic Yard
IMPERVIOUS DIKE:

Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.
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Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the
placement of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted. Such price and payment will be full compensation for all work
including but not limited to furnishing materials, construction, maintenance, and removal of the
impervious dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot
COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
Item Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.
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Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
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SILT FENCE COIR FIBER WATTLE BREAK:
(8-21-12) 1605,1630

Description

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers)
encased in coir fiber netting and used in conjunction with temporary silt fence at the toe of fills
to intercept runoff. Silt fence coir fiber wattle breaks are to be placed at locations shown on the
plans or as directed. Installation shall follow the detail provided in the plans and as directed.
Work includes furnishing materials, installation, maintenance and removing Silt fence coir fiber
wattle breaks.

Materials

Coir fiber wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12"

Minimum Length 10 ft
Minimum Density 3.5 Ib/cf+ 10%
Net Material Coir Fiber

Net Openings 2"x2"

Net Strength 90 1b.
Minimum Weight 2.6 Ib/ft £ 10%

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with
a2" x 2" nominal square cross section. One end of the stake shall be sharpened or beveled to
facilitate driving down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be
placed. Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately every
linear foot and at the end of each wattle. Install at least 4 stakes on the downslope side of the
- wattle with a maximum spacing of 2 linear feet and according to the detail. Install at least
2 stakes on the upslope side of the silt fence coir fiber wattle break according to the detail
provided in the plans. Drive stakes into the ground at least 10" with no more than 2" projecting
from the top of the wattle. Drive stakes at an angle according to the detail provided in the plans.

Install temporary silt fence in accordance with Section 1605 of the 2012 Standard Specifications
and overlap each downslope side of silt fence wattle break by 6".
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Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence
coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at the silt
fence coir fiber wattle breaks when so directed in accordance with Section 1630 of the
2012 Standard Specifications.

Measurement and Payment

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles
installed and accepted. Such price and payment will be full compensation for all work covered
by this provision, including, but not limited to, furnishing all materials, labor, equipment and

incidentals necessary to install the silt fence coir fiber wattle break.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot
EDGE ARMOR BOULDERS:

Description

This work consists of furnishing, stockpiling, placing and maintaining approved boulders used to
stabilize the culvert inlet and outlet low flow channels.

The quantity of stone to be installed will be affected by the actual conditions that occur during
the construction of the project. The quantity of stone may be increased, decreased, or eliminated
entirely as directed. Such variations in quantity will not be considered as alterations in the details
of construction or a change in the character of the work.

Materials
Item Section
Coir Fiber Mat 1060-14

Boulders shall meet the requirements of Section 1042 of the Standard Specifications. Boulders
of minimum dimension 36" x 24" x 12" shall be individually picked. Boulders shall be relatively
flat on either side in the same dimension, preferably the long dimension.

Construction Methods
The Contractor shall place coir fiber mat and boulders in locations as shown on the plans or as

directed. The coir fiber mat shall be installed in accordance with the Coir Fiber Mat provision
provided elsewhere in this contract.
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Measurement and Payment

Coir Fiber Mat will be measured and paid for as provided elsewhere in this contract.

Boulders will be measured and paid for as the actual number of tons that have been incorporated
into the work, or have been delivered to and stockpiled on the project as directed. Stone that has
been stockpiled will not be measured a second time.

Such price and payment will be full compensation for all work covered by this section, including
but not limited to furnishing, weighing, stockpiling, re-handling, placing, and maintaining the
boulders and disposal of any materials not incorporated into the project.

Payment will be made under:

Pay Item Pay Unit
Boulder Ton -
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Signals & Intelligent Transportation Systems
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1. MICROWAVE VEHICLE DETECTION SYSTEM WITH MULTIPLE DETECTION
ZONES

1.1. DESCRIPTION

Furnish and install a microwave vehicle detection system with the manufacturer recommended
cables and hardware in accordance to the plans and specifications. Ensure the detection system
provides multiple detection zones.

1.2. MATERIALS

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS and
Signals QPL.

Provide a detector for either side-fire or forward-fire configuration with a mounting height of 14
feet or greater for normal operation. Ensure the detector will detect vehicle in sunny, cloudy, rainy,
snowy, and foggy weather conditions with self-tuning to auto-adjust in changing environmental
conditions. Ensure the detector can operate from the voltage supplied by a NEMA and Type-170
traffic signal cabinet. Ensure the detector can provide detection calls to the traffic signal controller
within a NEMA and Type-170 cabinet. Ensure the detector will put out a constant call in the event
of a component failure or loss of power. Ensure the detector has an operating temperature range of -
20 to 150 degrees F and operates within the frequency range of 10 to 25 GHz. Ensure a water
resistant housing for the detector.

Provide each detector unit to allow the placement of at least 8 detection zones with a minimum
of 8 detection channel outputs.

For advance detection system, ensure the detector senses vehicles in motion at a range of 50 to
400 feet from the detector unit for forward-fire configuration and a range of 10 to 200 feet from the
detector unit for side-fire configuration with an accuracy of 95% for both configurations. Ensure the
advance detection system provides each channel output call of at least 100 ms in duration.

For stop bar presence detection system, ensure the detector outputs a constant call while a
vehicle is in the detection zone and removes the call after all vehicles exit the detection zone.
Ensure the presence detector unit can cover a detection zone as shown on the plans and has an
effective range of 10 to 120 feet from the detector unit.

For units without an integrated card rack interface, provide Form C output relay contacts rated a
minimum of 3A, 24VDC.

If a laptop is used to adjust detector settings, ensure that software is licensed for use by the
Department and by any other agency responsible for maintaining or operating the microwave
detection system. Provide the Department with a license to duplicate and distribute the software as
necessary for design and maintenance support.

1.3. CONSTRUCTION METHODS

Install the microwave vehicle detection system in accordance with the manufacturer’s
recommendations.

Monitor and maintain each detector unit during construction to ensure microwave vehicle
detection system is functioning properly and aimed for the detection zone shown in the plans. Refer
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to Subarticle 1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications for
failure to maintain the microwave detection system.

1.4. MEASUREMENT AND PAYMENT
Actual number of microwave vehicle detection systems furnished, installed, and accepted.

No measurement will be made of cables or hardware, as these will be considered incidental to
furnishing and installing microwave vehicle detection systems.

Payment will be made under:
Microwave Vehicle Detection System...........coviviiiiiiiiiiiiiiiiieiiii e e e eveveeseeeeeeneen EACh
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PROJECT SPECIAL PROVISIONS
CULVERT

PROJECT R-5526 HARNETT COUNTY

OPTIONAL PRECAST REINFORCED CONCRETE (12-12-13)
BOX CULVERT AT STATION 58+98 -L-

1.0 GENERAL

This Special Provision covers the design, fabrication and construction of precast reinforced
concrete box culverts intended for the conveyance of storm water.

If the option is indicated on the plans, the submittal for a precast reinforced box culvert in
lieu of a cast-in-place culvert is permitted. Design the precast culvert sections in
accordance with ASTM C1577 or the current edition of the AASHTO LRFD Bridge
Design Specifications. Rate all sizes of precast reinforced concrete box culverts in
accordance with the current edition of the AASHTO Manual for Bridge Evaluation.
Ensure the culvert rates for the AASHTO design loads and North Carolina’s legal loads
(see Section 2.0 for North Carolina’s legal loads). Provide the size and number of barrels
as indicated on the plans. Detail the culvert with cast-in-place wings walls and footings.
Precast wing walls and footings will not be allowed. Provide a precast box culvert that
meets the requirements of Section 1077 and any other applicable parts of the Standard
Specifications.

The design and rating of the precast and cast-in-place members is the responsibility of the
Contractor and is subject to review, comments and approval. Submit two sets of detailed
plans and rating sheets for review. Include all details in the plans, including the size and
spacing of the required reinforcement necessary to build the precast box and cast-in-place
members. Have a North Carolina Registered Professional Engineer check and seal the
plans, rating sheets and design calculations. Afier the plans, rating sheets and design
calculations are reviewed and, if necessary, the corrections made, submit one set of plans
and rating sheets on 22" x 34" sheets to become part of the contract plans.

If the span, rise and design earth cover for the precast reinforced concrete box culvert are
identical to a previously approved submittal, the Contractor may request the previously
approved design calculations and plans be considered as the submittal for review and
approval. However, a set of plans and rating sheets will need to be submitted to become
part of the contract plans.
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2.0 NORTH CAROLINA’S LEGAL LOADS

Harnett County

Apply the following legal loads to all structures carrying interstate traffic:
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Apply the following legal loads to all structures carrying non-interstate traffic:

SINGLE VEHICLE (8V) TRUCK TRACTOR SEMI-TRAILER (TTST)
REF. # SCHEMATIC REF. # SCHEMATIC
5K 22K 27K 2K 22K 22K 56K
O O 13.5TON O O 33 Ton
SNSH 14 TNAGRIT3 g | g
.'4—————4 he' ,
235K 16.5K 40K 121K 1205K  21K21K
O O 20 TON O O OO
SNGARBS2 14 TNT4A g g J 4 86.15K
- . f‘““““’l"T’l‘*_% 33.075 TON
22K 22K 44K 2K 22K 21K 21K
O O 22 Ton O O O O
SNAGRIS2 TNAGRIT4 o7 @ 4 86K
I‘—w—’i B B B 43 TON
45K 25K 25K 545K 2K 21K 21K 13K 13K
O OQ 2725 TON Q O Q O O
SNCOTTS3| [ 11 |4 TNAGTSA K 90K
N ["——"' 45 TON
16K 15.85K 19K 19K 69.85K 21K 21K 21K 21K
O 34.925 TON O O O 0O O
SNAGGRS4 g | 4] & TNAGTSB 14_' 90K
T o - TS ’!' ’ 45TON
121K B5K 21K 21K B5K 711K 121K 82K 21K21K 10.45K 1045K
5 0000 wsw| |G 530 "GO
SNS5A g 4’1 & >l< 4’! TNTGA g !443[*4 P I‘ q 83.2K
D " o " 416TON
] n e 3 Ll
121K 86K 86K 21K21K 86K 79.9K 41K 4K 21K 21K 113K 313K 113K
O | QOOOO 39,05 TON O OOO OOO
SNSOA | |le—plenid 25,4;..!4?.'4’* INTIA | hetplq 44444-44——432, < éfc—i{
¢ ‘ Y sk
42 TON
78K B.6K 86K 21K 21K 86K B6K 41K 105K 105K 845KBAK 21K 21K
NN NN N N
O OOCO00 O 00 0000
SNS7B ¢.__>5< Hedss t&lﬂ or | mE | el dald)
‘ oK
42 TON




R-5526 Harnett County

3.0 PRECAST REINFORCED CONCRETE BOX SECTIONS

The precast reinforced concrete box culvert sections shall match the size and hydraulic
opening indicated in the contract plans.

A. Design

1. Design Fill — The design earth cover is reported on the plans as the elevation
difference between the point of maximum fill and the bottom of the top slab.

2. Placement of Reinforcement — Provide a 1 inch concrete cover over the
reinforcement subject to the provisions of SectionF. Extend the inside
reinforcement into the tongue portion of the joint and the outside reinforcement into
the groove portion of the joint. Detail the clear distance of the end wires so it is not
less than 1/2 inch or more than 2 inches from the ends of the box section. Assemble
reinforcement per the requirements of ASTM C1577 or the approved design. The
exposure of the ends of the wires used to position the reinforcement is not a cause
for rejection.

3. Laps and Spacing — Use lap splices for the transverse reinforcement. Detail the
transverse wires so that the center to center spacing is not less than 2 inches or more
than 4 inches. Do not detail the longitudinal wires with a center to center spacing of
more than 8 inches.

B. Joints

1. Produce the precast reinforced concrete box section with tongue and groove ends.
Design and form these ends of the box section so, when the sections are laid
together, they make a continuous line of box sections with a smooth interior free of
appreciable irregularities in the flowline, all compatible with the permissible
variations given in Section F. The internal joint formed at the tongue and groove
ends of the precast units shall be sealed with either bitumen/butyl sealant or closed-
cell neoprene material. The internal joint material shall be installed in accordance
with the manufacturer's recommendations. The material shall be shown on the shop
drawings when they are submitted for review.

2. Seal the external joint with an outside sealer wrap conforming to ASTM C877 that
is at least 12 inches wide and covers the joint on both the sides and the top of the
box section. Use ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from
Press-Seal Gasket Corporation, Seal Wrap from Mar-Mac Manufacturing Co., Inc.,
Cadilloc External Pipe Joint from Cadilloc, or an approved equal for the outside
sealer wrap. If the outside sealer wrap is not applied in a continuous strip along the
entire joint, a 12 inch minimum lap of the outside sealer wrap is permitted. Before
placing the outside sealer wrap, clean and prime the area receiving the outside
sealer wrap in accordance with the sealer wrap manufacturer recommendations.
The joint wrap manufacturer installation recommendations shall be included with
shop drawings submitted for review. The external joint wrap shall be installed in
pieces, as indicated on Figure 1 below:

5
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Figure 1

Cover .the external joint sealer with a 3 foot strip of filter fabric conforming to
Type 4 requirements in Section 1056 of the Standard Specifications.

Place multiple lines of a precast reinforced concrete box culvert such that the
longitudinal joint between the sections has a minimum width of 3 inches. Fill the
joint between multiple lines of precast box sections with Class A concrete. Use
Class A concrete that meets the requirements listed in the Standard Specifications
except that Field Compressive Strength Specimens are not required.

C. Manufacture

Manufacture precast reinforced concrete box culvert sections by either the wet cast
method or dry cast method.

1. Mixture — In addition to the requirements of Section 1077 of the Standard

Specifications, do not proportion the mix with less than 564 Ib/yd® of portland
cement.

. Strength — Concrete shall develop a minimum 28-day compressive strength of

5000 psi. Movement of the precast sections should be minimized during the initial
curing period. Any damage caused by moving or handling during the initial curing
phase will be grounds for rejection of that precast section.

. Air Entrainment — Air entrain the concrete in accordance with Section 1077 - 5(A)

of the Standard Specifications. For dry cast manufacturing, air entrainment is not
required.
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Testing — Test the concrete in accordance with the requirements of Section 1077 -
5(B).

Handling — Handling devices or holes are permitted in each box section for the
purpose of handling and placing. Submit details of handling devices or holes for
approval and do not cast any concrete until approval is granted. Remove all
handling devices flush with concrete surfaces as directed. Fill holes in a neat and
workmanlike manner with an approved non-metallic non-shrink grout, concrete, or
hole plug.

D. Physical Requirements

Acceptability of precast culvert sections is based on concrete cylinders made and tested
in accordance with ASTM C31 and ASTM C39.

E. Permissible Variations

1.

Flatness — All external surfaces shall be flat, true, and plumb. Irregularities,
depressions, or high spots on all external surfaces shall not exceed 1/2 inch in 8
feet.

Internal Dimensions — Produce sections so that the internal and haunch dimensions
do not vary more than 1/4 inch from the plan dimensions.

Adjacent Sections - Internal, external, and haunch dimensions for connecting
sections shall not vary more than 1/2 inch.

. Length of Tongue and Groove — The minimum length of the tongue shall be 4

inches. The minimum length of the groove shall be 4 inches. The dimensions of the
tongue and groove shall not vary more than 1/4 inch from the plan dimensions.

. Slab and Wall Thickness — Produce sections so that the slab and wall thickness are

not less than that shown on the plans by more than 5% or 3/16 inch, whichever is
greater. A thickness more than that required on the plans is not a cause for
rejection.

Length of Opposite Surfaces — Produce sections so that variations in laying lengths
of two opposite surfaces of the box section meet the requirements of ASTM C1577,
Section 11.3.

Length of Section — Produce sections so that the underrun in length of a section is
not more than 1/2 inch in any box section.

. Position of Reinforcement — Produce sections so that the maximum variation in the

position of the reinforcement is +3/8 inch for slab and wall thicknesses of 5 inches
or less and £1/2 inch for slab and wall thicknesses greater than 5 inches. Produce
sections so that the concrete cover is never less than 5/8 inch as measured to the
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internal surface or the external surface. The preceding minimum cover limitations
do not apply at the mating surfaces of the joint.

. Area of Reinforcement — Use the design steel shown on the plans for the steel

reinforcement. Steel areas greater than those required are not cause for rejection.
The permissible variation in diameter of any wire in finished fabric is prescribed for
the wire before fabrication by either AASHTO M32 or M225.

F. Marking

1. Each section shall be match-marked in order of intended installation as indicated on

the approved shop drawings. Ensure that pieces fit together neatly and in a
workmanlike manner. In order to ensure a good, neat field fit, the Department will
verify assembly of the first five adjacent sections or 20% of the total culvert length,
whichever is greater, at the producer's facility and match-mark the pieces. This will
require that a minimum of three adjacent sections of the culvert be fitted at the
production yard at a time and then match-marked. Once three sections have been
match-marked, the first section may be removed for shipment and a fourth section
set for marking. Continue in a progressive manner until all sections have been
properly match-marked. The producer shall document the GO-NO-GO dimensional
measurements of each box culvert section produced through the post-pour
inspection process.

. Clearly mark each section of the box culvert in accordance with ASTM C1577,

Section 15. The information requirements of Section 15.1 shall be clearly marked
on the inner surface of each section.

G. Construction

1. Pre-installation Meeting — A pre-installation meeting is required prior to

installation. Representatives from the Contractor, the precast box manufacturer,
and the Department should attend this meeting. The precast box manufacturer
representative shall be on site during installation.

. Foundation — Foundation for precast box culvert shall meet the requirements of

Section 414 of the Standard Specifications. In addition, Type VI foundation
material shall be encapsulated in filter fabric conforming to Type 4 requirements in
Section 1056 of the Standard Specifications. The filter fabric shall be placed
perpendicular to the culvert barrel. Provide sufficient overhang beyond the
excavation to allow a minimum lap of 3 feet when the foundation material is placed
and fabric wrapped on top. Perpendicular sections of fabric shall be continuous. A
minimum lap of 2 feet shall be provided between sections of fabric.

. Installation — Sections shall be placed at the beginning of the outlet end of the

culvert with the groove end being laid upgrade. Tongue sections shall be laid into
the groove sections. Positive means shall be provided to pull each section firmly
into the previously placed section so that the joints are tightly homed. Use a "come-
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along", box pullers or other approved methods to create a positive means of joining
box sections. Construction equipment shall not have direct contact with the box
section. The load of the box shall be suspended by lifting device during joining
procedure.

4. Backfill — Complete backfill in accordance with Section 414 of the Standard
Specifications.

4.0 BASIS OF PAYMENT

Any additional cost of redesigning will be paid for by the Contractor if Precast Reinforced
Concrete Culvert is used in lieu of the cast-in-place culvert shown on the plans. Except. for
Foundation Conditioning Material and Culvert Excavation, paynient for the Precast Box
Culvert will be a lump sum amount equal to the payment that would be allowed for
construction of a Cast-in-Place Box Culvert. Plan quantities and unit bid prices will be
used to compute the lump sum amount. Such price and payment will be full compensation
for all work covered by this Special Provision, the plans and applicable parts of the
Standard Specifications and will include, but not be limited to, furnishing all labor,
materials (including all filter fabric), equipment and other incidentals necessary to
complete this work. Such price and payment will also be full compensation for concrete,
reinforcing steel, labor, equipment and all other related materials necessary for the
completion of the barrel section, and the construction of the headwalls, leveling pad, end
curtain walls, wings and wing footings.

FALSEWORK AND FORMWORK (4-5-12)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.
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MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. _Slab Edge | Max. Screed %:;?:;11\32;

Type Depth, Width, Thickness, Wheel Weight, Extension
(PCG) | (inches) (inches) (inches) (Ibs.) (inches)

1 36 39 14 2000 26

I 45 42 14 2000 35

IV 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

10
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Overhang width is measured from the centerline of the girder to the edge of the deck
slab.

For Type 11, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs. '

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 4" from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than 34”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

11
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Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county
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in North Carolina.
Table 2.2 - Wind Pressure Values
Height Zone Pressure, Ib/ft* for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to

the surface.

12
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

county | 22YR COUNTY YR county | B YR
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 - Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70

13
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply. -

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

14
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5.0

6.0

7.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.

BASIS OF PAYMENT

‘Payment at the contract unit prices for the various pay items requiring temporary works

will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (8-9-13)

1.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the

15



9i

R-5526 Harnett County

2.0

contract. Make submittals that are not specifically noted in this provision directly to the
Resident Engineer. Either the Structure Design Unit or the Geotechnical Engineering Unit
or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
questions regarding submittal requirements to the Resident Engineer, Structure De51gn Unit
contacts or the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:

plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:

jgaither@ncdot.gov (James Gaither)

ilboldeni@ncdot.gov (James Bolden)

16
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D, P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structure Design Unit
can be viewed from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither  (919) 707 — 6409
James Bolden  (919) 707 — 6408

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 —4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov
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Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams  (704) 455 — 8902
(704) 455 — 8912 facsimile
ewilliams@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals”. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS
Copies
Copies Required by
Required by Geotechnical
Structure Engineering Contract Reference 1
Submittal Design Unit Unit Requiring Submittal
Plan Note, SN Sheet &
Arch Culvert Falsework 5 0 “Falsework and Formwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals 6 9 0 “Foam Joint Seals”

Expansion Joint Seals

(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2, then 9 0 Modular Expansion Joint

(modular)

18
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Expansion Joint Seals
(strip seals)

Falsework & Forms >
(substructure)

Falsework & Forms
(superstructure)

Girder Erection over Railroad

Maintenance and Protection of

Traffic Beneath Proposed

Structure

Metal Bridge Railing

Metal Stay-in-Place Forms

Metalwork for Elastomeric
.45

Bearings

Miscellaneous Metalwork 4>

Optional Disc Bearings 4

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

94

2, then
1 reproducible

6

6 and
1 reproducible
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“Strip Seals”

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork™

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station _ ”

Plan Note
Article 420-3

Article 1072-8
Article 1072-8

“Optional Disc Bearings”

Applicable Provisions

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions
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Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans 3

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

FOOTNOTES

35
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1 reproducible

2, then
1 reproducible

10

~2,then7
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Article 420-3

“Modular Expansion Joint
Seals”

Article 10772 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 1072-8

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.

20
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GEOTECHNICAL SUBMITTALS
Copies
Required by Copies
Geotechnical Required by
Engineering Structure Contract Reference ;
Submittal Unit Design Unit Requiring Submittal
Drilled Pier Construction Plans 1 0 Subarticle 411-3(A)
Crosshole Sonic Loggi CSL
rosshole Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data .
, 1 0 Subarticle 450-3(D)(2)
Forms
Pile Drivi Anal PDA
e Driving - Analyzer (FDA) 1 0 Subarticle 450-3(F)(3)
Reports
Retaining Walls 4 280(:;:3;?5;’15 2 drawings Applicable Provisions
.4 5 drawings, . Iemporary Sh"?“‘g .&
Temporary Shoring 2 calculations 2 drawings Temporary Soil Nail
Walls”

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the

Standard Specifications.

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit
a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other
delivery service to the appropriate Geotechnical Engineering Unit regional office. Electronic

submission is preferred.

3. The Pile Driving Equipment Data Form is available from:

https://connect.ncdot.gov/resources/Geological/Papes/Geotech Forms Detalls aspx

See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

GROUT FOR STRUCTURES (9-30-11)

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
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3.0

accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than. one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266. '

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is.-non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing 4” x
8” cylinders in accordance with AASHTO T22. Construction loading and traffic loading
shall not be allowed until the 3 day compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
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oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement. ‘

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

BASIS OF PAYMENT
No separate payment will be made for “Grout for Structures”. The cost of the material,

equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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PROJECT SPECIAL PROVISION
(10-18-95) (Rev. 2-18-14) Z-1
PERMITS

The Contractor's attention is directed to the following permits, which have been issued to the
Department of Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT
Dredge and Fill and/or \ .

Work in Navigable Waters (404) U.S. y Corps of Engineers

Water Quality (401) Division of Environmental Management, DENR

State of North Carolina

The Contractor shall comply with all applicable permit conditions during construction of this
project. Those conditions marked by * are the responsibility of the Department and the
Contractor has no responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the
permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional
permit action is required. The Contractor shall also be responsible for initiating the request for
the authorization of such construction method by the permitting agency. The request shall be
submitted through the Engineer. The Contractor shall not utilize the construction method until it
is approved by the permitting agency. The request normally takes approximately 60 days to
process; however, no extensions of time or additional compensation will be granted for delays
resulting from the Contractor's request for approval of construction methods not specifically
identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor's activities to certain times of the year, those moratoriums will apply only to the
portions of the work taking place in the waters or wetlands provided that activities outside
those areas is done in such a manner as to not affect the waters or wetlands.
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U.S. ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Action ID. SAW-2014-00131 County: Harnett USGS Quad: Dunn

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION

Property Owner: Mr. Greg Burns Mr. Jim Rerko
Address: NCDOT NCDOT
Post Office Box 1150 Post Office Box 1150
Fayetteville, North Carolina 28302 Favetteville, North Carolina 28302

Size and location of property (water body, road name/number, town, etc.): The project area is located along SR
1841/Saddlebred Road, in Dunn, Harnett County, North Carolina.

Description of projects area and activity: SR 1841-Saddlebred Road. This verification authorizes the permanent
discharge of fill material into 0.34 acres of wetlands, 128 linear feet of stream and 0.14 acres of open water for the

improvement and widening of an existing roadway. This verification also authorizes excavation in 0.13 acres of
wetlands and temporary impacts to 100 linear feet of stream channel. The road will be improved to meet current

design and safety standards.

Applicable Law: [ Section 404 (Clean Water Act, 33 USC 1344)

{1 Section 10 (Rivers and Harbors Act, 33 USC 403)
Authorization: Regional General Permit Number:

Nationwide Permit Number: 14

Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the attached
conditions and your submitted application and plans dated December 18,2013. Any violation of the attached conditions or
deviation from your submitted plans may subject the permittee to a stop work order, a restoration order and/or appropriate
legal action.

This verification will remain valid until the expiration date identified below unless the nationwide authorization is modified,
suspended or revoked. If, prior to the expiration date identified below, the nationwide permit authorization is reissued and/or
modified, this verification will remain valid until the expiration date identified below, provided it complies with all requirements of
the modified nationwide permit. If the nationwide permit authorization expires or is suspended, revoked, or is modified, such that the
activity would no longer comply with the terms and conditions of the nationwide permit, activities which have commenced (i.e., are
under construction) or are under contract to commence in reliance upon the nationwide permit, will remain authorized provided the
activity is completed within twelve months of the date of the nationwide permit’s expiration, modification or revocation, unless
discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the authorization.

Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality Certification. You
should contact the NC Division of Water Quality (telephone (919) 733-1786) to determine Section 401 requirements.

For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area Management Act (CAMA),
prior to beginning work you must contact the N.C. Division of Coastal Management in Wilmington, NC, at (910) 796-7215.

This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other required Federal,
State or local approvals/permits.

If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of Engineers regulatory
program, please contact Ronnie Smith at (910) 251-4829.

Corps Regulatory Official: Ronnie Smith Date: January 22,2014

Expiration Date of Verification: March 18, 2017

The Wilmington District is committed to providing the highest level of support to the public. To help us ensure we continue to do so,
please complete the attached customer Satisfaction Survey or visit hitp:/per2 nwp.usace.army.mil/survey.html to complete the survey

online.
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Determination of Jurisdiction:

A. [X] Based on preliminary information, there appear to be waters of the US including wetlands within the above described project
area. This preliminary determination is not an appealable action under the Regulatory Program Administrative Appeal Process
( Reference 33 CFR Part 331).

B. [] There are Navigable Waters of the United States within the above described project area subject to the permit requirements of
Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. Unless there is a change in the law or our
published regulations, this determination may be relied upon for a period not to exceed five years from the date of this
notification.

C. ] There are waters of the US and/or wetlands within the above described project area subject to the permit requirements of
Section 404 of the Clean Water Act (CWA)(33 USC § 1344). Unless there is a change in the law or our published regulations,
this determination may be relied upon for a period not to exceed five years from the date of this notification.

D. [] The jurisdictional areas within the above described project area have been identified under a previous action. Please reference
jurisdictional determination issued _ . Action ID _

Basis For Determination

The site exhibits wetland criteria as described in the 1987 Corps Delineation Manual and appropriate regional supplement.
The subject water bodies exhibit an ordinary high water mark as indicated by the absence of vegetation in the stream channel
and the presence of bed and banks.

Remarks.

Attention USDA Program Participants

This delineation/determination has been conducted to identify the limits of Corps’ Clean Water Act jurisdiction for the particular site
identified in this request. The delineation/determination may not be valid for the wetland conservation provisions of the Food Security
Act of 1985. If you or your tenant are USDA Program participants, or anticipate participation in USDA programs, you should request
a certified wetland determination from the local office of the Natural Resources Conservation Service, prior to starting work.

F. Appeals Information (This information applies only to approved jurisdictional determinations as indicated in B and C
above).

This correspondence constitutes an approved jurisdictional determination for the above described site. Ifyou object to this
determination, you may request an administrative appeal under Corps regulations at 33 CFR Part 331.- Enclosed you will find a
Notification of Appeal Process (NAP) fact sheet and request for appeal (RFA) form. If you request to appeal this determination you
must submit a completed RFA form to the following address:

US Army Corps of Engineers

South Atlantic Division

Attn: Jason Steele, Review Officer
60 Forsyth Street SW, Room 10M15
Atlanta, Georgia 30303-8801
Phone: (404) 562-5137

In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it meets the criteria for appeal
under 33 CFR part 331.5, and that it has been received by the Division Office within 60 days of the date of the NAP. Should you
decide to submit an RFA form, it must be received at the above address by March 24, 2014.

**[t is not necessary to submit an RFA form to the Division Office if you do not object to the determination in this correspondence.* *

Corps Regulatory Official: _Ronnie Smith Date: January 22, 2014




Applic

Date: January 22, 201

Attached is: See Section below

| || INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission)

[ 1| PROFFERED PERMIT (Standard Permit or Letter of permission)

| | PERMIT DENIAL

APPROVED JURISDICTIONAL DETERMINATION

_ﬁ PRELIMINARY JURISDICTIONAL DETERMINATION

: INITIAL PROFFERED PERMIT: You may accept or object to the permit.

(O Ow |

regarding an

mil/inetfunctions/cw/i

ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all
rights to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the
permit.

OBJECT: If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request
that the permit be modified accordingly. You must complete Section II of this form and return the form to the district
engineer. Your objections must be received by the district engineer within 60 days of the date of this notice, or you will
forfeit your right to appeal the permit in the future. Upon receipt of your letter, the district engineer will evaluate your
objections and may: (a) modify the permit to address all of your concerns, (b) modify the permit to address some of your
objections, or (c) not modify the permit having determined that the permit should be issued as previously written. After
evaluating your objections, the district engineer will send you a proffered permit for your reconsideration, as indicated in
Section B below.

B: PROFFERED PERMIT: You may accept or appeal the permit

ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all

rights to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the

permit.

APPEAL: If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein,
you may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of
this form and sending the form to the division engineer. This form must be received by the division engineer within 60 days
of the date of this notice.

C: PERMIT DENIAL: You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process by
completing Section II of this form and sending the form to the division engineer. This form must be received by the division
engineer within 60 days of the date of this notice.

D: APPROVED JURISDICTIONAL DETERMINATION: You may accept or appeal the approved JD or provide new
information.

ACCEPT: You do not need to notify the Corps to accept an approved JD. Failure to notify the Corps within 60 days of the
date of this notice, means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD.

APPEAL: If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers
Administrative Appeal Process by completing Section II of this form and sending the form to the district engineer. This form
must be received by the division engineer within 60 days of the date of this notice.
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E: PRELIMINARY JURISDICTIONAL DETERMINATION: You do not need to respond to the Corps regarding the
preliminary JD. The Preliminary JD is not appealable. 'If you wish, you may request an approved JD (which may be appealed),
by contacting the Corps district for further instruction. Also you may provide new information for further consideration by the
Corps to reevaluate the JD.

ECTION Il - T FC EAL or C NS TO AN IN RED PERMIT _
REASONS FOR APPEAL OR OBJECTIONS: (Describe your reasons for appealing the decision or your objections to an initial
proffered permit in clear concise statements. You may attach additional information to this form to clarify where your reasons or
objections are addressed in the administrative record.)

ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to
clarify the administrative record. Neither the appellant nor the Corps may add new information or analyses to the record.
However, you may provide additional information to clarify the location of information that is already in the administrative
record.

| POINT OF CONTAC oy

If you have questions regarding this decision and/or the If ybu only have qﬁestions regarding the appeal process you may

appeal process you may contact: also contact:
District Engineer, Wilmington Regulatory Division, Mr. Jason Steele, Administrative Appeal Review Officer
Attn: Ronnie Smith CESAD-PDO
69 Darlington Avenue U.S. Amy Corps of Engineers, South Atlantic Division
Wilmington, North Carolina 28403 60 Forsyth Street, Room 10M15
Atlanta, Georgia 30303-8801
Phone: (404) 562-5137

RIGHT OF ENTRY: Your signature below grants the right of entry to Corps of Engineers personnel, and any government
consultants, to conduct investigations of the project site during the course of the appeal process. You will be provided a 15 day
notice of any site investigation, and will have the opportunity to participate in all site investigations.

Date: Telephone number:

Signature of appellant or agent.

For appeals on Initial Proffered Permits send this form to:

District Engineer, Wilmington Regulatory Division, Attn: Ronnie Smith, 69 Darlington Avenue, Wilmington, North
Carolina 28403

For Permit denials,Pro ffered Permits and approved Jurisdictional Determinations send this form to:
Division Engineer, Commander, U.S. Army Engineer Division, South Atlantic, Attn: Mr. Jason Steele, Administrative

Appeal Officer, CESAD-PDO, 60 Forsyth Street, Room 10M15, Atlanta, Georgia 30303-8801
Phone: (404) 562-5137
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Action ID. SAW-2014-00131 County: Harnett USGS Quad: Dunn

GENERAL PERMIT SPECIAL CONDITIONS

1.  The construction site-shall be dewatered in accordance with the NCDOT “Best Management
Practices for Construction and Maintenance Activities”, dated August 2003.

2. In order to compensate for impacts associated with this permit, mitigation shall be provided in
accordance with the provisions outlined on the most recent version of the attached Compensatory
Mitigation Responsibility Form. The requirements of this form, including any special conditions listed on
this form, are hereby incorporated as special conditions of this permit authorization.



Action ID Number: SAW-2014-00131 County: Harnett
Permittee: NCDOT

Date Verification Issued: January 22,2014

Project Manager: Ronnie Smith

Upon completion of the activity authorized by this permit and any mitigation required by the permit,
sign this certification and return it to the following address:

US ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT
WILMINGTON REGULATORY FIELD OFFICE
69 DARLINGTON AVENUE
WILMINGTON, NORTH CAROLINA 28403

Please note that your permitted activity is subject to a compliance inspection by a U. S. Army Corps of
Engineers representative. If you fail to comply with this permit you are subject to permit suspension,
modification, or revocation.

I hereby certify that the work authorized by the above referenced permit has been completed in
accordance with the terms and condition of the said permit, and required mitigation was completed in
accordance with the permit conditions.

Signature of Permittee Date



NATIONWIDE PERMIT 14
DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS
FEDERAL REGISTER
AUTHORIZED MARCH 19, 2012

Linear Transportation Projects. Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways, railways,
trails, airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters
of the United States. For linear transportation projects in tidal waters, the discharge cannot cause
the loss of greater than 1/3-acre of waters of the United States. Any stream channel modification,
including bank stabilization, is limited to the minimum necessary to construct or protect the
linear transportation project; such modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to construct the
linear transportation project. Appropriate measures must be taken to maintain normal
downstream flows and minimize flooding to the maximum extent practicable, when temporary
structures, work, and discharges, including cofferdams, are necessary for construction activities,
access fills, or dewatering of construction sites. Temporary fills must consist of materials, and be
placed in a manner, that will not be eroded by expected high flows. Temporary fills must be
removed in their entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds
1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(1) of the
Clean Water Act (see 33 CFR 323.4).
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NATIONWIDE PERMIT CONDITIONS

The following General Conditions must be followed in order for any authorization by a NWP to
be valid:

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. All permanent and temporary crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of
those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting
its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization and storm water management activities, except as provided .
below. The activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity
is to impound water or manage high flows. The activity may alter the pre-construction course,
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate. ~

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River
designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.
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(f) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.noaa.gov/fisheries htm! respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied. -

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c¢) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
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section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves.
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.
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23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable
at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of
components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
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the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
of native species. The width of the required riparian area will address documented water quality
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district engineer
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.
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26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:

10
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(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and ’

(c) The signature of the permittee certifying the completion of the work and mitigation.

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the information
needed to make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify
the prospective permittee that the PCN is still incomplete and the PCN review process will not
commence until all of the requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects” on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 45 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

11
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(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.

12
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(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame concerning the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource
agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. For a linear
project, this determination will include an evaluation of the individual crossings to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or
52, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in minimal adverse effects. When making minimal effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity. The
district engineer will also consider site specific factors, such as the environmental setting in the
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the
functions provided by the aquatic resources that will be affected by the NWP activity, the degree
or magnitude to which the aquatic resources perform those functions, the extent that aquatic
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional assessment method is available and practicable to use, that
assessment method may be used by the district engineer to assist in the minimal adverse effects
determination. The district engineer may add case-specific special conditions to the NWP
authorization to address site-specific environmental concerns.

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN.
Applicants may also propose compensatory mitigation for projects with smaller impacts. The
district engineer will consider any proposed compensatory mitigation the applicant has included
in the proposal in determining whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are
minimal, after considering mitigation, the district engineer will notify the permittee and include
any activity-specific conditions in the NWP verification the district engineer deems necessary.
Conditions for compensatory mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan
before the permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation. If the prospective permittee
elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the proposed compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on
the aquatic environment (after consideration of the compensatory mitigation proposal) are
determined by the district engineer to be minimal, the district engineer will provide a timely
written response to the applicant. The response will state that the project can proceed under the
terms and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

3. If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (a) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (b) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (c) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period, with activity-specific
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conditions that state the mitigation requirements. The authorization will include the necessary
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that
would reduce the adverse effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may occur until the district
engineer has approved a specific mitigation plan or has determined that prior approval of a final
mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.

FURTHER INFORMATION

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.

DEFINITIONS

Best management practices (BMPs): Policies, practices, procedures, or structures
implemented to mitigate the adverse environmental effects on surface water quality resulting
from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation),
establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic
resources for the purposes of offsetting unavoidable adverse impacts which remain after all
appropriate and practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to
essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and
place.

Discharge: The term “discharge” means any discharge of dredged or fill material.

Enhancement: The manipulation of the physical, chemical, or biological characteristics of
an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a
decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic
resource area. ,

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short
duration after, precipitation events in a typical year. Ephemeral stream beds are located above the
water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall
is the primary source of water for stream flow.

Establishment (creation): The manipulation of the physical, chemical, or biological
characteristics present to develop an aquatic resource that did not previously exist at an upland
site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the
maximum height reached by a rising tide. The high tide line may be determined, in the absence
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit-of
fine shell or debris on the foreshore or berm, other physical markings or characteristics,
vegetation lines, tidal gages, or other suitable means that delineate the general height reached by
a rising tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds such as
those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological site),
building, structure, or other object included in, or eligible for inclusion in, the National Register
of Historic Places maintained by the Secretary of the Interior. This term includes artifacts,
records, and remains that are related to and located within such properties. The term includes
properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian
organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-linear
project in the Corps regulatory program. A project is considered to have independent utility if it
would be constructed absent the construction of other projects in the project area. Portions of a
multi-phase project that depend upon other phases of the project do not have independent utility.
Phases of a project that would be constructed even if the other phases were not built can be
considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther
removed in distance, but are still reasonably foreseeable.

Intermittent stream: An intermittent stream has flowing water during certain times of the
year, when groundwater provides water for stream flow. During dry periods, intermittent streams
may not have flowing water. Runoff from rainfall is a supplemental source of water for stream
flow.

Loss of waters of the United States: Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity.
Permanent adverse effects include permanent discharges of dredged or fill material that change
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is
not a net threshold that is calculated after considering compensatory mitigation that may be used
to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet
of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded,
excavated, or drained, but restored to pre-construction contours and elevations after construction,
are not included in the measurement of loss of waters of the United States. Impacts resulting
from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not
considered when calculating the loss of waters of the United States.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and
flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal
wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high
tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with
normal patterns of precipitation has water flowing or standing above ground to the extent that an
ordinary high water mark can be determined. Aquatic vegetation within the area of standing or
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be
open waters. Examples of “open waters” include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An ordinary high water mark is a line on the shore
established by the fluctuations of water and indicated by physical characteristics, or by other
appropriate means that consider the characteristics of the surrounding areas (see 33 CFR
328.3(e)).

Perennial stream: A perennial stream has flowing water year-round during a typical year.
The water table is located above the stream bed for most of the year. Groundwater is the primary
source of water for stream flow. Runoff from rainfall is a supplemental source of water for
stream flow.

Practicable: Available and capable of being done after taking into consideration cost,
existing technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the Corps
for confirmation that a particular activity is authorized by nationwide permit. The request may be
a permit application, letter, or similar document that includes information about the proposed
work and its anticipated environmental effects. Pre-construction notification may be required by
the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction
notification may be voluntarily submitted in cases where pre-construction notification is not
required and the project proponent wants confirmation that the activity is authorized by
nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources
by an action in or near those aquatic resources. This term includes activities commonly
associated with the protection and maintenance of aquatic resources through the implementation
of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic
resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological
characteristics of a site with the goal of returning natural/historic functions to a former aquatic
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in
aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics
of a site with the goal of repairing natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a
site with the goal of returning natural/historic functions to a former or degraded aquatic resource.
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two
categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections
of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid
movement of water over a course substrate in riffles results in a rough flow, a turbulent surface,
and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A
slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize
pools.

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a
variety of ecological functions and services and help improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase
shellfish production. Shellfish seed consists of immature individual shellfish or individual
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist
of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish
habitat.

Single and complete linear project: A linear project is a project constructed for the
purpose of getting people, goods, or services from a point of origin to a terminal point, which
often involves multiple crossings of one or more waterbodies at separate and distant locations.
The term “single and complete project” is defined as that portion of the total linear project
proposed or accomplished by one owner/developer or partnership or other association of
owners/developers that includes all crossings of a single water of the United States (i.e., a single
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies
several times at separate and distant locations, each crossing is considered a single and complete
project for purposes of NWP authorization. However, individual channels in a braided stream or
river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate
waterbodies, and crossings of such features cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by
one owner/developer or partnership or other association of owners/developers. A single and
complete non-linear project must have independent utility (see definition of “independent
utility”). Single and complete non-linear projects may not be “piecemealed” to avoid the limits
in an NWP authorization.

Stormwater management: Stormwater management is the mechanism for controlling
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation,
and flooding and mitigating the adverse effects of changes in land use on the aquatic
environment.

Stormwater management facilities: Stormwater management facilities are those facilities,
including but not limited to, stormwater retention and detention ponds and best management
practices, which retain water for a period of time to control runoff and/or improve the quality
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water marks.
The substrate may be bedrock or inorganic particles that range in size from clay to boulders.
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not
considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or
location that causes more than minimal interruption of normal stream processes. A channelized
stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to
navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is
inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR
328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and
measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end
where the rise and fall of the water surface can no longer be practically measured in a predictable
rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located
channelward of the high tide line, which is defined at 33 CFR 328.3(d).

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are permanently inundated and under normal circumstances have
rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of
vascular rooted plants in freshwater systems. :

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the
United States. If a jurisdictional wetland is adjacent — meaning bordering, contiguous, or
neighboring — to a waterbody determined to be a water of the United States under 33 CFR
328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single
aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes,
ponds, and wetlands.
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Final Regional Conditions 2012

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT:

The web links (both internal to our District and any external links to collaborating agencies) in
this document are valid at the time of publication. However, the Wilmington District Regulatory
Program web page addresses, as with other agency web sites, may change over the timeframe of
the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology
advances. While we will make every effort to check on the integrity of our web links and provide
re-direct pages whenever possible, we ask that you report any broken links to us so we can keep
the page information current and usable. We apologize in advanced for any broken links that
you may encounter, and we ask that you navigate from the regulatory home page (wetlands and
stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our
web site to find links for pages that cannot be found by clicking directly on the listed web link in
this document.

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the
Wilmington District

1.0 Excluded Waters

The Corps has identified waters that will be excluded from the use of all NWP’s during certain
timeframes. These waters are:

1.1 Anadromous Fish Spawning Areas

Waters of the United States identified by either the North Carolina Division of Marine Fisheries
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish
spawning areas are excluded during the period between February 15 and June 30, without prior
written approval from NCDMF or NCWRC and the Corps.

1.2 Trout Waters Moratorium

Waters of the United States in the twenty-five designated trout counties of North Carolina are
excluded during the period between October 15 and April 15 without prior written approval from

the NCWRC. (See Section 2.7 for a list of the twenty-five trout counties).

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service
(NMFS)

Waters of the United States designated as sturgeon spawning areas are excluded during the
period between February 1 and June 30, without prior written approval from the NMFS.
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* 2.0 Waters Requiring Additional Notification

The Corps has identified waters that will be subject to additional notification requirements for
activities authorized by all NWP’s. These waters are:

* 2.1 Western NC Counties that Drain to Designated Critical Habitat

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification
pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below,
applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa
Street, Asheville, North Carolina 28801. This PCN must be sent concurrently to the US Fish and
Wildlife Service and the Corps Asheville Regulatory Field Office. Please see General Condition
18 for specific notification requirements related to Federally Endangered Species and the
following website for information on the location of designated critical habitat.

Counties with tributaries that drain to designated critical habitat that require notification to the
Asheville US Fish and Wildlife Service: Avery, Cherokee, Forsyth, Graham, Haywood,
Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union
and Yancey.

Website and office addresses for Endangered Species Act Information:
The Wilmington District has developed the following website for applicants which provides

guidelines on how to review linked websites and maps in order to fulfill NWP general condition
18 requirements: http://www.saw.usace.army.mil/wetlands/ESA

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife
Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633:

US Fish and Wildlife Service
Asheville Field Office

160 Zillicoa Street

Asheville, NC 28801
Telephone: (828) 258-3939

Asheville US Fish and Wildlife Service Office counties: All
counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties

US Fish and Wildlife Service
Raleigh Field Office

Post Office Box 33726
Raleigh, NC 27636-3726
Telephone: (919) 856-4520

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.
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* 2.2 Special Designation Waters

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in
North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN).
The North Carolina waters and contiguous wetlands that require additional notification
requirements are:

“Outstanding Resource Waters” (ORW) or “High Quality Waters” (HQW) as designated by the
North Carolina Environmental Management Commission; “Inland Primary Nursery Areas”
(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina
Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by
the North Carolina Marine Fisheries Commission.

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in
the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area
Management Act (CAMA) must also obtain the required CAMA permit. Development activities
for non-federal projects may not commence until a copy of the approved CAMA permit is
furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field
Office — 69 Darlington Avenue, Wilmington, NC 28403 or Washington Field Office — 2407
West 5th Street, Washington, NC 27889).

* 2.4 Barrier Islands

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with
Nationwide Permit General Condition 31 (PCN).

* 2.5 Mountain or Piedmont Bogs

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment
Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31
(PCN). The latest version of NCWAM is located on the NC DWQ web site at:
http://portal.ncdenr.org/web/wag/swp/ws/pdu/ncwam .

* 2.6 Animal Waste Facilities

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including
wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).

* 2.7 Trout Waters
Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-
five (25) designated trout counties of North Carolina, the applicant shall comply with

Nationwide Permit General Condition 31 (PCN). The applicant shall also provide a copy of the
notification to the appropriate NCWRC office to facilitate the determination of any potential
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impacts to designated Trout Waters. Notification to the Corps of Engineers will include a
statement with the name of the NCWRC biologist contacted, the date of the notification, the
location of work, a delineation of wetlands, a discussion of alternatives to working in the
mountain trout waters, why alternatives were not selected, and a plan to provide compensatory
mitigation for all unavoidable adverse impacts to mountain trout waters.

NCWRC and NC Trout Counties

Western Piedmont Region Alleghany | Caldwell Watauga
Coordinator

20830 Great Smoky Mtn. Ashe Mitchell Wilkes
Expressway

Waynesville, NC 28786 Avery Stokes

Telephone: (828) 452-2546 Burke Surry

Mountain Region Coordinator | Buncombe | Henderson | Polk
20830 Great Smoky Mtn. Cherokee | Jackson Rutherford
Expressway

Waynesville, NC 28786 Clay Macon Swain
Telephone: (828) 452-2546 Graham Madison Transylvania
Fax: (828) 452-7772 Haywood | McDowell | Yancey

3.0 List of Corps Regional Conditions for All Nationwide Permits
The following conditions apply to all Nationwide Permits in the Wilmington District:
3.1 Limitation of Loss of Perennial Stream Bed

NWPs may not be used for activities that may result in the loss or degradation of greater than
300 total linear feet of perennial, intermittent or ephemeral stream, unless the District
Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a
case-by-case basis and he determines that the proposed activity will result in minimal individual
and cumulative adverse impacts to the aquatic environment. Loss of stream includes the linear
feet of stream bed that is filled, excavated, or flooded by the proposed activity. Waivers for the
loss of ephemeral and intermittent streams must be in writing and documented by
appropriate/accepted stream quality assessments*. This waiver only applies to the 300 linear feet
threshold for NWPs.

*NOTE: Applicants should utilize the most current methodology prescribed by Wilmington
District to assess stream function and quality. Information can be found at:

http://www saw usace.army.nil/wetlands/permits/nwp/nwp2012 (see “Quick Links™)
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3.2 Mitigation for Loss of Stream Bed

For any NWP that results in a loss of more than 150 linear feet of perennial and/or
ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate
for more than minimal individual and cumulative adverse impacts to the aquatic environment.
For stream losses less than 150 linear feet, that require a PCN, the District Commander may
determine, on a case-by-case basis that compensatory mitigation is required to ensure that the
activity results in minimal adverse effect on the aquatic environment.

- 3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet.

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of
perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide
Permit General Condition 31 (PCN). This applies to NWPs that do not have specific notification
requirements. If a NWP has specific notification requirements, the requirements of the NWP
should be followed.

3.4 Restriction on Use of Live Concrete

For all NWPs which allow the use of concrete as a building material, live or fresh concrete,
including bags of uncured concrete, may not come into contact with the water in or entering into
waters of the US. Water inside coffer dams or casings that has been in contact with wet concrete
shall only be returned to waters of the US when it is no longer poses a threat to aquatic
organisms.

3.5 Requirements for Using Riprap for Bank Stabilization

For all NWPs that allow for the use of riprap material for bank stabilization, the following
measures shall be applied:

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in
North Carolina waters.

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan
drawings.

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace
quantities that would not have an adverse environmental effect.

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by
natural forces under normal conditions.

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited
to, granite, marl, or broken concrete.
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing.
The waiver will only be issued if it can be demonstrated that the impacts of complying with this
Regional condition would result in greater adverse impacts to the aquatic environment.

3.6 Safe Passage Requirements for Culvert Placement

For all NWPs that involve the construction/installation of culverts, measures will be included in
the construction/installation that will promote the safe passage of fish and other aquatic
organisms. The dimension, pattern, and profile of the stream above and below a pipe or culvert
should not be modified by widening the stream channel or by reducing the depth of the stream in
connection with the construction activity. The width, height, and gradient of a proposed culvert
should be such as to pass the average historical low flow and spring flow without adversely
altering flow velocity. Spring flow should be determined from gage data, if available. In the
absence of such data, bankfull flow can be used as a comparable level.

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area
Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of
the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed
within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC
as designated by CAMA, and/or all streams appearing as blue lines on United States Geological
Survey (USGS) 7.5-minute quadrangle maps.

Circular
Culvert

trvert

In all other counties: Culverts greater than 48 inches in diameter will be buried at least one foot
below the bed of the stream. Culverts 48 inches in diameter or less shall be buried or placed on
the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall
be made to maintain the existing channel slope. The bottom of the culvert must be placed at a
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depth below the natural stream bottom to provide for passage during drought or low flow
conditions.

Culverts are to be designed and constructed in a manner that minimizes destabilization and head
cutting. Destabilizing the channel and head cutting upstream should be considered and
appropriate actions incorporated in the design and placement of the culvert.

A waiver from the depth specifications in this condition may be requested in writing. The waiver
will be issued if it can be demonstrated that the proposal would result in the least impacts to the
aquatic environment.

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a
manner that does not restrict the flow and circulation patterns of waters of the United States.
Culverts placed across wetland fills purely for the purposes of equalizing surface water do not
have to be buried.

3.7 Notification to NCDENR Shellfish Sanitation Section

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or
removing sediment from an area closed to shell fishing where the effluent may be released to an
area open for shell fishing or swimming in order to avoid contamination from the disposal area
and cause a temporary shellfish closure to be made. Such notification shall also be provided to
the appropriate Corps of Engineers Regulatory Field Office. Any disposal of sand to the ocean
beach should occur between November 1 and April 30 when recreational usage is low. Only
clean sand should be used and no dredged sand from closed shell fishing areas may be used. If
beach disposal were to occur at times other than stated above or if sand from a closed shell
fishing area is to be used, a swimming advisory shall be posted, and a press release shall be
issued by the permittee.

3.8 Preservation of Submerged Aquatic Vegetation

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP
within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management
Act of 1974 (CAMA).

3.9 Sedimentation and Erosion Control Structures and Measures

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and
measures proposed for placement in waters of the US. The structures and measures should be

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands
and streams.
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4.0 Additional Regional Conditions for Specific Nationwide Permits
4.1 NWP #14 - Linear Transportation Crossings

4.1.1. If appropriate, applicants shall employ natural channel design (see definition below and
NOTE below) to the maximum extent practicable for stream relocations. In the event it is not
appropriate to employ natural channel design, any stream relocation shall be considered a
permanent impact and the applicant shall provide a mitigation plan to compensate for the loss of
aquatic function associated with the proposed activity.

Natural Channel Design: A geomorphologic approach to stream restoration based on an
understanding of valley type, general watershed conditions, dimension, pattern, profile,
hydrology and sediment transport of natural, stable channels (reference condition) and applying
this understanding to the reconstruction of a stable channel.

NOTE: For projects located within the Coastal Plain ecoregion of North Carolina and within
headwater areas across the state, applicants should reference the following links for more
information regarding appropriate stream design:

hittp://www.saw.usace.army.mil/wetlands/permits/nwp

4.1.2. Bank-full flows (or less) shall be accommodated through maintenance of the existing
bank-full channel cross sectional area. Additional culverts at such crossings shall be allowed
only to receive flows exceeding bank-full.

Approach Fill

Roadway o
"‘-«_\_‘_\_‘_,_

Culvert buried
Bankfiall || belowstreambed

f/’//g/ [ ; D appIopriate

} depth (if required).
Baffles Stream

Blockage  Bottom

4.1.3. Where adjacent floodplain is available, flows exceeding bank-full should be
accommodated by installing culverts at the floodplain elevation.

4.1.4. This NWP authorizes only upland to upland crossings and cannot be used in combination
with Nationwide Permit 18 to create an upland within waters of the United States, including
wetlands.

4.1.5. This NWP cannot be used for private projects located in tidal waters or tidal wetlands.
4.1.6. Excavation of existing stream channels shall be limited to the minimum necessary to
construct or install the proposed culvert. The final width of the impacted streams at the culvert

inlet and outlet should be no greater than the original stream width. A waiver from this condition
may be requested in writing. The waiver will be issued if it can be demonstrated that it is not
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practicable to limit the final width of the culvert to that of the impacted stream at the culvert inlet
and outlet and the proposed design would result in less impacts to the aquatic environment.
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U.S. ARMY CORP3DF ENGINEERS
Wilmington District

){(Compensgtorv Mitigation Responsibility Transfer Form

Permittee: NCDOT Action ID: SAW-2014-00131
Project Name: R-5526 County: Harnett

Instructions to Permittee: The Permittee must provide a copy of this form to the Mitigation Sponsor, either an approved
Mitigation Bank or the North Carolina Ecosystem Enhancement Program {(NCEEP), who will then sign the form to verify the
transfer of the mitigation responsibility. Once the Sponsor has signed this form, it is the Permittee’s responsibility to
ensure that to the U.S. Army Corps of Engineers (USACE) Project Manager identified on page two is in receipt of a signed
copy of this form before conducting authorized impacts, unless otherwise specified below. if more than one mitigation
Sponsor will be used to provide the mitigation associated with the permit, or if the impacts and/or the mitigation will occur
in more than one 8-digit Hydrologic Unit Code (HUC), muitiple forms will be attached to the permit, and the separate forms
for each Sponsor and/or HUC must be provided to the appropriate mitigation Sponsors.

Instructions to Sponsor: The Sponsor must verify that the mitigation requirements shown below are available at the
identified site. By signing below, the Sponsor is accepting full responsibility for the identified mitigation, regardless of
whether or not they have received payment from the Permittee. Once the form is signed, the Sponsor must update the
appropriate ledger and provide a copy of the signed form to the Permittee and to the USACE Bank/In-Lieu Fee Program
Manager. The Sponsor must also comply with all reporting requirements established in their authorizing instrument.

Permitted Impacts and Compensatory Mitigation Requirements:

Permitted Impacts Requiring Mitigation* 8-digit HUC and Basin: 03030006, Cape Fear River Basin
Stream Impacts (linear feet) Wetland Impacts (acres)
Ripari —
Warm Cool Cold {par.lan Rlpzfrlar‘\ Non-Riparian Coastal
Riverine Non-riverine
0.47

*If more than one mitigation sponsor will be used for the permit, only include impacts to be mitigated by this sponsor.

Compensatory Mitigation Requirements: 8-digit HUC and Basin: 03030006, Cape Fear River Basin
Stream Mitigation {credits) Wetland Mitigation (credits)
Warm Cool Cold R{parfan Rlpz.mar.w Non-Riparian Coastal
Riverine Non-riverine
0.94

Mitigation Site Debited:_ NCEEP
(List the name of the bank to be debited: For umbrella banks, also list the specific site. For NCEEP, list NCEEP. If the NCEEP
acceptance letter identifies a specific site, also list the specific site to be debited).

Section to be completed by the Mitigation Sponsor

Statement of Mitigation Liability Acceptance: |, the undersigned, verify that | am authorized to approve mitigation
transactions for the Mitigation Sponsor shown below, and | certify that the Sponsor agrees to accept full responsibility for
providing the mitigation identified in this document {see the table above}, associated with the USACE Permittee and Action
ID number shown. I also verify that released credits {and/or advance credits for NCEEP), as approved by the USACE, are
currently available at the mitigation site identified above. Further, | understand that if the Sponsor fails to provide the
required compensatory mitigation, the USACE Wilmington District Engineer may pursue measures against the Sponsor to
ensure compliance associated with the mitigation requirements.

Mitigation Sponsor Name:

Name of Sponsor’s Authorized Representative:

Signature of Sponsor’s Authorized Representative Date of Signature

Page 1 of 2 Form Updated 2 October, 2012
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USACE Wilmington District
Compensatory Mitigation Responsibility Transfer Form, Page 2

Conditions for Transfer of Compensatory Mitigation Credit:

Once this document has been signed by the Mitigation Sponsor and the USACE is in receipt of the signed form, the
Permittee is no longer responsible for providing the mitigation identified in this form, though the Permittee remains
responsible for any other mitigation requirements stated in the permit conditions.

Construction within jurisdictional areas authorized by the permit identified on page one of this form can begin only
after the USACE is in receipt of a copy of this document signed by the Sponsor, confirming that the Sponsor has
accepted responsibility for providing the mitigation requirements listed herein.” For authorized impacts conducted by
the North Carolina Department of Transportation {NCDOT), construction within jurisdictional areas may proceed upon
permit issuance; however, a copy of this form signed by the Sponsor must be provided to the USACE within 30 days of
permit issuance. NCDOT remains fully responsible for the mitigation until the USACE has received this form, confirming
that the Sponsor has accepted responsibility for providing the mitigation requirements listed herein.

Signed copies of this document must be retained by the Permittee, Mitigation Sponsor, and in the USACE
administrative records for both the permit and the Bank/ILF Instrument. It is the Permittee’s responsibility to ensure
that the USACE Project Manager (address below) is provided with a signed copy of this form.

if changes are proposed to the type, amount, or location of mitigation after this form has been signed and returned to
the USACE, the Sponsor must obtain case-by-case approval from the USACE Project Manager and/or North Carolina
Interagency Review Team (NCIRT). If approved, higher mitigation ratios may be applied, as per current District
guidance and a new version of this form must be completed and included in the USACE administrative records for both
the permit and the Bank/ILF Instrument.

Comments/Additional Conditions:

This form is not valid unless signed by the mitigation Sponsor and USACE Project Manager. For questions regarding this

form or any of the conditions of the permit authorization, contact the Project Manager at the address below.

USACE Project Manager: Ronnie Smith
USACE Field Office: Wilmington Regulatory Field Office

US Army Corps of Engineers
69 Darlington Avenue
Wilmington, NC 28403

Email: Ronnie.d.smith@usace.army.mil

January 22, 2014

USACE Project Manager Signature Date of Signature

Current Wilmington District mitigation guidance, including information on mitigation ratios, functional assessments, and
mitigation bank location and availability, and credit classifications (including stream temperature and wetland groupings) is
available at http://ribits.usace.army.mil.

Page 2 of 2

The Wilmington District is committed to providing the highest level of support to the public. To help us ensure we continue to do so, please complete the
Customer Satisfaction Survey located at our website at hitp;//regulatory. usacesurvey.com/ to complete the survey online.
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North Carolina Department of Environment and Natural Resources
Division of Water Resources
Water Quality Programs

Thomas A. Reeder
Director

Pat McCrory
Governor

John E. Skvarla, il
Secretary

January 10, 2014

Harnett County

NCDWR Project No: 13-1310
SR 1841 (Saddlebred Road)
State Project No. R-5526

APPROVAL of 401, WATER QUALITY CERTIFICATION, with ADDITIONAL CONDITIONS

Mr. Greg Burns, P.E., Division Engineer
NCDOT, Division 6

PO Box 1150

Fayetteville, NC 28302

Dear Mr. Burns:

You have our approval, in accordance with the conditions listed below, for the following impacts for the purpose of
implementing secondary roadway improvements on SR 1841 (Saddlebred Road) in Harnett County:

Stream Impacts in the Cape Fear River Basin

Site Station Permanent Temporary | Permanent | Temporary Total Stream
Fill in Fill in Fill in Fill in Stream | Impacts
Intermittent | Intermittent | Perennial Perennial Impact .| Requiring
Stream Stream Stream Stream (linear ft) | Mitigation
(linear ft) (linear ft) (linear ft) (linear ft) (linear ft)
2 35+30-L- 116* 20 0 0 136 0
4 58+98-L- 65 80 0 0 145 0
TOTAL 181 100 0 0 281 0
Total Stream Impact for Project: 281 linear feet.
*includes 53 If of stream channel relocation
Wetland Impacts in the Cape Fear River Basin (riverine
Site Station Fill Fill Excavation | Mechanized Hand Total
(ac) | (temporary) (ac) Clearing Clearing Wetland
(ac) (ac) (ac) Impact (ac)
1 | Sta.30+35to 34+53-L- | 0.34 0 0 0 0.09 0.43
2 | Sta. 34+53 to 38+55-L- 0 0 0.01 0- 0.03 0.04
3 | Sta. 38+83 to 42+55-L- 0 0 0.12 0 0.04 0.16
TOTAL 0.34 - 0 0.13 0 0.16 0.63
Total Wetland Impact for Project: 0.63 acres.
Transportation and Permitting Unit One .
1650 Mall Service Center, Raleigh, North Carofina 27699-1650 NorthCarolina

Location: 512 N. Salisbury St Rateigh, North Carolina 27604
Phone. 919-807-6300 \ FAX: 919-733-1280

Intemet: www.ncwaterquality.org

Naturally
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Open Water (Tributary) Impacts in the Cape Fear River Basin

Site Station Permanent Fill in Temporary Fill in Total Fill in Open
Open Waters (ac) Open Waters (ac) Waters (ac)
1 | Sta.30+53 to 34+53-L- 0.02 0 0.02
2 Sta. 34+53 to 38+55-L- 0.07 0 0.07
3 Sta. 38+83 to 42+55-L- 0.04 0 0.04 -
TOTAL 0.13 0 0.13

Total Open Water Impact for Project: 0.13 acres.

The project shall be constructed in accordance with your application dated received December 19, 2013 and
revisions received on January 8, 2014. After reviewing your application, we have decided that these impacts are
covered by General Water Quality Certification Number 3886. This certification corresponds to the Nationwide
Permit 14 issued by the Corps of Engineers. In addition, you should acquire any other federal, state or local permits
before you proceed with your project including (but not limited to) Sediment and Erosion Control, Non-Discharge
and Water Supply Watershed regulations. This approval will expire with the accompanying 404 permit.

This approval is valid solely for the purpose and design described in your application (unless modified below).
Should your project change, you must notify the NCDWR and submit a new application. If the property is sold, the

_new owner must be given a copy of this Certification and approval letter, and is thereby responsible for complying
with all the conditions. If total wetland fills for this project (now or in the future) exceed one acre, or of total
impacts to streams (now or in the future) exceed 150 linear feet, compensatory mitigation may be required as
described in 15A NCAC 2H .0506 (h) (6) and (7). For this.approval to remain valid, you must adhere to the
conditions listed in the attached certification and any additional conditions listed below.

Condition(s) of Certification:
Project Specific Conditions

1. For the 20 linear feet of streams being impacted due to site dewatering activities at Permit Site 2 shall be
graded to its preconstruction contours and revegetated with appropriate native species.

2. Where multiple pipes or barrels are required, they shall be designed to mimic natural stream cross section as
closely as possible including pipes or barrels at flood plain elevation and/or sills where appropriate.
Widening the stream channel should be avoided. Stream channel widening at the inlet or outlet end of
structures typically decreases water velocity causing sediment deposition that requires increased
maintenance and disrupts aquatic life passage. .

3. Native material shall be placed inside of the reinforced concrete box culverts at Permit Site 4 (Sta. 58+98) to
create a natural streambed and floodplain within the culvert barrels that matches the upstream and
downstream profile and dimensions. If possible, the material placed inside of the culvert should be the same
native material that is excavated from the streambed and floodplain during the construction of this structure.

4. Excavation for roadside swales within wetland areas shall be minimized as much as possible. Where
roadside swales are required within wetland areas they shall be constructed in such a manner that the
hydrology of the adjacent wetland is not affected.

5. The stream channel shall be excavated no deeper than the natural bed material of the stream, to the
maximum extent practicable. Efforts must be made to minimize impacts to the stream banks, as well as to
vegetation responsible for maintaining the stream bank stability. Any applicable riparian buffer impact for
access to stream channel shall be temporary and be revegetated with native riparian species.

6. Channel relocation at Site 2 shal! be completed and stabilized, and approved on site by NCDWR staff, prior
to diverting water into the new channel. Stream banks shall be matted with coir-fiber matting. Vegetation
used for bank stabilization shall be limited to native riparian vegetation, and should include establishment of
a vegetated buffer on both sides of the relocated channel to the maximum extent practical. Also, rip-rap may
be allowed if it is necessary to maintain the physical integrity of the stream, but the applicant must provide
written justification and any calculations used to determine the extent of rip-rap coverage requested. Once
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the stream has been turned into the new channel, it may be necessary to relocate stranded fish to the new
channel to prevent fish kills.

Erosion control matting placed in riparian areas shall not contain a nylon mesh grid, which can impinge
and entrap small animals. Matting should be secured in place with staples, stakes, or wherever possible,
live stakes of native trees. Riparian areas are defined as a distance 25 feet landward from top of stream
bank.

The project shall be constructed in accordance with the provisions of the NCDOT’s National Pollutant
Discharge Elimination (NPDES) Stormwater Permit NCS000250 as described in the Stormwater .
Management Plan submitted in the application..

General Conditions

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Unless otherwise approved in this certification, placement of culverts and other structures in open waters and
streams shall be placed below the elevation of the streambed by one foot for all culverts with a diameter
greater than 48 inches, and 20 percent of the culvert diameter for culverts having a diameter less than 48
inches, to allow low flow passage of water and aquatic life. Design and placement of culverts and other
structures including temporary erosion control measures shall not be conducted in a manner that may result
in dis-equilibrium of wetlands or streambeds or banks, adjacent to or upstream and downstream of the above
structures. The applicant is required to provide evidence that the equilibrium is being maintained if requested
in writing by the NCDWR. If this condition is unable to be met due to bedrock or other limiting features
encountered during construction, please contact the NCDWR for guidance on how to proceed and to
determine whether or not a permit modification will be required.

If concrete is used during construction, a dry work area shall be maintained to prevent direct contact
between curing concrete and stream water. Water that inadvertently contacts uncured concrete shall not
be discharged to surface waters due to the potential for elevated pH and possible aquatic life and fish kills.

During the construction of the project, no staging of equipment of any kind is permitted in waters of the
U.S., or protected riparian buffers.

The dimension, pattern and profile of the stream above and below the crossing shall not be modified.
Disturbed floodplains and streams shall be restored to natural geomorphic conditions.

The use of rip-rap above the Normal High Water Mark shall be minimized. Any rip-rap placed for stream
stabilization shall be placed in stream channels in such a manner that it does not impede aquatic life
passage.

The Permittee shall ensure that the final design drawings adhere to the permit and to the permit drawings
submitted for approval. '

All work in or adjacent to stream waters shall be conducted in a dry work area. Approved BMP measures
from the most current version of the NCDOT Construction and Maintenance Activities manual such as
sandbags, rock berms, cofferdams and other diversion structures shall be used to prevent excavation in
flowing water.

Heavy equipment shall be operated from the banks rather than in the stream channel in order to minimize
sedimentation and reduce the introduction of other pollutants into the stream.

All mechanized equipment operated near surface waters must be regularly inspected and maintained to
prevent contamination of stream waters from fuels, lubricants, hydraulic fluids, or other toxic materials.

No rock, sand or other materials shall be dredged from the stream channel except where authorized by this
certification.

Discharging hydroseed mixtures and washing out hydroseeders and other equipment in or adjacent to surface
waters is prohibited.
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21.

22,

23.

24,

25.

26.

27.

28.

29.

30.
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The permittee and its authorized agents-shall conduct its activities in a manner consistent with State water
quality standards (including any requirements resulting from compliance with §303(d) of the Clean Water
Act) and any other appropriate requirements of State and Federal law. If the NCDWR determines that such
standards or laws are not being met (including the failure to sustain a designated or achieved use) or that
State or federal law is being violated, or that further conditions are necessary to assure compliance, the
NCDWR may reevaluate and modify this certification.

All fill slopes located in jurisdictional wetlands shall be placed at slopes no flatter than 3:1, unless otherwise
authorized by this certification..

A copy of this Water Quality Certification shall be maintained on the construction site at all times. In
addition, the Water Quality Certification and all subsequent modifications, if any, shall be maintained with
the Division Engineer and the on-site project manager.

The outside buffer, wetland or water boundary located within the construction corridor approved by this
authorization shall be clearly marked by highly visible fencing prior to any land disturbing activities.
Impacts to areas within the fencing are prohibited unless otherwise authorized by this certification.

The issuance of this certification does not exempt the Permittee from complying with any and all statutes,
rules, regulations, or ordinances that may be imposed by other government agencies (i.e. local, state, and
federal) having jurisdiction, including but not limited to applicable buffer rules, stormwater management
rules, soil erosion and sedimentation control requirements, etc.

The Permittee shall report any violations of this certification to the Division of Water Resources within 24
hours of discovery.

Upon completion of the project (including any impacts at associated borrow or waste:sites), the NCDOT
Division Engineer shall complete and return the enclosed "Certification of Completion Form" to notify the
NCDWR when all work included in the 401 Certification has been completed.

Native riparian vegetation must be reestablished in the riparian areas within the construction limits of the
project by the end of the growing season following completion of construction.

There shall be no excavation from, or waste disposal into, jurisdictional wetlands or waters associated with
this permit without appropriate modification. Should waste or borrow sites, or access roads to waste or
borrow sites, be located in wetlands or streams, compensatory mitigation will be required since that is a
direct impact from road construction activities.

Erosion and sediment control practices must be in full compliance with all specifications governing the
proper design, installation and operation and maintenance of such Best Management Practices in order to
protect surface waters standards:

a. The erosion and sediment control measures for the project must be designed, installed, operated, and

maintained in accordance with the most recent version of the North Carolina Sediment and Erosion
Control Planning and Design Manual.

b. The design, installation, operation, and maintenance of the sediment and erosion control measures

must be such that they equal, or exceed, the requirements specified in the most recent version of the
North Carolina Sediment and Erosion Control Manual. The devices shall be maintained on all
construction sites, borrow sites, and waste pile (spoil) projects, including contractor-owned or leased
borrow pits associated with the project.

For borrow pit sites, the erosion and sediment control measures must be designed, installed, operated,
and maintained in accordance with the most recent version of the North Carolina Surface Mining
Manual.

d. The reclamation measures and implementation must comply with the reclamation in accordance with

the requirements of the Sedimentation Pollution Control Act.

Sediment and erosion control measures shall not be placed in wetlands or waters unless otherwise approved
by this Certification.

If you wish to contest any statement in the attached Certification you must file a petition for an administrative

hearing.

You may obtain the petition form from the office of Administrative hearings. You must file the petition
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with the office of Administrative Hearings within sixty (60) days of receipt of this notice. A petition is considered
filed when it is received in the office of Administrative Hearings during normal office hours. The Office of
Administrative Hearings accepts filings Monday through Friday between the hours of 8:00am and 5:00pm, except
for official state holidays. The original and one (1) copy of the petition must be filed with the Office of
Administrative Hearings.

]

The petition may be faxed-provided the original and one copy of the document is received by the Office of
Administrative Hearings within five (5) business days following the faxed transmission.
The mailing address for the Office of Administrative Hearings is:

Office of Administrative Hearings

6714 Mail Service Center '

Raleigh, NC 27699-6714

Telephone: (919)-431-3000, Facsimile: (919)-431-3100

A copy of the petition must also be served on DENR as follows:

Mr. Lacy Presnell, General Counsel
Department of Environment and Natural Resources
1601 Mail Service Center

This letter completes the review of the Division of Water Resources under Section 401 of the Clean Water Act. If you
have any questions, please contact Mason Herndon at (910) 308-4021 or mason.herndon@ncdenr.gov:

Sincerely,

m%%@l\{‘w:

Thomas A. Reeder

ec: Ronnie Smith, US Army Corps of Engineers, Wilmington Field Office
Jim Rerko, Division 6 Environmental Officer
Chris Militscher, Environmental Protection Agency
Gary Jordan, US Fish and Wildlife Service
Travis Wilson, NC Wildlife Resources Commission
Sonia Carrillo, NCDWR Central Office
File Copy
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GENERAL CERTIFICATION FOR PROJECTS ELIGIBLE FOR U.S. ARMY CORPS OF
ENGINEERS NATIONWIDE PERMIT NUMBER 14 (LINEAR TRANSPORTATION PROJECTS)
AND REGIONAL GENERAL PERMIT 198200031 (WORK ASSOCIATED WITH BRIDGE
CONSTRUCTION, MAINTENANCE OR REPAIR CONDUCTED BY NCDOT OR OTHER
GOVERNMENT AGENCIES)

AND RIPARIAN AREA PROTECTION RULES (BUFFER RULES)

Water Quality Certification Number 3886 is issued in conformity with the requirements of Section
401, Public Laws 92-500 and 95-217 of the United States and subject to the North Carolina
Division of Water Quality (DWQ) Regulations in 15A NCAC 02H .0500 and 15A NCAC 02B .0200
for the discharge of fill material to waters and adjacent wetland areas or to wetland areas that are
not a part of the surface tributary system to interstate waters or navigable waters of the United
States (as described in:33 CFR 330 Appendix A {B) (14) of the Corps.of Engineers regulations
(Nationwide Permit No. 14 and Regional General Permit 198200031) and forthe Riparian Area
Protection Rules (Buffer Rules) in 15A NCAC 02B .0200.

The State of North Carolina certifies that the specified category of activity will not violate
applicable portions of Sections 301, 302, 303, 306 and 307 of the Public Laws 92-500 and 95-217
if conducted in accordance with the conditions hereinafter set forth.

* Any proposed fill or modification of wetlands and/or waters, including streams, under this General -
Certification requires application to, and written approval from the Division of Water Quality
except for the single family lot exemption described below.

Activities meeting any one (1) of the following thresholds or circumstances require written
approval for a 401 Water Quality Certification from the Division of Water Quality (the
“Division”):

a) Any temporary or permanent impacts to wetlands, open waters and/or streams, including

stream relocations, except for construction of a driveway to a single family lot as long as

the driveway involves less than 25 feet of temporary and/or permanent stream channel

impacts, including any in-stream stabilization needed for the crossing; or

Any impact associated with a high density project (as defined in ltem (A)(iv) of the 401

Stormwater Requirements) that is not subject to either a state stormwater program

(such as, but not limited to, Coastal Counties, HQW, ORW or state-implemented Phase 1|

NPDES) or a certified community's stormwater program; or

¢) Any impact associated with a Notice of Violation or an enforcement action for violation(s)

of DWQ Wetland Rules (15A NCAC 02H .0500), Isolated Wetland Rules (15A NCAC 02H
.1300), DWQ Surface Water or Wetland Standards, or Riparian Buffer Rules (156A NCAC
02B .0200); or

* d) Any impacts to streams and/or buffers in the Neuse, Tar-Pamlico, or Catawba River
Basins or in the Randleman, Jordan or Goose Creek Watersheds {or any other basin or
watershed with Riparian Area Protection Rules [Buffer Rules] in effect at the time of
application) uniess the activities are listed as "EXEMPT" from these rules or a Buffer
Authorization Certificate is issued through N.C. Division of Coastal Management (DCM)
delegation for "ALLOWABLE" activities.

o
~-

* In accordance with North Carolina General Statute 143-215.3D(e), written approval for a 401
Water Quality General Certification must include the appropriate fee. If a project also requires a
CAMA Permit, then one payment to both agencies shall be submitted and will be the higher of the

two fees.

Activities included in this General Certification that do not meet one of the thresholds
listed above do not require written approval from the Division as long as they comply with

Water Quality Certification No. 3886 v 1
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the Conditions of Certification listed below. If any of these Conditions cannot be met, then
written approval from the Division is required.

Conditions of Certification:

1.

No Impacts Beyond those Authorized in the Written Approval or Beyond the Threshold of Use
of this Certification

No waste, spoil, solids, or fill of any kind shail occur in wetlands, waters, or riparian areas
beyond the footprint of the impacts depicted in the Pre-Construction Notification, as
authorized in the written approval from the Division or beyond the thresholds established for
use of this Certification without written authorization, including incidental impacts. All
construction activities, including the design, installation, operation, and maintenance of
sediment and erosion control Best Management Practices shall be performed so that no
violations of state water quality standards, statutes, or rules occur. Approved plans-and
specifications for this project are incorporated by reference and are enforceable parts of this
permit.

Standard Erosion and Sediment Control Practices

Erosion and sediment contro! practices must be in full compliance with ali specifications
governing the proper design, installation and operation and maintenance of such Best
Management Practices and if applicable, comply with the specific conditions and
requirements of the NPDES Construction Stormwater Permit issued to the site:

a. Design, installation, operation, and maintenance of the sediment and erosion control
measures must be such that they equal or exceed the requirements specified in the most
recent version of the North Carolina Sediment and Erosion Control Manual. The devices
shall be maintained on ail construction sites, borrow sites, and waste pile (spoil) projects,
including contractor-owned or leased borrow pits associated with the project.

b. For borrow pit sites, the erosion and sediment control measures must be designed,
installed, operated, and maintained in accordance with the most recent version of the
North Carolina Surface Mining Manuai.

Water Quality Certification No. 3886

c. Reclamation measures and implementation must comply with the reclamation in
accordance. with the requirements of the Sedimentation Pollution Control Act and the

Mining Act of 1971.

d. Sufficient materials required for stabilization and/or repair of erosion contro} measures
and stormwater routing and treatment shall be on site at all times.

e. lfthe project occurs in waters or watersheds classified as Primary Nursery Areas (PNAs),
SA, WS-, WS-II, High Quality (HQW), or Outstanding Resource (ORW) waters, then the
sedimentation and erosion control designs must comply with the requirements set forth
in 15A NCAC 04B .0124, Design Standards in Sensitive Watersheds.
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3. No Sediment and Erosion Control Measures in Wetlands or Waters

Sediment and erosion control measures shall not be placed in wetlands or waters.
Exceptions to this condition require application submittal to and written approval by the
Division. If placement of sediment and erosion centre! devices in wetlands and waters is
unavoidable, then design and placement of temporary erosion control measures shall not be
conducted in a manner that may result in dis-equilibrium of wetlands, stream beds, or banks,
adjacent to or upstream and downstream of the above structures. Ali sediment and erosion
control devices shall be removed and the natural grade restored within two (2) months of the
date that the Division of Land Resources (DLR) or locally delegated program has released
the specific area within the project.

4. Construction Stormwater Permit NCG010000

An NPDES Construction Stormwater Permit is required for construction projects that disturb
one (1) or more acres of land. This Permit aliows stormwater to be discharged during land
disturbing construction activities as stipulated in the conditions of the permit. if your project
is covered by this permit, full compliance with permit conditions including the erosion &
sedimentation control plan, inspections and maintenance, self-monitoring, record keeping
and reporting requirements is required. A copy of the general permit (NCG010000),
inspection log sheets, and other information may be found at

http: /iportal. nedenr.org/web/walws/su/npdesswi#tab-w -

The North Carolina Department of Transportation (NCDOT) shail be required to be in full
compliance with the conditions related to construction activities within the most recent version
of their individual NPDES (NCS000250) stormwater permit.

5. Construction Moratoriums and Coordination
If activities must occur during periods of high biological activity {i.e. sea turtle nesting, fish
spawning, or bird nesting), then biological monitoring may be required at the request of other

state or federal agencies and coordinated with these activities.

__All moratoriums.on construction activities established by the NC Wildlife Resdurces

Commission (WRC), US Fish and Wildlife Service (USFWS), NC Division of Marine Fisheries
(DMF), or National Marine Fisheries Service (NMFS) to lessen impacts on trout, anadromous
fish, larval/post-larval fishes and crustaceans, or other aquatic species of concern shail be
implemented. Exceptions to this condition require written approval by the resource agency
responsible for the given moratorium.

Work within the: twenty-five (25) designated trout counties or identified state or federal
endangered or threatened species habitat shall be coordinated with the appropriate WRC,
USFWS, NMFS, and/or DMF personnel.

6. Work in the Dry

All work in or adjacent to stream waters shall be conducted so that the flowing stream does
not come in contact with the disturbed area. Approved best management practices from the
most current version of the NC Sediment and Erosion Control Manual, or the NC DOT
Construction and Maintenance Activities Manual, such as sandbags, rock berms, cofferdams,
and other diversion structures shall be used to minimize excavation in flowing water.
Exceptions to this condition require application submittal to and written approvai by the
Division.

Water Quality Certification No. 3886 3
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Riparian Area Protection (Buffer) Rules

Activities located in the protected riparian areas (whether jurisdictional wetlands or not),
within the Neuse, Tar-Pamlico, or Catawba River Basins or in the Randleman, Jordan, or
Goose Creek Watersheds (or any other basin or watershed with buffer rules) shall be limited
to “uses” identified within and constructed in accordance with 15A NCAC 02B .0233, .0259,
.0243, .0250, .0267 and .0605, and shall be iocated, designed, constructed, and maintained
to have minimal disturbance to protect water quality to the maximum extent practicable
through the use of best management practices. All buffer rule requirements, including diffuse
flow requirements, must be met.

if concrete is used during the construction, then all necessary measures shall be taken to
prevent direct coritact between uricured or curing concrete and waters of the state. Water
that inadvertently contacts uncured concrete shall not be discharged to waters of the state
due to the potential for elevated pH and possible aquatic life/ fish Kills.

Bridge deck drains shall not discharge directly into the stream. Stormwater shall be directed
across the bridge and pre-treated through site-appropriate means (grassed swales, pre-
formed scour holes, vegetated buffers, etc.) before entering the stream. Please refer to the
most current version of Stormwater Best Management Practices. Exceptions to this condition
require written approval by the Division.

Compensatory Mitigation

in accordance with 15A NCAC 02H .0506 (h), compensatory mitigation may be required for
losses of equal to or greater'than 150 linear feet of streams (intermittent and perennial)
and/or equal to or greater than one (1) acre of wetlands. For linear public transportation
projects, impacts equal to or exceeding 150 linear feet per stream shall require mitigation.

Buffer mitigation may be required for any project with Buffer Rules in effect at the time of
application for activities classified as "Allowable with Mitigation” or “Prohibited” within the
Table of Uses.

A determination of buffer, wetland, and stream mitigation requirements shall be made for any

Water Quality Certification No. 3886

General Water Quality Certification for this Nationwide and/or Regional General Permit.
Design and monitoring protocols shall follow the US Army Corps of Engineers Wilmington
District Stream Mitigation Guidelines (April 2003) or its subsequent updates. Compensatory
mitigation plans shall be submitted to the Division for written approval as required in those
protocols. The mitigation plan must be implemented and/or constructed before any impacts
occur on site. Alternatively, the Division will accept payment into an in-lieu fee program or a
mitigation bank. In these cases, proof of payment shall be provided to the Division before
any impacts occur on site,



11.

12.

13.

R-46
Water Quality Certification No. 3886

Relocated stream designs should include the same dimensions, patterns, and profiles as the
existing channel (or a stable reference reach if the existing channel is unstable), to the
maximum extent practical. The new channel should be constructed in the dry and water shall
not be turned into the new channel until the banks are stabilized. Vegetation used for bank
stabilization shall be limited to native woody species, and should include establishmentofa
30-foot wide wooded and an adjacent 20-foot wide vegetated buffer on both sides of the
relocated channel to the maximum extent practical. A transitional phase incorporating
appropriate erosion control matting materials and seedling establishment is allowable,
however matting that incorporates plastic mesh and/or plastic twine shall not be used in
wetlands, riparian buffers or fioodplains as recommended by the North Carolina Sediment
and Erosion Controf Manual. Rip-rap, A-Jacks, concrete, gabions or other hard structures
may be allowed if it is necessary to maintain the physical integrity of the stream; however, the
applicant must provide written justification and any calculations used to determine the extent
of rip-rap coverage. Please note that if the stream relocation is conducted as a stream
restoration as defined in the US Army Corps of Engineers Wilmington District, April 2003
Stream Mitigation Guidelines (or its subsequent updates), the restored length may be used
as compensatory mitigation for the impacts resulting from the reiocation.

Stormwater Management Plan Reguirements

Al applications shail address stormwater management throughout the entire project area per
the 401 Stormwater Requirements, referenced herein as “Attachment A” at the end of this

Certification.
Placement of Culverts and Other Structures in Waters and Wetlands

Culverts required for this project shall be designed and instalied in such a manner-that the
original stream profiles are not aitered and allow for aguatic life: movement during low flows.
Existing stream dimensions (including the cross section dimensions, pattern, and longitudinal
profile) must be maintained above and below locations of each culvert.

Placement of culverts and other structures in waters and streams miust be below the
elevation of the streambed by one foot for all culverts with a diameter greater than 48 inches,
and 20 percent of the culvert diameter for cuiverts having a diameter less than or equal to 48

inches, to allow low flow passage of water and aguatic life.

When topographic constraints indicate culvert slopes of greater than 5%, culvert burial is not
required, provided that all alternative options for flattening the slope have been investigated
and aquatic life movement/ connectivity has been provided when possible (rock ladders,
crossvanes, etc). Notification to the Division including supporting documentation to include a
location map of the culvert, culvert profile drawings, and slope calculations shail be provided
to the Division 80 days prior to the installation of the culvert.

When bedrock is present in culvert locations, culvert buriai is not required provided that there
is sufficient documentation of the presence of bedrock. Notification to the Division including
supporting documentation such as, but not limited to, a location map of the culvert,
geotechnical reports, photographs, etc shali be provided to the Division a minimum of 60
days prior to the installation of the culvert. If bedrock is discovered during construction, then
the Division shall be notified by phone or email within 24 hours of discovery.

If other site-specific topographic constraints preclude the ability to bury the cuiverts as
described above and/or it can be demonstrated that burying the culvert would result in
destabilization of the channel, then exceptions to this condition require application submittal
to, and written approval by, the Division of Water Quality, regardiess of the total impacts to
streams or wetlands from the project.

Water Quality Certification No. 3886



14.

15.

16.

17.

R-47
Water Quality Certification No. 3886

Installation of culverts in wetlands must ensure continuity of water movement and be
designed to adequately accommodate high water or flood conditions. Additionally, when
roadways, causeways, or other fill projects are constructed across FEMA-designated
floodways or wetlands, openings such as culverts or bridges must be provided to maintain
the natural hydrolegy of the system as well as prevent constriction of the flocdway that may
result in destabilization of streams or wetlands.

The establishment of native, woody vegetation and other soft stream bank stabilization
techniques must be used where practicable instead of riprap or other bank hardening
methods. '

All temporary fill and culverts shall be removed and the impacted area returned to natural
conditions within 80 days of the determination that the temporary impact is no longer
necessary. The impacted areas shall be restored to original grade, including each stream'’s
original cross sectional dimensions, plan form pattern, and longitudinal bed and bed profile,
and the various sites shall be stabilized with natural woody vegetation (except for the
approved maintenance areas) and restored to preverit erosion.

All temporary pipes/ culverts/ riprap pads etc, shall be instailed in ail streams as outlined in
the most recent edition of the North Carolina Sediment and Erosion Control Planning and
Design Manual or the North Carolina Surface Mining Manual so as not to restrict stream flow
or cause dis-equilibrium during use of this General Certification.

Any riprap required for proper culvert placement, stream stabilization, ar restoration of
temporarily disturbed areas shall be restricted to the area directly impacted by the approved
construction activity. All rip-rap shall buried and/or "keyed in” such that the original stream
elevation and streambank contours-are restored and maintained. Placement of rip-rap or
other approved materials shall not result in de-stabilization ‘of the stream bed or banks
upstream or downstream of the area.

Any rip-rap used for stream stabilization shall be of a size and density so as not to be able to
be carried off by wave, current action, or stream flows and consist of clean rock or masonry
material free of debris or toxic poilutants. Rip-rap shall not be installed in the streambed
except in specific areas required for velocity controf and to ensure structural integrity of bank

18.

19.

20.
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stabilization measures.

A one-time application of fertilizer to re-establish vegetation is allowed in disturbed areas
including riparian buffers, but is restricted to no closer than 10 feet from top of bank of
streams. Any fertilizer application must comply with all other Federal, State and Local
regulations.

If this Water Quality Certification is used to access building sites, then all iots owned by the
applicant must be buildable without additional impacts to streams or wetlands. The applicant
is required to provide evidence that the jots are buildable without requiring additional impacts
to wetlands, waters, or buffers if required to do so in writing by the Division. For road
construction purposes, this Certification shall only be utilized from natural high ground to
natural high ground.

Deed notifications or similar mechanisms shall be placed on all retained jurisdictional
wetlands, waters, and protective buffers within the: project boundaries in order to assure
compliance for future wetland, water, and buffer impact. These mechanisms shall be put in
place at the time of recording of the property or of individuat lots, whichever is appropriate. A
sample deed notification can be downioaded from the 401/Wetlands Unit web site at
htto://portal.nedenr.cra/web/wa/swplws/401/certsandpermits/apply/forms. The text of the
sample deed notification may be modified as appropriate to suit to a specific project.
Documentation of deed notifications shall be provided to the Division upon request.
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21. if an environmental document is required under the National or State Environmental Policy
Act (NEPA or SEPA), then this General Certification is not valid until a Finding of No
Significant Impact (FONSIy or Record of Decision (ROD) is issued by the State
Clearinghouse.

22. In the twenty (20) coastal counties, the appropriate DWQ Regional Office must be contacted
to determine if Coastal Stormwater Regulations will be required.

23. This General Certification does not relieve the applicant of the responsibility to obtain ali other
required Federal, State, or Local approvals.

24. The applicant/permittee and their authorized agents shall conduct all activities in a manner
consistent with State water quality standards (including any requirements resulting from
compliance with §303(d) of the Clean Water Act), and any other appropriate requirements of
State and Federal Law. if the Division determines that such standards or laws are not being
met, including failure to sustain a designated or achieved use, or that State or Federal law is
being violated, or that further conditions are necessary to assure compliance, then the
Division may reevaluate and modify this General Water Quality Certification.

25. When written authorization is required for use of this certification, upon completion of all
permitted impacts included within the approval and any subseguent modifications, the
applicant shall be required to return the certificate of completion attached to the approval.
One copy of the certificate shall be sent to the DWQ Centrai Office in Raleigh at 1650 Mail
Service Center, Raleigh, NC, 27699-1650.

26. Additional site-specific conditions, including monitoring and/or modeling reguirements, may
be added to the written approval letter for projects proposed under this Water Quality
Certification in order to ensure compliance with all applicable water quality and effluent
standards.

27. This certification grants permission to the director, an authorized representative of the
Director, or DENR staff, upon the presentation of proper credentials, to enter the property
during normal business hours.

This General Certification shall expire on the same day as the expiration date of the
corresponding Naticnwide and/or-Regional General Permit. The conditions in effect on the date
of issuance of Certification for a specific project shall remain in effect for the life of the project,
regardless of the expiration date of this Certification.

Non-compliance ‘with or violation of the cenditions herein set forth by a specific project may result
in revocation of this General Certification for the project and may also result in criminal and/or civil

penalties.

The Director of the North Carolina Division of Water Quality may require submission of a formal
application for Individual Certification for any project in this category of activity if it is determined
that the project is fikely to have a significant adverse effect upon water quality, including state or
federally listed endangered or threatened aquatic species, or degrade the waters so that existing
uses of the wetland or downstream waters are precluded.

Water Quality Certification No. 3886 7
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Public hearings may be held for specific applications or group. of applications priorto a
Certification decision if deemed in the public's best interest by the Director of the North Carolina
Division of Water Quality.

Effective date: March 19, 2012

DIVISION OF WATER QUALITY

By

277 Gt PV gaet ,Zf -
Charles Wakild, P.E.
Director

History Note: Water Quality Certification (WQC) Number 3886 issued March 12, 2012 replaces
WQC Number 3820 issued April 6, 2010; WQC Number 3627 issued March 2007, WQC Number
3404 issued March 2003; WQC Number 3375 issued March 18, 2002; WQC Number 3289 issued
June 1, 2000; WQC Number 3103 issued February 11, 1897, WQC Number 2732 issued May 1,
1992; WQC Number 2666 issued January 21, 1992, WQC Number 2177 issued November 5,
1987. This WQC is rescinded whien the Corps of Engineers reauthorizes any of the
corresponding Nationwide and/or Regional General Permits or when deemed appropriate by the
Director of the Division of Water Quality.

Water Quality Certification No. 3886 8
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Attachment A: 401 Stormwater Requirements

The requirements listed below shali be implemented in order to comply with Condition 12 of this
General Certification. For the North Carolina Department of Transportation, compfiance with
NCDOT’s Individuat NPDES permit NCS000250 shall serve to satisfy the 401 and Isolated
Wetland Stormwater Requirements.1

A. Design and Implementation Requirements. All projects, regardless of project area,
amount of built-upon area or amount of jurisdictional impact, shall meet the following
stormwater design requirements:

iii.

Water Quality Certification No. 3886

Non-Erosive Discharge to Streams and Wetlands. Stormwater conveyances that
discharge to streams and wetlands must discharge at a non-erosive velocity !)rior to
entering the stream or wetland during the peak flow from the ten-year storm.

Vegetated Setbacks. A 30-foot wide vegetated setback must be maintained adjacent to
streams, rivers and tidat waters in areas that are not subject to a state Riparian Area
Protection Rule or other more stringent vegetated setback requirements. The width of
the setback shall be measured horizontally from the normal pool elevation of impounded
structures, the top-of-bank of streams and rivers, and the mean high waterline of tidal
waters, perpendicular to shoreline. Vegetated setback and filters required by state rules
or local governments may be met concurrently with this requirement and may contain
coastal, isolated or 404 jurisdictional wetlands. Non-jurisdictional portions of the
vegetated setback may be cleared and graded, but must be planted with and maintained
in grass or other vegetative or plant material ®

Construction and Operation. The stormwater management pian must be constructed
and operational before any permanent building or other structure is occupied or utilized at
the site. The stormwater management plan, including drainage patterns, must be
maintained in perpetuity.*

Coordination with Other Stormwater Programs. Projects that are subject to another
Division of Water Quality (DWQ) stormwater program, including (but not fimited to) the 20

" Coastal Counties, HQW, ORW or state-<implemeénted Phase Il NPDES, or a Certified

Community’s stormwater management program, must be constructed and maintained in
compliance with the approved stormwater management plan.®

Stormwater Design Requirements for Projects Not Covered Under ltem (iv).
Projects that are not subject to another DWQ stormwater program or a Certified
Community’s stormwater program shall meet all of the following requirements:

a. Low Density. A site is low density if all the following requirements are met:

1. The development has a built upon area of twenty-four percent (24%) or less,
considering both current and future development. When determining the amount
of built upon area, coastal wetlands shall be included; however, ponds, {akes and
fivers as specified in North Carolina’s Schedule of Classifications shall be
excluded. If a portion of project has a density greater than 24%, the higher
density area must be located in an upland area and away from 'surface waters
and drainageways to the maximum extent practicable.®

2. All stormwater runoff from the built upon areas is transported primarily via
vegetated conveyances designed in accordance with the most recent version of
the NC DWQ Stormwater Best Management Practices Manual. Alternative
designs may be approved if the applicant can show that the design provides
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equal or better water quality protection than the practices specified in the manual.
The project must not include a stormwater coliection systern (such as piped
conveyances) as defined in 15A NCAC 02B . 0202(60).”

b. High Density. Projects that do not meet the | ow Density requirements shall meet
the following reguirements:

1. Stormwater runoff from the entire site must be treated by structural stormwater
controls (BMPs) that are designed to remove eighty-five percent (85%) of the
average annual amount of Total Suspended Solids (TSS). Stormwater runoff
that drains directly to Nutrient Sensitive Waters (NSW) must also be treated to
remove thirty percent (30%) of Total Nitrogen (TN) and Total Phosphorus (TP)

2. All BMPs must be designed in accordance with the version of the NC DWQ
Stormwater Best Management Practices Manual that is in place on the date of
stormwater management plan submittal. Alternative designs may be approved if
the applicant can show that the design provides equal or better water quality
protection than the practices specified in the manual.’

3. DWQ may add specific stormwater management requirements on a case-by-
case basis in order to ensure that a proposed activity will not violate water quality
standards.'

4. DWQ may approve Low Impact Developments (LIDs) that meet the gundance set
forth in the Low Impact Development: A Guidebook for North Carolina. B

5. Proposed new development undertaken by a local govérnment solely as a public
road project shall follow the requirements of the NC DOT BMP Toolbox rather
than Items (1)~(4) above."

B. Submittal Requirements. The submittal requirements listed below apply only to projects
that require written authorization as indicated in the applicable General Certification as well
as projects that require an isolated Wetlands Permit. Any required documentation shall
be sent to the Wetlands, Buffers and Stormwater Compliance and Permlttmg Unit at

"'1650 Mail Service Center, Raleigh, NC 27699-1650.

i.

Projects that are Subject to Another DWQ Stormwater Program: if the project is
subject to another DWQ stormwater program, such as the 20 Coastal Counties, HQW,
ORW or state-implemented Phase 1l NPDES, then the applicant shall submit & copy of
the stormwater approval letter before any impacts occur on site. ™

Projects that are Subject to a Certified Community’s Stormwater Program. if the
project is subject to a certified local government's stormwater program, then the applicant
shall submit one set of approved stormwater management pian details and calculations
with documentation of the local government’s approval before any impacts occur on site.®

Projects Not Covered Under Items (i} or (ii). If the project is not subject to another
DWQ Stormwater Program or a Certified Community’s stormwater program, then it shail
be reviewed and approved by the DWQ through the Water Quality Certification
authorization process.

a. Low Density. For low density projects, the applicant shall subm|t two copies of the
DWQ Low Density Supplement Form with all required items.™

Water Quality Certification No. 3886 10
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b. High Density. For high density projects, the applicant shall submit two copies of a
DWQ BMP Supplement Form and all required items at the specified scales for each
BMP that is proposed. '

iv. Phasing. Stormwater management plans may be phased on a case-by-case basis, with
the submittal of a final stormwater management plan per ltems (i)-(iii) above required for
the current phase and a conceptual stormwater management plan for the future phase(s).
The stormwater management pian for each future phase must be approved by the
appropriate entity before construction of that phase is commenced. The approved
stormwater management plan for each future phase must be constructed and operational
before any permanent building or other structure associated with that phase is
occupied. 4

v. Stormwater Management Plan Modifications. The stermwater management plan may
not be modified without prior written authorization from the entity that approved the plan.
If the project is within a Certified Community, then the applicant shall submit one set of
approved stormwater management plan details and calculations with documentation of
the local government's approval for record-keeping purposes. if the project is subject to
DWQ review, then the applicant shall submit two copies of the appropriate Supplement
Forms per item (iii) above for any. BMPs that have been modified for DWQ’s review and
approval.’

The stormwater requirement for 401 applications is codified in 15A NCAC 02H .0506(b)(5) and
(c)(5).

Non erosive discharge rates are required in SL 2008-211§2(b)(1). The 10-year design storm
standard is codified in 15A NCAC 02H .1008(f)(2) and .1008(g)(1).

30-foot vegetated setbacks are required in SL 2006-246§9(d), SL 2008-211§2(b), 15A NCAC
02H .1006(2)(c) and .1007(1)(a).

..Construction and-maintenance.of the stormwater plan is necessary to satisfy 15A NCAC 02H

.0508(b)(5).

Conveys application procedure to streamliine the permitting process and reduce any unnecessary
duplication in the review of stormwater management plans.

Low density built upon area thresholds are set in SL 2006-246§9(c) and SL 2008-211§2(b).

The requirement for iow density development to use vegetated conveyances is codified in SL
2006-246§9(c), SL 2008-211§2(b), 15A NCAC 02H .10086(2)(b) and .1007(1)(a). The Stormwater
BMP Manual is also referenced in 15A NCAC 02B .0285(3)(a) and .0277(4)(e).

85% TSS removal is required in SL 2008-246§9(d), SL 2008-21182(b), 15A NCAC 02H
.1006(2)(c), 15A NCAC 02H .1007(1)(a). The 30% TN and TP removal requirements for NSW
waters are set forth in 15A NCAC 02B .0232, 15A NCAC 02B .0257(a)(1), 15A NCAC 02B
.0265(3)(a) and 15A NCAC 02B .0277(4).

The Stormwater BMP Manual is aiso referenced in 15A NCAC 02B .0265(3)(a) and .0277(4)(e).
The requirement for DWQ to ensure that water quality standards are protected before issuing a
401 certification is codified in 15A NCAC 02H .0508.

The LID Toolbox is also referenced in 15A NCAC 02B .0277(4)(q).

The term “public road project” is defined in15A NCAC 02B .0265(3)(a).

Conveys application procedure to streamline the permitting process.

Phased development is addressed as a "common pian of development” in 15A NCAC 02H
.1003(3).

Procedures for modifying stormwater plans are set forth in 15A NCAC 02H .1011.

Water Quality Certification No. 3886 1
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) Z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and

Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall

supply an independent laboratory report for each lot to be tested. Results from seed so sampled

shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation

warehouses. If seed has been delivered it shall be available for pickup and replacement at the -
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds

Hedge Bindweed 27 seeds
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas
a maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
- will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza



203456 (R-5526) 4 Harnett County

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 1-21-14) 74

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26 with
“Article 107-25 .
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts, .
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone with “(c) Buffer Zone ; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species with “(d) Evaluation for
Potential Wetlands and Endangered Species ; and Line 33, replace “(6) Approval with
“(4) Approval .

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F) with “1032-6(F) .

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile with
“reinforcement .

, Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30 with “45 .
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E) with
“Subarticle 609-6(D) .
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit for the Target Source of
P0.075/Pbe Ratio with “1.0 .
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F) with
“Subarticle 1012-1(E)

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B with
“Portland Cement Concrete, Class A .

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2 with “Table 1205-4 .
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC in the title of these tables
with “POLYUREA .
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4 with “Table 1205-6 .
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5 with “Table 1205-7 .
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Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C) with
“Subarticle 235-3(C) .
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1 .

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.
Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01
with “1631.01 .
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) - Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http.//www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

RN WD
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year. A sample
agreement is available at www.ncbowd.com/section/on-the-job-training.
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.
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Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other

information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.



ITEMIZED PROPOSAL FOR CONTRACT NO. C203456

Feb 11, 2014 12:34 pm Page 1 of 7
County : Harnett
Line item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0004 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 24,000
cYy
0006 0036000000-E 225 UNDERCUT EXCAVATION 1,200
cY
0007 0106000000-E 230 BORROW EXCAVATION 4,500
cY
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 480
cY
0009 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 1,750
PAVEMENT sY
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500
cYy
0011 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 2,075
TION SY
0012 0318000000-E 300 FOUNDATION CONDITIONING MATE- 70
RIAL, MINOR STRUCTURES TON
0013  0320000000-E 300 FOUNDATION CONDITIONING GEO- 210
TEXTILE SY
0014 0335200000-E 305 15" DRAINAGE PIPE 64
LF
0015  0335800000-E 305 48" DRAINAGE PIPE 40
LF
0016  0384000000-E 310 30" RC PIPE CULVERTS, CLASS 36
11l LF
0017  0396000000-E 310 42" RC PIPE CULVERTS, CLASS 116
11l LE
0018 0448300000-E 310 18" RC PIPE CULVERTS, CLASS v 164
LF
0019  0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 184

LF
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County : Harnett
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0020 0995000000-E 340 PIPE REMOVAL 248
LF
0021  1011000000-N 500 FINE GRADING Lump Sum L.S.
0022 1099500000-E 505 SHALLOW UNDERCUT 300
cY
0023 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 300
TION TON
0024 1121000000-E 520 AGGREGATE BASE COURSE 151
TON
0025 1220000000-E 545 INCIDENTAL STONE BASE 25
TON
0026 1330000000-E 607 INCIDENTAL MILLING 600
SY
0027 1489000000-E '610 ASPHALT CONC BASE COURSE, TYPE 5,650
B25.0B TON
0028 1498000000-E 610 ASPHALT CONC INTERMEDIATE 5,300
COURSE, TYPE 119.0B TON
0029 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 5,100
TYPE $9.5B TON
0030 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 810
TON
0031 2209000000-E 838 ENDWALLS 11.3
cY
0032 2253000000-E 840 PIPE COLLARS 0.656
cY
0033 2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 190
(KEYED IN) Sy
0034 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 1
VALVE BOXES EA
0035 3030000000-E 862 STEEL BM GUARDRAIL 2125
LF
0036 3045000000-E 862 STEEL BM GUARDRAIL, SHOP 280
CURVED LF
0037 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0038 3195000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 2

AT-1

EA
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County : Harnett
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0039 3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 3
350 EA
0040 3360000000-E 863 REMOVE EXISTING GUARDRAIL 475
LF
0041  3628000000-E 876 RIP RAP, CLASS | 120
TON
0042 3649000000-E 876 RIP RAP, CLASSB 5
TON
0043 3651000000-E SP BOULDERS 350
TON
0044 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 230
Sy
0045 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 622
LF
0046 4096000000-N 904 SIGN ERECTION, TYPE D 1
EA
0047 4102000000-N 904 SIGN ERECTION, TYPE E 39
EA
0048 4108000000-N 904 SIGN ERECTION, TYPE F 8
EA
0049 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 38
CHANNEL EA
0050 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 329
SF
0051  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 640
SF
0052 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 85
MOUNTED) SF
0053  4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 1
SIGN EA
0054 4430000000-N 1130 DRUMS 350
EA
0055 4435000000-N 1135 CONES 100
EA
0056 4445000000-E 1145 BARRICADES (TYPE ilIf) 365
‘LF
0057  4450000000-N 1150 FLAGGER 700
HR
0058 4480000000-N 1165 TMA 1

EA




Feb 11, 2014 12:34 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C203456 Page 4 of 7
County : Harnett
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0059 4516000000-N 1180 SKINNY DRUM 100
EA
0060 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 68
MARKERS EA
0061 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 19,818
LINES (4", 90 MILS) LF
0062 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 20,352
LINES (4", 120 MILS) LF
0063 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 259
LINES (8", 90 MILS) LE
0064 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 22
LINES (12", 90 MILS) LF
0065 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 437
LINES (24", 120 MILS) LF
0066 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 11
SYMBOL (90 MILS) EA
0067 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 900
MARKING LINES, TYPE ** (4") LF
(V)
0068 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 79,755
(4" LF
0069 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 416
(®) LF
0070 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 102
(127 LF
0071 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 714
(24") LF
0072 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 6
EA
0073 4847000000-E 1205 POLYUREA PAVEMENT MARKING 900
LINES (4'"v ***t*iitt*) LF
(HIGHLY REFLECTIVE ELEMENTS)
0074  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 722

LINES (4")

LF
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County : Harnett
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0075 4900000000-N 1251 PERMANENT RAISED PAVEMENT 68
MARKERS EA
0076 5325000000-E 1510 ™" WATER LINE 41
(3/4") LF
0077 5325800000-E 1510 8" WATER LINE 704
LF
0078 5534000000-E 1515 **"VALVE 2
(3/14") EA
0079 5546000000-E 1515 8" VALVE 1
EA
0080 5649000000-N 1515 RECONNECT WATER METER 1
EA
0081 5835000000-E 1540 **" ENCASEMENT PIPE 50
(18") LF
0082 5836000000-E 1540 24" ENCASEMENT PIPE 50
LF
0083 6000000000-E 1605 TEMPORARY SILT FENCE 16,340
LF
0084  6006000000-E 1610 STONE FOR EROSION CONTROL, 25
CLASS A TON
0085 6009000000-E 1610 STONE FOR EROSION CONTROL, 1,360
CLASS B TON
0086 6012000000-E 1610 SEDIMENT CONTROL STONE 615
TON
0087 6015000000-E 1615 TEMPORARY MULCHING 50.5
ACR
0088 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 1,050
LB
0089 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 5
ING TON
0090 6024000000-E 1622 TEMPORARY SLOPE DRAINS 645
LF
0091  6029000000-E SP SAFETY FENCE 100
LF
0092 6030000000-E 1630 SILT EXCAVATION 6,060
cYy
0093 6036000000-E 1631 MATTING FOR EROSION CONTROL 52,875

SY




Feb 11, 2014 12:34 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C203456 Page 6 of 7
County : Harnett
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0094 6037000000-E SP  COIR FIBER MAT 100
Sy
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 975
LF
0096 6043000000-E SP  LOW PERMEABILITY GEOTEXTILE 280
Sy
0097 6069000000-E 1638 STILLING BASINS 60
cYy
0098 6070000000-N 1639 SPECIAL STILLING BASINS 2
EA
0099 6071012000-E SP  COIR FIBER WATTLE 1,300
LF
0100 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,075
LB
0101 6071030000-E 1640 COIR FIBER BAFFLE 190
LF
0102 6071050000-E | SP ™" SKIMMER 10
(1-1/2") EA
0103 6084000000-E 1660 SEEDING & MULCHING 30
ACR
0104 6087000000-E 1660 MOWING 30
ACR
0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 550
LB
0106 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 1.5
TON
0107 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 650
LB
0108 6108000000-E 1665 FERTILIZER TOPDRESSING 19.25
TON
0109 6111000000-E SP  IMPERVIOUS DIKE 60
LF
0110  6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0111 6117000000-N SP  RESPONSE FOR EROSION CONTROL 150
EA
0112  6120000000-E SP  CULVERT DIVERSION CHANNEL 780

cY
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County : Harnett
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0113  7980000000-N SP  GENERIC SIGNAL ITEM 2
MICROWAVE VEHICLE DETECTION EA

SYSTEM

CULVERT ITEMS

0114  8126000000-N 414  CULVERT EXCAVATION, STA = Lump Sum LS.
(58+98.00-L-)
0115  8133000000-E 414 FOUNDATION CONDITIONING MATER- 85.71
' IAL, BOX CULVERT TON
0116  8196000000-E 420 CLASS A CONCRETE (CULVERT) 123
cyY
0117  8245000000-E 425 REINFORCING STEEL (CULVERT) 16,017
LB

1234/Feb11/Q287169.916/D464167012000/E117

Total Amount Of Bid For Entire Project :




Letting of 03/18/2014

NCDOT Detailed Bid Report

Vendor 1 of 9: FSC II LLC DBA FRED SMITH COMPANY (5072)
Call Order 004 (Proposal: C203456)

Bid Information

County:
Address:

Signature Check:
Time Bid Received:

Amendment Count:

HARNETT

6105 Chapel Hill Road
Raleigh , NC , 27607

Thomas_T_Johnson_Jr_5072
March 18, 2014 11:13 AM
0

Bid Checksum: AC09C7C4
Bid Total: $2,447,502.25
Items Total: $2,447,502.25 /
Time Total: $0.00

Bidding Errors:
None. MBE Goal Set 3.0
MBE Goal Met 3.0
WBE Goal Set 7.0
WBE Goal Met 7.0
NCDOT Page 23 of 226



Letting of 03/18/2014 NCDOT Detailed Bid Report

- Vendor 1 of 9: FSC II LLC DBA FRED SMITH COMPANY (5072)
Call Order 004 (Proposal: C203456)

Bid Bond Information

Projects: Bond Maximum:
Counties: State of Incorporation:
Bond ID: SNC14548761 Agency Execution Date: 2/28/2014 2
Paid by Check: No Surety Name: surety2000
Bond Percent: 5% _ Bond Agency Name: Western Surety Company

NCDOT ‘ Page 3 of 19



Letting of 03/18/2014 NCDOT Bid Download Report by Bid Amount

Vendor 5072's Bid Information for Call 004, Letting L140318, 03/18/14

FSCIIDBA Fred Smith Company (5072)
Call Order 004 (Proposal ID C203456)

LIST OF MBE PARTICIPANTS

VENDOR DBE NAME WORK CERT
NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT
7420 MB HALL'S TREE SERVICE INC Sub 30,000.00 Committed
977 ELLIS RD , LUMBER BRIDGE, NC 28357
9210 MB AUSTIN TRUCKING, LLC Sub 55,843.50 Committed
P.0. BOX 606 , CLAYTON, NC 27528
TOTAL:  $85,843.50
3.51%

Vendor 5072's Bid Information for Call 004, Letting L140318, ©3/18/14

FSCIIDBA Fred Smith Company (5072)
Call order 004 (Proposal ID C203456)

LIST OF WBE PARTICIPANTS

VENDOR DBE NAME WORK CERT

NUMBER ADDRESS CODE TYPE 0 WBORK TYPE AMOUNT

4898 WB BULLINGTON CONSTRUCTION INC Sub 19,302.50 Committed
417 FOXGLOVE LANE , INDIAN TRAIL, NC 28079

4761 WB TRAFFIC CONTROL SAFETY SERVICES Sub 13,390.50 Committed
POST OFFICE BOX 24511 , WINSTON-SALEM, NC 27114

3346 WB LINEBERRY, INC. Sub 161,825.00  Committed

POST OFFICE BOX 307 , CLIMAX, NC 27233
TOTAL: $194,518.00

P 7.95%

Vendor 5072's Bid Information for Call 004, Letting L140318, ©03/18/14

FSCIIDBA Fred Smith Company (5072)
Call Order 004 (Proposal ID C203456)

Miscelleneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanétion of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

NCDOT Page 29 of 303



Letting of 03/18/2014 NCDOT Bid Download Report by Bid Amount

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:

BondID: SNC14548761
Surety Registry Agency: surety2000
Verified?: Yes
Surety Agency: Western Surety Company
Bond Execution Date: 2/28/2014 2
Bond Amount: $122,375.11 (Five Percent of Bid)

NCDOT Page 3 of 27



State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: C203456 Project (s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 -~ FSCIIDBA Fred Smith Company

o e e ——————— +
|Line] Item | Approx. | Unit Price |  Bid Amount |
| No.| Description l Quantity | == [———— |
| | | and Units | Dollars | Cts | Dollars |Ct]|
e e +
Section 0001 ROADWAY ITEMS
Alt Group

e e +
| |0000100000-N MOBILIZATIO| ! | |
|0001|N | LUMP | LUMP | 120,000.00}
l | | | | |
e +
| [0000400000-N CONSTRUCTIO] | | |
|0002|N SURVEYING | LUMP | LUMP | 20,000.00]
| | | _ | | |
e +
| |]0001000000-E CLEARING & | | | |
| 0003} GRUBBING .. ACRE(S) | LUMP | LUMP | 275,000.00]
| | | | | |
i it i T T —— +
| ]0008000000-E SUPPLEMENTA| | | |
|0004 | RY CLEARING & GRUB-BING | 1.000| 1,000.00000] 1,000.00]
l ! | ACR I | I
e +
| |0022000000-E UNCLASSIFIE| | | |
|0005|D EXCAVATION | 24,000.000] 4.50000] 108,000.00
| l ICY | | l
o e +
| [0036000000-E UNDERCUT | | | I
{0006 | EXCAVATION | 1,200.000] 12.00000] 14,400.00]
! | [CY | | l
o +
| [0106000000-E BORROW | | | |
0007 | EXCAVATION | 4,500.000] 7.00000| 31,500.00/
| | ICY | | I
e ———————— +
[ [0134000000-E DRAINAGE | | ' | |
0008 | DITCH EXCAVATION | 480.000| 10.00000] 4,800.00]
| I ICY | | !
e e ———————— +
| {0156000000-E REMOVAL OF | | | |
| 0009 |EXISTING ASPHALT | 1,750.000] 4.00000]} 7,000.00]
| | PAVEMENT |SY | ' | I
e ——————— e ———————— e +
| |0195000000-E SELECT | | | |
{0010 | GRANULAR MATERIAL I 1,500.000] 25.00000} 37,500.00]
! | |CY | ! |
e e ————————— +
| |0196000000-E GEOTEXTILE | | | |
|0011|FOR SOIL STABILIZA-TION | 2,075.000] 2.50000] 5,187.50]
J I |SY I | ; |
e —————— +

Check: AC09C7C4 Page 1



State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: C203456 Project(s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

e ———————— +
|Line] Item J Approx. | Unit Price | Bid Amount |
| No. | Description [ Quantity [—=mm—mm | ————— |
| | | and Units | Dollars | Cts | Dollars |Ct|
e —————— +
| [0318000000-E FOUNDATION | | | |
J]0O012 | CONDITIONING MATE- RIAL, | 70.000] 25.00000| 1,750.00]
| |MINOR STRUCTURES | TON | | |
o +
| |0320000000~-E FOUNDATION | | | |
[0O013|CONDITIONING GEO- | 210.000] 2.00000| 420.00|
| |TEXTILE | SY | | |
o +
| |0335200000-E 15" | | I I
|0014 | DRAINAGE PIPE | 64.000 | 35.00000] 2,240.00]
| I |LF | I I
o +
I |0335800000~-E 48" | | | |
|0015|DRAINAGE PIPE | 40.000/ 100.00000] 4,000.00]
| I | LF | I |
o e +
| |]0384000000-E 30" RC PIPE] ] | |
|0016|CULVERTS, CLASS III | 36.000]} 60.00000 | 2,160.00]
I | |LF ! | I
o e ———— +
| {0396000000-E 42" RC PIPE] | | |
{0017 |CULVERTS, CLASS III | 116.000] 78.00000] 9,048.00]|
I ! |LF . ! I I
o ———— +
| {0448300000-E 18" RC PIPE] | | |
[0018 | CULVERTS, CLASS IV ! 164.000} 35.00000] 5,740.00]
| ! | LF | I I
e ————— +
| {0448600000-E 36" RC PIPE] | | |
[0019|CULVERTS, CLASS 1V [ 184.000| 75.00000] 13,800.00]
| | |LF | I I
o +
| |]0995000000-E PIPE | | | O
0020 | REMOVAL | 248.000 | 8.00000| 1,984.00]
I | | LF I | |
e ———— +
[ [1011000000-N FINE | | | |
| 0021 | GRADING | LUMP | LUMP I 220,000.00]
I I I I | |
e R e b LR +
| [|1099500000-E SHALLOW | | | |
| 0022 | UNDERCUT ' | 300.000] 16.00000 4,800.00]
I I |CY ! | I
e ——————————————— +
| }1099700000-E CLASS IV | | | |
0023 | SUBGRADE STABILIZA- TION| 300.000] 30.00000] 9,000.00|
! J | TON I I |
e e ———— +

Check: AC09C7C4 Page 2



State of NC : Date: 02-17-14
Dept of Transportation Revised:
Contract ID: C203456 Project{s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

e ———————— +
|Line| Item ! Approx. | Unit Price | Bid Amount |
| No.| Description I Quantity | mmmm e —— [———— |
} ] | and Units | Dollars | Cts | Dollars |Ct|
e +
| 11121000000-E AGGREGATE | | | |
| 0024 | BASE COURSE | 151.000] 30.00000] 4,530.00]
| | | TON | J |
e —————— +
| |1220000000-E INCIDENTAL | | | |
|0025]STONE BASE | 25.000] 50.00000/{ 1,250.00]
! ! { TON | | ‘ l
e ——————— +
I |1330000000-E INCIDENTAL | | ! ]
[0026 |MILLING | 600.000| . 10.00000] 6,000.00]
[ | |SY | | ]
e +
| [1489000000-E ASPHALT 1 | | ﬁ |
| 0027 |CONC BASE COURSE, TYPE | 5,650.000 28.00000 | 158,200.00]
| [B25.0B | TON [ [ |
o +
J [1498000000-E ASPHALT | | | |
0028 | CONC INTERMEDIATE ! 5,300.000] 30.00000| 159,000.00]
| | COURSE, TYPE I19.0B | TON | | |
o +
| |1519000000-E ASPHALT | | | |
| 0029 | CONC SURFACE COURSE, | 5,100.000] 27.00000| 137,700.00]|
| | TYPE S9.5B | TON | | I
e s T E T e ——— +
] |1575000000-E ASPHALT | I | |
{0030 |BINDER FOR PLANT MIX [ 810.000} 600.00000| 486,000.00]
| ! | TON [ | |
o e ———————————— +
| |2209000000-E ENDWALLS | J | |
10031 | » | 11.300] 850.00000| 9,605.00]
| | |CY | | !
o e —————— +
| |2253000000-E PIPE | | | |
|0032 | COLLARS | 0.656| 950.00000] 623.20]
J ! [CY | ! l
o +
[ |2655000000-E 5" | I l |
| 0033 |MONOLITHIC CONCRETE | 190.000]| 36.00000| 6,840.00]
| | ISLANDS (KEYED IN) | SY | | |
e +
| [2845000000~-N ADJUSTMENT | | |

[0034|0OF METER BOXES OR VALVE | : 1.000] 500.00000]} 500.00]
[ | BOXES |EA I I I
o ——————— +
! {3030000000-E STEEL BM | I | |
{0035 | GUARDRAIL | 212.5001 31.00000 6,587.50]
| | |LF | | |
o +
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State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: (C203456 Project{s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

e —————— +
|Line| Item | Approx. | Unit Price |  Bid Amount |
| No.| Description I Quantity [———— [————— |
| | | and Units | Dollars | Cts | Dollars |Ct|
e —————————— +
| 13045000000-E STEEL BM | | | f
|0036 | GUARDRAIL, SHOP | 280.000] 18.00000] 5,040.00]
| | CURVED . |LF | ' | |
e ———————————————— +
| |3150000000-N ADDITIONAL | | | |
|0037 | GUARDRAIL POSTS | 5.000} 30.00000| 150.00]
! | |EA | | |
e ————————————————— +
| |3195000000-N GUARDRAIL | | | |
J0038 | ANCHOR UNITS, TYPE AT-1 | 2.000} 600.00000 1,200.00]
| | |EA | f I
e e ———————————————————— +
| |3270000000-N GUARDRAIL | | i |
[0O039|ANCHOR UNITS, TYPE 350 | 3.000] 1,950.00000 5,850.00]
| | | EA | I I
ettt il T T T T —— +
| "13360000000-E REMOVE | | | |
| 0040 | EXISTING GUARDRAIL | 475.000] 1.00000]| 475.00|
I | |LF | I |
e +
| |3628000000-E RIP RAP, | | | |
[0041|CLASS I | 120.000/ 65.00000] 7,800.00]
| I | TON I I |
e ——————————— +
| [3649000000-E RIP RAP, | | | |
[0042 | CLASS B | 5.000} 100.00000| 500.00]
| | | TON I I |
o e ———————————————————————— +
| |3651000000-E BOULDERS | | | |
|0043] S | 350.000] 75.00000 | 26,250.001
| | : | TON I I I
o ———————— +
| }3656000000-E GEOTEXTILE | | | |
{0044 | FOR DRAINAGE | 230.000] 5.00000] 1,150.00]
| J I SY I | I
o e e ————————————————————— +
| |4072000000-E SUPPORTS, | | | |
|0045|3-LB STEEL U-CHANNEL | 622.000| 5.00000| 3,110.00]
| o |LF I | I
o e e —————————————————————————— +
| [4096000000~-N SIGN | ‘ | | !
|0046|ERECTION, TYPE D | 1.000} 85.00000] 85.00]
| I | EA | | |
e ——————————— +
| 14102000000-N SIGN { | | ' |
| 0047 |ERECTION, TYPE E | 39.000| 48.50000] 1,891.50]
| J [EA I | I
o e e ——————————————————————— +
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State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: C203456 Project(s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

o +
|Line] Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity [—=mm - |
| | | and Units | Dollars | Cts | Dollars |Ct |
F o e +
| {4108000000-N SIGN | | | |
|0048 |ERECTION, TYPE F | 8.000| 75.00000] 600.00/1
! | |EA | | |
o +
| [4155000000-N DISPOSAL OF| | | |
[0049}SIGN SYSTEM, U- CHANNEL | 38.0001 1.00000] 38.00]
| ! |EA ) ! | |
o e +
| [4400000000-E WORK ZONE | | J |
0050 | SIGNS (STATIONARY) | 329.000]| 4.00000} 1,316.00}
] | |SF | | !
o +
| |4405000000-E WORK ZONE | | ! |
[0051|SIGNS (PORTABLE) | 640.000| 10.00000] 6,400.00]
| I | SF | | |
e +
| |4410000000-E WORK ZONE | | | |
|0052 | SIGNS (BARRICADE | 85.000 | 6.00000 510.00]
| | MOUNTED) | SF | I I
o +
| |4420000000-N PORTABLE | | | |
{0053 | CHANGEABLE MESSAGE SIGN| 1.000| 3,000.00000} 3,000.00|
| | | EA f | |
o e +
| |4430000000-N DRUMS | | | |
[0054] | 350.000] 40.00000] 14,000.00]
| | | EA | | |
o e ———————— +
I |4435000000-N CONES | | | |
| 0055 | 100.000| 10.00000 1,000.00]
| | |EA | ! |
o e ———————— +
| }4445000000—-E BARRICADES | | | |
|0056| (TYPE III) | 365.000| 16.00000| 5,840.00|
| | |LF | | |
o — e e e ———— +
| 14450000000-N FLAGGER | | | |
10057 J 700.000] 40.00000] 28,000.00|
! | | HR | | |
e e e ———————— e +
| |4480000000-N TMA | | | |
10058 | | 1.000] 1,000.00000] 1,000.00]
| | |EA | | |
e e ——————— +
| [4516000000-N SKINNY DRUM| I | !
|0059] | 100.000} 30.00000 3,000.001
| | | EA | ! !
o +
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State of NC Date: 02-17-14
Dept of Transportation Revised:

Contract ID: C203456 Project(s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company
o +
[Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity [~ ——— = |
| | | and Units | Dollars | Cts | Dollars [Ct|
o —————— +
I |4650000000-N TEMPORARY | | | |
[0060|RAISED PAVEMENT | 68.000 | 6.00000 408.00|
| . |MARKERS | EA J | |
F +
| |4685000000~E THERMOPLAST| | | |
|0061|IC PAVEMENT MARKINGLINES | 19,818.000/ 0.65000] 12,881.70]
i | (4", 90 MILS) ILF I | |
F o +
| |4686000000-E THERMOPLAST | 1 | |
[|0062|IC PAVEMENT MARKING LINES | 20,352.000] 0.75000| 15,264.00]
| f (4", 120 MILS) |LF ! | |
e +
| |4695000000~E THERMOPLAST| | | |
|0063|IC PAVEMENT MARKINGLINES | 259.000 3.00000] 777.00 |
| | (8", 90 MILS) [LF | | |
o e +
| 14700000000~E THERMOPLAST| | | |
|0064|IC PAVEMENT MARKINGLINES | 22.000| 4.00000/ 88.00]
| (12", 90 MILS) |LF | | [
F o +
| [4710000000-E THERMOPLAST | | | |
|0065|IC PAVEMENT MARKINGLINES | 437.000] 8.00000] 3,496.00]
| [ (24", 120 MILS) |LF | | |
F +
| |4725000000-E THERMOPLAST | | | |
|0066|IC PAVEMENT MARKINGSYMBOL | 11.000] 235.00000] 2,585.00]
I | (90 MILS) |EA | l |
e ———————— +
| {4770000000-E COLD | | | |
|0067 |APPLIED PLASTIC PAVEMENT | 900.000] 1.65000| 1,485.00|
| |[MARKING LINES, TYPE ** | | i |
| L (4") (IV) |LF | | |
o - +
| 14810000000-E PAINT | | | |
|0068 | PAVEMENT MARKING LINES | 79,755.000] 0.15000/| 11,963.25]
l | (4™) |LF | | |
o ——————— +
| |4820000000-E PAINT | | | |
{0069 | PAVEMENT MARKING LINES | 416.000] 1.00000] 416.00]
| | (8™) |LE l I |
o - +
| | 4825000000-E PAINT | | | |
|0070| PAVEMENT MARKING LINES | 102.000] 2.00000} 204.00]
| | (12") |LF | | |
F o +
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State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: (C203456 Project (s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

o e ————— +
|Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity [————— | ———— |
] | | and Units | Dollars | Cts | Dollars |Ct}]
e —————— e e +
| [4835000000-E PAINT | | ! |
[|0071 | PAVEMENT MARKING LINES | 714.000] 3.00000} 2,142.00]
| | (24™) |LF ! | I
o +
| {14845000000~-N PAINT J : | | |
|0072 | PAVEMENT MARKING SYMBOL | 6.000] 50.00000] 300.00}
I [ |EA | | |
o +

|4847000000-E POLYUREA

I | |
| 0073 | PAVEMENT MARKING | 9500.000| 10.70000{ 9,630.00]
I ‘LINES (4"’ **********) | I | |
| | (HIGHLY REFLECTIVE [ | | [
| | ELEMENTS) |ILF | | |
e it Tt T R R — +
| [4850000000-E REMOVAL OF | . | | |
|0074 | PAVEMENT MARKING LINES | 722.000| 1.00000| 722.00 |
I [ (4™) ILF I | l
o +
| [4900000000-N PERMANENT | [ | [
|0075|RAISED PAVEMENT [ 68.000 | 6.00000| 408.00 |
| | MARKERS |EA | I |
P e +
[ 15325000000-E **" WATER | | | |
|0076|LINE (3/4") | 41.000] 20.00000| 820.00|
| ! | LE | I ]
o +
| |5325800000-E 8" WATER | 1 | |
|0077 | LINE | 704.000 | 25.00000| 17,600.00]
| I |LF ! I I
P e e e +
| |5534000000-E **" VALVE | [ | |
100781 (3/4™) | 2.000] 600.00000 | 1,200.00]
| | [EA | | !
o e e +
O |5546000000-E 8" VALVE [ | | 1
10079 | 1.000] 1,750.00000 | 1,750.00]
I | [EA | I !
‘I'"_, ____________________________________________________________________________ +
| 15649000000~-N RECONNECT | | | ;
[0080 |WATER METER | 1.000]| 1950.00000 | 950.00|
I | |EA | I |
o e +
| |5835000000-E **" | | I I
|0081|ENCASEMENT PIPE (18") | 50.000| 85.00000| 4,250.00]
| | |LF I | |
Fo e e +
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State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: C203456 Project (s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

e +
|Line| Item I Approx. I Unit Price | Bid Amount |
| No.| Description | Quantity |———— |- |
| | | and Units | Dollars | Cts | Dollars |Ct]
e +
| |5836000000-E 24" | | | !
{0082 | ENCASEMENT PIPE | 50.000] 100.00000] 5,000.001
| I ' | LF I I I
o e ————— +
! |6000000000-E TEMPORARY | | I |
[0083|SILT FENCE | 16,340.000] 1.800001 - 29,412.00]|
I I |LF I | I
e +
| |6006000000~E STONE FOR | | | |
|0084 | EROSION CONTROL, CLASS | 25.0001 100.00000 2,500.00]
I A | TON I | I
o e +
| |6009000000-E STONE FOR | | | |
|0O085|EROSION CONTROL, CLASS| 1,360.000] 20.00000] 27,200.00]
| |B | TON | | I
o e +
| 16012000000-E SEDIMENT I ! | |
10086 | CONTROL STONE | 615.000] 25.00000] 15,375.00]
I | | TON I I I
e e +
I [16015000000-E TEMPORARY | | | |
10087 |MULCHING | 50.500] 100.00000| 5,050.00|
| | |ACR I I I
o e ———— +
| |6018000000-E SEED FOR | | | |
{0088 | TEMPCRARY SEEDING | 1,050.000] 3.00000] 3,150.00]
I I |LB | | |
e e e ——— +
| |6021000000~E FERTILIZER | | | |
|0089 | FOR TEMPORARY SEED-ING | 5.000] 1,000.00000] 5,000.00/
| I | TON I | I
e e ———————— +
l {6024000000-E TEMPORARY | | | ' |
|0090 | SLOPE DRAINS | 645.000] 10.00000| 6,450.00|
I I | LF I I [
o +
| | 6029000000~-E SAFETY | | | |
[0091 | FENCE | 100.000] 8.00000/ 800.00|
| I |LF ! | I
e +
| [6030000000-E SILT | | | |
0092 | EXCAVATION | 6,060.000] 0.50000] 3,030.00]
| I |CY | | |
e ————— +
I 16036000000-E MATTING FOR| | | |
| 0093 | EROSION CONTROL | 52,875.000] 1.00000| 52,875.00|
| I |SY I I I
o +
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State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: C203456 Project(s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

o +
|Line| Item | Approx. I Unit Price | Bid Amount |
| No.| Description I Quantity |——=—— | -=———m |
| j | and Units | Dollars | Cts | Dollars |Ct |
o +
| |6037000000-E COIR FIBER | | | |
0094 |MAT | 100.000] 9.00000 500.00}
I | | SY | f !
o +
| |6042000000-E 1/4" ! ! ! l
[0095 | HARDWARE CLOTH | 975.000] 3.00000] 2,925.00|
| | |LF | | |
Rt ittt T T T ——— +
| |6043000000-E LOW | | | |
{0096 | PERMEABILITY GEOTEXTILE | 280.000| 3.00000] 840.00]
| | [SY | | |
o e +
| |6069000000-FE STILLING | | | !
[0097 | BASINS | 60.000] 35.00000] 2,100.00}
| | |CY | l f
T T T T ——— +
| {6070000000-N SPECIAL I | | |
|]0098 | STILLING BASINS | 2.000] 400.00000] 800.00]
! | [EA | ! |
o +
| 16071012000-E COIR FIBER | | | |
0099 |WATTLE | 1,300.000] 7.50000]| 9,750.00}
I I |LF | I |
e +
| [6071020000-E POLYACRYLAM| | | |
|0100|IDE (PAM) | 1,075.000] 4.,00000] 4,300.00]
! | | LB | o |
o e ——————— +
| |6071030000-E COIR FIBER | | | |
[0101|BAFFLE » | 190.000 | 7.00000] 1,330.00]
| | |LF | ! I
o e —————— +
l |6071050000-E **" SKIMMER| | | |
10102 (1-1/2™) | 10.000| 750.00000 7,500.00]
! | | EA | I I
e +
| | 6084000000-E SEEDING & | | | |
0103 |MULCHING | 30.000| 500.00000] 15,000.00
| | | ACR I | |
o +
| |6087000000-E MOWING | | | i
10104 | | 30.000] 40.00000| 1,200.00]
| l [ACR | | |
e +
| |6090000000-E SEED FOR | | ! |
|0105|REPAIR SEEDING | 550.000} 6.00000] 3,300.00]
| | |LB J | |
ettt T T TP —— +

Check: AC0S9C7C4 Page S



State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: C203456 Project(s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 - FSCIIDBA Fred Smith Company

o e e ————————— +
|Line| Item | Approx. | Unit Price |  Bid Amount |
| No.| Description | Quantity == frm e 1
| | ' | and Units | Dollars | Cts | Dollars |Ct]
o e e +
| |6093000000-E FERTILIZER | | | |
|0106 | FOR REPAIR SEEDING | 1.500] 800.00000} 1,200.00]
! ! | TON | l |
e +
| |6096000000-E SEED FOR [ - | |
{0107 | SUPPLEMENTAL SEEDING | 650.000] 1.50000] 975.00|
I I | LB | I |
e +
| |6108000000-E FERTILIZER | | 1 |
|0108 | TOPDRESSING | 19.250| 200.00000| 3,850.00]
| | | TON ! | I
o +
i |6111000000-E IMPERVIOQUS | | | |
|]0109 | DIKE | 60.000| 60.00000 | 3,600.00]
| | |LF ! | I
o +
| |16114500000-N SPECIALIZED] | | : |
|]0110 | HAND MOWING | 10.000| 60.00000 | 600.00|
| I | MHR | | I
e +
| |6117000000-N RESPONSE | | |

0111} FOR EROSION CONTROL | 150.000] 10.00000| 1,500.00]
| | | EA | l |
e e —————— = +
| |6120000000-E CULVERT | | I |
|0112 | DIVERSION CHANNEL | 780.000] 4.00000/ 3,120.00]
| l |CY | ! 1
e e +
| ] 7980000000~N GENERIC | | I |
|0113|SIGNAL ITEM MICROWAVE | 2.000] 9,450.00000/{ 18,900.00]
J |]VEHICLE DETECTION | | f |
| | SYSTEM | EA | | |
- +
| | I l
| |Section 0001 Total | 2,323,242.65]
e ————— e ————— +
Section 0002 CULVERT ITEMS

Alt Group

e ————————————— +
| {8126000000-N CULVERT | | | |
|0114 {EXCAVATION, STA ****%*  |LUMP | LUMP | 17,000.00]|
| - 1(58+98.00-L-) | | l l
o ——————— +
| 18133000000-E FOUNDATION | | | |
|0115|CONDITIONING MATER-IAL, | 85.710] 60.00000| 5,142.60]|
| | BOX CULVERT | TON | | |
o e ——————— e ———— e +
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State of NC Date: 02-17-14
Dept of Transportation Revised:
Contract ID: (C203456 Project(s): STATE FUNDED
Letting Date: 03-18-14 Call Order: 004
Bidder: 5072 ~ FSCIIDBA Fred Smith Company

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description l Quantity [~ [mmm e |
| | . | and Units | Dollars | Cts | Dollars |Ct|
o e e e —————— +
| |8196000000-E CLASS A | | [ |
|0116 | CONCRETE (CULVERT) | 123.000| 700.00000 | 86,100.00]
| | |CY | | |
e e ——————————— +
| ]8245000000-E- REINFORCING]| | | |
|0117|STEEL (CULVERT) ] 16,017.000| 1.00000] 16,017.00}
| | |LB | | |
e ———————— +
| ] | |
| |Section 0002 Total | 124,259.60/|
e e e +
! I | !
| [Bid Total | 2,447,502.25]
e +¢/

Check: AC09C7C4 Page 11



NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in
connection with this bid, and that the bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor. In addition, submitting this electronic bid constitutes the
bidder's certification of Status under penalty of perjury under the laws of the
United States and in accordance with the Debarment Certification on file with
the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and
belief that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or
default.

Where the prospective bidder is unable to certify to any of the statements in
this certification, the bidder shall submit an explanation in the blanks
provided herein. The explanation will not necessarily result in denial of
participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new
fully executed non-collusion affidavit and debarment certification with an
explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for
rejection of a bid

Check: ACQ09C7C4 Page 12



AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for
which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
Thé Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the
total value of which is more than the above stipulated award limits, the Board
of Transportation will award me (us) projects from among those indicated that
have a total value not to exceed the award limit and will result in the lowest
total bids to the Department of Transportation.
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BORTH CARDLIER STATE DEPARTWENT UF TRESGPORTATION

MBE COMMITHERT ITENS

PROPOSAL: CR03456
LETTIRG: Li48308
PERDR: BOYE PECII

Gl Ui
L Fred Smith Company

DREE 021014
BAGE: 14

DHIT SUBOONTRALTOR
Tree QUBNTITY

 prEm
DESC.

LIBE I9Em
WO, HO.

EXTERDRED
B

SURCONTRACT
UNIT PRICE

MBE SUBCOHTRAUTOR: 7420 HALL'S TREE QERVICE INC
®Will Use Gpote: Yeu

GLOS SO0LO0LO0D-8  CLEARING & ¢ 18 Leutl

MBE COMMITHENT TOTAL PR SUBOONTRACTOR:

HEE BUBCONTRACTOR: 270 AU TR NG, Lt
Will Haze Guotey Yes :

BOd 9150 L0GH-E . BELECT GRENU oY
Hauling only
DUZT 1483000000-8
Houlling dnly
aoeh e00SUC0O00-~E
Havling oOnly
Ques B012000000-8
Hauling Only

P50 800
BSP COWND BRE TOW 4000, Ul
ERGE 0TEL . oy 1ag0. 000

BEDIMENT COM TOM 515040

HBE COMMITHERT TOTAL FOR BUBLORTIOLTOH:

TOTAL MBE COMMITHENT FOR VENDOR: Enberad:

reguired;

30006, 00000 o000

an, oon.0n Committed

700000 igs00.00

g,00000 26000080
4. 98000 GIIEL B0

4.38000 2570,70

55,843,560 Committed

3.51% sy
3.00% ur
e v

B5843.50
73425.07
s,
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HORTH CAROLIMA SURTE DEPARTHENT OF THRENSPORIATION

PROPOEAL: C203455

LT IRe,
VN BOYE

Lidpale
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Apr 04, 2014 10:05 am North Carolina Department Of Transportation Page: 10of7
Contract Item Sheets For C203456
Line itemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 120,000.00 120,000.00
) LS
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20,000.00 20,000.00
LS
0003  0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum 275,000.00 275,000.00
. LS
0004  0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 1 1,000.00 1,000.00
BING ACR
0005  0022000000-E 225  UNCLASSIFIED EXCAVATION 24,000 4,50 ~ 108,000.00
CcY
0006  0036000000-E 225 UNDERCUT EXCAVATION 1,200 12.00 14,400.00
CcY
0007  0106000000-E 230 BORROW EXCAVATION 4,500 7.00 31,500.00
CcY
0008  0134000000-E 240 DRAINAGE DITCH EXCAVATION 480 10.00 4,800.00
CcY
0009  0156000000-E 250 REMOVAL OF EXISTING ASPHALT 1,750 4.00 7,000.00
PAVEMENT sY
0010  0195000000-E 265 SELECT GRANULAR MATERIAL " 1,500 25.00 37,500.00
CcY
0011 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 2,075 2.50 5,187.50
TION SY
0012  0318000000-E 300  FOUNDATION CONDITIONING MATE- 70 25.00 1,750.00
RIAL, MINOR STRUCTURES TON
0013 0320000000-E 300 FOUNDATION CONDITIONING GEO- 210 2.00 420.00
TEXTILE sY
0014  0335200000-E 305 15" DRAINAGE PIPE 64 35.00 2,240.00
LF
0015  0335800000-E 305 48" DRAINAGE PIPE 40 100.00 4,000.00
LF
0016  0384000000-E 310  30"RC PIPE CULVERTS, CLASS 36 60.00 2,160.00
1 LF
0017  0396000000-E 310  42"RC PIPE CULVERTS, CLASS 16 78.00 9,048.00
I LF
0018  0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 164 35.00 5,740.00
LF
0019  0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 184 75.00 13,800.00

LF
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Contract Item Sheets For C203456

Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0020 0995000000-E 340 PIPE REMOVAL 248 8.00 1,984.00
: LF
0021 1011000000-N 500 FINE GRADING Lump Sum 220,000.00 220,000.00
LS
0022  1099500000-E 505 SHALLOW UNDERCUT 300 16.00 4,800.00
cY
0023  1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 300 30.00 9,000.00
TION TON
0024  1121000000-E 520 AGGREGATE BASE COURSE 151 30.00 4,530.00
TON
0025 1220000000-E 545 INCIDENTAL STONE BASE 25 50.00 1,250.00
TON
0026  1330000000-E 607  INCIDENTAL MILLING 600 10.00 6,000.00
SY
0027  1489000000-E 610  ASPHALT CONC BASE COURSE, TYPE 5,650 28.00 158,200.00
B25.0B TON
0028  1498000000-E 610 ASPHALT CONC INTERMEDIATE 5,300 30.00 159,000.00
COURSE, TYPE 119.0B TON
0029 1519000000-E 610  ASPHALT CONC SURFACE COURSE, 5,100 27.00 137,700.00
TYPE S9.5B TON
0030 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 810 600.00 486,000.00
TON
0031  2209000000-E - 838 ENDWALLS 11.3 850.00 9,605.00
cY
0032 2253000000-E 840 PIPE COLLARS 0.656 950.00 ' 623.20
' cY
0033  2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS - 190 36.00 6,840.00
(KEYED IN) sY
0034  2845000000-N 858 ADJUSTMENT OF METER BOXES OR 1 500.00 500.00
VALVE BOXES EA
0035  3030000000-E 862 STEEL BM GUARDRAIL 212.5 31.00 6,587.50
LF .
0036  3045000000-E 862 STEEL BM GUARDRAIL, SHOP 280 18.00 5,040.00
CURVED LF
0037  3150000000-N 862  ADDITIONAL GUARDRAIL POSTS 5 30.00 150.00
EA

0038  3195000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 2 600.00 1,200.00
AT-1 EA :
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Contract Item Sheets For C203456

Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0039  3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 3 1,950.00 5,850.00
350 EA
0040  3360000000-E 863 REMOVE EXISTING GUARDRAIL 475 1.00 475.00
LF
0041  3628000000-E 876 RIP RAP, CLASS | 120 65.00 7.800.00
TON
0042  3649000000-E 876 RIP RAP, CLASS B 5 100.00 500.00
TON
0043  3651000000-E SP BOULDERS 350 75.00 26,250.00
TON
0044  3656000000-E 876  GEOTEXTILE FOR DRAINAGE 230 5.00 1,150.00
SY
0045  4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 622 5.00 3,110.00
LF
0046  4096000000-N 904  SIGN ERECTION, TYPE D 1 85.00 85.00
EA
0047  4102000000-N 904  SIGN ERECTION, TYPE E 39 48.50 1,891.50
' EA :
0048  4108000000-N 904 SIGN ERECTION, TYPEF 8 75.00 600.00
EA
0049  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 38 1.00 38.00
CHANNEL EA
0050  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 329 4.00 1,316.00
SF
0051  4405000000-E 1110  WORK ZONE SIGNS (PORTABLE) 640 10.00 6,400.00
' SF
0052  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 85 6.00 510.00
MOUNTED) SF
0053 . 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 1 3,000.00 . 3,000.00
SIGN EA
0054  4430000000-N 1130 DRUMS 350 40.00 14,000.00
EA
0055  4435000000-N 1135 CONES 100 10.00 1,000.00
EA
0056  4445000000-E 1145 BARRICADES (TYPE Iil) 365 16.00 5,840.00
LF
0057  4450000000-N 1150 FLAGGER 700 40.00 28,000.00
HR
0058  4480000000-N 1165 TMA ° 1 1,000.00 1,000.00

EA




Apr 04, 2014 10:05 am North Carolina Department Of Transportation Page : 40of7
Contract Item Sheets For C203456

Line IltemNumber Sec Deécription Quantity Unit Bid Amount
# # Unit Price Bid
0059  4516000000-N 1180 SKINNY DRUM 100 30.00 3,000.00
EA
0060  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 68 6.00 408.00
MARKERS EA
0061  4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 19,818 0.65 12,881.70
LINES (4", 90 MILS) LF
0062  4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 20,352 0.75 15,264.00
LINES (4", 120 MILS) LF :
0063  4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 259 3.00 777.00
LINES (8", 90 MILS) LF '
0064  4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 22 4.00 88.00
LINES (12", 90 MILS) LF
0065  4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 437 8.00 3,496.00
LINES (24", 120 MILS) LF
0066  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1 235.00 2,585.00
SYMBOL (90 MILS) EA
0067  4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 900 1.65 1,485.00
MARKING LINES, TYPE ** (4") LF
()
0068  4810000000-E 1205 PAINT PAVEMENT MARKING LINES 79,755 0.15 11,963.25
(4" LF
0069  4820000000-E 1205 PAINT PAVEMENT MARKING LINES 416 1.00 416.00
(8" LF
0070  4825000000-E 1205 PAINT PAVEMENT MARKING LINES 102 2.00 204.00
(12") LF
0071  4835000000-E 1205 PAINT PAVEMENT MARKING LINES - 714 3.00 2,142.00
(24") LF
0072  4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 6 50.00 300.00
EA
0073  4847000000-E 1205 POLYUREA PAVEMENT MARKING 900 10.70 9,630.00
LINES (4"’ i*it*iiii*) LF

(HIGHLY REFLECTIVE ELEMENTS)

0074  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 722 1.00 722.00
LINES (4") LF
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Contract Item Sheets For C203456

Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0075  4900000000-N 1251 PERMANENT RAISED PAVEMENT 68 6.00 408.00
MARKERS ‘ EA
0076  5325000000-E 1510 **" WATER LINE 41 20.00 820.00
(3/4") LF
0077  5325800000-E 1510 8" WATER LINE 704 25.00 17,600.00
LF
0078  5534000000-E 1515 ™" VALVE 2 600.00 1,200.00
(CEVE EA
0079  5546000000-E 1515 8" VALVE 1 1,750.00 1,750.00
EA
0080  5649000000-N 1515 RECONNECT WATER METER 1 950.00 950.00
EA
0081  5835000000-E 1540 **" ENCASEMENT PIPE 50 85.00 4,250.00
(18" LF
0082  5836000000-E 1540 24" ENCASEMENT PIPE 50 100.00 5,000.00
LF
0083  6000000000-E 1605 TEMPORARY SILT FENCE 16,340 1.80 29,412.00
LF
0084  6006000000-E 1610 STONE FOR EROSION CONTROL, 25 100.00 2,500.00
CLASS A TON
0085  6009000000-E 1610 STONE FOR EROSION CONTROL, 1,360 20.00 27,200.00
’ CLASS B TON
0086  6012000000-E 1610 SEDIMENT CONTROL STONE 615 25.00 15,375.00
TON
0087  6015000000-E 1615 TEMPORARY MULCHING 50.5 100.00 5,050.00
ACR
0088 6018000000-E 1620 - SEED FOR TEMPORARY SEEDING 1,050 3.00 3,150.00
LB
0089  6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 5 1,000.00 5,000.00
ING ' TON
0090 -6024000000-E 1622 TEMPORARY SLOPE DRAINS ) 645 10.00 6,450.00
LF
0091  6029000000-E SP SAFETY FENCE 100 ' 8.00 800.00
LF
0092  6030000000-E 1630 SILT EXCAVATION 6,060 0.50 . 3,030.00
‘ cY
0093  6036000000-E 1631 MATTING FOR EROSION CONTROL 52,875 1.00 52,875.00

SY
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Line itemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0094 6037000000-E SP COIR FIBER MAT 100 9.00 900.00
SY
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 975 3.00 2,925.00
LF
0096 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 280 3.00 840.00
' SY
0097  6069000000-E 1638 STILLING BASINS 60 35.00 2,100.00
cY
0098 6070000000-N 1639 SPECIAL STILLING BASINS 2 400.00 800.00
EA
0099 6071012000-E SP COIR FIBER WATTLE 1,300 7.50 9,750.00
LF
0100 6071020000-E SP POLYACRYLAMIDE (PAM) © 1,075 4.00 4,300.00
LB
0101  6071030000-E 1640 COIR FIBER BAFFLE 190 7.00 1,330.00
LF
0102 6071050000-E SP =" SKIMMER 10 750.00 7,500.00
(1-1/2")
0103  6084000000-E 1660 SEEDING & MULCHING v 30 500.00 15,000.00
ACR
0104  6087000000-E 1660 MOWING 30 40.00 1,200.00
ACR
0105  6090000000-E 1661 SEED FOR REPAIR SEEDING 550 6.00 3,300.00
LB
0106  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 1.5 800.00 1,200.00
TON
0107  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 650 1.50 975.00
LB .
0108  6108000000-E 1665 FERTILIZER TOPDRESSING 19.25 200.00 3,850.00
TON
0109  6111000000-E SP IMPERVIOUS DIKE . 60 60.00 3,600.00
LF
0110  6114500000-N 1667 SPECIALIZED HAND MOWING 10 60.00 600.00
MHR
0111 6117000000-N SP RESPONSE FOR EROSION CONTROL 150 10.00 1,500.00
EA
0112  6120000000-E SP CULVERT DIVERSION CHANNEL 780 4.00 3,120.00
cY
0113  7980000000-N SP GENERIC SIGNAL ITEM 2 9,450.00 18,900.00
MICROWAVE VEHICLE DETECTION EA

SYSTEM
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Line IltemNumber Sec Description Quantity Unit Bid Amount

# # Unit Price Bid

0114  8126000000-N 414  CULVERT EXCAVATION, STA ****** Lump Sum 17,000.00 17,000.00
(58+98.00-L-) LS

0115  8133000000-E 414  FOUNDATION CONDITIONING MATER- 85.71 60.00 5,142.60

IAL, BOX CULVERT TON

0116  8196000000-E 420 CLASS A CONCRETE (CULVERT) 123 700.00 86,100.00
CcYy

0117  8245000000-E 425 REINFORCING STEEL (CULVERT) 16,017 1.00 16,017.00
LB

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT $2,447,502.25

1005/Apr04/Q287169.916/D464167012000/E117

/



C203456

Contract No. Rev. 5-19-11
County Harnett

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

FSC I, LLC DBA FRED SMITH COMPANY

Full Name of Firm

6105 Chapel Hill Road, Raleigh, NC 27607

Address as Prequalified

Signature of M%nzed Agent

Signatuf€ of Wlt

Select appropriate title

Adam Kingsley Thomas T. Johnson, Jr.

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

Q day of lﬂp&; [ 20/¢. _ Earians Bass
e =2 NOTARY PUBLIC - NORTH GAROLINA
Wake County
My Commission Expires 08/30/16

¥
Signature of Notary Public

of l_ Um County
State of MOHM/[ &/LA’/M
My Commission Expires: 8//50 /ZO/L




Contract No. C203456 Rev. 5-19-11
County Harnett

DEBARMENT CERTIFICATION

Conditions for certification:

I.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No, ©203456 Rev. 5-19-11
County Harnett

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Contract No. C203456

County Harnett
ACCEPTED BY THE

DEPARTMENT OF TRANSPORTATION

A,

Contract Officer

L/06//¢

Date

Execution of Contract and Bonds
Approved as to Form:

@MM (MWWL/

ey General

Signature Sheet (Bid - Acceptance by Department)

1-17-12
Z-140



C203456

Contract No. Rev 5-17-11
County Person

CONTRACT PAYMENT BOND

April 3, 2013
FSC II, LLC dba Fred Smith Company

Date of Payment Bond Execution

Name of Principal Contractor

Western Surety Company and Liberty Mutual Insurance Company

Name of Surety:

Name of Contracting Body: North Carolina Department of Transportation
Raleigh, North Carolina

Amount of Bond: $2,447,502.25

Contract ID No.: C203456

County Name: Harnett

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant
to authority of its governing body.



C203456
Contract No.

County Harmett

Rev 5-17-11

CONTRACT PAYMENT BOND

Western Surety Company and Liberty Mutual Insurance Company

Affix Seal of Surety Company

Print or type Surety Company Name

By Renee Ellis

Print, stamp or type name of Attorney-in-Fact

Boeze Ul

Signature of Attorney-in-Fact

R G%ga@

Signature of itness

Billie Jo Sanders

Print or type Signer’s name

2601 Bell Road, Montgomery, Alabama 36117
Address of Attorney-in-Fact




C203456
Contract No.

County Hamett

CONTRACT PAYMENT BOND

LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)
FSC I, LLC dba Fred Smith Company

Name of Contractor

Rev 5-17-11

Full name of Firm

6105 Chapel Hill Road, Raleigh, NC 27607

Address as prequalified

By: /5//4”% j Q@ﬂd

Signature otMembey/Kianager, Authorifed Agent

Select appropriate title

Tompe 7. Sopnson, e,

Print or type Signer’s name



Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby

make, constitute and appoint

Thomas J Gentile, Billie Jo Sanders, Renee Ellis, Paul B Scott Jr., David J Durden,
Individually

of Montgomery, AL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -
and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said

Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by

the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be

hereto affixed on this 2nd day of October, 2012.
WESTERN SURETY COMPANY

Ll 7

aul T. Bruflat, Vice President

State of South Dakota ss
County of Minnehaha

On this 2nd day of October, 2012, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota, that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed

pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges

same to be the act and deed of said corporation.

My commission expires H T MONR ;
H : H
June 23,2015 $(G=ADSouTH pakoTAGRADS
i : m s N
[ J. Mohr, Notary Public
CERTIFICATE

1, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in

force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed

my name and affixed the seal of the said corporation this 3rd day of April, 2014.

WESTERN SURETY COMPANY

.

/7 N L. Nelson, Assistant Secretary

'y,
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Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the sharcholders
of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the
corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other
officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer
may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company.
The corporate scal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the

corporation. The signature of any such officer and the corporate seal may be printed by facsimile.






C203456

Contract No. Rev 5-17-11
County ranicu

CONTRACT PERFORMANCE BOND

April 3, 2014

Date of Performance Bond Execution:

Name of Principal Contractor: FSC Il, LLC dba Fred Smith Company

Western Surety Company and Liberty Mutual Insurance Company

Name of Surety:

Name of Contracting Body: North Carolina Department of Transportation
Raleigh, North Carolina

Amount of Bond: $2,447,502.25

Contract ID No.: C203456

County Name: Harnett

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



C203456

Contract No. Rev 5-17-11
County Hamett

CONTRACT PERFORMANCE BOND

Western Surety Company and Liberty Mutual Insurance Company

Affix Seal of Surety Company

Print or type Surety Company Name

Renee Eliis

Print, stamp or type name of Attorney-in-Fact

By

Signature of Attorney-in-Fact

\ -

Signature of Witness

Billie Jo Sanders

Print or type Signer’s name

2601 Bell Road, Montgomery, Alabama 36117

Address of Attorney-in-Fact



C203456
Contract No. Rev 5-17-11
County Hamett

CONTRACT PERFORMANCE BOND

LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)
FSC Il, LLC dba Fred Smith Company

Full name of Firm

Name of Conftractor

6105 Chapel Hill Road, Raleigh, NC 27607
Address as prequalified

By: ﬁ@ é %ﬁ// J
Signature o %r Manager, Aufhorized Agent

Select appropriate title

Taomas  T. Dourcon, Je,

Print or type Signer’s name




Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby

make, constitute and appoint

Thomas J Gentile, Billie Jo Sanders, Renee Ellis, Paul B Scott Jr., David J Durden,
Individually

of Montgomery, AL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf

bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said

Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by

the sharcholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 2nd day of October, 2012.

e WESTERN SURETY COMPANY

P

S/ RPORg, B

aul T. Bruflat, Vice President

State of South Dakota s
County of Minnechaha

On this 2nd day of October, 2012, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges

same to be the act and deed of said corporation.

My commissi i
y commission expires MOHR

June 23,2015

NOTARY PUBLIC /22 §
s~/ SOUTH DAKOTA i

ettt ity o

Q) s

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in

force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof [ have hereunto subscribed

J. Mohr, Notary Public
CERTIFICATE

my name and affixed the seal of the said corporation this 3rd day of April, 2014.
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L. Nelson, Assistant Secretary
Form F4280-7-2012



Authorizing By-Law
ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders
of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the
corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other
officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer
may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company.
The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the

corporation. The signature of any such officer and the corporate seal may be printed by facsimile.






