
BRIDGE #178 OVER FOX CREEK ON SR-1304.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

SMITH-ROWE, LLC

RALEIGH,  NC MOUNT AIRY,  NC

MAY 04, 2016 09:14 AM GRANVILLE 2:00 PM 1 /  6 001

42332.3.FD1 APR 19 2016 C203723

TIP NO 0.174 MIB-5157

FED AID NO BRZ-1304(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43589.00 44000.00  47000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4900.00 5000.00  9500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9500.00 10000.00  5000.00BRG APP SUB REG TIER**
(15+97.50 -L-)

0004 0050000000-E 226  1 ACR 250.00 250.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  10.00 3000.00 11.00 3300.00 20.00  6000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 75654.00 75000.00  30182.00GRADING

0007 0106000000-E 230  5,300 CY  12.00 63600.00 10.00 53000.00 20.00  106000.00BORROW EXCAVATION

0008 0134000000-E 240  277 CY  10.00 2770.00 10.00 2770.00 6.00  1662.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  300 CY  25.00 7500.00 1.00 300.00 26.00  7800.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  400 SY  5.00 2000.00 4.00 1600.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  10 TON 35.00 350.00 35.00 350.00 30.00  300.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  30 SY  3.00 90.00 3.00 90.00 2.00  60.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  56 LF  44.00 2464.00 44.00 2464.00 24.00  1344.0015" DRAINAGE PIPE

0014 0448200000-E 310  20 LF  44.00 880.00 44.00 880.00 28.00  560.0015" RCP CULV CLASS IV

0015 0995000000-E 340  20 LF  10.00 200.00 10.00 200.00 30.00  600.00PIPE REMOVAL

0016 1220000000-E 545  50 TON 35.00 1750.00 30.00 1500.00 28.00  1400.00INCIDENTAL STONE BASE

0017 1489000000-E 610  1,150 TON 56.99 65538.50 60.00 69000.00 73.23  84214.50ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  260 TON 68.67 17854.20 72.00 18720.00 90.68  23576.80ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  70 TON 492.27 34458.90 395.00 27650.00 420.00  29400.00ASP FOR PLANT MIX

0020 2000000000-N 806  13 EA  300.00 3900.00 150.00 1950.00 300.00  3900.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1700.00 3400.00 1700.00 3400.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  750.00 1500.00 750.00 1500.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  35 LF  20.00 700.00 40.00 1400.00 80.00  2800.00SHOULDER BERM GUTTER

0024 3030000000-E 862 462.5 LF  15.00 6937.50 15.00 6937.50 15.00  6937.50STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1925.00 7700.00 1925.00 7700.00 1925.00  7700.00GR ANCHOR TYPE 350

0028 3628000000-E 876  624 TON 42.00 26208.00 42.00 26208.00 39.50  24648.00RIP RAP, CLASS I

0029 3635000000-E 876  56 TON 50.00 2800.00 50.00 2800.00 48.00  2688.00RIP RAP, CLASS II

0030 3656000000-E 876  1,734 SY  3.00 5202.00 1.00 1734.00 2.00  3468.00GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  24 LF  10.00 240.00 10.00 240.00 10.00  240.00SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE D

0033 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  437 SF  5.00 2185.00 5.00 2185.00 5.00  2185.00WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  94 SF  5.50 517.00 5.50 517.00 5.50  517.00WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  20 DAY 35.00 700.00 50.00 1000.00 100.00  2000.00PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  41.00 246.00 10.00 60.00 100.00  600.00DRUMS

0038 4445000000-E 1145  112 LF  16.00 1792.00 16.00 1792.00 16.00  1792.00BARRICADES (TYPE III)



BRIDGE #178 OVER FOX CREEK ON SR-1304.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

SMITH-ROWE, LLC

RALEIGH,  NC MOUNT AIRY,  NC

MAY 04, 2016 09:14 AM GRANVILLE 2:00 PM 2 /  6 001

42332.3.FD1 APR 19 2016 C203723

TIP NO 0.174 MIB-5157

FED AID NO BRZ-1304(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  1,840 LF  1.30 2392.00 1.00 1840.00 0.95  1748.00THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  1,840 LF  1.35 2484.00 1.10 2024.00 1.05  1932.00THERMO PVT MKG LINES 4"120

0041 6000000000-E 1605  900 LF  3.00 2700.00 2.50 2250.00 3.00  2700.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 36.00 5400.00 5.00 750.00 30.50  4575.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  315 TON 36.00 11340.00 10.00 3150.00 30.50  9607.50EROS CONTRL STONE CL B

0044 6012000000-E 1610  160 TON 36.00 5760.00 15.00 2400.00 28.50  4560.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  2 ACR 1750.00 3500.00 450.00 900.00 1750.00  3500.00TEMPORARY MULCHING

0046 6018000000-E 1620  200 LB  2.75 550.00 2.00 400.00 2.75  550.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620  3 TON 950.00 2850.00 100.00 300.00 950.00  2850.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  380 LF  10.00 3800.00 5.00 1900.00 18.00  6840.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  3.00 1200.00 2.00 800.00 3.00  1200.00SAFETY FENCE

0050 6030000000-E 1630  440 CY  10.00 4400.00 5.00 2200.00 20.00  8800.00SILT EXCAVATION

0051 6036000000-E 1631  3,500 SY  1.90 6650.00 1.75 6125.00 1.90  6650.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   110 SY  8.00 880.00 7.00 770.00 8.00  880.00COIR FIBER MAT

0053 6042000000-E 1632  200 LF  5.00 1000.00 4.00 800.00 5.00  1000.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  475.00 950.00 100.00 200.00 350.00  700.00SPECIAL STILLING BASINS

0055 6071010000-E SP   530 LF  10.00 5300.00 10.00 5300.00 8.00  4240.00WATTLE

0056 6071020000-E SP   185 LB  10.00 1850.00 2.00 370.00 8.00  1480.00POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  215 LF  7.00 1505.00 3.50 752.50 7.00  1505.00COIR FIBER BAFFLE

0058 6071050000-E SP   2 EA  1250.00 2500.00 1250.00 2500.00 1750.00  3500.00**" SKIMMER
(1-1/2")

0059 6084000000-E 1660  2 ACR 3650.00 7300.00 1300.00 2600.00 3650.00  7300.00SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 90.00 90.00 150.00 150.00 90.00  90.00MOWING

0061 6090000000-E 1661  50 LB  8.00 400.00 4.00 200.00 8.00  400.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1800.00 450.00 1200.00 300.00 1800.00  450.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.00 100.00 4.00 200.00 2.00  100.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.5 TON 900.00 1350.00 100.00 150.00 900.00  1350.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 19.00 190.00 35.00 350.00 19.00  190.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  50.00 600.00 50.00 600.00 1.00  12.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 4000.00 400.00 1500.00 150.00 4000.00  400.00REFORESTATION

0068 6132000000-N SP   4 EA  1200.00 4800.00 150.00 600.00 1200.00  4800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0069 8017000000-N SP  Lump Sum 7500.00 1.00  13260.00CM&R TEMP ACCESS ***********
(15+97.50 -L-)

0070 8021000000-N SP  Lump Sum 18500.00 75000.00  76000.00REMV EXIST STR **********
(15+97.50 -L-)

0071 8121000000-N 412 Lump Sum 3500.00 14000.00  1300.00UNCL STR EXCAV STA *****
(15+97.50 -L-)

0072 8182000000-E 420 54.2 CY  1250.00 67750.00 1200.00 65040.00 736.92  39941.06CLASS A CONCRETE (BRIDGE)



BRIDGE #178 OVER FOX CREEK ON SR-1304.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

SMITH-ROWE, LLC

RALEIGH,  NC MOUNT AIRY,  NC

MAY 04, 2016 09:14 AM GRANVILLE 2:00 PM 3 /  6 001

42332.3.FD1 APR 19 2016 C203723

TIP NO 0.174 MIB-5157

FED AID NO BRZ-1304(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8210000000-N 422 Lump Sum 9500.00 19998.00  17650.00BRG APPR SLAB ***********
(15+97.50 -L-)

0074 8217000000-E 425  8,744 LB  1.05 9181.20 2.00 17488.00 0.98  8569.12REINF STEEL (BRIDGE)

0075 8364000000-E 450  280 LF  70.00 19600.00 40.00 11200.00 47.68  13350.40HP12X53 PILES

0076 8391000000-N 450  5 EA  210.00 1050.00 150.00 750.00 200.00  1000.00STEEL PILE POINTS

0077 8505000000-E 460  190 LF  110.00 20900.00 120.00 22800.00 120.97  22984.30VERT CONC BARRIER RAIL

0078 8608000000-E 876  320 TON 50.00 16000.00 55.00 17600.00 42.77  13686.40RIP RAP II (2'-0")

0079 8622000000-E 876  360 SY  3.00 1080.00 3.00 1080.00 2.20  792.00GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 7500.00 3000.00  2575.00ELASTOMERIC BEARINGS

0081 8753100000-E 430  950 LF  216.00 205200.00 225.00 213750.00 239.13  227173.503'-0"X 2'-9" PRESTR BOX BEAM

0082 8860000000-N SP  Lump Sum 1000.00 1650.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 877191.30 TOTAL 885500.00 TOTAL  948430.08CONTRACT TOTAL

 

    SUB-TOTAL 488930.10 SUB-TOTAL 422143.00 SUB-TOTAL  508648.30ROADWAY ITEMS

    SUB-TOTAL 388261.20 SUB-TOTAL 463357.00 SUB-TOTAL  439781.78STRUCTURE ITEMS



BRIDGE #178 OVER FOX CREEK ON SR-1304.

S. T. WOOTEN CORPORATION

WILSON,  NC

ENGLISH CONSTRUCTION CO.,
INC.

PALMETTO INFRASTRUCTURE  INC

LYNCHBURG,  VA GREENVILLE,  SC

MAY 04, 2016 09:14 AM GRANVILLE 2:00 PM 4 /  6 001

42332.3.FD1 APR 19 2016 C203723

TIP NO 0.174 MIB-5157

FED AID NO BRZ-1304(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 59000.00  60000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 10296.00  10000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 16000.00 8500.00  10000.00BRG APP SUB REG TIER**
(15+97.50 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 5500.00 5500.00 1200.00  1200.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  24.00 7200.00 8.35 2505.00 32.00  9600.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 74000.00 130410.00  47443.00GRADING

0007 0106000000-E 230  5,300 CY  16.00 84800.00 7.50 39750.00 32.00  169600.00BORROW EXCAVATION

0008 0134000000-E 240  277 CY  24.00 6648.00 15.25 4224.25 28.00  7756.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  300 CY  35.00 10500.00 38.00 11400.00 35.00  10500.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  400 SY  3.00 1200.00 2.90 1160.00 5.00  2000.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  10 TON 60.00 600.00 68.00 680.00 155.00  1550.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  30 SY  3.00 90.00 9.00 270.00 6.00  180.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  56 LF  60.00 3360.00 71.00 3976.00 85.00  4760.0015" DRAINAGE PIPE

0014 0448200000-E 310  20 LF  115.00 2300.00 124.00 2480.00 95.00  1900.0015" RCP CULV CLASS IV

0015 0995000000-E 340  20 LF  28.00 560.00 23.50 470.00 6.00  120.00PIPE REMOVAL

0016 1220000000-E 545  50 TON 20.00 1000.00 38.00 1900.00 55.00  2750.00INCIDENTAL STONE BASE

0017 1489000000-E 610  1,150 TON 85.00 97750.00 121.00 139150.00 73.23  84214.50ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  260 TON 71.00 18460.00 133.00 34580.00 90.68  23576.80ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  70 TON 490.00 34300.00 173.00 12110.00 420.00  29400.00ASP FOR PLANT MIX

0020 2000000000-N 806  13 EA  300.00 3900.00 390.00 5070.00 200.00  2600.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  2500.00 5000.00 1946.00 3892.00 1200.00  2400.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  600.00 1200.00 622.00 1244.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  35 LF  70.00 2450.00 58.00 2030.00 75.00  2625.00SHOULDER BERM GUTTER

0024 3030000000-E 862 462.5 LF  15.00 6937.50 16.00 7400.00 15.00  6937.50STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 12.00 60.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1400.00 5600.00 1479.00 5916.00 1400.00  5600.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1925.00 7700.00 2033.00 8132.00 1925.00  7700.00GR ANCHOR TYPE 350

0028 3628000000-E 876  624 TON 48.16 30051.84 46.00 28704.00 65.00  40560.00RIP RAP, CLASS I

0029 3635000000-E 876  56 TON 58.00 3248.00 50.00 2800.00 75.00  4200.00RIP RAP, CLASS II

0030 3656000000-E 876  1,734 SY  3.00 5202.00 2.50 4335.00 3.00  5202.00GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  24 LF  10.00 240.00 11.00 264.00 10.00  240.00SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  100.00 200.00 106.00 212.00 100.00  200.00SIGN ERECTION, TYPE D

0033 4155000000-N 907  8 EA  1.00 8.00 1.10 8.80 1.00  8.00DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  437 SF  5.00 2185.00 12.50 5462.50 5.00  2185.00WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  94 SF  5.50 517.00 15.50 1457.00 5.00  470.00WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  20 DAY 150.00 3000.00 160.00 3200.00 35.00  700.00PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  80.00 480.00 74.00 444.00 41.00  246.00DRUMS

0038 4445000000-E 1145  112 LF  16.00 1792.00 65.00 7280.00 16.00  1792.00BARRICADES (TYPE III)



BRIDGE #178 OVER FOX CREEK ON SR-1304.

S. T. WOOTEN CORPORATION

WILSON,  NC

ENGLISH CONSTRUCTION CO.,
INC.

PALMETTO INFRASTRUCTURE  INC

LYNCHBURG,  VA GREENVILLE,  SC

MAY 04, 2016 09:14 AM GRANVILLE 2:00 PM 5 /  6 001

42332.3.FD1 APR 19 2016 C203723

TIP NO 0.174 MIB-5157

FED AID NO BRZ-1304(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  1,840 LF  1.20 2208.00 1.10 2024.00 1.50  2760.00THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  1,840 LF  1.30 2392.00 1.10 2024.00 1.50  2760.00THERMO PVT MKG LINES 4"120

0041 6000000000-E 1605  900 LF  3.00 2700.00 3.30 2970.00 2.38  2142.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 47.00 7050.00 37.00 5550.00 65.00  9750.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  315 TON 48.00 15120.00 42.00 13230.00 60.00  18900.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  160 TON 41.00 6560.00 42.00 6720.00 55.00  8800.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  2 ACR 1750.00 3500.00 1849.00 3698.00 1000.00  2000.00TEMPORARY MULCHING

0046 6018000000-E 1620  200 LB  2.75 550.00 2.95 590.00 3.00  600.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620  3 TON 950.00 2850.00 1004.00 3012.00 2100.00  6300.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  380 LF  13.50 5130.00 18.00 6840.00 14.00  5320.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  3.00 1200.00 2.00 800.00 2.15  860.00SAFETY FENCE

0050 6030000000-E 1630  440 CY  16.00 7040.00 11.00 4840.00 24.00  10560.00SILT EXCAVATION

0051 6036000000-E 1631  3,500 SY  1.90 6650.00 2.00 7000.00 2.00  7000.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   110 SY  8.00 880.00 8.50 935.00 7.00  770.00COIR FIBER MAT

0053 6042000000-E 1632  200 LF  5.00 1000.00 15.00 3000.00 4.00  800.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  400.00 800.00 2200.00 4400.00 800.00  1600.00SPECIAL STILLING BASINS

0055 6071010000-E SP   530 LF  10.00 5300.00 11.00 5830.00 6.00  3180.00WATTLE

0056 6071020000-E SP   185 LB  10.00 1850.00 12.00 2220.00 20.00  3700.00POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  215 LF  7.00 1505.00 8.00 1720.00 8.00  1720.00COIR FIBER BAFFLE

0058 6071050000-E SP   2 EA  2600.00 5200.00 950.00 1900.00 900.00  1800.00**" SKIMMER
(1-1/2")

0059 6084000000-E 1660  2 ACR 3650.00 7300.00 3855.00 7710.00 2100.00  4200.00SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 90.00 90.00 95.00 95.00 100.00  100.00MOWING

0061 6090000000-E 1661  50 LB  8.00 400.00 8.50 425.00 6.00  300.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1800.00 450.00 1902.00 475.50 2100.00  525.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 7.00  350.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.5 TON 900.00 1350.00 951.00 1426.50 2200.00  3300.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 19.00 190.00 20.00 200.00 75.00  750.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  390.00 4680.00 508.00 6096.00 250.00  3000.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 4000.00 400.00 4225.00 422.50 6000.00  600.00REFORESTATION

0068 6132000000-N SP   4 EA  1000.00 4000.00 4031.00 16124.00 1100.00  4400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0069 8017000000-N SP  Lump Sum 4000.00 6000.00  45000.00CM&R TEMP ACCESS ***********
(15+97.50 -L-)

0070 8021000000-N SP  Lump Sum 37500.00 101000.00  40000.00REMV EXIST STR **********
(15+97.50 -L-)

0071 8121000000-N 412 Lump Sum 5000.00 2500.00  10000.00UNCL STR EXCAV STA *****
(15+97.50 -L-)

0072 8182000000-E 420 54.2 CY  1000.00 54200.00 1080.00 58536.00 1000.00  54200.00CLASS A CONCRETE (BRIDGE)



BRIDGE #178 OVER FOX CREEK ON SR-1304.

S. T. WOOTEN CORPORATION

WILSON,  NC

ENGLISH CONSTRUCTION CO.,
INC.

PALMETTO INFRASTRUCTURE  INC

LYNCHBURG,  VA GREENVILLE,  SC

MAY 04, 2016 09:14 AM GRANVILLE 2:00 PM 6 /  6 001

42332.3.FD1 APR 19 2016 C203723

TIP NO 0.174 MIB-5157

FED AID NO BRZ-1304(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8210000000-N 422 Lump Sum 20000.00 25000.00  35000.00BRG APPR SLAB ***********
(15+97.50 -L-)

0074 8217000000-E 425  8,744 LB  1.00 8744.00 1.17 10230.48 2.00  17488.00REINF STEEL (BRIDGE)

0075 8364000000-E 450  280 LF  55.00 15400.00 58.00 16240.00 85.00  23800.00HP12X53 PILES

0076 8391000000-N 450  5 EA  110.00 550.00 100.00 500.00 150.00  750.00STEEL PILE POINTS

0077 8505000000-E 460  190 LF  150.00 28500.00 200.00 38000.00 120.00  22800.00VERT CONC BARRIER RAIL

0078 8608000000-E 876  320 TON 58.00 18560.00 52.00 16640.00 85.00  27200.00RIP RAP II (2'-0")

0079 8622000000-E 876  360 SY  3.00 1080.00 3.00 1080.00 4.00  1440.00GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 3000.00 2500.00  20000.00ELASTOMERIC BEARINGS

0081 8753100000-E 430  950 LF  240.00 228000.00 258.00 245100.00 300.00  285000.003'-0"X 2'-9" PRESTR BOX BEAM

0082 8860000000-N SP  Lump Sum 4000.00 600.00  6500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1023014.34 TOTAL 1192576.53 TOTAL  1260295.80CONTRACT TOTAL

 

    SUB-TOTAL 594480.34 SUB-TOTAL 668650.05 SUB-TOTAL  671117.80ROADWAY ITEMS

    SUB-TOTAL 428534.00 SUB-TOTAL 523926.48 SUB-TOTAL  589178.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  877191.30   DANE CONSTRUCTION, INC.

     2  885500.00   FSC II LLC DBA FRED SMITH COMPANY

     3  948430.08   SMITH-ROWE, LLC

     4  1023014.34   S. T. WOOTEN CORPORATION

     5  1192576.53   ENGLISH CONSTRUCTION CO., INC.

     6  1260295.80   PALMETTO INFRASTRUCTURE  INC



1 SECTION OF NC-49, 1 SECTION OF NC-157,1 SECTION OF US-501, AND 25 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA  

MAY 04, 2016 09:14 AM PERSON 2:00 PM 1 /  2 002

2016CPT.05.08.10731.1,  2016CPT.05.08.20731.1 APR 19 2016 C203852

TIP NO 60.700 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85483.81 212500.00  MOBILIZATION

0002 0106000000-E 230  17,685 CY  23.21 410468.85 23.16 409584.60  BORROW EXCAVATION

0003 1220000000-E 545  2,358 TON 47.38 111722.04 46.23 109010.34  INCIDENTAL STONE BASE

0004 1245000000-E SP  98.3 SMI 2603.17 255891.61 1521.69 149582.13  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  105,442 SY  0.79 83299.18 2.00 210884.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  41,000 SY  1.14 46740.00 1.65 67650.00  MILL ASP PVMT *****" DTH
(3/4")

0007 1330000000-E 607  9,150 SY  4.22 38613.00 4.22 38613.00  INCIDENTAL MILLING

0008 1519000000-E 610  36,027 TON 41.49 1494760.23 71.85 2588539.95  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  36,533 TON 40.54 1481047.82 73.95 2701615.35  ASP CONC SURF CRS SF9.5A

0010 1525100000-E SP   1,380 TON 51.24 70711.20 99.25 136965.00  ASP CONC SURF CRS SF9.5A LEVEL

0011 1526000000-E SP   1,337 TON 70.81 94672.97 83.50 111639.50  ASP CONC SURF CRS S4.75A

0012 1575000000-E 620  4,784 TON 416.44 1992248.96 498.00 2382432.00  ASP FOR PLANT MIX

0013 1704000000-E SP   8,580 TON 112.66 966622.80 142.60 1223508.00  PATCHING EXIST PAVEMENT

0014 2605000000-N 848  2 EA  3500.00 7000.00 100.00 200.00  CONCRETE CURB RAMP

0015 2738000000-E SP   80 SY  120.00 9600.00 120.00 9600.00  GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 6" CONCRETEDRIVEWAY

0016 2752000000-E SP   100 LF  80.00 8000.00 60.00 6000.00  GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2' - 6" CURB AND GUTTER

0017 4413000000-E SP   6,798 SF  5.35 36369.30 6.47 43983.06  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 28619.92 457749.97  TEMP TRAFFIC CONTROL (SP)

0019 4685000000-E 1205  621,928 LF  0.46 286086.88 0.42 261209.76  THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  460,563 LF  0.56 257915.28 0.54 248704.02  THERMO PVT MKG LINES 4"120

0021 4700000000-E 1205  924 LF  3.25 3003.00 3.25 3003.00  12"WIDE THERMO 90 MILS

0022 4705000000-E 1205  200 LF  8.00 1600.00 8.00 1600.00  THERMO LINES 16" 120MILS

0023 4710000000-E 1205  208 LF  8.00 1664.00 8.00 1664.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  19 EA  100.00 1900.00 100.00 1900.00  THERMO PVT SYMBOL 90MILS

0026 4770000000-E 1205  1,560 LF  2.69 4196.40 2.69 4196.40  4" COLD APPL PLSTIC LINES TYPE **
(II)

0027 4850000000-E 1205  1,560 LF  0.60 936.00 0.60 936.00  LINE REMOVAL 4" WIDE

0028 4900000000-N 1251  8 EA  15.00 120.00 15.00 120.00  PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  1,521 EA  24.50 37264.50 21.75 33081.75  SNOWPLB PVMT MRKER

0030 6000000000-E 1605  6,900 LF  2.25 15525.00 4.00 27600.00  TEMPORARY SILT FENCE

0031 6071010000-E SP   1,580 LF  6.19 9780.20 8.00 12640.00  WATTLE

0032 6084000000-E 1660 70.4 ACR 1800.00 126720.00 2090.00 147136.00  SEEDING AND MULCHING

0033 7444000000-E 1725  198 LF  8.54 1690.92 5.98 1184.04  INDUCTIVE LOOP SAWCUT

 

    TOTAL 7971073.87 TOTAL 11605831.87  CONTRACT TOTAL



1 SECTION OF NC-49, 1 SECTION OF NC-157,1 SECTION OF US-501, AND 25 SECTIONS OF SECONDARY ROADS.

   

MAY 04, 2016 09:14 AM PERSON 2:00 PM 2 /  2 002

2016CPT.05.08.10731.1,  2016CPT.05.08.20731.1 APR 19 2016 C203852

TIP NO 60.700 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 7971073.87 SUB-TOTAL 11605831.87  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7971073.87   CAROLINA SUNROCK LLC

     2  11605831.87   ADAMS CONSTRUCTION COMPANY



SR-3000 (IDOLS RD) FROM SR-2999 (HAMPTON RD) TO US-158 (CLEMMONS RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC BRANCH HIGHWAYS, INC.

BECKLEY,  WV ROANOKE,  VA

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 1 /  21 003

34845.3.3 APR 19 2016 C203725

TIP NO 2.093 MIU-2707

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 584500.00 575000.00  600000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 66650.00 315500.00  260000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 805300.00 203500.00  925000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 1.00 2.00 7400.00 14800.00 3500.00  7000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  71,000 CY  4.32 306720.00 7.50 532500.00 3.00  213000.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 79400.00 64260.62  79400.00REINF BRG APPR **********
(17+35 -Y-)

0007 0029000000-N SP  Lump Sum 34725.00 35051.25  34725.00REINF BRG APPR **********
(90+25 -L-)

0008 0036000000-E 225  1,000 CY  12.50 12500.00 5.50 5500.00 4.00  4000.00UNDERCUT EXCAVATION

0009 0106000000-E 230  140,000 CY  5.60 784000.00 5.04 705600.00 3.00  420000.00BORROW EXCAVATION

0010 0134000000-E 240  4,440 CY  5.35 23754.00 4.40 19536.00 3.50  15540.00DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  240 LF  4.50 1080.00 2.24 537.60 3.70  888.00BERM DITCH CONSTRUCTION

0012 0156000000-E 250  1,090 SY  5.65 6158.50 7.01 7640.90 2.00  2180.00REMOVAL OF EXT ASPHALT PVMT

0013 0192000000-N 260  20 HR  250.00 5000.00 161.86 3237.20 100.00  2000.00PROOF ROLLING

0014 0195000000-E 265  3,500 CY  15.00 52500.00 44.02 154070.00 40.00  140000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  5,600 SY  2.05 11480.00 1.74 9744.00 1.00  5600.00GEOTEXTILE SOIL STABILIZATION

0016 0318000000-E 300  468 TON 34.00 15912.00 21.61 10113.48 30.00  14040.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  1,762 SY  3.00 5286.00 0.95 1673.90 2.00  3524.00FND CONDIT GEOTEXTILE

0018 0335200000-E 305  1,020 LF  36.50 37230.00 40.35 41157.00 55.00  56100.0015" DRAINAGE PIPE

0019 0335300000-E 305  88 LF  43.75 3850.00 45.53 4006.64 70.00  6160.0018" DRAINAGE PIPE

0020 0335400000-E 305  676 LF  54.75 37011.00 61.86 41817.36 85.00  57460.0024" DRAINAGE PIPE

0021 0335500000-E 305  476 LF  72.00 34272.00 79.20 37699.20 100.00  47600.0030" DRAINAGE PIPE

0022 0335800000-E 305  416 LF  103.00 42848.00 138.60 57657.60 200.00  83200.0048" DRAINAGE PIPE

0023 0344000000-E 310  88 LF  43.75 3850.00 45.53 4006.64 57.00  5016.0018" SIDE DRAIN PIPE

0024 0448200000-E 310  144 LF  46.00 6624.00 49.10 7070.40 75.00  10800.0015" RCP CULV CLASS IV

0025 0582000000-E 310  444 LF  62.50 27750.00 36.92 16392.48 37.00  16428.0015" CS PIPE CULV 0.064"

0026 0594000000-E 310  40 LF  57.75 2310.00 49.13 1965.20 55.00  2200.0024" CS PIPE CULV 0.064"

0027 0636000000-E 310  22 EA  150.00 3300.00 323.49 7116.78 880.00  19360.00**" CS ELBOW *****" THICK
(15", 0.064")

0028 0636000000-E 310  2 EA  200.00 400.00 469.49 938.98 1000.00  2000.00**" CS ELBOW *****" THICK
(24", 0.064")

0029 0974000000-E SP   130 LF  465.00 60450.00 438.22 56968.60 500.00  65000.00**"WLD STL PIPE ***" B RR
(36", 0.500")

0030 0974000000-E SP   120 LF  650.00 78000.00 686.05 82326.00 700.00  84000.00**"WLD STL PIPE ***" B RR
(48", 0.625")

0031 0986000000-E SP   36 LF  2550.00 91800.00 1908.32 68699.52 1600.00  57600.00GENERIC PIPE ITEM (LF)
95" X 67" CORRUGATED ALUMINUM ALLOY PIPE ARCH,
WITH         HEADWALLS

0032 0995000000-E 340  548 LF  15.50 8494.00 6.22 3408.56 15.00  8220.00PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 448411.00 59903.00  500000.00FINE GRADING

0034 1044000000-E 501  27,120 SY  3.35 90852.00 3.15 85428.00 3.50  94920.00LIME TRTD SOIL (SLURRY)



SR-3000 (IDOLS RD) FROM SR-2999 (HAMPTON RD) TO US-158 (CLEMMONS RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC BRANCH HIGHWAYS, INC.

BECKLEY,  WV ROANOKE,  VA

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 2 /  21 003

34845.3.3 APR 19 2016 C203725

TIP NO 2.093 MIU-2707

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0035 1066000000-E 501  280 TON 217.00 60760.00 224.33 62812.40 225.00  63000.00LIME FOR LIME TREATED SOIL

0036 1077000000-E SP   241 TON 35.00 8435.00 26.68 6429.88 30.00  7230.00#57 STONE

0037 1099500000-E 505  850 CY  10.41 8848.50 5.48 4658.00 5.00  4250.00SHALLOW UNDERCUT

0038 1099700000-E 505  1,600 TON 27.25 43600.00 20.92 33472.00 22.00  35200.00CLASS IV SUBGRD STABILIZATION

0039 1110000000-E 510  500 TON 29.90 14950.00 28.67 14335.00 22.00  11000.00STABILIZER AGGREGATE

0040 1115000000-E SP   13,500 SY  2.25 30375.00 3.62 48870.00 4.00  54000.00GEOTEXTILE FOR PVMT STABILIZ

0041 1121000000-E 520  20,500 TON 23.50 481750.00 27.45 562725.00 20.00  410000.00AGGREGATE BASE COURSE

0042 1176000000-E 542  18,080 SY  2.45 44296.00 2.94 53155.20 2.75  49720.00SOIL CEMENT BASE

0043 1187000000-E 542  498 TON 169.00 84162.00 192.28 95755.44 180.00  89640.00PC FOR SOIL CEMENT BASE

0044 1209000000-E 543  6,780 GAL 5.00 33900.00 4.01 27187.80 3.75  25425.00ASPHALT CURING SEAL

0045 1220000000-E 545  300 TON 50.00 15000.00 24.34 7302.00 22.00  6600.00INCIDENTAL STONE BASE

0046 1275000000-E 600  70 GAL 3.25 227.50 5.55 388.50 7.00  490.00PRIME COAT

0047 1308000000-E 607  200 SY  22.00 4400.00 16.05 3210.00 5.24  1048.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0048 1330000000-E 607  300 SY  22.00 6600.00 13.90 4170.00 38.93  11679.00INCIDENTAL MILLING

0049 1489000000-E 610  1,740 TON 61.45 106923.00 61.45 106923.00 60.00  104400.00ASP CONC BASE CRS B25.0B

0050 1498000000-E 610  7,400 TON 46.16 341584.00 46.16 341584.00 50.00  370000.00ASP CONC INTR CRS I19.0B

0051 1519000000-E 610  8,760 TON 48.05 420918.00 48.05 420918.00 48.00  420480.00ASP CONC SURF CRS S9.5B

0052 1575000000-E 620  960 TON 300.00 288000.00 300.00 288000.00 300.00  288000.00ASP FOR PLANT MIX

0053 1693000000-E 654  10 TON 400.00 4000.00 317.26 3172.60 350.00  3500.00ASPH PLT MIX PVMT REPAIR

0054 2000000000-N 806  61 EA  158.95 9695.95 156.47 9544.67 200.00  12200.00RIGHT OF WAY MARKERS

0055 2022000000-E 815  1,008 CY  10.00 10080.00 5.06 5100.48 25.00  25200.00SUBDRAIN EXCAVATION

0056 2033000000-E 815  504 CY  35.00 17640.00 41.92 21127.68 40.00  20160.00SUBDRAIN FINE AGGREGATE

0057 2044000000-E 815  3,000 LF  5.00 15000.00 6.30 18900.00 7.00  21000.006" PERF SUBDRN PIPE

0058 2070000000-N 815  6 EA  100.00 600.00 238.85 1433.10 500.00  3000.00SUBDRN PIPE OUTLET

0059 2077000000-E 815  36 LF  15.00 540.00 11.79 424.44 25.00  900.006" OUTLET PIPE

0060 2143000000-E 818  10 TON 35.00 350.00 85.31 853.10 50.00  500.00BLOTTING SAND

0061 2209000000-E 838 35.6 CY  1050.00 37380.00 2142.04 76256.62 700.00  24920.00ENDWALLS

0062 2253000000-E 840 1.013 CY  2171.69 2199.92 1015.10 1028.30 700.00  709.10PIPE COLLARS

0063 2264000000-E 840 0.09 CY  3558.09 320.23 1019.67 91.77 5000.00  450.00PIPE PLUGS

0064 2286000000-N 840  29 EA  1195.00 34655.00 1347.66 39082.14 2500.00  72500.00MASNRY DRAINAGE STRUCT

0065 2308000000-E 840 23.32 LF  221.50 5165.38 324.28 7562.21 500.00  11660.00MASNRY DRAINAGE STRUCT

0066 2354000000-N 840  1 EA  930.15 930.15 390.71 390.71 500.00  500.00FRAME W/GRATE 840.22 STD

0067 2364000000-N 840  2 EA  1150.00 2300.00 390.69 781.38 480.00  960.00FRAME W/2GRTS 840.16 STD

0068 2365000000-N 840  1 EA  1050.00 1050.00 388.07 388.07 450.00  450.00FRAME W/2GRTS 840.22 STD

0069 2367000000-N 840  20 EA  500.00 10000.00 390.69 7813.80 480.00  9600.00FRAME W/2GRTS 840.29 STD

0070 2374000000-N 840  6 EA  600.00 3600.00 390.69 2344.14 550.00  3300.00FRAME-GRT-HD 840.03 **
(F)

0071 2451000000-N 852  1 EA  1032.00 1032.00 1019.77 1019.77 1000.00  1000.00CONC TRANS SECT FOR DROP INLET



SR-3000 (IDOLS RD) FROM SR-2999 (HAMPTON RD) TO US-158 (CLEMMONS RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC BRANCH HIGHWAYS, INC.

BECKLEY,  WV ROANOKE,  VA

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 3 /  21 003

34845.3.3 APR 19 2016 C203725

TIP NO 2.093 MIU-2707

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0072 2549000000-E 846  900 LF  13.75 12375.00 33.53 30177.00 18.00  16200.002'-6" CONC CURB & GUTTER

0073 2556000000-E 846  1,630 LF  17.25 28117.50 22.66 36935.80 18.00  29340.00SHOULDER BERM GUTTER

0074 2605000000-N 848  10 EA  1225.00 12250.00 1789.88 17898.80 1200.00  12000.00CONCRETE CURB RAMP

0075 2612000000-E 848  20 SY  90.00 1800.00 128.34 2566.80 48.00  960.006" CONCRETE DRIVEWAY

0076 2619000000-E 850  11 SY  36.50 401.50 70.14 771.54 55.00  605.004" CONCRETE PAVED DITCH

0077 2647000000-E 852  260 SY  42.50 11050.00 62.49 16247.40 55.00  14300.005" MONO CONC ISLANDS (SURF MTD)

0078 3030000000-E 862 4,987.5 LF  13.50 67331.25 14.49 72268.88 13.50  67331.25STL BM GUARDRAIL

0079 3045000000-E 862 162.5 LF  14.50 2356.25 15.57 2530.13 14.50  2356.25SBGR SHOP CURVED

0080 3150000000-N 862  10 EA  1.00 10.00 26.84 268.40 25.00  250.00ADDIT GUARDRAIL POSTS

0081 3215000000-N 862  8 EA  1550.00 12400.00 1664.14 13313.12 1550.00  12400.00GR ANCHOR TYPE III

0082 3270000000-N SP   10 EA  1700.00 17000.00 1825.18 18251.80 1700.00  17000.00GR ANCHOR TYPE 350

0083 3628000000-E 876  365 TON 43.35 15822.75 37.84 13811.60 45.00  16425.00RIP RAP, CLASS I

0084 3642000000-E 876  25 TON 40.50 1012.50 36.12 903.00 45.00  1125.00RIP RAP, CLASS A

0085 3649000000-E 876  1,050 TON 36.00 37800.00 36.67 38503.50 40.00  42000.00RIP RAP, CLASS B

0086 3651000000-E SP   732 TON 65.00 47580.00 91.39 66897.48 100.00  73200.00BOULDERS

0087 3656000000-E 876  8,980 SY  2.17 19486.60 1.30 11674.00 2.00  17960.00GEOTEXTILE FOR DRAINGE

0088 3659000000-N SP   8 EA  1265.00 10120.00 2822.39 22579.12 200.00  1600.00PREFORMED SCOUR HOLES

0089 4072000000-E 903  565 LF  5.50 3107.50 4.65 2627.25 5.15  2909.75SUPPORT, 3-LB STL U-CHAN

0090 4096000000-N 904  5 EA  95.00 475.00 128.18 640.90 85.00  425.00SIGN ERECTION, TYPE D

0091 4102000000-N 904  20 EA  55.00 1100.00 69.43 1388.60 75.00  1500.00SIGN ERECTION, TYPE E

0092 4108000000-N 904  3 EA  95.00 285.00 80.12 240.36 105.00  315.00SIGN ERECTION, TYPE F

0093 4155000000-N 907  25 EA  1.00 25.00 8.55 213.75 5.00  125.00DISPOSE SIGN SYST U-CHAN

0094 4400000000-E 1110  482 SF  4.50 2169.00 4.91 2366.62 6.00  2892.00WORK ZONE SIGNS (STAT)

0095 4405000000-E 1110  394 SF  13.35 5259.90 8.74 3443.56 8.85  3486.90WORK ZONE SIGNS (PORT)

0096 4410000000-E 1110  171 SF  6.00 1026.00 11.67 1995.57 6.45  1102.95WORK ZONE SIGNS (BARR)

0097 4415000000-N 1115  2 EA  2050.00 4100.00 3401.20 6802.40 3184.00  6368.00FLASHING ARROW BOARD

0098 4420000000-N 1120  4 EA  4775.00 19100.00 897.30 3589.20 13800.00  55200.00PORTABLE CHANGE MSG SIGN

0099 4430000000-N 1130  200 EA  63.75 12750.00 55.21 11042.00 42.00  8400.00DRUMS

0100 4435000000-N 1135  200 EA  32.35 6470.00 23.29 4658.00 16.00  3200.00CONES

0101 4445000000-E 1145  152 LF  18.00 2736.00 29.20 4438.40 19.00  2888.00BARRICADES (TYPE III)

0102 4450000000-N 1150  720 HR  26.00 18720.00 29.09 20944.80 30.00  21600.00FLAGGER

0103 4480000000-N 1165  2 EA  1000.00 2000.00 20509.72 41019.44 18500.00  37000.00TMA

0104 4510000000-N SP   80 HR  47.25 3780.00 37.42 2993.60 45.00  3600.00LAW ENFORCEMENT

0105 4516000000-N 1180  200 EA  15.00 3000.00 38.45 7690.00 27.00  5400.00SKINNY DRUM

0106 4650000000-N 1251  311 EA  12.00 3732.00 10.58 3290.38 8.00  2488.00TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  25,540 LF  0.64 16345.60 0.69 17622.60 0.10  2554.00THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  31,616 LF  0.74 23395.84 0.79 24976.64 0.85  26873.60THERMO PVT MKG LINES 4"120

0109 4700000000-E 1205  120 LF  4.50 540.00 4.23 507.60 2.00  240.0012"WIDE THERMO 90 MILS



SR-3000 (IDOLS RD) FROM SR-2999 (HAMPTON RD) TO US-158 (CLEMMONS RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

VECELLIO & GROGAN INC BRANCH HIGHWAYS, INC.

BECKLEY,  WV ROANOKE,  VA

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 4 /  21 003

34845.3.3 APR 19 2016 C203725

TIP NO 2.093 MIU-2707

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0110 4710000000-E 1205  270 LF  12.25 3307.50 10.58 2856.60 8.00  2160.0024"WIDE THERMO 120 MILS

0111 4725000000-E 1205  40 EA  100.00 4000.00 105.75 4230.00 125.00  5000.00THERMO PVT SYMBOL 90MILS

0112 4770000000-E 1205  1,405 LF  2.65 3723.25 2.12 2978.60 3.25  4566.254" COLD APPL PLSTIC LINES TYPE **
(II)

0113 4805000000-N 1205  4 EA  1100.00 4400.00 370.14 1480.56 250.00  1000.00COLD APPL PLASTIC SYM TYPE **
(II)

0114 4810000000-E 1205  16,890 LF  0.32 5404.80 0.58 9796.20 0.35  5911.50PAINT PVMT MARKINGS 4"

0115 4825000000-E 1205  111 LF  3.00 333.00 1.32 146.52 2.00  222.00PAINT PVMT MARKINGS 12"

0116 4835000000-E 1205  100 LF  4.00 400.00 1.59 159.00 5.00  500.00PAINT PVT MKG LINES 24"

0117 4845000000-N 1205  23 EA  75.00 1725.00 37.01 851.23 80.00  1840.00PAINT PVT MKG SYMBOL

0118 4900000000-N 1251  336 EA  12.00 4032.00 10.58 3554.88 6.00  2016.00PERM RAISED PVMT MARKERS

0119 5326200000-E 1510  40 LF  277.15 11086.00 155.46 6218.40 130.00  5200.0012" WATER LINE

0120 5326600000-E 1510  789 LF  131.07 103414.23 164.86 130074.54 165.00  130185.0016" WATER LINE

0121 5558000000-E 1515  1 EA  2847.55 2847.55 3355.39 3355.39 3250.00  3250.0012" VALVE

0122 5558600000-E 1515  2 EA  7877.45 15754.90 8413.73 16827.46 10000.00  20000.0016" VALVE

0123 5572600000-E 1515  1 EA  27165.91 27165.91 19221.73 19221.73 21000.00  21000.0016" TAPPING VALVE

0124 5643000000-E 1515  3 EA  1654.16 4962.48 1281.45 3844.35 1800.00  5400.00**" WATER METER
(5/8")

0125 5648000000-N 1515  3 EA  1654.16 4962.48 1104.41 3313.23 1800.00  5400.00RELOCATE WATER METER

0126 5649000000-N 1515  3 EA  1654.16 4962.48 1787.28 5361.84 1400.00  4200.00RECONNECT WATER METER

0127 5691900000-E 1520  1,135 LF  197.17 223787.95 241.45 274045.75 200.00  227000.0024" SANITARY GRAVITY SEWER

0128 5776000000-E 1525  4 EA  5544.39 22177.56 3456.55 13826.20 7000.00  28000.005' DIA UTILITY MANHOLE

0129 5782000000-E 1525 11.8 LF  131.80 1555.24 435.02 5133.24 550.00  6490.00UTILITY MANHOLE WALL, 5' DIA

0130 5804000000-E 1530  125 LF  8.48 1060.00 18.71 2338.75 17.00  2125.00ABANDON 12" UTILITY PIPE

0131 5810000000-E 1530  528 LF  12.24 6462.72 25.04 13221.12 35.00  18480.00ABANDON 16" UTILITY PIPE

0132 5813000000-E 1530  1,052 LF  24.09 25342.68 39.80 41869.60 62.00  65224.00ABANDON 24" UTILITY PIPE

0133 5816000000-N 1530  3 EA  1299.05 3897.15 2065.49 6196.47 1500.00  4500.00ABANDON UTILITY MANHOLE

0134 5836200000-E 1540  60 LF  495.51 29730.60 274.84 16490.40 180.00  10800.0030" ENCASEMENT PIPE

0135 5836400000-E 1540  70 LF  508.88 35621.60 324.44 22710.80 200.00  14000.0036" ENCASEMENT PIPE

0136 5872300000-E 1550  30 LF  950.68 28520.40 465.37 13961.10 900.00  27000.0030" TRENCHLESS INSTALL (IN SOIL)

0137 5872310000-E 1550  30 LF  1192.43 35772.90 1686.12 50583.60 1400.00  42000.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0138 5872400000-E 1550  35 LF  283.10 9908.50 515.96 18058.60 350.00  12250.0036" TRENCHLESS INSTALL (IN SOIL)

0139 5872410000-E 1550  35 LF  673.20 23562.00 1989.62 69636.70 1000.00  35000.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0140 6000000000-E 1605  37,400 LF  1.55 57970.00 1.92 71808.00 1.00  37400.00TEMPORARY SILT FENCE

0141 6006000000-E 1610  560 TON 50.00 28000.00 36.09 20210.40 35.00  19600.00EROS CONTRL STONE CL A

0142 6009000000-E 1610  5,785 TON 25.00 144625.00 25.08 145087.80 10.00  57850.00EROS CONTRL STONE CL B

0143 6012000000-E 1610  8,705 TON 22.75 198038.75 32.91 286481.55 10.00  87050.00SEDIMENT CONTROL STONE

0144 6015000000-E 1615  46 ACR 1500.00 69000.00 1618.67 74458.82 1500.00  69000.00TEMPORARY MULCHING

0145 6018000000-E 1620  2,650 LB  0.25 662.50 0.27 715.50 0.25  662.50SEED FOR TEMP SEEDING

0146 6021000000-E 1620 14.5 TON 100.00 1450.00 107.91 1564.70 100.00  1450.00FERT FOR TEMP SEEDING
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0147 6024000000-E 1622  3,600 LF  10.00 36000.00 13.58 48888.00 15.00  54000.00TEMPORARY SLOPE DRAINS

0148 6029000000-E SP   4,600 LF  2.50 11500.00 1.62 7452.00 1.50  6900.00SAFETY FENCE

0149 6030000000-E 1630  19,300 CY  2.00 38600.00 4.01 77393.00 0.50  9650.00SILT EXCAVATION

0150 6036000000-E 1631  50,000 SY  1.24 62000.00 1.34 67000.00 1.24  62000.00MATTING FOR EROS CONTROL

0151 6037000000-E SP   230 SY  15.00 3450.00 5.40 1242.00 5.00  1150.00COIR FIBER MAT

0152 6038000000-E SP   445 SY  13.50 6007.50 3.78 1682.10 3.50  1557.50PERM SOIL REINF MAT

0153 6042000000-E 1632  3,700 LF  3.00 11100.00 3.24 11988.00 3.00  11100.001/4" HARDWARE CLOTH

0154 6046000000-E 1636  75 LF  50.00 3750.00 103.93 7794.75 100.00  7500.00TEMP PIPE FOR STREAM CROSS

0155 6070000000-N 1639  37 EA  90.00 3330.00 289.04 10694.48 700.00  25900.00SPECIAL STILLING BASINS

0156 6071012000-E SP   2,900 LF  6.50 18850.00 7.01 20329.00 6.50  18850.00COIR FIBER WATTLE

0157 6071020000-E SP   2,000 LB  1.00 2000.00 4.86 9720.00 4.50  9000.00POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  4,000 LF  4.50 18000.00 4.86 19440.00 4.50  18000.00COIR FIBER BAFFLE

0159 6071050000-E SP   13 EA  940.00 12220.00 745.86 9696.18 800.00  10400.00**" SKIMMER
(1-1/2")

0160 6071050000-E SP   6 EA  1085.00 6510.00 808.22 4849.32 850.00  5100.00**" SKIMMER
(2")

0161 6084000000-E 1660  28 ACR 1600.00 44800.00 1726.58 48344.24 1600.00  44800.00SEEDING AND MULCHING

0162 6087000000-E 1660  19 ACR 150.00 2850.00 161.87 3075.53 150.00  2850.00MOWING

0163 6090000000-E 1661  500 LB  4.00 2000.00 4.32 2160.00 4.00  2000.00SEED FOR REPAIR SEEDING

0164 6093000000-E 1661 1.75 TON 800.00 1400.00 863.29 1510.76 800.00  1400.00FERT FOR REPAIR SEEDING

0165 6096000000-E 1662  975 LB  3.00 2925.00 3.24 3159.00 3.00  2925.00SEED FOR SUPP SEEDING

0166 6108000000-E 1665 29.25 TON 800.00 23400.00 863.29 25251.23 800.00  23400.00FERTILIZER TOPDRESSING

0167 6111000000-E SP   155 LF  65.00 10075.00 47.59 7376.45 200.00  31000.00IMPERVIOUS DIKE

0168 6114500000-N 1667  30 MHR 60.00 1800.00 64.75 1942.50 60.00  1800.00SPECIALIZED HAND MOWING

0169 6117000000-N SP   100 EA  50.00 5000.00 53.96 5396.00 250.00  25000.00RESPONSE FOR EROS CONTROL

0170 6123000000-E 1670  8 ACR 750.00 6000.00 809.34 6474.72 750.00  6000.00REFORESTATION

0171 6126000000-E SP  6.81 ACR 1800.00 12258.00 2107.80 14354.12 1800.00  12258.00STREAMBANK REFORESTATION

0172 6132000000-N SP   8 EA  750.00 6000.00 2239.59 17916.72 1000.00  8000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0173 6133000000-N SP  Lump Sum 10000.00 2987.95  20000.00GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING

0174 6133000000-N SP  Lump Sum 120000.00 73832.83  100000.00GENERIC EROSION CONTROL ITEM (LS)
SITE GRADING FOR MITIGATION

0175 6133000000-N SP  Lump Sum 3000.00 2407.54  5000.00GENERIC EROSION CONTROL ITEM (LS)
SURVEYING FOR MITIGATION

0176 6138000000-E SP   80 CY  20.00 1600.00 10.87 869.60 75.00  6000.00GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0177 7060000000-E 1705  3,450 LF  2.20 7590.00 2.33 8038.50 2.20  7590.00SIGNAL CABLE

0178 7120000000-E 1705  20 EA  615.00 12300.00 650.38 13007.60 615.00  12300.00VEHICLE SIGNAL HD (12", 3 SECT)

0179 7132000000-E 1705  5 EA  810.00 4050.00 856.60 4283.00 810.00  4050.00VEHICLE SIGNAL HD (12", 4 SECT)

0180 7144000000-E 1705  1 EA  1140.00 1140.00 1205.59 1205.59 1140.00  1140.00VEHICLE SIGNAL HD (12", 5 SECT)
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0181 7264000000-E 1710  1,100 LF  3.50 3850.00 3.70 4070.00 3.50  3850.00MESSENGER CABLE (3/8")

0182 7300000000-E 1715  1,150 LF  6.00 6900.00 6.35 7302.50 6.00  6900.00UNPAVED TRENCH (***********)
(1, 2")

0183 7324000000-N 1716  15 EA  275.00 4125.00 290.82 4362.30 275.00  4125.00JUNCTION BOX (STANDARD SIZE)

0184 7360000000-N 1720  2 EA  900.00 1800.00 951.78 1903.56 900.00  1800.00WOOD POLE

0185 7372000000-N 1721  2 EA  270.00 540.00 285.54 571.08 270.00  540.00GUY ASSEMBLY

0186 7420000000-E 1722  2 EA  415.00 830.00 438.88 877.76 415.00  830.002" RISER WITH WEATHERHEAD

0187 7444000000-E 1725  2,750 LF  6.00 16500.00 6.35 17462.50 6.00  16500.00INDUCTIVE LOOP SAWCUT

0188 7456000000-E 1726  5,850 LF  1.10 6435.00 1.16 6786.00 1.10  6435.00LEAD-IN CABLE(********)
(14-2)

0189 7576000000-N SP   8 EA  6900.00 55200.00 7296.97 58375.76 6900.00  55200.00METAL STRAIN SIGNAL POLE

0190 7613000000-N SP   8 EA  790.00 6320.00 835.45 6683.60 790.00  6320.00SOIL TEST

0191 7614100000-E SP   48 CY  775.00 37200.00 819.59 39340.32 775.00  37200.00DRILLED PIER FOUND

0192 7636000000-N 1745  2 EA  350.00 700.00 370.14 740.28 350.00  700.00SIGN FOR SIGNALS

0193 7684000000-N 1750  2 EA  970.00 1940.00 1025.81 2051.62 970.00  1940.00SIGNAL CABINET FOUNDATION

0194 7756000000-N 1751  2 EA  11900.00 23800.00 12584.64 25169.28 11900.00  23800.00CONTLR WITH CBNT, 2070L BASE MTD

0195 7780000000-N 1751  14 EA  145.00 2030.00 153.34 2146.76 145.00  2030.00DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0196 8035000000-N 402 Lump Sum 161854.32 56082.00  160000.00REMV EXIST STR **********
(17+34.88 -Y-)

0197 8091000000-N 410 Lump Sum 13800.00 7477.60  15000.00FND EXCAV B** STA *******
(1, 17+34.88 -Y-)

0198 8091000000-N 410 Lump Sum 16200.00 7477.60  20000.00FND EXCAV B** STA *******
(2, 17+34.88 -Y-)

0199 8096000000-E 450  276 LF  173.21 47805.96 207.97 57399.72 173.21  47805.96PILE EXCAVATION IN SOIL

0200 8097000000-E 450  44 LF  173.21 7621.24 219.65 9664.60 173.21  7621.24PILE EXCAVATION NOT IN SOIL

0201 8105540000-E 411  226 LF  225.18 50890.68 496.56 112222.56 225.18  50890.683'-6" DRILLD PIER IN SOIL

0202 8105640000-E 411  67 LF  2310.82 154824.94 2412.69 161650.23 2310.82  154824.943'-6" DRILLD PIER NO SOIL

0203 8111400000-E 411 45.8 LF  192.40 8811.92 216.15 9899.67 192.40  8811.92PERM STL CASING FOR 3'-6" PIER

0204 8113000000-N 411  10 EA  625.00 6250.00 1518.89 15188.90 625.00  6250.00SID INSPECTIONS

0205 8114000000-N 411  10 EA  600.00 6000.00 1518.89 15188.90 600.00  6000.00SPT TESTING

0206 8115000000-N 411  5 EA  2375.00 11875.00 3271.45 16357.25 2375.00  11875.00CSL TESTING

0207 8121000000-N 412 Lump Sum 23650.00 46735.00  25000.00UNCL STR EXCAV STA *****
(17+34.88 -Y-)

0208 8147000000-E 420  30,502 SF  27.48 838194.96 32.71 997720.42 27.48  838194.96REINF CONCRETE DECK SLAB

0209 8161000000-E 420  28,448 SF  0.62 17637.76 0.64 18206.72 0.50  14224.00GROOVING BRIDGE FLOORS

0210 8182000000-E 420 608.3 CY  591.37 359730.37 718.55 437093.97 591.37  359730.37CLASS A CONCRETE (BRIDGE)

0211 8210000000-N 422 Lump Sum 66050.00 88796.50  70000.00BRG APPR SLAB ***********
(17+34.88 -Y-)

0212 8210000000-N 422 Lump Sum 32535.00 38556.37  35000.00BRG APPR SLAB ***********
(90+25.00 -L-)
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0213 8217000000-E 425  167,527 LB  0.90 150774.30 0.76 127320.52 0.90  150774.30REINF STEEL (BRIDGE)

0214 8238000000-E 425  14,580 LB  2.00 29160.00 1.40 20412.00 2.00  29160.00SPIRAL COL REINF STL BRG

0215 8265000000-E 430 3,471.93 LF  225.02 781253.69 234.84 815348.04 300.00  1041579.0054" PRESTR CONCRETE GIRDR

0216 8364000000-E 450  4,660 LF  39.74 185188.40 36.22 168785.20 39.74  185188.40HP12X53 PILES

0217 8391000000-N 450  32 EA  195.00 6240.00 122.68 3925.76 195.00  6240.00STEEL PILE POINTS

0218 8475000000-E 460  1,357 LF  95.25 129254.25 101.65 137939.05 95.25  129254.25TWO BAR METAL RAIL

0219 8517000000-E 460  1,387 LF  75.99 105398.13 78.28 108574.36 75.99  105398.131'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0220 8524000000-E SP  406.7 LF  133.06 54115.50 134.36 54644.21 133.06  54115.50**" CHAIN LINK FENCE
(72")

0221 8531000000-E 462  1,131 SY  72.31 81782.61 78.28 88534.68 72.31  81782.614" SLOPE PROTECTION

0222 8608000000-E 876  1,517 TON 45.24 68629.08 64.26 97482.42 45.24  68629.08RIP RAP II (2'-0")

0223 8622000000-E 876  1,685 SY  2.25 3791.25 3.21 5408.85 2.25  3791.25GEOTEXTILE FOR DRAINAGE

0224 8657000000-N 430 Lump Sum 15000.00 84707.18  15000.00ELASTOMERIC BEARINGS

0225 8692000000-N SP  Lump Sum 21925.00 14020.50  25000.00FOAM JOINT SEALS

0226 8706000000-N SP  Lump Sum 55875.00 46735.00  60000.00EXPANSION JOINT SEALS

0227 8860000000-N SP  Lump Sum 1500.00 2336.75  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 11693639.31 TOTAL 11996296.34 TOTAL  12020417.14CONTRACT TOTAL

 

    SUB-TOTAL 8180019.95 SUB-TOTAL 8124403.81 SUB-TOTAL  8231775.55ROADWAY ITEMS

    SUB-TOTAL 3513619.36 SUB-TOTAL 3871892.53 SUB-TOTAL  3788641.59STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 600000.00 644000.00  685000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 85000.00 150000.00  75000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 862701.00 664000.00  225000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 3500.00 7000.00 7000.00 14000.00 7000.00  14000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  71,000 CY  6.00 426000.00 5.50 390500.00 9.00  639000.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 31750.00 45000.00  100000.00REINF BRG APPR **********
(17+35 -Y-)

0007 0029000000-N SP  Lump Sum 31750.00 21000.00  100000.00REINF BRG APPR **********
(90+25 -L-)

0008 0036000000-E 225  1,000 CY  23.00 23000.00 20.00 20000.00 20.00  20000.00UNDERCUT EXCAVATION

0009 0106000000-E 230  140,000 CY  6.25 875000.00 7.25 1015000.00 9.00  1260000.00BORROW EXCAVATION

0010 0134000000-E 240  4,440 CY  15.00 66600.00 3.50 15540.00 10.00  44400.00DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  240 LF  20.00 4800.00 5.50 1320.00 10.00  2400.00BERM DITCH CONSTRUCTION

0012 0156000000-E 250  1,090 SY  4.25 4632.50 3.20 3488.00 4.00  4360.00REMOVAL OF EXT ASPHALT PVMT

0013 0192000000-N 260  20 HR  160.00 3200.00 100.00 2000.00 120.00  2400.00PROOF ROLLING

0014 0195000000-E 265  3,500 CY  20.00 70000.00 35.00 122500.00 50.00  175000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  5,600 SY  2.00 11200.00 1.40 7840.00 3.00  16800.00GEOTEXTILE SOIL STABILIZATION

0016 0318000000-E 300  468 TON 30.00 14040.00 35.00 16380.00 30.00  14040.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  1,762 SY  3.75 6607.50 3.25 5726.50 3.00  5286.00FND CONDIT GEOTEXTILE

0018 0335200000-E 305  1,020 LF  43.00 43860.00 42.00 42840.00 42.00  42840.0015" DRAINAGE PIPE

0019 0335300000-E 305  88 LF  50.00 4400.00 53.00 4664.00 48.00  4224.0018" DRAINAGE PIPE

0020 0335400000-E 305  676 LF  50.00 33800.00 65.00 43940.00 61.00  41236.0024" DRAINAGE PIPE

0021 0335500000-E 305  476 LF  55.00 26180.00 70.00 33320.00 80.00  38080.0030" DRAINAGE PIPE

0022 0335800000-E 305  416 LF  110.00 45760.00 115.00 47840.00 110.00  45760.0048" DRAINAGE PIPE

0023 0344000000-E 310  88 LF  50.00 4400.00 65.00 5720.00 180.00  15840.0018" SIDE DRAIN PIPE

0024 0448200000-E 310  144 LF  39.00 5616.00 45.00 6480.00 48.00  6912.0015" RCP CULV CLASS IV

0025 0582000000-E 310  444 LF  38.00 16872.00 70.00 31080.00 50.00  22200.0015" CS PIPE CULV 0.064"

0026 0594000000-E 310  40 LF  65.00 2600.00 75.00 3000.00 160.00  6400.0024" CS PIPE CULV 0.064"

0027 0636000000-E 310  22 EA  385.00 8470.00 650.00 14300.00 800.00  17600.00**" CS ELBOW *****" THICK
(15", 0.064")

0028 0636000000-E 310  2 EA  650.00 1300.00 650.00 1300.00 1200.00  2400.00**" CS ELBOW *****" THICK
(24", 0.064")

0029 0974000000-E SP   130 LF  429.00 55770.00 500.00 65000.00 450.00  58500.00**"WLD STL PIPE ***" B RR
(36", 0.500")

0030 0974000000-E SP   120 LF  549.00 65880.00 625.00 75000.00 580.00  69600.00**"WLD STL PIPE ***" B RR
(48", 0.625")

0031 0986000000-E SP   36 LF  2000.00 72000.00 1450.00 52200.00 3300.00  118800.00GENERIC PIPE ITEM (LF)
95" X 67" CORRUGATED ALUMINUM ALLOY PIPE ARCH,
WITH         HEADWALLS

0032 0995000000-E 340  548 LF  15.00 8220.00 15.00 8220.00 20.00  10960.00PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 265000.00 230000.00  100000.00FINE GRADING

0034 1044000000-E 501  27,120 SY  2.95 80004.00 3.50 94920.00 3.50  94920.00LIME TRTD SOIL (SLURRY)
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0035 1066000000-E 501  280 TON 210.00 58800.00 230.00 64400.00 200.00  56000.00LIME FOR LIME TREATED SOIL

0036 1077000000-E SP   241 TON 40.00 9640.00 30.00 7230.00 35.00  8435.00#57 STONE

0037 1099500000-E 505  850 CY  14.00 11900.00 5.25 4462.50 20.00  17000.00SHALLOW UNDERCUT

0038 1099700000-E 505  1,600 TON 28.00 44800.00 25.00 40000.00 30.00  48000.00CLASS IV SUBGRD STABILIZATION

0039 1110000000-E 510  500 TON 25.00 12500.00 30.00 15000.00 30.00  15000.00STABILIZER AGGREGATE

0040 1115000000-E SP   13,500 SY  2.25 30375.00 0.75 10125.00 3.00  40500.00GEOTEXTILE FOR PVMT STABILIZ

0041 1121000000-E 520  20,500 TON 25.00 512500.00 27.00 553500.00 30.00  615000.00AGGREGATE BASE COURSE

0042 1176000000-E 542  18,080 SY  2.75 49720.00 2.55 46104.00 3.00  54240.00SOIL CEMENT BASE

0043 1187000000-E 542  498 TON 180.00 89640.00 175.00 87150.00 170.00  84660.00PC FOR SOIL CEMENT BASE

0044 1209000000-E 543  6,780 GAL 3.75 25425.00 3.20 21696.00 4.00  27120.00ASPHALT CURING SEAL

0045 1220000000-E 545  300 TON 26.00 7800.00 45.00 13500.00 30.00  9000.00INCIDENTAL STONE BASE

0046 1275000000-E 600  70 GAL 16.00 1120.00 7.00 490.00 8.00  560.00PRIME COAT

0047 1308000000-E 607  200 SY  21.00 4200.00 15.00 3000.00 3.00  600.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0048 1330000000-E 607  300 SY  17.00 5100.00 13.00 3900.00 12.00  3600.00INCIDENTAL MILLING

0049 1489000000-E 610  1,740 TON 55.00 95700.00 55.00 95700.00 60.00  104400.00ASP CONC BASE CRS B25.0B

0050 1498000000-E 610  7,400 TON 48.00 355200.00 48.00 355200.00 60.00  444000.00ASP CONC INTR CRS I19.0B

0051 1519000000-E 610  8,760 TON 52.00 455520.00 52.00 455520.00 65.00  569400.00ASP CONC SURF CRS S9.5B

0052 1575000000-E 620  960 TON 371.00 356160.00 372.00 357120.00 390.00  374400.00ASP FOR PLANT MIX

0053 1693000000-E 654  10 TON 300.00 3000.00 125.00 1250.00 420.00  4200.00ASPH PLT MIX PVMT REPAIR

0054 2000000000-N 806  61 EA  175.00 10675.00 105.00 6405.00 220.00  13420.00RIGHT OF WAY MARKERS

0055 2022000000-E 815  1,008 CY  30.00 30240.00 23.00 23184.00 35.00  35280.00SUBDRAIN EXCAVATION

0056 2033000000-E 815  504 CY  60.00 30240.00 85.00 42840.00 85.00  42840.00SUBDRAIN FINE AGGREGATE

0057 2044000000-E 815  3,000 LF  15.00 45000.00 10.00 30000.00 15.00  45000.006" PERF SUBDRN PIPE

0058 2070000000-N 815  6 EA  350.00 2100.00 380.00 2280.00 500.00  3000.00SUBDRN PIPE OUTLET

0059 2077000000-E 815  36 LF  35.00 1260.00 23.00 828.00 30.00  1080.006" OUTLET PIPE

0060 2143000000-E 818  10 TON 35.00 350.00 150.00 1500.00 30.00  300.00BLOTTING SAND

0061 2209000000-E 838 35.6 CY  1100.00 39160.00 1100.00 39160.00 2000.00  71200.00ENDWALLS

0062 2253000000-E 840 1.013 CY  1400.00 1418.20 650.00 658.45 500.00  506.50PIPE COLLARS

0063 2264000000-E 840 0.09 CY  8000.00 720.00 2000.00 180.00 500.00  45.00PIPE PLUGS

0064 2286000000-N 840  29 EA  2100.00 60900.00 1250.00 36250.00 2000.00  58000.00MASNRY DRAINAGE STRUCT

0065 2308000000-E 840 23.32 LF  370.00 8628.40 350.00 8162.00 300.00  6996.00MASNRY DRAINAGE STRUCT

0066 2354000000-N 840  1 EA  455.00 455.00 550.00 550.00 375.00  375.00FRAME W/GRATE 840.22 STD

0067 2364000000-N 840  2 EA  600.00 1200.00 550.00 1100.00 450.00  900.00FRAME W/2GRTS 840.16 STD

0068 2365000000-N 840  1 EA  595.00 595.00 550.00 550.00 450.00  450.00FRAME W/2GRTS 840.22 STD

0069 2367000000-N 840  20 EA  650.00 13000.00 550.00 11000.00 450.00  9000.00FRAME W/2GRTS 840.29 STD

0070 2374000000-N 840  6 EA  650.00 3900.00 650.00 3900.00 450.00  2700.00FRAME-GRT-HD 840.03 **
(F)

0071 2451000000-N 852  1 EA  1032.00 1032.00 1100.00 1100.00 1500.00  1500.00CONC TRANS SECT FOR DROP INLET
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0072 2549000000-E 846  900 LF  13.75 12375.00 16.00 14400.00 15.00  13500.002'-6" CONC CURB & GUTTER

0073 2556000000-E 846  1,630 LF  17.25 28117.50 20.00 32600.00 18.00  29340.00SHOULDER BERM GUTTER

0074 2605000000-N 848  10 EA  1225.00 12250.00 1350.00 13500.00 850.00  8500.00CONCRETE CURB RAMP

0075 2612000000-E 848  20 SY  36.50 730.00 100.00 2000.00 50.00  1000.006" CONCRETE DRIVEWAY

0076 2619000000-E 850  11 SY  36.50 401.50 110.00 1210.00 40.00  440.004" CONCRETE PAVED DITCH

0077 2647000000-E 852  260 SY  42.50 11050.00 55.00 14300.00 50.00  13000.005" MONO CONC ISLANDS (SURF MTD)

0078 3030000000-E 862 4,987.5 LF  13.50 67331.25 13.50 67331.25 15.00  74812.50STL BM GUARDRAIL

0079 3045000000-E 862 162.5 LF  14.50 2356.25 15.00 2437.50 16.00  2600.00SBGR SHOP CURVED

0080 3150000000-N 862  10 EA  25.00 250.00 26.00 260.00 30.00  300.00ADDIT GUARDRAIL POSTS

0081 3215000000-N 862  8 EA  1550.00 12400.00 1600.00 12800.00 1700.00  13600.00GR ANCHOR TYPE III

0082 3270000000-N SP   10 EA  1700.00 17000.00 1750.00 17500.00 1800.00  18000.00GR ANCHOR TYPE 350

0083 3628000000-E 876  365 TON 54.00 19710.00 80.00 29200.00 50.00  18250.00RIP RAP, CLASS I

0084 3642000000-E 876  25 TON 70.00 1750.00 75.00 1875.00 50.00  1250.00RIP RAP, CLASS A

0085 3649000000-E 876  1,050 TON 40.00 42000.00 75.00 78750.00 50.00  52500.00RIP RAP, CLASS B

0086 3651000000-E SP   732 TON 77.09 56429.88 100.00 73200.00 130.00  95160.00BOULDERS

0087 3656000000-E 876  8,980 SY  1.50 13470.00 3.00 26940.00 5.00  44900.00GEOTEXTILE FOR DRAINGE

0088 3659000000-N SP   8 EA  1800.00 14400.00 750.00 6000.00 1000.00  8000.00PREFORMED SCOUR HOLES

0089 4072000000-E 903  565 LF  5.15 2909.75 4.40 2486.00 5.00  2825.00SUPPORT, 3-LB STL U-CHAN

0090 4096000000-N 904  5 EA  85.00 425.00 125.00 625.00 130.00  650.00SIGN ERECTION, TYPE D

0091 4102000000-N 904  20 EA  75.00 1500.00 66.00 1320.00 70.00  1400.00SIGN ERECTION, TYPE E

0092 4108000000-N 904  3 EA  105.00 315.00 76.00 228.00 80.00  240.00SIGN ERECTION, TYPE F

0093 4155000000-N 907  25 EA  5.00 125.00 9.00 225.00 10.00  250.00DISPOSE SIGN SYST U-CHAN

0094 4400000000-E 1110  482 SF  6.00 2892.00 4.80 2313.60 6.00  2892.00WORK ZONE SIGNS (STAT)

0095 4405000000-E 1110  394 SF  24.09 9491.46 8.00 3152.00 9.00  3546.00WORK ZONE SIGNS (PORT)

0096 4410000000-E 1110  171 SF  6.15 1051.65 6.00 1026.00 6.00  1026.00WORK ZONE SIGNS (BARR)

0097 4415000000-N 1115  2 EA  5000.00 10000.00 3300.00 6600.00 3500.00  7000.00FLASHING ARROW BOARD

0098 4420000000-N 1120  4 EA  15000.00 60000.00 14000.00 56000.00 15000.00  60000.00PORTABLE CHANGE MSG SIGN

0099 4430000000-N 1130  200 EA  50.00 10000.00 40.00 8000.00 45.00  9000.00DRUMS

0100 4435000000-N 1135  200 EA  25.00 5000.00 16.00 3200.00 20.00  4000.00CONES

0101 4445000000-E 1145  152 LF  19.00 2888.00 19.00 2888.00 20.00  3040.00BARRICADES (TYPE III)

0102 4450000000-N 1150  720 HR  27.00 19440.00 19.00 13680.00 25.00  18000.00FLAGGER

0103 4480000000-N 1165  2 EA  15000.00 30000.00 7500.00 15000.00 12000.00  24000.00TMA

0104 4510000000-N SP   80 HR  45.00 3600.00 56.00 4480.00 90.00  7200.00LAW ENFORCEMENT

0105 4516000000-N 1180  200 EA  32.00 6400.00 24.00 4800.00 25.00  5000.00SKINNY DRUM

0106 4650000000-N 1251  311 EA  7.50 2332.50 11.00 3421.00 8.00  2488.00TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  25,540 LF  0.75 19155.00 0.70 17878.00 2.50  63850.00THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  31,616 LF  0.80 25292.80 0.80 25292.80 1.00  31616.00THERMO PVT MKG LINES 4"120

0109 4700000000-E 1205  120 LF  5.00 600.00 4.40 528.00 4.00  480.0012"WIDE THERMO 90 MILS
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0110 4710000000-E 1205  270 LF  10.00 2700.00 11.00 2970.00 6.00  1620.0024"WIDE THERMO 120 MILS

0111 4725000000-E 1205  40 EA  165.00 6600.00 110.00 4400.00 160.00  6400.00THERMO PVT SYMBOL 90MILS

0112 4770000000-E 1205  1,405 LF  3.00 4215.00 2.20 3091.00 10.00  14050.004" COLD APPL PLSTIC LINES TYPE **
(II)

0113 4805000000-N 1205  4 EA  300.00 1200.00 375.00 1500.00 10.00  40.00COLD APPL PLASTIC SYM TYPE **
(II)

0114 4810000000-E 1205  16,890 LF  0.30 5067.00 0.60 10134.00 0.18  3040.20PAINT PVMT MARKINGS 4"

0115 4825000000-E 1205  111 LF  2.50 277.50 1.40 155.40 2.00  222.00PAINT PVMT MARKINGS 12"

0116 4835000000-E 1205  100 LF  5.00 500.00 1.60 160.00 4.00  400.00PAINT PVT MKG LINES 24"

0117 4845000000-N 1205  23 EA  100.00 2300.00 38.00 874.00 40.00  920.00PAINT PVT MKG SYMBOL

0118 4900000000-N 1251  336 EA  8.00 2688.00 11.00 3696.00 8.00  2688.00PERM RAISED PVMT MARKERS

0119 5326200000-E 1510  40 LF  100.00 4000.00 150.00 6000.00 125.00  5000.0012" WATER LINE

0120 5326600000-E 1510  789 LF  105.00 82845.00 155.00 122295.00 150.00  118350.0016" WATER LINE

0121 5558000000-E 1515  1 EA  3000.00 3000.00 3200.00 3200.00 4500.00  4500.0012" VALVE

0122 5558600000-E 1515  2 EA  9650.00 19300.00 8000.00 16000.00 6000.00  12000.0016" VALVE

0123 5572600000-E 1515  1 EA  18300.00 18300.00 18000.00 18000.00 15000.00  15000.0016" TAPPING VALVE

0124 5643000000-E 1515  3 EA  2000.00 6000.00 1200.00 3600.00 2500.00  7500.00**" WATER METER
(5/8")

0125 5648000000-N 1515  3 EA  1500.00 4500.00 1100.00 3300.00 1400.00  4200.00RELOCATE WATER METER

0126 5649000000-N 1515  3 EA  1700.00 5100.00 1700.00 5100.00 1400.00  4200.00RECONNECT WATER METER

0127 5691900000-E 1520  1,135 LF  250.00 283750.00 227.00 257645.00 225.00  255375.0024" SANITARY GRAVITY SEWER

0128 5776000000-E 1525  4 EA  4500.00 18000.00 3300.00 13200.00 5000.00  20000.005' DIA UTILITY MANHOLE

0129 5782000000-E 1525 11.8 LF  650.00 7670.00 425.00 5015.00 400.00  4720.00UTILITY MANHOLE WALL, 5' DIA

0130 5804000000-E 1530  125 LF  12.00 1500.00 18.00 2250.00 12.00  1500.00ABANDON 12" UTILITY PIPE

0131 5810000000-E 1530  528 LF  16.00 8448.00 24.00 12672.00 15.00  7920.00ABANDON 16" UTILITY PIPE

0132 5813000000-E 1530  1,052 LF  40.01 42090.52 38.00 39976.00 20.00  21040.00ABANDON 24" UTILITY PIPE

0133 5816000000-N 1530  3 EA  1500.00 4500.00 1950.00 5850.00 2500.00  7500.00ABANDON UTILITY MANHOLE

0134 5836200000-E 1540  60 LF  200.00 12000.00 265.00 15900.00 200.00  12000.0030" ENCASEMENT PIPE

0135 5836400000-E 1540  70 LF  185.00 12950.00 310.00 21700.00 180.00  12600.0036" ENCASEMENT PIPE

0136 5872300000-E 1550  30 LF  899.00 26970.00 450.00 13500.00 1000.00  30000.0030" TRENCHLESS INSTALL (IN SOIL)

0137 5872310000-E 1550  30 LF  1499.00 44970.00 1600.00 48000.00 1700.00  51000.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0138 5872400000-E 1550  35 LF  379.00 13265.00 500.00 17500.00 450.00  15750.0036" TRENCHLESS INSTALL (IN SOIL)

0139 5872410000-E 1550  35 LF  1099.00 38465.00 1900.00 66500.00 1300.00  45500.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0140 6000000000-E 1605  37,400 LF  1.55 57970.00 1.65 61710.00 3.00  112200.00TEMPORARY SILT FENCE

0141 6006000000-E 1610  560 TON 34.00 19040.00 40.00 22400.00 50.00  28000.00EROS CONTRL STONE CL A

0142 6009000000-E 1610  5,785 TON 33.00 190905.00 44.00 254540.00 50.00  289250.00EROS CONTRL STONE CL B

0143 6012000000-E 1610  8,705 TON 30.00 261150.00 35.00 304675.00 30.00  261150.00SEDIMENT CONTROL STONE

0144 6015000000-E 1615  46 ACR 1500.00 69000.00 1600.00 73600.00 1600.00  73600.00TEMPORARY MULCHING

0145 6018000000-E 1620  2,650 LB  0.25 662.50 0.25 662.50 1.00  2650.00SEED FOR TEMP SEEDING

0146 6021000000-E 1620 14.5 TON 100.00 1450.00 105.00 1522.50 150.00  2175.00FERT FOR TEMP SEEDING
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0147 6024000000-E 1622  3,600 LF  12.00 43200.00 11.00 39600.00 30.00  108000.00TEMPORARY SLOPE DRAINS

0148 6029000000-E SP   4,600 LF  1.50 6900.00 1.60 7360.00 2.00  9200.00SAFETY FENCE

0149 6030000000-E 1630  19,300 CY  4.00 77200.00 5.00 96500.00 8.00  154400.00SILT EXCAVATION

0150 6036000000-E 1631  50,000 SY  1.24 62000.00 1.30 65000.00 2.00  100000.00MATTING FOR EROS CONTROL

0151 6037000000-E SP   230 SY  5.00 1150.00 5.00 1150.00 10.00  2300.00COIR FIBER MAT

0152 6038000000-E SP   445 SY  3.50 1557.50 3.70 1646.50 5.00  2225.00PERM SOIL REINF MAT

0153 6042000000-E 1632  3,700 LF  3.00 11100.00 3.10 11470.00 4.00  14800.001/4" HARDWARE CLOTH

0154 6046000000-E 1636  75 LF  85.00 6375.00 63.00 4725.00 50.00  3750.00TEMP PIPE FOR STREAM CROSS

0155 6070000000-N 1639  37 EA  530.00 19610.00 500.00 18500.00 500.00  18500.00SPECIAL STILLING BASINS

0156 6071012000-E SP   2,900 LF  9.35 27115.00 6.60 19140.00 9.00  26100.00COIR FIBER WATTLE

0157 6071020000-E SP   2,000 LB  4.50 9000.00 4.60 9200.00 6.00  12000.00POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  4,000 LF  4.50 18000.00 4.60 18400.00 6.00  24000.00COIR FIBER BAFFLE

0159 6071050000-E SP   13 EA  650.00 8450.00 650.00 8450.00 1500.00  19500.00**" SKIMMER
(1-1/2")

0160 6071050000-E SP   6 EA  800.00 4800.00 700.00 4200.00 2500.00  15000.00**" SKIMMER
(2")

0161 6084000000-E 1660  28 ACR 1600.00 44800.00 1700.00 47600.00 1700.00  47600.00SEEDING AND MULCHING

0162 6087000000-E 1660  19 ACR 150.00 2850.00 155.00 2945.00 160.00  3040.00MOWING

0163 6090000000-E 1661  500 LB  4.00 2000.00 4.00 2000.00 6.00  3000.00SEED FOR REPAIR SEEDING

0164 6093000000-E 1661 1.75 TON 800.00 1400.00 850.00 1487.50 1000.00  1750.00FERT FOR REPAIR SEEDING

0165 6096000000-E 1662  975 LB  3.00 2925.00 3.20 3120.00 10.00  9750.00SEED FOR SUPP SEEDING

0166 6108000000-E 1665 29.25 TON 800.00 23400.00 850.00 24862.50 900.00  26325.00FERTILIZER TOPDRESSING

0167 6111000000-E SP   155 LF  50.00 7750.00 40.00 6200.00 50.00  7750.00IMPERVIOUS DIKE

0168 6114500000-N 1667  30 MHR 60.00 1800.00 63.00 1890.00 100.00  3000.00SPECIALIZED HAND MOWING

0169 6117000000-N SP   100 EA  50.00 5000.00 52.00 5200.00 150.00  15000.00RESPONSE FOR EROS CONTROL

0170 6123000000-E 1670  8 ACR 750.00 6000.00 800.00 6400.00 2000.00  16000.00REFORESTATION

0171 6126000000-E SP  6.81 ACR 1800.00 12258.00 1850.00 12598.50 2500.00  17025.00STREAMBANK REFORESTATION

0172 6132000000-N SP   8 EA  1600.00 12800.00 1250.00 10000.00 3500.00  28000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0173 6133000000-N SP  Lump Sum 10000.00 3000.00  50000.00GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING

0174 6133000000-N SP  Lump Sum 75000.00 75000.00  150000.00GENERIC EROSION CONTROL ITEM (LS)
SITE GRADING FOR MITIGATION

0175 6133000000-N SP  Lump Sum 5500.00 2400.00  20000.00GENERIC EROSION CONTROL ITEM (LS)
SURVEYING FOR MITIGATION

0176 6138000000-E SP   80 CY  23.00 1840.00 11.00 880.00 25.00  2000.00GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0177 7060000000-E 1705  3,450 LF  1.80 6210.00 2.25 7762.50 2.50  8625.00SIGNAL CABLE

0178 7120000000-E 1705  20 EA  635.00 12700.00 625.00 12500.00 650.00  13000.00VEHICLE SIGNAL HD (12", 3 SECT)

0179 7132000000-E 1705  5 EA  845.00 4225.00 825.00 4125.00 870.00  4350.00VEHICLE SIGNAL HD (12", 4 SECT)

0180 7144000000-E 1705  1 EA  1110.00 1110.00 1200.00 1200.00 1200.00  1200.00VEHICLE SIGNAL HD (12", 5 SECT)
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0181 7264000000-E 1710  1,100 LF  2.70 2970.00 3.70 4070.00 4.00  4400.00MESSENGER CABLE (3/8")

0182 7300000000-E 1715  1,150 LF  5.45 6267.50 6.00 6900.00 7.00  8050.00UNPAVED TRENCH (***********)
(1, 2")

0183 7324000000-N 1716  15 EA  265.00 3975.00 280.00 4200.00 290.00  4350.00JUNCTION BOX (STANDARD SIZE)

0184 7360000000-N 1720  2 EA  935.00 1870.00 900.00 1800.00 945.00  1890.00WOOD POLE

0185 7372000000-N 1721  2 EA  440.00 880.00 275.00 550.00 290.00  580.00GUY ASSEMBLY

0186 7420000000-E 1722  2 EA  520.00 1040.00 420.00 840.00 440.00  880.002" RISER WITH WEATHERHEAD

0187 7444000000-E 1725  2,750 LF  5.60 15400.00 6.00 16500.00 7.00  19250.00INDUCTIVE LOOP SAWCUT

0188 7456000000-E 1726  5,850 LF  1.20 7020.00 1.15 6727.50 1.50  8775.00LEAD-IN CABLE(********)
(14-2)

0189 7576000000-N SP   8 EA  6465.00 51720.00 7000.00 56000.00 7300.00  58400.00METAL STRAIN SIGNAL POLE

0190 7613000000-N SP   8 EA  600.00 4800.00 800.00 6400.00 850.00  6800.00SOIL TEST

0191 7614100000-E SP   48 CY  995.00 47760.00 780.00 37440.00 820.00  39360.00DRILLED PIER FOUND

0192 7636000000-N 1745  2 EA  465.00 930.00 360.00 720.00 370.00  740.00SIGN FOR SIGNALS

0193 7684000000-N 1750  2 EA  1260.00 2520.00 1000.00 2000.00 1100.00  2200.00SIGNAL CABINET FOUNDATION

0194 7756000000-N 1751  2 EA  12600.00 25200.00 12000.00 24000.00 1500.00  3000.00CONTLR WITH CBNT, 2070L BASE MTD

0195 7780000000-N 1751  14 EA  135.00 1890.00 150.00 2100.00 160.00  2240.00DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0196 8035000000-N 402 Lump Sum 149000.00 122000.00  170000.00REMV EXIST STR **********
(17+34.88 -Y-)

0197 8091000000-N 410 Lump Sum 34750.00 16000.00  15000.00FND EXCAV B** STA *******
(1, 17+34.88 -Y-)

0198 8091000000-N 410 Lump Sum 34750.00 18000.00  17100.00FND EXCAV B** STA *******
(2, 17+34.88 -Y-)

0199 8096000000-E 450  276 LF  222.00 61272.00 190.00 52440.00 182.00  50232.00PILE EXCAVATION IN SOIL

0200 8097000000-E 450  44 LF  503.00 22132.00 170.00 7480.00 182.00  8008.00PILE EXCAVATION NOT IN SOIL

0201 8105540000-E 411  226 LF  740.00 167240.00 425.00 96050.00 237.00  53562.003'-6" DRILLD PIER IN SOIL

0202 8105640000-E 411  67 LF  852.00 57084.00 1850.00 123950.00 2430.00  162810.003'-6" DRILLD PIER NO SOIL

0203 8111400000-E 411 45.8 LF  294.00 13465.20 175.00 8015.00 203.00  9297.40PERM STL CASING FOR 3'-6" PIER

0204 8113000000-N 411  10 EA  500.00 5000.00 2100.00 21000.00 657.00  6570.00SID INSPECTIONS

0205 8114000000-N 411  10 EA  500.00 5000.00 1200.00 12000.00 630.00  6300.00SPT TESTING

0206 8115000000-N 411  5 EA  6300.00 31500.00 1200.00 6000.00 2500.00  12500.00CSL TESTING

0207 8121000000-N 412 Lump Sum 17770.00 24000.00  25000.00UNCL STR EXCAV STA *****
(17+34.88 -Y-)

0208 8147000000-E 420  30,502 SF  26.00 793052.00 32.00 976064.00 29.00  884558.00REINF CONCRETE DECK SLAB

0209 8161000000-E 420  28,448 SF  0.55 15646.40 0.36 10241.28 0.65  18491.20GROOVING BRIDGE FLOORS

0210 8182000000-E 420 608.3 CY  895.00 544428.50 800.00 486640.00 621.00  377754.30CLASS A CONCRETE (BRIDGE)

0211 8210000000-N 422 Lump Sum 60000.00 80000.00  69353.00BRG APPR SLAB ***********
(17+34.88 -Y-)

0212 8210000000-N 422 Lump Sum 31000.00 40000.00  34162.00BRG APPR SLAB ***********
(90+25.00 -L-)
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0213 8217000000-E 425  167,527 LB  0.75 125645.25 0.80 134021.60 0.95  159150.65REINF STEEL (BRIDGE)

0214 8238000000-E 425  14,580 LB  1.33 19391.40 1.40 20412.00 2.10  30618.00SPIRAL COL REINF STL BRG

0215 8265000000-E 430 3,471.93 LF  207.00 718689.51 225.00 781184.25 237.00  822847.4154" PRESTR CONCRETE GIRDR

0216 8364000000-E 450  4,660 LF  48.50 226010.00 55.00 256300.00 42.00  195720.00HP12X53 PILES

0217 8391000000-N 450  32 EA  192.00 6144.00 100.00 3200.00 205.00  6560.00STEEL PILE POINTS

0218 8475000000-E 460  1,357 LF  75.00 101775.00 90.00 122130.00 100.00  135700.00TWO BAR METAL RAIL

0219 8517000000-E 460  1,387 LF  60.00 83220.00 52.00 72124.00 80.00  110960.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0220 8524000000-E SP  406.7 LF  104.00 42296.80 80.00 32536.00 110.00  44737.00**" CHAIN LINK FENCE
(72")

0221 8531000000-E 462  1,131 SY  77.10 87200.10 110.00 124410.00 76.00  85956.004" SLOPE PROTECTION

0222 8608000000-E 876  1,517 TON 54.00 81918.00 52.00 78884.00 48.00  72816.00RIP RAP II (2'-0")

0223 8622000000-E 876  1,685 SY  1.50 2527.50 3.00 5055.00 2.50  4212.50GEOTEXTILE FOR DRAINAGE

0224 8657000000-N 430 Lump Sum 13700.00 75000.00  15750.00ELASTOMERIC BEARINGS

0225 8692000000-N SP  Lump Sum 14700.00 35000.00  23021.00FOAM JOINT SEALS

0226 8706000000-N SP  Lump Sum 14300.00 145000.00  58668.00EXPANSION JOINT SEALS

0227 8860000000-N SP  Lump Sum 7500.00 2000.00  1575.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 12350550.32 TOTAL 12947751.13 TOTAL  13732475.66CONTRACT TOTAL

 

    SUB-TOTAL 8762442.66 SUB-TOTAL 8960614.00 SUB-TOTAL  10043486.20ROADWAY ITEMS

    SUB-TOTAL 3588107.66 SUB-TOTAL 3987137.13 SUB-TOTAL  3688989.46STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 700000.00 730000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 90000.00 81968.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 790000.00 1929081.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 2000.00 4000.00 5806.00 11612.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  71,000 CY  6.50 461500.00 5.50 390500.00  UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 50000.00 50000.00  REINF BRG APPR **********
(17+35 -Y-)

0007 0029000000-N SP  Lump Sum 30000.00 28000.00  REINF BRG APPR **********
(90+25 -L-)

0008 0036000000-E 225  1,000 CY  15.60 15600.00 15.00 15000.00  UNDERCUT EXCAVATION

0009 0106000000-E 230  140,000 CY  16.50 2310000.00 5.45 763000.00  BORROW EXCAVATION

0010 0134000000-E 240  4,440 CY  10.00 44400.00 5.75 25530.00  DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  240 LF  6.00 1440.00 4.35 1044.00  BERM DITCH CONSTRUCTION

0012 0156000000-E 250  1,090 SY  8.90 9701.00 5.50 5995.00  REMOVAL OF EXT ASPHALT PVMT

0013 0192000000-N 260  20 HR  165.00 3300.00 175.00 3500.00  PROOF ROLLING

0014 0195000000-E 265  3,500 CY  37.00 129500.00 33.00 115500.00  SELECT GRANULAR MATERIAL

0015 0196000000-E 270  5,600 SY  3.50 19600.00 2.40 13440.00  GEOTEXTILE SOIL STABILIZATION

0016 0318000000-E 300  468 TON 32.00 14976.00 38.65 18088.20  FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  1,762 SY  4.50 7929.00 3.80 6695.60  FND CONDIT GEOTEXTILE

0018 0335200000-E 305  1,020 LF  40.00 40800.00 42.90 43758.00  15" DRAINAGE PIPE

0019 0335300000-E 305  88 LF  40.00 3520.00 46.40 4083.20  18" DRAINAGE PIPE

0020 0335400000-E 305  676 LF  55.00 37180.00 55.45 37484.20  24" DRAINAGE PIPE

0021 0335500000-E 305  476 LF  60.00 28560.00 69.30 32986.80  30" DRAINAGE PIPE

0022 0335800000-E 305  416 LF  110.00 45760.00 121.00 50336.00  48" DRAINAGE PIPE

0023 0344000000-E 310  88 LF  45.00 3960.00 38.75 3410.00  18" SIDE DRAIN PIPE

0024 0448200000-E 310  144 LF  40.00 5760.00 44.60 6422.40  15" RCP CULV CLASS IV

0025 0582000000-E 310  444 LF  50.00 22200.00 46.00 20424.00  15" CS PIPE CULV 0.064"

0026 0594000000-E 310  40 LF  55.00 2200.00 57.25 2290.00  24" CS PIPE CULV 0.064"

0027 0636000000-E 310  22 EA  300.00 6600.00 498.00 10956.00  **" CS ELBOW *****" THICK
(15", 0.064")

0028 0636000000-E 310  2 EA  350.00 700.00 804.00 1608.00  **" CS ELBOW *****" THICK
(24", 0.064")

0029 0974000000-E SP   130 LF  300.00 39000.00 761.00 98930.00  **"WLD STL PIPE ***" B RR
(36", 0.500")

0030 0974000000-E SP   120 LF  400.00 48000.00 1200.00 144000.00  **"WLD STL PIPE ***" B RR
(48", 0.625")

0031 0986000000-E SP   36 LF  1835.04 66061.44 2767.00 99612.00  GENERIC PIPE ITEM (LF)
95" X 67" CORRUGATED ALUMINUM ALLOY PIPE ARCH,
WITH         HEADWALLS

0032 0995000000-E 340  548 LF  17.04 9337.92 23.00 12604.00  PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 350000.00 122013.00  FINE GRADING

0034 1044000000-E 501  27,120 SY  3.35 90852.00 3.10 84072.00  LIME TRTD SOIL (SLURRY)
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0035 1066000000-E 501  280 TON 217.00 60760.00 222.00 62160.00  LIME FOR LIME TREATED SOIL

0036 1077000000-E SP   241 TON 32.00 7712.00 53.00 12773.00  #57 STONE

0037 1099500000-E 505  850 CY  6.00 5100.00 15.00 12750.00  SHALLOW UNDERCUT

0038 1099700000-E 505  1,600 TON 26.00 41600.00 29.50 47200.00  CLASS IV SUBGRD STABILIZATION

0039 1110000000-E 510  500 TON 29.00 14500.00 37.00 18500.00  STABILIZER AGGREGATE

0040 1115000000-E SP   13,500 SY  7.00 94500.00 3.60 48600.00  GEOTEXTILE FOR PVMT STABILIZ

0041 1121000000-E 520  20,500 TON 30.50 625250.00 29.50 604750.00  AGGREGATE BASE COURSE

0042 1176000000-E 542  18,080 SY  2.45 44296.00 2.95 53336.00  SOIL CEMENT BASE

0043 1187000000-E 542  498 TON 169.00 84162.00 190.00 94620.00  PC FOR SOIL CEMENT BASE

0044 1209000000-E 543  6,780 GAL 3.00 20340.00 4.00 27120.00  ASPHALT CURING SEAL

0045 1220000000-E 545  300 TON 29.02 8706.00 37.00 11100.00  INCIDENTAL STONE BASE

0046 1275000000-E 600  70 GAL 30.00 2100.00 7.40 518.00  PRIME COAT

0047 1308000000-E 607  200 SY  22.00 4400.00 18.50 3700.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0048 1330000000-E 607  300 SY  16.00 4800.00 16.50 4950.00  INCIDENTAL MILLING

0049 1489000000-E 610  1,740 TON 60.00 104400.00 58.00 100920.00  ASP CONC BASE CRS B25.0B

0050 1498000000-E 610  7,400 TON 46.00 340400.00 50.60 374440.00  ASP CONC INTR CRS I19.0B

0051 1519000000-E 610  8,760 TON 44.40 388944.00 55.00 481800.00  ASP CONC SURF CRS S9.5B

0052 1575000000-E 620  960 TON 367.00 352320.00 392.00 376320.00  ASP FOR PLANT MIX

0053 1693000000-E 654  10 TON 300.00 3000.00 590.00 5900.00  ASPH PLT MIX PVMT REPAIR

0054 2000000000-N 806  61 EA  200.00 12200.00 252.00 15372.00  RIGHT OF WAY MARKERS

0055 2022000000-E 815  1,008 CY  7.50 7560.00 32.00 32256.00  SUBDRAIN EXCAVATION

0056 2033000000-E 815  504 CY  50.00 25200.00 63.50 32004.00  SUBDRAIN FINE AGGREGATE

0057 2044000000-E 815  3,000 LF  4.50 13500.00 16.00 48000.00  6" PERF SUBDRN PIPE

0058 2070000000-N 815  6 EA  220.00 1320.00 370.00 2220.00  SUBDRN PIPE OUTLET

0059 2077000000-E 815  36 LF  10.00 360.00 37.00 1332.00  6" OUTLET PIPE

0060 2143000000-E 818  10 TON 60.00 600.00 103.00 1030.00  BLOTTING SAND

0061 2209000000-E 838 35.6 CY  1150.00 40940.00 1515.00 53934.00  ENDWALLS

0062 2253000000-E 840 1.013 CY  1700.00 1722.10 1665.00 1686.65  PIPE COLLARS

0063 2264000000-E 840 0.09 CY  4000.00 360.00 1656.00 149.04  PIPE PLUGS

0064 2286000000-N 840  29 EA  1700.00 49300.00 2065.00 59885.00  MASNRY DRAINAGE STRUCT

0065 2308000000-E 840 23.32 LF  470.00 10960.40 410.00 9561.20  MASNRY DRAINAGE STRUCT

0066 2354000000-N 840  1 EA  670.00 670.00 980.00 980.00  FRAME W/GRATE 840.22 STD

0067 2364000000-N 840  2 EA  750.00 1500.00 1233.00 2466.00  FRAME W/2GRTS 840.16 STD

0068 2365000000-N 840  1 EA  750.00 750.00 1147.00 1147.00  FRAME W/2GRTS 840.22 STD

0069 2367000000-N 840  20 EA  750.00 15000.00 1160.00 23200.00  FRAME W/2GRTS 840.29 STD

0070 2374000000-N 840  6 EA  850.00 5100.00 844.00 5064.00  FRAME-GRT-HD 840.03 **
(F)

0071 2451000000-N 852  1 EA  1000.00 1000.00 905.00 905.00  CONC TRANS SECT FOR DROP INLET
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0072 2549000000-E 846  900 LF  25.50 22950.00 30.00 27000.00  2'-6" CONC CURB & GUTTER

0073 2556000000-E 846  1,630 LF  23.00 37490.00 28.00 45640.00  SHOULDER BERM GUTTER

0074 2605000000-N 848  10 EA  1425.00 14250.00 1525.00 15250.00  CONCRETE CURB RAMP

0075 2612000000-E 848  20 SY  95.00 1900.00 115.00 2300.00  6" CONCRETE DRIVEWAY

0076 2619000000-E 850  11 SY  135.00 1485.00 160.00 1760.00  4" CONCRETE PAVED DITCH

0077 2647000000-E 852  260 SY  80.00 20800.00 85.00 22100.00  5" MONO CONC ISLANDS (SURF MTD)

0078 3030000000-E 862 4,987.5 LF  13.50 67331.25 14.30 71321.25  STL BM GUARDRAIL

0079 3045000000-E 862 162.5 LF  14.50 2356.25 15.30 2486.25  SBGR SHOP CURVED

0080 3150000000-N 862  10 EA  25.00 250.00 26.40 264.00  ADDIT GUARDRAIL POSTS

0081 3215000000-N 862  8 EA  1550.00 12400.00 1636.00 13088.00  GR ANCHOR TYPE III

0082 3270000000-N SP   10 EA  1700.00 17000.00 1795.00 17950.00  GR ANCHOR TYPE 350

0083 3628000000-E 876  365 TON 45.00 16425.00 55.00 20075.00  RIP RAP, CLASS I

0084 3642000000-E 876  25 TON 40.00 1000.00 56.00 1400.00  RIP RAP, CLASS A

0085 3649000000-E 876  1,050 TON 40.00 42000.00 46.25 48562.50  RIP RAP, CLASS B

0086 3651000000-E SP   732 TON 70.00 51240.00 112.00 81984.00  BOULDERS

0087 3656000000-E 876  8,980 SY  2.50 22450.00 2.50 22450.00  GEOTEXTILE FOR DRAINGE

0088 3659000000-N SP   8 EA  1160.00 9280.00 2500.00 20000.00  PREFORMED SCOUR HOLES

0089 4072000000-E 903  565 LF  5.15 2909.75 4.60 2599.00  SUPPORT, 3-LB STL U-CHAN

0090 4096000000-N 904  5 EA  85.00 425.00 126.00 630.00  SIGN ERECTION, TYPE D

0091 4102000000-N 904  20 EA  75.00 1500.00 70.00 1400.00  SIGN ERECTION, TYPE E

0092 4108000000-N 904  3 EA  105.00 315.00 80.00 240.00  SIGN ERECTION, TYPE F

0093 4155000000-N 907  25 EA  5.00 125.00 8.50 212.50  DISPOSE SIGN SYST U-CHAN

0094 4400000000-E 1110  482 SF  14.71 7090.22 14.00 6748.00  WORK ZONE SIGNS (STAT)

0095 4405000000-E 1110  394 SF  7.49 2951.06 16.00 6304.00  WORK ZONE SIGNS (PORT)

0096 4410000000-E 1110  171 SF  8.56 1463.76 16.00 2736.00  WORK ZONE SIGNS (BARR)

0097 4415000000-N 1115  2 EA  5000.00 10000.00 3243.00 6486.00  FLASHING ARROW BOARD

0098 4420000000-N 1120  4 EA  10000.00 40000.00 5407.00 21628.00  PORTABLE CHANGE MSG SIGN

0099 4430000000-N 1130  200 EA  58.00 11600.00 75.00 15000.00  DRUMS

0100 4435000000-N 1135  200 EA  27.00 5400.00 42.00 8400.00  CONES

0101 4445000000-E 1145  152 LF  10.70 1626.40 64.00 9728.00  BARRICADES (TYPE III)

0102 4450000000-N 1150  720 HR  20.00 14400.00 27.00 19440.00  FLAGGER

0103 4480000000-N 1165  2 EA  7500.00 15000.00 5100.00 10200.00  TMA

0104 4510000000-N SP   80 HR  45.00 3600.00 75.00 6000.00  LAW ENFORCEMENT

0105 4516000000-N 1180  200 EA  32.10 6420.00 68.00 13600.00  SKINNY DRUM

0106 4650000000-N 1251  311 EA  10.00 3110.00 12.70 3949.70  TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  25,540 LF  0.65 16601.00 0.70 17878.00  THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  31,616 LF  0.75 23712.00 0.80 25292.80  THERMO PVT MKG LINES 4"120

0109 4700000000-E 1205  120 LF  4.00 480.00 4.75 570.00  12"WIDE THERMO 90 MILS
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0110 4710000000-E 1205  270 LF  10.00 2700.00 13.00 3510.00  24"WIDE THERMO 120 MILS

0111 4725000000-E 1205  40 EA  100.00 4000.00 106.00 4240.00  THERMO PVT SYMBOL 90MILS

0112 4770000000-E 1205  1,405 LF  2.00 2810.00 2.85 4004.25  4" COLD APPL PLSTIC LINES TYPE **
(II)

0113 4805000000-N 1205  4 EA  350.00 1400.00 1160.00 4640.00  COLD APPL PLASTIC SYM TYPE **
(II)

0114 4810000000-E 1205  16,890 LF  0.55 9289.50 0.35 5911.50  PAINT PVMT MARKINGS 4"

0115 4825000000-E 1205  111 LF  1.25 138.75 3.20 355.20  PAINT PVMT MARKINGS 12"

0116 4835000000-E 1205  100 LF  1.50 150.00 4.25 425.00  PAINT PVT MKG LINES 24"

0117 4845000000-N 1205  23 EA  35.00 805.00 79.00 1817.00  PAINT PVT MKG SYMBOL

0118 4900000000-N 1251  336 EA  10.00 3360.00 12.70 4267.20  PERM RAISED PVMT MARKERS

0119 5326200000-E 1510  40 LF  52.16 2086.40 152.00 6080.00  12" WATER LINE

0120 5326600000-E 1510  789 LF  67.93 53596.77 161.00 127029.00  16" WATER LINE

0121 5558000000-E 1515  1 EA  742.04 742.04 3283.00 3283.00  12" VALVE

0122 5558600000-E 1515  2 EA  742.04 1484.08 8231.00 16462.00  16" VALVE

0123 5572600000-E 1515  1 EA  6310.80 6310.80 18805.00 18805.00  16" TAPPING VALVE

0124 5643000000-E 1515  3 EA  985.79 2957.37 1254.00 3762.00  **" WATER METER
(5/8")

0125 5648000000-N 1515  3 EA  579.11 1737.33 1080.00 3240.00  RELOCATE WATER METER

0126 5649000000-N 1515  3 EA  664.79 1994.37 1748.00 5244.00  RECONNECT WATER METER

0127 5691900000-E 1520  1,135 LF  123.22 139854.70 236.00 267860.00  24" SANITARY GRAVITY SEWER

0128 5776000000-E 1525  4 EA  2422.70 9690.80 3381.00 13524.00  5' DIA UTILITY MANHOLE

0129 5782000000-E 1525 11.8 LF  409.90 4836.82 426.00 5026.80  UTILITY MANHOLE WALL, 5' DIA

0130 5804000000-E 1530  125 LF  32.39 4048.75 18.30 2287.50  ABANDON 12" UTILITY PIPE

0131 5810000000-E 1530  528 LF  33.04 17445.12 24.50 12936.00  ABANDON 16" UTILITY PIPE

0132 5813000000-E 1530  1,052 LF  43.91 46193.32 38.95 40975.40  ABANDON 24" UTILITY PIPE

0133 5816000000-N 1530  3 EA  1198.52 3595.56 2021.00 6063.00  ABANDON UTILITY MANHOLE

0134 5836200000-E 1540  60 LF  250.00 15000.00 269.00 16140.00  30" ENCASEMENT PIPE

0135 5836400000-E 1540  70 LF  300.00 21000.00 317.00 22190.00  36" ENCASEMENT PIPE

0136 5872300000-E 1550  30 LF  477.23 14316.90 455.00 13650.00  30" TRENCHLESS INSTALL (IN SOIL)

0137 5872310000-E 1550  30 LF  702.23 21066.90 1650.00 49500.00  30" TRENCHLESS INSTALL (NOT IN SOIL)

0138 5872400000-E 1550  35 LF  537.62 18816.70 505.00 17675.00  36" TRENCHLESS INSTALL (IN SOIL)

0139 5872410000-E 1550  35 LF  787.62 27566.70 1946.00 68110.00  36" TRENCHLESS INSTALL (NOT IN SOIL)

0140 6000000000-E 1605  37,400 LF  2.70 100980.00 2.10 78540.00  TEMPORARY SILT FENCE

0141 6006000000-E 1610  560 TON 39.49 22114.40 48.00 26880.00  EROS CONTRL STONE CL A

0142 6009000000-E 1610  5,785 TON 39.49 228449.65 47.50 274787.50  EROS CONTRL STONE CL B

0143 6012000000-E 1610  8,705 TON 39.49 343760.45 46.00 400430.00  SEDIMENT CONTROL STONE

0144 6015000000-E 1615  46 ACR 1200.00 55200.00 1585.00 72910.00  TEMPORARY MULCHING

0145 6018000000-E 1620  2,650 LB  2.25 5962.50 0.30 795.00  SEED FOR TEMP SEEDING

0146 6021000000-E 1620 14.5 TON 985.00 14282.50 106.00 1537.00  FERT FOR TEMP SEEDING



SR-3000 (IDOLS RD) FROM SR-2999 (HAMPTON RD) TO US-158 (CLEMMONS RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

W. C. ENGLISH, INC.

LYNCHBURG,  VA  

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 19 /  21 003

34845.3.3 APR 19 2016 C203725

TIP NO 2.093 MIU-2707

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0147 6024000000-E 1622  3,600 LF  15.80 56880.00 16.00 57600.00  TEMPORARY SLOPE DRAINS

0148 6029000000-E SP   4,600 LF  2.00 9200.00 4.00 18400.00  SAFETY FENCE

0149 6030000000-E 1630  19,300 CY  11.90 229670.00 11.00 212300.00  SILT EXCAVATION

0150 6036000000-E 1631  50,000 SY  1.65 82500.00 1.30 65000.00  MATTING FOR EROS CONTROL

0151 6037000000-E SP   230 SY  6.50 1495.00 57.00 13110.00  COIR FIBER MAT

0152 6038000000-E SP   445 SY  6.50 2892.50 3.70 1646.50  PERM SOIL REINF MAT

0153 6042000000-E 1632  3,700 LF  3.25 12025.00 11.50 42550.00  1/4" HARDWARE CLOTH

0154 6046000000-E 1636  75 LF  144.23 10817.25 80.00 6000.00  TEMP PIPE FOR STREAM CROSS

0155 6070000000-N 1639  37 EA  1397.04 51690.48 1026.00 37962.00  SPECIAL STILLING BASINS

0156 6071012000-E SP   2,900 LF  7.84 22736.00 6.90 20010.00  COIR FIBER WATTLE

0157 6071020000-E SP   2,000 LB  14.00 28000.00 4.80 9600.00  POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  4,000 LF  9.95 39800.00 5.90 23600.00  COIR FIBER BAFFLE

0159 6071050000-E SP   13 EA  1167.61 15178.93 792.00 10296.00  **" SKIMMER
(1-1/2")

0160 6071050000-E SP   6 EA  1221.11 7326.66 900.00 5400.00  **" SKIMMER
(2")

0161 6084000000-E 1660  28 ACR 1950.00 54600.00 1788.00 50064.00  SEEDING AND MULCHING

0162 6087000000-E 1660  19 ACR 95.00 1805.00 158.00 3002.00  MOWING

0163 6090000000-E 1661  500 LB  3.50 1750.00 4.25 2125.00  SEED FOR REPAIR SEEDING

0164 6093000000-E 1661 1.75 TON 995.00 1741.25 845.00 1478.75  FERT FOR REPAIR SEEDING

0165 6096000000-E 1662  975 LB  3.50 3412.50 3.20 3120.00  SEED FOR SUPP SEEDING

0166 6108000000-E 1665 29.25 TON 995.00 29103.75 845.00 24716.25  FERTILIZER TOPDRESSING

0167 6111000000-E SP   155 LF  80.60 12493.00 23.80 3689.00  IMPERVIOUS DIKE

0168 6114500000-N 1667  30 MHR 95.00 2850.00 63.00 1890.00  SPECIALIZED HAND MOWING

0169 6117000000-N SP   100 EA  400.00 40000.00 53.00 5300.00  RESPONSE FOR EROS CONTROL

0170 6123000000-E 1670  8 ACR 1500.00 12000.00 800.00 6400.00  REFORESTATION

0171 6126000000-E SP  6.81 ACR 1500.00 10215.00 4004.00 27267.24  STREAMBANK REFORESTATION

0172 6132000000-N SP   8 EA  215.04 1720.32 5245.00 41960.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0173 6133000000-N SP  Lump Sum 30000.00 3000.00  GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING

0174 6133000000-N SP  Lump Sum 120000.00 73705.00  GENERIC EROSION CONTROL ITEM (LS)
SITE GRADING FOR MITIGATION

0175 6133000000-N SP  Lump Sum 8000.00 2405.00  GENERIC EROSION CONTROL ITEM (LS)
SURVEYING FOR MITIGATION

0176 6138000000-E SP   80 CY  80.00 6400.00 11.00 880.00  GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0177 7060000000-E 1705  3,450 LF  1.80 6210.00 2.30 7935.00  SIGNAL CABLE

0178 7120000000-E 1705  20 EA  635.00 12700.00 649.00 12980.00  VEHICLE SIGNAL HD (12", 3 SECT)

0179 7132000000-E 1705  5 EA  845.00 4225.00 855.00 4275.00  VEHICLE SIGNAL HD (12", 4 SECT)

0180 7144000000-E 1705  1 EA  1110.00 1110.00 1203.00 1203.00  VEHICLE SIGNAL HD (12", 5 SECT)



SR-3000 (IDOLS RD) FROM SR-2999 (HAMPTON RD) TO US-158 (CLEMMONS RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

W. C. ENGLISH, INC.

LYNCHBURG,  VA  

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 20 /  21 003

34845.3.3 APR 19 2016 C203725

TIP NO 2.093 MIU-2707

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0181 7264000000-E 1710  1,100 LF  2.70 2970.00 3.70 4070.00  MESSENGER CABLE (3/8")

0182 7300000000-E 1715  1,150 LF  5.45 6267.50 6.35 7302.50  UNPAVED TRENCH (***********)
(1, 2")

0183 7324000000-N 1716  15 EA  265.00 3975.00 290.00 4350.00  JUNCTION BOX (STANDARD SIZE)

0184 7360000000-N 1720  2 EA  935.00 1870.00 950.00 1900.00  WOOD POLE

0185 7372000000-N 1721  2 EA  440.00 880.00 285.00 570.00  GUY ASSEMBLY

0186 7420000000-E 1722  2 EA  520.00 1040.00 438.00 876.00  2" RISER WITH WEATHERHEAD

0187 7444000000-E 1725  2,750 LF  5.60 15400.00 6.35 17462.50  INDUCTIVE LOOP SAWCUT

0188 7456000000-E 1726  5,850 LF  1.20 7020.00 1.20 7020.00  LEAD-IN CABLE(********)
(14-2)

0189 7576000000-N SP   8 EA  6465.00 51720.00 7285.00 58280.00  METAL STRAIN SIGNAL POLE

0190 7613000000-N SP   8 EA  600.00 4800.00 834.01 6672.08  SOIL TEST

0191 7614100000-E SP   48 CY  995.00 47760.00 818.00 39264.00  DRILLED PIER FOUND

0192 7636000000-N 1745  2 EA  465.00 930.00 370.00 740.00  SIGN FOR SIGNALS

0193 7684000000-N 1750  2 EA  1260.00 2520.00 1024.00 2048.00  SIGNAL CABINET FOUNDATION

0194 7756000000-N 1751  2 EA  12600.00 25200.00 12563.00 25126.00  CONTLR WITH CBNT, 2070L BASE MTD

0195 7780000000-N 1751  14 EA  135.00 1890.00 153.00 2142.00  DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0196 8035000000-N 402 Lump Sum 80000.00 50000.00  REMV EXIST STR **********
(17+34.88 -Y-)

0197 8091000000-N 410 Lump Sum 10000.00 47000.00  FND EXCAV B** STA *******
(1, 17+34.88 -Y-)

0198 8091000000-N 410 Lump Sum 10000.00 47000.00  FND EXCAV B** STA *******
(2, 17+34.88 -Y-)

0199 8096000000-E 450  276 LF  200.00 55200.00 166.00 45816.00  PILE EXCAVATION IN SOIL

0200 8097000000-E 450  44 LF  250.00 11000.00 166.00 7304.00  PILE EXCAVATION NOT IN SOIL

0201 8105540000-E 411  226 LF  505.00 114130.00 450.00 101700.00  3'-6" DRILLD PIER IN SOIL

0202 8105640000-E 411  67 LF  1900.00 127300.00 1950.00 130650.00  3'-6" DRILLD PIER NO SOIL

0203 8111400000-E 411 45.8 LF  200.00 9160.00 175.00 8015.00  PERM STL CASING FOR 3'-6" PIER

0204 8113000000-N 411  10 EA  500.00 5000.00 1160.00 11600.00  SID INSPECTIONS

0205 8114000000-N 411  10 EA  1000.00 10000.00 1160.00 11600.00  SPT TESTING

0206 8115000000-N 411  5 EA  2500.00 12500.00 1600.00 8000.00  CSL TESTING

0207 8121000000-N 412 Lump Sum 25000.00 60000.00  UNCL STR EXCAV STA *****
(17+34.88 -Y-)

0208 8147000000-E 420  30,502 SF  30.00 915060.00 27.00 823554.00  REINF CONCRETE DECK SLAB

0209 8161000000-E 420  28,448 SF  0.40 11379.20 0.50 14224.00  GROOVING BRIDGE FLOORS

0210 8182000000-E 420 608.3 CY  800.00 486640.00 900.00 547470.00  CLASS A CONCRETE (BRIDGE)

0211 8210000000-N 422 Lump Sum 75000.00 80000.00  BRG APPR SLAB ***********
(17+34.88 -Y-)

0212 8210000000-N 422 Lump Sum 40000.00 35000.00  BRG APPR SLAB ***********
(90+25.00 -L-)



SR-3000 (IDOLS RD) FROM SR-2999 (HAMPTON RD) TO US-158 (CLEMMONS RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

W. C. ENGLISH, INC.

LYNCHBURG,  VA  

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 21 /  21 003

34845.3.3 APR 19 2016 C203725

TIP NO 2.093 MIU-2707

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0213 8217000000-E 425  167,527 LB  1.00 167527.00 0.77 128995.79  REINF STEEL (BRIDGE)

0214 8238000000-E 425  14,580 LB  1.50 21870.00 1.43 20849.40  SPIRAL COL REINF STL BRG

0215 8265000000-E 430 3,471.93 LF  230.00 798543.90 230.00 798543.90  54" PRESTR CONCRETE GIRDR

0216 8364000000-E 450  4,660 LF  40.00 186400.00 50.00 233000.00  HP12X53 PILES

0217 8391000000-N 450  32 EA  200.00 6400.00 100.00 3200.00  STEEL PILE POINTS

0218 8475000000-E 460  1,357 LF  70.00 94990.00 95.00 128915.00  TWO BAR METAL RAIL

0219 8517000000-E 460  1,387 LF  70.00 97090.00 73.00 101251.00  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0220 8524000000-E SP  406.7 LF  112.50 45753.75 120.00 48804.00  **" CHAIN LINK FENCE
(72")

0221 8531000000-E 462  1,131 SY  70.00 79170.00 123.00 139113.00  4" SLOPE PROTECTION

0222 8608000000-E 876  1,517 TON 50.00 75850.00 50.00 75850.00  RIP RAP II (2'-0")

0223 8622000000-E 876  1,685 SY  3.00 5055.00 2.00 3370.00  GEOTEXTILE FOR DRAINAGE

0224 8657000000-N 430 Lump Sum 25000.00 58000.00  ELASTOMERIC BEARINGS

0225 8692000000-N SP  Lump Sum 20000.00 14000.00  FOAM JOINT SEALS

0226 8706000000-N SP  Lump Sum 45000.00 43000.00  EXPANSION JOINT SEALS

0227 8860000000-N SP  Lump Sum 3000.00 1000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 14370659.72 TOTAL 14599675.55  CONTRACT TOTAL

 

    SUB-TOTAL 10701640.87 SUB-TOTAL 10772850.46  ROADWAY ITEMS

    SUB-TOTAL 3669018.85 SUB-TOTAL 3826825.09  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11693639.31   SMITH-ROWE, LLC

     2  11996296.34   VECELLIO & GROGAN INC

     3  12020417.14   BRANCH HIGHWAYS, INC.

     4  12350550.32   BLYTHE DEVELOPMENT CO.

     5  12947751.13   FLATIRON CONSTRUCTORS INC

     6  13732475.66   CHARLES D. LOWDER, INC.

     7  14370659.72   BLYTHE CONSTRUCTION, INC.

     8  14599675.55   W. C. ENGLISH, INC.



1 SECTION OF US-64, 2 SECTIONS OF NC-8, AND 8 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC. HANES CONSTRUCTION COMPANY

CHARLOTTE,  NC LEXINGTON,  NC

MAY 04, 2016 09:14 AM DAVIDSON 2:00 PM 1 /  4 004

2016CPT.09.18.10291.1,  2016CPT.09.19.20291.1 APR 19 2016 C203849

TIP NO 18.729 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56200.00 70000.00  75000.00MOBILIZATION

0002 0106000000-E 230  2,227 CY  37.15 82733.05 49.00 109123.00 45.00  100215.00BORROW EXCAVATION

0003 1220000000-E 545  774 TON 1.00 774.00 0.01 7.74 50.00  38700.00INCIDENTAL STONE BASE

0004 1245000000-E SP  35.55 SMI 1505.00 53502.75 2000.00 71100.00 2500.00  88875.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  223,651 SY  1.32 295219.32 1.04 232597.04 1.70  380206.70MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  1,990 SY  7.20 14328.00 11.00 21890.00 5.00  9950.00INCIDENTAL MILLING

0007 1519000000-E 610  17,808 TON 33.15 590335.20 39.00 694512.00 43.33  771620.64ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  12,888 TON 31.98 412158.24 39.00 502632.00 44.28  570680.64ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  1,501 TON 33.15 49758.15 39.00 58539.00 45.32  68025.32ASP CONC SURF CRS SF9.5A

0010 1526000000-E SP   452 TON 38.25 17289.00 53.00 23956.00 50.68  22907.36ASP CONC SURF CRS S4.75A

0011 1575000000-E 620  1,959 TON 365.00 715035.00 363.00 711117.00 385.00  754215.00ASP FOR PLANT MIX

0012 1704000000-E SP   1,241 TON 95.00 117895.00 75.00 93075.00 150.00  186150.00PATCHING EXIST PAVEMENT

0013 2845000000-N 858  1 EA  595.00 595.00 2500.00 2500.00 1000.00  1000.00ADJ METER OR VALVE BOXES

0014 4413000000-E SP   2,258 SF  5.86 13231.88 5.55 12531.90 6.10  13773.80WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 35000.00 74000.00  63000.00TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  80,808 LF  0.52 42020.16 0.49 39595.92 0.55  44444.40THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  79,457 LF  0.58 46085.06 0.59 46879.63 0.61  48468.77THERMO PVT MKG LINES 4"120

0018 4705000000-E 1205  50 LF  10.49 524.50 10.00 500.00 11.00  550.00THERMO LINES 16" 120MILS

0019 4710000000-E 1205  104 LF  11.54 1200.16 12.00 1248.00 12.00  1248.0024"WIDE THERMO 120 MILS

0020 4721000000-E 1205  18 EA  131.09 2359.62 125.00 2250.00 137.50  2475.00THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  88 EA  104.86 9227.68 90.00 7920.00 110.00  9680.00THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  228,600 LF  0.14 32004.00 0.01 2286.00 0.14  32004.00PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  1,669 LF  1.05 1752.45 2.00 3338.00 1.10  1835.90PAINT PVMT MARKINGS 8"

0024 4830000000-E 1205  50 LF  5.25 262.50 5.00 250.00 5.50  275.00PAINT PVT MKGS LINES 16"

0025 4835000000-E 1205  104 LF  6.29 654.16 6.00 624.00 6.60  686.40PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  2 EA  89.14 178.28 90.00 180.00 94.00  188.00PAINT PVT MKG CHARACTER

0027 4847000000-E 1205  229,508 LF  0.82 188196.56 0.90 206557.20 0.86  197376.88POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0028 4847110000-E 1205  1,669 LF  2.09 3488.21 2.00 3338.00 2.20  3671.80POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4905000000-N 1253  1,168 EA  27.79 32458.72 23.75 27740.00 29.15  34047.20SNOWPLB PVMT MRKER

0030 5255000000-N 1413 Lump Sum 8500.00 2615.38  10000.00PORTABLE LIGHTING

0031 6000000000-E 1605  7,426 LF  2.62 19456.12 0.01 74.26 2.75  20421.50TEMPORARY SILT FENCE

0032 6071010000-E SP   743 LF  7.34 5453.62 0.01 7.43 7.70  5721.10WATTLE

 

    TOTAL 2847876.39 TOTAL 3022984.50 TOTAL  3557413.41CONTRACT TOTAL



1 SECTION OF US-64, 2 SECTIONS OF NC-8, AND 8 SECTIONS OF SECONDARY ROADS.

   

MAY 04, 2016 09:14 AM DAVIDSON 2:00 PM 2 /  4 004

2016CPT.09.18.10291.1,  2016CPT.09.19.20291.1 APR 19 2016 C203849

TIP NO 18.729 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 2847876.39 SUB-TOTAL 3022984.50 SUB-TOTAL  3557413.41ROADWAY ITEMS



1 SECTION OF US-64, 2 SECTIONS OF NC-8, AND 8 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

MAY 04, 2016 09:14 AM DAVIDSON 2:00 PM 3 /  4 004

2016CPT.09.18.10291.1,  2016CPT.09.19.20291.1 APR 19 2016 C203849

TIP NO 18.729 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104017.45   MOBILIZATION

0002 0106000000-E 230  2,227 CY  51.00 113577.00   BORROW EXCAVATION

0003 1220000000-E 545  774 TON 28.60 22136.40   INCIDENTAL STONE BASE

0004 1245000000-E SP  35.55 SMI 1806.00 64203.30   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  223,651 SY  1.65 369024.15   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  1,990 SY  6.77 13472.30   INCIDENTAL MILLING

0007 1519000000-E 610  17,808 TON 54.15 964303.20   ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  12,888 TON 53.15 684997.20   ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  1,501 TON 55.65 83530.65   ASP CONC SURF CRS SF9.5A

0010 1526000000-E SP   452 TON 76.30 34487.60   ASP CONC SURF CRS S4.75A

0011 1575000000-E 620  1,959 TON 412.40 807891.60   ASP FOR PLANT MIX

0012 1704000000-E SP   1,241 TON 141.50 175601.50   PATCHING EXIST PAVEMENT

0013 2845000000-N 858  1 EA  575.00 575.00   ADJ METER OR VALVE BOXES

0014 4413000000-E SP   2,258 SF  5.55 12531.90   WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 59635.00   TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  80,808 LF  0.49 39595.92   THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  79,457 LF  0.59 46879.63   THERMO PVT MKG LINES 4"120

0018 4705000000-E 1205  50 LF  10.00 500.00   THERMO LINES 16" 120MILS

0019 4710000000-E 1205  104 LF  12.00 1248.00   24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  18 EA  125.00 2250.00   THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  88 EA  90.00 7920.00   THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  228,600 LF  0.01 2286.00   PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  1,669 LF  2.00 3338.00   PAINT PVMT MARKINGS 8"

0024 4830000000-E 1205  50 LF  5.00 250.00   PAINT PVT MKGS LINES 16"

0025 4835000000-E 1205  104 LF  6.00 624.00   PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  2 EA  90.00 180.00   PAINT PVT MKG CHARACTER

0027 4847000000-E 1205  229,508 LF  0.90 206557.20   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0028 4847110000-E 1205  1,669 LF  2.00 3338.00   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4905000000-N 1253  1,168 EA  23.75 27740.00   SNOWPLB PVMT MRKER

0030 5255000000-N 1413 Lump Sum 5000.00   PORTABLE LIGHTING

0031 6000000000-E 1605  7,426 LF  2.50 18565.00   TEMPORARY SILT FENCE

0032 6071010000-E SP   743 LF  7.00 5201.00   WATTLE

 

    TOTAL 3881457.00   CONTRACT TOTAL



1 SECTION OF US-64, 2 SECTIONS OF NC-8, AND 8 SECTIONS OF SECONDARY ROADS.

   

MAY 04, 2016 09:14 AM DAVIDSON 2:00 PM 4 /  4 004

2016CPT.09.18.10291.1,  2016CPT.09.19.20291.1 APR 19 2016 C203849

TIP NO 18.729 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 3881457.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2847876.39   J. T. RUSSELL & SONS, INC.

     2  3022984.50   BLYTHE CONSTRUCTION, INC.

     3  3557413.41   HANES CONSTRUCTION COMPANY

     4  3881457.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



1 SECTION OF US-52/NC-8, 1 SECTION OF I-40 BUS/US-421, AND 7 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 1 /  3 005

2016CPT.09.22.10341.1,  2016CPT.09.23.20341.1 APR 19 2016 C203854

TIP NO 16.335 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 174000.00   MOBILIZATION

0002 0106000000-E 230  820 CY  50.00 41000.00   BORROW EXCAVATION

0003 1220000000-E 545  129 TON 22.00 2838.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  10.93 SMI 1970.00 21532.10   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  204,005 SY  1.43 291727.15   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  742 SY  5.30 3932.60   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  1,712 SY  5.74 9826.88   INCIDENTAL MILLING

0008 1489000000-E 610  571 TON 48.00 27408.00   ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  6,144 TON 50.00 307200.00   ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  16,740 TON 46.00 770040.00   ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  1,300 TON 47.00 61100.00   ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  1,468 TON 400.00 587200.00   ASP FOR PLANT MIX

0013 1577000000-E 620  674 TON 591.00 398334.00   POLYM MOD ASP BNDR FOR PLT MIX

0014 1663000000-E 650  9,348 TON 72.00 673056.00   OG ASP FRICT FC-2 MOD

0015 1839140000-E 661  2,012 TON 76.00 152912.00   ULTRATHIN BOND WEAR CRS

0016 1840000000-E 665  28,618 LF  0.47 13450.46   MILLED RUMBLE STRIPS

0017 1891000000-E SP   68,953 SY  10.00 689530.00   GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0018 1891000000-E SP   34,224 SY  1.48 50651.52   GENERIC PAVING ITEM (SY)
FINE MILLING (5/8")

0019 1891000000-E SP   169,256 SY  1.50 253884.00   GENERIC PAVING ITEM (SY)
FINE MILLING (7/8")

0020 2830000000-N 858  161 EA  482.00 77602.00   ADJ MANHOLES

0021 2845000000-N 858  42 EA  450.00 18900.00   ADJ METER OR VALVE BOXES

0022 4413000000-E SP   2,790 SF  5.45 15205.50   WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 130320.00   TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N SP   658 HR  30.00 19740.00   LAW ENFORCEMENT

0025 4685000000-E 1205  61,797 LF  0.50 30898.50   THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  98,415 LF  0.58 57080.70   THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  3,218 LF  2.00 6436.00   THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  3,134 LF  2.50 7835.00   THERMO PVT MKG LINE 8"120 MILS

0029 4705000000-E 1205  50 LF  6.00 300.00   THERMO LINES 16" 120MILS

0030 4710000000-E 1205  1,215 LF  7.00 8505.00   24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  62 EA  120.00 7440.00   THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  269 EA  100.00 26900.00   THERMO PVT SYMBOL 90MILS

0033 4780000000-E 1205  2,519 LF  5.00 12595.00   8" COLD APPL PLSTIC LINES TYPE **
(II)

0034 4795000000-E 1205  906 LF  12.50 11325.00   24" COLD APPL PLSTIC LINE TYPE **
(II)



1 SECTION OF US-52/NC-8, 1 SECTION OF I-40 BUS/US-421, AND 7 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 2 /  3 005

2016CPT.09.22.10341.1,  2016CPT.09.23.20341.1 APR 19 2016 C203854

TIP NO 16.335 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 4800000000-N 1205  12 EA  100.00 1200.00   COLD APP PLAS CHAR TYPE *
(II)

0036 4805000000-N 1205  98 EA  185.00 18130.00   COLD APPL PLASTIC SYM TYPE **
(II)

0037 4810000000-E 1205  76,621 LF  0.25 19155.25   PAINT PVMT MARKINGS 4"

0038 4815000000-E 1205  125,030 LF  0.28 35008.40   PAINT PVMT MARKINGS 6"

0039 4820000000-E 1205  8,504 LF  1.00 8504.00   PAINT PVMT MARKINGS 8"

0040 4825000000-E 1205  16,207 LF  0.60 9724.20   PAINT PVMT MARKINGS 12"

0041 4830000000-E 1205  50 LF  5.00 250.00   PAINT PVT MKGS LINES 16"

0042 4835000000-E 1205  1,980 LF  3.00 5940.00   PAINT PVT MKG LINES 24"

0043 4840000000-N 1205  50 EA  60.00 3000.00   PAINT PVT MKG CHARACTER

0044 4845000000-N 1205  190 EA  60.00 11400.00   PAINT PVT MKG SYMBOL

0045 4847000000-E 1205  21,215 LF  0.85 18032.75   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0046 4847100000-E 1205  8,080 LF  1.00 8080.00   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0047 4847120000-E 1205  637 LF  2.50 1592.50   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0048 4850000000-E 1205  21,215 LF  0.85 18032.75   LINE REMOVAL 4" WIDE

0049 4855000000-E 1205  8,392 LF  0.90 7552.80   LINE REMOVAL 6" WIDE

0050 4860000000-E 1205  2,519 LF  1.50 3778.50   LINE REMOVAL 8" WIDE

0051 4870000000-E 1205  906 LF  2.50 2265.00   LINE REMOVAL 24" WIDE

0052 4875000000-N 1205  9 EA  60.00 540.00   REMOVAL OF SYMBL & CHARAC

0053 4890000000-E SP   3,911 LF  2.50 9777.50   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 12"
120MILS (HIGHLY REFLECTIVE    ELEMENTS)

0054 4890000000-E SP   13,653 LF  2.25 30719.25   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 12" 90MILS
(HIGHLY REFLECTIVE ELE-MENTS)

0055 4890000000-E SP   16,776 LF  1.35 22647.60   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 6" 120MILS
(HIGHLY REFLECTIVE    ELEMENTS)

0056 4890000000-E SP   107,136 LF  1.15 123206.40   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 6" 90MILS
(HIGHLY REFLECTIVE ELE-MENTS)

0057 4905000000-N 1253  2,343 EA  26.50 62089.50   SNOWPLB PVMT MRKER

0058 5255000000-N 1413 Lump Sum 5000.00   PORTABLE LIGHTING

0059 6000000000-E 1605  2,698 LF  1.00 2698.00   TEMPORARY SILT FENCE

0060 6071010000-E SP   270 LF  1.00 270.00   WATTLE

 

    TOTAL 5389299.81   CONTRACT TOTAL



1 SECTION OF US-52/NC-8, 1 SECTION OF I-40 BUS/US-421, AND 7 SECTIONS OF SECONDARY ROADS.

   

MAY 04, 2016 09:14 AM FORSYTH 2:00 PM 3 /  3 005

2016CPT.09.22.10341.1,  2016CPT.09.23.20341.1 APR 19 2016 C203854

TIP NO 16.335 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 5389299.81   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5389299.81   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



BRIDGE #14 & #19 OVER ROCKY RIVER AND ACCESS ROAD ON US-29.

   

MAY 04, 2016 09:14 AM CABARRUS 2:00 PM 1 /  1 006

42265.3.1 APR 19 2016 C203722

TIP NO 0.322 MIB-5123

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



1 SECTION OF US-74, 1 SECTION OF NC-205, AND 20 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

MAY 04, 2016 09:14 AM UNION 2:00 PM 1 /  2 007

2016CPT.10.58.20902.1,  2016CPT.10.58.20902.2,  2016CPT.10.58.20902.3,  2016CPT.10.58.20902.4,  2016CPT.10.58.20902.5,  2016CPT.10.58.20902.6,  2016CPT.10.58.20902.7,
2016CPT.10.64.10901.2,  2016CPT.10.64.10901.3,  2016CPT.10.64.10901.4,  2016CPT.10.64.20901.10,  2016CPT.10.64.20901.11,  2016CPT.10.64.20901.12,  2016CPT.10.64.20901.13,
2016CPT.10.64.20901.14,  2016CPT.10.64.20901.15,  2016CPT.10.64.20901.16,  2016CPT.10.64.20901.17,  2016CPT.10.64.20901.5,  2016CPT.10.64.20901.6,  2016CPT.10.64.20901.7,
2016CPT.10.64.20901.8,  2016CPT.10.64.20901.9

APR 19 2016 C203850

TIP NO 29.070 MI

FED AID NO STATE FUNDED

MILLING,RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 97300.00 298000.00  315810.00MOBILIZATION

0002 0106000000-E 230  8,298 CY  19.00 157662.00 30.00 248940.00 35.00  290430.00BORROW EXCAVATION

0003 0241000000-E SP   131,531 SY  2.65 348557.15 3.54 465619.74 3.85  506394.35GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  5,060 TON 130.00 657800.00 158.00 799480.00 171.95  870067.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  4,603 TON 20.00 92060.00 1.00 4603.00 46.00  211738.00INCIDENTAL STONE BASE

0006 1245000000-E SP  38.7 SMI 1900.00 73530.00 2350.00 90945.00 1500.00  58050.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  400 SY  6.50 2600.00 11.55 4620.00 12.00  4800.00MILL ASP PVMT *****" DTH
(1")

0008 1297000000-E 607  17,250 SY  1.80 31050.00 9.00 155250.00 1.73  29842.50MILL ASP PVMT *****" DTH
(1-1/2")

0009 1297000000-E 607  1,456 SY  7.00 10192.00 9.00 13104.00 4.54  6610.24MILL ASP PVMT *****" DTH
(2")

0010 1308000000-E 607  7,859 SY  1.65 12967.35 8.45 66408.55 1.98  15560.82MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  2,944 SY  10.00 29440.00 11.25 33120.00 10.00  29440.00INCIDENTAL MILLING

0012 1498000000-E 610  11,017 TON 34.00 374578.00 32.00 352544.00 35.00  385595.00ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  21,981 TON 35.00 769335.00 33.00 725373.00 34.85  766037.85ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   2,192 TON 37.00 81104.00 34.00 74528.00 38.50  84392.00ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  7,922 TON 35.00 277270.00 34.00 269348.00 38.25  303016.50ASP CONC SURF CRS S9.5C

0016 1524000000-E SP   566 TON 43.00 24338.00 35.00 19810.00 42.00  23772.00ASP CONC SURF CRS S9.5C LEVEL

0017 1525000000-E 610  8,738 TON 39.00 340782.00 35.00 305830.00 39.65  346461.70ASP CONC SURF CRS SF9.5A

0018 1525100000-E SP   405 TON 40.50 16402.50 36.00 14580.00 44.00  17820.00ASP CONC SURF CRS SF9.5A LEVEL

0019 1575000000-E 620  3,104 TON 350.00 1086400.00 365.00 1132960.00 390.00  1210560.00ASP FOR PLANT MIX

0020 1704000000-E SP   9,146 TON 87.50 800275.00 90.00 823140.00 105.00  960330.00PATCHING EXIST PAVEMENT

0021 1775500000-E SP   20,700 SY  0.60 12420.00 0.90 18630.00 1.71  35397.00AST, MAT COAT, #*** STONE
(6M)

0022 1803500000-E SP   120,075 SY  1.75 210131.25 1.52 182514.00 1.71  205328.25AST, DOUBLE SEAL

0023 1838000000-E SP   71,235 GAL 2.00 142470.00 1.45 103290.75 1.85  131784.75EMULSION FOR AST

0024 2612000000-E 848  1,525 SY  65.00 99125.00 97.00 147925.00 96.81  147635.256" CONCRETE DRIVEWAY

0025 2830000000-N 858  14 EA  600.00 8400.00 755.00 10570.00 759.29  10630.06ADJ MANHOLES

0026 2845000000-N 858  22 EA  600.00 13200.00 890.00 19580.00 649.18  14281.96ADJ METER OR VALVE BOXES

0027 4413000000-E SP  3,065.4 SF  6.35 19465.29 5.85 17932.59 6.29  19281.37WORK ZONE ADV/GEN WARN SIGN

0028 4457000000-N SP  Lump Sum 22500.00 100000.00  108000.00TEMP TRAFFIC CONTROL (SP)

0029 4695000000-E 1205  4,428 LF  1.50 6642.00 2.00 8856.00 2.15  9520.20THERMO PVT MKG LINES 8"90 MILS

0030 4710000000-E 1205  401 LF  5.00 2005.00 5.00 2005.00 5.38  2157.3824"WIDE THERMO 120 MILS

0031 4721000000-E 1205  25 EA  160.00 4000.00 100.00 2500.00 107.58  2689.50THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  62 EA  165.00 10230.00 70.00 4340.00 75.30  4668.60THERMO PVT SYMBOL 90MILS

0033 4890000000-E SP   45,706 LF  0.95 43420.70 0.85 38850.10 0.91  41592.46GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES (4",
120MILS) HIGHLY REFLECTIVE    ELEMENTS



1 SECTION OF US-74, 1 SECTION OF NC-205, AND 20 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

MAY 04, 2016 09:14 AM UNION 2:00 PM 2 /  2 007

2016CPT.10.58.20902.1,  2016CPT.10.58.20902.2,  2016CPT.10.58.20902.3,  2016CPT.10.58.20902.4,  2016CPT.10.58.20902.5,  2016CPT.10.58.20902.6,  2016CPT.10.58.20902.7,
2016CPT.10.64.10901.2,  2016CPT.10.64.10901.3,  2016CPT.10.64.10901.4,  2016CPT.10.64.20901.10,  2016CPT.10.64.20901.11,  2016CPT.10.64.20901.12,  2016CPT.10.64.20901.13,
2016CPT.10.64.20901.14,  2016CPT.10.64.20901.15,  2016CPT.10.64.20901.16,  2016CPT.10.64.20901.17,  2016CPT.10.64.20901.5,  2016CPT.10.64.20901.6,  2016CPT.10.64.20901.7,
2016CPT.10.64.20901.8,  2016CPT.10.64.20901.9

APR 19 2016 C203850

TIP NO 29.070 MI

FED AID NO STATE FUNDED

MILLING,RESURFACING, AND SHOULDER RECONSTRUCTION.

0034 4890000000-E SP   77,633 LF  0.85 65988.05 0.84 65211.72 0.88  68317.04GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES (4", 90MILS)
HIGHLY REFLECTIVE ELE-MENTS

0035 4900000000-N 1251  647 EA  6.00 3882.00 4.85 3137.95 4.30  2782.10PERM RAISED PVMT MARKERS

0036 6000000000-E 1605  4,362 LF  1.00 4362.00 2.00 8724.00 3.25  14176.50TEMPORARY SILT FENCE

0037 6009000000-E 1610  559 TON 32.00 17888.00 32.00 17888.00 42.00  23478.00EROS CONTRL STONE CL B

0038 6012000000-E 1610  282 TON 24.00 6768.00 32.00 9024.00 42.00  11844.00SEDIMENT CONTROL STONE

0039 6071010000-E SP   4,362 LF  5.00 21810.00 4.00 17448.00 10.00  43620.00WATTLE

0040 6071020000-E SP   15 LB  23.50 352.50 20.00 300.00 25.00  375.00POLYACRYLAMIDE (PAM)

 

    TOTAL 5998702.79 TOTAL 6676930.40 TOTAL  7334287.38CONTRACT TOTAL

 

    SUB-TOTAL 5998702.79 SUB-TOTAL 6676930.40 SUB-TOTAL  7334287.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5998702.79   LYNCHES RIVER CONTRACTING, INC.

     2  6676930.40   BLYTHE CONSTRUCTION, INC.

     3  7334287.38   J. T. RUSSELL & SONS, INC.



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

SAFFO CONTRACTORS INC

WILMINGTON,  NC

SEMINOLE EQUIPMENT, INC. S & D INDUSTRIAL PAINTING, INC.

TARPON SPRINGS,  FL TARPON SPRINGS,  FL

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 1 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00 80000.00  250000.00MOBILIZATION

0002 4405000000-E 1110  1,634 SF  2.50 4085.00 5.00 8170.00 2.00  3268.00WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  244 SF  2.50 610.00 5.00 1220.00 4.10  1000.40WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  14 EA  1200.00 16800.00 500.00 7000.00 250.00  3500.00FLASHING ARROW BOARD

0005 4420000000-N 1120  12 EA  2000.00 24000.00 1000.00 12000.00 2000.00  24000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  800 EA  15.00 12000.00 2.00 1600.00 0.75  600.00DRUMS

0007 4445000000-E 1145  160 LF  10.00 1600.00 5.00 800.00 31.25  5000.00BARRICADES (TYPE III)

0008 4450000000-N 1150  200 HR  25.00 5000.00 20.00 4000.00 20.00  4000.00FLAGGER

0009 4480000000-N 1165  6 EA  3000.00 18000.00 1000.00 6000.00 8333.00  49998.00TMA

STRUCTURE ITEMS

0010 8296000000-N 442 Lump Sum 125000.00 50000.00  16000.00POLLUTION CONTROL

0011 8860000000-N SP  Lump Sum 108970.37 190000.00  210400.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #104

0012 8860000000-N SP  Lump Sum 105241.34 185000.00  203200.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #106

0013 8860000000-N SP  Lump Sum 233685.50 350000.00  451200.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #123

0014 8860000000-N SP  Lump Sum 174435.45 300000.00  336800.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #143

0015 8860000000-N SP  Lump Sum 169877.76 290000.00  328000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #144

0016 8860000000-N SP  Lump Sum 191423.23 300000.00  370400.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #149

0017 8860000000-N SP  Lump Sum 180236.16 300000.00  348000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #161

0018 8860000000-N SP  Lump Sum 111042.05 191000.00  214400.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #165

0019 8860000000-N SP  Lump Sum 159933.69 280000.00  270200.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #168

0020 8860000000-N SP  Lump Sum 140045.56 244000.00  236600.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #170

0021 8860000000-N SP  Lump Sum 40190.59 70000.00  77600.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #171

0022 8860000000-N SP  Lump Sum 42262.27 70000.00  81600.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #172

0023 8860000000-N SP  Lump Sum 169049.08 290000.00  285600.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #32

0024 8860000000-N SP  Lump Sum 129687.16 220000.00  252800.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #68

0025 8860000000-N SP  Lump Sum 129231.40 220000.00  217000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #77

0026 8860000000-N SP  Lump Sum 129231.40 220000.00  217000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #78

0027 8860000000-N SP  Lump Sum 72646.91 7000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #104



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

SAFFO CONTRACTORS INC

WILMINGTON,  NC

SEMINOLE EQUIPMENT, INC. S & D INDUSTRIAL PAINTING, INC.

TARPON SPRINGS,  FL TARPON SPRINGS,  FL

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 2 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

0028 8860000000-N SP  Lump Sum 70160.89 6000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #106

0029 8860000000-N SP  Lump Sum 155790.33 23000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #123

0030 8860000000-N SP  Lump Sum 116290.30 16000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #143

0031 8860000000-N SP  Lump Sum 113251.84 18000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #144

0032 8860000000-N SP  Lump Sum 127615.48 47000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #149

0033 8860000000-N SP  Lump Sum 120157.44 26000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #161

0034 8860000000-N SP  Lump Sum 74028.03 10000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #165

0035 8860000000-N SP  Lump Sum 106622.46 10000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #168

0036 8860000000-N SP  Lump Sum 93363.71 10000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #170

0037 8860000000-N SP  Lump Sum 26793.73 3000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #171

0038 8860000000-N SP  Lump Sum 2817.85 7000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #172

0039 8860000000-N SP  Lump Sum 112699.39 16000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #32

0040 8860000000-N SP  Lump Sum 86458.11 15000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #68

0041 8860000000-N SP  Lump Sum 86154.26 14000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #77

0042 8860000000-N SP  Lump Sum 86154.26 14000.00  1000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #78

 

    TOTAL 4097643.00 TOTAL 4132790.00 TOTAL  4474166.40CONTRACT TOTAL

 

    SUB-TOTAL 307095.00 SUB-TOTAL 120790.00 SUB-TOTAL  341366.40ROADWAY ITEMS

    SUB-TOTAL 3790548.00 SUB-TOTAL 4012000.00 SUB-TOTAL  4132800.00STRUCTURE ITEMS



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

KLICOS PAINTING COMPANY, INC.

BALTIMORE,  MD

ASTRON GENERAL CONTRACTING
COMPANY  INC

OLYMPIC ENTERPRISES INC

DALLAS,  NC HUBERT,  NC

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 3 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 225000.00  320000.00MOBILIZATION

0002 4405000000-E 1110  1,634 SF  3.00 4902.00 1.00 1634.00 4.00  6536.00WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  244 SF  5.00 1220.00 1.00 244.00 10.00  2440.00WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  14 EA  200.00 2800.00 500.00 7000.00 1500.00  21000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  12 EA  500.00 6000.00 500.00 6000.00 2500.00  30000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  800 EA  0.25 200.00 1.00 800.00 40.00  32000.00DRUMS

0007 4445000000-E 1145  160 LF  10.00 1600.00 5.00 800.00 20.00  3200.00BARRICADES (TYPE III)

0008 4450000000-N 1150  200 HR  8.00 1600.00 12.00 2400.00 40.00  8000.00FLAGGER

0009 4480000000-N 1165  6 EA  1000.00 6000.00 1000.00 6000.00 8000.00  48000.00TMA

STRUCTURE ITEMS

0010 8296000000-N 442 Lump Sum 15000.00 60000.00  160000.00POLLUTION CONTROL

0011 8860000000-N SP  Lump Sum 198565.00 210400.00  177525.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #104

0012 8860000000-N SP  Lump Sum 191770.00 203200.00  171450.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #106

0013 8860000000-N SP  Lump Sum 422820.00 451200.00  380700.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #123

0014 8860000000-N SP  Lump Sum 317855.00 336000.00  284175.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #143

0015 8860000000-N SP  Lump Sum 309550.00 328000.00  276750.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #144

0016 8860000000-N SP  Lump Sum 348810.00 369600.00  311850.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #149

0017 8860000000-N SP  Lump Sum 328425.00 348000.00  293625.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #161

0018 8860000000-N SP  Lump Sum 202340.00 214400.00  180900.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #165

0019 8860000000-N SP  Lump Sum 291430.00 308800.00  260550.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #168

0020 8860000000-N SP  Lump Sum 255190.00 270400.00  228150.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #170

0021 8860000000-N SP  Lump Sum 73235.00 77600.00  65475.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #171

0022 8860000000-N SP  Lump Sum 77010.00 81500.00  68850.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #172

0023 8860000000-N SP  Lump Sum 308040.00 326400.00  275400.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #32

0024 8860000000-N SP  Lump Sum 236315.00 250400.00  211275.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #68

0025 8860000000-N SP  Lump Sum 235485.00 249520.00  210532.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #77

0026 8860000000-N SP  Lump Sum 235485.00 249520.00  210532.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #78

0027 8860000000-N SP  Lump Sum 20000.00 5000.00  24985.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #104



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

KLICOS PAINTING COMPANY, INC.

BALTIMORE,  MD

ASTRON GENERAL CONTRACTING
COMPANY  INC

OLYMPIC ENTERPRISES INC

DALLAS,  NC HUBERT,  NC

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 4 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

0028 8860000000-N SP  Lump Sum 20000.00 5000.00  24130.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #106

0029 8860000000-N SP  Lump Sum 20000.00 5000.00  53580.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #123

0030 8860000000-N SP  Lump Sum 20000.00 5000.00  39995.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #143

0031 8860000000-N SP  Lump Sum 20000.00 5000.00  38950.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #144

0032 8860000000-N SP  Lump Sum 20000.00 5000.00  43890.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #149

0033 8860000000-N SP  Lump Sum 20000.00 5000.00  41325.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #161

0034 8860000000-N SP  Lump Sum 20000.00 5000.00  25460.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #165

0035 8860000000-N SP  Lump Sum 20000.00 5000.00  36670.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #168

0036 8860000000-N SP  Lump Sum 20000.00 5000.00  32110.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #170

0037 8860000000-N SP  Lump Sum 20000.00 5000.00  9215.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #171

0038 8860000000-N SP  Lump Sum 20000.00 5000.00  9690.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #172

0039 8860000000-N SP  Lump Sum 20000.00 5000.00  38760.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #32

0040 8860000000-N SP  Lump Sum 20000.00 5000.00  29735.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #68

0041 8860000000-N SP  Lump Sum 20000.00 5000.00  29630.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #77

0042 8860000000-N SP  Lump Sum 20000.00 5000.00  29630.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #78

 

    TOTAL 4516647.00 TOTAL 4664818.00 TOTAL  4746670.00CONTRACT TOTAL

 

    SUB-TOTAL 149322.00 SUB-TOTAL 249878.00 SUB-TOTAL  471176.00ROADWAY ITEMS

    SUB-TOTAL 4367325.00 SUB-TOTAL 4414940.00 SUB-TOTAL  4275494.00STRUCTURE ITEMS



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

MANOLIS PAINTING, INC

 

BLASTECH ENTERPRISES, INC. SOUTHERN ROAD & BRIDGE, LLC

BALTIMORE,  MD TARPON SPRINGS,  FL

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 5 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 512000.00 400000.00  500000.00MOBILIZATION

0002 4405000000-E 1110  1,634 SF  10.00 16340.00 8.65 14134.10 0.10  163.40WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  244 SF  10.00 2440.00 7.00 1708.00 1.00  244.00WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  14 EA  100.00 1400.00 4100.00 57400.00 120.00  1680.00FLASHING ARROW BOARD

0005 4420000000-N 1120  12 EA  150.00 1800.00 5000.00 60000.00 120.00  1440.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  800 EA  1.00 800.00 15.00 12000.00 0.10  80.00DRUMS

0007 4445000000-E 1145  160 LF  20.00 3200.00 20.00 3200.00 10.00  1600.00BARRICADES (TYPE III)

0008 4450000000-N 1150  200 HR  24.00 4800.00 20.00 4000.00 44.00  8800.00FLAGGER

0009 4480000000-N 1165  6 EA  250.00 1500.00 5000.00 30000.00 2500.00  15000.00TMA

STRUCTURE ITEMS

0010 8296000000-N 442 Lump Sum 161720.00 50000.00  28000.00POLLUTION CONTROL

0011 8860000000-N SP  Lump Sum 142000.00 300000.00  200000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #104

0012 8860000000-N SP  Lump Sum 137500.00 300000.00  200000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #106

0013 8860000000-N SP  Lump Sum 301000.00 550000.00  350000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #123

0014 8860000000-N SP  Lump Sum 234000.00 400000.00  300000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #143

0015 8860000000-N SP  Lump Sum 227000.00 400000.00  300000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #144

0016 8860000000-N SP  Lump Sum 255000.00 480000.00  300000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #149

0017 8860000000-N SP  Lump Sum 240000.00 460000.00  300000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #161

0018 8860000000-N SP  Lump Sum 150000.00 280000.00  300000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #165

0019 8860000000-N SP  Lump Sum 213000.00 420000.00  200000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #168

0020 8860000000-N SP  Lump Sum 190000.00 360000.00  220000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #170

0021 8860000000-N SP  Lump Sum 57000.00 122000.00  100000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #171

0022 8860000000-N SP  Lump Sum 59500.00 122000.00  100000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #172

0023 8860000000-N SP  Lump Sum 221000.00 440000.00  325000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #32

0024 8860000000-N SP  Lump Sum 171000.00 320000.00  228000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #68

0025 8860000000-N SP  Lump Sum 170500.00 320000.00  228000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #77

0026 8860000000-N SP  Lump Sum 170500.00 320000.00  228000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #78

0027 8860000000-N SP  Lump Sum 101500.00 10000.00  150000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #104



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

MANOLIS PAINTING, INC

 

BLASTECH ENTERPRISES, INC. SOUTHERN ROAD & BRIDGE, LLC

BALTIMORE,  MD TARPON SPRINGS,  FL

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 6 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

0028 8860000000-N SP  Lump Sum 98000.00 10000.00  150000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #106

0029 8860000000-N SP  Lump Sum 217500.00 10000.00  200000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #123

0030 8860000000-N SP  Lump Sum 152500.00 10000.00  200000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #143

0031 8860000000-N SP  Lump Sum 148000.00 10000.00  200000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #144

0032 8860000000-N SP  Lump Sum 158000.00 10000.00  200000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #149

0033 8860000000-N SP  Lump Sum 147500.00 10000.00  200000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #161

0034 8860000000-N SP  Lump Sum 103500.00 10000.00  100000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #165

0035 8860000000-N SP  Lump Sum 139000.00 10000.00  100000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #168

0036 8860000000-N SP  Lump Sum 125500.00 10000.00  170000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #170

0037 8860000000-N SP  Lump Sum 40000.00 10000.00  90000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #171

0038 8860000000-N SP  Lump Sum 42000.00 10000.00  60000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #172

0039 8860000000-N SP  Lump Sum 147000.00 10000.00  200000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #32

0040 8860000000-N SP  Lump Sum 116000.00 10000.00  160000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #68

0041 8860000000-N SP  Lump Sum 115500.00 20000.00  160000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #77

0042 8860000000-N SP  Lump Sum 115500.00 20000.00  160000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #78

 

    TOTAL 5612000.00 TOTAL 6406442.10 TOTAL  6936007.40CONTRACT TOTAL

 

    SUB-TOTAL 544280.00 SUB-TOTAL 582442.10 SUB-TOTAL  529007.40ROADWAY ITEMS

    SUB-TOTAL 5067720.00 SUB-TOTAL 5824000.00 SUB-TOTAL  6407000.00STRUCTURE ITEMS



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL

NORTH STAR PAINTING CO., INC. K.V.K. CONTRACTING, INC.

YOUNGSTOWN,  OH TARPON SPRINGS,  FL

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 7 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 510000.00 300000.00  384000.00MOBILIZATION

0002 4405000000-E 1110  1,634 SF  11.91 19460.94 8.85 14460.90 0.10  163.40WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  244 SF  8.23 2008.12 7.25 1769.00 0.10  24.40WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  14 EA  2481.00 34734.00 1850.00 25900.00 0.50  7.00FLASHING ARROW BOARD

0005 4420000000-N 1120  12 EA  9085.00 109020.00 4000.00 48000.00 1.00  12.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  800 EA  31.66 25328.00 42.00 33600.00 0.10  80.00DRUMS

0007 4445000000-E 1145  160 LF  24.73 3956.80 21.00 3360.00 0.20  32.00BARRICADES (TYPE III)

0008 4450000000-N 1150  200 HR  72.00 14400.00 30.00 6000.00 11.90  2380.00FLAGGER

0009 4480000000-N 1165  6 EA  26640.00 159840.00 10000.00 60000.00 5.00  30.00TMA

STRUCTURE ITEMS

0010 8296000000-N 442 Lump Sum 410000.00 500000.00  219293.00POLLUTION CONTROL

0011 8860000000-N SP  Lump Sum 265600.00 270000.00  226911.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #104

0012 8860000000-N SP  Lump Sum 254800.00 260000.00  219153.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #106

0013 8860000000-N SP  Lump Sum 606800.00 610000.00  486373.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #123

0014 8860000000-N SP  Lump Sum 435200.00 300000.00  363107.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #143

0015 8860000000-N SP  Lump Sum 422000.00 280000.00  353625.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #144

0016 8860000000-N SP  Lump Sum 472400.00 480000.00  398449.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #149

0017 8860000000-N SP  Lump Sum 452000.00 460000.00  375175.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #161

0018 8860000000-N SP  Lump Sum 271600.00 270000.00  231221.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #165

0019 8860000000-N SP  Lump Sum 393200.00 420000.00  332937.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #168

0020 8860000000-N SP  Lump Sum 335600.00 410000.00  291561.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #170

0021 8860000000-N SP  Lump Sum 107400.00 110000.00  83819.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #171

0022 8860000000-N SP  Lump Sum 107400.00 120000.00  88129.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #172

0023 8860000000-N SP  Lump Sum 419600.00 420000.00  351901.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #32

0024 8860000000-N SP  Lump Sum 325600.00 350000.00  270011.34GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #68

0025 8860000000-N SP  Lump Sum 324280.00 320000.00  269063.14GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #77

0026 8860000000-N SP  Lump Sum 324280.00 320000.00  269063.10GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #78

0027 8860000000-N SP  Lump Sum 30000.00 54000.00  122032.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #104



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL

NORTH STAR PAINTING CO., INC. K.V.K. CONTRACTING, INC.

YOUNGSTOWN,  OH TARPON SPRINGS,  FL

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 8 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

0028 8860000000-N SP  Lump Sum 30000.00 52000.00  117856.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #106

0029 8860000000-N SP  Lump Sum 50000.00 122000.00  261696.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #123

0030 8860000000-N SP  Lump Sum 50000.00 60000.00  195344.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #143

0031 8860000000-N SP  Lump Sum 50000.00 56000.00  190240.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #144

0032 8860000000-N SP  Lump Sum 50000.00 96000.00  214368.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #149

0033 8860000000-N SP  Lump Sum 50000.00 92000.00  201840.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #161

0034 8860000000-N SP  Lump Sum 30000.00 54000.00  124352.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #165

0035 8860000000-N SP  Lump Sum 50000.00 84000.00  179104.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #168

0036 8860000000-N SP  Lump Sum 50000.00 82000.00  156832.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #170

0037 8860000000-N SP  Lump Sum 20000.00 22000.00  45008.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #171

0038 8860000000-N SP  Lump Sum 20000.00 24000.00  47328.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #172

0039 8860000000-N SP  Lump Sum 50000.00 84000.00  189312.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #32

0040 8860000000-N SP  Lump Sum 30000.00 70000.00  145232.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #68

0041 8860000000-N SP  Lump Sum 30000.00 64000.00  144721.60GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #77

0042 8860000000-N SP  Lump Sum 30000.00 64000.00  144721.60GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #78

 

    TOTAL 7426507.86 TOTAL 7473089.90 TOTAL  7696512.00CONTRACT TOTAL

 

    SUB-TOTAL 878747.86 SUB-TOTAL 493089.90 SUB-TOTAL  386728.80ROADWAY ITEMS

    SUB-TOTAL 6547760.00 SUB-TOTAL 6980000.00 SUB-TOTAL  7309783.20STRUCTURE ITEMS



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

ABHE & SVOBODA, INC.

PRIOR LAKE,  MN   

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 9 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 297620.00   MOBILIZATION

0002 4405000000-E 1110  1,634 SF  18.00 29412.00   WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  244 SF  36.00 8784.00   WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  14 EA  2977.00 41678.00   FLASHING ARROW BOARD

0005 4420000000-N 1120  12 EA  4286.00 51432.00   PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  800 EA  149.00 119200.00   DRUMS

0007 4445000000-E 1145  160 LF  48.00 7680.00   BARRICADES (TYPE III)

0008 4450000000-N 1150  200 HR  66.00 13200.00   FLAGGER

0009 4480000000-N 1165  6 EA  11905.00 71430.00   TMA

STRUCTURE ITEMS

0010 8296000000-N 442 Lump Sum 202381.00   POLLUTION CONTROL

0011 8860000000-N SP  Lump Sum 410715.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #104

0012 8860000000-N SP  Lump Sum 392858.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #106

0013 8860000000-N SP  Lump Sum 654762.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #123

0014 8860000000-N SP  Lump Sum 380953.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #143

0015 8860000000-N SP  Lump Sum 369048.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #144

0016 8860000000-N SP  Lump Sum 607143.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #149

0017 8860000000-N SP  Lump Sum 595239.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #161

0018 8860000000-N SP  Lump Sum 416667.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #165

0019 8860000000-N SP  Lump Sum 595239.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #168

0020 8860000000-N SP  Lump Sum 595239.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #170

0021 8860000000-N SP  Lump Sum 119048.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #171

0022 8860000000-N SP  Lump Sum 136905.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #172

0023 8860000000-N SP  Lump Sum 476191.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #32

0024 8860000000-N SP  Lump Sum 476191.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #68

0025 8860000000-N SP  Lump Sum 547620.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #77

0026 8860000000-N SP  Lump Sum 547620.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #78

0027 8860000000-N SP  Lump Sum 238096.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #104



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

ABHE & SVOBODA, INC.

PRIOR LAKE,  MN   

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 10 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

0028 8860000000-N SP  Lump Sum 238096.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #106

0029 8860000000-N SP  Lump Sum 357143.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #123

0030 8860000000-N SP  Lump Sum 119048.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #143

0031 8860000000-N SP  Lump Sum 119048.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #144

0032 8860000000-N SP  Lump Sum 357143.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #149

0033 8860000000-N SP  Lump Sum 238096.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #161

0034 8860000000-N SP  Lump Sum 166667.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #165

0035 8860000000-N SP  Lump Sum 279762.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #168

0036 8860000000-N SP  Lump Sum 261905.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #170

0037 8860000000-N SP  Lump Sum 83334.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #171

0038 8860000000-N SP  Lump Sum 83334.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #172

0039 8860000000-N SP  Lump Sum 333334.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #32

0040 8860000000-N SP  Lump Sum 238096.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #68

0041 8860000000-N SP  Lump Sum 238096.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #77

0042 8860000000-N SP  Lump Sum 238096.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #78

 

    TOTAL 11753549.00   CONTRACT TOTAL

 

    SUB-TOTAL 640436.00   ROADWAY ITEMS

    SUB-TOTAL 11113113.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4097643.00   SAFFO CONTRACTORS INC

     2  4132790.00   SEMINOLE EQUIPMENT, INC.

     3  4474166.40   S & D INDUSTRIAL PAINTING, INC.

     4  4516647.00   KLICOS PAINTING COMPANY, INC.

     5  4664818.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     6  4746670.00   OLYMPIC ENTERPRISES INC



BRIDGES 77, 78, 104, 106, 143, 144, 171 & 172 ON I-40 AND BRIDGES 32, 68, 123, 149, 161, 165, 168 & 170 OVER I-40.

   

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 11 /  11 008

50070.3.4,  50070.3.5 APR 19 2016 C203822

TIP NO 1.162 MIBP-5500D, BP-5500E

FED AID NO BRNHP-040-2(169)123, BRNHP-040-2(170)131

BRIDGE PRESERVATION.

     7  5612000.00   MANOLIS PAINTING, INC

     8  6406442.10   BLASTECH ENTERPRISES, INC.

     9  6936007.40   SOUTHERN ROAD & BRIDGE, LLC

     10  7426507.86   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     11  7473089.90   NORTH STAR PAINTING CO., INC.

     12  7696512.00   K.V.K. CONTRACTING, INC.

     13  11753549.00   ABHE & SVOBODA, INC.



1 SECTION EACH OF US-70, NC-127, US-321, NC-16, US-321 BUSINESS, AND 31 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

MIDSTATE CONTRACTORS, INC. J. T. RUSSELL & SONS, INC.

HICKORY,  NC ALBEMARLE,  NC

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 1 /  2 009

2016CPT.12.05.10181,  2016CPT.12.05.20181 APR 19 2016 C203839

TIP NO 29.840 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 99000.00 82100.00  155000.00MOBILIZATION

0002 0255000000-E SP   2,225 TON 19.00 42275.00 19.50 43387.50 18.65  41496.25GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  995 TON 20.00 19900.00 21.50 21392.50 40.75  40546.25INCIDENTAL STONE BASE

0004 1245000000-E SP  28.52 SMI 1200.00 34224.00 1200.00 34224.00 1304.00  37190.08SHOULDER RECONSTRUCTION

0005 1297000000-E 607  231,251 SY  1.25 289063.75 1.50 346876.50 1.20  277501.20MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  16,750 SY  1.25 20937.50 2.00 33500.00 1.81  30317.50MILL ASP PVMT *****" DTH
(3")

0007 1330000000-E 607  7,900 SY  6.00 47400.00 6.00 47400.00 4.77  37683.00INCIDENTAL MILLING

0008 1489000000-E 610  2,950 TON 40.00 118000.00 47.00 138650.00 32.40  95580.00ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  42,884 TON 37.00 1586708.00 36.25 1554545.00 29.25  1254357.00ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   3,775 TON 38.00 143450.00 36.25 136843.75 33.38  126009.50ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E 610  9,021 TON 37.00 333777.00 35.50 320245.50 29.64  267382.44ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   400 TON 38.00 15200.00 35.50 14200.00 39.14  15656.00ASP CONC SURF CRS S9.5C LEVEL

0013 1525000000-E 610  4,075 TON 38.00 154850.00 46.00 187450.00 33.84  137898.00ASP CONC SURF CRS SF9.5A

0014 1525100000-E SP   395 TON 39.00 15405.00 46.00 18170.00 51.33  20275.35ASP CONC SURF CRS SF9.5A LEVEL

0015 1575000000-E 620  3,802 TON 360.00 1368720.00 365.00 1387730.00 418.00  1589236.00ASP FOR PLANT MIX

0016 1704000000-E SP   6,700 TON 85.00 569500.00 80.00 536000.00 105.00  703500.00PATCHING EXIST PAVEMENT

0017 1775000000-E 660  24,179 SY  1.00 24179.00 1.10 26596.90 0.65  15716.35AST, MAT COAT, #78M STONE

0018 1775500000-E SP   68,487 SY  1.00 68487.00 0.80 54789.60 0.65  44516.55AST, MAT COAT, #*** STONE
(67)

0019 1838000000-E SP   37,080 GAL 1.65 61182.00 1.50 55620.00 3.23  119768.40EMULSION FOR AST

0020 2600000000-N SP   34 EA  750.00 25500.00 595.00 20230.00 803.00  27302.00RETROFIT EXT CURB RAMP

0021 2605000000-N 848  4 EA  1675.00 6700.00 3165.00 12660.00 1795.00  7180.00CONCRETE CURB RAMP

0022 2815000000-N 858  2 EA  1500.00 3000.00 1250.00 2500.00 2675.00  5350.00ADJ DROP INLETS

0023 2830000000-N 858  39 EA  900.00 35100.00 975.00 38025.00 2300.00  89700.00ADJ MANHOLES

0024 2845000000-N 858  49 EA  750.00 36750.00 945.00 46305.00 1060.00  51940.00ADJ METER OR VALVE BOXES

0025 4413000000-E SP   5,356 SF  5.81 31118.36 5.25 28119.00 5.65  30261.40WORK ZONE ADV/GEN WARN SIGN

0026 4457000000-N SP  Lump Sum 99000.00 114000.00  84000.00TEMP TRAFFIC CONTROL (SP)

0027 4510000000-N SP   100 HR  35.00 3500.00 35.00 3500.00 35.00  3500.00LAW ENFORCEMENT

0028 4695000000-E 1205  625 LF  2.60 1625.00 2.00 1250.00 2.09  1306.25THERMO PVT MKG LINES 8"90 MILS

0029 4710000000-E 1205  2,501 LF  5.70 14255.70 6.50 16256.50 11.77  29436.7724"WIDE THERMO 120 MILS

0030 4721000000-E 1205  88 EA  50.00 4400.00 120.00 10560.00 80.25  7062.00THERMO PVT MKG CHARACTER 120

0031 4725000000-E 1205  672 EA  86.00 57792.00 120.00 80640.00 144.44  97063.68THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  503,500 LF  0.12 60420.00 0.15 75525.00 0.14  70490.00PAINT PVMT MARKINGS 4"

0033 4835000000-E 1205  1,500 LF  3.00 4500.00 3.00 4500.00 5.89  8835.00PAINT PVT MKG LINES 24"

0034 4845000000-N 1205  214 EA  60.00 12840.00 60.00 12840.00 58.85  12593.90PAINT PVT MKG SYMBOL

0035 4847000000-E 1205  231,500 LF  0.87 201405.00 0.80 185200.00 0.79  182885.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0036 4850000000-E 1205  6,000 LF  1.00 6000.00 0.85 5100.00 0.66  3960.00LINE REMOVAL 4" WIDE



1 SECTION EACH OF US-70, NC-127, US-321, NC-16, US-321 BUSINESS, AND 31 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

MIDSTATE CONTRACTORS, INC. J. T. RUSSELL & SONS, INC.

HICKORY,  NC ALBEMARLE,  NC

MAY 04, 2016 09:14 AM CATAWBA 2:00 PM 2 /  2 009

2016CPT.12.05.10181,  2016CPT.12.05.20181 APR 19 2016 C203839

TIP NO 29.840 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4905000000-N 1253  3,220 EA  20.80 66976.00 21.00 67620.00 24.34  78374.80SNOWPLB PVMT MRKER

0038 5255000000-N 1413 Lump Sum 12000.00 7500.00  12000.00PORTABLE LIGHTING

0039 7444000000-E 1725  15,000 LF  5.07 76050.00 5.20 78000.00 4.55  68250.00INDUCTIVE LOOP SAWCUT

0040 7456000000-E 1726  1,250 LF  1.50 1875.00 1.25 1562.50 1.61  2012.50LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 5773065.31 TOTAL 5851614.25 TOTAL  5883133.17CONTRACT TOTAL

 

    SUB-TOTAL 5773065.31 SUB-TOTAL 5851614.25 SUB-TOTAL  5883133.17ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5773065.31   MAYMEAD, INC.

     2  5851614.25   MIDSTATE CONTRACTORS, INC.

     3  5883133.17   J. T. RUSSELL & SONS, INC.



1 SECTION EACH OF US-29/US-74, NC-150, NC-274 & NC-275, 2 SECTIONS OF NC-7, AND 22 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

BLYTHE CONSTRUCTION, INC. THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

MAY 04, 2016 09:14 AM GASTON 2:00 PM 1 /  2 010

2016CPT.12.07.10361,  2016CPT.12.07.20361 APR 19 2016 C203836

TIP NO 29.240 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 386000.00  402000.00MOBILIZATION

0002 0255000000-E SP   5,759 TON 30.00 172770.00 22.00 126698.00 22.00  126698.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  421 TON 30.00 12630.00 1.00 421.00 55.00  23155.00INCIDENTAL STONE BASE

0004 1245000000-E SP  31.96 SMI 2000.00 63920.00 1800.00 57528.00 3300.00  105468.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  355,436 SY  1.00 355436.00 2.00 710872.00 1.85  657556.60MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  4,692 SY  7.00 32844.00 14.50 68034.00 10.65  49969.80INCIDENTAL MILLING

0007 1489000000-E 610  1,220 TON 37.00 45140.00 42.00 51240.00 47.00  57340.00ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  39,185 TON 36.00 1410660.00 39.00 1528215.00 39.00  1528215.00ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   5,372 TON 36.00 193392.00 39.00 209508.00 44.50  239054.00ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  10,286 TON 37.00 380582.00 40.00 411440.00 36.00  370296.00ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   514 TON 37.00 19018.00 40.00 20560.00 37.00  19018.00ASP CONC SURF CRS S9.5C LEVEL

0012 1525000000-E 610  2,064 TON 36.00 74304.00 41.00 84624.00 46.50  95976.00ASP CONC SURF CRS SF9.5A

0013 1525100000-E SP   290 TON 36.00 10440.00 41.00 11890.00 58.50  16965.00ASP CONC SURF CRS SF9.5A LEVEL

0014 1575000000-E 620  3,552 TON 431.00 1530912.00 365.00 1296480.00 357.00  1268064.00ASP FOR PLANT MIX

0015 1704000000-E SP   14,513 TON 70.00 1015910.00 85.00 1233605.00 110.00  1596430.00PATCHING EXIST PAVEMENT

0016 2374000000-N 840  118 EA  560.00 66080.00 390.00 46020.00 400.00  47200.00FRAME-GRT-HD 840.03 **
(E)

0017 2600000000-N SP   73 EA  575.00 41975.00 570.00 41610.00 570.00  41610.00RETROFIT EXT CURB RAMP

0018 2605000000-N 848  27 EA  1500.00 40500.00 2700.00 72900.00 2700.00  72900.00CONCRETE CURB RAMP

0019 2800000000-N 858  75 EA  1000.00 75000.00 1050.00 78750.00 1050.00  78750.00ADJ CATCH BASINS

0020 2815000000-N 858  14 EA  1000.00 14000.00 1050.00 14700.00 1050.00  14700.00ADJ DROP INLETS

0021 2830000000-N 858  164 EA  800.00 131200.00 1170.00 191880.00 1170.00  191880.00ADJ MANHOLES

0022 2845000000-N 858  100 EA  650.00 65000.00 1110.00 111000.00 1110.00  111000.00ADJ METER OR VALVE BOXES

0023 2920000000-N 859  118 EA  2000.00 236000.00 2065.00 243670.00 2455.00  289690.00CONVERT DI TO CB

0024 4413000000-E SP   2,892 SF  7.15 20677.80 5.70 16484.40 6.00  17352.00WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 10000.00 180000.00  104000.00TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N SP   195 HR  35.00 6825.00 40.00 7800.00 53.91  10512.45LAW ENFORCEMENT

0027 4695000000-E 1205  1,010 LF  3.00 3030.00 2.00 2020.00 2.00  2020.00THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  1,125 LF  3.25 3656.25 2.65 2981.25 2.65  2981.25THERMO PVT MKG LINE 8"120 MILS

0029 4705000000-E 1205  300 LF  7.25 2175.00 5.00 1500.00 5.00  1500.00THERMO LINES 16" 120MILS

0030 4710000000-E 1205  4,648 LF  7.35 34162.80 6.50 30212.00 6.50  30212.0024"WIDE THERMO 120 MILS

0031 4721000000-E 1205  54 EA  125.00 6750.00 110.00 5940.00 110.00  5940.00THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  231 EA  105.00 24255.00 125.00 28875.00 125.00  28875.00THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  407,525 LF  0.22 89655.50 0.14 57053.50 0.14  57053.50PAINT PVMT MARKINGS 4"

0034 4835000000-E 1205  2,660 LF  2.00 5320.00 3.00 7980.00 3.00  7980.00PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  42 EA  50.00 2100.00 60.00 2520.00 60.00  2520.00PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  239 EA  50.00 11950.00 60.00 14340.00 60.00  14340.00PAINT PVT MKG SYMBOL



1 SECTION EACH OF US-29/US-74, NC-150, NC-274 & NC-275, 2 SECTIONS OF NC-7, AND 22 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

BLYTHE CONSTRUCTION, INC. THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

MAY 04, 2016 09:14 AM GASTON 2:00 PM 2 /  2 010

2016CPT.12.07.10361,  2016CPT.12.07.20361 APR 19 2016 C203836

TIP NO 29.240 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING AND SHOULDER RECONSTRUCTION.

0037 4847000000-E 1205  368,090 LF  0.88 323919.20 0.77 283429.30 0.77  283429.30POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0038 4847110000-E 1205  400 LF  4.00 1600.00 3.00 1200.00 3.00  1200.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0039 4905000000-N 1253  2,382 EA  26.20 62408.40 26.00 61932.00 26.00  61932.00SNOWPLB PVMT MRKER

0040 5255000000-N 1413 Lump Sum 10000.00 10000.00  20054.27PORTABLE LIGHTING

 

    TOTAL 6766197.95 TOTAL 7711912.45 TOTAL  8055837.17CONTRACT TOTAL

 

    SUB-TOTAL 6766197.95 SUB-TOTAL 7711912.45 SUB-TOTAL  8055837.17ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6766197.95   ASPHALT PAVING OF SHELBY INC

     2  7711912.45   BLYTHE CONSTRUCTION, INC.

     3  8055837.17   THE LANE CONSTRUCTION CORP



BRIDGE #87 OVER THE BROAD RIVER ON US-64.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

GLF CONSTRUCTION
CORPORATION

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

MIAMI,  FL CHARLESTON,  TN

MAY 04, 2016 09:14 AM RUTHERFORD 2:00 PM 1 /  10 011

38581.3.2 APR 19 2016 C203720

TIP NO 0.227 MIB-4811

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 131750.00 142000.00  146000.00MOBILIZATION

0003 0029000000-N SP  Lump Sum 30000.00 50000.00  46700.00REINF BRG APPR **********
(15+25.00 -L-)

0004 0036000000-E 225  250 CY  15.00 3750.00 10.00 2500.00 17.30  4325.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 6500.00 6500.00 6510.00  6510.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 103700.00 170000.00  147400.00GRADING

0007 0106000000-E 230  14,400 CY  12.70 182880.00 20.00 288000.00 20.20  290880.00BORROW EXCAVATION

0008 0134000000-E 240  30 CY  11.00 330.00 5.00 150.00 33.75  1012.50DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  250 CY  56.00 14000.00 65.00 16250.00 48.75  12187.50SELECT GRANULAR MATERIAL

0010 0196000000-E 270  575 SY  4.80 2760.00 3.00 1725.00 2.24  1288.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   1,602 SF  45.00 72090.00 51.00 81702.00 40.00  64080.00TEMPORARY SHORING

0012 0318000000-E 300  44 TON 33.00 1452.00 24.00 1056.00 33.50  1474.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  136 SY  7.60 1033.60 1.00 136.00 3.71  504.56FND CONDIT GEOTEXTILE

0014 0366000000-E 310  304 LF  45.00 13680.00 40.00 12160.00 52.00  15808.0015" RC PIPE CULV III

0015 0582000000-E 310  78 LF  60.00 4680.00 75.00 5850.00 65.00  5070.0015" CS PIPE CULV 0.064"

0016 0588000000-E 310  24 LF  56.00 1344.00 90.00 2160.00 85.00  2040.0018" CS PIPE CULV 0.064"

0017 0636000000-E 310  2 EA  543.00 1086.00 420.00 840.00 450.00  900.00**" CS ELBOW *****" THICK
(15", 0.064")

0018 0636000000-E 310  1 EA  577.00 577.00 800.00 800.00 570.00  570.00**" CS ELBOW *****" THICK
(18", 0.064")

0019 0995000000-E 340 60.5 LF  13.00 786.50 25.00 1512.50 17.70  1070.85PIPE REMOVAL

0020 1099500000-E 505  250 CY  11.00 2750.00 20.00 5000.00 22.00  5500.00SHALLOW UNDERCUT

0021 1099700000-E 505  475 TON 30.00 14250.00 28.00 13300.00 26.25  12468.75CLASS IV SUBGRD STABILIZATION

0022 1220000000-E 545  250 TON 33.00 8250.00 28.00 7000.00 32.75  8187.50INCIDENTAL STONE BASE

0023 1308000000-E 607  820 SY  9.50 7790.00 12.00 9840.00 10.50  8610.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0024 1330000000-E 607  300 SY  11.00 3300.00 11.00 3300.00 12.10  3630.00INCIDENTAL MILLING

0025 1489000000-E 610  618 TON 75.00 46350.00 85.00 52530.00 82.75  51139.50ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  356 TON 75.00 26700.00 85.00 30260.00 82.75  29459.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  603 TON 80.00 48240.00 90.00 54270.00 88.25  53214.75ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  81 TON 460.00 37260.00 520.00 42120.00 507.00  41067.00ASP FOR PLANT MIX

0029 1693000000-E 654  25 TON 250.00 6250.00 300.00 7500.00 165.00  4125.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  13 EA  250.00 3250.00 400.00 5200.00 330.00  4290.00RIGHT OF WAY MARKERS

0031 2022000000-E 815 22.4 CY  11.00 246.40 14.00 313.60 52.00  1164.80SUBDRAIN EXCAVATION

0032 2026000000-E 815  100 SY  8.30 830.00 3.00 300.00 6.00  600.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815 16.8 CY  53.00 890.40 60.00 1008.00 148.00  2486.40SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  100 LF  14.00 1400.00 3.00 300.00 12.70  1270.006" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  372.00 372.00 400.00 400.00 420.00  420.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  30.00 180.00 5.00 30.00 25.75  154.506" OUTLET PIPE

0037 2190000000-N 828  1 EA  1530.00 1530.00 3500.00 3500.00 605.00  605.00TEMP STL PLT COVER FOR MDS
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0038 2264000000-E 840 0.09 CY  1210.00 108.90 8200.00 738.00 1830.00  164.70PIPE PLUGS

0039 2286000000-N 840  5 EA  1475.00 7375.00 1800.00 9000.00 2080.00  10400.00MASNRY DRAINAGE STRUCT

0040 2365000000-N 840  3 EA  471.00 1413.00 500.00 1500.00 590.00  1770.00FRAME W/2GRTS 840.22 STD

0041 2367000000-N 840  2 EA  471.00 942.00 500.00 1000.00 590.00  1180.00FRAME W/2GRTS 840.29 STD

0042 2753000000-E 846  63 LF  50.00 3150.00 32.00 2016.00 32.50  2047.50GENERIC PAVING ITEM 846 (LF)
MODIFIED SHOULDER BERM GUTTER

0043 3030000000-E 862  850 LF  15.50 13175.00 18.00 15300.00 17.20  14620.00STL BM GUARDRAIL

0044 3045000000-E 862  25 LF  17.50 437.50 20.00 500.00 19.40  485.00SBGR SHOP CURVED

0045 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00 22.25  111.25ADDIT GUARDRAIL POSTS

0046 3195000000-N 862  1 EA  500.00 500.00 600.00 600.00 550.00  550.00GR ANCHOR TYPE AT-1

0047 3215000000-N 862  4 EA  1450.00 5800.00 1600.00 6400.00 1610.00  6440.00GR ANCHOR TYPE III

0048 3270000000-N SP   3 EA  1950.00 5850.00 2300.00 6900.00 2160.00  6480.00GR ANCHOR TYPE 350

0049 3360000000-E 863 922.65 LF  1.00 922.65 2.00 1845.30 1.11  1024.14REMOVE EXISTING GUARDRAIL

0050 3387000000-N 862  2 EA  900.00 1800.00 1500.00 3000.00 1000.00  2000.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0051 3628000000-E 876  130 TON 47.00 6110.00 38.00 4940.00 47.00  6110.00RIP RAP, CLASS I

0052 3656000000-E 876  1,530 SY  4.00 6120.00 4.00 6120.00 2.53  3870.90GEOTEXTILE FOR DRAINGE

0053 4072000000-E 903  149 LF  5.15 767.35 7.00 1043.00 6.70  998.30SUPPORT, 3-LB STL U-CHAN

0054 4096000000-N 904  2 EA  85.00 170.00 120.00 240.00 106.00  212.00SIGN ERECTION, TYPE D

0055 4102000000-N 904  10 EA  75.00 750.00 70.00 700.00 67.00  670.00SIGN ERECTION, TYPE E

0056 4155000000-N 907  13 EA  5.00 65.00 3.00 39.00 1.12  14.56DISPOSE SIGN SYST U-CHAN

0057 4400000000-E 1110  236 SF  6.65 1569.40 8.00 1888.00 5.60  1321.60WORK ZONE SIGNS (STAT)

0058 4405000000-E 1110  160 SF  8.85 1416.00 12.00 1920.00 25.00  4000.00WORK ZONE SIGNS (PORT)

0059 4410000000-E 1110  36 SF  6.85 246.60 10.00 360.00 7.80  280.80WORK ZONE SIGNS (BARR)

0060 4430000000-N 1130  45 EA  50.00 2250.00 50.00 2250.00 48.75  2193.75DRUMS

0061 4435000000-N 1135  45 EA  45.00 2025.00 22.00 990.00 19.00  855.00CONES

0062 4445000000-E 1145  32 LF  21.00 672.00 25.00 800.00 20.25  648.00BARRICADES (TYPE III)

0063 4455000000-N 1150  300 DAY 200.00 60000.00 200.00 60000.00 290.00  87000.00FLAGGER

0064 4465000000-N 1160  2 EA  3500.00 7000.00 3200.00 6400.00 3470.00  6940.00TEMPORARY CRASH CUSHIONS

0065 4470000000-N 1160  4 EA  1100.00 4400.00 1400.00 5600.00 1450.00  5800.00RESET CRASH CUSHION

0066 4485000000-E 1170  685 LF  23.00 15755.00 22.00 15070.00 19.20  13152.00PORT CONC BARRIER

0067 4490000000-E 1170  200 LF  29.30 5860.00 33.00 6600.00 32.50  6500.00PORT CONC BARRIER(ANCHRD)

0068 4500000000-E 1170  650 LF  7.70 5005.00 4.00 2600.00 3.63  2359.50RESET PORT CONC BARRIER

0069 4650000000-N 1251  15 EA  25.00 375.00 16.00 240.00 14.00  210.00TEMP RAISED PVMT MRKS

0070 4770000000-E 1205  1,311 LF  2.65 3474.15 5.00 6555.00 4.10  5375.104" COLD APPL PLSTIC LINES TYPE **
(IV)

0071 4795000000-E 1205  22 LF  12.00 264.00 24.00 528.00 34.50  759.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0072 4810000000-E 1205  8,000 LF  0.40 3200.00 1.00 8000.00 0.42  3360.00PAINT PVMT MARKINGS 4"

0073 4847000000-E 1205  3,600 LF  1.65 5940.00 4.00 14400.00 1.84  6624.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0074 4850000000-E 1205  1,892 LF  1.00 1892.00 1.00 1892.00 0.77  1456.84LINE REMOVAL 4" WIDE

0075 4870000000-E 1205  22 LF  4.00 88.00 14.00 308.00 4.65  102.30LINE REMOVAL 24" WIDE

0076 4900000000-N 1251  4 EA  50.00 200.00 60.00 240.00 15.90  63.60PERM RAISED PVMT MARKERS

0077 4905000000-N 1253  15 EA  125.00 1875.00 80.00 1200.00 63.00  945.00SNOWPLB PVMT MRKER

0078 6000000000-E 1605  2,000 LF  2.90 5800.00 4.00 8000.00 4.43  8860.00TEMPORARY SILT FENCE

0079 6006000000-E 1610  195 TON 34.00 6630.00 28.00 5460.00 36.25  7068.75EROS CONTRL STONE CL A

0080 6009000000-E 1610  315 TON 36.00 11340.00 28.00 8820.00 37.50  11812.50EROS CONTRL STONE CL B

0081 6012000000-E 1610  505 TON 33.00 16665.00 28.00 14140.00 36.25  18306.25SEDIMENT CONTROL STONE

0082 6015000000-E 1615 4.5 ACR 900.00 4050.00 1200.00 5400.00 980.00  4410.00TEMPORARY MULCHING

0083 6018000000-E 1620  300 LB  7.00 2100.00 5.00 1500.00 7.60  2280.00SEED FOR TEMP SEEDING

0084 6021000000-E 1620 2.5 TON 2000.00 5000.00 1200.00 3000.00 2170.00  5425.00FERT FOR TEMP SEEDING

0085 6024000000-E 1622  450 LF  12.00 5400.00 6.00 2700.00 14.00  6300.00TEMPORARY SLOPE DRAINS

0086 6029000000-E SP   400 LF  2.90 1160.00 1.00 400.00 3.32  1328.00SAFETY FENCE

0087 6030000000-E 1630  525 CY  10.00 5250.00 12.00 6300.00 9.70  5092.50SILT EXCAVATION

0088 6036000000-E 1631  7,500 SY  1.60 12000.00 2.00 15000.00 1.74  13050.00MATTING FOR EROS CONTROL

0089 6037000000-E SP   350 SY  4.00 1400.00 2.50 875.00 4.34  1519.00COIR FIBER MAT

0090 6038000000-E SP   75 SY  5.00 375.00 7.00 525.00 5.40  405.00PERM SOIL REINF MAT

0091 6042000000-E 1632  330 LF  3.10 1023.00 2.00 660.00 4.43  1461.901/4" HARDWARE CLOTH

0092 6070000000-N 1639  12 EA  500.00 6000.00 500.00 6000.00 450.00  5400.00SPECIAL STILLING BASINS

0093 6071010000-E SP   170 LF  8.00 1360.00 4.00 680.00 7.10  1207.00WATTLE

0094 6071020000-E SP   70 LB  10.00 700.00 8.00 560.00 7.50  525.00POLYACRYLAMIDE (PAM)

0095 6071030000-E 1640  220 LF  4.50 990.00 2.00 440.00 6.60  1452.00COIR FIBER BAFFLE

0096 6071050000-E SP   2 EA  1150.00 2300.00 800.00 1600.00 700.00  1400.00**" SKIMMER
(1-1/2")

0097 6084000000-E 1660 4.6 ACR 1700.00 7820.00 2500.00 11500.00 1840.00  8464.00SEEDING AND MULCHING

0098 6087000000-E 1660 2.3 ACR 100.00 230.00 110.00 253.00 108.00  248.40MOWING

0099 6090000000-E 1661  50 LB  5.00 250.00 15.00 750.00 5.40  270.00SEED FOR REPAIR SEEDING

0100 6093000000-E 1661 0.25 TON 2500.00 625.00 2000.00 500.00 2710.00  677.50FERT FOR REPAIR SEEDING

0101 6096000000-E 1662  125 LB  4.00 500.00 12.00 1500.00 4.34  542.50SEED FOR SUPP SEEDING

0102 6108000000-E 1665 3.75 TON 1200.00 4500.00 1500.00 5625.00 1300.00  4875.00FERTILIZER TOPDRESSING

0103 6111000000-E SP   150 LF  30.00 4500.00 35.00 5250.00 38.50  5775.00IMPERVIOUS DIKE

0104 6114500000-N 1667  10 MHR 35.00 350.00 75.00 750.00 38.00  380.00SPECIALIZED HAND MOWING

0105 6117000000-N SP   18 EA  175.00 3150.00 350.00 6300.00 330.00  5940.00RESPONSE FOR EROS CONTROL

0106 6132000000-N SP   4 EA  36.00 144.00 3600.00 14400.00 900.00  3600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0107 7060000000-E 1705  1,510 LF  2.20 3322.00 3.00 4530.00 2.41  3639.10SIGNAL CABLE

0108 7120000000-E 1705  10 EA  800.00 8000.00 1000.00 10000.00 880.00  8800.00VEHICLE SIGNAL HD (12", 3 SECT)

0109 7264000000-E 1710  1,130 LF  2.50 2825.00 3.00 3390.00 2.74  3096.20MESSENGER CABLE (3/8")

0110 7300100000-E 1715  140 LF  3.75 525.00 4.00 560.00 4.11  575.40UNPAVED TRENCH TEMP LEADIN
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0111 7360000000-N 1720  9 EA  850.00 7650.00 900.00 8100.00 930.00  8370.00WOOD POLE

0112 7372000000-N 1721  8 EA  300.00 2400.00 350.00 2800.00 330.00  2640.00GUY ASSEMBLY

0113 7408000000-E 1722  1 EA  400.00 400.00 450.00 450.00 440.00  440.001" RISER WITH WEATHERHEAD

0114 7420000000-E 1722  6 EA  500.00 3000.00 600.00 3600.00 550.00  3300.002" RISER WITH WEATHERHEAD

0115 7444000000-E 1725  550 LF  7.75 4262.50 9.00 4950.00 8.50  4675.00INDUCTIVE LOOP SAWCUT

0116 7456000000-E 1726  1,460 LF  2.25 3285.00 3.00 4380.00 2.47  3606.20LEAD-IN CABLE(********)
(14-2)

0117 7636000000-N 1745  13 EA  350.00 4550.00 360.00 4680.00 380.00  4940.00SIGN FOR SIGNALS

0118 7768000000-N 1751  1 EA  11250.00 11250.00 13000.00 13000.00 12300.00  12300.00CONTLR WITH CBNT, 2070L POLE MTD

0119 7780000000-N 1751  2 EA  120.00 240.00 150.00 300.00 131.00  262.00DETECTOR CARD (TYPE 2070L)

0120 7948000000-N 1757  1 EA  1500.00 1500.00 1800.00 1800.00 1640.00  1640.00TRAFFIC SIGNAL REMOVAL

0121 7980000000-N SP   1 EA  1050.00 1050.00 1200.00 1200.00 1150.00  1150.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

STRUCTURE ITEMS

0122 8017000000-N SP  Lump Sum 170000.00 75000.00  44100.00CM&R TEMP ACCESS ***********
(15+25.00-L-)

0123 8035000000-N 402 Lump Sum 65000.00 130000.00  129700.00REMV EXIST STR **********
(15+25.00-L-)

0124 8105500000-E 411 124.1 LF  985.00 122238.50 1000.00 124100.00 1350.00  167535.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0125 8105600000-E 411  74 LF  1010.00 74740.00 1000.00 74000.00 1350.00  99900.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0126 8111000000-E 411 108.3 LF  43.00 4656.90 80.00 8664.00 380.00  41154.00PERM STL CASING FOR ** PIER
(4'-6")

0127 8112730000-N 450  1 EA  3800.00 3800.00 3000.00 3000.00 3800.00  3800.00PDA TESTING

0128 8114000000-N 411  4 EA  1075.00 4300.00 1500.00 6000.00 2190.00  8760.00SPT TESTING

0129 8115000000-N 411  1 EA  2635.00 2635.00 6000.00 6000.00 3840.00  3840.00CSL TESTING

0130 8147000000-E 420  9,060 SF  25.00 226500.00 35.00 317100.00 33.75  305775.00REINF CONCRETE DECK SLAB

0131 8161000000-E 420  9,111 SF  1.10 10022.10 1.00 9111.00 0.60  5466.60GROOVING BRIDGE FLOORS

0132 8182000000-E 420 202.2 CY  1355.00 273981.00 850.00 171870.00 875.00  176925.00CLASS A CONCRETE (BRIDGE)

0133 8210000000-N 422 Lump Sum 25000.00 60000.00  35600.00BRG APPR SLAB ***********
(15+25.00-L-)

0134 8217000000-E 425  51,865 LB  1.20 62238.00 1.00 51865.00 0.83  43047.95REINF STEEL (BRIDGE)

0135 8238000000-E 425  8,917 LB  2.10 18725.70 2.00 17834.00 1.82  16228.94SPIRAL COL REINF STL BRG

0136 8265000000-E 430 974.84 LF  240.00 233961.60 250.00 243710.00 238.00  232011.9254" PRESTR CONCRETE GIRDR

0137 8364000000-E 450  620 LF  46.00 28520.00 50.00 31000.00 62.00  38440.00HP12X53 PILES

0138 8475000000-E 460  480 LF  100.00 48000.00 95.00 45600.00 90.00  43200.00TWO BAR METAL RAIL

0139 8517000000-E 460 510.71 LF  105.00 53624.55 120.00 61285.20 80.00  40856.801'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0140 8608000000-E 876  1,019 TON 20.00 20380.00 24.00 24456.00 41.75  42543.25RIP RAP II (2'-0")

0141 8622000000-E 876  1,132 SY  3.50 3962.00 2.00 2264.00 2.59  2931.88GEOTEXTILE FOR DRAINAGE

0142 8657000000-N 430 Lump Sum 4000.00 5000.00  25800.00ELASTOMERIC BEARINGS
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0143 8706000000-N SP  Lump Sum 52000.00 42000.00  55500.00EXPANSION JOINT SEALS

0144 8860000000-N SP  Lump Sum 5000.00 1000.00  540.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2633959.30 TOTAL 2922822.60 TOTAL  2936472.99CONTRACT TOTAL

 

    SUB-TOTAL 1120673.95 SUB-TOTAL 1411963.40 SUB-TOTAL  1372816.65ROADWAY ITEMS

    SUB-TOTAL 1513285.35 SUB-TOTAL 1510859.20 SUB-TOTAL  1563656.34STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 165675.00 213512.46  MOBILIZATION

0003 0029000000-N SP  Lump Sum 37370.00 31645.86  REINF BRG APPR **********
(15+25.00 -L-)

0004 0036000000-E 225  250 CY  20.00 5000.00 10.00 2500.00  UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 100.00 100.00 5000.00 5000.00  SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 365140.00 42342.54  GRADING

0007 0106000000-E 230  14,400 CY  18.00 259200.00 7.19 103536.00  BORROW EXCAVATION

0008 0134000000-E 240  30 CY  35.00 1050.00 10.00 300.00  DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  250 CY  35.00 8750.00 36.00 9000.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  575 SY  2.25 1293.75 4.50 2587.50  GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   1,602 SF  150.00 240300.00 145.89 233715.78  TEMPORARY SHORING

0012 0318000000-E 300  44 TON 45.00 1980.00 45.00 1980.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  136 SY  2.25 306.00 4.50 612.00  FND CONDIT GEOTEXTILE

0014 0366000000-E 310  304 LF  30.00 9120.00 35.00 10640.00  15" RC PIPE CULV III

0015 0582000000-E 310  78 LF  35.00 2730.00 30.00 2340.00  15" CS PIPE CULV 0.064"

0016 0588000000-E 310  24 LF  45.00 1080.00 36.00 864.00  18" CS PIPE CULV 0.064"

0017 0636000000-E 310  2 EA  175.00 350.00 250.00 500.00  **" CS ELBOW *****" THICK
(15", 0.064")

0018 0636000000-E 310  1 EA  175.00 175.00 300.00 300.00  **" CS ELBOW *****" THICK
(18", 0.064")

0019 0995000000-E 340 60.5 LF  12.00 726.00 5.50 332.75  PIPE REMOVAL

0020 1099500000-E 505  250 CY  20.00 5000.00 10.00 2500.00  SHALLOW UNDERCUT

0021 1099700000-E 505  475 TON 30.00 14250.00 32.00 15200.00  CLASS IV SUBGRD STABILIZATION

0022 1220000000-E 545  250 TON 32.00 8000.00 27.00 6750.00  INCIDENTAL STONE BASE

0023 1308000000-E 607  820 SY  9.50 7790.00 9.50 7790.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0024 1330000000-E 607  300 SY  11.00 3300.00 17.79 5337.00  INCIDENTAL MILLING

0025 1489000000-E 610  618 TON 75.00 46350.00 75.00 46350.00  ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  356 TON 75.00 26700.00 75.00 26700.00  ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  603 TON 80.00 48240.00 80.00 48240.00  ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  81 TON 460.00 37260.00 460.00 37260.00  ASP FOR PLANT MIX

0029 1693000000-E 654  25 TON 250.00 6250.00 250.00 6250.00  ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  13 EA  300.00 3900.00 200.00 2600.00  RIGHT OF WAY MARKERS

0031 2022000000-E 815 22.4 CY  50.00 1120.00 45.00 1008.00  SUBDRAIN EXCAVATION

0032 2026000000-E 815  100 SY  2.25 225.00 9.00 900.00  GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815 16.8 CY  45.00 756.00 40.00 672.00  SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  100 LF  11.00 1100.00 15.00 1500.00  6" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  345.00 345.00 350.00 350.00  SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  50.00 300.00 35.00 210.00  6" OUTLET PIPE

0037 2190000000-N 828  1 EA  705.00 705.00 1000.00 1000.00  TEMP STL PLT COVER FOR MDS
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0038 2264000000-E 840 0.09 CY  1000.00 90.00 10000.00 900.00  PIPE PLUGS

0039 2286000000-N 840  5 EA  1450.00 7250.00 2000.00 10000.00  MASNRY DRAINAGE STRUCT

0040 2365000000-N 840  3 EA  575.00 1725.00 1500.00 4500.00  FRAME W/2GRTS 840.22 STD

0041 2367000000-N 840  2 EA  575.00 1150.00 1500.00 3000.00  FRAME W/2GRTS 840.29 STD

0042 2753000000-E 846  63 LF  35.00 2205.00 7.47 470.61  GENERIC PAVING ITEM 846 (LF)
MODIFIED SHOULDER BERM GUTTER

0043 3030000000-E 862  850 LF  15.50 13175.00 15.50 13175.00  STL BM GUARDRAIL

0044 3045000000-E 862  25 LF  17.50 437.50 17.50 437.50  SBGR SHOP CURVED

0045 3150000000-N 862  5 EA  20.00 100.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0046 3195000000-N 862  1 EA  500.00 500.00 550.00 550.00  GR ANCHOR TYPE AT-1

0047 3215000000-N 862  4 EA  1450.00 5800.00 1500.00 6000.00  GR ANCHOR TYPE III

0048 3270000000-N SP   3 EA  1950.00 5850.00 1850.00 5550.00  GR ANCHOR TYPE 350

0049 3360000000-E 863 922.65 LF  1.00 922.65 1.00 922.65  REMOVE EXISTING GUARDRAIL

0050 3387000000-N 862  2 EA  900.00 1800.00 1250.00 2500.00  TEMP GDRL ANCH UNITS ******
(W-BEAM)

0051 3628000000-E 876  130 TON 35.00 4550.00 45.00 5850.00  RIP RAP, CLASS I

0052 3656000000-E 876  1,530 SY  2.25 3442.50 3.62 5538.60  GEOTEXTILE FOR DRAINGE

0053 4072000000-E 903  149 LF  6.00 894.00 6.00 894.00  SUPPORT, 3-LB STL U-CHAN

0054 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00  SIGN ERECTION, TYPE D

0055 4102000000-N 904  10 EA  60.00 600.00 60.00 600.00  SIGN ERECTION, TYPE E

0056 4155000000-N 907  13 EA  1.00 13.00 1.00 13.00  DISPOSE SIGN SYST U-CHAN

0057 4400000000-E 1110  236 SF  5.00 1180.00 5.00 1180.00  WORK ZONE SIGNS (STAT)

0058 4405000000-E 1110  160 SF  8.50 1360.00 8.50 1360.00  WORK ZONE SIGNS (PORT)

0059 4410000000-E 1110  36 SF  7.00 252.00 7.00 252.00  WORK ZONE SIGNS (BARR)

0060 4430000000-N 1130  45 EA  41.00 1845.00 366.06 16472.70  DRUMS

0061 4435000000-N 1135  45 EA  16.00 720.00 265.80 11961.00  CONES

0062 4445000000-E 1145  32 LF  18.00 576.00 18.00 576.00  BARRICADES (TYPE III)

0063 4455000000-N 1150  300 DAY 150.00 45000.00 350.00 105000.00  FLAGGER

0064 4465000000-N 1160  2 EA  3100.00 6200.00 3100.00 6200.00  TEMPORARY CRASH CUSHIONS

0065 4470000000-N 1160  4 EA  1300.00 5200.00 1300.00 5200.00  RESET CRASH CUSHION

0066 4485000000-E 1170  685 LF  17.15 11747.75 17.15 11747.75  PORT CONC BARRIER

0067 4490000000-E 1170  200 LF  29.00 5800.00 29.00 5800.00  PORT CONC BARRIER(ANCHRD)

0068 4500000000-E 1170  650 LF  3.25 2112.50 3.25 2112.50  RESET PORT CONC BARRIER

0069 4650000000-N 1251  15 EA  25.00 375.00 15.00 225.00  TEMP RAISED PVMT MRKS

0070 4770000000-E 1205  1,311 LF  2.65 3474.15 3.75 4916.25  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0071 4795000000-E 1205  22 LF  12.00 264.00 20.00 440.00  24" COLD APPL PLSTIC LINE TYPE **
(IV)

0072 4810000000-E 1205  8,000 LF  0.40 3200.00 0.64 5120.00  PAINT PVMT MARKINGS 4"

0073 4847000000-E 1205  3,600 LF  1.65 5940.00 3.49 12564.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0074 4850000000-E 1205  1,892 LF  1.00 1892.00 0.65 1229.80  LINE REMOVAL 4" WIDE

0075 4870000000-E 1205  22 LF  4.00 88.00 10.00 220.00  LINE REMOVAL 24" WIDE

0076 4900000000-N 1251  4 EA  50.00 200.00 50.00 200.00  PERM RAISED PVMT MARKERS

0077 4905000000-N 1253  15 EA  125.00 1875.00 65.00 975.00  SNOWPLB PVMT MRKER

0078 6000000000-E 1605  2,000 LF  4.00 8000.00 4.00 8000.00  TEMPORARY SILT FENCE

0079 6006000000-E 1610  195 TON 35.00 6825.00 40.00 7800.00  EROS CONTRL STONE CL A

0080 6009000000-E 1610  315 TON 35.00 11025.00 40.00 12600.00  EROS CONTRL STONE CL B

0081 6012000000-E 1610  505 TON 30.00 15150.00 35.00 17675.00  SEDIMENT CONTROL STONE

0082 6015000000-E 1615 4.5 ACR 900.00 4050.00 900.00 4050.00  TEMPORARY MULCHING

0083 6018000000-E 1620  300 LB  7.00 2100.00 7.00 2100.00  SEED FOR TEMP SEEDING

0084 6021000000-E 1620 2.5 TON 2000.00 5000.00 2000.00 5000.00  FERT FOR TEMP SEEDING

0085 6024000000-E 1622  450 LF  10.00 4500.00 21.00 9450.00  TEMPORARY SLOPE DRAINS

0086 6029000000-E SP   400 LF  3.00 1200.00 3.00 1200.00  SAFETY FENCE

0087 6030000000-E 1630  525 CY  10.00 5250.00 20.00 10500.00  SILT EXCAVATION

0088 6036000000-E 1631  7,500 SY  1.60 12000.00 1.60 12000.00  MATTING FOR EROS CONTROL

0089 6037000000-E SP   350 SY  4.00 1400.00 4.00 1400.00  COIR FIBER MAT

0090 6038000000-E SP   75 SY  5.00 375.00 5.00 375.00  PERM SOIL REINF MAT

0091 6042000000-E 1632  330 LF  4.00 1320.00 4.00 1320.00  1/4" HARDWARE CLOTH

0092 6070000000-N 1639  12 EA  475.00 5700.00 1000.00 12000.00  SPECIAL STILLING BASINS

0093 6071010000-E SP   170 LF  6.50 1105.00 7.50 1275.00  WATTLE

0094 6071020000-E SP   70 LB  8.00 560.00 10.00 700.00  POLYACRYLAMIDE (PAM)

0095 6071030000-E 1640  220 LF  6.50 1430.00 6.00 1320.00  COIR FIBER BAFFLE

0096 6071050000-E SP   2 EA  1150.00 2300.00 1000.00 2000.00  **" SKIMMER
(1-1/2")

0097 6084000000-E 1660 4.6 ACR 1700.00 7820.00 1700.00 7820.00  SEEDING AND MULCHING

0098 6087000000-E 1660 2.3 ACR 100.00 230.00 100.00 230.00  MOWING

0099 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00  SEED FOR REPAIR SEEDING

0100 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00  FERT FOR REPAIR SEEDING

0101 6096000000-E 1662  125 LB  4.00 500.00 4.00 500.00  SEED FOR SUPP SEEDING

0102 6108000000-E 1665 3.75 TON 1200.00 4500.00 1200.00 4500.00  FERTILIZER TOPDRESSING

0103 6111000000-E SP   150 LF  47.50 7125.00 66.67 10000.50  IMPERVIOUS DIKE

0104 6114500000-N 1667  10 MHR 35.00 350.00 35.00 350.00  SPECIALIZED HAND MOWING

0105 6117000000-N SP   18 EA  175.00 3150.00 175.00 3150.00  RESPONSE FOR EROS CONTROL

0106 6132000000-N SP   4 EA  1862.34 7449.36 1000.00 4000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0107 7060000000-E 1705  1,510 LF  3.00 4530.00 2.20 3322.00  SIGNAL CABLE

0108 7120000000-E 1705  10 EA  750.00 7500.00 800.00 8000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0109 7264000000-E 1710  1,130 LF  3.00 3390.00 2.50 2825.00  MESSENGER CABLE (3/8")

0110 7300100000-E 1715  140 LF  5.00 700.00 3.75 525.00  UNPAVED TRENCH TEMP LEADIN
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0111 7360000000-N 1720  9 EA  750.00 6750.00 850.00 7650.00  WOOD POLE

0112 7372000000-N 1721  8 EA  250.00 2000.00 300.00 2400.00  GUY ASSEMBLY

0113 7408000000-E 1722  1 EA  500.00 500.00 400.00 400.00  1" RISER WITH WEATHERHEAD

0114 7420000000-E 1722  6 EA  400.00 2400.00 500.00 3000.00  2" RISER WITH WEATHERHEAD

0115 7444000000-E 1725  550 LF  5.00 2750.00 7.75 4262.50  INDUCTIVE LOOP SAWCUT

0116 7456000000-E 1726  1,460 LF  1.40 2044.00 2.25 3285.00  LEAD-IN CABLE(********)
(14-2)

0117 7636000000-N 1745  13 EA  350.00 4550.00 350.00 4550.00  SIGN FOR SIGNALS

0118 7768000000-N 1751  1 EA  12500.00 12500.00 11250.00 11250.00  CONTLR WITH CBNT, 2070L POLE MTD

0119 7780000000-N 1751  2 EA  150.00 300.00 120.00 240.00  DETECTOR CARD (TYPE 2070L)

0120 7948000000-N 1757  1 EA  2500.00 2500.00 1500.00 1500.00  TRAFFIC SIGNAL REMOVAL

0121 7980000000-N SP   1 EA  2500.00 2500.00 1050.00 1050.00  GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

STRUCTURE ITEMS

0122 8017000000-N SP  Lump Sum 190165.00 102455.77  CM&R TEMP ACCESS ***********
(15+25.00-L-)

0123 8035000000-N 402 Lump Sum 105000.00 417869.11  REMV EXIST STR **********
(15+25.00-L-)

0124 8105500000-E 411 124.1 LF  1200.00 148920.00 1291.45 160268.95  **'-**" DRILLD PIER IN SOIL
(4'-6")

0125 8105600000-E 411  74 LF  1200.00 88800.00 1306.01 96644.74  **'-**" DRILLD PIER NO SOIL
(4'-6")

0126 8111000000-E 411 108.3 LF  350.00 37905.00 413.94 44829.70  PERM STL CASING FOR ** PIER
(4'-6")

0127 8112730000-N 450  1 EA  3000.00 3000.00 7736.63 7736.63  PDA TESTING

0128 8114000000-N 411  4 EA  2000.00 8000.00 500.00 2000.00  SPT TESTING

0129 8115000000-N 411  1 EA  3500.00 3500.00 2500.00 2500.00  CSL TESTING

0130 8147000000-E 420  9,060 SF  32.00 289920.00 51.72 468583.20  REINF CONCRETE DECK SLAB

0131 8161000000-E 420  9,111 SF  0.55 5011.05 0.95 8655.45  GROOVING BRIDGE FLOORS

0132 8182000000-E 420 202.2 CY  1250.00 252750.00 2528.18 511198.00  CLASS A CONCRETE (BRIDGE)

0133 8210000000-N 422 Lump Sum 25900.00 83861.19  BRG APPR SLAB ***********
(15+25.00-L-)

0134 8217000000-E 425  51,865 LB  1.00 51865.00 1.10 57051.50  REINF STEEL (BRIDGE)

0135 8238000000-E 425  8,917 LB  1.90 16942.30 1.56 13910.52  SPIRAL COL REINF STL BRG

0136 8265000000-E 430 974.84 LF  250.00 243710.00 294.03 286632.21  54" PRESTR CONCRETE GIRDR

0137 8364000000-E 450  620 LF  48.00 29760.00 66.88 41465.60  HP12X53 PILES

0138 8475000000-E 460  480 LF  72.00 34560.00 152.11 73012.80  TWO BAR METAL RAIL

0139 8517000000-E 460 510.71 LF  94.00 48006.74 76.60 39120.39  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0140 8608000000-E 876  1,019 TON 1.00 1019.00 53.88 54903.72  RIP RAP II (2'-0")

0141 8622000000-E 876  1,132 SY  4.15 4697.80 4.48 5071.36  GEOTEXTILE FOR DRAINAGE

0142 8657000000-N 430 Lump Sum 10000.00 18806.61  ELASTOMERIC BEARINGS
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0143 8706000000-N SP  Lump Sum 75000.00 444997.62  EXPANSION JOINT SEALS

0144 8860000000-N SP  Lump Sum 1000.00 5000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 3313568.05 TOTAL 4270249.32  CONTRACT TOTAL

 

    SUB-TOTAL 1638136.16 SUB-TOTAL 1323674.25  ROADWAY ITEMS

    SUB-TOTAL 1675431.89 SUB-TOTAL 2946575.07  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2633959.30   NHM CONSTRUCTORS, LLC

     2  2922822.60   GLF CONSTRUCTION CORPORATION

     3  2936472.99   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     4  3313568.05   DANE CONSTRUCTION, INC.

     5  4270249.32   CAROLINA BRIDGE CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 45000.00  35000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5250.00 7500.00  5950.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 11000.00 30000.00  7500.00BRG APP SUB REG TIER**
(17+00.00 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  10.00 1500.00 8.00 1200.00 10.00  1500.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 50000.00 20000.00  155000.00GRADING

0007 0106000000-E 230  1,750 CY  10.00 17500.00 14.00 24500.00 9.00  15750.00BORROW EXCAVATION

0008 0134000000-E 240  100 CY  15.00 1500.00 10.00 1000.00 10.00  1000.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  23.00 2300.00 56.00 5600.00 33.00  3300.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  4.00 1200.00 3.00 900.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   830 SF  60.00 49800.00 1.00 830.00 60.00  49800.00TEMPORARY SHORING

0012 0318000000-E 300  10 TON 35.00 350.00 30.00 300.00 29.00  290.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  20 SY  5.00 100.00 4.00 80.00 3.00  60.00FND CONDIT GEOTEXTILE

0014 0343000000-E 310  20 LF  40.00 800.00 40.00 800.00 50.00  1000.0015" SIDE DRAIN PIPE

0015 0366000000-E 310  28 LF  50.00 1400.00 60.00 1680.00 60.00  1680.0015" RC PIPE CULV III

0016 1099500000-E 505  100 CY  12.00 1200.00 10.00 1000.00 10.00  1000.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 25.00 5000.00 30.00 6000.00 25.00  5000.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  3 TON 100.00 300.00 500.00 1500.00 40.00  120.00AGGREGATE BASE COURSE

0019 1220000000-E 545  50 TON 50.00 2500.00 50.00 2500.00 29.00  1450.00INCIDENTAL STONE BASE

0020 1330000000-E 607  120 SY  40.00 4800.00 45.00 5400.00 40.00  4800.00INCIDENTAL MILLING

0021 1489000000-E 610  350 TON 75.00 26250.00 85.00 29750.00 75.00  26250.00ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  340 TON 80.00 27200.00 85.00 28900.00 76.00  25840.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  40 TON 500.00 20000.00 500.00 20000.00 500.00  20000.00ASP FOR PLANT MIX

0024 1693000000-E 654  25 TON 150.00 3750.00 25.00 625.00 150.00  3750.00ASPH PLT MIX PVMT REPAIR

0025 2000000000-N 806  20 EA  200.00 4000.00 150.00 3000.00 190.00  3800.00RIGHT OF WAY MARKERS

0026 2022000000-E 815  56 CY  5.00 280.00 12.00 672.00 12.00  672.00SUBDRAIN EXCAVATION

0027 2026000000-E 815  250 SY  4.00 1000.00 4.00 1000.00 2.90  725.00GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  42 CY  25.00 1050.00 50.00 2100.00 47.00  1974.00SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  250 LF  5.00 1250.00 8.00 2000.00 5.75  1437.506" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  100.00 100.00 250.00 250.00 390.00  390.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  20.00 120.00 20.00 120.00 14.00  84.006" OUTLET PIPE

0032 2286000000-N 840  2 EA  2000.00 4000.00 2000.00 4000.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0033 2367000000-N 840  2 EA  1000.00 2000.00 600.00 1200.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  30 LF  70.00 2100.00 100.00 3000.00 58.00  1740.00SHOULDER BERM GUTTER

0035 3030000000-E 862  325 LF  16.00 5200.00 15.00 4875.00 15.00  4875.00STL BM GUARDRAIL

0036 3150000000-N 862  5 EA  30.00 150.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0037 3165000000-N SP   4 EA  1850.00 7400.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE **********
(350, TL-2)
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0038 3215000000-N 862  4 EA  1550.00 6200.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0039 3536000000-E 866  100 LF  9.00 900.00 9.00 900.00 9.00  900.00CHN LK FENCE 48" FABRIC

0040 3542000000-E 866  9 EA  40.00 360.00 65.00 585.00 65.00  585.00MET LINE PST 48" CL FEN

0041 3548000000-E 866  4 EA  100.00 400.00 150.00 600.00 150.00  600.00MET TERM PST 48" CL FEN

0042 3559000000-E 866  1,175 LF  7.00 8225.00 7.10 8342.50 7.10  8342.50** STRAND BW FENCE W/ POSTS
(5)

0043 3564000000-E 866  1 EA  800.00 800.00 600.00 600.00 600.00  600.00SGL GATE **HIGH, **WIDE, **OPEN
(48",12',12')

0044 3572000000-E 867  60 LF  10.00 600.00 15.00 900.00 15.00  900.00CHAIN LINK FENCE RESET

0045 3575000000-E SP   65 LF  16.00 1040.00 15.00 975.00 15.00  975.00GENERIC FENCING ITEM (LF)
TEMPORARY 48" CHAIN LINK FENCEWITH POSTS

0046 3635000000-E 876  75 TON 75.00 5625.00 50.00 3750.00 45.00  3375.00RIP RAP, CLASS II

0047 3649000000-E 876  5 TON 100.00 500.00 50.00 250.00 40.00  200.00RIP RAP, CLASS B

0048 3656000000-E 876  815 SY  3.00 2445.00 4.00 3260.00 2.90  2363.50GEOTEXTILE FOR DRAINGE

0049 4102000000-N 904  1 EA  250.00 250.00 125.00 125.00 250.00  250.00SIGN ERECTION, TYPE E

0050 4155000000-N 907  7 EA  1.00 7.00 11.00 77.00 1.00  7.00DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  163 SF  6.50 1059.50 4.80 782.40 6.50  1059.50WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  160 SF  32.00 5120.00 15.00 2400.00 8.50  1360.00WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  10 SF  10.00 100.00 6.80 68.00 10.00  100.00WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  35 EA  55.00 1925.00 50.00 1750.00 50.00  1750.00DRUMS

0055 4435000000-N 1135  30 EA  12.00 360.00 10.00 300.00 25.00  750.00CONES

0056 4445000000-E 1145  32 LF  18.00 576.00 22.00 704.00 50.00  1600.00BARRICADES (TYPE III)

0057 4450000000-N 1150  120 HR  40.00 4800.00 30.00 3600.00 20.00  2400.00FLAGGER

0058 4465000000-N 1160  2 EA  6000.00 12000.00 2500.00 5000.00 3000.00  6000.00TEMPORARY CRASH CUSHIONS

0059 4485000000-E 1170  210 LF  25.00 5250.00 50.00 10500.00 25.00  5250.00PORT CONC BARRIER

0060 4650000000-N 1251  100 EA  9.75 975.00 9.75 975.00 9.75  975.00TEMP RAISED PVMT MRKS

0061 4710000000-E 1205  20 LF  12.50 250.00 12.50 250.00 12.80  256.0024"WIDE THERMO 120 MILS

0062 4810000000-E 1205  4,715 LF  0.42 1980.30 0.42 1980.30 0.42  1980.30PAINT PVMT MARKINGS 4"

0063 4835000000-E 1205  60 LF  5.75 345.00 5.75 345.00 5.75  345.00PAINT PVT MKG LINES 24"

0064 4845000000-N 1205  4 EA  95.00 380.00 95.00 380.00 95.00  380.00PAINT PVT MKG SYMBOL

0065 4847000000-E 1205  2,473 LF  1.75 4327.75 1.75 4327.75 1.75  4327.75POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0066 4855000000-E 1205  425 LF  1.10 467.50 1.10 467.50 1.10  467.50LINE REMOVAL 6" WIDE

0067 4870000000-E 1205  30 LF  6.25 187.50 6.25 187.50 6.25  187.50LINE REMOVAL 24" WIDE

0068 6000000000-E 1605  2,350 LF  2.75 6462.50 4.00 9400.00 2.10  4935.00TEMPORARY SILT FENCE

0069 6006000000-E 1610  150 TON 25.00 3750.00 45.00 6750.00 34.00  5100.00EROS CONTRL STONE CL A

0070 6009000000-E 1610  60 TON 30.00 1800.00 45.00 2700.00 34.00  2040.00EROS CONTRL STONE CL B

0071 6012000000-E 1610  210 TON 30.00 6300.00 45.00 9450.00 33.00  6930.00SEDIMENT CONTROL STONE

0072 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1000.00 1500.00 1000.00  1500.00TEMPORARY MULCHING

0073 6018000000-E 1620  100 LB  7.00 700.00 7.00 700.00 7.00  700.00SEED FOR TEMP SEEDING
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0074 6021000000-E 1620 0.5 TON 2000.00 1000.00 2000.00 1000.00 2000.00  1000.00FERT FOR TEMP SEEDING

0075 6024000000-E 1622  200 LF  5.00 1000.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   800 LF  2.75 2200.00 4.00 3200.00 2.00  1600.00SAFETY FENCE

0077 6030000000-E 1630  70 CY  10.00 700.00 10.00 700.00 10.00  700.00SILT EXCAVATION

0078 6036000000-E 1631  3,500 SY  1.95 6825.00 1.95 6825.00 1.14  3990.00MATTING FOR EROS CONTROL

0079 6037000000-E SP   140 SY  8.00 1120.00 4.00 560.00 4.70  658.00COIR FIBER MAT

0080 6042000000-E 1632  500 LF  4.00 2000.00 10.00 5000.00 3.45  1725.001/4" HARDWARE CLOTH

0081 6070000000-N 1639  4 EA  241.51 966.04 750.00 3000.00 300.00  1200.00SPECIAL STILLING BASINS

0082 6071010000-E SP   60 LF  8.00 480.00 10.00 600.00 5.00  300.00WATTLE

0083 6071020000-E SP   20 LB  12.00 240.00 10.00 200.00 6.40  128.00POLYACRYLAMIDE (PAM)

0084 6084000000-E 1660 1.4 ACR 1900.00 2660.00 1900.00 2660.00 1900.00  2660.00SEEDING AND MULCHING

0085 6087000000-E 1660 0.7 ACR 10.00 7.00 400.00 280.00 400.00  280.00MOWING

0086 6090000000-E 1661  50 LB  9.00 450.00 9.00 450.00 9.00  450.00SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 2000.00 500.00 2500.00 625.00 250.00  62.50FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR SUPP SEEDING

0089 6108000000-E 1665  1 TON 1000.00 1000.00 1500.00 1500.00 1500.00  1500.00FERTILIZER TOPDRESSING

0090 6114500000-N 1667  10 MHR 10.00 100.00 45.00 450.00 45.00  450.00SPECIALIZED HAND MOWING

0091 6117000000-N SP   25 EA  1.00 25.00 50.00 1250.00 250.00  6250.00RESPONSE FOR EROS CONTROL

0092 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00 3000.00  300.00REFORESTATION

0093 6126000000-E SP  0.091 ACR 17000.00 1547.00 17000.00 1547.00 14250.00  1296.75STREAMBANK REFORESTATION

0094 6132000000-N SP   4 EA  1000.00 4000.00 500.00 2000.00 500.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0095 7060000000-E 1705  1,125 LF  2.10 2362.50 2.10 2362.50 2.10  2362.50SIGNAL CABLE

0096 7120000000-E 1705  8 EA  800.00 6400.00 800.00 6400.00 800.00  6400.00VEHICLE SIGNAL HD (12", 3 SECT)

0097 7264000000-E 1710  830 LF  2.50 2075.00 2.50 2075.00 2.50  2075.00MESSENGER CABLE (3/8")

0098 7300100000-E 1715  830 LF  1.75 1452.50 1.75 1452.50 1.75  1452.50UNPAVED TRENCH TEMP LEADIN

0099 7360000000-N 1720  7 EA  800.00 5600.00 800.00 5600.00 800.00  5600.00WOOD POLE

0100 7372000000-N 1721  12 EA  300.00 3600.00 300.00 3600.00 300.00  3600.00GUY ASSEMBLY

0101 7408000000-E 1722  1 EA  325.00 325.00 325.00 325.00 325.00  325.001" RISER WITH WEATHERHEAD

0102 7420000000-E 1722  5 EA  425.00 2125.00 425.00 2125.00 425.00  2125.002" RISER WITH WEATHERHEAD

0103 7444000000-E 1725  480 LF  7.50 3600.00 7.50 3600.00 7.50  3600.00INDUCTIVE LOOP SAWCUT

0104 7456000000-E 1726  2,175 LF  1.50 3262.50 1.50 3262.50 1.50  3262.50LEAD-IN CABLE(********)
(14-2)

0105 7636000000-N 1745  8 EA  270.00 2160.00 270.00 2160.00 270.00  2160.00SIGN FOR SIGNALS

0106 7768000000-N 1751  1 EA  10575.00 10575.00 10575.00 10575.00 10575.00  10575.00CONTLR WITH CBNT, 2070L POLE MTD

0107 7780000000-N 1751  3 EA  100.00 300.00 100.00 300.00 100.00  300.00DETECTOR CARD (TYPE 2070L)

0108 7948000000-N 1757  1 EA  2000.00 2000.00 2000.00 2000.00 2000.00  2000.00TRAFFIC SIGNAL REMOVAL
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STRUCTURE ITEMS

0109 8021000000-N SP  Lump Sum 17000.00 8000.00  35000.00REMV EXIST STR **********
(17+00.00 -L-)

0110 8096000000-E 450  25 LF  400.00 10000.00 625.00 15625.00 425.00  10625.00PILE EXCAVATION IN SOIL

0111 8097000000-E 450  46 LF  400.00 18400.00 625.00 28750.00 425.00  19550.00PILE EXCAVATION NOT IN SOIL

0112 8121000000-N 412 Lump Sum 10000.00 50000.00  20000.00UNCL STR EXCAV STA *****
(17+00.00 -L-)

0113 8182000000-E 420 52.4 CY  1200.00 62880.00 1200.00 62880.00 1000.00  52400.00CLASS A CONCRETE (BRIDGE)

0114 8210000000-N 422 Lump Sum 18350.00 25000.00  20000.00BRG APPR SLAB ***********
(17+00.00 -L-)

0115 8217000000-E 425  7,340 LB  2.00 14680.00 1.40 10276.00 1.25  9175.00REINF STEEL (BRIDGE)

0116 8364000000-E 450  285 LF  30.00 8550.00 60.00 17100.00 50.00  14250.00HP12X53 PILES

0117 8475000000-E 460 144.37 LF  125.00 18046.25 160.00 23099.20 136.50  19706.51TWO BAR METAL RAIL

0118 8517000000-E 460  160 LF  125.00 20000.00 145.00 23200.00 100.00  16000.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0119 8608000000-E 876  255 TON 44.00 11220.00 50.00 12750.00 50.00  12750.00RIP RAP II (2'-0")

0120 8622000000-E 876  275 SY  2.00 550.00 4.00 1100.00 3.00  825.00GEOTEXTILE FOR DRAINAGE

0121 8657000000-N 430 Lump Sum 4000.00 2000.00  5000.00ELASTOMERIC BEARINGS

0122 8753100000-E 430  880 LF  250.00 220000.00 225.00 198000.00 245.00  215600.003'-0"X 2'-9" PRESTR BOX BEAM

0123 8860000000-N SP  Lump Sum 2000.00 1000.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 904152.84 TOTAL 914883.65 TOTAL  996454.31CONTRACT TOTAL

 

    SUB-TOTAL 468476.59 SUB-TOTAL 436103.45 SUB-TOTAL  544072.80ROADWAY ITEMS

    SUB-TOTAL 435676.25 SUB-TOTAL 478780.20 SUB-TOTAL  452381.51STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50150.00 51390.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 5098.00 8500.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9010.00 5500.00  BRG APP SUB REG TIER**
(17+00.00 -L-)

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  20.00 3000.00 23.50 3525.00  UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 106825.00 65000.00  GRADING

0007 0106000000-E 230  1,750 CY  15.00 26250.00 13.00 22750.00  BORROW EXCAVATION

0008 0134000000-E 240  100 CY  12.00 1200.00 10.00 1000.00  DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  35.00 3500.00 55.00 5500.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  2.25 675.00 4.50 1350.00  GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   830 SF  80.91 67155.30 85.00 70550.00  TEMPORARY SHORING

0012 0318000000-E 300  10 TON 50.00 500.00 33.00 330.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  20 SY  2.25 45.00 33.00 660.00  FND CONDIT GEOTEXTILE

0014 0343000000-E 310  20 LF  50.00 1000.00 41.00 820.00  15" SIDE DRAIN PIPE

0015 0366000000-E 310  28 LF  50.00 1400.00 60.00 1680.00  15" RC PIPE CULV III

0016 1099500000-E 505  100 CY  20.00 2000.00 15.00 1500.00  SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 30.00 6000.00 26.50 5300.00  CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  3 TON 100.00 300.00 39.00 117.00  AGGREGATE BASE COURSE

0019 1220000000-E 545  50 TON 32.00 1600.00 33.00 1650.00  INCIDENTAL STONE BASE

0020 1330000000-E 607  120 SY  25.00 3000.00 25.00 3000.00  INCIDENTAL MILLING

0021 1489000000-E 610  350 TON 85.00 29750.00 85.00 29750.00  ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  340 TON 95.00 32300.00 95.00 32300.00  ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  40 TON 480.00 19200.00 480.00 19200.00  ASP FOR PLANT MIX

0024 1693000000-E 654  25 TON 250.00 6250.00 250.00 6250.00  ASPH PLT MIX PVMT REPAIR

0025 2000000000-N 806  20 EA  215.00 4300.00 250.00 5000.00  RIGHT OF WAY MARKERS

0026 2022000000-E 815  56 CY  20.00 1120.00 10.00 560.00  SUBDRAIN EXCAVATION

0027 2026000000-E 815  250 SY  2.25 562.50 5.70 1425.00  GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  42 CY  45.00 1890.00 54.00 2268.00  SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  250 LF  11.00 2750.00 14.50 3625.00  6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  345.00 345.00 320.00 320.00  SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  50.00 300.00 15.00 90.00  6" OUTLET PIPE

0032 2286000000-N 840  2 EA  1450.00 2900.00 1475.00 2950.00  MASNRY DRAINAGE STRUCT

0033 2367000000-N 840  2 EA  575.00 1150.00 471.00 942.00  FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  30 LF  35.00 1050.00 50.00 1500.00  SHOULDER BERM GUTTER

0035 3030000000-E 862  325 LF  15.00 4875.00 16.00 5200.00  STL BM GUARDRAIL

0036 3150000000-N 862  5 EA  11.00 55.00 30.00 150.00  ADDIT GUARDRAIL POSTS

0037 3165000000-N SP   4 EA  1900.00 7600.00 1850.00 7400.00  GR ANCHOR TYPE **********
(350, TL-2)
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0038 3215000000-N 862  4 EA  1500.00 6000.00 1550.00 6200.00  GR ANCHOR TYPE III

0039 3536000000-E 866  100 LF  9.00 900.00 9.00 900.00  CHN LK FENCE 48" FABRIC

0040 3542000000-E 866  9 EA  65.00 585.00 40.00 360.00  MET LINE PST 48" CL FEN

0041 3548000000-E 866  4 EA  150.00 600.00 100.00 400.00  MET TERM PST 48" CL FEN

0042 3559000000-E 866  1,175 LF  7.10 8342.50 7.00 8225.00  ** STRAND BW FENCE W/ POSTS
(5)

0043 3564000000-E 866  1 EA  600.00 600.00 800.00 800.00  SGL GATE **HIGH, **WIDE, **OPEN
(48",12',12')

0044 3572000000-E 867  60 LF  15.00 900.00 10.00 600.00  CHAIN LINK FENCE RESET

0045 3575000000-E SP   65 LF  15.00 975.00 16.00 1040.00  GENERIC FENCING ITEM (LF)
TEMPORARY 48" CHAIN LINK FENCEWITH POSTS

0046 3635000000-E 876  75 TON 45.00 3375.00 48.00 3600.00  RIP RAP, CLASS II

0047 3649000000-E 876  5 TON 50.00 250.00 100.00 500.00  RIP RAP, CLASS B

0048 3656000000-E 876  815 SY  2.25 1833.75 4.60 3749.00  GEOTEXTILE FOR DRAINGE

0049 4102000000-N 904  1 EA  250.00 250.00 125.00 125.00  SIGN ERECTION, TYPE E

0050 4155000000-N 907  7 EA  1.00 7.00 11.00 77.00  DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  163 SF  6.50 1059.50 4.80 782.40  WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  160 SF  8.50 1360.00 5.70 912.00  WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  10 SF  10.00 100.00 6.80 68.00  WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  35 EA  41.50 1452.50 50.00 1750.00  DRUMS

0055 4435000000-N 1135  30 EA  16.00 480.00 45.00 1350.00  CONES

0056 4445000000-E 1145  32 LF  18.00 576.00 22.00 704.00  BARRICADES (TYPE III)

0057 4450000000-N 1150  120 HR  15.00 1800.00 20.00 2400.00  FLAGGER

0058 4465000000-N 1160  2 EA  3000.00 6000.00 39.95 79.90  TEMPORARY CRASH CUSHIONS

0059 4485000000-E 1170  210 LF  25.00 5250.00 39.95 8389.50  PORT CONC BARRIER

0060 4650000000-N 1251  100 EA  9.75 975.00 9.75 975.00  TEMP RAISED PVMT MRKS

0061 4710000000-E 1205  20 LF  12.50 250.00 12.50 250.00  24"WIDE THERMO 120 MILS

0062 4810000000-E 1205  4,715 LF  0.42 1980.30 0.42 1980.30  PAINT PVMT MARKINGS 4"

0063 4835000000-E 1205  60 LF  5.75 345.00 5.75 345.00  PAINT PVT MKG LINES 24"

0064 4845000000-N 1205  4 EA  95.00 380.00 95.00 380.00  PAINT PVT MKG SYMBOL

0065 4847000000-E 1205  2,473 LF  1.75 4327.75 1.75 4327.75  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0066 4855000000-E 1205  425 LF  1.10 467.50 1.10 467.50  LINE REMOVAL 6" WIDE

0067 4870000000-E 1205  30 LF  6.25 187.50 6.25 187.50  LINE REMOVAL 24" WIDE

0068 6000000000-E 1605  2,350 LF  3.00 7050.00 3.00 7050.00  TEMPORARY SILT FENCE

0069 6006000000-E 1610  150 TON 35.00 5250.00 40.00 6000.00  EROS CONTRL STONE CL A

0070 6009000000-E 1610  60 TON 35.00 2100.00 42.00 2520.00  EROS CONTRL STONE CL B

0071 6012000000-E 1610  210 TON 30.00 6300.00 33.00 6930.00  SEDIMENT CONTROL STONE

0072 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1000.00 1500.00  TEMPORARY MULCHING

0073 6018000000-E 1620  100 LB  7.00 700.00 7.00 700.00  SEED FOR TEMP SEEDING
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0074 6021000000-E 1620 0.5 TON 2000.00 1000.00 2000.00 1000.00  FERT FOR TEMP SEEDING

0075 6024000000-E 1622  200 LF  10.00 2000.00 11.00 2200.00  TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   800 LF  3.00 2400.00 3.00 2400.00  SAFETY FENCE

0077 6030000000-E 1630  70 CY  10.00 700.00 15.00 1050.00  SILT EXCAVATION

0078 6036000000-E 1631  3,500 SY  1.95 6825.00 1.95 6825.00  MATTING FOR EROS CONTROL

0079 6037000000-E SP   140 SY  4.00 560.00 4.00 560.00  COIR FIBER MAT

0080 6042000000-E 1632  500 LF  6.00 3000.00 3.10 1550.00  1/4" HARDWARE CLOTH

0081 6070000000-N 1639  4 EA  475.00 1900.00 500.00 2000.00  SPECIAL STILLING BASINS

0082 6071010000-E SP   60 LF  6.50 390.00 8.00 480.00  WATTLE

0083 6071020000-E SP   20 LB  8.00 160.00 10.00 200.00  POLYACRYLAMIDE (PAM)

0084 6084000000-E 1660 1.4 ACR 1900.00 2660.00 1900.00 2660.00  SEEDING AND MULCHING

0085 6087000000-E 1660 0.7 ACR 400.00 280.00 400.00 280.00  MOWING

0086 6090000000-E 1661  50 LB  9.00 450.00 9.00 450.00  SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00  FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00  SEED FOR SUPP SEEDING

0089 6108000000-E 1665  1 TON 1500.00 1500.00 1500.00 1500.00  FERTILIZER TOPDRESSING

0090 6114500000-N 1667  10 MHR 45.00 450.00 45.00 450.00  SPECIALIZED HAND MOWING

0091 6117000000-N SP   25 EA  50.00 1250.00 250.00 6250.00  RESPONSE FOR EROS CONTROL

0092 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00  REFORESTATION

0093 6126000000-E SP  0.091 ACR 16813.19 1530.00 17000.00 1547.00  STREAMBANK REFORESTATION

0094 6132000000-N SP   4 EA  1913.35 7653.40 100.00 400.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0095 7060000000-E 1705  1,125 LF  1.85 2081.25 2.10 2362.50  SIGNAL CABLE

0096 7120000000-E 1705  8 EA  660.00 5280.00 800.00 6400.00  VEHICLE SIGNAL HD (12", 3 SECT)

0097 7264000000-E 1710  830 LF  3.05 2531.50 2.50 2075.00  MESSENGER CABLE (3/8")

0098 7300100000-E 1715  830 LF  4.10 3403.00 1.75 1452.50  UNPAVED TRENCH TEMP LEADIN

0099 7360000000-N 1720  7 EA  980.00 6860.00 800.00 5600.00  WOOD POLE

0100 7372000000-N 1721  12 EA  450.00 5400.00 300.00 3600.00  GUY ASSEMBLY

0101 7408000000-E 1722  1 EA  310.00 310.00 325.00 325.00  1" RISER WITH WEATHERHEAD

0102 7420000000-E 1722  5 EA  515.00 2575.00 425.00 2125.00  2" RISER WITH WEATHERHEAD

0103 7444000000-E 1725  480 LF  5.65 2712.00 7.50 3600.00  INDUCTIVE LOOP SAWCUT

0104 7456000000-E 1726  2,175 LF  1.25 2718.75 1.50 3262.50  LEAD-IN CABLE(********)
(14-2)

0105 7636000000-N 1745  8 EA  390.00 3120.00 270.00 2160.00  SIGN FOR SIGNALS

0106 7768000000-N 1751  1 EA  12445.00 12445.00 10575.00 10575.00  CONTLR WITH CBNT, 2070L POLE MTD

0107 7780000000-N 1751  3 EA  135.00 405.00 100.00 300.00  DETECTOR CARD (TYPE 2070L)

0108 7948000000-N 1757  1 EA  2790.00 2790.00 2000.00 2000.00  TRAFFIC SIGNAL REMOVAL



BRIDGE #416 OVER STONY FORK CREEK ON SR-1103.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

MAY 04, 2016 09:14 AM BUNCOMBE 2:00 PM 8 /  8 012

46111.3.FD1 APR 19 2016 C203724

TIP NO 0.116 MIB-5396

FED AID NO BRZ-1103(24)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

STRUCTURE ITEMS

0109 8021000000-N SP  Lump Sum 27165.00 15000.00  REMV EXIST STR **********
(17+00.00 -L-)

0110 8096000000-E 450  25 LF  300.00 7500.00 735.00 18375.00  PILE EXCAVATION IN SOIL

0111 8097000000-E 450  46 LF  300.00 13800.00 700.00 32200.00  PILE EXCAVATION NOT IN SOIL

0112 8121000000-N 412 Lump Sum 10000.00 39500.00  UNCL STR EXCAV STA *****
(17+00.00 -L-)

0113 8182000000-E 420 52.4 CY  1500.00 78600.00 1640.00 85936.00  CLASS A CONCRETE (BRIDGE)

0114 8210000000-N 422 Lump Sum 11060.00 15000.00  BRG APPR SLAB ***********
(17+00.00 -L-)

0115 8217000000-E 425  7,340 LB  1.00 7340.00 2.30 16882.00  REINF STEEL (BRIDGE)

0116 8364000000-E 450  285 LF  51.50 14677.50 60.00 17100.00  HP12X53 PILES

0117 8475000000-E 460 144.37 LF  103.00 14870.11 150.00 21655.50  TWO BAR METAL RAIL

0118 8517000000-E 460  160 LF  124.00 19840.00 130.00 20800.00  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0119 8608000000-E 876  255 TON 45.00 11475.00 50.00 12750.00  RIP RAP II (2'-0")

0120 8622000000-E 876  275 SY  4.50 1237.50 6.00 1650.00  GEOTEXTILE FOR DRAINAGE

0121 8657000000-N 430 Lump Sum 10000.00 2500.00  ELASTOMERIC BEARINGS

0122 8753100000-E 430  880 LF  235.00 206800.00 232.00 204160.00  3'-0"X 2'-9" PRESTR BOX BEAM

0123 8860000000-N SP  Lump Sum 600.00 700.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1003145.11 TOTAL 1028650.85  CONTRACT TOTAL

 

    SUB-TOTAL 568180.00 SUB-TOTAL 524442.35  ROADWAY ITEMS

    SUB-TOTAL 434965.11 SUB-TOTAL 504208.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  904152.84   R.E. BURNS & SONS CO., INC.

     2  914883.65   BUCKEYE BRIDGE LLC

     3  996454.31   APPLE TUCK & ASSOCIATES, INC.

     4  1003145.11   DANE CONSTRUCTION, INC.

     5  1028650.85   NHM CONSTRUCTORS, LLC



US-23/441 FROM MACON COUNTY LINE TO SR-1300.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

WNC PAVING , INC.

WAYNESVILLE,  NC  

MAY 04, 2016 09:14 AM JACKSON, MACON 2:00 PM 1 /  1 013

2016CPT.14.13.10501.1 APR 19 2016 C203842

TIP NO 2.200 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 250000.00  MOBILIZATION

0002 0255000000-E SP   675 TON 30.00 20250.00 30.00 20250.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  4.4 SMI 4000.00 17600.00 5250.00 23100.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  73,250 SY  3.20 234400.00 2.15 157487.50  MILL ASP PVMT *****" DTH
(3")

0005 1330000000-E 607  100 SY  34.00 3400.00 31.95 3195.00  INCIDENTAL MILLING

0006 1489000000-E 610  350 TON 80.00 28000.00 90.00 31500.00  ASP CONC BASE CRS B25.0B

0007 1503000000-E 610  13,777 TON 60.00 826620.00 75.00 1033275.00  ASP CONC INTR CRS I19.0C

0008 1523000000-E 610  8,570 TON 70.00 599900.00 81.00 694170.00  ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  1,182 TON 550.00 650100.00 350.36 414125.52  ASP FOR PLANT MIX

0010 1891000000-E SP   950 SY  8.00 7600.00 9.59 9110.50  GENERIC PAVING ITEM (SY)
SHOULDER MILLING

0011 4413000000-E SP   246 SF  12.35 3038.10 12.97 3190.62  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 80000.00 39000.00  TEMP TRAFFIC CONTROL (SP)

0013 4695000000-E 1205  120 LF  5.00 600.00 5.25 630.00  THERMO PVT MKG LINES 8"90 MILS

0014 4710000000-E 1205  200 LF  12.00 2400.00 12.60 2520.00  24"WIDE THERMO 120 MILS

0015 4721000000-E 1205  12 EA  150.00 1800.00 157.50 1890.00  THERMO PVT MKG CHARACTER 120

0016 4725000000-E 1205  69 EA  150.00 10350.00 157.50 10867.50  THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  52,224 LF  0.15 7833.60 0.16 8355.84  PAINT PVMT MARKINGS 4"

0018 4890000000-E SP   52,224 LF  0.57 29767.68 0.60 31334.40  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50
MILS)

0019 4905000000-N 1253  620 EA  26.45 16399.00 29.40 18228.00  SNOWPLB PVMT MRKER

 

    TOTAL 2605058.38 TOTAL 2752229.88  CONTRACT TOTAL

 

    SUB-TOTAL 2605058.38 SUB-TOTAL 2752229.88  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2605058.38   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  2752229.88   WNC PAVING , INC.


