
2 SECTIONS OF US-70.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC

MAY 17, 2016 02:59 PM LENOIR 2:00 PM 1 /  2 001

2016CPT.02.03.10541.1 MAY 17 2016 C203865

TIP NO 8.462 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 133000.00 177000.00MOBILIZATION

0002 1220000000-E 545  175 TON 70.00 12250.00 57.77 10109.75INCIDENTAL STONE BASE

0003 1245000000-E SP  34.7 SMI 2700.00 93690.00 3442.89 119468.28SHOULDER RECONSTRUCTION

0004 1297000000-E 607  25,000 SY  1.85 46250.00 2.18 54500.00MILL ASP PVMT *****" DTH
(2")

0005 1330000000-E 607  4,900 SY  8.00 39200.00 8.18 40082.00INCIDENTAL MILLING

0006 1523000000-E 610  40,544 TON 37.00 1500128.00 45.00 1824480.00ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  2,391 TON 365.00 872715.00 340.00 812940.00ASP FOR PLANT MIX

0008 1840000000-E 665  51,000 LF  0.10 5100.00 0.19 9690.00MILLED RUMBLE STRIPS

0009 2845000000-N 858  2 EA  500.00 1000.00 450.00 900.00ADJ METER OR VALVE BOXES

0010 4413000000-E SP   1,356 SF  7.50 10170.00 6.90 9356.40WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 75000.00 261000.00TEMP TRAFFIC CONTROL (SP)

0012 4688000000-E 1205  184,504 LF  0.62 114392.48 0.62 114392.48THERMO PVT MKG LINES,6"90 MILS

0013 4690000000-E 1205  30,490 LF  0.83 25306.70 0.83 25306.70THERMO PVT MKG LINES 6"120 MILS

0014 4695000000-E 1205  80 LF  2.50 200.00 2.50 200.00THERMO PVT MKG LINES 8"90 MILS

0015 4700000000-E 1205  7,247 LF  1.50 10870.50 1.50 10870.5012"WIDE THERMO 90 MILS

0016 4710000000-E 1205  590 LF  5.70 3363.00 5.70 3363.0024"WIDE THERMO 120 MILS

0017 4721000000-E 1205  4 EA  55.00 220.00 55.00 220.00THERMO PVT MKG CHARACTER 120

0018 4725000000-E 1205  189 EA  115.00 21735.00 115.00 21735.00THERMO PVT SYMBOL 90MILS

0019 4810000000-E 1205  8,400 LF  0.35 2940.00 0.35 2940.00PAINT PVMT MARKINGS 4"

0020 4825000000-E 1205  475 LF  1.00 475.00 1.00 475.00PAINT PVMT MARKINGS 12"

0021 4835000000-E 1205  230 LF  2.50 575.00 2.50 575.00PAINT PVT MKG LINES 24"

0022 4840000000-N 1205  4 EA  30.00 120.00 30.00 120.00PAINT PVT MKG CHARACTER

0023 4845000000-N 1205  90 EA  45.00 4050.00 45.00 4050.00PAINT PVT MKG SYMBOL

0024 4847100000-E 1205  270 LF  15.00 4050.00 15.00 4050.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0025 4905000000-N 1253  1,937 EA  22.45 43485.65 22.45 43485.65SNOWPLB PVMT MRKER

0026 6000000000-E 1605  1,200 LF  2.00 2400.00 2.00 2400.00TEMPORARY SILT FENCE

0027 6071010000-E SP   250 LF  10.00 2500.00 10.00 2500.00WATTLE

0028 6084000000-E 1660 22.2 ACR 1600.00 35520.00 1600.00 35520.00SEEDING AND MULCHING

0029 6117000000-N SP   6 EA  300.00 1800.00 300.00 1800.00RESPONSE FOR EROS CONTROL

TOTAL 3062506.33 TOTAL 3593529.76CONTRACT TOTAL

SUB-TOTAL 3062506.33 SUB-TOTAL 3593529.76ROADWAY ITEMS

BIDDERS IN ORDER        CONTRACT TOTAL

 1 3062506.33BARNHILL CONTRACTING COMPANY



2 SECTIONS OF US-70.

MAY 17, 2016 02:59 PM LENOIR 2:00 PM 2 /  2 001

2016CPT.02.03.10541.1 MAY 17 2016 C203865

TIP NO 8.462 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 2 3593529.76S. T. WOOTEN CORPORATION



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 1 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44500.00 44900.00 46500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 4782.00 7500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 11000.00 5740.00 5500.00BRG APP SUB REG TIER**
(15+12.0 -L-)

0004 0043000000-N 226 Lump Sum 75000.00 47500.00 57000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 250.00 250.00 2.00 2.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  14.00 4200.00 10.00 3000.00 28.00 8400.00UNDERCUT EXCAVATION

0007 0134000000-E 240  22 CY  10.00 220.00 10.00 220.00 20.00 440.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  1.00 300.00 25.00 7500.00 25.00 7500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  4.00 1600.00 4.00 1600.00 2.10 840.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 35.00 350.00 35.00 350.00 30.00 300.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  3.00 120.00 3.00 120.00 2.10 84.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  44.00 880.00 44.00 880.00 28.00 560.0015" DRAINAGE PIPE

0013 0335300000-E 305  72 LF  44.00 3168.00 44.00 3168.00 30.00 2160.0018" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  300.00 600.00 650.00 1300.00 400.00 800.00**" DRAINAGE PIPE ELBOW
(15")

0015 0335850000-E 305  2 EA  300.00 600.00 650.00 1300.00 450.00 900.00**" DRAINAGE PIPE ELBOW
(18")

0016 1220000000-E 545  100 TON 25.00 2500.00 35.00 3500.00 25.00 2500.00INCIDENTAL STONE BASE

0017 1489000000-E 610  900 TON 77.00 69300.00 85.00 76500.00 94.05 84645.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  300 TON 66.00 19800.00 88.00 26400.00 92.85 27855.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  60 TON 385.00 23100.00 85.00 5100.00 470.00 28200.00ASP FOR PLANT MIX

0020 2000000000-N 806  11 EA  150.00 1650.00 215.00 2365.00 200.00 2200.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  1 EA  1700.00 1700.00 1700.00 1700.00 1800.00 1800.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  750.00 750.00 750.00 750.00 500.00 500.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  10 LF  100.00 1000.00 50.00 500.00 125.00 1250.00SHOULDER BERM GUTTER

0024 3030000000-E 862 37.5 LF  16.00 600.00 16.00 600.00 16.00 600.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00 55.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00 6000.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00 7600.00GR ANCHOR TYPE 350

0028 3628000000-E 876  103 TON 42.00 4326.00 42.00 4326.00 40.00 4120.00RIP RAP, CLASS I

0029 3635000000-E 876  20 TON 50.00 1000.00 50.00 1000.00 50.00 1000.00RIP RAP, CLASS II

0030 3649000000-E 876  321 TON 42.00 13482.00 42.00 13482.00 37.50 12037.50RIP RAP, CLASS B

0031 3656000000-E 876  1,523 SY  1.00 1523.00 3.00 4569.00 2.10 3198.30GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  61 LF  7.00 427.00 7.00 427.00 7.00 427.00SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 125.00 250.00SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.00 8.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  467 SF  4.50 2101.50 4.50 2101.50 4.50 2101.50WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  17.50 1645.00 17.50 1645.00 17.50 1645.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  2.00 160.00 2.00 160.00 2.00 160.00BARRICADES (TYPE III)



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 2 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4685000000-E 1205  1,900 LF  1.00 1900.00 1.10 2090.00 1.31  2489.00THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  1,900 LF  1.10 2090.00 1.20 2280.00 1.41  2679.00THERMO PVT MKG LINES 4"120

0040 6000000000-E 1605  1,670 LF  2.00 3340.00 3.00 5010.00 2.00  3340.00TEMPORARY SILT FENCE

0041 6006000000-E 1610  165 TON 1.00 165.00 36.00 5940.00 29.00  4785.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  265 TON 6.00 1590.00 36.00 9540.00 30.00  7950.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  240 TON 6.00 1440.00 36.00 8640.00 28.00  6720.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615  2 ACR 300.00 600.00 1385.00 2770.00 1385.00  2770.00TEMPORARY MULCHING

0045 6018000000-E 1620  200 LB  2.00 400.00 2.70 540.00 2.70  540.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620  2 TON 100.00 200.00 900.00 1800.00 900.00  1800.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  5.00 1000.00 10.00 2000.00 18.00  3600.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  7.00 1400.00 3.00 600.00 2.00  400.00SAFETY FENCE

0049 6030000000-E 1630  190 CY  6.00 1140.00 10.00 1900.00 28.00  5320.00SILT EXCAVATION

0050 6036000000-E 1631  3,000 SY  0.30 900.00 1.85 5550.00 1.85  5550.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   225 SY  4.00 900.00 7.90 1777.50 6.50  1462.50COIR FIBER MAT

0052 6042000000-E 1632  165 LF  3.00 495.00 4.00 660.00 6.50  1072.501/4" HARDWARE CLOTH

0053 6070000000-N 1639  6 EA  100.00 600.00 475.00 2850.00 50.00  300.00SPECIAL STILLING BASINS

0054 6071010000-E SP   50 LF  20.00 1000.00 20.00 1000.00 20.50  1025.00WATTLE

0055 6071020000-E SP   90 LB  1.00 90.00 20.00 1800.00 1.00  90.00POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  110 LF  7.00 770.00 7.00 770.00 6.50  715.00COIR FIBER BAFFLE

0057 6071050000-E SP   1 EA  1250.00 1250.00 1250.00 1250.00 1000.00  1000.00**" SKIMMER
(1-1/2")

0058 6084000000-E 1660  2 ACR 500.00 1000.00 3000.00 6000.00 3000.00  6000.00SEEDING AND MULCHING

0059 6087000000-E 1660  1 ACR 150.00 150.00 70.00 70.00 70.00  70.00MOWING

0060 6090000000-E 1661  50 LB  5.90 295.00 7.50 375.00 7.50  375.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00  300.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  5.90 295.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 1.25 TON 300.00 375.00 800.00 1000.00 800.00  1000.00FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 30.00 300.00 18.00 180.00 18.00  180.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   15 EA  50.00 750.00 50.00 750.00 475.00  7125.00RESPONSE FOR EROS CONTROL

0066 6132000000-N SP   4 EA  250.00 1000.00 1400.00 5600.00 500.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0067 8017000000-N SP  Lump Sum 10000.00 50000.00  12500.00CM&R TEMP ACCESS ***********
(15+12.00 -L-)

0068 8021000000-N SP  Lump Sum 68000.00 40000.00  83300.00REMV EXIST STR **********
(15+12.00 -L-)

0069 8105520000-E 411 9.5 LF  550.00 5225.00 825.00 7837.50 506.66  4813.273'-0" DRILLD PIER IN SOIL

0070 8105620000-E 411  25 LF  1700.00 42500.00 2135.00 53375.00 2730.13  68253.253'-0" DRILLD PIER NO SOIL

0071 8111200000-E 411 12.9 LF  340.00 4386.00 370.00 4773.00 220.58  2845.48PERM STL CASING FOR 3' PIER



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 3 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 8113000000-N 411  1 EA  500.00 500.00 1500.00 1500.00 565.00  565.00SID INSPECTIONS

0073 8115000000-N 411  1 EA  1500.00 1500.00 3000.00 3000.00 2815.00  2815.00CSL TESTING

0074 8121000000-N 412 Lump Sum 35000.00 15770.00  12300.00UNCL STR EXCAV STA *****
(15+12.00 -L-)

0075 8182000000-E 420 66.7 CY  1200.00 80040.00 1250.00 83375.00 717.13  47832.57CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 20000.00 11230.00  19275.00BRG APPR SLAB ***********
(15+12.00 -L-)

0077 8217000000-E 425  14,984 LB  2.00 29968.00 1.00 14984.00 1.00  14984.00REINF STEEL (BRIDGE)

0078 8238000000-E 425  1,377 LB  3.50 4819.50 2.50 3442.50 2.59  3566.43SPIRAL COL REINF STL BRG

0079 8364000000-E 450  205 LF  40.00 8200.00 56.00 11480.00 56.29  11539.45HP12X53 PILES

0080 8391000000-N 450  10 EA  130.00 1300.00 225.00 2250.00 200.00  2000.00STEEL PILE POINTS

0081 8505000000-E 460 270.58 LF  88.00 23811.04 73.50 19887.63 80.53  21789.81VERT CONC BARRIER RAIL

0082 8608000000-E 876  470 TON 50.00 23500.00 1.00 470.00 37.00  17390.00RIP RAP II (2'-0")

0083 8622000000-E 876  525 SY  3.00 1575.00 2.25 1181.25 2.25  1181.25GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 4918.00 7500.00  3650.00ELASTOMERIC BEARINGS

0085 8763000000-E 430  1,350 LF  145.00 195750.00 156.00 210600.00 154.44  208494.003'-0" X 2'-0"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 1650.00 600.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 894894.04 TOTAL 898046.88 TOTAL  937990.81CONTRACT TOTAL

 

    SUB-TOTAL 332251.50 SUB-TOTAL 354791.00 SUB-TOTAL  397396.30ROADWAY ITEMS

    SUB-TOTAL 562642.54 SUB-TOTAL 543255.88 SUB-TOTAL  540594.51STRUCTURE ITEMS



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. ENGLISH CONSTRUCTION CO., INC.

MONROE,  NC LYNCHBURG,  VA

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 4 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46800.00 49000.00  64000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 10000.00  9675.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10400.00 20000.00  9000.00BRG APP SUB REG TIER**
(15+12.0 -L-)

0004 0043000000-N 226 Lump Sum 68000.00 57000.00  140130.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 2.00 2.00 8660.00  8660.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  22.00 6600.00 28.00 8400.00 20.55  6165.00UNDERCUT EXCAVATION

0007 0134000000-E 240  22 CY  9.00 198.00 20.00 440.00 64.90  1427.80DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  38.00 11400.00 25.00 7500.00 67.90  20370.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  2.00 800.00 2.10 840.00 2.45  980.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 40.00 400.00 30.00 300.00 98.80  988.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  2.00 80.00 2.10 84.00 3.00  120.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  35.00 700.00 28.00 560.00 88.00  1760.0015" DRAINAGE PIPE

0013 0335300000-E 305  72 LF  38.00 2736.00 30.00 2160.00 90.00  6480.0018" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  700.00 1400.00 400.00 800.00 360.00  720.00**" DRAINAGE PIPE ELBOW
(15")

0015 0335850000-E 305  2 EA  700.00 1400.00 450.00 900.00 480.00  960.00**" DRAINAGE PIPE ELBOW
(18")

0016 1220000000-E 545  100 TON 25.00 2500.00 25.00 2500.00 45.00  4500.00INCIDENTAL STONE BASE

0017 1489000000-E 610  900 TON 81.55 73395.00 94.05 84645.00 95.00  85500.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  300 TON 70.00 21000.00 92.85 27855.00 98.20  29460.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  60 TON 416.77 25006.20 470.00 28200.00 94.85  5691.00ASP FOR PLANT MIX

0020 2000000000-N 806  11 EA  250.00 2750.00 220.00 2420.00 334.00  3674.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  1 EA  1800.00 1800.00 1800.00 1800.00 3800.00  3800.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  850.00 850.00 500.00 500.00 750.00  750.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  10 LF  145.00 1450.00 160.00 1600.00 112.00  1120.00SHOULDER BERM GUTTER

0024 3030000000-E 862 37.5 LF  16.00 600.00 15.00 562.50 17.85  669.38STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 10.00 50.00 12.25  61.25ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1500.00 6000.00 1350.00 5400.00 1673.00  6692.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1900.00 7600.00 1800.00 7200.00 2120.00  8480.00GR ANCHOR TYPE 350

0028 3628000000-E 876  103 TON 85.00 8755.00 40.00 4120.00 64.00  6592.00RIP RAP, CLASS I

0029 3635000000-E 876  20 TON 75.00 1500.00 50.00 1000.00 77.50  1550.00RIP RAP, CLASS II

0030 3649000000-E 876  321 TON 70.00 22470.00 37.50 12037.50 64.60  20736.60RIP RAP, CLASS B

0031 3656000000-E 876  1,523 SY  2.00 3046.00 2.10 3198.30 2.45  3731.35GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  61 LF  7.00 427.00 0.72 43.92 0.80  48.80SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  125.00 250.00 30.00 60.00 33.50  67.00SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  1.00 8.00 18.00 144.00 20.00  160.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  467 SF  4.50 2101.50 3.30 1541.10 3.70  1727.90WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  17.50 1645.00 7.12 669.28 7.95  747.30WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  2.00 160.00 7.80 624.00 8.70  696.00BARRICADES (TYPE III)



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. ENGLISH CONSTRUCTION CO., INC.

MONROE,  NC LYNCHBURG,  VA

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 5 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4685000000-E 1205  1,900 LF  1.10 2090.00 1.20 2280.00 1.05 1995.00THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  1,900 LF  1.20 2280.00 1.20 2280.00 1.20 2280.00THERMO PVT MKG LINES 4"120

0040 6000000000-E 1605  1,670 LF  2.25 3757.50 4.20 7014.00 3.50 5845.00TEMPORARY SILT FENCE

0041 6006000000-E 1610  165 TON 0.55 90.75 29.00 4785.00 62.40 10296.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  265 TON 0.55 145.75 30.00 7950.00 62.40 16536.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  240 TON 0.37 88.80 28.00 6720.00 50.00 12000.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615  2 ACR 900.00 1800.00 648.00 1296.00 720.00 1440.00TEMPORARY MULCHING

0045 6018000000-E 1620  200 LB  2.00 400.00 2.16 432.00 2.50 500.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620  2 TON 800.00 1600.00 864.00 1728.00 965.00 1930.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  0.10 20.00 2.16 432.00 12.50 2500.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  2.00 400.00 4.32 864.00 3.40 680.00SAFETY FENCE

0049 6030000000-E 1630  190 CY  0.15 28.50 28.00 5320.00 2.60 494.00SILT EXCAVATION

0050 6036000000-E 1631  3,000 SY  2.50 7500.00 1.30 3900.00 1.45 4350.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   225 SY  5.85 1316.25 0.96 216.00 1.10 247.50COIR FIBER MAT

0052 6042000000-E 1632  165 LF  4.00 660.00 14.44 2382.60 4.75 783.751/4" HARDWARE CLOTH

0053 6070000000-N 1639  6 EA  50.00 300.00 600.00 3600.00 1452.85 8717.10SPECIAL STILLING BASINS

0054 6071010000-E SP   50 LF  15.00 750.00 4.32 216.00 4.85 242.50WATTLE

0055 6071020000-E SP   90 LB  15.00 1350.00 12.00 1080.00 13.40 1206.00POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  110 LF  8.00 880.00 10.00 1100.00 6.55 720.50COIR FIBER BAFFLE

0057 6071050000-E SP   1 EA  2200.00 2200.00 1000.00 1000.00 1045.00 1045.00**" SKIMMER
(1-1/2")

0058 6084000000-E 1660  2 ACR 1900.00 3800.00 1890.00 3780.00 2109.00 4218.00SEEDING AND MULCHING

0059 6087000000-E 1660  1 ACR 200.00 200.00 270.00 270.00 302.00 302.00MOWING

0060 6090000000-E 1661  50 LB  10.00 500.00 2.16 108.00 2.45 122.50SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 800.00 200.00 864.00 216.00 965.00 241.25FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  5.00 250.00 2.16 108.00 2.40 120.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 1.25 TON 800.00 1000.00 864.00 1080.00 965.00 1206.25FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 50.00 500.00 32.40 324.00 36.15 361.50SPECIALIZED HAND MOWING

0065 6117000000-N SP   15 EA  50.00 750.00 270.00 4050.00 301.00 4515.00RESPONSE FOR EROS CONTROL

0066 6132000000-N SP   4 EA  50.00 200.00 1700.00 6800.00 1264.00 5056.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0067 8017000000-N SP  Lump Sum 35000.00 50000.00 16000.00CM&R TEMP ACCESS ***********
(15+12.00 -L-)

0068 8021000000-N SP  Lump Sum 47500.00 50000.00 150000.00REMV EXIST STR **********
(15+12.00 -L-)

0069 8105520000-E 411 9.5 LF  945.00 8977.50 1055.00 10022.50 750.00 7125.003'-0" DRILLD PIER IN SOIL

0070 8105620000-E 411  25 LF  2000.00 50000.00 2015.00 50375.00 2100.00 52500.003'-0" DRILLD PIER NO SOIL

0071 8111200000-E 411 12.9 LF  340.00 4386.00 303.00 3908.70 380.00 4902.00PERM STL CASING FOR 3' PIER



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. ENGLISH CONSTRUCTION CO., INC.

MONROE,  NC LYNCHBURG,  VA

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 6 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 8113000000-N 411  1 EA  1500.00 1500.00 1900.00 1900.00 1600.00  1600.00SID INSPECTIONS

0073 8115000000-N 411  1 EA  1500.00 1500.00 3200.00 3200.00 3300.00  3300.00CSL TESTING

0074 8121000000-N 412 Lump Sum 35000.00 24000.00  9000.00UNCL STR EXCAV STA *****
(15+12.00 -L-)

0075 8182000000-E 420 66.7 CY  1000.00 66700.00 1000.00 66700.00 1400.00  93380.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 24500.00 20000.00  29000.00BRG APPR SLAB ***********
(15+12.00 -L-)

0077 8217000000-E 425  14,984 LB  1.00 14984.00 1.00 14984.00 1.20  17980.80REINF STEEL (BRIDGE)

0078 8238000000-E 425  1,377 LB  2.00 2754.00 3.00 4131.00 1.70  2340.90SPIRAL COL REINF STL BRG

0079 8364000000-E 450  205 LF  50.00 10250.00 49.00 10045.00 65.00  13325.00HP12X53 PILES

0080 8391000000-N 450  10 EA  115.00 1150.00 250.00 2500.00 120.00  1200.00STEEL PILE POINTS

0081 8505000000-E 460 270.58 LF  114.94 31100.47 80.00 21646.40 145.00  39234.10VERT CONC BARRIER RAIL

0082 8608000000-E 876  470 TON 10.00 4700.00 45.00 21150.00 70.00  32900.00RIP RAP II (2'-0")

0083 8622000000-E 876  525 SY  2.00 1050.00 2.10 1102.50 3.00  1575.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 4000.00 4500.00  4500.00ELASTOMERIC BEARINGS

0085 8763000000-E 430  1,350 LF  160.00 216000.00 154.00 207900.00 187.00  252450.003'-0" X 2'-0"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 2500.00 3000.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 938893.22 TOTAL 986553.30 TOTAL  1281154.03CONTRACT TOTAL

 

    SUB-TOTAL 375341.25 SUB-TOTAL 415488.20 SUB-TOTAL  547841.23ROADWAY ITEMS

    SUB-TOTAL 563551.97 SUB-TOTAL 571065.10 SUB-TOTAL  733312.80STRUCTURE ITEMS



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

BURLEIGH CONSTRUCTION
COMPANY INC

CONCORD,  VA

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 7 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 78120.00BRG APP SUB REG TIER**
(15+12.0 -L-)

0004 0043000000-N 226 Lump Sum 99000.00GRADING

0005 0050000000-E 226  1 ACR 13250.00 13250.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  25.25 7575.00UNDERCUT EXCAVATION

0007 0134000000-E 240  22 CY  50.50 1111.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  82.00 24600.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  10.10 4040.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 95.00 950.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  10.10 404.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  82.00 1640.0015" DRAINAGE PIPE

0013 0335300000-E 305  72 LF  32.50 2340.0018" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  695.00 1390.00**" DRAINAGE PIPE ELBOW
(15")

0015 0335850000-E 305  2 EA  820.00 1640.00**" DRAINAGE PIPE ELBOW
(18")

0016 1220000000-E 545  100 TON 55.00 5500.00INCIDENTAL STONE BASE

0017 1489000000-E 610  900 TON 115.00 103500.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  300 TON 111.00 33300.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  60 TON 108.00 6480.00ASP FOR PLANT MIX

0020 2000000000-N 806  11 EA  440.00 4840.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  1 EA  1510.00 1510.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  1510.00 1510.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  10 LF  160.00 1600.00SHOULDER BERM GUTTER

0024 3030000000-E 862 37.5 LF  24.00 900.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  12.75 63.75ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1385.00 5540.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  2500.00 10000.00GR ANCHOR TYPE 350

0028 3628000000-E 876  103 TON 68.00 7004.00RIP RAP, CLASS I

0029 3635000000-E 876  20 TON 82.00 1640.00RIP RAP, CLASS II

0030 3649000000-E 876  321 TON 74.00 23754.00RIP RAP, CLASS B

0031 3656000000-E 876  1,523 SY  5.00 7615.00GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  61 LF  6.50 396.50SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  114.00 228.00SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  6.25 50.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  467 SF  8.20 3829.40WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  8.90 836.60WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  26.50 2120.00BARRICADES (TYPE III)



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

BURLEIGH CONSTRUCTION
COMPANY INC

CONCORD,  VA   

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 8 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4685000000-E 1205  1,900 LF  1.80 3420.00   THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  1,900 LF  2.00 3800.00   THERMO PVT MKG LINES 4"120

0040 6000000000-E 1605  1,670 LF  2.50 4175.00   TEMPORARY SILT FENCE

0041 6006000000-E 1610  165 TON 57.50 9487.50   EROS CONTRL STONE CL A

0042 6009000000-E 1610  265 TON 62.00 16430.00   EROS CONTRL STONE CL B

0043 6012000000-E 1610  240 TON 50.50 12120.00   SEDIMENT CONTROL STONE

0044 6015000000-E 1615  2 ACR 440.00 880.00   TEMPORARY MULCHING

0045 6018000000-E 1620  200 LB  2.80 560.00   SEED FOR TEMP SEEDING

0046 6021000000-E 1620  2 TON 1900.00 3800.00   FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  18.00 3600.00   TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  2.50 500.00   SAFETY FENCE

0049 6030000000-E 1630  190 CY  12.75 2422.50   SILT EXCAVATION

0050 6036000000-E 1631  3,000 SY  3.20 9600.00   MATTING FOR EROS CONTROL

0051 6037000000-E SP   225 SY  8.20 1845.00   COIR FIBER MAT

0052 6042000000-E 1632  165 LF  8.20 1353.00   1/4" HARDWARE CLOTH

0053 6070000000-N 1639  6 EA  1890.00 11340.00   SPECIAL STILLING BASINS

0054 6071010000-E SP   50 LF  13.25 662.50   WATTLE

0055 6071020000-E SP   90 LB  9.50 855.00   POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  110 LF  8.20 902.00   COIR FIBER BAFFLE

0057 6071050000-E SP   1 EA  675.00 675.00   **" SKIMMER
(1-1/2")

0058 6084000000-E 1660  2 ACR 2330.00 4660.00   SEEDING AND MULCHING

0059 6087000000-E 1660  1 ACR 2270.00 2270.00   MOWING

0060 6090000000-E 1661  50 LB  14.00 700.00   SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1890.00 472.50   FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  4.25 212.50   SEED FOR SUPP SEEDING

0063 6108000000-E 1665 1.25 TON 1890.00 2362.50   FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 63.00 630.00   SPECIALIZED HAND MOWING

0065 6117000000-N SP   15 EA  630.00 9450.00   RESPONSE FOR EROS CONTROL

0066 6132000000-N SP   4 EA  315.00 1260.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0067 8017000000-N SP  Lump Sum 88000.00   CM&R TEMP ACCESS ***********
(15+12.00 -L-)

0068 8021000000-N SP  Lump Sum 105000.00   REMV EXIST STR **********
(15+12.00 -L-)

0069 8105520000-E 411 9.5 LF  1667.00 15836.50   3'-0" DRILLD PIER IN SOIL

0070 8105620000-E 411  25 LF  2425.50 60637.50   3'-0" DRILLD PIER NO SOIL

0071 8111200000-E 411 12.9 LF  430.00 5547.00   PERM STL CASING FOR 3' PIER



BRIDGE #125 OVER ARRON'S CREEK ON SR-1400 (GRASSY CREEK RD).

BURLEIGH CONSTRUCTION
COMPANY INC

CONCORD,  VA

MAY 17, 2016 02:59 PM GRANVILLE 2:00 PM 9 /  9 002

42329.3.1 MAY 17 2016 C203727

TIP NO 0.180 MIB-5171

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 8113000000-N 411  1 EA  1890.00 1890.00SID INSPECTIONS

0073 8115000000-N 411  1 EA  3780.00 3780.00CSL TESTING

0074 8121000000-N 412 Lump Sum 43000.00UNCL STR EXCAV STA *****
(15+12.00 -L-)

0075 8182000000-E 420 66.7 CY  1250.00 83375.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 33000.00BRG APPR SLAB ***********
(15+12.00 -L-)

0077 8217000000-E 425  14,984 LB  1.74 26072.16REINF STEEL (BRIDGE)

0078 8238000000-E 425  1,377 LB  2.12 2919.24SPIRAL COL REINF STL BRG

0079 8364000000-E 450  205 LF  76.00 15580.00HP12X53 PILES

0080 8391000000-N 450  10 EA  162.00 1620.00STEEL PILE POINTS

0081 8505000000-E 460 270.58 LF  82.00 22187.56VERT CONC BARRIER RAIL

0082 8608000000-E 876  470 TON 55.50 26085.00RIP RAP II (2'-0")

0083 8622000000-E 876  525 SY  5.00 2625.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 5000.00ELASTOMERIC BEARINGS

0085 8763000000-E 430  1,350 LF  197.90 267165.003'-0" X 2'-0"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 945.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

TOTAL 1463987.21CONTRACT TOTAL

SUB-TOTAL 653722.25ROADWAY ITEMS

SUB-TOTAL 810264.96STRUCTURE ITEMS

BIDDERS IN ORDER    CONTRACT TOTAL

 1 894894.04FSC II LLC DBA FRED SMITH COMPANY

 2 898046.88DANE CONSTRUCTION, INC.

 3 937990.81SMITH-ROWE, LLC

 4 938893.22S. T. WOOTEN CORPORATION

 5 986553.30DELLINGER, INC.

 6 1281154.03ENGLISH CONSTRUCTION CO., INC.

 7 1463987.21BURLEIGH CONSTRUCTION COMPANY INC



1 SECTION OF NC-39, 1 SECTION OF NC-56, AND 11 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

CAROLINA SUNROCK LLC S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

MAY 17, 2016 02:59 PM FRANKLIN 2:00 PM 1 /  2 003

2016CPT.05.09.10351.1,  2016CPT.05.09.20351.1 MAY 17 2016 C203864

TIP NO 56.435 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 280000.00 113514.37 300000.00MOBILIZATION

0002 0106000000-E 230  11,442 CY  18.00 205956.00 30.29 346578.18 36.05 412484.10BORROW EXCAVATION

0003 1220000000-E 545  3,022 TON 50.00 151100.00 48.75 147322.50 41.35 124959.70INCIDENTAL STONE BASE

0004 1245000000-E SP  110.77 SMI 1500.00 166155.00 1841.64 203998.46 2387.60 264474.45SHOULDER RECONSTRUCTION

0005 1297000000-E 607  3,140 SY  2.42 7598.80 2.42 7598.80 2.42 7598.80MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  4,152 SY  3.70 15362.40 3.70 15362.40 3.70 15362.40MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1308000000-E 607  16,413 SY  2.40 39391.20 3.04 49895.52 1.62 26589.06MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0008 1330000000-E 607  9,181 SY  4.75 43609.75 4.75 43609.75 4.75 43609.75INCIDENTAL MILLING

0009 1519000000-E 610  66,480 TON 32.00 2127360.00 34.25 2276940.00 40.55 2695764.00ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  3,989 TON 300.00 1196700.00 409.53 1633615.17 325.00 1296425.00ASP FOR PLANT MIX

0011 1704000000-E SP   2,045 TON 95.00 194275.00 90.11 184274.95 106.50 217792.50PATCHING EXIST PAVEMENT

0012 2605000000-N 848  1 EA  1575.00 1575.00 2000.00 2000.00 1575.00 1575.00CONCRETE CURB RAMP

0013 2815000000-N 858  3 EA  750.00 2250.00 500.00 1500.00 750.00 2250.00ADJ DROP INLETS

0014 2830000000-N 858  22 EA  450.00 9900.00 550.00 12100.00 450.00 9900.00ADJ MANHOLES

0015 2845000000-N 858  25 EA  400.00 10000.00 650.00 16250.00 400.00 10000.00ADJ METER OR VALVE BOXES

0016 4413000000-E SP   6,360 SF  6.73 42802.80 5.30 33708.00 5.30 33708.00WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 309000.00 45347.99 105676.00TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N SP   20 HR  50.00 1000.00 45.64 912.80 60.00 1200.00LAW ENFORCEMENT

0019 4685000000-E 1205  597,912 LF  0.37 221227.44 0.37 221227.44 0.37 221227.44THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  565,460 LF  0.57 322312.20 0.57 322312.20 0.57 322312.20THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  1,698 LF  2.00 3396.00 2.00 3396.00 2.00 3396.00THERMO PVT MKG LINES 8"90 MILS

0022 4697000000-E 1205  456 LF  2.00 912.00 2.00 912.00 2.00 912.00THERMO PVT MKG LINE 8"120 MILS

0023 4710000000-E 1205  585 LF  7.00 4095.00 7.00 4095.00 7.00 4095.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  36 EA  50.00 1800.00 50.00 1800.00 50.00 1800.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  34 EA  75.00 2550.00 75.00 2550.00 75.00 2550.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  9,805 LF  0.15 1470.75 0.15 1470.75 0.15 1470.75PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  475 LF  0.25 118.75 0.25 118.75 0.25 118.75PAINT PVMT MARKINGS 8"

0028 4835000000-E 1205  140 LF  2.00 280.00 2.00 280.00 2.00 280.00PAINT PVT MKG LINES 24"

0029 4845000000-N 1205  11 EA  25.00 275.00 25.00 275.00 25.00 275.00PAINT PVT MKG SYMBOL

0030 4905000000-N 1253  1,225 EA  25.00 30625.00 25.00 30625.00 25.00 30625.00SNOWPLB PVMT MRKER

0031 6000000000-E 1605  7,963 LF  3.00 23889.00 3.00 23889.00 0.70 5574.10TEMPORARY SILT FENCE

0032 6071010000-E SP   19,950 LF  2.00 39900.00 8.00 159600.00 2.00 39900.00WATTLE

0033 6084000000-E 1660 80.4 ACR 2198.00 176719.20 2198.00 176719.20 500.00 40200.00SEEDING AND MULCHING

0034 7444000000-E 1725  2,070 LF  5.40 11178.00 5.40 11178.00 5.40 11178.00INDUCTIVE LOOP SAWCUT

TOTAL 5644784.29 TOTAL 6094977.23 TOTAL 6255283.00CONTRACT TOTAL



1 SECTION OF NC-39, 1 SECTION OF NC-56, AND 11 SECTIONS OF SECONDARY ROADS.

   

MAY 17, 2016 02:59 PM FRANKLIN 2:00 PM 2 /  2 003

2016CPT.05.09.10351.1,  2016CPT.05.09.20351.1 MAY 17 2016 C203864

TIP NO 56.435 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 5644784.29 SUB-TOTAL 6094977.23 SUB-TOTAL  6255283.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5644784.29   FSC II LLC DBA FRED SMITH COMPANY

     2  6094977.23   CAROLINA SUNROCK LLC

     3  6255283.00   S. T. WOOTEN CORPORATION



I-95 FROM MILE MARKER 40 TO MILE MARKER 53.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

MAY 17, 2016 02:59 PM CUMBERLAND 2:00 PM 1 /  4 004

52008.3.FS1 MAY 17 2016 C203819

TIP NO 13.470 MII-5731

FED AID NO NHPP-0095(034)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 819200.00 901000.00  MOBILIZATION

0002 0255000000-E SP   7,700 TON 25.00 192500.00 24.40 187880.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP   59 SMI 2000.00 118000.00 3265.00 192635.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  814,217 SY  1.75 1424879.75 1.80 1465590.60  MILL ASP PVMT *****" DTH
(2")

0005 1308000000-E 607  1,956 SY  5.00 9780.00 7.00 13692.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0006 1330000000-E 607  1,000 SY  15.00 15000.00 15.65 15650.00  INCIDENTAL MILLING

0007 1489000000-E 610  261 TON 86.00 22446.00 130.00 33930.00  ASP CONC BASE CRS B25.0B

0008 1524200000-E 610  92,606 TON 45.50 4213573.00 52.00 4815512.00  ASP CONC SURF CRS S9.5D

0009 1575000000-E 620  12 TON 500.00 6000.00 380.00 4560.00  ASP FOR PLANT MIX

0010 1577000000-E 620  5,280 TON 410.00 2164800.00 415.00 2191200.00  POLYM MOD ASP BNDR FOR PLT MIX

0011 1704000000-E SP   4,600 TON 143.00 657800.00 200.00 920000.00  PATCHING EXIST PAVEMENT

0012 1840000000-E 665  274,560 LF  0.11 30201.60 0.15 41184.00  MILLED RUMBLE STRIPS

0013 2308000000-E 840 36.19 LF  175.00 6333.25 165.00 5971.35  MASNRY DRAINAGE STRUCT

0014 2365000000-N 840  19 EA  357.00 6783.00 340.00 6460.00  FRAME W/2GRTS 840.22 STD

0015 2473000000-N SP   19 EA  8200.00 155800.00 7750.00 147250.00  GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE DRAINAGE STRUCTURES

0016 2600000000-N SP   16 EA  550.00 8800.00 750.00 12000.00  RETROFIT EXT CURB RAMP

0017 3270000000-N SP   11 EA  1950.00 21450.00 1950.00 21450.00  GR ANCHOR TYPE 350

0018 3360000000-E 863  550 LF  1.00 550.00 2.00 1100.00  REMOVE EXISTING GUARDRAIL

0019 3575000000-E SP   750 LF  1.00 750.00 1.00 750.00  GENERIC FENCING ITEM (LF)
ADDITIONAL BARBED WIRE

0020 3575000000-E SP   137,280 LF  4.70 645216.00 4.65 638352.00  GENERIC FENCING ITEM (LF)
WOVEN WIRE FENCE, 47" FABRIC

0021 3578000000-N SP   9,810 EA  18.00 176580.00 21.90 214839.00  GENERIC FENCING ITEM (EA)
4" TIMBER POSTS, 7'-6" LONG

0022 3578000000-N SP   3,300 EA  33.00 108900.00 32.50 107250.00  GENERIC FENCING ITEM (EA)
5" TIMBER POSTS, 8'-0" LONG

0023 4400000000-E 1110  144 SF  25.00 3600.00 7.85 1130.40  WORK ZONE SIGNS (STAT)

0024 4405000000-E 1110  862 SF  1.00 862.00 12.65 10904.30  WORK ZONE SIGNS (PORT)

0025 4410000000-E 1110  42 SF  6.00 252.00 10.60 445.20  WORK ZONE SIGNS (BARR)

0026 4415000000-N 1115  4 EA  2000.00 8000.00 4090.00 16360.00  FLASHING ARROW BOARD

0027 4420000000-N 1120  8 EA  2500.00 20000.00 8980.00 71840.00  PORTABLE CHANGE MSG SIGN

0028 4430000000-N 1130  400 EA  1.00 400.00 55.00 22000.00  DRUMS

0029 4445000000-E 1145  56 LF  20.00 1120.00 64.00 3584.00  BARRICADES (TYPE III)

0030 4480000000-N 1165  3 EA  2500.00 7500.00 24365.00 73095.00  TMA

0031 4516000000-N 1180  400 EA  1.00 400.00 31.00 12400.00  SKINNY DRUM

0032 4600000000-N SP   12 EA  1.00 12.00 45.90 550.80  GENERIC TRAFFIC CONTROL ITEM (EA)
SEQENTIAL FLASHING WARNING LIGHTS

0033 4600000000-N SP   8 EA  100.00 800.00 3765.00 30120.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING



I-95 FROM MILE MARKER 40 TO MILE MARKER 53.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

MAY 17, 2016 02:59 PM CUMBERLAND 2:00 PM 2 /  4 004

52008.3.FS1 MAY 17 2016 C203819

TIP NO 13.470 MII-5731

FED AID NO NHPP-0095(034)

PAVEMENT AND BRIDGE REHABILITATION.

0034 4686000000-E 1205  380 LF  0.64 243.20 0.64 243.20THERMO PVT MKG LINES 4"120

0035 4688000000-E 1205  396,579 LF  0.69 273639.51 0.69 273639.51THERMO PVT MKG LINES,6"90 MILS

0036 4690000000-E 1205  40,536 LF  0.76 30807.36 0.76 30807.36THERMO PVT MKG LINES 6"120 MILS

0037 4695000000-E 1205  10,802 LF  0.76 8209.52 0.76 8209.52THERMO PVT MKG LINES 8"90 MILS

0038 4697000000-E 1205  128 LF  1.50 192.00 1.50 192.00THERMO PVT MKG LINE 8"120 MILS

0039 4700000000-E 1205  27,550 LF  1.50 41325.00 1.50 41325.0012"WIDE THERMO 90 MILS

0040 4702000000-E 1205  412 LF  4.00 1648.00 4.00 1648.0012"WIDE THERMO 120 MILS

0041 4710000000-E 1205  190 LF  9.00 1710.00 9.00 1710.0024"WIDE THERMO 120 MILS

0042 4725000000-E 1205  66 EA  275.00 18150.00 275.00 18150.00THERMO PVT SYMBOL 90MILS

0043 4810000000-E 1205  380 LF  0.30 114.00 0.30 114.00PAINT PVMT MARKINGS 4"

0044 4815000000-E 1205  444,780 LF  0.35 155673.00 0.35 155673.00PAINT PVMT MARKINGS 6"

0045 4820000000-E 1205  10,708 LF  0.45 4818.60 0.45 4818.60PAINT PVMT MARKINGS 8"

0046 4825000000-E 1205  28,186 LF  0.60 16911.60 0.60 16911.60PAINT PVMT MARKINGS 12"

0047 4835000000-E 1205  190 LF  3.00 570.00 3.00 570.00PAINT PVT MKG LINES 24"

0048 4845000000-N 1205  66 EA  40.00 2640.00 40.00 2640.00PAINT PVT MKG SYMBOL

0049 4847100000-E 1205  7,664 LF  3.00 22992.00 3.00 22992.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0050 4847120000-E 1205  224 LF  9.00 2016.00 9.00 2016.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0051 4855000000-E 1205  7,664 LF  0.85 6514.40 0.85 6514.40LINE REMOVAL 6" WIDE

0052 4865000000-E 1205  224 LF  3.00 672.00 3.00 672.00LINE REMOVAL 12" WIDE

0053 4905000000-N 1253  4,904 EA  29.00 142216.00 29.00 142216.00SNOWPLB PVMT MRKER

0054 5255000000-N 1413 Lump Sum 1553557.00 400000.00PORTABLE LIGHTING

STRUCTURE ITEMS

0055 1330000000-E 607  1,044 SY  15.00 15660.00 30.00 31320.00INCIDENTAL MILLING

0056 8161000000-E 420  17,513 SF  1.25 21891.25 1.25 21891.25GROOVING BRIDGE FLOORS

0057 8296000000-N 442 Lump Sum 35000.00 140000.00POLLUTION CONTROL

0058 8559000000-E SP   4 SY  475.00 1900.00 475.00 1900.00SURFACE PREP, CLASS II

0059 8566000000-E SP   4 SY  1125.00 4500.00 1125.00 4500.00SURFACE PREP, CLASS III

0060 8692000000-N SP  Lump Sum 150000.00 150000.00FOAM JOINT SEALS

0061 8860000000-N SP  Lump Sum 72641.65 133000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #103

0062 8860000000-N SP  Lump Sum 76582.49 133000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #107

0063 8860000000-N SP  Lump Sum 72542.17 133000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #108



I-95 FROM MILE MARKER 40 TO MILE MARKER 53.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

MAY 17, 2016 02:59 PM CUMBERLAND 2:00 PM 3 /  4 004

52008.3.FS1 MAY 17 2016 C203819

TIP NO 13.470 MII-5731

FED AID NO NHPP-0095(034)

PAVEMENT AND BRIDGE REHABILITATION.

0064 8860000000-N SP  Lump Sum 70131.75 122000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #109

0065 8860000000-N SP  Lump Sum 62273.01 105000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #111

0066 8860000000-N SP  Lump Sum 11768.97 23000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #133

0067 8860000000-N SP  Lump Sum 18770.67 36000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #134

0068 8860000000-N SP  Lump Sum 85642.61 139000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #26

0069 8860000000-N SP  Lump Sum 85642.61 139000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #30

0070 8860000000-N SP  Lump Sum 74172.07 133000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
BRIDGE #99

0071 8860000000-N SP  Lump Sum 48427.76 67000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #103

0072 8860000000-N SP  Lump Sum 51054.99 67000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #107

0073 8860000000-N SP  Lump Sum 48361.45 67000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #108

0074 8860000000-N SP  Lump Sum 46754.50 61000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #109

0075 8860000000-N SP  Lump Sum 41515.34 52000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #111

0076 8860000000-N SP  Lump Sum 7845.98 12000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #133

0077 8860000000-N SP  Lump Sum 12513.78 18000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #134

0078 8860000000-N SP  Lump Sum 57095.07 70000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #26

0079 8860000000-N SP  Lump Sum 57095.07 70000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #30

0080 8860000000-N SP  Lump Sum 49448.05 67000.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  #99

0081 8860000000-N SP  Lump Sum 5000.00 5000.00  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0082 8881000000-E SP   89 CY  1800.00 160200.00 1800.00 160200.00  GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH

0083 8882000000-E SP   12 CF  400.00 4800.00 400.00 4800.00  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR
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PAVEMENT AND BRIDGE REHABILITATION.

0084 8882000000-E SP   289 CF  350.00 101150.00 350.00 101150.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0085 8889000000-E SP   1,000 LB  21.00 21000.00 21.00 21000.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR GIRDER   REPAIR

0086 8892000000-E SP   988 SF  40.00 39520.00 40.00 39520.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0087 8892000000-E SP   70 SF  100.00 7000.00 100.00 7000.00GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0088 8892000000-E SP   195,195 SF  5.25 1024773.75 6.50 1268767.50GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM - MECHAN- ICALLY
DISTRIBUTED

0089 8893000000-E SP   2,102 SY  135.00 283770.00 135.00 283770.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0090 8893000000-E SP   2,102 SY  135.00 283770.00 135.00 283770.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX  MODIFIED CONCRETE
OVERLAY - VERY EARLY STRENGTH

0091 8893000000-E SP   2,102 SY  50.00 105100.00 50.00 105100.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

TOTAL 16448222.78 TOTAL 17588436.59CONTRACT TOTAL

SUB-TOTAL 13132907.79 SUB-TOTAL 13311747.84ROADWAY ITEMS

SUB-TOTAL 3315314.99 SUB-TOTAL 4276688.75STRUCTURE ITEMS

BIDDERS IN ORDER    CONTRACT TOTAL

 1 16448222.78HIGHLAND PAVING COMPANY LLC

 2 17588436.59BARNHILL CONTRACTING COMPANY
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PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 182500.00 178000.00 177835.00MOBILIZATION

0002 0255000000-E SP   5,901 TON 16.00 94416.00 14.75 87039.75 25.00 147525.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  35.4 SMI 1664.00 58905.60 1075.00 38055.00 1200.00 42480.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  3,970 SY  4.35 17269.50 5.00 19850.00 4.65 18460.50MILL ASP PVMT *****" DTH
(2")

0005 1308000000-E 607  12,674 SY  3.44 43598.56 3.75 47527.50 3.25 41190.50MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0006 1330000000-E 607  612 SY  14.20 8690.40 19.00 11628.00 22.00 13464.00INCIDENTAL MILLING

0007 1523000000-E 610  42,161 TON 38.55 1625306.55 38.60 1627414.60 39.25 1654819.25ASP CONC SURF CRS S9.5C

0008 1527000000-E SP   200 TON 215.24 43048.00 199.00 39800.00 200.00 40000.00ASP CONC SURF CRS SA-1

0009 1575000000-E 620  2,501 TON 335.00 837835.00 374.00 935374.00 370.00 925370.00ASP FOR PLANT MIX

0010 1704000000-E SP   155 TON 210.00 32550.00 235.00 36425.00 200.00 31000.00PATCHING EXIST PAVEMENT

0011 1840000000-E 665  137,280 LF  0.07 9609.60 0.08 10982.40 0.08 10982.40MILLED RUMBLE STRIPS

0012 3270000000-N SP   3 EA  2300.00 6900.00 2400.00 7200.00 2300.00 6900.00GR ANCHOR TYPE 350

0013 3360000000-E 863  150 LF  5.00 750.00 2.00 300.00 3.00 450.00REMOVE EXISTING GUARDRAIL

0014 4400000000-E 1110  244 SF  5.75 1403.00 5.50 1342.00 6.15 1500.60WORK ZONE SIGNS (STAT)

0015 4405000000-E 1110  571 SF  5.90 3368.90 8.50 4853.50 6.32 3608.72WORK ZONE SIGNS (PORT)

0016 4410000000-E 1110  44 SF  5.50 242.00 6.00 264.00 5.90 259.60WORK ZONE SIGNS (BARR)

0017 4415000000-N 1115  2 EA  850.00 1700.00 1800.00 3600.00 1095.00 2190.00FLASHING ARROW BOARD

0018 4420000000-N 1120  4 EA  2000.00 8000.00 6000.00 24000.00 4260.00 17040.00PORTABLE CHANGE MSG SIGN

0019 4422000000-N 1120  80 DAY 55.00 4400.00 35.00 2800.00 58.85 4708.00PORT CHANGE MSG SIGN (SHORT TERM)

0020 4430000000-N 1130  200 EA  40.00 8000.00 40.00 8000.00 42.50 8500.00DRUMS

0021 4435000000-N 1135  40 EA  17.00 680.00 16.00 640.00 18.20 728.00CONES

0022 4445000000-E 1145  32 LF  23.00 736.00 25.00 800.00 24.65 788.80BARRICADES (TYPE III)

0023 4450000000-N 1150  80 HR  30.00 2400.00 30.00 2400.00 40.00 3200.00FLAGGER

0024 4480000000-N 1165  1 EA  6000.00 6000.00 12000.00 12000.00 12000.00 12000.00TMA

0025 4510000000-N SP   80 HR  40.00 3200.00 45.00 3600.00 45.00 3600.00LAW ENFORCEMENT

0026 4650000000-N 1251  900 EA  3.50 3150.00 3.50 3150.00 3.50 3150.00TEMP RAISED PVMT MRKS

0027 4688000000-E 1205  154,013 LF  0.78 120130.14 0.78 120130.14 0.78 120130.14THERMO PVT MKG LINES,6"90 MILS

0028 4690000000-E 1205  17,572 LF  0.96 16869.12 0.96 16869.12 0.96 16869.12THERMO PVT MKG LINES 6"120 MILS

0029 4695000000-E 1205  435 LF  1.50 652.50 1.50 652.50 1.50 652.50THERMO PVT MKG LINES 8"90 MILS

0030 4700000000-E 1205  5,841 LF  1.50 8761.50 1.50 8761.50 1.50 8761.5012"WIDE THERMO 90 MILS

0031 4702000000-E 1205  200 LF  1.50 300.00 1.50 300.00 1.50 300.0012"WIDE THERMO 120 MILS

0032 4710000000-E 1205  204 LF  12.00 2448.00 12.00 2448.00 12.00 2448.0024"WIDE THERMO 120 MILS

0033 4725000000-E 1205  26 EA  350.00 9100.00 350.00 9100.00 350.00 9100.00THERMO PVT SYMBOL 90MILS

0034 4815000000-E 1205  350,000 LF  0.20 70000.00 0.20 70000.00 0.20 70000.00PAINT PVMT MARKINGS 6"

0035 4820000000-E 1205  435 LF  1.00 435.00 1.00 435.00 1.00 435.00PAINT PVMT MARKINGS 8"

0036 4825000000-E 1205  641 LF  1.00 641.00 1.00 641.00 1.00 641.00PAINT PVMT MARKINGS 12"

0037 4835000000-E 1205  204 LF  3.00 612.00 3.00 612.00 3.00 612.00PAINT PVT MKG LINES 24"
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PAVEMENT REHABILITATION.

0038 4845000000-N 1205  26 EA  25.00 650.00 25.00 650.00 25.00  650.00PAINT PVT MKG SYMBOL

0039 4855000000-E 1205  175,000 LF  0.05 8750.00 0.05 8750.00 0.05  8750.00LINE REMOVAL 6" WIDE

0040 4905000000-N 1253  1,435 EA  29.00 41615.00 29.00 41615.00 29.00  41615.00SNOWPLB PVMT MRKER

0041 6084000000-E 1660  1 ACR 3500.00 3500.00 4900.00 4900.00 5000.00  5000.00SEEDING AND MULCHING

 

    TOTAL 3289123.37 TOTAL 3392910.01 TOTAL  3457714.63CONTRACT TOTAL

 

    SUB-TOTAL 3289123.37 SUB-TOTAL 3392910.01 SUB-TOTAL  3457714.63ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3289123.37   BARNHILL CONTRACTING COMPANY

     2  3392910.01   HUDSON PAVING, INC.

     3  3457714.63   JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.
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TIP NO 48.160 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 216860.00 323000.00  MOBILIZATION

0002 0255000000-E SP   16,452 TON 18.45 303539.40 15.60 256651.20  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  97.6 SMI 1455.00 142008.00 1550.00 151280.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  6,208 SY  6.15 38179.20 5.35 33212.80  MILL ASP PVMT *****" DTH
(2-1/2")

0005 1297000000-E 607  255,457 SY  1.15 293775.55 1.00 255457.00  MILL ASP PVMT *****" DTH
(3/4")

0006 1297000000-E 607  3,333 SY  8.80 29330.40 5.60 18664.80  MILL ASP PVMT *****" DTH
(4")

0007 1308000000-E 607  1,270 SY  7.70 9779.00 5.80 7366.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  2,053 SY  5.60 11496.80 3.50 7185.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1308000000-E 607  4,752 SY  2.60 12355.20 1.50 7128.00  MILLN ASPHALT PVMT ***** - *****
(3/4" TO 1-1/2")

0010 1330000000-E 607  8,014 SY  8.40 67317.60 8.60 68920.40  INCIDENTAL MILLING

0011 1489000000-E 610  3,411 TON 74.20 253096.20 65.70 224102.70  ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  1,792 TON 50.00 89600.00 69.35 124275.20  ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  32,958 TON 42.35 1395771.30 45.00 1483110.00  ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   398 TON 80.00 31840.00 61.00 24278.00  ASP CONC SURF CRS S9.5B LEVEL

0015 1525000000-E 610  25,539 TON 42.50 1085407.50 43.85 1119885.15  ASP CONC SURF CRS SF9.5A

0016 1525100000-E SP   185 TON 137.00 25345.00 60.75 11238.75  ASP CONC SURF CRS SF9.5A LEVEL

0017 1575000000-E 620  3,963 TON 330.00 1307790.00 326.00 1291938.00  ASP FOR PLANT MIX

0018 1704000000-E SP   863 TON 145.00 125135.00 170.00 146710.00  PATCHING EXIST PAVEMENT

0019 1775500000-E SP   112,282 SY  1.58 177405.56 1.55 174037.10  AST, MAT COAT, #*** STONE
(6M)

0020 1838000000-E SP   48,284 GAL 1.75 84497.00 1.70 82082.80  EMULSION FOR AST

0021 2759000000-N SP   4 EA  2500.00 10000.00 2500.00 10000.00  GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0022 2845000000-N 858  8 EA  935.00 7480.00 550.00 4400.00  ADJ METER OR VALVE BOXES

0023 4413000000-E SP   5,651 SF  5.30 29950.30 5.30 29950.30  WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 39100.00 205000.00  TEMP TRAFFIC CONTROL (SP)

0025 4685000000-E 1205  403,860 LF  0.42 169621.20 0.41 165582.60  THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  262,665 LF  0.50 131332.50 0.59 154972.35  THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  5,510 LF  2.00 11020.00 1.50 8265.00  THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  50 LF  2.50 125.00 1.50 75.00  THERMO PVT MKG LINE 8"120 MILS

0029 4710000000-E 1205  479 LF  6.25 2993.75 8.00 3832.00  24"WIDE THERMO 120 MILS

0030 4721000000-E 1205  20 EA  90.00 1800.00 75.00 1500.00  THERMO PVT MKG CHARACTER 120

0031 4725000000-E 1205  60 EA  95.00 5700.00 95.00 5700.00  THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  383,040 LF  0.09 34473.60 0.10 38304.00  PAINT PVMT MARKINGS 4"

0033 4820000000-E 1205  2,540 LF  0.40 1016.00 0.50 1270.00  PAINT PVMT MARKINGS 8"
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HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

MAY 17, 2016 02:59 PM BLADEN, COLUMBUS 2:00 PM 2 /  2 006

2016CPT.06.08.10091.1,  2016CPT.06.08.10241.1,  2016CPT.06.08.20091.1,  2016CPT.06.08.20241.1 MAY 17 2016 C203861

TIP NO 48.160 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

0034 4835000000-E 1205  69 LF  5.00 345.00 3.00 207.00PAINT PVT MKG LINES 24"

0035 4845000000-N 1205  43 EA  30.00 1290.00 40.00 1720.00PAINT PVT MKG SYMBOL

0036 4900000000-N 1251  3,421 EA  4.00 13684.00 4.00 13684.00PERM RAISED PVMT MARKERS

0037 7324000000-N 1716  4 EA  125.00 500.00 125.00 500.00JUNCTION BOX (STANDARD SIZE)

0038 7348000000-N 1716  2 EA  150.00 300.00 150.00 300.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0039 7444000000-E 1725  1,825 LF  5.20 9490.00 5.20 9490.00INDUCTIVE LOOP SAWCUT

TOTAL 6170750.06 TOTAL 6465275.65CONTRACT TOTAL

SUB-TOTAL 6170750.06 SUB-TOTAL 6465275.65ROADWAY ITEMS

BIDDERS IN ORDER        CONTRACT TOTAL

 1 6170750.06BARNHILL CONTRACTING COMPANY

 2 6465275.65HIGHLAND PAVING COMPANY LLC



BRIDGE #161 OVER SOUTH BUFFALO CREEK ON SR-2821.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

MAY 17, 2016 02:59 PM GUILFORD 2:00 PM 1 /  6 007

46058.3.1 MAY 17 2016 C203728

TIP NO 0.156 MIB-5344

FED AID NO BRZ-2821(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43000.00 43000.00 46980.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 11200.00 12000.00 14000.00BRG APP SUB REG TIER**
(17+21.00)

0003 0043000000-N 226 Lump Sum 100795.26 99000.00 102465.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  15.00 6000.00 9.00 3600.00 20.00 8000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  295 CY  7.86 2318.70 10.00 2950.00 12.00 3540.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  10.00 2000.00 21.00 4200.00 50.00 10000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.10 630.00 2.00 600.00 2.25 675.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   62 SF  1.00 62.00 120.00 7440.00 50.00 3100.00TEMPORARY SHORING

0010 0318000000-E 300  10 TON 41.95 419.50 32.00 320.00 45.00 450.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  5.50 165.00 2.25 67.50 2.25 67.50FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  47.60 952.00 44.00 880.00 30.00 600.0015" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  55.00 110.00 200.00 400.00 225.00 450.00**" DRAINAGE PIPE ELBOW
(15")

0014 0354000000-E 310  28 LF  65.00 1820.00 75.00 2100.00 35.00 980.00***" RC PIPE CULV *****
(24", V)

0015 0448200000-E 310  28 LF  44.15 1236.20 75.00 2100.00 35.00 980.0015" RCP CULV CLASS IV

0016 1220000000-E 545  20 TON 20.00 400.00 40.00 800.00 32.00 640.00INCIDENTAL STONE BASE

0017 1330000000-E 607  420 SY  16.40 6888.00 17.50 7350.00 8.95 3759.00INCIDENTAL MILLING

0018 1489000000-E 610  425 TON 65.00 27625.00 65.00 27625.00 65.00 27625.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  395 TON 72.00 28440.00 75.00 29625.00 72.00 28440.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  50 TON 385.00 19250.00 385.00 19250.00 385.00 19250.00ASP FOR PLANT MIX

0021 2286000000-N 840  2 EA  1285.00 2570.00 1500.00 3000.00 1450.00 2900.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  500.00 1000.00 700.00 1400.00 575.00 1150.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  50 LF  73.25 3662.50 50.00 2500.00 20.00 1000.00SHOULDER BERM GUTTER

0024 3030000000-E 862  75 LF  14.50 1087.50 14.50 1087.50 14.50 1087.50STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 1.00 5.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1600.00 6400.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350

0028 3635000000-E 876  32 TON 49.00 1568.00 55.00 1760.00 45.00 1440.00RIP RAP, CLASS II

0029 3649000000-E 876  96 TON 48.25 4632.00 55.00 5280.00 35.00 3360.00RIP RAP, CLASS B

0030 3656000000-E 876  737 SY  2.25 1658.25 2.25 1658.25 2.25 1658.25GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  26 LF  6.00 156.00 6.00 156.00 6.00 156.00SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 100.00 200.00SIGN ERECTION, TYPE D

0033 4155000000-N 907  14 EA  1.00 14.00 1.00 14.00 1.00 14.00DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  438 SF  4.00 1752.00 4.00 1752.00 4.00 1752.00WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  15.00 1440.00 24.00 2304.00 8.50 816.00WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  110 SF  5.50 605.00 5.50 605.00 5.50 605.00WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  35 EA  50.00 1750.00 50.00 1750.00 41.50 1452.50DRUMS



BRIDGE #161 OVER SOUTH BUFFALO CREEK ON SR-2821.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

MAY 17, 2016 02:59 PM GUILFORD 2:00 PM 2 /  6 007

46058.3.1 MAY 17 2016 C203728

TIP NO 0.156 MIB-5344

FED AID NO BRZ-2821(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0038 4445000000-E 1145  80 LF  15.00 1200.00 15.00 1200.00 15.00 1200.00BARRICADES (TYPE III)

0039 4450000000-N 1150  160 HR  25.00 4000.00 30.00 4800.00 15.00 2400.00FLAGGER

0040 4465000000-N 1160  1 EA  6000.00 6000.00 6000.00 6000.00 6000.00 6000.00TEMPORARY CRASH CUSHIONS

0041 4485000000-E 1170  240 LF  18.00 4320.00 18.00 4320.00 18.00 4320.00PORT CONC BARRIER

0042 4516000000-N 1180  10 EA  15.00 150.00 32.00 320.00 28.50 285.00SKINNY DRUM

0043 4650000000-N 1251  40 EA  7.00 280.00 30.00 1200.00 7.00 280.00TEMP RAISED PVMT MRKS

0044 4685000000-E 1205  1,650 LF  1.38 2277.00 1.39 2293.50 1.20 1980.00THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,650 LF  1.48 2442.00 1.54 2541.00 1.30 2145.00THERMO PVT MKG LINES 4"120

0046 4810000000-E 1205  3,200 LF  0.59 1888.00 1.09 3488.00 0.40 1280.00PAINT PVMT MARKINGS 4"

0047 4835000000-E 1205  40 LF  6.00 240.00 6.00 240.00 6.00 240.00PAINT PVT MKG LINES 24"

0048 4850000000-E 1205  950 LF  0.50 475.00 1.25 1187.50 0.50 475.00LINE REMOVAL 4" WIDE

0049 6000000000-E 1605  250 LF  4.00 1000.00 3.00 750.00 5.00 1250.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 35.00 5250.00 30.00 4500.00 35.00 5250.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  375 TON 22.00 8250.00 30.00 11250.00 35.00 13125.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  185 TON 18.00 3330.00 30.00 5550.00 28.00 5180.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615 1.5 ACR 3000.00 4500.00 1100.00 1650.00 1100.00 1650.00TEMPORARY MULCHING

0054 6018000000-E 1620  100 LB  0.10 10.00 7.00 700.00 7.00 700.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620 0.5 TON 10.00 5.00 2500.00 1250.00 2500.00 1250.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  2.00 400.00 5.00 1000.00 10.00 2000.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  3.00 1200.00 3.00 1200.00 3.00 1200.00SAFETY FENCE

0058 6030000000-E 1630  200 CY  2.00 400.00 4.00 800.00 15.00 3000.00SILT EXCAVATION

0059 6036000000-E 1631  2,500 SY  2.00 5000.00 1.90 4750.00 1.95 4875.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   140 SY  10.00 1400.00 4.00 560.00 4.00 560.00COIR FIBER MAT

0061 6038000000-E SP   800 SY  4.50 3600.00 3.50 2800.00 3.50 2800.00PERM SOIL REINF MAT

0062 6042000000-E 1632  460 LF  5.00 2300.00 4.00 1840.00 4.00 1840.001/4" HARDWARE CLOTH

0063 6071010000-E SP   210 LF  10.00 2100.00 6.00 1260.00 6.50 1365.00WATTLE

0064 6071020000-E SP   165 LB  1.00 165.00 12.00 1980.00 8.00 1320.00POLYACRYLAMIDE (PAM)

0065 6084000000-E 1660 1.4 ACR 3000.00 4200.00 1900.00 2660.00 1900.00 2660.00SEEDING AND MULCHING

0066 6087000000-E 1660 0.7 ACR 250.00 175.00 10.00 7.00 300.00 210.00MOWING

0067 6090000000-E 1661  50 LB  2.00 100.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 500.00 125.00 3000.00 750.00 3000.00 750.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  50 LB  2.00 100.00 5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665  1 TON 800.00 800.00 1800.00 1800.00 1800.00 1800.00FERTILIZER TOPDRESSING

0071 6114500000-N 1667  10 MHR 100.00 1000.00 10.00 100.00 45.00 450.00SPECIALIZED HAND MOWING

0072 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 50.00 900.00RESPONSE FOR EROS CONTROL

0073 6123000000-E 1670 0.1 ACR 2000.00 200.00 4000.00 400.00 4000.00 400.00REFORESTATION

0074 6132000000-N SP   4 EA  500.00 2000.00 1000.00 4000.00 1500.00 6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #161 OVER SOUTH BUFFALO CREEK ON SR-2821.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOORESVILLE,  NC

MAY 17, 2016 02:59 PM GUILFORD 2:00 PM 3 /  6 007

46058.3.1 MAY 17 2016 C203728

TIP NO 0.156 MIB-5344

FED AID NO BRZ-2821(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0075 7980000000-N SP   1 EA  10000.00 10000.00 5000.00 5000.00 10000.00 10000.00GENERIC SIGNAL ITEM (EA)
PORTABLE TRAFFIC SIGNAL SYSTEM (ACTUATED)

STRUCTURE ITEMS

0076 8035000000-N 402 Lump Sum 53747.00 12000.00 35000.00REMV EXIST STR **********
(17+21.00 -L-)

0077 8096000000-E 450  76 LF  395.66 30070.16 300.00 22800.00 370.00 28120.00PILE EXCAVATION IN SOIL

0078 8097000000-E 450  64 LF  395.66 25322.24 590.00 37760.00 475.00 30400.00PILE EXCAVATION NOT IN SOIL

0079 8121000000-N 412 Lump Sum 1300.00 1000.00 1900.00UNCL STR EXCAV STA *****
(17+21.00 -L-)

0080 8182000000-E 420 58.2 CY  716.65 41709.03 925.00 53835.00 1250.00 72750.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 19175.00 18000.00 12000.00BRG APPR SLAB ***********
(17+21.00 -L-)

0082 8217000000-E 425  8,997 LB  1.00 8997.00 1.50 13495.50 1.00 8997.00REINF STEEL (BRIDGE)

0083 8364000000-E 450  140 LF  78.79 11030.60 130.00 18200.00 85.00 11900.00HP12X53 PILES

0084 8505000000-E 460 205.3 LF  69.57 14282.72 80.00 16424.00 95.00 19503.50VERT CONC BARRIER RAIL

0085 8608000000-E 876  95 TON 42.65 4051.75 55.00 5225.00 36.50 3467.50RIP RAP II (2'-0")

0086 8622000000-E 876  105 SY  2.20 231.00 2.25 236.25 2.25 236.25GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 2700.00 3000.00 9000.00ELASTOMERIC BEARINGS

0088 8753200000-E 430 1,129.39 LF  248.90 281105.17 250.00 282347.50 275.00 310582.253'-0"X 3'-3" PRESTR BOX BEAM

0089 8860000000-N SP  Lump Sum 1500.00 1500.00 1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

TOTAL 864734.58 TOTAL 870718.50 TOTAL 939644.25CONTRACT TOTAL

SUB-TOTAL 369512.91 SUB-TOTAL 384895.25 SUB-TOTAL 394787.75ROADWAY ITEMS

SUB-TOTAL 495221.67 SUB-TOTAL 485823.25 SUB-TOTAL 544856.50STRUCTURE ITEMS



BRIDGE #161 OVER SOUTH BUFFALO CREEK ON SR-2821.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

MAY 17, 2016 02:59 PM GUILFORD 2:00 PM 4 /  6 007

46058.3.1 MAY 17 2016 C203728

TIP NO 0.156 MIB-5344

FED AID NO BRZ-2821(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 61000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 13000.00BRG APP SUB REG TIER**
(17+21.00)

0003 0043000000-N 226 Lump Sum 90600.00 175734.90GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 8642.00 8642.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  12.00 4800.00 27.00 10800.00UNDERCUT EXCAVATION

0006 0134000000-E 240  295 CY  18.00 5310.00 25.00 7375.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  30.00 6000.00 88.00 17600.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.00 900.00 3.50 1050.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   62 SF  110.00 6820.00 100.00 6200.00TEMPORARY SHORING

0010 0318000000-E 300  10 TON 40.00 400.00 96.05 960.50FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  3.00 90.00 16.70 501.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  80.00 1600.00 79.00 1580.0015" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  400.00 800.00 501.00 1002.00**" DRAINAGE PIPE ELBOW
(15")

0014 0354000000-E 310  28 LF  85.00 2380.00 124.00 3472.00***" RC PIPE CULV *****
(24", V)

0015 0448200000-E 310  28 LF  60.00 1680.00 101.00 2828.0015" RCP CULV CLASS IV

0016 1220000000-E 545  20 TON 40.00 800.00 70.00 1400.00INCIDENTAL STONE BASE

0017 1330000000-E 607  420 SY  12.00 5040.00 20.65 8673.00INCIDENTAL MILLING

0018 1489000000-E 610  425 TON 85.00 36125.00 69.00 29325.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  395 TON 75.00 29625.00 76.00 30020.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  50 TON 364.00 18200.00 407.65 20382.50ASP FOR PLANT MIX

0021 2286000000-N 840  2 EA  2000.00 4000.00 3794.00 7588.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  800.00 1600.00 1497.00 2994.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  50 LF  24.00 1200.00 56.80 2840.00SHOULDER BERM GUTTER

0024 3030000000-E 862  75 LF  14.50 1087.50 21.50 1612.50STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  1.00 5.00 11.20 56.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1600.00 6400.00 1229.50 4918.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1700.00 6800.00 2208.00 8832.00GR ANCHOR TYPE 350

0028 3635000000-E 876  32 TON 50.00 1600.00 81.00 2592.00RIP RAP, CLASS II

0029 3649000000-E 876  96 TON 50.00 4800.00 62.00 5952.00RIP RAP, CLASS B

0030 3656000000-E 876  737 SY  3.00 2211.00 2.50 1842.50GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  26 LF  6.00 156.00 6.70 174.20SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  100.00 200.00 111.00 222.00SIGN ERECTION, TYPE D

0033 4155000000-N 907  14 EA  1.00 14.00 1.15 16.10DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  438 SF  4.00 1752.00 4.50 1971.00WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  8.50 816.00 44.70 4291.20WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  110 SF  5.50 605.00 6.15 676.50WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  35 EA  41.50 1452.50 81.50 2852.50DRUMS



BRIDGE #161 OVER SOUTH BUFFALO CREEK ON SR-2821.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

MAY 17, 2016 02:59 PM GUILFORD 2:00 PM 5 /  6 007

46058.3.1 MAY 17 2016 C203728

TIP NO 0.156 MIB-5344

FED AID NO BRZ-2821(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0038 4445000000-E 1145  80 LF  15.00 1200.00 16.75 1340.00BARRICADES (TYPE III)

0039 4450000000-N 1150  160 HR  20.00 3200.00 29.00 4640.00FLAGGER

0040 4465000000-N 1160  1 EA  6000.00 6000.00 6705.00 6705.00TEMPORARY CRASH CUSHIONS

0041 4485000000-E 1170  240 LF  23.00 5520.00 20.00 4800.00PORT CONC BARRIER

0042 4516000000-N 1180  10 EA  28.50 285.00 80.00 800.00SKINNY DRUM

0043 4650000000-N 1251  40 EA  30.00 1200.00 7.80 312.00TEMP RAISED PVMT MRKS

0044 4685000000-E 1205  1,650 LF  1.39 2293.50 1.40 2310.00THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,650 LF  1.54 2541.00 1.45 2392.50THERMO PVT MKG LINES 4"120

0046 4810000000-E 1205  3,200 LF  1.09 3488.00 0.45 1440.00PAINT PVMT MARKINGS 4"

0047 4835000000-E 1205  40 LF  6.00 240.00 6.70 268.00PAINT PVT MKG LINES 24"

0048 4850000000-E 1205  950 LF  1.25 1187.50 0.50 475.00LINE REMOVAL 4" WIDE

0049 6000000000-E 1605  250 LF  3.00 750.00 3.50 875.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 50.00 7500.00 64.75 9712.50EROS CONTRL STONE CL A

0051 6009000000-E 1610  375 TON 50.00 18750.00 67.50 25312.50EROS CONTRL STONE CL B

0052 6012000000-E 1610  185 TON 45.00 8325.00 55.25 10221.25SEDIMENT CONTROL STONE

0053 6015000000-E 1615 1.5 ACR 3000.00 4500.00 1207.00 1810.50TEMPORARY MULCHING

0054 6018000000-E 1620  100 LB  0.10 10.00 2.40 240.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620 0.5 TON 10.00 5.00 965.00 482.50FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  20.00 4000.00 12.10 2420.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  3.00 1200.00 2.40 960.00SAFETY FENCE

0058 6030000000-E 1630  200 CY  21.00 4200.00 2.60 520.00SILT EXCAVATION

0059 6036000000-E 1631  2,500 SY  2.00 5000.00 1.20 3000.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   140 SY  6.00 840.00 1.70 238.00COIR FIBER MAT

0061 6038000000-E SP   800 SY  4.50 3600.00 5.50 4400.00PERM SOIL REINF MAT

0062 6042000000-E 1632  460 LF  5.00 2300.00 4.70 2162.001/4" HARDWARE CLOTH

0063 6071010000-E SP   210 LF  14.00 2940.00 5.70 1197.00WATTLE

0064 6071020000-E SP   165 LB  10.00 1650.00 26.85 4430.25POLYACRYLAMIDE (PAM)

0065 6084000000-E 1660 1.4 ACR 3000.00 4200.00 3018.00 4225.20SEEDING AND MULCHING

0066 6087000000-E 1660 0.7 ACR 250.00 175.00 302.00 211.40MOWING

0067 6090000000-E 1661  50 LB  2.00 100.00 2.40 120.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 500.00 125.00 966.00 241.50FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  50 LB  2.00 100.00 2.40 120.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665  1 TON 800.00 800.00 966.00 966.00FERTILIZER TOPDRESSING

0071 6114500000-N 1667  10 MHR 100.00 1000.00 37.00 370.00SPECIALIZED HAND MOWING

0072 6117000000-N SP   18 EA  100.00 1800.00 302.00 5436.00RESPONSE FOR EROS CONTROL

0073 6123000000-E 1670 0.1 ACR 2000.00 200.00 2424.00 242.40REFORESTATION

0074 6132000000-N SP   4 EA  300.00 1200.00 1258.00 5032.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #161 OVER SOUTH BUFFALO CREEK ON SR-2821.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

MAY 17, 2016 02:59 PM GUILFORD 2:00 PM 6 /  6 007

46058.3.1 MAY 17 2016 C203728

TIP NO 0.156 MIB-5344

FED AID NO BRZ-2821(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0075 7980000000-N SP   1 EA  20000.00 20000.00 13402.00 13402.00GENERIC SIGNAL ITEM (EA)
PORTABLE TRAFFIC SIGNAL SYSTEM (ACTUATED)

STRUCTURE ITEMS

0076 8035000000-N 402 Lump Sum 40000.00 140000.00REMV EXIST STR **********
(17+21.00 -L-)

0077 8096000000-E 450  76 LF  180.00 13680.00 150.00 11400.00PILE EXCAVATION IN SOIL

0078 8097000000-E 450  64 LF  440.00 28160.00 500.00 32000.00PILE EXCAVATION NOT IN SOIL

0079 8121000000-N 412 Lump Sum 5000.00 5000.00UNCL STR EXCAV STA *****
(17+21.00 -L-)

0080 8182000000-E 420 58.2 CY  1000.00 58200.00 1000.00 58200.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 30000.00 30000.00BRG APPR SLAB ***********
(17+21.00 -L-)

0082 8217000000-E 425  8,997 LB  1.00 8997.00 1.10 9896.70REINF STEEL (BRIDGE)

0083 8364000000-E 450  140 LF  100.00 14000.00 100.00 14000.00HP12X53 PILES

0084 8505000000-E 460 205.3 LF  70.00 14371.00 125.00 25662.50VERT CONC BARRIER RAIL

0085 8608000000-E 876  95 TON 70.00 6650.00 100.00 9500.00RIP RAP II (2'-0")

0086 8622000000-E 876  105 SY  5.00 525.00 3.00 315.00GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 8000.00 3000.00ELASTOMERIC BEARINGS

0088 8753200000-E 430 1,129.39 LF  300.00 338817.00 281.00 317358.593'-0"X 3'-3" PRESTR BOX BEAM

0089 8860000000-N SP  Lump Sum 3000.00 1100.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

TOTAL 997794.00 TOTAL 1232239.69CONTRACT TOTAL

SUB-TOTAL 428394.00 SUB-TOTAL 574806.90ROADWAY ITEMS

SUB-TOTAL 569400.00 SUB-TOTAL 657432.79STRUCTURE ITEMS

BIDDERS IN ORDER    CONTRACT TOTAL

 1 864734.58SMITH-ROWE, LLC

 2 870718.50R.E. BURNS & SONS CO., INC.

 3 939644.25DANE CONSTRUCTION, INC.

 4 997794.00BLYTHE CONSTRUCTION, INC.

 5 1232239.69ENGLISH CONSTRUCTION CO., INC.



1 SECTION OF US-601, 1 SECTION OF NC-49, 1 SECTION OF NC-73, AND 43 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

J. T. RUSSELL & SONS, INC. BLYTHE BROTHERS ASPHALT CO
LLC

ALBEMARLE,  NC CHARLOTTE,  NC

MAY 17, 2016 02:59 PM CABARRUS, MECKLENBURG 2:00 PM 1 /  4 010

2016CPT.10.57.10131.1,  2016CPT.10.57.10131.2,  2016CPT.10.57.10131.3,  2016CPT.10.57.20131.1,  2016CPT.10.57.20131.10,  2016CPT.10.57.20131.11,  2016CPT.10.57.20131.12,
2016CPT.10.57.20131.13,  2016CPT.10.57.20131.14,  2016CPT.10.57.20131.15,  2016CPT.10.57.20131.16,  2016CPT.10.57.20131.17,  2016CPT.10.57.20131.18,
2016CPT.10.57.20131.19,  2016CPT.10.57.20131.2,  2016CPT.10.57.20131.4,  2016CPT.10.57.20131.5,  2016CPT.10.57.20131.6,  2016CPT.10.57.20131.7,  2016CPT.10.57.20131.8,
2016CPT.10.57.20131.9,  2016CPT.10.57.20132.1,  2016CPT.10.57.20132.2,  2016CPT.10.57.20132.3

MAY 17 2016 C203863

TIP NO 29.360 MI

FED AID NO STATE FUNDED

MILLING, RESURF, FULL DEPTH RECLAMATION, AND SHLD RECONST.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 163000.00 150000.00MOBILIZATION

0002 0106000000-E 230  4,236 CY  33.00 139788.00 37.00 156732.00 39.00 165204.00BORROW EXCAVATION

0003 0241000000-E SP   57,408 SY  3.35 192316.80 3.25 186576.00 3.60 206668.80GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  2,091 TON 154.00 322014.00 184.80 386416.80 165.00 345015.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  1,126 TON 1.00 1126.00 0.85 957.10 47.00 52922.00INCIDENTAL STONE BASE

0006 1245000000-E SP  39.14 SMI 2100.00 82194.00 1890.00 73974.60 3300.00 129162.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  133,361 SY  2.35 313398.35 2.00 266722.00 1.70 226713.70MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  4,000 SY  5.85 23400.00 2.75 11000.00 2.30 9200.00MILL ASP PVMT *****" DTH
(2")

0009 1308000000-E 607  4,418 SY  5.75 25403.50 5.00 22090.00 4.40 19439.20MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  430 SY  6.95 2988.50 10.30 4429.00 5.00 2150.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  8,717 SY  9.00 78453.00 7.70 67120.90 8.00 69736.00INCIDENTAL MILLING

0012 1519000000-E 610  14,756 TON 36.00 531216.00 36.40 537118.40 43.10 635983.60ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   1,230 TON 37.00 45510.00 38.50 47355.00 45.70 56211.00ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  11,398 TON 40.00 455920.00 38.70 441102.60 43.10 491253.80ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   900 TON 41.00 36900.00 42.85 38565.00 45.70 41130.00ASP CONC SURF CRS S9.5C LEVEL

0016 1525000000-E 610  14,932 TON 40.00 597280.00 35.30 527099.60 43.50 649542.00ASP CONC SURF CRS SF9.5A

0017 1525100000-E SP   400 TON 41.00 16400.00 47.70 19080.00 48.25 19300.00ASP CONC SURF CRS SF9.5A LEVEL

0018 1575000000-E 620  2,722 TON 350.00 952700.00 375.00 1020750.00 372.00 1012584.00ASP FOR PLANT MIX

0019 1704000000-E SP   5,030 TON 95.00 477850.00 100.00 503000.00 100.00 503000.00PATCHING EXIST PAVEMENT

0020 1775000000-E 660  16,500 SY  0.80 13200.00 1.45 23925.00 0.60 9900.00AST, MAT COAT, #78M STONE

0021 1775500000-E SP   104,537 SY  0.95 99310.15 1.10 114990.70 0.95 99310.15AST, MAT COAT, #*** STONE
(67)

0022 1803500000-E SP   53,344 SY  1.75 93352.00 2.05 109355.20 1.90 101353.60AST, DOUBLE SEAL

0023 1838000000-E SP   71,705 GAL 1.50 107557.50 2.50 179262.50 2.00 143410.00EMULSION FOR AST

0024 2612000000-E 848  200 SY  85.00 17000.00 93.50 18700.00 90.00 18000.006" CONCRETE DRIVEWAY

0025 2759000000-N SP   5 EA  485.00 2425.00 535.00 2675.00 520.00 2600.00GENERIC PAVING ITEM (EA)
RETROFIT EXISTING CURB RAMPS

0026 2830000000-N 858  22 EA  475.00 10450.00 525.00 11550.00 510.00 11220.00ADJ MANHOLES

0027 2845000000-N 858  9 EA  435.00 3915.00 480.00 4320.00 465.00 4185.00ADJ METER OR VALVE BOXES

0028 4413000000-E SP   3,510 SF  5.30 18603.00 5.30 18603.00 6.50 22815.00WORK ZONE ADV/GEN WARN SIGN

0029 4457000000-N SP  Lump Sum 126000.00 138000.00 165000.00TEMP TRAFFIC CONTROL (SP)

0030 4510000000-N SP   122 HR  40.00 4880.00 30.00 3660.00 40.00 4880.00LAW ENFORCEMENT

0031 4700000000-E 1205  1,320 LF  5.50 7260.00 2.75 3630.00 2.70 3564.0012"WIDE THERMO 90 MILS

0032 4710000000-E 1205  950 LF  12.50 11875.00 5.00 4750.00 4.80 4560.0024"WIDE THERMO 120 MILS

0033 4721000000-E 1205  21 EA  84.50 1774.50 138.00 2898.00 135.00 2835.00THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  72 EA  125.00 9000.00 80.00 5760.00 75.00 5400.00THERMO PVT SYMBOL 90MILS



1 SECTION OF US-601, 1 SECTION OF NC-49, 1 SECTION OF NC-73, AND 43 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

J. T. RUSSELL & SONS, INC. BLYTHE BROTHERS ASPHALT CO
LLC

ALBEMARLE,  NC CHARLOTTE,  NC

MAY 17, 2016 02:59 PM CABARRUS, MECKLENBURG 2:00 PM 2 /  4 010

2016CPT.10.57.10131.1,  2016CPT.10.57.10131.2,  2016CPT.10.57.10131.3,  2016CPT.10.57.20131.1,  2016CPT.10.57.20131.10,  2016CPT.10.57.20131.11,  2016CPT.10.57.20131.12,
2016CPT.10.57.20131.13,  2016CPT.10.57.20131.14,  2016CPT.10.57.20131.15,  2016CPT.10.57.20131.16,  2016CPT.10.57.20131.17,  2016CPT.10.57.20131.18,
2016CPT.10.57.20131.19,  2016CPT.10.57.20131.2,  2016CPT.10.57.20131.4,  2016CPT.10.57.20131.5,  2016CPT.10.57.20131.6,  2016CPT.10.57.20131.7,  2016CPT.10.57.20131.8,
2016CPT.10.57.20131.9,  2016CPT.10.57.20132.1,  2016CPT.10.57.20132.2,  2016CPT.10.57.20132.3

MAY 17 2016 C203863

TIP NO 29.360 MI

FED AID NO STATE FUNDED

MILLING, RESURF, FULL DEPTH RECLAMATION, AND SHLD RECONST.

0035 4770000000-E 1205  600 LF  6.70 4020.00 9.00 5400.00 8.50  5100.004" COLD APPL PLSTIC LINES TYPE **
(II)

0036 4810000000-E 1205  23,264 LF  0.18 4187.52 0.15 3489.60 0.17  3954.88PAINT PVMT MARKINGS 4"

0037 4850000000-E 1205  600 LF  1.10 660.00 2.20 1320.00 1.60  960.00LINE REMOVAL 4" WIDE

0038 4890000000-E SP   139,443 LF  0.65 90637.95 1.00 139443.00 0.90  125498.70GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 120
MILS (HIGHLY REFLECTIVE   ELEMENTS)

0039 4890000000-E SP   155,908 LF  0.62 96662.96 0.85 132521.80 0.85  132521.80GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 90 MILS
(HIGHLY REFLECTIVE    ELEMENTS)

0040 4900000000-N 1251  520 EA  8.75 4550.00 5.50 2860.00 5.35  2782.00PERM RAISED PVMT MARKERS

0041 6000000000-E 1605  1,500 LF  1.50 2250.00 2.50 3750.00 3.30  4950.00TEMPORARY SILT FENCE

0042 6071010000-E SP   3,340 LF  4.25 14195.00 9.75 32565.00 4.95  16533.00WATTLE

 

    TOTAL 5208623.73 TOTAL 5436517.80 TOTAL  5676548.23CONTRACT TOTAL

 

    SUB-TOTAL 5208623.73 SUB-TOTAL 5436517.80 SUB-TOTAL  5676548.23ROADWAY ITEMS



1 SECTION OF US-601, 1 SECTION OF NC-49, 1 SECTION OF NC-73, AND 43 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

GRANITE CONTRACTING LLC

CORNELIUS,  NC  

MAY 17, 2016 02:59 PM CABARRUS, MECKLENBURG 2:00 PM 3 /  4 010

2016CPT.10.57.10131.1,  2016CPT.10.57.10131.2,  2016CPT.10.57.10131.3,  2016CPT.10.57.20131.1,  2016CPT.10.57.20131.10,  2016CPT.10.57.20131.11,  2016CPT.10.57.20131.12,
2016CPT.10.57.20131.13,  2016CPT.10.57.20131.14,  2016CPT.10.57.20131.15,  2016CPT.10.57.20131.16,  2016CPT.10.57.20131.17,  2016CPT.10.57.20131.18,
2016CPT.10.57.20131.19,  2016CPT.10.57.20131.2,  2016CPT.10.57.20131.4,  2016CPT.10.57.20131.5,  2016CPT.10.57.20131.6,  2016CPT.10.57.20131.7,  2016CPT.10.57.20131.8,
2016CPT.10.57.20131.9,  2016CPT.10.57.20132.1,  2016CPT.10.57.20132.2,  2016CPT.10.57.20132.3

MAY 17 2016 C203863

TIP NO 29.360 MI

FED AID NO STATE FUNDED

MILLING, RESURF, FULL DEPTH RECLAMATION, AND SHLD RECONST.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 184000.00 312000.00  MOBILIZATION

0002 0106000000-E 230  4,236 CY  40.00 169440.00 45.00 190620.00  BORROW EXCAVATION

0003 0241000000-E SP   57,408 SY  3.35 192316.80 3.90 223891.20  GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  2,091 TON 153.50 320968.50 158.00 330378.00  PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  1,126 TON 60.00 67560.00 44.00 49544.00  INCIDENTAL STONE BASE

0006 1245000000-E SP  39.14 SMI 2900.00 113506.00 2500.00 97850.00  SHOULDER RECONSTRUCTION

0007 1297000000-E 607  133,361 SY  2.15 286726.15 1.90 253385.90  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  4,000 SY  2.65 10600.00 3.25 13000.00  MILL ASP PVMT *****" DTH
(2")

0009 1308000000-E 607  4,418 SY  4.40 19439.20 4.00 17672.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  430 SY  10.00 4300.00 17.70 7611.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  8,717 SY  8.00 69736.00 8.35 72786.95  INCIDENTAL MILLING

0012 1519000000-E 610  14,756 TON 42.50 627130.00 46.55 686891.80  ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   1,230 TON 54.00 66420.00 52.90 65067.00  ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  11,398 TON 44.00 501512.00 46.75 532856.50  ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   900 TON 50.00 45000.00 51.00 45900.00  ASP CONC SURF CRS S9.5C LEVEL

0016 1525000000-E 610  14,932 TON 46.00 686872.00 49.45 738387.40  ASP CONC SURF CRS SF9.5A

0017 1525100000-E SP   400 TON 59.00 23600.00 58.20 23280.00  ASP CONC SURF CRS SF9.5A LEVEL

0018 1575000000-E 620  2,722 TON 338.00 920036.00 336.00 914592.00  ASP FOR PLANT MIX

0019 1704000000-E SP   5,030 TON 115.00 578450.00 117.00 588510.00  PATCHING EXIST PAVEMENT

0020 1775000000-E 660  16,500 SY  0.99 16335.00 2.00 33000.00  AST, MAT COAT, #78M STONE

0021 1775500000-E SP   104,537 SY  1.25 130671.25 2.00 209074.00  AST, MAT COAT, #*** STONE
(67)

0022 1803500000-E SP   53,344 SY  1.75 93352.00 1.80 96019.20  AST, DOUBLE SEAL

0023 1838000000-E SP   71,705 GAL 1.59 114010.95 1.90 136239.50  EMULSION FOR AST

0024 2612000000-E 848  200 SY  85.00 17000.00 86.80 17360.00  6" CONCRETE DRIVEWAY

0025 2759000000-N SP   5 EA  485.00 2425.00 495.00 2475.00  GENERIC PAVING ITEM (EA)
RETROFIT EXISTING CURB RAMPS

0026 2830000000-N 858  22 EA  475.00 10450.00 485.00 10670.00  ADJ MANHOLES

0027 2845000000-N 858  9 EA  435.00 3915.00 445.00 4005.00  ADJ METER OR VALVE BOXES

0028 4413000000-E SP   3,510 SF  6.00 21060.00 7.90 27729.00  WORK ZONE ADV/GEN WARN SIGN

0029 4457000000-N SP  Lump Sum 285000.00 233000.00  TEMP TRAFFIC CONTROL (SP)

0030 4510000000-N SP   122 HR  58.43 7128.46 110.00 13420.00  LAW ENFORCEMENT

0031 4700000000-E 1205  1,320 LF  5.50 7260.00 2.60 3432.00  12"WIDE THERMO 90 MILS

0032 4710000000-E 1205  950 LF  12.50 11875.00 4.60 4370.00  24"WIDE THERMO 120 MILS

0033 4721000000-E 1205  21 EA  84.50 1774.50 128.00 2688.00  THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  72 EA  125.00 9000.00 72.00 5184.00  THERMO PVT SYMBOL 90MILS



1 SECTION OF US-601, 1 SECTION OF NC-49, 1 SECTION OF NC-73, AND 43 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

GRANITE CONTRACTING LLC

CORNELIUS,  NC  

MAY 17, 2016 02:59 PM CABARRUS, MECKLENBURG 2:00 PM 4 /  4 010

2016CPT.10.57.10131.1,  2016CPT.10.57.10131.2,  2016CPT.10.57.10131.3,  2016CPT.10.57.20131.1,  2016CPT.10.57.20131.10,  2016CPT.10.57.20131.11,  2016CPT.10.57.20131.12,
2016CPT.10.57.20131.13,  2016CPT.10.57.20131.14,  2016CPT.10.57.20131.15,  2016CPT.10.57.20131.16,  2016CPT.10.57.20131.17,  2016CPT.10.57.20131.18,
2016CPT.10.57.20131.19,  2016CPT.10.57.20131.2,  2016CPT.10.57.20131.4,  2016CPT.10.57.20131.5,  2016CPT.10.57.20131.6,  2016CPT.10.57.20131.7,  2016CPT.10.57.20131.8,
2016CPT.10.57.20131.9,  2016CPT.10.57.20132.1,  2016CPT.10.57.20132.2,  2016CPT.10.57.20132.3

MAY 17 2016 C203863

TIP NO 29.360 MI

FED AID NO STATE FUNDED

MILLING, RESURF, FULL DEPTH RECLAMATION, AND SHLD RECONST.

0035 4770000000-E 1205  600 LF  6.70 4020.00 8.25 4950.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0036 4810000000-E 1205  23,264 LF  0.18 4187.52 0.15 3489.60  PAINT PVMT MARKINGS 4"

0037 4850000000-E 1205  600 LF  1.10 660.00 1.55 930.00  LINE REMOVAL 4" WIDE

0038 4890000000-E SP   139,443 LF  0.65 90637.95 0.85 118526.55  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 120
MILS (HIGHLY REFLECTIVE   ELEMENTS)

0039 4890000000-E SP   155,908 LF  0.62 96662.96 0.80 124726.40  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4", 90 MILS
(HIGHLY REFLECTIVE    ELEMENTS)

0040 4900000000-N 1251  520 EA  8.75 4550.00 5.15 2678.00  PERM RAISED PVMT MARKERS

0041 6000000000-E 1605  1,500 LF  2.05 3075.00 2.05 3075.00  TEMPORARY SILT FENCE

0042 6071010000-E SP   3,340 LF  10.00 33400.00 17.20 57448.00  WATTLE

 

    TOTAL 5856063.24 TOTAL 6278713.00  CONTRACT TOTAL

 

    SUB-TOTAL 5856063.24 SUB-TOTAL 6278713.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5208623.73   BLYTHE CONSTRUCTION, INC.

     2  5436517.80   J. T. RUSSELL & SONS, INC.

     3  5676548.23   BLYTHE BROTHERS ASPHALT CO LLC

     4  5856063.24   THE LANE CONSTRUCTION CORP

     5  6278713.00   GRANITE CONTRACTING LLC



1 SECTION OF NC-16 AND 26 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

MAY 17, 2016 02:59 PM UNION 2:00 PM 1 /  4 011

2016CPT.10.58.20902.8,  2016CPT.10.64.10901.18,  2016CPT.10.64.20901.19,  2016CPT.10.64.20901.20,  2016CPT.10.64.20901.21,  2016CPT.10.64.20901.22,
2016CPT.10.64.20901.23,  2016CPT.10.64.20901.24,  2016CPT.10.64.20901.25,  2016CPT.10.64.20901.26,  2016CPT.10.64.20901.27,  2016CPT.10.64.20901.28,
2016CPT.10.64.20901.29

MAY 17 2016 C203851

TIP NO 18.390 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, SHLD RECONST AND CONST.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00 100000.00  230000.00MOBILIZATION

0002 0106000000-E 230  2,985 CY  20.00 59700.00 42.00 125370.00 49.25  147011.25BORROW EXCAVATION

0003 0241000000-E SP   40,266 SY  3.00 120798.00 3.15 126837.90 3.55  142944.30GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAIMATION)

0004 1187000000-E 542  1,349 TON 135.00 182115.00 147.50 198977.50 166.75  224945.75PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  1,205 TON 24.50 29522.50 0.01 12.05 1.00  1205.00INCIDENTAL STONE BASE

0006 1243000000-E SP  0.18 SMI 15000.00 2700.00 15000.00 2700.00 10300.00  1854.00SHOULDER CONSTRUCTION

0007 1245000000-E SP  14.68 SMI 2000.00 29360.00 1950.00 28626.00 2020.00  29653.60SHOULDER RECONSTRUCTION

0008 1297000000-E 607  97,142 SY  1.25 121427.50 2.01 195255.42 2.00  194284.00MILL ASP PVMT *****" DTH
(1-1/2")

0009 1297000000-E 607  4,467 SY  1.75 7817.25 2.52 11256.84 15.50  69238.50MILL ASP PVMT *****" DTH
(2")

0010 1308000000-E 607  333 SY  10.00 3330.00 8.50 2830.50 6.20  2064.60MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  1,151 SY  7.00 8057.00 8.75 10071.25 8.80  10128.80INCIDENTAL MILLING

0012 1489000000-E 610  160 TON 75.00 12000.00 82.00 13120.00 58.80  9408.00ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  9,327 TON 42.00 391734.00 37.30 347897.10 43.60  406657.20ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  16,247 TON 43.00 698621.00 37.70 612511.90 40.75  662065.25ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   1,117 TON 47.50 53057.50 37.70 42110.90 49.50  55291.50ASP CONC SURF CRS S9.5B LEVEL

0016 1525000000-E 610  9,665 TON 46.50 449422.50 42.80 413662.00 44.70  432025.50ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  2,149 TON 335.00 719915.00 354.00 760746.00 380.00  816620.00ASP FOR PLANT MIX

0018 1704000000-E SP   5,397 TON 100.00 539700.00 96.00 518112.00 100.00  539700.00PATCHING EXIST PAVEMENT

0019 1803500000-E SP   37,232 SY  1.80 67017.60 1.55 57709.60 1.75  65156.00AST, DOUBLE SEAL

0020 1838000000-E SP   20,480 GAL 2.00 40960.00 1.60 32768.00 1.80  36864.00EMULSION FOR AST

0021 2600000000-N SP   3 EA  1500.00 4500.00 595.00 1785.00 672.50  2017.50RETROFIT EXT CURB RAMP

0022 2612000000-E 848  775 SY  90.00 69750.00 85.00 65875.00 96.10  74477.506" CONCRETE DRIVEWAY

0023 2845000000-N 858  30 EA  650.00 19500.00 635.00 19050.00 717.75  21532.50ADJ METER OR VALVE BOXES

0024 4413000000-E SP  2,060.1 SF  6.60 13596.66 6.60 13596.66 5.50  11330.55WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 25000.00 110000.00  200000.00TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N SP   40 HR  65.00 2600.00 50.00 2000.00 39.60  1584.00LAW ENFORCEMENT

0027 4685000000-E 1205  92,284 LF  0.51 47064.84 0.52 47987.68 0.55  50756.20THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  90,004 LF  0.54 48602.16 0.54 48602.16 0.65  58502.60THERMO PVT MKG LINES 4"120

0029 4695000000-E 1205  490 LF  2.00 980.00 2.00 980.00 2.30  1127.00THERMO PVT MKG LINES 8"90 MILS

0030 4697000000-E 1205  328 LF  3.00 984.00 3.00 984.00 3.40  1115.20THERMO PVT MKG LINE 8"120 MILS

0031 4700000000-E 1205  1,222 LF  3.50 4277.00 3.75 4582.50 4.30  5254.6012"WIDE THERMO 90 MILS

0032 4710000000-E 1205  663 LF  5.00 3315.00 5.00 3315.00 5.65  3745.9524"WIDE THERMO 120 MILS

0033 4721000000-E 1205  28 EA  100.00 2800.00 100.00 2800.00 113.05  3165.40THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  46 EA  70.00 3220.00 70.00 3220.00 73.50  3381.00THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  61,698 LF  0.15 9254.70 0.14 8637.72 0.15  9254.70PAINT PVMT MARKINGS 4"

0036 4835000000-E 1205  293 LF  3.00 879.00 3.00 879.00 3.40  996.20PAINT PVT MKG LINES 24"



1 SECTION OF NC-16 AND 26 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

MAY 17, 2016 02:59 PM UNION 2:00 PM 2 /  4 011

2016CPT.10.58.20902.8,  2016CPT.10.64.10901.18,  2016CPT.10.64.20901.19,  2016CPT.10.64.20901.20,  2016CPT.10.64.20901.21,  2016CPT.10.64.20901.22,
2016CPT.10.64.20901.23,  2016CPT.10.64.20901.24,  2016CPT.10.64.20901.25,  2016CPT.10.64.20901.26,  2016CPT.10.64.20901.27,  2016CPT.10.64.20901.28,
2016CPT.10.64.20901.29

MAY 17 2016 C203851

TIP NO 18.390 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, SHLD RECONST AND CONST.

0037 4840000000-N 1205  12 EA  55.00 660.00 55.00 660.00 45.30  543.60PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  7 EA  45.00 315.00 45.00 315.00 34.00  238.00PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  706 EA  5.00 3530.00 5.00 3530.00 5.65  3988.90PERM RAISED PVMT MARKERS

0040 6000000000-E 1605  2,870 LF  2.85 8179.50 2.50 7175.00 3.50  10045.00TEMPORARY SILT FENCE

0041 6009000000-E 1610  387 TON 32.00 12384.00 35.00 13545.00 50.40  19504.80EROS CONTRL STONE CL B

0042 6012000000-E 1610  189 TON 33.00 6237.00 35.00 6615.00 40.75  7701.75SEDIMENT CONTROL STONE

0043 6071010000-E SP   2,630 LF  12.00 31560.00 5.00 13150.00 10.20  26826.00WATTLE

0044 6071020000-E SP   5 LB  10.00 50.00 100.00 500.00 30.30  151.50POLYACRYLAMIDE (PAM)

 

    TOTAL 3945493.71 TOTAL 3980359.68 TOTAL  4594357.70CONTRACT TOTAL

 

    SUB-TOTAL 3945493.71 SUB-TOTAL 3980359.68 SUB-TOTAL  4594357.70ROADWAY ITEMS



1 SECTION OF NC-16 AND 26 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

MAY 17, 2016 02:59 PM UNION 2:00 PM 3 /  4 011

2016CPT.10.58.20902.8,  2016CPT.10.64.10901.18,  2016CPT.10.64.20901.19,  2016CPT.10.64.20901.20,  2016CPT.10.64.20901.21,  2016CPT.10.64.20901.22,
2016CPT.10.64.20901.23,  2016CPT.10.64.20901.24,  2016CPT.10.64.20901.25,  2016CPT.10.64.20901.26,  2016CPT.10.64.20901.27,  2016CPT.10.64.20901.28,
2016CPT.10.64.20901.29

MAY 17 2016 C203851

TIP NO 18.390 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, SHLD RECONST AND CONST.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 192000.00   MOBILIZATION

0002 0106000000-E 230  2,985 CY  40.00 119400.00   BORROW EXCAVATION

0003 0241000000-E SP   40,266 SY  3.15 126837.90   GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAIMATION)

0004 1187000000-E 542  1,349 TON 147.50 198977.50   PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  1,205 TON 55.00 66275.00   INCIDENTAL STONE BASE

0006 1243000000-E SP  0.18 SMI 20000.00 3600.00   SHOULDER CONSTRUCTION

0007 1245000000-E SP  14.68 SMI 3500.00 51380.00   SHOULDER RECONSTRUCTION

0008 1297000000-E 607  97,142 SY  2.35 228283.70   MILL ASP PVMT *****" DTH
(1-1/2")

0009 1297000000-E 607  4,467 SY  2.50 11167.50   MILL ASP PVMT *****" DTH
(2")

0010 1308000000-E 607  333 SY  8.75 2913.75   MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  1,151 SY  10.50 12085.50   INCIDENTAL MILLING

0012 1489000000-E 610  160 TON 80.00 12800.00   ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  9,327 TON 47.25 440700.75   ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  16,247 TON 44.70 726240.90   ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   1,117 TON 48.80 54509.60   ASP CONC SURF CRS S9.5B LEVEL

0016 1525000000-E 610  9,665 TON 54.95 531091.75   ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  2,149 TON 347.00 745703.00   ASP FOR PLANT MIX

0018 1704000000-E SP   5,397 TON 110.00 593670.00   PATCHING EXIST PAVEMENT

0019 1803500000-E SP   37,232 SY  1.55 57709.60   AST, DOUBLE SEAL

0020 1838000000-E SP   20,480 GAL 1.60 32768.00   EMULSION FOR AST

0021 2600000000-N SP   3 EA  595.00 1785.00   RETROFIT EXT CURB RAMP

0022 2612000000-E 848  775 SY  85.00 65875.00   6" CONCRETE DRIVEWAY

0023 2845000000-N 858  30 EA  635.00 19050.00   ADJ METER OR VALVE BOXES

0024 4413000000-E SP  2,060.1 SF  6.00 12360.60   WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 170000.00   TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N SP   40 HR  63.36 2534.40   LAW ENFORCEMENT

0027 4685000000-E 1205  92,284 LF  0.50 46142.00   THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  90,004 LF  0.55 49502.20   THERMO PVT MKG LINES 4"120

0029 4695000000-E 1205  490 LF  2.00 980.00   THERMO PVT MKG LINES 8"90 MILS

0030 4697000000-E 1205  328 LF  3.00 984.00   THERMO PVT MKG LINE 8"120 MILS

0031 4700000000-E 1205  1,222 LF  3.75 4582.50   12"WIDE THERMO 90 MILS

0032 4710000000-E 1205  663 LF  5.00 3315.00   24"WIDE THERMO 120 MILS

0033 4721000000-E 1205  28 EA  100.00 2800.00   THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  46 EA  64.00 2944.00   THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  61,698 LF  0.14 8637.72   PAINT PVMT MARKINGS 4"

0036 4835000000-E 1205  293 LF  3.00 879.00   PAINT PVT MKG LINES 24"



1 SECTION OF NC-16 AND 26 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

MAY 17, 2016 02:59 PM UNION 2:00 PM 4 /  4 011

2016CPT.10.58.20902.8,  2016CPT.10.64.10901.18,  2016CPT.10.64.20901.19,  2016CPT.10.64.20901.20,  2016CPT.10.64.20901.21,  2016CPT.10.64.20901.22,
2016CPT.10.64.20901.23,  2016CPT.10.64.20901.24,  2016CPT.10.64.20901.25,  2016CPT.10.64.20901.26,  2016CPT.10.64.20901.27,  2016CPT.10.64.20901.28,
2016CPT.10.64.20901.29

MAY 17 2016 C203851

TIP NO 18.390 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, SHLD RECONST AND CONST.

0037 4840000000-N 1205  12 EA  40.00 480.00   PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  7 EA  30.00 210.00   PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  706 EA  5.00 3530.00   PERM RAISED PVMT MARKERS

0040 6000000000-E 1605  2,870 LF  2.50 7175.00   TEMPORARY SILT FENCE

0041 6009000000-E 1610  387 TON 60.00 23220.00   EROS CONTRL STONE CL B

0042 6012000000-E 1610  189 TON 60.00 11340.00   SEDIMENT CONTROL STONE

0043 6071010000-E SP   2,630 LF  15.00 39450.00   WATTLE

0044 6071020000-E SP   5 LB  60.00 300.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 4686190.87   CONTRACT TOTAL

 

    SUB-TOTAL 4686190.87   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3945493.71   LYNCHES RIVER CONTRACTING, INC.

     2  3980359.68   BLYTHE CONSTRUCTION, INC.

     3  4594357.70   J. T. RUSSELL & SONS, INC.

     4  4686190.87   THE LANE CONSTRUCTION CORP



BRIDGE #327 OVER LITTLE BUFFALO CREEK ON SR-1509 (CLAYBANK ROAD).

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC  

MAY 17, 2016 02:59 PM ASHE 2:00 PM 1 /  3 012

42308.3.1 MAY 17 2016 C203810

TIP NO 0.037 MIB-5147

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23808.80 25000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 5390.00 10000.00  CONSTRUCTION SURVEYING

0003 0008000000-E 200  1 ACR 1.10 1.10 800.00 800.00  SUPP CLEARING & GRUBBING

0004 0036000000-E 225  100 CY  11.27 1127.00 12.00 1200.00  UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 65392.94 79999.00  GRADING

0006 0134000000-E 240  196 CY  8.94 1752.24 10.00 1960.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  41.06 4106.00 47.00 4700.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  450 SY  2.46 1107.00 1.80 810.00  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   220 SF  117.31 25808.20 200.00 44000.00  TEMPORARY SHORING

0010 0995000000-E 340  20 LF  11.96 239.20 10.00 200.00  PIPE REMOVAL

0011 1099500000-E 505  50 CY  10.54 527.00 12.00 600.00  SHALLOW UNDERCUT

0012 1099700000-E 505  80 TON 24.23 1938.40 37.00 2960.00  CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  50 TON 25.35 1267.50 35.00 1750.00  INCIDENTAL STONE BASE

0014 1330000000-E 607  290 SY  13.20 3828.00 15.00 4350.00  INCIDENTAL MILLING

0015 1489000000-E 610  170 TON 96.72 16442.40 90.00 15300.00  ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  105 TON 95.24 10000.20 90.00 9450.00  ASP CONC INTR CRS I19.0B

0017 1519000000-E 610  180 TON 112.12 20181.60 105.00 18900.00  ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  25 TON 480.85 12021.25 440.00 11000.00  ASP FOR PLANT MIX

0019 2022000000-E 815  56 CY  9.50 532.00 12.00 672.00  SUBDRAIN EXCAVATION

0020 2026000000-E 815  250 SY  2.38 595.00 2.50 625.00  GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  42 CY  43.27 1817.34 40.00 1680.00  SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  250 LF  5.51 1377.50 7.00 1750.00  6" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  403.61 403.61 300.00 300.00  SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  14.67 88.02 22.00 132.00  6" OUTLET PIPE

0025 3030000000-E 862  50 LF  16.50 825.00 15.00 750.00  STL BM GUARDRAIL

0026 3045000000-E 862 112.5 LF  17.60 1980.00 16.00 1800.00  SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  1.10 5.50 1.00 5.00  ADDIT GUARDRAIL POSTS

0028 3165000000-N SP   2 EA  1760.00 3520.00 1600.00 3200.00  GR ANCHOR TYPE **********
(350, TL-2)

0029 3270000000-N SP   2 EA  1870.00 3740.00 1700.00 3400.00  GR ANCHOR TYPE 350

0030 3628000000-E 876  75 TON 41.11 3083.25 50.00 3750.00  RIP RAP, CLASS I

0031 3656000000-E 876  979 SY  2.37 2320.23 3.00 2937.00  GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  96 SF  9.90 950.40 9.00 864.00  WORK ZONE SIGNS (STAT)

0033 4405000000-E 1110  170 SF  9.35 1589.50 8.50 1445.00  WORK ZONE SIGNS (PORT)

0034 4410000000-E 1110  30 SF  6.60 198.00 6.00 180.00  WORK ZONE SIGNS (BARR)

0035 4430000000-N 1130  42 EA  45.10 1894.20 41.00 1722.00  DRUMS

0036 4435000000-N 1135  42 EA  0.88 36.96 16.00 672.00  CONES

0037 4445000000-E 1145  48 LF  22.00 1056.00 20.00 960.00  BARRICADES (TYPE III)

0038 4450000000-N 1150  800 HR  17.38 13904.00 18.00 14400.00  FLAGGER



BRIDGE #327 OVER LITTLE BUFFALO CREEK ON SR-1509 (CLAYBANK ROAD).

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC  

MAY 17, 2016 02:59 PM ASHE 2:00 PM 2 /  3 012

42308.3.1 MAY 17 2016 C203810

TIP NO 0.037 MIB-5147

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0039 4507000000-E 1170  160 LF  48.40 7744.00 44.00 7040.00  WATER FILLED BARRIER

0040 4516000000-N 1180  42 EA  31.35 1316.70 28.50 1197.00  SKINNY DRUM

0041 4650000000-N 1251  8 EA  55.00 440.00 50.00 400.00  TEMP RAISED PVMT MRKS

0042 4700000000-E 1205  27 LF  11.00 297.00 10.00 270.00  12"WIDE THERMO 90 MILS

0043 4710000000-E 1205  53 LF  27.50 1457.50 25.00 1325.00  24"WIDE THERMO 120 MILS

0044 4725000000-E 1205  1 EA  330.00 330.00 300.00 300.00  THERMO PVT SYMBOL 90MILS

0045 4810000000-E 1205  1,638 LF  1.49 2440.62 1.35 2211.30  PAINT PVMT MARKINGS 4"

0046 4835000000-E 1205  116 LF  5.50 638.00 5.00 580.00  PAINT PVT MKG LINES 24"

0047 4847000000-E 1205  2,458 LF  2.20 5407.60 2.00 4916.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0048 4850000000-E 1205  100 LF  3.30 330.00 3.00 300.00  LINE REMOVAL 4" WIDE

0049 4905000000-N 1253  9 EA  247.50 2227.50 225.00 2025.00  SNOWPLB PVMT MRKER

0050 6000000000-E 1605  900 LF  3.30 2970.00 2.00 1800.00  TEMPORARY SILT FENCE

0051 6006000000-E 1610  150 TON 33.67 5050.50 45.00 6750.00  EROS CONTRL STONE CL A

0052 6009000000-E 1610  50 TON 34.69 1734.50 45.00 2250.00  EROS CONTRL STONE CL B

0053 6012000000-E 1610  100 TON 30.57 3057.00 40.00 4000.00  SEDIMENT CONTROL STONE

0054 6015000000-E 1615 0.66 ACR 1980.00 1306.80 1400.00 924.00  TEMPORARY MULCHING

0055 6018000000-E 1620  100 LB  1.65 165.00 7.00 700.00  SEED FOR TEMP SEEDING

0056 6021000000-E 1620 0.5 TON 1650.00 825.00 2500.00 1250.00  FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  13.24 2648.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   400 LF  2.75 1100.00 2.00 800.00  SAFETY FENCE

0059 6030000000-E 1630  60 CY  7.64 458.40 10.00 600.00  SILT EXCAVATION

0060 6036000000-E 1631  1,325 SY  2.20 2915.00 1.95 2583.75  MATTING FOR EROS CONTROL

0061 6037000000-E SP   75 SY  7.70 577.50 4.00 300.00  COIR FIBER MAT

0062 6042000000-E 1632  225 LF  3.30 742.50 7.50 1687.50  1/4" HARDWARE CLOTH

0063 6069000000-E 1638  60 CY  10.26 615.60 25.00 1500.00  STILLING BASINS

0064 6070000000-N 1639  2 EA  208.95 417.90 350.00 700.00  SPECIAL STILLING BASINS

0065 6071010000-E SP   50 LF  8.80 440.00 10.00 500.00  WATTLE

0066 6071020000-E SP   15 LB  7.70 115.50 8.00 120.00  POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  115 LF  9.74 1120.10 7.50 862.50  COIR FIBER BAFFLE

0068 6084000000-E 1660 0.66 ACR 2310.00 1524.60 3000.00 1980.00  SEEDING AND MULCHING

0069 6087000000-E 1660 0.33 ACR 1.09 0.36 600.00 198.00  MOWING

0070 6090000000-E 1661  50 LB  1.65 82.50 10.00 500.00  SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 1650.00 412.50 3000.00 750.00  FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  1.65 82.50 6.00 300.00  SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.5 TON 1650.00 825.00 1800.00 900.00  FERTILIZER TOPDRESSING

0074 6111000000-E SP   475 LF  75.85 36028.75 10.00 4750.00  IMPERVIOUS DIKE

0075 6114500000-N 1667  10 MHR 1.10 11.00 45.00 450.00  SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  27.50 495.00 375.00 6750.00  RESPONSE FOR EROS CONTROL



BRIDGE #327 OVER LITTLE BUFFALO CREEK ON SR-1509 (CLAYBANK ROAD).

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC  

MAY 17, 2016 02:59 PM ASHE 2:00 PM 3 /  3 012

42308.3.1 MAY 17 2016 C203810

TIP NO 0.037 MIB-5147

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0077 6120000000-E SP   110 CY  49.41 5435.10 20.00 2200.00  CULVERT DIVERSION CHANNEL

0078 6123000000-E 1670 0.1 ACR 4400.00 440.00 4000.00 400.00  REFORESTATION

0079 6132000000-N SP   4 EA  778.54 3114.16 750.00 3000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0080 8021000000-N SP  Lump Sum 8691.90 25000.00  REMV EXIST STR **********
(10+66.00 -L-)

0081 8126000000-N 414 Lump Sum 21592.19 45000.00  CULV EXCAV @ ************
(10+66.00 -L-)

0082 8133000000-E 414  88 TON 46.22 4067.36 50.00 4400.00  FND CONDIT MAT, BOX CULV

0083 8196000000-E 420  136 CY  799.57 108741.52 600.00 81600.00  CLASS A CONCRETE (CULV)

0084 8245000000-E 425  14,205 LB  0.01 142.05 1.00 14205.00  REINF STEEL (CULVERT)

0085 8860000000-N SP  Lump Sum 746.05 500.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 476176.10 TOTAL 517398.05  CONTRACT TOTAL

 

    SUB-TOTAL 332195.03 SUB-TOTAL 346693.05  ROADWAY ITEMS

    SUB-TOTAL 143981.07 SUB-TOTAL 170705.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  476176.10   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  517398.05   MOUNTAIN CREEK CONTRACTORS INC



NC-16 FROM PAVEMENT JOINT TO WILKES COUNTY LINE AND 10 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

MAY 17, 2016 02:59 PM ALEXANDER 2:00 PM 1 /  1 013

2016CPT.12.04.10021,  2016CPT.12.04.20021,  2016CPT.12.04.20022 MAY 17 2016 C203857

TIP NO 15.060 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 55000.00  MOBILIZATION

0002 0241000000-E SP   8,300 SY  5.40 44820.00 4.85 40255.00  GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0003 0255000000-E SP   900 TON 21.00 18900.00 21.25 19125.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1187000000-E 542  335 TON 175.00 58625.00 199.50 66832.50  PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  700 TON 22.00 15400.00 37.00 25900.00  INCIDENTAL STONE BASE

0006 1245000000-E SP   11 SMI 1300.00 14300.00 1295.00 14245.00  SHOULDER RECONSTRUCTION

0007 1308000000-E 607  950 SY  9.00 8550.00 5.45 5177.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  1,900 SY  7.00 13300.00 10.25 19475.00  INCIDENTAL MILLING

0009 1489000000-E 610  3,950 TON 36.25 143187.50 43.91 173444.50  ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  22,591 TON 36.25 818923.75 43.28 977738.48  ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   6,780 TON 36.25 245775.00 46.95 318321.00  ASP CONC SURF CRS S9.5B LEVEL

0012 1575000000-E 620  1,971 TON 365.00 719415.00 357.79 705204.09  ASP FOR PLANT MIX

0013 1704000000-E SP   1,555 TON 87.00 135285.00 105.00 163275.00  PATCHING EXIST PAVEMENT

0014 2800000000-N 858  1 EA  900.00 900.00 2275.00 2275.00  ADJ CATCH BASINS

0015 2845000000-N 858  9 EA  850.00 7650.00 1650.00 14850.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   3,234 SF  5.28 17075.52 7.18 23220.12  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 17000.00 60000.00  TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N SP   100 HR  38.00 3800.00 30.00 3000.00  LAW ENFORCEMENT

0019 4705000000-E 1205  185 LF  4.75 878.75 9.50 1757.50  THERMO LINES 16" 120MILS

0020 4710000000-E 1205  375 LF  7.15 2681.25 9.50 3562.50  24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  16 EA  68.25 1092.00 131.96 2111.36  THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  7 EA  125.00 875.00 475.08 3325.56  THERMO PVT SYMBOL 90MILS

0023 4810000000-E 1205  399,021 LF  0.13 51872.73 0.13 51872.73  PAINT PVMT MARKINGS 4"

0024 4847000000-E 1205  118,200 LF  0.75 88650.00 0.89 105198.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0025 4905000000-N 1253  500 EA  27.00 13500.00 25.29 12645.00  SNOWPLB PVMT MRKER

 

    TOTAL 2479456.50 TOTAL 2867810.84  CONTRACT TOTAL

 

    SUB-TOTAL 2479456.50 SUB-TOTAL 2867810.84  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2479456.50   MAYMEAD, INC.

     2  2867810.84   J. T. RUSSELL & SONS, INC.



US-74 FROM SR-2244 (HARMON ROAD) TO 528 FEET WEST OF GROVE STREET AND 5 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

MAY 17, 2016 02:59 PM CLEVELAND 2:00 PM 1 /  2 014

2016CPT.12.06.10231,  2016CPT.12.06.20231 MAY 17 2016 C203859

TIP NO 16.380 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 193200.00  MOBILIZATION

0002 0255000000-E SP   6,878 TON 35.00 240730.00 28.00 192584.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  675 TON 35.00 23625.00 60.00 40500.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  39.04 SMI 1500.00 58560.00 3000.00 117120.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  24,855 SY  1.00 24855.00 2.25 55923.75  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  5,807 SY  9.00 52263.00 6.15 35713.05  INCIDENTAL MILLING

0007 1489000000-E 610  317 TON 40.00 12680.00 65.00 20605.00  ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  12,989 TON 38.00 493582.00 44.50 578010.50  ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   1,272 TON 40.00 50880.00 56.00 71232.00  ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  20,534 TON 38.00 780292.00 41.50 852161.00  ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   1,881 TON 40.00 75240.00 50.00 94050.00  ASP CONC SURF CRS S9.5C LEVEL

0012 1575000000-E 620  2,210 TON 418.00 923780.00 344.00 760240.00  ASP FOR PLANT MIX

0013 1704000000-E SP   7,835 TON 80.00 626800.00 100.00 783500.00  PATCHING EXIST PAVEMENT

0014 2374000000-N 840  12 EA  600.00 7200.00 480.00 5760.00  FRAME-GRT-HD 840.03 **
(E)

0015 2600000000-N SP   5 EA  600.00 3000.00 535.00 2675.00  RETROFIT EXT CURB RAMP

0016 2815000000-N 858  9 EA  1200.00 10800.00 1350.00 12150.00  ADJ DROP INLETS

0017 2830000000-N 858  19 EA  900.00 17100.00 940.00 17860.00  ADJ MANHOLES

0018 2845000000-N 858  20 EA  800.00 16000.00 915.00 18300.00  ADJ METER OR VALVE BOXES

0019 2920000000-N 859  12 EA  2300.00 27600.00 2350.00 28200.00  CONVERT DI TO CB

0020 4413000000-E SP   2,108 SF  8.00 16864.00 6.00 12648.00  WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 10000.00 145000.00  TEMP TRAFFIC CONTROL (SP)

0022 4510000000-N SP   16 HR  40.00 640.00 50.00 800.00  LAW ENFORCEMENT

0023 4695000000-E 1205  50 LF  1.00 50.00 7.00 350.00  THERMO PVT MKG LINES 8"90 MILS

0024 4710000000-E 1205  685 LF  9.00 6165.00 8.00 5480.00  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  6 EA  125.00 750.00 200.00 1200.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  182 EA  115.00 20930.00 120.00 21840.00  THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  353,742 LF  0.13 45986.46 0.24 84898.08  PAINT PVMT MARKINGS 4"

0028 4847000000-E 1205  30,400 LF  0.72 21888.00 0.75 22800.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4847100000-E 1205  141,556 LF  1.08 152880.48 0.95 134478.20  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0030 4847120000-E 1205  3,150 LF  2.16 6804.00 2.00 6300.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0031 4905000000-N 1253  935 EA  24.00 22440.00 26.50 24777.50  SNOWPLB PVMT MRKER

0032 5255000000-N 1413 Lump Sum 10000.00 12000.00  PORTABLE LIGHTING

 

    TOTAL 3870384.94 TOTAL 4352356.08  CONTRACT TOTAL



US-74 FROM SR-2244 (HARMON ROAD) TO 528 FEET WEST OF GROVE STREET AND 5 SECTIONS OF SECONDARY ROADS.

   

MAY 17, 2016 02:59 PM CLEVELAND 2:00 PM 2 /  2 014

2016CPT.12.06.10231,  2016CPT.12.06.20231 MAY 17 2016 C203859

TIP NO 16.380 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 3870384.94 SUB-TOTAL 4352356.08  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3870384.94   ASPHALT PAVING OF SHELBY INC

     2  4352356.08   THE LANE CONSTRUCTION CORP



1 SECTION OF I-40, US-70, NC-3, AND NC-152, 2 SECTIONS OF US-21 AND NC-115, AND 45 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

MAY 17, 2016 02:59 PM IREDELL 2:00 PM 1 /  2 015

2016CPT.12.08.10491,  2016CPT.12.08.20491 MAY 17 2016 C203860

TIP NO 70.180 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 625000.00  MOBILIZATION

0002 0255000000-E SP   14,230 TON 22.50 320175.00 21.20 301676.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1121000000-E 520  10 TON 50.00 500.00 23.45 234.50  AGGREGATE BASE COURSE

0004 1220000000-E 545  7,604 TON 24.00 182496.00 23.45 178313.80  INCIDENTAL STONE BASE

0005 1245000000-E SP  112.24 SMI 1800.00 202032.00 1850.00 207644.00  SHOULDER RECONSTRUCTION

0006 1297000000-E 607  111,500 SY  1.39 154985.00 1.95 217425.00  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  58,750 SY  1.39 81662.50 2.36 138650.00  MILL ASP PVMT *****" DTH
(2")

0008 1297000000-E 607  8,000 SY  2.50 20000.00 3.16 25280.00  MILL ASP PVMT *****" DTH
(3")

0009 1297000000-E 607  3,000 SY  3.25 9750.00 4.78 14340.00  MILL ASP PVMT *****" DTH
(4")

0010 1308000000-E 607  4,150 SY  1.50 6225.00 5.81 24111.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1330000000-E 607  8,205 SY  8.00 65640.00 9.72 79752.60  INCIDENTAL MILLING

0012 1489000000-E 610  4,985 TON 40.00 199400.00 51.50 256727.50  ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  325 TON 40.00 13000.00 62.50 20312.50  ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  84,375 TON 38.50 3248437.50 48.25 4071093.75  ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   3,223 TON 40.00 128920.00 51.10 164695.30  ASP CONC SURF CRS S9.5B LEVEL

0016 1524200000-E 610  5,250 TON 39.50 207375.00 52.50 275625.00  ASP CONC SURF CRS S9.5D

0017 1525000000-E 610  5,865 TON 39.50 231667.50 51.30 300874.50  ASP CONC SURF CRS SF9.5A

0018 1525100000-E SP   750 TON 40.00 30000.00 56.81 42607.50  ASP CONC SURF CRS SF9.5A LEVEL

0019 1575000000-E 620  5,949 TON 385.00 2290365.00 450.00 2677050.00  ASP FOR PLANT MIX

0020 1577000000-E 620  299 TON 460.00 137540.00 630.00 188370.00  POLYM MOD ASP BNDR FOR PLT MIX

0021 1704000000-E SP   16,823 TON 94.00 1581362.00 130.00 2186990.00  PATCHING EXIST PAVEMENT

0022 2800000000-N 858  1 EA  750.00 750.00 2800.00 2800.00  ADJ CATCH BASINS

0023 2815000000-N 858  21 EA  750.00 15750.00 2100.00 44100.00  ADJ DROP INLETS

0024 2830000000-N 858  125 EA  950.00 118750.00 1250.00 156250.00  ADJ MANHOLES

0025 2845000000-N 858  110 EA  800.00 88000.00 1200.00 132000.00  ADJ METER OR VALVE BOXES

0026 4405000000-E 1110  200 SF  8.00 1600.00 9.02 1804.00  WORK ZONE SIGNS (PORT)

0027 4413000000-E SP   8,706 SF  5.50 47883.00 8.34 72608.04  WORK ZONE ADV/GEN WARN SIGN

0028 4457000000-N SP  Lump Sum 150000.00 470000.00  TEMP TRAFFIC CONTROL (SP)

0029 4510000000-N SP   100 HR  40.00 4000.00 34.04 3404.00  LAW ENFORCEMENT

0030 4685000000-E 1205  200 LF  1.25 250.00 2.84 568.00  THERMO PVT MKG LINES 4"90

0031 4687000000-E 1205  350 LF  1.50 525.00 3.01 1053.50  THERMO PVT MKG LINES 4"240

0032 4695000000-E 1205  3,510 LF  1.90 6669.00 3.12 10951.20  THERMO PVT MKG LINES 8"90 MILS

0033 4697000000-E 1205  1,070 LF  2.15 2300.50 3.40 3638.00  THERMO PVT MKG LINE 8"120 MILS

0034 4705000000-E 1205  250 LF  3.00 750.00 7.94 1985.00  THERMO LINES 16" 120MILS

0035 4710000000-E 1205  5,000 LF  5.65 28250.00 8.51 42550.00  24"WIDE THERMO 120 MILS



1 SECTION OF I-40, US-70, NC-3, AND NC-152, 2 SECTIONS OF US-21 AND NC-115, AND 45 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

MAY 17, 2016 02:59 PM IREDELL 2:00 PM 2 /  2 015

2016CPT.12.08.10491,  2016CPT.12.08.20491 MAY 17 2016 C203860

TIP NO 70.180 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4721000000-E 1205  113 EA  76.00 8588.00 113.45 12819.85  THERMO PVT MKG CHARACTER 120

0037 4725000000-E 1205  265 EA  115.00 30475.00 102.10 27056.50  THERMO PVT SYMBOL 90MILS

0038 4810000000-E 1205  1,452,250 LF  0.13 188792.50 0.10 145225.00  PAINT PVMT MARKINGS 4"

0039 4847000000-E 1205  617,000 LF  0.72 444240.00 0.93 573810.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0040 4847100000-E 1205  38,200 LF  1.25 47750.00 1.92 73344.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0041 4905000000-N 1253  4,440 EA  22.00 97680.00 26.95 119658.00  SNOWPLB PVMT MRKER

0042 5255000000-N 1413 Lump Sum 25000.00 22689.34  PORTABLE LIGHTING

0043 7444000000-E 1725  5,725 LF  6.00 34350.00 7.09 40590.25  INDUCTIVE LOOP SAWCUT

0044 7456000000-E 1726  900 LF  3.00 2700.00 1.70 1530.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 10651585.50 TOTAL 13957208.13  CONTRACT TOTAL

 

    SUB-TOTAL 10651585.50 SUB-TOTAL 13957208.13  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10651585.50   MAYMEAD, INC.

     2  13957208.13   J. T. RUSSELL & SONS, INC.



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

GRAHAM COUNTY LAND COMPANY
LLC

KNOXVILLE,  TN ROBBINSVILLE,  NC

MAY 17, 2016 02:59 PM CLAY 2:00 PM 1 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 282400.00 195000.00  250000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 67600.00 163000.00  75000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 650000.00 707000.00  500000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 8150.00 8150.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  17.00 17000.00 20.65 20650.00 10.00  10000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  20 CY  25.00 500.00 21.75 435.00 18.00  360.00DRAINAGE DITCH EXCAVATION

0007 0196000000-E 270  1,000 SY  1.75 1750.00 2.15 2150.00 1.50  1500.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  1,180 TON 14.50 17110.00 30.45 35931.00 42.00  49560.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  3,700 SY  0.75 2775.00 3.25 12025.00 1.50  5550.00FND CONDIT GEOTEXTILE

0010 0342000000-E 310  852 LF  75.00 63900.00 81.55 69480.60 115.00  97980.00**" SIDE DRAIN PIPE
(30")

0011 0342000000-E 310  876 LF  110.00 96360.00 120.00 105120.00 90.00  78840.00**" SIDE DRAIN PIPE
(36")

0012 0342000000-E 310  864 LF  125.00 108000.00 140.00 120960.00 108.00  93312.00**" SIDE DRAIN PIPE
(42")

0013 0342000000-E 310  132 LF  145.00 19140.00 157.00 20724.00 152.00  20064.00**" SIDE DRAIN PIPE
(48")

0014 0343000000-E 310  3,100 LF  39.00 120900.00 44.00 136400.00 67.00  207700.0015" SIDE DRAIN PIPE

0015 0344000000-E 310  1,364 LF  46.50 63426.00 52.20 71200.80 69.00  94116.0018" SIDE DRAIN PIPE

0016 0345000000-E 310  2,628 LF  48.50 127458.00 53.30 140072.40 80.00  210240.0024" SIDE DRAIN PIPE

0017 0348000000-E 310  2 EA  400.00 800.00 136.00 272.00 260.00  520.00**" SIDE DRAIN PIPE ELBOW
(15")

0018 0348000000-E 310  2 EA  425.00 850.00 300.00 600.00 550.00  1100.00**" SIDE DRAIN PIPE ELBOW
(24")

0019 0348000000-E 310  8 EA  550.00 4400.00 600.00 4800.00 850.00  6800.00**" SIDE DRAIN PIPE ELBOW
(30")

0020 0348000000-E 310  6 EA  850.00 5100.00 924.00 5544.00 1200.00  7200.00**" SIDE DRAIN PIPE ELBOW
(36")

0021 0448000000-E 310  92 LF  450.00 41400.00 489.00 44988.00 280.00  25760.00***" RCP CULV CLASS IV
(54")

0022 0448200000-E 310  80 LF  50.00 4000.00 185.00 14800.00 95.00  7600.0015" RCP CULV CLASS IV

0023 0448300000-E 310  116 LF  75.00 8700.00 105.00 12180.00 98.00  11368.0018" RCP CULV CLASS IV

0024 0448400000-E 310  468 LF  123.50 57798.00 134.00 62712.00 125.00  58500.0024" RCP CULV CLASS IV

0025 0448500000-E 310  224 LF  185.00 41440.00 210.00 47040.00 128.00  28672.0030" RCP CULV CLASS IV

0026 0448700000-E 310  80 LF  200.00 16000.00 225.00 18000.00 196.00  15680.0042" RCP CULV CLASS IV

0027 0576000000-E 310  92 LF  180.00 16560.00 200.00 18400.00 250.00  23000.00**" CS PIPE CULV *****"
(54", 0.109")

0028 0600000000-E 310  128 LF  102.00 13056.00 160.00 20480.00 150.00  19200.0030" CS PIPE CULV 0.079"

0029 0636000000-E 310  2 EA  525.00 1050.00 614.00 1228.00 1200.00  2400.00**" CS ELBOW *****" THICK
(30", 0.079")

0030 0636000000-E 310  2 EA  2500.00 5000.00 2100.00 4200.00 2700.00  5400.00**" CS ELBOW *****" THICK
(54", 0.109")

0031 0995000000-E 340  752 LF  9.00 6768.00 10.85 8159.20 9.00  6768.00PIPE REMOVAL

0032 1099500000-E 505  1,000 CY  8.00 8000.00 16.30 16300.00 9.00  9000.00SHALLOW UNDERCUT



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

GRAHAM COUNTY LAND COMPANY
LLC

KNOXVILLE,  TN ROBBINSVILLE,  NC

MAY 17, 2016 02:59 PM CLAY 2:00 PM 2 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

0033 1099700000-E 505  1,900 TON 26.00 49400.00 32.00 60800.00 38.00  72200.00CLASS IV SUBGRD STABILIZATION

0034 1121000000-E 520  28,900 TON 25.00 722500.00 28.00 809200.00 28.00  809200.00AGGREGATE BASE COURSE

0035 1220000000-E 545  300 TON 26.00 7800.00 25.50 7650.00 33.00  9900.00INCIDENTAL STONE BASE

0036 1297000000-E 607  19,000 SY  2.00 38000.00 2.45 46550.00 3.00  57000.00MILL ASP PVMT *****" DTH
(1-1/2")

0037 1330000000-E 607  4,110 SY  6.00 24660.00 6.50 26715.00 7.00  28770.00INCIDENTAL MILLING

0038 1498000000-E 610  8,860 TON 63.50 562610.00 60.52 536207.20 70.00  620200.00ASP CONC INTR CRS I19.0B

0039 1519000000-E 610  10,910 TON 66.00 720060.00 62.84 685584.40 75.00  818250.00ASP CONC SURF CRS S9.5B

0040 1575000000-E 620  1,080 TON 385.00 415800.00 385.00 415800.00 634.00  684720.00ASP FOR PLANT MIX

0041 1693000000-E 654  95 TON 175.00 16625.00 300.00 28500.00 200.00  19000.00ASPH PLT MIX PVMT REPAIR

0042 1840000000-E 665  34,150 LF  0.27 9220.50 0.18 6147.00 0.25  8537.50MILLED RUMBLE STRIPS

0043 2022000000-E 815  112 CY  15.00 1680.00 21.75 2436.00 9.00  1008.00SUBDRAIN EXCAVATION

0044 2033000000-E 815  84 CY  75.00 6300.00 92.00 7728.00 35.00  2940.00SUBDRAIN FINE AGGREGATE

0045 2044000000-E 815  500 LF  5.00 2500.00 5.40 2700.00 15.00  7500.006" PERF SUBDRN PIPE

0046 2070000000-N 815  1 EA  250.00 250.00 270.00 270.00 800.00  800.00SUBDRN PIPE OUTLET

0047 2077000000-E 815  6 LF  10.00 60.00 10.50 63.00 16.00  96.006" OUTLET PIPE

0048 2209000000-E 838 2.8 CY  2500.00 7000.00 1400.00 3920.00 400.00  1120.00ENDWALLS

0049 2253000000-E 840 0.353 CY  1500.00 529.50 1050.00 370.65 400.00  141.20PIPE COLLARS

0050 2275000000-E SP   148 CY  375.00 55500.00 255.00 37740.00 250.00  37000.00FLOWABLE FILL

0051 2286000000-N 840  60 EA  1375.00 82500.00 1600.00 96000.00 1500.00  90000.00MASNRY DRAINAGE STRUCT

0052 2297000000-E 840 9.883 CY  1550.00 15318.65 2000.00 19766.00 800.00  7906.40MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 17.8 LF  300.00 5340.00 180.00 3204.00 400.00  7120.00MASNRY DRAINAGE STRUCT

0054 2354000000-N 840  2 EA  850.00 1700.00 1400.00 2800.00 500.00  1000.00FRAME W/GRATE 840.22 STD

0055 2364000000-N 840  24 EA  400.00 9600.00 430.00 10320.00 650.00  15600.00FRAME W/2GRTS 840.16 STD

0056 2365000000-N 840  38 EA  950.00 36100.00 925.00 35150.00 600.00  22800.00FRAME W/2GRTS 840.22 STD

0057 2905000000-N 859  1 EA  1375.00 1375.00 1600.00 1600.00 950.00  950.00CONVERT DI TO JB

0058 3030000000-E 862  4,700 LF  15.25 71675.00 16.50 77550.00 19.00  89300.00STL BM GUARDRAIL

0059 3045000000-E 862  100 LF  18.00 1800.00 19.50 1950.00 22.25  2225.00SBGR SHOP CURVED

0060 3150000000-N 862  15 EA  20.00 300.00 21.75 326.25 36.00  540.00ADDIT GUARDRAIL POSTS

0061 3195000000-N 862  3 EA  500.00 1500.00 540.00 1620.00 635.00  1905.00GR ANCHOR TYPE AT-1

0062 3270000000-N SP   12 EA  1850.00 22200.00 2000.00 24000.00 2300.00  27600.00GR ANCHOR TYPE 350

0063 3360000000-E 863  5,230 LF  1.00 5230.00 1.00 5230.00 1.25  6537.50REMOVE EXISTING GUARDRAIL

0064 3628000000-E 876  25 TON 150.00 3750.00 54.00 1350.00 48.00  1200.00RIP RAP, CLASS I

0065 3635000000-E 876  175 TON 150.00 26250.00 54.00 9450.00 48.00  8400.00RIP RAP, CLASS II

0066 3649000000-E 876  20 TON 65.00 1300.00 10.50 210.00 48.00  960.00RIP RAP, CLASS B

0067 3656000000-E 876  1,650 SY  2.25 3712.50 3.25 5362.50 2.25  3712.50GEOTEXTILE FOR DRAINGE

0068 4072000000-E 903  1,730 LF  6.50 11245.00 5.60 9688.00 5.60  9688.00SUPPORT, 3-LB STL U-CHAN

0069 4096000000-N 904  2 EA  95.00 190.00 135.00 270.00 175.00  350.00SIGN ERECTION, TYPE D

0070 4102000000-N 904  121 EA  60.00 7260.00 100.00 12100.00 90.00  10890.00SIGN ERECTION, TYPE E



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

GRAHAM COUNTY LAND COMPANY
LLC

KNOXVILLE,  TN ROBBINSVILLE,  NC

MAY 17, 2016 02:59 PM CLAY 2:00 PM 3 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

0071 4116100000-N 904  3 EA  95.00 285.00 270.00 810.00 170.00  510.00SIGN ERECT, RELOC ** GRD MTD
(E)

0072 4155000000-N 907  15 EA  1.00 15.00 16.30 244.50 13.50  202.50DISPOSE SIGN SYST U-CHAN

0073 4192000000-N 907  3 EA  1.00 3.00 5.40 16.20 135.00  405.00DISPOSE SUPPORT, U-CHAN

0074 4400000000-E 1110  48 SF  20.00 960.00 10.70 513.60 16.00  768.00WORK ZONE SIGNS (STAT)

0075 4405000000-E 1110  416 SF  15.00 6240.00 9.50 3952.00 7.00  2912.00WORK ZONE SIGNS (PORT)

0076 4422000000-N 1120  60 DAY 50.00 3000.00 41.00 2460.00 66.00  3960.00PORT CHANGE MSG SIGN (SHORT TERM)

0077 4430000000-N 1130  432 EA  50.00 21600.00 45.50 19656.00 60.00  25920.00DRUMS

0078 4450000000-N 1150  7,200 HR  1.00 7200.00 23.50 169200.00 30.00  216000.00FLAGGER

0079 4650000000-N 1251  594 EA  8.00 4752.00 6.50 3861.00 9.00  5346.00TEMP RAISED PVMT MRKS

0080 4710000000-E 1205  44 LF  25.00 1100.00 13.00 572.00 15.00  660.0024"WIDE THERMO 120 MILS

0081 4725000000-E 1205  5 EA  500.00 2500.00 215.00 1075.00 185.00  925.00THERMO PVT SYMBOL 90MILS

0082 4810000000-E 1205  190,080 LF  0.30 57024.00 0.15 28512.00 0.20  38016.00PAINT PVMT MARKINGS 4"

0083 4847000000-E 1205  90,489 LF  1.09 98633.01 0.90 81440.10 0.75  67866.75POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0084 4850000000-E 1205  95,040 LF  0.25 23760.00 0.80 76032.00 0.50  47520.00LINE REMOVAL 4" WIDE

0085 4905000000-N 1253  542 EA  24.00 13008.00 30.40 16476.80 31.00  16802.00SNOWPLB PVMT MRKER

0086 4935000000-N 1267  8 EA  125.00 1000.00 200.00 1600.00 150.00  1200.00FLEX DELINATR (CRYSTAL)

0087 6000000000-E 1605  20,600 LF  2.50 51500.00 2.65 54590.00 2.44  50264.00TEMPORARY SILT FENCE

0088 6006000000-E 1610  1,855 TON 10.00 18550.00 31.30 58061.50 30.00  55650.00EROS CONTRL STONE CL A

0089 6009000000-E 1610  4,845 TON 10.00 48450.00 39.50 191377.50 30.00  145350.00EROS CONTRL STONE CL B

0090 6012000000-E 1610  3,030 TON 21.25 64387.50 35.00 106050.00 30.00  90900.00SEDIMENT CONTROL STONE

0091 6015000000-E 1615 27.5 ACR 750.00 20625.00 800.00 22000.00 750.00  20625.00TEMPORARY MULCHING

0092 6018000000-E 1620  1,500 LB  3.00 4500.00 2.15 3225.00 2.00  3000.00SEED FOR TEMP SEEDING

0093 6021000000-E 1620 7.5 TON 800.00 6000.00 840.00 6300.00 775.00  5812.50FERT FOR TEMP SEEDING

0094 6024000000-E 1622  300 LF  16.50 4950.00 21.75 6525.00 13.46  4038.00TEMPORARY SLOPE DRAINS

0095 6029000000-E SP   200 LF  2.00 400.00 4.00 800.00 2.05  410.00SAFETY FENCE

0096 6030000000-E 1630  4,850 CY  0.50 2425.00 22.00 106700.00 10.00  48500.00SILT EXCAVATION

0097 6036000000-E 1631  50,000 SY  1.35 67500.00 1.50 75000.00 1.90  95000.00MATTING FOR EROS CONTROL

0098 6038000000-E SP   15,150 SY  3.45 52267.50 3.75 56812.50 4.01  60751.50PERM SOIL REINF MAT

0099 6042000000-E 1632  2,810 LF  4.65 13066.50 3.75 10537.50 5.08  14274.801/4" HARDWARE CLOTH

0100 6071012000-E SP   6,780 LF  8.50 57630.00 9.75 66105.00 9.00  61020.00COIR FIBER WATTLE

0101 6071020000-E SP   2,830 LB  4.00 11320.00 7.80 22074.00 7.25  20517.50POLYACRYLAMIDE (PAM)

0102 6084000000-E 1660  24 ACR 1800.00 43200.00 2000.00 48000.00 1800.00  43200.00SEEDING AND MULCHING

0103 6087000000-E 1660  13 ACR 50.00 650.00 81.55 1060.15 75.00  975.00MOWING

0104 6090000000-E 1661  300 LB  5.00 1500.00 2.15 645.00 2.00  600.00SEED FOR REPAIR SEEDING

0105 6093000000-E 1661  1 TON 1500.00 1500.00 650.00 650.00 600.00  600.00FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  550 LB  3.50 1925.00 3.50 1925.00 3.25  1787.50SEED FOR SUPP SEEDING

0107 6108000000-E 1665 16.5 TON 950.00 15675.00 1000.00 16500.00 950.00  15675.00FERTILIZER TOPDRESSING



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

GRAHAM COUNTY LAND COMPANY
LLC

KNOXVILLE,  TN ROBBINSVILLE,  NC

MAY 17, 2016 02:59 PM CLAY 2:00 PM 4 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

0108 6114500000-N 1667  20 MHR 65.00 1300.00 44.00 880.00 40.00  800.00SPECIALIZED HAND MOWING

0109 6117000000-N SP   75 EA  100.00 7500.00 97.00 7275.00 90.00  6750.00RESPONSE FOR EROS CONTROL

0110 6123000000-E 1670 0.5 ACR 4000.00 2000.00 2700.00 1350.00 2000.00  1000.00REFORESTATION

0111 6132000000-N SP   10 EA  50.00 500.00 400.00 4000.00 546.39  5463.90GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

 

    TOTAL 5558484.66 TOTAL 6359194.35 TOTAL  6592236.05CONTRACT TOTAL

 

    SUB-TOTAL 5558484.66 SUB-TOTAL 6359194.35 SUB-TOTAL  6592236.05ROADWAY ITEMS



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

THUNDER CONTRACTING, INC.

WAYNESVILLE,  NC   

MAY 17, 2016 02:59 PM CLAY 2:00 PM 5 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 145000.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1500000.00   GRADING

0004 0050000000-E 226  1 ACR 3000.00 3000.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  15.00 15000.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  20 CY  50.00 1000.00   DRAINAGE DITCH EXCAVATION

0007 0196000000-E 270  1,000 SY  3.50 3500.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  1,180 TON 26.00 30680.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  3,700 SY  5.50 20350.00   FND CONDIT GEOTEXTILE

0010 0342000000-E 310  852 LF  69.20 58958.40   **" SIDE DRAIN PIPE
(30")

0011 0342000000-E 310  876 LF  80.60 70605.60   **" SIDE DRAIN PIPE
(36")

0012 0342000000-E 310  864 LF  112.25 96984.00   **" SIDE DRAIN PIPE
(42")

0013 0342000000-E 310  132 LF  135.25 17853.00   **" SIDE DRAIN PIPE
(48")

0014 0343000000-E 310  3,100 LF  46.75 144925.00   15" SIDE DRAIN PIPE

0015 0344000000-E 310  1,364 LF  51.00 69564.00   18" SIDE DRAIN PIPE

0016 0345000000-E 310  2,628 LF  60.00 157680.00   24" SIDE DRAIN PIPE

0017 0348000000-E 310  2 EA  160.50 321.00   **" SIDE DRAIN PIPE ELBOW
(15")

0018 0348000000-E 310  2 EA  264.00 528.00   **" SIDE DRAIN PIPE ELBOW
(24")

0019 0348000000-E 310  8 EA  400.00 3200.00   **" SIDE DRAIN PIPE ELBOW
(30")

0020 0348000000-E 310  6 EA  600.00 3600.00   **" SIDE DRAIN PIPE ELBOW
(36")

0021 0448000000-E 310  92 LF  572.50 52670.00   ***" RCP CULV CLASS IV
(54")

0022 0448200000-E 310  80 LF  61.50 4920.00   15" RCP CULV CLASS IV

0023 0448300000-E 310  116 LF  67.80 7864.80   18" RCP CULV CLASS IV

0024 0448400000-E 310  468 LF  86.80 40622.40   24" RCP CULV CLASS IV

0025 0448500000-E 310  224 LF  101.50 22736.00   30" RCP CULV CLASS IV

0026 0448700000-E 310  80 LF  147.00 11760.00   42" RCP CULV CLASS IV

0027 0576000000-E 310  92 LF  330.20 30378.40   **" CS PIPE CULV *****"
(54", 0.109")

0028 0600000000-E 310  128 LF  83.20 10649.60   30" CS PIPE CULV 0.079"

0029 0636000000-E 310  2 EA  342.00 684.00   **" CS ELBOW *****" THICK
(30", 0.079")

0030 0636000000-E 310  2 EA  1505.00 3010.00   **" CS ELBOW *****" THICK
(54", 0.109")

0031 0995000000-E 340  752 LF  30.00 22560.00   PIPE REMOVAL

0032 1099500000-E 505  1,000 CY  12.00 12000.00   SHALLOW UNDERCUT



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

THUNDER CONTRACTING, INC.

WAYNESVILLE,  NC   

MAY 17, 2016 02:59 PM CLAY 2:00 PM 6 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

0033 1099700000-E 505  1,900 TON 27.00 51300.00   CLASS IV SUBGRD STABILIZATION

0034 1121000000-E 520  28,900 TON 26.00 751400.00   AGGREGATE BASE COURSE

0035 1220000000-E 545  300 TON 26.00 7800.00   INCIDENTAL STONE BASE

0036 1297000000-E 607  19,000 SY  0.72 13680.00   MILL ASP PVMT *****" DTH
(1-1/2")

0037 1330000000-E 607  4,110 SY  5.40 22194.00   INCIDENTAL MILLING

0038 1498000000-E 610  8,860 TON 67.00 593620.00   ASP CONC INTR CRS I19.0B

0039 1519000000-E 610  10,910 TON 69.20 754972.00   ASP CONC SURF CRS S9.5B

0040 1575000000-E 620  1,080 TON 423.50 457380.00   ASP FOR PLANT MIX

0041 1693000000-E 654  95 TON 165.00 15675.00   ASPH PLT MIX PVMT REPAIR

0042 1840000000-E 665  34,150 LF  0.23 7854.50   MILLED RUMBLE STRIPS

0043 2022000000-E 815  112 CY  15.00 1680.00   SUBDRAIN EXCAVATION

0044 2033000000-E 815  84 CY  38.00 3192.00   SUBDRAIN FINE AGGREGATE

0045 2044000000-E 815  500 LF  36.50 18250.00   6" PERF SUBDRN PIPE

0046 2070000000-N 815  1 EA  500.00 500.00   SUBDRN PIPE OUTLET

0047 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0048 2209000000-E 838 2.8 CY  1550.00 4340.00   ENDWALLS

0049 2253000000-E 840 0.353 CY  1950.00 688.35   PIPE COLLARS

0050 2275000000-E SP   148 CY  320.00 47360.00   FLOWABLE FILL

0051 2286000000-N 840  60 EA  1900.00 114000.00   MASNRY DRAINAGE STRUCT

0052 2297000000-E 840 9.883 CY  1600.00 15812.80   MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 17.8 LF  300.00 5340.00   MASNRY DRAINAGE STRUCT

0054 2354000000-N 840  2 EA  400.00 800.00   FRAME W/GRATE 840.22 STD

0055 2364000000-N 840  24 EA  700.00 16800.00   FRAME W/2GRTS 840.16 STD

0056 2365000000-N 840  38 EA  680.00 25840.00   FRAME W/2GRTS 840.22 STD

0057 2905000000-N 859  1 EA  1800.00 1800.00   CONVERT DI TO JB

0058 3030000000-E 862  4,700 LF  18.90 88830.00   STL BM GUARDRAIL

0059 3045000000-E 862  100 LF  22.20 2220.00   SBGR SHOP CURVED

0060 3150000000-N 862  15 EA  36.00 540.00   ADDIT GUARDRAIL POSTS

0061 3195000000-N 862  3 EA  630.00 1890.00   GR ANCHOR TYPE AT-1

0062 3270000000-N SP   12 EA  2280.00 27360.00   GR ANCHOR TYPE 350

0063 3360000000-E 863  5,230 LF  1.10 5753.00   REMOVE EXISTING GUARDRAIL

0064 3628000000-E 876  25 TON 47.00 1175.00   RIP RAP, CLASS I

0065 3635000000-E 876  175 TON 47.00 8225.00   RIP RAP, CLASS II

0066 3649000000-E 876  20 TON 45.00 900.00   RIP RAP, CLASS B

0067 3656000000-E 876  1,650 SY  3.50 5775.00   GEOTEXTILE FOR DRAINGE

0068 4072000000-E 903  1,730 LF  7.80 13494.00   SUPPORT, 3-LB STL U-CHAN

0069 4096000000-N 904  2 EA  115.00 230.00   SIGN ERECTION, TYPE D

0070 4102000000-N 904  121 EA  75.00 9075.00   SIGN ERECTION, TYPE E



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

THUNDER CONTRACTING, INC.

WAYNESVILLE,  NC   

MAY 17, 2016 02:59 PM CLAY 2:00 PM 7 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

0071 4116100000-N 904  3 EA  115.00 345.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0072 4155000000-N 907  15 EA  11.00 165.00   DISPOSE SIGN SYST U-CHAN

0073 4192000000-N 907  3 EA  100.00 300.00   DISPOSE SUPPORT, U-CHAN

0074 4400000000-E 1110  48 SF  25.00 1200.00   WORK ZONE SIGNS (STAT)

0075 4405000000-E 1110  416 SF  10.00 4160.00   WORK ZONE SIGNS (PORT)

0076 4422000000-N 1120  60 DAY 70.00 4200.00   PORT CHANGE MSG SIGN (SHORT TERM)

0077 4430000000-N 1130  432 EA  50.00 21600.00   DRUMS

0078 4450000000-N 1150  7,200 HR  25.00 180000.00   FLAGGER

0079 4650000000-N 1251  594 EA  9.00 5346.00   TEMP RAISED PVMT MRKS

0080 4710000000-E 1205  44 LF  15.00 660.00   24"WIDE THERMO 120 MILS

0081 4725000000-E 1205  5 EA  186.00 930.00   THERMO PVT SYMBOL 90MILS

0082 4810000000-E 1205  190,080 LF  0.20 38016.00   PAINT PVMT MARKINGS 4"

0083 4847000000-E 1205  90,489 LF  0.76 68771.64   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0084 4850000000-E 1205  95,040 LF  0.50 47520.00   LINE REMOVAL 4" WIDE

0085 4905000000-N 1253  542 EA  31.00 16802.00   SNOWPLB PVMT MRKER

0086 4935000000-N 1267  8 EA  150.00 1200.00   FLEX DELINATR (CRYSTAL)

0087 6000000000-E 1605  20,600 LF  4.00 82400.00   TEMPORARY SILT FENCE

0088 6006000000-E 1610  1,855 TON 32.00 59360.00   EROS CONTRL STONE CL A

0089 6009000000-E 1610  4,845 TON 34.00 164730.00   EROS CONTRL STONE CL B

0090 6012000000-E 1610  3,030 TON 28.00 84840.00   SEDIMENT CONTROL STONE

0091 6015000000-E 1615 27.5 ACR 900.00 24750.00   TEMPORARY MULCHING

0092 6018000000-E 1620  1,500 LB  3.00 4500.00   SEED FOR TEMP SEEDING

0093 6021000000-E 1620 7.5 TON 930.00 6975.00   FERT FOR TEMP SEEDING

0094 6024000000-E 1622  300 LF  25.00 7500.00   TEMPORARY SLOPE DRAINS

0095 6029000000-E SP   200 LF  2.50 500.00   SAFETY FENCE

0096 6030000000-E 1630  4,850 CY  15.00 72750.00   SILT EXCAVATION

0097 6036000000-E 1631  50,000 SY  3.00 150000.00   MATTING FOR EROS CONTROL

0098 6038000000-E SP   15,150 SY  5.50 83325.00   PERM SOIL REINF MAT

0099 6042000000-E 1632  2,810 LF  5.00 14050.00   1/4" HARDWARE CLOTH

0100 6071012000-E SP   6,780 LF  11.00 74580.00   COIR FIBER WATTLE

0101 6071020000-E SP   2,830 LB  10.00 28300.00   POLYACRYLAMIDE (PAM)

0102 6084000000-E 1660  24 ACR 2200.00 52800.00   SEEDING AND MULCHING

0103 6087000000-E 1660  13 ACR 100.00 1300.00   MOWING

0104 6090000000-E 1661  300 LB  4.00 1200.00   SEED FOR REPAIR SEEDING

0105 6093000000-E 1661  1 TON 900.00 900.00   FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  550 LB  5.00 2750.00   SEED FOR SUPP SEEDING

0107 6108000000-E 1665 16.5 TON 1500.00 24750.00   FERTILIZER TOPDRESSING



US-64 FROM 1.5 MILES EAST OF CHUNKY GAL GAP WEST END OF SR-1349 TO 1.8 MILES EAST OF EAST END OF SR-1349.

THUNDER CONTRACTING, INC.

WAYNESVILLE,  NC   

MAY 17, 2016 02:59 PM CLAY 2:00 PM 8 /  8 016

38908.3.FS2 MAY 17 2016 C202434

TIP NO 4.040 MIR-4416

FED AID NO STP-0064(136)

GRADING, DRAINAGE, AND PAVING.

0108 6114500000-N 1667  20 MHR 60.00 1200.00   SPECIALIZED HAND MOWING

0109 6117000000-N SP   75 EA  150.00 11250.00   RESPONSE FOR EROS CONTROL

0110 6123000000-E 1670 0.5 ACR 5000.00 2500.00   REFORESTATION

0111 6132000000-N SP   10 EA  1500.00 15000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

 

    TOTAL 7474015.49   CONTRACT TOTAL

 

    SUB-TOTAL 7474015.49   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5558484.66   WATSON CONTRACTING, INC.

     2  6359194.35   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     3  6592236.05   GRAHAM COUNTY LAND COMPANY LLC

     4  7474015.49   THUNDER CONTRACTING, INC.



NC-143 FROM TENNESSEE STATE LINE TO SR-1159 AT SANTEELAH GAP.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

MAY 17, 2016 02:59 PM GRAHAM 2:00 PM 1 /  1 017

44671.3.1 MAY 17 2016 C203856

TIP NO 18.360 MIR-5770

FED AID NO FLAP019

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00   MOBILIZATION

0002 1297000000-E 607  7,500 SY  8.00 60000.00   MILL ASP PVMT *****" DTH
(3")

0003 1498000000-E 610  1,465 TON 132.00 193380.00   ASP CONC INTR CRS I19.0B

0004 1525100000-E SP   2,145 TON 80.00 171600.00   ASP CONC SURF CRS SF9.5A LEVEL

0005 4413000000-E SP   2,262 SF  5.40 12214.80   WORK ZONE ADV/GEN WARN SIGN

0006 4457000000-N SP  Lump Sum 95000.00   TEMP TRAFFIC CONTROL (SP)

0007 4710000000-E 1205  100 LF  13.75 1375.00   24"WIDE THERMO 120 MILS

0008 4810000000-E 1205  196,880 LF  0.13 25594.40   PAINT PVMT MARKINGS 4"

0009 4890000000-E SP   388,000 LF  0.46 178480.00   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50MIL)

0010 4905000000-N 1253  1,860 EA  22.75 42315.00   SNOWPLB PVMT MRKER

0011 1245000000-E SP  36.72 SMI 5950.00 218484.00   SHOULDER RECONSTRUCTION

0012 1525000000-E 610  19,635 TON 75.00 1472625.00   ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  1,515 TON 525.00 795375.00   ASP FOR PLANT MIX

0014 1245000000-E SP   6 SMI    SHOULDER RECONSTRUCTION

0015 1575000000-E 620  221 TON    ASP FOR PLANT MIX

0016 1577000000-E 620  828 TON    POLYM MOD ASP BNDR FOR PLT MIX

0017 1880000000-E SP   15,924 TON    GENERIC PAVING ITEM (TON)
ULTRA-THIN BONDED WEARING     COURSE

 

    TOTAL 3346443.20   CONTRACT TOTAL

 

    SUB-TOTAL 3346443.20   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3346443.20   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



I-40 FROM 0.4 MI EAST OF SR-1366 (ORCHARD COVE RD) TO 0.2 MI EAST OF SR-1513 (HYDER MOUNTAIN RD).

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

MAY 17, 2016 02:59 PM HAYWOOD 2:00 PM 1 /  4 018

52034.3.1 MAY 17 2016 C203761

TIP NO 6.719 MII-5756

FED AID NO NHPP-0040(018)23

PAVEMENT & BRIDGE REHABILITATION, AND GUARDRAIL.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 830000.00   MOBILIZATION

0002 0106000000-E 230  4,326 CY  39.00 168714.00   BORROW EXCAVATION

0003 1245000000-E SP  29.82 SMI 4500.00 134190.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  1,500 SY  7.00 10500.00   MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  247,798 SY  2.25 557545.50   MILL ASP PVMT *****" DTH
(3")

0006 1330000000-E 607  3,300 SY  8.25 27225.00   INCIDENTAL MILLING

0007 1508000000-E 610  46,163 TON 61.00 2815943.00   ASP CONC INTR CRS I19.0D

0008 1519000000-E 610  7,006 TON 70.00 490420.00   ASP CONC SURF CRS S9.5B

0009 1524200000-E 610  23,692 TON 61.00 1445212.00   ASP CONC SURF CRS S9.5D

0010 1575000000-E 620  2,499 TON 500.00 1249500.00   ASP FOR PLANT MIX

0011 1577000000-E 620  1,280 TON 700.00 896000.00   POLYM MOD ASP BNDR FOR PLT MIX

0012 1662000000-E 650  8,670 TON 70.00 606900.00   OG ASP FRICT FC-1 MOD

0013 1840000000-E 665  137,280 LF  0.12 16473.60   MILLED RUMBLE STRIPS

0014 2374000000-N 840  1 EA  500.00 500.00   FRAME-GRT-HD 840.03 **
(F)

0015 2549000000-E 846  25 LF  80.00 2000.00   2'-6" CONC CURB & GUTTER

0016 2995000000-N SP   1 EA  2500.00 2500.00   GENERIC DRAINAGE ITEM (EA)
REPAIR OF DRAINAGE STRUCTURE

0017 3030000000-E 862  102,100 LF  14.75 1505975.00   STL BM GUARDRAIL

0018 3150000000-N 862  20 EA  25.00 500.00   ADDIT GUARDRAIL POSTS

0019 3215000000-N 862  42 EA  1300.00 54600.00   GR ANCHOR TYPE III

0020 3270000000-N SP   68 EA  1775.00 120700.00   GR ANCHOR TYPE 350

0021 3360000000-E 863  106,144 LF  0.25 26536.00   REMOVE EXISTING GUARDRAIL

0022 4400000000-E 1110  1,518 SF  6.40 9715.20   WORK ZONE SIGNS (STAT)

0023 4405000000-E 1110  1,010 SF  8.60 8686.00   WORK ZONE SIGNS (PORT)

0024 4410000000-E 1110  20 SF  10.00 200.00   WORK ZONE SIGNS (BARR)

0025 4415000000-N 1115  6 EA  2500.00 15000.00   FLASHING ARROW BOARD

0026 4420000000-N 1120  8 EA  9500.00 76000.00   PORTABLE CHANGE MSG SIGN

0027 4430000000-N 1130  300 EA  42.00 12600.00   DRUMS

0028 4435000000-N 1135  160 EA  17.00 2720.00   CONES

0029 4445000000-E 1145  16 LF  25.00 400.00   BARRICADES (TYPE III)

0030 4450000000-N 1150  32 HR  35.00 1120.00   FLAGGER

0031 4465000000-N 1160  8 EA  5000.00 40000.00   TEMPORARY CRASH CUSHIONS

0032 4480000000-N 1165  2 EA  75000.00 150000.00   TMA

0033 4485000000-E 1170  4,380 LF  20.00 87600.00   PORT CONC BARRIER

0034 4510000000-N SP   400 HR  40.00 16000.00   LAW ENFORCEMENT

0035 4516000000-N 1180  160 EA  30.00 4800.00   SKINNY DRUM

0036 4600000000-N SP   11 EA  12600.00 138600.00   GENERIC TRAFFIC CONTROL ITEM (EA)
PORTABLE TRAFFIC SIGNAL SYSTEM



I-40 FROM 0.4 MI EAST OF SR-1366 (ORCHARD COVE RD) TO 0.2 MI EAST OF SR-1513 (HYDER MOUNTAIN RD).

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

MAY 17, 2016 02:59 PM HAYWOOD 2:00 PM 2 /  4 018

52034.3.1 MAY 17 2016 C203761

TIP NO 6.719 MII-5756

FED AID NO NHPP-0040(018)23

PAVEMENT & BRIDGE REHABILITATION, AND GUARDRAIL.

0037 4600000000-N SP   2 EA  50.00 100.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WARNING FLAG

0038 4650000000-N 1251  105 EA  10.00 1050.00   TEMP RAISED PVMT MRKS

0039 4695000000-E 1205  1,000 LF  1.95 1950.00   THERMO PVT MKG LINES 8"90 MILS

0040 4702000000-E 1205  420 LF  3.50 1470.00   12"WIDE THERMO 120 MILS

0041 4725000000-E 1205  11 EA  135.00 1485.00   THERMO PVT SYMBOL 90MILS

0042 4775000000-E 1205  1,784 LF  4.30 7671.20   6" COLD APPL PLSTIC LINES TYPE **
(IV)

0043 4810000000-E 1205  35,796 LF  0.25 8949.00   PAINT PVMT MARKINGS 4"

0044 4815000000-E 1205  348,458 LF  0.26 90599.08   PAINT PVMT MARKINGS 6"

0045 4835000000-E 1205  312 LF  5.50 1716.00   PAINT PVT MKG LINES 24"

0046 4855000000-E 1205  11,261 LF  0.85 9571.85   LINE REMOVAL 6" WIDE

0047 4860000000-E 1205  300 LF  1.25 375.00   LINE REMOVAL 8" WIDE

0048 4890000000-E SP   20,172 LF  0.44 8875.68   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50 MIL)

0049 4890000000-E SP   157,040 LF  0.56 87942.40   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (6", 50 MIL)

0050 4905000000-N 1253  1,004 EA  24.50 24598.00   SNOWPLB PVMT MRKER

0051 5255000000-N 1413 Lump Sum 98000.00   PORTABLE LIGHTING

STRUCTURE ITEMS

0052 8161000000-E 420  65,188 SF  1.40 91263.20   GROOVING BRIDGE FLOORS

0053 8175000000-E 420 27.6 CY  1800.00 49680.00   CLASS AA CONC (BRIDGE)

0054 8217000000-E 425  2,036 LB  13.00 26468.00   REINF STEEL (BRIDGE)

0055 8296000000-N 442 Lump Sum 170000.00   POLLUTION CONTROL

0056 8559000000-E SP  57.3 SY  160.00 9168.00   SURFACE PREP, CLASS II

0057 8566000000-E SP  11.1 SY  1000.00 11100.00   SURFACE PREP, CLASS III

0058 8573000000-E SP  440.8 CY  1375.00 606100.00   LATEX MOD CONC OVERLAY

0059 8580000000-E SP   7,856 SY  36.00 282816.00   PLACING LATEX MOD CONC

0060 8660000000-E SP   151 CF  575.00 86825.00   CONCRETE REPAIRS

0061 8664000000-E SP  1,535.3 CF  735.00 1128445.50   SHOTCRETE REPAIRS

0062 8678000000-E SP  445.2 LF  110.00 48972.00   EPOXY RESIN INJECTION

0063 8692000000-N SP  Lump Sum 90000.00   FOAM JOINT SEALS

0064 8860000000-N SP  Lump Sum 190000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #183

0065 8860000000-N SP  Lump Sum 62500.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #209

0066 8860000000-N SP  Lump Sum 62500.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #222

0067 8860000000-N SP  Lump Sum 83000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #223

0068 8860000000-N SP  Lump Sum 83000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #224



I-40 FROM 0.4 MI EAST OF SR-1366 (ORCHARD COVE RD) TO 0.2 MI EAST OF SR-1513 (HYDER MOUNTAIN RD).

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

MAY 17, 2016 02:59 PM HAYWOOD 2:00 PM 3 /  4 018

52034.3.1 MAY 17 2016 C203761

TIP NO 6.719 MII-5756

FED AID NO NHPP-0040(018)23

PAVEMENT & BRIDGE REHABILITATION, AND GUARDRAIL.

0069 8860000000-N SP  Lump Sum 360000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #228

0070 8860000000-N SP  Lump Sum 360000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #230

0071 8860000000-N SP  Lump Sum 80000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #231

0072 8860000000-N SP  Lump Sum 80000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #232

0073 8860000000-N SP  Lump Sum 24000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #183

0074 8860000000-N SP  Lump Sum 8000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #209

0075 8860000000-N SP  Lump Sum 8000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #222

0076 8860000000-N SP  Lump Sum 10500.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #223

0077 8860000000-N SP  Lump Sum 10500.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #224

0078 8860000000-N SP  Lump Sum 45000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #228

0079 8860000000-N SP  Lump Sum 45000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #230

0080 8860000000-N SP  Lump Sum 10000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #231

0081 8860000000-N SP  Lump Sum 10000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #232

0082 8882000000-E SP  214.8 CF  345.00 74106.00   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0083 8889000000-E SP   96 LB  110.00 10560.00   GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR

0084 8892000000-E SP   576 SF  10.00 5760.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0085 8892000000-E SP   2,026 SF  21.00 42546.00   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0086 8893000000-E SP   7,856 SY  48.50 381016.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0087 8893000000-E SP   7,856 SY  24.00 188544.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0088 8897000000-N SP   6 EA  700.00 4200.00   GENERIC STRUCTURE ITEM (EA)
ANCHOR BOLT REPAIR

0089 8897000000-N SP   13 EA  6400.00 83200.00   GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

0090 8897000000-N SP   4 EA  1500.00 6000.00   GENERIC STRUCTURE ITEM (EA)
STEEL KEEPER ANGLE ASSEMBLY

 

    TOTAL 16798498.21   CONTRACT TOTAL



I-40 FROM 0.4 MI EAST OF SR-1366 (ORCHARD COVE RD) TO 0.2 MI EAST OF SR-1513 (HYDER MOUNTAIN RD).

   

MAY 17, 2016 02:59 PM HAYWOOD 2:00 PM 4 /  4 018

52034.3.1 MAY 17 2016 C203761

TIP NO 6.719 MII-5756

FED AID NO NHPP-0040(018)23

PAVEMENT & BRIDGE REHABILITATION, AND GUARDRAIL.

 

    SUB-TOTAL 11869728.51   ROADWAY ITEMS

    SUB-TOTAL 4928769.70   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16798498.21   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY, AND 3 BRIDGES IN WILKES COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

EASTERN STRUCTURES LLC SMITH-ROWE, LLC

MOCKSVILLE,  NC MOUNT AIRY,  NC

MAY 17, 2016 02:59 PM CALDWELL, WILKES 2:00 PM 1 /  4 019

17BP.11.R.119 MAY 17 2016 C203855

TIP NO 0.268 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 141000.00  146000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1460448.00 1767544.00  1764944.31GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   2 EA  40000.00 80000.00 20000.00 40000.00 26426.24  52852.48GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130347

0004 0000915000-N SP   2 EA  80000.00 160000.00 17000.00 34000.00 65864.90  131729.80GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960072

0005 0000915000-N SP   2 EA  68000.00 136000.00 20000.00 40000.00 48313.87  96627.74GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960325

0006 0000915000-N SP   2 EA  70000.00 140000.00 15000.00 30000.00 41477.17  82954.34GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960713

0007 0000915000-N SP   8 EA  5000.00 40000.00 5000.00 40000.00 5000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000930000-E SP   32 LF  1.00 32.00 315.00 10080.00 194.65  6228.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130347

0009 0000930000-E SP   15 LF  1.00 15.00 3434.00 51510.00 1.00  15.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960072

0010 0000930000-E SP   15 LF  1.00 15.00 2785.00 41775.00 1.00  15.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960325

0011 0000930000-E SP   15 LF  1.00 15.00 2385.00 35775.00 1.00  15.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960713

0012 0000930000-E SP   36 LF  1.00 36.00 315.00 11340.00 186.92  6729.12GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130347

0013 0000930000-E SP   15 LF  1.00 15.00 3434.00 51510.00 1.00  15.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960072

0014 0000930000-E SP   15 LF  1.00 15.00 2785.00 41775.00 1.00  15.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960325

0015 0000930000-E SP   15 LF  1.00 15.00 2385.00 35775.00 1.00  15.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960713

0016 0000930000-E SP   75 LF  3315.00 248625.00 2297.00 172275.00 3513.03  263477.25GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #130347

0017 0000930000-E SP   55 LF  2300.00 126500.00 1758.00 96690.00 1726.32  94947.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #960072

0018 0000930000-E SP   60 LF  2660.00 159600.00 1781.00 106860.00 1964.32  117859.20GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #960325

0019 0000930000-E SP   65 LF  2100.00 136500.00 1543.00 100295.00 1888.23  122734.95GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #960713

 

    TOTAL 2827831.00 TOTAL 2848204.00 TOTAL  2927175.59CONTRACT TOTAL



REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY, AND 3 BRIDGES IN WILKES COUNTY.

   

MAY 17, 2016 02:59 PM CALDWELL, WILKES 2:00 PM 2 /  4 019

17BP.11.R.119 MAY 17 2016 C203855

TIP NO 0.268 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

 

    SUB-TOTAL 2827831.00 SUB-TOTAL 2848204.00 SUB-TOTAL  2927175.59ROADWAY ITEMS



REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY, AND 3 BRIDGES IN WILKES COUNTY.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC  

MAY 17, 2016 02:59 PM CALDWELL, WILKES 2:00 PM 3 /  4 019

17BP.11.R.119 MAY 17 2016 C203855

TIP NO 0.268 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 149000.00 160041.48  MOBILIZATION

0002 0000900000-N SP  Lump Sum 1780750.00 2014879.60  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   2 EA  50000.00 100000.00 26323.41 52646.82  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130347

0004 0000915000-N SP   2 EA  75000.00 150000.00 85401.73 170803.46  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960072

0005 0000915000-N SP   2 EA  50000.00 100000.00 26201.37 52402.74  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960325

0006 0000915000-N SP   2 EA  50000.00 100000.00 20443.55 40887.10  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960713

0007 0000915000-N SP   8 EA  5000.00 40000.00 5951.69 47613.52  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0008 0000930000-E SP   32 LF  500.00 16000.00 382.13 12228.16  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130347

0009 0000930000-E SP   15 LF  2000.00 30000.00 1.19 17.85  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960072

0010 0000930000-E SP   15 LF  1500.00 22500.00 1764.05 26460.75  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960325

0011 0000930000-E SP   15 LF  1500.00 22500.00 1892.86 28392.90  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960713

0012 0000930000-E SP   36 LF  500.00 18000.00 324.76 11691.36  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130347

0013 0000930000-E SP   15 LF  2000.00 30000.00 1.19 17.85  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960072

0014 0000930000-E SP   15 LF  1500.00 22500.00 2041.29 30619.35  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960325

0015 0000930000-E SP   15 LF  1500.00 22500.00 1871.16 28067.40  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960713

0016 0000930000-E SP   75 LF  1500.00 112500.00 2569.73 192729.75  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #130347

0017 0000930000-E SP   55 LF  1750.00 96250.00 1792.35 98579.25  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #960072

0018 0000930000-E SP   60 LF  1500.00 90000.00 2092.48 125548.80  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #960325

0019 0000930000-E SP   65 LF  1500.00 97500.00 1648.10 107126.50  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #960713

 

    TOTAL 3000000.00 TOTAL 3200754.64  CONTRACT TOTAL



REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY, AND 3 BRIDGES IN WILKES COUNTY.

   

MAY 17, 2016 02:59 PM CALDWELL, WILKES 2:00 PM 4 /  4 019

17BP.11.R.119 MAY 17 2016 C203855

TIP NO 0.268 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

 

    SUB-TOTAL 3000000.00 SUB-TOTAL 3200754.64  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2827831.00   R.E. BURNS & SONS CO., INC.

     2  2848204.00   EASTERN STRUCTURES LLC

     3  2927175.59   SMITH-ROWE, LLC

     4  3000000.00   APPLE TUCK & ASSOCIATES, INC.

     5  3200754.64   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC



REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY AND 6 BRIDGES IN WILKES COUNTY.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

APPLE TUCK & ASSOCIATES, INC.

JEFFERSON,  NC RUTHERFORDTON,  NC

MAY 17, 2016 02:59 PM CALDWELL, WILKES 2:00 PM 1 /  2 020

17BP.11.R.120 MAY 17 2016 C203858

TIP NO 0.399 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 225369.39  200000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 504000.00 658353.41  600000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #130123

0003 0000900000-N SP  Lump Sum 700000.00 527853.34  600000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960150

0004 0000900000-N SP  Lump Sum 700000.00 611835.34  600000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960151

0005 0000900000-N SP  Lump Sum 693000.00 695742.52  825000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960153

0006 0000900000-N SP  Lump Sum 575000.00 550402.22  575000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960317

0007 0000900000-N SP  Lump Sum 500000.00 681471.40  625000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960403

0008 0000900000-N SP  Lump Sum 460500.00 474866.91  550000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960700

0009 0000915000-N SP   14 EA  3750.00 52500.00 5820.97 81493.58 4000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 4385000.00 TOTAL 4507388.11 TOTAL  4631000.00CONTRACT TOTAL

 

    SUB-TOTAL 4385000.00 SUB-TOTAL 4507388.11 SUB-TOTAL  4631000.00ROADWAY ITEMS



REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY AND 6 BRIDGES IN WILKES COUNTY.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC   

MAY 17, 2016 02:59 PM CALDWELL, WILKES 2:00 PM 2 /  2 020

17BP.11.R.120 MAY 17 2016 C203858

TIP NO 0.399 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 270000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 755000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #130123

0003 0000900000-N SP  Lump Sum 605122.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960150

0004 0000900000-N SP  Lump Sum 700000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960151

0005 0000900000-N SP  Lump Sum 773000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960153

0006 0000900000-N SP  Lump Sum 719480.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960317

0007 0000900000-N SP  Lump Sum 839000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960403

0008 0000900000-N SP  Lump Sum 725000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #960700

0009 0000915000-N SP   14 EA  7000.00 98000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 5484602.00   CONTRACT TOTAL

 

    SUB-TOTAL 5484602.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4385000.00   MOUNTAIN CREEK CONTRACTORS INC

     2  4507388.11   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  4631000.00   APPLE TUCK & ASSOCIATES, INC.

     4  5484602.00   BLYTHE DEVELOPMENT CO.




