50973.3.17, 84016

TIP NO HS-2401P 2.027 MILES
FED AID NO 5097316, STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
US-158/US-258 FROM 0.56 MILES WEST OF SR-1157 (POWELL RD) TO 0.60 MILES EAST OF SR-1160 (BENTHALL BRIDGE RD).

						FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		C D ROSE CONSTRUCTION LLC KITTY HAWK, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			275,000.00		336,591.44		295,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			95,000.00		64,000.00		90,000.00
0003	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			178,000.00		42,000.00		100,000.00
0004	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	500.00	500.00	1,000.00	1,000.00	7,500.00	7,500.00
0005	0022000000-E	225	UNCLASSIFIED EXCAVATION	3,150	CY	28.00	88,200.00	26.00	81,900.00	23.00	72,450.00
0006	0036000000-E	225	UNDERCUT EXCAVATION	470	CY	20.00	9,400.00	26.00	12,220.00	30.00	14,100.00
0007	0106000000-E	230	BORROW EXCAVATION	11,590	CY	21.00	243,390.00	28.00	324,520.00	29.75	344,802.50
0008	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	7,380	SY	8.00	59,040.00	19.00	140,220.00	10.00	73,800.00
0009	0195000000-E	265	SELECT GRANULAR MATERIAL	370	CY	21.00	7,770.00	28.00	10,360.00	21.00	7,770.00
0010	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	370	SY	6.00	2,220.00	3.00	1,110.00	4.50	1,665.00
0011	0318000000-E	300	FND CONDIT MATL MINOR STRS	490	TON	53.00	25,970.00	80.00	39,200.00	60.00	29,400.00
0012	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	1,520	SY	6.00	9,120.00	5.00	7,600.00	3.00	4,560.00
0013	0335200000-E	305	15" DRAINAGE PIPE	1,588	LF	73.00	115,924.00	74.00	117,512.00	70.00	111,160.00
0014	0335300000-E	305	18" DRAINAGE PIPE	644	LF	80.00	51,520.00	101.00	65,044.00	60.00	38,640.00
0015	0335400000-E	305	24" DRAINAGE PIPE	524	LF	98.00	51,352.00	109.00	57,116.00	74.00	38,776.00
0016	0366000000-E	310	15" RC PIPE CULV III	1,168	LF	80.00	93,440.00	125.00	146,000.00	63.00	73,584.00
0017	0372000000-E	310	18" RC PIPE CULV III	596	LF	87.00	51,852.00	94.00	56,024.00	70.00	41,720.00
0018	0402000000-E	310	48" RC PIPE CULV III	16	LF	300.00	4,800.00	424.00	6,784.00	400.00	6,400.00
0019	0995000000-E	340	PIPE REMOVAL	749	LF	40.00	29,960.00	28.00	20,972.00	20.00	14,980.00
0020	1011000000-N	500	FINE GRADING	Lump Sum			626,652.00		598,000.00		412,727.00
0021	1099500000-E	505	SHALLOW UNDERCUT	1,600	CY	20.00	32,000.00	25.00	40,000.00	24.00	38,400.00
0022	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	3,480	TON	50.00	174,000.00	54.00	187,920.00	43.00	149,640.00
0023	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	5,220	SY	5.00	26,100.00	5.00	26,100.00	4.00	20,880.00
0024	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	70,940	SY	0.75	53,205.00	0.62	43,982.80	1.40	99,316.00
0025	1330000000-E	607	INCIDENTAL MILLING	12,080	SY	4.00	48,320.00	2.00	24,160.00	3.00	36,240.00
0026	1491000000-E	610	ASP CONC BASE CRS B25.0C	4,860	TON	75.00	364,500.00	73.00	354,780.00	100.00	486,000.00
0027	1503000000-E	610	ASP CONC INTR CRS I19.0C	4,790	TON	70.00	335,300.00	73.00	349,670.00	80.00	383,200.00
0028	1523000000-E	610	ASP CONC SURF CRS S9.5C	9,275	TON	78.00	723,450.00	68.00	630,700.00	85.00	788,375.00
0029	1575000000-E	620	ASP FOR PLANT MIX	995	TON	735.00	731,325.00	685.00	681,575.00	700.00	696,500.00
0030	2022000000-E	815	SUBDRAIN EXCAVATION	275	CY	35.00	9,625.00	35.00	9,625.00	35.00	9,625.00
0031	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	1,225	SY	12.00	14,700.00	12.00	14,700.00	12.00	14,700.00
0032	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	206	CY	85.00	17,510.00	85.00	17,510.00	85.00	17,510.00
0033	2044000000-E	815	6" PERF SUBDRN PIPE	1,225	LF	17.00	20,825.00	17.00	20,825.00	17.00	20,825.00
0034	2070000000-N	815	SUBDRN PIPE OUTLET	3	EA	400.00	1,200.00	400.00	1,200.00	400.00	1,200.00
0035	2077000000-E	815	6" OUTLET PIPE	18	LF	40.00	720.00	40.00	720.00	40.00	720.00
0036	2253000000-E	840	PIPE COLLARS	1.8	CY	3,400.00	6,120.00	5,868.00	10,562.40	1,500.00	2,700.00
0037	2286000000-N	840	MASNRY DRAINAGE STRUCT	43	EA	3,800.00	163,400.00	3,470.00	149,210.00	4,500.00	193,500.00
0038	2308000000-E	840	MASNRY DRAINAGE STRUCT	32.4	LF	620.00	20,088.00	720.00	23,328.00	520.00	16,848.00
0039	2366000000-N	840	FRAME W/2GRTS 840.24 STD	19	EA	1,275.00	24,225.00	1,033.00	19,627.00	800.00	15,200.00
0040	2367000000-N	840	FRAME W/2GRTS 840.29 STD	16	EA	1,300.00	20,800.00	1,018.00	16,288.00	800.00	12,800.00

50973.3.17, 84016

TIP NO HS-2401P 2.027 MILES
FED AID NO 5097316, STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
US-158/US-258 FROM 0.56 MILES WEST OF SR-1157 (POWELL RD) TO 0.60 MILES EAST OF SR-1160 (BENTHALL BRIDGE RD).

						FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		C D ROSE CONSTRUCTION LLC KITTY HAWK, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
0041	2396000000-N	840	FRAME W/COVER STD 840.54	8	EA	1,100.00	8,800.00	850.00	6,800.00	620.00	4,960.00
0042	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	14	EA	1,425.00	19,950.00	1,975.00	27,650.00	2,700.00	37,800.00
0043	2556000000-E	846	SHOULDER BERM GUTTER	258	LF	65.00	16,770.00	56.25	14,512.50	65.00	16,770.00
0044	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	3,350	SY	65.00	217,750.00	98.75	330,812.50	115.00	385,250.00
0045	2938000000-N	859	CONVERT DI TO JB W/MH	3	EA	2,400.00	7,200.00	4,500.00	13,500.00	2,000.00	6,000.00
0046	3030000000-E	862	STL BEAM GUARDRAIL	200	LF	29.00	5,800.00	29.00	5,800.00	29.00	5,800.00
0047	3045000000-E	862	SBGR SHOP CURVED	87.5	LF	30.00	2,625.00	30.00	2,625.00	30.00	2,625.00
0048	3150000000-N	862	ADDIT GUARDRAIL POSTS	5	EA	11.00	55.00	11.00	55.00	11.00	55.00
0049	3360000000-E	863	REMOVE EXISTING GUARDRAIL	250	LF	2.00	500.00	2.00	500.00	2.00	500.00
0050	3649000000-E	876	RIP RAP, CLASS B	225	TON	90.00	20,250.00	85.00	19,125.00	90.00	20,250.00
0051	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	860	SY	6.00	5,160.00	7.00	6,020.00	5.00	4,300.00
0052	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	70	LF	10.50	735.00	11.24	786.80	10.50	735.00
0053	4082000000-E	903	SUPPORT, WOOD	1,023	LF	9.00	9,207.00	17.00	17,391.00	9.00	9,207.00
0054	4102000000-N	904	SIGN ERECTION, TYPE E	44	EA	265.00	11,660.00	283.55	12,476.20	265.00	11,660.00
0055	4108000000-N	904	SIGN ERECTION, TYPE F	10	EA	265.00	2,650.00	283.55	2,835.50	265.00	2,650.00
0056	4158000000-N	907	DISPOSE SIGN SYST WOOD	43	EA	25.00	1,075.00	13.00	559.00	25.00	1,075.00
0057	4400000000-E	1110	WORK ZONE SIGNS (STAT)	160	SF	29.00	4,640.00	9.63	1,540.80	30.00	4,800.00
0058	4405000000-E	1110	WORK ZONE SIGNS (PORT)	288	SF	29.00	8,352.00	10.70	3,081.60	40.00	11,520.00
0059	4410000000-E	1110	WORK ZONE SIGNS (BARR)	100	SF	7.25	725.00	13.38	1,338.00	40.00	4,000.00
0060	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	3,750.00	7,500.00	4,500.00	9,000.00	2,700.00	5,400.00
0061	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	12,000.00	24,000.00	12,840.00	25,680.00	12,000.00	24,000.00
0062	4430000000-N	1130	DRUMS	150	EA	55.00	8,250.00	50.00	7,500.00	80.00	12,000.00
0063	4445000000-E	1145	BARRICADES (TYPE III)	776	LF	16.00	12,416.00	27.82	21,588.32	30.00	23,280.00
0064	4455000000-N	1150	FLAGGER	15	DAY	500.00	7,500.00	1,947.40	29,211.00	400.00	6,000.00
0065	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	1	EA	8,350.00	8,350.00	6,634.00	6,634.00	5,000.00	5,000.00
0066	4480000000-N	1165	TMA	2	EA	8,350.00	16,700.00	10,700.00	21,400.00	30,000.00	60,000.00
0067	4485000000-E	1170	PORT CONC BARRIER	440	LF	70.00	30,800.00	80.00	35,200.00	35.00	15,400.00
0068	4650000000-N	1251	TEMP RAISED PVMT MRKS	189	EA	9.00	1,701.00	9.00	1,701.00	9.00	1,701.00
0069	4685000000-E	1205	THERMO PVT MKG LINES 4"90	4,413	LF	0.54	2,383.02	0.54	2,383.02	0.54	2,383.02
0070	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	52,056	LF	0.68	35,398.08	0.68	35,398.08	0.68	35,398.08
0071	4700000000-E	1205	12"WIDE THERMO 90 MILS	8,521	LF	1.50	12,781.50	1.50	12,781.50	1.50	12,781.50
0072	4709000000-E	1205	24"WIDE THERMO 90 MILS	98	LF	18.45	1,808.10	18.45	1,808.10	18.45	1,808.10
0073	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	40	EA	155.00	6,200.00	155.00	6,200.00	155.00	6,200.00
0074	4815000000-E	1205	PAINT PVMT MARKINGS 6"	8,220	LF	0.30	2,466.00	0.30	2,466.00	1.50	12,330.00
0075	4825000000-E	1205	PAINT PVMT MARKINGS 12"	3,467	LF	0.60	2,080.20	0.60	2,080.20	1.50	5,200.50
0076	4845000000-N	1205	PAINT PVT MKG SYMBOL	15	EA	85.00	1,275.00	85.00	1,275.00	100.00	1,500.00
0077	4855000000-E	1205	LINE REMOVAL 6" WIDE	6,612	LF	0.60	3,967.20	0.60	3,967.20	0.60	3,967.20
0078	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) YIELD LINE THERMOPLASTIC PAVEMENT MARKING (24", 90MILS)	55	LF	32.86	1,807.30	32.86	1,807.30	32.86	1,807.30
0079	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	711	EA	47.00	33,417.00	47.00	33,417.00	47.00	33,417.00

50973.3.17, 84016

TIP NO HS-2401P 2.027 MILES
FED AID NO 5097316, STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
US-158/US-258 FROM 0.56 MILES WEST OF SR-1157 (POWELL RD) TO 0.60 MILES EAST OF SR-1160 (BENTHALL BRIDGE RD).

						FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		C D ROSE CONSTRUCTION LLC KITTY HAWK, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
0080	6000000000-E	1605	TEMPORARY SILT FENCE	645	LF	5.00	3,225.00	4.00	2,580.00	4.00	2,580.00
0081	6006000000-E	1610	EROS CONTRL STONE CL A	555	TON	40.00	22,200.00	75.00	41,625.00	54.00	29,970.00
0082	6009000000-E	1610	EROS CONTRL STONE CL B	445	TON	50.00	22,250.00	75.00	33,375.00	54.00	24,030.00
0083	6012000000-E	1610	SEDIMENT CONTROL STONE	705	TON	40.00	28,200.00	75.00	52,875.00	50.00	35,250.00
0084	6015000000-E	1615	TEMPORARY MULCHING	6.5	ACR	1,275.00	8,287.50	2,500.00	16,250.00	1,900.00	12,350.00
0085	6018000000-E	1620	SEED FOR TEMP SEEDING	500	LB	7.95	3,975.00	2.00	1,000.00	2.00	1,000.00
0086	6021000000-E	1620	FERT FOR TEMP SEEDING	2.5	TON	1,800.00	4,500.00	400.00	1,000.00	1,000.00	2,500.00
0087	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	25.00	5,000.00	30.00	6,000.00	25.00	5,000.00
0088	6029000000-E	SP	SAFETY FENCE	460	LF	3.89	1,789.40	2.00	920.00	4.00	1,840.00
0089	6030000000-E	1630	SILT EXCAVATION	1,040	CY	1.00	1,040.00	30.00	31,200.00	5.00	5,200.00
0090	6036000000-E	1631	MATTING FOR EROS CONTROL	5,750	SY	1.95	11,212.50	1.95	11,212.50	1.70	9,775.00
0091	6037000000-E	1629	COIR FIBER MAT	100	SY	6.75	675.00	7.50	750.00	8.00	800.00
0092	6042000000-E	1632	1/4" HARDWARE CLOTH	500	LF	7.50	3,750.00	6.00	3,000.00	6.00	3,000.00
0093	6071002000-E	1642	FLOCCULANT	305	LB	0.50	152.50	9.00	2,745.00	5.00	1,525.00
0094	6071012000-E	1642	COIR FIBER WATTLE	860	LF	9.55	8,213.00	15.00	12,900.00	9.00	7,740.00
0095	6071030000-E	1640	COIR FIBER BAFFLE	35	LF	8.95	313.25	7.75	271.25	10.00	350.00
0096	6084000000-E	1660	SEEDING AND MULCHING	9	ACR	2,600.00	23,400.00	3,500.00	31,500.00	2,900.00	26,100.00
0097	6087000000-E	1660	MOWING	6	ACR	500.00	3,000.00	175.00	1,050.00	300.00	1,800.00
0098	6090000000-E	1661	SEED FOR REPAIR SEEDING	100	LB	25.00	2,500.00	6.00	600.00	5.00	500.00
0099	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	2,500.00	625.00	32.86	8.22	1,200.00	300.00
0100	6096000000-E	1662	SEED FOR SUPP SEEDING	175	LB	7.00	1,225.00	6.00	1,050.00	5.00	875.00
0101	6108000000-E	1665	FERTILIZER TOPDRESSING	5	TON	1,100.00	5,500.00	600.00	3,000.00	1,000.00	5,000.00
0102	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	350.00	3,500.00	55.00	550.00	175.00	1,750.00
0103	6114800000-N	SP	MANUAL LITTER REMOVAL	4	MHR	75.00	300.00	55.00	220.00	175.00	700.00
0104	6114900000-E	SP	LITTER DISPOSAL	3	TON	400.00	1,200.00	300.00	900.00	200.00	600.00
0105	6117000000-N	1675	RESPONSE FOR EROS CONTROL	25	EA	1.00	25.00	500.00	12,500.00	500.00	12,500.00
0106	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	2,025.00	2,025.00	1,900.00	1,900.00	2,000.00	2,000.00
0107	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	72	EA	75.00	5,400.00	120.00	8,640.00	180.00	12,960.00
0108	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1	24	EA	275.00	6,600.00	375.00	9,000.00	180.00	4,320.00
0109	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	1,250.00	3,750.00	375.00	1,125.00	1,500.00	4,500.00
0110	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 3	55	SY	9.00	495.00	9.50	522.50	8.00	440.00
			CONTRACT TOTAL			TOTAL	5,555,555.55	TOTAL	5,769,832.73	TOTAL	5,799,999.20
			ROADWAY ITEMS			SUB-TOTAL	5,555,555.55	SUB-TOTAL	5,769,832.73	SUB-TOTAL	5,799,999.20

50973.3.17, 84016

TIP NO HS-2401P 2.027 MILES
FED AID NO 5097316, STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
US-158/US-258 FROM 0.56 MILES WEST OF SR-1157 (POWELL RD) TO 0.60 MILES EAST OF SR-1160 (BENTHALL BRIDGE RD).

BRANCH CIVIL INC
ROANOKE, VA

			ROADWAY ITEMS				
0001	0000100000-N	800	MOBILIZATION	Lump Sum			279,850.90
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			98,775.00
0003	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			89,641.00
0004	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	17,400.00	17,400.00
0005	0022000000-E	225	UNCLASSIFIED EXCAVATION	3,150	CY	12.00	37,800.00
0006	0036000000-E	225	UNDERCUT EXCAVATION	470	CY	33.50	15,745.00
0007	0106000000-E	230	BORROW EXCAVATION	11,590	CY	34.00	394,060.00
0008	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	7,380	SY	18.50	136,530.00
0009	0195000000-E	265	SELECT GRANULAR MATERIAL	370	CY	34.00	12,580.00
0010	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	370	SY	6.50	2,405.00
0011	0318000000-E	300	FND CONDIT MATL MINOR STRS	490	TON	89.00	43,610.00
0012	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	1,520	SY	5.00	7,600.00
0013	0335200000-E	305	15" DRAINAGE PIPE	1,588	LF	118.00	187,384.00
0014	0335300000-E	305	18" DRAINAGE PIPE	644	LF	126.00	81,144.00
0015	0335400000-E	305	24" DRAINAGE PIPE	524	LF	147.00	77,028.00
0016	0366000000-E	310	15" RC PIPE CULV III	1,168	LF	123.00	143,664.00
0017	0372000000-E	310	18" RC PIPE CULV III	596	LF	137.00	81,652.00
0018	0402000000-E	310	48" RC PIPE CULV III	16	LF	867.00	13,872.00
0019	0995000000-E	340	PIPE REMOVAL	749	LF	38.00	28,462.00
0020	1011000000-N	500	FINE GRADING	Lump Sum			342,255.00
0021	1099500000-E	505	SHALLOW UNDERCUT	1,600	CY	48.75	78,000.00
0022	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	3,480	TON	76.25	265,350.00
0023	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	5,220	SY	3.90	20,358.00
0024	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	70,940	SY	3.90	276,666.00
0025	1330000000-E	607	INCIDENTAL MILLING	12,080	SY	4.50	54,360.00
0026	1491000000-E	610	ASP CONC BASE CRS B25.0C	4,860	TON	81.50	396,090.00
0027	1503000000-E	610	ASP CONC INTR CRS I19.0C	4,790	TON	81.50	390,385.00
0028	1523000000-E	610	ASP CONC SURF CRS S9.5C	9,275	TON	76.00	704,900.00
0029	1575000000-E	620	ASP FOR PLANT MIX	995	TON	754.00	750,230.00
0030	2022000000-E	815	SUBDRAIN EXCAVATION	275	CY	32.75	9,006.25
0031	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	1,225	SY	16.35	20,028.75
0032	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	206	CY	102.00	21,012.00
0033	2044000000-E	815	6" PERF SUBDRN PIPE	1,225	LF	15.50	18,987.50
0034	2070000000-N	815	SUBDRN PIPE OUTLET	3	EA	1,370.00	4,110.00
0035	2077000000-E	815	6" OUTLET PIPE	18	LF	93.00	1,674.00
0036	2253000000-E	840	PIPE COLLARS	1.8	CY	4,170.00	7,506.00
0037	2286000000-N	840	MASNRY DRAINAGE STRUCT	43	EA	7,500.00	322,500.00
0038	2308000000-E	840	MASNRY DRAINAGE STRUCT	32.4	LF	695.00	22,518.00
0039	2366000000-N	840	FRAME W/2GRTS 840.24 STD	19	EA	1,850.00	35,150.00
0040	2367000000-N	840	FRAME W/2GRTS 840.29 STD	16	EA	1,850.00	29,600.00
0041	2396000000-N	840	FRAME W/COVER STD 840.54	8	EA	1,625.00	13,000.00

50973.3.17, 84016

TIP NO HS-2401P 2.027 MILES
FED AID NO 5097316, STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
US-158/US-258 FROM 0.56 MILES WEST OF SR-1157 (POWELL RD) TO 0.60 MILES EAST OF SR-1160 (BENTHALL BRIDGE RD).

BRANCH CIVIL INC
ROANOKE, VA

0042	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	14	EA	2,275.00	31,850.00
0043	2556000000-E	846	SHOULDER BERM GUTTER	258	LF	65.00	16,770.00
0044	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	3,350	SY	114.00	381,900.00
0045	2938000000-N	859	CONVERT DI TO JB W/MH	3	EA	1,050.00	3,150.00
0046	3030000000-E	862	STL BEAM GUARDRAIL	200	LF	33.20	6,640.00
0047	3045000000-E	862	SBGR SHOP CURVED	87.5	LF	34.30	3,001.25
0048	3150000000-N	862	ADDIT GUARDRAIL POSTS	5	EA	12.50	62.50
0049	3360000000-E	863	REMOVE EXISTING GUARDRAIL	250	LF	2.50	625.00
0050	3649000000-E	876	RIP RAP, CLASS B	225	TON	164.00	36,900.00
0051	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	860	SY	9.25	7,955.00
0052	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	70	LF	20.60	1,442.00
0053	4082000000-E	903	SUPPORT, WOOD	1,023	LF	25.00	25,575.00
0054	4102000000-N	904	SIGN ERECTION, TYPE E	44	EA	114.00	5,016.00
0055	4108000000-N	904	SIGN ERECTION, TYPE F	10	EA	320.00	3,200.00
0056	4158000000-N	907	DISPOSE SIGN SYST WOOD	43	EA	1.75	75.25
0057	4400000000-E	1110	WORK ZONE SIGNS (STAT)	160	SF	15.50	2,480.00
0058	4405000000-E	1110	WORK ZONE SIGNS (PORT)	288	SF	14.00	4,032.00
0059	4410000000-E	1110	WORK ZONE SIGNS (BARR)	100	SF	12.50	1,250.00
0060	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	3,000.00	6,000.00
0061	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	13,700.00	27,400.00
0062	4430000000-N	1130	DRUMS	150	EA	92.00	13,800.00
0063	4445000000-E	1145	BARRICADES (TYPE III)	776	LF	27.50	21,340.00
0064	4455000000-N	1150	FLAGGER	15	DAY	82.00	1,230.00
0065	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	1	EA	9,750.00	9,750.00
0066	4480000000-N	1165	TMA	2	EA	49,500.00	99,000.00
0067	4485000000-E	1170	PORT CONC BARRIER	440	LF	69.70	30,668.00
0068	4650000000-N	1251	TEMP RAISED PVMT MRKS	189	EA	8.00	1,512.00
0069	4685000000-E	1205	THERMO PVT MKG LINES 4"90	4,413	LF	1.15	5,074.95
0070	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	52,056	LF	1.15	59,864.40
0071	4700000000-E	1205	12"WIDE THERMO 90 MILS	8,521	LF	2.25	19,172.25
0072	4709000000-E	1205	24"WIDE THERMO 90 MILS	98	LF	16.00	1,568.00
0073	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	40	EA	160.20	6,408.00
0074	4815000000-E	1205	PAINT PVMT MARKINGS 6"	8,220	LF	1.25	10,275.00
0075	4825000000-E	1205	PAINT PVMT MARKINGS 12"	3,467	LF	1.50	5,200.50
0076	4845000000-N	1205	PAINT PVT MKG SYMBOL	15	EA	62.90	943.50
0077	4855000000-E	1205	LINE REMOVAL 6" WIDE	6,612	LF	2.00	13,224.00
0078	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) YIELD LINE THERMOPLASTIC PAVEMENT MARKING (24", 90MILS)	55	LF	16.00	880.00
0079	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	711	EA	62.75	44,615.25
0080	6000000000-E	1605	TEMPORARY SILT FENCE	645	LF	5.10	3,289.50
0081	6006000000-E	1610	EROS CONTRL STONE CL A	555	TON	70.75	39,266.25

50973.3.17, 84016

TIP NO HS-2401P 2.027 MILES
FED AID NO 5097316, STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
US-158/US-258 FROM 0.56 MILES WEST OF SR-1157 (POWELL RD) TO 0.60 MILES EAST OF SR-1160 (BENTHALL BRIDGE RD).

BRANCH CIVIL INC
ROANOKE, VA

0082	6009000000-E	1610	EROS CONTRL STONE CL B	445	TON	114.10	50,774.50
0083	6012000000-E	1610	SEDIMENT CONTROL STONE	705	TON	93.00	65,565.00
0084	6015000000-E	1615	TEMPORARY MULCHING	6.5	ACR	1,547.00	10,055.50
0085	6018000000-E	1620	SEED FOR TEMP SEEDING	500	LB	9.70	4,850.00
0086	6021000000-E	1620	FERT FOR TEMP SEEDING	2.5	TON	2,184.00	5,460.00
0087	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	83.65	16,730.00
0088	6029000000-E	SP	SAFETY FENCE	460	LF	5.00	2,300.00
0089	6030000000-E	1630	SILT EXCAVATION	1,040	CY	49.10	51,064.00
0090	6036000000-E	1631	MATTING FOR EROS CONTROL	5,750	SY	2.35	13,512.50
0091	6037000000-E	1629	COIR FIBER MAT	100	SY	8.20	820.00
0092	6042000000-E	1632	1/4" HARDWARE CLOTH	500	LF	9.60	4,800.00
0093	6071002000-E	1642	FLOCCULANT	305	LB	5.75	1,753.75
0094	6071012000-E	1642	COIR FIBER WATTLE	860	LF	12.25	10,535.00
0095	6071030000-E	1640	COIR FIBER BAFFLE	35	LF	11.45	400.75
0096	6084000000-E	1660	SEEDING AND MULCHING	9	ACR	3,155.00	28,395.00
0097	6087000000-E	1660	MOWING	6	ACR	608.00	3,648.00
0098	6090000000-E	1661	SEED FOR REPAIR SEEDING	100	LB	30.35	3,035.00
0099	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	3,030.00	757.50
0100	6096000000-E	1662	SEED FOR SUPP SEEDING	175	LB	8.50	1,487.50
0101	6108000000-E	1665	FERTILIZER TOPDRESSING	5	TON	1,335.00	6,675.00
0102	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	115.00	1,150.00
0103	6114800000-N	SP	MANUAL LITTER REMOVAL	4	MHR	60.00	240.00
0104	6114900000-E	SP	LITTER DISPOSAL	3	TON	1,144.00	3,432.00
0105	6117000000-N	1675	RESPONSE FOR EROS CONTROL	25	EA	1.30	32.50
0106	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	2,344.00	2,344.00
0107	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	72	EA	181.75	13,086.00
0108	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1	24	EA	205.00	4,920.00
0109	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	2,033.00	6,099.00
0110	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 3	55	SY	11.50	632.50

CONTRACT TOTAL TOTAL 6,799,850.00

ROADWAY ITEMS SUB-TOTAL 6,799,850.00

50973.3.17, 84016

TIP NO HS-2401P 2.027 MILES
FED AID NO 5097316, STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
US-158/US-258 FROM 0.56 MILES WEST OF SR-1157 (POWELL RD) TO 0.60 MILES EAST OF SR-1160 (BENTHALL BRIDGE RD).

BIDDERS IN ORDER		CONTRACT TOTAL
FSC II LLC DBA FRED SMITH COMPANY	1	5,555,555.55
C D ROSE CONSTRUCTION LLC	2	5,769,832.73
BARNHILL CONTRACTING CO	3	5,799,999.20
BRANCH CIVIL INC	4	6,799,850.00

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						S T WOOTEN CORPORATION WILSON, NC		SANFORD CONTRACTORS INC LEMON SPRINGS, NC		MCLEAN CONTRACTING CO GLEN BURNIE, MD	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			645,000.00		684,635.00		934,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			93,750.00		161,300.00		950,000.00
0003	0015000000-N	205	SEALING ABANDONED WELLS	1	EA	2,500.00	2,500.00	4,000.00	4,000.00	6,500.00	6,500.00
0004	0043000000-N	226	GRADING (226)	Lump Sum			835,000.00		1,619,000.00		1,075,000.00
0005	0050000000-E	226	SUPP CLEARING & GRUBBING	1	ACR	1,000.00	1,000.00	10,000.00	10,000.00	13,500.00	13,500.00
0006	0057000000-E	226	UNDERCUT EXCAVATION	2,500	CY	35.00	87,500.00	42.87	107,175.00	45.00	112,500.00
0007	0127000000-N	235	EMBM'T SETTLEMENT GAUGE	3	EA	1,000.00	3,000.00	3,921.24	11,763.72	1,000.00	3,000.00
0008	0134000000-E	240	DRAINAGE DITCH EXCAVATION	850	CY	20.00	17,000.00	5.00	4,250.00	25.00	21,250.00
0009	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	1,000	SY	8.00	8,000.00	7.49	7,490.00	10.00	10,000.00
0010	0199000000-E	SP	TEMPORARY SHORING	510	SF	67.00	34,170.00	95.61	48,761.10	240.00	122,400.00
0011	0223000000-E	275	ROCK PLATING	1,685	SY	150.00	252,750.00	146.75	247,273.75	195.00	328,575.00
0012	0234000000-E	SP	GENERIC GRADING ITEM (CY) SELECT GRANULAR MATERIAL, MODIFIED CLASS III	3,550	CY	45.00	159,750.00	25.41	90,205.50	59.00	209,450.00
0013	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 23+50.00 -L-	Lump Sum			70,000.00		75,120.00		61,200.00
0014	0318000000-E	300	FND CONDIT MATL MINOR STRS	110	TON	100.00	11,000.00	56.00	6,160.00	131.00	14,410.00
0015	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	340	SY	4.00	1,360.00	3.75	1,275.00	5.00	1,700.00
0016	0335200000-E	305	15" DRAINAGE PIPE	388	LF	60.00	23,280.00	103.63	40,208.44	79.00	30,652.00
0017	0448200000-E	310	15" RCP CULV CLASS IV	636	LF	105.00	66,780.00	109.50	69,642.00	137.00	87,132.00
0018	0995000000-E	340	PIPE REMOVAL	250	LF	15.00	3,750.00	10.00	2,500.00	20.00	5,000.00
0019	1099500000-E	505	SHALLOW UNDERCUT	250	CY	25.00	6,250.00	32.57	8,142.50	33.00	8,250.00
0020	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	500	TON	50.00	25,000.00	67.37	33,685.00	65.00	32,500.00
0021	1111000000-E	SP	CLASS IV AGGREGATE STABILIZATION	500	TON	25.00	12,500.00	67.37	33,685.00	33.00	16,500.00
0022	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	750	SY	7.00	5,250.00	7.49	5,617.50	9.00	6,750.00
0023	1121000000-E	520	AGGREGATE BASE COURSE	240	TON	50.00	12,000.00	68.27	16,384.80	65.00	15,600.00
0024	1330000000-E	607	INCIDENTAL MILLING	580	SY	20.00	11,600.00	12.95	7,511.00	33.00	19,140.00
0025	1491000000-E	610	ASP CONC BASE CRS B25.0C	2,580	TON	115.00	296,700.00	115.00	296,700.00	161.00	415,380.00
0026	1503000000-E	610	ASP CONC INTR CRS I19.0C	1,870	TON	118.00	220,660.00	118.00	220,660.00	158.00	295,460.00
0027	1519000000-E	610	ASP CONC SURF CRS S9.5B	50	TON	250.00	12,500.00	250.00	12,500.00	158.00	7,900.00
0028	1523000000-E	610	ASP CONC SURF CRS S9.5C	1,890	TON	103.00	194,670.00	103.00	194,670.00	158.00	298,620.00
0029	1575000000-E	620	ASP FOR PLANT MIX	325	TON	600.00	195,000.00	600.00	195,000.00	1,000.00	325,000.00
0030	2022000000-E	815	SUBDRAIN EXCAVATION	45	CY	10.00	450.00	0.01	0.45	13.00	585.00
0031	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	2.50	500.00	0.01	2.00	3.30	660.00
0032	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	34	CY	50.00	1,700.00	0.01	0.34	65.00	2,210.00
0033	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	10.00	2,000.00	0.01	2.00	13.00	2,600.00
0034	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	250.00	250.00	0.01	0.01	327.00	327.00
0035	2077000000-E	815	6" OUTLET PIPE	6	LF	10.00	60.00	0.01	0.06	13.00	78.00
0036	2253000000-E	840	PIPE COLLARS	0.399	CY	15,000.00	5,985.00	1.00	0.40	1,280.00	510.72
0037	2286000000-N	840	MASNRY DRAINAGE STRUCT	6	EA	2,800.00	16,800.00	5,711.21	34,267.26	3,650.00	21,900.00
0038	2308000000-E	840	MASNRY DRAINAGE STRUCT	1	LF	1,200.00	1,200.00	248.24	248.24	1,570.00	1,570.00
0039	2364200000-N	840	FRAME W/2GRTS 840.20 STD	6	EA	870.00	5,220.00	1,623.91	9,743.46	1,140.00	6,840.00

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						S T WOOTEN CORPORATION WILSON, NC		SANFORD CONTRACTORS INC LEMON SPRINGS, NC		MCLEAN CONTRACTING CO GLEN BURNIE, MD	
0040	2556000000-E	846	SHOULDER BERM GUTTER	710	LF	52.00	36,920.00	109.80	77,958.00	37.00	26,270.00
0041	3030000000-E	862	STL BEAM GUARDRAIL	1,375	LF	23.90	32,862.50	23.90	32,862.50	30.00	41,250.00
0042	3045000000-E	862	SBGR SHOP CURVED	50	LF	25.00	1,250.00	25.00	1,250.00	32.00	1,600.00
0043	3145000000-E	862	EX LENGTH GR POST ** STL (8')	170	EA	30.00	5,100.00	30.00	5,100.00	39.00	6,630.00
0044	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	11.00	110.00	11.00	110.00	14.00	140.00
0045	3195000000-N	862	GR END TYPE AT-1	1	EA	950.00	950.00	950.00	950.00	1,240.00	1,240.00
0046	3215000000-N	862	GR ANCHOR TYPE III	4	EA	2,400.00	9,600.00	2,400.00	9,600.00	3,000.00	12,000.00
0047	3287000000-N	862	GR END TYPE TL-3	3	EA	3,200.00	9,600.00	3,200.00	9,600.00	4,100.00	12,300.00
0048	3380000000-E	862	TEMP STL BM GUARDRAIL	425	LF	8.25	3,506.25	8.25	3,506.25	11.00	4,675.00
0049	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (III, MODIFIED)	2	EA	1,500.00	3,000.00	1,500.00	3,000.00	2,000.00	4,000.00
0050	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	3	EA	2,100.00	6,300.00	2,100.00	6,300.00	2,750.00	8,250.00
0051	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	1.00	5.00	1.00	5.00	1.50	7.50
0052	3628000000-E	876	RIP RAP, CLASS I	4	TON	100.00	400.00	357.50	1,430.00	130.00	520.00
0053	3649000000-E	876	RIP RAP, CLASS B	2	TON	150.00	300.00	630.00	1,260.00	195.00	390.00
0054	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	475	SY	6.00	2,850.00	3.75	1,781.25	8.00	3,800.00
0055	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	233	LF	15.00	3,495.00	25.00	5,825.00	10.00	2,330.00
0056	4082000000-E	903	SUPPORT, WOOD	88	LF	25.00	2,200.00	45.00	3,960.00	65.00	5,720.00
0057	4096000000-N	904	SIGN ERECTION, TYPE D	4	EA	175.00	700.00	400.00	1,600.00	457.00	1,828.00
0058	4102000000-N	904	SIGN ERECTION, TYPE E	6	EA	125.00	750.00	400.00	2,400.00	425.00	2,550.00
0059	4110000000-N	904	SIGN ERECTION, TYPE *** (GRD MTD) (B)	4	EA	1,200.00	4,800.00	3,000.00	12,000.00	720.00	2,880.00
0060	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	1	EA	250.00	250.00	1,000.00	1,000.00	200.00	200.00
0061	4158000000-N	907	DISPOSE SIGN SYST WOOD	14	EA	20.00	280.00	50.00	700.00	20.00	280.00
0062	4400000000-E	1110	WORK ZONE SIGNS (STAT)	120	SF	10.70	1,284.00	10.00	1,200.00	13.00	1,560.00
0063	4405000000-E	1110	WORK ZONE SIGNS (PORT)	96	SF	70.00	6,720.00	8.25	792.00	11.00	1,056.00
0064	4410000000-E	1110	WORK ZONE SIGNS (BARR)	82	SF	6.69	548.58	6.25	512.50	10.00	820.00
0065	4430000000-N	1130	DRUMS	107	EA	125.00	13,375.00	53.50	5,724.50	70.00	7,490.00
0066	4435000000-N	1135	CONES	43	EA	56.00	2,408.00	22.00	946.00	30.00	1,290.00
0067	4445000000-E	1145	BARRICADES (TYPE III)	168	LF	19.26	3,235.68	18.00	3,024.00	24.00	4,032.00
0068	4455000000-N	1150	FLAGGER	58	DAY	480.00	27,840.00	1,325.00	76,850.00	1,730.00	100,340.00
0069	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	2	EA	14,950.00	29,900.00	14,950.00	29,900.00	7,050.00	14,100.00
0070	4480000000-N	1165	TMA	2	EA	38,000.00	76,000.00	26,000.00	52,000.00	34,000.00	68,000.00
0071	4485000000-E	1170	PORT CONC BARRIER	2,020	LF	74.00	149,480.00	73.98	149,439.60	155.00	313,100.00
0072	4510000000-N	1190	LAW ENFORCEMENT	32	HR	127.00	4,064.00	150.00	4,800.00	1,000.00	32,000.00
0073	4650000000-N	1251	TEMP RAISED PVMT MRKS	61	EA	10.00	610.00	10.00	610.00	9.00	549.00
0074	4685000000-E	1205	THERMO PVT MKG LINES 4"90	9,706	LF	1.90	18,441.40	1.90	18,441.40	1.50	14,559.00
0075	4709000000-E	1205	24"WIDE THERMO 90 MILS	53	LF	17.00	901.00	17.00	901.00	12.00	636.00
0076	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	2,564	LF	3.00	7,692.00	3.00	7,692.00	4.00	10,256.00

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						S T WOOTEN CORPORATION WILSON, NC		SANFORD CONTRACTORS INC LEMON SPRINGS, NC		MCLEAN CONTRACTING CO GLEN BURNIE, MD	
0077	4810000000-E	1205	PAINT PVMT MARKINGS 4"	13,859	LF	1.10	15,244.90	1.10	15,244.90	1.50	20,788.50
0078	4835000000-E	1205	PAINT PVT MKG LINES 24"	93	LF	8.00	744.00	8.00	744.00	9.50	883.50
0079	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	2,564	LF	2.25	5,769.00	2.25	5,769.00	3.00	7,692.00
0080	4850000000-E	1205	LINE REMOVAL 4" WIDE	5,964	LF	1.00	5,964.00	1.00	5,964.00	1.50	8,946.00
0081	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	26	EA	350.00	9,100.00	350.00	9,100.00	135.00	3,510.00
0082	4900000000-N	1251	PERM RAISED PVMT MARKERS	8	EA	35.00	280.00	35.00	280.00	20.00	160.00
0083	5325600000-E	1510	6" WATER LINE	155	LF	200.00	31,000.00	170.00	26,350.00	222.00	34,410.00
0084	5329000000-E	1510	DI H2O PIPE FITTINGS	350	LB	32.50	11,375.00	19.00	6,650.00	25.00	8,750.00
0085	5540000000-E	1515	6" VALVE	2	EA	4,400.00	8,800.00	3,950.00	7,900.00	5,200.00	10,400.00
0086	5606000000-E	1515	2" BLOW OFF	1	EA	5,750.00	5,750.00	5,170.00	5,170.00	6,750.00	6,750.00
0087	5666000000-N	1515	FIRE HYDRANT	1	EA	8,140.00	8,140.00	9,860.00	9,860.00	12,500.00	12,500.00
0088	5673000000-E	1515	FIRE HYDRANT LEG	8	LF	265.00	2,120.00	225.00	1,800.00	250.00	2,000.00
0089	5800000000-E	1530	ABANDON 6" UTILITY PIPE	162	LF	36.00	5,832.00	49.00	7,938.00	64.00	10,368.00
0090	5815500000-N	1530	REMOVE FIRE HYDRANT	1	EA	1,800.00	1,800.00	2,600.00	2,600.00	3,400.00	3,400.00
0091	5882000000-N	SP	GENERIC UTILITY ITEM (EA) 1" SAMPLING STATION	1	EA	6,320.00	6,320.00	7,200.00	7,200.00	9,400.00	9,400.00
0092	6000000000-E	1605	TEMPORARY SILT FENCE	9,775	LF	2.85	27,858.75	3.99	39,002.25	5.00	48,875.00
0093	6006000000-E	1610	EROS CONTRL STONE CL A	165	TON	95.00	15,675.00	67.50	11,137.50	125.00	20,625.00
0094	6009000000-E	1610	EROS CONTRL STONE CL B	655	TON	85.00	55,675.00	63.00	41,265.00	110.00	72,050.00
0095	6012000000-E	1610	SEDIMENT CONTROL STONE	350	TON	70.00	24,500.00	56.00	19,600.00	91.00	31,850.00
0096	6015000000-E	1615	TEMPORARY MULCHING	4	ACR	2,400.00	9,600.00	1,275.00	5,100.00	3,135.00	12,540.00
0097	6018000000-E	1620	SEED FOR TEMP SEEDING	300	LB	2.00	600.00	7.95	2,385.00	3.00	900.00
0098	6021000000-E	1620	FERT FOR TEMP SEEDING	1.5	TON	400.00	600.00	1,800.00	2,700.00	520.00	780.00
0099	6024000000-E	1622	TEMPORARY SLOPE DRAINS	605	LF	20.00	12,100.00	10.70	6,473.50	26.00	15,730.00
0100	6029000000-E	SP	SAFETY FENCE	5,060	LF	1.90	9,614.00	3.89	19,683.40	3.00	15,180.00
0101	6030000000-E	1630	SILT EXCAVATION	920	CY	8.00	7,360.00	1.00	920.00	10.00	9,200.00
0102	6036000000-E	1631	MATTING FOR EROS CONTROL	7,910	SY	1.95	15,424.50	1.95	15,424.50	2.60	20,566.00
0103	6037000000-E	1629	COIR FIBER MAT	100	SY	7.00	700.00	6.75	675.00	10.00	1,000.00
0104	6042000000-E	1632	1/4" HARDWARE CLOTH	810	LF	6.00	4,860.00	7.50	6,075.00	8.00	6,480.00
0105	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	5,950	SY	32.00	190,400.00	12.84	76,398.00	140.00	833,000.00
0106	6071002000-E	1642	FLOCCULANT	320	LB	8.00	2,560.00	10.00	3,200.00	10.00	3,200.00
0107	6071012000-E	1642	COIR FIBER WATTLE	65	LF	14.00	910.00	9.55	620.75	18.00	1,170.00
0108	6071030000-E	1640	COIR FIBER BAFFLE	35	LF	14.00	490.00	8.95	313.25	18.00	630.00
0109	6084000000-E	1660	SEEDING AND MULCHING	6	ACR	3,500.00	21,000.00	2,600.00	15,600.00	4,500.00	27,000.00
0110	6087000000-E	1660	MOWING	3	ACR	175.00	525.00	500.00	1,500.00	228.00	684.00
0111	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	5.00	250.00	25.00	1,250.00	6.50	325.00
0112	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	600.00	150.00	2,500.00	625.00	785.00	196.25
0113	6096000000-E	1662	SEED FOR SUPP SEEDING	100	LB	5.00	500.00	7.00	700.00	7.00	700.00
0114	6108000000-E	1665	FERTILIZER TOPDRESSING	3	TON	600.00	1,800.00	1,100.00	3,300.00	785.00	2,355.00
0115	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	55.00	550.00	95.00	950.00	72.00	720.00
0116	6114800000-N	SP	MANUAL LITTER REMOVAL	2	MHR	55.00	110.00	100.00	200.00	72.00	144.00

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						S T WOOTEN CORPORATION WILSON, NC		SANFORD CONTRACTORS INC LEMON SPRINGS, NC		MCLEAN CONTRACTING CO GLEN BURNIE, MD	
0117	6114900000-E	SP	LITTER DISPOSAL	1	TON	300.00	300.00	400.00	400.00	400.00	400.00
0118	6117000000-N	1675	RESPONSE FOR EROS CONTROL	25	EA	500.00	12,500.00	1.00	25.00	650.00	16,250.00
0119	6117500000-N	SP	CONC WASHOUT STRUCTURE	4	EA	1,500.00	6,000.00	535.00	2,140.00	25,000.00	100,000.00
0120	6123000000-E	1670	REFORESTATION	0.1	ACR	8,700.00	870.00	10,000.00	1,000.00	11,000.00	1,100.00
0121	6129000000-E	1670	WETLAND REFORESTATION	1	ACR	3,200.00	3,200.00	7,500.00	7,500.00	4,000.00	4,000.00
0122	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	6	EA	1,500.00	9,000.00	802.50	4,815.00	1,300.00	7,800.00
0123	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) DISKING	1	ACR	1,600.00	1,600.00	1,500.00	1,500.00	2,100.00	2,100.00
0124	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) RIPPING	1	ACR	1,600.00	1,600.00	1,500.00	1,500.00	2,100.00	2,100.00
0125	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) WETLAND GRASS PLANTING	1	ACR	3,750.00	3,750.00	18,000.00	18,000.00	4,900.00	4,900.00
			STRUCTURE ITEMS								
0126	8017000000-N	SP	CM&R TEMP ACCESS ********** (23+50.00 -L-)	Lump Sum			2,620,000.00		1,717,075.00		200,000.00
0127	8035000000-N	402	REMV EXIST STR ****** BRG (402) (23+50.00 -L-)	Lump Sum			1,010,000.00		935,000.00		1,280,000.00
0128	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			1,250.00		2,500.00		4,000.00
0129	8121000000-N	412	UNCL STR EXCAV STA ***** (23+50.00 -L-)	Lump Sum			15,000.00		6,000.00		15,010.38
0130	8147000000-E	420	REINF CONCRETE DECK SLAB	25,992	SF	62.20	1,616,702.40	64.25	1,669,986.00	127.00	3,300,984.00
0131	8161000000-E	420	GROOVING BRIDGE FLOORS	23,612	SF	0.46	10,861.52	1.05	24,792.60	0.50	11,806.00
0132	8175000000-E	420	CLASS AA CONC (BRIDGE)	299.7	CY	1,400.00	419,580.00	2,286.00	685,114.20	3,900.00	1,168,830.00
0133	8210000000-N	422	BRG APPR SLAB ********** (23+50.00 -L-)	Lump Sum			70,000.00		99,000.00		120,000.00
0134	8224000000-E	425	EPOXY COAT REINF STL BRDG	38,119	LB	2.00	76,238.00	1.29	49,173.51	3.35	127,698.65
0135	8265000000-E	430	54" PRESTR CONCRETE GIRDR	3,042.5	LF	365.00	1,110,512.50	410.91	1,250,193.68	493.00	1,499,952.50
0136	8328000000-E	450	PILE DRV EQUIP SETUP * PRESTR CONC PILES (30")	25	EA	8,200.00	205,000.00	25,100.00	627,500.00	38,000.00	950,000.00
0137	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	22	EA	1,350.00	29,700.00	2,200.00	48,400.00	13,000.00	286,000.00
0138	8353000000-E	450	30" PRESTR CONC PILES	2,575	LF	245.00	630,875.00	174.14	448,410.50	68.00	175,100.00
0139	8364000000-E	450	HP12X53 PILES	2,155	LF	71.00	153,005.00	46.97	101,220.35	28.00	60,340.00
0140	8393000000-N	450	PILE REDRIVES	27	EA	135.00	3,645.00	1.00	27.00	2,531.00	68,337.00
0141	8394000000-N	450	DYNAMIC PILE TESTING	4	EA	5,000.00	20,000.00	3,000.00	12,000.00	56,000.00	224,000.00
0142	8475000000-E	460	TWO BAR METAL RAIL	1,205.7	LF	190.00	229,083.00	190.00	229,083.00	335.00	403,909.50
0143	8517000000-E	460	1'-**"X*****"CONC PARAPET (1'-2" X 2'-6")	1,220.7	LF	180.00	219,726.00	305.00	372,313.50	665.00	811,765.50
0144	8608000000-E	876	RIP RAP II (2'-0")	160	TON	170.00	27,200.00	103.95	16,632.00	145.00	23,200.00
0145	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	180	SY	6.00	1,080.00	3.75	675.00	7.00	1,260.00
0146	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			20,000.00		24,245.08		150,000.00
0147	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) STRIP SEAL EXPANSION JOINTS	Lump Sum			100,000.00		154,200.00		220,000.00

67004.3.1

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

			S T WOOTEN CORPORATION WILSON, NC		SANFORD CONTRACTORS INC LEMON SPRINGS, NC		MCLEAN CONTRACTING CO GLEN BURNIE, MD	
CONTRACT TOTAL		TOTAL	12,959,942.98	TOTAL	13,692,700.00	TOTAL	18,680,000.00
ROADWAY ITEMS		SUB-TOTAL	4,370,484.56	SUB-TOTAL	5,219,158.58	SUB-TOTAL	7,577,806.47
STRUCTURE ITEMS		SUB-TOTAL	8,589,458.42	SUB-TOTAL	8,473,541.42	SUB-TOTAL	11,102,193.53

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

							MASTEC CIVIL, LLC MEDLEY, FL		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC
			ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum			1,007,000.00		1,012,884.74
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			57,000.00		150,000.00
0003	0015000000-N	205	SEALING ABANDONED WELLS	1	EA	3,420.00	3,420.00	5,000.00	5,000.00
0004	0043000000-N	226	GRADING (226)	Lump Sum			1,500,000.00		1,750,000.00
0005	0050000000-E	226	SUPP CLEARING & GRUBBING	1	ACR	11,400.00	11,400.00	14,500.00	14,500.00
0006	0057000000-E	226	UNDERCUT EXCAVATION	2,500	CY	50.00	125,000.00	53.54	133,850.00
0007	0127000000-N	235	EMBM'T SETTLEMENT GAUGE	3	EA	3,700.00	11,100.00	5,555.56	16,666.68
0008	0134000000-E	240	DRAINAGE DITCH EXCAVATION	850	CY	32.00	27,200.00	30.30	25,755.00
0009	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	1,000	SY	4.50	4,500.00	4.04	4,040.00
0010	0199000000-E	SP	TEMPORARY SHORING	510	SF	90.00	45,900.00	375.00	191,250.00
0011	0223000000-E	275	ROCK PLATING	1,685	SY	143.00	240,955.00	151.52	255,311.20
0012	0234000000-E	SP	GENERIC GRADING ITEM (CY) SELECT GRANULAR MATERIAL, MODIFIED CLASS III	3,550	CY	0.01	35.50	35.35	125,492.50
0013	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 23+50.00 -L-	Lump Sum			50,000.00		150,000.00
0014	0318000000-E	300	FND CONDIT MATL MINOR STRS	110	TON	100.00	11,000.00	60.61	6,667.10
0015	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	340	SY	6.00	2,040.00	3.03	1,030.20
0016	0335200000-E	305	15" DRAINAGE PIPE	388	LF	72.00	27,936.00	65.66	25,476.08
0017	0448200000-E	310	15" RCP CULV CLASS IV	636	LF	86.00	54,696.00	92.93	59,103.48
0018	0995000000-E	340	PIPE REMOVAL	250	LF	23.00	5,750.00	20.20	5,050.00
0019	1099500000-E	505	SHALLOW UNDERCUT	250	CY	29.00	7,250.00	40.40	10,100.00
0020	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	500	TON	84.00	42,000.00	55.56	27,780.00
0021	1111000000-E	SP	CLASS IV AGGREGATE STABILIZATION	500	TON	67.00	33,500.00	48.48	24,240.00
0022	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	750	SY	4.50	3,375.00	2.02	1,515.00
0023	1121000000-E	520	AGGREGATE BASE COURSE	240	TON	79.00	18,960.00	151.52	36,364.80
0024	1330000000-E	607	INCIDENTAL MILLING	580	SY	3.50	2,030.00	26.89	15,596.20
0025	1491000000-E	610	ASP CONC BASE CRS B25.0C	2,580	TON	128.00	330,240.00	101.01	260,605.80
0026	1503000000-E	610	ASP CONC INTR CRS I19.0C	1,870	TON	121.00	226,270.00	95.96	179,445.20
0027	1519000000-E	610	ASP CONC SURF CRS S9.5B	50	TON	335.00	16,750.00	95.96	4,798.00
0028	1523000000-E	610	ASP CONC SURF CRS S9.5C	1,890	TON	125.00	236,250.00	95.96	181,364.40
0029	1575000000-E	620	ASP FOR PLANT MIX	325	TON	900.00	292,500.00	707.07	229,797.75
0030	2022000000-E	815	SUBDRAIN EXCAVATION	45	CY	47.00	2,115.00	9.90	445.50
0031	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	200	SY	2.00	400.00	4.04	808.00
0032	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	34	CY	160.00	5,440.00	109.09	3,709.06
0033	2044000000-E	815	6" PERF SUBDRN PIPE	200	LF	25.00	5,000.00	20.20	4,040.00
0034	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	440.00	440.00	934.34	934.34
0035	2077000000-E	815	6" OUTLET PIPE	6	LF	45.00	270.00	35.35	212.10
0036	2253000000-E	840	PIPE COLLARS	0.399	CY	3,270.00	1,304.73	493.66	196.97
0037	2286000000-N	840	MASNRY DRAINAGE STRUCT	6	EA	4,900.00	29,400.00	6,060.61	36,363.66
0038	2308000000-E	840	MASNRY DRAINAGE STRUCT	1	LF	100.00	100.00	1,010.10	1,010.10

67004.3.1

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						MASTEC CIVIL, LLC MEDLEY, FL		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC	
0039	2364200000-N	840	FRAME W/2GRTS 840.20 STD	6	EA	730.00	4,380.00	1,313.13	7,878.78
0040	2556000000-E	846	SHOULDER BERM GUTTER	710	LF	31.92	22,663.20	52.00	36,920.00
0041	3030000000-E	862	STL BEAM GUARDRAIL	1,375	LF	27.00	37,125.00	23.90	32,862.50
0042	3045000000-E	862	SBGR SHOP CURVED	50	LF	28.00	1,400.00	25.00	1,250.00
0043	3145000000-E	862	EX LENGTH GR POST ** STL (8')	170	EA	33.00	5,610.00	30.00	5,100.00
0044	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	11.00	110.00	11.00	110.00
0045	3195000000-N	862	GR END TYPE AT-1	1	EA	1,050.00	1,050.00	950.00	950.00
0046	3215000000-N	862	GR ANCHOR TYPE III	4	EA	2,725.00	10,900.00	2,400.00	9,600.00
0047	3287000000-N	862	GR END TYPE TL-3	3	EA	3,650.00	10,950.00	3,200.00	9,600.00
0048	3380000000-E	862	TEMP STL BM GUARDRAIL	425	LF	9.00	3,825.00	8.25	3,506.25
0049	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (III, MODIFIED)	2	EA	1,710.00	3,420.00	1,500.00	3,000.00
0050	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	3	EA	2,380.00	7,140.00	2,100.00	6,300.00
0051	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	1.10	5.50	1.00	5.00
0052	3628000000-E	876	RIP RAP, CLASS I	4	TON	302.00	1,208.00	232.32	929.28
0053	3649000000-E	876	RIP RAP, CLASS B	2	TON	190.00	380.00	232.33	464.66
0054	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	475	SY	2.40	1,140.00	3.03	1,439.25
0055	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	233	LF	17.00	3,961.00	8.00	1,864.00
0056	4082000000-E	903	SUPPORT, WOOD	88	LF	28.50	2,508.00	16.00	1,408.00
0057	4096000000-N	904	SIGN ERECTION, TYPE D	4	EA	200.00	800.00	220.00	880.00
0058	4102000000-N	904	SIGN ERECTION, TYPE E	6	EA	142.00	852.00	125.00	750.00
0059	4110000000-N	904	SIGN ERECTION, TYPE *** (GRD MTD) (B)	4	EA	1,368.00	5,472.00	550.00	2,200.00
0060	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	1	EA	285.00	285.00	400.00	400.00
0061	4158000000-N	907	DISPOSE SIGN SYST WOOD	14	EA	23.00	322.00	24.00	336.00
0062	4400000000-E	1110	WORK ZONE SIGNS (STAT)	120	SF	25.00	3,000.00	9.00	1,080.00
0063	4405000000-E	1110	WORK ZONE SIGNS (PORT)	96	SF	11.00	1,056.00	16.00	1,536.00
0064	4410000000-E	1110	WORK ZONE SIGNS (BARR)	82	SF	10.00	820.00	9.00	738.00
0065	4430000000-N	1130	DRUMS	107	EA	56.00	5,992.00	49.00	5,243.00
0066	4435000000-N	1135	CONES	43	EA	28.00	1,204.00	26.00	1,118.00
0067	4445000000-E	1145	BARRICADES (TYPE III)	168	LF	31.00	5,208.00	37.00	6,216.00
0068	4455000000-N	1150	FLAGGER	58	DAY	445.00	25,810.00	2,050.00	118,900.00
0069	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	2	EA	11,400.00	22,800.00	12,500.00	25,000.00
0070	4480000000-N	1165	TMA	2	EA	5,600.00	11,200.00	86,400.00	172,800.00
0071	4485000000-E	1170	PORT CONC BARRIER	2,020	LF	45.00	90,900.00	48.00	96,960.00
0072	4510000000-N	1190	LAW ENFORCEMENT	32	HR	68.00	2,176.00	70.00	2,240.00
0073	4650000000-N	1251	TEMP RAISED PVMT MRKS	61	EA	11.00	671.00	10.00	610.00
0074	4685000000-E	1205	THERMO PVT MKG LINES 4"90	9,706	LF	2.15	20,867.90	1.90	18,441.40
0075	4709000000-E	1205	24"WIDE THERMO 90 MILS	53	LF	19.30	1,022.90	17.00	901.00

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						MASTEC CIVIL, LLC MEDLEY, FL		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC	
0076	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	2,564	LF	3.40	8,717.60	3.00	7,692.00
0077	4810000000-E	1205	PAINT PVMT MARKINGS 4"	13,859	LF	1.25	17,323.75	1.10	15,244.90
0078	4835000000-E	1205	PAINT PVT MKG LINES 24"	93	LF	9.12	848.16	8.00	744.00
0079	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	2,564	LF	2.57	6,589.48	2.25	5,769.00
0080	4850000000-E	1205	LINE REMOVAL 4" WIDE	5,964	LF	1.14	6,798.96	1.00	5,964.00
0081	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	26	EA	399.00	10,374.00	350.00	9,100.00
0082	4900000000-N	1251	PERM RAISED PVMT MARKERS	8	EA	39.90	319.20	35.00	280.00
0083	5325600000-E	1510	6" WATER LINE	155	LF	84.00	13,020.00	420.00	65,100.00
0084	5329000000-E	1510	DI H2O PIPE FITTINGS	350	LB	22.00	7,700.00	10.00	3,500.00
0085	5540000000-E	1515	6" VALVE	2	EA	5,700.00	11,400.00	6,150.00	12,300.00
0086	5606000000-E	1515	2" BLOW OFF	1	EA	4,775.00	4,775.00	3,400.00	3,400.00
0087	5666000000-N	1515	FIRE HYDRANT	1	EA	6,400.00	6,400.00	7,400.00	7,400.00
0088	5673000000-E	1515	FIRE HYDRANT LEG	8	LF	240.00	1,920.00	60.00	480.00
0089	5800000000-E	1530	ABANDON 6" UTILITY PIPE	162	LF	34.40	5,572.80	325.00	52,650.00
0090	5815500000-N	1530	REMOVE FIRE HYDRANT	1	EA	1,800.00	1,800.00	4,990.00	4,990.00
0091	5882000000-N	SP	GENERIC UTILITY ITEM (EA) 1" SAMPLING STATION	1	EA	4,600.00	4,600.00	11,390.00	11,390.00
0092	6000000000-E	1605	TEMPORARY SILT FENCE	9,775	LF	3.65	35,678.75	2.85	27,858.75
0093	6006000000-E	1610	EROS CONTRL STONE CL A	165	TON	104.00	17,160.00	85.86	14,166.90
0094	6009000000-E	1610	EROS CONTRL STONE CL B	655	TON	110.00	72,050.00	85.86	56,238.30
0095	6012000000-E	1610	SEDIMENT CONTROL STONE	350	TON	105.00	36,750.00	70.71	24,748.50
0096	6015000000-E	1615	TEMPORARY MULCHING	4	ACR	2,166.00	8,664.00	2,400.00	9,600.00
0097	6018000000-E	1620	SEED FOR TEMP SEEDING	300	LB	2.28	684.00	2.00	600.00
0098	6021000000-E	1620	FERT FOR TEMP SEEDING	1.5	TON	1,254.00	1,881.00	400.00	600.00
0099	6024000000-E	1622	TEMPORARY SLOPE DRAINS	605	LF	38.00	22,990.00	50.51	30,558.55
0100	6029000000-E	SP	SAFETY FENCE	5,060	LF	3.42	17,305.20	1.90	9,614.00
0101	6030000000-E	1630	SILT EXCAVATION	920	CY	25.00	23,000.00	10.10	9,292.00
0102	6036000000-E	1631	MATTING FOR EROS CONTROL	7,910	SY	1.90	15,029.00	1.95	15,424.50
0103	6037000000-E	1629	COIR FIBER MAT	100	SY	7.00	700.00	7.00	700.00
0104	6042000000-E	1632	1/4" HARDWARE CLOTH	810	LF	5.00	4,050.00	6.00	4,860.00
0105	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	5,950	SY	40.00	238,000.00	60.00	357,000.00
0106	6071002000-E	1642	FLOCCULANT	320	LB	3.00	960.00	8.00	2,560.00
0107	6071012000-E	1642	COIR FIBER WATTLE	65	LF	8.30	539.50	14.00	910.00
0108	6071030000-E	1640	COIR FIBER BAFFLE	35	LF	3.08	107.80	14.00	490.00
0109	6084000000-E	1660	SEEDING AND MULCHING	6	ACR	3,534.00	21,204.00	3,500.00	21,000.00
0110	6087000000-E	1660	MOWING	3	ACR	399.00	1,197.00	175.00	525.00
0111	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	5.00	250.00	5.00	250.00
0112	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	1,140.00	285.00	600.00	150.00
0113	6096000000-E	1662	SEED FOR SUPP SEEDING	100	LB	5.00	500.00	5.00	500.00

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						MASTEC CIVIL, LLC MEDLEY, FL		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC	
0114	6108000000-E	1665	FERTILIZER TOPDRESSING	3	TON	1,140.00	3,420.00	600.00	1,800.00
0115	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	199.50	1,995.00	55.00	550.00
0116	6114800000-N	SP	MANUAL LITTER REMOVAL	2	MHR	199.50	399.00	55.00	110.00
0117	6114900000-E	SP	LITTER DISPOSAL	1	TON	570.00	570.00	300.00	300.00
0118	6117000000-N	1675	RESPONSE FOR EROS CONTROL	25	EA	570.00	14,250.00	500.00	12,500.00
0119	6117500000-N	SP	CONC WASHOUT STRUCTURE	4	EA	500.00	2,000.00	2,000.00	8,000.00
0120	6123000000-E	1670	REFORESTATION	0.1	ACR	28,500.00	2,850.00	8,700.00	870.00
0121	6129000000-E	1670	WETLAND REFORESTATION	1	ACR	2,850.00	2,850.00	3,200.00	3,200.00
0122	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	6	EA	342.00	2,052.00	3,471.41	20,828.46
0123	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) DISKING	1	ACR	2,280.00	2,280.00	1,600.00	1,600.00
0124	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) RIPPING	1	ACR	3,819.00	3,819.00	1,600.00	1,600.00
0125	6135000000-E	SP	GENERIC EROSION CONTROL ITEM (ACR) WETLAND GRASS PLANTING	1	ACR	8,550.00	8,550.00	3,750.00	3,750.00
			STRUCTURE ITEMS						
0126	8017000000-N	SP	CM&R TEMP ACCESS ********** (23+50.00 -L-)	Lump Sum			7,800,000.00		5,433,000.00
0127	8035000000-N	402	REMV EXIST STR ****** BRG (402) (23+50.00 -L-)	Lump Sum			970,000.00		1,200,000.00
0128	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			5,130.00		2,500.00
0129	8121000000-N	412	UNCL STR EXCAV STA ***** (23+50.00 -L-)	Lump Sum			20,000.00		20,000.00
0130	8147000000-E	420	REINF CONCRETE DECK SLAB	25,992	SF	75.00	1,949,400.00	100.00	2,599,200.00
0131	8161000000-E	420	GROOVING BRIDGE FLOORS	23,612	SF	0.75	17,709.00	2.00	47,224.00
0132	8175000000-E	420	CLASS AA CONC (BRIDGE)	299.7	CY	1,800.00	539,460.00	3,500.00	1,048,950.00
0133	8210000000-N	422	BRG APPR SLAB ********** (23+50.00 -L-)	Lump Sum			92,000.00		110,000.00
0134	8224000000-E	425	EPOXY COAT REINF STL BRDG	38,119	LB	1.89	72,044.91	2.50	95,297.50
0135	8265000000-E	430	54" PRESTR CONCRETE GIRDR	3,042.5	LF	360.00	1,095,300.00	450.00	1,369,125.00
0136	8328000000-E	450	PILE DRV EQUIP SETUP * PRESTR CONC PILES (30")	25	EA	13,320.00	333,000.00	20,000.00	500,000.00
0137	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	22	EA	3,000.00	66,000.00	3,000.00	66,000.00
0138	8353000000-E	450	30" PRESTR CONC PILES	2,575	LF	315.00	811,125.00	195.00	502,125.00
0139	8364000000-E	450	HP12X53 PILES	2,155	LF	91.00	196,105.00	55.00	118,525.00
0140	8393000000-N	450	PILE REDRIVES	27	EA	3,130.00	84,510.00	815.00	22,005.00
0141	8394000000-N	450	DYNAMIC PILE TESTING	4	EA	7,000.00	28,000.00	3,890.00	15,560.00
0142	8475000000-E	460	TWO BAR METAL RAIL	1,205.7	LF	208.00	250,785.60	184.00	221,848.80
0143	8517000000-E	460	1'-**"X*****"CONC PARAPET (1'-2" X 2'-6")	1,220.7	LF	160.00	195,312.00	157.36	192,089.35
0144	8608000000-E	876	RIP RAP II (2'-0")	160	TON	123.00	19,680.00	150.00	24,000.00
0145	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	180	SY	9.00	1,620.00	3.03	545.40

67004.3.1

TIP NO BR-0004 0.521 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #060066 OVER PUNGO RIVER ON US-264.

						MASTEC CIVIL, LLC MEDLEY, FL		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC	
0146	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum		24,000.00		200,000.00	
0147	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) STRIP SEAL EXPANSION JOINTS	Lump Sum		94,000.00		90,000.00	
			CONTRACT TOTAL		TOTAL	20,094,122.44	TOTAL	20,257,694.89	
			ROADWAY ITEMS		SUB-TOTAL	5,428,940.93	SUB-TOTAL	6,379,699.84	
			STRUCTURE ITEMS		SUB-TOTAL	14,665,181.51	SUB-TOTAL	13,877,995.05	

BIDDERS IN ORDER		**CONTRACT TOTAL**
S T WOOTEN CORPORATION	1	12,959,942.98
SANFORD CONTRACTORS INC	2	13,692,700.00
MCLEAN CONTRACTING CO	3	18,680,000.00
MASTEC CIVIL, LLC	4	20,094,122.44
CROWDER CONSTRUCTION COMPANY	5	20,257,694.89

2026CPT.03.07.10101, 2026CPT.03.07.20101, 2026CPT.03.07.20102, 3C.010104, 3C.010109, 50975.3.50

TIP NO HS-2403AW 30.080 MILES

FED AID NO STATE FUNDED, 5097550

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF NC-133, AND 19 SECTIONS OF SECONDARY ROADS.

						HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			256,000.00		163,950.00		230,000.00
0002	0106000000-E	230	BORROW EXCAVATION	2,036	CY	31.30	63,726.80	39.00	79,404.00	22.00	44,792.00
0003	1121000000-E	520	AGGREGATE BASE COURSE	696	TON	87.00	60,552.00	94.00	65,424.00	113.00	78,648.00
0004	1220000000-E	545	INCIDENTAL STONE BASE	64	TON	87.00	5,568.00	150.00	9,600.00	203.00	12,992.00
0005	1245000000-E	SP	SHOULDER RECONSTRUCTION	33.63	SMI	3,075.00	103,412.25	2,610.00	87,774.30	5,097.00	171,412.11
0006	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	15,850	SY	3.45	54,682.50	2.50	39,625.00	2.25	35,662.50
0007	1330000000-E	607	INCIDENTAL MILLING	3,362	SY	11.60	38,999.20	6.50	21,853.00	10.65	35,805.30
0008	1491000000-E	610	ASP CONC BASE CRS B25.0C	6,083	TON	95.30	579,709.90	100.00	608,300.00	115.00	699,545.00
0009	1519000000-E	610	ASP CONC SURF CRS S9.5B	15,898	TON	74.40	1,182,811.20	85.00	1,351,330.00	86.60	1,376,766.80
0010	1523000000-E	610	ASP CONC SURF CRS S9.5C	6,800	TON	69.00	469,200.00	75.00	510,000.00	82.00	557,600.00
0011	1526000000-E	610	ASP CONC SURF CRS S4.75A	1,209	TON	102.00	123,318.00	95.00	114,855.00	141.25	170,771.25
0012	1575000000-E	620	ASP FOR PLANT MIX	1,862	TON	630.00	1,173,060.00	675.00	1,256,850.00	500.00	931,000.00
0013	1705500000-E	SP	PATCHING EXIST PAVEMENT (MILL)	1,458	TON	180.00	262,440.00	170.00	247,860.00	156.00	227,448.00
0014	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (14")	56,704	LF	0.30	17,011.20	0.30	17,011.20	0.36	20,413.44
0015	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (8")	113,408	LF	0.30	34,022.40	0.30	34,022.40	0.33	37,424.64
0016	2738000000-E	SP	GENERIC PAVING ITEM (SY) REMOVE MONOLITHIC CONCRETE ISLAND	200	SY	30.00	6,000.00	37.00	7,400.00	40.00	8,000.00
0017	2830000000-N	858	ADJ MANHOLES	4	EA	1,000.00	4,000.00	1,025.00	4,100.00	1,000.00	4,000.00
0018	2845000000-N	858	ADJ METER OR VALVE BOXES	5	EA	750.00	3,750.00	850.00	4,250.00	1,000.00	5,000.00
0019	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	1,600	SF	6.00	9,600.00	6.00	9,600.00	6.00	9,600.00
0020	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			141,000.00		80,000.00		108,658.55
0021	4510000000-N	1190	LAW ENFORCEMENT	120	HR	65.00	7,800.00	80.00	9,600.00	65.00	7,800.00
0022	4685000000-E	1205	THERMO PVT MKG LINES 4"90	115,955	LF	0.49	56,817.95	0.49	56,817.95	0.49	56,817.95
0023	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	265,092	LF	0.62	164,357.04	0.62	164,357.04	0.62	164,357.04
0024	4700000000-E	1205	12"WIDE THERMO 90 MILS	5,718	LF	2.50	14,295.00	2.50	14,295.00	2.50	14,295.00
0025	4709000000-E	1205	24"WIDE THERMO 90 MILS	304	LF	11.00	3,344.00	11.00	3,344.00	11.00	3,344.00
0026	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	6	EA	100.00	600.00	100.00	600.00	100.00	600.00
0027	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	44	EA	110.00	4,840.00	110.00	4,840.00	110.00	4,840.00
0028	4815000000-E	1205	PAINT PVMT MARKINGS 6"	146,539	LF	0.11	16,119.29	0.11	16,119.29	0.11	16,119.29
0029	4855000000-E	1205	LINE REMOVAL 6" WIDE	4,000	LF	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00
0030	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	2,800	EA	46.00	128,800.00	46.00	128,800.00	46.00	128,800.00
0031	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			7,500.00		10,000.00		25,500.00
0032	6000000000-E	1605	TEMPORARY SILT FENCE	2,469	LF	2.50	6,172.50	3.50	8,641.50	4.00	9,876.00
0033	6009000000-E	1610	EROS CONTRL STONE CL B	617	TON	48.00	29,616.00	10.00	6,170.00	1.00	617.00
0034	6012000000-E	1610	SEDIMENT CONTROL STONE	428	TON	45.00	19,260.00	10.00	4,280.00	1.00	428.00
0035	6015000000-E	1615	TEMPORARY MULCHING	22.52	ACR	650.00	14,638.00	650.00	14,638.00	100.00	2,252.00
0036	6018000000-E	1620	SEED FOR TEMP SEEDING	721	LB	1.00	721.00	1.00	721.00	0.01	7.21
0037	6021000000-E	1620	FERT FOR TEMP SEEDING	4.32	TON	900.00	3,888.00	900.00	3,888.00	1.00	4.32

2026CPT.03.07.10101, 2026CPT.03.07.20101, 2026CPT.03.07.20102, 3C.010104, 3C.010109, 50975.3.50

TIP NO HS-2403AW 30.080 MILES
FED AID NO STATE FUNDED, 5097550
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF NC-133, AND 19 SECTIONS OF SECONDARY ROADS.

						HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC		S T WOOTEN CORPORATION WILSON, NC	
0038	6036000000-E	1631	MATTING FOR EROS CONTROL	160	SY	5.00	800.00	5.00	800.00	2.00	320.00
0039	6042000000-E	1632	1/4" HARDWARE CLOTH	856	LF	3.85	3,295.60	3.85	3,295.60	0.01	8.56
0040	6071010000-E	1642	WATTLE	320	LF	7.00	2,240.00	7.00	2,240.00	12.00	3,840.00
0041	6084000000-E	1660	SEEDING AND MULCHING	16.82	ACR	2,575.00	43,311.50	2,575.00	43,311.50	2,800.00	47,096.00
0042	6090000000-E	1661	SEED FOR REPAIR SEEDING	934	LB	4.00	3,736.00	4.00	3,736.00	1.00	934.00
0043	6093000000-E	1661	FERT FOR REPAIR SEEDING	4.04	TON	900.00	3,636.00	900.00	3,636.00	1.00	4.04
0044	6117000000-N	1675	RESPONSE FOR EROS CONTROL	18	EA	100.00	1,800.00	1.00	18.00	1.00	18.00
0045	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	1,000	LF	10.00	10,000.00	14.00	14,000.00	14.00	14,000.00
			CONTRACT TOTAL			TOTAL	5,140,451.33	TOTAL	5,235,357.78	TOTAL	5,271,418.00
			ROADWAY ITEMS			SUB-TOTAL	5,140,451.33	SUB-TOTAL	5,235,357.78	SUB-TOTAL	5,271,418.00

2026CPT.03.07.10101, 2026CPT.03.07.20101, 2026CPT.03.07.20102, 3C.010104, 3C.010109, 50975.3.50

TIP NO HS-2403AW 30.080 MILES

FED AID NO STATE FUNDED, 5097550

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF NC-133, AND 19 SECTIONS OF SECONDARY ROADS.

KING ASPHALT INC
LIBERTY, SC

ROADWAY ITEMS

0001	0000100000-N	800	MOBILIZATION	Lump Sum			194,585.00
0002	0106000000-E	230	BORROW EXCAVATION	2,036	CY	45.00	91,620.00
0003	1121000000-E	520	AGGREGATE BASE COURSE	696	TON	72.00	50,112.00
0004	1220000000-E	545	INCIDENTAL STONE BASE	64	TON	72.00	4,608.00
0005	1245000000-E	SP	SHOULDER RECONSTRUCTION	33.63	SMI	2,295.00	77,180.85
0006	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	15,850	SY	3.30	52,305.00
0007	1330000000-E	607	INCIDENTAL MILLING	3,362	SY	23.45	78,838.90
0008	1491000000-E	610	ASP CONC BASE CRS B25.0C	6,083	TON	88.00	535,304.00
0009	1519000000-E	610	ASP CONC SURF CRS S9.5B	15,898	TON	75.85	1,205,863.30
0010	1523000000-E	610	ASP CONC SURF CRS S9.5C	6,800	TON	67.40	458,320.00
0011	1526000000-E	610	ASP CONC SURF CRS S4.75A	1,209	TON	114.00	137,826.00
0012	1575000000-E	620	ASP FOR PLANT MIX	1,862	TON	710.00	1,322,020.00
0013	1705500000-E	SP	PATCHING EXIST PAVEMENT (MILL)	1,458	TON	219.00	319,302.00
0014	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (14")	56,704	LF	0.30	17,011.20
0015	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, (8")	113,408	LF	0.30	34,022.40
0016	2738000000-E	SP	GENERIC PAVING ITEM (SY) REMOVE MONOLITHIC CONCRETE ISLAND	200	SY	20.00	4,000.00
0017	2830000000-N	858	ADJ MANHOLES	4	EA	2,150.00	8,600.00
0018	2845000000-N	858	ADJ METER OR VALVE BOXES	5	EA	2,150.00	10,750.00
0019	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	1,600	SF	6.75	10,800.00
0020	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			136,540.00
0021	4510000000-N	1190	LAW ENFORCEMENT	120	HR	100.00	12,000.00
0022	4685000000-E	1205	THERMO PVT MKG LINES 4"90	115,955	LF	0.49	56,817.95
0023	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	265,092	LF	0.62	164,357.04
0024	4700000000-E	1205	12"WIDE THERMO 90 MILS	5,718	LF	2.50	14,295.00
0025	4709000000-E	1205	24"WIDE THERMO 90 MILS	304	LF	11.00	3,344.00
0026	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	6	EA	100.00	600.00
0027	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	44	EA	110.00	4,840.00
0028	4815000000-E	1205	PAINT PVMT MARKINGS 6"	146,539	LF	0.11	16,119.29
0029	4855000000-E	1205	LINE REMOVAL 6" WIDE	4,000	LF	1.00	4,000.00
0030	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	2,800	EA	46.00	128,800.00
0031	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			2,500.00
0032	6000000000-E	1605	TEMPORARY SILT FENCE	2,469	LF	4.25	10,493.25
0033	6009000000-E	1610	EROS CONTRL STONE CL B	617	TON	160.00	98,720.00
0034	6012000000-E	1610	SEDIMENT CONTROL STONE	428	TON	93.00	39,804.00
0035	6015000000-E	1615	TEMPORARY MULCHING	22.52	ACR	1,050.00	23,646.00
0036	6018000000-E	1620	SEED FOR TEMP SEEDING	721	LB	5.00	3,605.00
0037	6021000000-E	1620	FERT FOR TEMP SEEDING	4.32	TON	765.00	3,304.80

2026CPT.03.07.10101, 2026CPT.03.07.20101, 2026CPT.03.07.20102, 3C.010104, 3C.010109, 50975.3.50

TIP NO HS-2403AW 30.080 MILES
FED AID NO STATE FUNDED, 5097550
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF NC-133, AND 19 SECTIONS OF SECONDARY ROADS.

						KING ASPHALT INC LIBERTY, SC	
0038	6036000000-E	1631	MATTING FOR EROS CONTROL	160	SY	2.50	400.00
0039	6042000000-E	1632	1/4" HARDWARE CLOTH	856	LF	3.50	2,996.00
0040	6071010000-E	1642	WATTLE	320	LF	16.00	5,120.00
0041	6084000000-E	1660	SEEDING AND MULCHING	16.82	ACR	3,600.00	60,552.00
0042	6090000000-E	1661	SEED FOR REPAIR SEEDING	934	LB	5.00	4,670.00
0043	6093000000-E	1661	FERT FOR REPAIR SEEDING	4.04	TON	765.00	3,090.60
0044	6117000000-N	1675	RESPONSE FOR EROS CONTROL	18	EA	50.00	900.00
0045	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	1,000	LF	10.00	10,000.00
			CONTRACT TOTAL			TOTAL	5,424,583.58
			ROADWAY ITEMS			SUB-TOTAL	5,424,583.58

BIDDERS IN ORDER		**CONTRACT TOTAL**
HIGHLAND PAVING CO LLC	1	5,140,451.33
BARNHILL CONTRACTING CO	2	5,235,357.78
S T WOOTEN CORPORATION	3	5,271,418.00
KING ASPHALT INC	4	5,424,583.58

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

						HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			775,850.00		799,500.00		835,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			100,000.00		116,000.00		621,503.00
0003	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			500,000.00		990,000.00		1,500,000.00
0004	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	10.00	10.00	1.00	1.00	100.00	100.00
0005	0022000000-E	225	UNCLASSIFIED EXCAVATION	51,275	CY	10.00	512,750.00	5.50	282,012.50	16.45	843,473.75
0006	0036000000-E	225	UNDERCUT EXCAVATION	500	CY	18.30	9,150.00	20.00	10,000.00	13.40	6,700.00
0007	0106000000-E	230	BORROW EXCAVATION	49,219	CY	20.15	991,762.85	9.00	442,971.00	32.80	1,614,383.20
0008	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	16,420	SY	40.00	656,800.00	35.00	574,700.00	29.70	487,674.00
0009	0192000000-N	260	PROOF ROLLING	10	HR	200.00	2,000.00	250.00	2,500.00	785.00	7,850.00
0010	0194000000-E	265	SELECT GRANULAR MATL, CLASS III	63,500	CY	27.60	1,752,600.00	34.00	2,159,000.00	32.80	2,082,800.00
0011	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	81,500	SY	3.05	248,575.00	4.00	326,000.00	2.75	224,125.00
0012	0241000000-E	SP	GENERIC GRADING ITEM (SY) DEEP DYNAMIC COMPACTION	27,000	SY	30.70	828,900.00	30.00	810,000.00	26.15	706,050.00
0013	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 2 BRIDGE APPROACH FILL, STATION 19+50.27 -L-	Lump Sum			117,945.58		140,323.00		117,945.58
0014	0318000000-E	300	FND CONDIT MATL MINOR STRS	90	TON	60.00	5,400.00	80.00	7,200.00	51.40	4,626.00
0015	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	250	SY	4.00	1,000.00	5.00	1,250.00	5.40	1,350.00
0016	0335400000-E	305	24" DRAINAGE PIPE	40	LF	135.00	5,400.00	93.00	3,720.00	141.80	5,672.00
0017	0366000000-E	310	15" RC PIPE CULV III	424	LF	105.00	44,520.00	78.00	33,072.00	89.90	38,117.60
0018	0372000000-E	310	18" RC PIPE CULV III	200	LF	116.00	23,200.00	106.00	21,200.00	104.45	20,890.00
0019	0378000000-E	310	24" RC PIPE CULV III	60	LF	135.00	8,100.00	118.00	7,080.00	91.70	5,502.00
0020	0448200000-E	310	15" RCP CULV CLASS IV	40	LF	111.00	4,440.00	116.00	4,640.00	98.55	3,942.00
0021	1011000000-N	500	FINE GRADING	Lump Sum			1,375,689.00		819,500.00		100,000.00
0022	1121000000-E	520	AGGREGATE BASE COURSE	300	TON	56.00	16,800.00	85.00	25,500.00	59.65	17,895.00
0023	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	5,930	SY	5.10	30,243.00	12.50	74,125.00	6.95	41,213.50
0024	1330000000-E	607	INCIDENTAL MILLING	2,760	SY	11.40	31,464.00	12.50	34,500.00	12.25	33,810.00
0025	1491000000-E	610	ASP CONC BASE CRS B25.0C	3,380	TON	72.00	243,360.00	94.00	317,720.00	81.00	273,780.00
0026	1503000000-E	610	ASP CONC INTR CRS I19.0C	3,250	TON	72.00	234,000.00	92.00	299,000.00	77.00	250,250.00
0027	1523000000-E	610	ASP CONC SURF CRS S9.5C	2,960	TON	72.00	213,120.00	97.00	287,120.00	79.00	233,840.00
0028	1575000000-E	620	ASP FOR PLANT MIX	490	TON	710.00	347,900.00	770.00	377,300.00	733.00	359,170.00
0029	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	3,800	LF	1.00	3,800.00	1.20	4,560.00	1.00	3,800.00
0030	2022000000-E	815	SUBDRAIN EXCAVATION	280	CY	35.00	9,800.00	30.00	8,400.00	35.00	9,800.00
0031	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	1,000	SY	12.00	12,000.00	4.00	4,000.00	12.00	12,000.00
0032	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	168	CY	80.00	13,440.00	60.00	10,080.00	80.00	13,440.00
0033	2044000000-E	815	6" PERF SUBDRN PIPE	1,000	LF	17.00	17,000.00	10.00	10,000.00	17.00	17,000.00
0034	2070000000-N	815	SUBDRN PIPE OUTLET	2	EA	400.00	800.00	665.00	1,330.00	400.00	800.00
0035	2077000000-E	815	6" OUTLET PIPE	12	LF	40.00	480.00	90.00	1,080.00	40.00	480.00
0036	2286000000-N	840	MASNRY DRAINAGE STRUCT	11	EA	3,940.00	43,340.00	6,000.00	66,000.00	4,310.00	47,410.00
0037	2308000000-E	840	MASNRY DRAINAGE STRUCT	3	LF	660.00	1,980.00	750.00	2,250.00	427.00	1,281.00

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

						HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
0038	2354000000-N	840	FRAME W/GRATE 840.22 STD	1	EA	1,175.00	1,175.00	1,100.00	1,100.00	1,075.00	1,075.00
0039	2365000000-N	840	FRAME W/2GRTS 840.22 STD	7	EA	1,380.00	9,660.00	1,025.00	7,175.00	1,210.00	8,470.00
0040	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	2	EA	1,435.00	2,870.00	1,300.00	2,600.00	1,415.00	2,830.00
0041	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	2	EA	1,435.00	2,870.00	1,300.00	2,600.00	1,415.00	2,830.00
0042	2549000000-E	846	2'-6" CONC CURB & GUTTER	1,160	LF	85.00	98,600.00	36.00	41,760.00	40.75	47,270.00
0043	2605000000-N	848	CONCRETE CURB RAMPS	4	EA	4,500.00	18,000.00	3,750.00	15,000.00	3,545.00	14,180.00
0044	2619000000-E	850	4" CONCRETE PAVED DITCH	90	SY	250.00	22,500.00	100.00	9,000.00	474.00	42,660.00
0045	2724000000-E	857	PC REINF BARRIER SNGL FC	310	LF	208.50	64,635.00	125.00	38,750.00	208.50	64,635.00
0046	2738000000-E	SP	GENERIC PAVING ITEM (SY) CONCRETE SIDEWALK (LIBERTY TRAIL)	1,238	SY	210.00	259,980.00	55.00	68,090.00	74.50	92,231.00
0047	3030000000-E	862	STL BEAM GUARDRAIL	687.5	LF	23.85	16,396.88	25.00	17,187.50	23.85	16,396.88
0048	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	55.00	550.00	55.00	550.00	55.00	550.00
0049	3210000000-N	862	GR END TYPE CAT-1	2	EA	950.00	1,900.00	950.00	1,900.00	950.00	1,900.00
0050	3215000000-N	862	GR ANCHOR TYPE III	1	EA	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00	2,400.00
0051	3288000000-N	862	GR END TYPE TL-2	4	EA	3,100.00	12,400.00	3,100.00	12,400.00	3,100.00	12,400.00
0052	3317000000-N	862	GR ANCHOR TYPE B-77	1	EA	2,540.00	2,540.00	2,540.00	2,540.00	2,540.00	2,540.00
0053	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,053	LF	1.00	1,053.00	1.00	1,053.00	1.00	1,053.00
0054	3365000000-E	863	REMOVE EXISTING GUIDERAIL	950	LF	2.00	1,900.00	2.00	1,900.00	2.00	1,900.00
0055	3389400000-E	865	DBL FACED CABLE GUIDERAIL	950	LF	15.00	14,250.00	15.00	14,250.00	15.00	14,250.00
0056	3389600000-N	865	CBL GUIDERAIL ANCH UNIT	4	EA	3,000.00	12,000.00	3,000.00	12,000.00	3,000.00	12,000.00
0057	3649000000-E	876	RIP RAP, CLASS B	44	TON	88.00	3,872.00	80.00	3,520.00	62.20	2,736.80
0058	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	570	SY	3.70	2,109.00	4.00	2,280.00	1.85	1,054.50
0059	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	248	LF	10.00	2,480.00	8.00	1,984.00	8.00	1,984.00
0060	4096000000-N	904	SIGN ERECTION, TYPE D	4	EA	125.00	500.00	150.00	600.00	150.00	600.00
0061	4102000000-N	904	SIGN ERECTION, TYPE E	6	EA	85.00	510.00	100.00	600.00	100.00	600.00
0062	4115000000-N	904	SIGN ERECTION, OVERLAY (OVRHD)	5	EA	1,250.00	6,250.00	1,500.00	7,500.00	1,500.00	7,500.00
0063	4116000000-N	904	SIGN ERECTION, OVERLAY (GRD MTD)	3	EA	750.00	2,250.00	500.00	1,500.00	500.00	1,500.00
0064	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (E)	4	EA	150.00	600.00	125.00	500.00	125.00	500.00
0065	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	5	EA	1.50	7.50	15.00	75.00	15.00	75.00
0066	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	4	EA	1.50	6.00	15.00	60.00	15.00	60.00
0067	4241000000-N	907	DISPOSE SIGN, OVERLAY OVRHD	5	EA	150.00	750.00	1,100.00	5,500.00	1,100.00	5,500.00
0068	4242000000-N	907	DISPOSE SIGN, OVERLAY GM	3	EA	150.00	450.00	300.00	900.00	300.00	900.00
0069	4360000000-N	SP	GENERIC SIGNING ITEM (EA) SIGNS, COVERING	4	EA	500.00	2,000.00	4,500.00	18,000.00	3,000.00	12,000.00
0070	4400000000-E	1110	WORK ZONE SIGNS (STAT)	1,367	SF	9.00	12,303.00	10.00	13,670.00	5.95	8,133.65
0071	4405000000-E	1110	WORK ZONE SIGNS (PORT)	288	SF	15.00	4,320.00	38.00	10,944.00	22.75	6,552.00
0072	4410000000-E	1110	WORK ZONE SIGNS (BARR)	534	SF	7.00	3,738.00	11.50	6,141.00	17.90	9,558.60
0073	4415000000-N	1115	FLASHING ARROW BOARD	6	EA	3,000.00	18,000.00	1,750.00	10,500.00	2,970.00	17,820.00
0074	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	15	EA	13,375.00	200,625.00	9,000.00	135,000.00	10,830.00	162,450.00

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

						HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
0075	4430000000-N	1130	DRUMS	401	EA	52.00	20,852.00	60.00	24,060.00	88.35	35,428.35
0076	4434000000-N	1140	SEQ FLASH WARN LIGHTS	20	EA	107.00	2,140.00	125.00	2,500.00	335.00	6,700.00
0077	4435000000-N	1135	CONES	40	EA	25.00	1,000.00	26.00	1,040.00	78.00	3,120.00
0078	4445000000-E	1145	BARRICADES (TYPE III)	480	LF	25.00	12,000.00	45.00	21,600.00	30.00	14,400.00
0079	4480000000-N	1165	TMA	2	EA	12,300.00	24,600.00	25,000.00	50,000.00	30,300.00	60,600.00
0080	4516000000-N	1180	SKINNY DRUM	200	EA	36.00	7,200.00	35.00	7,000.00	52.25	10,450.00
0081	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	4,020	LF	2.75	11,055.00	2.75	11,055.00	2.75	11,055.00
0082	4700000000-E	1205	12"WIDE THERMO 90 MILS	310	LF	4.00	1,240.00	4.00	1,240.00	4.00	1,240.00
0083	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	4,620	LF	2.50	11,550.00	2.50	11,550.00	2.50	11,550.00
0084	4845000000-N	1205	PAINT PVT MKG SYMBOL	4	EA	100.00	400.00	100.00	400.00	100.00	400.00
0085	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	4	EA	100.00	400.00	100.00	400.00	100.00	400.00
0086	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (24", 90 MILS)	99	LF	20.00	1,980.00	20.00	1,980.00	20.00	1,980.00
0087	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (4", 90 MILS)	15,076	LF	2.25	33,921.00	2.25	33,921.00	2.25	33,921.00
0088	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (8", 90 MILS)	46	LF	8.00	368.00	8.00	368.00	8.00	368.00
0089	4892000000-N	1205	GENERIC PVMT MARKING ITEM (EA) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING SYMBOLS LINES (90 MILS)	2	EA	250.00	500.00	250.00	500.00	250.00	500.00
0090	4900000000-N	1251	PERM RAISED PVMT MARKERS	26	EA	20.00	520.00	20.00	520.00	20.00	520.00
0091	5080000000-N	SP	LITE STD LUM ********** (RDW, 285W LED)	1	EA	1,800.00	1,800.00	1,800.00	1,800.00	1,500.00	1,500.00
0092	6000000000-E	1605	TEMPORARY SILT FENCE	5,550	LF	3.75	20,812.50	2.50	13,875.00	2.75	15,262.50
0093	6006000000-E	1610	EROS CONTRL STONE CL A	375	TON	90.00	33,750.00	60.00	22,500.00	68.90	25,837.50
0094	6009000000-E	1610	EROS CONTRL STONE CL B	420	TON	88.00	36,960.00	60.00	25,200.00	71.65	30,093.00
0095	6012000000-E	1610	SEDIMENT CONTROL STONE	445	TON	59.00	26,255.00	60.00	26,700.00	61.90	27,545.50
0096	6015000000-E	1615	TEMPORARY MULCHING	7.1	ACR	1,175.00	8,342.50	1,000.00	7,100.00	900.00	6,390.00
0097	6018000000-E	1620	SEED FOR TEMP SEEDING	500	LB	3.00	1,500.00	3.00	1,500.00	5.00	2,500.00
0098	6021000000-E	1620	FERT FOR TEMP SEEDING	2.5	TON	1,100.00	2,750.00	1,100.00	2,750.00	1,875.00	4,687.50
0099	6024000000-E	1622	TEMPORARY SLOPE DRAINS	670	LF	27.00	18,090.00	20.00	13,400.00	28.95	19,396.50
0100	6029000000-E	SP	SAFETY FENCE	120	LF	6.00	720.00	6.00	720.00	2.15	258.00
0101	6030000000-E	1630	SILT EXCAVATION	720	CY	25.00	18,000.00	25.00	18,000.00	21.90	15,768.00
0102	6036000000-E	1631	MATTING FOR EROS CONTROL	13,905	SY	1.25	17,381.25	1.50	20,857.50	1.75	24,333.75
0103	6042000000-E	1632	1/4" HARDWARE CLOTH	515	LF	5.00	2,575.00	4.00	2,060.00	7.85	4,042.75
0104	6071002000-E	1642	FLOCCULANT	120	LB	7.75	930.00	9.00	1,080.00	7.20	864.00
0105	6071012000-E	1642	COIR FIBER WATTLE	400	LF	12.00	4,800.00	10.00	4,000.00	26.00	10,400.00
0106	6071030000-E	1640	COIR FIBER BAFFLE	125	LF	7.75	968.75	8.00	1,000.00	8.00	1,000.00
0107	6084000000-E	1660	SEEDING AND MULCHING	9.6	ACR	2,475.00	23,760.00	2,000.00	19,200.00	1,850.00	17,760.00
0108	6087000000-E	1660	MOWING	6.3	ACR	275.00	1,732.50	280.00	1,764.00	75.00	472.50

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

						HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
0109	6090000000-E	1661	SEED FOR REPAIR SEEDING	150	LB	5.00	750.00	5.00	750.00	8.00	1,200.00
0110	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.5	TON	1,100.00	550.00	1,100.00	550.00	1,875.00	937.50
0111	6096000000-E	1662	SEED FOR SUPP SEEDING	275	LB	4.75	1,306.25	4.75	1,306.25	6.00	1,650.00
0112	6108000000-E	1665	FERTILIZER TOPDRESSING	6.75	TON	1,175.00	7,931.25	1,175.00	7,931.25	1,875.00	12,656.25
0113	6114500000-N	1667	SPECIALIZED HAND MOWING	20	MHR	90.00	1,800.00	100.00	2,000.00	24.00	480.00
0114	6117000000-N	1675	RESPONSE FOR EROS CONTROL	38	EA	0.01	0.38	50.00	1,900.00	375.00	14,250.00
0115	6117500000-N	SP	CONC WASHOUT STRUCTURE	2	EA	1,700.00	3,400.00	1,250.00	2,500.00	2,615.00	5,230.00
0116	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	6	EA	1,700.00	10,200.00	800.00	4,800.00	1,400.00	8,400.00
0117	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	4	EA	1,250.00	5,000.00	1,250.00	5,000.00	1,500.00	6,000.00
0118	7060000000-E	1705	SIGNAL CABLE	4,200	LF	4.50	18,900.00	4.50	18,900.00	4.00	16,800.00
0119	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	21	EA	1,100.00	23,100.00	1,100.00	23,100.00	1,472.00	30,912.00
0120	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	5	EA	1,500.00	7,500.00	1,500.00	7,500.00	1,779.00	8,895.00
0121	7279000000-E	1715	TRACER WIRE	140	LF	1.50	210.00	1.50	210.00	1.00	140.00
0122	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	510	LF	14.00	7,140.00	14.00	7,140.00	15.00	7,650.00
0123	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	575	LF	50.00	28,750.00	50.00	28,750.00	40.00	23,000.00
0124	7301000000-E	1715	DIRECT DRILL (**********) (2, 4")	140	LF	50.00	7,000.00	50.00	7,000.00	65.00	9,100.00
0125	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	15	EA	850.00	12,750.00	850.00	12,750.00	1,102.00	16,530.00
0126	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	2	EA	1,250.00	2,500.00	1,250.00	2,500.00	1,976.00	3,952.00
0127	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	1,895	LF	20.00	37,900.00	20.00	37,900.00	23.00	43,585.00
0128	7456100000-E	1726	LEAD-IN CABLE(14-2)	2,210	LF	3.00	6,630.00	3.00	6,630.00	3.00	6,630.00
0129	7588000000-N	SP	SGNL MAST ARM WITH METAL POLE	6	EA	40,650.00	243,900.00	40,650.00	243,900.00	30,250.00	181,500.00
0130	7590000000-N	SP	DBL MAST ARM WITH METAL POLE	1	EA	52,000.00	52,000.00	52,000.00	52,000.00	46,240.00	46,240.00
0131	7613000000-N	SP	SOIL TEST	7	EA	2,000.00	14,000.00	2,000.00	14,000.00	2,000.00	14,000.00
0132	7614100000-E	SP	DRILLED PIER FOUND	105	CY	2,000.00	210,000.00	2,000.00	210,000.00	2,500.00	262,500.00
0133	7631000000-N	SP	MAST ARM W/ MTL POLE DES	7	EA	125.00	875.00	125.00	875.00	1.00	7.00
0134	7636000000-N	1745	SIGN FOR SIGNALS	9	EA	700.00	6,300.00	700.00	6,300.00	931.00	8,379.00
0135	7642200000-N	1743	TYPE II PED W/ FOUNDATION	1	EA	4,000.00	4,000.00	4,000.00	4,000.00	3,872.00	3,872.00
0136	7684000000-N	1750	SIGNAL CABINET FOUNDATION	2	EA	2,500.00	5,000.00	2,500.00	5,000.00	2,981.00	5,962.00
0137	7720000000-N	1751	CONTLR WITH CBNT, 170E BASE MTD	3	EA	27,000.00	81,000.00	27,000.00	81,000.00	29,368.00	88,104.00
0138	7744000000-N	1751	DETECTOR CARD (TYPE 170)	14	EA	300.00	4,200.00	300.00	4,200.00	244.00	3,416.00
0139	7901000000-N	1753	CABINET BASE EXTENDER	3	EA	600.00	1,800.00	600.00	1,800.00	748.00	2,244.00
0140	7948000000-N	1757	TRAFFIC SIGNAL REMOVAL	2	EA	1,500.00	3,000.00	1,500.00	3,000.00	1,654.00	3,308.00
0141	7960000000-N	SP	METAL POLE FOUND REMVL	6	EA	2,500.00	15,000.00	2,500.00	15,000.00	6,500.00	39,000.00
0142	7972000000-N	SP	METAL POLE REMOVAL	6	EA	2,000.00	12,000.00	2,000.00	12,000.00	750.00	4,500.00
0143	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) REINSTALLATION BARRIER SIGNAL SIGNS	3	EA	2,000.00	6,000.00	2,000.00	6,000.00	955.00	2,865.00
0144	7985000000-N	SP	GENERIC SIGNAL ITEM (LS) CCTV CAMERA AND POLE (REMOVE, STORE AND REINSTALL)	Lump Sum			2,500.00		2,500.00		7,000.00

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.
BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

						HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
0145	7985000000-N	SP	GENERIC SIGNAL ITEM (LS) REMOVE LUMINAIRE LIGHT AND STRUCTURE	Lump Sum			5,000.00		5,000.00		2,000.00
0146	7985000000-N	SP	GENERIC SIGNAL ITEM (LS) REMOVE SIGNAL HEADS, SIGNS AND SIGNAL CABLE	Lump Sum			5,000.00		5,000.00		5,000.00
0147	7990000000-E	SP	GENERIC SIGNAL ITEM (LF) 3-WIRE COPPER FEEDER CONDUCTORS	60	LF	10.00	600.00	10.00	600.00	10.00	600.00
			WALL ITEMS								
0148	8801000000-E	SP	MSE RETAIN WALL NO ** (1)	3,890	SF	137.00	532,930.00	180.00	700,200.00	137.00	532,930.00
0149	8801000000-E	SP	MSE RETAIN WALL NO ** (2)	2,695	SF	140.00	377,300.00	185.00	498,575.00	140.00	377,300.00
			STRUCTURE ITEMS								
0150	8056000000-N	402	REMV EXIST STR ****** CULV (402) (19+50.27 -L-)	Lump Sum			240,000.00		500,000.00		240,000.00
0151	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			2,500.00		2,000.00		2,500.00
0152	8091000000-N	410	FND EXCAV B** STA ******* (19+50.27 -L-)	Lump Sum			16,161.18		20,000.00		16,161.18
0153	8121000000-N	412	UNCL STR EXCAV STA ***** (19+50.27 -L-)	Lump Sum			5,000.00		75,000.00		5,000.00
0154	8147000000-E	420	REINF CONCRETE DECK SLAB	15,701	SF	51.57	809,700.57	57.00	894,957.00	51.57	809,700.57
0155	8161000000-E	420	GROOVING BRIDGE FLOORS	17,826	SF	0.82	14,617.32	0.75	13,369.50	0.82	14,617.32
0156	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	308.6	CY	1,402.12	432,694.23	1,200.00	370,320.00	1,402.12	432,694.23
0157	8210000000-N	422	BRG APPR SLAB ********** (19+50.27 -L-)	Lump Sum			122,603.15		130,000.00		122,603.15
0158	8217000000-E	425	REINF STEEL (BRIDGE)	53,000	LB	0.88	46,640.00	2.50	132,500.00	0.88	46,640.00
0159	8238000000-E	425	SPIRAL COL REINF STL BRG	2,263	LB	2.08	4,707.04	4.00	9,052.00	2.08	4,707.04
0160	8265000000-E	430	54" PRESTR CONCRETE GIRDR	1,993.33	LF	331.17	660,131.10	500.00	996,665.00	331.17	660,131.10
0161	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 14 X 73)	62	EA	3,500.00	217,000.00	3,100.00	192,200.00	3,500.00	217,000.00
0162	8384000000-E	450	HP14X73 PILES	5,220	LF	67.51	352,402.20	70.00	365,400.00	67.51	352,402.20
0163	8393000000-N	450	PILE REDRIVES	31	EA	1.00	31.00	25.00	775.00	1.00	31.00
0164	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	2,500.00	5,000.00	1,900.00	3,800.00	2,500.00	5,000.00
0165	8475000000-E	460	TWO BAR METAL RAIL	193.23	LF	292.90	56,597.07	250.00	48,307.50	292.90	56,597.07
0166	8496000000-E	460	*****"GALV STL PIPE RAIL (1-1/2")	243.4	LF	154.49	37,602.87	142.00	34,562.80	154.49	37,602.87
0167	8503000000-E	460	CONCRETE BARRIER RAIL	201.08	LF	747.52	150,311.32	440.00	88,475.20	747.52	150,311.32
0168	8517000000-E	460	1'-**"X*****"CONC PARAPET (1'-2" X 2'-6")	452.16	LF	425.17	192,244.87	275.00	124,344.00	425.17	192,244.87
0169	8531000000-E	462	4" SLOPE PROTECTION	52	SY	434.49	22,593.48	450.00	23,400.00	434.48	22,592.96
0170	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			12,578.00		20,000.00		12,578.80
			CONTRACT TOTAL			TOTAL	15,507,761.59	TOTAL	15,992,000.00	TOTAL	16,735,353.34
			ROADWAY ITEMS			SUB-TOTAL	11,196,416.19	SUB-TOTAL	10,748,097.00	SUB-TOTAL	12,424,007.66

49218.26, 49218.6 May 19, 2026 C205187

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

		HIGHLAND PAVING CO LLC FAYETTEVILLE, NC		FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	
WALL ITEMS		SUB-TOTAL	910,230.00	SUB-TOTAL	1,198,775.00	SUB-TOTAL	910,230.00
STRUCTURE ITEMS		SUB-TOTAL	3,401,115.40	SUB-TOTAL	4,045,128.00	SUB-TOTAL	3,401,115.68

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

BMCO CONSTRUCTION INC
LUMBERTON, NC

			ROADWAY ITEMS				
0001	0000100000-N	800	MOBILIZATION	Lump Sum			905,602.32
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			150,000.00
0003	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			1,333,800.00
0004	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	25,000.00	25,000.00
0005	0022000000-E	225	UNCLASSIFIED EXCAVATION	51,275	CY	17.80	912,695.00
0006	0036000000-E	225	UNDERCUT EXCAVATION	500	CY	45.00	22,500.00
0007	0106000000-E	230	BORROW EXCAVATION	49,219	CY	37.00	1,821,103.00
0008	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	16,420	SY	25.00	410,500.00
0009	0192000000-N	260	PROOF ROLLING	10	HR	450.00	4,500.00
0010	0194000000-E	265	SELECT GRANULAR MATL, CLASS III	63,500	CY	50.00	3,175,000.00
0011	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	81,500	SY	3.85	313,775.00
0012	0241000000-E	SP	GENERIC GRADING ITEM (SY) DEEP DYNAMIC COMPACTION	27,000	SY	45.00	1,215,000.00
0013	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 2 BRIDGE APPROACH FILL, STATION 19+50.27 -L-	Lump Sum			123,000.00
0014	0318000000-E	300	FND CONDIT MATL MINOR STRS	90	TON	60.00	5,400.00
0015	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	250	SY	4.00	1,000.00
0016	0335400000-E	305	24" DRAINAGE PIPE	40	LF	200.00	8,000.00
0017	0366000000-E	310	15" RC PIPE CULV III	424	LF	95.00	40,280.00
0018	0372000000-E	310	18" RC PIPE CULV III	200	LF	105.00	21,000.00
0019	0378000000-E	310	24" RC PIPE CULV III	60	LF	240.00	14,400.00
0020	0448200000-E	310	15" RCP CULV CLASS IV	40	LF	120.00	4,800.00
0021	1011000000-N	500	FINE GRADING	Lump Sum			320,000.00
0022	1121000000-E	520	AGGREGATE BASE COURSE	300	TON	60.00	18,000.00
0023	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	5,930	SY	8.00	47,440.00
0024	1330000000-E	607	INCIDENTAL MILLING	2,760	SY	21.00	57,960.00
0025	1491000000-E	610	ASP CONC BASE CRS B25.0C	3,380	TON	89.00	300,820.00
0026	1503000000-E	610	ASP CONC INTR CRS I19.0C	3,250	TON	89.00	289,250.00
0027	1523000000-E	610	ASP CONC SURF CRS S9.5C	2,960	TON	89.00	263,440.00
0028	1575000000-E	620	ASP FOR PLANT MIX	490	TON	717.00	351,330.00
0029	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	3,800	LF	5.50	20,900.00
0030	2022000000-E	815	SUBDRAIN EXCAVATION	280	CY	36.00	10,080.00
0031	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	1,000	SY	12.50	12,500.00
0032	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	168	CY	80.00	13,440.00
0033	2044000000-E	815	6" PERF SUBDRN PIPE	1,000	LF	16.50	16,500.00
0034	2070000000-N	815	SUBDRN PIPE OUTLET	2	EA	400.00	800.00
0035	2077000000-E	815	6" OUTLET PIPE	12	LF	40.00	480.00
0036	2286000000-N	840	MASNRY DRAINAGE STRUCT	11	EA	3,500.00	38,500.00
0037	2308000000-E	840	MASNRY DRAINAGE STRUCT	3	LF	1,000.00	3,000.00

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

BMCO CONSTRUCTION INC
LUMBERTON, NC

0038	2354000000-N	840	FRAME W/GRATE 840.22 STD	1	EA	1,000.00	1,000.00
0039	2365000000-N	840	FRAME W/2GRTS 840.22 STD	7	EA	1,200.00	8,400.00
0040	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	2	EA	1,800.00	3,600.00
0041	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	2	EA	1,800.00	3,600.00
0042	2549000000-E	846	2'-6" CONC CURB & GUTTER	1,160	LF	46.00	53,360.00
0043	2605000000-N	848	CONCRETE CURB RAMPS	4	EA	4,300.00	17,200.00
0044	2619000000-E	850	4" CONCRETE PAVED DITCH	90	SY	497.00	44,730.00
0045	2724000000-E	857	PC REINF BARRIER SNGL FC	310	LF	150.00	46,500.00
0046	2738000000-E	SP	GENERIC PAVING ITEM (SY) CONCRETE SIDEWALK (LIBERTY TRAIL)	1,238	SY	100.00	123,800.00
0047	3030000000-E	862	STL BEAM GUARDRAIL	687.5	LF	24.85	17,084.38
0048	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	57.00	570.00
0049	3210000000-N	862	GR END TYPE CAT-1	2	EA	1,000.00	2,000.00
0050	3215000000-N	862	GR ANCHOR TYPE III	1	EA	2,520.00	2,520.00
0051	3288000000-N	862	GR END TYPE TL-2	4	EA	3,300.00	13,200.00
0052	3317000000-N	862	GR ANCHOR TYPE B-77	1	EA	2,700.00	2,700.00
0053	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,053	LF	1.05	1,105.65
0054	3365000000-E	863	REMOVE EXISTING GUIDERAIL	950	LF	2.10	1,995.00
0055	3389400000-E	865	DBL FACED CABLE GUIDERAIL	950	LF	16.00	15,200.00
0056	3389600000-N	865	CBL GUIDERAIL ANCH UNIT	4	EA	3,150.00	12,600.00
0057	3649000000-E	876	RIP RAP, CLASS B	44	TON	80.00	3,520.00
0058	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	570	SY	4.50	2,565.00
0059	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	248	LF	10.50	2,604.00
0060	4096000000-N	904	SIGN ERECTION, TYPE D	4	EA	131.00	524.00
0061	4102000000-N	904	SIGN ERECTION, TYPE E	6	EA	90.00	540.00
0062	4115000000-N	904	SIGN ERECTION, OVERLAY (OVRHD)	5	EA	1,310.00	6,550.00
0063	4116000000-N	904	SIGN ERECTION, OVERLAY (GRD MTD)	3	EA	80.00	240.00
0064	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (E)	4	EA	157.00	628.00
0065	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	5	EA	1.60	8.00
0066	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	4	EA	1.60	6.40
0067	4241000000-N	907	DISPOSE SIGN, OVERLAY OVRHD	5	EA	160.00	800.00
0068	4242000000-N	907	DISPOSE SIGN, OVERLAY GM	3	EA	160.00	480.00
0069	4360000000-N	SP	GENERIC SIGNING ITEM (EA) SIGNS, COVERING	4	EA	525.00	2,100.00
0070	4400000000-E	1110	WORK ZONE SIGNS (STAT)	1,367	SF	9.40	12,849.80
0071	4405000000-E	1110	WORK ZONE SIGNS (PORT)	288	SF	18.00	5,184.00
0072	4410000000-E	1110	WORK ZONE SIGNS (BARR)	534	SF	9.00	4,806.00
0073	4415000000-N	1115	FLASHING ARROW BOARD	6	EA	6,000.00	36,000.00
0074	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	15	EA	10,000.00	150,000.00
0075	4430000000-N	1130	DRUMS	401	EA	60.00	24,060.00

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

BMCO CONSTRUCTION INC
LUMBERTON, NC

0076	4434000000-N	1140	SEQ FLASH WARN LIGHTS	20	EA	120.00	2,400.00
0077	4435000000-N	1135	CONES	40	EA	35.00	1,400.00
0078	4445000000-E	1145	BARRICADES (TYPE III)	480	LF	30.00	14,400.00
0079	4480000000-N	1165	TMA	2	EA	22,000.00	44,000.00
0080	4516000000-N	1180	SKINNY DRUM	200	EA	45.00	9,000.00
0081	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	4,020	LF	1.50	6,030.00
0082	4700000000-E	1205	12"WIDE THERMO 90 MILS	310	LF	2.00	620.00
0083	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	4,620	LF	4.25	19,635.00
0084	4845000000-N	1205	PAINT PVT MKG SYMBOL	4	EA	22.00	88.00
0085	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	4	EA	22.00	88.00
0086	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (24", 90 MILS)	99	LF	33.00	3,267.00
0087	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (4", 90 MILS)	15,076	LF	0.80	12,060.80
0088	4891000000-E	1205	GENERIC PVMT MARKING ITEM (LF) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (8", 90 MILS)	46	LF	1.50	69.00
0089	4892000000-N	1205	GENERIC PVMT MARKING ITEM (EA) 1205 INTEGRATED MULTIPOLYMER PAVEMENT MARKING SYMBOLS LINES (90 MILS)	2	EA	300.00	600.00
0090	4900000000-N	1251	PERM RAISED PVMT MARKERS	26	EA	120.00	3,120.00
0091	5080000000-N	SP	LITE STD LUM ********** (RDW, 285W LED)	1	EA	1,650.00	1,650.00
0092	6000000000-E	1605	TEMPORARY SILT FENCE	5,550	LF	3.70	20,535.00
0093	6006000000-E	1610	EROS CONTRL STONE CL A	375	TON	85.00	31,875.00
0094	6009000000-E	1610	EROS CONTRL STONE CL B	420	TON	80.00	33,600.00
0095	6012000000-E	1610	SEDIMENT CONTROL STONE	445	TON	75.00	33,375.00
0096	6015000000-E	1615	TEMPORARY MULCHING	7.1	ACR	1,950.00	13,845.00
0097	6018000000-E	1620	SEED FOR TEMP SEEDING	500	LB	3.70	1,850.00
0098	6021000000-E	1620	FERT FOR TEMP SEEDING	2.5	TON	1,500.00	3,750.00
0099	6024000000-E	1622	TEMPORARY SLOPE DRAINS	670	LF	30.00	20,100.00
0100	6029000000-E	SP	SAFETY FENCE	120	LF	3.15	378.00
0101	6030000000-E	1630	SILT EXCAVATION	720	CY	12.50	9,000.00
0102	6036000000-E	1631	MATTING FOR EROS CONTROL	13,905	SY	1.70	23,638.50
0103	6042000000-E	1632	1/4" HARDWARE CLOTH	515	LF	7.40	3,811.00
0104	6071002000-E	1642	FLOCCULANT	120	LB	12.60	1,512.00
0105	6071012000-E	1642	COIR FIBER WATTLE	400	LF	13.70	5,480.00
0106	6071030000-E	1640	COIR FIBER BAFFLE	125	LF	9.45	1,181.25
0107	6084000000-E	1660	SEEDING AND MULCHING	9.6	ACR	3,100.00	29,760.00
0108	6087000000-E	1660	MOWING	6.3	ACR	210.00	1,323.00
0109	6090000000-E	1661	SEED FOR REPAIR SEEDING	150	LB	13.70	2,055.00

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

BMCO CONSTRUCTION INC
LUMBERTON, NC

0110	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.5	TON	1,280.00	640.00
0111	6096000000-E	1662	SEED FOR SUPP SEEDING	275	LB	10.50	2,887.50
0112	6108000000-E	1665	FERTILIZER TOPDRESSING	6.75	TON	1,470.00	9,922.50
0113	6114500000-N	1667	SPECIALIZED HAND MOWING	20	MHR	210.00	4,200.00
0114	6117000000-N	1675	RESPONSE FOR EROS CONTROL	38	EA	300.00	11,400.00
0115	6117500000-N	SP	CONC WASHOUT STRUCTURE	2	EA	2,000.00	4,000.00
0116	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	6	EA	1,100.00	6,600.00
0117	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	4	EA	1,650.00	6,600.00
0118	7060000000-E	1705	SIGNAL CABLE	4,200	LF	4.50	18,900.00
0119	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	21	EA	1,700.00	35,700.00
0120	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	5	EA	2,000.00	10,000.00
0121	7279000000-E	1715	TRACER WIRE	140	LF	1.10	154.00
0122	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	510	LF	16.50	8,415.00
0123	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	575	LF	42.00	24,150.00
0124	7301000000-E	1715	DIRECT DRILL (**********) (2, 4")	140	LF	69.00	9,660.00
0125	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	15	EA	1,250.00	18,750.00
0126	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	2	EA	2,200.00	4,400.00
0127	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	1,895	LF	24.50	46,427.50
0128	7456100000-E	1726	LEAD-IN CABLE(14-2)	2,210	LF	3.15	6,961.50
0129	7588000000-N	SP	SGNL MAST ARM WITH METAL POLE	6	EA	32,000.00	192,000.00
0130	7590000000-N	SP	DBL MAST ARM WITH METAL POLE	1	EA	48,000.00	48,000.00
0131	7613000000-N	SP	SOIL TEST	7	EA	2,100.00	14,700.00
0132	7614100000-E	SP	DRILLED PIER FOUND	105	CY	2,700.00	283,500.00
0133	7631000000-N	SP	MAST ARM W/ MTL POLE DES	7	EA	1.10	7.70
0134	7636000000-N	1745	SIGN FOR SIGNALS	9	EA	1,100.00	9,900.00
0135	7642200000-N	1743	TYPE II PED W/ FOUNDATION	1	EA	4,100.00	4,100.00
0136	7684000000-N	1750	SIGNAL CABINET FOUNDATION	2	EA	3,200.00	6,400.00
0137	7720000000-N	1751	CONTLR WITH CBNT, 170E BASE MTD	3	EA	31,000.00	93,000.00
0138	7744000000-N	1751	DETECTOR CARD (TYPE 170)	14	EA	270.00	3,780.00
0139	7901000000-N	1753	CABINET BASE EXTENDER	3	EA	900.00	2,700.00
0140	7948000000-N	1757	TRAFFIC SIGNAL REMOVAL	2	EA	1,800.00	3,600.00
0141	7960000000-N	SP	METAL POLE FOUND REMVL	6	EA	6,800.00	40,800.00
0142	7972000000-N	SP	METAL POLE REMOVAL	6	EA	800.00	4,800.00
0143	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) REINSTALLATION BARRIER SIGNAL SIGNS	3	EA	1,150.00	3,450.00
0144	7985000000-N	SP	GENERIC SIGNAL ITEM (LS) CCTV CAMERA AND POLE (REMOVE, STORE AND REINSTALL)	Lump Sum			7,300.00
0145	7985000000-N	SP	GENERIC SIGNAL ITEM (LS) REMOVE LUMINAIRE LIGHT AND STRUCTURE	Lump Sum			2,100.00

49218.26, 49218.6

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

BMCO CONSTRUCTION INC
LUMBERTON, NC

0146	7985000000-N	SP	GENERIC SIGNAL ITEM (LS) REMOVE SIGNAL HEADS, SIGNS AND SIGNAL CABLE	Lump Sum			5,250.00
0147	7990000000-E	SP	GENERIC SIGNAL ITEM (LF) 3-WIRE COPPER FEEDER CONDUCTORS	60	LF	10.50	630.00
			WALL ITEMS				
0148	8801000000-E	SP	MSE RETAIN WALL NO ** (1)	3,890	SF	144.00	560,160.00
0149	8801000000-E	SP	MSE RETAIN WALL NO ** (2)	2,695	SF	147.00	396,165.00
			STRUCTURE ITEMS				
0150	8056000000-N	402	REMV EXIST STR ****** CULV (402) (19+50.27 -L-)	Lump Sum			452,000.00
0151	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			2,750.00
0152	8091000000-N	410	FND EXCAV B** STA ******* (19+50.27 -L-)	Lump Sum			17,000.00
0153	8121000000-N	412	UNCL STR EXCAV STA ***** (19+50.27 -L-)	Lump Sum			40,000.00
0154	8147000000-E	420	REINF CONCRETE DECK SLAB	15,701	SF	56.57	888,205.57
0155	8161000000-E	420	GROOVING BRIDGE FLOORS	17,826	SF	0.86	15,330.36
0156	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	308.6	CY	1,490.00	459,814.00
0157	8210000000-N	422	BRG APPR SLAB ********** (19+50.27 -L-)	Lump Sum			129,000.00
0158	8217000000-E	425	REINF STEEL (BRIDGE)	53,000	LB	0.96	50,880.00
0159	8238000000-E	425	SPIRAL COL REINF STL BRG	2,263	LB	2.19	4,955.97
0160	8265000000-E	430	54" PRESTR CONCRETE GIRDR	1,993.33	LF	348.00	693,678.84
0161	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 14 X 73)	62	EA	3,700.00	229,400.00
0162	8384000000-E	450	HP14X73 PILES	5,220	LF	71.00	370,620.00
0163	8393000000-N	450	PILE REDRIVES	31	EA	1.05	32.55
0164	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	2,750.00	5,500.00
0165	8475000000-E	460	TWO BAR METAL RAIL	193.23	LF	307.00	59,321.61
0166	8496000000-E	460	*****"GALV STL PIPE RAIL (1-1/2")	243.4	LF	161.50	39,309.10
0167	8503000000-E	460	CONCRETE BARRIER RAIL	201.08	LF	780.00	156,842.40
0168	8517000000-E	460	1'-**"X*****"CONC PARAPET (1'-2" X 2'-6")	452.16	LF	447.00	202,115.52
0169	8531000000-E	462	4" SLOPE PROTECTION	52	SY	455.00	23,660.00
0170	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			13,200.00

CONTRACT TOTAL	TOTAL	19,017,648.72
ROADWAY ITEMS	SUB-TOTAL	14,207,707.80
WALL ITEMS	SUB-TOTAL	956,325.00
STRUCTURE ITEMS	SUB-TOTAL	3,853,615.92

49218.26, 49218.6 May 19, 2026 C205187

TIP NO 0.463 MILES

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGE #H4072 (GRUBER RD) OVER ALL AMERICAN FREEWAY AND ALL AMERICAN FREEWAY NEAR HONEYCUTT ROAD ON FORT BRAGG.

BIDDERS IN ORDER		CONTRACT TOTAL
HIGHLAND PAVING CO LLC	1	15,507,761.59
FSC II LLC DBA FRED SMITH COMPANY	2	15,992,000.00
BARNHILL CONTRACTING CO	3	16,735,353.34
BMCO CONSTRUCTION INC	4	19,017,648.72

2026CPT.08.17.20761, 52073.08.301

TIP NO 27.055 MILES

FED AID NO STATE FUNDED, 52073.08.301

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

11 SECTIONS OF SECONDARY ROADS, AND 1 SECTION OF NC-49.

						VECELLIO & GROGAN INC DBA SHARPE BROTHERS GREENSBORO, NC		APAC ATLANTIC INC THOMPSON ARTHUR DIVISION GREENSBORO, NC		NJR GROUP INC ALBEMARLE, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			171,529.63		162,000.00		275,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	115	TON	32.69	3,759.35	90.00	10,350.00	35.00	4,025.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	44.75	SMI	2,090.33	93,542.27	3,320.00	148,570.00	2,400.00	107,400.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	7,360	TON	29.20	214,912.00	23.00	169,280.00	22.00	161,920.00
0005	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	92,594	SY	1.89	175,002.66	1.81	167,595.14	1.73	160,187.62
0006	1330000000-E	607	INCIDENTAL MILLING	15,270	SY	9.00	137,430.00	7.71	117,731.70	5.75	87,802.50
0007	1519000000-E	610	ASP CONC SURF CRS S9.5B	34,884	TON	46.33	1,616,175.72	52.00	1,813,968.00	47.56	1,659,083.04
0008	1575000000-E	620	ASP FOR PLANT MIX	2,395	TON	749.30	1,794,573.50	710.00	1,700,450.00	730.00	1,748,350.00
0009	1704000000-E	SP	PATCHING EXIST PAVEMENT	2,638	TON	127.72	336,925.36	125.00	329,750.00	105.00	276,990.00
0010	1775500000-E	660	AST, MAT COAT, #*** STONE (#67)	314,583.2	SY	0.63	198,187.42	0.83	261,104.06	0.64	201,333.25
0011	1838000000-E	660	EMULSION FOR AST	125,833	GAL	2.91	366,174.03	2.62	329,682.46	2.95	371,207.35
0012	1838500000-N	660	VACUUM TRUCK	17	WK	0.01	0.17	0.01	0.17	1.00	17.00
0013	2143000000-E	818	BLOTTING SAND	90	TON	0.01	0.90	0.01	0.90	1.00	90.00
0014	2830000000-N	858	ADJ MANHOLES	12	EA	1,537.92	18,455.04	1,100.00	13,200.00	1,100.00	13,200.00
0015	2845000000-N	858	ADJ METER OR VALVE BOXES	8	EA	1,531.44	12,251.52	900.00	7,200.00	900.00	7,200.00
0016	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	3,030	SF	5.45	16,513.50	5.40	16,362.00	5.05	15,301.50
0017	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			156,016.81		100,000.00		245,000.00
0018	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	575,895	LF	0.54	310,983.30	0.53	305,224.35	0.65	374,331.75
0019	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	165	LF	1.08	178.20	1.00	165.00	3.00	495.00
0020	4700000000-E	1205	12"WIDE THERMO 90 MILS	60	LF	2.16	129.60	2.00	120.00	4.00	240.00
0021	4704000000-E	1205	THERMO LINES 16" 90MILS	548	LF	7.56	4,142.88	7.00	3,836.00	10.00	5,480.00
0022	4709000000-E	1205	24"WIDE THERMO 90 MILS	1,047	LF	9.72	10,176.84	9.00	9,423.00	10.00	10,470.00
0023	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	14	EA	108.00	1,512.00	100.00	1,400.00	80.00	1,120.00
0024	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	49	EA	162.00	7,938.00	150.00	7,350.00	95.00	4,655.00
0025	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (II)	2,100	LF	6.48	13,608.00	6.00	12,600.00	2.50	5,250.00
0026	4810000000-E	1205	PAINT PVMT MARKINGS 4"	575,895	LF	0.09	51,830.55	0.08	46,071.60	0.07	40,312.65
0027	4820000000-E	1205	PAINT PVMT MARKINGS 8"	165	LF	0.54	89.10	0.50	82.50	0.60	99.00
0028	4830000000-E	1205	PAINT PVT MKGS LINES 16"	500	LF	2.16	1,080.00	2.00	1,000.00	3.00	1,500.00
0029	4835000000-E	1205	PAINT PVT MKG LINES 24"	505	LF	3.24	1,636.20	3.00	1,515.00	3.00	1,515.00
0030	4840000000-N	1205	PAINT PVT MKG CHARACTER	10	EA	32.40	324.00	30.00	300.00	35.00	350.00
0031	4845000000-N	1205	PAINT PVT MKG SYMBOL	12	EA	54.00	648.00	50.00	600.00	35.00	420.00
0032	4860000000-E	1205	LINE REMOVAL 8" WIDE	150	LF	1.08	162.00	1.00	150.00	5.00	750.00
0033	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	349	EA	54.00	18,846.00	50.00	17,450.00	48.00	16,752.00
0034	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,250	LF	15.43	34,717.50	14.00	31,500.00	14.00	31,500.00
			CONTRACT TOTAL			TOTAL	5,769,452.05	TOTAL	5,786,031.88	TOTAL	5,829,347.66
			ROADWAY ITEMS			SUB-TOTAL	5,769,452.05	SUB-TOTAL	5,786,031.88	SUB-TOTAL	5,829,347.66

2026CPT.08.17.20761, 52073.08.301

TIP NO 27.055 MILES

FED AID NO STATE FUNDED, 52073.08.301

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

11 SECTIONS OF SECONDARY ROADS, AND 1 SECTION OF NC-49.

						TRUEROCK CONSTRUCTION LLC MONROE, NC		BLYTHE CONSTRUCTION INC CHARLOTTE, NC	
			ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum			298,000.00		155,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	115	TON	105.00	12,075.00	85.00	9,775.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	44.75	SMI	3,250.00	145,437.50	2,800.00	125,300.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	7,360	TON	20.00	147,200.00	40.00	294,400.00
0005	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	92,594	SY	1.75	162,039.50	1.55	143,520.70
0006	1330000000-E	607	INCIDENTAL MILLING	15,270	SY	6.75	103,072.50	6.90	105,363.00
0007	1519000000-E	610	ASP CONC SURF CRS S9.5B	34,884	TON	51.00	1,779,084.00	59.00	2,058,156.00
0008	1575000000-E	620	ASP FOR PLANT MIX	2,395	TON	650.00	1,556,750.00	725.00	1,736,375.00
0009	1704000000-E	SP	PATCHING EXIST PAVEMENT	2,638	TON	140.00	369,320.00	120.00	316,560.00
0010	1775500000-E	660	AST, MAT COAT, #*** STONE (#67)	314,583.2	SY	0.80	251,666.56	0.70	220,208.24
0011	1838000000-E	660	EMULSION FOR AST	125,833	GAL	2.75	346,040.75	2.10	264,249.30
0012	1838500000-N	660	VACUUM TRUCK	17	WK	1.00	17.00	1.00	17.00
0013	2143000000-E	818	BLOTTING SAND	90	TON	1.00	90.00	1.00	90.00
0014	2830000000-N	858	ADJ MANHOLES	12	EA	1,100.00	13,200.00	1,100.00	13,200.00
0015	2845000000-N	858	ADJ METER OR VALVE BOXES	8	EA	900.00	7,200.00	900.00	7,200.00
0016	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	3,030	SF	8.00	24,240.00	5.05	15,301.50
0017	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			246,385.00		170,000.00
0018	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	575,895	LF	0.65	374,331.75	0.65	374,331.75
0019	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	165	LF	3.00	495.00	3.00	495.00
0020	4700000000-E	1205	12"WIDE THERMO 90 MILS	60	LF	4.00	240.00	4.00	240.00
0021	4704000000-E	1205	THERMO LINES 16" 90MILS	548	LF	10.00	5,480.00	10.00	5,480.00
0022	4709000000-E	1205	24"WIDE THERMO 90 MILS	1,047	LF	10.00	10,470.00	10.00	10,470.00
0023	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	14	EA	80.00	1,120.00	80.00	1,120.00
0024	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	49	EA	95.00	4,655.00	95.00	4,655.00
0025	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (II)	2,100	LF	2.50	5,250.00	2.50	5,250.00
0026	4810000000-E	1205	PAINT PVMT MARKINGS 4"	575,895	LF	0.07	40,312.65	0.07	40,312.65
0027	4820000000-E	1205	PAINT PVMT MARKINGS 8"	165	LF	0.60	99.00	0.60	99.00
0028	4830000000-E	1205	PAINT PVT MKGS LINES 16"	500	LF	3.00	1,500.00	3.00	1,500.00
0029	4835000000-E	1205	PAINT PVT MKG LINES 24"	505	LF	3.00	1,515.00	3.00	1,515.00
0030	4840000000-N	1205	PAINT PVT MKG CHARACTER	10	EA	35.00	350.00	35.00	350.00
0031	4845000000-N	1205	PAINT PVT MKG SYMBOL	12	EA	35.00	420.00	35.00	420.00
0032	4860000000-E	1205	LINE REMOVAL 8" WIDE	150	LF	5.00	750.00	5.00	750.00
0033	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	349	EA	48.00	16,752.00	48.00	16,752.00
0034	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,250	LF	14.00	31,500.00	14.00	31,500.00
			CONTRACT TOTAL			TOTAL	5,957,058.21	TOTAL	6,129,956.14
			ROADWAY ITEMS			SUB-TOTAL	5,957,058.21	SUB-TOTAL	6,129,956.14

2026CPT.08.17.20761, 52073.08.301

TIP NO 27.055 MILES
FED AID NO STATE FUNDED, 52073.08.301
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
11 SECTIONS OF SECONDARY ROADS, AND 1 SECTION OF NC-49.

BIDDERS IN ORDER		CONTRACT TOTAL
VECELLIO & GROGAN INC DBA SHARPE BROTHERS	1	5,769,452.05
APAC ATLANTIC INC THOMPSON ARTHUR DIVISION	2	5,786,031.88
NJR GROUP INC	3	5,829,347.66
TRUEROCK CONSTRUCTION LLC	4	5,957,058.21
BLYTHE CONSTRUCTION INC	5	6,129,956.14

45454.3.12

TIP NO I-5405D 4.240 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
I-77 RAMPS AT US-21, NC-73, NC-24, SR-1109, AND SR-2158.

						KING ASPHALT INC LIBERTY, SC		BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC		BLYTHE CONSTRUCTION INC CHARLOTTE, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			258,500.00		255,000.00		290,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			16,000.00		30,000.00		70,000.00
0003	0043000000-N	226	GRADING (226)	Lump Sum			706,250.00		530,000.00		697,000.00
0004	1121000000-E	520	AGGREGATE BASE COURSE	4,219	TON	50.25	212,004.75	65.00	274,235.00	60.00	253,140.00
0005	1220000000-E	545	INCIDENTAL STONE BASE	430	TON	80.70	34,701.00	60.00	25,800.00	65.00	27,950.00
0006	1245000000-E	SP	SHOULDER RECONSTRUCTION	5.93	SMI	14,110.00	83,672.30	7,000.00	41,510.00	10,000.00	59,300.00
0007	1260000000-E	SP	AGGREGATE SHOULDER BORROW	1,879	TON	53.00	99,587.00	60.00	112,740.00	50.00	93,950.00
0008	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	21,830	SY	4.80	104,784.00	6.00	130,980.00	8.50	185,555.00
0009	1297000000-E	607	MILL ASP PVMT *****" DTH (2-1/2")	2,760	SY	8.40	23,184.00	7.00	19,320.00	10.50	28,980.00
0010	1297000000-E	607	MILL ASP PVMT *****" DTH (3")	28,330	SY	9.50	269,135.00	8.00	226,640.00	11.00	311,630.00
0011	1330000000-E	607	INCIDENTAL MILLING	2,670	SY	19.00	50,730.00	18.00	48,060.00	15.00	40,050.00
0012	1491000000-E	610	ASP CONC BASE CRS B25.0C	5,610	TON	60.40	338,844.00	105.00	589,050.00	90.00	504,900.00
0013	1503000000-E	610	ASP CONC INTR CRS I19.0C	5,370	TON	108.25	581,302.50	110.00	590,700.00	105.00	563,850.00
0014	1523000000-E	610	ASP CONC SURF CRS S9.5C	3,860	TON	122.00	470,920.00	115.00	443,900.00	135.00	521,100.00
0015	1524200000-E	610	ASP CONC SURF CRS S9.5D	4,510	TON	112.00	505,120.00	125.00	563,750.00	140.00	631,400.00
0016	1575000000-E	620	ASP FOR PLANT MIX	760	TON	748.00	568,480.00	700.00	532,000.00	850.00	646,000.00
0017	1577000000-E	620	POLYM MOD ASP BNDR FOR PLT MIX	265	TON	861.40	228,271.00	860.00	227,900.00	1,000.00	265,000.00
0018	1704000000-E	SP	PATCHING EXIST PAVEMENT	523	TON	446.00	233,258.00	300.00	156,900.00	420.00	219,660.00
0019	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	6,245	LF	2.60	16,237.00	1.50	9,367.50	2.00	12,490.00
0020	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	190	SY	12.40	2,356.00	6.00	1,140.00	6.00	1,140.00
0021	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	4	EA	250.00	1,000.00	200.00	800.00	250.00	1,000.00
0022	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (E)	2	EA	250.00	500.00	200.00	400.00	250.00	500.00
0023	4400000000-E	1110	WORK ZONE SIGNS (STAT)	1,188	SF	7.50	8,910.00	12.00	14,256.00	8.00	9,504.00
0024	4405000000-E	1110	WORK ZONE SIGNS (PORT)	32	SF	12.00	384.00	15.00	480.00	13.00	416.00
0025	4410000000-E	1110	WORK ZONE SIGNS (BARR)	36	SF	7.00	252.00	15.00	540.00	8.00	288.00
0026	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	96	SF	7.50	720.00	10.00	960.00	8.00	768.00
0027	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	1,000.00	2,000.00	2,000.00	4,000.00	1,200.00	2,400.00
0028	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	6	EA	4,000.00	24,000.00	1,500.00	9,000.00	4,000.00	24,000.00
0029	4430000000-N	1130	DRUMS	31	EA	35.00	1,085.00	75.00	2,325.00	40.00	1,240.00
0030	4445000000-E	1145	BARRICADES (TYPE III)	40	LF	27.00	1,080.00	50.00	2,000.00	35.00	1,400.00
0031	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	1	EA	6,000.00	6,000.00	1,800.00	1,800.00	6,500.00	6,500.00
0032	4470000000-N	1160	REM & RES CRASH CUSHION	1	EA	2,500.00	2,500.00	5,000.00	5,000.00	2,750.00	2,750.00
0033	4480000000-N	1165	TMA	1	EA	2,400.00	2,400.00	8,000.00	8,000.00	10,000.00	10,000.00
0034	4485000000-E	1170	PORT CONC BARRIER	460	LF	29.00	13,340.00	80.00	36,800.00	32.00	14,720.00
0035	4500000000-E	1170	REM & RES PORT CONC BARRIER	460	LF	20.00	9,200.00	30.00	13,800.00	23.00	10,580.00
0036	4510000000-N	1190	LAW ENFORCEMENT	150	HR	79.00	11,850.00	100.00	15,000.00	75.00	11,250.00

TIP NO I-5405D 4.240 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
I-77 RAMPS AT US-21, NC-73, NC-24, SR-1109, AND SR-2158.

						KING ASPHALT INC LIBERTY, SC		BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC		BLYTHE CONSTRUCTION INC CHARLOTTE, NC	
0037	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) CONNECTED LANE CLOSURE SYSTEM	1	EA	975.00	975.00	5,000.00	5,000.00	1,100.00	1,100.00
0038	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	38,307	LF	0.87	33,327.09	1.00	38,307.00	1.15	44,053.05
0039	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	80	LF	11.25	900.00	2.00	160.00	2.30	184.00
0040	4700000000-E	1205	12"WIDE THERMO 90 MILS	5,525	LF	3.00	16,575.00	3.00	16,575.00	3.50	19,337.50
0041	4709000000-E	1205	24"WIDE THERMO 90 MILS	36	LF	23.00	828.00	18.00	648.00	20.00	720.00
0042	4726100000-E	1205	HIP THERMO PVT MKG CHAR 120 MILS	12	EA	202.00	2,424.00	130.00	1,560.00	150.00	1,800.00
0043	4726110000-E	1205	HIP THERMO PVT SYMBOL 90 MILS	32	EA	433.00	13,856.00	185.00	5,920.00	200.00	6,400.00
0044	4815000000-E	1205	PAINT PVMT MARKINGS 6"	43,913	LF	1.15	50,499.95	0.50	21,956.50	0.55	24,152.15
0045	4820000000-E	1205	PAINT PVMT MARKINGS 8"	80	LF	4.55	364.00	0.55	44.00	0.60	48.00
0046	4825000000-E	1205	PAINT PVMT MARKINGS 12"	5,525	LF	0.90	4,972.50	0.70	3,867.50	0.80	4,420.00
0047	4835000000-E	1205	PAINT PVT MKG LINES 24"	36	LF	10.25	369.00	4.50	162.00	5.00	180.00
0048	4840000000-N	1205	PAINT PVT MKG CHARACTER	12	EA	72.00	864.00	50.00	600.00	55.00	660.00
0049	4845000000-N	1205	PAINT PVT MKG SYMBOL	52	EA	93.00	4,836.00	50.00	2,600.00	55.00	2,860.00
0050	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) YIELD LINE THERMOPLASTIC PAVEMENT MARKING (24", 90 MILS)	40	LF	54.00	2,160.00	15.00	600.00	17.00	680.00
0051	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	395	EA	80.00	31,600.00	86.00	33,970.00	90.00	35,550.00
0052	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			29,275.00		35,000.00		25,000.00
0053	6000000000-E	1605	TEMPORARY SILT FENCE	510	LF	3.00	1,530.00	3.00	1,530.00	3.50	1,785.00
0054	6006000000-E	1610	EROS CONTRL STONE CL A	100	TON	91.00	9,100.00	80.00	8,000.00	60.00	6,000.00
0055	6009000000-E	1610	EROS CONTRL STONE CL B	110	TON	92.00	10,120.00	80.00	8,800.00	60.00	6,600.00
0056	6012000000-E	1610	SEDIMENT CONTROL STONE	65	TON	108.00	7,020.00	70.00	4,550.00	55.00	3,575.00
0057	6015000000-E	1615	TEMPORARY MULCHING	1	ACR	1,800.00	1,800.00	1,800.00	1,800.00	1,900.00	1,900.00
0058	6018000000-E	1620	SEED FOR TEMP SEEDING	100	LB	3.00	300.00	3.00	300.00	3.50	350.00
0059	6021000000-E	1620	FERT FOR TEMP SEEDING	1	TON	1,350.00	1,350.00	1,350.00	1,350.00	1,450.00	1,450.00
0060	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	53.00	10,600.00	25.00	5,000.00	7.00	1,400.00
0061	6029000000-E	SP	SAFETY FENCE	120	LF	2.00	240.00	30.00	3,600.00	2.50	300.00
0062	6030000000-E	1630	SILT EXCAVATION	120	CY	62.00	7,440.00	25.00	3,000.00	10.00	1,200.00
0063	6042000000-E	1632	1/4" HARDWARE CLOTH	75	LF	6.00	450.00	6.00	450.00	7.00	525.00
0064	6071013000-E	1642	WATTLE BARRIER	50	LF	11.00	550.00	11.00	550.00	11.00	550.00
0065	6084000000-E	1660	SEEDING AND MULCHING	3	ACR	2,650.00	7,950.00	2,650.00	7,950.00	3,000.00	9,000.00
0066	6087000000-E	1660	MOWING	3	ACR	185.00	555.00	185.00	555.00	200.00	600.00
0067	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	8.00	400.00	8.00	400.00	9.00	450.00
0068	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	1,900.00	475.00	1,900.00	475.00	2,000.00	500.00
0069	6096000000-E	1662	SEED FOR SUPP SEEDING	50	LB	8.00	400.00	8.00	400.00	9.00	450.00
0070	6108000000-E	1665	FERTILIZER TOPDRESSING	0.75	TON	1,700.00	1,275.00	1,700.00	1,275.00	1,800.00	1,350.00
0071	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	90.00	900.00	90.00	900.00	100.00	1,000.00
0072	6117000000-N	1675	RESPONSE FOR EROS CONTROL	13	EA	275.00	3,575.00	275.00	3,575.00	325.00	4,225.00
0073	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	3,316	LF	10.00	33,160.00	19.00	63,004.00	20.00	66,320.00
			CONTRACT TOTAL			TOTAL	5,181,573.09	TOTAL	5,208,587.50	TOTAL	5,797,085.70

45454.3.12

TIP NO I-5405D 4.240 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
I-77 RAMPS AT US-21, NC-73, NC-24, SR-1109, AND SR-2158.

		KING ASPHALT INC LIBERTY, SC		BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC		BLYTHE CONSTRUCTION INC CHARLOTTE, NC	
ROADWAY ITEMS	SUB-TOTAL	5,181,573.09	SUB-TOTAL	5,208,587.50	SUB-TOTAL	5,797,085.70	

45454.3.12

TIP NO I-5405D 4.240 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
I-77 RAMPS AT US-21, NC-73, NC-24, SR-1109, AND SR-2158.

NJR GROUP INC
ALBEMARLE, NC

ROADWAY ITEMS

0001	0000100000-N	800	MOBILIZATION	Lump Sum			380,500.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			95,000.00
0003	0043000000-N	226	GRADING (226)	Lump Sum			1,365,000.00
0004	1121000000-E	520	AGGREGATE BASE COURSE	4,219	TON	65.00	274,235.00
0005	1220000000-E	545	INCIDENTAL STONE BASE	430	TON	75.00	32,250.00
0006	1245000000-E	SP	SHOULDER RECONSTRUCTION	5.93	SMI	10,500.00	62,265.00
0007	1260000000-E	SP	AGGREGATE SHOULDER BORROW	1,879	TON	65.00	122,135.00
0008	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	21,830	SY	8.00	174,640.00
0009	1297000000-E	607	MILL ASP PVMT *****" DTH (2-1/2")	2,760	SY	10.00	27,600.00
0010	1297000000-E	607	MILL ASP PVMT *****" DTH (3")	28,330	SY	14.00	396,620.00
0011	1330000000-E	607	INCIDENTAL MILLING	2,670	SY	18.00	48,060.00
0012	1491000000-E	610	ASP CONC BASE CRS B25.0C	5,610	TON	119.77	671,909.70
0013	1503000000-E	610	ASP CONC INTR CRS I19.0C	5,370	TON	144.10	773,817.00
0014	1523000000-E	610	ASP CONC SURF CRS S9.5C	3,860	TON	128.10	494,466.00
0015	1524200000-E	610	ASP CONC SURF CRS S9.5D	4,510	TON	155.73	702,342.30
0016	1575000000-E	620	ASP FOR PLANT MIX	760	TON	875.00	665,000.00
0017	1577000000-E	620	POLYM MOD ASP BNDR FOR PLT MIX	265	TON	1,050.00	278,250.00
0018	1704000000-E	SP	PATCHING EXIST PAVEMENT	523	TON	275.00	143,825.00
0019	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	6,245	LF	2.00	12,490.00
0020	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	190	SY	8.00	1,520.00
0021	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	4	EA	230.00	920.00
0022	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (E)	2	EA	178.25	356.50
0023	4400000000-E	1110	WORK ZONE SIGNS (STAT)	1,188	SF	8.05	9,563.40
0024	4405000000-E	1110	WORK ZONE SIGNS (PORT)	32	SF	27.60	883.20
0025	4410000000-E	1110	WORK ZONE SIGNS (BARR)	36	SF	9.20	331.20
0026	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	96	SF	9.20	883.20
0027	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	5,750.00	11,500.00
0028	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	6	EA	21,275.00	127,650.00
0029	4430000000-N	1130	DRUMS	31	EA	74.75	2,317.25
0030	4445000000-E	1145	BARRICADES (TYPE III)	40	LF	25.30	1,012.00
0031	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	1	EA	12,450.00	12,450.00
0032	4470000000-N	1160	REM & RES CRASH CUSHION	1	EA	3,250.00	3,250.00
0033	4480000000-N	1165	TMA	1	EA	75,000.00	75,000.00
0034	4485000000-E	1170	PORT CONC BARRIER	460	LF	55.62	25,585.20
0035	4500000000-E	1170	REM & RES PORT CONC BARRIER	460	LF	16.23	7,465.80
0036	4510000000-N	1190	LAW ENFORCEMENT	150	HR	125.00	18,750.00

45454.3.12

TIP NO I-5405D 4.240 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
I-77 RAMPS AT US-21, NC-73, NC-24, SR-1109, AND SR-2158.

NJR GROUP INC
ALBEMARLE, NC

0037	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) CONNECTED LANE CLOSURE SYSTEM	1	EA	5,750.00	5,750.00
0038	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	38,307	LF	0.70	26,814.90
0039	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	80	LF	14.38	1,150.40
0040	4700000000-E	1205	12"WIDE THERMO 90 MILS	5,525	LF	1.39	7,679.75
0041	4709000000-E	1205	24"WIDE THERMO 90 MILS	36	LF	46.00	1,656.00
0042	4726100000-E	1205	HIP THERMO PVT MKG CHAR 120 MILS	12	EA	586.50	7,038.00
0043	4726110000-E	1205	HIP THERMO PVT SYMBOL 90 MILS	32	EA	989.00	31,648.00
0044	4815000000-E	1205	PAINT PVMT MARKINGS 6"	43,913	LF	0.49	21,517.37
0045	4820000000-E	1205	PAINT PVMT MARKINGS 8"	80	LF	0.66	52.80
0046	4825000000-E	1205	PAINT PVMT MARKINGS 12"	5,525	LF	0.98	5,414.50
0047	4835000000-E	1205	PAINT PVT MKG LINES 24"	36	LF	1.96	70.56
0048	4840000000-N	1205	PAINT PVT MKG CHARACTER	12	EA	23.00	276.00
0049	4845000000-N	1205	PAINT PVT MKG SYMBOL	52	EA	23.00	1,196.00
0050	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) YIELD LINE THERMOPLASTIC PAVEMENT MARKING (24", 90 MILS)	40	LF	34.50	1,380.00
0051	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	395	EA	64.40	25,438.00
0052	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			355,000.00
0053	6000000000-E	1605	TEMPORARY SILT FENCE	510	LF	5.75	2,932.50
0054	6006000000-E	1610	EROS CONTRL STONE CL A	100	TON	70.00	7,000.00
0055	6009000000-E	1610	EROS CONTRL STONE CL B	110	TON	70.00	7,700.00
0056	6012000000-E	1610	SEDIMENT CONTROL STONE	65	TON	70.00	4,550.00
0057	6015000000-E	1615	TEMPORARY MULCHING	1	ACR	1,955.00	1,955.00
0058	6018000000-E	1620	SEED FOR TEMP SEEDING	100	LB	6.90	690.00
0059	6021000000-E	1620	FERT FOR TEMP SEEDING	1	TON	2,185.00	2,185.00
0060	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	30.00	6,000.00
0061	6029000000-E	SP	SAFETY FENCE	120	LF	5.00	600.00
0062	6030000000-E	1630	SILT EXCAVATION	120	CY	25.00	3,000.00
0063	6042000000-E	1632	1/4" HARDWARE CLOTH	75	LF	15.00	1,125.00
0064	6071013000-E	1642	WATTLE BARRIER	50	LF	95.00	4,750.00
0065	6084000000-E	1660	SEEDING AND MULCHING	3	ACR	2,990.00	8,970.00
0066	6087000000-E	1660	MOWING	3	ACR	345.00	1,035.00
0067	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	8.05	402.50
0068	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	2,530.00	632.50
0069	6096000000-E	1662	SEED FOR SUPP SEEDING	50	LB	6.90	345.00
0070	6108000000-E	1665	FERTILIZER TOPDRESSING	0.75	TON	2,415.00	1,811.25
0071	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	86.25	862.50
0072	6117000000-N	1675	RESPONSE FOR EROS CONTROL	13	EA	287.50	3,737.50
0073	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	3,316	LF	11.50	38,134.00
			CONTRACT TOTAL			TOTAL	7,610,342.78

45454.3.12

TIP NO I-5405D 4.240 MILES
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.
I-77 RAMPS AT US-21, NC-73, NC-24, SR-1109, AND SR-2158.

NJR GROUP INC
ALBEMARLE, NC

ROADWAY ITEMS	SUB-TOTAL	7,610,342.78

BIDDERS IN ORDER		**CONTRACT TOTAL**
KING ASPHALT INC	1	5,181,573.09
BLYTHE BROTHERS ASPHALT CO LLC	2	5,208,587.50
BLYTHE CONSTRUCTION INC	3	5,797,085.70
NJR GROUP INC	4	7,610,342.78

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			831,500.00		932,500.00		980,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			225,442.76		120,000.00		75,000.00
0003	0015000000-N	205	SEALING ABANDONED WELLS	4	EA	4,522.40	18,089.60	4,522.40	18,089.60	2,100.00	8,400.00
0004	0050000000-E	226	SUPP CLEARING & GRUBBING	1	ACR	28,000.00	28,000.00	1.00	1.00	9,500.00	9,500.00
0005	0057000000-E	226	UNDERCUT EXCAVATION	1,000	CY	26.87	26,870.00	13.35	13,350.00	34.00	34,000.00
0006	0063000000-N	SP	GRADING (SP)	Lump Sum			895,759.00		3,955,585.80		1,403,100.00
0007	0106000000-E	230	BORROW EXCAVATION	64,540	CY	14.06	907,432.40	0.01	645.40	19.98	1,289,509.20
0008	0134000000-E	240	DRAINAGE DITCH EXCAVATION	1,470	CY	17.72	26,048.40	0.01	14.70	22.00	32,340.00
0009	0195000000-E	265	SELECT GRANULAR MATERIAL	1,350	CY	100.13	135,175.50	0.01	13.50	80.00	108,000.00
0010	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	1,550	SY	5.44	8,432.00	5.50	8,525.00	4.50	6,975.00
0011	0199000000-E	SP	TEMPORARY SHORING	5,181	SF	66.84	346,298.04	86.50	448,156.50	80.00	414,480.00
0012	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 2 BRIDGE APPROACH FILL, STATION 27+76.48 -L-	Lump Sum			64,239.91		121,725.00		125,000.00
0013	0255000000-E	SP	GENERIC GRADING ITEM (TON) HAULING AND DISPOSAL OF PETROLEUM CONTAMINATED SOIL	50	TON	183.86	9,193.00	113.75	5,687.50	300.00	15,000.00
0014	0318000000-E	300	FND CONDIT MATL MINOR STRS	520	TON	80.46	41,839.20	43.75	22,750.00	60.00	31,200.00
0015	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	1,610	SY	6.55	10,545.50	3.33	5,361.30	4.50	7,245.00
0016	0343000000-E	310	15" SIDE DRAIN PIPE	184	LF	88.43	16,271.12	110.68	20,365.12	91.00	16,744.00
0017	0344000000-E	310	18" SIDE DRAIN PIPE	36	LF	106.09	3,819.24	142.96	5,146.56	101.00	3,636.00
0018	0378000000-E	310	24" RC PIPE CULV III	32	LF	127.27	4,072.64	222.13	7,108.16	116.63	3,732.16
0019	0414000000-E	310	60" RC PIPE CULV III	184	LF	553.85	101,908.40	508.41	93,547.44	767.00	141,128.00
0020	0448000000-E	310	***" RCP CULV CLASS IV (54")	132	LF	519.66	68,595.12	506.49	66,856.68	762.13	100,601.16
0021	0448200000-E	310	15" RCP CULV CLASS IV	2,424	LF	94.94	230,134.56	124.12	300,866.88	102.26	247,878.24
0022	0448300000-E	310	18" RCP CULV CLASS IV	768	LF	118.17	90,754.56	155.14	119,147.52	118.36	90,900.48
0023	0449000000-E	310	**" RC PIPE CULV CLASS V (15")	56	LF	97.42	5,455.52	237.38	13,293.28	102.29	5,728.24
0024	0995000000-E	340	PIPE REMOVAL	1,230	LF	52.47	64,538.10	0.01	12.30	45.00	55,350.00
0025	1099500000-E	505	SHALLOW UNDERCUT	150	CY	29.18	4,377.00	24.80	3,720.00	24.00	3,600.00
0026	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	300	TON	59.31	17,793.00	51.62	15,486.00	75.00	22,500.00
0027	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	450	SY	6.40	2,880.00	6.65	2,992.50	4.50	2,025.00
0028	1121000000-E	520	AGGREGATE BASE COURSE	5,100	TON	55.33	282,183.00	57.18	291,618.00	75.00	382,500.00
0029	1220000000-E	545	INCIDENTAL STONE BASE	500	TON	57.41	28,705.00	60.21	30,105.00	55.00	27,500.00
0030	1275000000-E	600	PRIME COAT	885	GAL	5.00	4,425.00	5.00	4,425.00	5.00	4,425.00
0031	1330000000-E	607	INCIDENTAL MILLING	1,590	SY	12.75	20,272.50	17.65	28,063.50	35.00	55,650.00
0032	1491000000-E	610	ASP CONC BASE CRS B25.0C	4,300	TON	89.39	384,377.00	105.00	451,500.00	86.00	369,800.00
0033	1503000000-E	610	ASP CONC INTR CRS I19.0C	3,590	TON	89.39	320,910.10	110.00	394,900.00	86.00	308,740.00
0034	1519000000-E	610	ASP CONC SURF CRS S9.5B	3,280	TON	89.39	293,199.20	110.00	360,800.00	86.00	282,080.00
0035	1523000000-E	610	ASP CONC SURF CRS S9.5C	170	TON	89.39	15,196.30	250.00	42,500.00	86.00	14,620.00
0036	1575000000-E	620	ASP FOR PLANT MIX	590	TON	828.98	489,098.20	800.00	472,000.00	797.50	470,525.00
0037	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	115	TON	297.91	34,259.65	355.00	40,825.00	250.00	28,750.00

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0038	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	1,005	LF	14.43	14,502.15	7.00	7,035.00	2.00	2,010.00
0039	1858000000-E	710	******"PCC PVMT RAMPS (7")	7,020	SY	118.00	828,360.00	207.50	1,456,650.00	130.00	912,600.00
0040	2000000000-N	806	RIGHT-OF-WAY MARKERS	21	EA	109.00	2,289.00	300.00	6,300.00	300.00	6,300.00
0041	2020000000-N	806	CONTROL-OF-ACCESS MARKERS	19	EA	109.00	2,071.00	300.00	5,700.00	415.00	7,885.00
0042	2022000000-E	815	SUBDRAIN EXCAVATION	56	CY	50.81	2,845.36	30.15	1,688.40	18.00	1,008.00
0043	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	250	SY	16.51	4,127.50	4.30	1,075.00	4.50	1,125.00
0044	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	42	CY	127.02	5,334.84	96.05	4,034.10	145.85	6,125.70
0045	2044000000-E	815	6" PERF SUBDRN PIPE	250	LF	31.76	7,940.00	6.30	1,575.00	48.00	12,000.00
0046	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	1,016.17	1,016.17	547.25	547.25	950.00	950.00
0047	2077000000-E	815	6" OUTLET PIPE	6	LF	63.51	381.06	64.21	385.26	38.00	228.00
0048	2099000000-E	816	SHOULDER DRAIN	400	LF	12.70	5,080.00	16.27	6,508.00	48.00	19,200.00
0049	2110000000-E	816	4" SHOULDER DRAIN PIPE	400	LF	44.46	17,784.00	12.09	4,836.00	48.00	19,200.00
0050	2220000000-E	838	REINFORCED ENDWALLS	5.6	CY	3,340.43	18,706.41	2,068.91	11,585.90	4,285.00	23,996.00
0051	2253000000-E	840	PIPE COLLARS	0.553	CY	2,971.77	1,643.39	5,152.89	2,849.55	3,481.01	1,925.00
0052	2264000000-E	840	PIPE PLUGS	0.452	CY	7,102.61	3,210.38	16,936.51	7,655.30	2,488.94	1,125.00
0053	2275000000-E	SP	FLOWABLE FILL	13	CY	991.72	12,892.36	1,523.91	19,810.83	985.00	12,805.00
0054	2286000000-N	840	MASNRY DRAINAGE STRUCT	52	EA	4,835.81	251,462.12	4,633.90	240,962.80	5,990.00	311,480.00
0055	2297000000-E	840	MASNRY DRAINAGE STRUCT	11.2	CY	1,868.96	20,932.35	6,284.82	70,389.98	2,650.00	29,680.00
0056	2308000000-E	840	MASNRY DRAINAGE STRUCT	28.2	LF	651.87	18,382.73	639.82	18,042.92	625.00	17,625.00
0057	2364000000-N	840	FRAME W/2GRTS 840.16 STD	3	EA	1,673.39	5,020.17	1,506.68	4,520.04	1,365.00	4,095.00
0058	2364200000-N	840	FRAME W/2GRTS 840.20 STD	10	EA	1,587.73	15,877.30	2,361.18	23,611.80	2,210.00	22,100.00
0059	2365000000-N	840	FRAME W/2GRTS 840.22 STD	6	EA	1,587.73	9,526.38	3,002.06	18,012.36	2,210.00	13,260.00
0060	2366000000-N	840	FRAME W/2GRTS 840.24 STD	3	EA	1,604.67	4,814.01	3,325.74	9,977.22	2,251.00	6,753.00
0061	2367000000-N	840	FRAME W/2GRTS 840.29 STD	18	EA	1,614.97	29,069.46	1,980.54	35,649.72	2,210.00	39,780.00
0062	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	2	EA	1,615.66	3,231.32	1,501.50	3,003.00	1,641.00	3,282.00
0063	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	7	EA	1,824.54	12,771.78	1,501.50	10,510.50	1,641.00	11,487.00
0064	2396000000-N	840	FRAME W/COVER STD 840.54	5	EA	1,584.66	7,923.30	1,221.85	6,109.25	900.00	4,500.00
0065	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	7	EA	1,206.70	8,446.90	1,200.00	8,400.00	2,900.00	20,300.00
0066	2535000000-E	846	**"X**" CONCRETE CURB (8" X 18")	980	LF	55.89	54,772.20	40.00	39,200.00	37.20	36,456.00
0067	2549000000-E	846	2'-6" CONC CURB & GUTTER	910	LF	41.92	38,147.20	40.00	36,400.00	47.95	43,634.50
0068	2556000000-E	846	SHOULDER BERM GUTTER	430	LF	60.97	26,217.10	60.00	25,800.00	56.00	24,080.00
0069	2612000000-E	848	6" CONCRETE DRIVEWAY	170	SY	123.21	20,945.70	188.55	32,053.50	175.95	29,911.50
0070	2619000000-E	850	4" CONCRETE PAVED DITCH	120	SY	107.97	12,956.40	200.00	24,000.00	207.00	24,840.00
0071	2647000000-E	852	5" MONO CONC ISLANDS (SURF MTD)	120	SY	139.72	16,766.40	130.00	15,600.00	182.00	21,840.00
0072	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	1,180	SY	143.53	169,365.40	90.00	106,200.00	164.00	193,520.00
0073	2724000000-E	857	PC REINF BARRIER SNGL FC	563	LF	121.91	68,635.33	131.55	74,062.65	98.00	55,174.00
0074	2830000000-N	858	ADJ MANHOLES	7	EA	1,231.86	8,623.02	2,960.52	20,723.64	2,500.00	17,500.00

45786.3.1

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0075	2845000000-N	858	ADJ METER OR VALVE BOXES	6	EA	916.09	5,496.54	1,341.59	8,049.54	1,500.00	9,000.00
0076	2938000000-N	859	CONVERT DI TO JB W/MH	1	EA	1,693.77	1,693.77	3,505.26	3,505.26	4,500.00	4,500.00
0077	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	2	EA	35,565.95	71,131.90	32,500.00	65,000.00	14,750.00	29,500.00
0078	3030000000-E	862	STL BEAM GUARDRAIL	2,737.5	LF	29.85	81,714.38	23.50	64,331.25	23.50	64,331.25
0079	3045000000-E	862	SBGR SHOP CURVED	275	LF	33.03	9,083.25	26.00	7,150.00	26.00	7,150.00
0080	3140000000-E	862	25' CLR SPAN GR SECTIONS	2	EA	1,270.20	2,540.40	1,000.00	2,000.00	1,000.00	2,000.00
0081	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	1.27	12.70	1.00	10.00	1.00	10.00
0082	3195000000-N	862	GR END TYPE AT-1	2	EA	1,079.67	2,159.34	850.00	1,700.00	850.00	1,700.00
0083	3210000000-N	862	GR END TYPE CAT-1	2	EA	1,206.70	2,413.40	950.00	1,900.00	950.00	1,900.00
0084	3287000000-N	862	GR END TYPE TL-3	10	EA	4,064.68	40,646.80	3,200.00	32,000.00	3,200.00	32,000.00
0085	3288000000-N	862	GR END TYPE TL-2	2	EA	3,937.66	7,875.32	3,100.00	6,200.00	3,100.00	6,200.00
0086	3317000000-N	862	GR ANCHOR TYPE B-77	10	EA	3,175.53	31,755.30	2,500.00	25,000.00	2,500.00	25,000.00
0087	3360000000-E	863	REMOVE EXISTING GUARDRAIL	3,410	LF	0.64	2,182.40	0.50	1,705.00	0.50	1,705.00
0088	3365000000-E	863	REMOVE EXISTING GUIDERAIL	200	LF	3.81	762.00	3.00	600.00	3.00	600.00
0089	3389400000-E	865	DBL FACED CABLE GUIDERAIL	200	LF	17.78	3,556.00	14.00	2,800.00	14.00	2,800.00
0090	3389500000-N	865	ADDITIONAL GUIDERAIL POSTS	10	EA	127.02	1,270.20	100.00	1,000.00	100.00	1,000.00
0091	3389600000-N	865	CBL GUIDERAIL ANCH UNIT	2	EA	3,556.59	7,113.18	2,800.00	5,600.00	2,800.00	5,600.00
0092	3503000000-E	866	WOVEN WIRE FENCE 47" FAB	1,460	LF	6.99	10,205.40	6.25	9,125.00	6.25	9,125.00
0093	3509000000-E	866	4" TIMBER POSTS 7'-6"LONG	88	EA	57.16	5,030.08	43.00	3,784.00	43.00	3,784.00
0094	3515000000-E	866	5" TIMBER POSTS 8'-0"LONG	31	EA	57.16	1,771.96	45.00	1,395.00	45.00	1,395.00
0095	3628000000-E	876	RIP RAP, CLASS I	740	TON	89.74	66,407.60	88.02	65,134.80	100.00	74,000.00
0096	3649000000-E	876	RIP RAP, CLASS B	170	TON	87.37	14,852.90	86.81	14,757.70	100.00	17,000.00
0097	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	2,385	SY	4.64	11,066.40	5.45	12,998.25	4.50	10,732.50
0098	4054000000-E	902	PLN CONC FOUNDTN	2	CY	12.70	25.40	10.00	20.00	10.00	20.00
0099	4060000000-E	903	SUPPORT, BREAKAWAY STL BM	1,611	LB	12.38	19,944.18	9.75	15,707.25	9.75	15,707.25
0100	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	1,531	LF	10.16	15,554.96	9.00	13,779.00	9.00	13,779.00
0101	4096000000-N	904	SIGN ERECTION, TYPE D	7	EA	234.99	1,644.93	125.00	875.00	125.00	875.00
0102	4102000000-N	904	SIGN ERECTION, TYPE E	49	EA	196.88	9,647.12	75.00	3,675.00	75.00	3,675.00
0103	4108000000-N	904	SIGN ERECTION, TYPE F	11	EA	120.67	1,327.37	125.00	1,375.00	125.00	1,375.00
0104	4110000000-N	904	SIGN ERECTION, TYPE *** (GRD MTD) (A)	2	EA	825.64	1,651.28	650.00	1,300.00	650.00	1,300.00
0105	4110000000-N	904	SIGN ERECTION, TYPE *** (GRD MTD) (B)	1	EA	571.59	571.59	450.00	450.00	450.00	450.00
0106	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (A)	2	EA	1,206.70	2,413.40	950.00	1,900.00	950.00	1,900.00
0107	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (B)	2	EA	571.59	1,143.18	450.00	900.00	450.00	900.00
0108	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	1	EA	317.54	317.54	150.00	150.00	150.00	150.00
0109	4138000000-N	907	DISPOSE SUPPORT, STL BM	8	EA	635.11	5,080.88	500.00	4,000.00	500.00	4,000.00
0110	4152000000-N	907	DISPOSE SIGN SYST STL BM	1	EA	635.08	635.08	500.00	500.00	500.00	500.00
0111	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	47	EA	19.05	895.35	1.50	70.50	1.50	70.50
0112	4158000000-N	907	DISPOSE SIGN SYST WOOD	1	EA	6.33	6.33	1.50	1.50	1.50	1.50

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0113	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	1	EA	19.05	19.05	1.50	1.50	1.50	1.50
0114	4400000000-E	1110	WORK ZONE SIGNS (STAT)	468	SF	10.16	4,754.88	9.00	4,212.00	9.00	4,212.00
0115	4402000000-E	SP	HIGH VISIBILITY STAT SIGNS	344	SF	10.80	3,715.20	9.00	3,096.00	9.00	3,096.00
0116	4405000000-E	1110	WORK ZONE SIGNS (PORT)	360	SF	20.32	7,315.20	25.70	9,252.00	9.80	3,528.00
0117	4407000000-E	SP	HIGH VISIBILITY PORT SIGNS	294	SF	21.59	6,347.46	30.70	9,025.80	9.80	2,881.20
0118	4410000000-E	1110	WORK ZONE SIGNS (BARR)	270	SF	8.89	2,400.30	7.00	1,890.00	7.00	1,890.00
0119	4415000000-N	1115	FLASHING ARROW BOARD	4	EA	2,794.47	11,177.88	3,605.00	14,420.00	3,700.00	14,800.00
0120	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	6	EA	13,337.23	80,023.38	13,185.00	79,110.00	7,500.00	45,000.00
0121	4422000000-N	1120	PORT CHANGE MSG SIGN (SHORT TERM)	120	DAY	50.81	6,097.20	133.50	16,020.00	100.00	12,000.00
0122	4424000000-N	SP	WZ PRESENCE LIGHTING	30	EA	1,270.21	38,106.30	250.00	7,500.00	100.00	3,000.00
0123	4424500000-N	SP	TEMP PORT TRAF SIGNAL SYS	1	EA	60,208.05	60,208.05	101,920.00	101,920.00	54,000.00	54,000.00
0124	4430000000-N	1130	DRUMS	80	EA	60.97	4,877.60	104.50	8,360.00	47.00	3,760.00
0125	4432000000-N	SP	HIGH VISIBILITY DRUMS	60	EA	69.86	4,191.60	159.00	9,540.00	69.00	4,140.00
0126	4434000000-N	1140	SEQ FLASH WARN LIGHTS	24	EA	158.78	3,810.72	275.65	6,615.60	100.00	2,400.00
0127	4445000000-E	1145	BARRICADES (TYPE III)	72	LF	43.19	3,109.68	25.00	1,800.00	25.00	1,800.00
0128	4455000000-N	1150	FLAGGER	120	DAY	506.71	60,805.20	625.00	75,000.00	350.00	42,000.00
0129	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	10	EA	10,161.70	101,617.00	8,430.00	84,300.00	12,500.00	125,000.00
0130	4480000000-N	1165	TMA	2	EA	50,808.50	101,617.00	12,340.00	24,680.00	28,000.00	56,000.00
0131	4485000000-E	1170	PORT CONC BARRIER	1,021	LF	44.46	45,393.66	43.90	44,821.90	114.27	116,669.67
0132	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	2,840	LF	57.16	162,334.40	61.10	173,524.00	86.28	245,035.20
0133	4500000000-E	1170	REM & RES PORT CONC BARRIER	1,181	LF	25.40	29,997.40	18.10	21,376.10	33.85	39,976.85
0134	4510000000-N	1190	LAW ENFORCEMENT	160	HR	88.91	14,225.60	86.15	13,784.00	85.00	13,600.00
0135	4516000000-N	1180	SKINNY DRUM	40	EA	43.19	1,727.60	1.00	40.00	35.00	1,400.00
0136	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) CONNECTED LANE CLOSURE SYSTEM	1	EA	1,905.30	1,905.30	3,300.00	3,300.00	1,500.00	1,500.00
0137	4650000000-N	1251	TEMP RAISED PVMT MRKS	100	EA	165.13	16,513.00	130.00	13,000.00	14.50	1,450.00
0138	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	1,100	LF	5.72	6,292.00	4.50	4,950.00	2.75	3,025.00
0139	4785000000-E	1205	12" COLD PLSTIC LINES TYPE ** (II)	215	LF	31.12	6,690.80	24.50	5,267.50	6.75	1,451.25
0140	4805000000-N	1205	COLD APPL PLASTIC SYM TYPE ** (II)	8	EA	508.08	4,064.64	400.00	3,200.00	575.00	4,600.00
0141	4810000000-E	1205	PAINT PVMT MARKINGS 4"	29,276	LF	0.86	25,177.36	0.68	19,907.68	0.50	14,638.00
0142	4815000000-E	1205	PAINT PVMT MARKINGS 6"	1,800	LF	1.40	2,520.00	1.10	1,980.00	0.65	1,170.00
0143	4820000000-E	1205	PAINT PVMT MARKINGS 8"	200	LF	1.78	356.00	1.40	280.00	1.75	350.00
0144	4835000000-E	1205	PAINT PVT MKG LINES 24"	70	LF	5.40	378.00	4.25	297.50	5.50	385.00
0145	4845000000-N	1205	PAINT PVT MKG SYMBOL	5	EA	44.46	222.30	35.00	175.00	175.00	875.00
0146	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (12", 30 MILS)	353	LF	3.81	1,344.93	3.00	1,059.00	4.75	1,676.75
0147	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 30 MILS)	13,035	LF	1.21	15,772.35	0.95	12,383.25	1.95	25,418.25
0148	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (6", 30 MILS)	7,086	LF	1.80	12,754.80	1.42	10,062.12	2.25	15,943.50
0149	4847500000-E	SP	WZ PERF PVMT MKG LINES 6"	3,388	LF	1.93	6,538.84	1.52	5,149.76	2.00	6,776.00

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0150	4847600000-E	SP	WZ PERF PVMT MKG LINES 12"	350	LF	3.87	1,354.50	3.05	1,067.50	3.50	1,225.00
0151	4850000000-E	1205	LINE REMOVAL 4" WIDE	7,300	LF	2.22	16,206.00	1.75	12,775.00	1.00	7,300.00
0152	4855000000-E	1205	LINE REMOVAL 6" WIDE	4,613	LF	3.30	15,222.90	2.60	11,993.80	1.15	5,304.95
0153	4860000000-E	1205	LINE REMOVAL 8" WIDE	250	LF	4.45	1,112.50	3.50	875.00	2.00	500.00
0154	4865000000-E	1205	LINE REMOVAL 12" WIDE	500	LF	6.67	3,335.00	5.25	2,625.00	2.50	1,250.00
0155	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	108	EA	107.97	11,660.76	85.00	9,180.00	62.50	6,750.00
0156	4900000000-N	1251	PERM RAISED PVMT MARKERS	4	EA	165.12	660.48	130.00	520.00	25.00	100.00
0157	5326200000-E	1510	12" WATER LINE	813	LF	290.88	236,485.44	240.00	195,120.00	326.00	265,038.00
0158	5329000000-E	1510	DI H2O PIPE FITTINGS	6,000	LB	21.59	129,540.00	13.02	78,120.00	10.30	61,800.00
0159	5540000000-E	1515	6" VALVE	2	EA	5,080.85	10,161.70	4,369.47	8,738.94	3,263.00	6,526.00
0160	5558000000-E	1515	12" VALVE	3	EA	10,796.80	32,390.40	8,622.63	25,867.89	7,933.00	23,799.00
0161	5648000000-N	1515	RELOCATE WATER METER	7	EA	3,810.64	26,674.48	3,675.58	25,729.06	1,460.00	10,220.00
0162	5649000000-N	1515	RECONNECT WATER METER	2	EA	4,445.74	8,891.48	3,043.29	6,086.58	1,066.00	2,132.00
0163	5672000000-N	1515	RELOCATE FIRE HYDRANT	2	EA	15,242.55	30,485.10	8,079.92	16,159.84	1,102.00	2,204.00
0164	5673000000-E	1515	FIRE HYDRANT LEG	20	LF	190.53	3,810.60	168.46	3,369.20	139.00	2,780.00
0165	5686500000-E	1515	WATER SERVICE LINE (<2")	550	LF	101.62	55,891.00	69.86	38,423.00	68.00	37,400.00
0166	5691500000-E	1520	12" SANITARY GRAVITY SEWER	207	LF	612.24	126,733.68	412.01	85,286.07	407.00	84,249.00
0167	5768000000-N	1520	SANITARY SEWER CLEAN-OUT	3	EA	8,383.39	25,150.17	7,925.57	23,776.71	5,037.00	15,111.00
0168	5768500000-E	1520	SEWER SERVICE LINE	130	LF	222.29	28,897.70	130.15	16,919.50	105.00	13,650.00
0169	5775000000-E	1525	4' DIA UTILITY MANHOLE	3	EA	15,877.65	47,632.95	8,512.09	25,536.27	9,291.00	27,873.00
0170	5781000000-E	1525	UTILITY MANHOLE WALL 4' DIA	8.6	LF	889.15	7,646.69	639.89	5,503.05	481.00	4,136.60
0171	5804000000-E	1530	ABANDON 12" UTILITY PIPE	890	LF	38.11	33,917.90	38.48	34,247.20	32.70	29,103.00
0172	5815000000-N	1530	REMOVE WATER METER	1	EA	2,540.40	2,540.40	1,714.60	1,714.60	697.00	697.00
0173	5816000000-N	1530	ABANDON UTILITY MANHOLE	1	EA	5,080.84	5,080.84	2,692.61	2,692.61	1,412.00	1,412.00
0174	5835900000-E	1540	20" ENCASEMENT PIPE	30	LF	539.84	16,195.20	385.00	11,550.00	413.10	12,393.00
0175	5836000000-E	1540	24" ENCASEMENT PIPE	190	LF	539.84	102,569.60	324.47	61,649.30	366.40	69,616.00
0176	6000000000-E	1605	TEMPORARY SILT FENCE	12,000	LF	3.81	45,720.00	2.35	28,200.00	3.00	36,000.00
0177	6006000000-E	1610	EROS CONTRL STONE CL A	630	TON	86.44	54,457.20	96.19	60,599.70	100.00	63,000.00
0178	6009000000-E	1610	EROS CONTRL STONE CL B	1,900	TON	87.07	165,433.00	0.01	19.00	100.00	190,000.00
0179	6012000000-E	1610	SEDIMENT CONTROL STONE	1,300	TON	79.25	103,025.00	0.01	13.00	75.00	97,500.00
0180	6015000000-E	1615	TEMPORARY MULCHING	14	ACR	1,841.81	25,785.34	1,200.00	16,800.00	1,200.00	16,800.00
0181	6018000000-E	1620	SEED FOR TEMP SEEDING	900	LB	3.81	3,429.00	3.00	2,700.00	5.00	4,500.00
0182	6021000000-E	1620	FERT FOR TEMP SEEDING	5	TON	1,714.78	8,573.90	1,500.00	7,500.00	1,200.00	6,000.00
0183	6024000000-E	1622	TEMPORARY SLOPE DRAINS	825	LF	23.97	19,775.25	3.15	2,598.75	45.00	37,125.00
0184	6029000000-E	SP	SAFETY FENCE	1,120	LF	2.54	2,844.80	2.50	2,800.00	3.00	3,360.00
0185	6030000000-E	1630	SILT EXCAVATION	5,000	CY	8.87	44,350.00	0.01	50.00	9.50	47,500.00
0186	6036000000-E	1631	MATTING FOR EROS CONTROL	25,000	SY	2.10	52,500.00	1.70	42,500.00	1.85	46,250.00
0187	6037000000-E	1629	COIR FIBER MAT	910	SY	6.35	5,778.50	10.00	9,100.00	8.50	7,735.00
0188	6042000000-E	1632	1/4" HARDWARE CLOTH	1,550	LF	7.62	11,811.00	5.00	7,750.00	8.00	12,400.00
0189	6043000000-E	1644	LOW PERMEABILITY GEOTEXTILE	200	SY	8.89	1,778.00	18.75	3,750.00	6.50	1,300.00

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0190	6045000000-E	SP	**" TEMPORARY PIPE (18")	255	LF	61.54	15,692.70	87.60	22,338.00	193.78	49,413.90
0191	6070000000-N	1639	SPECIAL STILLING BASINS	10	EA	413.24	4,132.40	718.85	7,188.50	525.00	5,250.00
0192	6071002000-E	1642	FLOCCULANT	410	LB	19.05	7,810.50	0.01	4.10	2.00	820.00
0193	6071030000-E	1640	COIR FIBER BAFFLE	700	LF	7.62	5,334.00	10.00	7,000.00	15.00	10,500.00
0194	6071050000-E	1644	**" SKIMMER (1-1/2")	4	EA	1,012.72	4,050.88	1,453.45	5,813.80	4,500.00	18,000.00
0195	6071050000-E	1644	**" SKIMMER (2")	1	EA	1,206.34	1,206.34	1,623.30	1,623.30	5,500.00	5,500.00
0196	6084000000-E	1660	SEEDING AND MULCHING	14	ACR	3,397.82	47,569.48	2,995.00	41,930.00	2,500.00	35,000.00
0197	6087000000-E	1660	MOWING	7	ACR	285.79	2,000.53	500.00	3,500.00	500.00	3,500.00
0198	6090000000-E	1661	SEED FOR REPAIR SEEDING	150	LB	10.16	1,524.00	5.00	750.00	5.00	750.00
0199	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.75	TON	2,286.36	1,714.77	1,200.00	900.00	1,300.00	975.00
0200	6096000000-E	1662	SEED FOR SUPP SEEDING	375	LB	10.16	3,810.00	5.00	1,875.00	5.00	1,875.00
0201	6108000000-E	1665	FERTILIZER TOPDRESSING	11	TON	1,905.32	20,958.52	1,250.00	13,750.00	1,800.00	19,800.00
0202	6111000000-E	SP	IMPERVIOUS DIKE	90	LF	804.31	72,387.90	175.00	15,750.00	40.00	3,600.00
0203	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	120.67	1,206.70	250.00	2,500.00	150.00	1,500.00
0204	6114800000-N	SP	MANUAL LITTER REMOVAL	4	MHR	107.97	431.88	125.00	500.00	100.00	400.00
0205	6114900000-E	SP	LITTER DISPOSAL	1	TON	635.08	635.08	518.50	518.50	500.00	500.00
0206	6117000000-N	1675	RESPONSE FOR EROS CONTROL	75	EA	381.06	28,579.50	10.00	750.00	100.00	7,500.00
0207	6117500000-N	SP	CONC WASHOUT STRUCTURE	2	EA	2,075.21	4,150.42	1,000.00	2,000.00	2,500.00	5,000.00
0208	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	90	EA	127.02	11,431.80	12.00	1,080.00	200.00	18,000.00
0209	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1	30	EA	222.29	6,668.70	68.00	2,040.00	300.00	9,000.00
0210	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	6	EA	726.23	4,357.38	790.00	4,740.00	850.00	5,100.00
			CULVERT ITEMS								
0211	8056000000-N	402	REMV EXIST STR ****** CULV (402) (12+93.03 -L-)	Lump Sum			65,641.71		33,986.12		46,145.46
0212	8130000000-N	414	BOX CULV EXCAV @ ******** (12+93.03 -L-)	Lump Sum			47,236.24		85,100.00		100,000.00
0213	8133000000-E	414	FND CONDIT MAT, BOX CULV	113	TON	131.25	14,831.25	137.49	15,536.37	100.00	11,300.00
0214	8196000000-E	420	CLASS A CONCRETE (CULV)	162.5	CY	2,689.75	437,084.38	1,594.48	259,103.00	2,500.00	406,250.00
0215	8245000000-E	425	REINF STEEL (CULVERT)	17,503	LB	1.87	32,730.61	2.91	50,933.73	3.00	52,509.00
			WALL ITEMS								
0216	8801000000-E	SP	MSE RETAIN WALL NO ** (1)	3,520	SF	185.02	651,270.40	256.16	901,683.20	200.00	704,000.00
0217	8801000000-E	SP	MSE RETAIN WALL NO ** (2)	3,490	SF	183.08	638,949.20	256.23	894,242.70	200.00	698,000.00
			STRUCTURE ITEMS								
0218	8035000000-N	402	REMV EXIST STR ****** BRG (402) (27+76.48 -L-)	Lump Sum			350,534.98		275,965.65		380,000.00
0219	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			2,222.86		1,559.99		1,200.00

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

						BLYTHE CONSTRUCTION INC CHARLOTTE, NC		SMITH-ROWE, LLC MOUNT AIRY, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0220	8105560000-E	411	4'-0" DRILLD PIER IN SOIL	70.82	LF	1,810.89	128,247.23	2,188.79	155,010.11	2,000.00	141,640.00
0221	8105660000-E	411	4'-0" DRILLD PIER NO SOIL	40	LF	2,048.36	81,934.40	2,188.79	87,551.60	2,900.00	116,000.00
0222	8115000000-N	411	CSL TESTING	1	EA	11,273.27	11,273.27	1,125.00	1,125.00	1,000.00	1,000.00
0223	8147000000-E	420	REINF CONCRETE DECK SLAB	10,668	SF	62.46	666,323.28	53.16	567,110.88	75.00	800,100.00
0224	8161000000-E	420	GROOVING BRIDGE FLOORS	9,994	SF	1.66	16,590.04	1.15	11,493.10	0.80	7,995.20
0225	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	200.6	CY	1,358.85	272,585.31	2,180.31	437,370.19	3,000.00	601,800.00
0226	8210000000-N	422	BRG APPR SLAB ********** (27+76.48 -L-)	Lump Sum			73,502.79		56,850.00		60,000.00
0227	8217000000-E	425	REINF STEEL (BRIDGE)	36,998	LB	1.51	55,866.98	1.77	65,486.46	4.00	147,992.00
0228	8238000000-E	425	SPIRAL COL REINF STL BRG	4,417	LB	3.58	15,812.86	3.84	16,961.28	6.00	26,502.00
0229	8280000000-E	440	STRUCTURAL STEEL	Lump Sum			1,763,922.23		1,471,500.00		3,076,000.00
0230	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	24	EA	918.48	22,043.52	1,067.13	25,611.12	2,500.00	60,000.00
0231	8364000000-E	450	HP12X53 PILES	960	LF	88.23	84,700.80	58.73	56,380.80	55.00	52,800.00
0232	8503000000-E	460	CONCRETE BARRIER RAIL	493.31	LF	189.06	93,265.19	166.89	82,328.51	175.00	86,329.25
0233	8531000000-E	462	4" SLOPE PROTECTION	46	SY	235.03	10,811.38	477.17	21,949.82	175.00	8,050.00
0234	8654000000-N	SP	DISC BEARINGS	Lump Sum			52,586.13		54,250.00		75,000.00
0235	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			7,489.11		7,125.00		25,000.00
0236	8692000000-N	SP	FOAM JOINT SEALS	Lump Sum			32,689.99		36,950.00		15,000.00
			CONTRACT TOTAL			TOTAL	16,487,471.28	TOTAL	18,650,521.37	TOTAL	19,533,764.71
			ROADWAY ITEMS			SUB-TOTAL	10,857,325.14	SUB-TOTAL	12,977,356.74	SUB-TOTAL	11,833,151.80
			CULVERT ITEMS			SUB-TOTAL	597,524.19	SUB-TOTAL	444,659.22	SUB-TOTAL	616,204.46
			WALL ITEMS			SUB-TOTAL	1,290,219.60	SUB-TOTAL	1,795,925.90	SUB-TOTAL	1,402,000.00
			STRUCTURE ITEMS			SUB-TOTAL	3,742,402.35	SUB-TOTAL	3,432,579.51	SUB-TOTAL	5,682,408.45

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

KEMP SIGMON CONSTRUCTION CO INC
CLAREMONT, NC

			ROADWAY ITEMS				
0001	0000100000-N	800	MOBILIZATION	Lump Sum			1,175,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			300,000.00
0003	0015000000-N	205	SEALING ABANDONED WELLS	4	EA	4,000.00	16,000.00
0004	0050000000-E	226	SUPP CLEARING & GRUBBING	1	ACR	100.00	100.00
0005	0057000000-E	226	UNDERCUT EXCAVATION	1,000	CY	15.00	15,000.00
0006	0063000000-N	SP	GRADING (SP)	Lump Sum			4,000,000.00
0007	0106000000-E	230	BORROW EXCAVATION	64,540	CY	22.00	1,419,880.00
0008	0134000000-E	240	DRAINAGE DITCH EXCAVATION	1,470	CY	15.00	22,050.00
0009	0195000000-E	265	SELECT GRANULAR MATERIAL	1,350	CY	10.00	13,500.00
0010	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	1,550	SY	3.00	4,650.00
0011	0199000000-E	SP	TEMPORARY SHORING	5,181	SF	110.00	569,910.00
0012	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 2 BRIDGE APPROACH FILL, STATION 27+76.48 -L-	Lump Sum			150,000.00
0013	0255000000-E	SP	GENERIC GRADING ITEM (TON) HAULING AND DISPOSAL OF PETROLEUM CONTAMINATED SOIL	50	TON	200.00	10,000.00
0014	0318000000-E	300	FND CONDIT MATL MINOR STRS	520	TON	30.00	15,600.00
0015	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	1,610	SY	2.00	3,220.00
0016	0343000000-E	310	15" SIDE DRAIN PIPE	184	LF	80.00	14,720.00
0017	0344000000-E	310	18" SIDE DRAIN PIPE	36	LF	90.00	3,240.00
0018	0378000000-E	310	24" RC PIPE CULV III	32	LF	135.00	4,320.00
0019	0414000000-E	310	60" RC PIPE CULV III	184	LF	900.00	165,600.00
0020	0448000000-E	310	***" RCP CULV CLASS IV (54")	132	LF	900.00	118,800.00
0021	0448200000-E	310	15" RCP CULV CLASS IV	2,424	LF	90.00	218,160.00
0022	0448300000-E	310	18" RCP CULV CLASS IV	768	LF	100.00	76,800.00
0023	0449000000-E	310	**" RC PIPE CULV CLASS V (15")	56	LF	125.00	7,000.00
0024	0995000000-E	340	PIPE REMOVAL	1,230	LF	10.00	12,300.00
0025	1099500000-E	505	SHALLOW UNDERCUT	150	CY	35.00	5,250.00
0026	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	300	TON	40.00	12,000.00
0027	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	450	SY	4.00	1,800.00
0028	1121000000-E	520	AGGREGATE BASE COURSE	5,100	TON	45.00	229,500.00
0029	1220000000-E	545	INCIDENTAL STONE BASE	500	TON	60.00	30,000.00
0030	1275000000-E	600	PRIME COAT	885	GAL	10.00	8,850.00
0031	1330000000-E	607	INCIDENTAL MILLING	1,590	SY	35.00	55,650.00
0032	1491000000-E	610	ASP CONC BASE CRS B25.0C	4,300	TON	86.00	369,800.00
0033	1503000000-E	610	ASP CONC INTR CRS I19.0C	3,590	TON	86.00	308,740.00
0034	1519000000-E	610	ASP CONC SURF CRS S9.5B	3,280	TON	86.00	282,080.00
0035	1523000000-E	610	ASP CONC SURF CRS S9.5C	170	TON	86.00	14,620.00
0036	1575000000-E	620	ASP FOR PLANT MIX	590	TON	797.50	470,525.00
0037	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	115	TON	250.00	28,750.00

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

KEMP SIGMON CONSTRUCTION CO INC
CLAREMONT, NC

0038	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	1,005	LF	5.00	5,025.00
0039	1858000000-E	710	******"PCC PVMT RAMPS (7")	7,020	SY	207.50	1,456,650.00
0040	2000000000-N	806	RIGHT-OF-WAY MARKERS	21	EA	300.00	6,300.00
0041	2020000000-N	806	CONTROL-OF-ACCESS MARKERS	19	EA	300.00	5,700.00
0042	2022000000-E	815	SUBDRAIN EXCAVATION	56	CY	20.00	1,120.00
0043	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	250	SY	2.00	500.00
0044	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	42	CY	85.00	3,570.00
0045	2044000000-E	815	6" PERF SUBDRN PIPE	250	LF	10.00	2,500.00
0046	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	500.00	500.00
0047	2077000000-E	815	6" OUTLET PIPE	6	LF	50.00	300.00
0048	2099000000-E	816	SHOULDER DRAIN	400	LF	20.00	8,000.00
0049	2110000000-E	816	4" SHOULDER DRAIN PIPE	400	LF	10.00	4,000.00
0050	2220000000-E	838	REINFORCED ENDWALLS	5.6	CY	1,750.00	9,800.00
0051	2253000000-E	840	PIPE COLLARS	0.553	CY	2,500.00	1,382.50
0052	2264000000-E	840	PIPE PLUGS	0.452	CY	2,000.00	904.00
0053	2275000000-E	SP	FLOWABLE FILL	13	CY	400.00	5,200.00
0054	2286000000-N	840	MASNRY DRAINAGE STRUCT	52	EA	3,000.00	156,000.00
0055	2297000000-E	840	MASNRY DRAINAGE STRUCT	11.2	CY	2,500.00	28,000.00
0056	2308000000-E	840	MASNRY DRAINAGE STRUCT	28.2	LF	300.00	8,460.00
0057	2364000000-N	840	FRAME W/2GRTS 840.16 STD	3	EA	950.00	2,850.00
0058	2364200000-N	840	FRAME W/2GRTS 840.20 STD	10	EA	950.00	9,500.00
0059	2365000000-N	840	FRAME W/2GRTS 840.22 STD	6	EA	950.00	5,700.00
0060	2366000000-N	840	FRAME W/2GRTS 840.24 STD	3	EA	950.00	2,850.00
0061	2367000000-N	840	FRAME W/2GRTS 840.29 STD	18	EA	950.00	17,100.00
0062	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	2	EA	1,200.00	2,400.00
0063	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	7	EA	1,200.00	8,400.00
0064	2396000000-N	840	FRAME W/COVER STD 840.54	5	EA	850.00	4,250.00
0065	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	7	EA	2,900.00	20,300.00
0066	2535000000-E	846	**"X**" CONCRETE CURB (8" X 18")	980	LF	37.20	36,456.00
0067	2549000000-E	846	2'-6" CONC CURB & GUTTER	910	LF	47.95	43,634.50
0068	2556000000-E	846	SHOULDER BERM GUTTER	430	LF	56.00	24,080.00
0069	2612000000-E	848	6" CONCRETE DRIVEWAY	170	SY	175.95	29,911.50
0070	2619000000-E	850	4" CONCRETE PAVED DITCH	120	SY	207.00	24,840.00
0071	2647000000-E	852	5" MONO CONC ISLANDS (SURF MTD)	120	SY	182.00	21,840.00
0072	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	1,180	SY	164.05	193,579.00
0073	2724000000-E	857	PC REINF BARRIER SNGL FC	563	LF	150.00	84,450.00
0074	2830000000-N	858	ADJ MANHOLES	7	EA	1,250.00	8,750.00

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

KEMP SIGMON CONSTRUCTION CO INC
CLAREMONT, NC

0075	2845000000-N	858	ADJ METER OR VALVE BOXES	6	EA	750.00	4,500.00
0076	2938000000-N	859	CONVERT DI TO JB W/MH	1	EA	4,000.00	4,000.00
0077	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	2	EA	32,000.00	64,000.00
0078	3030000000-E	862	STL BEAM GUARDRAIL	2,737.5	LF	23.50	64,331.25
0079	3045000000-E	862	SBGR SHOP CURVED	275	LF	26.00	7,150.00
0080	3140000000-E	862	25' CLR SPAN GR SECTIONS	2	EA	1,000.00	2,000.00
0081	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	1.00	10.00
0082	3195000000-N	862	GR END TYPE AT-1	2	EA	850.00	1,700.00
0083	3210000000-N	862	GR END TYPE CAT-1	2	EA	950.00	1,900.00
0084	3287000000-N	862	GR END TYPE TL-3	10	EA	3,200.00	32,000.00
0085	3288000000-N	862	GR END TYPE TL-2	2	EA	3,100.00	6,200.00
0086	3317000000-N	862	GR ANCHOR TYPE B-77	10	EA	2,500.00	25,000.00
0087	3360000000-E	863	REMOVE EXISTING GUARDRAIL	3,410	LF	0.50	1,705.00
0088	3365000000-E	863	REMOVE EXISTING GUIDERAIL	200	LF	3.00	600.00
0089	3389400000-E	865	DBL FACED CABLE GUIDERAIL	200	LF	14.00	2,800.00
0090	3389500000-N	865	ADDITIONAL GUIDERAIL POSTS	10	EA	100.00	1,000.00
0091	3389600000-N	865	CBL GUIDERAIL ANCH UNIT	2	EA	2,800.00	5,600.00
0092	3503000000-E	866	WOVEN WIRE FENCE 47" FAB	1,460	LF	6.25	9,125.00
0093	3509000000-E	866	4" TIMBER POSTS 7'-6"LONG	88	EA	43.00	3,784.00
0094	3515000000-E	866	5" TIMBER POSTS 8'-0"LONG	31	EA	45.00	1,395.00
0095	3628000000-E	876	RIP RAP, CLASS I	740	TON	75.00	55,500.00
0096	3649000000-E	876	RIP RAP, CLASS B	170	TON	75.00	12,750.00
0097	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	2,385	SY	4.00	9,540.00
0098	4054000000-E	902	PLN CONC FOUNDTN	2	CY	10.00	20.00
0099	4060000000-E	903	SUPPORT, BREAKAWAY STL BM	1,611	LB	9.75	15,707.25
0100	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	1,531	LF	9.00	13,779.00
0101	4096000000-N	904	SIGN ERECTION, TYPE D	7	EA	125.00	875.00
0102	4102000000-N	904	SIGN ERECTION, TYPE E	49	EA	75.00	3,675.00
0103	4108000000-N	904	SIGN ERECTION, TYPE F	11	EA	125.00	1,375.00
0104	4110000000-N	904	SIGN ERECTION, TYPE *** (GRD MTD) (A)	2	EA	650.00	1,300.00
0105	4110000000-N	904	SIGN ERECTION, TYPE *** (GRD MTD) (B)	1	EA	450.00	450.00
0106	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (A)	2	EA	950.00	1,900.00
0107	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (B)	2	EA	450.00	900.00
0108	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	1	EA	150.00	150.00
0109	4138000000-N	907	DISPOSE SUPPORT, STL BM	8	EA	500.00	4,000.00
0110	4152000000-N	907	DISPOSE SIGN SYST STL BM	1	EA	500.00	500.00
0111	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	47	EA	1.50	70.50

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

KEMP SIGMON CONSTRUCTION CO INC
CLAREMONT, NC

0112	4158000000-N	907	DISPOSE SIGN SYST WOOD	1	EA	1.50	1.50
0113	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	1	EA	1.50	1.50
0114	4400000000-E	1110	WORK ZONE SIGNS (STAT)	468	SF	9.00	4,212.00
0115	4402000000-E	SP	HIGH VISIBILITY STAT SIGNS	344	SF	9.00	3,096.00
0116	4405000000-E	1110	WORK ZONE SIGNS (PORT)	360	SF	9.80	3,528.00
0117	4407000000-E	SP	HIGH VISIBILITY PORT SIGNS	294	SF	9.80	2,881.20
0118	4410000000-E	1110	WORK ZONE SIGNS (BARR)	270	SF	7.00	1,890.00
0119	4415000000-N	1115	FLASHING ARROW BOARD	4	EA	2,500.00	10,000.00
0120	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	6	EA	12,000.00	72,000.00
0121	4422000000-N	1120	PORT CHANGE MSG SIGN (SHORT TERM)	120	DAY	85.00	10,200.00
0122	4424000000-N	SP	WZ PRESENCE LIGHTING	30	EA	4,000.00	120,000.00
0123	4424500000-N	SP	TEMP PORT TRAF SIGNAL SYS	1	EA	39,000.00	39,000.00
0124	4430000000-N	1130	DRUMS	80	EA	100.00	8,000.00
0125	4432000000-N	SP	HIGH VISIBILITY DRUMS	60	EA	125.00	7,500.00
0126	4434000000-N	1140	SEQ FLASH WARN LIGHTS	24	EA	100.00	2,400.00
0127	4445000000-E	1145	BARRICADES (TYPE III)	72	LF	25.00	1,800.00
0128	4455000000-N	1150	FLAGGER	120	DAY	450.00	54,000.00
0129	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	10	EA	12,500.00	125,000.00
0130	4480000000-N	1165	TMA	2	EA	50,000.00	100,000.00
0131	4485000000-E	1170	PORT CONC BARRIER	1,021	LF	114.27	116,669.67
0132	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	2,840	LF	86.28	245,035.20
0133	4500000000-E	1170	REM & RES PORT CONC BARRIER	1,181	LF	26.43	31,213.83
0134	4510000000-N	1190	LAW ENFORCEMENT	160	HR	60.00	9,600.00
0135	4516000000-N	1180	SKINNY DRUM	40	EA	100.00	4,000.00
0136	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) CONNECTED LANE CLOSURE SYSTEM	1	EA	1,500.00	1,500.00
0137	4650000000-N	1251	TEMP RAISED PVMT MRKS	100	EA	130.00	13,000.00
0138	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	1,100	LF	4.50	4,950.00
0139	4785000000-E	1205	12" COLD PLSTIC LINES TYPE ** (II)	215	LF	24.50	5,267.50
0140	4805000000-N	1205	COLD APPL PLASTIC SYM TYPE ** (II)	8	EA	400.00	3,200.00
0141	4810000000-E	1205	PAINT PVMT MARKINGS 4"	29,276	LF	0.68	19,907.68
0142	4815000000-E	1205	PAINT PVMT MARKINGS 6"	1,800	LF	1.10	1,980.00
0143	4820000000-E	1205	PAINT PVMT MARKINGS 8"	200	LF	1.40	280.00
0144	4835000000-E	1205	PAINT PVT MKG LINES 24"	70	LF	4.25	297.50
0145	4845000000-N	1205	PAINT PVT MKG SYMBOL	5	EA	35.00	175.00
0146	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (12", 30 MILS)	353	LF	3.00	1,059.00
0147	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 30 MILS)	13,035	LF	0.95	12,383.25

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

KEMP SIGMON CONSTRUCTION CO INC
CLAREMONT, NC

0148	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (6", 30 MILS)	7,086	LF	1.42	10,062.12
0149	4847500000-E	SP	WZ PERF PVMT MKG LINES 6"	3,388	LF	1.52	5,149.76
0150	4847600000-E	SP	WZ PERF PVMT MKG LINES 12"	350	LF	3.05	1,067.50
0151	4850000000-E	1205	LINE REMOVAL 4" WIDE	7,300	LF	1.75	12,775.00
0152	4855000000-E	1205	LINE REMOVAL 6" WIDE	4,613	LF	2.60	11,993.80
0153	4860000000-E	1205	LINE REMOVAL 8" WIDE	250	LF	3.50	875.00
0154	4865000000-E	1205	LINE REMOVAL 12" WIDE	500	LF	5.25	2,625.00
0155	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	108	EA	85.00	9,180.00
0156	4900000000-N	1251	PERM RAISED PVMT MARKERS	4	EA	130.00	520.00
0157	5326200000-E	1510	12" WATER LINE	813	LF	250.00	203,250.00
0158	5329000000-E	1510	DI H2O PIPE FITTINGS	6,000	LB	18.00	108,000.00
0159	5540000000-E	1515	6" VALVE	2	EA	2,500.00	5,000.00
0160	5558000000-E	1515	12" VALVE	3	EA	6,000.00	18,000.00
0161	5648000000-N	1515	RELOCATE WATER METER	7	EA	3,000.00	21,000.00
0162	5649000000-N	1515	RECONNECT WATER METER	2	EA	2,000.00	4,000.00
0163	5672000000-N	1515	RELOCATE FIRE HYDRANT	2	EA	3,000.00	6,000.00
0164	5673000000-E	1515	FIRE HYDRANT LEG	20	LF	150.00	3,000.00
0165	5686500000-E	1515	WATER SERVICE LINE (<2")	550	LF	125.00	68,750.00
0166	5691500000-E	1520	12" SANITARY GRAVITY SEWER	207	LF	300.00	62,100.00
0167	5768000000-N	1520	SANITARY SEWER CLEAN-OUT	3	EA	3,500.00	10,500.00
0168	5768500000-E	1520	SEWER SERVICE LINE	130	LF	100.00	13,000.00
0169	5775000000-E	1525	4' DIA UTILITY MANHOLE	3	EA	8,000.00	24,000.00
0170	5781000000-E	1525	UTILITY MANHOLE WALL 4' DIA	8.6	LF	400.00	3,440.00
0171	5804000000-E	1530	ABANDON 12" UTILITY PIPE	890	LF	25.00	22,250.00
0172	5815000000-N	1530	REMOVE WATER METER	1	EA	750.00	750.00
0173	5816000000-N	1530	ABANDON UTILITY MANHOLE	1	EA	4,000.00	4,000.00
0174	5835900000-E	1540	20" ENCASEMENT PIPE	30	LF	400.00	12,000.00
0175	5836000000-E	1540	24" ENCASEMENT PIPE	190	LF	350.00	66,500.00
0176	6000000000-E	1605	TEMPORARY SILT FENCE	12,000	LF	2.35	28,200.00
0177	6006000000-E	1610	EROS CONTRL STONE CL A	630	TON	60.00	37,800.00
0178	6009000000-E	1610	EROS CONTRL STONE CL B	1,900	TON	50.00	95,000.00
0179	6012000000-E	1610	SEDIMENT CONTROL STONE	1,300	TON	60.00	78,000.00
0180	6015000000-E	1615	TEMPORARY MULCHING	14	ACR	1,200.00	16,800.00
0181	6018000000-E	1620	SEED FOR TEMP SEEDING	900	LB	3.00	2,700.00
0182	6021000000-E	1620	FERT FOR TEMP SEEDING	5	TON	1,500.00	7,500.00
0183	6024000000-E	1622	TEMPORARY SLOPE DRAINS	825	LF	25.00	20,625.00
0184	6029000000-E	SP	SAFETY FENCE	1,120	LF	2.50	2,800.00
0185	6030000000-E	1630	SILT EXCAVATION	5,000	CY	1.00	5,000.00
0186	6036000000-E	1631	MATTING FOR EROS CONTROL	25,000	SY	1.70	42,500.00
0187	6037000000-E	1629	COIR FIBER MAT	910	SY	10.00	9,100.00

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

KEMP SIGMON CONSTRUCTION CO INC
CLAREMONT, NC

0188	6042000000-E	1632	1/4" HARDWARE CLOTH	1,550	LF	5.00	7,750.00
0189	6043000000-E	1644	LOW PERMEABILITY GEOTEXTILE	200	SY	10.00	2,000.00
0190	6045000000-E	SP	**" TEMPORARY PIPE (18")	255	LF	75.00	19,125.00
0191	6070000000-N	1639	SPECIAL STILLING BASINS	10	EA	500.00	5,000.00
0192	6071002000-E	1642	FLOCCULANT	410	LB	5.00	2,050.00
0193	6071030000-E	1640	COIR FIBER BAFFLE	700	LF	10.00	7,000.00
0194	6071050000-E	1644	**" SKIMMER (1-1/2")	4	EA	2,000.00	8,000.00
0195	6071050000-E	1644	**" SKIMMER (2")	1	EA	2,500.00	2,500.00
0196	6084000000-E	1660	SEEDING AND MULCHING	14	ACR	2,995.00	41,930.00
0197	6087000000-E	1660	MOWING	7	ACR	500.00	3,500.00
0198	6090000000-E	1661	SEED FOR REPAIR SEEDING	150	LB	5.00	750.00
0199	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.75	TON	1,200.00	900.00
0200	6096000000-E	1662	SEED FOR SUPP SEEDING	375	LB	5.00	1,875.00
0201	6108000000-E	1665	FERTILIZER TOPDRESSING	11	TON	1,250.00	13,750.00
0202	6111000000-E	SP	IMPERVIOUS DIKE	90	LF	100.00	9,000.00
0203	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	250.00	2,500.00
0204	6114800000-N	SP	MANUAL LITTER REMOVAL	4	MHR	75.00	300.00
0205	6114900000-E	SP	LITTER DISPOSAL	1	TON	500.00	500.00
0206	6117000000-N	1675	RESPONSE FOR EROS CONTROL	75	EA	10.00	750.00
0207	6117500000-N	SP	CONC WASHOUT STRUCTURE	2	EA	15,000.00	30,000.00
0208	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	90	EA	250.00	22,500.00
0209	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1	30	EA	150.00	4,500.00
0210	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	6	EA	1,000.00	6,000.00
			CULVERT ITEMS				
0211	8056000000-N	402	REMV EXIST STR ****** CULV (402) (12+93.03 -L-)	Lump Sum			1,000,000.00
0212	8130000000-N	414	BOX CULV EXCAV @ ******** (12+93.03 -L-)	Lump Sum			500,000.00
0213	8133000000-E	414	FND CONDIT MAT, BOX CULV	113	TON	50.00	5,650.00
0214	8196000000-E	420	CLASS A CONCRETE (CULV)	162.5	CY	1,250.00	203,125.00
0215	8245000000-E	425	REINF STEEL (CULVERT)	17,503	LB	2.50	43,757.50
			WALL ITEMS				
0216	8801000000-E	SP	MSE RETAIN WALL NO ** (1)	3,520	SF	200.00	704,000.00
0217	8801000000-E	SP	MSE RETAIN WALL NO ** (2)	3,490	SF	200.00	698,000.00

TIP NO B-5833 0.578 MILES
FED AID NO 0021035
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #980029 OVER I-77 ON US-21 BUS.

KEMP SIGMON CONSTRUCTION CO INC
CLAREMONT, NC

STRUCTURE ITEMS

0218	8035000000-N	402	REMV EXIST STR ****** BRG (402) (27+76.48 -L-)	Lump Sum			375,000.00
0219	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			250,000.00
0220	8105560000-E	411	4'-0" DRILLD PIER IN SOIL	70.82	LF	1,900.00	134,558.00
0221	8105660000-E	411	4'-0" DRILLD PIER NO SOIL	40	LF	1,900.00	76,000.00
0222	8115000000-N	411	CSL TESTING	1	EA	1,000.00	1,000.00
0223	8147000000-E	420	REINF CONCRETE DECK SLAB	10,668	SF	80.00	853,440.00
0224	8161000000-E	420	GROOVING BRIDGE FLOORS	9,994	SF	1.00	9,994.00
0225	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	200.6	CY	1,200.00	240,720.00
0226	8210000000-N	422	BRG APPR SLAB ********** (27+76.48 -L-)	Lump Sum			75,000.00
0227	8217000000-E	425	REINF STEEL (BRIDGE)	36,998	LB	2.00	73,996.00
0228	8238000000-E	425	SPIRAL COL REINF STL BRG	4,417	LB	3.50	15,459.50
0229	8280000000-E	440	STRUCTURAL STEEL	Lump Sum			2,500,000.00
0230	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12 X 53)	24	EA	1,500.00	36,000.00
0231	8364000000-E	450	HP12X53 PILES	960	LF	55.00	52,800.00
0232	8503000000-E	460	CONCRETE BARRIER RAIL	493.31	LF	160.00	78,929.60
0233	8531000000-E	462	4" SLOPE PROTECTION	46	SY	150.00	6,900.00
0234	8654000000-N	SP	DISC BEARINGS	Lump Sum			50,000.00
0235	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			10,000.00
0236	8692000000-N	SP	FOAM JOINT SEALS	Lump Sum			30,000.00

CONTRACT TOTAL	TOTAL	23,067,861.11
ROADWAY ITEMS	SUB-TOTAL	15,043,531.51
CULVERT ITEMS	SUB-TOTAL	1,752,532.50
WALL ITEMS	SUB-TOTAL	1,402,000.00
STRUCTURE ITEMS	SUB-TOTAL	4,869,797.10

BIDDERS IN ORDER		**CONTRACT TOTAL**
BLYTHE CONSTRUCTION INC	1	16,487,471.28
SMITH-ROWE, LLC	2	18,650,521.37
DANE CONSTRUCTION LLC	3	19,533,764.71
KEMP SIGMON CONSTRUCTION CO INC	4	23,067,861.11

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			3,905,000.00		3,965,986.60		4,045,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			400,000.00		1,300,000.00		1,118,697.03
0003	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) BOATER SAFETY PLAN	Lump Sum			150,000.00		850,000.00		243,737.15
0004	0050000000-E	226	SUPP CLEARING & GRUBBING	2	ACR	25,000.00	50,000.00	19,694.00	39,388.00	22,000.00	44,000.00
0005	0057000000-E	226	UNDERCUT EXCAVATION	10,680	CY	14.15	151,122.00	79.00	843,720.00	10.00	106,800.00
0006	0063000000-N	SP	GRADING (SP)	Lump Sum			1,508,683.50		6,700,052.00		825,000.00
0007	0106000000-E	230	BORROW EXCAVATION	114,800	CY	25.04	2,874,592.00	30.00	3,444,000.00	13.30	1,526,840.00
0008	0127000000-N	235	EMBM'T SETTLEMENT GAUGE	4	EA	768.66	3,074.64	2,345.00	9,380.00	1,100.00	4,400.00
0009	0134000000-E	240	DRAINAGE DITCH EXCAVATION	2,790	CY	9.32	26,002.80	53.90	150,381.00	10.00	27,900.00
0010	0141000000-E	240	BERM DITCH CONSTRUCTION	170	LF	9.32	1,584.40	4.25	722.50	7.00	1,190.00
0011	0194000000-E	265	SELECT GRANULAR MATL, CLASS III	8,920	CY	30.00	267,600.00	118.00	1,052,560.00	110.00	981,200.00
0012	0195000000-E	265	SELECT GRANULAR MATERIAL	1,560	CY	30.00	46,800.00	39.80	62,088.00	110.00	171,600.00
0013	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	8,520	SY	4.75	40,470.00	5.15	43,878.00	5.75	48,990.00
0014	0199000000-E	SP	TEMPORARY SHORING	6,260	SF	64.87	406,086.20	0.01	62.60	120.00	751,200.00
0015	0220000000-E	SP	ROCK EMBANKMENTS	7,600	TON	125.00	950,000.00	101.50	771,400.00	95.00	722,000.00
0016	0222000000-E	SP	GEOTEXTILE ROCK EMBANK	3,750	SY	4.56	17,100.00	3.85	14,437.50	6.00	22,500.00
0017	0223000000-E	275	ROCK PLATING	2,560	SY	175.00	448,000.00	150.00	384,000.00	115.00	294,400.00
0018	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 46+42.50 -L-	Lump Sum			124,877.14		170,000.00		175,000.00
0019	0318000000-E	300	FND CONDIT MATL MINOR STRS	1,080	TON	60.55	65,394.00	60.30	65,124.00	60.00	64,800.00
0020	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	3,340	SY	4.48	14,963.20	3.85	12,859.00	2.50	8,350.00
0021	0335200000-E	305	15" DRAINAGE PIPE	304	LF	90.22	27,426.88	120.50	36,632.00	80.00	24,320.00
0022	0335300000-E	305	18" DRAINAGE PIPE	64	LF	101.16	6,474.24	140.00	8,960.00	110.00	7,040.00
0023	0335500000-E	305	30" DRAINAGE PIPE	972	LF	184.48	179,314.56	215.50	209,466.00	170.00	165,240.00
0024	0335850000-E	305	**" DRAINAGE PIPE ELBOW (15")	12	EA	947.76	11,373.12	351.50	4,218.00	1,100.00	13,200.00
0025	0366000000-E	310	15" RC PIPE CULV III	664	LF	100.81	66,937.84	126.00	83,664.00	90.00	59,760.00
0026	0372000000-E	310	18" RC PIPE CULV III	56	LF	119.90	6,714.40	172.00	9,632.00	110.00	6,160.00
0027	0384000000-E	310	30" RC PIPE CULV III	64	LF	222.58	14,245.12	272.00	17,408.00	190.00	12,160.00
0028	0396000000-E	310	42" RC PIPE CULV III	128	LF	345.99	44,286.72	442.50	56,640.00	300.00	38,400.00
0029	0426000000-E	310	72" RC PIPE CULV III	216	LF	951.70	205,567.20	1,223.00	264,168.00	925.00	199,800.00
0030	0448000000-E	310	***" RCP CULV CLASS IV (60")	228	LF	722.69	164,773.32	849.50	193,686.00	750.00	171,000.00
0031	0448000000-E	310	***" RCP CULV CLASS IV (72")	60	LF	1,087.57	65,254.20	1,356.00	81,360.00	1,000.00	60,000.00
0032	0448200000-E	310	15" RCP CULV CLASS IV	5,064	LF	107.05	542,101.20	141.00	714,024.00	90.00	455,760.00
0033	0448300000-E	310	18" RCP CULV CLASS IV	936	LF	127.53	119,368.08	163.00	152,568.00	115.00	107,640.00
0034	0448400000-E	310	24" RCP CULV CLASS IV	304	LF	174.76	53,127.04	206.50	62,776.00	155.00	47,120.00
0035	0448500000-E	310	30" RCP CULV CLASS IV	328	LF	228.66	75,000.48	253.00	82,984.00	205.00	67,240.00
0036	0448600000-E	310	36" RCP CULV CLASS IV	296	LF	293.23	86,796.08	326.00	96,496.00	260.00	76,960.00
0037	0588000000-E	310	18" CS PIPE CULV 0.064"	72	LF	112.11	8,071.92	173.00	12,456.00	140.00	10,080.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0038	0636000000-E	310	**" CS ELBOW *****" THICK (18", 0.064")	2	EA	1,484.58	2,969.16	1,292.00	2,584.00	1,850.00	3,700.00
0039	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (72", 1.000")	132	LF	7,377.51	973,831.32	4,129.00	545,028.00	4,700.00	620,400.00
0040	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (72", 1.000")	132	LF	5,519.62	728,589.84	5,645.00	745,140.00	6,300.00	831,600.00
0041	0995000000-E	340	PIPE REMOVAL	2,312	LF	24.48	56,597.76	80.00	184,960.00	18.00	41,616.00
0042	1077000000-E	SP	#57 STONE	2,270	TON	60.24	136,744.80	68.00	154,360.00	65.00	147,550.00
0043	1099500000-E	505	SHALLOW UNDERCUT	810	CY	25.09	20,322.90	40.00	32,400.00	15.00	12,150.00
0044	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	2,380	TON	52.20	124,236.00	49.00	116,620.00	55.00	130,900.00
0045	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	3,530	SY	3.81	13,449.30	5.00	17,650.00	6.15	21,709.50
0046	1121000000-E	520	AGGREGATE BASE COURSE	3,110	TON	58.69	182,525.90	70.00	217,700.00	55.00	171,050.00
0047	1220000000-E	545	INCIDENTAL STONE BASE	150	TON	47.22	7,083.00	70.00	10,500.00	65.00	9,750.00
0048	1275000000-E	600	PRIME COAT	3,259.1	GAL	5.68	18,511.69	6.00	19,554.60	6.00	19,554.60
0049	1330000000-E	607	INCIDENTAL MILLING	2,780	SY	10.12	28,133.60	14.00	38,920.00	8.24	22,907.20
0050	1491000000-E	610	ASP CONC BASE CRS B25.0C	9,080	TON	137.74	1,250,679.20	115.00	1,044,200.00	150.00	1,362,000.00
0051	1503000000-E	610	ASP CONC INTR CRS I19.0C	8,170	TON	132.12	1,079,420.40	114.00	931,380.00	144.00	1,176,480.00
0052	1519000000-E	610	ASP CONC SURF CRS S9.5B	1,380	TON	258.00	356,040.00	148.00	204,240.00	280.00	386,400.00
0053	1523000000-E	610	ASP CONC SURF CRS S9.5C	8,570	TON	139.39	1,194,572.30	110.00	942,700.00	150.00	1,285,500.00
0054	1575000000-E	620	ASP FOR PLANT MIX	1,380	TON	1,094.65	1,510,617.00	700.00	966,000.00	1,100.00	1,518,000.00
0055	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	768	TON	22.83	17,533.44	250.00	192,000.00	460.00	353,280.00
0056	2022000000-E	815	SUBDRAIN EXCAVATION	95.2	CY	13.13	1,249.98	21.00	1,999.20	40.00	3,808.00
0057	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	425	SY	2.34	994.50	2.25	956.25	9.35	3,973.75
0058	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	71.4	CY	78.39	5,597.05	110.00	7,854.00	70.10	5,005.14
0059	2044000000-E	815	6" PERF SUBDRN PIPE	425	LF	22.00	9,350.00	28.86	12,265.50	18.00	7,650.00
0060	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	441.56	441.56	780.00	780.00	550.00	550.00
0061	2077000000-E	815	6" OUTLET PIPE	6	LF	23.82	142.92	43.00	258.00	50.00	300.00
0062	2209000000-E	838	ENDWALLS	4.5	CY	1,854.76	8,346.42	1,480.00	6,660.00	15,500.00	69,750.00
0063	2220000000-E	838	REINFORCED ENDWALLS	19.8	CY	1,976.91	39,142.82	3,888.00	76,982.40	915.00	18,117.00
0064	2275000000-E	SP	FLOWABLE FILL	180	CY	428.82	77,187.60	400.00	72,000.00	475.00	85,500.00
0065	2286000000-N	840	MASNRY DRAINAGE STRUCT	120	EA	4,159.09	499,090.80	3,677.00	441,240.00	4,400.00	528,000.00
0066	2297000000-E	840	MASNRY DRAINAGE STRUCT	32.3	CY	3,500.11	113,053.55	2,663.00	86,014.90	5,830.00	188,309.00
0067	2308000000-E	840	MASNRY DRAINAGE STRUCT	22.4	LF	760.69	17,039.46	608.50	13,630.40	445.00	9,968.00
0068	2364000000-N	840	FRAME W/2GRTS 840.16 STD	18	EA	1,236.43	22,255.74	1,399.00	25,182.00	935.00	16,830.00
0069	2366000000-N	840	FRAME W/2GRTS 840.24 STD	6	EA	1,167.92	7,007.52	1,322.00	7,932.00	935.00	5,610.00
0070	2367000000-N	840	FRAME W/2GRTS 840.29 STD	30	EA	1,152.03	34,560.90	1,303.00	39,090.00	935.00	28,050.00
0071	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	6	EA	1,336.73	8,020.38	1,344.00	8,064.00	995.00	5,970.00
0072	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	25	EA	1,385.67	34,641.75	1,400.00	35,000.00	995.00	24,875.00
0073	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	37	EA	1,385.67	51,269.79	1,400.00	51,800.00	995.00	36,815.00
0074	2396000000-N	840	FRAME W/COVER STD 840.54	4	EA	973.44	3,893.76	938.00	3,752.00	935.00	3,740.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0075	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	25	EA	1,211.25	30,281.25	1,439.00	35,975.00	2,650.00	66,250.00
0076	2535000000-E	846	**"X**" CONCRETE CURB (8" X 4")	300	LF	45.63	13,689.00	39.80	11,940.00	40.00	12,000.00
0077	2549000000-E	846	2'-6" CONC CURB & GUTTER	9,640	LF	31.94	307,901.60	48.80	470,432.00	33.00	318,120.00
0078	2591000000-E	848	4" CONCRETE SIDEWALK	500	SY	62.74	31,370.00	83.40	41,700.00	70.00	35,000.00
0079	2605000000-N	848	CONCRETE CURB RAMPS	34	EA	2,965.77	100,836.18	2,248.00	76,432.00	3,000.00	102,000.00
0080	2612000000-E	848	6" CONCRETE DRIVEWAY	280	SY	102.66	28,744.80	115.50	32,340.00	150.00	42,000.00
0081	2619000000-E	850	4" CONCRETE PAVED DITCH	15	SY	216.73	3,250.95	126.00	1,890.00	310.00	4,650.00
0082	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	3,780	SY	96.96	366,508.80	101.50	383,670.00	175.00	661,500.00
0083	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	30,950.08	30,950.08	27,000.00	27,000.00	32,000.00	32,000.00
0084	3030000000-E	862	STL BEAM GUARDRAIL	2,987.5	LF	28.08	83,889.00	25.00	74,687.50	30.00	89,625.00
0085	3045000000-E	862	SBGR SHOP CURVED	62.5	LF	32.10	2,006.25	28.00	1,750.00	35.00	2,187.50
0086	3105000000-N	862	SBGR TERM SECT	4	EA	401.20	1,604.80	350.00	1,400.00	445.00	1,780.00
0087	3150000000-N	862	ADDIT GUARDRAIL POSTS	20	EA	57.31	1,146.20	50.00	1,000.00	60.00	1,200.00
0088	3195000000-N	862	GR END TYPE AT-1	2	EA	1,031.67	2,063.34	900.00	1,800.00	1,150.00	2,300.00
0089	3210000000-N	862	GR END TYPE CAT-1	7	EA	1,117.64	7,823.48	975.00	6,825.00	1,245.00	8,715.00
0090	3287000000-N	862	GR END TYPE TL-3	4	EA	3,668.16	14,672.64	3,200.00	12,800.00	4,000.00	16,000.00
0091	3288000000-N	862	GR END TYPE TL-2	3	EA	4,126.68	12,380.04	3,600.00	10,800.00	4,600.00	13,800.00
0092	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,580	LF	2.29	3,618.20	2.00	3,160.00	2.50	3,950.00
0093	3380000000-E	862	TEMP STL BM GUARDRAIL	400	LF	13.30	5,320.00	12.00	4,800.00	14.50	5,800.00
0094	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (THRIE-BEAM)	2	EA	1,719.45	3,438.90	1,500.00	3,000.00	1,900.00	3,800.00
0095	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	2	EA	1,948.71	3,897.42	1,700.00	3,400.00	2,100.00	4,200.00
0096	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	20.63	103.15	18.00	90.00	23.00	115.00
0097	3575000000-E	SP	GENERIC FENCING ITEM (LF) BICYCLE/PEDESTRIAN SAFETY RAIL	3,000	LF	257.92	773,760.00	225.00	675,000.00	265.00	795,000.00
0098	3628000000-E	876	RIP RAP, CLASS I	250	TON	77.44	19,360.00	97.50	24,375.00	120.00	30,000.00
0099	3635000000-E	876	RIP RAP, CLASS II	120	TON	81.98	9,837.60	108.00	12,960.00	120.00	14,400.00
0100	3642000000-E	876	RIP RAP, CLASS A	1,000	TON	71.76	71,760.00	97.50	97,500.00	75.00	75,000.00
0101	3649000000-E	876	RIP RAP, CLASS B	1,320	TON	77.44	102,220.80	97.50	128,700.00	95.00	125,400.00
0102	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	21,685	SY	4.00	86,740.00	3.85	83,487.25	5.50	119,267.50
0103	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	1,551	LF	8.20	12,718.20	11.00	17,061.00	12.00	18,612.00
0104	4079000000-N	903	SUPPORT, BARR SMALL	1	EA	111.26	111.26	500.00	500.00	600.00	600.00
0105	4096000000-N	904	SIGN ERECTION, TYPE D	5	EA	229.26	1,146.30	350.00	1,750.00	120.00	600.00
0106	4102000000-N	904	SIGN ERECTION, TYPE E	52	EA	189.14	9,835.28	240.00	12,480.00	90.00	4,680.00
0107	4108000000-N	904	SIGN ERECTION, TYPE F	14	EA	200.60	2,808.40	280.00	3,920.00	120.00	1,680.00
0108	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	2	EA	229.26	458.52	300.00	600.00	240.00	480.00
0109	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	42	EA	5.73	240.66	15.00	630.00	1.80	75.60
0110	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	2	EA	5.73	11.46	15.00	30.00	1.80	3.60
0111	4400000000-E	1110	WORK ZONE SIGNS (STAT)	371	SF	7.16	2,656.36	8.50	3,153.50	12.00	4,452.00

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0112	4405000000-E	1110	WORK ZONE SIGNS (PORT)	416	SF	9.46	3,935.36	8.40	3,494.40	12.00	4,992.00
0113	4410000000-E	1110	WORK ZONE SIGNS (BARR)	109	SF	6.94	756.46	8.40	915.60	9.00	981.00
0114	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	2,636.51	5,273.02	4,200.00	8,400.00	6,505.00	13,010.00
0115	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	10,431.41	20,862.82	15,500.00	31,000.00	22,160.00	44,320.00
0116	4430000000-N	1130	DRUMS	282	EA	61.33	17,295.06	46.00	12,972.00	100.00	28,200.00
0117	4435000000-N	1135	CONES	40	EA	25.22	1,008.80	21.00	840.00	25.00	1,000.00
0118	4445000000-E	1145	BARRICADES (TYPE III)	184	LF	20.63	3,795.92	26.00	4,784.00	30.00	5,520.00
0119	4447000000-E	SP	PED CHANNEL DEVICES	88	LF	41.27	3,631.76	57.00	5,016.00	90.00	7,920.00
0120	4455000000-N	1150	FLAGGER	200	DAY	362.77	72,554.00	382.00	76,400.00	465.00	93,000.00
0121	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	5	EA	11,238.33	56,191.65	10,000.00	50,000.00	14,500.00	72,500.00
0122	4470000000-N	1160	REM & RES CRASH CUSHION	2	EA	2,809.58	5,619.16	4,500.00	9,000.00	3,700.00	7,400.00
0123	4480000000-N	1165	TMA	2	EA	29,804.04	59,608.08	45,000.00	90,000.00	36,500.00	73,000.00
0124	4485000000-E	1170	PORT CONC BARRIER	3,470	LF	51.70	179,399.00	38.00	131,860.00	60.00	208,200.00
0125	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	2,510	LF	89.91	225,674.10	58.00	145,580.00	86.00	215,860.00
0126	4500000000-E	1170	REM & RES PORT CONC BARRIER	3,350	LF	22.48	75,308.00	15.00	50,250.00	13.50	45,225.00
0127	4510000000-N	1190	LAW ENFORCEMENT	80	HR	112.38	8,990.40	100.00	8,000.00	81.50	6,520.00
0128	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) TEMPORARY RIVER WARNING SIGNS	6	EA	515.84	3,095.04	200.00	1,200.00	1,445.00	8,670.00
0129	4650000000-N	1251	TEMP RAISED PVMT MRKS	925	EA	11.24	10,397.00	10.00	9,250.00	11.00	10,175.00
0130	4685000000-E	1205	THERMO PVT MKG LINES 4"90	16,357	LF	2.08	34,022.56	1.85	30,260.45	2.15	35,167.55
0131	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	2,427	LF	3.09	7,499.43	2.75	6,674.25	3.25	7,887.75
0132	4700000000-E	1205	12"WIDE THERMO 90 MILS	165	LF	3.37	556.05	3.00	495.00	3.55	585.75
0133	4709000000-E	1205	24"WIDE THERMO 90 MILS	2,760	LF	13.49	37,232.40	12.00	33,120.00	14.20	39,192.00
0134	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	43	EA	168.57	7,248.51	150.00	6,450.00	175.00	7,525.00
0135	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	10,758	LF	3.37	36,254.46	3.00	32,274.00	3.50	37,653.00
0136	4810000000-E	1205	PAINT PVMT MARKINGS 4"	112,974	LF	0.56	63,265.44	0.50	56,487.00	0.59	66,654.66
0137	4820000000-E	1205	PAINT PVMT MARKINGS 8"	9,917	LF	0.84	8,330.28	0.75	7,437.75	0.89	8,826.13
0138	4825000000-E	1205	PAINT PVMT MARKINGS 12"	2,868	LF	1.07	3,068.76	0.95	2,724.60	1.10	3,154.80
0139	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,710	LF	7.87	13,457.70	7.00	11,970.00	8.30	14,193.00
0140	4840000000-N	1205	PAINT PVT MKG CHARACTER	40	EA	61.81	2,472.40	55.00	2,200.00	65.00	2,600.00
0141	4845000000-N	1205	PAINT PVT MKG SYMBOL	150	EA	61.81	9,271.50	55.00	8,250.00	65.00	9,750.00
0142	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	5,980	LF	2.81	16,803.80	2.50	14,950.00	2.95	17,641.00
0143	4850000000-E	1205	LINE REMOVAL 4" WIDE	32,311	LF	0.96	31,018.56	0.85	27,464.35	1.00	32,311.00
0144	4860000000-E	1205	LINE REMOVAL 8" WIDE	1,219	LF	1.69	2,060.11	1.50	1,828.50	1.75	2,133.25
0145	4865000000-E	1205	LINE REMOVAL 12" WIDE	1,159	LF	2.81	3,256.79	2.50	2,897.50	2.95	3,419.05
0146	4870000000-E	1205	LINE REMOVAL 24" WIDE	264	LF	11.24	2,967.36	10.00	2,640.00	11.85	3,128.40
0147	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	59	EA	140.48	8,288.32	125.00	7,375.00	148.00	8,732.00
0148	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	310	EA	76.42	23,690.20	68.00	21,080.00	80.00	24,800.00
0149	4900000000-N	1251	PERM RAISED PVMT MARKERS	69	EA	11.24	775.56	10.00	690.00	11.85	817.65

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES

FED AID NO 0007005, 0029074

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0150	5150000000-E	1409	ELECT DUCT **, SIZE ***** (BD, 2" PVC SCHEDULE 40)	2,635	LF	20.63	54,360.05	18.00	47,430.00	32.90	86,691.50
0151	5150000000-E	1409	ELECT DUCT **, SIZE ***** (TL, 3" PVC SCHEDULE 40)	1,750	LF	25.79	45,132.50	50.00	87,500.00	60.80	106,400.00
0152	5240000000-N	1411	ELEC JB ********** (IG, 18" H X 24" W X18" D)	11	EA	1,255.21	13,807.31	2,000.00	22,000.00	1,150.00	12,650.00
0153	5326200000-E	1510	12" WATER LINE	417.2	LF	293.46	122,431.51	285.00	118,902.00	364.00	151,860.80
0154	5329000000-E	1510	DI H2O PIPE FITTINGS	1,070	LB	22.93	24,535.10	11.60	12,412.00	21.00	22,470.00
0155	5540000000-E	1515	6" VALVE	1	EA	5,158.39	5,158.39	3,224.00	3,224.00	7,000.00	7,000.00
0156	5558000000-E	1515	12" VALVE	1	EA	11,004.57	11,004.57	7,667.00	7,667.00	14,000.00	14,000.00
0157	5666000000-N	1515	FIRE HYDRANT	1	EA	12,609.40	12,609.40	8,613.00	8,613.00	18,100.00	18,100.00
0158	5673000000-E	1515	FIRE HYDRANT LEG	20	LF	229.26	4,585.20	105.00	2,100.00	432.00	8,640.00
0159	5804000000-E	1530	ABANDON 12" UTILITY PIPE	373	LF	45.85	17,102.05	18.00	6,714.00	18.65	6,956.45
0160	5815500000-N	1530	REMOVE FIRE HYDRANT	1	EA	4,012.08	4,012.08	1,362.00	1,362.00	4,500.00	4,500.00
0161	5882000000-N	SP	GENERIC UTILITY ITEM (EA) 6' X 6' UTILITY MANHOLE PRECAST STRUCTURE	2	EA	39,727.48	79,454.96	45,000.00	90,000.00	35,250.00	70,500.00
0162	5888000000-E	SP	GENERIC UTILITY ITEM (LF) 4" PVC CONDUIT	4,906	LF	59.33	291,072.98	66.70	327,230.20	145.00	711,370.00
0163	6000000000-E	1605	TEMPORARY SILT FENCE	33,805	LF	3.19	107,837.95	3.00	101,415.00	3.46	116,965.30
0164	6006000000-E	1610	EROS CONTRL STONE CL A	1,050	TON	71.38	74,949.00	80.00	84,000.00	78.00	81,900.00
0165	6009000000-E	1610	EROS CONTRL STONE CL B	4,180	TON	77.06	322,110.80	80.00	334,400.00	98.00	409,640.00
0166	6012000000-E	1610	SEDIMENT CONTROL STONE	8,985	TON	59.49	534,517.65	65.00	584,025.00	85.00	763,725.00
0167	6015000000-E	1615	TEMPORARY MULCHING	24	ACR	1,599.07	38,377.68	1,700.00	40,800.00	2,025.00	48,600.00
0168	6018000000-E	1620	SEED FOR TEMP SEEDING	900	LB	3.72	3,348.00	2.00	1,800.00	2.38	2,142.00
0169	6021000000-E	1620	FERT FOR TEMP SEEDING	6	TON	1,636.26	9,817.56	950.00	5,700.00	1,132.00	6,792.00
0170	6024000000-E	1622	TEMPORARY SLOPE DRAINS	860	LF	38.74	33,316.40	35.00	30,100.00	27.50	23,650.00
0171	6029000000-E	SP	SAFETY FENCE	2,780	LF	2.53	7,033.40	2.50	6,950.00	2.95	8,201.00
0172	6030000000-E	1630	SILT EXCAVATION	14,760	CY	19.99	295,052.40	48.00	708,480.00	4.65	68,634.00
0173	6036000000-E	1631	MATTING FOR EROS CONTROL	65,230	SY	2.23	145,462.90	1.65	107,629.50	1.95	127,198.50
0174	6037000000-E	1629	COIR FIBER MAT	200	SY	5.80	1,160.00	6.00	1,200.00	7.15	1,430.00
0175	6042000000-E	1632	1/4" HARDWARE CLOTH	11,355	LF	5.95	67,562.25	5.50	62,452.50	6.50	73,807.50
0176	6043000000-E	1644	LOW PERMEABILITY GEOTEXTILE	300	SY	7.33	2,199.00	2.50	750.00	7.15	2,145.00
0177	6045000000-E	SP	**" TEMPORARY PIPE (48")	20	LF	551.74	11,034.80	208.00	4,160.00	400.00	8,000.00
0178	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	16,550	SY	15.11	250,070.50	16.00	264,800.00	30.00	496,500.00
0179	6070000000-N	1639	SPECIAL STILLING BASINS	122	EA	1,082.45	132,058.90	600.00	73,200.00	8,350.00	1,018,700.00
0180	6071002000-E	1642	FLOCCULANT	1,185	LB	11.41	13,520.85	5.00	5,925.00	5.95	7,050.75
0181	6071012000-E	1642	COIR FIBER WATTLE	630	LF	10.84	6,829.20	8.00	5,040.00	9.50	5,985.00
0182	6071014000-E	1642	COIR FIBER WATTLE BARRIER	1,310	LF	21.67	28,387.70	32.00	41,920.00	38.00	49,780.00
0183	6071030000-E	1640	COIR FIBER BAFFLE	2,955	LF	6.84	20,212.20	8.00	23,640.00	9.50	28,072.50
0184	6071050000-E	1644	**" SKIMMER (1-1/2")	3	EA	1,889.77	5,669.31	808.00	2,424.00	2,350.06	7,050.18

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0185	6071050000-E	1644	**" SKIMMER (2")	2	EA	2,148.67	4,297.34	995.00	1,990.00	2,765.00	5,530.00
0186	6071050000-E	1644	**" SKIMMER (2-1/2")	1	EA	2,451.21	2,451.21	1,267.00	1,267.00	3,400.00	3,400.00
0187	6084000000-E	1660	SEEDING AND MULCHING	21	ACR	2,566.54	53,897.34	2,700.00	56,700.00	3,200.00	67,200.00
0188	6087000000-E	1660	MOWING	27	ACR	211.03	5,697.81	225.00	6,075.00	265.00	7,155.00
0189	6090000000-E	1661	SEED FOR REPAIR SEEDING	250	LB	7.98	1,995.00	4.00	1,000.00	4.75	1,187.50
0190	6093000000-E	1661	FERT FOR REPAIR SEEDING	1.25	TON	1,596.96	1,996.20	1,100.00	1,375.00	1,300.00	1,625.00
0191	6096000000-E	1662	SEED FOR SUPP SEEDING	450	LB	6.84	3,078.00	4.00	1,800.00	4.75	2,137.50
0192	6108000000-E	1665	FERTILIZER TOPDRESSING	12.75	TON	1,482.89	18,906.85	950.00	12,112.50	1,130.00	14,407.50
0193	6111000000-E	SP	IMPERVIOUS DIKE	538	LF	82.72	44,503.36	170.00	91,460.00	270.00	145,260.00
0194	6114500000-N	1667	SPECIALIZED HAND MOWING	20	MHR	96.96	1,939.20	140.00	2,800.00	165.00	3,300.00
0195	6114800000-N	SP	MANUAL LITTER REMOVAL	16	MHR	85.55	1,368.80	49.00	784.00	165.00	2,640.00
0196	6114900000-E	SP	LITTER DISPOSAL	6	TON	513.31	3,079.86	306.00	1,836.00	235.00	1,410.00
0197	6117000000-N	1675	RESPONSE FOR EROS CONTROL	400	EA	211.03	84,412.00	250.00	100,000.00	235.00	94,000.00
0198	6117500000-N	SP	CONC WASHOUT STRUCTURE	3	EA	983.12	2,949.36	1,064.00	3,192.00	5,200.00	15,600.00
0199	6120000000-E	SP	CULVERT DIVERSION CHANNEL	98	CY	23.28	2,281.44	60.00	5,880.00	590.00	57,820.00
0200	6123000000-E	1670	REFORESTATION	0.2	ACR	5,136.65	1,027.33	25,000.00	5,000.00	29,000.00	5,800.00
0201	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	990	EA	158.43	156,845.70	350.00	346,500.00	415.00	410,850.00
0202	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1 (HIGH FLOW)	330	EA	211.17	69,686.10	350.00	115,500.00	595.00	196,350.00
0203	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	18	EA	2,184.91	39,328.38	1,566.00	28,188.00	415.00	7,470.00
0204	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 1	900	SY	7.99	7,191.00	4.00	3,600.00	4.65	4,185.00
0205	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	18	EA	1,714.92	30,868.56	1,705.00	30,690.00	1,925.00	34,650.00
0206	7060000000-E	1705	SIGNAL CABLE	9,320	LF	6.54	60,952.80	5.00	46,600.00	4.25	39,610.00
0207	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	62	EA	1,760.80	109,169.60	1,400.00	86,800.00	1,800.00	111,600.00
0208	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	6	EA	2,236.85	13,421.10	1,600.00	9,600.00	2,200.00	13,200.00
0209	7144000000-E	1705	VEHICLE SIGNAL HD (12", 5 SECT)	2	EA	2,684.22	5,368.44	2,200.00	4,400.00	2,710.00	5,420.00
0210	7252000000-E	1710	MESSENGER CABLE (1/4")	2,485	LF	5.74	14,263.90	5.00	12,425.00	9.30	23,110.50
0211	7264000000-E	1710	MESSENGER CABLE (3/8")	1,850	LF	10.09	18,666.50	8.00	14,800.00	16.50	30,525.00
0212	7279000000-E	1715	TRACER WIRE	220	LF	1.72	378.40	2.00	440.00	1.40	308.00
0213	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	2,095	LF	16.81	35,216.95	18.00	37,710.00	32.00	67,040.00
0214	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	1,125	LF	53.45	60,131.25	50.00	56,250.00	64.00	72,000.00
0215	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	15	EA	1,074.83	16,122.45	775.00	11,625.00	765.00	11,475.00
0216	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	32	EA	1,984.48	63,503.36	1,500.00	48,000.00	1,500.00	48,000.00
0217	7360000000-N	1720	WOOD POLE	11	EA	3,687.93	40,567.23	2,500.00	27,500.00	4,765.00	52,415.00
0218	7372000000-N	1721	GUY ASSEMBLY	30	EA	1,410.93	42,327.90	1,000.00	30,000.00	735.00	22,050.00

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0219	7420000000-E	1722	2" RISER WITH WEATHERHEAD	5	EA	1,439.61	7,198.05	1,000.00	5,000.00	1,390.00	6,950.00
0220	7432000000-E	1722	2" RISER WITH TUBING	4	EA	1,646.09	6,584.36	1,250.00	5,000.00	1,300.00	5,200.00
0221	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,400	LF	24.66	59,184.00	27.00	64,800.00	40.00	96,000.00
0222	7456100000-E	1726	LEAD-IN CABLE(14-2)	6,725	LF	5.16	34,701.00	2.00	13,450.00	3.50	23,537.50
0223	7481000000-N	SP	SITE SURVEY	4	EA	2,592.45	10,369.80	1,500.00	6,000.00	1,775.00	7,100.00
0224	7481240000-N	SP	CAMERA W/O INT LOOP EMUL PROCESS	16	EA	14,837.75	237,404.00	4,000.00	64,000.00	19,325.00	309,200.00
0225	7481260000-N	SP	EXT LOOP EMULATOR PROCESS UNIT	4	EA	10,633.62	42,534.48	14,800.00	59,200.00	9,735.00	38,940.00
0226	7516000000-E	1730	COMMUNICATIONS CABLE (** FIBER) (24)	2,500	LF	5.45	13,625.00	5.00	12,500.00	13.45	33,625.00
0227	7528000000-E	1730	DROP CABLE	1,325	LF	5.22	6,916.50	5.00	6,625.00	2.35	3,113.75
0228	7540000000-N	1731	SPLICE ENCLOSURE	2	EA	3,773.96	7,547.92	2,000.00	4,000.00	2,285.00	4,570.00
0229	7541000000-N	1731	MOD SPLICE ENCLOSURE	1	EA	3,051.29	3,051.29	1,837.00	1,837.00	2,760.00	2,760.00
0230	7552000000-N	1731	INTERCONNECT CENTER	4	EA	3,102.91	12,411.64	2,500.00	10,000.00	1,975.00	7,900.00
0231	7566000000-N	1733	DELINEATOR MARKER	3	EA	195.01	585.03	150.00	450.00	280.00	840.00
0232	7588000000-N	SP	SGNL MAST ARM WITH METAL POLE	6	EA	39,150.55	234,903.30	38,000.00	228,000.00	46,800.00	280,800.00
0233	7613000000-N	SP	SOIL TEST	6	EA	4,668.70	28,012.20	2,400.00	14,400.00	4,300.00	25,800.00
0234	7614100000-E	SP	DRILLED PIER FOUND	48	CY	2,839.07	136,275.36	2,300.00	110,400.00	2,630.00	126,240.00
0235	7631000000-N	SP	MAST ARM W/ MTL POLE DES	6	EA	344.13	2,064.78	1.00	6.00	930.00	5,580.00
0236	7636000000-N	1745	SIGN FOR SIGNALS	21	EA	1,195.28	25,100.88	1,000.00	21,000.00	860.00	18,060.00
0237	7642100000-N	1743	TYPE I POST W/ FOUNDATION	2	EA	3,963.23	7,926.46	3,500.00	7,000.00	2,800.00	5,600.00
0238	7642200000-N	1743	TYPE II PED W/ FOUNDATION	28	EA	5,345.49	149,673.72	4,000.00	112,000.00	4,200.00	117,600.00
0239	7684000000-N	1750	SIGNAL CABINET FOUNDATION	6	EA	5,038.07	30,228.42	3,500.00	21,000.00	1,500.00	9,000.00
0240	7696000000-N	1751	CONTLRS WITH CBNT (**********) (2070LX, BASE MOUNTED)	6	EA	32,417.07	194,502.42	28,500.00	171,000.00	35,550.00	213,300.00
0241	7744000000-N	1751	DETECTOR CARD (TYPE 170)	17	EA	395.75	6,727.75	300.00	5,100.00	335.00	5,695.00
0242	7901000000-N	1753	CABINET BASE EXTENDER	6	EA	854.59	5,127.54	800.00	4,800.00	1,175.00	7,050.00
0243	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) CCTV WOOD POLE	1	EA	3,687.93	3,687.93	5,760.00	5,760.00	5,910.00	5,910.00
0244	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) DIGITAL CCTV CAMERA ASSEMBLY	1	EA	9,796.24	9,796.24	6,840.00	6,840.00	15,220.00	15,220.00
0245	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) ETHERNET EDGE SWITCH	4	EA	4,525.31	18,101.24	2,800.00	11,200.00	3,100.00	12,400.00
0246	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) LUMINAIRE ARM FOR TEMPORARY VIDEO SYSTEM	11	EA	160.59	1,766.49	900.00	9,900.00	2,000.00	22,000.00
0247	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR SINGLE MAST ARM POLE (BLACK)	6	EA	1,387.99	8,327.94	3,500.00	21,000.00	5,290.00	31,740.00
0248	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE I PUSHBUTTON POST (BLACK)	2	EA	95.21	190.42	175.00	350.00	154.00	308.00
0249	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE II SIGNAL PEDESTAL (BLACK)	28	EA	164.04	4,593.12	250.00	7,000.00	228.00	6,384.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0250	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) RELOCATE TEMPORARY CAMERA SENSOR UNIT	15	EA	1,009.45	15,141.75	300.00	4,500.00	935.00	14,025.00
0251	8504000000-E	460	CONC BARR RAIL MOMENT SLAB	780	LF	217.43	169,595.40	800.00	624,000.00	850.00	663,000.00
			CULVERT ITEMS								
0252	8130000000-N	414	BOX CULV EXCAV @ ******** (12+58.30 -Y2-)	Lump Sum			25,925.31		85,000.00		28,500.00
0253	8133000000-E	414	FND CONDIT MAT, BOX CULV	340	TON	84.84	28,845.60	125.00	42,500.00	100.00	34,000.00
0254	8196000000-E	420	CLASS A CONCRETE (CULV)	222.9	CY	1,520.32	338,879.33	3,240.00	722,196.00	1,700.00	378,930.00
0255	8245000000-E	425	REINF STEEL (CULVERT)	42,365	LB	1.34	56,769.10	2.55	108,030.75	3.15	133,449.75
			STRUCTURE ITEMS								
0256	8017000000-N	SP	CM&R TEMP ACCESS ********** (46+42.50 -L-)	Lump Sum			10,000,000.00		8,970,000.00		11,335,000.00
0257	8035000000-N	402	REMV EXIST STR ****** BRG (402) (46+42.50 -L-)	Lump Sum			1,000,000.00		1,820,610.00		1,739,600.00
0258	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			50,000.00		20,000.00		29,000.00
0259	8105500000-E	411	**'-**" DRILLD PIER IN SOIL (4'-6")	3,045	LF	924.29	2,814,463.05	435.00	1,324,575.00	1,600.00	4,872,000.00
0260	8105600000-E	411	**'-**" DRILLD PIER NO SOIL (4'-6")	867	LF	3,400.66	2,948,372.22	2,100.00	1,820,700.00	2,700.00	2,340,900.00
0261	8111000000-E	411	PERM STL CASING FOR ** PIER (4'-6")	1,712	LF	1,248.94	2,138,185.28	695.00	1,189,840.00	510.00	873,120.00
0262	8113000000-N	411	SID INSPECTIONS	61	EA	2,319.89	141,513.29	1,600.00	97,600.00	1,200.00	73,200.00
0263	8114000000-N	411	SPT TESTING	15	EA	3,624.83	54,372.45	2,500.00	37,500.00	1,200.00	18,000.00
0264	8115000000-N	411	CSL TESTING	20	EA	5,509.74	110,194.80	3,800.00	76,000.00	3,000.00	60,000.00
0265	8121000000-N	412	UNCL STR EXCAV STA ***** (46+42.50 -L-)	Lump Sum			100,000.00		40,000.00		91,130.00
0266	8147000000-E	420	REINF CONCRETE DECK SLAB	128,468	SF	75.00	9,635,100.00	60.00	7,708,080.00	53.80	6,911,578.40
0267	8161000000-E	420	GROOVING BRIDGE FLOORS	127,572	SF	0.39	49,753.08	1.00	127,572.00	0.70	89,300.40
0268	8175000000-E	420	CLASS AA CONC (BRIDGE)	12.6	CY	3,751.27	47,266.00	6,000.00	75,600.00	6,075.00	76,545.00
0269	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	1,851	CY	2,000.00	3,702,000.00	2,000.00	3,702,000.00	1,365.00	2,526,615.00
0270	8210000000-N	422	BRG APPR SLAB ********** (46+42.50 -L-)	Lump Sum			218,971.07		240,000.00		280,300.00
0271	8217000000-E	425	REINF STEEL (BRIDGE)	724,074	LB	1.41	1,020,944.34	1.70	1,230,925.80	2.18	1,578,481.32
0272	8224000000-E	425	EPOXY COAT REINF STL BRDG	1,292	LB	1.45	1,873.40	1.90	2,454.80	2.40	3,100.80
0273	8238000000-E	425	SPIRAL COL REINF STL BRG	135,945	LB	1.98	269,171.10	3.25	441,821.25	3.60	489,402.00
0274	8265000000-E	430	54" PRESTR CONCRETE GIRDR	19,365	LF	400.00	7,746,000.00	325.00	6,293,625.00	370.00	7,165,050.00
0275	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 14 X 73)	42	EA	4,880.41	204,977.22	3,500.00	147,000.00	1,430.00	60,060.00
0276	8384000000-E	450	HP14X73 PILES	2,370	LF	105.22	249,371.40	59.00	139,830.00	131.00	310,470.00
0277	8391000000-N	450	STEEL PILE POINTS	21	EA	176.13	3,698.73	500.00	10,500.00	330.00	6,930.00
0278	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	2,480.18	4,960.36	6,000.00	12,000.00	13,350.00	26,700.00
0279	8505000000-E	460	VERT CONC BARRIER RAIL	2,385.5	LF	161.33	384,852.72	183.00	436,546.50	205.00	489,027.50
0280	8608000000-E	876	RIP RAP II (2'-0")	1,390	TON	0.01	13.90	117.50	163,325.00	125.00	173,750.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX		UNITED-BLYTHE JV GREAT FALLS, SC		VECELLIO & GROGAN INC BECKLEY, WV	
0281	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	1,480	SY	3.04	4,499.20	3.80	5,624.00	5.30	7,844.00
0282	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			750,000.00		375,000.00		658,628.21
0283	8706000000-N	SP	EXPANSION JOINT SEALS	Lump Sum			428,548.49		550,000.00		515,488.76
0284	8727000000-N	SP	ELEC CONDUIT SYS SIGNAL ****** (46+42.50 -L-)	Lump Sum			270,000.00		330,000.00		277,630.16
0285	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) BRIDGE PLAQUES	Lump Sum			38,816.44		15,000.00		32,992.70
0286	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) CONDUIT SYSTEM FOR UTILITIES AT STATION 46+42.50 -L-	Lump Sum			1,000,000.00		550,000.00		1,142,233.76
0287	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) ELECTRICAL CONDUIT SYSTEM FOR LIGHTING AT STATION 46+42.50 -L-	Lump Sum			226,855.49		120,000.00		677,148.95
0288	8867000000-E	SP	GENERIC STRUCTURE ITEM (LF) CLASSIC CONCRETE BRIDGE RAIL	2,314	LF	378.05	874,807.70	400.00	925,600.00	434.00	1,004,276.00
0289	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) APPLICATION OF BRIDGE COATING	143,550	SF	3.46	496,683.00	3.00	430,650.00	4.40	631,620.00
0290	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) ARCHITECTURAL CONCRETE SURFACE TREATMENT	3,960	SF	50.79	201,128.40	20.00	79,200.00	11.25	44,550.00
0291	8897000000-N	SP	GENERIC STRUCTURE ITEM (EA) DRILLED PIER PILOT BORING	9	EA	10,777.50	96,997.50	5,000.00	45,000.00	21,600.00	194,400.00
			CONTRACT TOTAL			TOTAL	78,019,774.80	TOTAL	78,989,731.90	TOTAL	81,315,000.00
			ROADWAY ITEMS			SUB-TOTAL	30,284,964.83	SUB-TOTAL	38,477,825.80	SUB-TOTAL	33,934,047.29
			CULVERT ITEMS			SUB-TOTAL	450,419.34	SUB-TOTAL	957,726.75	SUB-TOTAL	574,879.75
			STRUCTURE ITEMS			SUB-TOTAL	47,284,390.63	SUB-TOTAL	39,554,179.35	SUB-TOTAL	46,806,072.96

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			4,089,066.95		4,100,000.00		4,168,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			500,000.00		1,805,949.30		550,000.00
0003	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) BOATER SAFETY PLAN	Lump Sum			325,820.00		280,237.71		50,000.00
0004	0050000000-E	226	SUPP CLEARING & GRUBBING	2	ACR	21,400.00	42,800.00	20,000.00	40,000.00	9,700.00	19,400.00
0005	0057000000-E	226	UNDERCUT EXCAVATION	10,680	CY	25.60	273,408.00	17.93	191,492.40	15.00	160,200.00
0006	0063000000-N	SP	GRADING (SP)	Lump Sum			800,000.00		1,000,000.00		1,050,000.00
0007	0106000000-E	230	BORROW EXCAVATION	114,800	CY	21.80	2,502,640.00	17.99	2,065,252.00	17.00	1,951,600.00
0008	0127000000-N	235	EMBM'T SETTLEMENT GAUGE	4	EA	1,060.00	4,240.00	5,000.00	20,000.00	650.00	2,600.00
0009	0134000000-E	240	DRAINAGE DITCH EXCAVATION	2,790	CY	35.60	99,324.00	23.98	66,904.20	10.00	27,900.00
0010	0141000000-E	240	BERM DITCH CONSTRUCTION	170	LF	18.10	3,077.00	12.27	2,085.90	9.00	1,530.00
0011	0194000000-E	265	SELECT GRANULAR MATL, CLASS III	8,920	CY	60.00	535,200.00	82.10	732,332.00	110.00	981,200.00
0012	0195000000-E	265	SELECT GRANULAR MATERIAL	1,560	CY	42.50	66,300.00	82.58	128,824.80	80.00	124,800.00
0013	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	8,520	SY	3.34	28,456.80	5.10	43,452.00	4.00	34,080.00
0014	0199000000-E	SP	TEMPORARY SHORING	6,260	SF	43.00	269,180.00	80.75	505,495.00	23.00	143,980.00
0015	0220000000-E	SP	ROCK EMBANKMENTS	7,600	TON	84.00	638,400.00	78.05	593,180.00	112.00	851,200.00
0016	0222000000-E	SP	GEOTEXTILE ROCK EMBANK	3,750	SY	2.69	10,087.50	13.67	51,262.50	4.00	15,000.00
0017	0223000000-E	275	ROCK PLATING	2,560	SY	105.00	268,800.00	96.25	246,400.00	125.00	320,000.00
0018	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 46+42.50 -L-	Lump Sum			352,252.90		143,467.23		100,000.00
0019	0318000000-E	300	FND CONDIT MATL MINOR STRS	1,080	TON	85.00	91,800.00	62.80	67,824.00	70.00	75,600.00
0020	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	3,340	SY	1.72	5,744.80	5.16	17,234.40	4.00	13,360.00
0021	0335200000-E	305	15" DRAINAGE PIPE	304	LF	79.00	24,016.00	85.09	25,867.36	125.00	38,000.00
0022	0335300000-E	305	18" DRAINAGE PIPE	64	LF	87.00	5,568.00	122.97	7,870.08	130.00	8,320.00
0023	0335500000-E	305	30" DRAINAGE PIPE	972	LF	101.00	98,172.00	123.31	119,857.32	185.00	179,820.00
0024	0335850000-E	305	**" DRAINAGE PIPE ELBOW (15")	12	EA	169.00	2,028.00	611.94	7,343.28	700.00	8,400.00
0025	0366000000-E	310	15" RC PIPE CULV III	664	LF	75.00	49,800.00	105.73	70,204.72	135.00	89,640.00
0026	0372000000-E	310	18" RC PIPE CULV III	56	LF	111.00	6,216.00	151.70	8,495.20	155.00	8,680.00
0027	0384000000-E	310	30" RC PIPE CULV III	64	LF	160.00	10,240.00	191.32	12,244.48	195.00	12,480.00
0028	0396000000-E	310	42" RC PIPE CULV III	128	LF	269.00	34,432.00	269.02	34,434.56	300.00	38,400.00
0029	0426000000-E	310	72" RC PIPE CULV III	216	LF	730.00	157,680.00	732.58	158,237.28	800.00	172,800.00
0030	0448000000-E	310	***" RCP CULV CLASS IV (60")	228	LF	930.00	212,040.00	542.59	123,710.52	600.00	136,800.00
0031	0448000000-E	310	***" RCP CULV CLASS IV (72")	60	LF	920.00	55,200.00	794.35	47,661.00	925.00	55,500.00
0032	0448200000-E	310	15" RCP CULV CLASS IV	5,064	LF	98.00	496,272.00	87.36	442,391.04	140.00	708,960.00
0033	0448300000-E	310	18" RCP CULV CLASS IV	936	LF	114.00	106,704.00	119.94	112,263.84	147.00	137,592.00
0034	0448400000-E	310	24" RCP CULV CLASS IV	304	LF	137.00	41,648.00	160.41	48,764.64	188.00	57,152.00
0035	0448500000-E	310	30" RCP CULV CLASS IV	328	LF	192.00	62,976.00	188.07	61,686.96	215.00	70,520.00
0036	0448600000-E	310	36" RCP CULV CLASS IV	296	LF	331.00	97,976.00	232.57	68,840.72	275.00	81,400.00
0037	0588000000-E	310	18" CS PIPE CULV 0.064"	72	LF	125.00	9,000.00	113.55	8,175.60	175.00	12,600.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0038	0636000000-E	310	**" CS ELBOW *****" THICK (18", 0.064")	2	EA	720.00	1,440.00	611.95	1,223.90	700.00	1,400.00
0039	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (72", 1.000")	132	LF	5,100.00	673,200.00	4,276.41	564,486.12	4,200.00	554,400.00
0040	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (72", 1.000")	132	LF	5,300.00	699,600.00	5,925.83	782,209.56	0.01	1.32
0041	0995000000-E	340	PIPE REMOVAL	2,312	LF	20.80	48,089.60	33.74	78,006.88	40.00	92,480.00
0042	1077000000-E	SP	#57 STONE	2,270	TON	62.00	140,740.00	67.22	152,589.40	70.00	158,900.00
0043	1099500000-E	505	SHALLOW UNDERCUT	810	CY	18.10	14,661.00	50.61	40,994.10	18.00	14,580.00
0044	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	2,380	TON	60.00	142,800.00	86.04	204,775.20	60.00	142,800.00
0045	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	3,530	SY	4.47	15,779.10	4.01	14,155.30	4.50	15,885.00
0046	1121000000-E	520	AGGREGATE BASE COURSE	3,110	TON	62.00	192,820.00	56.06	174,346.60	80.00	248,800.00
0047	1220000000-E	545	INCIDENTAL STONE BASE	150	TON	70.00	10,500.00	110.87	16,630.50	85.00	12,750.00
0048	1275000000-E	600	PRIME COAT	3,259.1	GAL	8.00	26,072.80	3.00	9,777.30	7.00	22,813.70
0049	1330000000-E	607	INCIDENTAL MILLING	2,780	SY	13.10	36,418.00	3.00	8,340.00	7.10	19,738.00
0050	1491000000-E	610	ASP CONC BASE CRS B25.0C	9,080	TON	173.00	1,570,840.00	131.61	1,195,018.80	125.25	1,137,270.00
0051	1503000000-E	610	ASP CONC INTR CRS I19.0C	8,170	TON	166.00	1,356,220.00	126.26	1,031,544.20	120.23	982,279.10
0052	1519000000-E	610	ASP CONC SURF CRS S9.5B	1,380	TON	323.00	445,740.00	246.42	340,059.60	234.70	323,886.00
0053	1523000000-E	610	ASP CONC SURF CRS S9.5C	8,570	TON	175.00	1,499,750.00	132.68	1,137,067.60	126.81	1,086,761.70
0054	1575000000-E	620	ASP FOR PLANT MIX	1,380	TON	951.00	1,312,380.00	1,043.25	1,439,685.00	994.23	1,372,037.40
0055	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	768	TON	234.00	179,712.00	282.00	216,576.00	250.00	192,000.00
0056	2022000000-E	815	SUBDRAIN EXCAVATION	95.2	CY	32.80	3,122.56	33.23	3,163.50	40.00	3,808.00
0057	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	425	SY	2.00	850.00	1.65	701.25	7.50	3,187.50
0058	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	71.4	CY	131.00	9,353.40	125.74	8,977.84	75.00	5,355.00
0059	2044000000-E	815	6" PERF SUBDRN PIPE	425	LF	13.20	5,610.00	1.99	845.75	15.00	6,375.00
0060	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	910.00	910.00	1,120.28	1,120.28	450.00	450.00
0061	2077000000-E	815	6" OUTLET PIPE	6	LF	42.75	256.50	154.58	927.48	50.00	300.00
0062	2209000000-E	838	ENDWALLS	4.5	CY	2,330.00	10,485.00	1,269.57	5,713.07	3,000.00	13,500.00
0063	2220000000-E	838	REINFORCED ENDWALLS	19.8	CY	3,170.00	62,766.00	1,402.23	27,764.15	4,500.00	89,100.00
0064	2275000000-E	SP	FLOWABLE FILL	180	CY	268.00	48,240.00	391.83	70,529.40	350.00	63,000.00
0065	2286000000-N	840	MASNRY DRAINAGE STRUCT	120	EA	3,490.00	418,800.00	3,817.82	458,138.40	5,000.00	600,000.00
0066	2297000000-E	840	MASNRY DRAINAGE STRUCT	32.3	CY	3,300.00	106,590.00	1,842.20	59,503.06	4,200.00	135,660.00
0067	2308000000-E	840	MASNRY DRAINAGE STRUCT	22.4	LF	590.00	13,216.00	608.12	13,621.89	1,250.00	28,000.00
0068	2364000000-N	840	FRAME W/2GRTS 840.16 STD	18	EA	1,370.00	24,660.00	2,441.53	43,947.54	1,500.00	27,000.00
0069	2366000000-N	840	FRAME W/2GRTS 840.24 STD	6	EA	1,300.00	7,800.00	2,370.60	14,223.60	1,400.00	8,400.00
0070	2367000000-N	840	FRAME W/2GRTS 840.29 STD	30	EA	1,280.00	38,400.00	2,353.11	70,593.30	1,400.00	42,000.00
0071	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	6	EA	1,520.00	9,120.00	2,546.81	15,280.86	1,500.00	9,000.00
0072	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	25	EA	1,520.00	38,000.00	2,530.75	63,268.75	1,600.00	40,000.00
0073	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	37	EA	1,520.00	56,240.00	2,552.42	94,439.54	1,600.00	59,200.00
0074	2396000000-N	840	FRAME W/COVER STD 840.54	4	EA	1,100.00	4,400.00	1,749.53	6,998.12	1,100.00	4,400.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0075	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	25	EA	1,590.00	39,750.00	2,720.00	68,000.00	1,330.00	33,250.00
0076	2535000000-E	846	**"X**" CONCRETE CURB (8" X 4")	300	LF	61.00	18,300.00	27.03	8,109.00	56.00	16,800.00
0077	2549000000-E	846	2'-6" CONC CURB & GUTTER	9,640	LF	46.50	448,260.00	42.18	406,615.20	42.00	404,880.00
0078	2591000000-E	848	4" CONCRETE SIDEWALK	500	SY	87.00	43,500.00	93.93	46,965.00	73.00	36,500.00
0079	2605000000-N	848	CONCRETE CURB RAMPS	34	EA	4,280.00	145,520.00	3,023.90	102,812.60	3,575.00	121,550.00
0080	2612000000-E	848	6" CONCRETE DRIVEWAY	280	SY	126.00	35,280.00	177.48	49,694.40	100.00	28,000.00
0081	2619000000-E	850	4" CONCRETE PAVED DITCH	15	SY	235.00	3,525.00	221.07	3,316.05	215.00	3,225.00
0082	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	3,780	SY	98.00	370,440.00	137.62	520,203.60	82.00	309,960.00
0083	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	36,000.00	36,000.00	27,000.00	27,000.00	27,700.00	27,700.00
0084	3030000000-E	862	STL BEAM GUARDRAIL	2,987.5	LF	32.70	97,691.25	24.50	73,193.75	25.00	74,687.50
0085	3045000000-E	862	SBGR SHOP CURVED	62.5	LF	37.30	2,331.25	28.00	1,750.00	26.00	1,625.00
0086	3105000000-N	862	SBGR TERM SECT	4	EA	466.00	1,864.00	350.00	1,400.00	76.00	304.00
0087	3150000000-N	862	ADDIT GUARDRAIL POSTS	20	EA	67.00	1,340.00	50.00	1,000.00	45.00	900.00
0088	3195000000-N	862	GR END TYPE AT-1	2	EA	1,200.00	2,400.00	900.00	1,800.00	859.00	1,718.00
0089	3210000000-N	862	GR END TYPE CAT-1	7	EA	1,300.00	9,100.00	975.00	6,825.00	960.00	6,720.00
0090	3287000000-N	862	GR END TYPE TL-3	4	EA	4,260.00	17,040.00	3,200.00	12,800.00	3,182.00	12,728.00
0091	3288000000-N	862	GR END TYPE TL-2	3	EA	4,800.00	14,400.00	3,600.00	10,800.00	3,132.00	9,396.00
0092	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,580	LF	2.67	4,218.60	2.00	3,160.00	1.00	1,580.00
0093	3380000000-E	862	TEMP STL BM GUARDRAIL	400	LF	15.50	6,200.00	11.60	4,640.00	7.00	2,800.00
0094	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (THRIE-BEAM)	2	EA	2,000.00	4,000.00	1,500.00	3,000.00	2,273.00	4,546.00
0095	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	2	EA	2,270.00	4,540.00	1,700.00	3,400.00	1,768.00	3,536.00
0096	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	24.00	120.00	18.00	90.00	1.00	5.00
0097	3575000000-E	SP	GENERIC FENCING ITEM (LF) BICYCLE/PEDESTRIAN SAFETY RAIL	3,000	LF	290.00	870,000.00	225.00	675,000.00	230.00	690,000.00
0098	3628000000-E	876	RIP RAP, CLASS I	250	TON	98.00	24,500.00	69.00	17,250.00	80.00	20,000.00
0099	3635000000-E	876	RIP RAP, CLASS II	120	TON	108.00	12,960.00	69.00	8,280.00	120.00	14,400.00
0100	3642000000-E	876	RIP RAP, CLASS A	1,000	TON	94.00	94,000.00	65.00	65,000.00	75.00	75,000.00
0101	3649000000-E	876	RIP RAP, CLASS B	1,320	TON	94.00	124,080.00	65.00	85,800.00	125.00	165,000.00
0102	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	21,685	SY	2.44	52,911.40	5.00	108,425.00	4.50	97,582.50
0103	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	1,551	LF	12.10	18,767.10	7.15	11,089.65	11.00	17,061.00
0104	4079000000-N	903	SUPPORT, BARR SMALL	1	EA	202.00	202.00	150.00	150.00	515.00	515.00
0105	4096000000-N	904	SIGN ERECTION, TYPE D	5	EA	121.00	605.00	200.00	1,000.00	104.00	520.00
0106	4102000000-N	904	SIGN ERECTION, TYPE E	52	EA	114.00	5,928.00	165.00	8,580.00	78.00	4,056.00
0107	4108000000-N	904	SIGN ERECTION, TYPE F	14	EA	128.00	1,792.00	175.00	2,450.00	103.00	1,442.00
0108	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	2	EA	135.00	270.00	200.00	400.00	206.00	412.00
0109	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	42	EA	13.45	564.90	5.00	210.00	1.60	67.20
0110	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	2	EA	20.20	40.40	5.00	10.00	1.60	3.20
0111	4400000000-E	1110	WORK ZONE SIGNS (STAT)	371	SF	7.70	2,856.70	6.25	2,318.75	6.35	2,355.85

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0112	4405000000-E	1110	WORK ZONE SIGNS (PORT)	416	SF	29.60	12,313.60	8.25	3,432.00	6.40	2,662.40
0113	4410000000-E	1110	WORK ZONE SIGNS (BARR)	109	SF	7.40	806.60	6.05	659.45	6.15	670.35
0114	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	3,010.00	6,020.00	2,300.00	4,600.00	2,400.00	4,800.00
0115	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	11,900.00	23,800.00	9,100.00	18,200.00	9,300.00	18,600.00
0116	4430000000-N	1130	DRUMS	282	EA	103.00	29,046.00	53.50	15,087.00	55.00	15,510.00
0117	4435000000-N	1135	CONES	40	EA	39.30	1,572.00	22.00	880.00	23.00	920.00
0118	4445000000-E	1145	BARRICADES (TYPE III)	184	LF	32.80	6,035.20	18.00	3,312.00	19.00	3,496.00
0119	4447000000-E	SP	PED CHANNEL DEVICES	88	LF	69.00	6,072.00	36.00	3,168.00	37.00	3,256.00
0120	4455000000-N	1150	FLAGGER	200	DAY	481.00	96,200.00	456.06	91,212.00	1,350.00	270,000.00
0121	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	5	EA	12,700.00	63,500.00	5,400.00	27,000.00	9,645.00	48,225.00
0122	4470000000-N	1160	REM & RES CRASH CUSHION	2	EA	5,700.00	11,400.00	3,800.00	7,600.00	3,503.00	7,006.00
0123	4480000000-N	1165	TMA	2	EA	21,400.00	42,800.00	26,000.00	52,000.00	26,400.00	52,800.00
0124	4485000000-E	1170	PORT CONC BARRIER	3,470	LF	41.90	145,393.00	33.00	114,510.00	52.00	180,440.00
0125	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	2,510	LF	52.00	130,520.00	41.00	102,910.00	78.00	195,780.00
0126	4500000000-E	1170	REM & RES PORT CONC BARRIER	3,350	LF	19.00	63,650.00	15.00	50,250.00	9.55	31,992.50
0127	4510000000-N	1190	LAW ENFORCEMENT	80	HR	97.00	7,760.00	75.00	6,000.00	85.00	6,800.00
0128	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) TEMPORARY RIVER WARNING SIGNS	6	EA	550.00	3,300.00	450.00	2,700.00	500.00	3,000.00
0129	4650000000-N	1251	TEMP RAISED PVMT MRKS	925	EA	78.00	72,150.00	10.00	9,250.00	11.00	10,175.00
0130	4685000000-E	1205	THERMO PVT MKG LINES 4"90	16,357	LF	0.76	12,431.32	1.85	30,260.45	1.90	31,078.30
0131	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	2,427	LF	3.45	8,373.15	2.75	6,674.25	2.85	6,916.95
0132	4700000000-E	1205	12"WIDE THERMO 90 MILS	165	LF	4.38	722.70	3.00	495.00	3.10	511.50
0133	4709000000-E	1205	24"WIDE THERMO 90 MILS	2,760	LF	10.00	27,600.00	12.00	33,120.00	12.25	33,810.00
0134	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	43	EA	75.00	3,225.00	150.00	6,450.00	154.00	6,622.00
0135	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	10,758	LF	3.13	33,672.54	3.00	32,274.00	3.10	33,349.80
0136	4810000000-E	1205	PAINT PVMT MARKINGS 4"	112,974	LF	0.45	50,838.30	0.50	56,487.00	0.55	62,135.70
0137	4820000000-E	1205	PAINT PVMT MARKINGS 8"	9,917	LF	0.85	8,429.45	0.75	7,437.75	0.80	7,933.60
0138	4825000000-E	1205	PAINT PVMT MARKINGS 12"	2,868	LF	1.30	3,728.40	0.95	2,724.60	1.00	2,868.00
0139	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,710	LF	2.60	4,446.00	7.00	11,970.00	7.20	12,312.00
0140	4840000000-N	1205	PAINT PVT MKG CHARACTER	40	EA	25.00	1,000.00	55.00	2,200.00	57.00	2,280.00
0141	4845000000-N	1205	PAINT PVT MKG SYMBOL	150	EA	25.00	3,750.00	55.00	8,250.00	57.00	8,550.00
0142	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	5,980	LF	3.57	21,348.60	2.50	14,950.00	2.60	15,548.00
0143	4850000000-E	1205	LINE REMOVAL 4" WIDE	32,311	LF	2.00	64,622.00	0.85	27,464.35	0.90	29,079.90
0144	4860000000-E	1205	LINE REMOVAL 8" WIDE	1,219	LF	3.95	4,815.05	1.50	1,828.50	1.55	1,889.45
0145	4865000000-E	1205	LINE REMOVAL 12" WIDE	1,159	LF	6.00	6,954.00	2.50	2,897.50	2.60	3,013.40
0146	4870000000-E	1205	LINE REMOVAL 24" WIDE	264	LF	11.90	3,141.60	10.00	2,640.00	10.20	2,692.80
0147	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	59	EA	94.00	5,546.00	125.00	7,375.00	128.00	7,552.00
0148	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	310	EA	94.00	29,140.00	68.00	21,080.00	70.00	21,700.00
0149	4900000000-N	1251	PERM RAISED PVMT MARKERS	69	EA	78.00	5,382.00	10.00	690.00	10.20	703.80

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES

FED AID NO 0007005, 0029074

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0150	5150000000-E	1409	ELECT DUCT **, SIZE ***** (BD, 2" PVC SCHEDULE 40)	2,635	LF	22.30	58,760.50	18.00	47,430.00	18.20	47,957.00
0151	5150000000-E	1409	ELECT DUCT **, SIZE ***** (TL, 3" PVC SCHEDULE 40)	1,750	LF	62.00	108,500.00	50.00	87,500.00	50.50	88,375.00
0152	5240000000-N	1411	ELEC JB ********** (IG, 18" H X 24" W X18" D)	11	EA	2,470.00	27,170.00	2,000.00	22,000.00	2,020.20	22,222.20
0153	5326200000-E	1510	12" WATER LINE	417.2	LF	313.00	130,583.60	256.00	106,803.20	264.00	110,140.80
0154	5329000000-E	1510	DI H2O PIPE FITTINGS	1,070	LB	24.50	26,215.00	20.00	21,400.00	20.62	22,063.40
0155	5540000000-E	1515	6" VALVE	1	EA	5,500.00	5,500.00	4,500.00	4,500.00	4,639.18	4,639.18
0156	5558000000-E	1515	12" VALVE	1	EA	11,700.00	11,700.00	9,600.00	9,600.00	9,896.91	9,896.91
0157	5666000000-N	1515	FIRE HYDRANT	1	EA	13,500.00	13,500.00	11,000.00	11,000.00	11,340.21	11,340.21
0158	5673000000-E	1515	FIRE HYDRANT LEG	20	LF	245.00	4,900.00	200.00	4,000.00	206.19	4,123.80
0159	5804000000-E	1530	ABANDON 12" UTILITY PIPE	373	LF	49.00	18,277.00	40.00	14,920.00	41.24	15,382.52
0160	5815500000-N	1530	REMOVE FIRE HYDRANT	1	EA	4,280.00	4,280.00	3,500.00	3,500.00	3,608.25	3,608.25
0161	5882000000-N	SP	GENERIC UTILITY ITEM (EA) 6' X 6' UTILITY MANHOLE PRECAST STRUCTURE	2	EA	15,300.00	30,600.00	35,000.00	70,000.00	35,353.54	70,707.08
0162	5888000000-E	SP	GENERIC UTILITY ITEM (LF) 4" PVC CONDUIT	4,906	LF	61.00	299,266.00	52.00	255,112.00	52.53	257,712.18
0163	6000000000-E	1605	TEMPORARY SILT FENCE	33,805	LF	3.70	125,078.50	2.90	98,034.50	2.84	96,006.20
0164	6006000000-E	1610	EROS CONTRL STONE CL A	1,050	TON	111.00	116,550.00	65.00	68,250.00	70.00	73,500.00
0165	6009000000-E	1610	EROS CONTRL STONE CL B	4,180	TON	60.00	250,800.00	65.00	271,700.00	80.00	334,400.00
0166	6012000000-E	1610	SEDIMENT CONTROL STONE	8,985	TON	50.00	449,250.00	57.50	516,637.50	70.00	628,950.00
0167	6015000000-E	1615	TEMPORARY MULCHING	24	ACR	1,500.00	36,000.00	1,700.00	40,800.00	1,091.37	26,192.88
0168	6018000000-E	1620	SEED FOR TEMP SEEDING	900	LB	3.50	3,150.00	2.00	1,800.00	2.54	2,286.00
0169	6021000000-E	1620	FERT FOR TEMP SEEDING	6	TON	1,500.00	9,000.00	950.00	5,700.00	1,116.75	6,700.50
0170	6024000000-E	1622	TEMPORARY SLOPE DRAINS	860	LF	19.60	16,856.00	12.14	10,440.40	18.00	15,480.00
0171	6029000000-E	SP	SAFETY FENCE	2,780	LF	2.25	6,255.00	2.50	6,950.00	1.73	4,809.40
0172	6030000000-E	1630	SILT EXCAVATION	14,760	CY	0.01	147.60	7.00	103,320.00	0.01	147.60
0173	6036000000-E	1631	MATTING FOR EROS CONTROL	65,230	SY	3.00	195,690.00	1.65	107,629.50	1.52	99,149.60
0174	6037000000-E	1629	COIR FIBER MAT	200	SY	5.20	1,040.00	6.00	1,200.00	3.96	792.00
0175	6042000000-E	1632	1/4" HARDWARE CLOTH	11,355	LF	5.30	60,181.50	5.50	62,452.50	4.06	46,101.30
0176	6043000000-E	1644	LOW PERMEABILITY GEOTEXTILE	300	SY	5.50	1,650.00	6.00	1,800.00	60.00	18,000.00
0177	6045000000-E	SP	**" TEMPORARY PIPE (48")	20	LF	396.00	7,920.00	60.00	1,200.00	325.00	6,500.00
0178	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	16,550	SY	45.00	744,750.00	20.00	331,000.00	29.00	479,950.00
0179	6070000000-N	1639	SPECIAL STILLING BASINS	122	EA	446.00	54,412.00	830.00	101,260.00	525.00	64,050.00
0180	6071002000-E	1642	FLOCCULANT	1,185	LB	13.20	15,642.00	5.00	5,925.00	10.15	12,027.75
0181	6071012000-E	1642	COIR FIBER WATTLE	630	LF	12.60	7,938.00	8.00	5,040.00	9.64	6,073.20
0182	6071014000-E	1642	COIR FIBER WATTLE BARRIER	1,310	LF	25.10	32,881.00	32.00	41,920.00	19.29	25,269.90
0183	6071030000-E	1640	COIR FIBER BAFFLE	2,955	LF	7.90	23,344.50	8.00	23,640.00	6.09	17,995.95
0184	6071050000-E	1644	**" SKIMMER (1-1/2")	3	EA	1,180.00	3,540.00	1,150.00	3,450.00	1,250.00	3,750.00

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0185	6071050000-E	1644	**" SKIMMER (2")	2	EA	1,380.00	2,760.00	1,300.00	2,600.00	1,600.00	3,200.00
0186	6071050000-E	1644	**" SKIMMER (2-1/2")	1	EA	1,660.00	1,660.00	1,550.00	1,550.00	2,000.00	2,000.00
0187	6084000000-E	1660	SEEDING AND MULCHING	21	ACR	2,970.00	62,370.00	2,700.00	56,700.00	2,284.26	47,969.46
0188	6087000000-E	1660	MOWING	27	ACR	245.00	6,615.00	225.00	6,075.00	187.82	5,071.14
0189	6090000000-E	1661	SEED FOR REPAIR SEEDING	250	LB	10.00	2,500.00	4.00	1,000.00	7.11	1,777.50
0190	6093000000-E	1661	FERT FOR REPAIR SEEDING	1.25	TON	2,000.00	2,500.00	1,100.00	1,375.00	1,421.32	1,776.65
0191	6096000000-E	1662	SEED FOR SUPP SEEDING	450	LB	10.00	4,500.00	4.00	1,800.00	6.09	2,740.50
0192	6108000000-E	1665	FERTILIZER TOPDRESSING	12.75	TON	2,000.00	25,500.00	950.00	12,112.50	1,319.80	16,827.45
0193	6111000000-E	SP	IMPERVIOUS DIKE	538	LF	214.00	115,132.00	140.00	75,320.00	125.00	67,250.00
0194	6114500000-N	1667	SPECIALIZED HAND MOWING	20	MHR	112.00	2,240.00	140.00	2,800.00	86.29	1,725.80
0195	6114800000-N	SP	MANUAL LITTER REMOVAL	16	MHR	99.00	1,584.00	140.00	2,240.00	76.14	1,218.24
0196	6114900000-E	SP	LITTER DISPOSAL	6	TON	590.00	3,540.00	200.00	1,200.00	456.85	2,741.10
0197	6117000000-N	1675	RESPONSE FOR EROS CONTROL	400	EA	245.00	98,000.00	250.00	100,000.00	180.00	72,000.00
0198	6117500000-N	SP	CONC WASHOUT STRUCTURE	3	EA	550.00	1,650.00	2,000.00	6,000.00	1,500.00	4,500.00
0199	6120000000-E	SP	CULVERT DIVERSION CHANNEL	98	CY	27.05	2,650.90	50.00	4,900.00	20.00	1,960.00
0200	6123000000-E	1670	REFORESTATION	0.2	ACR	5,947.70	1,189.54	25,000.00	5,000.00	4,568.55	913.71
0201	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	990	EA	65.00	64,350.00	350.00	346,500.00	76.14	75,378.60
0202	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1 (HIGH FLOW)	330	EA	290.00	95,700.00	350.00	115,500.00	187.82	61,980.60
0203	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	18	EA	650.00	11,700.00	5,000.00	90,000.00	700.00	12,600.00
0204	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 1	900	SY	9.30	8,370.00	3.50	3,150.00	7.11	6,399.00
0205	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	18	EA	1,850.00	33,300.00	1,705.00	30,690.00	1,722.22	30,999.96
0206	7060000000-E	1705	SIGNAL CABLE	9,320	LF	7.10	66,172.00	5.00	46,600.00	5.05	47,066.00
0207	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	62	EA	1,900.00	117,800.00	1,400.00	86,800.00	1,414.14	87,676.68
0208	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	6	EA	2,410.00	14,460.00	1,600.00	9,600.00	1,616.16	9,696.96
0209	7144000000-E	1705	VEHICLE SIGNAL HD (12", 5 SECT)	2	EA	2,890.00	5,780.00	2,200.00	4,400.00	2,222.22	4,444.44
0210	7252000000-E	1710	MESSENGER CABLE (1/4")	2,485	LF	6.20	15,407.00	5.00	12,425.00	5.05	12,549.25
0211	7264000000-E	1710	MESSENGER CABLE (3/8")	1,850	LF	10.90	20,165.00	8.00	14,800.00	8.08	14,948.00
0212	7279000000-E	1715	TRACER WIRE	220	LF	1.85	407.00	2.00	440.00	2.02	444.40
0213	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	2,095	LF	18.10	37,919.50	18.00	37,710.00	18.18	38,087.10
0214	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	1,125	LF	58.00	65,250.00	50.00	56,250.00	50.51	56,823.75
0215	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	15	EA	1,160.00	17,400.00	775.00	11,625.00	782.83	11,742.45
0216	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	32	EA	2,140.00	68,480.00	1,500.00	48,000.00	1,515.15	48,484.80
0217	7360000000-N	1720	WOOD POLE	11	EA	3,970.00	43,670.00	2,500.00	27,500.00	2,525.25	27,777.75
0218	7372000000-N	1721	GUY ASSEMBLY	30	EA	1,520.00	45,600.00	1,000.00	30,000.00	1,010.10	30,303.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0219	7420000000-E	1722	2" RISER WITH WEATHERHEAD	5	EA	1,550.00	7,750.00	1,000.00	5,000.00	1,010.10	5,050.50
0220	7432000000-E	1722	2" RISER WITH TUBING	4	EA	1,770.00	7,080.00	1,250.00	5,000.00	1,262.63	5,050.52
0221	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,400	LF	26.60	63,840.00	27.00	64,800.00	27.27	65,448.00
0222	7456100000-E	1726	LEAD-IN CABLE(14-2)	6,725	LF	5.60	37,660.00	2.00	13,450.00	2.02	13,584.50
0223	7481000000-N	SP	SITE SURVEY	4	EA	2,790.00	11,160.00	1,500.00	6,000.00	1,515.15	6,060.60
0224	7481240000-N	SP	CAMERA W/O INT LOOP EMUL PROCESS	16	EA	16,000.00	256,000.00	4,000.00	64,000.00	4,040.40	64,646.40
0225	7481260000-N	SP	EXT LOOP EMULATOR PROCESS UNIT	4	EA	11,500.00	46,000.00	14,800.00	59,200.00	14,949.50	59,798.00
0226	7516000000-E	1730	COMMUNICATIONS CABLE (** FIBER) (24)	2,500	LF	5.90	14,750.00	5.00	12,500.00	5.05	12,625.00
0227	7528000000-E	1730	DROP CABLE	1,325	LF	5.60	7,420.00	5.00	6,625.00	5.05	6,691.25
0228	7540000000-N	1731	SPLICE ENCLOSURE	2	EA	4,070.00	8,140.00	2,000.00	4,000.00	2,020.20	4,040.40
0229	7541000000-N	1731	MOD SPLICE ENCLOSURE	1	EA	3,290.00	3,290.00	1,837.00	1,837.00	1,855.56	1,855.56
0230	7552000000-N	1731	INTERCONNECT CENTER	4	EA	3,340.00	13,360.00	2,500.00	10,000.00	2,525.25	10,101.00
0231	7566000000-N	1733	DELINEATOR MARKER	3	EA	210.00	630.00	150.00	450.00	151.52	454.56
0232	7588000000-N	SP	SGNL MAST ARM WITH METAL POLE	6	EA	42,200.00	253,200.00	38,000.00	228,000.00	38,383.84	230,303.04
0233	7613000000-N	SP	SOIL TEST	6	EA	5,000.00	30,000.00	2,400.00	14,400.00	2,424.24	14,545.44
0234	7614100000-E	SP	DRILLED PIER FOUND	48	CY	3,060.00	146,880.00	2,300.00	110,400.00	2,323.23	111,515.04
0235	7631000000-N	SP	MAST ARM W/ MTL POLE DES	6	EA	371.00	2,226.00	1.00	6.00	1.01	6.06
0236	7636000000-N	1745	SIGN FOR SIGNALS	21	EA	1,290.00	27,090.00	1,000.00	21,000.00	1,010.10	21,212.10
0237	7642100000-N	1743	TYPE I POST W/ FOUNDATION	2	EA	4,270.00	8,540.00	3,500.00	7,000.00	3,535.36	7,070.72
0238	7642200000-N	1743	TYPE II PED W/ FOUNDATION	28	EA	5,800.00	162,400.00	4,000.00	112,000.00	4,040.40	113,131.20
0239	7684000000-N	1750	SIGNAL CABINET FOUNDATION	6	EA	5,400.00	32,400.00	3,500.00	21,000.00	3,535.35	21,212.10
0240	7696000000-N	1751	CONTLRS WITH CBNT (**********) (2070LX, BASE MOUNTED)	6	EA	34,900.00	209,400.00	28,500.00	171,000.00	28,787.88	172,727.28
0241	7744000000-N	1751	DETECTOR CARD (TYPE 170)	17	EA	426.00	7,242.00	300.00	5,100.00	303.03	5,151.51
0242	7901000000-N	1753	CABINET BASE EXTENDER	6	EA	920.00	5,520.00	800.00	4,800.00	808.08	4,848.48
0243	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) CCTV WOOD POLE	1	EA	3,970.00	3,970.00	426,240.00	426,240.00	5,818.18	5,818.18
0244	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) DIGITAL CCTV CAMERA ASSEMBLY	1	EA	10,600.00	10,600.00	6,840.00	6,840.00	6,909.09	6,909.09
0245	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) ETHERNET EDGE SWITCH	4	EA	4,880.00	19,520.00	2,800.00	11,200.00	2,828.28	11,313.12
0246	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) LUMINAIRE ARM FOR TEMPORARY VIDEO SYSTEM	11	EA	1,740.00	19,140.00	900.00	9,900.00	909.09	9,999.99
0247	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR SINGLE MAST ARM POLE (BLACK)	6	EA	1,500.00	9,000.00	3,500.00	21,000.00	3,535.35	21,212.10
0248	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE I PUSHBUTTON POST (BLACK)	2	EA	103.00	206.00	175.00	350.00	176.77	353.54
0249	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE II SIGNAL PEDESTAL (BLACK)	28	EA	177.00	4,956.00	250.00	7,000.00	252.53	7,070.84

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0250	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) RELOCATE TEMPORARY CAMERA SENSOR UNIT	15	EA	1,090.00	16,350.00	300.00	4,500.00	303.03	4,545.45
0251	8504000000-E	460	CONC BARR RAIL MOMENT SLAB	780	LF	880.00	686,400.00	732.30	571,194.00	790.00	616,200.00
			CULVERT ITEMS								
0252	8130000000-N	414	BOX CULV EXCAV @ ******** (12+58.30 -Y2-)	Lump Sum			28,500.00		200,000.00		130,000.00
0253	8133000000-E	414	FND CONDIT MAT, BOX CULV	340	TON	72.00	24,480.00	90.00	30,600.00	96.00	32,640.00
0254	8196000000-E	420	CLASS A CONCRETE (CULV)	222.9	CY	1,800.00	401,220.00	2,000.00	445,800.00	1,447.00	322,536.30
0255	8245000000-E	425	REINF STEEL (CULVERT)	42,365	LB	1.75	74,138.75	2.51	106,336.15	3.41	144,464.65
			STRUCTURE ITEMS								
0256	8017000000-N	SP	CM&R TEMP ACCESS ********** (46+42.50 -L-)	Lump Sum			12,470,000.00		14,000,000.00		19,683,000.00
0257	8035000000-N	402	REMV EXIST STR ****** BRG (402) (46+42.50 -L-)	Lump Sum			2,000,000.00		8,770,000.00		1,600,000.00
0258	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			1,470.00		5,000.00		2,980.00
0259	8105500000-E	411	**'-**" DRILLD PIER IN SOIL (4'-6")	3,045	LF	1,820.00	5,541,900.00	1,113.79	3,391,490.55	620.00	1,887,900.00
0260	8105600000-E	411	**'-**" DRILLD PIER NO SOIL (4'-6")	867	LF	3,640.00	3,155,880.00	2,207.15	1,913,599.05	2,915.00	2,527,305.00
0261	8111000000-E	411	PERM STL CASING FOR ** PIER (4'-6")	1,712	LF	2,070.00	3,543,840.00	425.25	728,028.00	1,020.00	1,746,240.00
0262	8113000000-N	411	SID INSPECTIONS	61	EA	150.00	9,150.00	1,000.00	61,000.00	2,200.00	134,200.00
0263	8114000000-N	411	SPT TESTING	15	EA	10,000.00	150,000.00	1,000.00	15,000.00	3,440.00	51,600.00
0264	8115000000-N	411	CSL TESTING	20	EA	17,100.00	342,000.00	2,500.00	50,000.00	21,000.00	420,000.00
0265	8121000000-N	412	UNCL STR EXCAV STA ***** (46+42.50 -L-)	Lump Sum			14,700.00		36,075.39		10,000.00
0266	8147000000-E	420	REINF CONCRETE DECK SLAB	128,468	SF	50.00	6,423,400.00	44.36	5,698,840.48	55.00	7,065,740.00
0267	8161000000-E	420	GROOVING BRIDGE FLOORS	127,572	SF	0.49	62,510.28	0.34	43,374.48	1.80	229,629.60
0268	8175000000-E	420	CLASS AA CONC (BRIDGE)	12.6	CY	4,700.00	59,220.00	2,867.10	36,125.46	8,500.00	107,100.00
0269	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	1,851	CY	1,640.00	3,035,640.00	1,461.51	2,705,255.01	1,500.00	2,776,500.00
0270	8210000000-N	422	BRG APPR SLAB ********** (46+42.50 -L-)	Lump Sum			262,363.30		171,457.23		270,000.00
0271	8217000000-E	425	REINF STEEL (BRIDGE)	724,074	LB	1.63	1,180,240.62	1.38	999,222.12	1.70	1,230,925.80
0272	8224000000-E	425	EPOXY COAT REINF STL BRDG	1,292	LB	3.27	4,224.84	1.87	2,416.04	4.00	5,168.00
0273	8238000000-E	425	SPIRAL COL REINF STL BRG	135,945	LB	3.28	445,899.60	2.13	289,562.85	3.00	407,835.00
0274	8265000000-E	430	54" PRESTR CONCRETE GIRDR	19,365	LF	338.00	6,545,370.00	407.18	7,885,040.70	510.00	9,876,150.00
0275	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 14 X 73)	42	EA	2,160.00	90,720.00	5,057.02	212,394.84	4,600.00	193,200.00
0276	8384000000-E	450	HP14X73 PILES	2,370	LF	158.00	374,460.00	86.61	205,265.70	100.00	237,000.00
0277	8391000000-N	450	STEEL PILE POINTS	21	EA	216.00	4,536.00	170.96	3,590.16	200.00	4,200.00
0278	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	4,160.00	8,320.00	5,000.00	10,000.00	2,150.00	4,300.00
0279	8505000000-E	460	VERT CONC BARRIER RAIL	2,385.5	LF	152.00	362,596.00	167.50	399,571.25	140.00	333,970.00
0280	8608000000-E	876	RIP RAP II (2'-0")	1,390	TON	96.00	133,440.00	75.00	104,250.00	95.00	132,050.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT		WEBBER LLC THE WOODLANDS, TX		FLATIRON DRAGADOS CONSTRUCTORS INC RALEIGH, NC	
0281	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	1,480	SY	3.26	4,824.80	5.00	7,400.00	4.00	5,920.00
0282	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			527,488.40		433,338.74		250,000.00
0283	8706000000-N	SP	EXPANSION JOINT SEALS	Lump Sum			633,982.45		360,512.42		750,000.00
0284	8727000000-N	SP	ELEC CONDUIT SYS SIGNAL ****** (46+42.50 -L-)	Lump Sum			261,809.80		213,949.53		295,000.00
0285	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) BRIDGE PLAQUES	Lump Sum			15,200.00		10,000.00		9,000.00
0286	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) CONDUIT SYSTEM FOR UTILITIES AT STATION 46+42.50 -L-	Lump Sum			240,000.00		196,749.63		500,000.00
0287	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) ELECTRICAL CONDUIT SYSTEM FOR LIGHTING AT STATION 46+42.50 -L-	Lump Sum			240,000.00		120,000.00		122,000.00
0288	8867000000-E	SP	GENERIC STRUCTURE ITEM (LF) CLASSIC CONCRETE BRIDGE RAIL	2,314	LF	464.00	1,073,696.00	371.70	860,113.80	380.00	879,320.00
0289	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) APPLICATION OF BRIDGE COATING	143,550	SF	3.46	496,683.00	2.98	427,779.00	2.95	423,472.50
0290	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) ARCHITECTURAL CONCRETE SURFACE TREATMENT	3,960	SF	9.60	38,016.00	2.00	7,920.00	35.00	138,600.00
0291	8897000000-N	SP	GENERIC STRUCTURE ITEM (EA) DRILLED PIER PILOT BORING	9	EA	2,040.00	18,360.00	8,000.00	72,000.00	5,000.00	45,000.00
			CONTRACT TOTAL			TOTAL	81,539,000.00	TOTAL	81,914,690.41	TOTAL	83,385,410.94
			ROADWAY ITEMS			SUB-TOTAL	31,238,720.16	SUB-TOTAL	30,685,631.83	SUB-TOTAL	28,400,464.09
			CULVERT ITEMS			SUB-TOTAL	528,338.75	SUB-TOTAL	782,736.15	SUB-TOTAL	629,640.95
			STRUCTURE ITEMS			SUB-TOTAL	49,771,941.09	SUB-TOTAL	50,446,322.43	SUB-TOTAL	54,355,305.90

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			4,264,000.00		4,477,567.33		4,500,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			680,000.00		457,735.23		300,000.00
0003	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) BOATER SAFETY PLAN	Lump Sum			70,000.00		65,353.09		600,000.00
0004	0050000000-E	226	SUPP CLEARING & GRUBBING	2	ACR	5,000.00	10,000.00	10,000.00	20,000.00	1.00	2.00
0005	0057000000-E	226	UNDERCUT EXCAVATION	10,680	CY	30.00	320,400.00	120.00	1,281,600.00	50.00	534,000.00
0006	0063000000-N	SP	GRADING (SP)	Lump Sum			2,522,000.00		1,832,727.62		4,039,480.00
0007	0106000000-E	230	BORROW EXCAVATION	114,800	CY	41.00	4,706,800.00	32.54	3,735,592.00	24.00	2,755,200.00
0008	0127000000-N	235	EMBM'T SETTLEMENT GAUGE	4	EA	2,500.00	10,000.00	3,245.09	12,980.36	2,500.00	10,000.00
0009	0134000000-E	240	DRAINAGE DITCH EXCAVATION	2,790	CY	25.00	69,750.00	39.83	111,125.70	45.00	125,550.00
0010	0141000000-E	240	BERM DITCH CONSTRUCTION	170	LF	9.00	1,530.00	34.24	5,820.80	24.00	4,080.00
0011	0194000000-E	265	SELECT GRANULAR MATL, CLASS III	8,920	CY	170.00	1,516,400.00	129.75	1,157,370.00	110.00	981,200.00
0012	0195000000-E	265	SELECT GRANULAR MATERIAL	1,560	CY	200.00	312,000.00	129.71	202,347.60	108.00	168,480.00
0013	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	8,520	SY	5.00	42,600.00	2.53	21,555.60	5.50	46,860.00
0014	0199000000-E	SP	TEMPORARY SHORING	6,260	SF	100.00	626,000.00	75.23	470,939.80	84.00	525,840.00
0015	0220000000-E	SP	ROCK EMBANKMENTS	7,600	TON	161.00	1,223,600.00	137.80	1,047,280.00	100.00	760,000.00
0016	0222000000-E	SP	GEOTEXTILE ROCK EMBANK	3,750	SY	4.00	15,000.00	3.63	13,612.50	5.50	20,625.00
0017	0223000000-E	275	ROCK PLATING	2,560	SY	125.00	320,000.00	148.56	380,313.60	165.00	422,400.00
0018	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 46+42.50 -L-	Lump Sum			60,000.00		212,284.74		175,000.00
0019	0318000000-E	300	FND CONDIT MATL MINOR STRS	1,080	TON	100.00	108,000.00	98.60	106,488.00	83.00	89,640.00
0020	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	3,340	SY	3.00	10,020.00	3.64	12,157.60	5.50	18,370.00
0021	0335200000-E	305	15" DRAINAGE PIPE	304	LF	120.00	36,480.00	131.52	39,982.08	175.00	53,200.00
0022	0335300000-E	305	18" DRAINAGE PIPE	64	LF	170.00	10,880.00	182.00	11,648.00	206.00	13,184.00
0023	0335500000-E	305	30" DRAINAGE PIPE	972	LF	250.00	243,000.00	201.98	196,324.56	222.00	215,784.00
0024	0335850000-E	305	**" DRAINAGE PIPE ELBOW (15")	12	EA	900.00	10,800.00	2,110.14	25,321.68	314.00	3,768.00
0025	0366000000-E	310	15" RC PIPE CULV III	664	LF	200.00	132,800.00	202.41	134,400.24	135.00	89,640.00
0026	0372000000-E	310	18" RC PIPE CULV III	56	LF	240.00	13,440.00	231.02	12,937.12	206.00	11,536.00
0027	0384000000-E	310	30" RC PIPE CULV III	64	LF	370.00	23,680.00	301.91	19,322.24	309.00	19,776.00
0028	0396000000-E	310	42" RC PIPE CULV III	128	LF	540.00	69,120.00	457.35	58,540.80	387.00	49,536.00
0029	0426000000-E	310	72" RC PIPE CULV III	216	LF	1,900.00	410,400.00	973.97	210,377.52	1,450.00	313,200.00
0030	0448000000-E	310	***" RCP CULV CLASS IV (60")	228	LF	1,600.00	364,800.00	820.49	187,071.72	950.00	216,600.00
0031	0448000000-E	310	***" RCP CULV CLASS IV (72")	60	LF	2,500.00	150,000.00	1,043.50	62,610.00	1,620.00	97,200.00
0032	0448200000-E	310	15" RCP CULV CLASS IV	5,064	LF	180.00	911,520.00	216.07	1,094,178.48	144.00	729,216.00
0033	0448300000-E	310	18" RCP CULV CLASS IV	936	LF	250.00	234,000.00	226.91	212,387.76	181.00	169,416.00
0034	0448400000-E	310	24" RCP CULV CLASS IV	304	LF	340.00	103,360.00	272.75	82,916.00	212.00	64,448.00
0035	0448500000-E	310	30" RCP CULV CLASS IV	328	LF	390.00	127,920.00	331.85	108,846.80	278.00	91,184.00
0036	0448600000-E	310	36" RCP CULV CLASS IV	296	LF	550.00	162,800.00	439.38	130,056.48	360.00	106,560.00
0037	0588000000-E	310	18" CS PIPE CULV 0.064"	72	LF	160.00	11,520.00	182.04	13,106.88	174.00	12,528.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0038	0636000000-E	310	**" CS ELBOW *****" THICK (18", 0.064")	2	EA	2,100.00	4,200.00	3,095.37	6,190.74	374.00	748.00
0039	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (72", 1.000")	132	LF	3,880.00	512,160.00	4,600.41	607,254.12	4,000.00	528,000.00
0040	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (72", 1.000")	132	LF	5,380.00	710,160.00	6,115.56	807,253.92	5,400.00	712,800.00
0041	0995000000-E	340	PIPE REMOVAL	2,312	LF	43.00	99,416.00	36.14	83,555.68	48.00	110,976.00
0042	1077000000-E	SP	#57 STONE	2,270	TON	140.00	317,800.00	107.69	244,456.30	67.00	152,090.00
0043	1099500000-E	505	SHALLOW UNDERCUT	810	CY	36.00	29,160.00	120.00	97,200.00	37.00	29,970.00
0044	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	2,380	TON	90.00	214,200.00	93.02	221,387.60	65.00	154,700.00
0045	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	3,530	SY	6.00	21,180.00	2.55	9,001.50	5.50	19,415.00
0046	1121000000-E	520	AGGREGATE BASE COURSE	3,110	TON	90.00	279,900.00	110.68	344,214.80	66.00	205,260.00
0047	1220000000-E	545	INCIDENTAL STONE BASE	150	TON	120.00	18,000.00	131.02	19,653.00	84.00	12,600.00
0048	1275000000-E	600	PRIME COAT	3,259.1	GAL	16.00	52,145.60	17.21	56,089.11	7.00	22,813.70
0049	1330000000-E	607	INCIDENTAL MILLING	2,780	SY	11.00	30,580.00	17.21	47,843.80	30.55	84,929.00
0050	1491000000-E	610	ASP CONC BASE CRS B25.0C	9,080	TON	126.00	1,144,080.00	138.85	1,260,758.00	141.00	1,280,280.00
0051	1503000000-E	610	ASP CONC INTR CRS I19.0C	8,170	TON	129.00	1,053,930.00	133.28	1,088,897.60	136.00	1,111,120.00
0052	1519000000-E	610	ASP CONC SURF CRS S9.5B	1,380	TON	137.00	189,060.00	260.19	359,062.20	264.00	364,320.00
0053	1523000000-E	610	ASP CONC SURF CRS S9.5C	8,570	TON	135.00	1,156,950.00	140.58	1,204,770.60	143.00	1,225,510.00
0054	1575000000-E	620	ASP FOR PLANT MIX	1,380	TON	1,013.00	1,397,940.00	1,102.19	1,521,022.20	1,118.00	1,542,840.00
0055	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	768	TON	278.00	213,504.00	258.19	198,289.92	300.00	230,400.00
0056	2022000000-E	815	SUBDRAIN EXCAVATION	95.2	CY	19.00	1,808.80	60.97	5,804.34	33.00	3,141.60
0057	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	425	SY	3.00	1,275.00	7.15	3,038.75	4.00	1,700.00
0058	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	71.4	CY	170.00	12,138.00	138.43	9,883.90	100.00	7,140.00
0059	2044000000-E	815	6" PERF SUBDRN PIPE	425	LF	34.00	14,450.00	18.47	7,849.75	25.00	10,625.00
0060	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	1,770.00	1,770.00	611.68	611.68	625.00	625.00
0061	2077000000-E	815	6" OUTLET PIPE	6	LF	196.00	1,176.00	73.39	440.34	40.00	240.00
0062	2209000000-E	838	ENDWALLS	4.5	CY	2,700.00	12,150.00	2,958.26	13,312.17	4,200.00	18,900.00
0063	2220000000-E	838	REINFORCED ENDWALLS	19.8	CY	2,950.00	58,410.00	3,811.83	75,474.23	3,000.00	59,400.00
0064	2275000000-E	SP	FLOWABLE FILL	180	CY	550.00	99,000.00	556.13	100,103.40	416.00	74,880.00
0065	2286000000-N	840	MASNRY DRAINAGE STRUCT	120	EA	5,100.00	612,000.00	6,738.56	808,627.20	5,200.00	624,000.00
0066	2297000000-E	840	MASNRY DRAINAGE STRUCT	32.3	CY	4,550.00	146,965.00	4,578.55	147,887.17	2,280.00	73,644.00
0067	2308000000-E	840	MASNRY DRAINAGE STRUCT	22.4	LF	750.00	16,800.00	1,842.25	41,266.40	4,155.00	93,072.00
0068	2364000000-N	840	FRAME W/2GRTS 840.16 STD	18	EA	1,540.00	27,720.00	1,614.00	29,052.00	664.00	11,952.00
0069	2366000000-N	840	FRAME W/2GRTS 840.24 STD	6	EA	1,350.00	8,100.00	1,517.40	9,104.40	2,000.00	12,000.00
0070	2367000000-N	840	FRAME W/2GRTS 840.29 STD	30	EA	1,380.00	41,400.00	1,493.57	44,807.10	1,600.00	48,000.00
0071	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	6	EA	1,660.00	9,960.00	1,757.39	10,544.34	2,125.00	12,750.00
0072	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	25	EA	1,720.00	43,000.00	1,826.53	45,663.25	2,125.00	53,125.00
0073	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	37	EA	1,720.00	63,640.00	1,826.53	67,581.61	2,125.00	78,625.00
0074	2396000000-N	840	FRAME W/COVER STD 840.54	4	EA	2,040.00	8,160.00	1,240.26	4,961.04	2,125.00	8,500.00

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0075	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	25	EA	1,420.00	35,500.00	1,333.33	33,333.25	1,300.00	32,500.00
0076	2535000000-E	846	**"X**" CONCRETE CURB (8" X 4")	300	LF	54.00	16,200.00	51.28	15,384.00	50.00	15,000.00
0077	2549000000-E	846	2'-6" CONC CURB & GUTTER	9,640	LF	41.00	395,240.00	38.97	375,670.80	38.00	366,320.00
0078	2591000000-E	848	4" CONCRETE SIDEWALK	500	SY	63.00	31,500.00	59.49	29,745.00	58.00	29,000.00
0079	2605000000-N	848	CONCRETE CURB RAMPS	34	EA	3,840.00	130,560.00	3,589.74	122,051.16	3,500.00	119,000.00
0080	2612000000-E	848	6" CONCRETE DRIVEWAY	280	SY	98.00	27,440.00	92.31	25,846.80	90.00	25,200.00
0081	2619000000-E	850	4" CONCRETE PAVED DITCH	15	SY	175.00	2,625.00	164.10	2,461.50	160.00	2,400.00
0082	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	3,780	SY	87.00	328,860.00	82.05	310,149.00	80.00	302,400.00
0083	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	27,000.00	27,000.00	35,922.69	35,922.69	27,000.00	27,000.00
0084	3030000000-E	862	STL BEAM GUARDRAIL	2,987.5	LF	24.00	71,700.00	23.80	71,102.50	24.50	73,193.75
0085	3045000000-E	862	SBGR SHOP CURVED	62.5	LF	28.00	1,750.00	25.00	1,562.50	28.00	1,750.00
0086	3105000000-N	862	SBGR TERM SECT	4	EA	350.00	1,400.00	75.00	300.00	350.00	1,400.00
0087	3150000000-N	862	ADDIT GUARDRAIL POSTS	20	EA	50.00	1,000.00	44.00	880.00	50.00	1,000.00
0088	3195000000-N	862	GR END TYPE AT-1	2	EA	900.00	1,800.00	850.00	1,700.00	900.00	1,800.00
0089	3210000000-N	862	GR END TYPE CAT-1	7	EA	975.00	6,825.00	950.00	6,650.00	975.00	6,825.00
0090	3287000000-N	862	GR END TYPE TL-3	4	EA	3,200.00	12,800.00	3,150.00	12,600.00	3,200.00	12,800.00
0091	3288000000-N	862	GR END TYPE TL-2	3	EA	3,600.00	10,800.00	3,100.00	9,300.00	3,600.00	10,800.00
0092	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,580	LF	2.00	3,160.00	1.00	1,580.00	2.00	3,160.00
0093	3380000000-E	862	TEMP STL BM GUARDRAIL	400	LF	11.60	4,640.00	7.00	2,800.00	11.60	4,640.00
0094	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (THRIE-BEAM)	2	EA	1,500.00	3,000.00	2,250.00	4,500.00	1,500.00	3,000.00
0095	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	2	EA	1,700.00	3,400.00	1,750.00	3,500.00	1,700.00	3,400.00
0096	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	18.00	90.00	1.00	5.00	18.00	90.00
0097	3575000000-E	SP	GENERIC FENCING ITEM (LF) BICYCLE/PEDESTRIAN SAFETY RAIL	3,000	LF	225.00	675,000.00	85.00	255,000.00	275.00	825,000.00
0098	3628000000-E	876	RIP RAP, CLASS I	250	TON	117.00	29,250.00	151.38	37,845.00	118.00	29,500.00
0099	3635000000-E	876	RIP RAP, CLASS II	120	TON	114.00	13,680.00	166.82	20,018.40	148.00	17,760.00
0100	3642000000-E	876	RIP RAP, CLASS A	1,000	TON	121.00	121,000.00	121.12	121,120.00	110.00	110,000.00
0101	3649000000-E	876	RIP RAP, CLASS B	1,320	TON	121.00	159,720.00	131.19	173,170.80	106.00	139,920.00
0102	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	21,685	SY	3.00	65,055.00	3.83	83,053.55	5.50	119,267.50
0103	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	1,551	LF	9.00	13,959.00	7.15	11,089.65	10.15	15,742.65
0104	4079000000-N	903	SUPPORT, BARR SMALL	1	EA	150.00	150.00	250.00	250.00	550.00	550.00
0105	4096000000-N	904	SIGN ERECTION, TYPE D	5	EA	90.00	450.00	200.00	1,000.00	350.00	1,750.00
0106	4102000000-N	904	SIGN ERECTION, TYPE E	52	EA	85.00	4,420.00	165.00	8,580.00	240.00	12,480.00
0107	4108000000-N	904	SIGN ERECTION, TYPE F	14	EA	95.00	1,330.00	175.00	2,450.00	280.00	3,920.00
0108	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	2	EA	100.00	200.00	200.00	400.00	251.00	502.00
0109	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	42	EA	10.00	420.00	5.00	210.00	15.00	630.00
0110	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	2	EA	15.00	30.00	5.00	10.00	15.00	30.00
0111	4400000000-E	1110	WORK ZONE SIGNS (STAT)	371	SF	6.25	2,318.75	6.25	2,318.75	8.50	3,153.50

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0112	4405000000-E	1110	WORK ZONE SIGNS (PORT)	416	SF	8.25	3,432.00	8.25	3,432.00	8.40	3,494.40
0113	4410000000-E	1110	WORK ZONE SIGNS (BARR)	109	SF	6.00	654.00	6.05	659.45	8.40	915.60
0114	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	2,300.00	4,600.00	2,300.00	4,600.00	4,200.00	8,400.00
0115	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	9,100.00	18,200.00	9,100.00	18,200.00	15,500.00	31,000.00
0116	4430000000-N	1130	DRUMS	282	EA	53.50	15,087.00	53.50	15,087.00	46.00	12,972.00
0117	4435000000-N	1135	CONES	40	EA	22.00	880.00	22.00	880.00	21.00	840.00
0118	4445000000-E	1145	BARRICADES (TYPE III)	184	LF	18.00	3,312.00	18.00	3,312.00	26.00	4,784.00
0119	4447000000-E	SP	PED CHANNEL DEVICES	88	LF	36.00	3,168.00	36.00	3,168.00	57.00	5,016.00
0120	4455000000-N	1150	FLAGGER	200	DAY	637.50	127,500.00	1,275.00	255,000.00	911.00	182,200.00
0121	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	5	EA	5,400.00	27,000.00	9,500.00	47,500.00	13,250.00	66,250.00
0122	4470000000-N	1160	REM & RES CRASH CUSHION	2	EA	3,800.00	7,600.00	3,250.00	6,500.00	3,250.00	6,500.00
0123	4480000000-N	1165	TMA	2	EA	26,000.00	52,000.00	26,000.00	52,000.00	100,000.00	200,000.00
0124	4485000000-E	1170	PORT CONC BARRIER	3,470	LF	54.00	187,380.00	51.22	177,733.40	60.00	208,200.00
0125	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	2,510	LF	80.00	200,800.00	76.03	190,835.30	80.00	200,800.00
0126	4500000000-E	1170	REM & RES PORT CONC BARRIER	3,350	LF	10.00	33,500.00	9.38	31,423.00	12.00	40,200.00
0127	4510000000-N	1190	LAW ENFORCEMENT	80	HR	200.00	16,000.00	70.00	5,600.00	105.00	8,400.00
0128	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) TEMPORARY RIVER WARNING SIGNS	6	EA	450.00	2,700.00	4,365.00	26,190.00	1,000.00	6,000.00
0129	4650000000-N	1251	TEMP RAISED PVMT MRKS	925	EA	10.00	9,250.00	10.00	9,250.00	62.00	57,350.00
0130	4685000000-E	1205	THERMO PVT MKG LINES 4"90	16,357	LF	1.85	30,260.45	1.85	30,260.45	0.61	9,977.77
0131	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	2,427	LF	2.75	6,674.25	2.75	6,674.25	2.75	6,674.25
0132	4700000000-E	1205	12"WIDE THERMO 90 MILS	165	LF	3.00	495.00	3.00	495.00	3.50	577.50
0133	4709000000-E	1205	24"WIDE THERMO 90 MILS	2,760	LF	12.00	33,120.00	12.00	33,120.00	8.00	22,080.00
0134	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	43	EA	150.00	6,450.00	150.00	6,450.00	60.00	2,580.00
0135	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	10,758	LF	3.00	32,274.00	3.00	32,274.00	2.50	26,895.00
0136	4810000000-E	1205	PAINT PVMT MARKINGS 4"	112,974	LF	0.50	56,487.00	0.50	56,487.00	0.41	46,319.34
0137	4820000000-E	1205	PAINT PVMT MARKINGS 8"	9,917	LF	0.75	7,437.75	0.75	7,437.75	0.82	8,131.94
0138	4825000000-E	1205	PAINT PVMT MARKINGS 12"	2,868	LF	0.95	2,724.60	0.95	2,724.60	1.25	3,585.00
0139	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,710	LF	7.00	11,970.00	7.00	11,970.00	2.50	4,275.00
0140	4840000000-N	1205	PAINT PVT MKG CHARACTER	40	EA	55.00	2,200.00	55.00	2,200.00	20.00	800.00
0141	4845000000-N	1205	PAINT PVT MKG SYMBOL	150	EA	55.00	8,250.00	55.00	8,250.00	20.00	3,000.00
0142	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	5,980	LF	2.50	14,950.00	2.50	14,950.00	2.85	17,043.00
0143	4850000000-E	1205	LINE REMOVAL 4" WIDE	32,311	LF	0.85	27,464.35	0.85	27,464.35	1.60	51,697.60
0144	4860000000-E	1205	LINE REMOVAL 8" WIDE	1,219	LF	1.50	1,828.50	1.50	1,828.50	3.15	3,839.85
0145	4865000000-E	1205	LINE REMOVAL 12" WIDE	1,159	LF	2.50	2,897.50	2.50	2,897.50	4.75	5,505.25
0146	4870000000-E	1205	LINE REMOVAL 24" WIDE	264	LF	10.00	2,640.00	10.00	2,640.00	9.50	2,508.00
0147	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	59	EA	125.00	7,375.00	125.00	7,375.00	75.00	4,425.00
0148	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	310	EA	68.00	21,080.00	68.00	21,080.00	75.00	23,250.00
0149	4900000000-N	1251	PERM RAISED PVMT MARKERS	69	EA	10.00	690.00	10.00	690.00	62.00	4,278.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES

FED AID NO 0007005, 0029074

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0150	5150000000-E	1409	ELECT DUCT **, SIZE ***** (BD, 2" PVC SCHEDULE 40)	2,635	LF	18.00	47,430.00	18.18	47,904.30	25.00	65,875.00
0151	5150000000-E	1409	ELECT DUCT **, SIZE ***** (TL, 3" PVC SCHEDULE 40)	1,750	LF	50.00	87,500.00	22.73	39,777.50	50.00	87,500.00
0152	5240000000-N	1411	ELEC JB ********** (IG, 18" H X 24" W X18" D)	11	EA	2,000.00	22,000.00	1,106.06	12,166.66	1,500.00	16,500.00
0153	5326200000-E	1510	12" WATER LINE	417.2	LF	280.00	116,816.00	344.23	143,612.76	256.00	106,803.20
0154	5329000000-E	1510	DI H2O PIPE FITTINGS	1,070	LB	31.00	33,170.00	19.86	21,250.20	20.00	21,400.00
0155	5540000000-E	1515	6" VALVE	1	EA	9,350.00	9,350.00	6,619.77	6,619.77	4,500.00	4,500.00
0156	5558000000-E	1515	12" VALVE	1	EA	15,500.00	15,500.00	13,239.53	13,239.53	9,600.00	9,600.00
0157	5666000000-N	1515	FIRE HYDRANT	1	EA	13,020.00	13,020.00	17,101.07	17,101.07	11,000.00	11,000.00
0158	5673000000-E	1515	FIRE HYDRANT LEG	20	LF	6,880.00	137,600.00	408.22	8,164.40	200.00	4,000.00
0159	5804000000-E	1530	ABANDON 12" UTILITY PIPE	373	LF	178.00	66,394.00	17.65	6,583.45	40.00	14,920.00
0160	5815500000-N	1530	REMOVE FIRE HYDRANT	1	EA	1,810.00	1,810.00	4,302.85	4,302.85	3,500.00	3,500.00
0161	5882000000-N	SP	GENERIC UTILITY ITEM (EA) 6' X 6' UTILITY MANHOLE PRECAST STRUCTURE	2	EA	35,000.00	70,000.00	35,353.54	70,707.08	37,500.00	75,000.00
0162	5888000000-E	SP	GENERIC UTILITY ITEM (LF) 4" PVC CONDUIT	4,906	LF	52.00	255,112.00	52.53	257,712.18	36.00	176,616.00
0163	6000000000-E	1605	TEMPORARY SILT FENCE	33,805	LF	2.90	98,034.50	2.96	100,062.80	2.90	98,034.50
0164	6006000000-E	1610	EROS CONTRL STONE CL A	1,050	TON	120.00	126,000.00	83.82	88,011.00	108.00	113,400.00
0165	6009000000-E	1610	EROS CONTRL STONE CL B	4,180	TON	120.00	501,600.00	92.44	386,399.20	104.00	434,720.00
0166	6012000000-E	1610	SEDIMENT CONTROL STONE	8,985	TON	110.00	988,350.00	82.76	743,598.60	90.00	808,650.00
0167	6015000000-E	1615	TEMPORARY MULCHING	24	ACR	1,700.00	40,800.00	1,734.69	41,632.56	1,700.00	40,800.00
0168	6018000000-E	1620	SEED FOR TEMP SEEDING	900	LB	2.00	1,800.00	2.04	1,836.00	2.00	1,800.00
0169	6021000000-E	1620	FERT FOR TEMP SEEDING	6	TON	950.00	5,700.00	969.39	5,816.34	950.00	5,700.00
0170	6024000000-E	1622	TEMPORARY SLOPE DRAINS	860	LF	70.00	60,200.00	26.38	22,686.80	47.00	40,420.00
0171	6029000000-E	SP	SAFETY FENCE	2,780	LF	2.50	6,950.00	2.55	7,089.00	2.50	6,950.00
0172	6030000000-E	1630	SILT EXCAVATION	14,760	CY	33.00	487,080.00	16.44	242,654.40	30.00	442,800.00
0173	6036000000-E	1631	MATTING FOR EROS CONTROL	65,230	SY	1.65	107,629.50	1.68	109,586.40	1.65	107,629.50
0174	6037000000-E	1629	COIR FIBER MAT	200	SY	6.00	1,200.00	6.12	1,224.00	6.00	1,200.00
0175	6042000000-E	1632	1/4" HARDWARE CLOTH	11,355	LF	5.50	62,452.50	5.61	63,701.55	5.50	62,452.50
0176	6043000000-E	1644	LOW PERMEABILITY GEOTEXTILE	300	SY	3.57	1,071.00	6.12	1,836.00	4.20	1,260.00
0177	6045000000-E	SP	**" TEMPORARY PIPE (48")	20	LF	491.18	9,823.60	695.55	13,911.00	285.00	5,700.00
0178	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	16,550	SY	20.00	331,000.00	20.41	337,785.50	20.00	331,000.00
0179	6070000000-N	1639	SPECIAL STILLING BASINS	122	EA	3,300.00	402,600.00	910.20	111,044.40	335.00	40,870.00
0180	6071002000-E	1642	FLOCCULANT	1,185	LB	5.00	5,925.00	5.10	6,043.50	5.00	5,925.00
0181	6071012000-E	1642	COIR FIBER WATTLE	630	LF	8.00	5,040.00	8.16	5,140.80	8.00	5,040.00
0182	6071014000-E	1642	COIR FIBER WATTLE BARRIER	1,310	LF	32.00	41,920.00	32.65	42,771.50	32.00	41,920.00
0183	6071030000-E	1640	COIR FIBER BAFFLE	2,955	LF	8.00	23,640.00	8.16	24,112.80	8.00	23,640.00
0184	6071050000-E	1644	**" SKIMMER (1-1/2")	3	EA	4,950.00	14,850.00	1,173.47	3,520.41	2,200.00	6,600.00

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0185	6071050000-E	1644	**" SKIMMER (2")	2	EA	6,880.00	13,760.00	1,326.53	2,653.06	2,400.00	4,800.00
0186	6071050000-E	1644	**" SKIMMER (2-1/2")	1	EA	12,150.00	12,150.00	1,581.63	1,581.63	2,000.00	2,000.00
0187	6084000000-E	1660	SEEDING AND MULCHING	21	ACR	2,700.00	56,700.00	2,755.10	57,857.10	2,700.00	56,700.00
0188	6087000000-E	1660	MOWING	27	ACR	225.00	6,075.00	229.59	6,198.93	225.00	6,075.00
0189	6090000000-E	1661	SEED FOR REPAIR SEEDING	250	LB	4.00	1,000.00	4.08	1,020.00	4.00	1,000.00
0190	6093000000-E	1661	FERT FOR REPAIR SEEDING	1.25	TON	1,100.00	1,375.00	1,122.45	1,403.06	1,100.00	1,375.00
0191	6096000000-E	1662	SEED FOR SUPP SEEDING	450	LB	4.00	1,800.00	4.08	1,836.00	4.00	1,800.00
0192	6108000000-E	1665	FERTILIZER TOPDRESSING	12.75	TON	950.00	12,112.50	969.39	12,359.72	950.00	12,112.50
0193	6111000000-E	SP	IMPERVIOUS DIKE	538	LF	590.00	317,420.00	190.22	102,338.36	200.00	107,600.00
0194	6114500000-N	1667	SPECIALIZED HAND MOWING	20	MHR	140.00	2,800.00	142.86	2,857.20	140.00	2,800.00
0195	6114800000-N	SP	MANUAL LITTER REMOVAL	16	MHR	140.00	2,240.00	142.86	2,285.76	140.00	2,240.00
0196	6114900000-E	SP	LITTER DISPOSAL	6	TON	200.00	1,200.00	204.08	1,224.48	200.00	1,200.00
0197	6117000000-N	1675	RESPONSE FOR EROS CONTROL	400	EA	250.00	100,000.00	255.10	102,040.00	250.00	100,000.00
0198	6117500000-N	SP	CONC WASHOUT STRUCTURE	3	EA	6,440.00	19,320.00	2,148.59	6,445.77	5,000.00	15,000.00
0199	6120000000-E	SP	CULVERT DIVERSION CHANNEL	98	CY	148.00	14,504.00	76.76	7,522.48	175.00	17,150.00
0200	6123000000-E	1670	REFORESTATION	0.2	ACR	25,000.00	5,000.00	25,510.20	5,102.04	25,000.00	5,000.00
0201	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	990	EA	173.00	171,270.00	357.14	353,568.60	350.00	346,500.00
0202	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1 (HIGH FLOW)	330	EA	320.00	105,600.00	650.00	214,500.00	250.00	82,500.00
0203	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	18	EA	5,400.00	97,200.00	357.14	6,428.52	250.00	4,500.00
0204	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 1	900	SY	3.90	3,510.00	3.98	3,582.00	3.90	3,510.00
0205	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	18	EA	1,705.00	30,690.00	1,510.10	27,181.80	1,250.00	22,500.00
0206	7060000000-E	1705	SIGNAL CABLE	9,320	LF	5.00	46,600.00	5.76	53,683.20	8.00	74,560.00
0207	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	62	EA	1,400.00	86,800.00	1,550.51	96,131.62	1,250.00	77,500.00
0208	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	6	EA	1,600.00	9,600.00	1,969.70	11,818.20	1,500.00	9,000.00
0209	7144000000-E	1705	VEHICLE SIGNAL HD (12", 5 SECT)	2	EA	2,200.00	4,400.00	2,363.64	4,727.28	2,000.00	4,000.00
0210	7252000000-E	1710	MESSENGER CABLE (1/4")	2,485	LF	5.00	12,425.00	5.05	12,549.25	6.00	14,910.00
0211	7264000000-E	1710	MESSENGER CABLE (3/8")	1,850	LF	8.00	14,800.00	8.89	16,446.50	10.00	18,500.00
0212	7279000000-E	1715	TRACER WIRE	220	LF	2.00	440.00	1.52	334.40	2.00	440.00
0213	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	2,095	LF	18.00	37,710.00	14.80	31,006.00	20.00	41,900.00
0214	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	1,125	LF	50.00	56,250.00	47.07	52,953.75	60.00	67,500.00
0215	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	15	EA	775.00	11,625.00	946.46	14,196.90	1,100.00	16,500.00
0216	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	32	EA	1,500.00	48,000.00	1,747.47	55,919.04	1,500.00	48,000.00
0217	7360000000-N	1720	WOOD POLE	11	EA	2,500.00	27,500.00	3,247.47	35,722.17	1,500.00	16,500.00
0218	7372000000-N	1721	GUY ASSEMBLY	30	EA	1,000.00	30,000.00	1,242.42	37,272.60	1,000.00	30,000.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES

FED AID NO 0007005, 0029074

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0219	7420000000-E	1722	2" RISER WITH WEATHERHEAD	5	EA	1,000.00	5,000.00	1,267.68	6,338.40	1,200.00	6,000.00
0220	7432000000-E	1722	2" RISER WITH TUBING	4	EA	1,250.00	5,000.00	1,449.50	5,798.00	1,500.00	6,000.00
0221	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,400	LF	27.00	64,800.00	21.72	52,128.00	20.00	48,000.00
0222	7456100000-E	1726	LEAD-IN CABLE(14-2)	6,725	LF	2.00	13,450.00	4.55	30,598.75	6.00	40,350.00
0223	7481000000-N	SP	SITE SURVEY	4	EA	1,500.00	6,000.00	2,282.83	9,131.32	1,000.00	4,000.00
0224	7481240000-N	SP	CAMERA W/O INT LOOP EMUL PROCESS	16	EA	4,000.00	64,000.00	13,065.66	209,050.56	9,000.00	144,000.00
0225	7481260000-N	SP	EXT LOOP EMULATOR PROCESS UNIT	4	EA	14,800.00	59,200.00	9,363.64	37,454.56	6,500.00	26,000.00
0226	7516000000-E	1730	COMMUNICATIONS CABLE (** FIBER) (24)	2,500	LF	5.00	12,500.00	4.80	12,000.00	6.00	15,000.00
0227	7528000000-E	1730	DROP CABLE	1,325	LF	5.00	6,625.00	4.60	6,095.00	5.00	6,625.00
0228	7540000000-N	1731	SPLICE ENCLOSURE	2	EA	2,000.00	4,000.00	3,323.23	6,646.46	3,400.00	6,800.00
0229	7541000000-N	1731	MOD SPLICE ENCLOSURE	1	EA	1,837.00	1,837.00	2,686.87	2,686.87	2,750.00	2,750.00
0230	7552000000-N	1731	INTERCONNECT CENTER	4	EA	2,500.00	10,000.00	2,732.32	10,929.28	2,750.00	11,000.00
0231	7566000000-N	1733	DELINEATOR MARKER	3	EA	150.00	450.00	171.72	515.16	175.00	525.00
0232	7588000000-N	SP	SGNL MAST ARM WITH METAL POLE	6	EA	38,000.00	228,000.00	34,474.75	206,848.50	38,000.00	228,000.00
0233	7613000000-N	SP	SOIL TEST	6	EA	2,400.00	14,400.00	4,111.11	24,666.66	2,500.00	15,000.00
0234	7614100000-E	SP	DRILLED PIER FOUND	48	CY	2,300.00	110,400.00	2,500.00	120,000.00	1,950.00	93,600.00
0235	7631000000-N	SP	MAST ARM W/ MTL POLE DES	6	EA	1.00	6.00	303.03	1,818.18	550.00	3,300.00
0236	7636000000-N	1745	SIGN FOR SIGNALS	21	EA	1,000.00	21,000.00	1,052.53	22,103.13	1,000.00	21,000.00
0237	7642100000-N	1743	TYPE I POST W/ FOUNDATION	2	EA	3,500.00	7,000.00	3,489.90	6,979.80	4,000.00	8,000.00
0238	7642200000-N	1743	TYPE II PED W/ FOUNDATION	28	EA	4,000.00	112,000.00	4,707.07	131,797.96	6,000.00	168,000.00
0239	7684000000-N	1750	SIGNAL CABINET FOUNDATION	6	EA	3,500.00	21,000.00	4,436.36	26,618.16	4,000.00	24,000.00
0240	7696000000-N	1751	CONTLRS WITH CBNT (**********) (2070LX, BASE MOUNTED)	6	EA	28,500.00	171,000.00	28,545.46	171,272.76	33,000.00	198,000.00
0241	7744000000-N	1751	DETECTOR CARD (TYPE 170)	17	EA	300.00	5,100.00	348.48	5,924.16	350.00	5,950.00
0242	7901000000-N	1753	CABINET BASE EXTENDER	6	EA	800.00	4,800.00	752.53	4,515.18	1,000.00	6,000.00
0243	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) CCTV WOOD POLE	1	EA	5,760.00	5,760.00	3,247.47	3,247.47	1,250.00	1,250.00
0244	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) DIGITAL CCTV CAMERA ASSEMBLY	1	EA	6,840.00	6,840.00	8,626.26	8,626.26	6,500.00	6,500.00
0245	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) ETHERNET EDGE SWITCH	4	EA	2,800.00	11,200.00	3,984.85	15,939.40	2,500.00	10,000.00
0246	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) LUMINAIRE ARM FOR TEMPORARY VIDEO SYSTEM	11	EA	900.00	9,900.00	1,424.24	15,666.64	1,000.00	11,000.00
0247	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR SINGLE MAST ARM POLE (BLACK)	6	EA	3,500.00	21,000.00	1,222.22	7,333.32	2,500.00	15,000.00
0248	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE I PUSHBUTTON POST (BLACK)	2	EA	175.00	350.00	83.84	167.68	100.00	200.00
0249	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE II SIGNAL PEDESTAL (BLACK)	28	EA	250.00	7,000.00	144.44	4,044.32	150.00	4,200.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0250	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) RELOCATE TEMPORARY CAMERA SENSOR UNIT	15	EA	300.00	4,500.00	888.89	13,333.35	1,500.00	22,500.00
0251	8504000000-E	460	CONC BARR RAIL MOMENT SLAB	780	LF	728.09	567,910.20	858.49	669,622.20	955.00	744,900.00
			CULVERT ITEMS								
0252	8130000000-N	414	BOX CULV EXCAV @ ******** (12+58.30 -Y2-)	Lump Sum			8,205.00		27,835.32		85,000.00
0253	8133000000-E	414	FND CONDIT MAT, BOX CULV	340	TON	118.24	40,201.60	133.55	45,407.00	135.60	46,104.00
0254	8196000000-E	420	CLASS A CONCRETE (CULV)	222.9	CY	2,620.00	583,998.00	1,670.50	372,354.45	2,800.00	624,120.00
0255	8245000000-E	425	REINF STEEL (CULVERT)	42,365	LB	1.90	80,493.50	1.74	73,715.10	4.00	169,460.00
			STRUCTURE ITEMS								
0256	8017000000-N	SP	CM&R TEMP ACCESS ********** (46+42.50 -L-)	Lump Sum			12,000,000.00		15,415,000.00		15,000,000.00
0257	8035000000-N	402	REMV EXIST STR ****** BRG (402) (46+42.50 -L-)	Lump Sum			1,800,000.00		1,750,074.63		2,000,000.00
0258	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			1,400.00		7,500.00		20,000.00
0259	8105500000-E	411	**'-**" DRILLD PIER IN SOIL (4'-6")	3,045	LF	1,090.00	3,319,050.00	660.51	2,011,252.95	1,795.00	5,465,775.00
0260	8105600000-E	411	**'-**" DRILLD PIER NO SOIL (4'-6")	867	LF	2,130.00	1,846,710.00	2,221.70	1,926,213.90	1,795.00	1,556,265.00
0261	8111000000-E	411	PERM STL CASING FOR ** PIER (4'-6")	1,712	LF	425.25	728,028.00	1,126.81	1,929,098.72	600.00	1,027,200.00
0262	8113000000-N	411	SID INSPECTIONS	61	EA	1,000.00	61,000.00	4,170.42	254,395.62	1,000.00	61,000.00
0263	8114000000-N	411	SPT TESTING	15	EA	1,000.00	15,000.00	5,121.20	76,818.00	1,500.00	22,500.00
0264	8115000000-N	411	CSL TESTING	20	EA	25,000.00	500,000.00	6,634.82	132,696.40	2,000.00	40,000.00
0265	8121000000-N	412	UNCL STR EXCAV STA ***** (46+42.50 -L-)	Lump Sum			41,700.00		536,970.44		100,000.00
0266	8147000000-E	420	REINF CONCRETE DECK SLAB	128,468	SF	52.00	6,680,336.00	73.02	9,380,733.36	70.00	8,992,760.00
0267	8161000000-E	420	GROOVING BRIDGE FLOORS	127,572	SF	0.35	44,650.20	1.76	224,526.72	1.00	127,572.00
0268	8175000000-E	420	CLASS AA CONC (BRIDGE)	12.6	CY	3,445.00	43,407.00	2,362.41	29,766.37	3,200.00	40,320.00
0269	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	1,851	CY	1,620.00	2,998,620.00	2,111.30	3,908,016.30	1,750.00	3,239,250.00
0270	8210000000-N	422	BRG APPR SLAB ********** (46+42.50 -L-)	Lump Sum			339,000.00		406,438.03		300,000.00
0271	8217000000-E	425	REINF STEEL (BRIDGE)	724,074	LB	2.00	1,448,148.00	1.79	1,296,092.46	1.75	1,267,129.50
0272	8224000000-E	425	EPOXY COAT REINF STL BRDG	1,292	LB	3.00	3,876.00	2.12	2,739.04	4.00	5,168.00
0273	8238000000-E	425	SPIRAL COL REINF STL BRG	135,945	LB	7.20	978,804.00	3.48	473,088.60	3.25	441,821.25
0274	8265000000-E	430	54" PRESTR CONCRETE GIRDR	19,365	LF	443.25	8,583,536.25	399.46	7,735,542.90	398.00	7,707,270.00
0275	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 14 X 73)	42	EA	671.00	28,182.00	3,505.50	147,231.00	3,000.00	126,000.00
0276	8384000000-E	450	HP14X73 PILES	2,370	LF	135.00	319,950.00	68.81	163,079.70	112.00	265,440.00
0277	8391000000-N	450	STEEL PILE POINTS	21	EA	260.00	5,460.00	253.09	5,314.89	225.00	4,725.00
0278	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	1,900.00	3,800.00	4,944.45	9,888.90	1,900.00	3,800.00
0279	8505000000-E	460	VERT CONC BARRIER RAIL	2,385.5	LF	215.00	512,882.50	157.67	376,121.79	170.00	405,535.00
0280	8608000000-E	876	RIP RAP II (2'-0")	1,390	TON	129.00	179,310.00	168.13	233,700.70	125.00	173,750.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

						AMES CONSTRUCTION INC BURNSVILLE, MN		CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC		REEVES CONSTRUCTION COMPANY DUNCAN, SC	
0281	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	1,480	SY	5.35	7,918.00	2.66	3,936.80	7.00	10,360.00
0282	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			583,000.00		727,092.52		175,000.00
0283	8706000000-N	SP	EXPANSION JOINT SEALS	Lump Sum			566,000.00		686,138.54		750,000.00
0284	8727000000-N	SP	ELEC CONDUIT SYS SIGNAL ****** (46+42.50 -L-)	Lump Sum			330,000.00		213,949.53		220,420.00
0285	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) BRIDGE PLAQUES	Lump Sum			15,820.00		10,000.00		75,000.00
0286	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) CONDUIT SYSTEM FOR UTILITIES AT STATION 46+42.50 -L-	Lump Sum			550,000.00		196,749.63		202,910.00
0287	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) ELECTRICAL CONDUIT SYSTEM FOR LIGHTING AT STATION 46+42.50 -L-	Lump Sum			120,000.00		197,667.68		350,000.00
0288	8867000000-E	SP	GENERIC STRUCTURE ITEM (LF) CLASSIC CONCRETE BRIDGE RAIL	2,314	LF	520.00	1,203,280.00	469.40	1,086,191.60	625.00	1,446,250.00
0289	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) APPLICATION OF BRIDGE COATING	143,550	SF	3.00	430,650.00	2.51	360,310.50	4.25	610,087.50
0290	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) ARCHITECTURAL CONCRETE SURFACE TREATMENT	3,960	SF	4.00	15,840.00	21.31	84,387.60	22.00	87,120.00
0291	8897000000-N	SP	GENERIC STRUCTURE ITEM (EA) DRILLED PIER PILOT BORING	9	EA	5,000.00	45,000.00	10,118.32	91,064.88	5,000.00	45,000.00
			CONTRACT TOTAL			TOTAL	85,930,041.40	TOTAL	89,551,346.78	TOTAL	90,561,203.65
			ROADWAY ITEMS			SUB-TOTAL	38,866,785.35	SUB-TOTAL	36,942,244.21	SUB-TOTAL	37,271,091.40
			CULVERT ITEMS			SUB-TOTAL	712,898.10	SUB-TOTAL	519,311.87	SUB-TOTAL	924,684.00
			STRUCTURE ITEMS			SUB-TOTAL	46,350,357.95	SUB-TOTAL	52,089,790.70	SUB-TOTAL	52,365,428.25

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

			ROADWAY ITEMS				
0001	0000100000-N	800	MOBILIZATION	Lump Sum			5,375,271.60
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			1,650,000.00
0003	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) BOATER SAFETY PLAN	Lump Sum			146,333.36
0004	0050000000-E	226	SUPP CLEARING & GRUBBING	2	ACR	30,748.89	61,497.78
0005	0057000000-E	226	UNDERCUT EXCAVATION	10,680	CY	109.13	1,165,508.40
0006	0063000000-N	SP	GRADING (SP)	Lump Sum			5,266,807.94
0007	0106000000-E	230	BORROW EXCAVATION	114,800	CY	55.00	6,314,000.00
0008	0127000000-N	235	EMBM'T SETTLEMENT GAUGE	4	EA	4,421.94	17,687.76
0009	0134000000-E	240	DRAINAGE DITCH EXCAVATION	2,790	CY	44.74	124,824.60
0010	0141000000-E	240	BERM DITCH CONSTRUCTION	170	LF	48.09	8,175.30
0011	0194000000-E	265	SELECT GRANULAR MATL, CLASS III	8,920	CY	99.75	889,770.00
0012	0195000000-E	265	SELECT GRANULAR MATERIAL	1,560	CY	101.85	158,886.00
0013	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	8,520	SY	4.48	38,169.60
0014	0199000000-E	SP	TEMPORARY SHORING	6,260	SF	104.62	654,921.20
0015	0220000000-E	SP	ROCK EMBANKMENTS	7,600	TON	120.00	912,000.00
0016	0222000000-E	SP	GEOTEXTILE ROCK EMBANK	3,750	SY	2.99	11,212.50
0017	0223000000-E	275	ROCK PLATING	2,560	SY	118.76	304,025.60
0018	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 BRIDGE APPROACH FILL, STATION 46+42.50 -L-	Lump Sum			64,809.13
0019	0318000000-E	300	FND CONDIT MATL MINOR STRS	1,080	TON	130.13	140,540.40
0020	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	3,340	SY	4.36	14,562.40
0021	0335200000-E	305	15" DRAINAGE PIPE	304	LF	182.41	55,452.64
0022	0335300000-E	305	18" DRAINAGE PIPE	64	LF	260.14	16,648.96
0023	0335500000-E	305	30" DRAINAGE PIPE	972	LF	295.87	287,585.64
0024	0335850000-E	305	**" DRAINAGE PIPE ELBOW (15")	12	EA	406.10	4,873.20
0025	0366000000-E	310	15" RC PIPE CULV III	664	LF	249.26	165,508.64
0026	0372000000-E	310	18" RC PIPE CULV III	56	LF	292.15	16,360.40
0027	0384000000-E	310	30" RC PIPE CULV III	64	LF	349.32	22,356.48
0028	0396000000-E	310	42" RC PIPE CULV III	128	LF	540.58	69,194.24
0029	0426000000-E	310	72" RC PIPE CULV III	216	LF	984.07	212,559.12
0030	0448000000-E	310	***" RCP CULV CLASS IV (60")	228	LF	1,382.36	315,178.08
0031	0448000000-E	310	***" RCP CULV CLASS IV (72")	60	LF	1,849.85	110,991.00
0032	0448200000-E	310	15" RCP CULV CLASS IV	5,064	LF	203.26	1,029,308.64
0033	0448300000-E	310	18" RCP CULV CLASS IV	936	LF	246.90	231,098.40
0034	0448400000-E	310	24" RCP CULV CLASS IV	304	LF	262.12	79,684.48
0035	0448500000-E	310	30" RCP CULV CLASS IV	328	LF	353.37	115,905.36
0036	0448600000-E	310	36" RCP CULV CLASS IV	296	LF	445.55	131,882.80
0037	0588000000-E	310	18" CS PIPE CULV 0.064"	72	LF	235.35	16,945.20

FLUOR ENTERPRISES INC
GREENVILLE, SC

0038	0636000000-E	310	**" CS ELBOW *****" THICK (18", 0.064")	2	EA	967.65	1,935.30
0039	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (72", 1.000")	132	LF	5,500.00	726,000.00
0040	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (72", 1.000")	132	LF	5,500.00	726,000.00
0041	0995000000-E	340	PIPE REMOVAL	2,312	LF	61.31	141,748.72
0042	1077000000-E	SP	#57 STONE	2,270	TON	80.94	183,733.80
0043	1099500000-E	505	SHALLOW UNDERCUT	810	CY	61.59	49,887.90
0044	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	2,380	TON	65.94	156,937.20
0045	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	3,530	SY	3.90	13,767.00
0046	1121000000-E	520	AGGREGATE BASE COURSE	3,110	TON	128.77	400,474.70
0047	1220000000-E	545	INCIDENTAL STONE BASE	150	TON	239.81	35,971.50
0048	1275000000-E	600	PRIME COAT	3,259.1	GAL	14.57	47,485.09
0049	1330000000-E	607	INCIDENTAL MILLING	2,780	SY	13.46	37,418.80
0050	1491000000-E	610	ASP CONC BASE CRS B25.0C	9,080	TON	191.84	1,741,907.20
0051	1503000000-E	610	ASP CONC INTR CRS I19.0C	8,170	TON	178.96	1,462,103.20
0052	1519000000-E	610	ASP CONC SURF CRS S9.5B	1,380	TON	349.46	482,254.80
0053	1523000000-E	610	ASP CONC SURF CRS S9.5C	8,570	TON	188.80	1,618,016.00
0054	1575000000-E	620	ASP FOR PLANT MIX	1,380	TON	974.14	1,344,313.20
0055	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	768	TON	152.21	116,897.28
0056	2022000000-E	815	SUBDRAIN EXCAVATION	95.2	CY	51.62	4,914.22
0057	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	425	SY	4.72	2,006.00
0058	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	71.4	CY	155.97	11,136.26
0059	2044000000-E	815	6" PERF SUBDRN PIPE	425	LF	22.65	9,626.25
0060	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	1,024.19	1,024.19
0061	2077000000-E	815	6" OUTLET PIPE	6	LF	97.57	585.42
0062	2209000000-E	838	ENDWALLS	4.5	CY	2,289.24	10,301.58
0063	2220000000-E	838	REINFORCED ENDWALLS	19.8	CY	1,228.22	24,318.76
0064	2275000000-E	SP	FLOWABLE FILL	180	CY	710.90	127,962.00
0065	2286000000-N	840	MASNRY DRAINAGE STRUCT	120	EA	6,992.40	839,088.00
0066	2297000000-E	840	MASNRY DRAINAGE STRUCT	32.3	CY	4,691.27	151,528.02
0067	2308000000-E	840	MASNRY DRAINAGE STRUCT	22.4	LF	1,156.88	25,914.11
0068	2364000000-N	840	FRAME W/2GRTS 840.16 STD	18	EA	1,791.88	32,253.84
0069	2366000000-N	840	FRAME W/2GRTS 840.24 STD	6	EA	1,707.54	10,245.24
0070	2367000000-N	840	FRAME W/2GRTS 840.29 STD	30	EA	1,686.74	50,602.20
0071	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	6	EA	1,958.24	11,749.44
0072	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	25	EA	2,018.61	50,465.25
0073	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	37	EA	1,958.24	72,454.88
0074	2396000000-N	840	FRAME W/COVER STD 840.54	4	EA	1,424.41	5,697.64

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES

FED AID NO 0007005, 0029074

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

0075	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	25	EA	2,019.07	50,476.75
0076	2535000000-E	846	**"X**" CONCRETE CURB (8" X 4")	300	LF	77.66	23,298.00
0077	2549000000-E	846	2'-6" CONC CURB & GUTTER	9,640	LF	59.02	568,952.80
0078	2591000000-E	848	4" CONCRETE SIDEWALK	500	SY	111.76	55,880.00
0079	2605000000-N	848	CONCRETE CURB RAMPS	34	EA	6,262.34	212,919.56
0080	2612000000-E	848	6" CONCRETE DRIVEWAY	280	SY	210.61	58,970.80
0081	2619000000-E	850	4" CONCRETE PAVED DITCH	15	SY	1,911.82	28,677.30
0082	2655000000-E	852	5" MONO CONC ISLDS (KEY IN)	3,780	SY	124.25	469,665.00
0083	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	47,484.99	47,484.99
0084	3030000000-E	862	STL BEAM GUARDRAIL	2,987.5	LF	38.61	115,347.38
0085	3045000000-E	862	SBGR SHOP CURVED	62.5	LF	42.63	2,664.38
0086	3105000000-N	862	SBGR TERM SECT	4	EA	120.64	482.56
0087	3150000000-N	862	ADDIT GUARDRAIL POSTS	20	EA	88.47	1,769.40
0088	3195000000-N	862	GR END TYPE AT-1	2	EA	1,608.57	3,217.14
0089	3210000000-N	862	GR END TYPE CAT-1	7	EA	2,010.71	14,074.97
0090	3287000000-N	862	GR END TYPE TL-3	4	EA	5,227.86	20,911.44
0091	3288000000-N	862	GR END TYPE TL-2	3	EA	5,147.42	15,442.26
0092	3360000000-E	863	REMOVE EXISTING GUARDRAIL	1,580	LF	1.61	2,543.80
0093	3380000000-E	862	TEMP STL BM GUARDRAIL	400	LF	13.67	5,468.00
0094	3387000000-N	862	TEMP GDRL ANCH UNITS ****** (THRIE-BEAM)	2	EA	4,021.43	8,042.86
0095	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	2	EA	2,975.85	5,951.70
0096	3389160000-N	862	TEMP ADDIT GDRL POST	5	EA	1.61	8.05
0097	3575000000-E	SP	GENERIC FENCING ITEM (LF) BICYCLE/PEDESTRIAN SAFETY RAIL	3,000	LF	402.86	1,208,580.00
0098	3628000000-E	876	RIP RAP, CLASS I	250	TON	110.70	27,675.00
0099	3635000000-E	876	RIP RAP, CLASS II	120	TON	126.34	15,160.80
0100	3642000000-E	876	RIP RAP, CLASS A	1,000	TON	83.32	83,320.00
0101	3649000000-E	876	RIP RAP, CLASS B	1,320	TON	123.62	163,178.40
0102	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	21,685	SY	2.60	56,381.00
0103	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	1,551	LF	17.21	26,692.71
0104	4079000000-N	903	SUPPORT, BARR SMALL	1	EA	228.31	228.31
0105	4096000000-N	904	SIGN ERECTION, TYPE D	5	EA	238.99	1,194.95
0106	4102000000-N	904	SIGN ERECTION, TYPE E	52	EA	143.39	7,456.28
0107	4108000000-N	904	SIGN ERECTION, TYPE F	14	EA	238.99	3,345.86
0108	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (D)	2	EA	286.79	573.58
0109	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	42	EA	2.87	120.54
0110	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	2	EA	2.87	5.74
0111	4400000000-E	1110	WORK ZONE SIGNS (STAT)	371	SF	14.62	5,424.02
0112	4405000000-E	1110	WORK ZONE SIGNS (PORT)	416	SF	27.53	11,452.48

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

0113	4410000000-E	1110	WORK ZONE SIGNS (BARR)	109	SF	12.04	1,312.36
0114	4415000000-N	1115	FLASHING ARROW BOARD	2	EA	17,629.76	35,259.52
0115	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	2	EA	32,540.91	65,081.82
0116	4430000000-N	1130	DRUMS	282	EA	159.57	44,998.74
0117	4435000000-N	1135	CONES	40	EA	81.42	3,256.80
0118	4445000000-E	1145	BARRICADES (TYPE III)	184	LF	72.94	13,420.96
0119	4447000000-E	SP	PED CHANNEL DEVICES	88	LF	56.42	4,964.96
0120	4455000000-N	1150	FLAGGER	200	DAY	497.60	99,520.00
0121	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	5	EA	15,531.33	77,656.65
0122	4470000000-N	1160	REM & RES CRASH CUSHION	2	EA	6,989.10	13,978.20
0123	4480000000-N	1165	TMA	2	EA	45,165.15	90,330.30
0124	4485000000-E	1170	PORT CONC BARRIER	3,470	LF	56.78	197,026.60
0125	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	2,510	LF	70.54	177,055.40
0126	4500000000-E	1170	REM & RES PORT CONC BARRIER	3,350	LF	25.81	86,463.50
0127	4510000000-N	1190	LAW ENFORCEMENT	80	HR	133.94	10,715.20
0128	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM (EA) TEMPORARY RIVER WARNING SIGNS	6	EA	1,188.01	7,128.06
0129	4650000000-N	1251	TEMP RAISED PVMT MRKS	925	EA	16.67	15,419.75
0130	4685000000-E	1205	THERMO PVT MKG LINES 4"90	16,357	LF	3.08	50,379.56
0131	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	2,427	LF	4.58	11,115.66
0132	4700000000-E	1205	12"WIDE THERMO 90 MILS	165	LF	5.00	825.00
0133	4709000000-E	1205	24"WIDE THERMO 90 MILS	2,760	LF	20.00	55,200.00
0134	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	43	EA	250.05	10,752.15
0135	4770000000-E	1205	4" COLD APPL PLSTIC LINES TYPE ** (IV)	10,758	LF	5.00	53,790.00
0136	4810000000-E	1205	PAINT PVMT MARKINGS 4"	112,974	LF	0.83	93,768.42
0137	4820000000-E	1205	PAINT PVMT MARKINGS 8"	9,917	LF	1.25	12,396.25
0138	4825000000-E	1205	PAINT PVMT MARKINGS 12"	2,868	LF	1.58	4,531.44
0139	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,710	LF	11.67	19,955.70
0140	4840000000-N	1205	PAINT PVT MKG CHARACTER	40	EA	91.68	3,667.20
0141	4845000000-N	1205	PAINT PVT MKG SYMBOL	150	EA	91.68	13,752.00
0142	4846000000-E	1205	POLYUREA LINES (**", *** MILS) (4", 20 MILS)	5,980	LF	4.17	24,936.60
0143	4850000000-E	1205	LINE REMOVAL 4" WIDE	32,311	LF	1.42	45,881.62
0144	4860000000-E	1205	LINE REMOVAL 8" WIDE	1,219	LF	2.50	3,047.50
0145	4865000000-E	1205	LINE REMOVAL 12" WIDE	1,159	LF	4.17	4,833.03
0146	4870000000-E	1205	LINE REMOVAL 24" WIDE	264	LF	16.67	4,400.88
0147	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	59	EA	208.37	12,293.83
0148	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	310	EA	113.35	35,138.50
0149	4900000000-N	1251	PERM RAISED PVMT MARKERS	69	EA	16.67	1,150.23
0150	5150000000-E	1409	ELECT DUCT **, SIZE ***** (BD, 2" PVC SCHEDULE 40)	2,635	LF	31.81	83,819.35

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

0151	5150000000-E	1409	ELECT DUCT **, SIZE ***** (TL, 3" PVC SCHEDULE 40)	1,750	LF	88.37	154,647.50
0152	5240000000-N	1411	ELEC JB ********** (IG, 18" H X 24" W X18" D)	11	EA	3,534.72	38,881.92
0153	5326200000-E	1510	12" WATER LINE	417.2	LF	454.17	189,479.72
0154	5329000000-E	1510	DI H2O PIPE FITTINGS	1,070	LB	35.48	37,963.60
0155	5540000000-E	1515	6" VALVE	1	EA	7,983.43	7,983.43
0156	5558000000-E	1515	12" VALVE	1	EA	17,031.32	17,031.32
0157	5666000000-N	1515	FIRE HYDRANT	1	EA	19,515.05	19,515.05
0158	5673000000-E	1515	FIRE HYDRANT LEG	20	LF	354.82	7,096.40
0159	5804000000-E	1530	ABANDON 12" UTILITY PIPE	373	LF	70.96	26,468.08
0160	5815500000-N	1530	REMOVE FIRE HYDRANT	1	EA	6,209.33	6,209.33
0161	5882000000-N	SP	GENERIC UTILITY ITEM (EA) 6' X 6' UTILITY MANHOLE PRECAST STRUCTURE	2	EA	53,810.56	107,621.12
0162	5888000000-E	SP	GENERIC UTILITY ITEM (LF) 4" PVC CONDUIT	4,906	LF	79.95	392,234.70
0163	6000000000-E	1605	TEMPORARY SILT FENCE	33,805	LF	5.07	171,391.35
0164	6006000000-E	1610	EROS CONTRL STONE CL A	1,050	TON	90.36	94,878.00
0165	6009000000-E	1610	EROS CONTRL STONE CL B	4,180	TON	129.76	542,396.80
0166	6012000000-E	1610	SEDIMENT CONTROL STONE	8,985	TON	103.30	928,150.50
0167	6015000000-E	1615	TEMPORARY MULCHING	24	ACR	1,669.62	40,070.88
0168	6018000000-E	1620	SEED FOR TEMP SEEDING	900	LB	3.88	3,492.00
0169	6021000000-E	1620	FERT FOR TEMP SEEDING	6	TON	1,708.45	10,250.70
0170	6024000000-E	1622	TEMPORARY SLOPE DRAINS	860	LF	50.15	43,129.00
0171	6029000000-E	SP	SAFETY FENCE	2,780	LF	2.64	7,339.20
0172	6030000000-E	1630	SILT EXCAVATION	14,760	CY	12.36	182,433.60
0173	6036000000-E	1631	MATTING FOR EROS CONTROL	65,230	SY	2.33	151,985.90
0174	6037000000-E	1629	COIR FIBER MAT	200	SY	6.06	1,212.00
0175	6042000000-E	1632	1/4" HARDWARE CLOTH	11,355	LF	6.21	70,514.55
0176	6043000000-E	1644	LOW PERMEABILITY GEOTEXTILE	300	SY	15.53	4,659.00
0177	6045000000-E	SP	**" TEMPORARY PIPE (48")	20	LF	675.33	13,506.60
0178	6048000000-E	SP	FLOAT TURBIDITY CURTAIN	16,550	SY	45.33	750,211.50
0179	6070000000-N	1639	SPECIAL STILLING BASINS	122	EA	261.14	31,859.08
0180	6071002000-E	1642	FLOCCULANT	1,185	LB	14.80	17,538.00
0181	6071012000-E	1642	COIR FIBER WATTLE	630	LF	14.75	9,292.50
0182	6071014000-E	1642	COIR FIBER WATTLE BARRIER	1,310	LF	29.51	38,658.10
0183	6071030000-E	1640	COIR FIBER BAFFLE	2,955	LF	9.32	27,540.60
0184	6071050000-E	1644	**" SKIMMER (1-1/2")	3	EA	1,786.10	5,358.30
0185	6071050000-E	1644	**" SKIMMER (2")	2	EA	2,019.07	4,038.14
0186	6071050000-E	1644	**" SKIMMER (2-1/2")	1	EA	2,407.35	2,407.35

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

0187	6084000000-E	1660	SEEDING AND MULCHING	21	ACR	3,494.55	73,385.55
0188	6087000000-E	1660	MOWING	27	ACR	287.33	7,757.91
0189	6090000000-E	1661	SEED FOR REPAIR SEEDING	250	LB	10.87	2,717.50
0190	6093000000-E	1661	FERT FOR REPAIR SEEDING	1.25	TON	2,174.38	2,717.98
0191	6096000000-E	1662	SEED FOR SUPP SEEDING	450	LB	9.32	4,194.00
0192	6108000000-E	1665	FERTILIZER TOPDRESSING	12.75	TON	2,019.07	25,743.14
0193	6111000000-E	SP	IMPERVIOUS DIKE	538	LF	116.91	62,897.58
0194	6114500000-N	1667	SPECIALIZED HAND MOWING	20	MHR	132.02	2,640.40
0195	6114800000-N	SP	MANUAL LITTER REMOVAL	16	MHR	81.63	1,306.08
0196	6114900000-E	SP	LITTER DISPOSAL	6	TON	487.20	2,923.20
0197	6117000000-N	1675	RESPONSE FOR EROS CONTROL	400	EA	287.33	114,932.00
0198	6117500000-N	SP	CONC WASHOUT STRUCTURE	3	EA	6,142.64	18,427.92
0199	6120000000-E	SP	CULVERT DIVERSION CHANNEL	98	CY	101.23	9,920.54
0200	6123000000-E	1670	REFORESTATION	0.2	ACR	6,989.15	1,397.83
0201	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	990	EA	15.14	14,988.60
0202	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1 (HIGH FLOW)	330	EA	122.23	40,335.90
0203	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	18	EA	656.09	11,809.62
0204	6141000000-E	SP	GENERIC EROSION CONTROL ITEM (SY) PERMANENT SOIL REINFORCEMENT MAT, TYPE 1	900	SY	5.92	5,328.00
0205	7048500000-E	1705	16" PEDEST SIG HEAD 1 SEC W/CD	18	EA	3,013.35	54,240.30
0206	7060000000-E	1705	SIGNAL CABLE	9,320	LF	8.84	82,388.80
0207	7120000000-E	1705	VEHICLE SIGNAL HD (12", 3 SECT)	62	EA	2,474.30	153,406.60
0208	7132000000-E	1705	VEHICLE SIGNAL HD (12", 4 SECT)	6	EA	2,827.77	16,966.62
0209	7144000000-E	1705	VEHICLE SIGNAL HD (12", 5 SECT)	2	EA	3,888.19	7,776.38
0210	7252000000-E	1710	MESSENGER CABLE (1/4")	2,485	LF	8.84	21,967.40
0211	7264000000-E	1710	MESSENGER CABLE (3/8")	1,850	LF	14.14	26,159.00
0212	7279000000-E	1715	TRACER WIRE	220	LF	3.53	776.60
0213	7300000000-E	1715	UNPAVED TRENCH (**********) (1, 2")	2,095	LF	31.81	66,641.95
0214	7301000000-E	1715	DIRECT DRILL (**********) (2, 2")	1,125	LF	88.37	99,416.25
0215	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	15	EA	1,369.70	20,545.50
0216	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HVY-DUTY)	32	EA	2,651.04	84,833.28
0217	7360000000-N	1720	WOOD POLE	11	EA	4,418.39	48,602.29
0218	7372000000-N	1721	GUY ASSEMBLY	30	EA	1,767.36	53,020.80
0219	7420000000-E	1722	2" RISER WITH WEATHERHEAD	5	EA	1,767.36	8,836.80
0220	7432000000-E	1722	2" RISER WITH TUBING	4	EA	2,209.20	8,836.80
0221	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,400	LF	47.72	114,528.00
0222	7456100000-E	1726	LEAD-IN CABLE(14-2)	6,725	LF	3.53	23,739.25

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES

FED AID NO 0007005, 0029074

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

0223	7481000000-N	SP	SITE SURVEY	4	EA	2,651.04	10,604.16
0224	7481240000-N	SP	CAMERA W/O INT LOOP EMUL PROCESS	16	EA	7,069.43	113,110.88
0225	7481260000-N	SP	EXT LOOP EMULATOR PROCESS UNIT	4	EA	26,156.90	104,627.60
0226	7516000000-E	1730	COMMUNICATIONS CABLE (** FIBER) (24)	2,500	LF	8.84	22,100.00
0227	7528000000-E	1730	DROP CABLE	1,325	LF	8.84	11,713.00
0228	7540000000-N	1731	SPLICE ENCLOSURE	2	EA	3,534.72	7,069.44
0229	7541000000-N	1731	MOD SPLICE ENCLOSURE	1	EA	3,246.64	3,246.64
0230	7552000000-N	1731	INTERCONNECT CENTER	4	EA	4,418.40	17,673.60
0231	7566000000-N	1733	DELINEATOR MARKER	3	EA	265.10	795.30
0232	7588000000-N	SP	SGNL MAST ARM WITH METAL POLE	6	EA	67,159.61	402,957.66
0233	7613000000-N	SP	SOIL TEST	6	EA	4,241.66	25,449.96
0234	7614100000-E	SP	DRILLED PIER FOUND	48	CY	4,064.92	195,116.16
0235	7631000000-N	SP	MAST ARM W/ MTL POLE DES	6	EA	1.77	10.62
0236	7636000000-N	1745	SIGN FOR SIGNALS	21	EA	1,767.36	37,114.56
0237	7642100000-N	1743	TYPE I POST W/ FOUNDATION	2	EA	6,185.75	12,371.50
0238	7642200000-N	1743	TYPE II PED W/ FOUNDATION	28	EA	7,069.43	197,944.04
0239	7684000000-N	1750	SIGNAL CABINET FOUNDATION	6	EA	6,185.75	37,114.50
0240	7696000000-N	1751	CONTLRS WITH CBNT (**********) (2070LX, BASE MOUNTED)	6	EA	50,369.71	302,218.26
0241	7744000000-N	1751	DETECTOR CARD (TYPE 170)	17	EA	530.21	9,013.57
0242	7901000000-N	1753	CABINET BASE EXTENDER	6	EA	1,413.89	8,483.34
0243	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) CCTV WOOD POLE	1	EA	10,179.98	10,179.98
0244	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) DIGITAL CCTV CAMERA ASSEMBLY	1	EA	12,088.74	12,088.74
0245	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) ETHERNET EDGE SWITCH	4	EA	4,948.60	19,794.40
0246	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) LUMINAIRE ARM FOR TEMPORARY VIDEO SYSTEM	11	EA	1,590.62	17,496.82
0247	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR SINGLE MAST ARM POLE (BLACK)	6	EA	6,185.75	37,114.50
0248	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE I PUSHBUTTON POST (BLACK)	2	EA	309.29	618.58
0249	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) PROTECTIVE COATING FOR TYPE II SIGNAL PEDESTAL (BLACK)	28	EA	441.84	12,371.52
0250	7980000000-N	SP	GENERIC SIGNAL ITEM (EA) RELOCATE TEMPORARY CAMERA SENSOR UNIT	15	EA	530.21	7,953.15
0251	8504000000-E	460	CONC BARR RAIL MOMENT SLAB	780	LF	546.76	426,472.80

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

			CULVERT ITEMS				
0252	8130000000-N	414	BOX CULV EXCAV @ ******** (12+58.30 -Y2-)	Lump Sum			69,619.77
0253	8133000000-E	414	FND CONDIT MAT, BOX CULV	340	TON	85.42	29,042.80
0254	8196000000-E	420	CLASS A CONCRETE (CULV)	222.9	CY	2,102.20	468,580.38
0255	8245000000-E	425	REINF STEEL (CULVERT)	42,365	LB	2.19	92,779.35
			STRUCTURE ITEMS				
0256	8017000000-N	SP	CM&R TEMP ACCESS ********** (46+42.50 -L-)	Lump Sum			15,500,000.00
0257	8035000000-N	402	REMV EXIST STR ****** BRG (402) (46+42.50 -L-)	Lump Sum			3,500,000.00
0258	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			7,144.41
0259	8105500000-E	411	**'-**" DRILLD PIER IN SOIL (4'-6")	3,045	LF	1,102.00	3,355,590.00
0260	8105600000-E	411	**'-**" DRILLD PIER NO SOIL (4'-6")	867	LF	2,484.32	2,153,905.44
0261	8111000000-E	411	PERM STL CASING FOR ** PIER (4'-6")	1,712	LF	731.49	1,252,310.88
0262	8113000000-N	411	SID INSPECTIONS	61	EA	1,130.00	68,930.00
0263	8114000000-N	411	SPT TESTING	15	EA	1,130.00	16,950.00
0264	8115000000-N	411	CSL TESTING	20	EA	2,825.00	56,500.00
0265	8121000000-N	412	UNCL STR EXCAV STA ***** (46+42.50 -L-)	Lump Sum			31,516.80
0266	8147000000-E	420	REINF CONCRETE DECK SLAB	128,468	SF	65.00	8,350,420.00
0267	8161000000-E	420	GROOVING BRIDGE FLOORS	127,572	SF	0.57	72,716.04
0268	8175000000-E	420	CLASS AA CONC (BRIDGE)	12.6	CY	4,500.00	56,700.00
0269	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	1,851	CY	2,200.00	4,072,200.00
0270	8210000000-N	422	BRG APPR SLAB ********** (46+42.50 -L-)	Lump Sum			450,000.00
0271	8217000000-E	425	REINF STEEL (BRIDGE)	724,074	LB	2.14	1,549,518.36
0272	8224000000-E	425	EPOXY COAT REINF STL BRDG	1,292	LB	2.37	3,062.04
0273	8238000000-E	425	SPIRAL COL REINF STL BRG	135,945	LB	4.20	570,969.00
0274	8265000000-E	430	54" PRESTR CONCRETE GIRDR	19,365	LF	450.00	8,714,250.00
0275	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 14 X 73)	42	EA	1,780.94	74,799.48
0276	8384000000-E	450	HP14X73 PILES	2,370	LF	137.56	326,017.20
0277	8391000000-N	450	STEEL PILE POINTS	21	EA	227.37	4,774.77
0278	8394000000-N	450	DYNAMIC PILE TESTING	2	EA	8,553.28	17,106.56
0279	8505000000-E	460	VERT CONC BARRIER RAIL	2,385.5	LF	262.63	626,503.87
0280	8608000000-E	876	RIP RAP II (2'-0")	1,390	TON	126.34	175,612.60
0281	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	1,480	SY	3.93	5,816.40
0282	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			927,879.03
0283	8706000000-N	SP	EXPANSION JOINT SEALS	Lump Sum			664,587.33
0284	8727000000-N	SP	ELEC CONDUIT SYS SIGNAL ****** (46+42.50 -L-)	Lump Sum			500,000.00

48326.3.1, 48708.3.1

TIP NO U-6143, B-6051 0.859 MILES
FED AID NO 0007005, 0029074
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
INTERSECTIONS OF NC-7 AND SR-2083 AT US-74, BRIDGE #350091 OVER CATAWBA RIVER ON US-29/74.

FLUOR ENTERPRISES INC
GREENVILLE, SC

0285	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) BRIDGE PLAQUES	Lump Sum			27,373.71
0286	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) CONDUIT SYSTEM FOR UTILITIES AT STATION 46+42.50 -L-	Lump Sum			800,000.00
0287	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) ELECTRICAL CONDUIT SYSTEM FOR LIGHTING AT STATION 46+42.50 -L-	Lump Sum			500,000.00
0288	8867000000-E	SP	GENERIC STRUCTURE ITEM (LF) CLASSIC CONCRETE BRIDGE RAIL	2,314	LF	804.52	1,861,659.28
0289	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) APPLICATION OF BRIDGE COATING	143,550	SF	7.31	1,049,350.50
0290	8892000000-E	SP	GENERIC STRUCTURE ITEM (SF) ARCHITECTURAL CONCRETE SURFACE TREATMENT	3,960	SF	27.25	107,910.00
0291	8897000000-N	SP	GENERIC STRUCTURE ITEM (EA) DRILLED PIER PILOT BORING	9	EA	14,307.46	128,767.14

CONTRACT TOTAL		TOTAL	107,498,765.00
ROADWAY ITEMS		SUB-TOTAL	49,257,901.86
CULVERT ITEMS		SUB-TOTAL	660,022.30
STRUCTURE ITEMS		SUB-TOTAL	57,580,840.84

BIDDERS IN ORDER		**CONTRACT TOTAL**
ZACHRY CONSTRUCTION CORPORATION	1	78,019,774.80
UNITED-BLYTHE JV	2	78,989,731.90
VECELLIO & GROGAN INC	3	81,315,000.00
THE LANE CONSTRUCTION CORPORATION	4	81,539,000.00
WEBBER LLC	5	81,914,690.41
FLATIRON DRAGADOS CONSTRUCTORS INC	6	83,385,410.94
AMES CONSTRUCTION INC	7	85,930,041.40
CROWDER CONSTRUCTION COMPANY	8	89,551,346.78
REEVES CONSTRUCTION COMPANY	9	90,561,203.65
FLUOR ENTERPRISES INC	10	107,498,765.00

2026CPT.13.04.20811, 36249.5109

TIP NO 31.240 MILES

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

17 SECTIONS OF SECONDARY ROADS, 3 SCHOOL BUS DRIVES, AND 1 FIRE DEPARTMENT.

						TARHEEL PAVING & ASPHALT COMPANY INC DBA TARHEEL PAVING & AS HENDERSONVILLE, NC		SITE DEVELOPMENT CORPORATION CLIFFSIDE, NC		APAC ATLANTIC INC ASHEVILLE DIVISION ASHEVILLE, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			233,000.00		304,099.92		319,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	685	TON	50.00	34,250.00	40.24	27,564.40	40.00	27,400.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	58.88	SMI	3,000.00	176,640.00	2,016.05	118,705.02	3,500.00	206,080.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	7,663	TON	32.00	245,216.00	34.87	267,208.81	35.00	268,205.00
0005	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	851	SY	14.00	11,914.00	9.54	8,118.54	7.00	5,957.00
0006	1308000000-E	607	MILLN ASPHALT PVMT ***** - ***** (0" TO 1-1/2")	12,153	SY	2.23	27,101.19	2.86	34,757.58	7.00	85,071.00
0007	1330000000-E	607	INCIDENTAL MILLING	16,235	SY	7.90	128,256.50	2.59	42,048.65	7.00	113,645.00
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	1,958	TON	87.00	170,346.00	94.35	184,737.30	101.00	197,758.00
0009	1523000000-E	610	ASP CONC SURF CRS S9.5C	33,779	TON	80.00	2,702,320.00	78.81	2,662,122.99	75.50	2,550,314.50
0010	1524000000-E	SP	ASP CONC SURF CRS S9.5C LEVEL	45	TON	325.00	14,625.00	200.74	9,033.30	131.00	5,895.00
0011	1575000000-E	620	ASP FOR PLANT MIX	2,194	TON	690.00	1,513,860.00	816.42	1,791,225.48	878.00	1,926,332.00
0012	1704000000-E	SP	PATCHING EXIST PAVEMENT	1,497	TON	133.00	199,101.00	160.93	240,912.21	122.00	182,634.00
0013	2830000000-N	858	ADJ MANHOLES	7	EA	1,500.00	10,500.00	1,280.96	8,966.72	1,150.00	8,050.00
0014	2845000000-N	858	ADJ METER OR VALVE BOXES	17	EA	1,500.00	25,500.00	1,002.49	17,042.33	900.00	15,300.00
0015	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	3,498	SF	8.75	30,607.50	5.85	20,463.30	5.25	18,364.50
0016	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			150,000.00		160,328.82		220,000.00
0017	4709000000-E	1205	24"WIDE THERMO 90 MILS	54	LF	25.00	1,350.00	22.28	1,203.12	16.38	884.52
0018	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	12	EA	200.00	2,400.00	194.93	2,339.16	171.76	2,061.12
0019	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	2	EA	500.00	1,000.00	278.47	556.94	181.86	363.72
0020	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES (4", 60 MILS)	590,019	LF	0.34	200,606.46	0.36	212,406.84	0.38	224,207.22
0021	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) INLAID CRADLE MARKERS	698	EA	47.00	32,806.00	46.78	32,652.44	28.61	19,969.78
			CONTRACT TOTAL			TOTAL	5,911,399.65	TOTAL	6,146,493.87	TOTAL	6,397,492.36
			ROADWAY ITEMS			SUB-TOTAL	5,911,399.65	SUB-TOTAL	6,146,493.87	SUB-TOTAL	6,397,492.36

2026CPT.13.04.20811, 36249.5109

TIP NO 31.240 MILES

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

17 SECTIONS OF SECONDARY ROADS, 3 SCHOOL BUS DRIVES, AND 1 FIRE DEPARTMENT.

BLYTHE CONSTRUCTION INC
CHARLOTTE, NC

ROADWAY ITEMS

0001	0000100000-N	800	MOBILIZATION	Lump Sum			343,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	685	TON	100.00	68,500.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	58.88	SMI	3,550.00	209,024.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	7,663	TON	70.00	536,410.00
0005	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	851	SY	25.00	21,275.00
0006	1308000000-E	607	MILLN ASPHALT PVMT ***** - ***** (0" TO 1-1/2")	12,153	SY	6.50	78,994.50
0007	1330000000-E	607	INCIDENTAL MILLING	16,235	SY	21.55	349,864.25
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	1,958	TON	122.50	239,855.00
0009	1523000000-E	610	ASP CONC SURF CRS S9.5C	33,779	TON	97.00	3,276,563.00
0010	1524000000-E	SP	ASP CONC SURF CRS S9.5C LEVEL	45	TON	120.00	5,400.00
0011	1575000000-E	620	ASP FOR PLANT MIX	2,194	TON	775.00	1,700,350.00
0012	1704000000-E	SP	PATCHING EXIST PAVEMENT	1,497	TON	270.00	404,190.00
0013	2830000000-N	858	ADJ MANHOLES	7	EA	1,700.00	11,900.00
0014	2845000000-N	858	ADJ METER OR VALVE BOXES	17	EA	1,600.00	27,200.00
0015	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	3,498	SF	8.00	27,984.00
0016	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			270,000.00
0017	4709000000-E	1205	24"WIDE THERMO 90 MILS	54	LF	21.00	1,134.00
0018	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	12	EA	181.00	2,172.00
0019	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	2	EA	258.00	516.00
0020	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES (4", 60 MILS)	590,019	LF	0.33	194,706.27
0021	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) INLAID CRADLE MARKERS	698	EA	43.50	30,363.00

CONTRACT TOTAL	TOTAL	7,799,401.02
ROADWAY ITEMS	SUB-TOTAL	7,799,401.02

BIDDERS IN ORDER		**CONTRACT TOTAL**
TARHEEL PAVING & ASPHALT COMPANY INC DBA TARHEEL PAVING & AS	1	5,911,399.65
SITE DEVELOPMENT CORPORATION	2	6,146,493.87
APAC ATLANTIC INC ASHEVILLE DIVISION	3	6,397,492.36
BLYTHE CONSTRUCTION INC	4	7,799,401.02

2026CPT.13.05.20121 May 19, 2026 C205198

TIP NO 22.200 MILES

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

24 SECTIONS OF SECONDARY ROADS.

						MAYMEAD INC MOUNTAIN CITY, TN		J T RUSSELL & SONS INC ALBEMARLE, NC	
			ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum			200,000.00		244,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	392	TON	38.00	14,896.00	33.85	13,269.20
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	44.25	SMI	3,500.00	154,875.00	2,026.00	89,650.50
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	5,755	TON	30.00	172,650.00	33.85	194,806.75
0005	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	964	SY	15.00	14,460.00	10.39	10,015.96
0006	1308000000-E	607	MILLN ASPHALT PVMT ***** - ***** (0" TO 1-1/2")	4,719	SY	10.00	47,190.00	13.40	63,234.60
0007	1330000000-E	607	INCIDENTAL MILLING	20,684	SY	12.00	248,208.00	12.00	248,208.00
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	3,245	TON	70.00	227,150.00	80.13	260,021.85
0009	1523000000-E	610	ASP CONC SURF CRS S9.5C	25,214	TON	70.00	1,764,980.00	75.77	1,910,464.78
0010	1575000000-E	620	ASP FOR PLANT MIX	1,737	TON	788.50	1,369,624.50	715.00	1,241,955.00
0011	1704000000-E	SP	PATCHING EXIST PAVEMENT	858	TON	150.00	128,700.00	238.00	204,204.00
0012	2800000000-N	858	ADJ CATCH BASINS	1	EA	900.00	900.00	2,000.00	2,000.00
0013	2815000000-N	858	ADJ DROP INLETS	1	EA	900.00	900.00	2,000.00	2,000.00
0014	2830000000-N	858	ADJ MANHOLES	3	EA	1,150.00	3,450.00	2,550.00	7,650.00
0015	2845000000-N	858	ADJ METER OR VALVE BOXES	18	EA	900.00	16,200.00	2,000.00	36,000.00
0016	2846000000-N	858	ADJ OVERSIZED MH	1	EA	1,600.00	1,600.00	3,550.00	3,550.00
0017	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	2,465	SF	7.60	18,734.00	7.72	19,029.80
0018	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			160,000.00		123,000.00
0019	4704000000-E	1205	THERMO LINES 16" 90MILS	84	LF	8.95	751.80	8.82	740.88
0020	4709000000-E	1205	24"WIDE THERMO 90 MILS	332	LF	14.42	4,787.44	12.13	4,027.16
0021	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	37	EA	148.08	5,478.96	209.44	7,749.28
0022	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	12	EA	182.27	2,187.24	165.34	1,984.08
0023	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES (4", 60 MILS)	438,608	LF	0.37	162,284.96	0.40	175,443.20
0024	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) INLAID CRADLE MARKERS	274	EA	32.88	9,009.12	44.09	12,080.66
0025	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	408	LF	14.00	5,712.00	16.53	6,744.24
0026	7456100000-E	1726	LEAD-IN CABLE(14-2)	20	LF	4.50	90.00	22.05	441.00
			CONTRACT TOTAL			TOTAL	4,734,819.02	TOTAL	4,882,270.94
			ROADWAY ITEMS			SUB-TOTAL	4,734,819.02	SUB-TOTAL	4,882,270.94

BIDDERS IN ORDER		**CONTRACT TOTAL**
MAYMEAD INC	1	4,734,819.02
J T RUSSELL & SONS INC	2	4,882,270.94

TIP NO A-0009CD 1.511 MILES
FED AID NO 0028011
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-28 FROM WEST OF SR-1228 (STECOAH RD) TO SR-1235 (GUNTERS GAP RD).

						WATSON CONTRACTING INC FRANKLIN, NC		PRECISION PIPELINE LLC EAU CLAIRE, WI		CHARLES BLALOCK & SONS INC SEVIERVILLE, TN	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			2,145,000.00		500,000.00		2,350,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			550,000.00		360,000.00		2,200,000.00
0003	0001000000-E	200	CLEARING & GRUBBING	Lump Sum			3,275,000.00		75,000.00		8,728,000.00
0004	0008000000-E	200	SUPP CLEARING & GRUBBING	2	ACR	18,000.00	36,000.00	75,000.00	150,000.00	20,800.00	41,600.00
0005	0022000000-E	225	UNCLASSIFIED EXCAVATION	410,000	CY	33.00	13,530,000.00	40.00	16,400,000.00	31.00	12,710,000.00
0006	0036000000-E	225	UNDERCUT EXCAVATION	22,680	CY	12.00	272,160.00	35.00	793,800.00	31.20	707,616.00
0007	0134000000-E	240	DRAINAGE DITCH EXCAVATION	800	CY	25.00	20,000.00	25.00	20,000.00	36.40	29,120.00
0008	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	7,750	SY	6.50	50,375.00	35.00	271,250.00	10.40	80,600.00
0009	0194000000-E	265	SELECT GRANULAR MATL, CLASS III	13,630	CY	55.00	749,650.00	70.00	954,100.00	93.60	1,275,768.00
0010	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	11,450	SY	4.50	51,525.00	8.00	91,600.00	5.20	59,540.00
0011	0199000000-E	SP	TEMPORARY SHORING	630	SF	225.00	141,750.00	140.00	88,200.00	236.50	148,995.00
0012	0222000000-E	SP	GEOTEXTILE ROCK EMBANK	3,510	SY	4.50	15,795.00	8.00	28,080.00	6.24	21,902.40
0013	0241000000-E	SP	GENERIC GRADING ITEM (SY) GEOTEXTILE FOR EMBANKMENT STABILIZATION	2,980	SY	4.50	13,410.00	45.00	134,100.00	7.28	21,694.40
0014	0241000000-E	SP	GENERIC GRADING ITEM (SY) GEOTEXTILE FOR ROCK FILL	300	SY	4.50	1,350.00	8.00	2,400.00	12.48	3,744.00
0015	0241000000-E	SP	GENERIC GRADING ITEM (SY) PRE-SPLITTING OF ROCK	7,600	SY	80.00	608,000.00	85.00	646,000.00	78.10	593,560.00
0016	0241000000-E	SP	GENERIC GRADING ITEM (SY) WIRE MESH (TYPE 1)	750	SY	315.00	236,250.00	210.00	157,500.00	94.60	70,950.00
0017	0241000000-E	SP	GENERIC GRADING ITEM (SY) WIRE MESH (TYPE 2)	750	SY	345.00	258,750.00	210.00	157,500.00	108.90	81,675.00
0018	0255000000-E	SP	GENERIC GRADING ITEM (TON) HAULING AND DISPOSAL OF PETROLEUM CONTAMINATED SOIL	50	TON	250.00	12,500.00	250.00	12,500.00	182.00	9,100.00
0019	0255000000-E	SP	GENERIC GRADING ITEM (TON) ROCK FILL FOR EMBANKMENT STABILIZATION	600	TON	88.50	53,100.00	135.00	81,000.00	78.00	46,800.00
0020	0255000000-E	SP	GENERIC GRADING ITEM (TON) SELECT MATERIAL, CLASS IV FOR ROCK EMBANKMENTS	910	TON	88.50	80,535.00	135.00	122,850.00	78.00	70,980.00
0021	0255000000-E	SP	GENERIC GRADING ITEM (TON) SELECT MATERIAL, CLASS VI FOR ROCK EMBANKMENTS	1,340	TON	88.50	118,590.00	135.00	180,900.00	78.00	104,520.00
0022	0255000000-E	SP	GENERIC GRADING ITEM (TON) SELECT MATERIAL, CLASS VI FOR ROCK FILL	150	TON	88.50	13,275.00	135.00	20,250.00	78.00	11,700.00
0023	0255000000-E	SP	GENERIC GRADING ITEM (TON) SELECT MATERIAL, CLASS VII FOR ROCK EMBANKMENTS	5,270	TON	88.50	466,395.00	135.00	711,450.00	83.20	438,464.00
0024	0257000000-E	SP	GENERIC GRADING ITEM (LF) HORIZONTAL DRAINS	210	LF	575.00	120,750.00	45.00	9,450.00	59.95	12,589.50
0025	0257000000-E	SP	GENERIC GRADING ITEM (LF) TENSIONED SPOT ROCK BOLT - 75 KIPS	3,060	LF	425.00	1,300,500.00	105.00	321,300.00	168.30	514,998.00
0026	0257000000-E	SP	GENERIC GRADING ITEM (LF) UNTENSIONED ROCK ANCHOR	3,000	LF	630.00	1,890,000.00	90.00	270,000.00	138.60	415,800.00
0027	0318000000-E	300	FND CONDIT MATL MINOR STRS	430	TON	65.00	27,950.00	65.00	27,950.00	78.00	33,540.00
0028	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	1,340	SY	4.50	6,030.00	8.00	10,720.00	5.20	6,968.00

TIP NO A-0009CD 1.511 MILES
FED AID NO 0028011
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-28 FROM WEST OF SR-1228 (STECOAH RD) TO SR-1235 (GUNTERS GAP RD).

						WATSON CONTRACTING INC FRANKLIN, NC		PRECISION PIPELINE LLC EAU CLAIRE, WI		CHARLES BLALOCK & SONS INC SEVIERVILLE, TN	
0029	0335200000-E	305	15" DRAINAGE PIPE	732	LF	140.00	102,480.00	77.00	56,364.00	156.00	114,192.00
0030	0335300000-E	305	18" DRAINAGE PIPE	452	LF	144.00	65,088.00	84.00	37,968.00	208.00	94,016.00
0031	0335850000-E	305	**" DRAINAGE PIPE ELBOW (18")	1	EA	950.00	950.00	750.00	750.00	1,664.00	1,664.00
0032	0384000000-E	310	30" RC PIPE CULV III	80	LF	235.00	18,800.00	165.00	13,200.00	348.40	27,872.00
0033	0448200000-E	310	15" RCP CULV CLASS IV	1,428	LF	130.00	185,640.00	120.00	171,360.00	182.00	259,896.00
0034	0448300000-E	310	18" RCP CULV CLASS IV	704	LF	210.00	147,840.00	155.00	109,120.00	208.00	146,432.00
0035	0448500000-E	310	30" RCP CULV CLASS IV	76	LF	275.00	20,900.00	200.00	15,200.00	364.00	27,664.00
0036	0546000000-E	310	**" CAA PIPE CLVT *****" (60", 0.135")	100	LF	1,400.00	140,000.00	575.00	57,500.00	1,024.40	102,440.00
0037	0588000000-E	310	18" CS PIPE CULV 0.064"	396	LF	175.00	69,300.00	95.00	37,620.00	234.00	92,664.00
0038	0600000000-E	310	30" CS PIPE CULV 0.079"	40	LF	340.00	13,600.00	300.00	12,000.00	364.00	14,560.00
0039	0636000000-E	310	**" CS ELBOW *****" THICK (18", 0.064")	6	EA	1,600.00	9,600.00	1,000.00	6,000.00	1,664.00	9,984.00
0040	0973100000-E	330	**"WLD STL PIPE GRAD B IN SOIL (60", 0.500")	73	LF	2,500.00	182,500.00	680.00	49,640.00	2,528.90	184,609.70
0041	0973300000-E	330	**"WLD STL PIPE GRAD B NOT IN SOIL (60", 0.500")	73	LF	6,250.00	456,250.00	1,000.00	73,000.00	4,068.90	297,029.70
0042	0995000000-E	340	PIPE REMOVAL	1,093	LF	50.00	54,650.00	40.00	43,720.00	20.80	22,734.40
0043	1011000000-N	500	FINE GRADING	Lump Sum			2,250,000.00		5,339,216.38		884,000.00
0044	1099500000-E	505	SHALLOW UNDERCUT	300	CY	35.00	10,500.00	35.00	10,500.00	52.00	15,600.00
0045	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	3,160	TON	60.00	189,600.00	60.00	189,600.00	69.68	220,188.80
0046	1110000000-E	510	STABILIZER AGGREGATE	150	TON	88.50	13,275.00	60.00	9,000.00	69.68	10,452.00
0047	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	6,760	SY	6.00	40,560.00	8.00	54,080.00	7.28	49,212.80
0048	1121000000-E	520	AGGREGATE BASE COURSE	1,800	TON	60.00	108,000.00	60.00	108,000.00	69.68	125,424.00
0049	1220000000-E	545	INCIDENTAL STONE BASE	4,000	TON	60.00	240,000.00	61.00	244,000.00	69.68	278,720.00
0050	1297000000-E	607	MILL ASP PVMT *****" DTH (1-1/2")	2,000	SY	4.25	8,500.00	8.50	17,000.00	8.80	17,600.00
0051	1308000000-E	607	MILLN ASPHALT PVMT ***** - ***** (0" TO 3")	1,000	SY	4.25	4,250.00	18.00	18,000.00	16.50	16,500.00
0052	1330000000-E	607	INCIDENTAL MILLING	400	SY	15.00	6,000.00	17.00	6,800.00	110.00	44,000.00
0053	1491000000-E	610	ASP CONC BASE CRS B25.0C	8,900	TON	140.00	1,246,000.00	190.00	1,691,000.00	138.60	1,233,540.00
0054	1503000000-E	610	ASP CONC INTR CRS I19.0C	6,300	TON	142.00	894,600.00	190.00	1,197,000.00	140.80	887,040.00
0055	1523000000-E	610	ASP CONC SURF CRS S9.5C	8,100	TON	135.00	1,093,500.00	220.00	1,782,000.00	148.50	1,202,850.00
0056	1575000000-E	620	ASP FOR PLANT MIX	1,200	TON	840.00	1,008,000.00	800.00	960,000.00	858.00	1,029,600.00
0057	1693000000-E	654	ASPH PLT MIX PVMT REPAIR	1,000	TON	215.00	215,000.00	800.00	800,000.00	265.00	265,000.00
0058	2022000000-E	815	SUBDRAIN EXCAVATION	268.8	CY	30.00	8,064.00	37.00	9,945.60	31.20	8,386.56
0059	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	1,200	SY	4.50	5,400.00	8.00	9,600.00	7.28	8,736.00
0060	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	201.6	CY	120.00	24,192.00	100.00	20,160.00	114.40	23,063.04
0061	2044000000-E	815	6" PERF SUBDRN PIPE	1,200	LF	53.00	63,600.00	22.00	26,400.00	17.68	21,216.00
0062	2070000000-N	815	SUBDRN PIPE OUTLET	3	EA	1,200.00	3,600.00	250.00	750.00	1,456.00	4,368.00
0063	2077000000-E	815	6" OUTLET PIPE	18	LF	60.00	1,080.00	25.00	450.00	78.00	1,404.00
0064	2190000000-N	828	TEMP STL PLT COVER FOR MDS	3	EA	975.00	2,925.00	2,000.00	6,000.00	624.00	1,872.00
0065	2220000000-E	838	REINFORCED ENDWALLS	5.9	CY	3,000.00	17,700.00	1,800.00	10,620.00	4,420.00	26,078.00

TIP NO A-0009CD 1.511 MILES
FED AID NO 0028011
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-28 FROM WEST OF SR-1228 (STECOAH RD) TO SR-1235 (GUNTERS GAP RD).

						WATSON CONTRACTING INC FRANKLIN, NC		PRECISION PIPELINE LLC EAU CLAIRE, WI		CHARLES BLALOCK & SONS INC SEVIERVILLE, TN	
0066	2253000000-E	840	PIPE COLLARS	0.447	CY	894.85	400.00	2,100.00	938.70	5,118.57	2,288.00
0067	2264000000-E	840	PIPE PLUGS	0.013	CY	25,000.00	325.00	1,800.00	23.40	104,000.00	1,352.00
0068	2275000000-E	SP	FLOWABLE FILL	146	CY	450.00	65,700.00	572.00	83,512.00	665.60	97,177.60
0069	2286000000-N	840	MASNRY DRAINAGE STRUCT	58	EA	3,400.00	197,200.00	3,750.00	217,500.00	6,760.00	392,080.00
0070	2297000000-E	840	MASNRY DRAINAGE STRUCT	8.8	CY	2,200.00	19,360.00	1,000.00	8,800.00	4,160.00	36,608.00
0071	2308000000-E	840	MASNRY DRAINAGE STRUCT	6.8	LF	600.00	4,080.00	3,750.00	25,500.00	988.00	6,718.40
0072	2364000000-N	840	FRAME W/2GRTS 840.16 STD	2	EA	700.00	1,400.00	900.00	1,800.00	1,560.00	3,120.00
0073	2364200000-N	840	FRAME W/2GRTS 840.20 STD	12	EA	1,300.00	15,600.00	800.00	9,600.00	1,560.00	18,720.00
0074	2365000000-N	840	FRAME W/2GRTS 840.22 STD	5	EA	1,975.00	9,875.00	800.00	4,000.00	1,560.00	7,800.00
0075	2367000000-N	840	FRAME W/2GRTS 840.29 STD	2	EA	1,250.00	2,500.00	800.00	1,600.00	1,560.00	3,120.00
0076	2374000000-N	840	FRAME-GRT-HD 840.03 ** (E)	2	EA	1,100.00	2,200.00	800.00	1,600.00	1,664.00	3,328.00
0077	2374000000-N	840	FRAME-GRT-HD 840.03 ** (F)	17	EA	1,100.00	18,700.00	850.00	14,450.00	1,664.00	28,288.00
0078	2374000000-N	840	FRAME-GRT-HD 840.03 ** (G)	22	EA	1,100.00	24,200.00	850.00	18,700.00	1,664.00	36,608.00
0079	2396000000-N	840	FRAME W/COVER STD 840.54	1	EA	700.00	700.00	1,600.00	1,600.00	1,456.00	1,456.00
0080	2451000000-N	852	CONC TRANS SECT FOR DROP INLET	4	EA	2,650.00	10,600.00	4,000.00	16,000.00	1,650.00	6,600.00
0081	2535000000-E	846	**"X**" CONCRETE CURB (8" X 12")	205	LF	65.00	13,325.00	70.00	14,350.00	55.00	11,275.00
0082	2549000000-E	846	2'-6" CONC CURB & GUTTER	7,750	LF	42.00	325,500.00	60.00	465,000.00	48.51	375,952.50
0083	2556000000-E	846	SHOULDER BERM GUTTER	340	LF	50.00	17,000.00	80.00	27,200.00	60.78	20,665.20
0084	2605000000-N	848	CONCRETE CURB RAMPS	4	EA	3,800.00	15,200.00	3,600.00	14,400.00	4,125.00	16,500.00
0085	2612000000-E	848	6" CONCRETE DRIVEWAY	230	SY	170.00	39,100.00	130.00	29,900.00	118.46	27,245.80
0086	2619000000-E	850	4" CONCRETE PAVED DITCH	145	SY	250.00	36,250.00	190.00	27,550.00	242.00	35,090.00
0087	2647000000-E	852	5" MONO CONC ISLANDS (SURF MTD)	350	SY	240.00	84,000.00	150.00	52,500.00	122.25	42,787.50
0088	2717000000-E	854	VAR HT CONC BARRIER ******* (T-2)	1,470	LF	525.00	771,750.00	600.00	882,000.00	772.26	1,135,222.20
0089	2724000000-E	857	PC REINF BARRIER SNGL FC	225	LF	360.00	81,000.00	360.00	81,000.00	236.41	53,192.25
0090	2738000000-E	SP	GENERIC PAVING ITEM (SY) 4" CONCRETE MULTI-USE PATH	3,610	SY	90.00	324,900.00	210.00	758,100.00	77.48	279,702.80
0091	2830000000-N	858	ADJ MANHOLES	1	EA	2,500.00	2,500.00	1,200.00	1,200.00	1,560.00	1,560.00
0092	2920000000-N	859	CONVERT DI TO CB	1	EA	2,500.00	2,500.00	4,830.00	4,830.00	6,760.00	6,760.00
0093	2965000000-N	859	CONVERT JB TO CB	4	EA	2,500.00	10,000.00	5,000.00	20,000.00	6,760.00	27,040.00
0094	3030000000-E	862	STL BEAM GUARDRAIL	7,700	LF	28.00	215,600.00	35.00	269,500.00	25.72	198,044.00
0095	3045000000-E	862	SBGR SHOP CURVED	237.5	LF	32.00	7,600.00	45.00	10,687.50	27.78	6,597.75
0096	3150000000-N	862	ADDIT GUARDRAIL POSTS	10	EA	90.00	900.00	108.00	1,080.00	61.11	611.10
0097	3195000000-N	862	GR END TYPE AT-1	3	EA	1,250.00	3,750.00	1,250.00	3,750.00	944.45	2,833.35
0098	3210000000-N	862	GR END TYPE CAT-1	1	EA	1,100.00	1,100.00	1,600.00	1,600.00	1,055.56	1,055.56
0099	3287000000-N	862	GR END TYPE TL-3	24	EA	3,500.00	84,000.00	3,750.00	90,000.00	3,500.00	84,000.00
0100	3288000000-N	862	GR END TYPE TL-2	1	EA	2,650.00	2,650.00	3,700.00	3,700.00	3,444.44	3,444.44
0101	3317000000-N	862	GR ANCHOR TYPE B-77	6	EA	3,500.00	21,000.00	3,400.00	20,400.00	2,722.22	16,333.32
0102	3360000000-E	863	REMOVE EXISTING GUARDRAIL	3,310	LF	2.50	8,275.00	2.00	6,620.00	1.11	3,674.10

32572.3.19

TIP NO A-0009CD 1.511 MILES
FED AID NO 0028011
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-28 FROM WEST OF SR-1228 (STECOAH RD) TO SR-1235 (GUNTERS GAP RD).

						WATSON CONTRACTING INC FRANKLIN, NC		PRECISION PIPELINE LLC EAU CLAIRE, WI		CHARLES BLALOCK & SONS INC SEVIERVILLE, TN	
0103	3380000000-E	862	TEMP STL BM GUARDRAIL	556.25	LF	14.00	7,787.50	21.00	11,681.25	7.78	4,327.63
0104	3382000000-E	862	TEMP STL BM GDRAIL, SHP CURV	25	LF	26.00	650.00	25.00	625.00	11.11	277.75
0105	3389150000-N	862	TEMP GDRL END UNITS ***** (AT-1)	1	EA	800.00	800.00	2,700.00	2,700.00	277.78	277.78
0106	3389150000-N	862	TEMP GDRL END UNITS ***** (TL-3)	5	EA	1,300.00	6,500.00	2,700.00	13,500.00	1,944.44	9,722.20
0107	3420000000-E	SP	GENERIC GUARDRAIL ITEM (LF) WOOD RUB RAIL	2,750	LF	8.50	23,375.00	20.00	55,000.00	16.11	44,302.50
0108	3569000000-E	867	BARBED WIRE FENCE RESET	300	LF	15.00	4,500.00	15.00	4,500.00	13.33	3,999.00
0109	3575000000-E	SP	GENERIC FENCING ITEM (LF) HANDRAIL ON RETAINING WALL	220	LF	350.00	77,000.00	190.00	41,800.00	344.44	75,776.80
0110	3575000000-E	SP	GENERIC FENCING ITEM (LF) TIMBER RAIL FENCE	3,250	LF	50.00	162,500.00	175.00	568,750.00	56.89	184,892.50
0111	3628000000-E	876	RIP RAP, CLASS I	235	TON	83.50	19,622.50	88.00	20,680.00	114.40	26,884.00
0112	3635000000-E	876	RIP RAP, CLASS II	125	TON	83.50	10,437.50	62.00	7,750.00	114.40	14,300.00
0113	3642000000-E	876	RIP RAP, CLASS A	850	TON	83.50	70,975.00	61.00	51,850.00	114.40	97,240.00
0114	3649000000-E	876	RIP RAP, CLASS B	1,050	TON	83.50	87,675.00	72.00	75,600.00	114.40	120,120.00
0115	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	2,700	SY	4.50	12,150.00	8.00	21,600.00	5.20	14,040.00
0116	3684000000-E	SP	GENERIC EROSION CONTROL ITEM (TON) NATURAL LANDSCAPE STONE	50	TON	475.00	23,750.00	110.00	5,500.00	312.00	15,600.00
0117	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	650	LF	13.50	8,775.00	10.00	6,500.00	9.90	6,435.00
0118	4096000000-N	904	SIGN ERECTION, TYPE D	7	EA	350.00	2,450.00	258.00	1,806.00	247.50	1,732.50
0119	4102000000-N	904	SIGN ERECTION, TYPE E	22	EA	300.00	6,600.00	200.00	4,400.00	137.50	3,025.00
0120	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (E)	2	EA	175.00	350.00	300.00	600.00	137.50	275.00
0121	4116100000-N	904	SIGN ERECT, RELOC ** GRD MTD (F)	1	EA	175.00	175.00	300.00	300.00	165.00	165.00
0122	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	30	EA	25.00	750.00	27.00	810.00	22.00	660.00
0123	4192000000-N	907	DISPOSE SUPPORT, U-CHAN	1	EA	25.00	25.00	20.00	20.00	22.00	22.00
0124	4360000000-N	SP	GENERIC SIGNING ITEM (EA) RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (RRFB) REMOVAL	4	EA	1,601.00	6,404.00	1,000.00	4,000.00	1,650.00	6,600.00
0125	4400000000-E	1110	WORK ZONE SIGNS (STAT)	366	SF	12.50	4,575.00	9.00	3,294.00	9.35	3,422.10
0126	4405000000-E	1110	WORK ZONE SIGNS (PORT)	288	SF	30.00	8,640.00	16.00	4,608.00	9.35	2,692.80
0127	4410000000-E	1110	WORK ZONE SIGNS (BARR)	54	SF	10.00	540.00	10.00	540.00	8.80	475.20
0128	4415000000-N	1115	FLASHING ARROW BOARD	1	EA	5,000.00	5,000.00	4,000.00	4,000.00	880.00	880.00
0129	4420000000-N	1120	PORTABLE CHANGE MSG SIGN	1	EA	21,500.00	21,500.00	15,000.00	15,000.00	21,450.00	21,450.00
0130	4430000000-N	1130	DRUMS	345	EA	52.00	17,940.00	65.00	22,425.00	57.75	19,923.75
0131	4435000000-N	1135	CONES	50	EA	47.00	2,350.00	33.00	1,650.00	22.00	1,100.00
0132	4445000000-E	1145	BARRICADES (TYPE III)	82	LF	30.00	2,460.00	36.00	2,952.00	30.80	2,525.60
0133	4447000000-E	SP	PED CHANNEL DEVICES	50	LF	65.00	3,250.00	28.00	1,400.00	71.50	3,575.00
0134	4455000000-N	1150	FLAGGER	800	DAY	550.00	440,000.00	450.00	360,000.00	416.00	332,800.00
0135	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	2	EA	10,500.00	21,000.00	8,500.00	17,000.00	10,450.00	20,900.00
0136	4470000000-N	1160	REM & RES CRASH CUSHION	2	EA	4,000.00	8,000.00	2,875.00	5,750.00	3,850.00	7,700.00

TIP NO A-0009CD 1.511 MILES
FED AID NO 0028011
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-28 FROM WEST OF SR-1228 (STECOAH RD) TO SR-1235 (GUNTERS GAP RD).

						WATSON CONTRACTING INC FRANKLIN, NC		PRECISION PIPELINE LLC EAU CLAIRE, WI		CHARLES BLALOCK & SONS INC SEVIERVILLE, TN	
0137	4480000000-N	1165	TMA	1	EA	30,000.00	30,000.00	30,000.00	30,000.00	6,050.00	6,050.00
0138	4490000000-E	1170	PORT CONC BARRIER(ANCHRD)	365	LF	85.00	31,025.00	75.00	27,375.00	104.00	37,960.00
0139	4505000000-E	1170	REM & RES PORT CONC BARR, ANCH	225	LF	40.00	9,000.00	46.00	10,350.00	52.00	11,700.00
0140	4650000000-N	1251	TEMP RAISED PVMT MRKS	283	EA	16.50	4,669.50	18.00	5,094.00	15.95	4,513.85
0141	4685000000-E	1205	THERMO PVT MKG LINES 4"90	31,338	LF	1.75	54,841.50	2.00	62,676.00	1.71	53,587.98
0142	4700000000-E	1205	12"WIDE THERMO 90 MILS	885	LF	8.70	7,699.50	10.00	8,850.00	8.25	7,301.25
0143	4709000000-E	1205	24"WIDE THERMO 90 MILS	171	LF	17.25	2,949.75	20.00	3,420.00	17.05	2,915.55
0144	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	10	EA	315.00	3,150.00	300.00	3,000.00	302.50	3,025.00
0145	4810000000-E	1205	PAINT PVMT MARKINGS 4"	44,214	LF	0.75	33,160.50	1.00	44,214.00	0.55	24,317.70
0146	4835000000-E	1205	PAINT PVT MKG LINES 24"	146	LF	6.50	949.00	8.00	1,168.00	6.33	924.18
0147	4850000000-E	1205	LINE REMOVAL 4" WIDE	2,998	LF	1.00	2,998.00	2.00	5,996.00	1.10	3,297.80
0148	4865000000-E	1205	LINE REMOVAL 12" WIDE	280	LF	2.60	728.00	2.50	700.00	2.48	694.40
0149	4870000000-E	1205	LINE REMOVAL 24" WIDE	20	LF	4.00	80.00	10.50	210.00	3.85	77.00
0150	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	1	EA	115.00	115.00	120.00	120.00	110.00	110.00
0151	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	256	EA	57.00	14,592.00	97.00	24,832.00	54.45	13,939.20
0152	6000000000-E	1605	TEMPORARY SILT FENCE	39,600	LF	2.75	108,900.00	5.00	198,000.00	2.59	102,564.00
0153	6006000000-E	1610	EROS CONTRL STONE CL A	1,325	TON	80.00	106,000.00	79.00	104,675.00	104.00	137,800.00
0154	6009000000-E	1610	EROS CONTRL STONE CL B	8,500	TON	80.00	680,000.00	74.00	629,000.00	104.00	884,000.00
0155	6012000000-E	1610	SEDIMENT CONTROL STONE	4,100	TON	75.00	307,500.00	65.00	266,500.00	104.00	426,400.00
0156	6015000000-E	1615	TEMPORARY MULCHING	54	ACR	1,800.00	97,200.00	2,100.00	113,400.00	1,760.00	95,040.00
0157	6018000000-E	1620	SEED FOR TEMP SEEDING	2,100	LB	5.75	12,075.00	6.00	12,600.00	5.50	11,550.00
0158	6021000000-E	1620	FERT FOR TEMP SEEDING	12	TON	1,470.00	17,640.00	1,800.00	21,600.00	1,402.50	16,830.00
0159	6024000000-E	1622	TEMPORARY SLOPE DRAINS	2,750	LF	40.00	110,000.00	32.00	88,000.00	36.40	100,100.00
0160	6029000000-E	SP	SAFETY FENCE	10,600	LF	1.75	18,550.00	5.00	53,000.00	1.65	17,490.00
0161	6030000000-E	1630	SILT EXCAVATION	23,050	CY	20.00	461,000.00	17.00	391,850.00	0.01	230.50
0162	6036000000-E	1631	MATTING FOR EROS CONTROL	114,255	SY	1.25	142,818.75	5.00	571,275.00	1.10	125,680.50
0163	6037000000-E	1629	COIR FIBER MAT	57,420	SY	5.50	315,810.00	8.00	459,360.00	5.23	300,306.60
0164	6042000000-E	1632	1/4" HARDWARE CLOTH	6,550	LF	6.60	43,230.00	7.00	45,850.00	6.33	41,461.50
0165	6043000000-E	1644	LOW PERMEABILITY GEOTEXTILE	2,400	SY	11.50	27,600.00	8.00	19,200.00	11.00	26,400.00
0166	6045000000-E	SP	**" TEMPORARY PIPE (36")	55	LF	125.00	6,875.00	75.00	4,125.00	132.00	7,260.00
0167	6070000000-N	1639	SPECIAL STILLING BASINS	16	EA	3,250.00	52,000.00	1,050.00	16,800.00	1,248.00	19,968.00
0168	6071002000-E	1642	FLOCCULANT	1,300	LB	9.00	11,700.00	30.00	39,000.00	8.80	11,440.00
0169	6071012000-E	1642	COIR FIBER WATTLE	30	LF	34.50	1,035.00	15.00	450.00	33.00	990.00
0170	6071013000-E	1642	WATTLE BARRIER	4,250	LF	7.00	29,750.00	16.00	68,000.00	6.60	28,050.00
0171	6071030000-E	1640	COIR FIBER BAFFLE	3,725	LF	7.20	26,820.00	13.00	48,425.00	6.88	25,628.00
0172	6071050000-E	1644	**" SKIMMER (1-1/2")	19	EA	1,800.00	34,200.00	2,000.00	38,000.00	660.00	12,540.00
0173	6084000000-E	1660	SEEDING AND MULCHING	54	ACR	3,700.00	199,800.00	3,000.00	162,000.00	3,575.00	193,050.00
0174	6087000000-E	1660	MOWING	60	ACR	460.00	27,600.00	300.00	18,000.00	440.00	26,400.00
0175	6090000000-E	1661	SEED FOR REPAIR SEEDING	550	LB	1.15	632.50	8.50	4,675.00	2.20	1,210.00
0176	6093000000-E	1661	FERT FOR REPAIR SEEDING	2.5	TON	615.00	1,537.50	2,200.00	5,500.00	660.00	1,650.00

32572.3.19

TIP NO A-0009CD 1.511 MILES
FED AID NO 0028011
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-28 FROM WEST OF SR-1228 (STECOAH RD) TO SR-1235 (GUNTERS GAP RD).

						WATSON CONTRACTING INC FRANKLIN, NC		PRECISION PIPELINE LLC EAU CLAIRE, WI		CHARLES BLALOCK & SONS INC SEVIERVILLE, TN	
0177	6096000000-E	1662	SEED FOR SUPP SEEDING	1,250	LB	7.00	8,750.00	9.00	11,250.00	6.60	8,250.00
0178	6108000000-E	1665	FERTILIZER TOPDRESSING	37	TON	2,050.00	75,850.00	2,200.00	81,400.00	1,980.00	73,260.00
0179	6111000000-E	SP	IMPERVIOUS DIKE	650	LF	100.00	65,000.00	190.00	123,500.00	234.00	152,100.00
0180	6114500000-N	1667	SPECIALIZED HAND MOWING	50	MHR	75.00	3,750.00	90.00	4,500.00	71.50	3,575.00
0181	6114800000-N	SP	MANUAL LITTER REMOVAL	30	MHR	86.00	2,580.00	85.00	2,550.00	82.50	2,475.00
0182	6114900000-E	SP	LITTER DISPOSAL	3	TON	575.00	1,725.00	650.00	1,950.00	550.00	1,650.00
0183	6117000000-N	1675	RESPONSE FOR EROS CONTROL	150	EA	85.00	12,750.00	350.00	52,500.00	82.50	12,375.00
0184	6117500000-N	SP	CONC WASHOUT STRUCTURE	3	EA	1,150.00	3,450.00	2,000.00	6,000.00	1,100.00	3,300.00
0185	6123000000-E	1670	REFORESTATION	0.5	ACR	11,500.00	5,750.00	12,500.00	6,250.00	11,000.00	5,500.00
0186	6126000000-E	SP	STREAMBANK REFORESTATION	0.17	ACR	17,000.00	2,890.00	20,000.00	3,400.00	16,500.00	2,805.00
0187	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION CLEANOUT	400	EA	50.00	20,000.00	680.00	272,000.00	55.00	22,000.00
0188	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) FABRIC INSERT INLET PROTECTION, TYPE 1	135	EA	100.00	13,500.00	680.00	91,800.00	22.00	2,970.00
0189	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	15	EA	1,000.00	15,000.00	680.00	10,200.00	1,456.00	21,840.00
			CULVERT ITEMS								
0190	8130000000-N	414	BOX CULV EXCAV @ ******** (10+67.00 -Y3A-)	Lump Sum			120,000.00		125,000.00		200,000.00
0191	8130000000-N	414	BOX CULV EXCAV @ ******** (99+82.00 -Y2-)	Lump Sum			120,000.00		125,000.00		99,000.00
0192	8133000000-E	414	FND CONDIT MAT, BOX CULV	157	TON	150.00	23,550.00	80.00	12,560.00	154.00	24,178.00
0193	8196000000-E	420	CLASS A CONCRETE (CULV)	200.8	CY	2,250.00	451,800.00	1,500.00	301,200.00	2,398.00	481,518.40
0194	8245000000-E	425	REINF STEEL (CULVERT)	21,230	LB	4.10	87,043.00	3.00	63,690.00	4.40	93,412.00
			WALL ITEMS								
0195	8802010000-E	SP	SOIL NAIL RETAINING WALLS	1,440	SF	275.00	396,000.00	225.00	324,000.00	247.50	356,400.00
0196	8802015100-N	SP	SOIL NAIL VERIFICATION TESTS	1	EA	1,100.00	1,100.00	1,600.00	1,600.00	1,100.00	1,100.00
0197	8802015110-N	SP	SOIL NAIL PROOF TESTS	5	EA	550.00	2,750.00	1,500.00	7,500.00	550.00	2,750.00
			CONTRACT TOTAL			TOTAL	42,945,300.00	TOTAL	45,556,186.83	TOTAL	46,958,714.69
			ROADWAY ITEMS			SUB-TOTAL	41,743,057.00	SUB-TOTAL	44,595,636.83	SUB-TOTAL	45,700,356.29
			CULVERT ITEMS			SUB-TOTAL	802,393.00	SUB-TOTAL	627,450.00	SUB-TOTAL	898,108.40
			WALL ITEMS			SUB-TOTAL	399,850.00	SUB-TOTAL	333,100.00	SUB-TOTAL	360,250.00

BIDDERS IN ORDER		**CONTRACT TOTAL**
WATSON CONTRACTING INC	1	42,945,300.00
PRECISION PIPELINE LLC	2	45,556,186.83
CHARLES BLALOCK & SONS INC	3	46,958,714.69

DF18313.2061054, DF18313.2061132, DF18313.2061139, DF18313.2061569

TIP NO
FED AID NO HELENE
ROADWAY AND BRIDGE CONSTRUCTION. (EXPRESS DESIGN BUILD)
BRG #600054 ON SR-1217, BRG #600160 ON SR-1202, BRG #600178 ON SR-1210, AND BRG #600128 ON SR-1213.

						DANE CONSTRUCTION LLC MOORESVILLE, NC		R E BURNS & SONS CO INC STATESVILLE, NC		BUCKEYE BRIDGE LLC CANTON, NC	
			CONTRACT ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			353,280.00		760,000.00		912,000.00
0002	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN & CONSTRUCTION OF BRIDGE #600054	Lump Sum			780,000.00		740,000.00		1,225,000.00
0003	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN & CONSTRUCTION OF BRIDGE #600128	Lump Sum			995,000.00		1,098,000.00		1,225,000.00
0004	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN & CONSTRUCTION OF BRIDGE #600160	Lump Sum			827,605.00		852,615.00		1,225,000.00
0005	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN & CONSTRUCTION OF BRIDGE #600178	Lump Sum			1,070,000.00		1,398,000.00		1,225,000.00
0006	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) END BENTS STRUCTURE #600128	2	EA	125,000.00	250,000.00	140,000.00	280,000.00	145,000.00	290,000.00
0007	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) END BENTS STRUCTURE #600160	2	EA	135,000.00	270,000.00	80,000.00	160,000.00	83,000.00	166,000.00
0008	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION STRUCTURE #600054	5	EA	10,500.00	52,500.00	10,000.00	50,000.00	10,000.00	50,000.00
0009	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION STRUCTURE #600128	3	EA	10,500.00	31,500.00	10,000.00	30,000.00	10,000.00	30,000.00
0010	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION STRUCTURE #600160	3	EA	10,500.00	31,500.00	10,000.00	30,000.00	10,000.00	30,000.00
0011	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION STRUCTURE #600178	5	EA	10,500.00	52,500.00	10,000.00	50,000.00	10,000.00	50,000.00
0012	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) BRIDGE LENGTH STRUCTURE #600128	70	LF	6,000.00	420,000.00	6,000.00	420,000.00	4,500.00	315,000.00
0013	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) BRIDGE LENGTH STRUCTURE #600160	30	LF	5,000.00	150,000.00	7,100.00	213,000.00	5,500.00	165,000.00
0014	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) BRIDGE LENGTH STRUCTURE #600178	25	LF	9,250.00	231,250.00	7,000.00	175,000.00	6,800.00	170,000.00
0015	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT STRUCTURE #600128 END BENT #1	5	LF	21,000.00	105,000.00	10,700.00	53,500.00	28,000.00	140,000.00
0016	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT STRUCTURE #600128 END BENT #2	5	LF	21,000.00	105,000.00	10,700.00	53,500.00	28,000.00	140,000.00
0017	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT STRUCTURE #600160 END BENT #1	15	LF	2,750.00	41,250.00	3,500.00	52,500.00	9,400.00	141,000.00
0018	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT STRUCTURE #600160 END BENT #2	15	LF	2,750.00	41,250.00	3,500.00	52,500.00	9,400.00	141,000.00
0019	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) END BENTS STRUCTURE #600054	2	EA			142,000.00	284,000.00	57,600.00	115,200.00
0020	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) INTERIOR BENT CAP STRUCTURE #600054	1	EA			50,000.00	50,000.00	115,000.00	115,000.00
0021	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) BRIDGE LENGTH STRUCTURE #600054	100	LF			6,000.00	600,000.00	5,100.00	510,000.00

DF18313.2061054, DF18313.2061132, DF18313.2061139, DF18313.2061569

TIP NO
FED AID NO HELENE
ROADWAY AND BRIDGE CONSTRUCTION. (EXPRESS DESIGN BUILD)
BRG #600054 ON SR-1217, BRG #600160 ON SR-1202, BRG #600178 ON SR-1210, AND BRG #600128 ON SR-1213.

						DANE CONSTRUCTION LLC MOORESVILLE, NC		R E BURNS & SONS CO INC STATESVILLE, NC		BUCKEYE BRIDGE LLC CANTON, NC	
0022	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT INTERIOR BENT STRUCTURE #600054	7	LF			30,000.00	210,000.00	33,500.00	234,500.00
0023	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT STRUCTURE #600054 END BENT #1	20	LF			1.00	20.00	11,000.00	220,000.00
0024	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT STRUCTURE #600054 END BENT #2	20	LF			1.00	20.00	11,000.00	220,000.00
0025	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) ALTERNATE LUMP SUM BID FOR BRIDGE #600054	Lump Sum			1,258,000.00				
			CONTRACT TOTAL			TOTAL	7,065,635.00	TOTAL	7,612,655.00	TOTAL	9,054,700.00
			CONTRACT ITEMS			SUB-TOTAL	7,065,635.00	SUB-TOTAL	7,612,655.00	SUB-TOTAL	9,054,700.00

BIDDERS IN ORDER		**CONTRACT TOTAL**
DANE CONSTRUCTION LLC	1	7,065,635.00
R E BURNS & SONS CO INC	2	7,612,655.00
BUCKEYE BRIDGE LLC	3	9,054,700.00

DF18313.2011450, DF18313.2011603, DF18313.2061124, DF18313.2061182, DF18313.2100222

TIP NO

FED AID NO HELENE

ROADWAY AND STRUCTURES CONSTRUCTION. (EXPRESS DESIGN BUILD)

BRIDGE #100678, CULVERT BP-011-4193, BRIDGE #600040, BRIDGE #600115, AND CULVERT #BP-100-2140.

						DANE CONSTRUCTION LLC MOORESVILLE, NC		WRIGHT BROTHERS CIVIL CONSTRUCTION LLC CHARLESTON, TN		KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	
			CONTRACT ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum		419,485.00		900,000.00		1,050,000.00	
0002	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN AND CONSTRUCTION OF BRIDGE #100678	Lump Sum		1,165,000.00		1,020,000.00		1,200,000.00	
0003	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN AND CONSTRUCTION OF BRIDGE #600040	Lump Sum		1,185,000.00		1,285,400.00		875,000.00	
0004	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN AND CONSTRUCTION OF BRIDGE #600115	Lump Sum		1,575,000.00		1,250,000.00		2,100,000.00	
0005	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN AND CONSTRUCTION OF CULVERT AT BP-011-4193 SITE	Lump Sum		810,815.00		1,080,000.00		1,600,000.00	
0006	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM (LS) DESIGN AND CONSTRUCTION OF CULVERT AT BP-100-2140 SITE	Lump Sum		1,670,000.00		1,450,000.00		2,100,000.00	
0007	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) END BENTS STRUCTURE #100678	2	EA	100,000.00	200,000.00	156,400.00	312,800.00	140,000.00	280,000.00
0008	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) END BENTS STRUCTURE #600115	2	EA	100,000.00	200,000.00	191,600.00	383,200.00	90,000.00	180,000.00
0009	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION AT BP-011-4193 SITE	4	EA	10,500.00	42,000.00	7,000.00	28,000.00	15,000.00	60,000.00
0010	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION AT BP-100-2140 SITE	3	EA	10,500.00	31,500.00	7,000.00	21,000.00	15,000.00	45,000.00
0011	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION AT STRUCTURE #100678	3	EA	10,500.00	31,500.00	7,000.00	21,000.00	15,000.00	45,000.00
0012	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION AT STRUCTURE #600040	3	EA	10,500.00	31,500.00	7,000.00	21,000.00	15,000.00	45,000.00
0013	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM (EA) RIGHT OF WAY ACQUISITION AT STRUCTURE #600115	2	EA	10,500.00	21,000.00	7,000.00	14,000.00	15,000.00	30,000.00
0014	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) BRIDGE LENGTH STRUCTURE #100678	30	LF	4,500.00	135,000.00	6,100.00	183,000.00	6,000.00	180,000.00
0015	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) BRIDGE LENGTH STRUCTURE #600040	25	LF	7,500.00	187,500.00	11,200.00	280,000.00	25,000.00	625,000.00
0016	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) BRIDGE LENGTH STRUCTURE #600115	60	LF	5,000.00	300,000.00	6,000.00	360,000.00	6,000.00	360,000.00
0017	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT END BENT #1 STRUCTURE #100678	41	LF	1,250.00	51,250.00	1,025.00	42,025.00	3,000.00	123,000.00
0018	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT END BENT #1 STRUCTURE #600115	10	LF	15,000.00	150,000.00	8,000.00	80,000.00	5,000.00	50,000.00

DF18313.2011450, DF18313.2011603, DF18313.2061124, DF18313.2061182, DF18313.2100222

TIP NO

FED AID NO HELENE

ROADWAY AND STRUCTURES CONSTRUCTION. (EXPRESS DESIGN BUILD)

BRIDGE #100678, CULVERT BP-011-4193, BRIDGE #600040, BRIDGE #600115, AND CULVERT #BP-100-2140.

						DANE CONSTRUCTION LLC MOORESVILLE, NC		WRIGHT BROTHERS CIVIL CONSTRUCTION LLC CHARLESTON, TN		KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	
0019	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT END BENT #2 STRUCTURE #100678	36	LF	1,200.00	43,200.00	3,270.00	117,720.00	3,000.00	108,000.00
0020	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM (LF) FOUNDATION LENGTH AT END BENT #2 STRUCTURE #600115	4	LF	35,000.00	140,000.00	45,400.00	181,600.00	16,000.00	64,000.00
			CONTRACT TOTAL			TOTAL	8,389,750.00	TOTAL	9,030,745.00	TOTAL	11,120,000.00
			CONTRACT ITEMS			SUB-TOTAL	8,389,750.00	SUB-TOTAL	9,030,745.00	SUB-TOTAL	11,120,000.00

BIDDERS IN ORDER		**CONTRACT TOTAL**
DANE CONSTRUCTION LLC	1	8,389,750.00
WRIGHT BROTHERS CIVIL CONSTRUCTION LLC	2	9,030,745.00
KEMP SIGMON CONSTRUCTION CO INC	3	11,120,000.00