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DARLINGTON,  SC  

C203332MAY 21 2013

13.506 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3000000.00 2604698.00  3202466.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 252000.00 450250.00  1419710.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 4000000.00 7735601.00  3526641.00CLEARING & GRUBBING

0004 0008000000-E 200  6 ACR 10000.00 60000.00 3550.00 21300.00 7500.00  45000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  31 EA  800.00 24800.00 800.00 24800.00 1200.00  37200.00SEALING ABANDONED WELLS

0006 0022000000-E 225  91,050 CY  10.00 910500.00 3.25 295912.50 2.50  227625.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 14000.00 16720.00  35000.00REINF BRG APPR **********
(397+87.00 LEFT LANE)

0008 0029000000-N SP  Lump Sum 14000.00 16720.00  35000.00REINF BRG APPR **********
(397+87.00 RIGHT LANE)

0009 0029000000-N SP  Lump Sum 6200.00 16720.00  35000.00REINF BRG APPR **********
(660+21.00 LEFT LANE)

0010 0029000000-N SP  Lump Sum 6200.00 16720.00  35000.00REINF BRG APPR **********
(660+21.00 RIGHT LANE)

0011 0036000000-E 225  73,600 CY  2.75 202400.00 3.25 239200.00 3.50  257600.00UNDERCUT EXCAVATION

0012 0106000000-E 230  1,983,100 CY  3.20 6345920.00 3.93 7793583.00 2.75  5453525.00BORROW EXCAVATION

0013 0134000000-E 240  28,800 CY  1.70 48960.00 5.00 144000.00 4.25  122400.00DRAINAGE DITCH EXCAVATION

0014 0141000000-E 240  850 LF  1.50 1275.00 2.50 2125.00 0.75  637.50BERM DITCH CONSTRUCTION

0015 0156000000-E 250  106,140 SY  0.01 1061.40 4.50 477630.00 4.25  451095.00REMOVAL OF EXT ASPHALT PVMT

0016 0177000000-E 250  33,120 SY  0.01 331.20 2.82 93398.40 0.75  24840.00BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  140 HR  200.00 28000.00 150.00 21000.00 107.25  15015.00PROOF ROLLING

0018 0194000000-E SP   82,500 CY  3.21 264825.00 3.93 324225.00 4.75  391875.00SELECT GRANULAR MATL, CLASS III

0019 0196000000-E 270  85,100 SY  1.00 85100.00 0.43 36593.00 2.25  191475.00GEOTEXTILE SOIL STABILIZATION

0020 0199000000-E SP  2,473.3 SF  37.76 93391.81 125.00 309162.50 50.00  123665.00TEMPORARY SHORING

0021 0220000000-E SP   6,300 TON 45.50 286650.00 24.62 155106.00 35.00  220500.00ROCK EMBANKMENTS

0022 0222000000-E SP   2,550 SY  1.50 3825.00 0.91 2320.50 2.50  6375.00GEOTEXTILE ROCK EMBANK

0023 0318000000-E 300  6,394 TON 22.45 143545.30 23.00 147062.00 22.75  145463.50FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  14,160 SY  2.00 28320.00 2.00 28320.00 2.00  28320.00FND CONDIT GEOTEXTILE

0025 0342000000-E 310  72 LF  39.00 2808.00 39.00 2808.00 39.00  2808.00**" SIDE DRAIN PIPE
(30")

0026 0343000000-E 310  1,840 LF  20.00 36800.00 21.00 38640.00 21.00  38640.0015" SIDE DRAIN PIPE

0027 0344000000-E 310  1,639 LF  22.00 36058.00 23.00 37697.00 23.00  37697.0018" SIDE DRAIN PIPE

0028 0345000000-E 310  892 LF  29.00 25868.00 29.00 25868.00 29.00  25868.0024" SIDE DRAIN PIPE

0029 0348000000-E 310  4 EA  175.00 700.00 175.00 700.00 175.00  700.00**" SIDE DRAIN PIPE ELBOW
(15")

0030 0348000000-E 310  3 EA  225.00 675.00 225.00 675.00 225.00  675.00**" SIDE DRAIN PIPE ELBOW
(18")

0031 0366000000-E 310  9,360 LF  20.00 187200.00 21.00 196560.00 21.00  196560.0015" RC PIPE CULV III

0032 0372000000-E 310  4,728 LF  23.00 108744.00 23.00 108744.00 23.00  108744.0018" RC PIPE CULV III

0033 0378000000-E 310  5,332 LF  29.00 154628.00 29.00 154628.00 29.00  154628.0024" RC PIPE CULV III

0034 0384000000-E 310  2,324 LF  39.00 90636.00 39.00 90636.00 39.00  90636.0030" RC PIPE CULV III

0035 0390000000-E 310  592 LF  49.00 29008.00 49.00 29008.00 49.00  29008.0036" RC PIPE CULV III

0036 0396000000-E 310  804 LF  66.00 53064.00 66.00 53064.00 66.00  53064.0042" RC PIPE CULV III

0037 0402000000-E 310  1,872 LF  85.00 159120.00 85.00 159120.00 85.00  159120.0048" RC PIPE CULV III
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0038 0408000000-E 310  344 LF  125.00 43000.00 125.00 43000.00 125.00  43000.0054" RC PIPE CULV III

0039 0420000000-E 310  176 LF  175.00 30800.00 175.00 30800.00 175.00  30800.0066" RC PIPE CULV III

0040 0426000000-E 310  312 LF  250.00 78000.00 250.00 78000.00 250.00  78000.0072" RC PIPE CULV III

0041 0448000000-E 310  528 LF  91.00 48048.00 91.00 48048.00 91.00  48048.00***" RCP CULV CLASS IV
(48")

0042 0448200000-E 310  6,140 LF  21.00 128940.00 21.00 128940.00 21.00  128940.0015" RCP CULV CLASS IV

0043 0448300000-E 310  2,376 LF  25.00 59400.00 25.00 59400.00 25.00  59400.0018" RCP CULV CLASS IV

0044 0448400000-E 310  740 LF  33.00 24420.00 33.00 24420.00 33.00  24420.0024" RCP CULV CLASS IV

0045 0448500000-E 310  1,432 LF  47.00 67304.00 47.00 67304.00 47.00  67304.0030" RCP CULV CLASS IV

0046 0448600000-E 310  440 LF  59.00 25960.00 59.00 25960.00 59.00  25960.0036" RCP CULV CLASS IV

0047 0453000000-E 310  10 EA  765.00 7650.00 765.00 7650.00 765.00  7650.00**" PIPE END SECTION
(15")

0048 0453000000-E 310  26 EA  845.00 21970.00 845.00 21970.00 845.00  21970.00**" PIPE END SECTION
(18")

0049 0453000000-E 310  2 EA  900.00 1800.00 900.00 1800.00 900.00  1800.00**" PIPE END SECTION
(24")

0050 0582000000-E 310  292 LF  22.50 6570.00 22.50 6570.00 22.50  6570.0015" CS PIPE CULV 0.064"

0051 0588000000-E 310  200 LF  26.00 5200.00 26.00 5200.00 26.00  5200.0018" CS PIPE CULV 0.064"

0052 0636000000-E 310  10 EA  175.00 1750.00 175.00 1750.00 175.00  1750.00**" CS ELBOW *****" THICK
(15", 0.064")

0053 0995000000-E 340  6,520 LF  9.00 58680.00 10.00 65200.00 10.00  65200.00PIPE REMOVAL

0054 0996000000-N 350  1 EA  2000.00 2000.00 1500.00 1500.00 1500.00  1500.00PIPE CLEAN-OUT

0055 1011000000-N 500 Lump Sum 2689000.00 500250.00  1776430.00FINE GRADING

0056 1077000000-E SP   3,880 TON 32.00 124160.00 22.80 88464.00 22.75  88270.00#57 STONE

0057 1099500000-E 505  600 CY  6.00 3600.00 3.25 1950.00 5.50  3300.00SHALLOW UNDERCUT

0058 1099700000-E 505  1,100 TON 20.00 22000.00 17.43 19173.00 17.25  18975.00CLASS IV SUBGRD STABILIZATION

0059 1110000000-E 510  2,000 TON 0.01 20.00 17.43 34860.00 25.75  51500.00STABILIZER AGGREGATE

0060 1115000000-E SP   12,900 SY  3.00 38700.00 2.13 27477.00 3.75  48375.00GEOTEXTILE FOR PVMT STABILIZ

0061 1121000000-E 520  332,210 TON 20.15 6694031.50 17.43 5790420.30 18.00  5979780.00AGGREGATE BASE COURSE

0062 1220000000-E 545  9,125 TON 23.00 209875.00 17.43 159048.75 20.50  187062.50INCIDENTAL STONE BASE

0063 1275000000-E 600  129,433 GAL 2.25 291224.25 2.38 308050.54 2.38  308050.54PRIME COAT

0064 1330000000-E 607  1,980 SY  15.00 29700.00 15.00 29700.00 15.00  29700.00INCIDENTAL MILLING

0065 1489000000-E 610  6,300 TON 34.15 215145.00 31.78 200214.00 31.78  200214.00ASP CONC BASE CRS B25.0B

0066 1491000000-E 610  8,340 TON 32.50 271050.00 32.55 271467.00 32.55  271467.00ASP CONC BASE CRS B25.0C

0067 1503000000-E 610  125,950 TON 28.40 3576980.00 30.30 3816285.00 30.30  3816285.00ASP CONC INTR CRS I19.0C

0068 1519000000-E 610  3,410 TON 37.65 128386.50 30.93 105471.30 30.93  105471.30ASP CONC SURF CRS S9.5B

0069 1523000000-E 610  110,170 TON 29.50 3250015.00 30.29 3337049.30 30.29  3337049.30ASP CONC SURF CRS S9.5C

0070 1525000000-E 610  3,270 TON 38.85 127039.50 31.36 102547.20 31.36  102547.20ASP CONC SURF CRS SF9.5A

0071 1575000000-E 620  13,620 TON 596.31 8121742.20 585.00 7967700.00 585.00  7967700.00ASP FOR PLANT MIX

0072 1693000000-E 654  2,717 TON 145.00 393965.00 81.00 220077.00 145.00  393965.00ASPH PLT MIX PVMT REPAIR

0073 1880000000-E SP   500 TON 295.00 147500.00 225.00 112500.00 295.00  147500.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0074 2020000000-N 806  155 EA  100.00 15500.00 150.00 23250.00 120.00  18600.00CONTROL OF ACCESS MARKERS
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0075 2022000000-E 815 1,243.2 CY  15.00 18648.00 10.00 12432.00 15.00  18648.00SUBDRAIN EXCAVATION

0076 2026000000-E 815  3,700 SY  3.50 12950.00 0.91 3367.00 3.50  12950.00GEOTEXTILE FOR SUBSURF DRNS

0077 2036000000-E 815 621.6 CY  45.00 27972.00 17.80 11064.48 45.00  27972.00SUBDRAIN COARSE AGGREGATE

0078 2044000000-E 815  3,700 LF  6.50 24050.00 15.00 55500.00 6.50  24050.006" PERF SUBDRN PIPE

0079 2070000000-N 815  8 EA  350.00 2800.00 150.00 1200.00 350.00  2800.00SUBDRN PIPE OUTLET

0080 2077000000-E 815  48 LF  20.00 960.00 15.00 720.00 20.00  960.006" OUTLET PIPE

0081 2209000000-E 838 45.3 CY  750.00 33975.00 690.00 31257.00 690.00  31257.00ENDWALLS

0082 2220000000-E 838 46.8 CY  800.00 37440.00 985.00 46098.00 985.00  46098.00REINFORCED ENDWALLS

0083 2253000000-E 840 0.846 CY  800.00 676.80 800.00 676.80 800.00  676.80PIPE COLLARS

0084 2275000000-E SP   20 CY  225.00 4500.00 225.00 4500.00 225.00  4500.00FLOWABLE FILL

0085 2286000000-N 840  252 EA  875.00 220500.00 1220.00 307440.00 1220.00  307440.00MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  7 CY  775.00 5425.00 700.00 4900.00 700.00  4900.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  191 LF  185.00 35335.00 165.00 31515.00 165.00  31515.00MASNRY DRAINAGE STRUCT

0088 2354200000-N 840  2 EA  450.00 900.00 265.00 530.00 265.00  530.00FRAME W/GRATE 840.24 STD

0089 2364000000-N 840  45 EA  450.00 20250.00 485.00 21825.00 485.00  21825.00FRAME W/2GRTS 840.16 STD

0090 2366000000-N 840  176 EA  450.00 79200.00 425.00 74800.00 425.00  74800.00FRAME W/2GRTS 840.24 STD

0091 2367000000-N 840  28 EA  550.00 15400.00 450.00 12600.00 450.00  12600.00FRAME W/2GRTS 840.29 STD

0092 2451000000-N 852  44 EA  300.00 13200.00 300.00 13200.00 300.00  13200.00CONC TRANS SECT FOR DROP INLET

0093 2542000000-E 846  4,450 LF  9.75 43387.50 9.75 43387.50 9.75  43387.501'-6" CONC CURB & GUTTER

0094 2556000000-E 846  7,760 LF  10.84 84118.40 10.97 85127.20 10.84  84118.40SHOULDER BERM GUTTER

0095 2612000000-E 848  690 SY  36.25 25012.50 36.25 25012.50 36.25  25012.506" CONCRETE DRIVEWAY

0096 2619000000-E 850  30 SY  55.00 1650.00 55.00 1650.00 55.00  1650.004" CONCRETE PAVED DITCH

0097 2647000000-E 852  5,880 SY  36.25 213150.00 36.25 213150.00 36.25  213150.005" MONO CONC ISLANDS (SURF MTD)

0098 2655000000-E 852  4,620 SY  36.25 167475.00 36.25 167475.00 36.25  167475.005" MONO CONC ISLDS (KEY IN)

0099 3030000000-E 862 10,912.5 LF  13.80 150592.50 13.80 150592.50 15.00  163687.50STL BM GUARDRAIL

0100 3045000000-E 862  100 LF  13.80 1380.00 13.80 1380.00 17.00  1700.00SBGR SHOP CURVED

0101 3105000000-N 862  2 EA  25.00 50.00 25.00 50.00 45.00  90.00SBGR TERM SECT

0102 3150000000-N 862  15 EA  1.00 15.00 1.00 15.00 45.00  675.00ADDIT GUARDRAIL POSTS

0103 3210000000-N 862  9 EA  350.00 3150.00 350.00 3150.00 450.00  4050.00GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   23 EA  1625.00 37375.00 1625.00 37375.00 1750.00  40250.00GR ANCHOR TYPE 350

0105 3285000000-N SP   8 EA  1575.00 12600.00 1575.00 12600.00 1550.00  12400.00GR ANCHOR TYPE M-350

0106 3317000000-N 862  16 EA  1425.00 22800.00 1425.00 22800.00 1425.00  22800.00GR ANCHOR TYPE B-77

0107 3360000000-E 863  825 LF  0.10 82.50 0.10 82.50 1.00  825.00REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862  2,150 LF  4.00 8600.00 4.00 8600.00 5.00  10750.00TEMP STL BM GUARDRAIL

0109 3389100000-N SP   7 EA  500.00 3500.00 500.00 3500.00 750.00  5250.00TEMP GDRL ANCH UNITS 350

0110 3503000000-E 866  124,750 LF  2.05 255737.50 2.05 255737.50 2.05  255737.50WOVEN WIRE FENCE 47" FAB

0111 3509000000-E 866  7,772 EA  13.00 101036.00 13.00 101036.00 13.00  101036.004" TIMBER POSTS 7'-6"LONG

0112 3515000000-E 866  2,116 EA  20.00 42320.00 20.00 42320.00 20.00  42320.005" TIMBER POSTS 8'-0"LONG

0113 3533000000-E 866  240 LF  7.50 1800.00 7.50 1800.00 7.50  1800.00CHN LK FENCE **" FABRIC
(72")

0114 3536000000-E 866  2,080 LF  4.18 8694.40 4.18 8694.40 4.18  8694.40CHN LK FENCE 48" FABRIC
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0115 3539000000-E 866  30 EA  51.00 1530.00 51.00 1530.00 51.00  1530.00MET LINE PST **" CL FEN
(72")

0116 3542000000-E 866  190 EA  30.00 5700.00 30.00 5700.00 30.00  5700.00MET LINE PST 48" CL FEN

0117 3545000000-E 866  6 EA  110.00 660.00 110.00 660.00 110.00  660.00MET TERM PST **" CL FEN
(72")

0118 3548000000-E 866  11 EA  85.00 935.00 85.00 935.00 85.00  935.00MET TERM PST 48" CL FEN

0119 3554000000-E 866  2 EA  250.00 500.00 250.00 500.00 250.00  500.00MET GATE PST **" CL FEN D
(72")

0120 3557000000-E 866  12,800 LF  0.01 128.00 0.01 128.00 0.01  128.00ADDITIONAL BARBED WIRE

0121 3565000000-E 866  3 EA  1500.00 4500.00 1500.00 4500.00 1500.00  4500.00DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 10' WIDE, 20' OPEN-ING)

0122 3565000000-E 866  1 EA  1000.00 1000.00 1000.00 1000.00 1000.00  1000.00DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 6' WIDE, 12' OPEN- ING)

0123 3565000000-E 866  2 EA  1250.00 2500.00 1250.00 2500.00 1250.00  2500.00DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 8' WIDE, 16' OPEN- ING)

0124 3578000000-N SP   16 EA  100.00 1600.00 100.00 1600.00 100.00  1600.00GENERIC FENCING ITEM (EA)
METAL GATE POSTS FOR 47" WOVEN WIRE FENCE,
DOUBLE GATE

0125 3579000000-N 866  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00  2000.00GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 47" HIGH, 6' WIDE, 12' OPENING (WOVEN
WIRE)

0126 3579000000-N 866  1 EA  3800.00 3800.00 3800.00 3800.00 3800.00  3800.00GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 72" HIGH, 6' WIDE, 12' OPENING (CHAIN
LINK)

0127 3595000000-E 869  725 LF  3.00 2175.00 3.00 2175.00 3.50  2537.50RELAPPING GUARDRAIL

0128 3628000000-E 876  1,030 TON 42.00 43260.00 22.62 23298.60 42.25  43517.50RIP RAP, CLASS I

0129 3649000000-E 876  2,220 TON 41.00 91020.00 21.62 47996.40 42.00  93240.00RIP RAP, CLASS B

0130 3651000000-E SP   20 TON 150.00 3000.00 100.00 2000.00 68.00  1360.00BOULDERS

0131 3656000000-E 876  16,625 SY  1.50 24937.50 0.91 15128.75 2.50  41562.50GEOTEXTILE FOR DRAINGE

0132 3659000000-N SP   5 EA  4000.00 20000.00 1000.00 5000.00 3968.25  19841.25PREFORMED SCOUR HOLES

0133 4072000000-E 903  7,884 LF  4.20 33112.80 4.20 33112.80 4.20  33112.80SUPPORT, 3-LB STL U-CHAN

0134 4096000000-N 904  32 EA  55.00 1760.00 55.00 1760.00 55.00  1760.00SIGN ERECTION, TYPE D

0135 4102000000-N 904  307 EA  45.00 13815.00 45.00 13815.00 45.00  13815.00SIGN ERECTION, TYPE E

0136 4108000000-N 904  93 EA  65.00 6045.00 65.00 6045.00 65.00  6045.00SIGN ERECTION, TYPE F

0137 4155000000-N 907  100 EA  1.00 100.00 1.00 100.00 1.00  100.00DISPOSE SIGN SYST U-CHAN

0138 4158000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST WOOD

0139 4400000000-E 1110  4,406 SF  4.00 17624.00 4.00 17624.00 4.75  20928.50WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  640 SF  21.00 13440.00 8.85 5664.00 43.50  27840.00WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  731 SF  5.50 4020.50 4.45 3252.95 6.00  4386.00WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  4 EA  2500.00 10000.00 3850.00 15400.00 7708.50  30834.00FLASHING ARROW BOARD

0143 4420000000-N 1120  8 EA  2500.00 20000.00 8000.00 64000.00 19263.50  154108.00PORTABLE CHANGE MSG SIGN

0144 4422000000-N 1120  338 DAY 15.00 5070.00 15.00 5070.00 50.00  16900.00PORT CHANGE MSG SIGN (SHORT TERM)

0145 4430000000-N 1130  1,150 EA  46.50 53475.00 42.00 48300.00 59.75  68712.50DRUMS

0146 4435000000-N 1135  150 EA  18.00 2700.00 15.85 2377.50 34.75  5212.50CONES

0147 4445000000-E 1145  1,995 LF  16.00 31920.00 42.00 83790.00 43.25  86283.75BARRICADES (TYPE III)
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0148 4455000000-N 1150  1,040 DAY 150.00 156000.00 105.00 109200.00 387.00  402480.00FLAGGER

0149 4465000000-N 1160  2 EA  5500.00 11000.00 5500.00 11000.00 4200.00  8400.00TEMPORARY CRASH CUSHIONS

0150 4480000000-N 1165  4 EA  3500.00 14000.00 10850.00 43400.00 12000.00  48000.00TMA

0151 4485000000-E 1170  480 LF  24.95 11976.00 24.95 11976.00 21.00  10080.00PORT CONC BARRIER

0152 4510000000-N SP   208 HR  35.00 7280.00 35.00 7280.00 40.00  8320.00LAW ENFORCEMENT

0153 4650000000-N 1251  3,088 EA  2.75 8492.00 2.75 8492.00 2.75  8492.00TEMP RAISED PVMT MRKS

0154 4685000000-E 1205  393,566 LF  0.49 192847.34 0.49 192847.34 0.49  192847.34THERMO PVT MKG LINES 4"90

0155 4686000000-E 1205  84,759 LF  0.54 45769.86 0.54 45769.86 0.54  45769.86THERMO PVT MKG LINES 4"120

0156 4690000000-E 1205  114 LF  0.75 85.50 0.75 85.50 0.75  85.50THERMO PVT MKG LINES 6"120 MILS

0157 4695000000-E 1205  25,173 LF  1.50 37759.50 1.50 37759.50 1.50  37759.50THERMO PVT MKG LINES 8"90 MILS

0158 4697000000-E 1205  3,165 LF  2.40 7596.00 2.40 7596.00 2.40  7596.00THERMO PVT MKG LINE 8"120 MILS

0159 4710000000-E 1205  1,850 LF  7.00 12950.00 7.00 12950.00 7.00  12950.0024"WIDE THERMO 120 MILS

0160 4721000000-E 1205  80 EA  70.00 5600.00 70.00 5600.00 70.00  5600.00THERMO PVT MKG CHARACTER 120

0161 4725000000-E 1205  612 EA  90.00 55080.00 90.00 55080.00 90.00  55080.00THERMO PVT SYMBOL 90MILS

0162 4770000000-E 1205  9,244 LF  1.30 12017.20 1.30 12017.20 1.30  12017.204" COLD APPL PLSTIC LINES TYPE **
(IV)

0163 4810000000-E 1205  1,076,432 LF  0.09 96878.88 0.09 96878.88 0.09  96878.88PAINT PVMT MARKINGS 4"

0164 4820000000-E 1205  952 LF  0.50 476.00 0.50 476.00 0.50  476.00PAINT PVMT MARKINGS 8"

0165 4825000000-E 1205  94 LF  1.00 94.00 1.00 94.00 1.00  94.00PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  2,024 LF  3.00 6072.00 3.00 6072.00 3.00  6072.00PAINT PVT MKG LINES 24"

0167 4840000000-N 1205  114 EA  20.00 2280.00 20.00 2280.00 20.00  2280.00PAINT PVT MKG CHARACTER

0168 4845000000-N 1205  370 EA  20.00 7400.00 20.00 7400.00 20.00  7400.00PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  47,252 LF  0.15 7087.80 0.15 7087.80 0.15  7087.80LINE REMOVAL 4" WIDE

0170 4870000000-E 1205  108 LF  3.00 324.00 3.00 324.00 3.00  324.00LINE REMOVAL 24" WIDE

0171 4875000000-N 1205  20 EA  25.00 500.00 25.00 500.00 25.00  500.00REMOVAL OF SYMBL & CHARAC

0172 4905000000-N 1253  4,367 EA  24.00 104808.00 24.00 104808.00 24.00  104808.00SNOWPLB PVMT MRKER

0173 5325000000-E 1510  1,255 LF  10.00 12550.00 10.00 12550.00 10.00  12550.00**" WATER LINE
(2")

0174 5325300000-E 1510  112 LF  25.00 2800.00 25.00 2800.00 25.00  2800.003" WATER LINE

0175 5325400000-E 1510  223 LF  30.00 6690.00 30.00 6690.00 30.00  6690.004" WATER LINE

0176 5325600000-E 1510  4,752 LF  17.00 80784.00 17.00 80784.00 17.00  80784.006" WATER LINE

0177 5325800000-E 1510  25,096 LF  19.00 476824.00 20.00 501920.00 20.00  501920.008" WATER LINE

0178 5326000000-E 1510  4,550 LF  25.00 113750.00 25.00 113750.00 25.00  113750.0010" WATER LINE

0179 5326200000-E 1510  11,386 LF  35.00 398510.00 35.00 398510.00 35.00  398510.0012" WATER LINE

0180 5326600000-E 1510  440 LF  95.00 41800.00 90.00 39600.00 90.00  39600.0016" WATER LINE

0181 5536000000-E 1515  5 EA  525.00 2625.00 525.00 2625.00 525.00  2625.002" VALVE

0182 5540000000-E 1515  14 EA  800.00 11200.00 800.00 11200.00 800.00  11200.006" VALVE

0183 5546000000-E 1515  32 EA  1075.00 34400.00 1075.00 34400.00 1075.00  34400.008" VALVE

0184 5552000000-E 1515  5 EA  1550.00 7750.00 1550.00 7750.00 1550.00  7750.0010" VALVE

0185 5558000000-E 1515  8 EA  1925.00 15400.00 1925.00 15400.00 1925.00  15400.0012" VALVE

0186 5571800000-E 1515  1 EA  3300.00 3300.00 3300.00 3300.00 3300.00  3300.008" TAPPING VALVE

0187 5572200000-E 1515  1 EA  5700.00 5700.00 5700.00 5700.00 5700.00  5700.0012" TAPPING VALVE
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0188 5589200000-E 1515  8 EA  3500.00 28000.00 3500.00 28000.00 3500.00  28000.002" AIR RELEASE VALVE

0189 5606000000-E 1515  6 EA  2000.00 12000.00 2000.00 12000.00 2000.00  12000.002" BLOW OFF

0190 5643100000-E 1515  11 EA  750.00 8250.00 750.00 8250.00 750.00  8250.003/4" WATER METER

0191 5648000000-N 1515  61 EA  775.00 47275.00 775.00 47275.00 775.00  47275.00RELOCATE WATER METER

0192 5649000000-N 1515  3 EA  725.00 2175.00 725.00 2175.00 725.00  2175.00RECONNECT WATER METER

0193 5666000000-E 1515  15 EA  3500.00 52500.00 3500.00 52500.00 3500.00  52500.00FIRE HYDRANT

0194 5672000000-N 1515  10 EA  2500.00 25000.00 2500.00 25000.00 2500.00  25000.00RELOCATE FIRE HYDRANT

0195 5691300000-E 1520  298 LF  35.00 10430.00 35.00 10430.00 35.00  10430.008" SANITARY GRAVITY SEWER

0196 5691400000-E 1520  783 LF  50.00 39150.00 50.00 39150.00 50.00  39150.0010" SANITARY GRAVITY SEWER

0197 5691500000-E 1520  3,025 LF  65.00 196625.00 64.00 193600.00 64.00  193600.0012" SANITARY GRAVITY SEWER

0198 5709500000-E 1520  10,045 LF  25.00 251125.00 26.00 261170.00 26.00  261170.0010" FORCE MAIN SEWER

0199 5775000000-E 1525  17 EA  1750.00 29750.00 1750.00 29750.00 1750.00  29750.004' DIA UTILITY MANHOLE

0200 5776000000-E 1525  8 EA  2250.00 18000.00 2250.00 18000.00 2250.00  18000.005' DIA UTILITY MANHOLE

0201 5781000000-E 1525  32 LF  200.00 6400.00 200.00 6400.00 200.00  6400.00UTILITY MANHOLE WALL, 4' DIA

0202 5801000000-E 1530  25,959 LF  5.00 129795.00 5.00 129795.00 5.00  129795.00ABANDON 8" UTILITY PIPE

0203 5802000000-E 1530  14,816 LF  6.50 96304.00 6.50 96304.00 6.50  96304.00ABANDON 10" UTILITY PIPE

0204 5804000000-E 1530  12,427 LF  8.50 105629.50 8.50 105629.50 8.50  105629.50ABANDON 12" UTILITY PIPE

0205 5815000000-N 1530  17 EA  150.00 2550.00 150.00 2550.00 150.00  2550.00REMOVE WATER METER

0206 5815500000-N 1530  5 EA  300.00 1500.00 300.00 1500.00 300.00  1500.00REMOVE FIRE HYDRANT

0207 5816000000-N 1530  17 EA  1000.00 17000.00 1000.00 17000.00 1000.00  17000.00ABANDON UTILITY MANHOLE

0208 5835600000-E 1540  399 LF  41.00 16359.00 45.00 17955.00 45.00  17955.0012" ENCASEMENT PIPE

0209 5835700000-E 1540  898 LF  52.00 46696.00 60.00 53880.00 60.00  53880.0016" ENCASEMENT PIPE

0210 5836000000-E 1540  476 LF  71.00 33796.00 80.00 38080.00 80.00  38080.0024" ENCASEMENT PIPE

0211 5871100000-E 1550  75 LF  0.01 0.75 35.00 2625.00 35.00  2625.002" TRENCHLESS INSTALL (IN SOIL)

0212 5871110000-E 1550  75 LF  0.01 0.75 35.00 2625.00 35.00  2625.002" TRENCHLESS INSTALL (NOT IN SOIL)

0213 5871600000-E 1550  1,897 LF  75.00 142275.00 75.00 142275.00 75.00  142275.0010" TRENCHLESS INSTALL (IN SOIL)

0214 5871610000-E 1550  75 LF  75.00 5625.00 75.00 5625.00 75.00  5625.0010" TRENCHLESS INSTALL (NOT IN SOIL)

0215 5871900000-E 1550  220 LF  0.01 2.20 110.00 24200.00 110.00  24200.0016" TRENCHLESS INSTALL (IN SOIL)

0216 5871910000-E 1550  220 LF  0.01 2.20 110.00 24200.00 110.00  24200.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0217 5872200000-E 1550  53 LF  0.01 0.53 225.00 11925.00 225.00  11925.0024" TRENCHLESS INSTALL (IN SOIL)

0218 5872210000-E 1550  53 LF  0.01 0.53 225.00 11925.00 225.00  11925.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0219 5878000000-N SP  Lump Sum 128000.00 181000.00  181000.00WATER PUMP STATION

0220 5882000000-N SP   17 EA  35.00 595.00 35.00 595.00 35.00  595.00GENERIC UTILITY ITEM (EA)
12" NITRILE GASKETS

0221 5882000000-N SP   11 EA  15.00 165.00 15.00 165.00 15.00  165.00GENERIC UTILITY ITEM (EA)
6" NITRILE GASKETS

0222 5912000000-N SP  Lump Sum 44000.00 70000.00  70000.00GENERIC UTILITY ITEM (LS)
RELOCATION OF WATER BOOSTER PUMP STATION

0223 6000000000-E 1605  290,000 LF  0.0016 464.00 0.64 185600.00 1.68  487200.00TEMPORARY SILT FENCE

0224 6006000000-E 1610  13,120 TON 41.00 537920.00 14.00 183680.00 50.00  656000.00EROS CONTRL STONE CL A

0225 6009000000-E 1610  32,125 TON 0.01 321.25 14.00 449750.00 47.75  1533968.75EROS CONTRL STONE CL B

0226 6012000000-E 1610  19,400 TON 0.01 194.00 11.00 213400.00 31.75  615950.00SEDIMENT CONTROL STONE
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0227 6015000000-E 1615  500 ACR 400.00 200000.00 400.00 200000.00 400.00  200000.00TEMPORARY MULCHING

0228 6018000000-E 1620  13,800 LB  3.00 41400.00 3.00 41400.00 3.00  41400.00SEED FOR TEMP SEEDING

0229 6021000000-E 1620 57.5 TON 1200.00 69000.00 1200.00 69000.00 1200.00  69000.00FERT FOR TEMP SEEDING

0230 6024000000-E 1622  20,100 LF  0.01 201.00 4.00 80400.00 13.75  276375.00TEMPORARY SLOPE DRAINS

0231 6029000000-E SP   21,600 LF  1.68 36288.00 0.67 14472.00 1.68  36288.00SAFETY FENCE

0232 6030000000-E 1630  81,200 CY  0.01 812.00 3.25 263900.00 4.00  324800.00SILT EXCAVATION

0233 6036000000-E 1631  270,000 SY  1.24 334800.00 0.26 70200.00 1.24  334800.00MATTING FOR EROS CONTROL

0234 6037000000-E SP   13,475 SY  4.50 60637.50 1.59 21425.25 4.50  60637.50COIR FIBER MAT

0235 6038000000-E SP   1,850 SY  5.40 9990.00 3.76 6956.00 5.40  9990.00PERM SOIL REINF MAT

0236 6042000000-E 1632  8,350 LF  3.50 29225.00 1.35 11272.50 3.60  30060.001/4" HARDWARE CLOTH

0237 6045000000-E SP   120 LF  45.00 5400.00 45.00 5400.00 45.00  5400.00**" TEMPORARY PIPE
(18")

0238 6046000000-E 1636  60 LF  30.00 1800.00 100.00 6000.00 30.00  1800.00TEMP PIPE FOR STREAM CROSS

0239 6048000000-E SP   1,250 SY  33.00 41250.00 24.36 30450.00 40.00  50000.00FLOAT TURBIDITY CURTAIN

0240 6070000000-N 1639  20 EA  500.00 10000.00 500.00 10000.00 500.00  10000.00SPECIAL STILLING BASINS

0241 6071010000-E SP   16,700 LF  3.15 52605.00 2.90 48430.00 9.20  153640.00WATTLE

0242 6071012000-E SP   23,600 LF  5.00 118000.00 4.73 111628.00 10.40  245440.00COIR FIBER WATTLE

0243 6071020000-E SP   29,700 LB  4.80 142560.00 4.60 136620.00 9.40  279180.00POLYACRYLAMIDE (PAM)

0244 6071030000-E 1640  31,450 LF  3.62 113849.00 2.00 62900.00 3.62  113849.00COIR FIBER BAFFLE

0245 6071050000-E SP   69 EA  550.00 37950.00 626.40 43221.60 731.50  50473.50**" SKIMMER
(1-1/2")

0246 6071050000-E SP   5 EA  650.00 3250.00 772.20 3861.00 844.25  4221.25**" SKIMMER
(2")

0247 6071050000-E SP   2 EA  650.00 1300.00 961.20 1922.40 855.50  1711.00**" SKIMMER
(2-1/2")

0248 6084000000-E 1660  425 ACR 1600.00 680000.00 1700.00 722500.00 2416.25  1026906.25SEEDING AND MULCHING

0249 6087000000-E 1660  250 ACR 48.00 12000.00 48.00 12000.00 48.00  12000.00MOWING

0250 6090000000-E 1661  5,950 LB  10.00 59500.00 10.00 59500.00 15.75  93712.50SEED FOR REPAIR SEEDING

0251 6093000000-E 1661 21.75 TON 1400.00 30450.00 1400.00 30450.00 1988.25  43244.44FERT FOR REPAIR SEEDING

0252 6096000000-E 1662  11,875 LB  1.42 16862.50 1.42 16862.50 1.42  16862.50SEED FOR SUPP SEEDING

0253 6108000000-E 1665 356.25 TON 705.00 251156.25 705.00 251156.25 705.00  251156.25FERTILIZER TOPDRESSING

0254 6111000000-E SP   100 LF  55.00 5500.00 55.00 5500.00 55.00  5500.00IMPERVIOUS DIKE

0255 6114500000-N 1667  150 MHR 30.00 4500.00 48.00 7200.00 48.00  7200.00SPECIALIZED HAND MOWING

0256 6117000000-N SP   350 EA  50.00 17500.00 75.00 26250.00 50.00  17500.00RESPONSE FOR EROS CONTROL

0257 6120000000-E SP   180 CY  35.00 6300.00 35.00 6300.00 35.00  6300.00CULVERT DIVERSION CHANNEL

0258 6123000000-E 1670 12.5 ACR 700.00 8750.00 700.00 8750.00 700.00  8750.00REFORESTATION

0259 6126000000-E SP  1.53 ACR 2500.00 3825.00 2500.00 3825.00 2500.00  3825.00STREAMBANK REFORESTATION

0260 7060000000-E 1705  3,020 LF  2.65 8003.00 2.65 8003.00 2.65  8003.00SIGNAL CABLE

0261 7120000000-E 1705  27 EA  650.00 17550.00 650.00 17550.00 650.00  17550.00VEHICLE SIGNAL HD (12", 3 SECT)

0262 7132000000-E 1705  1 EA  845.00 845.00 845.00 845.00 845.00  845.00VEHICLE SIGNAL HD (12", 4 SECT)

0263 7264000000-E 1710  1,540 LF  2.95 4543.00 2.95 4543.00 2.95  4543.00MESSENGER CABLE (3/8")

0264 7300000000-E 1715  3,040 LF  5.95 18088.00 5.95 18088.00 5.95  18088.00UNPAVED TRENCH (***********)
(1, 2")
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0265 7301000000-E 1715  135 LF  18.50 2497.50 18.50 2497.50 18.50  2497.50DIRECT DRILL (***********)
(1, 2")

0266 7301000000-E 1715  150 LF  18.50 2775.00 18.50 2775.00 18.50  2775.00DIRECT DRILL (***********)
(2, 2")

0267 7324000000-N 1716  31 EA  175.00 5425.00 175.00 5425.00 175.00  5425.00JUNCTION BOX (STANDARD SIZE)

0268 7444000000-E 1725  3,300 LF  5.25 17325.00 5.25 17325.00 5.25  17325.00INDUCTIVE LOOP SAWCUT

0269 7456000000-E 1726  11,650 LF  1.35 15727.50 1.35 15727.50 1.35  15727.50LEAD-IN CABLE(********)
(14-2)

0270 7574550000-N SP   3 EA  175.00 525.00 175.00 525.00 175.00  525.00FURN WRLESS LIGHTNING ARSTR

0271 7575142000-N 1736  3 EA  3100.00 9300.00 3100.00 9300.00 3100.00  9300.00900MHZ RADIO

0272 7576000000-N SP   12 EA  7000.00 84000.00 7000.00 84000.00 7000.00  84000.00METAL STRAIN SIGNAL POLE

0273 7613000000-N SP   12 EA  650.00 7800.00 650.00 7800.00 650.00  7800.00SOIL TEST

0274 7614100000-E SP   84 CY  725.00 60900.00 725.00 60900.00 725.00  60900.00DRILLED PIER FOUND

0275 7636000000-N 1745  7 EA  225.00 1575.00 225.00 1575.00 225.00  1575.00SIGN FOR SIGNALS

0276 7642200000-N 1743  7 EA  1250.00 8750.00 1250.00 8750.00 1250.00  8750.00TYPE II PED W/ FOUNDATION

0277 7684000000-N 1750  6 EA  850.00 5100.00 850.00 5100.00 850.00  5100.00SIGNAL CABINET FOUNDATION

0278 7756000000-N 1751  6 EA  11250.00 67500.00 11250.00 67500.00 11250.00  67500.00CONTLR WITH CBNT, 2070L BASE MTD

0279 7780000000-N 1751  16 EA  90.00 1440.00 90.00 1440.00 90.00  1440.00DETECTOR CARD (TYPE 2070L)

0280 7901000000-N 1753  6 EA  300.00 1800.00 300.00 1800.00 300.00  1800.00CABINET BASE EXTENDER

0281 7948000000-N 1757  1 EA  1500.00 1500.00 1500.00 1500.00 1500.00  1500.00TRAFFIC SIGNAL REMOVAL

0317 0000700000-N SP  Lump Sum 35000.00 46480.00  38518.75FIELD OFFICE

CULVERT ITEMS

0282 8056000000-N 402 Lump Sum 5000.00 5000.00  5000.00REMV EXIST STR **********
(713+35.00-L-)

0283 8126000000-N 414 Lump Sum 25000.00 25000.00  25000.00CULV EXCAV @ ************
(713+35.00-L-)

0284 8133000000-E 414  245 TON 50.00 12250.00 50.00 12250.00 50.00  12250.00FND CONDIT MAT, BOX CULV

0285 8196000000-E 420 284.5 CY  600.00 170700.00 600.00 170700.00 600.00  170700.00CLASS A CONCRETE (CULV)

0286 8245000000-E 425  34,438 LB  1.00 34438.00 1.00 34438.00 1.00  34438.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0287 8017000000-N SP  Lump Sum 700000.00 700000.00  700000.00CM&R TEMP ACCESS ***********
(397+87.00-LREV-LTLN)

0288 8017000000-N SP  Lump Sum 700000.00 700000.00  700000.00CM&R TEMP ACCESS ***********
(397+87.00-LREV-RTLN)

0289 8017000000-N SP  Lump Sum 1.00 1.00  1.00CM&R TEMP ACCESS ***********
(660+21.00-L-LTLN)

0290 8017000000-N SP  Lump Sum 1.00 1.00  1.00CM&R TEMP ACCESS ***********
(660+21.00-L-RTLN)

0291 8035000000-N 402 Lump Sum 100000.00 100000.00  100000.00REMV EXIST STR **********
(660+21.00-L-LTLN)

0292 8112730000-N 450  6 EA  3628.00 21768.00 3628.00 21768.00 3628.00  21768.00PDA TESTING

0293 8121000000-N 412 Lump Sum 6500.00 6500.00  6500.00UNCL STR EXCAV STA *****
(397+87.00-LREV-LTLN)
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0294 8121000000-N 412 Lump Sum 10000.00 10000.00  10000.00UNCL STR EXCAV STA *****
(397+87.00-LREV-RTLN)

0295 8121000000-N 412 Lump Sum 10500.00 10500.00  10500.00UNCL STR EXCAV STA *****
(660+21.00-L-LTLN)

0296 8147000000-E 420  108,356 SF  25.50 2763078.00 25.50 2763078.00 25.50  2763078.00REINF CONCRETE DECK SLAB

0297 8161000000-E 420  97,012 SF  0.36 34924.32 0.36 34924.32 0.36  34924.32GROOVING BRIDGE FLOORS

0298 8182000000-E 420 798.8 CY  720.00 575136.00 720.00 575136.00 720.00  575136.00CLASS A CONCRETE (BRIDGE)

0299 8210000000-N 422 Lump Sum 45000.00 45000.00  45000.00BRG APPR SLAB ***********
(397+87.00-LREV-LTLN)

0300 8210000000-N 422 Lump Sum 45000.00 45000.00  45000.00BRG APPR SLAB ***********
(397+87.00-LREV-RTLN)

0301 8210000000-N 422 Lump Sum 35775.90 35775.00  35775.00BRG APPR SLAB ***********
(660+21.00-L-LTLN)

0302 8210000000-N 422 Lump Sum 35775.90 35775.00  35775.00BRG APPR SLAB ***********
(660+21.00-L-RTLN)

0303 8217000000-E 425  119,855 LB  0.97 116259.35 0.97 116259.35 0.97  116259.35REINF STEEL (BRIDGE)

0304 8262000000-E 430 1,255.66 LF  199.74 250805.53 199.74 250805.53 199.74  250805.5345" PRESTR CONCRETE GIRDR

0305 8274000000-E 430 9,673.34 LF  179.00 1731527.86 179.00 1731527.86 179.00  1731527.8663" MOD PRESTR CONC GIRDR

0306 8364000000-E 450  3,270 LF  32.44 106078.80 32.44 106078.80 32.44  106078.80HP12X53 PILES

0307 8384200000-E 450  14,990 LF  30.50 457195.00 30.50 457195.00 30.50  457195.00HP14X73 GALV PILES

0308 8385200000-E 450  300 LF  156.12 46836.00 156.12 46836.00 156.12  46836.00PP**X**** GALV STL PILE
(24X0.50)

0309 8387000000-E 450  1,125 LF  102.74 115582.50 102.74 115582.50 102.74  115582.50PP18X0.50 GALV STL PILE

0310 8392000000-N 450  19 EA  340.00 6460.00 340.00 6460.00 340.00  6460.00PIPE PILE PLATES

0311 8393000000-N 450  131 EA  59.43 7785.33 59.43 7785.33 59.43  7785.33PILE REDRIVES

0312 8503000000-E 460 5,594.7 LF  62.32 348661.70 62.32 348661.70 62.32  348661.70CONCRETE BARRIER RAIL

0313 8608000000-E 876  1,528 TON 41.43 63305.04 22.62 34563.36 41.43  63305.04RIP RAP II (2'-0")

0314 8622000000-E 876  1,697 SY  2.60 4412.20 0.91 1544.27 2.60  4412.20GEOTEXTILE FOR DRAINAGE

0315 8657000000-N 430 Lump Sum 57500.00 57500.00  57500.00ELASTOMERIC BEARINGS

0316 8706000000-N SP  Lump Sum 276382.37 276382.37  276382.37EXPANSION JOINT SEALS

 

    TOTAL 61587384.40 TOTAL 64241877.14 TOTAL  65318063.51CONTRACT TOTAL

 

    SUB-TOTAL 52667744.60 SUB-TOTAL 55353848.75 SUB-TOTAL  56398425.51ROADWAY ITEMS

    SUB-TOTAL 247388.00 SUB-TOTAL 247388.00 SUB-TOTAL  247388.00CULVERT ITEMS

    SUB-TOTAL 8672251.80 SUB-TOTAL 8640640.39 SUB-TOTAL  8672250.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3420500.00 3488000.00  1037457.03MOBILIZATION

0002 0000400000-N 801 Lump Sum 600000.00 1000000.00  443818.68CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 6811000.00 3100000.00  1810121.98CLEARING & GRUBBING

0004 0008000000-E 200  6 ACR 6000.00 36000.00 6400.00 38400.00 8097.21  48583.26SUPP CLEARING & GRUBBING

0005 0015000000-N 205  31 EA  1500.00 46500.00 2500.00 77500.00 422.08  13084.48SEALING ABANDONED WELLS

0006 0022000000-E 225  91,050 CY  4.50 409725.00 4.00 364200.00 5.15  468907.50UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 36500.00 45000.00  23636.56REINF BRG APPR **********
(397+87.00 LEFT LANE)

0008 0029000000-N SP  Lump Sum 36500.00 45000.00  23636.56REINF BRG APPR **********
(397+87.00 RIGHT LANE)

0009 0029000000-N SP  Lump Sum 34500.00 35000.00  23214.48REINF BRG APPR **********
(660+21.00 LEFT LANE)

0010 0029000000-N SP  Lump Sum 34500.00 35000.00  23214.48REINF BRG APPR **********
(660+21.00 RIGHT LANE)

0011 0036000000-E 225  73,600 CY  9.50 699200.00 7.50 552000.00 4.09  301024.00UNDERCUT EXCAVATION

0012 0106000000-E 230  1,983,100 CY  4.00 7932400.00 2.66 5275046.00 5.28  10470768.00BORROW EXCAVATION

0013 0134000000-E 240  28,800 CY  5.25 151200.00 4.50 129600.00 3.00  86400.00DRAINAGE DITCH EXCAVATION

0014 0141000000-E 240  850 LF  5.00 4250.00 16.00 13600.00 1.15  977.50BERM DITCH CONSTRUCTION

0015 0156000000-E 250  106,140 SY  1.50 159210.00 3.00 318420.00 3.50  371490.00REMOVAL OF EXT ASPHALT PVMT

0016 0177000000-E 250  33,120 SY  1.50 49680.00 2.00 66240.00 2.53  83793.60BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  140 HR  240.00 33600.00 220.00 30800.00 196.52  27512.80PROOF ROLLING

0018 0194000000-E SP   82,500 CY  4.00 330000.00 6.00 495000.00 5.93  489225.00SELECT GRANULAR MATL, CLASS III

0019 0196000000-E 270  85,100 SY  1.75 148925.00 1.00 85100.00 1.21  102971.00GEOTEXTILE SOIL STABILIZATION

0020 0199000000-E SP  2,473.3 SF  53.50 132321.55 45.00 111298.50 60.70  150129.31TEMPORARY SHORING

0021 0220000000-E SP   6,300 TON 32.00 201600.00 50.00 315000.00 31.60  199080.00ROCK EMBANKMENTS

0022 0222000000-E SP   2,550 SY  2.15 5482.50 1.00 2550.00 1.95  4972.50GEOTEXTILE ROCK EMBANK

0023 0318000000-E 300  6,394 TON 25.75 164645.50 25.00 159850.00 22.16  141691.04FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  14,160 SY  3.50 49560.00 1.00 14160.00 1.26  17841.60FND CONDIT GEOTEXTILE

0025 0342000000-E 310  72 LF  45.00 3240.00 73.00 5256.00 30.72  2211.84**" SIDE DRAIN PIPE
(30")

0026 0343000000-E 310  1,840 LF  25.15 46276.00 46.00 84640.00 17.14  31537.6015" SIDE DRAIN PIPE

0027 0344000000-E 310  1,639 LF  28.00 45892.00 54.00 88506.00 18.30  29993.7018" SIDE DRAIN PIPE

0028 0345000000-E 310  892 LF  33.50 29882.00 54.00 48168.00 22.79  20328.6824" SIDE DRAIN PIPE

0029 0348000000-E 310  4 EA  171.00 684.00 120.00 480.00 112.73  450.92**" SIDE DRAIN PIPE ELBOW
(15")

0030 0348000000-E 310  3 EA  242.00 726.00 160.00 480.00 156.66  469.98**" SIDE DRAIN PIPE ELBOW
(18")

0031 0366000000-E 310  9,360 LF  25.50 238680.00 23.00 215280.00 19.00  177840.0015" RC PIPE CULV III

0032 0372000000-E 310  4,728 LF  29.00 137112.00 28.00 132384.00 23.42  110729.7618" RC PIPE CULV III

0033 0378000000-E 310  5,332 LF  34.00 181288.00 37.00 197284.00 26.33  140391.5624" RC PIPE CULV III

0034 0384000000-E 310  2,324 LF  50.00 116200.00 65.00 151060.00 36.33  84430.9230" RC PIPE CULV III

0035 0390000000-E 310  592 LF  65.00 38480.00 82.00 48544.00 49.04  29031.6836" RC PIPE CULV III

0036 0396000000-E 310  804 LF  78.00 62712.00 110.00 88440.00 62.89  50563.5642" RC PIPE CULV III

0037 0402000000-E 310  1,872 LF  97.00 181584.00 123.00 230256.00 78.66  147251.5248" RC PIPE CULV III
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0038 0408000000-E 310  344 LF  133.00 45752.00 146.00 50224.00 94.47  32497.6854" RC PIPE CULV III

0039 0420000000-E 310  176 LF  240.00 42240.00 262.00 46112.00 135.88  23914.8866" RC PIPE CULV III

0040 0426000000-E 310  312 LF  242.00 75504.00 286.00 89232.00 156.17  48725.0472" RC PIPE CULV III

0041 0448000000-E 310  528 LF  96.00 50688.00 134.00 70752.00 65.00  34320.00***" RCP CULV CLASS IV
(48")

0042 0448200000-E 310  6,140 LF  25.00 153500.00 24.00 147360.00 19.47  119545.8015" RCP CULV CLASS IV

0043 0448300000-E 310  2,376 LF  29.00 68904.00 32.00 76032.00 22.17  52675.9218" RCP CULV CLASS IV

0044 0448400000-E 310  740 LF  43.00 31820.00 52.00 38480.00 30.06  22244.4024" RCP CULV CLASS IV

0045 0448500000-E 310  1,432 LF  53.00 75896.00 64.00 91648.00 39.86  57079.5230" RCP CULV CLASS IV

0046 0448600000-E 310  440 LF  67.00 29480.00 84.00 36960.00 57.19  25163.6036" RCP CULV CLASS IV

0047 0453000000-E 310  10 EA  756.00 7560.00 985.00 9850.00 629.15  6291.50**" PIPE END SECTION
(15")

0048 0453000000-E 310  26 EA  1215.00 31590.00 1575.00 40950.00 1041.25  27072.50**" PIPE END SECTION
(18")

0049 0453000000-E 310  2 EA  1810.00 3620.00 2300.00 4600.00 1554.98  3109.96**" PIPE END SECTION
(24")

0050 0582000000-E 310  292 LF  31.50 9198.00 34.00 9928.00 16.84  4917.2815" CS PIPE CULV 0.064"

0051 0588000000-E 310  200 LF  17.00 3400.00 38.00 7600.00 21.66  4332.0018" CS PIPE CULV 0.064"

0052 0636000000-E 310  10 EA  246.00 2460.00 455.00 4550.00 241.87  2418.70**" CS ELBOW *****" THICK
(15", 0.064")

0053 0995000000-E 340  6,520 LF  11.75 76610.00 15.00 97800.00 11.39  74262.80PIPE REMOVAL

0054 0996000000-N 350  1 EA  3085.00 3085.00 1200.00 1200.00 3963.54  3963.54PIPE CLEAN-OUT

0055 1011000000-N 500 Lump Sum 2050000.00 2500000.00  2005777.77FINE GRADING

0056 1077000000-E SP   3,880 TON 26.00 100880.00 25.00 97000.00 25.80  100104.00#57 STONE

0057 1099500000-E 505  600 CY  17.00 10200.00 28.00 16800.00 5.05  3030.00SHALLOW UNDERCUT

0058 1099700000-E 505  1,100 TON 27.00 29700.00 23.00 25300.00 19.23  21153.00CLASS IV SUBGRD STABILIZATION

0059 1110000000-E 510  2,000 TON 32.00 64000.00 30.00 60000.00 19.23  38460.00STABILIZER AGGREGATE

0060 1115000000-E SP   12,900 SY  3.50 45150.00 3.20 41280.00 3.07  39603.00GEOTEXTILE FOR PVMT STABILIZ

0061 1121000000-E 520  332,210 TON 21.00 6976410.00 17.00 5647570.00 21.59  7172413.90AGGREGATE BASE COURSE

0062 1220000000-E 545  9,125 TON 22.00 200750.00 22.00 200750.00 19.23  175473.75INCIDENTAL STONE BASE

0063 1275000000-E 600  129,433 GAL 3.15 407713.95 2.38 308050.54 2.51  324876.83PRIME COAT

0064 1330000000-E 607  1,980 SY  7.75 15345.00 7.00 13860.00 15.83  31343.40INCIDENTAL MILLING

0065 1489000000-E 610  6,300 TON 45.00 283500.00 31.78 200214.00 33.53  211239.00ASP CONC BASE CRS B25.0B

0066 1491000000-E 610  8,340 TON 45.00 375300.00 32.55 271467.00 34.35  286479.00ASP CONC BASE CRS B25.0C

0067 1503000000-E 610  125,950 TON 41.00 5163950.00 30.30 3816285.00 31.97  4026621.50ASP CONC INTR CRS I19.0C

0068 1519000000-E 610  3,410 TON 50.00 170500.00 30.93 105471.30 32.64  111302.40ASP CONC SURF CRS S9.5B

0069 1523000000-E 610  110,170 TON 41.00 4516970.00 30.29 3337049.30 31.96  3521033.20ASP CONC SURF CRS S9.5C

0070 1525000000-E 610  3,270 TON 50.00 163500.00 31.36 102547.20 33.09  108204.30ASP CONC SURF CRS SF9.5A

0071 1575000000-E 620  13,620 TON 390.00 5311800.00 585.00 7967700.00 617.29  8407489.80ASP FOR PLANT MIX

0072 1693000000-E 654  2,717 TON 186.14 505742.38 150.00 407550.00 91.78  249366.26ASPH PLT MIX PVMT REPAIR

0073 1880000000-E SP   500 TON 179.62 89810.00 225.00 112500.00 79.14  39570.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0074 2020000000-N 806  155 EA  100.00 15500.00 125.00 19375.00 105.52  16355.60CONTROL OF ACCESS MARKERS
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0075 2022000000-E 815 1,243.2 CY  15.00 18648.00 15.00 18648.00 15.83  19679.86SUBDRAIN EXCAVATION

0076 2026000000-E 815  3,700 SY  3.50 12950.00 3.50 12950.00 3.69  13653.00GEOTEXTILE FOR SUBSURF DRNS

0077 2036000000-E 815 621.6 CY  45.00 27972.00 44.866 27888.71 47.48  29513.57SUBDRAIN COARSE AGGREGATE

0078 2044000000-E 815  3,700 LF  6.50 24050.00 6.50 24050.00 6.86  25382.006" PERF SUBDRN PIPE

0079 2070000000-N 815  8 EA  350.00 2800.00 350.00 2800.00 369.32  2954.56SUBDRN PIPE OUTLET

0080 2077000000-E 815  48 LF  20.00 960.00 20.00 960.00 21.10  1012.806" OUTLET PIPE

0081 2209000000-E 838 45.3 CY  650.00 29445.00 1000.00 45300.00 894.04  40500.01ENDWALLS

0082 2220000000-E 838 46.8 CY  900.00 42120.00 1500.00 70200.00 1238.06  57941.21REINFORCED ENDWALLS

0083 2253000000-E 840 0.846 CY  2170.00 1835.82 3000.00 2538.00 877.81  742.63PIPE COLLARS

0084 2275000000-E SP   20 CY  250.00 5000.00 650.00 13000.00 258.38  5167.60FLOWABLE FILL

0085 2286000000-N 840  252 EA  1730.00 435960.00 2400.00 604800.00 2131.90  537238.80MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  7 CY  933.00 6531.00 2700.00 18900.00 105.26  736.82MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  191 LF  276.00 52716.00 150.00 28650.00 563.62  107651.42MASNRY DRAINAGE STRUCT

0088 2354200000-N 840  2 EA  266.00 532.00 415.00 830.00 581.52  1163.04FRAME W/GRATE 840.24 STD

0089 2364000000-N 840  45 EA  456.00 20520.00 630.00 28350.00 321.91  14485.95FRAME W/2GRTS 840.16 STD

0090 2366000000-N 840  176 EA  398.00 70048.00 550.00 96800.00 251.08  44190.08FRAME W/2GRTS 840.24 STD

0091 2367000000-N 840  28 EA  388.00 10864.00 580.00 16240.00 300.90  8425.20FRAME W/2GRTS 840.29 STD

0092 2451000000-N 852  44 EA  950.00 41800.00 800.00 35200.00 949.68  41785.92CONC TRANS SECT FOR DROP INLET

0093 2542000000-E 846  4,450 LF  10.25 45612.50 13.00 57850.00 13.82  61499.001'-6" CONC CURB & GUTTER

0094 2556000000-E 846  7,760 LF  11.50 89240.00 15.00 116400.00 15.66  121521.60SHOULDER BERM GUTTER

0095 2612000000-E 848  690 SY  48.50 33465.00 48.00 33120.00 45.21  31194.906" CONCRETE DRIVEWAY

0096 2619000000-E 850  30 SY  73.00 2190.00 75.00 2250.00 38.88  1166.404" CONCRETE PAVED DITCH

0097 2647000000-E 852  5,880 SY  45.00 264600.00 38.00 223440.00 41.98  246842.405" MONO CONC ISLANDS (SURF MTD)

0098 2655000000-E 852  4,620 SY  45.00 207900.00 38.00 175560.00 43.04  198844.805" MONO CONC ISLDS (KEY IN)

0099 3030000000-E 862 10,912.5 LF  15.00 163687.50 14.80 161505.00 15.83  172744.88STL BM GUARDRAIL

0100 3045000000-E 862  100 LF  17.00 1700.00 16.25 1625.00 17.94  1794.00SBGR SHOP CURVED

0101 3105000000-N 862  2 EA  45.00 90.00 90.00 180.00 47.48  94.96SBGR TERM SECT

0102 3150000000-N 862  15 EA  45.00 675.00 20.00 300.00 47.48  712.20ADDIT GUARDRAIL POSTS

0103 3210000000-N 862  9 EA  450.00 4050.00 525.00 4725.00 474.84  4273.56GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   23 EA  1750.00 40250.00 1775.00 40825.00 1846.61  42472.03GR ANCHOR TYPE 350

0105 3285000000-N SP   8 EA  1550.00 12400.00 1575.00 12600.00 1635.57  13084.56GR ANCHOR TYPE M-350

0106 3317000000-N 862  16 EA  1425.00 22800.00 1455.00 23280.00 1503.67  24058.72GR ANCHOR TYPE B-77

0107 3360000000-E 863  825 LF  1.00 825.00 1.00 825.00 1.06  874.50REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862  2,150 LF  5.00 10750.00 8.00 17200.00 5.28  11352.00TEMP STL BM GUARDRAIL

0109 3389100000-N SP   7 EA  750.00 5250.00 775.00 5425.00 791.40  5539.80TEMP GDRL ANCH UNITS 350

0110 3503000000-E 866  124,750 LF  2.05 255737.50 2.00 249500.00 2.74  341815.00WOVEN WIRE FENCE 47" FAB

0111 3509000000-E 866  7,772 EA  13.00 101036.00 15.50 120466.00 15.83  123030.764" TIMBER POSTS 7'-6"LONG

0112 3515000000-E 866  2,116 EA  20.00 42320.00 18.00 38088.00 31.66  66992.565" TIMBER POSTS 8'-0"LONG

0113 3533000000-E 866  240 LF  7.50 1800.00 9.00 2160.00 7.39  1773.60CHN LK FENCE **" FABRIC
(72")

0114 3536000000-E 866  2,080 LF  4.18 8694.40 5.00 10400.00 5.06  10524.80CHN LK FENCE 48" FABRIC
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0115 3539000000-E 866  30 EA  51.00 1530.00 60.00 1800.00 47.48  1424.40MET LINE PST **" CL FEN
(72")

0116 3542000000-E 866  190 EA  30.00 5700.00 50.00 9500.00 43.26  8219.40MET LINE PST 48" CL FEN

0117 3545000000-E 866  6 EA  110.00 660.00 100.00 600.00 100.24  601.44MET TERM PST **" CL FEN
(72")

0118 3548000000-E 866  11 EA  85.00 935.00 75.00 825.00 84.42  928.62MET TERM PST 48" CL FEN

0119 3554000000-E 866  2 EA  250.00 500.00 200.00 400.00 221.59  443.18MET GATE PST **" CL FEN D
(72")

0120 3557000000-E 866  12,800 LF  0.01 128.00 0.50 6400.00 0.26  3328.00ADDITIONAL BARBED WIRE

0121 3565000000-E 866  3 EA  1500.00 4500.00 2000.00 6000.00 1002.44  3007.32DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 10' WIDE, 20' OPEN-ING)

0122 3565000000-E 866  1 EA  1000.00 1000.00 750.00 750.00 685.88  685.88DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 6' WIDE, 12' OPEN- ING)

0123 3565000000-E 866  2 EA  1250.00 2500.00 1500.00 3000.00 844.16  1688.32DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 8' WIDE, 16' OPEN- ING)

0124 3578000000-N SP   16 EA  100.00 1600.00 150.00 2400.00 174.11  2785.76GENERIC FENCING ITEM (EA)
METAL GATE POSTS FOR 47" WOVEN WIRE FENCE,
DOUBLE GATE

0125 3579000000-N 866  2 EA  1000.00 2000.00 750.00 1500.00 685.88  1371.76GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 47" HIGH, 6' WIDE, 12' OPENING (WOVEN
WIRE)

0126 3579000000-N 866  1 EA  3800.00 3800.00 1000.00 1000.00 844.16  844.16GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 72" HIGH, 6' WIDE, 12' OPENING (CHAIN
LINK)

0127 3595000000-E 869  725 LF  3.50 2537.50 3.00 2175.00 3.69  2675.25RELAPPING GUARDRAIL

0128 3628000000-E 876  1,030 TON 44.00 45320.00 45.00 46350.00 48.08  49522.40RIP RAP, CLASS I

0129 3649000000-E 876  2,220 TON 38.00 84360.00 40.00 88800.00 44.91  99700.20RIP RAP, CLASS B

0130 3651000000-E SP   20 TON 265.00 5300.00 150.00 3000.00 80.90  1618.00BOULDERS

0131 3656000000-E 876  16,625 SY  2.25 37406.25 3.00 49875.00 1.81  30091.25GEOTEXTILE FOR DRAINGE

0132 3659000000-N SP   5 EA  2225.00 11125.00 3500.00 17500.00 684.06  3420.30PREFORMED SCOUR HOLES

0133 4072000000-E 903  7,884 LF  4.20 33112.80 5.05 39814.20 4.48  35320.32SUPPORT, 3-LB STL U-CHAN

0134 4096000000-N 904  32 EA  55.00 1760.00 80.00 2560.00 100.24  3207.68SIGN ERECTION, TYPE D

0135 4102000000-N 904  307 EA  45.00 13815.00 40.00 12280.00 47.48  14576.36SIGN ERECTION, TYPE E

0136 4108000000-N 904  93 EA  65.00 6045.00 70.00 6510.00 100.24  9322.32SIGN ERECTION, TYPE F

0137 4155000000-N 907  100 EA  1.00 100.00 5.00 500.00 1.06  106.00DISPOSE SIGN SYST U-CHAN

0138 4158000000-N 907  6 EA  1.00 6.00 5.00 30.00 1.06  6.36DISPOSE SIGN SYST WOOD

0139 4400000000-E 1110  4,406 SF  4.00 17624.00 4.00 17624.00 5.36  23616.16WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  640 SF  35.50 22720.00 8.85 5664.00 8.47  5420.80WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  731 SF  4.45 3252.95 4.45 3252.95 6.77  4948.87WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  4 EA  3100.00 12400.00 6000.00 24000.00 4346.91  17387.64FLASHING ARROW BOARD

0143 4420000000-N 1120  8 EA  10000.00 80000.00 25000.00 200000.00 15694.04  125552.32PORTABLE CHANGE MSG SIGN

0144 4422000000-N 1120  338 DAY 100.00 33800.00 25.00 8450.00 56.45  19080.10PORT CHANGE MSG SIGN (SHORT TERM)

0145 4430000000-N 1130  1,150 EA  100.00 115000.00 75.00 86250.00 68.88  79212.00DRUMS

0146 4435000000-N 1135  150 EA  15.00 2250.00 70.00 10500.00 43.47  6520.50CONES

0147 4445000000-E 1145  1,995 LF  22.00 43890.00 55.00 109725.00 24.04  47959.80BARRICADES (TYPE III)
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0148 4455000000-N 1150  1,040 DAY 204.00 212160.00 250.00 260000.00 227.21  236298.40FLAGGER

0149 4465000000-N 1160  2 EA  5500.00 11000.00 4200.00 8400.00 5803.62  11607.24TEMPORARY CRASH CUSHIONS

0150 4480000000-N 1165  4 EA  20665.00 82660.00 1800.00 7200.00 14564.98  58259.92TMA

0151 4485000000-E 1170  480 LF  24.95 11976.00 21.00 10080.00 26.33  12638.40PORT CONC BARRIER

0152 4510000000-N SP   208 HR  35.00 7280.00 75.00 15600.00 26.38  5487.04LAW ENFORCEMENT

0153 4650000000-N 1251  3,088 EA  2.75 8492.00 2.75 8492.00 2.90  8955.20TEMP RAISED PVMT MRKS

0154 4685000000-E 1205  393,566 LF  0.49 192847.34 0.49 192847.34 0.52  204654.32THERMO PVT MKG LINES 4"90

0155 4686000000-E 1205  84,759 LF  0.54 45769.86 0.54 45769.86 0.57  48312.63THERMO PVT MKG LINES 4"120

0156 4690000000-E 1205  114 LF  0.75 85.50 0.75 85.50 0.79  90.06THERMO PVT MKG LINES 6"120 MILS

0157 4695000000-E 1205  25,173 LF  1.50 37759.50 1.50 37759.50 1.58  39773.34THERMO PVT MKG LINES 8"90 MILS

0158 4697000000-E 1205  3,165 LF  2.40 7596.00 2.40 7596.00 2.53  8007.45THERMO PVT MKG LINE 8"120 MILS

0159 4710000000-E 1205  1,850 LF  7.00 12950.00 7.00 12950.00 7.39  13671.5024"WIDE THERMO 120 MILS

0160 4721000000-E 1205  80 EA  70.00 5600.00 70.00 5600.00 73.86  5908.80THERMO PVT MKG CHARACTER 120

0161 4725000000-E 1205  612 EA  90.00 55080.00 90.00 55080.00 94.97  58121.64THERMO PVT SYMBOL 90MILS

0162 4770000000-E 1205  9,244 LF  1.30 12017.20 1.30 12017.20 1.37  12664.284" COLD APPL PLSTIC LINES TYPE **
(IV)

0163 4810000000-E 1205  1,076,432 LF  0.09 96878.88 0.09 96878.88 0.09  96878.88PAINT PVMT MARKINGS 4"

0164 4820000000-E 1205  952 LF  0.50 476.00 0.50 476.00 0.53  504.56PAINT PVMT MARKINGS 8"

0165 4825000000-E 1205  94 LF  1.00 94.00 1.00 94.00 1.06  99.64PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  2,024 LF  3.00 6072.00 3.00 6072.00 3.17  6416.08PAINT PVT MKG LINES 24"

0167 4840000000-N 1205  114 EA  20.00 2280.00 20.00 2280.00 21.10  2405.40PAINT PVT MKG CHARACTER

0168 4845000000-N 1205  370 EA  20.00 7400.00 20.00 7400.00 21.10  7807.00PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  47,252 LF  0.15 7087.80 0.15 7087.80 0.16  7560.32LINE REMOVAL 4" WIDE

0170 4870000000-E 1205  108 LF  3.00 324.00 3.00 324.00 3.17  342.36LINE REMOVAL 24" WIDE

0171 4875000000-N 1205  20 EA  25.00 500.00 25.00 500.00 26.38  527.60REMOVAL OF SYMBL & CHARAC

0172 4905000000-N 1253  4,367 EA  24.00 104808.00 24.00 104808.00 25.32  110572.44SNOWPLB PVMT MRKER

0173 5325000000-E 1510  1,255 LF  14.50 18197.50 7.00 8785.00 7.91  9927.05**" WATER LINE
(2")

0174 5325300000-E 1510  112 LF  25.00 2800.00 13.00 1456.00 13.72  1536.643" WATER LINE

0175 5325400000-E 1510  223 LF  25.00 5575.00 13.10 2921.30 15.04  3353.924" WATER LINE

0176 5325600000-E 1510  4,752 LF  25.08 119180.16 19.25 91476.00 19.49  92616.486" WATER LINE

0177 5325800000-E 1510  25,096 LF  24.45 613597.20 16.25 407810.00 21.41  537305.368" WATER LINE

0178 5326000000-E 1510  4,550 LF  26.64 121212.00 28.00 127400.00 31.87  145008.5010" WATER LINE

0179 5326200000-E 1510  11,386 LF  34.40 391678.40 29.00 330194.00 35.35  402495.1012" WATER LINE

0180 5326600000-E 1510  440 LF  67.00 29480.00 85.00 37400.00 71.75  31570.0016" WATER LINE

0181 5536000000-E 1515  5 EA  600.00 3000.00 775.00 3875.00 844.16  4220.802" VALVE

0182 5540000000-E 1515  14 EA  975.00 13650.00 945.00 13230.00 923.30  12926.206" VALVE

0183 5546000000-E 1515  32 EA  1350.00 43200.00 1275.00 40800.00 1319.00  42208.008" VALVE

0184 5552000000-E 1515  5 EA  1900.00 9500.00 1790.00 8950.00 1899.37  9496.8510" VALVE

0185 5558000000-E 1515  8 EA  2250.00 18000.00 2475.00 19800.00 2215.93  17727.4412" VALVE

0186 5571800000-E 1515  1 EA  5400.00 5400.00 3310.00 3310.00 4959.46  4959.468" TAPPING VALVE

0187 5572200000-E 1515  1 EA  8300.00 8300.00 5500.00 5500.00 8863.71  8863.7112" TAPPING VALVE
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0188 5589200000-E 1515  8 EA  6300.00 50400.00 4575.00 36600.00 4590.14  36721.122" AIR RELEASE VALVE

0189 5606000000-E 1515  6 EA  1850.00 11100.00 1265.00 7590.00 3165.61  18993.662" BLOW OFF

0190 5643100000-E 1515  11 EA  1750.00 19250.00 640.00 7040.00 1160.72  12767.923/4" WATER METER

0191 5648000000-N 1515  61 EA  1000.00 61000.00 650.00 39650.00 896.92  54712.12RELOCATE WATER METER

0192 5649000000-N 1515  3 EA  1600.00 4800.00 625.00 1875.00 976.06  2928.18RECONNECT WATER METER

0193 5666000000-E 1515  15 EA  4000.00 60000.00 3975.00 59625.00 3904.25  58563.75FIRE HYDRANT

0194 5672000000-N 1515  10 EA  3000.00 30000.00 2900.00 29000.00 2585.25  25852.50RELOCATE FIRE HYDRANT

0195 5691300000-E 1520  298 LF  36.00 10728.00 38.00 11324.00 41.68  12420.648" SANITARY GRAVITY SEWER

0196 5691400000-E 1520  783 LF  39.00 30537.00 45.00 35235.00 46.43  36354.6910" SANITARY GRAVITY SEWER

0197 5691500000-E 1520  3,025 LF  50.00 151250.00 58.00 175450.00 49.59  150009.7512" SANITARY GRAVITY SEWER

0198 5709500000-E 1520  10,045 LF  28.75 288793.75 27.00 271215.00 26.91  270310.9510" FORCE MAIN SEWER

0199 5775000000-E 1525  17 EA  2500.00 42500.00 1900.00 32300.00 2506.11  42603.874' DIA UTILITY MANHOLE

0200 5776000000-E 1525  8 EA  2800.00 22400.00 2500.00 20000.00 2558.87  20470.965' DIA UTILITY MANHOLE

0201 5781000000-E 1525  32 LF  200.00 6400.00 150.00 4800.00 237.42  7597.44UTILITY MANHOLE WALL, 4' DIA

0202 5801000000-E 1530  25,959 LF  4.50 116815.50 5.00 129795.00 7.39  191837.01ABANDON 8" UTILITY PIPE

0203 5802000000-E 1530  14,816 LF  5.25 77784.00 7.00 103712.00 8.44  125047.04ABANDON 10" UTILITY PIPE

0204 5804000000-E 1530  12,427 LF  6.25 77668.75 7.00 86989.00 9.50  118056.50ABANDON 12" UTILITY PIPE

0205 5815000000-N 1530  17 EA  247.06 4200.02 300.00 5100.00 580.36  9866.12REMOVE WATER METER

0206 5815500000-N 1530  5 EA  350.00 1750.00 900.00 4500.00 1266.24  6331.20REMOVE FIRE HYDRANT

0207 5816000000-N 1530  17 EA  500.00 8500.00 800.00 13600.00 844.16  14350.72ABANDON UTILITY MANHOLE

0208 5835600000-E 1540  399 LF  86.00 34314.00 82.00 32718.00 94.97  37893.0312" ENCASEMENT PIPE

0209 5835700000-E 1540  898 LF  100.00 89800.00 95.00 85310.00 126.62  113704.7616" ENCASEMENT PIPE

0210 5836000000-E 1540  476 LF  110.00 52360.00 140.00 66640.00 131.90  62784.4024" ENCASEMENT PIPE

0211 5871100000-E 1550  75 LF  29.00 2175.00 26.00 1950.00 34.82  2611.502" TRENCHLESS INSTALL (IN SOIL)

0212 5871110000-E 1550  75 LF  1.00 75.00 26.00 1950.00 34.82  2611.502" TRENCHLESS INSTALL (NOT IN SOIL)

0213 5871600000-E 1550  1,897 LF  48.00 91056.00 65.00 123305.00 41.47  78668.5910" TRENCHLESS INSTALL (IN SOIL)

0214 5871610000-E 1550  75 LF  1.00 75.00 65.00 4875.00 34.82  2611.5010" TRENCHLESS INSTALL (NOT IN SOIL)

0215 5871900000-E 1550  220 LF  90.00 19800.00 124.00 27280.00 63.31  13928.2016" TRENCHLESS INSTALL (IN SOIL)

0216 5871910000-E 1550  220 LF  1.00 220.00 124.00 27280.00 63.31  13928.2016" TRENCHLESS INSTALL (NOT IN SOIL)

0217 5872200000-E 1550  53 LF  166.00 8798.00 195.00 10335.00 147.73  7829.6924" TRENCHLESS INSTALL (IN SOIL)

0218 5872210000-E 1550  53 LF  1.00 53.00 195.00 10335.00 147.73  7829.6924" TRENCHLESS INSTALL (NOT IN SOIL)

0219 5878000000-N SP  Lump Sum 199000.00 100000.00  269076.95WATER PUMP STATION

0220 5882000000-N SP   17 EA  46.00 782.00 50.00 850.00 42.21  717.57GENERIC UTILITY ITEM (EA)
12" NITRILE GASKETS

0221 5882000000-N SP   11 EA  17.00 187.00 25.00 275.00 17.94  197.34GENERIC UTILITY ITEM (EA)
6" NITRILE GASKETS

0222 5912000000-N SP  Lump Sum 70000.00 40000.00  65422.63GENERIC UTILITY ITEM (LS)
RELOCATION OF WATER BOOSTER PUMP STATION

0223 6000000000-E 1605  290,000 LF  0.15 43500.00 1.65 478500.00 2.31  669900.00TEMPORARY SILT FENCE

0224 6006000000-E 1610  13,120 TON 4.00 52480.00 32.00 419840.00 40.32  528998.40EROS CONTRL STONE CL A

0225 6009000000-E 1610  32,125 TON 4.50 144562.50 32.00 1028000.00 39.26  1261227.50EROS CONTRL STONE CL B

0226 6012000000-E 1610  19,400 TON 4.00 77600.00 28.00 543200.00 27.22  528068.00SEDIMENT CONTROL STONE
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0227 6015000000-E 1615  500 ACR 40.00 20000.00 411.501 205750.50 422.08  211040.00TEMPORARY MULCHING

0228 6018000000-E 1620  13,800 LB  3.00 41400.00 3.086 42586.80 3.17  43746.00SEED FOR TEMP SEEDING

0229 6021000000-E 1620 57.5 TON 1200.00 69000.00 1234.502 70983.87 1266.24  72808.80FERT FOR TEMP SEEDING

0230 6024000000-E 1622  20,100 LF  1.85 37185.00 6.00 120600.00 7.66  153966.00TEMPORARY SLOPE DRAINS

0231 6029000000-E SP   21,600 LF  1.20 25920.00 1.20 25920.00 2.34  50544.00SAFETY FENCE

0232 6030000000-E 1630  81,200 CY  1.25 101500.00 6.00 487200.00 5.59  453908.00SILT EXCAVATION

0233 6036000000-E 1631  270,000 SY  1.24 334800.00 1.10 297000.00 1.31  353700.00MATTING FOR EROS CONTROL

0234 6037000000-E SP   13,475 SY  7.25 97693.75 3.00 40425.00 4.75  64006.25COIR FIBER MAT

0235 6038000000-E SP   1,850 SY  11.00 20350.00 5.00 9250.00 5.70  10545.00PERM SOIL REINF MAT

0236 6042000000-E 1632  8,350 LF  1.00 8350.00 4.00 33400.00 3.80  31730.001/4" HARDWARE CLOTH

0237 6045000000-E SP   120 LF  60.00 7200.00 45.00 5400.00 47.48  5697.60**" TEMPORARY PIPE
(18")

0238 6046000000-E 1636  60 LF  45.00 2700.00 225.00 13500.00 53.47  3208.20TEMP PIPE FOR STREAM CROSS

0239 6048000000-E SP   1,250 SY  19.00 23750.00 30.00 37500.00 33.18  41475.00FLOAT TURBIDITY CURTAIN

0240 6070000000-N 1639  20 EA  500.00 10000.00 300.00 6000.00 696.58  13931.60SPECIAL STILLING BASINS

0241 6071010000-E SP   16,700 LF  0.70 11690.00 4.50 75150.00 10.97  183199.00WATTLE

0242 6071012000-E SP   23,600 LF  0.70 16520.00 7.00 165200.00 10.97  258892.00COIR FIBER WATTLE

0243 6071020000-E SP   29,700 LB  1.00 29700.00 8.25 245025.00 9.92  294624.00POLYACRYLAMIDE (PAM)

0244 6071030000-E 1640  31,450 LF  1.00 31450.00 4.50 141525.00 3.82  120139.00COIR FIBER BAFFLE

0245 6071050000-E SP   69 EA  2550.00 175950.00 1000.00 69000.00 876.26  60461.94**" SKIMMER
(1-1/2")

0246 6071050000-E SP   5 EA  3650.00 18250.00 1200.00 6000.00 1106.77  5533.85**" SKIMMER
(2")

0247 6071050000-E SP   2 EA  3820.00 7640.00 1400.00 2800.00 1164.17  2328.34**" SKIMMER
(2-1/2")

0248 6084000000-E 1660  425 ACR 800.00 340000.00 1646.002 699550.85 1688.33  717540.25SEEDING AND MULCHING

0249 6087000000-E 1660  250 ACR 48.00 12000.00 49.38 12345.00 50.65  12662.50MOWING

0250 6090000000-E 1661  5,950 LB  15.45 91927.50 10.288 61213.60 10.55  62772.50SEED FOR REPAIR SEEDING

0251 6093000000-E 1661 21.75 TON 1400.00 30450.00 1440.252 31325.48 1477.29  32131.06FERT FOR REPAIR SEEDING

0252 6096000000-E 1662  11,875 LB  1.42 16862.50 1.461 17349.38 1.50  17812.50SEED FOR SUPP SEEDING

0253 6108000000-E 1665 356.25 TON 705.00 251156.25 725.27 258377.44 743.92  265021.50FERTILIZER TOPDRESSING

0254 6111000000-E SP   100 LF  55.00 5500.00 127.90 12790.00 58.04  5804.00IMPERVIOUS DIKE

0255 6114500000-N 1667  150 MHR 48.00 7200.00 49.38 7407.00 50.65  7597.50SPECIALIZED HAND MOWING

0256 6117000000-N SP   350 EA  75.00 26250.00 100.00 35000.00 52.76  18466.00RESPONSE FOR EROS CONTROL

0257 6120000000-E SP   180 CY  35.00 6300.00 53.90 9702.00 36.93  6647.40CULVERT DIVERSION CHANNEL

0258 6123000000-E 1670 12.5 ACR 700.00 8750.00 720.126 9001.58 738.64  9233.00REFORESTATION

0259 6126000000-E SP  1.53 ACR 2500.00 3825.00 2571.876 3934.97 2638.01  4036.16STREAMBANK REFORESTATION

0260 7060000000-E 1705  3,020 LF  2.65 8003.00 2.704 8166.08 2.80  8456.00SIGNAL CABLE

0261 7120000000-E 1705  27 EA  650.00 17550.00 663.265 17908.16 685.88  18518.76VEHICLE SIGNAL HD (12", 3 SECT)

0262 7132000000-E 1705  1 EA  845.00 845.00 862.24 862.24 891.65  891.65VEHICLE SIGNAL HD (12", 4 SECT)

0263 7264000000-E 1710  1,540 LF  2.95 4543.00 3.01 4635.40 3.11  4789.40MESSENGER CABLE (3/8")

0264 7300000000-E 1715  3,040 LF  5.95 18088.00 6.071 18455.84 6.28  19091.20UNPAVED TRENCH (***********)
(1, 2")
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0265 7301000000-E 1715  135 LF  18.50 2497.50 18.878 2548.53 19.52  2635.20DIRECT DRILL (***********)
(1, 2")

0266 7301000000-E 1715  150 LF  18.50 2775.00 18.878 2831.70 19.52  2928.00DIRECT DRILL (***********)
(2, 2")

0267 7324000000-N 1716  31 EA  175.00 5425.00 178.571 5535.70 184.66  5724.46JUNCTION BOX (STANDARD SIZE)

0268 7444000000-E 1725  3,300 LF  5.25 17325.00 5.357 17678.10 5.54  18282.00INDUCTIVE LOOP SAWCUT

0269 7456000000-E 1726  11,650 LF  1.35 15727.50 1.378 16053.70 1.42  16543.00LEAD-IN CABLE(********)
(14-2)

0270 7574550000-N SP   3 EA  175.00 525.00 178.57 535.71 184.66  553.98FURN WRLESS LIGHTNING ARSTR

0271 7575142000-N 1736  3 EA  3100.00 9300.00 3163.267 9489.80 3271.13  9813.39900MHZ RADIO

0272 7576000000-N SP   12 EA  7000.00 84000.00 7142.858 85714.30 7386.43  88637.16METAL STRAIN SIGNAL POLE

0273 7613000000-N SP   12 EA  650.00 7800.00 663.265 7959.18 685.88  8230.56SOIL TEST

0274 7614100000-E SP   84 CY  725.00 60900.00 739.796 62142.86 765.02  64261.68DRILLED PIER FOUND

0275 7636000000-N 1745  7 EA  225.00 1575.00 229.591 1607.14 237.42  1661.94SIGN FOR SIGNALS

0276 7642200000-N 1743  7 EA  1250.00 8750.00 1275.51 8928.57 1319.00  9233.00TYPE II PED W/ FOUNDATION

0277 7684000000-N 1750  6 EA  850.00 5100.00 867.347 5204.08 896.92  5381.52SIGNAL CABINET FOUNDATION

0278 7756000000-N 1751  6 EA  11250.00 67500.00 11479.592 68877.55 11871.04  71226.24CONTLR WITH CBNT, 2070L BASE MTD

0279 7780000000-N 1751  16 EA  90.00 1440.00 91.837 1469.39 94.97  1519.52DETECTOR CARD (TYPE 2070L)

0280 7901000000-N 1753  6 EA  300.00 1800.00 306.122 1836.73 316.56  1899.36CABINET BASE EXTENDER

0281 7948000000-N 1757  1 EA  1500.00 1500.00 1530.61 1530.61 1582.81  1582.81TRAFFIC SIGNAL REMOVAL

0317 0000700000-N SP  Lump Sum 95035.00 135000.00  31656.11FIELD OFFICE

CULVERT ITEMS

0282 8056000000-N 402 Lump Sum 5000.00 5000.00  5276.02REMV EXIST STR **********
(713+35.00-L-)

0283 8126000000-N 414 Lump Sum 30500.00 25000.00  26380.09CULV EXCAV @ ************
(713+35.00-L-)

0284 8133000000-E 414  245 TON 50.00 12250.00 50.00 12250.00 52.76  12926.20FND CONDIT MAT, BOX CULV

0285 8196000000-E 420 284.5 CY  600.00 170700.00 600.00 170700.00 633.12  180122.64CLASS A CONCRETE (CULV)

0286 8245000000-E 425  34,438 LB  1.00 34438.00 1.00 34438.00 1.06  36504.28REINF STEEL (CULVERT)

STRUCTURE ITEMS

0287 8017000000-N SP  Lump Sum 589500.00 1500000.00  712262.51CM&R TEMP ACCESS ***********
(397+87.00-LREV-LTLN)

0288 8017000000-N SP  Lump Sum 589500.00 250000.00  712262.51CM&R TEMP ACCESS ***********
(397+87.00-LREV-RTLN)

0289 8017000000-N SP  Lump Sum 23665.00 300000.00  22.16CM&R TEMP ACCESS ***********
(660+21.00-L-LTLN)

0290 8017000000-N SP  Lump Sum 46750.00 50000.00  129262.45CM&R TEMP ACCESS ***********
(660+21.00-L-RTLN)

0291 8035000000-N 402 Lump Sum 70060.00 70000.00  137176.48REMV EXIST STR **********
(660+21.00-L-LTLN)

0292 8112730000-N 450  6 EA  3950.00 23700.00 2000.00 12000.00 2638.01  15828.06PDA TESTING

0293 8121000000-N 412 Lump Sum 2065.00 3000.00  3693.21UNCL STR EXCAV STA *****
(397+87.00-LREV-LTLN)
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CUMBERLAND, SAMPSON

34416.3.3,  34416.3.4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM WEST OF SR-1006 (MAXWELL RD/CLINTON RD) TO SR-1404 (DOWDY RD) IN SAMPSON COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

BALFOUR BEATTY
INFRASTRUCTURE INC

A. O. HARDEE & SON, INC.

ATLANTA,  GA LITTLE RIVER,  SC

C203332MAY 21 2013

13.506 MI

0294 8121000000-N 412 Lump Sum 2065.00 10000.00  12662.44UNCL STR EXCAV STA *****
(397+87.00-LREV-RTLN)

0295 8121000000-N 412 Lump Sum 14475.00 15000.00  12662.44UNCL STR EXCAV STA *****
(660+21.00-L-LTLN)

0296 8147000000-E 420  108,356 SF  27.50 2979790.00 40.00 4334240.00 30.07  3258264.92REINF CONCRETE DECK SLAB

0297 8161000000-E 420  97,012 SF  0.36 34924.32 0.292 28327.50 0.34  32984.08GROOVING BRIDGE FLOORS

0298 8182000000-E 420 798.8 CY  837.00 668595.60 1000.00 798800.00 791.40  632170.32CLASS A CONCRETE (BRIDGE)

0299 8210000000-N 422 Lump Sum 35258.00 40000.00  37987.33BRG APPR SLAB ***********
(397+87.00-LREV-LTLN)

0300 8210000000-N 422 Lump Sum 35258.00 40000.00  37987.33BRG APPR SLAB ***********
(397+87.00-LREV-RTLN)

0301 8210000000-N 422 Lump Sum 34625.00 40000.00  34821.72BRG APPR SLAB ***********
(660+21.00-L-LTLN)

0302 8210000000-N 422 Lump Sum 34625.00 40000.00  34821.72BRG APPR SLAB ***********
(660+21.00-L-RTLN)

0303 8217000000-E 425  119,855 LB  0.85 101876.75 1.00 119855.00 1.06  127046.30REINF STEEL (BRIDGE)

0304 8262000000-E 430 1,255.66 LF  175.00 219740.50 250.00 313915.00 202.60  254396.7245" PRESTR CONCRETE GIRDR

0305 8274000000-E 430 9,673.34 LF  177.00 1712181.18 300.00 2902002.00 200.49  1939407.9463" MOD PRESTR CONC GIRDR

0306 8364000000-E 450  3,270 LF  40.00 130800.00 42.00 137340.00 37.99  124227.30HP12X53 PILES

0307 8384200000-E 450  14,990 LF  61.00 914390.00 56.00 839440.00 63.31  949016.90HP14X73 GALV PILES

0308 8385200000-E 450  300 LF  140.00 42000.00 135.00 40500.00 174.11  52233.00PP**X**** GALV STL PILE
(24X0.50)

0309 8387000000-E 450  1,125 LF  106.00 119250.00 100.00 112500.00 118.18  132952.50PP18X0.50 GALV STL PILE

0310 8392000000-N 450  19 EA  250.00 4750.00 850.00 16150.00 316.56  6014.64PIPE PILE PLATES

0311 8393000000-N 450  131 EA  86.00 11266.00 200.00 26200.00 52.76  6911.56PILE REDRIVES

0312 8503000000-E 460 5,594.7 LF  67.00 374844.90 60.00 335682.00 63.31  354200.46CONCRETE BARRIER RAIL

0313 8608000000-E 876  1,528 TON 45.00 68760.00 45.00 68760.00 47.48  72549.44RIP RAP II (2'-0")

0314 8622000000-E 876  1,697 SY  3.00 5091.00 2.00 3394.00 2.90  4921.30GEOTEXTILE FOR DRAINAGE

0315 8657000000-N 430 Lump Sum 59000.00 80000.00  61201.82ELASTOMERIC BEARINGS

0316 8706000000-N SP  Lump Sum 56195.00 350000.00  312867.90EXPANSION JOINT SEALS

 

    TOTAL 68416928.21 TOTAL 69230480.42 TOTAL  69278577.46CONTRACT TOTAL

 

    SUB-TOTAL 59159038.96 SUB-TOTAL 56105986.92 SUB-TOTAL  58814550.77ROADWAY ITEMS

    SUB-TOTAL 252888.00 SUB-TOTAL 247388.00 SUB-TOTAL  261209.23CULVERT ITEMS

    SUB-TOTAL 9005001.25 SUB-TOTAL 12877105.50 SUB-TOTAL  10202817.46STRUCTURE ITEMS
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM WEST OF SR-1006 (MAXWELL RD/CLINTON RD) TO SR-1404 (DOWDY RD) IN SAMPSON COUNTY.

TETRA TECH CONSTRUCTION INC

MAYFIELD,  NY

W. C. ENGLISH, INC. TRIANGLE GRADING & PAVING INC

LYNCHBURG,  VA BURLINGTON,  NC

C203332MAY 21 2013

13.506 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3400000.00 3607000.00  3765000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 748000.00 308218.00  550000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1780000.00 3203326.00  4962000.00CLEARING & GRUBBING

0004 0008000000-E 200  6 ACR 11500.00 69000.00 6316.00 37896.00 6200.00  37200.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  31 EA  1700.00 52700.00 2105.00 65255.00 1480.00  45880.00SEALING ABANDONED WELLS

0006 0022000000-E 225  91,050 CY  12.00 1092600.00 4.35 396067.50 9.00  819450.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 50000.00 30000.00  75000.00REINF BRG APPR **********
(397+87.00 LEFT LANE)

0008 0029000000-N SP  Lump Sum 50000.00 30000.00  75000.00REINF BRG APPR **********
(397+87.00 RIGHT LANE)

0009 0029000000-N SP  Lump Sum 50000.00 33000.00  50000.00REINF BRG APPR **********
(660+21.00 LEFT LANE)

0010 0029000000-N SP  Lump Sum 50000.00 33000.00  50000.00REINF BRG APPR **********
(660+21.00 RIGHT LANE)

0011 0036000000-E 225  73,600 CY  6.00 441600.00 5.85 430560.00 8.00  588800.00UNDERCUT EXCAVATION

0012 0106000000-E 230  1,983,100 CY  4.00 7932400.00 3.72 7377132.00 4.25  8428175.00BORROW EXCAVATION

0013 0134000000-E 240  28,800 CY  7.00 201600.00 4.60 132480.00 9.00  259200.00DRAINAGE DITCH EXCAVATION

0014 0141000000-E 240  850 LF  6.00 5100.00 1.80 1530.00 4.40  3740.00BERM DITCH CONSTRUCTION

0015 0156000000-E 250  106,140 SY  2.50 265350.00 2.65 281271.00 2.90  307806.00REMOVAL OF EXT ASPHALT PVMT

0016 0177000000-E 250  33,120 SY  5.00 165600.00 2.50 82800.00 3.25  107640.00BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  140 HR  250.00 35000.00 140.00 19600.00 255.44  35761.60PROOF ROLLING

0018 0194000000-E SP   82,500 CY  4.00 330000.00 3.72 306900.00 7.50  618750.00SELECT GRANULAR MATL, CLASS III

0019 0196000000-E 270  85,100 SY  1.00 85100.00 1.80 153180.00 1.60  136160.00GEOTEXTILE SOIL STABILIZATION

0020 0199000000-E SP  2,473.3 SF  65.00 160764.50 76.50 189207.45 35.00  86565.50TEMPORARY SHORING

0021 0220000000-E SP   6,300 TON 30.00 189000.00 45.00 283500.00 37.00  233100.00ROCK EMBANKMENTS

0022 0222000000-E SP   2,550 SY  2.50 6375.00 2.00 5100.00 2.25  5737.50GEOTEXTILE ROCK EMBANK

0023 0318000000-E 300  6,394 TON 35.00 223790.00 31.00 198214.00 32.00  204608.00FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  14,160 SY  1.00 14160.00 3.00 42480.00 2.00  28320.00FND CONDIT GEOTEXTILE

0025 0342000000-E 310  72 LF  50.00 3600.00 83.00 5976.00 54.00  3888.00**" SIDE DRAIN PIPE
(30")

0026 0343000000-E 310  1,840 LF  25.00 46000.00 30.00 55200.00 32.00  58880.0015" SIDE DRAIN PIPE

0027 0344000000-E 310  1,639 LF  30.00 49170.00 32.00 52448.00 39.00  63921.0018" SIDE DRAIN PIPE

0028 0345000000-E 310  892 LF  35.00 31220.00 45.00 40140.00 43.00  38356.0024" SIDE DRAIN PIPE

0029 0348000000-E 310  4 EA  550.00 2200.00 162.00 648.00 375.00  1500.00**" SIDE DRAIN PIPE ELBOW
(15")

0030 0348000000-E 310  3 EA  700.00 2100.00 192.00 576.00 585.00  1755.00**" SIDE DRAIN PIPE ELBOW
(18")

0031 0366000000-E 310  9,360 LF  25.00 234000.00 27.50 257400.00 27.80  260208.0015" RC PIPE CULV III

0032 0372000000-E 310  4,728 LF  30.00 141840.00 34.00 160752.00 33.00  156024.0018" RC PIPE CULV III

0033 0378000000-E 310  5,332 LF  35.00 186620.00 43.00 229276.00 44.40  236740.8024" RC PIPE CULV III

0034 0384000000-E 310  2,324 LF  50.00 116200.00 68.00 158032.00 54.50  126658.0030" RC PIPE CULV III

0035 0390000000-E 310  592 LF  55.00 32560.00 85.00 50320.00 75.00  44400.0036" RC PIPE CULV III

0036 0396000000-E 310  804 LF  75.00 60300.00 104.00 83616.00 95.00  76380.0042" RC PIPE CULV III

0037 0402000000-E 310  1,872 LF  85.00 159120.00 128.00 239616.00 114.00  213408.0048" RC PIPE CULV III
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LYNCHBURG,  VA BURLINGTON,  NC

C203332MAY 21 2013

13.506 MI

0038 0408000000-E 310  344 LF  130.00 44720.00 168.00 57792.00 153.00  52632.0054" RC PIPE CULV III

0039 0420000000-E 310  176 LF  175.00 30800.00 229.00 40304.00 227.00  39952.0066" RC PIPE CULV III

0040 0426000000-E 310  312 LF  240.00 74880.00 273.00 85176.00 270.00  84240.0072" RC PIPE CULV III

0041 0448000000-E 310  528 LF  100.00 52800.00 144.00 76032.00 132.00  69696.00***" RCP CULV CLASS IV
(48")

0042 0448200000-E 310  6,140 LF  25.00 153500.00 29.00 178060.00 31.00  190340.0015" RCP CULV CLASS IV

0043 0448300000-E 310  2,376 LF  30.00 71280.00 35.70 84823.20 36.00  85536.0018" RCP CULV CLASS IV

0044 0448400000-E 310  740 LF  35.00 25900.00 51.20 37888.00 50.00  37000.0024" RCP CULV CLASS IV

0045 0448500000-E 310  1,432 LF  55.00 78760.00 76.00 108832.00 62.00  88784.0030" RCP CULV CLASS IV

0046 0448600000-E 310  440 LF  65.00 28600.00 98.00 43120.00 81.00  35640.0036" RCP CULV CLASS IV

0047 0453000000-E 310  10 EA  750.00 7500.00 188.00 1880.00 870.00  8700.00**" PIPE END SECTION
(15")

0048 0453000000-E 310  26 EA  1100.00 28600.00 1156.00 30056.00 1375.00  35750.00**" PIPE END SECTION
(18")

0049 0453000000-E 310  2 EA  2200.00 4400.00 1705.00 3410.00 2005.00  4010.00**" PIPE END SECTION
(24")

0050 0582000000-E 310  292 LF  30.00 8760.00 35.00 10220.00 40.00  11680.0015" CS PIPE CULV 0.064"

0051 0588000000-E 310  200 LF  35.00 7000.00 40.00 8000.00 43.00  8600.0018" CS PIPE CULV 0.064"

0052 0636000000-E 310  10 EA  120.00 1200.00 277.00 2770.00 373.00  3730.00**" CS ELBOW *****" THICK
(15", 0.064")

0053 0995000000-E 340  6,520 LF  7.10 46292.00 10.00 65200.00 11.00  71720.00PIPE REMOVAL

0054 0996000000-N 350  1 EA  3000.00 3000.00 2000.00 2000.00 3330.00  3330.00PIPE CLEAN-OUT

0055 1011000000-N 500 Lump Sum 400000.00 1401310.00  3382100.00FINE GRADING

0056 1077000000-E SP   3,880 TON 35.00 135800.00 32.00 124160.00 35.00  135800.00#57 STONE

0057 1099500000-E 505  600 CY  10.15 6090.00 10.00 6000.00 8.00  4800.00SHALLOW UNDERCUT

0058 1099700000-E 505  1,100 TON 20.30 22330.00 21.00 23100.00 30.00  33000.00CLASS IV SUBGRD STABILIZATION

0059 1110000000-E 510  2,000 TON 28.00 56000.00 21.00 42000.00 30.00  60000.00STABILIZER AGGREGATE

0060 1115000000-E SP   12,900 SY  3.50 45150.00 4.00 51600.00 3.00  38700.00GEOTEXTILE FOR PVMT STABILIZ

0061 1121000000-E 520  332,210 TON 19.00 6311990.00 22.40 7441504.00 21.00  6976410.00AGGREGATE BASE COURSE

0062 1220000000-E 545  9,125 TON 28.50 260062.50 24.00 219000.00 39.00  355875.00INCIDENTAL STONE BASE

0063 1275000000-E 600  129,433 GAL 2.50 323582.50 2.70 349469.10 3.64  471136.12PRIME COAT

0064 1330000000-E 607  1,980 SY  4.50 8910.00 4.50 8910.00 5.00  9900.00INCIDENTAL MILLING

0065 1489000000-E 610  6,300 TON 33.00 207900.00 33.45 210735.00 31.78  200214.00ASP CONC BASE CRS B25.0B

0066 1491000000-E 610  8,340 TON 34.00 283560.00 34.30 286062.00 32.55  271467.00ASP CONC BASE CRS B25.0C

0067 1503000000-E 610  125,950 TON 32.00 4030400.00 31.90 4017805.00 30.30  3816285.00ASP CONC INTR CRS I19.0C

0068 1519000000-E 610  3,410 TON 32.00 109120.00 32.50 110825.00 30.93  105471.30ASP CONC SURF CRS S9.5B

0069 1523000000-E 610  110,170 TON 32.00 3525440.00 31.90 3514423.00 30.29  3337049.30ASP CONC SURF CRS S9.5C

0070 1525000000-E 610  3,270 TON 33.00 107910.00 33.00 107910.00 31.36  102547.20ASP CONC SURF CRS SF9.5A

0071 1575000000-E 620  13,620 TON 635.00 8648700.00 616.00 8389920.00 585.00  7967700.00ASP FOR PLANT MIX

0072 1693000000-E 654  2,717 TON 125.00 339625.00 157.00 426569.00 150.00  407550.00ASPH PLT MIX PVMT REPAIR

0073 1880000000-E SP   500 TON 300.00 150000.00 339.00 169500.00 150.00  75000.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0074 2020000000-N 806  155 EA  250.00 38750.00 150.00 23250.00 200.00  31000.00CONTROL OF ACCESS MARKERS
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0075 2022000000-E 815 1,243.2 CY  15.00 18648.00 15.80 19642.56 18.00  22377.60SUBDRAIN EXCAVATION

0076 2026000000-E 815  3,700 SY  0.50 1850.00 3.70 13690.00 3.25  12025.00GEOTEXTILE FOR SUBSURF DRNS

0077 2036000000-E 815 621.6 CY  40.00 24864.00 47.00 29215.20 60.00  37296.00SUBDRAIN COARSE AGGREGATE

0078 2044000000-E 815  3,700 LF  10.00 37000.00 6.80 25160.00 9.00  33300.006" PERF SUBDRN PIPE

0079 2070000000-N 815  8 EA  1000.00 8000.00 368.00 2944.00 250.00  2000.00SUBDRN PIPE OUTLET

0080 2077000000-E 815  48 LF  80.00 3840.00 21.00 1008.00 15.00  720.006" OUTLET PIPE

0081 2209000000-E 838 45.3 CY  1200.00 54360.00 1050.00 47565.00 750.00  33975.00ENDWALLS

0082 2220000000-E 838 46.8 CY  850.00 39780.00 1305.00 61074.00 800.00  37440.00REINFORCED ENDWALLS

0083 2253000000-E 840 0.846 CY  1500.00 1269.00 1776.00 1502.50 1400.00  1184.40PIPE COLLARS

0084 2275000000-E SP   20 CY  200.00 4000.00 290.00 5800.00 300.00  6000.00FLOWABLE FILL

0085 2286000000-N 840  252 EA  1300.00 327600.00 1394.00 351288.00 1000.00  252000.00MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  7 CY  300.00 2100.00 930.00 6510.00 775.00  5425.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  191 LF  150.00 28650.00 436.00 83276.00 185.00  35335.00MASNRY DRAINAGE STRUCT

0088 2354200000-N 840  2 EA  700.00 1400.00 445.00 890.00 450.00  900.00FRAME W/GRATE 840.24 STD

0089 2364000000-N 840  45 EA  515.00 23175.00 555.00 24975.00 450.00  20250.00FRAME W/2GRTS 840.16 STD

0090 2366000000-N 840  176 EA  450.00 79200.00 562.00 98912.00 450.00  79200.00FRAME W/2GRTS 840.24 STD

0091 2367000000-N 840  28 EA  500.00 14000.00 553.00 15484.00 450.00  12600.00FRAME W/2GRTS 840.29 STD

0092 2451000000-N 852  44 EA  745.00 32780.00 756.00 33264.00 700.00  30800.00CONC TRANS SECT FOR DROP INLET

0093 2542000000-E 846  4,450 LF  19.00 84550.00 20.50 91225.00 14.00  62300.001'-6" CONC CURB & GUTTER

0094 2556000000-E 846  7,760 LF  15.50 120280.00 19.50 151320.00 15.00  116400.00SHOULDER BERM GUTTER

0095 2612000000-E 848  690 SY  55.00 37950.00 74.00 51060.00 35.00  24150.006" CONCRETE DRIVEWAY

0096 2619000000-E 850  30 SY  105.00 3150.00 123.00 3690.00 60.00  1800.004" CONCRETE PAVED DITCH

0097 2647000000-E 852  5,880 SY  47.50 279300.00 47.00 276360.00 41.00  241080.005" MONO CONC ISLANDS (SURF MTD)

0098 2655000000-E 852  4,620 SY  57.50 265650.00 57.00 263340.00 40.00  184800.005" MONO CONC ISLDS (KEY IN)

0099 3030000000-E 862 10,912.5 LF  14.50 158231.25 14.50 158231.25 15.00  163687.50STL BM GUARDRAIL

0100 3045000000-E 862  100 LF  14.50 1450.00 14.50 1450.00 17.00  1700.00SBGR SHOP CURVED

0101 3105000000-N 862  2 EA  26.00 52.00 26.00 52.00 45.00  90.00SBGR TERM SECT

0102 3150000000-N 862  15 EA  1.10 16.50 1.10 16.50 45.00  675.00ADDIT GUARDRAIL POSTS

0103 3210000000-N 862  9 EA  375.00 3375.00 368.00 3312.00 450.00  4050.00GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   23 EA  1700.00 39100.00 1710.00 39330.00 1750.00  40250.00GR ANCHOR TYPE 350

0105 3285000000-N SP   8 EA  1600.00 12800.00 1658.00 13264.00 1550.00  12400.00GR ANCHOR TYPE M-350

0106 3317000000-N 862  16 EA  1550.00 24800.00 1500.00 24000.00 1425.00  22800.00GR ANCHOR TYPE B-77

0107 3360000000-E 863  825 LF  0.15 123.75 1.00 825.00 1.00  825.00REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862  2,150 LF  4.50 9675.00 4.20 9030.00 5.00  10750.00TEMP STL BM GUARDRAIL

0109 3389100000-N SP   7 EA  550.00 3850.00 526.00 3682.00 750.00  5250.00TEMP GDRL ANCH UNITS 350

0110 3503000000-E 866  124,750 LF  2.15 268212.50 2.15 268212.50 2.05  255737.50WOVEN WIRE FENCE 47" FAB

0111 3509000000-E 866  7,772 EA  14.25 110751.00 13.70 106476.40 13.00  101036.004" TIMBER POSTS 7'-6"LONG

0112 3515000000-E 866  2,116 EA  21.00 44436.00 21.00 44436.00 20.00  42320.005" TIMBER POSTS 8'-0"LONG

0113 3533000000-E 866  240 LF  8.00 1920.00 8.00 1920.00 7.50  1800.00CHN LK FENCE **" FABRIC
(72")

0114 3536000000-E 866  2,080 LF  4.50 9360.00 4.50 9360.00 4.18  8694.40CHN LK FENCE 48" FABRIC



JUN 05, 2013 08:55 AM

TIP NO R-2303A, R-2303B 2:00 PM 22 /  37 003

CUMBERLAND, SAMPSON

34416.3.3,  34416.3.4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM WEST OF SR-1006 (MAXWELL RD/CLINTON RD) TO SR-1404 (DOWDY RD) IN SAMPSON COUNTY.

TETRA TECH CONSTRUCTION INC

MAYFIELD,  NY

W. C. ENGLISH, INC. TRIANGLE GRADING & PAVING INC

LYNCHBURG,  VA BURLINGTON,  NC

C203332MAY 21 2013

13.506 MI

0115 3539000000-E 866  30 EA  55.00 1650.00 54.00 1620.00 51.00  1530.00MET LINE PST **" CL FEN
(72")

0116 3542000000-E 866  190 EA  31.00 5890.00 32.00 6080.00 30.00  5700.00MET LINE PST 48" CL FEN

0117 3545000000-E 866  6 EA  115.00 690.00 116.00 696.00 110.00  660.00MET TERM PST **" CL FEN
(72")

0118 3548000000-E 866  11 EA  90.00 990.00 89.00 979.00 85.00  935.00MET TERM PST 48" CL FEN

0119 3554000000-E 866  2 EA  260.00 520.00 263.00 526.00 250.00  500.00MET GATE PST **" CL FEN D
(72")

0120 3557000000-E 866  12,800 LF  0.10 1280.00 0.50 6400.00 0.01  128.00ADDITIONAL BARBED WIRE

0121 3565000000-E 866  3 EA  1600.00 4800.00 1580.00 4740.00 1500.00  4500.00DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 10' WIDE, 20' OPEN-ING)

0122 3565000000-E 866  1 EA  1050.00 1050.00 1052.00 1052.00 1000.00  1000.00DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 6' WIDE, 12' OPEN- ING)

0123 3565000000-E 866  2 EA  1350.00 2700.00 1315.00 2630.00 1250.00  2500.00DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 8' WIDE, 16' OPEN- ING)

0124 3578000000-N SP   16 EA  105.00 1680.00 105.00 1680.00 100.00  1600.00GENERIC FENCING ITEM (EA)
METAL GATE POSTS FOR 47" WOVEN WIRE FENCE,
DOUBLE GATE

0125 3579000000-N 866  2 EA  1050.00 2100.00 1053.00 2106.00 1000.00  2000.00GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 47" HIGH, 6' WIDE, 12' OPENING (WOVEN
WIRE)

0126 3579000000-N 866  1 EA  4000.00 4000.00 4000.00 4000.00 3800.00  3800.00GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 72" HIGH, 6' WIDE, 12' OPENING (CHAIN
LINK)

0127 3595000000-E 869  725 LF  3.15 2283.75 3.20 2320.00 3.50  2537.50RELAPPING GUARDRAIL

0128 3628000000-E 876  1,030 TON 45.00 46350.00 41.00 42230.00 45.00  46350.00RIP RAP, CLASS I

0129 3649000000-E 876  2,220 TON 45.00 99900.00 38.00 84360.00 35.00  77700.00RIP RAP, CLASS B

0130 3651000000-E SP   20 TON 100.00 2000.00 116.00 2320.00 85.00  1700.00BOULDERS

0131 3656000000-E 876  16,625 SY  1.50 24937.50 2.30 38237.50 2.00  33250.00GEOTEXTILE FOR DRAINGE

0132 3659000000-N SP   5 EA  2000.00 10000.00 2000.00 10000.00 2171.22  10856.10PREFORMED SCOUR HOLES

0133 4072000000-E 903  7,884 LF  4.50 35478.00 4.50 35478.00 5.05  39814.20SUPPORT, 3-LB STL U-CHAN

0134 4096000000-N 904  32 EA  60.00 1920.00 58.00 1856.00 80.00  2560.00SIGN ERECTION, TYPE D

0135 4102000000-N 904  307 EA  48.00 14736.00 47.00 14429.00 40.00  12280.00SIGN ERECTION, TYPE E

0136 4108000000-N 904  93 EA  70.00 6510.00 68.00 6324.00 70.00  6510.00SIGN ERECTION, TYPE F

0137 4155000000-N 907  100 EA  1.10 110.00 1.10 110.00 5.00  500.00DISPOSE SIGN SYST U-CHAN

0138 4158000000-N 907  6 EA  1.10 6.60 1.10 6.60 5.00  30.00DISPOSE SIGN SYST WOOD

0139 4400000000-E 1110  4,406 SF  5.25 23131.50 11.00 48466.00 4.00  17624.00WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  640 SF  8.25 5280.00 13.00 8320.00 10.00  6400.00WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  731 SF  4.00 2924.00 15.00 10965.00 4.45  3252.95WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  4 EA  4500.00 18000.00 3500.00 14000.00 3500.00  14000.00FLASHING ARROW BOARD

0143 4420000000-N 1120  8 EA  16000.00 128000.00 9500.00 76000.00 14500.00  116000.00PORTABLE CHANGE MSG SIGN

0144 4422000000-N 1120  338 DAY 60.00 20280.00 83.00 28054.00 50.00  16900.00PORT CHANGE MSG SIGN (SHORT TERM)

0145 4430000000-N 1130  1,150 EA  45.00 51750.00 75.00 86250.00 50.00  57500.00DRUMS

0146 4435000000-N 1135  150 EA  20.00 3000.00 44.00 6600.00 22.00  3300.00CONES

0147 4445000000-E 1145  1,995 LF  20.00 39900.00 46.00 91770.00 16.00  31920.00BARRICADES (TYPE III)
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0148 4455000000-N 1150  1,040 DAY 155.00 161200.00 210.00 218400.00 227.59  236693.60FLAGGER

0149 4465000000-N 1160  2 EA  7200.00 14400.00 7400.00 14800.00 5500.00  11000.00TEMPORARY CRASH CUSHIONS

0150 4480000000-N 1165  4 EA  18250.00 73000.00 4586.00 18344.00 17000.00  68000.00TMA

0151 4485000000-E 1170  480 LF  24.00 11520.00 25.98 12470.40 24.95  11976.00PORT CONC BARRIER

0152 4510000000-N SP   208 HR  50.00 10400.00 56.00 11648.00 45.00  9360.00LAW ENFORCEMENT

0153 4650000000-N 1251  3,088 EA  3.00 9264.00 2.90 8955.20 2.75  8492.00TEMP RAISED PVMT MRKS

0154 4685000000-E 1205  393,566 LF  0.55 216461.30 0.55 216461.30 0.49  192847.34THERMO PVT MKG LINES 4"90

0155 4686000000-E 1205  84,759 LF  0.55 46617.45 0.57 48312.63 0.54  45769.86THERMO PVT MKG LINES 4"120

0156 4690000000-E 1205  114 LF  0.80 91.20 0.80 91.20 0.75  85.50THERMO PVT MKG LINES 6"120 MILS

0157 4695000000-E 1205  25,173 LF  1.60 40276.80 1.60 40276.80 1.50  37759.50THERMO PVT MKG LINES 8"90 MILS

0158 4697000000-E 1205  3,165 LF  2.50 7912.50 2.50 7912.50 2.40  7596.00THERMO PVT MKG LINE 8"120 MILS

0159 4710000000-E 1205  1,850 LF  7.50 13875.00 7.30 13505.00 7.00  12950.0024"WIDE THERMO 120 MILS

0160 4721000000-E 1205  80 EA  75.00 6000.00 73.00 5840.00 70.00  5600.00THERMO PVT MKG CHARACTER 120

0161 4725000000-E 1205  612 EA  95.00 58140.00 94.00 57528.00 90.00  55080.00THERMO PVT SYMBOL 90MILS

0162 4770000000-E 1205  9,244 LF  1.40 12941.60 1.35 12479.40 1.30  12017.204" COLD APPL PLSTIC LINES TYPE **
(IV)

0163 4810000000-E 1205  1,076,432 LF  0.10 107643.20 0.10 107643.20 0.09  96878.88PAINT PVMT MARKINGS 4"

0164 4820000000-E 1205  952 LF  0.55 523.60 0.55 523.60 0.50  476.00PAINT PVMT MARKINGS 8"

0165 4825000000-E 1205  94 LF  1.05 98.70 1.05 98.70 1.00  94.00PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  2,024 LF  3.25 6578.00 3.20 6476.80 3.00  6072.00PAINT PVT MKG LINES 24"

0167 4840000000-N 1205  114 EA  21.00 2394.00 21.00 2394.00 20.00  2280.00PAINT PVT MKG CHARACTER

0168 4845000000-N 1205  370 EA  21.00 7770.00 21.00 7770.00 20.00  7400.00PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  47,252 LF  0.16 7560.32 0.20 9450.40 0.15  7087.80LINE REMOVAL 4" WIDE

0170 4870000000-E 1205  108 LF  3.25 351.00 3.20 345.60 3.00  324.00LINE REMOVAL 24" WIDE

0171 4875000000-N 1205  20 EA  27.00 540.00 26.00 520.00 25.00  500.00REMOVAL OF SYMBL & CHARAC

0172 4905000000-N 1253  4,367 EA  25.00 109175.00 25.00 109175.00 24.00  104808.00SNOWPLB PVMT MRKER

0173 5325000000-E 1510  1,255 LF  25.00 31375.00 15.80 19829.00 9.00  11295.00**" WATER LINE
(2")

0174 5325300000-E 1510  112 LF  55.00 6160.00 45.00 5040.00 21.00  2352.003" WATER LINE

0175 5325400000-E 1510  223 LF  35.00 7805.00 46.00 10258.00 20.00  4460.004" WATER LINE

0176 5325600000-E 1510  4,752 LF  35.00 166320.00 26.00 123552.00 18.00  85536.006" WATER LINE

0177 5325800000-E 1510  25,096 LF  35.00 878360.00 21.00 527016.00 17.00  426632.008" WATER LINE

0178 5326000000-E 1510  4,550 LF  45.00 204750.00 24.00 109200.00 29.50  134225.0010" WATER LINE

0179 5326200000-E 1510  11,386 LF  45.00 512370.00 44.00 500984.00 29.80  339302.8012" WATER LINE

0180 5326600000-E 1510  440 LF  75.00 33000.00 89.00 39160.00 69.00  30360.0016" WATER LINE

0181 5536000000-E 1515  5 EA  1000.00 5000.00 778.00 3890.00 830.00  4150.002" VALVE

0182 5540000000-E 1515  14 EA  1500.00 21000.00 1079.01 15106.14 950.00  13300.006" VALVE

0183 5546000000-E 1515  32 EA  1500.00 48000.00 1400.00 44800.00 1250.00  40000.008" VALVE

0184 5552000000-E 1515  5 EA  3100.00 15500.00 1950.00 9750.00 1900.00  9500.0010" VALVE

0185 5558000000-E 1515  8 EA  3100.00 24800.00 2460.00 19680.00 2140.00  17120.0012" VALVE

0186 5571800000-E 1515  1 EA  3500.00 3500.00 4230.00 4230.00 3200.00  3200.008" TAPPING VALVE

0187 5572200000-E 1515  1 EA  6000.00 6000.00 7290.00 7290.00 5400.00  5400.0012" TAPPING VALVE
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0188 5589200000-E 1515  8 EA  5500.00 44000.00 4520.00 36160.00 4000.00  32000.002" AIR RELEASE VALVE

0189 5606000000-E 1515  6 EA  2100.00 12600.00 830.00 4980.00 1000.00  6000.002" BLOW OFF

0190 5643100000-E 1515  11 EA  2700.00 29700.00 1895.00 20845.00 1150.00  12650.003/4" WATER METER

0191 5648000000-N 1515  61 EA  550.00 33550.00 642.00 39162.00 945.00  57645.00RELOCATE WATER METER

0192 5649000000-N 1515  3 EA  2100.00 6300.00 1589.00 4767.00 1040.00  3120.00RECONNECT WATER METER

0193 5666000000-E 1515  15 EA  4000.00 60000.00 3225.00 48375.00 3950.00  59250.00FIRE HYDRANT

0194 5672000000-N 1515  10 EA  1550.00 15500.00 1611.00 16110.00 1850.00  18500.00RELOCATE FIRE HYDRANT

0195 5691300000-E 1520  298 LF  25.00 7450.00 61.00 18178.00 27.50  8195.008" SANITARY GRAVITY SEWER

0196 5691400000-E 1520  783 LF  35.00 27405.00 95.00 74385.00 30.75  24077.2510" SANITARY GRAVITY SEWER

0197 5691500000-E 1520  3,025 LF  40.00 121000.00 91.00 275275.00 41.00  124025.0012" SANITARY GRAVITY SEWER

0198 5709500000-E 1520  10,045 LF  30.00 301350.00 22.00 220990.00 27.50  276237.5010" FORCE MAIN SEWER

0199 5775000000-E 1525  17 EA  3000.00 51000.00 2730.00 46410.00 2250.00  38250.004' DIA UTILITY MANHOLE

0200 5776000000-E 1525  8 EA  4500.00 36000.00 3000.00 24000.00 2975.00  23800.005' DIA UTILITY MANHOLE

0201 5781000000-E 1525  32 LF  130.00 4160.00 178.00 5696.00 135.00  4320.00UTILITY MANHOLE WALL, 4' DIA

0202 5801000000-E 1530  25,959 LF  2.75 71387.25 5.25 136284.75 7.50  194692.50ABANDON 8" UTILITY PIPE

0203 5802000000-E 1530  14,816 LF  3.60 53337.60 6.30 93340.80 9.50  140752.00ABANDON 10" UTILITY PIPE

0204 5804000000-E 1530  12,427 LF  5.00 62135.00 7.40 91959.80 10.50  130483.50ABANDON 12" UTILITY PIPE

0205 5815000000-N 1530  17 EA  75.00 1275.00 421.00 7157.00 600.00  10200.00REMOVE WATER METER

0206 5815500000-N 1530  5 EA  400.00 2000.00 590.00 2950.00 800.00  4000.00REMOVE FIRE HYDRANT

0207 5816000000-N 1530  17 EA  995.00 16915.00 910.00 15470.00 950.00  16150.00ABANDON UTILITY MANHOLE

0208 5835600000-E 1540  399 LF  44.00 17556.00 79.00 31521.00 80.00  31920.0012" ENCASEMENT PIPE

0209 5835700000-E 1540  898 LF  50.00 44900.00 168.00 150864.00 90.00  80820.0016" ENCASEMENT PIPE

0210 5836000000-E 1540  476 LF  75.00 35700.00 121.00 57596.00 125.00  59500.0024" ENCASEMENT PIPE

0211 5871100000-E 1550  75 LF  140.00 10500.00 35.80 2685.00 35.00  2625.002" TRENCHLESS INSTALL (IN SOIL)

0212 5871110000-E 1550  75 LF  105.00 7875.00 35.80 2685.00 35.00  2625.002" TRENCHLESS INSTALL (NOT IN SOIL)

0213 5871600000-E 1550  1,897 LF  60.00 113820.00 63.00 119511.00 56.00  106232.0010" TRENCHLESS INSTALL (IN SOIL)

0214 5871610000-E 1550  75 LF  190.00 14250.00 53.00 3975.00 56.00  4200.0010" TRENCHLESS INSTALL (NOT IN SOIL)

0215 5871900000-E 1550  220 LF  200.00 44000.00 64.00 14080.00 88.00  19360.0016" TRENCHLESS INSTALL (IN SOIL)

0216 5871910000-E 1550  220 LF  190.00 41800.00 64.00 14080.00 88.00  19360.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0217 5872200000-E 1550  53 LF  200.00 10600.00 213.00 11289.00 205.00  10865.0024" TRENCHLESS INSTALL (IN SOIL)

0218 5872210000-E 1550  53 LF  190.00 10070.00 213.00 11289.00 720.00  38160.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0219 5878000000-N SP  Lump Sum 80000.00 125000.00  158000.00WATER PUMP STATION

0220 5882000000-N SP   17 EA  30.00 510.00 52.00 884.00 98.00  1666.00GENERIC UTILITY ITEM (EA)
12" NITRILE GASKETS

0221 5882000000-N SP   11 EA  12.00 132.00 21.00 231.00 74.00  814.00GENERIC UTILITY ITEM (EA)
6" NITRILE GASKETS

0222 5912000000-N SP  Lump Sum 60000.00 125000.00  15000.00GENERIC UTILITY ITEM (LS)
RELOCATION OF WATER BOOSTER PUMP STATION

0223 6000000000-E 1605  290,000 LF  1.75 507500.00 1.70 493000.00 1.77  513300.00TEMPORARY SILT FENCE

0224 6006000000-E 1610  13,120 TON 35.00 459200.00 40.00 524800.00 40.00  524800.00EROS CONTRL STONE CL A

0225 6009000000-E 1610  32,125 TON 35.00 1124375.00 40.00 1285000.00 40.00  1285000.00EROS CONTRL STONE CL B

0226 6012000000-E 1610  19,400 TON 30.00 582000.00 36.00 698400.00 39.00  756600.00SEDIMENT CONTROL STONE
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0227 6015000000-E 1615  500 ACR 425.00 212500.00 421.00 210500.00 490.00  245000.00TEMPORARY MULCHING

0228 6018000000-E 1620  13,800 LB  3.25 44850.00 3.20 44160.00 3.16  43608.00SEED FOR TEMP SEEDING

0229 6021000000-E 1620 57.5 TON 1250.00 71875.00 1263.00 72622.50 920.00  52900.00FERT FOR TEMP SEEDING

0230 6024000000-E 1622  20,100 LF  10.50 211050.00 9.00 180900.00 10.67  214467.00TEMPORARY SLOPE DRAINS

0231 6029000000-E SP   21,600 LF  1.30 28080.00 1.70 36720.00 1.20  25920.00SAFETY FENCE

0232 6030000000-E 1630  81,200 CY  5.00 406000.00 6.00 487200.00 4.50  365400.00SILT EXCAVATION

0233 6036000000-E 1631  270,000 SY  1.25 337500.00 1.30 351000.00 1.36  367200.00MATTING FOR EROS CONTROL

0234 6037000000-E SP   13,475 SY  3.25 43793.75 4.75 64006.25 2.90  39077.50COIR FIBER MAT

0235 6038000000-E SP   1,850 SY  5.25 9712.50 5.70 10545.00 3.95  7307.50PERM SOIL REINF MAT

0236 6042000000-E 1632  8,350 LF  4.40 36740.00 3.50 29225.00 3.15  26302.501/4" HARDWARE CLOTH

0237 6045000000-E SP   120 LF  35.00 4200.00 50.00 6000.00 42.82  5138.40**" TEMPORARY PIPE
(18")

0238 6046000000-E 1636  60 LF  65.00 3900.00 67.81 4068.60 151.91  9114.60TEMP PIPE FOR STREAM CROSS

0239 6048000000-E SP   1,250 SY  35.00 43750.00 30.00 37500.00 31.00  38750.00FLOAT TURBIDITY CURTAIN

0240 6070000000-N 1639  20 EA  600.00 12000.00 500.00 10000.00 1021.75  20435.00SPECIAL STILLING BASINS

0241 6071010000-E SP   16,700 LF  5.00 83500.00 9.70 161990.00 5.60  93520.00WATTLE

0242 6071012000-E SP   23,600 LF  7.50 177000.00 11.00 259600.00 8.50  200600.00COIR FIBER WATTLE

0243 6071020000-E SP   29,700 LB  9.05 268785.00 10.00 297000.00 10.00  297000.00POLYACRYLAMIDE (PAM)

0244 6071030000-E 1640  31,450 LF  4.75 149387.50 3.80 119510.00 4.25  133662.50COIR FIBER BAFFLE

0245 6071050000-E SP   69 EA  800.00 55200.00 678.00 46782.00 1001.02  69070.38**" SKIMMER
(1-1/2")

0246 6071050000-E SP   5 EA  900.00 4500.00 1300.00 6500.00 1496.05  7480.25**" SKIMMER
(2")

0247 6071050000-E SP   2 EA  1000.00 2000.00 840.00 1680.00 2113.89  4227.78**" SKIMMER
(2-1/2")

0248 6084000000-E 1660  425 ACR 1700.00 722500.00 1684.00 715700.00 1575.00  669375.00SEEDING AND MULCHING

0249 6087000000-E 1660  250 ACR 50.00 12500.00 50.00 12500.00 80.00  20000.00MOWING

0250 6090000000-E 1661  5,950 LB  10.75 63962.50 10.50 62475.00 4.35  25882.50SEED FOR REPAIR SEEDING

0251 6093000000-E 1661 21.75 TON 1500.00 32625.00 1475.00 32081.25 920.00  20010.00FERT FOR REPAIR SEEDING

0252 6096000000-E 1662  11,875 LB  1.55 18406.25 1.50 17812.50 4.15  49281.25SEED FOR SUPP SEEDING

0253 6108000000-E 1665 356.25 TON 750.00 267187.50 742.00 264337.50 840.00  299250.00FERTILIZER TOPDRESSING

0254 6111000000-E SP   100 LF  250.00 25000.00 60.00 6000.00 64.92  6492.00IMPERVIOUS DIKE

0255 6114500000-N 1667  150 MHR 50.00 7500.00 50.00 7500.00 50.00  7500.00SPECIALIZED HAND MOWING

0256 6117000000-N SP   350 EA  150.00 52500.00 52.00 18200.00 300.00  105000.00RESPONSE FOR EROS CONTROL

0257 6120000000-E SP   180 CY  35.00 6300.00 40.00 7200.00 22.12  3981.60CULVERT DIVERSION CHANNEL

0258 6123000000-E 1670 12.5 ACR 750.00 9375.00 737.00 9212.50 2250.00  28125.00REFORESTATION

0259 6126000000-E SP  1.53 ACR 2600.00 3978.00 2630.00 4023.90 4500.00  6885.00STREAMBANK REFORESTATION

0260 7060000000-E 1705  3,020 LF  2.20 6644.00 2.80 8456.00 2.00  6040.00SIGNAL CABLE

0261 7120000000-E 1705  27 EA  725.00 19575.00 684.00 18468.00 650.00  17550.00VEHICLE SIGNAL HD (12", 3 SECT)

0262 7132000000-E 1705  1 EA  1050.00 1050.00 890.00 890.00 950.00  950.00VEHICLE SIGNAL HD (12", 4 SECT)

0263 7264000000-E 1710  1,540 LF  3.30 5082.00 3.10 4774.00 3.00  4620.00MESSENGER CABLE (3/8")

0264 7300000000-E 1715  3,040 LF  6.75 20520.00 6.30 19152.00 5.50  16720.00UNPAVED TRENCH (***********)
(1, 2")
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0265 7301000000-E 1715  135 LF  13.25 1788.75 19.50 2632.50 12.00  1620.00DIRECT DRILL (***********)
(1, 2")

0266 7301000000-E 1715  150 LF  17.65 2647.50 19.50 2925.00 16.00  2400.00DIRECT DRILL (***********)
(2, 2")

0267 7324000000-N 1716  31 EA  275.00 8525.00 184.00 5704.00 250.00  7750.00JUNCTION BOX (STANDARD SIZE)

0268 7444000000-E 1725  3,300 LF  7.00 23100.00 5.50 18150.00 6.25  20625.00INDUCTIVE LOOP SAWCUT

0269 7456000000-E 1726  11,650 LF  1.65 19222.50 1.40 16310.00 1.50  17475.00LEAD-IN CABLE(********)
(14-2)

0270 7574550000-N SP   3 EA  280.00 840.00 184.00 552.00 255.00  765.00FURN WRLESS LIGHTNING ARSTR

0271 7575142000-N 1736  3 EA  2850.00 8550.00 3263.00 9789.00 2582.00  7746.00900MHZ RADIO

0272 7576000000-N SP   12 EA  8815.00 105780.00 7370.00 88440.00 8000.00  96000.00METAL STRAIN SIGNAL POLE

0273 7613000000-N SP   12 EA  830.00 9960.00 685.00 8220.00 750.00  9000.00SOIL TEST

0274 7614100000-E SP   84 CY  770.00 64680.00 763.00 64092.00 700.00  58800.00DRILLED PIER FOUND

0275 7636000000-N 1745  7 EA  325.00 2275.00 236.00 1652.00 275.00  1925.00SIGN FOR SIGNALS

0276 7642200000-N 1743  7 EA  525.00 3675.00 1315.00 9205.00 475.00  3325.00TYPE II PED W/ FOUNDATION

0277 7684000000-N 1750  6 EA  1450.00 8700.00 895.00 5370.00 1300.00  7800.00SIGNAL CABINET FOUNDATION

0278 7756000000-N 1751  6 EA  14000.00 84000.00 11842.00 71052.00 12500.00  75000.00CONTLR WITH CBNT, 2070L BASE MTD

0279 7780000000-N 1751  16 EA  150.00 2400.00 94.00 1504.00 125.00  2000.00DETECTOR CARD (TYPE 2070L)

0280 7901000000-N 1753  6 EA  475.00 2850.00 315.00 1890.00 430.00  2580.00CABINET BASE EXTENDER

0281 7948000000-N 1757  1 EA  4500.00 4500.00 1580.00 1580.00 4000.00  4000.00TRAFFIC SIGNAL REMOVAL

0317 0000700000-N SP  Lump Sum 150000.00 121000.00  68968.04FIELD OFFICE

CULVERT ITEMS

0282 8056000000-N 402 Lump Sum 10000.00 5300.00  5000.00REMV EXIST STR **********
(713+35.00-L-)

0283 8126000000-N 414 Lump Sum 25000.00 27000.00  25000.00CULV EXCAV @ ************
(713+35.00-L-)

0284 8133000000-E 414  245 TON 35.00 8575.00 52.00 12740.00 50.00  12250.00FND CONDIT MAT, BOX CULV

0285 8196000000-E 420 284.5 CY  550.00 156475.00 650.00 184925.00 600.00  170700.00CLASS A CONCRETE (CULV)

0286 8245000000-E 425  34,438 LB  0.75 25828.50 1.05 36159.90 1.00  34438.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0287 8017000000-N SP  Lump Sum 1750000.00 1900000.00  1500000.00CM&R TEMP ACCESS ***********
(397+87.00-LREV-LTLN)

0288 8017000000-N SP  Lump Sum 1750000.00 755000.00  1500000.00CM&R TEMP ACCESS ***********
(397+87.00-LREV-RTLN)

0289 8017000000-N SP  Lump Sum 225000.00 80000.00  175000.00CM&R TEMP ACCESS ***********
(660+21.00-L-LTLN)

0290 8017000000-N SP  Lump Sum 225000.00 120000.00  175000.00CM&R TEMP ACCESS ***********
(660+21.00-L-RTLN)

0291 8035000000-N 402 Lump Sum 110000.00 60000.00  50000.00REMV EXIST STR **********
(660+21.00-L-LTLN)

0292 8112730000-N 450  6 EA  2700.00 16200.00 5000.00 30000.00 5000.00  30000.00PDA TESTING

0293 8121000000-N 412 Lump Sum 5000.00 24650.00  7500.00UNCL STR EXCAV STA *****
(397+87.00-LREV-LTLN)
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0294 8121000000-N 412 Lump Sum 10000.00 16000.00  20000.00UNCL STR EXCAV STA *****
(397+87.00-LREV-RTLN)

0295 8121000000-N 412 Lump Sum 15000.00 35000.00  20000.00UNCL STR EXCAV STA *****
(660+21.00-L-LTLN)

0296 8147000000-E 420  108,356 SF  30.00 3250680.00 26.00 2817256.00 25.00  2708900.00REINF CONCRETE DECK SLAB

0297 8161000000-E 420  97,012 SF  0.35 33954.20 0.58 56266.96 0.50  48506.00GROOVING BRIDGE FLOORS

0298 8182000000-E 420 798.8 CY  1500.00 1198200.00 990.00 790812.00 700.00  559160.00CLASS A CONCRETE (BRIDGE)

0299 8210000000-N 422 Lump Sum 40000.00 50000.00  35000.00BRG APPR SLAB ***********
(397+87.00-LREV-LTLN)

0300 8210000000-N 422 Lump Sum 40000.00 50000.00  35000.00BRG APPR SLAB ***********
(397+87.00-LREV-RTLN)

0301 8210000000-N 422 Lump Sum 40000.00 50000.00  30000.00BRG APPR SLAB ***********
(660+21.00-L-LTLN)

0302 8210000000-N 422 Lump Sum 40000.00 50000.00  30000.00BRG APPR SLAB ***********
(660+21.00-L-RTLN)

0303 8217000000-E 425  119,855 LB  1.00 119855.00 0.90 107869.50 1.00  119855.00REINF STEEL (BRIDGE)

0304 8262000000-E 430 1,255.66 LF  198.00 248620.68 194.00 243598.04 150.00  188349.0045" PRESTR CONCRETE GIRDR

0305 8274000000-E 430 9,673.34 LF  247.00 2389314.98 211.00 2041074.74 235.00  2273234.9063" MOD PRESTR CONC GIRDR

0306 8364000000-E 450  3,270 LF  44.00 143880.00 40.00 130800.00 65.00  212550.00HP12X53 PILES

0307 8384200000-E 450  14,990 LF  63.00 944370.00 62.00 929380.00 95.00  1424050.00HP14X73 GALV PILES

0308 8385200000-E 450  300 LF  165.00 49500.00 170.00 51000.00 120.00  36000.00PP**X**** GALV STL PILE
(24X0.50)

0309 8387000000-E 450  1,125 LF  117.00 131625.00 100.00 112500.00 100.00  112500.00PP18X0.50 GALV STL PILE

0310 8392000000-N 450  19 EA  530.00 10070.00 300.00 5700.00 200.00  3800.00PIPE PILE PLATES

0311 8393000000-N 450  131 EA  450.00 58950.00 50.00 6550.00 50.00  6550.00PILE REDRIVES

0312 8503000000-E 460 5,594.7 LF  65.00 363655.50 63.00 352466.10 55.00  307708.50CONCRETE BARRIER RAIL

0313 8608000000-E 876  1,528 TON 50.00 76400.00 38.00 58064.00 45.00  68760.00RIP RAP II (2'-0")

0314 8622000000-E 876  1,697 SY  3.50 5939.50 2.50 4242.50 2.00  3394.00GEOTEXTILE FOR DRAINAGE

0315 8657000000-N 430 Lump Sum 250000.00 60000.00  70000.00ELASTOMERIC BEARINGS

0316 8706000000-N SP  Lump Sum 300000.00 263000.00  250000.00EXPANSION JOINT SEALS

 

    TOTAL 71949920.48 TOTAL 72144036.72 TOTAL  76893621.90CONTRACT TOTAL

 

    SUB-TOTAL 57882827.12 SUB-TOTAL 60626681.98 SUB-TOTAL  64645416.50ROADWAY ITEMS

    SUB-TOTAL 225878.50 SUB-TOTAL 266124.90 SUB-TOTAL  247388.00CULVERT ITEMS

    SUB-TOTAL 13841214.86 SUB-TOTAL 11251229.84 SUB-TOTAL  12000817.40STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3868282.19 3940000.00  4000000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 750000.00 400000.00  2650000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1700000.00 3568000.00  2650000.00CLEARING & GRUBBING

0004 0008000000-E 200  6 ACR 9268.57 55611.42 5500.00 33000.00 8876.31  53257.86SUPP CLEARING & GRUBBING

0005 0015000000-N 205  31 EA  1948.57 60405.67 1250.00 38750.00 2130.32  66039.92SEALING ABANDONED WELLS

0006 0022000000-E 225  91,050 CY  22.00 2003100.00 5.00 455250.00 8.00  728400.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 11632.19 25000.00  19499.78REINF BRG APPR **********
(397+87.00 LEFT LANE)

0008 0029000000-N SP  Lump Sum 11632.19 25000.00  19499.78REINF BRG APPR **********
(397+87.00 RIGHT LANE)

0009 0029000000-N SP  Lump Sum 4758.57 25000.00  15353.70REINF BRG APPR **********
(660+21.00 LEFT LANE)

0010 0029000000-N SP  Lump Sum 4758.57 25000.00  15743.60REINF BRG APPR **********
(660+21.00 RIGHT LANE)

0011 0036000000-E 225  73,600 CY  10.00 736000.00 4.00 294400.00 8.00  588800.00UNDERCUT EXCAVATION

0012 0106000000-E 230  1,983,100 CY  4.92 9756852.00 8.00 15864800.00 4.50  8923950.00BORROW EXCAVATION

0013 0134000000-E 240  28,800 CY  15.00 432000.00 3.50 100800.00 4.56  131328.00DRAINAGE DITCH EXCAVATION

0014 0141000000-E 240  850 LF  6.85 5822.50 2.50 2125.00 6.45  5482.50BERM DITCH CONSTRUCTION

0015 0156000000-E 250  106,140 SY  3.09 327972.60 3.50 371490.00 3.04  322665.60REMOVAL OF EXT ASPHALT PVMT

0016 0177000000-E 250  33,120 SY  0.92 30470.40 2.50 82800.00 0.50  16560.00BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  140 HR  247.16 34602.40 175.00 24500.00 150.11  21015.40PROOF ROLLING

0018 0194000000-E SP   82,500 CY  20.01 1650825.00 7.00 577500.00 4.50  371250.00SELECT GRANULAR MATL, CLASS III

0019 0196000000-E 270  85,100 SY  1.09 92759.00 2.00 170200.00 0.62  52762.00GEOTEXTILE SOIL STABILIZATION

0020 0199000000-E SP  2,473.3 SF  141.04 348834.23 7.00 17313.10 73.94  182875.80TEMPORARY SHORING

0021 0220000000-E SP   6,300 TON 36.61 230643.00 45.00 283500.00 66.81  420903.00ROCK EMBANKMENTS

0022 0222000000-E SP   2,550 SY  1.57 4003.50 5.70 14535.00 2.05  5227.50GEOTEXTILE ROCK EMBANK

0023 0318000000-E 300  6,394 TON 29.15 186385.10 30.00 191820.00 42.94  274558.36FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  14,160 SY  0.60 8496.00 3.00 42480.00 2.37  33559.20FND CONDIT GEOTEXTILE

0025 0342000000-E 310  72 LF  44.90 3232.80 110.00 7920.00 46.15  3322.80**" SIDE DRAIN PIPE
(30")

0026 0343000000-E 310  1,840 LF  24.18 44491.20 54.00 99360.00 24.86  45742.4015" SIDE DRAIN PIPE

0027 0344000000-E 310  1,639 LF  26.48 43400.72 60.00 98340.00 27.23  44629.9718" SIDE DRAIN PIPE

0028 0345000000-E 310  892 LF  33.39 29783.88 75.00 66900.00 34.32  30613.4424" SIDE DRAIN PIPE

0029 0348000000-E 310  4 EA  201.48 805.92 420.00 1680.00 207.11  828.44**" SIDE DRAIN PIPE ELBOW
(15")

0030 0348000000-E 310  3 EA  259.04 777.12 430.00 1290.00 266.28  798.84**" SIDE DRAIN PIPE ELBOW
(18")

0031 0366000000-E 310  9,360 LF  24.18 226324.80 37.00 346320.00 24.86  232689.6015" RC PIPE CULV III

0032 0372000000-E 310  4,728 LF  26.48 125197.44 40.00 189120.00 27.23  128743.4418" RC PIPE CULV III

0033 0378000000-E 310  5,332 LF  33.39 178035.48 52.00 277264.00 34.32  182994.2424" RC PIPE CULV III

0034 0384000000-E 310  2,324 LF  44.90 104347.60 75.00 174300.00 46.15  107252.6030" RC PIPE CULV III

0035 0390000000-E 310  592 LF  56.41 33394.72 92.00 54464.00 57.99  34330.0836" RC PIPE CULV III

0036 0396000000-E 310  804 LF  75.99 61095.96 120.00 96480.00 78.11  62800.4442" RC PIPE CULV III

0037 0402000000-E 310  1,872 LF  97.86 183193.92 145.00 271440.00 100.59  188304.4848" RC PIPE CULV III
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0038 0408000000-E 310  344 LF  143.91 49505.04 160.00 55040.00 147.93  50887.9254" RC PIPE CULV III

0039 0420000000-E 310  176 LF  201.48 35460.48 220.00 38720.00 207.11  36451.3666" RC PIPE CULV III

0040 0426000000-E 310  312 LF  287.83 89802.96 230.00 71760.00 295.88  92314.5672" RC PIPE CULV III

0041 0448000000-E 310  528 LF  104.77 55318.56 150.00 79200.00 107.70  56865.60***" RCP CULV CLASS IV
(48")

0042 0448200000-E 310  6,140 LF  24.18 148465.20 38.00 233320.00 24.86  152640.4015" RCP CULV CLASS IV

0043 0448300000-E 310  2,376 LF  28.78 68381.28 45.00 106920.00 29.58  70282.0818" RCP CULV CLASS IV

0044 0448400000-E 310  740 LF  37.99 28112.60 56.00 41440.00 39.05  28897.0024" RCP CULV CLASS IV

0045 0448500000-E 310  1,432 LF  54.11 77485.52 78.00 111696.00 55.62  79647.8430" RCP CULV CLASS IV

0046 0448600000-E 310  440 LF  67.93 29889.20 100.00 44000.00 69.83  30725.2036" RCP CULV CLASS IV

0047 0453000000-E 310  10 EA  880.75 8807.50 680.00 6800.00 905.38  9053.80**" PIPE END SECTION
(15")

0048 0453000000-E 310  26 EA  972.85 25294.10 700.00 18200.00 1000.07  26001.82**" PIPE END SECTION
(18")

0049 0453000000-E 310  2 EA  1036.18 2072.36 825.00 1650.00 1065.15  2130.30**" PIPE END SECTION
(24")

0050 0582000000-E 310  292 LF  25.90 7562.80 45.00 13140.00 26.63  7775.9615" CS PIPE CULV 0.064"

0051 0588000000-E 310  200 LF  29.93 5986.00 52.00 10400.00 30.77  6154.0018" CS PIPE CULV 0.064"

0052 0636000000-E 310  10 EA  201.48 2014.80 425.00 4250.00 207.11  2071.10**" CS ELBOW *****" THICK
(15", 0.064")

0053 0995000000-E 340  6,520 LF  11.51 75045.20 7.00 45640.00 11.84  77196.80PIPE REMOVAL

0054 0996000000-N 350  1 EA  1726.95 1726.95 950.00 950.00 1775.27  1775.27PIPE CLEAN-OUT

0055 1011000000-N 500 Lump Sum 1000000.00 1200000.00  1203227.41FINE GRADING

0056 1077000000-E SP   3,880 TON 25.52 99017.60 25.00 97000.00 28.83  111860.40#57 STONE

0057 1099500000-E 505  600 CY  35.00 21000.00 5.00 3000.00 16.76  10056.00SHALLOW UNDERCUT

0058 1099700000-E 505  1,100 TON 26.48 29128.00 23.00 25300.00 28.90  31790.00CLASS IV SUBGRD STABILIZATION

0059 1110000000-E 510  2,000 TON 35.00 70000.00 20.00 40000.00 30.63  61260.00STABILIZER AGGREGATE

0060 1115000000-E SP   12,900 SY  3.06 39474.00 8.00 103200.00 3.10  39990.00GEOTEXTILE FOR PVMT STABILIZ

0061 1121000000-E 520  332,210 TON 21.15 7026241.50 19.00 6311990.00 24.08  7999616.80AGGREGATE BASE COURSE

0062 1220000000-E 545  9,125 TON 35.00 319375.00 33.00 301125.00 29.41  268366.25INCIDENTAL STONE BASE

0063 1275000000-E 600  129,433 GAL 2.72 352057.76 2.80 362412.40 2.82  365001.06PRIME COAT

0064 1330000000-E 607  1,980 SY  4.75 9405.00 5.50 10890.00 5.62  11127.60INCIDENTAL MILLING

0065 1489000000-E 610  6,300 TON 36.35 229005.00 37.00 233100.00 36.90  232470.00ASP CONC BASE CRS B25.0B

0066 1491000000-E 610  8,340 TON 37.23 310498.20 38.00 316920.00 37.81  315335.40ASP CONC BASE CRS B25.0C

0067 1503000000-E 610  125,950 TON 34.65 4364167.50 31.50 3967425.00 35.16  4428402.00ASP CONC INTR CRS I19.0C

0068 1519000000-E 610  3,410 TON 35.38 120645.80 36.00 122760.00 35.89  122384.90ASP CONC SURF CRS S9.5B

0069 1523000000-E 610  110,170 TON 34.64 3816288.80 32.00 3525440.00 35.14  3871373.80ASP CONC SURF CRS S9.5C

0070 1525000000-E 610  3,270 TON 35.87 117294.90 37.00 120990.00 36.40  119028.00ASP CONC SURF CRS SF9.5A

0071 1575000000-E 620  13,620 TON 669.08 9112869.60 605.00 8240100.00 692.35  9429807.00ASP FOR PLANT MIX

0072 1693000000-E 654  2,717 TON 107.88 293109.96 88.00 239096.00 130.19  353726.23ASPH PLT MIX PVMT REPAIR

0073 1880000000-E SP   500 TON 85.78 42890.00 220.00 110000.00 266.28  133140.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0074 2020000000-N 806  155 EA  223.72 34676.60 220.00 34100.00 236.70  36688.50CONTROL OF ACCESS MARKERS
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0075 2022000000-E 815 1,243.2 CY  17.16 21333.31 9.50 11810.40 3.95  4910.64SUBDRAIN EXCAVATION

0076 2026000000-E 815  3,700 SY  4.00 14800.00 4.00 14800.00 0.81  2997.00GEOTEXTILE FOR SUBSURF DRNS

0077 2036000000-E 815 621.6 CY  51.49 32006.18 53.00 32944.80 38.67  24037.27SUBDRAIN COARSE AGGREGATE

0078 2044000000-E 815  3,700 LF  7.44 27528.00 13.00 48100.00 1.52  5624.006" PERF SUBDRN PIPE

0079 2070000000-N 815  8 EA  400.48 3203.84 125.00 1000.00 66.94  535.52SUBDRN PIPE OUTLET

0080 2077000000-E 815  48 LF  22.88 1098.24 13.00 624.00 15.16  727.686" OUTLET PIPE

0081 2209000000-E 838 45.3 CY  794.40 35986.32 1350.00 61155.00 887.63  40209.64ENDWALLS

0082 2220000000-E 838 46.8 CY  1134.03 53072.60 1350.00 63180.00 946.80  44310.24REINFORCED ENDWALLS

0083 2253000000-E 840 0.846 CY  921.05 779.21 700.00 592.20 236.70  200.25PIPE COLLARS

0084 2275000000-E SP   20 CY  259.04 5180.80 100.00 2000.00 266.28  5325.60FLOWABLE FILL

0085 2286000000-N 840  252 EA  1404.59 353956.68 1400.00 352800.00 1415.76  356771.52MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  7 CY  805.91 5641.37 1500.00 10500.00 1082.96  7580.72MASNRY DRAINAGE STRUCT

0087 2308000000-E 840  191 LF  189.97 36284.27 175.00 33425.00 218.95  41819.45MASNRY DRAINAGE STRUCT

0088 2354200000-N 840  2 EA  305.10 610.20 550.00 1100.00 532.59  1065.18FRAME W/GRATE 840.24 STD

0089 2364000000-N 840  45 EA  558.38 25127.10 550.00 24750.00 532.58  23966.10FRAME W/2GRTS 840.16 STD

0090 2366000000-N 840  176 EA  489.30 86116.80 550.00 96800.00 532.58  93734.08FRAME W/2GRTS 840.24 STD

0091 2367000000-N 840  28 EA  518.09 14506.52 550.00 15400.00 532.58  14912.24FRAME W/2GRTS 840.29 STD

0092 2451000000-N 852  44 EA  728.98 32075.12 560.00 24640.00 645.78  28414.32CONC TRANS SECT FOR DROP INLET

0093 2542000000-E 846  4,450 LF  19.26 85707.00 13.00 57850.00 14.50  64525.001'-6" CONC CURB & GUTTER

0094 2556000000-E 846  7,760 LF  18.14 140766.40 17.00 131920.00 18.51  143637.60SHOULDER BERM GUTTER

0095 2612000000-E 848  690 SY  71.98 49666.20 49.00 33810.00 80.87  55800.306" CONCRETE DRIVEWAY

0096 2619000000-E 850  30 SY  113.47 3404.10 55.00 1650.00 54.36  1630.804" CONCRETE PAVED DITCH

0097 2647000000-E 852  5,880 SY  58.43 343568.40 81.00 476280.00 50.06  294352.805" MONO CONC ISLANDS (SURF MTD)

0098 2655000000-E 852  4,620 SY  68.53 316608.60 39.00 180180.00 57.63  266250.605" MONO CONC ISLDS (KEY IN)

0099 3030000000-E 862 10,912.5 LF  15.44 168489.00 16.00 174600.00 16.34  178310.25STL BM GUARDRAIL

0100 3045000000-E 862  100 LF  15.44 1544.00 22.00 2200.00 16.34  1634.00SBGR SHOP CURVED

0101 3105000000-N 862  2 EA  27.97 55.94 110.00 220.00 29.58  59.16SBGR TERM SECT

0102 3150000000-N 862  15 EA  1.12 16.80 55.00 825.00 1.18  17.70ADDIT GUARDRAIL POSTS

0103 3210000000-N 862  9 EA  391.52 3523.68 550.00 4950.00 414.23  3728.07GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   23 EA  1817.76 41808.48 1600.00 36800.00 1923.20  44233.60GR ANCHOR TYPE 350

0105 3285000000-N SP   8 EA  1761.83 14094.64 1600.00 12800.00 1864.02  14912.16GR ANCHOR TYPE M-350

0106 3317000000-N 862  16 EA  1594.04 25504.64 1600.00 25600.00 1686.50  26984.00GR ANCHOR TYPE B-77

0107 3360000000-E 863  825 LF  0.11 90.75 1.10 907.50 0.12  99.00REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862  2,150 LF  4.47 9610.50 8.50 18275.00 4.73  10169.50TEMP STL BM GUARDRAIL

0109 3389100000-N SP   7 EA  559.31 3915.17 800.00 5600.00 591.76  4142.32TEMP GDRL ANCH UNITS 350

0110 3503000000-E 866  124,750 LF  2.29 285677.50 2.90 361775.00 3.14  391715.00WOVEN WIRE FENCE 47" FAB

0111 3509000000-E 866  7,772 EA  14.54 113004.88 16.00 124352.00 47.34  367926.484" TIMBER POSTS 7'-6"LONG

0112 3515000000-E 866  2,116 EA  22.37 47334.92 32.00 67712.00 71.01  150257.165" TIMBER POSTS 8'-0"LONG

0113 3533000000-E 866  240 LF  8.39 2013.60 23.00 5520.00 6.51  1562.40CHN LK FENCE **" FABRIC
(72")

0114 3536000000-E 866  2,080 LF  4.68 9734.40 8.00 16640.00 4.14  8611.20CHN LK FENCE 48" FABRIC
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0115 3539000000-E 866  30 EA  57.05 1711.50 125.00 3750.00 59.18  1775.40MET LINE PST **" CL FEN
(72")

0116 3542000000-E 866  190 EA  33.56 6376.40 30.00 5700.00 47.34  8994.60MET LINE PST 48" CL FEN

0117 3545000000-E 866  6 EA  123.05 738.30 250.00 1500.00 355.05  2130.30MET TERM PST **" CL FEN
(72")

0118 3548000000-E 866  11 EA  95.08 1045.88 135.00 1485.00 236.70  2603.70MET TERM PST 48" CL FEN

0119 3554000000-E 866  2 EA  279.66 559.32 160.00 320.00 355.05  710.10MET GATE PST **" CL FEN D
(72")

0120 3557000000-E 866  12,800 LF  0.01 128.00 1.10 14080.00 1.18  15104.00ADDITIONAL BARBED WIRE

0121 3565000000-E 866  3 EA  1677.93 5033.79 1100.00 3300.00 1420.20  4260.60DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 10' WIDE, 20' OPEN-ING)

0122 3565000000-E 866  1 EA  1118.63 1118.63 1100.00 1100.00 1136.17  1136.17DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 6' WIDE, 12' OPEN- ING)

0123 3565000000-E 866  2 EA  1398.28 2796.56 1100.00 2200.00 1136.17  2272.34DBL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 8' WIDE, 16' OPEN- ING)

0124 3578000000-N SP   16 EA  111.86 1789.76 165.00 2640.00 355.05  5680.80GENERIC FENCING ITEM (EA)
METAL GATE POSTS FOR 47" WOVEN WIRE FENCE,
DOUBLE GATE

0125 3579000000-N 866  2 EA  1118.63 2237.26 1100.00 2200.00 852.13  1704.26GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 47" HIGH, 6' WIDE, 12' OPENING (WOVEN
WIRE)

0126 3579000000-N 866  1 EA  4250.77 4250.77 1100.00 1100.00 1183.50  1183.50GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES, 72" HIGH, 6' WIDE, 12' OPENING (CHAIN
LINK)

0127 3595000000-E 869  725 LF  3.36 2436.00 5.50 3987.50 3.55  2573.75RELAPPING GUARDRAIL

0128 3628000000-E 876  1,030 TON 46.93 48337.90 35.00 36050.00 60.47  62284.10RIP RAP, CLASS I

0129 3649000000-E 876  2,220 TON 43.53 96636.60 48.00 106560.00 55.25  122655.00RIP RAP, CLASS B

0130 3651000000-E SP   20 TON 99.00 1980.00 92.00 1840.00 88.69  1773.80BOULDERS

0131 3656000000-E 876  16,625 SY  1.57 26101.25 2.50 41562.50 2.40  39900.00GEOTEXTILE FOR DRAINGE

0132 3659000000-N SP   5 EA  1232.55 6162.75 550.00 2750.00 872.05  4360.25PREFORMED SCOUR HOLES

0133 4072000000-E 903  7,884 LF  4.70 37054.80 5.50 43362.00 5.03  39656.52SUPPORT, 3-LB STL U-CHAN

0134 4096000000-N 904  32 EA  61.52 1968.64 110.00 3520.00 112.43  3597.76SIGN ERECTION, TYPE D

0135 4102000000-N 904  307 EA  50.34 15454.38 65.00 19955.00 53.26  16350.82SIGN ERECTION, TYPE E

0136 4108000000-N 904  93 EA  72.71 6762.03 160.00 14880.00 112.43  10455.99SIGN ERECTION, TYPE F

0137 4155000000-N 907  100 EA  1.12 112.00 22.00 2200.00 1.18  118.00DISPOSE SIGN SYST U-CHAN

0138 4158000000-N 907  6 EA  1.12 6.72 16.00 96.00 1.18  7.08DISPOSE SIGN SYST WOOD

0139 4400000000-E 1110  4,406 SF  14.87 65517.22 5.50 24233.00 5.62  24761.72WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  640 SF  13.27 8492.80 5.50 3520.00 11.56  7398.40WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  731 SF  9.80 7163.80 5.50 4020.50 7.10  5190.10WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  4 EA  3322.65 13290.60 4500.00 18000.00 4556.50  18226.00FLASHING ARROW BOARD

0143 4420000000-N 1120  8 EA  38764.17 310113.36 16000.00 128000.00 16450.76  131606.08PORTABLE CHANGE MSG SIGN

0144 4422000000-N 1120  338 DAY 69.22 23396.36 110.00 37180.00 59.18  20002.84PORT CHANGE MSG SIGN (SHORT TERM)

0145 4430000000-N 1130  1,150 EA  46.52 53498.00 55.00 63250.00 44.97  51715.50DRUMS

0146 4435000000-N 1135  150 EA  17.55 2632.50 55.00 8250.00 18.94  2841.00CONES

0147 4445000000-E 1145  1,995 LF  17.72 35351.40 28.00 55860.00 17.76  35431.20BARRICADES (TYPE III)
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0148 4455000000-N 1150  1,040 DAY 223.62 232564.80 170.00 176800.00 159.42  165796.80FLAGGER

0149 4465000000-N 1160  2 EA  6399.42 12798.84 8300.00 16600.00 4970.73  9941.46TEMPORARY CRASH CUSHIONS

0150 4480000000-N 1165  4 EA  63351.73 253406.92 11000.00 44000.00 18699.42  74797.68TMA

0151 4485000000-E 1170  480 LF  55.93 26846.40 62.00 29760.00 24.86  11932.80PORT CONC BARRIER

0152 4510000000-N SP   208 HR  55.93 11633.44 38.00 7904.00 29.58  6152.64LAW ENFORCEMENT

0153 4650000000-N 1251  3,088 EA  3.15 9727.20 6.50 20072.00 3.26  10066.88TEMP RAISED PVMT MRKS

0154 4685000000-E 1205  393,566 LF  0.56 220396.96 0.55 216461.30 0.58  228268.28THERMO PVT MKG LINES 4"90

0155 4686000000-E 1205  84,759 LF  0.62 52550.58 0.55 46617.45 0.64  54245.76THERMO PVT MKG LINES 4"120

0156 4690000000-E 1205  114 LF  0.86 98.04 1.10 125.40 0.89  101.46THERMO PVT MKG LINES 6"120 MILS

0157 4695000000-E 1205  25,173 LF  1.72 43297.56 2.20 55380.60 1.78  44807.94THERMO PVT MKG LINES 8"90 MILS

0158 4697000000-E 1205  3,165 LF  2.75 8703.75 2.20 6963.00 2.84  8988.60THERMO PVT MKG LINE 8"120 MILS

0159 4710000000-E 1205  1,850 LF  8.03 14855.50 8.00 14800.00 8.29  15336.5024"WIDE THERMO 120 MILS

0160 4721000000-E 1205  80 EA  80.29 6423.20 110.00 8800.00 82.85  6628.00THERMO PVT MKG CHARACTER 120

0161 4725000000-E 1205  612 EA  103.23 63176.76 110.00 67320.00 106.51  65184.12THERMO PVT SYMBOL 90MILS

0162 4770000000-E 1205  9,244 LF  1.49 13773.56 2.20 20336.80 1.54  14235.764" COLD APPL PLSTIC LINES TYPE **
(IV)

0163 4810000000-E 1205  1,076,432 LF  0.10 107643.20 0.14 150700.48 0.11  118407.52PAINT PVMT MARKINGS 4"

0164 4820000000-E 1205  952 LF  0.57 542.64 0.65 618.80 0.59  561.68PAINT PVMT MARKINGS 8"

0165 4825000000-E 1205  94 LF  1.15 108.10 2.20 206.80 1.18  110.92PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  2,024 LF  3.44 6962.56 5.50 11132.00 3.55  7185.20PAINT PVT MKG LINES 24"

0167 4840000000-N 1205  114 EA  22.94 2615.16 55.00 6270.00 23.67  2698.38PAINT PVT MKG CHARACTER

0168 4845000000-N 1205  370 EA  22.94 8487.80 55.00 20350.00 23.67  8757.90PAINT PVT MKG SYMBOL

0169 4850000000-E 1205  47,252 LF  0.17 8032.84 0.55 25988.60 0.18  8505.36LINE REMOVAL 4" WIDE

0170 4870000000-E 1205  108 LF  3.44 371.52 3.30 356.40 3.55  383.40LINE REMOVAL 24" WIDE

0171 4875000000-N 1205  20 EA  28.68 573.60 22.00 440.00 29.58  591.60REMOVAL OF SYMBL & CHARAC

0172 4905000000-N 1253  4,367 EA  27.53 120223.51 27.00 117909.00 28.41  124066.47SNOWPLB PVMT MRKER

0173 5325000000-E 1510  1,255 LF  10.14 12725.70 7.50 9412.50 38.50  48317.50**" WATER LINE
(2")

0174 5325300000-E 1510  112 LF  23.65 2648.80 14.00 1568.00 25.45  2850.403" WATER LINE

0175 5325400000-E 1510  223 LF  22.52 5021.96 15.00 3345.00 18.64  4156.724" WATER LINE

0176 5325600000-E 1510  4,752 LF  20.27 96323.04 19.00 90288.00 33.35  158479.206" WATER LINE

0177 5325800000-E 1510  25,096 LF  19.14 480337.44 18.00 451728.00 29.42  738324.328" WATER LINE

0178 5326000000-E 1510  4,550 LF  33.22 151151.00 32.00 145600.00 26.40  120120.0010" WATER LINE

0179 5326200000-E 1510  11,386 LF  33.56 382114.16 34.00 387124.00 63.73  725629.7812" WATER LINE

0180 5326600000-E 1510  440 LF  77.70 34188.00 95.00 41800.00 124.85  54934.0016" WATER LINE

0181 5536000000-E 1515  5 EA  934.71 4673.55 900.00 4500.00 997.15  4985.752" VALVE

0182 5540000000-E 1515  14 EA  1069.84 14977.76 1100.00 15400.00 1021.21  14296.946" VALVE

0183 5546000000-E 1515  32 EA  1407.69 45046.08 1400.00 44800.00 1284.60  41107.208" VALVE

0184 5552000000-E 1515  5 EA  2139.69 10698.45 2000.00 10000.00 1709.28  8546.4010" VALVE

0185 5558000000-E 1515  8 EA  2409.96 19279.68 3000.00 24000.00 2455.40  19643.2012" VALVE

0186 5571800000-E 1515  1 EA  3603.68 3603.68 3600.00 3600.00 2970.28  2970.288" TAPPING VALVE

0187 5572200000-E 1515  1 EA  6081.20 6081.20 6000.00 6000.00 5241.19  5241.1912" TAPPING VALVE
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0188 5589200000-E 1515  8 EA  4504.60 36036.80 5000.00 40000.00 3881.36  31050.882" AIR RELEASE VALVE

0189 5606000000-E 1515  6 EA  1126.15 6756.90 1400.00 8400.00 1189.21  7135.262" BLOW OFF

0190 5643100000-E 1515  11 EA  1295.07 14245.77 750.00 8250.00 1319.91  14519.013/4" WATER METER

0191 5648000000-N 1515  61 EA  1064.21 64916.81 950.00 57950.00 575.18  35085.98RELOCATE WATER METER

0192 5649000000-N 1515  3 EA  1171.20 3513.60 800.00 2400.00 546.05  1638.15RECONNECT WATER METER

0193 5666000000-E 1515  15 EA  4448.29 66724.35 5000.00 75000.00 4618.90  69283.50FIRE HYDRANT

0194 5672000000-N 1515  10 EA  2083.38 20833.80 3500.00 35000.00 3124.64  31246.40RELOCATE FIRE HYDRANT

0195 5691300000-E 1520  298 LF  30.94 9220.12 45.00 13410.00 68.90  20532.208" SANITARY GRAVITY SEWER

0196 5691400000-E 1520  783 LF  34.60 27091.80 50.00 39150.00 67.86  53134.3810" SANITARY GRAVITY SEWER

0197 5691500000-E 1520  3,025 LF  46.13 139543.25 70.00 211750.00 137.00  414425.0012" SANITARY GRAVITY SEWER

0198 5709500000-E 1520  10,045 LF  30.94 310792.30 30.00 301350.00 45.05  452527.2510" FORCE MAIN SEWER

0199 5775000000-E 1525  17 EA  2531.56 43036.52 2200.00 37400.00 2068.32  35161.444' DIA UTILITY MANHOLE

0200 5776000000-E 1525  8 EA  3347.29 26778.32 3000.00 24000.00 2272.79  18182.325' DIA UTILITY MANHOLE

0201 5781000000-E 1525  32 LF  151.89 4860.48 180.00 5760.00 488.78  15640.96UTILITY MANHOLE WALL, 4' DIA

0202 5801000000-E 1530  25,959 LF  8.45 219353.55 6.00 155754.00 5.82  151081.38ABANDON 8" UTILITY PIPE

0203 5802000000-E 1530  14,816 LF  10.70 158531.20 7.00 103712.00 7.10  105193.60ABANDON 10" UTILITY PIPE

0204 5804000000-E 1530  12,427 LF  11.82 146887.14 8.00 99416.00 9.46  117559.42ABANDON 12" UTILITY PIPE

0205 5815000000-N 1530  17 EA  675.69 11486.73 350.00 5950.00 243.54  4140.18REMOVE WATER METER

0206 5815500000-N 1530  5 EA  900.92 4504.60 1000.00 5000.00 746.50  3732.50REMOVE FIRE HYDRANT

0207 5816000000-N 1530  17 EA  1068.88 18170.96 850.00 14450.00 406.53  6911.01ABANDON UTILITY MANHOLE

0208 5835600000-E 1540  399 LF  90.09 35945.91 100.00 39900.00 174.86  69769.1412" ENCASEMENT PIPE

0209 5835700000-E 1540  898 LF  101.35 91012.30 110.00 98780.00 203.85  183057.3016" ENCASEMENT PIPE

0210 5836000000-E 1540  476 LF  140.77 67006.52 165.00 78540.00 69.12  32901.1224" ENCASEMENT PIPE

0211 5871100000-E 1550  75 LF  39.42 2956.50 49.00 3675.00 66.28  4971.002" TRENCHLESS INSTALL (IN SOIL)

0212 5871110000-E 1550  75 LF  39.42 2956.50 70.00 5250.00 156.25  11718.752" TRENCHLESS INSTALL (NOT IN SOIL)

0213 5871600000-E 1550  1,897 LF  63.06 119624.82 80.00 151760.00 112.45  213317.6510" TRENCHLESS INSTALL (IN SOIL)

0214 5871610000-E 1550  75 LF  63.06 4729.50 80.00 6000.00 222.94  16720.5010" TRENCHLESS INSTALL (NOT IN SOIL)

0215 5871900000-E 1550  220 LF  99.10 21802.00 150.00 33000.00 244.99  53897.8016" TRENCHLESS INSTALL (IN SOIL)

0216 5871910000-E 1550  220 LF  99.10 21802.00 150.00 33000.00 533.53  117376.6016" TRENCHLESS INSTALL (NOT IN SOIL)

0217 5872200000-E 1550  53 LF  230.86 12235.58 240.00 12720.00 214.21  11353.1324" TRENCHLESS INSTALL (IN SOIL)

0218 5872210000-E 1550  53 LF  810.83 42973.99 240.00 12720.00 809.82  42920.4624" TRENCHLESS INSTALL (NOT IN SOIL)

0219 5878000000-N SP  Lump Sum 45046.00 120000.00  165691.12WATER PUMP STATION

0220 5882000000-N SP   17 EA  110.36 1876.12 60.00 1020.00 45.59  775.03GENERIC UTILITY ITEM (EA)
12" NITRILE GASKETS

0221 5882000000-N SP   11 EA  83.33 916.63 30.00 330.00 20.27  222.97GENERIC UTILITY ITEM (EA)
6" NITRILE GASKETS

0222 5912000000-N SP  Lump Sum 16892.26 45000.00  52593.62GENERIC UTILITY ITEM (LS)
RELOCATION OF WATER BOOSTER PUMP STATION

0223 6000000000-E 1605  290,000 LF  3.33 965700.00 2.10 609000.00 2.30  667000.00TEMPORARY SILT FENCE

0224 6006000000-E 1610  13,120 TON 42.58 558649.60 20.00 262400.00 52.07  683158.40EROS CONTRL STONE CL A

0225 6009000000-E 1610  32,125 TON 42.58 1367882.50 20.00 642500.00 56.28  1807995.00EROS CONTRL STONE CL B

0226 6012000000-E 1610  19,400 TON 37.20 721680.00 20.00 388000.00 43.87  851078.00SEDIMENT CONTROL STONE



JUN 05, 2013 08:55 AM

TIP NO R-2303A, R-2303B 2:00 PM 34 /  37 003

CUMBERLAND, SAMPSON

34416.3.3,  34416.3.4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM WEST OF SR-1006 (MAXWELL RD/CLINTON RD) TO SR-1404 (DOWDY RD) IN SAMPSON COUNTY.

E. V. WILLIAMS, INC.

VIRGINIA BEACH,  VA

PARSONS TRANSPORTATION
GROUP INC.

ZACHRY CONSTRUCTION
CORPORATION

GREENVILLE,  SC SAN ANTONIO,  TX

C203332MAY 21 2013

13.506 MI

0227 6015000000-E 1615  500 ACR 447.45 223725.00 600.00 300000.00 516.54  258270.00TEMPORARY MULCHING

0228 6018000000-E 1620  13,800 LB  3.36 46368.00 3.30 45540.00 3.87  53406.00SEED FOR TEMP SEEDING

0229 6021000000-E 1620 57.5 TON 1342.35 77185.13 1100.00 63250.00 1549.63  89103.73FERT FOR TEMP SEEDING

0230 6024000000-E 1622  20,100 LF  6.33 127233.00 10.00 201000.00 14.22  285822.00TEMPORARY SLOPE DRAINS

0231 6029000000-E SP   21,600 LF  1.34 28944.00 2.20 47520.00 2.17  46872.00SAFETY FENCE

0232 6030000000-E 1630  81,200 CY  9.20 747040.00 10.00 812000.00 5.27  427924.00SILT EXCAVATION

0233 6036000000-E 1631  270,000 SY  1.23 332100.00 1.60 432000.00 2.01  542700.00MATTING FOR EROS CONTROL

0234 6037000000-E SP   13,475 SY  3.36 45276.00 5.50 74112.50 5.81  78289.75COIR FIBER MAT

0235 6038000000-E SP   1,850 SY  5.59 10341.50 5.50 10175.00 6.97  12894.50PERM SOIL REINF MAT

0236 6042000000-E 1632  8,350 LF  4.47 37324.50 3.00 25050.00 4.26  35571.001/4" HARDWARE CLOTH

0237 6045000000-E SP   120 LF  36.36 4363.20 20.00 2400.00 53.26  6391.20**" TEMPORARY PIPE
(18")

0238 6046000000-E 1636  60 LF  61.29 3677.40 20.00 1200.00 330.46  19827.60TEMP PIPE FOR STREAM CROSS

0239 6048000000-E SP   1,250 SY  55.93 69912.50 14.00 17500.00 13.55  16937.50FLOAT TURBIDITY CURTAIN

0240 6070000000-N 1639  20 EA  191.79 3835.80 630.00 12600.00 592.31  11846.20SPECIAL STILLING BASINS

0241 6071010000-E SP   16,700 LF  5.03 84001.00 5.50 91850.00 11.95  199565.00WATTLE

0242 6071012000-E SP   23,600 LF  7.83 184788.00 5.50 129800.00 13.51  318836.00COIR FIBER WATTLE

0243 6071020000-E SP   29,700 LB  9.23 274131.00 7.20 213840.00 12.21  362637.00POLYACRYLAMIDE (PAM)

0244 6071030000-E 1640  31,450 LF  5.03 158193.50 5.00 157250.00 4.70  147815.00COIR FIBER BAFFLE

0245 6071050000-E SP   69 EA  488.00 33672.00 700.00 48300.00 549.10  37887.90**" SKIMMER
(1-1/2")

0246 6071050000-E SP   5 EA  605.33 3026.65 700.00 3500.00 764.57  3822.85**" SKIMMER
(2")

0247 6071050000-E SP   2 EA  617.18 1234.36 750.00 1500.00 688.11  1376.22**" SKIMMER
(2-1/2")

0248 6084000000-E 1660  425 ACR 1789.80 760665.00 1550.00 658750.00 2078.68  883439.00SEEDING AND MULCHING

0249 6087000000-E 1660  250 ACR 53.69 13422.50 61.00 15250.00 62.36  15590.00MOWING

0250 6090000000-E 1661  5,950 LB  11.19 66580.50 6.50 38675.00 12.99  77290.50SEED FOR REPAIR SEEDING

0251 6093000000-E 1661 21.75 TON 1566.07 34062.02 1100.00 23925.00 1818.85  39559.99FERT FOR REPAIR SEEDING

0252 6096000000-E 1662  11,875 LB  1.59 18881.25 5.50 65312.50 1.84  21850.00SEED FOR SUPP SEEDING

0253 6108000000-E 1665 356.25 TON 788.63 280949.44 1100.00 391875.00 834.36  297240.75FERTILIZER TOPDRESSING

0254 6111000000-E SP   100 LF  11.16 1116.00 32.00 3200.00 65.09  6509.00IMPERVIOUS DIKE

0255 6114500000-N 1667  150 MHR 53.69 8053.50 55.00 8250.00 56.81  8521.50SPECIALIZED HAND MOWING

0256 6117000000-N SP   350 EA  111.86 39151.00 160.00 56000.00 59.18  20713.00RESPONSE FOR EROS CONTROL

0257 6120000000-E SP   180 CY  11.91 2143.80 16.00 2880.00 41.42  7455.60CULVERT DIVERSION CHANNEL

0258 6123000000-E 1670 12.5 ACR 783.04 9788.00 1100.00 13750.00 828.46  10355.75REFORESTATION

0259 6126000000-E SP  1.53 ACR 2796.56 4278.74 4500.00 6885.00 2958.77  4526.92STREAMBANK REFORESTATION

0260 7060000000-E 1705  3,020 LF  2.96 8939.20 2.20 6644.00 1.54  4650.80SIGNAL CABLE

0261 7120000000-E 1705  27 EA  727.11 19631.97 1100.00 29700.00 858.05  23167.35VEHICLE SIGNAL HD (12", 3 SECT)

0262 7132000000-E 1705  1 EA  945.23 945.23 1100.00 1100.00 1183.50  1183.50VEHICLE SIGNAL HD (12", 4 SECT)

0263 7264000000-E 1710  1,540 LF  3.30 5082.00 2.20 3388.00 3.26  5020.40MESSENGER CABLE (3/8")

0264 7300000000-E 1715  3,040 LF  6.66 20246.40 5.50 16720.00 5.62  17084.80UNPAVED TRENCH (***********)
(1, 2")
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E. V. WILLIAMS, INC.

VIRGINIA BEACH,  VA

PARSONS TRANSPORTATION
GROUP INC.

ZACHRY CONSTRUCTION
CORPORATION

GREENVILLE,  SC SAN ANTONIO,  TX

C203332MAY 21 2013

13.506 MI

0265 7301000000-E 1715  135 LF  20.69 2793.15 16.00 2160.00 14.80  1998.00DIRECT DRILL (***********)
(1, 2")

0266 7301000000-E 1715  150 LF  20.69 3103.50 16.00 2400.00 19.53  2929.50DIRECT DRILL (***********)
(2, 2")

0267 7324000000-N 1716  31 EA  195.76 6068.56 275.00 8525.00 532.58  16509.98JUNCTION BOX (STANDARD SIZE)

0268 7444000000-E 1725  3,300 LF  5.87 19371.00 5.50 18150.00 6.81  22473.00INDUCTIVE LOOP SAWCUT

0269 7456000000-E 1726  11,650 LF  1.51 17591.50 1.65 19222.50 1.18  13747.00LEAD-IN CABLE(********)
(14-2)

0270 7574550000-N SP   3 EA  195.76 587.28 1600.00 4800.00 236.70  710.10FURN WRLESS LIGHTNING ARSTR

0271 7575142000-N 1736  3 EA  3467.73 10403.19 4000.00 12000.00 6864.34  20593.02900MHZ RADIO

0272 7576000000-N SP   12 EA  7830.36 93964.32 8800.00 105600.00 6864.34  82372.08METAL STRAIN SIGNAL POLE

0273 7613000000-N SP   12 EA  727.11 8725.32 800.00 9600.00 710.11  8521.32SOIL TEST

0274 7614100000-E SP   84 CY  811.00 68124.00 650.00 54600.00 680.51  57162.84DRILLED PIER FOUND

0275 7636000000-N 1745  7 EA  251.69 1761.83 275.00 1925.00 414.23  2899.61SIGN FOR SIGNALS

0276 7642200000-N 1743  7 EA  1398.28 9787.96 1100.00 7700.00 1775.27  12426.89TYPE II PED W/ FOUNDATION

0277 7684000000-N 1750  6 EA  950.83 5704.98 1100.00 6600.00 946.80  5680.80SIGNAL CABINET FOUNDATION

0278 7756000000-N 1751  6 EA  12584.51 75507.06 12000.00 72000.00 16569.11  99414.66CONTLR WITH CBNT, 2070L BASE MTD

0279 7780000000-N 1751  16 EA  100.68 1610.88 120.00 1920.00 177.53  2840.48DETECTOR CARD (TYPE 2070L)

0280 7901000000-N 1753  6 EA  335.59 2013.54 450.00 2700.00 532.58  3195.48CABINET BASE EXTENDER

0281 7948000000-N 1757  1 EA  1677.94 1677.94 1600.00 1600.00 1183.50  1183.50TRAFFIC SIGNAL REMOVAL

0317 0000700000-N SP  Lump Sum 259166.18 80000.00  114459.00FIELD OFFICE

CULVERT ITEMS

0282 8056000000-N 402 Lump Sum 3959.87 2900.00  5917.54REMV EXIST STR **********
(713+35.00-L-)

0283 8126000000-N 414 Lump Sum 953.23 17000.00  29587.70CULV EXCAV @ ************
(713+35.00-L-)

0284 8133000000-E 414  245 TON 32.29 7911.05 35.00 8575.00 59.18  14499.10FND CONDIT MAT, BOX CULV

0285 8196000000-E 420 284.5 CY  617.98 175815.31 800.00 227600.00 710.10  202023.45CLASS A CONCRETE (CULV)

0286 8245000000-E 425  34,438 LB  0.08 2755.04 0.70 24106.60 1.18  40636.84REINF STEEL (CULVERT)

STRUCTURE ITEMS

0287 8017000000-N SP  Lump Sum 822759.72 2000000.00  1144109.03CM&R TEMP ACCESS ***********
(397+87.00-LREV-LTLN)

0288 8017000000-N SP  Lump Sum 822759.72 200000.00  1144109.03CM&R TEMP ACCESS ***********
(397+87.00-LREV-RTLN)

0289 8017000000-N SP  Lump Sum 1.17 20000.00  109764.94CM&R TEMP ACCESS ***********
(660+21.00-L-LTLN)

0290 8017000000-N SP  Lump Sum 1.17 200000.00  109764.94CM&R TEMP ACCESS ***********
(660+21.00-L-RTLN)

0291 8035000000-N 402 Lump Sum 117537.11 30000.00  100702.55REMV EXIST STR **********
(660+21.00-L-LTLN)

0292 8112730000-N 450  6 EA  4264.25 25585.50 2600.00 15600.00 2617.63  15705.78PDA TESTING

0293 8121000000-N 412 Lump Sum 7639.91 4500.00  2444.09UNCL STR EXCAV STA *****
(397+87.00-LREV-LTLN)
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0294 8121000000-N 412 Lump Sum 11753.71 4500.00  14167.17UNCL STR EXCAV STA *****
(397+87.00-LREV-RTLN)

0295 8121000000-N 412 Lump Sum 12341.40 10000.00  10066.18UNCL STR EXCAV STA *****
(660+21.00-L-LTLN)

0296 8147000000-E 420  108,356 SF  29.97 3247429.32 21.50 2329654.00 28.81  3121736.36REINF CONCRETE DECK SLAB

0297 8161000000-E 420  97,012 SF  0.42 40745.04 0.50 48506.00 0.28  27163.36GROOVING BRIDGE FLOORS

0298 8182000000-E 420 798.8 CY  846.27 676000.48 945.00 754866.00 823.11  657500.27CLASS A CONCRETE (BRIDGE)

0299 8210000000-N 422 Lump Sum 52891.68 30000.00  34390.79BRG APPR SLAB ***********
(397+87.00-LREV-LTLN)

0300 8210000000-N 422 Lump Sum 52891.68 28000.00  34390.79BRG APPR SLAB ***********
(397+87.00-LREV-RTLN)

0301 8210000000-N 422 Lump Sum 42048.91 30000.00  34284.41BRG APPR SLAB ***********
(660+21.00-L-LTLN)

0302 8210000000-N 422 Lump Sum 42048.91 30000.00  34284.41BRG APPR SLAB ***********
(660+21.00-L-RTLN)

0303 8217000000-E 425  119,855 LB  1.14 136634.70 0.75 89891.25 0.92  110266.60REINF STEEL (BRIDGE)

0304 8262000000-E 430 1,255.66 LF  234.77 294791.30 150.00 188349.00 214.02  268736.3545" PRESTR CONCRETE GIRDR

0305 8274000000-E 430 9,673.34 LF  210.39 2035174.00 170.00 1644467.80 199.84  1933120.2763" MOD PRESTR CONC GIRDR

0306 8364000000-E 450  3,270 LF  38.13 124685.10 45.00 147150.00 90.17  294855.90HP12X53 PILES

0307 8384200000-E 450  14,990 LF  35.85 537391.50 72.00 1079280.00 84.28  1263357.20HP14X73 GALV PILES

0308 8385200000-E 450  300 LF  183.50 55050.00 150.00 45000.00 236.86  71058.00PP**X**** GALV STL PILE
(24X0.50)

0309 8387000000-E 450  1,125 LF  120.76 135855.00 135.00 151875.00 134.60  151425.00PP18X0.50 GALV STL PILE

0310 8392000000-N 450  19 EA  399.63 7592.97 10000.00 190000.00 139.97  2659.43PIPE PILE PLATES

0311 8393000000-N 450  131 EA  69.85 9150.35 1000.00 131000.00 963.94  126276.14PILE REDRIVES

0312 8503000000-E 460 5,594.7 LF  73.25 409811.78 70.00 391629.00 56.83  317946.80CONCRETE BARRIER RAIL

0313 8608000000-E 876  1,528 TON 48.70 74413.60 38.00 58064.00 73.87  112873.36RIP RAP II (2'-0")

0314 8622000000-E 876  1,697 SY  3.06 5192.82 5.50 9333.50 10.74  18225.78GEOTEXTILE FOR DRAINAGE

0315 8657000000-N 430 Lump Sum 67583.84 240000.00  165792.14ELASTOMERIC BEARINGS

0316 8706000000-N SP  Lump Sum 324851.82 250000.00  245472.34EXPANSION JOINT SEALS

 

    TOTAL 77365643.96 TOTAL 78869471.68 TOTAL  82235907.37CONTRACT TOTAL

 

    SUB-TOTAL 66981635.25 SUB-TOTAL 68237624.53 SUB-TOTAL  70266593.33ROADWAY ITEMS

    SUB-TOTAL 191394.50 SUB-TOTAL 280181.60 SUB-TOTAL  292664.63CULVERT ITEMS

    SUB-TOTAL 10192614.21 SUB-TOTAL 10351665.55 SUB-TOTAL  11676649.41STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  61587384.40   BARNHILL CONTRACTING COMPANY

     2  64241877.14   R E GOODSON CONSTRUCTION CO INC

     3  65318063.51   PLT CONSTRUCTION CO., INC.

     4  68416928.21   S. T. WOOTEN CORPORATION
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     5  69230480.42   BALFOUR BEATTY INFRASTRUCTURE INC

     6  69278577.46   A. O. HARDEE & SON, INC.

     7  71949920.48   TETRA TECH CONSTRUCTION INC

     8  72144036.72   W. C. ENGLISH, INC.

     9  76893621.90   TRIANGLE GRADING & PAVING INC

     10  77365643.96   E. V. WILLIAMS, INC.

     11  78869471.68   PARSONS TRANSPORTATION GROUP INC.

     12  82235907.37   ZACHRY CONSTRUCTION CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63400.00 64000.00  68545.39MOBILIZATION

0002 0030000000-N SP  Lump Sum 5050.00 12000.00  4944.25BRG APP SUB REG TIER**
(16+47.50)

0003 0043000000-N 226 Lump Sum 65000.00 110000.00  136160.24GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 256.66  256.66SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 22.00 4400.00 7.16  1432.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  35.00 7000.00 1.00 200.00 21.95  4390.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  2.15 645.00 2.00 600.00 3.17  951.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  30 TON 45.00 1350.00 25.00 750.00 29.37  881.10FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  80 SY  3.50 280.00 2.00 160.00 6.26  500.80FND CONDIT GEOTEXTILE

0010 0335200000-E 305  48 LF  25.00 1200.00 32.00 1536.00 76.64  3678.7215" DRAINAGE PIPE

0011 0335300000-E 305  116 LF  25.00 2900.00 35.00 4060.00 70.76  8208.1618" DRAINAGE PIPE

0012 0588000000-E 310  64 LF  25.00 1600.00 35.00 2240.00 74.29  4754.5618" CS PIPE CULV 0.064"

0013 0636000000-E 310  4 EA  175.00 700.00 150.00 600.00 133.21  532.84**" CS ELBOW *****" THICK
(18", 0.064")

0014 1220000000-E 545  100 TON 25.00 2500.00 18.00 1800.00 83.58  8358.00INCIDENTAL STONE BASE

0015 1489000000-E 610  450 TON 52.00 23400.00 40.00 18000.00 52.00  23400.00ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  328 TON 55.00 18040.00 65.00 21320.00 55.00  18040.00ASP CONC INTR CRS I19.0B

0017 1525000000-E 610  266 TON 71.00 18886.00 100.00 26600.00 71.00  18886.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  54 TON 600.00 32400.00 600.00 32400.00 600.00  32400.00ASP FOR PLANT MIX

0019 2000000000-N 806  17 EA  200.00 3400.00 200.00 3400.00 269.48  4581.16RIGHT OF WAY MARKERS

0020 2022000000-E 815  34 CY  15.00 510.00 6.00 204.00 40.00  1360.00SUBDRAIN EXCAVATION

0021 2033000000-E 815  26 CY  40.00 1040.00 20.00 520.00 85.00  2210.00SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  150 LF  8.00 1200.00 4.00 600.00 15.00  2250.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  350.00 350.00 200.00 200.00 350.00  350.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  30.00 180.00 8.00 48.00 20.00  120.006" OUTLET PIPE

0025 2286000000-N 840  5 EA  1375.00 6875.00 1800.00 9000.00 1551.32  7756.60MASNRY DRAINAGE STRUCT

0026 2308000000-E 840  3 LF  250.00 750.00 350.00 1050.00 1481.93  4445.79MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  5 EA  575.00 2875.00 500.00 2500.00 977.74  4888.70FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  210 LF  30.00 6300.00 22.00 4620.00 65.86  13830.60SHOULDER BERM GUTTER

0029 3030000000-E 862  250 LF  15.00 3750.00 14.00 3500.00 15.00  3750.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1850.00 7400.00 1650.00 6600.00 1850.00  7400.00GR ANCHOR TYPE 350

0033 3360000000-E 863  625 LF  1.00 625.00 0.10 62.50 1.00  625.00REMOVE EXISTING GUARDRAIL

0034 3635000000-E 876  44 TON 35.00 1540.00 1.00 44.00 54.39  2393.16RIP RAP, CLASS II

0035 3649000000-E 876  165 TON 35.00 5775.00 65.00 10725.00 46.88  7735.20RIP RAP, CLASS B

0036 3656000000-E 876  1,895 SY  2.25 4263.75 0.45 852.75 3.38  6405.10GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  69 LF  4.25 293.25 6.00 414.00 5.05  348.45SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  75.00 150.00 100.00 200.00 125.00  250.00SIGN ERECTION, TYPE D

0039 4155000000-N 907  6 EA  1.00 6.00 5.00 30.00 5.00  30.00DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  366 SF  4.25 1555.50 6.00 2196.00 4.50  1647.00WORK ZONE SIGNS (STAT)



JUN 05, 2013 08:55 AM

TIP NO B-3841 2:00 PM 2 /  6 005

GRANVILLE

33289.3.1

FED AID NO BRSTP-1138(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER THE TAR RIVER ON SR-1138 (CULBRETH RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA BRIDGE CO., INC.

RALEIGH,  NC ORANGEBURG,  SC

C203149MAY 21 2013
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0041 4410000000-E 1110  114 SF  5.50 627.00 5.00 570.00 4.80  547.20WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  64 LF  16.50 1056.00 20.00 1280.00 15.00  960.00BARRICADES (TYPE III)

0043 4810000000-E 1205  6,318 LF  0.29 1832.22 0.30 1895.40 0.29  1832.22PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  1,725 LF  2.20 3795.00 2.25 3881.25 2.20  3795.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  270 TON 35.00 9450.00 1.00 270.00 52.86  14272.20EROS CONTRL STONE CL A

0046 6009000000-E 1610  65 TON 40.00 2600.00 55.00 3575.00 52.85  3435.25EROS CONTRL STONE CL B

0047 6012000000-E 1610  355 TON 28.00 9940.00 20.00 7100.00 50.26  17842.30SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 985.00 1477.50 800.00 1200.00 985.00  1477.50TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  3.45 172.50 4.00 200.00 3.45  172.50SEED FOR TEMP SEEDING

0050 6021000000-E 1620 1.25 TON 995.00 1243.75 500.00 625.00 995.00  1243.75FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  15.00 3000.00 20.00 4000.00 27.52  5504.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   300 LF  2.20 660.00 2.00 600.00 2.00  600.00SAFETY FENCE

0053 6030000000-E 1630  440 CY  12.00 5280.00 5.00 2200.00 4.07  1790.80SILT EXCAVATION

0054 6036000000-E 1631  3,100 SY  2.00 6200.00 0.50 1550.00 2.00  6200.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   900 SY  8.00 7200.00 3.00 2700.00 8.00  7200.00COIR FIBER MAT

0056 6038000000-E SP   425 SY  6.70 2847.50 3.00 1275.00 6.70  2847.50PERM SOIL REINF MAT

0057 6042000000-E 1632  265 LF  3.50 927.50 4.00 1060.00 3.50  927.501/4" HARDWARE CLOTH

0058 6070000000-N 1639  12 EA  475.00 5700.00 60.00 720.00 1206.69  14480.28SPECIAL STILLING BASINS

0059 6071012000-E SP   330 LF  6.50 2145.00 15.00 4950.00 10.00  3300.00COIR FIBER WATTLE

0060 6071020000-E SP   100 LB  8.00 800.00 5.00 500.00 10.00  1000.00POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  210 LF  6.50 1365.00 8.00 1680.00 5.00  1050.00COIR FIBER BAFFLE

0062 6071050000-E SP   2 EA  1150.00 2300.00 2000.00 4000.00 500.00  1000.00**" SKIMMER
(1-1/2")

0063 6084000000-E 1660 1.5 ACR 3000.00 4500.00 2000.00 3000.00 3000.00  4500.00SEEDING AND MULCHING

0064 6087000000-E 1660 0.6 ACR 150.00 90.00 150.00 90.00 150.00  90.00MOWING

0065 6090000000-E 1661  50 LB  9.00 450.00 4.00 200.00 9.00  450.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 1800.00 450.00 800.00 200.00 1800.00  450.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  2.50 125.00 2.50 125.00 2.50  125.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665  1 TON 895.00 895.00 800.00 800.00 895.00  895.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 20.00 200.00 35.00 350.00 20.00  200.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   25 EA  50.00 1250.00 50.00 1250.00 300.00  7500.00RESPONSE FOR EROS CONTROL

0071 6123000000-E 1670 0.1 ACR 4000.00 400.00 4000.00 400.00 4000.00  400.00REFORESTATION

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 86274.70 36000.00  19429.94CM&R TEMP ACCESS ***********
(16+47.50-L-)

0073 8035000000-N 402 Lump Sum 99000.00 144000.00  107449.92REMV EXIST STR **********
(16+47.50-L-)

0074 8105520000-E 411 65.5 LF  500.00 32750.00 840.00 55020.00 516.97  33861.543'-0" DRILLD PIER IN SOIL

0075 8105620000-E 411  44 LF  1950.00 85800.00 840.00 36960.00 1893.04  83293.763'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411 55.65 LF  203.00 11296.95 80.00 4452.00 190.00  10573.50PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  500.00 500.00 750.00 750.00 2360.04  2360.04SID INSPECTIONS



JUN 05, 2013 08:55 AM

TIP NO B-3841 2:00 PM 3 /  6 005

GRANVILLE

33289.3.1

FED AID NO BRSTP-1138(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER THE TAR RIVER ON SR-1138 (CULBRETH RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA BRIDGE CO., INC.

RALEIGH,  NC ORANGEBURG,  SC

C203149MAY 21 2013

0.150 MI

0078 8115000000-N 411  1 EA  2500.00 2500.00 1600.00 1600.00 4859.04  4859.04CSL TESTING

0079 8121000000-N 412 Lump Sum 14010.89 20000.00  6572.93UNCL STR EXCAV STA *****
(16+47.50-L-)

0080 8182000000-E 420 73.5 CY  850.00 62475.00 1400.00 102900.00 1529.18  112394.73CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 14500.00 20000.00  22451.14BRG APPR SLAB ***********
(16+47.50-L-)

0082 8217000000-E 425  23,772 LB  1.00 23772.00 2.00 47544.00 1.44  34231.68REINF STEEL (BRIDGE)

0083 8238000000-E 425  3,149 LB  1.30 4093.70 3.90 12281.10 0.83  2613.67SPIRAL COL REINF STL BRG

0084 8364000000-E 450  250 LF  82.00 20500.00 40.00 10000.00 97.35  24337.50HP12X53 PILES

0085 8505000000-E 460 330.5 LF  65.31 21584.96 80.00 26440.00 80.85  26720.93VERT CONC BARRIER RAIL

0086 8608000000-E 876  720 TON 1.01 727.20 1.00 720.00 35.00  25200.00RIP RAP II (2'-0")

0087 8622000000-E 876  799 SY  3.28 2620.72 2.00 1598.00 3.38  2700.62GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 9211.17 11000.00  7213.88ELASTOMERIC BEARINGS

0089 8753100000-E 430  1,100 LF  273.00 300300.00 240.00 264000.00 224.42  246862.003'-0"X 2'-9" PRESTR BOX BEAM

0090 8762000000-E 430  715 LF  134.00 95810.00 130.00 92950.00 108.17  77341.553'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1268650.76 TOTAL 1293500.00 TOTAL  1370907.85CONTRACT TOTAL

 

    SUB-TOTAL 380923.47 SUB-TOTAL 405284.90 SUB-TOTAL  520439.48ROADWAY ITEMS

    SUB-TOTAL 887727.29 SUB-TOTAL 888215.10 SUB-TOTAL  850468.37STRUCTURE ITEMS



JUN 05, 2013 08:55 AM

TIP NO B-3841 2:00 PM 4 /  6 005

GRANVILLE

33289.3.1

FED AID NO BRSTP-1138(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER THE TAR RIVER ON SR-1138 (CULBRETH RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203149MAY 21 2013

0.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 68500.00 67000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 8000.00 10000.00  BRG APP SUB REG TIER**
(16+47.50)

0003 0043000000-N 226 Lump Sum 113000.00 125000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  30.00 6000.00 11.00 2200.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  30.00 6000.00 54.00 10800.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  3.00 900.00 2.50 750.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  30 TON 30.00 900.00 38.00 1140.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  80 SY  3.00 240.00 2.50 200.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  48 LF  47.50 2280.00 51.00 2448.00  15" DRAINAGE PIPE

0011 0335300000-E 305  116 LF  53.00 6148.00 57.00 6612.00  18" DRAINAGE PIPE

0012 0588000000-E 310  64 LF  63.00 4032.00 45.00 2880.00  18" CS PIPE CULV 0.064"

0013 0636000000-E 310  4 EA  550.00 2200.00 380.00 1520.00  **" CS ELBOW *****" THICK
(18", 0.064")

0014 1220000000-E 545  100 TON 32.00 3200.00 40.00 4000.00  INCIDENTAL STONE BASE

0015 1489000000-E 610  450 TON 76.50 34425.00 55.00 24750.00  ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  328 TON 78.00 25584.00 55.00 18040.00  ASP CONC INTR CRS I19.0B

0017 1525000000-E 610  266 TON 81.00 21546.00 50.00 13300.00  ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  54 TON 614.00 33156.00 650.00 35100.00  ASP FOR PLANT MIX

0019 2000000000-N 806  17 EA  200.00 3400.00 300.00 5100.00  RIGHT OF WAY MARKERS

0020 2022000000-E 815  34 CY  40.00 1360.00 51.00 1734.00  SUBDRAIN EXCAVATION

0021 2033000000-E 815  26 CY  85.00 2210.00 100.00 2600.00  SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  150 LF  15.00 2250.00 19.00 2850.00  6" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  350.00 350.00 445.00 445.00  SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  20.00 120.00 25.00 150.00  6" OUTLET PIPE

0025 2286000000-N 840  5 EA  2000.00 10000.00 2300.00 11500.00  MASNRY DRAINAGE STRUCT

0026 2308000000-E 840  3 LF  330.00 990.00 400.00 1200.00  MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  5 EA  580.00 2900.00 700.00 3500.00  FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  210 LF  27.00 5670.00 51.00 10710.00  SHOULDER BERM GUTTER

0029 3030000000-E 862  250 LF  15.00 3750.00 20.00 5000.00  STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00  ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00  GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1850.00 7400.00 2000.00 8000.00  GR ANCHOR TYPE 350

0033 3360000000-E 863  625 LF  1.00 625.00 0.10 62.50  REMOVE EXISTING GUARDRAIL

0034 3635000000-E 876  44 TON 60.00 2640.00 61.00 2684.00  RIP RAP, CLASS II

0035 3649000000-E 876  165 TON 45.00 7425.00 61.00 10065.00  RIP RAP, CLASS B

0036 3656000000-E 876  1,895 SY  3.00 5685.00 2.50 4737.50  GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  69 LF  4.25 293.25 5.00 345.00  SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  75.00 150.00 95.00 190.00  SIGN ERECTION, TYPE D

0039 4155000000-N 907  6 EA  1.00 6.00 1.25 7.50  DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  366 SF  4.50 1647.00 5.00 1830.00  WORK ZONE SIGNS (STAT)



JUN 05, 2013 08:55 AM

TIP NO B-3841 2:00 PM 5 /  6 005

GRANVILLE

33289.3.1

FED AID NO BRSTP-1138(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER THE TAR RIVER ON SR-1138 (CULBRETH RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203149MAY 21 2013

0.150 MI

0041 4410000000-E 1110  114 SF  4.80 547.20 7.00 798.00  WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  64 LF  15.00 960.00 21.00 1344.00  BARRICADES (TYPE III)

0043 4810000000-E 1205  6,318 LF  0.29 1832.22 0.30 1895.40  PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  1,725 LF  2.20 3795.00 3.50 6037.50  TEMPORARY SILT FENCE

0045 6006000000-E 1610  270 TON 40.00 10800.00 55.00 14850.00  EROS CONTRL STONE CL A

0046 6009000000-E 1610  65 TON 45.00 2925.00 55.00 3575.00  EROS CONTRL STONE CL B

0047 6012000000-E 1610  355 TON 40.00 14200.00 55.00 19525.00  SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 980.00 1470.00 1200.00 1800.00  TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00  SEED FOR TEMP SEEDING

0050 6021000000-E 1620 1.25 TON 900.00 1125.00 1200.00 1500.00  FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  15.00 3000.00 12.50 2500.00  TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   300 LF  2.20 660.00 3.00 900.00  SAFETY FENCE

0053 6030000000-E 1630  440 CY  13.00 5720.00 15.00 6600.00  SILT EXCAVATION

0054 6036000000-E 1631  3,100 SY  2.18 6758.00 2.50 7750.00  MATTING FOR EROS CONTROL

0055 6037000000-E SP   900 SY  4.58 4122.00 8.00 7200.00  COIR FIBER MAT

0056 6038000000-E SP   425 SY  5.73 2435.25 7.50 3187.50  PERM SOIL REINF MAT

0057 6042000000-E 1632  265 LF  3.50 927.50 5.50 1457.50  1/4" HARDWARE CLOTH

0058 6070000000-N 1639  12 EA  450.00 5400.00 500.00 6000.00  SPECIAL STILLING BASINS

0059 6071012000-E SP   330 LF  5.00 1650.00 8.00 2640.00  COIR FIBER WATTLE

0060 6071020000-E SP   100 LB  20.00 2000.00 18.00 1800.00  POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  210 LF  5.00 1050.00 8.00 1680.00  COIR FIBER BAFFLE

0062 6071050000-E SP   2 EA  2600.00 5200.00 1900.00 3800.00  **" SKIMMER
(1-1/2")

0063 6084000000-E 1660 1.5 ACR 1880.00 2820.00 3000.00 4500.00  SEEDING AND MULCHING

0064 6087000000-E 1660 0.6 ACR 300.00 180.00 190.00 114.00  MOWING

0065 6090000000-E 1661  50 LB  14.00 700.00 10.00 500.00  SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 1200.00 300.00 1800.00 450.00  FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  5.00 250.00 4.00 200.00  SEED FOR SUPP SEEDING

0068 6108000000-E 1665  1 TON 1000.00 1000.00 1200.00 1200.00  FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 80.00 800.00 25.00 250.00  SPECIALIZED HAND MOWING

0070 6117000000-N SP   25 EA  100.00 2500.00 400.00 10000.00  RESPONSE FOR EROS CONTROL

0071 6123000000-E 1670 0.1 ACR 2800.00 280.00 5000.00 500.00  REFORESTATION

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 30000.00 75000.00  CM&R TEMP ACCESS ***********
(16+47.50-L-)

0073 8035000000-N 402 Lump Sum 100000.00 70000.00  REMV EXIST STR **********
(16+47.50-L-)

0074 8105520000-E 411 65.5 LF  1100.00 72050.00 1150.00 75325.00  3'-0" DRILLD PIER IN SOIL

0075 8105620000-E 411  44 LF  1100.00 48400.00 1500.00 66000.00  3'-0" DRILLD PIER NO SOIL

0076 8111200000-E 411 55.65 LF  110.00 6121.50 180.00 10017.00  PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  300.00 300.00 380.00 380.00  SID INSPECTIONS



JUN 05, 2013 08:55 AM

TIP NO B-3841 2:00 PM 6 /  6 005

GRANVILLE

33289.3.1

FED AID NO BRSTP-1138(10)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER THE TAR RIVER ON SR-1138 (CULBRETH RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203149MAY 21 2013

0.150 MI

0078 8115000000-N 411  1 EA  1700.00 1700.00 2000.00 2000.00  CSL TESTING

0079 8121000000-N 412 Lump Sum 36000.00 20000.00  UNCL STR EXCAV STA *****
(16+47.50-L-)

0080 8182000000-E 420 73.5 CY  1150.00 84525.00 1100.00 80850.00  CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 25000.00 20000.00  BRG APPR SLAB ***********
(16+47.50-L-)

0082 8217000000-E 425  23,772 LB  1.00 23772.00 1.00 23772.00  REINF STEEL (BRIDGE)

0083 8238000000-E 425  3,149 LB  1.50 4723.50 1.75 5510.75  SPIRAL COL REINF STL BRG

0084 8364000000-E 450  250 LF  56.00 14000.00 80.00 20000.00  HP12X53 PILES

0085 8505000000-E 460 330.5 LF  75.00 24787.50 100.00 33050.00  VERT CONC BARRIER RAIL

0086 8608000000-E 876  720 TON 60.00 43200.00 6.00 4320.00  RIP RAP II (2'-0")

0087 8622000000-E 876  799 SY  3.00 2397.00 1.70 1358.30  GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 6000.00 10000.00  ELASTOMERIC BEARINGS

0089 8753100000-E 430  1,100 LF  255.00 280500.00 288.00 316800.00  3'-0"X 2'-9" PRESTR BOX BEAM

0090 8762000000-E 430  715 LF  120.00 85800.00 141.00 100815.00  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1375521.92 TOTAL 1454008.45  CONTRACT TOTAL

 

    SUB-TOTAL 486245.42 SUB-TOTAL 518810.40  ROADWAY ITEMS

    SUB-TOTAL 889276.50 SUB-TOTAL 935198.05  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1268650.76   DANE CONSTRUCTION, INC.

     2  1293500.00   FSC II LLC DBA FRED SMITH COMPANY

     3  1370907.85   CAROLINA BRIDGE CO., INC.

     4  1375521.92   S. T. WOOTEN CORPORATION

     5  1454008.45   CROWDER CONSTRUCTION COMPANY



JUN 05, 2013 08:55 AM

TIP NO W-5335 2:00 PM 1 /  4 006

CUMBERLAND

45428.3.1

FED AID NO STP-0024(49)

GRADING, DRAINAGE, PAVING, RAISED MEDIAN WITH C&G, & SIGNALS

NC-24/210 FROM RAMSEY & GREEN ST TO CAPE FEAR RIVER BRIDGE, AND I-95 BUS/US-301 FROM NC-24/210 TO PERSON ST.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203310MAY 21 2013

0.832 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 131341.00 105579.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 11500.00 10890.00  CONSTRUCTION SURVEYING

0003 0000930000-E SP   250 LF  26.00 6500.00 17.00 4250.00  GENERIC MISCELLANEOUS ITEM (LF)
DIRECTIONAL DRILL (3" PVC SCHEDULE 40 CONDUIT)

0004 0043000000-N 226 Lump Sum 176000.00 302030.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  12.00 1200.00 25.00 2500.00  UNDERCUT EXCAVATION

0007 0255000000-E SP   10 TON 40.00 400.00 100.00 1000.00  GENERIC GRADING ITEM (TON)
EXCAVATION, HAULING AND DISPOSAL OF
CONTAMINATED SOIL

0008 0318000000-E 300  20 TON 23.00 460.00 50.00 1000.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  60 SY  2.00 120.00 6.00 360.00  FND CONDIT GEOTEXTILE

0010 0448200000-E 310  160 LF  106.00 16960.00 125.00 20000.00  15" RCP CULV CLASS IV

0011 1220000000-E 545  200 TON 25.00 5000.00 51.00 10200.00  INCIDENTAL STONE BASE

0012 1308000000-E 607  13,640 SY  1.50 20460.00 2.50 34100.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3"))

0013 1330000000-E 607  2,260 SY  5.00 11300.00 9.60 21696.00  INCIDENTAL MILLING

0014 1491000000-E 610  1,460 TON 46.00 67160.00 81.20 118552.00  ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  400 TON 44.00 17600.00 82.50 33000.00  ASP CONC INTR CRS I19.0C

0016 1523000000-E 610  6,980 TON 37.00 258260.00 37.60 262448.00  ASP CONC SURF CRS S9.5C

0017 1575000000-E 620  505 TON 587.00 296435.00 593.00 299465.00  ASP FOR PLANT MIX

0018 1693000000-E 654  100 TON 160.00 16000.00 205.00 20500.00  ASPH PLT MIX PVMT REPAIR

0019 2190000000-N 828  4 EA  480.00 1920.00 750.00 3000.00  TEMP STL PLT COVER FOR MDS

0020 2275000000-E SP   11 CY  340.00 3740.00 250.00 2750.00  FLOWABLE FILL

0021 2286000000-N 840  11 EA  1600.00 17600.00 1500.00 16500.00  MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  450.00 450.00 550.00 550.00  FRAME W/2GRTS 840.29 STD

0023 2374000000-N 840  7 EA  575.00 4025.00 550.00 3850.00  FRAME-GRT-HD 840.03 **
(E)

0024 2374000000-N 840  5 EA  600.00 3000.00 600.00 3000.00  FRAME-GRT-HD 840.03 **
(F)

0025 2374000000-N 840  4 EA  600.00 2400.00 600.00 2400.00  FRAME-GRT-HD 840.03 **
(G)

0026 2396000000-N 840  7 EA  385.00 2695.00 450.00 3150.00  FRAME W/COVER STD 840.54

0027 2535000000-E 846  200 LF  10.00 2000.00 10.00 2000.00  **"X**" CONCRETE CURB
(9" X 18")

0028 2542000000-E 846  5,150 LF  11.00 56650.00 9.00 46350.00  1'-6" CONC CURB & GUTTER

0029 2549000000-E 846  1,380 LF  16.25 22425.00 16.25 22425.00  2'-6" CONC CURB & GUTTER

0030 2591000000-E 848  380 SY  26.50 10070.00 26.50 10070.00  4" CONCRETE SIDEWALK

0031 2600000000-N SP   4 EA  550.00 2200.00 550.00 2200.00  RETROFIT EXT CURB RAMP

0032 2605000000-N 848  41 EA  900.00 36900.00 900.00 36900.00  CONCRETE CURB RAMP

0033 2612000000-E 848  60 SY  42.50 2550.00 42.50 2550.00  6" CONCRETE DRIVEWAY

0034 2655000000-E 852  720 SY  34.50 24840.00 34.50 24840.00  5" MONO CONC ISLDS (KEY IN)

0035 2738000000-E SP   110 SY  90.00 9900.00 90.00 9900.00  GENERIC PAVING ITEM (SY)
BRICK SIDEWALK



JUN 05, 2013 08:55 AM

TIP NO W-5335 2:00 PM 2 /  4 006

CUMBERLAND

45428.3.1

FED AID NO STP-0024(49)

GRADING, DRAINAGE, PAVING, RAISED MEDIAN WITH C&G, & SIGNALS

NC-24/210 FROM RAMSEY & GREEN ST TO CAPE FEAR RIVER BRIDGE, AND I-95 BUS/US-301 FROM NC-24/210 TO PERSON ST.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203310MAY 21 2013

0.832 MI

0036 2830000000-N 858  45 EA  450.00 20250.00 545.00 24525.00  ADJ MANHOLES

0037 2845000000-N 858  30 EA  450.00 13500.00 550.00 16500.00  ADJ METER OR VALVE BOXES

0038 2895000000-N 859  11 EA  3000.00 33000.00 5500.00 60500.00  CONVERT OPEN THROAT CB TO CB

0039 3572000000-E 867  125 LF  11.00 1375.00 7.50 937.50  CHAIN LINK FENCE RESET

0040 4072000000-E 903  1,711 LF  4.30 7357.30 4.80 8212.80  SUPPORT, 3-LB STL U-CHAN

0041 4096000000-N 904  11 EA  95.00 1045.00 70.00 770.00  SIGN ERECTION, TYPE D

0042 4102000000-N 904  62 EA  45.00 2790.00 45.00 2790.00  SIGN ERECTION, TYPE E

0043 4108000000-N 904  15 EA  95.00 1425.00 65.00 975.00  SIGN ERECTION, TYPE F

0044 4155000000-N 907  65 EA  1.00 65.00 5.00 325.00  DISPOSE SIGN SYST U-CHAN

0045 4158000000-N 907  4 EA  1.00 4.00 5.00 20.00  DISPOSE SIGN SYST WOOD

0046 4238000000-N 907  1 EA  1.00 1.00 5.00 5.00  DISPOSE SIGN, D, E, F

0047 4400000000-E 1110  1,221 SF  4.50 5494.50 4.50 5494.50  WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  489 SF  8.00 3912.00 15.10 7383.90  WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  12 SF  1.00 12.00 4.75 57.00  WORK ZONE SIGNS (BARR)

0050 4415000000-N 1115  2 EA  1650.00 3300.00 1475.00 2950.00  FLASHING ARROW BOARD

0051 4420000000-N 1120  2 EA  5500.00 11000.00 3480.00 6960.00  PORTABLE CHANGE MSG SIGN

0052 4430000000-N 1130  325 EA  42.00 13650.00 38.00 12350.00  DRUMS

0053 4445000000-E 1145  36 LF  30.00 1080.00 16.00 576.00  BARRICADES (TYPE III)

0054 4455000000-N 1150  46 DAY 180.00 8280.00 290.00 13340.00  FLAGGER

0055 4480000000-N 1165  1 EA  9900.00 9900.00 8025.00 8025.00  TMA

0056 4510000000-N SP   292 HR  38.00 11096.00 37.50 10950.00  LAW ENFORCEMENT

0057 4516000000-N 1180  50 EA  29.00 1450.00 39.00 1950.00  SKINNY DRUM

0058 4650000000-N 1251  30 EA  15.00 450.00 15.00 450.00  TEMP RAISED PVMT MRKS

0059 4685000000-E 1205  11,910 LF  0.50 5955.00 0.50 5955.00  THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  7,543 LF  0.55 4148.65 0.55 4148.65  THERMO PVT MKG LINES 4"120

0061 4697000000-E 1205  117 LF  2.50 292.50 2.50 292.50  THERMO PVT MKG LINE 8"120 MILS

0062 4710000000-E 1205  3,570 LF  3.50 12495.00 3.50 12495.00  24"WIDE THERMO 120 MILS

0063 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0064 4725000000-E 1205  74 EA  100.00 7400.00 100.00 7400.00  THERMO PVT SYMBOL 90MILS

0065 4810000000-E 1205  19,652 LF  0.25 4913.00 0.25 4913.00  PAINT PVMT MARKINGS 4"

0066 4820000000-E 1205  668 LF  1.00 668.00 1.00 668.00  PAINT PVMT MARKINGS 8"

0067 4835000000-E 1205  4,218 LF  1.00 4218.00 1.00 4218.00  PAINT PVT MKG LINES 24"

0068 4840000000-N 1205  20 EA  45.00 900.00 45.00 900.00  PAINT PVT MKG CHARACTER

0069 4845000000-N 1205  161 EA  45.00 7245.00 45.00 7245.00  PAINT PVT MKG SYMBOL

0070 4850000000-E 1205  513 LF  1.00 513.00 1.00 513.00  LINE REMOVAL 4" WIDE

0071 4875000000-N 1205  6 EA  50.00 300.00 50.00 300.00  REMOVAL OF SYMBL & CHARAC

0072 4900000000-N 1251  532 EA  4.25 2261.00 4.25 2261.00  PERM RAISED PVMT MARKERS

0073 5255000000-N 1413 Lump Sum 54900.00 124125.00  PORTABLE LIGHTING

0074 6000000000-E 1605  1,850 LF  2.00 3700.00 2.00 3700.00  TEMPORARY SILT FENCE

0075 6006000000-E 1610  80 TON 28.00 2240.00 49.00 3920.00  EROS CONTRL STONE CL A

0076 6012000000-E 1610  45 TON 23.00 1035.00 46.00 2070.00  SEDIMENT CONTROL STONE



JUN 05, 2013 08:55 AM

TIP NO W-5335 2:00 PM 3 /  4 006

CUMBERLAND

45428.3.1

FED AID NO STP-0024(49)

GRADING, DRAINAGE, PAVING, RAISED MEDIAN WITH C&G, & SIGNALS

NC-24/210 FROM RAMSEY & GREEN ST TO CAPE FEAR RIVER BRIDGE, AND I-95 BUS/US-301 FROM NC-24/210 TO PERSON ST.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203310MAY 21 2013

0.832 MI

0077 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00  SEED FOR TEMP SEEDING

0078 6036000000-E 1631  50 SY  2.00 100.00 2.00 100.00  MATTING FOR EROS CONTROL

0079 6042000000-E 1632  850 LF  4.00 3400.00 7.75 6587.50  1/4" HARDWARE CLOTH

0080 6071012000-E SP   100 LF  5.00 500.00 8.20 820.00  COIR FIBER WATTLE

0081 6084000000-E 1660 3.2 ACR 1850.00 5920.00 1850.00 5920.00  SEEDING AND MULCHING

0082 6090000000-E 1661  100 LB  3.00 300.00 3.00 300.00  SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 950.00 237.50 950.00 237.50  FERT FOR REPAIR SEEDING

0084 6117000000-N SP   13 EA  200.00 2600.00 200.00 2600.00  RESPONSE FOR EROS CONTROL

0085 6132000000-N SP   30 EA  60.00 1800.00 90.00 2700.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0086 6132000000-N SP   30 EA  180.00 5400.00 94.00 2820.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0087 7048500000-E 1705  32 EA  675.00 21600.00 675.00 21600.00  16" PEDEST SIG HEAD 1 SEC W/CD

0088 7060000000-E 1705  9,000 LF  2.60 23400.00 2.60 23400.00  SIGNAL CABLE

0089 7120000000-E 1705  20 EA  625.00 12500.00 625.00 12500.00  VEHICLE SIGNAL HD (12", 3 SECT)

0090 7132000000-E 1705  4 EA  850.00 3400.00 850.00 3400.00  VEHICLE SIGNAL HD (12", 4 SECT)

0091 7144000000-E 1705  1 EA  1200.00 1200.00 1200.00 1200.00  VEHICLE SIGNAL HD (12", 5 SECT)

0092 7252000000-E 1710  790 LF  1.55 1224.50 1.55 1224.50  MESSENGER CABLE (1/4")

0093 7264000000-E 1710  370 LF  3.10 1147.00 3.10 1147.00  MESSENGER CABLE (3/8")

0094 7279000000-E 1715  575 LF  1.00 575.00 1.00 575.00  TRACER WIRE

0095 7288000000-E 1715  25 LF  28.00 700.00 28.00 700.00  PAVED TRENCH (***********)
(2, 2)

0096 7300000000-E 1715  130 LF  8.00 1040.00 8.00 1040.00  UNPAVED TRENCH (***********)
(1, 2)

0097 7300000000-E 1715  530 LF  7.25 3842.50 7.25 3842.50  UNPAVED TRENCH (***********)
(2, 2)

0098 7301000000-E 1715  550 LF  16.50 9075.00 16.50 9075.00  DIRECT DRILL (***********)
(1, 2)

0099 7301000000-E 1715  500 LF  17.00 8500.00 17.00 8500.00  DIRECT DRILL (***********)
(3, 2)

0100 7324000000-N 1716  18 EA  175.00 3150.00 175.00 3150.00  JUNCTION BOX (STANDARD SIZE)

0101 7348000000-N 1716  8 EA  410.00 3280.00 410.00 3280.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0102 7372000000-N 1721  4 EA  300.00 1200.00 300.00 1200.00  GUY ASSEMBLY

0103 7396000000-E 1722  2 EA  400.00 800.00 400.00 800.00  1/2" RISER WITH WEATHERHEAD

0104 7420000000-E 1722  2 EA  450.00 900.00 450.00 900.00  2" RISER WITH WEATHERHEAD

0105 7432000000-E 1722  4 EA  450.00 1800.00 450.00 1800.00  2" RISER WITH TUBING

0106 7444000000-E 1725  6,210 LF  4.75 29497.50 4.75 29497.50  INDUCTIVE LOOP SAWCUT

0107 7456000000-E 1726  12,770 LF  1.20 15324.00 1.20 15324.00  LEAD-IN CABLE(********)
(14-2)

0108 7516000000-E 1730  860 LF  1.45 1247.00 1.45 1247.00  COMMUNICATIONS CABLE (** FIBER)
(12)

0109 7528000000-E 1730  940 LF  1.45 1363.00 1.45 1363.00  DROP CABLE

0110 7540000000-N 1731  2 EA  1350.00 2700.00 1350.00 2700.00  SPLICE ENCLOSURE

0111 7552000000-N 1731  3 EA  1795.00 5385.00 1795.00 5385.00  INTERCONNECT CENTER

0112 7564100000-N 1732  3 EA  1750.00 5250.00 1750.00 5250.00  FIBER-OPTIC TRANS SELF HEAL



JUN 05, 2013 08:55 AM

TIP NO W-5335 2:00 PM 4 /  4 006

CUMBERLAND

45428.3.1

FED AID NO STP-0024(49)

GRADING, DRAINAGE, PAVING, RAISED MEDIAN WITH C&G, & SIGNALS

NC-24/210 FROM RAMSEY & GREEN ST TO CAPE FEAR RIVER BRIDGE, AND I-95 BUS/US-301 FROM NC-24/210 TO PERSON ST.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203310MAY 21 2013

0.832 MI

0113 7566000000-N 1733  5 EA  150.00 750.00 150.00 750.00  DELINEATOR MARKER

0114 7568000000-N SP   1 EA  3200.00 3200.00 3200.00 3200.00  FURN FIB-OPT RESTORAT KIT

0115 7574000000-N SP   1 EA  1500.00 1500.00 1500.00 1500.00  FURN FIB-OPT TRANSCEIVER

0116 7575160000-E 1734  860 LF  1.50 1290.00 1.50 1290.00  REM EXT COMM CABLE

0117 7575180000-N 1735  7 EA  450.00 3150.00 450.00 3150.00  CABLE TRANSFER

0118 7613000000-N SP   4 EA  800.00 3200.00 800.00 3200.00  SOIL TEST

0119 7614100000-E SP   30 CY  625.00 18750.00 625.00 18750.00  DRILLED PIER FOUND

0120 7636000000-N 1745  1 EA  350.00 350.00 350.00 350.00  SIGN FOR SIGNALS

0121 7642100000-N 1743  10 EA  900.00 9000.00 900.00 9000.00  TYPE I POST W/ FOUNDATION

0122 7642200000-N 1743  20 EA  1400.00 28000.00 1400.00 28000.00  TYPE II PED W/ FOUNDATION

0123 7684000000-N 1750  2 EA  950.00 1900.00 950.00 1900.00  SIGNAL CABINET FOUNDATION

0124 7756000000-N 1751  2 EA  10750.00 21500.00 10750.00 21500.00  CONTLR WITH CBNT, 2070L BASE MTD

0125 7780000000-N 1751  15 EA  115.00 1725.00 115.00 1725.00  DETECTOR CARD (TYPE 2070L)

0126 7901000000-N 1753  2 EA  250.00 500.00 250.00 500.00  CABINET BASE EXTENDER

0127 7980000000-N SP   4 EA  3250.00 13000.00 3250.00 13000.00  GENERIC SIGNAL ITEM (EA)
INSTALL METAL POLE WITH DUAL  MAST ARM

0128 8802030000-E SP   440 SF  28.00 12320.00 21.50 9460.00  SEGMENTAL GRAVITY RETAIN WALLS

 

    TOTAL 1805125.95 TOTAL 2111587.35  CONTRACT TOTAL

 

    SUB-TOTAL 1805125.95 SUB-TOTAL 2111587.35  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1805125.95   HIGHLAND PAVING CO., LLC

     2  2111587.35   BARNHILL CONTRACTING COMPANY
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GUILFORD

38529.3.1

FED AID NO BRZ-2795(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #175 OVER BUFFALO CREEK ON SR-2795 (HUFFINE FARM RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

TCB BUILDERS, LLC HAYMES BROTHERS, INC.

LEXINGTON,  NC CHATHAM,  VA

C203151MAY 21 2013

0.123 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28500.00 28250.00  25000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 4450.00 4600.00  6000.00BRG APP SUB REG TIER**
(14+25.04)

0003 0043000000-N 226 Lump Sum 43600.00 51780.00  25000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1200.00  1200.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  6.00 1200.00 4.00 800.00 10.00  2000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  22 CY  17.45 383.90 12.00 264.00 10.00  220.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  9.00 900.00 25.00 2500.00 38.00  3800.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.30 690.00 1.75 525.00 3.00  900.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 42.00 420.00 32.00 320.00 40.00  400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  4.20 126.00 1.25 37.50 15.00  450.00FND CONDIT GEOTEXTILE

0011 0448200000-E 310  84 LF  43.00 3612.00 55.00 4620.00 70.00  5880.0015" RCP CULV CLASS IV

0012 1121000000-E 520  245 TON 34.00 8330.00 35.00 8575.00 33.00  8085.00AGGREGATE BASE COURSE

0013 1220000000-E 545  100 TON 25.00 2500.00 32.00 3200.00 37.00  3700.00INCIDENTAL STONE BASE

0014 1489000000-E 610  170 TON 66.00 11220.00 66.00 11220.00 70.00  11900.00ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  50 TON 84.00 4200.00 84.00 4200.00 86.00  4300.00ASP CONC INTR CRS I19.0B

0016 1525000000-E 610  110 TON 94.00 10340.00 94.00 10340.00 98.00  10780.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  20 TON 642.00 12840.00 642.00 12840.00 670.00  13400.00ASP FOR PLANT MIX

0018 2000000000-N 806  12 EA  180.00 2160.00 200.00 2400.00 220.00  2640.00RIGHT OF WAY MARKERS

0019 2286000000-N 840  3 EA  1300.00 3900.00 1175.00 3525.00 1500.00  4500.00MASNRY DRAINAGE STRUCT

0020 2367000000-N 840  3 EA  555.00 1665.00 400.00 1200.00 600.00  1800.00FRAME W/2GRTS 840.29 STD

0021 2556000000-E 846  87 LF  47.50 4132.50 33.00 2871.00 70.00  6090.00SHOULDER BERM GUTTER

0022 3030000000-E 862  100 LF  14.00 1400.00 15.00 1500.00 16.00  1600.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  1.00 5.00 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1435.00 5740.00 1400.00 5600.00 1600.00  6400.00GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1650.00 6600.00 1850.00 7400.00 1800.00  7200.00GR ANCHOR TYPE 350

0026 3656000000-E 876  870 SY  1.00 870.00 0.95 826.50 3.00  2610.00GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  60 LF  4.00 240.00 4.00 240.00 5.60  336.00SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00 140.00  280.00SIGN ERECTION, TYPE D

0029 4155000000-N 907  4 EA  1.00 4.00 1.00 4.00 5.50  22.00DISPOSE SIGN SYST U-CHAN

0030 4400000000-E 1110  297 SF  3.95 1173.15 3.95 1173.15 4.75  1410.75WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  119 SF  6.00 714.00 6.00 714.00 5.10  606.90WORK ZONE SIGNS (BARR)

0032 4435000000-N 1135  10 EA  5.00 50.00 15.00 150.00 100.00  1000.00CONES

0033 4445000000-E 1145  80 LF  16.50 1320.00 16.50 1320.00 16.50  1320.00BARRICADES (TYPE III)

0034 4810000000-E 1205  5,200 LF  0.34 1768.00 0.34 1768.00 0.40  2080.00PAINT PVMT MARKINGS 4"

0035 6000000000-E 1605  450 LF  3.00 1350.00 3.00 1350.00 3.25  1462.50TEMPORARY SILT FENCE

0036 6006000000-E 1610  225 TON 25.00 5625.00 38.00 8550.00 41.00  9225.00EROS CONTRL STONE CL A

0037 6009000000-E 1610  80 TON 27.00 2160.00 38.00 3040.00 41.00  3280.00EROS CONTRL STONE CL B

0038 6012000000-E 1610  175 TON 23.50 4112.50 17.00 2975.00 40.00  7000.00SEDIMENT CONTROL STONE

0039 6015000000-E 1615  1 ACR 1900.00 1900.00 1000.00 1000.00 1100.00  1100.00TEMPORARY MULCHING

0040 6018000000-E 1620  50 LB  5.00 250.00 3.00 150.00 3.50  175.00SEED FOR TEMP SEEDING
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GUILFORD

38529.3.1

FED AID NO BRZ-2795(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #175 OVER BUFFALO CREEK ON SR-2795 (HUFFINE FARM RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

TCB BUILDERS, LLC HAYMES BROTHERS, INC.

LEXINGTON,  NC CHATHAM,  VA

C203151MAY 21 2013

0.123 MI

0041 6021000000-E 1620 1.25 TON 750.00 937.50 975.00 1218.75 1075.00  1343.75FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  2.00 400.00 1.00 200.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   200 LF  3.00 600.00 2.00 400.00 2.20  440.00SAFETY FENCE

0044 6030000000-E 1630  210 CY  5.00 1050.00 3.00 630.00 3.00  630.00SILT EXCAVATION

0045 6036000000-E 1631  1,400 SY  2.50 3500.00 2.00 2800.00 2.20  3080.00MATTING FOR EROS CONTROL

0046 6037000000-E SP   325 SY  4.00 1300.00 8.75 2843.75 9.65  3136.25COIR FIBER MAT

0047 6042000000-E 1632  135 LF  3.00 405.00 4.00 540.00 4.50  607.501/4" HARDWARE CLOTH

0048 6070000000-N 1639  6 EA  75.00 450.00 175.00 1050.00 400.00  2400.00SPECIAL STILLING BASINS

0049 6071010000-E SP   60 LF  15.00 900.00 4.00 240.00 4.40  264.00WATTLE

0050 6071020000-E SP   30 LB  10.00 300.00 12.00 360.00 10.00  300.00POLYACRYLAMIDE (PAM)

0051 6071030000-E 1640  175 LF  8.00 1400.00 3.00 525.00 5.75  1006.25COIR FIBER BAFFLE

0052 6071050000-E SP   5 EA  500.00 2500.00 500.00 2500.00 725.00  3625.00**" SKIMMER
(1-1/2")

0053 6084000000-E 1660  1 ACR 2000.00 2000.00 5800.00 5800.00 6380.00  6380.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.25 ACR 300.00 75.00 90.00 22.50 200.00  50.00MOWING

0055 6090000000-E 1661  50 LB  10.00 500.00 8.00 400.00 8.80  440.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 500.00 125.00 900.00 225.00 1000.00  250.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  8.00 400.00 2.30 115.00 2.60  130.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.5 TON 1000.00 500.00 995.00 497.50 1100.00  550.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 40.00 400.00 20.00 200.00 20.00  200.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  1.00 18.00 140.00 2520.00 1.00  18.00RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 8000.00 800.00 4000.00 400.00 4000.00  400.00REFORESTATION

STRUCTURE ITEMS

0062 8017000000-N SP  Lump Sum 12000.00 8500.00  8000.00CM&R TEMP ACCESS ***********
(14+25.04-L-)

0063 8035000000-N 402 Lump Sum 25500.00 32000.00  15000.00REMV EXIST STR **********
(14+25.04-L-)

0064 8105520000-E 411  39 LF  298.37 11636.43 925.00 36075.00 1100.00  42900.003'-0" DRILLD PIER IN SOIL

0065 8105620000-E 411 13.5 LF  4376.60 59084.10 1000.00 13500.00 1100.00  14850.003'-0" DRILLD PIER NO SOIL

0066 8111200000-E 411 27.95 LF  245.66 6866.20 75.00 2096.25 225.00  6288.75PERM STL CASING FOR 3' PIER

0067 8113000000-N 411  1 EA  1700.00 1700.00 1000.00 1000.00 225.00  225.00SID INSPECTIONS

0068 8115000000-N 411  1 EA  2815.00 2815.00 2650.00 2650.00 1800.00  1800.00CSL TESTING

0069 8121000000-N 412 Lump Sum 3250.00 16500.00  6000.00UNCL STR EXCAV STA *****
(14+25.04-L-)

0070 8182000000-E 420  44 CY  751.06 33046.64 900.00 39600.00 900.00  39600.00CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 15400.00 13100.00  20000.00BRG APPR SLAB ***********
(14+25.04-L-)

0072 8217000000-E 425  13,085 LB  0.96 12561.60 1.00 13085.00 0.90  11776.50REINF STEEL (BRIDGE)

0073 8238000000-E 425  1,320 LB  1.84 2428.80 1.30 1716.00 1.60  2112.00SPIRAL COL REINF STL BRG

0074 8364000000-E 450  200 LF  54.08 10816.00 90.00 18000.00 65.00  13000.00HP12X53 PILES

0075 8505000000-E 460 230.5 LF  71.89 16570.65 60.00 13830.00 84.00  19362.00VERT CONC BARRIER RAIL

0076 8608000000-E 876  245 TON 44.28 10848.60 41.00 10045.00 42.50  10412.50RIP RAP II (2'-0")
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38529.3.1

FED AID NO BRZ-2795(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #175 OVER BUFFALO CREEK ON SR-2795 (HUFFINE FARM RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

TCB BUILDERS, LLC HAYMES BROTHERS, INC.

LEXINGTON,  NC CHATHAM,  VA

C203151MAY 21 2013

0.123 MI

0077 8622000000-E 876  275 SY  2.20 605.00 1.25 343.75 3.00  825.00GEOTEXTILE FOR DRAINAGE

0078 8657000000-N 430 Lump Sum 4400.00 3385.00  500.00ELASTOMERIC BEARINGS

0079 8762000000-E 430  450 LF  127.73 57478.50 108.00 48600.00 130.00  58500.003'-0"X 1'-9"PRESTR SLABS

0080 8763000000-E 430  700 LF  130.28 91196.00 126.00 88200.00 150.00  105000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 577316.07 TOTAL 577697.65 TOTAL  587560.65CONTRACT TOTAL

 

    SUB-TOTAL 199112.55 SUB-TOTAL 215471.65 SUB-TOTAL  211408.90ROADWAY ITEMS

    SUB-TOTAL 378203.52 SUB-TOTAL 362226.00 SUB-TOTAL  376151.75STRUCTURE ITEMS
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FED AID NO BRZ-2795(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #175 OVER BUFFALO CREEK ON SR-2795 (HUFFINE FARM RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC.

MONROE,  NC  

C203151MAY 21 2013

0.123 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 34500.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 7000.00 8000.00  BRG APP SUB REG TIER**
(14+25.04)

0003 0043000000-N 226 Lump Sum 30000.00 45000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  5.00 1000.00 50.00 10000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  22 CY  12.00 264.00 40.00 880.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  20.00 2000.00 26.00 2600.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.00 600.00 3.00 900.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 30.00 300.00 26.00 260.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  2.00 60.00 3.00 90.00  FND CONDIT GEOTEXTILE

0011 0448200000-E 310  84 LF  71.00 5964.00 38.00 3192.00  15" RCP CULV CLASS IV

0012 1121000000-E 520  245 TON 37.00 9065.00 28.00 6860.00  AGGREGATE BASE COURSE

0013 1220000000-E 545  100 TON 35.00 3500.00 25.00 2500.00  INCIDENTAL STONE BASE

0014 1489000000-E 610  170 TON 66.00 11220.00 66.00 11220.00  ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  50 TON 84.00 4200.00 84.00 4200.00  ASP CONC INTR CRS I19.0B

0016 1525000000-E 610  110 TON 94.00 10340.00 94.00 10340.00  ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  20 TON 642.00 12840.00 642.00 12840.00  ASP FOR PLANT MIX

0018 2000000000-N 806  12 EA  200.00 2400.00 275.00 3300.00  RIGHT OF WAY MARKERS

0019 2286000000-N 840  3 EA  1800.00 5400.00 1500.00 4500.00  MASNRY DRAINAGE STRUCT

0020 2367000000-N 840  3 EA  650.00 1950.00 550.00 1650.00  FRAME W/2GRTS 840.29 STD

0021 2556000000-E 846  87 LF  55.00 4785.00 50.00 4350.00  SHOULDER BERM GUTTER

0022 3030000000-E 862  100 LF  14.00 1400.00 16.50 1650.00  STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  1.00 5.00 30.00 150.00  ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1435.00 5740.00 1325.00 5300.00  GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1650.00 6600.00 1950.00 7800.00  GR ANCHOR TYPE 350

0026 3656000000-E 876  870 SY  2.00 1740.00 3.00 2610.00  GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  60 LF  4.00 240.00 4.00 240.00  SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00  SIGN ERECTION, TYPE D

0029 4155000000-N 907  4 EA  1.00 4.00 1.00 4.00  DISPOSE SIGN SYST U-CHAN

0030 4400000000-E 1110  297 SF  3.95 1173.15 3.95 1173.15  WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  119 SF  6.00 714.00 6.00 714.00  WORK ZONE SIGNS (BARR)

0032 4435000000-N 1135  10 EA  10.00 100.00 40.00 400.00  CONES

0033 4445000000-E 1145  80 LF  16.50 1320.00 16.50 1320.00  BARRICADES (TYPE III)

0034 4810000000-E 1205  5,200 LF  0.55 2860.00 0.34 1768.00  PAINT PVMT MARKINGS 4"

0035 6000000000-E 1605  450 LF  3.00 1350.00 2.00 900.00  TEMPORARY SILT FENCE

0036 6006000000-E 1610  225 TON 19.00 4275.00 39.00 8775.00  EROS CONTRL STONE CL A

0037 6009000000-E 1610  80 TON 19.00 1520.00 39.00 3120.00  EROS CONTRL STONE CL B

0038 6012000000-E 1610  175 TON 19.00 3325.00 35.00 6125.00  SEDIMENT CONTROL STONE

0039 6015000000-E 1615  1 ACR 1000.00 1000.00 1900.00 1900.00  TEMPORARY MULCHING

0040 6018000000-E 1620  50 LB  3.00 150.00 5.00 250.00  SEED FOR TEMP SEEDING



JUN 05, 2013 08:55 AM

TIP NO B-4757 2:00 PM 5 /  6 007

GUILFORD

38529.3.1

FED AID NO BRZ-2795(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #175 OVER BUFFALO CREEK ON SR-2795 (HUFFINE FARM RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC.

MONROE,  NC  

C203151MAY 21 2013

0.123 MI

0041 6021000000-E 1620 1.25 TON 975.00 1218.75 750.00 937.50  FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  5.00 1000.00 10.00 2000.00  TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00  SAFETY FENCE

0044 6030000000-E 1630  210 CY  3.00 630.00 15.00 3150.00  SILT EXCAVATION

0045 6036000000-E 1631  1,400 SY  2.00 2800.00 2.50 3500.00  MATTING FOR EROS CONTROL

0046 6037000000-E SP   325 SY  8.75 2843.75 8.00 2600.00  COIR FIBER MAT

0047 6042000000-E 1632  135 LF  4.00 540.00 4.25 573.75  1/4" HARDWARE CLOTH

0048 6070000000-N 1639  6 EA  150.00 900.00 350.00 2100.00  SPECIAL STILLING BASINS

0049 6071010000-E SP   60 LF  7.95 477.00 10.00 600.00  WATTLE

0050 6071020000-E SP   30 LB  15.00 450.00 10.00 300.00  POLYACRYLAMIDE (PAM)

0051 6071030000-E 1640  175 LF  5.00 875.00 6.00 1050.00  COIR FIBER BAFFLE

0052 6071050000-E SP   5 EA  800.00 4000.00 1100.00 5500.00  **" SKIMMER
(1-1/2")

0053 6084000000-E 1660  1 ACR 5800.00 5800.00 5000.00 5000.00  SEEDING AND MULCHING

0054 6087000000-E 1660 0.25 ACR 90.00 22.50 300.00 75.00  MOWING

0055 6090000000-E 1661  50 LB  8.00 400.00 10.00 500.00  SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 900.00 225.00 500.00 125.00  FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  2.30 115.00 8.00 400.00  SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.5 TON 700.00 350.00 1000.00 500.00  FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 20.00 200.00 40.00 400.00  SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  1.00 18.00 250.00 4500.00  RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 4000.00 400.00 8000.00 800.00  REFORESTATION

STRUCTURE ITEMS

0062 8017000000-N SP  Lump Sum 12000.00 8500.00  CM&R TEMP ACCESS ***********
(14+25.04-L-)

0063 8035000000-N 402 Lump Sum 25000.00 26000.00  REMV EXIST STR **********
(14+25.04-L-)

0064 8105520000-E 411  39 LF  762.00 29718.00 955.00 37245.00  3'-0" DRILLD PIER IN SOIL

0065 8105620000-E 411 13.5 LF  1400.00 18900.00 1235.00 16672.50  3'-0" DRILLD PIER NO SOIL

0066 8111200000-E 411 27.95 LF  219.00 6121.05 150.00 4192.50  PERM STL CASING FOR 3' PIER

0067 8113000000-N 411  1 EA  500.00 500.00 1375.00 1375.00  SID INSPECTIONS

0068 8115000000-N 411  1 EA  1700.00 1700.00 3020.00 3020.00  CSL TESTING

0069 8121000000-N 412 Lump Sum 5000.00 12000.00  UNCL STR EXCAV STA *****
(14+25.04-L-)

0070 8182000000-E 420  44 CY  950.00 41800.00 900.00 39600.00  CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 15000.00 23000.00  BRG APPR SLAB ***********
(14+25.04-L-)

0072 8217000000-E 425  13,085 LB  1.50 19627.50 1.00 13085.00  REINF STEEL (BRIDGE)

0073 8238000000-E 425  1,320 LB  5.00 6600.00 2.00 2640.00  SPIRAL COL REINF STL BRG

0074 8364000000-E 450  200 LF  29.00 5800.00 59.00 11800.00  HP12X53 PILES

0075 8505000000-E 460 230.5 LF  70.00 16135.00 75.00 17287.50  VERT CONC BARRIER RAIL

0076 8608000000-E 876  245 TON 40.00 9800.00 45.00 11025.00  RIP RAP II (2'-0")



JUN 05, 2013 08:55 AM

TIP NO B-4757 2:00 PM 6 /  6 007

GUILFORD

38529.3.1

FED AID NO BRZ-2795(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #175 OVER BUFFALO CREEK ON SR-2795 (HUFFINE FARM RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC.

MONROE,  NC  

C203151MAY 21 2013

0.123 MI

0077 8622000000-E 876  275 SY  2.00 550.00 3.00 825.00  GEOTEXTILE FOR DRAINAGE

0078 8657000000-N 430 Lump Sum 8200.00 8000.00  ELASTOMERIC BEARINGS

0079 8762000000-E 430  450 LF  133.00 59850.00 170.00 76500.00  3'-0"X 1'-9"PRESTR SLABS

0080 8763000000-E 430  700 LF  153.00 107100.00 200.00 140000.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 588571.70 TOTAL 700259.90  CONTRACT TOTAL

 

    SUB-TOTAL 199170.15 SUB-TOTAL 247492.40  ROADWAY ITEMS

    SUB-TOTAL 389401.55 SUB-TOTAL 452767.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  577316.07   SMITH-ROWE, LLC

     2  577697.65   TCB BUILDERS, LLC

     3  587560.65   HAYMES BROTHERS, INC.

     4  588571.70   R.E. BURNS & SONS CO., INC.

     5  700259.90   DELLINGER, INC.



JUN 05, 2013 08:55 AM

TIP NO B-4963 2:00 PM 1 /  3 008

ROCKINGHAM

40241.3.1

FED AID NO BRZ-2361(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #32 OVER LITTLE JACOBS CREEK ON SR-2361.

YATES CONSTRUCTION CO., INC.

   

C203152MAY 21 2013

0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00   MOBILIZATION

0002 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0003 0057000000-E 226  400 CY  8.00 3200.00   UNDERCUT EXCAVATION

0004 0063000000-N SP  Lump Sum 45000.00   GRADING

0005 0106000000-E 230  11,000 CY  7.06 77660.00   BORROW EXCAVATION

0006 0195000000-E 265  400 CY  42.00 16800.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  500 SY  1.80 900.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  18 TON 25.00 450.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  55 SY  2.00 110.00   FND CONDIT GEOTEXTILE

0010 0343000000-E 310  68 LF  35.00 2380.00   15" SIDE DRAIN PIPE

0011 0366000000-E 310  24 LF  35.00 840.00   15" RC PIPE CULV III

0012 0448300000-E 310  40 LF  40.00 1600.00   18" RCP CULV CLASS IV

0013 0582000000-E 310  32 LF  48.00 1536.00   15" CS PIPE CULV 0.064"

0014 0636000000-E 310  2 EA  300.00 600.00   **" CS ELBOW *****" THICK
(15", 0.064")

0015 0995000000-E 340  21 LF  10.00 210.00   PIPE REMOVAL

0016 1220000000-E 545  500 TON 22.00 11000.00   INCIDENTAL STONE BASE

0017 1330000000-E 607  60 SY  22.00 1320.00   INCIDENTAL MILLING

0018 1489000000-E 610  540 TON 62.00 33480.00   ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  260 TON 77.00 20020.00   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  42 TON 650.00 27300.00   ASP FOR PLANT MIX

0021 1693000000-E 654  10 TON 180.00 1800.00   ASPH PLT MIX PVMT REPAIR

0022 2000000000-N 806  8 EA  275.00 2200.00   RIGHT OF WAY MARKERS

0023 2286000000-N 840  2 EA  1500.00 3000.00   MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  2 EA  500.00 1000.00   FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  522 LF  16.00 8352.00   SHOULDER BERM GUTTER

0026 3030000000-E 862 737.5 LF  15.18 11195.25   STL BM GUARDRAIL

0027 3045000000-E 862 37.5 LF  15.40 577.50   SBGR SHOP CURVED

0028 3150000000-N 862  5 EA  1.10 5.50   ADDIT GUARDRAIL POSTS

0029 3195000000-N 862  1 EA  357.50 357.50   GR ANCHOR TYPE AT-1

0030 3270000000-N SP   3 EA  1815.00 5445.00   GR ANCHOR TYPE 350

0031 3628000000-E 876  120 TON 39.50 4740.00   RIP RAP, CLASS I

0032 3649000000-E 876  165 TON 39.50 6517.50   RIP RAP, CLASS B

0033 3656000000-E 876  890 SY  2.00 1780.00   GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  84 LF  4.95 415.80   SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  105.00 210.00   SIGN ERECTION, TYPE D

0036 4102000000-N 904  2 EA  55.00 110.00   SIGN ERECTION, TYPE E

0037 4155000000-N 907  10 EA  1.10 11.00   DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  278 SF  4.68 1301.04   WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  94 SF  6.60 620.40   WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  72 LF  17.60 1267.20   BARRICADES (TYPE III)



JUN 05, 2013 08:55 AM

TIP NO B-4963 2:00 PM 2 /  3 008

ROCKINGHAM

40241.3.1

FED AID NO BRZ-2361(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #32 OVER LITTLE JACOBS CREEK ON SR-2361.

YATES CONSTRUCTION CO., INC.

   

C203152MAY 21 2013

0.133 MI

0041 4810000000-E 1205  6,380 LF  0.32 2041.60   PAINT PVMT MARKINGS 4"

0042 4900000000-N 1251  15 EA  5.50 82.50   PERM RAISED PVMT MARKERS

0043 6000000000-E 1605  1,500 LF  2.40 3600.00   TEMPORARY SILT FENCE

0044 6006000000-E 1610  225 TON 34.00 7650.00   EROS CONTRL STONE CL A

0045 6009000000-E 1610  275 TON 34.00 9350.00   EROS CONTRL STONE CL B

0046 6012000000-E 1610  125 TON 32.00 4000.00   SEDIMENT CONTROL STONE

0047 6015000000-E 1615 1.5 ACR 900.00 1350.00   TEMPORARY MULCHING

0048 6018000000-E 1620  50 LB  4.00 200.00   SEED FOR TEMP SEEDING

0049 6021000000-E 1620 1.25 TON 1200.00 1500.00   FERT FOR TEMP SEEDING

0050 6024000000-E 1622  300 LF  9.00 2700.00   TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   100 LF  2.40 240.00   SAFETY FENCE

0052 6030000000-E 1630  400 CY  10.00 4000.00   SILT EXCAVATION

0053 6036000000-E 1631  3,400 SY  1.85 6290.00   MATTING FOR EROS CONTROL

0054 6037000000-E SP   30 SY  10.00 300.00   COIR FIBER MAT

0055 6042000000-E 1632  100 LF  3.85 385.00   1/4" HARDWARE CLOTH

0056 6069000000-E 1638  50 CY  20.00 1000.00   STILLING BASINS

0057 6071020000-E SP   20 LB  10.00 200.00   POLYACRYLAMIDE (PAM)

0058 6071030000-E 1640  325 LF  5.50 1787.50   COIR FIBER BAFFLE

0059 6071050000-E SP   3 EA  850.00 2550.00   **" SKIMMER
(1-1/2")

0060 6084000000-E 1660 1.5 ACR 3500.00 5250.00   SEEDING AND MULCHING

0061 6087000000-E 1660 0.7 ACR 100.00 70.00   MOWING

0062 6090000000-E 1661  50 LB  10.00 500.00   SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  2.50 125.00   SEED FOR SUPP SEEDING

0065 6108000000-E 1665 1.5 TON 800.00 1200.00   FERTILIZER TOPDRESSING

0066 6111000000-E SP   325 LF  40.00 13000.00   IMPERVIOUS DIKE

0067 6114500000-N 1667  10 MHR 45.00 450.00   SPECIALIZED HAND MOWING

0068 6117000000-N SP   18 EA  170.00 3060.00   RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0069 8056000000-N 402 Lump Sum 12000.00   REMV EXIST STR **********
(16+10.18-L-)

0070 8126000000-N 414 Lump Sum 12000.00   CULV EXCAV @ ************
(16+10.18-L-)

0071 8133000000-E 414  175 TON 32.00 5600.00   FND CONDIT MAT, BOX CULV

0072 8196000000-E 420 338.3 CY  476.36 161152.59   CLASS A CONCRETE (CULV)

0073 8245000000-E 425  34,955 LB  1.25 43693.75   REINF STEEL (CULVERT)

 

    TOTAL 632940.63   CONTRACT TOTAL



JUN 05, 2013 08:55 AM

TIP NO B-4963 2:00 PM 3 /  3 008

ROCKINGHAM

40241.3.1

FED AID NO BRZ-2361(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #32 OVER LITTLE JACOBS CREEK ON SR-2361.

   

C203152MAY 21 2013

0.133 MI

 

    SUB-TOTAL 398494.29   ROADWAY ITEMS

    SUB-TOTAL 234446.34   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  632940.63   YATES CONSTRUCTION CO., INC.



JUN 05, 2013 08:55 AM

TIP NO C-5224A 2:00 PM 1 /  12 009

FORSYTH

45437.3.1

FED AID NO CMS-0918(89)

UPGRADE AND EXPANSION OF COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,,  FL

C203153MAY 21 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230515.00 400000.00  373000.00MOBILIZATION

0002 2591000000-E 848  1,874 SY  150.00 281100.00 82.50 154605.00 28.20  52846.804" CONCRETE SIDEWALK

0003 2738100000-E SP   50 SF  22.35 1117.50 50.00 2500.00 61.00  3050.00GENERIC PAVING ITEM (SF)
BRICK PAVERS

0004 4405000000-E 1110  840 SF  14.21 11936.40 11.00 9240.00 9.15  7686.00WORK ZONE SIGNS (PORT)

0005 4410000000-E 1110  72 SF  21.32 1535.04 5.00 360.00 9.15  658.80WORK ZONE SIGNS (BARR)

0006 4415000000-N 1115  3 EA  710.43 2131.29 1000.00 3000.00 420.00  1260.00FLASHING ARROW BOARD

0007 4420000000-N 1120  3 EA  640.00 1920.00 1000.00 3000.00 1400.00  4200.00PORTABLE CHANGE MSG SIGN

0008 4430000000-N 1130  150 EA  63.94 9591.00 50.00 7500.00 53.00  7950.00DRUMS

0009 4435000000-N 1135  150 EA  28.42 4263.00 200.00 30000.00 20.00  3000.00CONES

0010 4445000000-E 1145  50 LF  35.52 1776.00 24.00 1200.00 28.00  1400.00BARRICADES (TYPE III)

0011 4450000000-N 1150  400 HR  71.30 28520.00 55.00 22000.00 50.00  20000.00FLAGGER

0012 4480000000-N 1165  3 EA  3552.11 10656.33 1450.00 4350.00 4485.00  13455.00TMA

0013 4510000000-N SP   450 HR  43.74 19683.00 35.00 15750.00 28.20  12690.00LAW ENFORCEMENT

0014 4516000000-N 1180  100 EA  28.42 2842.00 50.00 5000.00 35.00  3500.00SKINNY DRUM

0015 7000000000-E 1705  4 EA  870.89 3483.56 695.00 2780.00 1015.00  4060.00PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN)

0016 7060000000-E 1705  15,740 LF  2.97 46747.80 2.50 39350.00 2.20  34628.00SIGNAL CABLE

0017 7132000000-E 1705  1 EA  941.94 941.94 860.00 860.00 1170.00  1170.00VEHICLE SIGNAL HD (12", 4 SECT)

0018 7144000000-E 1705  4 EA  1185.00 4740.00 1065.00 4260.00 1460.00  5840.00VEHICLE SIGNAL HD (12", 5 SECT)

0019 7252000000-E 1710  46,270 LF  1.37 63389.90 1.82 84211.40 2.75  127242.50MESSENGER CABLE (1/4")

0020 7264000000-E 1710  140 LF  6.69 936.60 5.15 721.00 5.25  735.00MESSENGER CABLE (3/8")

0021 7279000000-E 1715  40,050 LF  0.50 20025.00 0.35 14017.50 0.50  20025.00TRACER WIRE

0022 7301000000-E 1715  150 LF  11.06 1659.00 13.50 2025.00 12.35  1852.50DIRECT DRILL (***********)
(1, 2")

0023 7301000000-E 1715  1,180 LF  19.35 22833.00 20.50 24190.00 18.00  21240.00DIRECT DRILL (***********)
(1, 4")

0024 7301000000-E 1715  20,500 LF  13.67 280235.00 16.50 338250.00 19.50  399750.00DIRECT DRILL (***********)
(2, 2")

0025 7312000000-N 1716  102 EA  606.34 61846.68 416.00 42432.00 525.00  53550.00JUNCTION BOX (***************)
(OVER-SIZED)

0026 7312000000-N 1716  19 EA  1003.13 19059.47 690.00 13110.00 750.00  14250.00JUNCTION BOX (***************)
(SPECIAL-SIZE)

0027 7324000000-N 1716  6 EA  231.15 1386.90 279.00 1674.00 350.00  2100.00JUNCTION BOX (STANDARD SIZE)

0028 7360000000-N 1720  3 EA  1341.43 4024.29 987.00 2961.00 1750.00  5250.00WOOD POLE

0029 7372000000-N 1721  209 EA  243.66 50924.94 387.00 80883.00 690.00  144210.00GUY ASSEMBLY

0030 7384000000-E 1722  25 EA  243.66 6091.50 373.50 9337.50 505.00  12625.00***" RISER WITH **************
(1", HEAT SHRINK TUBING)

0031 7396000000-E 1722  1 EA  218.66 218.66 250.00 250.00 320.00  320.001/2" RISER WITH WEATHERHEAD

0032 7408000000-E 1722  151 EA  340.44 51406.44 370.00 55870.00 465.00  70215.001" RISER WITH WEATHERHEAD

0033 7420000000-E 1722  142 EA  281.14 39921.88 479.00 68018.00 630.00  89460.002" RISER WITH WEATHERHEAD

0034 7432000000-E 1722  156 EA  293.64 45807.84 651.25 101595.00 675.00  105300.002" RISER WITH TUBING

0035 7444000000-E 1725  460 LF  7.50 3450.00 6.00 2760.00 6.75  3105.00INDUCTIVE LOOP SAWCUT

0036 7516000000-E 1730  113,120 LF  1.20 135744.00 1.60 180992.00 1.40  158368.00COMMUNICATIONS CABLE (** FIBER)
(24)
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0037 7516000000-E 1730  92,390 LF  1.25 115487.50 1.71 157986.90 1.50  138585.00COMMUNICATIONS CABLE (** FIBER)
(36)

0038 7516000000-E 1730  50,783 LF  1.31 66525.73 1.77 89885.91 1.55  78713.65COMMUNICATIONS CABLE (** FIBER)
(48)

0039 7516000000-E 1730  8,780 LF  1.47 12906.60 1.88 16506.40 1.65  14487.00COMMUNICATIONS CABLE (** FIBER)
(72)

0040 7528000000-E 1730  47,030 LF  1.41 66312.30 1.50 70545.00 1.30  61139.00DROP CABLE

0041 7540000000-N 1731  143 EA  1153.00 164879.00 1100.00 157300.00 1005.00  143715.00SPLICE ENCLOSURE

0042 7552000000-N 1731  163 EA  1005.00 163815.00 913.00 148819.00 830.00  135290.00INTERCONNECT CENTER

0043 7566000000-N 1733  68 EA  40.95 2784.60 60.00 4080.00 95.00  6460.00DELINEATOR MARKER

0044 7575142200-N SP   148 EA  1460.00 216080.00 1000.00 148000.00 1445.00  213860.00NEW ELECTRICAL SERVICE

0045 7575160000-E 1734  42,425 LF  0.73 30970.25 2.70 114547.50 1.05  44546.25REM EXT COMM CABLE

0046 7575180000-N 1735  30 EA  56.50 1695.00 475.00 14250.00 525.00  15750.00CABLE TRANSFER

0047 7636000000-N 1745  24 EA  278.00 6672.00 191.00 4584.00 450.00  10800.00SIGN FOR SIGNALS

0048 7642200000-N 1743  2 EA  1175.00 2350.00 989.00 1978.00 2500.00  5000.00TYPE II PED W/ FOUNDATION

0049 7684000000-N 1750  50 EA  750.00 37500.00 933.00 46650.00 2500.00  125000.00SIGNAL CABINET FOUNDATION

0050 7686000000-N 1752  66 EA  394.00 26004.00 198.00 13068.00 750.00  49500.00CONDUIT ENTR INTO EXT FOUND

0051 7687000000-N 1752  67 EA  619.00 41473.00 429.00 28743.00 1800.00  120600.00MODIFY FOUND FOR CONTRLR CBNT

0052 7696000000-N 1751  126 EA  11550.00 1455300.00 9832.00 1238832.00 9075.00  1143450.00CONTLR WITH CBNT (***************)
(2070L, 332, BASE MOUNTED)

0053 7696000000-N 1751  25 EA  11300.00 282500.00 9160.00 229000.00 8820.00  220500.00CONTLR WITH CBNT (***************)
(2070L, 336A, POLE MOUNTED)

0054 7696000000-N 1751  7 EA  10990.00 76930.00 9065.00 63455.00 8370.00  58590.00CONTLR WITH CBNT (***************)
(2070L, 336S, BASE  MOUNTED)

0055 7696000000-N 1751  44 EA  11411.00 502084.00 9280.00 408320.00 8905.00  391820.00CONTLR WITH CBNT (***************)
(2070L, 336S, POLE MOUNTED)

0056 7708000000-N 1751  603 EA  115.00 69345.00 85.00 51255.00 145.00  87435.00DETECTOR CARD (***********)
(MODEL 222)

0057 7901000000-N 1753  129 EA  475.00 61275.00 309.00 39861.00 335.00  43215.00CABINET BASE EXTENDER

0058 7901010000-N 1753  2 EA  635.00 1270.00 430.00 860.00 375.00  750.00CABINET BASE ADAPTER

0059 7980000000-N SP   2 EA  140.00 280.00 123.00 246.00 220.00  440.00GENERIC SIGNAL ITEM (EA)
4" PVC RISER SEAL

0060 7980000000-N SP   43 EA  2550.00 109650.00 2690.00 115670.00 2295.00  98685.00GENERIC SIGNAL ITEM (EA)
4.9 GHZ ETHERNET BRIDGE

0061 7980000000-N SP   454 EA  222.00 100788.00 195.00 88530.00 100.00  45400.00GENERIC SIGNAL ITEM (EA)
5/8" x 10' GROUNDING ELECTRODE

0062 7980000000-N SP   5 EA  2975.00 14875.00 3135.00 15675.00 2955.00  14775.00GENERIC SIGNAL ITEM (EA)
900MHZ ETHERNET RADIO

0063 7980000000-N SP   66 EA  720.00 47520.00 637.00 42042.00 975.00  64350.00GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0064 7980000000-N SP   2 EA  3330.00 6660.00 4106.50 8213.00 3960.00  7920.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0065 7980000000-N SP   2 EA  3330.00 6660.00 3379.00 6758.00 4495.00  8990.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0066 7980000000-N SP   1 EA  7155.00 7155.00 3262.00 3262.00 3935.00  3935.00GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET

0067 7980000000-N SP   2 EA  1800.00 3600.00 2170.00 4340.00 3095.00  6190.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE
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0068 7980000000-N SP   4 EA  4215.00 16860.00 3775.00 15100.00 5645.00  22580.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0069 7980000000-N SP   39 EA  312.00 12168.00 29.00 1131.00 175.00  6825.00GENERIC SIGNAL ITEM (EA)
CUT & CAP EXISTING COMMUNICA- TIONS CABLE

0070 7980000000-N SP   2 EA  2536.00 5072.00 2265.00 4530.00 2810.00  5620.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0071 7980000000-N SP   1 EA  810.00 810.00 565.00 565.00 915.00  915.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0072 7980000000-N SP   203 EA  985.00 199955.00 981.00 199143.00 1750.00  355250.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0073 7980000000-N SP   1 EA  18415.00 18415.00 17440.00 17440.00 20400.00  20400.00GENERIC SIGNAL ITEM (EA)
FIREWALL

0074 7980000000-N SP   10 EA  905.00 9050.00 865.00 8650.00 1125.00  11250.00GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICT MONITOR

0075 7980000000-N SP   10 EA  2075.00 20750.00 2010.00 20100.00 2605.00  26050.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0076 7980000000-N SP   6 EA  7795.00 46770.00 7580.00 45480.00 9825.00  58950.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0077 7980000000-N SP   1 EA  10275.00 10275.00 6780.00 6780.00 8775.00  8775.00GENERIC SIGNAL ITEM (EA)
FURNISH 336A CABINET

0078 7980000000-N SP   3 EA  7085.00 21255.00 6875.00 20625.00 8900.00  26700.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0079 7980000000-N SP   3 EA  2595.00 7785.00 1945.00 5835.00 1685.00  5055.00GENERIC SIGNAL ITEM (EA)
FURNISH 4.9GHZ ETHERNET BRIDGE

0080 7980000000-N SP   1 EA  5040.00 5040.00 1664.00 1664.00 2170.00  2170.00GENERIC SIGNAL ITEM (EA)
FURNISH 900MHZ ETHERNET RADIO

0081 7980000000-N SP   1 EA  142.00 142.00 19480.00 19480.00 26095.00  26095.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER

0082 7980000000-N SP   10 EA  93.30 933.00 82.00 820.00 100.00  1000.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL 222)

0083 7980000000-N SP   2 EA  2605.00 5210.00 2465.00 4930.00 2810.00  5620.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEO ENCODER

0084 7980000000-N SP   11 EA  1005.00 11055.00 800.00 8800.00 1110.00  12210.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0085 7980000000-N SP   1 EA  372.00 372.00 193.25 193.25 265.00  265.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET RADIO LIGHTN- ING ARRESTOR

0086 7980000000-N SP   1 EA  1280.00 1280.00 2219.00 2219.00 2800.00  2800.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER     METER

0087 7980000000-N SP   1 EA  2275.00 2275.00 3950.00 3950.00 4950.00  4950.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC RESTORA-  TION KIT

0088 7980000000-N SP   1 EA  2625.00 2625.00 2362.00 2362.00 2985.00  2985.00GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENER- ATOR

0089 7980000000-N SP   1 EA  1745.00 1745.00 1454.00 1454.00 1405.00  1405.00GENERIC SIGNAL ITEM (EA)
FURNISH SMFO CONTACT MAPPING RECEIVER

0090 7980000000-N SP   1 EA  1745.00 1745.00 1454.00 1454.00 1405.00  1405.00GENERIC SIGNAL ITEM (EA)
FURNISH SMFO CONTACT MAPPING TRANSMITTER

0091 7980000000-N SP   1 EA  142.00 142.00 910.00 910.00 1120.00  1120.00GENERIC SIGNAL ITEM (EA)
FURNISH SPARE CABLE & CONNECT- ORS KIT

0092 7980000000-N SP   1 EA  1250.00 1250.00 995.00 995.00 1230.00  1230.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR
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0093 7980000000-N SP   1 EA  142.00 142.00 320.00 320.00 275.00  275.00GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0094 7980000000-N SP   16 EA  245.00 3920.00 484.00 7744.00 300.00  4800.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0095 7980000000-N SP   30 EA  380.00 11400.00 567.00 17010.00 965.00  28950.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0096 7980000000-N SP   32 EA  180.00 5760.00 96.85 3099.20 120.00  3840.00GENERIC SIGNAL ITEM (EA)
HEAT SHRINK TUBING RETROFIT   KIT

0097 7980000000-N SP   4 EA  11870.00 47480.00 10890.00 43560.00 13910.00  55640.00GENERIC SIGNAL ITEM (EA)
HUB CABINET

0098 7980000000-N SP   4 EA  935.00 3740.00 1075.00 4300.00 2035.00  8140.00GENERIC SIGNAL ITEM (EA)
HUB CABINET FOUNDATION

0099 7980000000-N SP   1 EA  2125.00 2125.00 2323.00 2323.00 2900.00  2900.00GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (36-FIBER)

0100 7980000000-N SP   7 EA  2610.00 18270.00 3753.00 26271.00 3315.00  23205.00GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (48-FIBER)

0101 7980000000-N SP   1 EA  2735.00 2735.00 5405.00 5405.00 4625.00  4625.00GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (72-FIBER)

0102 7980000000-N SP   7 EA  295.00 2065.00 518.00 3626.00 675.00  4725.00GENERIC SIGNAL ITEM (EA)
IS 2" RISER WITH HEAT SHRINK  TUBING

0103 7980000000-N SP   2 EA  6805.00 13610.00 7185.00 14370.00 7085.00  14170.00GENERIC SIGNAL ITEM (EA)
IS HUB CABINET

0104 7980000000-N SP   2 EA  935.00 1870.00 1153.21 2306.42 2495.00  4990.00GENERIC SIGNAL ITEM (EA)
IS HUB CABINET FOUNDATION

0105 7980000000-N SP   4 EA  4555.00 18220.00 10757.75 43031.00 9740.00  38960.00GENERIC SIGNAL ITEM (EA)
IS HUB SPLICE CENTER (144-FIBER)

0106 7980000000-N SP   2 EA  1760.00 3520.00 2150.00 4300.00 1910.00  3820.00GENERIC SIGNAL ITEM (EA)
IS HUB SPLICE CENTER (24-FIBER)

0107 7980000000-N SP   1 EA  3460.00 3460.00 6669.00 6669.00 6020.00  6020.00GENERIC SIGNAL ITEM (EA)
IS HUB SPLICE CENTER (96-FIBER)

0108 7980000000-N SP   1 EA  262.00 262.00 1065.00 1065.00 480.00  480.00GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX (OVER-SIZED)

0109 7980000000-N SP   10 EA  435.00 4350.00 681.00 6810.00 720.00  7200.00GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX(SPECIAL-SIZED)

0110 7980000000-N SP   37 EA  1062.00 39294.00 3000.00 111000.00 1580.00  58460.00GENERIC SIGNAL ITEM (EA)
IS SPLICE ENCLOSURE

0111 7980000000-N SP   4 EA  10440.00 41760.00 9210.00 36840.00 13525.00  54100.00GENERIC SIGNAL ITEM (EA)
ITS SERVER

0112 7980000000-N SP   1 EA  3630.00 3630.00 3275.00 3275.00 4905.00  4905.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0113 7980000000-N SP   1 EA  4130.00 4130.00 3611.00 3611.00 5540.00  5540.00GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0114 7980000000-N SP   1 EA  120225.00 120225.00 113000.00 113000.00 133185.00  133185.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET CORE SWITCH

0115 7980000000-N SP   6 EA  13650.00 81900.00 50000.00 300000.00 20230.00  121380.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET SWITCH

0116 7980000000-N SP   2 EA  1320.00 2640.00 645.00 1290.00 1610.00  3220.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE (CCTV/HUB)

0117 7980000000-N SP   15 EA  810.00 12150.00 200.00 3000.00 135.00  2025.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE (TRAFFIC
SIGNAL)
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0118 7980000000-N SP   12 EA  685.00 8220.00 882.00 10584.00 1120.00  13440.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0119 7980000000-N SP   3 EA  435.00 1305.00 585.00 1755.00 485.00  1455.00GENERIC SIGNAL ITEM (EA)
NETWORK INTERFACE BOX

0120 7980000000-N SP   1 EA  24570.00 24570.00 21688.00 21688.00 27220.00  27220.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0121 7980000000-N SP   2 EA  502.00 1004.00 495.00 990.00 560.00  1120.00GENERIC SIGNAL ITEM (EA)
PATCH PANEL (ETHERNET)

0122 7980000000-N SP   52 EA  270.00 14040.00 450.00 23400.00 210.00  10920.00GENERIC SIGNAL ITEM (EA)
POLE GROUNDING SYSTEM

0123 7980000000-N SP   1 EA  790.00 790.00 802.00 802.00 880.00  880.00GENERIC SIGNAL ITEM (EA)
RELOCATE MANAGED ETHERNET CORE SWITCH

0124 7980000000-N SP   175 EA  182.15 31876.25 125.00 21875.00 250.00  43750.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE CABINET

0125 7980000000-N SP   1 EA  913.00 913.00 851.00 851.00 1015.00  1015.00GENERIC SIGNAL ITEM (EA)
SIGNAL SHOP VIDEO DISPLAY     MONITOR

0126 7980000000-N SP   3 EA  1675.00 5025.00 1538.00 4614.00 1735.00  5205.00GENERIC SIGNAL ITEM (EA)
SMFO CONTACT MAPPING RECEIVER

0127 7980000000-N SP   3 EA  1675.00 5025.00 1538.00 4614.00 1735.00  5205.00GENERIC SIGNAL ITEM (EA)
SMFO CONTACT MAPPING TRANS-   MITTER

0128 7980000000-N SP   5 EA  190.00 950.00 183.00 915.00 240.00  1200.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (BASE EXTENDER/ADAPTER)

0129 7980000000-N SP   5 EA  570.00 2850.00 549.00 2745.00 725.00  3625.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (332 CABINET)

0130 7980000000-N SP   9 EA  570.00 5130.00 549.00 4941.00 725.00  6525.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (336 CABINET)

0131 7980000000-N SP   32 EA  2000.00 64000.00 3000.00 96000.00 3460.00  110720.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0132 7980000000-N SP   1 EA  13585.00 13585.00 12685.00 12685.00 16115.00  16115.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 332)

0133 7980000000-N SP   2 EA  14310.00 28620.00 13020.00 26040.00 17040.00  34080.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 336S)

0134 7980000000-N SP   12 EA  1065.00 12780.00 960.00 11520.00 1180.00  14160.00GENERIC SIGNAL ITEM (EA)
TMC VIDEO DISPLAY MONITOR(32")

0135 7980000000-N SP   2 EA  1215.00 2430.00 1095.00 2190.00 1350.00  2700.00GENERIC SIGNAL ITEM (EA)
TMS VIDEO DISPLAY MONITOR(47")

0136 7980000000-N SP   6 EA  1995.00 11970.00 1825.00 10950.00 2830.00  16980.00GENERIC SIGNAL ITEM (EA)
UPS

0137 7980000000-N SP   1 EA  11890.00 11890.00 10500.00 10500.00 13170.00  13170.00GENERIC SIGNAL ITEM (EA)
VIDEO MONITOR PROCESSOR UNIT

0138 7980000000-N SP   1 EA  3295.00 3295.00 1741.00 1741.00 3995.00  3995.00GENERIC SIGNAL ITEM (EA)
WALL-MOUNTED COMMUNICATIONS   RACK

0139 7985000000-N SP  Lump Sum 2430.00 4300.00  6225.00GENERIC SIGNAL ITEM (LS)
BRYCE STUART BUILDING MODIFI- CATIONS

0140 7985000000-N SP  Lump Sum 6850.00 5967.00  16000.00GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE

0141 7985000000-N SP  Lump Sum 7920.00 6900.00  21000.00GENERIC SIGNAL ITEM (LS)
MODIFY NETWORK MANAGEMENT     SOFTWARE

0142 7985000000-N SP  Lump Sum 15850.00 13813.00  30850.00GENERIC SIGNAL ITEM (LS)
MODIFY REGIONAL ITS GUI SOFT- WARE
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0143 7985000000-N SP  Lump Sum 130000.00 134000.00  128178.00GENERIC SIGNAL ITEM (LS)
REINSTALL & MODIFY SIGNAL SYS- TEM SOFTWARE

0144 7985000000-N SP  Lump Sum 3120.00 5056.00  5865.00GENERIC SIGNAL ITEM (LS)
SIGNAL SHOP MODIFICATIONS

0145 7985000000-N SP  Lump Sum 8750.00 7726.00  11070.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE &     DEVICES

0146 7985000000-N SP  Lump Sum 5655.00 13400.00  12470.00GENERIC SIGNAL ITEM (LS)
TMC MODIFICATIONS

0147 7985000000-N SP  Lump Sum 47730.00 62000.00  69635.00GENERIC SIGNAL ITEM (LS)
TRAINING

0148 7990000000-E SP   7,720 LF  3.69 28486.80 2.65 20458.00 3.15  24318.00GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0149 7990000000-E SP   2,918 LF  1.15 3355.70 1.50 4377.00 5.10  14881.80GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0150 7990000000-E SP   43,710 LF  2.02 88294.20 2.54 111023.40 2.25  98347.50GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (144-FIBER)

0151 7990000000-E SP   34,060 LF  1.27 43256.20 1.60 54496.00 1.40  47684.00GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE       (24-FIBER)

0152 7990000000-E SP   95,150 LF  1.36 129404.00 1.77 168415.50 1.55  147482.50GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE       (48-FIBER)

0153 7990000000-E SP   11,400 LF  1.65 18810.00 2.04 23256.00 1.80  20520.00GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE       (96-FIBER)

0154 7990000000-E SP   150 LF  11.05 1657.50 13.68 2052.00 12.30  1845.00GENERIC SIGNAL ITEM (LF)
IS DIRECTIONAL DRILL (1, 2")

0155 7990000000-E SP   150 LF  0.44 66.00 0.52 78.00 0.50  75.00GENERIC SIGNAL ITEM (LF)
IS TRACER WIRE

0156 7990000000-E SP   125 LF  8.30 1037.50 7.20 900.00 15.80  1975.00GENERIC SIGNAL ITEM (LF)
IS UNDERGROUND CONDUIT (2, 2")

0157 7990000000-E SP   9,645 LF  1.45 13985.25 1.15 11091.75 2.00  19290.00GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0158 7990000000-E SP   460 LF  1.58 726.80 5.40 2484.00 7.75  3565.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0159 7990000000-E SP   13,765 LF  8.51 117140.15 7.20 99108.00 8.15  112184.75GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

 

    TOTAL 6950238.29 TOTAL 7243452.63 TOTAL  7474005.05CONTRACT TOTAL

 

    SUB-TOTAL 6950238.29 SUB-TOTAL 7243452.63 SUB-TOTAL  7474005.05ROADWAY ITEMS
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0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 363545.00 390000.00  390094.66MOBILIZATION

0002 2591000000-E 848  1,874 SY  61.75 115719.50 115.00 215510.00 81.14  152056.364" CONCRETE SIDEWALK

0003 2738100000-E SP   50 SF  56.00 2800.00 25.00 1250.00 45.08  2254.00GENERIC PAVING ITEM (SF)
BRICK PAVERS

0004 4405000000-E 1110  840 SF  12.00 10080.00 10.00 8400.00 9.65  8106.00WORK ZONE SIGNS (PORT)

0005 4410000000-E 1110  72 SF  13.00 936.00 25.00 1800.00 10.02  721.44WORK ZONE SIGNS (BARR)

0006 4415000000-N 1115  3 EA  4580.00 13740.00 1500.00 4500.00 4735.46  14206.38FLASHING ARROW BOARD

0007 4420000000-N 1120  3 EA  19500.00 58500.00 1500.00 4500.00 17610.30  52830.90PORTABLE CHANGE MSG SIGN

0008 4430000000-N 1130  150 EA  60.00 9000.00 75.00 11250.00 53.43  8014.50DRUMS

0009 4435000000-N 1135  150 EA  25.00 3750.00 20.00 3000.00 21.67  3250.50CONES

0010 4445000000-E 1145  50 LF  50.00 2500.00 75.00 3750.00 398.26  19913.00BARRICADES (TYPE III)

0011 4450000000-N 1150  400 HR  21.95 8780.00 50.00 20000.00 28.17  11268.00FLAGGER

0012 4480000000-N 1165  3 EA  21140.00 63420.00 1500.00 4500.00 19427.54  58282.62TMA

0013 4510000000-N SP   450 HR  50.00 22500.00 50.00 22500.00 56.34  25353.00LAW ENFORCEMENT

0014 4516000000-N 1180  100 EA  40.00 4000.00 50.00 5000.00 39.10  3910.00SKINNY DRUM

0015 7000000000-E 1705  4 EA  900.00 3600.00 750.00 3000.00 677.55  2710.20PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN)

0016 7060000000-E 1705  15,740 LF  3.00 47220.00 1.25 19675.00 2.15  33841.00SIGNAL CABLE

0017 7132000000-E 1705  1 EA  1000.00 1000.00 750.15 750.15 1106.59  1106.59VEHICLE SIGNAL HD (12", 4 SECT)

0018 7144000000-E 1705  4 EA  1200.00 4800.00 1100.00 4400.00 1469.24  5876.96VEHICLE SIGNAL HD (12", 5 SECT)

0019 7252000000-E 1710  46,270 LF  1.50 69405.00 2.00 92540.00 1.13  52285.10MESSENGER CABLE (1/4")

0020 7264000000-E 1710  140 LF  5.00 700.00 3.00 420.00 1.68  235.20MESSENGER CABLE (3/8")

0021 7279000000-E 1715  40,050 LF  0.75 30037.50 0.25 10012.50 0.23  9211.50TRACER WIRE

0022 7301000000-E 1715  150 LF  11.50 1725.00 11.00 1650.00 10.93  1639.50DIRECT DRILL (***********)
(1, 2")

0023 7301000000-E 1715  1,180 LF  16.75 19765.00 13.50 15930.00 16.00  18880.00DIRECT DRILL (***********)
(1, 4")

0024 7301000000-E 1715  20,500 LF  16.75 343375.00 12.50 256250.00 15.26  312830.00DIRECT DRILL (***********)
(2, 2")

0025 7312000000-N 1716  102 EA  450.00 45900.00 550.00 56100.00 1126.03  114855.06JUNCTION BOX (***************)
(OVER-SIZED)

0026 7312000000-N 1716  19 EA  800.00 15200.00 730.00 13870.00 1409.76  26785.44JUNCTION BOX (***************)
(SPECIAL-SIZE)

0027 7324000000-N 1716  6 EA  275.00 1650.00 335.00 2010.00 872.65  5235.90JUNCTION BOX (STANDARD SIZE)

0028 7360000000-N 1720  3 EA  900.00 2700.00 1500.00 4500.00 1807.22  5421.66WOOD POLE

0029 7372000000-N 1721  209 EA  275.00 57475.00 300.00 62700.00 770.33  160998.97GUY ASSEMBLY

0030 7384000000-E 1722  25 EA  310.00 7750.00 500.00 12500.00 462.11  11552.75***" RISER WITH **************
(1", HEAT SHRINK TUBING)

0031 7396000000-E 1722  1 EA  250.00 250.00 500.00 500.00 456.77  456.771/2" RISER WITH WEATHERHEAD

0032 7408000000-E 1722  151 EA  300.00 45300.00 460.00 69460.00 516.13  77935.631" RISER WITH WEATHERHEAD

0033 7420000000-E 1722  142 EA  350.00 49700.00 550.00 78100.00 605.78  86020.762" RISER WITH WEATHERHEAD

0034 7432000000-E 1722  156 EA  360.00 56160.00 500.00 78000.00 597.80  93256.802" RISER WITH TUBING

0035 7444000000-E 1725  460 LF  8.00 3680.00 11.00 5060.00 5.82  2677.20INDUCTIVE LOOP SAWCUT

0036 7516000000-E 1730  113,120 LF  2.00 226240.00 1.80 203616.00 2.41  272619.20COMMUNICATIONS CABLE (** FIBER)
(24)



JUN 05, 2013 08:55 AM

TIP NO C-5224A 2:00 PM 8 /  12 009

FORSYTH

45437.3.1

FED AID NO CMS-0918(89)

UPGRADE AND EXPANSION OF COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

MIDASCO, LLC WORLD FIBER TECHNOLOGIES, INC.

ELKRIDGE,  MD ALPHARETTA,  GA

C203153MAY 21 2013

0.000 MI

0037 7516000000-E 1730  92,390 LF  2.25 207877.50 2.00 184780.00 1.37  126574.30COMMUNICATIONS CABLE (** FIBER)
(36)

0038 7516000000-E 1730  50,783 LF  2.75 139653.25 2.00 101566.00 1.41  71604.03COMMUNICATIONS CABLE (** FIBER)
(48)

0039 7516000000-E 1730  8,780 LF  3.25 28535.00 2.25 19755.00 2.04  17911.20COMMUNICATIONS CABLE (** FIBER)
(72)

0040 7528000000-E 1730  47,030 LF  1.50 70545.00 3.15 148144.50 1.07  50322.10DROP CABLE

0041 7540000000-N 1731  143 EA  1750.00 250250.00 425.00 60775.00 648.92  92795.56SPLICE ENCLOSURE

0042 7552000000-N 1731  163 EA  1500.00 244500.00 860.00 140180.00 741.70  120897.10INTERCONNECT CENTER

0043 7566000000-N 1733  68 EA  75.00 5100.00 80.00 5440.00 202.38  13761.84DELINEATOR MARKER

0044 7575142200-N SP   148 EA  500.00 74000.00 2000.00 296000.00 1647.24  243791.52NEW ELECTRICAL SERVICE

0045 7575160000-E 1734  42,425 LF  2.00 84850.00 1.35 57273.75 2.78  117941.50REM EXT COMM CABLE

0046 7575180000-N 1735  30 EA  200.00 6000.00 160.00 4800.00 173.24  5197.20CABLE TRANSFER

0047 7636000000-N 1745  24 EA  250.00 6000.00 300.00 7200.00 389.45  9346.80SIGN FOR SIGNALS

0048 7642200000-N 1743  2 EA  1250.00 2500.00 1200.00 2400.00 1499.61  2999.22TYPE II PED W/ FOUNDATION

0049 7684000000-N 1750  50 EA  750.00 37500.00 850.00 42500.00 1685.71  84285.50SIGNAL CABINET FOUNDATION

0050 7686000000-N 1752  66 EA  750.00 49500.00 525.00 34650.00 643.55  42474.30CONDUIT ENTR INTO EXT FOUND

0051 7687000000-N 1752  67 EA  750.00 50250.00 1000.00 67000.00 1053.70  70597.90MODIFY FOUND FOR CONTRLR CBNT

0052 7696000000-N 1751  126 EA  10065.00 1268190.00 12000.00 1512000.00 11409.65  1437615.90CONTLR WITH CBNT (***************)
(2070L, 332, BASE MOUNTED)

0053 7696000000-N 1751  25 EA  9275.00 231875.00 11500.00 287500.00 11838.37  295959.25CONTLR WITH CBNT (***************)
(2070L, 336A, POLE MOUNTED)

0054 7696000000-N 1751  7 EA  9325.00 65275.00 11300.00 79100.00 10613.35  74293.45CONTLR WITH CBNT (***************)
(2070L, 336S, BASE  MOUNTED)

0055 7696000000-N 1751  44 EA  9365.00 412060.00 11500.00 506000.00 11933.08  525055.52CONTLR WITH CBNT (***************)
(2070L, 336S, POLE MOUNTED)

0056 7708000000-N 1751  603 EA  90.00 54270.00 85.00 51255.00 117.38  70780.14DETECTOR CARD (***********)
(MODEL 222)

0057 7901000000-N 1753  129 EA  325.00 41925.00 230.00 29670.00 423.77  54666.33CABINET BASE EXTENDER

0058 7901010000-N 1753  2 EA  345.00 690.00 250.00 500.00 444.42  888.84CABINET BASE ADAPTER

0059 7980000000-N SP   2 EA  150.00 300.00 92.00 184.00 340.80  681.60GENERIC SIGNAL ITEM (EA)
4" PVC RISER SEAL

0060 7980000000-N SP   43 EA  4000.00 172000.00 2850.00 122550.00 4788.02  205884.86GENERIC SIGNAL ITEM (EA)
4.9 GHZ ETHERNET BRIDGE

0061 7980000000-N SP   454 EA  75.00 34050.00 120.00 54480.00 130.67  59324.18GENERIC SIGNAL ITEM (EA)
5/8" x 10' GROUNDING ELECTRODE

0062 7980000000-N SP   5 EA  3150.00 15750.00 2600.00 13000.00 7339.67  36698.35GENERIC SIGNAL ITEM (EA)
900MHZ ETHERNET RADIO

0063 7980000000-N SP   66 EA  835.00 55110.00 760.00 50160.00 828.10  54654.60GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0064 7980000000-N SP   2 EA  3835.00 7670.00 4900.00 9800.00 5470.65  10941.30GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0065 7980000000-N SP   2 EA  3835.00 7670.00 5400.00 10800.00 4095.19  8190.38GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0066 7980000000-N SP   1 EA  3500.00 3500.00 4600.00 4600.00 11836.25  11836.25GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET

0067 7980000000-N SP   2 EA  1250.00 2500.00 1500.00 3000.00 1811.47  3622.94GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE
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0.000 MI

0068 7980000000-N SP   4 EA  3910.00 15640.00 4650.00 18600.00 10161.07  40644.28GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0069 7980000000-N SP   39 EA  750.00 29250.00 120.00 4680.00 182.95  7135.05GENERIC SIGNAL ITEM (EA)
CUT & CAP EXISTING COMMUNICA- TIONS CABLE

0070 7980000000-N SP   2 EA  2500.00 5000.00 2250.00 4500.00 2745.77  5491.54GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0071 7980000000-N SP   1 EA  500.00 500.00 1000.00 1000.00 809.91  809.91GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0072 7980000000-N SP   203 EA  1200.00 243600.00 2100.00 426300.00 1219.90  247639.70GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0073 7980000000-N SP   1 EA  18000.00 18000.00 6000.00 6000.00 17709.83  17709.83GENERIC SIGNAL ITEM (EA)
FIREWALL

0074 7980000000-N SP   10 EA  808.15 8081.50 900.00 9000.00 954.79  9547.90GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICT MONITOR

0075 7980000000-N SP   10 EA  1869.60 18696.00 2400.00 24000.00 2104.65  21046.50GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0076 7980000000-N SP   6 EA  7054.80 42328.80 8250.00 49500.00 7721.64  46329.84GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0077 7980000000-N SP   1 EA  6300.00 6300.00 7400.00 7400.00 6904.47  6904.47GENERIC SIGNAL ITEM (EA)
FURNISH 336A CABINET

0078 7980000000-N SP   3 EA  6389.00 19167.00 7460.00 22380.00 7000.39  21001.17GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0079 7980000000-N SP   3 EA  1809.10 5427.30 2140.00 6420.00 2443.43  7330.29GENERIC SIGNAL ITEM (EA)
FURNISH 4.9GHZ ETHERNET BRIDGE

0080 7980000000-N SP   1 EA  1517.50 1517.50 2700.00 2700.00 3685.16  3685.16GENERIC SIGNAL ITEM (EA)
FURNISH 900MHZ ETHERNET RADIO

0081 7980000000-N SP   1 EA  20000.00 20000.00 4500.00 4500.00 3114.89  3114.89GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER

0082 7980000000-N SP   10 EA  71.75 717.50 84.00 840.00 77.71  777.10GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL 222)

0083 7980000000-N SP   2 EA  2240.00 4480.00 2160.00 4320.00 2507.78  5015.56GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEO ENCODER

0084 7980000000-N SP   11 EA  875.00 9625.00 1650.00 18150.00 1027.64  11304.04GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0085 7980000000-N SP   1 EA  181.25 181.25 80.00 80.00 151.78  151.78GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET RADIO LIGHTN- ING ARRESTOR

0086 7980000000-N SP   1 EA  450.00 450.00 3000.00 3000.00 10326.14  10326.14GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER     METER

0087 7980000000-N SP   1 EA  1800.00 1800.00 5800.00 5800.00 1877.60  1877.60GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC RESTORA-  TION KIT

0088 7980000000-N SP   1 EA  1600.00 1600.00 3000.00 3000.00 10326.14  10326.14GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENER- ATOR

0089 7980000000-N SP   1 EA  1418.00 1418.00 1150.00 1150.00 1584.18  1584.18GENERIC SIGNAL ITEM (EA)
FURNISH SMFO CONTACT MAPPING RECEIVER

0090 7980000000-N SP   1 EA  1418.00 1418.00 1150.00 1150.00 1584.18  1584.18GENERIC SIGNAL ITEM (EA)
FURNISH SMFO CONTACT MAPPING TRANSMITTER

0091 7980000000-N SP   1 EA  4500.00 4500.00 3200.00 3200.00 1895.01  1895.01GENERIC SIGNAL ITEM (EA)
FURNISH SPARE CABLE & CONNECT- ORS KIT

0092 7980000000-N SP   1 EA  980.00 980.00 280.00 280.00 1141.77  1141.77GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR
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0.000 MI

0093 7980000000-N SP   1 EA  750.00 750.00 650.00 650.00 592.95  592.95GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0094 7980000000-N SP   16 EA  300.00 4800.00 300.00 4800.00 1862.01  29792.16GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0095 7980000000-N SP   30 EA  400.00 12000.00 400.00 12000.00 1256.12  37683.60GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0096 7980000000-N SP   32 EA  100.00 3200.00 200.00 6400.00 207.23  6631.36GENERIC SIGNAL ITEM (EA)
HEAT SHRINK TUBING RETROFIT   KIT

0097 7980000000-N SP   4 EA  10260.00 41040.00 12000.00 48000.00 11398.78  45595.12GENERIC SIGNAL ITEM (EA)
HUB CABINET

0098 7980000000-N SP   4 EA  1000.00 4000.00 2400.00 9600.00 2167.88  8671.52GENERIC SIGNAL ITEM (EA)
HUB CABINET FOUNDATION

0099 7980000000-N SP   1 EA  3500.00 3500.00 600.00 600.00 1008.62  1008.62GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (36-FIBER)

0100 7980000000-N SP   7 EA  4500.00 31500.00 985.00 6895.00 1141.32  7989.24GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (48-FIBER)

0101 7980000000-N SP   1 EA  5500.00 5500.00 1250.00 1250.00 1440.88  1440.88GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (72-FIBER)

0102 7980000000-N SP   7 EA  450.00 3150.00 640.00 4480.00 597.95  4185.65GENERIC SIGNAL ITEM (EA)
IS 2" RISER WITH HEAT SHRINK  TUBING

0103 7980000000-N SP   2 EA  5450.00 10900.00 8100.00 16200.00 6424.12  12848.24GENERIC SIGNAL ITEM (EA)
IS HUB CABINET

0104 7980000000-N SP   2 EA  1000.00 2000.00 2500.00 5000.00 2364.49  4728.98GENERIC SIGNAL ITEM (EA)
IS HUB CABINET FOUNDATION

0105 7980000000-N SP   4 EA  11000.00 44000.00 2300.00 9200.00 2435.33  9741.32GENERIC SIGNAL ITEM (EA)
IS HUB SPLICE CENTER (144-FIBER)

0106 7980000000-N SP   2 EA  3500.00 7000.00 460.00 920.00 705.07  1410.14GENERIC SIGNAL ITEM (EA)
IS HUB SPLICE CENTER (24-FIBER)

0107 7980000000-N SP   1 EA  9000.00 9000.00 1600.00 1600.00 1767.51  1767.51GENERIC SIGNAL ITEM (EA)
IS HUB SPLICE CENTER (96-FIBER)

0108 7980000000-N SP   1 EA  450.00 450.00 550.00 550.00 1147.88  1147.88GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX (OVER-SIZED)

0109 7980000000-N SP   10 EA  800.00 8000.00 750.00 7500.00 1427.97  14279.70GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX(SPECIAL-SIZED)

0110 7980000000-N SP   37 EA  1750.00 64750.00 565.00 20905.00 645.17  23871.29GENERIC SIGNAL ITEM (EA)
IS SPLICE ENCLOSURE

0111 7980000000-N SP   4 EA  9700.00 38800.00 13000.00 52000.00 9995.47  39981.88GENERIC SIGNAL ITEM (EA)
ITS SERVER

0112 7980000000-N SP   1 EA  3360.00 3360.00 4100.00 4100.00 3473.89  3473.89GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0113 7980000000-N SP   1 EA  3825.00 3825.00 4600.00 4600.00 7398.66  7398.66GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0114 7980000000-N SP   1 EA  112000.00 112000.00 120000.00 120000.00 99890.08  99890.08GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET CORE SWITCH

0115 7980000000-N SP   6 EA  18000.00 108000.00 40000.00 240000.00 9624.52  57747.12GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET SWITCH

0116 7980000000-N SP   2 EA  500.00 1000.00 1060.00 2120.00 1582.57  3165.14GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE (CCTV/HUB)

0117 7980000000-N SP   15 EA  500.00 7500.00 325.00 4875.00 133.57  2003.55GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE (TRAFFIC
SIGNAL)
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0.000 MI

0118 7980000000-N SP   12 EA  1750.00 21000.00 320.00 3840.00 1649.66  19795.92GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0119 7980000000-N SP   3 EA  500.00 1500.00 200.00 600.00 577.57  1732.71GENERIC SIGNAL ITEM (EA)
NETWORK INTERFACE BOX

0120 7980000000-N SP   1 EA  24000.00 24000.00 24000.00 24000.00 21992.11  21992.11GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0121 7980000000-N SP   2 EA  800.00 1600.00 2900.00 5800.00 763.58  1527.16GENERIC SIGNAL ITEM (EA)
PATCH PANEL (ETHERNET)

0122 7980000000-N SP   52 EA  135.00 7020.00 200.00 10400.00 128.49  6681.48GENERIC SIGNAL ITEM (EA)
POLE GROUNDING SYSTEM

0123 7980000000-N SP   1 EA  750.00 750.00 2400.00 2400.00 704.30  704.30GENERIC SIGNAL ITEM (EA)
RELOCATE MANAGED ETHERNET CORE SWITCH

0124 7980000000-N SP   175 EA  750.00 131250.00 475.00 83125.00 476.00  83300.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE CABINET

0125 7980000000-N SP   1 EA  850.00 850.00 1400.00 1400.00 811.36  811.36GENERIC SIGNAL ITEM (EA)
SIGNAL SHOP VIDEO DISPLAY     MONITOR

0126 7980000000-N SP   3 EA  1750.00 5250.00 1300.00 3900.00 1646.16  4938.48GENERIC SIGNAL ITEM (EA)
SMFO CONTACT MAPPING RECEIVER

0127 7980000000-N SP   3 EA  1750.00 5250.00 1300.00 3900.00 1646.16  4938.48GENERIC SIGNAL ITEM (EA)
SMFO CONTACT MAPPING TRANS-   MITTER

0128 7980000000-N SP   5 EA  180.00 900.00 200.00 1000.00 266.32  1331.60GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (BASE EXTENDER/ADAPTER)

0129 7980000000-N SP   5 EA  542.50 2712.50 600.00 3000.00 640.30  3201.50GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (332 CABINET)

0130 7980000000-N SP   9 EA  542.50 4882.50 600.00 5400.00 640.30  5762.70GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (336 CABINET)

0131 7980000000-N SP   32 EA  2800.00 89600.00 1800.00 57600.00 2739.80  87673.60GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0132 7980000000-N SP   1 EA  11840.00 11840.00 13250.00 13250.00 14590.13  14590.13GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 332)

0133 7980000000-N SP   2 EA  12535.00 25070.00 14000.00 28000.00 15307.74  30615.48GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 336S)

0134 7980000000-N SP   12 EA  1200.00 14400.00 1000.00 12000.00 1263.92  15167.04GENERIC SIGNAL ITEM (EA)
TMC VIDEO DISPLAY MONITOR(32")

0135 7980000000-N SP   2 EA  1300.00 2600.00 1200.00 2400.00 1399.14  2798.28GENERIC SIGNAL ITEM (EA)
TMS VIDEO DISPLAY MONITOR(47")

0136 7980000000-N SP   6 EA  1845.00 11070.00 2150.00 12900.00 2859.54  17157.24GENERIC SIGNAL ITEM (EA)
UPS

0137 7980000000-N SP   1 EA  12000.00 12000.00 11500.00 11500.00 10564.57  10564.57GENERIC SIGNAL ITEM (EA)
VIDEO MONITOR PROCESSOR UNIT

0138 7980000000-N SP   1 EA  2000.00 2000.00 1230.00 1230.00 1751.05  1751.05GENERIC SIGNAL ITEM (EA)
WALL-MOUNTED COMMUNICATIONS   RACK

0139 7985000000-N SP  Lump Sum 4500.00 6000.00  13120.62GENERIC SIGNAL ITEM (LS)
BRYCE STUART BUILDING MODIFI- CATIONS

0140 7985000000-N SP  Lump Sum 6340.00 6650.00  6085.19GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE

0141 7985000000-N SP  Lump Sum 7340.00 7700.00  7043.05GENERIC SIGNAL ITEM (LS)
MODIFY NETWORK MANAGEMENT     SOFTWARE

0142 7985000000-N SP  Lump Sum 14680.00 17000.00  14086.09GENERIC SIGNAL ITEM (LS)
MODIFY REGIONAL ITS GUI SOFT- WARE



JUN 05, 2013 08:55 AM

TIP NO C-5224A 2:00 PM 12 /  12 009

FORSYTH

45437.3.1

FED AID NO CMS-0918(89)

UPGRADE AND EXPANSION OF COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

MIDASCO, LLC WORLD FIBER TECHNOLOGIES, INC.

ELKRIDGE,  MD ALPHARETTA,  GA

C203153MAY 21 2013

0.000 MI

0143 7985000000-N SP  Lump Sum 143671.50 171000.00  155636.47GENERIC SIGNAL ITEM (LS)
REINSTALL & MODIFY SIGNAL SYS- TEM SOFTWARE

0144 7985000000-N SP  Lump Sum 10000.00 3000.00  9284.88GENERIC SIGNAL ITEM (LS)
SIGNAL SHOP MODIFICATIONS

0145 7985000000-N SP  Lump Sum 8500.00 30000.00  8375.70GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE &     DEVICES

0146 7985000000-N SP  Lump Sum 25000.00 3000.00  10001.42GENERIC SIGNAL ITEM (LS)
TMC MODIFICATIONS

0147 7985000000-N SP  Lump Sum 70000.00 68000.00  65616.52GENERIC SIGNAL ITEM (LS)
TRAINING

0148 7990000000-E SP   7,720 LF  10.00 77200.00 2.50 19300.00 9.08  70097.60GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0149 7990000000-E SP   2,918 LF  5.00 14590.00 2.20 6419.60 3.48  10154.64GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0150 7990000000-E SP   43,710 LF  5.00 218550.00 2.30 100533.00 2.09  91353.90GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (144-FIBER)

0151 7990000000-E SP   34,060 LF  1.75 59605.00 1.60 54496.00 0.95  32357.00GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE       (24-FIBER)

0152 7990000000-E SP   95,150 LF  2.75 261662.50 1.80 171270.00 1.11  105616.50GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE       (48-FIBER)

0153 7990000000-E SP   11,400 LF  4.00 45600.00 1.60 18240.00 1.37  15618.00GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE       (96-FIBER)

0154 7990000000-E SP   150 LF  11.50 1725.00 11.00 1650.00 12.13  1819.50GENERIC SIGNAL ITEM (LF)
IS DIRECTIONAL DRILL (1, 2")

0155 7990000000-E SP   150 LF  1.00 150.00 0.25 37.50 0.23  34.50GENERIC SIGNAL ITEM (LF)
IS TRACER WIRE

0156 7990000000-E SP   125 LF  8.50 1062.50 12.00 1500.00 8.03  1003.75GENERIC SIGNAL ITEM (LF)
IS UNDERGROUND CONDUIT (2, 2")

0157 7990000000-E SP   9,645 LF  1.50 14467.50 1.00 9645.00 1.97  19000.65GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0158 7990000000-E SP   460 LF  7.00 3220.00 11.00 5060.00 6.33  2911.80GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0159 7990000000-E SP   13,765 LF  8.50 117002.50 9.00 123885.00 7.05  97043.25GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

 

    TOTAL 7813913.10 TOTAL 7918293.00 TOTAL  7953004.24CONTRACT TOTAL

 

    SUB-TOTAL 7813913.10 SUB-TOTAL 7918293.00 SUB-TOTAL  7953004.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6950238.29   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     2  7243452.63   ALS OF NORTH CAROLINA, INC.

     3  7474005.05   TRAFFIC CONTROL DEVICES, INC.

     4  7813913.10   HAYNES ELECTRIC UTILITY CORP.

     5  7918293.00   MIDASCO, LLC

     6  7953004.24   WORLD FIBER TECHNOLOGIES, INC.



JUN 05, 2013 08:55 AM

TIP NO I-2304AE 2:00 PM 1 /  3 010

DAVIDSON

53000.3.STR01T4

FED AID NO FRA-FR-HSR-0006-10-01-

RAILROAD ROADBED, GRADING, AND DRAINAGE.

NC RAILROAD MAIN LINE CURVE REALIGNMENT FROM MP 327.3 TO MP 327.9 NORTH OF THE YADKIN RIVER.

FAULCONER CONSTRUCTION CO
INC

CARY,  NC

TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

C203210MAY 21 2013

0.501 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 78000.00  80000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10695.00 37000.00  15000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 463500.00 702000.00  829330.00GRADING

0004 0050000000-E 226  1 ACR 3460.00 3460.00 5000.00 5000.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  600 CY  5.35 3210.00 9.00 5400.00 30.00  18000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  1,350 CY  7.10 9585.00 5.00 6750.00 8.00  10800.00DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  400 LF  3.45 1380.00 2.60 1040.00 2.00  800.00BERM DITCH CONSTRUCTION

0008 0248000000-N SP  Lump Sum 17000.00 75700.00  10000.00GENERIC GRADING ITEM (LS)
EXISTING BRIDGE BENT AND FOOTING REMOVAL

0009 0318000000-E 300  40 TON 56.50 2260.00 35.00 1400.00 35.00  1400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  5.65 678.00 3.00 360.00 9.00  1080.00FND CONDIT GEOTEXTILE

0011 0448300000-E 310  40 LF  35.50 1420.00 62.00 2480.00 55.00  2200.0018" RCP CULV CLASS IV

0012 0576000000-E 310  44 LF  92.50 4070.00 105.00 4620.00 75.00  3300.00**" CS PIPE CULV *****"
(36", 0.079")

0013 0636000000-E 310  2 EA  750.00 1500.00 900.00 1800.00 650.00  1300.00**" CS ELBOW *****" THICK
(36", 0.079")

0014 0986000000-E SP   20 LF  229.00 4580.00 330.00 6600.00 220.00  4400.00GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.5" THICK, GRADE B IN SOIL

0015 0986000000-E SP   20 LF  229.00 4580.00 330.00 6600.00 320.00  6400.00GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.5" THICK, GRADE B NOT IN
SOIL

0016 0986000000-E SP   36 LF  459.00 16524.00 545.00 19620.00 530.00  19080.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B IN SOIL

0017 0986000000-E SP   36 LF  459.00 16524.00 575.00 20700.00 780.00  28080.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B NOT IN
SOIL

0018 0986000000-E SP   72 LF  279.00 20088.00 385.00 27720.00 160.00  11520.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B OPEN
CUT

0019 0986000000-E SP   44 LF  999.00 43956.00 1082.00 47608.00 850.00  37400.00GENERIC PIPE ITEM (LF)
66" WELDED STEEL PIPE, 0.875" THICK, GRADE B IN SOIL

0020 0986000000-E SP   44 LF  999.00 43956.00 1113.00 48972.00 1250.00  55000.00GENERIC PIPE ITEM (LF)
66" WELDED STEEL PIPE, 0.875" THICK, GRADE B NOT IN
SOIL

0021 0986000000-E SP   31 LF  549.00 17019.00 647.00 20057.00 680.00  21080.00GENERIC PIPE ITEM (LF)
66" WELDED STEEL PIPE, 0.875" THICK, GRADE B OPEN
CUT

0022 0995000000-E 340  228 LF  49.50 11286.00 15.00 3420.00 15.00  3420.00PIPE REMOVAL

0023 2209000000-E 838 12.4 CY  990.00 12276.00 1055.00 13082.00 1250.00  15500.00ENDWALLS

0024 2220000000-E 838 13.2 CY  1240.00 16368.00 900.00 11880.00 1350.00  17820.00REINFORCED ENDWALLS

0025 2275000000-E SP   67 CY  197.00 13199.00 235.00 15745.00 175.00  11725.00FLOWABLE FILL

0026 2286000000-N 840  1 EA  2240.00 2240.00 2160.00 2160.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0027 2396000000-N 840  1 EA  540.00 540.00 550.00 550.00 445.00  445.00FRAME W/COVER STD 840.54

0028 3578000000-N SP   1 EA  2350.00 2350.00 1000.00 1000.00 575.00  575.00GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0029 3628000000-E 876  170 TON 49.50 8415.00 52.00 8840.00 55.00  9350.00RIP RAP, CLASS I

0030 3649000000-E 876  830 TON 42.50 35275.00 50.00 41500.00 55.00  45650.00RIP RAP, CLASS B



JUN 05, 2013 08:55 AM

TIP NO I-2304AE 2:00 PM 2 /  3 010

DAVIDSON

53000.3.STR01T4

FED AID NO FRA-FR-HSR-0006-10-01-

RAILROAD ROADBED, GRADING, AND DRAINAGE.

NC RAILROAD MAIN LINE CURVE REALIGNMENT FROM MP 327.3 TO MP 327.9 NORTH OF THE YADKIN RIVER.

FAULCONER CONSTRUCTION CO
INC

CARY,  NC

TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

C203210MAY 21 2013

0.501 MI

0031 3656000000-E 876  3,400 SY  1.65 5610.00 2.80 9520.00 2.75  9350.00GEOTEXTILE FOR DRAINGE

0032 3885000000-E SP   6,265 TON 28.00 175420.00 31.00 194215.00 28.00  175420.00GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0033 4405000000-E 1110  32 SF  8.00 256.00 20.00 640.00 8.50  272.00WORK ZONE SIGNS (PORT)

0034 6000000000-E 1605  1,800 LF  1.92 3456.00 1.90 3420.00 3.25  5850.00TEMPORARY SILT FENCE

0035 6006000000-E 1610  140 TON 54.00 7560.00 50.00 7000.00 50.00  7000.00EROS CONTRL STONE CL A

0036 6009000000-E 1610  480 TON 53.50 25680.00 50.00 24000.00 55.00  26400.00EROS CONTRL STONE CL B

0037 6012000000-E 1610  210 TON 48.50 10185.00 48.00 10080.00 45.00  9450.00SEDIMENT CONTROL STONE

0038 6015000000-E 1615 12.5 ACR 425.00 5312.50 840.00 10500.00 425.00  5312.50TEMPORARY MULCHING

0039 6018000000-E 1620  450 LB  3.00 1350.00 2.50 1125.00 3.00  1350.00SEED FOR TEMP SEEDING

0040 6021000000-E 1620 2.75 TON 1400.00 3850.00 945.00 2598.75 1400.00  3850.00FERT FOR TEMP SEEDING

0041 6024000000-E 1622  450 LF  17.00 7650.00 15.02 6759.00 23.00  10350.00TEMPORARY SLOPE DRAINS

0042 6029000000-E SP   100 LF  1.85 185.00 1.90 190.00 2.30  230.00SAFETY FENCE

0043 6030000000-E 1630  800 CY  2.70 2160.00 9.00 7200.00 10.00  8000.00SILT EXCAVATION

0044 6036000000-E 1631  7,135 SY  1.35 9632.25 1.68 11986.80 1.35  9632.25MATTING FOR EROS CONTROL

0045 6037000000-E SP   10 SY  4.80 48.00 8.50 85.00 4.80  48.00COIR FIBER MAT

0046 6071010000-E SP   300 LF  9.60 2880.00 9.86 2958.00 7.50  2250.00WATTLE

0047 6071012000-E SP   1,100 LF  10.60 11660.00 9.86 10846.00 10.75  11825.00COIR FIBER WATTLE

0048 6071020000-E SP   100 LB  14.20 1420.00 10.00 1000.00 15.00  1500.00POLYACRYLAMIDE (PAM)

0049 6071030000-E 1640  250 LF  4.40 1100.00 5.00 1250.00 8.00  2000.00COIR FIBER BAFFLE

0050 6071050000-E SP   1 EA  1030.00 1030.00 994.00 994.00 1250.00  1250.00**" SKIMMER
(1-1/2")

0051 6084000000-E 1660  15 ACR 2150.00 32250.00 1900.00 28500.00 2150.00  32250.00SEEDING AND MULCHING

0052 6087000000-E 1660  9 ACR 44.00 396.00 65.00 585.00 44.00  396.00MOWING

0053 6090000000-E 1661  150 LB  10.00 1500.00 8.00 1200.00 10.00  1500.00SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.5 TON 1400.00 700.00 1500.00 750.00 1400.00  700.00FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  350 LB  1.55 542.50 2.40 840.00 1.55  542.50SEED FOR SUPP SEEDING

0056 6108000000-E 1665 10.25 TON 810.00 8302.50 850.00 8712.50 810.00  8302.50FERTILIZER TOPDRESSING

0057 6111000000-E SP   50 LF  83.00 4150.00 111.09 5554.50 50.00  2500.00IMPERVIOUS DIKE

0058 6114500000-N 1667  30 MHR 48.00 1440.00 20.00 600.00 48.00  1440.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   19 EA  100.00 1900.00 250.00 4750.00 100.00  1900.00RESPONSE FOR EROS CONTROL

0060 6132000000-N SP   5 EA  1210.00 6050.00 300.00 1500.00 100.00  500.00GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL

 

    TOTAL 1179609.75 TOTAL 1576963.55 TOTAL  1603625.75CONTRACT TOTAL

 

    SUB-TOTAL 1179609.75 SUB-TOTAL 1576963.55 SUB-TOTAL  1603625.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1179609.75   FAULCONER CONSTRUCTION CO INC

     2  1576963.55   TRIANGLE GRADING & PAVING INC
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TIP NO I-2304AE 2:00 PM 3 /  3 010

DAVIDSON

53000.3.STR01T4

FED AID NO FRA-FR-HSR-0006-10-01-

RAILROAD ROADBED, GRADING, AND DRAINAGE.

NC RAILROAD MAIN LINE CURVE REALIGNMENT FROM MP 327.3 TO MP 327.9 NORTH OF THE YADKIN RIVER.

   

C203210MAY 21 2013

0.501 MI

     3  1603625.75   BLYTHE CONSTRUCTION, INC.
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TIP NO P-5208E 2:00 PM 1 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

GRANITE CONTRACTING LLC

CORNELIUS,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

C203209MAY 21 2013

1.132 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170800.00 170000.00  173572.10MOBILIZATION

0002 0000400000-N 801 Lump Sum 30000.00 30000.00  22140.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  76,560 CY  3.40 260304.00 4.65 356004.00 4.30  329208.00UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 27900.00 27050.00  24000.00REINF BRG APPR **********
(65+92.50-L-)

0005 0050000000-E 226  2 ACR 10000.00 20000.00 5000.00 10000.00 6000.00  12000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  13,960 CY  8.00 111680.00 12.90 180084.00 10.50  146580.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 340000.00 515000.00  565000.00GRADING

0008 0134000000-E 240  1,000 CY  11.10 11100.00 6.30 6300.00 9.70  9700.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   6,000 CY  30.35 182100.00 34.60 207600.00 20.10  120600.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  9,500 SY  1.30 12350.00 2.00 19000.00 2.50  23750.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  200 TON 40.05 8010.00 36.00 7200.00 35.50  7100.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  620 SY  1.40 868.00 2.00 1240.00 3.30  2046.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  160 LF  37.85 6056.00 32.60 5216.00 32.65  5224.0015" DRAINAGE PIPE

0014 0335300000-E 305  680 LF  44.20 30056.00 38.50 26180.00 36.50  24820.0018" DRAINAGE PIPE

0015 0335400000-E 305  324 LF  43.00 13932.00 45.00 14580.00 45.50  14742.0024" DRAINAGE PIPE

0016 0335700000-E 305  424 LF  77.80 32987.20 90.00 38160.00 83.50  35404.0042" DRAINAGE PIPE

0017 0335800000-E 305  84 LF  95.00 7980.00 120.00 10080.00 118.50  9954.0048" DRAINAGE PIPE

0018 0335850000-E 305  4 EA  415.00 1660.00 335.00 1340.00 310.00  1240.00**" DRAINAGE PIPE ELBOW
(15")

0019 0335850000-E 305  3 EA  460.00 1380.00 375.00 1125.00 335.00  1005.00**" DRAINAGE PIPE ELBOW
(18")

0020 0448200000-E 310  136 LF  39.00 5304.00 33.00 4488.00 32.75  4454.0015" RCP CULV CLASS IV

0021 0448300000-E 310  36 LF  41.50 1494.00 39.00 1404.00 38.00  1368.0018" RCP CULV CLASS IV

0022 0995000000-E 340  20 LF  50.00 1000.00 10.00 200.00 15.00  300.00PIPE REMOVAL

0023 1099500000-E 505  750 CY  13.20 9900.00 10.00 7500.00 9.55  7162.50SHALLOW UNDERCUT

0024 1099700000-E 505  2,200 TON 25.65 56430.00 25.00 55000.00 30.00  66000.00CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  6,700 TON 24.10 161470.00 26.00 174200.00 27.25  182575.00AGGREGATE BASE COURSE

0026 1220000000-E 545  100 TON 35.10 3510.00 35.00 3500.00 30.00  3000.00INCIDENTAL STONE BASE

0027 1275000000-E 600  4,120 GAL 2.35 9682.00 5.00 20600.00 4.00  16480.00PRIME COAT

0028 1489000000-E 610  1,340 TON 41.50 55610.00 44.00 58960.00 42.75  57285.00ASP CONC BASE CRS B25.0B

0029 1519000000-E 610  2,730 TON 42.25 115342.50 44.00 120120.00 42.75  116707.50ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  225 TON 552.00 124200.00 555.00 124875.00 555.00  124875.00ASP FOR PLANT MIX

0031 2000000000-N 806  39 EA  210.00 8190.00 175.00 6825.00 140.00  5460.00RIGHT OF WAY MARKERS

0032 2209000000-E 838  20 CY  700.00 14000.00 1150.00 23000.00 950.00  19000.00ENDWALLS

0033 2286000000-N 840  12 EA  1040.00 12480.00 1150.00 13800.00 1480.00  17760.00MASNRY DRAINAGE STRUCT

0034 2366000000-N 840  2 EA  365.00 730.00 400.00 800.00 455.00  910.00FRAME W/2GRTS 840.24 STD

0035 2367000000-N 840  1 EA  385.00 385.00 400.00 400.00 531.27  531.27FRAME W/2GRTS 840.29 STD

0036 2374000000-N 840  4 EA  490.00 1960.00 500.00 2000.00 670.00  2680.00FRAME-GRT-HD 840.03 **
(F)

0037 2374000000-N 840  4 EA  490.00 1960.00 500.00 2000.00 670.00  2680.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  1 EA  300.00 300.00 350.00 350.00 470.00  470.00FRAME W/COVER STD 840.54
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TIP NO P-5208E 2:00 PM 2 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

GRANITE CONTRACTING LLC

CORNELIUS,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

C203209MAY 21 2013

1.132 MI

0039 2549000000-E 846  1,760 LF  15.50 27280.00 14.00 24640.00 14.35  25256.002'-6" CONC CURB & GUTTER

0040 2556000000-E 846  160 LF  27.40 4384.00 20.00 3200.00 17.30  2768.00SHOULDER BERM GUTTER

0041 2570000000-N SP   1 EA  1080.00 1080.00 2500.00 2500.00 1055.00  1055.00MODIFIED CONCRETE FLUME

0042 2591000000-E 848  980 SY  29.55 28959.00 26.00 25480.00 27.65  27097.004" CONCRETE SIDEWALK

0043 3030000000-E 862 2,487.5 LF  14.75 36690.63 15.00 37312.50 16.65  41416.88STL BM GUARDRAIL

0044 3045000000-E 862 112.5 LF  16.00 1800.00 16.35 1839.38 18.00  2025.00SBGR SHOP CURVED

0045 3105000000-N 862  6 EA  40.00 240.00 41.00 246.00 45.00  270.00SBGR TERM SECT

0046 3150000000-N 862  5 EA  35.00 175.00 36.00 180.00 39.40  197.00ADDIT GUARDRAIL POSTS

0047 3195000000-N 862  1 EA  550.00 550.00 560.00 560.00 620.00  620.00GR ANCHOR TYPE AT-1

0048 3215000000-N 862  4 EA  1460.00 5840.00 1490.00 5960.00 1645.00  6580.00GR ANCHOR TYPE III

0049 3270000000-N SP   17 EA  1750.00 29750.00 1790.00 30430.00 1970.00  33490.00GR ANCHOR TYPE 350

0050 3628000000-E 876  320 TON 37.60 12032.00 40.00 12800.00 43.90  14048.00RIP RAP, CLASS I

0051 3635000000-E 876  230 TON 45.00 10350.00 42.00 9660.00 44.40  10212.00RIP RAP, CLASS II

0052 3649000000-E 876  1,440 TON 37.60 54144.00 36.00 51840.00 42.80  61632.00RIP RAP, CLASS B

0053 3656000000-E 876  8,225 SY  1.80 14805.00 2.50 20562.50 3.25  26731.25GEOTEXTILE FOR DRAINGE

0054 4025000000-E 901 38.5 SF  18.45 710.33 11.35 436.98 14.00  539.00CONTR FURN, TYPE ***SIGN
(E)

0055 4072000000-E 903  63 LF  6.80 428.40 4.40 277.20 5.70  359.10SUPPORT, 3-LB STL U-CHAN

0056 4078000000-E 903  6 EA  38.68 232.08 46.40 278.40 47.50  285.00SUPPORT, 2-LB STL U-CHAN

0057 4102000000-N 904  11 EA  65.00 715.00 46.40 510.40 62.00  682.00SIGN ERECTION, TYPE E

0058 4400000000-E 1110  224 SF  10.00 2240.00 4.60 1030.40 4.50  1008.00WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  96 SF  6.55 628.80 17.00 1632.00 10.70  1027.20WORK ZONE SIGNS (PORT)

0060 4410000000-E 1110  80 SF  4.90 392.00 6.20 496.00 5.60  448.00WORK ZONE SIGNS (BARR)

0061 4430000000-N 1130  20 EA  20.00 400.00 39.70 794.00 36.00  720.00DRUMS

0062 4435000000-N 1135  40 EA  20.00 800.00 16.50 660.00 19.25  770.00CONES

0063 4445000000-E 1145  120 LF  20.00 2400.00 17.50 2100.00 18.00  2160.00BARRICADES (TYPE III)

0064 4455000000-N 1150  60 DAY 150.00 9000.00 220.00 13200.00 151.00  9060.00FLAGGER

0065 4516000000-N 1180  30 EA  11.30 339.00 27.50 825.00 35.00  1050.00SKINNY DRUM

0066 4650000000-N 1251  75 EA  10.00 750.00 10.20 765.00 11.25  843.75TEMP RAISED PVMT MRKS

0067 4770000000-E 1205  860 LF  1.75 1505.00 1.80 1548.00 2.00  1720.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  79,546 LF  0.11 8750.06 0.15 11931.90 0.12  9545.52PAINT PVMT MARKINGS 4"

0069 4835000000-E 1205  54 LF  10.00 540.00 10.20 550.80 11.25  607.50PAINT PVT MKG LINES 24"

0070 4850000000-E 1205  430 LF  1.00 430.00 1.05 451.50 1.15  494.50LINE REMOVAL 4" WIDE

0071 4900000000-N 1251  90 EA  10.00 900.00 10.20 918.00 11.25  1012.50PERM RAISED PVMT MARKERS

0072 5672000000-N 1515  1 EA  375.00 375.00 3750.00 3750.00 2490.00  2490.00RELOCATE FIRE HYDRANT

0073 5768000000-N 1520  1 EA  800.00 800.00 2100.00 2100.00 1000.00  1000.00SANITARY SEWER CLEAN-OUT

0074 6000000000-E 1605  3,000 LF  3.00 9000.00 2.05 6150.00 1.90  5700.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  655 TON 42.00 27510.00 35.00 22925.00 45.00  29475.00EROS CONTRL STONE CL A

0076 6009000000-E 1610  1,450 TON 42.00 60900.00 37.00 53650.00 45.00  65250.00EROS CONTRL STONE CL B

0077 6012000000-E 1610  800 TON 40.00 32000.00 32.00 25600.00 40.00  32000.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615  40 ACR 700.00 28000.00 562.00 22480.00 790.00  31600.00TEMPORARY MULCHING



JUN 05, 2013 08:55 AM

TIP NO P-5208E 2:00 PM 3 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

GRANITE CONTRACTING LLC

CORNELIUS,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

C203209MAY 21 2013

1.132 MI

0079 6018000000-E 1620  1,200 LB  2.95 3540.00 3.60 4320.00 3.35  4020.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620  6 TON 950.00 5700.00 1125.00 6750.00 1070.00  6420.00FERT FOR TEMP SEEDING

0081 6024000000-E 1622  2,000 LF  10.70 21400.00 15.00 30000.00 10.30  20600.00TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   200 LF  1.60 320.00 5.10 1020.00 1.65  330.00SAFETY FENCE

0083 6030000000-E 1630  5,100 CY  11.00 56100.00 5.00 25500.00 7.85  40035.00SILT EXCAVATION

0084 6036000000-E 1631  27,490 SY  1.30 35737.00 1.40 38486.00 1.45  39860.50MATTING FOR EROS CONTROL

0085 6037000000-E SP   200 SY  6.75 1350.00 6.15 1230.00 7.60  1520.00COIR FIBER MAT

0086 6038000000-E SP   1,290 SY  5.95 7675.50 5.60 7224.00 6.70  8643.00PERM SOIL REINF MAT

0087 6042000000-E 1632  675 LF  5.80 3915.00 3.60 2430.00 2.40  1620.001/4" HARDWARE CLOTH

0088 6046000000-E 1636  100 LF  90.00 9000.00 35.00 3500.00 40.00  4000.00TEMP PIPE FOR STREAM CROSS

0089 6070000000-N 1639  6 EA  1800.00 10800.00 1300.00 7800.00 375.00  2250.00SPECIAL STILLING BASINS

0090 6071010000-E SP   2,000 LF  9.70 19400.00 6.65 13300.00 6.00  12000.00WATTLE

0091 6071020000-E SP   355 LB  40.00 14200.00 6.65 2360.75 10.00  3550.00POLYACRYLAMIDE (PAM)

0092 6071030000-E 1640  1,100 LF  4.00 4400.00 5.60 6160.00 4.35  4785.00COIR FIBER BAFFLE

0093 6071050000-E SP   10 EA  845.00 8450.00 1030.00 10300.00 745.00  7450.00**" SKIMMER
(1-1/2")

0094 6071050000-E SP   1 EA  1020.00 1020.00 1130.00 1130.00 890.00  890.00**" SKIMMER
(2")

0095 6084000000-E 1660  30 ACR 1625.00 48750.00 1710.00 51300.00 1830.00  54900.00SEEDING AND MULCHING

0096 6087000000-E 1660  20 ACR 125.00 2500.00 103.00 2060.00 140.00  2800.00MOWING

0097 6090000000-E 1661  400 LB  5.25 2100.00 6.10 2440.00 6.00  2400.00SEED FOR REPAIR SEEDING

0098 6093000000-E 1661  1 TON 950.00 950.00 1125.00 1125.00 1070.00  1070.00FERT FOR REPAIR SEEDING

0099 6096000000-E 1662  800 LB  3.00 2400.00 3.60 2880.00 3.40  2720.00SEED FOR SUPP SEEDING

0100 6108000000-E 1665  24 TON 890.00 21360.00 1125.00 27000.00 1000.00  24000.00FERTILIZER TOPDRESSING

0101 6114500000-N 1667  10 MHR 65.00 650.00 51.00 510.00 75.00  750.00SPECIALIZED HAND MOWING

0102 6117000000-N SP   25 EA  115.00 2875.00 200.00 5000.00 250.00  6250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8105540000-E 411 18.75 LF  1180.00 22125.00 1143.00 21431.25 2140.00  40125.003'-6" DRILLD PIER IN SOIL

0104 8105640000-E 411  30 LF  1180.00 35400.00 1143.00 34290.00 1745.00  52350.003'-6" DRILLD PIER NO SOIL

0105 8111400000-E 411 15.1 LF  200.00 3020.00 194.00 2929.40 315.00  4756.50PERM STL CASING FOR 3'-6" PIER

0106 8115000000-N 411  1 EA  2800.00 2800.00 2705.00 2705.00 1915.00  1915.00CSL TESTING

0107 8147000000-E 420  9,358 SF  30.50 285419.00 29.60 276996.80 35.70  334080.60REINF CONCRETE DECK SLAB

0108 8161000000-E 420  7,170 SF  0.95 6811.50 1.00 7170.00 0.68  4875.60GROOVING BRIDGE FLOORS

0109 8182000000-E 420 158.9 CY  720.00 114408.00 697.00 110753.30 1000.00  158900.00CLASS A CONCRETE (BRIDGE)

0110 8210000000-N 422 Lump Sum 26100.00 25324.00  41235.00BRG APPR SLAB ***********
(65+90.50 -L-)

0111 8217000000-E 425  26,482 LB  0.95 25157.90 1.00 26482.00 1.60  42371.20REINF STEEL (BRIDGE)

0112 8238000000-E 425  2,287 LB  1.10 2515.70 1.10 2515.70 2.20  5031.40SPIRAL COL REINF STL BRG

0113 8265000000-E 430 907.76 LF  205.00 186090.80 199.00 180644.24 310.00  281405.6054" PRESTR CONCRETE GIRDR

0114 8364000000-E 450  418 LF  69.50 29051.00 67.50 28215.00 67.60  28256.80HP12X53 PILES

0115 8391000000-N 450  19 EA  130.00 2470.00 125.50 2384.50 210.00  3990.00STEEL PILE POINTS
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CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

GRANITE CONTRACTING LLC

CORNELIUS,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

C203209MAY 21 2013

1.132 MI

0116 8482000000-E 460 350.95 LF  140.00 49133.00 144.00 50536.80 244.35  85754.63THREE BAR METAL RAIL

0117 8608000000-E 876  1,462 TON 45.00 65790.00 55.75 81506.50 47.00  68714.00RIP RAP II (2'-0")

0118 8622000000-E 876  1,624 SY  2.00 3248.00 2.85 4628.40 2.15  3491.60GEOTEXTILE FOR DRAINAGE

0119 8657000000-N 430 Lump Sum 5000.00 4900.00  8445.00ELASTOMERIC BEARINGS

 

    TOTAL 3420068.40 TOTAL 3765690.60 TOTAL  4029590.00CONTRACT TOTAL

 

    SUB-TOTAL 2555528.50 SUB-TOTAL 2902277.71 SUB-TOTAL  2863892.07ROADWAY ITEMS

    SUB-TOTAL 864539.90 SUB-TOTAL 863412.89 SUB-TOTAL  1165697.93STRUCTURE ITEMS
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CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SMITH-ROWE, LLC D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

MOUNT AIRY,  NC RALEIGH,  NC

C203209MAY 21 2013

1.132 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 211500.00  220000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 45000.00 35000.00  50000.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  76,560 CY  5.00 382800.00 6.32 483859.20 5.50  421080.00UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 20000.00 31000.00  30000.00REINF BRG APPR **********
(65+92.50-L-)

0005 0050000000-E 226  2 ACR 1.00 2.00 1.00 2.00 10000.00  20000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  13,960 CY  7.50 104700.00 12.00 167520.00 6.50  90740.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 667000.00 1120000.00  875000.00GRADING

0008 0134000000-E 240  1,000 CY  8.00 8000.00 4.30 4300.00 7.00  7000.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   6,000 CY  40.00 240000.00 21.00 126000.00 30.00  180000.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  9,500 SY  3.00 28500.00 1.10 10450.00 1.00  9500.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  200 TON 32.00 6400.00 28.00 5600.00 37.00  7400.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  620 SY  6.00 3720.00 1.10 682.00 2.50  1550.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  160 LF  36.00 5760.00 26.30 4208.00 36.00  5760.0015" DRAINAGE PIPE

0014 0335300000-E 305  680 LF  35.00 23800.00 28.65 19482.00 36.00  24480.0018" DRAINAGE PIPE

0015 0335400000-E 305  324 LF  45.00 14580.00 42.35 13721.40 52.00  16848.0024" DRAINAGE PIPE

0016 0335700000-E 305  424 LF  100.00 42400.00 81.70 34640.80 86.00  36464.0042" DRAINAGE PIPE

0017 0335800000-E 305  84 LF  125.00 10500.00 81.65 6858.60 105.00  8820.0048" DRAINAGE PIPE

0018 0335850000-E 305  4 EA  575.00 2300.00 185.00 740.00 250.00  1000.00**" DRAINAGE PIPE ELBOW
(15")

0019 0335850000-E 305  3 EA  725.00 2175.00 220.00 660.00 250.00  750.00**" DRAINAGE PIPE ELBOW
(18")

0020 0448200000-E 310  136 LF  45.00 6120.00 29.80 4052.80 32.00  4352.0015" RCP CULV CLASS IV

0021 0448300000-E 310  36 LF  50.00 1800.00 30.30 1090.80 34.00  1224.0018" RCP CULV CLASS IV

0022 0995000000-E 340  20 LF  15.00 300.00 20.00 400.00 7.00  140.00PIPE REMOVAL

0023 1099500000-E 505  750 CY  9.00 6750.00 10.10 7575.00 11.00  8250.00SHALLOW UNDERCUT

0024 1099700000-E 505  2,200 TON 25.00 55000.00 20.60 45320.00 25.00  55000.00CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  6,700 TON 27.00 180900.00 26.15 175205.00 29.00  194300.00AGGREGATE BASE COURSE

0026 1220000000-E 545  100 TON 26.00 2600.00 21.25 2125.00 21.00  2100.00INCIDENTAL STONE BASE

0027 1275000000-E 600  4,120 GAL 3.50 14420.00 2.35 9682.00 2.35  9682.00PRIME COAT

0028 1489000000-E 610  1,340 TON 47.00 62980.00 41.50 55610.00 41.50  55610.00ASP CONC BASE CRS B25.0B

0029 1519000000-E 610  2,730 TON 42.00 114660.00 42.25 115342.50 42.25  115342.50ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  225 TON 580.00 130500.00 552.00 124200.00 552.00  124200.00ASP FOR PLANT MIX

0031 2000000000-N 806  39 EA  190.00 7410.00 150.00 5850.00 190.00  7410.00RIGHT OF WAY MARKERS

0032 2209000000-E 838  20 CY  805.00 16100.00 835.00 16700.00 500.00  10000.00ENDWALLS

0033 2286000000-N 840  12 EA  1250.00 15000.00 1105.00 13260.00 1800.00  21600.00MASNRY DRAINAGE STRUCT

0034 2366000000-N 840  2 EA  525.00 1050.00 305.00 610.00 650.00  1300.00FRAME W/2GRTS 840.24 STD

0035 2367000000-N 840  1 EA  520.00 520.00 340.00 340.00 650.00  650.00FRAME W/2GRTS 840.29 STD

0036 2374000000-N 840  4 EA  600.00 2400.00 404.00 1616.00 700.00  2800.00FRAME-GRT-HD 840.03 **
(F)

0037 2374000000-N 840  4 EA  600.00 2400.00 404.00 1616.00 700.00  2800.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  1 EA  325.00 325.00 255.00 255.00 500.00  500.00FRAME W/COVER STD 840.54
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CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SMITH-ROWE, LLC D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

MOUNT AIRY,  NC RALEIGH,  NC

C203209MAY 21 2013

1.132 MI

0039 2549000000-E 846  1,760 LF  14.00 24640.00 18.00 31680.00 18.00  31680.002'-6" CONC CURB & GUTTER

0040 2556000000-E 846  160 LF  20.00 3200.00 24.00 3840.00 24.00  3840.00SHOULDER BERM GUTTER

0041 2570000000-N SP   1 EA  1500.00 1500.00 1115.00 1115.00 1115.00  1115.00MODIFIED CONCRETE FLUME

0042 2591000000-E 848  980 SY  29.00 28420.00 25.00 24500.00 25.00  24500.004" CONCRETE SIDEWALK

0043 3030000000-E 862 2,487.5 LF  14.75 36690.63 14.75 36690.63 14.75  36690.63STL BM GUARDRAIL

0044 3045000000-E 862 112.5 LF  16.00 1800.00 16.00 1800.00 16.00  1800.00SBGR SHOP CURVED

0045 3105000000-N 862  6 EA  40.00 240.00 40.00 240.00 40.00  240.00SBGR TERM SECT

0046 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00  175.00ADDIT GUARDRAIL POSTS

0047 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00 550.00  550.00GR ANCHOR TYPE AT-1

0048 3215000000-N 862  4 EA  1460.00 5840.00 1460.00 5840.00 1460.00  5840.00GR ANCHOR TYPE III

0049 3270000000-N SP   17 EA  1750.00 29750.00 1750.00 29750.00 1750.00  29750.00GR ANCHOR TYPE 350

0050 3628000000-E 876  320 TON 50.00 16000.00 32.80 10496.00 42.00  13440.00RIP RAP, CLASS I

0051 3635000000-E 876  230 TON 60.00 13800.00 32.80 7544.00 45.00  10350.00RIP RAP, CLASS II

0052 3649000000-E 876  1,440 TON 45.00 64800.00 29.00 41760.00 42.00  60480.00RIP RAP, CLASS B

0053 3656000000-E 876  8,225 SY  4.00 32900.00 1.05 8636.25 3.00  24675.00GEOTEXTILE FOR DRAINGE

0054 4025000000-E 901 38.5 SF  11.00 423.50 11.00 423.50 11.00  423.50CONTR FURN, TYPE ***SIGN
(E)

0055 4072000000-E 903  63 LF  4.25 267.75 4.25 267.75 4.25  267.75SUPPORT, 3-LB STL U-CHAN

0056 4078000000-E 903  6 EA  45.00 270.00 45.00 270.00 45.00  270.00SUPPORT, 2-LB STL U-CHAN

0057 4102000000-N 904  11 EA  45.00 495.00 45.00 495.00 45.00  495.00SIGN ERECTION, TYPE E

0058 4400000000-E 1110  224 SF  15.00 3360.00 4.46 999.04 4.46  999.04WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  96 SF  9.00 864.00 15.00 1440.00 20.00  1920.00WORK ZONE SIGNS (PORT)

0060 4410000000-E 1110  80 SF  11.00 880.00 6.00 480.00 6.00  480.00WORK ZONE SIGNS (BARR)

0061 4430000000-N 1130  20 EA  50.00 1000.00 75.00 1500.00 43.00  860.00DRUMS

0062 4435000000-N 1135  40 EA  25.00 1000.00 30.00 1200.00 16.05  642.00CONES

0063 4445000000-E 1145  120 LF  25.00 3000.00 17.00 2040.00 17.00  2040.00BARRICADES (TYPE III)

0064 4455000000-N 1150  60 DAY 255.00 15300.00 180.00 10800.00 205.00  12300.00FLAGGER

0065 4516000000-N 1180  30 EA  35.00 1050.00 40.00 1200.00 36.00  1080.00SKINNY DRUM

0066 4650000000-N 1251  75 EA  10.00 750.00 10.00 750.00 10.00  750.00TEMP RAISED PVMT MRKS

0067 4770000000-E 1205  860 LF  1.75 1505.00 1.75 1505.00 1.75  1505.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  79,546 LF  0.11 8750.06 0.11 8750.06 0.11  8750.06PAINT PVMT MARKINGS 4"

0069 4835000000-E 1205  54 LF  10.00 540.00 10.00 540.00 10.00  540.00PAINT PVT MKG LINES 24"

0070 4850000000-E 1205  430 LF  1.00 430.00 1.00 430.00 1.00  430.00LINE REMOVAL 4" WIDE

0071 4900000000-N 1251  90 EA  10.00 900.00 10.00 900.00 10.00  900.00PERM RAISED PVMT MARKERS

0072 5672000000-N 1515  1 EA  1200.00 1200.00 4500.00 4500.00 3600.00  3600.00RELOCATE FIRE HYDRANT

0073 5768000000-N 1520  1 EA  825.00 825.00 2500.00 2500.00 1000.00  1000.00SANITARY SEWER CLEAN-OUT

0074 6000000000-E 1605  3,000 LF  2.50 7500.00 1.60 4800.00 1.84  5520.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  655 TON 45.00 29475.00 21.00 13755.00 36.00  23580.00EROS CONTRL STONE CL A

0076 6009000000-E 1610  1,450 TON 50.00 72500.00 21.00 30450.00 36.00  52200.00EROS CONTRL STONE CL B

0077 6012000000-E 1610  800 TON 40.00 32000.00 20.00 16000.00 40.00  32000.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615  40 ACR 721.22 28848.80 590.00 23600.00 700.00  28000.00TEMPORARY MULCHING
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CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SMITH-ROWE, LLC D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

MOUNT AIRY,  NC RALEIGH,  NC

C203209MAY 21 2013

1.132 MI

0079 6018000000-E 1620  1,200 LB  3.04 3648.00 2.00 2400.00 2.95  3540.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620  6 TON 978.79 5872.74 875.00 5250.00 950.00  5700.00FERT FOR TEMP SEEDING

0081 6024000000-E 1622  2,000 LF  16.00 32000.00 6.00 12000.00 11.00  22000.00TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   200 LF  2.30 460.00 4.00 800.00 1.84  368.00SAFETY FENCE

0083 6030000000-E 1630  5,100 CY  9.00 45900.00 2.25 11475.00 8.50  43350.00SILT EXCAVATION

0084 6036000000-E 1631  27,490 SY  1.34 36836.60 1.00 27490.00 1.30  35737.00MATTING FOR EROS CONTROL

0085 6037000000-E SP   200 SY  6.95 1390.00 4.00 800.00 6.75  1350.00COIR FIBER MAT

0086 6038000000-E SP   1,290 SY  6.13 7907.70 3.75 4837.50 5.95  7675.50PERM SOIL REINF MAT

0087 6042000000-E 1632  675 LF  4.00 2700.00 3.00 2025.00 3.50  2362.501/4" HARDWARE CLOTH

0088 6046000000-E 1636  100 LF  85.00 8500.00 35.00 3500.00 60.00  6000.00TEMP PIPE FOR STREAM CROSS

0089 6070000000-N 1639  6 EA  350.00 2100.00 300.00 1800.00 600.00  3600.00SPECIAL STILLING BASINS

0090 6071010000-E SP   2,000 LF  7.50 15000.00 4.88 9760.00 9.00  18000.00WATTLE

0091 6071020000-E SP   355 LB  12.36 4387.80 7.50 2662.50 11.90  4224.50POLYACRYLAMIDE (PAM)

0092 6071030000-E 1640  1,100 LF  5.50 6050.00 6.40 7040.00 4.74  5214.00COIR FIBER BAFFLE

0093 6071050000-E SP   10 EA  650.00 6500.00 750.00 7500.00 900.00  9000.00**" SKIMMER
(1-1/2")

0094 6071050000-E SP   1 EA  750.00 750.00 875.00 875.00 1000.00  1000.00**" SKIMMER
(2")

0095 6084000000-E 1660  30 ACR 1674.25 50227.50 1880.00 56400.00 1625.00  48750.00SEEDING AND MULCHING

0096 6087000000-E 1660  20 ACR 128.79 2575.80 75.00 1500.00 125.00  2500.00MOWING

0097 6090000000-E 1661  400 LB  5.41 2164.00 3.55 1420.00 5.25  2100.00SEED FOR REPAIR SEEDING

0098 6093000000-E 1661  1 TON 978.79 978.79 880.00 880.00 950.00  950.00FERT FOR REPAIR SEEDING

0099 6096000000-E 1662  800 LB  3.09 2472.00 1.70 1360.00 3.00  2400.00SEED FOR SUPP SEEDING

0100 6108000000-E 1665  24 TON 916.97 22007.28 660.00 15840.00 890.00  21360.00FERTILIZER TOPDRESSING

0101 6114500000-N 1667  10 MHR 66.97 669.70 18.00 180.00 65.00  650.00SPECIALIZED HAND MOWING

0102 6117000000-N SP   25 EA  350.00 8750.00 1.00 25.00 150.00  3750.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8105540000-E 411 18.75 LF  1000.00 18750.00 632.59 11861.06 1435.00  26906.253'-6" DRILLD PIER IN SOIL

0104 8105640000-E 411  30 LF  2500.00 75000.00 2825.11 84753.30 1310.00  39300.003'-6" DRILLD PIER NO SOIL

0105 8111400000-E 411 15.1 LF  320.00 4832.00 379.88 5736.19 159.00  2400.90PERM STL CASING FOR 3'-6" PIER

0106 8115000000-N 411  1 EA  2500.00 2500.00 3100.00 3100.00 1700.00  1700.00CSL TESTING

0107 8147000000-E 420  9,358 SF  32.50 304135.00 28.76 269136.08 33.00  308814.00REINF CONCRETE DECK SLAB

0108 8161000000-E 420  7,170 SF  0.60 4302.00 0.51 3656.70 0.70  5019.00GROOVING BRIDGE FLOORS

0109 8182000000-E 420 158.9 CY  700.00 111230.00 594.73 94502.60 675.00  107257.50CLASS A CONCRETE (BRIDGE)

0110 8210000000-N 422 Lump Sum 27500.00 30150.00  28000.00BRG APPR SLAB ***********
(65+90.50 -L-)

0111 8217000000-E 425  26,482 LB  0.85 22509.70 0.95 25157.90 0.65  17213.30REINF STEEL (BRIDGE)

0112 8238000000-E 425  2,287 LB  1.70 3887.90 1.79 4093.73 1.02  2332.74SPIRAL COL REINF STL BRG

0113 8265000000-E 430 907.76 LF  250.00 226940.00 217.97 197864.45 318.00  288667.6854" PRESTR CONCRETE GIRDR

0114 8364000000-E 450  418 LF  47.00 19646.00 48.52 20281.36 58.00  24244.00HP12X53 PILES

0115 8391000000-N 450  19 EA  110.00 2090.00 195.00 3705.00 90.00  1710.00STEEL PILE POINTS



JUN 05, 2013 08:55 AM

TIP NO P-5208E 2:00 PM 8 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SMITH-ROWE, LLC D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

MOUNT AIRY,  NC RALEIGH,  NC

C203209MAY 21 2013

1.132 MI

0116 8482000000-E 460 350.95 LF  165.00 57906.75 177.81 62402.42 210.00  73699.50THREE BAR METAL RAIL

0117 8608000000-E 876  1,462 TON 42.00 61404.00 30.00 43860.00 42.00  61404.00RIP RAP II (2'-0")

0118 8622000000-E 876  1,624 SY  2.40 3897.60 1.50 2436.00 1.50  2436.00GEOTEXTILE FOR DRAINAGE

0119 8657000000-N 430 Lump Sum 10000.00 5425.00  10000.00ELASTOMERIC BEARINGS

 

    TOTAL 4128690.60 TOTAL 4237228.12 TOTAL  4302016.85CONTRACT TOTAL

 

    SUB-TOTAL 3172159.65 SUB-TOTAL 3369106.33 SUB-TOTAL  3300911.98ROADWAY ITEMS

    SUB-TOTAL 956530.95 SUB-TOTAL 868121.79 SUB-TOTAL  1001104.87STRUCTURE ITEMS



JUN 05, 2013 08:55 AM

TIP NO P-5208E 2:00 PM 9 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203209MAY 21 2013

1.132 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 267500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 45000.00   CONSTRUCTION SURVEYING

0003 0022000000-E 225  76,560 CY  4.00 306240.00   UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 53075.00   REINF BRG APPR **********
(65+92.50-L-)

0005 0050000000-E 226  2 ACR 500.00 1000.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  13,960 CY  13.50 188460.00   UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 1525000.00   GRADING

0008 0134000000-E 240  1,000 CY  9.75 9750.00   DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   6,000 CY  44.75 268500.00   SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  9,500 SY  2.15 20425.00   GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  200 TON 40.00 8000.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  620 SY  2.25 1395.00   FND CONDIT GEOTEXTILE

0013 0335200000-E 305  160 LF  20.00 3200.00   15" DRAINAGE PIPE

0014 0335300000-E 305  680 LF  25.00 17000.00   18" DRAINAGE PIPE

0015 0335400000-E 305  324 LF  28.50 9234.00   24" DRAINAGE PIPE

0016 0335700000-E 305  424 LF  64.00 27136.00   42" DRAINAGE PIPE

0017 0335800000-E 305  84 LF  85.00 7140.00   48" DRAINAGE PIPE

0018 0335850000-E 305  4 EA  175.00 700.00   **" DRAINAGE PIPE ELBOW
(15")

0019 0335850000-E 305  3 EA  175.00 525.00   **" DRAINAGE PIPE ELBOW
(18")

0020 0448200000-E 310  136 LF  40.00 5440.00   15" RCP CULV CLASS IV

0021 0448300000-E 310  36 LF  45.00 1620.00   18" RCP CULV CLASS IV

0022 0995000000-E 340  20 LF  25.00 500.00   PIPE REMOVAL

0023 1099500000-E 505  750 CY  15.00 11250.00   SHALLOW UNDERCUT

0024 1099700000-E 505  2,200 TON 30.75 67650.00   CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  6,700 TON 24.10 161470.00   AGGREGATE BASE COURSE

0026 1220000000-E 545  100 TON 30.00 3000.00   INCIDENTAL STONE BASE

0027 1275000000-E 600  4,120 GAL 2.35 9682.00   PRIME COAT

0028 1489000000-E 610  1,340 TON 41.50 55610.00   ASP CONC BASE CRS B25.0B

0029 1519000000-E 610  2,730 TON 42.25 115342.50   ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  225 TON 552.00 124200.00   ASP FOR PLANT MIX

0031 2000000000-N 806  39 EA  190.00 7410.00   RIGHT OF WAY MARKERS

0032 2209000000-E 838  20 CY  1275.00 25500.00   ENDWALLS

0033 2286000000-N 840  12 EA  1375.00 16500.00   MASNRY DRAINAGE STRUCT

0034 2366000000-N 840  2 EA  575.00 1150.00   FRAME W/2GRTS 840.24 STD

0035 2367000000-N 840  1 EA  575.00 575.00   FRAME W/2GRTS 840.29 STD

0036 2374000000-N 840  4 EA  575.00 2300.00   FRAME-GRT-HD 840.03 **
(F)

0037 2374000000-N 840  4 EA  575.00 2300.00   FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  1 EA  575.00 575.00   FRAME W/COVER STD 840.54



JUN 05, 2013 08:55 AM

TIP NO P-5208E 2:00 PM 10 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203209MAY 21 2013

1.132 MI

0039 2549000000-E 846  1,760 LF  14.00 24640.00   2'-6" CONC CURB & GUTTER

0040 2556000000-E 846  160 LF  35.00 5600.00   SHOULDER BERM GUTTER

0041 2570000000-N SP   1 EA  4500.00 4500.00   MODIFIED CONCRETE FLUME

0042 2591000000-E 848  980 SY  30.00 29400.00   4" CONCRETE SIDEWALK

0043 3030000000-E 862 2,487.5 LF  14.75 36690.63   STL BM GUARDRAIL

0044 3045000000-E 862 112.5 LF  16.00 1800.00   SBGR SHOP CURVED

0045 3105000000-N 862  6 EA  40.00 240.00   SBGR TERM SECT

0046 3150000000-N 862  5 EA  35.00 175.00   ADDIT GUARDRAIL POSTS

0047 3195000000-N 862  1 EA  550.00 550.00   GR ANCHOR TYPE AT-1

0048 3215000000-N 862  4 EA  1460.00 5840.00   GR ANCHOR TYPE III

0049 3270000000-N SP   17 EA  1750.00 29750.00   GR ANCHOR TYPE 350

0050 3628000000-E 876  320 TON 35.00 11200.00   RIP RAP, CLASS I

0051 3635000000-E 876  230 TON 36.50 8395.00   RIP RAP, CLASS II

0052 3649000000-E 876  1,440 TON 47.75 68760.00   RIP RAP, CLASS B

0053 3656000000-E 876  8,225 SY  2.20 18095.00   GEOTEXTILE FOR DRAINGE

0054 4025000000-E 901 38.5 SF  12.50 481.25   CONTR FURN, TYPE ***SIGN
(E)

0055 4072000000-E 903  63 LF  5.05 318.15   SUPPORT, 3-LB STL U-CHAN

0056 4078000000-E 903  6 EA  42.00 252.00   SUPPORT, 2-LB STL U-CHAN

0057 4102000000-N 904  11 EA  55.00 605.00   SIGN ERECTION, TYPE E

0058 4400000000-E 1110  224 SF  3.99 893.76   WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  96 SF  8.85 849.60   WORK ZONE SIGNS (PORT)

0060 4410000000-E 1110  80 SF  4.95 396.00   WORK ZONE SIGNS (BARR)

0061 4430000000-N 1130  20 EA  29.80 596.00   DRUMS

0062 4435000000-N 1135  40 EA  15.85 634.00   CONES

0063 4445000000-E 1145  120 LF  16.00 1920.00   BARRICADES (TYPE III)

0064 4455000000-N 1150  60 DAY 175.00 10500.00   FLAGGER

0065 4516000000-N 1180  30 EA  29.00 870.00   SKINNY DRUM

0066 4650000000-N 1251  75 EA  10.00 750.00   TEMP RAISED PVMT MRKS

0067 4770000000-E 1205  860 LF  1.75 1505.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0068 4810000000-E 1205  79,546 LF  0.11 8750.06   PAINT PVMT MARKINGS 4"

0069 4835000000-E 1205  54 LF  10.00 540.00   PAINT PVT MKG LINES 24"

0070 4850000000-E 1205  430 LF  1.00 430.00   LINE REMOVAL 4" WIDE

0071 4900000000-N 1251  90 EA  10.00 900.00   PERM RAISED PVMT MARKERS

0072 5672000000-N 1515  1 EA  2750.00 2750.00   RELOCATE FIRE HYDRANT

0073 5768000000-N 1520  1 EA  1500.00 1500.00   SANITARY SEWER CLEAN-OUT

0074 6000000000-E 1605  3,000 LF  1.84 5520.00   TEMPORARY SILT FENCE

0075 6006000000-E 1610  655 TON 42.00 27510.00   EROS CONTRL STONE CL A

0076 6009000000-E 1610  1,450 TON 42.00 60900.00   EROS CONTRL STONE CL B

0077 6012000000-E 1610  800 TON 32.50 26000.00   SEDIMENT CONTROL STONE

0078 6015000000-E 1615  40 ACR 700.00 28000.00   TEMPORARY MULCHING



JUN 05, 2013 08:55 AM

TIP NO P-5208E 2:00 PM 11 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203209MAY 21 2013

1.132 MI

0079 6018000000-E 1620  1,200 LB  2.95 3540.00   SEED FOR TEMP SEEDING

0080 6021000000-E 1620  6 TON 950.00 5700.00   FERT FOR TEMP SEEDING

0081 6024000000-E 1622  2,000 LF  15.00 30000.00   TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   200 LF  1.84 368.00   SAFETY FENCE

0083 6030000000-E 1630  5,100 CY  9.75 49725.00   SILT EXCAVATION

0084 6036000000-E 1631  27,490 SY  1.30 35737.00   MATTING FOR EROS CONTROL

0085 6037000000-E SP   200 SY  6.75 1350.00   COIR FIBER MAT

0086 6038000000-E SP   1,290 SY  5.95 7675.50   PERM SOIL REINF MAT

0087 6042000000-E 1632  675 LF  3.50 2362.50   1/4" HARDWARE CLOTH

0088 6046000000-E 1636  100 LF  75.00 7500.00   TEMP PIPE FOR STREAM CROSS

0089 6070000000-N 1639  6 EA  525.00 3150.00   SPECIAL STILLING BASINS

0090 6071010000-E SP   2,000 LF  6.75 13500.00   WATTLE

0091 6071020000-E SP   355 LB  8.00 2840.00   POLYACRYLAMIDE (PAM)

0092 6071030000-E 1640  1,100 LF  6.75 7425.00   COIR FIBER BAFFLE

0093 6071050000-E SP   10 EA  1150.00 11500.00   **" SKIMMER
(1-1/2")

0094 6071050000-E SP   1 EA  1350.00 1350.00   **" SKIMMER
(2")

0095 6084000000-E 1660  30 ACR 1625.00 48750.00   SEEDING AND MULCHING

0096 6087000000-E 1660  20 ACR 125.00 2500.00   MOWING

0097 6090000000-E 1661  400 LB  5.25 2100.00   SEED FOR REPAIR SEEDING

0098 6093000000-E 1661  1 TON 950.00 950.00   FERT FOR REPAIR SEEDING

0099 6096000000-E 1662  800 LB  3.00 2400.00   SEED FOR SUPP SEEDING

0100 6108000000-E 1665  24 TON 890.00 21360.00   FERTILIZER TOPDRESSING

0101 6114500000-N 1667  10 MHR 65.00 650.00   SPECIALIZED HAND MOWING

0102 6117000000-N SP   25 EA  125.00 3125.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8105540000-E 411 18.75 LF  1160.00 21750.00   3'-6" DRILLD PIER IN SOIL

0104 8105640000-E 411  30 LF  2870.00 86100.00   3'-6" DRILLD PIER NO SOIL

0105 8111400000-E 411 15.1 LF  350.00 5285.00   PERM STL CASING FOR 3'-6" PIER

0106 8115000000-N 411  1 EA  2500.00 2500.00   CSL TESTING

0107 8147000000-E 420  9,358 SF  40.00 374320.00   REINF CONCRETE DECK SLAB

0108 8161000000-E 420  7,170 SF  0.58 4158.60   GROOVING BRIDGE FLOORS

0109 8182000000-E 420 158.9 CY  1355.00 215309.50   CLASS A CONCRETE (BRIDGE)

0110 8210000000-N 422 Lump Sum 31875.00   BRG APPR SLAB ***********
(65+90.50 -L-)

0111 8217000000-E 425  26,482 LB  1.25 33102.50   REINF STEEL (BRIDGE)

0112 8238000000-E 425  2,287 LB  1.75 4002.25   SPIRAL COL REINF STL BRG

0113 8265000000-E 430 907.76 LF  325.00 295022.00   54" PRESTR CONCRETE GIRDR

0114 8364000000-E 450  418 LF  71.35 29824.30   HP12X53 PILES

0115 8391000000-N 450  19 EA  260.00 4940.00   STEEL PILE POINTS



JUN 05, 2013 08:55 AM

TIP NO P-5208E 2:00 PM 12 /  12 011

CABARRUS, MECKLENBURG

50000.3.STR05T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB AND GUTTER, AND STRUCTURE.

CALDWELL PARK DR EXT ON NEW LOCATION FROM COCHRANE FARM TO EXISTING CALDWELL PARK DR IN HARRISBURG.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203209MAY 21 2013

1.132 MI

0116 8482000000-E 460 350.95 LF  182.00 63872.90   THREE BAR METAL RAIL

0117 8608000000-E 876  1,462 TON 59.60 87135.20   RIP RAP II (2'-0")

0118 8622000000-E 876  1,624 SY  2.75 4466.00   GEOTEXTILE FOR DRAINAGE

0119 8657000000-N 430 Lump Sum 20605.00   ELASTOMERIC BEARINGS

 

    TOTAL 5350187.20   CONTRACT TOTAL

 

    SUB-TOTAL 4065918.95   ROADWAY ITEMS

    SUB-TOTAL 1284268.25   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3420068.40   GRANITE CONTRACTING LLC

     2  3765690.60   TRIANGLE GRADING & PAVING INC

     3  4029590.00   BLYTHE DEVELOPMENT CO.

     4  4128690.60   BLYTHE CONSTRUCTION, INC.

     5  4237228.12   SMITH-ROWE, LLC

     6  4302016.85   D. H. GRIFFIN CONSTRUCTION COMPANY, LLC

     7  5350187.20   DANE CONSTRUCTION, INC.



JUN 05, 2013 08:55 AM

TIP NO P-5208F 2:00 PM 1 /  10 012

CABARRUS

50000.3.STR06T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

SR-1173 (CALDWELL RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE,  NC RALEIGH,  NC

C203147MAY 21 2013

0.404 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 250000.00  300000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 100000.00  35000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 25125.00 35000.00  30000.00REINF BRG APPR **********
(26+57.04)

0004 0050000000-E 226  1 ACR 4500.00 4500.00 1.00 1.00 4500.00  4500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  11.00 4950.00 25.00 11250.00 14.00  6300.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 319345.00 670000.00  921000.00GRADING

0007 0106000000-E 230  147,000 CY  7.45 1095150.00 7.00 1029000.00 7.20  1058400.00BORROW EXCAVATION

0008 0134000000-E 240  410 CY  10.00 4100.00 6.00 2460.00 7.00  2870.00DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  3 HR  160.00 480.00 575.00 1725.00 2700.00  8100.00PROOF ROLLING

0010 0196000000-E 270  300 SY  2.60 780.00 6.25 1875.00 1.00  300.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   20,500 SF  22.00 451000.00 14.00 287000.00 44.35  909175.00TEMPORARY SHORING

0012 0318000000-E 300  600 TON 35.00 21000.00 32.00 19200.00 37.00  22200.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  1,020 SY  3.50 3570.00 6.25 6375.00 2.50  2550.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  1,416 LF  35.50 50268.00 27.00 38232.00 33.00  46728.0015" DRAINAGE PIPE

0015 0335300000-E 305  92 LF  41.00 3772.00 29.00 2668.00 35.00  3220.0018" DRAINAGE PIPE

0016 0335400000-E 305  864 LF  50.00 43200.00 36.00 31104.00 47.00  40608.0024" DRAINAGE PIPE

0017 0335850000-E 305  6 EA  280.00 1680.00 225.00 1350.00 140.00  840.00**" DRAINAGE PIPE ELBOW
(15")

0018 0344000000-E 310  40 LF  56.00 2240.00 50.00 2000.00 30.00  1200.0018" SIDE DRAIN PIPE

0019 0448000000-E 310  336 LF  123.50 41496.00 90.00 30240.00 125.00  42000.00***" RCP CULV CLASS IV
(48")

0020 0448200000-E 310  72 LF  36.00 2592.00 32.00 2304.00 82.00  5904.0015" RCP CULV CLASS IV

0021 0448400000-E 310  156 LF  51.25 7995.00 41.00 6396.00 48.00  7488.0024" RCP CULV CLASS IV

0022 0588000000-E 310  24 LF  52.00 1248.00 49.00 1176.00 65.00  1560.0018" CS PIPE CULV 0.064"

0023 0636000000-E 310  2 EA  245.00 490.00 370.00 740.00 250.00  500.00**" CS ELBOW *****" THICK
(18", 0.064")

0024 0995000000-E 340  1,200 LF  11.75 14100.00 10.00 12000.00 7.00  8400.00PIPE REMOVAL

0025 1121000000-E 520  1,400 TON 25.85 36190.00 30.00 42000.00 35.00  49000.00AGGREGATE BASE COURSE

0026 1220000000-E 545  1,000 TON 29.25 29250.00 26.00 26000.00 21.00  21000.00INCIDENTAL STONE BASE

0027 1275000000-E 600  850 GAL 4.00 3400.00 4.00 3400.00 5.00  4250.00PRIME COAT

0028 1330000000-E 607  90 SY  20.00 1800.00 34.00 3060.00 32.00  2880.00INCIDENTAL MILLING

0029 1489000000-E 610  2,840 TON 40.55 115162.00 45.00 127800.00 41.25  117150.00ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,990 TON 40.55 80694.50 47.00 93530.00 41.35  82286.50ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  2,360 TON 40.55 95698.00 43.00 101480.00 41.45  97822.00ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  365 TON 555.00 202575.00 580.00 211700.00 565.00  206225.00ASP FOR PLANT MIX

0033 1693000000-E 654  50 TON 125.00 6250.00 175.00 8750.00 130.71  6535.50ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  38 EA  140.00 5320.00 190.00 7220.00 190.00  7220.00RIGHT OF WAY MARKERS

0035 2209000000-E 838  9 CY  895.00 8055.00 1250.00 11250.00 600.00  5400.00ENDWALLS

0036 2264000000-E 840  1 CY  805.60 805.60 1300.00 1300.00 850.00  850.00PIPE PLUGS

0037 2275000000-E SP   20 CY  240.00 4800.00 250.00 5000.00 160.00  3200.00FLOWABLE FILL

0038 2286000000-N 840  23 EA  1445.00 33235.00 1150.00 26450.00 1800.00  41400.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840  4 LF  190.00 760.00 225.00 900.00 115.00  460.00MASNRY DRAINAGE STRUCT
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0040 2364000000-N 840  3 EA  460.00 1380.00 550.00 1650.00 525.00  1575.00FRAME W/2GRTS 840.16 STD

0041 2367000000-N 840  10 EA  540.00 5400.00 565.00 5650.00 600.00  6000.00FRAME W/2GRTS 840.29 STD

0042 2374000000-N 840  4 EA  605.00 2420.00 650.00 2600.00 625.00  2500.00FRAME-GRT-HD 840.03 **
(E)

0043 2374000000-N 840  1 EA  605.00 605.00 650.00 650.00 625.00  625.00FRAME-GRT-HD 840.03 **
(F)

0044 2374000000-N 840  1 EA  605.00 605.00 650.00 650.00 625.00  625.00FRAME-GRT-HD 840.03 **
(G)

0045 2396000000-N 840  2 EA  400.00 800.00 500.00 1000.00 525.00  1050.00FRAME W/COVER STD 840.54

0046 2535000000-E 846  250 LF  15.75 3937.50 25.00 6250.00 14.56  3640.00**"X**" CONCRETE CURB
(8" X 18")

0047 2542000000-E 846  40 LF  16.75 670.00 25.00 1000.00 20.00  800.001'-6" CONC CURB & GUTTER

0048 2549000000-E 846  1,425 LF  14.35 20448.75 12.50 17812.50 16.95  24153.752'-6" CONC CURB & GUTTER

0049 2556000000-E 846  950 LF  18.50 17575.00 15.00 14250.00 15.06  14307.00SHOULDER BERM GUTTER

0050 2619000000-E 850  11 SY  50.00 550.00 250.00 2750.00 95.00  1045.004" CONCRETE PAVED DITCH

0051 2830000000-N 858  1 EA  500.00 500.00 375.00 375.00 1400.00  1400.00ADJ MANHOLES

0052 2845000000-N 858  5 EA  300.00 1500.00 375.00 1875.00 450.00  2250.00ADJ METER OR VALVE BOXES

0053 3030000000-E 862  1,875 LF  17.15 32156.25 15.00 28125.00 15.00  28125.00STL BM GUARDRAIL

0054 3150000000-N 862  10 EA  12.55 125.50 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0055 3210000000-N 862  2 EA  514.00 1028.00 450.00 900.00 450.00  900.00GR ANCHOR TYPE CAT-1

0056 3270000000-N SP   4 EA  1975.00 7900.00 1730.00 6920.00 1730.00  6920.00GR ANCHOR TYPE 350

0057 3317000000-N 862  4 EA  1630.00 6520.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE B-77

0058 3572000000-E 867  190 LF  17.15 3258.50 15.00 2850.00 15.00  2850.00CHAIN LINK FENCE RESET

0059 3628000000-E 876  53 TON 50.00 2650.00 50.00 2650.00 46.00  2438.00RIP RAP, CLASS I

0060 3649000000-E 876  43 TON 50.00 2150.00 50.00 2150.00 42.00  1806.00RIP RAP, CLASS B

0061 3656000000-E 876  435 SY  3.30 1435.50 3.50 1522.50 3.00  1305.00GEOTEXTILE FOR DRAINGE

0062 4025000000-E 901 6.25 SF  14.84 92.75 11.00 68.75 11.00  68.75CONTR FURN, TYPE ***SIGN
(E)

0063 4072000000-E 903  14 LF  8.00 112.00 4.25 59.50 4.25  59.50SUPPORT, 3-LB STL U-CHAN

0064 4102000000-N 904  1 EA  100.00 100.00 47.50 47.50 47.50  47.50SIGN ERECTION, TYPE E

0065 4155000000-N 907  5 EA  12.60 63.00 0.25 1.25 0.25  1.25DISPOSE SIGN SYST U-CHAN

0066 4400000000-E 1110  566 SF  4.50 2547.00 4.25 2405.50 4.25  2405.50WORK ZONE SIGNS (STAT)

0067 4405000000-E 1110  272 SF  7.00 1904.00 9.00 2448.00 20.00  5440.00WORK ZONE SIGNS (PORT)

0068 4410000000-E 1110  94 SF  5.00 470.00 7.00 658.00 6.00  564.00WORK ZONE SIGNS (BARR)

0069 4422000000-N 1120  14 DAY 40.00 560.00 1000.00 14000.00 100.00  1400.00PORT CHANGE MSG SIGN (SHORT TERM)

0070 4430000000-N 1130  94 EA  50.00 4700.00 50.00 4700.00 43.00  4042.00DRUMS

0071 4445000000-E 1145  136 LF  26.25 3570.00 25.00 3400.00 18.00  2448.00BARRICADES (TYPE III)

0072 4455000000-N 1150  124 DAY 150.00 18600.00 225.00 27900.00 201.00  24924.00FLAGGER

0073 4465000000-N 1160  2 EA  4855.00 9710.00 5500.00 11000.00 5500.00  11000.00TEMPORARY CRASH CUSHIONS

0074 4470000000-N 1160  1 EA  1085.00 1085.00 1250.00 1250.00 25.00  25.00RESET CRASH CUSHION

0075 4480000000-N 1165  1 EA  2445.00 2445.00 9000.00 9000.00 22000.00  22000.00TMA

0076 4485000000-E 1170  1,420 LF  23.50 33370.00 19.00 26980.00 20.25  28755.00PORT CONC BARRIER

0077 4490000000-E 1170  475 LF  40.00 19000.00 45.00 21375.00 31.65  15033.75PORT CONC BARRIER(ANCHRD)
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0078 4650000000-N 1251  51 EA  10.00 510.00 8.75 446.25 10.00  510.00TEMP RAISED PVMT MRKS

0079 4770000000-E 1205  1,650 LF  4.00 6600.00 3.50 5775.00 1.75  2887.504" COLD APPL PLSTIC LINES TYPE **
(IV)

0080 4795000000-E 1205  10 LF  28.50 285.00 24.75 247.50 20.00  200.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0081 4810000000-E 1205  31,465 LF  0.21 6607.65 0.18 5663.70 0.30  9439.50PAINT PVMT MARKINGS 4"

0082 4820000000-E 1205  500 LF  0.51 255.00 0.45 225.00 1.50  750.00PAINT PVMT MARKINGS 8"

0083 4835000000-E 1205  12 LF  6.00 72.00 5.25 63.00 10.00  120.00PAINT PVT MKG LINES 24"

0084 4845000000-N 1205  4 EA  100.00 400.00 87.50 350.00 50.00  200.00PAINT PVT MKG SYMBOL

0085 4850000000-E 1205  1,426 LF  1.10 1568.60 0.95 1354.70 1.00  1426.00LINE REMOVAL 4" WIDE

0086 4900000000-N 1251  47 EA  11.25 528.75 9.75 458.25 10.00  470.00PERM RAISED PVMT MARKERS

0087 5319000000-E 1505  3 CY  500.00 1500.00 650.00 1950.00 225.00  675.00CL B CONC FOR ENCAS LINE

0088 5325800000-E 1510  2,172 LF  65.00 141180.00 48.65 105667.80 55.00  119460.008" WATER LINE

0089 5546000000-E 1515  4 EA  1410.00 5640.00 1400.00 5600.00 1700.00  6800.008" VALVE

0090 5571800000-E 1515  3 EA  3200.00 9600.00 4700.00 14100.00 4000.00  12000.008" TAPPING VALVE

0091 5648000000-N 1515  2 EA  1100.00 2200.00 1400.00 2800.00 2100.00  4200.00RELOCATE WATER METER

0092 5656810000-E 1515  1 EA  3250.00 3250.00 7200.00 7200.00 9000.00  9000.00RELC 8" RPZ BACKFLOW PREVNT A

0093 5672000000-N 1515  2 EA  2500.00 5000.00 1800.00 3600.00 4000.00  8000.00RELOCATE FIRE HYDRANT

0094 5678600000-E 1515  3 EA  5000.00 15000.00 6900.00 20700.00 1000.00  3000.008" LINE STOP

0095 5691400000-E 1520  617 LF  100.00 61700.00 85.00 52445.00 53.00  32701.0010" SANITARY GRAVITY SEWER

0096 5776000000-E 1525  3 EA  2900.00 8700.00 2400.00 7200.00 2600.00  7800.005' DIA UTILITY MANHOLE

0097 5782000000-E 1525 2.25 LF  180.00 405.00 300.00 675.00 110.00  247.50UTILITY MANHOLE WALL, 5' DIA

0098 5801000000-E 1530  2,163 LF  6.75 14600.25 11.00 23793.00 5.00  10815.00ABANDON 8" UTILITY PIPE

0099 5802000000-E 1530  574 LF  7.50 4305.00 19.00 10906.00 8.00  4592.00ABANDON 10" UTILITY PIPE

0100 5828000000-N 1530  1 EA  1200.00 1200.00 1000.00 1000.00 2000.00  2000.00REMOVE UTILITY MANHOLE

0101 5835800000-E 1540  200 LF  90.00 18000.00 105.00 21000.00 310.00  62000.0018" ENCASEMENT PIPE

0102 5872000000-E 1550  25 LF  280.00 7000.00 550.00 13750.00 215.00  5375.0018" TRENCHLESS INSTALL (IN SOIL)

0103 5872010000-E 1550  25 LF  900.00 22500.00 850.00 21250.00 1000.00  25000.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0104 6000000000-E 1605  2,000 LF  1.90 3800.00 1.84 3680.00 1.65  3300.00TEMPORARY SILT FENCE

0105 6006000000-E 1610  450 TON 45.00 20250.00 45.00 20250.00 37.00  16650.00EROS CONTRL STONE CL A

0106 6009000000-E 1610  2,000 TON 45.00 90000.00 45.00 90000.00 37.00  74000.00EROS CONTRL STONE CL B

0107 6012000000-E 1610  1,150 TON 40.00 46000.00 40.00 46000.00 42.00  48300.00SEDIMENT CONTROL STONE

0108 6015000000-E 1615  12 ACR 685.00 8220.00 854.28 10251.36 825.00  9900.00TEMPORARY MULCHING

0109 6018000000-E 1620  350 LB  2.30 805.00 3.05 1067.50 2.95  1032.50SEED FOR TEMP SEEDING

0110 6021000000-E 1620  3 TON 675.00 2025.00 983.71 2951.13 950.00  2850.00FERT FOR TEMP SEEDING

0111 6024000000-E 1622  1,500 LF  10.35 15525.00 15.00 22500.00 11.00  16500.00TEMPORARY SLOPE DRAINS

0112 6029000000-E SP   100 LF  1.70 170.00 1.84 184.00 1.45  145.00SAFETY FENCE

0113 6030000000-E 1630  3,000 CY  6.10 18300.00 15.00 45000.00 10.00  30000.00SILT EXCAVATION

0114 6036000000-E 1631  10,440 SY  1.90 19836.00 1.50 15660.00 1.45  15138.00MATTING FOR EROS CONTROL

0115 6037000000-E SP   100 SY  3.45 345.00 6.73 673.00 6.50  650.00COIR FIBER MAT

0116 6038000000-E SP   2,375 SY  4.60 10925.00 5.95 14131.25 5.75  13656.25PERM SOIL REINF MAT

0117 6042000000-E 1632  500 LF  2.60 1300.00 3.50 1750.00 3.80  1900.001/4" HARDWARE CLOTH
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0118 6048000000-E SP   25 SY  52.50 1312.50 100.00 2500.00 12.00  300.00FLOAT TURBIDITY CURTAIN

0119 6071012000-E SP   100 LF  7.00 700.00 12.40 1240.00 9.00  900.00COIR FIBER WATTLE

0120 6071020000-E SP   15 LB  10.00 150.00 10.00 150.00 11.90  178.50POLYACRYLAMIDE (PAM)

0121 6071030000-E 1640  2,000 LF  4.40 8800.00 4.74 9480.00 3.85  7700.00COIR FIBER BAFFLE

0122 6071050000-E SP   2 EA  750.00 1500.00 900.00 1800.00 900.00  1800.00**" SKIMMER
(1-1/2")

0123 6084000000-E 1660  12 ACR 2515.00 30180.00 1915.65 22987.80 1850.00  22200.00SEEDING AND MULCHING

0124 6087000000-E 1660  6 ACR 45.00 270.00 150.15 900.90 145.00  870.00MOWING

0125 6090000000-E 1661  150 LB  12.50 1875.00 5.44 816.00 5.25  787.50SEED FOR REPAIR SEEDING

0126 6093000000-E 1661  1 TON 1075.00 1075.00 983.71 983.71 950.00  950.00FERT FOR REPAIR SEEDING

0127 6096000000-E 1662  500 LB  5.75 2875.00 3.11 1555.00 3.00  1500.00SEED FOR SUPP SEEDING

0128 6108000000-E 1665  15 TON 1115.00 16725.00 983.71 14755.65 950.00  14250.00FERTILIZER TOPDRESSING

0129 6114500000-N 1667  10 MHR 57.50 575.00 77.66 776.60 75.00  750.00SPECIALIZED HAND MOWING

0130 6117000000-N SP   25 EA  250.00 6250.00 56.00 1400.00 100.00  2500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0131 8105500000-E 411  45 LF  1715.00 77175.00 1500.00 67500.00 1215.00  54675.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0132 8105600000-E 411  40 LF  1715.00 68600.00 1600.00 64000.00 1123.49  44939.60**'-**" DRILLD PIER NO SOIL
(4'-0")

0133 8112730000-N 450  1 EA  4000.00 4000.00 2500.00 2500.00 1700.00  1700.00PDA TESTING

0134 8113000000-N 411  1 EA  575.00 575.00 1700.00 1700.00 500.00  500.00SID INSPECTIONS

0135 8115000000-N 411  1 EA  1941.60 1941.60 500.00 500.00 1000.00  1000.00CSL TESTING

0136 8147000000-E 420  7,923 SF  32.00 253536.00 30.00 237690.00 30.00  237690.00REINF CONCRETE DECK SLAB

0137 8161000000-E 420  7,905 SF  1.15 9090.75 0.55 4347.75 0.70  5533.50GROOVING BRIDGE FLOORS

0138 8182000000-E 420 172.3 CY  1153.50 198748.05 800.00 137840.00 690.00  118887.00CLASS A CONCRETE (BRIDGE)

0139 8210000000-N 422 Lump Sum 41115.00 30000.00  30000.00BRG APPR SLAB ***********
(26+57.04-L-)

0140 8217000000-E 425  33,929 LB  1.30 44107.70 0.75 25446.75 0.64  21714.56REINF STEEL (BRIDGE)

0141 8238000000-E 425  5,044 LB  1.55 7818.20 1.25 6305.00 1.01  5094.44SPIRAL COL REINF STL BRG

0142 8265000000-E 430 888.88 LF  274.10 243642.01 290.00 257775.20 350.00  311108.0054" PRESTR CONCRETE GIRDR

0143 8364000000-E 450  525 LF  75.40 39585.00 45.00 23625.00 38.00  19950.00HP12X53 PILES

0144 8391000000-N 450  14 EA  190.00 2660.00 110.00 1540.00 91.00  1274.00STEEL PILE POINTS

0145 8503000000-E 460 449.55 LF  66.25 29782.69 85.00 38211.75 65.00  29220.75CONCRETE BARRIER RAIL

0146 8524000000-E SP   440 LF  102.50 45100.00 106.00 46640.00 106.00  46640.00**" CHAIN LINK FENCE
(72")

0147 8531000000-E 462  591 SY  91.40 54017.40 75.00 44325.00 65.00  38415.004" SLOPE PROTECTION

0148 8657000000-N 430 Lump Sum 7870.00 6500.00  15000.00ELASTOMERIC BEARINGS

0149 8692000000-N SP  Lump Sum 14400.00 7500.00  9000.00FOAM JOINT SEALS

 

    TOTAL 4937180.00 TOTAL 5110280.05 TOTAL  5943579.10CONTRACT TOTAL
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    SUB-TOTAL 3793415.60 SUB-TOTAL 4106333.60 SUB-TOTAL  4951237.25ROADWAY ITEMS

    SUB-TOTAL 1143764.40 SUB-TOTAL 1003946.45 SUB-TOTAL  992341.85STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 302000.00 313100.00  350000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00 53230.00  30000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 27000.00 57380.00  35000.00REINF BRG APPR **********
(26+57.04)

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 5800.00  5800.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  9.00 4050.00 10.00 4500.00 12.50  5625.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 1185000.00 1190000.00  838000.00GRADING

0007 0106000000-E 230  147,000 CY  9.50 1396500.00 7.00 1029000.00 10.25  1506750.00BORROW EXCAVATION

0008 0134000000-E 240  410 CY  4.30 1763.00 8.00 3280.00 8.00  3280.00DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  3 HR  150.00 450.00 500.00 1500.00 150.00  450.00PROOF ROLLING

0010 0196000000-E 270  300 SY  2.00 600.00 2.50 750.00 2.60  780.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   20,500 SF  32.00 656000.00 25.00 512500.00 36.15  741075.00TEMPORARY SHORING

0012 0318000000-E 300  600 TON 27.00 16200.00 25.00 15000.00 34.50  20700.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  1,020 SY  2.00 2040.00 3.00 3060.00 3.50  3570.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  1,416 LF  26.30 37240.80 35.00 49560.00 30.00  42480.0015" DRAINAGE PIPE

0015 0335300000-E 305  92 LF  28.65 2635.80 38.00 3496.00 31.75  2921.0018" DRAINAGE PIPE

0016 0335400000-E 305  864 LF  37.35 32270.40 50.00 43200.00 39.25  33912.0024" DRAINAGE PIPE

0017 0335850000-E 305  6 EA  150.00 900.00 250.00 1500.00 335.00  2010.00**" DRAINAGE PIPE ELBOW
(15")

0018 0344000000-E 310  40 LF  28.65 1146.00 35.00 1400.00 32.50  1300.0018" SIDE DRAIN PIPE

0019 0448000000-E 310  336 LF  139.85 46989.60 90.00 30240.00 105.00  35280.00***" RCP CULV CLASS IV
(48")

0020 0448200000-E 310  72 LF  26.70 1922.40 38.00 2736.00 31.00  2232.0015" RCP CULV CLASS IV

0021 0448400000-E 310  156 LF  38.90 6068.40 55.00 8580.00 41.00  6396.0024" RCP CULV CLASS IV

0022 0588000000-E 310  24 LF  45.00 1080.00 30.00 720.00 39.00  936.0018" CS PIPE CULV 0.064"

0023 0636000000-E 310  2 EA  175.00 350.00 500.00 1000.00 610.00  1220.00**" CS ELBOW *****" THICK
(18", 0.064")

0024 0995000000-E 340  1,200 LF  10.00 12000.00 10.00 12000.00 11.00  13200.00PIPE REMOVAL

0025 1121000000-E 520  1,400 TON 26.00 36400.00 26.00 36400.00 29.00  40600.00AGGREGATE BASE COURSE

0026 1220000000-E 545  1,000 TON 21.00 21000.00 28.00 28000.00 37.60  37600.00INCIDENTAL STONE BASE

0027 1275000000-E 600  850 GAL 4.50 3825.00 4.70 3995.00 5.90  5015.00PRIME COAT

0028 1330000000-E 607  90 SY  35.00 3150.00 40.00 3600.00 23.00  2070.00INCIDENTAL MILLING

0029 1489000000-E 610  2,840 TON 41.25 117150.00 43.50 123540.00 43.00  122120.00ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  1,990 TON 41.35 82286.50 43.50 86565.00 43.00  85570.00ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  2,360 TON 41.45 97822.00 43.50 102660.00 43.00  101480.00ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  365 TON 565.00 206225.00 615.00 224475.00 555.00  202575.00ASP FOR PLANT MIX

0033 1693000000-E 654  50 TON 155.00 7750.00 200.00 10000.00 170.00  8500.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  38 EA  150.00 5700.00 190.00 7220.00 190.00  7220.00RIGHT OF WAY MARKERS

0035 2209000000-E 838  9 CY  840.00 7560.00 975.00 8775.00 1133.25  10199.25ENDWALLS

0036 2264000000-E 840  1 CY  860.00 860.00 800.00 800.00 1055.00  1055.00PIPE PLUGS

0037 2275000000-E SP   20 CY  222.00 4440.00 175.00 3500.00 200.00  4000.00FLOWABLE FILL

0038 2286000000-N 840  23 EA  1295.00 29785.00 1400.00 32200.00 1100.00  25300.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840  4 LF  120.00 480.00 250.00 1000.00 220.00  880.00MASNRY DRAINAGE STRUCT
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GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

SR-1173 (CALDWELL RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. TRIANGLE GRADING & PAVING INC

MOORESVILLE,  NC BURLINGTON,  NC

C203147MAY 21 2013

0.404 MI

0040 2364000000-N 840  3 EA  350.00 1050.00 400.00 1200.00 450.00  1350.00FRAME W/2GRTS 840.16 STD

0041 2367000000-N 840  10 EA  340.00 3400.00 450.00 4500.00 450.00  4500.00FRAME W/2GRTS 840.29 STD

0042 2374000000-N 840  4 EA  400.00 1600.00 550.00 2200.00 500.00  2000.00FRAME-GRT-HD 840.03 **
(E)

0043 2374000000-N 840  1 EA  400.00 400.00 550.00 550.00 500.00  500.00FRAME-GRT-HD 840.03 **
(F)

0044 2374000000-N 840  1 EA  400.00 400.00 550.00 550.00 500.00  500.00FRAME-GRT-HD 840.03 **
(G)

0045 2396000000-N 840  2 EA  255.00 510.00 400.00 800.00 450.00  900.00FRAME W/COVER STD 840.54

0046 2535000000-E 846  250 LF  14.56 3640.00 14.56 3640.00 18.00  4500.00**"X**" CONCRETE CURB
(8" X 18")

0047 2542000000-E 846  40 LF  20.00 800.00 20.00 800.00 15.00  600.001'-6" CONC CURB & GUTTER

0048 2549000000-E 846  1,425 LF  16.95 24153.75 16.95 24153.75 14.00  19950.002'-6" CONC CURB & GUTTER

0049 2556000000-E 846  950 LF  15.06 14307.00 15.06 14307.00 19.00  18050.00SHOULDER BERM GUTTER

0050 2619000000-E 850  11 SY  95.00 1045.00 95.00 1045.00 50.00  550.004" CONCRETE PAVED DITCH

0051 2830000000-N 858  1 EA  650.00 650.00 750.00 750.00 725.00  725.00ADJ MANHOLES

0052 2845000000-N 858  5 EA  600.00 3000.00 450.00 2250.00 725.00  3625.00ADJ METER OR VALVE BOXES

0053 3030000000-E 862  1,875 LF  15.00 28125.00 15.00 28125.00 15.30  28687.50STL BM GUARDRAIL

0054 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.25  112.50ADDIT GUARDRAIL POSTS

0055 3210000000-N 862  2 EA  450.00 900.00 450.00 900.00 460.00  920.00GR ANCHOR TYPE CAT-1

0056 3270000000-N SP   4 EA  1730.00 6920.00 1730.00 6920.00 1765.00  7060.00GR ANCHOR TYPE 350

0057 3317000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00 1455.00  5820.00GR ANCHOR TYPE B-77

0058 3572000000-E 867  190 LF  15.00 2850.00 15.00 2850.00 15.30  2907.00CHAIN LINK FENCE RESET

0059 3628000000-E 876  53 TON 32.00 1696.00 50.00 2650.00 47.50  2517.50RIP RAP, CLASS I

0060 3649000000-E 876  43 TON 32.00 1376.00 50.00 2150.00 47.50  2042.50RIP RAP, CLASS B

0061 3656000000-E 876  435 SY  2.00 870.00 3.00 1305.00 2.75  1196.25GEOTEXTILE FOR DRAINGE

0062 4025000000-E 901 6.25 SF  11.00 68.75 13.50 84.38 11.25  70.31CONTR FURN, TYPE ***SIGN
(E)

0063 4072000000-E 903  14 LF  4.25 59.50 5.15 72.10 4.35  60.90SUPPORT, 3-LB STL U-CHAN

0064 4102000000-N 904  1 EA  47.50 47.50 75.00 75.00 48.50  48.50SIGN ERECTION, TYPE E

0065 4155000000-N 907  5 EA  0.25 1.25 5.00 25.00 0.30  1.50DISPOSE SIGN SYST U-CHAN

0066 4400000000-E 1110  566 SF  4.25 2405.50 4.50 2547.00 4.35  2462.10WORK ZONE SIGNS (STAT)

0067 4405000000-E 1110  272 SF  14.00 3808.00 8.85 2407.20 14.20  3862.40WORK ZONE SIGNS (PORT)

0068 4410000000-E 1110  94 SF  6.00 564.00 4.75 446.50 6.15  578.10WORK ZONE SIGNS (BARR)

0069 4422000000-N 1120  14 DAY 100.00 1400.00 26.00 364.00 100.00  1400.00PORT CHANGE MSG SIGN (SHORT TERM)

0070 4430000000-N 1130  94 EA  50.00 4700.00 43.00 4042.00 53.00  4982.00DRUMS

0071 4445000000-E 1145  136 LF  18.00 2448.00 16.00 2176.00 21.50  2924.00BARRICADES (TYPE III)

0072 4455000000-N 1150  124 DAY 160.00 19840.00 165.00 20460.00 220.00  27280.00FLAGGER

0073 4465000000-N 1160  2 EA  4500.00 9000.00 6500.00 13000.00 6085.00  12170.00TEMPORARY CRASH CUSHIONS

0074 4470000000-N 1160  1 EA  1500.00 1500.00 2500.00 2500.00 2030.00  2030.00RESET CRASH CUSHION

0075 4480000000-N 1165  1 EA  5000.00 5000.00 16830.00 16830.00 27000.00  27000.00TMA

0076 4485000000-E 1170  1,420 LF  21.00 29820.00 20.25 28755.00 21.45  30459.00PORT CONC BARRIER

0077 4490000000-E 1170  475 LF  34.50 16387.50 31.65 15033.75 35.20  16720.00PORT CONC BARRIER(ANCHRD)



JUN 05, 2013 08:55 AM

TIP NO P-5208F 2:00 PM 8 /  10 012

CABARRUS

50000.3.STR06T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

SR-1173 (CALDWELL RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. TRIANGLE GRADING & PAVING INC

MOORESVILLE,  NC BURLINGTON,  NC

C203147MAY 21 2013

0.404 MI

0078 4650000000-N 1251  51 EA  8.75 446.25 5.00 255.00 15.30  780.30TEMP RAISED PVMT MRKS

0079 4770000000-E 1205  1,650 LF  3.50 5775.00 1.75 2887.50 2.00  3300.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0080 4795000000-E 1205  10 LF  24.75 247.50 3.30 33.00 25.50  255.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0081 4810000000-E 1205  31,465 LF  0.18 5663.70 0.26 8180.90 0.30  9439.50PAINT PVMT MARKINGS 4"

0082 4820000000-E 1205  500 LF  0.45 225.00 0.50 250.00 0.70  350.00PAINT PVMT MARKINGS 8"

0083 4835000000-E 1205  12 LF  5.25 63.00 1.15 13.80 10.20  122.40PAINT PVT MKG LINES 24"

0084 4845000000-N 1205  4 EA  87.50 350.00 25.00 100.00 102.00  408.00PAINT PVT MKG SYMBOL

0085 4850000000-E 1205  1,426 LF  0.95 1354.70 0.85 1212.10 1.15  1639.90LINE REMOVAL 4" WIDE

0086 4900000000-N 1251  47 EA  9.75 458.25 5.00 235.00 32.65  1534.55PERM RAISED PVMT MARKERS

0087 5319000000-E 1505  3 CY  400.00 1200.00 1250.00 3750.00 370.00  1110.00CL B CONC FOR ENCAS LINE

0088 5325800000-E 1510  2,172 LF  55.00 119460.00 48.65 105667.80 52.00  112944.008" WATER LINE

0089 5546000000-E 1515  4 EA  2150.00 8600.00 1400.00 5600.00 1640.00  6560.008" VALVE

0090 5571800000-E 1515  3 EA  3900.00 11700.00 4700.00 14100.00 3545.00  10635.008" TAPPING VALVE

0091 5648000000-N 1515  2 EA  2150.00 4300.00 1400.00 2800.00 1515.00  3030.00RELOCATE WATER METER

0092 5656810000-E 1515  1 EA  13500.00 13500.00 7200.00 7200.00 8670.00  8670.00RELC 8" RPZ BACKFLOW PREVNT A

0093 5672000000-N 1515  2 EA  5000.00 10000.00 1800.00 3600.00 2275.00  4550.00RELOCATE FIRE HYDRANT

0094 5678600000-E 1515  3 EA  8500.00 25500.00 6900.00 20700.00 4875.00  14625.008" LINE STOP

0095 5691400000-E 1520  617 LF  60.00 37020.00 85.00 52445.00 55.00  33935.0010" SANITARY GRAVITY SEWER

0096 5776000000-E 1525  3 EA  3275.00 9825.00 2400.00 7200.00 2500.00  7500.005' DIA UTILITY MANHOLE

0097 5782000000-E 1525 2.25 LF  325.00 731.25 300.00 675.00 365.00  821.25UTILITY MANHOLE WALL, 5' DIA

0098 5801000000-E 1530  2,163 LF  12.00 25956.00 11.00 23793.00 9.40  20332.20ABANDON 8" UTILITY PIPE

0099 5802000000-E 1530  574 LF  15.00 8610.00 19.00 10906.00 10.20  5854.80ABANDON 10" UTILITY PIPE

0100 5828000000-N 1530  1 EA  400.00 400.00 1000.00 1000.00 650.00  650.00REMOVE UTILITY MANHOLE

0101 5835800000-E 1540  200 LF  105.00 21000.00 105.00 21000.00 125.00  25000.0018" ENCASEMENT PIPE

0102 5872000000-E 1550  25 LF  450.00 11250.00 550.00 13750.00 380.00  9500.0018" TRENCHLESS INSTALL (IN SOIL)

0103 5872010000-E 1550  25 LF  745.00 18625.00 850.00 21250.00 615.00  15375.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0104 6000000000-E 1605  2,000 LF  1.65 3300.00 1.84 3680.00 2.00  4000.00TEMPORARY SILT FENCE

0105 6006000000-E 1610  450 TON 20.00 9000.00 40.00 18000.00 44.40  19980.00EROS CONTRL STONE CL A

0106 6009000000-E 1610  2,000 TON 20.00 40000.00 36.00 72000.00 44.40  88800.00EROS CONTRL STONE CL B

0107 6012000000-E 1610  1,150 TON 18.50 21275.00 32.00 36800.00 40.70  46805.00SEDIMENT CONTROL STONE

0108 6015000000-E 1615  12 ACR 590.00 7080.00 825.00 9900.00 590.00  7080.00TEMPORARY MULCHING

0109 6018000000-E 1620  350 LB  2.00 700.00 2.95 1032.50 3.60  1260.00SEED FOR TEMP SEEDING

0110 6021000000-E 1620  3 TON 880.00 2640.00 950.00 2850.00 1325.00  3975.00FERT FOR TEMP SEEDING

0111 6024000000-E 1622  1,500 LF  6.00 9000.00 7.00 10500.00 16.40  24600.00TEMPORARY SLOPE DRAINS

0112 6029000000-E SP   100 LF  4.00 400.00 1.84 184.00 2.00  200.00SAFETY FENCE

0113 6030000000-E 1630  3,000 CY  2.25 6750.00 6.00 18000.00 5.79  17370.00SILT EXCAVATION

0114 6036000000-E 1631  10,440 SY  1.00 10440.00 1.45 15138.00 1.55  16182.00MATTING FOR EROS CONTROL

0115 6037000000-E SP   100 SY  3.80 380.00 6.50 650.00 10.20  1020.00COIR FIBER MAT

0116 6038000000-E SP   2,375 SY  3.75 8906.25 5.75 13656.25 6.15  14606.25PERM SOIL REINF MAT

0117 6042000000-E 1632  500 LF  3.00 1500.00 3.50 1750.00 3.55  1775.001/4" HARDWARE CLOTH
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0118 6048000000-E SP   25 SY  12.00 300.00 25.00 625.00 100.00  2500.00FLOAT TURBIDITY CURTAIN

0119 6071012000-E SP   100 LF  6.00 600.00 5.00 500.00 12.60  1260.00COIR FIBER WATTLE

0120 6071020000-E SP   15 LB  7.70 115.50 9.50 142.50 20.00  300.00POLYACRYLAMIDE (PAM)

0121 6071030000-E 1640  2,000 LF  6.00 12000.00 6.00 12000.00 4.85  9700.00COIR FIBER BAFFLE

0122 6071050000-E SP   2 EA  900.00 1800.00 1000.00 2000.00 1325.00  2650.00**" SKIMMER
(1-1/2")

0123 6084000000-E 1660  12 ACR 1800.00 21600.00 1850.00 22200.00 1710.00  20520.00SEEDING AND MULCHING

0124 6087000000-E 1660  6 ACR 75.00 450.00 145.00 870.00 155.00  930.00MOWING

0125 6090000000-E 1661  150 LB  3.55 532.50 5.25 787.50 6.15  922.50SEED FOR REPAIR SEEDING

0126 6093000000-E 1661  1 TON 880.00 880.00 950.00 950.00 1325.00  1325.00FERT FOR REPAIR SEEDING

0127 6096000000-E 1662  500 LB  1.70 850.00 3.00 1500.00 3.60  1800.00SEED FOR SUPP SEEDING

0128 6108000000-E 1665  15 TON 550.00 8250.00 950.00 14250.00 1325.00  19875.00FERTILIZER TOPDRESSING

0129 6114500000-N 1667  10 MHR 18.00 180.00 75.00 750.00 51.00  510.00SPECIALIZED HAND MOWING

0130 6117000000-N SP   25 EA  1.00 25.00 125.00 3125.00 300.00  7500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0131 8105500000-E 411  45 LF  478.51 21532.95 780.00 35100.00 693.88  31224.60**'-**" DRILLD PIER IN SOIL
(4'-0")

0132 8105600000-E 411  40 LF  3246.53 129861.20 3015.00 120600.00 3316.33  132653.20**'-**" DRILLD PIER NO SOIL
(4'-0")

0133 8112730000-N 450  1 EA  2250.00 2250.00 1500.00 1500.00 3928.57  3928.57PDA TESTING

0134 8113000000-N 411  1 EA  1425.00 1425.00 750.00 750.00 1530.61  1530.61SID INSPECTIONS

0135 8115000000-N 411  1 EA  3100.00 3100.00 2500.00 2500.00 4081.63  4081.63CSL TESTING

0136 8147000000-E 420  7,923 SF  24.66 195381.18 40.00 316920.00 31.89  252664.47REINF CONCRETE DECK SLAB

0137 8161000000-E 420  7,905 SF  0.47 3715.35 0.56 4426.80 0.49  3873.45GROOVING BRIDGE FLOORS

0138 8182000000-E 420 172.3 CY  721.73 124354.08 1450.00 249835.00 1071.43  184607.39CLASS A CONCRETE (BRIDGE)

0139 8210000000-N 422 Lump Sum 29850.00 33225.00  59183.67BRG APPR SLAB ***********
(26+57.04-L-)

0140 8217000000-E 425  33,929 LB  0.96 32571.84 1.25 42411.25 1.43  48518.47REINF STEEL (BRIDGE)

0141 8238000000-E 425  5,044 LB  1.82 9180.08 1.75 8827.00 1.73  8726.12SPIRAL COL REINF STL BRG

0142 8265000000-E 430 888.88 LF  258.13 229446.59 485.00 431106.80 200.00  177776.0054" PRESTR CONCRETE GIRDR

0143 8364000000-E 450  525 LF  38.55 20238.75 69.00 36225.00 64.29  33752.25HP12X53 PILES

0144 8391000000-N 450  14 EA  195.00 2730.00 300.00 4200.00 112.25  1571.50STEEL PILE POINTS

0145 8503000000-E 460 449.55 LF  74.92 33680.29 65.00 29220.75 112.24  50457.49CONCRETE BARRIER RAIL

0146 8524000000-E SP   440 LF  122.17 53754.80 106.00 46640.00 102.04  44897.60**" CHAIN LINK FENCE
(72")

0147 8531000000-E 462  591 SY  69.50 41074.50 50.00 29550.00 76.53  45229.234" SLOPE PROTECTION

0148 8657000000-N 430 Lump Sum 5350.00 25000.00  5438.78ELASTOMERIC BEARINGS

0149 8692000000-N SP  Lump Sum 10800.00 25000.00  12244.90FOAM JOINT SEALS

 

    TOTAL 6045705.16 TOTAL 6262219.13 TOTAL  6296890.89CONTRACT TOTAL
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    SUB-TOTAL 5095408.55 SUB-TOTAL 4819181.53 SUB-TOTAL  5194530.96ROADWAY ITEMS

    SUB-TOTAL 950296.61 SUB-TOTAL 1443037.60 SUB-TOTAL  1102359.93STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4937180.00   BLYTHE DEVELOPMENT CO.

     2  5110280.05   BLYTHE CONSTRUCTION, INC.

     3  5943579.10   D. H. GRIFFIN CONSTRUCTION COMPANY, LLC

     4  6045705.16   SMITH-ROWE, LLC

     5  6262219.13   DANE CONSTRUCTION, INC.

     6  6296890.89   TRIANGLE GRADING & PAVING INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 397800.00 700000.00  775000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 66581.00 125000.00  72000.00CONSTRUCTION SURVEYING

0003 0036000000-E 225  10,800 CY  10.60 114480.00 15.00 162000.00 11.00  118800.00UNDERCUT EXCAVATION

0004 0050000000-E 226  1 ACR 4539.15 4539.15 1.00 1.00 7500.00  7500.00SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 1520000.00 2100000.00  2621340.00GRADING

0006 0106000000-E 230  294,200 CY  10.70 3147940.00 6.50 1912300.00 12.50  3677500.00BORROW EXCAVATION

0007 0127000000-N SP   2 EA  700.00 1400.00 5000.00 10000.00 1300.00  2600.00EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  1,080 CY  9.55 10314.00 7.50 8100.00 8.00  8640.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  12,300 CY  19.00 233700.00 35.00 430500.00 25.00  307500.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  8,000 SY  2.65 21200.00 6.00 48000.00 2.25  18000.00GEOTEXTILE SOIL STABILIZATION

0011 0223000000-E 275  1,320 SY  50.00 66000.00 50.00 66000.00 50.00  66000.00ROCK PLATING

0012 0255000000-E SP   180 TON 54.00 9720.00 150.00 27000.00 125.00  22500.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0013 0318000000-E 300  1,526 TON 33.00 50358.00 32.00 48832.00 34.00  51884.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  1,440 SY  3.25 4680.00 6.50 9360.00 2.00  2880.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  3,098 LF  35.00 108430.00 28.00 86744.00 23.00  71254.0015" DRAINAGE PIPE

0016 0335300000-E 305  116 LF  40.00 4640.00 40.00 4640.00 27.00  3132.0018" DRAINAGE PIPE

0017 0335400000-E 305  68 LF  50.00 3400.00 65.00 4420.00 34.90  2373.2024" DRAINAGE PIPE

0018 0335500000-E 305  32 LF  65.00 2080.00 67.00 2144.00 45.00  1440.0030" DRAINAGE PIPE

0019 0335600000-E 305  220 LF  90.00 19800.00 53.00 11660.00 68.00  14960.0036" DRAINAGE PIPE

0020 0390000000-E 310  24 LF  92.00 2208.00 86.00 2064.00 68.00  1632.0036" RC PIPE CULV III

0021 0448200000-E 310  84 LF  36.00 3024.00 50.00 4200.00 27.00  2268.0015" RCP CULV CLASS IV

0022 0448300000-E 310  172 LF  41.00 7052.00 33.00 5676.00 29.85  5134.2018" RCP CULV CLASS IV

0023 0448600000-E 310  52 LF  95.00 4940.00 66.00 3432.00 72.00  3744.0036" RCP CULV CLASS IV

0024 0986000000-E SP   34 LF  90.00 3060.00 85.00 2890.00 93.00  3162.00GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.5" THICK, GRADE B (OPEN
CUT)

0025 0986000000-E SP   42 LF  365.00 15330.00 299.00 12558.00 320.00  13440.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B IN SOIL

0026 0986000000-E SP   41 LF  805.00 33005.00 299.00 12259.00 340.00  13940.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B NOT IN
SOIL

0027 0986000000-E SP   83 LF  235.00 19505.00 180.00 14940.00 275.00  22825.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B (OPEN
CUT)

0028 0986000000-E SP   50 LF  485.00 24250.00 469.00 23450.00 500.00  25000.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B IN SOIL

0029 0986000000-E SP   50 LF  1060.00 53000.00 469.00 23450.00 500.00  25000.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B NOT IN
SOIL

0030 0986000000-E SP   286 LF  340.00 97240.00 225.00 64350.00 425.00  121550.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE 0.75" THICK, GRADE B (OPEN
CUT)

0031 0986000000-E SP   42 LF  610.00 25620.00 599.00 25158.00 640.00  26880.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B IN SOIL
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0032 0986000000-E SP   42 LF  1225.00 51450.00 599.00 25158.00 640.00  26880.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B NOT IN
SOIL

0033 0995000000-E 340  285 LF  11.50 3277.50 10.00 2850.00 11.00  3135.00PIPE REMOVAL

0034 1044000000-E 501  1,000 SY  7.25 7250.00 6.50 6500.00 7.65  7650.00LIME TRTD SOIL (SLURRY)

0035 1066000000-E 501  100 TON 250.00 25000.00 225.00 22500.00 265.00  26500.00LIME FOR LIME TREATED SOIL

0036 1099500000-E 505  1,500 CY  9.50 14250.00 15.00 22500.00 10.00  15000.00SHALLOW UNDERCUT

0037 1099700000-E 505  3,000 TON 32.75 98250.00 27.00 81000.00 28.00  84000.00CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  100 TON 23.00 2300.00 27.00 2700.00 29.00  2900.00STABILIZER AGGREGATE

0039 1121000000-E 520  1,282 TON 22.00 28204.00 35.00 44870.00 30.00  38460.00AGGREGATE BASE COURSE

0040 1176000000-E 542  1,000 SY  6.40 6400.00 5.75 5750.00 5.75  5750.00SOIL CEMENT BASE

0041 1187000000-E 542  100 TON 175.00 17500.00 160.00 16000.00 160.00  16000.00PC FOR SOIL CEMENT BASE

0042 1198000000-E 542  100 TON 20.00 2000.00 36.00 3600.00 28.00  2800.00AGGREGATE FOR SOIL CEM BS

0043 1209000000-E 543  500 GAL 4.00 2000.00 4.00 2000.00 3.50  1750.00ASPHALT CURING SEAL

0044 1220000000-E 545  100 TON 27.50 2750.00 30.00 3000.00 34.00  3400.00INCIDENTAL STONE BASE

0045 1275000000-E 600  1,215 GAL 4.00 4860.00 4.00 4860.00 3.85  4677.75PRIME COAT

0046 1330000000-E 607  1,230 SY  10.00 12300.00 6.00 7380.00 8.60  10578.00INCIDENTAL MILLING

0047 1489000000-E 610  4,000 TON 40.50 162000.00 48.00 192000.00 43.00  172000.00ASP CONC BASE CRS B25.0B

0048 1491000000-E 610  5,930 TON 40.50 240165.00 46.00 272780.00 43.00  254990.00ASP CONC BASE CRS B25.0C

0049 1498000000-E 610  1,220 TON 40.50 49410.00 48.00 58560.00 43.00  52460.00ASP CONC INTR CRS I19.0B

0050 1503000000-E 610  3,190 TON 40.50 129195.00 47.00 149930.00 43.00  137170.00ASP CONC INTR CRS I19.0C

0051 1519000000-E 610  1,830 TON 40.50 74115.00 48.00 87840.00 43.00  78690.00ASP CONC SURF CRS S9.5B

0052 1523000000-E 610  2,340 TON 40.50 94770.00 43.00 100620.00 43.00  100620.00ASP CONC SURF CRS S9.5C

0053 1575000000-E 620  925 TON 555.00 513375.00 580.00 536500.00 555.00  513375.00ASP FOR PLANT MIX

0054 1693000000-E 654  85 TON 125.00 10625.00 175.00 14875.00 166.12  14120.20ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  45 EA  135.00 6075.00 150.00 6750.00 190.00  8550.00RIGHT OF WAY MARKERS

0056 2070000000-N 815  6 EA  305.00 1830.00 300.00 1800.00 300.00  1800.00SUBDRN PIPE OUTLET

0057 2077000000-E 815  228 LF  25.00 5700.00 7.00 1596.00 30.00  6840.006" OUTLET PIPE

0058 2143000000-E 818  100 TON 50.00 5000.00 25.00 2500.00 60.00  6000.00BLOTTING SAND

0059 2209000000-E 838 24.2 CY  900.00 21780.00 1400.00 33880.00 1100.00  26620.00ENDWALLS

0060 2220000000-E 838 12.1 CY  1000.00 12100.00 1450.00 17545.00 1200.00  14520.00REINFORCED ENDWALLS

0061 2275000000-E SP   145 CY  235.00 34075.00 135.00 19575.00 215.00  31175.00FLOWABLE FILL

0062 2286000000-N 840  39 EA  1515.00 59085.00 1200.00 46800.00 1050.00  40950.00MASNRY DRAINAGE STRUCT

0063 2297000000-E 840  4 CY  970.00 3880.00 1200.00 4800.00 875.00  3500.00MASNRY DRAINAGE STRUCT

0064 2308000000-E 840 29.2 LF  155.00 4526.00 200.00 5840.00 250.00  7300.00MASNRY DRAINAGE STRUCT

0065 2364000000-N 840  5 EA  485.00 2425.00 575.00 2875.00 450.00  2250.00FRAME W/2GRTS 840.16 STD

0066 2366000000-N 840  1 EA  435.00 435.00 550.00 550.00 450.00  450.00FRAME W/2GRTS 840.24 STD

0067 2374000000-N 840  3 EA  630.00 1890.00 625.00 1875.00 500.00  1500.00FRAME-GRT-HD 840.03 **
(E)

0068 2374000000-N 840  15 EA  630.00 9450.00 625.00 9375.00 500.00  7500.00FRAME-GRT-HD 840.03 **
(F)

0069 2374000000-N 840  13 EA  630.00 8190.00 625.00 8125.00 500.00  6500.00FRAME-GRT-HD 840.03 **
(G)
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0070 2396000000-N 840  2 EA  450.00 900.00 500.00 1000.00 450.00  900.00FRAME W/COVER STD 840.54

0071 2407000000-N 840  1 EA  1500.00 1500.00 1400.00 1400.00 1700.00  1700.00STL FRAM W/ 2 GTR, STD 840.37

0072 2484000000-E SP   2,470 LF  18.00 44460.00 12.50 30875.00 32.00  79040.00GENERIC DRAINAGE ITEM (LF)
SUBSURFACE DRAIN

0073 2535000000-E 846  240 LF  14.15 3396.00 15.00 3600.00 15.00  3600.00**"X**" CONCRETE CURB
(9" X 12")

0074 2549000000-E 846  10,340 LF  14.35 148379.00 13.50 139590.00 15.00  155100.002'-6" CONC CURB & GUTTER

0075 2591000000-E 848  2,490 SY  28.20 70218.00 29.00 72210.00 26.00  64740.004" CONCRETE SIDEWALK

0076 2605000000-N 848  25 EA  930.00 23250.00 750.00 18750.00 1500.00  37500.00CONCRETE CURB RAMP

0077 2612000000-E 848  970 SY  40.00 38800.00 40.00 38800.00 40.00  38800.006" CONCRETE DRIVEWAY

0078 2655000000-E 852  60 SY  50.00 3000.00 44.00 2640.00 40.00  2400.005" MONO CONC ISLDS (KEY IN)

0079 2830000000-N 858  1 EA  415.00 415.00 344.69 344.69 750.00  750.00ADJ MANHOLES

0080 2845000000-N 858  1 EA  290.00 290.00 344.69 344.69 700.00  700.00ADJ METER OR VALVE BOXES

0081 3030000000-E 862 5,162.5 LF  16.50 85181.25 14.80 76405.00 15.10  77953.75STL BM GUARDRAIL

0082 3045000000-E 862  250 LF  17.85 4462.50 16.00 4000.00 16.35  4087.50SBGR SHOP CURVED

0083 3105000000-N 862  2 EA  105.75 211.50 95.00 190.00 97.00  194.00SBGR TERM SECT

0084 3150000000-N 862  10 EA  11.15 111.50 10.00 100.00 10.20  102.00ADDIT GUARDRAIL POSTS

0085 3210000000-N 862  1 EA  560.00 560.00 500.00 500.00 510.20  510.20GR ANCHOR TYPE CAT-1

0086 3215000000-N 862  4 EA  1365.00 5460.00 1225.00 4900.00 1250.00  5000.00GR ANCHOR TYPE III

0087 3270000000-N SP   9 EA  1950.00 17550.00 1750.00 15750.00 1786.00  16074.00GR ANCHOR TYPE 350

0088 3380000000-E 862 1,087.5 LF  7.80 8482.50 7.00 7612.50 7.15  7775.63TEMP STL BM GUARDRAIL

0089 3382000000-E 862 62.5 LF  8.98 561.25 8.00 500.00 8.20  512.50TEMP STL BM GDRAIL, SHP CURV

0090 3387000000-N 862  1 EA  280.00 280.00 250.00 250.00 255.10  255.10TEMP GDRL ANCH UNITS ******
(AT-1)

0091 3389100000-N SP   5 EA  805.00 4025.00 725.00 3625.00 740.00  3700.00TEMP GDRL ANCH UNITS 350

0092 3420000000-E SP   1,560 LF  29.00 45240.00 26.00 40560.00 26.55  41418.00GENERIC GUARDRAIL ITEM (LF)
BLACK VINYL COATED GLARE SCREEN (GUARDRAIL
MOUNTED)

0093 3435000000-N SP   160 EA  22.25 3560.00 20.00 3200.00 20.50  3280.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS, 8'

0094 3503000000-E 866  530 LF  3.15 1669.50 3.00 1590.00 2.90  1537.00WOVEN WIRE FENCE 47" FAB

0095 3509000000-E 866  40 EA  15.90 636.00 17.00 680.00 14.55  582.004" TIMBER POSTS 7'-6"LONG

0096 3515000000-E 866  20 EA  32.25 645.00 35.00 700.00 29.60  592.005" TIMBER POSTS 8'-0"LONG

0097 3533000000-E 866  1,350 LF  9.20 12420.00 5.50 7425.00 8.45  11407.50CHN LK FENCE **" FABRIC
(60")

0098 3539000000-E 866  115 EA  33.40 3841.00 39.00 4485.00 30.60  3519.00MET LINE PST **" CL FEN
(60")

0099 3545000000-E 866  5 EA  139.15 695.75 130.00 650.00 127.55  637.75MET TERM PST **" CL FEN
(60")

0100 3578000000-N SP   1 EA  560.00 560.00 950.00 950.00 510.20  510.20GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0101 3628000000-E 876  30 TON 47.00 1410.00 50.00 1500.00 40.00  1200.00RIP RAP, CLASS I

0102 3649000000-E 876  1,410 TON 47.00 66270.00 50.00 70500.00 40.00  56400.00RIP RAP, CLASS B

0103 3656000000-E 876  4,985 SY  3.25 16201.25 3.50 17447.50 2.50  12462.50GEOTEXTILE FOR DRAINGE



JUN 05, 2013 08:55 AM

TIP NO P-5208H 2:00 PM 4 /  14 013

MECKLENBURG

50000.3.STR08T4F

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, TRACKBED, WALLS, & STRUCTURE.

GRIER RD GRADE SEPARATION OVER NORFOLK SOUTHERN/NC RAILROAD FROM OLD CONCORD RD TO SOUTH OF ORR RD IN CHARLOTTE.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. TRIANGLE GRADING & PAVING INC

CHARLOTTE,  NC BURLINGTON,  NC

C203148MAY 21 2013

0.208 MI

0104 3885000000-E SP   21,500 TON 27.00 580500.00 38.00 817000.00 28.75  618125.00GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0105 4025000000-E 901  252 SF  12.25 3087.00 12.50 3150.00 11.35  2860.20CONTR FURN, TYPE ***SIGN
(E)

0106 4072000000-E 903  577 LF  5.30 3058.10 5.05 2913.85 4.95  2856.15SUPPORT, 3-LB STL U-CHAN

0107 4102000000-N 904  45 EA  55.00 2475.00 45.00 2025.00 51.00  2295.00SIGN ERECTION, TYPE E

0108 4116100000-N 904  2 EA  83.50 167.00 250.00 500.00 77.35  154.70SIGN ERECT, RELOC ** GRD MTD
(E)

0109 4155000000-N 907  26 EA  1.15 29.90 5.00 130.00 1.00  26.00DISPOSE SIGN SYST U-CHAN

0110 4192000000-N 907  2 EA  1.15 2.30 5.00 10.00 1.00  2.00DISPOSE SUPPORT, U-CHAN

0111 4238000000-N 907  3 EA  1.15 3.45 5.00 15.00 1.00  3.00DISPOSE SIGN, D, E, F

0112 4400000000-E 1110  958 SF  4.75 4550.50 4.40 4215.20 4.40  4215.20WORK ZONE SIGNS (STAT)

0113 4405000000-E 1110  96 SF  9.00 864.00 10.00 960.00 14.35  1377.60WORK ZONE SIGNS (PORT)

0114 4410000000-E 1110  155 SF  6.70 1038.50 5.00 775.00 6.20  961.00WORK ZONE SIGNS (BARR)

0115 4420000000-N 1120  1 EA  13135.00 13135.00 17500.00 17500.00 14330.00  14330.00PORTABLE CHANGE MSG SIGN

0116 4430000000-N 1130  54 EA  48.00 2592.00 40.00 2160.00 40.00  2160.00DRUMS

0117 4435000000-N 1135  83 EA  19.50 1618.50 20.00 1660.00 16.50  1369.50CONES

0118 4445000000-E 1145  164 LF  17.00 2788.00 12.00 1968.00 15.50  2542.00BARRICADES (TYPE III)

0119 4455000000-N 1150  600 DAY 145.00 87000.00 215.00 129000.00 220.00  132000.00FLAGGER

0120 4465000000-N 1160  2 EA  4730.00 9460.00 5500.00 11000.00 4400.00  8800.00TEMPORARY CRASH CUSHIONS

0121 4485000000-E 1170  770 LF  22.50 17325.00 12.00 9240.00 21.00  16170.00PORT CONC BARRIER

0122 4516000000-N 1180  83 EA  31.00 2573.00 40.00 3320.00 26.80  2224.40SKINNY DRUM

0123 4650000000-N 1251  240 EA  4.50 1080.00 8.75 2100.00 4.75  1140.00TEMP RAISED PVMT MRKS

0124 4685000000-E 1205  825 LF  0.72 594.00 0.52 429.00 0.55  453.75THERMO PVT MKG LINES 4"90

0125 4686000000-E 1205  12,589 LF  0.75 9441.75 0.59 7427.51 0.60  7553.40THERMO PVT MKG LINES 4"120

0126 4688000000-E 1205  2,582 LF  1.15 2969.30 0.80 2065.60 0.80  2065.60THERMO PVT MKG LINES,6"90 MILS

0127 4690000000-E 1205  706 LF  1.15 811.90 0.90 635.40 0.90  635.40THERMO PVT MKG LINES 6"120 MILS

0128 4695000000-E 1205  81 LF  1.80 145.80 1.95 157.95 2.00  162.00THERMO PVT MKG LINES 8"90 MILS

0129 4697000000-E 1205  784 LF  1.80 1411.20 2.00 1568.00 2.15  1685.60THERMO PVT MKG LINE 8"120 MILS

0130 4702000000-E 1205  277 LF  3.35 927.95 4.00 1108.00 3.05  844.8512"WIDE THERMO 120 MILS

0131 4710000000-E 1205  264 LF  5.00 1320.00 8.00 2112.00 6.15  1623.6024"WIDE THERMO 120 MILS

0132 4725000000-E 1205  65 EA  100.00 6500.00 90.00 5850.00 148.00  9620.00THERMO PVT SYMBOL 90MILS

0133 4770000000-E 1205  825 LF  2.80 2310.00 2.87 2367.75 2.05  1691.254" COLD APPL PLSTIC LINES TYPE **
(III)

0134 4770000000-E 1205  660 LF  2.25 1485.00 2.87 1894.20 2.30  1518.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0135 4775000000-E 1205  155 LF  3.90 604.50 3.85 596.75 4.08  632.406" COLD APPL PLSTIC LINES TYPE **
(III)

0136 4780000000-E 1205  94 LF  6.15 578.10 5.10 479.40 5.10  479.408" COLD APPL PLSTIC LINES TYPE **
(III)

0137 4780000000-E 1205  94 LF  6.15 578.10 5.10 479.40 5.61  527.348" COLD APPL PLSTIC LINES TYPE **
(IV)

0138 4800000000-N 1205  8 EA  111.50 892.00 45.00 360.00 204.08  1632.64COLD APP PLAS CHAR TYPE *
(III)
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0139 4800000000-N 1205  8 EA  106.00 848.00 45.00 360.00 229.59  1836.72COLD APP PLAS CHAR TYPE *
(IV)

0140 4805000000-N 1205  3 EA  225.00 675.00 115.00 345.00 204.08  612.24COLD APPL PLASTIC SYM TYPE **
(III)

0141 4805000000-N 1205  2 EA  170.00 340.00 115.00 230.00 229.59  459.18COLD APPL PLASTIC SYM TYPE **
(IV)

0142 4810000000-E 1205  68,481 LF  0.20 13696.20 0.24 16435.44 0.21  14381.01PAINT PVMT MARKINGS 4"

0143 4820000000-E 1205  1,816 LF  0.40 726.40 0.75 1362.00 0.66  1198.56PAINT PVMT MARKINGS 8"

0144 4835000000-E 1205  1,136 LF  1.40 1590.40 2.50 2840.00 2.55  2896.80PAINT PVT MKG LINES 24"

0145 4845000000-N 1205  128 EA  22.25 2848.00 50.00 6400.00 76.53  9795.84PAINT PVT MKG SYMBOL

0146 4900000000-N 1251  227 EA  4.50 1021.50 8.75 1986.25 6.89  1564.03PERM RAISED PVMT MARKERS

0147 5325600000-E 1510  47 LF  80.00 3760.00 65.00 3055.00 171.23  8047.816" WATER LINE

0148 5325800000-E 1510  1,134 LF  70.00 79380.00 82.50 93555.00 73.27  83088.188" WATER LINE

0149 5326200000-E 1510  2,650 LF  72.50 192125.00 100.00 265000.00 86.81  230046.5012" WATER LINE

0150 5326600000-E 1510  312 LF  160.00 49920.00 120.00 37440.00 238.51  74415.1216" WATER LINE

0151 5540000000-E 1515  1 EA  950.00 950.00 900.00 900.00 1137.21  1137.216" VALVE

0152 5546000000-E 1515  6 EA  1335.00 8010.00 1200.00 7200.00 1682.59  10095.548" VALVE

0153 5558000000-E 1515  5 EA  2250.00 11250.00 2600.00 13000.00 2609.91  13049.5512" VALVE

0154 5558600000-E 1515  3 EA  5760.00 17280.00 4500.00 13500.00 5149.63  15448.8916" VALVE

0155 5589100000-E 1515  2 EA  915.00 1830.00 2200.00 4400.00 4088.14  8176.281" AIR RELEASE VALVE

0156 5606000000-E 1515  1 EA  2195.00 2195.00 2300.00 2300.00 2246.36  2246.362" BLOW OFF

0157 5648000000-N 1515  8 EA  1000.00 8000.00 750.00 6000.00 1120.84  8966.72RELOCATE WATER METER

0158 5649000000-N 1515  1 EA  495.00 495.00 500.00 500.00 1120.86  1120.86RECONNECT WATER METER

0159 5666000000-E 1515  3 EA  4300.00 12900.00 3800.00 11400.00 4031.15  12093.45FIRE HYDRANT

0160 5672000000-N 1515  2 EA  2320.00 4640.00 1600.00 3200.00 1937.71  3875.42RELOCATE FIRE HYDRANT

0161 5678400000-E 1515  2 EA  5500.00 11000.00 4900.00 9800.00 3547.45  7094.906" LINE STOP

0162 5678600000-E 1515  8 EA  5650.00 45200.00 6500.00 52000.00 4309.20  34473.608" LINE STOP

0163 5679000000-E 1515  3 EA  7265.00 21795.00 6800.00 20400.00 5505.21  16515.6312" LINE STOP

0164 5679200000-E 1515  3 EA  7800.00 23400.00 7000.00 21000.00 8668.66  26005.9816" LINE STOP

0165 5691300000-E 1520  884 LF  70.00 61880.00 100.00 88400.00 94.61  83635.248" SANITARY GRAVITY SEWER

0166 5775000000-E 1525  3 EA  2150.00 6450.00 2500.00 7500.00 2382.33  7146.994' DIA UTILITY MANHOLE

0167 5776000000-E 1525  2 EA  2710.00 5420.00 3400.00 6800.00 4436.67  8873.345' DIA UTILITY MANHOLE

0168 5781000000-E 1525  7 LF  120.00 840.00 215.00 1505.00 226.85  1587.95UTILITY MANHOLE WALL, 4' DIA

0169 5782000000-E 1525  29 LF  215.00 6235.00 310.00 8990.00 285.86  8289.94UTILITY MANHOLE WALL, 5' DIA

0170 5800000000-E 1530  54 LF  5.30 286.20 7.00 378.00 11.39  615.06ABANDON 6" UTILITY PIPE

0171 5801000000-E 1530  2,995 LF  3.40 10183.00 10.00 29950.00 8.08  24199.60ABANDON 8" UTILITY PIPE

0172 5804000000-E 1530  2,784 LF  7.35 20462.40 18.00 50112.00 10.19  28368.96ABANDON 12" UTILITY PIPE

0173 5810000000-E 1530  110 LF  18.05 1985.50 23.00 2530.00 15.25  1677.50ABANDON 16" UTILITY PIPE

0174 5815500000-N 1530  3 EA  675.00 2025.00 600.00 1800.00 439.32  1317.96REMOVE FIRE HYDRANT

0175 5816000000-N 1530  1 EA  910.00 910.00 750.00 750.00 776.18  776.18ABANDON UTILITY MANHOLE

0176 5828000000-N 1530  5 EA  1000.00 5000.00 950.00 4750.00 671.88  3359.40REMOVE UTILITY MANHOLE

0177 5835800000-E 1540  12 LF  90.00 1080.00 57.00 684.00 63.27  759.2418" ENCASEMENT PIPE
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0178 5836000000-E 1540  188 LF  105.00 19740.00 63.00 11844.00 96.94  18224.7224" ENCASEMENT PIPE

0179 5872200000-E 1550  94 LF  195.00 18330.00 405.00 38070.00 188.78  17745.3224" TRENCHLESS INSTALL (IN SOIL)

0180 5872210000-E 1550  94 LF  720.00 67680.00 1550.00 145700.00 407.14  38271.1624" TRENCHLESS INSTALL (NOT IN SOIL)

0181 6000000000-E 1605  26,735 LF  1.80 48123.00 1.55 41439.25 1.99  53202.65TEMPORARY SILT FENCE

0182 6006000000-E 1610  900 TON 44.00 39600.00 45.00 40500.00 41.55  37395.00EROS CONTRL STONE CL A

0183 6009000000-E 1610  5,035 TON 44.00 221540.00 45.00 226575.00 41.55  209204.25EROS CONTRL STONE CL B

0184 6012000000-E 1610  2,800 TON 38.50 107800.00 42.00 117600.00 37.89  106092.00SEDIMENT CONTROL STONE

0185 6015000000-E 1615 40.5 ACR 670.00 27135.00 600.00 24300.00 612.24  24795.72TEMPORARY MULCHING

0186 6018000000-E 1620  1,200 LB  4.50 5400.00 4.00 4800.00 4.08  4896.00SEED FOR TEMP SEEDING

0187 6021000000-E 1620  6 TON 875.00 5250.00 800.00 4800.00 816.33  4897.98FERT FOR TEMP SEEDING

0188 6024000000-E 1622  4,155 LF  10.65 44250.75 15.00 62325.00 15.60  64818.00TEMPORARY SLOPE DRAINS

0189 6029000000-E SP   200 LF  1.65 330.00 1.10 220.00 5.10  1020.00SAFETY FENCE

0190 6030000000-E 1630  7,000 CY  7.90 55300.00 12.00 84000.00 7.33  51310.00SILT EXCAVATION

0191 6036000000-E 1631  60,430 SY  1.50 90645.00 1.35 81580.50 1.38  83393.40MATTING FOR EROS CONTROL

0192 6037000000-E SP   425 SY  3.35 1423.75 3.00 1275.00 3.06  1300.50COIR FIBER MAT

0193 6038000000-E SP   315 SY  7.00 2205.00 6.25 1968.75 6.38  2009.70PERM SOIL REINF MAT

0194 6042000000-E 1632  1,500 LF  2.50 3750.00 6.00 9000.00 3.57  5355.001/4" HARDWARE CLOTH

0195 6045000000-E SP   35 LF  23.15 810.25 15.00 525.00 24.57  859.95**" TEMPORARY PIPE
(15")

0196 6071012000-E SP   9,405 LF  6.15 57840.75 4.00 37620.00 6.12  57558.60COIR FIBER WATTLE

0197 6071020000-E SP   970 LB  9.70 9409.00 10.00 9700.00 6.63  6431.10POLYACRYLAMIDE (PAM)

0198 6071030000-E 1640  2,930 LF  4.30 12599.00 5.00 14650.00 5.61  16437.30COIR FIBER BAFFLE

0199 6071050000-E SP   4 EA  735.00 2940.00 900.00 3600.00 1313.96  5255.84**" SKIMMER
(1-1/2")

0200 6084000000-E 1660  57 ACR 1670.00 95190.00 1500.00 85500.00 1530.61  87244.77SEEDING AND MULCHING

0201 6087000000-E 1660  45 ACR 95.00 4275.00 85.00 3825.00 86.73  3902.85MOWING

0202 6090000000-E 1661  450 LB  17.00 7650.00 15.30 6885.00 15.61  7024.50SEED FOR REPAIR SEEDING

0203 6093000000-E 1661  3 TON 660.00 1980.00 600.00 1800.00 612.24  1836.72FERT FOR REPAIR SEEDING

0204 6096000000-E 1662  1,400 LB  3.35 4690.00 3.00 4200.00 3.06  4284.00SEED FOR SUPP SEEDING

0205 6108000000-E 1665 41.5 TON 605.00 25107.50 550.00 22825.00 561.22  23290.63FERTILIZER TOPDRESSING

0206 6111000000-E SP   30 LF  44.50 1335.00 50.00 1500.00 122.25  3667.50IMPERVIOUS DIKE

0207 6114500000-N 1667  20 MHR 115.00 2300.00 100.00 2000.00 102.04  2040.80SPECIALIZED HAND MOWING

0208 6117000000-N SP   100 EA  115.00 11500.00 100.00 10000.00 102.04  10204.00RESPONSE FOR EROS CONTROL

0209 6132000000-N SP   10 EA  115.00 1150.00 100.00 1000.00 76.53  765.30GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR ERO- SION CONTROL

WALL ITEMS

0210 8847000000-E SP   14,840 SF  68.50 1016540.00 70.00 1038800.00 63.09  936255.60GENERIC RET WALL ITEM (SF)
CONTRACTOR DESIGN WALL

0211 8847000000-E SP   5,000 SF  93.50 467500.00 85.00 425000.00 77.22  386100.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1
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STRUCTURE ITEMS

0212 8105560000-E 411 96.5 LF  1115.00 107597.50 800.00 77200.00 622.45  60066.434'-0" DRILLD PIER IN SOIL

0213 8105660000-E 411  43 LF  1950.00 83850.00 1650.00 70950.00 1340.82  57655.264'-0" DRILLD PIER NO SOIL

0214 8113000000-N 411  1 EA  560.00 560.00 500.00 500.00 1357.14  1357.14SID INSPECTIONS

0215 8114000000-N 411  1 EA  2230.00 2230.00 2000.00 2000.00 2040.82  2040.82SPT TESTING

0216 8115000000-N 411  1 EA  2785.00 2785.00 2500.00 2500.00 2551.02  2551.02CSL TESTING

0217 8147000000-E 420  10,821 SF  31.75 343566.75 32.00 346272.00 28.57  309155.97REINF CONCRETE DECK SLAB

0218 8161000000-E 420  9,605 SF  0.85 8164.25 0.50 4802.50 0.43  4130.15GROOVING BRIDGE FLOORS

0219 8182000000-E 420 153.1 CY  1165.00 178361.50 650.00 99515.00 1122.45  171847.10CLASS A CONCRETE (BRIDGE)

0220 8210000000-N 422 Lump Sum 72355.00 55000.00  81632.65BRG APPR SLAB ***********
(11+76.26-L-)

0221 8217000000-E 425  45,559 LB  1.10 50114.90 0.75 34169.25 1.17  53304.03REINF STEEL (BRIDGE)

0222 8224000000-E 425  1,508 LB  1.70 2563.60 1.25 1885.00 1.14  1719.12EPOXY COAT REINF STL BRDG

0223 8238000000-E 425  5,769 LB  1.70 9807.30 1.25 7211.25 1.53  8826.57SPIRAL COL REINF STL BRG

0224 8265000000-E 430 1,136.33 LF  267.18 303604.65 266.00 302263.78 194.90  221470.7254" PRESTR CONCRETE GIRDR

0225 8364000000-E 450  1,165 LF  66.80 77822.00 45.00 52425.00 63.27  73709.55HP12X53 PILES

0226 8475000000-E 460 311.67 LF  155.90 48589.35 175.00 54542.25 142.86  44525.18TWO BAR METAL RAIL

0227 8517000000-E 460 326.67 LF  71.26 23278.50 125.00 40833.75 113.27  37001.911'-**"X*****"CONC PARAPET
(1'-2" X 3'-4")

0228 8524000000-E SP   323 LF  107.45 34706.35 96.50 31169.50 137.76  44496.48**" CHAIN LINK FENCE
(72")

0229 8531000000-E 462  345 SY  94.65 32654.25 75.00 25875.00 80.61  27810.454" SLOPE PROTECTION

0230 8657000000-N 430 Lump Sum 7795.00 7500.00  6561.22ELASTOMERIC BEARINGS

 

    TOTAL 13692100.00 TOTAL 13969833.86 TOTAL  15574119.33CONTRACT TOTAL

 

    SUB-TOTAL 10817654.10 SUB-TOTAL 11289419.58 SUB-TOTAL  13041901.96ROADWAY ITEMS

    SUB-TOTAL 1484040.00 SUB-TOTAL 1463800.00 SUB-TOTAL  1322355.60WALL ITEMS

    SUB-TOTAL 1390405.90 SUB-TOTAL 1216614.28 SUB-TOTAL  1209861.77STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 815000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 88000.00   CONSTRUCTION SURVEYING

0003 0036000000-E 225  10,800 CY  14.30 154440.00   UNDERCUT EXCAVATION

0004 0050000000-E 226  1 ACR 12000.00 12000.00   SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 1382000.00   GRADING

0006 0106000000-E 230  294,200 CY  12.90 3795180.00   BORROW EXCAVATION

0007 0127000000-N SP   2 EA  1225.00 2450.00   EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  1,080 CY  8.40 9072.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  12,300 CY  48.50 596550.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  8,000 SY  2.80 22400.00   GEOTEXTILE SOIL STABILIZATION

0011 0223000000-E 275  1,320 SY  46.00 60720.00   ROCK PLATING

0012 0255000000-E SP   180 TON 110.00 19800.00   GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0013 0318000000-E 300  1,526 TON 35.00 53410.00   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  1,440 SY  2.70 3888.00   FND CONDIT GEOTEXTILE

0015 0335200000-E 305  3,098 LF  34.50 106881.00   15" DRAINAGE PIPE

0016 0335300000-E 305  116 LF  40.80 4732.80   18" DRAINAGE PIPE

0017 0335400000-E 305  68 LF  51.50 3502.00   24" DRAINAGE PIPE

0018 0335500000-E 305  32 LF  67.30 2153.60   30" DRAINAGE PIPE

0019 0335600000-E 305  220 LF  86.00 18920.00   36" DRAINAGE PIPE

0020 0390000000-E 310  24 LF  86.00 2064.00   36" RC PIPE CULV III

0021 0448200000-E 310  84 LF  39.00 3276.00   15" RCP CULV CLASS IV

0022 0448300000-E 310  172 LF  45.00 7740.00   18" RCP CULV CLASS IV

0023 0448600000-E 310  52 LF  93.00 4836.00   36" RCP CULV CLASS IV

0024 0986000000-E SP   34 LF  126.00 4284.00   GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.5" THICK, GRADE B (OPEN
CUT)

0025 0986000000-E SP   42 LF  485.00 20370.00   GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B IN SOIL

0026 0986000000-E SP   41 LF  1090.00 44690.00   GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B NOT IN
SOIL

0027 0986000000-E SP   83 LF  575.00 47725.00   GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B (OPEN
CUT)

0028 0986000000-E SP   50 LF  575.00 28750.00   GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B IN SOIL

0029 0986000000-E SP   50 LF  1475.00 73750.00   GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B NOT IN
SOIL

0030 0986000000-E SP   286 LF  920.00 263120.00   GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE 0.75" THICK, GRADE B (OPEN
CUT)

0031 0986000000-E SP   42 LF  920.00 38640.00   GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B IN SOIL
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0032 0986000000-E SP   42 LF  1600.00 67200.00   GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B NOT IN
SOIL

0033 0995000000-E 340  285 LF  26.00 7410.00   PIPE REMOVAL

0034 1044000000-E 501  1,000 SY  6.50 6500.00   LIME TRTD SOIL (SLURRY)

0035 1066000000-E 501  100 TON 225.00 22500.00   LIME FOR LIME TREATED SOIL

0036 1099500000-E 505  1,500 CY  13.50 20250.00   SHALLOW UNDERCUT

0037 1099700000-E 505  3,000 TON 31.00 93000.00   CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  100 TON 36.60 3660.00   STABILIZER AGGREGATE

0039 1121000000-E 520  1,282 TON 28.00 35896.00   AGGREGATE BASE COURSE

0040 1176000000-E 542  1,000 SY  5.75 5750.00   SOIL CEMENT BASE

0041 1187000000-E 542  100 TON 160.00 16000.00   PC FOR SOIL CEMENT BASE

0042 1198000000-E 542  100 TON 29.50 2950.00   AGGREGATE FOR SOIL CEM BS

0043 1209000000-E 543  500 GAL 5.70 2850.00   ASPHALT CURING SEAL

0044 1220000000-E 545  100 TON 31.50 3150.00   INCIDENTAL STONE BASE

0045 1275000000-E 600  1,215 GAL 5.70 6925.50   PRIME COAT

0046 1330000000-E 607  1,230 SY  13.70 16851.00   INCIDENTAL MILLING

0047 1489000000-E 610  4,000 TON 49.00 196000.00   ASP CONC BASE CRS B25.0B

0048 1491000000-E 610  5,930 TON 49.00 290570.00   ASP CONC BASE CRS B25.0C

0049 1498000000-E 610  1,220 TON 49.00 59780.00   ASP CONC INTR CRS I19.0B

0050 1503000000-E 610  3,190 TON 49.00 156310.00   ASP CONC INTR CRS I19.0C

0051 1519000000-E 610  1,830 TON 49.00 89670.00   ASP CONC SURF CRS S9.5B

0052 1523000000-E 610  2,340 TON 49.00 114660.00   ASP CONC SURF CRS S9.5C

0053 1575000000-E 620  925 TON 630.00 582750.00   ASP FOR PLANT MIX

0054 1693000000-E 654  85 TON 143.00 12155.00   ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  45 EA  210.00 9450.00   RIGHT OF WAY MARKERS

0056 2070000000-N 815  6 EA  465.00 2790.00   SUBDRN PIPE OUTLET

0057 2077000000-E 815  228 LF  30.00 6840.00   6" OUTLET PIPE

0058 2143000000-E 818  100 TON 68.50 6850.00   BLOTTING SAND

0059 2209000000-E 838 24.2 CY  1130.00 27346.00   ENDWALLS

0060 2220000000-E 838 12.1 CY  1260.00 15246.00   REINFORCED ENDWALLS

0061 2275000000-E SP   145 CY  320.00 46400.00   FLOWABLE FILL

0062 2286000000-N 840  39 EA  1190.00 46410.00   MASNRY DRAINAGE STRUCT

0063 2297000000-E 840  4 CY  1260.00 5040.00   MASNRY DRAINAGE STRUCT

0064 2308000000-E 840 29.2 LF  320.00 9344.00   MASNRY DRAINAGE STRUCT

0065 2364000000-N 840  5 EA  1045.00 5225.00   FRAME W/2GRTS 840.16 STD

0066 2366000000-N 840  1 EA  1045.00 1045.00   FRAME W/2GRTS 840.24 STD

0067 2374000000-N 840  3 EA  670.00 2010.00   FRAME-GRT-HD 840.03 **
(E)

0068 2374000000-N 840  15 EA  700.00 10500.00   FRAME-GRT-HD 840.03 **
(F)

0069 2374000000-N 840  13 EA  700.00 9100.00   FRAME-GRT-HD 840.03 **
(G)



JUN 05, 2013 08:55 AM

TIP NO P-5208H 2:00 PM 10 /  14 013

MECKLENBURG

50000.3.STR08T4F

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, TRACKBED, WALLS, & STRUCTURE.

GRIER RD GRADE SEPARATION OVER NORFOLK SOUTHERN/NC RAILROAD FROM OLD CONCORD RD TO SOUTH OF ORR RD IN CHARLOTTE.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

C203148MAY 21 2013

0.208 MI

0070 2396000000-N 840  2 EA  490.00 980.00   FRAME W/COVER STD 840.54

0071 2407000000-N 840  1 EA  1900.00 1900.00   STL FRAM W/ 2 GTR, STD 840.37

0072 2484000000-E SP   2,470 LF  26.60 65702.00   GENERIC DRAINAGE ITEM (LF)
SUBSURFACE DRAIN

0073 2535000000-E 846  240 LF  16.75 4020.00   **"X**" CONCRETE CURB
(9" X 12")

0074 2549000000-E 846  10,340 LF  21.20 219208.00   2'-6" CONC CURB & GUTTER

0075 2591000000-E 848  2,490 SY  31.85 79306.50   4" CONCRETE SIDEWALK

0076 2605000000-N 848  25 EA  800.00 20000.00   CONCRETE CURB RAMP

0077 2612000000-E 848  970 SY  42.00 40740.00   6" CONCRETE DRIVEWAY

0078 2655000000-E 852  60 SY  75.00 4500.00   5" MONO CONC ISLDS (KEY IN)

0079 2830000000-N 858  1 EA  445.00 445.00   ADJ MANHOLES

0080 2845000000-N 858  1 EA  445.00 445.00   ADJ METER OR VALVE BOXES

0081 3030000000-E 862 5,162.5 LF  16.40 84665.00   STL BM GUARDRAIL

0082 3045000000-E 862  250 LF  17.75 4437.50   SBGR SHOP CURVED

0083 3105000000-N 862  2 EA  105.00 210.00   SBGR TERM SECT

0084 3150000000-N 862  10 EA  11.00 110.00   ADDIT GUARDRAIL POSTS

0085 3210000000-N 862  1 EA  555.00 555.00   GR ANCHOR TYPE CAT-1

0086 3215000000-N 862  4 EA  1360.00 5440.00   GR ANCHOR TYPE III

0087 3270000000-N SP   9 EA  1940.00 17460.00   GR ANCHOR TYPE 350

0088 3380000000-E 862 1,087.5 LF  7.80 8482.50   TEMP STL BM GUARDRAIL

0089 3382000000-E 862 62.5 LF  8.90 556.25   TEMP STL BM GDRAIL, SHP CURV

0090 3387000000-N 862  1 EA  280.00 280.00   TEMP GDRL ANCH UNITS ******
(AT-1)

0091 3389100000-N SP   5 EA  805.00 4025.00   TEMP GDRL ANCH UNITS 350

0092 3420000000-E SP   1,560 LF  29.00 45240.00   GENERIC GUARDRAIL ITEM (LF)
BLACK VINYL COATED GLARE SCREEN (GUARDRAIL
MOUNTED)

0093 3435000000-N SP   160 EA  22.20 3552.00   GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS, 8'

0094 3503000000-E 866  530 LF  3.10 1643.00   WOVEN WIRE FENCE 47" FAB

0095 3509000000-E 866  40 EA  16.00 640.00   4" TIMBER POSTS 7'-6"LONG

0096 3515000000-E 866  20 EA  32.00 640.00   5" TIMBER POSTS 8'-0"LONG

0097 3533000000-E 866  1,350 LF  9.15 12352.50   CHN LK FENCE **" FABRIC
(60")

0098 3539000000-E 866  115 EA  33.30 3829.50   MET LINE PST **" CL FEN
(60")

0099 3545000000-E 866  5 EA  140.00 700.00   MET TERM PST **" CL FEN
(60")

0100 3578000000-N SP   1 EA  555.00 555.00   GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0101 3628000000-E 876  30 TON 49.00 1470.00   RIP RAP, CLASS I

0102 3649000000-E 876  1,410 TON 49.00 69090.00   RIP RAP, CLASS B

0103 3656000000-E 876  4,985 SY  2.45 12213.25   GEOTEXTILE FOR DRAINGE
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0104 3885000000-E SP   21,500 TON 28.70 617050.00   GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0105 4025000000-E 901  252 SF  12.75 3213.00   CONTR FURN, TYPE ***SIGN
(E)

0106 4072000000-E 903  577 LF  4.30 2481.10   SUPPORT, 3-LB STL U-CHAN

0107 4102000000-N 904  45 EA  50.00 2250.00   SIGN ERECTION, TYPE E

0108 4116100000-N 904  2 EA  140.00 280.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0109 4155000000-N 907  26 EA  3.90 101.40   DISPOSE SIGN SYST U-CHAN

0110 4192000000-N 907  2 EA  5.50 11.00   DISPOSE SUPPORT, U-CHAN

0111 4238000000-N 907  3 EA  5.50 16.50   DISPOSE SIGN, D, E, F

0112 4400000000-E 1110  958 SF  4.25 4071.50   WORK ZONE SIGNS (STAT)

0113 4405000000-E 1110  96 SF  18.55 1780.80   WORK ZONE SIGNS (PORT)

0114 4410000000-E 1110  155 SF  5.35 829.25   WORK ZONE SIGNS (BARR)

0115 4420000000-N 1120  1 EA  12300.00 12300.00   PORTABLE CHANGE MSG SIGN

0116 4430000000-N 1130  54 EA  78.00 4212.00   DRUMS

0117 4435000000-N 1135  83 EA  40.00 3320.00   CONES

0118 4445000000-E 1145  164 LF  57.50 9430.00   BARRICADES (TYPE III)

0119 4455000000-N 1150  600 DAY 215.00 129000.00   FLAGGER

0120 4465000000-N 1160  2 EA  10850.00 21700.00   TEMPORARY CRASH CUSHIONS

0121 4485000000-E 1170  770 LF  35.60 27412.00   PORT CONC BARRIER

0122 4516000000-N 1180  83 EA  37.00 3071.00   SKINNY DRUM

0123 4650000000-N 1251  240 EA  9.70 2328.00   TEMP RAISED PVMT MRKS

0124 4685000000-E 1205  825 LF  0.60 495.00   THERMO PVT MKG LINES 4"90

0125 4686000000-E 1205  12,589 LF  0.65 8182.85   THERMO PVT MKG LINES 4"120

0126 4688000000-E 1205  2,582 LF  0.90 2323.80   THERMO PVT MKG LINES,6"90 MILS

0127 4690000000-E 1205  706 LF  1.00 706.00   THERMO PVT MKG LINES 6"120 MILS

0128 4695000000-E 1205  81 LF  2.15 174.15   THERMO PVT MKG LINES 8"90 MILS

0129 4697000000-E 1205  784 LF  2.25 1764.00   THERMO PVT MKG LINE 8"120 MILS

0130 4702000000-E 1205  277 LF  4.45 1232.65   12"WIDE THERMO 120 MILS

0131 4710000000-E 1205  264 LF  8.90 2349.60   24"WIDE THERMO 120 MILS

0132 4725000000-E 1205  65 EA  100.00 6500.00   THERMO PVT SYMBOL 90MILS

0133 4770000000-E 1205  825 LF  3.15 2598.75   4" COLD APPL PLSTIC LINES TYPE **
(III)

0134 4770000000-E 1205  660 LF  3.15 2079.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0135 4775000000-E 1205  155 LF  4.25 658.75   6" COLD APPL PLSTIC LINES TYPE **
(III)

0136 4780000000-E 1205  94 LF  5.70 535.80   8" COLD APPL PLSTIC LINES TYPE **
(III)

0137 4780000000-E 1205  94 LF  5.70 535.80   8" COLD APPL PLSTIC LINES TYPE **
(IV)

0138 4800000000-N 1205  8 EA  50.00 400.00   COLD APP PLAS CHAR TYPE *
(III)



JUN 05, 2013 08:55 AM

TIP NO P-5208H 2:00 PM 12 /  14 013

MECKLENBURG

50000.3.STR08T4F

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, TRACKBED, WALLS, & STRUCTURE.

GRIER RD GRADE SEPARATION OVER NORFOLK SOUTHERN/NC RAILROAD FROM OLD CONCORD RD TO SOUTH OF ORR RD IN CHARLOTTE.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

C203148MAY 21 2013

0.208 MI

0139 4800000000-N 1205  8 EA  50.00 400.00   COLD APP PLAS CHAR TYPE *
(IV)

0140 4805000000-N 1205  3 EA  125.00 375.00   COLD APPL PLASTIC SYM TYPE **
(III)

0141 4805000000-N 1205  2 EA  125.00 250.00   COLD APPL PLASTIC SYM TYPE **
(IV)

0142 4810000000-E 1205  68,481 LF  0.27 18489.87   PAINT PVMT MARKINGS 4"

0143 4820000000-E 1205  1,816 LF  0.83 1507.28   PAINT PVMT MARKINGS 8"

0144 4835000000-E 1205  1,136 LF  2.80 3180.80   PAINT PVT MKG LINES 24"

0145 4845000000-N 1205  128 EA  55.00 7040.00   PAINT PVT MKG SYMBOL

0146 4900000000-N 1251  227 EA  9.70 2201.90   PERM RAISED PVMT MARKERS

0147 5325600000-E 1510  47 LF  345.00 16215.00   6" WATER LINE

0148 5325800000-E 1510  1,134 LF  140.00 158760.00   8" WATER LINE

0149 5326200000-E 1510  2,650 LF  99.00 262350.00   12" WATER LINE

0150 5326600000-E 1510  312 LF  355.00 110760.00   16" WATER LINE

0151 5540000000-E 1515  1 EA  800.00 800.00   6" VALVE

0152 5546000000-E 1515  6 EA  1175.00 7050.00   8" VALVE

0153 5558000000-E 1515  5 EA  2100.00 10500.00   12" VALVE

0154 5558600000-E 1515  3 EA  4100.00 12300.00   16" VALVE

0155 5589100000-E 1515  2 EA  1220.00 2440.00   1" AIR RELEASE VALVE

0156 5606000000-E 1515  1 EA  2000.00 2000.00   2" BLOW OFF

0157 5648000000-N 1515  8 EA  1030.00 8240.00   RELOCATE WATER METER

0158 5649000000-N 1515  1 EA  1450.00 1450.00   RECONNECT WATER METER

0159 5666000000-E 1515  3 EA  3675.00 11025.00   FIRE HYDRANT

0160 5672000000-N 1515  2 EA  1380.00 2760.00   RELOCATE FIRE HYDRANT

0161 5678400000-E 1515  2 EA  6550.00 13100.00   6" LINE STOP

0162 5678600000-E 1515  8 EA  7100.00 56800.00   8" LINE STOP

0163 5679000000-E 1515  3 EA  10600.00 31800.00   12" LINE STOP

0164 5679200000-E 1515  3 EA  15000.00 45000.00   16" LINE STOP

0165 5691300000-E 1520  884 LF  160.00 141440.00   8" SANITARY GRAVITY SEWER

0166 5775000000-E 1525  3 EA  1600.00 4800.00   4' DIA UTILITY MANHOLE

0167 5776000000-E 1525  2 EA  3450.00 6900.00   5' DIA UTILITY MANHOLE

0168 5781000000-E 1525  7 LF  120.00 840.00   UTILITY MANHOLE WALL, 4' DIA

0169 5782000000-E 1525  29 LF  215.00 6235.00   UTILITY MANHOLE WALL, 5' DIA

0170 5800000000-E 1530  54 LF  16.50 891.00   ABANDON 6" UTILITY PIPE

0171 5801000000-E 1530  2,995 LF  7.20 21564.00   ABANDON 8" UTILITY PIPE

0172 5804000000-E 1530  2,784 LF  11.30 31459.20   ABANDON 12" UTILITY PIPE

0173 5810000000-E 1530  110 LF  15.00 1650.00   ABANDON 16" UTILITY PIPE

0174 5815500000-N 1530  3 EA  830.00 2490.00   REMOVE FIRE HYDRANT

0175 5816000000-N 1530  1 EA  610.00 610.00   ABANDON UTILITY MANHOLE

0176 5828000000-N 1530  5 EA  1330.00 6650.00   REMOVE UTILITY MANHOLE

0177 5835800000-E 1540  12 LF  405.00 4860.00   18" ENCASEMENT PIPE



JUN 05, 2013 08:55 AM

TIP NO P-5208H 2:00 PM 13 /  14 013

MECKLENBURG

50000.3.STR08T4F

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, TRACKBED, WALLS, & STRUCTURE.

GRIER RD GRADE SEPARATION OVER NORFOLK SOUTHERN/NC RAILROAD FROM OLD CONCORD RD TO SOUTH OF ORR RD IN CHARLOTTE.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

C203148MAY 21 2013

0.208 MI

0178 5836000000-E 1540  188 LF  111.00 20868.00   24" ENCASEMENT PIPE

0179 5872200000-E 1550  94 LF  210.00 19740.00   24" TRENCHLESS INSTALL (IN SOIL)

0180 5872210000-E 1550  94 LF  210.00 19740.00   24" TRENCHLESS INSTALL (NOT IN SOIL)

0181 6000000000-E 1605  26,735 LF  2.15 57480.25   TEMPORARY SILT FENCE

0182 6006000000-E 1610  900 TON 49.00 44100.00   EROS CONTRL STONE CL A

0183 6009000000-E 1610  5,035 TON 49.00 246715.00   EROS CONTRL STONE CL B

0184 6012000000-E 1610  2,800 TON 42.30 118440.00   SEDIMENT CONTROL STONE

0185 6015000000-E 1615 40.5 ACR 665.00 26932.50   TEMPORARY MULCHING

0186 6018000000-E 1620  1,200 LB  4.50 5400.00   SEED FOR TEMP SEEDING

0187 6021000000-E 1620  6 TON 890.00 5340.00   FERT FOR TEMP SEEDING

0188 6024000000-E 1622  4,155 LF  18.50 76867.50   TEMPORARY SLOPE DRAINS

0189 6029000000-E SP   200 LF  5.50 1100.00   SAFETY FENCE

0190 6030000000-E 1630  7,000 CY  1.00 7000.00   SILT EXCAVATION

0191 6036000000-E 1631  60,430 SY  1.50 90645.00   MATTING FOR EROS CONTROL

0192 6037000000-E SP   425 SY  3.30 1402.50   COIR FIBER MAT

0193 6038000000-E SP   315 SY  7.00 2205.00   PERM SOIL REINF MAT

0194 6042000000-E 1632  1,500 LF  3.90 5850.00   1/4" HARDWARE CLOTH

0195 6045000000-E SP   35 LF  55.00 1925.00   **" TEMPORARY PIPE
(15")

0196 6071012000-E SP   9,405 LF  6.70 63013.50   COIR FIBER WATTLE

0197 6071020000-E SP   970 LB  7.20 6984.00   POLYACRYLAMIDE (PAM)

0198 6071030000-E 1640  2,930 LF  6.10 17873.00   COIR FIBER BAFFLE

0199 6071050000-E SP   4 EA  635.00 2540.00   **" SKIMMER
(1-1/2")

0200 6084000000-E 1660  57 ACR 1665.00 94905.00   SEEDING AND MULCHING

0201 6087000000-E 1660  45 ACR 95.00 4275.00   MOWING

0202 6090000000-E 1661  450 LB  17.00 7650.00   SEED FOR REPAIR SEEDING

0203 6093000000-E 1661  3 TON 665.00 1995.00   FERT FOR REPAIR SEEDING

0204 6096000000-E 1662  1,400 LB  3.30 4620.00   SEED FOR SUPP SEEDING

0205 6108000000-E 1665 41.5 TON 610.00 25315.00   FERTILIZER TOPDRESSING

0206 6111000000-E SP   30 LF  75.00 2250.00   IMPERVIOUS DIKE

0207 6114500000-N 1667  20 MHR 110.00 2200.00   SPECIALIZED HAND MOWING

0208 6117000000-N SP   100 EA  80.00 8000.00   RESPONSE FOR EROS CONTROL

0209 6132000000-N SP   10 EA  110.00 1100.00   GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR ERO- SION CONTROL

WALL ITEMS

0210 8847000000-E SP   14,840 SF  75.00 1113000.00   GENERIC RET WALL ITEM (SF)
CONTRACTOR DESIGN WALL

0211 8847000000-E SP   5,000 SF  101.00 505000.00   GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1



JUN 05, 2013 08:55 AM

TIP NO P-5208H 2:00 PM 14 /  14 013

MECKLENBURG

50000.3.STR08T4F

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, TRACKBED, WALLS, & STRUCTURE.

GRIER RD GRADE SEPARATION OVER NORFOLK SOUTHERN/NC RAILROAD FROM OLD CONCORD RD TO SOUTH OF ORR RD IN CHARLOTTE.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

C203148MAY 21 2013

0.208 MI

STRUCTURE ITEMS

0212 8105560000-E 411 96.5 LF  550.00 53075.00   4'-0" DRILLD PIER IN SOIL

0213 8105660000-E 411  43 LF  2550.00 109650.00   4'-0" DRILLD PIER NO SOIL

0214 8113000000-N 411  1 EA  1000.00 1000.00   SID INSPECTIONS

0215 8114000000-N 411  1 EA  1000.00 1000.00   SPT TESTING

0216 8115000000-N 411  1 EA  2500.00 2500.00   CSL TESTING

0217 8147000000-E 420  10,821 SF  42.00 454482.00   REINF CONCRETE DECK SLAB

0218 8161000000-E 420  9,605 SF  0.54 5186.70   GROOVING BRIDGE FLOORS

0219 8182000000-E 420 153.1 CY  855.00 130900.50   CLASS A CONCRETE (BRIDGE)

0220 8210000000-N 422 Lump Sum 115000.00   BRG APPR SLAB ***********
(11+76.26-L-)

0221 8217000000-E 425  45,559 LB  1.00 45559.00   REINF STEEL (BRIDGE)

0222 8224000000-E 425  1,508 LB  1.75 2639.00   EPOXY COAT REINF STL BRDG

0223 8238000000-E 425  5,769 LB  1.50 8653.50   SPIRAL COL REINF STL BRG

0224 8265000000-E 430 1,136.33 LF  270.00 306809.10   54" PRESTR CONCRETE GIRDR

0225 8364000000-E 450  1,165 LF  50.00 58250.00   HP12X53 PILES

0226 8475000000-E 460 311.67 LF  200.00 62334.00   TWO BAR METAL RAIL

0227 8517000000-E 460 326.67 LF  75.00 24500.25   1'-**"X*****"CONC PARAPET
(1'-2" X 3'-4")

0228 8524000000-E SP   323 LF  150.00 48450.00   **" CHAIN LINK FENCE
(72")

0229 8531000000-E 462  345 SY  100.00 34500.00   4" SLOPE PROTECTION

0230 8657000000-N 430 Lump Sum 5400.00   ELASTOMERIC BEARINGS

 

    TOTAL 16397058.95   CONTRACT TOTAL

 

    SUB-TOTAL 13309169.90   ROADWAY ITEMS

    SUB-TOTAL 1618000.00   WALL ITEMS

    SUB-TOTAL 1469889.05   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13692100.00   BLYTHE DEVELOPMENT CO.

     2  13969833.86   BLYTHE CONSTRUCTION, INC.

     3  15574119.33   TRIANGLE GRADING & PAVING INC

     4  16397058.95   ENGLISH CONSTRUCTION CO., INC.



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 1 /  2 014

MECKLENBURG

10CR.10601.79,  10CR.10601.80,  10CR.10601.81,  10CR.10601.82,
10CR.10601.83,  10CR.10601.84,  10CR.10601.85,  10CR.10601.86,
10CR.10601.87,  10CR.10601.88,  10CR.10601.90,  10CR.10601.91,
10CR.20601.160,  10CR.20601.161,  10CR.20601.162,
10CR.20601.163,  10CR.20601.166,  10CR.20601.167,
10CR.20601.168,  10CR.20601.169,  10CR.20601.170,
10CR.20601.172

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74, 4 SECTIONS OF NC-24, 6 SECTIONS OF NC-51, AND 10 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203333MAY 21 2013

17.751 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 168000.00 85000.00  200000.00MOBILIZATION

0002 0106000000-E 230  2,568 CY  24.00 61632.00 25.00 64200.00 30.00  77040.00BORROW EXCAVATION

0003 1220000000-E 545  215 TON 35.00 7525.00 33.00 7095.00 27.00  5805.00INCIDENTAL STONE BASE

0004 1245000000-E SP  34.89 SMI 2500.00 87225.00 2950.00 102925.50 3100.00  108159.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  400 SY  2.75 1100.00 10.00 4000.00 2.50  1000.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  42,584 SY  2.15 91555.60 1.75 74522.00 2.25  95814.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  9,920 SY  4.50 44640.00 1.75 17360.00 2.00  19840.00INCIDENTAL MILLING

0008 1523000000-E 610  28,000 TON 27.00 756000.00 32.00 896000.00 30.50  854000.00ASP CONC SURF CRS S9.5C

0009 1524000000-E SP   10,308 TON 27.00 278316.00 35.00 360780.00 36.00  371088.00ASP CONC SURF CRS S9.5C LEVEL

0010 1575000000-E 620  2,325 TON 597.00 1388025.00 540.00 1255500.00 600.00  1395000.00ASP FOR PLANT MIX

0011 1704000000-E SP   6,952 TON 70.00 486640.00 73.00 507496.00 88.75  616990.00PATCHING EXIST PAVEMENT

0012 1771000000-E 660  26,418 SY  1.25 33022.50 1.40 36985.20 1.80  47552.40AST, MAT COAT, #6M STONE

0013 2600000000-N SP   48 EA  365.00 17520.00 300.00 14400.00 365.00  17520.00RETROFIT EXT CURB RAMP

0014 2830000000-N 858  40 EA  445.00 17800.00 650.00 26000.00 445.00  17800.00ADJ MANHOLES

0015 2845000000-N 858  43 EA  425.00 18275.00 450.00 19350.00 425.00  18275.00ADJ METER OR VALVE BOXES

0016 4399000000-N 1105 Lump Sum 91000.00 82000.00  18000.00TEMP TRAFFIC CONTROL

0017 4510000000-N SP   68 HR  50.00 3400.00 35.00 2380.00 50.00  3400.00LAW ENFORCEMENT

0018 4685000000-E 1205  196,975 LF  0.46 90608.50 0.46 90608.50 0.46  90608.50THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  191,030 LF  0.53 101245.90 0.53 101245.90 0.53  101245.90THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  12,802 LF  1.95 24963.90 1.95 24963.90 1.95  24963.90THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  1,630 LF  2.75 4482.50 2.75 4482.50 2.75  4482.50THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  100 LF  3.50 350.00 3.50 350.00 3.50  350.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  1,274 LF  4.50 5733.00 4.50 5733.00 4.50  5733.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  153 EA  90.00 13770.00 90.00 13770.00 90.00  13770.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  310 EA  9.00 2790.00 90.00 27900.00 9.00  2790.00THERMO PVT SYMBOL 90MILS

0026 4900000000-N 1251  4,760 EA  3.50 16660.00 3.50 16660.00 3.50  16660.00PERM RAISED PVMT MARKERS

0027 5255000000-N 1413 Lump Sum 25000.00 25000.00  35000.00PORTABLE LIGHTING

0028 6000000000-E 1605  2,885 LF  2.50 7212.50 2.50 7212.50 2.25  6491.25TEMPORARY SILT FENCE

0029 6009000000-E 1610  393 TON 38.00 14934.00 35.00 13755.00 48.00  18864.00EROS CONTRL STONE CL B

0030 6012000000-E 1610  200 TON 38.00 7600.00 35.00 7000.00 40.00  8000.00SEDIMENT CONTROL STONE

0031 6071010000-E SP   584 LF  9.00 5256.00 5.00 2920.00 5.00  2920.00WATTLE

0032 6071020000-E SP   22 LB  40.00 880.00 75.00 1650.00 20.00  440.00POLYACRYLAMIDE (PAM)

 

    TOTAL 3873162.40 TOTAL 3899245.00 TOTAL  4199602.45CONTRACT TOTAL

 

    SUB-TOTAL 3873162.40 SUB-TOTAL 3899245.00 SUB-TOTAL  4199602.45ROADWAY ITEMS



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 2 /  2 014

MECKLENBURG

10CR.10601.79,  10CR.10601.80,  10CR.10601.81,  10CR.10601.82,
10CR.10601.83,  10CR.10601.84,  10CR.10601.85,  10CR.10601.86,
10CR.10601.87,  10CR.10601.88,  10CR.10601.90,  10CR.10601.91,
10CR.20601.160,  10CR.20601.161,  10CR.20601.162,
10CR.20601.163,  10CR.20601.166,  10CR.20601.167,
10CR.20601.168,  10CR.20601.169,  10CR.20601.170,
10CR.20601.172

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74, 4 SECTIONS OF NC-24, 6 SECTIONS OF NC-51, AND 10 SECTIONS OF SECONDARY ROADS.

   

C203333MAY 21 2013

17.751 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3873162.40   BLYTHE CONSTRUCTION, INC.

     2  3899245.00   BLYTHE BROTHERS ASPHALT CO LLC

     3  4199602.45   THE LANE CONSTRUCTION CORP



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 1 /  2 015

MECKLENBURG

10CR.10601.89,  10CR.20601.164,  10CR.20601.165,
10CR.20601.171,  10CR.20601.173,  10CR.20601.174,
10CR.20601.175,  10CR.20601.176,  10CR.20601.177,
10CR.20601.178

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-73 FROM THE CATAWBA RIVER BRIDGE TO SR-2197, AND 9 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203331MAY 21 2013

16.925 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82000.00 105000.00  220000.00MOBILIZATION

0002 0106000000-E 230  2,381 CY  25.00 59525.00 24.00 57144.00 30.00  71430.00BORROW EXCAVATION

0003 1220000000-E 545  570 TON 33.00 18810.00 30.00 17100.00 32.00  18240.00INCIDENTAL STONE BASE

0004 1245000000-E SP  32.44 SMI 2950.00 95698.00 2000.00 64880.00 2600.00  84344.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  335 SY  10.00 3350.00 12.15 4070.25 11.00  3685.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  29,937 SY  1.20 35924.40 2.20 65861.40 1.85  55383.45MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  12,121 SY  1.65 19999.65 4.20 50908.20 3.25  39393.25INCIDENTAL MILLING

0008 1503000000-E 610  8,351 TON 30.00 250530.00 30.00 250530.00 37.15  310239.65ASP CONC INTR CRS I19.0C

0009 1523000000-E 610  25,005 TON 31.00 775155.00 31.00 775155.00 35.70  892678.50ASP CONC SURF CRS S9.5C

0010 1524000000-E SP   6,489 TON 32.00 207648.00 32.00 207648.00 41.75  270915.75ASP CONC SURF CRS S9.5C LEVEL

0011 1575000000-E 620  2,300 TON 540.00 1242000.00 580.00 1334000.00 600.00  1380000.00ASP FOR PLANT MIX

0012 1704000000-E SP   5,963 TON 73.00 435299.00 70.00 417410.00 90.00  536670.00PATCHING EXIST PAVEMENT

0013 1771000000-E 660  93,429 SY  1.55 144814.95 1.30 121457.70 1.85  172843.65AST, MAT COAT, #6M STONE

0014 2600000000-N SP   56 EA  300.00 16800.00 365.00 20440.00 365.00  20440.00RETROFIT EXT CURB RAMP

0015 2830000000-N 858  22 EA  650.00 14300.00 445.00 9790.00 445.00  9790.00ADJ MANHOLES

0016 2845000000-N 858  34 EA  450.00 15300.00 445.00 15130.00 425.00  14450.00ADJ METER OR VALVE BOXES

0017 4399000000-N 1105 Lump Sum 65000.00 75000.00  10385.00TEMP TRAFFIC CONTROL

0018 4510000000-N SP   32 HR  35.00 1120.00 45.00 1440.00 50.00  1600.00LAW ENFORCEMENT

0019 4685000000-E 1205  164,300 LF  0.42 69006.00 0.42 69006.00 0.42  69006.00THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  254,400 LF  0.51 129744.00 0.51 129744.00 0.51  129744.00THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  2,932 LF  1.70 4984.40 1.70 4984.40 1.70  4984.40THERMO PVT MKG LINES 8"90 MILS

0022 4697000000-E 1205  1,350 LF  1.95 2632.50 1.95 2632.50 1.95  2632.50THERMO PVT MKG LINE 8"120 MILS

0023 4710000000-E 1205  1,312 LF  4.50 5904.00 4.50 5904.00 4.50  5904.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  42 EA  90.00 3780.00 90.00 3780.00 90.00  3780.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  307 EA  90.00 27630.00 90.00 27630.00 90.00  27630.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  85,900 LF  0.15 12885.00 0.15 12885.00 0.15  12885.00PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  905 LF  1.00 905.00 0.50 452.50 0.50  452.50PAINT PVMT MARKINGS 8"

0028 4835000000-E 1205  196 LF  2.00 392.00 2.00 392.00 2.00  392.00PAINT PVT MKG LINES 24"

0029 4900000000-N 1251  3,230 EA  3.25 10497.50 3.25 10497.50 3.25  10497.50PERM RAISED PVMT MARKERS

0030 5255000000-N 1413 Lump Sum 25000.00 25000.00  24000.00PORTABLE LIGHTING

0031 6000000000-E 1605  2,886 LF  2.50 7215.00 1.85 5339.10 2.25  6493.50TEMPORARY SILT FENCE

0032 6009000000-E 1610  387 TON 35.00 13545.00 30.00 11610.00 40.00  15480.00EROS CONTRL STONE CL B

0033 6012000000-E 1610  196 TON 35.00 6860.00 30.00 5880.00 40.00  7840.00SEDIMENT CONTROL STONE

0034 6071010000-E SP   580 LF  4.00 2320.00 4.00 2320.00 6.00  3480.00WATTLE

0035 6071020000-E SP   10 LB  100.00 1000.00 15.00 150.00 50.00  500.00POLYACRYLAMIDE (PAM)

 

    TOTAL 3807574.40 TOTAL 3911171.55 TOTAL  4438189.65CONTRACT TOTAL



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 2 /  2 015

MECKLENBURG

10CR.10601.89,  10CR.20601.164,  10CR.20601.165,
10CR.20601.171,  10CR.20601.173,  10CR.20601.174,
10CR.20601.175,  10CR.20601.176,  10CR.20601.177,
10CR.20601.178

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-73 FROM THE CATAWBA RIVER BRIDGE TO SR-2197, AND 9 SECTIONS OF SECONDARY ROADS.

   

C203331MAY 21 2013

16.925 MI

 

    SUB-TOTAL 3807574.40 SUB-TOTAL 3911171.55 SUB-TOTAL  4438189.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3807574.40   BLYTHE BROTHERS ASPHALT CO LLC

     2  3911171.55   BLYTHE CONSTRUCTION, INC.

     3  4438189.65   THE LANE CONSTRUCTION CORP



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 1 /  4 016

UNION

10CR.10901.32,  10CR.10901.33,  10CR.10901.34,  10CR.10901.35,
10CR.10901.36,  10CR.20901.84,  10CR.20901.85,  10CR.20901.86,
10CR.20901.87,  10CR.20901.88,  10CR.20901.89,  10CR.20901.90,
10CR.20901.91,  10CR.20901.92,  10CR.20901.93

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-74, 2 SECTIONS OF NC-200 AND 10 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC CHARLOTTE,  NC

C203330MAY 21 2013

19.730 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 282150.00 152000.00  180000.00MOBILIZATION

0002 0106000000-E 230  7,178 CY  9.00 64602.00 24.00 172272.00 30.00  215340.00BORROW EXCAVATION

0003 0234000000-E SP   428 CY  5.00 2140.00 34.00 14552.00 30.00  12840.00GENERIC GRADING ITEM (CY)
DITCH EXCAVATION

0004 1220000000-E 545  1,420 TON 28.00 39760.00 32.00 45440.00 35.00  49700.00INCIDENTAL STONE BASE

0005 1245000000-E SP  35.4 SMI 2100.00 74340.00 2100.00 74340.00 4225.00  149565.00SHOULDER RECONSTRUCTION

0006 1297000000-E 607  76,002 SY  0.75 57001.50 0.97 73721.94 1.75  133003.50MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  11,267 SY  1.00 11267.00 1.39 15661.13 2.75  30984.25MILL ASP PVMT *****" DTH
(2-1/2")

0008 1297000000-E 607  2,127 SY  2.00 4254.00 2.75 5849.25 4.80  10209.60MILL ASP PVMT *****" DTH
(4")

0009 1308000000-E 607  6,166 SY  1.30 8015.80 1.85 11407.10 1.25  7707.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  867 SY  4.00 3468.00 21.00 18207.00 10.00  8670.00INCIDENTAL MILLING

0011 1489000000-E 610  1,158 TON 38.00 44004.00 44.00 50952.00 45.00  52110.00ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  9,271 TON 32.00 296672.00 24.00 222504.00 35.00  324485.00ASP CONC INTR CRS I19.0B

0013 1503000000-E 610  23,745 TON 32.00 759840.00 28.00 664860.00 35.00  831075.00ASP CONC INTR CRS I19.0C

0014 1519000000-E 610  8,920 TON 33.00 294360.00 27.00 240840.00 35.00  312200.00ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   1,175 TON 35.00 41125.00 27.00 31725.00 36.00  42300.00ASP CONC SURF CRS S9.5B LEVEL

0016 1523000000-E 610  24,349 TON 32.00 779168.00 26.00 633074.00 36.00  876564.00ASP CONC SURF CRS S9.5C

0017 1524000000-E SP   767 TON 33.00 25311.00 27.00 20709.00 38.00  29146.00ASP CONC SURF CRS S9.5C LEVEL

0018 1575000000-E 620  3,735 TON 505.00 1886175.00 590.00 2203650.00 605.00  2259675.00ASP FOR PLANT MIX

0019 1704000000-E SP   9,479 TON 70.00 663530.00 70.00 663530.00 78.00  739362.00PATCHING EXIST PAVEMENT

0020 2600000000-N SP   15 EA  800.00 12000.00 355.00 5325.00 400.00  6000.00RETROFIT EXT CURB RAMP

0021 2605000000-N 848  2 EA  1500.00 3000.00 960.00 1920.00 750.00  1500.00CONCRETE CURB RAMP

0022 2612000000-E 848  450 SY  35.00 15750.00 52.00 23400.00 80.00  36000.006" CONCRETE DRIVEWAY

0023 2752000000-E SP   200 LF  17.00 3400.00 25.00 5000.00 30.00  6000.00GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

0024 2830000000-N 858  9 EA  275.00 2475.00 410.00 3690.00 900.00  8100.00ADJ MANHOLES

0025 2845000000-N 858  34 EA  240.00 8160.00 335.00 11390.00 450.00  15300.00ADJ METER OR VALVE BOXES

0026 4399000000-N 1105 Lump Sum 10000.00 104000.00  93000.00TEMP TRAFFIC CONTROL

0027 4685000000-E 1205  186,662 LF  0.41 76531.42 0.46 85864.52 0.54  100797.48THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  199,910 LF  0.51 101954.10 0.48 95956.80 0.58  115947.80THERMO PVT MKG LINES 4"120

0029 4695000000-E 1205  1,682 LF  2.00 3364.00 1.10 1850.20 1.56  2623.92THERMO PVT MKG LINES 8"90 MILS

0030 4697000000-E 1205  346 LF  2.50 865.00 1.10 380.60 1.66  574.36THERMO PVT MKG LINE 8"120 MILS

0031 4710000000-E 1205  1,089 LF  6.00 6534.00 4.00 4356.00 6.00  6534.0024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  22 EA  90.00 1980.00 55.00 1210.00 120.00  2640.00THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  182 EA  80.00 14560.00 50.00 9100.00 120.00  21840.00THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  162,980 LF  0.12 19557.60 0.11 17927.80 0.17  27706.60PAINT PVMT MARKINGS 4"

0035 4900000000-N 1251  2,124 EA  3.00 6372.00 3.50 7434.00 5.05  10726.20PERM RAISED PVMT MARKERS

0036 6000000000-E 1605  3,041 LF  2.00 6082.00 2.50 7602.50 2.50  7602.50TEMPORARY SILT FENCE

0037 6009000000-E 1610  388 TON 30.00 11640.00 40.00 15520.00 35.00  13580.00EROS CONTRL STONE CL B



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 2 /  4 016

UNION

10CR.10901.32,  10CR.10901.33,  10CR.10901.34,  10CR.10901.35,
10CR.10901.36,  10CR.20901.84,  10CR.20901.85,  10CR.20901.86,
10CR.20901.87,  10CR.20901.88,  10CR.20901.89,  10CR.20901.90,
10CR.20901.91,  10CR.20901.92,  10CR.20901.93

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-74, 2 SECTIONS OF NC-200 AND 10 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC CHARLOTTE,  NC

C203330MAY 21 2013

19.730 MI

0038 6012000000-E 1610  227 TON 30.00 6810.00 33.50 7604.50 40.00  9080.00SEDIMENT CONTROL STONE

0039 6071010000-E SP   3,041 LF  4.00 12164.00 8.00 24328.00 5.00  15205.00WATTLE

0040 6071020000-E SP  9.3 LB  10.00 93.00 75.00 697.50 100.00  930.00POLYACRYLAMIDE (PAM)

 

    TOTAL 5660475.42 TOTAL 5749851.84 TOTAL  6766624.71CONTRACT TOTAL

 

    SUB-TOTAL 5660475.42 SUB-TOTAL 5749851.84 SUB-TOTAL  6766624.71ROADWAY ITEMS



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 3 /  4 016

UNION

10CR.10901.32,  10CR.10901.33,  10CR.10901.34,  10CR.10901.35,
10CR.10901.36,  10CR.20901.84,  10CR.20901.85,  10CR.20901.86,
10CR.20901.87,  10CR.20901.88,  10CR.20901.89,  10CR.20901.90,
10CR.20901.91,  10CR.20901.92,  10CR.20901.93

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-74, 2 SECTIONS OF NC-200 AND 10 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203330MAY 21 2013

19.730 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 328000.00   MOBILIZATION

0002 0106000000-E 230  7,178 CY  20.00 143560.00   BORROW EXCAVATION

0003 0234000000-E SP   428 CY  25.00 10700.00   GENERIC GRADING ITEM (CY)
DITCH EXCAVATION

0004 1220000000-E 545  1,420 TON 30.00 42600.00   INCIDENTAL STONE BASE

0005 1245000000-E SP  35.4 SMI 3300.00 116820.00   SHOULDER RECONSTRUCTION

0006 1297000000-E 607  76,002 SY  1.65 125403.30   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  11,267 SY  2.35 26477.45   MILL ASP PVMT *****" DTH
(2-1/2")

0008 1297000000-E 607  2,127 SY  4.50 9571.50   MILL ASP PVMT *****" DTH
(4")

0009 1308000000-E 607  6,166 SY  2.00 12332.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  867 SY  20.00 17340.00   INCIDENTAL MILLING

0011 1489000000-E 610  1,158 TON 56.35 65253.30   ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  9,271 TON 38.45 356469.95   ASP CONC INTR CRS I19.0B

0013 1503000000-E 610  23,745 TON 39.00 926055.00   ASP CONC INTR CRS I19.0C

0014 1519000000-E 610  8,920 TON 39.25 350110.00   ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   1,175 TON 39.15 46001.25   ASP CONC SURF CRS S9.5B LEVEL

0016 1523000000-E 610  24,349 TON 37.85 921609.65   ASP CONC SURF CRS S9.5C

0017 1524000000-E SP   767 TON 42.85 32865.95   ASP CONC SURF CRS S9.5C LEVEL

0018 1575000000-E 620  3,735 TON 600.00 2241000.00   ASP FOR PLANT MIX

0019 1704000000-E SP   9,479 TON 85.00 805715.00   PATCHING EXIST PAVEMENT

0020 2600000000-N SP   15 EA  355.00 5325.00   RETROFIT EXT CURB RAMP

0021 2605000000-N 848  2 EA  960.00 1920.00   CONCRETE CURB RAMP

0022 2612000000-E 848  450 SY  75.00 33750.00   6" CONCRETE DRIVEWAY

0023 2752000000-E SP   200 LF  25.00 5000.00   GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

0024 2830000000-N 858  9 EA  410.00 3690.00   ADJ MANHOLES

0025 2845000000-N 858  34 EA  335.00 11390.00   ADJ METER OR VALVE BOXES

0026 4399000000-N 1105 Lump Sum 159500.00   TEMP TRAFFIC CONTROL

0027 4685000000-E 1205  186,662 LF  0.50 93331.00   THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  199,910 LF  0.50 99955.00   THERMO PVT MKG LINES 4"120

0029 4695000000-E 1205  1,682 LF  1.15 1934.30   THERMO PVT MKG LINES 8"90 MILS

0030 4697000000-E 1205  346 LF  1.15 397.90   THERMO PVT MKG LINE 8"120 MILS

0031 4710000000-E 1205  1,089 LF  4.00 4356.00   24"WIDE THERMO 120 MILS

0032 4721000000-E 1205  22 EA  55.00 1210.00   THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  182 EA  50.00 9100.00   THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  162,980 LF  0.11 17927.80   PAINT PVMT MARKINGS 4"

0035 4900000000-N 1251  2,124 EA  3.50 7434.00   PERM RAISED PVMT MARKERS

0036 6000000000-E 1605  3,041 LF  2.00 6082.00   TEMPORARY SILT FENCE

0037 6009000000-E 1610  388 TON 35.00 13580.00   EROS CONTRL STONE CL B



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 4 /  4 016

UNION

10CR.10901.32,  10CR.10901.33,  10CR.10901.34,  10CR.10901.35,
10CR.10901.36,  10CR.20901.84,  10CR.20901.85,  10CR.20901.86,
10CR.20901.87,  10CR.20901.88,  10CR.20901.89,  10CR.20901.90,
10CR.20901.91,  10CR.20901.92,  10CR.20901.93

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-74, 2 SECTIONS OF NC-200 AND 10 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203330MAY 21 2013

19.730 MI

0038 6012000000-E 1610  227 TON 35.00 7945.00   SEDIMENT CONTROL STONE

0039 6071010000-E SP   3,041 LF  50.00 152050.00   WATTLE

0040 6071020000-E SP  9.3 LB  20.00 186.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 7213948.35   CONTRACT TOTAL

 

    SUB-TOTAL 7213948.35   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5660475.42   BOGGS PAVING, INC.

     2  5749851.84   BLYTHE CONSTRUCTION, INC.

     3  6766624.71   BLYTHE BROTHERS ASPHALT CO LLC

     4  7213948.35   THE LANE CONSTRUCTION CORP



JUN 05, 2013 08:55 AM

TIP NO R-2707AA 2:00 PM 1 /  33 017

CLEVELAND

34497.3.3

FED AID NO NHF-0074(141)

GRADING, DRAINAGE, PAVING, STRUCTURES AND SIGNALS.

US-74 (SHELBY BYPASS) FROM WEST OF SR-1162 (PEACHTREE RD) TO EAST OF SR-1318 (KIMBRELL RD).

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

DEVERE CONSTRUCTION
COMPANY, INC

BLYTHE DEVELOPMENT CO.

ALPENA,  MI CHARLOTTE,  NC

C203026MAY 21 2013

2.293 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1270172.76 1250000.00  1300000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 200000.00 200000.00  275000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 503158.65 1470000.00  200000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 6111.13 12222.26 6000.00 12000.00 1000.00  2000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  27 EA  750.00 20250.00 2200.00 59400.00 1600.00  43200.00SEALING ABANDONED WELLS

0006 0022000000-E 225  820,000 CY  3.80 3116000.00 3.65 2993000.00 2.65  2173000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 26000.00 32000.00  26010.00REINF BRG APPR **********
(22+03.36 -Y2-)

0008 0029000000-N SP  Lump Sum 30000.00 40000.00  28800.00REINF BRG APPR **********
(36+48.29 -Y4-)

0009 0029000000-N SP  Lump Sum 60000.00 38000.00  27100.00REINF BRG APPR **********
(37+77.92 -RAMP B-)

0010 0036000000-E 225  11,525 CY  4.00 46100.00 8.00 92200.00 6.50  74912.50UNDERCUT EXCAVATION

0011 0134000000-E 240  1,670 CY  8.00 13360.00 8.00 13360.00 10.00  16700.00DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  770 LF  2.90 2233.00 5.00 3850.00 10.00  7700.00BERM DITCH CONSTRUCTION

0013 0156000000-E 250  56,000 SY  5.10 285600.00 3.30 184800.00 3.00  168000.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  7,700 SY  1.72 13244.00 2.00 15400.00 1.65  12705.00BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  40 HR  282.00 11280.00 200.00 8000.00 280.00  11200.00PROOF ROLLING

0016 0195000000-E 265  4,500 CY  23.00 103500.00 28.00 126000.00 40.00  180000.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  11,300 SY  1.47 16611.00 2.00 22600.00 1.10  12430.00GEOTEXTILE SOIL STABILIZATION

0018 0199000000-E SP   2,355 SF  30.00 70650.00 40.00 94200.00 38.00  89490.00TEMPORARY SHORING

0019 0225000000-E SP   900 SY  17.00 15300.00 100.00 90000.00 68.00  61200.00REINFORCED SOIL SLOPES

0020 0318000000-E 300  2,310 TON 20.00 46200.00 32.00 73920.00 25.00  57750.00FND CONDIT MATL MINOR STRS

0021 0320000000-E 300  8,970 SY  1.46 13096.20 3.00 26910.00 1.50  13455.00FND CONDIT GEOTEXTILE

0022 0343000000-E 310  80 LF  28.00 2240.00 30.00 2400.00 30.00  2400.0015" SIDE DRAIN PIPE

0023 0344000000-E 310  1,240 LF  34.00 42160.00 32.00 39680.00 33.00  40920.0018" SIDE DRAIN PIPE

0024 0345000000-E 310  684 LF  45.00 30780.00 34.00 23256.00 40.00  27360.0024" SIDE DRAIN PIPE

0025 0366000000-E 310  1,000 LF  33.00 33000.00 28.00 28000.00 30.00  30000.0015" RC PIPE CULV III

0026 0372000000-E 310  3,748 LF  38.00 142424.00 28.00 104944.00 33.00  123684.0018" RC PIPE CULV III

0027 0378000000-E 310  3,684 LF  48.00 176832.00 34.00 125256.00 40.00  147360.0024" RC PIPE CULV III

0028 0384000000-E 310  1,972 LF  59.00 116348.00 48.00 94656.00 55.00  108460.0030" RC PIPE CULV III

0029 0390000000-E 310  1,440 LF  76.00 109440.00 62.00 89280.00 65.00  93600.0036" RC PIPE CULV III

0030 0396000000-E 310  684 LF  82.00 56088.00 88.00 60192.00 85.00  58140.0042" RC PIPE CULV III

0031 0402000000-E 310  168 LF  104.00 17472.00 130.00 21840.00 100.00  16800.0048" RC PIPE CULV III

0032 0448300000-E 310  152 LF  34.00 5168.00 30.00 4560.00 34.00  5168.0018" RCP CULV CLASS IV

0033 0448600000-E 310  536 LF  74.00 39664.00 72.00 38592.00 70.00  37520.0036" RCP CULV CLASS IV

0034 0570000000-E 310  16 LF  48.00 768.00 60.00 960.00 25.00  400.006" CS PIPE 0.064" SPR BOX

0035 0576000000-E 310  120 LF  126.00 15120.00 110.00 13200.00 135.00  16200.00**" CS PIPE CULV *****"
(48", 0.109")

0036 0582000000-E 310  464 LF  39.00 18096.00 35.00 16240.00 44.00  20416.0015" CS PIPE CULV 0.064"

0037 0588000000-E 310  560 LF  40.00 22400.00 40.00 22400.00 48.50  27160.0018" CS PIPE CULV 0.064"

0038 0594000000-E 310  156 LF  48.00 7488.00 50.00 7800.00 58.00  9048.0024" CS PIPE CULV 0.064"



JUN 05, 2013 08:55 AM

TIP NO R-2707AA 2:00 PM 2 /  33 017

CLEVELAND

34497.3.3

FED AID NO NHF-0074(141)

GRADING, DRAINAGE, PAVING, STRUCTURES AND SIGNALS.

US-74 (SHELBY BYPASS) FROM WEST OF SR-1162 (PEACHTREE RD) TO EAST OF SR-1318 (KIMBRELL RD).

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

DEVERE CONSTRUCTION
COMPANY, INC

BLYTHE DEVELOPMENT CO.

ALPENA,  MI CHARLOTTE,  NC

C203026MAY 21 2013

2.293 MI

0039 0636000000-E 310  6 EA  395.00 2370.00 500.00 3000.00 530.00  3180.00**" CS ELBOW *****" THICK
(15", 0.064")

0040 0636000000-E 310  6 EA  440.00 2640.00 500.00 3000.00 580.00  3480.00**" CS ELBOW *****" THICK
(18", 0.064")

0041 0636000000-E 310  1 EA  570.00 570.00 500.00 500.00 750.00  750.00**" CS ELBOW *****" THICK
(24", 0.064")

0042 0636000000-E 310  1 EA  1400.00 1400.00 1500.00 1500.00 1350.00  1350.00**" CS ELBOW *****" THICK
(48", 0.109")

0043 0995000000-E 340  5,628 LF  13.00 73164.00 10.00 56280.00 14.00  78792.00PIPE REMOVAL

0044 1011000000-N 500 Lump Sum 500000.00 450000.00  500000.00FINE GRADING

0045 1044000000-E 501  67,920 SY  2.01 136519.20 2.00 135840.00 2.88  195609.60LIME TRTD SOIL (SLURRY)

0046 1066000000-E 501  680 TON 193.94 131879.20 195.00 132600.00 206.00  140080.00LIME FOR LIME TREATED SOIL

0047 1077000000-E SP   10 TON 46.20 462.00 35.00 350.00 30.00  300.00#57 STONE

0048 1099500000-E 505  2,000 CY  9.19 18380.00 12.00 24000.00 6.50  13000.00SHALLOW UNDERCUT

0049 1099700000-E 505  4,500 TON 17.90 80550.00 18.00 81000.00 16.50  74250.00CLASS IV SUBGRD STABILIZATION

0050 1110000000-E 510  250 TON 20.95 5237.50 20.00 5000.00 16.50  4125.00STABILIZER AGGREGATE

0051 1115000000-E SP   67,000 SY  2.68 179560.00 2.75 184250.00 3.00  201000.00GEOTEXTILE FOR PVMT STABILIZ

0052 1121000000-E 520  84,000 TON 19.03 1598520.00 17.50 1470000.00 22.65  1902600.00AGGREGATE BASE COURSE

0053 1176000000-E 542  101,870 SY  1.91 194571.70 1.90 193553.00 2.55  259768.50SOIL CEMENT BASE

0054 1187000000-E 542  2,810 TON 132.64 372718.40 125.00 351250.00 152.00  427120.00PC FOR SOIL CEMENT BASE

0055 1198000000-E 542  2,130 TON 17.49 37253.70 20.00 42600.00 17.00  36210.00AGGREGATE FOR SOIL CEM BS

0056 1209000000-E 543  25,380 GAL 2.16 54820.80 3.75 95175.00 3.25  82485.00ASPHALT CURING SEAL

0057 1220000000-E 545  500 TON 25.92 12960.00 50.00 25000.00 23.00  11500.00INCIDENTAL STONE BASE

0058 1231000000-E 560  30,460 CY  0.01 304.60 5.00 152300.00 5.45  166007.00SHOULDER BORROW

0059 1275000000-E 600  1,423 GAL 4.02 5720.46 3.50 4980.50 3.80  5407.40PRIME COAT

0060 1489000000-E 610  2,350 TON 35.18 82673.00 44.00 103400.00 48.00  112800.00ASP CONC BASE CRS B25.0B

0061 1491000000-E 610  2,200 TON 35.18 77396.00 42.00 92400.00 45.00  99000.00ASP CONC BASE CRS B25.0C

0062 1498000000-E 610  5,000 TON 35.18 175900.00 39.00 195000.00 42.00  210000.00ASP CONC INTR CRS I19.0B

0063 1503000000-E 610  22,000 TON 35.18 773960.00 38.00 836000.00 41.00  902000.00ASP CONC INTR CRS I19.0C

0064 1519000000-E 610  12,750 TON 35.18 448545.00 41.00 522750.00 44.00  561000.00ASP CONC SURF CRS S9.5B

0065 1523000000-E 610  18,900 TON 35.18 664902.00 40.00 756000.00 44.00  831600.00ASP CONC SURF CRS S9.5C

0066 1575000000-E 620  3,380 TON 626.13 2116319.40 525.00 1774500.00 570.00  1926600.00ASP FOR PLANT MIX

0067 1693000000-E 654  500 TON 90.45 45225.00 145.00 72500.00 135.00  67500.00ASPH PLT MIX PVMT REPAIR

0068 1840000000-E 665  26,180 LF  0.29 7592.20 0.20 5236.00 0.30  7854.00MILLED RUMBLE STRIPS

0069 2022000000-E 815  672 CY  17.55 11793.60 12.00 8064.00 22.00  14784.00SUBDRAIN EXCAVATION

0070 2033000000-E 815  336 CY  47.00 15792.00 50.00 16800.00 60.00  20160.00SUBDRAIN FINE AGGREGATE

0071 2044000000-E 815  2,000 LF  5.95 11900.00 4.00 8000.00 7.00  14000.006" PERF SUBDRN PIPE

0072 2070000000-N 815  4 EA  220.00 880.00 400.00 1600.00 380.00  1520.00SUBDRN PIPE OUTLET

0073 2077000000-E 815  24 LF  25.00 600.00 30.00 720.00 22.00  528.006" OUTLET PIPE

0074 2143000000-E 818  10 TON 100.00 1000.00 50.00 500.00 55.00  550.00BLOTTING SAND

0075 2190000000-N 828  25 EA  900.00 22500.00 750.00 18750.00 500.00  12500.00TEMP STL PLT COVER FOR MDS

0076 2209000000-E 838  32 CY  700.00 22400.00 1000.00 32000.00 870.00  27840.00ENDWALLS

0077 2253000000-E 840  2 CY  1700.00 3400.00 1200.00 2400.00 325.00  650.00PIPE COLLARS



JUN 05, 2013 08:55 AM

TIP NO R-2707AA 2:00 PM 3 /  33 017

CLEVELAND

34497.3.3

FED AID NO NHF-0074(141)

GRADING, DRAINAGE, PAVING, STRUCTURES AND SIGNALS.

US-74 (SHELBY BYPASS) FROM WEST OF SR-1162 (PEACHTREE RD) TO EAST OF SR-1318 (KIMBRELL RD).

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

DEVERE CONSTRUCTION
COMPANY, INC

BLYTHE DEVELOPMENT CO.

ALPENA,  MI CHARLOTTE,  NC

C203026MAY 21 2013

2.293 MI

0078 2264000000-E 840  1 CY  1800.00 1800.00 1500.00 1500.00 800.00  800.00PIPE PLUGS

0079 2275000000-E SP   35 CY  200.00 7000.00 250.00 8750.00 200.00  7000.00FLOWABLE FILL

0080 2286000000-N 840  110 EA  1675.00 184250.00 1275.00 140250.00 1325.00  145750.00MASNRY DRAINAGE STRUCT

0081 2308000000-E 840  106 LF  350.00 37100.00 175.00 18550.00 185.00  19610.00MASNRY DRAINAGE STRUCT

0082 2363000000-N 840  2 EA  680.00 1360.00 600.00 1200.00 650.00  1300.00FRAME W/2GRTS 840.***** STD
(840.33)

0083 2364000000-N 840  3 EA  510.00 1530.00 425.00 1275.00 450.00  1350.00FRAME W/2GRTS 840.16 STD

0084 2364200000-N 840  19 EA  500.00 9500.00 425.00 8075.00 430.00  8170.00FRAME W/2GRTS 840.20 STD

0085 2365000000-N 840  40 EA  500.00 20000.00 400.00 16000.00 400.00  16000.00FRAME W/2GRTS 840.22 STD

0086 2374000000-N 840  3 EA  600.00 1800.00 475.00 1425.00 505.00  1515.00FRAME-GRT-HD 840.03 **
(E)

0087 2374000000-N 840  3 EA  600.00 1800.00 475.00 1425.00 505.00  1515.00FRAME-GRT-HD 840.03 **
(F)

0088 2374000000-N 840  1 EA  600.00 600.00 475.00 475.00 505.00  505.00FRAME-GRT-HD 840.03 **
(G)

0089 2396000000-N 840  9 EA  450.00 4050.00 350.00 3150.00 345.00  3105.00FRAME W/COVER STD 840.54

0090 2451000000-N 852  1 EA  1155.00 1155.00 1155.00 1155.00 1275.00  1275.00CONC TRANS SECT FOR DROP INLET

0091 2549000000-E 846  2,050 LF  18.00 36900.00 18.00 36900.00 23.00  47150.002'-6" CONC CURB & GUTTER

0092 2556000000-E 846  2,175 LF  18.00 39150.00 18.00 39150.00 23.00  50025.00SHOULDER BERM GUTTER

0093 2647000000-E 852  1,270 SY  34.00 43180.00 34.00 43180.00 38.00  48260.005" MONO CONC ISLANDS (SURF MTD)

0094 2703000000-E 854  2,150 LF  96.00 206400.00 135.00 290250.00 105.00  225750.00CONC BARRIER TYPE ******
(III)

0095 2724000000-E 857  250 LF  84.19 21047.50 130.00 32500.00 108.00  27000.00PC REINF BARRIER SNGL FC

0096 2905000000-N 859  6 EA  1200.00 7200.00 1750.00 10500.00 885.00  5310.00CONVERT DI TO JB

0097 3000000000-N SP   5 EA  14648.45 73242.25 14250.00 71250.00 15650.00  78250.00IMPACT ATTEN TYPE 350

0098 3030000000-E 862  14,500 LF  14.00 203000.00 14.45 209525.00 15.70  227650.00STL BM GUARDRAIL

0099 3045000000-E 862  425 LF  14.00 5950.00 16.00 6800.00 17.40  7395.00SBGR SHOP CURVED

0100 3105000000-N 862  8 EA  25.00 200.00 35.00 280.00 38.00  304.00SBGR TERM SECT

0101 3150000000-N 862  10 EA  1.00 10.00 35.00 350.00 38.00  380.00ADDIT GUARDRAIL POSTS

0102 3195000000-N 862  1 EA  300.00 300.00 450.00 450.00 490.00  490.00GR ANCHOR TYPE AT-1

0103 3210000000-N 862  6 EA  375.00 2250.00 450.00 2700.00 490.00  2940.00GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   28 EA  1675.00 46900.00 1765.00 49420.00 1920.00  53760.00GR ANCHOR TYPE 350

0105 3285000000-N SP   2 EA  1575.00 3150.00 1550.00 3100.00 1685.00  3370.00GR ANCHOR TYPE M-350

0106 3317000000-N 862  12 EA  1450.00 17400.00 1425.00 17100.00 1550.00  18600.00GR ANCHOR TYPE B-77

0107 3319000000-N 862  3 EA  1500.00 4500.00 1300.00 3900.00 1415.00  4245.00GR ANCHOR TYPE B-83

0108 3360000000-E 863  2,290 LF  0.25 572.50 0.25 572.50 0.30  687.00REMOVE EXISTING GUARDRAIL

0109 3389200000-E 865  4,690 LF  6.50 30485.00 7.05 33064.50 7.70  36113.00CABLE GUIDERAIL

0110 3389600000-N 865  6 EA  1500.00 9000.00 1525.00 9150.00 1660.00  9960.00CBL GUIDERAIL ANCH UNIT

0111 3503000000-E 866  28,790 LF  2.18 62762.20 2.45 70535.50 2.75  79172.50WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  1,830 EA  14.00 25620.00 14.00 25620.00 16.35  29920.504" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  430 EA  22.00 9460.00 30.00 12900.00 32.65  14039.505" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  1,000 LF  0.01 10.00 0.30 300.00 1.10  1100.00ADDITIONAL BARBED WIRE

0115 3628000000-E 876  530 TON 50.00 26500.00 40.00 21200.00 40.00  21200.00RIP RAP, CLASS I
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0116 3635000000-E 876  145 TON 50.00 7250.00 45.00 6525.00 50.00  7250.00RIP RAP, CLASS II

0117 3649000000-E 876  1,304 TON 45.00 58680.00 40.00 52160.00 43.00  56072.00RIP RAP, CLASS B

0118 3656000000-E 876  7,110 SY  2.46 17490.60 2.50 17775.00 1.50  10665.00GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   1 EA  2000.00 2000.00 1500.00 1500.00 550.00  550.00PREFORMED SCOUR HOLES

0120 4048000000-E 902  6 CY  650.00 3900.00 650.00 3900.00 760.00  4560.00REINF CONC FOUNDTN

0121 4054000000-E 902  1 CY  1.00 1.00 1.00 1.00 978.00  978.00PLN CONC FOUNDTN

0122 4057000000-E SP   84 CY  1650.00 138600.00 1500.00 126000.00 795.00  66780.00OVERHEAD FOOTING

0123 4060000000-E 903  5,902 LB  3.15 18591.30 3.15 18591.30 4.00  23608.00SUPPORT, BREAKAWAY STL BM

0124 4072000000-E 903  1,852 LF  4.15 7685.80 4.15 7685.80 9.00  16668.00SUPPORT, 3-LB STL U-CHAN

0125 4078000000-E 903  4 EA  1.00 4.00 1.00 4.00 27.00  108.00SUPPORT, 2-LB STL U-CHAN

0126 4082100000-N SP  Lump Sum 35000.00 30000.00  50225.00SUPPORT, OVRHD SIGN STR ****
(24+67-L-)

0127 4082100000-N SP  Lump Sum 45000.00 50000.00  51302.00SUPPORT, OVRHD SIGN STR ****
(40+00 -RAMP B-)

0128 4082100000-N SP  Lump Sum 35000.00 30000.00  70325.00SUPPORT, OVRHD SIGN STR ****
(43+20-L-)

0129 4082100000-N SP  Lump Sum 45000.00 50000.00  51175.00SUPPORT, OVRHD SIGN STR ****
(44+50-L-)

0130 4082100000-N SP  Lump Sum 33000.00 30000.00  40520.00SUPPORT, OVRHD SIGN STR ****
(62+00-L-)

0131 4082100000-N SP  Lump Sum 53000.00 30000.00  66950.00SUPPORT, OVRHD SIGN STR ****
(74+50-L-)

0132 4082100000-N SP  Lump Sum 33000.00 30000.00  49000.00SUPPORT, OVRHD SIGN STR ****
(78+00-L-)

0133 4096000000-N 904  10 EA  95.00 950.00 95.00 950.00 55.00  550.00SIGN ERECTION, TYPE D

0134 4102000000-N 904  93 EA  50.00 4650.00 50.00 4650.00 44.00  4092.00SIGN ERECTION, TYPE E

0135 4108000000-N 904  10 EA  95.00 950.00 95.00 950.00 76.00  760.00SIGN ERECTION, TYPE F

0136 4110000000-N 904  6 EA  250.00 1500.00 250.00 1500.00 435.00  2610.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0137 4110000000-N 904  5 EA  250.00 1250.00 250.00 1250.00 325.00  1625.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0138 4114000000-N 904  4 EA  50.00 200.00 50.00 200.00 165.00  660.00SIGN ERECTION, MILEMARKERS

0139 4155000000-N 907  60 EA  1.00 60.00 1.00 60.00 5.45  327.00DISPOSE SIGN SYST U-CHAN

0140 4400000000-E 1110  738 SF  9.88 7291.44 4.25 3136.50 4.95  3653.10WORK ZONE SIGNS (STAT)

0141 4405000000-E 1110  672 SF  17.00 11424.00 7.50 5040.00 9.65  6484.80WORK ZONE SIGNS (PORT)

0142 4410000000-E 1110  493 SF  11.19 5516.67 6.00 2958.00 5.10  2514.30WORK ZONE SIGNS (BARR)

0143 4415000000-N 1115  5 EA  1000.00 5000.00 4000.00 20000.00 3200.00  16000.00FLASHING ARROW BOARD

0144 4420000000-N 1120  6 EA  800.00 4800.00 10500.00 63000.00 12000.00  72000.00PORTABLE CHANGE MSG SIGN

0145 4430000000-N 1130  1,000 EA  50.00 50000.00 60.00 60000.00 43.00  43000.00DRUMS

0146 4435000000-N 1135  150 EA  26.00 3900.00 20.00 3000.00 17.25  2587.50CONES

0147 4445000000-E 1145  528 LF  45.00 23760.00 16.00 8448.00 18.00  9504.00BARRICADES (TYPE III)

0148 4450000000-N 1150  7,680 HR  0.01 76.80 15.00 115200.00 19.15  147072.00FLAGGER

0149 4480000000-N 1165  4 EA  13300.00 53200.00 10000.00 40000.00 14000.00  56000.00TMA

0150 4507000000-E 1170  416 LF  120.76 50236.16 40.00 16640.00 67.00  27872.00WATER FILLED BARRIER

0151 4510000000-N SP   80 HR  37.50 3000.00 40.00 3200.00 38.00  3040.00LAW ENFORCEMENT
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0152 4520000000-N 1266  31 EA  75.00 2325.00 35.00 1085.00 55.00  1705.00TUBULAR MARKERS (FIXED)

0153 4650000000-N 1251  506 EA  6.50 3289.00 5.00 2530.00 5.45  2757.70TEMP RAISED PVMT MRKS

0154 4695000000-E 1205  417 LF  1.45 604.65 2.00 834.00 2.20  917.40THERMO PVT MKG LINES 8"90 MILS

0155 4700000000-E 1205  3,439 LF  2.75 9457.25 1.65 5674.35 1.80  6190.2012"WIDE THERMO 90 MILS

0156 4710000000-E 1205  543 LF  10.50 5701.50 6.00 3258.00 6.55  3556.6524"WIDE THERMO 120 MILS

0157 4725000000-E 1205  36 EA  82.50 2970.00 100.00 3600.00 110.00  3960.00THERMO PVT SYMBOL 90MILS

0158 4810000000-E 1205  45,504 LF  0.16 7280.64 0.25 11376.00 0.30  13651.20PAINT PVMT MARKINGS 4"

0159 4815000000-E 1205  64,168 LF  0.23 14758.64 0.26 16683.68 0.30  19250.40PAINT PVMT MARKINGS 6"

0160 4820000000-E 1205  47 LF  0.45 21.15 1.00 47.00 1.10  51.70PAINT PVMT MARKINGS 8"

0161 4825000000-E 1205  1,370 LF  1.75 2397.50 1.00 1370.00 1.10  1507.00PAINT PVMT MARKINGS 12"

0162 4835000000-E 1205  95 LF  4.75 451.25 3.00 285.00 3.25  308.75PAINT PVT MKG LINES 24"

0163 4845000000-N 1205  12 EA  82.50 990.00 50.00 600.00 55.00  660.00PAINT PVT MKG SYMBOL

0164 4847000000-E 1205  69,815 LF  0.85 59342.75 0.68 47474.20 0.75  52361.25POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0165 4847100000-E 1205  59,723 LF  1.10 65695.30 0.88 52556.24 1.00  59723.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0166 4847120000-E 1205  4,400 LF  2.95 12980.00 1.80 7920.00 2.00  8800.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0167 4850000000-E 1205  18,625 LF  0.55 10243.75 0.50 9312.50 0.55  10243.75LINE REMOVAL 4" WIDE

0168 4900000000-N 1251  50 EA  9.50 475.00 10.00 500.00 11.00  550.00PERM RAISED PVMT MARKERS

0169 4905000000-N 1253  973 EA  26.25 25541.25 28.00 27244.00 30.00  29190.00SNOWPLB PVMT MRKER

0170 4915000000-E 1264  9 EA  60.00 540.00 30.00 270.00 50.00  450.007' U-CHANNEL POSTS

0171 4935000000-N 1267  76 EA  50.00 3800.00 28.95 2200.20 55.00  4180.00FLEX DELINATR (CRYSTAL)

0172 4940000000-N 1267  50 EA  50.00 2500.00 28.95 1447.50 55.00  2750.00FLEX DELINATR (YELLOW)

0173 4945000000-N 1267  5 EA  50.00 250.00 28.95 144.75 60.00  300.00FLEX DELINATR (CRY & RED)

0174 4955000000-N 1264  9 EA  100.00 900.00 60.00 540.00 88.00  792.00OBJECT MARKERS (END OF RD)

0175 5325600000-E 1510  4,633 LF  38.74 179482.42 37.00 171421.00 42.00  194586.006" WATER LINE

0176 5325800000-E 1510  3,603 LF  38.74 139580.22 37.00 133311.00 30.00  108090.008" WATER LINE

0177 5326200000-E 1510  1,232 LF  54.45 67082.40 52.00 64064.00 48.00  59136.0012" WATER LINE

0178 5540000000-E 1515  8 EA  1109.88 8879.04 1060.00 8480.00 945.00  7560.006" VALVE

0179 5546000000-E 1515  2 EA  1413.53 2827.06 1350.00 2700.00 1265.00  2530.008" VALVE

0180 5558000000-E 1515  1 EA  2382.05 2382.05 2275.00 2275.00 2275.00  2275.0012" VALVE

0181 5606000000-E 1515  1 EA  2198.81 2198.81 2100.00 2100.00 1890.00  1890.002" BLOW OFF

0182 5648000000-N 1515  14 EA  1047.05 14658.70 1000.00 14000.00 640.00  8960.00RELOCATE WATER METER

0183 5672000000-N 1515  4 EA  3664.69 14658.76 3500.00 14000.00 2725.00  10900.00RELOCATE FIRE HYDRANT

0184 5800000000-E 1530  1,860 LF  4.71 8760.60 4.50 8370.00 1.85  3441.00ABANDON 6" UTILITY PIPE

0185 5801000000-E 1530  1,520 LF  5.24 7964.80 5.00 7600.00 2.50  3800.00ABANDON 8" UTILITY PIPE

0186 5815000000-N 1530  21 EA  366.47 7695.87 350.00 7350.00 500.00  10500.00REMOVE WATER METER

0187 5815500000-N 1530  1 EA  837.64 837.64 800.00 800.00 500.00  500.00REMOVE FIRE HYDRANT

0188 5835600000-E 1540  1,614 LF  62.82 101391.48 60.00 96840.00 42.00  67788.0012" ENCASEMENT PIPE

0189 5835700000-E 1540  216 LF  89.00 19224.00 85.00 18360.00 63.00  13608.0016" ENCASEMENT PIPE

0190 5836000000-E 1540  76 LF  112.03 8514.28 107.00 8132.00 58.00  4408.0024" ENCASEMENT PIPE
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0191 5871700000-E 1550  296 LF  126.39 37411.44 125.00 37000.00 82.00  24272.0012" TRENCHLESS INSTALL (IN SOIL)

0192 5871710000-E 1550  296 LF  433.77 128395.92 429.00 126984.00 435.00  128760.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0193 5872200000-E 1550  38 LF  191.10 7261.80 189.00 7182.00 82.00  3116.0024" TRENCHLESS INSTALL (IN SOIL)

0194 5872210000-E 1550  38 LF  433.77 16483.26 429.00 16302.00 435.00  16530.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0195 5882000000-N SP   1 EA  2094.11 2094.11 2000.00 2000.00 4340.00  4340.00GENERIC UTILITY ITEM (EA)
6" PLUG VALVE

0196 6000000000-E 1605  42,000 LF  1.68 70560.00 1.90 79800.00 2.00  84000.00TEMPORARY SILT FENCE

0197 6006000000-E 1610  7,300 TON 43.94 320762.00 30.00 219000.00 38.00  277400.00EROS CONTRL STONE CL A

0198 6009000000-E 1610  14,275 TON 43.94 627243.50 30.00 428250.00 45.00  642375.00EROS CONTRL STONE CL B

0199 6012000000-E 1610  8,915 TON 35.04 312381.60 30.00 267450.00 33.00  294195.00SEDIMENT CONTROL STONE

0200 6015000000-E 1615  135 ACR 395.00 53325.00 395.00 53325.00 490.00  66150.00TEMPORARY MULCHING

0201 6018000000-E 1620  5,250 LB  2.75 14437.50 2.75 14437.50 2.18  11445.00SEED FOR TEMP SEEDING

0202 6021000000-E 1620 22.5 TON 800.00 18000.00 800.00 18000.00 860.00  19350.00FERT FOR TEMP SEEDING

0203 6024000000-E 1622  16,000 LF  14.53 232480.00 12.00 192000.00 8.20  131200.00TEMPORARY SLOPE DRAINS

0204 6029000000-E SP   500 LF  1.68 840.00 2.00 1000.00 2.18  1090.00SAFETY FENCE

0205 6030000000-E 1630  53,420 CY  2.94 157054.80 3.00 160260.00 4.35  232377.00SILT EXCAVATION

0206 6036000000-E 1631  110,000 SY  1.18 129800.00 1.18 129800.00 1.14  125400.00MATTING FOR EROS CONTROL

0207 6037000000-E SP   4,650 SY  4.65 21622.50 4.65 21622.50 4.90  22785.00COIR FIBER MAT

0208 6038000000-E SP   25,874 SY  4.25 109964.50 4.25 109964.50 3.80  98321.20PERM SOIL REINF MAT

0209 6042000000-E 1632  4,300 LF  3.75 16125.00 3.25 13975.00 3.25  13975.001/4" HARDWARE CLOTH

0210 6045000000-E SP   285 LF  25.00 7125.00 30.00 8550.00 25.00  7125.00**" TEMPORARY PIPE
(18")

0211 6046000000-E 1636  20 LF  73.20 1464.00 100.00 2000.00 34.00  680.00TEMP PIPE FOR STREAM CROSS

0212 6069000000-E 1638  150 CY  22.00 3300.00 50.00 7500.00 5.40  810.00STILLING BASINS

0213 6071010000-E SP   24,500 LF  5.58 136710.00 6.00 147000.00 4.19  102655.00WATTLE

0214 6071020000-E SP   19,000 LB  8.97 170430.00 6.50 123500.00 7.07  134330.00POLYACRYLAMIDE (PAM)

0215 6071030000-E 1640  15,100 LF  4.20 63420.00 3.75 56625.00 4.90  73990.00COIR FIBER BAFFLE

0216 6071050000-E SP   54 EA  1147.66 61973.64 1000.00 54000.00 927.98  50110.92**" SKIMMER
(1-1/2")

0217 6071050000-E SP   4 EA  1035.59 4142.36 1250.00 5000.00 1005.00  4020.00**" SKIMMER
(2")

0218 6071050000-E SP   3 EA  1143.65 3430.95 1500.00 4500.00 1092.00  3276.00**" SKIMMER
(2-1/2")

0219 6084000000-E 1660  195 ACR 1525.00 297375.00 1525.00 297375.00 1550.00  302250.00SEEDING AND MULCHING

0220 6087000000-E 1660  102 ACR 85.00 8670.00 85.00 8670.00 55.00  5610.00MOWING

0221 6090000000-E 1661  1,850 LB  3.15 5827.50 3.15 5827.50 2.18  4033.00SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 6.75 TON 800.00 5400.00 800.00 5400.00 965.00  6513.75FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  3,650 LB  3.25 11862.50 3.25 11862.50 5.44  19856.00SEED FOR SUPP SEEDING

0224 6108000000-E 1665  109 TON 800.00 87200.00 800.00 87200.00 750.00  81750.00FERTILIZER TOPDRESSING

0225 6111000000-E SP   120 LF  30.00 3600.00 30.00 3600.00 30.00  3600.00IMPERVIOUS DIKE

0226 6114500000-N 1667  120 MHR 41.26 4951.20 30.00 3600.00 32.64  3916.80SPECIALIZED HAND MOWING

0227 6117000000-N SP   150 EA  176.99 26548.50 100.00 15000.00 54.40  8160.00RESPONSE FOR EROS CONTROL

0228 6123000000-E 1670 12.5 ACR 1750.00 21875.00 1750.00 21875.00 840.00  10500.00REFORESTATION
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0229 7060000000-E 1705  5,100 LF  2.25 11475.00 1.75 8925.00 1.95  9945.00SIGNAL CABLE

0230 7108000000-E 1705  8 EA  725.00 5800.00 695.00 5560.00 585.00  4680.00VEHICLE SIGNAL HD (12", 1 SECT)

0231 7120000000-E 1705  11 EA  850.00 9350.00 775.00 8525.00 880.00  9680.00VEHICLE SIGNAL HD (12", 3 SECT)

0232 7132000000-E 1705  1 EA  925.00 925.00 800.00 800.00 975.00  975.00VEHICLE SIGNAL HD (12", 4 SECT)

0233 7264000000-E 1710  610 LF  3.00 1830.00 3.80 2318.00 3.40  2074.00MESSENGER CABLE (3/8")

0234 7300000000-E 1715  1,450 LF  7.75 11237.50 5.00 7250.00 6.60  9570.00UNPAVED TRENCH (***********)
(1, 2")

0235 7324000000-N 1716  12 EA  275.00 3300.00 250.00 3000.00 345.00  4140.00JUNCTION BOX (STANDARD SIZE)

0236 7360000000-N 1720  4 EA  850.00 3400.00 770.00 3080.00 830.00  3320.00WOOD POLE

0237 7372000000-N 1721  8 EA  200.00 1600.00 370.00 2960.00 390.00  3120.00GUY ASSEMBLY

0238 7408000000-E 1722  1 EA  425.00 425.00 480.00 480.00 585.00  585.001" RISER WITH WEATHERHEAD

0239 7420000000-E 1722  8 EA  475.00 3800.00 480.00 3840.00 585.00  4680.002" RISER WITH WEATHERHEAD

0240 7444000000-E 1725  1,140 LF  6.75 7695.00 8.50 9690.00 6.35  7239.00INDUCTIVE LOOP SAWCUT

0241 7456000000-E 1726  3,310 LF  1.75 5792.50 1.25 4137.50 1.50  4965.00LEAD-IN CABLE(********)
(14-2)

0242 7636000000-N 1745  10 EA  275.00 2750.00 210.00 2100.00 295.00  2950.00SIGN FOR SIGNALS

0243 7684000000-N 1750  1 EA  1050.00 1050.00 750.00 750.00 1365.00  1365.00SIGNAL CABINET FOUNDATION

0244 7756000000-N 1751  1 EA  13350.00 13350.00 11780.00 11780.00 12675.00  12675.00CONTLR WITH CBNT, 2070L BASE MTD

0245 7780000000-N 1751  6 EA  105.00 630.00 100.00 600.00 245.00  1470.00DETECTOR CARD (TYPE 2070L)

0246 7901000000-N 1753  1 EA  425.00 425.00 400.00 400.00 390.00  390.00CABINET BASE EXTENDER

0247 7948000000-N 1757  1 EA  1500.00 1500.00 1725.00 1725.00 1755.00  1755.00TRAFFIC SIGNAL REMOVAL

0277 7301000000-E 1715  100 LF  15.00 1500.00 18.20 1820.00 11.70  1170.00DIRECT DRILL (***********)
(1, 2")

0278 7980000000-N SP   1 EA  1600.00 1600.00 900.00 900.00 1170.00  1170.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0279 7980000000-N SP   1 EA  2450.00 2450.00 2400.00 2400.00 4870.00  4870.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION PHASE SE-  LECTOR

CULVERT ITEMS

0248 8056000000-N 402 Lump Sum 20628.78 25000.00  11000.00REMV EXIST STR **********
(58+77.00-L-)

0249 8126000000-N 414 Lump Sum 17000.00 45000.00  32650.00CULV EXCAV @ ************
(58+77.00-L-)

0250 8133000000-E 414  239 TON 25.00 5975.00 50.00 11950.00 54.00  12906.00FND CONDIT MAT, BOX CULV

0251 8196000000-E 420 416.1 CY  361.77 150532.50 450.00 187245.00 490.00  203889.00CLASS A CONCRETE (CULV)

0252 8245000000-E 425  47,300 LB  1.00 47300.00 1.05 49665.00 1.10  52030.00REINF STEEL (CULVERT)

WALL ITEMS

0253 8847000000-E SP   3,887 SF  130.00 505310.00 80.00 310960.00 106.00  412022.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

STRUCTURE ITEMS

0254 8091000000-N 410 Lump Sum 7500.00 10000.00  25000.00FND EXCAV B** STA *******
(1, 110+97.64-L-)

0255 8091000000-N 410 Lump Sum 15000.00 10000.00  22000.00FND EXCAV B** STA *******
(1, 43+66.99-L-)
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0256 8091000000-N 410 Lump Sum 8000.00 10000.00  28730.00FND EXCAV B** STA *******
(1, 86+28.82-L-)

0257 8112730000-N 450  4 EA  2500.00 10000.00 1500.00 6000.00 3800.00  15200.00PDA TESTING

0258 8147000000-E 420  40,308 SF  26.00 1048008.00 26.00 1048008.00 27.65  1114516.20REINF CONCRETE DECK SLAB

0259 8161000000-E 420  39,017 SF  0.45 17557.65 0.50 19508.50 0.54  21069.18GROOVING BRIDGE FLOORS

0260 8182000000-E 420 637.5 CY  860.00 548250.00 600.00 382500.00 770.00  490875.00CLASS A CONCRETE (BRIDGE)

0261 8210000000-N 422 Lump Sum 20000.00 40000.00  29270.00BRG APPR SLAB ***********
(110+97.64-L-)

0262 8210000000-N 422 Lump Sum 55000.00 65000.00  51500.00BRG APPR SLAB ***********
(43+66.99-L-)

0263 8210000000-N 422 Lump Sum 45000.00 60000.00  41305.00BRG APPR SLAB ***********
(86+28.82-L-)

0264 8217000000-E 425  95,988 LB  0.80 76790.40 0.85 81589.80 0.85  81589.80REINF STEEL (BRIDGE)

0265 8238000000-E 425  5,756 LB  1.25 7195.00 1.25 7195.00 1.45  8346.20SPIRAL COL REINF STL BRG

0266 8265000000-E 430 1,174.38 LF  160.00 187900.80 200.00 234876.00 235.00  275979.3054" PRESTR CONCRETE GIRDR

0267 8268000000-E 430 939.15 LF  245.00 230091.75 240.00 225396.00 260.00  244179.0063" PRESTR CONCRETE GIRDR

0268 8280000000-E 440 Lump Sum 1050000.00 950000.00  1264000.00STRUCTURAL STEEL

0269 8364000000-E 450  7,435 LF  30.00 223050.00 35.00 260225.00 50.00  371750.00HP12X53 PILES

0270 8393000000-N 450  109 EA  295.00 32155.00 100.00 10900.00 238.50  25996.50PILE REDRIVES

0271 8503000000-E 460 1,406.07 LF  74.00 104049.18 55.00 77333.85 67.00  94206.69CONCRETE BARRIER RAIL

0272 8510000000-E 460 347.3 LF  60.00 20838.00 58.00 20143.40 59.00  20490.70CONCRETE MEDIAN BARRIER

0273 8531000000-E 462  2,834 SY  58.50 165789.00 60.00 170040.00 66.00  187044.004" SLOPE PROTECTION

0274 8650000000-N SP  Lump Sum 65000.00 65000.00  107500.00POT BEARINGS

0275 8657000000-N 430 Lump Sum 46500.00 20000.00  16200.00ELASTOMERIC BEARINGS

0276 8692000000-N SP  Lump Sum 50000.00 50000.00  46615.00FOAM JOINT SEALS

 

    TOTAL 25403455.25 TOTAL 25486715.57 TOTAL  25775986.44CONTRACT TOTAL

 

    SUB-TOTAL 20623034.19 SUB-TOTAL 21033180.02 SUB-TOTAL  20468126.87ROADWAY ITEMS

    SUB-TOTAL 241436.28 SUB-TOTAL 318860.00 SUB-TOTAL  312475.00CULVERT ITEMS

    SUB-TOTAL 505310.00 SUB-TOTAL 310960.00 SUB-TOTAL  412022.00WALL ITEMS

    SUB-TOTAL 4033674.78 SUB-TOTAL 3823715.55 SUB-TOTAL  4583362.57STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1275000.00 1310000.00  900000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 285000.00 400000.00  305940.49CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 230000.00 261800.00  500000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 6300.00 12600.00 3500.00 7000.00 6300.00  12600.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  27 EA  2500.00 67500.00 2000.00 54000.00 5000.00  135000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  820,000 CY  2.45 2009000.00 4.37 3583400.00 4.64  3804800.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 41000.00 45400.00  47000.00REINF BRG APPR **********
(22+03.36 -Y2-)

0008 0029000000-N SP  Lump Sum 52000.00 22120.00  42000.00REINF BRG APPR **********
(36+48.29 -Y4-)

0009 0029000000-N SP  Lump Sum 46000.00 57050.00  32000.00REINF BRG APPR **********
(37+77.92 -RAMP B-)

0010 0036000000-E 225  11,525 CY  12.00 138300.00 6.00 69150.00 7.00  80675.00UNDERCUT EXCAVATION

0011 0134000000-E 240  1,670 CY  7.00 11690.00 3.00 5010.00 8.00  13360.00DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  770 LF  6.30 4851.00 3.00 2310.00 5.00  3850.00BERM DITCH CONSTRUCTION

0013 0156000000-E 250  56,000 SY  3.50 196000.00 3.25 182000.00 4.00  224000.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  7,700 SY  2.30 17710.00 2.50 19250.00 2.00  15400.00BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  40 HR  250.00 10000.00 150.00 6000.00 150.00  6000.00PROOF ROLLING

0016 0195000000-E 265  4,500 CY  32.50 146250.00 28.00 126000.00 35.00  157500.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  11,300 SY  3.25 36725.00 2.60 29380.00 3.00  33900.00GEOTEXTILE SOIL STABILIZATION

0018 0199000000-E SP   2,355 SF  32.00 75360.00 45.00 105975.00 68.50  161317.50TEMPORARY SHORING

0019 0225000000-E SP   900 SY  10.00 9000.00 5.00 4500.00 45.00  40500.00REINFORCED SOIL SLOPES

0020 0318000000-E 300  2,310 TON 32.75 75652.50 15.00 34650.00 31.50  72765.00FND CONDIT MATL MINOR STRS

0021 0320000000-E 300  8,970 SY  2.70 24219.00 4.00 35880.00 3.00  26910.00FND CONDIT GEOTEXTILE

0022 0343000000-E 310  80 LF  35.00 2800.00 40.00 3200.00 34.00  2720.0015" SIDE DRAIN PIPE

0023 0344000000-E 310  1,240 LF  36.00 44640.00 42.00 52080.00 36.00  44640.0018" SIDE DRAIN PIPE

0024 0345000000-E 310  684 LF  42.00 28728.00 50.00 34200.00 42.00  28728.0024" SIDE DRAIN PIPE

0025 0366000000-E 310  1,000 LF  35.00 35000.00 35.00 35000.00 34.00  34000.0015" RC PIPE CULV III

0026 0372000000-E 310  3,748 LF  38.50 144298.00 45.00 168660.00 36.00  134928.0018" RC PIPE CULV III

0027 0378000000-E 310  3,684 LF  42.00 154728.00 50.00 184200.00 42.00  154728.0024" RC PIPE CULV III

0028 0384000000-E 310  1,972 LF  59.00 116348.00 70.00 138040.00 58.00  114376.0030" RC PIPE CULV III

0029 0390000000-E 310  1,440 LF  68.00 97920.00 90.00 129600.00 68.50  98640.0036" RC PIPE CULV III

0030 0396000000-E 310  684 LF  107.75 73701.00 125.00 85500.00 95.00  64980.0042" RC PIPE CULV III

0031 0402000000-E 310  168 LF  135.00 22680.00 150.00 25200.00 132.00  22176.0048" RC PIPE CULV III

0032 0448300000-E 310  152 LF  42.00 6384.00 45.00 6840.00 39.00  5928.0018" RCP CULV CLASS IV

0033 0448600000-E 310  536 LF  76.00 40736.00 100.00 53600.00 78.00  41808.0036" RCP CULV CLASS IV

0034 0570000000-E 310  16 LF  55.00 880.00 35.00 560.00 53.00  848.006" CS PIPE 0.064" SPR BOX

0035 0576000000-E 310  120 LF  155.00 18600.00 150.00 18000.00 155.00  18600.00**" CS PIPE CULV *****"
(48", 0.109")

0036 0582000000-E 310  464 LF  42.50 19720.00 30.00 13920.00 42.00  19488.0015" CS PIPE CULV 0.064"

0037 0588000000-E 310  560 LF  45.00 25200.00 35.00 19600.00 45.00  25200.0018" CS PIPE CULV 0.064"

0038 0594000000-E 310  156 LF  54.00 8424.00 45.00 7020.00 52.50  8190.0024" CS PIPE CULV 0.064"
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0039 0636000000-E 310  6 EA  460.00 2760.00 250.00 1500.00 400.00  2400.00**" CS ELBOW *****" THICK
(15", 0.064")

0040 0636000000-E 310  6 EA  570.00 3420.00 270.00 1620.00 400.00  2400.00**" CS ELBOW *****" THICK
(18", 0.064")

0041 0636000000-E 310  1 EA  680.00 680.00 350.00 350.00 740.00  740.00**" CS ELBOW *****" THICK
(24", 0.064")

0042 0636000000-E 310  1 EA  1500.00 1500.00 800.00 800.00 1400.00  1400.00**" CS ELBOW *****" THICK
(48", 0.109")

0043 0995000000-E 340  5,628 LF  12.00 67536.00 10.00 56280.00 9.50  53466.00PIPE REMOVAL

0044 1011000000-N 500 Lump Sum 525000.00 350000.00  300000.00FINE GRADING

0045 1044000000-E 501  67,920 SY  2.45 166404.00 2.15 146028.00 2.45  166404.00LIME TRTD SOIL (SLURRY)

0046 1066000000-E 501  680 TON 220.00 149600.00 208.00 141440.00 220.00  149600.00LIME FOR LIME TREATED SOIL

0047 1077000000-E SP   10 TON 52.50 525.00 30.00 300.00 32.00  320.00#57 STONE

0048 1099500000-E 505  2,000 CY  12.60 25200.00 3.50 7000.00 10.50  21000.00SHALLOW UNDERCUT

0049 1099700000-E 505  4,500 TON 36.75 165375.00 17.00 76500.00 22.34  100530.00CLASS IV SUBGRD STABILIZATION

0050 1110000000-E 510  250 TON 52.50 13125.00 28.00 7000.00 18.00  4500.00STABILIZER AGGREGATE

0051 1115000000-E SP   67,000 SY  3.25 217750.00 2.00 134000.00 3.75  251250.00GEOTEXTILE FOR PVMT STABILIZ

0052 1121000000-E 520  84,000 TON 18.30 1537200.00 20.00 1680000.00 19.50  1638000.00AGGREGATE BASE COURSE

0053 1176000000-E 542  101,870 SY  2.35 239394.50 2.00 203740.00 2.30  234301.00SOIL CEMENT BASE

0054 1187000000-E 542  2,810 TON 150.00 421500.00 142.00 399020.00 147.00  413070.00PC FOR SOIL CEMENT BASE

0055 1198000000-E 542  2,130 TON 40.00 85200.00 21.50 45795.00 23.00  48990.00AGGREGATE FOR SOIL CEM BS

0056 1209000000-E 543  25,380 GAL 4.00 101520.00 2.30 58374.00 3.15  79947.00ASPHALT CURING SEAL

0057 1220000000-E 545  500 TON 25.00 12500.00 26.50 13250.00 22.00  11000.00INCIDENTAL STONE BASE

0058 1231000000-E 560  30,460 CY  8.50 258910.00 4.50 137070.00 7.42  226013.20SHOULDER BORROW

0059 1275000000-E 600  1,423 GAL 4.25 6047.75 4.00 5692.00 5.50  7826.50PRIME COAT

0060 1489000000-E 610  2,350 TON 46.20 108570.00 35.60 83660.00 54.00  126900.00ASP CONC BASE CRS B25.0B

0061 1491000000-E 610  2,200 TON 44.10 97020.00 35.60 78320.00 47.00  103400.00ASP CONC BASE CRS B25.0C

0062 1498000000-E 610  5,000 TON 40.95 204750.00 35.60 178000.00 48.00  240000.00ASP CONC INTR CRS I19.0B

0063 1503000000-E 610  22,000 TON 39.90 877800.00 35.60 783200.00 38.50  847000.00ASP CONC INTR CRS I19.0C

0064 1519000000-E 610  12,750 TON 43.00 548250.00 36.00 459000.00 46.50  592875.00ASP CONC SURF CRS S9.5B

0065 1523000000-E 610  18,900 TON 42.00 793800.00 36.00 680400.00 41.50  784350.00ASP CONC SURF CRS S9.5C

0066 1575000000-E 620  3,380 TON 551.00 1862380.00 625.00 2112500.00 610.00  2061800.00ASP FOR PLANT MIX

0067 1693000000-E 654  500 TON 135.00 67500.00 95.00 47500.00 120.00  60000.00ASPH PLT MIX PVMT REPAIR

0068 1840000000-E 665  26,180 LF  0.40 10472.00 0.18 4712.40 0.30  7854.00MILLED RUMBLE STRIPS

0069 2022000000-E 815  672 CY  21.45 14414.40 4.20 2822.40 21.00  14112.00SUBDRAIN EXCAVATION

0070 2033000000-E 815  336 CY  60.00 20160.00 40.00 13440.00 58.00  19488.00SUBDRAIN FINE AGGREGATE

0071 2044000000-E 815  2,000 LF  7.00 14000.00 6.50 13000.00 6.85  13700.006" PERF SUBDRN PIPE

0072 2070000000-N 815  4 EA  375.00 1500.00 400.00 1600.00 370.00  1480.00SUBDRN PIPE OUTLET

0073 2077000000-E 815  24 LF  21.50 516.00 32.00 768.00 21.00  504.006" OUTLET PIPE

0074 2143000000-E 818  10 TON 100.00 1000.00 155.00 1550.00 52.63  526.30BLOTTING SAND

0075 2190000000-N 828  25 EA  950.00 23750.00 900.00 22500.00 947.37  23684.25TEMP STL PLT COVER FOR MDS

0076 2209000000-E 838  32 CY  1270.00 40640.00 660.00 21120.00 950.00  30400.00ENDWALLS

0077 2253000000-E 840  2 CY  1050.00 2100.00 180.00 360.00 1263.16  2526.32PIPE COLLARS
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0078 2264000000-E 840  1 CY  1050.00 1050.00 1200.00 1200.00 1263.16  1263.16PIPE PLUGS

0079 2275000000-E SP   35 CY  265.00 9275.00 240.00 8400.00 210.53  7368.55FLOWABLE FILL

0080 2286000000-N 840  110 EA  1270.00 139700.00 1400.00 154000.00 1410.53  155158.30MASNRY DRAINAGE STRUCT

0081 2308000000-E 840  106 LF  265.00 28090.00 580.00 61480.00 221.05  23431.30MASNRY DRAINAGE STRUCT

0082 2363000000-N 840  2 EA  790.00 1580.00 600.00 1200.00 722.11  1444.22FRAME W/2GRTS 840.***** STD
(840.33)

0083 2364000000-N 840  3 EA  790.00 2370.00 430.00 1290.00 526.32  1578.96FRAME W/2GRTS 840.16 STD

0084 2364200000-N 840  19 EA  790.00 15010.00 400.00 7600.00 505.26  9599.94FRAME W/2GRTS 840.20 STD

0085 2365000000-N 840  40 EA  790.00 31600.00 380.00 15200.00 500.00  20000.00FRAME W/2GRTS 840.22 STD

0086 2374000000-N 840  3 EA  790.00 2370.00 470.00 1410.00 550.00  1650.00FRAME-GRT-HD 840.03 **
(E)

0087 2374000000-N 840  3 EA  790.00 2370.00 500.00 1500.00 595.79  1787.37FRAME-GRT-HD 840.03 **
(F)

0088 2374000000-N 840  1 EA  790.00 790.00 500.00 500.00 595.79  595.79FRAME-GRT-HD 840.03 **
(G)

0089 2396000000-N 840  9 EA  790.00 7110.00 310.00 2790.00 421.05  3789.45FRAME W/COVER STD 840.54

0090 2451000000-N 852  1 EA  1575.00 1575.00 825.00 825.00 830.00  830.00CONC TRANS SECT FOR DROP INLET

0091 2549000000-E 846  2,050 LF  18.00 36900.00 18.00 36900.00 22.00  45100.002'-6" CONC CURB & GUTTER

0092 2556000000-E 846  2,175 LF  17.00 36975.00 16.00 34800.00 21.00  45675.00SHOULDER BERM GUTTER

0093 2647000000-E 852  1,270 SY  41.00 52070.00 42.00 53340.00 40.00  50800.005" MONO CONC ISLANDS (SURF MTD)

0094 2703000000-E 854  2,150 LF  125.00 268750.00 100.00 215000.00 60.00  129000.00CONC BARRIER TYPE ******
(III)

0095 2724000000-E 857  250 LF  130.00 32500.00 50.00 12500.00 110.00  27500.00PC REINF BARRIER SNGL FC

0096 2905000000-N 859  6 EA  1575.00 9450.00 850.00 5100.00 1473.68  8842.08CONVERT DI TO JB

0097 3000000000-N SP   5 EA  15260.00 76300.00 17500.00 87500.00 15265.00  76325.00IMPACT ATTEN TYPE 350

0098 3030000000-E 862  14,500 LF  15.50 224750.00 14.50 210250.00 15.60  226200.00STL BM GUARDRAIL

0099 3045000000-E 862  425 LF  17.15 7288.75 14.50 6162.50 16.85  7161.25SBGR SHOP CURVED

0100 3105000000-N 862  8 EA  37.50 300.00 26.20 209.60 89.50  716.00SBGR TERM SECT

0101 3150000000-N 862  10 EA  37.50 375.00 1.00 10.00 10.50  105.00ADDIT GUARDRAIL POSTS

0102 3195000000-N 862  1 EA  482.00 482.00 315.00 315.00 520.00  520.00GR ANCHOR TYPE AT-1

0103 3210000000-N 862  6 EA  482.00 2892.00 395.00 2370.00 550.00  3300.00GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   28 EA  1890.00 52920.00 1760.00 49280.00 1860.00  52080.00GR ANCHOR TYPE 350

0105 3285000000-N SP   2 EA  1660.00 3320.00 1650.00 3300.00 1580.00  3160.00GR ANCHOR TYPE M-350

0106 3317000000-N 862  12 EA  1530.00 18360.00 1520.00 18240.00 1500.00  18000.00GR ANCHOR TYPE B-77

0107 3319000000-N 862  3 EA  1395.00 4185.00 1575.00 4725.00 1525.00  4575.00GR ANCHOR TYPE B-83

0108 3360000000-E 863  2,290 LF  0.30 687.00 0.25 572.50 1.05  2404.50REMOVE EXISTING GUARDRAIL

0109 3389200000-E 865  4,690 LF  8.00 37520.00 6.80 31892.00 6.50  30485.00CABLE GUIDERAIL

0110 3389600000-N 865  6 EA  1635.00 9810.00 1575.00 9450.00 1475.00  8850.00CBL GUIDERAIL ANCH UNIT

0111 3503000000-E 866  28,790 LF  2.35 67656.50 2.30 66217.00 2.95  84930.50WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  1,830 EA  15.00 27450.00 14.50 26535.00 14.20  25986.004" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  430 EA  23.60 10148.00 23.00 9890.00 29.50  12685.005" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  1,000 LF  1.00 1000.00 0.01 10.00 1.05  1050.00ADDITIONAL BARBED WIRE

0115 3628000000-E 876  530 TON 32.00 16960.00 33.50 17755.00 45.00  23850.00RIP RAP, CLASS I
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0116 3635000000-E 876  145 TON 32.00 4640.00 33.50 4857.50 60.00  8700.00RIP RAP, CLASS II

0117 3649000000-E 876  1,304 TON 32.00 41728.00 34.50 44988.00 45.00  58680.00RIP RAP, CLASS B

0118 3656000000-E 876  7,110 SY  3.00 21330.00 3.00 21330.00 5.90  41949.00GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   1 EA  1575.00 1575.00 1050.00 1050.00 1709.93  1709.93PREFORMED SCOUR HOLES

0120 4048000000-E 902  6 CY  705.00 4230.00 535.00 3210.00 525.00  3150.00REINF CONC FOUNDTN

0121 4054000000-E 902  1 CY  1000.00 1000.00 535.00 535.00 525.00  525.00PLN CONC FOUNDTN

0122 4057000000-E SP   84 CY  1545.00 129780.00 1600.00 134400.00 1580.00  132720.00OVERHEAD FOOTING

0123 4060000000-E 903  5,902 LB  3.40 20066.80 4.25 25083.50 4.20  24788.40SUPPORT, BREAKAWAY STL BM

0124 4072000000-E 903  1,852 LF  4.50 8334.00 5.30 9815.60 5.25  9723.00SUPPORT, 3-LB STL U-CHAN

0125 4078000000-E 903  4 EA  1.10 4.40 1.05 4.20 1.05  4.20SUPPORT, 2-LB STL U-CHAN

0126 4082100000-N SP  Lump Sum 37900.00 32150.00  31600.00SUPPORT, OVRHD SIGN STR ****
(24+67-L-)

0127 4082100000-N SP  Lump Sum 35700.00 32150.00  31600.00SUPPORT, OVRHD SIGN STR ****
(40+00 -RAMP B-)

0128 4082100000-N SP  Lump Sum 37900.00 48200.00  47400.00SUPPORT, OVRHD SIGN STR ****
(43+20-L-)

0129 4082100000-N SP  Lump Sum 35700.00 32150.00  31600.00SUPPORT, OVRHD SIGN STR ****
(44+50-L-)

0130 4082100000-N SP  Lump Sum 35700.00 25700.00  25300.00SUPPORT, OVRHD SIGN STR ****
(62+00-L-)

0131 4082100000-N SP  Lump Sum 57350.00 45000.00  44200.00SUPPORT, OVRHD SIGN STR ****
(74+50-L-)

0132 4082100000-N SP  Lump Sum 35700.00 31050.00  30500.00SUPPORT, OVRHD SIGN STR ****
(78+00-L-)

0133 4096000000-N 904  10 EA  103.00 1030.00 112.00 1120.00 110.00  1100.00SIGN ERECTION, TYPE D

0134 4102000000-N 904  93 EA  55.00 5115.00 54.00 5022.00 52.60  4891.80SIGN ERECTION, TYPE E

0135 4108000000-N 904  10 EA  102.75 1027.50 107.00 1070.00 105.00  1050.00SIGN ERECTION, TYPE F

0136 4110000000-N 904  6 EA  270.50 1623.00 535.00 3210.00 525.00  3150.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0137 4110000000-N 904  5 EA  270.50 1352.50 321.00 1605.00 316.00  1580.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0138 4114000000-N 904  4 EA  100.00 400.00 107.00 428.00 105.00  420.00SIGN ERECTION, MILEMARKERS

0139 4155000000-N 907  60 EA  1.10 66.00 1.05 63.00 1.05  63.00DISPOSE SIGN SYST U-CHAN

0140 4400000000-E 1110  738 SF  6.00 4428.00 4.75 3505.50 4.50  3321.00WORK ZONE SIGNS (STAT)

0141 4405000000-E 1110  672 SF  8.10 5443.20 9.30 6249.60 7.89  5302.08WORK ZONE SIGNS (PORT)

0142 4410000000-E 1110  493 SF  6.50 3204.50 4.90 2415.70 6.50  3204.50WORK ZONE SIGNS (BARR)

0143 4415000000-N 1115  5 EA  4165.00 20825.00 3500.00 17500.00 3500.00  17500.00FLASHING ARROW BOARD

0144 4420000000-N 1120  6 EA  15100.00 90600.00 11500.00 69000.00 4000.00  24000.00PORTABLE CHANGE MSG SIGN

0145 4430000000-N 1130  1,000 EA  41.10 41100.00 52.00 52000.00 58.00  58000.00DRUMS

0146 4435000000-N 1135  150 EA  17.30 2595.00 25.00 3750.00 17.00  2550.00CONES

0147 4445000000-E 1145  528 LF  17.30 9134.40 26.00 13728.00 17.00  8976.00BARRICADES (TYPE III)

0148 4450000000-N 1150  7,680 HR  25.00 192000.00 22.00 168960.00 25.00  192000.00FLAGGER

0149 4480000000-N 1165  4 EA  17530.00 70120.00 17500.00 70000.00 7100.00  28400.00TMA

0150 4507000000-E 1170  416 LF  70.00 29120.00 65.00 27040.00 65.00  27040.00WATER FILLED BARRIER

0151 4510000000-N SP   80 HR  52.50 4200.00 47.00 3760.00 32.00  2560.00LAW ENFORCEMENT
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0152 4520000000-N 1266  31 EA  195.00 6045.00 44.00 1364.00 31.00  961.00TUBULAR MARKERS (FIXED)

0153 4650000000-N 1251  506 EA  5.50 2783.00 5.25 2656.50 5.25  2656.50TEMP RAISED PVMT MRKS

0154 4695000000-E 1205  417 LF  2.15 896.55 2.10 875.70 2.10  875.70THERMO PVT MKG LINES 8"90 MILS

0155 4700000000-E 1205  3,439 LF  2.00 6878.00 1.75 6018.25 1.75  6018.2512"WIDE THERMO 90 MILS

0156 4710000000-E 1205  543 LF  7.00 3801.00 6.25 3393.75 6.30  3420.9024"WIDE THERMO 120 MILS

0157 4725000000-E 1205  36 EA  110.00 3960.00 105.00 3780.00 105.00  3780.00THERMO PVT SYMBOL 90MILS

0158 4810000000-E 1205  45,504 LF  0.30 13651.20 0.25 11376.00 0.26  11831.04PAINT PVMT MARKINGS 4"

0159 4815000000-E 1205  64,168 LF  0.30 19250.40 0.26 16683.68 0.27  17325.36PAINT PVMT MARKINGS 6"

0160 4820000000-E 1205  47 LF  2.00 94.00 1.00 47.00 1.05  49.35PAINT PVMT MARKINGS 8"

0161 4825000000-E 1205  1,370 LF  3.00 4110.00 1.00 1370.00 1.05  1438.50PAINT PVMT MARKINGS 12"

0162 4835000000-E 1205  95 LF  4.00 380.00 3.10 294.50 3.15  299.25PAINT PVT MKG LINES 24"

0163 4845000000-N 1205  12 EA  55.00 660.00 52.50 630.00 52.60  631.20PAINT PVT MKG SYMBOL

0164 4847000000-E 1205  69,815 LF  0.75 52361.25 0.70 48870.50 0.72  50266.80POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0165 4847100000-E 1205  59,723 LF  0.95 56736.85 0.90 53750.70 0.93  55542.39POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0166 4847120000-E 1205  4,400 LF  2.00 8800.00 1.85 8140.00 1.90  8360.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0167 4850000000-E 1205  18,625 LF  0.55 10243.75 0.52 9685.00 0.53  9871.25LINE REMOVAL 4" WIDE

0168 4900000000-N 1251  50 EA  11.00 550.00 10.50 525.00 10.50  525.00PERM RAISED PVMT MARKERS

0169 4905000000-N 1253  973 EA  30.00 29190.00 29.50 28703.50 29.50  28703.50SNOWPLB PVMT MRKER

0170 4915000000-E 1264  9 EA  33.00 297.00 120.00 1080.00 29.47  265.237' U-CHANNEL POSTS

0171 4935000000-N 1267  76 EA  32.00 2432.00 52.50 3990.00 52.60  3997.60FLEX DELINATR (CRYSTAL)

0172 4940000000-N 1267  50 EA  32.00 1600.00 52.50 2625.00 52.60  2630.00FLEX DELINATR (YELLOW)

0173 4945000000-N 1267  5 EA  32.00 160.00 52.50 262.50 57.90  289.50FLEX DELINATR (CRY & RED)

0174 4955000000-N 1264  9 EA  66.00 594.00 57.50 517.50 63.00  567.00OBJECT MARKERS (END OF RD)

0175 5325600000-E 1510  4,633 LF  39.65 183698.45 39.00 180687.00 39.00  180687.006" WATER LINE

0176 5325800000-E 1510  3,603 LF  39.65 142858.95 39.00 140517.00 39.00  140517.008" WATER LINE

0177 5326200000-E 1510  1,232 LF  55.70 68622.40 55.00 67760.00 54.46  67094.7212" WATER LINE

0178 5540000000-E 1515  8 EA  1135.00 9080.00 1100.00 8800.00 1120.00  8960.006" VALVE

0179 5546000000-E 1515  2 EA  1445.00 2890.00 1420.00 2840.00 1420.00  2840.008" VALVE

0180 5558000000-E 1515  1 EA  2435.00 2435.00 2400.00 2400.00 2400.00  2400.0012" VALVE

0181 5606000000-E 1515  1 EA  2250.00 2250.00 2200.00 2200.00 2200.00  2200.002" BLOW OFF

0182 5648000000-N 1515  14 EA  1070.00 14980.00 1050.00 14700.00 1050.00  14700.00RELOCATE WATER METER

0183 5672000000-N 1515  4 EA  3750.00 15000.00 3670.00 14680.00 3700.00  14800.00RELOCATE FIRE HYDRANT

0184 5800000000-E 1530  1,860 LF  4.85 9021.00 4.70 8742.00 4.75  8835.00ABANDON 6" UTILITY PIPE

0185 5801000000-E 1530  1,520 LF  5.50 8360.00 5.20 7904.00 5.50  8360.00ABANDON 8" UTILITY PIPE

0186 5815000000-N 1530  21 EA  375.00 7875.00 368.00 7728.00 370.00  7770.00REMOVE WATER METER

0187 5815500000-N 1530  1 EA  860.00 860.00 840.00 840.00 840.00  840.00REMOVE FIRE HYDRANT

0188 5835600000-E 1540  1,614 LF  65.00 104910.00 41.00 66174.00 63.00  101682.0012" ENCASEMENT PIPE

0189 5835700000-E 1540  216 LF  91.00 19656.00 90.00 19440.00 90.00  19440.0016" ENCASEMENT PIPE

0190 5836000000-E 1540  76 LF  115.00 8740.00 75.00 5700.00 113.00  8588.0024" ENCASEMENT PIPE



JUN 05, 2013 08:55 AM

TIP NO R-2707AA 2:00 PM 14 /  33 017

CLEVELAND

34497.3.3

FED AID NO NHF-0074(141)

GRADING, DRAINAGE, PAVING, STRUCTURES AND SIGNALS.

US-74 (SHELBY BYPASS) FROM WEST OF SR-1162 (PEACHTREE RD) TO EAST OF SR-1318 (KIMBRELL RD).

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON,  TN

VECELLIO & GROGAN INC SLOAN CONSTRUCTION COMPANY,
INC.

BECKLEY,  WV DUNCAN,  SC

C203026MAY 21 2013

2.293 MI

0191 5871700000-E 1550  296 LF  135.00 39960.00 130.00 38480.00 131.00  38776.0012" TRENCHLESS INSTALL (IN SOIL)

0192 5871710000-E 1550  296 LF  460.00 136160.00 450.00 133200.00 450.00  133200.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0193 5872200000-E 1550  38 LF  205.00 7790.00 200.00 7600.00 198.00  7524.0024" TRENCHLESS INSTALL (IN SOIL)

0194 5872210000-E 1550  38 LF  460.00 17480.00 450.00 17100.00 450.00  17100.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0195 5882000000-N SP   1 EA  2150.00 2150.00 2100.00 2100.00 2100.00  2100.00GENERIC UTILITY ITEM (EA)
6" PLUG VALVE

0196 6000000000-E 1605  42,000 LF  1.95 81900.00 2.25 94500.00 1.85  77700.00TEMPORARY SILT FENCE

0197 6006000000-E 1610  7,300 TON 30.00 219000.00 25.00 182500.00 35.20  256960.00EROS CONTRL STONE CL A

0198 6009000000-E 1610  14,275 TON 30.00 428250.00 30.00 428250.00 35.31  504050.25EROS CONTRL STONE CL B

0199 6012000000-E 1610  8,915 TON 30.00 267450.00 45.00 401175.00 29.50  262992.50SEDIMENT CONTROL STONE

0200 6015000000-E 1615  135 ACR 500.00 67500.00 450.00 60750.00 415.00  56025.00TEMPORARY MULCHING

0201 6018000000-E 1620  5,250 LB  2.15 11287.50 2.00 10500.00 2.90  15225.00SEED FOR TEMP SEEDING

0202 6021000000-E 1620 22.5 TON 860.00 19350.00 830.00 18675.00 842.00  18945.00FERT FOR TEMP SEEDING

0203 6024000000-E 1622  16,000 LF  18.00 288000.00 12.00 192000.00 15.00  240000.00TEMPORARY SLOPE DRAINS

0204 6029000000-E SP   500 LF  2.15 1075.00 1.50 750.00 1.60  800.00SAFETY FENCE

0205 6030000000-E 1630  53,420 CY  6.50 347230.00 7.00 373940.00 5.00  267100.00SILT EXCAVATION

0206 6036000000-E 1631  110,000 SY  1.15 126500.00 1.10 121000.00 1.25  137500.00MATTING FOR EROS CONTROL

0207 6037000000-E SP   4,650 SY  4.85 22552.50 4.70 21855.00 4.90  22785.00COIR FIBER MAT

0208 6038000000-E SP   25,874 SY  4.00 103496.00 3.65 94440.10 4.50  116433.00PERM SOIL REINF MAT

0209 6042000000-E 1632  4,300 LF  5.00 21500.00 3.10 13330.00 3.20  13760.001/4" HARDWARE CLOTH

0210 6045000000-E SP   285 LF  32.15 9162.75 38.50 10972.50 30.00  8550.00**" TEMPORARY PIPE
(18")

0211 6046000000-E 1636  20 LF  53.55 1071.00 22.00 440.00 37.00  740.00TEMP PIPE FOR STREAM CROSS

0212 6069000000-E 1638  150 CY  11.00 1650.00 21.00 3150.00 32.00  4800.00STILLING BASINS

0213 6071010000-E SP   24,500 LF  4.15 101675.00 5.50 134750.00 4.00  98000.00WATTLE

0214 6071020000-E SP   19,000 LB  15.75 299250.00 10.25 194750.00 6.25  118750.00POLYACRYLAMIDE (PAM)

0215 6071030000-E 1640  15,100 LF  4.85 73235.00 4.00 60400.00 4.75  71725.00COIR FIBER BAFFLE

0216 6071050000-E SP   54 EA  2680.00 144720.00 670.00 36180.00 535.00  28890.00**" SKIMMER
(1-1/2")

0217 6071050000-E SP   4 EA  3215.00 12860.00 750.00 3000.00 700.00  2800.00**" SKIMMER
(2")

0218 6071050000-E SP   3 EA  4285.00 12855.00 840.00 2520.00 1100.00  3300.00**" SKIMMER
(2-1/2")

0219 6084000000-E 1660  195 ACR 1525.00 297375.00 1500.00 292500.00 1600.00  312000.00SEEDING AND MULCHING

0220 6087000000-E 1660  102 ACR 53.55 5462.10 52.00 5304.00 90.00  9180.00MOWING

0221 6090000000-E 1661  1,850 LB  2.15 3977.50 2.00 3700.00 3.35  6197.50SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 6.75 TON 965.00 6513.75 940.00 6345.00 840.00  5670.00FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  3,650 LB  5.36 19564.00 5.00 18250.00 3.40  12410.00SEED FOR SUPP SEEDING

0224 6108000000-E 1665  109 TON 750.00 81750.00 730.00 79570.00 840.00  91560.00FERTILIZER TOPDRESSING

0225 6111000000-E SP   120 LF  45.00 5400.00 360.00 43200.00 34.62  4154.40IMPERVIOUS DIKE

0226 6114500000-N 1667  120 MHR 32.15 3858.00 31.50 3780.00 31.60  3792.00SPECIALIZED HAND MOWING

0227 6117000000-N SP   150 EA  535.00 80250.00 52.50 7875.00 105.00  15750.00RESPONSE FOR EROS CONTROL

0228 6123000000-E 1670 12.5 ACR 855.00 10687.50 840.00 10500.00 1840.00  23000.00REFORESTATION
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0229 7060000000-E 1705  5,100 LF  1.85 9435.00 2.00 10200.00 1.85  9435.00SIGNAL CABLE

0230 7108000000-E 1705  8 EA  730.00 5840.00 260.00 2080.00 730.00  5840.00VEHICLE SIGNAL HD (12", 1 SECT)

0231 7120000000-E 1705  11 EA  815.00 8965.00 575.00 6325.00 815.00  8965.00VEHICLE SIGNAL HD (12", 3 SECT)

0232 7132000000-E 1705  1 EA  840.00 840.00 1120.00 1120.00 840.00  840.00VEHICLE SIGNAL HD (12", 4 SECT)

0233 7264000000-E 1710  610 LF  4.00 2440.00 4.00 2440.00 4.00  2440.00MESSENGER CABLE (3/8")

0234 7300000000-E 1715  1,450 LF  6.00 8700.00 6.80 9860.00 5.25  7612.50UNPAVED TRENCH (***********)
(1, 2")

0235 7324000000-N 1716  12 EA  265.00 3180.00 262.00 3144.00 263.00  3156.00JUNCTION BOX (STANDARD SIZE)

0236 7360000000-N 1720  4 EA  810.00 3240.00 940.00 3760.00 810.00  3240.00WOOD POLE

0237 7372000000-N 1721  8 EA  390.00 3120.00 290.00 2320.00 390.00  3120.00GUY ASSEMBLY

0238 7408000000-E 1722  1 EA  505.00 505.00 394.00 394.00 505.00  505.001" RISER WITH WEATHERHEAD

0239 7420000000-E 1722  8 EA  505.00 4040.00 682.00 5456.00 505.00  4040.002" RISER WITH WEATHERHEAD

0240 7444000000-E 1725  1,140 LF  8.95 10203.00 6.35 7239.00 9.00  10260.00INDUCTIVE LOOP SAWCUT

0241 7456000000-E 1726  3,310 LF  1.30 4303.00 1.85 6123.50 1.30  4303.00LEAD-IN CABLE(********)
(14-2)

0242 7636000000-N 1745  10 EA  220.00 2200.00 200.00 2000.00 220.00  2200.00SIGN FOR SIGNALS

0243 7684000000-N 1750  1 EA  790.00 790.00 1365.00 1365.00 790.00  790.00SIGNAL CABINET FOUNDATION

0244 7756000000-N 1751  1 EA  12400.00 12400.00 13700.00 13700.00 12400.00  12400.00CONTLR WITH CBNT, 2070L BASE MTD

0245 7780000000-N 1751  6 EA  105.00 630.00 132.00 792.00 105.00  630.00DETECTOR CARD (TYPE 2070L)

0246 7901000000-N 1753  1 EA  420.00 420.00 452.00 452.00 420.00  420.00CABINET BASE EXTENDER

0247 7948000000-N 1757  1 EA  1810.00 1810.00 788.00 788.00 1815.00  1815.00TRAFFIC SIGNAL REMOVAL

0277 7301000000-E 1715  100 LF  20.00 2000.00 18.90 1890.00 19.00  1900.00DIRECT DRILL (***********)
(1, 2")

0278 7980000000-N SP   1 EA  945.00 945.00 5410.00 5410.00 950.00  950.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0279 7980000000-N SP   1 EA  2520.00 2520.00 1450.00 1450.00 2525.00  2525.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION PHASE SE-  LECTOR

CULVERT ITEMS

0248 8056000000-N 402 Lump Sum 11000.00 3992.00  12600.00REMV EXIST STR **********
(58+77.00-L-)

0249 8126000000-N 414 Lump Sum 30000.00 34000.00  17800.00CULV EXCAV @ ************
(58+77.00-L-)

0250 8133000000-E 414  239 TON 72.00 17208.00 43.00 10277.00 26.30  6285.70FND CONDIT MAT, BOX CULV

0251 8196000000-E 420 416.1 CY  510.00 212211.00 362.00 150628.20 365.00  151876.50CLASS A CONCRETE (CULV)

0252 8245000000-E 425  47,300 LB  0.90 42570.00 1.00 47300.00 1.10  52030.00REINF STEEL (CULVERT)

WALL ITEMS

0253 8847000000-E SP   3,887 SF  85.50 332338.50 98.50 382869.50 78.00  303186.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

STRUCTURE ITEMS

0254 8091000000-N 410 Lump Sum 5000.00 4658.00  5000.00FND EXCAV B** STA *******
(1, 110+97.64-L-)

0255 8091000000-N 410 Lump Sum 10000.00 4658.00  5000.00FND EXCAV B** STA *******
(1, 43+66.99-L-)
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0256 8091000000-N 410 Lump Sum 5000.00 6987.00  7000.00FND EXCAV B** STA *******
(1, 86+28.82-L-)

0257 8112730000-N 450  4 EA  5000.00 20000.00 2445.00 9780.00 1600.00  6400.00PDA TESTING

0258 8147000000-E 420  40,308 SF  32.50 1310010.00 27.65 1114516.20 24.00  967392.00REINF CONCRETE DECK SLAB

0259 8161000000-E 420  39,017 SF  4.00 156068.00 0.60 23410.20 0.35  13655.95GROOVING BRIDGE FLOORS

0260 8182000000-E 420 637.5 CY  575.00 366562.50 661.00 421387.50 675.00  430312.50CLASS A CONCRETE (BRIDGE)

0261 8210000000-N 422 Lump Sum 36500.00 38500.00  25000.00BRG APPR SLAB ***********
(110+97.64-L-)

0262 8210000000-N 422 Lump Sum 62500.00 71030.00  40000.00BRG APPR SLAB ***********
(43+66.99-L-)

0263 8210000000-N 422 Lump Sum 50500.00 59400.00  35000.00BRG APPR SLAB ***********
(86+28.82-L-)

0264 8217000000-E 425  95,988 LB  0.90 86389.20 1.00 95988.00 1.00  95988.00REINF STEEL (BRIDGE)

0265 8238000000-E 425  5,756 LB  2.00 11512.00 1.90 10936.40 2.00  11512.00SPIRAL COL REINF STL BRG

0266 8265000000-E 430 1,174.38 LF  203.00 238399.14 207.00 243096.66 300.00  352314.0054" PRESTR CONCRETE GIRDR

0267 8268000000-E 430 939.15 LF  225.00 211308.75 213.00 200038.95 325.00  305223.7563" PRESTR CONCRETE GIRDR

0268 8280000000-E 440 Lump Sum 1265000.00 1033000.00  1362000.00STRUCTURAL STEEL

0269 8364000000-E 450  7,435 LF  40.50 301117.50 40.75 302976.25 35.00  260225.00HP12X53 PILES

0270 8393000000-N 450  109 EA  150.00 16350.00 140.00 15260.00 90.00  9810.00PILE REDRIVES

0271 8503000000-E 460 1,406.07 LF  66.00 92800.62 74.50 104752.22 57.00  80145.99CONCRETE BARRIER RAIL

0272 8510000000-E 460 347.3 LF  66.00 22921.80 66.40 23060.72 57.00  19796.10CONCRETE MEDIAN BARRIER

0273 8531000000-E 462  2,834 SY  36.50 103441.00 86.20 244290.80 41.72  118234.484" SLOPE PROTECTION

0274 8650000000-N SP  Lump Sum 75000.00 81510.00  100000.00POT BEARINGS

0275 8657000000-N 430 Lump Sum 40500.00 52400.00  25000.00ELASTOMERIC BEARINGS

0276 8692000000-N SP  Lump Sum 20500.00 40760.00  38000.00FOAM JOINT SEALS

 

    TOTAL 25976268.11 TOTAL 26214980.78 TOTAL  26860747.00CONTRACT TOTAL

 

    SUB-TOTAL 20823560.10 SUB-TOTAL 21383517.18 SUB-TOTAL  22003959.03ROADWAY ITEMS

    SUB-TOTAL 312989.00 SUB-TOTAL 246197.20 SUB-TOTAL  240592.20CULVERT ITEMS

    SUB-TOTAL 332338.50 SUB-TOTAL 382869.50 SUB-TOTAL  303186.00WALL ITEMS

    SUB-TOTAL 4507380.51 SUB-TOTAL 4202396.90 SUB-TOTAL  4313009.77STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1364500.00 1358000.00  1430000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 507150.00 300000.00  250000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 609135.00 300000.00  742855.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 7800.00 15600.00 5000.00 10000.00 100.00  200.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  27 EA  1515.00 40905.00 1000.00 27000.00 1500.00  40500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  820,000 CY  3.15 2583000.00 5.50 4510000.00 5.50  4510000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 50000.00 55000.00  27000.00REINF BRG APPR **********
(22+03.36 -Y2-)

0008 0029000000-N SP  Lump Sum 20000.00 30000.00  70000.00REINF BRG APPR **********
(36+48.29 -Y4-)

0009 0029000000-N SP  Lump Sum 35000.00 130000.00  40000.00REINF BRG APPR **********
(37+77.92 -RAMP B-)

0010 0036000000-E 225  11,525 CY  11.50 132537.50 4.75 54743.75 7.00  80675.00UNDERCUT EXCAVATION

0011 0134000000-E 240  1,670 CY  9.30 15531.00 7.00 11690.00 8.00  13360.00DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  770 LF  1.30 1001.00 6.00 4620.00 2.00  1540.00BERM DITCH CONSTRUCTION

0013 0156000000-E 250  56,000 SY  3.70 207200.00 3.00 168000.00 3.00  168000.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  7,700 SY  2.70 20790.00 3.00 23100.00 0.80  6160.00BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  40 HR  150.00 6000.00 170.00 6800.00 325.00  13000.00PROOF ROLLING

0016 0195000000-E 265  4,500 CY  31.00 139500.00 26.00 117000.00 26.00  117000.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  11,300 SY  2.10 23730.00 1.10 12430.00 2.50  28250.00GEOTEXTILE SOIL STABILIZATION

0018 0199000000-E SP   2,355 SF  36.00 84780.00 36.00 84780.00 65.00  153075.00TEMPORARY SHORING

0019 0225000000-E SP   900 SY  4.80 4320.00 20.00 18000.00 90.00  81000.00REINFORCED SOIL SLOPES

0020 0318000000-E 300  2,310 TON 26.00 60060.00 32.00 73920.00 30.00  69300.00FND CONDIT MATL MINOR STRS

0021 0320000000-E 300  8,970 SY  2.65 23770.50 1.00 8970.00 6.00  53820.00FND CONDIT GEOTEXTILE

0022 0343000000-E 310  80 LF  33.75 2700.00 30.00 2400.00 40.00  3200.0015" SIDE DRAIN PIPE

0023 0344000000-E 310  1,240 LF  35.85 44454.00 33.00 40920.00 35.00  43400.0018" SIDE DRAIN PIPE

0024 0345000000-E 310  684 LF  42.15 28830.60 39.00 26676.00 45.00  30780.0024" SIDE DRAIN PIPE

0025 0366000000-E 310  1,000 LF  33.75 33750.00 29.00 29000.00 30.00  30000.0015" RC PIPE CULV III

0026 0372000000-E 310  3,748 LF  35.85 134365.80 32.00 119936.00 35.00  131180.0018" RC PIPE CULV III

0027 0378000000-E 310  3,684 LF  42.15 155280.60 37.00 136308.00 40.00  147360.0024" RC PIPE CULV III

0028 0384000000-E 310  1,972 LF  58.00 114376.00 52.00 102544.00 60.00  118320.0030" RC PIPE CULV III

0029 0390000000-E 310  1,440 LF  68.50 98640.00 60.00 86400.00 75.00  108000.0036" RC PIPE CULV III

0030 0396000000-E 310  684 LF  95.00 64980.00 82.00 56088.00 125.00  85500.0042" RC PIPE CULV III

0031 0402000000-E 310  168 LF  132.00 22176.00 105.00 17640.00 150.00  25200.0048" RC PIPE CULV III

0032 0448300000-E 310  152 LF  39.00 5928.00 35.00 5320.00 45.00  6840.0018" RCP CULV CLASS IV

0033 0448600000-E 310  536 LF  78.00 41808.00 70.00 37520.00 100.00  53600.0036" RCP CULV CLASS IV

0034 0570000000-E 310  16 LF  52.70 843.20 45.00 720.00 45.00  720.006" CS PIPE 0.064" SPR BOX

0035 0576000000-E 310  120 LF  154.96 18595.20 130.00 15600.00 150.00  18000.00**" CS PIPE CULV *****"
(48", 0.109")

0036 0582000000-E 310  464 LF  42.15 19557.60 40.00 18560.00 30.00  13920.0015" CS PIPE CULV 0.064"

0037 0588000000-E 310  560 LF  45.35 25396.00 43.00 24080.00 35.00  19600.0018" CS PIPE CULV 0.064"

0038 0594000000-E 310  156 LF  52.70 8221.20 50.00 7800.00 45.00  7020.0024" CS PIPE CULV 0.064"
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0039 0636000000-E 310  6 EA  395.00 2370.00 200.00 1200.00 250.00  1500.00**" CS ELBOW *****" THICK
(15", 0.064")

0040 0636000000-E 310  6 EA  395.00 2370.00 210.00 1260.00 350.00  2100.00**" CS ELBOW *****" THICK
(18", 0.064")

0041 0636000000-E 310  1 EA  738.00 738.00 300.00 300.00 450.00  450.00**" CS ELBOW *****" THICK
(24", 0.064")

0042 0636000000-E 310  1 EA  1370.00 1370.00 825.00 825.00 900.00  900.00**" CS ELBOW *****" THICK
(48", 0.109")

0043 0995000000-E 340  5,628 LF  9.50 53466.00 7.00 39396.00 14.50  81606.00PIPE REMOVAL

0044 1011000000-N 500 Lump Sum 990200.00 300000.00  650000.00FINE GRADING

0045 1044000000-E 501  67,920 SY  2.05 139236.00 2.10 142632.00 2.00  135840.00LIME TRTD SOIL (SLURRY)

0046 1066000000-E 501  680 TON 200.30 136204.00 200.00 136000.00 193.00  131240.00LIME FOR LIME TREATED SOIL

0047 1077000000-E SP   10 TON 47.00 470.00 100.00 1000.00 26.00  260.00#57 STONE

0048 1099500000-E 505  2,000 CY  11.80 23600.00 8.00 16000.00 8.45  16900.00SHALLOW UNDERCUT

0049 1099700000-E 505  4,500 TON 18.00 81000.00 17.00 76500.00 16.00  72000.00CLASS IV SUBGRD STABILIZATION

0050 1110000000-E 510  250 TON 25.45 6362.50 25.00 6250.00 19.00  4750.00STABILIZER AGGREGATE

0051 1115000000-E SP   67,000 SY  3.05 204350.00 3.00 201000.00 2.00  134000.00GEOTEXTILE FOR PVMT STABILIZ

0052 1121000000-E 520  84,000 TON 19.65 1650600.00 22.00 1848000.00 21.00  1764000.00AGGREGATE BASE COURSE

0053 1176000000-E 542  101,870 SY  2.00 203740.00 2.00 203740.00 1.90  193553.00SOIL CEMENT BASE

0054 1187000000-E 542  2,810 TON 131.75 370217.50 135.00 379350.00 132.00  370920.00PC FOR SOIL CEMENT BASE

0055 1198000000-E 542  2,130 TON 18.60 39618.00 16.00 34080.00 16.00  34080.00AGGREGATE FOR SOIL CEM BS

0056 1209000000-E 543  25,380 GAL 3.45 87561.00 3.85 97713.00 3.00  76140.00ASPHALT CURING SEAL

0057 1220000000-E 545  500 TON 19.70 9850.00 27.00 13500.00 30.00  15000.00INCIDENTAL STONE BASE

0058 1231000000-E 560  30,460 CY  6.30 191898.00 8.00 243680.00 6.75  205605.00SHOULDER BORROW

0059 1275000000-E 600  1,423 GAL 4.50 6403.50 4.00 5692.00 3.50  4980.50PRIME COAT

0060 1489000000-E 610  2,350 TON 39.55 92942.50 35.00 82250.00 44.00  103400.00ASP CONC BASE CRS B25.0B

0061 1491000000-E 610  2,200 TON 39.55 87010.00 35.00 77000.00 42.00  92400.00ASP CONC BASE CRS B25.0C

0062 1498000000-E 610  5,000 TON 39.55 197750.00 35.00 175000.00 39.00  195000.00ASP CONC INTR CRS I19.0B

0063 1503000000-E 610  22,000 TON 39.55 870100.00 35.00 770000.00 38.00  836000.00ASP CONC INTR CRS I19.0C

0064 1519000000-E 610  12,750 TON 39.55 504262.50 35.00 446250.00 41.00  522750.00ASP CONC SURF CRS S9.5B

0065 1523000000-E 610  18,900 TON 39.55 747495.00 35.00 661500.00 40.00  756000.00ASP CONC SURF CRS S9.5C

0066 1575000000-E 620  3,380 TON 704.25 2380365.00 625.00 2112500.00 525.00  1774500.00ASP FOR PLANT MIX

0067 1693000000-E 654  500 TON 101.75 50875.00 120.00 60000.00 105.76  52880.00ASPH PLT MIX PVMT REPAIR

0068 1840000000-E 665  26,180 LF  0.20 5236.00 0.40 10472.00 0.35  9163.00MILLED RUMBLE STRIPS

0069 2022000000-E 815  672 CY  21.10 14179.20 12.50 8400.00 9.25  6216.00SUBDRAIN EXCAVATION

0070 2033000000-E 815  336 CY  58.00 19488.00 32.00 10752.00 50.40  16934.40SUBDRAIN FINE AGGREGATE

0071 2044000000-E 815  2,000 LF  6.85 13700.00 8.25 16500.00 4.25  8500.006" PERF SUBDRN PIPE

0072 2070000000-N 815  4 EA  369.00 1476.00 450.00 1800.00 210.00  840.00SUBDRN PIPE OUTLET

0073 2077000000-E 815  24 LF  21.10 506.40 50.00 1200.00 16.00  384.006" OUTLET PIPE

0074 2143000000-E 818  10 TON 22.86 228.60 60.00 600.00 40.00  400.00BLOTTING SAND

0075 2190000000-N 828  25 EA  950.00 23750.00 600.00 15000.00 800.00  20000.00TEMP STL PLT COVER FOR MDS

0076 2209000000-E 838  32 CY  1265.00 40480.00 550.00 17600.00 1250.00  40000.00ENDWALLS

0077 2253000000-E 840  2 CY  1265.00 2530.00 1300.00 2600.00 825.00  1650.00PIPE COLLARS
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0078 2264000000-E 840  1 CY  1265.00 1265.00 720.00 720.00 1250.00  1250.00PIPE PLUGS

0079 2275000000-E SP   35 CY  190.50 6667.50 200.00 7000.00 160.00  5600.00FLOWABLE FILL

0080 2286000000-N 840  110 EA  1027.75 113052.50 1500.00 165000.00 1350.00  148500.00MASNRY DRAINAGE STRUCT

0081 2308000000-E 840  106 LF  205.55 21788.30 200.00 21200.00 225.00  23850.00MASNRY DRAINAGE STRUCT

0082 2363000000-N 840  2 EA  763.51 1527.02 800.00 1600.00 690.00  1380.00FRAME W/2GRTS 840.***** STD
(840.33)

0083 2364000000-N 840  3 EA  510.55 1531.65 550.00 1650.00 500.00  1500.00FRAME W/2GRTS 840.16 STD

0084 2364200000-N 840  19 EA  509.00 9671.00 420.00 7980.00 485.00  9215.00FRAME W/2GRTS 840.20 STD

0085 2365000000-N 840  40 EA  720.11 28804.40 400.00 16000.00 455.00  18200.00FRAME W/2GRTS 840.22 STD

0086 2374000000-N 840  3 EA  564.95 1694.85 525.00 1575.00 555.00  1665.00FRAME-GRT-HD 840.03 **
(E)

0087 2374000000-N 840  3 EA  533.40 1600.20 525.00 1575.00 555.00  1665.00FRAME-GRT-HD 840.03 **
(F)

0088 2374000000-N 840  1 EA  590.45 590.45 630.00 630.00 555.00  555.00FRAME-GRT-HD 840.03 **
(G)

0089 2396000000-N 840  9 EA  408.50 3676.50 400.00 3600.00 365.00  3285.00FRAME W/COVER STD 840.54

0090 2451000000-N 852  1 EA  1032.00 1032.00 1200.00 1200.00 786.50  786.50CONC TRANS SECT FOR DROP INLET

0091 2549000000-E 846  2,050 LF  22.80 46740.00 20.00 41000.00 16.95  34747.502'-6" CONC CURB & GUTTER

0092 2556000000-E 846  2,175 LF  22.80 49590.00 23.00 50025.00 15.03  32690.25SHOULDER BERM GUTTER

0093 2647000000-E 852  1,270 SY  40.40 51308.00 60.00 76200.00 38.33  48679.105" MONO CONC ISLANDS (SURF MTD)

0094 2703000000-E 854  2,150 LF  72.00 154800.00 130.00 279500.00 115.00  247250.00CONC BARRIER TYPE ******
(III)

0095 2724000000-E 857  250 LF  75.00 18750.00 120.00 30000.00 110.00  27500.00PC REINF BARRIER SNGL FC

0096 2905000000-N 859  6 EA  790.00 4740.00 1250.00 7500.00 950.00  5700.00CONVERT DI TO JB

0097 3000000000-N SP   5 EA  17392.96 86964.80 14000.00 70000.00 14250.00  71250.00IMPACT ATTEN TYPE 350

0098 3030000000-E 862  14,500 LF  14.75 213875.00 14.25 206625.00 14.45  209525.00STL BM GUARDRAIL

0099 3045000000-E 862  425 LF  14.75 6268.75 14.25 6056.25 16.00  6800.00SBGR SHOP CURVED

0100 3105000000-N 862  8 EA  26.35 210.80 26.00 208.00 35.00  280.00SBGR TERM SECT

0101 3150000000-N 862  10 EA  1.05 10.50 1.05 10.50 35.00  350.00ADDIT GUARDRAIL POSTS

0102 3195000000-N 862  1 EA  320.00 320.00 305.00 305.00 450.00  450.00GR ANCHOR TYPE AT-1

0103 3210000000-N 862  6 EA  395.00 2370.00 381.00 2286.00 450.00  2700.00GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   28 EA  1765.00 49420.00 1710.00 47880.00 1765.00  49420.00GR ANCHOR TYPE 350

0105 3285000000-N SP   2 EA  1660.00 3320.00 1600.00 3200.00 1550.00  3100.00GR ANCHOR TYPE M-350

0106 3317000000-N 862  12 EA  1528.50 18342.00 1475.00 17700.00 1425.00  17100.00GR ANCHOR TYPE B-77

0107 3319000000-N 862  3 EA  1581.15 4743.45 1525.00 4575.00 1300.00  3900.00GR ANCHOR TYPE B-83

0108 3360000000-E 863  2,290 LF  2.75 6297.50 0.27 618.30 0.25  572.50REMOVE EXISTING GUARDRAIL

0109 3389200000-E 865  4,690 LF  6.85 32126.50 6.65 31188.50 7.05  33064.50CABLE GUIDERAIL

0110 3389600000-N 865  6 EA  1581.15 9486.90 1525.00 9150.00 1525.00  9150.00CBL GUIDERAIL ANCH UNIT

0111 3503000000-E 866  28,790 LF  2.30 66217.00 2.60 74854.00 2.18  62762.20WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  1,830 EA  14.75 26992.50 12.25 22417.50 14.00  25620.004" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  430 EA  23.20 9976.00 30.00 12900.00 22.00  9460.005" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  1,000 LF  0.01 10.00 0.20 200.00 0.01  10.00ADDITIONAL BARBED WIRE

0115 3628000000-E 876  530 TON 40.10 21253.00 45.00 23850.00 50.00  26500.00RIP RAP, CLASS I
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0116 3635000000-E 876  145 TON 42.50 6162.50 52.00 7540.00 55.00  7975.00RIP RAP, CLASS II

0117 3649000000-E 876  1,304 TON 40.10 52290.40 52.00 67808.00 45.00  58680.00RIP RAP, CLASS B

0118 3656000000-E 876  7,110 SY  2.45 17419.50 1.10 7821.00 3.00  21330.00GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   1 EA  1885.45 1885.45 1500.00 1500.00 300.00  300.00PREFORMED SCOUR HOLES

0120 4048000000-E 902  6 CY  685.20 4111.20 773.00 4638.00 650.00  3900.00REINF CONC FOUNDTN

0121 4054000000-E 902  1 CY  1.05 1.05 465.00 465.00 1.00  1.00PLN CONC FOUNDTN

0122 4057000000-E SP   84 CY  1505.00 126420.00 1250.00 105000.00 1430.00  120120.00OVERHEAD FOOTING

0123 4060000000-E 903  5,902 LB  3.35 19771.70 4.00 23608.00 3.15  18591.30SUPPORT, BREAKAWAY STL BM

0124 4072000000-E 903  1,852 LF  4.35 8056.20 4.35 8056.20 4.15  7685.80SUPPORT, 3-LB STL U-CHAN

0125 4078000000-E 903  4 EA  1.05 4.20 81.00 324.00 1.00  4.00SUPPORT, 2-LB STL U-CHAN

0126 4082100000-N SP  Lump Sum 36900.00 50000.00  35000.00SUPPORT, OVRHD SIGN STR ****
(24+67-L-)

0127 4082100000-N SP  Lump Sum 42200.00 50000.00  53000.00SUPPORT, OVRHD SIGN STR ****
(40+00 -RAMP B-)

0128 4082100000-N SP  Lump Sum 36900.00 75000.00  35000.00SUPPORT, OVRHD SIGN STR ****
(43+20-L-)

0129 4082100000-N SP  Lump Sum 42200.00 50000.00  53000.00SUPPORT, OVRHD SIGN STR ****
(44+50-L-)

0130 4082100000-N SP  Lump Sum 34800.00 40000.00  33000.00SUPPORT, OVRHD SIGN STR ****
(62+00-L-)

0131 4082100000-N SP  Lump Sum 55900.00 70000.00  53000.00SUPPORT, OVRHD SIGN STR ****
(74+50-L-)

0132 4082100000-N SP  Lump Sum 34800.00 45000.00  33000.00SUPPORT, OVRHD SIGN STR ****
(78+00-L-)

0133 4096000000-N 904  10 EA  100.15 1001.50 77.25 772.50 95.00  950.00SIGN ERECTION, TYPE D

0134 4102000000-N 904  93 EA  52.70 4901.10 45.00 4185.00 50.00  4650.00SIGN ERECTION, TYPE E

0135 4108000000-N 904  10 EA  100.15 1001.50 67.00 670.00 95.00  950.00SIGN ERECTION, TYPE F

0136 4110000000-N 904  6 EA  263.50 1581.00 700.00 4200.00 250.00  1500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0137 4110000000-N 904  5 EA  263.50 1317.50 700.00 3500.00 250.00  1250.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0138 4114000000-N 904  4 EA  52.70 210.80 67.00 268.00 50.00  200.00SIGN ERECTION, MILEMARKERS

0139 4155000000-N 907  60 EA  1.05 63.00 1.05 63.00 1.00  60.00DISPOSE SIGN SYST U-CHAN

0140 4400000000-E 1110  738 SF  4.50 3321.00 5.00 3690.00 15.00  11070.00WORK ZONE SIGNS (STAT)

0141 4405000000-E 1110  672 SF  13.45 9038.40 9.00 6048.00 9.00  6048.00WORK ZONE SIGNS (PORT)

0142 4410000000-E 1110  493 SF  15.30 7542.90 5.00 2465.00 11.00  5423.00WORK ZONE SIGNS (BARR)

0143 4415000000-N 1115  5 EA  6800.00 34000.00 3000.00 15000.00 7500.00  37500.00FLASHING ARROW BOARD

0144 4420000000-N 1120  6 EA  10100.00 60600.00 10000.00 60000.00 17500.00  105000.00PORTABLE CHANGE MSG SIGN

0145 4430000000-N 1130  1,000 EA  65.41 65410.00 40.00 40000.00 55.00  55000.00DRUMS

0146 4435000000-N 1135  150 EA  31.80 4770.00 16.00 2400.00 25.00  3750.00CONES

0147 4445000000-E 1145  528 LF  68.70 36273.60 16.00 8448.00 25.00  13200.00BARRICADES (TYPE III)

0148 4450000000-N 1150  7,680 HR  20.00 153600.00 18.00 138240.00 26.50  203520.00FLAGGER

0149 4480000000-N 1165  4 EA  8185.00 32740.00 1850.00 7400.00 17000.00  68000.00TMA

0150 4507000000-E 1170  416 LF  145.98 60727.68 62.00 25792.00 155.00  64480.00WATER FILLED BARRIER

0151 4510000000-N SP   80 HR  80.00 6400.00 32.00 2560.00 40.00  3200.00LAW ENFORCEMENT
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0152 4520000000-N 1266  31 EA  74.00 2294.00 77.00 2387.00 75.00  2325.00TUBULAR MARKERS (FIXED)

0153 4650000000-N 1251  506 EA  5.25 2656.50 5.50 2783.00 5.00  2530.00TEMP RAISED PVMT MRKS

0154 4695000000-E 1205  417 LF  2.10 875.70 2.20 917.40 2.00  834.00THERMO PVT MKG LINES 8"90 MILS

0155 4700000000-E 1205  3,439 LF  1.75 6018.25 1.70 5846.30 1.65  5674.3512"WIDE THERMO 90 MILS

0156 4710000000-E 1205  543 LF  6.30 3420.90 6.10 3312.30 6.00  3258.0024"WIDE THERMO 120 MILS

0157 4725000000-E 1205  36 EA  105.40 3794.40 102.00 3672.00 100.00  3600.00THERMO PVT SYMBOL 90MILS

0158 4810000000-E 1205  45,504 LF  0.25 11376.00 0.25 11376.00 0.25  11376.00PAINT PVMT MARKINGS 4"

0159 4815000000-E 1205  64,168 LF  0.25 16042.00 0.26 16683.68 0.26  16683.68PAINT PVMT MARKINGS 6"

0160 4820000000-E 1205  47 LF  1.05 49.35 1.02 47.94 1.00  47.00PAINT PVMT MARKINGS 8"

0161 4825000000-E 1205  1,370 LF  1.05 1438.50 1.02 1397.40 1.00  1370.00PAINT PVMT MARKINGS 12"

0162 4835000000-E 1205  95 LF  3.15 299.25 3.05 289.75 3.00  285.00PAINT PVT MKG LINES 24"

0163 4845000000-N 1205  12 EA  52.70 632.40 51.00 612.00 50.00  600.00PAINT PVT MKG SYMBOL

0164 4847000000-E 1205  69,815 LF  0.75 52361.25 0.70 48870.50 0.68  47474.20POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0165 4847100000-E 1205  59,723 LF  0.95 56736.85 0.90 53750.70 0.88  52556.24POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0166 4847120000-E 1205  4,400 LF  1.90 8360.00 1.83 8052.00 1.80  7920.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0167 4850000000-E 1205  18,625 LF  0.55 10243.75 0.52 9685.00 0.50  9312.50LINE REMOVAL 4" WIDE

0168 4900000000-N 1251  50 EA  10.55 527.50 10.10 505.00 10.00  500.00PERM RAISED PVMT MARKERS

0169 4905000000-N 1253  973 EA  29.50 28703.50 28.30 27535.90 28.00  27244.00SNOWPLB PVMT MRKER

0170 4915000000-E 1264  9 EA  105.40 948.60 30.50 274.50 55.00  495.007' U-CHANNEL POSTS

0171 4935000000-N 1267  76 EA  52.70 4005.20 50.50 3838.00 50.00  3800.00FLEX DELINATR (CRYSTAL)

0172 4940000000-N 1267  50 EA  52.70 2635.00 50.50 2525.00 50.00  2500.00FLEX DELINATR (YELLOW)

0173 4945000000-N 1267  5 EA  58.00 290.00 50.55 252.75 50.00  250.00FLEX DELINATR (CRY & RED)

0174 4955000000-N 1264  9 EA  26.35 237.15 112.00 1008.00 100.00  900.00OBJECT MARKERS (END OF RD)

0175 5325600000-E 1510  4,633 LF  39.00 180687.00 39.00 180687.00 37.00  171421.006" WATER LINE

0176 5325800000-E 1510  3,603 LF  39.00 140517.00 40.00 144120.00 37.00  133311.008" WATER LINE

0177 5326200000-E 1510  1,232 LF  54.80 67513.60 53.00 65296.00 52.00  64064.0012" WATER LINE

0178 5540000000-E 1515  8 EA  1120.00 8960.00 1000.00 8000.00 1060.00  8480.006" VALVE

0179 5546000000-E 1515  2 EA  1425.00 2850.00 1200.00 2400.00 1350.00  2700.008" VALVE

0180 5558000000-E 1515  1 EA  2400.00 2400.00 3500.00 3500.00 2275.00  2275.0012" VALVE

0181 5606000000-E 1515  1 EA  2200.00 2200.00 2500.00 2500.00 2100.00  2100.002" BLOW OFF

0182 5648000000-N 1515  14 EA  1055.00 14770.00 300.00 4200.00 1000.00  14000.00RELOCATE WATER METER

0183 5672000000-N 1515  4 EA  3700.00 14800.00 1100.00 4400.00 3500.00  14000.00RELOCATE FIRE HYDRANT

0184 5800000000-E 1530  1,860 LF  4.75 8835.00 2.00 3720.00 4.50  8370.00ABANDON 6" UTILITY PIPE

0185 5801000000-E 1530  1,520 LF  5.25 7980.00 3.00 4560.00 5.00  7600.00ABANDON 8" UTILITY PIPE

0186 5815000000-N 1530  21 EA  370.00 7770.00 75.00 1575.00 350.00  7350.00REMOVE WATER METER

0187 5815500000-N 1530  1 EA  845.00 845.00 500.00 500.00 800.00  800.00REMOVE FIRE HYDRANT

0188 5835600000-E 1540  1,614 LF  63.25 102085.50 44.00 71016.00 60.00  96840.0012" ENCASEMENT PIPE

0189 5835700000-E 1540  216 LF  89.60 19353.60 55.00 11880.00 85.00  18360.0016" ENCASEMENT PIPE

0190 5836000000-E 1540  76 LF  112.80 8572.80 80.00 6080.00 107.00  8132.0024" ENCASEMENT PIPE
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0191 5871700000-E 1550  296 LF  131.75 38998.00 130.00 38480.00 125.00  37000.0012" TRENCHLESS INSTALL (IN SOIL)

0192 5871710000-E 1550  296 LF  452.00 133792.00 430.00 127280.00 429.00  126984.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0193 5872200000-E 1550  38 LF  200.00 7600.00 190.00 7220.00 189.00  7182.0024" TRENCHLESS INSTALL (IN SOIL)

0194 5872210000-E 1550  38 LF  452.00 17176.00 430.00 16340.00 429.00  16302.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0195 5882000000-N SP   1 EA  1125.00 1125.00 1000.00 1000.00 2000.00  2000.00GENERIC UTILITY ITEM (EA)
6" PLUG VALVE

0196 6000000000-E 1605  42,000 LF  3.15 132300.00 1.80 75600.00 2.00  84000.00TEMPORARY SILT FENCE

0197 6006000000-E 1610  7,300 TON 34.50 251850.00 30.00 219000.00 50.00  365000.00EROS CONTRL STONE CL A

0198 6009000000-E 1610  14,275 TON 40.50 578137.50 28.00 399700.00 50.00  713750.00EROS CONTRL STONE CL B

0199 6012000000-E 1610  8,915 TON 31.65 282159.75 24.00 213960.00 45.00  401175.00SEDIMENT CONTROL STONE

0200 6015000000-E 1615  135 ACR 474.00 63990.00 449.00 60615.00 800.00  108000.00TEMPORARY MULCHING

0201 6018000000-E 1620  5,250 LB  2.10 11025.00 3.10 16275.00 2.50  13125.00SEED FOR TEMP SEEDING

0202 6021000000-E 1620 22.5 TON 843.00 18967.50 612.00 13770.00 800.00  18000.00FERT FOR TEMP SEEDING

0203 6024000000-E 1622  16,000 LF  21.51 344160.00 7.00 112000.00 16.00  256000.00TEMPORARY SLOPE DRAINS

0204 6029000000-E SP   500 LF  2.20 1100.00 1.55 775.00 2.30  1150.00SAFETY FENCE

0205 6030000000-E 1630  53,420 CY  0.90 48078.00 3.00 160260.00 8.50  454070.00SILT EXCAVATION

0206 6036000000-E 1631  110,000 SY  1.10 121000.00 1.30 143000.00 1.20  132000.00MATTING FOR EROS CONTROL

0207 6037000000-E SP   4,650 SY  4.75 22087.50 3.10 14415.00 3.50  16275.00COIR FIBER MAT

0208 6038000000-E SP   25,874 SY  3.70 95733.80 3.50 90559.00 3.00  77622.00PERM SOIL REINF MAT

0209 6042000000-E 1632  4,300 LF  3.45 14835.00 3.10 13330.00 3.50  15050.001/4" HARDWARE CLOTH

0210 6045000000-E SP   285 LF  49.30 14050.50 26.20 7467.00 30.00  8550.00**" TEMPORARY PIPE
(18")

0211 6046000000-E 1636  20 LF  49.30 986.00 70.00 1400.00 35.00  700.00TEMP PIPE FOR STREAM CROSS

0212 6069000000-E 1638  150 CY  14.10 2115.00 15.00 2250.00 100.00  15000.00STILLING BASINS

0213 6071010000-E SP   24,500 LF  4.00 98000.00 6.15 150675.00 6.00  147000.00WATTLE

0214 6071020000-E SP   19,000 LB  7.45 141550.00 4.35 82650.00 8.50  161500.00POLYACRYLAMIDE (PAM)

0215 6071030000-E 1640  15,100 LF  4.75 71725.00 4.60 69460.00 5.50  83050.00COIR FIBER BAFFLE

0216 6071050000-E SP   54 EA  836.00 45144.00 600.00 32400.00 1250.00  67500.00**" SKIMMER
(1-1/2")

0217 6071050000-E SP   4 EA  958.00 3832.00 710.00 2840.00 1350.00  5400.00**" SKIMMER
(2")

0218 6071050000-E SP   3 EA  1020.00 3060.00 800.00 2400.00 1575.00  4725.00**" SKIMMER
(2-1/2")

0219 6084000000-E 1660  195 ACR 1500.00 292500.00 1500.00 292500.00 1295.00  252525.00SEEDING AND MULCHING

0220 6087000000-E 1660  102 ACR 52.70 5375.40 62.00 6324.00 50.00  5100.00MOWING

0221 6090000000-E 1661  1,850 LB  2.10 3885.00 3.10 5735.00 7.00  12950.00SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 6.75 TON 948.71 6403.79 715.00 4826.25 1700.00  11475.00FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  3,650 LB  5.25 19162.50 4.10 14965.00 5.00  18250.00SEED FOR SUPP SEEDING

0224 6108000000-E 1665  109 TON 738.00 80442.00 755.00 82295.00 995.00  108455.00FERTILIZER TOPDRESSING

0225 6111000000-E SP   120 LF  58.00 6960.00 36.00 4320.00 50.00  6000.00IMPERVIOUS DIKE

0226 6114500000-N 1667  120 MHR 31.60 3792.00 31.00 3720.00 35.00  4200.00SPECIALIZED HAND MOWING

0227 6117000000-N SP   150 EA  53.00 7950.00 150.00 22500.00 100.00  15000.00RESPONSE FOR EROS CONTROL

0228 6123000000-E 1670 12.5 ACR 845.00 10562.50 715.00 8937.50 900.00  11250.00REFORESTATION
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0229 7060000000-E 1705  5,100 LF  2.10 10710.00 2.05 10455.00 2.00  10200.00SIGNAL CABLE

0230 7108000000-E 1705  8 EA  265.00 2120.00 255.00 2040.00 250.00  2000.00VEHICLE SIGNAL HD (12", 1 SECT)

0231 7120000000-E 1705  11 EA  580.00 6380.00 565.00 6215.00 550.00  6050.00VEHICLE SIGNAL HD (12", 3 SECT)

0232 7132000000-E 1705  1 EA  1130.00 1130.00 1100.00 1100.00 1071.00  1071.00VEHICLE SIGNAL HD (12", 4 SECT)

0233 7264000000-E 1710  610 LF  4.20 2562.00 4.10 2501.00 4.00  2440.00MESSENGER CABLE (3/8")

0234 7300000000-E 1715  1,450 LF  6.85 9932.50 6.65 9642.50 6.50  9425.00UNPAVED TRENCH (***********)
(1, 2")

0235 7324000000-N 1716  12 EA  265.00 3180.00 255.00 3060.00 250.00  3000.00JUNCTION BOX (STANDARD SIZE)

0236 7360000000-N 1720  4 EA  950.00 3800.00 918.00 3672.00 900.00  3600.00WOOD POLE

0237 7372000000-N 1721  8 EA  290.00 2320.00 281.00 2248.00 275.00  2200.00GUY ASSEMBLY

0238 7408000000-E 1722  1 EA  395.00 395.00 383.00 383.00 375.00  375.001" RISER WITH WEATHERHEAD

0239 7420000000-E 1722  8 EA  685.00 5480.00 665.00 5320.00 650.00  5200.002" RISER WITH WEATHERHEAD

0240 7444000000-E 1725  1,140 LF  6.30 7182.00 6.12 6976.80 6.00  6840.00INDUCTIVE LOOP SAWCUT

0241 7456000000-E 1726  3,310 LF  1.85 6123.50 1.80 5958.00 1.75  5792.50LEAD-IN CABLE(********)
(14-2)

0242 7636000000-N 1745  10 EA  200.00 2000.00 195.00 1950.00 190.00  1900.00SIGN FOR SIGNALS

0243 7684000000-N 1750  1 EA  1370.00 1370.00 1330.00 1330.00 1300.00  1300.00SIGNAL CABINET FOUNDATION

0244 7756000000-N 1751  1 EA  13705.00 13705.00 13300.00 13300.00 13000.00  13000.00CONTLR WITH CBNT, 2070L BASE MTD

0245 7780000000-N 1751  6 EA  132.00 792.00 130.00 780.00 125.00  750.00DETECTOR CARD (TYPE 2070L)

0246 7901000000-N 1753  1 EA  455.00 455.00 440.00 440.00 430.00  430.00CABINET BASE EXTENDER

0247 7948000000-N 1757  1 EA  790.00 790.00 765.00 765.00 750.00  750.00TRAFFIC SIGNAL REMOVAL

0277 7301000000-E 1715  100 LF  19.00 1900.00 18.50 1850.00 18.00  1800.00DIRECT DRILL (***********)
(1, 2")

0278 7980000000-N SP   1 EA  5450.00 5450.00 5300.00 5300.00 5153.00  5153.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0279 7980000000-N SP   1 EA  1450.00 1450.00 1410.00 1410.00 1375.00  1375.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION PHASE SE-  LECTOR

CULVERT ITEMS

0248 8056000000-N 402 Lump Sum 20000.00 30000.00  8000.00REMV EXIST STR **********
(58+77.00-L-)

0249 8126000000-N 414 Lump Sum 40000.00 40000.00  60000.00CULV EXCAV @ ************
(58+77.00-L-)

0250 8133000000-E 414  239 TON 44.00 10516.00 43.00 10277.00 50.00  11950.00FND CONDIT MAT, BOX CULV

0251 8196000000-E 420 416.1 CY  370.00 153957.00 500.00 208050.00 560.00  233016.00CLASS A CONCRETE (CULV)

0252 8245000000-E 425  47,300 LB  1.05 49665.00 1.00 47300.00 1.00  47300.00REINF STEEL (CULVERT)

WALL ITEMS

0253 8847000000-E SP   3,887 SF  102.00 396474.00 100.00 388700.00 100.00  388700.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

STRUCTURE ITEMS

0254 8091000000-N 410 Lump Sum 10000.00 4000.00  7500.00FND EXCAV B** STA *******
(1, 110+97.64-L-)

0255 8091000000-N 410 Lump Sum 18000.00 4000.00  6500.00FND EXCAV B** STA *******
(1, 43+66.99-L-)
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0256 8091000000-N 410 Lump Sum 15000.00 6000.00  4000.00FND EXCAV B** STA *******
(1, 86+28.82-L-)

0257 8112730000-N 450  4 EA  2500.00 10000.00 2200.00 8800.00 2420.00  9680.00PDA TESTING

0258 8147000000-E 420  40,308 SF  27.00 1088316.00 24.00 967392.00 25.00  1007700.00REINF CONCRETE DECK SLAB

0259 8161000000-E 420  39,017 SF  0.50 19508.50 0.35 13655.95 0.35  13655.95GROOVING BRIDGE FLOORS

0260 8182000000-E 420 637.5 CY  950.00 605625.00 700.00 446250.00 650.00  414375.00CLASS A CONCRETE (BRIDGE)

0261 8210000000-N 422 Lump Sum 30000.00 35000.00  42500.00BRG APPR SLAB ***********
(110+97.64-L-)

0262 8210000000-N 422 Lump Sum 60000.00 55000.00  35000.00BRG APPR SLAB ***********
(43+66.99-L-)

0263 8210000000-N 422 Lump Sum 45000.00 78000.00  27500.00BRG APPR SLAB ***********
(86+28.82-L-)

0264 8217000000-E 425  95,988 LB  1.00 95988.00 1.00 95988.00 0.64  61432.32REINF STEEL (BRIDGE)

0265 8238000000-E 425  5,756 LB  1.30 7482.80 2.00 11512.00 1.15  6619.40SPIRAL COL REINF STL BRG

0266 8265000000-E 430 1,174.38 LF  200.00 234876.00 220.00 258363.60 225.00  264235.5054" PRESTR CONCRETE GIRDR

0267 8268000000-E 430 939.15 LF  232.50 218352.38 230.00 216004.50 275.00  258266.2563" PRESTR CONCRETE GIRDR

0268 8280000000-E 440 Lump Sum 1204000.00 1930000.00  994000.00STRUCTURAL STEEL

0269 8364000000-E 450  7,435 LF  40.00 297400.00 35.00 260225.00 38.00  282530.00HP12X53 PILES

0270 8393000000-N 450  109 EA  125.00 13625.00 330.00 35970.00 30.00  3270.00PILE REDRIVES

0271 8503000000-E 460 1,406.07 LF  74.00 104049.18 60.00 84364.20 83.00  116703.81CONCRETE BARRIER RAIL

0272 8510000000-E 460 347.3 LF  67.00 23269.10 49.00 17017.70 76.00  26394.80CONCRETE MEDIAN BARRIER

0273 8531000000-E 462  2,834 SY  130.00 368420.00 68.00 192712.00 52.00  147368.004" SLOPE PROTECTION

0274 8650000000-N SP  Lump Sum 65000.00 60000.00  75000.00POT BEARINGS

0275 8657000000-N 430 Lump Sum 12000.00 20000.00  15000.00ELASTOMERIC BEARINGS

0276 8692000000-N SP  Lump Sum 42000.00 50000.00  30000.00FOAM JOINT SEALS

 

    TOTAL 27253214.40 TOTAL 27332126.62 TOTAL  28564089.05CONTRACT TOTAL

 

    SUB-TOTAL 21994690.44 SUB-TOTAL 21757544.67 SUB-TOTAL  23965892.02ROADWAY ITEMS

    SUB-TOTAL 274138.00 SUB-TOTAL 335627.00 SUB-TOTAL  360266.00CULVERT ITEMS

    SUB-TOTAL 396474.00 SUB-TOTAL 388700.00 SUB-TOTAL  388700.00WALL ITEMS

    SUB-TOTAL 4587911.96 SUB-TOTAL 4850254.95 SUB-TOTAL  3849231.03STRUCTURE ITEMS
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CANDLER,  NC  

C203026MAY 21 2013
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1200000.00 1500000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 215000.00 500000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 475000.00 750000.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 1000.00 2000.00 2500.00 5000.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  27 EA  2105.00 56835.00 2000.00 54000.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  820,000 CY  6.00 4920000.00 4.64 3804800.00  UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 52625.00 55000.00  REINF BRG APPR **********
(22+03.36 -Y2-)

0008 0029000000-N SP  Lump Sum 99987.50 104000.00  REINF BRG APPR **********
(36+48.29 -Y4-)

0009 0029000000-N SP  Lump Sum 29470.00 31000.00  REINF BRG APPR **********
(37+77.92 -RAMP B-)

0010 0036000000-E 225  11,525 CY  8.00 92200.00 6.00 69150.00  UNDERCUT EXCAVATION

0011 0134000000-E 240  1,670 CY  4.00 6680.00 6.00 10020.00  DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  770 LF  2.00 1540.00 6.00 4620.00  BERM DITCH CONSTRUCTION

0013 0156000000-E 250  56,000 SY  3.45 193200.00 5.00 280000.00  REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  7,700 SY  3.00 23100.00 5.00 38500.00  BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  40 HR  195.00 7800.00 125.00 5000.00  PROOF ROLLING

0016 0195000000-E 265  4,500 CY  40.00 180000.00 34.00 153000.00  SELECT GRANULAR MATERIAL

0017 0196000000-E 270  11,300 SY  1.70 19210.00 3.00 33900.00  GEOTEXTILE SOIL STABILIZATION

0018 0199000000-E SP   2,355 SF  68.50 161317.50 73.00 171915.00  TEMPORARY SHORING

0019 0225000000-E SP   900 SY  185.00 166500.00 25.00 22500.00  REINFORCED SOIL SLOPES

0020 0318000000-E 300  2,310 TON 26.50 61215.00 24.00 55440.00  FND CONDIT MATL MINOR STRS

0021 0320000000-E 300  8,970 SY  2.15 19285.50 2.76 24757.20  FND CONDIT GEOTEXTILE

0022 0343000000-E 310  80 LF  40.50 3240.00 45.00 3600.00  15" SIDE DRAIN PIPE

0023 0344000000-E 310  1,240 LF  43.75 54250.00 49.00 60760.00  18" SIDE DRAIN PIPE

0024 0345000000-E 310  684 LF  52.15 35670.60 55.00 37620.00  24" SIDE DRAIN PIPE

0025 0366000000-E 310  1,000 LF  44.00 44000.00 47.00 47000.00  15" RC PIPE CULV III

0026 0372000000-E 310  3,748 LF  45.00 168660.00 57.00 213636.00  18" RC PIPE CULV III

0027 0378000000-E 310  3,684 LF  50.50 186042.00 67.00 246828.00  24" RC PIPE CULV III

0028 0384000000-E 310  1,972 LF  62.75 123743.00 77.00 151844.00  30" RC PIPE CULV III

0029 0390000000-E 310  1,440 LF  73.25 105480.00 87.00 125280.00  36" RC PIPE CULV III

0030 0396000000-E 310  684 LF  97.50 66690.00 97.00 66348.00  42" RC PIPE CULV III

0031 0402000000-E 310  168 LF  114.50 19236.00 110.00 18480.00  48" RC PIPE CULV III

0032 0448300000-E 310  152 LF  49.50 7524.00 59.00 8968.00  18" RCP CULV CLASS IV

0033 0448600000-E 310  536 LF  82.75 44354.00 90.00 48240.00  36" RCP CULV CLASS IV

0034 0570000000-E 310  16 LF  25.00 400.00 40.00 640.00  6" CS PIPE 0.064" SPR BOX

0035 0576000000-E 310  120 LF  125.00 15000.00 120.00 14400.00  **" CS PIPE CULV *****"
(48", 0.109")

0036 0582000000-E 310  464 LF  47.00 21808.00 40.00 18560.00  15" CS PIPE CULV 0.064"

0037 0588000000-E 310  560 LF  48.85 27356.00 50.00 28000.00  18" CS PIPE CULV 0.064"

0038 0594000000-E 310  156 LF  82.00 12792.00 60.00 9360.00  24" CS PIPE CULV 0.064"
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0039 0636000000-E 310  6 EA  300.00 1800.00 240.00 1440.00  **" CS ELBOW *****" THICK
(15", 0.064")

0040 0636000000-E 310  6 EA  325.00 1950.00 300.00 1800.00  **" CS ELBOW *****" THICK
(18", 0.064")

0041 0636000000-E 310  1 EA  400.00 400.00 500.00 500.00  **" CS ELBOW *****" THICK
(24", 0.064")

0042 0636000000-E 310  1 EA  950.00 950.00 900.00 900.00  **" CS ELBOW *****" THICK
(48", 0.109")

0043 0995000000-E 340  5,628 LF  2.00 11256.00 5.00 28140.00  PIPE REMOVAL

0044 1011000000-N 500 Lump Sum 550000.00 1381404.00  FINE GRADING

0045 1044000000-E 501  67,920 SY  2.45 166404.00 2.60 176592.00  LIME TRTD SOIL (SLURRY)

0046 1066000000-E 501  680 TON 220.00 149600.00 255.00 173400.00  LIME FOR LIME TREATED SOIL

0047 1077000000-E SP   10 TON 35.00 350.00 28.00 280.00  #57 STONE

0048 1099500000-E 505  2,000 CY  10.00 20000.00 8.00 16000.00  SHALLOW UNDERCUT

0049 1099700000-E 505  4,500 TON 19.00 85500.00 19.00 85500.00  CLASS IV SUBGRD STABILIZATION

0050 1110000000-E 510  250 TON 20.50 5125.00 19.00 4750.00  STABILIZER AGGREGATE

0051 1115000000-E SP   67,000 SY  3.80 254600.00 3.60 241200.00  GEOTEXTILE FOR PVMT STABILIZ

0052 1121000000-E 520  84,000 TON 19.00 1596000.00 20.00 1680000.00  AGGREGATE BASE COURSE

0053 1176000000-E 542  101,870 SY  2.35 239394.50 2.02 205777.40  SOIL CEMENT BASE

0054 1187000000-E 542  2,810 TON 147.35 414053.50 155.00 435550.00  PC FOR SOIL CEMENT BASE

0055 1198000000-E 542  2,130 TON 28.00 59640.00 20.00 42600.00  AGGREGATE FOR SOIL CEM BS

0056 1209000000-E 543  25,380 GAL 3.20 81216.00 3.50 88830.00  ASPHALT CURING SEAL

0057 1220000000-E 545  500 TON 25.00 12500.00 20.00 10000.00  INCIDENTAL STONE BASE

0058 1231000000-E 560  30,460 CY  5.50 167530.00 6.00 182760.00  SHOULDER BORROW

0059 1275000000-E 600  1,423 GAL 3.75 5336.25 3.90 5549.70  PRIME COAT

0060 1489000000-E 610  2,350 TON 46.00 108100.00 53.00 124550.00  ASP CONC BASE CRS B25.0B

0061 1491000000-E 610  2,200 TON 44.00 96800.00 53.00 116600.00  ASP CONC BASE CRS B25.0C

0062 1498000000-E 610  5,000 TON 41.00 205000.00 50.00 250000.00  ASP CONC INTR CRS I19.0B

0063 1503000000-E 610  22,000 TON 40.00 880000.00 50.00 1100000.00  ASP CONC INTR CRS I19.0C

0064 1519000000-E 610  12,750 TON 43.00 548250.00 50.00 637500.00  ASP CONC SURF CRS S9.5B

0065 1523000000-E 610  18,900 TON 42.00 793800.00 50.00 945000.00  ASP CONC SURF CRS S9.5C

0066 1575000000-E 620  3,380 TON 540.00 1825200.00 525.00 1774500.00  ASP FOR PLANT MIX

0067 1693000000-E 654  500 TON 150.00 75000.00 200.00 100000.00  ASPH PLT MIX PVMT REPAIR

0068 1840000000-E 665  26,180 LF  0.40 10472.00 0.40 10472.00  MILLED RUMBLE STRIPS

0069 2022000000-E 815  672 CY  4.50 3024.00 1.00 672.00  SUBDRAIN EXCAVATION

0070 2033000000-E 815  336 CY  59.00 19824.00 50.00 16800.00  SUBDRAIN FINE AGGREGATE

0071 2044000000-E 815  2,000 LF  4.80 9600.00 12.00 24000.00  6" PERF SUBDRN PIPE

0072 2070000000-N 815  4 EA  145.00 580.00 250.00 1000.00  SUBDRN PIPE OUTLET

0073 2077000000-E 815  24 LF  7.25 174.00 12.00 288.00  6" OUTLET PIPE

0074 2143000000-E 818  10 TON 100.00 1000.00 40.00 400.00  BLOTTING SAND

0075 2190000000-N 828  25 EA  600.00 15000.00 400.00 10000.00  TEMP STL PLT COVER FOR MDS

0076 2209000000-E 838  32 CY  2105.00 67360.00 1200.00 38400.00  ENDWALLS

0077 2253000000-E 840  2 CY  1055.00 2110.00 1200.00 2400.00  PIPE COLLARS
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0078 2264000000-E 840  1 CY  1055.00 1055.00 1200.00 1200.00  PIPE PLUGS

0079 2275000000-E SP   35 CY  245.00 8575.00 800.00 28000.00  FLOWABLE FILL

0080 2286000000-N 840  110 EA  1450.00 159500.00 1800.00 198000.00  MASNRY DRAINAGE STRUCT

0081 2308000000-E 840  106 LF  225.00 23850.00 200.00 21200.00  MASNRY DRAINAGE STRUCT

0082 2363000000-N 840  2 EA  750.00 1500.00 650.00 1300.00  FRAME W/2GRTS 840.***** STD
(840.33)

0083 2364000000-N 840  3 EA  495.00 1485.00 400.00 1200.00  FRAME W/2GRTS 840.16 STD

0084 2364200000-N 840  19 EA  495.00 9405.00 400.00 7600.00  FRAME W/2GRTS 840.20 STD

0085 2365000000-N 840  40 EA  495.00 19800.00 400.00 16000.00  FRAME W/2GRTS 840.22 STD

0086 2374000000-N 840  3 EA  495.00 1485.00 500.00 1500.00  FRAME-GRT-HD 840.03 **
(E)

0087 2374000000-N 840  3 EA  495.00 1485.00 500.00 1500.00  FRAME-GRT-HD 840.03 **
(F)

0088 2374000000-N 840  1 EA  495.00 495.00 500.00 500.00  FRAME-GRT-HD 840.03 **
(G)

0089 2396000000-N 840  9 EA  400.00 3600.00 300.00 2700.00  FRAME W/COVER STD 840.54

0090 2451000000-N 852  1 EA  828.00 828.00 900.00 900.00  CONC TRANS SECT FOR DROP INLET

0091 2549000000-E 846  2,050 LF  17.85 36592.50 19.00 38950.00  2'-6" CONC CURB & GUTTER

0092 2556000000-E 846  2,175 LF  15.85 34473.75 17.00 36975.00  SHOULDER BERM GUTTER

0093 2647000000-E 852  1,270 SY  40.50 51435.00 42.00 53340.00  5" MONO CONC ISLANDS (SURF MTD)

0094 2703000000-E 854  2,150 LF  102.50 220375.00 95.00 204250.00  CONC BARRIER TYPE ******
(III)

0095 2724000000-E 857  250 LF  105.25 26312.50 70.00 17500.00  PC REINF BARRIER SNGL FC

0096 2905000000-N 859  6 EA  1000.00 6000.00 1200.00 7200.00  CONVERT DI TO JB

0097 3000000000-N SP   5 EA  15260.00 76300.00 15000.00 75000.00  IMPACT ATTEN TYPE 350

0098 3030000000-E 862  14,500 LF  15.60 226200.00 15.00 217500.00  STL BM GUARDRAIL

0099 3045000000-E 862  425 LF  16.85 7161.25 18.00 7650.00  SBGR SHOP CURVED

0100 3105000000-N 862  8 EA  89.50 716.00 40.00 320.00  SBGR TERM SECT

0101 3150000000-N 862  10 EA  10.50 105.00 40.00 400.00  ADDIT GUARDRAIL POSTS

0102 3195000000-N 862  1 EA  521.00 521.00 500.00 500.00  GR ANCHOR TYPE AT-1

0103 3210000000-N 862  6 EA  553.00 3318.00 500.00 3000.00  GR ANCHOR TYPE CAT-1

0104 3270000000-N SP   28 EA  1900.00 53200.00 1900.00 53200.00  GR ANCHOR TYPE 350

0105 3285000000-N SP   2 EA  1600.00 3200.00 1600.00 3200.00  GR ANCHOR TYPE M-350

0106 3317000000-N 862  12 EA  1500.00 18000.00 1600.00 19200.00  GR ANCHOR TYPE B-77

0107 3319000000-N 862  3 EA  1530.00 4590.00 1400.00 4200.00  GR ANCHOR TYPE B-83

0108 3360000000-E 863  2,290 LF  1.0525 2410.23 0.50 1145.00  REMOVE EXISTING GUARDRAIL

0109 3389200000-E 865  4,690 LF  6.55 30719.50 9.00 42210.00  CABLE GUIDERAIL

0110 3389600000-N 865  6 EA  1475.00 8850.00 1700.00 10200.00  CBL GUIDERAIL ANCH UNIT

0111 3503000000-E 866  28,790 LF  2.55 73414.50 5.00 143950.00  WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  1,830 EA  12.65 23149.50 15.00 27450.00  4" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  430 EA  30.50 13115.00 33.00 14190.00  5" TIMBER POSTS 8'-0"LONG

0114 3557000000-E 866  1,000 LF  1.00 1000.00 0.50 500.00  ADDITIONAL BARBED WIRE

0115 3628000000-E 876  530 TON 41.00 21730.00 32.00 16960.00  RIP RAP, CLASS I
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0116 3635000000-E 876  145 TON 41.00 5945.00 32.00 4640.00  RIP RAP, CLASS II

0117 3649000000-E 876  1,304 TON 43.50 56724.00 32.00 41728.00  RIP RAP, CLASS B

0118 3656000000-E 876  7,110 SY  2.15 15286.50 3.00 21330.00  GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   1 EA  1500.00 1500.00 1500.00 1500.00  PREFORMED SCOUR HOLES

0120 4048000000-E 902  6 CY  525.00 3150.00 700.00 4200.00  REINF CONC FOUNDTN

0121 4054000000-E 902  1 CY  525.00 525.00 1.00 1.00  PLN CONC FOUNDTN

0122 4057000000-E SP   84 CY  1525.00 128100.00 1600.00 134400.00  OVERHEAD FOOTING

0123 4060000000-E 903  5,902 LB  4.1995 24785.45 3.50 20657.00  SUPPORT, BREAKAWAY STL BM

0124 4072000000-E 903  1,852 LF  5.25 9723.00 4.50 8334.00  SUPPORT, 3-LB STL U-CHAN

0125 4078000000-E 903  4 EA  1.05 4.20 1.00 4.00  SUPPORT, 2-LB STL U-CHAN

0126 4082100000-N SP  Lump Sum 31575.00 40000.00  SUPPORT, OVRHD SIGN STR ****
(24+67-L-)

0127 4082100000-N SP  Lump Sum 31575.00 60000.00  SUPPORT, OVRHD SIGN STR ****
(40+00 -RAMP B-)

0128 4082100000-N SP  Lump Sum 47500.00 40000.00  SUPPORT, OVRHD SIGN STR ****
(43+20-L-)

0129 4082100000-N SP  Lump Sum 31575.00 60000.00  SUPPORT, OVRHD SIGN STR ****
(44+50-L-)

0130 4082100000-N SP  Lump Sum 25500.00 36000.00  SUPPORT, OVRHD SIGN STR ****
(62+00-L-)

0131 4082100000-N SP  Lump Sum 44250.00 60000.00  SUPPORT, OVRHD SIGN STR ****
(74+50-L-)

0132 4082100000-N SP  Lump Sum 30550.00 36000.00  SUPPORT, OVRHD SIGN STR ****
(78+00-L-)

0133 4096000000-N 904  10 EA  110.00 1100.00 100.00 1000.00  SIGN ERECTION, TYPE D

0134 4102000000-N 904  93 EA  52.75 4905.75 55.00 5115.00  SIGN ERECTION, TYPE E

0135 4108000000-N 904  10 EA  125.00 1250.00 100.00 1000.00  SIGN ERECTION, TYPE F

0136 4110000000-N 904  6 EA  550.00 3300.00 275.00 1650.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0137 4110000000-N 904  5 EA  350.00 1750.00 275.00 1375.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0138 4114000000-N 904  4 EA  150.00 600.00 55.00 220.00  SIGN ERECTION, MILEMARKERS

0139 4155000000-N 907  60 EA  1.0525 63.15 1.10 66.00  DISPOSE SIGN SYST U-CHAN

0140 4400000000-E 1110  738 SF  4.50 3321.00 5.00 3690.00  WORK ZONE SIGNS (STAT)

0141 4405000000-E 1110  672 SF  11.50 7728.00 25.00 16800.00  WORK ZONE SIGNS (PORT)

0142 4410000000-E 1110  493 SF  6.50 3204.50 7.00 3451.00  WORK ZONE SIGNS (BARR)

0143 4415000000-N 1115  5 EA  6250.00 31250.00 2500.00 12500.00  FLASHING ARROW BOARD

0144 4420000000-N 1120  6 EA  12500.00 75000.00 10250.00 61500.00  PORTABLE CHANGE MSG SIGN

0145 4430000000-N 1130  1,000 EA  55.00 55000.00 55.00 55000.00  DRUMS

0146 4435000000-N 1135  150 EA  35.00 5250.00 20.00 3000.00  CONES

0147 4445000000-E 1145  528 LF  20.00 10560.00 32.00 16896.00  BARRICADES (TYPE III)

0148 4450000000-N 1150  7,680 HR  25.00 192000.00 17.00 130560.00  FLAGGER

0149 4480000000-N 1165  4 EA  9500.00 38000.00 9000.00 36000.00  TMA

0150 4507000000-E 1170  416 LF  150.00 62400.00 120.00 49920.00  WATER FILLED BARRIER

0151 4510000000-N SP   80 HR  80.00 6400.00 39.00 3120.00  LAW ENFORCEMENT
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0152 4520000000-N 1266  31 EA  40.00 1240.00 40.00 1240.00  TUBULAR MARKERS (FIXED)

0153 4650000000-N 1251  506 EA  5.50 2783.00 6.00 3036.00  TEMP RAISED PVMT MRKS

0154 4695000000-E 1205  417 LF  2.15 896.55 3.00 1251.00  THERMO PVT MKG LINES 8"90 MILS

0155 4700000000-E 1205  3,439 LF  1.75 6018.25 2.00 6878.00  12"WIDE THERMO 90 MILS

0156 4710000000-E 1205  543 LF  6.35 3448.05 7.00 3801.00  24"WIDE THERMO 120 MILS

0157 4725000000-E 1205  36 EA  105.25 3789.00 110.00 3960.00  THERMO PVT SYMBOL 90MILS

0158 4810000000-E 1205  45,504 LF  0.26 11831.04 0.50 22752.00  PAINT PVMT MARKINGS 4"

0159 4815000000-E 1205  64,168 LF  0.27 17325.36 0.50 32084.00  PAINT PVMT MARKINGS 6"

0160 4820000000-E 1205  47 LF  1.05 49.35 1.10 51.70  PAINT PVMT MARKINGS 8"

0161 4825000000-E 1205  1,370 LF  1.05 1438.50 1.10 1507.00  PAINT PVMT MARKINGS 12"

0162 4835000000-E 1205  95 LF  3.15 299.25 3.30 313.50  PAINT PVT MKG LINES 24"

0163 4845000000-N 1205  12 EA  55.00 660.00 55.00 660.00  PAINT PVT MKG SYMBOL

0164 4847000000-E 1205  69,815 LF  0.75 52361.25 1.00 69815.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0165 4847100000-E 1205  59,723 LF  0.95 56736.85 1.00 59723.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0166 4847120000-E 1205  4,400 LF  1.90 8360.00 2.00 8800.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0167 4850000000-E 1205  18,625 LF  0.55 10243.75 0.70 13037.50  LINE REMOVAL 4" WIDE

0168 4900000000-N 1251  50 EA  10.55 527.50 11.00 550.00  PERM RAISED PVMT MARKERS

0169 4905000000-N 1253  973 EA  29.50 28703.50 31.00 30163.00  SNOWPLB PVMT MRKER

0170 4915000000-E 1264  9 EA  32.00 288.00 33.00 297.00  7' U-CHANNEL POSTS

0171 4935000000-N 1267  76 EA  30.50 2318.00 32.00 2432.00  FLEX DELINATR (CRYSTAL)

0172 4940000000-N 1267  50 EA  30.50 1525.00 32.00 1600.00  FLEX DELINATR (YELLOW)

0173 4945000000-N 1267  5 EA  30.50 152.50 32.00 160.00  FLEX DELINATR (CRY & RED)

0174 4955000000-N 1264  9 EA  65.00 585.00 66.00 594.00  OBJECT MARKERS (END OF RD)

0175 5325600000-E 1510  4,633 LF  37.00 171421.00 38.00 176054.00  6" WATER LINE

0176 5325800000-E 1510  3,603 LF  43.00 154929.00 44.00 158532.00  8" WATER LINE

0177 5326200000-E 1510  1,232 LF  53.00 65296.00 55.00 67760.00  12" WATER LINE

0178 5540000000-E 1515  8 EA  1055.00 8440.00 1100.00 8800.00  6" VALVE

0179 5546000000-E 1515  2 EA  1325.00 2650.00 1500.00 3000.00  8" VALVE

0180 5558000000-E 1515  1 EA  2650.00 2650.00 3000.00 3000.00  12" VALVE

0181 5606000000-E 1515  1 EA  2105.00 2105.00 2200.00 2200.00  2" BLOW OFF

0182 5648000000-N 1515  14 EA  1750.00 24500.00 2000.00 28000.00  RELOCATE WATER METER

0183 5672000000-N 1515  4 EA  3175.00 12700.00 3300.00 13200.00  RELOCATE FIRE HYDRANT

0184 5800000000-E 1530  1,860 LF  6.75 12555.00 5.00 9300.00  ABANDON 6" UTILITY PIPE

0185 5801000000-E 1530  1,520 LF  7.50 11400.00 6.00 9120.00  ABANDON 8" UTILITY PIPE

0186 5815000000-N 1530  21 EA  845.00 17745.00 1000.00 21000.00  REMOVE WATER METER

0187 5815500000-N 1530  1 EA  1055.00 1055.00 1100.00 1100.00  REMOVE FIRE HYDRANT

0188 5835600000-E 1540  1,614 LF  61.50 99261.00 68.00 109752.00  12" ENCASEMENT PIPE

0189 5835700000-E 1540  216 LF  69.00 14904.00 110.00 23760.00  16" ENCASEMENT PIPE

0190 5836000000-E 1540  76 LF  95.00 7220.00 140.00 10640.00  24" ENCASEMENT PIPE
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0191 5871700000-E 1550  296 LF  100.00 29600.00 120.00 35520.00  12" TRENCHLESS INSTALL (IN SOIL)

0192 5871710000-E 1550  296 LF  450.00 133200.00 500.00 148000.00  12" TRENCHLESS INSTALL (NOT IN SOIL)

0193 5872200000-E 1550  38 LF  125.00 4750.00 125.00 4750.00  24" TRENCHLESS INSTALL (IN SOIL)

0194 5872210000-E 1550  38 LF  450.00 17100.00 500.00 19000.00  24" TRENCHLESS INSTALL (NOT IN SOIL)

0195 5882000000-N SP   1 EA  3250.00 3250.00 3300.00 3300.00  GENERIC UTILITY ITEM (EA)
6" PLUG VALVE

0196 6000000000-E 1605  42,000 LF  2.25 94500.00 2.00 84000.00  TEMPORARY SILT FENCE

0197 6006000000-E 1610  7,300 TON 31.50 229950.00 23.00 167900.00  EROS CONTRL STONE CL A

0198 6009000000-E 1610  14,275 TON 38.00 542450.00 23.00 328325.00  EROS CONTRL STONE CL B

0199 6012000000-E 1610  8,915 TON 35.00 312025.00 23.00 205045.00  SEDIMENT CONTROL STONE

0200 6015000000-E 1615  135 ACR 465.00 62775.00 1000.00 135000.00  TEMPORARY MULCHING

0201 6018000000-E 1620  5,250 LB  3.25 17062.50 2.20 11550.00  SEED FOR TEMP SEEDING

0202 6021000000-E 1620 22.5 TON 635.00 14287.50 900.00 20250.00  FERT FOR TEMP SEEDING

0203 6024000000-E 1622  16,000 LF  10.00 160000.00 8.00 128000.00  TEMPORARY SLOPE DRAINS

0204 6029000000-E SP   500 LF  5.00 2500.00 2.20 1100.00  SAFETY FENCE

0205 6030000000-E 1630  53,420 CY  7.50 400650.00 5.00 267100.00  SILT EXCAVATION

0206 6036000000-E 1631  110,000 SY  1.30 143000.00 1.20 132000.00  MATTING FOR EROS CONTROL

0207 6037000000-E SP   4,650 SY  3.15 14647.50 5.00 23250.00  COIR FIBER MAT

0208 6038000000-E SP   25,874 SY  3.60 93146.40 4.00 103496.00  PERM SOIL REINF MAT

0209 6042000000-E 1632  4,300 LF  3.15 13545.00 5.00 21500.00  1/4" HARDWARE CLOTH

0210 6045000000-E SP   285 LF  31.75 9048.75 33.00 9405.00  **" TEMPORARY PIPE
(18")

0211 6046000000-E 1636  20 LF  300.00 6000.00 100.00 2000.00  TEMP PIPE FOR STREAM CROSS

0212 6069000000-E 1638  150 CY  50.00 7500.00 10.00 1500.00  STILLING BASINS

0213 6071010000-E SP   24,500 LF  6.50 159250.00 5.00 122500.00  WATTLE

0214 6071020000-E SP   19,000 LB  4.50 85500.00 14.00 266000.00  POLYACRYLAMIDE (PAM)

0215 6071030000-E 1640  15,100 LF  4.00 60400.00 6.00 90600.00  COIR FIBER BAFFLE

0216 6071050000-E SP   54 EA  750.00 40500.00 2000.00 108000.00  **" SKIMMER
(1-1/2")

0217 6071050000-E SP   4 EA  850.00 3400.00 2000.00 8000.00  **" SKIMMER
(2")

0218 6071050000-E SP   3 EA  950.00 2850.00 2000.00 6000.00  **" SKIMMER
(2-1/2")

0219 6084000000-E 1660  195 ACR 1550.00 302250.00 2000.00 390000.00  SEEDING AND MULCHING

0220 6087000000-E 1660  102 ACR 65.00 6630.00 55.00 5610.00  MOWING

0221 6090000000-E 1661  1,850 LB  3.20 5920.00 2.20 4070.00  SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 6.75 TON 750.00 5062.50 990.00 6682.50  FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  3,650 LB  4.25 15512.50 5.00 18250.00  SEED FOR SUPP SEEDING

0224 6108000000-E 1665  109 TON 780.00 85020.00 1400.00 152600.00  FERTILIZER TOPDRESSING

0225 6111000000-E SP   120 LF  32.00 3840.00 33.00 3960.00  IMPERVIOUS DIKE

0226 6114500000-N 1667  120 MHR 32.00 3840.00 33.00 3960.00  SPECIALIZED HAND MOWING

0227 6117000000-N SP   150 EA  95.00 14250.00 50.00 7500.00  RESPONSE FOR EROS CONTROL

0228 6123000000-E 1670 12.5 ACR 750.00 9375.00 1000.00 12500.00  REFORESTATION
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0229 7060000000-E 1705  5,100 LF  1.85 9435.00 2.00 10200.00  SIGNAL CABLE

0230 7108000000-E 1705  8 EA  735.00 5880.00 800.00 6400.00  VEHICLE SIGNAL HD (12", 1 SECT)

0231 7120000000-E 1705  11 EA  825.00 9075.00 800.00 8800.00  VEHICLE SIGNAL HD (12", 3 SECT)

0232 7132000000-E 1705  1 EA  845.00 845.00 900.00 900.00  VEHICLE SIGNAL HD (12", 4 SECT)

0233 7264000000-E 1710  610 LF  4.00 2440.00 4.00 2440.00  MESSENGER CABLE (3/8")

0234 7300000000-E 1715  1,450 LF  5.25 7612.50 6.00 8700.00  UNPAVED TRENCH (***********)
(1, 2")

0235 7324000000-N 1716  12 EA  265.00 3180.00 270.00 3240.00  JUNCTION BOX (STANDARD SIZE)

0236 7360000000-N 1720  4 EA  815.00 3260.00 800.00 3200.00  WOOD POLE

0237 7372000000-N 1721  8 EA  400.00 3200.00 400.00 3200.00  GUY ASSEMBLY

0238 7408000000-E 1722  1 EA  505.00 505.00 550.00 550.00  1" RISER WITH WEATHERHEAD

0239 7420000000-E 1722  8 EA  505.00 4040.00 550.00 4400.00  2" RISER WITH WEATHERHEAD

0240 7444000000-E 1725  1,140 LF  9.00 10260.00 9.00 10260.00  INDUCTIVE LOOP SAWCUT

0241 7456000000-E 1726  3,310 LF  1.50 4965.00 2.00 6620.00  LEAD-IN CABLE(********)
(14-2)

0242 7636000000-N 1745  10 EA  225.00 2250.00 250.00 2500.00  SIGN FOR SIGNALS

0243 7684000000-N 1750  1 EA  790.00 790.00 800.00 800.00  SIGNAL CABINET FOUNDATION

0244 7756000000-N 1751  1 EA  12500.00 12500.00 14000.00 14000.00  CONTLR WITH CBNT, 2070L BASE MTD

0245 7780000000-N 1751  6 EA  110.00 660.00 120.00 720.00  DETECTOR CARD (TYPE 2070L)

0246 7901000000-N 1753  1 EA  425.00 425.00 440.00 440.00  CABINET BASE EXTENDER

0247 7948000000-N 1757  1 EA  1815.00 1815.00 1900.00 1900.00  TRAFFIC SIGNAL REMOVAL

0277 7301000000-E 1715  100 LF  20.00 2000.00 20.00 2000.00  DIRECT DRILL (***********)
(1, 2")

0278 7980000000-N SP   1 EA  950.00 950.00 990.00 990.00  GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0279 7980000000-N SP   1 EA  2550.00 2550.00 2640.00 2640.00  GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION PHASE SE-  LECTOR

CULVERT ITEMS

0248 8056000000-N 402 Lump Sum 21050.00 12000.00  REMV EXIST STR **********
(58+77.00-L-)

0249 8126000000-N 414 Lump Sum 42075.00 33000.00  CULV EXCAV @ ************
(58+77.00-L-)

0250 8133000000-E 414  239 TON 53.00 12667.00 55.00 13145.00  FND CONDIT MAT, BOX CULV

0251 8196000000-E 420 416.1 CY  460.00 191406.00 500.00 208050.00  CLASS A CONCRETE (CULV)

0252 8245000000-E 425  47,300 LB  1.15 54395.00 1.15 54395.00  REINF STEEL (CULVERT)

WALL ITEMS

0253 8847000000-E SP   3,887 SF  89.00 345943.00 60.00 233220.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

STRUCTURE ITEMS

0254 8091000000-N 410 Lump Sum 10525.00 11000.00  FND EXCAV B** STA *******
(1, 110+97.64-L-)

0255 8091000000-N 410 Lump Sum 10525.00 11000.00  FND EXCAV B** STA *******
(1, 43+66.99-L-)



JUN 05, 2013 08:55 AM

TIP NO R-2707AA 2:00 PM 32 /  33 017

CLEVELAND

34497.3.3

FED AID NO NHF-0074(141)

GRADING, DRAINAGE, PAVING, STRUCTURES AND SIGNALS.

US-74 (SHELBY BYPASS) FROM WEST OF SR-1162 (PEACHTREE RD) TO EAST OF SR-1318 (KIMBRELL RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC  

C203026MAY 21 2013

2.293 MI

0256 8091000000-N 410 Lump Sum 28500.00 30000.00  FND EXCAV B** STA *******
(1, 86+28.82-L-)

0257 8112730000-N 450  4 EA  3700.00 14800.00 4000.00 16000.00  PDA TESTING

0258 8147000000-E 420  40,308 SF  28.50 1148778.00 30.00 1209240.00  REINF CONCRETE DECK SLAB

0259 8161000000-E 420  39,017 SF  0.45 17557.65 0.50 19508.50  GROOVING BRIDGE FLOORS

0260 8182000000-E 420 637.5 CY  625.00 398437.50 690.00 439875.00  CLASS A CONCRETE (BRIDGE)

0261 8210000000-N 422 Lump Sum 26500.00 28000.00  BRG APPR SLAB ***********
(110+97.64-L-)

0262 8210000000-N 422 Lump Sum 52625.00 55000.00  BRG APPR SLAB ***********
(43+66.99-L-)

0263 8210000000-N 422 Lump Sum 42100.00 44000.00  BRG APPR SLAB ***********
(86+28.82-L-)

0264 8217000000-E 425  95,988 LB  1.15 110386.20 1.10 105586.80  REINF STEEL (BRIDGE)

0265 8238000000-E 425  5,756 LB  2.40 13814.40 2.50 14390.00  SPIRAL COL REINF STL BRG

0266 8265000000-E 430 1,174.38 LF  245.00 287723.10 262.00 307687.56  54" PRESTR CONCRETE GIRDR

0267 8268000000-E 430 939.15 LF  245.00 230091.75 262.00 246057.30  63" PRESTR CONCRETE GIRDR

0268 8280000000-E 440 Lump Sum 1395000.00 1639000.00  STRUCTURAL STEEL

0269 8364000000-E 450  7,435 LF  50.50 375467.50 50.00 371750.00  HP12X53 PILES

0270 8393000000-N 450  109 EA  421.00 45889.00 440.00 47960.00  PILE REDRIVES

0271 8503000000-E 460 1,406.07 LF  74.00 104049.18 77.00 108267.39  CONCRETE BARRIER RAIL

0272 8510000000-E 460 347.3 LF  74.00 25700.20 77.00 26742.10  CONCRETE MEDIAN BARRIER

0273 8531000000-E 462  2,834 SY  68.50 194129.00 70.00 198380.00  4" SLOPE PROTECTION

0274 8650000000-N SP  Lump Sum 65250.00 69000.00  POT BEARINGS

0275 8657000000-N 430 Lump Sum 21050.00 22000.00  ELASTOMERIC BEARINGS

0276 8692000000-N SP  Lump Sum 33750.00 35000.00  FOAM JOINT SEALS

 

    TOTAL 28915232.96 TOTAL 30612270.15  CONTRACT TOTAL

 

    SUB-TOTAL 23595048.48 SUB-TOTAL 25003015.50  ROADWAY ITEMS

    SUB-TOTAL 321593.00 SUB-TOTAL 320590.00  CULVERT ITEMS

    SUB-TOTAL 345943.00 SUB-TOTAL 233220.00  WALL ITEMS

    SUB-TOTAL 4652648.48 SUB-TOTAL 5055444.65  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  25403455.25   E.S. WAGNER COMPANY, LLC - SOUTH CA

     2  25486715.57   DEVERE CONSTRUCTION COMPANY, INC

     3  25775986.44   BLYTHE DEVELOPMENT CO.

     4  25976268.11   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     5  26214980.78   VECELLIO & GROGAN INC

     6  26860747.00   SLOAN CONSTRUCTION COMPANY, INC.

     7  27253214.40   W. C. ENGLISH, INC.
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     8  27332126.62   TETRA TECH CONSTRUCTION INC

     9  28564089.05   BLYTHE CONSTRUCTION, INC.

     10  28915232.96   YOUNG & MCQUEEN GRADING CO INC

     11  30612270.15   TENNOCA CONSTRUCTION CO., INC.
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BUCKEYE CONSTRUCTION CO.,
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MILLER ENGINEERING COMPANY,
INC

NHM CONSTRUCTORS, LLC

MARION,  NC ASHEVILLE,  NC

C203150MAY 21 2013

0.208 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32500.00 30000.00  37010.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 130000.00 192500.00  127105.21GRADING

0003 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1095.26  1095.26SUPP CLEARING & GRUBBING

0004 0057000000-E 226  100 CY  8.00 800.00 12.00 1200.00 18.07  1807.00UNDERCUT EXCAVATION

0005 0134000000-E 240  141 CY  5.00 705.00 10.00 1410.00 7.34  1034.94DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  100 CY  45.00 4500.00 35.00 3500.00 36.69  3669.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  3.00 600.00 2.50 500.00 4.93  986.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 50.00 500.00 32.00 320.00 42.72  427.20FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  3.00 60.00 2.50 50.00 37.02  740.40FND CONDIT GEOTEXTILE

0010 0654000000-E 310  56 LF  220.00 12320.00 275.00 15400.00 487.68  27310.08***X***"CSP ARCH CULV *****
(112" X 75", 0.109")

0011 0995000000-E 340  56 LF  10.00 560.00 10.00 560.00 60.24  3373.44PIPE REMOVAL

0012 1099500000-E 505  250 CY  8.00 2000.00 11.90 2975.00 18.07  4517.50SHALLOW UNDERCUT

0013 1099700000-E 505  125 TON 25.00 3125.00 24.00 3000.00 25.74  3217.50CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  772 TON 30.00 23160.00 25.00 19300.00 25.19  19446.68AGGREGATE BASE COURSE

0015 1220000000-E 545  200 TON 25.00 5000.00 24.00 4800.00 31.87  6374.00INCIDENTAL STONE BASE

0016 1330000000-E 607  100 SY  20.00 2000.00 38.00 3800.00 31.88  3188.00INCIDENTAL MILLING

0017 1489000000-E 610  250 TON 48.00 12000.00 68.25 17062.50 72.89  18222.50ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  240 TON 48.00 11520.00 68.25 16380.00 72.89  17493.60ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  890 TON 60.00 53400.00 68.25 60742.50 89.42  79583.80ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  80 TON 600.00 48000.00 675.00 54000.00 662.14  52971.20ASP FOR PLANT MIX

0021 2022000000-E 815 44.8 CY  35.00 1568.00 12.00 537.60 1.20  53.76SUBDRAIN EXCAVATION

0022 2033000000-E 815 33.6 CY  85.00 2856.00 42.00 1411.20 41.73  1402.13SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  200 LF  12.50 2500.00 6.00 1200.00 15.77  3154.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  350.00 350.00 400.00 400.00 367.13  367.13SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  20.00 120.00 8.00 48.00 50.16  300.966" OUTLET PIPE

0026 2199000000-E SP   384 SF  25.00 9600.00 35.00 13440.00 30.10  11558.40SANDBAG HEADWALLS

0027 3030000000-E 862  450 LF  15.40 6930.00 27.00 12150.00 16.87  7591.50STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  15.00 75.00 11.00 55.00 16.43  82.15ADDIT GUARDRAIL POSTS

0029 3270000000-N SP   4 EA  1875.00 7500.00 1850.00 7400.00 2053.62  8214.48GR ANCHOR TYPE 350

0030 3380000000-E 862 362.5 LF  8.00 2900.00 7.00 2537.50 8.76  3175.50TEMP STL BM GUARDRAIL

0031 3389100000-N SP   4 EA  850.00 3400.00 700.00 2800.00 930.97  3723.88TEMP GDRL ANCH UNITS 350

0032 3628000000-E 876  55 TON 40.00 2200.00 40.00 2200.00 56.36  3099.80RIP RAP, CLASS I

0033 3656000000-E 876  725 SY  3.00 2175.00 3.00 2175.00 3.79  2747.75GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  112 SF  10.00 1120.00 10.00 1120.00 8.76  981.12WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  10.00 960.00 12.00 1152.00 16.35  1569.60WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  36 SF  10.00 360.00 11.00 396.00 6.57  236.52WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  24 EA  60.00 1440.00 55.00 1320.00 120.92  2902.08DRUMS

0038 4435000000-N 1135  21 EA  10.00 210.00 30.00 630.00 93.72  1968.12CONES

0039 4445000000-E 1145  32 LF  25.00 800.00 20.00 640.00 16.43  525.76BARRICADES (TYPE III)

0040 4450000000-N 1150  1,280 HR  22.00 28160.00 17.00 21760.00 22.00  28160.00FLAGGER



JUN 05, 2013 08:55 AM

TIP NO B-4547 2:00 PM 2 /  6 018

HENDERSON

38407.3.1

FED AID NO BRSTP-1525(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #45 OVER DEVIL'S FORK CREEK ON SR-1525 (DANA RD).

BUCKEYE CONSTRUCTION CO.,
INC.

 

MILLER ENGINEERING COMPANY,
INC

NHM CONSTRUCTORS, LLC

MARION,  NC ASHEVILLE,  NC

C203150MAY 21 2013

0.208 MI

0041 4516000000-N 1180  21 EA  25.00 525.00 55.00 1155.00 106.14  2228.94SKINNY DRUM

0042 4650000000-N 1251  98 EA  7.25 710.50 8.00 784.00 7.94  778.12TEMP RAISED PVMT MRKS

0043 4685000000-E 1205  2,100 LF  0.75 1575.00 0.80 1680.00 1.82  3822.00THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  2,100 LF  0.85 1785.00 0.90 1890.00 1.18  2478.00THERMO PVT MKG LINES 4"120

0045 4810000000-E 1205  19,664 LF  0.18 3539.52 0.21 4129.44 0.20  3932.80PAINT PVMT MARKINGS 4"

0046 4850000000-E 1205  781 LF  0.85 663.85 1.00 781.00 0.93  726.33LINE REMOVAL 4" WIDE

0047 4905000000-N 1253  15 EA  75.00 1125.00 115.00 1725.00 132.01  1980.15SNOWPLB PVMT MRKER

0048 6000000000-E 1605  2,250 LF  2.20 4950.00 2.00 4500.00 3.07  6907.50TEMPORARY SILT FENCE

0049 6006000000-E 1610  340 TON 35.00 11900.00 29.00 9860.00 46.55  15827.00EROS CONTRL STONE CL A

0050 6009000000-E 1610  195 TON 35.00 6825.00 32.00 6240.00 54.54  10635.30EROS CONTRL STONE CL B

0051 6012000000-E 1610  250 TON 35.00 8750.00 32.00 8000.00 37.79  9447.50SEDIMENT CONTROL STONE

0052 6015000000-E 1615  1 ACR 900.00 900.00 1200.00 1200.00 1533.37  1533.37TEMPORARY MULCHING

0053 6018000000-E 1620  50 LB  2.00 100.00 7.00 350.00 4.38  219.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620 1.25 TON 900.00 1125.00 1800.00 2250.00 1095.26  1369.08FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  10.00 2000.00 4.50 900.00 9.86  1972.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   200 LF  2.00 400.00 1.25 250.00 6.24  1248.00SAFETY FENCE

0057 6030000000-E 1630  440 CY  8.00 3520.00 10.00 4400.00 9.75  4290.00SILT EXCAVATION

0058 6036000000-E 1631  2,300 SY  1.85 4255.00 1.75 4025.00 1.75  4025.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   40 SY  5.50 220.00 8.00 320.00 13.14  525.60COIR FIBER MAT

0060 6038000000-E SP   50 SY  4.75 237.50 8.00 400.00 13.14  657.00PERM SOIL REINF MAT

0061 6042000000-E 1632  300 LF  5.00 1500.00 3.90 1170.00 7.56  2268.001/4" HARDWARE CLOTH

0062 6070000000-N 1639  6 EA  300.00 1800.00 450.00 2700.00 508.71  3052.26SPECIAL STILLING BASINS

0063 6071010000-E SP   325 LF  4.00 1300.00 5.00 1625.00 12.38  4023.50WATTLE

0064 6071020000-E SP   125 LB  10.00 1250.00 6.50 812.50 26.18  3272.50POLYACRYLAMIDE (PAM)

0065 6071030000-E 1640  345 LF  6.50 2242.50 6.00 2070.00 10.95  3777.75COIR FIBER BAFFLE

0066 6071050000-E SP   4 EA  700.00 2800.00 1200.00 4800.00 753.10  3012.40**" SKIMMER
(1-1/2")

0067 6084000000-E 1660  1 ACR 1800.00 1800.00 2000.00 2000.00 3942.94  3942.94SEEDING AND MULCHING

0068 6087000000-E 1660 0.5 ACR 200.00 100.00 500.00 250.00 219.05  109.53MOWING

0069 6090000000-E 1661  50 LB  2.50 125.00 9.00 450.00 8.76  438.00SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 900.00 225.00 3000.00 750.00 1314.31  328.58FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  2.50 125.00 6.00 300.00 13.14  657.00SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.75 TON 900.00 675.00 1500.00 1125.00 1314.31  985.73FERTILIZER TOPDRESSING

0073 6111000000-E SP   220 LF  100.00 22000.00 50.00 11000.00 90.00  19800.00IMPERVIOUS DIKE

0074 6114500000-N 1667  10 MHR 65.00 650.00 45.00 450.00 65.72  657.20SPECIALIZED HAND MOWING

0075 6117000000-N SP   25 EA  75.00 1875.00 250.00 6250.00 109.53  2738.25RESPONSE FOR EROS CONTROL

0076 6123000000-E 1670 0.5 ACR 4000.00 2000.00 1800.00 900.00 2190.52  1095.26REFORESTATION

CULVERT ITEMS

0077 8035000000-N 402 Lump Sum 8000.00 15000.00  19779.04REMV EXIST STR **********
(20+30.50-L-)



JUN 05, 2013 08:55 AM

TIP NO B-4547 2:00 PM 3 /  6 018

HENDERSON

38407.3.1

FED AID NO BRSTP-1525(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #45 OVER DEVIL'S FORK CREEK ON SR-1525 (DANA RD).

BUCKEYE CONSTRUCTION CO.,
INC.

 

MILLER ENGINEERING COMPANY,
INC

NHM CONSTRUCTORS, LLC

MARION,  NC ASHEVILLE,  NC

C203150MAY 21 2013

0.208 MI

0078 8126000000-N 414 Lump Sum 35000.00 15000.00  22521.95CULV EXCAV @ ************
(20+30.50-L-)

0079 8133000000-E 414  64 TON 60.00 3840.00 45.00 2880.00 31.98  2046.72FND CONDIT MAT, BOX CULV

0080 8196000000-E 420 128.3 CY  610.00 78263.00 385.00 49395.50 554.94  71198.80CLASS A CONCRETE (CULV)

0081 8245000000-E 425  16,427 LB  1.25 20533.75 0.90 14784.30 1.07  17576.89REINF STEEL (CULVERT)

 

    TOTAL 659284.62 TOTAL 689425.04 TOTAL  749272.94CONTRACT TOTAL

 

    SUB-TOTAL 513647.87 SUB-TOTAL 592365.24 SUB-TOTAL  616149.54ROADWAY ITEMS

    SUB-TOTAL 145636.75 SUB-TOTAL 97059.80 SUB-TOTAL  133123.40CULVERT ITEMS



JUN 05, 2013 08:55 AM

TIP NO B-4547 2:00 PM 4 /  6 018

HENDERSON

38407.3.1

FED AID NO BRSTP-1525(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #45 OVER DEVIL'S FORK CREEK ON SR-1525 (DANA RD).

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC   

C203150MAY 21 2013

0.208 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00   MOBILIZATION

0002 0043000000-N 226 Lump Sum 205629.00   GRADING

0003 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0004 0057000000-E 226  100 CY  10.00 1000.00   UNDERCUT EXCAVATION

0005 0134000000-E 240  141 CY  5.00 705.00   DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  100 CY  33.00 3300.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  5.00 1000.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 25.00 250.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.50 50.00   FND CONDIT GEOTEXTILE

0010 0654000000-E 310  56 LF  300.00 16800.00   ***X***"CSP ARCH CULV *****
(112" X 75", 0.109")

0011 0995000000-E 340  56 LF  1.00 56.00   PIPE REMOVAL

0012 1099500000-E 505  250 CY  10.00 2500.00   SHALLOW UNDERCUT

0013 1099700000-E 505  125 TON 22.00 2750.00   CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  772 TON 25.00 19300.00   AGGREGATE BASE COURSE

0015 1220000000-E 545  200 TON 22.00 4400.00   INCIDENTAL STONE BASE

0016 1330000000-E 607  100 SY  22.00 2200.00   INCIDENTAL MILLING

0017 1489000000-E 610  250 TON 74.00 18500.00   ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  240 TON 74.00 17760.00   ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  890 TON 83.00 73870.00   ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  80 TON 600.00 48000.00   ASP FOR PLANT MIX

0021 2022000000-E 815 44.8 CY  1.00 44.80   SUBDRAIN EXCAVATION

0022 2033000000-E 815 33.6 CY  50.00 1680.00   SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  200 LF  12.00 2400.00   6" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  400.00 400.00   SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  12.00 72.00   6" OUTLET PIPE

0026 2199000000-E SP   384 SF  35.00 13440.00   SANDBAG HEADWALLS

0027 3030000000-E 862  450 LF  20.00 9000.00   STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  15.00 75.00   ADDIT GUARDRAIL POSTS

0029 3270000000-N SP   4 EA  2100.00 8400.00   GR ANCHOR TYPE 350

0030 3380000000-E 862 362.5 LF  11.00 3987.50   TEMP STL BM GUARDRAIL

0031 3389100000-N SP   4 EA  1000.00 4000.00   TEMP GDRL ANCH UNITS 350

0032 3628000000-E 876  55 TON 40.00 2200.00   RIP RAP, CLASS I

0033 3656000000-E 876  725 SY  2.00 1450.00   GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  112 SF  7.00 784.00   WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  18.00 1728.00   WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  36 SF  7.00 252.00   WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  24 EA  30.00 720.00   DRUMS

0038 4435000000-N 1135  21 EA  20.00 420.00   CONES

0039 4445000000-E 1145  32 LF  20.00 640.00   BARRICADES (TYPE III)

0040 4450000000-N 1150  1,280 HR  17.00 21760.00   FLAGGER



JUN 05, 2013 08:55 AM

TIP NO B-4547 2:00 PM 5 /  6 018

HENDERSON

38407.3.1

FED AID NO BRSTP-1525(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #45 OVER DEVIL'S FORK CREEK ON SR-1525 (DANA RD).

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC   

C203150MAY 21 2013

0.208 MI

0041 4516000000-N 1180  21 EA  30.00 630.00   SKINNY DRUM

0042 4650000000-N 1251  98 EA  17.00 1666.00   TEMP RAISED PVMT MRKS

0043 4685000000-E 1205  2,100 LF  0.70 1470.00   THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  2,100 LF  1.20 2520.00   THERMO PVT MKG LINES 4"120

0045 4810000000-E 1205  19,664 LF  0.25 4916.00   PAINT PVMT MARKINGS 4"

0046 4850000000-E 1205  781 LF  1.10 859.10   LINE REMOVAL 4" WIDE

0047 4905000000-N 1253  15 EA  250.00 3750.00   SNOWPLB PVMT MRKER

0048 6000000000-E 1605  2,250 LF  3.00 6750.00   TEMPORARY SILT FENCE

0049 6006000000-E 1610  340 TON 25.00 8500.00   EROS CONTRL STONE CL A

0050 6009000000-E 1610  195 TON 25.00 4875.00   EROS CONTRL STONE CL B

0051 6012000000-E 1610  250 TON 25.00 6250.00   SEDIMENT CONTROL STONE

0052 6015000000-E 1615  1 ACR 2000.00 2000.00   TEMPORARY MULCHING

0053 6018000000-E 1620  50 LB  5.00 250.00   SEED FOR TEMP SEEDING

0054 6021000000-E 1620 1.25 TON 1500.00 1875.00   FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  5.00 1000.00   TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   200 LF  3.00 600.00   SAFETY FENCE

0057 6030000000-E 1630  440 CY  5.00 2200.00   SILT EXCAVATION

0058 6036000000-E 1631  2,300 SY  2.00 4600.00   MATTING FOR EROS CONTROL

0059 6037000000-E SP   40 SY  10.00 400.00   COIR FIBER MAT

0060 6038000000-E SP   50 SY  10.00 500.00   PERM SOIL REINF MAT

0061 6042000000-E 1632  300 LF  5.00 1500.00   1/4" HARDWARE CLOTH

0062 6070000000-N 1639  6 EA  500.00 3000.00   SPECIAL STILLING BASINS

0063 6071010000-E SP   325 LF  10.00 3250.00   WATTLE

0064 6071020000-E SP   125 LB  10.00 1250.00   POLYACRYLAMIDE (PAM)

0065 6071030000-E 1640  345 LF  10.00 3450.00   COIR FIBER BAFFLE

0066 6071050000-E SP   4 EA  2000.00 8000.00   **" SKIMMER
(1-1/2")

0067 6084000000-E 1660  1 ACR 4000.00 4000.00   SEEDING AND MULCHING

0068 6087000000-E 1660 0.5 ACR 100.00 50.00   MOWING

0069 6090000000-E 1661  50 LB  8.00 400.00   SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 1500.00 375.00   FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  8.00 400.00   SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.75 TON 3000.00 2250.00   FERTILIZER TOPDRESSING

0073 6111000000-E SP   220 LF  60.00 13200.00   IMPERVIOUS DIKE

0074 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING

0075 6117000000-N SP   25 EA  50.00 1250.00   RESPONSE FOR EROS CONTROL

0076 6123000000-E 1670 0.5 ACR 4000.00 2000.00   REFORESTATION

CULVERT ITEMS

0077 8035000000-N 402 Lump Sum 15000.00   REMV EXIST STR **********
(20+30.50-L-)



JUN 05, 2013 08:55 AM

TIP NO B-4547 2:00 PM 6 /  6 018

HENDERSON

38407.3.1

FED AID NO BRSTP-1525(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #45 OVER DEVIL'S FORK CREEK ON SR-1525 (DANA RD).

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC   

C203150MAY 21 2013

0.208 MI

0078 8126000000-N 414 Lump Sum 20000.00   CULV EXCAV @ ************
(20+30.50-L-)

0079 8133000000-E 414  64 TON 66.00 4224.00   FND CONDIT MAT, BOX CULV

0080 8196000000-E 420 128.3 CY  500.00 64150.00   CLASS A CONCRETE (CULV)

0081 8245000000-E 425  16,427 LB  1.30 21355.10   REINF STEEL (CULVERT)

 

    TOTAL 752439.50   CONTRACT TOTAL

 

    SUB-TOTAL 627710.40   ROADWAY ITEMS

    SUB-TOTAL 124729.10   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  659284.62   BUCKEYE CONSTRUCTION CO., INC.

     2  689425.04   MILLER ENGINEERING COMPANY, INC

     3  749272.94   NHM CONSTRUCTORS, LLC

     4  752439.50   TENNOCA CONSTRUCTION CO., INC.



JUN 05, 2013 08:55 AM

TIP NO R-5207A 2:00 PM 1 /  13 019

HENDERSON

45393.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1006 (HOWARD GAP RD) FROM US-64 TO BRIDGE #20.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

TENNOCA CONSTRUCTION CO.,
INC.

ROGERS GROUP, INC.

CANDLER,  NC NASHVILLE,  TN

C203138MAY 21 2013

3.009 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 385000.00 380000.00  346447.64MOBILIZATION

0002 0000400000-N 801 Lump Sum 85800.00 110000.00  117662.81CONSTRUCTION SURVEYING

0003 0000930000-E SP   270 LF  67.28 18165.60 95.00 25650.00 95.40  25758.00GENERIC MISCELLANEOUS ITEM (LF)
PEDESTRIAN SAFETY RAIL

0004 0029000000-N SP  Lump Sum 17331.60 20000.00  14204.34REINF BRG APPR **********
(51+40.50)

0005 0029000000-N SP  Lump Sum 22373.50 33000.00  29680.71REINF BRG APPR **********
(71+24.00)

0006 0043000000-N 226 Lump Sum 793861.20 934000.00  1324276.78GRADING

0007 0050000000-E 226  1 ACR 5500.00 5500.00 1.00 1.00 2650.06  2650.06SUPP CLEARING & GRUBBING

0008 0057000000-E 226  100 CY  16.50 1650.00 10.00 1000.00 10.60  1060.00UNDERCUT EXCAVATION

0009 0134000000-E 240  70 CY  11.00 770.00 5.00 350.00 5.30  371.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  200 CY  31.20 6240.00 35.00 7000.00 40.28  8056.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  200 SY  4.50 900.00 2.00 400.00 2.86  572.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   598 SF  15.00 8970.00 0.01 5.98 1.06  633.88TEMPORARY SHORING

0013 0223000000-E 275  500 SY  47.70 23850.00 40.00 20000.00 49.82  24910.00ROCK PLATING

0014 0225000000-E SP   500 SY  50.40 25200.00 24.00 12000.00 44.30  22150.00REINFORCED SOIL SLOPES

0015 0241000000-E SP   2,500 SY  165.70 414250.00 163.00 407500.00 164.30  410750.00GENERIC GRADING ITEM (SY)
SOIL NAIL SLOPE STABILIZATION

0016 0262000000-N SP   12 EA  519.90 6238.80 1300.00 15600.00 556.51  6678.12GENERIC GRADING ITEM (EA)
SOIL NAIL PROOF TESTS

0017 0262000000-N SP   3 EA  940.10 2820.30 1800.00 5400.00 1113.03  3339.09GENERIC GRADING ITEM (EA)
SOIL NAIL VERIFICATION TESTS

0018 0262000000-N SP   15 EA  824.60 12369.00 1000.00 15000.00 667.81  10017.15GENERIC GRADING ITEM (EA)
SUPPLEMENTAL SOIL NAILS

0019 0318000000-E 300  800 TON 33.30 26640.00 25.00 20000.00 34.98  27984.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  2,520 SY  6.20 15624.00 2.00 5040.00 2.86  7207.20FND CONDIT GEOTEXTILE

0021 0335200000-E 305  1,612 LF  28.50 45942.00 44.00 70928.00 46.64  75183.6815" DRAINAGE PIPE

0022 0335300000-E 305  892 LF  32.20 28722.40 48.00 42816.00 50.88  45384.9618" DRAINAGE PIPE

0023 0335400000-E 305  348 LF  36.40 12667.20 59.00 20532.00 57.25  19923.0024" DRAINAGE PIPE

0024 0335500000-E 305  408 LF  46.20 18849.60 89.00 36312.00 94.34  38490.7230" DRAINAGE PIPE

0025 0335600000-E 305  72 LF  57.30 4125.60 95.00 6840.00 100.70  7250.4036" DRAINAGE PIPE

0026 0335850000-E 305  1 EA  784.70 784.70 500.00 500.00 795.02  795.02**" DRAINAGE PIPE ELBOW
(24")

0027 0366000000-E 310  272 LF  23.10 6283.20 47.00 12784.00 51.94  14127.6815" RC PIPE CULV III

0028 0372000000-E 310  428 LF  27.10 11598.80 56.00 23968.00 62.55  26771.4018" RC PIPE CULV III

0029 0378000000-E 310  504 LF  36.70 18496.80 64.00 32256.00 73.15  36867.6024" RC PIPE CULV III

0030 0384000000-E 310  48 LF  50.00 2400.00 74.00 3552.00 83.74  4019.5230" RC PIPE CULV III

0031 0576000000-E 310  92 LF  61.40 5648.80 120.00 11040.00 132.50  12190.00**" CS PIPE CULV *****"
(36", 0.079")

0032 0576000000-E 310  60 LF  85.60 5136.00 165.00 9900.00 185.51  11130.60**" CS PIPE CULV *****"
(42", 0.109")

0033 0576000000-E 310  68 LF  98.50 6698.00 171.00 11628.00 212.01  14416.68**" CS PIPE CULV *****"
(48", 0.109")

0034 0576000000-E 310  140 LF  131.60 18424.00 200.00 28000.00 238.50  33390.00**" CS PIPE CULV *****"
(54", 0.138")
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0035 0576000000-E 310  120 LF  149.30 17916.00 220.00 26400.00 265.00  31800.00**" CS PIPE CULV *****"
(60", 0.138")

0036 0588000000-E 310  352 LF  29.80 10489.60 48.00 16896.00 50.88  17909.7618" CS PIPE CULV 0.064"

0037 0594000000-E 310  404 LF  35.60 14382.40 59.00 23836.00 57.25  23129.0024" CS PIPE CULV 0.064"

0038 0600000000-E 310  80 LF  46.60 3728.00 85.00 6800.00 68.91  5512.8030" CS PIPE CULV 0.079"

0039 0995000000-E 340  2,929 LF  9.30 27239.70 5.00 14645.00 5.30  15523.70PIPE REMOVAL

0040 1099500000-E 505  150 CY  16.50 2475.00 8.00 1200.00 9.54  1431.00SHALLOW UNDERCUT

0041 1099700000-E 505  250 TON 22.20 5550.00 22.00 5500.00 23.32  5830.00CLASS IV SUBGRD STABILIZATION

0042 1121000000-E 520  2,952 TON 20.50 60516.00 22.00 64944.00 28.00  82656.00AGGREGATE BASE COURSE

0043 1220000000-E 545  3,100 TON 28.30 87730.00 18.00 55800.00 25.44  78864.00INCIDENTAL STONE BASE

0044 1275000000-E 600  26 GAL 42.00 1092.00 40.00 1040.00 18.00  468.00PRIME COAT

0045 1297000000-E 607  800 SY  10.50 8400.00 11.00 8800.00 10.46  8368.00MILL ASP PVMT *****" DTH
(2")

0046 1330000000-E 607  800 SY  10.50 8400.00 11.00 8800.00 8.15  6520.00INCIDENTAL MILLING

0047 1489000000-E 610  9,800 TON 42.20 413560.00 45.00 441000.00 50.00  490000.00ASP CONC BASE CRS B25.0B

0048 1491000000-E 610  400 TON 51.50 20600.00 55.00 22000.00 56.00  22400.00ASP CONC BASE CRS B25.0C

0049 1498000000-E 610  14,400 TON 42.20 607680.00 45.00 648000.00 51.00  734400.00ASP CONC INTR CRS I19.0B

0050 1503000000-E 610  350 TON 51.50 18025.00 55.00 19250.00 59.00  20650.00ASP CONC INTR CRS I19.0C

0051 1519000000-E 610  8,700 TON 50.50 439350.00 53.00 461100.00 50.00  435000.00ASP CONC SURF CRS S9.5B

0052 1523000000-E 610  210 TON 67.00 14070.00 71.00 14910.00 70.00  14700.00ASP CONC SURF CRS S9.5C

0053 1575000000-E 620  1,695 TON 638.70 1082596.50 620.00 1050900.00 575.00  974625.00ASP FOR PLANT MIX

0054 1693000000-E 654  200 TON 236.30 47260.00 185.00 37000.00 150.00  30000.00ASPH PLT MIX PVMT REPAIR

0055 1840000000-E 665  30,500 LF  1.60 48800.00 0.30 9150.00 0.17  5185.00MILLED RUMBLE STRIPS

0056 2000000000-N 806  156 EA  152.80 23836.80 277.00 43212.00 159.00  24804.00RIGHT OF WAY MARKERS

0057 2022000000-E 815 67.2 CY  1.10 73.92 1.00 67.20 1.06  71.23SUBDRAIN EXCAVATION

0058 2033000000-E 815 50.4 CY  36.90 1859.76 50.00 2520.00 51.94  2617.78SUBDRAIN FINE AGGREGATE

0059 2044000000-E 815  300 LF  14.40 4320.00 12.00 3600.00 14.84  4452.006" PERF SUBDRN PIPE

0060 2070000000-N 815  1 EA  335.20 335.20 450.00 450.00 318.01  318.01SUBDRN PIPE OUTLET

0061 2077000000-E 815  6 LF  45.80 274.80 12.00 72.00 14.84  89.046" OUTLET PIPE

0062 2209000000-E 838 14.9 CY  1737.80 25893.22 1200.00 17880.00 1590.04  23691.60ENDWALLS

0063 2220000000-E 838 8.9 CY  1920.80 17095.12 1500.00 13350.00 1908.05  16981.65REINFORCED ENDWALLS

0064 2275000000-E SP  43.39 CY  151.80 6586.60 500.00 21695.00 1033.52  44844.43FLOWABLE FILL

0065 2286000000-N 840  29 EA  1465.60 42502.40 1800.00 52200.00 2014.05  58407.45MASNRY DRAINAGE STRUCT

0066 2308000000-E 840 1.36 LF  472.10 642.06 180.00 244.80 159.00  216.24MASNRY DRAINAGE STRUCT

0067 2364000000-N 840  5 EA  482.40 2412.00 400.00 2000.00 424.01  2120.05FRAME W/2GRTS 840.16 STD

0068 2366000000-N 840  7 EA  442.10 3094.70 400.00 2800.00 424.01  2968.07FRAME W/2GRTS 840.24 STD

0069 2367000000-N 840  4 EA  418.60 1674.40 400.00 1600.00 530.01  2120.04FRAME W/2GRTS 840.29 STD

0070 2374000000-N 840  2 EA  503.30 1006.60 500.00 1000.00 530.01  1060.02FRAME-GRT-HD 840.03 **
(E)

0071 2374000000-N 840  6 EA  503.30 3019.80 500.00 3000.00 530.01  3180.06FRAME-GRT-HD 840.03 **
(F)

0072 2374000000-N 840  3 EA  503.30 1509.90 500.00 1500.00 530.01  1590.03FRAME-GRT-HD 840.03 **
(G)



JUN 05, 2013 08:55 AM

TIP NO R-5207A 2:00 PM 3 /  13 019

HENDERSON

45393.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1006 (HOWARD GAP RD) FROM US-64 TO BRIDGE #20.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

TENNOCA CONSTRUCTION CO.,
INC.

ROGERS GROUP, INC.

CANDLER,  NC NASHVILLE,  TN

C203138MAY 21 2013

3.009 MI

0073 2486000000-E SP   335 SF  31.80 10653.00 30.00 10050.00 32.86  11008.10GENERIC DRAINAGE ITEM (SF)
SANDBAG HEADWALLS

0074 2549000000-E 846  2,030 LF  18.00 36540.00 20.00 40600.00 18.21  36966.302'-6" CONC CURB & GUTTER

0075 2556000000-E 846  200 LF  16.90 3380.00 19.00 3800.00 17.01  3402.00SHOULDER BERM GUTTER

0076 2591000000-E 848  10 SY  52.50 525.00 40.00 400.00 40.28  402.804" CONCRETE SIDEWALK

0077 2612000000-E 848  470 SY  42.90 20163.00 45.00 21150.00 43.34  20369.806" CONCRETE DRIVEWAY

0078 2619000000-E 850  60 SY  37.30 2238.00 40.00 2400.00 37.63  2257.804" CONCRETE PAVED DITCH

0079 2815000000-N 858  1 EA  997.90 997.90 700.00 700.00 1590.04  1590.04ADJ DROP INLETS

0080 2845000000-N 858  12 EA  787.80 9453.60 600.00 7200.00 742.02  8904.24ADJ METER OR VALVE BOXES

0081 3195000000-N 862  7 EA  472.70 3308.90 500.00 3500.00 477.01  3339.07GR ANCHOR TYPE AT-1

0082 3215000000-N 862  7 EA  1418.00 9926.00 1500.00 10500.00 1431.04  10017.28GR ANCHOR TYPE III

0083 3270000000-N SP   9 EA  1890.70 17016.30 2000.00 18000.00 1908.05  17172.45GR ANCHOR TYPE 350

0084 3387000000-N 862  1 EA  262.60 262.60 300.00 300.00 265.00  265.00TEMP GDRL ANCH UNITS ******
(AT-1)

0085 3389100000-N SP   3 EA  735.30 2205.90 770.00 2310.00 742.02  2226.06TEMP GDRL ANCH UNITS 350

0086 3420000000-E SP   1,275 LF  17.90 22822.50 19.00 24225.00 18.02  22975.50GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL WITH       8' POSTS

0087 3420000000-E SP   425 LF  18.90 8032.50 19.00 8075.00 19.08  8109.00GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL, SHOP CURVED WITH 8' POSTS

0088 3420000000-E SP   225 LF  13.70 3082.50 15.00 3375.00 13.78  3100.50GENERIC GUARDRAIL ITEM (LF)
TEMPORARY STEEL BM GUARDRAIL WITH 8' POSTS

0089 3420000000-E SP  62.5 LF  14.70 918.75 15.00 937.50 14.84  927.50GENERIC GUARDRAIL ITEM (LF)
TEMPORARY STEEL BM GUARDRAIL WITH 8' POSTS
(SHOP CURVED)

0090 3435000000-N SP   20 EA  44.10 882.00 45.00 900.00 44.52  890.40GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS    (8')

0091 3436000000-N 862  1 EA  1785.70 1785.70 1800.00 1800.00 1802.05  1802.05GENERIC GUARDRAIL ITEM (EA) 862
GUARDRAIL ANCHOR UNITS, TYPE III SHOP CURVED

0092 3628000000-E 876  126 TON 48.10 6060.60 32.00 4032.00 40.28  5075.28RIP RAP, CLASS I

0093 3635000000-E 876  73 TON 50.30 3671.90 32.00 2336.00 40.28  2940.44RIP RAP, CLASS II

0094 3642000000-E 876  532 TON 37.30 19843.60 32.00 17024.00 40.28  21428.96RIP RAP, CLASS A

0095 3649000000-E 876  1,026 TON 40.90 41963.40 32.00 32832.00 40.28  41327.28RIP RAP, CLASS B

0096 3656000000-E 876  7,693 SY  2.60 20001.80 3.00 23079.00 2.86  22001.98GEOTEXTILE FOR DRAINGE

0097 4072000000-E 903  1,266 LF  4.90 6203.40 5.00 6330.00 5.35  6773.10SUPPORT, 3-LB STL U-CHAN

0098 4102000000-N 904  70 EA  47.30 3311.00 50.00 3500.00 47.70  3339.00SIGN ERECTION, TYPE E

0099 4108000000-N 904  1 EA  78.80 78.80 80.00 80.00 82.68  82.68SIGN ERECTION, TYPE F

0100 4116100000-N 904  4 EA  78.80 315.20 80.00 320.00 265.00  1060.00SIGN ERECT, RELOC ** GRD MTD
(E)

0101 4155000000-N 907  63 EA  1.10 69.30 2.00 126.00 5.30  333.90DISPOSE SIGN SYST U-CHAN

0102 4400000000-E 1110  288 SF  4.70 1353.60 5.00 1440.00 5.83  1679.04WORK ZONE SIGNS (STAT)

0103 4405000000-E 1110  946 SF  24.20 22893.20 21.00 19866.00 9.38  8873.48WORK ZONE SIGNS (PORT)

0104 4410000000-E 1110  260 SF  8.50 2210.00 7.00 1820.00 5.14  1336.40WORK ZONE SIGNS (BARR)

0105 4415000000-N 1115  2 EA  4972.00 9944.00 2100.00 4200.00 2809.07  5618.14FLASHING ARROW BOARD

0106 4420000000-N 1120  2 EA  17930.00 35860.00 8000.00 16000.00 10460.33  20920.66PORTABLE CHANGE MSG SIGN

0107 4430000000-N 1130  872 EA  52.80 46041.60 42.00 36624.00 31.59  27546.48DRUMS
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0108 4435000000-N 1135  60 EA  22.60 1356.00 17.12 1027.20 16.80  1008.00CONES

0109 4445000000-E 1145  160 LF  25.40 4064.00 24.00 3840.00 16.96  2713.60BARRICADES (TYPE III)

0110 4450000000-N 1150  10,800 HR  21.50 232200.00 17.00 183600.00 16.43  177444.00FLAGGER

0111 4480000000-N 1165  2 EA  4400.00 8800.00 9500.00 19000.00 20119.28  40238.56TMA

0112 4516000000-N 1180  900 EA  34.50 31050.00 28.00 25200.00 30.37  27333.00SKINNY DRUM

0113 4650000000-N 1251  400 EA  6.60 2640.00 11.00 4400.00 10.60  4240.00TEMP RAISED PVMT MRKS

0114 4685000000-E 1205  29,387 LF  0.40 11754.80 0.60 17632.20 0.46  13518.02THERMO PVT MKG LINES 4"90

0115 4686000000-E 1205  36,534 LF  0.50 18267.00 0.60 21920.40 0.46  16805.64THERMO PVT MKG LINES 4"120

0116 4695000000-E 1205  419 LF  1.90 796.10 1.50 628.50 1.27  532.13THERMO PVT MKG LINES 8"90 MILS

0117 4697000000-E 1205  275 LF  2.40 660.00 1.50 412.50 1.27  349.25THERMO PVT MKG LINE 8"120 MILS

0118 4710000000-E 1205  291 LF  4.20 1222.20 8.00 2328.00 7.42  2159.2224"WIDE THERMO 120 MILS

0119 4725000000-E 1205  24 EA  99.80 2395.20 55.00 1320.00 53.00  1272.00THERMO PVT SYMBOL 90MILS

0120 4810000000-E 1205  68,008 LF  0.20 13601.60 0.20 13601.60 0.10  6800.80PAINT PVMT MARKINGS 4"

0121 4820000000-E 1205  371 LF  0.40 148.40 0.40 148.40 0.32  118.72PAINT PVMT MARKINGS 8"

0122 4835000000-E 1205  263 LF  1.60 420.80 3.00 789.00 2.65  696.95PAINT PVT MKG LINES 24"

0123 4845000000-N 1205  24 EA  42.00 1008.00 26.00 624.00 26.50  636.00PAINT PVT MKG SYMBOL

0124 4850000000-E 1205  2,400 LF  1.10 2640.00 1.10 2640.00 1.06  2544.00LINE REMOVAL 4" WIDE

0125 4905000000-N 1253  493 EA  27.30 13458.90 35.00 17255.00 28.36  13981.48SNOWPLB PVMT MRKER

0126 5319000000-E 1505  1 CY  1575.60 1575.60 850.00 850.00 530.01  530.01CL B CONC FOR ENCAS LINE

0127 5325600000-E 1510  100 LF  60.90 6090.00 65.00 6500.00 245.92  24592.006" WATER LINE

0128 5326200000-E 1510  938 LF  75.60 70912.80 75.00 70350.00 106.00  99428.0012" WATER LINE

0129 5326600000-E 1510  178 LF  210.10 37397.80 256.00 45568.00 376.30  66981.4016" WATER LINE

0130 5546000000-E 1515  3 EA  1470.60 4411.80 1900.00 5700.00 1378.03  4134.098" VALVE

0131 5558000000-E 1515  3 EA  2731.00 8193.00 3400.00 10200.00 2226.06  6678.1812" VALVE

0132 5558600000-E 1515  3 EA  8403.20 25209.60 9000.00 27000.00 7632.18  22896.5416" VALVE

0133 5648000000-N 1515  7 EA  525.20 3676.40 700.00 4900.00 1166.03  8162.21RELOCATE WATER METER

0134 5672000000-N 1515  3 EA  2626.00 7878.00 2700.00 8100.00 1537.04  4611.12RELOCATE FIRE HYDRANT

0135 5709200000-E 1520  415 LF  47.30 19629.50 40.00 16600.00 72.09  29917.354" FORCE MAIN SEWER

0136 5768000000-N 1520  2 EA  766.80 1533.60 1100.00 2200.00 636.02  1272.04SANITARY SEWER CLEAN-OUT

0137 5798000000-E 1530  436 LF  5.30 2310.80 3.00 1308.00 10.60  4621.60ABANDON **" UTILITY PIPE
(4")

0138 5800000000-E 1530  100 LF  6.30 630.00 6.00 600.00 19.08  1908.00ABANDON 6" UTILITY PIPE

0139 5804000000-E 1530  913 LF  11.60 10590.80 6.00 5478.00 19.08  17420.04ABANDON 12" UTILITY PIPE

0140 5810000000-E 1530  160 LF  14.70 2352.00 10.00 1600.00 25.44  4070.40ABANDON 16" UTILITY PIPE

0141 5836400000-E 1540  84 LF  236.30 19849.20 350.00 29400.00 318.01  26712.8436" ENCASEMENT PIPE

0142 6000000000-E 1605  21,710 LF  2.80 60788.00 2.50 54275.00 2.01  43637.10TEMPORARY SILT FENCE

0143 6006000000-E 1610  1,800 TON 38.50 69300.00 22.00 39600.00 39.22  70596.00EROS CONTRL STONE CL A

0144 6009000000-E 1610  3,150 TON 43.10 135765.00 22.00 69300.00 39.22  123543.00EROS CONTRL STONE CL B

0145 6012000000-E 1610  1,010 TON 34.80 35148.00 22.00 22220.00 39.22  39612.20SEDIMENT CONTROL STONE

0146 6015000000-E 1615  18 ACR 630.20 11343.60 1150.00 20700.00 609.51  10971.18TEMPORARY MULCHING

0147 6018000000-E 1620  450 LB  3.20 1440.00 3.00 1350.00 3.71  1669.50SEED FOR TEMP SEEDING
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0148 6021000000-E 1620 1.75 TON 1260.50 2205.88 1200.00 2100.00 1378.03  2411.55FERT FOR TEMP SEEDING

0149 6024000000-E 1622  200 LF  8.30 1660.00 5.00 1000.00 19.66  3932.00TEMPORARY SLOPE DRAINS

0150 6029000000-E SP   900 LF  3.10 2790.00 3.00 2700.00 1.75  1575.00SAFETY FENCE

0151 6030000000-E 1630  4,510 CY  8.60 38786.00 1.00 4510.00 8.69  39191.90SILT EXCAVATION

0152 6036000000-E 1631  9,500 SY  1.60 15200.00 1.60 15200.00 1.59  15105.00MATTING FOR EROS CONTROL

0153 6038000000-E SP   500 SY  8.40 4200.00 10.00 5000.00 6.36  3180.00PERM SOIL REINF MAT

0154 6042000000-E 1632  440 LF  6.30 2772.00 5.00 2200.00 3.71  1632.401/4" HARDWARE CLOTH

0155 6071010000-E SP   60 LF  12.30 738.00 12.00 720.00 21.20  1272.00WATTLE

0156 6071020000-E SP   85 LB  23.70 2014.50 8.00 680.00 12.72  1081.20POLYACRYLAMIDE (PAM)

0157 6071030000-E 1640  180 LF  10.70 1926.00 10.00 1800.00 8.48  1526.40COIR FIBER BAFFLE

0158 6084000000-E 1660  12 ACR 1628.10 19537.20 3000.00 36000.00 1775.55  21306.60SEEDING AND MULCHING

0159 6087000000-E 1660  12 ACR 84.00 1008.00 80.00 960.00 159.00  1908.00MOWING

0160 6090000000-E 1661  200 LB  3.20 640.00 5.00 1000.00 6.36  1272.00SEED FOR REPAIR SEEDING

0161 6093000000-E 1661 0.25 TON 1680.60 420.15 1600.00 400.00 1378.03  344.51FERT FOR REPAIR SEEDING

0162 6096000000-E 1662  300 LB  12.60 3780.00 12.00 3600.00 3.71  1113.00SEED FOR SUPP SEEDING

0163 6108000000-E 1665 8.5 TON 1260.50 10714.25 2400.00 20400.00 1378.03  11713.26FERTILIZER TOPDRESSING

0164 6114500000-N 1667  10 MHR 42.00 420.00 40.00 400.00 53.00  530.00SPECIALIZED HAND MOWING

0165 6117000000-N SP   100 EA  105.00 10500.00 100.00 10000.00 79.50  7950.00RESPONSE FOR EROS CONTROL

0166 7048500000-E 1705  4 EA  577.70 2310.80 600.00 2400.00 583.01  2332.0416" PEDEST SIG HEAD 1 SEC W/CD

0167 7060000000-E 1705  2,520 LF  1.60 4032.00 2.00 5040.00 1.59  4006.80SIGNAL CABLE

0168 7120000000-E 1705  20 EA  525.20 10504.00 520.00 10400.00 530.01  10600.20VEHICLE SIGNAL HD (12", 3 SECT)

0169 7132000000-E 1705  2 EA  630.20 1260.40 620.00 1240.00 636.02  1272.04VEHICLE SIGNAL HD (12", 4 SECT)

0170 7264000000-E 1710  1,250 LF  4.20 5250.00 5.00 6250.00 4.24  5300.00MESSENGER CABLE (3/8")

0171 7288000000-E 1715  100 LF  15.80 1580.00 16.00 1600.00 15.90  1590.00PAVED TRENCH (***********)
(1, 2")

0172 7300000000-E 1715  1,530 LF  5.30 8109.00 6.00 9180.00 5.30  8109.00UNPAVED TRENCH (***********)
(1, 2")

0173 7324000000-N 1716  15 EA  525.20 7878.00 520.00 7800.00 530.01  7950.15JUNCTION BOX (STANDARD SIZE)

0174 7444000000-E 1725  2,000 LF  6.30 12600.00 7.00 14000.00 6.36  12720.00INDUCTIVE LOOP SAWCUT

0175 7456000000-E 1726  5,720 LF  1.10 6292.00 1.10 6292.00 1.06  6063.20LEAD-IN CABLE(********)
(14-2)

0176 7576000000-N SP   12 EA  11029.20 132350.40 12000.00 144000.00 11130.27  133563.24METAL STRAIN SIGNAL POLE

0177 7613000000-N SP   12 EA  1050.40 12604.80 1100.00 13200.00 1060.02  12720.24SOIL TEST

0178 7614100000-E SP   180 CY  283.60 51048.00 300.00 54000.00 286.21  51517.80DRILLED PIER FOUND

0179 7636000000-N 1745  4 EA  262.60 1050.40 250.00 1000.00 265.00  1060.00SIGN FOR SIGNALS

0180 7642200000-N 1743  1 EA  840.30 840.30 880.00 880.00 848.01  848.01TYPE II PED W/ FOUNDATION

0181 7684000000-N 1750  3 EA  840.30 2520.90 880.00 2640.00 848.01  2544.03SIGNAL CABINET FOUNDATION

0182 7756000000-N 1751  3 EA  12604.80 37814.40 14000.00 42000.00 12720.30  38160.90CONTLR WITH CBNT, 2070L BASE MTD

0183 7780000000-N 1751  15 EA  105.00 1575.00 110.00 1650.00 106.00  1590.00DETECTOR CARD (TYPE 2070L)

0184 7901000000-N 1753  3 EA  525.20 1575.60 550.00 1650.00 530.01  1590.03CABINET BASE EXTENDER
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CANDLER,  NC NASHVILLE,  TN

C203138MAY 21 2013

3.009 MI

WALL ITEMS

0185 8802014000-E SP   1,255 SF  138.00 173190.00 135.00 169425.00 101.76  127708.80SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0186 8035000000-N 402 Lump Sum 7400.00 40000.00  42401.01REMV EXIST STR **********
(51+40.50-L-)

0187 8035000000-N 402 Lump Sum 21000.00 9000.00  10070.24REMV EXIST STR **********
(71+24.00-L-)

0188 8096000000-E 450  69 LF  460.00 31740.00 350.00 24150.00 148.40  10239.60PILE EXCAVATION IN SOIL

0189 8097000000-E 450  71 LF  460.00 32660.00 350.00 24850.00 848.01  60208.71PILE EXCAVATION NOT IN SOIL

0190 8121000000-N 412 Lump Sum 4100.00 5500.00  5830.14UNCL STR EXCAV STA *****
(51+40.50-L-)

0191 8121000000-N 412 Lump Sum 4800.00 5500.00  5830.14UNCL STR EXCAV STA *****
(71+24.00-L-)

0192 8182000000-E 420  112 CY  1000.00 112000.00 900.00 100800.00 710.21  79543.52CLASS A CONCRETE (BRIDGE)

0193 8210000000-N 422 Lump Sum 41500.00 46000.00  44362.06BRG APPR SLAB ***********
(51+40.50-L-)

0194 8210000000-N 422 Lump Sum 41500.00 46000.00  46641.12BRG APPR SLAB ***********
(71+24.00-L-)

0195 8217000000-E 425  16,656 LB  1.00 16656.00 1.50 24984.00 1.06  17655.36REINF STEEL (BRIDGE)

0196 8364000000-E 450  980 LF  45.00 44100.00 37.00 36260.00 42.40  41552.00HP12X53 PILES

0197 8387000000-E 450  880 LF  88.00 77440.00 108.00 95040.00 90.11  79296.80PP18X0.50 GALV STL PILE

0198 8391000000-N 450  44 EA  170.00 7480.00 200.00 8800.00 238.50  10494.00STEEL PILE POINTS

0199 8475000000-E 460 288.1 LF  142.00 40910.20 170.00 48977.00 142.04  40921.72TWO BAR METAL RAIL

0200 8517000000-E 460 210.6 LF  105.00 22113.00 105.00 22113.00 10.60  2232.361'-**"X*****"CONC PARAPET
(1'-2 X 2'-9")

0201 8517000000-E 460  110 LF  135.00 14850.00 105.00 11550.00 137.80  15158.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 1/2")

0202 8608000000-E 876  468 TON 40.00 18720.00 40.00 18720.00 51.94  24307.92RIP RAP II (2'-0")

0203 8622000000-E 876  520 SY  5.50 2860.00 2.00 1040.00 2.86  1487.20GEOTEXTILE FOR DRAINAGE

0204 8657000000-N 430 Lump Sum 12500.00 15000.00  12720.30ELASTOMERIC BEARINGS

0205 8762000000-E 430  2,080 LF  140.00 291200.00 149.00 309920.00 148.40  308672.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 7831079.81 TOTAL 8015683.28 TOTAL  8579188.38CONTRACT TOTAL

 

    SUB-TOTAL 6812360.61 SUB-TOTAL 6952054.28 SUB-TOTAL  7591855.38ROADWAY ITEMS

    SUB-TOTAL 173190.00 SUB-TOTAL 169425.00 SUB-TOTAL  127708.80WALL ITEMS

    SUB-TOTAL 845529.20 SUB-TOTAL 894204.00 SUB-TOTAL  859624.20STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 610000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 130000.00   CONSTRUCTION SURVEYING

0003 0000930000-E SP   270 LF  82.00 22140.00   GENERIC MISCELLANEOUS ITEM (LF)
PEDESTRIAN SAFETY RAIL

0004 0029000000-N SP  Lump Sum 14500.00   REINF BRG APPR **********
(51+40.50)

0005 0029000000-N SP  Lump Sum 30000.00   REINF BRG APPR **********
(71+24.00)

0006 0043000000-N 226 Lump Sum 1350000.00   GRADING

0007 0050000000-E 226  1 ACR 2700.00 2700.00   SUPP CLEARING & GRUBBING

0008 0057000000-E 226  100 CY  15.00 1500.00   UNDERCUT EXCAVATION

0009 0134000000-E 240  70 CY  5.35 374.50   DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  200 CY  41.00 8200.00   SELECT GRANULAR MATERIAL

0011 0196000000-E 270  200 SY  3.00 600.00   GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   598 SF  1.00 598.00   TEMPORARY SHORING

0013 0223000000-E 275  500 SY  51.00 25500.00   ROCK PLATING

0014 0225000000-E SP   500 SY  45.00 22500.00   REINFORCED SOIL SLOPES

0015 0241000000-E SP   2,500 SY  167.00 417500.00   GENERIC GRADING ITEM (SY)
SOIL NAIL SLOPE STABILIZATION

0016 0262000000-N SP   12 EA  525.00 6300.00   GENERIC GRADING ITEM (EA)
SOIL NAIL PROOF TESTS

0017 0262000000-N SP   3 EA  955.00 2865.00   GENERIC GRADING ITEM (EA)
SOIL NAIL VERIFICATION TESTS

0018 0262000000-N SP   15 EA  850.00 12750.00   GENERIC GRADING ITEM (EA)
SUPPLEMENTAL SOIL NAILS

0019 0318000000-E 300  800 TON 35.00 28000.00   FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  2,520 SY  3.00 7560.00   FND CONDIT GEOTEXTILE

0021 0335200000-E 305  1,612 LF  47.50 76570.00   15" DRAINAGE PIPE

0022 0335300000-E 305  892 LF  52.00 46384.00   18" DRAINAGE PIPE

0023 0335400000-E 305  348 LF  58.00 20184.00   24" DRAINAGE PIPE

0024 0335500000-E 305  408 LF  96.00 39168.00   30" DRAINAGE PIPE

0025 0335600000-E 305  72 LF  100.00 7200.00   36" DRAINAGE PIPE

0026 0335850000-E 305  1 EA  800.00 800.00   **" DRAINAGE PIPE ELBOW
(24")

0027 0366000000-E 310  272 LF  53.00 14416.00   15" RC PIPE CULV III

0028 0372000000-E 310  428 LF  64.00 27392.00   18" RC PIPE CULV III

0029 0378000000-E 310  504 LF  74.00 37296.00   24" RC PIPE CULV III

0030 0384000000-E 310  48 LF  85.00 4080.00   30" RC PIPE CULV III

0031 0576000000-E 310  92 LF  135.00 12420.00   **" CS PIPE CULV *****"
(36", 0.079")

0032 0576000000-E 310  60 LF  180.00 10800.00   **" CS PIPE CULV *****"
(42", 0.109")

0033 0576000000-E 310  68 LF  215.00 14620.00   **" CS PIPE CULV *****"
(48", 0.109")

0034 0576000000-E 310  140 LF  240.00 33600.00   **" CS PIPE CULV *****"
(54", 0.138")
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0035 0576000000-E 310  120 LF  270.00 32400.00   **" CS PIPE CULV *****"
(60", 0.138")

0036 0588000000-E 310  352 LF  52.00 18304.00   18" CS PIPE CULV 0.064"

0037 0594000000-E 310  404 LF  56.00 22624.00   24" CS PIPE CULV 0.064"

0038 0600000000-E 310  80 LF  70.00 5600.00   30" CS PIPE CULV 0.079"

0039 0995000000-E 340  2,929 LF  5.25 15377.25   PIPE REMOVAL

0040 1099500000-E 505  150 CY  9.50 1425.00   SHALLOW UNDERCUT

0041 1099700000-E 505  250 TON 23.50 5875.00   CLASS IV SUBGRD STABILIZATION

0042 1121000000-E 520  2,952 TON 27.00 79704.00   AGGREGATE BASE COURSE

0043 1220000000-E 545  3,100 TON 25.75 79825.00   INCIDENTAL STONE BASE

0044 1275000000-E 600  26 GAL 40.00 1040.00   PRIME COAT

0045 1297000000-E 607  800 SY  10.00 8000.00   MILL ASP PVMT *****" DTH
(2")

0046 1330000000-E 607  800 SY  10.00 8000.00   INCIDENTAL MILLING

0047 1489000000-E 610  9,800 TON 41.00 401800.00   ASP CONC BASE CRS B25.0B

0048 1491000000-E 610  400 TON 50.00 20000.00   ASP CONC BASE CRS B25.0C

0049 1498000000-E 610  14,400 TON 41.00 590400.00   ASP CONC INTR CRS I19.0B

0050 1503000000-E 610  350 TON 50.00 17500.00   ASP CONC INTR CRS I19.0C

0051 1519000000-E 610  8,700 TON 41.00 356700.00   ASP CONC SURF CRS S9.5B

0052 1523000000-E 610  210 TON 65.00 13650.00   ASP CONC SURF CRS S9.5C

0053 1575000000-E 620  1,695 TON 620.00 1050900.00   ASP FOR PLANT MIX

0054 1693000000-E 654  200 TON 200.00 40000.00   ASPH PLT MIX PVMT REPAIR

0055 1840000000-E 665  30,500 LF  0.26 7930.00   MILLED RUMBLE STRIPS

0056 2000000000-N 806  156 EA  96.00 14976.00   RIGHT OF WAY MARKERS

0057 2022000000-E 815 67.2 CY  1.00 67.20   SUBDRAIN EXCAVATION

0058 2033000000-E 815 50.4 CY  53.00 2671.20   SUBDRAIN FINE AGGREGATE

0059 2044000000-E 815  300 LF  15.00 4500.00   6" PERF SUBDRN PIPE

0060 2070000000-N 815  1 EA  325.00 325.00   SUBDRN PIPE OUTLET

0061 2077000000-E 815  6 LF  15.00 90.00   6" OUTLET PIPE

0062 2209000000-E 838 14.9 CY  1650.00 24585.00   ENDWALLS

0063 2220000000-E 838 8.9 CY  2000.00 17800.00   REINFORCED ENDWALLS

0064 2275000000-E SP  43.39 CY  1050.00 45559.50   FLOWABLE FILL

0065 2286000000-N 840  29 EA  2050.00 59450.00   MASNRY DRAINAGE STRUCT

0066 2308000000-E 840 1.36 LF  160.00 217.60   MASNRY DRAINAGE STRUCT

0067 2364000000-N 840  5 EA  450.00 2250.00   FRAME W/2GRTS 840.16 STD

0068 2366000000-N 840  7 EA  450.00 3150.00   FRAME W/2GRTS 840.24 STD

0069 2367000000-N 840  4 EA  535.00 2140.00   FRAME W/2GRTS 840.29 STD

0070 2374000000-N 840  2 EA  535.00 1070.00   FRAME-GRT-HD 840.03 **
(E)

0071 2374000000-N 840  6 EA  535.00 3210.00   FRAME-GRT-HD 840.03 **
(F)

0072 2374000000-N 840  3 EA  535.00 1605.00   FRAME-GRT-HD 840.03 **
(G)
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0073 2486000000-E SP   335 SF  33.50 11222.50   GENERIC DRAINAGE ITEM (SF)
SANDBAG HEADWALLS

0074 2549000000-E 846  2,030 LF  18.50 37555.00   2'-6" CONC CURB & GUTTER

0075 2556000000-E 846  200 LF  17.25 3450.00   SHOULDER BERM GUTTER

0076 2591000000-E 848  10 SY  125.00 1250.00   4" CONCRETE SIDEWALK

0077 2612000000-E 848  470 SY  44.00 20680.00   6" CONCRETE DRIVEWAY

0078 2619000000-E 850  60 SY  37.00 2220.00   4" CONCRETE PAVED DITCH

0079 2815000000-N 858  1 EA  835.00 835.00   ADJ DROP INLETS

0080 2845000000-N 858  12 EA  525.00 6300.00   ADJ METER OR VALVE BOXES

0081 3195000000-N 862  7 EA  620.00 4340.00   GR ANCHOR TYPE AT-1

0082 3215000000-N 862  7 EA  1450.00 10150.00   GR ANCHOR TYPE III

0083 3270000000-N SP   9 EA  2100.00 18900.00   GR ANCHOR TYPE 350

0084 3387000000-N 862  1 EA  315.00 315.00   TEMP GDRL ANCH UNITS ******
(AT-1)

0085 3389100000-N SP   3 EA  1025.00 3075.00   TEMP GDRL ANCH UNITS 350

0086 3420000000-E SP   1,275 LF  19.00 24225.00   GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL WITH       8' POSTS

0087 3420000000-E SP   425 LF  20.00 8500.00   GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL, SHOP CURVED WITH 8' POSTS

0088 3420000000-E SP   225 LF  14.00 3150.00   GENERIC GUARDRAIL ITEM (LF)
TEMPORARY STEEL BM GUARDRAIL WITH 8' POSTS

0089 3420000000-E SP  62.5 LF  15.00 937.50   GENERIC GUARDRAIL ITEM (LF)
TEMPORARY STEEL BM GUARDRAIL WITH 8' POSTS
(SHOP CURVED)

0090 3435000000-N SP   20 EA  59.00 1180.00   GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS    (8')

0091 3436000000-N 862  1 EA  1500.00 1500.00   GENERIC GUARDRAIL ITEM (EA) 862
GUARDRAIL ANCHOR UNITS, TYPE III SHOP CURVED

0092 3628000000-E 876  126 TON 41.00 5166.00   RIP RAP, CLASS I

0093 3635000000-E 876  73 TON 41.00 2993.00   RIP RAP, CLASS II

0094 3642000000-E 876  532 TON 41.00 21812.00   RIP RAP, CLASS A

0095 3649000000-E 876  1,026 TON 41.00 42066.00   RIP RAP, CLASS B

0096 3656000000-E 876  7,693 SY  2.90 22309.70   GEOTEXTILE FOR DRAINGE

0097 4072000000-E 903  1,266 LF  4.50 5697.00   SUPPORT, 3-LB STL U-CHAN

0098 4102000000-N 904  70 EA  48.40 3388.00   SIGN ERECTION, TYPE E

0099 4108000000-N 904  1 EA  81.00 81.00   SIGN ERECTION, TYPE F

0100 4116100000-N 904  4 EA  70.00 280.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0101 4155000000-N 907  63 EA  1.05 66.15   DISPOSE SIGN SYST U-CHAN

0102 4400000000-E 1110  288 SF  6.00 1728.00   WORK ZONE SIGNS (STAT)

0103 4405000000-E 1110  946 SF  9.50 8987.00   WORK ZONE SIGNS (PORT)

0104 4410000000-E 1110  260 SF  5.25 1365.00   WORK ZONE SIGNS (BARR)

0105 4415000000-N 1115  2 EA  2850.00 5700.00   FLASHING ARROW BOARD

0106 4420000000-N 1120  2 EA  10600.00 21200.00   PORTABLE CHANGE MSG SIGN

0107 4430000000-N 1130  872 EA  32.00 27904.00   DRUMS
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0108 4435000000-N 1135  60 EA  17.00 1020.00   CONES

0109 4445000000-E 1145  160 LF  17.25 2760.00   BARRICADES (TYPE III)

0110 4450000000-N 1150  10,800 HR  30.00 324000.00   FLAGGER

0111 4480000000-N 1165  2 EA  20500.00 41000.00   TMA

0112 4516000000-N 1180  900 EA  30.00 27000.00   SKINNY DRUM

0113 4650000000-N 1251  400 EA  11.00 4400.00   TEMP RAISED PVMT MRKS

0114 4685000000-E 1205  29,387 LF  0.45 13224.15   THERMO PVT MKG LINES 4"90

0115 4686000000-E 1205  36,534 LF  0.45 16440.30   THERMO PVT MKG LINES 4"120

0116 4695000000-E 1205  419 LF  1.30 544.70   THERMO PVT MKG LINES 8"90 MILS

0117 4697000000-E 1205  275 LF  1.30 357.50   THERMO PVT MKG LINE 8"120 MILS

0118 4710000000-E 1205  291 LF  7.50 2182.50   24"WIDE THERMO 120 MILS

0119 4725000000-E 1205  24 EA  54.00 1296.00   THERMO PVT SYMBOL 90MILS

0120 4810000000-E 1205  68,008 LF  0.10 6800.80   PAINT PVMT MARKINGS 4"

0121 4820000000-E 1205  371 LF  0.03 11.13   PAINT PVMT MARKINGS 8"

0122 4835000000-E 1205  263 LF  2.70 710.10   PAINT PVT MKG LINES 24"

0123 4845000000-N 1205  24 EA  27.00 648.00   PAINT PVT MKG SYMBOL

0124 4850000000-E 1205  2,400 LF  1.00 2400.00   LINE REMOVAL 4" WIDE

0125 4905000000-N 1253  493 EA  28.50 14050.50   SNOWPLB PVMT MRKER

0126 5319000000-E 1505  1 CY  1600.00 1600.00   CL B CONC FOR ENCAS LINE

0127 5325600000-E 1510  100 LF  62.00 6200.00   6" WATER LINE

0128 5326200000-E 1510  938 LF  77.00 72226.00   12" WATER LINE

0129 5326600000-E 1510  178 LF  15.00 2670.00   16" WATER LINE

0130 5546000000-E 1515  3 EA  1500.00 4500.00   8" VALVE

0131 5558000000-E 1515  3 EA  2800.00 8400.00   12" VALVE

0132 5558600000-E 1515  3 EA  8600.00 25800.00   16" VALVE

0133 5648000000-N 1515  7 EA  535.00 3745.00   RELOCATE WATER METER

0134 5672000000-N 1515  3 EA  2700.00 8100.00   RELOCATE FIRE HYDRANT

0135 5709200000-E 1520  415 LF  48.00 19920.00   4" FORCE MAIN SEWER

0136 5768000000-N 1520  2 EA  785.00 1570.00   SANITARY SEWER CLEAN-OUT

0137 5798000000-E 1530  436 LF  5.35 2332.60   ABANDON **" UTILITY PIPE
(4")

0138 5800000000-E 1530  100 LF  6.45 645.00   ABANDON 6" UTILITY PIPE

0139 5804000000-E 1530  913 LF  12.00 10956.00   ABANDON 12" UTILITY PIPE

0140 5810000000-E 1530  160 LF  15.00 2400.00   ABANDON 16" UTILITY PIPE

0141 5836400000-E 1540  84 LF  240.00 20160.00   36" ENCASEMENT PIPE

0142 6000000000-E 1605  21,710 LF  2.90 62959.00   TEMPORARY SILT FENCE

0143 6006000000-E 1610  1,800 TON 40.00 72000.00   EROS CONTRL STONE CL A

0144 6009000000-E 1610  3,150 TON 40.00 126000.00   EROS CONTRL STONE CL B

0145 6012000000-E 1610  1,010 TON 40.00 40400.00   SEDIMENT CONTROL STONE

0146 6015000000-E 1615  18 ACR 950.00 17100.00   TEMPORARY MULCHING

0147 6018000000-E 1620  450 LB  2.15 967.50   SEED FOR TEMP SEEDING
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0148 6021000000-E 1620 1.75 TON 965.00 1688.75   FERT FOR TEMP SEEDING

0149 6024000000-E 1622  200 LF  20.00 4000.00   TEMPORARY SLOPE DRAINS

0150 6029000000-E SP   900 LF  2.42 2178.00   SAFETY FENCE

0151 6030000000-E 1630  4,510 CY  8.80 39688.00   SILT EXCAVATION

0152 6036000000-E 1631  9,500 SY  1.60 15200.00   MATTING FOR EROS CONTROL

0153 6038000000-E SP   500 SY  4.60 2300.00   PERM SOIL REINF MAT

0154 6042000000-E 1632  440 LF  5.65 2486.00   1/4" HARDWARE CLOTH

0155 6071010000-E SP   60 LF  4.30 258.00   WATTLE

0156 6071020000-E SP   85 LB  11.50 977.50   POLYACRYLAMIDE (PAM)

0157 6071030000-E 1640  180 LF  7.00 1260.00   COIR FIBER BAFFLE

0158 6084000000-E 1660  12 ACR 1615.00 19380.00   SEEDING AND MULCHING

0159 6087000000-E 1660  12 ACR 160.00 1920.00   MOWING

0160 6090000000-E 1661  200 LB  2.70 540.00   SEED FOR REPAIR SEEDING

0161 6093000000-E 1661 0.25 TON 950.00 237.50   FERT FOR REPAIR SEEDING

0162 6096000000-E 1662  300 LB  2.15 645.00   SEED FOR SUPP SEEDING

0163 6108000000-E 1665 8.5 TON 970.00 8245.00   FERTILIZER TOPDRESSING

0164 6114500000-N 1667  10 MHR 53.00 530.00   SPECIALIZED HAND MOWING

0165 6117000000-N SP   100 EA  75.00 7500.00   RESPONSE FOR EROS CONTROL

0166 7048500000-E 1705  4 EA  590.00 2360.00   16" PEDEST SIG HEAD 1 SEC W/CD

0167 7060000000-E 1705  2,520 LF  1.60 4032.00   SIGNAL CABLE

0168 7120000000-E 1705  20 EA  540.00 10800.00   VEHICLE SIGNAL HD (12", 3 SECT)

0169 7132000000-E 1705  2 EA  650.00 1300.00   VEHICLE SIGNAL HD (12", 4 SECT)

0170 7264000000-E 1710  1,250 LF  4.30 5375.00   MESSENGER CABLE (3/8")

0171 7288000000-E 1715  100 LF  16.00 1600.00   PAVED TRENCH (***********)
(1, 2")

0172 7300000000-E 1715  1,530 LF  5.40 8262.00   UNPAVED TRENCH (***********)
(1, 2")

0173 7324000000-N 1716  15 EA  540.00 8100.00   JUNCTION BOX (STANDARD SIZE)

0174 7444000000-E 1725  2,000 LF  6.35 12700.00   INDUCTIVE LOOP SAWCUT

0175 7456000000-E 1726  5,720 LF  1.05 6006.00   LEAD-IN CABLE(********)
(14-2)

0176 7576000000-N SP   12 EA  11000.00 132000.00   METAL STRAIN SIGNAL POLE

0177 7613000000-N SP   12 EA  1050.00 12600.00   SOIL TEST

0178 7614100000-E SP   180 CY  285.00 51300.00   DRILLED PIER FOUND

0179 7636000000-N 1745  4 EA  250.00 1000.00   SIGN FOR SIGNALS

0180 7642200000-N 1743  1 EA  850.00 850.00   TYPE II PED W/ FOUNDATION

0181 7684000000-N 1750  3 EA  850.00 2550.00   SIGNAL CABINET FOUNDATION

0182 7756000000-N 1751  3 EA  12500.00 37500.00   CONTLR WITH CBNT, 2070L BASE MTD

0183 7780000000-N 1751  15 EA  107.00 1605.00   DETECTOR CARD (TYPE 2070L)

0184 7901000000-N 1753  3 EA  540.00 1620.00   CABINET BASE EXTENDER



JUN 05, 2013 08:55 AM

TIP NO R-5207A 2:00 PM 12 /  13 019

HENDERSON

45393.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1006 (HOWARD GAP RD) FROM US-64 TO BRIDGE #20.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

C203138MAY 21 2013

3.009 MI

WALL ITEMS

0185 8802014000-E SP   1,255 SF  100.00 125500.00   SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0186 8035000000-N 402 Lump Sum 16000.00   REMV EXIST STR **********
(51+40.50-L-)

0187 8035000000-N 402 Lump Sum 8400.00   REMV EXIST STR **********
(71+24.00-L-)

0188 8096000000-E 450  69 LF  150.00 10350.00   PILE EXCAVATION IN SOIL

0189 8097000000-E 450  71 LF  850.00 60350.00   PILE EXCAVATION NOT IN SOIL

0190 8121000000-N 412 Lump Sum 5000.00   UNCL STR EXCAV STA *****
(51+40.50-L-)

0191 8121000000-N 412 Lump Sum 5000.00   UNCL STR EXCAV STA *****
(71+24.00-L-)

0192 8182000000-E 420  112 CY  680.00 76160.00   CLASS A CONCRETE (BRIDGE)

0193 8210000000-N 422 Lump Sum 60000.00   BRG APPR SLAB ***********
(51+40.50-L-)

0194 8210000000-N 422 Lump Sum 60000.00   BRG APPR SLAB ***********
(71+24.00-L-)

0195 8217000000-E 425  16,656 LB  1.10 18321.60   REINF STEEL (BRIDGE)

0196 8364000000-E 450  980 LF  50.00 49000.00   HP12X53 PILES

0197 8387000000-E 450  880 LF  87.00 76560.00   PP18X0.50 GALV STL PILE

0198 8391000000-N 450  44 EA  260.00 11440.00   STEEL PILE POINTS

0199 8475000000-E 460 288.1 LF  135.00 38893.50   TWO BAR METAL RAIL

0200 8517000000-E 460 210.6 LF  102.00 21481.20   1'-**"X*****"CONC PARAPET
(1'-2 X 2'-9")

0201 8517000000-E 460  110 LF  132.00 14520.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 1/2")

0202 8608000000-E 876  468 TON 40.00 18720.00   RIP RAP II (2'-0")

0203 8622000000-E 876  520 SY  4.00 2080.00   GEOTEXTILE FOR DRAINAGE

0204 8657000000-N 430 Lump Sum 13000.00   ELASTOMERIC BEARINGS

0205 8762000000-E 430  2,080 LF  150.00 312000.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 8712632.93   CONTRACT TOTAL

 

    SUB-TOTAL 7709856.63   ROADWAY ITEMS

    SUB-TOTAL 125500.00   WALL ITEMS

    SUB-TOTAL 877276.30   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7831079.81   NHM CONSTRUCTORS, LLC

     2  8015683.28   TENNOCA CONSTRUCTION CO., INC.

     3  8579188.38   ROGERS GROUP, INC.
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HENDERSON

45393.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1006 (HOWARD GAP RD) FROM US-64 TO BRIDGE #20.

   

C203138MAY 21 2013

3.009 MI

     4  8712632.93   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC
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TIP NO 2:00 PM 1 /  1 020

HENDERSON

14CR.20451.12

FED AID NO STATE FUNDED

MILLING & RESURFACING.

10 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203329MAY 21 2013

12.520 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23500.00 24465.00  MOBILIZATION

0002 1297000000-E 607  18,900 SY  1.60 30240.00 1.50 28350.00  MILL ASP PVMT *****" DTH
(3")

0003 1308000000-E 607  7,500 SY  2.00 15000.00 1.50 11250.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0004 1330000000-E 607  200 SY  11.00 2200.00 20.00 4000.00  INCIDENTAL MILLING

0005 1498000000-E 610  3,527 TON 45.00 158715.00 50.00 176350.00  ASP CONC INTR CRS I19.0B

0006 1519000000-E 610  14,731 TON 40.00 589240.00 42.50 626067.50  ASP CONC SURF CRS S9.5B

0007 1575000000-E 620  1,053 TON 557.00 586521.00 520.00 547560.00  ASP FOR PLANT MIX

0008 2830000000-N 858  21 EA  700.00 14700.00 485.00 10185.00  ADJ MANHOLES

0009 2845000000-N 858  28 EA  600.00 16800.00 485.00 13580.00  ADJ METER OR VALVE BOXES

0010 4399000000-N 1105 Lump Sum 23500.00 37000.00  TEMP TRAFFIC CONTROL

0011 4810000000-E 1205  521,233 LF  0.09 46910.97 0.09 46910.97  PAINT PVMT MARKINGS 4"

0012 4820000000-E 1205  110 LF  0.30 33.00 0.30 33.00  PAINT PVMT MARKINGS 8"

0013 4830000000-E 1205  400 LF  0.50 200.00 0.50 200.00  PAINT PVT MKGS LINES 16"

0014 4835000000-E 1205  1,188 LF  2.50 2970.00 2.50 2970.00  PAINT PVT MKG LINES 24"

0015 4840000000-N 1205  16 EA  25.00 400.00 25.00 400.00  PAINT PVT MKG CHARACTER

0016 4845000000-N 1205  40 EA  25.00 1000.00 25.00 1000.00  PAINT PVT MKG SYMBOL

0017 4905000000-N 1253  605 EA  25.45 15397.25 25.50 15427.50  SNOWPLB PVMT MRKER

0018 7444000000-E 1725  1,064 LF  5.00 5320.00 5.47 5820.08  INDUCTIVE LOOP SAWCUT

 

    TOTAL 1532647.22 TOTAL 1551569.05  CONTRACT TOTAL

 

    SUB-TOTAL 1532647.22 SUB-TOTAL 1551569.05  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1532647.22   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  1551569.05   ROGERS GROUP, INC.
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TIP NO 2:00 PM 1 /  6 021

WAKE

17BP.5.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 8 BRIDGES IN WAKE COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RALEIGH,  NC CHARLOTTE,  NC

C203321MAY 21 2013

0.633 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00 470000.00  475000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 5100000.00 5401000.00  5850000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  20000.00 40000.00 35000.00 70000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910067

0004 0000915000-N SP   2 EA  20000.00 40000.00 35000.00 70000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910121

0005 0000915000-N SP   2 EA  20000.00 40000.00 39000.00 78000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910130

0006 0000915000-N SP   2 EA  30000.00 60000.00 90000.00 180000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910132

0007 0000915000-N SP   2 EA  15000.00 30000.00 30000.00 60000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910161

0008 0000915000-N SP   16 EA  2625.00 42000.00 7200.00 115200.00 4000.00  64000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   19 LF  500.00 9500.00 500.00 9500.00 1000.00  19000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910067

0010 0000930000-E SP   13 LF  650.00 8450.00 1500.00 19500.00 1000.00  13000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910121

0011 0000930000-E SP   18 LF  425.00 7650.00 500.00 9000.00 1000.00  18000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910130

0012 0000930000-E SP   33 LF  585.00 19305.00 700.00 23100.00 1000.00  33000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910132

0013 0000930000-E SP   9 LF  4000.00 36000.00 3500.00 31500.00 2000.00  18000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910161

0014 0000930000-E SP   19 LF  500.00 9500.00 500.00 9500.00 1000.00  19000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910067

0015 0000930000-E SP   17 LF  500.00 8500.00 550.00 9350.00 1000.00  17000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910121

0016 0000930000-E SP   25 LF  310.00 7750.00 450.00 11250.00 1000.00  25000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910130

0017 0000930000-E SP   27 LF  600.00 16200.00 700.00 18900.00 1000.00  27000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910132

0018 0000930000-E SP   10 LF  4000.00 40000.00 2750.00 27500.00 1000.00  10000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910161

0019 0000930000-E SP   70 LF  3500.00 245000.00 3500.00 245000.00 2500.00  175000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910067

0020 0000930000-E SP   55 LF  2500.00 137500.00 1650.00 90750.00 2500.00  137500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910121

0021 0000930000-E SP   80 LF  5000.00 400000.00 4000.00 320000.00 2500.00  200000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910130
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TIP NO 2:00 PM 2 /  6 021

WAKE

17BP.5.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 8 BRIDGES IN WAKE COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RALEIGH,  NC CHARLOTTE,  NC

C203321MAY 21 2013

0.633 MI

0022 0000930000-E SP   100 LF  5500.00 550000.00 6000.00 600000.00 6000.00  600000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910132

0023 0000930000-E SP   70 LF  2500.00 175000.00 1750.00 122500.00 2500.00  175000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910161

0024 0000915000-N SP   2 EA  15000.00 30000.00 30000.00 60000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910162

0025 0000915000-N SP   2 EA  25000.00 50000.00 25000.00 50000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #910162

0026 0000930000-E SP   20 LF  425.00 8500.00 400.00 8000.00 1000.00  20000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910162

0027 0000930000-E SP   23 LF  400.00 9200.00 350.00 8050.00 1000.00  23000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910162

0028 0000930000-E SP   33 LF  4000.00 132000.00 1500.00 49500.00 2500.00  82500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #910162

0029 0000930000-E SP   33 LF  4000.00 132000.00 1500.00 49500.00 2500.00  82500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #910162

0030 0000930000-E SP   150 LF  1700.00 255000.00 1600.00 240000.00 2500.00  375000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910162

0031 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #910162

0032 0000915000-N SP   2 EA  15000.00 30000.00 30000.00 60000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910526

0033 0000915000-N SP   1 EA  25000.00 25000.00 25000.00 25000.00 20000.00  20000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #910526

0034 0000930000-E SP   25 LF  450.00 11250.00 400.00 10000.00 1000.00  25000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910526

0035 0000930000-E SP   22 LF  510.00 11220.00 425.00 9350.00 1000.00  22000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910526

0036 0000930000-E SP   33 LF  5100.00 168300.00 1500.00 49500.00 2500.00  82500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #910526

0037 0000930000-E SP   120 LF  1750.00 210000.00 1750.00 210000.00 2500.00  300000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910526

0038 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #910526

0039 0000915000-N SP   2 EA  15000.00 30000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910122

0040 0000915000-N SP   2 EA  25000.00 50000.00 30000.00 60000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #910122

0041 0000930000-E SP   50 LF  400.00 20000.00 350.00 17500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910122

0042 0000930000-E SP   49 LF  425.00 20825.00 350.00 17150.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910122
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TIP NO 2:00 PM 3 /  6 021

WAKE

17BP.5.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 8 BRIDGES IN WAKE COUNTY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

RALEIGH,  NC CHARLOTTE,  NC

C203321MAY 21 2013

0.633 MI

0043 0000930000-E SP   50 LF  750.00 37500.00 700.00 35000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT # 2
STRUCTURE #910122

0044 0000930000-E SP   50 LF  750.00 37500.00 700.00 35000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #910122

0045 0000930000-E SP   120 LF  4000.00 480000.00 4000.00 480000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910122

0046 0000900000-N SP  Lump Sum    500000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #910122

 

    TOTAL 9220650.00 TOTAL 9555100.00 TOTAL  9738000.00CONTRACT TOTAL

 

    SUB-TOTAL 9220650.00 SUB-TOTAL 9555100.00 SUB-TOTAL  9738000.00ROADWAY ITEMS
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WAKE

17BP.5.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 8 BRIDGES IN WAKE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203321MAY 21 2013

0.633 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 525000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 5446040.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  25000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910067

0004 0000915000-N SP   2 EA  25000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910121

0005 0000915000-N SP   2 EA  28000.00 56000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910130

0006 0000915000-N SP   2 EA  52000.00 104000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910132

0007 0000915000-N SP   2 EA  25000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910161

0008 0000915000-N SP   16 EA  5220.00 83520.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   19 LF  450.00 8550.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910067

0010 0000930000-E SP   13 LF  3400.00 44200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910121

0011 0000930000-E SP   18 LF  450.00 8100.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910130

0012 0000930000-E SP   33 LF  680.00 22440.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910132

0013 0000930000-E SP   9 LF  3400.00 30600.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910161

0014 0000930000-E SP   19 LF  450.00 8550.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910067

0015 0000930000-E SP   17 LF  480.00 8160.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910121

0016 0000930000-E SP   25 LF  420.00 10500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910130

0017 0000930000-E SP   27 LF  750.00 20250.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910132

0018 0000930000-E SP   10 LF  3000.00 30000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910161

0019 0000930000-E SP   70 LF  4500.00 315000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910067

0020 0000930000-E SP   55 LF  2600.00 143000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910121

0021 0000930000-E SP   80 LF  4750.00 380000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910130



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 5 /  6 021

WAKE

17BP.5.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 8 BRIDGES IN WAKE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203321MAY 21 2013

0.633 MI

0022 0000930000-E SP   100 LF  10200.00 1020000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910132

0023 0000930000-E SP   70 LF  2600.00 182000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910161

0024 0000915000-N SP   2 EA  24000.00 48000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910162

0025 0000915000-N SP   2 EA  33000.00 66000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #910162

0026 0000930000-E SP   20 LF  350.00 7000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910162

0027 0000930000-E SP   23 LF  350.00 8050.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910162

0028 0000930000-E SP   33 LF  3100.00 102300.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #910162

0029 0000930000-E SP   33 LF  3100.00 102300.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #910162

0030 0000930000-E SP   150 LF  2300.00 345000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910162

0031 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #910162

0032 0000915000-N SP   2 EA  24000.00 48000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910526

0033 0000915000-N SP   1 EA  33000.00 33000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #910526

0034 0000930000-E SP   25 LF  400.00 10000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910526

0035 0000930000-E SP   22 LF  400.00 8800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910526

0036 0000930000-E SP   33 LF  3200.00 105600.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #910526

0037 0000930000-E SP   120 LF  2400.00 288000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910526

0038 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #910526

0039 0000915000-N SP   2 EA  37000.00 74000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #910122

0040 0000915000-N SP   2 EA  30000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #910122

0041 0000930000-E SP   50 LF  520.00 26000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#910122

0042 0000930000-E SP   49 LF  520.00 25480.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#910122



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 6 /  6 021

WAKE

17BP.5.R.47

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 8 BRIDGES IN WAKE COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203321MAY 21 2013

0.633 MI

0043 0000930000-E SP   50 LF  815.00 40750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT # 2
STRUCTURE #910122

0044 0000930000-E SP   50 LF  815.00 40750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #910122

0045 0000930000-E SP   120 LF  4000.00 480000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #910122

0046 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #910122

 

    TOTAL 10514940.00   CONTRACT TOTAL

 

    SUB-TOTAL 10514940.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9220650.00   BLYTHE CONSTRUCTION, INC.

     2  9555100.00   FSC II LLC DBA FRED SMITH COMPANY

     3  9738000.00   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     4  10514940.00   S. T. WOOTEN CORPORATION



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 1 /  6 022

ALAMANCE, ORANGE, CASWELL

17BP.7.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALAMANCE COUNTY, 2 IN CASWELL COUNTY AND 2 IN ORANGE COUNTY.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. VECELLIO & GROGAN INC

CHARLOTTE,  NC BECKLEY,  WV

C203313MAY 21 2013

0.650 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 387000.00 325000.00  355000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2685000.00 4100000.00  3344000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  25000.00 50000.00 18000.00 36000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000097

0004 0000915000-N SP   2 EA  26000.00 52000.00 18000.00 36000.00 26000.00  52000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000125

0005 0000915000-N SP   2 EA  25800.00 51600.00 18000.00 36000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000137

0006 0000915000-N SP   2 EA  21000.00 42000.00 18000.00 36000.00 20500.00  41000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000144

0007 0000915000-N SP   2 EA  21000.00 42000.00 18000.00 36000.00 21000.00  42000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000267

0008 0000915000-N SP   2 EA  26000.00 52000.00 18000.00 36000.00 24500.00  49000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #160026

0009 0000915000-N SP   2 EA  19850.00 39700.00 18000.00 36000.00 21000.00  42000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670136

0010 0000915000-N SP   18 EA  4350.00 78300.00 2500.00 45000.00 12800.00  230400.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0011 0000930000-E SP   10 LF  2500.00 25000.00 500.00 5000.00 2750.00  27500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000097

0012 0000930000-E SP   14 LF  1760.00 24640.00 500.00 7000.00 2350.00  32900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000125

0013 0000930000-E SP   12 LF  2730.00 32760.00 500.00 6000.00 2500.00  30000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000137

0014 0000930000-E SP   12 LF  2500.00 30000.00 500.00 6000.00 2450.00  29400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000144

0015 0000930000-E SP   18 LF  1300.00 23400.00 500.00 9000.00 1100.00  19800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000267

0016 0000930000-E SP   20 LF  353.00 7060.00 500.00 10000.00 425.00  8500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#160026

0017 0000930000-E SP   13 LF  2130.00 27690.00 500.00 6500.00 2250.00  29250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670136

0018 0000930000-E SP   13 LF  1920.00 24960.00 500.00 6500.00 2250.00  29250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000097

0019 0000930000-E SP   15 LF  1485.00 22275.00 500.00 7500.00 2200.00  33000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000125

0020 0000930000-E SP   10 LF  2770.00 27700.00 500.00 5000.00 2750.00  27500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000137

0021 0000930000-E SP   10 LF  2770.00 27700.00 500.00 5000.00 2800.00  28000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000144



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 2 /  6 022

ALAMANCE, ORANGE, CASWELL

17BP.7.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALAMANCE COUNTY, 2 IN CASWELL COUNTY AND 2 IN ORANGE COUNTY.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. VECELLIO & GROGAN INC

CHARLOTTE,  NC BECKLEY,  WV

C203313MAY 21 2013

0.650 MI

0022 0000930000-E SP   15 LF  1565.00 23475.00 500.00 7500.00 2000.00  30000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000267

0023 0000930000-E SP   28 LF  253.00 7084.00 500.00 14000.00 300.00  8400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#160026

0024 0000930000-E SP   11 LF  2520.00 27720.00 500.00 5500.00 2550.00  28050.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670136

0025 0000930000-E SP   60 LF  1845.00 110700.00 1700.00 102000.00 2700.00  162000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000097

0026 0000930000-E SP   90 LF  2535.00 228150.00 2500.00 225000.00 3150.00  283500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000125

0027 0000930000-E SP   80 LF  2400.00 192000.00 2400.00 192000.00 3050.00  244000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000137

0028 0000930000-E SP   60 LF  1695.00 101700.00 1700.00 102000.00 2475.00  148500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000144

0029 0000930000-E SP   70 LF  1980.00 138600.00 1700.00 119000.00 2575.00  180250.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000267

0030 0000930000-E SP   85 LF  2180.00 185300.00 2200.00 187000.00 2750.00  233750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #160026

0031 0000930000-E SP   55 LF  1860.00 102300.00 1650.00 90750.00 2650.00  145750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670136

0032 0000915000-N SP   2 EA    20500.00  41000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #160106

0033 0000915000-N SP   2 EA    18500.00  37000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #160106

0034 0000930000-E SP   14 LF    2100.00  29400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#160106

0035 0000930000-E SP   21 LF    950.00  19950.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#160106

0036 0000930000-E SP   27 LF    4500.00  121500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #160106

0037 0000930000-E SP   27 LF    4500.00  121500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #160106

0038 0000930000-E SP   120 LF    2200.00  264000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #160106

0039 0000900000-N SP  Lump Sum 412746.00 430000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #160106

0040 0000915000-N SP   2 EA  20950.00 41900.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670043

0041 0000915000-N SP   2 EA  25000.00 50000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #670043

0042 0000930000-E SP   13 LF  2130.00 27690.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670043



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 3 /  6 022

ALAMANCE, ORANGE, CASWELL

17BP.7.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALAMANCE COUNTY, 2 IN CASWELL COUNTY AND 2 IN ORANGE COUNTY.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. VECELLIO & GROGAN INC

CHARLOTTE,  NC BECKLEY,  WV

C203313MAY 21 2013

0.650 MI

0043 0000930000-E SP   11 LF  2520.00 27720.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670043

0044 0000930000-E SP   22 LF  2870.00 63140.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #670043

0045 0000930000-E SP   22 LF  2870.00 63140.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #670043

0046 0000930000-E SP   115 LF  1990.00 228850.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670043

0047 0000900000-N SP  Lump Sum  460000.00  550000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #670043

 

    TOTAL 5785000.00 TOTAL 6730250.00 TOTAL  7199050.00CONTRACT TOTAL

 

    SUB-TOTAL 5785000.00 SUB-TOTAL 6730250.00 SUB-TOTAL  7199050.00ROADWAY ITEMS



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 4 /  6 022

ALAMANCE, ORANGE, CASWELL

17BP.7.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALAMANCE COUNTY, 2 IN CASWELL COUNTY AND 2 IN ORANGE COUNTY.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203313MAY 21 2013

0.650 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 380000.00 393975.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 4438000.00 3524790.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  31000.00 62000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000097

0004 0000915000-N SP   2 EA  36000.00 72000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000125

0005 0000915000-N SP   2 EA  38000.00 76000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000137

0006 0000915000-N SP   2 EA  28000.00 56000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000144

0007 0000915000-N SP   2 EA  29000.00 58000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #000267

0008 0000915000-N SP   2 EA  34000.00 68000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #160026

0009 0000915000-N SP   2 EA  28000.00 56000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670136

0010 0000915000-N SP   18 EA  7000.00 126000.00 3300.00 59400.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0011 0000930000-E SP   10 LF  3100.00 31000.00 3880.00 38800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000097

0012 0000930000-E SP   14 LF  1000.00 14000.00 2050.00 28700.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000125

0013 0000930000-E SP   12 LF  1500.00 18000.00 2750.00 33000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000137

0014 0000930000-E SP   12 LF  1500.00 18000.00 2590.00 31080.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000144

0015 0000930000-E SP   18 LF  1000.00 18000.00 1595.00 28710.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#000267

0016 0000930000-E SP   20 LF  400.00 8000.00 395.00 7900.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#160026

0017 0000930000-E SP   13 LF  1250.00 16250.00 2925.00 38025.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670136

0018 0000930000-E SP   13 LF  1250.00 16250.00 2590.00 33670.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000097

0019 0000930000-E SP   15 LF  1250.00 18750.00 1900.00 28500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000125

0020 0000930000-E SP   10 LF  3500.00 35000.00 3155.00 31550.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000137

0021 0000930000-E SP   10 LF  3301.00 33010.00 4035.00 40350.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000144



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 5 /  6 022

ALAMANCE, ORANGE, CASWELL

17BP.7.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALAMANCE COUNTY, 2 IN CASWELL COUNTY AND 2 IN ORANGE COUNTY.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203313MAY 21 2013

0.650 MI

0022 0000930000-E SP   15 LF  1250.00 18750.00 1520.00 22800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#000267

0023 0000930000-E SP   28 LF  330.00 9240.00 335.00 9380.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#160026

0024 0000930000-E SP   11 LF  2000.00 22000.00 3165.00 34815.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670136

0025 0000930000-E SP   60 LF  1800.00 108000.00 4275.00 256500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000097

0026 0000930000-E SP   90 LF  2550.00 229500.00 3375.00 303750.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000125

0027 0000930000-E SP   80 LF  2200.00 176000.00 3025.00 242000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000137

0028 0000930000-E SP   60 LF  2100.00 126000.00 2800.00 168000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000144

0029 0000930000-E SP   70 LF  1750.00 122500.00 3850.00 269500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #000267

0030 0000930000-E SP   85 LF  2500.00 212500.00 2800.00 238000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #160026

0031 0000930000-E SP   55 LF  1750.00 96250.00 2150.00 118250.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670136

0032 0000915000-N SP   2 EA  42000.00 84000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #160106

0033 0000915000-N SP   2 EA  12500.00 25000.00 45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #160106

0034 0000930000-E SP   14 LF  300.00 4200.00 2015.00 28210.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#160106

0035 0000930000-E SP   21 LF  301.00 6321.00 395.00 8295.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#160106

0036 0000930000-E SP   27 LF  1200.00 32400.00 2050.00 55350.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #160106

0037 0000930000-E SP   27 LF  1200.00 32400.00 2275.00 61425.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #160106

0038 0000930000-E SP   120 LF  1325.00 159000.00 1784.00 214080.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #160106

0039 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #160106

0040 0000915000-N SP   2 EA   45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670043

0041 0000915000-N SP   2 EA   45000.00 90000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #670043

0042 0000930000-E SP   13 LF   2165.00 28145.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670043



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 6 /  6 022

ALAMANCE, ORANGE, CASWELL

17BP.7.R.62

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN ALAMANCE COUNTY, 2 IN CASWELL COUNTY AND 2 IN ORANGE COUNTY.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203313MAY 21 2013

0.650 MI

0043 0000930000-E SP   11 LF   2765.00 30415.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670043

0044 0000930000-E SP   22 LF   2600.00 57200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #1
STRUCTURE      #670043

0045 0000930000-E SP   22 LF   2435.00 53570.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- TERIOR BENT #2
STRUCTURE      #670043

0046 0000930000-E SP   115 LF   2510.00 288650.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670043

0047 0000900000-N SP  Lump Sum 572000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #670043

 

    TOTAL 7654321.00 TOTAL 7796785.00  CONTRACT TOTAL

 

    SUB-TOTAL 7654321.00 SUB-TOTAL 7796785.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5785000.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  6730250.00   BLYTHE CONSTRUCTION, INC.

     3  7199050.00   VECELLIO & GROGAN INC

     4  7654321.00   FSC II LLC DBA FRED SMITH COMPANY

     5  7796785.00   DANE CONSTRUCTION, INC.



JUN 05, 2013 08:55 AM

TIP NO 2:00 PM 1 /  1 023

MITCHELL, YANCEY, BUNCOMBE, MADISON, MCDOWELL

17BP.13.R.110

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF BRIDGES: 3 IN BUNCOME, 1 BRIDGE IN MADISON, 2 IN MCDOWELL, 1 IN MITCHELL & 4 IN YANCEY.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

MOUNTAIN CREEK CONTRACTORS
INC

DEVERE CONSTRUCTION
COMPANY, INC

CATAWBA,  NC ALPENA,  MI

C203325MAY 21 2013

0.713 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260000.00 325000.00  330000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 355000.00 410000.00  405000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #100222

0003 0000900000-N SP  Lump Sum 420000.00 455000.00  415000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #100402

0004 0000900000-N SP  Lump Sum 465000.00 530000.00  600000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #100541

0005 0000900000-N SP  Lump Sum 575000.00 570000.00  906000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #560314

0006 0000900000-N SP  Lump Sum 470000.00 430000.00  465000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #580125

0007 0000900000-N SP  Lump Sum 405000.00 390000.00  495000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #580234

0008 0000900000-N SP  Lump Sum 615000.00 945000.00  745000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #600169

0009 0000900000-N SP  Lump Sum 475000.00 610000.00  635000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #990163

0010 0000900000-N SP  Lump Sum 385000.00 525000.00  530000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #990191

0011 0000900000-N SP  Lump Sum 392000.00 710000.00  605000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #990230

0012 0000900000-N SP  Lump Sum 363000.00 530000.00  500000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #990231

0013 0000915000-N SP   22 EA  3500.00 77000.00 3100.00 68200.00 9076.00  199672.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 5257000.00 TOTAL 6498200.00 TOTAL  6830672.00CONTRACT TOTAL

 

    SUB-TOTAL 5257000.00 SUB-TOTAL 6498200.00 SUB-TOTAL  6830672.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  5257000.00   OWLE CONSTRUCTION, LLC

       ** BOND EXECUTED IMPROPERLY

       ** INCORRECT DATE ON BOND POA

     2  6498200.00   MOUNTAIN CREEK CONTRACTORS INC

     3  6830672.00   DEVERE CONSTRUCTION COMPANY, INC

       
** DENOTES IRREGULAR BID


