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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5539000.00 5670286.00  5500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 505000.00 707765.00  1860000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1625000.00 1850500.00  3307806.31CLEARING & GRUBBING

0004 0008000000-E 200 5.25 ACR 7500.00 39375.00 15000.00 78750.00 4500.00  23625.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  2700.00 13500.00 4000.00 20000.00 1500.00  7500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,279,300 CY  5.70 7292010.00 6.50 8315450.00 4.50  5756850.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 22000.00 26539.21  22000.00REINF BRG APPR **********
(129+37.56 -L- LT)

0008 0029000000-N SP  Lump Sum 28000.00 36160.63  22000.00REINF BRG APPR **********
(129+37.56 -L- RT)

0009 0029000000-N SP  Lump Sum 16500.00 40240.13  44000.00REINF BRG APPR **********
(14+99.25 -L- LT)

0010 0029000000-N SP  Lump Sum 26000.00 31114.27  44000.00REINF BRG APPR **********
(144+60.63 -L- RT)

0011 0029000000-N SP  Lump Sum 26000.00 42794.32  44000.00REINF BRG APPR **********
(144+90.00 -L- LT)

0012 0029000000-N SP  Lump Sum 24000.00 24333.54  22000.00REINF BRG APPR **********
(21+69.08-Y11- CL)

0013 0029000000-N SP  Lump Sum 29000.00 34555.43  22000.00REINF BRG APPR **********
(24+56.70 -Y4- CL)

0014 0029000000-N SP  Lump Sum 27000.00 27501.40  44000.00REINF BRG APPR **********
(26+17.64 -Y22- LT)

0015 0029000000-N SP  Lump Sum 23000.00 27656.46  44000.00REINF BRG APPR **********
(26+17.64 -Y22- RT)

0016 0029000000-N SP  Lump Sum 30000.00 27028.09  22000.00REINF BRG APPR **********
(26+21.65 -L- LT)

0017 0029000000-N SP  Lump Sum 1100.00 29560.06  22000.00REINF BRG APPR **********
(26+21.65 -L- RT)

0018 0036000000-E 225  15,000 CY  15.00 225000.00 3.00 45000.00 12.50  187500.00UNDERCUT EXCAVATION

0019 0106000000-E 230  2,188,200 CY  6.45 14113890.00 5.00 10941000.00 5.50  12035100.00BORROW EXCAVATION

0020 0127000000-N SP   2 EA  550.00 1100.00 2459.31 4918.62 1200.00  2400.00EMBM'T SETTLEMENT GAUGE

0021 0134000000-E 240  24,195 CY  4.00 96780.00 7.53 182188.35 11.00  266145.00DRAINAGE DITCH EXCAVATION

0022 0141000000-E 240  2,570 LF  4.20 10794.00 4.57 11744.90 7.00  17990.00BERM DITCH CONSTRUCTION

0023 0156000000-E 250  47,700 SY  2.60 124020.00 0.67 31959.00 2.00  95400.00REMOVAL OF EXT ASPHALT PVMT

0024 0163000000-E 250  12,350 SY  7.00 86450.00 3.98 49153.00 5.00  61750.00REMOVAL OF EXT CONC PVMT

0025 0177000000-E 250  5,300 SY  2.50 13250.00 0.89 4717.00 2.00  10600.00BREAKING OF EXT ASPH PVMT

0026 0185000000-E 250  600 SY  2.50 1500.00 4.34 2604.00 5.00  3000.00BREAKING OF EXT CONC PVMT

0027 0192000000-N 260  55 HR  120.00 6600.00 126.86 6977.30 75.00  4125.00PROOF ROLLING

0028 0195000000-E 265  17,000 CY  5.50 93500.00 29.35 498950.00 40.00  680000.00SELECT GRANULAR MATERIAL

0029 0196000000-E 270  36,300 SY  1.20 43560.00 0.71 25773.00 1.10  39930.00GEOTEXTILE SOIL STABILIZATION

0030 0199000000-E SP   254 SF  15.00 3810.00 50.00 12700.00 150.00  38100.00TEMPORARY SHORING

0031 0220000000-E SP   280 TON 19.00 5320.00 66.82 18709.60 45.00  12600.00ROCK EMBANKMENTS

0032 0222000000-E SP   160 SY  1.80 288.00 3.78 604.80 2.00  320.00GEOTEXTILE ROCK EMBANK

0033 0223000000-E 275  230 SY  32.00 7360.00 72.70 16721.00 56.00  12880.00ROCK PLATING
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0034 0255000000-E SP   175 TON 62.00 10850.00 56.77 9934.75 100.00  17500.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0035 0318000000-E 300  5,912 TON 30.00 177360.00 22.64 133847.68 24.00  141888.00FND CONDIT MATL MINOR STRS

0036 0320000000-E 300  18,407 SY  1.20 22088.40 1.13 20799.91 1.50  27610.50FND CONDIT GEOTEXTILE

0037 0342000000-E 310  484 LF  60.00 29040.00 52.00 25168.00 75.00  36300.00**" SIDE DRAIN PIPE
(30")

0038 0342000000-E 310  304 LF  69.00 20976.00 58.00 17632.00 100.00  30400.00**" SIDE DRAIN PIPE
(36")

0039 0342000000-E 310  48 LF  105.00 5040.00 122.52 5880.96 155.00  7440.00**" SIDE DRAIN PIPE
(42")

0040 0343000000-E 310  13,484 LF  40.00 539360.00 30.00 404520.00 50.00  674200.0015" SIDE DRAIN PIPE

0041 0344000000-E 310  2,440 LF  40.00 97600.00 36.00 87840.00 53.00  129320.0018" SIDE DRAIN PIPE

0042 0345000000-E 310  3,696 LF  45.00 166320.00 44.85 165765.60 63.00  232848.0024" SIDE DRAIN PIPE

0043 0348000000-E 310  119 EA  180.00 21420.00 356.54 42428.26 300.00  35700.00**" SIDE DRAIN PIPE ELBOW
(15")

0044 0348000000-E 310  6 EA  210.00 1260.00 336.32 2017.92 500.00  3000.00**" SIDE DRAIN PIPE ELBOW
(18")

0045 0348000000-E 310  4 EA  265.00 1060.00 534.93 2139.72 735.00  2940.00**" SIDE DRAIN PIPE ELBOW
(24")

0046 0354000000-E 310  200 LF  50.00 10000.00 40.00 8000.00 55.00  11000.00***" RC PIPE CULV *****
(18", V)

0047 0354000000-E 310  356 LF  65.00 23140.00 68.60 24421.60 89.00  31684.00***" RC PIPE CULV *****
(30", V)

0048 0354000000-E 310  272 LF  125.00 34000.00 134.48 36578.56 190.00  51680.00***" RC PIPE CULV *****
(48", V)

0049 0354000000-E 310  320 LF  240.00 76800.00 280.00 89600.00 375.00  120000.00***" RC PIPE CULV *****
(60", V)

0050 0354000000-E 310  652 LF  270.00 176040.00 305.26 199029.52 475.00  309700.00***" RC PIPE CULV *****
(66", V)

0051 0360000000-E 310  76 LF  42.00 3192.00 34.07 2589.32 87.00  6612.0012" RC PIPE CULV III

0052 0366000000-E 310  3,280 LF  38.00 124640.00 71.26 233732.80 45.00  147600.0015" RC PIPE CULV III

0053 0372000000-E 310  3,124 LF  40.00 124960.00 53.52 167196.48 52.00  162448.0018" RC PIPE CULV III

0054 0378000000-E 310  1,984 LF  50.00 99200.00 82.00 162688.00 59.00  117056.0024" RC PIPE CULV III

0055 0384000000-E 310  264 LF  60.00 15840.00 90.00 23760.00 75.00  19800.0030" RC PIPE CULV III

0056 0390000000-E 310  712 LF  75.00 53400.00 83.00 59096.00 93.00  66216.0036" RC PIPE CULV III

0057 0396000000-E 310  196 LF  90.00 17640.00 92.29 18088.84 120.00  23520.0042" RC PIPE CULV III

0058 0402000000-E 310  220 LF  110.00 24200.00 115.56 25423.20 134.00  29480.0048" RC PIPE CULV III

0059 0408000000-E 310  232 LF  155.00 35960.00 164.02 38052.64 205.00  47560.0054" RC PIPE CULV III

0060 0420000000-E 310  388 LF  290.00 112520.00 282.68 109679.84 295.00  114460.0066" RC PIPE CULV III

0061 0448000000-E 310  136 LF  110.00 14960.00 173.80 23636.80 190.00  25840.00***" RCP CULV CLASS IV
(48")

0062 0448000000-E 310  260 LF  250.00 65000.00 242.21 62974.60 275.00  71500.00***" RCP CULV CLASS IV
(60")

0063 0448200000-E 310  9,164 LF  39.00 357396.00 40.00 366560.00 46.00  421544.0015" RCP CULV CLASS IV

0064 0448300000-E 310  1,828 LF  41.00 74948.00 37.97 69409.16 53.00  96884.0018" RCP CULV CLASS IV

0065 0448400000-E 310  1,044 LF  65.00 67860.00 55.00 57420.00 60.00  62640.0024" RCP CULV CLASS IV
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0066 0448500000-E 310  484 LF  66.00 31944.00 63.04 30511.36 80.00  38720.0030" RCP CULV CLASS IV

0067 0448600000-E 310  292 LF  75.00 21900.00 64.00 18688.00 104.00  30368.0036" RCP CULV CLASS IV

0068 0448700000-E 310  248 LF  95.00 23560.00 107.57 26677.36 145.00  35960.0042" RCP CULV CLASS IV

0069 0570000000-E 310  8 LF  80.00 640.00 33.20 265.60 76.00  608.006" CS PIPE 0.064" SPR BOX

0070 0973100000-E 330  80 LF  305.00 24400.00 311.01 24880.80 300.00  24000.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

0071 0995000000-E 340  5,720 LF  18.00 102960.00 15.40 88088.00 2.00  11440.00PIPE REMOVAL

0072 1011000000-N 500 Lump Sum 950000.00 1507772.00  1350000.00FINE GRADING

0073 1044000000-E 501  111,600 SY  2.45 273420.00 4.00 446400.00 3.00  334800.00LIME TRTD SOIL (SLURRY)

0074 1066000000-E 501  1,120 TON 200.00 224000.00 220.00 246400.00 240.00  268800.00LIME FOR LIME TREATED SOIL

0075 1077000000-E SP   780 TON 20.00 15600.00 27.81 21691.80 40.00  31200.00#57 STONE

0076 1110000000-E 510  500 TON 19.00 9500.00 26.43 13215.00 20.00  10000.00STABILIZER AGGREGATE

0077 1115000000-E SP   110,341 SY  2.40 264818.40 4.37 482190.17 1.00  110341.00GEOTEXTILE FOR PVMT STABILIZ

0078 1121000000-E 520  95,000 TON 20.00 1900000.00 20.00 1900000.00 16.00  1520000.00AGGREGATE BASE COURSE

0079 1176000000-E 542  111,600 SY  2.30 256680.00 4.00 446400.00 2.00  223200.00SOIL CEMENT BASE

0080 1187000000-E 542  3,070 TON 132.00 405240.00 220.00 675400.00 140.00  429800.00PC FOR SOIL CEMENT BASE

0081 1209000000-E 543  33,480 GAL 2.90 97092.00 2.82 94413.60 3.00  100440.00ASPHALT CURING SEAL

0082 1220000000-E 545  5,110 TON 28.00 143080.00 23.66 120902.60 20.00  102200.00INCIDENTAL STONE BASE

0083 1275000000-E 600  24,000 GAL 2.55 61200.00 2.55 61200.00 0.50  12000.00PRIME COAT

0084 1308000000-E 607  3,030 SY  1.50 4545.00 2.42 7332.60 5.00  15150.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0085 1330000000-E 607  7,900 SY  4.50 35550.00 5.22 41238.00 5.00  39500.00INCIDENTAL MILLING

0086 1489000000-E 610  9,600 TON 37.00 355200.00 36.00 345600.00 35.00  336000.00ASP CONC BASE CRS B25.0B

0087 1491000000-E 610  32,300 TON 36.00 1162800.00 37.00 1195100.00 38.00  1227400.00ASP CONC BASE CRS B25.0C

0088 1498000000-E 610  12,200 TON 38.00 463600.00 37.50 457500.00 37.50  457500.00ASP CONC INTR CRS I19.0B

0089 1503000000-E 610  17,800 TON 37.00 658600.00 37.50 667500.00 38.00  676400.00ASP CONC INTR CRS I19.0C

0090 1519000000-E 610  17,300 TON 39.00 674700.00 38.60 667780.00 38.00  657400.00ASP CONC SURF CRS S9.5B

0091 1523000000-E 610  26,500 TON 41.00 1086500.00 41.00 1086500.00 39.00  1033500.00ASP CONC SURF CRS S9.5C

0092 1525000000-E 610  16,000 TON 40.00 640000.00 39.00 624000.00 38.00  608000.00ASP CONC SURF CRS SF9.5A

0093 1575000000-E 620  7,410 TON 550.00 4075500.00 545.00 4038450.00 545.00  4038450.00ASP FOR PLANT MIX

0094 1682000000-E 652  18,000 TON 43.00 774000.00 36.70 660600.00 40.00  720000.00PERM ASPH DRAINAGE CO, P-57

0095 1693000000-E 654  100 TON 130.00 13000.00 130.00 13000.00 150.00  15000.00ASPH PLT MIX PVMT REPAIR

0096 1840000000-E 665  45,000 LF  0.23 10350.00 0.36 16200.00 0.20  9000.00MILLED RUMBLE STRIPS

0097 1847000000-E 710  137,500 SY  42.00 5775000.00 44.00 6050000.00 39.00  5362500.00******"PCC PVMT THRU LNS
(10")

0098 1881000000-E SP   83,000 LF  1.00 83000.00 0.15 12450.00 0.35  29050.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETESHOULDER)

0099 1891000000-E SP   131,000 SY  2.25 294750.00 2.32 303920.00 3.00  393000.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0100 1892000000-E 710  50,700 SY  34.00 1723800.00 35.30 1789710.00 32.00  1622400.00GENERIC PAVING ITEM (SY) 710
VARIABLE DEPTH CONCRETE SHOUL-DER ADJA- CENT
TO 10" PAVEMENT - MIN 7"  THICKNESS

0101 1902000000-N 710 Lump Sum 150000.00 151289.77  40000.00SURF TEST CONC PAVEMENT
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0102 1913000000-E 720  22,400 SY  34.00 761600.00 35.30 790720.00 33.00  739200.00CONC SHLD ADJ ******"PVMT
(10")

0103 1924000000-N 725 Lump Sum 148000.00 172836.31  2500.00FIELD LAB RENTAL, PCCP

0104 2000000000-N 806  400 EA  125.00 50000.00 166.96 66784.00 165.00  66000.00RIGHT OF WAY MARKERS

0105 2022000000-E 815  17,500 CY  21.00 367500.00 6.00 105000.00 5.00  87500.00SUBDRAIN EXCAVATION

0106 2033000000-E 815  8,800 CY  41.00 360800.00 48.00 422400.00 36.00  316800.00SUBDRAIN FINE AGGREGATE

0107 2044000000-E 815  52,000 LF  10.50 546000.00 3.00 156000.00 5.00  260000.006" PERF SUBDRN PIPE

0108 2070000000-N 815  104 EA  360.00 37440.00 200.00 20800.00 600.00  62400.00SUBDRN PIPE OUTLET

0109 2077000000-E 815  624 LF  41.00 25584.00 6.00 3744.00 47.00  29328.006" OUTLET PIPE

0110 2099000000-E 816  42,700 LF  6.00 256200.00 5.10 217770.00 6.00  256200.00SHOULDER DRAIN

0111 2110000000-E 816  42,700 LF  1.55 66185.00 3.00 128100.00 2.00  85400.004" SHOULDER DRAIN PIPE

0112 2121000000-E 816  2,390 LF  8.25 19717.50 15.00 35850.00 10.00  23900.004" OUTLET PIPE FOR SHDR DRN

0113 2132000000-N 816  50 EA  310.00 15500.00 275.00 13750.00 3000.00  150000.00CONC PAD SHLDR DRN OUTLET

0114 2143000000-E 818  20 TON 40.00 800.00 50.00 1000.00 75.00  1500.00BLOTTING SAND

0115 2190000000-N 828  2 EA  1250.00 2500.00 560.00 1120.00 250.00  500.00TEMP STL PLT COVER FOR MDS

0116 2209000000-E 838  51 CY  1000.00 51000.00 585.00 29835.00 500.00  25500.00ENDWALLS

0117 2220000000-E 838  42 CY  1100.00 46200.00 595.00 24990.00 750.00  31500.00REINFORCED ENDWALLS

0118 2253000000-E 840  10 CY  600.00 6000.00 975.00 9750.00 600.00  6000.00PIPE COLLARS

0119 2264000000-E 840  2 CY  1500.00 3000.00 975.00 1950.00 500.00  1000.00PIPE PLUGS

0120 2275000000-E SP   10 CY  600.00 6000.00 300.00 3000.00 500.00  5000.00FLOWABLE FILL

0121 2286000000-N 840  338 EA  1400.00 473200.00 1753.40 592649.20 2000.00  676000.00MASNRY DRAINAGE STRUCT

0122 2297000000-E 840  9 CY  1200.00 10800.00 1377.08 12393.72 1100.00  9900.00MASNRY DRAINAGE STRUCT

0123 2308000000-E 840  30 LF  250.00 7500.00 345.77 10373.10 900.00  27000.00MASNRY DRAINAGE STRUCT

0124 2364000000-N 840  12 EA  600.00 7200.00 642.78 7713.36 350.00  4200.00FRAME W/2GRTS 840.16 STD

0125 2364200000-N 840  93 EA  600.00 55800.00 628.51 58451.43 350.00  32550.00FRAME W/2GRTS 840.20 STD

0126 2365000000-N 840  154 EA  600.00 92400.00 628.51 96790.54 350.00  53900.00FRAME W/2GRTS 840.22 STD

0127 2374000000-N 840  8 EA  650.00 5200.00 673.24 5385.92 400.00  3200.00FRAME-GRT-HD 840.03 **
(E)

0128 2374000000-N 840  20 EA  650.00 13000.00 673.24 13464.80 425.00  8500.00FRAME-GRT-HD 840.03 **
(F)

0129 2374000000-N 840  26 EA  650.00 16900.00 673.24 17504.24 425.00  11050.00FRAME-GRT-HD 840.03 **
(G)

0130 2396000000-N 840  15 EA  650.00 9750.00 509.92 7648.80 225.00  3375.00FRAME W/COVER STD 840.54

0131 2407000000-N 840  5 EA  600.00 3000.00 703.69 3518.45 1200.00  6000.00STL FRAM W/ 2 GTR, STD 840.37

0132 2451000000-N 852  13 EA  750.00 9750.00 901.70 11722.10 1600.00  20800.00CONC TRANS SECT FOR DROP INLET

0133 2542000000-E 846  3,700 LF  15.00 55500.00 12.48 46176.00 14.00  51800.001'-6" CONC CURB & GUTTER

0134 2549000000-E 846  10,400 LF  15.00 156000.00 12.98 134992.00 14.00  145600.002'-6" CONC CURB & GUTTER

0135 2556000000-E 846  23,000 LF  15.00 345000.00 12.48 287040.00 14.00  322000.00SHOULDER BERM GUTTER

0136 2570000000-N SP   1 EA  1400.00 1400.00 1213.51 1213.51 900.00  900.00MODIFIED CONCRETE FLUME

0137 2591000000-E 848  2,500 SY  30.00 75000.00 26.63 66575.00 20.00  50000.004" CONCRETE SIDEWALK

0138 2605000000-N 848  13 EA  850.00 11050.00 1363.50 17725.50 700.00  9100.00CONCRETE CURB RAMP

0139 2612000000-E 848  700 SY  35.00 24500.00 37.04 25928.00 28.00  19600.006" CONCRETE DRIVEWAY
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0140 2619000000-E 850  125 SY  48.00 6000.00 45.05 5631.25 37.00  4625.004" CONCRETE PAVED DITCH

0141 2655000000-E 852  2,100 SY  40.00 84000.00 38.38 80598.00 32.00  67200.005" MONO CONC ISLDS (KEY IN)

0142 2724000000-E 857  1,000 LF  60.00 60000.00 90.00 90000.00 56.00  56000.00PC REINF BARRIER SNGL FC

0143 2815000000-N 858  6 EA  1200.00 7200.00 1034.60 6207.60 1100.00  6600.00ADJ DROP INLETS

0144 2830000000-N 858  6 EA  1200.00 7200.00 1034.60 6207.60 1100.00  6600.00ADJ MANHOLES

0145 2845000000-N 858  4 EA  1200.00 4800.00 1034.60 4138.40 595.00  2380.00ADJ METER OR VALVE BOXES

0146 2905000000-N 859  1 EA  1200.00 1200.00 941.23 941.23 1250.00  1250.00CONVERT DI TO JB

0147 3000000000-N SP   18 EA  13500.00 243000.00 13000.00 234000.00 15500.00  279000.00IMPACT ATTEN TYPE 350

0148 3030000000-E 862  57,500 LF  14.50 833750.00 13.90 799250.00 10.00  575000.00STL BM GUARDRAIL

0149 3045000000-E 862  175 LF  14.50 2537.50 14.00 2450.00 11.00  1925.00SBGR SHOP CURVED

0150 3105000000-N 862  8 EA  26.00 208.00 25.00 200.00 22.00  176.00SBGR TERM SECT

0151 3150000000-N 862  50 EA  52.00 2600.00 50.00 2500.00 48.00  2400.00ADDIT GUARDRAIL POSTS

0152 3210000000-N 862  46 EA  420.00 19320.00 410.00 18860.00 400.00  18400.00GR ANCHOR TYPE CAT-1

0153 3215000000-N 862  6 EA  1500.00 9000.00 1425.00 8550.00 1250.00  7500.00GR ANCHOR TYPE III

0154 3270000000-N SP   100 EA  1600.00 160000.00 1475.00 147500.00 1300.00  130000.00GR ANCHOR TYPE 350

0155 3285000000-N SP   23 EA  1500.00 34500.00 1525.00 35075.00 1250.00  28750.00GR ANCHOR TYPE M-350

0156 3317000000-N 862  53 EA  1500.00 79500.00 1500.00 79500.00 1300.00  68900.00GR ANCHOR TYPE B-77

0157 3345000000-E 864  100 LF  5.00 500.00 5.00 500.00 4.50  450.00REMOVE & RESET GUARDRAIL

0158 3360000000-E 863  3,695 LF  0.30 1108.50 0.25 923.75 0.20  739.00REMOVE EXISTING GUARDRAIL

0159 3380000000-E 862  1,875 LF  4.20 7875.00 4.00 7500.00 3.75  7031.25TEMP STL BM GUARDRAIL

0160 3387000000-N 862  4 EA  1050.00 4200.00 1000.00 4000.00 900.00  3600.00TEMP GDRL ANCH UNITS ******
(B-77)

0161 3387000000-N 862  1 EA  315.00 315.00 300.00 300.00 270.00  270.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0162 3389000000-N SP   1 EA  515.00 515.00 500.00 500.00 450.00  450.00TEMP GDRL ANCH UNITS ******
(M-350)

0163 3389100000-N SP   2 EA  725.00 1450.00 700.00 1400.00 650.00  1300.00TEMP GDRL ANCH UNITS 350

0164 3389200000-E 865  18,100 LF  7.00 126700.00 6.75 122175.00 6.00  108600.00CABLE GUIDERAIL

0165 3389500000-N 865  30 EA  26.00 780.00 25.00 750.00 23.00  690.00ADDITIONAL GUIDERAIL POSTS

0166 3389600000-N 865  36 EA  1550.00 55800.00 1500.00 54000.00 44.00  1584.00CBL GUIDERAIL ANCH UNIT

0167 3435000000-N SP   2 EA  13500.00 27000.00 13000.00 26000.00 900.00  1800.00GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0168 3436000000-N 862  10 EA  52.00 520.00 50.00 500.00 45.00  450.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAILPOSTS

0169 3503000000-E 866  68,300 LF  2.00 136600.00 1.90 129770.00 2.75  187825.00WOVEN WIRE FENCE 47" FAB

0170 3509000000-E 866  4,410 EA  15.00 66150.00 14.00 61740.00 14.00  61740.004" TIMBER POSTS 7'-6"LONG

0171 3515000000-E 866  1,110 EA  19.00 21090.00 18.00 19980.00 23.00  25530.005" TIMBER POSTS 8'-0"LONG

0172 3533000000-E 866  700 LF  12.50 8750.00 12.00 8400.00 17.50  12250.00CHN LK FENCE **" FABRIC
(72")

0173 3539000000-E 866  60 EA  36.00 2160.00 35.00 2100.00 61.00  3660.00MET LINE PST **" CL FEN
(72')

0174 3545000000-E 866  4 EA  115.00 460.00 110.00 440.00 155.00  620.00MET TERM PST **" CL FEN
(72')

0175 3557000000-E 866  1,000 LF  0.10 100.00 0.10 100.00 0.90  900.00ADDITIONAL BARBED WIRE
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0176 3564000000-E 866  2 EA  475.00 950.00 450.00 900.00 1100.00  2200.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0177 3565000000-E 866  1 EA  725.00 725.00 700.00 700.00 1400.00  1400.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 10', 20')

0178 3566000000-E 867  640 LF  3.50 2240.00 3.25 2080.00 5.20  3328.00WOVEN WIRE FENCE RESET

0179 3569000000-E 867  830 LF  2.60 2158.00 2.50 2075.00 5.20  4316.00BARBED WIRE FENCE RESET

0180 3572000000-E 867  400 LF  4.25 1700.00 4.00 1600.00 13.00  5200.00CHAIN LINK FENCE RESET

0181 3628000000-E 876  740 TON 60.00 44400.00 57.95 42883.00 35.00  25900.00RIP RAP, CLASS I

0182 3642000000-E 876  60 TON 60.00 3600.00 40.00 2400.00 35.00  2100.00RIP RAP, CLASS A

0183 3649000000-E 876  3,197 TON 58.00 185426.00 40.00 127880.00 35.00  111895.00RIP RAP, CLASS B

0184 3651000000-E SP   975 TON 55.00 53625.00 100.71 98192.25 150.00  146250.00BOULDERS

0185 3656000000-E 876  50,861 SY  2.20 111894.20 2.16 109859.76 1.00  50861.00GEOTEXTILE FOR DRAINGE

0186 3659000000-N SP   15 EA  800.00 12000.00 284.89 4273.35 2000.00  30000.00PREFORMED SCOUR HOLES

0187 4048000000-E 902  43 CY  825.00 35475.00 800.00 34400.00 760.00  32680.00REINF CONC FOUNDTN

0188 4057000000-E SP   642 CY  650.00 417300.00 625.00 401250.00 1000.00  642000.00OVERHEAD FOOTING

0189 4060000000-E 903  27,630 LB  3.20 88416.00 3.10 85653.00 2.70  74601.00SUPPORT, BREAKAWAY STL BM

0190 4066000000-E 903  2,459 LB  2.60 6393.40 2.50 6147.50 2.70  6639.30SUPPORTS, SIMPLE STL BM

0191 4072000000-E 903  7,484 LF  8.50 63614.00 8.25 61743.00 3.25  24323.00SUPPORT, 3-LB STL U-CHAN

0192 4082100000-N SP  Lump Sum 58000.00 56775.00  48000.00SUPPORT, OVRHD SIGN STR ****
(100+00 -Y13-)

0193 4082100000-N SP  Lump Sum 20000.00 17900.00  22000.00SUPPORT, OVRHD SIGN STR ****
(123+00 -L-)

0194 4082100000-N SP  Lump Sum 45000.00 45250.00  41200.00SUPPORT, OVRHD SIGN STR ****
(127+50 -Y13-)

0195 4082100000-N SP  Lump Sum 45000.00 44175.00  41900.00SUPPORT, OVRHD SIGN STR ****
(135+50 -L-)

0196 4082100000-N SP  Lump Sum 44000.00 43575.00  41900.00SUPPORT, OVRHD SIGN STR ****
(187+50 -L-)

0197 4082100000-N SP  Lump Sum 55000.00 54150.00  47300.00SUPPORT, OVRHD SIGN STR ****
(241+60 -L-)

0198 4082100000-N SP  Lump Sum 60000.00 63040.00  56150.00SUPPORT, OVRHD SIGN STR ****
(251+50 -L-)

0199 4082100000-N SP  Lump Sum 40000.00 39200.00  34500.00SUPPORT, OVRHD SIGN STR ****
(28+00 -L-)

0200 4082100000-N SP  Lump Sum 27000.00 26500.00  21500.00SUPPORT, OVRHD SIGN STR ****
(29+00 -I13CD-)

0201 4082100000-N SP  Lump Sum 37000.00 37250.00  29000.00SUPPORT, OVRHD SIGN STR ****
(30+00 -Y13RPC-)

0202 4082100000-N SP  Lump Sum 50000.00 50330.00  45900.00SUPPORT, OVRHD SIGN STR ****
(36+50 -Y13-)

0203 4082100000-N SP  Lump Sum 64000.00 63500.00  46550.00SUPPORT, OVRHD SIGN STR ****
(39+00 -L-)

0204 4082100000-N SP  Lump Sum 28000.00 26850.00  22900.00SUPPORT, OVRHD SIGN STR ****
(47+00 -L-)

0205 4082100000-N SP  Lump Sum 40000.00 39000.00  41800.00SUPPORT, OVRHD SIGN STR ****
(48+50 -Y13-)

0206 4082100000-N SP  Lump Sum 43000.00 42775.00  40100.00SUPPORT, OVRHD SIGN STR ****
(65+00 -Y13-)
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0207 4082100000-N SP  Lump Sum 42000.00 42500.00  38500.00SUPPORT, OVRHD SIGN STR ****
(69+00 -L-)

0208 4082100000-N SP  Lump Sum 49000.00 49050.00  45700.00SUPPORT, OVRHD SIGN STR ****
(77+50 -Y13-)

0209 4082100000-N SP  Lump Sum 44000.00 43550.00  41100.00SUPPORT, OVRHD SIGN STR ****
(8+00 -Y13-)

0210 4082100000-N SP  Lump Sum 54000.00 56175.00  52000.00SUPPORT, OVRHD SIGN STR ****
(90+75 -Y13-)

0211 4082100000-N SP  Lump Sum 50000.00 50500.00  45200.00SUPPORT, OVRHD SIGN STR ****
(94+25 -L-)

0212 4082100000-N SP  Lump Sum 50000.00 49700.00  45400.00SUPPORT, OVRHD SIGN STR ****
(A AT 75' WEST OF EXISTING    STRUCTURE)

0213 4082100000-N SP  Lump Sum 46000.00 44775.00  45400.00SUPPORT, OVRHD SIGN STR ****
(AC AT 50' WEST OF EXISTING   STRUCTURE)

0214 4082100000-N SP  Lump Sum 20000.00 17125.00  21900.00SUPPORT, OVRHD SIGN STR ****
(AD AT 500' SOUTH OF EXISTING OVERHEAD ASSEMBLY
'PP')

0215 4082100000-N SP  Lump Sum 45000.00 43475.00  37540.00SUPPORT, OVRHD SIGN STR ****
(B ON RAMP TO I-85 SB &       I-785 NB)

0216 4082100000-N SP  Lump Sum 49000.00 47300.00  43950.00SUPPORT, OVRHD SIGN STR ****
(C AT 50' EAST OF EXISTING    STRUCTURE)

0217 4082100000-N SP  Lump Sum 59000.00 59300.00  63600.00SUPPORT, OVRHD SIGN STR ****
(D AT 50' EAST OF EXISTING    STRUCTURE)

0218 4082100000-N SP  Lump Sum 97000.00 95750.00  95000.00SUPPORT, OVRHD SIGN STR ****
(E AT 100' EAST OF EXISTING   STRUCTURE)

0219 4082100000-N SP  Lump Sum 95000.00 93125.00  95000.00SUPPORT, OVRHD SIGN STR ****
(F AT 400' WEST OF EXISTING   STRUCTURE)

0220 4082100000-N SP  Lump Sum 90000.00 87330.00  99000.00SUPPORT, OVRHD SIGN STR ****
(G AT 100' WEST OF EXISTING   STRUCTURE)

0221 4096000000-N 904  30 EA  95.00 2850.00 90.00 2700.00 62.00  1860.00SIGN ERECTION, TYPE D

0222 4102000000-N 904  277 EA  62.00 17174.00 60.00 16620.00 42.00  11634.00SIGN ERECTION, TYPE E

0223 4108000000-N 904  34 EA  67.00 2278.00 65.00 2210.00 65.00  2210.00SIGN ERECTION, TYPE F

0224 4109000000-N 904  28 EA  575.00 16100.00 550.00 15400.00 450.00  12600.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0225 4109000000-N 904  19 EA  160.00 3040.00 155.00 2945.00 450.00  8550.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0226 4110000000-N 904  29 EA  285.00 8265.00 275.00 7975.00 350.00  10150.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0227 4110000000-N 904  13 EA  160.00 2080.00 155.00 2015.00 350.00  4550.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0228 4114000000-N 904  36 EA  13.00 468.00 12.00 432.00 42.00  1512.00SIGN ERECTION, MILEMARKERS

0229 4149000000-N 907  7 EA  2900.00 20300.00 2800.00 19600.00 650.00  4550.00DISPOSE SIGN SYST OVRHD

0230 4152000000-N 907  3 EA  800.00 2400.00 785.00 2355.00 125.00  375.00DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  106 EA  1.00 106.00 1.00 106.00 1.00  106.00DISPOSE SIGN SYST U-CHAN

0232 4234000000-N 907  47 EA  285.00 13395.00 280.00 13160.00 150.00  7050.00DISPOSE SIGN, A OR B (OVRHD)

0233 4236000000-N 907  1 EA  285.00 285.00 280.00 280.00 95.00  95.00DISPOSE SIGN, A, B OR C (GRD MTD)

0234 4238000000-N 907  5 EA  1.00 5.00 1.00 5.00 1.00  5.00DISPOSE SIGN, D, E, F

0235 4251000000-N 907  18 EA  600.00 10800.00 575.00 10350.00 350.00  6300.00DISPOSE LIGHT SYSTEM
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0236 4263000000-N 907  18 EA  600.00 10800.00 575.00 10350.00 350.00  6300.00DISPOSE WALKWAY

0237 4400000000-E 1110  5,773 SF  3.30 19050.90 3.25 18762.25 5.00  28865.00WORK ZONE SIGNS (STAT)

0238 4405000000-E 1110  2,982 SF  9.00 26838.00 8.85 26390.70 10.00  29820.00WORK ZONE SIGNS (PORT)

0239 4410000000-E 1110  1,531 SF  4.00 6124.00 3.85 5894.35 6.00  9186.00WORK ZONE SIGNS (BARR)

0240 4415000000-N 1115  10 EA  2700.00 27000.00 2967.39 29673.90 3000.00  30000.00FLASHING ARROW BOARD

0241 4420000000-N 1120  8 EA  10500.00 84000.00 11726.91 93815.28 15000.00  120000.00PORTABLE CHANGE MSG SIGN

0242 4422000000-N 1120  32 DAY 28.00 896.00 27.00 864.00 60.00  1920.00PORT CHANGE MSG SIGN (SHORT TERM)

0243 4430000000-N 1130  926 EA  33.00 30558.00 47.79 44253.54 45.00  41670.00DRUMS

0244 4435000000-N 1135  298 EA  16.50 4917.00 24.13 7190.74 16.00  4768.00CONES

0245 4445000000-E 1145  2,389 LF  14.50 34640.50 14.00 33446.00 14.00  33446.00BARRICADES (TYPE III)

0246 4455000000-N 1150  256 DAY 300.00 76800.00 244.72 62648.32 225.00  57600.00FLAGGER

0247 4465000000-N 1160  10 EA  4900.00 49000.00 5000.00 50000.00 15000.00  150000.00TEMPORARY CRASH CUSHIONS

0248 4470000000-N 1160  6 EA  2300.00 13800.00 1850.00 11100.00 1500.00  9000.00RESET CRASH CUSHION

0249 4480000000-N 1165  14 EA  15800.00 221200.00 13600.00 190400.00 8500.00  119000.00TMA

0250 4485000000-E 1170  3,190 LF  23.00 73370.00 18.00 57420.00 35.00  111650.00PORT CONC BARRIER

0251 4490000000-E 1170  5,565 LF  34.00 189210.00 32.60 181419.00 35.00  194775.00PORT CONC BARRIER(ANCHRD)

0252 4500000000-E 1170  4,500 LF  4.00 18000.00 3.25 14625.00 6.00  27000.00RESET PORT CONC BARRIER

0253 4510000000-N SP   240 HR  55.00 13200.00 45.65 10956.00 50.00  12000.00LAW ENFORCEMENT

0254 4516000000-N 1180  385 EA  29.50 11357.50 42.53 16374.05 40.00  15400.00SKINNY DRUM

0255 4650000000-N 1251  1,289 EA  5.20 6702.80 6.00 7734.00 4.50  5800.50TEMP RAISED PVMT MRKS

0256 4685000000-E 1205  56,688 LF  0.72 40815.36 0.75 42516.00 0.65  36847.20THERMO PVT MKG LINES 4"90

0257 4686000000-E 1205  53,535 LF  0.76 40686.60 0.80 42828.00 0.70  37474.50THERMO PVT MKG LINES 4"120

0258 4688000000-E 1205  79,984 LF  1.00 79984.00 1.00 79984.00 0.90  71985.60THERMO PVT MKG LINES,6"90 MILS

0259 4690000000-E 1205  11,812 LF  1.30 15355.60 1.25 14765.00 1.15  13583.80THERMO PVT MKG LINES 6"120 MILS

0260 4695000000-E 1205  1,987 LF  2.10 4172.70 1.70 3377.90 1.80  3576.60THERMO PVT MKG LINES 8"90 MILS

0261 4697000000-E 1205  982 LF  3.10 3044.20 3.00 2946.00 2.70  2651.40THERMO PVT MKG LINE 8"120 MILS

0262 4700000000-E 1205  12,941 LF  2.10 27176.10 1.65 21352.65 1.90  24587.9012"WIDE THERMO 90 MILS

0263 4710000000-E 1205  1,059 LF  7.40 7836.60 7.00 7413.00 6.75  7148.2524"WIDE THERMO 120 MILS

0264 4721000000-E 1205  4 EA  162.00 648.00 150.00 600.00 128.00  512.00THERMO PVT MKG CHARACTER 120

0265 4725000000-E 1205  120 EA  165.00 19800.00 110.00 13200.00 130.00  15600.00THERMO PVT SYMBOL 90MILS

0266 4770000000-E 1205  4,405 LF  3.10 13655.50 3.00 13215.00 2.75  12113.754" COLD APPL PLSTIC LINES TYPE **
(II)

0267 4780000000-E 1205  112 LF  11.50 1288.00 6.00 672.00 10.00  1120.008" COLD APPL PLSTIC LINES TYPE **
(II)

0268 4785000000-E 1205  737 LF  14.50 10686.50 8.00 5896.00 12.50  9212.5012" COLD PLSTIC LINES TYPE **
(II)

0269 4800000000-N 1205  4 EA  280.00 1120.00 185.00 740.00 250.00  1000.00COLD APP PLAS CHAR TYPE *
(II)

0270 4805000000-N 1205  15 EA  285.00 4275.00 225.00 3375.00 245.00  3675.00COLD APPL PLASTIC SYM TYPE **
(II)

0271 4810000000-E 1205  482,552 LF  0.26 125463.52 0.25 120638.00 0.22  106161.44PAINT PVMT MARKINGS 4"

0272 4820000000-E 1205  32,852 LF  0.50 16426.00 0.65 21353.80 0.45  14783.40PAINT PVMT MARKINGS 8"

0273 4835000000-E 1205  1,277 LF  3.10 3958.70 3.00 3831.00 2.80  3575.60PAINT PVT MKG LINES 24"
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0274 4845000000-N 1205  174 EA  100.00 17400.00 55.00 9570.00 87.00  15138.00PAINT PVT MKG SYMBOL

0275 4847100000-E 1205  109,493 LF  1.20 131391.60 1.00 109493.00 1.10  120442.30POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0276 4847120000-E 1205  5,510 LF  3.10 17081.00 2.00 11020.00 2.90  15979.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0277 4850000000-E 1205  35,649 LF  0.90 32084.10 0.75 26736.75 0.80  28519.20LINE REMOVAL 4" WIDE

0278 4860000000-E 1205  1,438 LF  1.55 2228.90 1.50 2157.00 1.40  2013.20LINE REMOVAL 8" WIDE

0279 4870000000-E 1205  59 LF  2.60 153.40 5.00 295.00 2.35  138.65LINE REMOVAL 24" WIDE

0280 4875000000-N 1205  15 EA  76.00 1140.00 60.00 900.00 72.00  1080.00REMOVAL OF SYMBL & CHARAC

0281 4890000000-E SP   6,828 LF  3.40 23215.20 0.22 1502.16 3.20  21849.60GENERIC PAVEMENT MARKING ITEM (LF)
TEMPORARY RUMBLE STRIPS

0282 4900000000-N 1251  45 EA  26.00 1170.00 2.50 112.50 24.25  1091.25PERM RAISED PVMT MARKERS

0283 4905000000-N 1253  2,804 EA  31.00 86924.00 25.00 70100.00 28.00  78512.00SNOWPLB PVMT MRKER

0284 4955000000-N 1264  21 EA  255.00 5355.00 28.75 603.75 141.00  2961.00OBJECT MARKERS (END OF RD)

0285 5005000000-E 1401  1 EA  15000.00 15000.00 14235.00 14235.00 15000.00  15000.0080' HIGH MOUNT STANDARD

0286 5015000000-E 1401  1 EA  20000.00 20000.00 19550.00 19550.00 18000.00  18000.00120' HIGH MOUNT STANDARD

0287 5020000000-N 1401  1 EA  3500.00 3500.00 3550.00 3550.00 3200.00  3200.00PORTABLE DRIVE UNIT

0288 5025000000-E SP   28 CY  900.00 25200.00 835.00 23380.00 600.00  16800.00HIGH MOUNT FOUNDATIONS

0289 5030000000-N 1403  8 EA  800.00 6400.00 790.00 6320.00 500.00  4000.00HM LUMINAIRE ************
(400W HPS)

0290 5030000000-N 1403  8 EA  850.00 6800.00 850.00 6800.00 600.00  4800.00HM LUMINAIRE ************
(750W HPS)

0291 5070000000-N 1405  6 EA  850.00 5100.00 750.00 4500.00 1200.00  7200.00STD FOUNDAT ***********
(TYPE R1)

0292 5070000000-N 1405  2 EA  875.00 1750.00 805.00 1610.00 1300.00  2600.00STD FOUNDAT ***********
(TYPE R2)

0293 5120000000-N 1407  1 EA  1150.00 1150.00 740.00 740.00 600.00  600.00SERVICE POLE ************
(30' CLASS 4)

0294 5125000000-E 1407  100 LF  36.00 3600.00 25.60 2560.00 7.00  700.00SERVICE LATERAL *********
(3 #1/0 USE)

0295 5155000000-E 1409  200 LF  11.50 2300.00 5.00 1000.00 15.00  3000.00ELECT DUCT BD, SIZE *****
(2")

0296 5155000000-E 1409  370 LF  12.70 4699.00 5.40 1998.00 10.00  3700.00ELECT DUCT BD, SIZE *****
(3")

0297 5155000000-E 1409  110 LF  17.00 1870.00 8.25 907.50 30.00  3300.00ELECT DUCT BD, SIZE *****
(6")

0298 5160000000-E 1409  180 LF  12.50 2250.00 25.50 4590.00 20.00  3600.00ELECT DUCT JA, SIZE *****
(4")

0299 5175000000-E 1410  170 LF  3.00 510.00 3.50 595.00 2.50  425.00**-#6 W/G FEEDER CIRCUIT
(2")

0300 5180000000-E 1410  560 LF  4.00 2240.00 4.60 2576.00 5.00  2800.00**-#4 W/G FEEDER CIRCUIT
(2")

0301 5185000000-E 1410  390 LF  5.50 2145.00 6.40 2496.00 5.00  1950.00**-#2 W/G FEEDER CIRCUIT
(2")

0302 5205000000-E 1410  190 LF  7.00 1330.00 5.50 1045.00 8.25  1567.50**-#8 W/G FEEDR N *****"
(2, 1.5)

0303 5210000000-E 1410  520 LF  7.50 3900.00 6.20 3224.00 8.25  4290.00**-#6 W/G FEEDR N *****"
(2, 1.5)
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0304 5215000000-E 1410  3,710 LF  8.60 31906.00 7.25 26897.50 8.50  31535.00**-#4 W/G FEEDER N *****"
(2, 1.5)

0305 5220000000-E 1410  2,600 LF  10.50 27300.00 8.95 23270.00 9.00  23400.00**-#2 W/G FEEDER N *****"
(2, 1.5)

0306 5240000000-N 1411  16 EA  310.00 4960.00 490.00 7840.00 200.00  3200.00ELEC JB ************
(PC18)

0307 5240000000-N 1411  3 EA  725.00 2175.00 815.00 2445.00 450.00  1350.00ELEC JB ************
(PC30)

0308 5255000000-N 1413 Lump Sum 139000.00 273913.23  35000.00PORTABLE LIGHTING

0309 5270000000-N SP   1 EA  5600.00 5600.00 3575.00 3575.00 2800.00  2800.00GENERIC LIGHTING ITEM (EA)
RELOCATE CONTROL SYSTEM

0310 5270000000-N SP   2 EA  5500.00 11000.00 2995.00 5990.00 2400.00  4800.00GENERIC LIGHTING ITEM (EA)
RELOCATE HIGH MOUNT STANDARD

0311 5270000000-N SP   8 EA  800.00 6400.00 735.00 5880.00 550.00  4400.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARD

0312 5270000000-N SP   14 EA  305.00 4270.00 275.00 3850.00 100.00  1400.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0313 5270000000-N SP   8 EA  750.00 6000.00 865.00 6920.00 700.00  5600.00GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (HIGH MAST)

0314 5270000000-N SP   8 EA  260.00 2080.00 545.00 4360.00 920.00  7360.00GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (SINGLE ARM)

0315 5325600000-E 1510  165 LF  59.00 9735.00 65.00 10725.00 70.00  11550.006" WATER LINE

0316 5325800000-E 1510  2,899 LF  41.00 118859.00 54.60 158285.40 75.00  217425.008" WATER LINE

0317 5326200000-E 1510  3,803 LF  128.00 486784.00 95.00 361285.00 90.00  342270.0012" WATER LINE

0318 5326600000-E 1510  4,504 LF  120.00 540480.00 121.18 545794.72 140.00  630560.0016" WATER LINE

0319 5328000000-E 1510  3,957 LF  265.00 1048605.00 312.81 1237789.17 250.00  989250.0030" WATER LINE

0320 5540000000-E 1515  9 EA  1000.00 9000.00 2454.06 22086.54 2000.00  18000.006" VALVE

0321 5546000000-E 1515  2 EA  1300.00 2600.00 2811.88 5623.76 2800.00  5600.008" VALVE

0322 5552000000-E 1515  1 EA  1900.00 1900.00 3363.87 3363.87 3000.00  3000.0010" VALVE

0323 5558000000-E 1515  6 EA  2250.00 13500.00 3759.33 22555.98 3200.00  19200.0012" VALVE

0324 5558600000-E 1515  5 EA  6100.00 30500.00 9141.36 45706.80 15500.00  77500.0016" VALVE

0325 5560000000-E 1515  6 EA  11500.00 69000.00 12379.62 74277.72 57000.00  342000.0030" VALVE

0326 5589200000-E 1515  1 EA  4200.00 4200.00 4228.03 4228.03 5000.00  5000.002" AIR RELEASE VALVE

0327 5606600000-E 1515  2 EA  18000.00 36000.00 14060.52 28121.04 4000.00  8000.006" BLOW OFF

0328 5666000000-E 1515  9 EA  460.00 4140.00 6900.28 62102.52 7000.00  63000.00FIRE HYDRANT

0329 5672000000-N 1515  4 EA  2300.00 9200.00 2272.50 9090.00 2000.00  8000.00RELOCATE FIRE HYDRANT

0330 5691400000-E 1520  330 LF  125.00 41250.00 119.40 39402.00 75.00  24750.0010" SANITARY GRAVITY SEWER

0331 5691700000-E 1520  435 LF  220.00 95700.00 229.97 100036.95 200.00  87000.0018" SANITARY GRAVITY SEWER

0332 5709000000-E 1520  949 LF  425.00 403325.00 432.15 410110.35 250.00  237250.00**" FORCE MAIN SEWER
(30")

0333 5709000000-E 1520  236 LF  2350.00 554600.00 1469.50 346802.00 325.00  76700.00**" FORCE MAIN SEWER
(54")

0334 5776000000-E 1525  4 EA  4800.00 19200.00 2902.49 11609.96 6000.00  24000.005' DIA UTILITY MANHOLE

0335 5782000000-E 1525  15 LF  330.00 4950.00 339.68 5095.20 400.00  6000.00UTILITY MANHOLE WALL, 5' DIA

0336 5802000000-E 1530  175 LF  4.50 787.50 13.12 2296.00 1.00  175.00ABANDON 10" UTILITY PIPE

0337 5804000000-E 1530  873 LF  4.60 4015.80 13.15 11479.95 1.00  873.00ABANDON 12" UTILITY PIPE
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0338 5811000000-E 1530  430 LF  9.00 3870.00 30.50 13115.00 1.00  430.00ABANDON 18" UTILITY PIPE

0339 5814000000-E 1530  2,295 LF  21.00 48195.00 77.15 177059.25 1.00  2295.00ABANDON 30" UTILITY PIPE

0340 5815500000-N 1530  1 EA  440.00 440.00 147.06 147.06 500.00  500.00REMOVE FIRE HYDRANT

0341 5816000000-N 1530  2 EA  500.00 1000.00 754.69 1509.38 100.00  200.00ABANDON UTILITY MANHOLE

0342 5835000000-E 1540  599 LF  750.00 449250.00 1450.00 868550.00 400.00  239600.00**" ENCASEMENT PIPE
(48")

0343 5835000000-E 1540  230 LF  460.00 105800.00 1154.76 265594.80 500.00  115000.00**" ENCASEMENT PIPE
(60")

0344 5835000000-E 1540  94 LF  820.00 77080.00 1719.87 161667.78 700.00  65800.00**" ENCASEMENT PIPE
(72")

0345 5836000000-E 1540  4,458 LF  61.00 271938.00 160.00 713280.00 100.00  445800.0024" ENCASEMENT PIPE

0346 5836200000-E 1540  1,370 LF  407.00 557590.00 605.35 829329.50 150.00  205500.0030" ENCASEMENT PIPE

0347 5836400000-E 1540  353 LF  407.00 143671.00 611.53 215870.09 200.00  70600.0036" ENCASEMENT PIPE

0348 5871000000-E 1550  75 LF  102.00 7650.00 300.00 22500.00 760.00  57000.00**" TRENCHLESS INSTALL (IN SOIL)
(48")

0349 5871010000-E 1550  75 LF  205.00 15375.00 100.00 7500.00 950.00  71250.00**" TRENCHLESS INSTALL (NOT IN SOIL)
(48")

0350 5872200000-E 1550  1,293 LF  305.00 394365.00 343.00 443499.00 600.00  775800.0024" TRENCHLESS INSTALL (IN SOIL)

0351 5872210000-E 1550  1,292 LF  407.00 525844.00 422.00 545224.00 700.00  904400.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0352 5872300000-E 1550  425 LF  155.00 65875.00 300.00 127500.00 600.00  255000.0030" TRENCHLESS INSTALL (IN SOIL)

0353 5872310000-E 1550  425 LF  155.00 65875.00 100.00 42500.00 700.00  297500.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0354 5872400000-E 1550 176.5 LF  193.00 34064.50 300.00 52950.00 600.00  105900.0036" TRENCHLESS INSTALL (IN SOIL)

0355 5872410000-E 1550 176.5 LF  195.00 34417.50 100.00 17650.00 700.00  123550.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0356 6000000000-E 1605  148,000 LF  1.45 214600.00 1.40 207200.00 3.00  444000.00TEMPORARY SILT FENCE

0357 6006000000-E 1610  6,460 TON 36.00 232560.00 35.00 226100.00 40.00  258400.00EROS CONTRL STONE CL A

0358 6009000000-E 1610  63,380 TON 38.00 2408440.00 35.00 2218300.00 40.00  2535200.00EROS CONTRL STONE CL B

0359 6012000000-E 1610  57,265 TON 31.00 1775215.00 20.00 1145300.00 25.00  1431625.00SEDIMENT CONTROL STONE

0360 6015000000-E 1615  700 ACR 315.00 220500.00 300.00 210000.00 600.00  420000.00TEMPORARY MULCHING

0361 6018000000-E 1620  18,550 LB  2.10 38955.00 2.00 37100.00 3.00  55650.00SEED FOR TEMP SEEDING

0362 6021000000-E 1620 76.5 TON 900.00 68850.00 850.00 65025.00 750.00  57375.00FERT FOR TEMP SEEDING

0363 6024000000-E 1622  24,000 LF  10.00 240000.00 10.00 240000.00 10.00  240000.00TEMPORARY SLOPE DRAINS

0364 6029000000-E SP   43,400 LF  0.95 41230.00 0.90 39060.00 3.00  130200.00SAFETY FENCE

0365 6030000000-E 1630  112,850 CY  5.00 564250.00 0.01 1128.50 3.00  338550.00SILT EXCAVATION

0366 6036000000-E 1631  200,000 SY  0.95 190000.00 1.00 200000.00 1.00  200000.00MATTING FOR EROS CONTROL

0367 6037000000-E SP   4,000 SY  2.90 11600.00 2.75 11000.00 5.50  22000.00COIR FIBER MAT

0368 6038000000-E SP   10,500 SY  3.80 39900.00 3.75 39375.00 5.00  52500.00PERM SOIL REINF MAT

0369 6042000000-E 1632  25,710 LF  2.90 74559.00 2.75 70702.50 2.50  64275.001/4" HARDWARE CLOTH

0370 6046000000-E 1636  250 LF  45.00 11250.00 236.26 59065.00 100.00  25000.00TEMP PIPE FOR STREAM CROSS

0371 6048000000-E SP   1,025 SY  18.00 18450.00 30.47 31231.75 20.00  20500.00FLOAT TURBIDITY CURTAIN

0372 6069000000-E 1638  1,130 CY  8.50 9605.00 22.00 24860.00 3.00  3390.00STILLING BASINS

0373 6070000000-N 1639  100 EA  725.00 72500.00 774.63 77463.00 800.00  80000.00SPECIAL STILLING BASINS

0374 6071012000-E SP   34,200 LF  6.00 205200.00 5.75 196650.00 7.00  239400.00COIR FIBER WATTLE

0375 6071020000-E SP   27,460 LB  4.70 129062.00 4.50 123570.00 8.00  219680.00POLYACRYLAMIDE (PAM)
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0376 6071030000-E 1640  20,000 LF  3.60 72000.00 3.50 70000.00 3.50  70000.00COIR FIBER BAFFLE

0377 6071050000-E SP   60 EA  1000.00 60000.00 885.77 53146.20 1100.00  66000.00**" SKIMMER
(1-1/2")

0378 6071050000-E SP   5 EA  1500.00 7500.00 977.15 4885.75 1100.00  5500.00**" SKIMMER
(2")

0379 6071050000-E SP   1 EA  1700.00 1700.00 1068.53 1068.53 1100.00  1100.00**" SKIMMER
(2-1/2")

0380 6084000000-E 1660  633 ACR 1560.00 987480.00 1500.00 949500.00 1300.00  822900.00SEEDING AND MULCHING

0381 6087000000-E 1660  300 ACR 90.00 27000.00 85.00 25500.00 70.00  21000.00MOWING

0382 6090000000-E 1661  8,100 LB  2.30 18630.00 2.25 18225.00 3.75  30375.00SEED FOR REPAIR SEEDING

0383 6093000000-E 1661 26.5 TON 900.00 23850.00 850.00 22525.00 790.00  20935.00FERT FOR REPAIR SEEDING

0384 6096000000-E 1662  14,675 LB  2.30 33752.50 2.25 33018.75 3.85  56498.75SEED FOR SUPP SEEDING

0385 6108000000-E 1665  440 TON 900.00 396000.00 850.00 374000.00 800.00  352000.00FERTILIZER TOPDRESSING

0386 6111000000-E SP   682 LF  20.00 13640.00 60.00 40920.00 28.00  19096.00IMPERVIOUS DIKE

0387 6114500000-N 1667  365 MHR 62.00 22630.00 60.00 21900.00 45.00  16425.00SPECIALIZED HAND MOWING

0388 6117000000-N SP   125 EA  52.00 6500.00 50.00 6250.00 80.00  10000.00RESPONSE FOR EROS CONTROL

0389 6118000000-N SP   2 EA  1250.00 2500.00 1822.73 3645.46 600.00  1200.00ROOTWADS

0390 6120000000-E SP   663 CY  16.00 10608.00 47.24 31320.12 28.00  18564.00CULVERT DIVERSION CHANNEL

0391 6123000000-E 1670  5 ACR 825.00 4125.00 850.00 4250.00 625.00  3125.00REFORESTATION

0392 6126000000-E SP  5.34 ACR 1150.00 6141.00 800.00 4272.00 4800.00  25632.00STREAMBANK REFORESTATION

0393 6132000000-N SP   6 EA  800.00 4800.00 2016.58 12099.48 500.00  3000.00GENERIC EROSION CONTROL ITEM (EA)
LOGS

0394 6133000000-N SP  Lump Sum 26000.00 5000.00  5400.00GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR    MITIGATION

0395 6133000000-N SP  Lump Sum 30000.00 10870.41  9600.00GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR         MITIGATION

0396 6133000000-N SP  Lump Sum 425000.00 121239.09  110000.00GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

0397 6138000000-E SP   175 CY  10.00 1750.00 65.79 11513.25 32.00  5600.00GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0398 7048500000-E 1705  10 EA  705.00 7050.00 696.50 6965.00 650.00  6500.0016" PEDEST SIG HEAD 1 SEC W/CD

0399 7060000000-E 1705  8,750 LF  2.15 18812.50 2.15 18812.50 2.50  21875.00SIGNAL CABLE

0400 7120000000-E 1705  51 EA  665.00 33915.00 657.17 33515.67 650.00  33150.00VEHICLE SIGNAL HD (12", 3 SECT)

0401 7132000000-E 1705  8 EA  825.00 6600.00 813.76 6510.08 800.00  6400.00VEHICLE SIGNAL HD (12", 4 SECT)

0402 7144000000-E 1705  3 EA  1115.00 3345.00 1102.16 3306.48 1000.00  3000.00VEHICLE SIGNAL HD (12", 5 SECT)

0403 7252000000-E 1710  4,215 LF  6.00 25290.00 5.95 25079.25 1.90  8008.50MESSENGER CABLE (1/4")

0404 7279000000-E 1715  38,000 LF  0.40 15200.00 0.37 14060.00 0.48  18240.00TRACER WIRE

0405 7300000000-E 1715  5,220 LF  5.50 28710.00 5.36 27979.20 5.00  26100.00UNPAVED TRENCH (***********)
(1, 2")

0406 7300000000-E 1715  5,800 LF  9.00 52200.00 8.65 50170.00 6.00  34800.00UNPAVED TRENCH (***********)
(2, 2")

0407 7300000000-E 1715  31,200 LF  6.00 187200.00 5.95 185640.00 6.00  187200.00UNPAVED TRENCH (***********)
(4, 1-1/4")

0408 7300100000-E 1715  300 LF  3.00 900.00 3.00 900.00 3.00  900.00UNPAVED TRENCH TEMP LEADIN

0409 7301000000-E 1715  1,500 LF  16.00 24000.00 15.57 23355.00 18.00  27000.00DIRECT DRILL (***********)
(2, 2")
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0410 7301000000-E 1715  1,300 LF  16.00 20800.00 15.35 19955.00 18.00  23400.00DIRECT DRILL (***********)
(4, 1-1/4")

0411 7324000000-N 1716  81 EA  335.00 27135.00 325.00 26325.00 150.00  12150.00JUNCTION BOX (STANDARD SIZE)

0412 7348000000-N 1716  85 EA  560.00 47600.00 554.38 47122.30 390.00  33150.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0413 7360000000-N 1720  37 EA  950.00 35150.00 915.00 33855.00 900.00  33300.00WOOD POLE

0414 7372000000-N 1721  64 EA  375.00 24000.00 365.00 23360.00 350.00  22400.00GUY ASSEMBLY

0415 7384000000-E 1722  2 EA  320.00 640.00 314.67 629.34 350.00  700.00***" RISER WITH **************
(1-1/2", WEATHERHEAD)

0416 7408000000-E 1722  9 EA  325.00 2925.00 316.04 2844.36 250.00  2250.001" RISER WITH WEATHERHEAD

0417 7420000000-E 1722  43 EA  525.00 22575.00 502.84 21622.12 550.00  23650.002" RISER WITH WEATHERHEAD

0418 7432000000-E 1722  2 EA  555.00 1110.00 549.39 1098.78 925.00  1850.002" RISER WITH TUBING

0419 7444000000-E 1725  4,840 LF  6.50 31460.00 6.37 30830.80 6.10  29524.00INDUCTIVE LOOP SAWCUT

0420 7456000000-E 1726  18,400 LF  1.10 20240.00 1.05 19320.00 0.70  12880.00LEAD-IN CABLE(********)
(14-2)

0421 7484000000-N SP   1 EA  950.00 950.00 919.01 919.01 4300.00  4300.00MICROWAVE VEHICLE DETECTOR

0422 7516000000-E 1730  37,500 LF  2.10 78750.00 2.05 76875.00 2.55  95625.00COMMUNICATIONS CABLE (** FIBER)
(144)

0423 7528000000-E 1730  7,000 LF  1.45 10150.00 1.41 9870.00 1.65  11550.00DROP CABLE

0424 7540000000-N 1731  7 EA  3000.00 21000.00 2912.00 20384.00 1000.00  7000.00SPLICE ENCLOSURE

0425 7541000000-N 1731  1 EA  2400.00 2400.00 2351.85 2351.85 11500.00  11500.00MOD SPLICE ENCLOSURE

0426 7552000000-N 1731  9 EA  925.00 8325.00 895.99 8063.91 1000.00  9000.00INTERCONNECT CENTER

0427 7566000000-N 1733  84 EA  72.00 6048.00 70.00 5880.00 75.00  6300.00DELINEATOR MARKER

0428 7575142000-N 1736  6 EA  3000.00 18000.00 2897.68 17386.08 3500.00  21000.00900MHZ RADIO

0429 7613000000-N SP   7 EA  1100.00 7700.00 1064.00 7448.00 550.00  3850.00SOIL TEST

0430 7614100000-E SP   35 CY  840.00 29400.00 790.00 27650.00 650.00  22750.00DRILLED PIER FOUND

0431 7636000000-N 1745  9 EA  300.00 2700.00 290.77 2616.93 510.00  4590.00SIGN FOR SIGNALS

0432 7642100000-N 1743  2 EA  1300.00 2600.00 1228.28 2456.56 1500.00  3000.00TYPE I POST W/ FOUNDATION

0433 7642200000-N 1743  7 EA  1500.00 10500.00 1489.93 10429.51 1800.00  12600.00TYPE II PED W/ FOUNDATION

0434 7684000000-N 1750  8 EA  1100.00 8800.00 1039.54 8316.32 1000.00  8000.00SIGNAL CABINET FOUNDATION

0435 7756000000-N 1751  8 EA  11500.00 92000.00 10979.79 87838.32 12200.00  97600.00CONTLR WITH CBNT, 2070L BASE MTD

0436 7780000000-N 1751  34 EA  110.00 3740.00 104.12 3540.08 90.00  3060.00DETECTOR CARD (TYPE 2070L)

0437 7901000000-N 1753  8 EA  300.00 2400.00 290.32 2322.56 400.00  3200.00CABINET BASE EXTENDER

0438 7980000000-N SP   54 EA  120.00 6480.00 113.97 6154.38 80.00  4320.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0439 7980000000-N SP   8 EA  3800.00 30400.00 3577.25 28618.00 4500.00  36000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0440 7980000000-N SP   1 EA  4800.00 4800.00 4622.25 4622.25 1400.00  1400.00GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0441 7980000000-N SP   7 EA  3600.00 25200.00 3511.45 24580.15 7350.00  51450.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0442 7980000000-N SP   1 EA  1250.00 1250.00 1190.00 1190.00 1100.00  1100.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0443 7980000000-N SP   8 EA  2650.00 21200.00 2528.75 20230.00 2300.00  18400.00GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO CODEC UNIT
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0444 7980000000-N SP   3 EA  73000.00 219000.00 70793.87 212381.61 65000.00  195000.00GENERIC SIGNAL ITEM (EA)
DMS

0445 7980000000-N SP   2 EA  4250.00 8500.00 4108.10 8216.20 3500.00  7000.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0446 7980000000-N SP   1 EA  45000.00 45000.00 43252.83 43252.83 40000.00  40000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE A)

0447 7980000000-N SP   1 EA  48000.00 48000.00 46653.89 46653.89 40000.00  40000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE B)

0448 7980000000-N SP   7 EA  1150.00 8050.00 1101.21 7708.47 325.00  2275.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0449 7980000000-N SP   8 EA  3650.00 29200.00 3509.32 28074.56 3500.00  28000.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0450 7980000000-N SP   9 EA  1150.00 10350.00 1094.80 9853.20 1000.00  9000.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0451 7980000000-N SP   8 EA  2500.00 20000.00 2380.00 19040.00 2200.00  17600.00GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0452 7980000000-N SP   7 EA  2100.00 14700.00 2000.00 14000.00 3100.00  21700.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY-DUTY)

0453 7980000000-N SP   8 EA  500.00 4000.00 480.00 3840.00 1000.00  8000.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBIN- ATION PANEL

0454 7980000000-N SP   1 EA  1150.00 1150.00 1101.20 1101.20 365.00  365.00GENERIC SIGNAL ITEM (EA)
SIGNAL EQUIPMENT CABINET      DISCONNECT

0455 7980000000-N SP   8 EA  265.00 2120.00 250.00 2000.00 90.00  720.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0456 7985000000-N SP  Lump Sum 7100.00 6823.10  7000.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0457 7990000000-E SP   20 LF  410.00 8200.00 3.92 78.40 5.00  100.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0458 7990000000-E SP   240 LF  2.30 552.00 2.20 528.00 4.00  960.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0459 7990000000-E SP   200 LF  5.00 1000.00 4.95 990.00 3.75  750.00GENERIC SIGNAL ITEM (LF)
#6 AWG 3-WIRE COPPER FEEDER   CONDUCTORS

0460 7990000000-E SP   1,800 LF  3.00 5400.00 3.05 5490.00 2.50  4500.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER          CONDUCTORS

0461 7990000000-E SP   50 LF  26.00 1300.00 25.55 1277.50 27.00  1350.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0462 7990000000-E SP   600 LF  9.00 5400.00 9.00 5400.00 2.75  1650.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCT- ORS

0463 7992000000-E SP   16 CY  800.00 12800.00 790.00 12640.00 620.00  9920.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 14000.00 35000.00  50000.00CULV EXCAV @ ************
(114+55.00-L-)

0465 8126000000-N 414 Lump Sum 13000.00 30000.00  50000.00CULV EXCAV @ ************
(218+00.00-L-)

0466 8126000000-N 414 Lump Sum 30000.00 80000.00  50000.00CULV EXCAV @ ************
(241+96.00-L-)

0467 8126000000-N 414 Lump Sum 23000.00 60000.00  50000.00CULV EXCAV @ ************
(48+65.00-L-)

0468 8133000000-E 414  1,101 TON 24.00 26424.00 40.00 44040.00 100.00  110100.00FND CONDIT MAT, BOX CULV
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0469 8196000000-E 420 2,131.9 CY  520.00 1108588.00 338.00 720582.20 700.00  1492330.00CLASS A CONCRETE (CULV)

0470 8245000000-E 425  210,757 LB  0.74 155960.18 0.95 200219.15 1.00  210757.00REINF STEEL (CULVERT)

WALL ITEMS

0471 8801000000-E SP   3,200 SF  50.00 160000.00 68.99 220768.00 70.00  224000.00MSE RETAIN WALL NO **
(1)

0472 8801000000-E SP   3,600 SF  52.00 187200.00 68.99 248364.00 70.00  252000.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0473 8035000000-N 402 Lump Sum 200000.00 115000.00  50000.00REMV EXIST STR **********
(26+17.64-Y22-LT)

0474 8035000000-N 402 Lump Sum 25000.00 25000.00  50000.00REMV EXIST STR **********
(26+21.65-L-RT)

0475 8091000000-N 410 Lump Sum 3500.00 15000.00  2000.00FND EXCAV B** STA *******
(1, 228+23.81-L-)

0476 8091000000-N 410 Lump Sum 65000.00 10000.00  2000.00FND EXCAV B** STA *******
(1, 26+17.64-Y22-LT)

0477 8091000000-N 410 Lump Sum 22000.00 8000.00  2000.00FND EXCAV B** STA *******
(1, 26+17.64-Y22-RT)

0478 8091000000-N 410 Lump Sum 55000.00 12000.00  2000.00FND EXCAV B** STA *******
(1, 268+22.89-L-)

0479 8091000000-N 410 Lump Sum 3500.00 5000.00  2000.00FND EXCAV B** STA *******
(1, 80+74.41-L-)

0480 8091000000-N 410 Lump Sum 18000.00 2000.00  2000.00FND EXCAV B** STA *******
(3, 14+99.25-L-)

0481 8091000000-N 410 Lump Sum 12000.00 3500.00  2000.00FND EXCAV B** STA *******
(4, 14+99.25-L-)

0482 8096000000-E 450  83 LF  165.00 13695.00 375.00 31125.00 200.00  16600.00PILE EXCAVATION IN SOIL

0483 8097000000-E 450  67 LF  285.00 19095.00 1010.00 67670.00 325.00  21775.00PILE EXCAVATION NOT IN SOIL

0484 8105500000-E 411 304.75 LF  580.00 176755.00 685.00 208753.75 360.00  109710.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0485 8105500000-E 411  199 LF  1050.00 208950.00 1485.00 295515.00 1100.00  218900.00**'-**" DRILLD PIER IN SOIL
(8'-0")

0486 8105560000-E 411  25 LF  650.00 16250.00 1635.00 40875.00 850.00  21250.004'-0" DRILLD PIER IN SOIL

0487 8105600000-E 411  103 LF  1350.00 139050.00 2410.00 248230.00 850.00  87550.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0488 8105600000-E 411  232 LF  3875.00 899000.00 6375.00 1479000.00 1100.00  255200.00**'-**" DRILLD PIER NO SOIL
(8'-0")

0489 8105660000-E 411  50 LF  1250.00 62500.00 2400.00 120000.00 850.00  42500.004'-0" DRILLD PIER NO SOIL

0490 8113000000-N 411  20 EA  620.00 12400.00 600.00 12000.00 3500.00  70000.00SID INSPECTIONS

0491 8114000000-N 411  2 EA  825.00 1650.00 715.00 1430.00 2000.00  4000.00SPT TESTING

0492 8115000000-N 411  18 EA  2400.00 43200.00 2150.00 38700.00 6000.00  108000.00CSL TESTING

0493 8121000000-N 412 Lump Sum 22000.00 30000.00  50000.00UNCL STR EXCAV STA *****
(14+99.25-L-)

0494 8121000000-N 412 Lump Sum 14000.00 20000.00  25000.00UNCL STR EXCAV STA *****
(26+17.64-Y22-LT)
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0495 8121000000-N 412 Lump Sum 10000.00 19750.00  25000.00UNCL STR EXCAV STA *****
(26+17.64-Y22-RT)

0496 8121000000-N 412 Lump Sum 14000.00 18000.00  10000.00UNCL STR EXCAV STA *****
(268+22.89-L-)

0497 8147000000-E 420  251,548 SF  24.00 6037152.00 25.15 6326432.20 25.00  6288700.00REINF CONCRETE DECK SLAB

0498 8161000000-E 420  238,237 SF  0.25 59559.25 0.30 71471.10 0.50  119118.50GROOVING BRIDGE FLOORS

0499 8182000000-E 420  3,754 CY  715.00 2684110.00 725.00 2721650.00 850.00  3190900.00CLASS A CONCRETE (BRIDGE)

0500 8210000000-N 422 Lump Sum 40000.00 32450.00  25000.00BRG APPR SLAB ***********
(129+37.56-L-LT)

0501 8210000000-N 422 Lump Sum 40000.00 32450.00  25000.00BRG APPR SLAB ***********
(129+37.56-L-RT)

0502 8210000000-N 422 Lump Sum 40000.00 34400.00  25000.00BRG APPR SLAB ***********
(14+99.25-L-)

0503 8210000000-N 422 Lump Sum 40000.00 35625.00  25000.00BRG APPR SLAB ***********
(144+60.63-L-)

0504 8210000000-N 422 Lump Sum 40000.00 35625.00  25000.00BRG APPR SLAB ***********
(144+90.00-L-)

0505 8210000000-N 422 Lump Sum 40000.00 33275.00  25000.00BRG APPR SLAB ***********
(174+72.46-L-LT)

0506 8210000000-N 422 Lump Sum 40000.00 33275.00  25000.00BRG APPR SLAB ***********
(174+72.46-L-RT)

0507 8210000000-N 422 Lump Sum 34000.00 25000.00  25000.00BRG APPR SLAB ***********
(228+23.81-L-)

0508 8210000000-N 422 Lump Sum 42000.00 36625.00  25000.00BRG APPR SLAB ***********
(26+17.64-Y22-LT)

0509 8210000000-N 422 Lump Sum 35000.00 27850.00  25000.00BRG APPR SLAB ***********
(26+17.64-Y22-RT)

0510 8210000000-N 422 Lump Sum 40000.00 32950.00  25000.00BRG APPR SLAB ***********
(26+21.65-L-LT)

0511 8210000000-N 422 Lump Sum 15000.00 9750.00  25000.00BRG APPR SLAB ***********
(26+21.65-L-RT)

0512 8210000000-N 422 Lump Sum 45000.00 42850.00  25000.00BRG APPR SLAB ***********
(268+22.89-L-)

0513 8210000000-N 422 Lump Sum 42000.00 36350.00  25000.00BRG APPR SLAB ***********
(80+74.41-L-)

0514 8217000000-E 425  874,201 LB  0.72 629424.72 1.00 874201.00 1.00  874201.00REINF STEEL (BRIDGE)

0515 8238000000-E 425  76,356 LB  1.20 91627.20 1.50 114534.00 2.50  190890.00SPIRAL COL REINF STL BRG

0516 8265000000-E 430 5,929.19 LF  175.00 1037608.25 200.00 1185838.00 200.00  1185838.0054" PRESTR CONCRETE GIRDR

0517 8277000000-E 430 4,291.18 LF  210.00 901147.80 215.00 922603.70 250.00  1072795.0072" MOD PRESTR CONC GIRDR

0518 8280000000-E 440 Lump Sum 9910000.00 11561300.00  14000000.00STRUCTURAL STEEL

0519 8364000000-E 450 13,815.5 LF  52.00 718406.00 61.45 848962.48 50.00  690775.00HP12X53 PILES

0520 8391000000-N 450  80 EA  100.00 8000.00 200.00 16000.00 82.00  6560.00STEEL PILE POINTS

0521 8475000000-E 460 1,051.2 LF  85.00 89352.00 100.00 105120.00 100.00  105120.00TWO BAR METAL RAIL

0522 8482000000-E 460 363.67 LF  155.00 56368.85 170.00 61823.90 175.00  63642.25THREE BAR METAL RAIL

0523 8503000000-E 460 9,584.15 LF  50.00 479207.50 65.50 627761.83 50.00  479207.50CONCRETE BARRIER RAIL

0524 8517000000-E 460 1,081.2 LF  52.00 56222.40 74.40 80441.28 75.00  81090.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0525 8531000000-E 462  6,481 SY  76.00 492556.00 50.00 324050.00 70.00  453670.004" SLOPE PROTECTION
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0526 8608000000-E 876  3,087 TON 40.00 123480.00 44.65 137834.55 50.00  154350.00RIP RAP II (2'-0")

0527 8622000000-E 876  3,482 SY  2.75 9575.50 2.55 8879.10 1.50  5223.00GEOTEXTILE FOR DRAINAGE

0528 8650000000-N SP  Lump Sum 425000.00 427850.00  350000.00POT BEARINGS

0529 8657000000-N 430 Lump Sum 145000.00 75000.00  400000.00ELASTOMERIC BEARINGS

0530 8692000000-N SP  Lump Sum 21000.00 25000.00  15000.00FOAM JOINT SEALS

0531 8706000000-N SP  Lump Sum 170000.00 170000.00  200000.00EXPANSION JOINT SEALS

0532 8713000000-N SP  Lump Sum 135000.00 150000.00  150000.00MODULAR EXP JOINT SEALS

0533 8727000000-N SP  Lump Sum 26000.00 25000.00  32000.00ELEC CONDUIT SYS SIGNAL ******
(129+37.56-L-RT)

0534 8727000000-N SP  Lump Sum 47000.00 45500.00  32000.00ELEC CONDUIT SYS SIGNAL ******
(14+99.25-L-)

0535 8727000000-N SP  Lump Sum 150000.00 145000.00  32000.00ELEC CONDUIT SYS SIGNAL ******
(144+60.63-L-)

0536 8727000000-N SP  Lump Sum 18000.00 17750.00  32000.00ELEC CONDUIT SYS SIGNAL ******
(174+72.46-L-RT)

0537 8727000000-N SP  Lump Sum 20000.00 19500.00  32000.00ELEC CONDUIT SYS SIGNAL ******
(26+21.65-L-LT)

0538 8727000000-N SP  Lump Sum 34000.00 32000.00  32000.00ELEC CONDUIT SYS SIGNAL ******
(268+22.89-L-)

0539 8860000000-N SP  Lump Sum 30000.00 47000.00  60000.00GENERIC STRUCTURE ITEM (LS)
MODIFIED BRIDGE APPROACH FILL, STATION 268+22.89-L-

 

    TOTAL 111683421.13 TOTAL 114524171.07 TOTAL  116407747.00CONTRACT TOTAL

 

    SUB-TOTAL 82770906.48 SUB-TOTAL 82441670.83 SUB-TOTAL  82059994.75ROADWAY ITEMS

    SUB-TOTAL 1370972.18 SUB-TOTAL 1169841.35 SUB-TOTAL  2013187.00CULVERT ITEMS

    SUB-TOTAL 347200.00 SUB-TOTAL 469132.00 SUB-TOTAL  476000.00WALL ITEMS

    SUB-TOTAL 27194342.47 SUB-TOTAL 30443526.89 SUB-TOTAL  31858565.25STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5850000.00 6100000.00  5500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 650000.00 2400000.00  902000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 4000000.00 2520000.00  1410000.00CLEARING & GRUBBING

0004 0008000000-E 200 5.25 ACR 6125.98 32161.40 7869.95 41317.24 6000.00  31500.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  3241.20 16206.00 1500.00 7500.00 1500.00  7500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,279,300 CY  7.00 8955100.00 4.20 5373060.00 5.30  6780290.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 20954.76 36000.00  33000.00REINF BRG APPR **********
(129+37.56 -L- LT)

0008 0029000000-N SP  Lump Sum 24640.52 38000.00  37000.00REINF BRG APPR **********
(129+37.56 -L- RT)

0009 0029000000-N SP  Lump Sum 19553.75 41000.00  33000.00REINF BRG APPR **********
(14+99.25 -L- LT)

0010 0029000000-N SP  Lump Sum 29783.35 47000.00  37000.00REINF BRG APPR **********
(144+60.63 -L- RT)

0011 0029000000-N SP  Lump Sum 29783.35 51000.00  40000.00REINF BRG APPR **********
(144+90.00 -L- LT)

0012 0029000000-N SP  Lump Sum 25661.74 42000.00  33000.00REINF BRG APPR **********
(21+69.08-Y11- CL)

0013 0029000000-N SP  Lump Sum 21728.30 47000.00  40000.00REINF BRG APPR **********
(24+56.70 -Y4- CL)

0014 0029000000-N SP  Lump Sum 25760.07 48000.00  42000.00REINF BRG APPR **********
(26+17.64 -Y22- LT)

0015 0029000000-N SP  Lump Sum 26526.74 48000.00  33000.00REINF BRG APPR **********
(26+17.64 -Y22- RT)

0016 0029000000-N SP  Lump Sum 18339.37 44000.00  37000.00REINF BRG APPR **********
(26+21.65 -L- LT)

0017 0029000000-N SP  Lump Sum 22725.63 26000.00  37000.00REINF BRG APPR **********
(26+21.65 -L- RT)

0018 0036000000-E 225  15,000 CY  3.75 56250.00 11.00 165000.00 8.00  120000.00UNDERCUT EXCAVATION

0019 0106000000-E 230  2,188,200 CY  4.55 9956310.00 6.31 13807542.00 7.55  16520910.00BORROW EXCAVATION

0020 0127000000-N SP   2 EA  1399.12 2798.24 500.00 1000.00 1500.00  3000.00EMBM'T SETTLEMENT GAUGE

0021 0134000000-E 240  24,195 CY  3.91 94602.45 7.30 176623.50 15.00  362925.00DRAINAGE DITCH EXCAVATION

0022 0141000000-E 240  2,570 LF  2.82 7247.40 6.30 16191.00 3.00  7710.00BERM DITCH CONSTRUCTION

0023 0156000000-E 250  47,700 SY  3.17 151209.00 3.30 157410.00 3.45  164565.00REMOVAL OF EXT ASPHALT PVMT

0024 0163000000-E 250  12,350 SY  2.70 33345.00 8.50 104975.00 5.00  61750.00REMOVAL OF EXT CONC PVMT

0025 0177000000-E 250  5,300 SY  0.51 2703.00 2.10 11130.00 2.80  14840.00BREAKING OF EXT ASPH PVMT

0026 0185000000-E 250  600 SY  1.81 1086.00 3.50 2100.00 4.00  2400.00BREAKING OF EXT CONC PVMT

0027 0192000000-N 260  55 HR  120.96 6652.80 160.00 8800.00 150.00  8250.00PROOF ROLLING

0028 0195000000-E 265  17,000 CY  34.29 582930.00 27.00 459000.00 24.00  408000.00SELECT GRANULAR MATERIAL

0029 0196000000-E 270  36,300 SY  2.45 88935.00 1.10 39930.00 1.45  52635.00GEOTEXTILE SOIL STABILIZATION

0030 0199000000-E SP   254 SF  58.68 14904.72 80.00 20320.00 125.00  31750.00TEMPORARY SHORING

0031 0220000000-E SP   280 TON 38.65 10822.00 35.00 9800.00 50.00  14000.00ROCK EMBANKMENTS

0032 0222000000-E SP   160 SY  3.14 502.40 1.80 288.00 5.00  800.00GEOTEXTILE ROCK EMBANK

0033 0223000000-E 275  230 SY  83.67 19244.10 64.00 14720.00 60.00  13800.00ROCK PLATING
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0034 0255000000-E SP   175 TON 290.08 50764.00 190.00 33250.00 140.00  24500.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0035 0318000000-E 300  5,912 TON 12.27 72540.24 23.00 135976.00 28.00  165536.00FND CONDIT MATL MINOR STRS

0036 0320000000-E 300  18,407 SY  4.84 89089.88 1.60 29451.20 2.10  38654.70FND CONDIT GEOTEXTILE

0037 0342000000-E 310  484 LF  59.31 28706.04 60.00 29040.00 56.00  27104.00**" SIDE DRAIN PIPE
(30")

0038 0342000000-E 310  304 LF  76.41 23228.64 75.00 22800.00 88.00  26752.00**" SIDE DRAIN PIPE
(36")

0039 0342000000-E 310  48 LF  104.65 5023.20 103.00 4944.00 128.00  6144.00**" SIDE DRAIN PIPE
(42")

0040 0343000000-E 310  13,484 LF  30.00 404520.00 30.00 404520.00 38.00  512392.0015" SIDE DRAIN PIPE

0041 0344000000-E 310  2,440 LF  35.03 85473.20 37.00 90280.00 46.00  112240.0018" SIDE DRAIN PIPE

0042 0345000000-E 310  3,696 LF  42.35 156525.60 41.00 151536.00 48.00  177408.0024" SIDE DRAIN PIPE

0043 0348000000-E 310  119 EA  362.75 43167.25 400.00 47600.00 310.00  36890.00**" SIDE DRAIN PIPE ELBOW
(15")

0044 0348000000-E 310  6 EA  412.81 2476.86 410.00 2460.00 365.00  2190.00**" SIDE DRAIN PIPE ELBOW
(18")

0045 0348000000-E 310  4 EA  439.05 1756.20 475.00 1900.00 465.00  1860.00**" SIDE DRAIN PIPE ELBOW
(24")

0046 0354000000-E 310  200 LF  54.84 10968.00 30.00 6000.00 46.00  9200.00***" RC PIPE CULV *****
(18", V)

0047 0354000000-E 310  356 LF  111.73 39775.88 74.00 26344.00 85.00  30260.00***" RC PIPE CULV *****
(30", V)

0048 0354000000-E 310  272 LF  168.89 45938.08 130.00 35360.00 155.00  42160.00***" RC PIPE CULV *****
(48", V)

0049 0354000000-E 310  320 LF  302.56 96819.20 230.00 73600.00 310.00  99200.00***" RC PIPE CULV *****
(60", V)

0050 0354000000-E 310  652 LF  382.52 249403.04 260.00 169520.00 315.00  205380.00***" RC PIPE CULV *****
(66", V)

0051 0360000000-E 310  76 LF  30.83 2343.08 23.00 1748.00 46.00  3496.0012" RC PIPE CULV III

0052 0366000000-E 310  3,280 LF  28.71 94168.80 33.00 108240.00 38.00  124640.0015" RC PIPE CULV III

0053 0372000000-E 310  3,124 LF  32.11 100311.64 40.00 124960.00 46.00  143704.0018" RC PIPE CULV III

0054 0378000000-E 310  1,984 LF  44.00 87296.00 42.00 83328.00 48.00  95232.0024" RC PIPE CULV III

0055 0384000000-E 310  264 LF  54.98 14514.72 62.00 16368.00 85.00  22440.0030" RC PIPE CULV III

0056 0390000000-E 310  712 LF  72.00 51264.00 71.00 50552.00 95.00  67640.0036" RC PIPE CULV III

0057 0396000000-E 310  196 LF  86.79 17010.84 77.00 15092.00 100.00  19600.0042" RC PIPE CULV III

0058 0402000000-E 310  220 LF  103.48 22765.60 101.00 22220.00 155.00  34100.0048" RC PIPE CULV III

0059 0408000000-E 310  232 LF  141.43 32811.76 127.00 29464.00 205.00  47560.0054" RC PIPE CULV III

0060 0420000000-E 310  388 LF  279.76 108546.88 200.00 77600.00 315.00  122220.0066" RC PIPE CULV III

0061 0448000000-E 310  136 LF  145.48 19785.28 114.00 15504.00 155.00  21080.00***" RCP CULV CLASS IV
(48")

0062 0448000000-E 310  260 LF  252.36 65613.60 158.00 41080.00 310.00  80600.00***" RCP CULV CLASS IV
(60")

0063 0448200000-E 310  9,164 LF  43.70 400466.80 37.00 339068.00 38.00  348232.0015" RCP CULV CLASS IV

0064 0448300000-E 310  1,828 LF  49.06 89681.68 34.00 62152.00 46.00  84088.0018" RCP CULV CLASS IV

0065 0448400000-E 310  1,044 LF  60.78 63454.32 53.00 55332.00 48.00  50112.0024" RCP CULV CLASS IV
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0066 0448500000-E 310  484 LF  87.40 42301.60 56.00 27104.00 85.00  41140.0030" RCP CULV CLASS IV

0067 0448600000-E 310  292 LF  100.64 29386.88 75.00 21900.00 95.00  27740.0036" RCP CULV CLASS IV

0068 0448700000-E 310  248 LF  119.15 29549.20 82.00 20336.00 100.00  24800.0042" RCP CULV CLASS IV

0069 0570000000-E 310  8 LF  15.46 123.68 122.00 976.00 55.00  440.006" CS PIPE 0.064" SPR BOX

0070 0973100000-E 330  80 LF  266.92 21353.60 200.00 16000.00 230.00  18400.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

0071 0995000000-E 340  5,720 LF  7.98 45645.60 31.00 177320.00 11.00  62920.00PIPE REMOVAL

0072 1011000000-N 500 Lump Sum 843050.00 4470000.00  1400000.00FINE GRADING

0073 1044000000-E 501  111,600 SY  2.58 287928.00 2.35 262260.00 2.50  279000.00LIME TRTD SOIL (SLURRY)

0074 1066000000-E 501  1,120 TON 210.16 235379.20 191.60 214592.00 200.00  224000.00LIME FOR LIME TREATED SOIL

0075 1077000000-E SP   780 TON 23.34 18205.20 48.00 37440.00 40.00  31200.00#57 STONE

0076 1110000000-E 510  500 TON 16.69 8345.00 18.00 9000.00 40.00  20000.00STABILIZER AGGREGATE

0077 1115000000-E SP   110,341 SY  4.26 470052.66 2.25 248267.25 2.00  220682.00GEOTEXTILE FOR PVMT STABILIZ

0078 1121000000-E 520  95,000 TON 19.55 1857250.00 14.50 1377500.00 23.00  2185000.00AGGREGATE BASE COURSE

0079 1176000000-E 542  111,600 SY  2.41 268956.00 2.20 245520.00 2.50  279000.00SOIL CEMENT BASE

0080 1187000000-E 542  3,070 TON 139.30 427651.00 127.00 389890.00 130.00  399100.00PC FOR SOIL CEMENT BASE

0081 1209000000-E 543  33,480 GAL 3.07 102783.60 2.80 93744.00 3.00  100440.00ASPHALT CURING SEAL

0082 1220000000-E 545  5,110 TON 20.71 105828.10 25.00 127750.00 26.95  137714.50INCIDENTAL STONE BASE

0083 1275000000-E 600  24,000 GAL 2.55 61200.00 2.50 60000.00 2.55  61200.00PRIME COAT

0084 1308000000-E 607  3,030 SY  1.59 4817.70 1.06 3211.80 1.50  4545.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0085 1330000000-E 607  7,900 SY  4.66 36814.00 6.29 49691.00 4.50  35550.00INCIDENTAL MILLING

0086 1489000000-E 610  9,600 TON 40.30 386880.00 36.00 345600.00 36.00  345600.00ASP CONC BASE CRS B25.0B

0087 1491000000-E 610  32,300 TON 39.75 1283925.00 37.00 1195100.00 37.00  1195100.00ASP CONC BASE CRS B25.0C

0088 1498000000-E 610  12,200 TON 39.98 487756.00 37.50 457500.00 38.00  463600.00ASP CONC INTR CRS I19.0B

0089 1503000000-E 610  17,800 TON 40.15 714670.00 37.50 667500.00 38.00  676400.00ASP CONC INTR CRS I19.0C

0090 1519000000-E 610  17,300 TON 40.05 692865.00 38.60 667780.00 39.00  674700.00ASP CONC SURF CRS S9.5B

0091 1523000000-E 610  26,500 TON 40.40 1070600.00 41.00 1086500.00 41.00  1086500.00ASP CONC SURF CRS S9.5C

0092 1525000000-E 610  16,000 TON 38.10 609600.00 39.00 624000.00 39.00  624000.00ASP CONC SURF CRS SF9.5A

0093 1575000000-E 620  7,410 TON 567.00 4201470.00 545.00 4038450.00 550.00  4075500.00ASP FOR PLANT MIX

0094 1682000000-E 652  18,000 TON 41.25 742500.00 36.75 661500.00 37.00  666000.00PERM ASPH DRAINAGE CO, P-57

0095 1693000000-E 654  100 TON 108.04 10804.00 155.69 15569.00 200.00  20000.00ASPH PLT MIX PVMT REPAIR

0096 1840000000-E 665  45,000 LF  0.59 26550.00 0.20 9000.00 0.10  4500.00MILLED RUMBLE STRIPS

0097 1847000000-E 710  137,500 SY  47.27 6499625.00 43.19 5938625.00 43.00  5912500.00******"PCC PVMT THRU LNS
(10")

0098 1881000000-E SP   83,000 LF  0.27 22410.00 0.16 13280.00 0.35  29050.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETESHOULDER)

0099 1891000000-E SP   131,000 SY  2.48 324880.00 2.32 303920.00 2.30  301300.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0100 1892000000-E 710  50,700 SY  37.81 1916967.00 35.37 1793259.00 36.00  1825200.00GENERIC PAVING ITEM (SY) 710
VARIABLE DEPTH CONCRETE SHOUL-DER ADJA- CENT
TO 10" PAVEMENT - MIN 7"  THICKNESS

0101 1902000000-N 710 Lump Sum 162060.06 151572.90  151000.00SURF TEST CONC PAVEMENT
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0102 1913000000-E 720  22,400 SY  37.81 846944.00 35.37 792288.00 36.00  806400.00CONC SHLD ADJ ******"PVMT
(10")

0103 1924000000-N 725 Lump Sum 16206.01 151572.90  151000.00FIELD LAB RENTAL, PCCP

0104 2000000000-N 806  400 EA  192.31 76924.00 231.00 92400.00 150.00  60000.00RIGHT OF WAY MARKERS

0105 2022000000-E 815  17,500 CY  16.48 288400.00 11.25 196875.00 25.00  437500.00SUBDRAIN EXCAVATION

0106 2033000000-E 815  8,800 CY  44.10 388080.00 35.40 311520.00 54.00  475200.00SUBDRAIN FINE AGGREGATE

0107 2044000000-E 815  52,000 LF  6.93 360360.00 6.25 325000.00 15.00  780000.006" PERF SUBDRN PIPE

0108 2070000000-N 815  104 EA  370.04 38484.16 200.00 20800.00 600.00  62400.00SUBDRN PIPE OUTLET

0109 2077000000-E 815  624 LF  19.34 12068.16 20.00 12480.00 40.00  24960.006" OUTLET PIPE

0110 2099000000-E 816  42,700 LF  6.64 283528.00 4.98 212646.00 6.50  277550.00SHOULDER DRAIN

0111 2110000000-E 816  42,700 LF  1.56 66612.00 1.59 67893.00 1.50  64050.004" SHOULDER DRAIN PIPE

0112 2121000000-E 816  2,390 LF  11.02 26337.80 10.06 24043.40 11.00  26290.004" OUTLET PIPE FOR SHDR DRN

0113 2132000000-N 816  50 EA  421.40 21070.00 375.94 18797.00 400.00  20000.00CONC PAD SHLDR DRN OUTLET

0114 2143000000-E 818  20 TON 112.22 2244.40 50.00 1000.00 100.00  2000.00BLOTTING SAND

0115 2190000000-N 828  2 EA  1315.39 2630.78 475.00 950.00 1500.00  3000.00TEMP STL PLT COVER FOR MDS

0116 2209000000-E 838  51 CY  951.65 48534.15 700.00 35700.00 1000.00  51000.00ENDWALLS

0117 2220000000-E 838  42 CY  1063.61 44671.62 2150.00 90300.00 1500.00  63000.00REINFORCED ENDWALLS

0118 2253000000-E 840  10 CY  1620.60 16206.00 1050.00 10500.00 1500.00  15000.00PIPE COLLARS

0119 2264000000-E 840  2 CY  1620.60 3241.20 850.00 1700.00 600.00  1200.00PIPE PLUGS

0120 2275000000-E SP   10 CY  540.20 5402.00 165.00 1650.00 450.00  4500.00FLOWABLE FILL

0121 2286000000-N 840  338 EA  1035.62 350039.56 1050.00 354900.00 1700.00  574600.00MASNRY DRAINAGE STRUCT

0122 2297000000-E 840  9 CY  979.64 8816.76 850.00 7650.00 1500.00  13500.00MASNRY DRAINAGE STRUCT

0123 2308000000-E 840  30 LF  279.90 8397.00 115.00 3450.00 210.00  6300.00MASNRY DRAINAGE STRUCT

0124 2364000000-N 840  12 EA  554.20 6650.40 320.00 3840.00 500.00  6000.00FRAME W/2GRTS 840.16 STD

0125 2364200000-N 840  93 EA  554.20 51540.60 320.00 29760.00 625.00  58125.00FRAME W/2GRTS 840.20 STD

0126 2365000000-N 840  154 EA  554.20 85346.80 320.00 49280.00 625.00  96250.00FRAME W/2GRTS 840.22 STD

0127 2374000000-N 840  8 EA  587.78 4702.24 375.00 3000.00 625.00  5000.00FRAME-GRT-HD 840.03 **
(E)

0128 2374000000-N 840  20 EA  587.78 11755.60 400.00 8000.00 650.00  13000.00FRAME-GRT-HD 840.03 **
(F)

0129 2374000000-N 840  26 EA  587.78 15282.28 400.00 10400.00 650.00  16900.00FRAME-GRT-HD 840.03 **
(G)

0130 2396000000-N 840  15 EA  475.82 7137.30 225.00 3375.00 500.00  7500.00FRAME W/COVER STD 840.54

0131 2407000000-N 840  5 EA  1231.54 6157.70 1050.00 5250.00 1600.00  8000.00STL FRAM W/ 2 GTR, STD 840.37

0132 2451000000-N 852  13 EA  964.64 12540.32 850.00 11050.00 900.00  11700.00CONC TRANS SECT FOR DROP INLET

0133 2542000000-E 846  3,700 LF  17.09 63233.00 14.25 52725.00 16.00  59200.001'-6" CONC CURB & GUTTER

0134 2549000000-E 846  10,400 LF  19.29 200616.00 15.80 164320.00 18.00  187200.002'-6" CONC CURB & GUTTER

0135 2556000000-E 846  23,000 LF  17.91 411930.00 19.30 443900.00 18.00  414000.00SHOULDER BERM GUTTER

0136 2570000000-N SP   1 EA  2425.39 2425.39 1500.00 1500.00 2750.00  2750.00MODIFIED CONCRETE FLUME

0137 2591000000-E 848  2,500 SY  39.12 97800.00 31.00 77500.00 31.00  77500.004" CONCRETE SIDEWALK

0138 2605000000-N 848  13 EA  1543.43 20064.59 1300.00 16900.00 1400.00  18200.00CONCRETE CURB RAMP

0139 2612000000-E 848  700 SY  78.26 54782.00 44.20 30940.00 65.00  45500.006" CONCRETE DRIVEWAY
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0140 2619000000-E 850  125 SY  72.74 9092.50 48.20 6025.00 105.00  13125.004" CONCRETE PAVED DITCH

0141 2655000000-E 852  2,100 SY  60.63 127323.00 42.00 88200.00 61.00  128100.005" MONO CONC ISLDS (KEY IN)

0142 2724000000-E 857  1,000 LF  63.71 63710.00 90.00 90000.00 91.00  91000.00PC REINF BARRIER SNGL FC

0143 2815000000-N 858  6 EA  559.79 3358.74 950.00 5700.00 710.00  4260.00ADJ DROP INLETS

0144 2830000000-N 858  6 EA  553.71 3322.26 675.00 4050.00 1400.00  8400.00ADJ MANHOLES

0145 2845000000-N 858  4 EA  553.71 2214.84 550.00 2200.00 750.00  3000.00ADJ METER OR VALVE BOXES

0146 2905000000-N 859  1 EA  553.71 553.71 3150.00 3150.00 2500.00  2500.00CONVERT DI TO JB

0147 3000000000-N SP   18 EA  14259.09 256663.62 13000.00 234000.00 13100.00  235800.00IMPACT ATTEN TYPE 350

0148 3030000000-E 862  57,500 LF  15.25 876875.00 13.90 799250.00 14.00  805000.00STL BM GUARDRAIL

0149 3045000000-E 862  175 LF  15.36 2688.00 14.00 2450.00 15.00  2625.00SBGR SHOP CURVED

0150 3105000000-N 862  8 EA  27.42 219.36 25.00 200.00 26.00  208.00SBGR TERM SECT

0151 3150000000-N 862  50 EA  54.84 2742.00 50.00 2500.00 51.00  2550.00ADDIT GUARDRAIL POSTS

0152 3210000000-N 862  46 EA  449.71 20686.66 410.00 18860.00 420.00  19320.00GR ANCHOR TYPE CAT-1

0153 3215000000-N 862  6 EA  1617.86 9707.16 1475.00 8850.00 1500.00  9000.00GR ANCHOR TYPE III

0154 3270000000-N SP   100 EA  1672.70 167270.00 1525.00 152500.00 1550.00  155000.00GR ANCHOR TYPE 350

0155 3285000000-N SP   23 EA  1563.02 35949.46 1425.00 32775.00 1450.00  33350.00GR ANCHOR TYPE M-350

0156 3317000000-N 862  53 EA  1645.28 87199.84 1500.00 79500.00 1550.00  82150.00GR ANCHOR TYPE B-77

0157 3345000000-E 864  100 LF  5.48 548.00 5.00 500.00 6.00  600.00REMOVE & RESET GUARDRAIL

0158 3360000000-E 863  3,695 LF  0.27 997.65 0.25 923.75 0.50  1847.50REMOVE EXISTING GUARDRAIL

0159 3380000000-E 862  1,875 LF  4.39 8231.25 4.00 7500.00 4.25  7968.75TEMP STL BM GUARDRAIL

0160 3387000000-N 862  4 EA  1096.85 4387.40 1000.00 4000.00 1100.00  4400.00TEMP GDRL ANCH UNITS ******
(B-77)

0161 3387000000-N 862  1 EA  329.06 329.06 300.00 300.00 310.00  310.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0162 3389000000-N SP   1 EA  548.42 548.42 500.00 500.00 510.00  510.00TEMP GDRL ANCH UNITS ******
(M-350)

0163 3389100000-N SP   2 EA  767.80 1535.60 700.00 1400.00 710.00  1420.00TEMP GDRL ANCH UNITS 350

0164 3389200000-E 865  18,100 LF  7.40 133940.00 6.75 122175.00 7.00  126700.00CABLE GUIDERAIL

0165 3389500000-N 865  30 EA  27.42 822.60 25.00 750.00 26.00  780.00ADDITIONAL GUIDERAIL POSTS

0166 3389600000-N 865  36 EA  1645.28 59230.08 1500.00 54000.00 1600.00  57600.00CBL GUIDERAIL ANCH UNIT

0167 3435000000-N SP   2 EA  14259.09 28518.18 13000.00 26000.00 13100.00  26200.00GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0168 3436000000-N 862  10 EA  54.84 548.40 5.62 56.20 51.00  510.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAILPOSTS

0169 3503000000-E 866  68,300 LF  2.26 154358.00 1.90 129770.00 2.00  136600.00WOVEN WIRE FENCE 47" FAB

0170 3509000000-E 866  4,410 EA  15.43 68046.30 14.00 61740.00 14.25  62842.504" TIMBER POSTS 7'-6"LONG

0171 3515000000-E 866  1,110 EA  28.66 31812.60 18.00 19980.00 18.25  20257.505" TIMBER POSTS 8'-0"LONG

0172 3533000000-E 866  700 LF  16.54 11578.00 12.00 8400.00 12.25  8575.00CHN LK FENCE **" FABRIC
(72")

0173 3539000000-E 866  60 EA  165.37 9922.20 35.00 2100.00 35.50  2130.00MET LINE PST **" CL FEN
(72')

0174 3545000000-E 866  4 EA  330.74 1322.96 110.00 440.00 115.00  460.00MET TERM PST **" CL FEN
(72')

0175 3557000000-E 866  1,000 LF  0.33 330.00 0.10 100.00 0.15  150.00ADDITIONAL BARBED WIRE
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0176 3564000000-E 866  2 EA  826.84 1653.68 450.00 900.00 460.00  920.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0177 3565000000-E 866  1 EA  1653.67 1653.67 700.00 700.00 710.00  710.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 10', 20')

0178 3566000000-E 867  640 LF  3.86 2470.40 3.25 2080.00 3.50  2240.00WOVEN WIRE FENCE RESET

0179 3569000000-E 867  830 LF  3.86 3203.80 2.50 2075.00 3.00  2490.00BARBED WIRE FENCE RESET

0180 3572000000-E 867  400 LF  13.23 5292.00 4.00 1600.00 5.00  2000.00CHAIN LINK FENCE RESET

0181 3628000000-E 876  740 TON 58.26 43112.40 35.00 25900.00 60.00  44400.00RIP RAP, CLASS I

0182 3642000000-E 876  60 TON 73.53 4411.80 67.04 4022.40 60.00  3600.00RIP RAP, CLASS A

0183 3649000000-E 876  3,197 TON 49.19 157260.43 37.00 118289.00 60.00  191820.00RIP RAP, CLASS B

0184 3651000000-E SP   975 TON 102.80 100230.00 93.72 91377.00 125.00  121875.00BOULDERS

0185 3656000000-E 876  50,861 SY  2.85 144953.85 2.00 101722.00 2.00  101722.00GEOTEXTILE FOR DRAINGE

0186 3659000000-N SP   15 EA  2392.97 35894.55 1575.00 23625.00 2000.00  30000.00PREFORMED SCOUR HOLES

0187 4048000000-E 902  43 CY  918.34 39488.62 800.00 34400.00 900.00  38700.00REINF CONC FOUNDTN

0188 4057000000-E SP   642 CY  862.14 553493.88 625.00 401250.00 675.00  433350.00OVERHEAD FOOTING

0189 4060000000-E 903  27,630 LB  4.43 122400.90 3.10 85653.00 3.50  96705.00SUPPORT, BREAKAWAY STL BM

0190 4066000000-E 903  2,459 LB  4.32 10622.88 2.50 6147.50 3.00  7377.00SUPPORTS, SIMPLE STL BM

0191 4072000000-E 903  7,484 LF  5.67 42434.28 8.25 61743.00 9.00  67356.00SUPPORT, 3-LB STL U-CHAN

0192 4082100000-N SP  Lump Sum 59975.12 56775.00  61000.00SUPPORT, OVRHD SIGN STR ****
(100+00 -Y13-)

0193 4082100000-N SP  Lump Sum 20829.34 17900.00  19000.00SUPPORT, OVRHD SIGN STR ****
(123+00 -L-)

0194 4082100000-N SP  Lump Sum 48288.92 45250.00  48100.00SUPPORT, OVRHD SIGN STR ****
(127+50 -Y13-)

0195 4082100000-N SP  Lump Sum 47548.39 44175.00  46900.00SUPPORT, OVRHD SIGN STR ****
(135+50 -L-)

0196 4082100000-N SP  Lump Sum 46998.52 43575.00  46300.00SUPPORT, OVRHD SIGN STR ****
(187+50 -L-)

0197 4082100000-N SP  Lump Sum 58684.72 54150.00  57500.00SUPPORT, OVRHD SIGN STR ****
(241+60 -L-)

0198 4082100000-N SP  Lump Sum 64631.38 63040.00  66900.00SUPPORT, OVRHD SIGN STR ****
(251+50 -L-)

0199 4082100000-N SP  Lump Sum 43204.11 39200.00  41600.00SUPPORT, OVRHD SIGN STR ****
(28+00 -L-)

0200 4082100000-N SP  Lump Sum 29149.92 26500.00  28200.00SUPPORT, OVRHD SIGN STR ****
(29+00 -I13CD-)

0201 4082100000-N SP  Lump Sum 39681.69 37250.00  39600.00SUPPORT, OVRHD SIGN STR ****
(30+00 -Y13RPC-)

0202 4082100000-N SP  Lump Sum 53239.24 50330.00  53500.00SUPPORT, OVRHD SIGN STR ****
(36+50 -Y13-)

0203 4082100000-N SP  Lump Sum 68498.10 63500.00  67400.00SUPPORT, OVRHD SIGN STR ****
(39+00 -L-)

0204 4082100000-N SP  Lump Sum 29424.87 26850.00  28500.00SUPPORT, OVRHD SIGN STR ****
(47+00 -L-)

0205 4082100000-N SP  Lump Sum 42241.85 39000.00  41400.00SUPPORT, OVRHD SIGN STR ****
(48+50 -Y13-)

0206 4082100000-N SP  Lump Sum 45592.79 42775.00  45400.00SUPPORT, OVRHD SIGN STR ****
(65+00 -Y13-)
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0207 4082100000-N SP  Lump Sum 44860.63 42500.00  45200.00SUPPORT, OVRHD SIGN STR ****
(69+00 -L-)

0208 4082100000-N SP  Lump Sum 52139.47 49050.00  52100.00SUPPORT, OVRHD SIGN STR ****
(77+50 -Y13-)

0209 4082100000-N SP  Lump Sum 46776.76 43550.00  46300.00SUPPORT, OVRHD SIGN STR ****
(8+00 -Y13-)

0210 4082100000-N SP  Lump Sum 58272.32 56175.00  59700.00SUPPORT, OVRHD SIGN STR ****
(90+75 -Y13-)

0211 4082100000-N SP  Lump Sum 53926.54 50500.00  53600.00SUPPORT, OVRHD SIGN STR ****
(94+25 -L-)

0212 4082100000-N SP  Lump Sum 53903.09 49700.00  52800.00SUPPORT, OVRHD SIGN STR ****
(A AT 75' WEST OF EXISTING    STRUCTURE)

0213 4082100000-N SP  Lump Sum 49007.45 44775.00  47600.00SUPPORT, OVRHD SIGN STR ****
(AC AT 50' WEST OF EXISTING   STRUCTURE)

0214 4082100000-N SP  Lump Sum 20744.35 17125.00  18200.00SUPPORT, OVRHD SIGN STR ****
(AD AT 500' SOUTH OF EXISTING OVERHEAD ASSEMBLY
'PP')

0215 4082100000-N SP  Lump Sum 47998.86 43475.00  46200.00SUPPORT, OVRHD SIGN STR ****
(B ON RAMP TO I-85 SB &       I-785 NB)

0216 4082100000-N SP  Lump Sum 52115.96 47300.00  50200.00SUPPORT, OVRHD SIGN STR ****
(C AT 50' EAST OF EXISTING    STRUCTURE)

0217 4082100000-N SP  Lump Sum 63113.39 59300.00  63000.00SUPPORT, OVRHD SIGN STR ****
(D AT 50' EAST OF EXISTING    STRUCTURE)

0218 4082100000-N SP  Lump Sum 104230.59 95750.00  102000.00SUPPORT, OVRHD SIGN STR ****
(E AT 100' EAST OF EXISTING   STRUCTURE)

0219 4082100000-N SP  Lump Sum 102031.11 93125.00  99000.00SUPPORT, OVRHD SIGN STR ****
(F AT 400' WEST OF EXISTING   STRUCTURE)

0220 4082100000-N SP  Lump Sum 96394.97 87330.00  92700.00SUPPORT, OVRHD SIGN STR ****
(G AT 100' WEST OF EXISTING   STRUCTURE)

0221 4096000000-N 904  30 EA  162.06 4861.80 90.00 2700.00 100.00  3000.00SIGN ERECTION, TYPE D

0222 4102000000-N 904  277 EA  64.82 17955.14 60.00 16620.00 64.00  17728.00SIGN ERECTION, TYPE E

0223 4108000000-N 904  34 EA  139.37 4738.58 65.00 2210.00 70.00  2380.00SIGN ERECTION, TYPE F

0224 4109000000-N 904  28 EA  1145.01 32060.28 550.00 15400.00 600.00  16800.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0225 4109000000-N 904  19 EA  379.40 7208.60 155.00 2945.00 175.00  3325.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0226 4110000000-N 904  29 EA  448.37 13002.73 275.00 7975.00 300.00  8700.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0227 4110000000-N 904  13 EA  448.37 5828.81 155.00 2015.00 200.00  2600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0228 4114000000-N 904  36 EA  55.64 2003.04 12.00 432.00 13.00  468.00SIGN ERECTION, MILEMARKERS

0229 4149000000-N 907  7 EA  4858.66 34010.62 2800.00 19600.00 3000.00  21000.00DISPOSE SIGN SYST OVRHD

0230 4152000000-N 907  3 EA  334.92 1004.76 785.00 2355.00 1000.00  3000.00DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  106 EA  1.13 119.78 1.00 106.00 2.00  212.00DISPOSE SIGN SYST U-CHAN

0232 4234000000-N 907  47 EA  506.85 23821.95 280.00 13160.00 300.00  14100.00DISPOSE SIGN, A OR B (OVRHD)

0233 4236000000-N 907  1 EA  1.13 1.13 280.00 280.00 300.00  300.00DISPOSE SIGN, A, B OR C (GRD MTD)

0234 4238000000-N 907  5 EA  1.13 5.65 1.00 5.00 2.00  10.00DISPOSE SIGN, D, E, F

0235 4251000000-N 907  18 EA  484.87 8727.66 575.00 10350.00 625.00  11250.00DISPOSE LIGHT SYSTEM
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0236 4263000000-N 907  18 EA  829.79 14936.22 575.00 10350.00 625.00  11250.00DISPOSE WALKWAY

0237 4400000000-E 1110  5,773 SF  4.52 26093.96 5.00 28865.00 4.00  23092.00WORK ZONE SIGNS (STAT)

0238 4405000000-E 1110  2,982 SF  18.16 54153.12 11.00 32802.00 6.00  17892.00WORK ZONE SIGNS (PORT)

0239 4410000000-E 1110  1,531 SF  17.27 26440.37 8.00 12248.00 5.00  7655.00WORK ZONE SIGNS (BARR)

0240 4415000000-N 1115  10 EA  8361.56 83615.60 2775.00 27750.00 3000.00  30000.00FLASHING ARROW BOARD

0241 4420000000-N 1120  8 EA  21846.65 174773.20 11000.00 88000.00 5200.00  41600.00PORTABLE CHANGE MSG SIGN

0242 4422000000-N 1120  32 DAY 440.00 14080.00 29.00 928.00 40.00  1280.00PORT CHANGE MSG SIGN (SHORT TERM)

0243 4430000000-N 1130  926 EA  156.73 145131.98 45.00 41670.00 50.00  46300.00DRUMS

0244 4435000000-N 1135  298 EA  30.48 9083.04 17.00 5066.00 25.00  7450.00CONES

0245 4445000000-E 1145  2,389 LF  28.95 69161.55 8.00 19112.00 21.00  50169.00BARRICADES (TYPE III)

0246 4455000000-N 1150  256 DAY 162.06 41487.36 190.00 48640.00 225.00  57600.00FLAGGER

0247 4465000000-N 1160  10 EA  4910.91 49109.10 5000.00 50000.00 6000.00  60000.00TEMPORARY CRASH CUSHIONS

0248 4470000000-N 1160  6 EA  982.18 5893.08 1850.00 11100.00 2500.00  15000.00RESET CRASH CUSHION

0249 4480000000-N 1165  14 EA  16096.88 225356.32 9200.00 128800.00 10300.00  144200.00TMA

0250 4485000000-E 1170  3,190 LF  34.90 111331.00 18.00 57420.00 21.00  66990.00PORT CONC BARRIER

0251 4490000000-E 1170  5,565 LF  37.90 210913.50 32.60 181419.00 35.00  194775.00PORT CONC BARRIER(ANCHRD)

0252 4500000000-E 1170  4,500 LF  7.98 35910.00 3.25 14625.00 4.00  18000.00RESET PORT CONC BARRIER

0253 4510000000-N SP   240 HR  70.23 16855.20 55.00 13200.00 150.00  36000.00LAW ENFORCEMENT

0254 4516000000-N 1180  385 EA  43.85 16882.25 30.00 11550.00 50.00  19250.00SKINNY DRUM

0255 4650000000-N 1251  1,289 EA  6.59 8494.51 5.00 6445.00 6.00  7734.00TEMP RAISED PVMT MRKS

0256 4685000000-E 1205  56,688 LF  0.60 34012.80 0.70 39681.60 0.75  42516.00THERMO PVT MKG LINES 4"90

0257 4686000000-E 1205  53,535 LF  0.71 38009.85 0.75 40151.25 0.80  42828.00THERMO PVT MKG LINES 4"120

0258 4688000000-E 1205  79,984 LF  0.82 65586.88 1.00 79984.00 1.00  79984.00THERMO PVT MKG LINES,6"90 MILS

0259 4690000000-E 1205  11,812 LF  1.04 12284.48 1.25 14765.00 1.25  14765.00THERMO PVT MKG LINES 6"120 MILS

0260 4695000000-E 1205  1,987 LF  2.75 5464.25 2.00 3974.00 1.70  3377.90THERMO PVT MKG LINES 8"90 MILS

0261 4697000000-E 1205  982 LF  2.75 2700.50 3.00 2946.00 3.00  2946.00THERMO PVT MKG LINE 8"120 MILS

0262 4700000000-E 1205  12,941 LF  4.01 51893.41 2.00 25882.00 1.65  21352.6512"WIDE THERMO 90 MILS

0263 4710000000-E 1205  1,059 LF  14.83 15704.97 7.10 7518.90 7.00  7413.0024"WIDE THERMO 120 MILS

0264 4721000000-E 1205  4 EA  109.87 439.48 156.00 624.00 150.00  600.00THERMO PVT MKG CHARACTER 120

0265 4725000000-E 1205  120 EA  164.81 19777.20 160.00 19200.00 110.00  13200.00THERMO PVT SYMBOL 90MILS

0266 4770000000-E 1205  4,405 LF  1.92 8457.60 3.00 13215.00 3.00  13215.004" COLD APPL PLSTIC LINES TYPE **
(II)

0267 4780000000-E 1205  112 LF  3.85 431.20 11.00 1232.00 6.00  672.008" COLD APPL PLSTIC LINES TYPE **
(II)

0268 4785000000-E 1205  737 LF  5.77 4252.49 14.00 10318.00 8.00  5896.0012" COLD PLSTIC LINES TYPE **
(II)

0269 4800000000-N 1205  4 EA  219.74 878.96 275.00 1100.00 185.00  740.00COLD APP PLAS CHAR TYPE *
(II)

0270 4805000000-N 1205  15 EA  274.68 4120.20 285.00 4275.00 225.00  3375.00COLD APPL PLASTIC SYM TYPE **
(II)

0271 4810000000-E 1205  482,552 LF  0.27 130289.04 0.25 120638.00 0.25  120638.00PAINT PVMT MARKINGS 4"

0272 4820000000-E 1205  32,852 LF  0.38 12483.76 0.50 16426.00 0.65  21353.80PAINT PVMT MARKINGS 8"

0273 4835000000-E 1205  1,277 LF  5.49 7010.73 3.00 3831.00 3.00  3831.00PAINT PVT MKG LINES 24"



JUN 30, 2014 09:13 AM

TIP NO U-2525B 2:00 PM 26 /  68 001

GUILFORD

34821.3.S6

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL AND STRUCTURES.

GREENSBORO EASTERN LOOP FROM NORTH OF US-70 TO US-29 NORTH OF GREENSBORO.

VECELLIO & GROGAN INC

BECKLEY,  WV

BALFOUR BEATTY
INFRASTRUCTURE INC

PCL CIVIL CONSTRUCTORS INC

ATLANTA,  GA RALEIGH,  NC

C203399JUN 17 2014

5.491 MI

0274 4845000000-N 1205  174 EA  43.95 7647.30 95.00 16530.00 55.00  9570.00PAINT PVT MKG SYMBOL

0275 4847100000-E 1205  109,493 LF  1.31 143435.83 1.15 125916.95 1.00  109493.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0276 4847120000-E 1205  5,510 LF  2.75 15152.50 3.00 16530.00 2.00  11020.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0277 4850000000-E 1205  35,649 LF  0.55 19606.95 0.85 30301.65 0.75  26736.75LINE REMOVAL 4" WIDE

0278 4860000000-E 1205  1,438 LF  2.75 3954.50 1.50 2157.00 1.50  2157.00LINE REMOVAL 8" WIDE

0279 4870000000-E 1205  59 LF  5.49 323.91 2.50 147.50 5.00  295.00LINE REMOVAL 24" WIDE

0280 4875000000-N 1205  15 EA  54.94 824.10 75.00 1125.00 60.00  900.00REMOVAL OF SYMBL & CHARAC

0281 4890000000-E SP   6,828 LF  12.09 82550.52 3.25 22191.00 2.50  17070.00GENERIC PAVEMENT MARKING ITEM (LF)
TEMPORARY RUMBLE STRIPS

0282 4900000000-N 1251  45 EA  10.99 494.55 25.00 1125.00 25.00  1125.00PERM RAISED PVMT MARKERS

0283 4905000000-N 1253  2,804 EA  36.26 101673.04 29.50 82718.00 28.75  80615.00SNOWPLB PVMT MRKER

0284 4955000000-N 1264  21 EA  81.03 1701.63 77.83 1634.43 100.00  2100.00OBJECT MARKERS (END OF RD)

0285 5005000000-E 1401  1 EA  17919.37 17919.37 16000.00 16000.00 14000.00  14000.0080' HIGH MOUNT STANDARD

0286 5015000000-E 1401  1 EA  22677.50 22677.50 22000.00 22000.00 19000.00  19000.00120' HIGH MOUNT STANDARD

0287 5020000000-N 1401  1 EA  3631.54 3631.54 4000.00 4000.00 3400.00  3400.00PORTABLE DRIVE UNIT

0288 5025000000-E SP   28 CY  862.14 24139.92 625.00 17500.00 1200.00  33600.00HIGH MOUNT FOUNDATIONS

0289 5030000000-N 1403  8 EA  831.20 6649.60 1000.00 8000.00 1000.00  8000.00HM LUMINAIRE ************
(400W HPS)

0290 5030000000-N 1403  8 EA  925.38 7403.04 1100.00 8800.00 1100.00  8800.00HM LUMINAIRE ************
(750W HPS)

0291 5070000000-N 1405  6 EA  892.59 5355.54 817.00 4902.00 2500.00  15000.00STD FOUNDAT ***********
(TYPE R1)

0292 5070000000-N 1405  2 EA  1057.59 2115.18 969.10 1938.20 2700.00  5400.00STD FOUNDAT ***********
(TYPE R2)

0293 5120000000-N 1407  1 EA  363.29 363.29 332.90 332.90 670.00  670.00SERVICE POLE ************
(30' CLASS 4)

0294 5125000000-E 1407  100 LF  13.93 1393.00 12.76 1276.00 8.00  800.00SERVICE LATERAL *********
(3 #1/0 USE)

0295 5155000000-E 1409  200 LF  5.54 1108.00 5.08 1016.00 7.00  1400.00ELECT DUCT BD, SIZE *****
(2")

0296 5155000000-E 1409  370 LF  8.12 3004.40 7.44 2752.80 8.00  2960.00ELECT DUCT BD, SIZE *****
(3")

0297 5155000000-E 1409  110 LF  24.45 2689.50 22.40 2464.00 11.00  1210.00ELECT DUCT BD, SIZE *****
(6")

0298 5160000000-E 1409  180 LF  28.37 5106.60 26.00 4680.00 9.00  1620.00ELECT DUCT JA, SIZE *****
(4")

0299 5175000000-E 1410  170 LF  3.91 664.70 3.58 608.60 9.00  1530.00**-#6 W/G FEEDER CIRCUIT
(2")

0300 5180000000-E 1410  560 LF  4.93 2760.80 4.52 2531.20 11.00  6160.00**-#4 W/G FEEDER CIRCUIT
(2")

0301 5185000000-E 1410  390 LF  7.53 2936.70 6.90 2691.00 11.00  4290.00**-#2 W/G FEEDER CIRCUIT
(2")

0302 5205000000-E 1410  190 LF  13.16 2500.40 12.06 2291.40 9.00  1710.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0303 5210000000-E 1410  520 LF  9.04 4700.80 8.28 4305.60 9.00  4680.00**-#6 W/G FEEDR N *****"
(2, 1.5)
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0304 5215000000-E 1410  3,710 LF  10.84 40216.40 9.93 36840.30 10.00  37100.00**-#4 W/G FEEDER N *****"
(2, 1.5)

0305 5220000000-E 1410  2,600 LF  12.92 33592.00 11.84 30784.00 10.00  26000.00**-#2 W/G FEEDER N *****"
(2, 1.5)

0306 5240000000-N 1411  16 EA  510.77 8172.32 468.03 7488.48 200.00  3200.00ELEC JB ************
(PC18)

0307 5240000000-N 1411  3 EA  625.98 1877.94 573.60 1720.80 400.00  1200.00ELEC JB ************
(PC30)

0308 5255000000-N 1413 Lump Sum 206456.94 147077.70  135000.00PORTABLE LIGHTING

0309 5270000000-N SP   1 EA  3313.21 3313.21 3035.98 3035.98 3000.00  3000.00GENERIC LIGHTING ITEM (EA)
RELOCATE CONTROL SYSTEM

0310 5270000000-N SP   2 EA  3070.17 6140.34 2813.28 5626.56 10000.00  20000.00GENERIC LIGHTING ITEM (EA)
RELOCATE HIGH MOUNT STANDARD

0311 5270000000-N SP   8 EA  1212.11 9696.88 1110.69 8885.52 600.00  4800.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARD

0312 5270000000-N SP   14 EA  484.28 6779.92 443.76 6212.64 775.00  10850.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0313 5270000000-N SP   8 EA  866.94 6935.52 794.40 6355.20 1100.00  8800.00GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (HIGH MAST)

0314 5270000000-N SP   8 EA  582.43 4659.44 533.70 4269.60 1050.00  8400.00GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (SINGLE ARM)

0315 5325600000-E 1510  165 LF  71.85 11855.25 65.17 10753.05 75.00  12375.006" WATER LINE

0316 5325800000-E 1510  2,899 LF  47.81 138601.19 43.37 125729.63 55.00  159445.008" WATER LINE

0317 5326200000-E 1510  3,803 LF  87.80 333903.40 79.94 304011.82 87.00  330861.0012" WATER LINE

0318 5326600000-E 1510  4,504 LF  116.15 523139.60 105.36 474541.44 113.00  508952.0016" WATER LINE

0319 5328000000-E 1510  3,957 LF  248.64 983868.48 225.53 892422.21 208.00  823056.0030" WATER LINE

0320 5540000000-E 1515  9 EA  1366.05 12294.45 1239.10 11151.90 1225.00  11025.006" VALVE

0321 5546000000-E 1515  2 EA  1695.68 3391.36 1538.10 3076.20 1600.00  3200.008" VALVE

0322 5552000000-E 1515  1 EA  2102.43 2102.43 1907.05 1907.05 2100.00  2100.0010" VALVE

0323 5558000000-E 1515  6 EA  2780.71 16684.26 2522.30 15133.80 2500.00  15000.0012" VALVE

0324 5558600000-E 1515  5 EA  7402.94 37014.70 6714.99 33574.95 6500.00  32500.0016" VALVE

0325 5560000000-E 1515  6 EA  11235.93 67415.58 10191.79 61150.74 10200.00  61200.0030" VALVE

0326 5589200000-E 1515  1 EA  4373.71 4373.71 3967.27 3967.27 3300.00  3300.002" AIR RELEASE VALVE

0327 5606600000-E 1515  2 EA  12234.06 24468.12 11097.16 22194.32 10000.00  20000.006" BLOW OFF

0328 5666000000-E 1515  9 EA  5997.60 53978.40 5440.25 48962.25 5000.00  45000.00FIRE HYDRANT

0329 5672000000-N 1515  4 EA  8367.34 33469.36 7589.77 30359.08 8900.00  35600.00RELOCATE FIRE HYDRANT

0330 5691400000-E 1520  330 LF  169.07 55793.10 153.36 50608.80 135.00  44550.0010" SANITARY GRAVITY SEWER

0331 5691700000-E 1520  435 LF  269.43 117202.05 244.39 106309.65 230.00  100050.0018" SANITARY GRAVITY SEWER

0332 5709000000-E 1520  949 LF  281.57 267209.93 255.40 242374.60 330.00  313170.00**" FORCE MAIN SEWER
(30")

0333 5709000000-E 1520  236 LF  1601.52 377958.72 1452.69 342834.84 1400.00  330400.00**" FORCE MAIN SEWER
(54")

0334 5776000000-E 1525  4 EA  2752.08 11008.32 2496.33 9985.32 2500.00  10000.005' DIA UTILITY MANHOLE

0335 5782000000-E 1525  15 LF  331.72 4975.80 300.89 4513.35 310.00  4650.00UTILITY MANHOLE WALL, 5' DIA

0336 5802000000-E 1530  175 LF  11.44 2002.00 10.38 1816.50 7.50  1312.50ABANDON 10" UTILITY PIPE

0337 5804000000-E 1530  873 LF  15.00 13095.00 13.61 11881.53 10.50  9166.50ABANDON 12" UTILITY PIPE
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0338 5811000000-E 1530  430 LF  26.01 11184.30 23.59 10143.70 24.00  10320.00ABANDON 18" UTILITY PIPE

0339 5814000000-E 1530  2,295 LF  51.11 117297.45 46.36 106396.20 47.00  107865.00ABANDON 30" UTILITY PIPE

0340 5815500000-N 1530  1 EA  829.25 829.25 752.19 752.19 2600.00  2600.00REMOVE FIRE HYDRANT

0341 5816000000-N 1530  2 EA  1690.26 3380.52 1533.18 3066.36 1600.00  3200.00ABANDON UTILITY MANHOLE

0342 5835000000-E 1540  599 LF  345.01 206660.99 326.01 195279.99 525.00  314475.00**" ENCASEMENT PIPE
(48")

0343 5835000000-E 1540  230 LF  532.43 122458.90 395.00 90850.00 625.00  143750.00**" ENCASEMENT PIPE
(60")

0344 5835000000-E 1540  94 LF  763.95 71811.30 530.00 49820.00 725.00  68150.00**" ENCASEMENT PIPE
(72")

0345 5836000000-E 1540  4,458 LF  152.26 678775.08 106.40 474331.20 208.00  927264.0024" ENCASEMENT PIPE

0346 5836200000-E 1540  1,370 LF  168.62 231009.40 168.00 230160.00 275.00  376750.0030" ENCASEMENT PIPE

0347 5836400000-E 1540  353 LF  179.65 63416.45 185.00 65305.00 290.00  102370.0036" ENCASEMENT PIPE

0348 5871000000-E 1550  75 LF  565.50 42412.50 225.00 16875.00 335.00  25125.00**" TRENCHLESS INSTALL (IN SOIL)
(48")

0349 5871010000-E 1550  75 LF  565.50 42412.50 1150.00 86250.00 1500.00  112500.00**" TRENCHLESS INSTALL (NOT IN SOIL)
(48")

0350 5872200000-E 1550  1,293 LF  539.71 697845.03 110.00 142230.00 140.00  181020.0024" TRENCHLESS INSTALL (IN SOIL)

0351 5872210000-E 1550  1,292 LF  1406.10 1816681.20 980.00 1266160.00 1175.00  1518100.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0352 5872300000-E 1550  425 LF  416.35 176948.75 125.00 53125.00 165.00  70125.0030" TRENCHLESS INSTALL (IN SOIL)

0353 5872310000-E 1550  425 LF  1045.39 444290.75 980.00 416500.00 1200.00  510000.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0354 5872400000-E 1550 176.5 LF  620.64 109542.96 140.00 24710.00 170.00  30005.0036" TRENCHLESS INSTALL (IN SOIL)

0355 5872410000-E 1550 176.5 LF  1667.96 294394.94 980.00 172970.00 1205.00  212682.5036" TRENCHLESS INSTALL (NOT IN SOIL)

0356 6000000000-E 1605  148,000 LF  2.76 408480.00 1.40 207200.00 1.50  222000.00TEMPORARY SILT FENCE

0357 6006000000-E 1610  6,460 TON 45.10 291346.00 40.00 258400.00 40.00  258400.00EROS CONTRL STONE CL A

0358 6009000000-E 1610  63,380 TON 28.50 1806330.00 40.00 2535200.00 42.00  2661960.00EROS CONTRL STONE CL B

0359 6012000000-E 1610  57,265 TON 21.38 1224325.70 26.50 1517522.50 30.00  1717950.00SEDIMENT CONTROL STONE

0360 6015000000-E 1615  700 ACR 491.09 343763.00 300.00 210000.00 635.00  444500.00TEMPORARY MULCHING

0361 6018000000-E 1620  18,550 LB  3.27 60658.50 2.00 37100.00 3.05  56577.50SEED FOR TEMP SEEDING

0362 6021000000-E 1620 76.5 TON 1091.31 83485.22 850.00 65025.00 800.00  61200.00FERT FOR TEMP SEEDING

0363 6024000000-E 1622  24,000 LF  13.91 333840.00 6.25 150000.00 9.00  216000.00TEMPORARY SLOPE DRAINS

0364 6029000000-E SP   43,400 LF  1.53 66402.00 0.90 39060.00 1.25  54250.00SAFETY FENCE

0365 6030000000-E 1630  112,850 CY  4.75 536037.50 3.30 372405.00 5.00  564250.00SILT EXCAVATION

0366 6036000000-E 1631  200,000 SY  1.28 256000.00 0.90 180000.00 1.05  210000.00MATTING FOR EROS CONTROL

0367 6037000000-E SP   4,000 SY  5.17 20680.00 2.75 11000.00 5.30  21200.00COIR FIBER MAT

0368 6038000000-E SP   10,500 SY  6.11 64155.00 3.75 39375.00 4.55  47775.00PERM SOIL REINF MAT

0369 6042000000-E 1632  25,710 LF  3.10 79701.00 2.75 70702.50 2.50  64275.001/4" HARDWARE CLOTH

0370 6046000000-E 1636  250 LF  69.68 17420.00 46.00 11500.00 40.00  10000.00TEMP PIPE FOR STREAM CROSS

0371 6048000000-E SP   1,025 SY  48.62 49835.50 15.03 15405.75 28.00  28700.00FLOAT TURBIDITY CURTAIN

0372 6069000000-E 1638  1,130 CY  59.82 67596.60 20.00 22600.00 10.00  11300.00STILLING BASINS

0373 6070000000-N 1639  100 EA  274.99 27499.00 650.00 65000.00 550.00  55000.00SPECIAL STILLING BASINS

0374 6071012000-E SP   34,200 LF  11.57 395694.00 5.75 196650.00 7.00  239400.00COIR FIBER WATTLE

0375 6071020000-E SP   27,460 LB  11.57 317712.20 4.50 123570.00 7.60  208696.00POLYACRYLAMIDE (PAM)
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0376 6071030000-E 1640  20,000 LF  4.69 93800.00 3.50 70000.00 3.50  70000.00COIR FIBER BAFFLE

0377 6071050000-E SP   60 EA  925.82 55549.20 500.00 30000.00 950.00  57000.00**" SKIMMER
(1-1/2")

0378 6071050000-E SP   5 EA  1012.68 5063.40 600.00 3000.00 1100.00  5500.00**" SKIMMER
(2")

0379 6071050000-E SP   1 EA  1098.61 1098.61 680.00 680.00 1200.00  1200.00**" SKIMMER
(2-1/2")

0380 6084000000-E 1660  633 ACR 2027.17 1283198.61 1500.00 949500.00 1375.00  870375.00SEEDING AND MULCHING

0381 6087000000-E 1660  300 ACR 74.21 22263.00 85.00 25500.00 100.00  30000.00MOWING

0382 6090000000-E 1661  8,100 LB  10.91 88371.00 2.25 18225.00 4.00  32400.00SEED FOR REPAIR SEEDING

0383 6093000000-E 1661 26.5 TON 1309.58 34703.87 850.00 22525.00 810.00  21465.00FERT FOR REPAIR SEEDING

0384 6096000000-E 1662  14,675 LB  1.69 24800.75 2.25 33018.75 4.00  58700.00SEED FOR SUPP SEEDING

0385 6108000000-E 1665  440 TON 829.40 364936.00 850.00 374000.00 810.00  356400.00FERTILIZER TOPDRESSING

0386 6111000000-E SP   682 LF  41.87 28555.34 35.00 23870.00 24.00  16368.00IMPERVIOUS DIKE

0387 6114500000-N 1667  365 MHR 65.48 23900.20 60.00 21900.00 46.00  16790.00SPECIALIZED HAND MOWING

0388 6117000000-N SP   125 EA  87.31 10913.75 50.00 6250.00 82.00  10250.00RESPONSE FOR EROS CONTROL

0389 6118000000-N SP   2 EA  380.64 761.28 347.03 694.06 450.00  900.00ROOTWADS

0390 6120000000-E SP   663 CY  45.34 30060.42 35.00 23205.00 15.00  9945.00CULVERT DIVERSION CHANNEL

0391 6123000000-E 1670  5 ACR 763.92 3819.60 1200.00 6000.00 1000.00  5000.00REFORESTATION

0392 6126000000-E SP  5.34 ACR 2837.41 15151.77 4200.00 22428.00 2900.00  15486.00STREAMBANK REFORESTATION

0393 6132000000-N SP   6 EA  393.53 2361.18 358.78 2152.68 250.00  1500.00GENERIC EROSION CONTROL ITEM (EA)
LOGS

0394 6133000000-N SP  Lump Sum 19669.29 6549.46  19000.00GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR    MITIGATION

0395 6133000000-N SP  Lump Sum 5192.71 4734.19  22000.00GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR         MITIGATION

0396 6133000000-N SP  Lump Sum 163490.15 149053.81  145000.00GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

0397 6138000000-E SP   175 CY  32.28 5649.00 29.43 5150.25 37.00  6475.00GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0398 7048500000-E 1705  10 EA  760.10 7601.00 696.50 6965.00 700.00  7000.0016" PEDEST SIG HEAD 1 SEC W/CD

0399 7060000000-E 1705  8,750 LF  2.35 20562.50 2.15 18812.50 2.15  18812.50SIGNAL CABLE

0400 7120000000-E 1705  51 EA  717.18 36576.18 657.17 33515.67 700.00  35700.00VEHICLE SIGNAL HD (12", 3 SECT)

0401 7132000000-E 1705  8 EA  888.07 7104.56 813.76 6510.08 805.00  6440.00VEHICLE SIGNAL HD (12", 4 SECT)

0402 7144000000-E 1705  3 EA  1202.80 3608.40 1102.16 3306.48 1100.00  3300.00VEHICLE SIGNAL HD (12", 5 SECT)

0403 7252000000-E 1710  4,215 LF  6.49 27355.35 5.95 25079.25 1.60  6744.00MESSENGER CABLE (1/4")

0404 7279000000-E 1715  38,000 LF  0.40 15200.00 0.37 14060.00 0.50  19000.00TRACER WIRE

0405 7300000000-E 1715  5,220 LF  5.85 30537.00 5.36 27979.20 4.00  20880.00UNPAVED TRENCH (***********)
(1, 2")

0406 7300000000-E 1715  5,800 LF  9.44 54752.00 8.65 50170.00 4.00  23200.00UNPAVED TRENCH (***********)
(2, 2")

0407 7300000000-E 1715  31,200 LF  6.49 202488.00 5.95 185640.00 4.50  140400.00UNPAVED TRENCH (***********)
(4, 1-1/4")

0408 7300100000-E 1715  300 LF  3.27 981.00 3.00 900.00 8.50  2550.00UNPAVED TRENCH TEMP LEADIN

0409 7301000000-E 1715  1,500 LF  16.99 25485.00 15.57 23355.00 11.00  16500.00DIRECT DRILL (***********)
(2, 2")
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0410 7301000000-E 1715  1,300 LF  16.75 21775.00 15.35 19955.00 15.00  19500.00DIRECT DRILL (***********)
(4, 1-1/4")

0411 7324000000-N 1716  81 EA  354.68 28729.08 325.00 26325.00 275.00  22275.00JUNCTION BOX (STANDARD SIZE)

0412 7348000000-N 1716  85 EA  605.00 51425.00 554.38 47122.30 530.00  45050.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0413 7360000000-N 1720  37 EA  998.55 36946.35 915.00 33855.00 950.00  35150.00WOOD POLE

0414 7372000000-N 1721  64 EA  398.33 25493.12 365.00 23360.00 530.00  33920.00GUY ASSEMBLY

0415 7384000000-E 1722  2 EA  343.41 686.82 314.67 629.34 316.00  632.00***" RISER WITH **************
(1-1/2", WEATHERHEAD)

0416 7408000000-E 1722  9 EA  344.90 3104.10 316.04 2844.36 265.00  2385.001" RISER WITH WEATHERHEAD

0417 7420000000-E 1722  43 EA  548.76 23596.68 502.84 21622.12 400.00  17200.002" RISER WITH WEATHERHEAD

0418 7432000000-E 1722  2 EA  599.56 1199.12 549.39 1098.78 400.00  800.002" RISER WITH TUBING

0419 7444000000-E 1725  4,840 LF  6.95 33638.00 6.37 30830.80 6.00  29040.00INDUCTIVE LOOP SAWCUT

0420 7456000000-E 1726  18,400 LF  1.15 21160.00 1.05 19320.00 1.70  31280.00LEAD-IN CABLE(********)
(14-2)

0421 7484000000-N SP   1 EA  1002.93 1002.93 919.01 919.01 5600.00  5600.00MICROWAVE VEHICLE DETECTOR

0422 7516000000-E 1730  37,500 LF  2.24 84000.00 2.05 76875.00 2.75  103125.00COMMUNICATIONS CABLE (** FIBER)
(144)

0423 7528000000-E 1730  7,000 LF  1.54 10780.00 1.41 9870.00 2.50  17500.00DROP CABLE

0424 7540000000-N 1731  7 EA  3177.91 22245.37 2912.00 20384.00 800.00  5600.00SPLICE ENCLOSURE

0425 7541000000-N 1731  1 EA  2566.62 2566.62 2351.85 2351.85 700.00  700.00MOD SPLICE ENCLOSURE

0426 7552000000-N 1731  9 EA  977.81 8800.29 895.99 8063.91 1750.00  15750.00INTERCONNECT CENTER

0427 7566000000-N 1733  84 EA  76.39 6416.76 70.00 5880.00 95.00  7980.00DELINEATOR MARKER

0428 7575142000-N 1736  6 EA  3162.28 18973.68 2897.68 17386.08 4200.00  25200.00900MHZ RADIO

0429 7613000000-N SP   7 EA  1161.16 8128.12 1064.00 7448.00 1500.00  10500.00SOIL TEST

0430 7614100000-E SP   35 CY  862.14 30174.90 790.00 27650.00 760.00  26600.00DRILLED PIER FOUND

0431 7636000000-N 1745  9 EA  317.32 2855.88 290.77 2616.93 390.00  3510.00SIGN FOR SIGNALS

0432 7642100000-N 1743  2 EA  1340.44 2680.88 1228.28 2456.56 1600.00  3200.00TYPE I POST W/ FOUNDATION

0433 7642200000-N 1743  7 EA  1625.98 11381.86 1489.93 10429.51 2100.00  14700.00TYPE II PED W/ FOUNDATION

0434 7684000000-N 1750  8 EA  1134.46 9075.68 1039.54 8316.32 2100.00  16800.00SIGNAL CABINET FOUNDATION

0435 7756000000-N 1751  8 EA  11982.39 95859.12 10979.79 87838.32 15800.00  126400.00CONTLR WITH CBNT, 2070L BASE MTD

0436 7780000000-N 1751  34 EA  113.63 3863.42 104.12 3540.08 110.00  3740.00DETECTOR CARD (TYPE 2070L)

0437 7901000000-N 1753  8 EA  316.83 2534.64 290.32 2322.56 240.00  1920.00CABINET BASE EXTENDER

0438 7980000000-N SP   54 EA  124.38 6716.52 113.97 6154.38 190.00  10260.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0439 7980000000-N SP   8 EA  3903.90 31231.20 3577.25 28618.00 4000.00  32000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0440 7980000000-N SP   1 EA  5044.32 5044.32 4622.25 4622.25 3600.00  3600.00GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0441 7980000000-N SP   7 EA  3832.09 26824.63 6511.45 45580.15 5300.00  37100.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0442 7980000000-N SP   1 EA  1298.67 1298.67 1190.00 1190.00 1400.00  1400.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0443 7980000000-N SP   8 EA  2759.66 22077.28 2528.75 20230.00 2750.00  22000.00GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO CODEC UNIT
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0444 7980000000-N SP   3 EA  77258.31 231774.93 70793.87 212381.61 77200.00  231600.00GENERIC SIGNAL ITEM (EA)
DMS

0445 7980000000-N SP   2 EA  4483.23 8966.46 4108.10 8216.20 4600.00  9200.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0446 7980000000-N SP   1 EA  47202.40 47202.40 43252.83 43252.83 38200.00  38200.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE A)

0447 7980000000-N SP   1 EA  50914.02 50914.02 46653.89 46653.89 45000.00  45000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE B)

0448 7980000000-N SP   7 EA  1201.76 8412.32 1101.21 7708.47 740.00  5180.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0449 7980000000-N SP   8 EA  3829.77 30638.16 3509.32 28074.56 3900.00  31200.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0450 7980000000-N SP   9 EA  1194.77 10752.93 1094.80 9853.20 1800.00  16200.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0451 7980000000-N SP   8 EA  2597.33 20778.64 2380.00 19040.00 2700.00  21600.00GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0452 7980000000-N SP   7 EA  2182.63 15278.41 2000.00 14000.00 1800.00  12600.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY-DUTY)

0453 7980000000-N SP   8 EA  523.83 4190.64 480.00 3840.00 740.00  5920.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBIN- ATION PANEL

0454 7980000000-N SP   1 EA  1201.75 1201.75 1101.20 1101.20 850.00  850.00GENERIC SIGNAL ITEM (EA)
SIGNAL EQUIPMENT CABINET      DISCONNECT

0455 7980000000-N SP   8 EA  272.83 2182.64 250.00 2000.00 230.00  1840.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0456 7985000000-N SP  Lump Sum 7446.14 6823.10  9100.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0457 7990000000-E SP   20 LF  4.28 85.60 3.92 78.40 11.00  220.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0458 7990000000-E SP   240 LF  2.40 576.00 2.20 528.00 11.00  2640.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0459 7990000000-E SP   200 LF  5.07 1014.00 4.95 990.00 4.50  900.00GENERIC SIGNAL ITEM (LF)
#6 AWG 3-WIRE COPPER FEEDER   CONDUCTORS

0460 7990000000-E SP   1,800 LF  3.33 5994.00 3.05 5490.00 2.75  4950.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER          CONDUCTORS

0461 7990000000-E SP   50 LF  27.88 1394.00 25.55 1277.50 36.00  1800.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0462 7990000000-E SP   600 LF  9.82 5892.00 9.00 5400.00 12.00  7200.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCT- ORS

0463 7992000000-E SP   16 CY  862.14 13794.24 790.00 12640.00 820.00  13120.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 50246.11 42000.00  16000.00CULV EXCAV @ ************
(114+55.00-L-)

0465 8126000000-N 414 Lump Sum 45460.78 38000.00  13000.00CULV EXCAV @ ************
(218+00.00-L-)

0466 8126000000-N 414 Lump Sum 101688.57 85000.00  43000.00CULV EXCAV @ ************
(241+96.00-L-)

0467 8126000000-N 414 Lump Sum 76565.51 64000.00  18000.00CULV EXCAV @ ************
(48+65.00-L-)

0468 8133000000-E 414  1,101 TON 59.82 65861.82 50.00 55050.00 40.00  44040.00FND CONDIT MAT, BOX CULV



JUN 30, 2014 09:13 AM

TIP NO U-2525B 2:00 PM 32 /  68 001

GUILFORD

34821.3.S6

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL AND STRUCTURES.

GREENSBORO EASTERN LOOP FROM NORTH OF US-70 TO US-29 NORTH OF GREENSBORO.

VECELLIO & GROGAN INC

BECKLEY,  WV

BALFOUR BEATTY
INFRASTRUCTURE INC

PCL CIVIL CONSTRUCTORS INC

ATLANTA,  GA RALEIGH,  NC

C203399JUN 17 2014

5.491 MI

0469 8196000000-E 420 2,131.9 CY  448.63 956434.30 375.00 799462.50 460.00  980674.00CLASS A CONCRETE (CULV)

0470 8245000000-E 425  210,757 LB  1.20 252908.40 1.00 210757.00 0.85  179143.45REINF STEEL (CULVERT)

WALL ITEMS

0471 8801000000-E SP   3,200 SF  74.97 239904.00 85.93 274976.00 100.00  320000.00MSE RETAIN WALL NO **
(1)

0472 8801000000-E SP   3,600 SF  74.83 269388.00 86.51 311436.00 100.00  360000.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0473 8035000000-N 402 Lump Sum 143489.36 146000.00  150000.00REMV EXIST STR **********
(26+17.64-Y22-LT)

0474 8035000000-N 402 Lump Sum 38137.62 20000.00  40000.00REMV EXIST STR **********
(26+21.65-L-RT)

0475 8091000000-N 410 Lump Sum 8310.50 2800.00  10000.00FND EXCAV B** STA *******
(1, 228+23.81-L-)

0476 8091000000-N 410 Lump Sum 3937.88 7400.00  5000.00FND EXCAV B** STA *******
(1, 26+17.64-Y22-LT)

0477 8091000000-N 410 Lump Sum 3937.88 7400.00  5000.00FND EXCAV B** STA *******
(1, 26+17.64-Y22-RT)

0478 8091000000-N 410 Lump Sum 3937.88 8700.00  5000.00FND EXCAV B** STA *******
(1, 268+22.89-L-)

0479 8091000000-N 410 Lump Sum 3565.52 8000.00  5000.00FND EXCAV B** STA *******
(1, 80+74.41-L-)

0480 8091000000-N 410 Lump Sum 3937.88 3800.00  5000.00FND EXCAV B** STA *******
(3, 14+99.25-L-)

0481 8091000000-N 410 Lump Sum 3937.88 3300.00  5000.00FND EXCAV B** STA *******
(4, 14+99.25-L-)

0482 8096000000-E 450  83 LF  410.58 34078.14 320.00 26560.00 500.00  41500.00PILE EXCAVATION IN SOIL

0483 8097000000-E 450  67 LF  1052.42 70512.14 570.00 38190.00 1000.00  67000.00PILE EXCAVATION NOT IN SOIL

0484 8105500000-E 411 304.75 LF  751.48 229013.53 960.00 292560.00 1500.00  457125.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0485 8105500000-E 411  199 LF  1347.90 268232.10 2160.00 429840.00 3500.00  696500.00**'-**" DRILLD PIER IN SOIL
(8'-0")

0486 8105560000-E 411  25 LF  799.15 19978.75 1984.00 49600.00 1500.00  37500.004'-0" DRILLD PIER IN SOIL

0487 8105600000-E 411  103 LF  1822.58 187725.74 1400.00 144200.00 3500.00  360500.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0488 8105600000-E 411  232 LF  4961.29 1151019.28 4000.00 928000.00 4500.00  1044000.00**'-**" DRILLD PIER NO SOIL
(8'-0")

0489 8105660000-E 411  50 LF  1662.63 83131.50 1250.00 62500.00 3500.00  175000.004'-0" DRILLD PIER NO SOIL

0490 8113000000-N 411  20 EA  710.17 14203.40 600.00 12000.00 1400.00  28000.00SID INSPECTIONS

0491 8114000000-N 411  2 EA  828.53 1657.06 2000.00 4000.00 1000.00  2000.00SPT TESTING

0492 8115000000-N 411  18 EA  1479.51 26631.18 1250.00 22500.00 1500.00  27000.00CSL TESTING

0493 8121000000-N 412 Lump Sum 5761.87 92000.00  6000.00UNCL STR EXCAV STA *****
(14+99.25-L-)

0494 8121000000-N 412 Lump Sum 11523.77 54000.00  4000.00UNCL STR EXCAV STA *****
(26+17.64-Y22-LT)



JUN 30, 2014 09:13 AM

TIP NO U-2525B 2:00 PM 33 /  68 001

GUILFORD

34821.3.S6

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL AND STRUCTURES.

GREENSBORO EASTERN LOOP FROM NORTH OF US-70 TO US-29 NORTH OF GREENSBORO.

VECELLIO & GROGAN INC

BECKLEY,  WV

BALFOUR BEATTY
INFRASTRUCTURE INC

PCL CIVIL CONSTRUCTORS INC

ATLANTA,  GA RALEIGH,  NC

C203399JUN 17 2014

5.491 MI

0495 8121000000-N 412 Lump Sum 9219.00 54000.00  3000.00UNCL STR EXCAV STA *****
(26+17.64-Y22-RT)

0496 8121000000-N 412 Lump Sum 8642.83 20000.00  1500.00UNCL STR EXCAV STA *****
(268+22.89-L-)

0497 8147000000-E 420  251,548 SF  25.72 6469814.56 34.50 8678406.00 26.00  6540248.00REINF CONCRETE DECK SLAB

0498 8161000000-E 420  238,237 SF  0.30 71471.10 0.27 64323.99 0.25  59559.25GROOVING BRIDGE FLOORS

0499 8182000000-E 420  3,754 CY  553.92 2079415.68 860.00 3228440.00 650.00  2440100.00CLASS A CONCRETE (BRIDGE)

0500 8210000000-N 422 Lump Sum 55491.49 40500.00  40000.00BRG APPR SLAB ***********
(129+37.56-L-LT)

0501 8210000000-N 422 Lump Sum 55491.49 40500.00  40000.00BRG APPR SLAB ***********
(129+37.56-L-RT)

0502 8210000000-N 422 Lump Sum 55792.98 42000.00  42000.00BRG APPR SLAB ***********
(14+99.25-L-)

0503 8210000000-N 422 Lump Sum 55571.96 42000.00  41000.00BRG APPR SLAB ***********
(144+60.63-L-)

0504 8210000000-N 422 Lump Sum 55571.96 42000.00  41000.00BRG APPR SLAB ***********
(144+90.00-L-)

0505 8210000000-N 422 Lump Sum 54831.05 40000.00  40000.00BRG APPR SLAB ***********
(174+72.46-L-LT)

0506 8210000000-N 422 Lump Sum 54831.05 40500.00  40000.00BRG APPR SLAB ***********
(174+72.46-L-RT)

0507 8210000000-N 422 Lump Sum 43419.50 33500.00  31000.00BRG APPR SLAB ***********
(228+23.81-L-)

0508 8210000000-N 422 Lump Sum 62055.14 46500.00  45000.00BRG APPR SLAB ***********
(26+17.64-Y22-LT)

0509 8210000000-N 422 Lump Sum 46526.98 36000.00  34000.00BRG APPR SLAB ***********
(26+17.64-Y22-RT)

0510 8210000000-N 422 Lump Sum 58684.17 40500.00  40000.00BRG APPR SLAB ***********
(26+21.65-L-LT)

0511 8210000000-N 422 Lump Sum 15836.75 17500.00  8000.00BRG APPR SLAB ***********
(26+21.65-L-RT)

0512 8210000000-N 422 Lump Sum 70076.21 51000.00  51000.00BRG APPR SLAB ***********
(268+22.89-L-)

0513 8210000000-N 422 Lump Sum 62525.41 45000.00  45000.00BRG APPR SLAB ***********
(80+74.41-L-)

0514 8217000000-E 425  874,201 LB  0.77 673134.77 0.81 708102.81 0.85  743070.85REINF STEEL (BRIDGE)

0515 8238000000-E 425  76,356 LB  1.38 105371.28 1.49 113770.44 1.50  114534.00SPIRAL COL REINF STL BRG

0516 8265000000-E 430 5,929.19 LF  183.52 1088124.95 230.00 1363713.70 225.00  1334067.7554" PRESTR CONCRETE GIRDR

0517 8277000000-E 430 4,291.18 LF  245.33 1052755.19 270.00 1158618.60 300.00  1287354.0072" MOD PRESTR CONC GIRDR

0518 8280000000-E 440 Lump Sum 10277440.00 12800000.00  12200000.00STRUCTURAL STEEL

0519 8364000000-E 450 13,815.5 LF  42.15 582323.33 55.00 759852.50 47.50  656236.25HP12X53 PILES

0520 8391000000-N 450  80 EA  87.64 7011.20 91.00 7280.00 125.00  10000.00STEEL PILE POINTS

0521 8475000000-E 460 1,051.2 LF  91.33 96006.10 91.00 95659.20 110.00  115632.00TWO BAR METAL RAIL

0522 8482000000-E 460 363.67 LF  163.48 59452.77 155.00 56368.85 200.00  72734.00THREE BAR METAL RAIL

0523 8503000000-E 460 9,584.15 LF  69.03 661593.87 77.00 737979.55 57.00  546296.55CONCRETE BARRIER RAIL

0524 8517000000-E 460 1,081.2 LF  73.47 79435.76 57.00 61628.40 77.00  83252.401'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0525 8531000000-E 462  6,481 SY  73.18 474279.58 49.00 317569.00 60.00  388860.004" SLOPE PROTECTION
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0526 8608000000-E 876  3,087 TON 45.47 140365.89 48.00 148176.00 65.00  200655.00RIP RAP II (2'-0")

0527 8622000000-E 876  3,482 SY  2.26 7869.32 1.60 5571.20 4.00  13928.00GEOTEXTILE FOR DRAINAGE

0528 8650000000-N SP  Lump Sum 375112.99 425000.00  500000.00POT BEARINGS

0529 8657000000-N 430 Lump Sum 178646.64 63000.00  160000.00ELASTOMERIC BEARINGS

0530 8692000000-N SP  Lump Sum 30004.88 30500.00  50000.00FOAM JOINT SEALS

0531 8706000000-N SP  Lump Sum 184175.57 185000.00  200000.00EXPANSION JOINT SEALS

0532 8713000000-N SP  Lump Sum 153521.77 157000.00  210000.00MODULAR EXP JOINT SEALS

0533 8727000000-N SP  Lump Sum 22048.99 25000.00  30000.00ELEC CONDUIT SYS SIGNAL ******
(129+37.56-L-RT)

0534 8727000000-N SP  Lump Sum 28663.68 45500.00  60000.00ELEC CONDUIT SYS SIGNAL ******
(14+99.25-L-)

0535 8727000000-N SP  Lump Sum 167572.31 145000.00  205000.00ELEC CONDUIT SYS SIGNAL ******
(144+60.63-L-)

0536 8727000000-N SP  Lump Sum 17639.19 17750.00  20000.00ELEC CONDUIT SYS SIGNAL ******
(174+72.46-L-RT)

0537 8727000000-N SP  Lump Sum 21497.76 19500.00  22000.00ELEC CONDUIT SYS SIGNAL ******
(26+21.65-L-LT)

0538 8727000000-N SP  Lump Sum 25356.34 32000.00  39000.00ELEC CONDUIT SYS SIGNAL ******
(268+22.89-L-)

0539 8860000000-N SP  Lump Sum 64730.91 69500.00  27000.00GENERIC STRUCTURE ITEM (LS)
MODIFIED BRIDGE APPROACH FILL, STATION 268+22.89-L-

 

    TOTAL 117980838.89 TOTAL 121989857.18 TOTAL  122919901.55CONTRACT TOTAL

 

    SUB-TOTAL 87646316.19 SUB-TOTAL 85594115.44 SUB-TOTAL  88897891.05ROADWAY ITEMS

    SUB-TOTAL 1549165.49 SUB-TOTAL 1294269.50 SUB-TOTAL  1293857.45CULVERT ITEMS

    SUB-TOTAL 509292.00 SUB-TOTAL 586412.00 SUB-TOTAL  680000.00WALL ITEMS

    SUB-TOTAL 28276065.21 SUB-TOTAL 34515060.24 SUB-TOTAL  32048153.05STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6200000.00 6400000.00  6500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 2500000.00 650000.00  2000000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 4250000.00 6000000.00  3570000.00CLEARING & GRUBBING

0004 0008000000-E 200 5.25 ACR 6392.51 33560.68 6805.83 35730.61 8500.00  44625.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  1683.23 8416.15 1500.00 7500.00 3000.00  15000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,279,300 CY  12.00 15351600.00 6.47 8277071.00 6.00  7675800.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 150000.00 35000.00  40000.00REINF BRG APPR **********
(129+37.56 -L- LT)

0008 0029000000-N SP  Lump Sum 150000.00 35000.00  40000.00REINF BRG APPR **********
(129+37.56 -L- RT)

0009 0029000000-N SP  Lump Sum 150000.00 35000.00  40000.00REINF BRG APPR **********
(14+99.25 -L- LT)

0010 0029000000-N SP  Lump Sum 150000.00 35000.00  50000.00REINF BRG APPR **********
(144+60.63 -L- RT)

0011 0029000000-N SP  Lump Sum 150000.00 35000.00  50000.00REINF BRG APPR **********
(144+90.00 -L- LT)

0012 0029000000-N SP  Lump Sum 150000.00 35000.00  35000.00REINF BRG APPR **********
(21+69.08-Y11- CL)

0013 0029000000-N SP  Lump Sum 150000.00 35000.00  45000.00REINF BRG APPR **********
(24+56.70 -Y4- CL)

0014 0029000000-N SP  Lump Sum 150000.00 35000.00  55000.00REINF BRG APPR **********
(26+17.64 -Y22- LT)

0015 0029000000-N SP  Lump Sum 150000.00 35000.00  45000.00REINF BRG APPR **********
(26+17.64 -Y22- RT)

0016 0029000000-N SP  Lump Sum 150000.00 35000.00  40000.00REINF BRG APPR **********
(26+21.65 -L- LT)

0017 0029000000-N SP  Lump Sum 150000.00 35000.00  15000.00REINF BRG APPR **********
(26+21.65 -L- RT)

0018 0036000000-E 225  15,000 CY  23.87 358050.00 9.50 142500.00 13.00  195000.00UNDERCUT EXCAVATION

0019 0106000000-E 230  2,188,200 CY  0.01 21882.00 7.50 16411500.00 8.00  17505600.00BORROW EXCAVATION

0020 0127000000-N SP   2 EA  2423.90 4847.80 1500.00 3000.00 1500.00  3000.00EMBM'T SETTLEMENT GAUGE

0021 0134000000-E 240  24,195 CY  5.03 121700.85 5.50 133072.50 7.00  169365.00DRAINAGE DITCH EXCAVATION

0022 0141000000-E 240  2,570 LF  5.62 14443.40 5.50 14135.00 1.50  3855.00BERM DITCH CONSTRUCTION

0023 0156000000-E 250  47,700 SY  2.25 107325.00 7.50 357750.00 5.00  238500.00REMOVAL OF EXT ASPHALT PVMT

0024 0163000000-E 250  12,350 SY  2.27 28034.50 8.00 98800.00 9.00  111150.00REMOVAL OF EXT CONC PVMT

0025 0177000000-E 250  5,300 SY  3.34 17702.00 1.25 6625.00 3.00  15900.00BREAKING OF EXT ASPH PVMT

0026 0185000000-E 250  600 SY  3.34 2004.00 2.50 1500.00 6.00  3600.00BREAKING OF EXT CONC PVMT

0027 0192000000-N 260  55 HR  138.58 7621.90 300.00 16500.00 90.00  4950.00PROOF ROLLING

0028 0195000000-E 265  17,000 CY  32.27 548590.00 22.50 382500.00 28.00  476000.00SELECT GRANULAR MATERIAL

0029 0196000000-E 270  36,300 SY  3.07 111441.00 3.00 108900.00 1.20  43560.00GEOTEXTILE SOIL STABILIZATION

0030 0199000000-E SP   254 SF  180.01 45722.54 100.00 25400.00 45.00  11430.00TEMPORARY SHORING

0031 0220000000-E SP   280 TON 63.50 17780.00 55.00 15400.00 60.00  16800.00ROCK EMBANKMENTS

0032 0222000000-E SP   160 SY  4.96 793.60 3.00 480.00 4.00  640.00GEOTEXTILE ROCK EMBANK

0033 0223000000-E 275  230 SY  80.80 18584.00 60.00 13800.00 85.00  19550.00ROCK PLATING
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0034 0255000000-E SP   175 TON 99.77 17459.75 125.00 21875.00 110.00  19250.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0035 0318000000-E 300  5,912 TON 36.52 215906.24 32.00 189184.00 42.00  248304.00FND CONDIT MATL MINOR STRS

0036 0320000000-E 300  18,407 SY  2.36 43440.52 4.00 73628.00 0.50  9203.50FND CONDIT GEOTEXTILE

0037 0342000000-E 310  484 LF  100.06 48429.04 75.00 36300.00 50.00  24200.00**" SIDE DRAIN PIPE
(30")

0038 0342000000-E 310  304 LF  112.74 34272.96 85.00 25840.00 65.00  19760.00**" SIDE DRAIN PIPE
(36")

0039 0342000000-E 310  48 LF  168.97 8110.56 100.00 4800.00 86.00  4128.00**" SIDE DRAIN PIPE
(42")

0040 0343000000-E 310  13,484 LF  37.64 507537.76 50.00 674200.00 28.00  377552.0015" SIDE DRAIN PIPE

0041 0344000000-E 310  2,440 LF  41.87 102162.80 55.00 134200.00 31.00  75640.0018" SIDE DRAIN PIPE

0042 0345000000-E 310  3,696 LF  53.25 196812.00 70.00 258720.00 39.00  144144.0024" SIDE DRAIN PIPE

0043 0348000000-E 310  119 EA  306.21 36438.99 350.00 41650.00 500.00  59500.00**" SIDE DRAIN PIPE ELBOW
(15")

0044 0348000000-E 310  6 EA  360.12 2160.72 375.00 2250.00 550.00  3300.00**" SIDE DRAIN PIPE ELBOW
(18")

0045 0348000000-E 310  4 EA  472.72 1890.88 475.00 1900.00 680.00  2720.00**" SIDE DRAIN PIPE ELBOW
(24")

0046 0354000000-E 310  200 LF  51.18 10236.00 75.00 15000.00 38.00  7600.00***" RC PIPE CULV *****
(18", V)

0047 0354000000-E 310  356 LF  91.70 32645.20 100.00 35600.00 60.00  21360.00***" RC PIPE CULV *****
(30", V)

0048 0354000000-E 310  272 LF  145.47 39567.84 140.00 38080.00 138.00  37536.00***" RC PIPE CULV *****
(48", V)

0049 0354000000-E 310  320 LF  203.10 64992.00 210.00 67200.00 240.00  76800.00***" RC PIPE CULV *****
(60", V)

0050 0354000000-E 310  652 LF  264.96 172753.92 250.00 163000.00 330.00  215160.00***" RC PIPE CULV *****
(66", V)

0051 0360000000-E 310  76 LF  39.58 3008.08 50.00 3800.00 26.00  1976.0012" RC PIPE CULV III

0052 0366000000-E 310  3,280 LF  36.99 121327.20 50.00 164000.00 26.00  85280.0015" RC PIPE CULV III

0053 0372000000-E 310  3,124 LF  40.12 125334.88 52.00 162448.00 28.00  87472.0018" RC PIPE CULV III

0054 0378000000-E 310  1,984 LF  47.87 94974.08 58.00 115072.00 38.00  75392.0024" RC PIPE CULV III

0055 0384000000-E 310  264 LF  68.33 18039.12 75.00 19800.00 47.00  12408.0030" RC PIPE CULV III

0056 0390000000-E 310  712 LF  80.40 57244.80 85.00 60520.00 63.00  44856.0036" RC PIPE CULV III

0057 0396000000-E 310  196 LF  107.61 21091.56 100.00 19600.00 85.00  16660.0042" RC PIPE CULV III

0058 0402000000-E 310  220 LF  120.20 26444.00 115.00 25300.00 115.00  25300.0048" RC PIPE CULV III

0059 0408000000-E 310  232 LF  164.31 38119.92 150.00 34800.00 150.00  34800.0054" RC PIPE CULV III

0060 0420000000-E 310  388 LF  254.49 98742.12 225.00 87300.00 280.00  108640.0066" RC PIPE CULV III

0061 0448000000-E 310  136 LF  132.42 18009.12 105.00 14280.00 130.00  17680.00***" RCP CULV CLASS IV
(48")

0062 0448000000-E 310  260 LF  227.49 59147.40 200.00 52000.00 210.00  54600.00***" RCP CULV CLASS IV
(60")

0063 0448200000-E 310  9,164 LF  43.16 395518.24 50.00 458200.00 27.00  247428.0015" RCP CULV CLASS IV

0064 0448300000-E 310  1,828 LF  43.76 79993.28 54.00 98712.00 30.00  54840.0018" RCP CULV CLASS IV

0065 0448400000-E 310  1,044 LF  51.36 53619.84 60.00 62640.00 40.00  41760.0024" RCP CULV CLASS IV
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0066 0448500000-E 310  484 LF  69.80 33783.20 77.00 37268.00 52.00  25168.0030" RCP CULV CLASS IV

0067 0448600000-E 310  292 LF  87.21 25465.32 105.00 30660.00 66.00  19272.0036" RCP CULV CLASS IV

0068 0448700000-E 310  248 LF  119.49 29633.52 110.00 27280.00 210.00  52080.0042" RCP CULV CLASS IV

0069 0570000000-E 310  8 LF  156.77 1254.16 175.00 1400.00 63.00  504.006" CS PIPE 0.064" SPR BOX

0070 0973100000-E 330  80 LF  99.50 7960.00 250.00 20000.00 160.00  12800.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

0071 0995000000-E 340  5,720 LF  14.73 84255.60 15.00 85800.00 17.00  97240.00PIPE REMOVAL

0072 1011000000-N 500 Lump Sum 2500000.00 1550000.00  1500000.00FINE GRADING

0073 1044000000-E 501  111,600 SY  2.71 302436.00 2.25 251100.00 2.80  312480.00LIME TRTD SOIL (SLURRY)

0074 1066000000-E 501  1,120 TON 220.99 247508.80 205.00 229600.00 190.00  212800.00LIME FOR LIME TREATED SOIL

0075 1077000000-E SP   780 TON 44.12 34413.60 32.00 24960.00 35.00  27300.00#57 STONE

0076 1110000000-E 510  500 TON 32.36 16180.00 22.00 11000.00 16.00  8000.00STABILIZER AGGREGATE

0077 1115000000-E SP   110,341 SY  3.89 429226.49 2.90 319988.90 1.30  143443.30GEOTEXTILE FOR PVMT STABILIZ

0078 1121000000-E 520  95,000 TON 23.03 2187850.00 25.00 2375000.00 25.00  2375000.00AGGREGATE BASE COURSE

0079 1176000000-E 542  111,600 SY  2.54 283464.00 1.80 200880.00 2.60  290160.00SOIL CEMENT BASE

0080 1187000000-E 542  3,070 TON 146.48 449693.60 134.00 411380.00 135.00  414450.00PC FOR SOIL CEMENT BASE

0081 1209000000-E 543  33,480 GAL 3.23 108140.40 2.70 90396.00 2.50  83700.00ASPHALT CURING SEAL

0082 1220000000-E 545  5,110 TON 29.40 150234.00 30.00 153300.00 25.00  127750.00INCIDENTAL STONE BASE

0083 1275000000-E 600  24,000 GAL 2.83 67920.00 3.60 86400.00 2.90  69600.00PRIME COAT

0084 1308000000-E 607  3,030 SY  2.45 7423.50 3.00 9090.00 2.80  8484.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0085 1330000000-E 607  7,900 SY  5.86 46294.00 4.60 36340.00 6.50  51350.00INCIDENTAL MILLING

0086 1489000000-E 610  9,600 TON 40.81 391776.00 45.50 436800.00 37.00  355200.00ASP CONC BASE CRS B25.0B

0087 1491000000-E 610  32,300 TON 41.94 1354662.00 42.60 1375980.00 38.00  1227400.00ASP CONC BASE CRS B25.0C

0088 1498000000-E 610  12,200 TON 42.51 518622.00 43.60 531920.00 39.00  475800.00ASP CONC INTR CRS I19.0B

0089 1503000000-E 610  17,800 TON 42.51 756678.00 43.20 768960.00 39.00  694200.00ASP CONC INTR CRS I19.0C

0090 1519000000-E 610  17,300 TON 43.76 757048.00 45.20 781960.00 40.00  692000.00ASP CONC SURF CRS S9.5B

0091 1523000000-E 610  26,500 TON 46.48 1231720.00 43.40 1150100.00 42.00  1113000.00ASP CONC SURF CRS S9.5C

0092 1525000000-E 610  16,000 TON 44.21 707360.00 43.75 700000.00 40.00  640000.00ASP CONC SURF CRS SF9.5A

0093 1575000000-E 620  7,410 TON 617.81 4577972.10 601.80 4459338.00 545.00  4038450.00ASP FOR PLANT MIX

0094 1682000000-E 652  18,000 TON 41.66 749880.00 53.70 966600.00 38.00  684000.00PERM ASPH DRAINAGE CO, P-57

0095 1693000000-E 654  100 TON 213.21 21321.00 125.00 12500.00 150.00  15000.00ASPH PLT MIX PVMT REPAIR

0096 1840000000-E 665  45,000 LF  0.07 3150.00 0.05 2250.00 0.20  9000.00MILLED RUMBLE STRIPS

0097 1847000000-E 710  137,500 SY  35.00 4812500.00 43.87 6032125.00 36.00  4950000.00******"PCC PVMT THRU LNS
(10")

0098 1881000000-E SP   83,000 LF  0.37 30710.00 0.27 22410.00 0.40  33200.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETESHOULDER)

0099 1891000000-E SP   131,000 SY  3.00 393000.00 2.29 299990.00 4.00  524000.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0100 1892000000-E 710  50,700 SY  44.00 2230800.00 35.00 1774500.00 36.00  1825200.00GENERIC PAVING ITEM (SY) 710
VARIABLE DEPTH CONCRETE SHOUL-DER ADJA- CENT
TO 10" PAVEMENT - MIN 7"  THICKNESS

0101 1902000000-N 710 Lump Sum 25000.00 150000.00  30000.00SURF TEST CONC PAVEMENT
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0102 1913000000-E 720  22,400 SY  31.00 694400.00 35.00 784000.00 36.00  806400.00CONC SHLD ADJ ******"PVMT
(10")

0103 1924000000-N 725 Lump Sum 59895.05 150000.00  85000.00FIELD LAB RENTAL, PCCP

0104 2000000000-N 806  400 EA  123.44 49376.00 110.00 44000.00 190.00  76000.00RIGHT OF WAY MARKERS

0105 2022000000-E 815  17,500 CY  20.98 367150.00 7.00 122500.00 5.50  96250.00SUBDRAIN EXCAVATION

0106 2033000000-E 815  8,800 CY  64.64 568832.00 50.00 440000.00 32.00  281600.00SUBDRAIN FINE AGGREGATE

0107 2044000000-E 815  52,000 LF  10.55 548600.00 4.00 208000.00 4.50  234000.006" PERF SUBDRN PIPE

0108 2070000000-N 815  104 EA  359.09 37345.36 225.00 23400.00 230.00  23920.00SUBDRN PIPE OUTLET

0109 2077000000-E 815  624 LF  29.18 18208.32 7.00 4368.00 42.00  26208.006" OUTLET PIPE

0110 2099000000-E 816  42,700 LF  6.93 295911.00 5.10 217770.00 7.00  298900.00SHOULDER DRAIN

0111 2110000000-E 816  42,700 LF  1.63 69601.00 1.95 83265.00 2.50  106750.004" SHOULDER DRAIN PIPE

0112 2121000000-E 816  2,390 LF  11.51 27508.90 15.00 35850.00 20.00  47800.004" OUTLET PIPE FOR SHDR DRN

0113 2132000000-N 816  50 EA  439.91 21995.50 275.00 13750.00 350.00  17500.00CONC PAD SHLDR DRN OUTLET

0114 2143000000-E 818  20 TON 62.95 1259.00 27.00 540.00 60.00  1200.00BLOTTING SAND

0115 2190000000-N 828  2 EA  1377.16 2754.32 2000.00 4000.00 3000.00  6000.00TEMP STL PLT COVER FOR MDS

0116 2209000000-E 838  51 CY  979.32 49945.32 675.00 34425.00 1100.00  56100.00ENDWALLS

0117 2220000000-E 838  42 CY  1129.82 47452.44 875.00 36750.00 970.00  40740.00REINFORCED ENDWALLS

0118 2253000000-E 840  10 CY  2022.35 20223.50 1225.00 12250.00 850.00  8500.00PIPE COLLARS

0119 2264000000-E 840  2 CY  971.39 1942.78 1225.00 2450.00 1750.00  3500.00PIPE PLUGS

0120 2275000000-E SP   10 CY  395.94 3959.40 175.00 1750.00 270.00  2700.00FLOWABLE FILL

0121 2286000000-N 840  338 EA  2013.86 680684.68 1800.00 608400.00 2000.00  676000.00MASNRY DRAINAGE STRUCT

0122 2297000000-E 840  9 CY  2319.20 20872.80 1900.00 17100.00 1700.00  15300.00MASNRY DRAINAGE STRUCT

0123 2308000000-E 840  30 LF  107.81 3234.30 300.00 9000.00 155.00  4650.00MASNRY DRAINAGE STRUCT

0124 2364000000-N 840  12 EA  925.23 11102.76 600.00 7200.00 720.00  8640.00FRAME W/2GRTS 840.16 STD

0125 2364200000-N 840  93 EA  895.76 83305.68 600.00 55800.00 620.00  57660.00FRAME W/2GRTS 840.20 STD

0126 2365000000-N 840  154 EA  878.63 135309.02 600.00 92400.00 660.00  101640.00FRAME W/2GRTS 840.22 STD

0127 2374000000-N 840  8 EA  961.23 7689.84 675.00 5400.00 750.00  6000.00FRAME-GRT-HD 840.03 **
(E)

0128 2374000000-N 840  20 EA  983.87 19677.40 675.00 13500.00 800.00  16000.00FRAME-GRT-HD 840.03 **
(F)

0129 2374000000-N 840  26 EA  983.87 25580.62 675.00 17550.00 800.00  20800.00FRAME-GRT-HD 840.03 **
(G)

0130 2396000000-N 840  15 EA  817.48 12262.20 525.00 7875.00 620.00  9300.00FRAME W/COVER STD 840.54

0131 2407000000-N 840  5 EA  1711.66 8558.30 1500.00 7500.00 1500.00  7500.00STL FRAM W/ 2 GTR, STD 840.37

0132 2451000000-N 852  13 EA  936.30 12171.90 875.00 11375.00 340.00  4420.00CONC TRANS SECT FOR DROP INLET

0133 2542000000-E 846  3,700 LF  17.39 64343.00 15.50 57350.00 15.00  55500.001'-6" CONC CURB & GUTTER

0134 2549000000-E 846  10,400 LF  16.72 173888.00 17.50 182000.00 22.00  228800.002'-6" CONC CURB & GUTTER

0135 2556000000-E 846  23,000 LF  16.05 369150.00 16.25 373750.00 23.00  529000.00SHOULDER BERM GUTTER

0136 2570000000-N SP   1 EA  869.42 869.42 2200.00 2200.00 2300.00  2300.00MODIFIED CONCRETE FLUME

0137 2591000000-E 848  2,500 SY  31.10 77750.00 32.50 81250.00 45.00  112500.004" CONCRETE SIDEWALK

0138 2605000000-N 848  13 EA  1070.06 13910.78 1400.00 18200.00 1400.00  18200.00CONCRETE CURB RAMP

0139 2612000000-E 848  700 SY  40.13 28091.00 68.00 47600.00 100.00  70000.006" CONCRETE DRIVEWAY
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0140 2619000000-E 850  125 SY  53.50 6687.50 60.00 7500.00 45.00  5625.004" CONCRETE PAVED DITCH

0141 2655000000-E 852  2,100 SY  46.81 98301.00 55.00 115500.00 55.00  115500.005" MONO CONC ISLDS (KEY IN)

0142 2724000000-E 857  1,000 LF  77.34 77340.00 86.00 86000.00 95.00  95000.00PC REINF BARRIER SNGL FC

0143 2815000000-N 858  6 EA  505.20 3031.20 450.00 2700.00 400.00  2400.00ADJ DROP INLETS

0144 2830000000-N 858  6 EA  505.20 3031.20 450.00 2700.00 450.00  2700.00ADJ MANHOLES

0145 2845000000-N 858  4 EA  1604.04 6416.16 425.00 1700.00 250.00  1000.00ADJ METER OR VALVE BOXES

0146 2905000000-N 859  1 EA  1693.20 1693.20 950.00 950.00 1300.00  1300.00CONVERT DI TO JB

0147 3000000000-N SP   18 EA  14720.51 264969.18 13000.00 234000.00 15000.00  270000.00IMPACT ATTEN TYPE 350

0148 3030000000-E 862  57,500 LF  15.74 905050.00 14.25 819375.00 16.00  920000.00STL BM GUARDRAIL

0149 3045000000-E 862  175 LF  15.85 2773.75 15.00 2625.00 18.00  3150.00SBGR SHOP CURVED

0150 3105000000-N 862  8 EA  28.31 226.48 100.00 800.00 33.00  264.00SBGR TERM SECT

0151 3150000000-N 862  50 EA  56.62 2831.00 42.00 2100.00 65.00  3250.00ADDIT GUARDRAIL POSTS

0152 3210000000-N 862  46 EA  464.26 21355.96 425.00 19550.00 450.00  20700.00GR ANCHOR TYPE CAT-1

0153 3215000000-N 862  6 EA  1670.21 10021.26 1200.00 7200.00 1800.00  10800.00GR ANCHOR TYPE III

0154 3270000000-N SP   100 EA  1726.83 172683.00 1650.00 165000.00 1700.00  170000.00GR ANCHOR TYPE 350

0155 3285000000-N SP   23 EA  1613.59 37112.57 1600.00 36800.00 1700.00  39100.00GR ANCHOR TYPE M-350

0156 3317000000-N 862  53 EA  1698.52 90021.56 1375.00 72875.00 1900.00  100700.00GR ANCHOR TYPE B-77

0157 3345000000-E 864  100 LF  5.66 566.00 9.00 900.00 7.00  700.00REMOVE & RESET GUARDRAIL

0158 3360000000-E 863  3,695 LF  0.28 1034.60 1.00 3695.00 0.30  1108.50REMOVE EXISTING GUARDRAIL

0159 3380000000-E 862  1,875 LF  4.53 8493.75 8.00 15000.00 4.50  8437.50TEMP STL BM GUARDRAIL

0160 3387000000-N 862  4 EA  1132.35 4529.40 1000.00 4000.00 2300.00  9200.00TEMP GDRL ANCH UNITS ******
(B-77)

0161 3387000000-N 862  1 EA  339.70 339.70 200.00 200.00 380.00  380.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0162 3389000000-N SP   1 EA  566.17 566.17 900.00 900.00 650.00  650.00TEMP GDRL ANCH UNITS ******
(M-350)

0163 3389100000-N SP   2 EA  792.65 1585.30 900.00 1800.00 900.00  1800.00TEMP GDRL ANCH UNITS 350

0164 3389200000-E 865  18,100 LF  7.64 138284.00 7.00 126700.00 10.00  181000.00CABLE GUIDERAIL

0165 3389500000-N 865  30 EA  28.31 849.30 55.00 1650.00 35.00  1050.00ADDITIONAL GUIDERAIL POSTS

0166 3389600000-N 865  36 EA  1698.52 61146.72 1500.00 54000.00 1700.00  61200.00CBL GUIDERAIL ANCH UNIT

0167 3435000000-N SP   2 EA  14720.51 29441.02 5000.00 10000.00 14000.00  28000.00GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0168 3436000000-N 862  10 EA  56.62 566.20 20.00 200.00 65.00  650.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAILPOSTS

0169 3503000000-E 866  68,300 LF  2.34 159822.00 1.90 129770.00 2.50  170750.00WOVEN WIRE FENCE 47" FAB

0170 3509000000-E 866  4,410 EA  15.95 70339.50 14.00 61740.00 18.00  79380.004" TIMBER POSTS 7'-6"LONG

0171 3515000000-E 866  1,110 EA  29.62 32878.20 18.00 19980.00 23.00  25530.005" TIMBER POSTS 8'-0"LONG

0172 3533000000-E 866  700 LF  17.09 11963.00 12.00 8400.00 16.00  11200.00CHN LK FENCE **" FABRIC
(72")

0173 3539000000-E 866  60 EA  170.89 10253.40 35.00 2100.00 47.00  2820.00MET LINE PST **" CL FEN
(72')

0174 3545000000-E 866  4 EA  341.77 1367.08 110.00 440.00 140.00  560.00MET TERM PST **" CL FEN
(72')

0175 3557000000-E 866  1,000 LF  0.34 340.00 0.10 100.00 0.15  150.00ADDITIONAL BARBED WIRE
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0176 3564000000-E 866  2 EA  854.44 1708.88 450.00 900.00 600.00  1200.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0177 3565000000-E 866  1 EA  1708.87 1708.87 700.00 700.00 900.00  900.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 10', 20')

0178 3566000000-E 867  640 LF  3.99 2553.60 3.25 2080.00 4.00  2560.00WOVEN WIRE FENCE RESET

0179 3569000000-E 867  830 LF  3.99 3311.70 2.50 2075.00 3.50  2905.00BARBED WIRE FENCE RESET

0180 3572000000-E 867  400 LF  13.67 5468.00 4.00 1600.00 5.00  2000.00CHAIN LINK FENCE RESET

0181 3628000000-E 876  740 TON 61.24 45317.60 45.00 33300.00 56.00  41440.00RIP RAP, CLASS I

0182 3642000000-E 876  60 TON 45.35 2721.00 45.00 2700.00 53.00  3180.00RIP RAP, CLASS A

0183 3649000000-E 876  3,197 TON 53.49 171007.53 45.00 143865.00 53.00  169441.00RIP RAP, CLASS B

0184 3651000000-E SP   975 TON 134.43 131069.25 45.00 43875.00 70.00  68250.00BOULDERS

0185 3656000000-E 876  50,861 SY  2.41 122575.01 4.00 203444.00 2.00  101722.00GEOTEXTILE FOR DRAINGE

0186 3659000000-N SP   15 EA  2658.33 39874.95 825.00 12375.00 1500.00  22500.00PREFORMED SCOUR HOLES

0187 4048000000-E 902  43 CY  959.42 41255.06 800.00 34400.00 900.00  38700.00REINF CONC FOUNDTN

0188 4057000000-E SP   642 CY  749.54 481204.68 625.00 401250.00 800.00  513600.00OVERHEAD FOOTING

0189 4060000000-E 903  27,630 LB  3.72 102783.60 3.10 85653.00 4.80  132624.00SUPPORT, BREAKAWAY STL BM

0190 4066000000-E 903  2,459 LB  3.00 7377.00 2.50 6147.50 4.80  11803.20SUPPORTS, SIMPLE STL BM

0191 4072000000-E 903  7,484 LF  9.89 74016.76 8.25 61743.00 8.00  59872.00SUPPORT, 3-LB STL U-CHAN

0192 4082100000-N SP  Lump Sum 75000.00 56775.00  68000.00SUPPORT, OVRHD SIGN STR ****
(100+00 -Y13-)

0193 4082100000-N SP  Lump Sum 30000.00 17900.00  24000.00SUPPORT, OVRHD SIGN STR ****
(123+00 -L-)

0194 4082100000-N SP  Lump Sum 60000.00 45250.00  56000.00SUPPORT, OVRHD SIGN STR ****
(127+50 -Y13-)

0195 4082100000-N SP  Lump Sum 60000.00 44175.00  57000.00SUPPORT, OVRHD SIGN STR ****
(135+50 -L-)

0196 4082100000-N SP  Lump Sum 60000.00 43575.00  56000.00SUPPORT, OVRHD SIGN STR ****
(187+50 -L-)

0197 4082100000-N SP  Lump Sum 70000.00 54150.00  68000.00SUPPORT, OVRHD SIGN STR ****
(241+60 -L-)

0198 4082100000-N SP  Lump Sum 80000.00 63040.00  68000.00SUPPORT, OVRHD SIGN STR ****
(251+50 -L-)

0199 4082100000-N SP  Lump Sum 50000.00 39200.00  50000.00SUPPORT, OVRHD SIGN STR ****
(28+00 -L-)

0200 4082100000-N SP  Lump Sum 40000.00 26500.00  34000.00SUPPORT, OVRHD SIGN STR ****
(29+00 -I13CD-)

0201 4082100000-N SP  Lump Sum 50000.00 37250.00  47000.00SUPPORT, OVRHD SIGN STR ****
(30+00 -Y13RPC-)

0202 4082100000-N SP  Lump Sum 70000.00 50330.00  62000.00SUPPORT, OVRHD SIGN STR ****
(36+50 -Y13-)

0203 4082100000-N SP  Lump Sum 80000.00 63500.00  76000.00SUPPORT, OVRHD SIGN STR ****
(39+00 -L-)

0204 4082100000-N SP  Lump Sum 35000.00 26850.00  34000.00SUPPORT, OVRHD SIGN STR ****
(47+00 -L-)

0205 4082100000-N SP  Lump Sum 50000.00 39000.00  49000.00SUPPORT, OVRHD SIGN STR ****
(48+50 -Y13-)

0206 4082100000-N SP  Lump Sum 60000.00 42775.00  52000.00SUPPORT, OVRHD SIGN STR ****
(65+00 -Y13-)
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0207 4082100000-N SP  Lump Sum 60000.00 42500.00  50000.00SUPPORT, OVRHD SIGN STR ****
(69+00 -L-)

0208 4082100000-N SP  Lump Sum 60000.00 49050.00  59000.00SUPPORT, OVRHD SIGN STR ****
(77+50 -Y13-)

0209 4082100000-N SP  Lump Sum 60000.00 43550.00  55000.00SUPPORT, OVRHD SIGN STR ****
(8+00 -Y13-)

0210 4082100000-N SP  Lump Sum 75000.00 56175.00  67000.00SUPPORT, OVRHD SIGN STR ****
(90+75 -Y13-)

0211 4082100000-N SP  Lump Sum 75000.00 50500.00  62000.00SUPPORT, OVRHD SIGN STR ****
(94+25 -L-)

0212 4082100000-N SP  Lump Sum 75000.00 49700.00  62000.00SUPPORT, OVRHD SIGN STR ****
(A AT 75' WEST OF EXISTING    STRUCTURE)

0213 4082100000-N SP  Lump Sum 60000.00 44775.00  56000.00SUPPORT, OVRHD SIGN STR ****
(AC AT 50' WEST OF EXISTING   STRUCTURE)

0214 4082100000-N SP  Lump Sum 35000.00 17125.00  23000.00SUPPORT, OVRHD SIGN STR ****
(AD AT 500' SOUTH OF EXISTING OVERHEAD ASSEMBLY
'PP')

0215 4082100000-N SP  Lump Sum 60000.00 43475.00  54000.00SUPPORT, OVRHD SIGN STR ****
(B ON RAMP TO I-85 SB &       I-785 NB)

0216 4082100000-N SP  Lump Sum 75000.00 47300.00  59000.00SUPPORT, OVRHD SIGN STR ****
(C AT 50' EAST OF EXISTING    STRUCTURE)

0217 4082100000-N SP  Lump Sum 80000.00 59300.00  70000.00SUPPORT, OVRHD SIGN STR ****
(D AT 50' EAST OF EXISTING    STRUCTURE)

0218 4082100000-N SP  Lump Sum 114830.26 95750.00  113000.00SUPPORT, OVRHD SIGN STR ****
(E AT 100' EAST OF EXISTING   STRUCTURE)

0219 4082100000-N SP  Lump Sum 111682.17 93125.00  107000.00SUPPORT, OVRHD SIGN STR ****
(F AT 400' WEST OF EXISTING   STRUCTURE)

0220 4082100000-N SP  Lump Sum 104732.39 87330.00  100000.00SUPPORT, OVRHD SIGN STR ****
(G AT 100' WEST OF EXISTING   STRUCTURE)

0221 4096000000-N 904  30 EA  107.93 3237.90 90.00 2700.00 130.00  3900.00SIGN ERECTION, TYPE D

0222 4102000000-N 904  277 EA  71.96 19932.92 60.00 16620.00 70.00  19390.00SIGN ERECTION, TYPE E

0223 4108000000-N 904  34 EA  77.95 2650.30 65.00 2210.00 125.00  4250.00SIGN ERECTION, TYPE F

0224 4109000000-N 904  28 EA  659.60 18468.80 550.00 15400.00 2500.00  70000.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0225 4109000000-N 904  19 EA  185.89 3531.91 155.00 2945.00 2500.00  47500.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0226 4110000000-N 904  29 EA  329.80 9564.20 275.00 7975.00 500.00  14500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0227 4110000000-N 904  13 EA  185.89 2416.57 155.00 2015.00 330.00  4290.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0228 4114000000-N 904  36 EA  14.39 518.04 12.00 432.00 65.00  2340.00SIGN ERECTION, MILEMARKERS

0229 4149000000-N 907  7 EA  3357.96 23505.72 2800.00 19600.00 14000.00  98000.00DISPOSE SIGN SYST OVRHD

0230 4152000000-N 907  3 EA  941.43 2824.29 785.00 2355.00 640.00  1920.00DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  106 EA  1.20 127.20 1.00 106.00 1.40  148.40DISPOSE SIGN SYST U-CHAN

0232 4234000000-N 907  47 EA  335.80 15782.60 280.00 13160.00 1.40  65.80DISPOSE SIGN, A OR B (OVRHD)

0233 4236000000-N 907  1 EA  335.79 335.79 280.00 280.00 1.40  1.40DISPOSE SIGN, A, B OR C (GRD MTD)

0234 4238000000-N 907  5 EA  1.20 6.00 1.00 5.00 1.40  7.00DISPOSE SIGN, D, E, F

0235 4251000000-N 907  18 EA  689.58 12412.44 575.00 10350.00 1.40  25.20DISPOSE LIGHT SYSTEM
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0236 4263000000-N 907  18 EA  689.58 12412.44 575.00 10350.00 1.40  25.20DISPOSE WALKWAY

0237 4400000000-E 1110  5,773 SF  3.65 21071.45 5.00 28865.00 9.00  51957.00WORK ZONE SIGNS (STAT)

0238 4405000000-E 1110  2,982 SF  9.93 29611.26 10.00 29820.00 10.00  29820.00WORK ZONE SIGNS (PORT)

0239 4410000000-E 1110  1,531 SF  4.32 6613.92 5.00 7655.00 4.60  7042.60WORK ZONE SIGNS (BARR)

0240 4415000000-N 1115  10 EA  2917.61 29176.10 6400.00 64000.00 1500.00  15000.00FLASHING ARROW BOARD

0241 4420000000-N 1120  8 EA  11530.15 92241.20 15000.00 120000.00 9000.00  72000.00PORTABLE CHANGE MSG SIGN

0242 4422000000-N 1120  32 DAY 30.30 969.60 200.00 6400.00 100.00  3200.00PORT CHANGE MSG SIGN (SHORT TERM)

0243 4430000000-N 1130  926 EA  51.84 48003.84 60.00 55560.00 25.00  23150.00DRUMS

0244 4435000000-N 1135  298 EA  17.90 5334.20 20.00 5960.00 16.00  4768.00CONES

0245 4445000000-E 1145  2,389 LF  15.71 37531.19 20.00 47780.00 55.00  131395.00BARRICADES (TYPE III)

0246 4455000000-N 1150  256 DAY 386.79 99018.24 265.00 67840.00 250.00  64000.00FLAGGER

0247 4465000000-N 1160  10 EA  5929.19 59291.90 5000.00 50000.00 6000.00  60000.00TEMPORARY CRASH CUSHIONS

0248 4470000000-N 1160  6 EA  878.47 5270.82 1850.00 11100.00 2300.00  13800.00RESET CRASH CUSHION

0249 4480000000-N 1165  14 EA  13465.87 188522.18 12000.00 168000.00 500.00  7000.00TMA

0250 4485000000-E 1170  3,190 LF  15.37 49030.30 18.00 57420.00 25.00  79750.00PORT CONC BARRIER

0251 4490000000-E 1170  5,565 LF  47.71 265506.15 32.60 181419.00 36.00  200340.00PORT CONC BARRIER(ANCHRD)

0252 4500000000-E 1170  4,500 LF  1.58 7110.00 3.25 14625.00 2.50  11250.00RESET PORT CONC BARRIER

0253 4510000000-N SP   240 HR  56.11 13466.40 35.00 8400.00 70.00  16800.00LAW ENFORCEMENT

0254 4516000000-N 1180  385 EA  39.28 15122.80 60.00 23100.00 60.00  23100.00SKINNY DRUM

0255 4650000000-N 1251  1,289 EA  5.67 7308.63 6.00 7734.00 50.00  64450.00TEMP RAISED PVMT MRKS

0256 4685000000-E 1205  56,688 LF  0.79 44783.52 0.75 42516.00 1.00  56688.00THERMO PVT MKG LINES 4"90

0257 4686000000-E 1205  53,535 LF  0.85 45504.75 0.80 42828.00 1.05  56211.75THERMO PVT MKG LINES 4"120

0258 4688000000-E 1205  79,984 LF  1.13 90381.92 1.00 79984.00 1.30  103979.20THERMO PVT MKG LINES,6"90 MILS

0259 4690000000-E 1205  11,812 LF  1.42 16773.04 1.25 14765.00 1.60  18899.20THERMO PVT MKG LINES 6"120 MILS

0260 4695000000-E 1205  1,987 LF  2.27 4510.49 1.70 3377.90 2.60  5166.20THERMO PVT MKG LINES 8"90 MILS

0261 4697000000-E 1205  982 LF  3.40 3338.80 3.00 2946.00 3.70  3633.40THERMO PVT MKG LINE 8"120 MILS

0262 4700000000-E 1205  12,941 LF  2.27 29376.07 1.65 21352.65 4.00  51764.0012"WIDE THERMO 90 MILS

0263 4710000000-E 1205  1,059 LF  8.05 8524.95 7.00 7413.00 11.00  11649.0024"WIDE THERMO 120 MILS

0264 4721000000-E 1205  4 EA  176.82 707.28 150.00 600.00 450.00  1800.00THERMO PVT MKG CHARACTER 120

0265 4725000000-E 1205  120 EA  181.36 21763.20 110.00 13200.00 350.00  42000.00THERMO PVT SYMBOL 90MILS

0266 4770000000-E 1205  4,405 LF  3.40 14977.00 3.00 13215.00 3.20  14096.004" COLD APPL PLSTIC LINES TYPE **
(II)

0267 4780000000-E 1205  112 LF  12.47 1396.64 6.00 672.00 15.00  1680.008" COLD APPL PLSTIC LINES TYPE **
(II)

0268 4785000000-E 1205  737 LF  15.87 11696.19 8.00 5896.00 16.00  11792.0012" COLD PLSTIC LINES TYPE **
(II)

0269 4800000000-N 1205  4 EA  311.71 1246.84 185.00 740.00 350.00  1400.00COLD APP PLAS CHAR TYPE *
(II)

0270 4805000000-N 1205  15 EA  323.04 4845.60 225.00 3375.00 360.00  5400.00COLD APPL PLASTIC SYM TYPE **
(II)

0271 4810000000-E 1205  482,552 LF  0.28 135114.56 0.25 120638.00 0.30  144765.60PAINT PVMT MARKINGS 4"

0272 4820000000-E 1205  32,852 LF  0.57 18725.64 0.65 21353.80 0.55  18068.60PAINT PVMT MARKINGS 8"

0273 4835000000-E 1205  1,277 LF  3.40 4341.80 3.00 3831.00 3.20  4086.40PAINT PVT MKG LINES 24"



JUN 30, 2014 09:13 AM

TIP NO U-2525B 2:00 PM 43 /  68 001

GUILFORD

34821.3.S6

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL AND STRUCTURES.

GREENSBORO EASTERN LOOP FROM NORTH OF US-70 TO US-29 NORTH OF GREENSBORO.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

BLYTHE CONSTRUCTION, INC. ARCHER WESTERN
CONSTRUCTION LLC

CHARLOTTE,  NC ATLANTA,  GA

C203399JUN 17 2014

5.491 MI

0274 4845000000-N 1205  174 EA  107.68 18736.32 55.00 9570.00 100.00  17400.00PAINT PVT MKG SYMBOL

0275 4847100000-E 1205  109,493 LF  1.30 142340.90 1.00 109493.00 2.00  218986.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0276 4847120000-E 1205  5,510 LF  3.40 18734.00 2.00 11020.00 3.50  19285.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0277 4850000000-E 1205  35,649 LF  0.96 34223.04 0.75 26736.75 1.10  39213.90LINE REMOVAL 4" WIDE

0278 4860000000-E 1205  1,438 LF  1.70 2444.60 1.50 2157.00 2.00  2876.00LINE REMOVAL 8" WIDE

0279 4870000000-E 1205  59 LF  2.83 166.97 5.00 295.00 3.20  188.80LINE REMOVAL 24" WIDE

0280 4875000000-N 1205  15 EA  85.01 1275.15 60.00 900.00 20.00  300.00REMOVAL OF SYMBL & CHARAC

0281 4890000000-E SP   6,828 LF  3.68 25127.04 2.50 17070.00 3.50  23898.00GENERIC PAVEMENT MARKING ITEM (LF)
TEMPORARY RUMBLE STRIPS

0282 4900000000-N 1251  45 EA  28.34 1275.30 25.00 1125.00 32.00  1440.00PERM RAISED PVMT MARKERS

0283 4905000000-N 1253  2,804 EA  33.44 93765.76 28.75 80615.00 40.00  112160.00SNOWPLB PVMT MRKER

0284 4955000000-N 1264  21 EA  96.20 2020.20 100.00 2100.00 120.00  2520.00OBJECT MARKERS (END OF RD)

0285 5005000000-E 1401  1 EA  19463.07 19463.07 14650.00 14650.00 19000.00  19000.0080' HIGH MOUNT STANDARD

0286 5015000000-E 1401  1 EA  24631.10 24631.10 19200.00 19200.00 26000.00  26000.00120' HIGH MOUNT STANDARD

0287 5020000000-N 1401  1 EA  3944.39 3944.39 3400.00 3400.00 4200.00  4200.00PORTABLE DRIVE UNIT

0288 5025000000-E SP   28 CY  936.41 26219.48 850.00 23800.00 800.00  22400.00HIGH MOUNT FOUNDATIONS

0289 5030000000-N 1403  8 EA  902.33 7218.64 770.00 6160.00 730.00  5840.00HM LUMINAIRE ************
(400W HPS)

0290 5030000000-N 1403  8 EA  1005.10 8040.80 825.00 6600.00 800.00  6400.00HM LUMINAIRE ************
(750W HPS)

0291 5070000000-N 1405  6 EA  969.48 5816.88 825.00 4950.00 1800.00  10800.00STD FOUNDAT ***********
(TYPE R1)

0292 5070000000-N 1405  2 EA  1148.70 2297.40 860.00 1720.00 1800.00  3600.00STD FOUNDAT ***********
(TYPE R2)

0293 5120000000-N 1407  1 EA  394.60 394.60 1100.00 1100.00 2600.00  2600.00SERVICE POLE ************
(30' CLASS 4)

0294 5125000000-E 1407  100 LF  15.12 1512.00 35.00 3500.00 30.00  3000.00SERVICE LATERAL *********
(3 #1/0 USE)

0295 5155000000-E 1409  200 LF  6.02 1204.00 11.00 2200.00 7.00  1400.00ELECT DUCT BD, SIZE *****
(2")

0296 5155000000-E 1409  370 LF  8.82 3263.40 12.50 4625.00 8.00  2960.00ELECT DUCT BD, SIZE *****
(3")

0297 5155000000-E 1409  110 LF  26.55 2920.50 16.00 1760.00 12.00  1320.00ELECT DUCT BD, SIZE *****
(6")

0298 5160000000-E 1409  180 LF  30.82 5547.60 12.00 2160.00 27.00  4860.00ELECT DUCT JA, SIZE *****
(4")

0299 5175000000-E 1410  170 LF  4.24 720.80 3.00 510.00 4.00  680.00**-#6 W/G FEEDER CIRCUIT
(2")

0300 5180000000-E 1410  560 LF  5.36 3001.60 4.00 2240.00 7.00  3920.00**-#4 W/G FEEDER CIRCUIT
(2")

0301 5185000000-E 1410  390 LF  8.18 3190.20 5.50 2145.00 7.00  2730.00**-#2 W/G FEEDER CIRCUIT
(2")

0302 5205000000-E 1410  190 LF  14.30 2717.00 6.75 1282.50 12.00  2280.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0303 5210000000-E 1410  520 LF  9.81 5101.20 7.30 3796.00 12.00  6240.00**-#6 W/G FEEDR N *****"
(2, 1.5)
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0304 5215000000-E 1410  3,710 LF  11.77 43666.70 8.50 31535.00 12.00  44520.00**-#4 W/G FEEDER N *****"
(2, 1.5)

0305 5220000000-E 1410  2,600 LF  14.03 36478.00 10.00 26000.00 14.00  36400.00**-#2 W/G FEEDER N *****"
(2, 1.5)

0306 5240000000-N 1411  16 EA  554.77 8876.32 300.00 4800.00 280.00  4480.00ELEC JB ************
(PC18)

0307 5240000000-N 1411  3 EA  679.90 2039.70 710.00 2130.00 650.00  1950.00ELEC JB ************
(PC30)

0308 5255000000-N 1413 Lump Sum 111249.07 100000.00  147000.00PORTABLE LIGHTING

0309 5270000000-N SP   1 EA  3598.63 3598.63 5500.00 5500.00 4200.00  4200.00GENERIC LIGHTING ITEM (EA)
RELOCATE CONTROL SYSTEM

0310 5270000000-N SP   2 EA  3334.66 6669.32 5300.00 10600.00 3200.00  6400.00GENERIC LIGHTING ITEM (EA)
RELOCATE HIGH MOUNT STANDARD

0311 5270000000-N SP   8 EA  1316.53 10532.24 775.00 6200.00 2400.00  19200.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARD

0312 5270000000-N SP   14 EA  526.00 7364.00 300.00 4200.00 160.00  2240.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0313 5270000000-N SP   8 EA  941.62 7532.96 720.00 5760.00 900.00  7200.00GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (HIGH MAST)

0314 5270000000-N SP   8 EA  632.61 5060.88 250.00 2000.00 1200.00  9600.00GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (SINGLE ARM)

0315 5325600000-E 1510  165 LF  84.96 14018.40 65.17 10753.05 110.00  18150.006" WATER LINE

0316 5325800000-E 1510  2,899 LF  56.54 163909.46 43.37 125729.63 110.00  318890.008" WATER LINE

0317 5326200000-E 1510  3,803 LF  103.82 394827.46 79.64 302870.92 150.00  570450.0012" WATER LINE

0318 5326600000-E 1510  4,504 LF  137.35 618624.40 105.36 474541.44 220.00  990880.0016" WATER LINE

0319 5328000000-E 1510  3,957 LF  294.01 1163397.57 225.53 892422.21 430.00  1701510.0030" WATER LINE

0320 5540000000-E 1515  9 EA  1615.33 14537.97 1239.10 11151.90 1200.00  10800.006" VALVE

0321 5546000000-E 1515  2 EA  2005.12 4010.24 1538.10 3076.20 2100.00  4200.008" VALVE

0322 5552000000-E 1515  1 EA  2486.09 2486.09 1907.05 1907.05 5200.00  5200.0010" VALVE

0323 5558000000-E 1515  6 EA  3288.15 19728.90 2522.30 15133.80 3600.00  21600.0012" VALVE

0324 5558600000-E 1515  5 EA  8753.88 43769.40 6714.99 33574.95 8600.00  43000.0016" VALVE

0325 5560000000-E 1515  6 EA  13286.35 79718.10 10191.79 61150.74 17000.00  102000.0030" VALVE

0326 5589200000-E 1515  1 EA  5171.86 5171.86 3967.27 3967.27 7500.00  7500.002" AIR RELEASE VALVE

0327 5606600000-E 1515  2 EA  14466.62 28933.24 11097.16 22194.32 7700.00  15400.006" BLOW OFF

0328 5666000000-E 1515  9 EA  7092.09 63828.81 5440.25 48962.25 3300.00  29700.00FIRE HYDRANT

0329 5672000000-N 1515  4 EA  9894.27 39577.08 7589.77 30359.08 7500.00  30000.00RELOCATE FIRE HYDRANT

0330 5691400000-E 1520  330 LF  199.93 65976.90 153.36 50608.80 200.00  66000.0010" SANITARY GRAVITY SEWER

0331 5691700000-E 1520  435 LF  318.59 138586.65 244.39 106309.65 210.00  91350.0018" SANITARY GRAVITY SEWER

0332 5709000000-E 1520  949 LF  332.95 315969.55 255.40 242374.60 730.00  692770.00**" FORCE MAIN SEWER
(30")

0333 5709000000-E 1520  236 LF  1893.77 446929.72 1452.69 342834.84 3500.00  826000.00**" FORCE MAIN SEWER
(54")

0334 5776000000-E 1525  4 EA  3254.30 13017.20 2496.33 9985.32 8800.00  35200.005' DIA UTILITY MANHOLE

0335 5782000000-E 1525  15 LF  392.25 5883.75 300.89 4513.35 470.00  7050.00UTILITY MANHOLE WALL, 5' DIA

0336 5802000000-E 1530  175 LF  13.53 2367.75 10.38 1816.50 11.00  1925.00ABANDON 10" UTILITY PIPE

0337 5804000000-E 1530  873 LF  17.74 15487.02 13.61 11881.53 20.00  17460.00ABANDON 12" UTILITY PIPE
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0338 5811000000-E 1530  430 LF  30.75 13222.50 23.59 10143.70 14.00  6020.00ABANDON 18" UTILITY PIPE

0339 5814000000-E 1530  2,295 LF  60.44 138709.80 46.36 106396.20 30.00  68850.00ABANDON 30" UTILITY PIPE

0340 5815500000-N 1530  1 EA  980.58 980.58 752.19 752.19 1400.00  1400.00REMOVE FIRE HYDRANT

0341 5816000000-N 1530  2 EA  1998.71 3997.42 1533.18 3066.36 2500.00  5000.00ABANDON UTILITY MANHOLE

0342 5835000000-E 1540  599 LF  424.98 254563.02 299.00 179101.00 1000.00  599000.00**" ENCASEMENT PIPE
(48")

0343 5835000000-E 1540  230 LF  514.93 118433.90 469.00 107870.00 600.00  138000.00**" ENCASEMENT PIPE
(60")

0344 5835000000-E 1540  94 LF  690.93 64947.42 679.00 63826.00 1000.00  94000.00**" ENCASEMENT PIPE
(72")

0345 5836000000-E 1540  4,458 LF  138.68 618235.44 124.16 553505.28 70.00  312060.0024" ENCASEMENT PIPE

0346 5836200000-E 1540  1,370 LF  219.01 300043.70 139.00 190430.00 500.00  685000.0030" ENCASEMENT PIPE

0347 5836400000-E 1540  353 LF  241.17 85133.01 149.00 52597.00 650.00  229450.0036" ENCASEMENT PIPE

0348 5871000000-E 1550  75 LF  293.32 21999.00 499.00 37425.00 130.00  9750.00**" TRENCHLESS INSTALL (IN SOIL)
(48")

0349 5871010000-E 1550  75 LF  1499.18 112438.50 849.00 63675.00 210.00  15750.00**" TRENCHLESS INSTALL (NOT IN SOIL)
(48")

0350 5872200000-E 1550  1,293 LF  143.40 185416.20 475.60 614950.80 350.00  452550.0024" TRENCHLESS INSTALL (IN SOIL)

0351 5872210000-E 1550  1,292 LF  1277.56 1650607.52 1260.99 1629199.08 420.00  542640.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0352 5872300000-E 1550  425 LF  162.95 69253.75 363.71 154576.75 160.00  68000.0030" TRENCHLESS INSTALL (IN SOIL)

0353 5872310000-E 1550  425 LF  1277.56 542963.00 934.29 397073.25 160.00  68000.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0354 5872400000-E 1550 176.5 LF  182.51 32213.02 549.00 96898.50 200.00  35300.0036" TRENCHLESS INSTALL (IN SOIL)

0355 5872410000-E 1550 176.5 LF  1277.56 225489.34 1499.00 264573.50 230.00  40595.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0356 6000000000-E 1605  148,000 LF  1.66 245680.00 1.52 224960.00 0.01  1480.00TEMPORARY SILT FENCE

0357 6006000000-E 1610  6,460 TON 32.77 211694.20 40.00 258400.00 63.00  406980.00EROS CONTRL STONE CL A

0358 6009000000-E 1610  63,380 TON  40.00 2535200.00 52.00  3295760.00EROS CONTRL STONE CL B

0359 6012000000-E 1610  57,265 TON  30.00 1717950.00 34.00  1947010.00SEDIMENT CONTROL STONE

0360 6015000000-E 1615  700 ACR 715.40 500780.00 700.00 490000.00 750.00  525000.00TEMPORARY MULCHING

0361 6018000000-E 1620  18,550 LB  3.43 63626.50 3.00 55650.00 3.80  70490.00SEED FOR TEMP SEEDING

0362 6021000000-E 1620 76.5 TON 904.26 69175.89 800.00 61200.00 1000.00  76500.00FERT FOR TEMP SEEDING

0363 6024000000-E 1622  24,000 LF  11.75 282000.00 16.00 384000.00 12.00  288000.00TEMPORARY SLOPE DRAINS

0364 6029000000-E SP   43,400 LF  1.26 54684.00 1.52 65968.00 1.50  65100.00SAFETY FENCE

0365 6030000000-E 1630  112,850 CY  0.01 1128.50 8.50 959225.00 0.01  1128.50SILT EXCAVATION

0366 6036000000-E 1631  200,000 SY  1.18 236000.00 1.40 280000.00 1.30  260000.00MATTING FOR EROS CONTROL

0367 6037000000-E SP   4,000 SY  6.01 24040.00 5.00 20000.00 6.70  26800.00COIR FIBER MAT

0368 6038000000-E SP   10,500 SY  5.15 54075.00 4.00 42000.00 5.70  59850.00PERM SOIL REINF MAT

0369 6042000000-E 1632  25,710 LF  5.84 150146.40 3.15 80986.50 3.00  77130.001/4" HARDWARE CLOTH

0370 6046000000-E 1636  250 LF  117.59 29397.50 225.00 56250.00 170.00  42500.00TEMP PIPE FOR STREAM CROSS

0371 6048000000-E SP   1,025 SY  20.40 20910.00 18.50 18962.50 40.00  41000.00FLOAT TURBIDITY CURTAIN

0372 6069000000-E 1638  1,130 CY  62.13 70206.90 50.00 56500.00 11.00  12430.00STILLING BASINS

0373 6070000000-N 1639  100 EA  1034.37 103437.00 225.00 22500.00 350.00  35000.00SPECIAL STILLING BASINS

0374 6071012000-E SP   34,200 LF  7.82 267444.00 9.11 311562.00 10.00  342000.00COIR FIBER WATTLE

0375 6071020000-E SP   27,460 LB  8.58 235606.80 7.00 192220.00 10.00  274600.00POLYACRYLAMIDE (PAM)
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0376 6071030000-E 1640  20,000 LF  3.89 77800.00 5.00 100000.00 4.50  90000.00COIR FIBER BAFFLE

0377 6071050000-E SP   60 EA  1295.68 77740.80 800.00 48000.00 800.00  48000.00**" SKIMMER
(1-1/2")

0378 6071050000-E SP   5 EA  1821.50 9107.50 900.00 4500.00 1200.00  6000.00**" SKIMMER
(2")

0379 6071050000-E SP   1 EA  1911.36 1911.36 1000.00 1000.00 1900.00  1900.00**" SKIMMER
(2-1/2")

0380 6084000000-E 1660  633 ACR 1549.84 981048.72 1700.00 1076100.00 1800.00  1139400.00SEEDING AND MULCHING

0381 6087000000-E 1660  300 ACR 91.57 27471.00 80.00 24000.00 100.00  30000.00MOWING

0382 6090000000-E 1661  8,100 LB  4.46 36126.00 4.00 32400.00 5.00  40500.00SEED FOR REPAIR SEEDING

0383 6093000000-E 1661 26.5 TON 915.71 24266.32 1200.00 31800.00 1000.00  26500.00FERT FOR REPAIR SEEDING

0384 6096000000-E 1662  14,675 LB  4.46 65450.50 4.00 58700.00 5.00  73375.00SEED FOR SUPP SEEDING

0385 6108000000-E 1665  440 TON 915.71 402912.40 700.00 308000.00 1000.00  440000.00FERTILIZER TOPDRESSING

0386 6111000000-E SP   682 LF  43.49 29660.18 35.00 23870.00 50.00  34100.00IMPERVIOUS DIKE

0387 6114500000-N 1667  365 MHR 51.51 18801.15 40.00 14600.00 57.00  20805.00SPECIALIZED HAND MOWING

0388 6117000000-N SP   125 EA  92.72 11590.00 100.00 12500.00 110.00  13750.00RESPONSE FOR EROS CONTROL

0389 6118000000-N SP   2 EA  911.40 1822.80 3000.00 6000.00 1100.00  2200.00ROOTWADS

0390 6120000000-E SP   663 CY  43.49 28833.87 35.00 23205.00 22.00  14586.00CULVERT DIVERSION CHANNEL

0391 6123000000-E 1670  5 ACR 1122.15 5610.75 900.00 4500.00 3600.00  18000.00REFORESTATION

0392 6126000000-E SP  5.34 ACR 1122.16 5992.33 2500.00 13350.00 3400.00  18156.00STREAMBANK REFORESTATION

0393 6132000000-N SP   6 EA  569.62 3417.72 225.00 1350.00 650.00  3900.00GENERIC EROSION CONTROL ITEM (EA)
LOGS

0394 6133000000-N SP  Lump Sum 6151.92 15000.00  6900.00GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR    MITIGATION

0395 6133000000-N SP  Lump Sum 10936.74 40000.00  12500.00GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR         MITIGATION

0396 6133000000-N SP  Lump Sum 123557.87 250000.00  137000.00GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

0397 6138000000-E SP   175 CY  56.96 9968.00 50.00 8750.00 64.00  11200.00GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0398 7048500000-E 1705  10 EA  822.41 8224.10 660.00 6600.00 840.00  8400.0016" PEDEST SIG HEAD 1 SEC W/CD

0399 7060000000-E 1705  8,750 LF  2.54 22225.00 2.00 17500.00 3.00  26250.00SIGNAL CABLE

0400 7120000000-E 1705  51 EA  775.97 39574.47 650.00 33150.00 860.00  43860.00VEHICLE SIGNAL HD (12", 3 SECT)

0401 7132000000-E 1705  8 EA  960.86 7686.88 765.00 6120.00 1000.00  8000.00VEHICLE SIGNAL HD (12", 4 SECT)

0402 7144000000-E 1705  3 EA  1301.40 3904.20 1050.00 3150.00 1300.00  3900.00VEHICLE SIGNAL HD (12", 5 SECT)

0403 7252000000-E 1710  4,215 LF  7.03 29631.45 1.50 6322.50 2.50  10537.50MESSENGER CABLE (1/4")

0404 7279000000-E 1715  38,000 LF  0.44 16720.00 0.42 15960.00 0.80  30400.00TRACER WIRE

0405 7300000000-E 1715  5,220 LF  6.33 33042.60 3.60 18792.00 6.50  33930.00UNPAVED TRENCH (***********)
(1, 2")

0406 7300000000-E 1715  5,800 LF  10.21 59218.00 3.75 21750.00 8.00  46400.00UNPAVED TRENCH (***********)
(2, 2")

0407 7300000000-E 1715  31,200 LF  7.03 219336.00 4.00 124800.00 8.00  249600.00UNPAVED TRENCH (***********)
(4, 1-1/4")

0408 7300100000-E 1715  300 LF  3.54 1062.00 8.00 2400.00 4.50  1350.00UNPAVED TRENCH TEMP LEADIN

0409 7301000000-E 1715  1,500 LF  18.38 27570.00 10.00 15000.00 24.00  36000.00DIRECT DRILL (***********)
(2, 2")
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0410 7301000000-E 1715  1,300 LF  18.12 23556.00 14.00 18200.00 24.00  31200.00DIRECT DRILL (***********)
(4, 1-1/4")

0411 7324000000-N 1716  81 EA  383.75 31083.75 260.00 21060.00 240.00  19440.00JUNCTION BOX (STANDARD SIZE)

0412 7348000000-N 1716  85 EA  654.60 55641.00 500.00 42500.00 500.00  42500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0413 7360000000-N 1720  37 EA  1080.40 39974.80 900.00 33300.00 1100.00  40700.00WOOD POLE

0414 7372000000-N 1721  64 EA  430.98 27582.72 500.00 32000.00 480.00  30720.00GUY ASSEMBLY

0415 7384000000-E 1722  2 EA  371.55 743.10 300.00 600.00 470.00  940.00***" RISER WITH **************
(1-1/2", WEATHERHEAD)

0416 7408000000-E 1722  9 EA  373.17 3358.53 250.00 2250.00 350.00  3150.001" RISER WITH WEATHERHEAD

0417 7420000000-E 1722  43 EA  593.74 25530.82 370.00 15910.00 750.00  32250.002" RISER WITH WEATHERHEAD

0418 7432000000-E 1722  2 EA  648.70 1297.40 370.00 740.00 1200.00  2400.002" RISER WITH TUBING

0419 7444000000-E 1725  4,840 LF  7.52 36396.80 5.50 26620.00 8.00  38720.00INDUCTIVE LOOP SAWCUT

0420 7456000000-E 1726  18,400 LF  1.24 22816.00 1.60 29440.00 1.00  18400.00LEAD-IN CABLE(********)
(14-2)

0421 7484000000-N SP   1 EA  1085.14 1085.14 5300.00 5300.00 5800.00  5800.00MICROWAVE VEHICLE DETECTOR

0422 7516000000-E 1730  37,500 LF  2.42 90750.00 2.50 93750.00 3.50  131250.00COMMUNICATIONS CABLE (** FIBER)
(144)

0423 7528000000-E 1730  7,000 LF  1.66 11620.00 2.25 15750.00 2.20  15400.00DROP CABLE

0424 7540000000-N 1731  7 EA  3438.40 24068.80 750.00 5250.00 1400.00  9800.00SPLICE ENCLOSURE

0425 7541000000-N 1731  1 EA  2777.00 2777.00 660.00 660.00 15000.00  15000.00MOD SPLICE ENCLOSURE

0426 7552000000-N 1731  9 EA  1057.96 9521.64 1660.00 14940.00 1300.00  11700.00INTERCONNECT CENTER

0427 7566000000-N 1733  84 EA  82.65 6942.60 90.00 7560.00 100.00  8400.00DELINEATOR MARKER

0428 7575142000-N 1736  6 EA  3421.49 20528.94 4000.00 24000.00 4500.00  27000.00900MHZ RADIO

0429 7613000000-N SP   7 EA  1256.34 8794.38 1150.00 8050.00 750.00  5250.00SOIL TEST

0430 7614100000-E SP   35 CY  932.81 32648.35 720.00 25200.00 830.00  29050.00DRILLED PIER FOUND

0431 7636000000-N 1745  9 EA  343.33 3089.97 370.00 3330.00 270.00  2430.00SIGN FOR SIGNALS

0432 7642100000-N 1743  2 EA  1450.31 2900.62 1500.00 3000.00 2300.00  4600.00TYPE I POST W/ FOUNDATION

0433 7642200000-N 1743  7 EA  1759.26 12314.82 2000.00 14000.00 2400.00  16800.00TYPE II PED W/ FOUNDATION

0434 7684000000-N 1750  8 EA  1227.46 9819.68 2000.00 16000.00 1400.00  11200.00SIGNAL CABINET FOUNDATION

0435 7756000000-N 1751  8 EA  12964.60 103716.80 15000.00 120000.00 15700.00  125600.00CONTLR WITH CBNT, 2070L BASE MTD

0436 7780000000-N 1751  34 EA  122.94 4179.96 100.00 3400.00 120.00  4080.00DETECTOR CARD (TYPE 2070L)

0437 7901000000-N 1753  8 EA  342.80 2742.40 225.00 1800.00 550.00  4400.00CABINET BASE EXTENDER

0438 7980000000-N SP   54 EA  134.57 7266.78 180.00 9720.00 110.00  5940.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0439 7980000000-N SP   8 EA  4223.91 33791.28 3800.00 30400.00 5800.00  46400.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0440 7980000000-N SP   1 EA  5457.82 5457.82 3400.00 3400.00 1800.00  1800.00GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0441 7980000000-N SP   7 EA  4146.21 29023.47 5000.00 35000.00 9500.00  66500.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0442 7980000000-N SP   1 EA  1405.12 1405.12 1310.00 1310.00 1500.00  1500.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0443 7980000000-N SP   8 EA  2985.87 23886.96 2600.00 20800.00 3200.00  25600.00GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO CODEC UNIT
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0444 7980000000-N SP   3 EA  83591.25 250773.75 73500.00 220500.00 90000.00  270000.00GENERIC SIGNAL ITEM (EA)
DMS

0445 7980000000-N SP   2 EA  4850.72 9701.44 4400.00 8800.00 5000.00  10000.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0446 7980000000-N SP   1 EA  51071.62 51071.62 36350.00 36350.00 51000.00  51000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE A)

0447 7980000000-N SP   1 EA  55087.49 55087.49 42650.00 42650.00 55000.00  55000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE B)

0448 7980000000-N SP   7 EA  1300.28 9101.96 700.00 4900.00 420.00  2940.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0449 7980000000-N SP   8 EA  4143.70 33149.60 3700.00 29600.00 4700.00  37600.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0450 7980000000-N SP   9 EA  1292.71 11634.39 1650.00 14850.00 1400.00  12600.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0451 7980000000-N SP   8 EA  2810.23 22481.84 2600.00 20800.00 2900.00  23200.00GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0452 7980000000-N SP   7 EA  2361.54 16530.78 1700.00 11900.00 2300.00  16100.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY-DUTY)

0453 7980000000-N SP   8 EA  566.77 4534.16 700.00 5600.00 1400.00  11200.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBIN- ATION PANEL

0454 7980000000-N SP   1 EA  1300.26 1300.26 808.25 808.25 470.00  470.00GENERIC SIGNAL ITEM (EA)
SIGNAL EQUIPMENT CABINET      DISCONNECT

0455 7980000000-N SP   8 EA  295.19 2361.52 220.00 1760.00 120.00  960.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0456 7985000000-N SP  Lump Sum 8056.51 8700.00  9300.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0457 7990000000-E SP   20 LF  4.63 92.60 10.00 200.00 7.00  140.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0458 7990000000-E SP   240 LF  2.60 624.00 10.00 2400.00 5.50  1320.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0459 7990000000-E SP   200 LF  5.84 1168.00 4.25 850.00 5.00  1000.00GENERIC SIGNAL ITEM (LF)
#6 AWG 3-WIRE COPPER FEEDER   CONDUCTORS

0460 7990000000-E SP   1,800 LF  3.60 6480.00 2.60 4680.00 3.50  6300.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER          CONDUCTORS

0461 7990000000-E SP   50 LF  30.17 1508.50 34.00 1700.00 35.00  1750.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0462 7990000000-E SP   600 LF  10.63 6378.00 11.00 6600.00 3.50  2100.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCT- ORS

0463 7992000000-E SP   16 CY  932.81 14924.96 780.00 12480.00 800.00  12800.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 52188.03 42000.00  45000.00CULV EXCAV @ ************
(114+55.00-L-)

0465 8126000000-N 414 Lump Sum 47217.73 38000.00  38000.00CULV EXCAV @ ************
(218+00.00-L-)

0466 8126000000-N 414 Lump Sum 105618.62 85000.00  105000.00CULV EXCAV @ ************
(241+96.00-L-)

0467 8126000000-N 414 Lump Sum 79524.61 64000.00  78000.00CULV EXCAV @ ************
(48+65.00-L-)

0468 8133000000-E 414  1,101 TON 62.13 68405.13 50.00 55050.00 50.00  55050.00FND CONDIT MAT, BOX CULV
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0469 8196000000-E 420 2,131.9 CY  465.96 993380.12 375.00 799462.50 600.00  1279140.00CLASS A CONCRETE (CULV)

0470 8245000000-E 425  210,757 LB  1.24 261338.68 1.00 210757.00 1.00  210757.00REINF STEEL (CULVERT)

WALL ITEMS

0471 8801000000-E SP   3,200 SF  84.31 269792.00 80.00 256000.00 85.00  272000.00MSE RETAIN WALL NO **
(1)

0472 8801000000-E SP   3,600 SF  80.05 288180.00 80.00 288000.00 85.00  306000.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0473 8035000000-N 402 Lump Sum 108717.84 65000.00  120000.00REMV EXIST STR **********
(26+17.64-Y22-LT)

0474 8035000000-N 402 Lump Sum 40235.35 65000.00  22000.00REMV EXIST STR **********
(26+21.65-L-RT)

0475 8091000000-N 410 Lump Sum 9346.40 5000.00  5600.00FND EXCAV B** STA *******
(1, 228+23.81-L-)

0476 8091000000-N 410 Lump Sum 13404.98 5000.00  3600.00FND EXCAV B** STA *******
(1, 26+17.64-Y22-LT)

0477 8091000000-N 410 Lump Sum 10042.13 5000.00  3500.00FND EXCAV B** STA *******
(1, 26+17.64-Y22-RT)

0478 8091000000-N 410 Lump Sum 11480.05 5000.00  5700.00FND EXCAV B** STA *******
(1, 268+22.89-L-)

0479 8091000000-N 410 Lump Sum 6261.84 5000.00  4400.00FND EXCAV B** STA *******
(1, 80+74.41-L-)

0480 8091000000-N 410 Lump Sum 11456.87 5000.00  3000.00FND EXCAV B** STA *******
(3, 14+99.25-L-)

0481 8091000000-N 410 Lump Sum 11456.87 5000.00  2100.00FND EXCAV B** STA *******
(4, 14+99.25-L-)

0482 8096000000-E 450  83 LF  745.66 61889.78 450.00 37350.00 680.00  56440.00PILE EXCAVATION IN SOIL

0483 8097000000-E 450  67 LF  824.22 55222.74 900.00 60300.00 1200.00  80400.00PILE EXCAVATION NOT IN SOIL

0484 8105500000-E 411 304.75 LF  971.78 296149.96 610.00 185897.50 700.00  213325.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0485 8105500000-E 411  199 LF  1601.17 318632.83 1350.00 268650.00 200.00  39800.00**'-**" DRILLD PIER IN SOIL
(8'-0")

0486 8105560000-E 411  25 LF  1014.66 25366.50 1500.00 37500.00 850.00  21250.004'-0" DRILLD PIER IN SOIL

0487 8105600000-E 411  103 LF  2068.85 213091.55 2200.00 226600.00 1500.00  154500.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0488 8105600000-E 411  232 LF  5536.17 1284391.44 6000.00 1392000.00 5600.00  1299200.00**'-**" DRILLD PIER NO SOIL
(8'-0")

0489 8105660000-E 411  50 LF  1894.62 94731.00 2200.00 110000.00 1400.00  70000.004'-0" DRILLD PIER NO SOIL

0490 8113000000-N 411  20 EA  1172.65 23453.00 570.00 11400.00 1600.00  32000.00SID INSPECTIONS

0491 8114000000-N 411  2 EA  1363.42 2726.84 700.00 1400.00 650.00  1300.00SPT TESTING

0492 8115000000-N 411  18 EA  1009.94 18178.92 2100.00 37800.00 2000.00  36000.00CSL TESTING

0493 8121000000-N 412 Lump Sum 29533.46 22500.00  25000.00UNCL STR EXCAV STA *****
(14+99.25-L-)

0494 8121000000-N 412 Lump Sum 21641.42 22500.00  40000.00UNCL STR EXCAV STA *****
(26+17.64-Y22-LT)
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0495 8121000000-N 412 Lump Sum 33578.12 22500.00  30000.00UNCL STR EXCAV STA *****
(26+17.64-Y22-RT)

0496 8121000000-N 412 Lump Sum 26475.28 22500.00  23000.00UNCL STR EXCAV STA *****
(268+22.89-L-)

0497 8147000000-E 420  251,548 SF  32.44 8160217.12 24.00 6037152.00 30.00  7546440.00REINF CONCRETE DECK SLAB

0498 8161000000-E 420  238,237 SF  0.27 64323.99 0.25 59559.25 0.35  83382.95GROOVING BRIDGE FLOORS

0499 8182000000-E 420  3,754 CY  896.70 3366211.80 650.00 2440100.00 750.00  2815500.00CLASS A CONCRETE (BRIDGE)

0500 8210000000-N 422 Lump Sum 72497.29 45000.00  45000.00BRG APPR SLAB ***********
(129+37.56-L-LT)

0501 8210000000-N 422 Lump Sum 72497.29 45000.00  45000.00BRG APPR SLAB ***********
(129+37.56-L-RT)

0502 8210000000-N 422 Lump Sum 73491.34 45000.00  45000.00BRG APPR SLAB ***********
(14+99.25-L-)

0503 8210000000-N 422 Lump Sum 73060.58 45000.00  45000.00BRG APPR SLAB ***********
(144+60.63-L-)

0504 8210000000-N 422 Lump Sum 73060.58 45000.00  45000.00BRG APPR SLAB ***********
(144+90.00-L-)

0505 8210000000-N 422 Lump Sum 71801.51 45000.00  45000.00BRG APPR SLAB ***********
(174+72.46-L-LT)

0506 8210000000-N 422 Lump Sum 71801.51 45000.00  45000.00BRG APPR SLAB ***********
(174+72.46-L-RT)

0507 8210000000-N 422 Lump Sum 50695.11 45000.00  35000.00BRG APPR SLAB ***********
(228+23.81-L-)

0508 8210000000-N 422 Lump Sum 76473.39 45000.00  50000.00BRG APPR SLAB ***********
(26+17.64-Y22-LT)

0509 8210000000-N 422 Lump Sum 56592.95 45000.00  40000.00BRG APPR SLAB ***********
(26+17.64-Y22-RT)

0510 8210000000-N 422 Lump Sum 71801.51 45000.00  45000.00BRG APPR SLAB ***********
(26+21.65-L-LT)

0511 8210000000-N 422 Lump Sum 19946.69 45000.00  10000.00BRG APPR SLAB ***********
(26+21.65-L-RT)

0512 8210000000-N 422 Lump Sum 92941.02 45000.00  58000.00BRG APPR SLAB ***********
(268+22.89-L-)

0513 8210000000-N 422 Lump Sum 81741.71 45000.00  50000.00BRG APPR SLAB ***********
(80+74.41-L-)

0514 8217000000-E 425  874,201 LB  0.80 699360.80 0.85 743070.85 0.80  699360.80REINF STEEL (BRIDGE)

0515 8238000000-E 425  76,356 LB  1.37 104607.72 1.39 106134.84 1.50  114534.00SPIRAL COL REINF STL BRG

0516 8265000000-E 430 5,929.19 LF  196.64 1165915.92 220.00 1304421.80 220.00  1304421.8054" PRESTR CONCRETE GIRDR

0517 8277000000-E 430 4,291.18 LF  217.98 935391.42 240.00 1029883.20 240.00  1029883.2072" MOD PRESTR CONC GIRDR

0518 8280000000-E 440 Lump Sum 16000000.00 10340000.00  10277000.00STRUCTURAL STEEL

0519 8364000000-E 450 13,815.5 LF  80.15 1107312.33 50.00 690775.00 45.00  621697.50HP12X53 PILES

0520 8391000000-N 450  80 EA  111.10 8888.00 200.00 16000.00 120.00  9600.00STEEL PILE POINTS

0521 8475000000-E 460 1,051.2 LF  131.51 138243.31 90.00 94608.00 120.00  126144.00TWO BAR METAL RAIL

0522 8482000000-E 460 363.67 LF  205.63 74781.46 150.00 54550.50 190.00  69097.30THREE BAR METAL RAIL

0523 8503000000-E 460 9,584.15 LF  67.31 645109.14 65.00 622969.75 70.00  670890.50CONCRETE BARRIER RAIL

0524 8517000000-E 460 1,081.2 LF  59.25 64061.10 75.00 81090.00 74.00  80008.801'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0525 8531000000-E 462  6,481 SY  123.08 797681.48 75.00 486075.00 85.00  550885.004" SLOPE PROTECTION
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0526 8608000000-E 876  3,087 TON 64.27 198401.49 50.00 154350.00 60.00  185220.00RIP RAP II (2'-0")

0527 8622000000-E 876  3,482 SY  6.07 21135.74 2.00 6964.00 2.00  6964.00GEOTEXTILE FOR DRAINAGE

0528 8650000000-N SP  Lump Sum 444545.69 410000.00  500000.00POT BEARINGS

0529 8657000000-N 430 Lump Sum 211995.81 80000.00  290000.00ELASTOMERIC BEARINGS

0530 8692000000-N SP  Lump Sum 22393.88 60000.00  50000.00FOAM JOINT SEALS

0531 8706000000-N SP  Lump Sum 199012.19 160000.00  200000.00EXPANSION JOINT SEALS

0532 8713000000-N SP  Lump Sum 155344.64 160000.00  180000.00MODULAR EXP JOINT SEALS

0533 8727000000-N SP  Lump Sum 29519.25 28500.00  35000.00ELEC CONDUIT SYS SIGNAL ******
(129+37.56-L-RT)

0534 8727000000-N SP  Lump Sum 53725.01 58000.00  28000.00ELEC CONDUIT SYS SIGNAL ******
(14+99.25-L-)

0535 8727000000-N SP  Lump Sum 171211.59 205000.00  20000.00ELEC CONDUIT SYS SIGNAL ******
(144+60.63-L-)

0536 8727000000-N SP  Lump Sum 20958.65 21000.00  110000.00ELEC CONDUIT SYS SIGNAL ******
(174+72.46-L-RT)

0537 8727000000-N SP  Lump Sum 23025.01 22000.00  14000.00ELEC CONDUIT SYS SIGNAL ******
(26+21.65-L-LT)

0538 8727000000-N SP  Lump Sum 37784.63 40000.00  26000.00ELEC CONDUIT SYS SIGNAL ******
(268+22.89-L-)

0539 8860000000-N SP  Lump Sum 60498.86 50000.00  48000.00GENERIC STRUCTURE ITEM (LS)
MODIFIED BRIDGE APPROACH FILL, STATION 268+22.89-L-

 

    TOTAL 127244358.53 TOTAL 127724951.06 TOTAL  130294938.50CONTRACT TOTAL

 

    SUB-TOTAL 86411187.93 SUB-TOTAL 97070579.87 SUB-TOTAL  97318846.65ROADWAY ITEMS

    SUB-TOTAL 1607672.92 SUB-TOTAL 1294269.50 SUB-TOTAL  1810947.00CULVERT ITEMS

    SUB-TOTAL 557972.00 SUB-TOTAL 544000.00 SUB-TOTAL  578000.00WALL ITEMS

    SUB-TOTAL 38667525.68 SUB-TOTAL 28816101.69 SUB-TOTAL  30587144.85STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6500000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 850000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 15000000.00   CLEARING & GRUBBING

0004 0008000000-E 200 5.25 ACR 5500.00 28875.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  1500.00 7500.00   SEALING ABANDONED WELLS

0006 0022000000-E 225  1,279,300 CY  4.67 5974331.00   UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 64964.72   REINF BRG APPR **********
(129+37.56 -L- LT)

0008 0029000000-N SP  Lump Sum 64964.72   REINF BRG APPR **********
(129+37.56 -L- RT)

0009 0029000000-N SP  Lump Sum 58162.53   REINF BRG APPR **********
(14+99.25 -L- LT)

0010 0029000000-N SP  Lump Sum 65000.00   REINF BRG APPR **********
(144+60.63 -L- RT)

0011 0029000000-N SP  Lump Sum 65000.00   REINF BRG APPR **********
(144+90.00 -L- LT)

0012 0029000000-N SP  Lump Sum 67869.67   REINF BRG APPR **********
(21+69.08-Y11- CL)

0013 0029000000-N SP  Lump Sum 67544.93   REINF BRG APPR **********
(24+56.70 -Y4- CL)

0014 0029000000-N SP  Lump Sum 60000.00   REINF BRG APPR **********
(26+17.64 -Y22- LT)

0015 0029000000-N SP  Lump Sum 48000.00   REINF BRG APPR **********
(26+17.64 -Y22- RT)

0016 0029000000-N SP  Lump Sum 61608.94   REINF BRG APPR **********
(26+21.65 -L- LT)

0017 0029000000-N SP  Lump Sum 30095.89   REINF BRG APPR **********
(26+21.65 -L- RT)

0018 0036000000-E 225  15,000 CY  7.27 109050.00   UNDERCUT EXCAVATION

0019 0106000000-E 230  2,188,200 CY  6.50 14223300.00   BORROW EXCAVATION

0020 0127000000-N SP   2 EA  2164.74 4329.48   EMBM'T SETTLEMENT GAUGE

0021 0134000000-E 240  24,195 CY  6.73 162832.35   DRAINAGE DITCH EXCAVATION

0022 0141000000-E 240  2,570 LF  2.73 7016.10   BERM DITCH CONSTRUCTION

0023 0156000000-E 250  47,700 SY  3.63 173151.00   REMOVAL OF EXT ASPHALT PVMT

0024 0163000000-E 250  12,350 SY  13.00 160550.00   REMOVAL OF EXT CONC PVMT

0025 0177000000-E 250  5,300 SY  3.05 16165.00   BREAKING OF EXT ASPH PVMT

0026 0185000000-E 250  600 SY  13.50 8100.00   BREAKING OF EXT CONC PVMT

0027 0192000000-N 260  55 HR  219.18 12054.90   PROOF ROLLING

0028 0195000000-E 265  17,000 CY  30.09 511530.00   SELECT GRANULAR MATERIAL

0029 0196000000-E 270  36,300 SY  2.38 86394.00   GEOTEXTILE SOIL STABILIZATION

0030 0199000000-E SP   254 SF  105.80 26873.20   TEMPORARY SHORING

0031 0220000000-E SP   280 TON 60.00 16800.00   ROCK EMBANKMENTS

0032 0222000000-E SP   160 SY  3.50 560.00   GEOTEXTILE ROCK EMBANK

0033 0223000000-E 275  230 SY  120.28 27664.40   ROCK PLATING
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0034 0255000000-E SP   175 TON 128.00 22400.00   GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0035 0318000000-E 300  5,912 TON 33.31 196928.72   FND CONDIT MATL MINOR STRS

0036 0320000000-E 300  18,407 SY  2.99 55036.93   FND CONDIT GEOTEXTILE

0037 0342000000-E 310  484 LF  52.00 25168.00   **" SIDE DRAIN PIPE
(30")

0038 0342000000-E 310  304 LF  78.22 23778.88   **" SIDE DRAIN PIPE
(36")

0039 0342000000-E 310  48 LF  114.00 5472.00   **" SIDE DRAIN PIPE
(42")

0040 0343000000-E 310  13,484 LF  36.60 493514.40   15" SIDE DRAIN PIPE

0041 0344000000-E 310  2,440 LF  40.74 99405.60   18" SIDE DRAIN PIPE

0042 0345000000-E 310  3,696 LF  50.59 186980.64   24" SIDE DRAIN PIPE

0043 0348000000-E 310  119 EA  485.86 57817.34   **" SIDE DRAIN PIPE ELBOW
(15")

0044 0348000000-E 310  6 EA  559.45 3356.70   **" SIDE DRAIN PIPE ELBOW
(18")

0045 0348000000-E 310  4 EA  605.00 2420.00   **" SIDE DRAIN PIPE ELBOW
(24")

0046 0354000000-E 310  200 LF  49.20 9840.00   ***" RC PIPE CULV *****
(18", V)

0047 0354000000-E 310  356 LF  81.18 28900.08   ***" RC PIPE CULV *****
(30", V)

0048 0354000000-E 310  272 LF  172.00 46784.00   ***" RC PIPE CULV *****
(48", V)

0049 0354000000-E 310  320 LF  389.00 124480.00   ***" RC PIPE CULV *****
(60", V)

0050 0354000000-E 310  652 LF  418.00 272536.00   ***" RC PIPE CULV *****
(66", V)

0051 0360000000-E 310  76 LF  28.00 2128.00   12" RC PIPE CULV III

0052 0366000000-E 310  3,280 LF  32.74 107387.20   15" RC PIPE CULV III

0053 0372000000-E 310  3,124 LF  50.26 157012.24   18" RC PIPE CULV III

0054 0378000000-E 310  1,984 LF  49.18 97573.12   24" RC PIPE CULV III

0055 0384000000-E 310  264 LF  64.00 16896.00   30" RC PIPE CULV III

0056 0390000000-E 310  712 LF  87.58 62356.96   36" RC PIPE CULV III

0057 0396000000-E 310  196 LF  110.24 21607.04   42" RC PIPE CULV III

0058 0402000000-E 310  220 LF  133.00 29260.00   48" RC PIPE CULV III

0059 0408000000-E 310  232 LF  185.00 42920.00   54" RC PIPE CULV III

0060 0420000000-E 310  388 LF  327.08 126907.04   66" RC PIPE CULV III

0061 0448000000-E 310  136 LF  147.24 20024.64   ***" RCP CULV CLASS IV
(48")

0062 0448000000-E 310  260 LF  297.00 77220.00   ***" RCP CULV CLASS IV
(60")

0063 0448200000-E 310  9,164 LF  32.47 297555.08   15" RCP CULV CLASS IV

0064 0448300000-E 310  1,828 LF  37.80 69098.40   18" RCP CULV CLASS IV

0065 0448400000-E 310  1,044 LF  58.19 60750.36   24" RCP CULV CLASS IV
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0066 0448500000-E 310  484 LF  78.00 37752.00   30" RCP CULV CLASS IV

0067 0448600000-E 310  292 LF  109.00 31828.00   36" RCP CULV CLASS IV

0068 0448700000-E 310  248 LF  117.77 29206.96   42" RCP CULV CLASS IV

0069 0570000000-E 310  8 LF  35.96 287.68   6" CS PIPE 0.064" SPR BOX

0070 0973100000-E 330  80 LF  415.00 33200.00   **"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

0071 0995000000-E 340  5,720 LF  12.06 68983.20   PIPE REMOVAL

0072 1011000000-N 500 Lump Sum 1367540.54   FINE GRADING

0073 1044000000-E 501  111,600 SY  2.35 262260.00   LIME TRTD SOIL (SLURRY)

0074 1066000000-E 501  1,120 TON 191.60 214592.00   LIME FOR LIME TREATED SOIL

0075 1077000000-E SP   780 TON 65.30 50934.00   #57 STONE

0076 1110000000-E 510  500 TON 33.64 16820.00   STABILIZER AGGREGATE

0077 1115000000-E SP   110,341 SY  3.55 391710.55   GEOTEXTILE FOR PVMT STABILIZ

0078 1121000000-E 520  95,000 TON 23.00 2185000.00   AGGREGATE BASE COURSE

0079 1176000000-E 542  111,600 SY  2.20 245520.00   SOIL CEMENT BASE

0080 1187000000-E 542  3,070 TON 127.00 389890.00   PC FOR SOIL CEMENT BASE

0081 1209000000-E 543  33,480 GAL 2.80 93744.00   ASPHALT CURING SEAL

0082 1220000000-E 545  5,110 TON 26.88 137356.80   INCIDENTAL STONE BASE

0083 1275000000-E 600  24,000 GAL 2.50 60000.00   PRIME COAT

0084 1308000000-E 607  3,030 SY  1.45 4393.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0085 1330000000-E 607  7,900 SY  4.25 33575.00   INCIDENTAL MILLING

0086 1489000000-E 610  9,600 TON 36.00 345600.00   ASP CONC BASE CRS B25.0B

0087 1491000000-E 610  32,300 TON 37.00 1195100.00   ASP CONC BASE CRS B25.0C

0088 1498000000-E 610  12,200 TON 37.50 457500.00   ASP CONC INTR CRS I19.0B

0089 1503000000-E 610  17,800 TON 37.50 667500.00   ASP CONC INTR CRS I19.0C

0090 1519000000-E 610  17,300 TON 38.60 667780.00   ASP CONC SURF CRS S9.5B

0091 1523000000-E 610  26,500 TON 41.00 1086500.00   ASP CONC SURF CRS S9.5C

0092 1525000000-E 610  16,000 TON 39.00 624000.00   ASP CONC SURF CRS SF9.5A

0093 1575000000-E 620  7,410 TON 545.00 4038450.00   ASP FOR PLANT MIX

0094 1682000000-E 652  18,000 TON 36.75 661500.00   PERM ASPH DRAINAGE CO, P-57

0095 1693000000-E 654  100 TON 150.00 15000.00   ASPH PLT MIX PVMT REPAIR

0096 1840000000-E 665  45,000 LF  0.22 9900.00   MILLED RUMBLE STRIPS

0097 1847000000-E 710  137,500 SY  42.74 5876750.00   ******"PCC PVMT THRU LNS
(10")

0098 1881000000-E SP   83,000 LF  1.00 83000.00   GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETESHOULDER)

0099 1891000000-E SP   131,000 SY  2.30 301300.00   GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0100 1892000000-E 710  50,700 SY  35.00 1774500.00   GENERIC PAVING ITEM (SY) 710
VARIABLE DEPTH CONCRETE SHOUL-DER ADJA- CENT
TO 10" PAVEMENT - MIN 7"  THICKNESS

0101 1902000000-N 710 Lump Sum 150000.00   SURF TEST CONC PAVEMENT
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0102 1913000000-E 720  22,400 SY  35.00 784000.00   CONC SHLD ADJ ******"PVMT
(10")

0103 1924000000-N 725 Lump Sum 150000.00   FIELD LAB RENTAL, PCCP

0104 2000000000-N 806  400 EA  110.00 44000.00   RIGHT OF WAY MARKERS

0105 2022000000-E 815  17,500 CY  20.00 350000.00   SUBDRAIN EXCAVATION

0106 2033000000-E 815  8,800 CY  40.00 352000.00   SUBDRAIN FINE AGGREGATE

0107 2044000000-E 815  52,000 LF  10.00 520000.00   6" PERF SUBDRN PIPE

0108 2070000000-N 815  104 EA  350.00 36400.00   SUBDRN PIPE OUTLET

0109 2077000000-E 815  624 LF  40.00 24960.00   6" OUTLET PIPE

0110 2099000000-E 816  42,700 LF  5.75 245525.00   SHOULDER DRAIN

0111 2110000000-E 816  42,700 LF  1.50 64050.00   4" SHOULDER DRAIN PIPE

0112 2121000000-E 816  2,390 LF  8.00 19120.00   4" OUTLET PIPE FOR SHDR DRN

0113 2132000000-N 816  50 EA  300.00 15000.00   CONC PAD SHLDR DRN OUTLET

0114 2143000000-E 818  20 TON 84.68 1693.60   BLOTTING SAND

0115 2190000000-N 828  2 EA  500.00 1000.00   TEMP STL PLT COVER FOR MDS

0116 2209000000-E 838  51 CY  1053.66 53736.66   ENDWALLS

0117 2220000000-E 838  42 CY  1188.30 49908.60   REINFORCED ENDWALLS

0118 2253000000-E 840  10 CY  1272.79 12727.90   PIPE COLLARS

0119 2264000000-E 840  2 CY  2000.00 4000.00   PIPE PLUGS

0120 2275000000-E SP   10 CY  275.00 2750.00   FLOWABLE FILL

0121 2286000000-N 840  338 EA  1604.18 542212.84   MASNRY DRAINAGE STRUCT

0122 2297000000-E 840  9 CY  1215.00 10935.00   MASNRY DRAINAGE STRUCT

0123 2308000000-E 840  30 LF  313.85 9415.50   MASNRY DRAINAGE STRUCT

0124 2364000000-N 840  12 EA  512.38 6148.56   FRAME W/2GRTS 840.16 STD

0125 2364200000-N 840  93 EA  490.07 45576.51   FRAME W/2GRTS 840.20 STD

0126 2365000000-N 840  154 EA  481.68 74178.72   FRAME W/2GRTS 840.22 STD

0127 2374000000-N 840  8 EA  587.23 4697.84   FRAME-GRT-HD 840.03 **
(E)

0128 2374000000-N 840  20 EA  605.04 12100.80   FRAME-GRT-HD 840.03 **
(F)

0129 2374000000-N 840  26 EA  607.00 15782.00   FRAME-GRT-HD 840.03 **
(G)

0130 2396000000-N 840  15 EA  412.87 6193.05   FRAME W/COVER STD 840.54

0131 2407000000-N 840  5 EA  380.55 1902.75   STL FRAM W/ 2 GTR, STD 840.37

0132 2451000000-N 852  13 EA  1472.99 19148.87   CONC TRANS SECT FOR DROP INLET

0133 2542000000-E 846  3,700 LF  13.03 48211.00   1'-6" CONC CURB & GUTTER

0134 2549000000-E 846  10,400 LF  19.49 202696.00   2'-6" CONC CURB & GUTTER

0135 2556000000-E 846  23,000 LF  18.52 425960.00   SHOULDER BERM GUTTER

0136 2570000000-N SP   1 EA  1767.62 1767.62   MODIFIED CONCRETE FLUME

0137 2591000000-E 848  2,500 SY  39.61 99025.00   4" CONCRETE SIDEWALK

0138 2605000000-N 848  13 EA  1324.18 17214.34   CONCRETE CURB RAMP

0139 2612000000-E 848  700 SY  65.20 45640.00   6" CONCRETE DRIVEWAY
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0140 2619000000-E 850  125 SY  182.25 22781.25   4" CONCRETE PAVED DITCH

0141 2655000000-E 852  2,100 SY  65.82 138222.00   5" MONO CONC ISLDS (KEY IN)

0142 2724000000-E 857  1,000 LF  73.29 73290.00   PC REINF BARRIER SNGL FC

0143 2815000000-N 858  6 EA  500.00 3000.00   ADJ DROP INLETS

0144 2830000000-N 858  6 EA  500.00 3000.00   ADJ MANHOLES

0145 2845000000-N 858  4 EA  500.00 2000.00   ADJ METER OR VALVE BOXES

0146 2905000000-N 859  1 EA  2000.00 2000.00   CONVERT DI TO JB

0147 3000000000-N SP   18 EA  13000.00 234000.00   IMPACT ATTEN TYPE 350

0148 3030000000-E 862  57,500 LF  14.25 819375.00   STL BM GUARDRAIL

0149 3045000000-E 862  175 LF  15.00 2625.00   SBGR SHOP CURVED

0150 3105000000-N 862  8 EA  100.00 800.00   SBGR TERM SECT

0151 3150000000-N 862  50 EA  42.00 2100.00   ADDIT GUARDRAIL POSTS

0152 3210000000-N 862  46 EA  425.00 19550.00   GR ANCHOR TYPE CAT-1

0153 3215000000-N 862  6 EA  1200.00 7200.00   GR ANCHOR TYPE III

0154 3270000000-N SP   100 EA  1650.00 165000.00   GR ANCHOR TYPE 350

0155 3285000000-N SP   23 EA  1600.00 36800.00   GR ANCHOR TYPE M-350

0156 3317000000-N 862  53 EA  1375.00 72875.00   GR ANCHOR TYPE B-77

0157 3345000000-E 864  100 LF  9.00 900.00   REMOVE & RESET GUARDRAIL

0158 3360000000-E 863  3,695 LF  1.00 3695.00   REMOVE EXISTING GUARDRAIL

0159 3380000000-E 862  1,875 LF  8.00 15000.00   TEMP STL BM GUARDRAIL

0160 3387000000-N 862  4 EA  1000.00 4000.00   TEMP GDRL ANCH UNITS ******
(B-77)

0161 3387000000-N 862  1 EA  200.00 200.00   TEMP GDRL ANCH UNITS ******
(CAT-1)

0162 3389000000-N SP   1 EA  900.00 900.00   TEMP GDRL ANCH UNITS ******
(M-350)

0163 3389100000-N SP   2 EA  900.00 1800.00   TEMP GDRL ANCH UNITS 350

0164 3389200000-E 865  18,100 LF  7.00 126700.00   CABLE GUIDERAIL

0165 3389500000-N 865  30 EA  55.00 1650.00   ADDITIONAL GUIDERAIL POSTS

0166 3389600000-N 865  36 EA  1500.00 54000.00   CBL GUIDERAIL ANCH UNIT

0167 3435000000-N SP   2 EA  5000.00 10000.00   GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0168 3436000000-N 862  10 EA  20.00 200.00   GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAILPOSTS

0169 3503000000-E 866  68,300 LF  1.90 129770.00   WOVEN WIRE FENCE 47" FAB

0170 3509000000-E 866  4,410 EA  14.00 61740.00   4" TIMBER POSTS 7'-6"LONG

0171 3515000000-E 866  1,110 EA  18.00 19980.00   5" TIMBER POSTS 8'-0"LONG

0172 3533000000-E 866  700 LF  12.00 8400.00   CHN LK FENCE **" FABRIC
(72")

0173 3539000000-E 866  60 EA  35.00 2100.00   MET LINE PST **" CL FEN
(72')

0174 3545000000-E 866  4 EA  110.00 440.00   MET TERM PST **" CL FEN
(72')

0175 3557000000-E 866  1,000 LF  0.10 100.00   ADDITIONAL BARBED WIRE
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0176 3564000000-E 866  2 EA  450.00 900.00   SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0177 3565000000-E 866  1 EA  700.00 700.00   DBL GATE **HIGH, **WIDE, **OPEN
(47", 10', 20')

0178 3566000000-E 867  640 LF  3.25 2080.00   WOVEN WIRE FENCE RESET

0179 3569000000-E 867  830 LF  2.50 2075.00   BARBED WIRE FENCE RESET

0180 3572000000-E 867  400 LF  4.00 1600.00   CHAIN LINK FENCE RESET

0181 3628000000-E 876  740 TON 58.63 43386.20   RIP RAP, CLASS I

0182 3642000000-E 876  60 TON 4.00 240.00   RIP RAP, CLASS A

0183 3649000000-E 876  3,197 TON 51.54 164773.38   RIP RAP, CLASS B

0184 3651000000-E SP   975 TON 50.00 48750.00   BOULDERS

0185 3656000000-E 876  50,861 SY  2.62 133255.82   GEOTEXTILE FOR DRAINGE

0186 3659000000-N SP   15 EA  2003.09 30046.35   PREFORMED SCOUR HOLES

0187 4048000000-E 902  43 CY  800.00 34400.00   REINF CONC FOUNDTN

0188 4057000000-E SP   642 CY  625.00 401250.00   OVERHEAD FOOTING

0189 4060000000-E 903  27,630 LB  3.10 85653.00   SUPPORT, BREAKAWAY STL BM

0190 4066000000-E 903  2,459 LB  2.50 6147.50   SUPPORTS, SIMPLE STL BM

0191 4072000000-E 903  7,484 LF  8.25 61743.00   SUPPORT, 3-LB STL U-CHAN

0192 4082100000-N SP  Lump Sum 56775.00   SUPPORT, OVRHD SIGN STR ****
(100+00 -Y13-)

0193 4082100000-N SP  Lump Sum 17900.00   SUPPORT, OVRHD SIGN STR ****
(123+00 -L-)

0194 4082100000-N SP  Lump Sum 45250.00   SUPPORT, OVRHD SIGN STR ****
(127+50 -Y13-)

0195 4082100000-N SP  Lump Sum 44175.00   SUPPORT, OVRHD SIGN STR ****
(135+50 -L-)

0196 4082100000-N SP  Lump Sum 43575.00   SUPPORT, OVRHD SIGN STR ****
(187+50 -L-)

0197 4082100000-N SP  Lump Sum 54150.00   SUPPORT, OVRHD SIGN STR ****
(241+60 -L-)

0198 4082100000-N SP  Lump Sum 63040.00   SUPPORT, OVRHD SIGN STR ****
(251+50 -L-)

0199 4082100000-N SP  Lump Sum 39200.00   SUPPORT, OVRHD SIGN STR ****
(28+00 -L-)

0200 4082100000-N SP  Lump Sum 26500.00   SUPPORT, OVRHD SIGN STR ****
(29+00 -I13CD-)

0201 4082100000-N SP  Lump Sum 37250.00   SUPPORT, OVRHD SIGN STR ****
(30+00 -Y13RPC-)

0202 4082100000-N SP  Lump Sum 50330.00   SUPPORT, OVRHD SIGN STR ****
(36+50 -Y13-)

0203 4082100000-N SP  Lump Sum 63500.00   SUPPORT, OVRHD SIGN STR ****
(39+00 -L-)

0204 4082100000-N SP  Lump Sum 26850.00   SUPPORT, OVRHD SIGN STR ****
(47+00 -L-)

0205 4082100000-N SP  Lump Sum 39000.00   SUPPORT, OVRHD SIGN STR ****
(48+50 -Y13-)

0206 4082100000-N SP  Lump Sum 42775.00   SUPPORT, OVRHD SIGN STR ****
(65+00 -Y13-)
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0207 4082100000-N SP  Lump Sum 42500.00   SUPPORT, OVRHD SIGN STR ****
(69+00 -L-)

0208 4082100000-N SP  Lump Sum 49050.00   SUPPORT, OVRHD SIGN STR ****
(77+50 -Y13-)

0209 4082100000-N SP  Lump Sum 43550.00   SUPPORT, OVRHD SIGN STR ****
(8+00 -Y13-)

0210 4082100000-N SP  Lump Sum 56175.00   SUPPORT, OVRHD SIGN STR ****
(90+75 -Y13-)

0211 4082100000-N SP  Lump Sum 50500.00   SUPPORT, OVRHD SIGN STR ****
(94+25 -L-)

0212 4082100000-N SP  Lump Sum 49700.00   SUPPORT, OVRHD SIGN STR ****
(A AT 75' WEST OF EXISTING    STRUCTURE)

0213 4082100000-N SP  Lump Sum 44775.00   SUPPORT, OVRHD SIGN STR ****
(AC AT 50' WEST OF EXISTING   STRUCTURE)

0214 4082100000-N SP  Lump Sum 17125.00   SUPPORT, OVRHD SIGN STR ****
(AD AT 500' SOUTH OF EXISTING OVERHEAD ASSEMBLY
'PP')

0215 4082100000-N SP  Lump Sum 43475.00   SUPPORT, OVRHD SIGN STR ****
(B ON RAMP TO I-85 SB &       I-785 NB)

0216 4082100000-N SP  Lump Sum 47300.00   SUPPORT, OVRHD SIGN STR ****
(C AT 50' EAST OF EXISTING    STRUCTURE)

0217 4082100000-N SP  Lump Sum 59300.00   SUPPORT, OVRHD SIGN STR ****
(D AT 50' EAST OF EXISTING    STRUCTURE)

0218 4082100000-N SP  Lump Sum 95750.00   SUPPORT, OVRHD SIGN STR ****
(E AT 100' EAST OF EXISTING   STRUCTURE)

0219 4082100000-N SP  Lump Sum 93125.00   SUPPORT, OVRHD SIGN STR ****
(F AT 400' WEST OF EXISTING   STRUCTURE)

0220 4082100000-N SP  Lump Sum 87330.00   SUPPORT, OVRHD SIGN STR ****
(G AT 100' WEST OF EXISTING   STRUCTURE)

0221 4096000000-N 904  30 EA  90.00 2700.00   SIGN ERECTION, TYPE D

0222 4102000000-N 904  277 EA  60.00 16620.00   SIGN ERECTION, TYPE E

0223 4108000000-N 904  34 EA  65.00 2210.00   SIGN ERECTION, TYPE F

0224 4109000000-N 904  28 EA  550.00 15400.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0225 4109000000-N 904  19 EA  155.00 2945.00   SIGN ERECTION, TYPE *** (OVRHD)
(B)

0226 4110000000-N 904  29 EA  275.00 7975.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0227 4110000000-N 904  13 EA  155.00 2015.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0228 4114000000-N 904  36 EA  12.00 432.00   SIGN ERECTION, MILEMARKERS

0229 4149000000-N 907  7 EA  2800.00 19600.00   DISPOSE SIGN SYST OVRHD

0230 4152000000-N 907  3 EA  785.00 2355.00   DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  106 EA  1.00 106.00   DISPOSE SIGN SYST U-CHAN

0232 4234000000-N 907  47 EA  280.00 13160.00   DISPOSE SIGN, A OR B (OVRHD)

0233 4236000000-N 907  1 EA  280.00 280.00   DISPOSE SIGN, A, B OR C (GRD MTD)

0234 4238000000-N 907  5 EA  1.00 5.00   DISPOSE SIGN, D, E, F

0235 4251000000-N 907  18 EA  575.00 10350.00   DISPOSE LIGHT SYSTEM
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0236 4263000000-N 907  18 EA  575.00 10350.00   DISPOSE WALKWAY

0237 4400000000-E 1110  5,773 SF  8.00 46184.00   WORK ZONE SIGNS (STAT)

0238 4405000000-E 1110  2,982 SF  12.00 35784.00   WORK ZONE SIGNS (PORT)

0239 4410000000-E 1110  1,531 SF  12.25 18754.75   WORK ZONE SIGNS (BARR)

0240 4415000000-N 1115  10 EA  3380.00 33800.00   FLASHING ARROW BOARD

0241 4420000000-N 1120  8 EA  10000.00 80000.00   PORTABLE CHANGE MSG SIGN

0242 4422000000-N 1120  32 DAY 315.00 10080.00   PORT CHANGE MSG SIGN (SHORT TERM)

0243 4430000000-N 1130  926 EA  60.00 55560.00   DRUMS

0244 4435000000-N 1135  298 EA  34.00 10132.00   CONES

0245 4445000000-E 1145  2,389 LF  62.00 148118.00   BARRICADES (TYPE III)

0246 4455000000-N 1150  256 DAY 210.00 53760.00   FLAGGER

0247 4465000000-N 1160  10 EA  5000.00 50000.00   TEMPORARY CRASH CUSHIONS

0248 4470000000-N 1160  6 EA  1850.00 11100.00   RESET CRASH CUSHION

0249 4480000000-N 1165  14 EA  14211.00 198954.00   TMA

0250 4485000000-E 1170  3,190 LF  18.00 57420.00   PORT CONC BARRIER

0251 4490000000-E 1170  5,565 LF  32.60 181419.00   PORT CONC BARRIER(ANCHRD)

0252 4500000000-E 1170  4,500 LF  3.25 14625.00   RESET PORT CONC BARRIER

0253 4510000000-N SP   240 HR  56.00 13440.00   LAW ENFORCEMENT

0254 4516000000-N 1180  385 EA  51.00 19635.00   SKINNY DRUM

0255 4650000000-N 1251  1,289 EA  6.00 7734.00   TEMP RAISED PVMT MRKS

0256 4685000000-E 1205  56,688 LF  0.73 41382.24   THERMO PVT MKG LINES 4"90

0257 4686000000-E 1205  53,535 LF  0.83 44434.05   THERMO PVT MKG LINES 4"120

0258 4688000000-E 1205  79,984 LF  1.16 92781.44   THERMO PVT MKG LINES,6"90 MILS

0259 4690000000-E 1205  11,812 LF  1.29 15237.48   THERMO PVT MKG LINES 6"120 MILS

0260 4695000000-E 1205  1,987 LF  3.00 5961.00   THERMO PVT MKG LINES 8"90 MILS

0261 4697000000-E 1205  982 LF  3.25 3191.50   THERMO PVT MKG LINE 8"120 MILS

0262 4700000000-E 1205  12,941 LF  3.75 48528.75   12"WIDE THERMO 90 MILS

0263 4710000000-E 1205  1,059 LF  8.00 8472.00   24"WIDE THERMO 120 MILS

0264 4721000000-E 1205  4 EA  200.00 800.00   THERMO PVT MKG CHARACTER 120

0265 4725000000-E 1205  120 EA  110.00 13200.00   THERMO PVT SYMBOL 90MILS

0266 4770000000-E 1205  4,405 LF  2.40 10572.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0267 4780000000-E 1205  112 LF  5.50 616.00   8" COLD APPL PLSTIC LINES TYPE **
(II)

0268 4785000000-E 1205  737 LF  6.50 4790.50   12" COLD PLSTIC LINES TYPE **
(II)

0269 4800000000-N 1205  4 EA  250.00 1000.00   COLD APP PLAS CHAR TYPE *
(II)

0270 4805000000-N 1205  15 EA  250.00 3750.00   COLD APPL PLASTIC SYM TYPE **
(II)

0271 4810000000-E 1205  482,552 LF  0.26 125463.52   PAINT PVMT MARKINGS 4"

0272 4820000000-E 1205  32,852 LF  1.00 32852.00   PAINT PVMT MARKINGS 8"

0273 4835000000-E 1205  1,277 LF  2.50 3192.50   PAINT PVT MKG LINES 24"
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0274 4845000000-N 1205  174 EA  60.00 10440.00   PAINT PVT MKG SYMBOL

0275 4847100000-E 1205  109,493 LF  1.19 130296.67   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0276 4847120000-E 1205  5,510 LF  2.50 13775.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0277 4850000000-E 1205  35,649 LF  0.52 18537.48   LINE REMOVAL 4" WIDE

0278 4860000000-E 1205  1,438 LF  1.50 2157.00   LINE REMOVAL 8" WIDE

0279 4870000000-E 1205  59 LF  10.00 590.00   LINE REMOVAL 24" WIDE

0280 4875000000-N 1205  15 EA  125.00 1875.00   REMOVAL OF SYMBL & CHARAC

0281 4890000000-E SP   6,828 LF  2.00 13656.00   GENERIC PAVEMENT MARKING ITEM (LF)
TEMPORARY RUMBLE STRIPS

0282 4900000000-N 1251  45 EA  10.00 450.00   PERM RAISED PVMT MARKERS

0283 4905000000-N 1253  2,804 EA  26.00 72904.00   SNOWPLB PVMT MRKER

0284 4955000000-N 1264  21 EA  79.50 1669.50   OBJECT MARKERS (END OF RD)

0285 5005000000-E 1401  1 EA  14235.00 14235.00   80' HIGH MOUNT STANDARD

0286 5015000000-E 1401  1 EA  19550.00 19550.00   120' HIGH MOUNT STANDARD

0287 5020000000-N 1401  1 EA  3550.00 3550.00   PORTABLE DRIVE UNIT

0288 5025000000-E SP   28 CY  835.00 23380.00   HIGH MOUNT FOUNDATIONS

0289 5030000000-N 1403  8 EA  790.00 6320.00   HM LUMINAIRE ************
(400W HPS)

0290 5030000000-N 1403  8 EA  850.00 6800.00   HM LUMINAIRE ************
(750W HPS)

0291 5070000000-N 1405  6 EA  750.00 4500.00   STD FOUNDAT ***********
(TYPE R1)

0292 5070000000-N 1405  2 EA  805.00 1610.00   STD FOUNDAT ***********
(TYPE R2)

0293 5120000000-N 1407  1 EA  740.00 740.00   SERVICE POLE ************
(30' CLASS 4)

0294 5125000000-E 1407  100 LF  25.60 2560.00   SERVICE LATERAL *********
(3 #1/0 USE)

0295 5155000000-E 1409  200 LF  5.00 1000.00   ELECT DUCT BD, SIZE *****
(2")

0296 5155000000-E 1409  370 LF  5.40 1998.00   ELECT DUCT BD, SIZE *****
(3")

0297 5155000000-E 1409  110 LF  8.25 907.50   ELECT DUCT BD, SIZE *****
(6")

0298 5160000000-E 1409  180 LF  25.50 4590.00   ELECT DUCT JA, SIZE *****
(4")

0299 5175000000-E 1410  170 LF  3.50 595.00   **-#6 W/G FEEDER CIRCUIT
(2")

0300 5180000000-E 1410  560 LF  4.60 2576.00   **-#4 W/G FEEDER CIRCUIT
(2")

0301 5185000000-E 1410  390 LF  6.40 2496.00   **-#2 W/G FEEDER CIRCUIT
(2")

0302 5205000000-E 1410  190 LF  5.50 1045.00   **-#8 W/G FEEDR N *****"
(2, 1.5)

0303 5210000000-E 1410  520 LF  6.20 3224.00   **-#6 W/G FEEDR N *****"
(2, 1.5)
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0304 5215000000-E 1410  3,710 LF  7.25 26897.50   **-#4 W/G FEEDER N *****"
(2, 1.5)

0305 5220000000-E 1410  2,600 LF  8.95 23270.00   **-#2 W/G FEEDER N *****"
(2, 1.5)

0306 5240000000-N 1411  16 EA  490.00 7840.00   ELEC JB ************
(PC18)

0307 5240000000-N 1411  3 EA  815.00 2445.00   ELEC JB ************
(PC30)

0308 5255000000-N 1413 Lump Sum 110000.00   PORTABLE LIGHTING

0309 5270000000-N SP   1 EA  3575.00 3575.00   GENERIC LIGHTING ITEM (EA)
RELOCATE CONTROL SYSTEM

0310 5270000000-N SP   2 EA  2995.00 5990.00   GENERIC LIGHTING ITEM (EA)
RELOCATE HIGH MOUNT STANDARD

0311 5270000000-N SP   8 EA  735.00 5880.00   GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARD

0312 5270000000-N SP   14 EA  275.00 3850.00   GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0313 5270000000-N SP   8 EA  865.00 6920.00   GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (HIGH MAST)

0314 5270000000-N SP   8 EA  545.00 4360.00   GENERIC LIGHTING ITEM (EA)
REPLACE LUMINAIRE (SINGLE ARM)

0315 5325600000-E 1510  165 LF  220.00 36300.00   6" WATER LINE

0316 5325800000-E 1510  2,899 LF  55.00 159445.00   8" WATER LINE

0317 5326200000-E 1510  3,803 LF  80.00 304240.00   12" WATER LINE

0318 5326600000-E 1510  4,504 LF  110.00 495440.00   16" WATER LINE

0319 5328000000-E 1510  3,957 LF  290.00 1147530.00   30" WATER LINE

0320 5540000000-E 1515  9 EA  1400.00 12600.00   6" VALVE

0321 5546000000-E 1515  2 EA  1700.00 3400.00   8" VALVE

0322 5552000000-E 1515  1 EA  2400.00 2400.00   10" VALVE

0323 5558000000-E 1515  6 EA  3000.00 18000.00   12" VALVE

0324 5558600000-E 1515  5 EA  8200.00 41000.00   16" VALVE

0325 5560000000-E 1515  6 EA  15250.00 91500.00   30" VALVE

0326 5589200000-E 1515  1 EA  7500.00 7500.00   2" AIR RELEASE VALVE

0327 5606600000-E 1515  2 EA  15500.00 31000.00   6" BLOW OFF

0328 5666000000-E 1515  9 EA  6000.00 54000.00   FIRE HYDRANT

0329 5672000000-N 1515  4 EA  1550.00 6200.00   RELOCATE FIRE HYDRANT

0330 5691400000-E 1520  330 LF  220.00 72600.00   10" SANITARY GRAVITY SEWER

0331 5691700000-E 1520  435 LF  315.00 137025.00   18" SANITARY GRAVITY SEWER

0332 5709000000-E 1520  949 LF  950.00 901550.00   **" FORCE MAIN SEWER
(30")

0333 5709000000-E 1520  236 LF  2650.00 625400.00   **" FORCE MAIN SEWER
(54")

0334 5776000000-E 1525  4 EA  10000.00 40000.00   5' DIA UTILITY MANHOLE

0335 5782000000-E 1525  15 LF  1800.00 27000.00   UTILITY MANHOLE WALL, 5' DIA

0336 5802000000-E 1530  175 LF  12.00 2100.00   ABANDON 10" UTILITY PIPE

0337 5804000000-E 1530  873 LF  13.00 11349.00   ABANDON 12" UTILITY PIPE
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0338 5811000000-E 1530  430 LF  20.00 8600.00   ABANDON 18" UTILITY PIPE

0339 5814000000-E 1530  2,295 LF  38.00 87210.00   ABANDON 30" UTILITY PIPE

0340 5815500000-N 1530  1 EA  750.00 750.00   REMOVE FIRE HYDRANT

0341 5816000000-N 1530  2 EA  1250.00 2500.00   ABANDON UTILITY MANHOLE

0342 5835000000-E 1540  599 LF  800.00 479200.00   **" ENCASEMENT PIPE
(48")

0343 5835000000-E 1540  230 LF  900.00 207000.00   **" ENCASEMENT PIPE
(60")

0344 5835000000-E 1540  94 LF  1200.00 112800.00   **" ENCASEMENT PIPE
(72")

0345 5836000000-E 1540  4,458 LF  378.00 1685124.00   24" ENCASEMENT PIPE

0346 5836200000-E 1540  1,370 LF  435.00 595950.00   30" ENCASEMENT PIPE

0347 5836400000-E 1540  353 LF  600.00 211800.00   36" ENCASEMENT PIPE

0348 5871000000-E 1550  75 LF  150.00 11250.00   **" TRENCHLESS INSTALL (IN SOIL)
(48")

0349 5871010000-E 1550  75 LF  800.00 60000.00   **" TRENCHLESS INSTALL (NOT IN SOIL)
(48")

0350 5872200000-E 1550  1,293 LF  100.00 129300.00   24" TRENCHLESS INSTALL (IN SOIL)

0351 5872210000-E 1550  1,292 LF  675.00 872100.00   24" TRENCHLESS INSTALL (NOT IN SOIL)

0352 5872300000-E 1550  425 LF  100.00 42500.00   30" TRENCHLESS INSTALL (IN SOIL)

0353 5872310000-E 1550  425 LF  675.00 286875.00   30" TRENCHLESS INSTALL (NOT IN SOIL)

0354 5872400000-E 1550 176.5 LF  100.00 17650.00   36" TRENCHLESS INSTALL (IN SOIL)

0355 5872410000-E 1550 176.5 LF  675.00 119137.50   36" TRENCHLESS INSTALL (NOT IN SOIL)

0356 6000000000-E 1605  148,000 LF  1.40 207200.00   TEMPORARY SILT FENCE

0357 6006000000-E 1610  6,460 TON 5.00 32300.00   EROS CONTRL STONE CL A

0358 6009000000-E 1610  63,380 TON 5.00 316900.00   EROS CONTRL STONE CL B

0359 6012000000-E 1610  57,265 TON 4.00 229060.00   SEDIMENT CONTROL STONE

0360 6015000000-E 1615  700 ACR 300.00 210000.00   TEMPORARY MULCHING

0361 6018000000-E 1620  18,550 LB  2.00 37100.00   SEED FOR TEMP SEEDING

0362 6021000000-E 1620 76.5 TON 850.00 65025.00   FERT FOR TEMP SEEDING

0363 6024000000-E 1622  24,000 LF  1.30 31200.00   TEMPORARY SLOPE DRAINS

0364 6029000000-E SP   43,400 LF  0.90 39060.00   SAFETY FENCE

0365 6030000000-E 1630  112,850 CY  1.00 112850.00   SILT EXCAVATION

0366 6036000000-E 1631  200,000 SY  0.90 180000.00   MATTING FOR EROS CONTROL

0367 6037000000-E SP   4,000 SY  4.50 18000.00   COIR FIBER MAT

0368 6038000000-E SP   10,500 SY  3.75 39375.00   PERM SOIL REINF MAT

0369 6042000000-E 1632  25,710 LF  0.25 6427.50   1/4" HARDWARE CLOTH

0370 6046000000-E 1636  250 LF  77.27 19317.50   TEMP PIPE FOR STREAM CROSS

0371 6048000000-E SP   1,025 SY  30.00 30750.00   FLOAT TURBIDITY CURTAIN

0372 6069000000-E 1638  1,130 CY  75.79 85642.70   STILLING BASINS

0373 6070000000-N 1639  100 EA  574.88 57488.00   SPECIAL STILLING BASINS

0374 6071012000-E SP   34,200 LF  6.16 210672.00   COIR FIBER WATTLE

0375 6071020000-E SP   27,460 LB  7.50 205950.00   POLYACRYLAMIDE (PAM)
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0376 6071030000-E 1640  20,000 LF  3.50 70000.00   COIR FIBER BAFFLE

0377 6071050000-E SP   60 EA  1682.64 100958.40   **" SKIMMER
(1-1/2")

0378 6071050000-E SP   5 EA  2271.84 11359.20   **" SKIMMER
(2")

0379 6071050000-E SP   1 EA  935.00 935.00   **" SKIMMER
(2-1/2")

0380 6084000000-E 1660  633 ACR 750.00 474750.00   SEEDING AND MULCHING

0381 6087000000-E 1660  300 ACR 85.00 25500.00   MOWING

0382 6090000000-E 1661  8,100 LB  2.25 18225.00   SEED FOR REPAIR SEEDING

0383 6093000000-E 1661 26.5 TON 850.00 22525.00   FERT FOR REPAIR SEEDING

0384 6096000000-E 1662  14,675 LB  2.25 33018.75   SEED FOR SUPP SEEDING

0385 6108000000-E 1665  440 TON 850.00 374000.00   FERTILIZER TOPDRESSING

0386 6111000000-E SP   682 LF  33.67 22962.94   IMPERVIOUS DIKE

0387 6114500000-N 1667  365 MHR 60.00 21900.00   SPECIALIZED HAND MOWING

0388 6117000000-N SP   125 EA  50.00 6250.00   RESPONSE FOR EROS CONTROL

0389 6118000000-N SP   2 EA  800.00 1600.00   ROOTWADS

0390 6120000000-E SP   663 CY  23.97 15892.11   CULVERT DIVERSION CHANNEL

0391 6123000000-E 1670  5 ACR 715.00 3575.00   REFORESTATION

0392 6126000000-E SP  5.34 ACR 2900.00 15486.00   STREAMBANK REFORESTATION

0393 6132000000-N SP   6 EA  500.00 3000.00   GENERIC EROSION CONTROL ITEM (EA)
LOGS

0394 6133000000-N SP  Lump Sum 5400.00   GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR    MITIGATION

0395 6133000000-N SP  Lump Sum 9600.00   GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR         MITIGATION

0396 6133000000-N SP  Lump Sum 108456.00   GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

0397 6138000000-E SP   175 CY  50.00 8750.00   GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0398 7048500000-E 1705  10 EA  790.00 7900.00   16" PEDEST SIG HEAD 1 SEC W/CD

0399 7060000000-E 1705  8,750 LF  1.80 15750.00   SIGNAL CABLE

0400 7120000000-E 1705  51 EA  685.00 34935.00   VEHICLE SIGNAL HD (12", 3 SECT)

0401 7132000000-E 1705  8 EA  855.00 6840.00   VEHICLE SIGNAL HD (12", 4 SECT)

0402 7144000000-E 1705  3 EA  1080.00 3240.00   VEHICLE SIGNAL HD (12", 5 SECT)

0403 7252000000-E 1710  4,215 LF  1.70 7165.50   MESSENGER CABLE (1/4")

0404 7279000000-E 1715  38,000 LF  0.50 19000.00   TRACER WIRE

0405 7300000000-E 1715  5,220 LF  4.35 22707.00   UNPAVED TRENCH (***********)
(1, 2")

0406 7300000000-E 1715  5,800 LF  5.20 30160.00   UNPAVED TRENCH (***********)
(2, 2")

0407 7300000000-E 1715  31,200 LF  5.40 168480.00   UNPAVED TRENCH (***********)
(4, 1-1/4")

0408 7300100000-E 1715  300 LF  3.30 990.00   UNPAVED TRENCH TEMP LEADIN

0409 7301000000-E 1715  1,500 LF  11.20 16800.00   DIRECT DRILL (***********)
(2, 2")
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0410 7301000000-E 1715  1,300 LF  15.10 19630.00   DIRECT DRILL (***********)
(4, 1-1/4")

0411 7324000000-N 1716  81 EA  240.00 19440.00   JUNCTION BOX (STANDARD SIZE)

0412 7348000000-N 1716  85 EA  450.00 38250.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0413 7360000000-N 1720  37 EA  1035.00 38295.00   WOOD POLE

0414 7372000000-N 1721  64 EA  455.00 29120.00   GUY ASSEMBLY

0415 7384000000-E 1722  2 EA  260.00 520.00   ***" RISER WITH **************
(1-1/2", WEATHERHEAD)

0416 7408000000-E 1722  9 EA  310.00 2790.00   1" RISER WITH WEATHERHEAD

0417 7420000000-E 1722  43 EA  500.00 21500.00   2" RISER WITH WEATHERHEAD

0418 7432000000-E 1722  2 EA  535.00 1070.00   2" RISER WITH TUBING

0419 7444000000-E 1725  4,840 LF  5.55 26862.00   INDUCTIVE LOOP SAWCUT

0420 7456000000-E 1726  18,400 LF  1.20 22080.00   LEAD-IN CABLE(********)
(14-2)

0421 7484000000-N SP   1 EA  2030.00 2030.00   MICROWAVE VEHICLE DETECTOR

0422 7516000000-E 1730  37,500 LF  2.40 90000.00   COMMUNICATIONS CABLE (** FIBER)
(144)

0423 7528000000-E 1730  7,000 LF  1.40 9800.00   DROP CABLE

0424 7540000000-N 1731  7 EA  1060.00 7420.00   SPLICE ENCLOSURE

0425 7541000000-N 1731  1 EA  11535.00 11535.00   MOD SPLICE ENCLOSURE

0426 7552000000-N 1731  9 EA  985.00 8865.00   INTERCONNECT CENTER

0427 7566000000-N 1733  84 EA  90.00 7560.00   DELINEATOR MARKER

0428 7575142000-N 1736  6 EA  3815.00 22890.00   900MHZ RADIO

0429 7613000000-N SP   7 EA  580.00 4060.00   SOIL TEST

0430 7614100000-E SP   35 CY  995.00 34825.00   DRILLED PIER FOUND

0431 7636000000-N 1745  9 EA  330.00 2970.00   SIGN FOR SIGNALS

0432 7642100000-N 1743  2 EA  1230.00 2460.00   TYPE I POST W/ FOUNDATION

0433 7642200000-N 1743  7 EA  1535.00 10745.00   TYPE II PED W/ FOUNDATION

0434 7684000000-N 1750  8 EA  1535.00 12280.00   SIGNAL CABINET FOUNDATION

0435 7756000000-N 1751  8 EA  12890.00 103120.00   CONTLR WITH CBNT, 2070L BASE MTD

0436 7780000000-N 1751  34 EA  110.00 3740.00   DETECTOR CARD (TYPE 2070L)

0437 7901000000-N 1753  8 EA  320.00 2560.00   CABINET BASE EXTENDER

0438 7980000000-N SP   54 EA  80.00 4320.00   GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0439 7980000000-N SP   8 EA  4025.00 32200.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0440 7980000000-N SP   1 EA  645.00 645.00   GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0441 7980000000-N SP   7 EA  3873.00 27111.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0442 7980000000-N SP   1 EA  1100.00 1100.00   GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0443 7980000000-N SP   8 EA  2335.00 18680.00   GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO CODEC UNIT
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0444 7980000000-N SP   3 EA  77500.00 232500.00   GENERIC SIGNAL ITEM (EA)
DMS

0445 7980000000-N SP   2 EA  4610.00 9220.00   GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0446 7980000000-N SP   1 EA  41970.00 41970.00   GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE A)

0447 7980000000-N SP   1 EA  45310.00 45310.00   GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE(TYPE B)

0448 7980000000-N SP   7 EA  1120.00 7840.00   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0449 7980000000-N SP   8 EA  4040.00 32320.00   GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0450 7980000000-N SP   9 EA  1010.00 9090.00   GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0451 7980000000-N SP   8 EA  2195.00 17560.00   GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0452 7980000000-N SP   7 EA  1630.00 11410.00   GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY-DUTY)

0453 7980000000-N SP   8 EA  830.00 6640.00   GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBIN- ATION PANEL

0454 7980000000-N SP   1 EA  430.00 430.00   GENERIC SIGNAL ITEM (EA)
SIGNAL EQUIPMENT CABINET      DISCONNECT

0455 7980000000-N SP   8 EA  85.00 680.00   GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0456 7985000000-N SP  Lump Sum 5495.00   GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0457 7990000000-E SP   20 LF  5.95 119.00   GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0458 7990000000-E SP   240 LF  5.95 1428.00   GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0459 7990000000-E SP   200 LF  3.90 780.00   GENERIC SIGNAL ITEM (LF)
#6 AWG 3-WIRE COPPER FEEDER   CONDUCTORS

0460 7990000000-E SP   1,800 LF  1.60 2880.00   GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER          CONDUCTORS

0461 7990000000-E SP   50 LF  3.30 165.00   GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0462 7990000000-E SP   600 LF  3.75 2250.00   GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCT- ORS

0463 7992000000-E SP   16 CY  1025.00 16400.00   GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 35140.17   CULV EXCAV @ ************
(114+55.00-L-)

0465 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(218+00.00-L-)

0466 8126000000-N 414 Lump Sum 110000.00   CULV EXCAV @ ************
(241+96.00-L-)

0467 8126000000-N 414 Lump Sum 60140.17   CULV EXCAV @ ************
(48+65.00-L-)

0468 8133000000-E 414  1,101 TON 40.00 44040.00   FND CONDIT MAT, BOX CULV
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0469 8196000000-E 420 2,131.9 CY  338.00 720582.20   CLASS A CONCRETE (CULV)

0470 8245000000-E 425  210,757 LB  0.95 200219.15   REINF STEEL (CULVERT)

WALL ITEMS

0471 8801000000-E SP   3,200 SF  92.00 294400.00   MSE RETAIN WALL NO **
(1)

0472 8801000000-E SP   3,600 SF  92.00 331200.00   MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0473 8035000000-N 402 Lump Sum 97000.00   REMV EXIST STR **********
(26+17.64-Y22-LT)

0474 8035000000-N 402 Lump Sum 30104.31   REMV EXIST STR **********
(26+21.65-L-RT)

0475 8091000000-N 410 Lump Sum 21256.49   FND EXCAV B** STA *******
(1, 228+23.81-L-)

0476 8091000000-N 410 Lump Sum 7000.00   FND EXCAV B** STA *******
(1, 26+17.64-Y22-LT)

0477 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1, 26+17.64-Y22-RT)

0478 8091000000-N 410 Lump Sum 9000.00   FND EXCAV B** STA *******
(1, 268+22.89-L-)

0479 8091000000-N 410 Lump Sum 15224.76   FND EXCAV B** STA *******
(1, 80+74.41-L-)

0480 8091000000-N 410 Lump Sum 23650.59   FND EXCAV B** STA *******
(3, 14+99.25-L-)

0481 8091000000-N 410 Lump Sum 23650.59   FND EXCAV B** STA *******
(4, 14+99.25-L-)

0482 8096000000-E 450  83 LF  428.68 35580.44   PILE EXCAVATION IN SOIL

0483 8097000000-E 450  67 LF  831.02 55678.34   PILE EXCAVATION NOT IN SOIL

0484 8105500000-E 411 304.75 LF  1150.73 350684.97   **'-**" DRILLD PIER IN SOIL
(4'-6")

0485 8105500000-E 411  199 LF  2050.00 407950.00   **'-**" DRILLD PIER IN SOIL
(8'-0")

0486 8105560000-E 411  25 LF  1734.57 43364.25   4'-0" DRILLD PIER IN SOIL

0487 8105600000-E 411  103 LF  1144.36 117869.08   **'-**" DRILLD PIER NO SOIL
(4'-6")

0488 8105600000-E 411  232 LF  4620.00 1071840.00   **'-**" DRILLD PIER NO SOIL
(8'-0")

0489 8105660000-E 411  50 LF  1734.57 86728.50   4'-0" DRILLD PIER NO SOIL

0490 8113000000-N 411  20 EA  449.50 8990.00   SID INSPECTIONS

0491 8114000000-N 411  2 EA  750.00 1500.00   SPT TESTING

0492 8115000000-N 411  18 EA  2061.11 37099.98   CSL TESTING

0493 8121000000-N 412 Lump Sum 24083.60   UNCL STR EXCAV STA *****
(14+99.25-L-)

0494 8121000000-N 412 Lump Sum 17000.00   UNCL STR EXCAV STA *****
(26+17.64-Y22-LT)
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0495 8121000000-N 412 Lump Sum 12000.00   UNCL STR EXCAV STA *****
(26+17.64-Y22-RT)

0496 8121000000-N 412 Lump Sum 11000.00   UNCL STR EXCAV STA *****
(268+22.89-L-)

0497 8147000000-E 420  251,548 SF  29.14 7330108.72   REINF CONCRETE DECK SLAB

0498 8161000000-E 420  238,237 SF  0.43 102441.91   GROOVING BRIDGE FLOORS

0499 8182000000-E 420  3,754 CY  882.22 3311853.88   CLASS A CONCRETE (BRIDGE)

0500 8210000000-N 422 Lump Sum 51866.56   BRG APPR SLAB ***********
(129+37.56-L-LT)

0501 8210000000-N 422 Lump Sum 51866.56   BRG APPR SLAB ***********
(129+37.56-L-RT)

0502 8210000000-N 422 Lump Sum 54348.13   BRG APPR SLAB ***********
(14+99.25-L-)

0503 8210000000-N 422 Lump Sum 50000.00   BRG APPR SLAB ***********
(144+60.63-L-)

0504 8210000000-N 422 Lump Sum 50000.00   BRG APPR SLAB ***********
(144+90.00-L-)

0505 8210000000-N 422 Lump Sum 51530.75   BRG APPR SLAB ***********
(174+72.46-L-LT)

0506 8210000000-N 422 Lump Sum 51530.75   BRG APPR SLAB ***********
(174+72.46-L-RT)

0507 8210000000-N 422 Lump Sum 50887.16   BRG APPR SLAB ***********
(228+23.81-L-)

0508 8210000000-N 422 Lump Sum 56000.00   BRG APPR SLAB ***********
(26+17.64-Y22-LT)

0509 8210000000-N 422 Lump Sum 42000.00   BRG APPR SLAB ***********
(26+17.64-Y22-RT)

0510 8210000000-N 422 Lump Sum 52020.47   BRG APPR SLAB ***********
(26+21.65-L-LT)

0511 8210000000-N 422 Lump Sum 22061.97   BRG APPR SLAB ***********
(26+21.65-L-RT)

0512 8210000000-N 422 Lump Sum 65000.00   BRG APPR SLAB ***********
(268+22.89-L-)

0513 8210000000-N 422 Lump Sum 55757.76   BRG APPR SLAB ***********
(80+74.41-L-)

0514 8217000000-E 425  874,201 LB  0.91 795522.91   REINF STEEL (BRIDGE)

0515 8238000000-E 425  76,356 LB  1.53 116824.68   SPIRAL COL REINF STL BRG

0516 8265000000-E 430 5,929.19 LF  240.87 1428164.00   54" PRESTR CONCRETE GIRDR

0517 8277000000-E 430 4,291.18 LF  209.51 899045.12   72" MOD PRESTR CONC GIRDR

0518 8280000000-E 440 Lump Sum 12250000.00   STRUCTURAL STEEL

0519 8364000000-E 450 13,815.5 LF  48.73 673229.32   HP12X53 PILES

0520 8391000000-N 450  80 EA  111.02 8881.60   STEEL PILE POINTS

0521 8475000000-E 460 1,051.2 LF  100.00 105120.00   TWO BAR METAL RAIL

0522 8482000000-E 460 363.67 LF  202.98 73817.74   THREE BAR METAL RAIL

0523 8503000000-E 460 9,584.15 LF  75.36 722261.54   CONCRETE BARRIER RAIL

0524 8517000000-E 460 1,081.2 LF  84.00 90820.80   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0525 8531000000-E 462  6,481 SY  84.72 549070.32   4" SLOPE PROTECTION
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0526 8608000000-E 876  3,087 TON 50.87 157035.69   RIP RAP II (2'-0")

0527 8622000000-E 876  3,482 SY  2.85 9923.70   GEOTEXTILE FOR DRAINAGE

0528 8650000000-N SP  Lump Sum 440000.00   POT BEARINGS

0529 8657000000-N 430 Lump Sum 102163.51   ELASTOMERIC BEARINGS

0530 8692000000-N SP  Lump Sum 44248.29   FOAM JOINT SEALS

0531 8706000000-N SP  Lump Sum 199943.47   EXPANSION JOINT SEALS

0532 8713000000-N SP  Lump Sum 141000.00   MODULAR EXP JOINT SEALS

0533 8727000000-N SP  Lump Sum 20000.00   ELEC CONDUIT SYS SIGNAL ******
(129+37.56-L-RT)

0534 8727000000-N SP  Lump Sum 26000.00   ELEC CONDUIT SYS SIGNAL ******
(14+99.25-L-)

0535 8727000000-N SP  Lump Sum 152000.00   ELEC CONDUIT SYS SIGNAL ******
(144+60.63-L-)

0536 8727000000-N SP  Lump Sum 16000.00   ELEC CONDUIT SYS SIGNAL ******
(174+72.46-L-RT)

0537 8727000000-N SP  Lump Sum 19500.00   ELEC CONDUIT SYS SIGNAL ******
(26+21.65-L-LT)

0538 8727000000-N SP  Lump Sum 23000.00   ELEC CONDUIT SYS SIGNAL ******
(268+22.89-L-)

0539 8860000000-N SP  Lump Sum 53000.00   GENERIC STRUCTURE ITEM (LS)
MODIFIED BRIDGE APPROACH FILL, STATION 268+22.89-L-

 

    TOTAL 130983395.47   CONTRACT TOTAL

 

    SUB-TOTAL 96068570.57   ROADWAY ITEMS

    SUB-TOTAL 1210121.69   CULVERT ITEMS

    SUB-TOTAL 625600.00   WALL ITEMS

    SUB-TOTAL 33079103.21   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  111683421.13   FLATIRON CONSTRUCTORS, INC.- BLYTHE
DEVELOPMENT CO JOINT VEN

     2  114524171.07   BRANCH HIGHWAYS, INC.

     3  116407747.00   CONTI ENTERPRISES, INC

     4  117980838.89   VECELLIO & GROGAN INC

     5  121989857.18   BALFOUR BEATTY INFRASTRUCTURE INC

     6  122919901.55   PCL CIVIL CONSTRUCTORS INC

     7  127244358.53   THE LANE CONSTRUCTION CORP

     8  127724951.06   BLYTHE CONSTRUCTION, INC.

     9  130294938.50   ARCHER WESTERN CONSTRUCTION LLC

     10  130983395.47   S. T. WOOTEN CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 429000.00 595200.00  476641.20MOBILIZATION

0002 0000400000-N 801 Lump Sum 114300.00 140000.00  99400.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 750000.00 119500.00  102000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 100.00 200.00 7500.00 15000.00 10753.46  21506.92SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,100 CY  2.00 6200.00 5.25 16275.00 30.00  93000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  7,100 CY  8.30 58930.00 7.45 52895.00 30.00  213000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  273,200 CY  2.85 778620.00 7.25 1980700.00 5.39  1472548.00BORROW EXCAVATION

0008 0134000000-E 240  17,450 CY  4.20 73290.00 6.25 109062.50 3.27  57061.50DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  10,140 SY  5.45 55263.00 6.20 62868.00 3.54  35895.60REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E 250  7,180 SY  4.90 35182.00 3.90 28002.00 3.51  25201.80BREAKING OF EXT ASPH PVMT

0011 0192000000-N 260  15 HR  210.00 3150.00 75.00 1125.00 222.36  3335.40PROOF ROLLING

0012 0195000000-E 265  12,000 CY  2.85 34200.00 7.25 87000.00 5.39  64680.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  15,700 SY  1.60 25120.00 2.00 31400.00 0.49  7693.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  570 TON 25.00 14250.00 32.50 18525.00 44.75  25507.50FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,700 SY  1.40 2380.00 2.50 4250.00 0.53  901.00FND CONDIT GEOTEXTILE

0016 0343000000-E 310  484 LF  22.00 10648.00 45.90 22215.60 19.43  9404.1215" SIDE DRAIN PIPE

0017 0344000000-E 310  164 LF  33.75 5535.00 51.90 8511.60 26.13  4285.3218" SIDE DRAIN PIPE

0018 0372000000-E 310  296 LF  27.70 8199.20 41.60 12313.60 24.68  7305.2818" RC PIPE CULV III

0019 0448000000-E 310  596 LF  103.20 61507.20 133.60 79625.60 91.13  54313.48***" RCP CULV CLASS IV
(48")

0020 0448000000-E 310  228 LF  145.60 33196.80 169.20 38577.60 124.55  28397.40***" RCP CULV CLASS IV
(54")

0021 0448200000-E 310  216 LF  27.00 5832.00 33.50 7236.00 21.76  4700.1615" RCP CULV CLASS IV

0022 0448400000-E 310  472 LF  36.75 17346.00 49.80 23505.60 33.73  15920.5624" RCP CULV CLASS IV

0023 0448500000-E 310  376 LF  51.10 19213.60 64.80 24364.80 44.40  16694.4030" RCP CULV CLASS IV

0024 0448600000-E 310  1,224 LF  67.60 82742.40 89.90 110037.60 56.54  69204.9636" RCP CULV CLASS IV

0025 0448700000-E 310  292 LF  81.35 23754.20 103.30 30163.60 70.33  20536.3642" RCP CULV CLASS IV

0026 0995000000-E 340  441 LF  10.65 4696.65 18.85 8312.85 14.80  6526.80PIPE REMOVAL

0027 1011000000-N 500 Lump Sum 985000.00 182300.00  138000.00FINE GRADING

0028 1099500000-E 505  1,000 CY  5.00 5000.00 8.25 8250.00 30.00  30000.00SHALLOW UNDERCUT

0029 1099700000-E 505  1,900 TON 20.00 38000.00 24.00 45600.00 50.00  95000.00CLASS IV SUBGRD STABILIZATION

0030 1111000000-E SP   8,000 TON 20.00 160000.00 24.00 192000.00 50.00  400000.00CLASS IV AGGREGATE STABILIZATION

0031 1121000000-E 520  27,900 TON 28.75 802125.00 24.00 669600.00 38.00  1060200.00AGGREGATE BASE COURSE

0032 1220000000-E 545  50 TON 55.00 2750.00 35.00 1750.00 50.00  2500.00INCIDENTAL STONE BASE

0033 1275000000-E 600  1,218 GAL 4.35 5298.30 2.25 2740.50 5.25  6394.50PRIME COAT

0034 1330000000-E 607  380 SY  25.00 9500.00 11.20 4256.00 9.95  3781.00INCIDENTAL MILLING

0035 1489000000-E 610  3,820 TON 40.00 152800.00 43.55 166361.00 38.76  148063.20ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  8,410 TON 37.00 311170.00 42.30 355743.00 38.76  325971.60ASP CONC INTR CRS I19.0B

0037 1519000000-E 610  11,630 TON 37.60 437288.00 45.60 530328.00 49.47  575336.10ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  1,270 TON 606.00 769620.00 578.80 735076.00 750.00  952500.00ASP FOR PLANT MIX

0039 1693000000-E 654  10 TON 240.00 2400.00 250.00 2500.00 157.55  1575.50ASPH PLT MIX PVMT REPAIR
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0040 2020000000-N 806  14 EA  135.00 1890.00 300.00 4200.00 150.00  2100.00CONTROL OF ACCESS MARKERS

0041 2022000000-E 815  168 CY  3.00 504.00 15.00 2520.00 28.27  4749.36SUBDRAIN EXCAVATION

0042 2026000000-E 815  500 SY  0.60 300.00 7.50 3750.00 11.31  5655.00GEOTEXTILE FOR SUBSURF DRNS

0043 2036000000-E 815  84 CY  80.00 6720.00 60.00 5040.00 73.50  6174.00SUBDRAIN COARSE AGGREGATE

0044 2044000000-E 815  500 LF  14.00 7000.00 7.80 3900.00 16.96  8480.006" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  265.00 265.00 325.00 325.00 565.42  565.42SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  35.00 210.00 11.80 70.80 50.89  305.346" OUTLET PIPE

0047 2209000000-E 838 46.9 CY  900.00 42210.00 760.00 35644.00 371.66  17430.85ENDWALLS

0048 2220000000-E 838  10 CY  1200.00 12000.00 1180.00 11800.00 656.33  6563.30REINFORCED ENDWALLS

0049 2253000000-E 840 2.025 CY  1500.00 3037.50 975.00 1974.38 2086.09  4224.33PIPE COLLARS

0050 2275000000-E SP   2 CY  200.00 400.00 1025.00 2050.00 362.90  725.80FLOWABLE FILL

0051 2286000000-N 840  7 EA  1300.00 9100.00 1250.00 8750.00 1492.37  10446.59MASNRY DRAINAGE STRUCT

0052 2364000000-N 840  1 EA  450.00 450.00 390.00 390.00 696.55  696.55FRAME W/2GRTS 840.16 STD

0053 2367000000-N 840  6 EA  620.00 3720.00 470.00 2820.00 695.05  4170.30FRAME W/2GRTS 840.29 STD

0054 2451000000-N 852  1 EA  850.00 850.00 840.00 840.00 796.52  796.52CONC TRANS SECT FOR DROP INLET

0055 2556000000-E 846  1,120 LF  15.00 16800.00 18.00 20160.00 27.76  31091.20SHOULDER BERM GUTTER

0056 2612000000-E 848  80 SY  44.10 3528.00 50.00 4000.00 83.37  6669.606" CONCRETE DRIVEWAY

0057 2647000000-E 852  220 SY  48.00 10560.00 37.50 8250.00 66.91  14720.205" MONO CONC ISLANDS (SURF MTD)

0058 3030000000-E 862 2,387.5 LF  14.05 33544.38 16.00 38200.00 14.05  33544.38STL BM GUARDRAIL

0059 3105000000-N 862  2 EA  50.00 100.00 150.00 300.00 50.00  100.00SBGR TERM SECT

0060 3150000000-N 862  5 EA  1.00 5.00 35.00 175.00 1.00  5.00ADDIT GUARDRAIL POSTS

0061 3270000000-N SP   4 EA  1700.00 6800.00 2200.00 8800.00 1700.00  6800.00GR ANCHOR TYPE 350

0062 3503000000-E 866  34,600 LF  1.99 68854.00 4.00 138400.00 1.99  68854.00WOVEN WIRE FENCE 47" FAB

0063 3509000000-E 866  2,240 EA  14.00 31360.00 16.00 35840.00 14.00  31360.004" TIMBER POSTS 7'-6"LONG

0064 3515000000-E 866  440 EA  18.00 7920.00 32.00 14080.00 18.00  7920.005" TIMBER POSTS 8'-0"LONG

0065 3557000000-E 866  3,460 LF  0.10 346.00 1.50 5190.00 0.10  346.00ADDITIONAL BARBED WIRE

0066 3565000000-E 866  2 EA  600.00 1200.00 1000.00 2000.00 600.00  1200.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 8', 16')

0067 3578000000-N SP   1 EA  300.00 300.00 500.00 500.00 300.00  300.00GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0068 3628000000-E 876  241 TON 57.00 13737.00 50.00 12050.00 63.27  15248.07RIP RAP, CLASS I

0069 3649000000-E 876  203 TON 57.00 11571.00 45.00 9135.00 64.66  13125.98RIP RAP, CLASS B

0070 3656000000-E 876  3,573 SY  2.00 7146.00 2.50 8932.50 1.06  3787.38GEOTEXTILE FOR DRAINGE

0071 4048000000-E 902  17 CY  700.00 11900.00 850.00 14450.00 850.00  14450.00REINF CONC FOUNDTN

0072 4060000000-E 903  10,164 LB  2.75 27951.00 3.60 36590.40 3.60  36590.40SUPPORT, BREAKAWAY STL BM

0073 4066000000-E 903  1,405 LB  2.20 3091.00 3.20 4496.00 3.20  4496.00SUPPORTS, SIMPLE STL BM

0074 4072000000-E 903  95 LF  5.50 522.50 4.80 456.00 4.80  456.00SUPPORT, 3-LB STL U-CHAN

0075 4082000000-E 903  1,198 LF  13.00 15574.00 10.38 12435.24 10.38  12435.24SUPPORT, WOOD

0076 4096000000-N 904  10 EA  110.00 1100.00 85.00 850.00 85.00  850.00SIGN ERECTION, TYPE D

0077 4102000000-N 904  87 EA  85.00 7395.00 65.00 5655.00 65.00  5655.00SIGN ERECTION, TYPE E

0078 4108000000-N 904  19 EA  90.00 1710.00 95.00 1805.00 95.00  1805.00SIGN ERECTION, TYPE F
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0079 4110000000-N 904  6 EA  275.00 1650.00 675.00 4050.00 675.00  4050.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0080 4110000000-N 904  6 EA  275.00 1650.00 675.00 4050.00 675.00  4050.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0081 4116000000-N 904  2 EA  535.00 1070.00 475.00 950.00 475.00  950.00SIGN ERECTION, OVERLAY (GRD MTD)

0082 4116100000-N 904  2 EA  125.00 250.00 95.00 190.00 95.00  190.00SIGN ERECT, RELOC ** GRD MTD
(D)

0083 4141000000-N 907  2 EA  5.00 10.00 2.00 4.00 2.00  4.00DISPOSE SUPPORT, WOOD

0084 4152000000-N 907  4 EA  700.00 2800.00 150.00 600.00 150.00  600.00DISPOSE SIGN SYST STL BM

0085 4155000000-N 907  1 EA  1.00 1.00 2.00 2.00 2.00  2.00DISPOSE SIGN SYST U-CHAN

0086 4158000000-N 907  42 EA  1.00 42.00 2.00 84.00 2.00  84.00DISPOSE SIGN SYST WOOD

0087 4400000000-E 1110  696 SF  6.50 4524.00 6.05 4210.80 27.80  19348.80WORK ZONE SIGNS (STAT)

0088 4405000000-E 1110  336 SF  21.50 7224.00 9.45 3175.20 27.23  9149.28WORK ZONE SIGNS (PORT)

0089 4410000000-E 1110  245 SF  6.50 1592.50 4.95 1212.75 25.00  6125.00WORK ZONE SIGNS (BARR)

0090 4415000000-N 1115  2 EA  1400.00 2800.00 2460.00 4920.00 3000.00  6000.00FLASHING ARROW BOARD

0091 4422000000-N 1120  30 DAY 80.00 2400.00 37.40 1122.00 150.00  4500.00PORT CHANGE MSG SIGN (SHORT TERM)

0092 4430000000-N 1130  132 EA  58.00 7656.00 65.90 8698.80 76.33  10075.56DRUMS

0093 4435000000-N 1135  116 EA  20.00 2320.00 37.00 4292.00 30.00  3480.00CONES

0094 4445000000-E 1145  296 LF  31.00 9176.00 16.00 4736.00 47.30  14000.80BARRICADES (TYPE III)

0095 4450000000-N 1150  1,552 HR  18.00 27936.00 17.50 27160.00 19.62  30450.24FLAGGER

0096 4480000000-N 1165  2 EA  6900.00 13800.00 19550.00 39100.00 800.00  1600.00TMA

0097 4650000000-N 1251  202 EA  8.00 1616.00 7.00 1414.00 7.00  1414.00TEMP RAISED PVMT MRKS

0098 4685000000-E 1205  41,204 LF  0.49 20189.96 0.55 22662.20 0.55  22662.20THERMO PVT MKG LINES 4"90

0099 4686000000-E 1205  43,572 LF  0.59 25707.48 0.69 30064.68 0.69  30064.68THERMO PVT MKG LINES 4"120

0100 4695000000-E 1205  387 LF  3.00 1161.00 2.29 886.23 2.29  886.23THERMO PVT MKG LINES 8"90 MILS

0101 4710000000-E 1205  152 LF  12.00 1824.00 5.25 798.00 5.25  798.0024"WIDE THERMO 120 MILS

0102 4725000000-E 1205  11 EA  250.00 2750.00 125.00 1375.00 125.00  1375.00THERMO PVT SYMBOL 90MILS

0103 4810000000-E 1205  33,779 LF  0.25 8444.75 0.22 7431.38 0.22  7431.38PAINT PVMT MARKINGS 4"

0104 4820000000-E 1205  425 LF  1.00 425.00 0.60 255.00 0.60  255.00PAINT PVMT MARKINGS 8"

0105 4845000000-N 1205  9 EA  50.00 450.00 45.00 405.00 45.00  405.00PAINT PVT MKG SYMBOL

0106 4900000000-N 1251  379 EA  8.00 3032.00 6.00 2274.00 6.00  2274.00PERM RAISED PVMT MARKERS

0107 5325600000-E 1510  819 LF  34.60 28337.40 49.00 40131.00 65.03  53259.576" WATER LINE

0108 5540000000-E 1515  2 EA  1339.29 2678.58 1175.00 2350.00 1111.75  2223.506" VALVE

0109 5649000000-N 1515  4 EA  1062.10 4248.40 750.00 3000.00 2263.90  9055.60RECONNECT WATER METER

0110 5800000000-E 1530  980 LF  1.58 1548.40 2.00 1960.00 2.12  2077.60ABANDON 6" UTILITY PIPE

0111 6000000000-E 1605  87,770 LF  1.65 144820.50 1.95 171151.50 1.80  157986.00TEMPORARY SILT FENCE

0112 6006000000-E 1610  780 TON 45.00 35100.00 45.00 35100.00 59.40  46332.00EROS CONTRL STONE CL A

0113 6009000000-E 1610  6,560 TON 45.00 295200.00 45.00 295200.00 58.69  385006.40EROS CONTRL STONE CL B

0114 6012000000-E 1610  10,880 TON 30.00 326400.00 32.50 353600.00 58.69  638547.20SEDIMENT CONTROL STONE

0115 6015000000-E 1615  80 ACR 390.00 31200.00 625.00 50000.00 725.68  58054.40TEMPORARY MULCHING

0116 6018000000-E 1620  4,600 LB  3.65 16790.00 3.90 17940.00 4.53  20838.00SEED FOR TEMP SEEDING

0117 6021000000-E 1620  23 TON 950.00 21850.00 745.00 17135.00 865.01  19895.23FERT FOR TEMP SEEDING
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0118 6024000000-E 1622  5,000 LF  9.00 45000.00 10.00 50000.00 9.34  46700.00TEMPORARY SLOPE DRAINS

0119 6029000000-E SP   14,600 LF  1.65 24090.00 1.75 25550.00 2.09  30514.00SAFETY FENCE

0120 6030000000-E 1630  6,000 CY  1.00 6000.00 12.50 75000.00 5.98  35880.00SILT EXCAVATION

0121 6036000000-E 1631  20,000 SY  1.64 32800.00 1.25 25000.00 1.45  29000.00MATTING FOR EROS CONTROL

0122 6037000000-E SP   100 SY  4.75 475.00 3.75 375.00 4.35  435.00COIR FIBER MAT

0123 6038000000-E SP   150 SY  12.00 1800.00 5.00 750.00 5.81  871.50PERM SOIL REINF MAT

0124 6042000000-E 1632  280 LF  10.00 2800.00 5.00 1400.00 5.98  1674.401/4" HARDWARE CLOTH

0125 6043000000-E SP   55 SY  10.00 550.00 8.25 453.75 3.65  200.75LOW PERMEABILITY GEOTEXTILE

0126 6046000000-E 1636  125 LF  130.00 16250.00 153.20 19150.00 163.94  20492.50TEMP PIPE FOR STREAM CROSS

0127 6069000000-E 1638  100 CY  12.00 1200.00 13.50 1350.00 25.00  2500.00STILLING BASINS

0128 6071012000-E SP   4,950 LF  7.50 37125.00 7.45 36877.50 8.65  42817.50COIR FIBER WATTLE

0129 6071020000-E SP   560 LB  18.00 10080.00 9.25 5180.00 10.74  6014.40POLYACRYLAMIDE (PAM)

0130 6071030000-E 1640  300 LF  4.15 1245.00 5.50 1650.00 6.39  1917.00COIR FIBER BAFFLE

0131 6071050000-E SP   3 EA  1300.00 3900.00 800.00 2400.00 679.67  2039.01**" SKIMMER
(1-1/2")

0132 6084000000-E 1660  80 ACR 1425.00 114000.00 1615.00 129200.00 1875.15  150012.00SEEDING AND MULCHING

0133 6087000000-E 1660  40 ACR 58.00 2320.00 75.00 3000.00 87.08  3483.20MOWING

0134 6090000000-E 1661  1,000 LB  6.75 6750.00 8.50 8500.00 15.00  15000.00SEED FOR REPAIR SEEDING

0135 6093000000-E 1661 3.25 TON 1100.00 3575.00 800.00 2600.00 1500.00  4875.00FERT FOR REPAIR SEEDING

0136 6096000000-E 1662  2,025 LB  2.95 5973.75 4.00 8100.00 7.50  15187.50SEED FOR SUPP SEEDING

0137 6108000000-E 1665 60.25 TON 625.00 37656.25 715.00 43078.75 1250.00  75312.50FERTILIZER TOPDRESSING

0138 6111000000-E SP   215 LF  75.00 16125.00 97.75 21016.25 30.83  6628.45IMPERVIOUS DIKE

0139 6114500000-N 1667  30 MHR 60.00 1800.00 75.00 2250.00 87.08  2612.40SPECIALIZED HAND MOWING

0140 6117000000-N SP   100 EA  250.00 25000.00 400.00 40000.00 348.33  34833.00RESPONSE FOR EROS CONTROL

0141 6120000000-E SP   60 CY  15.00 900.00 20.00 1200.00 25.00  1500.00CULVERT DIVERSION CHANNEL

0142 6123000000-E 1670  5 ACR 1800.00 9000.00 2425.00 12125.00 348.33  1741.65REFORESTATION

0143 7301000000-E 1715  300 LF  27.00 8100.00 27.00 8100.00 32.15  9645.00DIRECT DRILL (***********)
(2, 1.25")

0144 7324000000-N 1716  4 EA  169.00 676.00 169.00 676.00 173.32  693.28JUNCTION BOX (STANDARD SIZE)

0145 7980000000-N SP   8 EA  165.00 1320.00 165.00 1320.00 169.22  1353.76GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0146 7980000000-N SP   2 EA  624.00 1248.00 624.00 1248.00 639.96  1279.92GENERIC SIGNAL ITEM (EA)
6" X 6" WOOD PEDESTAL

0147 7980000000-N SP   2 EA  5914.00 11828.00 5914.00 11828.00 6065.21  12130.42GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0148 7980000000-N SP   2 EA  66978.00 133956.00 66978.00 133956.00 68690.51  137381.02GENERIC SIGNAL ITEM (EA)
DMS

0149 7980000000-N SP   2 EA  4469.00 8938.00 4469.00 8938.00 4583.27  9166.54GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0150 7980000000-N SP   2 EA  40272.00 80544.00 40272.00 80544.00 41301.68  82603.36GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0151 7980000000-N SP   2 EA  512.00 1024.00 512.00 1024.00 525.09  1050.18GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0152 7980000000-N SP   2 EA  1723.00 3446.00 1723.00 3446.00 1767.06  3534.12GENERIC SIGNAL ITEM (EA)
INDUSTRIAL ETHERNET SWITCH
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0153 7980000000-N SP   2 EA  738.00 1476.00 738.00 1476.00 756.87  1513.74GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINATION PANEL

0154 7990000000-E SP   80 LF  2.03 162.40 2.03 162.40 2.08  166.40GENERIC SIGNAL ITEM (LF)
#4 AWG SOLID BARE COPPER GROUNDING CONDUCTOR

0155 7990000000-E SP   20 LF  8.70 174.00 8.70 174.00 8.92  178.40GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER          CONDUCTORS

0156 7990000000-E SP   340 LF  3.65 1241.00 3.65 1241.00 3.74  1271.60GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER          CONDUCTORS

0157 7992000000-E SP   16 CY  910.00 14560.00 910.00 14560.00 933.27  14932.32GENERIC SIGNAL ITEM (CY)
OVERHEAD FOOTINGS

CULVERT ITEMS

0158 8126000000-N 414 Lump Sum 47800.00 15000.00  1800.65CULV EXCAV @ ************
(148+73.00-L-)

0159 8133000000-E 414  68 TON 75.00 5100.00 70.00 4760.00 43.34  2947.12FND CONDIT MAT, BOX CULV

0160 8196000000-E 420  110 CY  930.00 102300.00 1200.00 132000.00 467.96  51475.60CLASS A CONCRETE (CULV)

0161 8245000000-E 425  18,545 LB  1.00 18545.00 1.75 32453.75 1.73  32082.85REINF STEEL (CULVERT)

 

    TOTAL 8614907.10 TOTAL 9122799.71 TOTAL  9532824.18CONTRACT TOTAL

 

    SUB-TOTAL 8441162.10 SUB-TOTAL 8938585.96 SUB-TOTAL  9444517.96ROADWAY ITEMS

    SUB-TOTAL 173745.00 SUB-TOTAL 184213.75 SUB-TOTAL  88306.22CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 484657.37 490000.00  650000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 100695.00 450000.00  127080.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2122996.72 910000.00  1569936.51CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 0.01 0.02 6500.00 13000.00 7000.00  14000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,100 CY  2.93 9083.00 6.30 19530.00 14.20  44020.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  7,100 CY  5.00 35500.00 7.50 53250.00 6.40  45440.00UNDERCUT EXCAVATION

0007 0106000000-E 230  273,200 CY  4.42 1207544.00 5.00 1366000.00 9.60  2622720.00BORROW EXCAVATION

0008 0134000000-E 240  17,450 CY  3.60 62820.00 6.60 115170.00 6.45  112552.50DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  10,140 SY  3.25 32955.00 3.70 37518.00 8.85  89739.00REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E 250  7,180 SY  3.25 23335.00 2.00 14360.00 2.75  19745.00BREAKING OF EXT ASPH PVMT

0011 0192000000-N 260  15 HR  180.00 2700.00 350.00 5250.00 425.00  6375.00PROOF ROLLING

0012 0195000000-E 265  12,000 CY  4.42 53040.00 5.00 60000.00 36.20  434400.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  15,700 SY  1.45 22765.00 2.25 35325.00 2.90  45530.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  570 TON 29.95 17071.50 39.00 22230.00 30.95  17641.50FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,700 SY  2.50 4250.00 4.00 6800.00 2.50  4250.00FND CONDIT GEOTEXTILE

0016 0343000000-E 310  484 LF  21.50 10406.00 29.00 14036.00 41.00  19844.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  164 LF  26.00 4264.00 34.00 5576.00 47.00  7708.0018" SIDE DRAIN PIPE

0018 0372000000-E 310  296 LF  26.00 7696.00 32.00 9472.00 44.00  13024.0018" RC PIPE CULV III

0019 0448000000-E 310  596 LF  100.00 59600.00 109.00 64964.00 122.00  72712.00***" RCP CULV CLASS IV
(48")

0020 0448000000-E 310  228 LF  157.00 35796.00 147.50 33630.00 155.00  35340.00***" RCP CULV CLASS IV
(54")

0021 0448200000-E 310  216 LF  24.00 5184.00 30.75 6642.00 29.00  6264.0015" RCP CULV CLASS IV

0022 0448400000-E 310  472 LF  36.50 17228.00 44.50 21004.00 42.00  19824.0024" RCP CULV CLASS IV

0023 0448500000-E 310  376 LF  48.50 18236.00 59.50 22372.00 58.00  21808.0030" RCP CULV CLASS IV

0024 0448600000-E 310  1,224 LF  62.00 75888.00 73.50 89964.00 71.00  86904.0036" RCP CULV CLASS IV

0025 0448700000-E 310  292 LF  79.00 23068.00 93.50 27302.00 88.00  25696.0042" RCP CULV CLASS IV

0026 0995000000-E 340  441 LF  10.00 4410.00 20.00 8820.00 16.00  7056.00PIPE REMOVAL

0027 1011000000-N 500 Lump Sum 500000.00 475000.00  1347860.28FINE GRADING

0028 1099500000-E 505  1,000 CY  8.00 8000.00 17.95 17950.00 8.20  8200.00SHALLOW UNDERCUT

0029 1099700000-E 505  1,900 TON 25.76 48944.00 36.50 69350.00 27.50  52250.00CLASS IV SUBGRD STABILIZATION

0030 1111000000-E SP   8,000 TON 25.76 206080.00 35.60 284800.00 32.95  263600.00CLASS IV AGGREGATE STABILIZATION

0031 1121000000-E 520  27,900 TON 25.76 718704.00 37.30 1040670.00 28.80  803520.00AGGREGATE BASE COURSE

0032 1220000000-E 545  50 TON 30.00 1500.00 59.25 2962.50 34.15  1707.50INCIDENTAL STONE BASE

0033 1275000000-E 600  1,218 GAL 5.00 6090.00 5.00 6090.00 5.00  6090.00PRIME COAT

0034 1330000000-E 607  380 SY  20.00 7600.00 14.50 5510.00 20.00  7600.00INCIDENTAL MILLING

0035 1489000000-E 610  3,820 TON 36.90 140958.00 36.90 140958.00 36.90  140958.00ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  8,410 TON 36.90 310329.00 36.90 310329.00 36.90  310329.00ASP CONC INTR CRS I19.0B

0037 1519000000-E 610  11,630 TON 36.90 429147.00 36.90 429147.00 36.90  429147.00ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  1,270 TON 630.00 800100.00 630.00 800100.00 630.00  800100.00ASP FOR PLANT MIX

0039 1693000000-E 654  10 TON 200.00 2000.00 195.00 1950.00 300.00  3000.00ASPH PLT MIX PVMT REPAIR
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0040 2020000000-N 806  14 EA  135.00 1890.00 135.00 1890.00 135.00  1890.00CONTROL OF ACCESS MARKERS

0041 2022000000-E 815  168 CY  15.00 2520.00 25.00 4200.00 25.00  4200.00SUBDRAIN EXCAVATION

0042 2026000000-E 815  500 SY  2.00 1000.00 10.00 5000.00 10.00  5000.00GEOTEXTILE FOR SUBSURF DRNS

0043 2036000000-E 815  84 CY  30.00 2520.00 65.00 5460.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0044 2044000000-E 815  500 LF  8.00 4000.00 15.00 7500.00 15.00  7500.006" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  200.00 200.00 500.00 500.00 500.00  500.00SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  15.00 90.00 45.00 270.00 45.00  270.006" OUTLET PIPE

0047 2209000000-E 838 46.9 CY  725.00 34002.50 785.00 36816.50 820.00  38458.00ENDWALLS

0048 2220000000-E 838  10 CY  900.00 9000.00 1002.60 10026.00 1180.00  11800.00REINFORCED ENDWALLS

0049 2253000000-E 840 2.025 CY  1000.00 2025.00 1340.30 2714.11 1074.07  2174.99PIPE COLLARS

0050 2275000000-E SP   2 CY  300.00 600.00 198.50 397.00 1300.00  2600.00FLOWABLE FILL

0051 2286000000-N 840  7 EA  950.00 6650.00 1430.55 10013.85 1675.00  11725.00MASNRY DRAINAGE STRUCT

0052 2364000000-N 840  1 EA  500.00 500.00 544.25 544.25 530.00  530.00FRAME W/2GRTS 840.16 STD

0053 2367000000-N 840  6 EA  460.00 2760.00 502.00 3012.00 480.00  2880.00FRAME W/2GRTS 840.29 STD

0054 2451000000-N 852  1 EA  450.00 450.00 1560.47 1560.47 450.00  450.00CONC TRANS SECT FOR DROP INLET

0055 2556000000-E 846  1,120 LF  17.00 19040.00 14.45 16184.00 17.00  19040.00SHOULDER BERM GUTTER

0056 2612000000-E 848  80 SY  56.70 4536.00 53.85 4308.00 56.70  4536.006" CONCRETE DRIVEWAY

0057 2647000000-E 852  220 SY  52.51 11552.20 54.35 11957.00 52.51  11552.205" MONO CONC ISLANDS (SURF MTD)

0058 3030000000-E 862 2,387.5 LF  14.05 33544.38 14.70 35096.25 14.70  35096.25STL BM GUARDRAIL

0059 3105000000-N 862  2 EA  50.00 100.00 65.00 130.00 65.00  130.00SBGR TERM SECT

0060 3150000000-N 862  5 EA  1.00 5.00 32.00 160.00 32.00  160.00ADDIT GUARDRAIL POSTS

0061 3270000000-N SP   4 EA  1700.00 6800.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE 350

0062 3503000000-E 866  34,600 LF  1.99 68854.00 1.99 68854.00 1.99  68854.00WOVEN WIRE FENCE 47" FAB

0063 3509000000-E 866  2,240 EA  14.00 31360.00 14.00 31360.00 14.00  31360.004" TIMBER POSTS 7'-6"LONG

0064 3515000000-E 866  440 EA  18.00 7920.00 18.00 7920.00 18.00  7920.005" TIMBER POSTS 8'-0"LONG

0065 3557000000-E 866  3,460 LF  0.10 346.00 0.10 346.00 0.10  346.00ADDITIONAL BARBED WIRE

0066 3565000000-E 866  2 EA  600.00 1200.00 600.00 1200.00 600.00  1200.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 8', 16')

0067 3578000000-N SP   1 EA  300.00 300.00 300.00 300.00 300.00  300.00GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0068 3628000000-E 876  241 TON 54.18 13057.38 56.10 13520.10 62.70  15110.70RIP RAP, CLASS I

0069 3649000000-E 876  203 TON 51.22 10397.66 54.80 11124.40 60.95  12372.85RIP RAP, CLASS B

0070 3656000000-E 876  3,573 SY  1.80 6431.40 4.25 15185.25 3.45  12326.85GEOTEXTILE FOR DRAINGE

0071 4048000000-E 902  17 CY  700.00 11900.00 700.00 11900.00 850.00  14450.00REINF CONC FOUNDTN

0072 4060000000-E 903  10,164 LB  2.75 27951.00 2.75 27951.00 3.60  36590.40SUPPORT, BREAKAWAY STL BM

0073 4066000000-E 903  1,405 LB  2.20 3091.00 2.20 3091.00 3.20  4496.00SUPPORTS, SIMPLE STL BM

0074 4072000000-E 903  95 LF  5.50 522.50 5.50 522.50 4.80  456.00SUPPORT, 3-LB STL U-CHAN

0075 4082000000-E 903  1,198 LF  13.00 15574.00 13.00 15574.00 10.38  12435.24SUPPORT, WOOD

0076 4096000000-N 904  10 EA  110.00 1100.00 110.00 1100.00 85.00  850.00SIGN ERECTION, TYPE D

0077 4102000000-N 904  87 EA  85.00 7395.00 85.00 7395.00 65.00  5655.00SIGN ERECTION, TYPE E

0078 4108000000-N 904  19 EA  90.00 1710.00 90.00 1710.00 95.00  1805.00SIGN ERECTION, TYPE F
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0079 4110000000-N 904  6 EA  275.00 1650.00 275.00 1650.00 675.00  4050.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0080 4110000000-N 904  6 EA  275.00 1650.00 275.00 1650.00 675.00  4050.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0081 4116000000-N 904  2 EA  535.00 1070.00 535.00 1070.00 475.00  950.00SIGN ERECTION, OVERLAY (GRD MTD)

0082 4116100000-N 904  2 EA  125.00 250.00 125.00 250.00 95.00  190.00SIGN ERECT, RELOC ** GRD MTD
(D)

0083 4141000000-N 907  2 EA  5.00 10.00 5.00 10.00 2.00  4.00DISPOSE SUPPORT, WOOD

0084 4152000000-N 907  4 EA  700.00 2800.00 700.00 2800.00 150.00  600.00DISPOSE SIGN SYST STL BM

0085 4155000000-N 907  1 EA  1.00 1.00 1.00 1.00 2.00  2.00DISPOSE SIGN SYST U-CHAN

0086 4158000000-N 907  42 EA  1.00 42.00 1.00 42.00 2.00  84.00DISPOSE SIGN SYST WOOD

0087 4400000000-E 1110  696 SF  5.15 3584.40 4.50 3132.00 5.15  3584.40WORK ZONE SIGNS (STAT)

0088 4405000000-E 1110  336 SF  22.60 7593.60 60.40 20294.40 39.30  13204.80WORK ZONE SIGNS (PORT)

0089 4410000000-E 1110  245 SF  4.70 1151.50 11.60 2842.00 17.05  4177.25WORK ZONE SIGNS (BARR)

0090 4415000000-N 1115  2 EA  3552.00 7104.00 3075.00 6150.00 6215.75  12431.50FLASHING ARROW BOARD

0091 4422000000-N 1120  30 DAY 35.00 1050.00 143.00 4290.00 156.55  4696.50PORT CHANGE MSG SIGN (SHORT TERM)

0092 4430000000-N 1130  132 EA  44.62 5889.84 30.00 3960.00 86.50  11418.00DRUMS

0093 4435000000-N 1135  116 EA  17.03 1975.48 34.85 4042.60 42.20  4895.20CONES

0094 4445000000-E 1145  296 LF  21.00 6216.00 26.00 7696.00 36.60  10833.60BARRICADES (TYPE III)

0095 4450000000-N 1150  1,552 HR  18.00 27936.00 20.00 31040.00 30.00  46560.00FLAGGER

0096 4480000000-N 1165  2 EA  8000.00 16000.00 2641.00 5282.00 2242.50  4485.00TMA

0097 4650000000-N 1251  202 EA  8.00 1616.00 8.00 1616.00 8.00  1616.00TEMP RAISED PVMT MRKS

0098 4685000000-E 1205  41,204 LF  0.49 20189.96 0.49 20189.96 0.49  20189.96THERMO PVT MKG LINES 4"90

0099 4686000000-E 1205  43,572 LF  0.59 25707.48 0.59 25707.48 0.59  25707.48THERMO PVT MKG LINES 4"120

0100 4695000000-E 1205  387 LF  3.00 1161.00 3.00 1161.00 3.00  1161.00THERMO PVT MKG LINES 8"90 MILS

0101 4710000000-E 1205  152 LF  12.00 1824.00 12.00 1824.00 12.00  1824.0024"WIDE THERMO 120 MILS

0102 4725000000-E 1205  11 EA  250.00 2750.00 250.00 2750.00 250.00  2750.00THERMO PVT SYMBOL 90MILS

0103 4810000000-E 1205  33,779 LF  0.25 8444.75 0.25 8444.75 0.25  8444.75PAINT PVMT MARKINGS 4"

0104 4820000000-E 1205  425 LF  1.00 425.00 1.00 425.00 1.00  425.00PAINT PVMT MARKINGS 8"

0105 4845000000-N 1205  9 EA  50.00 450.00 50.00 450.00 50.00  450.00PAINT PVT MKG SYMBOL

0106 4900000000-N 1251  379 EA  8.00 3032.00 8.00 3032.00 8.00  3032.00PERM RAISED PVMT MARKERS

0107 5325600000-E 1510  819 LF  40.00 32760.00 59.50 48730.50 46.00  37674.006" WATER LINE

0108 5540000000-E 1515  2 EA  850.00 1700.00 1035.03 2070.06 1175.00  2350.006" VALVE

0109 5649000000-N 1515  4 EA  1000.00 4000.00 1351.00 5404.00 750.00  3000.00RECONNECT WATER METER

0110 5800000000-E 1530  980 LF  5.00 4900.00 0.55 539.00 2.00  1960.00ABANDON 6" UTILITY PIPE

0111 6000000000-E 1605  87,770 LF  1.65 144820.50 2.60 228202.00 1.65  144820.50TEMPORARY SILT FENCE

0112 6006000000-E 1610  780 TON 46.97 36636.60 56.80 44304.00 66.60  51948.00EROS CONTRL STONE CL A

0113 6009000000-E 1610  6,560 TON 31.45 206312.00 54.80 359488.00 66.60  436896.00EROS CONTRL STONE CL B

0114 6012000000-E 1610  10,880 TON 26.45 287776.00 50.10 545088.00 54.10  588608.00SEDIMENT CONTROL STONE

0115 6015000000-E 1615  80 ACR 625.00 50000.00 680.00 54400.00 625.00  50000.00TEMPORARY MULCHING

0116 6018000000-E 1620  4,600 LB  3.90 17940.00 2.80 12880.00 3.90  17940.00SEED FOR TEMP SEEDING

0117 6021000000-E 1620  23 TON 745.00 17135.00 580.00 13340.00 745.00  17135.00FERT FOR TEMP SEEDING
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0118 6024000000-E 1622  5,000 LF  7.40 37000.00 19.50 97500.00 15.10  75500.00TEMPORARY SLOPE DRAINS

0119 6029000000-E SP   14,600 LF  1.65 24090.00 2.00 29200.00 1.65  24090.00SAFETY FENCE

0120 6030000000-E 1630  6,000 CY  0.01 60.00 12.80 76800.00 7.55  45300.00SILT EXCAVATION

0121 6036000000-E 1631  20,000 SY  1.25 25000.00 1.15 23000.00 1.25  25000.00MATTING FOR EROS CONTROL

0122 6037000000-E SP   100 SY  3.75 375.00 8.00 800.00 3.75  375.00COIR FIBER MAT

0123 6038000000-E SP   150 SY  5.00 750.00 8.00 1200.00 5.00  750.00PERM SOIL REINF MAT

0124 6042000000-E 1632  280 LF  4.00 1120.00 4.00 1120.00 5.15  1442.001/4" HARDWARE CLOTH

0125 6043000000-E SP   55 SY  5.00 275.00 9.20 506.00 9.55  525.25LOW PERMEABILITY GEOTEXTILE

0126 6046000000-E 1636  125 LF  30.00 3750.00 37.10 4637.50 50.00  6250.00TEMP PIPE FOR STREAM CROSS

0127 6069000000-E 1638  100 CY  50.00 5000.00 22.00 2200.00 50.00  5000.00STILLING BASINS

0128 6071012000-E SP   4,950 LF  5.00 24750.00 11.20 55440.00 7.45  36877.50COIR FIBER WATTLE

0129 6071020000-E SP   560 LB  7.00 3920.00 8.00 4480.00 9.25  5180.00POLYACRYLAMIDE (PAM)

0130 6071030000-E 1640  300 LF  5.50 1650.00 6.00 1800.00 5.50  1650.00COIR FIBER BAFFLE

0131 6071050000-E SP   3 EA  500.00 1500.00 2500.00 7500.00 1107.50  3322.50**" SKIMMER
(1-1/2")

0132 6084000000-E 1660  80 ACR 1615.00 129200.00 1880.00 150400.00 1615.00  129200.00SEEDING AND MULCHING

0133 6087000000-E 1660  40 ACR 75.00 3000.00 75.00 3000.00 75.00  3000.00MOWING

0134 6090000000-E 1661  1,000 LB  8.50 8500.00 8.00 8000.00 15.40  15400.00SEED FOR REPAIR SEEDING

0135 6093000000-E 1661 3.25 TON 800.00 2600.00 800.00 2600.00 1481.25  4814.06FERT FOR REPAIR SEEDING

0136 6096000000-E 1662  2,025 LB  4.00 8100.00 3.80 7695.00 4.00  8100.00SEED FOR SUPP SEEDING

0137 6108000000-E 1665 60.25 TON 715.00 43078.75 650.00 39162.50 715.00  43078.75FERTILIZER TOPDRESSING

0138 6111000000-E SP   215 LF  25.00 5375.00 25.00 5375.00 100.00  21500.00IMPERVIOUS DIKE

0139 6114500000-N 1667  30 MHR 75.00 2250.00 50.00 1500.00 75.00  2250.00SPECIALIZED HAND MOWING

0140 6117000000-N SP   100 EA  300.00 30000.00 294.00 29400.00 300.00  30000.00RESPONSE FOR EROS CONTROL

0141 6120000000-E SP   60 CY  50.00 3000.00 50.00 3000.00 150.00  9000.00CULVERT DIVERSION CHANNEL

0142 6123000000-E 1670  5 ACR 2425.00 12125.00 1200.00 6000.00 2425.00  12125.00REFORESTATION

0143 7301000000-E 1715  300 LF  17.00 5100.00 17.00 5100.00 27.00  8100.00DIRECT DRILL (***********)
(2, 1.25")

0144 7324000000-N 1716  4 EA  425.00 1700.00 425.00 1700.00 169.00  676.00JUNCTION BOX (STANDARD SIZE)

0145 7980000000-N SP   8 EA  145.00 1160.00 145.00 1160.00 165.00  1320.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0146 7980000000-N SP   2 EA  325.00 650.00 325.00 650.00 624.00  1248.00GENERIC SIGNAL ITEM (EA)
6" X 6" WOOD PEDESTAL

0147 7980000000-N SP   2 EA  5000.00 10000.00 5000.00 10000.00 5929.00  11858.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0148 7980000000-N SP   2 EA  73000.00 146000.00 73000.00 146000.00 66978.00  133956.00GENERIC SIGNAL ITEM (EA)
DMS

0149 7980000000-N SP   2 EA  4000.00 8000.00 4000.00 8000.00 4469.00  8938.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0150 7980000000-N SP   2 EA  41000.00 82000.00 41000.00 82000.00 40272.00  80544.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0151 7980000000-N SP   2 EA  750.00 1500.00 750.00 1500.00 512.00  1024.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0152 7980000000-N SP   2 EA  1300.00 2600.00 1300.00 2600.00 1723.00  3446.00GENERIC SIGNAL ITEM (EA)
INDUSTRIAL ETHERNET SWITCH
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0153 7980000000-N SP   2 EA  1200.00 2400.00 1200.00 2400.00 738.00  1476.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINATION PANEL

0154 7990000000-E SP   80 LF  2.00 160.00 2.00 160.00 2.03  162.40GENERIC SIGNAL ITEM (LF)
#4 AWG SOLID BARE COPPER GROUNDING CONDUCTOR

0155 7990000000-E SP   20 LF  2.90 58.00 2.90 58.00 8.70  174.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER          CONDUCTORS

0156 7990000000-E SP   340 LF  4.90 1666.00 4.90 1666.00 3.65  1241.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER          CONDUCTORS

0157 7992000000-E SP   16 CY  650.00 10400.00 650.00 10400.00 910.31  14564.96GENERIC SIGNAL ITEM (CY)
OVERHEAD FOOTINGS

CULVERT ITEMS

0158 8126000000-N 414 Lump Sum 18000.00 19000.00  10500.00CULV EXCAV @ ************
(148+73.00-L-)

0159 8133000000-E 414  68 TON 50.00 3400.00 50.00 3400.00 50.00  3400.00FND CONDIT MAT, BOX CULV

0160 8196000000-E 420  110 CY  675.00 74250.00 675.00 74250.00 900.00  99000.00CLASS A CONCRETE (CULV)

0161 8245000000-E 425  18,545 LB  1.00 18545.00 1.00 18545.00 1.50  27817.50REINF STEEL (CULVERT)

 

    TOTAL 9693147.49 TOTAL 10298376.93 TOTAL  13157175.63CONTRACT TOTAL

 

    SUB-TOTAL 9578952.49 SUB-TOTAL 10183181.93 SUB-TOTAL  13016458.13ROADWAY ITEMS

    SUB-TOTAL 114195.00 SUB-TOTAL 115195.00 SUB-TOTAL  140717.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8614907.10   BARNHILL CONTRACTING COMPANY

     2  9122799.71   RPC CONTRACTING INC

     3  9532824.18   E. V. WILLIAMS, INC.

     4  9693147.49   SAWYER'S LAND DEVELOPING, INC

     5  10298376.93   S. T. WOOTEN CORPORATION

     6  13157175.63   PLT CONSTRUCTION CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 404000.00 425977.00  400000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 350000.00 737945.00  694000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 100.00 100.00 16692.00 16692.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  9,900 CY  1.00 9900.00 17.15 169785.00 20.00  198000.00UNCLASSIFIED EXCAVATION

0005 0030000000-N SP  Lump Sum 18000.00 25000.00  25000.00BRG APP SUB REG TIER**
(32+18.50 -L-)

0006 0036000000-E 225  1,000 CY  11.10 11100.00 6.50 6500.00 15.00  15000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  6,400 CY  10.00 64000.00 7.40 47360.00 8.00  51200.00BORROW EXCAVATION

0008 0134000000-E 240  1,282 CY  8.30 10640.60 6.60 8461.20 15.00  19230.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  8,500 SY  3.65 31025.00 4.25 36125.00 5.00  42500.00REMOVAL OF EXT ASPHALT PVMT

0010 0196000000-E 270  2,000 SY  1.20 2400.00 1.50 3000.00 2.50  5000.00GEOTEXTILE SOIL STABILIZATION

0011 0255000000-E SP   55 TON 78.50 4317.50 100.00 5500.00 100.00  5500.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0012 0318000000-E 300  970 TON 12.00 11640.00 21.00 20370.00 22.00  21340.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  2,830 SY  1.00 2830.00 2.00 5660.00 1.80  5094.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  672 LF  36.40 24460.80 20.35 13675.20 42.00  28224.0015" DRAINAGE PIPE

0015 0335300000-E 305  396 LF  39.30 15562.80 23.25 9207.00 50.00  19800.0018" DRAINAGE PIPE

0016 0335400000-E 305  568 LF  45.85 26042.80 30.25 17182.00 50.00  28400.0024" DRAINAGE PIPE

0017 0335500000-E 305  428 LF  55.10 23582.80 38.15 16328.20 68.00  29104.0030" DRAINAGE PIPE

0018 0335600000-E 305  28 LF  78.00 2184.00 65.00 1820.00 94.00  2632.0036" DRAINAGE PIPE

0019 0335800000-E 305  16 LF  115.00 1840.00 84.55 1352.80 150.00  2400.0048" DRAINAGE PIPE

0020 0378000000-E 310  156 LF  45.85 7152.60 31.75 4953.00 50.00  7800.0024" RC PIPE CULV III

0021 0402000000-E 310  12 LF  115.00 1380.00 108.80 1305.60 150.00  1800.0048" RC PIPE CULV III

0022 0448000000-E 310  28 LF  125.00 3500.00 101.75 2849.00 150.00  4200.00***" RCP CULV CLASS IV
(48")

0023 0448200000-E 310  3,508 LF  40.10 140670.80 24.45 85770.60 40.00  140320.0015" RCP CULV CLASS IV

0024 0448300000-E 310  740 LF  45.60 33744.00 26.80 19832.00 45.00  33300.0018" RCP CULV CLASS IV

0025 0448400000-E 310  868 LF  52.15 45266.20 34.90 30293.20 60.00  52080.0024" RCP CULV CLASS IV

0026 0448500000-E 310  532 LF  61.45 32691.40 45.55 24232.60 63.00  33516.0030" RCP CULV CLASS IV

0027 0448600000-E 310  432 LF  79.65 34408.80 56.70 24494.40 86.00  37152.0036" RCP CULV CLASS IV

0028 0654000000-E 310  80 LF  205.00 16400.00 196.50 15720.00 275.00  22000.00***X***"CSP ARCH CULV *****
(77" X 52", 0.109")

0029 0995000000-E 340  2,523 LF  8.00 20184.00 6.55 16525.65 8.00  20184.00PIPE REMOVAL

0030 1011000000-N 500 Lump Sum 462000.00 513304.00  500000.00FINE GRADING

0031 1099500000-E 505  1,000 CY  10.50 10500.00 6.50 6500.00 24.00  24000.00SHALLOW UNDERCUT

0032 1099700000-E 505  1,900 TON 14.20 26980.00 16.50 31350.00 20.00  38000.00CLASS IV SUBGRD STABILIZATION

0033 1121000000-E 520  140 TON 35.00 4900.00 23.25 3255.00 30.00  4200.00AGGREGATE BASE COURSE

0034 1220000000-E 545  1,000 TON 20.00 20000.00 18.25 18250.00 30.00  30000.00INCIDENTAL STONE BASE

0035 1275000000-E 600  130 GAL 11.50 1495.00 6.00 780.00 7.00  910.00PRIME COAT

0036 1308000000-E 607  5,100 SY  2.25 11475.00 2.36 12036.00 5.50  28050.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0037 1330000000-E 607  3,850 SY  9.25 35612.50 4.37 16824.50 9.00  34650.00INCIDENTAL MILLING
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0038 1489000000-E 610  7,500 TON 38.30 287250.00 32.00 240000.00 40.00  300000.00ASP CONC BASE CRS B25.0B

0039 1498000000-E 610  6,700 TON 38.70 259290.00 32.00 214400.00 39.00  261300.00ASP CONC INTR CRS I19.0B

0040 1519000000-E 610  6,900 TON 37.35 257715.00 32.00 220800.00 37.00  255300.00ASP CONC SURF CRS S9.5B

0041 1575000000-E 620  1,070 TON 607.00 649490.00 622.00 665540.00 610.00  652700.00ASP FOR PLANT MIX

0042 1693000000-E 654  130 TON 141.00 18330.00 165.00 21450.00 180.00  23400.00ASPH PLT MIX PVMT REPAIR

0043 2022000000-E 815  168 CY  5.80 974.40 9.75 1638.00 15.00  2520.00SUBDRAIN EXCAVATION

0044 2026000000-E 815  750 SY  4.50 3375.00 5.15 3862.50 2.00  1500.00GEOTEXTILE FOR SUBSURF DRNS

0045 2033000000-E 815  126 CY  26.00 3276.00 12.15 1530.90 35.00  4410.00SUBDRAIN FINE AGGREGATE

0046 2036000000-E 815  126 CY  33.10 4170.60 35.20 4435.20 35.00  4410.00SUBDRAIN COARSE AGGREGATE

0047 2044000000-E 815  750 LF  11.45 8587.50 10.90 8175.00 8.00  6000.006" PERF SUBDRN PIPE

0048 2070000000-N 815  2 EA  356.00 712.00 268.50 537.00 250.00  500.00SUBDRN PIPE OUTLET

0049 2077000000-E 815  12 LF  25.40 304.80 18.15 217.80 10.00  120.006" OUTLET PIPE

0050 2209000000-E 838  6 CY  700.00 4200.00 655.20 3931.20 1100.00  6600.00ENDWALLS

0051 2220000000-E 838 14.8 CY  700.00 10360.00 995.00 14726.00 1350.00  19980.00REINFORCED ENDWALLS

0052 2253000000-E 840  14 CY  655.00 9170.00 1339.55 18753.70 825.00  11550.00PIPE COLLARS

0053 2264000000-E 840  1 CY  1180.00 1180.00 1542.20 1542.20 500.00  500.00PIPE PLUGS

0054 2286000000-N 840  91 EA  800.00 72800.00 1289.60 117353.60 1450.00  131950.00MASNRY DRAINAGE STRUCT

0055 2308000000-E 840  18 LF  176.00 3168.00 310.60 5590.80 350.00  6300.00MASNRY DRAINAGE STRUCT

0056 2364000000-N 840  24 EA  448.00 10752.00 553.20 13276.80 500.00  12000.00FRAME W/2GRTS 840.16 STD

0057 2365000000-N 840  3 EA  435.00 1305.00 562.75 1688.25 500.00  1500.00FRAME W/2GRTS 840.22 STD

0058 2374000000-N 840  14 EA  516.00 7224.00 604.10 8457.40 500.00  7000.00FRAME-GRT-HD 840.03 **
(E)

0059 2374000000-N 840  21 EA  516.00 10836.00 626.90 13164.90 500.00  10500.00FRAME-GRT-HD 840.03 **
(F)

0060 2374000000-N 840  26 EA  516.00 13416.00 506.35 13165.10 500.00  13000.00FRAME-GRT-HD 840.03 **
(G)

0061 2396000000-N 840  1 EA  310.00 310.00 501.20 501.20 350.00  350.00FRAME W/COVER STD 840.54

0062 2440000000-N 852  9 EA  706.00 6354.00 275.00 2475.00 500.00  4500.00CONC TRANS SECT FOR CATCH BASIN

0063 2451000000-N 852  12 EA  706.00 8472.00 275.00 3300.00 500.00  6000.00CONC TRANS SECT FOR DROP INLET

0064 2462000000-E SP   1 EA  2765.00 2765.00 6303.05 6303.05 1500.00  1500.00**" SLUICE GATE
(6")

0065 2538000000-E 846  1,190 LF  16.85 20051.50 12.64 15041.60 13.00  15470.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0066 2542000000-E 846  1,020 LF  12.25 12495.00 10.91 11128.20 10.00  10200.001'-6" CONC CURB & GUTTER

0067 2549000000-E 846  10,070 LF  15.90 160113.00 11.85 119329.50 11.00  110770.002'-6" CONC CURB & GUTTER

0068 2591000000-E 848  2,660 SY  27.70 73682.00 19.85 52801.00 24.00  63840.004" CONCRETE SIDEWALK

0069 2605000000-N 848  42 EA  835.00 35070.00 651.00 27342.00 850.00  35700.00CONCRETE CURB RAMP

0070 2612000000-E 848  280 SY  39.50 11060.00 38.02 10645.60 32.00  8960.006" CONCRETE DRIVEWAY

0071 2619000000-E 850  90 SY  33.90 3051.00 85.01 7650.90 30.00  2700.004" CONCRETE PAVED DITCH

0072 2655000000-E 852  1,120 SY  40.75 45640.00 30.79 34484.80 42.00  47040.005" MONO CONC ISLDS (KEY IN)

0073 2830000000-N 858  10 EA  335.00 3350.00 500.00 5000.00 500.00  5000.00ADJ MANHOLES

0074 2845000000-N 858  25 EA  225.00 5625.00 450.00 11250.00 450.00  11250.00ADJ METER OR VALVE BOXES

0075 2860000000-N 859  1 EA  1275.00 1275.00 1300.00 1300.00 1800.00  1800.00CONVERT CB TO JB
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0076 3030000000-E 862 312.5 LF  15.70 4906.25 16.00 5000.00 16.00  5000.00STL BM GUARDRAIL

0077 3150000000-N 862  10 EA  10.00 100.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0078 3215000000-N 862  2 EA  1475.00 2950.00 1500.00 3000.00 1500.00  3000.00GR ANCHOR TYPE III

0079 3270000000-N SP   2 EA  1875.00 3750.00 1900.00 3800.00 1900.00  3800.00GR ANCHOR TYPE 350

0080 3536000000-E 866  917 LF  4.65 4264.05 4.65 4264.05 4.75  4355.75CHN LK FENCE 48" FABRIC

0081 3542000000-E 866  79 EA  37.50 2962.50 38.00 3002.00 38.50  3041.50MET LINE PST 48" CL FEN

0082 3548000000-E 866  14 EA  88.00 1232.00 92.00 1288.00 90.00  1260.00MET TERM PST 48" CL FEN

0083 3554000000-E 866  4 EA  105.00 420.00 110.00 440.00 115.00  460.00MET GATE PST **" CL FEN D
(48")

0084 3565000000-E 866  2 EA  820.00 1640.00 1000.00 2000.00 900.00  1800.00DBL GATE **HIGH, **WIDE, **OPEN
(48", 6', 12')

0085 3628000000-E 876  40 TON 50.60 2024.00 43.15 1726.00 80.00  3200.00RIP RAP, CLASS I

0086 3635000000-E 876  180 TON 44.20 7956.00 41.30 7434.00 70.00  12600.00RIP RAP, CLASS II

0087 3649000000-E 876  50 TON 50.20 2510.00 42.10 2105.00 80.00  4000.00RIP RAP, CLASS B

0088 3656000000-E 876  2,525 SY  2.40 6060.00 2.00 5050.00 2.00  5050.00GEOTEXTILE FOR DRAINGE

0089 4072000000-E 903  910 LF  3.48 3166.80 4.99 4540.90 5.00  4550.00SUPPORT, 3-LB STL U-CHAN

0090 4096000000-N 904  4 EA  80.00 320.00 85.00 340.00 100.00  400.00SIGN ERECTION, TYPE D

0091 4102000000-N 904  37 EA  46.50 1720.50 42.00 1554.00 50.00  1850.00SIGN ERECTION, TYPE E

0092 4108000000-N 904  6 EA  46.50 279.00 78.00 468.00 100.00  600.00SIGN ERECTION, TYPE F

0093 4116100000-N 904  4 EA  125.00 500.00 59.00 236.00 100.00  400.00SIGN ERECT, RELOC ** GRD MTD
(D)

0094 4155000000-N 907  38 EA  3.50 133.00 1.00 38.00 1.00  38.00DISPOSE SIGN SYST U-CHAN

0095 4158000000-N 907  4 EA  35.00 140.00 1.00 4.00 1.00  4.00DISPOSE SIGN SYST WOOD

0096 4192000000-N 907  7 EA  5.00 35.00 1.00 7.00 1.00  7.00DISPOSE SUPPORT, U-CHAN

0097 4238000000-N 907  1 EA  5.00 5.00 1.00 1.00 1.00  1.00DISPOSE SIGN, D, E, F

0098 4400000000-E 1110  781 SF  4.10 3202.10 3.50 2733.50 4.50  3514.50WORK ZONE SIGNS (STAT)

0099 4405000000-E 1110  308 SF  33.35 10271.80 23.25 7161.00 20.00  6160.00WORK ZONE SIGNS (PORT)

0100 4410000000-E 1110  202 SF  15.60 3151.20 6.80 1373.60 5.50  1111.00WORK ZONE SIGNS (BARR)

0101 4415000000-N 1115  1 EA  2290.00 2290.00 4081.35 4081.35 3500.00  3500.00FLASHING ARROW BOARD

0102 4420000000-N 1120  4 EA  4500.00 18000.00 6036.85 24147.40 8000.00  32000.00PORTABLE CHANGE MSG SIGN

0103 4430000000-N 1130  350 EA  57.00 19950.00 49.35 17272.50 50.00  17500.00DRUMS

0104 4435000000-N 1135  25 EA  29.00 725.00 37.15 928.75 10.00  250.00CONES

0105 4445000000-E 1145  256 LF  68.20 17459.20 17.20 4403.20 15.00  3840.00BARRICADES (TYPE III)

0106 4455000000-N 1150  600 DAY 150.00 90000.00 301.15 180690.00 150.00  90000.00FLAGGER

0107 4510000000-N SP   96 HR  58.00 5568.00 25.00 2400.00 60.00  5760.00LAW ENFORCEMENT

0108 4650000000-N 1251  300 EA  6.00 1800.00 6.00 1800.00 6.00  1800.00TEMP RAISED PVMT MRKS

0109 4685000000-E 1205  6,878 LF  0.68 4677.04 0.68 4677.04 0.65  4470.70THERMO PVT MKG LINES 4"90

0110 4686000000-E 1205  19,925 LF  0.75 14943.75 0.75 14943.75 0.90  17932.50THERMO PVT MKG LINES 4"120

0111 4695000000-E 1205  592 LF  2.00 1184.00 2.00 1184.00 4.00  2368.00THERMO PVT MKG LINES 8"90 MILS

0112 4697000000-E 1205  1,325 LF  2.50 3312.50 2.50 3312.50 4.00  5300.00THERMO PVT MKG LINE 8"120 MILS

0113 4710000000-E 1205  389 LF  6.50 2528.50 6.50 2528.50 12.00  4668.0024"WIDE THERMO 120 MILS

0114 4721000000-E 1205  32 EA  100.00 3200.00 100.00 3200.00 100.00  3200.00THERMO PVT MKG CHARACTER 120
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0115 4725000000-E 1205  94 EA  110.00 10340.00 110.00 10340.00 125.00  11750.00THERMO PVT SYMBOL 90MILS

0116 4770000000-E 1205  1,625 LF  3.00 4875.00 3.00 4875.00 1.65  2681.254" COLD APPL PLSTIC LINES TYPE **
(II)

0117 4770000000-E 1205  1,500 LF  2.65 3975.00 2.65 3975.00 1.50  2250.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0118 4780000000-E 1205  84 LF  6.00 504.00 6.00 504.00 3.30  277.208" COLD APPL PLSTIC LINES TYPE **
(II)

0119 4810000000-E 1205  63,403 LF  0.25 15850.75 0.25 15850.75 0.35  22191.05PAINT PVMT MARKINGS 4"

0120 4835000000-E 1205  2,061 LF  3.00 6183.00 3.00 6183.00 3.50  7213.50PAINT PVT MKG LINES 24"

0121 4840000000-N 1205  16 EA  55.00 880.00 55.00 880.00 40.00  640.00PAINT PVT MKG CHARACTER

0122 4845000000-N 1205  102 EA  55.00 5610.00 55.00 5610.00 40.00  4080.00PAINT PVT MKG SYMBOL

0123 4850000000-E 1205  3,500 LF  1.25 4375.00 1.25 4375.00 0.85  2975.00LINE REMOVAL 4" WIDE

0124 4875000000-N 1205  4 EA  65.00 260.00 0.65 2.60 35.00  140.00REMOVAL OF SYMBL & CHARAC

0125 5325600000-E 1510  254 LF  54.00 13716.00 100.00 25400.00 235.00  59690.006" WATER LINE

0126 5325800000-E 1510  184 LF  76.40 14057.60 90.00 16560.00 140.00  25760.008" WATER LINE

0127 5326200000-E 1510  885 LF  112.86 99881.10 95.00 84075.00 130.00  115050.0012" WATER LINE

0128 5540000000-E 1515  4 EA  1195.00 4780.00 800.00 3200.00 900.00  3600.006" VALVE

0129 5546000000-E 1515  1 EA  1722.00 1722.00 1100.00 1100.00 1200.00  1200.008" VALVE

0130 5558000000-E 1515  2 EA  3160.00 6320.00 2000.00 4000.00 2000.00  4000.0012" VALVE

0131 5648000000-N 1515  16 EA  655.00 10480.00 475.00 7600.00 1850.00  29600.00RELOCATE WATER METER

0132 5649000000-N 1515  1 EA  870.00 870.00 550.00 550.00 1275.00  1275.00RECONNECT WATER METER

0133 5672000000-N 1515  8 EA  2763.00 22104.00 2225.00 17800.00 2100.00  16800.00RELOCATE FIRE HYDRANT

0134 5678600000-E 1515  1 EA  7522.00 7522.00 7500.00 7500.00 6000.00  6000.008" LINE STOP

0135 5691000000-E 1520  848 LF  94.00 79712.00 70.00 59360.00 50.00  42400.00**" SANITARY GRAVITY SEWER
(15")

0136 5691300000-E 1520  198 LF  98.00 19404.00 105.00 20790.00 105.00  20790.008" SANITARY GRAVITY SEWER

0137 5691400000-E 1520  649 LF  120.00 77880.00 70.00 45430.00 70.00  45430.0010" SANITARY GRAVITY SEWER

0138 5691500000-E 1520  53 LF  146.20 7748.60 185.00 9805.00 150.00  7950.0012" SANITARY GRAVITY SEWER

0139 5692000000-E 1520  265 LF  271.00 71815.00 335.00 88775.00 210.00  55650.0030" SANITARY GRAVITY SEWER

0140 5775000000-E 1525  8 EA  2211.00 17688.00 3000.00 24000.00 2200.00  17600.004' DIA UTILITY MANHOLE

0141 5776000000-E 1525  2 EA  3190.00 6380.00 5150.00 10300.00 7000.00  14000.005' DIA UTILITY MANHOLE

0142 5781000000-E 1525  12 LF  355.00 4260.00 56.00 672.00 300.00  3600.00UTILITY MANHOLE WALL, 4' DIA

0143 5782000000-E 1525  13 LF  370.00 4810.00 91.00 1183.00 350.00  4550.00UTILITY MANHOLE WALL, 5' DIA

0144 5801000000-E 1530  1,203 LF  4.10 4932.30 5.50 6616.50 10.00  12030.00ABANDON 8" UTILITY PIPE

0145 5802000000-E 1530  546 LF  6.28 3428.88 4.75 2593.50 16.00  8736.00ABANDON 10" UTILITY PIPE

0146 5804000000-E 1530  910 LF  8.05 7325.50 11.25 10237.50 16.00  14560.00ABANDON 12" UTILITY PIPE

0147 5814000000-E 1530  300 LF  65.00 19500.00 24.00 7200.00 36.00  10800.00ABANDON 30" UTILITY PIPE

0148 5816000000-N 1530  10 EA  655.00 6550.00 550.00 5500.00 1675.00  16750.00ABANDON UTILITY MANHOLE

0149 6000000000-E 1605  8,675 LF  1.60 13880.00 1.60 13880.00 1.60  13880.00TEMPORARY SILT FENCE

0150 6006000000-E 1610  70 TON 40.20 2814.00 40.20 2814.00 80.00  5600.00EROS CONTRL STONE CL A

0151 6009000000-E 1610  275 TON 41.30 11357.50 39.65 10903.75 40.00  11000.00EROS CONTRL STONE CL B

0152 6012000000-E 1610  1,430 TON 30.40 43472.00 32.65 46689.50 25.00  35750.00SEDIMENT CONTROL STONE
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0153 6015000000-E 1615  6 ACR 650.00 3900.00 700.00 4200.00 700.00  4200.00TEMPORARY MULCHING

0154 6018000000-E 1620  600 LB  4.00 2400.00 3.50 2100.00 3.50  2100.00SEED FOR TEMP SEEDING

0155 6021000000-E 1620  3 TON 800.00 2400.00 1000.00 3000.00 1000.00  3000.00FERT FOR TEMP SEEDING

0156 6024000000-E 1622  200 LF  13.25 2650.00 20.80 4160.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0157 6029000000-E SP   100 LF  1.60 160.00 1.60 160.00 6.00  600.00SAFETY FENCE

0158 6030000000-E 1630  350 CY  15.00 5250.00 6.00 2100.00 20.00  7000.00SILT EXCAVATION

0159 6036000000-E 1631  1,450 SY  1.90 2755.00 1.65 2392.50 2.50  3625.00MATTING FOR EROS CONTROL

0160 6037000000-E SP   1,200 SY  5.85 7020.00 6.50 7800.00 6.50  7800.00COIR FIBER MAT

0161 6042000000-E 1632  2,900 LF  3.50 10150.00 4.70 13630.00 3.50  10150.001/4" HARDWARE CLOTH

0162 6045000000-E SP   125 LF  50.50 6312.50 39.30 4912.50 70.00  8750.00**" TEMPORARY PIPE
(36")

0163 6048000000-E SP   145 SY  35.00 5075.00 32.00 4640.00 45.00  6525.00FLOAT TURBIDITY CURTAIN

0164 6070000000-N 1639  50 EA  231.00 11550.00 562.80 28140.00 50.00  2500.00SPECIAL STILLING BASINS

0165 6071012000-E SP   330 LF  6.25 2062.50 10.20 3366.00 8.00  2640.00COIR FIBER WATTLE

0166 6071014000-E SP   100 LF  12.00 1200.00 12.40 1240.00 12.00  1200.00COIR FIBER WATTLE BARRIER

0167 6071020000-E SP   15 LB  20.00 300.00 15.70 235.50 20.00  300.00POLYACRYLAMIDE (PAM)

0168 6071050000-E SP   1 EA  1200.00 1200.00 956.95 956.95 900.00  900.00**" SKIMMER
(1-1/2")

0169 6084000000-E 1660  9 ACR 1650.00 14850.00 1800.00 16200.00 1800.00  16200.00SEEDING AND MULCHING

0170 6087000000-E 1660  6 ACR 125.00 750.00 65.00 390.00 65.00  390.00MOWING

0171 6090000000-E 1661  100 LB  12.00 1200.00 10.00 1000.00 3.00  300.00SEED FOR REPAIR SEEDING

0172 6093000000-E 1661 0.25 TON 800.00 200.00 1500.00 375.00 900.00  225.00FERT FOR REPAIR SEEDING

0173 6096000000-E 1662  200 LB  6.00 1200.00 10.50 2100.00 3.50  700.00SEED FOR SUPP SEEDING

0174 6108000000-E 1665 5.75 TON 800.00 4600.00 800.00 4600.00 800.00  4600.00FERTILIZER TOPDRESSING

0175 6111000000-E SP   40 LF  112.00 4480.00 39.70 1588.00 80.00  3200.00IMPERVIOUS DIKE

0176 6114500000-N 1667  10 MHR 70.00 700.00 60.00 600.00 60.00  600.00SPECIALIZED HAND MOWING

0177 6117000000-N SP   50 EA  250.00 12500.00 150.00 7500.00 150.00  7500.00RESPONSE FOR EROS CONTROL

0178 6123000000-E 1670 0.1 ACR 5000.00 500.00 3800.00 380.00 6000.00  600.00REFORESTATION

0179 7048500000-E 1705  8 EA  760.00 6080.00 752.68 6021.44 760.00  6080.0016" PEDEST SIG HEAD 1 SEC W/CD

0180 7060000000-E 1705  6,152 LF  2.25 13842.00 2.32 14272.64 2.25  13842.00SIGNAL CABLE

0181 7120000000-E 1705  28 EA  749.00 20972.00 708.20 19829.60 749.00  20972.00VEHICLE SIGNAL HD (12", 3 SECT)

0182 7132000000-E 1705  1 EA  879.00 879.00 842.63 842.63 879.00  879.00VEHICLE SIGNAL HD (12", 4 SECT)

0183 7144000000-E 1705  3 EA  1069.00 3207.00 1022.33 3066.99 1069.00  3207.00VEHICLE SIGNAL HD (12", 5 SECT)

0184 7252000000-E 1710  950 LF  1.50 1425.00 2.11 2004.50 1.50  1425.00MESSENGER CABLE (1/4")

0185 7264000000-E 1710  1,650 LF  1.50 2475.00 2.96 4884.00 1.50  2475.00MESSENGER CABLE (3/8")

0186 7279000000-E 1715  100 LF  0.60 60.00 0.96 96.00 0.60  60.00TRACER WIRE

0187 7300000000-E 1715  690 LF  5.50 3795.00 5.36 3698.40 5.50  3795.00UNPAVED TRENCH (***********)
(1-2")

0188 7300000000-E 1715  80 LF  7.00 560.00 6.32 505.60 7.00  560.00UNPAVED TRENCH (***********)
(2-2")

0189 7300000000-E 1715  25 LF  8.00 200.00 7.85 196.25 8.00  200.00UNPAVED TRENCH (***********)
(3-2")

0190 7324000000-N 1716  19 EA  169.00 3211.00 193.10 3668.90 169.00  3211.00JUNCTION BOX (STANDARD SIZE)
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0191 7348000000-N 1716  2 EA  408.00 816.00 405.74 811.48 408.00  816.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0192 7360000000-N 1720  3 EA  750.00 2250.00 925.71 2777.13 750.00  2250.00WOOD POLE

0193 7372000000-N 1721  13 EA  358.00 4654.00 389.06 5057.78 358.00  4654.00GUY ASSEMBLY

0194 7420000000-E 1722  1 EA  369.00 369.00 593.47 593.47 369.00  369.002" RISER WITH WEATHERHEAD

0195 7432000000-E 1722  1 EA  381.00 381.00 950.07 950.07 381.00  381.002" RISER WITH TUBING

0196 7444000000-E 1725  3,100 LF  5.25 16275.00 6.18 19158.00 5.25  16275.00INDUCTIVE LOOP SAWCUT

0197 7456000000-E 1726  8,060 LF  1.40 11284.00 0.76 6125.60 1.40  11284.00LEAD-IN CABLE(********)
(14-2)

0198 7481000000-N SP   1 EA  1033.00 1033.00 1184.43 1184.43 1033.00  1033.00SITE SURVEY

0199 7481240000-N SP   4 EA  612.00 2448.00 1561.18 6244.72 612.00  2448.00CAMERA W/O INT LOOP EMUL PORCESS

0200 7481260000-N SP   1 EA  5981.00 5981.00 10017.72 10017.72 5981.00  5981.00EXT LOOP EMULATOR PROCESS UNIT

0201 7516000000-E 1730  1,400 LF  1.45 2030.00 1.72 2408.00 1.45  2030.00COMMUNICATIONS CABLE (** FIBER)
(12)

0202 7540000000-N 1731  1 EA  1000.00 1000.00 996.27 996.27 1000.00  1000.00SPLICE ENCLOSURE

0203 7541000000-N 1731  2 EA  520.00 1040.00 514.04 1028.08 520.00  1040.00MOD SPLICE ENCLOSURE

0204 7552000000-N 1731  1 EA  982.00 982.00 969.27 969.27 982.00  982.00INTERCONNECT CENTER

0205 7566000000-N 1733  2 EA  99.00 198.00 105.24 210.48 99.00  198.00DELINEATOR MARKER

0206 7575160000-E 1734  1,350 LF  0.90 1215.00 1.16 1566.00 0.90  1215.00REM EXT COMM CABLE

0207 7576000000-N SP   8 EA  7423.00 59384.00 7098.78 56790.24 7423.00  59384.00METAL STRAIN SIGNAL POLE

0208 7613000000-N SP   8 EA  924.00 7392.00 645.00 5160.00 924.00  7392.00SOIL TEST

0209 7614100000-E SP   60 CY  902.00 54120.00 755.33 45319.80 902.00  54120.00DRILLED PIER FOUND

0210 7636000000-N 1745  4 EA  209.00 836.00 205.11 820.44 209.00  836.00SIGN FOR SIGNALS

0211 7642200000-N 1743  7 EA  1383.00 9681.00 1358.45 9509.15 1383.00  9681.00TYPE II PED W/ FOUNDATION

0212 7684000000-N 1750  1 EA  612.00 612.00 1173.33 1173.33 612.00  612.00SIGNAL CABINET FOUNDATION

0213 7756000000-N 1751  1 EA  11571.00 11571.00 12459.05 12459.05 11571.00  11571.00CONTLR WITH CBNT, 2070L BASE MTD

0214 7780000000-N 1751  5 EA  91.00 455.00 94.00 470.00 91.00  455.00DETECTOR CARD (TYPE 2070L)

0215 7901000000-N 1753  1 EA  296.00 296.00 446.09 446.09 296.00  296.00CABINET BASE EXTENDER

0216 7948000000-N 1757  1 EA  2577.00 2577.00 1932.34 1932.34 2577.00  2577.00TRAFFIC SIGNAL REMOVAL

0217 7980000000-N SP   1 EA  2427.00 2427.00 2379.47 2379.47 2427.00  2427.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

STRUCTURE ITEMS

0218 8017000000-N SP  Lump Sum 67000.00 134966.00  75000.00CM&R TEMP ACCESS ***********
(32+18.50-L-)

0219 8035000000-N 402 Lump Sum 60000.00 125000.00  200000.00REMV EXIST STR **********
(32+18.50-L-)

0220 8105520000-E 411 554.5 LF  677.00 375396.50 540.00 299430.00 500.00  277250.003'-0" DRILLD PIER IN SOIL

0221 8105620000-E 411  228 LF  677.00 154356.00 540.00 123120.00 500.00  114000.003'-0" DRILLD PIER NO SOIL

0222 8111200000-E 411 355.5 LF  200.00 71100.00 199.00 70744.50 250.00  88875.00PERM STL CASING FOR 3' PIER

0223 8114000000-N 411  1 EA  500.00 500.00 500.00 500.00 1500.00  1500.00SPT TESTING

0224 8115000000-N 411  1 EA  1900.00 1900.00 1900.00 1900.00 3000.00  3000.00CSL TESTING

0225 8121000000-N 412 Lump Sum 31000.00 34893.40  40000.00UNCL STR EXCAV STA *****
(32+18.50-L-)
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0226 8156000000-E SP   16,094 SF  7.50 120705.00 11.50 185081.00 10.00  160940.00CONCRETE WEARING SURFACE

0227 8161000000-E 420  18,263 SF  0.35 6392.05 0.70 12784.10 0.50  9131.50GROOVING BRIDGE FLOORS

0228 8175000000-E 420 134.7 CY  340.00 45798.00 650.00 87555.00 500.00  67350.00CLASS AA CONC (BRIDGE)

0229 8182000000-E 420 263.9 CY  733.00 193438.70 750.00 197925.00 850.00  224315.00CLASS A CONCRETE (BRIDGE)

0230 8210000000-N 422 Lump Sum 93000.00 100000.00  75000.00BRG APPR SLAB ***********
(32+18.50-L-)

0231 8217000000-E 425  81,661 LB  1.00 81661.00 0.10 8166.10 1.50  122491.50REINF STEEL (BRIDGE)

0232 8224000000-E 425  4,478 LB  1.15 5149.70 2.25 10075.50 2.00  8956.00EPOXY COAT REINF STL BRDG

0233 8238000000-E 425  14,386 LB  1.75 25175.50 1.75 25175.50 2.75  39561.50SPIRAL COL REINF STL BRG

0234 8364000000-E 450  275 LF  65.00 17875.00 85.00 23375.00 60.00  16500.00HP12X53 PILES

0235 8391000000-N 450  22 EA  200.00 4400.00 150.00 3300.00 150.00  3300.00STEEL PILE POINTS

0236 8482000000-E 460 484.67 LF  148.00 71731.16 150.00 72700.50 140.00  67853.80THREE BAR METAL RAIL

0237 8590000000-E 876  300 TON 20.00 6000.00 43.00 12900.00 1.00  300.00RIP RAP, CLASS **
(I, 2'-0" THICK)

0238 8622000000-E 876  333 SY  5.00 1665.00 2.00 666.00 4.00  1332.00GEOTEXTILE FOR DRAINAGE

0239 8657000000-N 430 Lump Sum 25000.00 48500.00  30000.00ELASTOMERIC BEARINGS

0240 8692000000-N SP  Lump Sum 24000.00 48500.00  30000.00FOAM JOINT SEALS

0241 8762000000-E 430  6,500 LF  133.00 864500.00 120.00 780000.00 120.00  780000.003'-0"X 1'-9"PRESTR SLABS

0242 8990000000-N SP   2,000 DOL 284.00 568000.00 285.00 570000.00 220.00  440000.00CONTRACT TIME

 

    TOTAL 8114908.43 TOTAL 8560049.70 TOTAL  8813131.25CONTRACT TOTAL

 

    SUB-TOTAL 5199164.82 SUB-TOTAL 5582792.10 SUB-TOTAL  5936474.95ROADWAY ITEMS

    SUB-TOTAL 2915743.61 SUB-TOTAL 2977257.60 SUB-TOTAL  2876656.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8114908.43   BARNHILL CONTRACTING COMPANY

     2  8560049.70   PLT CONSTRUCTION CO., INC.

     3  8813131.25   FSC II LLC DBA FRED SMITH COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 391500.00 415000.00  435780.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 70000.00 50000.00  35000.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  25,300 CY  6.65 168245.00 13.00 328900.00 12.00  303600.00UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 54500.00 65000.00  95000.00REINF BRG APPR **********
(28+17.07-L-)

0005 0050000000-E 226  1 ACR 15000.00 15000.00 2500.00 2500.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  2,250 CY  17.00 38250.00 15.00 33750.00 10.00  22500.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 884000.00 1747000.00  561000.00GRADING

0008 0134000000-E 240  20 CY  17.95 359.00 22.00 440.00 40.00  800.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  2,250 CY  28.25 63562.50 5.00 11250.00 20.00  45000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  5,250 SY  2.55 13387.50 1.90 9975.00 2.00  10500.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   1,327 SF  27.00 35829.00 75.00 99525.00 50.00  66350.00TEMPORARY SHORING

0012 0255000000-E SP   150 TON 78.00 11700.00 100.00 15000.00 75.00  11250.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0013 0318000000-E 300  628 TON 26.22 16466.16 25.00 15700.00 31.67  19888.76FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  1,941 SY  3.70 7181.70 2.00 3882.00 3.08  5978.28FND CONDIT GEOTEXTILE

0015 0335200000-E 305  160 LF  31.50 5040.00 44.00 7040.00 25.00  4000.0015" DRAINAGE PIPE

0016 0335300000-E 305  192 LF  34.50 6624.00 55.00 10560.00 25.00  4800.0018" DRAINAGE PIPE

0017 0366000000-E 310  204 LF  40.00 8160.00 60.00 12240.00 38.02  7756.0815" RC PIPE CULV III

0018 0372000000-E 310  112 LF  40.67 4555.04 60.00 6720.00 45.05  5045.6018" RC PIPE CULV III

0019 0378000000-E 310  8 LF  65.25 522.00 110.00 880.00 56.77  454.1624" RC PIPE CULV III

0020 0384000000-E 310  72 LF  91.30 6573.60 100.00 7200.00 70.31  5062.3230" RC PIPE CULV III

0021 0390000000-E 310  36 LF  103.25 3717.00 110.00 3960.00 89.68  3228.4836" RC PIPE CULV III

0022 0448200000-E 310  2,672 LF  36.25 96860.00 50.00 133600.00 44.74  119545.2815" RCP CULV CLASS IV

0023 0448300000-E 310  52 LF  59.00 3068.00 110.00 5720.00 51.77  2692.0418" RCP CULV CLASS IV

0024 0448400000-E 310  160 LF  53.00 8480.00 60.00 9600.00 64.42  10307.2024" RCP CULV CLASS IV

0025 0453000000-E 310  1 EA  825.00 825.00 1000.00 1000.00 683.30  683.30**" PIPE END SECTION
(15")

0026 0582000000-E 310  124 LF  36.50 4526.00 50.00 6200.00 39.83  4938.9215" CS PIPE CULV 0.064"

0027 0588000000-E 310  52 LF  41.50 2158.00 60.00 3120.00 45.30  2355.6018" CS PIPE CULV 0.064"

0028 0636000000-E 310  4 EA  310.00 1240.00 400.00 1600.00 390.59  1562.36**" CS ELBOW *****" THICK
(15", 0.064")

0029 0636000000-E 310  2 EA  375.00 750.00 600.00 1200.00 434.34  868.68**" CS ELBOW *****" THICK
(18", 0.064")

0030 0995000000-E 340  880 LF  16.00 14080.00 12.00 10560.00 13.96  12284.80PIPE REMOVAL

0031 1099500000-E 505  1,000 CY  17.50 17500.00 20.00 20000.00 15.00  15000.00SHALLOW UNDERCUT

0032 1099700000-E 505  1,950 TON 19.25 37537.50 18.00 35100.00 25.00  48750.00CLASS IV SUBGRD STABILIZATION

0033 1110000000-E 510  500 TON 35.00 17500.00 8.00 4000.00 25.00  12500.00STABILIZER AGGREGATE

0034 1121000000-E 520  560 TON 33.00 18480.00 20.00 11200.00 25.00  14000.00AGGREGATE BASE COURSE

0035 1220000000-E 545  500 TON 19.50 9750.00 35.00 17500.00 28.00  14000.00INCIDENTAL STONE BASE

0036 1297000000-E 607  12,640 SY  1.25 15800.00 2.75 34760.00 5.03  63579.20MILL ASP PVMT *****" DTH
(1-1/2")
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0037 1308000000-E 607  6,050 SY  3.75 22687.50 5.75 34787.50 5.03  30431.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0038 1489000000-E 610  8,010 TON 54.00 432540.00 33.00 264330.00 39.20  313992.00ASP CONC BASE CRS B25.0B

0039 1498000000-E 610  5,835 TON 56.00 326760.00 34.50 201307.50 40.20  234567.00ASP CONC INTR CRS I19.0B

0040 1519000000-E 610  7,030 TON 60.00 421800.00 34.50 242535.00 40.20  282606.00ASP CONC SURF CRS S9.5B

0041 1575000000-E 620  1,060 TON 500.00 530000.00 610.00 646600.00 653.27  692466.20ASP FOR PLANT MIX

0042 1693000000-E 654  195 TON 203.00 39585.00 180.00 35100.00 125.63  24497.85ASPH PLT MIX PVMT REPAIR

0043 1891000000-E SP   470 SY  54.00 25380.00 45.00 21150.00 55.70  26179.00GENERIC PAVING ITEM (SY)
6" JOINTED CONCRETE WITH WIRE MESH (4X4  W3XW3)

0044 2000000000-N 806  71 EA  250.00 17750.00 185.00 13135.00 205.00  14555.00RIGHT OF WAY MARKERS

0045 2022000000-E 815  112 CY  28.00 3136.00 20.00 2240.00 45.00  5040.00SUBDRAIN EXCAVATION

0046 2033000000-E 815  84 CY  27.00 2268.00 20.00 1680.00 55.00  4620.00SUBDRAIN FINE AGGREGATE

0047 2044000000-E 815  500 LF  10.00 5000.00 6.00 3000.00 8.00  4000.006" PERF SUBDRN PIPE

0048 2070000000-N 815  1 EA  400.00 400.00 250.00 250.00 450.00  450.00SUBDRN PIPE OUTLET

0049 2077000000-E 815  6 LF  30.00 180.00 20.00 120.00 50.00  300.006" OUTLET PIPE

0050 2190000000-N 828  1 EA  1075.00 1075.00 1250.00 1250.00 1250.00  1250.00TEMP STL PLT COVER FOR MDS

0051 2209000000-E 838  2 CY  1965.00 3930.00 1300.00 2600.00 1202.05  2404.10ENDWALLS

0052 2253000000-E 840  3 CY  2040.00 6120.00 1000.00 3000.00 1472.88  4418.64PIPE COLLARS

0053 2275000000-E SP   11 CY  305.00 3355.00 550.00 6050.00 370.81  4078.91FLOWABLE FILL

0054 2286000000-N 840  56 EA  1450.00 81200.00 1300.00 72800.00 1208.25  67662.00MASNRY DRAINAGE STRUCT

0055 2308000000-E 840  8 LF  285.00 2280.00 450.00 3600.00 324.98  2599.84MASNRY DRAINAGE STRUCT

0056 2364000000-N 840  9 EA  500.00 4500.00 500.00 4500.00 1029.13  9262.17FRAME W/2GRTS 840.16 STD

0057 2366000000-N 840  8 EA  415.00 3320.00 500.00 4000.00 1010.38  8083.04FRAME W/2GRTS 840.24 STD

0058 2367000000-N 840  2 EA  475.00 950.00 500.00 1000.00 1010.38  2020.76FRAME W/2GRTS 840.29 STD

0059 2374000000-N 840  3 EA  610.00 1830.00 550.00 1650.00 654.13  1962.39FRAME-GRT-HD 840.03 **
(E)

0060 2374000000-N 840  19 EA  630.00 11970.00 550.00 10450.00 679.13  12903.47FRAME-GRT-HD 840.03 **
(F)

0061 2374000000-N 840  13 EA  631.00 8203.00 550.00 7150.00 679.13  8828.69FRAME-GRT-HD 840.03 **
(G)

0062 2396000000-N 840  4 EA  383.00 1532.00 375.00 1500.00 472.88  1891.52FRAME W/COVER STD 840.54

0063 2440000000-N 852  4 EA  500.00 2000.00 450.00 1800.00 850.00  3400.00CONC TRANS SECT FOR CATCH BASIN

0064 2451000000-N 852  7 EA  975.00 6825.00 450.00 3150.00 350.00  2450.00CONC TRANS SECT FOR DROP INLET

0065 2542000000-E 846  2,680 LF  13.00 34840.00 12.00 32160.00 12.15  32562.001'-6" CONC CURB & GUTTER

0066 2549000000-E 846  7,095 LF  17.25 122388.75 12.00 85140.00 14.18  100607.102'-6" CONC CURB & GUTTER

0067 2577000000-E 846  265 LF  25.75 6823.75 20.00 5300.00 75.96  20129.40CONC EXPRESSWAY GUTTER

0068 2591000000-E 848  3,650 SY  31.00 113150.00 24.00 87600.00 24.31  88731.504" CONCRETE SIDEWALK

0069 2605000000-N 848  22 EA  1085.00 23870.00 850.00 18700.00 860.85  18938.70CONCRETE CURB RAMP

0070 2612000000-E 848  90 SY  60.00 5400.00 35.00 3150.00 58.74  5286.606" CONCRETE DRIVEWAY

0071 2647000000-E 852  185 SY  67.00 12395.00 50.00 9250.00 55.70  10304.505" MONO CONC ISLANDS (SURF MTD)

0072 2655000000-E 852  960 SY  62.00 59520.00 45.00 43200.00 91.15  87504.005" MONO CONC ISLDS (KEY IN)

0073 2893000000-N 859  1 EA  965.00 965.00 1750.00 1750.00 1978.94  1978.94CONVERT CB TO JB W/MH

0074 2920000000-N 859  2 EA  961.91 1923.82 1750.00 3500.00 2072.69  4145.38CONVERT DI TO CB
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0075 3030000000-E 862  650 LF  15.00 9750.00 15.00 9750.00 15.00  9750.00STL BM GUARDRAIL

0076 3105000000-N 862  2 EA  65.00 130.00 65.00 130.00 65.00  130.00SBGR TERM SECT

0077 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0078 3195000000-N 862  2 EA  510.00 1020.00 510.00 1020.00 510.00  1020.00GR ANCHOR TYPE AT-1

0079 3210000000-N 862  1 EA  510.00 510.00 510.00 510.00 510.00  510.00GR ANCHOR TYPE CAT-1

0080 3215000000-N 862  2 EA  1450.00 2900.00 1450.00 2900.00 1450.00  2900.00GR ANCHOR TYPE III

0081 3270000000-N SP   2 EA  1850.00 3700.00 1850.00 3700.00 1850.00  3700.00GR ANCHOR TYPE 350

0082 3360000000-E 863  110 LF  1.00 110.00 1.00 110.00 1.00  110.00REMOVE EXISTING GUARDRAIL

0083 3387000000-N 862  1 EA  975.00 975.00 975.00 975.00 975.00  975.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0084 3533000000-E 866  340 LF  10.75 3655.00 10.75 3655.00 10.75  3655.00CHN LK FENCE **" FABRIC
(72")

0085 3539000000-E 866  30 EA  56.00 1680.00 56.00 1680.00 56.00  1680.00MET LINE PST **" CL FEN
(72")

0086 3545000000-E 866  3 EA  130.00 390.00 130.00 390.00 130.00  390.00MET TERM PST **" CL FEN
(72")

0087 3649000000-E 876  116 TON 39.00 4524.00 60.00 6960.00 30.00  3480.00RIP RAP, CLASS B

0088 3656000000-E 876  1,980 SY  4.10 8118.00 2.06 4078.80 2.00  3960.00GEOTEXTILE FOR DRAINGE

0089 4072000000-E 903  788 LF  4.98 3924.24 6.00 4728.00 5.65  4452.20SUPPORT, 3-LB STL U-CHAN

0090 4096000000-N 904  2 EA  85.00 170.00 95.00 190.00 100.00  200.00SIGN ERECTION, TYPE D

0091 4102000000-N 904  77 EA  45.00 3465.00 95.00 7315.00 55.00  4235.00SIGN ERECTION, TYPE E

0092 4116100000-N 904  1 EA  95.00 95.00 300.00 300.00 125.00  125.00SIGN ERECT, RELOC ** GRD MTD
(E)

0093 4155000000-N 907  45 EA  1.00 45.00 5.00 225.00 1.00  45.00DISPOSE SIGN SYST U-CHAN

0094 4400000000-E 1110  998 SF  4.05 4041.90 4.25 4241.50 4.25  4241.50WORK ZONE SIGNS (STAT)

0095 4405000000-E 1110  430 SF  58.00 24940.00 20.00 8600.00 7.75  3332.50WORK ZONE SIGNS (PORT)

0096 4410000000-E 1110  294 SF  4.15 1220.10 5.50 1617.00 5.50  1617.00WORK ZONE SIGNS (BARR)

0097 4415000000-N 1115  3 EA  2550.00 7650.00 1500.00 4500.00 2600.00  7800.00FLASHING ARROW BOARD

0098 4420000000-N 1120  3 EA  8400.00 25200.00 1500.00 4500.00 13774.03  41322.09PORTABLE CHANGE MSG SIGN

0099 4422000000-N 1120  21 DAY 140.00 2940.00 80.00 1680.00 58.00  1218.00PORT CHANGE MSG SIGN (SHORT TERM)

0100 4430000000-N 1130  240 EA  81.00 19440.00 43.00 10320.00 39.00  9360.00DRUMS

0101 4435000000-N 1135  40 EA  34.00 1360.00 15.00 600.00 15.00  600.00CONES

0102 4445000000-E 1145  352 LF  5.75 2024.00 18.50 6512.00 18.50  6512.00BARRICADES (TYPE III)

0103 4455000000-N 1150  150 DAY 200.00 30000.00 325.00 48750.00 175.00  26250.00FLAGGER

0104 4465000000-N 1160  2 EA  4850.00 9700.00 3850.00 7700.00 3850.00  7700.00TEMPORARY CRASH CUSHIONS

0105 4470000000-N 1160  1 EA  1950.00 1950.00 1250.00 1250.00 1250.00  1250.00RESET CRASH CUSHION

0106 4480000000-N 1165  4 EA  7500.00 30000.00 3000.00 12000.00 4000.00  16000.00TMA

0107 4485000000-E 1170  635 LF  23.00 14605.00 18.25 11588.75 18.25  11588.75PORT CONC BARRIER

0108 4507000000-E 1170  166 LF  48.00 7968.00 60.00 9960.00 39.50  6557.00WATER FILLED BARRIER

0109 4510000000-N SP   80 HR  70.00 5600.00 55.00 4400.00 75.00  6000.00LAW ENFORCEMENT

0110 4516000000-N 1180  30 EA  65.00 1950.00 38.00 1140.00 26.50  795.00SKINNY DRUM

0111 4650000000-N 1251  1,230 EA  4.00 4920.00 4.00 4920.00 5.25  6457.50TEMP RAISED PVMT MRKS

0112 4685000000-E 1205  7,267 LF  0.65 4723.55 0.65 4723.55 0.61  4432.87THERMO PVT MKG LINES 4"90
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0113 4686000000-E 1205  16,826 LF  0.75 12619.50 0.75 12619.50 0.67  11273.42THERMO PVT MKG LINES 4"120

0114 4690000000-E 1205  387 LF  1.00 387.00 1.00 387.00 1.50  580.50THERMO PVT MKG LINES 6"120 MILS

0115 4695000000-E 1205  2,670 LF  3.00 8010.00 3.00 8010.00 1.95  5206.50THERMO PVT MKG LINES 8"90 MILS

0116 4697000000-E 1205  901 LF  3.00 2703.00 3.00 2703.00 2.00  1802.00THERMO PVT MKG LINE 8"120 MILS

0117 4710000000-E 1205  644 LF  10.00 6440.00 10.00 6440.00 6.00  3864.0024"WIDE THERMO 120 MILS

0118 4721000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00 155.00  3100.00THERMO PVT MKG CHARACTER 120

0119 4725000000-E 1205  106 EA  100.00 10600.00 100.00 10600.00 160.00  16960.00THERMO PVT SYMBOL 90MILS

0120 4770000000-E 1205  968 LF  1.75 1694.00 1.75 1694.00 2.95  2855.604" COLD APPL PLSTIC LINES TYPE **
(II)

0121 4770000000-E 1205  2,852 LF  1.65 4705.80 1.65 4705.80 3.50  9982.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0122 4775000000-E 1205  82 LF  2.00 164.00 2.00 164.00 8.00  656.006" COLD APPL PLSTIC LINES TYPE **
(II)

0123 4810000000-E 1205  50,690 LF  0.30 15207.00 0.30 15207.00 0.20  10138.00PAINT PVMT MARKINGS 4"

0124 4820000000-E 1205  4,361 LF  0.75 3270.75 0.75 3270.75 0.50  2180.50PAINT PVMT MARKINGS 8"

0125 4835000000-E 1205  1,121 LF  3.00 3363.00 3.00 3363.00 2.25  2522.25PAINT PVT MKG LINES 24"

0126 4840000000-N 1205  16 EA  30.00 480.00 30.00 480.00 85.00  1360.00PAINT PVT MKG CHARACTER

0127 4845000000-N 1205  185 EA  30.00 5550.00 30.00 5550.00 90.00  16650.00PAINT PVT MKG SYMBOL

0128 4850000000-E 1205  21,799 LF  0.50 10899.50 0.50 10899.50 0.87  18965.13LINE REMOVAL 4" WIDE

0129 4855000000-E 1205  379 LF  0.50 189.50 0.50 189.50 1.25  473.75LINE REMOVAL 6" WIDE

0130 4860000000-E 1205  611 LF  1.00 611.00 1.00 611.00 2.00  1222.00LINE REMOVAL 8" WIDE

0131 4870000000-E 1205  335 LF  3.00 1005.00 3.00 1005.00 3.00  1005.00LINE REMOVAL 24" WIDE

0132 4875000000-N 1205  46 EA  30.00 1380.00 30.00 1380.00 65.00  2990.00REMOVAL OF SYMBL & CHARAC

0133 4900000000-N 1251  14 EA  4.00 56.00 4.00 56.00 25.00  350.00PERM RAISED PVMT MARKERS

0134 4905000000-N 1253  422 EA  31.00 13082.00 31.00 13082.00 32.00  13504.00SNOWPLB PVMT MRKER

0135 5325800000-E 1510  146 LF  125.00 18250.00 155.00 22630.00 160.19  23387.748" WATER LINE

0136 5326200000-E 1510  1,345 LF  120.00 161400.00 97.00 130465.00 138.74  186605.3012" WATER LINE

0137 5546000000-E 1515  1 EA  2075.00 2075.00 1450.00 1450.00 1567.66  1567.668" VALVE

0138 5558000000-E 1515  5 EA  3300.00 16500.00 2400.00 12000.00 2786.41  13932.0512" VALVE

0139 5572200000-E 1515  2 EA  8000.00 16000.00 7800.00 15600.00 8905.75  17811.5012" TAPPING VALVE

0140 5589200000-E 1515  2 EA  6130.00 12260.00 6500.00 13000.00 12687.13  25374.262" AIR RELEASE VALVE

0141 5648000000-N 1515  2 EA  1165.00 2330.00 2400.00 4800.00 1932.16  3864.32RELOCATE WATER METER

0142 5666000000-E 1515  4 EA  7600.00 30400.00 7500.00 30000.00 8405.94  33623.76FIRE HYDRANT

0143 5672000000-N 1515  3 EA  3750.00 11250.00 3400.00 10200.00 6432.03  19296.09RELOCATE FIRE HYDRANT

0144 5679000000-E 1515  2 EA  12500.00 25000.00 12500.00 25000.00 17062.19  34124.3812" LINE STOP

0145 5709300000-E 1520  143 LF  215.00 30745.00 140.00 20020.00 207.48  29669.646" FORCE MAIN SEWER

0146 5800000000-E 1530  134 LF  8.25 1105.50 12.00 1608.00 10.62  1423.08ABANDON 6" UTILITY PIPE

0147 5801000000-E 1530  140 LF  8.20 1148.00 12.00 1680.00 11.51  1611.40ABANDON 8" UTILITY PIPE

0148 5804000000-E 1530  1,100 LF  11.75 12925.00 14.00 15400.00 14.79  16269.00ABANDON 12" UTILITY PIPE

0149 5815500000-N 1530  4 EA  535.00 2140.00 1600.00 6400.00 703.03  2812.12REMOVE FIRE HYDRANT

0150 5828000000-N 1530  1 EA  660.00 660.00 3000.00 3000.00 1119.66  1119.66REMOVE UTILITY MANHOLE
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0151 5882000000-N SP   1 EA  19000.00 19000.00 13500.00 13500.00 15583.00  15583.00GENERIC UTILITY ITEM (EA)
12" CHECK VALVE AND MANHOLE

0152 6000000000-E 1605  10,080 LF  1.77 17841.60 1.95 19656.00 1.77  17841.60TEMPORARY SILT FENCE

0153 6006000000-E 1610  600 TON 45.00 27000.00 50.00 30000.00 30.00  18000.00EROS CONTRL STONE CL A

0154 6009000000-E 1610  580 TON 46.00 26680.00 30.00 17400.00 30.00  17400.00EROS CONTRL STONE CL B

0155 6012000000-E 1610  1,170 TON 40.00 46800.00 20.00 23400.00 25.00  29250.00SEDIMENT CONTROL STONE

0156 6015000000-E 1615 21.5 ACR 700.00 15050.00 700.00 15050.00 700.00  15050.00TEMPORARY MULCHING

0157 6018000000-E 1620  550 LB  3.50 1925.00 3.50 1925.00 3.50  1925.00SEED FOR TEMP SEEDING

0158 6021000000-E 1620 2.25 TON 950.00 2137.50 950.00 2137.50 950.00  2137.50FERT FOR TEMP SEEDING

0159 6024000000-E 1622  380 LF  15.00 5700.00 15.00 5700.00 10.00  3800.00TEMPORARY SLOPE DRAINS

0160 6029000000-E SP   200 LF  2.00 400.00 5.00 1000.00 2.00  400.00SAFETY FENCE

0161 6030000000-E 1630  790 CY  15.00 11850.00 10.00 7900.00 10.00  7900.00SILT EXCAVATION

0162 6036000000-E 1631  25,000 SY  1.45 36250.00 1.45 36250.00 1.45  36250.00MATTING FOR EROS CONTROL

0163 6038000000-E SP   370 SY  4.95 1831.50 4.95 1831.50 4.95  1831.50PERM SOIL REINF MAT

0164 6042000000-E 1632  4,190 LF  3.50 14665.00 3.50 14665.00 3.50  14665.001/4" HARDWARE CLOTH

0165 6071012000-E SP   740 LF  8.00 5920.00 9.00 6660.00 8.00  5920.00COIR FIBER WATTLE

0166 6071020000-E SP   420 LB  8.00 3360.00 13.00 5460.00 8.00  3360.00POLYACRYLAMIDE (PAM)

0167 6071030000-E 1640  100 LF  5.50 550.00 5.00 500.00 5.50  550.00COIR FIBER BAFFLE

0168 6084000000-E 1660  18 ACR 1790.00 32220.00 1500.00 27000.00 1790.00  32220.00SEEDING AND MULCHING

0169 6087000000-E 1660  9 ACR 65.00 585.00 65.00 585.00 65.00  585.00MOWING

0170 6090000000-E 1661  250 LB  3.00 750.00 3.00 750.00 3.00  750.00SEED FOR REPAIR SEEDING

0171 6093000000-E 1661 0.75 TON 700.00 525.00 700.00 525.00 700.00  525.00FERT FOR REPAIR SEEDING

0172 6096000000-E 1662  400 LB  3.50 1400.00 3.50 1400.00 3.50  1400.00SEED FOR SUPP SEEDING

0173 6108000000-E 1665 11.5 TON 700.00 8050.00 350.00 4025.00 700.00  8050.00FERTILIZER TOPDRESSING

0174 6114500000-N 1667  25 MHR 60.00 1500.00 60.00 1500.00 60.00  1500.00SPECIALIZED HAND MOWING

0175 6117000000-N SP   100 EA  75.00 7500.00 50.00 5000.00 75.00  7500.00RESPONSE FOR EROS CONTROL

0176 6132000000-N SP   100 EA  50.00 5000.00 100.00 10000.00 50.00  5000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0177 6132000000-N SP   64 EA  85.00 5440.00 125.00 8000.00 80.00  5120.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0178 7048500000-E 1705  10 EA  970.00 9700.00 550.00 5500.00 765.66  7656.6016" PEDEST SIG HEAD 1 SEC W/CD

0179 7060000000-E 1705  3,950 LF  2.75 10862.50 1.30 5135.00 2.22  8769.00SIGNAL CABLE

0180 7120000000-E 1705  17 EA  740.00 12580.00 600.00 10200.00 729.29  12397.93VEHICLE SIGNAL HD (12", 3 SECT)

0181 7132000000-E 1705  2 EA  935.00 1870.00 750.00 1500.00 881.82  1763.64VEHICLE SIGNAL HD (12", 4 SECT)

0182 7144000000-E 1705  3 EA  1190.00 3570.00 1000.00 3000.00 1072.73  3218.19VEHICLE SIGNAL HD (12", 5 SECT)

0183 7216000000-N 1705  2 EA  220.00 440.00 200.00 400.00 65.20  130.40MODIFY EXT VEHIC SIGNL HD

0184 7252000000-E 1710  1,800 LF  1.15 2070.00 1.70 3060.00 1.52  2736.00MESSENGER CABLE (1/4")

0185 7264000000-E 1710  950 LF  3.95 3752.50 2.60 2470.00 1.62  1539.00MESSENGER CABLE (3/8")

0186 7279000000-E 1715  1,200 LF  0.60 720.00 0.50 600.00 0.59  708.00TRACER WIRE

0187 7300000000-E 1715  30 LF  9.75 292.50 6.50 195.00 6.09  182.70UNPAVED TRENCH (***********)
(1, 2")

0188 7300100000-E 1715  700 LF  3.10 2170.00 4.50 3150.00 1.28  896.00UNPAVED TRENCH TEMP LEADIN
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0189 7301000000-E 1715  1,200 LF  15.00 18000.00 14.00 16800.00 20.40  24480.00DIRECT DRILL (***********)
(1, 2")

0190 7324000000-N 1716  10 EA  345.00 3450.00 375.00 3750.00 169.70  1697.00JUNCTION BOX (STANDARD SIZE)

0191 7348000000-N 1716  2 EA  540.00 1080.00 550.00 1100.00 419.19  838.38JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0192 7432000000-E 1722  1 EA  445.00 445.00 445.00 445.00 580.81  580.812" RISER WITH TUBING

0193 7444000000-E 1725  2,930 LF  7.00 20510.00 6.50 19045.00 5.19  15206.70INDUCTIVE LOOP SAWCUT

0194 7456000000-E 1726  6,060 LF  1.60 9696.00 0.90 5454.00 1.28  7756.80LEAD-IN CABLE(********)
(14-2)

0195 7516000000-E 1730  3,100 LF  3.00 9300.00 1.60 4960.00 1.45  4495.00COMMUNICATIONS CABLE (** FIBER)
(12)

0196 7540000000-N 1731  1 EA  1575.00 1575.00 1200.00 1200.00 1038.38  1038.38SPLICE ENCLOSURE

0197 7541000000-N 1731  1 EA  970.00 970.00 1300.00 1300.00 1160.61  1160.61MOD SPLICE ENCLOSURE

0198 7566000000-N 1733  2 EA  95.00 190.00 90.00 180.00 98.99  197.98DELINEATOR MARKER

0199 7576000000-N SP   5 EA  7855.00 39275.00 5000.00 25000.00 7510.10  37550.50METAL STRAIN SIGNAL POLE

0200 7613000000-N SP   5 EA  765.00 3825.00 1000.00 5000.00 1050.51  5252.55SOIL TEST

0201 7614100000-E SP   40 CY  1110.00 44400.00 550.00 22000.00 932.32  37292.80DRILLED PIER FOUND

0202 7636000000-N 1745  6 EA  340.00 2040.00 350.00 2100.00 222.22  1333.32SIGN FOR SIGNALS

0203 7642200000-N 1743  9 EA  1135.00 10215.00 1500.00 13500.00 1172.73  10554.57TYPE II PED W/ FOUNDATION

0204 7684000000-N 1750  2 EA  1030.00 2060.00 1000.00 2000.00 617.17  1234.34SIGNAL CABINET FOUNDATION

0205 7756000000-N 1751  2 EA  13650.00 27300.00 15000.00 30000.00 13003.03  26006.06CONTLR WITH CBNT, 2070L BASE MTD

0206 7780000000-N 1751  19 EA  130.00 2470.00 150.00 2850.00 91.92  1746.48DETECTOR CARD (TYPE 2070L)

0207 7901000000-N 1753  2 EA  350.00 700.00 300.00 600.00 297.98  595.96CABINET BASE EXTENDER

0208 7980000000-N SP   1 EA  1015.00 1015.00 1250.00 1250.00 68.69  68.69GENERIC SIGNAL ITEM (EA)
DROP CABLE ASSEMBLY

0209 7980000000-N SP   4 EA  5840.00 23360.00 5500.00 22000.00 4202.02  16808.08GENERIC SIGNAL ITEM (EA)
RECTANGULAR RAPID FLASHING BEACON ASSEMBLY

STRUCTURE ITEMS

0210 8056000000-N 402 Lump Sum 285000.00 350000.00  525000.00REMV EXIST STR **********
(28+17.07-L-)

0211 8112730000-N 450  1 EA  4000.00 4000.00 4500.00 4500.00 1500.00  1500.00PDA TESTING

0212 8121000000-N 412 Lump Sum 25000.00 30000.00  156245.00UNCL STR EXCAV STA *****
(28+17.07-L-)

0213 8147000000-E 420  15,585 SF  39.55 616386.75 36.00 561060.00 50.00  779250.00REINF CONCRETE DECK SLAB

0214 8161000000-E 420  14,258 SF  0.61 8697.38 0.50 7129.00 0.44  6273.52GROOVING BRIDGE FLOORS

0215 8182000000-E 420 334.2 CY  720.00 240624.00 900.00 300780.00 1250.00  417750.00CLASS A CONCRETE (BRIDGE)

0216 8210000000-N 422 Lump Sum 87500.00 80000.00  82950.00BRG APPR SLAB ***********
(28+17.07-L-)

0217 8217000000-E 425  36,724 LB  0.78 28644.72 1.50 55086.00 1.25  45905.00REINF STEEL (BRIDGE)

0218 8265000000-E 430 1,578.75 LF  215.00 339431.25 240.00 378900.00 450.00  710437.5054" PRESTR CONCRETE GIRDR

0219 8364000000-E 450  1,130 LF  55.80 63054.00 50.00 56500.00 63.75  72037.50HP12X53 PILES

0220 8387000000-E 450  1,200 LF  122.50 147000.00 110.00 132000.00 215.00  258000.00PP18X0.50 GALV STL PILE

0221 8391000000-N 450  12 EA  275.00 3300.00 250.00 3000.00 775.00  9300.00STEEL PILE POINTS

0222 8475000000-E 460 341.01 LF  126.00 42967.26 120.00 40921.20 121.00  41262.21TWO BAR METAL RAIL



JUN 30, 2014 09:13 AM

TIP NO U-4432 2:00 PM 7 /  7 004

WAKE

35029.3.D1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1370 (TRYON RD) FROM WEST OF BRIDGE #259 OVER NORFOLK SOUTHERN RAILWAY TO US-70/NC-50 (WILMINGTON ST).

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION, INC.

RALEIGH,  NC MOORESVILLE,  NC

C203360JUN 17 2014

0.941 MI

0223 8517000000-E 460 357.73 LF  257.00 91936.61 120.00 42927.60 87.40  31265.601'-**"X*****"CONC PARAPET
(2" X 2'-11 3/4")

0224 8524000000-E SP   352 LF  104.00 36608.00 104.00 36608.00 105.00  36960.00**" CHAIN LINK FENCE
(72")

0225 8531000000-E 462  1,325 SY  60.00 79500.00 60.00 79500.00 50.00  66250.004" SLOPE PROTECTION

0226 8657000000-N 430 Lump Sum 12000.00 35000.00  35000.00ELASTOMERIC BEARINGS

0227 8692000000-N SP  Lump Sum 25250.00 35000.00  20000.00FOAM JOINT SEALS

0228 8727000000-N SP  Lump Sum 37500.00 35000.00  40000.00ELEC CONDUIT SYS SIGNAL ******
(28+17.07-L-)

 

    TOTAL 7839878.23 TOTAL 8378997.45 TOTAL  8673610.68CONTRACT TOTAL

 

    SUB-TOTAL 5665478.26 SUB-TOTAL 6115085.65 SUB-TOTAL  5338224.35ROADWAY ITEMS

    SUB-TOTAL 2174399.97 SUB-TOTAL 2263911.80 SUB-TOTAL  3335386.33STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7839878.23   S. T. WOOTEN CORPORATION

     2  8378997.45   FSC II LLC DBA FRED SMITH COMPANY

     3  8673610.68   DANE CONSTRUCTION, INC.



JUN 30, 2014 09:13 AM

TIP NO X-0002CC 2:00 PM 1 /  6 005

CUMBERLAND

35196.3.FS22

FED AID NO NHF-0100(23)

PAVING, SIGNALS AND SIGNING.

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1007 (ALL AMERICAN FREEWAY) TO EAST OF US-401 (RAMSEY ST).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203361JUN 17 2014

6.826 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1600000.00 1760000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 73500.00 375000.00  CONSTRUCTION SURVEYING

0003 0192000000-N 260  130 HR  200.00 26000.00 260.00 33800.00  PROOF ROLLING

0004 1011000000-N 500 Lump Sum 2920701.20 1680000.00  FINE GRADING

0005 1121000000-E 520  226,700 TON 19.24 4361708.00 23.00 5214100.00  AGGREGATE BASE COURSE

0006 1231000000-E 560  74,300 CY  0.10 7430.00 0.30 22290.00  SHOULDER BORROW

0007 1491000000-E 610  68,300 TON 28.50 1946550.00 43.00 2936900.00  ASP CONC BASE CRS B25.0C

0008 1498000000-E 610  7,100 TON 30.95 219745.00 50.00 355000.00  ASP CONC INTR CRS I19.0B

0009 1503000000-E 610  101,000 TON 27.55 2782550.00 45.00 4545000.00  ASP CONC INTR CRS I19.0C

0010 1519000000-E 610  6,700 TON 35.25 236175.00 55.00 368500.00  ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  77,700 TON 32.80 2548560.00 47.00 3651900.00  ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  13,175 TON 624.00 8221200.00 500.00 6587500.00  ASP FOR PLANT MIX

0013 1840000000-E 665  142,400 LF  0.08 11392.00 0.25 35600.00  MILLED RUMBLE STRIPS

0014 2549000000-E 846  8,790 LF  10.80 94932.00 11.75 103282.50  2'-6" CONC CURB & GUTTER

0015 2556000000-E 846  5,910 LF  8.60 50826.00 10.80 63828.00  SHOULDER BERM GUTTER

0016 2577000000-E 846  13,940 LF  15.20 211888.00 18.60 259284.00  CONC EXPRESSWAY GUTTER

0017 2580000000-E 846  165 LF  15.70 2590.50 13.60 2244.00  CONCRETE VALLEY GUTTER

0018 2647000000-E 852  660 SY  31.00 20460.00 42.00 27720.00  5" MONO CONC ISLANDS (SURF MTD)

0019 2724000000-E 857  4,470 LF  87.50 391125.00 77.50 346425.00  PC REINF BARRIER SNGL FC

0020 2759000000-N SP   1 EA  13000.00 13000.00 9850.00 9850.00  GENERIC PAVING ITEM (EA)
CONCRETE BARRIER TRANSITION

0021 3000000000-N SP   9 EA  13000.00 117000.00 12000.00 108000.00  IMPACT ATTEN TYPE 350

0022 3030000000-E 862 41,387.5 LF  14.25 589771.88 14.25 589771.88  STL BM GUARDRAIL

0023 3045000000-E 862  100 LF  16.00 1600.00 16.00 1600.00  SBGR SHOP CURVED

0024 3150000000-N 862  50 EA  36.00 1800.00 36.00 1800.00  ADDIT GUARDRAIL POSTS

0025 3210000000-N 862  50 EA  450.00 22500.00 450.00 22500.00  GR ANCHOR TYPE CAT-1

0026 3270000000-N SP   53 EA  1680.00 89040.00 1680.00 89040.00  GR ANCHOR TYPE 350

0027 3285000000-N SP   16 EA  1580.00 25280.00 1580.00 25280.00  GR ANCHOR TYPE M-350

0028 3317000000-N 862  75 EA  1375.00 103125.00 1375.00 103125.00  GR ANCHOR TYPE B-77

0029 3360000000-E 863  60 LF  10.00 600.00 10.00 600.00  REMOVE EXISTING GUARDRAIL

0030 3389400000-E 865  33,956 LF  7.00 237692.00 7.00 237692.00  DBL FACED CABLE GUIDERAIL

0031 3389500000-N 865  6 EA  75.00 450.00 75.00 450.00  ADDITIONAL GUIDERAIL POSTS

0032 3389600000-N 865  45 EA  1500.00 67500.00 1500.00 67500.00  CBL GUIDERAIL ANCH UNIT

0033 3656000000-E 876  1,200 SY  3.00 3600.00 4.00 4800.00  GEOTEXTILE FOR DRAINGE

0034 4048000000-E 902  79 CY  525.00 41475.00 525.00 41475.00  REINF CONC FOUNDTN

0035 4057000000-E SP   451 CY  600.00 270600.00 600.00 270600.00  OVERHEAD FOOTING

0036 4060000000-E 903  30,766 LB  3.00 92298.00 3.00 92298.00  SUPPORT, BREAKAWAY STL BM

0037 4066000000-E 903  14,850 LB  2.40 35640.00 2.40 35640.00  SUPPORTS, SIMPLE STL BM

0038 4072000000-E 903  3,772 LF  7.70 29044.40 7.70 29044.40  SUPPORT, 3-LB STL U-CHAN

0039 4078000000-E 903  24 EA  33.00 792.00 33.00 792.00  SUPPORT, 2-LB STL U-CHAN



JUN 30, 2014 09:13 AM

TIP NO X-0002CC 2:00 PM 2 /  6 005

CUMBERLAND

35196.3.FS22

FED AID NO NHF-0100(23)

PAVING, SIGNALS AND SIGNING.

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1007 (ALL AMERICAN FREEWAY) TO EAST OF US-401 (RAMSEY ST).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203361JUN 17 2014

6.826 MI

0040 4082100000-N SP  Lump Sum 42275.00 42275.00  SUPPORT, OVRHD SIGN STR ****
(10+00 -RP1D-)

0041 4082100000-N SP  Lump Sum 25370.00 25370.00  SUPPORT, OVRHD SIGN STR ****
(101+80 -L-)

0042 4082100000-N SP  Lump Sum 45750.00 45750.00  SUPPORT, OVRHD SIGN STR ****
(107+60 -L-)

0043 4082100000-N SP  Lump Sum 42250.00 42250.00  SUPPORT, OVRHD SIGN STR ****
(12+04 -LP2D-)

0044 4082100000-N SP  Lump Sum 68075.00 68075.00  SUPPORT, OVRHD SIGN STR ****
(12+40 -LPB-)

0045 4082100000-N SP  Lump Sum 34700.00 34700.00  SUPPORT, OVRHD SIGN STR ****
(13+40 -Y2-)

0046 4082100000-N SP  Lump Sum 66300.00 66300.00  SUPPORT, OVRHD SIGN STR ****
(14+84 -Y12-)

0047 4082100000-N SP  Lump Sum 64075.00 64075.00  SUPPORT, OVRHD SIGN STR ****
(16+50 -Y12-)

0048 4082100000-N SP  Lump Sum 63500.00 63500.00  SUPPORT, OVRHD SIGN STR ****
(24+20 -RP1BD-)

0049 4082100000-N SP  Lump Sum 40275.00 40275.00  SUPPORT, OVRHD SIGN STR ****
(29+20 -COL2-)

0050 4082100000-N SP  Lump Sum 22350.00 22350.00  SUPPORT, OVRHD SIGN STR ****
(30+95 -Y1-)

0051 4082100000-N SP  Lump Sum 30400.00 30400.00  SUPPORT, OVRHD SIGN STR ****
(32+00 -Y1-)

0052 4082100000-N SP  Lump Sum 44025.00 44025.00  SUPPORT, OVRHD SIGN STR ****
(33+16 -COL2-)

0053 4082100000-N SP  Lump Sum 26400.00 26400.00  SUPPORT, OVRHD SIGN STR ****
(33+40 -RP1BD-)

0054 4082100000-N SP  Lump Sum 26330.00 26330.00  SUPPORT, OVRHD SIGN STR ****
(37+90 -RP1BD-)

0055 4082100000-N SP  Lump Sum 57775.00 57775.00  SUPPORT, OVRHD SIGN STR ****
(42+15 -RP1BD-)

0056 4082100000-N SP  Lump Sum 54350.00 54350.00  SUPPORT, OVRHD SIGN STR ****
(46+50 -CDR-)

0057 4082100000-N SP  Lump Sum 76100.00 76100.00  SUPPORT, OVRHD SIGN STR ****
(51+15 -CDR-)

0058 4082100000-N SP  Lump Sum 52500.00 52500.00  SUPPORT, OVRHD SIGN STR ****
(64+60 -L-)

0059 4082100000-N SP  Lump Sum 44700.00 44700.00  SUPPORT, OVRHD SIGN STR ****
(7+00 -Y12-RPC)

0060 4082100000-N SP  Lump Sum 25270.00 25270.00  SUPPORT, OVRHD SIGN STR ****
(81+10 -L-)

0061 4082100000-N SP  Lump Sum 25270.00 25270.00  SUPPORT, OVRHD SIGN STR ****
(89+20 -L-)

0062 4082100000-N SP  Lump Sum 48450.00 48450.00  SUPPORT, OVRHD SIGN STR ****
(97+40 -L-)

0063 4096000000-N 904  4 EA  75.00 300.00 75.00 300.00  SIGN ERECTION, TYPE D

0064 4102000000-N 904  137 EA  52.00 7124.00 52.00 7124.00  SIGN ERECTION, TYPE E

0065 4108000000-N 904  32 EA  30.00 960.00 30.00 960.00  SIGN ERECTION, TYPE F

0066 4109000000-N 904  23 EA  500.00 11500.00 500.00 11500.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)
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FED AID NO NHF-0100(23)

PAVING, SIGNALS AND SIGNING.

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1007 (ALL AMERICAN FREEWAY) TO EAST OF US-401 (RAMSEY ST).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203361JUN 17 2014

6.826 MI

0067 4110000000-N 904  54 EA  225.00 12150.00 225.00 12150.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0068 4110000000-N 904  22 EA  100.00 2200.00 100.00 2200.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0069 4114000000-N 904  24 EA  11.00 264.00 11.00 264.00  SIGN ERECTION, MILEMARKERS

0070 4115000000-N 904  12 EA  110.00 1320.00 110.00 1320.00  SIGN ERECTION, OVERLAY (OVRHD)

0071 4116000000-N 904  6 EA  60.00 360.00 60.00 360.00  SIGN ERECTION, OVERLAY (GRD MTD)

0072 4116200000-N 904  1 EA  500.00 500.00 500.00 500.00  SIGN ERECTION, REPOSIT OVRHD

0073 4152000000-N 907  10 EA  300.00 3000.00 300.00 3000.00  DISPOSE SIGN SYST STL BM

0074 4155000000-N 907  15 EA  1.00 15.00 1.00 15.00  DISPOSE SIGN SYST U-CHAN

0075 4234000000-N 907  1 EA  250.00 250.00 250.00 250.00  DISPOSE SIGN, A OR B (OVRHD)

0076 4236000000-N 907  14 EA  150.00 2100.00 150.00 2100.00  DISPOSE SIGN, A, B OR C (GRD MTD)

0077 4238000000-N 907  6 EA  1.00 6.00 1.00 6.00  DISPOSE SIGN, D, E, F

0078 4399000000-N 1105 Lump Sum 21500.00 86500.00  TEMP TRAFFIC CONTROL

0079 4510000000-N SP   80 HR  35.00 2800.00 50.00 4000.00  LAW ENFORCEMENT

0080 4520000000-N 1266  151 EA  32.00 4832.00 40.00 6040.00  TUBULAR MARKERS (FIXED)

0081 4685000000-E 1205  3,409 LF  0.57 1943.13 0.57 1943.13  THERMO PVT MKG LINES 4"90

0082 4686000000-E 1205  2,700 LF  0.67 1809.00 0.67 1809.00  THERMO PVT MKG LINES 4"120

0083 4688000000-E 1205  182,785 LF  0.63 115154.55 0.63 115154.55  THERMO PVT MKG LINES,6"90 MILS

0084 4690000000-E 1205  36,099 LF  0.76 27435.24 0.76 27435.24  THERMO PVT MKG LINES 6"120 MILS

0085 4695000000-E 1205  121 LF  3.00 363.00 3.00 363.00  THERMO PVT MKG LINES 8"90 MILS

0086 4700000000-E 1205  12,851 LF  1.75 22489.25 1.75 22489.25  12"WIDE THERMO 90 MILS

0087 4702000000-E 1205  620 LF  3.50 2170.00 3.50 2170.00  12"WIDE THERMO 120 MILS

0088 4710000000-E 1205  623 LF  7.00 4361.00 7.00 4361.00  24"WIDE THERMO 120 MILS

0089 4721000000-E 1205  48 EA  60.00 2880.00 60.00 2880.00  THERMO PVT MKG CHARACTER 120

0090 4725000000-E 1205  134 EA  75.00 10050.00 75.00 10050.00  THERMO PVT SYMBOL 90MILS

0091 4847100000-E 1205  20,660 LF  2.14 44212.40 2.14 44212.40  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0092 4850000000-E 1205  7,500 LF  0.59 4425.00 0.59 4425.00  LINE REMOVAL 4" WIDE

0093 4875000000-N 1205  20 EA  100.00 2000.00 100.00 2000.00  REMOVAL OF SYMBL & CHARAC

0094 4900000000-N 1251  171 EA  10.00 1710.00 10.00 1710.00  PERM RAISED PVMT MARKERS

0095 4905000000-N 1253  3,190 EA  24.00 76560.00 24.00 76560.00  SNOWPLB PVMT MRKER

0096 4935000000-N 1267  400 EA  43.00 17200.00 42.00 16800.00  FLEX DELINATR (CRYSTAL)

0097 4940000000-N 1267  100 EA  43.00 4300.00 42.00 4200.00  FLEX DELINATR (YELLOW)

0098 5005000000-E 1401  7 EA  14250.00 99750.00 14250.00 99750.00  80' HIGH MOUNT STANDARD

0099 5010000000-E 1401  12 EA  16000.00 192000.00 16000.00 192000.00  100' HIGH MOUNT STANDARD

0100 5015000000-E 1401  18 EA  21000.00 378000.00 21000.00 378000.00  120' HIGH MOUNT STANDARD

0101 5020000000-N 1401  1 EA  3550.00 3550.00 3550.00 3550.00  PORTABLE DRIVE UNIT

0102 5025000000-E SP   318 CY  650.00 206700.00 650.00 206700.00  HIGH MOUNT FOUNDATIONS

0103 5030000000-N 1403  56 EA  810.00 45360.00 810.00 45360.00  HM LUMINAIRE ************
(400W HPS)

0104 5030000000-N 1403  216 EA  860.00 185760.00 860.00 185760.00  HM LUMINAIRE ************
(750W HPS)
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TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203361JUN 17 2014

6.826 MI

0105 5050000000-N 1404  12 EA  2475.00 29700.00 2475.00 29700.00  LIT STD MTLT ************
(45' SA, 15' ARM)

0106 5070000000-N 1405  10 EA  740.00 7400.00 740.00 7400.00  STD FOUNDAT ***********
(TYPE R1)

0107 5070000000-N 1405  2 EA  815.00 1630.00 815.00 1630.00  STD FOUNDAT ***********
(TYPE R2)

0108 5080000000-N 1406  12 EA  565.00 6780.00 565.00 6780.00  LITE STD LUM ************
(TYPE RDW, 250W HPS, MC3)

0109 5120000000-N 1407  5 EA  815.00 4075.00 815.00 4075.00  SERVICE POLE ************
(30', CLASS 4)

0110 5125000000-E 1407  500 LF  28.00 14000.00 28.00 14000.00  SERVICE LATERAL *********
(3 #1/0 USE)

0111 5145000000-N 1408  5 EA  11000.00 55000.00 11000.00 55000.00  LITE CNTRL RW************
(240/480 VOLT)

0112 5155000000-E 1409  2,185 LF  5.60 12236.00 5.60 12236.00  ELECT DUCT BD, SIZE *****
(TS2)

0113 5155000000-E 1409  775 LF  5.90 4572.50 5.90 4572.50  ELECT DUCT BD, SIZE *****
(TS3)

0114 5155000000-E 1409  135 LF  8.80 1188.00 8.80 1188.00  ELECT DUCT BD, SIZE *****
(TS4)

0115 5160000000-E 1409  795 LF  14.50 11527.50 14.50 11527.50  ELECT DUCT JA, SIZE *****
(TS3)

0116 5160000000-E 1409  1,715 LF  15.00 25725.00 15.00 25725.00  ELECT DUCT JA, SIZE *****
(TS4)

0117 5160000000-E 1409  670 LF  23.00 15410.00 23.00 15410.00  ELECT DUCT JA, SIZE *****
(TS6)

0118 5170000000-E 1410  751 LF  3.25 2440.75 3.25 2440.75  **-#8 W/G FEEDER CIRCUIT
(2)

0119 5175000000-E 1410  643 LF  3.85 2475.55 3.85 2475.55  **-#6 W/G FEEDER CIRCUIT
(2)

0120 5180000000-E 1410  1,219 LF  5.10 6216.90 5.10 6216.90  **-#4 W/G FEEDER CIRCUIT
(2)

0121 5185000000-E 1410  5,302 LF  7.40 39234.80 7.40 39234.80  **-#2 W/G FEEDER CIRCUIT
(2)

0122 5190000000-E 1410  1,086 LF  9.00 9774.00 9.00 9774.00  ************ FEEDER CIR
(2-#1 W/G)

0123 5205000000-E 1410  6,029 LF  5.90 35571.10 5.90 35571.10  **-#8 W/G FEEDR N *****"
(2, TS1.5)

0124 5210000000-E 1410  3,343 LF  6.65 22230.95 6.65 22230.95  **-#6 W/G FEEDR N *****"
(2, TS1.5)

0125 5215000000-E 1410  7,848 LF  7.70 60429.60 7.70 60429.60  **-#4 W/G FEEDER N *****"
(2, TS1.5)

0126 5220000000-E 1410  20,789 LF  9.40 195416.60 9.40 195416.60  **-#2 W/G FEEDER N *****"
(2, TS1.5)

0127 5225000000-E 1410  4,662 LF  13.00 60606.00 13.00 60606.00  **-#1 W/G FEEDER CIR ****
(2, TS2)

0128 5240000000-N 1411  66 EA  555.00 36630.00 555.00 36630.00  ELEC JB ************
(JB18)

0129 5240000000-N 1411  30 EA  1440.00 43200.00 1440.00 43200.00  ELEC JB ************
(JB36)
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0130 5252000000-N 1412  6 EA  570.00 3420.00 570.00 3420.00  UNDERPASS LUMINARIES *****
(100W HPS, TYPE PM)

0131 5253000000-N 1412 Lump Sum 4000.00 4000.00  UNDERPASS CIRCUITRY *************
(RAMSEY ST, UPL-1)

0132 6000000000-E 1605  11,500 LF  1.40 16100.00 1.65 18975.00  TEMPORARY SILT FENCE

0133 6006000000-E 1610  865 TON 20.00 17300.00 48.00 41520.00  EROS CONTRL STONE CL A

0134 6009000000-E 1610  840 TON 20.00 16800.00 50.00 42000.00  EROS CONTRL STONE CL B

0135 6012000000-E 1610  1,360 TON 20.00 27200.00 45.00 61200.00  SEDIMENT CONTROL STONE

0136 6015000000-E 1615 12.5 ACR 700.00 8750.00 680.00 8500.00  TEMPORARY MULCHING

0137 6018000000-E 1620  350 LB  3.00 1050.00 3.80 1330.00  SEED FOR TEMP SEEDING

0138 6021000000-E 1620 1.5 TON 950.00 1425.00 680.00 1020.00  FERT FOR TEMP SEEDING

0139 6024000000-E 1622  3,300 LF  2.00 6600.00 18.47 60951.00  TEMPORARY SLOPE DRAINS

0140 6029000000-E SP   200 LF  5.00 1000.00 1.60 320.00  SAFETY FENCE

0141 6030000000-E 1630  4,500 CY  3.00 13500.00 10.00 45000.00  SILT EXCAVATION

0142 6036000000-E 1631  18,000 SY  1.35 24300.00 1.25 22500.00  MATTING FOR EROS CONTROL

0143 6038000000-E SP   60 SY  5.00 300.00 10.00 600.00  PERM SOIL REINF MAT

0144 6042000000-E 1632  4,500 LF  5.70 25650.00 4.80 21600.00  1/4" HARDWARE CLOTH

0145 6071010000-E SP   4,100 LF  6.00 24600.00 10.60 43460.00  WATTLE

0146 6071020000-E SP   4,400 LB  5.00 22000.00 10.60 46640.00  POLYACRYLAMIDE (PAM)

0147 6071030000-E 1640  1,150 LF  8.00 9200.00 7.80 8970.00  COIR FIBER BAFFLE

0148 6084000000-E 1660  100 ACR 1350.00 135000.00 1880.00 188000.00  SEEDING AND MULCHING

0149 6087000000-E 1660  25 ACR 75.00 1875.00 75.00 1875.00  MOWING

0150 6090000000-E 1661  650 LB  3.00 1950.00 11.00 7150.00  SEED FOR REPAIR SEEDING

0151 6093000000-E 1661  1 TON 950.00 950.00 800.00 800.00  FERT FOR REPAIR SEEDING

0152 6096000000-E 1662  1,050 LB  2.50 2625.00 5.00 5250.00  SEED FOR SUPP SEEDING

0153 6108000000-E 1665 31.5 TON 925.00 29137.50 680.00 21420.00  FERTILIZER TOPDRESSING

0154 6114500000-N 1667  50 MHR 50.00 2500.00 50.00 2500.00  SPECIALIZED HAND MOWING

0155 6117000000-N SP   50 EA  400.00 20000.00 250.00 12500.00  RESPONSE FOR EROS CONTROL

0156 6133000000-N SP  Lump Sum 26500.00 215000.00  GENERIC EROSION CONTROL ITEM (LS)
REMOVAL OF EROSION CONTROL    DEVICES

0157 7060000000-E 1705  4,400 LF  3.00 13200.00 1.30 5720.00  SIGNAL CABLE

0158 7120000000-E 1705  30 EA  650.00 19500.00 600.00 18000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0159 7132000000-E 1705  1 EA  900.00 900.00 750.00 750.00  VEHICLE SIGNAL HD (12", 4 SECT)

0160 7264000000-E 1710  1,300 LF  1.65 2145.00 2.75 3575.00  MESSENGER CABLE (3/8")

0161 7300000000-E 1715  800 LF  6.00 4800.00 7.00 5600.00  UNPAVED TRENCH (***********)
(1, 2")

0162 7300000000-E 1715  100 LF  5.50 550.00 8.75 875.00  UNPAVED TRENCH (***********)
(2, 2")

0163 7301000000-E 1715  85 LF  18.00 1530.00 16.00 1360.00  DIRECT DRILL (***********)
(2, 2")

0164 7324000000-N 1716  18 EA  125.00 2250.00 400.00 7200.00  JUNCTION BOX (STANDARD SIZE)

0165 7444000000-E 1725  5,500 LF  4.75 26125.00 6.00 33000.00  INDUCTIVE LOOP SAWCUT



JUN 30, 2014 09:13 AM

TIP NO X-0002CC 2:00 PM 6 /  6 005

CUMBERLAND

35196.3.FS22

FED AID NO NHF-0100(23)

PAVING, SIGNALS AND SIGNING.

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1007 (ALL AMERICAN FREEWAY) TO EAST OF US-401 (RAMSEY ST).

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203361JUN 17 2014

6.826 MI

0166 7456000000-E 1726  10,800 LF  1.15 12420.00 1.00 10800.00  LEAD-IN CABLE(********)
(14-2)

0167 7575142000-N 1736  4 EA  3000.00 12000.00 1250.00 5000.00  900MHZ RADIO

0168 7576000000-N SP   8 EA  5700.00 45600.00 4800.00 38400.00  METAL STRAIN SIGNAL POLE

0169 7613000000-N SP   8 EA  750.00 6000.00 750.00 6000.00  SOIL TEST

0170 7614100000-E SP   58 CY  600.00 34800.00 600.00 34800.00  DRILLED PIER FOUND

0171 7636000000-N 1745  2 EA  250.00 500.00 300.00 600.00  SIGN FOR SIGNALS

0172 7642200000-N 1743  2 EA  1650.00 3300.00 1600.00 3200.00  TYPE II PED W/ FOUNDATION

0173 7684000000-N 1750  2 EA  900.00 1800.00 1200.00 2400.00  SIGNAL CABINET FOUNDATION

0174 7756000000-N 1751  2 EA  10000.00 20000.00 13500.00 27000.00  CONTLR WITH CBNT, 2070L BASE MTD

0175 7780000000-N 1751  17 EA  90.00 1530.00 150.00 2550.00  DETECTOR CARD (TYPE 2070L)

0176 7901000000-N 1753  2 EA  250.00 500.00 350.00 700.00  CABINET BASE EXTENDER

0177 8847000000-E SP   22,600 SF  26.95 609070.00 26.95 609070.00  GENERIC RET WALL ITEM (SF)
VISUAL BARRIER WALL

 

    TOTAL 31983717.30 TOTAL 35121564.60  CONTRACT TOTAL

 

    SUB-TOTAL 31983717.30 SUB-TOTAL 35121564.60  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  31983717.30   BARNHILL CONTRACTING COMPANY

     2  35121564.60   S. T. WOOTEN CORPORATION



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  2 006

CUMBERLAND, HARNETT

6CR.10261.81,  6CR.10431.81,  6CR.20261.81,  6CR.20431.81

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-401, 2 SECTIONS OF NC-59, 1 SECTION OF US-401 BYPASS, NC-210, AND 35 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

HIGHLAND PAVING CO., LLC

LILLINGTON,  NC FAYETTEVILLE,  NC

C203569JUN 17 2014

51.760 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 311220.00 124825.36  465000.00MOBILIZATION

0002 1245000000-E SP  78.73 SMI 1590.00 125180.70 800.00 62984.00 2100.00  165333.00SHOULDER RECONSTRUCTION

0003 1297000000-E 607  220,335 SY  1.45 319485.75 1.47 323892.45 1.16  255588.60MILL ASP PVMT *****" DTH
(1-1/2")

0004 1308000000-E 607  60,895 SY  1.40 85253.00 1.53 93169.35 1.16  70638.20MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  8,954 SY  8.40 75213.60 10.80 96703.20 6.64  59454.56INCIDENTAL MILLING

0006 1489000000-E 610  2,280 TON 53.65 122322.00 57.79 131761.20 84.00  191520.00ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  41,653 TON 28.70 1195441.10 31.06 1293742.18 39.50  1645293.50ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  40,974 TON 29.40 1204635.60 32.02 1311987.48 37.40  1532427.60ASP CONC SURF CRS SF9.5A

0009 1527000000-E SP   631 TON 58.35 36818.85 44.78 28256.18 59.00  37229.00ASP CONC SURF CRS SA-1

0010 1575000000-E 620  5,386 TON 623.00 3355478.00 625.00 3366250.00 607.00  3269302.00ASP FOR PLANT MIX

0011 1704000000-E SP   238 TON 200.00 47600.00 200.00 47600.00 198.00  47124.00PATCHING EXIST PAVEMENT

0012 1771000000-E 660  138,642 SY  1.73 239850.66 1.73 239850.66 1.73  239850.66AST, MAT COAT, #6M STONE

0013 1880000000-E SP   4,701 TON 21.60 101541.60 28.36 133320.36 16.00  75216.00GENERIC PAVING ITEM (TON)
AGGREGATE SHOULDER BORROW

0014 2605000000-N 848  39 EA  1185.00 46215.00 1185.00 46215.00 1350.00  52650.00CONCRETE CURB RAMP

0015 2830000000-N 858  127 EA  515.00 65405.00 485.00 61595.00 450.00  57150.00ADJ MANHOLES

0016 2845000000-N 858  68 EA  505.00 34340.00 485.00 32980.00 450.00  30600.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   5,097 SF  4.00 20388.00 3.75 19113.75 3.75  19113.75WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 15325.00 40000.00  549000.00TEMP TRAFFIC CONTROL

0019 4685000000-E 1205  177,084 LF  0.43 76146.12 0.43 76146.12 0.52  92083.68THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  288,441 LF  0.59 170180.19 0.59 170180.19 0.57  164411.37THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  7,971 LF  2.00 15942.00 2.00 15942.00 1.40  11159.40THERMO PVT MKG LINES 8"90 MILS

0022 4697000000-E 1205  1,241 LF  2.00 2482.00 2.00 2482.00 2.50  3102.50THERMO PVT MKG LINE 8"120 MILS

0023 4705000000-E 1205  800 LF  8.00 6400.00 8.00 6400.00 5.00  4000.00THERMO LINES 16" 120MILS

0024 4710000000-E 1205  5,926 LF  9.25 54815.50 9.25 54815.50 4.50  26667.0024"WIDE THERMO 120 MILS

0025 4721000000-E 1205  175 EA  100.00 17500.00 100.00 17500.00 100.00  17500.00THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  772 EA  110.00 84920.00 110.00 84920.00 100.00  77200.00THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  1,169,091 LF  0.10 116909.10 0.10 116909.10 0.12  140290.92PAINT PVMT MARKINGS 4"

0028 4820000000-E 1205  2,275 LF  1.00 2275.00 1.00 2275.00 0.60  1365.00PAINT PVMT MARKINGS 8"

0029 4830000000-E 1205  300 LF  5.00 1500.00 5.00 1500.00 3.00  900.00PAINT PVT MKGS LINES 16"

0030 4835000000-E 1205  4,331 LF  5.50 23820.50 5.50 23820.50 2.00  8662.00PAINT PVT MKG LINES 24"

0031 4840000000-N 1205  60 EA  50.00 3000.00 50.00 3000.00 50.00  3000.00PAINT PVT MKG CHARACTER

0032 4900000000-N 1251  6,427 EA  3.50 22494.50 3.50 22494.50 4.25  27314.75PERM RAISED PVMT MARKERS

0033 5255000000-N 1413 Lump Sum 10000.00 57617.40  60913.84PORTABLE LIGHTING

0034 7288000000-E 1715  60 LF  6.00 360.00 6.00 360.00 6.00  360.00PAVED TRENCH (***********)
(1, 2")

0035 7300000000-E 1715  600 LF  4.00 2400.00 4.00 2400.00 4.00  2400.00UNPAVED TRENCH (***********)
(1, 2")

0036 7324000000-N 1716  6 EA  125.00 750.00 125.00 750.00 125.00  750.00JUNCTION BOX (STANDARD SIZE)

0037 7348000000-N 1716  6 EA  250.00 1500.00 250.00 1500.00 250.00  1500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0038 7420000000-E 1722  7 EA  300.00 2100.00 300.00 2100.00 300.00  2100.002" RISER WITH WEATHERHEAD



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 2 /  2 006

CUMBERLAND, HARNETT

6CR.10261.81,  6CR.10431.81,  6CR.20261.81,  6CR.20431.81

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-401, 2 SECTIONS OF NC-59, 1 SECTION OF US-401 BYPASS, NC-210, AND 35 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

HIGHLAND PAVING CO., LLC

LILLINGTON,  NC FAYETTEVILLE,  NC

C203569JUN 17 2014

51.760 MI

0039 7444000000-E 1725  31,180 LF  5.05 157459.00 5.05 157459.00 5.05  157459.00INDUCTIVE LOOP SAWCUT

0040 7456000000-E 1726  600 LF  1.00 600.00 1.00 600.00 1.00  600.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 8175267.77 TOTAL 8275417.48 TOTAL  9566230.33CONTRACT TOTAL

 

    SUB-TOTAL 8175267.77 SUB-TOTAL 8275417.48 SUB-TOTAL  9566230.33ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8175267.77   BARNHILL CONTRACTING COMPANY

     2  8275417.48   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.

     3  9566230.33   HIGHLAND PAVING CO., LLC



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  2 007

ROBESON

6CR.10781.81,  6CR.20781.81

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-72 FROM NC-711 TO NC-710, NC-130 FROM US-501 TO NC-83 AND 18 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC  

C203548JUN 17 2014

44.590 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 94500.00 75300.00  MOBILIZATION

0002 0106000000-E 230  535 CY  30.80 16478.00 25.00 13375.00  BORROW EXCAVATION

0003 0255000000-E SP   9,416 TON 20.00 188320.00 24.75 233046.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1245000000-E SP  82.42 SMI 1700.00 140114.00 800.00 65936.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  4,752 SY  2.45 11642.40 2.56 12165.12  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  7,509 SY  1.75 13140.75 2.17 16294.53  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  3,753 SY  8.80 33026.40 10.00 37530.00  INCIDENTAL MILLING

0008 1489000000-E 610  1,139 TON 75.00 85425.00 87.50 99662.50  ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  468 TON 45.10 21106.80 39.52 18495.36  ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  29,284 TON 31.55 923910.20 31.83 932109.72  ASP CONC SURF CRS S9.5B

0011 1525000000-E 610  22,047 TON 31.70 698889.90 38.28 843959.16  ASP CONC SURF CRS SF9.5A

0012 1525100000-E SP   58 TON 97.00 5626.00 62.55 3627.90  ASP CONC SURF CRS SF9.5A LEVEL

0013 1526000000-E SP   1,191 TON 44.30 52761.30 38.94 46377.54  ASP CONC SURF CRS S4.75A

0014 1575000000-E 620  3,390 TON 602.00 2040780.00 625.00 2118750.00  ASP FOR PLANT MIX

0015 1704000000-E SP   100 TON 192.00 19200.00 200.00 20000.00  PATCHING EXIST PAVEMENT

0016 2830000000-N 858  14 EA  530.00 7420.00 530.00 7420.00  ADJ MANHOLES

0017 2845000000-N 858  15 EA  530.00 7950.00 530.00 7950.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   4,996 SF  3.77 18834.92 3.95 19734.20  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 10000.00 20000.00  TEMP TRAFFIC CONTROL

0020 4685000000-E 1205  218,600 LF  0.44 96184.00 0.44 96184.00  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  200,460 LF  0.49 98225.40 0.49 98225.40  THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  150 LF  2.50 375.00 2.50 375.00  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  1,200 LF  3.00 3600.00 3.00 3600.00  THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  2,445 LF  4.00 9780.00 4.00 9780.00  12"WIDE THERMO 90 MILS

0025 4705000000-E 1205  300 LF  5.00 1500.00 5.00 1500.00  THERMO LINES 16" 120MILS

0026 4710000000-E 1205  600 LF  6.00 3600.00 6.00 3600.00  24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  24 EA  90.00 2160.00 90.00 2160.00  THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  63 EA  85.00 5355.00 85.00 5355.00  THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  874,140 LF  0.08 69931.20 0.08 69931.20  PAINT PVMT MARKINGS 4"

0030 4900000000-N 1251  2,085 EA  4.00 8340.00 4.00 8340.00  PERM RAISED PVMT MARKERS

0031 6000000000-E 1605  300 LF  2.50 750.00 4.75 1425.00  TEMPORARY SILT FENCE

0032 6036000000-E 1631  146 SY  2.00 292.00 2.30 335.80  MATTING FOR EROS CONTROL

0033 6071010000-E SP   264 LF  5.00 1320.00 8.50 2244.00  WATTLE

0034 6071020000-E SP   11 LB  8.00 88.00 15.00 165.00  POLYACRYLAMIDE (PAM)

0035 6084000000-E 1660  9 ACR 1400.00 12600.00 2785.00 25065.00  SEEDING AND MULCHING

 

    TOTAL 4703226.27 TOTAL 4920018.43  CONTRACT TOTAL



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 2 /  2 007

ROBESON

6CR.10781.81,  6CR.20781.81

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-72 FROM NC-711 TO NC-710, NC-130 FROM US-501 TO NC-83 AND 18 SECTIONS OF SECONDARY ROADS.

   

C203548JUN 17 2014

44.590 MI

 

    SUB-TOTAL 4703226.27 SUB-TOTAL 4920018.43  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4703226.27   BARNHILL CONTRACTING COMPANY

     2  4920018.43   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.



JUN 30, 2014 09:13 AM

TIP NO R-2612B 2:00 PM 1 /  12 008

GUILFORD

34483.3.FR2

FED AID NO CMNHF-0421(52)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-421 AT SR-3418 (NEELLEY RD) SOUTH OF GREENSBORO.

BRANCH HIGHWAYS, INC.

ROANOKE,  VA

TRIANGLE GRADING & PAVING INC YATES CONSTRUCTION CO., INC.

BURLINGTON,  NC STOKESDALE,  NC

C203412JUN 17 2014

0.783 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 680000.00 725000.00  720000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 125329.00 68000.00  78000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 325000.00 1676557.00  290000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 3500.00 3500.00 3500.00 3500.00 6500.00  6500.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  2000.00 10000.00 1800.00 9000.00 1500.00  7500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  48,200 CY  16.50 795300.00 6.00 289200.00 17.60  848320.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 59000.00 55000.00  50300.00REINF BRG APPR **********
(40+48.97-Y-)

0008 0036000000-E 225  7,250 CY  12.00 87000.00 6.50 47125.00 7.00  50750.00UNDERCUT EXCAVATION

0009 0106000000-E 230  546,100 CY  4.10 2239010.00 4.50 2457450.00 6.99  3817239.00BORROW EXCAVATION

0010 0134000000-E 240  2,060 CY  11.00 22660.00 8.00 16480.00 5.25  10815.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  9,210 SY  10.00 92100.00 5.00 46050.00 4.25  39142.50REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  15 HR  100.00 1500.00 150.00 2250.00 150.00  2250.00PROOF ROLLING

0013 0195000000-E 265  2,500 CY  54.00 135000.00 20.00 50000.00 24.00  60000.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  9,900 SY  1.00 9900.00 2.27 22473.00 1.90  18810.00GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  562 TON 19.00 10678.00 30.40 17084.80 25.50  14331.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,760 SY  1.00 1760.00 2.98 5244.80 2.00  3520.00FND CONDIT GEOTEXTILE

0017 0342000000-E 310  36 LF  75.00 2700.00 62.10 2235.60 101.00  3636.00**" SIDE DRAIN PIPE
(30")

0018 0342000000-E 310  28 LF  85.00 2380.00 73.68 2063.04 92.50  2590.00**" SIDE DRAIN PIPE
(36")

0019 0342000000-E 310  148 LF  95.00 14060.00 92.96 13758.08 85.00  12580.00**" SIDE DRAIN PIPE
(42")

0020 0343000000-E 310  1,388 LF  35.00 48580.00 34.22 47497.36 33.77  46872.7615" SIDE DRAIN PIPE

0021 0344000000-E 310  176 LF  45.00 7920.00 37.85 6661.60 48.63  8558.8818" SIDE DRAIN PIPE

0022 0345000000-E 310  372 LF  55.00 20460.00 47.30 17595.60 75.20  27974.4024" SIDE DRAIN PIPE

0023 0348000000-E 310  14 EA  400.00 5600.00 259.77 3636.78 315.00  4410.00**" SIDE DRAIN PIPE ELBOW
(15")

0024 0354000000-E 310  220 LF  100.00 22000.00 82.79 18213.80 78.00  17160.00***" RC PIPE CULV *****
(30", V)

0025 0354000000-E 310  216 LF  148.00 31968.00 117.59 25399.44 114.00  24624.00***" RC PIPE CULV *****
(42", V)

0026 0414000000-E 310  80 LF  203.00 16240.00 216.04 17283.20 175.00  14000.0060" RC PIPE CULV III

0027 0448200000-E 310  628 LF  40.00 25120.00 35.60 22356.80 34.30  21540.4015" RCP CULV CLASS IV

0028 0448300000-E 310  468 LF  42.00 19656.00 40.85 19117.80 54.00  25272.0018" RCP CULV CLASS IV

0029 0448400000-E 310  504 LF  55.00 27720.00 50.30 25351.20 54.00  27216.0024" RCP CULV CLASS IV

0030 0448600000-E 310  16 LF  106.00 1696.00 80.40 1286.40 255.00  4080.0036" RCP CULV CLASS IV

0031 0448700000-E 310  112 LF  140.00 15680.00 100.94 11305.28 118.00  13216.0042" RCP CULV CLASS IV

0032 0582000000-E 310  180 LF  25.00 4500.00 37.04 6667.20 41.70  7506.0015" CS PIPE CULV 0.064"

0033 0636000000-E 310  4 EA  260.00 1040.00 374.97 1499.88 315.00  1260.00**" CS ELBOW *****" THICK
(15", 0.064")

0034 0973100000-E 330  50 LF  630.00 31500.00 180.00 9000.00 208.00  10400.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

0035 0973100000-E 330  124 LF  610.00 75640.00 220.00 27280.00 230.00  28520.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.250")
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0036 0973100000-E 330  88 LF  714.00 62832.00 660.00 58080.00 800.00  70400.00**"WLD STL PIPE GRAD B IN SOIL
(54", 0.750")

0037 0973100000-E 330  80 LF  714.00 57120.00 900.00 72000.00 890.00  71200.00**"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

0038 0973300000-E 330  50 LF  725.00 36250.00 500.00 25000.00 505.00  25250.00**"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.250")

0039 0973300000-E 330  124 LF  710.00 88040.00 650.00 80600.00 527.00  65348.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.250")

0040 0973300000-E 330  88 LF  775.00 68200.00 1225.00 107800.00 1650.00  145200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.750")

0041 0973300000-E 330  80 LF  775.00 62000.00 1450.00 116000.00 1758.00  140640.00**"WLD STL PIPE GRAD B NOT IN SOIL
(60:, 0.875")

0042 0995000000-E 340  1,623 LF  15.00 24345.00 13.00 21099.00 8.50  13795.50PIPE REMOVAL

0043 1000000000-E 462  140 SY  300.00 42000.00 80.00 11200.00 75.00  10500.006" SLOPE PROTECTION

0044 1011000000-N 500 Lump Sum 620590.00 120000.00  145000.00FINE GRADING

0045 1099500000-E 505  1,300 CY  7.00 9100.00 7.50 9750.00 8.00  10400.00SHALLOW UNDERCUT

0046 1099700000-E 505  2,600 TON 16.00 41600.00 28.00 72800.00 25.00  65000.00CLASS IV SUBGRD STABILIZATION

0047 1110000000-E 510  500 TON 22.00 11000.00 25.00 12500.00 24.50  12250.00STABILIZER AGGREGATE

0048 1115000000-E SP   18,200 SY  1.00 18200.00 1.98 36036.00 2.85  51870.00GEOTEXTILE FOR PVMT STABILIZ

0049 1121000000-E 520  55 TON 20.00 1100.00 55.00 3025.00 45.00  2475.00AGGREGATE BASE COURSE

0050 1220000000-E 545  5,000 TON 20.00 100000.00 28.00 140000.00 23.50  117500.00INCIDENTAL STONE BASE

0051 1330000000-E 607  2,300 SY  11.00 25300.00 8.00 18400.00 8.20  18860.00INCIDENTAL MILLING

0052 1489000000-E 610  11,550 TON 36.00 415800.00 36.00 415800.00 36.70  423885.00ASP CONC BASE CRS B25.0B

0053 1491000000-E 610  4,460 TON 36.50 162790.00 36.50 162790.00 37.23  166045.80ASP CONC BASE CRS B25.0C

0054 1498000000-E 610  7,290 TON 37.00 269730.00 37.00 269730.00 37.74  275124.60ASP CONC INTR CRS I19.0B

0055 1503000000-E 610  1,440 TON 38.00 54720.00 38.00 54720.00 38.76  55814.40ASP CONC INTR CRS I19.0C

0056 1519000000-E 610  10,015 TON 38.50 385577.50 38.50 385577.50 39.27  393289.05ASP CONC SURF CRS S9.5B

0057 1523000000-E 610  1,480 TON 38.00 56240.00 38.00 56240.00 38.75  57350.00ASP CONC SURF CRS S9.5C

0058 1575000000-E 620  1,815 TON 543.00 985545.00 543.00 985545.00 543.00  985545.00ASP FOR PLANT MIX

0059 1693000000-E 654  500 TON 175.00 87500.00 165.00 82500.00 125.00  62500.00ASPH PLT MIX PVMT REPAIR

0060 1840000000-E 665  7,600 LF  1.00 7600.00 1.06 8056.00 1.14  8664.00MILLED RUMBLE STRIPS

0061 2022000000-E 815 268.8 CY  14.00 3763.20 15.00 4032.00 18.00  4838.40SUBDRAIN EXCAVATION

0062 2033000000-E 815 134.4 CY  30.00 4032.00 20.00 2688.00 55.00  7392.00SUBDRAIN FINE AGGREGATE

0063 2044000000-E 815  800 LF  1.50 1200.00 10.00 8000.00 8.00  6400.006" PERF SUBDRN PIPE

0064 2070000000-N 815  2 EA  900.00 1800.00 250.00 500.00 450.00  900.00SUBDRN PIPE OUTLET

0065 2077000000-E 815  12 LF  8.00 96.00 15.00 180.00 30.00  360.006" OUTLET PIPE

0066 2099000000-E 816  1,800 LF  10.00 18000.00 7.80 14040.00 7.80  14040.00SHOULDER DRAIN

0067 2110000000-E 816  1,800 LF  2.00 3600.00 1.95 3510.00 2.40  4320.004" SHOULDER DRAIN PIPE

0068 2121000000-E 816  100 LF  15.00 1500.00 15.00 1500.00 15.64  1564.004" OUTLET PIPE FOR SHDR DRN

0069 2132000000-N 816  4 EA  300.00 1200.00 275.00 1100.00 355.00  1420.00CONC PAD SHLDR DRN OUTLET

0070 2143000000-E 818  10 TON 20.00 200.00 45.52 455.20 50.00  500.00BLOTTING SAND

0071 2209000000-E 838  20 CY  1000.00 20000.00 1175.97 23519.40 780.00  15600.00ENDWALLS

0072 2220000000-E 838  6 CY  1500.00 9000.00 1295.00 7770.00 1200.00  7200.00REINFORCED ENDWALLS
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0073 2253000000-E 840  5 CY  200.00 1000.00 1364.79 6823.95 1000.00  5000.00PIPE COLLARS

0074 2264000000-E 840  2 CY  310.00 620.00 1194.81 2389.62 500.00  1000.00PIPE PLUGS

0075 2286000000-N 840  39 EA  1750.00 68250.00 1579.92 61616.88 1400.00  54600.00MASNRY DRAINAGE STRUCT

0076 2297000000-E 840  8 CY  800.00 6400.00 1004.97 8039.76 1250.00  10000.00MASNRY DRAINAGE STRUCT

0077 2308000000-E 840  7 LF  400.00 2800.00 311.98 2183.86 200.00  1400.00MASNRY DRAINAGE STRUCT

0078 2352000000-N 840  1 EA  600.00 600.00 825.96 825.96 600.00  600.00FRAME W/GRATE 840.***** STD
(840.20)

0079 2354200000-N 840  2 EA  585.00 1170.00 819.96 1639.92 600.00  1200.00FRAME W/GRATE 840.24 STD

0080 2364000000-N 840  4 EA  545.00 2180.00 987.96 3951.84 550.00  2200.00FRAME W/2GRTS 840.16 STD

0081 2364200000-N 840  21 EA  625.00 13125.00 957.96 20117.16 650.00  13650.00FRAME W/2GRTS 840.20 STD

0082 2365000000-N 840  1 EA  625.00 625.00 957.96 957.96 600.00  600.00FRAME W/2GRTS 840.22 STD

0083 2366000000-N 840  3 EA  625.00 1875.00 957.96 2873.88 650.00  1950.00FRAME W/2GRTS 840.24 STD

0084 2374000000-N 840  5 EA  625.00 3125.00 627.96 3139.80 625.00  3125.00FRAME-GRT-HD 840.03 **
(E)

0085 2374000000-N 840  1 EA  625.00 625.00 651.96 651.96 650.00  650.00FRAME-GRT-HD 840.03 **
(G)

0086 2396000000-N 840  3 EA  625.00 1875.00 1906.95 5720.85 400.00  1200.00FRAME W/COVER STD 840.54

0087 2451000000-N 852  4 EA  700.00 2800.00 650.00 2600.00 500.00  2000.00CONC TRANS SECT FOR DROP INLET

0088 2473000000-N SP   1 EA  1200.00 1200.00 4165.43 4165.43 2800.00  2800.00GENERIC DRAINAGE ITEM (EA)
TRASH RACK

0089 2549000000-E 846  1,560 LF  20.00 31200.00 12.50 19500.00 13.50  21060.002'-6" CONC CURB & GUTTER

0090 2556000000-E 846  3,660 LF  35.00 128100.00 12.00 43920.00 13.25  48495.00SHOULDER BERM GUTTER

0091 2612000000-E 848  500 SY  57.00 28500.00 30.00 15000.00 33.00  16500.006" CONCRETE DRIVEWAY

0092 2655000000-E 852  1,450 SY  47.00 68150.00 32.00 46400.00 32.00  46400.005" MONO CONC ISLDS (KEY IN)

0093 3030000000-E 862  8,025 LF  14.00 112350.00 14.00 112350.00 14.84  119091.00STL BM GUARDRAIL

0094 3045000000-E 862 337.5 LF  14.10 4758.75 15.00 5062.50 14.95  5045.63SBGR SHOP CURVED

0095 3150000000-N 862  10 EA  1.00 10.00 10.00 100.00 1.06  10.60ADDIT GUARDRAIL POSTS

0096 3195000000-N 862  1 EA  525.00 525.00 425.00 425.00 557.00  557.00GR ANCHOR TYPE AT-1

0097 3210000000-N 862  8 EA  450.00 3600.00 550.00 4400.00 477.00  3816.00GR ANCHOR TYPE CAT-1

0098 3215000000-N 862  4 EA  1495.00 5980.00 1000.00 4000.00 1585.00  6340.00GR ANCHOR TYPE III

0099 3270000000-N SP   11 EA  1700.00 18700.00 1950.00 21450.00 1800.00  19800.00GR ANCHOR TYPE 350

0100 3360000000-E 863  2,250 LF  0.50 1125.00 0.75 1687.50 0.55  1237.50REMOVE EXISTING GUARDRAIL

0101 3503000000-E 866  6,260 LF  4.00 25040.00 1.99 12457.40 4.05  25353.00WOVEN WIRE FENCE 47" FAB

0102 3509000000-E 866  400 EA  16.00 6400.00 16.00 6400.00 17.00  6800.004" TIMBER POSTS 7'-6"LONG

0103 3515000000-E 866  115 EA  32.00 3680.00 20.00 2300.00 33.00  3795.005" TIMBER POSTS 8'-0"LONG

0104 3557000000-E 866  100 LF  1.50 150.00 1.00 100.00 1.10  110.00ADDITIONAL BARBED WIRE

0105 3628000000-E 876  2,930 TON 30.00 87900.00 45.00 131850.00 44.50  130385.00RIP RAP, CLASS I

0106 3642000000-E 876  260 TON 35.00 9100.00 45.00 11700.00 44.50  11570.00RIP RAP, CLASS A

0107 3649000000-E 876  750 TON 30.00 22500.00 40.00 30000.00 44.50  33375.00RIP RAP, CLASS B

0108 3656000000-E 876  11,260 SY  1.00 11260.00 2.08 23420.80 1.90  21394.00GEOTEXTILE FOR DRAINGE

0109 4048000000-E 902  5 CY  750.00 3750.00 750.00 3750.00 810.00  4050.00REINF CONC FOUNDTN

0110 4054000000-E 902  2 CY  475.00 950.00 475.00 950.00 513.00  1026.00PLN CONC FOUNDTN



JUN 30, 2014 09:13 AM

TIP NO R-2612B 2:00 PM 4 /  12 008

GUILFORD

34483.3.FR2

FED AID NO CMNHF-0421(52)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-421 AT SR-3418 (NEELLEY RD) SOUTH OF GREENSBORO.

BRANCH HIGHWAYS, INC.

ROANOKE,  VA

TRIANGLE GRADING & PAVING INC YATES CONSTRUCTION CO., INC.

BURLINGTON,  NC STOKESDALE,  NC

C203412JUN 17 2014

0.783 MI

0111 4057000000-E SP   22 CY  1200.00 26400.00 1200.00 26400.00 1296.00  28512.00OVERHEAD FOOTING

0112 4060000000-E 903  5,308 LB  3.90 20701.20 3.90 20701.20 4.20  22293.60SUPPORT, BREAKAWAY STL BM

0113 4072000000-E 903  2,071 LF  3.90 8076.90 3.90 8076.90 4.20  8698.20SUPPORT, 3-LB STL U-CHAN

0114 4082100000-N SP  Lump Sum 46270.00 46270.00  49975.00SUPPORT, OVRHD SIGN STR ****
(73+50 -L1-)

0115 4096000000-N 904  7 EA  75.00 525.00 75.00 525.00 81.00  567.00SIGN ERECTION, TYPE D

0116 4102000000-N 904  44 EA  58.00 2552.00 58.00 2552.00 62.60  2754.40SIGN ERECTION, TYPE E

0117 4108000000-N 904  8 EA  75.00 600.00 75.00 600.00 81.00  648.00SIGN ERECTION, TYPE F

0118 4110000000-N 904  12 EA  475.00 5700.00 475.00 5700.00 513.00  6156.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0119 4110000000-N 904  11 EA  475.00 5225.00 475.00 5225.00 513.00  5643.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0120 4114000000-N 904  28 EA  58.00 1624.00 58.00 1624.00 62.60  1752.80SIGN ERECTION, MILEMARKERS

0121 4116000000-N 904  2 EA  375.00 750.00 375.00 750.00 405.00  810.00SIGN ERECTION, OVERLAY (GRD MTD)

0122 4152000000-N 907  5 EA  150.00 750.00 150.00 750.00 162.00  810.00DISPOSE SIGN SYST STL BM

0123 4155000000-N 907  65 EA  1.00 65.00 1.00 65.00 1.06  68.90DISPOSE SIGN SYST U-CHAN

0124 4236000000-N 907  4 EA  1.00 4.00 1.00 4.00 1.06  4.24DISPOSE SIGN, A, B OR C (GRD MTD)

0125 4400000000-E 1110  1,334 SF  3.25 4335.50 3.25 4335.50 3.58  4775.72WORK ZONE SIGNS (STAT)

0126 4405000000-E 1110  1,283 SF  10.00 12830.00 11.36 14574.88 15.00  19245.00WORK ZONE SIGNS (PORT)

0127 4410000000-E 1110  580 SF  3.85 2233.00 3.85 2233.00 4.24  2459.20WORK ZONE SIGNS (BARR)

0128 4415000000-N 1115  4 EA  2600.00 10400.00 4000.00 16000.00 2500.00  10000.00FLASHING ARROW BOARD

0129 4420000000-N 1120  3 EA  10000.00 30000.00 13800.00 41400.00 5000.00  15000.00PORTABLE CHANGE MSG SIGN

0130 4430000000-N 1130  515 EA  80.00 41200.00 45.00 23175.00 36.00  18540.00DRUMS

0131 4445000000-E 1145  216 LF  65.00 14040.00 14.00 3024.00 15.00  3240.00BARRICADES (TYPE III)

0132 4455000000-N 1150  250 DAY 220.00 55000.00 180.00 45000.00 145.00  36250.00FLAGGER

0133 4465000000-N 1160  3 EA  4750.00 14250.00 4500.00 13500.00 4860.00  14580.00TEMPORARY CRASH CUSHIONS

0134 4480000000-N 1165  5 EA  1585.00 7925.00 11332.34 56661.70 8000.00  40000.00TMA

0135 4485000000-E 1170  3,310 LF  35.00 115850.00 17.25 57097.50 18.30  60573.00PORT CONC BARRIER

0136 4650000000-N 1251  810 EA  6.00 4860.00 5.00 4050.00 6.60  5346.00TEMP RAISED PVMT MRKS

0137 4685000000-E 1205  11,600 LF  2.00 23200.00 0.68 7888.00 0.49  5684.00THERMO PVT MKG LINES 4"90

0138 4686000000-E 1205  18,200 LF  2.00 36400.00 0.73 13286.00 0.71  12922.00THERMO PVT MKG LINES 4"120

0139 4688000000-E 1205  28,600 LF  0.85 24310.00 0.95 27170.00 0.93  26598.00THERMO PVT MKG LINES,6"90 MILS

0140 4690000000-E 1205  3,500 LF  0.80 2800.00 1.10 3850.00 1.04  3640.00THERMO PVT MKG LINES 6"120 MILS

0141 4700000000-E 1205  2,550 LF  4.00 10200.00 2.25 5737.50 1.65  4207.5012"WIDE THERMO 90 MILS

0142 4710000000-E 1205  90 LF  15.00 1350.00 12.00 1080.00 16.50  1485.0024"WIDE THERMO 120 MILS

0143 4725000000-E 1205  50 EA  115.00 5750.00 165.00 8250.00 126.00  6300.00THERMO PVT SYMBOL 90MILS

0144 4770000000-E 1205  1,550 LF  3.00 4650.00 3.50 5425.00 1.76  2728.004" COLD APPL PLSTIC LINES TYPE **
(II)

0145 4770000000-E 1205  1,560 LF  1.60 2496.00 3.75 5850.00 1.76  2745.604" COLD APPL PLSTIC LINES TYPE **
(IV)

0146 4810000000-E 1205  112,174 LF  0.26 29165.24 0.24 26921.76 0.28  31408.72PAINT PVMT MARKINGS 4"

0147 4820000000-E 1205  5,824 LF  0.50 2912.00 0.88 5125.12 0.55  3203.20PAINT PVMT MARKINGS 8"

0148 4835000000-E 1205  216 LF  5.00 1080.00 3.00 648.00 5.50  1188.00PAINT PVT MKG LINES 24"
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0149 4845000000-N 1205  40 EA  35.00 1400.00 75.00 3000.00 38.50  1540.00PAINT PVT MKG SYMBOL

0150 4850000000-E 1205  4,526 LF  1.00 4526.00 1.00 4526.00 1.10  4978.60LINE REMOVAL 4" WIDE

0151 4900000000-N 1251  120 EA  6.00 720.00 12.00 1440.00 6.60  792.00PERM RAISED PVMT MARKERS

0152 4935000000-N 1267  20 EA  44.00 880.00 35.00 700.00 40.00  800.00FLEX DELINATR (CRYSTAL)

0153 4940000000-N 1267  20 EA  44.00 880.00 35.00 700.00 40.00  800.00FLEX DELINATR (YELLOW)

0154 5255000000-N 1413 Lump Sum 10000.00 50000.00  12000.00PORTABLE LIGHTING

0155 5648000000-N 1515  4 EA  1100.00 4400.00 1300.00 5200.00 1500.00  6000.00RELOCATE WATER METER

0156 5672000000-N 1515  4 EA  4000.00 16000.00 3500.00 14000.00 2500.00  10000.00RELOCATE FIRE HYDRANT

0157 6000000000-E 1605  26,300 LF  1.45 38135.00 1.45 38135.00 1.56  41028.00TEMPORARY SILT FENCE

0158 6006000000-E 1610  1,600 TON 20.00 32000.00 40.00 64000.00 40.00  64000.00EROS CONTRL STONE CL A

0159 6009000000-E 1610  11,000 TON 20.00 220000.00 38.00 418000.00 41.00  451000.00EROS CONTRL STONE CL B

0160 6012000000-E 1610  5,800 TON 18.00 104400.00 31.00 179800.00 35.00  203000.00SEDIMENT CONTROL STONE

0161 6015000000-E 1615 64.5 ACR 625.00 40312.50 625.00 40312.50 675.00  43537.50TEMPORARY MULCHING

0162 6018000000-E 1620  3,100 LB  3.00 9300.00 3.00 9300.00 3.20  9920.00SEED FOR TEMP SEEDING

0163 6021000000-E 1620  17 TON 790.00 13430.00 790.00 13430.00 854.00  14518.00FERT FOR TEMP SEEDING

0164 6024000000-E 1622  8,000 LF  4.00 32000.00 11.50 92000.00 8.50  68000.00TEMPORARY SLOPE DRAINS

0165 6029000000-E SP   6,000 LF  4.00 24000.00 1.10 6600.00 1.18  7080.00SAFETY FENCE

0166 6030000000-E 1630  17,500 CY  2.00 35000.00 5.50 96250.00 4.50  78750.00SILT EXCAVATION

0167 6036000000-E 1631  24,000 SY  1.00 24000.00 1.03 24720.00 1.11  26640.00MATTING FOR EROS CONTROL

0168 6037000000-E SP   4,000 SY  5.25 21000.00 5.25 21000.00 5.70  22800.00COIR FIBER MAT

0169 6038000000-E SP   3,900 SY  4.50 17550.00 4.50 17550.00 4.85  18915.00PERM SOIL REINF MAT

0170 6042000000-E 1632  3,800 LF  2.40 9120.00 2.40 9120.00 2.95  11210.001/4" HARDWARE CLOTH

0171 6069000000-E 1638  1,000 CY  5.00 5000.00 45.00 45000.00 22.00  22000.00STILLING BASINS

0172 6071012000-E SP   1,600 LF  6.83 10928.00 6.83 10928.00 6.75  10800.00COIR FIBER WATTLE

0173 6071020000-E SP   1,110 LB  9.00 9990.00 7.50 8325.00 7.50  8325.00POLYACRYLAMIDE (PAM)

0174 6071030000-E 1640  4,000 LF  3.40 13600.00 3.40 13600.00 3.67  14680.00COIR FIBER BAFFLE

0175 6071050000-E SP   18 EA  1500.00 27000.00 914.00 16452.00 1100.00  19800.00**" SKIMMER
(1-1/2")

0176 6078000000-E 1651  5 ACR 5000.00 25000.00 3000.00 15000.00 8500.00  42500.00SELECT UNDERGRTH REMOVAL

0177 6084000000-E 1660  65 ACR 1354.00 88010.00 1354.00 88010.00 1450.00  94250.00SEEDING AND MULCHING

0178 6087000000-E 1660  30 ACR 80.00 2400.00 80.00 2400.00 86.00  2580.00MOWING

0179 6090000000-E 1661  650 LB  3.90 2535.00 3.90 2535.00 4.21  2736.50SEED FOR REPAIR SEEDING

0180 6093000000-E 1661  3 TON 800.00 2400.00 800.00 2400.00 865.00  2595.00FERT FOR REPAIR SEEDING

0181 6096000000-E 1662  1,875 LB  3.90 7312.50 3.90 7312.50 4.25  7968.75SEED FOR SUPP SEEDING

0182 6108000000-E 1665 56.25 TON 800.00 45000.00 800.00 45000.00 865.00  48656.25FERTILIZER TOPDRESSING

0183 6111000000-E SP   170 LF  30.00 5100.00 30.00 5100.00 33.00  5610.00IMPERVIOUS DIKE

0184 6114500000-N 1667  30 MHR 45.00 1350.00 45.00 1350.00 48.00  1440.00SPECIALIZED HAND MOWING

0185 6117000000-N SP   100 EA  535.56 53556.00 81.00 8100.00 90.00  9000.00RESPONSE FOR EROS CONTROL

0186 6120000000-E SP   1,720 CY  7.00 12040.00 18.00 30960.00 18.90  32508.00CULVERT DIVERSION CHANNEL

0187 6123000000-E 1670  5 ACR 850.00 4250.00 1800.00 9000.00 1000.00  5000.00REFORESTATION
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CULVERT ITEMS

0188 8126000000-N 414 Lump Sum 16000.00 30000.00  31800.00CULV EXCAV @ ************
(14+77.40-YLPD-)

0189 8126000000-N 414 Lump Sum 18000.00 38000.00  92280.00CULV EXCAV @ ************
(43+86.48-Y-)

0190 8133000000-E 414  1,198 TON 50.00 59900.00 50.00 59900.00 53.00  63494.00FND CONDIT MAT, BOX CULV

0191 8196000000-E 420 2,765.3 CY  260.00 718978.00 260.00 718978.00 275.60  762116.68CLASS A CONCRETE (CULV)

0192 8245000000-E 425  269,494 LB  1.00 269494.00 1.00 269494.00 1.06  285663.64REINF STEEL (CULVERT)

STRUCTURE ITEMS

0193 8091000000-N 410 Lump Sum 13395.00 15000.00  11250.00FND EXCAV B** STA *******
(1,60+37.13-L-)

0194 8091000000-N 410 Lump Sum 12000.00 15000.00  11250.00FND EXCAV B** STA *******
(2,60+37.13-L-)

0195 8147000000-E 420  17,694 SF  27.50 486585.00 29.00 513126.00 30.42  538251.48REINF CONCRETE DECK SLAB

0196 8161000000-E 420  18,296 SF  0.41 7501.36 0.50 9148.00 0.53  9696.88GROOVING BRIDGE FLOORS

0197 8182000000-E 420 367.3 CY  700.00 257110.00 700.00 257110.00 720.00  264456.00CLASS A CONCRETE (BRIDGE)

0198 8210000000-N 422 Lump Sum 36980.00 50000.00  55500.00BRG APPR SLAB ***********
(60+37.13-L-)

0199 8217000000-E 425  43,120 LB  1.00 43120.00 0.75 32340.00 0.71  30615.20REINF STEEL (BRIDGE)

0200 8238000000-E 425  3,104 LB  1.40 4345.60 1.00 3104.00 1.22  3786.88SPIRAL COL REINF STL BRG

0201 8277000000-E 430 1,553.64 LF  240.00 372873.60 250.00 388410.00 255.00  396178.2072" MOD PRESTR CONC GIRDR

0202 8364000000-E 450  1,305 LF  50.00 65250.00 45.00 58725.00 54.25  70796.25HP12X53 PILES

0203 8391000000-N 450  42 EA  185.00 7770.00 100.00 4200.00 125.00  5250.00STEEL PILE POINTS

0204 8475000000-E 460 611.6 LF  91.00 55655.60 120.00 73392.00 125.00  76450.00TWO BAR METAL RAIL

0205 8517000000-E 460 626.6 LF  74.00 46368.40 60.00 37596.00 67.00  41982.201'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0206 8531000000-E 462  990 SY  60.00 59400.00 65.00 64350.00 72.30  71577.004" SLOPE PROTECTION

0207 8657000000-N 430 Lump Sum 15000.00 20000.00  16900.00ELASTOMERIC BEARINGS

 

    TOTAL 13528497.85 TOTAL 14376743.85 TOTAL  15133385.51CONTRACT TOTAL

 

    SUB-TOTAL 10962771.29 SUB-TOTAL 11718870.85 SUB-TOTAL  12294091.10ROADWAY ITEMS

    SUB-TOTAL 1082372.00 SUB-TOTAL 1116372.00 SUB-TOTAL  1235354.32CULVERT ITEMS

    SUB-TOTAL 1483354.56 SUB-TOTAL 1541501.00 SUB-TOTAL  1603940.09STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 586376.85 770000.00  1226000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 120390.50 146700.00  137000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 389158.35 1275000.00  901000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 2943.00 2943.00 100.00 100.00 11000.00  11000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  1545.18 7725.90 1500.00 7500.00 2750.00  13750.00SEALING ABANDONED WELLS

0006 0022000000-E 225  48,200 CY  16.33 787106.00 7.90 380780.00 17.00  819400.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 64310.00 25000.00  88000.00REINF BRG APPR **********
(40+48.97-Y-)

0008 0036000000-E 225  7,250 CY  10.59 76777.50 7.50 54375.00 15.00  108750.00UNDERCUT EXCAVATION

0009 0106000000-E 230  546,100 CY  7.59 4144899.00 5.60 3058160.00 10.26  5602986.00BORROW EXCAVATION

0010 0134000000-E 240  2,060 CY  4.76 9805.60 8.00 16480.00 15.00  30900.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  9,210 SY  4.23 38958.30 4.00 36840.00 7.00  64470.00REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  15 HR  81.75 1226.25 425.00 6375.00 350.00  5250.00PROOF ROLLING

0013 0195000000-E 265  2,500 CY  32.70 81750.00 40.00 100000.00 44.00  110000.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  9,900 SY  2.73 27027.00 3.00 29700.00 2.00  19800.00GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  562 TON 33.79 18989.98 35.00 19670.00 29.00  16298.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,760 SY  3.27 5755.20 4.00 7040.00 2.00  3520.00FND CONDIT GEOTEXTILE

0017 0342000000-E 310  36 LF  59.95 2158.20 65.00 2340.00 83.00  2988.00**" SIDE DRAIN PIPE
(30")

0018 0342000000-E 310  28 LF  69.76 1953.28 85.00 2380.00 90.00  2520.00**" SIDE DRAIN PIPE
(36")

0019 0342000000-E 310  148 LF  76.30 11292.40 90.00 13320.00 118.00  17464.00**" SIDE DRAIN PIPE
(42")

0020 0343000000-E 310  1,388 LF  35.36 49079.68 35.00 48580.00 39.00  54132.0015" SIDE DRAIN PIPE

0021 0344000000-E 310  176 LF  41.42 7289.92 45.00 7920.00 42.00  7392.0018" SIDE DRAIN PIPE

0022 0345000000-E 310  372 LF  46.58 17327.76 55.00 20460.00 51.00  18972.0024" SIDE DRAIN PIPE

0023 0348000000-E 310  14 EA  549.93 7699.02 300.00 4200.00 292.00  4088.00**" SIDE DRAIN PIPE ELBOW
(15")

0024 0354000000-E 310  220 LF  65.40 14388.00 75.00 16500.00 88.00  19360.00***" RC PIPE CULV *****
(30", V)

0025 0354000000-E 310  216 LF  125.35 27075.60 125.00 27000.00 135.00  29160.00***" RC PIPE CULV *****
(42", V)

0026 0414000000-E 310  80 LF  218.00 17440.00 175.00 14000.00 242.00  19360.0060" RC PIPE CULV III

0027 0448200000-E 310  628 LF  36.55 22953.40 35.00 21980.00 41.00  25748.0015" RCP CULV CLASS IV

0028 0448300000-E 310  468 LF  43.60 20404.80 40.00 18720.00 43.00  20124.0018" RCP CULV CLASS IV

0029 0448400000-E 310  504 LF  46.09 23229.36 50.00 25200.00 54.00  27216.0024" RCP CULV CLASS IV

0030 0448600000-E 310  16 LF  76.30 1220.80 100.00 1600.00 98.00  1568.0036" RCP CULV CLASS IV

0031 0448700000-E 310  112 LF  119.90 13428.80 110.00 12320.00 127.00  14224.0042" RCP CULV CLASS IV

0032 0582000000-E 310  180 LF  38.00 6840.00 30.00 5400.00 49.00  8820.0015" CS PIPE CULV 0.064"

0033 0636000000-E 310  4 EA  593.44 2373.76 300.00 1200.00 495.00  1980.00**" CS ELBOW *****" THICK
(15", 0.064")

0034 0973100000-E 330  50 LF  272.50 13625.00 205.00 10250.00 540.00  27000.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

0035 0973100000-E 330  124 LF  299.75 37169.00 230.00 28520.00 600.00  74400.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.250")
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0036 0973100000-E 330  88 LF  926.50 81532.00 790.00 69520.00 1140.00  100320.00**"WLD STL PIPE GRAD B IN SOIL
(54", 0.750")

0037 0973100000-E 330  80 LF  970.10 77608.00 875.00 70000.00 1200.00  96000.00**"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

0038 0973300000-E 330  50 LF  436.00 21800.00 500.00 25000.00 1400.00  70000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.250")

0039 0973300000-E 330  124 LF  490.50 60822.00 525.00 65100.00 1500.00  186000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.250")

0040 0973300000-E 330  88 LF  1471.50 129492.00 1625.00 143000.00 3200.00  281600.00**"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.750")

0041 0973300000-E 330  80 LF  1580.50 126440.00 1725.00 138000.00 3300.00  264000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(60:, 0.875")

0042 0995000000-E 340  1,623 LF  10.90 17690.70 14.00 22722.00 10.00  16230.00PIPE REMOVAL

0043 1000000000-E 462  140 SY  98.10 13734.00 125.00 17500.00 154.00  21560.006" SLOPE PROTECTION

0044 1011000000-N 500 Lump Sum 267464.88 300000.00  463000.00FINE GRADING

0045 1099500000-E 505  1,300 CY  10.65 13845.00 10.00 13000.00 20.00  26000.00SHALLOW UNDERCUT

0046 1099700000-E 505  2,600 TON 29.43 76518.00 22.00 57200.00 34.00  88400.00CLASS IV SUBGRD STABILIZATION

0047 1110000000-E 510  500 TON 33.31 16655.00 24.00 12000.00 34.00  17000.00STABILIZER AGGREGATE

0048 1115000000-E SP   18,200 SY  4.07 74074.00 4.00 72800.00 3.18  57876.00GEOTEXTILE FOR PVMT STABILIZ

0049 1121000000-E 520  55 TON 53.81 2959.55 35.00 1925.00 34.00  1870.00AGGREGATE BASE COURSE

0050 1220000000-E 545  5,000 TON 31.50 157500.00 26.00 130000.00 34.00  170000.00INCIDENTAL STONE BASE

0051 1330000000-E 607  2,300 SY  7.15 16445.00 8.00 18400.00 10.00  23000.00INCIDENTAL MILLING

0052 1489000000-E 610  11,550 TON 39.32 454146.00 41.00 473550.00 44.00  508200.00ASP CONC BASE CRS B25.0B

0053 1491000000-E 610  4,460 TON 42.85 191111.00 52.00 231920.00 48.00  214080.00ASP CONC BASE CRS B25.0C

0054 1498000000-E 610  7,290 TON 40.00 291600.00 41.00 298890.00 45.00  328050.00ASP CONC INTR CRS I19.0B

0055 1503000000-E 610  1,440 TON 45.14 65001.60 53.00 76320.00 50.00  72000.00ASP CONC INTR CRS I19.0C

0056 1519000000-E 610  10,015 TON 38.81 388682.15 40.00 400600.00 43.00  430645.00ASP CONC SURF CRS S9.5B

0057 1523000000-E 610  1,480 TON 47.29 69989.20 52.00 76960.00 53.00  78440.00ASP CONC SURF CRS S9.5C

0058 1575000000-E 620  1,815 TON 561.35 1018850.25 619.00 1123485.00 618.00  1121670.00ASP FOR PLANT MIX

0059 1693000000-E 654  500 TON 100.34 50170.00 100.00 50000.00 150.00  75000.00ASPH PLT MIX PVMT REPAIR

0060 1840000000-E 665  7,600 LF  0.77 5852.00 0.70 5320.00 1.00  7600.00MILLED RUMBLE STRIPS

0061 2022000000-E 815 268.8 CY  16.35 4394.88 7.25 1948.80 25.00  6720.00SUBDRAIN EXCAVATION

0062 2033000000-E 815 134.4 CY  81.75 10987.20 55.00 7392.00 48.00  6451.20SUBDRAIN FINE AGGREGATE

0063 2044000000-E 815  800 LF  13.08 10464.00 4.50 3600.00 17.00  13600.006" PERF SUBDRN PIPE

0064 2070000000-N 815  2 EA  381.50 763.00 225.00 450.00 289.00  578.00SUBDRN PIPE OUTLET

0065 2077000000-E 815  12 LF  27.25 327.00 17.50 210.00 29.00  348.006" OUTLET PIPE

0066 2099000000-E 816  1,800 LF  8.50 15300.00 8.50 15300.00 11.00  19800.00SHOULDER DRAIN

0067 2110000000-E 816  1,800 LF  2.13 3834.00 4.25 7650.00 11.00  19800.004" SHOULDER DRAIN PIPE

0068 2121000000-E 816  100 LF  16.35 1635.00 16.00 1600.00 16.00  1600.004" OUTLET PIPE FOR SHDR DRN

0069 2132000000-N 816  4 EA  299.75 1199.00 285.00 1140.00 301.00  1204.00CONC PAD SHLDR DRN OUTLET

0070 2143000000-E 818  10 TON 39.09 390.90 26.00 260.00 130.00  1300.00BLOTTING SAND

0071 2209000000-E 838  20 CY  1308.00 26160.00 1155.00 23100.00 1200.00  24000.00ENDWALLS

0072 2220000000-E 838  6 CY  1471.50 8829.00 1285.00 7710.00 1200.00  7200.00REINFORCED ENDWALLS
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0073 2253000000-E 840  5 CY  1090.00 5450.00 850.00 4250.00 1200.00  6000.00PIPE COLLARS

0074 2264000000-E 840  2 CY  926.50 1853.00 1265.00 2530.00 1200.00  2400.00PIPE PLUGS

0075 2286000000-N 840  39 EA  1563.07 60959.73 1250.00 48750.00 1300.00  50700.00MASNRY DRAINAGE STRUCT

0076 2297000000-E 840  8 CY  1090.00 8720.00 1150.00 9200.00 1700.00  13600.00MASNRY DRAINAGE STRUCT

0077 2308000000-E 840  7 LF  245.25 1716.75 300.00 2100.00 400.00  2800.00MASNRY DRAINAGE STRUCT

0078 2352000000-N 840  1 EA  763.00 763.00 540.00 540.00 600.00  600.00FRAME W/GRATE 840.***** STD
(840.20)

0079 2354200000-N 840  2 EA  763.00 1526.00 525.00 1050.00 1000.00  2000.00FRAME W/GRATE 840.24 STD

0080 2364000000-N 840  4 EA  817.50 3270.00 525.00 2100.00 700.00  2800.00FRAME W/2GRTS 840.16 STD

0081 2364200000-N 840  21 EA  817.50 17167.50 540.00 11340.00 700.00  14700.00FRAME W/2GRTS 840.20 STD

0082 2365000000-N 840  1 EA  817.50 817.50 525.00 525.00 1100.00  1100.00FRAME W/2GRTS 840.22 STD

0083 2366000000-N 840  3 EA  817.50 2452.50 530.00 1590.00 1100.00  3300.00FRAME W/2GRTS 840.24 STD

0084 2374000000-N 840  5 EA  817.50 4087.50 640.00 3200.00 800.00  4000.00FRAME-GRT-HD 840.03 **
(E)

0085 2374000000-N 840  1 EA  817.50 817.50 640.00 640.00 800.00  800.00FRAME-GRT-HD 840.03 **
(G)

0086 2396000000-N 840  3 EA  763.00 2289.00 500.00 1500.00 600.00  1800.00FRAME W/COVER STD 840.54

0087 2451000000-N 852  4 EA  327.00 1308.00 890.00 3560.00 2000.00  8000.00CONC TRANS SECT FOR DROP INLET

0088 2473000000-N SP   1 EA  1635.00 1635.00 1200.00 1200.00 3400.00  3400.00GENERIC DRAINAGE ITEM (EA)
TRASH RACK

0089 2549000000-E 846  1,560 LF  15.70 24492.00 19.25 30030.00 18.00  28080.002'-6" CONC CURB & GUTTER

0090 2556000000-E 846  3,660 LF  20.27 74188.20 17.25 63135.00 21.00  76860.00SHOULDER BERM GUTTER

0091 2612000000-E 848  500 SY  42.51 21255.00 65.00 32500.00 40.00  20000.006" CONCRETE DRIVEWAY

0092 2655000000-E 852  1,450 SY  16.13 23388.50 55.00 79750.00 55.00  79750.005" MONO CONC ISLDS (KEY IN)

0093 3030000000-E 862  8,025 LF  15.26 122461.50 14.00 112350.00 16.00  128400.00STL BM GUARDRAIL

0094 3045000000-E 862 337.5 LF  15.37 5187.38 14.10 4758.75 16.00  5400.00SBGR SHOP CURVED

0095 3150000000-N 862  10 EA  1.09 10.90 1.00 10.00 2.00  20.00ADDIT GUARDRAIL POSTS

0096 3195000000-N 862  1 EA  572.25 572.25 525.00 525.00 600.00  600.00GR ANCHOR TYPE AT-1

0097 3210000000-N 862  8 EA  490.50 3924.00 450.00 3600.00 500.00  4000.00GR ANCHOR TYPE CAT-1

0098 3215000000-N 862  4 EA  1629.55 6518.20 1495.00 5980.00 1700.00  6800.00GR ANCHOR TYPE III

0099 3270000000-N SP   11 EA  1853.00 20383.00 1700.00 18700.00 1900.00  20900.00GR ANCHOR TYPE 350

0100 3360000000-E 863  2,250 LF  0.55 1237.50 0.50 1125.00 1.00  2250.00REMOVE EXISTING GUARDRAIL

0101 3503000000-E 866  6,260 LF  2.17 13584.20 1.99 12457.40 5.00  31300.00WOVEN WIRE FENCE 47" FAB

0102 3509000000-E 866  400 EA  17.44 6976.00 16.00 6400.00 18.00  7200.004" TIMBER POSTS 7'-6"LONG

0103 3515000000-E 866  115 EA  21.80 2507.00 20.00 2300.00 33.00  3795.005" TIMBER POSTS 8'-0"LONG

0104 3557000000-E 866  100 LF  1.09 109.00 1.00 100.00 2.00  200.00ADDITIONAL BARBED WIRE

0105 3628000000-E 876  2,930 TON 54.50 159685.00 45.00 131850.00 48.00  140640.00RIP RAP, CLASS I

0106 3642000000-E 876  260 TON 54.50 14170.00 45.00 11700.00 40.00  10400.00RIP RAP, CLASS A

0107 3649000000-E 876  750 TON 54.50 40875.00 45.00 33750.00 41.00  30750.00RIP RAP, CLASS B

0108 3656000000-E 876  11,260 SY  2.78 31302.80 3.50 39410.00 2.00  22520.00GEOTEXTILE FOR DRAINGE

0109 4048000000-E 902  5 CY  817.50 4087.50 750.00 3750.00 830.00  4150.00REINF CONC FOUNDTN

0110 4054000000-E 902  2 CY  517.75 1035.50 475.00 950.00 530.00  1060.00PLN CONC FOUNDTN
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0111 4057000000-E SP   22 CY  1308.00 28776.00 1200.00 26400.00 1320.00  29040.00OVERHEAD FOOTING

0112 4060000000-E 903  5,308 LB  4.25 22559.00 3.90 20701.20 4.29  22771.32SUPPORT, BREAKAWAY STL BM

0113 4072000000-E 903  2,071 LF  4.25 8801.75 3.90 8076.90 4.29  8884.59SUPPORT, 3-LB STL U-CHAN

0114 4082100000-N SP  Lump Sum 50434.30 46270.00  50900.00SUPPORT, OVRHD SIGN STR ****
(73+50 -L1-)

0115 4096000000-N 904  7 EA  81.75 572.25 75.00 525.00 83.00  581.00SIGN ERECTION, TYPE D

0116 4102000000-N 904  44 EA  63.22 2781.68 58.00 2552.00 64.00  2816.00SIGN ERECTION, TYPE E

0117 4108000000-N 904  8 EA  81.75 654.00 75.00 600.00 83.00  664.00SIGN ERECTION, TYPE F

0118 4110000000-N 904  12 EA  517.75 6213.00 475.00 5700.00 530.00  6360.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0119 4110000000-N 904  11 EA  517.75 5695.25 475.00 5225.00 530.00  5830.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0120 4114000000-N 904  28 EA  63.22 1770.16 58.00 1624.00 64.00  1792.00SIGN ERECTION, MILEMARKERS

0121 4116000000-N 904  2 EA  408.75 817.50 375.00 750.00 420.00  840.00SIGN ERECTION, OVERLAY (GRD MTD)

0122 4152000000-N 907  5 EA  163.50 817.50 150.00 750.00 170.00  850.00DISPOSE SIGN SYST STL BM

0123 4155000000-N 907  65 EA  1.09 70.85 1.00 65.00 1.10  71.50DISPOSE SIGN SYST U-CHAN

0124 4236000000-N 907  4 EA  1.09 4.36 1.00 4.00 1.10  4.40DISPOSE SIGN, A, B OR C (GRD MTD)

0125 4400000000-E 1110  1,334 SF  3.54 4722.36 15.00 20010.00 8.00  10672.00WORK ZONE SIGNS (STAT)

0126 4405000000-E 1110  1,283 SF  4.07 5221.81 9.00 11547.00 12.00  15396.00WORK ZONE SIGNS (PORT)

0127 4410000000-E 1110  580 SF  4.20 2436.00 11.00 6380.00 11.00  6380.00WORK ZONE SIGNS (BARR)

0128 4415000000-N 1115  4 EA  1373.62 5494.48 5250.00 21000.00 4500.00  18000.00FLASHING ARROW BOARD

0129 4420000000-N 1120  3 EA  1373.62 4120.86 9000.00 27000.00 18400.00  55200.00PORTABLE CHANGE MSG SIGN

0130 4430000000-N 1130  515 EA  48.87 25168.05 55.00 28325.00 60.00  30900.00DRUMS

0131 4445000000-E 1145  216 LF  15.26 3296.16 26.00 5616.00 45.00  9720.00BARRICADES (TYPE III)

0132 4455000000-N 1150  250 DAY 164.35 41087.50 260.00 65000.00 600.00  150000.00FLAGGER

0133 4465000000-N 1160  3 EA  4967.09 14901.27 10000.00 30000.00 5400.00  16200.00TEMPORARY CRASH CUSHIONS

0134 4480000000-N 1165  5 EA  2732.63 13663.15 6000.00 30000.00 26800.00  134000.00TMA

0135 4485000000-E 1170  3,310 LF  19.04 63022.40 25.00 82750.00 52.00  172120.00PORT CONC BARRIER

0136 4650000000-N 1251  810 EA  6.57 5321.70 6.00 4860.00 5.50  4455.00TEMP RAISED PVMT MRKS

0137 4685000000-E 1205  11,600 LF  0.49 5684.00 0.45 5220.00 0.93  10788.00THERMO PVT MKG LINES 4"90

0138 4686000000-E 1205  18,200 LF  0.71 12922.00 0.65 11830.00 1.04  18928.00THERMO PVT MKG LINES 4"120

0139 4688000000-E 1205  28,600 LF  0.93 26598.00 0.85 24310.00 1.10  31460.00THERMO PVT MKG LINES,6"90 MILS

0140 4690000000-E 1205  3,500 LF  1.04 3640.00 0.95 3325.00 2.75  9625.00THERMO PVT MKG LINES 6"120 MILS

0141 4700000000-E 1205  2,550 LF  1.64 4182.00 1.50 3825.00 3.85  9817.5012"WIDE THERMO 90 MILS

0142 4710000000-E 1205  90 LF  16.42 1477.80 15.00 1350.00 13.75  1237.5024"WIDE THERMO 120 MILS

0143 4725000000-E 1205  50 EA  125.85 6292.50 115.00 5750.00 138.00  6900.00THERMO PVT SYMBOL 90MILS

0144 4770000000-E 1205  1,550 LF  1.75 2712.50 1.60 2480.00 2.59  4014.504" COLD APPL PLSTIC LINES TYPE **
(II)

0145 4770000000-E 1205  1,560 LF  1.75 2730.00 1.60 2496.00 2.59  4040.404" COLD APPL PLSTIC LINES TYPE **
(IV)

0146 4810000000-E 1205  112,174 LF  0.28 31408.72 0.26 29165.24 0.38  42626.12PAINT PVMT MARKINGS 4"

0147 4820000000-E 1205  5,824 LF  0.55 3203.20 0.50 2912.00 1.65  9609.60PAINT PVMT MARKINGS 8"

0148 4835000000-E 1205  216 LF  5.47 1181.52 5.00 1080.00 4.40  950.40PAINT PVT MKG LINES 24"
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0149 4845000000-N 1205  40 EA  38.30 1532.00 35.00 1400.00 83.00  3320.00PAINT PVT MKG SYMBOL

0150 4850000000-E 1205  4,526 LF  1.09 4933.34 1.00 4526.00 1.35  6110.10LINE REMOVAL 4" WIDE

0151 4900000000-N 1251  120 EA  6.57 788.40 6.00 720.00 67.00  8040.00PERM RAISED PVMT MARKERS

0152 4935000000-N 1267  20 EA  47.96 959.20 76.47 1529.40 49.00  980.00FLEX DELINATR (CRYSTAL)

0153 4940000000-N 1267  20 EA  47.96 959.20 76.47 1529.40 49.00  980.00FLEX DELINATR (YELLOW)

0154 5255000000-N 1413 Lump Sum 6361.69 20215.00  120000.00PORTABLE LIGHTING

0155 5648000000-N 1515  4 EA  1090.00 4360.00 925.00 3700.00 1200.00  4800.00RELOCATE WATER METER

0156 5672000000-N 1515  4 EA  4905.00 19620.00 1175.00 4700.00 5000.00  20000.00RELOCATE FIRE HYDRANT

0157 6000000000-E 1605  26,300 LF  1.58 41554.00 2.25 59175.00 1.85  48655.00TEMPORARY SILT FENCE

0158 6006000000-E 1610  1,600 TON 46.87 74992.00 45.00 72000.00 40.00  64000.00EROS CONTRL STONE CL A

0159 6009000000-E 1610  11,000 TON 46.87 515570.00 45.00 495000.00 41.00  451000.00EROS CONTRL STONE CL B

0160 6012000000-E 1610  5,800 TON 32.59 189022.00 40.00 232000.00 32.00  185600.00SEDIMENT CONTROL STONE

0161 6015000000-E 1615 64.5 ACR 681.25 43940.63 800.00 51600.00 420.00  27090.00TEMPORARY MULCHING

0162 6018000000-E 1620  3,100 LB  3.27 10137.00 1.75 5425.00 2.75  8525.00SEED FOR TEMP SEEDING

0163 6021000000-E 1620  17 TON 861.10 14638.70 625.00 10625.00 1100.00  18700.00FERT FOR TEMP SEEDING

0164 6024000000-E 1622  8,000 LF  14.17 113360.00 16.00 128000.00 30.00  240000.00TEMPORARY SLOPE DRAINS

0165 6029000000-E SP   6,000 LF  1.20 7200.00 2.55 15300.00 1.52  9120.00SAFETY FENCE

0166 6030000000-E 1630  17,500 CY  4.91 85925.00 8.00 140000.00 20.00  350000.00SILT EXCAVATION

0167 6036000000-E 1631  24,000 SY  1.12 26880.00 1.30 31200.00 1.10  26400.00MATTING FOR EROS CONTROL

0168 6037000000-E SP   4,000 SY  5.72 22880.00 5.00 20000.00 3.30  13200.00COIR FIBER MAT

0169 6038000000-E SP   3,900 SY  4.91 19149.00 5.00 19500.00 4.40  17160.00PERM SOIL REINF MAT

0170 6042000000-E 1632  3,800 LF  2.62 9956.00 5.00 19000.00 5.00  19000.001/4" HARDWARE CLOTH

0171 6069000000-E 1638  1,000 CY  49.05 49050.00 16.00 16000.00 50.00  50000.00STILLING BASINS

0172 6071012000-E SP   1,600 LF  6.54 10464.00 8.25 13200.00 6.60  10560.00COIR FIBER WATTLE

0173 6071020000-E SP   1,110 LB  11.99 13308.90 12.00 13320.00 5.00  5550.00POLYACRYLAMIDE (PAM)

0174 6071030000-E 1640  4,000 LF  3.71 14840.00 7.50 30000.00 4.94  19760.00COIR FIBER BAFFLE

0175 6071050000-E SP   18 EA  1090.00 19620.00 1300.00 23400.00 1500.00  27000.00**" SKIMMER
(1-1/2")

0176 6078000000-E 1651  5 ACR 2300.65 11503.25 1500.00 7500.00 4000.00  20000.00SELECT UNDERGRTH REMOVAL

0177 6084000000-E 1660  65 ACR 1475.86 95930.90 1475.00 95875.00 1650.00  107250.00SEEDING AND MULCHING

0178 6087000000-E 1660  30 ACR 87.20 2616.00 75.00 2250.00 94.00  2820.00MOWING

0179 6090000000-E 1661  650 LB  4.25 2762.50 3.00 1950.00 2.48  1612.00SEED FOR REPAIR SEEDING

0180 6093000000-E 1661  3 TON 872.00 2616.00 725.00 2175.00 1100.00  3300.00FERT FOR REPAIR SEEDING

0181 6096000000-E 1662  1,875 LB  4.25 7968.75 2.50 4687.50 2.48  4650.00SEED FOR SUPP SEEDING

0182 6108000000-E 1665 56.25 TON 872.00 49050.00 800.00 45000.00 1100.00  61875.00FERTILIZER TOPDRESSING

0183 6111000000-E SP   170 LF  32.70 5559.00 30.00 5100.00 33.00  5610.00IMPERVIOUS DIKE

0184 6114500000-N 1667  30 MHR 49.05 1471.50 50.00 1500.00 80.00  2400.00SPECIALIZED HAND MOWING

0185 6117000000-N SP   100 EA  88.29 8829.00 100.00 10000.00 288.00  28800.00RESPONSE FOR EROS CONTROL

0186 6120000000-E SP   1,720 CY  19.62 33746.40 18.00 30960.00 20.00  34400.00CULVERT DIVERSION CHANNEL

0187 6123000000-E 1670  5 ACR 2289.00 11445.00 850.00 4250.00 1200.00  6000.00REFORESTATION



JUN 30, 2014 09:13 AM

TIP NO R-2612B 2:00 PM 12 /  12 008

GUILFORD

34483.3.FR2

FED AID NO CMNHF-0421(52)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-421 AT SR-3418 (NEELLEY RD) SOUTH OF GREENSBORO.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. JIMMY R. LYNCH & SONS, INC.

CHARLOTTE,  NC PILOT MOUNTAIN,  NC

C203412JUN 17 2014

0.783 MI

CULVERT ITEMS

0188 8126000000-N 414 Lump Sum 32700.00 30000.00  33000.00CULV EXCAV @ ************
(14+77.40-YLPD-)

0189 8126000000-N 414 Lump Sum 41420.00 38000.00  41800.00CULV EXCAV @ ************
(43+86.48-Y-)

0190 8133000000-E 414  1,198 TON 54.50 65291.00 50.00 59900.00 55.00  65890.00FND CONDIT MAT, BOX CULV

0191 8196000000-E 420 2,765.3 CY  283.40 783686.02 310.00 857243.00 286.00  790875.80CLASS A CONCRETE (CULV)

0192 8245000000-E 425  269,494 LB  1.09 293748.46 1.05 282968.70 1.10  296443.40REINF STEEL (CULVERT)

STRUCTURE ITEMS

0193 8091000000-N 410 Lump Sum 14600.55 15000.00  16500.00FND EXCAV B** STA *******
(1,60+37.13-L-)

0194 8091000000-N 410 Lump Sum 13080.00 15000.00  16500.00FND EXCAV B** STA *******
(2,60+37.13-L-)

0195 8147000000-E 420  17,694 SF  29.98 530466.12 30.00 530820.00 29.70  525511.80REINF CONCRETE DECK SLAB

0196 8161000000-E 420  18,296 SF  0.45 8233.20 0.35 6403.60 0.40  7318.40GROOVING BRIDGE FLOORS

0197 8182000000-E 420 367.3 CY  763.00 280249.90 900.00 330570.00 660.00  242418.00CLASS A CONCRETE (BRIDGE)

0198 8210000000-N 422 Lump Sum 40308.20 45000.00  55000.00BRG APPR SLAB ***********
(60+37.13-L-)

0199 8217000000-E 425  43,120 LB  1.09 47000.80 0.70 30184.00 1.27  54762.40REINF STEEL (BRIDGE)

0200 8238000000-E 425  3,104 LB  1.53 4749.12 1.50 4656.00 2.45  7604.80SPIRAL COL REINF STL BRG

0201 8277000000-E 430 1,553.64 LF  261.60 406432.22 250.00 388410.00 330.00  512701.2072" MOD PRESTR CONC GIRDR

0202 8364000000-E 450  1,305 LF  54.50 71122.50 50.00 65250.00 55.00  71775.00HP12X53 PILES

0203 8391000000-N 450  42 EA  201.65 8469.30 190.00 7980.00 220.00  9240.00STEEL PILE POINTS

0204 8475000000-E 460 611.6 LF  99.19 60664.60 90.00 55044.00 132.00  80731.20TWO BAR METAL RAIL

0205 8517000000-E 460 626.6 LF  80.66 50541.56 90.00 56394.00 60.50  37909.301'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0206 8531000000-E 462  990 SY  55.59 55034.10 62.00 61380.00 80.30  79497.004" SLOPE PROTECTION

0207 8657000000-N 430 Lump Sum 16350.00 12000.00  16500.00ELASTOMERIC BEARINGS

 

    TOTAL 15927300.52 TOTAL 15950378.89 TOTAL  20999547.43CONTRACT TOTAL

 

    SUB-TOTAL 13103152.87 SUB-TOTAL 13058175.59 SUB-TOTAL  18037569.13ROADWAY ITEMS

    SUB-TOTAL 1216845.48 SUB-TOTAL 1268111.70 SUB-TOTAL  1228009.20CULVERT ITEMS

    SUB-TOTAL 1607302.17 SUB-TOTAL 1624091.60 SUB-TOTAL  1733969.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13528497.85   BRANCH HIGHWAYS, INC.

     2  14376743.85   TRIANGLE GRADING & PAVING INC

     3  15133385.51   YATES CONSTRUCTION CO., INC.

     4  15927300.52   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     5  15950378.89   BLYTHE CONSTRUCTION, INC.

     6  20999547.43   JIMMY R. LYNCH & SONS, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 51000.00  56180.00MOBILIZATION

0002 0008000000-E 200  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0003 0030000000-N SP  Lump Sum 14000.00 12500.00  12500.00BRG APP SUB REG TIER**
(16+29.00)

0004 0043000000-N 226 Lump Sum 112600.00 80000.00  98490.00GRADING

0005 0057000000-E 226  400 CY  7.00 2800.00 3.00 1200.00 5.00  2000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  50 CY  8.00 400.00 2.00 100.00 15.00  750.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  15.00 3000.00 5.00 1000.00 18.00  3600.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.00 600.00 2.25 675.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 22.00 660.00 34.00 1020.00 20.00  600.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  2.00 180.00 4.50 405.00 2.00  180.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  112 LF  37.00 4144.00 44.00 4928.00 25.00  2800.0015" DRAINAGE PIPE

0012 0335850000-E 305  4 EA  100.00 400.00 75.00 300.00 175.00  700.00**" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  24 LF  37.00 888.00 44.00 1056.00 25.00  600.0015" SIDE DRAIN PIPE

0014 0344000000-E 310  60 LF  43.00 2580.00 48.00 2880.00 30.00  1800.0018" SIDE DRAIN PIPE

0015 0448400000-E 310  68 LF  53.00 3604.00 60.00 4080.00 35.00  2380.0024" RCP CULV CLASS IV

0016 0995000000-E 340  68 LF  10.00 680.00 10.00 680.00 10.00  680.00PIPE REMOVAL

0017 1220000000-E 545  40 TON 22.00 880.00 35.00 1400.00 20.00  800.00INCIDENTAL STONE BASE

0018 1330000000-E 607  25 SY  60.00 1500.00 1.00 25.00 90.00  2250.00INCIDENTAL MILLING

0019 1489000000-E 610  780 TON 65.00 50700.00 65.00 50700.00 65.00  50700.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  495 TON 67.00 33165.00 67.00 33165.00 67.00  33165.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  68 TON 565.00 38420.00 565.00 38420.00 565.00  38420.00ASP FOR PLANT MIX

0022 2000000000-N 806  12 EA  200.00 2400.00 200.00 2400.00 200.00  2400.00RIGHT OF WAY MARKERS

0023 2286000000-N 840  2 EA  1300.00 2600.00 1250.00 2500.00 1375.00  2750.00MASNRY DRAINAGE STRUCT

0024 2354200000-N 840  1 EA  275.00 275.00 1000.00 1000.00 575.00  575.00FRAME W/GRATE 840.24 STD

0025 2355000000-N 840  1 EA  340.00 340.00 1000.00 1000.00 575.00  575.00FRAME W/GRATE 840.29 STD

0026 2484000000-E SP   10 LF  58.00 580.00 40.00 400.00 50.00  500.00GENERIC DRAINAGE ITEM (LF)
SHOULDER BERM CURB

0027 2556000000-E 846  45 LF  56.00 2520.00 40.00 1800.00 55.00  2475.00SHOULDER BERM GUTTER

0028 3030000000-E 862 62.5 LF  15.00 937.50 15.00 937.50 15.00  937.50STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  13.00 65.00 1.00 5.00 13.00  65.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1425.00 5700.00 1475.00 5900.00 1425.00  5700.00GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1775.00 7100.00 1650.00 6600.00 1775.00  7100.00GR ANCHOR TYPE 350

0032 3628000000-E 876  140 TON 39.00 5460.00 40.00 5600.00 30.00  4200.00RIP RAP, CLASS I

0033 3635000000-E 876  10 TON 120.00 1200.00 56.00 560.00 50.00  500.00RIP RAP, CLASS II

0034 3649000000-E 876  50 TON 39.00 1950.00 40.00 2000.00 35.00  1750.00RIP RAP, CLASS B

0035 3656000000-E 876  1,315 SY  2.00 2630.00 2.25 2958.75 2.00  2630.00GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  61 LF  5.00 305.00 4.00 244.00 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  50.00 100.00 85.00 170.00 50.00  100.00SIGN ERECTION, TYPE D

0038 4155000000-N 907  8 EA  5.00 40.00 5.00 40.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  345 SF  3.95 1362.75 4.29 1480.05 3.95  1362.75WORK ZONE SIGNS (STAT)
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0040 4410000000-E 1110  94 SF  5.00 470.00 4.95 465.30 5.00  470.00WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  80 LF  15.00 1200.00 0.10 8.00 15.00  1200.00BARRICADES (TYPE III)

0042 4810000000-E 1205  8,200 LF  0.37 3034.00 0.65 5330.00 0.30  2460.00PAINT PVMT MARKINGS 4"

0043 6000000000-E 1605  810 LF  2.00 1620.00 4.00 3240.00 2.50  2025.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  195 TON 13.00 2535.00 35.00 6825.00 30.00  5850.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  240 TON 14.00 3360.00 39.00 9360.00 30.00  7200.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  300 TON 13.50 4050.00 29.00 8700.00 19.00  5700.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 2.5 ACR 1260.00 3150.00 400.00 1000.00 500.00  1250.00TEMPORARY MULCHING

0048 6018000000-E 1620  200 LB  2.30 460.00 2.00 400.00 5.00  1000.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620  2 TON 1600.00 3200.00 400.00 800.00 1600.00  3200.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  7.00 1400.00 0.01 2.00 2.00  400.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   775 LF  2.00 1550.00 1.80 1395.00 1.80  1395.00SAFETY FENCE

0052 6030000000-E 1630  270 CY  1.70 459.00 0.01 2.70 2.00  540.00SILT EXCAVATION

0053 6036000000-E 1631  5,000 SY  0.95 4750.00 1.50 7500.00 1.25  6250.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   200 SY  6.70 1340.00 6.00 1200.00 5.25  1050.00COIR FIBER MAT

0055 6038000000-E SP   300 SY  3.75 1125.00 6.00 1800.00 8.00  2400.00PERM SOIL REINF MAT

0056 6042000000-E 1632  400 LF  3.50 1400.00 5.00 2000.00 3.50  1400.001/4" HARDWARE CLOTH

0057 6070000000-N 1639  6 EA  120.00 720.00 0.01 0.06 200.00  1200.00SPECIAL STILLING BASINS

0058 6071010000-E SP   210 LF  8.00 1680.00 10.00 2100.00 10.60  2226.00WATTLE

0059 6071020000-E SP   120 LB  7.70 924.00 0.01 1.20 16.00  1920.00POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  85 LF  4.20 357.00 10.00 850.00 8.00  680.00COIR FIBER BAFFLE

0061 6071050000-E SP   1 EA  800.00 800.00 925.00 925.00 1175.00  1175.00**" SKIMMER
(1-1/2")

0062 6084000000-E 1660 2.8 ACR 2000.00 5600.00 0.01 0.03 2850.00  7980.00SEEDING AND MULCHING

0063 6087000000-E 1660 1.4 ACR 75.00 105.00 20.00 28.00 100.00  140.00MOWING

0064 6090000000-E 1661  50 LB  3.50 175.00 2.00 100.00 11.00  550.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 2500.00 625.00 400.00 100.00 1400.00  350.00FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  75 LB  2.00 150.00 2.00 150.00 2.50  187.50SEED FOR SUPP SEEDING

0067 6108000000-E 1665 1.75 TON 1000.00 1750.00 2000.00 3500.00 1400.00  2450.00FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 10.00 100.00 18.00 180.00 60.00  600.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   25 EA  1.00 25.00 0.01 0.25 100.00  2500.00RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 1000.00 100.00 15000.00 1500.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 20000.00 50000.00  60000.00REMV EXIST STR **********
(16+29.00-L-)

0072 8105520000-E 411  18 LF  1400.00 25200.00 775.00 13950.00 595.35  10716.303'-0" DRILLD PIER IN SOIL

0073 8105620000-E 411  46 LF  1400.00 64400.00 1100.00 50600.00 2261.70  104038.203'-0" DRILLD PIER NO SOIL

0074 8111200000-E 411  18 LF  40.00 720.00 400.00 7200.00 63.50  1143.00PERM STL CASING FOR 3' PIER

0075 8113000000-N 411  1 EA  500.00 500.00 600.00 600.00 500.00  500.00SID INSPECTIONS

0076 8114000000-N 411  1 EA  1000.00 1000.00 1000.00 1000.00 500.00  500.00SPT TESTING

0077 8115000000-N 411  1 EA  2450.00 2450.00 2500.00 2500.00 2000.00  2000.00CSL TESTING



JUN 30, 2014 09:13 AM

TIP NO B-4608 2:00 PM 3 /  9 009

RANDOLPH

38433.3.FD1

FED AID NO BRZ-1003(118)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #208 OVER FORK CREEK ON SR-1003.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203410JUN 17 2014

0.218 MI

0078 8121000000-N 412 Lump Sum 6500.00 45000.00  25000.00UNCL STR EXCAV STA *****
(16+29.00-L-)

0079 8182000000-E 420 109.2 CY  730.00 79716.00 700.00 76440.00 630.95  68899.74CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 16240.00 21000.00  11500.00BRG APPR SLAB ***********
(16+29.00-L-)

0081 8217000000-E 425  22,325 LB  1.50 33487.50 1.20 26790.00 0.90  20092.50REINF STEEL (BRIDGE)

0082 8238000000-E 425  1,502 LB  5.10 7660.20 2.00 3004.00 1.50  2253.00SPIRAL COL REINF STL BRG

0083 8364000000-E 450  105 LF  70.00 7350.00 44.00 4620.00 80.00  8400.00HP12X53 PILES

0084 8391000000-N 450  7 EA  200.00 1400.00 125.00 875.00 250.00  1750.00STEEL PILE POINTS

0085 8475000000-E 460 264.6 LF  100.00 26460.00 122.00 32281.20 102.05  27002.43TWO BAR METAL RAIL

0086 8517000000-E 460 280.26 LF  100.00 28026.00 94.00 26344.44 79.50  22280.671'-**"X*****"CONC PARAPET
(16+29.00-L-)

0087 8608000000-E 876  228 TON 33.00 7524.00 55.00 12540.00 48.00  10944.00RIP RAP II (2'-0")

0088 8622000000-E 876  260 SY  2.00 520.00 2.25 585.00 3.00  780.00GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 6000.00 5466.40  5300.00ELASTOMERIC BEARINGS

0090 8753200000-E 430  1,540 LF  210.00 323400.00 225.00 346500.00 215.00  331100.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1066534.95 TOTAL 1107888.88 TOTAL  1123676.59CONTRACT TOTAL

 

    SUB-TOTAL 407981.25 SUB-TOTAL 380592.84 SUB-TOTAL  409476.75ROADWAY ITEMS

    SUB-TOTAL 658553.70 SUB-TOTAL 727296.04 SUB-TOTAL  714199.84STRUCTURE ITEMS



JUN 30, 2014 09:13 AM

TIP NO B-4608 2:00 PM 4 /  9 009

RANDOLPH

38433.3.FD1

FED AID NO BRZ-1003(118)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #208 OVER FORK CREEK ON SR-1003.

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203410JUN 17 2014

0.218 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00 59500.00  60500.00MOBILIZATION

0002 0008000000-E 200  1 ACR 100.00 100.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0003 0030000000-N SP  Lump Sum 10000.00 25000.00  12000.00BRG APP SUB REG TIER**
(16+29.00)

0004 0043000000-N 226 Lump Sum 70000.00 112600.00  112600.00GRADING

0005 0057000000-E 226  400 CY  6.00 2400.00 7.00 2800.00 7.00  2800.00UNDERCUT EXCAVATION

0006 0134000000-E 240  50 CY  10.00 500.00 8.00 400.00 8.00  400.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  20.00 4000.00 15.00 3000.00 15.00  3000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.00 600.00 2.00 600.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 40.00 1200.00 22.00 660.00 22.00  660.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  2.00 180.00 2.00 180.00 2.00  180.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  112 LF  55.00 6160.00 37.00 4144.00 37.00  4144.0015" DRAINAGE PIPE

0012 0335850000-E 305  4 EA  250.00 1000.00 100.00 400.00 100.00  400.00**" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  24 LF  55.00 1320.00 37.00 888.00 37.00  888.0015" SIDE DRAIN PIPE

0014 0344000000-E 310  60 LF  60.00 3600.00 43.00 2580.00 43.00  2580.0018" SIDE DRAIN PIPE

0015 0448400000-E 310  68 LF  65.00 4420.00 53.00 3604.00 53.00  3604.0024" RCP CULV CLASS IV

0016 0995000000-E 340  68 LF  75.00 5100.00 10.00 680.00 10.00  680.00PIPE REMOVAL

0017 1220000000-E 545  40 TON 35.00 1400.00 22.00 880.00 22.00  880.00INCIDENTAL STONE BASE

0018 1330000000-E 607  25 SY  90.00 2250.00 60.00 1500.00 60.00  1500.00INCIDENTAL MILLING

0019 1489000000-E 610  780 TON 76.00 59280.00 65.00 50700.00 65.00  50700.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  495 TON 77.00 38115.00 67.00 33165.00 67.00  33165.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  68 TON 565.00 38420.00 565.00 38420.00 565.00  38420.00ASP FOR PLANT MIX

0022 2000000000-N 806  12 EA  200.00 2400.00 250.00 3000.00 200.00  2400.00RIGHT OF WAY MARKERS

0023 2286000000-N 840  2 EA  1200.00 2400.00 1300.00 2600.00 1300.00  2600.00MASNRY DRAINAGE STRUCT

0024 2354200000-N 840  1 EA  500.00 500.00 275.00 275.00 275.00  275.00FRAME W/GRATE 840.24 STD

0025 2355000000-N 840  1 EA  500.00 500.00 340.00 340.00 340.00  340.00FRAME W/GRATE 840.29 STD

0026 2484000000-E SP   10 LF  110.00 1100.00 50.00 500.00 100.00  1000.00GENERIC DRAINAGE ITEM (LF)
SHOULDER BERM CURB

0027 2556000000-E 846  45 LF  70.00 3150.00 55.00 2475.00 60.00  2700.00SHOULDER BERM GUTTER

0028 3030000000-E 862 62.5 LF  15.00 937.50 15.00 937.50 15.00  937.50STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  10.00 50.00 13.00 65.00 1.00  5.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  975.00 3900.00 1425.00 5700.00 1475.00  5900.00GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1800.00 7200.00 1775.00 7100.00 1650.00  6600.00GR ANCHOR TYPE 350

0032 3628000000-E 876  140 TON 45.00 6300.00 39.00 5460.00 39.00  5460.00RIP RAP, CLASS I

0033 3635000000-E 876  10 TON 45.00 450.00 120.00 1200.00 120.00  1200.00RIP RAP, CLASS II

0034 3649000000-E 876  50 TON 35.00 1750.00 39.00 1950.00 39.00  1950.00RIP RAP, CLASS B

0035 3656000000-E 876  1,315 SY  2.00 2630.00 2.00 2630.00 2.00  2630.00GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  61 LF  5.00 305.00 5.00 305.00 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  100.00 200.00 50.00 100.00 50.00  100.00SIGN ERECTION, TYPE D

0038 4155000000-N 907  8 EA  6.00 48.00 5.00 40.00 5.00  40.00DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  345 SF  5.00 1725.00 3.95 1362.75 3.95  1362.75WORK ZONE SIGNS (STAT)



JUN 30, 2014 09:13 AM

TIP NO B-4608 2:00 PM 5 /  9 009

RANDOLPH

38433.3.FD1

FED AID NO BRZ-1003(118)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #208 OVER FORK CREEK ON SR-1003.

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203410JUN 17 2014

0.218 MI

0040 4410000000-E 1110  94 SF  8.00 752.00 5.00 470.00 5.00  470.00WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  80 LF  17.00 1360.00 15.00 1200.00 15.00  1200.00BARRICADES (TYPE III)

0042 4810000000-E 1205  8,200 LF  0.40 3280.00 0.37 3034.00 0.36  2952.00PAINT PVMT MARKINGS 4"

0043 6000000000-E 1605  810 LF  2.20 1782.00 2.00 1620.00 2.00  1620.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  195 TON 20.00 3900.00 13.00 2535.00 13.00  2535.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  240 TON 35.00 8400.00 14.00 3360.00 14.00  3360.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  300 TON 20.00 6000.00 13.50 4050.00 13.50  4050.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 2.5 ACR 500.00 1250.00 1260.00 3150.00 1260.00  3150.00TEMPORARY MULCHING

0048 6018000000-E 1620  200 LB  5.00 1000.00 2.30 460.00 2.30  460.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620  2 TON 1600.00 3200.00 1600.00 3200.00 1600.00  3200.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  10.00 2000.00 7.00 1400.00 7.00  1400.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   775 LF  1.60 1240.00 2.00 1550.00 2.00  1550.00SAFETY FENCE

0052 6030000000-E 1630  270 CY  6.00 1620.00 1.70 459.00 1.70  459.00SILT EXCAVATION

0053 6036000000-E 1631  5,000 SY  1.25 6250.00 0.95 4750.00 0.95  4750.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   200 SY  5.25 1050.00 6.70 1340.00 6.70  1340.00COIR FIBER MAT

0055 6038000000-E SP   300 SY  8.00 2400.00 3.75 1125.00 3.75  1125.00PERM SOIL REINF MAT

0056 6042000000-E 1632  400 LF  4.80 1920.00 3.50 1400.00 3.50  1400.001/4" HARDWARE CLOTH

0057 6070000000-N 1639  6 EA  200.00 1200.00 380.00 2280.00 50.00  300.00SPECIAL STILLING BASINS

0058 6071010000-E SP   210 LF  10.60 2226.00 8.00 1680.00 15.00  3150.00WATTLE

0059 6071020000-E SP   120 LB  16.00 1920.00 7.70 924.00 2.00  240.00POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  85 LF  7.80 663.00 4.20 357.00 4.20  357.00COIR FIBER BAFFLE

0061 6071050000-E SP   1 EA  1200.00 1200.00 800.00 800.00 800.00  800.00**" SKIMMER
(1-1/2")

0062 6084000000-E 1660 2.8 ACR 2850.00 7980.00 2000.00 5600.00 2000.00  5600.00SEEDING AND MULCHING

0063 6087000000-E 1660 1.4 ACR 100.00 140.00 75.00 105.00 75.00  105.00MOWING

0064 6090000000-E 1661  50 LB  11.00 550.00 3.50 175.00 3.50  175.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 1400.00 350.00 2500.00 625.00 2500.00  625.00FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  75 LB  2.50 187.50 2.00 150.00 2.00  150.00SEED FOR SUPP SEEDING

0067 6108000000-E 1665 1.75 TON 1400.00 2450.00 1000.00 1750.00 1000.00  1750.00FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 60.00 600.00 18.00 180.00 18.00  180.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   25 EA  100.00 2500.00 1.00 25.00 1.00  25.00RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 5000.00 500.00 10000.00 1000.00 9000.00  900.00REFORESTATION

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 71000.00 9000.00  58800.00REMV EXIST STR **********
(16+29.00-L-)

0072 8105520000-E 411  18 LF  1760.00 31680.00 1000.00 18000.00 781.39  14065.023'-0" DRILLD PIER IN SOIL

0073 8105620000-E 411  46 LF  1760.00 80960.00 1200.00 55200.00 2197.05  101064.303'-0" DRILLD PIER NO SOIL

0074 8111200000-E 411  18 LF  40.00 720.00 485.00 8730.00 467.24  8410.32PERM STL CASING FOR 3' PIER

0075 8113000000-N 411  1 EA  500.00 500.00 1000.00 1000.00 980.00  980.00SID INSPECTIONS

0076 8114000000-N 411  1 EA  1000.00 1000.00 1000.00 1000.00 1430.00  1430.00SPT TESTING

0077 8115000000-N 411  1 EA  2450.00 2450.00 2900.00 2900.00 3115.00  3115.00CSL TESTING



JUN 30, 2014 09:13 AM

TIP NO B-4608 2:00 PM 6 /  9 009

RANDOLPH

38433.3.FD1

FED AID NO BRZ-1003(118)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #208 OVER FORK CREEK ON SR-1003.

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203410JUN 17 2014

0.218 MI

0078 8121000000-N 412 Lump Sum 5000.00 4700.00  20300.00UNCL STR EXCAV STA *****
(16+29.00-L-)

0079 8182000000-E 420 109.2 CY  750.00 81900.00 1025.00 111930.00 799.65  87321.78CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 16000.00 24000.00  17500.00BRG APPR SLAB ***********
(16+29.00-L-)

0081 8217000000-E 425  22,325 LB  1.20 26790.00 1.00 22325.00 1.03  22994.75REINF STEEL (BRIDGE)

0082 8238000000-E 425  1,502 LB  2.00 3004.00 1.50 2253.00 2.59  3890.18SPIRAL COL REINF STL BRG

0083 8364000000-E 450  105 LF  100.00 10500.00 62.00 6510.00 70.77  7430.85HP12X53 PILES

0084 8391000000-N 450  7 EA  150.00 1050.00 160.00 1120.00 200.00  1400.00STEEL PILE POINTS

0085 8475000000-E 460 264.6 LF  123.00 32545.80 126.00 33339.60 131.27  34734.04TWO BAR METAL RAIL

0086 8517000000-E 460 280.26 LF  70.00 19618.20 68.00 19057.68 94.43  26464.951'-**"X*****"CONC PARAPET
(16+29.00-L-)

0087 8608000000-E 876  228 TON 45.00 10260.00 33.00 7524.00 33.00  7524.00RIP RAP II (2'-0")

0088 8622000000-E 876  260 SY  2.00 520.00 2.00 520.00 2.00  520.00GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 6500.00 8000.00  5650.00ELASTOMERIC BEARINGS

0090 8753200000-E 430  1,540 LF  245.00 377300.00 286.00 440440.00 242.84  373973.603'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1186759.00 TOTAL 1206144.53 TOTAL  1212454.04CONTRACT TOTAL

 

    SUB-TOTAL 407461.00 SUB-TOTAL 428595.25 SUB-TOTAL  414885.25ROADWAY ITEMS

    SUB-TOTAL 779298.00 SUB-TOTAL 777549.28 SUB-TOTAL  797568.79STRUCTURE ITEMS



JUN 30, 2014 09:13 AM

TIP NO B-4608 2:00 PM 7 /  9 009

RANDOLPH

38433.3.FD1

FED AID NO BRZ-1003(118)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #208 OVER FORK CREEK ON SR-1003.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203410JUN 17 2014

0.218 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77000.00   MOBILIZATION

0002 0008000000-E 200  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0003 0030000000-N SP  Lump Sum 6500.00   BRG APP SUB REG TIER**
(16+29.00)

0004 0043000000-N 226 Lump Sum 80000.00   GRADING

0005 0057000000-E 226  400 CY  5.00 2000.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  50 CY  5.00 250.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  25.00 5000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.75 825.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 35.00 1050.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  2.60 234.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  112 LF  40.00 4480.00   15" DRAINAGE PIPE

0012 0335850000-E 305  4 EA  250.00 1000.00   **" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  24 LF  40.00 960.00   15" SIDE DRAIN PIPE

0014 0344000000-E 310  60 LF  43.00 2580.00   18" SIDE DRAIN PIPE

0015 0448400000-E 310  68 LF  45.00 3060.00   24" RCP CULV CLASS IV

0016 0995000000-E 340  68 LF  2.50 170.00   PIPE REMOVAL

0017 1220000000-E 545  40 TON 27.00 1080.00   INCIDENTAL STONE BASE

0018 1330000000-E 607  25 SY  125.00 3125.00   INCIDENTAL MILLING

0019 1489000000-E 610  780 TON 77.50 60450.00   ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  495 TON 80.00 39600.00   ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  68 TON 828.00 56304.00   ASP FOR PLANT MIX

0022 2000000000-N 806  12 EA  255.00 3060.00   RIGHT OF WAY MARKERS

0023 2286000000-N 840  2 EA  607.00 1214.00   MASNRY DRAINAGE STRUCT

0024 2354200000-N 840  1 EA  520.00 520.00   FRAME W/GRATE 840.24 STD

0025 2355000000-N 840  1 EA  525.00 525.00   FRAME W/GRATE 840.29 STD

0026 2484000000-E SP   10 LF  65.00 650.00   GENERIC DRAINAGE ITEM (LF)
SHOULDER BERM CURB

0027 2556000000-E 846  45 LF  70.00 3150.00   SHOULDER BERM GUTTER

0028 3030000000-E 862 62.5 LF  19.00 1187.50   STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  12.70 63.50   ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1240.00 4960.00   GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  2300.00 9200.00   GR ANCHOR TYPE 350

0032 3628000000-E 876  140 TON 90.00 12600.00   RIP RAP, CLASS I

0033 3635000000-E 876  10 TON 90.00 900.00   RIP RAP, CLASS II

0034 3649000000-E 876  50 TON 77.00 3850.00   RIP RAP, CLASS B

0035 3656000000-E 876  1,315 SY  2.60 3419.00   GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  61 LF  6.35 387.35   SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  63.50 127.00   SIGN ERECTION, TYPE D

0038 4155000000-N 907  8 EA  6.35 50.80   DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  345 SF  5.00 1725.00   WORK ZONE SIGNS (STAT)



JUN 30, 2014 09:13 AM

TIP NO B-4608 2:00 PM 8 /  9 009

RANDOLPH

38433.3.FD1

FED AID NO BRZ-1003(118)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #208 OVER FORK CREEK ON SR-1003.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203410JUN 17 2014

0.218 MI

0040 4410000000-E 1110  94 SF  6.35 596.90   WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  80 LF  20.00 1600.00   BARRICADES (TYPE III)

0042 4810000000-E 1205  8,200 LF  0.65 5330.00   PAINT PVMT MARKINGS 4"

0043 6000000000-E 1605  810 LF  3.25 2632.50   TEMPORARY SILT FENCE

0044 6006000000-E 1610  195 TON 41.00 7995.00   EROS CONTRL STONE CL A

0045 6009000000-E 1610  240 TON 66.00 15840.00   EROS CONTRL STONE CL B

0046 6012000000-E 1610  300 TON 48.00 14400.00   SEDIMENT CONTROL STONE

0047 6015000000-E 1615 2.5 ACR 1750.00 4375.00   TEMPORARY MULCHING

0048 6018000000-E 1620  200 LB  2.00 400.00   SEED FOR TEMP SEEDING

0049 6021000000-E 1620  2 TON 1200.00 2400.00   FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  14.00 2800.00   TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   775 LF  2.30 1782.50   SAFETY FENCE

0052 6030000000-E 1630  270 CY  10.00 2700.00   SILT EXCAVATION

0053 6036000000-E 1631  5,000 SY  2.50 12500.00   MATTING FOR EROS CONTROL

0054 6037000000-E SP   200 SY  5.00 1000.00   COIR FIBER MAT

0055 6038000000-E SP   300 SY  5.00 1500.00   PERM SOIL REINF MAT

0056 6042000000-E 1632  400 LF  4.50 1800.00   1/4" HARDWARE CLOTH

0057 6070000000-N 1639  6 EA  225.00 1350.00   SPECIAL STILLING BASINS

0058 6071010000-E SP   210 LF  15.00 3150.00   WATTLE

0059 6071020000-E SP   120 LB  9.00 1080.00   POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  85 LF  10.20 867.00   COIR FIBER BAFFLE

0061 6071050000-E SP   1 EA  750.00 750.00   **" SKIMMER
(1-1/2")

0062 6084000000-E 1660 2.8 ACR 4500.00 12600.00   SEEDING AND MULCHING

0063 6087000000-E 1660 1.4 ACR 100.00 140.00   MOWING

0064 6090000000-E 1661  50 LB  10.00 500.00   SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  75 LB  5.00 375.00   SEED FOR SUPP SEEDING

0067 6108000000-E 1665 1.75 TON 1000.00 1750.00   FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING

0069 6117000000-N SP   25 EA  250.00 6250.00   RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 3500.00 350.00   REFORESTATION

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 86000.00   REMV EXIST STR **********
(16+29.00-L-)

0072 8105520000-E 411  18 LF  1385.00 24930.00   3'-0" DRILLD PIER IN SOIL

0073 8105620000-E 411  46 LF  3000.00 138000.00   3'-0" DRILLD PIER NO SOIL

0074 8111200000-E 411  18 LF  64.00 1152.00   PERM STL CASING FOR 3' PIER

0075 8113000000-N 411  1 EA  650.00 650.00   SID INSPECTIONS

0076 8114000000-N 411  1 EA  650.00 650.00   SPT TESTING

0077 8115000000-N 411  1 EA  4000.00 4000.00   CSL TESTING



JUN 30, 2014 09:13 AM

TIP NO B-4608 2:00 PM 9 /  9 009

RANDOLPH

38433.3.FD1

FED AID NO BRZ-1003(118)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #208 OVER FORK CREEK ON SR-1003.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203410JUN 17 2014

0.218 MI

0078 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(16+29.00-L-)

0079 8182000000-E 420 109.2 CY  1036.00 113131.20   CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 18000.00   BRG APPR SLAB ***********
(16+29.00-L-)

0081 8217000000-E 425  22,325 LB  1.25 27906.25   REINF STEEL (BRIDGE)

0082 8238000000-E 425  1,502 LB  2.00 3004.00   SPIRAL COL REINF STL BRG

0083 8364000000-E 450  105 LF  180.00 18900.00   HP12X53 PILES

0084 8391000000-N 450  7 EA  255.00 1785.00   STEEL PILE POINTS

0085 8475000000-E 460 264.6 LF  155.00 41013.00   TWO BAR METAL RAIL

0086 8517000000-E 460 280.26 LF  109.00 30548.34   1'-**"X*****"CONC PARAPET
(16+29.00-L-)

0087 8608000000-E 876  228 TON 60.00 13680.00   RIP RAP II (2'-0")

0088 8622000000-E 876  260 SY  1.55 403.00   GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 5500.00   ELASTOMERIC BEARINGS

0090 8753200000-E 430  1,540 LF  325.00 500500.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1547274.84   CONTRACT TOTAL

 

    SUB-TOTAL 502522.05   ROADWAY ITEMS

    SUB-TOTAL 1044752.79   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1066534.95   R.E. BURNS & SONS CO., INC.

     2  1107888.88   COUNTRY BOY LANDSCAPING INC

     3  1123676.59   DANE CONSTRUCTION, INC.

     4  1186759.00   EASTERN STRUCTURES LLC

     5  1206144.53   DELLINGER, INC.

     6  1212454.04   SMITH-ROWE, LLC

     7  1547274.84   YOUNG & MCQUEEN GRADING CO INC



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  2 010

CHATHAM

8CR.10191.24,  8CR.20191.24

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-64 AND 5 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC FSC II LLC DBA FRED SMITH
COMPANY

CARTHAGE,  NC RALEIGH,  NC

C203570JUN 17 2014

15.438 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 185000.00 65000.00  78500.00MOBILIZATION

0002 0255000000-E SP  3,516.76 TON 11.55 40618.58 18.00 63301.68 24.00  84402.24GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  34.32 SMI 1650.00 56628.00 1700.00 58344.00 4110.00  141055.20SHOULDER RECONSTRUCTION

0004 1297000000-E 607  103,774 SY  1.46 151510.04 1.65 171227.10 0.77  79905.98MILL ASP PVMT *****" DTH
(2-1/2")

0005 1308000000-E 607  120 SY  8.50 1020.00 5.95 714.00 4.80  576.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1308000000-E 607  400 SY  8.50 3400.00 4.95 1980.00 2.00  800.00MILLN ASPHALT PVMT ***** - *****
(2-1/2" TO 4")

0007 1330000000-E 607  5,389 SY  5.00 26945.00 3.90 21017.10 4.00  21556.00INCIDENTAL MILLING

0008 1503000000-E 610  16,791 TON 34.00 570894.00 35.00 587685.00 36.00  604476.00ASP CONC INTR CRS I19.0C

0009 1519000000-E 610  11,788 TON 36.00 424368.00 35.70 420831.60 30.00  353640.00ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  14,465 TON 36.00 520740.00 35.25 509891.25 37.00  535205.00ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  1,522 TON 37.00 56314.00 34.25 52128.50 40.00  60880.00ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  2,470 TON 475.00 1173250.00 555.00 1370850.00 615.00  1519050.00ASP FOR PLANT MIX

0013 1704000000-E SP   1,285 TON 100.00 128500.00 103.00 132355.00 99.00  127215.00PATCHING EXIST PAVEMENT

0014 1771000000-E 660  127,000 SY  1.19 151130.00 1.15 146050.00 1.65  209550.00AST, MAT COAT, #6M STONE

0015 4413000000-E SP   5,042 SF  3.35 16890.70 3.35 16890.70 3.35  16890.70WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 20000.00 18000.00  15000.00TEMP TRAFFIC CONTROL

0017 4510000000-N SP   233 HR  40.00 9320.00 40.00 9320.00 43.00  10019.00LAW ENFORCEMENT

0018 4685000000-E 1205  137,709 LF  0.46 63346.14 0.46 63346.14 0.46  63346.14THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  158,889 LF  0.49 77855.61 0.49 77855.61 0.49  77855.61THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  505 LF  1.00 505.00 1.00 505.00 1.00  505.00THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  250 LF  1.00 250.00 1.00 250.00 1.00  250.00THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  50 LF  6.00 300.00 6.00 300.00 6.00  300.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  803 LF  8.00 6424.00 8.00 6424.00 8.00  6424.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  2 EA  90.00 180.00 90.00 180.00 90.00  180.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  85 EA  90.00 7650.00 90.00 7650.00 90.00  7650.00THERMO PVT SYMBOL 90MILS

0026 4770000000-E 1205  1,550 LF  3.00 4650.00 3.00 4650.00 3.00  4650.004" COLD APPL PLSTIC LINES TYPE **
(III)

0027 4810000000-E 1205  62,366 LF  0.09 5612.94 0.09 5612.94 0.09  5612.94PAINT PVMT MARKINGS 4"

0028 4835000000-E 1205  37 LF  5.00 185.00 5.00 185.00 5.00  185.00PAINT PVT MKG LINES 24"

0029 4850000000-E 1205  1,550 LF  0.55 852.50 0.55 852.50 0.55  852.50LINE REMOVAL 4" WIDE

0030 4900000000-N 1251  1,063 EA  4.50 4783.50 4.50 4783.50 4.50  4783.50PERM RAISED PVMT MARKERS

0031 4905000000-N 1253  420 EA  25.00 10500.00 25.00 10500.00 37.00  15540.00SNOWPLB PVMT MRKER

0032 7444000000-E 1725  3,835 LF  5.55 21284.25 5.25 20133.75 5.55  21284.25INDUCTIVE LOOP SAWCUT

 

    TOTAL 3740907.26 TOTAL 3848814.37 TOTAL  4068140.06CONTRACT TOTAL

 

    SUB-TOTAL 3740907.26 SUB-TOTAL 3848814.37 SUB-TOTAL  4068140.06ROADWAY ITEMS



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 2 /  2 010

CHATHAM

8CR.10191.24,  8CR.20191.24

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-64 AND 5 SECTIONS OF SECONDARY ROADS.

   

C203570JUN 17 2014

15.438 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3740907.26   S. T. WOOTEN CORPORATION

     2  3848814.37   RILEY PAVING INC

     3  4068140.06   FSC II LLC DBA FRED SMITH COMPANY



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  1 011

LEE

8CR.10531.24,  8CR.20531.24

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-1 FROM BRIDGE AT NC-42 TO SR-1334 INTERSECTION, US-1 FROM SR-1198 TO SR-1731 & 5 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C203572JUN 17 2014

13.296 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23445.00 110000.00  125000.00MOBILIZATION

0002 0106000000-E 230  2,705 CY  18.00 48690.00 24.50 66272.50 55.00  148775.00BORROW EXCAVATION

0003 1220000000-E 545  975 TON 22.00 21450.00 45.00 43875.00 60.00  58500.00INCIDENTAL STONE BASE

0004 1245000000-E SP  36.54 SMI 1600.00 58464.00 1580.00 57733.20 5600.00  204624.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  60 SY  9.00 540.00 12.50 750.00 13.00  780.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  5,420 SY  3.00 16260.00 3.00 16260.00 4.00  21680.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  1,892 SY  4.00 7568.00 5.00 9460.00 9.00  17028.00INCIDENTAL MILLING

0008 1523000000-E 610  16,960 TON 31.36 531865.60 35.00 593600.00 61.00  1034560.00ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  8,310 TON 30.54 253787.40 35.00 290850.00 61.00  506910.00ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,557 TON 540.00 840780.00 450.00 700650.00 640.00  996480.00ASP FOR PLANT MIX

0011 1704000000-E SP   1,395 TON 102.00 142290.00 110.00 153450.00 150.00  209250.00PATCHING EXIST PAVEMENT

0012 1840000000-E 665  41,950 LF  0.09 3775.50 0.11 4614.50 0.50  20975.00MILLED RUMBLE STRIPS

0013 4413000000-E SP   1,455 SF  3.40 4947.00 3.40 4947.00 4.00  5820.00WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 7000.00 27000.00  35000.00TEMP TRAFFIC CONTROL

0015 4510000000-N SP   200 HR  40.00 8000.00 30.00 6000.00 42.00  8400.00LAW ENFORCEMENT

0016 4688000000-E 1205  105,700 LF  0.69 72933.00 0.69 72933.00 0.69  72933.00THERMO PVT MKG LINES,6"90 MILS

0017 4690000000-E 1205  13,100 LF  0.71 9301.00 0.71 9301.00 0.71  9301.00THERMO PVT MKG LINES 6"120 MILS

0018 4700000000-E 1205  4,380 LF  1.25 5475.00 1.25 5475.00 1.25  5475.0012"WIDE THERMO 90 MILS

0019 4710000000-E 1205  528 LF  7.00 3696.00 7.00 3696.00 7.00  3696.0024"WIDE THERMO 120 MILS

0020 4721000000-E 1205  12 EA  75.00 900.00 75.00 900.00 75.00  900.00THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  66 EA  100.00 6600.00 100.00 6600.00 100.00  6600.00THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  320,440 LF  0.09 28839.60 0.09 28839.60 0.09  28839.60PAINT PVMT MARKINGS 4"

0023 4835000000-E 1205  25 LF  5.00 125.00 5.00 125.00 5.00  125.00PAINT PVT MKG LINES 24"

0024 4900000000-N 1251  765 EA  5.00 3825.00 5.00 3825.00 5.00  3825.00PERM RAISED PVMT MARKERS

0025 6000000000-E 1605  2,636 LF  3.00 7908.00 3.00 7908.00 3.00  7908.00TEMPORARY SILT FENCE

0026 6071010000-E SP   6,700 LF  5.00 33500.00 0.01 67.00 6.90  46230.00WATTLE

0027 6084000000-E 1660 26.64 ACR 1875.00 49950.00 2100.00 55944.00 2100.00  55944.00SEEDING AND MULCHING

0028 7444000000-E 1725  1,000 LF  8.03 8030.00 8.03 8030.00 8.03  8030.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2199945.10 TOTAL 2289105.80 TOTAL  3643588.60CONTRACT TOTAL

 

    SUB-TOTAL 2199945.10 SUB-TOTAL 2289105.80 SUB-TOTAL  3643588.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2199945.10   RILEY PAVING INC

     2  2289105.80   S. T. WOOTEN CORPORATION

     3  3643588.60   FSC II LLC DBA FRED SMITH COMPANY



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  2 012

SCOTLAND, HOKE

8CR.10831.24,  8CR.20471.24,  8CR.20831.24

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

US-74 BYPASS (WBL) FROM ROBESON CO TO NC-79, US-74 BUS (WBL) FROM SR-1319 TO RICHMOND CO AND 7 SECTIONS OF SECONDARY RDS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

C203571JUN 17 2014

21.517 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98000.00 137000.00  MOBILIZATION

0002 0106000000-E 230  570 CY  13.00 7410.00 0.01 5.70  BORROW EXCAVATION

0003 0255000000-E SP   910 TON 20.30 18473.00 32.00 29120.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  320 TON 26.00 8320.00 0.01 3.20  INCIDENTAL STONE BASE

0005 1245000000-E SP  14.25 SMI 1395.00 19878.75 900.00 12825.00  SHOULDER RECONSTRUCTION

0006 1297000000-E 607  229,124 SY  0.85 194755.40 1.09 249745.16  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1330000000-E 607  910 SY  12.80 11648.00 15.00 13650.00  INCIDENTAL MILLING

0008 1523000000-E 610  19,335 TON 29.75 575216.25 69.50 1343782.50  ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  8,490 TON 33.00 280170.00 74.80 635052.00  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,710 TON 602.65 1030531.50 0.01 17.10  ASP FOR PLANT MIX

0011 1704000000-E SP   240 TON 185.00 44400.00 205.00 49200.00  PATCHING EXIST PAVEMENT

0012 2830000000-N 858  4 EA  730.00 2920.00 625.00 2500.00  ADJ MANHOLES

0013 2845000000-N 858  4 EA  700.00 2800.00 575.00 2300.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   1,534 SF  3.52 5399.68 4.42 6780.28  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 10000.00 57000.00  TEMP TRAFFIC CONTROL

0016 4510000000-N SP   132 HR  40.00 5280.00 20.00 2640.00  LAW ENFORCEMENT

0017 4685000000-E 1205  61,680 LF  0.49 30223.20 0.49 30223.20  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  13,395 LF  0.54 7233.30 0.54 7233.30  THERMO PVT MKG LINES 4"120

0019 4688000000-E 1205  97,600 LF  0.85 82960.00 0.85 82960.00  THERMO PVT MKG LINES,6"90 MILS

0020 4690000000-E 1205  12,200 LF  0.94 11468.00 0.94 11468.00  THERMO PVT MKG LINES 6"120 MILS

0021 4695000000-E 1205  100 LF  1.50 150.00 1.50 150.00  THERMO PVT MKG LINES 8"90 MILS

0022 4700000000-E 1205  3,000 LF  1.50 4500.00 1.50 4500.00  12"WIDE THERMO 90 MILS

0023 4705000000-E 1205  150 LF  7.00 1050.00 7.00 1050.00  THERMO LINES 16" 120MILS

0024 4710000000-E 1205  95 LF  9.00 855.00 9.00 855.00  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  6 EA  100.00 600.00 100.00 600.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  34 EA  150.00 5100.00 150.00 5100.00  THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  409,665 LF  0.11 45063.15 0.11 45063.15  PAINT PVMT MARKINGS 4"

0028 4900000000-N 1251  57 EA  10.00 570.00 10.00 570.00  PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  1,065 EA  28.00 29820.00 24.00 25560.00  SNOWPLB PVMT MRKER

0030 6000000000-E 1605  565 LF  2.50 1412.50 0.01 5.65  TEMPORARY SILT FENCE

0031 6071010000-E SP   1,420 LF  4.00 5680.00 0.01 14.20  WATTLE

0032 6084000000-E 1660 5.63 ACR 1400.00 7882.00 0.01 0.06  SEEDING AND MULCHING

 

    TOTAL 2549769.73 TOTAL 2756973.50  CONTRACT TOTAL

 

    SUB-TOTAL 2549769.73 SUB-TOTAL 2756973.50  ROADWAY ITEMS



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 2 /  2 012

SCOTLAND, HOKE

8CR.10831.24,  8CR.20471.24,  8CR.20831.24

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

US-74 BYPASS (WBL) FROM ROBESON CO TO NC-79, US-74 BUS (WBL) FROM SR-1319 TO RICHMOND CO AND 7 SECTIONS OF SECONDARY RDS.

   

C203571JUN 17 2014

21.517 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2549769.73   BARNHILL CONTRACTING COMPANY

     2  2756973.50   HUDSON PAVING, INC.



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  4 013

DAVIDSON, ROWAN

9CR.10291.150,  9CR.10801.151,  9CR.20291.150

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-49, 1 SECTION OF NC-8/NC-49, 1 SECTION OF NC-8 & 12 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

J. T. RUSSELL & SONS, INC. LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

ALBEMARLE,  NC WINSTON SALEM,  NC

C203560JUN 17 2014

38.949 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 137000.00  89813.99MOBILIZATION

0002 0106000000-E 230  4,485 CY  40.00 179400.00 31.00 139035.00 38.41  172268.85BORROW EXCAVATION

0003 1220000000-E 545  3,094 TON 1.00 3094.00 1.00 3094.00 9.60  29702.40INCIDENTAL STONE BASE

0004 1245000000-E SP  74.74 SMI 1625.00 121452.50 2200.00 164428.00 974.91  72864.77SHOULDER RECONSTRUCTION

0005 1297000000-E 607  632 SY  5.75 3634.00 8.00 5056.00 5.53  3494.96MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  2,455 SY  5.00 12275.00 4.00 9820.00 4.33  10630.15MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  24,345 SY  1.25 30431.25 1.45 35300.25 1.02  24831.90MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  10,757 SY  1.20 12908.40 1.61 17318.77 1.07  11509.99MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1330000000-E 607  18,793 SY  3.85 72353.05 4.50 84568.50 3.17  59573.81INCIDENTAL MILLING

0010 1519000000-E 610  36,667 TON 28.00 1026676.00 31.33 1148777.11 36.12  1324412.04ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  17,055 TON 28.00 477540.00 31.19 531945.45 39.35  671114.25ASP CONC SURF CRS S9.5C

0012 1525000000-E 610  4,521 TON 28.75 129978.75 31.41 142004.61 37.96  171617.16ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  3,510 TON 607.00 2130570.00 615.00 2158650.00 642.39  2254788.90ASP FOR PLANT MIX

0014 1704000000-E SP   300 TON 75.00 22500.00 90.00 27000.00 165.08  49524.00PATCHING EXIST PAVEMENT

0015 2815000000-N 858  8 EA  482.00 3856.00 577.50 4620.00 482.00  3856.00ADJ DROP INLETS

0016 2830000000-N 858  25 EA  482.00 12050.00 525.00 13125.00 482.00  12050.00ADJ MANHOLES

0017 2845000000-N 858  45 EA  449.00 20205.00 441.00 19845.00 449.00  20205.00ADJ METER OR VALVE BOXES

0018 4413000000-E SP   4,362 SF  3.30 14394.60 3.63 15834.06 3.30  14394.60WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 50000.00 76000.00  55883.05TEMP TRAFFIC CONTROL

0020 4685000000-E 1205  406,404 LF  0.39 158497.56 0.40 162561.60 0.39  158497.56THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  425,728 LF  0.59 251179.52 0.60 255436.80 0.59  251179.52THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  3,725 LF  1.00 3725.00 1.02 3799.50 1.00  3725.00THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  140 LF  1.00 140.00 1.02 142.80 1.00  140.00THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  377 LF  1.25 471.25 1.28 482.56 1.25  471.2512"WIDE THERMO 90 MILS

0025 4710000000-E 1205  2,257 LF  9.00 20313.00 9.18 20719.26 9.00  20313.0024"WIDE THERMO 120 MILS

0026 4721000000-E 1205  52 EA  75.00 3900.00 76.50 3978.00 75.00  3900.00THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  174 EA  100.00 17400.00 102.00 17748.00 100.00  17400.00THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  52,240 LF  0.17 8880.80 0.17 8880.80 0.17  8880.80PAINT PVMT MARKINGS 4"

0029 4835000000-E 1205  688 LF  4.00 2752.00 4.08 2807.04 4.00  2752.00PAINT PVT MKG LINES 24"

0030 4840000000-N 1205  24 EA  25.00 600.00 25.50 612.00 25.00  600.00PAINT PVT MKG CHARACTER

0031 4845000000-N 1205  63 EA  25.00 1575.00 25.50 1606.50 25.00  1575.00PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  736 EA  25.00 18400.00 25.50 18768.00 21.00  15456.00SNOWPLB PVMT MRKER

0033 6000000000-E 1605  14,949 LF  1.00 14949.00 2.00 29898.00 1.52  22722.48TEMPORARY SILT FENCE

0034 6071010000-E SP   1,495 LF  2.50 3737.50 5.00 7475.00 4.48  6697.60WATTLE

 

    TOTAL 4865839.18 TOTAL 5268337.61 TOTAL  5566846.03CONTRACT TOTAL



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 2 /  4 013

DAVIDSON, ROWAN

9CR.10291.150,  9CR.10801.151,  9CR.20291.150

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-49, 1 SECTION OF NC-8/NC-49, 1 SECTION OF NC-8 & 12 SECTIONS OF SECONDARY ROADS.

   

C203560JUN 17 2014

38.949 MI

 

    SUB-TOTAL 4865839.18 SUB-TOTAL 5268337.61 SUB-TOTAL  5566846.03ROADWAY ITEMS



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 3 /  4 013

DAVIDSON, ROWAN

9CR.10291.150,  9CR.10801.151,  9CR.20291.150

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-49, 1 SECTION OF NC-8/NC-49, 1 SECTION OF NC-8 & 12 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION CO.

LEXINGTON,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

C203560JUN 17 2014

38.949 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74500.00 47500.00  MOBILIZATION

0002 0106000000-E 230  4,485 CY  37.90 169981.50 27.40 122889.00  BORROW EXCAVATION

0003 1220000000-E 545  3,094 TON 38.00 117572.00 33.40 103339.60  INCIDENTAL STONE BASE

0004 1245000000-E SP  74.74 SMI 2150.00 160691.00 2070.00 154711.80  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  632 SY  6.00 3792.00 5.27 3330.64  MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  2,455 SY  5.30 13011.50 4.56 11194.80  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  24,345 SY  1.42 34569.90 1.18 28727.10  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  10,757 SY  1.43 15382.51 1.28 13768.96  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1330000000-E 607  18,793 SY  4.12 77427.16 3.17 59573.81  INCIDENTAL MILLING

0010 1519000000-E 610  36,667 TON 38.38 1407279.46 45.70 1675681.90  ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  17,055 TON 41.43 706588.65 44.45 758094.75  ASP CONC SURF CRS S9.5C

0012 1525000000-E 610  4,521 TON 39.38 178036.98 49.20 222433.20  ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  3,510 TON 573.75 2013862.50 603.44 2118074.40  ASP FOR PLANT MIX

0014 1704000000-E SP   300 TON 150.00 45000.00 156.00 46800.00  PATCHING EXIST PAVEMENT

0015 2815000000-N 858  8 EA  482.00 3856.00 482.00 3856.00  ADJ DROP INLETS

0016 2830000000-N 858  25 EA  482.00 12050.00 482.00 12050.00  ADJ MANHOLES

0017 2845000000-N 858  45 EA  449.00 20205.00 449.00 20205.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   4,362 SF  3.30 14394.60 3.30 14394.60  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 93000.00 48750.00  TEMP TRAFFIC CONTROL

0020 4685000000-E 1205  406,404 LF  0.39 158497.56 0.39 158497.56  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  425,728 LF  0.59 251179.52 0.59 251179.52  THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  3,725 LF  1.00 3725.00 1.00 3725.00  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  140 LF  1.00 140.00 1.00 140.00  THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  377 LF  1.25 471.25 1.25 471.25  12"WIDE THERMO 90 MILS

0025 4710000000-E 1205  2,257 LF  9.00 20313.00 9.00 20313.00  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  52 EA  75.00 3900.00 75.00 3900.00  THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  174 EA  100.00 17400.00 100.00 17400.00  THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  52,240 LF  0.17 8880.80 0.17 8880.80  PAINT PVMT MARKINGS 4"

0029 4835000000-E 1205  688 LF  4.00 2752.00 4.00 2752.00  PAINT PVT MKG LINES 24"

0030 4840000000-N 1205  24 EA  25.00 600.00 25.00 600.00  PAINT PVT MKG CHARACTER

0031 4845000000-N 1205  63 EA  25.00 1575.00 25.00 1575.00  PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  736 EA  25.00 18400.00 25.00 18400.00  SNOWPLB PVMT MRKER

0033 6000000000-E 1605  14,949 LF  1.55 23170.95 1.88 28104.12  TEMPORARY SILT FENCE

0034 6071010000-E SP   1,495 LF  4.50 6727.50 6.90 10315.50  WATTLE

 

    TOTAL 5678933.34 TOTAL 5991629.31  CONTRACT TOTAL



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 4 /  4 013

DAVIDSON, ROWAN

9CR.10291.150,  9CR.10801.151,  9CR.20291.150

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-49, 1 SECTION OF NC-8/NC-49, 1 SECTION OF NC-8 & 12 SECTIONS OF SECONDARY ROADS.

   

C203560JUN 17 2014

38.949 MI

 

    SUB-TOTAL 5678933.34 SUB-TOTAL 5991629.31  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4865839.18   BLYTHE CONSTRUCTION, INC.

     2  5268337.61   J. T. RUSSELL & SONS, INC.

     3  5566846.03   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     4  5678933.34   HANES CONSTRUCTION CO.

     5  5991629.31   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  4 014

FORSYTH

9CR.10341.150,  9CR.20341.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-52, US-311, NC-150, NC-66, NC-8, NC-109 AND 5 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

YADKIN VALLEY PAVING INC

WINSTON SALEM,  NC WINSTON SALEM,  NC

C203568JUN 17 2014

22.528 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77000.00 112311.35  98355.00MOBILIZATION

0002 0106000000-E 230  1,943 CY  23.70 46049.10 34.81 67635.83 42.23  82052.89BORROW EXCAVATION

0003 1220000000-E 545  1,395 TON 19.00 26505.00 8.70 12136.50 12.24  17074.80INCIDENTAL STONE BASE

0004 1245000000-E SP  32.38 SMI 1960.00 63464.80 913.08 29565.53 886.20  28695.16SHOULDER RECONSTRUCTION

0005 1297000000-E 607  139,330 SY  1.20 167196.00 0.80 111464.00 1.46  203421.80MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  38,805 SY  1.16 45013.80 0.90 34924.50 1.69  65580.45MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1308000000-E 607  2,000 SY  2.40 4800.00 1.75 3500.00 2.60  5200.00MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2-1/2")

0008 1308000000-E 607  41,710 SY  1.52 63399.20 0.90 37539.00 1.63  67987.30MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3-1/2")

0009 1330000000-E 607  8,075 SY  4.24 34238.00 4.20 33915.00 5.07  40940.25INCIDENTAL MILLING

0010 1503000000-E 610  315 TON 48.70 15340.50 58.86 18540.90 53.61  16887.15ASP CONC INTR CRS I19.0C

0011 1519000000-E 610  41,965 TON 38.25 1605161.25 35.64 1495632.60 31.25  1311406.25ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  1,217 TON 41.90 50992.30 37.67 45844.39 41.19  50128.23ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  2,605 TON 517.00 1346785.00 572.67 1491805.35 617.67  1609030.35ASP FOR PLANT MIX

0014 1704000000-E SP   220 TON 130.00 28600.00 159.88 35173.60 127.50  28050.00PATCHING EXIST PAVEMENT

0015 2830000000-N 858  154 EA  464.00 71456.00 464.00 71456.00 539.00  83006.00ADJ MANHOLES

0016 2845000000-N 858  159 EA  449.00 71391.00 449.00 71391.00 529.00  84111.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   2,029 SF  3.20 6492.80 3.20 6492.80 3.20  6492.80WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 28500.00 110089.25  43774.00TEMP TRAFFIC CONTROL

0019 4510000000-N SP   366 HR  30.00 10980.00 30.00 10980.00 30.00  10980.00LAW ENFORCEMENT

0020 4685000000-E 1205  188,749 LF  0.42 79274.58 0.42 79274.58 0.42  79274.58THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  270,078 LF  0.56 151243.68 0.56 151243.68 0.56  151243.68THERMO PVT MKG LINES 4"120

0022 4688000000-E 1205  5,790 LF  0.95 5500.50 0.95 5500.50 0.95  5500.50THERMO PVT MKG LINES,6"90 MILS

0023 4690000000-E 1205  934 LF  0.95 887.30 0.95 887.30 0.95  887.30THERMO PVT MKG LINES 6"120 MILS

0024 4695000000-E 1205  3,549 LF  2.00 7098.00 2.00 7098.00 2.00  7098.00THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  1,548 LF  2.00 3096.00 2.00 3096.00 2.00  3096.00THERMO PVT MKG LINE 8"120 MILS

0026 4700000000-E 1205  1,322 LF  2.00 2644.00 2.00 2644.00 2.00  2644.0012"WIDE THERMO 90 MILS

0027 4705000000-E 1205  600 LF  10.00 6000.00 10.00 6000.00 10.00  6000.00THERMO LINES 16" 120MILS

0028 4710000000-E 1205  3,181 LF  10.00 31810.00 10.00 31810.00 10.00  31810.0024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  124 EA  100.00 12400.00 100.00 12400.00 100.00  12400.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  340 EA  100.00 34000.00 100.00 34000.00 100.00  34000.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  60,111 LF  0.35 21038.85 0.35 21038.85 0.35  21038.85PAINT PVMT MARKINGS 4"

0032 4815000000-E 1205  8,098 LF  0.35 2834.30 0.35 2834.30 0.35  2834.30PAINT PVMT MARKINGS 6"

0033 4825000000-E 1205  1,322 LF  0.60 793.20 0.60 793.20 0.60  793.20PAINT PVMT MARKINGS 12"

0034 4830000000-E 1205  150 LF  5.00 750.00 5.00 750.00 5.00  750.00PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  1,455 LF  5.00 7275.00 5.00 7275.00 5.00  7275.00PAINT PVT MKG LINES 24"

0036 4840000000-N 1205  42 EA  50.00 2100.00 50.00 2100.00 50.00  2100.00PAINT PVT MKG CHARACTER

0037 4905000000-N 1253  1,311 EA  21.10 27662.10 20.60 27006.60 27.50  36052.50SNOWPLB PVMT MRKER

0038 5255000000-N 1413 Lump Sum 4000.00 4902.63  4335.00PORTABLE LIGHTING



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 2 /  4 014

FORSYTH

9CR.10341.150,  9CR.20341.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-52, US-311, NC-150, NC-66, NC-8, NC-109 AND 5 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

YADKIN VALLEY PAVING INC

WINSTON SALEM,  NC WINSTON SALEM,  NC

C203568JUN 17 2014

22.528 MI

0039 6000000000-E 1605  6,476 LF  1.53 9908.28 1.53 9908.28 1.00  6476.00TEMPORARY SILT FENCE

0040 6071010000-E SP   648 LF  4.55 2948.40 4.55 2948.40 5.00  3240.00WATTLE

 

    TOTAL 4176628.94 TOTAL 4213908.92 TOTAL  4272022.34CONTRACT TOTAL

 

    SUB-TOTAL 4176628.94 SUB-TOTAL 4213908.92 SUB-TOTAL  4272022.34ROADWAY ITEMS



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 3 /  4 014

FORSYTH

9CR.10341.150,  9CR.20341.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-52, US-311, NC-150, NC-66, NC-8, NC-109 AND 5 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC   

C203568JUN 17 2014

22.528 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 124700.00   MOBILIZATION

0002 0106000000-E 230  1,943 CY  69.44 134921.92   BORROW EXCAVATION

0003 1220000000-E 545  1,395 TON 1.00 1395.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  32.38 SMI 1.00 32.38   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  139,330 SY  1.29 179735.70   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  38,805 SY  1.23 47730.15   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1308000000-E 607  2,000 SY  2.56 5120.00   MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2-1/2")

0008 1308000000-E 607  41,710 SY  1.83 76329.30   MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3-1/2")

0009 1330000000-E 607  8,075 SY  4.30 34722.50   INCIDENTAL MILLING

0010 1503000000-E 610  315 TON 49.60 15624.00   ASP CONC INTR CRS I19.0C

0011 1519000000-E 610  41,965 TON 38.60 1619849.00   ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  1,217 TON 41.33 50298.61   ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  2,605 TON 575.60 1499438.00   ASP FOR PLANT MIX

0014 1704000000-E SP   220 TON 158.30 34826.00   PATCHING EXIST PAVEMENT

0015 2830000000-N 858  154 EA  485.06 74699.24   ADJ MANHOLES

0016 2845000000-N 858  159 EA  464.47 73850.73   ADJ METER OR VALVE BOXES

0017 4413000000-E SP   2,029 SF  3.20 6492.80   WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 47800.00   TEMP TRAFFIC CONTROL

0019 4510000000-N SP   366 HR  40.00 14640.00   LAW ENFORCEMENT

0020 4685000000-E 1205  188,749 LF  0.42 79274.58   THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  270,078 LF  0.56 151243.68   THERMO PVT MKG LINES 4"120

0022 4688000000-E 1205  5,790 LF  0.95 5500.50   THERMO PVT MKG LINES,6"90 MILS

0023 4690000000-E 1205  934 LF  0.95 887.30   THERMO PVT MKG LINES 6"120 MILS

0024 4695000000-E 1205  3,549 LF  2.00 7098.00   THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  1,548 LF  2.00 3096.00   THERMO PVT MKG LINE 8"120 MILS

0026 4700000000-E 1205  1,322 LF  2.00 2644.00   12"WIDE THERMO 90 MILS

0027 4705000000-E 1205  600 LF  10.00 6000.00   THERMO LINES 16" 120MILS

0028 4710000000-E 1205  3,181 LF  10.00 31810.00   24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  124 EA  100.00 12400.00   THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  340 EA  100.00 34000.00   THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  60,111 LF  0.35 21038.85   PAINT PVMT MARKINGS 4"

0032 4815000000-E 1205  8,098 LF  0.35 2834.30   PAINT PVMT MARKINGS 6"

0033 4825000000-E 1205  1,322 LF  0.60 793.20   PAINT PVMT MARKINGS 12"

0034 4830000000-E 1205  150 LF  5.00 750.00   PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  1,455 LF  5.00 7275.00   PAINT PVT MKG LINES 24"

0036 4840000000-N 1205  42 EA  50.00 2100.00   PAINT PVT MKG CHARACTER

0037 4905000000-N 1253  1,311 EA  20.60 27006.60   SNOWPLB PVMT MRKER

0038 5255000000-N 1413 Lump Sum 6950.00   PORTABLE LIGHTING



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 4 /  4 014

FORSYTH

9CR.10341.150,  9CR.20341.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-52, US-311, NC-150, NC-66, NC-8, NC-109 AND 5 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC   

C203568JUN 17 2014

22.528 MI

0039 6000000000-E 1605  6,476 LF  1.91 12369.16   TEMPORARY SILT FENCE

0040 6071010000-E SP   648 LF  2.85 1846.80   WATTLE

 

    TOTAL 4459123.30   CONTRACT TOTAL

 

    SUB-TOTAL 4459123.30   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4176628.94   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  4213908.92   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     3  4272022.34   YADKIN VALLEY PAVING INC

     4  4459123.30   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  1 015

DAVIDSON, ROWAN, FORSYTH, DAVIE

17BP.9.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRG #136 & 150-DAVIDSON, BRG#29, 32, 85 & 86-DAVIE, BRG #53, 54, 55, 78, 115, 185, 297 & 302-FORSYTH & BRG#94-ROWAN.

   

C203558JUN 17 2014

0.000 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



JUN 30, 2014 09:13 AM

TIP NO B-4983 2:00 PM 1 /  4 017

BURKE

40095.3.FD1

FED AID NO BRSTP-1618(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #313 OVER SOUTHERN RAILROAD ON SR-1618.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203411JUN 17 2014

0.145 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76250.00 86500.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 4500.00  CONSTRUCTION SURVEYING

0003 0015000000-N 205  1 EA  1500.00 1500.00 250.00 250.00  SEALING ABANDONED WELLS

0004 0029000000-N SP  Lump Sum 30000.00 36000.00  REINF BRG APPR **********
(13+53.00)

0005 0036000000-E 225  100 CY  10.00 1000.00 15.00 1500.00  UNDERCUT EXCAVATION

0006 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 125000.00 106050.00  GRADING

0008 0106000000-E 230  5,175 CY  7.50 38812.50 9.00 46575.00  BORROW EXCAVATION

0009 0195000000-E 265  100 CY  30.00 3000.00 30.00 3000.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  100 SY  3.00 300.00 2.25 225.00  GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  60 TON 35.00 2100.00 35.00 2100.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  190 SY  3.00 570.00 2.25 427.50  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  440 LF  35.00 15400.00 28.00 12320.00  15" DRAINAGE PIPE

0014 0335850000-E 305  6 EA  250.00 1500.00 225.00 1350.00  **" DRAINAGE PIPE ELBOW
(15")

0015 0448200000-E 310  108 LF  35.00 3780.00 35.00 3780.00  15" RCP CULV CLASS IV

0016 0995000000-E 340  205 LF  12.00 2460.00 8.00 1640.00  PIPE REMOVAL

0017 1099500000-E 505  140 CY  13.00 1820.00 15.00 2100.00  SHALLOW UNDERCUT

0018 1099700000-E 505  125 TON 30.00 3750.00 30.00 3750.00  CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  160 TON 27.00 4320.00 30.00 4800.00  AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 25.00 2500.00 28.00 2800.00  INCIDENTAL STONE BASE

0021 1489000000-E 610  530 TON 46.76 24782.80 71.00 37630.00  ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  340 TON 51.30 17442.00 71.00 24140.00  ASP CONC INTR CRS I19.0B

0023 1519000000-E 610  610 TON 56.89 34702.90 61.00 37210.00  ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  77 TON 615.00 47355.00 700.00 53900.00  ASP FOR PLANT MIX

0025 1693000000-E 654  25 TON 145.00 3625.00 170.00 4250.00  ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  13 EA  250.00 3250.00 250.00 3250.00  RIGHT OF WAY MARKERS

0027 2022000000-E 815 22.4 CY  45.00 1008.00 30.00 672.00  SUBDRAIN EXCAVATION

0028 2033000000-E 815 16.8 CY  45.00 756.00 35.00 588.00  SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  100 LF  8.00 800.00 8.00 800.00  6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  400.00 400.00 350.00 350.00  SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  30.00 180.00 50.00 300.00  6" OUTLET PIPE

0032 2286000000-N 840  14 EA  1300.00 18200.00 1375.00 19250.00  MASNRY DRAINAGE STRUCT

0033 2308000000-E 840 1.1 LF  680.00 748.00 250.00 275.00  MASNRY DRAINAGE STRUCT

0034 2364000000-N 840  4 EA  500.00 2000.00 575.00 2300.00  FRAME W/2GRTS 840.16 STD

0035 2366000000-N 840  1 EA  500.00 500.00 575.00 575.00  FRAME W/2GRTS 840.24 STD

0036 2367000000-N 840  2 EA  500.00 1000.00 575.00 1150.00  FRAME W/2GRTS 840.29 STD

0037 2374000000-N 840  3 EA  500.00 1500.00 575.00 1725.00  FRAME-GRT-HD 840.03 **
(F)

0038 2374000000-N 840  2 EA  500.00 1000.00 575.00 1150.00  FRAME-GRT-HD 840.03 **
(G)
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0039 2549000000-E 846  430 LF  19.55 8406.50 25.00 10750.00  2'-6" CONC CURB & GUTTER

0040 2556000000-E 846  225 LF  17.47 3930.75 25.00 5625.00  SHOULDER BERM GUTTER

0041 2591000000-E 848  320 SY  33.97 10870.40 35.45 11344.00  4" CONCRETE SIDEWALK

0042 2605000000-N 848  3 EA  1285.00 3855.00 1250.00 3750.00  CONCRETE CURB RAMP

0043 2612000000-E 848  50 SY  44.96 2248.00 89.99 4499.50  6" CONCRETE DRIVEWAY

0044 2830000000-N 858  1 EA  500.00 500.00 450.00 450.00  ADJ MANHOLES

0045 3030000000-E 862  500 LF  14.40 7200.00 14.40 7200.00  STL BM GUARDRAIL

0046 3045000000-E 862 37.5 LF  15.00 562.50 15.00 562.50  SBGR SHOP CURVED

0047 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0048 3165000000-N SP   3 EA  1675.00 5025.00 1675.00 5025.00  GR ANCHOR TYPE **********
(350, TL-2)

0049 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00  GR ANCHOR TYPE AT-1

0050 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00  GR ANCHOR TYPE III

0051 3649000000-E 876  5 TON 50.00 250.00 75.00 375.00  RIP RAP, CLASS B

0052 3656000000-E 876  395 SY  3.00 1185.00 2.25 888.75  GEOTEXTILE FOR DRAINGE

0053 4072000000-E 903  90 LF  3.90 351.00 5.00 450.00  SUPPORT, 3-LB STL U-CHAN

0054 4102000000-N 904  9 EA  55.00 495.00 55.00 495.00  SIGN ERECTION, TYPE E

0055 4155000000-N 907  11 EA  6.00 66.00 1.00 11.00  DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  531 SF  4.30 2283.30 3.95 2097.45  WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  144 SF  5.30 763.20 7.75 1116.00  WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  74 SF  4.45 329.30 5.00 370.00  WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  30 EA  50.00 1500.00 39.00 1170.00  DRUMS

0060 4435000000-N 1135  7 EA  20.00 140.00 15.00 105.00  CONES

0061 4445000000-E 1145  32 LF  14.80 473.60 22.00 704.00  BARRICADES (TYPE III)

0062 4450000000-N 1150  256 HR  25.00 6400.00 15.00 3840.00  FLAGGER

0063 4650000000-N 1251  15 EA  3.50 52.50 50.00 750.00  TEMP RAISED PVMT MRKS

0064 4810000000-E 1205  12,248 LF  0.35 4286.80 0.32 3919.36  PAINT PVMT MARKINGS 4"

0065 4820000000-E 1205  304 LF  0.65 197.60 3.00 912.00  PAINT PVMT MARKINGS 8"

0066 4835000000-E 1205  306 LF  1.75 535.50 3.00 918.00  PAINT PVT MKG LINES 24"

0067 4840000000-N 1205  12 EA  40.00 480.00 60.00 720.00  PAINT PVT MKG CHARACTER

0068 4845000000-N 1205  12 EA  40.00 480.00 60.00 720.00  PAINT PVT MKG SYMBOL

0069 6000000000-E 1605  1,400 LF  3.00 4200.00 3.00 4200.00  TEMPORARY SILT FENCE

0070 6006000000-E 1610  140 TON 40.00 5600.00 35.00 4900.00  EROS CONTRL STONE CL A

0071 6009000000-E 1610  60 TON 40.00 2400.00 35.00 2100.00  EROS CONTRL STONE CL B

0072 6012000000-E 1610  135 TON 36.00 4860.00 28.00 3780.00  SEDIMENT CONTROL STONE

0073 6015000000-E 1615  2 ACR 1000.00 2000.00 1000.00 2000.00  TEMPORARY MULCHING

0074 6018000000-E 1620  200 LB  7.00 1400.00 7.00 1400.00  SEED FOR TEMP SEEDING

0075 6021000000-E 1620  1 TON 1800.00 1800.00 1800.00 1800.00  FERT FOR TEMP SEEDING

0076 6024000000-E 1622  200 LF  15.00 3000.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0077 6030000000-E 1630  100 CY  10.00 1000.00 12.00 1200.00  SILT EXCAVATION

0078 6036000000-E 1631  6,300 SY  1.75 11025.00 1.75 11025.00  MATTING FOR EROS CONTROL
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0079 6042000000-E 1632  525 LF  4.00 2100.00 4.00 2100.00  1/4" HARDWARE CLOTH

0080 6084000000-E 1660 2.75 ACR 1700.00 4675.00 1700.00 4675.00  SEEDING AND MULCHING

0081 6087000000-E 1660 1.3 ACR 150.00 195.00 150.00 195.00  MOWING

0082 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00  SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00  FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  75 LB  6.00 450.00 6.00 450.00  SEED FOR SUPP SEEDING

0085 6108000000-E 1665 1.75 TON 1700.00 2975.00 1700.00 2975.00  FERTILIZER TOPDRESSING

0086 6114500000-N 1667  5 MHR 35.00 175.00 35.00 175.00  SPECIALIZED HAND MOWING

0087 6117000000-N SP   13 EA  200.00 2600.00 200.00 2600.00  RESPONSE FOR EROS CONTROL

0088 7060000000-E 1705  990 LF  2.25 2227.50 2.25 2227.50  SIGNAL CABLE

0089 7120000000-E 1705  13 EA  775.00 10075.00 775.00 10075.00  VEHICLE SIGNAL HD (12", 3 SECT)

0090 7132000000-E 1705  2 EA  875.00 1750.00 875.00 1750.00  VEHICLE SIGNAL HD (12", 4 SECT)

0091 7264000000-E 1710  1,240 LF  2.50 3100.00 2.50 3100.00  MESSENGER CABLE (3/8")

0092 7300000000-E 1715  370 LF  6.00 2220.00 6.00 2220.00  UNPAVED TRENCH (***********)
(1, 1")

0093 7300100000-E 1715  100 LF  2.00 200.00 2.00 200.00  UNPAVED TRENCH TEMP LEADIN

0094 7324000000-N 1716  9 EA  300.00 2700.00 300.00 2700.00  JUNCTION BOX (STANDARD SIZE)

0095 7360000000-N 1720  1 EA  850.00 850.00 850.00 850.00  WOOD POLE

0096 7372000000-N 1721  1 EA  300.00 300.00 300.00 300.00  GUY ASSEMBLY

0097 7408000000-E 1722  1 EA  300.00 300.00 300.00 300.00  1" RISER WITH WEATHERHEAD

0098 7420000000-E 1722  5 EA  400.00 2000.00 400.00 2000.00  2" RISER WITH WEATHERHEAD

0099 7444000000-E 1725  1,530 LF  6.75 10327.50 6.75 10327.50  INDUCTIVE LOOP SAWCUT

0100 7456000000-E 1726  3,120 LF  1.50 4680.00 1.50 4680.00  LEAD-IN CABLE(********)
(14-2)

0101 7576000000-N SP   4 EA  7075.00 28300.00 7075.00 28300.00  METAL STRAIN SIGNAL POLE

0102 7613000000-N SP   4 EA  900.00 3600.00 900.00 3600.00  SOIL TEST

0103 7614100000-E SP   32 CY  500.00 16000.00 500.00 16000.00  DRILLED PIER FOUND

0104 7768000000-N 1751  2 EA  10250.00 20500.00 10250.00 20500.00  CONTLR WITH CBNT, 2070L POLE MTD

0105 7780000000-N 1751  8 EA  100.00 800.00 100.00 800.00  DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0106 8021000000-N SP  Lump Sum 112000.00 176783.00  REMV EXIST STR **********
(13+52.95 -L-)

0107 8112730000-N 450  2 EA  2500.00 5000.00 1500.00 3000.00  PDA TESTING

0108 8147000000-E 420  5,377 SF  30.00 161310.00 48.00 258096.00  REINF CONCRETE DECK SLAB

0109 8161000000-E 420  5,271 SF  1.20 6325.20 0.81 4269.51  GROOVING BRIDGE FLOORS

0110 8182000000-E 420 86.9 CY  1300.00 112970.00 1100.00 95590.00  CLASS A CONCRETE (BRIDGE)

0111 8210000000-N 422 Lump Sum 30000.00 35000.00  BRG APPR SLAB ***********
(13+52.95 -L-)

0112 8217000000-E 425  10,526 LB  1.00 10526.00 0.85 8947.10  REINF STEEL (BRIDGE)

0113 8262000000-E 430 659.79 LF  190.00 125360.10 185.00 122061.15  45" PRESTR CONCRETE GIRDR

0114 8364000000-E 450  930 LF  40.00 37200.00 48.00 44640.00  HP12X53 PILES
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0115 8385200000-E 450  775 LF  125.00 96875.00 174.50 135237.50  PP**X**** GALV STL PILE
(PP 24 x 0.50)

0116 8475000000-E 460 256.26 LF  125.00 32032.50 109.00 27932.34  TWO BAR METAL RAIL

0117 8517000000-E 460 271.67 LF  100.00 27167.00 90.00 24450.30  1'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0118 8531000000-E 462  935 SY  55.00 51425.00 55.50 51892.50  4" SLOPE PROTECTION

0119 8657000000-N 430 Lump Sum 4500.00 10000.00  ELASTOMERIC BEARINGS

 

    TOTAL 1524435.95 TOTAL 1741034.46  CONTRACT TOTAL

 

    SUB-TOTAL 711745.15 SUB-TOTAL 743135.06  ROADWAY ITEMS

    SUB-TOTAL 812690.80 SUB-TOTAL 997899.40  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1524435.95   NHM CONSTRUCTORS, LLC

     2  1741034.46   DANE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 809475.10 849250.28  1056000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 179928.00 117850.69  162900.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 113400.00 310000.00  44000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 2160.00 2160.00 8964.62 8964.62 8000.00  8000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  260,000 CY  8.30 2158000.00 8.67 2254200.00 11.00  2860000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  325 CY  14.00 4550.00 17.63 5729.75 26.00  8450.00UNDERCUT EXCAVATION

0007 0134000000-E 240  1,000 CY  10.50 10500.00 9.45 9450.00 30.00  30000.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  800 LF  16.20 12960.00 11.92 9536.00 28.64  22912.00BERM DITCH CONSTRUCTION

0009 0156000000-E 250  24,500 SY  3.50 85750.00 2.47 60515.00 3.18  77910.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  200 CY  59.20 11840.00 69.83 13966.00 100.52  20104.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  700 SY  4.90 3430.00 1.12 784.00 3.23  2261.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  1,700 TON 35.30 60010.00 44.80 76160.00 44.58  75786.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  6,536 SY  6.50 42484.00 2.00 13072.00 2.87  18758.32FND CONDIT GEOTEXTILE

0014 0345000000-E 310  64 LF  48.80 3123.20 47.87 3063.68 108.34  6933.7624" SIDE DRAIN PIPE

0015 0448200000-E 310  6,828 LF  40.40 275851.20 41.81 285478.68 75.00  512100.0015" RCP CULV CLASS IV

0016 0448300000-E 310  1,680 LF  50.20 84336.00 47.93 80522.40 80.00  134400.0018" RCP CULV CLASS IV

0017 0448400000-E 310  388 LF  68.20 26461.60 66.12 25654.56 90.00  34920.0024" RCP CULV CLASS IV

0018 0448500000-E 310  44 LF  81.60 3590.40 87.57 3853.08 125.00  5500.0030" RCP CULV CLASS IV

0019 0448700000-E 310  224 LF  128.80 28851.20 140.50 31472.00 185.00  41440.0042" RCP CULV CLASS IV

0020 0576000000-E 310  156 LF  83.90 13088.40 83.46 13019.76 155.00  24180.00**" CS PIPE CULV *****"
(36", 0.079")

0021 0582000000-E 310  348 LF  38.00 13224.00 43.99 15308.52 85.00  29580.0015" CS PIPE CULV 0.064"

0022 0588000000-E 310  128 LF  43.50 5568.00 63.04 8069.12 125.00  16000.0018" CS PIPE CULV 0.064"

0023 0594000000-E 310  128 LF  55.10 7052.80 67.96 8698.88 135.00  17280.0024" CS PIPE CULV 0.064"

0024 0636000000-E 310  5 EA  479.20 2396.00 618.00 3090.00 175.00  875.00**" CS ELBOW *****" THICK
(15", 0.064")

0025 0636000000-E 310  2 EA  514.00 1028.00 659.17 1318.34 200.00  400.00**" CS ELBOW *****" THICK
(18", 0.064")

0026 0636000000-E 310  2 EA  598.10 1196.20 773.03 1546.06 250.00  500.00**" CS ELBOW *****" THICK
(24", 0.064")

0027 0974000000-E SP   130 LF  229.40 29822.00 565.46 73509.80 396.56  51552.80**"WLD STL PIPE ***" B RR
(36", 0.5")

0028 0986000000-E SP   1,020 LF  80.70 82314.00 91.17 92993.40 120.00  122400.00GENERIC PIPE ITEM (LF)
15" DUCTILE IRON PIPE

0029 0986000000-E SP   448 LF  88.80 39782.40 103.78 46493.44 130.00  58240.00GENERIC PIPE ITEM (LF)
18" DUCTILE IRON PIPE

0030 0986000000-E SP   460 LF  140.50 64630.00 134.88 62044.80 165.00  75900.00GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE

0031 0986000000-E SP   240 LF  355.90 85416.00 259.31 62234.40 250.00  60000.00GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE

0032 0986000000-E SP   12 LF  697.10 8365.20 500.89 6010.68 800.00  9600.00GENERIC PIPE ITEM (LF)
48" DUCTILE IRON PIPE

0033 0992000000-E SP   2 EA  1737.50 3475.00 1552.93 3105.86 1200.00  2400.00GENERIC PIPE ITEM (EA)
15" DUCTILE IRON PIPE ELBOW

0034 0995000000-E 340  3,751 LF  6.50 24381.50 7.87 29520.37 25.00  93775.00PIPE REMOVAL
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0035 0996000000-N 350  1 EA  2700.00 2700.00 14415.40 14415.40 1900.00  1900.00PIPE CLEAN-OUT

0036 1011000000-N 500 Lump Sum 120960.00 225662.00  486800.00FINE GRADING

0037 1077000000-E SP   180 TON 30.20 5436.00 38.47 6924.60 45.00  8100.00#57 STONE

0038 1099500000-E 505  100 CY  20.00 2000.00 25.40 2540.00 34.23  3423.00SHALLOW UNDERCUT

0039 1099700000-E 505  100 TON 31.30 3130.00 75.11 7511.00 35.00  3500.00CLASS IV SUBGRD STABILIZATION

0040 1110000000-E 510  1,500 TON 22.10 33150.00 44.84 67260.00 45.00  67500.00STABILIZER AGGREGATE

0041 1115000000-E SP   5,000 SY  5.90 29500.00 3.62 18100.00 3.00  15000.00GEOTEXTILE FOR PVMT STABILIZ

0042 1220000000-E 545  1,500 TON 30.00 45000.00 37.25 55875.00 40.00  60000.00INCIDENTAL STONE BASE

0043 1231000000-E 560  900 CY  1.10 990.00 26.04 23436.00 48.00  43200.00SHOULDER BORROW

0044 1297000000-E 607  140 SY  14.40 2016.00 14.70 2058.00 7.00  980.00MILL ASP PVMT *****" DTH
(3")

0045 1297000000-E 607  170 SY  17.00 2890.00 17.33 2946.10 9.02  1533.40MILL ASP PVMT *****" DTH
(5-1/2")

0046 1308000000-E 607  2,000 SY  7.70 15400.00 7.88 15760.00 1.96  3920.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0047 1308000000-E 607  420 SY  12.40 5208.00 12.60 5292.00 4.99  2095.80MILLN ASPHALT PVMT ***** - *****
(0" TO 5-1/2")

0048 1330000000-E 607  200 SY  18.50 3700.00 18.90 3780.00 15.06  3012.00INCIDENTAL MILLING

0049 1489000000-E 610  1,200 TON 69.00 82800.00 70.35 84420.00 67.00  80400.00ASP CONC BASE CRS B25.0B

0050 1491000000-E 610  13,400 TON 69.00 924600.00 70.35 942690.00 67.00  897800.00ASP CONC BASE CRS B25.0C

0051 1503000000-E 610  10,200 TON 69.00 703800.00 70.35 717570.00 67.00  683400.00ASP CONC INTR CRS I19.0C

0052 1519000000-E 610  850 TON 74.20 63070.00 75.60 64260.00 72.00  61200.00ASP CONC SURF CRS S9.5B

0053 1523000000-E 610  11,600 TON 74.20 860720.00 75.60 876960.00 72.00  835200.00ASP CONC SURF CRS S9.5C

0054 1575000000-E 620  1,870 TON 721.10 1348457.00 735.00 1374450.00 700.00  1309000.00ASP FOR PLANT MIX

0055 1693000000-E 654  985 TON 200.90 197886.50 204.75 201678.75 195.00  192075.00ASPH PLT MIX PVMT REPAIR

0056 1840000000-E 665  4,800 LF  2.10 10080.00 1.84 8832.00 1.01  4848.00MILLED RUMBLE STRIPS

0057 2022000000-E 815  112 CY  1.10 123.20 18.53 2075.36 24.38  2730.56SUBDRAIN EXCAVATION

0058 2026000000-E 815  500 SY  4.90 2450.00 4.20 2100.00 98.54  49270.00GEOTEXTILE FOR SUBSURF DRNS

0059 2036000000-E 815  84 CY  74.40 6249.60 58.55 4918.20 98.54  8277.36SUBDRAIN COARSE AGGREGATE

0060 2044000000-E 815  500 LF  15.10 7550.00 4.47 2235.00 2.82  1410.006" PERF SUBDRN PIPE

0061 2070000000-N 815  1 EA  394.20 394.20 1058.80 1058.80 981.25  981.25SUBDRN PIPE OUTLET

0062 2077000000-E 815  6 LF  29.70 178.20 29.36 176.16 108.95  653.706" OUTLET PIPE

0063 2209000000-E 838 5.6 CY  1809.00 10130.40 1242.70 6959.12 1106.76  6197.86ENDWALLS

0064 2253000000-E 840 2.223 CY  1080.00 2400.84 928.14 2063.26 1164.35  2588.35PIPE COLLARS

0065 2264000000-E 840 0.181 CY  1620.00 293.22 970.28 175.62 4308.78  779.89PIPE PLUGS

0066 2275000000-E SP   42 CY  270.00 11340.00 293.69 12334.98 531.31  22315.02FLOWABLE FILL

0067 2286000000-N 840  168 EA  1366.00 229488.00 1441.77 242217.36 2343.92  393778.56MASNRY DRAINAGE STRUCT

0068 2297000000-E 840 18.1 CY  1765.80 31960.98 1272.52 23032.61 3547.49  64209.57MASNRY DRAINAGE STRUCT

0069 2308000000-E 840  43 LF  275.40 11842.20 874.90 37620.70 640.36  27535.48MASNRY DRAINAGE STRUCT

0070 2364000000-N 840  10 EA  436.30 4363.00 484.61 4846.10 1063.14  10631.40FRAME W/2GRTS 840.16 STD

0071 2364200000-N 840  9 EA  398.60 3587.40 448.60 4037.40 1036.68  9330.12FRAME W/2GRTS 840.20 STD

0072 2365000000-N 840  20 EA  407.00 8140.00 448.60 8972.00 500.00  10000.00FRAME W/2GRTS 840.22 STD
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0073 2367000000-N 840  3 EA  422.90 1268.70 448.72 1346.16 862.14  2586.42FRAME W/2GRTS 840.29 STD

0074 2374000000-N 840  13 EA  502.40 6531.20 905.02 11765.26 991.17  12885.21FRAME-GRT-HD 840.03 **
(E)

0075 2374000000-N 840  36 EA  502.40 18086.40 470.97 16954.92 1029.75  37071.00FRAME-GRT-HD 840.03 **
(F)

0076 2374000000-N 840  31 EA  502.40 15574.40 486.05 15067.55 1029.79  31923.49FRAME-GRT-HD 840.03 **
(G)

0077 2396000000-N 840  7 EA  331.20 2318.40 588.16 4117.12 1402.73  9819.11FRAME W/COVER STD 840.54

0078 2407000000-N 840  32 EA  1285.20 41126.40 395.13 12644.16 2211.38  70764.16STL FRAM W/ 2 GTR, STD 840.37

0079 2451000000-N 852  33 EA  597.10 19704.30 787.50 25987.50 750.00  24750.00CONC TRANS SECT FOR DROP INLET

0080 2549000000-E 846  12,500 LF  20.60 257500.00 19.93 249125.00 18.98  237250.002'-6" CONC CURB & GUTTER

0081 2556000000-E 846  460 LF  17.70 8142.00 23.57 10842.20 22.45  10327.00SHOULDER BERM GUTTER

0082 2612000000-E 848  70 SY  44.40 3108.00 85.03 5952.10 80.98  5668.606" CONCRETE DRIVEWAY

0083 2655000000-E 852  3,300 SY  45.80 151140.00 60.35 199155.00 57.48  189684.005" MONO CONC ISLDS (KEY IN)

0084 2717000000-E 854  960 LF  96.60 92736.00 113.92 109363.20 136.00  130560.00VAR HT CONC BARRIER *******
(T1)

0085 2717000000-E 854  280 LF  178.60 50008.00 139.54 39071.20 288.90  80892.00VAR HT CONC BARRIER *******
(T2)

0086 2724000000-E 857  1,100 LF  99.80 109780.00 99.75 109725.00 96.20  105820.00PC REINF BARRIER SNGL FC

0087 2738000000-E SP   230 SY  46.50 10695.00 59.35 13650.50 6.52  1499.60GENERIC PAVING ITEM (SY)
3' x 6" CONCRETE PAD

0088 2815000000-N 858  2 EA  1026.00 2052.00 1307.49 2614.98 1054.08  2108.16ADJ DROP INLETS

0089 2893000000-N 859  1 EA  1242.00 1242.00 9877.33 9877.33 6206.23  6206.23CONVERT CB TO JB W/MH

0090 3030000000-E 862  1,800 LF  15.70 28260.00 15.65 28170.00 16.00  28800.00STL BM GUARDRAIL

0091 3045000000-E 862  300 LF  16.80 5040.00 16.80 5040.00 20.00  6000.00SBGR SHOP CURVED

0092 3105000000-N 862  2 EA  57.80 115.60 57.75 115.50 150.00  300.00SBGR TERM SECT

0093 3150000000-N 862  20 EA  26.30 526.00 26.25 525.00 30.00  600.00ADDIT GUARDRAIL POSTS

0094 3195000000-N 862  2 EA  525.20 1050.40 525.00 1050.00 550.00  1100.00GR ANCHOR TYPE AT-1

0095 3210000000-N 862  6 EA  525.20 3151.20 525.00 3150.00 600.00  3600.00GR ANCHOR TYPE CAT-1

0096 3270000000-N SP   5 EA  1785.70 8928.50 1785.00 8925.00 1950.00  9750.00GR ANCHOR TYPE 350

0097 3317000000-N 862  5 EA  1523.10 7615.50 1522.50 7612.50 1550.00  7750.00GR ANCHOR TYPE B-77

0098 3360000000-E 863  2,650 LF  1.10 2915.00 1.05 2782.50 1.25  3312.50REMOVE EXISTING GUARDRAIL

0099 3503000000-E 866  2,150 LF  4.00 8600.00 3.99 8578.50 3.25  6987.50WOVEN WIRE FENCE 47" FAB

0100 3509000000-E 866  130 EA  15.80 2054.00 15.75 2047.50 25.00  3250.004" TIMBER POSTS 7'-6"LONG

0101 3515000000-E 866  50 EA  33.60 1680.00 33.60 1680.00 35.00  1750.005" TIMBER POSTS 8'-0"LONG

0102 3628000000-E 876  460 TON 64.80 29808.00 55.20 25392.00 89.81  41312.60RIP RAP, CLASS I

0103 3635000000-E 876  80 TON 64.80 5184.00 55.20 4416.00 89.81  7184.80RIP RAP, CLASS II

0104 3649000000-E 876  480 TON 51.30 24624.00 55.20 26496.00 78.78  37814.40RIP RAP, CLASS B

0105 3656000000-E 876  4,400 SY  3.20 14080.00 3.23 14212.00 3.46  15224.00GEOTEXTILE FOR DRAINGE

0106 3804000000-E SP   2,242 TON 27.30 61206.60 41.26 92504.92 46.27  103737.34ABC (SUB-BALLAST)

0107 4048000000-E 902  36 CY  787.80 28360.80 787.50 28350.00 773.20  27835.20REINF CONC FOUNDTN

0108 4054000000-E 902  1 CY  10.50 10.50 10.50 10.50 10.31  10.31PLN CONC FOUNDTN

0109 4057000000-E SP   48 CY  1391.80 66806.40 1391.25 66780.00 1365.98  65567.04OVERHEAD FOOTING
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0110 4060000000-E 903  16,475 LB  3.70 60957.50 3.68 60628.00 3.61  59474.75SUPPORT, BREAKAWAY STL BM

0111 4066000000-E 903  10,552 LB  3.20 33766.40 3.15 33238.80 3.09  32605.68SUPPORTS, SIMPLE STL BM

0112 4072000000-E 903  2,926 LF  5.80 16970.80 5.78 16912.28 5.67  16590.42SUPPORT, 3-LB STL U-CHAN

0113 4078000000-E 903  2 EA  52.50 105.00 52.50 105.00 51.55  103.10SUPPORT, 2-LB STL U-CHAN

0114 4082100000-N SP  Lump Sum 47268.00 47250.00  46391.75SUPPORT, OVRHD SIGN STR ****
(12+50-Y2L2-)

0115 4082100000-N SP  Lump Sum 36764.00 36750.00  36082.47SUPPORT, OVRHD SIGN STR ****
(20+00-Y2L2-)

0116 4096000000-N 904  8 EA  105.00 840.00 105.00 840.00 103.09  824.72SIGN ERECTION, TYPE D

0117 4102000000-N 904  130 EA  52.50 6825.00 52.50 6825.00 51.55  6701.50SIGN ERECTION, TYPE E

0118 4108000000-N 904  14 EA  105.00 1470.00 105.00 1470.00 103.09  1443.26SIGN ERECTION, TYPE F

0119 4109000000-N 904  5 EA  1050.40 5252.00 1050.00 5250.00 1030.93  5154.65SIGN ERECTION, TYPE *** (OVRHD)
(A)

0120 4109000000-N 904  5 EA  367.60 1838.00 367.50 1837.50 360.82  1804.10SIGN ERECTION, TYPE *** (OVRHD)
(B)

0121 4110000000-N 904  20 EA  367.60 7352.00 367.50 7350.00 360.82  7216.40SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0122 4110000000-N 904  2 EA  262.60 525.20 262.50 525.00 257.73  515.46SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0123 4114000000-N 904  2 EA  52.50 105.00 52.50 105.00 51.55  103.10SIGN ERECTION, MILEMARKERS

0124 4116100000-N 904  2 EA  367.60 735.20 367.50 735.00 360.83  721.66SIGN ERECT, RELOC ** GRD MTD
(A)

0125 4116100000-N 904  7 EA  105.00 735.00 105.00 735.00 103.09  721.63SIGN ERECT, RELOC ** GRD MTD
(D)

0126 4138000000-N 907  2 EA  525.20 1050.40 525.00 1050.00 515.47  1030.94DISPOSE SUPPORT, STL BM

0127 4152000000-N 907  7 EA  525.20 3676.40 525.00 3675.00 515.46  3608.22DISPOSE SIGN SYST STL BM

0128 4155000000-N 907  80 EA  1.10 88.00 1.05 84.00 1.03  82.40DISPOSE SIGN SYST U-CHAN

0129 4234000000-N 907  1 EA  52.50 52.50 52.50 52.50 51.55  51.55DISPOSE SIGN, A OR B (OVRHD)

0130 4360000000-N SP   2 EA  525.20 1050.40 525.00 1050.00 515.47  1030.94GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN ON SPAN WIRE

0131 4400000000-E 1110  1,295 SF  4.50 5827.50 5.24 6785.80 4.38  5672.10WORK ZONE SIGNS (STAT)

0132 4405000000-E 1110  968 SF  22.70 21973.60 9.29 8992.72 7.99  7734.32WORK ZONE SIGNS (PORT)

0133 4410000000-E 1110  430 SF  7.00 3010.00 5.20 2236.00 5.67  2438.10WORK ZONE SIGNS (BARR)

0134 4415000000-N 1115  6 EA  2160.00 12960.00 2835.00 17010.00 6179.32  37075.92FLASHING ARROW BOARD

0135 4420000000-N 1120  5 EA  8100.00 40500.00 11203.50 56017.50 8827.60  44138.00PORTABLE CHANGE MSG SIGN

0136 4430000000-N 1130  700 EA  63.20 44240.00 55.00 38500.00 40.21  28147.00DRUMS

0137 4435000000-N 1135  200 EA  24.30 4860.00 20.00 4000.00 15.46  3092.00CONES

0138 4445000000-E 1145  584 LF  23.80 13899.20 18.00 10512.00 18.56  10839.04BARRICADES (TYPE III)

0139 4450000000-N 1150  1,392 HR  25.50 35496.00 30.88 42984.96 37.86  52701.12FLAGGER

0140 4465000000-N 1160  5 EA  4212.00 21060.00 4410.00 22050.00 4329.90  21649.50TEMPORARY CRASH CUSHIONS

0141 4480000000-N 1165  2 EA  10800.00 21600.00 16800.00 33600.00 24011.08  48022.16TMA

0142 4485000000-E 1170  1,554 LF  20.00 31080.00 21.53 33457.62 21.14  32851.56PORT CONC BARRIER

0143 4490000000-E 1170  100 LF  37.80 3780.00 36.75 3675.00 36.10  3610.00PORT CONC BARRIER(ANCHRD)

0144 4510000000-N SP   248 HR  70.20 17409.60 36.75 9114.00 60.00  14880.00LAW ENFORCEMENT
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0145 4520000000-N 1266  50 EA  47.30 2365.00 45.15 2257.50 36.08  1804.00TUBULAR MARKERS (FIXED)

0146 4650000000-N 1251  871 EA  8.40 7316.40 6.30 5487.30 6.00  5226.00TEMP RAISED PVMT MRKS

0147 4685000000-E 1205  12,544 LF  0.60 7526.40 0.74 9282.56 0.70  8780.80THERMO PVT MKG LINES 4"90

0148 4686000000-E 1205  17,650 LF  0.60 10590.00 0.82 14473.00 0.78  13767.00THERMO PVT MKG LINES 4"120

0149 4688000000-E 1205  8,208 LF  0.70 5745.60 1.05 8618.40 1.00  8208.00THERMO PVT MKG LINES,6"90 MILS

0150 4690000000-E 1205  3,373 LF  0.70 2361.10 1.26 4249.98 1.20  4047.60THERMO PVT MKG LINES 6"120 MILS

0151 4695000000-E 1205  3,410 LF  1.40 4774.00 1.84 6274.40 1.75  5967.50THERMO PVT MKG LINES 8"90 MILS

0152 4697000000-E 1205  908 LF  1.40 1271.20 3.15 2860.20 3.00  2724.00THERMO PVT MKG LINE 8"120 MILS

0153 4700000000-E 1205  1,167 LF  3.20 3734.40 1.94 2263.98 1.85  2158.9512"WIDE THERMO 90 MILS

0154 4710000000-E 1205  672 LF  8.40 5644.80 6.83 4589.76 6.50  4368.0024"WIDE THERMO 120 MILS

0155 4721000000-E 1205  16 EA  78.80 1260.80 115.50 1848.00 110.00  1760.00THERMO PVT MKG CHARACTER 120

0156 4725000000-E 1205  158 EA  89.30 14109.40 115.50 18249.00 110.00  17380.00THERMO PVT SYMBOL 90MILS

0157 4810000000-E 1205  76,908 LF  0.20 15381.60 0.29 22303.32 0.28  21534.24PAINT PVMT MARKINGS 4"

0158 4815000000-E 1205  21,444 LF  0.10 2144.40 0.32 6862.08 0.30  6433.20PAINT PVMT MARKINGS 6"

0159 4820000000-E 1205  6,471 LF  0.20 1294.20 0.89 5759.19 0.85  5500.35PAINT PVMT MARKINGS 8"

0160 4825000000-E 1205  2,967 LF  0.10 296.70 1.05 3115.35 1.00  2967.00PAINT PVMT MARKINGS 12"

0161 4835000000-E 1205  1,609 LF  0.50 804.50 3.15 5068.35 3.00  4827.00PAINT PVT MKG LINES 24"

0162 4840000000-N 1205  32 EA  25.20 806.40 57.75 1848.00 55.00  1760.00PAINT PVT MKG CHARACTER

0163 4845000000-N 1205  345 EA  25.20 8694.00 63.00 21735.00 60.00  20700.00PAINT PVT MKG SYMBOL

0164 4847100000-E 1205  77 LF  133.40 10271.80 89.25 6872.25 85.00  6545.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0165 4850000000-E 1205  8,447 LF  1.10 9291.70 0.95 8024.65 0.14  1182.58LINE REMOVAL 4" WIDE

0166 4855000000-E 1205  1,326 LF  1.10 1458.60 1.05 1392.30 1.00  1326.00LINE REMOVAL 6" WIDE

0167 4865000000-E 1205  45 LF  2.10 94.50 3.15 141.75 3.00  135.00LINE REMOVAL 12" WIDE

0168 4870000000-E 1205  107 LF  2.10 224.70 5.25 561.75 5.00  535.00LINE REMOVAL 24" WIDE

0169 4875000000-N 1205  25 EA  26.30 657.50 63.00 1575.00 60.00  1500.00REMOVAL OF SYMBL & CHARAC

0170 4900000000-N 1251  13 EA  9.50 123.50 52.50 682.50 50.00  650.00PERM RAISED PVMT MARKERS

0171 4905000000-N 1253  1,051 EA  31.50 33106.50 31.50 33106.50 30.00  31530.00SNOWPLB PVMT MRKER

0172 5010000000-E 1401  3 EA  17230.10 51690.30 19950.00 59850.00 16725.00  50175.00100' HIGH MOUNT STANDARD

0173 5020000000-N 1401  1 EA  4110.50 4110.50 3465.00 3465.00 3990.00  3990.00PORTABLE DRIVE UNIT

0174 5025000000-E SP   19 CY  592.40 11255.60 1155.00 21945.00 575.00  10925.00HIGH MOUNT FOUNDATIONS

0175 5030000000-N 1403  18 EA  860.20 15483.60 903.00 16254.00 835.00  15030.00HM LUMINAIRE ************
(750W HPS)

0176 5050000000-N 1404  3 EA  2797.00 8391.00 3150.00 9450.00 2715.00  8145.00LIT STD MTLT ************
(45' TA, 15' ARM)

0177 5070000000-N 1405  2 EA  1030.20 2060.40 1260.00 2520.00 1000.00  2000.00STD FOUNDAT ***********
(R1)

0178 5070000000-N 1405  1 EA  1236.20 1236.20 1365.00 1365.00 1200.00  1200.00STD FOUNDAT ***********
(R2)

0179 5090000000-N 1406  6 EA  412.10 2472.60 498.75 2992.50 400.00  2400.00LITE STD LUM RDW 400W HPS

0180 5120000000-N 1407  1 EA  669.60 669.60 1.05 1.05 650.00  650.00SERVICE POLE ************
(30', CLASS 4)
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0181 5125000000-E 1407  25 LF  17.50 437.50 1.05 26.25 17.00  425.00SERVICE LATERAL *********
(3 #1/0 USE)

0182 5145000000-N 1408  1 EA  10817.10 10817.10 11550.00 11550.00 10500.00  10500.00LITE CNTRL RW************
(240/480 V)

0183 5155000000-E 1409  154 LF  6.20 954.80 13.65 2102.10 6.00  924.00ELECT DUCT BD, SIZE *****
(2")

0184 5160000000-E 1409  172 LF  16.00 2752.00 36.75 6321.00 15.50  2666.00ELECT DUCT JA, SIZE *****
(3")

0185 5160000000-E 1409  122 LF  17.00 2074.00 47.25 5764.50 16.50  2013.00ELECT DUCT JA, SIZE *****
(4")

0186 5170000000-E 1410  524 LF  5.20 2724.80 5.25 2751.00 5.00  2620.00**-#8 W/G FEEDER CIRCUIT
(2)

0187 5175000000-E 1410  138 LF  6.20 855.60 6.30 869.40 6.00  828.00**-#6 W/G FEEDER CIRCUIT
(2)

0188 5205000000-E 1410  2,434 LF  8.80 21419.20 13.65 33224.10 8.50  20689.00**-#8 W/G FEEDR N *****"
(2, 1.5)

0189 5210000000-E 1410  1,067 LF  10.30 10990.10 14.70 15684.90 10.00  10670.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0190 5240000000-N 1411  8 EA  309.10 2472.80 420.00 3360.00 300.00  2400.00ELEC JB ************
(PC18)

0191 5240000000-N 1411  3 EA  489.30 1467.90 735.00 2205.00 475.00  1425.00ELEC JB ************
(PC30)

0192 5325200000-E 1510  775 LF  30.90 23947.50 19.26 14926.50 34.23  26528.252" WATER LINE

0193 5325600000-E 1510  507 LF  70.10 35540.70 34.15 17314.05 106.11  53797.776" WATER LINE

0194 5325800000-E 1510  634 LF  81.40 51607.60 38.70 24535.80 131.64  83459.768" WATER LINE

0195 5326000000-E 1510  5,119 LF  70.10 358841.90 50.64 259226.16 109.55  560786.4510" WATER LINE

0196 5536000000-E 1515  2 EA  824.20 1648.40 1262.38 2524.76 1000.13  2000.262" VALVE

0197 5540000000-E 1515  5 EA  1030.20 5151.00 1554.17 7770.85 1500.00  7500.006" VALVE

0198 5546000000-E 1515  6 EA  1442.30 8653.80 2019.44 12116.64 1800.00  10800.008" VALVE

0199 5552000000-E 1515  18 EA  2163.40 38941.20 2539.17 45705.06 2500.00  45000.0010" VALVE

0200 5648000000-N 1515  8 EA  1339.30 10714.40 1236.65 9893.20 2900.00  23200.00RELOCATE WATER METER

0201 5649000000-N 1515  3 EA  1339.30 4017.90 1236.64 3709.92 3200.00  9600.00RECONNECT WATER METER

0202 5672000000-N 1515  3 EA  1545.30 4635.90 1252.19 3756.57 1750.00  5250.00RELOCATE FIRE HYDRANT

0203 5691300000-E 1520  2,902 LF  129.80 376679.60 65.00 188630.00 90.00  261180.008" SANITARY GRAVITY SEWER

0204 5768000000-N 1520  10 EA  824.20 8242.00 1021.17 10211.70 1600.00  16000.00SANITARY SEWER CLEAN-OUT

0205 5775000000-E 1525  12 EA  2060.40 24724.80 3723.50 44682.00 3000.00  36000.004' DIA UTILITY MANHOLE

0206 5776000000-E 1525  3 EA  4532.90 13598.70 5284.33 15852.99 3500.00  10500.005' DIA UTILITY MANHOLE

0207 5781000000-E 1525 18.81 LF  164.80 3099.89 168.05 3161.02 270.00  5078.70UTILITY MANHOLE WALL, 4' DIA

0208 5782000000-E 1525 20.35 LF  206.00 4192.10 231.71 4715.30 325.00  6613.75UTILITY MANHOLE WALL, 5' DIA

0209 5801000000-E 1530  5,753 LF  10.30 59255.90 13.55 77953.15 5.00  28765.00ABANDON 8" UTILITY PIPE

0210 5816000000-N 1530  12 EA  1030.20 12362.40 1511.67 18140.04 400.00  4800.00ABANDON UTILITY MANHOLE

0211 5835600000-E 1540  288 LF  82.40 23731.20 54.61 15727.68 29.00  8352.0012" ENCASEMENT PIPE

0212 5835700000-E 1540  849 LF  85.50 72589.50 80.60 68429.40 40.00  33960.0016" ENCASEMENT PIPE

0213 5836000000-E 1540  223 LF  139.10 31019.30 113.16 25234.68 135.00  30105.0024" ENCASEMENT PIPE

0214 5871700000-E 1550  144 LF  202.90 29217.60 597.45 86032.80 168.00  24192.0012" TRENCHLESS INSTALL (IN SOIL)
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0215 5871710000-E 1550  144 LF  757.20 109036.80 1786.05 257191.20 800.00  115200.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0216 5871900000-E 1550  307 LF  211.20 64838.40 624.75 191798.25 174.00  53418.0016" TRENCHLESS INSTALL (IN SOIL)

0217 5871910000-E 1550  307 LF  777.80 238784.60 1817.55 557987.85 800.00  245600.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0218 6000000000-E 1605  12,600 LF  3.10 39060.00 3.41 42966.00 3.25  40950.00TEMPORARY SILT FENCE

0219 6006000000-E 1610  1,225 TON 35.00 42875.00 47.09 57685.25 43.00  52675.00EROS CONTRL STONE CL A

0220 6009000000-E 1610  2,750 TON 42.60 117150.00 47.09 129497.50 43.00  118250.00EROS CONTRL STONE CL B

0221 6012000000-E 1610  3,500 TON 32.00 112000.00 39.51 138285.00 36.00  126000.00SEDIMENT CONTROL STONE

0222 6015000000-E 1615  42 ACR 840.30 35292.60 945.00 39690.00 900.00  37800.00TEMPORARY MULCHING

0223 6018000000-E 1620  2,400 LB  3.20 7680.00 6.30 15120.00 6.00  14400.00SEED FOR TEMP SEEDING

0224 6021000000-E 1620  12 TON 1260.50 15126.00 1785.00 21420.00 1730.37  20764.44FERT FOR TEMP SEEDING

0225 6024000000-E 1622  500 LF  11.90 5950.00 12.05 6025.00 29.96  14980.00TEMPORARY SLOPE DRAINS

0226 6029000000-E SP   1,200 LF  3.30 3960.00 2.10 2520.00 2.00  2400.00SAFETY FENCE

0227 6030000000-E 1630  4,500 CY  8.60 38700.00 10.45 47025.00 2.00  9000.00SILT EXCAVATION

0228 6036000000-E 1631  96,000 SY  1.20 115200.00 1.47 141120.00 0.40  38400.00MATTING FOR EROS CONTROL

0229 6037000000-E SP   100 SY  10.80 1080.00 6.30 630.00 6.00  600.00COIR FIBER MAT

0230 6038000000-E SP   1,200 SY  4.20 5040.00 5.25 6300.00 5.00  6000.00PERM SOIL REINF MAT

0231 6042000000-E 1632  6,350 LF  6.10 38735.00 5.41 34353.50 5.15  32702.501/4" HARDWARE CLOTH

0232 6069000000-E 1638  45 CY  13.00 585.00 13.14 591.30 36.52  1643.40STILLING BASINS

0233 6071012000-E SP   1,510 LF  13.50 20385.00 7.09 10705.90 6.00  9060.00COIR FIBER WATTLE

0234 6071020000-E SP   820 LB  21.20 17384.00 26.25 21525.00 25.00  20500.00POLYACRYLAMIDE (PAM)

0235 6071030000-E 1640  1,600 LF  10.00 16000.00 6.46 10336.00 6.15  9840.00COIR FIBER BAFFLE

0236 6084000000-E 1660  42 ACR 1575.60 66175.20 1674.75 70339.50 1595.00  66990.00SEEDING AND MULCHING

0237 6087000000-E 1660  21 ACR 63.00 1323.00 105.00 2205.00 100.00  2100.00MOWING

0238 6090000000-E 1661  450 LB  5.30 2385.00 8.40 3780.00 8.00  3600.00SEED FOR REPAIR SEEDING

0239 6093000000-E 1661 1.75 TON 1050.40 1838.20 2100.00 3675.00 2000.00  3500.00FERT FOR REPAIR SEEDING

0240 6096000000-E 1662  1,175 LB  10.50 12337.50 5.25 6168.75 5.00  5875.00SEED FOR SUPP SEEDING

0241 6108000000-E 1665 35.25 TON 945.40 33325.35 1155.00 40713.75 1100.00  38775.00FERTILIZER TOPDRESSING

0242 6111000000-E SP   185 LF  57.00 10545.00 75.00 13875.00 31.50  5827.50IMPERVIOUS DIKE

0243 6114500000-N 1667  60 MHR 52.50 3150.00 36.75 2205.00 35.00  2100.00SPECIALIZED HAND MOWING

0244 6117000000-N SP   75 EA  52.50 3937.50 131.25 9843.75 300.00  22500.00RESPONSE FOR EROS CONTROL

0245 6120000000-E SP   227 CY  15.00 3405.00 56.44 12811.88 44.04  9997.08CULVERT DIVERSION CHANNEL

0246 7060000000-E 1705  10,370 LF  2.10 21777.00 2.36 24473.20 2.00  20740.00SIGNAL CABLE

0247 7120000000-E 1705  61 EA  772.70 47134.70 787.50 48037.50 750.00  45750.00VEHICLE SIGNAL HD (12", 3 SECT)

0248 7132000000-E 1705  21 EA  875.70 18389.70 997.50 20947.50 850.00  17850.00VEHICLE SIGNAL HD (12", 4 SECT)

0249 7144000000-E 1705  8 EA  1133.20 9065.60 1338.75 10710.00 1100.00  8800.00VEHICLE SIGNAL HD (12", 5 SECT)

0250 7204000000-N 1705  2 EA  206.00 412.00 173.25 346.50 200.00  400.00LOUVER

0251 7264000000-E 1710  1,725 LF  2.30 3967.50 2.36 4071.00 2.25  3881.25MESSENGER CABLE (3/8")

0252 7279000000-E 1715  4,075 LF  1.00 4075.00 0.47 1915.25 1.00  4075.00TRACER WIRE

0253 7300000000-E 1715  4,710 LF  5.20 24492.00 6.30 29673.00 5.00  23550.00UNPAVED TRENCH (***********)
(1, 2")
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0254 7300000000-E 1715  250 LF  10.30 2575.00 12.39 3097.50 10.00  2500.00UNPAVED TRENCH (***********)
(1, 5")

0255 7301000000-E 1715  1,675 LF  13.90 23282.50 12.60 21105.00 13.50  22612.50DIRECT DRILL (***********)
(1, 2")

0256 7301000000-E 1715  1,095 LF  22.40 24528.00 18.38 20126.10 21.70  23761.50DIRECT DRILL (***********)
(3, 2")

0257 7324000000-N 1716  45 EA  283.30 12748.50 341.25 15356.25 275.00  12375.00JUNCTION BOX (STANDARD SIZE)

0258 7348000000-N 1716  21 EA  386.30 8112.30 498.75 10473.75 375.00  7875.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0259 7360000000-N 1720  12 EA  824.20 9890.40 850.50 10206.00 800.00  9600.00WOOD POLE

0260 7372000000-N 1721  25 EA  283.30 7082.50 225.75 5643.75 275.00  6875.00GUY ASSEMBLY

0261 7408000000-E 1722  3 EA  309.10 927.30 530.25 1590.75 300.00  900.001" RISER WITH WEATHERHEAD

0262 7420000000-E 1722  7 EA  386.30 2704.10 551.25 3858.75 375.00  2625.002" RISER WITH WEATHERHEAD

0263 7432000000-E 1722  1 EA  412.10 412.10 567.00 567.00 400.00  400.002" RISER WITH TUBING

0264 7444000000-E 1725  5,865 LF  6.70 39295.50 7.09 41582.85 6.50  38122.50INDUCTIVE LOOP SAWCUT

0265 7456000000-E 1726  17,808 LF  1.30 23150.40 1.31 23328.48 1.25  22260.00LEAD-IN CABLE(********)
(14-12)

0266 7481000000-N SP   4 EA  257.60 1030.40 1260.00 5040.00 25.00  100.00SITE SURVEY

0267 7481240000-N SP   15 EA  1493.80 22407.00 4305.00 64575.00 1450.00  21750.00CAMERA W/O INT LOOP EMUL PORCESS

0268 7481260000-N SP   4 EA  9271.80 37087.20 7350.00 29400.00 9000.00  36000.00EXT LOOP EMULATOR PROCESS UNIT

0269 7516000000-E 1730  4,350 LF  2.00 8700.00 2.10 9135.00 1.90  8265.00COMMUNICATIONS CABLE (** FIBER)
(12)

0270 7541000000-N 1731  1 EA  721.10 721.10 1207.50 1207.50 700.00  700.00MOD SPLICE ENCLOSURE

0271 7552000000-N 1731  5 EA  1442.30 7211.50 1732.50 8662.50 1400.00  7000.00INTERCONNECT CENTER

0272 7564000000-N 1732  4 EA  1390.80 5563.20 1522.50 6090.00 1350.00  5400.00FIBER-OPTIC TRANS DROP/REP

0273 7566000000-N 1733  15 EA  77.30 1159.50 78.75 1181.25 75.00  1125.00DELINEATOR MARKER

0274 7575142000-N 1736  5 EA  3605.70 18028.50 3360.00 16800.00 3500.00  17500.00900MHZ RADIO

0275 7575142060-N SP   1 EA  721.10 721.10 2100.00 2100.00 700.00  700.00MOD RADIO INSTALL

0276 7575160000-E 1734  4,500 LF  0.80 3600.00 0.58 2610.00 0.75  3375.00REM EXT COMM CABLE

0277 7588000000-N SP   15 EA  11795.80 176937.00 15067.50 226012.50 11450.00  171750.00SGNL MAST ARM WITH METAL POLE

0278 7590000000-N SP   2 EA  13701.70 27403.40 19687.50 39375.00 13300.00  26600.00DBL MAST ARM WITH METAL POLE

0279 7613000000-N SP   17 EA  927.20 15762.40 840.00 14280.00 900.00  15300.00SOIL TEST

0280 7614100000-E SP   85 CY  515.10 43783.50 813.75 69168.75 500.00  42500.00DRILLED PIER FOUND

0281 7631000000-N SP   17 EA  103.00 1751.00 105.00 1785.00 100.00  1700.00MAST ARM W/ MTL POLE DES

0282 7636000000-N 1745  18 EA  309.10 5563.80 288.75 5197.50 300.00  5400.00SIGN FOR SIGNALS

0283 7684000000-N 1750  5 EA  927.20 4636.00 1102.50 5512.50 900.00  4500.00SIGNAL CABINET FOUNDATION

0284 7756000000-N 1751  5 EA  11074.70 55373.50 13125.00 65625.00 10750.00  53750.00CONTLR WITH CBNT, 2070L BASE MTD

0285 7780000000-N 1751  40 EA  103.00 4120.00 110.25 4410.00 100.00  4000.00DETECTOR CARD (TYPE 2070L)

0286 7901000000-N 1753  5 EA  360.60 1803.00 472.50 2362.50 350.00  1750.00CABINET BASE EXTENDER

0287 7948000000-N 1757  1 EA  1802.90 1802.90 1050.00 1050.00 1750.00  1750.00TRAFFIC SIGNAL REMOVAL

0288 7980000000-N SP   2 EA  1596.80 3193.60 1732.50 3465.00 1550.00  3100.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE HUNTER GREEN COAT- ING FOR DUAL
MAST ARM ASSEMBLY
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0289 7980000000-N SP   15 EA  1313.50 19702.50 997.50 14962.50 1275.00  19125.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE HUNTER GREEN COAT- ING FOR SINGLE
MAST ARM ASSEM-BLY

0290 7990000000-E SP   500 LF  3.10 1550.00 0.79 395.00 3.00  1500.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

CULVERT ITEMS

0291 8126000000-N 414 Lump Sum 6320.00 35154.09  21002.23CULV EXCAV @ ************
(11+41.87-Y4-)

0292 8133000000-E 414  138 TON 43.00 5934.00 45.03 6214.14 52.51  7246.38FND CONDIT MAT, BOX CULV

0293 8196000000-E 420 160.3 CY  745.00 119423.50 681.45 109236.44 525.06  84167.12CLASS A CONCRETE (CULV)

0294 8245000000-E 425  27,432 LB  1.00 27432.00 2.00 54864.00 1.26  34564.32REINF STEEL (CULVERT)

WALL ITEMS

0295 8802010000-E SP   8,643 SF  60.00 518580.00 31.34 270871.62 30.65  264907.95SOIL NAIL RETAINING WALLS

0296 8802015100-N SP   2 EA  500.00 1000.00 498.75 997.50 487.79  975.58SOIL NAIL VERIFICATION TESTS

0297 8802015110-N SP   4 EA  400.00 1600.00 399.00 1596.00 390.23  1560.92SOIL NAIL PROOF TESTS

0332 8802014000-E SP   630 SF  230.00 144900.00 150.00 94500.00 110.00  69300.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0298 8035000000-N 402 Lump Sum 22000.00 107349.57  19000.00REMV EXIST STR **********
(42+60.93-L-)

0299 8084000000-N 410 Lump Sum 3000.00 47997.92  9200.00FND EXCAV EB** STA*******
(ABUT 1, 18+81.73-RR-)

0301 8105500000-E 411  156 LF  425.00 66300.00 320.25 49959.00 352.00  54912.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0302 8105500000-E 411  366 LF  500.00 183000.00 388.50 142191.00 427.00  156282.00**'-**" DRILLD PIER IN SOIL
(5'-6")

0303 8105600000-E 411  30 LF  1550.00 46500.00 1526.70 45801.00 1695.00  50850.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0304 8105600000-E 411  51 LF  1900.00 96900.00 1848.00 94248.00 2051.00  104601.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0305 8111000000-E 411  24 LF  500.00 12000.00 525.00 12600.00 550.00  13200.00PERM STL CASING FOR ** PIER
(5'-6")

0306 8112730000-N 450  1 EA  2500.00 2500.00 2625.00 2625.00 2800.00  2800.00PDA TESTING

0307 8113000000-N 411  9 EA  1000.00 9000.00 1260.00 11340.00 1300.00  11700.00SID INSPECTIONS

0308 8114000000-N 411  9 EA  1000.00 9000.00 1575.00 14175.00 1650.00  14850.00SPT TESTING

0309 8115000000-N 411  9 EA  1500.00 13500.00 2310.00 20790.00 1900.00  17100.00CSL TESTING

0310 8147000000-E 420  6,140 SF  25.00 153500.00 38.63 237188.20 38.00  233320.00REINF CONCRETE DECK SLAB

0311 8175000000-E 420 491.4 CY  475.00 233415.00 697.88 342938.23 550.00  270270.00CLASS AA CONC (BRIDGE)

0312 8217000000-E 425  260,555 LB  1.00 260555.00 1.75 455971.25 0.89  231893.95REINF STEEL (BRIDGE)

0313 8238000000-E 425  27,066 LB  1.80 48718.80 2.67 72266.22 1.66  44929.56SPIRAL COL REINF STL BRG

0314 8280000000-E 440 Lump Sum 1210000.00 1475625.32  1325000.00STRUCTURAL STEEL

0315 8294000000-N 442 Lump Sum 93000.00 75488.70  75000.00PAINTING STR STL

0316 8384000000-E 450  4,230 LF  45.00 190350.00 57.61 243690.30 57.50  243225.00HP14X73 PILES

0317 8391000000-N 450  84 EA  100.00 8400.00 189.85 15947.40 156.00  13104.00STEEL PILE POINTS
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0318 8453000000-E 454 217.8 SY  35.00 7623.00 36.75 8004.15 40.00  8712.00METHOD B DAMPPROOFING

0319 8517000000-E 460  558 LF  319.00 178002.00 66.00 36828.00 61.00  34038.001'-**"X*****"CONC PARAPET
(1'-0" X 2'-0")

0320 8531000000-E 462  137 SY  150.00 20550.00 141.75 19419.75 111.00  15207.004" SLOPE PROTECTION

0321 8590000000-E 876  65 TON 40.00 2600.00 59.00 3835.00 53.00  3445.00RIP RAP, CLASS **
(I)

0322 8608000000-E 876  544 TON 40.00 21760.00 59.00 32096.00 43.00  23392.00RIP RAP II (2'-0")

0323 8622000000-E 876  824 SY  4.50 3708.00 6.54 5388.96 4.00  3296.00GEOTEXTILE FOR DRAINAGE

0324 8741000000-N SP  Lump Sum 200000.00 239505.00  210500.00STR DRN SYS ************
(18+81.73-RR-)

0325 8860000000-N SP  Lump Sum 2000.00 26508.50  28000.00GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET @ STA18+81.73-RR-

0326 8860000000-N SP  Lump Sum 110000.00 82726.32  100000.00GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0327 8860000000-N SP  Lump Sum 350000.00 415503.40  582500.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING

0328 8867000000-E SP   635 LF  350.00 222250.00 424.20 269367.00 415.00  263525.00GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL WITH FENCING

0329 8893000000-E SP   682 SY  120.00 81840.00 13.72 9357.04 50.00  34100.00GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATER- PROOFING FOR DECK

0330 8893000000-E SP   682 SY  60.00 40920.00 15.75 10741.50 60.00  40920.00GENERIC STRUCTURE ITEM (SY)
ONE-INCH ASPHALT PLANKING PROTECTIVE COURSE
FOR DECK

0331 8893000000-E SP  35.2 SY  140.00 4928.00 27.44 965.89 250.00  8800.00GENERIC STRUCTURE ITEM (SY)
TWO-PART MEMBRANE WATER- PROOFING SYSTEM

 

    TOTAL 18866603.18 TOTAL 20703459.03 TOTAL  21146343.23CONTRACT TOTAL

 

    SUB-TOTAL 14133593.88 SUB-TOTAL 15501586.62 SUB-TOTAL  16414946.22ROADWAY ITEMS

    SUB-TOTAL 159109.50 SUB-TOTAL 205468.67 SUB-TOTAL  146980.05CULVERT ITEMS

    SUB-TOTAL 666080.00 SUB-TOTAL 367965.12 SUB-TOTAL  336744.45WALL ITEMS

    SUB-TOTAL 3907819.80 SUB-TOTAL 4628438.62 SUB-TOTAL  4247672.51STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 2044800.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00 246000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 900000.00 190000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1500.00 1500.00 5800.00 5800.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  260,000 CY  9.85 2561000.00 8.65 2249000.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  325 CY  18.00 5850.00 10.00 3250.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  1,000 CY  12.00 12000.00 10.00 10000.00  DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  800 LF  5.00 4000.00 10.00 8000.00  BERM DITCH CONSTRUCTION

0009 0156000000-E 250  24,500 SY  5.89 144305.00 2.50 61250.00  REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  200 CY  50.00 10000.00 40.00 8000.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  700 SY  2.42 1694.00 2.50 1750.00  GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  1,700 TON 33.00 56100.00 40.00 68000.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  6,536 SY  2.88 18823.68 3.15 20588.40  FND CONDIT GEOTEXTILE

0014 0345000000-E 310  64 LF  90.00 5760.00 75.00 4800.00  24" SIDE DRAIN PIPE

0015 0448200000-E 310  6,828 LF  55.00 375540.00 43.25 295311.00  15" RCP CULV CLASS IV

0016 0448300000-E 310  1,680 LF  59.00 99120.00 53.00 89040.00  18" RCP CULV CLASS IV

0017 0448400000-E 310  388 LF  74.00 28712.00 63.00 24444.00  24" RCP CULV CLASS IV

0018 0448500000-E 310  44 LF  88.00 3872.00 81.00 3564.00  30" RCP CULV CLASS IV

0019 0448700000-E 310  224 LF  127.00 28448.00 118.50 26544.00  42" RCP CULV CLASS IV

0020 0576000000-E 310  156 LF  97.00 15132.00 82.00 12792.00  **" CS PIPE CULV *****"
(36", 0.079")

0021 0582000000-E 310  348 LF  50.00 17400.00 38.50 13398.00  15" CS PIPE CULV 0.064"

0022 0588000000-E 310  128 LF  57.00 7296.00 46.20 5913.60  18" CS PIPE CULV 0.064"

0023 0594000000-E 310  128 LF  68.00 8704.00 66.25 8480.00  24" CS PIPE CULV 0.064"

0024 0636000000-E 310  5 EA  200.00 1000.00 615.00 3075.00  **" CS ELBOW *****" THICK
(15", 0.064")

0025 0636000000-E 310  2 EA  230.00 460.00 660.00 1320.00  **" CS ELBOW *****" THICK
(18", 0.064")

0026 0636000000-E 310  2 EA  300.00 600.00 780.00 1560.00  **" CS ELBOW *****" THICK
(24", 0.064")

0027 0974000000-E SP   130 LF  210.00 27300.00 255.00 33150.00  **"WLD STL PIPE ***" B RR
(36", 0.5")

0028 0986000000-E SP   1,020 LF  80.00 81600.00 76.00 77520.00  GENERIC PIPE ITEM (LF)
15" DUCTILE IRON PIPE

0029 0986000000-E SP   448 LF  100.00 44800.00 84.00 37632.00  GENERIC PIPE ITEM (LF)
18" DUCTILE IRON PIPE

0030 0986000000-E SP   460 LF  110.00 50600.00 115.00 52900.00  GENERIC PIPE ITEM (LF)
24" DUCTILE IRON PIPE

0031 0986000000-E SP   240 LF  190.00 45600.00 201.00 48240.00  GENERIC PIPE ITEM (LF)
36" DUCTILE IRON PIPE

0032 0986000000-E SP   12 LF  370.00 4440.00 470.00 5640.00  GENERIC PIPE ITEM (LF)
48" DUCTILE IRON PIPE

0033 0992000000-E SP   2 EA  800.00 1600.00 1100.00 2200.00  GENERIC PIPE ITEM (EA)
15" DUCTILE IRON PIPE ELBOW

0034 0995000000-E 340  3,751 LF  6.00 22506.00 25.00 93775.00  PIPE REMOVAL
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0035 0996000000-N 350  1 EA  2100.00 2100.00 7500.00 7500.00  PIPE CLEAN-OUT

0036 1011000000-N 500 Lump Sum 954397.00 452000.00  FINE GRADING

0037 1077000000-E SP   180 TON 30.00 5400.00 50.00 9000.00  #57 STONE

0038 1099500000-E 505  100 CY  10.00 1000.00 15.00 1500.00  SHALLOW UNDERCUT

0039 1099700000-E 505  100 TON 27.00 2700.00 40.00 4000.00  CLASS IV SUBGRD STABILIZATION

0040 1110000000-E 510  1,500 TON 27.00 40500.00 30.00 45000.00  STABILIZER AGGREGATE

0041 1115000000-E SP   5,000 SY  4.18 20900.00 3.80 19000.00  GEOTEXTILE FOR PVMT STABILIZ

0042 1220000000-E 545  1,500 TON 27.00 40500.00 34.50 51750.00  INCIDENTAL STONE BASE

0043 1231000000-E 560  900 CY  8.00 7200.00 25.00 22500.00  SHOULDER BORROW

0044 1297000000-E 607  140 SY  18.00 2520.00 16.50 2310.00  MILL ASP PVMT *****" DTH
(3")

0045 1297000000-E 607  170 SY  18.00 3060.00 19.50 3315.00  MILL ASP PVMT *****" DTH
(5-1/2")

0046 1308000000-E 607  2,000 SY  9.00 18000.00 9.00 18000.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0047 1308000000-E 607  420 SY  14.00 5880.00 14.00 5880.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 5-1/2")

0048 1330000000-E 607  200 SY  20.00 4000.00 21.00 4200.00  INCIDENTAL MILLING

0049 1489000000-E 610  1,200 TON 75.00 90000.00 79.00 94800.00  ASP CONC BASE CRS B25.0B

0050 1491000000-E 610  13,400 TON 75.00 1005000.00 79.00 1058600.00  ASP CONC BASE CRS B25.0C

0051 1503000000-E 610  10,200 TON 75.00 765000.00 79.00 805800.00  ASP CONC INTR CRS I19.0C

0052 1519000000-E 610  850 TON 85.00 72250.00 85.00 72250.00  ASP CONC SURF CRS S9.5B

0053 1523000000-E 610  11,600 TON 85.00 986000.00 85.00 986000.00  ASP CONC SURF CRS S9.5C

0054 1575000000-E 620  1,870 TON 700.00 1309000.00 825.00 1542750.00  ASP FOR PLANT MIX

0055 1693000000-E 654  985 TON 189.00 186165.00 275.00 270875.00  ASPH PLT MIX PVMT REPAIR

0056 1840000000-E 665  4,800 LF  2.00 9600.00 1.30 6240.00  MILLED RUMBLE STRIPS

0057 2022000000-E 815  112 CY  1.00 112.00 15.00 1680.00  SUBDRAIN EXCAVATION

0058 2026000000-E 815  500 SY  2.49 1245.00 2.50 1250.00  GEOTEXTILE FOR SUBSURF DRNS

0059 2036000000-E 815  84 CY  50.00 4200.00 40.00 3360.00  SUBDRAIN COARSE AGGREGATE

0060 2044000000-E 815  500 LF  14.00 7000.00 15.00 7500.00  6" PERF SUBDRN PIPE

0061 2070000000-N 815  1 EA  300.00 300.00 350.00 350.00  SUBDRN PIPE OUTLET

0062 2077000000-E 815  6 LF  14.00 84.00 15.00 90.00  6" OUTLET PIPE

0063 2209000000-E 838 5.6 CY  1200.00 6720.00 750.00 4200.00  ENDWALLS

0064 2253000000-E 840 2.223 CY  1500.00 3334.50 750.00 1667.25  PIPE COLLARS

0065 2264000000-E 840 0.181 CY  1000.00 181.00 2500.00 452.50  PIPE PLUGS

0066 2275000000-E SP   42 CY  500.00 21000.00 340.71 14309.82  FLOWABLE FILL

0067 2286000000-N 840  168 EA  1500.00 252000.00 2152.27 361581.36  MASNRY DRAINAGE STRUCT

0068 2297000000-E 840 18.1 CY  700.00 12670.00 1500.00 27150.00  MASNRY DRAINAGE STRUCT

0069 2308000000-E 840  43 LF  200.00 8600.00 1500.00 64500.00  MASNRY DRAINAGE STRUCT

0070 2364000000-N 840  10 EA  380.00 3800.00 500.70 5007.00  FRAME W/2GRTS 840.16 STD

0071 2364200000-N 840  9 EA  350.00 3150.00 468.68 4218.12  FRAME W/2GRTS 840.20 STD

0072 2365000000-N 840  20 EA  350.00 7000.00 452.10 9042.00  FRAME W/2GRTS 840.22 STD
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0073 2367000000-N 840  3 EA  350.00 1050.00 458.34 1375.02  FRAME W/2GRTS 840.29 STD

0074 2374000000-N 840  13 EA  450.00 5850.00 554.28 7205.64  FRAME-GRT-HD 840.03 **
(E)

0075 2374000000-N 840  36 EA  450.00 16200.00 576.71 20761.56  FRAME-GRT-HD 840.03 **
(F)

0076 2374000000-N 840  31 EA  450.00 13950.00 576.71 17878.01  FRAME-GRT-HD 840.03 **
(G)

0077 2396000000-N 840  7 EA  300.00 2100.00 389.80 2728.60  FRAME W/COVER STD 840.54

0078 2407000000-N 840  32 EA  1300.00 41600.00 1298.21 41542.72  STL FRAM W/ 2 GTR, STD 840.37

0079 2451000000-N 852  33 EA  720.00 23760.00 662.04 21847.32  CONC TRANS SECT FOR DROP INLET

0080 2549000000-E 846  12,500 LF  22.00 275000.00 22.87 285875.00  2'-6" CONC CURB & GUTTER

0081 2556000000-E 846  460 LF  20.00 9200.00 19.60 9016.00  SHOULDER BERM GUTTER

0082 2612000000-E 848  70 SY  60.00 4200.00 49.18 3442.60  6" CONCRETE DRIVEWAY

0083 2655000000-E 852  3,300 SY  50.00 165000.00 50.82 167706.00  5" MONO CONC ISLDS (KEY IN)

0084 2717000000-E 854  960 LF  150.00 144000.00 172.16 165273.60  VAR HT CONC BARRIER *******
(T1)

0085 2717000000-E 854  280 LF  310.00 86800.00 365.71 102398.80  VAR HT CONC BARRIER *******
(T2)

0086 2724000000-E 857  1,100 LF  69.00 75900.00 65.83 72413.00  PC REINF BARRIER SNGL FC

0087 2738000000-E SP   230 SY  50.00 11500.00 51.57 11861.10  GENERIC PAVING ITEM (SY)
3' x 6" CONCRETE PAD

0088 2815000000-N 858  2 EA  1500.00 3000.00 750.00 1500.00  ADJ DROP INLETS

0089 2893000000-N 859  1 EA  1750.00 1750.00 1500.00 1500.00  CONVERT CB TO JB W/MH

0090 3030000000-E 862  1,800 LF  15.79 28422.00 17.62 31716.00  STL BM GUARDRAIL

0091 3045000000-E 862  300 LF  16.96 5088.00 18.92 5676.00  SBGR SHOP CURVED

0092 3105000000-N 862  2 EA  58.30 116.60 65.03 130.06  SBGR TERM SECT

0093 3150000000-N 862  20 EA  26.50 530.00 29.56 591.20  ADDIT GUARDRAIL POSTS

0094 3195000000-N 862  2 EA  530.00 1060.00 591.16 1182.32  GR ANCHOR TYPE AT-1

0095 3210000000-N 862  6 EA  530.00 3180.00 591.16 3546.96  GR ANCHOR TYPE CAT-1

0096 3270000000-N SP   5 EA  1802.00 9010.00 2009.95 10049.75  GR ANCHOR TYPE 350

0097 3317000000-N 862  5 EA  1537.00 7685.00 1714.37 8571.85  GR ANCHOR TYPE B-77

0098 3360000000-E 863  2,650 LF  1.06 2809.00 1.18 3127.00  REMOVE EXISTING GUARDRAIL

0099 3503000000-E 866  2,150 LF  4.03 8664.50 4.49 9653.50  WOVEN WIRE FENCE 47" FAB

0100 3509000000-E 866  130 EA  15.90 2067.00 17.73 2304.90  4" TIMBER POSTS 7'-6"LONG

0101 3515000000-E 866  50 EA  33.92 1696.00 37.83 1891.50  5" TIMBER POSTS 8'-0"LONG

0102 3628000000-E 876  460 TON 42.00 19320.00 52.81 24292.60  RIP RAP, CLASS I

0103 3635000000-E 876  80 TON 42.00 3360.00 57.79 4623.20  RIP RAP, CLASS II

0104 3649000000-E 876  480 TON 40.00 19200.00 44.57 21393.60  RIP RAP, CLASS B

0105 3656000000-E 876  4,400 SY  2.80 12320.00 2.53 11132.00  GEOTEXTILE FOR DRAINGE

0106 3804000000-E SP   2,242 TON 27.00 60534.00 32.85 73649.70  ABC (SUB-BALLAST)

0107 4048000000-E 902  36 CY  795.00 28620.00 900.45 32416.20  REINF CONC FOUNDTN

0108 4054000000-E 902  1 CY  10.60 10.60 12.00 12.00  PLN CONC FOUNDTN

0109 4057000000-E SP   48 CY  1404.50 67416.00 1590.80 76358.40  OVERHEAD FOOTING
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0110 4060000000-E 903  16,475 LB  3.71 61122.25 4.20 69195.00  SUPPORT, BREAKAWAY STL BM

0111 4066000000-E 903  10,552 LB  3.18 33555.36 3.60 37987.20  SUPPORTS, SIMPLE STL BM

0112 4072000000-E 903  2,926 LF  5.83 17058.58 6.60 19311.60  SUPPORT, 3-LB STL U-CHAN

0113 4078000000-E 903  2 EA  53.00 106.00 60.03 120.06  SUPPORT, 2-LB STL U-CHAN

0114 4082100000-N SP  Lump Sum 49025.00 54027.25  SUPPORT, OVRHD SIGN STR ****
(12+50-Y2L2-)

0115 4082100000-N SP  Lump Sum 38425.00 42021.19  SUPPORT, OVRHD SIGN STR ****
(20+00-Y2L2-)

0116 4096000000-N 904  8 EA  106.00 848.00 120.06 960.48  SIGN ERECTION, TYPE D

0117 4102000000-N 904  130 EA  53.00 6890.00 60.03 7803.90  SIGN ERECTION, TYPE E

0118 4108000000-N 904  14 EA  106.00 1484.00 120.06 1680.84  SIGN ERECTION, TYPE F

0119 4109000000-N 904  5 EA  1060.00 5300.00 1200.60 6003.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0120 4109000000-N 904  5 EA  371.00 1855.00 420.21 2101.05  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0121 4110000000-N 904  20 EA  371.00 7420.00 420.21 8404.20  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0122 4110000000-N 904  2 EA  265.00 530.00 300.15 600.30  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0123 4114000000-N 904  2 EA  53.00 106.00 60.03 120.06  SIGN ERECTION, MILEMARKERS

0124 4116100000-N 904  2 EA  371.00 742.00 420.22 840.44  SIGN ERECT, RELOC ** GRD MTD
(A)

0125 4116100000-N 904  7 EA  106.00 742.00 120.06 840.42  SIGN ERECT, RELOC ** GRD MTD
(D)

0126 4138000000-N 907  2 EA  530.00 1060.00 600.31 1200.62  DISPOSE SUPPORT, STL BM

0127 4152000000-N 907  7 EA  530.00 3710.00 600.30 4202.10  DISPOSE SIGN SYST STL BM

0128 4155000000-N 907  80 EA  1.06 84.80 1.20 96.00  DISPOSE SIGN SYST U-CHAN

0129 4234000000-N 907  1 EA  53.00 53.00 60.03 60.03  DISPOSE SIGN, A OR B (OVRHD)

0130 4360000000-N SP   2 EA  530.00 1060.00 600.31 1200.62  GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN ON SPAN WIRE

0131 4400000000-E 1110  1,295 SF  8.00 10360.00 5.10 6604.50  WORK ZONE SIGNS (STAT)

0132 4405000000-E 1110  968 SF  23.00 22264.00 23.64 22883.52  WORK ZONE SIGNS (PORT)

0133 4410000000-E 1110  430 SF  8.00 3440.00 6.60 2838.00  WORK ZONE SIGNS (BARR)

0134 4415000000-N 1115  6 EA  1716.46 10298.76 4735.21 28411.26  FLASHING ARROW BOARD

0135 4420000000-N 1120  5 EA  5949.20 29746.00 22429.96 112149.80  PORTABLE CHANGE MSG SIGN

0136 4430000000-N 1130  700 EA  50.00 35000.00 53.46 37422.00  DRUMS

0137 4435000000-N 1135  200 EA  18.00 3600.00 20.56 4112.00  CONES

0138 4445000000-E 1145  584 LF  22.00 12848.00 21.61 12620.24  BARRICADES (TYPE III)

0139 4450000000-N 1150  1,392 HR  17.93 24958.56 30.56 42539.52  FLAGGER

0140 4465000000-N 1160  5 EA  4620.00 23100.00 5042.54 25212.70  TEMPORARY CRASH CUSHIONS

0141 4480000000-N 1165  2 EA  7000.00 14000.00 41325.53 82651.06  TMA

0142 4485000000-E 1170  1,554 LF  24.00 37296.00 24.61 38243.94  PORT CONC BARRIER

0143 4490000000-E 1170  100 LF  40.00 4000.00 42.02 4202.00  PORT CONC BARRIER(ANCHRD)

0144 4510000000-N SP   248 HR  40.00 9920.00 46.58 11551.84  LAW ENFORCEMENT
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0145 4520000000-N 1266  50 EA  70.00 3500.00 48.80 2440.00  TUBULAR MARKERS (FIXED)

0146 4650000000-N 1251  871 EA  8.80 7664.80 7.06 6149.26  TEMP RAISED PVMT MRKS

0147 4685000000-E 1205  12,544 LF  0.63 7902.72 0.82 10286.08  THERMO PVT MKG LINES 4"90

0148 4686000000-E 1205  17,650 LF  0.65 11472.50 0.92 16238.00  THERMO PVT MKG LINES 4"120

0149 4688000000-E 1205  8,208 LF  0.73 5991.84 1.18 9685.44  THERMO PVT MKG LINES,6"90 MILS

0150 4690000000-E 1205  3,373 LF  0.75 2529.75 1.41 4755.93  THERMO PVT MKG LINES 6"120 MILS

0151 4695000000-E 1205  3,410 LF  1.43 4876.30 2.06 7024.60  THERMO PVT MKG LINES 8"90 MILS

0152 4697000000-E 1205  908 LF  1.43 1298.44 3.53 3205.24  THERMO PVT MKG LINE 8"120 MILS

0153 4700000000-E 1205  1,167 LF  3.30 3851.10 2.18 2544.06  12"WIDE THERMO 90 MILS

0154 4710000000-E 1205  672 LF  8.80 5913.60 7.65 5140.80  24"WIDE THERMO 120 MILS

0155 4721000000-E 1205  16 EA  82.50 1320.00 129.40 2070.40  THERMO PVT MKG CHARACTER 120

0156 4725000000-E 1205  158 EA  93.50 14773.00 129.40 20445.20  THERMO PVT SYMBOL 90MILS

0157 4810000000-E 1205  76,908 LF  0.18 13843.44 0.33 25379.64  PAINT PVMT MARKINGS 4"

0158 4815000000-E 1205  21,444 LF  0.14 3002.16 0.35 7505.40  PAINT PVMT MARKINGS 6"

0159 4820000000-E 1205  6,471 LF  0.18 1164.78 1.00 6471.00  PAINT PVMT MARKINGS 8"

0160 4825000000-E 1205  2,967 LF  1.10 3263.70 1.18 3501.06  PAINT PVMT MARKINGS 12"

0161 4835000000-E 1205  1,609 LF  0.55 884.95 3.53 5679.77  PAINT PVT MKG LINES 24"

0162 4840000000-N 1205  32 EA  26.40 844.80 64.70 2070.40  PAINT PVT MKG CHARACTER

0163 4845000000-N 1205  345 EA  26.40 9108.00 70.58 24350.10  PAINT PVT MKG SYMBOL

0164 4847100000-E 1205  77 LF  93.50 7199.50 99.99 7699.23  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0165 4850000000-E 1205  8,447 LF  1.10 9291.70 1.06 8953.82  LINE REMOVAL 4" WIDE

0166 4855000000-E 1205  1,326 LF  1.10 1458.60 1.18 1564.68  LINE REMOVAL 6" WIDE

0167 4865000000-E 1205  45 LF  2.20 99.00 3.53 158.85  LINE REMOVAL 12" WIDE

0168 4870000000-E 1205  107 LF  2.20 235.40 5.88 629.16  LINE REMOVAL 24" WIDE

0169 4875000000-N 1205  25 EA  27.50 687.50 70.58 1764.50  REMOVAL OF SYMBL & CHARAC

0170 4900000000-N 1251  13 EA  9.90 128.70 58.82 764.66  PERM RAISED PVMT MARKERS

0171 4905000000-N 1253  1,051 EA  33.00 34683.00 35.29 37089.79  SNOWPLB PVMT MRKER

0172 5010000000-E 1401  3 EA  16509.50 49528.50 22127.16 66381.48  100' HIGH MOUNT STANDARD

0173 5020000000-N 1401  1 EA  3657.00 3657.00 3843.14 3843.14  PORTABLE DRIVE UNIT

0174 5025000000-E SP   19 CY  795.00 15105.00 1281.05 24339.95  HIGH MOUNT FOUNDATIONS

0175 5030000000-N 1403  18 EA  858.60 15454.80 1001.55 18027.90  HM LUMINAIRE ************
(750W HPS)

0176 5050000000-N 1404  3 EA  2782.50 8347.50 3493.76 10481.28  LIT STD MTLT ************
(45' TA, 15' ARM)

0177 5070000000-N 1405  2 EA  901.00 1802.00 1397.51 2795.02  STD FOUNDAT ***********
(R1)

0178 5070000000-N 1405  1 EA  1007.00 1007.00 1513.96 1513.96  STD FOUNDAT ***********
(R2)

0179 5090000000-N 1406  6 EA  328.60 1971.60 553.18 3319.08  LITE STD LUM RDW 400W HPS

0180 5120000000-N 1407  1 EA  689.00 689.00 1.16 1.16  SERVICE POLE ************
(30', CLASS 4)
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0181 5125000000-E 1407  25 LF  16.96 424.00 1.16 29.00  SERVICE LATERAL *********
(3 #1/0 USE)

0182 5145000000-N 1408  1 EA  10070.00 10070.00 12810.46 12810.46  LITE CNTRL RW************
(240/480 V)

0183 5155000000-E 1409  154 LF  11.66 1795.64 15.14 2331.56  ELECT DUCT BD, SIZE *****
(2")

0184 5160000000-E 1409  172 LF  12.72 2187.84 40.76 7010.72  ELECT DUCT JA, SIZE *****
(3")

0185 5160000000-E 1409  122 LF  14.84 1810.48 52.41 6394.02  ELECT DUCT JA, SIZE *****
(4")

0186 5170000000-E 1410  524 LF  3.98 2085.52 5.82 3049.68  **-#8 W/G FEEDER CIRCUIT
(2)

0187 5175000000-E 1410  138 LF  4.19 578.22 6.99 964.62  **-#6 W/G FEEDER CIRCUIT
(2)

0188 5205000000-E 1410  2,434 LF  10.55 25678.70 15.14 36850.76  **-#8 W/G FEEDR N *****"
(2, 1.5)

0189 5210000000-E 1410  1,067 LF  11.40 12163.80 16.30 17392.10  **-#6 W/G FEEDR N *****"
(2, 1.5)

0190 5240000000-N 1411  8 EA  312.70 2501.60 465.84 3726.72  ELEC JB ************
(PC18)

0191 5240000000-N 1411  3 EA  503.50 1510.50 815.21 2445.63  ELEC JB ************
(PC30)

0192 5325200000-E 1510  775 LF  17.00 13175.00 29.35 22746.25  2" WATER LINE

0193 5325600000-E 1510  507 LF  84.00 42588.00 62.89 31885.23  6" WATER LINE

0194 5325800000-E 1510  634 LF  90.00 57060.00 96.54 61206.36  8" WATER LINE

0195 5326000000-E 1510  5,119 LF  50.00 255950.00 74.53 381519.07  10" WATER LINE

0196 5536000000-E 1515  2 EA  4500.00 9000.00 657.99 1315.98  2" VALVE

0197 5540000000-E 1515  5 EA  5200.00 26000.00 1124.99 5624.95  6" VALVE

0198 5546000000-E 1515  6 EA  5500.00 33000.00 1559.38 9356.28  8" VALVE

0199 5552000000-E 1515  18 EA  6200.00 111600.00 2208.06 39745.08  10" VALVE

0200 5648000000-N 1515  8 EA  2000.00 16000.00 308.50 2468.00  RELOCATE WATER METER

0201 5649000000-N 1515  3 EA  2000.00 6000.00 536.99 1610.97  RECONNECT WATER METER

0202 5672000000-N 1515  3 EA  5700.00 17100.00 2339.19 7017.57  RELOCATE FIRE HYDRANT

0203 5691300000-E 1520  2,902 LF  100.00 290200.00 98.41 285585.82  8" SANITARY GRAVITY SEWER

0204 5768000000-N 1520  10 EA  2000.00 20000.00 1403.68 14036.80  SANITARY SEWER CLEAN-OUT

0205 5775000000-E 1525  12 EA  5000.00 60000.00 2115.82 25389.84  4' DIA UTILITY MANHOLE

0206 5776000000-E 1525  3 EA  7000.00 21000.00 1944.51 5833.53  5' DIA UTILITY MANHOLE

0207 5781000000-E 1525 18.81 LF  300.00 5643.00 223.83 4210.24  UTILITY MANHOLE WALL, 4' DIA

0208 5782000000-E 1525 20.35 LF  400.00 8140.00 264.94 5391.53  UTILITY MANHOLE WALL, 5' DIA

0209 5801000000-E 1530  5,753 LF  7.00 40271.00 9.55 54941.15  ABANDON 8" UTILITY PIPE

0210 5816000000-N 1530  12 EA  1400.00 16800.00 501.59 6019.08  ABANDON UTILITY MANHOLE

0211 5835600000-E 1540  288 LF  89.00 25632.00 66.24 19077.12  12" ENCASEMENT PIPE

0212 5835700000-E 1540  849 LF  100.00 84900.00 99.57 84534.93  16" ENCASEMENT PIPE

0213 5836000000-E 1540  223 LF  150.00 33450.00 128.45 28644.35  24" ENCASEMENT PIPE

0214 5871700000-E 1550  144 LF  330.00 47520.00 195.65 28173.60  12" TRENCHLESS INSTALL (IN SOIL)
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0215 5871710000-E 1550  144 LF  1300.00 187200.00 267.38 38502.72  12" TRENCHLESS INSTALL (NOT IN SOIL)

0216 5871900000-E 1550  307 LF  330.00 101310.00 202.64 62210.48  16" TRENCHLESS INSTALL (IN SOIL)

0217 5871910000-E 1550  307 LF  1300.00 399100.00 338.68 103974.76  16" TRENCHLESS INSTALL (NOT IN SOIL)

0218 6000000000-E 1605  12,600 LF  2.20 27720.00 2.33 29358.00  TEMPORARY SILT FENCE

0219 6006000000-E 1610  1,225 TON 28.50 34912.50 48.58 59510.50  EROS CONTRL STONE CL A

0220 6009000000-E 1610  2,750 TON 28.50 78375.00 44.13 121357.50  EROS CONTRL STONE CL B

0221 6012000000-E 1610  3,500 TON 27.00 94500.00 45.41 158935.00  SEDIMENT CONTROL STONE

0222 6015000000-E 1615  42 ACR 1200.00 50400.00 931.67 39130.14  TEMPORARY MULCHING

0223 6018000000-E 1620  2,400 LB  4.00 9600.00 3.49 8376.00  SEED FOR TEMP SEEDING

0224 6021000000-E 1620  12 TON 1400.00 16800.00 1397.51 16770.12  FERT FOR TEMP SEEDING

0225 6024000000-E 1622  500 LF  11.00 5500.00 15.00 7500.00  TEMPORARY SLOPE DRAINS

0226 6029000000-E SP   1,200 LF  2.00 2400.00 2.00 2400.00  SAFETY FENCE

0227 6030000000-E 1630  4,500 CY  3.93 17685.00 10.00 45000.00  SILT EXCAVATION

0228 6036000000-E 1631  96,000 SY  1.17 112320.00 1.28 122880.00  MATTING FOR EROS CONTROL

0229 6037000000-E SP   100 SY  11.00 1100.00 11.65 1165.00  COIR FIBER MAT

0230 6038000000-E SP   1,200 SY  5.00 6000.00 4.66 5592.00  PERM SOIL REINF MAT

0231 6042000000-E 1632  6,350 LF  5.00 31750.00 5.82 36957.00  1/4" HARDWARE CLOTH

0232 6069000000-E 1638  45 CY  70.00 3150.00 1500.00 67500.00  STILLING BASINS

0233 6071012000-E SP   1,510 LF  9.00 13590.00 9.32 14073.20  COIR FIBER WATTLE

0234 6071020000-E SP   820 LB  8.00 6560.00 13.98 11463.60  POLYACRYLAMIDE (PAM)

0235 6071030000-E 1640  1,600 LF  9.00 14400.00 9.32 14912.00  COIR FIBER BAFFLE

0236 6084000000-E 1660  42 ACR 2000.00 84000.00 1746.88 73368.96  SEEDING AND MULCHING

0237 6087000000-E 1660  21 ACR 64.00 1344.00 69.88 1467.48  MOWING

0238 6090000000-E 1661  450 LB  5.00 2250.00 5.82 2619.00  SEED FOR REPAIR SEEDING

0239 6093000000-E 1661 1.75 TON 1000.00 1750.00 1164.59 2038.03  FERT FOR REPAIR SEEDING

0240 6096000000-E 1662  1,175 LB  11.00 12925.00 11.65 13688.75  SEED FOR SUPP SEEDING

0241 6108000000-E 1665 35.25 TON 1200.00 42300.00 1048.13 36946.58  FERTILIZER TOPDRESSING

0242 6111000000-E SP   185 LF  33.00 6105.00 47.75 8833.75  IMPERVIOUS DIKE

0243 6114500000-N 1667  60 MHR 53.00 3180.00 58.23 3493.80  SPECIALIZED HAND MOWING

0244 6117000000-N SP   75 EA  1.00 75.00 232.92 17469.00  RESPONSE FOR EROS CONTROL

0245 6120000000-E SP   227 CY  35.00 7945.00 50.00 11350.00  CULVERT DIVERSION CHANNEL

0246 7060000000-E 1705  10,370 LF  2.39 24784.30 2.38 24680.60  SIGNAL CABLE

0247 7120000000-E 1705  61 EA  795.00 48495.00 891.27 54367.47  VEHICLE SIGNAL HD (12", 3 SECT)

0248 7132000000-E 1705  21 EA  1007.00 21147.00 1010.10 21212.10  VEHICLE SIGNAL HD (12", 4 SECT)

0249 7144000000-E 1705  8 EA  1351.50 10812.00 1307.19 10457.52  VEHICLE SIGNAL HD (12", 5 SECT)

0250 7204000000-N 1705  2 EA  174.80 349.60 237.67 475.34  LOUVER

0251 7264000000-E 1710  1,725 LF  2.39 4122.75 2.67 4605.75  MESSENGER CABLE (3/8")

0252 7279000000-E 1715  4,075 LF  0.48 1956.00 1.19 4849.25  TRACER WIRE

0253 7300000000-E 1715  4,710 LF  6.36 29955.60 5.94 27977.40  UNPAVED TRENCH (***********)
(1, 2")
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0254 7300000000-E 1715  250 LF  12.51 3127.50 11.88 2970.00  UNPAVED TRENCH (***********)
(1, 5")

0255 7301000000-E 1715  1,675 LF  12.72 21306.00 16.04 26867.00  DIRECT DRILL (***********)
(1, 2")

0256 7301000000-E 1715  1,095 LF  18.55 20312.25 25.79 28240.05  DIRECT DRILL (***********)
(3, 2")

0257 7324000000-N 1716  45 EA  344.50 15502.50 326.80 14706.00  JUNCTION BOX (STANDARD SIZE)

0258 7348000000-N 1716  21 EA  503.50 10573.50 445.63 9358.23  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0259 7360000000-N 1720  12 EA  858.60 10303.20 950.68 11408.16  WOOD POLE

0260 7372000000-N 1721  25 EA  227.90 5697.50 326.80 8170.00  GUY ASSEMBLY

0261 7408000000-E 1722  3 EA  535.30 1605.90 356.51 1069.53  1" RISER WITH WEATHERHEAD

0262 7420000000-E 1722  7 EA  556.50 3895.50 445.63 3119.41  2" RISER WITH WEATHERHEAD

0263 7432000000-E 1722  1 EA  572.40 572.40 475.33 475.33  2" RISER WITH TUBING

0264 7444000000-E 1725  5,865 LF  7.16 41993.40 7.72 45277.80  INDUCTIVE LOOP SAWCUT

0265 7456000000-E 1726  17,808 LF  1.33 23684.64 1.49 26533.92  LEAD-IN CABLE(********)
(14-12)

0266 7481000000-N SP   4 EA  1272.00 5088.00 297.09 1188.36  SITE SURVEY

0267 7481240000-N SP   15 EA  4346.00 65190.00 1723.11 25846.65  CAMERA W/O INT LOOP EMUL PORCESS

0268 7481260000-N SP   4 EA  7420.00 29680.00 10695.19 42780.76  EXT LOOP EMULATOR PROCESS UNIT

0269 7516000000-E 1730  4,350 LF  2.12 9222.00 2.26 9831.00  COMMUNICATIONS CABLE (** FIBER)
(12)

0270 7541000000-N 1731  1 EA  1219.00 1219.00 831.85 831.85  MOD SPLICE ENCLOSURE

0271 7552000000-N 1731  5 EA  1749.00 8745.00 1663.70 8318.50  INTERCONNECT CENTER

0272 7564000000-N 1732  4 EA  1537.00 6148.00 1604.28 6417.12  FIBER-OPTIC TRANS DROP/REP

0273 7566000000-N 1733  15 EA  79.50 1192.50 89.13 1336.95  DELINEATOR MARKER

0274 7575142000-N 1736  5 EA  3392.00 16960.00 4159.24 20796.20  900MHZ RADIO

0275 7575142060-N SP   1 EA  2120.00 2120.00 831.85 831.85  MOD RADIO INSTALL

0276 7575160000-E 1734  4,500 LF  0.58 2610.00 0.89 4005.00  REM EXT COMM CABLE

0277 7588000000-N SP   15 EA  15211.00 228165.00 13606.66 204099.90  SGNL MAST ARM WITH METAL POLE

0278 7590000000-N SP   2 EA  19875.00 39750.00 15805.12 31610.24  DBL MAST ARM WITH METAL POLE

0279 7613000000-N SP   17 EA  848.00 14416.00 1069.52 18181.84  SOIL TEST

0280 7614100000-E SP   85 CY  821.50 69827.50 594.18 50505.30  DRILLED PIER FOUND

0281 7631000000-N SP   17 EA  106.00 1802.00 118.84 2020.28  MAST ARM W/ MTL POLE DES

0282 7636000000-N 1745  18 EA  291.50 5247.00 356.51 6417.18  SIGN FOR SIGNALS

0283 7684000000-N 1750  5 EA  1113.00 5565.00 1069.52 5347.60  SIGNAL CABINET FOUNDATION

0284 7756000000-N 1751  5 EA  13250.00 66250.00 12774.81 63874.05  CONTLR WITH CBNT, 2070L BASE MTD

0285 7780000000-N 1751  40 EA  111.30 4452.00 118.84 4753.60  DETECTOR CARD (TYPE 2070L)

0286 7901000000-N 1753  5 EA  477.00 2385.00 415.92 2079.60  CABINET BASE EXTENDER

0287 7948000000-N 1757  1 EA  1060.00 1060.00 2079.62 2079.62  TRAFFIC SIGNAL REMOVAL

0288 7980000000-N SP   2 EA  1749.00 3498.00 1841.96 3683.92  GENERIC SIGNAL ITEM (EA)
PROTECTIVE HUNTER GREEN COAT- ING FOR DUAL
MAST ARM ASSEMBLY
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0289 7980000000-N SP   15 EA  1007.00 15105.00 1515.15 22727.25  GENERIC SIGNAL ITEM (EA)
PROTECTIVE HUNTER GREEN COAT- ING FOR SINGLE
MAST ARM ASSEM-BLY

0290 7990000000-E SP   500 LF  0.80 400.00 3.57 1785.00  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

CULVERT ITEMS

0291 8126000000-N 414 Lump Sum 30000.00 25000.00  CULV EXCAV @ ************
(11+41.87-Y4-)

0292 8133000000-E 414  138 TON 55.00 7590.00 39.58 5462.04  FND CONDIT MAT, BOX CULV

0293 8196000000-E 420 160.3 CY  550.00 88165.00 650.00 104195.00  CLASS A CONCRETE (CULV)

0294 8245000000-E 425  27,432 LB  1.50 41148.00 1.00 27432.00  REINF STEEL (CULVERT)

WALL ITEMS

0295 8802010000-E SP   8,643 SF  55.00 475365.00 70.50 609331.50  SOIL NAIL RETAINING WALLS

0296 8802015100-N SP   2 EA  4400.00 8800.00 815.21 1630.42  SOIL NAIL VERIFICATION TESTS

0297 8802015110-N SP   4 EA  550.00 2200.00 582.30 2329.20  SOIL NAIL PROOF TESTS

0332 8802014000-E SP   630 SF  250.00 157500.00 298.85 188275.50  SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0298 8035000000-N 402 Lump Sum 20520.00 28193.87  REMV EXIST STR **********
(42+60.93-L-)

0299 8084000000-N 410 Lump Sum 9936.00 3500.00  FND EXCAV EB** STA*******
(ABUT 1, 18+81.73-RR-)

0301 8105500000-E 411  156 LF  380.16 59304.96 640.52 99921.12  **'-**" DRILLD PIER IN SOIL
(5'-0")

0302 8105500000-E 411  366 LF  461.16 168784.56 704.58 257876.28  **'-**" DRILLD PIER IN SOIL
(5'-6")

0303 8105600000-E 411  30 LF  1830.60 54918.00 1583.36 47500.80  **'-**" DRILLD PIER NO SOIL
(5'-0")

0304 8105600000-E 411  51 LF  2215.08 112969.08 1711.47 87284.97  **'-**" DRILLD PIER NO SOIL
(5'-6")

0305 8111000000-E 411  24 LF  594.00 14256.00 281.83 6763.92  PERM STL CASING FOR ** PIER
(5'-6")

0306 8112730000-N 450  1 EA  3024.00 3024.00 2329.18 2329.18  PDA TESTING

0307 8113000000-N 411  9 EA  1404.00 12636.00 3202.62 28823.58  SID INSPECTIONS

0308 8114000000-N 411  9 EA  1782.00 16038.00 3202.62 28823.58  SPT TESTING

0309 8115000000-N 411  9 EA  2052.00 18468.00 3202.62 28823.58  CSL TESTING

0310 8147000000-E 420  6,140 SF  41.04 251985.60 30.66 188252.40  REINF CONCRETE DECK SLAB

0311 8175000000-E 420 491.4 CY  594.00 291891.60 652.36 320569.70  CLASS AA CONC (BRIDGE)

0312 8217000000-E 425  260,555 LB  0.96 250132.80 0.95 247527.25  REINF STEEL (BRIDGE)

0313 8238000000-E 425  27,066 LB  1.79 48448.14 2.01 54402.66  SPIRAL COL REINF STL BRG

0314 8280000000-E 440 Lump Sum 1351500.00 1409399.32  STRUCTURAL STEEL

0315 8294000000-N 442 Lump Sum 81000.00 111702.28  PAINTING STR STL

0316 8384000000-E 450  4,230 LF  62.10 262683.00 53.21 225078.30  HP14X73 PILES

0317 8391000000-N 450  84 EA  168.48 14152.32 228.40 19185.60  STEEL PILE POINTS
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0318 8453000000-E 454 217.8 SY  43.20 9408.96 44.82 9761.80  METHOD B DAMPPROOFING

0319 8517000000-E 460  558 LF  65.88 36761.04 59.34 33111.72  1'-**"X*****"CONC PARAPET
(1'-0" X 2'-0")

0320 8531000000-E 462  137 SY  119.88 16423.56 111.80 15316.60  4" SLOPE PROTECTION

0321 8590000000-E 876  65 TON 42.00 2730.00 67.61 4394.65  RIP RAP, CLASS **
(I)

0322 8608000000-E 876  544 TON 42.00 22848.00 55.87 30393.28  RIP RAP II (2'-0")

0323 8622000000-E 876  824 SY  2.80 2307.20 2.53 2084.72  GEOTEXTILE FOR DRAINAGE

0324 8741000000-N SP  Lump Sum 227340.00 294104.43  STR DRN SYS ************
(18+81.73-RR-)

0325 8860000000-N SP  Lump Sum 30240.00 35000.00  GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET @ STA18+81.73-RR-

0326 8860000000-N SP  Lump Sum 108000.00 137319.24  GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0327 8860000000-N SP  Lump Sum 611625.00 479221.60  GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING

0328 8867000000-E SP   635 LF  410.40 260604.00 470.49 298761.15  GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL WITH FENCING

0329 8893000000-E SP   682 SY  54.00 36828.00 29.37 20030.34  GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATER- PROOFING FOR DECK

0330 8893000000-E SP   682 SY  64.80 44193.60 60.03 40940.46  GENERIC STRUCTURE ITEM (SY)
ONE-INCH ASPHALT PLANKING PROTECTIVE COURSE
FOR DECK

0331 8893000000-E SP  35.2 SY  270.00 9504.00 109.33 3848.42  GENERIC STRUCTURE ITEM (SY)
TWO-PART MEMBRANE WATER- PROOFING SYSTEM

 

    TOTAL 22693464.63 TOTAL 22838752.85  CONTRACT TOTAL

 

    SUB-TOTAL 17421235.21 SUB-TOTAL 17274850.39  ROADWAY ITEMS

    SUB-TOTAL 166903.00 SUB-TOTAL 162089.04  CULVERT ITEMS

    SUB-TOTAL 643865.00 SUB-TOTAL 801566.62  WALL ITEMS

    SUB-TOTAL 4461461.42 SUB-TOTAL 4600246.80  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  18866603.18   NHM CONSTRUCTORS, LLC

     2  20703459.03   CHARLES BLALOCK & SONS, INC.

     3  21146343.23   BRANCH HIGHWAYS, INC.

     4  22693464.63   TENNOCA CONSTRUCTION CO., INC.

     5  22838752.85   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 484992.56 516000.00  520000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 5318615.21 6082000.82  5935311.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  20885.76 41771.52 22957.91 45915.82 32000.00  64000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #020031

0004 0000915000-N SP   2 EA  48953.43 97906.86 91004.29 182008.58 60000.00  120000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #020046

0005 0000915000-N SP   2 EA  20857.99 41715.98 15792.48 31584.96 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #020057

0006 0000915000-N SP   2 EA  40139.99 80279.98 50716.16 101432.32 40000.00  80000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130164

0007 0000915000-N SP   2 EA  17053.47 34106.94 17778.46 35556.92 28000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960187

0008 0000915000-N SP   20 EA  5356.80 107136.00 4250.00 85000.00 3800.00  76000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   12 LF  2827.07 33924.84 371.42 4457.04 600.00  7200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#020031

0010 0000930000-E SP   12 LF  2664.51 31974.12 1.00 12.00 600.00  7200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#020046

0011 0000930000-E SP   11 LF  3952.04 43472.44 405.18 4456.98 650.00  7150.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#020057

0012 0000930000-E SP   16 LF  829.99 13279.84 329.17 5266.72 450.00  7200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130164

0013 0000930000-E SP   14 LF  451.95 6327.30 376.20 5266.80 550.00  7700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960187

0014 0000930000-E SP   16 LF  2153.62 34457.92 329.17 5266.72 500.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#020031

0015 0000930000-E SP   11 LF  2900.62 31906.82 1.00 11.00 650.00  7150.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#020046

0016 0000930000-E SP   27 LF  1423.62 38437.74 285.04 7696.08 400.00  10800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#020057

0017 0000930000-E SP   19 LF  3550.24 67454.56 1.00 19.00 450.00  8550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130164

0018 0000930000-E SP   17 LF  403.01 6851.17 309.81 5266.77 500.00  8500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960187

0019 0000930000-E SP   105 LF  2644.40 277662.00 2955.34 310310.70 2700.00  283500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #020031

0020 0000930000-E SP   55 LF  1457.90 80184.50 1471.55 80935.25 2500.00  137500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #020046

0021 0000930000-E SP   65 LF  1883.81 122447.65 1676.91 108999.15 2000.00  130000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #020057



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 2 /  8 019

ALLEGHANY, WILKES, CALDWELL

17BP.11.R.116

FED AID NO STATE FUNDED

DESIGN BUILD.

10 BRIDGES IN ALLEGHANY, CALDWELL, AND WILKES COUNTY.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

SMITH-ROWE, LLC CROWDER CONSTRUCTION
COMPANY

MOUNT AIRY,  NC CHARLOTTE,  NC

C203559JUN 17 2014

0.759 MI

0022 0000930000-E SP   70 LF  1655.22 115865.40 1732.28 121259.60 2100.00  147000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #130164

0023 0000930000-E SP   70 LF  1700.63 119044.10 1748.68 122407.60 2100.00  147000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960187

0024 0000915000-N SP   2 EA  19932.69 39865.38 32309.95 64619.90 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130077

0025 0000915000-N SP   1 EA  27766.39 27766.39 15720.63 15720.63 15000.00  15000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #130077

0026 0000930000-E SP   46 LF  377.49 17364.54 308.17 14175.82 400.00  18400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130077

0027 0000930000-E SP   41 LF  396.86 16271.26 318.10 13042.10 400.00  16400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130077

0028 0000930000-E SP   56 LF  1444.22 80876.32 2442.17 136761.52 1600.00  89600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #130077

0029 0000930000-E SP   135 LF  2484.63 335425.05 2285.32 308518.20 2500.00  337500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #130077

0030 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #130077

0031 0000915000-N SP   2 EA  25029.06 50058.12 16555.78 33111.56  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960106

0032 0000915000-N SP   2 EA  28823.04 57646.08 15444.68 30889.36  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960106

0033 0000930000-E SP   15 LF  423.90 6358.50 351.12 5266.80  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960106

0034 0000930000-E SP   14 LF  440.62 6168.68 376.20 5266.80  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960106

0035 0000930000-E SP   27 LF  3080.43 83171.61 3140.75 84800.25  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960106

0036 0000930000-E SP   27 LF  3116.47 84144.69 3759.03 101493.81  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #960106

0037 0000930000-E SP   135 LF  1985.59 268054.65 1829.70 247009.50  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960106

0038 0000900000-N SP  Lump Sum    625500.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960106

0039 0000915000-N SP   2 EA  17681.90 35363.80 17143.81 34287.62  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960143

0040 0000915000-N SP   1 EA  27961.65 27961.65 14365.91 14365.91  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960143

0041 0000930000-E SP   44 LF  245.39 10797.16 230.13 10125.72  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960143

0042 0000930000-E SP   21 LF  370.77 7786.17 289.36 6076.56  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960143



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 3 /  8 019

ALLEGHANY, WILKES, CALDWELL

17BP.11.R.116

FED AID NO STATE FUNDED

DESIGN BUILD.

10 BRIDGES IN ALLEGHANY, CALDWELL, AND WILKES COUNTY.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

SMITH-ROWE, LLC CROWDER CONSTRUCTION
COMPANY

MOUNT AIRY,  NC CHARLOTTE,  NC

C203559JUN 17 2014

0.759 MI

0043 0000930000-E SP   56 LF  1504.34 84243.04 2399.34 134363.04  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960143

0044 0000930000-E SP   95 LF  1889.12 179466.40 1898.77 180383.15  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960143

0045 0000900000-N SP  Lump Sum    345800.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960143

0046 0000915000-N SP   2 EA  17350.48 34700.96 17435.35 34870.70  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960144

0047 0000915000-N SP   2 EA  24713.07 49426.14 16990.39 33980.78  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960144

0048 0000930000-E SP   24 LF  325.83 7819.92 286.93 6886.32  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960144

0049 0000930000-E SP   39 LF  268.91 10487.49 238.86 9315.54  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960144

0050 0000930000-E SP   54 LF  1328.96 71763.84 1860.61 100472.94  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960144

0051 0000930000-E SP   54 LF  2190.07 118263.78 1933.45 104406.30  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #960144

0052 0000930000-E SP   145 LF  1916.16 277843.20 1969.15 285526.75  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960144

0053 0000900000-N SP  Lump Sum    570950.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960144

0054 0000915000-N SP   2 EA  17877.02 35754.04 15207.16 30414.32  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960405

0055 0000915000-N SP   2 EA  26801.69 53603.38 12859.28 25718.56  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960405

0056 0000930000-E SP   23 LF  318.59 7327.57 299.41 6886.43  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960405

0057 0000930000-E SP   26 LF  294.66 7661.16 264.86 6886.36  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960405

0058 0000930000-E SP   44 LF  1525.51 67122.44 1788.14 78678.16  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960405

0059 0000930000-E SP   44 LF  1534.04 67497.76 1760.95 77481.80  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #960405

0060 0000930000-E SP   140 LF  1525.75 213605.00 1609.97 225395.80  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960405

0061 0000900000-N SP  Lump Sum    521200.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960405

 

    TOTAL 9671481.62 TOTAL 10328329.84 TOTAL  10426111.00CONTRACT TOTAL



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 4 /  8 019

ALLEGHANY, WILKES, CALDWELL

17BP.11.R.116

FED AID NO STATE FUNDED

DESIGN BUILD.

10 BRIDGES IN ALLEGHANY, CALDWELL, AND WILKES COUNTY.

   

C203559JUN 17 2014

0.759 MI

 

    SUB-TOTAL 9671481.62 SUB-TOTAL 10328329.84 SUB-TOTAL  10426111.00ROADWAY ITEMS



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 5 /  8 019

ALLEGHANY, WILKES, CALDWELL

17BP.11.R.116

FED AID NO STATE FUNDED

DESIGN BUILD.

10 BRIDGES IN ALLEGHANY, CALDWELL, AND WILKES COUNTY.

VECELLIO & GROGAN INC

BECKLEY,  WV   

C203559JUN 17 2014

0.759 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 560000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 5480000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  32000.00 64000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #020031

0004 0000915000-N SP   2 EA  32000.00 64000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #020046

0005 0000915000-N SP   2 EA  32000.00 64000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #020057

0006 0000915000-N SP   2 EA  32000.00 64000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130164

0007 0000915000-N SP   2 EA  32000.00 64000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960187

0008 0000915000-N SP   20 EA  3000.00 60000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0009 0000930000-E SP   12 LF  520.00 6240.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#020031

0010 0000930000-E SP   12 LF  4800.00 57600.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#020046

0011 0000930000-E SP   11 LF  5200.00 57200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#020057

0012 0000930000-E SP   16 LF  450.00 7200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130164

0013 0000930000-E SP   14 LF  480.00 6720.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960187

0014 0000930000-E SP   16 LF  450.00 7200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#020031

0015 0000930000-E SP   11 LF  5200.00 57200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#020046

0016 0000930000-E SP   27 LF  420.00 11340.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#020057

0017 0000930000-E SP   19 LF  415.00 7885.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130164

0018 0000930000-E SP   17 LF  440.00 7480.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960187

0019 0000930000-E SP   105 LF  3400.00 357000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #020031

0020 0000930000-E SP   55 LF  2100.00 115500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #020046

0021 0000930000-E SP   65 LF  2200.00 143000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #020057



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 6 /  8 019

ALLEGHANY, WILKES, CALDWELL

17BP.11.R.116

FED AID NO STATE FUNDED

DESIGN BUILD.

10 BRIDGES IN ALLEGHANY, CALDWELL, AND WILKES COUNTY.

VECELLIO & GROGAN INC

BECKLEY,  WV   

C203559JUN 17 2014

0.759 MI

0022 0000930000-E SP   70 LF  2300.00 161000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #130164

0023 0000930000-E SP   70 LF  2300.00 161000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960187

0024 0000915000-N SP   2 EA  36000.00 72000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #130077

0025 0000915000-N SP   1 EA  34000.00 34000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #130077

0026 0000930000-E SP   46 LF  375.00 17250.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#130077

0027 0000930000-E SP   41 LF  390.00 15990.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#130077

0028 0000930000-E SP   56 LF  2800.00 156800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #130077

0029 0000930000-E SP   135 LF  3600.00 486000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #130077

0030 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #130077

0031 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960106

0032 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960106

0033 0000930000-E SP   15 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960106

0034 0000930000-E SP   14 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960106

0035 0000930000-E SP   27 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960106

0036 0000930000-E SP   27 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #960106

0037 0000930000-E SP   135 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960106

0038 0000900000-N SP  Lump Sum 685000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960106

0039 0000915000-N SP   2 EA  33000.00 66000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960143

0040 0000915000-N SP   1 EA  34000.00 34000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960143

0041 0000930000-E SP   44 LF  380.00 16720.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960143

0042 0000930000-E SP   21 LF  395.00 8295.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960143



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 7 /  8 019

ALLEGHANY, WILKES, CALDWELL

17BP.11.R.116

FED AID NO STATE FUNDED

DESIGN BUILD.

10 BRIDGES IN ALLEGHANY, CALDWELL, AND WILKES COUNTY.

VECELLIO & GROGAN INC

BECKLEY,  WV   

C203559JUN 17 2014

0.759 MI

0043 0000930000-E SP   56 LF  2800.00 156800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960143

0044 0000930000-E SP   95 LF  3200.00 304000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960143

0045 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960143

0046 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960144

0047 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960144

0048 0000930000-E SP   24 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960144

0049 0000930000-E SP   39 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960144

0050 0000930000-E SP   54 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960144

0051 0000930000-E SP   54 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #960144

0052 0000930000-E SP   145 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960144

0053 0000900000-N SP  Lump Sum 840000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960144

0054 0000915000-N SP   2 EA  32000.00 64000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #960405

0055 0000915000-N SP   2 EA  34000.00 68000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #960405

0056 0000930000-E SP   23 LF  380.00 8740.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#960405

0057 0000930000-E SP   26 LF  365.00 9490.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#960405

0058 0000930000-E SP   44 LF  2900.00 127600.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #960405

0059 0000930000-E SP   44 LF  2900.00 127600.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #960405

0060 0000930000-E SP   140 LF  2650.00 371000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #960405

0061 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #960405

 

    TOTAL 11252850.00   CONTRACT TOTAL



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 8 /  8 019

ALLEGHANY, WILKES, CALDWELL

17BP.11.R.116

FED AID NO STATE FUNDED

DESIGN BUILD.

10 BRIDGES IN ALLEGHANY, CALDWELL, AND WILKES COUNTY.

   

C203559JUN 17 2014

0.759 MI

 

    SUB-TOTAL 11252850.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9671481.62   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  10328329.84   SMITH-ROWE, LLC

     3  10426111.00   CROWDER CONSTRUCTION COMPANY

     4  11252850.00   VECELLIO & GROGAN INC



JUN 30, 2014 09:13 AM

TIP NO 2:00 PM 1 /  1 020

JACKSON, HAYWOOD

17BP.14.R.128

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 10 BRIDGES IN HAYWOOD COUNTY AND 1 BRIDGE IN JACKSON COUNTY WITH CULVERTS.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. E. R. SNELL CONTRACTOR, INC.

RUTHERFORDTON,  NC SNELLVILLE,  GA

C203545JUN 17 2014

0.667 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 265000.00 310000.00  477000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 327000.00 425000.00  561322.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430020

0003 0000900000-N SP  Lump Sum 614000.00 630000.00  1184188.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430273

0004 0000900000-N SP  Lump Sum 470000.00 560000.00  904631.25GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430305

0005 0000900000-N SP  Lump Sum 390000.00 500000.00  663834.50GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430309

0006 0000900000-N SP  Lump Sum 458000.00 500000.00  830538.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430310

0007 0000900000-N SP  Lump Sum 369000.00 554000.00  576522.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430314

0008 0000900000-N SP  Lump Sum 507000.00 530000.00  839163.75GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430315

0009 0000900000-N SP  Lump Sum 410000.00 550000.00  973720.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430317

0010 0000900000-N SP  Lump Sum 504000.00 525000.00  906635.50GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 430372

0011 0000900000-N SP  Lump Sum 512000.00 500000.00  769027.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT # 490055

0012 0000900000-N SP  Lump Sum 411000.00 500000.00  651623.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTURCTION OF CULVERT # 430102

0013 0000915000-N SP   22 EA  5000.00 110000.00 8100.00 178200.00 10100.00  222200.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 5347000.00 TOTAL 6262200.00 TOTAL  9560405.00CONTRACT TOTAL

 

    SUB-TOTAL 5347000.00 SUB-TOTAL 6262200.00 SUB-TOTAL  9560405.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  5347000.00   NHM CONSTRUCTORS, LLC

       ** BOND EXECUTED IMPROPERLY

       ** IMPROPER DATE POA AND BOND

  **  2  6262200.00   APPLE TUCK & ASSOCIATES, INC.

       ** BOND EXECUTED IMPROPERLY

       ** IMPROPER DATE POA AND BOND

     3  9560405.00   E. R. SNELL CONTRACTOR, INC.

       
** DENOTES IRREGULAR BID


