
BRIDGE #109 OVER TOWN CREEK ON SR-1002.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

JUL 05, 2016 08:40 AM WILSON 2:00 PM 1 /  6 002

46027.3.1 JUN 21 2016 C203807

TIP NO 0.145 MIB-5313

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39825.00 43650.00  47000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 2500.00 6250.00  5000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10535.13 8700.00  15000.00BRG APP SUB REG TIER**
(15+45.50 -L-)

0004 0043000000-N 226 Lump Sum 80361.51 66250.00  75000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,100 CY  0.10 110.00 4.00 4400.00 12.00  13200.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  30.00 300.00 45.50 455.00 25.00  250.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,100 CY  0.11 121.00 4.00 4400.00 1.00  1100.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,600 SY  1.61 4186.00 0.25 650.00 0.50  1300.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 22.00 440.00 63.50 1270.00 35.00  700.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  3.21 160.50 8.40 420.00 3.00  150.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  16 LF  8.56 136.96 57.00 912.00 63.00  1008.0015" DRAINAGE PIPE

0013 0448200000-E 310  132 LF  10.99 1450.68 52.50 6930.00 53.00  6996.0015" RCP CULV CLASS IV

0014 1099500000-E 505  500 CY  5.00 2500.00 4.00 2000.00 12.00  6000.00SHALLOW UNDERCUT

0015 1099700000-E 505  950 TON 7.49 7115.50 2.50 2375.00 20.00  19000.00CLASS IV SUBGRD STABILIZATION

0016 1330000000-E 607  100 SY  38.00 3800.00 36.70 3670.00 48.00  4800.00INCIDENTAL MILLING

0017 1489000000-E 610  270 TON 74.50 20115.00 91.50 24705.00 75.00  20250.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  170 TON 74.30 12631.00 91.50 15555.00 75.00  12750.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  340 TON 75.20 25568.00 95.00 32300.00 80.00  27200.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  43 TON 421.70 18133.10 445.00 19135.00 365.00  15695.00ASP FOR PLANT MIX

0021 2000000000-N 806  10 EA  160.50 1605.00 250.00 2500.00 150.00  1500.00RIGHT OF WAY MARKERS

0022 2022000000-E 815  168 CY  0.10 16.80 45.00 7560.00 10.00  1680.00SUBDRAIN EXCAVATION

0023 2026000000-E 815  500 SY  0.10 50.00 9.00 4500.00 2.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815  84 CY  0.10 8.40 85.00 7140.00 40.00  3360.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  500 LF  0.10 50.00 18.00 9000.00 6.00  3000.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  0.10 0.10 350.00 350.00 250.00  250.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  0.10 0.60 40.00 240.00 20.00  120.006" OUTLET PIPE

0028 2286000000-N 840  4 EA  829.25 3317.00 2600.00 10400.00 1500.00  6000.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  4 EA  390.55 1562.20 550.00 2200.00 550.00  2200.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  145 LF  14.05 2037.25 22.00 3190.00 35.00  5075.00SHOULDER BERM GUTTER

0031 3030000000-E 862 187.5 LF  15.50 2906.25 15.50 2906.25 15.00  2812.50STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0035 3649000000-E 876  5 TON 31.00 155.00 85.00 425.00 150.00  750.00RIP RAP, CLASS B

0036 3656000000-E 876  615 SY  3.21 1974.15 2.00 1230.00 1.00  615.00GEOTEXTILE FOR DRAINGE

0037 4400000000-E 1110  469 SF  5.25 2462.25 5.25 2462.25 6.00  2814.00WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  94 SF  5.25 493.50 5.25 493.50 6.00  564.00WORK ZONE SIGNS (BARR)



BRIDGE #109 OVER TOWN CREEK ON SR-1002.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

JUL 05, 2016 08:40 AM WILSON 2:00 PM 2 /  6 002

46027.3.1 JUN 21 2016 C203807

TIP NO 0.145 MIB-5313

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0039 4445000000-E 1145  64 LF  16.31 1043.84 16.31 1043.84 18.00  1152.00BARRICADES (TYPE III)

0040 4685000000-E 1205  1,390 LF  1.70 2363.00 1.70 2363.00 1.50  2085.00THERMO PVT MKG LINES 4"90

0041 4686000000-E 1205  1,390 LF  1.80 2502.00 1.80 2502.00 1.60  2224.00THERMO PVT MKG LINES 4"120

0042 6000000000-E 1605  1,400 LF  3.00 4200.00 2.25 3150.00 2.20  3080.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  150 TON 37.45 5617.50 4.50 675.00 1.00  150.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  15 TON 42.80 642.00 100.00 1500.00 66.00  990.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  120 TON 23.54 2824.80 45.00 5400.00 15.00  1800.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 1.5 ACR 1500.00 2250.00 2000.00 3000.00 400.00  600.00TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  3.00 300.00 2.75 275.00 2.00  200.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 0.5 TON 500.00 250.00 1000.00 500.00 500.00  250.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  0.11 22.00 5.00 1000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   400 LF  2.50 1000.00 2.25 900.00 5.00  2000.00SAFETY FENCE

0051 6030000000-E 1630  50 CY  5.00 250.00 18.50 925.00 5.00  250.00SILT EXCAVATION

0052 6036000000-E 1631  1,500 SY  2.00 3000.00 2.00 3000.00 1.80  2700.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   100 SY  6.00 600.00 9.50 950.00 5.00  500.00COIR FIBER MAT

0054 6042000000-E 1632  350 LF  4.00 1400.00 6.50 2275.00 3.00  1050.001/4" HARDWARE CLOTH

0055 6048000000-E SP   300 SY  5.00 1500.00 26.00 7800.00 15.00  4500.00FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  642.00 1284.00 500.00 1000.00 100.00  200.00SPECIAL STILLING BASINS

0057 6084000000-E 1660 2.4 ACR 1500.00 3600.00 3500.00 8400.00 400.00  960.00SEEDING AND MULCHING

0058 6087000000-E 1660 0.8 ACR 100.00 80.00 120.00 96.00 200.00  160.00MOWING

0059 6090000000-E 1661  50 LB  2.00 100.00 9.50 475.00 7.00  350.00SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 500.00 125.00 1200.00 300.00 600.00  150.00FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 10.00  500.00SEED FOR SUPP SEEDING

0062 6108000000-E 1665  1 TON 900.00 900.00 900.00 900.00 400.00  400.00FERTILIZER TOPDRESSING

0063 6114500000-N 1667  10 MHR 5.00 50.00 25.00 250.00 55.00  550.00SPECIALIZED HAND MOWING

0064 6117000000-N SP   18 EA  1.00 18.00 250.00 4500.00 50.00  900.00RESPONSE FOR EROS CONTROL

0065 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

0066 6132000000-N SP   4 EA  500.00 2000.00 1000.00 4000.00 250.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0067 8017000000-N SP  Lump Sum 1.00 1.00  4500.00CM&R TEMP ACCESS ***********
(15+45.50 -L-)

0068 8035000000-N 402 Lump Sum 69554.87 35000.00  90000.00REMV EXIST STR **********
(15+45.50 -L-)

0069 8112730000-N 450  2 EA  3000.00 6000.00 4650.00 9300.00 2200.00  4400.00PDA TESTING

0070 8121000000-N 412 Lump Sum 5642.00 10500.00  27800.00UNCL STR EXCAV STA *****
(15+45.50 -L-)

0071 8182000000-E 420 64.6 CY  1018.51 65795.75 1118.00 72222.80 1500.00  96900.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 30629.27 20400.00  22000.00BRG APPR SLAB ***********
(15+45.50 -L-)



BRIDGE #109 OVER TOWN CREEK ON SR-1002.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

JUL 05, 2016 08:40 AM WILSON 2:00 PM 3 /  6 002

46027.3.1 JUN 21 2016 C203807

TIP NO 0.145 MIB-5313

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0073 8217000000-E 425  9,544 LB  0.96 9162.24 1.20 11452.80 3.00  28632.00REINF STEEL (BRIDGE)

0074 8364000000-E 450  875 LF  40.29 35253.75 39.50 34562.50 40.00  35000.00HP12X53 PILES

0075 8384200000-E 450  1,280 LF  44.67 57177.60 50.00 64000.00 60.00  76800.00HP14X73 GALV PILES

0076 8393000000-N 450  14 EA  1.00 14.00 98.00 1372.00 125.00  1750.00PILE REDRIVES

0077 8505000000-E 460 270.75 LF  87.46 23679.80 101.50 27481.13 90.00  24367.50VERT CONC BARRIER RAIL

0078 8608000000-E 876  125 TON 57.57 7196.25 60.00 7500.00 1.00  125.00RIP RAP II (2'-0")

0079 8622000000-E 876  138 SY  3.21 442.98 4.85 669.30 3.00  414.00GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 6449.52 6300.00  7000.00ELASTOMERIC BEARINGS

0081 8762000000-E 430  1,485 LF  120.67 179194.95 135.00 200475.00 129.00  191565.003'-0"X 1'-9"PRESTR SLABS

0082 8860000000-N SP  Lump Sum 1500.00 2500.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 796500.00 TOTAL 873796.37 TOTAL  959950.00CONTRACT TOTAL

 

    SUB-TOTAL 298806.02 SUB-TOTAL 370059.84 SUB-TOTAL  347196.50ROADWAY ITEMS

    SUB-TOTAL 497693.98 SUB-TOTAL 503736.53 SUB-TOTAL  612753.50STRUCTURE ITEMS



BRIDGE #109 OVER TOWN CREEK ON SR-1002.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

JUL 05, 2016 08:40 AM WILSON 2:00 PM 4 /  6 002

46027.3.1 JUN 21 2016 C203807

TIP NO 0.145 MIB-5313

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 60000.00  62500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 10000.00  7500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 11000.00 8500.00  10000.00BRG APP SUB REG TIER**
(15+45.50 -L-)

0004 0043000000-N 226 Lump Sum 45000.00 38000.00  42500.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1100.00 1100.00 950.00  950.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,100 CY  22.00 24200.00 32.00 35200.00 19.00  20900.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  25.00 250.00 65.00 650.00 19.00  190.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,100 CY  30.00 33000.00 35.00 38500.00 25.00  27500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,600 SY  1.90 4940.00 4.00 10400.00 2.50  6500.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 37.00 740.00 65.00 1300.00 75.00  1500.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  3.00 150.00 4.00 200.00 3.50  175.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  16 LF  63.00 1008.00 75.00 1200.00 110.00  1760.0015" DRAINAGE PIPE

0013 0448200000-E 310  132 LF  53.00 6996.00 68.00 8976.00 55.00  7260.0015" RCP CULV CLASS IV

0014 1099500000-E 505  500 CY  20.00 10000.00 27.00 13500.00 13.00  6500.00SHALLOW UNDERCUT

0015 1099700000-E 505  950 TON 19.00 18050.00 42.00 39900.00 22.00  20900.00CLASS IV SUBGRD STABILIZATION

0016 1330000000-E 607  100 SY  30.00 3000.00 46.00 4600.00 43.50  4350.00INCIDENTAL MILLING

0017 1489000000-E 610  270 TON 91.50 24705.00 91.50 24705.00 91.50  24705.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  170 TON 91.50 15555.00 91.50 15555.00 91.50  15555.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  340 TON 95.00 32300.00 91.50 31110.00 95.00  32300.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  43 TON 445.00 19135.00 445.00 19135.00 445.00  19135.00ASP FOR PLANT MIX

0021 2000000000-N 806  10 EA  195.00 1950.00 150.00 1500.00 125.00  1250.00RIGHT OF WAY MARKERS

0022 2022000000-E 815  168 CY  15.00 2520.00 28.00 4704.00 45.00  7560.00SUBDRAIN EXCAVATION

0023 2026000000-E 815  500 SY  2.00 1000.00 4.00 2000.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815  84 CY  62.00 5208.00 65.00 5460.00 85.00  7140.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  500 LF  6.00 3000.00 12.00 6000.00 18.00  9000.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  275.00 275.00 150.00 150.00 350.00  350.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  17.50 105.00 28.00 168.00 40.00  240.006" OUTLET PIPE

0028 2286000000-N 840  4 EA  1350.00 5400.00 1200.00 4800.00 2200.00  8800.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  4 EA  525.00 2100.00 1000.00 4000.00 500.00  2000.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  145 LF  40.00 5800.00 38.00 5510.00 65.00  9425.00SHOULDER BERM GUTTER

0031 3030000000-E 862 187.5 LF  15.00 2812.50 15.50 2906.25 15.00  2812.50STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1000.00 4000.00 1500.00 6000.00 1300.00  5200.00GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  1975.00 7900.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE 350

0035 3649000000-E 876  5 TON 100.00 500.00 200.00 1000.00 70.00  350.00RIP RAP, CLASS B

0036 3656000000-E 876  615 SY  2.25 1383.75 4.00 2460.00 3.00  1845.00GEOTEXTILE FOR DRAINGE

0037 4400000000-E 1110  469 SF  5.25 2462.25 5.25 2462.25 5.25  2462.25WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  94 SF  5.25 493.50 5.25 493.50 5.25  493.50WORK ZONE SIGNS (BARR)



BRIDGE #109 OVER TOWN CREEK ON SR-1002.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

JUL 05, 2016 08:40 AM WILSON 2:00 PM 5 /  6 002

46027.3.1 JUN 21 2016 C203807

TIP NO 0.145 MIB-5313

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0039 4445000000-E 1145  64 LF  16.31 1043.84 16.31 1043.84 16.30  1043.20BARRICADES (TYPE III)

0040 4685000000-E 1205  1,390 LF  1.50 2085.00 1.70 2363.00 1.30  1807.00THERMO PVT MKG LINES 4"90

0041 4686000000-E 1205  1,390 LF  1.55 2154.50 1.80 2502.00 1.35  1876.50THERMO PVT MKG LINES 4"120

0042 6000000000-E 1605  1,400 LF  2.20 3080.00 2.75 3850.00 2.50  3500.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  150 TON 56.00 8400.00 65.00 9750.00 50.00  7500.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  15 TON 66.00 990.00 125.00 1875.00 55.00  825.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  120 TON 48.00 5760.00 60.00 7200.00 45.00  5400.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 1.5 ACR 800.00 1200.00 2750.00 4125.00 900.00  1350.00TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  7.00 700.00 6.00 600.00 2.00  200.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 0.5 TON 800.00 400.00 2200.00 1100.00 800.00  400.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  15.00 3000.00 12.00 2400.00 30.00  6000.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   400 LF  1.75 700.00 2.75 1100.00 1.75  700.00SAFETY FENCE

0051 6030000000-E 1630  50 CY  20.00 1000.00 65.00 3250.00 18.00  900.00SILT EXCAVATION

0052 6036000000-E 1631  1,500 SY  1.60 2400.00 2.25 3375.00 3.00  4500.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   100 SY  3.50 350.00 12.00 1200.00 5.00  500.00COIR FIBER MAT

0054 6042000000-E 1632  350 LF  4.30 1505.00 8.00 2800.00 3.65  1277.501/4" HARDWARE CLOTH

0055 6048000000-E SP   300 SY  25.00 7500.00 27.00 8100.00 26.00  7800.00FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  275.00 550.00 800.00 1600.00 750.00  1500.00SPECIAL STILLING BASINS

0057 6084000000-E 1660 2.4 ACR 3025.00 7260.00 3200.00 7680.00 1900.00  4560.00SEEDING AND MULCHING

0058 6087000000-E 1660 0.8 ACR 198.00 158.40 450.00 360.00 100.00  80.00MOWING

0059 6090000000-E 1661  50 LB  7.00 350.00 6.00 300.00 10.00  500.00SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 800.00 200.00 2350.00 587.50 800.00  200.00FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  20.00 1000.00 6.00 300.00 5.00  250.00SEED FOR SUPP SEEDING

0062 6108000000-E 1665  1 TON 800.00 800.00 2000.00 2000.00 600.00  600.00FERTILIZER TOPDRESSING

0063 6114500000-N 1667  10 MHR 55.00 550.00 45.00 450.00 50.00  500.00SPECIALIZED HAND MOWING

0064 6117000000-N SP   18 EA  185.00 3330.00 350.00 6300.00 500.00  9000.00RESPONSE FOR EROS CONTROL

0065 6123000000-E 1670 0.1 ACR 5000.00 500.00 10000.00 1000.00 5000.00  500.00REFORESTATION

0066 6132000000-N SP   4 EA  3450.00 13800.00 650.00 2600.00 3000.00  12000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0067 8017000000-N SP  Lump Sum 1.00 25000.00  45000.00CM&R TEMP ACCESS ***********
(15+45.50 -L-)

0068 8035000000-N 402 Lump Sum 80000.00 45000.00  75000.00REMV EXIST STR **********
(15+45.50 -L-)

0069 8112730000-N 450  2 EA  3000.00 6000.00 4500.00 9000.00 5500.00  11000.00PDA TESTING

0070 8121000000-N 412 Lump Sum 5200.00 20000.00  10000.00UNCL STR EXCAV STA *****
(15+45.50 -L-)

0071 8182000000-E 420 64.6 CY  1250.00 80750.00 1000.00 64600.00 1550.00  100130.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 20000.00 20000.00  36000.00BRG APPR SLAB ***********
(15+45.50 -L-)



BRIDGE #109 OVER TOWN CREEK ON SR-1002.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

JUL 05, 2016 08:40 AM WILSON 2:00 PM 6 /  6 002

46027.3.1 JUN 21 2016 C203807

TIP NO 0.145 MIB-5313

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0073 8217000000-E 425  9,544 LB  1.10 10498.40 2.00 19088.00 1.75  16702.00REINF STEEL (BRIDGE)

0074 8364000000-E 450  875 LF  45.00 39375.00 65.00 56875.00 95.00  83125.00HP12X53 PILES

0075 8384200000-E 450  1,280 LF  68.00 87040.00 75.00 96000.00 106.00  135680.00HP14X73 GALV PILES

0076 8393000000-N 450  14 EA  50.00 700.00 150.00 2100.00 900.00  12600.00PILE REDRIVES

0077 8505000000-E 460 270.75 LF  120.00 32490.00 90.00 24367.50 86.00  23284.50VERT CONC BARRIER RAIL

0078 8608000000-E 876  125 TON 50.00 6250.00 80.00 10000.00 85.00  10625.00RIP RAP II (2'-0")

0079 8622000000-E 876  138 SY  2.75 379.50 4.00 552.00 3.50  483.00GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 8000.00 15000.00  10000.00ELASTOMERIC BEARINGS

0081 8762000000-E 430  1,485 LF  135.00 200475.00 165.00 245025.00 153.00  227205.003'-0"X 1'-9"PRESTR SLABS

0082 8860000000-N SP  Lump Sum 2000.00 4500.00  2500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1001920.64 TOTAL 1156718.84 TOTAL  1257916.95CONTRACT TOTAL

 

    SUB-TOTAL 422761.74 SUB-TOTAL 499611.34 SUB-TOTAL  458582.45ROADWAY ITEMS

    SUB-TOTAL 579158.90 SUB-TOTAL 657107.50 SUB-TOTAL  799334.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  796500.00   SANFORD CONTRACTORS, INC.

     2  873796.37   S. T. WOOTEN CORPORATION

     3  959950.00   FSC II LLC DBA FRED SMITH COMPANY

     4  1001920.64   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     5  1156718.84   PALMETTO INFRASTRUCTURE  INC

     6  1257916.95   TRADER CONSTRUCTION CO.



US-501 FROM NORTH OF SR-1448 TO PERSON COUNTY LINE AND 9 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

CAROLINA SUNROCK LLC THE LANE CONSTRUCTION
CORPORATION

RALEIGH,  NC CHESHIRE,  CT

JUL 05, 2016 08:40 AM DURHAM 2:00 PM 1 /  2 005

2016CPT.05.10.10321.1,  2016CPT.05.10.20321.1 JUN 21 2016 C203883

TIP NO 21.371 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00 63334.21  290000.00MOBILIZATION

0002 0106000000-E 230  1,133 CY  35.00 39655.00 27.78 31474.74 25.00  28325.00BORROW EXCAVATION

0003 1245000000-E SP  11.34 SMI 2500.00 28350.00 2644.99 29994.19 4000.00  45360.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  589,356 SY  1.25 736695.00 1.20 707227.20 1.85  1090308.60MILL ASP PVMT *****" DTH
(1-1/2")

0005 1519000000-E 610  13,369 TON 33.00 441177.00 35.86 479412.34 48.00  641712.00ASP CONC SURF CRS S9.5B

0006 1523000000-E 610  38,601 TON 32.00 1235232.00 37.14 1433641.14 47.00  1814247.00ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  3,080 TON 340.00 1047200.00 404.17 1244843.60 360.00  1108800.00ASP FOR PLANT MIX

0008 1704000000-E SP   2,178 TON 85.00 185130.00 102.64 223549.92 80.00  174240.00PATCHING EXIST PAVEMENT

0009 2830000000-N 858  10 EA  650.00 6500.00 650.00 6500.00 650.00  6500.00ADJ MANHOLES

0010 4413000000-E SP   2,425 SF  6.73 16320.25 6.49 15738.25 7.10  17217.50WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 283000.00 61109.71  18500.00TEMP TRAFFIC CONTROL (SP)

0012 4510000000-N SP   24 HR  45.00 1080.00 40.00 960.00 45.00  1080.00LAW ENFORCEMENT

0013 4685000000-E 1205  309,276 LF  0.50 154638.00 0.52 160823.52 0.50  154638.00THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  185,051 LF  0.87 160994.37 0.91 168396.41 0.90  166545.90THERMO PVT MKG LINES 4"120

0015 4695000000-E 1205  1,460 LF  2.00 2920.00 2.10 3066.00 2.00  2920.00THERMO PVT MKG LINES 8"90 MILS

0016 4710000000-E 1205  1,689 LF  10.00 16890.00 10.49 17717.61 10.00  16890.0024"WIDE THERMO 120 MILS

0017 4721000000-E 1205  108 EA  75.00 8100.00 78.69 8498.52 75.00  8100.00THERMO PVT MKG CHARACTER 120

0018 4725000000-E 1205  255 EA  85.00 21675.00 89.19 22743.45 85.00  21675.00THERMO PVT SYMBOL 90MILS

0019 4810000000-E 1205  495,725 LF  0.20 99145.00 0.21 104102.25 0.20  99145.00PAINT PVMT MARKINGS 4"

0020 4820000000-E 1205  1,460 LF  0.50 730.00 0.52 759.20 0.50  730.00PAINT PVMT MARKINGS 8"

0021 4835000000-E 1205  1,437 LF  3.00 4311.00 3.15 4526.55 3.00  4311.00PAINT PVT MKG LINES 24"

0022 4840000000-N 1205  108 EA  25.00 2700.00 26.23 2832.84 25.00  2700.00PAINT PVT MKG CHARACTER

0023 4845000000-N 1205  255 EA  25.00 6375.00 26.23 6688.65 25.00  6375.00PAINT PVT MKG SYMBOL

0024 4900000000-N 1251  701 EA  8.00 5608.00 8.39 5881.39 8.00  5608.00PERM RAISED PVMT MARKERS

0025 4905000000-N 1253  2,290 EA  21.40 49006.00 29.38 67280.20 28.00  64120.00SNOWPLB PVMT MRKER

0026 6000000000-E 1605  822 LF  6.00 4932.00 4.93 4052.46 3.00  2466.00TEMPORARY SILT FENCE

0027 6071010000-E SP   2,070 LF  6.00 12420.00 6.37 13185.90 8.00  16560.00WATTLE

0028 6084000000-E 1660 8.22 ACR 2854.00 23459.88 2854.00 23459.88 2855.00  23468.10SEEDING AND MULCHING

0029 7444000000-E 1725  7,738 LF  5.12 39618.56 5.12 39618.56 5.15  39850.70INDUCTIVE LOOP SAWCUT

 

    TOTAL 4868862.06 TOTAL 4951418.69 TOTAL  5872392.80CONTRACT TOTAL

 

    SUB-TOTAL 4868862.06 SUB-TOTAL 4951418.69 SUB-TOTAL  5872392.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4868862.06   FSC II LLC DBA FRED SMITH COMPANY

     2  4951418.69   CAROLINA SUNROCK LLC



US-501 FROM NORTH OF SR-1448 TO PERSON COUNTY LINE AND 9 SECTIONS OF SECONDARY ROADS.

   

JUL 05, 2016 08:40 AM DURHAM 2:00 PM 2 /  2 005

2016CPT.05.10.10321.1,  2016CPT.05.10.20321.1 JUN 21 2016 C203883

TIP NO 21.371 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

     3  5872392.80   THE LANE CONSTRUCTION CORPORATION



1 SECTION OF NC-130, 1 SECTION OF US-301, AND 36 SECTIONS OF SECONDARY ROADS.

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 05, 2016 08:40 AM ROBESON 2:00 PM 1 /  1 006

2016CPT.06.06.10781.1,  2016CPT.06.06.20781.1 JUN 21 2016 C203878

TIP NO 36.620 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100144.00 152000.00  MOBILIZATION

0002 0255000000-E SP   4,720 TON 17.00 80240.00 23.70 111864.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  58.4 SMI 2420.00 141328.00 2025.00 118260.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  4,223 SY  4.15 17525.45 3.80 16047.40  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  1,911 SY  12.00 22932.00 10.40 19874.40  INCIDENTAL MILLING

0006 1489000000-E 610  3,438 TON 42.00 144396.00 75.55 259740.90  ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  4,942 TON 38.82 191848.44 48.15 237957.30  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  28,257 TON 37.30 1053986.10 44.00 1243308.00  ASP CONC SURF CRS SF9.5A

0009 1526000000-E SP   3,176 TON 63.62 202057.12 58.55 185954.80  ASP CONC SURF CRS S4.75A

0010 1575000000-E 620  2,555 TON 350.00 894250.00 325.00 830375.00  ASP FOR PLANT MIX

0011 2830000000-N 858  7 EA  585.00 4095.00 1275.00 8925.00  ADJ MANHOLES

0012 2845000000-N 858  2 EA  585.00 1170.00 1260.00 2520.00  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   4,144 SF  6.85 28386.40 6.40 26521.60  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 30000.00 50050.00  TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  36,105 LF  0.58 20940.90 0.58 20940.90  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  30,131 LF  0.68 20489.08 0.68 20489.08  THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  440 LF  3.00 1320.00 3.00 1320.00  THERMO PVT MKG LINES 8"90 MILS

0018 4705000000-E 1205  100 LF  6.00 600.00 6.00 600.00  THERMO LINES 16" 120MILS

0019 4710000000-E 1205  265 LF  7.00 1855.00 7.00 1855.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  16 EA  95.00 1520.00 95.00 1520.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  9 EA  115.00 1035.00 115.00 1035.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  941,612 LF  0.09 84745.08 0.09 84745.08  PAINT PVMT MARKINGS 4"

0023 4900000000-N 1251  791 EA  4.50 3559.50 4.50 3559.50  PERM RAISED PVMT MARKERS

 

    TOTAL 3048423.07 TOTAL 3399462.96  CONTRACT TOTAL

 

    SUB-TOTAL 3048423.07 SUB-TOTAL 3399462.96  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3048423.07   JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.

     2  3399462.96   BARNHILL CONTRACTING COMPANY



1 SECTION OF NC-210, 1 SECTION OF NC-242, 2 SECTIONS OF US-401, 1 SECTION OF NC-87 & 27 SECTIONS OF SECONDARY ROADS.

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

S. T. WOOTEN CORPORATION

ROCKY MOUNT,  NC WILSON,  NC

JUL 05, 2016 08:40 AM CUMBERLAND, HARNETT 2:00 PM 1 /  2 007

2016CPT.06.07.10261.1,  2016CPT.06.07.10431.1,  2016CPT.06.07.20261.1,  2016CPT.06.07.20431.1 JUN 21 2016 C203887

TIP NO 47.160 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 211493.00 220000.00  380000.00MOBILIZATION

0002 0255000000-E SP   8,472 TON 19.86 168253.92 19.05 161391.60 18.90  160120.80GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  92.28 SMI 1600.00 147648.00 1980.00 182714.40 2185.28  201657.64SHOULDER RECONSTRUCTION

0004 1297000000-E 607  69,086 SY  1.80 124354.80 1.50 103629.00 1.50  103629.00MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  8,318 SY  4.86 40425.48 7.45 61969.10 6.58  54732.44INCIDENTAL MILLING

0006 1489000000-E 610  5,356 TON 53.44 286224.64 52.05 278779.80 54.00  289224.00ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  31,167 TON 38.26 1192449.42 39.50 1231096.50 45.00  1402515.00ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  38,158 TON 31.75 1211516.50 40.05 1528227.90 45.00  1717110.00ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  4,998 TON 34.75 173680.50 43.00 214914.00 47.00  234906.00ASP CONC SURF CRS SF9.5A

0010 1526000000-E SP   3,606 TON 63.40 228620.40 46.25 166777.50 46.00  165876.00ASP CONC SURF CRS S4.75A

0011 1575000000-E 620  4,955 TON 350.00 1734250.00 318.00 1575690.00 325.00  1610375.00ASP FOR PLANT MIX

0012 1704000000-E SP   3,695 TON 135.00 498825.00 150.00 554250.00 132.55  489772.25PATCHING EXIST PAVEMENT

0013 1775500000-E SP   33,988 SY  1.45 49282.60 0.85 28889.80 0.86  29229.68AST, MAT COAT, #*** STONE
(6M)

0014 1838000000-E SP   13,595 GAL 1.50 20392.50 1.55 21072.25 1.62  22023.90EMULSION FOR AST

0015 2600000000-N SP   14 EA  585.00 8190.00 650.00 9100.00 650.00  9100.00RETROFIT EXT CURB RAMP

0016 2830000000-N 858  148 EA  460.00 68080.00 560.00 82880.00 556.89  82419.72ADJ MANHOLES

0017 2845000000-N 858  50 EA  460.00 23000.00 580.00 29000.00 567.20  28360.00ADJ METER OR VALVE BOXES

0018 4413000000-E SP   4,281 SF  5.78 24744.18 6.70 28682.70 5.40  23117.40WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 50000.00 86000.00  140000.00TEMP TRAFFIC CONTROL (SP)

0020 4685000000-E 1205  397,386 LF  0.45 178823.70 0.45 178823.70 0.49  194719.14THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  226,550 LF  0.55 124602.50 0.55 124602.50 0.60  135930.00THERMO PVT MKG LINES 4"120

0022 4687000000-E 1205  400 LF  1.50 600.00 1.50 600.00 5.00  2000.00THERMO PVT MKG LINES 4"240

0023 4695000000-E 1205  13,810 LF  1.75 24167.50 1.75 24167.50 1.25  17262.50THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  200 LF  3.00 600.00 3.00 600.00 1.25  250.00THERMO PVT MKG LINE 8"120 MILS

0025 4700000000-E 1205  775 LF  4.50 3487.50 4.50 3487.50 3.00  2325.0012"WIDE THERMO 90 MILS

0026 4705000000-E 1205  170 LF  5.00 850.00 5.00 850.00 7.00  1190.00THERMO LINES 16" 120MILS

0027 4710000000-E 1205  3,168 LF  6.00 19008.00 6.00 19008.00 9.00  28512.0024"WIDE THERMO 120 MILS

0028 4721000000-E 1205  38 EA  85.00 3230.00 85.00 3230.00 82.00  3116.00THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  345 EA  90.00 31050.00 90.00 31050.00 95.00  32775.00THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  345,973 LF  0.12 41516.76 0.12 41516.76 0.11  38057.03PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  1,250 LF  0.35 437.50 0.35 437.50 1.00  1250.00PAINT PVMT MARKINGS 8"

0032 4825000000-E 1205  425 LF  0.80 340.00 0.80 340.00 2.00  850.00PAINT PVMT MARKINGS 12"

0033 4830000000-E 1205  120 LF  1.50 180.00 1.50 180.00 3.00  360.00PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  465 LF  3.00 1395.00 3.00 1395.00 4.00  1860.00PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  4 EA  40.00 160.00 40.00 160.00 25.00  100.00PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  116 EA  40.00 4640.00 40.00 4640.00 25.00  2900.00PAINT PVT MKG SYMBOL

0037 4900000000-N 1251  4,211 EA  4.00 16844.00 4.00 16844.00 4.18  17601.98PERM RAISED PVMT MARKERS



1 SECTION OF NC-210, 1 SECTION OF NC-242, 2 SECTIONS OF US-401, 1 SECTION OF NC-87 & 27 SECTIONS OF SECONDARY ROADS.

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

S. T. WOOTEN CORPORATION

ROCKY MOUNT,  NC WILSON,  NC

JUL 05, 2016 08:40 AM CUMBERLAND, HARNETT 2:00 PM 2 /  2 007

2016CPT.06.07.10261.1,  2016CPT.06.07.10431.1,  2016CPT.06.07.20261.1,  2016CPT.06.07.20431.1 JUN 21 2016 C203887

TIP NO 47.160 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

0038 7324000000-N 1716  26 EA  125.00 3250.00 125.00 3250.00 125.00  3250.00JUNCTION BOX (STANDARD SIZE)

0039 7348000000-N 1716  13 EA  185.00 2405.00 185.00 2405.00 185.00  2405.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0040 7444000000-E 1725  7,935 LF  4.98 39516.30 5.00 39675.00 4.98  39516.30INDUCTIVE LOOP SAWCUT

0041 7456000000-E 1726  1,300 LF  1.20 1560.00 1.20 1560.00 1.20  1560.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 6760094.70 TOTAL 7063887.01 TOTAL  7671958.78CONTRACT TOTAL

 

    SUB-TOTAL 6760094.70 SUB-TOTAL 7063887.01 SUB-TOTAL  7671958.78ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6760094.70   JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.

     2  7063887.01   BARNHILL CONTRACTING COMPANY

     3  7671958.78   S. T. WOOTEN CORPORATION



BRIDGE #208 OVER LITTLE ALAMANCE CREEK ON SR-3051 (KNOX ROAD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

EASTERN STRUCTURES LLC SMITH-ROWE, LLC

MOCKSVILLE,  NC MOUNT AIRY,  NC

JUL 05, 2016 08:40 AM GUILFORD 2:00 PM 1 /  6 008

40152.3.1 JUN 21 2016 C203808

TIP NO 0.085 MIB-4961

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 40000.00  41000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 8500.00  10925.00BRG APP SUB REG TIER**
(17+07.00-L-)

0003 0043000000-N 226 Lump Sum 65000.00 78000.00  76400.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  12.00 5400.00 15.00 6750.00 10.00  4500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  25.00 5000.00 15.00 3000.00 10.00  2000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  2.00 800.00 2.00 800.00 2.10  840.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  20 TON 45.00 900.00 25.00 500.00 35.25  705.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  2.00 80.00 2.00 80.00 4.50  180.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  42.00 672.00 35.00 560.00 53.50  856.0015" DRAINAGE PIPE

0011 0335300000-E 305  60 LF  50.00 3000.00 40.00 2400.00 51.35  3081.0018" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  215.00 430.00 250.00 500.00 185.00  370.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  65.00 1820.00 40.00 1120.00 44.15  1236.2015" RCP CULV CLASS IV

0014 0995000000-E 340  40 LF  10.00 400.00 10.00 400.00 20.00  800.00PIPE REMOVAL

0015 0996000000-N 350  1 EA  425.00 425.00 1000.00 1000.00 500.00  500.00PIPE CLEAN-OUT

0016 1220000000-E 545  100 TON 35.00 3500.00 32.00 3200.00 35.50  3550.00INCIDENTAL STONE BASE

0017 1489000000-E 610  380 TON 62.00 23560.00 75.00 28500.00 62.00  23560.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  220 TON 66.00 14520.00 78.00 17160.00 66.00  14520.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  320 TON 76.00 24320.00 88.00 28160.00 76.00  24320.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  50 TON 368.00 18400.00 400.00 20000.00 368.00  18400.00ASP FOR PLANT MIX

0021 2000000000-N 806  14 EA  225.00 3150.00 170.00 2380.00 175.00  2450.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1800.00 3600.00 1300.00 2600.00 1285.00  2570.00MASNRY DRAINAGE STRUCT

0023 2308000000-E 840 2.2 LF  350.00 770.00 250.00 550.00 250.00  550.00MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  2 EA  600.00 1200.00 550.00 1100.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  30 LF  60.00 1800.00 40.00 1200.00 65.00  1950.00SHOULDER BERM GUTTER

0026 2830000000-N 858  1 EA  600.00 600.00 1000.00 1000.00 1250.00  1250.00ADJ MANHOLES

0027 2845000000-N 858  2 EA  300.00 600.00 500.00 1000.00 750.00  1500.00ADJ METER OR VALVE BOXES

0028 3030000000-E 862  75 LF  14.75 1106.25 14.75 1106.25 14.75  1106.25STL BM GUARDRAIL

0029 3045000000-E 862 37.5 LF  15.00 562.50 15.00 562.50 15.00  562.50SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0031 3195000000-N 862  1 EA  400.00 400.00 400.00 400.00 400.00  400.00GR ANCHOR TYPE AT-1

0032 3215000000-N 862  4 EA  1550.00 6200.00 1550.00 6200.00 1550.00  6200.00GR ANCHOR TYPE III

0033 3270000000-N SP   3 EA  1700.00 5100.00 1700.00 5100.00 1700.00  5100.00GR ANCHOR TYPE 350

0034 3649000000-E 876  3 TON 100.00 300.00 100.00 300.00 220.00  660.00RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  2.00 1190.00 2.00 1190.00 2.25  1338.75GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  90 LF  6.00 540.00 6.00 540.00 6.00  540.00SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  85.00 170.00 85.00 170.00 85.00  170.00SIGN ERECTION, TYPE D



BRIDGE #208 OVER LITTLE ALAMANCE CREEK ON SR-3051 (KNOX ROAD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

EASTERN STRUCTURES LLC SMITH-ROWE, LLC

MOCKSVILLE,  NC MOUNT AIRY,  NC

JUL 05, 2016 08:40 AM GUILFORD 2:00 PM 2 /  6 008

40152.3.1 JUN 21 2016 C203808

TIP NO 0.085 MIB-4961

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0038 4102000000-N 904  1 EA  75.00 75.00 75.00 75.00 75.00  75.00SIGN ERECTION, TYPE E

0039 4155000000-N 907  7 EA  1.00 7.00 1.00 7.00 1.00  7.00DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  408 SF  4.50 1836.00 4.50 1836.00 4.50  1836.00WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  169 SF  5.75 971.75 5.75 971.75 5.75  971.75WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  128 LF  16.00 2048.00 16.00 2048.00 16.00  2048.00BARRICADES (TYPE III)

0043 4685000000-E 1205  900 LF  2.00 1800.00 2.50 2250.00 2.67  2403.00THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  825 LF  2.10 1732.50 2.50 2062.50 2.74  2260.50THERMO PVT MKG LINES 4"120

0045 4900000000-N 1251  6 EA  30.00 180.00 35.00 210.00 15.00  90.00PERM RAISED PVMT MARKERS

0046 5781000000-E 1525 1.5 LF  600.00 900.00 500.00 750.00 500.00  750.00UTILITY MANHOLE WALL, 4' DIA

0047 6000000000-E 1605  925 LF  2.00 1850.00 3.00 2775.00 2.25  2081.25TEMPORARY SILT FENCE

0048 6006000000-E 1610  180 TON 20.00 3600.00 10.00 1800.00 20.00  3600.00EROS CONTRL STONE CL A

0049 6009000000-E 1610  125 TON 22.00 2750.00 40.00 5000.00 22.00  2750.00EROS CONTRL STONE CL B

0050 6012000000-E 1610  130 TON 22.00 2860.00 40.00 5200.00 18.00  2340.00SEDIMENT CONTROL STONE

0051 6015000000-E 1615  2 ACR 1100.00 2200.00 1000.00 2000.00 900.00  1800.00TEMPORARY MULCHING

0052 6018000000-E 1620  200 LB  4.00 800.00 3.00 600.00 2.00  400.00SEED FOR TEMP SEEDING

0053 6021000000-E 1620  2 TON 1200.00 2400.00 1200.00 2400.00 100.00  200.00FERT FOR TEMP SEEDING

0054 6024000000-E 1622  200 LF  4.00 800.00 10.00 2000.00 2.50  500.00TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   400 LF  2.00 800.00 2.50 1000.00 3.00  1200.00SAFETY FENCE

0056 6030000000-E 1630  260 CY  3.00 780.00 8.00 2080.00 4.00  1040.00SILT EXCAVATION

0057 6036000000-E 1631  3,000 SY  1.75 5250.00 0.10 300.00 2.00  6000.00MATTING FOR EROS CONTROL

0058 6037000000-E SP   170 SY  4.00 680.00 6.00 1020.00 15.00  2550.00COIR FIBER MAT

0059 6038000000-E SP   200 SY  4.00 800.00 5.00 1000.00 4.00  800.00PERM SOIL REINF MAT

0060 6042000000-E 1632  250 LF  6.50 1625.00 5.00 1250.00 4.00  1000.001/4" HARDWARE CLOTH

0061 6070000000-N 1639  2 EA  150.00 300.00 250.00 500.00 350.00  700.00SPECIAL STILLING BASINS

0062 6071010000-E SP   225 LF  6.50 1462.50 8.00 1800.00 10.00  2250.00WATTLE

0063 6071020000-E SP   70 LB  15.00 1050.00 15.00 1050.00 1.00  70.00POLYACRYLAMIDE (PAM)

0064 6071030000-E 1640  125 LF  8.50 1062.50 7.00 875.00 6.00  750.00COIR FIBER BAFFLE

0065 6071050000-E SP   2 EA  1000.00 2000.00 1000.00 2000.00 950.00  1900.00**" SKIMMER
(1-1/2")

0066 6084000000-E 1660  2 ACR 1200.00 2400.00 2200.00 4400.00 2500.00  5000.00SEEDING AND MULCHING

0067 6087000000-E 1660  1 ACR 10.00 10.00 200.00 200.00 200.00  200.00MOWING

0068 6090000000-E 1661  50 LB  6.00 300.00 3.00 150.00 2.00  100.00SEED FOR REPAIR SEEDING

0069 6093000000-E 1661 0.25 TON 3000.00 750.00 1200.00 300.00 500.00  125.00FERT FOR REPAIR SEEDING

0070 6096000000-E 1662  50 LB  5.00 250.00 3.00 150.00 2.00  100.00SEED FOR SUPP SEEDING

0071 6108000000-E 1665 1.25 TON 1200.00 1500.00 1200.00 1500.00 900.00  1125.00FERTILIZER TOPDRESSING

0072 6114500000-N 1667  10 MHR 10.00 100.00 25.00 250.00 75.00  750.00SPECIALIZED HAND MOWING

0073 6117000000-N SP   18 EA  1.00 18.00 25.00 450.00 1.00  18.00RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670 0.1 ACR 3000.00 300.00 10000.00 1000.00 5000.00  500.00REFORESTATION



BRIDGE #208 OVER LITTLE ALAMANCE CREEK ON SR-3051 (KNOX ROAD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

EASTERN STRUCTURES LLC SMITH-ROWE, LLC

MOCKSVILLE,  NC MOUNT AIRY,  NC

JUL 05, 2016 08:40 AM GUILFORD 2:00 PM 3 /  6 008

40152.3.1 JUN 21 2016 C203808

TIP NO 0.085 MIB-4961

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0075 6132000000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 850.00  3400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0076 8035000000-N 402 Lump Sum 16340.00 39400.00  39800.00REMV EXIST STR **********
(17+07.00-L-)

0077 8096000000-E 450  97 LF  220.00 21340.00 305.00 29585.00 333.29  32329.13PILE EXCAVATION IN SOIL

0078 8097000000-E 450  43 LF  220.00 9460.00 305.00 13115.00 333.29  14331.47PILE EXCAVATION NOT IN SOIL

0079 8121000000-N 412 Lump Sum 15000.00 5000.00  10000.00UNCL STR EXCAV STA *****
(17+07.00-L-)

0080 8182000000-E 420  58 CY  795.00 46110.00 710.00 41180.00 675.68  39189.44CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 16000.00 16000.00  18700.00BRG APPR SLAB ***********
(17+07.00-L-)

0082 8217000000-E 425  9,224 LB  2.00 18448.00 1.00 9224.00 0.99  9131.76REINF STEEL (BRIDGE)

0083 8364000000-E 450  140 LF  150.00 21000.00 60.00 8400.00 78.61  11005.40HP12X53 PILES

0084 8391000000-N 450  7 EA  200.00 1400.00 150.00 1050.00 200.00  1400.00STEEL PILE POINTS

0085 8475000000-E 460  185 LF  121.00 22385.00 120.00 22200.00 127.82  23646.70TWO BAR METAL RAIL

0086 8517000000-E 460  200 LF  107.00 21400.00 80.00 16000.00 103.45  20690.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0087 8608000000-E 876  265 TON 49.00 12985.00 50.00 13250.00 42.68  11310.20RIP RAP II (2'-0")

0088 8622000000-E 876  295 SY  2.00 590.00 2.00 590.00 2.20  649.00GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 3000.00 3000.00  2600.00ELASTOMERIC BEARINGS

0090 8753200000-E 430  1,100 LF  250.00 275000.00 241.00 265100.00 253.94  279334.003'-0"X 3'-3" PRESTR BOX BEAM

0091 8860000000-N SP  Lump Sum 1000.00 2000.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 798228.00 TOTAL 808488.00 TOTAL  824404.30CONTRACT TOTAL

 

    SUB-TOTAL 296770.00 SUB-TOTAL 323394.00 SUB-TOTAL  308787.20ROADWAY ITEMS

    SUB-TOTAL 501458.00 SUB-TOTAL 485094.00 SUB-TOTAL  515617.10STRUCTURE ITEMS



BRIDGE #208 OVER LITTLE ALAMANCE CREEK ON SR-3051 (KNOX ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. BURLEIGH CONSTRUCTION
COMPANY INC

CHARLOTTE,  NC CONCORD,  VA

JUL 05, 2016 08:40 AM GUILFORD 2:00 PM 4 /  6 008

40152.3.1 JUN 21 2016 C203808

TIP NO 0.085 MIB-4961

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42145.00 40000.00  54000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10500.00 8000.00  7560.00BRG APP SUB REG TIER**
(17+07.00-L-)

0003 0043000000-N 226 Lump Sum 52430.00 125000.00  86000.00GRADING

0004 0050000000-E 226  1 ACR 250.00 250.00 1100.00 1100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  10.00 4500.00 15.00 6750.00 25.00  11250.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  25.00 5000.00 30.00 6000.00 31.50  6300.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  4.00 1600.00 2.50 1000.00 3.80  1520.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  20 TON 38.00 760.00 40.00 800.00 57.00  1140.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  3.00 120.00 3.50 140.00 3.80  152.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  44.00 704.00 75.00 1200.00 44.00  704.0015" DRAINAGE PIPE

0011 0335300000-E 305  60 LF  44.00 2640.00 85.00 5100.00 50.50  3030.0018" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  750.00 1500.00 450.00 900.00 378.00  756.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  40.00 1120.00 80.00 2240.00 106.00  2968.0015" RCP CULV CLASS IV

0014 0995000000-E 340  40 LF  10.00 400.00 18.00 720.00 19.00  760.00PIPE REMOVAL

0015 0996000000-N 350  1 EA  1500.00 1500.00 350.00 350.00 1260.00  1260.00PIPE CLEAN-OUT

0016 1220000000-E 545  100 TON 35.00 3500.00 30.00 3000.00 43.00  4300.00INCIDENTAL STONE BASE

0017 1489000000-E 610  380 TON 62.00 23560.00 75.00 28500.00 71.00  26980.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  220 TON 66.00 14520.00 75.00 16500.00 83.00  18260.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  320 TON 76.00 24320.00 75.00 24000.00 96.00  30720.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  50 TON 368.00 18400.00 358.00 17900.00 464.00  23200.00ASP FOR PLANT MIX

0021 2000000000-N 806  14 EA  215.00 3010.00 200.00 2800.00 315.00  4410.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1900.00 3800.00 1800.00 3600.00 2268.00  4536.00MASNRY DRAINAGE STRUCT

0023 2308000000-E 840 2.2 LF  400.00 880.00 300.00 660.00 441.00  970.20MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  2 EA  750.00 1500.00 800.00 1600.00 756.00  1512.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  30 LF  20.00 600.00 40.00 1200.00 75.25  2257.50SHOULDER BERM GUTTER

0026 2830000000-N 858  1 EA  650.00 650.00 850.00 850.00 252.00  252.00ADJ MANHOLES

0027 2845000000-N 858  2 EA  500.00 1000.00 250.00 500.00 189.00  378.00ADJ METER OR VALVE BOXES

0028 3030000000-E 862  75 LF  17.00 1275.00 17.00 1275.00 21.50  1612.50STL BM GUARDRAIL

0029 3045000000-E 862 37.5 LF  21.00 787.50 21.00 787.50 21.50  806.25SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.50  62.50ADDIT GUARDRAIL POSTS

0031 3195000000-N 862  1 EA  650.00 650.00 650.00 650.00 600.00  600.00GR ANCHOR TYPE AT-1

0032 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1260.00  5040.00GR ANCHOR TYPE III

0033 3270000000-N SP   3 EA  2000.00 6000.00 2000.00 6000.00 2450.00  7350.00GR ANCHOR TYPE 350

0034 3649000000-E 876  3 TON 100.00 300.00 52.00 156.00 82.00  246.00RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  3.00 1785.00 2.50 1487.50 3.80  2261.00GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  90 LF  6.00 540.00 6.00 540.00 5.50  495.00SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  85.00 170.00 85.00 170.00 120.00  240.00SIGN ERECTION, TYPE D



BRIDGE #208 OVER LITTLE ALAMANCE CREEK ON SR-3051 (KNOX ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. BURLEIGH CONSTRUCTION
COMPANY INC

CHARLOTTE,  NC CONCORD,  VA

JUL 05, 2016 08:40 AM GUILFORD 2:00 PM 5 /  6 008

40152.3.1 JUN 21 2016 C203808

TIP NO 0.085 MIB-4961

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0038 4102000000-N 904  1 EA  75.00 75.00 75.00 75.00 120.00  120.00SIGN ERECTION, TYPE E

0039 4155000000-N 907  7 EA  1.00 7.00 1.00 7.00 14.00  98.00DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  408 SF  4.50 1836.00 4.50 1836.00 6.35  2590.80WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  169 SF  5.75 971.75 5.75 971.75 6.75  1140.75WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  128 LF  16.00 2048.00 16.00 2048.00 21.00  2688.00BARRICADES (TYPE III)

0043 4685000000-E 1205  900 LF  2.20 1980.00 2.00 1800.00 2.55  2295.00THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  825 LF  2.30 1897.50 2.10 1732.50 2.70  2227.50THERMO PVT MKG LINES 4"120

0045 4900000000-N 1251  6 EA  15.00 90.00 30.00 180.00 38.00  228.00PERM RAISED PVMT MARKERS

0046 5781000000-E 1525 1.5 LF  300.00 450.00 280.62 420.93 760.00  1140.00UTILITY MANHOLE WALL, 4' DIA

0047 6000000000-E 1605  925 LF  1.00 925.00 3.00 2775.00 3.80  3515.00TEMPORARY SILT FENCE

0048 6006000000-E 1610  180 TON 38.00 6840.00 50.00 9000.00 53.00  9540.00EROS CONTRL STONE CL A

0049 6009000000-E 1610  125 TON 38.00 4750.00 50.00 6250.00 53.00  6625.00EROS CONTRL STONE CL B

0050 6012000000-E 1610  130 TON 38.00 4940.00 40.00 5200.00 44.00  5720.00SEDIMENT CONTROL STONE

0051 6015000000-E 1615  2 ACR 1100.00 2200.00 1100.00 2200.00 1390.00  2780.00TEMPORARY MULCHING

0052 6018000000-E 1620  200 LB  6.00 1200.00 6.00 1200.00 7.60  1520.00SEED FOR TEMP SEEDING

0053 6021000000-E 1620  2 TON 2000.00 4000.00 2000.00 4000.00 2520.00  5040.00FERT FOR TEMP SEEDING

0054 6024000000-E 1622  200 LF  10.00 2000.00 15.45 3090.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   400 LF  2.00 800.00 2.50 1000.00 3.15  1260.00SAFETY FENCE

0056 6030000000-E 1630  260 CY  10.00 2600.00 16.00 4160.00 7.50  1950.00SILT EXCAVATION

0057 6036000000-E 1631  3,000 SY  1.75 5250.00 1.75 5250.00 2.25  6750.00MATTING FOR EROS CONTROL

0058 6037000000-E SP   170 SY  4.00 680.00 4.00 680.00 5.00  850.00COIR FIBER MAT

0059 6038000000-E SP   200 SY  4.00 800.00 4.00 800.00 5.00  1000.00PERM SOIL REINF MAT

0060 6042000000-E 1632  250 LF  6.50 1625.00 5.00 1250.00 6.25  1562.501/4" HARDWARE CLOTH

0061 6070000000-N 1639  2 EA  475.00 950.00 238.07 476.14 600.00  1200.00SPECIAL STILLING BASINS

0062 6071010000-E SP   225 LF  20.00 4500.00 9.00 2025.00 6.25  1406.25WATTLE

0063 6071020000-E SP   70 LB  2.00 140.00 12.00 840.00 15.25  1067.50POLYACRYLAMIDE (PAM)

0064 6071030000-E 1640  125 LF  7.00 875.00 8.00 1000.00 10.15  1268.75COIR FIBER BAFFLE

0065 6071050000-E SP   2 EA  1250.00 2500.00 800.00 1600.00 1020.00  2040.00**" SKIMMER
(1-1/2")

0066 6084000000-E 1660  2 ACR 1800.00 3600.00 1800.00 3600.00 2270.00  4540.00SEEDING AND MULCHING

0067 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 250.00  250.00MOWING

0068 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 7.60  380.00SEED FOR REPAIR SEEDING

0069 6093000000-E 1661 0.25 TON 3000.00 750.00 3000.00 750.00 3800.00  950.00FERT FOR REPAIR SEEDING

0070 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 6.35  317.50SEED FOR SUPP SEEDING

0071 6108000000-E 1665 1.25 TON 1500.00 1875.00 1500.00 1875.00 1900.00  2375.00FERTILIZER TOPDRESSING

0072 6114500000-N 1667  10 MHR 45.00 450.00 45.00 450.00 57.00  570.00SPECIALIZED HAND MOWING

0073 6117000000-N SP   18 EA  50.00 900.00 350.00 6300.00 440.00  7920.00RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00 3800.00  380.00REFORESTATION



BRIDGE #208 OVER LITTLE ALAMANCE CREEK ON SR-3051 (KNOX ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. BURLEIGH CONSTRUCTION
COMPANY INC

CHARLOTTE,  NC CONCORD,  VA

JUL 05, 2016 08:40 AM GUILFORD 2:00 PM 6 /  6 008

40152.3.1 JUN 21 2016 C203808

TIP NO 0.085 MIB-4961

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

0075 6132000000-N SP   4 EA  1000.00 4000.00 180.00 720.00 315.00  1260.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0076 8035000000-N 402 Lump Sum 35000.00 60000.00  75550.00REMV EXIST STR **********
(17+07.00-L-)

0077 8096000000-E 450  97 LF  320.00 31040.00 320.00 31040.00 431.00  41807.00PILE EXCAVATION IN SOIL

0078 8097000000-E 450  43 LF  452.00 19436.00 320.00 13760.00 431.00  18533.00PILE EXCAVATION NOT IN SOIL

0079 8121000000-N 412 Lump Sum 18000.00 6000.00  8320.00UNCL STR EXCAV STA *****
(17+07.00-L-)

0080 8182000000-E 420  58 CY  1250.00 72500.00 1100.00 63800.00 1325.00  76850.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 10891.00 25000.00  55850.00BRG APPR SLAB ***********
(17+07.00-L-)

0082 8217000000-E 425  9,224 LB  1.00 9224.00 1.10 10146.40 1.25  11530.00REINF STEEL (BRIDGE)

0083 8364000000-E 450  140 LF  65.00 9100.00 95.00 13300.00 88.00  12320.00HP12X53 PILES

0084 8391000000-N 450  7 EA  200.00 1400.00 220.00 1540.00 132.00  924.00STEEL PILE POINTS

0085 8475000000-E 460  185 LF  125.00 23125.00 95.00 17575.00 139.00  25715.00TWO BAR METAL RAIL

0086 8517000000-E 460  200 LF  74.00 14800.00 105.00 21000.00 73.00  14600.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0087 8608000000-E 876  265 TON 55.00 14575.00 61.00 16165.00 61.00  16165.00RIP RAP II (2'-0")

0088 8622000000-E 876  295 SY  3.00 885.00 2.50 737.50 4.50  1327.50GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 7700.00 3000.00  4075.00ELASTOMERIC BEARINGS

0090 8753200000-E 430  1,100 LF  242.00 266200.00 225.00 247500.00 299.00  328900.003'-0"X 3'-3" PRESTR BOX BEAM

0091 8860000000-N SP  Lump Sum 1000.00 1000.00  1300.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 842902.75 TOTAL 925707.22 TOTAL  1096222.00CONTRACT TOTAL

 

    SUB-TOTAL 308026.75 SUB-TOTAL 394143.32 SUB-TOTAL  402455.50ROADWAY ITEMS

    SUB-TOTAL 534876.00 SUB-TOTAL 531563.90 SUB-TOTAL  693766.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  798228.00   R.E. BURNS & SONS CO., INC.

     2  808488.00   EASTERN STRUCTURES LLC

     3  824404.30   SMITH-ROWE, LLC

     4  842902.75   DANE CONSTRUCTION, INC.

     5  925707.22   BLYTHE CONSTRUCTION, INC.

     6  1096222.00   BURLEIGH CONSTRUCTION COMPANY INC



I-85 FROM I-85 BUSINESS TO MAIN STREET IN ARCHDALE.

   

JUL 05, 2016 08:40 AM GUILFORD, RANDOLPH 2:00 PM 1 /  1 009

53029.3.1 JUN 21 2016 C203843

TIP NO 7.400 MII-5738, I-5789, I-5821

FED AID NO NHPIM-0085(3)117

PAVEMENT AND BRIDGE REHABILITATION.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



BRIDGE #10 OVER SHADDOX CREEK ON SR-1916.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC.

SANFORD,  NC MOORESVILLE,  NC

JUL 05, 2016 08:40 AM CHATHAM 2:00 PM 1 /  4 010

33712.3.2 JUN 21 2016 C203748

TIP NO 0.189 MIB-4461

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80500.00 84472.50  91475.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 11750.00 13400.00  10400.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9000.00 14915.49  7235.00BRG APP SUB REG TIER**
(19+12.00 -L-)

0004 0036000000-E 225  100 CY  38.00 3800.00 25.00 2500.00 20.00  2000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 165000.00 160966.58  175000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0007 0195000000-E 265  50 CY  38.00 1900.00 29.14 1457.00 35.00  1750.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  250 SY  2.35 587.50 4.94 1235.00 2.25  562.50GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  49 TON 25.00 1225.00 27.93 1368.57 45.00  2205.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  154 SY  2.00 308.00 7.24 1114.96 2.25  346.50FND CONDIT GEOTEXTILE

0011 0335200000-E 305  56 LF  52.00 2912.00 32.80 1836.80 30.00  1680.0015" DRAINAGE PIPE

0012 1099500000-E 505  50 CY  14.00 700.00 22.00 1100.00 20.00  1000.00SHALLOW UNDERCUT

0013 1099700000-E 505  100 TON 24.15 2415.00 18.44 1844.00 30.00  3000.00CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  1,000 TON 25.00 25000.00 23.59 23590.00 25.00  25000.00AGGREGATE BASE COURSE

0015 1220000000-E 545  30 TON 47.50 1425.00 26.95 808.50 25.00  750.00INCIDENTAL STONE BASE

0016 1275000000-E 600  550 GAL 8.00 4400.00 10.00 5500.00 6.00  3300.00PRIME COAT

0017 1489000000-E 610  220 TON 96.10 21142.00 85.00 18700.00 108.00  23760.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  160 TON 96.10 15376.00 105.00 16800.00 102.00  16320.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  770 TON 98.10 75537.00 75.00 57750.00 89.00  68530.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  65 TON 445.00 28925.00 470.00 30550.00 475.00  30875.00ASP FOR PLANT MIX

0021 2000000000-N 806  6 EA  185.00 1110.00 160.50 963.00 215.00  1290.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1350.00 2700.00 2048.30 4096.60 1450.00  2900.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  550.00 1100.00 551.65 1103.30 575.00  1150.00FRAME W/2GRTS 840.29 STD

0024 2484000000-E SP   40 LF  80.00 3200.00 39.58 1583.20 40.00  1600.00GENERIC DRAINAGE ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0029 3380000000-E 862  50 LF  8.50 425.00 8.50 425.00 8.50  425.00TEMP STL BM GUARDRAIL

0030 3387000000-N 862  4 EA  725.00 2900.00 725.00 2900.00 725.00  2900.00TEMP GDRL ANCH UNITS ******
(III)

0031 3389100000-N SP   4 EA  875.00 3500.00 875.00 3500.00 875.00  3500.00TEMP GDRL ANCH UNITS 350

0032 3577000000-N SP  Lump Sum 3100.00 3100.00  3100.00GENERIC FENCING ITEM (LS)
REMOVE & RESET GATE

0033 3635000000-E 876  150 TON 50.00 7500.00 46.32 6948.00 45.00  6750.00RIP RAP, CLASS II

0034 3649000000-E 876  2 TON 145.00 290.00 46.32 92.64 50.00  100.00RIP RAP, CLASS B

0035 3656000000-E 876  1,360 SY  2.25 3060.00 7.24 9846.40 2.25  3060.00GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  63 LF  7.00 441.00 7.00 441.00 5.43  342.09SUPPORT, 3-LB STL U-CHAN
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0037 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 118.28  236.56SIGN ERECTION, TYPE D

0038 4155000000-N 907  4 EA  5.00 20.00 5.00 20.00 5.38  21.52DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  88 SF  15.00 1320.00 15.00 1320.00 6.99  615.12WORK ZONE SIGNS (STAT)

0040 4405000000-E 1110  96 SF  25.00 2400.00 8.50 816.00 9.52  913.92WORK ZONE SIGNS (PORT)

0041 4410000000-E 1110  46 SF  7.50 345.00 7.50 345.00 7.37  339.02WORK ZONE SIGNS (BARR)

0042 4430000000-N 1130  50 EA  60.00 3000.00 42.00 2100.00 46.24  2312.00DRUMS

0043 4435000000-N 1135  25 EA  25.00 625.00 17.00 425.00 17.15  428.75CONES

0044 4445000000-E 1145  72 LF  18.50 1332.00 18.50 1332.00 20.43  1470.96BARRICADES (TYPE III)

0045 4450000000-N 1150  272 HR  25.00 6800.00 20.00 5440.00 18.00  4896.00FLAGGER

0046 4516000000-N 1180  25 EA  35.00 875.00 30.00 750.00 31.18  779.50SKINNY DRUM

0047 4650000000-N 1251  75 EA  5.00 375.00 9.00 675.00 5.00  375.00TEMP RAISED PVMT MRKS

0048 4685000000-E 1205  1,724 LF  1.00 1724.00 1.75 3017.00 1.00  1724.00THERMO PVT MKG LINES 4"90

0049 4686000000-E 1205  1,724 LF  1.05 1810.20 1.85 3189.40 1.05  1810.20THERMO PVT MKG LINES 4"120

0050 4770000000-E 1205  552 LF  4.00 2208.00 1.75 966.00 4.00  2208.004" COLD APPL PLSTIC LINES TYPE **
(II)

0051 4810000000-E 1205  12,072 LF  0.30 3621.60 0.25 3018.00 0.25  3018.00PAINT PVMT MARKINGS 4"

0052 4850000000-E 1205  1,200 LF  0.20 240.00 0.75 900.00 0.20  240.00LINE REMOVAL 4" WIDE

0053 4880000000-E 1205  560 LF  0.30 168.00 1.00 560.00 0.30  168.00CURING COMP REMOVAL LINES

0054 4900000000-N 1251  13 EA  8.00 104.00 9.00 117.00 8.00  104.00PERM RAISED PVMT MARKERS

0055 5325800000-E 1510  403 LF  112.31 45260.93 72.26 29120.78 325.00  130975.008" WATER LINE

0056 5546000000-E 1515  2 EA  2042.65 4085.30 2196.44 4392.88 1500.00  3000.008" VALVE

0057 6000000000-E 1605  1,000 LF  2.25 2250.00 3.00 3000.00 3.00  3000.00TEMPORARY SILT FENCE

0058 6006000000-E 1610  150 TON 46.00 6900.00 41.65 6247.50 40.00  6000.00EROS CONTRL STONE CL A

0059 6009000000-E 1610  50 TON 44.00 2200.00 40.86 2043.00 40.00  2000.00EROS CONTRL STONE CL B

0060 6012000000-E 1610  390 TON 18.00 7020.00 43.30 16887.00 35.00  13650.00SEDIMENT CONTROL STONE

0061 6015000000-E 1615 2.5 ACR 900.00 2250.00 1000.00 2500.00 1100.00  2750.00TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  0.50 100.00 5.00 1000.00 5.00  1000.00SEED FOR TEMP SEEDING

0063 6021000000-E 1620  2 TON 100.00 200.00 1300.00 2600.00 1000.00  2000.00FERT FOR TEMP SEEDING

0064 6024000000-E 1622  200 LF  9.00 1800.00 19.57 3914.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   200 LF  4.00 800.00 2.00 400.00 2.50  500.00SAFETY FENCE

0066 6030000000-E 1630  200 CY  10.50 2100.00 2.30 460.00 15.00  3000.00SILT EXCAVATION

0067 6036000000-E 1631  2,500 SY  2.25 5625.00 2.00 5000.00 1.95  4875.00MATTING FOR EROS CONTROL

0068 6037000000-E SP   450 SY  7.00 3150.00 4.00 1800.00 6.00  2700.00COIR FIBER MAT

0069 6038000000-E SP   50 SY  8.00 400.00 6.00 300.00 5.25  262.50PERM SOIL REINF MAT

0070 6042000000-E 1632  540 LF  10.00 5400.00 4.00 2160.00 4.00  2160.001/4" HARDWARE CLOTH

0071 6070000000-N 1639  12 EA  50.00 600.00 931.43 11177.16 475.00  5700.00SPECIAL STILLING BASINS

0072 6071010000-E SP   110 LF  15.00 1650.00 6.00 660.00 6.50  715.00WATTLE

0073 6071020000-E SP   35 LB  1.00 35.00 20.00 700.00 8.00  280.00POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  75 LF  6.00 450.00 8.00 600.00 6.50  487.50COIR FIBER BAFFLE
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0075 6071050000-E SP   1 EA  950.00 950.00 1507.82 1507.82 1150.00  1150.00**" SKIMMER
(1-1/2")

0076 6084000000-E 1660 2.26 ACR 2500.00 5650.00 3000.00 6780.00 2000.00  4520.00SEEDING AND MULCHING

0077 6087000000-E 1660 1.13 ACR 200.00 226.00 200.00 226.00 80.00  90.40MOWING

0078 6090000000-E 1661  50 LB  2.00 100.00 20.00 1000.00 5.50  275.00SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 500.00 125.00 1300.00 325.00 1000.00  250.00FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  50 LB  2.00 100.00 20.00 1000.00 5.25  262.50SEED FOR SUPP SEEDING

0081 6108000000-E 1665 1.5 TON 1000.00 1500.00 1000.00 1500.00 1000.00  1500.00FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 50.00 500.00 100.00 1000.00 75.00  750.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  1.00 25.00 10.00 250.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0084 6123000000-E 1670 0.3 ACR 4500.00 1350.00 3000.00 900.00 5000.00  1500.00REFORESTATION

0085 6132000000-N SP   4 EA  1850.00 7400.00 535.00 2140.00 1600.00  6400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0086 8007000000-N SP  Lump Sum 227200.00 303063.82  270000.00CM&R TEMP STR ***********
(19+12.00-L-)

0087 8017000000-N SP  Lump Sum 750.00 48054.17  60000.00CM&R TEMP ACCESS ***********
(19+12.00-L-)

0088 8021000000-N SP  Lump Sum 107600.00 47257.02  47465.00REMV EXIST STR **********
(19+12.00-L-)

0089 8105520000-E 411  138 LF  687.48 94872.24 430.00 59340.00 665.00  91770.003'-0" DRILLD PIER IN SOIL

0090 8105620000-E 411  50 LF  687.48 34374.00 430.00 21500.00 665.00  33250.003'-0" DRILLD PIER NO SOIL

0091 8111200000-E 411 90.3 LF  163.25 14741.48 145.00 13093.50 195.00  17608.50PERM STL CASING FOR 3' PIER

0092 8113000000-N 411  1 EA  575.00 575.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0093 8114000000-N 411  2 EA  725.00 1450.00 500.00 1000.00 500.00  1000.00SPT TESTING

0094 8115000000-N 411  2 EA  3375.00 6750.00 3000.00 6000.00 2100.00  4200.00CSL TESTING

0095 8121000000-N 412 Lump Sum 9500.00 6439.54  20000.00UNCL STR EXCAV STA *****
(19+12.00-L-)

0096 8156000000-E SP   4,577 SF  14.99 68609.23 14.36 65725.72 7.50  34327.50CONCRETE WEARING SURFACE

0097 8161000000-E 420  4,840 SF  1.01 4888.40 2.15 10406.00 0.79  3823.60GROOVING BRIDGE FLOORS

0098 8182000000-E 420 91.6 CY  792.72 72613.15 1210.01 110836.92 1200.00  109920.00CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 22400.00 34872.54  12650.00BRG APPR SLAB ***********
(19+12.00-L-)

0100 8217000000-E 425  29,142 LB  0.91 26519.22 0.98 28559.16 1.00  29142.00REINF STEEL (BRIDGE)

0101 8238000000-E 425  3,863 LB  2.05 7919.15 1.07 4133.41 2.25  8691.75SPIRAL COL REINF STL BRG

0102 8364000000-E 450  355 LF  45.83 16269.65 53.86 19120.30 185.00  65675.00HP12X53 PILES

0103 8505000000-E 460 270.87 LF  90.79 24592.29 231.39 62676.61 72.50  19638.08VERT CONC BARRIER RAIL

0104 8608000000-E 876  120 TON 50.83 6099.60 28.50 3420.00 1.00  120.00RIP RAP II (2'-0")

0105 8622000000-E 876  130 SY  2.25 292.50 3.21 417.30 4.50  585.00GEOTEXTILE FOR DRAINAGE

0106 8657000000-N 430 Lump Sum 5225.00 7246.91  10000.00ELASTOMERIC BEARINGS

0107 8762000000-E 430  840 LF  126.35 106134.00 116.43 97801.20 133.00  111720.003'-0"X 1'-9"PRESTR SLABS
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0108 8763000000-E 430  780 LF  152.38 118856.40 141.91 110689.80 183.00  142740.003'-0" X 2'-0"PRESTR SLABS

0109 8860000000-N SP  Lump Sum 1500.00 1500.00  600.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1612435.84 TOTAL 1689450.00 TOTAL  1829550.97CONTRACT TOTAL

 

    SUB-TOTAL 632704.53 SUB-TOTAL 625796.08 SUB-TOTAL  734124.54ROADWAY ITEMS

    SUB-TOTAL 979731.31 SUB-TOTAL 1063653.92 SUB-TOTAL  1095426.43STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1612435.84   SMITH-ROWE, LLC

     2  1689450.00   SANFORD CONTRACTORS, INC.

     3  1829550.97   DANE CONSTRUCTION, INC.



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

DELLINGER, INC.

MONROE,  NC

SANFORD CONTRACTORS, INC. SMITH-ROWE, LLC

SANFORD,  NC MOUNT AIRY,  NC

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 1 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57000.00 61332.00  65500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 13555.00 11256.87  8000.00BRG APP SUB REG TIER**
(16+74.50 -L-)

0003 0043000000-N 226 Lump Sum 61500.00 107251.21  61500.00GRADING

0004 0050000000-E 226  1 ACR 85.00 85.00 1.00 1.00 85.00  85.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 0.11 22.00 15.00  3000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  14.00 2800.00 0.11 22.00 14.00  2800.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  1.00 400.00 0.11 44.00 1.00  400.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  13 TON 24.00 312.00 32.10 417.30 24.00  312.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  3.65 146.00 3.21 128.40 3.65  146.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  116 LF  33.15 3845.40 21.40 2482.40 33.15  3845.4015" DRAINAGE PIPE

0011 0335850000-E 305  8 EA  260.00 2080.00 160.50 1284.00 260.00  2080.00**" DRAINAGE PIPE ELBOW
(15")

0012 1099500000-E 505  100 CY  29.00 2900.00 0.11 11.00 29.00  2900.00SHALLOW UNDERCUT

0013 1099700000-E 505  200 TON 22.00 4400.00 0.11 22.00 22.00  4400.00CLASS IV SUBGRD STABILIZATION

0014 1330000000-E 607  250 SY  6.05 1512.50 15.00 3750.00 6.05  1512.50INCIDENTAL MILLING

0015 1489000000-E 610  475 TON 89.00 42275.00 89.00 42275.00 96.04  45619.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  275 TON 119.00 32725.00 119.00 32725.00 126.04  34661.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  40 TON 1.00 40.00 1.00 40.00 1.00  40.00ASP FOR PLANT MIX

0018 2286000000-N 840  4 EA  1360.00 5440.00 695.50 2782.00 1360.00  5440.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  4 EA  350.00 1400.00 347.75 1391.00 350.00  1400.00FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  55 LF  40.00 2200.00 21.40 1177.00 65.00  3575.00SHOULDER BERM GUTTER

0021 3030000000-E 862  50 LF  15.00 750.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  1.00 5.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1400.00 5600.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1800.00 7200.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0025 3649000000-E 876  4 TON 85.00 340.00 40.00 160.00 85.00  340.00RIP RAP, CLASS B

0026 3656000000-E 876  620 SY  2.00 1240.00 2.14 1326.80 2.00  1240.00GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  199 LF  6.95 1383.05 6.95 1383.05 6.95  1383.05SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  4 EA  80.00 320.00 80.00 320.00 80.00  320.00SIGN ERECTION, TYPE D

0029 4102000000-N 904  2 EA  80.00 160.00 80.00 160.00 80.00  160.00SIGN ERECTION, TYPE E

0030 4108000000-N 904  1 EA  80.00 80.00 80.00 80.00 80.00  80.00SIGN ERECTION, TYPE F

0031 4155000000-N 907  11 EA  1.00 11.00 1.00 11.00 1.00  11.00DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  540 SF  5.00 2700.00 5.00 2700.00 5.00  2700.00WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  120 SF  5.00 600.00 5.00 600.00 5.00  600.00WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  112 LF  16.00 1792.00 16.00 1792.00 16.00  1792.00BARRICADES (TYPE III)

0035 4685000000-E 1205  1,250 LF  1.25 1562.50 2.00 2500.00 1.50  1875.00THERMO PVT MKG LINES 4"90

0036 4686000000-E 1205  1,250 LF  1.35 1687.50 2.00 2500.00 1.60  2000.00THERMO PVT MKG LINES 4"120

0037 6000000000-E 1605  1,165 LF  1.80 2097.00 3.00 3495.00 1.80  2097.00TEMPORARY SILT FENCE
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0038 6006000000-E 1610  150 TON 22.00 3300.00 37.45 5617.50 22.00  3300.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  5 TON 72.10 360.50 37.45 187.25 72.10  360.50EROS CONTRL STONE CL B

0040 6012000000-E 1610  165 TON 19.00 3135.00 32.10 5296.50 19.00  3135.00SEDIMENT CONTROL STONE

0041 6015000000-E 1615 1.5 ACR 900.00 1350.00 350.00 525.00 900.00  1350.00TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  2.30 230.00 3.00 300.00 2.30  230.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.5 TON 880.00 440.00 750.00 375.00 880.00  440.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  6.00 1200.00 0.11 22.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   600 LF  1.60 960.00 2.00 1200.00 1.60  960.00SAFETY FENCE

0046 6030000000-E 1630  50 CY  6.00 300.00 5.00 250.00 6.00  300.00SILT EXCAVATION

0047 6036000000-E 1631  3,300 SY  1.00 3300.00 1.75 5775.00 1.00  3300.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   550 SY  3.00 1650.00 4.00 2200.00 3.00  1650.00COIR FIBER MAT

0049 6042000000-E 1632  570 LF  2.00 1140.00 3.75 2137.50 2.00  1140.001/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  345.25 690.50 107.00 214.00 50.00  100.00SPECIAL STILLING BASINS

0051 6071012000-E SP   30 LF  6.00 180.00 8.00 240.00 16.00  480.00COIR FIBER WATTLE

0052 6084000000-E 1660 1.6 ACR 1700.00 2720.00 3000.00 4800.00 1700.00  2720.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.8 ACR 75.00 60.00 100.00 80.00 75.00  60.00MOWING

0054 6090000000-E 1661  50 LB  3.50 175.00 1.00 50.00 3.50  175.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 1100.00 275.00 100.00 25.00 1100.00  275.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  2.30 115.00 1.00 50.00 2.30  115.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665  1 TON 880.00 880.00 500.00 500.00 880.00  880.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 18.00 180.00 10.00 100.00 18.00  180.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 1.00  18.00RESPONSE FOR EROS CONTROL

0060 6132000000-N SP   4 EA  1250.00 5000.00 267.50 1070.00 1500.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 10000.00 20623.01  1500.00CM&R TEMP ACCESS ***********
(16+74.50 -L-)

0062 8035000000-N 402 Lump Sum 31000.00 48918.48  118600.00REMV EXIST STR **********
(16+74.50 -L-)

0063 8121000000-N 412 Lump Sum 3500.00 1606.52  7250.00UNCL STR EXCAV STA *****
(16+74.50 -L-)

0064 8182000000-E 420 72.6 CY  700.00 50820.00 1602.11 116313.19 861.48  62543.45CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 23500.00 21162.43  19325.00BRG APPR SLAB ***********
(16+74.50 -L-)

0066 8217000000-E 425  12,726 LB  1.00 12726.00 1.39 17689.14 1.05  13362.30REINF STEEL (BRIDGE)

0067 8364000000-E 450  860 LF  34.00 29240.00 23.81 20476.60 36.69  31553.40HP12X53 PILES

0068 8384200000-E 450  1,160 LF  49.00 56840.00 44.83 52002.80 57.02  66143.20HP14X73 GALV PILES

0069 8391000000-N 450  30 EA  300.00 9000.00 188.10 5643.00 215.00  6450.00STEEL PILE POINTS

0070 8392500000-E 450  296 LF  68.00 20128.00 0.10 29.60 1.00  296.00PREDRILLING FOR PILES

0071 8393000000-N 450  16 EA  20.00 320.00 5.35 85.60 350.00  5600.00PILE REDRIVES



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

DELLINGER, INC.

MONROE,  NC

SANFORD CONTRACTORS, INC. SMITH-ROWE, LLC

SANFORD,  NC MOUNT AIRY,  NC

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 3 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0072 8475000000-E 460 435.5 LF  99.00 43114.50 99.00 43114.50 106.88  46546.24TWO BAR METAL RAIL

0073 8517000000-E 460 450.5 LF  70.00 31535.00 110.08 49591.04 102.81  46315.911'-**"X*****"CONC PARAPET
(1-2" X 2'-9 1/2")

0074 8608000000-E 876  275 TON 55.00 15125.00 46.01 12652.75 55.17  15171.75RIP RAP II (2'-0")

0075 8622000000-E 876  300 SY  3.50 1050.00 3.21 963.00 2.25  675.00GEOTEXTILE FOR DRAINAGE

0076 8657000000-N 430 Lump Sum 10000.00 7185.31  5525.00ELASTOMERIC BEARINGS

0077 8753100000-E 430  2,475 LF  205.00 507375.00 192.47 476363.25 228.96  566676.003'-0"X 2'-9" PRESTR BOX BEAM

0078 8860000000-N SP  Lump Sum 2500.00 1500.00  2000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1150576.45 TOTAL 1226650.00 TOTAL  1319970.70CONTRACT TOTAL

 

    SUB-TOTAL 292802.95 SUB-TOTAL 330729.78 SUB-TOTAL  304437.45ROADWAY ITEMS

    SUB-TOTAL 857773.50 SUB-TOTAL 895920.22 SUB-TOTAL  1015533.25STRUCTURE ITEMS



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

S. T. WOOTEN CORPORATION

WILSON,  NC

THE TARA GROUP OF LUMBERTON
INC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
 JOHNSTON,  IA

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 4 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 68000.00 67000.00  70000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00 9800.00  15000.00BRG APP SUB REG TIER**
(16+74.50 -L-)

0003 0043000000-N 226 Lump Sum 65000.00 90000.00  53000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 10.00 2000.00 25.00  5000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  40.00 8000.00 12.00 2400.00 28.00  5600.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  3.00 1200.00 1.50 600.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  13 TON 60.00 780.00 26.00 338.00 32.00  416.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  3.00 120.00 1.50 60.00 2.00  80.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  116 LF  79.00 9164.00 30.00 3480.00 40.00  4640.0015" DRAINAGE PIPE

0011 0335850000-E 305  8 EA  400.00 3200.00 125.00 1000.00 350.00  2800.00**" DRAINAGE PIPE ELBOW
(15")

0012 1099500000-E 505  100 CY  15.00 1500.00 14.00 1400.00 32.00  3200.00SHALLOW UNDERCUT

0013 1099700000-E 505  200 TON 30.00 6000.00 28.00 5600.00 30.00  6000.00CLASS IV SUBGRD STABILIZATION

0014 1330000000-E 607  250 SY  17.00 4250.00 22.00 5500.00 30.00  7500.00INCIDENTAL MILLING

0015 1489000000-E 610  475 TON 89.00 42275.00 65.00 30875.00 91.00  43225.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  275 TON 119.00 32725.00 98.00 26950.00 102.00  28050.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  40 TON 1.00 40.00 350.00 14000.00 391.00  15640.00ASP FOR PLANT MIX

0018 2286000000-N 840  4 EA  2600.00 10400.00 1250.00 5000.00 1850.00  7400.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  4 EA  600.00 2400.00 500.00 2000.00 600.00  2400.00FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  55 LF  41.00 2255.00 35.00 1925.00 50.00  2750.00SHOULDER BERM GUTTER

0021 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00 15.00  750.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1450.00 5800.00 14.50 58.00 1400.00  5600.00GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE 350

0025 3649000000-E 876  4 TON 112.00 448.00 32.00 128.00 60.00  240.00RIP RAP, CLASS B

0026 3656000000-E 876  620 SY  3.00 1860.00 1.50 930.00 2.00  1240.00GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  199 LF  1.03 204.97 6.95 1383.05 6.95  1383.05SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  4 EA  30.00 120.00 80.00 320.00 80.00  320.00SIGN ERECTION, TYPE D

0029 4102000000-N 904  2 EA  30.00 60.00 80.00 160.00 80.00  160.00SIGN ERECTION, TYPE E

0030 4108000000-N 904  1 EA  30.00 30.00 80.00 80.00 80.00  80.00SIGN ERECTION, TYPE F

0031 4155000000-N 907  11 EA  18.00 198.00 1.00 11.00 1.00  11.00DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  540 SF  3.24 1749.60 5.00 2700.00 5.00  2700.00WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  120 SF  5.76 691.20 5.00 600.00 5.00  600.00WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  112 LF  7.20 806.40 16.00 1792.00 16.00  1792.00BARRICADES (TYPE III)

0035 4685000000-E 1205  1,250 LF  1.25 1562.50 1.50 1875.00 1.25  1562.50THERMO PVT MKG LINES 4"90

0036 4686000000-E 1205  1,250 LF  1.35 1687.50 1.60 2000.00 1.35  1687.50THERMO PVT MKG LINES 4"120

0037 6000000000-E 1605  1,165 LF  3.00 3495.00 2.00 2330.00 2.00  2330.00TEMPORARY SILT FENCE



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

S. T. WOOTEN CORPORATION

WILSON,  NC

THE TARA GROUP OF LUMBERTON
INC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
 JOHNSTON,  IA

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 5 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0038 6006000000-E 1610  150 TON 20.00 3000.00 32.00 4800.00 60.00  9000.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  5 TON 100.00 500.00 32.00 160.00 60.00  300.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  165 TON 50.00 8250.00 30.00 4950.00 50.00  8250.00SEDIMENT CONTROL STONE

0041 6015000000-E 1615 1.5 ACR 275.00 412.50 750.00 1125.00 1800.00  2700.00TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  2.20 220.00 3.00 300.00 2.00  200.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.5 TON 880.00 440.00 800.00 400.00 900.00  450.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  5.00 1000.00 1.00 200.00 20.00  4000.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   600 LF  3.00 1800.00 1.75 1050.00 2.00  1200.00SAFETY FENCE

0046 6030000000-E 1630  50 CY  15.00 750.00 1.00 50.00 22.00  1100.00SILT EXCAVATION

0047 6036000000-E 1631  3,300 SY  1.10 3630.00 1.90 6270.00 1.70  5610.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   550 SY  1.65 907.50 5.50 3025.00 8.75  4812.50COIR FIBER MAT

0049 6042000000-E 1632  570 LF  5.00 2850.00 3.00 1710.00 6.50  3705.001/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  478.11 956.22 150.00 300.00 250.00  500.00SPECIAL STILLING BASINS

0051 6071012000-E SP   30 LF  15.00 450.00 7.00 210.00 14.50  435.00COIR FIBER WATTLE

0052 6084000000-E 1660 1.6 ACR 2750.00 4400.00 150.00 240.00 3000.00  4800.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.8 ACR 77.88 62.30 100.00 80.00 120.00  96.00MOWING

0054 6090000000-E 1661  50 LB  2.20 110.00 3.00 150.00 9.50  475.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 880.00 220.00 800.00 200.00 2400.00  600.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  2.20 110.00 3.00 150.00 2.00  100.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665  1 TON 880.00 880.00 800.00 800.00 900.00  900.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 82.50 825.00 30.00 300.00 24.00  240.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  160.00 2880.00 1.00 18.00 350.00  6300.00RESPONSE FOR EROS CONTROL

0060 6132000000-N SP   4 EA  400.00 1600.00 250.00 1000.00 3600.00  14400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 31000.00 1.00  86000.00CM&R TEMP ACCESS ***********
(16+74.50 -L-)

0062 8035000000-N 402 Lump Sum 61000.00 125000.00  52000.00REMV EXIST STR **********
(16+74.50 -L-)

0063 8121000000-N 412 Lump Sum 15000.00 10000.00  4000.00UNCL STR EXCAV STA *****
(16+74.50 -L-)

0064 8182000000-E 420 72.6 CY  1025.00 74415.00 880.00 63888.00 950.00  68970.00CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 25000.00 22000.00  20000.00BRG APPR SLAB ***********
(16+74.50 -L-)

0066 8217000000-E 425  12,726 LB  1.00 12726.00 1.00 12726.00 1.15  14634.90REINF STEEL (BRIDGE)

0067 8364000000-E 450  860 LF  40.00 34400.00 40.00 34400.00 45.00  38700.00HP12X53 PILES

0068 8384200000-E 450  1,160 LF  60.00 69600.00 62.00 71920.00 65.00  75400.00HP14X73 GALV PILES

0069 8391000000-N 450  30 EA  135.00 4050.00 110.00 3300.00 175.00  5250.00STEEL PILE POINTS

0070 8392500000-E 450  296 LF  165.00 48840.00 120.00 35520.00 120.00  35520.00PREDRILLING FOR PILES

0071 8393000000-N 450  16 EA  50.00 800.00 20.00 320.00 50.00  800.00PILE REDRIVES



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

S. T. WOOTEN CORPORATION

WILSON,  NC

THE TARA GROUP OF LUMBERTON
INC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
 JOHNSTON,  IA

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 6 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0072 8475000000-E 460 435.5 LF  100.00 43550.00 115.00 50082.50 100.00  43550.00TWO BAR METAL RAIL

0073 8517000000-E 460 450.5 LF  100.00 45050.00 89.00 40094.50 90.00  40545.001'-**"X*****"CONC PARAPET
(1-2" X 2'-9 1/2")

0074 8608000000-E 876  275 TON 70.00 19250.00 39.00 10725.00 65.00  17875.00RIP RAP II (2'-0")

0075 8622000000-E 876  300 SY  3.00 900.00 2.00 600.00 2.75  825.00GEOTEXTILE FOR DRAINAGE

0076 8657000000-N 430 Lump Sum 5000.00 6102.00  9000.00ELASTOMERIC BEARINGS

0077 8753100000-E 430  2,475 LF  220.00 544500.00 234.00 579150.00 208.00  514800.003'-0"X 2'-9" PRESTR BOX BEAM

0078 8860000000-N SP  Lump Sum 1500.00 2000.00  3500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1375312.69 TOTAL 1388068.05 TOTAL  1402706.45CONTRACT TOTAL

 

    SUB-TOTAL 338731.69 SUB-TOTAL 320239.05 SUB-TOTAL  371336.55ROADWAY ITEMS

    SUB-TOTAL 1036581.00 SUB-TOTAL 1067829.00 SUB-TOTAL  1031369.90STRUCTURE ITEMS



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE  INC

MOORESVILLE,  NC GREENVILLE,  SC

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 7 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 136382.40 73230.00  75000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 13614.12 10630.00  8500.00BRG APP SUB REG TIER**
(16+74.50 -L-)

0003 0043000000-N 226 Lump Sum 70829.14 75500.00  45000.00GRADING

0004 0050000000-E 226  1 ACR 287.06 287.06 1500.00 1500.00 1100.00  1100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  30.10 6020.00 5.00 1000.00 28.00  5600.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  35.09 7018.00 10.00 2000.00 34.00  6800.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  3.09 1236.00 5.00 2000.00 4.00  1600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  13 TON 39.22 509.86 75.00 975.00 75.00  975.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  6.62 264.80 10.00 400.00 5.00  200.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  116 LF  89.36 10365.76 55.00 6380.00 65.00  7540.0015" DRAINAGE PIPE

0011 0335850000-E 305  8 EA  283.17 2265.36 425.00 3400.00 150.00  1200.00**" DRAINAGE PIPE ELBOW
(15")

0012 1099500000-E 505  100 CY  59.87 5987.00 18.00 1800.00 45.00  4500.00SHALLOW UNDERCUT

0013 1099700000-E 505  200 TON 60.51 12102.00 45.00 9000.00 55.00  11000.00CLASS IV SUBGRD STABILIZATION

0014 1330000000-E 607  250 SY  16.11 4027.50 30.00 7500.00 22.00  5500.00INCIDENTAL MILLING

0015 1489000000-E 610  475 TON 89.00 42275.00 89.00 42275.00 89.00  42275.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  275 TON 119.00 32725.00 119.00 32725.00 119.00  32725.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  40 TON 1.00 40.00 1.00 40.00 500.00  20000.00ASP FOR PLANT MIX

0018 2286000000-N 840  4 EA  1930.82 7723.28 1500.00 6000.00 1200.00  4800.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  4 EA  1059.68 4238.72 600.00 2400.00 1000.00  4000.00FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  55 LF  110.25 6063.75 75.00 4125.00 45.00  2475.00SHOULDER BERM GUTTER

0021 3030000000-E 862  50 LF  15.00 750.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  1.00 5.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1400.00 5600.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1800.00 7200.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0025 3649000000-E 876  4 TON 660.91 2643.64 125.00 500.00 90.00  360.00RIP RAP, CLASS B

0026 3656000000-E 876  620 SY  3.02 1872.40 5.00 3100.00 5.00  3100.00GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  199 LF  4.50 895.50 6.95 1383.05 6.95  1383.05SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  4 EA  135.00 540.00 80.00 320.00 80.00  320.00SIGN ERECTION, TYPE D

0029 4102000000-N 904  2 EA  99.00 198.00 80.00 160.00 80.00  160.00SIGN ERECTION, TYPE E

0030 4108000000-N 904  1 EA  95.00 95.00 80.00 80.00 80.00  80.00SIGN ERECTION, TYPE F

0031 4155000000-N 907  11 EA  11.00 121.00 1.00 11.00 1.00  11.00DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  540 SF  5.85 3159.00 5.00 2700.00 5.00  2700.00WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  120 SF  5.75 690.00 5.00 600.00 5.00  600.00WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  112 LF  18.00 2016.00 16.00 1792.00 16.00  1792.00BARRICADES (TYPE III)

0035 4685000000-E 1205  1,250 LF  1.50 1875.00 1.25 1562.50 2.00  2500.00THERMO PVT MKG LINES 4"90

0036 4686000000-E 1205  1,250 LF  1.60 2000.00 1.35 1687.50 2.00  2500.00THERMO PVT MKG LINES 4"120

0037 6000000000-E 1605  1,165 LF  2.95 3436.75 2.00 2330.00 2.75  3203.75TEMPORARY SILT FENCE



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE  INC

MOORESVILLE,  NC GREENVILLE,  SC

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 8 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0038 6006000000-E 1610  150 TON 114.38 17157.00 75.00 11250.00 65.00  9750.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  5 TON 765.65 3828.25 75.00 375.00 155.00  775.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  165 TON 111.00 18315.00 50.00 8250.00 70.00  11550.00SEDIMENT CONTROL STONE

0041 6015000000-E 1615 1.5 ACR 1500.00 2250.00 1500.00 2250.00 2750.00  4125.00TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  3.00 300.00 5.00 500.00 6.00  600.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.5 TON 800.00 400.00 1800.00 900.00 1750.00  875.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  8.31 1662.00 10.00 2000.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   600 LF  4.00 2400.00 2.00 1200.00 2.50  1500.00SAFETY FENCE

0046 6030000000-E 1630  50 CY  72.40 3620.00 10.00 500.00 35.00  1750.00SILT EXCAVATION

0047 6036000000-E 1631  3,300 SY  3.00 9900.00 2.50 8250.00 2.25  7425.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   550 SY  7.00 3850.00 8.00 4400.00 8.00  4400.00COIR FIBER MAT

0049 6042000000-E 1632  570 LF  3.75 2137.50 6.50 3705.00 9.00  5130.001/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  1809.90 3619.80 1200.00 2400.00 880.00  1760.00SPECIAL STILLING BASINS

0051 6071012000-E SP   30 LF  203.13 6093.90 15.00 450.00 16.00  480.00COIR FIBER WATTLE

0052 6084000000-E 1660 1.6 ACR 2750.00 4400.00 4000.00 6400.00 3250.00  5200.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.8 ACR 760.00 608.00 500.00 400.00 250.00  200.00MOWING

0054 6090000000-E 1661  50 LB  3.00 150.00 10.00 500.00 6.00  300.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 800.00 200.00 1800.00 450.00 1600.00  400.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  3.00 150.00 15.00 750.00 5.00  250.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665  1 TON 800.00 800.00 1800.00 1800.00 2250.00  2250.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 85.00 850.00 100.00 1000.00 55.00  550.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  400.00 7200.00 50.00 900.00 350.00  6300.00RESPONSE FOR EROS CONTROL

0060 6132000000-N SP   4 EA  100.00 400.00 1625.00 6500.00 650.00  2600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 19814.33 32915.00  40000.00CM&R TEMP ACCESS ***********
(16+74.50 -L-)

0062 8035000000-N 402 Lump Sum 50675.97 100000.00  50000.00REMV EXIST STR **********
(16+74.50 -L-)

0063 8121000000-N 412 Lump Sum 9644.37 12000.00  20000.00UNCL STR EXCAV STA *****
(16+74.50 -L-)

0064 8182000000-E 420 72.6 CY  1304.01 94671.13 1200.00 87120.00 1000.00  72600.00CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 32273.38 10700.00  30000.00BRG APPR SLAB ***********
(16+74.50 -L-)

0066 8217000000-E 425  12,726 LB  1.25 15907.50 1.00 12726.00 2.00  25452.00REINF STEEL (BRIDGE)

0067 8364000000-E 450  860 LF  51.62 44393.20 51.00 43860.00 65.00  55900.00HP12X53 PILES

0068 8384200000-E 450  1,160 LF  82.37 95549.20 66.00 76560.00 85.00  98600.00HP14X73 GALV PILES

0069 8391000000-N 450  30 EA  106.22 3186.60 250.00 7500.00 150.00  4500.00STEEL PILE POINTS

0070 8392500000-E 450  296 LF  41.74 12355.04 145.00 42920.00 125.00  37000.00PREDRILLING FOR PILES

0071 8393000000-N 450  16 EA  301.89 4830.24 225.00 3600.00 150.00  2400.00PILE REDRIVES



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE  INC

MOORESVILLE,  NC GREENVILLE,  SC

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 9 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0072 8475000000-E 460 435.5 LF  130.07 56645.49 95.00 41372.50 135.00  58792.50TWO BAR METAL RAIL

0073 8517000000-E 460 450.5 LF  50.03 22538.52 66.50 29958.25 90.00  40545.001'-**"X*****"CONC PARAPET
(1-2" X 2'-9 1/2")

0074 8608000000-E 876  275 TON 79.76 21934.00 59.00 16225.00 65.00  17875.00RIP RAP II (2'-0")

0075 8622000000-E 876  300 SY  3.02 906.00 4.15 1245.00 4.00  1200.00GEOTEXTILE FOR DRAINAGE

0076 8657000000-N 430 Lump Sum 5315.65 10000.00  7500.00ELASTOMERIC BEARINGS

0077 8753100000-E 430  2,475 LF  180.82 447529.50 225.00 556875.00 225.00  556875.003'-0"X 2'-9" PRESTR BOX BEAM

0078 8860000000-N SP  Lump Sum 5000.00 600.00  4500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1430533.61 TOTAL 1464667.80 TOTAL  1508064.30CONTRACT TOTAL

 

    SUB-TOTAL 487363.49 SUB-TOTAL 378491.05 SUB-TOTAL  384324.80ROADWAY ITEMS

    SUB-TOTAL 943170.12 SUB-TOTAL 1086176.75 SUB-TOTAL  1123739.50STRUCTURE ITEMS



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE,  NC  

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 10 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77000.00 90000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 11000.00 8000.00  BRG APP SUB REG TIER**
(16+74.50 -L-)

0003 0043000000-N 226 Lump Sum 45195.00 82777.00  GRADING

0004 0050000000-E 226  1 ACR 1500.00 1500.00 85.00 85.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  5.00 1000.00 15.00 3000.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  10.00 2000.00 14.00 2800.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  5.00 2000.00 1.00 400.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  13 TON 75.00 975.00 24.00 312.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  10.00 400.00 3.65 146.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  116 LF  55.00 6380.00 33.15 3845.40  15" DRAINAGE PIPE

0011 0335850000-E 305  8 EA  425.00 3400.00 260.00 2080.00  **" DRAINAGE PIPE ELBOW
(15")

0012 1099500000-E 505  100 CY  18.00 1800.00 29.00 2900.00  SHALLOW UNDERCUT

0013 1099700000-E 505  200 TON 45.00 9000.00 22.00 4400.00  CLASS IV SUBGRD STABILIZATION

0014 1330000000-E 607  250 SY  18.50 4625.00 6.05 1512.50  INCIDENTAL MILLING

0015 1489000000-E 610  475 TON 89.00 42275.00 89.00 42275.00  ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  275 TON 119.00 32725.00 119.00 32725.00  ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  40 TON 1.00 40.00 1.00 40.00  ASP FOR PLANT MIX

0018 2286000000-N 840  4 EA  1500.00 6000.00 1360.00 5440.00  MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  4 EA  600.00 2400.00 350.00 1400.00  FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  55 LF  75.00 4125.00 100.00 5500.00  SHOULDER BERM GUTTER

0021 3030000000-E 862  50 LF  16.00 800.00 15.00 750.00  STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00  ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1450.00 5800.00 1400.00 5600.00  GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1900.00 7600.00 1800.00 7200.00  GR ANCHOR TYPE 350

0025 3649000000-E 876  4 TON 140.00 560.00 85.00 340.00  RIP RAP, CLASS B

0026 3656000000-E 876  620 SY  5.00 3100.00 2.00 1240.00  GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  199 LF  6.95 1383.05 5.00 995.00  SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  4 EA  80.00 320.00 150.00 600.00  SIGN ERECTION, TYPE D

0029 4102000000-N 904  2 EA  80.00 160.00 100.00 200.00  SIGN ERECTION, TYPE E

0030 4108000000-N 904  1 EA  80.00 80.00 100.00 100.00  SIGN ERECTION, TYPE F

0031 4155000000-N 907  11 EA  1.00 11.00 11.00 121.00  DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  540 SF  5.00 2700.00 10.00 5400.00  WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  120 SF  6.00 720.00 10.00 1200.00  WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  112 LF  26.00 2912.00 20.00 2240.00  BARRICADES (TYPE III)

0035 4685000000-E 1205  1,250 LF  2.00 2500.00 1.25 1562.50  THERMO PVT MKG LINES 4"90

0036 4686000000-E 1205  1,250 LF  2.00 2500.00 1.35 1687.50  THERMO PVT MKG LINES 4"120

0037 6000000000-E 1605  1,165 LF  3.00 3495.00 1.80 2097.00  TEMPORARY SILT FENCE



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE,  NC  

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 11 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0038 6006000000-E 1610  150 TON 65.00 9750.00 22.00 3300.00  EROS CONTRL STONE CL A

0039 6009000000-E 1610  5 TON 127.00 635.00 72.10 360.50  EROS CONTRL STONE CL B

0040 6012000000-E 1610  165 TON 67.00 11055.00 19.00 3135.00  SEDIMENT CONTROL STONE

0041 6015000000-E 1615 1.5 ACR 1500.00 2250.00 900.00 1350.00  TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  5.00 500.00 2.30 230.00  SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.5 TON 1800.00 900.00 880.00 440.00  FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  10.00 2000.00 6.00 1200.00  TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   600 LF  3.00 1800.00 1.60 960.00  SAFETY FENCE

0046 6030000000-E 1630  50 CY  50.00 2500.00 6.00 300.00  SILT EXCAVATION

0047 6036000000-E 1631  3,300 SY  2.50 8250.00 1.00 3300.00  MATTING FOR EROS CONTROL

0048 6037000000-E SP   550 SY  8.00 4400.00 3.00 1650.00  COIR FIBER MAT

0049 6042000000-E 1632  570 LF  5.00 2850.00 2.00 1140.00  1/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  650.00 1300.00 1000.00 2000.00  SPECIAL STILLING BASINS

0051 6071012000-E SP   30 LF  15.00 450.00 6.00 180.00  COIR FIBER WATTLE

0052 6084000000-E 1660 1.6 ACR 4000.00 6400.00 1700.00 2720.00  SEEDING AND MULCHING

0053 6087000000-E 1660 0.8 ACR 500.00 400.00 75.00 60.00  MOWING

0054 6090000000-E 1661  50 LB  10.00 500.00 3.50 175.00  SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 1800.00 450.00 1100.00 275.00  FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  15.00 750.00 2.30 115.00  SEED FOR SUPP SEEDING

0057 6108000000-E 1665  1 TON 1800.00 1800.00 880.00 880.00  FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 100.00 1000.00 18.00 180.00  SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  300.00 5400.00 1.00 18.00  RESPONSE FOR EROS CONTROL

0060 6132000000-N SP   4 EA  1604.70 6418.80 2500.00 10000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 70000.00 80000.00  CM&R TEMP ACCESS ***********
(16+74.50 -L-)

0062 8035000000-N 402 Lump Sum 60000.00 150000.00  REMV EXIST STR **********
(16+74.50 -L-)

0063 8121000000-N 412 Lump Sum 15000.00 30000.00  UNCL STR EXCAV STA *****
(16+74.50 -L-)

0064 8182000000-E 420 72.6 CY  1030.00 74778.00 900.00 65340.00  CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 27000.00 20000.00  BRG APPR SLAB ***********
(16+74.50 -L-)

0066 8217000000-E 425  12,726 LB  1.35 17180.10 1.00 12726.00  REINF STEEL (BRIDGE)

0067 8364000000-E 450  860 LF  52.00 44720.00 60.00 51600.00  HP12X53 PILES

0068 8384200000-E 450  1,160 LF  83.00 96280.00 100.00 116000.00  HP14X73 GALV PILES

0069 8391000000-N 450  30 EA  165.00 4950.00 200.00 6000.00  STEEL PILE POINTS

0070 8392500000-E 450  296 LF  140.00 41440.00 400.00 118400.00  PREDRILLING FOR PILES

0071 8393000000-N 450  16 EA  340.00 5440.00 200.00 3200.00  PILE REDRIVES



BRIDGE #8 OVER DROWNING CREEK ON SR-1412/SR-1203 (TURNPIKE ROAD)

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE,  NC  

JUL 05, 2016 08:40 AM HOKE, SCOTLAND 2:00 PM 12 /  12 011

40158.3.1 JUN 21 2016 C203750

TIP NO 0.118 MIB-4967

FED AID NO BRZ-1203(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

0072 8475000000-E 460 435.5 LF  99.00 43114.50 120.00 52260.00  TWO BAR METAL RAIL

0073 8517000000-E 460 450.5 LF  67.00 30183.50 70.00 31535.00  1'-**"X*****"CONC PARAPET
(1-2" X 2'-9 1/2")

0074 8608000000-E 876  275 TON 1.00 275.00 50.00 13750.00  RIP RAP II (2'-0")

0075 8622000000-E 876  300 SY  5.50 1650.00 4.00 1200.00  GEOTEXTILE FOR DRAINAGE

0076 8657000000-N 430 Lump Sum 10000.00 12500.00  ELASTOMERIC BEARINGS

0077 8753100000-E 430  2,475 LF  265.00 655875.00 225.00 556875.00  3'-0"X 2'-9" PRESTR BOX BEAM

0078 8860000000-N SP  Lump Sum 775.00 2000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1558955.95 TOTAL 1678330.40  CONTRACT TOTAL

 

    SUB-TOTAL 360294.85 SUB-TOTAL 354944.40  ROADWAY ITEMS

    SUB-TOTAL 1198661.10 SUB-TOTAL 1323386.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1150576.45   DELLINGER, INC.

     2  1226650.00   SANFORD CONTRACTORS, INC.

     3  1319970.70   SMITH-ROWE, LLC

     4  1375312.69   S. T. WOOTEN CORPORATION

     5  1388068.05   THE TARA GROUP OF LUMBERTON INC

     6  1402706.45   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     7  1430533.61   CAROLINA BRIDGE CO., INC.

     8  1464667.80   DANE CONSTRUCTION, INC.

     9  1508064.30   PALMETTO INFRASTRUCTURE  INC

     10  1558955.95   HRI INC DBA HRI BRIDGE COMPANY

     11  1678330.40   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



NC-211 FROM BRIDGE #4 TO ROBESON COUNTY LINE AND 5 SECTIONS OF SECONDARY ROADS.

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 05, 2016 08:40 AM HOKE 2:00 PM 1 /  1 012

2016CPT.08.16.10471,  2016CPT.08.16.20471 JUN 21 2016 C203879

TIP NO 11.422 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64300.00 91600.00  MOBILIZATION

0002 0106000000-E 230  1,661 CY  34.00 56474.00 38.60 64114.60  BORROW EXCAVATION

0003 1220000000-E 545  995 TON 18.00 17910.00 33.50 33332.50  INCIDENTAL STONE BASE

0004 1245000000-E SP  22.92 SMI 1900.00 43548.00 2218.00 50836.56  SHOULDER RECONSTRUCTION

0005 1330000000-E 607  2,183 SY  15.00 32745.00 15.50 33836.50  INCIDENTAL MILLING

0006 1489000000-E 610  805 TON 45.32 36482.60 67.00 53935.00  ASP CONC BASE CRS B25.0B

0007 1498000000-E 610  585 TON 50.60 29601.00 43.00 25155.00  ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  6,270 TON 35.14 220327.80 41.60 260832.00  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  9,530 TON 40.12 382343.60 40.00 381200.00  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,077 TON 350.00 376950.00 320.00 344640.00  ASP FOR PLANT MIX

0011 1704000000-E SP   2,095 TON 150.00 314250.00 145.00 303775.00  PATCHING EXIST PAVEMENT

0012 2830000000-N 858  1 EA  750.00 750.00 867.00 867.00  ADJ MANHOLES

0013 2845000000-N 858  5 EA  750.00 3750.00 405.00 2025.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   1,283 SF  5.60 7184.80 5.50 7056.50  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 10400.00 46940.00  TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  120,637 LF  0.49 59112.13 0.49 59112.13  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  92,108 LF  0.58 53422.64 0.58 53422.64  THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  437 LF  3.00 1311.00 3.00 1311.00  THERMO PVT MKG LINES 8"90 MILS

0019 4710000000-E 1205  160 LF  9.00 1440.00 9.00 1440.00  24"WIDE THERMO 120 MILS

0020 4725000000-E 1205  16 EA  100.00 1600.00 100.00 1600.00  THERMO PVT SYMBOL 90MILS

0021 4900000000-N 1251  325 EA  4.50 1462.50 4.50 1462.50  PERM RAISED PVMT MARKERS

0022 6000000000-E 1605  1,155 LF  0.01 11.55 2.50 2887.50  TEMPORARY SILT FENCE

0023 6071010000-E SP   190 LF  0.01 1.90 7.00 1330.00  WATTLE

0024 6084000000-E 1660 16.56 ACR 0.01 0.17 600.00 9936.00  SEEDING AND MULCHING

 

    TOTAL 1715378.69 TOTAL 1832647.43  CONTRACT TOTAL

 

    SUB-TOTAL 1715378.69 SUB-TOTAL 1832647.43  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1715378.69   JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.

     2  1832647.43   BARNHILL CONTRACTING COMPANY



1 SECTION OF US-64, 2 SECTIONS OF US-421, 3 SECTIONS OF NC-87, AND 18 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

  

JUL 05, 2016 08:40 AM CHATHAM 2:00 PM 1 /  2 013

2016CPT.08.17.10191,  2016CPT.08.17.20191 JUN 21 2016 C203882

TIP NO 42.313 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00 149634.29  MOBILIZATION

0002 0106000000-E 230  114 CY  45.55 5192.70 18.00 2052.00  BORROW EXCAVATION

0003 0255000000-E SP   21,806 TON 15.70 342354.20 18.00 392508.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 0318000000-E 300  40 TON 35.60 1424.00 26.00 1040.00  FND CONDIT MATL MINOR STRS

0005 0320000000-E 300  125 SY  4.90 612.50 5.50 687.50  FND CONDIT GEOTEXTILE

0006 0343000000-E 310  320 LF  76.00 24320.00 40.00 12800.00  15" SIDE DRAIN PIPE

0007 0344000000-E 310  38 LF  81.65 3102.70 55.00 2090.00  18" SIDE DRAIN PIPE

0008 1220000000-E 545  200 TON 44.95 8990.00 22.50 4500.00  INCIDENTAL STONE BASE

0009 1243000000-E SP  6.25 SMI 13708.85 85680.31 5000.00 31250.00  SHOULDER CONSTRUCTION

0010 1245000000-E SP  78.23 SMI 2537.20 198485.16 1500.00 117345.00  SHOULDER RECONSTRUCTION

0011 1297000000-E 607  19,000 SY  1.20 22800.00 1.55 29450.00  MILL ASP PVMT *****" DTH
(1")

0012 1297000000-E 607  153,222 SY  1.30 199188.60 1.45 222171.90  MILL ASP PVMT *****" DTH
(1-1/2")

0013 1297000000-E 607  955 SY  3.25 3103.75 4.95 4727.25  MILL ASP PVMT *****" DTH
(1-1/4")

0014 1330000000-E 607  9,523 SY  3.50 33330.50 4.50 42853.50  INCIDENTAL MILLING

0015 1489000000-E 610  2,855 TON 40.00 114200.00 40.00 114200.00  ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  1,430 TON 34.00 48620.00 35.00 50050.00  ASP CONC INTR CRS I19.0B

0017 1519000000-E 610  24,815 TON 35.00 868525.00 37.50 930562.50  ASP CONC SURF CRS S9.5B

0018 1520000000-E SP   1,300 TON 44.00 57200.00 38.00 49400.00  ASP CONC SURF CRS S9.5B LEVEL

0019 1523000000-E 610  25,695 TON 36.00 925020.00 38.25 982833.75  ASP CONC SURF CRS S9.5C

0020 1525000000-E 610  14,905 TON 38.00 566390.00 39.00 581295.00  ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  4,280 TON 325.00 1391000.00 380.00 1626400.00  ASP FOR PLANT MIX

0022 1704000000-E SP   14,067 TON 89.20 1254776.40 97.00 1364499.00  PATCHING EXIST PAVEMENT

0023 1775500000-E SP   194,750 SY  0.65 126587.50 0.50 97375.00  AST, MAT COAT, #*** STONE
(67)

0024 1838000000-E SP   68,195 GAL 1.40 95473.00 1.50 102292.50  EMULSION FOR AST

0025 1840000000-E 665  48,818 LF  0.12 5858.16 0.06 2929.08  MILLED RUMBLE STRIPS

0026 2612000000-E 848  380 SY  52.00 19760.00 52.00 19760.00  6" CONCRETE DRIVEWAY

0027 2815000000-N 858  1 EA  500.00 500.00 500.00 500.00  ADJ DROP INLETS

0028 2830000000-N 858  4 EA  500.00 2000.00 500.00 2000.00  ADJ MANHOLES

0029 2845000000-N 858  12 EA  500.00 6000.00 500.00 6000.00  ADJ METER OR VALVE BOXES

0030 4413000000-E SP   4,360 SF  6.20 27032.00 6.20 27032.00  WORK ZONE ADV/GEN WARN SIGN

0031 4457000000-N SP  Lump Sum 82440.00 12000.00  TEMP TRAFFIC CONTROL (SP)

0032 4685000000-E 1205  497,093 LF  0.43 213749.99 0.43 213749.99  THERMO PVT MKG LINES 4"90

0033 4686000000-E 1205  389,334 LF  0.59 229707.06 0.59 229707.06  THERMO PVT MKG LINES 4"120

0034 4695000000-E 1205  10,610 LF  0.85 9018.50 0.85 9018.50  THERMO PVT MKG LINES 8"90 MILS

0035 4700000000-E 1205  2,210 LF  1.00 2210.00 1.00 2210.00  12"WIDE THERMO 90 MILS

0036 4705000000-E 1205  100 LF  10.00 1000.00 10.00 1000.00  THERMO LINES 16" 120MILS



1 SECTION OF US-64, 2 SECTIONS OF US-421, 3 SECTIONS OF NC-87, AND 18 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

  

JUL 05, 2016 08:40 AM CHATHAM 2:00 PM 2 /  2 013

2016CPT.08.17.10191,  2016CPT.08.17.20191 JUN 21 2016 C203882

TIP NO 42.313 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4710000000-E 1205  910 LF  10.00 9100.00 10.00 9100.00  24"WIDE THERMO 120 MILS

0038 4721000000-E 1205  28 EA  75.00 2100.00 75.00 2100.00  THERMO PVT MKG CHARACTER 120

0039 4725000000-E 1205  191 EA  85.00 16235.00 85.00 16235.00  THERMO PVT SYMBOL 90MILS

0040 4810000000-E 1205  190,455 LF  0.10 19045.50 0.10 19045.50  PAINT PVMT MARKINGS 4"

0041 4820000000-E 1205  12,160 LF  0.25 3040.00 0.25 3040.00  PAINT PVMT MARKINGS 8"

0042 4835000000-E 1205  510 LF  3.00 1530.00 3.00 1530.00  PAINT PVT MKG LINES 24"

0043 4845000000-N 1205  24 EA  20.00 480.00 20.00 480.00  PAINT PVT MKG SYMBOL

0044 4900000000-N 1251  972 EA  6.00 5832.00 6.00 5832.00  PERM RAISED PVMT MARKERS

0045 4905000000-N 1253  2,261 EA  28.00 63308.00 28.00 63308.00  SNOWPLB PVMT MRKER

0046 5255000000-N 1413 Lump Sum 16250.00 7600.00  PORTABLE LIGHTING

0047 6000000000-E 1605  178 LF  4.00 712.00 3.00 534.00  TEMPORARY SILT FENCE

0048 6071010000-E SP   148 LF  12.00 1776.00 5.00 740.00  WATTLE

0049 6084000000-E 1660 0.67 ACR 10000.00 6700.00 5300.00 3551.00  SEEDING AND MULCHING

0050 7444000000-E 1725  975 LF  5.25 5118.75 5.24 5109.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 7476879.28 TOTAL 7576128.32  CONTRACT TOTAL

 

    SUB-TOTAL 7476879.28 SUB-TOTAL 7576128.32  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7476879.28   S. T. WOOTEN CORPORATION

     2  7576128.32   RILEY PAVING INC



1 SECTION OF US-1, 1 SECTION OF NC-42, AND 6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

  

JUL 05, 2016 08:40 AM LEE 2:00 PM 1 /  1 014

2016CPT.08.18.10531,  2016CPT.08.18.20531 JUN 21 2016 C203880

TIP NO 18.057 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 46000.00  MOBILIZATION

0002 0106000000-E 230  2,739 CY  28.00 76692.00 18.00 49302.00  BORROW EXCAVATION

0003 1220000000-E 545  1,180 TON 40.70 48026.00 24.00 28320.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  37.36 SMI 2542.00 94969.12 1500.00 56040.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  17,305 SY  1.70 29418.50 1.85 32014.25  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  2,341 SY  4.85 11353.85 6.75 15801.75  INCIDENTAL MILLING

0007 1519000000-E 610  7,800 TON 32.75 255450.00 35.90 280020.00  ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  2,415 TON 37.05 89475.75 38.20 92253.00  ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  13,735 TON 33.70 462869.50 36.25 497893.75  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,530 TON 325.00 497250.00 380.00 581400.00  ASP FOR PLANT MIX

0011 1704000000-E SP   7,014 TON 91.30 640378.20 90.00 631260.00  PATCHING EXIST PAVEMENT

0012 2830000000-N 858  1 EA  1000.00 1000.00 800.00 800.00  ADJ MANHOLES

0013 4413000000-E SP   2,265 SF  6.30 14269.50 6.20 14043.00  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 30000.00 10000.00  TEMP TRAFFIC CONTROL (SP)

0015 4510000000-N SP   120 HR  60.00 7200.00 35.00 4200.00  LAW ENFORCEMENT

0016 4685000000-E 1205  196,929 LF  0.45 88618.05 0.45 88618.05  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  150,495 LF  0.52 78257.40 0.52 78257.40  THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  471 LF  2.00 942.00 2.00 942.00  THERMO PVT MKG LINES 8"90 MILS

0019 4710000000-E 1205  460 LF  6.00 2760.00 6.00 2760.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  55 EA  100.00 5500.00 100.00 5500.00  THERMO PVT SYMBOL 90MILS

0022 4900000000-N 1251  552 EA  4.50 2484.00 4.50 2484.00  PERM RAISED PVMT MARKERS

0023 4905000000-N 1253  285 EA  27.00 7695.00 27.00 7695.00  SNOWPLB PVMT MRKER

0024 5255000000-N 1413 Lump Sum 9675.00 7000.00  PORTABLE LIGHTING

0025 6000000000-E 1605  1,866 LF  0.01 18.66 2.50 4665.00  TEMPORARY SILT FENCE

0026 6071010000-E SP   330 LF  0.01 3.30 3.00 990.00  WATTLE

0027 6084000000-E 1660 27.13 ACR 0.01 0.27 2194.00 59523.22  SEEDING AND MULCHING

0028 7444000000-E 1725  1,015 LF  4.98 5054.70 4.98 5054.70  INDUCTIVE LOOP SAWCUT

 

    TOTAL 2585160.80 TOTAL 2603637.12  CONTRACT TOTAL

 

    SUB-TOTAL 2585160.80 SUB-TOTAL 2603637.12  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2585160.80   S. T. WOOTEN CORPORATION

     2  2603637.12   RILEY PAVING INC



1 SECTION OF US-401 AND 3 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 05, 2016 08:40 AM SCOTLAND 2:00 PM 1 /  1 015

2016CPT.08.19.10831,  2016CPT.08.19.20831 JUN 21 2016 C203881

TIP NO 12.110 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 81000.00  MOBILIZATION

0002 0255000000-E SP   2,494 TON 14.00 34916.00 16.00 39904.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  17.58 SMI 1400.00 24612.00 2000.00 35160.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  61,880 SY  1.45 89726.00 1.80 111384.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  400 SY  30.00 12000.00 35.00 14000.00  INCIDENTAL MILLING

0006 1519000000-E 610  5,720 TON 54.50 311740.00 40.00 228800.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  10,570 TON 57.00 602490.00 40.00 422800.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,052 TON 0.01 10.52 325.00 341900.00  ASP FOR PLANT MIX

0009 1704000000-E SP   63 TON 315.00 19845.00 280.00 17640.00  PATCHING EXIST PAVEMENT

0010 1814500000-E SP   37,055 SY  1.45 53729.75 1.45 53729.75  AST, SINGLE SEAL

0011 1838000000-E SP   12,970 GAL 1.60 20752.00 1.60 20752.00  EMULSION FOR AST

0012 4413000000-E SP   1,336 SF  6.50 8684.00 6.95 9285.20  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 12500.00 60200.00  TEMP TRAFFIC CONTROL (SP)

0014 4510000000-N SP   40 HR  45.00 1800.00 40.00 1600.00  LAW ENFORCEMENT

0015 4685000000-E 1205  183,133 LF  0.48 87903.84 0.43 78747.19  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  117,012 LF  0.55 64356.60 0.59 69037.08  THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  765 LF  2.00 1530.00 2.00 1530.00  THERMO PVT MKG LINES 8"90 MILS

0018 4700000000-E 1205  306 LF  3.00 918.00 4.00 1224.00  12"WIDE THERMO 90 MILS

0019 4705000000-E 1205  200 LF  5.00 1000.00 9.25 1850.00  THERMO LINES 16" 120MILS

0020 4710000000-E 1205  325 LF  6.00 1950.00 10.50 3412.50  24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  16 EA  100.00 1600.00 100.00 1600.00  THERMO PVT SYMBOL 90MILS

0023 4810000000-E 1205  29,969 LF  0.15 4495.35 0.20 5993.80  PAINT PVMT MARKINGS 4"

0024 4900000000-N 1251  606 EA  4.50 2727.00 6.00 3636.00  PERM RAISED PVMT MARKERS

0025 4905000000-N 1253  395 EA  26.50 10467.50 30.00 11850.00  SNOWPLB PVMT MRKER

0026 7444000000-E 1725  1,240 LF  4.98 6175.20 4.98 6175.20  INDUCTIVE LOOP SAWCUT

 

    TOTAL 1446728.76 TOTAL 1624010.72  CONTRACT TOTAL

 

    SUB-TOTAL 1446728.76 SUB-TOTAL 1624010.72  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1446728.76   HUDSON PAVING, INC.

     2  1624010.72   BARNHILL CONTRACTING COMPANY



2 SECTIONS OF US-29, 4 SECTIONS OF NC-160, 1 SECTION OF NC-115 & NC-27, AND 17 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE CONSTRUCTION, INC.

CHESHIRE,  CT CHARLOTTE,  NC

JUL 05, 2016 08:40 AM MECKLENBURG 2:00 PM 1 /  2 016

2016CPT.10.21.10601.1,  2016CPT.10.21.10601.2,  2016CPT.10.21.10601.3,  2016CPT.10.21.10601.4,  2016CPT.10.21.10601.5,  2016CPT.10.21.10601.6,  2016CPT.10.21.20601.1,
2016CPT.10.21.20601.10,  2016CPT.10.21.20601.11,  2016CPT.10.21.20601.12,  2016CPT.10.21.20601.13,  2016CPT.10.21.20601.14,  2016CPT.10.21.20601.2,
2016CPT.10.21.20601.3,  2016CPT.10.21.20601.4,  2016CPT.10.21.20601.5,  2016CPT.10.21.20601.6,  2016CPT.10.21.20601.7,  2016CPT.10.21.20601.8,  2016CPT.10.21.20601.9

JUN 21 2016 C203884

TIP NO 26.720 MI

FED AID NO STATE FUNDED

MILLING, RESURF, FULL DEPTH RECLAMATION AND SHLD RECONST.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00 275000.00  265000.00MOBILIZATION

0002 0106000000-E 230  2,877 CY  40.00 115080.00 34.25 98537.25 40.00  115080.00BORROW EXCAVATION

0003 0241000000-E SP   39,102 SY  3.60 140767.20 3.35 130991.70 3.35  130991.70GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  1,200 TON 160.00 192000.00 156.50 187800.00 156.50  187800.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  935 TON 40.00 37400.00 65.00 60775.00 39.00  36465.00INCIDENTAL STONE BASE

0006 1245000000-E SP  33.25 SMI 3300.00 109725.00 2800.00 93100.00 3600.00  119700.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  138,376 SY  1.50 207564.00 1.95 269833.20 2.35  325183.60MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  23,789 SY  2.00 47578.00 2.75 65419.75 2.40  57093.60MILL ASP PVMT *****" DTH
(2")

0009 1308000000-E 607  4,100 SY  4.00 16400.00 3.70 15170.00 7.65  31365.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  11,400 SY  4.00 45600.00 3.10 35340.00 7.65  87210.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  4,180 SY  8.50 35530.00 7.00 29260.00 10.00  41800.00INCIDENTAL MILLING

0012 1498000000-E 610  1,996 TON 44.75 89321.00 44.45 88722.20 45.00  89820.00ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  32,044 TON 42.70 1368278.80 42.35 1357063.40 45.00  1441980.00ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   2,765 TON 45.70 126360.50 46.40 128296.00 47.00  129955.00ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  18,475 TON 42.70 788882.50 37.35 690041.25 45.00  831375.00ASP CONC SURF CRS S9.5C

0016 1524000000-E SP   1,100 TON 45.70 50270.00 44.75 49225.00 46.00  50600.00ASP CONC SURF CRS S9.5C LEVEL

0017 1525000000-E 610  1,955 TON 45.25 88463.75 50.75 99216.25 50.00  97750.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  3,492 TON 360.00 1257120.00 325.00 1134900.00 340.00  1187280.00ASP FOR PLANT MIX

0019 1704000000-E SP   9,086 TON 100.00 908600.00 100.00 908600.00 95.00  863170.00PATCHING EXIST PAVEMENT

0020 1775500000-E SP   95,350 SY  1.15 109652.50 0.95 90582.50 1.10  104885.00AST, MAT COAT, #*** STONE
(67)

0021 1775500000-E SP   35,229 SY  0.80 28183.20 0.95 33467.55 0.80  28183.20AST, MAT COAT, #*** STONE
(78M)

0022 1836500000-E SP   42,594 SY  3.00 127782.00 2.85 121392.90 2.85  121392.90AST, TRIPLE SEAL

0023 1838000000-E SP   73,670 GAL 1.75 128922.50 1.70 125239.00 1.60  117872.00EMULSION FOR AST

0024 1891000000-E SP   18,500 SY  4.00 74000.00 3.70 68450.00 3.85  71225.00GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0025 2600000000-N SP   37 EA  550.00 20350.00 690.00 25530.00 685.00  25345.00RETROFIT EXT CURB RAMP

0026 2612000000-E 848  1,055 SY  90.00 94950.00 100.00 105500.00 95.00  100225.006" CONCRETE DRIVEWAY

0027 2800000000-N 858  8 EA  1600.00 12800.00 710.00 5680.00 1550.00  12400.00ADJ CATCH BASINS

0028 2830000000-N 858  103 EA  575.00 59225.00 710.00 73130.00 775.00  79825.00ADJ MANHOLES

0029 2845000000-N 858  71 EA  400.00 28400.00 700.00 49700.00 755.00  53605.00ADJ METER OR VALVE BOXES

0030 4413000000-E SP   2,300 SF  8.50 19550.00 7.00 16100.00 7.00  16100.00WORK ZONE ADV/GEN WARN SIGN

0031 4457000000-N SP  Lump Sum 191000.00 265000.00  200000.00TEMP TRAFFIC CONTROL (SP)

0032 4510000000-N SP   440 HR  40.00 17600.00 60.00 26400.00 40.00  17600.00LAW ENFORCEMENT

0033 4685000000-E 1205  212,578 LF  0.57 121169.46 0.62 131798.36 0.55  116917.90THERMO PVT MKG LINES 4"90

0034 4686000000-E 1205  291,934 LF  0.63 183918.42 0.77 224789.18 0.60  175160.40THERMO PVT MKG LINES 4"120



2 SECTIONS OF US-29, 4 SECTIONS OF NC-160, 1 SECTION OF NC-115 & NC-27, AND 17 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE CONSTRUCTION, INC.

CHESHIRE,  CT CHARLOTTE,  NC

JUL 05, 2016 08:40 AM MECKLENBURG 2:00 PM 2 /  2 016

2016CPT.10.21.10601.1,  2016CPT.10.21.10601.2,  2016CPT.10.21.10601.3,  2016CPT.10.21.10601.4,  2016CPT.10.21.10601.5,  2016CPT.10.21.10601.6,  2016CPT.10.21.20601.1,
2016CPT.10.21.20601.10,  2016CPT.10.21.20601.11,  2016CPT.10.21.20601.12,  2016CPT.10.21.20601.13,  2016CPT.10.21.20601.14,  2016CPT.10.21.20601.2,
2016CPT.10.21.20601.3,  2016CPT.10.21.20601.4,  2016CPT.10.21.20601.5,  2016CPT.10.21.20601.6,  2016CPT.10.21.20601.7,  2016CPT.10.21.20601.8,  2016CPT.10.21.20601.9

JUN 21 2016 C203884

TIP NO 26.720 MI

FED AID NO STATE FUNDED

MILLING, RESURF, FULL DEPTH RECLAMATION AND SHLD RECONST.

0035 4695000000-E 1205  4,628 LF  1.60 7404.80 2.25 10413.00 1.50  6942.00THERMO PVT MKG LINES 8"90 MILS

0036 4697000000-E 1205  7,629 LF  1.70 12969.30 2.50 19072.50 1.60  12206.40THERMO PVT MKG LINE 8"120 MILS

0037 4705000000-E 1205  350 LF  5.25 1837.50 12.00 4200.00 5.00  1750.00THERMO LINES 16" 120MILS

0038 4710000000-E 1205  1,741 LF  6.75 11751.75 8.50 14798.50 6.50  11316.5024"WIDE THERMO 120 MILS

0039 4721000000-E 1205  80 EA  160.00 12800.00 150.00 12000.00 150.00  12000.00THERMO PVT MKG CHARACTER 120

0040 4725000000-E 1205  254 EA  160.00 40640.00 120.00 30480.00 155.00  39370.00THERMO PVT SYMBOL 90MILS

0041 4726110000-E 1205  50 EA  300.00 15000.00 300.00 15000.00 300.00  15000.00HIP THERMO PVT SYMBOL 90 MILS

0042 4770000000-E 1205  1,060 LF  3.15 3339.00 5.80 6148.00 3.00  3180.004" COLD APPL PLSTIC LINES TYPE **
(III)

0043 4810000000-E 1205  109,683 LF  0.17 18646.11 0.36 39485.88 0.15  16452.45PAINT PVMT MARKINGS 4"

0044 4820000000-E 1205  100 LF  1.05 105.00 2.50 250.00 1.00  100.00PAINT PVMT MARKINGS 8"

0045 4835000000-E 1205  592 LF  3.15 1864.80 2.75 1628.00 3.00  1776.00PAINT PVT MKG LINES 24"

0046 4845000000-N 1205  51 EA  80.00 4080.00 100.00 5100.00 75.00  3825.00PAINT PVT MKG SYMBOL

0047 4900000000-N 1251  3,609 EA  5.25 18947.25 11.65 42044.85 5.25  18947.25PERM RAISED PVMT MARKERS

0048 5255000000-N 1413 Lump Sum 15000.00 20000.00  17000.00PORTABLE LIGHTING

0049 6000000000-E 1605  3,721 LF  3.00 11163.00 3.50 13023.50 2.00  7442.00TEMPORARY SILT FENCE

0050 6009000000-E 1610  498 TON 40.00 19920.00 50.00 24900.00 40.00  19920.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  251 TON 40.00 10040.00 50.00 12550.00 40.00  10040.00SEDIMENT CONTROL STONE

0052 6071010000-E SP   855 LF  6.00 5130.00 6.50 5557.50 6.50  5557.50WATTLE

0053 6071020000-E SP   25 LB  70.00 1750.00 15.00 375.00 8.50  212.50POLYACRYLAMIDE (PAM)

 

    TOTAL 7229832.34 TOTAL 7357077.22 TOTAL  7533392.90CONTRACT TOTAL

 

    SUB-TOTAL 7229832.34 SUB-TOTAL 7357077.22 SUB-TOTAL  7533392.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7229832.34   BLYTHE BROTHERS ASPHALT CO LLC

     2  7357077.22   THE LANE CONSTRUCTION CORPORATION

     3  7533392.90   BLYTHE CONSTRUCTION, INC.



2 SECTIONS OF NC-16 & NC-51, 11 SECTIONS OF SECONDARY ROADS, AND 1 REST AREA.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

JUL 05, 2016 08:40 AM MECKLENBURG 2:00 PM 1 /  2 017

2016CPT.10.22.10601.1,  2016CPT.10.22.10601.2,  2016CPT.10.22.10601.3,  2016CPT.10.22.10601.4,  2016CPT.10.22.10601.5,  2016CPT.10.22.20601.1,  2016CPT.10.22.20601.2,
2016CPT.10.22.20601.3,  2016CPT.10.22.20601.4,  2016CPT.10.22.20601.5,  2016CPT.10.22.20601.6

JUN 21 2016 C203886

TIP NO 18.110 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 215000.00 340000.00  MOBILIZATION

0002 0106000000-E 230  1,183 CY  38.35 45368.05 53.00 62699.00  BORROW EXCAVATION

0003 1220000000-E 545  250 TON 60.00 15000.00 50.00 12500.00  INCIDENTAL STONE BASE

0004 1243000000-E SP  0.06 SMI 40000.00 2400.00 30000.00 1800.00  SHOULDER CONSTRUCTION

0005 1245000000-E SP  10.63 SMI 4200.00 44646.00 4600.00 48898.00  SHOULDER RECONSTRUCTION

0006 1297000000-E 607  312,487 SY  2.00 624974.00 2.26 706220.62  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  20,680 SY  2.75 56870.00 2.08 43014.40  MILL ASP PVMT *****" DTH
(2")

0008 1297000000-E 607  9,000 SY  4.29 38610.00 2.76 24840.00  MILL ASP PVMT *****" DTH
(4")

0009 1308000000-E 607  2,735 SY  3.75 10256.25 9.06 24779.10  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  910 SY  8.65 7871.50 12.00 10920.00  INCIDENTAL MILLING

0011 1491000000-E 610  50 TON 100.00 5000.00 225.00 11250.00  ASP CONC BASE CRS B25.0C

0012 1503000000-E 610  4,984 TON 42.75 213066.00 47.00 234248.00  ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  28,529 TON 40.20 1146865.80 48.00 1369392.00  ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  18,722 TON 39.60 741391.20 51.00 954822.00  ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   1,342 TON 45.20 60658.40 53.00 71126.00  ASP CONC SURF CRS S9.5C LEVEL

0016 1525000000-E 610  1,536 TON 48.50 74496.00 57.00 87552.00  ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  3,250 TON 323.00 1049750.00 344.00 1118000.00  ASP FOR PLANT MIX

0018 1704000000-E SP   7,040 TON 100.00 704000.00 95.00 668800.00  PATCHING EXIST PAVEMENT

0019 2600000000-N SP   75 EA  690.00 51750.00 685.00 51375.00  RETROFIT EXT CURB RAMP

0020 2612000000-E 848  150 SY  115.00 17250.00 115.00 17250.00  6" CONCRETE DRIVEWAY

0021 2800000000-N 858  8 EA  710.00 5680.00 1550.00 12400.00  ADJ CATCH BASINS

0022 2830000000-N 858  48 EA  710.00 34080.00 775.00 37200.00  ADJ MANHOLES

0023 2845000000-N 858  29 EA  700.00 20300.00 775.00 22475.00  ADJ METER OR VALVE BOXES

0024 4413000000-E SP   1,160 SF  7.10 8236.00 7.60 8816.00  WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 205000.00 292000.00  TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N SP   1,410 HR  60.00 84600.00 50.00 70500.00  LAW ENFORCEMENT

0027 4685000000-E 1205  55,181 LF  0.80 44144.80 0.63 34764.03  THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  175,072 LF  0.90 157564.80 0.67 117298.24  THERMO PVT MKG LINES 4"120

0029 4695000000-E 1205  3,637 LF  1.60 5819.20 2.00 7274.00  THERMO PVT MKG LINES 8"90 MILS

0030 4697000000-E 1205  15,946 LF  2.00 31892.00 2.10 33486.60  THERMO PVT MKG LINE 8"120 MILS

0031 4700000000-E 1205  300 LF  4.00 1200.00 4.50 1350.00  12"WIDE THERMO 90 MILS

0032 4705000000-E 1205  500 LF  4.50 2250.00 5.00 2500.00  THERMO LINES 16" 120MILS

0033 4710000000-E 1205  3,421 LF  5.00 17105.00 7.50 25657.50  24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  108 EA  150.00 16200.00 150.00 16200.00  THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  511 EA  125.00 63875.00 155.00 79205.00  THERMO PVT SYMBOL 90MILS

0036 4726110000-E 1205  20 EA  450.00 9000.00 350.00 7000.00  HIP THERMO PVT SYMBOL 90 MILS



2 SECTIONS OF NC-16 & NC-51, 11 SECTIONS OF SECONDARY ROADS, AND 1 REST AREA.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

JUL 05, 2016 08:40 AM MECKLENBURG 2:00 PM 2 /  2 017

2016CPT.10.22.10601.1,  2016CPT.10.22.10601.2,  2016CPT.10.22.10601.3,  2016CPT.10.22.10601.4,  2016CPT.10.22.10601.5,  2016CPT.10.22.20601.1,  2016CPT.10.22.20601.2,
2016CPT.10.22.20601.3,  2016CPT.10.22.20601.4,  2016CPT.10.22.20601.5,  2016CPT.10.22.20601.6

JUN 21 2016 C203886

TIP NO 18.110 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4810000000-E 1205  128,088 LF  0.23 29460.24 0.24 30741.12  PAINT PVMT MARKINGS 4"

0038 4820000000-E 1205  196 LF  0.50 98.00 1.00 196.00  PAINT PVMT MARKINGS 8"

0039 4830000000-E 1205  500 LF  1.00 500.00 2.50 1250.00  PAINT PVT MKGS LINES 16"

0040 4835000000-E 1205  1,830 LF  2.00 3660.00 3.00 5490.00  PAINT PVT MKG LINES 24"

0041 4840000000-N 1205  48 EA  35.00 1680.00 70.00 3360.00  PAINT PVT MKG CHARACTER

0042 4845000000-N 1205  148 EA  20.00 2960.00 75.00 11100.00  PAINT PVT MKG SYMBOL

0043 4900000000-N 1251  2,814 EA  8.00 22512.00 5.00 14070.00  PERM RAISED PVMT MARKERS

0044 5255000000-N 1413 Lump Sum 30000.00 96000.00  PORTABLE LIGHTING

0045 6000000000-E 1605  2,488 LF  3.50 8708.00 3.00 7464.00  TEMPORARY SILT FENCE

0046 6009000000-E 1610  323 TON 45.00 14535.00 35.00 11305.00  EROS CONTRL STONE CL B

0047 6012000000-E 1610  157 TON 45.00 7065.00 35.00 5495.00  SEDIMENT CONTROL STONE

0048 6071010000-E SP   505 LF  6.00 3030.00 8.00 4040.00  WATTLE

0049 6071020000-E SP   21 LB  12.00 252.00 100.00 2100.00  POLYACRYLAMIDE (PAM)

 

    TOTAL 5956630.24 TOTAL 6820223.61  CONTRACT TOTAL

 

    SUB-TOTAL 5956630.24 SUB-TOTAL 6820223.61  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5956630.24   THE LANE CONSTRUCTION CORPORATION

     2  6820223.61   BLYTHE CONSTRUCTION, INC.



BRIDGE #55 OVER LANCE CREEK ON SR-1557.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

SUMMERS-TAYLOR, INC. NHM CONSTRUCTORS, LLC

ELIZABETHTON,  TN ASHEVILLE,  NC

JUL 05, 2016 08:40 AM WATAUGA 2:00 PM 1 /  8 018

42256.3.FD1 JUN 21 2016 C203768

TIP NO 0.066 MIB-5118

FED AID NO BRZ-1557(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35872.46 37000.00  47400.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5797.12 7500.00  8500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6737.73 20000.00  8000.00BRG APP SUB REG TIER**
(11+91-L-)

0004 0036000000-E 225  100 CY  11.84 1184.00 25.00 2500.00 25.00  2500.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 90727.42 59500.00  55000.00GRADING

0006 0050000000-E 226  1 ACR 0.78 0.78 1500.00 1500.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0195000000-E 265  100 CY  43.32 4332.00 55.00 5500.00 58.00  5800.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  995 SY  2.06 2049.70 3.50 3482.50 4.60  4577.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 32.53 650.60 48.00 960.00 37.00  740.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  70 SY  2.81 196.70 6.00 420.00 11.00  770.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  44 LF  22.78 1002.32 44.00 1936.00 50.00  2200.0015" DRAINAGE PIPE

0012 0354000000-E 310  128 LF  61.70 7897.60 75.00 9600.00 80.00  10240.00***" RC PIPE CULV *****
(15", V)

0013 0366000000-E 310  12 LF  39.24 470.88 112.00 1344.00 52.00  624.0015" RC PIPE CULV III

0014 0995000000-E 340  44 LF  7.01 308.44 15.00 660.00 14.00  616.00PIPE REMOVAL

0015 1099500000-E 505  100 CY  13.62 1362.00 17.60 1760.00 22.00  2200.00SHALLOW UNDERCUT

0016 1099700000-E 505  100 TON 28.17 2817.00 35.00 3500.00 32.00  3200.00CLASS IV SUBGRD STABILIZATION

0017 1121000000-E 520  285 TON 42.57 12132.45 45.00 12825.00 32.00  9120.00AGGREGATE BASE COURSE

0018 1220000000-E 545  25 TON 30.52 763.00 19.50 487.50 37.00  925.00INCIDENTAL STONE BASE

0019 1330000000-E 607  140 SY  43.05 6027.00 25.00 3500.00 35.75  5005.00INCIDENTAL MILLING

0020 1489000000-E 610  50 TON 107.52 5376.00 96.00 4800.00 96.00  4800.00ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  25 TON 107.52 2688.00 96.00 2400.00 96.00  2400.00ASP CONC INTR CRS I19.0B

0022 1525000000-E 610  110 TON 107.52 11827.20 96.00 10560.00 96.00  10560.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  15 TON 744.80 11172.00 665.00 9975.00 665.00  9975.00ASP FOR PLANT MIX

0024 1693000000-E 654  30 TON 157.32 4719.60 240.00 7200.00 100.00  3000.00ASPH PLT MIX PVMT REPAIR

0025 2022000000-E 815  112 CY  10.29 1152.48 11.50 1288.00 16.00  1792.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  500 SY  2.07 1035.00 3.25 1625.00 4.20  2100.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  84 CY  52.28 4391.52 54.00 4536.00 61.00  5124.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  500 LF  5.57 2785.00 9.65 4825.00 15.00  7500.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  451.65 451.65 675.00 675.00 390.00  390.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  16.05 96.30 44.00 264.00 21.00  126.006" OUTLET PIPE

0031 2286000000-N 840  4 EA  1484.32 5937.28 2041.45 8165.80 1624.00  6496.00MASNRY DRAINAGE STRUCT

0032 2365000000-N 840  1 EA  430.81 430.81 650.00 650.00 481.00  481.00FRAME W/2GRTS 840.22 STD

0033 2367000000-N 840  2 EA  371.25 742.50 650.00 1300.00 479.00  958.00FRAME W/2GRTS 840.29 STD

0034 2396000000-N 840  1 EA  405.07 405.07 575.00 575.00 387.00  387.00FRAME W/COVER STD 840.54

0035 2556000000-E 846  30 LF  59.81 1794.30 75.00 2250.00 50.00  1500.00SHOULDER BERM GUTTER

0036 3435000000-N SP   5 EA  56.00 280.00 50.76 253.80 50.00  250.00GENERIC GUARDRAIL ITEM (EA)
POWDER COATED GALVANIZED ADDITIONAL GUARDRAIL
POSTS



BRIDGE #55 OVER LANCE CREEK ON SR-1557.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

SUMMERS-TAYLOR, INC. NHM CONSTRUCTORS, LLC

ELIZABETHTON,  TN ASHEVILLE,  NC

JUL 05, 2016 08:40 AM WATAUGA 2:00 PM 2 /  8 018

42256.3.FD1 JUN 21 2016 C203768

TIP NO 0.066 MIB-5118

FED AID NO BRZ-1557(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 3435000000-N SP   4 EA  1792.00 7168.00 1624.37 6497.48 1600.00  6400.00GENERIC GUARDRAIL ITEM (EA)
POWDER COATED GALVANIZED GR ANCHOR UNIT, TYPE
AT-1

0038 3435000000-N SP   4 EA  4256.00 17024.00 3857.87 15431.48 3800.00  15200.00GENERIC GUARDRAIL ITEM (EA)
POWDER COATED GALVANIZED GR ANCHOR UNIT, TYPE
III (SHOPCURVED)

0039 3649000000-E 876  2 TON 46.31 92.62 175.00 350.00 281.00  562.00RIP RAP, CLASS B

0040 3656000000-E 876  610 SY  2.29 1396.90 2.00 1220.00 4.80  2928.00GEOTEXTILE FOR DRAINGE

0041 4082000000-E 903  32 LF  17.36 555.52 16.00 512.00 15.50  496.00SUPPORT, WOOD

0042 4102000000-N 904  2 EA  184.80 369.60 175.00 350.00 165.00  330.00SIGN ERECTION, TYPE E

0043 4158000000-N 907  6 EA  39.20 235.20 40.00 240.00 35.00  210.00DISPOSE SIGN SYST WOOD

0044 4400000000-E 1110  396 SF  5.82 2304.72 6.00 2376.00 5.20  2059.20WORK ZONE SIGNS (STAT)

0045 4405000000-E 1110  32 SF  6.38 204.16 6.50 208.00 5.70  182.40WORK ZONE SIGNS (PORT)

0046 4410000000-E 1110  72 SF  6.05 435.60 6.50 468.00 5.40  388.80WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  18 EA  25.76 463.68 25.00 450.00 50.00  900.00DRUMS

0048 4435000000-N 1135  36 EA  0.90 32.40 16.00 576.00 45.00  1620.00CONES

0049 4445000000-E 1145  96 LF  21.28 2042.88 20.00 1920.00 19.00  1824.00BARRICADES (TYPE III)

0050 4450000000-N 1150  1,300 HR  17.60 22880.00 19.00 24700.00 20.00  26000.00FLAGGER

0051 4516000000-N 1180  36 EA  17.92 645.12 17.00 612.00 45.00  1620.00SKINNY DRUM

0052 4847000000-E 1205  1,183 LF  3.86 4566.38 3.50 4140.50 3.45  4081.35POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0053 6000000000-E 1605  900 LF  3.40 3060.00 4.25 3825.00 4.00  3600.00TEMPORARY SILT FENCE

0054 6006000000-E 1610  180 TON 35.88 6458.40 37.00 6660.00 41.00  7380.00EROS CONTRL STONE CL A

0055 6009000000-E 1610  30 TON 44.62 1338.60 39.00 1170.00 41.00  1230.00EROS CONTRL STONE CL B

0056 6012000000-E 1610  130 TON 37.79 4912.70 32.00 4160.00 38.00  4940.00SEDIMENT CONTROL STONE

0057 6015000000-E 1615 0.75 ACR 1344.00 1008.00 1200.00 900.00 1200.00  900.00TEMPORARY MULCHING

0058 6018000000-E 1620  100 LB  7.56 756.00 7.00 700.00 7.00  700.00SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.5 TON 1232.00 616.00 3000.00 1500.00 3000.00  1500.00FERT FOR TEMP SEEDING

0060 6024000000-E 1622  200 LF  13.88 2776.00 10.00 2000.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0061 6029000000-E SP   400 LF  3.40 1360.00 3.50 1400.00 3.00  1200.00SAFETY FENCE

0062 6030000000-E 1630  100 CY  7.54 754.00 12.75 1275.00 20.50  2050.00SILT EXCAVATION

0063 6036000000-E 1631  1,200 SY  3.07 3684.00 2.25 2700.00 2.25  2700.00MATTING FOR EROS CONTROL

0064 6037000000-E SP   50 SY  7.16 358.00 5.00 250.00 5.00  250.00COIR FIBER MAT

0065 6042000000-E 1632  270 LF  6.66 1798.20 4.85 1309.50 4.00  1080.001/4" HARDWARE CLOTH

0066 6070000000-N 1639  2 EA  216.40 432.80 450.00 900.00 1500.00  3000.00SPECIAL STILLING BASINS

0067 6071020000-E SP   5 LB  8.96 44.80 15.00 75.00 10.00  50.00POLYACRYLAMIDE (PAM)

0068 6084000000-E 1660 0.6 ACR 3472.00 2083.20 3500.00 2100.00 3500.00  2100.00SEEDING AND MULCHING

0069 6087000000-E 1660 0.3 ACR 0.57 0.17 300.00 90.00 300.00  90.00MOWING

0070 6090000000-E 1661  50 LB  5.88 294.00 10.00 500.00 10.00  500.00SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 1008.00 252.00 3500.00 875.00 3500.00  875.00FERT FOR REPAIR SEEDING



BRIDGE #55 OVER LANCE CREEK ON SR-1557.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

SUMMERS-TAYLOR, INC. NHM CONSTRUCTORS, LLC

ELIZABETHTON,  TN ASHEVILLE,  NC

JUL 05, 2016 08:40 AM WATAUGA 2:00 PM 3 /  8 018

42256.3.FD1 JUN 21 2016 C203768

TIP NO 0.066 MIB-5118

FED AID NO BRZ-1557(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 6096000000-E 1662  50 LB  5.54 277.00 7.00 350.00 7.00  350.00SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.5 TON 1232.00 616.00 1800.00 900.00 1800.00  900.00FERTILIZER TOPDRESSING

0074 6111000000-E SP   200 LF  68.92 13784.00 19.50 3900.00 65.00  13000.00IMPERVIOUS DIKE

0075 6114500000-N 1667  10 MHR 1.12 11.20 45.00 450.00 45.00  450.00SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  50.40 907.20 400.00 7200.00 400.00  7200.00RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.05 ACR 4480.00 224.00 6000.00 300.00 6000.00  300.00REFORESTATION

0078 6132000000-N SP   4 EA  825.29 3301.16 650.00 2600.00 600.00  2400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8007000000-N SP  Lump Sum 64086.14 49500.00  169000.00CM&R TEMP STR ***********
(11+91.00-L-)

0080 8021000000-N SP  Lump Sum 10277.31 24500.00  80000.00REMV EXIST STR **********
(11+91.00-L-)

0081 8084000000-N 410 Lump Sum 2665.39 4400.00  2000.00FND EXCAV EB** STA*******
(1, 11+91.00-L-)

0082 8084000000-N 410 Lump Sum 2803.39 4400.00  2000.00FND EXCAV EB** STA*******
(2, 11+91.00-L-)

0083 8096000000-E 450  100 LF  351.87 35187.00 295.17 29517.00 300.00  30000.00PILE EXCAVATION IN SOIL

0084 8097000000-E 450  70 LF  383.79 26865.30 295.00 20650.00 300.00  21000.00PILE EXCAVATION NOT IN SOIL

0085 8121000000-N 412 Lump Sum 1746.34 2000.00  30000.00UNCL STR EXCAV STA *****
(11+91.00-L-)

0086 8182000000-E 420 46.5 CY  959.29 44606.99 985.00 45802.50 1200.00  55800.00CLASS A CONCRETE (BRIDGE)

0087 8210000000-N 422 Lump Sum 21316.67 29500.00  12000.00BRG APPR SLAB ***********
(11+91.00-L-)

0088 8217000000-E 425  5,206 LB  1.02 5310.12 1.75 9110.50 1.60  8329.60REINF STEEL (BRIDGE)

0089 8364000000-E 450  230 LF  49.64 11417.20 70.00 16100.00 65.00  14950.00HP12X53 PILES

0090 8590000000-E 876  54 TON 49.11 2651.94 74.00 3996.00 50.00  2700.00RIP RAP, CLASS **
(I)

0091 8622000000-E 876  60 SY  2.20 132.00 9.65 579.00 6.00  360.00GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 2461.26 4850.00  2500.00ELASTOMERIC BEARINGS

0093 8860000000-N SP  Lump Sum 4868.61 4850.00  7500.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0094 8860000000-N SP  Lump Sum 820.73 3025.00  800.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0095 8860000000-N SP  Lump Sum 10577.29 20000.00  10000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE DECK GRINDING

0096 8867000000-E SP   70 LF  130.91 9163.70 145.00 10150.00 200.00  14000.00GENERIC STRUCTURE ITEM (LF)
1'-7" X 9-1/2" CONCRETE CURB

0097 8867000000-E SP   385 LF  140.28 54007.80 165.00 63525.00 150.00  57750.00GENERIC STRUCTURE ITEM (LF)
3'-0" X 1'-10" PRESTRESSED CONCRETE CORED SLABS

0098 8867000000-E SP   55 LF  519.73 28585.15 495.00 27225.00 550.00  30250.00GENERIC STRUCTURE ITEM (LF)
32" ALASKA RAIL

0099 8892000000-E SP   560 SF  54.93 30760.80 45.00 25200.00 75.00  42000.00GENERIC STRUCTURE ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE TREATMENT



BRIDGE #55 OVER LANCE CREEK ON SR-1557.

   

JUL 05, 2016 08:40 AM WATAUGA 2:00 PM 4 /  8 018

42256.3.FD1 JUN 21 2016 C203768

TIP NO 0.066 MIB-5118

FED AID NO BRZ-1557(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 717449.25 TOTAL 742338.56 TOTAL  944143.35CONTRACT TOTAL

 

    SUB-TOTAL 347138.12 SUB-TOTAL 343458.56 SUB-TOTAL  351203.75ROADWAY ITEMS

    SUB-TOTAL 370311.13 SUB-TOTAL 398880.00 SUB-TOTAL  592939.60STRUCTURE ITEMS



BRIDGE #55 OVER LANCE CREEK ON SR-1557.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

JUL 05, 2016 08:40 AM WATAUGA 2:00 PM 5 /  8 018

42256.3.FD1 JUN 21 2016 C203768

TIP NO 0.066 MIB-5118

FED AID NO BRZ-1557(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51970.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 4150.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6600.00   BRG APP SUB REG TIER**
(11+91-L-)

0004 0036000000-E 225  100 CY  20.00 2000.00   UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 74347.00   GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0007 0195000000-E 265  100 CY  35.00 3500.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  995 SY  2.25 2238.75   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 45.00 900.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  70 SY  2.25 157.50   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  44 LF  30.00 1320.00   15" DRAINAGE PIPE

0012 0354000000-E 310  128 LF  35.00 4480.00   ***" RC PIPE CULV *****
(15", V)

0013 0366000000-E 310  12 LF  30.00 360.00   15" RC PIPE CULV III

0014 0995000000-E 340  44 LF  12.00 528.00   PIPE REMOVAL

0015 1099500000-E 505  100 CY  20.00 2000.00   SHALLOW UNDERCUT

0016 1099700000-E 505  100 TON 30.00 3000.00   CLASS IV SUBGRD STABILIZATION

0017 1121000000-E 520  285 TON 39.00 11115.00   AGGREGATE BASE COURSE

0018 1220000000-E 545  25 TON 32.00 800.00   INCIDENTAL STONE BASE

0019 1330000000-E 607  140 SY  20.00 2800.00   INCIDENTAL MILLING

0020 1489000000-E 610  50 TON 96.00 4800.00   ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  25 TON 96.00 2400.00   ASP CONC INTR CRS I19.0B

0022 1525000000-E 610  110 TON 96.00 10560.00   ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  15 TON 665.00 9975.00   ASP FOR PLANT MIX

0024 1693000000-E 654  30 TON 80.00 2400.00   ASPH PLT MIX PVMT REPAIR

0025 2022000000-E 815  112 CY  20.00 2240.00   SUBDRAIN EXCAVATION

0026 2026000000-E 815  500 SY  2.25 1125.00   GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  84 CY  25.00 2100.00   SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  500 LF  8.00 4000.00   6" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  345.00 345.00   SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  30.00 180.00   6" OUTLET PIPE

0031 2286000000-N 840  4 EA  1450.00 5800.00   MASNRY DRAINAGE STRUCT

0032 2365000000-N 840  1 EA  575.00 575.00   FRAME W/2GRTS 840.22 STD

0033 2367000000-N 840  2 EA  575.00 1150.00   FRAME W/2GRTS 840.29 STD

0034 2396000000-N 840  1 EA  575.00 575.00   FRAME W/COVER STD 840.54

0035 2556000000-E 846  30 LF  20.00 600.00   SHOULDER BERM GUTTER

0036 3435000000-N SP   5 EA  50.00 250.00   GENERIC GUARDRAIL ITEM (EA)
POWDER COATED GALVANIZED ADDITIONAL GUARDRAIL
POSTS
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0037 3435000000-N SP   4 EA  1600.00 6400.00   GENERIC GUARDRAIL ITEM (EA)
POWDER COATED GALVANIZED GR ANCHOR UNIT, TYPE
AT-1

0038 3435000000-N SP   4 EA  3800.00 15200.00   GENERIC GUARDRAIL ITEM (EA)
POWDER COATED GALVANIZED GR ANCHOR UNIT, TYPE
III (SHOPCURVED)

0039 3649000000-E 876  2 TON 75.00 150.00   RIP RAP, CLASS B

0040 3656000000-E 876  610 SY  2.25 1372.50   GEOTEXTILE FOR DRAINGE

0041 4082000000-E 903  32 LF  15.00 480.00   SUPPORT, WOOD

0042 4102000000-N 904  2 EA  125.00 250.00   SIGN ERECTION, TYPE E

0043 4158000000-N 907  6 EA  1.00 6.00   DISPOSE SIGN SYST WOOD

0044 4400000000-E 1110  396 SF  6.50 2574.00   WORK ZONE SIGNS (STAT)

0045 4405000000-E 1110  32 SF  8.50 272.00   WORK ZONE SIGNS (PORT)

0046 4410000000-E 1110  72 SF  7.00 504.00   WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  18 EA  42.00 756.00   DRUMS

0048 4435000000-N 1135  36 EA  17.00 612.00   CONES

0049 4445000000-E 1145  96 LF  20.00 1920.00   BARRICADES (TYPE III)

0050 4450000000-N 1150  1,300 HR  1.00 1300.00   FLAGGER

0051 4516000000-N 1180  36 EA  29.52 1062.72   SKINNY DRUM

0052 4847000000-E 1205  1,183 LF  3.45 4081.35   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0053 6000000000-E 1605  900 LF  2.00 1800.00   TEMPORARY SILT FENCE

0054 6006000000-E 1610  180 TON 40.00 7200.00   EROS CONTRL STONE CL A

0055 6009000000-E 1610  30 TON 40.00 1200.00   EROS CONTRL STONE CL B

0056 6012000000-E 1610  130 TON 35.00 4550.00   SEDIMENT CONTROL STONE

0057 6015000000-E 1615 0.75 ACR 1200.00 900.00   TEMPORARY MULCHING

0058 6018000000-E 1620  100 LB  7.00 700.00   SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.5 TON 3000.00 1500.00   FERT FOR TEMP SEEDING

0060 6024000000-E 1622  200 LF  5.00 1000.00   TEMPORARY SLOPE DRAINS

0061 6029000000-E SP   400 LF  2.00 800.00   SAFETY FENCE

0062 6030000000-E 1630  100 CY  10.00 1000.00   SILT EXCAVATION

0063 6036000000-E 1631  1,200 SY  2.25 2700.00   MATTING FOR EROS CONTROL

0064 6037000000-E SP   50 SY  5.00 250.00   COIR FIBER MAT

0065 6042000000-E 1632  270 LF  7.25 1957.50   1/4" HARDWARE CLOTH

0066 6070000000-N 1639  2 EA  475.00 950.00   SPECIAL STILLING BASINS

0067 6071020000-E SP   5 LB  8.00 40.00   POLYACRYLAMIDE (PAM)

0068 6084000000-E 1660 0.6 ACR 3500.00 2100.00   SEEDING AND MULCHING

0069 6087000000-E 1660 0.3 ACR 300.00 90.00   MOWING

0070 6090000000-E 1661  50 LB  10.00 500.00   SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 3500.00 875.00   FERT FOR REPAIR SEEDING
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0072 6096000000-E 1662  50 LB  7.00 350.00   SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.5 TON 1800.00 900.00   FERTILIZER TOPDRESSING

0074 6111000000-E SP   200 LF  1.00 200.00   IMPERVIOUS DIKE

0075 6114500000-N 1667  10 MHR 45.00 450.00   SPECIALIZED HAND MOWING

0076 6117000000-N SP   18 EA  50.00 900.00   RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.05 ACR 6000.00 300.00   REFORESTATION

0078 6132000000-N SP   4 EA  2585.82 10343.28   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8007000000-N SP  Lump Sum 250000.00   CM&R TEMP STR ***********
(11+91.00-L-)

0080 8021000000-N SP  Lump Sum 75000.00   REMV EXIST STR **********
(11+91.00-L-)

0081 8084000000-N 410 Lump Sum 25000.00   FND EXCAV EB** STA*******
(1, 11+91.00-L-)

0082 8084000000-N 410 Lump Sum 25000.00   FND EXCAV EB** STA*******
(2, 11+91.00-L-)

0083 8096000000-E 450  100 LF  350.00 35000.00   PILE EXCAVATION IN SOIL

0084 8097000000-E 450  70 LF  400.00 28000.00   PILE EXCAVATION NOT IN SOIL

0085 8121000000-N 412 Lump Sum 6164.00   UNCL STR EXCAV STA *****
(11+91.00-L-)

0086 8182000000-E 420 46.5 CY  1600.00 74400.00   CLASS A CONCRETE (BRIDGE)

0087 8210000000-N 422 Lump Sum 12000.00   BRG APPR SLAB ***********
(11+91.00-L-)

0088 8217000000-E 425  5,206 LB  1.05 5466.30   REINF STEEL (BRIDGE)

0089 8364000000-E 450  230 LF  50.00 11500.00   HP12X53 PILES

0090 8590000000-E 876  54 TON 55.00 2970.00   RIP RAP, CLASS **
(I)

0091 8622000000-E 876  60 SY  2.50 150.00   GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 7800.00   ELASTOMERIC BEARINGS

0093 8860000000-N SP  Lump Sum 6000.00   GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0094 8860000000-N SP  Lump Sum 1500.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0095 8860000000-N SP  Lump Sum 7500.00   GENERIC STRUCTURE ITEM (LS)
BRIDGE DECK GRINDING

0096 8867000000-E SP   70 LF  175.00 12250.00   GENERIC STRUCTURE ITEM (LF)
1'-7" X 9-1/2" CONCRETE CURB

0097 8867000000-E SP   385 LF  190.00 73150.00   GENERIC STRUCTURE ITEM (LF)
3'-0" X 1'-10" PRESTRESSED CONCRETE CORED SLABS

0098 8867000000-E SP   55 LF  514.20 28281.00   GENERIC STRUCTURE ITEM (LF)
32" ALASKA RAIL

0099 8892000000-E SP   560 SF  90.00 50400.00   GENERIC STRUCTURE ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE TREATMENT
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    TOTAL 1039468.90   CONTRACT TOTAL

 

    SUB-TOTAL 301937.60   ROADWAY ITEMS

    SUB-TOTAL 737531.30   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  717449.25   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     2  742338.56   SUMMERS-TAYLOR, INC.

     3  944143.35   NHM CONSTRUCTORS, LLC

     4  1039468.90   DANE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74155.00 74500.00  75000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6970.00 9000.00  20000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 11000.00 28100.00  25000.00GENERIC MISCELLANEOUS ITEM (LS)
MODIFIED BRIDGE APPROACH FILL, STATION 17+03 -L-

0004 0029000000-N SP  Lump Sum 15000.00 23975.00  25000.00REINF BRG APPR **********
(16+28.00 -L- END BENT 1 ONLY)

0005 0043000000-N 226 Lump Sum 91460.00 82460.00  150000.00GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  100 CY  15.00 1500.00 15.00 1500.00 38.00  3800.00UNDERCUT EXCAVATION

0008 0134000000-E 240  30 CY  12.00 360.00 12.00 360.00 16.00  480.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  40.00 4000.00 40.00 4000.00 32.00  3200.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  700 SY  2.00 1400.00 2.00 1400.00 3.50  2450.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  23 TON 19.00 437.00 19.00 437.00 40.00  920.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  72 SY  2.00 144.00 2.00 144.00 3.50  252.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  20 LF  40.00 800.00 40.00 800.00 70.00  1400.0015" DRAINAGE PIPE

0014 0335500000-E 305  40 LF  70.00 2800.00 70.00 2800.00 80.00  3200.0030" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  225.00 450.00 225.00 450.00 350.00  700.00**" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  28 LF  40.00 1120.00 40.00 1120.00 60.00  1680.0015" SIDE DRAIN PIPE

0017 0345000000-E 310  24 LF  48.00 1152.00 48.00 1152.00 65.00  1560.0024" SIDE DRAIN PIPE

0018 0448200000-E 310  32 LF  40.00 1280.00 40.00 1280.00 60.00  1920.0015" RCP CULV CLASS IV

0019 0448500000-E 310  72 LF  70.00 5040.00 70.00 5040.00 75.00  5400.0030" RCP CULV CLASS IV

0020 0995000000-E 340  105 LF  12.00 1260.00 12.00 1260.00 25.00  2625.00PIPE REMOVAL

0021 1099500000-E 505  100 CY  12.00 1200.00 12.00 1200.00 19.00  1900.00SHALLOW UNDERCUT

0022 1099700000-E 505  200 TON 28.00 5600.00 28.00 5600.00 28.00  5600.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  50 TON 28.00 1400.00 40.00 2000.00 30.00  1500.00INCIDENTAL STONE BASE

0024 1330000000-E 607  100 SY  20.00 2000.00 29.54 2954.00 40.00  4000.00INCIDENTAL MILLING

0025 1489000000-E 610  320 TON 75.00 24000.00 79.00 25280.00 79.00  25280.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  240 TON 80.00 19200.00 79.00 18960.00 79.00  18960.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  270 TON 85.00 22950.00 79.00 21330.00 79.00  21330.00ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  45 TON 550.00 24750.00 400.00 18000.00 400.00  18000.00ASP FOR PLANT MIX

0029 1693000000-E 654  22 TON 90.00 1980.00 225.00 4950.00 176.29  3878.38ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815  23 CY  40.00 920.00 40.00 920.00 12.00  276.00SUBDRAIN EXCAVATION

0031 2026000000-E 815  100 SY  2.00 200.00 2.00 200.00 3.50  350.00GEOTEXTILE FOR SUBSURF DRNS

0032 2036000000-E 815  17 CY  40.00 680.00 40.00 680.00 108.00  1836.00SUBDRAIN COARSE AGGREGATE

0033 2044000000-E 815  100 LF  10.00 1000.00 10.00 1000.00 4.50  450.006" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  150.00 150.00 150.00 150.00 250.00  250.00SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 13.00  78.006" OUTLET PIPE

0036 2286000000-N 840  3 EA  1325.00 3975.00 1325.00 3975.00 1800.00  5400.00MASNRY DRAINAGE STRUCT

0037 2308000000-E 840  9 LF  350.00 3150.00 350.00 3150.00 250.00  2250.00MASNRY DRAINAGE STRUCT
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0038 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 800.00  1600.00FRAME W/2GRTS 840.29 STD

0039 2396000000-N 840  1 EA  600.00 600.00 600.00 600.00 700.00  700.00FRAME W/COVER STD 840.54

0040 2752000000-E SP   235 LF  100.00 23500.00 49.55 11644.25 45.00  10575.00GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0041 3030000000-E 862  425 LF  15.25 6481.25 15.25 6481.25 15.25  6481.25STL BM GUARDRAIL

0042 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0043 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0044 3317000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE B-77

0045 3360000000-E 863  640 LF  1.00 640.00 1.00 640.00 1.00  640.00REMOVE EXISTING GUARDRAIL

0046 3628000000-E 876  74 TON 40.00 2960.00 40.00 2960.00 48.00  3552.00RIP RAP, CLASS I

0047 3649000000-E 876  1 TON 40.00 40.00 40.00 40.00 55.00  55.00RIP RAP, CLASS B

0048 3656000000-E 876  860 SY  2.00 1720.00 2.00 1720.00 2.50  2150.00GEOTEXTILE FOR DRAINGE

0049 4025000000-E 901  12 SF  12.50 150.00 12.50 150.00 14.50  174.00CONTR FURN, TYPE ***SIGN
(D)

0050 4072000000-E 903  50 LF  6.00 300.00 6.00 300.00 5.05  252.50SUPPORT, 3-LB STL U-CHAN

0051 4096000000-N 904  2 EA  90.00 180.00 90.00 180.00 125.00  250.00SIGN ERECTION, TYPE D

0052 4155000000-N 907  2 EA  1.00 2.00 1.00 2.00 5.00  10.00DISPOSE SIGN SYST U-CHAN

0053 4400000000-E 1110  522 SF  5.00 2610.00 5.00 2610.00 6.30  3288.60WORK ZONE SIGNS (STAT)

0054 4410000000-E 1110  144 SF  6.00 864.00 6.00 864.00 6.65  957.60WORK ZONE SIGNS (BARR)

0055 4445000000-E 1145  80 LF  18.00 1440.00 18.00 1440.00 19.00  1520.00BARRICADES (TYPE III)

0056 4685000000-E 1205  1,240 LF  1.40 1736.00 1.72 2132.80 1.50  1860.00THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205  1,240 LF  1.45 1798.00 1.77 2194.80 1.60  1984.00THERMO PVT MKG LINES 4"120

0058 4770000000-E 1205  600 LF  3.70 2220.00 3.70 2220.00 3.50  2100.004" COLD APPL PLSTIC LINES TYPE **
(II)

0059 4900000000-N 1251  12 EA  10.00 120.00 10.00 120.00 20.00  240.00PERM RAISED PVMT MARKERS

0060 6000000000-E 1605  1,500 LF  2.75 4125.00 2.75 4125.00 2.50  3750.00TEMPORARY SILT FENCE

0061 6006000000-E 1610  150 TON 22.00 3300.00 22.00 3300.00 50.00  7500.00EROS CONTRL STONE CL A

0062 6009000000-E 1610  245 TON 40.00 9800.00 40.00 9800.00 50.00  12250.00EROS CONTRL STONE CL B

0063 6012000000-E 1610  200 TON 35.00 7000.00 35.00 7000.00 45.00  9000.00SEDIMENT CONTROL STONE

0064 6015000000-E 1615  2 ACR 900.00 1800.00 600.00 1200.00 1000.00  2000.00TEMPORARY MULCHING

0065 6018000000-E 1620  200 LB  1.00 200.00 1.00 200.00 5.00  1000.00SEED FOR TEMP SEEDING

0066 6021000000-E 1620  2 TON 100.00 200.00 100.00 200.00 2000.00  4000.00FERT FOR TEMP SEEDING

0067 6024000000-E 1622  200 LF  5.00 1000.00 5.00 1000.00 18.16  3632.00TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00 2.50  500.00SAFETY FENCE

0069 6030000000-E 1630  330 CY  10.00 3300.00 10.00 3300.00 16.00  5280.00SILT EXCAVATION

0070 6036000000-E 1631  2,750 SY  2.00 5500.00 2.00 5500.00 1.75  4812.50MATTING FOR EROS CONTROL

0071 6037000000-E SP   260 SY  5.00 1300.00 5.00 1300.00 4.00  1040.00COIR FIBER MAT

0072 6038000000-E SP   235 SY  6.50 1527.50 6.50 1527.50 4.00  940.00PERM SOIL REINF MAT

0073 6042000000-E 1632  250 LF  4.00 1000.00 4.00 1000.00 4.00  1000.001/4" HARDWARE CLOTH

0074 6070000000-N 1639  4 EA  475.00 1900.00 350.00 1400.00 270.00  1080.00SPECIAL STILLING BASINS
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0075 6071010000-E SP   240 LF  8.00 1920.00 8.00 1920.00 9.41  2258.40WATTLE

0076 6071020000-E SP   100 LB  10.00 1000.00 1.00 100.00 15.00  1500.00POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  105 LF  5.00 525.00 5.00 525.00 7.00  735.00COIR FIBER BAFFLE

0078 6071050000-E SP   2 EA  1100.00 2200.00 1100.00 2200.00 750.00  1500.00**" SKIMMER
(1-1/2")

0079 6084000000-E 1660  2 ACR 1800.00 3600.00 1800.00 3600.00 1650.00  3300.00SEEDING AND MULCHING

0080 6087000000-E 1660  1 ACR 50.00 50.00 50.00 50.00 200.00  200.00MOWING

0081 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 7.00  350.00SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 100.00 25.00 100.00 25.00 3000.00  750.00FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 4.00  200.00SEED FOR SUPP SEEDING

0084 6108000000-E 1665 1.25 TON 1000.00 1250.00 1000.00 1250.00 1500.00  1875.00FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 20.00 200.00 20.00 200.00 35.00  350.00SPECIALIZED HAND MOWING

0086 6117000000-N SP   15 EA  25.00 375.00 25.00 375.00 200.00  3000.00RESPONSE FOR EROS CONTROL

0087 6132000000-N SP   4 EA  1000.00 4000.00 1880.00 7520.00 250.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0088 8847000000-E SP   2,000 SF  51.00 102000.00 85.17 170340.00 55.00  110000.00GENERIC RET WALL ITEM (SF)
WIRE-FACED MSE RETAINING WALL NO 1

STRUCTURE ITEMS

0089 8017000000-N SP  Lump Sum 68100.00 11500.00  30000.00CM&R TEMP ACCESS ***********
(16+28.00-L-)

0090 8035000000-N 402 Lump Sum 100000.00 124400.00  100000.00REMV EXIST STR **********
(16+28.00-L-)

0091 8105560000-E 411  26 LF  1285.00 33410.00 1807.33 46990.58 1300.00  33800.004'-0" DRILLD PIER IN SOIL

0092 8105660000-E 411  33 LF  1350.00 44550.00 1807.33 59641.89 1300.00  42900.004'-0" DRILLD PIER NO SOIL

0093 8111600000-E 411  21 LF  305.00 6405.00 312.83 6569.43 300.00  6300.00PERM STL CASING FOR 4' PIER

0094 8112730000-N 450  1 EA  3000.00 3000.00 2700.00 2700.00 2872.33  2872.33PDA TESTING

0095 8113000000-N 411  1 EA  2100.00 2100.00 625.00 625.00 2100.00  2100.00SID INSPECTIONS

0096 8114000000-N 411  1 EA  500.00 500.00 600.00 600.00 500.00  500.00SPT TESTING

0097 8115000000-N 411  1 EA  500.00 500.00 2500.00 2500.00 500.00  500.00CSL TESTING

0098 8121000000-N 412 Lump Sum 25000.00 6650.00  10000.00UNCL STR EXCAV STA *****
(16+28.00-L-)

0099 8147000000-E 420  6,488 SF  40.00 259520.00 29.13 188995.44 32.00  207616.00REINF CONCRETE DECK SLAB

0100 8161000000-E 420  7,264 SF  0.90 6537.60 0.69 5012.16 1.50  10896.00GROOVING BRIDGE FLOORS

0101 8182000000-E 420 104.3 CY  1250.00 130375.00 751.86 78419.00 1100.00  114730.00CLASS A CONCRETE (BRIDGE)

0102 8210000000-N 422 Lump Sum 25000.00 43050.00  45000.00BRG APPR SLAB ***********
(16+28.00-L-)

0103 8217000000-E 425  19,686 LB  1.00 19686.00 1.02 20079.72 1.00  19686.00REINF STEEL (BRIDGE)

0104 8238000000-E 425  2,217 LB  1.65 3658.05 2.00 4434.00 2.00  4434.00SPIRAL COL REINF STL BRG

0105 8265000000-E 430 736.67 LF  200.00 147334.00 236.17 173979.35 250.00  184167.5054" PRESTR CONCRETE GIRDR



BRIDGE #69 OVER ROCKY CREEK ON NC-115.
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TIP NO 0.145 MIB-4766

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0106 8364000000-E 450  380 LF  53.00 20140.00 45.40 17252.00 52.00  19760.00HP12X53 PILES

0107 8503000000-E 460 296.7 LF  65.00 19285.50 83.65 24818.96 75.00  22252.50CONCRETE BARRIER RAIL

0108 8608000000-E 876  855 TON 1.00 855.00 41.02 35072.10 50.00  42750.00RIP RAP II (2'-0")

0109 8622000000-E 876  940 SY  2.25 2115.00 2.25 2115.00 2.50  2350.00GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 8500.00 3230.00  5000.00ELASTOMERIC BEARINGS

0111 8860000000-N SP  Lump Sum 1500.00 1500.00  3000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1483127.90 TOTAL 1490633.23 TOTAL  1583987.56CONTRACT TOTAL

 

    SUB-TOTAL 453056.75 SUB-TOTAL 460158.60 SUB-TOTAL  563373.23ROADWAY ITEMS

    SUB-TOTAL 102000.00 SUB-TOTAL 170340.00 SUB-TOTAL  110000.00WALL ITEMS

    SUB-TOTAL 928071.15 SUB-TOTAL 860134.63 SUB-TOTAL  910614.33STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72064.12 80000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 8250.00 11000.00  CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 17735.35 24000.00  GENERIC MISCELLANEOUS ITEM (LS)
MODIFIED BRIDGE APPROACH FILL, STATION 17+03 -L-

0004 0029000000-N SP  Lump Sum 18304.68 30000.00  REINF BRG APPR **********
(16+28.00 -L- END BENT 1 ONLY)

0005 0043000000-N 226 Lump Sum 125000.00 130000.00  GRADING

0006 0050000000-E 226  1 ACR 6500.00 6500.00 1.00 1.00  SUPP CLEARING & GRUBBING

0007 0057000000-E 226  100 CY  19.40 1940.00 15.00 1500.00  UNDERCUT EXCAVATION

0008 0134000000-E 240  30 CY  40.00 1200.00 13.99 419.70  DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  44.00 4400.00 45.00 4500.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  700 SY  2.00 1400.00 2.39 1673.00  GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  23 TON 63.00 1449.00 55.00 1265.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  72 SY  6.65 478.80 2.30 165.60  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  20 LF  77.00 1540.00 60.00 1200.00  15" DRAINAGE PIPE

0014 0335500000-E 305  40 LF  92.00 3680.00 88.00 3520.00  30" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  450.00 900.00 215.00 430.00  **" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  28 LF  58.25 1631.00 65.00 1820.00  15" SIDE DRAIN PIPE

0017 0345000000-E 310  24 LF  73.25 1758.00 80.00 1920.00  24" SIDE DRAIN PIPE

0018 0448200000-E 310  32 LF  54.50 1744.00 80.00 2560.00  15" RCP CULV CLASS IV

0019 0448500000-E 310  72 LF  82.20 5918.40 85.00 6120.00  30" RCP CULV CLASS IV

0020 0995000000-E 340  105 LF  13.00 1365.00 13.00 1365.00  PIPE REMOVAL

0021 1099500000-E 505  100 CY  20.00 2000.00 13.00 1300.00  SHALLOW UNDERCUT

0022 1099700000-E 505  200 TON 42.00 8400.00 30.00 6000.00  CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  50 TON 36.50 1825.00 40.00 2000.00  INCIDENTAL STONE BASE

0024 1330000000-E 607  100 SY  45.05 4505.00 25.00 2500.00  INCIDENTAL MILLING

0025 1489000000-E 610  320 TON 79.00 25280.00 79.00 25280.00  ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  240 TON 79.00 18960.00 79.00 18960.00  ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  270 TON 79.00 21330.00 79.00 21330.00  ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  45 TON 400.00 18000.00 400.00 18000.00  ASP FOR PLANT MIX

0029 1693000000-E 654  22 TON 220.00 4840.00 150.00 3300.00  ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815  23 CY  42.00 966.00 10.00 230.00  SUBDRAIN EXCAVATION

0031 2026000000-E 815  100 SY  7.00 700.00 5.00 500.00  GEOTEXTILE FOR SUBSURF DRNS

0032 2036000000-E 815  17 CY  60.00 1020.00 50.00 850.00  SUBDRAIN COARSE AGGREGATE

0033 2044000000-E 815  100 LF  12.00 1200.00 4.00 400.00  6" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  275.00 275.00 75.00 75.00  SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  24.00 144.00 20.00 120.00  6" OUTLET PIPE

0036 2286000000-N 840  3 EA  1920.00 5760.00 1800.00 5400.00  MASNRY DRAINAGE STRUCT

0037 2308000000-E 840  9 LF  225.00 2025.00 650.00 5850.00  MASNRY DRAINAGE STRUCT



BRIDGE #69 OVER ROCKY CREEK ON NC-115.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC
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JUL 05, 2016 08:40 AM IREDELL 2:00 PM 6 /  8 019

38538.3.1 JUN 21 2016 C203809

TIP NO 0.145 MIB-4766

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 2367000000-N 840  2 EA  605.00 1210.00 650.00 1300.00  FRAME W/2GRTS 840.29 STD

0039 2396000000-N 840  1 EA  380.00 380.00 650.00 650.00  FRAME W/COVER STD 840.54

0040 2752000000-E SP   235 LF  28.00 6580.00 44.00 10340.00  GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0041 3030000000-E 862  425 LF  15.25 6481.25 15.25 6481.25  STL BM GUARDRAIL

0042 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0043 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE 350

0044 3317000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00  GR ANCHOR TYPE B-77

0045 3360000000-E 863  640 LF  1.00 640.00 1.00 640.00  REMOVE EXISTING GUARDRAIL

0046 3628000000-E 876  74 TON 60.00 4440.00 60.00 4440.00  RIP RAP, CLASS I

0047 3649000000-E 876  1 TON 125.00 125.00 100.00 100.00  RIP RAP, CLASS B

0048 3656000000-E 876  860 SY  1.60 1376.00 2.00 1720.00  GEOTEXTILE FOR DRAINGE

0049 4025000000-E 901  12 SF  14.50 174.00 12.50 150.00  CONTR FURN, TYPE ***SIGN
(D)

0050 4072000000-E 903  50 LF  5.05 252.50 6.00 300.00  SUPPORT, 3-LB STL U-CHAN

0051 4096000000-N 904  2 EA  125.00 250.00 90.00 180.00  SIGN ERECTION, TYPE D

0052 4155000000-N 907  2 EA  25.00 50.00 6.00 12.00  DISPOSE SIGN SYST U-CHAN

0053 4400000000-E 1110  522 SF  6.30 3288.60 5.00 2610.00  WORK ZONE SIGNS (STAT)

0054 4410000000-E 1110  144 SF  6.65 957.60 6.00 864.00  WORK ZONE SIGNS (BARR)

0055 4445000000-E 1145  80 LF  19.00 1520.00 18.00 1440.00  BARRICADES (TYPE III)

0056 4685000000-E 1205  1,240 LF  0.85 1054.00 1.40 1736.00  THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205  1,240 LF  0.90 1116.00 1.45 1798.00  THERMO PVT MKG LINES 4"120

0058 4770000000-E 1205  600 LF  7.50 4500.00 3.70 2220.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0059 4900000000-N 1251  12 EA  15.00 180.00 10.00 120.00  PERM RAISED PVMT MARKERS

0060 6000000000-E 1605  1,500 LF  2.50 3750.00 2.00 3000.00  TEMPORARY SILT FENCE

0061 6006000000-E 1610  150 TON 51.00 7650.00 35.00 5250.00  EROS CONTRL STONE CL A

0062 6009000000-E 1610  245 TON 41.35 10130.75 35.00 8575.00  EROS CONTRL STONE CL B

0063 6012000000-E 1610  200 TON 40.00 8000.00 35.00 7000.00  SEDIMENT CONTROL STONE

0064 6015000000-E 1615  2 ACR 1000.00 2000.00 1000.00 2000.00  TEMPORARY MULCHING

0065 6018000000-E 1620  200 LB  5.00 1000.00 5.00 1000.00  SEED FOR TEMP SEEDING

0066 6021000000-E 1620  2 TON 2000.00 4000.00 2000.00 4000.00  FERT FOR TEMP SEEDING

0067 6024000000-E 1622  200 LF  16.00 3200.00 9.00 1800.00  TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   200 LF  2.50 500.00 2.50 500.00  SAFETY FENCE

0069 6030000000-E 1630  330 CY  15.00 4950.00 6.00 1980.00  SILT EXCAVATION

0070 6036000000-E 1631  2,750 SY  1.75 4812.50 1.75 4812.50  MATTING FOR EROS CONTROL

0071 6037000000-E SP   260 SY  4.00 1040.00 4.00 1040.00  COIR FIBER MAT

0072 6038000000-E SP   235 SY  4.00 940.00 4.00 940.00  PERM SOIL REINF MAT

0073 6042000000-E 1632  250 LF  4.00 1000.00 6.50 1625.00  1/4" HARDWARE CLOTH

0074 6070000000-N 1639  4 EA  500.00 2000.00 175.00 700.00  SPECIAL STILLING BASINS
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0075 6071010000-E SP   240 LF  7.00 1680.00 10.50 2520.00  WATTLE

0076 6071020000-E SP   100 LB  10.00 1000.00 15.00 1500.00  POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  105 LF  7.00 735.00 7.00 735.00  COIR FIBER BAFFLE

0078 6071050000-E SP   2 EA  750.00 1500.00 1200.00 2400.00  **" SKIMMER
(1-1/2")

0079 6084000000-E 1660  2 ACR 1650.00 3300.00 1650.00 3300.00  SEEDING AND MULCHING

0080 6087000000-E 1660  1 ACR 200.00 200.00 10.00 10.00  MOWING

0081 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00  SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 3000.00 750.00 3000.00 750.00  FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00  SEED FOR SUPP SEEDING

0084 6108000000-E 1665 1.25 TON 1500.00 1875.00 1500.00 1875.00  FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 35.00 350.00 10.00 100.00  SPECIALIZED HAND MOWING

0086 6117000000-N SP   15 EA  200.00 3000.00 1.00 15.00  RESPONSE FOR EROS CONTROL

0087 6132000000-N SP   4 EA  200.00 800.00 1000.00 4000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0088 8847000000-E SP   2,000 SF  65.00 130000.00 100.00 200000.00  GENERIC RET WALL ITEM (SF)
WIRE-FACED MSE RETAINING WALL NO 1

STRUCTURE ITEMS

0089 8017000000-N SP  Lump Sum 47000.00 40000.00  CM&R TEMP ACCESS ***********
(16+28.00-L-)

0090 8035000000-N 402 Lump Sum 112950.00 125000.00  REMV EXIST STR **********
(16+28.00-L-)

0091 8105560000-E 411  26 LF  1200.00 31200.00 1220.00 31720.00  4'-0" DRILLD PIER IN SOIL

0092 8105660000-E 411  33 LF  1400.00 46200.00 1220.00 40260.00  4'-0" DRILLD PIER NO SOIL

0093 8111600000-E 411  21 LF  351.00 7371.00 110.00 2310.00  PERM STL CASING FOR 4' PIER

0094 8112730000-N 450  1 EA  3500.00 3500.00 2500.00 2500.00  PDA TESTING

0095 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00  SID INSPECTIONS

0096 8114000000-N 411  1 EA  500.00 500.00 1000.00 1000.00  SPT TESTING

0097 8115000000-N 411  1 EA  2100.00 2100.00 2450.00 2450.00  CSL TESTING

0098 8121000000-N 412 Lump Sum 15000.00 20000.00  UNCL STR EXCAV STA *****
(16+28.00-L-)

0099 8147000000-E 420  6,488 SF  30.00 194640.00 30.00 194640.00  REINF CONCRETE DECK SLAB

0100 8161000000-E 420  7,264 SF  0.62 4503.68 1.15 8353.60  GROOVING BRIDGE FLOORS

0101 8182000000-E 420 104.3 CY  950.00 99085.00 780.00 81354.00  CLASS A CONCRETE (BRIDGE)

0102 8210000000-N 422 Lump Sum 49000.00 40000.00  BRG APPR SLAB ***********
(16+28.00-L-)

0103 8217000000-E 425  19,686 LB  1.25 24607.50 1.75 34450.50  REINF STEEL (BRIDGE)

0104 8238000000-E 425  2,217 LB  2.00 4434.00 5.00 11085.00  SPIRAL COL REINF STL BRG

0105 8265000000-E 430 736.67 LF  275.00 202584.25 250.00 184167.50  54" PRESTR CONCRETE GIRDR
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0106 8364000000-E 450  380 LF  76.00 28880.00 50.00 19000.00  HP12X53 PILES

0107 8503000000-E 460 296.7 LF  75.00 22252.50 88.00 26109.60  CONCRETE BARRIER RAIL

0108 8608000000-E 876  855 TON 47.00 40185.00 45.00 38475.00  RIP RAP II (2'-0")

0109 8622000000-E 876  940 SY  2.00 1880.00 2.00 1880.00  GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 5000.00 5385.00  ELASTOMERIC BEARINGS

0111 8860000000-N SP  Lump Sum 5000.00 1500.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1591404.48 TOTAL 1640028.25  CONTRACT TOTAL

 

    SUB-TOTAL 513031.55 SUB-TOTAL 527888.05  ROADWAY ITEMS

    SUB-TOTAL 130000.00 SUB-TOTAL 200000.00  WALL ITEMS

    SUB-TOTAL 948372.93 SUB-TOTAL 912140.20  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1483127.90   DANE CONSTRUCTION, INC.

     2  1490633.23   SMITH-ROWE, LLC

     3  1583987.56   BLYTHE CONSTRUCTION, INC.

     4  1591404.48   BLYTHE DEVELOPMENT CO.

     5  1640028.25   R.E. BURNS & SONS CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40900.00 42000.00  44000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 12000.00 8000.00  11000.00BRG APP SUB REG TIER**
(14+13.00 -L-)

0003 0036000000-E 225  100 CY  15.00 1500.00 35.00 3500.00 15.00  1500.00UNDERCUT EXCAVATION

0004 0050000000-E 226  1 ACR 1.00 1.00 800.00 800.00 1200.00  1200.00SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 49500.00 163888.00  140000.00GRADING

0006 0106000000-E 230  4,000 CY  3.50 14000.00 8.00 32000.00 5.00  20000.00BORROW EXCAVATION

0007 0195000000-E 265  1,200 CY  65.00 78000.00 25.00 30000.00 65.00  78000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  4.00 800.00 4.00 800.00 4.00  800.00GEOTEXTILE SOIL STABILIZATION

0009 0241000000-E SP   1,100 SY  4.00 4400.00 4.00 4400.00 4.00  4400.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0010 0318000000-E 300  20 TON 40.00 800.00 40.00 800.00 40.00  800.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  65 SY  4.00 260.00 4.00 260.00 4.00  260.00FND CONDIT GEOTEXTILE

0012 0335300000-E 305  60 LF  45.00 2700.00 55.00 3300.00 45.00  2700.0018" DRAINAGE PIPE

0013 0414000000-E 310  60 LF  225.00 13500.00 225.00 13500.00 225.00  13500.0060" RC PIPE CULV III

0014 0582000000-E 310  44 LF  36.00 1584.00 60.00 2640.00 36.00  1584.0015" CS PIPE CULV 0.064"

0015 0594000000-E 310  24 LF  50.00 1200.00 75.00 1800.00 50.00  1200.0024" CS PIPE CULV 0.064"

0016 1099500000-E 505  100 CY  15.00 1500.00 15.00 1500.00 15.00  1500.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 35.00 7000.00 39.00 7800.00 35.00  7000.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  57 TON 30.00 1710.00 39.00 2223.00 30.00  1710.00AGGREGATE BASE COURSE

0019 1220000000-E 545  100 TON 30.00 3000.00 39.00 3900.00 30.00  3000.00INCIDENTAL STONE BASE

0020 1330000000-E 607  450 SY  15.00 6750.00 15.00 6750.00 15.00  6750.00INCIDENTAL MILLING

0021 1489000000-E 610  337 TON 79.00 26623.00 79.00 26623.00 88.00  29656.00ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  194 TON 102.75 19933.50 102.75 19933.50 115.00  22310.00ASP CONC INTR CRS I19.0B

0023 1525000000-E 610  297 TON 120.25 35714.25 120.25 35714.25 134.00  39798.00ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  45 TON 500.00 22500.00 500.00 22500.00 500.00  22500.00ASP FOR PLANT MIX

0025 1693000000-E 654  15 TON 200.00 3000.00 200.00 3000.00 250.00  3750.00ASPH PLT MIX PVMT REPAIR

0026 2022000000-E 815 44.8 CY  15.00 672.00 12.00 537.60 15.00  672.00SUBDRAIN EXCAVATION

0027 2026000000-E 815  200 SY  4.00 800.00 6.00 1200.00 4.00  800.00GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815 33.6 CY  55.00 1848.00 30.00 1008.00 55.00  1848.00SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  200 LF  3.75 750.00 8.00 1600.00 3.75  750.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  265.00 265.00 250.00 250.00 265.00  265.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  10.00 60.00 20.00 120.00 10.00  60.006" OUTLET PIPE

0032 2220000000-E 838  6 CY  1600.00 9600.00 1500.00 9000.00 1400.00  8400.00REINFORCED ENDWALLS

0033 2253000000-E 840  1 CY  1200.00 1200.00 1500.00 1500.00 2000.00  2000.00PIPE COLLARS

0034 2286000000-N 840  2 EA  2000.00 4000.00 1500.00 3000.00 2000.00  4000.00MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  2 EA  525.00 1050.00 400.00 800.00 525.00  1050.00FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  270 LF  35.00 9450.00 43.00 11610.00 30.00  8100.00SHOULDER BERM GUTTER

0037 3030000000-E 862  275 LF  15.25 4193.75 15.25 4193.75 15.25  4193.75STL BM GUARDRAIL
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0038 3045000000-E 862  50 LF  17.50 875.00 17.50 875.00 17.50  875.00SBGR SHOP CURVED

0039 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0040 3165000000-N SP   2 EA  1775.00 3550.00 1775.00 3550.00 1775.00  3550.00GR ANCHOR TYPE **********
(350, TL-2)

0041 3195000000-N 862  2 EA  500.00 1000.00 500.00 1000.00 500.00  1000.00GR ANCHOR TYPE AT-1

0042 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0043 3628000000-E 876  4 TON 60.00 240.00 85.00 340.00 60.00  240.00RIP RAP, CLASS I

0044 3649000000-E 876  8 TON 60.00 480.00 60.00 480.00 60.00  480.00RIP RAP, CLASS B

0045 3656000000-E 876  490 SY  3.50 1715.00 4.00 1960.00 3.50  1715.00GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903  62 LF  4.80 297.60 7.00 434.00 7.00  434.00SUPPORT, 3-LB STL U-CHAN

0047 4102000000-N 904  8 EA  85.00 680.00 100.00 800.00 100.00  800.00SIGN ERECTION, TYPE E

0048 4155000000-N 907  12 EA  11.00 132.00 1.00 12.00 1.00  12.00DISPOSE SIGN SYST U-CHAN

0049 4400000000-E 1110  284 SF  5.65 1604.60 6.00 1704.00 6.00  1704.00WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  96 SF  5.70 547.20 9.10 873.60 15.00  1440.00WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  131 SF  5.40 707.40 6.00 786.00 6.00  786.00WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  36 EA  50.00 1800.00 42.00 1512.00 45.00  1620.00DRUMS

0053 4435000000-N 1135  72 EA  45.00 3240.00 17.00 1224.00 10.00  720.00CONES

0054 4445000000-E 1145  80 LF  18.00 1440.00 20.00 1600.00 20.00  1600.00BARRICADES (TYPE III)

0055 4450000000-N 1150  300 HR  20.00 6000.00 16.00 4800.00 25.00  7500.00FLAGGER

0056 4516000000-N 1180  72 EA  45.00 3240.00 29.75 2142.00 45.00  3240.00SKINNY DRUM

0057 4650000000-N 1251  18 EA  50.00 900.00 50.00 900.00 50.00  900.00TEMP RAISED PVMT MRKS

0058 4685000000-E 1205  1,206 LF  1.25 1507.50 1.25 1507.50 1.25  1507.50THERMO PVT MKG LINES 4"90

0059 4686000000-E 1205  1,206 LF  1.35 1628.10 1.35 1628.10 1.35  1628.10THERMO PVT MKG LINES 4"120

0060 4770000000-E 1205  231 LF  6.00 1386.00 6.00 1386.00 6.00  1386.004" COLD APPL PLSTIC LINES TYPE **
(II)

0061 4810000000-E 1205  5,284 LF  0.45 2377.80 0.45 2377.80 0.45  2377.80PAINT PVMT MARKINGS 4"

0062 6000000000-E 1605  1,850 LF  2.25 4162.50 2.25 4162.50 2.25  4162.50TEMPORARY SILT FENCE

0063 6006000000-E 1610  180 TON 45.00 8100.00 40.00 7200.00 45.00  8100.00EROS CONTRL STONE CL A

0064 6009000000-E 1610  155 TON 45.00 6975.00 60.00 9300.00 45.00  6975.00EROS CONTRL STONE CL B

0065 6012000000-E 1610  105 TON 45.00 4725.00 40.00 4200.00 45.00  4725.00SEDIMENT CONTROL STONE

0066 6015000000-E 1615  2 ACR 1150.00 2300.00 1150.00 2300.00 1150.00  2300.00TEMPORARY MULCHING

0067 6018000000-E 1620  200 LB  2.00 400.00 2.00 400.00 2.00  400.00SEED FOR TEMP SEEDING

0068 6021000000-E 1620  2 TON 800.00 1600.00 800.00 1600.00 800.00  1600.00FERT FOR TEMP SEEDING

0069 6024000000-E 1622  200 LF  11.00 2200.00 8.00 1600.00 11.00  2200.00TEMPORARY SLOPE DRAINS

0070 6029000000-E SP   600 LF  1.75 1050.00 1.75 1050.00 1.75  1050.00SAFETY FENCE

0071 6030000000-E 1630  260 CY  20.00 5200.00 4.00 1040.00 20.00  5200.00SILT EXCAVATION

0072 6036000000-E 1631  4,700 SY  1.80 8460.00 1.80 8460.00 1.80  8460.00MATTING FOR EROS CONTROL

0073 6037000000-E SP   75 SY  5.00 375.00 5.00 375.00 5.00  375.00COIR FIBER MAT

0074 6038000000-E SP   170 SY  5.00 850.00 5.00 850.00 5.00  850.00PERM SOIL REINF MAT



BRIDGE #221 OVER LITTLE SAVANNAH CREEK ON SR-1367.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

BUCKEYE BRIDGE, LLC

CATAWBA,  NC CANTON,  NC

JUL 05, 2016 08:40 AM JACKSON 2:00 PM 3 /  4 021

46125.3.1 JUN 21 2016 C203769

TIP NO 0.125 MIB-5410

FED AID NO BRZ-1367(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6042000000-E 1632  250 LF  6.00 1500.00 6.00 1500.00 6.00  1500.001/4" HARDWARE CLOTH

0076 6071010000-E SP   150 LF  5.00 750.00 5.00 750.00 5.00  750.00WATTLE

0077 6071014000-E SP   100 LF  9.00 900.00 9.00 900.00 9.00  900.00COIR FIBER WATTLE BARRIER

0078 6071020000-E SP   50 LB  10.00 500.00 10.00 500.00 10.00  500.00POLYACRYLAMIDE (PAM)

0079 6071030000-E 1640  110 LF  8.00 880.00 8.00 880.00 8.00  880.00COIR FIBER BAFFLE

0080 6071050000-E SP   1 EA  600.00 600.00 1250.00 1250.00 600.00  600.00**" SKIMMER
(1-1/2")

0081 6084000000-E 1660  2 ACR 1800.00 3600.00 1800.00 3600.00 1800.00  3600.00SEEDING AND MULCHING

0082 6087000000-E 1660  1 ACR 300.00 300.00 300.00 300.00 300.00  300.00MOWING

0083 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR SUPP SEEDING

0086 6108000000-E 1665 1.5 TON 1000.00 1500.00 1000.00 1500.00 1000.00  1500.00FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 45.00 450.00 45.00 450.00 45.00  450.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   18 EA  125.00 2250.00 125.00 2250.00 140.00  2520.00RESPONSE FOR EROS CONTROL

0089 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

0090 6132000000-N SP   4 EA  600.00 2400.00 800.00 3200.00 500.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0091 8035000000-N 402 Lump Sum 91000.00 10000.00  10000.00REMV EXIST STR **********
(14+13.00-L-)

0092 8182000000-E 420  51 CY  1100.00 56100.00 1500.00 76500.00 1000.00  51000.00CLASS A CONCRETE (BRIDGE)

0093 8210000000-N 422 Lump Sum 15000.00 23000.00  35000.00BRG APPR SLAB ***********
(14+13.00-L-)

0094 8217000000-E 425  6,214 LB  1.50 9321.00 1.50 9321.00 1.25  7767.50REINF STEEL (BRIDGE)

0095 8364000000-E 450  475 LF  50.00 23750.00 70.00 33250.00 60.00  28500.00HP12X53 PILES

0096 8475000000-E 460 93.65 LF  170.00 15920.50 185.00 17325.25 250.00  23412.50TWO BAR METAL RAIL

0097 8517000000-E 460  110 LF  100.00 11000.00 150.00 16500.00 185.00  20350.001'-**"X*****"CONC PARAPET
(1'-2" x 2'-11 3/4")

0098 8608000000-E 876  105 TON 50.00 5250.00 65.00 6825.00 50.00  5250.00RIP RAP II (2'-0")

0099 8622000000-E 876  115 SY  5.00 575.00 4.00 460.00 5.00  575.00GEOTEXTILE FOR DRAINAGE

0100 8657000000-N 430 Lump Sum 2500.00 3000.00  2500.00ELASTOMERIC BEARINGS

0101 8762000000-E 430  660 LF  150.00 99000.00 165.00 108900.00 165.00  108900.003'-0"X 1'-9"PRESTR SLABS

0102 8860000000-N SP  Lump Sum 900.00 3500.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 817511.70 TOTAL 879596.85 TOTAL  889779.65CONTRACT TOTAL

 

    SUB-TOTAL 487195.20 SUB-TOTAL 571015.60 SUB-TOTAL  595524.65ROADWAY ITEMS



BRIDGE #221 OVER LITTLE SAVANNAH CREEK ON SR-1367.

   

JUL 05, 2016 08:40 AM JACKSON 2:00 PM 4 /  4 021

46125.3.1 JUN 21 2016 C203769

TIP NO 0.125 MIB-5410

FED AID NO BRZ-1367(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

    SUB-TOTAL 330316.50 SUB-TOTAL 308581.25 SUB-TOTAL  294255.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  817511.70   NHM CONSTRUCTORS, LLC

     2  879596.85   MOUNTAIN CREEK CONTRACTORS INC

     3  889779.65   BUCKEYE BRIDGE, LLC



FUTURE I-295 FROM S OF US-401 TO S OF SR-1400 & REPLACEMENT OF BRIDGE #14 ON SR-3569 OVER BONES CREEK (LAKE RIM RUNOFF).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ZACHRY CONSTRUCTION
CORPORATION

FLATIRON CONSTRUCTORS, INC.
BLYTHE DEVELOPMENT CO JOINT

VENT
SAN ANTONIO,  TX BROOMFIELD,  CO

JUL 05, 2016 08:40 AM CUMBERLAND 2:00 PM 1 /  1 022

34817.3.13 JUN 21 2016 C203759

TIP NO 3.100 MIU-2519CA, B-5516

FED AID NO NHP-0620(031)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 100661097.00 109187099.00  115027097.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCT

 

    TOTAL 100661097.00 TOTAL 109187099.00 TOTAL  115027097.00CONTRACT TOTAL

 

    SUB-TOTAL 100661097.00 SUB-TOTAL 109187099.00 SUB-TOTAL  115027097.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  100661097.00   BARNHILL CONTRACTING COMPANY

  **  2  109187099.00   ZACHRY CONSTRUCTION CORPORATION

       ** BOND EXECUTED IMPROPERLY

       ** APPROPRIATE TITLE NOT SELECTED.

     3  115027097.00   FLATIRON CONSTRUCTORS, INC. BLYTHE
DEVELOPMENT CO JOINT VENT

       
** DENOTES IRREGULAR BID


