



PAT McCRORY
Governor

NICHOLAS J. TENNYSON
Secretary

June 03, 2016

RE: Contract # C203885
WBS # 2016CPT.04.10.10511.1
State Funded

Johnston County

US-70 Business From Wake County Line To US-70, 1 Section of Barbour Street and 1 Section of Hamby Street


June 21, 2016 Letting

To Whom It May Concern:

This project has been withdrawn from the June 21, 2016 letting. The project will be re-advertised at a later date.

You will not be invoiced for any plans and proposal that you previously ordered for this project.

Sincerely,

^{DS}

R. A. Garris, PE
Contract Officer

RAG/jag

cc: Mr. Lamar Sylvester, PE
Mr. Tim Little, PE
Mr. Rodger Rochelle, PE
Mr. R.E. Davenport, PE
Mr. Ken Kennedy, PE
Ms. Jaci Kincaid
Project File (2)

Mr. Ray Arnold, PE
Ms. Theresa Canales, PE
Ms. Marsha Sample
Mr. Mike Gwyn
Mr. Mitchell Dixon
Ms. Penny Higgins
Ms. Lori Strickland

