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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203195 IN FORSYTH COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. €203195; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203195 in Forsyth County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the

direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

Il' »

ey

State Contract Officer



C203195 (C-5224B) Forsyth County

TABLE OF CONTENTS

COVER SHEET
PROPOSAL SHEET

PROJECT SPECIAL PROVISIONS

CONTRACT TIME AND LIQUIDATED DAMAGES: ........ccocoiminiinninisesessessesssssassssesens 1
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: ..............c......... 1
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: ..............ecu.... 2
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES.: ..........ccccceeueuen. 3
MAJOR CONTRACT ITEMS ...ttt ssrssess st sa bbb e as b s bn 5
SPECIALTY ITEMS: ..ottt ettt s a s s s s b s st 5
SCHEDULE OF ESTIMATED COMPLETION PROGRESS.:.......ccccconiiniineineicssiesvesnes 5
DISADVANTAGED BUSINESS ENTERPRISE: ..o 5
CERTIFICATION FOR FEDERAL-AID CONTRACTS: .......covviiiiniiieiiiiiinssiecnssseesenaens 18
CONTRACTOR'S LICENSE REQUIREMENTS :........ccoiiiiiiiiincnicncnnctsnesnsssessseaseesnens 19
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: .......ccccovieininiiniiniciicnciceacsinnns 19
LOCATING EXISTING UNDERGROUND UTILITIES:........cccocviiiiniiiniiniiinieiciessseneencvensssennes 19
RESOURCE CONSERVATION: ......coiviiitinteintnirinnr ettt sasssesas s sbesssssnsssessssbesanssssanas 19
DOMESTIC STEEL......uooiiiiiiiiiiiiitntciniiicierctceiiiicisiesateresasesesssessssevssssessesssssnssessssssossosssssessssnns 20
MAINTENANCE OF THE PROJECT : ...ttt ss et ss e sse s sanes 20
GIFTS FROM VENDORS AND CONTRACTORS........ccoiirmiicininnrcntiesnresinsnesnessssesessenns 21
EMPLOYMENT : ...ttt et b e e b s n s s nn e 21
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: ........cccconiimiiiiiiiiiiiice v 21
ROADWALY ..ottt st st s s as s s bbb s e b e s e b e s R e s R a s s e s e st e s aneaneanan 22
SIGNALS AND INTELLIGENT TRANSPORTATION SYSTEMS ..ot 27

STANDARD SPECIAL PROVISIONS

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS ......oooireretreetntcteterenenerennes 1
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY ....coovuiiiieieiersesineceneninninns 2
ERRATA ..ttt bbb st a b b et e s b s b e e e b e n b e s b e st s e et e sn e sesaannas 5
PLANT AND PEST QUARANTINES .......cccoimiiiiiniiientinineniecsresseni st ssse s s s e ssnsnas 7
AWARD OF CONTRACT ...ttt isissisenistsssesiesssiossessssssssasssssssassesasessasssessssassssassessosans 8
MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS ..ot 9
REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS........... 12
ON-THE-JOB TRAINING .....ccoriiiimniininiiiiiiniiniiiseniiieieiiisressisessss ansesssnssssessassssasesstaesessanssssasss 21
MINIMUM WAGES . ...ttt s e s s s sgsssna s s s nnasessaasanness 24

PROPOSAL ITEM SHEET AND SIGNATURE SHEET

ITEM SHEET(S)  (TAN SHEETS)
SIGNATURE SHEET (BID ACCEPTANCE BY DEPARTMENT)



C203195 (C-5224B) 1 Forsyth County

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1GI0B

The date of availability for this contract is August 26, 2013.
The completion date for this contract is September 1, 2016.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) (5-2-13) 108 SPI GI4E

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for road closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close any road during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Sunday
6:00 AM to 12:00 AM (Midnight)

The maximum allowable time for installation of cables across any road is 20 minutes. The
Contractor shall reopen the travel lanes to traffic until the existing traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions

stated herein.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the road closures
according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are Two Thousand Dollars ($2,000.00) per 20 minute time period.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) (5-2-13) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on US 52, US 421/1-40 Bus, 1-40, ramps
and loops during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday 6:00 AM to 8:00 PM
Saturday 8:00 AM to 8:00 PM
Sunday 10:00 AM to 8:00 PM

In addition, the Contractor shall not close or narrow a lane of traffic on US 52, US 421/1-40 Bus,
I-40, ramps and loops, detain and/or alter the traffic flow on or during holidays, holiday
weekends, special events, or any other time when traffic is unusually heavy, including the
following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 6:00 AM December 31st and 8:00 PM
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
8:00 PM the following Tuesday.

3. For Easter, between the hours of 6:00 AM Thursday and 8:00 PM Monday.
4, For Memorial Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday.

5. For Independence Day, between the hours of 6:00 AM the day before Independence
Day and 8:00 PM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 6:00 AM the Thursday before Independence Day and 8:00 PM the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday.
7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 8:00 PM Monday.

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas
Day and 8:00 PM the following Tuesday after the week of Christmas Day.

9. For the ACC and NCAA Basketball tournaments, occurring at Greensboro Coliseum
complex between the hours of 6:00 AM the day before the start of the tournament and
8:00 PM the day after the end of the tournament.
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10.  For the High Point Furniture Market, between the hours of 6:00 AM the Friday before
the start of the High Point Furniture Market and 8:00 PM the day after the end of the
High Point Furniture Market.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per 15 min.
time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(2-20-07) (5-2-13) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on any road other than 1-40, US 52, and
Business 40/US 421 during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday 7:00 AM to 9:00 AM
&
3:00 PM to 6:00 PM

In addition, the Contractor shall not close or narrow a lane of traffic on any road other than
1-40, US 52, and Business 40/US 421, detain and/or alter the traffic flow on or during holidays,
holiday weekends, special events, or any other time when traffic is unusually heavy, including
the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 7:00 AM December 31st and 6:00 PM
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
6:00 PM the following Tuesday.

3. For Easter, between the hours of 7:00 AM Thursday and 6:00 PM Monday.
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4. For Memorial Day, between the hours of 7:00 AM Friday and 6:00 PM Tuesday.

5. For Independence Day, between the hours of 7:00 AM the day before Independence
Day and 6:00 PM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 7:00 AM the Thursday before Independence Day and 6:00 PM the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 7:00 AM Friday and 6:00 PM Tuesday.
7. For Thanksgiving Day, between the hours of 7:00 AM Tuesday and 6:00 PM Monday.

8. For Christmas, between the hours of 7:00 AM the Friday before the week of Christmas
Day and 6:00 PM the following Tuesday after the week of Christmas Day.

9. For Dash Baseball home games at BB&T Ballpark, four (4) hours before the start of
the game and four (4) hours after the end of the game. (This note applies to Broad St.
and Peters Creek Pkwy)

10. For the Dixie Classic Fair in Winston-Salem, between the hours of 7:00 AM the day
before the start of the Dixie Classic Fair and 6:00 PM the day after the end of the Dixie
Classic Fair. (This note applies to University Pkwy, N. Cherry St., Reynolds Blvd, and
Shorefair Dr.)

11. For Wake Forest University Football games occurring at BB&T Field, four (4) hours
before the start of the game and four (4) hours after the end of the game. (This note
applies to University Pkwy, N. Cherry St., Reynolds Blvd, and Shorefair Dr.)

12. For Wake Forest University Basketball games occurring at Lawrence Joel Veterans
Memorial Coliseum , two (2) hours before the start of the game and two (2) hours
after the end of the game. (This note applies to University Pkwy, N. Cherry St.,
Reynolds Blvd, and Shorefair Dr.)

13. For the Holiday Shopping period at Hanes Mall from of 7:00 AM on the Tuesday
before Thanksgiving to 6:00 PM on January 2". (This note applies to Hanes Mall
Blvd. and Stratford Rd.)

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the

Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions

listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($ 500.00) per 15 min. time period.
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MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # : Description
46 Controller With Cabinet, 2070L, 332, Base Mounted
SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line# Description
2 4” Concrete Sidewalk
108 Brick Pavers

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-21-13) 1082 SP1 GS8

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year 7 Progress (% of Dollar Value)
2014 (7/01/13 - 6/30/14) 39% of Total Amount Bid
2015 (7/01/14 - 6/30/15) ~ 36% of Total Amount Bid
2016 (7/01/15- 6/30/16) 22% of Total Amount Bid
2017 (7/01/16 - 6/30/17) 3% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the

Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 5-21-13) 102-15() SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.
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Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to
meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that
an applicant is required to apply only once for a DBE certification that will be honored by all
recipients of USDOT funds in the state and not limited to the Department of Transportation only.
The Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments
made to DBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/Payment Tracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the

signed DBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20

a%?20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA %20Content/08%20D

BE%20Subcontractors%20(Federal).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where DBEs quoted on the project. This sheet is submitted with good faith

effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 3.0 %

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as
set forth above as the DBE goal.

(B)  If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs
during the performance of the contract. Any DBE participation obtained shall be
reported to the Department.
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Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as DBE certified shall be used to meet the DBE goal. The Directory can be
found at the following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the DBE goal will be considered
committed, even though the listing shall include both committed DBE subcontractors and
additional DBE subcontractors. Additional DBE subcontractor participation submitted at the
time of bid will be used toward the Department’s overall race-neutral goal. Only those firms
with current DBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of DBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.

(1) Submit the names and addresses of DBE firms identified to participate in the
contract. If the bidder uses the updated listing of DBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the
DBE firm.

2) Submit the contract line numbers of work to be performed by each DBE firm.
When no figures or firms are entered, the bidder will be considered to have no
DBE participation.

(3)  The bidder shall be responsible for ensuring that the DBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that DBE's participation will not count
towards achieving the DBE goal.

(B)  Paper Bids
Blank forms will not be deemed to represent zero participation. Bids submitted that
do not have DBE participation indicated on the appropriate form will not be read publicly
during the opening of bids. The Department will not consider these bids for award and
the proposal will be rejected.

(1)  Ifthe DBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
DBE participation, including the names and addresses on Listing of
DBE Subcontractors contained elsewhere in the contract documents in
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order for the bid to be considered responsive. Bidders shall indicate the
total dollar value of the DBE participation for the contract.

(b) If bidders have no DBE participation, they shall indicate this on the
Listing of DBE Subcontractors by entering the word ‘“None” or the
number “0.” This form shall be completed in its entirety.

(©) The bidder shall be responsible for ensuring that the DBE is certified at
the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified at the time of the bid-letting, that DBE’s participation
will not count towards achieving the DBE goal.

(2) If the DBE goal is zero, bidders, at the time the bid proposal is submitted, shall
enter the word “None”; or the number “0”; or if there is participation, add the
value on the Listing of DBE Subcontractors contained elsewhere in the contract
documents.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE
bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit
toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A and B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 12:00 noon on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE goal, or if the form is incomplete (i.c. both signatures are not present), the
DBE participation will not count toward meeting the DBE goal. If the lack of this participation
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drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith
efforts, completed in its entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov
no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth
day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 12:00 noon on the next official state business

day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the

DBE goal.

A hard copy and an electronic copy of this information shall be received in the office of the
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it is due in the office of the State Contractor Utilization Engineer the next
official state business day. If the contractor cannot send the information electronically, then
one complete set and 9 copies of this information shall be received under the same time
constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal.
This documentation may include written subcontractor quotations, telephone log notations. of
verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient DBE participation. Adequate good faith efforts also mean that the
bidder actively and aggressively sought DBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who
have the capability to perform the work of the contract. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the DBEs to respond to the
solicitation. Solicitation shall provide the opportunity to DBEs within the Division and
surrounding Divisions where the project is located. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.
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(B)

©

D)

(E)

(F)

(&)

Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved.

)

2

Where appropriate, break out contract work items into economically feasible units
to facilitate DBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

Negotiate with subcontractors to assume part of the responsibility to meet the
contract DBE goal when the work to be sublet includes potential for DBE
participation (2™ and 3™ tier subcontractors).

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

(1

2

Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of
DBE:s that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for DBEs
to perform the work.

A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes
from DBE:s if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.
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(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get DBE quotes.

O Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following;:

€)) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the DBE goal.

2) The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The State Contractor Utilization Engineer will notify the contractor verbally and in writing of
non-good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer or
at DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A) Participation

The total dollar value of the participation by a committed DBE will be counted toward
the contract goal requirement. The total dollar value of participation by a committed
DBE will be based upon the value of work actually performed by the DBE and the actual
payments to DBE firms by the Contractor.
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(B)

©)

D)

(E)

(F)

Joint Checks

Prior notification of joint check use shall be required when counting DBE participation
for services or purchases that involves the use of a joint check. Notification shall be
through submission of Form JC-1 (Joint Check Notification Form) and the use of joint
checks shall be in accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to
a non-DBE firm does not count toward the contract goal requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the DBE is not performing a commercially useful function.
The DBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption is subject to review by the
Federal Highway Administration but is not administratively appealable to USDOT.

Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the
DBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.
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(2)  With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
DBEs that perform a commercially useful function in the work of a contract.
A DBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform acommercially useful
function, the DBE shall also be responsible with respect to materials and supplies used on
the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine
whether a DBE is performing a commercially useful function, the Department will
evaluate the amount of work subcontracted, industry practices, whether the amount the
firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other
relevant factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

€} The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

2) The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

4) The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.
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(5) The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services
provided by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as a result of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count
towards the DBE contract requirement.

(6) A DBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the DBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck
from working for others during the term of the lease with the consent of the DBE,
so long as the lease gives the DBE absolute priority for use of the leased truck.
This type of lease may count toward the DBE’s credit as long as the driver is
under the DBE’s payroll.

(7 Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate
the DBE for convenience. This includes, but is not limited to, instances in which the Contractor
seeks to perform the work of the terminated subcontractor with another DBE subcontractor,
a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A DBE
may only be terminated after receiving the Engineer’s written approval based upon a finding of
good cause for the termination.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed DBE:

(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment.
A good faith effort will only be required for removing a committed DBE if there were no
additional DBEs submitted at the time of bid to cover the same amount of work as the
DBE that was terminated.
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(B)

If a replacement DBE is not found that can perform at least the same amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the
steps taken. Such documentation shall include, but not be limited to, the following:

(1)

)

3)
(4)

Copies of written notification to DBEs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were

contacted.
(b) A description of the information provided to DBEs regarding the plans
and specifications for portions of the work to be performed.

A list of reasons why DBE quotes were not accepted.

Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

Decertification Replacement

(1)

2)

When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
DBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified
firm will count toward the contract goal requirement.

When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required

documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.
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When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seck
additional participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
DBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.
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Contractors reporting transportation services provided by non-DBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
(A)  Electronic Bids Reporting

The Contractor shall report the accounting of payments through the Department’s
DBE Payment Tracking System.

(B)  Paper Bids Reporting

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SPI1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(B)  If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL,
Disclosure Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.
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The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1 G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such

activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1GI15

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
. provide a specific written description of the location in the locate request.

RESOURCE CONSERVATION:

(5-21-13) 104-13 SP1 G118
In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, and to find ways to
recycle and reuse materials for the benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled
or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.
Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills on the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse
and Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recyeling-
Locations.aspx
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DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph: ’

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.
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GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A) Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive

Order 24.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(0O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence

of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12)

SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.
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(2-21-12) (Rev. 5-21-13)

PROJECT SPECIAL PROVISIONS
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1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092

ROADWAY

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Forsyth County

SP10 RO1

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1

REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio

Consistency

Cement Content
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:

C203195 (C-5224B)

All fencing material and accessories shall meet Section 106.

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

Std.
Size #

46’M

57

5™
6M
67
78M
14M
9

ABC

ABC
M)
Light-

weight®

N:

100

100

A. See Subarticle 1005-4(A).
B. Sec Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

172"

90-
100

95-
100
100
100

100

100

100

AGGREGATE GRADATION - COARSE AGGREGATE

ﬂ:

20-
55

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

TABLE 1005-1

Percentage of Total by Weight Passing

u\ L1

0-15
35-
70

20-
55

90-
100

90-
100

100

172"

0-10

25-
60

25-
45

20-
55

98-
100

55-
80

45-
79

100

u\ " f

0-5

0-30

0-5

80-
100

#4

0-10

0-10

0-8

0-10

20-
45
35-
70
85-
100
35-
55

20-
40

3-

#8

0-5

0-5

5-20

10-
40

#10

25-
45

0-
25

#16

0-8

0-10

#40

14-
30

#200

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST
AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains
Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M306 loading (40,000 1bs.) will be required only when noted on the design
documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following;:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Desolgn
Compressive Compressive
Property Strength
Strength
6,000 psi or less greater than
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 - 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D)
with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
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bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation E:tl::l: ce E E § B &  Fluorescent Fluorescent
’ > B A

Angle, degrees degrees = 2 & # @ Yellow Green Yellow
0.2 40 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48

1.0 300 45 34 45 9 2 36 27
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TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS:
(8-21-12) 1101.02 SP11RI0

Revise the 2012 Roadway Standard Drawings as follows:

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General
Note #11 with the following:

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General
Note #12 with the following:

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.
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1. GENERAL REQUIREMENTS

1.1. DESCRIPTION

A

Summary of Work

This project is the second phase of a two-phase project to rehabilitate and expand the existing
City of Winston-Salem, North Carolina’s computerized traffic signal system controlled by a
Centracs® distributed processing system. Overall project work will be primarily comprised of
communications system replacement and expansion, field equipment upgrades, enhancement of
the central system/Traffic Management Center (TMC) and the expansion of the video monitoring
system. However, not all of this work is included in Phase B. In its entirety, the overall project

includes:

Signal display upgrades at selected locations and replacement of existing controllers
and cabinets with new Model 2070L controllers housed in Model 332 or 336S
cabinets for the approximately 401 signalized intersections that will comprise the
expanded system;

Replacement of an existing copper-wire communications system with a new
Ethernet-based, fault-tolerant, predominantly fiber-optic communications system
comprised of approximately 138 roadway miles of fiber-optic cable (120 new miles
+ 18 miles of existing NCDOT ITS cables), along with a new downtown wireless
communications network and some wireless communications links in outlying areas;
Expanding the existing video surveillance system from 11 existing CCTV cameras to
30 CCTV cameras while retaining the existing central video equipment and software;
Retaining the existing Centracs” distributed processing central software but replacing
central computers with new computer workstations and servers; and,

Installation of a separate, dark fiber-optic communications cable coincident with the
signal system communications cable along several routes for future termination and
use by the City of Winston-Salem’s Information Systems (IS) Department
independent of the signal system.

This Phase B project encompasses the western geographic area of the city. The preceding
Phase A contractor is constructing a fiber-optic communications ring that will encircle the
downtown. This communications ring, hereinafter referred to as the “Red Ring,” is roughly
comprised of segments of the following streets:

Northwest Boulevard, Patterson Avenue, and Martin Luther King, Jr. Drive along its
northern perimeter;

Martin Luther King, Jr. Drive along its eastern perimeter;

Rams Drive, Salem Avenue, Cemetery Street and Wachovia Street along its southern
perimeter;

Peters Creek Parkway, First Street and Hawthorne Road along its western perimeter.

The purpose of the Red Ring is to intercept all radial rings outside of the downtown, those
constructed in Phase A as well as Phase B, and aggregate their data using managed Ethernet
switches (i.e., routing switches) in communications hub cabinets installed at points along the ring
by the Phase A contractor.
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There will be two homerun fiber-optic communications cable links from the Red Ring to the
City of Winston-Salem Traffic Management Center (TMC) housed in the Clark Campbell
Transportation Center located at 100 West Fifth Street inside the ring. The primary link will be a

‘new ﬁber—ogtic communications cable routed from the north along portions of Patterson Avenue,
7t Street, 8™ Street, Oak Street and Trade Street directly to the TMC. Designated fibers in an
existing fiber-optic communication cable owned by the North Carolina Department of
Transportation (NCDOT) that runs along Church Street from Cemetery Street to the City’s
Transportation Department offices on the third floor of the Bryce A. Stuart Municipal Building
at 100 East First Street will provide the secondary homerun link from the south. The Phase B
contractor will install a new underground fiber optic communications cable between the Bryce
Stuart Building and the TMC to complete this secondary link.

Phase B will be comprised of 184 signalized intersections, 28 video surveillance cameras
(install 18 new and retain 10 existing) and approximately 75 miles of fiber-optic communications
cable. In addition to installing new fiber-optic cable, Phase B will use designated fibers in
existing communications cables owned by NCDOT along US 52, University Parkway, and
Church Street and an existing City-owned cable along Hanes Mill Road. Phase B establishes
Ethernet-based fiber-optic communications between all Phase B field devices and the TMC, the
Bryce Stuart Building and the City’s Signal Shop (i.e., Traffic Maintenance Shop) located at 650
Stadium Drive, Building 42. The Phase B contractor will be responsible for integrating the
Phase B traffic signals into the Centracs® system and integrating the new Phase B CCTV
cameras into the existing central video surveillance system using the portion of the new fiber-
optic communications system constructed in Phase B and the homerun communications links
constructed by the Phase A contractor.

All of the existing signals that have NEMA controllers and cabinets are to be replaced with
Model 2070L controllers in Type 332 and 336S cabinets under this project. However, there is an
existing independent closed-loop system on Robinhood Road between Meadowlark Drive and
Olivet Church Road comprised of two signals that have existing Model 2070L controllers in
Type 332 cabinets linked by existing fiber-optic communications cable. This existing 2070
closed-system and their existing 12-fiber communications cable will be incorporated into the
expanded and upgraded Winston-Salem Signal System primarily by replacing the existing local
controllers with new Model 2070L controllers loaded with an IP-version of the Department’s
OASIS™ Jocal controller software and by replacing the existing fiber-optic transceivers in the
controller cabinets with new Ethernet edge switches.

New fiber-optic communications cable will be installed primarily by overlashing to the
existing communications cable but also by lashing to new messenger cable, installing in existing
underground conduit/duct systems, and installing in new underground conduit/duct systems. To
migrate from the existing to the new communications system while minimizing disruptions to
signal system operations, the existing twisted-pair copper wire communications system will be
progressively decommissioned as the new Ethernet-based fiber-optic communications system is
built-out and brought online.
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Provide a complete, fully functional and fully integrated traffic signal system, video
surveillance system, and Ethernet communications system. Perform the following major tasks
under this contract, as shown in the Plans (the list that follows is not meant to be all-inclusive):

Furnish and install a new Ethernet-based fiber-optic communications system for the
traffic signal system comprised of fiber-optic cable, fiber-optic drop cables, and fiber-
optic splice centers (i.e., splice enclosures, interconnect centers, etc.), fiber-optic splice
cabinets, Ethernet switches and related electronics;

Furnish and install new, dark fiber-optic communications cable along with aerial and
underground splice enclosures for future termination and use by the City’s IS
Department;

Furnish and install underground conduit/duct, junction boxes, risers with heat shrink
tubing, risers with weatherheads, messenger cable, fiber-optic cable storage guides, wood
poles, and pole guy assemblies with guy guards;

Furnish and install Ethernet edge switches;

Furnish and install new cabinets and ancillary equipment, extending existing field wiring
as necessary;,

Furnish and install new traffic signal controllers and conflict monitors inside existing
cabinets;

Modify existing cabinet foundations and install new cabinet foundations;

Upgrade existing traffic signal displays;

Remove existing control equipment and cabinets;

Remove existing twisted-pair, copper wire communications cable, including associated
risers, splice cabinets and junction boxes, where designated in the Plans;

Furnish and install detector loops, junction boxes, and lead-in cables;

Furnish and install signal cable;

Furnish and install CCTV camera assemblies and CCTV cabinets;

Furnish and install digital video encoders;

Modify existing electrical services and install new electrical services and associated
grounding;

Fully integrate all components, except the IS Department communications cable, into a
fully-functioning Ethernet-based, fiber-optic communications network.

Fully integrate wireless communications links into the Ethernet-based communications
network.

Fully integrate all traffic signal controllers, system detectors, software, computers and
servers into a fully functioning distributed processing traffic control system.

Fully integrate all CCTV cameras, video components and software into a fully
functioning video monitoring system.

Traffic signals and fiber-optic communications cable being installed by others under separate
but concurrent NCDOT TIP and City road improvement contracts will ultimately be integrated
(by others) into the upgraded and expanded Winston-Salem Signal System. These concurrent
projects include but may not be limited to the following:
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NCDOT TIP Projects:
e Winston-Salem Signal System Upgrade & Expansion — Phase A (C-5224A)

e Salem Creek Connector - from Rams Drive to Martin Luther King, Jr. Drive (U-2925)
¢ Union Cross Road — from Wallburg Road to Sedge Garden Road (U-4909)

City of Winston-Salem Projects:
e CCTV Video Surveillance System Upgrade Project (C-5142)
e CCTV Video Surveillance System Expansion Projects (C-4981A, C-4981B, C-4981C)
¢ Clemmonsville Road Widening — from Old Salisbury Road to S. Main Street (U-2923)
¢ Motor Road Extension - from Old Rural Hall Road to Old Walkertown Road (200303)

Private Developer Project:

¢ New signal — Stratford Road at Business 40 EB Ramps/Piedmont Federal Driveway
(Sig. Inv. No. 09-0869)

Some traffic signal work on the above projects may be underway by the time construction
begins on this signal system project, but most of the work is expected to run concurrent with the
signal system construction. Contractors for different traffic signal projects who are working
within the same area shall coordinate and cooperate with each other. Each contractor shall
conduct his work so as not to interfere with or hinder the progress of the work being performed
by the other contractors.

The Department will stagger the start of construction on this Phase B from the start of
construction on the Phase A project, but there will be concurrent construction on Phase A while
Phase B is being constructed. In addition, Phase B construction work may overlap construction
work in Phase A where the geographic boundaries of phases meet. In some cases, the work on
the adjoining Phase A may be interrelated to the Phase B work. For example, Phase B’s fiber-
optic communications cable may be required to splice into fiber-optic cable being installed in
Phase A or terminate at a communications hub being installed in Phase A. Contractors for the
two different phases who are working within the same area shall coordinate and cooperate with
each other. Each contractor shall conduct his work so as not to interfere with or hinder the
progress of the work being performed by the other contractor.

®B) Specifications and Special Provisions

Conform to these Project Special Provisions and the North Carolina Department of
Transportation (NCDOT) Standard Specifications for Roads and Structures, dated January 2012,
hereinafter referred to as the “Standard Specifications”. Conform to the Codes and Regulations
described in Section 1700 of the Standard Specifications.

Within these Project Special Provisions, the “Department” refers to the North Carolina
Department of Transportation, and the “City” refers to the City of Winston-Salem’s
Transportation Department.

© Coordination of Plans, Specifications, and Special Provisions

The Standard Specifications, the Plans and these Project Special Provisions are essential
parts of the contract, and a requirement occurring in one is as binding as though occurring in all.
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They are complementary and provide and describe the complete contract. In case of a
discrepancy or conflict, the following will apply in ascending order:

e Calculated dimensions shall govern over scaled dimensions;
¢ Supplemental Specifications shall govern over Standard Specifications;

¢ Plans shall govern over Supplemental Specifications, Standard Specifications and
Roadway Standard Drawings;

¢ Project Special Provisions shall govern over Standard Special Provisions, Plans, Standard
Specifications, Supplemental Specifications and Roadway Standard Drawings.

In the event of a contradiction within the Project Special Provisions as to the measurement
and payment of any pay item, the text of the respective Measurement and Payment subsection for
the pay item in question shall govern.

The Contractor shall not take advantage of any apparent error or omission in the contract. In
the event such errors or omissions are discovered, the Engineer will make such corrections and
interpretations as may be determined necessary for the fulfillment of the intent of the contract.

1.2. MATERIALS

(A) Qualified Products

Furnish new equipment, materials, and hardware unless otherwise required. Inscribe
manufacturer’s name, model number, serial number, and any additional information needed for
proper identification on each piece of equipment housed in a case or housing.

2012 ITS and Signals Qualified Products List (QPL) is available on the North Carolina
Department of Transportation’s website at the following address:

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-Products.aspx

Signal and communications equipment, material, and hardware shall be pre-approved on the
QPL by the date of installation. Equipment, material, and hardware not pre-approved when
required will not be allowed for use on the project. Consult the QPL website to obtain pre-
approval procedures.

B) Submittal Requirements

Furnish a Type 3 material certification in accordance with Article 106-3 of the Standard
Specifications. When requested by the Department, provide additional certifications from
independent testing laboratories and sufficient data to verify item meets applicable
specifications. Ensure additional certification states the testing laboratory is independent of the
material manufacturer and neither the laboratory nor the manufacturer has a vested interest in the

other.

Identify all proprietary parts in Contractor-furnished material. The Department reserves the
right to reject material that uses proprietary components not commercially available through
electronic or electrical supply houses.

For Contractor-furnished material listed on the QPL, furnish submittals in the format defined
by the QPL.
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For Contractor-furnished material not on the QPL, furnish three copies of the equipment list
including three copies of catalog cuts. Identify proposed material on catalog cuts by a
reproducible means (highlighter pen does not transfer to copies). Ensure material lists contain
material description, brand name, manufacturer’s address and telephone number, stock number,
size, identifying trademark or symbol, and other appropriate ratings.

Do not fabricate or order material until receipt of the Engineer’s approval.

Refer to the “Submittal Data and Documentation” section of these Project Special Provisions
for additional submittal requirements.

(&) Observation Period
Prior to final acceptance, all Contractor-furnished equipment and software shall successfully
complete a 60-day Observation Period.

The 60-day Observation Period is considered to be part of the work included in the total
contract time and must be completed prior to final acceptance of the project.

Final acceptance will occur following the successful completion of the 60-day Observation
Period and after all documentation requirements have been fully satisfied.

Refer to the “Testing and Acceptance” section of these Project Special Provisions for
additional requirements.

™) Warranties

Unless otherwise required herein, provide manufacturer’s warranties on Contractor-furnished
equipment for material and workmanship that are customarily issued by the equipment
manufacturer or that are at least one year in length, whichever is greater, from the date of final
acceptance of the project by the Department. Include unconditional coverage for all parts and
labor necessary or incidental to repair of defective equipment or workmanship and malfunctions
that arise during warranty period.

For light emitting diode (LED) traffic signal modules, provide a written warranty against
defects in materials and workmanship for a period of 60 months after installation of the modules.
During the warranty period, the manufacturer must provide replacement modules within 45 days
of receipt of modules that have failed at no cost to the Department.

Ensure all Contractor-furnished equipment, including pieces and components of equipment,
hardware, firmware, software, middleware, internal components, and subroutines which perform
any date or time data recognition function, calculation, or sequencing will support a four digit
year format for a period of at least 50 years and will support user-definable parameters for setting
the start and end dates for daylight savings time.

Upon receipt of the Department’s written final acceptance of project, transfer manufacturer’s

warranties with proper validation by the manufacturer to the Department and the City. Provide
warranties in the names of both the North Carolina Department of Transportation and the City of

Winston-Salem.
(E) Firmware Licensing and Upgrades

Provide the Department with a license to duplicate all programmable devices in
equipment for maintenance and software upgrades. Provide binary or hexadecimal format
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files for each device that may be programmed by the Department. Ensure files are provided on
PC compatible compact disks or other approved media.

Ensure software/firmware performance upgrades that occur during the contract period up
through final acceptance of the project are furnished to the Department at no additional cost.

Make software/firmware upgrades that are developed to correct operating characteristics
available to the Department at no additional cost until the warranty period expires.

Provide licensed copies of all software/firmware to the Department for any programmable
devices furnished by the Contractor and installed under this project for which licensed software
has not already been provided by the City and the Department. The Department shall have the
right to install any and all software/firmware for maintenance and support on all hardware
provided under this contract. This shall include but not be limited to all servers for the Signal
System, CCTV System, LAN System, traffic signal controllers and network. Provide
software/firmware for maintenance and support of workstations, laptop computers, system
support software, utility software, traffic signal controllers, and CCTV systems and controllers,
and all other programmable devices.

() Wire and Cable
Furnish wire and cable on reels. When requested by the Department, furnish samples of wire
and cable to the Department at no additional cost.

(G) Painting

Where painting of signal heads, signal poles, and pedestals is required, apply paint at the
factory. No field painting will be allowed except when paint has been scratched or marred . or for
such items as weatherheads and CCTV camera mounting plates field-installed on existing metal
poles. In such cases, apply two field coats of the same color and grade enamel as the original
paint to the scratched or marred portions and to the weatherhead and camera mounting plate. For
the aforementioned unfinished components that require field painting, prepare the surface to
receive the paint in accordance with the coating manufacturer’s instructions, including
application of primer.

H) Performance of Warranty Repair and Maintenance

Provide authorization to the Traffic Electronics Center of the North Carolina Department of
Transportation (NCDOT) to perform all warranty repairs after project acceptance. The decision
to perform warranty work at the Traffic Electronics Center by NCDOT electronics technicians or
to have warranty work performed by the vendor shall be at the discretion of the Department.
Provide any training required by the manufacturer to authorize the Traffic Electronics Center to
perform warranty work and ensure manufacturer will furnish parts to the Traffic Electronics
Center for all warranty repairs at no cost to the Department. In addition, ensure the manufacturer
agrees to provide prompt technical support to the NCDOT electronics technicians for a period of
one year after the end of the warranty period at no cost to the Department. Defective parts
replaced under warranty by the Traffic Electronics Center will be returned to the vendor at the
vendor’s request. Provide schematics, part lists, and other documentation to perform bench
repair to the Traffic Electronics Center within 2 weeks upon request. The Department agrees not
to divulge any proprietary information in the schematics, part lists and other documentation upon
request from the vendor. After project acceptance and at the request of the Department, the
manufacturer shall perform warranty repairs to equipment which fails during the warranty period
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at no cost to the Department including freight costs to ship repaired equipment back to the
Traffic Electronics Center. Ensure all equipment is repaired and returned to the Traffic
Electronics Center within 21 calendar days of receipt by the manufacturer.

1.3. CONSTRUCTION METHODS

(A) General

Before beginning signal work, verify all existing signal equipment is in satisfactory working
order. Report all defective signal equipment to the Engineer so as not to be held responsible for
defects.

Identify and label all field wiring (e.g., signal conductors, pushbutton wires, loop detector
lead-ins, etc.) in existing controller cabinets prior to disconnecting any field wiring.

Do not remove and replace more than one controller and cabinet per day unless otherwise
approved by the Engineer. Once controller and cabinet replacement has begun at a given
location, complete the removal and replacement work at that location before beginning removal
and replacement of a controller and cabinet at another location.

Locate existing conduit, cable runs, inductive detection loops, lead-in, junction boxes, and
detection equipment before installing or using equipment that can damage or interfere with such
facilities. The locations of existing inductive detection loops shown on the Plans are

approximate.
Locate all underground utilities before beginning drilling, digging, and trenching operations.

Ensure that an IMSA certified, or equivalent, Level II traffic qualified signal technician is
standing by to provide emergency maintenance services whenever work is being performed on
traffic signal controller cabinets and traffic signal controller cabinet foundations. Standby status
is defined as being able to arrive, fully equipped, at the work site within 30 minutes ready to
provide maintenance services.

Immediately cease work and notify the Engineer and affected owners if damage to existing
utilities, cables, or equipment occurs. Make all required repairs and replacements at no
additional cost to the Department.

Avoid trimming (i.e., pruning) trees wherever possible. Removal and topping of trees is
strictly prohibited. Obtain approval from the City of Winston-Salem’s Urban Forester for any
proposed tree trimming and pruning prior to performing tree trimming. All tree trimming must
be performed by an ISA Certified Arborist Trimming and must conform to ANSI A300
standards. In accordance with Section 74-302 of the City Code, obtain a no-cost permit from the
City before trimming or pruning of any tree on public right-of-way. Contact the City’s Urban
Forester at 336-748-3019, to request this permit. In addition, the Contractor must obtain a Minor
Work Certificate of Appropriateness from the Historic Resources Commission for any tree
trimming or pruning in and around Old Salem. The Contractor will be assessed civil penalties
(i.e., fines) for any tree trimming performed in violation of the requirements of the Project
Special Provisions and the City Code, including but not limited to work performed by someone
other than an ISA Certified Arborist, unauthorized tree trimming, failure to obtain required
permit and approvals, excessive tree trimming and tree removal.
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(B) Contractor’s Office

Throughout the project until final acceptance, the Contractor shall maintain a full-time
staffed office with storage and testing facilities within the Winston-Salem City Limits.

© Work within Historic Districts

Several signalized intersections, some proposed CCTV camera sites and several fiber-optic
communications cable routes lie within or adjacent to historic districts. The Department has
coordinated with the agencies that have jurisdiction over these historic districts and has received
the permits and certificates for the work called for in the Plans in these historic districts. Do not
deviate from the work called for in the Plans within a historic district without the prior approval
of the Engineer and the agency/agencies that have jurisdiction over the historic district. Where
construction work must deviate from the Plans, notify the Engineer in advance so that the
Department can request/apply for the appropriate approvals for such changes prior to the
Contractor performing work at that location.

Avoid damaging or removing sidewalks and curbs within designated historic districts
whenever possible. Do not damage, disturb or remove any existing granite curbs. Where granite
curbs conflict with the installation of underground conduit and cable, bore (drill) conduit
underneath granite curb. Do not bore through granite curbs. Replace any granite curb damaged
due to construction of this project at no cost to the Department or the City. Immediately notify
the Engineer and coordinate with the City of Winston-Salem’s Director of the Streets Division at
336-734-1550 when any existing granite curb is disturbed or damaged by construction of this
project. As directed by the Engineer, reset disturbed granite curb and replace damaged granite
curb in accordance with the City’s standard detail for “Proper Installation of Granite Curb” (see
Special Detail sheet in the construction plans).

Where removal and replacement of concrete sidewalk and concrete curb is unavoidable,
replace them with concrete materials that match the finish, appearance and color of the adjacent
existing sidewalk as close as technically feasible as determined by the Engineer. Finishes may
include but are not limited to water-washed, broom and trowel. The dimensions and the profile
(i.e., shape) of the new curbing shall match that of the adjacent existing curbing.

Where removal and replacement of sidewalk constructed of materials other than concrete is
unavoidable, notify the Engineer and coordinate with the City of Winston-Salem’s Director of
the Streets Division at 336-734-1550 at least two weeks prior to disturbing the existing sidewalk.
Replace the sidewalk with in-kind materials that match the finish, appearance and color of the
adjacent existing sidewalk as close as technically feasible as determined by the Engineer and the
City’s Streets Division Director. If the sidewalk is constructed of materials such as brick, stone
or pavers, carefully remove and subsequently reinstall the bricks, stones or pavers using methods
approved by the Engineer. Take photographs and make sketches to record the pattern of the
existing materials prior to removal. Replace any bricks, stones or pavers damaged due to
construction on this project with approved in-kind, matching materials.

Repair and replacement of existing sidewalk will be measured and paid for in accordance
with the “Equipment Cabinet Foundations™ section of these Project Special Provisions.

Complete all repairs with in-kind materials to all sidewalks removed for construction
and reopen the repaired and restored sidewalk to pedestrian traffic within five consecutive
calendar days following initial removal. If the Contractor fails to repair and reopen a sidewalk
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in accordance with these Project Special Provisions within the time frame specified, the
Department reserves the right to make the necessary repairs, and all expenses incurred by the
Department in making the repairs and restoring the sidewalk will be deducted from payment due
the Contractor, plus $500 liquidated damage per occasion, per day, or any portion thereof,
until corrected.

For new signal cabinet foundations constructed within historic districts, use concrete tinted to
light earth-toned palette to soften the visual impact of the new concrete.

Do not trim, remove or damage tree limbs within historic districts. Hand-lashing of aerial
cables to messenger cable may be required in some areas due to overhanging and protruding tree
limbs along the cable route.

D) Work within the Central Business District (CBD)

The central business district (CBD) in downtown Winston-Salem experiences large volumes
of vehicular and pedestrian traffic and on-street parking during business hours on weekdays as
well as on some weekends due to special events. The CBD is defined as the area in downtown
Winston-Salem bounded by Broad Street on the west, Seventh Street on the north, Patterson
Avenue on the east and First Street on the south inclusive. The M.C. Benton, Jr. Convention and
Civic Center, which hosts several large meetings throughout the year, is located in the CBD. In
addition, the CBD is occasionally the site of festivals and parades and other cultural events and

celebrations.

Do not perform any work within the CBD without prior approval of the Department. Submit
to the Department for review and approval two weeks in advance a schedule for proposed work
that will require narrowing or closing a lane, road, sidewalk or pedestrian crossing within this

arca.

E) Regulations and Codes

Furnish material and workmanship conforming to the National Electric Code (NEC),
National Electric Safety Code (NESC), Underwriters Laboratories (UL), or other listing agencies
approved by the North Carolina Department of Insurance, and all local safety codes in effect on
the date of advertisement. Comply with Article 4, Chapter 87 of the North Carolina General
Statutes (Licensing of Electrical Contractors). Comply with the Plans, all previously referenced
specifications, and all applicable local ordinances and regulations before and during all stages of
the electrical work.

When required by the local ordinances and governmental agencies, upon completion of the
work, have all systems inspected and approved in writing by the authorized governmental
electrical inspector for the area. Furnish written certification of the authorized inspector’s
approval to the Engineer. Inspection by the authorized governmental electrical inspector must
neither eliminate nor take the place of the inspections by the Engineer. Upon the Engineer’s
receipt of written certification and the Contractor’s written request for a final inspection of the
installations, the Engineer will perform a final inspection.

Where required, conform to ITE, AASHTO, and ASTM standards in effect on the date of
advertisement.

Notify the Engineer, local traffic enforcement agency, local utility company, and affected
railroad companies seven business days before operational shutdowns to coordinate connection
or disconnection to an existing utility or system, unless otherwise instructed herein.
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Install meter bases and service disconnects as required by the NESC, NEC, local utility
companies, and local ordinances. Install standoffs only when required and approved by the local
utility companies. Where a standoff must be used, obtain the local utility company’s approval
prior to installing the standoff.

@) Utility Services
Coordinate all work to ensure electrical power of proper voltage, phase, frequency, and
ampacity is available to complete the work. Use electrical service cables with THWN insulation.

When electrical, telephone, and telecommunication service is not furnished by the
Department or the City and is required, contact the utility company and make application to
ensure all work can be completed. Obtain authorization for service in the Department’s name for
Department-owned locations and in the City’s name for City-owned locations. Make application
for service in the Department’s name for Department-owned locations and in the City’s name for
City-owned locations.

The Department and the City will be responsible for direct payment of monthly utility
company usage charges. The Contractor will be responsible for all expenses associated with
utility installation costs, hookups, etc.

Coordinate all work involving electrical service with the appropriate electric utility company.
Coordinate with the utility company to ascertain the feasibility of installing electrical service at
each location before performing any work. Obtain all required local permits before beginning
work.

G) Maintenance and Repair of Material

Ensure that an IMSA certified, or equivalent, Level Il traffic qualified signal technician is
standing by to provide emergency maintenance services whenever work is being performed on
traffic signal controller cabinets and traffic signal controller cabinet foundations. Standby status
is defined as being able to arrive, fully equipped, at the work site within 30 minutes ready to
provide maintenance services.

Furnish the Engineer with the name, office telephone number, cellular (mobile) telephone
number, and pager number of the supervisory employee who will be responsible for maintenance
and repair of equipment during all hours.

Maintain and repair all Contractor-furnished and installed signal and communications related
equipment within the project construction limits until completion of the Observation Period and
receipt of written notification of final acceptance of the project. This requirement for
maintaining and repairing said equipment shall remain in effect in the event of severe weather
(see NOAA National Severe Storms Laboratory website http://www.nssl.noaa.gov/primer/) or a
natural disaster, including but not limited to floods, winter weather, lightning, damaging winds,
hail, tornado, tropical storm or hurricane. Items reused (that are unmodified), such as signal
heads, signal cable, local detector loops and lead-in cable, will be maintained by others.

Make entries into the maintenance diaries housed inside each traffic signal controller cabinet
upon each visit to the controller cabinet. Maintain these diaries through final acceptance of the
project.

For all failures, malfunctions, damages to equipment, or errors in workmanship
affecting signal operation, begin necessary repairs within four hours of notification.
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Complete repairs within eight hours of netification. Comply with Section 150 of the Standard
Specifications for maintenance of traffic flow. The inability to contact the supervisory employee
or prearranged alternate will not extend repair time requirements.

Remove and replace all signal and communications related equipment that fails. The
Department will furnish the Contractor replacement equipment for Department-furnished
equipment that fails, except for equipment furnished by other contractors within the construction
limits of separate NCDOT TIP projects and City of Winston-Salem projects that have not yet
been formally accepted by the Department. Maintenance and repair of equipment within the
construction limits of NCDOT TIP projects will be the responsibility of the respective TIP
project contractors until the Department’s final acceptance of those TIP projects.

Except for damages and malfunctions caused by the Contractor’s work activities, the
Contractor will not be held responsible for pre-existing conditions reported to the Engineer
before starting traffic signal work at the specific intersection. The Contractor will assume
responsibility for all maintenance and emergency services necessary once traffic signal work has
begun at the specific intersection and for all damages and malfunctions caused either directly or
indirectly by the Contractor’s work activities.

In the event the Contractor fails to perform in accordance with the Plans and Project Special
Provisions within the time frame specified, the Department reserves the right to perform
maintenance and emergency service necessary to ensure continuous traffic signal operation.
Further, all expenses incurred by the Department in implementing this option will be deducted
from payment due the Contractor, plus $2,500 liquidated damages per occasion, per day, or
any portion thereof, until corrected.

Perform yearly maintenance on all traffic signal conflict monitors. The year shall be defined
as beginning on the date of installation of the controller and cabinet at the intersection. Use a
signal conflict monitor tester that is capable of interfacing with an Intel®-based notebook
computer for input/output. The tester shall test signal conflict monitor displays, timing and
voltage functions and input/output combinations of either true or false conflicts. All outputs
shall be in plain English. It shall be possible to generate a hard copy printout or to store the
results to a file on computer disc. A “No Faults Detected” indication shall be displayed as
appropriate.

Ensure that the signal conflict monitor tester is maintained and calibrated per the
manufacturer’s recommendation. Provide to the Engineer a copy of the manufacturer’s
certification that the signal conflict monitor tester has been certified before testing any traffic
signal conflict monitors. Perform test on each traffic signal conflict monitor per the
manufacturer’s recommendation. Provide one (1) copy of the traffic signal conflict monitor test
results to the Engineer. Place one (1) copy in the traffic signal controller cabinet. Perform these
yearly tests for the life of the project.

(H) Inspections

The City and the Department may access the Contractor’s equipment to perform railroad,
signal, and preventative maintenance inspections, and conflict monitor certification as necessary.
The Contractor shall be present for these inspections.
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@ Removal of Existing Equipment and Material

Remove all Department-owned and City-owned signal and communications related
equipment and material that will not be used. Signal and communications equipment and
materials to be removed under this project include, but are not limited to: signal controllers and
cabinets and the equipment housed therein; signal and lead-in cables; poles; splice cabinets;
cabinet foundations; junction boxes; messenger cable; communications cable; and guy
assemblies. Assume ownership of removed poles (including stub poles), messenger cable,
junction boxes, interconnect cable, communications cable, and supporting hardware. Return all
other Department-owned equipment and material between 8:00 a.m. and 12:00 p.m., Monday
through Thursday, to the Division 9 Traffic Services Office located at 350 Craft Drive in
Winston-Salem, North Carolina, 27105. Return all other City-owned equipment and material
between 8:00 a.m. and 12:00 p.m., Monday through Thursday, to the City Signal Shop located in
City Yard Building 42 on Paul Howell Boulevard (27101). The Department will deduct the cost
of Department-owned and City-owned equipment damaged by the Contractor from money due to

the Contractor.

@) Railroad Preemption

Where railroad preemption is required, coordinate all work with the railroad. Do not place
signals into operation until signal and railroad company equipment has been interconnected with
required railroad-highway crossing devices and railroad preemption is working properly. Ensure
preemption sequences begin immediately after activation of train detection. Contact and
coordinate with the railroad company to schedule interconnection of the signal to the railroad
controller cabinet. Install lead-in cable from the signal controller cabinet to a railroad company
furnished and installed lockable junction box. Interconnection will be made by the railroad
company. Provide fail-safe operation such that removal of voltage from the railroad side of the
isolation relay will initiate the railroad preemption sequence.

Conduct a railroad-highway interconnection preemption inspection for each intersection prior
to placing new signal equipment into steady operation. The inspection shall be performed with
all appropriate Division, City and Railroad personnel in attendance. The signal shall pass all
requirements of the preemption inspection before it can be accepted under the project by the
Engineer. The railroad preemption inspection form is available on the NCDOT ITS & Signals

Unit website:
https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx

The Contractor along with other appropriate personnel shall conduct additional preemption
inspections annually as long as the signal is in operation under the Contractor’s jurisdiction until

the signal is accepted by the Engineer.

(K) Timing of Signals

Implement timing values for signal controllers. Modify proposed phasing and timing of
existing controllers. Reinstall all existing time-based coordination. As directed, make
modifications to existing coordination to account for changes in signal phasing.

The Department reserves the right to make, or have the Contractor make, field timing
changes necessary for pattern optimization and to eliminate identifiable, potential hazards to the
motoring public. The Engineer will notify the Contractor of timing changes made or supply the
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Contractor with revised timing plans if the Department requires the Contractor to implement the
timing changes.

Verify time-base coordination in 2070L controllers that upon installation will not be
immediately connected to communicate with the new signal system over the new Ethernet fiber-
optic cable network. Verify time-base coordination in existing 2070L controllers that upon
disconnection from existing coordinated communication will not be immediately connected to
the signal system over the fiber-optic cable network. Reset the controller’s clock to the common
time source if it has drifted. Ensure that controllers’ internal clocks are all synchronized at
least once per week to the same date and time of day. Maintain the time synchronization in
all controllers during any time that communication with the TMC is interrupted.

Record the time and date of each visit, the activity performed and name of person who
visited the cabinet and performed the clock maintenance activity. Maintain a record of clock
maintenance activity in a single document and furnish to the Engineer for review upon request.
Failure to visit each intersection that is not online to check and update clocks will result in
liquidated damages of $1.500 per visit not performed.

(L) Wire and Cable

For installation in a conduit system, lubricate cable and wires before installing in conduit.
Use lubricant that will not physically or chemically harm cable jacket, wire insulation, and
conduit.

Only splice lead-in cables in junction boxes using UL®-approved, underground splice
connectors or in condulets using gel-filled splice connectors. Splice all other electrical wire and
cable (i.e., signal cable, etc.) inside equipment cabinets, cabinet base extenders/adapters, and
terminal splice boxes at nickel-plated brass, recessed-screw, barrier-type terminal blocks or using
gel-filled splice connectors. Unless specifically allowed, connect no more than two conductors
to the same terminal screw. Do not splice any electrical wire or cable other than lead-in cables

in junction boxes or condulets.

Maintain color coding of wires through splices.
Protect ends of wire and cable from water and moisture.

Place permanent labels on all wires and cables to clearly identify each one. Use an indelible
black ink marker or approved labeling devices to write on the permanent labels when required.

Install all wire and cable with necessary hardware including, but not limited to shoulder
eyebolts, washers, nuts, thimbleyelets, three-bolt clamps, J-hooks, split bolt connectors,
grounding clamps, and lashing material.

™M) Electrical Services and Grounding

Where electrical services do not include an external electrical service disconnect, modify or
replace the electrical service to add an electrical service disconnect and a new grounding
electrode system. Comply with the “Electrical Service” section of these Project Special
Provisions.

Provide a grounding electrode system at all new electrical services. In addition to NEC
requirements, test grounding electrode resistance for a maximum of 20 ohms. Furnish and install
additional ground rods to grounding electrode system as necessary to meet test requirements.
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Modify existing electrical services, as necessary, to meet the grounding requirements of the
NEC, these Project Special Provisions and the Plans. Remove any ground rods in the cabinet
foundation and install a new grounding electrode system. Cut off abandoned ground rods in the
cabinet foundation flush with the foundation surface. Where a grounding electrode system is
connected to the electrical service in accordance with the NEC, test grounding electrode
resistance for a maximum of 20 ohms. Grounding electrode resistance test must be verified or
witnessed by the Engineer or the Engineer’s designated representative. Furnish and install
additional ground rods to grounding electrode system as necessary to meet the Project Special
Provisions and test requirements. Refer to the “Electrical Service” section of these Project
Special Provisions for additional requirements pertaining to grounding of electrical services.

Follow test equipment’s procedures for measuring grounding electrode resistance. When
using clamp-type ground resistance meters, readings of less than 1 ohm typically indicate a
ground loop. Rework bonding and grounding circuits as necessary to remove ground loop
circuits and retest. If a ground loop cannot be identified and removed to allow the proper use of
a clamp-type ground resistance meter, use the three-point test method.

Submit a completed Inductive Loop & Grounding Test Form available on the Department’s
website. The form is located on the Department’s website at:

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx

Provide a length of marker tape 6 to 12 inches below finished grade directly over grounding
electrodes and conductors.

™) Electrical Bonding

Using an approved termination means, connect a number 14 AWG minimum 19-strand
copper conductor (Type THWN) with green insulation to serve as an equipment grounding
conductor to metal poles, vehicular and pedestrian signal pedestals, and other metallic
components which are not otherwise bonded, through means approved by the Engineer.

O) Traffic Signal Activation
Do not place signal in steady (stop-and-go) mode until inspected and authorized by the
Engineer.

{9 Requirements for Cables Crossing Railroads
Copies of all executed railroad agreements and related correspondence may be obtained from
the Engineer upon request.

¢)) Railroad Crossings

Application has been made with Norfolk Southern Corporation (NS), herein called the
Railroad Company, for the encroachment agreements necessary under this Contract. Do not
commence cable routings over or under railroad-owned facilities until notification and
coordination with Engineer and the appropriate Railroad Company has occurred. Install fiber-
optic communications cable as shown on the Plans. All work associated with the crossing is to
conform to the Railroad Company’s specifications. For work within NS rights of way, comply
with latest approved edition of NCSE-4 (Specifications for Wire, Conduit and Cable
Occupations of Norfolk Southern Corporation Property) and NSCE-8 (Specifications for Pipeline
Occupancy of Norfolk Southern Corporation Property).

Cable crossings include the following locations:
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SP;::t Location g:;:;::;
cLron | |
CL B-050 ﬁ(t);((ilr;uéi ()Csrsci);sgir;g’]z;clr;);z gurke Mill Road near Stratford NS
CL B-051 ﬁ(t)fi”r;l(éer ()Csrs?li;ir;g;;corgg; ganes Mall Blvd near Stratford NS
CL B-053 ﬁ(t)-srjl(éer ;rs(;;;ir;ggeicggg; ganes Mall Circle near Stratford NS
CL B-055 é’;f)—scsilrscgli C7r306s;gr}7gv across Healy Drive near Stratford Road / NS
CL B-132 gislilrfge;p;;sz 211t5 I(*;gst Street west of Northwest Boulevard / NS
CL B-225 I;Rf){ug:’:;l;a/si_:: igg;lgz ;ﬁ;dg west of Northwest NS
v | At e e S Do B |y
CL B-294 %isli:lndge;p;;sz gtllgjs 52 north of the Ziglar Road overpass / NS
2) Insurance Requirements

The Department has provided Railroad Protective Liability Insurance to Norfolk Southern as
part of the Department’s encroachment agreements with Norfolk Southern for each of the NS
locations listed in the table above

If required by the railroad, pay for railroad personnel to be present when work is performed.

In addition to any other forms of insurance or bonds required under the terms of the Contract
and the Standard Specifications, take out and keep in force from the commencement of all
construction on railroad right-of-way until the final inspection and acceptance of the project by
the Engineer, insurance of the following kinds and amount. It is understood that the amounts
specified are minimum amounts and that larger amounts may be carried if so desired. Any
insurance taken out due to these requirements shall be subject to the approval of the Engineer,
and the Railroad Companies as to form and amount. Furnish satisfactory policies prior to
beginning of the work on railroad right-of-way.

Refer to the following web links for more specific insurance requirements and requirements
for working on the rights-of-way of each railroad company. In the event of a conflict between
the requirements of one or more railroad companies and the requirements contained in the Plans
or these Project Special Provisions, the requirements of the railroad company shall govern.

Norfolk Southern Corporation:

http://www.nscorp.com/nscportal/nscorp/Customers/Publications/pdf/SEC3 MISC3.pdf
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Commercial General Liability Insurance

Furnish evidence to the Engineer of Contractor’s commercial General Liability Insurance
coverage with a combined single limit of not less than $1,000,000 for each occurrence for
operations performed on the railroad right-of-way. The Contractor’s policy shall name Norfolk
Southern Railway Company as an additional insured. If any part of the work is sublet, similar
insurance in the same amounts and evidence thereof as required of the Prime Contractor shall be
provided by or on behalf of the Subcontractor to cover Subcontractor’s operations on the railroad
right-of-way.

Keep such insurance in force until final inspection of the project, or that portion or portions
within the railroad right-of-way, by the Engineer or, in the case of Subcontractors, until the
Contractor furnishes a letter to the Engineer stating that the Subcontractor has completed his/her
subcontracted work within the railroad right-of-way to Contractor’s satisfaction, and that the
Contractor will accomplish any additional work necessary on the railroad right-of-way with the
Contractor’s own forces.

Termination of Insurance and Policies to be Submitted

Any insurance policies given hereunder shall cover all Contractor-performed work the
Contractor in connection with the work in the introductory paragraph within railroad right-of-
way, but shall not be liable for accidents occurring after acceptance of the completed project by
the Department. Such policies shall contain a clause requiring 30 days written notice be given to
the Engineer and to the appropriate Railroad Company, prior to cancellation or change.

Submit to the Engineer the original and one copy of the Commercial General Liability
Policy, one certified duplicate copy of all other policies, and certificates of insurance in an
original and two copies as required by these Project Special Provisions.

No extra allowance will be made for the insurance required hereunder. The entire cost shall
be included in the contract unit price bids for other pay items.

The named insured under the commercial General Liability Insurance Policy is the respective
Railroad Company, and the designation of the job site description of work is as follows: All

construction on the <<RAILROAD COMPANY>> right-of-way on NCDOT Project No.
C-5224B in Winston-Salem and Forsyth County, North Carolina.

R)] Flagging Protection or Watchman Service

Provide 72 hours advance notice to Norfolk Southern in order that flagging service can be
arranged and provided. Do not undertake any work within the NS right-of-way until the flagman
is at the job site.

“@ Delays Caused by Operations of Others

Neither the Department nor the Railroad Company assumes any responsibility for any work
performed by others in connection with the construction of the project, and the Contractor shall
have no claim whatsoever against the Department or the Railroad Company for any
Inconvenience, delay, or additional cost incurred by the Contractor on account of such operations

by others.

Based on NCDOT ITSS Project 31 Print Date: 4/1/2013
Special Provisions, Version 12.1



C-5224B - Winston-Salem Signal System — Phase B 58

B) Time Extensions

No time extensions related to railroad encroachments will be allowed until the related work
becomes the controlling factor relative to overall project completion.

6) Cooperation with Others

Cooperate with others participating in the construction of the project to the end that all work
may be carried on to the best advantage.

@) Authority of Railroad Engineer

The authorized representative of the Railroad Company, hereinafter referred to as the
Railroad Engineer, will have the final authority in all matters affecting the safe maintenance of
railroad traffic of his company.

¢.)) Interference with Railroad Operations

Arrange and conduct work so that there will be no interference with railroad operations,
including train, signal, telephone and telegraphic services, or damage to the property of the
Railroad Company or to the poles, wire, and other facilities of tenants on the rights-of-way of the
Railroad Company. Wherever work is liable to affect the operations or safety of trains, first
submit the method of doing such work to the Railroad Engineer for approval. However, such
approval will not relieve the Contractor from liability.

Should conditions arising from or in connection with the work, require that immediate and
unusual provisions be made to protect train operations and property of the Railroad Company, it
shall be a part of the required services by the Contractor to make such provisions and if, in the
judgment of the Railroad Engineer such provisions are insufficient, the Railroad Engineer or the
Department may, at the expense of the Contractor, require or provide such provisions as may be
deemed necessary.

) Directional Drilling beneath Norfolk Southern Tracks

Prior to the commencement of horizontal directional drilling (HDD) beneath railroad tracks
either owned or operated by Norfolk Southern Corporation, submit to NS for approval a
complete construction procedure of the proposed directional drilling operation. Include with the
submission the manufacturer’s catalog information describing the type of equipment to be used.
Comply with requirements of the encroachment agreement with NS and with “Specifications for
Pipeline Occupancy of Norfolk Southern Corporation Property” (NSCE-8).

(10) Storage of Materials

Do not store materials and equipment where they will interfere with railroad operations, nor
on the rights-of-way of the Railroad Company without first having obtained permission from the
Railroad Engineer. Such permission will be with the understanding that the Railroad Company
will not be liable or damage to such material and equipment from any cause, and that the
Railroad Engineer may move or require the Contractor to move, at the Contractor’s expense,
such material and equipment.

(11) Completion and Acceptance of Work

Upon completion of the work, remove from within the limits of the railroad right-of-way all
machinery, equipment, surplus materials, or rubbish and leave said rights-of-way in a neat and
orderly condition. Acceptance of the work will be contingent upon final inspection by the
Department and by the Railroad Company (if required by the Railroad Company) to determine if
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the work was completed satisfactorily in a manner acceptable to the Department and the Railroad
Company.

1.4. CONSTRUCTION STAGING/MIGRATION

(A) Introduction

This section addresses the general flow of construction in regards to communications
throughout the life of the project. It is essential that the Contractor make every effort to
minimize communications downtime to the traffic signals.

Follow the outline of construction described below. Update the construction schedule
monthly. Submit a detailed field migration plan (including details of controller cabinet change-
outs) and schedule to the Department for review and approval at least two weeks prior to the
onset of work, and no later than 60 days after Notice to Proceed. Provide monthly updates to the
migration plan at each monthly coordination/construction progress meeting during the project.
Include a detail of controller cabinet change-outs, listing every intersection, existing and future
control zone, and existing and future communication zone, and a schedule of the migration.
Include information explaining how the following situations will be handled:

Existing pole-mount cabinet converted to base-mount,

Existing cabinet foundation retained,

Base-mount cabinet on new foundation,

Installation and splicing of 6-fiber drop cable assemblies,

Installation of drop cable assemblies into risers with existing fiber-optic cable,

Reel-to-reel splice locations,

Transitioning the City’s existing twisted-pair communications network to and

Ethernet based system over fiber-optic cable, and changing out the controllers;

e Removal of existing twisted pair copper cable once a controller cabinet has been
changed out;

e Removal of existing twisted pair copper cable from followed by installation of new
fiber-optic communications cable in the existing underground duct system between
the Bryce A. Stuart Building and the Traffic Management Center in downtown
Winston-Salem, including replacement of the 4-inch riser on the existing wood pole
on east side of Church Street north of the Business 40 bridge; and

e How to coordinate with others at the time new cabinets are set to make the necessary

signal changes at the TMC to get the controller online.

Submit a System Design Report to the Engineer for Department review and approval prior to

beginning any migration from the existing signal system and communications system to the new

signal system and new Ethernet communications system. Submit the System Design Report in

both hard copy and electronic form. Refer to “Submittal Data and Documentation” section of
these Project Special Provisions for additional requirements.

B) General

The block diagrams for the new signal system, as shown on the Plans, depicts the completed
system equipment to be retained and the new equipment to be installed. The proposed sequence
is described below.
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Setup a test facility to configure local equipment. Configure the managed Ethernet switch for
the additional permanent IP addresses, VLANS, and other configuration data for this project.

Modify the existing device database. Convert the signal timing data and build the system and
intersection graphics where necessary for signals not yet on the Centracs®signal system.

After the controllers are replaced, additional database work must be performed. Reconfigure
the controllers’ communications addresses on the existing serial communications network to the
Ethernet network. Revise the offset references when the NEMA controllers are replaced with
2070s. The NEMA controllers use offsets referenced to the end of the coordinated phase green.
The 2070s, with Oasis IP-based firmware, use as an offset reference to the beginning of the green
interval of the coordinated phase. If there are two coordinated phases such as two and six, then
the new reference is to be the beginning of the coordinated phase green of the second phase.

©) Field Infrastructure

The approach to maintaining and maximizing communications to all signals throughout the
construction process requires that the new fiber-optic communications infrastructure be
constructed while the existing communications infrastructure remains in place and operational.
This will allow the intersections, even those in close proximity to one another, to function on the
existing communications system until such time as they are migrated to the new Ethernet fiber-
optic communications system. The new Ethernet fiber-optic communications network is
comprised of:

1) New aerial cable overlashed to existing communications cable while the existing
communications cable remains in use.

Install the messenger cable and down guys before beginning any overhead fiber-
optic cable installation. The overlashed existing twisted pair communications
cable will be abandoned in place after construction. Certain aerial routes are on
new pole lines or deviate from the course of the existing communications cable.
Existing twisted pair copper wire communications cable that is not overlashed
(e.g., in risers, where route changes, etc.) will be removed along with existing
splice cabinets, unused risers and abandoned junction boxes, after
communications have completely migrated to the new fiber-optic cable and the
existing twisted-pair communications cable is no longer in use, except where the
Plans call for it to remain in place for future use by the City’s IS Department.

2) New underground cable in a new trenched, drilled or bored conduit.

In certain situations, as shown in the Plans, the fiber-optic cable will be installed
in an existing spare conduit that runs alongside the conduit containing the existing
communications cable. In some cases, as shown in the Plans, the fiber-optic cable
will be installed inside the same conduit that contains the existing
communications cable.

3) Certain segments of existing NCDOT fiber-optic cable, namely that being installed
under TIP projects C-4981B, U-2826B and other existing City and NCDOT fiber-
optic cable spliced into the new fiber-optic network.

4) Construct 900 MHz wireless communications.
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5) Work along Clemmonsville Road from Old Salisbury Road to S. Main Street (TIP
Project U-2923) shall not begin until after substantial completion of that project.
Coordinate and schedule work to avoid conflicts with TIP Project U-2923.

D) Field Migration

Follow the outline of construction described below. Submit a detailed field migration plan
(including details of controller cabinet change-outs) and schedule to the Engineer for review and
approval at least two weeks prior to the onset of work. Update the migration plan monthly and
submit it five business days prior to the monthly construction meeting. Do not disconnect any
existing twisted-pair communications and do not replace any existing traffic signal controllers
until such time that all new fiber-optic cable is installed and accepted for use. Obtain approval
from the Engineer for any deviations from this sequence. Note that fiber-optic cable for future
termination and use by the City’s IS Department will be installed along many but not all cable
routes coincident with the fiber-optic cables for the signal system. The general routes of these IS
Department fiber cables are shown on the IS Cable Schematics in Volume II of the Plans.

1) General Requirements
Configure the edge switches for the permanent IP addresses, VLANS, and other
configuration data before their field installation.

Notify the City of Winston-Salem Signal System Manager at (336) 747-6879 at least two
weeks prior to the commencement of work on a particular communications channel to ensure
that time-base coordination will be operating and effective during the time of communications
interruption. Place in time-base coordination, those signals within existing communications
circuits that actively being migrated to the Ethernet communications system.

Where possible, start at the outer edges of the existing local communications circuit and
work inward toward the TMC. The existing twisted-pair, copper wire communications cable
will be progressively decommissioned as the new Ethernet-based fiber-optic communications
system is built-out and brought online, starting at the outer reaches of the system boundaries and
working inward toward the TMC. Construct the IS Department fiber-optic cable at the same time
as the signal system fiber-optic cable.

Group the work by the existing communications circuits, allowing intersection migration to
take place in discrete packages. The boundaries of the existing communications circuits are
documented in these Plans. Interrupt communications, replace cabinets and controllers, and
migrate signals from the existing communications network to the new fiber-optic
communications network.

If the communications conversion in the subject communications circuit interrupts the
communication in another existing communications circuit, the Contractor must re-establish
communication continuity in the adjacent communications circuit before any work can continue.

Upon successful testing, integrate into the central system software under Ethernet
communications.

Complete the migration of all traffic signals in one Ethernet circuit before beginning work on
traffic signals in another Ethernet circuit. Complete the intersection migrations in a
communications circuit within the number of workdays equal to no more than the number of
signalized intersections in the communications circuit. Exceptions to the requirements in this
section must be approved by the Engineer.
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In addition to grouping work by existing communications circuits, further organize work by
proposed communications ring.

Synchronize the clocks of the traffic signal controllers a minimum of once per week while
the controllers are off-line from the communications system (refer the “Time-Base
Coordination” subsection later in Section 1 of these Project Special Provisions for additional
requirements).

As each Ethernet circuit is completed and lit, test communications to each Ethernet edge
switch in that circuit as per the requirements of “Testing and Acceptance” section of these
Project Special Provisions.

Prior to the end of any work day, ensure that communication between the TMC and existing
signal controllers still connected to the existing communications cable is reestablished and
working correctly.

Construct and splice drop cables to existing and proposed CCTV cameras while maintaining
the existing communications. Migrate the existing and proposed cameras as the adjacent traffic
signals are migrated to new system whenever possible.

Splice existing NCDOT ITS fiber-optic cables to the proposed trunk cables where called for
in the Plans. The new fiber network will be spliced into several segments of existing NCDOT
ITS single mode fiber-optic cable as described in the table below:

US 52 Ziglar Road to Hanes Mill Rd.

US 52 Germanton Road to Motor Road 72
University Parkway Sun View Road to Hanes Mill Rd. 144
University Parkway Hanes Mill Rd. to Oak Summit Rd. 144
University Parkway Shattalon Drive to North Point Blvd. 144
University Parkway Bethabara Rd to Reynolds Blvd. 144

**Church Street Cemetery Street to Bryce Stuart Building 72

** Notify in advance the City of Winston-Salem Signal System Manager (336)747-
6879 as well as Triad Regional ITS Engineer.

Notify the Engineer and coordinate with the Triad Regional ITS Engineer at (336) 315-
7079 at least two weeks prior to the commencement of splicing or other work on these
cables. Provide the Triad Regional ITS Engineer updated splice details, updated field splicing
location, and Contractor emergency contact information prior to beginning work. Do net cut the
entire cable and re-splice all the fibers, unless prior approval is obtained from NCDOT. The
interruption of connectivity of these cables shall be limited to 48 hours or less, and shall occur
only on a non-holiday weekend. Liquidated damages for failure to restore communications in

Based on NCDOT ITSS Project 36 Print Date: 4/1/2013
Special Provisions, Version 12.1



C-5224B - Winston-Salem Signal System - Phase B B 63

an existing NCDOT ITS fiber-optic communications cable within 48 hours are $1500 per
24-hour period or any portion thereof.

Repair at own expense, any damage to NCDOT fiber within 48 hours of notification of the
incidence of damage. Liquidated damages for failure to repair a damaged NCDOT ITS fiber-
optic communications cable and restore communications within 48 hours are $1500 per 24-hour
period or any portion thereof.

2) Step 1

The City has joint-use permits for the proposed new attachments of aerial fiber-optic
communications cable. Joint-use permits issued by the utility pole owners expire 120 days from
the date of issuance. The Contractor shall commence installation of messenger cables and guy
assemblies at the outset of construction and work continuously and expeditiously to complete
this work prior to the joint-use permit expiration date. In the event that this work cannot be
completed within 120 days, notify the Engineer 20 calendar days in advance to allow the City to
request an extension of the permit.

3) Step 2
The fiber-optic cable in this Phase B project will tie into existing NCDOT ITS fiber-optic
cables at the following locations:

US 52 at Ziglar Road

US 52 at Hanes Mill Road

US 52 at Germanton Road

US 52 at Motor Road

University Parkway between Cherry Street and Hanes Mill Road

Notify the Engineer and coordinate with the Triad Regional ITS Engineer at (336) 315-7079
at least two weeks prior to the commencement of splicing or other work on these cables. Provide
the Triad Regional ITS Engineer updated splice details, updated field splicing location, and
Contractor emergency contact information prior to beginning work. Do not cut the entire cable
and re-splice all the fibers, unless prior approval is obtained from NCDOT. The interruption of
connectivity of these cables shall be limited to 48 hours or less, and shall occur only on a non-
holiday weekend. Repair at own expense, any damage to NCDOT fiber within 48 hours of
notification of the incidence of damage.

Adhere to the instructions in the preceding paragraph anywhere the project Plans call for a
relocation of, or splicing into, other NCDOT cables that connect cameras with the Triad
Regional Transportation Management Center (TRTMC).

“) Step 3

Begin construction of the trunk cables along the major routes. For those routes with
overhead cable, overlash the new fiber-optic cable to the existing communications cable. For the
underground routes, install the new cable in spare ducts, where available, or inside the same
conduit as the existing communications cable as shown on the Plans. Provide cable storage for
subsequent and future splices where called for in the Plans.

These trunk cables will connect to the existing Gigabit managed Ethernet switches at
communications hub cabinets along the Red Ring, providing a homerun route for Ethernet
communications to the City’s TMC. Construct the trunk cables into the existing hub cabinets as
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shown on the Plans. Establish Ethernet communications and test as per requirements of the
“Testing and Acceptance” section of these Project Special Provisions.

5) Step 4
Construct the trunk cables to the minor arterials and non-redundant links and splice them to
the trunk cables constructed in Step 3.

6) Step S
Construct and splice drop cables to local intersections in conjunction with new risers or
conduits into the controller cabinets while maintaining the existing communications.

) Step 6
Configure the edge switches for the permanent IP addresses, VLANS, and other
configuration data before their field installation.

Once the Ethernet communications in Step 3 are established and successfully tested, and
continuous communications paths are established with outlying signals, begin the process of
transferring communications from the old twisted-pair copper network to the new fiber network.
See “Time-Based Coordination” section below for further details. Exceptions to the requirements
in this section must be approved by the Engineer. Notify the City of Winston-Salem Signal
System Manager at least two weeks prior to the commencement of work on a particular
communications channel to ensure that time-base coordination will be operating and effective
during the time of communications interruption. As each Ethernet circuit is completed and lit,
test the intersection communications as per the requirements of “Testing and Acceptance”
section of these Project Special Provisions.

Generally, start at the outer edge of the existing twisted-pair copper circuit and work towards
the TMC. Group the work by the existing communications circuits as identified in the Plans,
allowing intersection migration to take place in discrete packages.

Interrupt communications, replace cabinets and controllers, and migrate signals from the
existing twisted-pair, copper wire communications network to the new fiber-optic
communications network. If communications conversion in the subject communications circuit
interrupts the communication in another communications circuit, the Contractor must re-
establish communication continuity in the adjacent communications circuit before any work can

continue.

Upon successful testing, integrate into the central system software under Ethernet
communications.

Complete the work of migrating all the traffic signals in one communications circuit before
moving to the next communications circuit. Complete the intersection migrations in a
communications circuit within the number of workdays equal to no more than the number of
signalized intersections in the communications circuit. Exceptions to the requirements in this
section must be approved by the Engineer.

As each Ethernet circuit is completed and lit, test intersection communications as per the
requirements of “Testing and Acceptance” section of the Project Special Provisions.
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Ensure controller cabinet change-outs adhere to all requirements listed in Subsections 1.3(A)
and 1.3(F) as well as in Section 3, “Temporary Traffic Control”, of the Project Special
Provisions.

Prior to the end of any work day, ensure that communications between the Ethernet edge
switches, the managed Ethernet switches, and the managed Ethernet core switch in TMC, are
reestablished, if they were interrupted, and are working correctly.

t)) Step 7

Construct and splice drop cables to existing and proposed CCTV cameras while maintaining
the existing communications. Migrate the existing and proposed cameras as the adjacent traffic
signals are replaced.

) Step 8

Remove the existing underground twisted-pair copper cable between the TMC and the Bryce
Stuart Building and along the west side of Church Street between the Bryce Stuart Building and
the existing junction box just north of bridge over Business 40.

a0 Step 9

Perform the following work within 48 consecutive hours on a non-holiday weekend to
remove the existing 2-inch riser with weatherhead from the existing wood pole on the west side
of Church Street just north of the Business 40 bridge and replace it with a new 4-inch rigid
galvanized steel riser as show in the Plans on Sheet CL B-309.

Notify the Engineer, the City of Winston-Salem Signal System Manager at (336) 747-
6879 and coordinate with the Triad Regional ITS Engineer at (336) 315-7079 at least two
weeks prior to the commencement of splicing or other work on the existing NCDOT 72-
fiber cable along Church Street between Cemetery Street and the Bryce Stuart Building.
Provide the City of Winston-Salem Signal System Manager and the Triad Regional ITS Engineer
updated splice details, updated field splicing location, and Contractor emergency contact
information prior to beginning work. The interruption of connectivity of this 72-fiber cable shall
be limited to 48 hours or less, and shall occur only on a non-holiday weekend. Liquidated
damages for failure to restore communications in this existing 72-fiber NCDOT ITS
communications cable within 48 hours are $1500 per 24-hour period or any portion thereof.

Repair at own expense, any damage to NCDOT fiber within 48 hours of notification of the
incidence of damage. Liquidated damages for failure to repair a damaged NCDOT ITS fiber-
optic communications cable and restore communications within 48 hours are $1500 per 24-hour

period or any portion thereof.

In order to replace the existing 2-inch riser with weatherhead with a new 4-inch riser, the
existing 72-fiber NCDOT ITS Communications cable must be temporarily “unspliced” from
existing splice enclosure S 32-3 adjacent to the Cemetery Street at Church Street intersection and
pulled back (i.e., uninstalled) to an existing junction box in the sidewalk on the west side of
Church Street just north of the Business 40 bridge. Doing so will temporarily interrupt
communications between the Bryce Stuart Building and the traffic signal system as well as some
NCDOT Regional ITS communications. Once the existing riser has been removed and new riser
installed, the 72-fiber cable will be immediately reinstalled along its original route and re-spliced
in existing splice enclosure S 32-3 to restore communications. Refer to Notes 1 through 6 on
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Sheet CL B-309 of the Plans for additional requirements and sequence of work for installing the
new 4-inch riser with seal on pole on west side of Church Street just north of the Business 40
bridge. In general, the work that must be accomplished during this 48-hour period includes but
is not limited to the following:

e Removal of the existing twisted-pair copper wire communications cable from the
existing underground duct running beneath the side on the west side of Church Street
between the Bryce Stuart Building and the pole at the north end of the Business 40
bridge;

e Removal of the existing twisted-pair copper wire communications cable from the
existing riser that is being replaced;

e Temporarily uninstalling and pulling back the existing 72-fiber communications cable
along Church Street to a point north of Business 40;

e Removal of the existing 2-inch riser with weatherhead with existing in-line
communications cable splice box on the existing pole;

e Installation of new 4-inch rigid galvanized steel riser to replace the removed riser;
e Re-installation of the existing 72-fiber communications cable; and

e Re-splicing the 72-fiber cable into existing fiber-optic communications network at the
Splice S 32-3.

Pulling back (i.e., uninstalling) the existing 72-fiber communications cable along,
temporarily storing it on a cable reel, and subsequently reinstalling it along its original route will
be measured and paid for in accordance with the “Fiber-Optic Cable” section of these Project
Special Provisions. Similarly, disconnecting (“unsplicing”) this 72-fiber communications cable
from the existing splice enclosure and subsequently resplicing it within this same enclosure after
reinstalling the cable will be measured and paid for in accordance with the “Fiber-Optic Splice
Centers” section of these Project Special Provisions. Refer to those sections of these Project
Special Provisions for additional requirements.

(11) Step 10

Install the proposed 48-fiber signal system communications cable between the TMC and
Splice S 32-3 as shown in the Plans. Concurrent with installation of the 48-fiber signal system
cable, install the proposed 24-fiber IS communications cable between the TMC and City Hall
and the proposed 96-fiber IS communications cable between City Hall and a new IS splice
enclosure where it meets the 144-fiber IS cable installed in Phase A on Church Street just north
of Cemetery Street as shown in the Plans. Seal the 4-inch riser with an Engineer-approved
conduit sealing bushing (see the “Riser Assemblies” section of these Project Special Provisions).
Modify Splice S 32-3 for the new 48-fiber communications cable. Terminate the new 48-fiber
signal system communications cable in the TMC. Transfer the existing communications from
the existing City fiber-optic cable and connect the new fiber-optic cable for communications
between the TMC and the Bryce Stuart Building (via Splice S 32-3). Remove the remaining old
head end equipment (modems, other communications hardware, etc) as shown in the Plans.
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12) Step 11
Conduct system testing, acceptance and burn in period.

Test the IS Department fiber-optic cable per the requirements of the “Testing and
Acceptance” section of these Project Special Provisions.

(E) Intersection Parameters and Database

The Contractor shall submit requests for intersection timing parameters and data to the
Engineer at least three weeks (15 business days) prior to needing them. The City will provide all
intersection parameters, database and timing plans in ASC/2 and/or ASC/3 format electronically
as portable document format (PDF) files and as Microsoft Excel® files. The Contractor shall be
responsible for converting City-furnished timing data to OASIS " -formatted data and for loading
the OASIS "-formatted data into the Model 2070L controllers and conflict monitors.

(F) Time-Based Coordination (TBC)

Before the existing communication is interrupted within a control zone, verify the time-based
coordination plans installed in all the intersection controllers within the control zone. (If
necessary, time-based plans will be provided electronically by the Engineer for the Contractor to
implement.)

Verify the time reference on each controller at least once per week (by synchronizing with a
National Standard Time source while time-based coordination is in use and make any corrections
necessary to maintain proper coordination. Reset the controller’s clock to the common time
source if it has drifted. Ensure that the controllers’ internal clocks are all synchronized at
least once per week to the same date and time of day. Maintain the time synchronization in
all controllers during any time that communication with the TMC is interrupted.

Record the time and date of each visit, the activity performed and name of the person who
visited the cabinet and performed the clock maintenance activity. Maintain a record of clock
maintenance activity in a single document and furnish to the Engineer for review upon request.
Failure to visit weekly each intersection that is not online to check and update clocks will result

in liguidated damages of $1.500 per visit not performed.

The Engineer reserves the right to make, or have the Contractor make, field timing changes
necessary for the pattern optimization and to eliminate identifiable, potential hazards to the
motoring public. The Engineer will notify the Contractor of timing changes made or supply the
Contractor with revised timing plans if the Department requires the Contractor to implement the
timing changes.

Ensure that the time-based coordination plans from existing controllers are transferred to the
replacement controllers at those same locations.

1.5. MEASUREMENT AND PAYMENT

There will be no direct payment for work covered in this section. Payment at the contract
unit prices for the various items in the contract will be full compensation for all work covered by
this section. Include the incidental costs for furnishing and/or installing materials and equipment
expressly required under the contract for successful completion of the contract, but whose
measurement and payment is not specifically stated under any of the contract pay items, into the
unit cost(s) for the various items in the contract.
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2. MOBILIZATION
2.1. DESCRIPTION

This work consists of preparatory work and operations to mobilize personnel, materials and
equipment to the project site.

2.2. MEASUREMENT AND PAYMENT
Mobilization will be paid as contract lump sum price.

Partial payments for Mobilization will be made with the first and second partial pay estimates
paid on the contract and will be made at the rate of 50% lump sum price on each of these partial
pay estimates, provided the amount bid for Mobilization does not exceed 5% of the total amount
bid for the contract. Where the amount bid for Mobilization exceeds 5% of the total amount bid
for the contract, 2.5% percent of the total amount bid will be paid on each of the first two partial
pay estimates. That portion exceeding 5% will be paid on the last partial pay estimate.

Such price and payment includes, but is not limited to, the movement of personnel,
equipment, supplies, and incidentals to the project site, for the establishment of offices,
buildings, and other facilities necessary for work on the project; the removal and disbandment of
those personnel, equipment, supplies, incidentals, or other facilities that were established for the
prosecution of work on the project; and for all other work and operations that shall be performed
for costs incurred before beginning work on the various items on the project site.

Payment will be made under:

Pay Item Pay Unit
Mobilization Lump Sum
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3. TEMPORARY TRAFFIC CONTROL
3.1. DESCRIPTION

Furnish, install, maintain, relocate, and remove temporary traffic control devices in
accordance with these Project Special Provisions, the Transportation Management Plan, the
MUTCD, and Roadway Standard Drawings to maintain and control vehicular and pedestrian
traffic in a safe and efficient manner during signal system construction. All temporary traffic
control devices furnished by the Contractor shall remain the property of the Contractor, unless
otherwise specified in the contract.

3.2. GENERAL REQUIREMENTS

(A) Maintenance of Traffic

The Contractor will be required to maintain traffic, both vehicular and pedestrian, within the
limits of the project, including roadways that cross or intersect the project, unless otherwise
provided for in the contract or approved by the Engineer. The Contractor shall conduct his work
in a safe manner that will create a minimum amount of inconvenience to traffic, both vehicular

and pedestrian.
Maintain vehicular and pedestrian traffic through work zones in accordance with these

Project Special Provisions, the MUTCD, and Roadway Standard Drawings, 23 CFR 630
Subparts J and K and the Transportation Management Plan (TMP).

Mark all hazards with signs, barricades, drums or other warning devices until the hazard is
eliminated.

(B) Temporary Lane Closures
1) General

Operate all equipment and personnel within the designated work area during lane
closures. Do not impede or stop traffic for the purpose of performing construction related
work on the traffic side of the lane closure, except when called for in the Transportation
Management Plan.

Install lane closures with the traffic flow, beginning with devices on the upstream side of
traffic. Remove lane closures against the traffic flow, beginning with devices on the
downstream side of traffic.

Vehicles used to install or remove lane closures shall have flashing or rotating beacons.

2) Intersections

When construction proceeds through an intersection, provide flagger(s) and all other
necessary Traffic Control as required by the Plans to direct the traffic through the
intersection. When an intersection is signalized, have authorized personnel place the signal
in flash mode prior to beginning work in the intersection.

When it is necessary to close a lane of traffic for construction on the departure
(downstream) side of an intersection, implement the lane closure on the approach (upstream)
side of the intersection. Close the appropriate lane of dual turn lanes that would otherwise
turn into the lane that is closed on the departure side of the intersection.
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© Traffic Stoppage
Limit the stoppage of traffic to times specified in the Plans. Provide enough time between
consecutive stoppages to allow the traffic queue to dissipate.

D) Traffic Control Supervision

Provide the service of at least one qualified work zone supervisor. The work zone supervisor
shall have the overall responsibility for the proper implementation of the traffic management
plans and ensure all employees working inside the NCDOT and City rights-of-way have received
the proper training appropriate to the job decisions each individual is required to make.

The work zone supervisor is not required to be on site at all times but shall be available to
address concerns of the Engineer. The name and contract information of the work zone
supervisor shall be provided to the Engineer prior to or at the preconstruction conference.

Qualification of work zone supervisors shall be done by an NCDOT approved training
agency or other approved training provider. For a complete listing of these, see the Work Zone
Traffic Control’s webpage: http://www.ncdot.gov/doh/preconstruct/wztc/

Coordinate with and cooperate with traffic control supervisors of adjacent or overlapping
construction projects to insure safe and adequate traffic control is maintained throughout the
projects at all times including periods of construction inactivity in accordance with Article 105-7
of the Standard Specifications.

(E) Vehicular Access

Maintain continuous and safe vehicular access, including but not limited to, all residences,
businesses, schools, police and fire stations, hydrants, other emergency services, hospitals and
mailboxes. Conduct operations in such a manner as to limit the inconvenience to property
owners.

¥ Pedestrian Access

Maintain continuous and safe pedestrian access, including but not limited to, all residences,
businesses, schools and mailboxes. Conduct operations in such a manner as to limit the
inconvenience to pedestrians. Pay special attention to pedestrian areas used by visually-impaired
pedestrians. Coordinate with local Orientation and Mobility Specialists to make appropriate
provisions for visually impaired pedestrians when construction activities will disrupt pedestrian
paths that they normally use.

Protect open excavations within or adjacent to areas subject to pedestrian traffic from
pedestrian intrusion by surrounding the excavation/hazard with orange plastic mesh construction
fencing (also referred to as safety fence, tree protection barricade, warning fence, etc.) or other
method approved by the Engineer. Do not use tape, flagging, rope or plastic chain strung
between barricades, cones or stakes.

Determine the extent of pedestrian needs through engineering judgment or by the traffic
control supervisor responsible for the work zone. Inspect the work zone regularly so effective
pedestrian traffic is maintained. When pedestrian movement through or around a work site is
necessary, provide a separate usable footpath. If the previous pedestrian facility was accessible
to pedestrians with disabilities, provide a footpath during temporary traffic control that is
accessible. Do not have any abrupt changes in grade or terrain that could cause a tripping hazard
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or could be a barrier to wheelchair use. Provide barriers and channelizing devices that are
detectable to pedestrians who have visual disabilities. Provide temporary pedestrian facilities that
are made of concrete, asphalt or other suitable material as approved by the Engineer at all
locations where the existing sidewalks have been removed for construction operations.

Do not sever or move pedestrian facilities for non-construction activities such as parking for
vehicles and equipment. Separate pedestrian movements from both work site activity and
vehicular traffic.

G) Greenways

Comply with all requirements of the “Pedestrians™ for all work that is adjacent to, encroaches
upon or is within City of Winston-Salem Greenways. Maintain and make provisions for bicycle
ingress and egress and provide for safe passage of bicycles along greenways in manner similar to
the requirement for pedestrians. At least two weeks prior to beginning any work that may affect
or disrupt pedestrian and bicycle traffic along a City Greenway, coordinate with the City of
Winston-Salem Department of Transportation concerning any special requirements, any special
events like bike races, and work day/hour limitations for the affected Greenway. A map showing
the location and routes of the City’s Greenways may be found at the following Web address:

http://www.ci.winston-
salem.nc.us/Assets/CityOfW S//Documents/Recreation/Greenways/greenways 1 2brochure-web.pdf

H) Alternate to Transportation Management Plan

If desired, submit an alternate TMP a minimum of 30 calendar days in advance of the
anticipated implementation to allow for adequate review time. Do not implement alternate plans
for traffic control until approved in writing and properly sealed. No adjustment in compensation
or extension of the completion date(s) will be allowed due to the review time of the alternate. If
an alternate TMP is implemented, the Contractor shall be responsible for any unanticipated
changes to subsequent Steps.

@ Temporary Traffic Control Plan Not fully Covered in the Contract

When the Transportation Management Plan does not cover a particular work function, notify
the Engineer to allow for the development or modification of a sealed set of the Transportation

Management Plans.

3.3. MATERIALS
(A) Work Zone Traffic Control Devices
Refer to Division 10 of the Standard Specifications.

Use temporary traffic control devices that comply with 23 CFR 630 Subpart K. Provide a
Type 7 material certifications in accordance with Article 106-3 of the Standard Specifications at
least 72 hours before use for all used temporary traffic control devices.

Provide temporary traffic control devices that are listed on the NCDOT Approved Product
List.
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(B) Work Zone Signs
Refer to Division 10 of the Standard Specifications:
Item Section
Barricade Mounted Signs 1089-3
Work Zone Signs 1089-1
Work Zone Sign Supports 1089-2

Portable work zone signs shall be roll up or approved composite substrates. Use portable
work zone signs only with portable work zone sign stands specifically designed for one another.

Provide portable work zone sign stands, portable signs and sheeting that meet NCHRP 350
for Category II traffic control devices and are listed on the NCDOT Approved Products List.

Provide portable work zone signs and stands that are crash tested together as a system by the
manufacturer. Poor performance of portable work zone signs or portable work zone sign stands
at any site, whether or not related to a specific contract, will be grounds for non-acceptance of a
product on any project under contract.

© Flashing Arrow Boards
Refer to Division 10 of the Standard Specifications:

Item Section

Flashing Arrow Boards 1089-6

Use arrow boards that are on the NCDOT Approved Product List.

Poor performance of arrow boards at any site, whether or not related to a specific contract,
will be grounds for non-acceptance of a product on any project under contract.

D) Portable Changeable Message Signs
Refer to Division 10 of the Standard Specifications:
Item Section
Portable Changeable Message Signs 1089-7

Use portable changeable message signs that are on the NCDOT Approved Products List.

Poor performance of portable changeable message signs at any site, whether or not related to
a specific contract, will be grounds for non-acceptance of a product on any project under
contract.

® Drums
Refer to Division 10 of the Standard Specifications:

Item Section
Drums 1089-5
Provide drums that are on the NCDOT Approved Products List.
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(D) Cones
Refer to Division 10 of the Standard Specifications:

Item Section
Cones 1089-5
Provide cones that are on the NCDOT Approved Products List.
G) Barricades
Refer to Division 10 of the Standard Specifications:
Item Section

Barricades 1089-3

Provide barricades that meet NCHRP 350 for Category II traffic control devices and are on
the NCDOT Approved Products List.

H) Flaggers
Refer to Division 10 of the Standard Specifications:

Item Section
Flaggers 1089-10
@ Truck Mounted Attenuators
Refer to Division 10 of the Standard Specifications:
Item Section
Truck Mounted Impact Attenuators 1089-9

Use TMASs that meet NCHRP 350 Test Level II or 111 for work zone traffic control devices
and are on the NCDOT Approved Products List.

Historical performance of the TMA will help determine the future use of the material by the
Department, even if the TMA has been approved. Poor performance of TMA at any site,
whether or not related to a specific contract, will be grounds for non-acceptance of a product on

any project under contract.

J) Skinny Drums
Refer to Division 10 of the Standard Specifications:

Item Section

Skinny Drums 1089-5

Provide skinny drums that are on the NCDOT Approved Products List.

34. CONSTRUCTION METHODS

(A) Work Zone Traffic Control Devices

Ensure all traffic control devices inspected and approved before using them on the project.
Install temporary traffic control devices before construction operations begin and during the
proper phase of construction. Maintain and relocate temporary traffic control devices during the
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time they are in use. Keep these devices in place as long as they are needed and immediately
remove thereafter. When operations are performed in stages, install only those devices that
apply to the present conditions.

3B) Work Zone Signs
(1) Work Zone Signs (Barricade Mounted)
Mount approved composite or roll-up signs to barricade rails so that the signs do not
cover more than 50% of the top two rails or 33% of the total area of the three rails. Mount
signs at least 1 foot from the ground to the bottom of the sign.

(2)Work Zone Signs (Portable)

Install the portable work zone sign and sign stand to stand plumb within 10° left and
right, within 20° front and back and be capable of standing erect in windy conditions.

Install roll-up or approved composite signs at least 1 foot from the bottom of the sign to
the edge of pavement elevation on two-lane two-way roadways and at least 5 feet from
the bottom of the sign to the edge of pavement elevation on multi-lane roadways.

Clean the sign face prior to use.

When not in use for periods longer than 30 minutes, lay the portable work zone sign flat
on the ground and collapse the sign stand and lay it flat on the ground.

©) Flashing Arrow Boards
Use arrow boards that have the capability to display mode selections.

Do not use straight-line caution or chevron displays.
Mount flashing arrow boards on trucks, trailers, or other mobile units.

Expedite repairs due to failure, malfunction or damage to an arrow board. Furnish another
arrow board approved by the Engineer during the repair time. Repair or replace arrow boards
immediately; otherwise, suspend all construction activities requiring the use of the sign until the
sign is restored to operation.

Perform all maintenance operations recommended by the manufacturer of the sign.

(D) Portable Changeable Message Signs

Mount all portable changeable message signs on a trailer or truck so as to support the
message board in a level position and in accordance with the Plans. Align and sight the portable
changeable message sign to provide optimal driver visibility. Messages on a portable changeable
message sign shall consist of no more than 2 phases, and a phase shall consist of no more than 3
lines of text. Each phase shall be capable of being understood by itself, regardless of the order in
which it is read. Messages shall be centered and uppercase within each line of the legend. If
more than one portable changeable message sign is simultaneously legible to road users, then
only one of the signs shall display a sequential message at any given time. As guidance, the
display time for each phase shall be at least 2 seconds, and the sum of the display times for both
of the phases shall be no more than 8 seconds. Sign operator will adjust the display rate so the 2
phase message can be understood by the motorist approaching the sign at the posted speed limit.
Relocate the units for the various stages of construction as shown in the Plans or as needed to
adequately inform the motorists.
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Provide an experienced operator for the portable changeable message sign during periods of
operation to ensure that the messages displayed on the sign panel are in accordance with the
Plans and in accordance with message content guidelines. Ensure that the message sign is
illuminated properly to meet the existing light conditions, and that all adjustments for operation
of the sign are made as needed to properly guide motorists.

Expedite repairs due to failure, malfunction, or damage to a portable changeable message
sign. Furnish another portable changeable message during the repair time. Repair and/or replace
portable changeable message sign immediately; otherwise, suspend all construction activities
requiring the use of the sign until the sign is restored to operation.

Perform all maintenance operations recommended by the manufacturer of the sign. Include
the periodic cleaning of the sign face and associated solar panels in maintenance operations.

(E) Drums

Use the same type of reflective sheeting on all drums installed at any one time during the life
of the project. Spacing of these devices is equal in feet to the speed limit in the taper and twice
the speed limit in the tangent sections

Use a ballasting method in accordance with the manufacturer’s specification. When using
tire ballasting method, use approved manufacturer’s tires and place the tires flush with the
ground.

Immediately replace any drum, ballast or reflective sheeting that are torn, crushed, discolored
or otherwise damaged.

@ Cones

Use reflective adhesive sheeting on all cones used between dusk and dawn. Use the same
type of reflective sheeting on all cone collars installed at any one time during the life of the
project. Do not use cones in the upstream taper of lane or shoulder closures for multilane
roadways and use for no longer than 3 consecutive days.

Use ballasting methods in accordance with manufacturer’s specification. Cones may be used
on all facilities for daytime and nighttime work with speed limits at or below 55 mph. If used at
night, the cones shall have adhesive reflective sheeting and shall meet the height requirements in
the Roadway Standard Drawings.

Cones may be used instead of drums, where allowed in the TMP plans or by the Engineer, on

facilities with speed limits above 55 mph, if both the work is performed during daylight
conditions and the devices are removed after each work period. Drums shall be used in the

tapers.

The maximum spacing for cones on multi-lane roadways is equal in feet to the posted speed
limit.

Immediately replace any cone that is torn, crushed, discolored or otherwise damaged.

(G) Barricades
At the end of the workday, properly close the road where construction equipment accesses a
road closure through Type III barricades.
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Use sandbags or other approved ballasting methods to prevent overturning of barricades by
the wind. If needed, place sandbags or other acceptable ballasting on the feet of the frame. Do
not ballast barricades with objects such as rocks or chunks of concrete.

Do not anchor barricades to any pavement surfaces unless such anchoring method has passed
the crash test requirement of NCHRP 350 for work zone category II devices.

Point the striped diagonals on the barricade rails in the direction of traffic flow.

(H) Flaggers

Provide the service of properly equipped and qualified flaggers (see Roadway Standard
Drawings No. 1150.01) at locations and times for such period as necessary for the control and
protection of vehicular and pedestrian traffic. Anyone who controls traffic is required to be
qualified. Qualification consists of each flagger receiving proper training in the set-up and
techniques of safely and competently performing a flagging operation. Qualification of flaggers
is to be done by an NCDOT approved training agency or other approved training provider. For a
complete listing of these, see the Work Zone Traffic Control’s webpage.

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the
project have been properly trained through an NCDOT approved training resource shall be
provided to the Engineer.

Use flagging methods that comply with the guidelines in the MUTCD.

@ Truck Mounted Attenuator

Before use, furnish the Engineer detailed brochures, specifications, and other manufacturer’s
data that completely describes the performance criteria, installation, and instructions for the

TMA.

Use only TMAs that meet the crash test requirements of Standard Specifications Article
1089-9(A).
Do not park TMAs against rigid objects (i.e. bridge piers or portable concrete barrier) except

as a temporary safety measure and in no case for longer than 72 hours. Install the TMA on a
truck that is fully operational, in good running order, and in accordance with the manufacturer’s

specifications.
Use the appropriate lighting and delineation on the truck and TMAs as shown in the contract.

Repair or replace within 24 hours any attenuator that becomes crushed or otherwise damaged
so that it will perform its intended purpose. Suspend all construction activities until the
attenuator is repaired or replaced. Provide safe control of traffic until the attenuator has been

repaired by using approved methods.

) Skinny Drums

Use the same type of reflective sheeting (Type III High Intensity Prismatic or greater) on all
skinny drums installed at any one time during the life of the project. Use ballasting methods in
accordance with the manufacturer’s specification.

Immediately replace any skinny drum, ballast or reflective sheeting that are torn, crushed,
discolored or otherwise damaged.
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Skinny drums may be used instead of cones on all facilities with speed limits of 55 mph and
below. Spacing of these devices is equal in feet to the speed limit in the taper and twice the speed
limit or every other skip in the tangent sections.

Skinny drums may be used instead of cones and drums where allowed in the TMP or by the
Engineer on facilities with speed limits above 55 mph, if all the following apply:

1) The work is performed during daylight conditions,
2) The devices are removed after each work period and

3) Drums are used in the tapers.

Do not use skinny drums on control-of-access facilities with speed limits above 55 mph that
either involve night work or allow devices to remain in place overnight.

Do not use skinny drums for tapers on multilane or control-of-access roadways with speed
limits above 55 mph.

Do not intermix with drums or cones unless directed by the Engineer or the TMP.

KX) Law Enforcement

Use uniformed law enforcement officers and marked law enforcement vehicles equipped
with blue lights mounted on top of the vehicle and law enforcement vehicle emblems to direct or
control traffic as required by the Plans or by the Engineer.

Use a law enforcement officer(s) when an existing traffic signal must be taken out of
operation in order to remove and replace the existing cabinet and controller. Use a law
enforcement officer(s) when a traffic signal must be deactivated while constructing a conduit
entrance into an existing cabinet foundation (subject to the Engineer’s prior approval), while
overlaying an existing cabinet foundation with a new preformed foundation and while removing
and replacing an existing foundation with a new preformed foundation in the same location.

@) Pedestrian Safety

Install measures for separating pedestrian traffic from the work area and from adjacent
vehicular traffic where pedestrian paths are evident or sidewalks are present. Use protective
barricades, warning and guidance devices and signs to provide a safe, well-defined passageway
for pedestrians. When a sidewalk must be closed temporarily to perform construction work,
refer to Chapter 6D, “Pedestrian and Worker Safety,” and Typical Applications 28 and 29 (TA-
28 and TA-29) of the 2009 Edition of the Manual on Uniform Traffic Control Devices MUTCD
2003) for appropriate pedestrian traffic control measures. The MUTCD 2009 is available online
at the following web address: http://mutcd.thwa.dot.gov

3.5. MAINTENANCE AND INSPECTION

(A) Work Zone Traffic Control Devices

Submit a proposed traffic control device maintenance schedule and checklist for approval
prior to construction. Perform continuous maintenance and scheduled inspections of traffic
control devices. Review and maintain all traffic handling measures to ensure that adequate
provisions are in place for the safety of the public and workers.
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Maintenance activities include cleaning, repair or replacement of temporary traffic control
devices that are damaged, torn, crushed, discolored, displaced or deteriorated beyond
effectiveness.

If there are traffic control devices in use, perform inspection on a daily basis.

If the name and telephone number of the agency, Contractor or supplier is shown on the non-
retroreflective surface of all channelizing devices, use letters and numbers that are a non-
reflective color and not over 2 inches in height.

3.6. FAILURE TO MAINTAIN TRAFFIC CONTROL

Failure to maintain temporary traffic control measures and traffic control devices in
accordance with this Project Special Provision may result in formal notification of
noncompliance. Implement remedial action immediately for imminent danger situations as
directed. Implement remedial action within 48 hours after notification of a safety issue that is
not an imminent danger situation. See Articles 107-21 and 108-7 of the Standard Specifications.

Failure to comply may result in having the work performed with available forces and
equipment. In cases of willful disregard for the safety of the public, the Engineer may proceed
immediately to implement the measures necessary to provide the appropriate level of traffic
control to ensure that the safety of all concerned parties is maintained.

3.7. MEASUREMENT AND PAYMENT
Nominal dimensions will be used to compute sign panel areas.

Work zone signs (barricade mounted) will be measured and paid for as the actual number of
square feet satisfactorily installed on barricades and accepted by the Engineer. Payment will be
made for the initial installation only. Relocation of signs will be considered incidental to the

measurement of the quantity of signs.

Work zone signs (portable) will be measured and paid for as the actual number of square feet
satisfactorily installed and accepted by the Engineer. Payment will be made for the initial
installation only. Relocation of signs will be considered incidental to the measurement of the
quantity of signs.

No direct payment will be made for portable work zone sign stands. All portable work zone
sign stands will be incidental to the work of providing work zone signs.

Flashing arrow board will be measured and paid for as the maximum number of boards that
have been satisfactorily placed and accepted by the Engineer in use at any one time during the
life of the project as required by the contract. Relocation, repair, replacement and maintenance
of arrow boards is considered incidental to the work of this section of the Project Special

Provisions.
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Portable changeable message sign will be measured and paid for as the maximum number of
portable changeable message signs acceptably placed and in operation, at any one time during
the life of the project. Payment for portable changeable message sign will be made on the
following schedule:

70% of the unit bid upon placing the unit in service.
20% of the unit bid when the project is 50% complete.
10% of the unit bid when the project is 100% complete.

Relocation, replacement, repair and maintenance of portable changeable message signs is
considered incidental to the work of this section of the Project Special Provisions.

Drums will be measured and paid for as the maximum number of drums acceptably placed
and in use at any one time during the life of the project. Relocation, repair, replacement and
maintenance of cones will be incidental to the work of this section of the Project Special
Provisions.

Cones will be measured and paid for as the maximum number of cones acceptably placed
and in use at any one time during the life of the project. Relocation, repair, replacement and
maintenance of cones will be incidental to the work of this section of the Project Special
Provisions.

Barricades (Type 111) will be measured and paid for as the maximum number of linear feet of
barricades acceptably placed and in use at any one time during the life of the project.
Measurement will be made of the total length of each barricade along one rail. Relocation,
repair, replacement and maintenance of barricades will be incidental to the work of this section
of the Project Special Provisions.

Flagger (hour) will be measured and paid for as the actual number of hours that each flagger
is satisfactorily provided and accepted by the Engineer during the life of the project. Flagging
conducted for the convenience of the Contractor’s operations is not compensated. The
Department will pay for flaggers, including those used at Y-lines that are used in conjunction
with a lane closure. Flaggers used for operations not involving a lane closure will be incidental
to that operation and no payment will be made. Flaggers used for hauling operations, where the
only need for a lane closure is due to the hauling operation, will be incidental to that operation
and no payment will be made. Any flagger used for less than one hour will be incidental to that

operation.

TMA will be measured and paid for as the maximum number of TMAs acceptably placed and
in use at any one time during the life of the project for all operations other than moving and
mobile operations. TMAs will be incidental to all moving and mobile operations. In the case of
emergency situations, TMAs will not be paid for when payment has already been made for a
stationary unit. Relocation of TMAs will be incidental to the measurement of the quantities of
TMAs and no separate payment will be made.

Skinny drum will be measured and paid for as the actual number of skinny drums
satisfactorily placed, accepted by the Engineer and in use at any one time during the life of the
project. Relocation, repair, replacement and maintenance of skinny drums is considered
incidental to the work of this section of the Project Special Provisions.
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Law enforcement will be measured and paid for as the actual number of hours that each law
enforcement officer is provided during the life of the project as approved by the Engineer and
subject to the following conditions:

— Measurement and payment will not exceed 3 hours per police officer provided to
direct traffic at a given signalized intersection during the removal and replacement of
a controller cabinet.

— Measurement and payment will not exceed 1 hour per police officer provided to
direct traffic at a given signalized intersection while constructing a new conduit
entrance into an existing cabinet foundation, overlaying an existing cabinet
foundation with a new preformed foundation or replacing an existing foundation with
a new preformed foundation in the same location.

There will be no direct payment for marked law enforcement vehicles as they are considered
incidental to the pay item.

No measurement will be made of orange plastic mesh construction fencing or other approved
methods of protecting open excavations/hazards from pedestrian intrusion as such measures will
be considered incidental to the excavation work.

If the Contractor fails to maintain acceptable traffic control measures or temporary traffic
control devices and the Engineer implements measures necessary to provide the appropriate level
of traffic control, the actual cost of performing said work will be deducted from the monies due
the Contractor on the contract.

Payment will be made under:

Pay Item Pay Unit
Work Zones Signs (Barricade Mounted) Square Foot
Work Zones Signs (Portable) Square Foot
Flashing Arrow Board Each
Portable Changeable Message Sign Each
Drums Each

Cones Each
Barricades (Type III) Linear Foot
Flagger Hour

T™MA Each
Skinny Drum Each

Law Enforcement Hour
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4. SIGNAL HEADS
4.1. DESCRIPTION

Furnish, install vehicle LED signal heads, visors, interconnecting brackets, wire entrance
fittings, mounting assemblies, signal cable, lashing wire, grounding systems, and all necessary
hardware.

4.2. MATERIALS

(A) General
Furnish material, equipment and hardware under this section that is pre-approved on the ITS
and Signals QPL.

Fabricate vehicle signal head housings and end caps from ultraviolet and heat-stabilized
virgin polycarbonate material.

Fabricate tunnel and traditional visors for vehicle signal heads from ultraviolet and heat-
stabilized virgin polycarbonate material. Fabricate tunnel and traditional visors for pedestrian
signal heads from sheet aluminum.

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of
tunnel and traditional visors, messenger cable mounting assemblies, and pole and pedestal
mounting assemblies. Have electrostatically-applied, fused-polyester paint a minimum of 2.5 to
3.5 mils thick. Do not apply paint to the latching hardware or rigid vehicle signal head mounting
brackets for mast arm attachments.

Paint the signal housings and visors black (Federal Standard 595C, Color Chip Number
17038) when:

e The vehicle signal will be mounted on metal poles or mast arms that currently have a
black finish.

o The existing pedestrian and vehicle signals at the intersection where the new signals
will be installed are painted black.

For signals at all other locations, paint the signal housings highway yellow (Federal Standard
595C, Color Chip Number 13538).

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black
synthetic baking enamel with a minimum gloss reflectance and meeting the requirements of
MIL-E-10169, “Enamel Heat Resisting, Instrument Black.” Paint the exterior surfaces of tunnel
and traditional visors black (Federal Standard 595C, Color Chip Number 17038).

For pole mounting, provide side of pole mounting assemblies with framework and all other
hardware necessary to make complete, watertight connections of the signal heads to the poles
and pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the
positive locking device on the signal head with the serrations integrally cast into the brackets.
Provide upper and lower pole plates that have a 1%-inch vertical conduit entrance hubs with the
hubs capped on the lower plate and 1'2-inch horizontal hubs. Ensure that the assemblies provide
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads.
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Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a
minimum of ten Number 14 AWG conductors. Furnish pole-mounting assemblies that are the
same color as the housing of the pedestrian or vehicle signal head that will be attached to them
(e.g., furnish black assemblies for black signal heads and yellow assemblies for yellow signal
heads). Comply with the painting requirements for signal heads listed above.

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the
positive locking device on the signal head with serrations integrally cast into the slipfitter.
Provide stainless steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch
long square head bolts for attachment to pedestal. Provide a center post for multi-way slipfitters.
Furnish post-top slipfitter mounting assemblies that are either the same color as the housing of
the pedestrian or vehicle signal head that will be attached to them (e.g., furnish black assemblies
for black signal heads and yellow assemblies for yellow signal heads) or which have a natural
aluminum finish. Comply with the painting requirements for signal heads listed above.

For light emitting diode (LED) traffic signal modules, provide the following requirements for
inclusion on the Department’s Qualified Products List (QPL) for traffic signal equipment.

1.
2.

[V I SNV ]

6.

Sample submittal,

Third-party independent laboratory testing results for each submitted module with
evidence of testing and conformance with all of the Design Qualification Testing specified
in Section 6.4 of each of the following Institute of Transportation Engineers (ITE)
specifications:

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Circular Signal
Supplement

¢ Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Vehicle Arrow
Traffic Signal Supplement

e Pedestrian Traffic Control Signal Indications — Light Emitting Diode (LED)
Pedestrian Traffic Signal Modules.

(Note: The Department currently recognizes two approved independent testing
laboratories. They are Intertek ETL Semko and Light Metrics, Incorporated with
Garwood Laboratories. Independent laboratory tests from other laboratories may be
considered as part of the QPL submittal at the discretion of the Department.)

. Evidence of conformance with the requirements of these specifications,
. A manufacturer’s warranty statement in accordance with the required warranty, and
. Submittal of manufacturer’s design and production documentation for the model,

including but not limited to, electrical schematics, electronic component values,
proprietary part numbers, bill of materials, and production electrical and photometric test

parameters,
Evidence of approval of the product to bear the Intertek ETL Verified product label for
LED traffic signal modules.

In addition to meeting the performance requirements for the minimum period of 60 months,
provide a written warranty against defects in materials and workmanship for the modules for a
period of 60 months after installation of the modules. During the warranty period, the
manufacturer must provide replacement modules within 45 days of receipt of modules that have
failed at no cost to the State or City. Repaired or refurbished modules may not be used to fulfill
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the manufacturer’s warranty obligations. Provide manufacturer’s warranty documentation to the
Department during evaluation of product for inclusion on the ITS and Signals QPL.

B) Vehicle Signal Heads
Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings
with provisions for attaching backplates.

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections. Provide
visors that are 10 inches in length for 12-inch vehicle signal heads.

Provide a termination block with one empty terminal for field wiring for each indication plus
one empty terminal for the neutral conductor. Have all signal sections wired to the termination
block. Provide barriers between the terminals that have terminal screws with a minimum
Number 8 thread size and that will accommodate and secure spade lugs sized for a Number 10
terminal screw.

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal
heads. Mount the termination block in the red section on five-section vehicle signal heads.

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets
less than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the
bottom of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no
wires and are used only for connecting the bottom signal sections together may be flat in
construction.

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make
complete, watertight connections of the vehicle signal heads to the messenger cable. Fabricate
mounting assemblies from malleable iron and provide serrated rings made of aluminum. Provide
messenger cable hangers and balance adjusters that are galvanized before being painted.
Fabricate balance adjuster eyebolt and eyebolt nut from stainless steel or galvanized malleable
iron. Provide messenger cable hangers with U-bolt clamps. Fabricate washers, screws, bolts,
clevis pins, cotter pins, nuts, and U-bolt clamps from stainless steel.

For mast arm mounting, provide rigid vehicle signal head mounting brackets and all other
hardware necessary to make complete, watertight connections of the vehicle signal heads to the
mast arms and to provide a means for vertically adjusting the vehicle signal heads to proper
alignment. Fabricate the mounting assemblies from malleable iron or aluminum, and provide
serrated rings made of aluminum. Provide stainless steel cable attachment assemblies to secure
the brackets to the mast arms. Ensure all fastening hardware and fasteners are fabricated from

stainless steel.

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist
of an assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in
traffic signal sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP)
technology for red and yellow indications and indium gallium nitride (InGaN) for green
indications. Install the ultra bright type LEDs that are rated for 100,000 hours of continuous
operation from -40°F to +165°F. Design modules to have a minimum useful life of 60 months
and to meet all parameters of this specification during this period of useful life.
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For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw
connection to the existing terminal block in a standard signal head. Do not provide other types of
crimped terminals with a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying
date of manufacture.

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the
LED. Transparent tinting films are unacceptable. Provide a lens that is integral to the unit with a
smooth outer surface.

1) LED Circular Signal Modules:

Provide modules in the following configurations: 12-inch circular sections, and 8-inch
circular sections. All makes and models of LED modules purchased for use on this project shall
appear on the current NCDOT ITS & Signals Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the
Department) for each module that appears on the 2012 or most recent ITS & Signals QPL. In
addition, provide manufacturer’s certification in accordance with Article 106-3 of the Standard
Specifications, that each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads
~ Light Emitting Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter
referred to as VTCSH Circular Supplement) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures
outlined in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red circular 17 11
8-inch red circular 13 8
12-inch green circular 15 15
8-inch green circular 12 12

For yellow circular signal modules, provide modules tested under the procedures outlined in
the VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-
inch circular module and 13 Watts or less for the 8-inch circular module.

Note: Use a wattmeter having an accuracy of £1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived
from voltage, current and power factor measurements.

2) LED Arrow Signal Modules

Provide 12-inch omnidirectional arrow signal modules. All makes and models of LED
modules purchased for use on this project shall appear on the current NCDOT ITS & Signals
Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the
Department) for each module that appears on the 2012 or most recent ITS & Signals QPL. In
addition, provide manufacturer’s certification in accordance with Article 106-3 of the Standard
Specifications, that each module meets or exceeds the requirements for 12-inch omnidirectional
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modules specified in the ITE “Vehicle Traffic Control Signal Heads — Light Emitting Diode
(LED) Vehicle Arrow Traffic Signal Supplement” dated July 1, 2007 (hereafter referred to as
VTCSH Arrow Supplement) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures
outlined in the VITCSH Arrow Supplement:

Module Type Max. Wattage at 165° F | Nominal Wattage at 77° F
12-inch red circular 12 9
12-inch green circular 11 11

For yellow arrow signal modules, provide modules tested under the procedures outlined in
the VITCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.

Note: Use a wattmeter having an accuracy of +£1% to measure the nominal wattage and
maximum wattage of an arrow traffic signal module. Power may also be derived
from voltage, current and power factor measurements.

© Signal Cable
Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except
provide the following conductor insulation colors:

e For 16-4 cable: white, yellow, red, and green;

e For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on
conductor insulation with a longitudinal or spiral pattern.

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA
specification number and provide conductors constructed of stranded copper.

4.3. CONSTRUCTION METHODS

(A) General

Bag new vehicle signal heads with burlap bags or bags made of non-ripping material
specifically designed for covering signal heads until signal heads are placed in operation. Do not
use trash bags of any type.

When new signal heads are placed into operation, immediately bag and remove signals heads
that are not to be reused.

Adjust each signal head vertically and horizontally so that light output will be of maximum
effectiveness for traffic and pedestrians. Do not tilt signal heads forward.
B) Vehicle Signal Heads

Install vehicle signal heads such that the top of the signal housing located over any portion of
a highway that can be used by motor vehicles is no more than 25.6 ft above the pavement.

Install vehicle signal heads such that the maximum mounting height to the top of the signal
housing is as shown in the graph below if the location is between 40 ft and 53 ft from the stop
line.
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Maximum Mounting Height of Signal Heads
Located Between 40 Feet and 53 Feet from Stop Line
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Graph of maximum mounting height of signal heads.

Install vehicle signal heads such that the bottom of the signal housing and any related
attachments to the signal head located over any portion of a highway that can be used by motor
vehicles is at least 16.5 ft above the pavement directly below the signal head.

1) Install vehicle signal heads such that the bottom of the signal housing (including
brackets) of a signal head that is vertically arranged and not located over a roadway is as

follows:

(a) A minimum of 8 ft and a maximum of 19 ft above the sidewalk or, if there is no
sidewalk, above the pavement grade at the center of the roadway.

(b) A minimum of 8 ft and a maximum of 19 ft above the median island grade of a
center median island if located on the near side of the intersection.

2) Install vehicle signal heads such that the bottom of the signal housing (including
brackets) of a signal head that is horizontally arranged and not located over a roadway is
as follows:

(a) A minimum of 8 ft and a maximum of 22 ft above the sidewalk or, if there is no
sidewalk, above the pavement grade at the center of the roadway.

(b) A minimum of 8 ft and a maximum of 22 ft above the median island grade of a
center median island if located on the near side of the intersection.

Where vehicle signal heads are installed on messenger cable, install mounting hardware
consisting of messenger cable hanger, balance adjuster, bottom cap, wire entrance fitting bracket,
and insulating bushings.

Where vehicle signal heads are installed on mast arms, install mounting hardware consisting
of rigid vehicle signal head mounting brackets.
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Install signal cable in continuous lengths between signal controller cabinets and signal heads.
Route signal cable to minimize the length of cable installed and the number of cables and
conductors in each run. Pull 36 inches of additional signal cable into controller cabinets.

Wrap signal cable to messenger cable with at least 4 turns of wrapping tape spaced at
intervals less than 15 inches or lash signal cable to messenger cable with one 360-degree spiral
of lashing wire per 12 inches.

Make electrical connections inside each signal head, signal controller cabinet, and
termination compartment in metal poles. Do not splice cable at any other point between signal
heads and controller cabinet.

Coil sufficient signal cable beside each vehicle signal head to accommodate head shifts
during various construction phases. For final signal head locations, coil 36 inches on each side
of signal head if signal cable comes from both directions. If signal cable terminates at the signal
head, coil 36 inches of signal cable on the same side as the cable run.

44. MEASUREMENT AND PAYMENT

Vehicle signal head ( ) and will be measured and paid for as the actual number of
signal heads of each type, size, and number of sections furnished, installed, and accepted.

No measurement will be made of visors, wire entrance fittings, interconnecting brackets,
mounting assemblies, as these will be considered incidental to furnishing and installing signal
heads.

Signal cable will be measured and paid for as actual linear feet of signal cable furnished,
installed, and accepted. Measurement will be point to point with no allowance for sag. Twenty-
five feet will be allowed for vertical segments up or down poles.

No measurement will be made for drip loops, coiled sections, or lashing wire as these will be
considered incidental to furnishing and installing signal cable.

Payment will be made under:

Pay Item Pay Unit

Vehicle Signal Head (127, 3 Section) Each

Vehicle Signal Head (12”, 5 Section) Each

Signal Cable Linear Foot
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5. MESSENGER CABLE
5.1. DESCRIPTION

Furnish and install messenger cable (span wire) with cable clamps, machine bolts, eyebolts,
3-bolt clamps, J-hooks, eye nuts, split-bolt connectors, metal pole clamps, stainless steel bands,
and all necessary hardware.

Furnish and install pole grounding systems consisting of #6 AWG solid bare copper wire,
messenger bonding clamps, hot-dipped galvanized wire staples, ground rods, and exothermic
welding.

5.2. MATERIALS

(A) General
Material, equipment, and hardware furnished under this section shall be pre-approved on the
ITS & Signals QPL.

B) Messenger Cable

Comply with ASTM A475 for extra high strength grade wire strand, Class A zinc coating.
Fabricate messenger cable from seven steel wires twisted into a single concentric strand.

© Pole Line Hardware
Provide universal grade strandvises used for extra high strength steel messenger cable.

Provide other pole line hardware constructed of hot-dipped galvanized steel conforming to
ASTM A153.

Provide machine bolts, eyebolts, and thimble eye bolts with minimum tensile strength of
12,400 Ibs. Provide hot-dipped galvanized nuts, 3” x 3” curved square washers, and
thimbleyelets.

Provide suspension clamp fabricated from hot-dipped galvanized steel with minimum length
of 5 3/4". Ensure clamp has a groove rated for the messenger cable size it is intended to secure.
Provide J-hook fabricated from 3/8" thick hot-dipped galvanized steel flat or oval stock with
sufficient hook radius to cradle 11/16" diameter cable. Provide two 1/2" diameter hot-dipped
galvanized bolts and nuts to tighten the clamp around the messenger cable. Provide one 5/8"
diameter hot-dipped galvanized bolt of sufficient length to attach J-hook and clamp to the wood
pole with a 3" x 3" curved square washer and double nuts.

Provide 3-bolt clamp fabricated from hot-dipped galvanized steel with minimum length of 5
3/4". Ensure clamp has 2 parallel grooves rated for the messenger cable size it is intended to
secure. Provide three 5/8" diameter hot-dipped galvanized bolts and nuts to tighten the clamp

around the messenger cable.

Provide parallel groove clamp consisting of high strength, high conductivity non-copper
bearing aluminum alloy clamp halves with interlocking fingers to prevent mismatch. Ensure
clamp halves have molded grooves to secure #8-1/0 AWG stranded copper wires. Provide
clamps with grooves prefilled with antioxidant joint compound. Provide 3/8" hex head, square
shank, galvanized steel bolt with galvanized steel lock washer and nut.
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Provide 1/2" and 3/4" wide, .030" thick Type 316 stainless steel straps with Type 316
stainless steel buckles.

Provide either 0.05" x 0.30" aluminum wrapping tape or 0.06" diameter Type 316 stainless
steel lashing wire for lashing cables to messenger cable. Ensure aluminum wrapping tape is
1350 alloy, O-temper, with 12,800 psi tensile strength. Use 0.045" diameter Type 316 stainless
steel lashing wire to lash fiber-optic communications cable to messenger cable.

Provide hot-dipped galvanized steel clamp with groove sized for 1/4" to 3/8" messenger
cable for securing lashing wire(s) to messenger cables at ends of each spiraled run. Ensure
clamp hardware is hot-dipped galvanized steel.

Provide galvanized metal pole clamps and stainless steel banding hardware for attaching pole
line hardware (e.g., strandvises, three-bolt clamps, etc.) to metal signal poles.

Refer to the following article 1091-2, “Wire”, of the Standard Specifications.

)] Grounding Electrodes

Provide grounding electrodes (i.e., ground rods) as indicated in these Project Special
Provisions and on the Plans. Provide 5/8” diameter, 10-foot long, copper-clad steel ground rods
with 10 mil thick copper cladding.

5.3. CONSTRUCTION METHODS

(A) General
Install guy assemblies before installing messenger cable.

Use 3/8-inch messenger cable for spans supporting vehicle signal heads, and/or signs.
Use 1/4-inch messenger cable for spans supporting only cables unless otherwise specified.

For messenger cable crossing over railroad tracks, provide a minimum of 27 feet of vertical
clearance, unless otherwise specified.

For permanent installations, install messenger cable in continuous lengths with no splices
except where an insulator is required. With prior approval, existing messenger for temporary
installations may be extended instead of installing new messenger cable.

Tension messenger cable to eliminate appreciable sag and to match sag of surrounding
utilities. Otherwise, allow 3% to 4% sag of the span length between poles.

For mid-run spans using wood poles, attach messenger cable to the pole with a 3-bolt cable
clamp with J-hook consisting of 5/8" diameter machine bolts, J-hooks, washers and square nuts
to attach messenger cable to wood poles. Provide machine bolts that are 3" longer than the pole
diameter. For mid-run spans using metal or other Department-approved poles, attach messenger
cable to the pole with a 3-bolt clamp with J-hook secured to the metal pole via a pole band
clamp. Refer to Metal Pole Standard Drawing Sheet M6 found on the Department’s website.

When terminating spans at wood poles, connect messenger cable to a dead-end strandvise
attached to the pole via a 5/8" diameter shoulder eye bolt or 5/8" diameter shoulder angle bolt
with 5/8" eye nut as shown in Roadway Standard Drawing No. 1720.01. When terminating spans
at metal or other Department-approved poles, connect messenger cable to a dead-end strandvise
attached to the pole via a pole attachment clamp. Refer to Metal Pole Standard Drawing Sheet
M6 as shown in the previous paragraph. Do not install more than one messenger cable and
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strandvise assembly to a single metal or other Department-approved pole attachment clamp.
During installation, ensure that messenger cable is centered and directly aligned at the pole
clamp’s attachment point such that the cable does not exert forces on the sides of the clamp’s
attachment point.

Do not drill holes in metal poles to attach messenger cable. Do not attach messenger cable to
metal poles that are owned by anyone other than the City or the Department without prior
approval of the Engineer and the pole owner. Where such attachments are approved, use
attachment methods and hardware approved by the pole owner.

Maintain electrical continuity at all splices.

On joint use poles at signal and ITS equipment installations (i.e., Controller Cabinets, CCTV
Cabinets, Communications Hub Cabinets, etc.), do not use existing utility company grounds.
Install a new, separate grounding system for the signal and ITS equipment.

®) Messenger Cable for Signal Heads or Loop Lead-In Cable

For messenger cable attached to joint use poles, install a new pole grounding system that
complies these Project Special Provisions. If a pole ground exists on a joint use pole, bond new
pole grounding system to existing pole ground using number 6 AWG minimum solid bare copper
grounding wire terminated with split bolt connectors or parallel groove clamps at each end. If
existing poles do not have a pole grounding system, install a new pole grounding system that
complies with these Project Special Provisions.

© Messenger Cable for Communications Cable

For messenger cable attached to joint use poles, bond messenger cable to existing pole
ground at each end and at1300-foot intervals. Install bond using #6 AWG minimum solid bare
copper grounding wire terminated with split bolt connectors or parallel groove clamp at each
end. If existing poles do not have a pole grounding system, install a new pole grounding system
that complies these Project Special Provisions.

D) Messenger Cable for Multiple Cables

On multiple messenger cable arrangements, connect all messenger cable ends with #6 AWG
minimum solid bare copper wire and bond with split bolt connectors or parallel groove clamp
and terminate to pole ground.

(E) Pole Grounding System

On Department-owned poles, install a grounding system consisting of # AWG solid bare
copper wire that is exothermically welded to a single ground rod installed at the pole base or to
the electrical service grounding electrode system located within 10 feet of the pole. Install #6
AWG solid bare copper ground wire up the pole to a point adjacent to the uppermost span.
Staple the ground wire to the pole using hot dipped galvanized 1.5” staples. Staple the ground
wire to the pole 4 inches apart from the ground level to 8 feet above the ground, and then 24
inches apart from 8 feet above ground level to a point adjacent to the span.

5.4, MEASUREMENT AND PAYMENT

Messenger cable ( ) will be measured and paid for as actual horizontal linear feet of
messenger cable furnished, installed, and accepted. Measurement will be point to point with no

allowance for sag.
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No measurement will be made of cable clamps, machine bolts, eye bolts, 3-bolt assemblies,
eye nuts, split bolt connectors, metal pole clamps, stainless steel banding hardware, and pole
grounding systems as these will be considered incidental to furnishing and installing messenger

cable.

Pole grounding system will be measured and paid for as the actual number of new pole
grounding systems furnished, installed and accepted.

No separate measurement will be made of #6 AWG solid bare copper wire, messenger
bonding clamps, hot-dipped galvanized wire staples, ground rods, or exothermic welding as
these items will be considered incidental to furnishing and installing a pole grounding system.
Bonding to an existing pole grounding system will be considered incidental to furnishing and
installing messenger cable.

Payment will be made under:

Pay Item Pay Unit

Messenger Cable (1/4) Linear Foot

Messenger Cable (3/8”) Linear Foot

Pole Grounding System Each
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6. UNDERGROUND CONDUIT
6.1. DESCRIPTION

Furnish and install conduit for underground installation with tracer wire, miscellaneous
fittings, all necessary hardware, marker tape, backfill, graded stone, paving materials, and
seeding and mulching.

6.2. MATERIALS

(A) General
Except for HDPE conduit, furnish material, equipment, and hardware under this section that
is pre-approved on the ITS and Signals QPL.

Refer to the following articles of the Standard Specifications:
Backfill 1018-2
Graded Stone 545-2 and 545-3
3B) Conduit Bodies, Boxes and Fittings
Use conduit bodies, boxes, and fittings that meet UL Standard 514A or 514B for electrical
and communications installations.

©) Conduit Types
(1) Rigid Metallic Conduit

Provide rigid hot dipped galvanized steel conduit that meets UL Standard 6 with rigid
full weight sherardized or galvanized threaded fittings.

(2) PVC Conduit

Provide non-metallic conduit and duct including associated couplings, approved for
below ground use with or without concrete encasement in accordance with UL
Standard 651A. Provide Schedule 40 conduit unless otherwise specified.

(3) Solid Wall HDPE Conduit

Use HDPE conduit that conforms to UL Standard 651B. Provide conduit meeting the
requirements of the table below with minimum wall thickness ratios corresponding to
EPEC-40 (Schedule 40), EPEC-80 (Schedule 80) or EPEC-B (SDR 13.5) as listed in
UL Standard 651B, Table 5.1, 5.2 and 5.3.

Provide HDPE conduit with an outer diameter to minimum wall thickness ratio that
complies with ASTM D 3035, Standard Dimension Ratio (SDR) 11 or better (thicker
wall) for use in railroad rights-of-way. Provide HDPE conduit with an outer
diameter to minimum wall thickness ratio that complies with ASTM D 3035,
Standard Dimension Ratio (SDR) 13.5 for all other applications.

Based on NCDOT ITSS Project 66 Print Date: 4/1/2013
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HDPE CONDUIT SIZE
Conduit Trade Size Furnish
" EPEC-40
1-1/4" EPEC-40
1-172" EPEC-B (SDR 13.5)
2" EPEC-B (SDR 13.5)
2-1/2" EPEC-B (SDR 13.5)
3" EPEC-B (SDR 13.5)
4" EPEC-B (SDR 13.5)
5" EPEC-80
6" EPEC-80

Ensure the PE resin compounds used in manufacturing the conduit meet or exceed the cell
classification PE 334420C (black with 2% minimum carbon black) or PE 334420E
(colored conduit with UV inhibitors) in ASTM D3350 and the table below.

Based on NCDOT ITSS Project
Special Provisions, Version 12.1

RESIN PROPERTIES
Property Requirement Test Method
ASTM D1505
Density 0.940 - 0.947g/cm3 ASTM D792
ASTM DA4883
Melt Index
(condition 190/2.16 is < 0.4 grams/10 minutes ASTM D1238
acceptable)

Flexural Modulus 80,000 psi, min. ASTM D790

Tensile Strength 3,000 psi,
Tensile Strength . ASTM D638

min.
Elongation Elongation 400%, min. ASTM D638
An ESCR as per

. condition B, 10% IGEPAL

Slow Crack Growth Resistance requirement of F50>24 hrs ASTM D1693
is allowable
) ) i “0” for Non-Pressure ASTM D2837
Hydrostatic Design Basis Rated Pipe
. Stabilize with at least 2% by

0 tgv %mséal.lf f) ly) weight carbon black or ASTM D4218

(Outdoor Conduit Only colored with UV Inhibitor
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D)

Furnish conduits in the colors for the applications shown in the table below. For
conduits manufactured with stripes, ensure the stripes are uniformly located around
the conduit with 120 degrees of separation. Do not use “Solid Yellow” or “Black with
Yellow Stripes” conduit.

CONDUIT COLORS
Conduit Contents Preferred Solid Color Alternate
Signal Cable Black None
Loop Lead-in Cable White Black with White Stripes
( Cogggggéiagggz,cgziial) Orange Black with Orange Stripes
Electrical Power Cable Red Black with Red Stripes

Ensure the HDPE conduit is resistant to benzene, calcium 1 chloride, ethyl alcohol,
fuel oil, gasoline, lubricating oil, potassium chloride, sodium chloride, sodium nitrate
and transformer oil and is protected against degradation due to oxidation and general
corrosion.

Furnish factory lubricated, low friction, conduit with a coefficient of friction of 0.10
or less in accordance with Telcordia GR-356. Ensure the supplied conduit is
identified and certified as meeting, UL Standard 651B. Ensure the conduit is marked
at least with the following information on 10 ft or less intervals:

1) Material: HDPE

2) Trade Size: i.e., 2"

3) Conduit Type: SDR 13.5 or EPEC-B

4) Manufacturer’s name or trademark

5) Manufacturer’s identity code to identify manufacturing date, facility, etc.
6) UL symbol or UL listing number

Furnish coilable conduit that is supplied on reels in continuous lengths for
transportation and storage outside. Ensure that the process of installing the coilable
conduit on the reel does not alter the properties or performance of the conduit for its

intended purpose.
Conduit Plugs, Pull Line, and Tracer Wire

Furnish conduit plugs that provide a watertight barrier when installed in conduit. Furnish

conduit plugs sized in accordance with conduit. Ensure conduit plug provides a means to secure
a pull line to the end of the plug. Provide removable and reusable duct plugs. Conduit plugs are
not required to be listed electrical devices.

For all spared conduits, furnish 3/4”, pre-lubricated, woven polyester tape, pull line with

minimum rated tensile strength of 2,500 Ib. Pull lines are not required to be listed electrical

devices.

Based on NCDOT ITSS Project 68 Print Date: 4/1/2013
Special Provisions, Version 12.1



C-5224B - Winston-Salem Signal System — Phase B kN 95

Provide green insulated number 14 AWG, THWN, stranded copper wire to serve as tracer
wire.

Furnish non-detectable underground marker tape with the wording “WARNING — Fiber-
Optic Cable” in all trenches containing one or more conduits that will house fiber-optic

communications cable.

E) Mechanical Couplings for HDPE Conduit

Provide mechanical couplings that are both watertight and airtight for joining two segments
of HDPE conduit of like diameter. Provide couplings designed to accommodate pneumatic
methods of cable installation. Provide couplings suitable for burial underground and which meet

the following requirements:

e The coupling shall not fail by leakage when subjected to sustained internal pressure
testing as noted in ASTM F 2176.

e The coupling shall not fail by leakage when subjected to sustained external pressure
testing as noted in ASTM F 2176.

e The coupling assemblies tested shall be able to comply with the tensile loading
requirements as specified in ASTM F 2176.

o As specified in ASTM F 2176, the coupling shall not fail when conditioned at low
temperature conditions of 10° F and tested by an impact with a force of 20 ft-1b using
Type “B” as described in Test Method ASTM D 2444.

1)) Duct and Conduit Sealer
Use duct and conduit sealer or mastic which is a putty-like compound and:

e Is permanently non-hardening, non-oxidizing, and non-corrosive to metals, rubber,
plastic, lacquer and paints;

e Is readily workable for thumbing into openings and forming into seals around wires
inside conduits and openings around conduits;

e Has a service temperature range of minus 30°F to 200°F;
Is clean, non-poisonous and non-injurious to human skin;

e Seals against water, dust and air and shall adhere to wood, glass, plastics, metal,
rubber and painted surfaces; and

¢ Is non-conductive.

6.3. CONSTRUCTION METHODS

A) General

Except where the Plans call for a specific installation method or where the Engineer directs
otherwise, underground conduit may be installed by either trenching, directional drilling or
plowing at the option of the Contractor but will be measured and paid for as “underground
conduit,” regardless of installation method (see “Measurement and Payment” subsection).

Refer to Section 1 of these Project Special Provisions for additional requirements concerning
work within and adjacent to historic districts.

Ensure conduit is free of moisture and debris before pulling cables.

Based on NCDOT ITSS Project 69 Print Date: 4/1/2013
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Where cable is not immediately installed or conduit is for future use (spare), seal the ends of
the conduit with a conduit plug immediately following installation of the conduit. Secure a pull
line to the conduit plug in such a manner that it will not interfere with installation of the conduit
plug and provides a watertight seal.

Extend ends of conduit 2” to 4” above concrete surfaces and 4” above crushed stone bases.
For metallic conduit, install metallic bushings and bond conduits.

All conduits installed in a common trench or bore must be the same size and all conduits in a
continuous longitudinal run must be the same size. Do not intermix different size conduits in the

same run.

Install a minimum of two conduits (i.e., at least one for fiber-optic cable plus one dedicated
spare) for all underground routes unless the Plans show otherwise. Exceptions on plans may
include short runs to CCTV cameras, short PVC runs to controller cabinets from main trunk line,
or installations under railroad tracks.

Install junction boxes in underground conduit runs as shown on the Plans. Do not exceed
150 feet between junction boxes in any underground conduit route that conveys traffic signal or
lead-in cable and 1,500 feet between junction boxes in any underground conduit route that
conveys communications cable without the prior approval the Engineer.

) Conduit Entering Junction Boxes

Terminate conduits installed for communications cables (fiber optics, Ethernet and coaxial)
in oversized or special-sized junction boxes as shown on the Plans. Do not install other conduits
in these junction boxes unless otherwise specified.

Terminate conduits installed for signal wiring, including loop lead-in cable, in standard size
junction boxes unless otherwise specified.

For all conduits entering junction boxes, seal spare conduits with approved conduit plugs.
Seal conduits containing fiber-optic communications cable, Ethernet cable, signal cable and lead-
in cable with duct and conduit sealer.

2) Tracer Wire

Install tracer wire in all conduits containing fiber-optic cable, unless otherwise indicated on
the Plans or the Engineer directs otherwise. Pull tracer wire simultaneously in continuous length
with the fiber-optic cable. Where multiple pulls of fiber-optic cable are required and conduit is
placed in the same trench, only one tracer wire is required. Where multiple pulls of fiber-optic
cable are required and conduits may separate into individual trenches, install a tracer wire in each
conduit run. Splice tracer wire only in cabinets and junction boxes using waterproof butt splice
connectors. Coil and store 10 feet of spare tracer wire in junction boxes. Label all tracer wires
entering an equipment cabinet. For a given tracer wire run between two controller cabinets,
bond the tracer wire to the equipment ground inside the controller cabinet at one end of run only;
do not bond both ends of the tracer wire in a continuous run to cabinet grounds at each end of the
run. Establish a consistent convention for which end the tracer wire will be bonded along a give
roadway or corridor. For example, bond the end of the tracer wire closest/to (in the direction of)
the Winston-Salem TMC.
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Special Provisions, Version 12.1



~~~~~~~~~~

C-5224B — Winston-Salem Signal System — Phase B ° 97

A3 Ground Surface Restoration

Upon completion of conduit installation and backfilling of all trenches and other excavations,
restore the disturbed ground to its original condition as determined and approved by the
Engineer. For paved areas, replace removed or damaged pavement with in kind materials,
matching the elevation, color, texture/finish and general appearance of the surrounding
pavement. Refer to Section 1 of these Project Special Provisions for additional requirements
concerning sidewalks and curbs in historic districts. For unpaved areas, backfill excavations
with removed material, tamp the backfilled material and rake smooth the top 1) inches. Finish
unpaved areas flush with surrounding natural ground and to match the original contour of the
ground. Seed with same type of grass as surrounding area and mulch the newly seeded area. If
unpaved area was not grassed, replace the original ground cover in kind as directed by the
Engineer.

Complete repairs to and restoration of all ground (paved and unpaved) disturbed by
construction within five consecutive calendar days following initial removal. If the Contractor
fails to repair and restore the ground in accordance with these Project Special Provisions within
the time frame specified, the Department reserves the right to make the necessary repairs, and all
expenses incurred by the Department in making the repairs and restoring the ground will be
deducted from payment due the Contractor, plus $500 liquidated damages per occasion, per
day, or any portion thereof, until corrected.

)] Plan of Record Drawings

Upon completion of the conduit system for communications, furnish the Engineer with a plan
of record drawing detailing both the horizontal and vertical (i.e. depth) locations of the conduit
system.

(B) Trenching

4} General

Install PVC, HDPE, or rigid metallic conduit for all underground runs as specified in the
Plans. Install rigid metallic conduit for all trenched underground runs located inside railroad
right-of-way, unless otherwise specified. Clean existing underground conduit to be incorporated
into a new system by drawing a mandrel through the conduit followed by a swab. Clear
obstructions or blockages in an existing underground conduit designated for reuse by using
compressed air, water jetting, rod and mandrel or other method as approved by the Engineer.
Once obstruction/blockage has been cleared, perform aforementioned cleaning procedure to
clean out any remaining materials which may cause cable abrasions. Bond all metallic conduit.

If more than one conduit is required between the same points, install conduit in one common
trench.

Install non-detectable marker tape longitudinally in the trench 6 to 12 inches below the
unpaved ground surface or below the underside of the paved surface.

Install longitudinal runs of conduit a minimum of 1 foot from back of curb or 6 feet from
edge of pavement in the absence of curb. If ditches are present, install conduit a minimum of 4
feet from the bottom of the ditch line.

Maintain a minimum trench depth of 30” (or 12” in areas blocked by rock or impenetrable
obstructions) below finished grade or 6” below roadway sub-base, whichever is deeper. Upon
completion, restore surface to like-original condition within five consecutive calendar days of
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occurrence of damage. Remove all rock and debris from backfill material. Remove excess
material from site and compact area according to Article 300-7 of the Standard Specifications.
Backfill with excavated material and compact to 95% of original density.

Backfill trench at locations along the trench path where non-movable objects, such as rocks
and boulders, cannot be avoided. The purpose of the backfill is to provide a gradual change in
elevation of the trench, so that excessive bending and stress will not be transferred to conduits
once underground conduit system is installed.

After installation of conduits and upon completion of tamping and backfilling, perform a
mandrel test on each conduit to ensure no conduit has been damaged. Furnish a non-metallic
mandrel having a diameter of approximately 50% of the inside diameter of the conduit in which
it is to be pulled through. If damage has occurred, replace the entire length of conduit. Ensure
pull line is re-installed.

Use HDPE conduit in trenched areas unless otherwise specified in the Plans. Use 2-inch
PVC orrigid galvanized conduit between junction boxes adjacent to the controller cabinet and
the 2-inch conduit stub-outs from the cabinet foundation.

Use 2-inch PVC conduits for short conduit segments used to convey IS Department fiber-
optic cable between a junction box housing both signal system and IS fiber-optic cables and an
adjacent junction box used exclusively for IS Department fiber-optic cable.

Comply with the NCDOT Policies and Procedures for Accommodating Utilities on Highway
Rights-of-Way in effect on the date of advertisement.

2 Unpaved Trenching

Install conduit in unpaved areas. Rake smooth the top 1-1/2 inches and seed with same type
of grass as surrounding area. Finish unpaved areas flush with the surrounding natural ground.
Restore damaged grassed areas. Seed and mulch, using methods and material approved by the
Engineer, within five consecutive calendar days following initial damage to grassed areas, unless
the Engineer approves otherwise due to weather and soil conditions. If the Contractor fails to
repair the grassed areas in accordance with these Project Special Provisions within the time
frame specified, the Department reserves the right to make the necessary repairs, and all
expenses incurred by the Department in making the repairs and restoring the grassed area will be
deducted from payment due the Contractor, plus $500 liquidated damages per occasion, per
day, or any portion thereof, until corrected.

Adapt operations to variations in weather of soil conditions as necessary for the successful
establishment and growth of the grasses. When the Engineer determines that weather and soil
conditions are unfavorable, including but not limited to extremely wet or frozen soil, do not
distribute any limestone or fertilizer and do not sow any seed. During seasons of the year when
temperatures are not conducive to germination and growth of the type of grass seed to be
planted, seed and mulch the disturbed areas with temporary seeding that will germinate and grow
under the prevailing temperatures until such time that permanent seeding can be established, as
approved and directed by the Engineer.

As directed by the Engineer, apply additional seed or completely reseed areas which have
been previously seeded and mulched but which have been damaged, have failed to successfully
establish a stand of vegetation or have an unsatisfactory cover of vegetation. Perform
supplemental and repair seeding promptly at all locations and times as directed by the Engineer.

Based on NCDOT ITSS Project 72 Print Date: 4/1/2013
Special Provisions, Version 12.1



C-5224B - Winston-Salem Signal System — Phase B 99

A3 Paved Trenching

On concrete surfaces, replace the entire joint of concrete and match the original concrete as
to color and finish unless otherwise specified. On all other surfaces, neatly cut and replace the
width of trench with like material. Refer to Section 1 of these Project Special Provisions for
additional requirements concerning sidewalks and curbs in historic districts. Place graded stone
material to temporarily maintain pedestrian traffic where repairs cannot be performed
immediately.

Finish paved areas with materials matching damaged areas. For conduit installed under
roadways, cut neatly and replace the width of paved area damaged by trenching. For conduit
installed under sidewalks and walkways, remove entire section of slab from joint to joint and
replace. Place graded stone material to temporarily maintain traffic where repairs cannot be
performed immediately. Comply with Article 545-4 of the Standard Specifications.

Complete repairs to all paved areas removed for construction within five consecutive
calendar days following initial removal. If the Contractor fails to repair the paved area in
accordance with these Project Special Provisions within the time frame specified, the
Department reserves the right to make the necessary repairs, and all expenses incurred by the
Department in making the repairs and restoring the paved area will be deducted from payment
due the Contractor, plus $500 liquidated damages per occasion, per day. or any portion
thereof, until corrected.

© Plowing (HDPE Conduit Only)

Direct plow HDPE ducts simultaneously using chute plow method. Direct plow ducts at a
minimum depth so the top of the highest duct is 30 inches deep unless otherwise approved.

Provide sufficient personnel to feed chute, operate prime mover and equipment carrying reels
(if separate equipment is used), observe chute feeding, observe plowing, and observe reel payout.
Use chute with adequate dimensions to allow for passage of duct without damage. During plow
operation, continuously check chute opening and path to be sure there are no obstructions and
monitor payout reels to be sure reels are turning at a steady rate.

D) Directional Drilling
1) Pre-Approvals and Minimum Depth Requirements
Obtain approval before beginning drilling operations.

At all points where HDPE conduit will traverse under roadways, driveways, sidewalks, or
Controlled Access Areas including entrance/exit ramps, maintain a minimum depth of 4 feet or 8
times the back reamer’s diameter, whichever is deeper. For an installation that runs parallel to a
controlled access area or entrance/exit ramps maintain a minimum depth of 30 inches below
finished grade. Maintain a minimum clearance of 30 inches below finished grade when crossing

ditch lines.

For installations in railroad right-of-way, minimum cover (measured from the base of the rail
to the top of the pipe) shall be 15 feet, with a minimum of 15 feet below the finished grade of
ditch lines. For the following structures, the minimum clearance requirements are:
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MINIMUM CLEARANCE REQUIREMENTS FOR STRUCTURES

Man-made Structure Minimum Clearance Requirement

5’ horizontal & 4’ vertical (clearances greater than

minimum horizontal should continue to use the

4V:5H ratio, i.e., 10’ horizontal should be no deeper

than 8”)

Drainage pipes 60” or less 1’ above or below [while maintaining a minimum
depth of 30” below grade]

. . » | 17 above or 4’ below [while maintaining a minimum

Drainage pipes greater than 60 depth of 30” below grade]

1’ above or 4’ below [while maintaining a minimum

Bridge foundation

Box Culverts depth of 30” below grade]

Slope protection 2’ below

Slope protection foundation 5° below

footing

Railroad tracks 15’ minimum between base of rail to top of pipe;

15’ minimum below finished grade of ditch line.

Guarantee the drill rig operator and digital walkover locating system operator are factory-
trained to operate the make and model of equipment provided and have a minimum of one-year
experience operating the make and model of drill rig. Submit documentation of the operators'
training and experience for review at least two weeks before start of directional drilling

operations.

Provide a means of collecting and containing drilling fluid/slurry that returns to the surface
such as a slurry pit. Provide measures to prevent drilling fluids from entering drainage ditches
and storm sewer systems. Prevent drilling fluid/slurry from accumulating on or flowing onto
pedestrian walkways, driveways, and streets. Disposal on public or railroad right-of-way or
railroad drainage ditches/facilities is prohibited. Immediately remove all drilling fluids/slurry
that are accidentally spilled.

) Directional Drill Operations

Provide grounding for the drill rig in accordance with the manufacturer’s recommendations.
Place excavated material near the top of the working pit and dispose of properly. Backfill pits
and trenches to facilitate drilling operations immediately after drilling is completed.

When directionally drilling conduit beneath railroad right-of-way, place drill rig so that
launching and receiving pits are outside railroad right-of-way if possible. If not possible, ensure
the pits are outside the railroad influence zone. The railroad influence zone (also referred to as
the embankment line) begins at a point on the existing grade 10 feet horizontally from center line
of track and extends downward on a 1 % (H) to 1 (V) slope away from tracks.

No geotechnical investigations have been performed at the sites of proposed directional drill
operations for this project. Prior to performing the directional drilling operation, field investigate
the site of the proposed directional drill conduit, including but not limited to walking the bore
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path and talking to adjacent property owners, to ascertain the soil conditions that may be
encountered and to review the site’s topography. Ensure that the equipment, tooling, personnel
expertise and techniques used at each site are sufficient to complete the directional drill operation
successfully, regardless of soil conditions encountered. At all times, have alternate drill heads
available in case the soil conditions do not match expected conditions.

Use drill head suitable for type of material being drilled and sized no more than 2 inches
larger than the outer diameter of the conduit, unless in railroad right-of-way. In railroad right-of-
way the drill head must be sized no more than 1.5 times the outside diameter of the conduit being
installed. Direct drill to obtain proper depth and desired destination. Pressure grout with an
approved bentonite/polymer slurry mixture to fill all voids. Do not jet alone or wet bore with
water.

During drilling operation, locate drill head every 10 feet along drill path and before
traversing underground utilities or structures. Within railroad right-of-ways, mark the location
and depth 10 foot intervals and when traversing underground utilities and structures. Use digital
walkover locating system to track drill head during directional drilling operation. Ensure locating
system is capable of determining pitch, roll, heading, depth, and horizontal position of the drill
head at any point.

Once drill head has reached final location, remove head, and install back reamer of
appropriate size (no more than 2 inches larger than outer diameter of conduits [or 1.5 times the
outside diameter in railroad right-of-way]) to simultaneously facilitate back reaming of drill hole
and installation of conduit. Use back reamer that is sized larger than actual conduits to ensure
conduits are not adversely subjected to deviations caused by the original drill operation and are
as straight as practical in their final position.

The intent of these Project Special Provisions is to limit the diameter of the actual drill
shaft/hole so that it is no more than 2 inches larger than the conduit outer diameter, unless in
railroad right-of-way. Within railroad right-of-way, the diameter of the bore hole may not
exceed 1.5 times the outside diameter of the specified conduit. This enlarged diameter may be
accomplished either during the original bore or during the back reaming/conduit installation
process.

Once installation of conduit has started, continue installation without interruption so as to
prevent conduit from becoming firmly set. Apply bentonite/polymer slurry mixture during
conduit installation.

Upon completion of conduit installation, perform a mandrel test on conduit system to ensure
conduit has not been damaged. Furnish non-metallic mandrel with a diameter of approximately
50% of the inside diameter of the conduit in which it is to be pulled through. If damage has
occurred, replace the entire length of conduit and ensure that pull line is re-installed.

3 Drilling Fluids

Use lubrication for subsequent removal of material and immediate installation of the conduit.
The use of water and other fluids in connection with directional drilling operations will be
permitted only to the extent necessary to lubricate cuttings. Do not jet alone or wet bore with
water. Use drilling fluid/slurry consisting of at least 10% high-grade bentonite/polymer slurry to
consolidate excavated material and seal drill hole walls.
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Transport waste drilling fluid/slurry from site and dispose of in a method that complies with
local, state and federal laws and regulations. Disposal on public or railroad right-of-ways or
within public or railroad drainage ditches/facilities is prohibited.

(E) Maximum Length of Directional Drill

The length of a directional drill shall not exceed 1,500 feet measured horizontally along the
route of the directionally drilled conduit(s), unless otherwise approved by the Engineer. For
routes longer than 1,500 feet, begin a successive directional drill where the first directional drill
reaches 1,500 feet and install an oversized heavy-duty junction box where the two directional
drilled conduit runs meet. The spacing of junction boxes in a directionally drilled route shall not
exceed 1,500 feet.

1)) Splicing and Coupling of HDPE Conduit

Install a continuous HDPE conduit free from splices or couplings between junction boxes
whenever possible. However, splicing or coupling of HDPE conduit may be permitted, subject
to the prior approval of the Engineer, to complete an underground HDPE conduit run when the
end of an HDPE reel is reached. However, splicing in the middle of a directional drill operation
is prohibited.

Join the HDPE conduit ends by installing mechanical couplings in accordance with the
manufacturer’s instructions or by splicing the conduits using either a butt-fusion welder or an
electro-fusion welder. Submit the proposed method of coupling or splicing the conduits to the
Engineer for review and approval prior to joining any HDPE conduits.

Otherwise, install an oversized junction box where the ends of the HDPE conduits meet in
lieu of joining the ends through splicing and coupling. Install an oversized junction box where
the number of conduits in the underground run changes and where a directionally drilled conduit
meets a trenched conduit. For example, install an oversized junction box where two directionally
drilled conduits meet a single run of trenched conduit.

6.4. MEASUREMENT AND PAYMENT

Tracer wire will be measured along the horizontal linear feet of tracer wire furnished,
installed, and accepted. Measurement will be along the approximate centerline of the conduit
system. Payment will be made in linear feet. No payment will be made for excess tracer wire in
junction boxes and/or cabinets.

IS tracer wire will be measured along the horizontal linear feet of tracer wire furnished,
installed, and accepted inside conduit used to convey IS Department fiber-optic cable(s)
exclusively. Measurement will be along the approximate centerline of the IS Department conduit
system. Payment will be made in linear feet. No payment will be made for excess tracer wire in
junction boxes and/or cabinets.

Underground conduit (qty)(size) will be measured in horizontal linear feet of underground
conduit installation of each type furnished, installed, and accepted, without regard to the
installation method. Measurement will be along the approximate centerline of the conduit
system. Payment will be in linear feet.

No measurement will be made of 1” underground conduit that conveys electrical service wire
between a service riser and a disconnect/meter and between a disconnect and an equipment
cabinet as such work will be considered incidental to furnishing and installing a new electrical
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service, furnishing and installing and equipment cabinet disconnect or modifying an existing
electrical service. (See “Electrical Service” section of these Project Special Provisions).

1S underground conduit (qty)(size) will be measured in horizontal linear feet of underground
conduit installation of each type used exclusively to convey IS Department fiber-optic cable(s)
that are furnished, installed, and accepted, without regard to the installation method.
Measurement will be along the approximate centerline of the IS Department conduit system.
Payment will be in linear feet.

Directional drill (qty)(size) will be measured horizontal linear feet of directional drill for
underground conduit installation furnished, installed, and accepted. Measurement will be along
the approximate centerline of the conduit system. Payment will be made in linear feet. When
directional drilling is used where the Plans call for “Underground Conduit”, directional drilling
will be measured and paid for as Underground Conduit. There will be no additional
compensation for field-investigating site conditions nor for providing any specialized equipment,
tooling, personnel or techniques necessary to complete the installation of the underground
conduit through directional drilling for the soil conditions encountered, including but not limited

to rock.

1S directional drill (qty)(size) will be measured horizontal linear feet of directional drill for
underground conduit used exclusively to convey IS Department fiber-optic cable(s) that are
furnished, installed, and accepted. Measurement will be along the approximate centerline of the
IS Department conduit system. Payment will be made in linear feet. When directional drilling is
used where the Plans call for “IS Underground Conduit”, directional drilling will be measured
and paid for as Underground Conduit. There will be no additional compensation for field-
investigating site conditions nor for providing any specialized equipment, tooling, personnel or
techniques necessary to complete the installation of the underground conduit through directional
drilling for the soil conditions encountered, including but not limited to rock.

No measurement will be made of vertical segments, non-metallic conduit, metallic conduit,
conduit sealing material, pull lines, duct plugs, marker tape, and miscellaneous fittings, as these
will be considered incidental to conduit installation.

No measurement will be made of clearing existing blockages and obstructions from existing
conduits nor for cleaning existing conduits prior to installation of new communications cable
inside the existing conduits as such work will be considered incidental to furnishing and
installing the communications cable.

No measurement will be made of restoration of paved roadways/driveways and unpaved
ground surfaces with like materials, including but not limited to backfill, graded stone, paved
materials, seeding and mulching, as this work will be considered incidental to conduit
installation. No measurement will be made of removing, stockpiling and resetting existing
granite curb as such work will be considered incidental to conduit installation. The Department
will make no payment for a given underground conduit run until all repairs to paved and unpaved
surfaces damaged/disturbed during the installation of the underground conduit have been
completed and accepted.

Repair and replacement of existing sidewalk will be measured and paid for in accordance
with the “Signal Cabinet Foundations” section of these Project Special Provisions.
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No measurement will be made of horizontal segments between the base of a riser and an
adjacent junction box or base-mounted cabinet foundation that are 10 feet or less in length
measured from the center of the riser to the center of the junction box or from the center of the
riser to the center of the vertical sweep through the cabinet foundation as these will be
considered incidental to riser installation.

No measurement will be made of conduit segments between adjacent traffic signal system
junction boxes that are 10 feet or less in length measured from center of junction box to center of
junction box as these will be considered incidental to furnishing and installing the junction
boxes.

Conduit will be paid for per linear foot based on quantity and size of conduits. As examples,
an installation of a single 2”” HDPE conduit would be paid as:

Directional Drill (1)(2”) Linear Foot

No measurement or payment will be made for furnishing and installing and subsequently
removing graded stone material for temporary maintenance of traffic where a portion of existing
pavement has been removed as such work will be considered incidental to furnishing and
installing underground conduit.

Payment will be made under:

Pay Item Pay Unit

Tracer Wire - Linear Foot

IS Tracer Wire” Linear Foot
Underground Conduit (1)(2”)- Linear Foot
Underground Conduit (2)(2”) - Linear Foot

IS Underground Conduit (1)(2”} Linear Foot

Directional Drill (2)(2”) Linear Foot

IS Directional Drill (1)(2”) Linear Foot
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7. JUNCTION BOXES
7.1. DESCRIPTION

Furnish and install junction boxes (pull boxes) with covers, washed stone, grounding
systems, and all necessary hardware.

7.2. MATERIALS

A) General

Provide electrical junction boxes with covers of the type and size indicated by the contract or
the Plans for the termination of conduits, for splicing loop wires to loop lead-in cables and for
splicing and storing fiber-optic communications cable.

Except for special-sized junction boxes, material, equipment, and hardware furnished under
this section shall be pre-approved on the ITS and Signals QPL.

Provide #67 washed stone aggregates in conformance with Sections 545 and 1005 of the
Standard Specifications.

(B) Polymer Concrete (PC) Junction Boxes

Provide polymer concrete (PC) boxes which are stackable, have bolted covers and have open
bottoms. Ensure vertical extensions of 6" to 12" are available from the junction box
manufacturer.

Use polymer concrete material made of an aggregate consisting of sand and gravel bound
together with a polymer and reinforced with glass strands to fabricate box and cover components
which are exposed to sunlight. Other thermosetting glass-reinforced materials may be used for
components which are not normally exposed to sunlight.

Provide certification that the polymer concrete boxes and covers meet Tier 15 requirements
of ANSI/SCTE 77. Provide certification that testing methods are compliant with ANSI/SCTE 77.

Provide junction box covers with the required logos on the cover as follows:

e For standard size junction boxes, provide covers with the standard Traffic Signal
logo.

e For oversized and special-sized junction boxes that house fiber-optic communications
cable for the traffic signal system (including junction boxes that house fiber-optic
communications cables for both the signal system and the City’s IS Department),
provide covers with the following log/imprint:

WSDOT - F.O. (line 1), (336) 727-8000 (line 2).

e For oversized and special-sized junction boxes that house fiber-optic communications
cable for City’s IS Department only (i.e., that do not house fiber-optic cable for the
signal system), provide covers with the following logo/imprint:

WS LS. — F.O. (line 1), (336) 727-8000 (line 2).

Provide at least 2 size 3/8" diameter hex head stainless steel cover bolts to match inserts in
the box. Provide pull slot(s) with stainless steel pin(s). Polymer concrete junction boxes are not
required to be listed electrical devices.
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© Junction Box Sizes
Provide junction boxes and covers of the following sizes as called for in the Plans:

Junction Box Size Minimum Inside Dimensions
Standard Size 16"(1) x 10"(w) x 10"(d)
Oversized 30"(1) x 15"(w) x 24"(d)
Special-Sized 36"(1) x 24"(w) x 24"(d)

7.3. CONSTRUCTION METHODS

(A) General

Install junction boxes flush with finished grade. Backfill beneath and around the junction
box using #67 washed stone as shown in NCDOT Roadway Standard Drawing No. 1716.01. Do
not install sealant compound between junction boxes and covers.

Upon completion of junction box installation and backfilling of all excavations, restore the
disturbed ground to its original condition as determined and approved by the Engineer. For
paved areas, replace removed or damaged pavement with in kind materials, matching the
elevation, color, texture/finish and general appearance of the surrounding pavement. Refer to
Section 1 of these Project Special Provisions for additional requirements concerning sidewalks
and curbs in historic districts. For unpaved areas, backfill excavations with removed material,
tamp the backfilled material and rake smooth the top 12 inches. Finish unpaved areas flush with
surrounding natural ground and to match the original contour of the ground. Seed with same
type of grass as surrounding area and mulch the newly seeded area. If unpaved area was not
grassed, replace the original ground cover in kind as directed by the Engineer.

Complete restoration of all ground disturbed during junction box installation within
five consecutive calendar days following initial removal and excavation. If the Contractor

fails to repair and restore the disturbed ground in accordance with these Project Special
Provisions within the time frame specified, the Department reserves the right to make the
necessary repairs, and all expenses incurred by the Department in making the repairs and
restoring the ground will be deducted from payment due the Contractor, plus $500 liquidated
damage per occasion, per day, or any portion thereof, until corrected.

Install standard size junction boxes as shown in the Plans and where underground splicing of
electrical cables is necessary. Install standard size junction boxes within 3 feet of pole or pole
foundation where transitioning from below ground to a riser assembly. Install standard size
junction boxes within 5 ft of each end of each lateral run of conduit for electrical cables. When
lateral runs for electrical cables are greater than 150 feet, install additional junction boxes to
ensure distances between junction boxes does not exceed 150 feet.

Install oversized junction boxes as shown in the Plans in underground fiber-optic
communications cable runs where the conduit run transitions from directionally drilled conduit to
trenched conduit and where transitioning from below ground to a riser assembly. Install
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oversized junction boxes in underground fiber-optic communications cable runs at maximum
intervals of 1,500 feet, or where shown in the Plans, whichever is less.

Install special-sized junction boxes at all underground splice enclosure locations in
underground fiber-optic communications cable runs as shown in the Plans.

(B)

GPS Coordinates

Provide real world coordinates for all junction boxes and equipment cabinets installed or
utilized under this project. Provide the coordinates in feet units using the North Carolina State
Plane coordinate system (1983 North American Datum also known as NAD ’83). Furnish
coordinates that do not deviate more than 1.7 feet in the horizontal plane and 3.3 feet in the
vertical plane. Global positioning system (GPS) equipment able to obtain the coordinate data
within these tolerances may be used. Submit cut sheets on the GPS unit proposed to collect the
data for approval by the Engineer.

Provide both a digital copy and hard copy of all information regarding the location (including
to but not limited to manufacturer, model number, City system ID number and NCDOT
inventory number) in the Microsoft Excel spreadsheet using the format shown in example below.

S;;l;yD " NﬁggT Name Location Latitude | Longitude | Manufacturer Model #
05-0134 |Equipment US 70 at Raynor Rd./ -78.5500 | 35.6873 McCain Type-332

Cabinet Auburn-Knightdale
Junction Box # 1 JUS 70 at Raynor Rd./ -78.5516 | 35.6879 Quazite PG1118BA12(Box)
(Phase 2 Side) _JAuburn-Knightdale PG118HA00(Cover)
Junction Box # 2 JUS 70 at Raynor Rd./ -78.5506 | 35.6876 Quazite PG1118BA12(Box)
(Phase 2 Side) _JAuburn-Knightdale PG118HAO0(Cover)
Junction Box # 3 |US 70 at Raynor Rd./ -78.5501 | 35.6873 Quazite PG1118BA12(Box)
(Near Cabinet) _JAuburn-Knightdale PG118HAO00(Cover)
Junction Box # 4 JUS 70 at Raynor Rd./ -78.5486 | 35.6873 Quazite PG1118BA12(Box)
(Phase 6 Side) _JAuburn-Knightdale PG118HAO0(Cover)
Junction Box # 5 JUS 70 at Raynor Rd./ -78.5493 | 35.6876 Quazite PG1118BA12(Box)
(Phase 6 Side) | Auburn-Knightdale PG118HAO0(Cover)
Junction Box # 6 |US 70 at Raynor Rd./ -78.5503 | 35.6879 Quazite PG1118BA12(Box)
(Phase 4 Side) _JAuburn-Knightdale PG118HAOQ0(Cover)

74. MEASUREMENT AND PAYMENT

Junction box ( ) will be measured and paid in actual number of junction boxes of
each size and type furnished, installed, and accepted.
1S junction box ( ) will be measured and paid in actual number of IS junction
boxes of each size and type used to house IS Department fiber-optic cables exclusively that are
furnished, installed, and accepted.

No measurement will be made of covers, washed stone, removal of existing junction boxes
and grounding systems as these will be considered incidental to furnishing and installing junction

boxes and IS junction boxes.

No measurement will be made of restoration of paved roadways/driveways and unpaved
ground surfaces with like materials, including but not limited to backfill, washed stone, paved
materials, seeding and mulching, as this work will be considered incidental to junction box
installation. The Department will make no payment for a given junction box until all repairs to
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paved and unpaved surfaces damaged/disturbed during the installation of the junction box have
been completed and accepted.

Repair and replacement of existing sidewalk will be measured and paid for in accordance
with the “Signal Cabinet Foundations™ section of these Project Special Provisions.

No measurement will be made of collecting and recording GPS coordinates for junction
boxes and compiling this data in the prescribed Microsoft Excel spreadsheet as such work will be
considered incidental to furnishing and installing junction boxes.

Payment will be made under:

Pay Item Pay Unit

Junction Box (Standard Size) Each

Junction Box (Over-sized) Each

Junction Box (Special-Sized) Each

IS Junction Box (Over-sized) Each

IS Junction Box (Special-Sized) Each
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8. EXTENSION OF EXISTING FIELD WIRING AT CONTROLLER CABINETS
8.1. DESCRIPTION

Furnish and install terminal splice cabinets to splice and extend existing signal and loop lead-
in cables (i.e., field wiring) to new controller cabinets. Furnish and install gel-filled splice
connectors to splice and extend existing conductors inside new controller cabinets.

8.2. MATERIALS

A) Terminal Blocks

Provide terminal block (i.e., terminal strips) constructed of electrical grade thermoplastic or
thermosetting plastic with the terminals recessed between molded barriers for splicing and
extending existing field wiring. Provide terminal blocks with the number of terminals required
in these provisions or with a sufficient number to accommodated splicing and extending of
incoming existing field wiring conductors. Each terminal shall have two terminal screws that
have a minimum outside diameter of 3/16 inches. A removable shorting bar shall be provided
between the screws of each terminal. Both the screws and shorting bar shall be made of
corrosion resistant nickel-plated brass. Provide separate terminal blocks for signal conductors
and loop lead-in conductors.

(B) Terminal Splice Cabinets

Provide NEMA Type 3 or Type 4 enclosures fabricated of sheet steel or sheet aluminum with
continuous weld construction and with a drip shield top. The steel enclosures shall be stainless
steel. Aluminum enclosures shall have a standard mill finish.

Provide an enclosure with a terminal block having at least 20 terminals with each terminal
having two terminal screws. Mount the terminal block on the back wall of the enclosure in such
a manner that no mounting screws, nuts, etc., protrude through the enclosure. Center the
terminal block both horizontally and vertically on the back wall of the enclosure in line with the
long dimension of the enclosure. Install additional terminal blocks as necessary.

Provide an enclosure of sufficient size to accommodate entrances for a minimum of four 2-
inch galvanized rigid metal conduits in the bottom of the enclosure. The dimensions of the
enclosure shall not be less than 16” wide x 20” high x 8” deep. The enclosure shall have a
hinged front door which opens to the side and which is secured by a Corbin No. 2 lock and latch.

A door handle is not required.

Provide conduit entrances in the bottom of the cabinet only which are of the size and number
required for the specific location where cabinet will be installed. Conduit entrances in the top or
sides of the cabinet are prohibited. Conduit entrances may be either pre-drilled or field-drilled,
but shall not exceed the number required for the location. Extra or spare entrances, capped or
otherwise, are not acceptable. Field-verify the required number, size and position of entrances
prior to drilling.

Provide all necessary hardware and mounting brackets for attaching the terminal splice
cabinet on the pole. Such hardware shall provide for mounting the cabinet to metal or wood
signal poles using at least two stainless steel bands (straps) of the size recommended by the
manufacturer, one near the top of cabinet and one near the bottom.
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Furnish rigid galvanized conduit, fittings and conduit outlet bodies along with new pull boxes
where required to replace existing short risers. Use conduits, fittings and conduit outlet bodies of
same nominal size as the existing short risers being replaced. Furnish conduit fittings and outlet
bodies as required to install existing risers into base of new terminal splice cabinet.

O Gel-Filled Splice Connectors

Furnish gel-filled connectors of the appropriate wire gauge to butt splice and extend the
existing conductors of signal cables and loop lead-in cables inside controller cabinets.

D) Signal Cable and Loop Lead-In Cable

Furnish new traffic signal cables and loop lead-in cables for extending existing cables from
new terminal splice cabinet. Furnish equivalent size conductor signal cable. Furnish loop lead-
in cable which complies with the “Lead-In Cable” section of these Project Special Provisions.
Furnish new conductors and new cables that match the insulation color coding of the conductors
in the existing cables to which they are being spliced.

8.3. CONSTRUCTION METHODS

(A) General

Prior to splicing and extending existing conductors or rerouting existing conductors through
new conduits and risers, place permanent labels on all incoming and outgoing conductors in the
controller cabinet using a naming convention such as Phase 1 Green, Phase 2 Yellow, Loop 2A,
etc., unless the conductors are already labeled. Where there are existing labels on the
conductors, confirm that they are labeled correctly and replace any labels that are incorrect.

Place similar permanent labels on the ends of all new conductors used to extend the existing
conductors.

Perform standard megger tests on loops after splicing and extending loop lead-ins. Upon
approval of the Engineer, replace lead-in cables or loop and lead-in cable assemblies that do not

pass standard megger tests.

Maintain the color coding of individual conductors through the splice. Splice and extend
existing conductors using new conductors with the same insulation color. Do not splice together
conductors with different color insulation.

3B) Inside Controller Cabinets

Where a new controller cabinet is being mounted over existing conduit stubouts on an
existing foundation or over existing riser bases at a pole-mounted location and the existing field
wiring will not reach the terminal blocks provided inside the new cabinet, splice and extend the
incoming and outgoing signal and loop lead-in conductors inside the controller cabinet using gel-
filled butt splice connectors.

© External to Controller Cabinets

Where new controller cabinets are being installed in a different location from the existing
cabinet location and the Plans do not call for re-cabling of the intersection, install, as shown on
the Plans, a terminal splice cabinet to splice and extend existing signal and loop lead-in
conductors as required to reach the new controller cabinet through new risers and conduits.

Do not splice and extend conductors external to the controller cabinet where the existing field
wiring is of sufficient length to reach the new cabinet in its new location. An example would be
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where the Plans call for the new cabinet to be placed on a new foundation located at the same or
lesser distance from the adjacent signal pole as the existing base-mounted cabinet and
foundation. At such locations, pull the existing cables out of the existing cabinet, risers and
conduit and reroute them to the new cabinet via the new risers and conduits.

Use a terminal splice cabinet when an existing pole-mounted cabinet is being replaced with a
new base-mounted cabinet and the Plans do not call for re-cabling the intersection. Use a
terminal splice cabinet where an existing base-mounted cabinet is being replaced with a new
base-base mounted cabinet on a new foundation in a new location and the existing cabling is not
long enough to reach the base of the new cabinet and the Plans do not call for re-cabling the
intersection.

Do not route electrical service wire through the terminal splice cabinet.

D) Terminal Splice Cabinets

Disconnect the conductors from the existing cabinet, remove the existing pole-mounted
controller cabinet, but retain the existing risers, conduit outlet bodies and cables housed therein.
Install the new terminal splice cabinet on the pole at same location as removed cabinet with
bottom of splice cabinet at the same vertical height as the bottom of the removed cabinet. Install
conduit entry holes into base of new cabinet and attach existing risers. Adjust existing conduits
and modify/add conduit outlet bodies as necessary to attach to new cabinet. Splice the existing
signal cables and loop lead-in cables to the new cables on the terminal splice block and extend
new signal cables and new lead-in cables to new base mounted cabinet via two separate, new 2-
inch rigid galvanized short risers and underground conduits as shown in the Plans. Use 16-14
AWG insulated solderless crimp terminals on the ends of conductors being spliced. Install the
terminals with a ratcheting-type crimp tool. Bond the terminal splice cabinet to the equipment
ground in the controller cabinet using a 14 AWG stranded THHN copper wire with green
insulation. Do not put loop grounds and other grounds with neutral conductors.

At certain intersections with existing pole-mounted controller cabinets, existing lead-in
cables or pedestrian signal cables are routed underground to existing pole-mounted cabinets and
enter the bottom of existing cabinet via a short riser. A short riser is defined as a short section of
vertical conduit between the bottom of a pole-mounted cabinet and the ground below that
conveys cables between an underground conduit and the cabinet. Where these short risers are
attached to the face of the pole, attach the short riser into a conduit entrance on the bottom of the
new terminal splice cabinet and splice the existing cables to the new cables on the terminal block

in the cabinet.

Where the existing short riser is “freestanding” (i.e., it is offset horizontally more than one
inch from the face of the signal pole and is not secured to the face of the signal pole) or is
damaged (i.e., crimped or severely bent), replace the existing short riser with a new short riser
attached to the face of the pole as shown in the Plans. Feed the existing cables through the new
conduit and short riser and into the new terminal splice cabinet. Splice the existing conductors to
the new conductors on the terminal block.

(E) Terminal Splice Cabinet Where Existing Cabinet is Base-Mounted

Mount the terminal splice cabinet on the pole with the center of the cabinet 48 inches above
the ground at the base of the pole. Install new risers to the terminal splice cabinet and short
risers from the terminal splice cabinet to the underground conduits leading to the new controller
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cabinet foundation. Disconnect field wiring from existing base-mounted controller cabinet,
caretully pull the cables out of the tops of the existing risers and reroute the existing cables
through new risers to a terminal splice cabinet. Splice the existing signal cables and loop lead-
in cables to the new cables on the terminal splice block and extend new signal cables and new
lead-in cables to new base mounted cabinet via two separate, new 2-inch rigid galvanized short
risers and underground conduits as shown in the Plans. Use 16-14 AWG insulated solderless
crimp terminals on the ends of conductors being spliced. Install the terminals with a ratcheting-
type crimp tool. Bond the terminal splice cabinet to the equipment ground in the controller
cabinet using a 14 AWG stranded THHN copper wire. Do not put loop grounds and other
grounds with neutral conductors.

Where a loop lead-in cable or pedestrian signal cable enters the existing cabinet foundation
directly via an existing underground conduit instead of through a riser, take care to protect the
existing cables and the conduit stubout so as not to damage them when removing the existing
controller cabinet and its existing foundation. Pull the cables back out of the foundation stubouts
from a junction box, handhole, or transformer base, if available, before removing the cabinet
foundation. Upon removal of the cabinet foundation, install a junction box over the conduit
stubouts and install new underground conduit(s) from the junction box to a stubout in the new
cabinet foundation. Splice the loop lead-in cable to new lead-in cable in the junction box in
accordance with Roadway Standard Drawing No. 1725.01 and run the new lead-in cable from
the junction box directly to the new controller cabinet via the new underground conduit. Do not
splice and extend existing pedestrian signal cable. Remove the existing pedestrian signal cable
and install new, continuous pedestrian signal cable from the pedestrian signal to the new
controller cabinet via the existing and new underground conduits.

Where these short risers are attached to the face of the pole, attach the short riser into a
conduit entrance on the bottom of the new terminal splice cabinet and splice the existing cables
to the new cables on the terminal block in the cabinet.

84. MEASUREMENT AND PAYMENT

Terminal Splice Cabinet will be measured and paid for as the actual number of terminal
splice cabinets, furnished, installed, and accepted.

No measurement will be made of new full-height risers attached to the bottom of terminal
splice cabinet as these will be considered incidental to furnishing and installing terminal splice
cabinets.

No measurement will be made of replacement of existing conduit bodies and fittings, and
installation of new conduit bodies and fittings as these will be considered incidental to furnishing
and installing terminal splice cabinets.

No measurement will be made of new short risers that replace of existing short risers as they
will be considered incidental to furnishing and installing terminal splice cabinets.

When required to intercept existing underground conduit, new junction boxes will be paid for
in accordance with the “Junction Boxes” section of these Project Special Provisions as approved
by the Engineer.

No measurement will be made of additional signal cable/conductors and loop lead-ins, as the
splicing of all existing signal conductors and loop lead-ins in the splice cabinet, extending them
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through new risers and conduits and connecting them to the new controller cabinet will be
considered incidental to furnishing and installing terminal splice cabinets.

No measurement will be made of gel-filled splice connectors and additional signal and loop
lead-in cable/conductors as the splicing and extending of conductors inside the controller cabinet
will be considered incidental to furnishing and installing the new controller and cabinet.

No measurement will be made of testing of loops after splicing and extending lead-in cables
as performing standard megger tests will be considered incidental to splicing and extending the

lead-in cables.
Engineer-approved replacement of loops will be paid as provided for under Inductive Loop
Sawcut in accordance with the “Inductive Detection Loops™ section of these Project Special

Provisions. Engineer-approved replacement of loop lead-ins will be paid as provided for under
Lead-In Cable in accordance with the “Lead-In Cable” section of these Project Special

Provisions.

Payment will be made under:

Pay Item Pay Unit
Terminal Splice Cabinet Each
Based on NCDOT ITSS Project 87 Print Date: 4/1/2013
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9. WOOD POLES
9.1. DESCRIPTION

Furnish and install wood poles with grounding systems and all necessary hardware.
9.2. MATERIALS

(A) General
Material, equipment, and hardware furnished under this section shall be pre-approved on the
ITS and Signals QPL.

Furnish treated timber poles that meet the requirements of ANSI O5.1, except the timber
shall be treated Southern Pine or treated Douglas Fir.

Treat poles in accordance with AWPA Standard U1, except require retention of preservative
as below.

Give all poles a preservative treatment of either pentachlorophenol, or chromated copper
arsenate. The same type of preservative shall be used throughout the entire length of the project.

Minimum retention for poles treated with pentachlorophenol will be 0.45 Ib. by assay of dry
chemical per cubic foot of wood. Minimum retention for poles treated with chromated copper
arsenate will be 0.6 Ib. by assay of dry chemical per cubic foot of wood.

Refer to the following sections of the Standard Specifications:

1091-6, “Grounding Electrodes”

1082, “Inspection Requirements”
1091-2, “Wire and Cable”

1082, “Structural Timber and Lumber”

(B) Wood Poles for Signals and Aerial Cable Routes

Unless otherwise specified in the Plans, furnish Class 3 wood poles that have a minimum
length of 40 feet and are of a sufficient length to maintain the minimum required clearances
above the roadway, obstructions, and affected railroad tracks.

© CCTV Wood Poles

Furnish Class 3 or better wood poles to mount CCTV cameras and cabinets that are of
sufficient length to permit the CCTV camera to be mounted at the mounting height specified in
the Plans. To provide for mounting heights of up to 35 feet above the ground at the base of the
pole, furnish CCTV wood poles that are at least 50 feet in length. The Contractor is encouraged
to visit the site of the proposed CCTV poles to confirm the length of pole required to attain the
specified mounting prior to ordering the CCTV poles.

9.3. CONSTRUCTION METHODS

Install poles at locations shown on the Plans. Except where the Plans specify an exact
location (i.e., show offsets and dimensions from a known points), place the pole at an offset from
the edge of travel way that is consistent with other fixed objects and utility poles along that side
of the road, but in no case closer than 1.5 feet from the face of curb. Within intersection radii,
install poles a minimum of 7 feet behind face of curb or 10 feet from the edge of travel way
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where there is no curb. If the Plans do not specify an exact locations, the pole is not within the
intersection radius and there are no other poles along the side of the road where the pole is to be
installed, locate the pole as far as practical from the edge of the roadway, using the setback
distances in the following table as a guide:

Desirable Minimum Setback Distance
from edge of
from face of curb travel way
Speed in in
l,) ee. curb & gutter shoulder section
Limit .
section (no curb)
<25 mph 8 feet 10 feet
30-35 mph 10 feet 12 feet
40 mph 12 feet 16 feet
45 mph 16 feet 18 feet
50 mph 20 feet 22 feet
55 mph 22 feet 24 feet
> 60 mph n/a 30 feet

Measure the setback distance from the face of curb or edge of travel lane to the face of the
pole.

Field conditions and site specific constraints may require the pole to be located at setback
distances less than those listed above, subject to the approval of the Engineer.

Mark final pole locations and receive approval from the Engineer before installing
poles.

Ensure poles are of sufficient length to maintain the minimum required clearances above the
roadway, obstructions, and affected railroad tracks

Drill or auger a hole for placement of pole and to allow for compacting. Set poles for signals
and aerial cable routes at the manufacturer’s recommended depth or at a depth equal to 10% of
the pole length plus 2 feet, whichever is greater, but in no case less than of 5 feet deep. Set
CCTV wood poles at a minimum depth of 10 feet. Ensure the pole is within 2 degrees of vertical

when fully loaded.

Backfill hole with pole installed and tamp backfill in 6 inch lifts with a mechanical tamp until
compacted density is at least 95% of original density.

On new Department-owned or City-owned poles, install a grounding system consisting of #6
AWG solid bare copper wire that is exothermically welded to a single ground rod installed at the
base of the pole or to the electrical service grounding electrode system located within 10 feet of
the pole. Install ground wire so as to minimize damage from vandalism and environmental
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exposures. Install ground wire up pole to a point adjacent to the uppermost span. Use hot-
dipped galvanized 1.5 wire staples to secure ground wire to pole, spacing the staples along the
ground as follows:

¢ 4 inches apart from ground level to 8 feet above ground level,
e 24 inches apart from 8 feet above ground level to point adjacent to uppermost span.
94. MEASUREMENT AND PAYMENT

Wood pole will be measured and paid for as the actual number of wood poles furnished,
installed, and accepted.

CCTV wood pole will be measured and paid for as the actual number of CCTV wood poles
furnished, installed, and accepted regardless of length.

Pole grounding systems, where required, will be measured and paid for in accordance with
the “Messenger Cable” section of these Project Special Provisions.

Payment will be made under:

Pay Item Pay Unit

Wood Pole Each

CCTV Wood Pole Each
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10. GUY ASSEMBLIES
10.1. DESCRIPTION

Furnish and install guy assemblies with all necessary hardware.

10.2. MATERIALS

Material, equipment, and hardware furnished under this section shall be pre-approved on the
ITS and Signals QPL.

Furnish guy assemblies with anchor assemblies, guy cable, and guy cable guard.

Provide anchor assemblies with all miscellaneous hardware consisting of either expanding
anchor with rod and triple-eye attachment, screw anchor with extension rod and triple-eye
attachment, or expanding rock anchor with triple-eye attachment. Ensure anchor assembly size
is adequate for site conditions. Provide rods constructed of hot-dipped galvanized steel sized
according to the soil bearing conditions in the area. Provide triple-eye guy attachments
constructed of hot-dipped galvanized steel. Anchor assemblies with double-strand eyes may be
used in lieu of those with the triple-eye feature when only one guy cable is to be attached.
Ensure anchor assemblies are 7 feet minimum in length.

For type of anchor assembly furnished, ensure the following:

1) Expanding Anchor
Provide steel construction with protective paint or heat shrink of 6 mil plastic to
protect metal during shipping and storage.
2) Screw Anchor
Provide hot-dipped galvanized steel construction.
3) Expanding Rock Anchors
Provide malleable iron and rust-resisting paint construction.

Provide 3-bolt clamp to match messenger cable size.

Provide full round guy cable guards that are 8 feet in length and constructed of ultraviolet
(UV) stabilized, high impact, bright yellow, high density polyethylene (HDPE).

Provide guy cables consisting of messenger cable of the same size as the largest sized
messenger cable to be guyed. Comply with the “Messenger Cable” section of these Project
Special Provisions.

Refer to the “Pole Line Hardware” subsection of the “Messenger Cable” section of these
Project Special Provisions.
10.3. CONSTRUCTION METHODS

(A) General

Comply with Roadway Standard Drawing (RSD) No. 1721.01 when constructing guy
assemblies.
(B) Guy Assemblies for Signal Heads or Loop Lead-in Cable

Install guy assemblies with guy cable, guy guards, anchors, three-bolt clamps and associated
fittings. Use two-bolt attachment method where there is adequate room on the pole to comply
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with the NESC. Attach guy assembly and guy cable to two separate bolts with one bolt for span
and one bolt for guy cable.

Where adequate spacing is not available and a violation of the NESC would occur with the
two-bolt attachment method, use approved one-bolt attachment method for attaching messenger

cable and guy assembly.

Bond guy assembly to existing pole ground and to the messenger cable using parallel groove
clamp or equivalent. If existing City or NCDOT poles do not have a grounding system, install a
grounding system consisting of number #6 AWG solid bare copper wire that is exothermically
welded to a single ground rod installed at the base of the pole or to the electrical service
grounding electrode system located within 10 feet of the pole. Install ground wire so as to
minimize damage from vandalism and environmental exposures. Install ground wire up pole to a
point adjacent to the uppermost span. Install ground wire up pole to a point adjacent to the
uppermost span. Use hot-dipped galvanized 1.5” wire staples to secure ground wire to pole,
spacing the staples along the ground as follows:

¢ 4 inches apart from ground level to 8 feet above ground level;

e 24 inches apart from 8 feet above ground level to point adjacent to uppermost span.
Do not use guy anchors as grounding electrodes.
Do not attach to existing guy assemblies unless specifically approved by owner.

When proposed guy assembly replaces an existing guy assembly, remove the existing guy
assembly, including guy anchor if not reused for the new guy assembly.

© Guy Assemblies for Communications Cable

When installing messenger cable for supporting only communications cable, use approved
one-bolt attachment method for attaching messenger cable and guy assembly.

Bond guy assembly to existing pole ground and to the messenger cable using parallel groove
clamp or equivalent. If existing City or NCDOT poles do not have a grounding system, install a
grounding system consisting of number #6 AWG solid bare copper wire that is exothermically
welded to a single ground rod installed at the base of the pole or to the electrical service
grounding electrode system located within 10 feet of the pole. Install ground wire so as to
minimize damage from vandalism and environmental exposures. Install ground wire up pole to a
point adjacent to the uppermost span. Use hot-dipped galvanized 1.5 wire staples to secure
ground wire to pole, spacing the staples along the ground as follows:

e 4 inches apart from ground level to 8 feet above ground level,;

e 24 inches apart from 8 feet above ground level to point adjacent to uppermost span.
Do not use guy anchors as grounding electrodes.
Do not attach to existing guy assemblies unless specifically approved by owner.

When proposed guy assembly replaces an existing guy assembly, remove the existing guy
assembly, including guy anchor if not reused for the new guy assembly.
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104. MEASUREMENT AND PAYMENT

Guy assembly will be measured and paid as the actual number of direct down guy (i.e.,
standard guy) assemblies furnished, installed, and accepted.

Guy assembly ( ) will be measured and paid as the actual number of guy assemblies of
each type (aerial or sidewalk) furnished, installed, and accepted.

No measurement will be made of guy cable, guy guards, anchors, clamps, strandvises, 2”
galvanized pipe, pole plates, other fittings, or the removal of existing guy assemblies as these
will be considered incidental to furnishing and installing guy assemblies.

Pole grounding systems, where required, will be measured and paid for in accordance with
the “Messenger Cable” section of these Project Special Provisions.

Payment will be made under:

Pay Item Pay Unit

Guy Assembly Each

Guy Assembly (Aerial) Each

Guy Assembly (Sidewalk) Each
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11. RISER ASSEMBLIES

11.1. DESCRIPTION

Furnish and install riser assemblies with clamp-on, aluminum weatherheads, heat shrink
tubing, conduit sealing bushing, galvanized pole attachment fittings, stalnless steel banding
hardware, grounding and all necessary hardware.

11.2. MATERIALS

Furnish material, equipment, and hardware furnished under this section that is pre-approved
on the ITS and Signals QPL.

Provide conduit for risers that is rigid hot dipped galvanized steel conduit that meets UL
Standard 6 with rigid full weight sherardized or galvanized threaded fittings.

Refer to the following sections of the Standard Specifications:

e 1091-6, “Grounding Electrodes”
1091-2, “Wire and Cable”

In addition, refer to the “Pole Line Hardware™ subsection of the “Messenger Cable” section
of these Project Special Provisions.

Provide Schedule 40 PVC female adapter to connect an underground run of PVC conduit to
the threaded end of a rigid metallic elbow/sweep at the base of a rigid metallic riser. Provide
PVC adapters that have the same nominal diameter as the riser to join underground conduit of
the same diameter to the riser. The interior surface of one end of the PVC female adapter shall
be compatibly threaded to connect it to the threaded end of the rigid metallic riser without the aid
of additional fittings, hardware or adhesives. The opposite end of the adapter shall be non-
threaded to permit a slip fit, glued connection to the underground PVC conduit.

Furnish appropriately sized clamp-on aluminum weatherheads for electrical control and
power cables.

Furnish heat shrink tubing for the installation of fiber-optic or coaxial cable in a new riser,
except for new 4” riser. Ensure the heat shrink tubing is made of modified polyolefin and
includes a hot-melt adhesive. Provide tubing that has a length of at least 5" before heating.
Ensure the heat shrink tubing will provide a watertight fit around individual cables and outer
wall of the riser after heat is applied in accordance with the manufacturer’s instructions.

Furnish heat shrink tubing retrofit kits for the installation of fiber optic cable or coaxial
cables to an existing riser with existing cables. Ensure the heat shrink material is made of
modified polyolefin and is supplied in a flat sheet design. Ensure the kit contains an apparatus to
secure both ends of the flat sheet together to form a tube shaped cylinder. Ensure the securing
apparatus is flexible to the point that it will allow the heat shrink material to conform to the
shape and dimensions of the riser and cables once heat is applied and will not separate during the
heating process. Provide heat shrink tubing retrofit kits with a hot-melt adhesive. Provide the flat
sheet heat shrink material that has a minimum length of 5" prior to heating. Ensure the heat
shrink tubing retrofit kit provides a watertight fit around individual cables and outer wall of the
riser after heat is applied in accordance with the manufacturer’s instructions.
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For sealing the new 4” rigid galvanized steel riser to be installed on the pole on the west side
of Church Street just north of the Business 40 bridge, furnish a conduit sealing bushing designed
for installation around cables after they been installed in the 4” rigid galvanized steel riser (i.c.,
that does not require the bushing to be threaded onto the cables before they are installed in the
riser). Provide a sealing bushing designed to fit inside the end of the riser to form a watertight,
weatherproof seal around the each cable in the riser and between the cables and the wall of the
riser. Provide a sealing bushing fabricated with the number and diameter of holes (ports)
required for the number and size of communications cables being installed in the riser as shown
in the Plans. Do not field drill holes in the sealing bushing. Provide a sealing bushing comprised
of a neoprene sealing ring sandwiched between two PVC coated steel pressure discs. The
neoprene disc shall have factory precut slits between the outer edge of the bushing and each
cable port so that the disc can be slipped onto cables already installed in the riser. Similarly, the
pressure discs shall be of segmental, “pie shaped” design so that they can be placed around
cables already installed in the riser. The top pressure disc of the assembly shall be larger than
the bottom disc so that it will rest on top of the riser end rather than inside the riser, thereby
supporting the cables in their vertical position and helping secure the bushing at the top of the
riser. Furnish stainless steel hex socket head cap screws with washers to insert through each
segment the pressure plates and the neoprene sealing ring between them, thereby compressing
the ring and forcing the it against the inside wall of the riser and around the cables to form a
watertight seal.

Submit catalog cuts/manufacturer’s literature for the onduit sealing bushing to the Engineer
for approval prior to use.

11.3. CONSTRUCTION METHODS

Install risers with required weatherheads, heat shrink tubing, or riser seal on poles using pole
attachment fittings and, on metal poles, stainless steel banding hardware. Maintain a 10”
minimum and 18” maximum offset from signal messenger to the top riser for all risers. On
utility-owned poles, maintain a 40” offset from the electrical utility’s power conductors to top of
riser and riser attachment fittings.

Use approved heat shrink tubing retrofit kits when installing new fiber-optic or coaxial cable
into existing risers that contain existing fiber-optic or coaxial cables.

Install heat shrink tubing retrofit kits in existing risers as specified.

Before installing the new 4-inch rigid galvanized steel riser on the pole on the west side of
Church Street north of the Business 40 bridge, refer to the “Construction Staging/Migration”
subsection in Section 1 of these Project Special Provisions and comply with all requirements
listed therein. Seal the top of the new 4-inch riser an approved conduit sealing bushing
following installation of all communications cables as shown on the Plans. DO NOT seal the 4-
inch riser until all fiber optic cables are installed as shown on the Plans. When installing the
conduit sealing bushing, slip the pressure plates and neoprene sealing ring around the previously
installed cables and loosely insert the stainless steel socket head screws with washers through the
pressure plates and sealing ring. Insert the assembly into the end of the riser with the larger top
plate resting on the top end of the riser, then tighten the screws in accordance with the
manufacturer’s instructions.

Do not use a conduit sealing bushing to seal any riser other than a 4-inch riser.
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Use separate 1-inch riser with weatherhead for pedestrian signals.
Use separate 1-inch riser with weatherhead for electrical service.

Use separate 2-inch riser with weatherhead for signal cables (bundled). Use separate 2-inch
riser with weatherhead for the combination of all lead-in cable and twisted-pair communications
cable. Install condulet on all risers for lead-in cable. Use a 2-inch riser with weatherhead for
composite cable routed to a CCTV camera.

Use a separate riser with heat shrink tubing for fiber-optic communications cables and
coaxial cable. For pole-mounted cabinets only, use 1-inch risers with heat shrink tubing for all
new risers, that will contain fiber-optic communications drop cables and for new risers that will
contain coaxial cable routed to a radio antenna, unless the Plans call for use of a 2-inch riser with
heat shrink tubing at a specific location. Connect 1-inch risers to the bottom of the pole-mounted
cabinet using a pair of standard 90-degree elbows to form a 180-degree sweep up into the bottom
of the cabinet. Standard 90-degree elbows for 1-inch conduit have a 5.75-inch radius and equal
horizontal and vertical legs that measure approximately 8 inches each. Smaller elbows are
prohibited. Larger elbows may only be used if approved by the Engineer. For all other locations
use 2-inch risers with heat shrink tubing. Install risers with heat shrink tubing so that cable can
be installed without violating its minimum bending radius. Install cable so it does not share a
riser with any other cable type. Use the same 2-inch riser that houses the signal system fiber-
optic communications cable to convey the IS Department fiber-optic cable on coincident routes
unless the Plans call for installation of a separate riser to convey the IS Department cable.

Install heat shrink tubing in accordance with manufacturer's recommendations. Provide
tubing a minimum of 5 inches in length with a minimum of 2.5 inches extended over cables and
2.5 inches extended over risers after heat has been applied. Use nylon filler rods with UV
protection or equivalent and sealing spacer clips to separate cables where multiple cables enter a
riser. Ensure sealing spacer clips have a heat activated sealing compound with the sealing
compound fully encapsulating the space between cables. Ensure heat shrink tubing provides a
watertight fit around individual cables and outer walls of risers. Do not use cut sections of cable
or any other devices in lieu of filler rods. Use aluminum tape around cables to prevent damage
from sealing chemicals. Use a heat source that will provide even heat distribution around tubing.
Ensure no damage occurs to any cables. Do not use a heat source with an open flame.

Remove existing weatherheads, sealing bushings, heat shrink tubing and riser caps and install
heat shrink tubing retrofit kits on existing risers according to the installation procedures above.

Transition from rigid galvanized steel risers to underground PVC conduits using an approved
rigid galvanized steel sweeping elbow with PVC female adapter. Use PVC female adapters that
have the same nominal diameter as the riser to join underground conduit of the same diameter to
the riser. Apply Teflon thread tape to the threads of rigid galvanized steel sweeping elbow
before screwing the PVC adapter onto the threaded end of the elbow. Connect the threaded
female end of the PVC adapter to the threaded male end of the rigid galvanized steel sweeping
elbow without the use of additional fittings, hardware or adhesives. Connect the opposite, non-
threaded end of the adapter to the underground PVC conduit using a slip fit, glued connection.

Bond all new risers, a minimum of 10 feet above grade, to the pole ground using a #6 AWG
minimum solid bare copper wire and an approve pipe clamp, a split-bolt connector or parallel
groove clamp. On pole-mounted cabinets where the risers are connected to the cabinet, bond
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risers in the cabinet using ground bushings with a #6 AWG minimum solid bare copper wire to
cabinet ground bus.

If a pole ground exists on a joint-use pole, bond new riser to the existing pole ground using
#6 AWG minimum solid bare copper wire terminated with split-bolt connectors or parallel
groove clamp.

If the existing pole does not have a grounding system, install new grounding system
consisting of #6 AWG solid bare copper wire that is exothermically welded to a single ground
rod installed at the base of the pole or to the electrical service grounding electrode system located
within 10 feet of the pole. Install ground wire so as to minimize damage from vandalism and
environmental exposures. Install ground wire up pole to a point adjacent to the uppermost span.
Use hot-dipped galvanized 1.5 wire staples to secure ground wire to pole, spacing the staples
along the ground as follows:

e 4 inches apart from ground level to 8 feet above ground level;
e 24 inches apart from 8 feet above ground level to point adjacent to uppermost span.

114. MEASUREMENT AND PAYMENT

__" Riser with will be measured and paid as the actual number of risers of each
type and size furnished, installed, and accepted.

IS " Riser with will be measured and paid as the actual number of risers of
each type and size used to convey IS Department fiber-optic cables exclusively that are
furnished, installed, and accepted.

No measurement will be made of weatherheads, heat shrink tubing, conduit sealing bushings,
bushings, conduit outlet bodies such as condulets, elbows, conduit fittings, PVC female adapters,
and pole attachment fittings as these will be considered incidental to furnishing and installing

risers.

Pole grounding systems, where required, will be measured and paid for in accordance with
the “Messenger Cable” section of these Project Special Provisions.

No measurement will be made for horizontal sections of underground conduit that connect
the riser to stub-outs in an adjacent cabinet foundation or to an adjacent junction box and that
measure 10 feet or less in horizontal length from the center of the riser to the center of junction
box or from the center of the riser to the center of the vertical sweep through the controller
cabinet foundation. Such conduit will be considered incidental to furnishing and installing the
riser assembly.

No measurement will be made for vertical conduit segments (i.e., short risers) extending
from an entrance in the bottom of a pole-mounted cabinet to ground level below the cabinet to tie
directly onto an underground conduit as such conduits will be considered incidental to furnishing
and installing the pole-mounted cabinet.

No measurement will be made of 1” risers with weatherheads furnished and installed as part

of new electrical services as they will be considered incidental to furnishing and installing new
electrical services (see “Electrical Service” section of these Project Special Provisions).

Heat shrink tubing retrofit kit will be measured and paid for as the actual number of heat
shrink tubing retrofit kits furnished, installed, and accepted.

Based on NCDOT ITSS Project 97 Print Date: 4/1/2013
Special Provisions, Version 12.1



C-5224B - Winston-Salem Signal System — Phase B

124

IS Heat shrink tubing retrofit kit will be measured and paid for as the actual number of heat
shrink tubing retrofit kits for risers housing IS fiber-optic cable furnished, installed, and

accepted.

No measurement will be made of removing existing weatherheads, sealing bushings, heat
shrink tubing and riser caps from existing risers as such removals will be considered incidental to

furnishing and installing heat shrink tubing retrofit kits.

Payment will be made under:

Pay Item

1" Riser with Weatherhead

2" Riser with Weatherhead

1" Riser with Heat Shrink Tubing
2" Riser with Heat Shrink Tubing
4” Riser with Seal

IS 2" Riser with Heat Shrink Tubing
Heat Shrink Tubing Retrofit Kit

IS Heat Shrink Tubing Retrofit Kit

Based on NCDOT ITSS Project
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Each
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12. INDUCTIVE DETECTION LOOPS
12.1. DESCRIPTION

Furnish and install inductive detection loops with loop slot sealant, loop wire, conduit with
fittings, and all necessary hardware.

12.2. MATERIALS

Furnish material, equipment, and hardware furnished under this section that is pre-approved
on the ITS and Signals QPL.

(A) Loop Sealant

Provide the Engineer with a Type 3 material certifications and material safety data sheets
(MSDS) for the sealant in accordance with Article 106-3 of the Standard Specifications.

Provide loop slot sealant that completely encapsulates loop wire when installed according to
manufacturer’s instructions. Provide loop sealant that does not generate temperatures greater
than 220° F. Ensure sealant bonds with asphalt and concrete pavement saw slots so sealant and
encapsulated loop wire do not come out of slot. Ensure sealant is self-leveling, but with
sufficient viscosity to prevent exit from saw slot when installed along a 10% grade.

Provide sealant that protects loop wire by preventing the entrance of dirt, water, rocks, sticks,
and other debris into saw slot, and is resistant to traffic, water, gasoline, chemical and chemical
fumes, mild alkalis, oils, and mild acids. Ensure sealant will not be affected by water and sealant
does not chemically interact with pavement and loop wire insulation.

Ensure loop sealant has sufficient flexibility to permit expected pavement expansion and
contraction due to weather and to permit pavement movement due to traffic without cracking for

a temperature range of -40 to 160° F.
Provide sealant with a usable life of at least ten minutes once mixed, when the ambient
temperature is 75° F. Ensure sealant dries to tack-free state in less than 2 hours, and does not

flow within or out of saw slot after exposed surface has become tack free. Tack free time will be
determined by testing with a cotton ball until no sealant adheres to cotton ball and no cotton

adheres to sealant.

Ensure two-part sealant cures within 48 hours to attain 95% of published properties for the
cured material.

Ensure one part sealant cures within 30 days to attain 95% of published properties for the
cured material.

B) Loop Wire

Provide loop wire composed of 19-strand conductor insulated by a cross-linked polyethylene
compound. Ensure insulated conductors are completely encased in tubes of low density
polyethylene compound. Print manufacturer’s name, manufacture year, and any applicable part
number on encasing tube at intervals of 2 feet or less.

Provide #14 AWG copper conductors fabricated from 19 strands that comply with ASTM B3
before insulating. Ensure stranded conductors use either concentric or bunch stranding, and
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comply with circular mil area and physical requirements of ASTM B8 or ASTM B174 for bunch
stranding,

Provide insulating compound that is cross-linked thermosetting black polyethylene in
accordance with ASTM D 2655. Ensure insulation is applied concentrically about conductor.
Provide insulation thickness not less than 0.026" at any point and minimum average thickness of
0.030" as measured by UL Standard 62.

Ensure insulation of finished conductor will withstand application of a 60 Hertz or 3,000
Hertz, 7,500 volt (RMS) essentially sinusoidal spark test potential as specified in UL Standard
83.

Provide insulated conductors that are factory-installed in protective encasing tube that
complies with the following:

e Encasing tube fabricated of polyethylene compound conforming to ASTM D1248 for
Type 1, Class C, Grade ES.

e Minimum inside diameter of 0.150"
Wall thickness of 0.040" + 0.010"
Outside diameter of 0.240" + 0.010" Conduit

O Conduit
Comply with the “Underground Conduit” section of these Project Special Provisions for PVC
conduit.

12.3. CONSTRUCTION METHODS

All work performed in this section shall be done in the presence of the Engineer.
Notify Engineer one week before installing inductive detection loops.

Coordinate sawcutting and loop placement with pavement markings. For new construction
or for resurfacing, install inductive detection loops before placing final layer of surface course.
On unmarked pavement, pre-mark locations of stop lines and lane lines before locating inductive

detection loops.

Before sawcutting, pre-mark inductive detection loop locations and receive approval. Sawcut
pavement at approved pre-marked locations. Do not allow vehicles to travel over unsealed loop

slots.

Install conduit with bushings from edge of pavement to junction box. Do not sawcut through
curb. Do not sawcut or drill holes for conduit or wires through granite curb. See additional
requirements for work in historic districts in Section 1 of these Project Special Provisions.

Remove all loose material and wash saw slots with a high-pressure method using an air and
water mixture. Dry saw slots with compressed air. Clear saw slots of jagged edges and
protrusions. Seat loop conductor at bottom of saw slot without damaging loop wire.

Before sealing loop conductors, test that impedance from the loop wire to ground is at least
100 megohms. For each location with inductive loops, submit a completed Inductive Detection
Loop & Grounding Test Results form and place copy in controller cabinet. Ensure all loops are
included on form. The form is located on the Department’s website at
https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx .
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Embed loop conductors in saw slot with loop sealant. Seal saw slot and dispose of excess
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